



REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 126/116-01-2022
AMENDMENT # One
FOR SCSP Stone Door Annex Visitor Center and
Campground (at Savage Gulf State Park) South
Cumberland State Park

DATE: 5.24.24

RFQ SBC Project No.: 126/116-01-2022 IS AMENDED AS FOLLOWS:

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

	EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1	RFQ Issued		4/19/24	CONFIRMED
2	Disability Accommodation Request Deadline		4/24/24	CONFIRMED
3	Pre-response Conference	9AM	5/7/24	CONFIRMED
4	Notice of Intent to Respond Deadline		5/8/24	CONFIRMED
5	Written Questions & Comments Deadline	2 PM	5/14/24	CONFIRMED
6	State Response to Written Questions & Comments		5/17/24	CONFIRMED
7	RFQ Response Deadline	2 PM	5/22/24	CONFIRMED
8	State Completion of Response Evaluations		6/4/24	UPDATED
9	State Issues Evaluation Notice		6/4/24	UPDATED
10	End of 7-Day Wait Period for Consideration of Protest		6/11/24	UPDATED
11	Anticipated Bid Date		7/10/24	CONFIRMED
12	Anticipated Contract Start		8/21/24	CONFIRMED