

**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 502/001-01-2023**  
**AMENDMENT # One**  
**FOR Tennessee Advanced Communications Network**  
**("TACN") Site Development**

**DATE: 8/21/23**

**RFQ SBC Project No.: 502/001-01-2023 IS AMENDED AS FOLLOWS:**

- This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		July 28, 2023	CONFIRMED
2 Disability Accommodation Request Deadline		August 2, 2023	CONFIRMED
3 <b>Pre-response Conference</b>	10:00 am	August 10, 2023	CONFIRMED
4 Notice of Intent to Respond Deadline		August 11, 2023	CONFIRMED
5 <b>Written Questions &amp; Comments Deadline</b>	2:00 pm	August 17, 2023	CONFIRMED
6 State Response to Written Questions & Comments		August 21, 2023	UPDATED
7 <b>RFQ Response Deadline</b>	2:00 pm	August 30, 2023	CONFIRMED
8 State Completion of Response Evaluations		September 6, 2023	CONFIRMED
9 State Issues Evaluation Notice		September 7, 2023	CONFIRMED
10 End of 7-Day Wait Period for Consideration of Protest		September 14, 2023	CONFIRMED
11 Anticipated Bid Date		October 12, 2023	CONFIRMED
12 Anticipated Contract Start		December 12, 2023	CONFIRMED

- Delete RFQ section C.1 in its entirety and insert the following in its place: C.1 Provide a brief, descriptive statement detailing evidence of the Respondent's ability to deliver and manage the services sought under this RFQ.**