

REQUEST FOR QUALIFICATIONS
SBC PROJECT NO.: 529/000-03-2019
AMENDMENT # Six
FOR Real Estate Master Plan Consultant

DATE: 12/11/19

RFQ SBC Project No.: 529/000-03-2019 IS AMENDED AS FOLLOWS:

- 1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.**

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1. RFQ Issued		October 11, 2019	CONFIRMED
2. Disability Accommodation Request Deadline		October 15, 2019	CONFIRMED
3. Pre-Response Conference	10:00 am	October 29, 2019	CONFIRMED
4. Notice of Intent to Respond Deadline		October 30, 2019	CONFIRMED
5. Written "Questions & Comments" Deadline	2:00 pm	November 4, 2019	CONFIRMED
6. State Response to Written "Questions & Comments"		November 8, 2019	CONFIRMED
7. Response Deadline	2:00 pm	November 14, 2019	CONFIRMED
8. State Completion of Phase II Written Technical Evaluations and Notice of Proposers Selected for Interviews Issued		November 22, 2019	CONFIRMED
9. Phase III Interviews (those qualified) of Proposers		December 9-13, 2019	CONFIRMED
10. State Issues Notice of Intent to Negotiate		December 12, 2019	UPDATED
11. State Issues Notice of Intent to Award and RFQ Files Opened for inspection		December 23, 2019	CONFIRMED
12. State Building Commission (SBC) Approval Sought		January 9, 2020	CONFIRMED
13. Anticipated Contract Signature Deadline		January 15, 2020	CONFIRMED