

**REQUEST FOR QUALIFICATIONS**  
**SBC PROJECT NO.: 220/018-01-2017**  
**AMENDMENT # One**  
**FOR Region 2 – Central Office Roof Replacement**

**DATE: 5/30/18**

**RFQ SBC Project No.: 220/018-01-2017 IS AMENDED AS FOLLOWS:**

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFQ Issued		May 22, 2018	CONFIRMED
2 Disability Accommodation Request Deadline		May 23, 2018	CONFIRMED
3 Notice of Intent to Respond Deadline		May 24, 2018	CONFIRMED
4 <b>Written Questions &amp; Comments Deadline</b>	2:00 p.m.	May 29, 2018	CONFIRMED
5 State Response to Written Questions & Comments		June 6, 2018	CONFIRMED
6 <b>RFQ Response Deadline</b>	2:00 p.m.	June 14, 2018	CONFIRMED
7 State Completion of Response Evaluations		June 29, 2018	UPDATED
8 Tentative Date Owner Notifies Eligible Bidders and RFQ Files Open for Public Review. Begin 7-Day Wait Period for Consideration of Protest		June 29, 2018	UPDATED
9 End of 7-Day Wait Period for Consideration of Protest		July 6, 2018	UPDATED
10 Anticipated Bid Date		August 10, 2018	UPDATED
11 Anticipated Contract Start		September 25, 2018	UPDATED