

**REQUEST FOR PROPOSALS**  
**SBC PROJECT NO.: 126/036-01-2017**  
**AMENDMENT # TWO**  
**FOR Fall Creek Falls State Park Inn Replacement**

**DATE: 2/14/18**

**RFP SBC Project No.: 126/036-01-2017 IS AMENDED AS FOLLOWS:**

- 1. This RFP Schedule of Events updates and confirms scheduled RFP dates.** Any event, time, or date containing revised or new text is highlighted.

EVENT	TIME (Central Time)	DATE	UPDATED / CONFIRMED
1 RFP Issued		12/21/2017	CONFIRMED
2 Disability Accommodation Request Deadline		01/08/2018	CONFIRMED
3 <b>Pre-response Conference</b>	2:00 p.m.	01/11/2018	CONFIRMED
4 Notice of Intent to Respond Deadline		01/12/2018	CONFIRMED
5 <b>Written Questions &amp; Comments Deadline</b>	2:00 p.m.	01/18/2018	CONFIRMED
6 State Response to Written Questions & Comments		01/24/2018	CONFIRMED
7 <b>Response Deadline</b>	2:00 p.m.	01/30/2018	CONFIRMED
8 State Completion of Technical Proposal Evaluations (Part One)		02/06/2018	CONFIRMED
9 Notification Short Listed Respondents to Interview		02/06/2018	CONFIRMED
10 Interviews		02/13/2018	CONFIRMED
11 State Completion of Technical Response Evaluations (Part Two - Interviews) and Total Technical Score		02/13/2018	UPDATED
12 State Opening & Scoring of Cost Proposals		02/13/2018	UPDATED
13 State Notice of Intent to Award Released and RFP Files Opened for Public Inspection		02/14/2018	UPDATED
14 State Building Commission (SBC) Approval Sought		03/08/2018	CONFIRMED

EVENT		TIME (Central Time)	DATE	UPDATED / CONFIRMED
15	State sends contract to Contractor for signature		03/08/2018	CONFIRMED
16	Contract Signature Deadline		03/15/2018	CONFIRMED