
M.A.C.C:

B&B Plumbing & Heating, Inc. BB + A1 $1,924,000.00

Davis Sheet Metal

Massey Construction, Inc.

Masonry Specialist Corporation

79453 N/R

Keith Hodge Plumbing, LLC BB + A1 $2,003,223.00

Action Heating and Cooling

Massey Electric Company Base $1,926,205.00

N/A ALT  $77,018.00

80602 N/A

Skilled Services Quality Construction, LLC BB + A1 $2,166,320.00

Skilled Services Quality Construction, LLC

Skilled Services Quality Construction, LLC

Skilled Services Quality Construction, LLC

34266 Skilled Services Quality Construction, LLC

deduct $7,287 from Alt 1

Skilled Services Quality Construction, LLC

 3

Shelby Company, LLC

Chattanooga, TN

Add $31,086 to base bid

Knoxville, TN



Geothermal

 Plumb

 HVAC

 Elect

Masonry

Geothermal

N 3 B

 Elect

2:00 p.m. Wednesday, August 20, 2025

I thus declare the bidding closed, and will now proceed to open and read 
the bids and modifications received.

Bids Opened: 2:00 p.m. Thursday August 21, 2025

Designer Representative:

Bid Opening Conducted By: 

Allen Ray, Asst. Director of Contract Admin.

Base Bid

Micah Padgett

 Elect

Liquidated Damages:

Alt 1

$35,000.00

$1,895,119.00 $84,305.00

$2,126,000.00 $40,320.00

  

Masonry

Geothermal

 Plumb

N 3 B

  
 HVAC

 Elect

Masonry

Geothermal

 Plumb

 HVAC

Pursuant to the Invitation to Bid for... Designer:

Driver Service Center Interior and Exterior Renovation - Bonny Oaks Hefferiln + Kronenberg Architects, PLLC

North Chattanooga - Drivers License Training Station

Youngeun JoungChattanooga, Hamilton County, Tennessee

Bids and modifications must have been received here before… Owner Representative: 

SBC Project No. 502/052-01-2022

Masonry

 

Page

Bidders of Record DF C D A Subcontractors

 Plumb

 HVAC

B

 

N

 HVAC

 Elect

Masonry

 Plumb

Geothermal

   

$1,889,000.00

$2,381,665.00 $500

name, city, license number

Pillar Construction Group, LLC

Chattanooga, TN


1B I D  T A B
STREAM June 2024 of 1

$2,165,150.00 365

$2,162,969.00 THREE

Target: Contract Time:

Designer Estimate Addenda issued:

S


	Alt1

