

REQUEST FOR QUALIFICATIONS SBC PROJECT NO.: 529/000-07-2009

AMENDMENT # Two

FOR Memphis Regional Megasite Site Consultant

DATE: 8/31/18

RFQ SBC Project No.: 529/000-07-2009 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing revised or new text is highlighted.

| | EVENT | TIME (Central Time) | DATE | UPDATED / CONFIRMED |
|----|---|---------------------------|---|---------------------|
| 1 | RFQ Issued | | August 10, 2018 | Confirmed |
| 2 | Disability Accommodation Request Deadline | | August 15, 2018 | Confirmed |
| 3 | Pre-response Conference | 2:00 p.m. | August 21, 2018 | Confirmed |
| 4 | Notice of Intent to Respond Deadline | | August 22, 2018 | Confirmed |
| 5 | Written Questions & Comments Deadline | 2:00 p.m. | August 29, 2018 | Confirmed |
| 6 | State Response to Written Questions & Comments | | August 31, 2018 | Updated |
| 7 | Phase I Response Deadline | 2:00 p.m. | September 13, 2018 | Confirmed |
| 8 | State Completion of Phase I Evaluations and Notice of Proposers Selected for Phase II Interviews Issued | | September 20, 2018 | Confirmed |
| 9 | Interviews of Phase II Proposers | | September 25, 2018 – September 27, 2018 | Confirmed |
| 10 | State Completion of Phase II Evaluations, Intent to Negotiate Notice Issued to short listed Respondents | | September 28, 2018 | Confirmed |
| 11 | Negotiations (if applicable) | | September 28, 2018 | Confirmed |
| 12 | State Issues Notice of Intent to Award and RFQ Files Opened for inspection | | October 9, 2018 | Confirmed |
| 13 | Executive Subcommittee of the State Building Commission (ESC) Approval Sought | | October 22, 2018 | Confirmed |

SBC Project No.: ###/###-##-###

| | EVENT | TIME (Central Time) | DATE | UPDATED / CONFIRMED |
|----|---|---------------------------|------------------|---------------------|
| 14 | Anticipated Contract Signature Deadline | | October 22, 2018 | Confirmed |

2. State responses to questions and comments in the table below amend and clarify this RFQ. Any restatement of RFQ text in the Question/Comments column shall NOT be construed as a change in the actual wording of the RFQ document.

| | QUESTION / COMMENT | STATE RESPONSE |
|---|--|---|
| 1 | Is there any way we can get the Response Contents in Word format or editable PDF format? | Yes, this will be posted to our website at the link below: |
| | | https://www.tn.gov/generalservices/real-estate- /redirect-stream/contractors/requests-for- qualificationrfqshtml |
| 2 | Is there a page limit to any sections or to the overall RFQ? | There is not a page limit, however, we do ask that marketing material be kept to a minimum. |
| 3 | Has a budget been established for the project? | We have an initial budget of up to \$500,000 to begin consulting work. If any additional funds need to be added we will change this through an amendment. |

SBC Project No.: ###/###-#####