
 CM/GC QUESTION REQUEST  
 FORM QR 

RFP (September, 2024) QR-1  CM/GC Project 
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RFP Section ID Question Reserved for Agency Response 

RFP Section 2.5.2 RFP Section 2.5.2 requires the inclusion of “a completed 
Certificate of Final Indirect Costs on the attached (Appendix 
C) form”. Please clarify what indirect costs the Department 
is requesting to be certified as part of this submission? 

Proposers are certifying, as required for 
CM/GC projects under 23 CFR 635.507, that 
the indirect cost rates they use for cost 
proposals submitted at any point over the 
lifetime of this project, whether as CM or as 
GC upon successful negotiation of a GMP are 
allowable as indirect costs under Federal 
guidance outlined in 2 CFR 200 Subpart E. 

Indirect (facilities & administrative (F&A)) 
costs means those costs incurred for a 
common or joint purpose benefitting more 
than one cost objective, and not readily 
assignable to the cost objectives specifically 
benefitted, without effort disproportionate to 
the results achieved.  Detailed descriptions of 
cost classifications (direct and indirect) can be 
found in 2 CFR 200.412, 200.413, 200.414 

Article 13.3 Sample Contract Is there a cure period for default? The Agreement 
provides for immediate termination upon a condition of 
default, while the Standard Specifications provide for a 
15-day notice and cure 

The 15-day cure period for default only 
applies if and when the GMP Contract has 
been executed; prior to execution of the GMP 
Contract, there is no set cure period required. 

 


