

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

ANDERSON COUNTY (Contract No. CNS234 Call 002)

R-BR-NH-9(66),01002-3244-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A WELDED STEEL PLATE GIRDER BRIDGE AND PAVING ON U.S. 25W (S.R. 9) OVER THE CLINCH RIVER (L.M. 10.71).

PROJECT LENGTH - 0.359 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 6.50%

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$27,735,269.72
Summers-Taylor, Inc.	\$29,293,023.39
Jones Bros. Contractors, LLC	\$32,144,302.42
Massman Construction Co.	\$34,691,417.49

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$73,118.8500	\$73,118.85
	Summers-Taylor, Inc.	\$80,300.0000	\$80,300.00
	Jones Bros. Contractors, LLC	\$69,637.0000	\$69,637.00
	Massman Construction Co.	\$100,000.0000	\$100,000.00
109-10.01	TRAINEE		
		3,840.000 HOUR	
	Charles Blalock & Sons, Inc.	\$0.8000	\$3,072.00
	Summers-Taylor, Inc.	\$0.8000	\$3,072.00
	Jones Bros. Contractors, LLC	\$0.8000	\$3,072.00
	Massman Construction Co.	\$0.8000	\$3,072.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$2,337,000.0000	\$2,337,000.00
	Summers-Taylor, Inc.	\$1,550,000.0000	\$1,550,000.00
	Jones Bros. Contractors, LLC	\$1,700,000.0000	\$1,700,000.00
	Massman Construction Co.	\$200,000.0000	\$200,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		43.000 S.Y.	
	Charles Blalock & Sons, Inc.	\$135.8600	\$5,841.98
	Summers-Taylor, Inc.	\$142.0000	\$6,106.00
	Jones Bros. Contractors, LLC	\$14.0000	\$602.00
	Massman Construction Co.	\$18.0000	\$774.00
202-04.03	REMOVAL OF STRUCTURES (LIGHT POLE, STA. 218+36 RT.)		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$1,050.0000	\$1,050.00
	Summers-Taylor, Inc.	\$2,625.0000	\$2,625.00
	Jones Bros. Contractors, LLC	\$400.0000	\$400.00
	Massman Construction Co.	\$2,000.0000	\$2,000.00
202-13.01	WELL ABANDONMENT (GROUT & CAP WELL, TRACT NO. 15)		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$4,200.0000	\$4,200.00
	Summers-Taylor, Inc.	\$5,250.0000	\$5,250.00
	Jones Bros. Contractors, LLC	\$2,600.0000	\$2,600.00
	Massman Construction Co.	\$5,000.0000	\$5,000.00
202-13.02	WELL ABANDONMENT (REMOVE WELL HOUSE, TRACT NO. 15)		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$2,824.8800	\$2,824.88
	Summers-Taylor, Inc.	\$2,100.0000	\$2,100.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$1,000.00
	Massman Construction Co.	\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	16,991.000 C.Y.		
Charles Blalock & Sons, Inc.		\$16.0000	\$271,856.00
Summers-Taylor, Inc.		\$16.8000	\$285,448.80
Jones Bros. Contractors, LLC		\$25.0000	\$424,775.00
Massman Construction Co.		\$23.5000	\$399,288.50
203-04 PLACING AND SPREADING TOPSOIL			
	506.000 C.Y.		
Charles Blalock & Sons, Inc.		\$5.0000	\$2,530.00
Summers-Taylor, Inc.		\$5.2500	\$2,656.50
Jones Bros. Contractors, LLC		\$25.0000	\$12,650.00
Massman Construction Co.		\$12.0000	\$6,072.00
203-06 WATER			
	256.000 M.G.		
Charles Blalock & Sons, Inc.		\$22.7400	\$5,821.44
Summers-Taylor, Inc.		\$27.0000	\$6,912.00
Jones Bros. Contractors, LLC		\$14.0000	\$3,584.00
Massman Construction Co.		\$20.0000	\$5,120.00
203-07 FURNISHING & SPREADING TOPSOIL			
	872.000 C.Y.		
Charles Blalock & Sons, Inc.		\$12.0000	\$10,464.00
Summers-Taylor, Inc.		\$12.7500	\$11,118.00
Jones Bros. Contractors, LLC		\$50.0000	\$43,600.00
Massman Construction Co.		\$38.0000	\$33,136.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	5.000 C.Y.		
Charles Blalock & Sons, Inc.		\$506.8700	\$2,534.35
Summers-Taylor, Inc.		\$385.0000	\$1,925.00
Jones Bros. Contractors, LLC		\$190.0000	\$950.00
Massman Construction Co.		\$450.0000	\$2,250.00
209-03.21 FILTER SOCK (12 INCH)			
	699.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.7200	\$4,697.28
Summers-Taylor, Inc.		\$2.4000	\$1,677.60
Jones Bros. Contractors, LLC		\$5.0000	\$3,495.00
Massman Construction Co.		\$6.4000	\$4,473.60
209-05 SEDIMENT REMOVAL			
	166.000 C.Y.		
Charles Blalock & Sons, Inc.		\$17.4400	\$2,895.04
Summers-Taylor, Inc.		\$15.7500	\$2,614.50
Jones Bros. Contractors, LLC		\$35.0000	\$5,810.00
Massman Construction Co.		\$15.0000	\$2,490.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,173.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.8200	\$4,480.86
Summers-Taylor, Inc.		\$4.5000	\$5,278.50
Jones Bros. Contractors, LLC		\$3.7500	\$4,398.75
Massman Construction Co.		\$3.6400	\$4,269.72
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,714.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.7000	\$2,913.80
Summers-Taylor, Inc.		\$1.2500	\$2,142.50
Jones Bros. Contractors, LLC		\$1.7500	\$2,999.50
Massman Construction Co.		\$1.6200	\$2,776.68
209-08.07 ROCK CHECK DAM PER			
	14.000 EACH		
Charles Blalock & Sons, Inc.		\$323.6600	\$4,531.24
Summers-Taylor, Inc.		\$375.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$230.0000	\$3,220.00
Massman Construction Co.		\$308.0000	\$4,312.00
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$586.3800	\$2,345.52
Summers-Taylor, Inc.		\$510.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$435.0000	\$1,740.00
Massman Construction Co.		\$558.0000	\$2,232.00
209-09.40 CURB INLET PROTECTION (TYPE 1)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$803.5800	\$1,607.16
Summers-Taylor, Inc.		\$160.0000	\$320.00
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
Massman Construction Co.		\$765.0000	\$1,530.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	29.000 EACH		
Charles Blalock & Sons, Inc.		\$153.6500	\$4,455.85
Summers-Taylor, Inc.		\$214.0000	\$6,206.00
Jones Bros. Contractors, LLC		\$300.0000	\$8,700.00
Massman Construction Co.		\$146.0000	\$4,234.00
209-13.04 TURBIDITY CURTAIN(AT BRIDGE PIERS)			
	998.000 L.F.		
Charles Blalock & Sons, Inc.		\$34.5300	\$34,460.94
Summers-Taylor, Inc.		\$34.5000	\$34,431.00
Jones Bros. Contractors, LLC		\$68.9800	\$68,842.04
Massman Construction Co.		\$20.0000	\$19,960.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$521.8100	\$1,565.43
Summers-Taylor, Inc.		\$195.0000	\$585.00
Jones Bros. Contractors, LLC		\$375.0000	\$1,125.00
Massman Construction Co.		\$500.0000	\$1,500.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$705.2000	\$1,410.40
Summers-Taylor, Inc.		\$435.0000	\$870.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Massman Construction Co.		\$671.0000	\$1,342.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	15.000 EACH		
Charles Blalock & Sons, Inc.		\$626.9600	\$9,404.40
Summers-Taylor, Inc.		\$488.0000	\$7,320.00
Jones Bros. Contractors, LLC		\$600.0000	\$9,000.00
Massman Construction Co.		\$597.0000	\$8,955.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$996.0500	\$4,980.25
Summers-Taylor, Inc.		\$595.0000	\$2,975.00
Jones Bros. Contractors, LLC		\$600.0000	\$3,000.00
Massman Construction Co.		\$948.0000	\$4,740.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,303.000 TON		
Charles Blalock & Sons, Inc.		\$26.9900	\$89,147.97
Summers-Taylor, Inc.		\$27.0000	\$89,181.00
Jones Bros. Contractors, LLC		\$30.0000	\$99,090.00
Massman Construction Co.		\$25.7000	\$84,887.10
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	62.000 TON		
Charles Blalock & Sons, Inc.		\$45.1400	\$2,798.68
Summers-Taylor, Inc.		\$38.0000	\$2,356.00
Jones Bros. Contractors, LLC		\$26.0000	\$1,612.00
Massman Construction Co.		\$35.0000	\$2,170.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	287.000 TON		
Charles Blalock & Sons, Inc.		\$112.0400	\$32,155.48
Summers-Taylor, Inc.		\$112.0000	\$32,144.00
Jones Bros. Contractors, LLC		\$106.7000	\$30,622.90
Massman Construction Co.		\$107.0000	\$30,709.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	783.000 TON		
Charles Blalock & Sons, Inc.		\$127.0800	\$99,503.64
Summers-Taylor, Inc.		\$127.0000	\$99,441.00
Jones Bros. Contractors, LLC		\$121.0300	\$94,766.49
Massman Construction Co.		\$121.0000	\$94,743.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	701.000 TON		
Charles Blalock & Sons, Inc.		\$105.4500	\$73,920.45
Summers-Taylor, Inc.		\$105.5000	\$73,955.50
Jones Bros. Contractors, LLC		\$100.4300	\$70,401.43
Massman Construction Co.		\$100.0000	\$70,100.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	896.000 TON		
Charles Blalock & Sons, Inc.		\$89.2200	\$79,941.12
Summers-Taylor, Inc.		\$89.5000	\$80,192.00
Jones Bros. Contractors, LLC		\$84.9700	\$76,133.12
Massman Construction Co.		\$85.0000	\$76,160.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	611.000 TON		
Charles Blalock & Sons, Inc.		\$128.2500	\$78,360.75
Summers-Taylor, Inc.		\$128.2500	\$78,360.75
Jones Bros. Contractors, LLC		\$122.1400	\$74,627.54
Massman Construction Co.		\$122.0000	\$74,542.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	8.000 TON		
Charles Blalock & Sons, Inc.		\$866.2500	\$6,930.00
Summers-Taylor, Inc.		\$870.0000	\$6,960.00
Jones Bros. Contractors, LLC		\$825.0000	\$6,600.00
Massman Construction Co.		\$825.0000	\$6,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)	31.000 TON		
Charles Blalock & Sons, Inc.		\$36.7500	\$1,139.25
Summers-Taylor, Inc.		\$37.0000	\$1,147.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,085.00
Massman Construction Co.		\$35.0000	\$1,085.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	10.000 TON		
Charles Blalock & Sons, Inc.		\$929.4200	\$9,294.20
Summers-Taylor, Inc.		\$930.0000	\$9,300.00
Jones Bros. Contractors, LLC		\$885.1600	\$8,851.60
Massman Construction Co.		\$885.0000	\$8,850.00

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	794.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.0400	\$4,001.76
Summers-Taylor, Inc.		\$4.2500	\$3,374.50
Jones Bros. Contractors, LLC		\$1.5400	\$1,222.76
Massman Construction Co.		\$2.5000	\$1,985.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	542.000 TON		
Charles Blalock & Sons, Inc.		\$135.1900	\$73,272.98
Summers-Taylor, Inc.		\$135.0000	\$73,170.00
Jones Bros. Contractors, LLC		\$128.7500	\$69,782.50
Massman Construction Co.		\$129.0000	\$69,918.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	384.000 TON		
Charles Blalock & Sons, Inc.		\$151.7100	\$58,256.64
Summers-Taylor, Inc.		\$152.0000	\$58,368.00
Jones Bros. Contractors, LLC		\$144.4900	\$55,484.16
Massman Construction Co.		\$144.0000	\$55,296.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.100 L.M.		
Charles Blalock & Sons, Inc.		\$66,675.0000	\$6,667.50
Summers-Taylor, Inc.		\$88,900.0000	\$8,890.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$3,000.00
Massman Construction Co.		\$950.0000	\$95.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	425.000 S.Y.		
Charles Blalock & Sons, Inc.		\$23.9200	\$10,166.00
Summers-Taylor, Inc.		\$24.0000	\$10,200.00
Jones Bros. Contractors, LLC		\$22.7800	\$9,681.50
Massman Construction Co.		\$23.0000	\$9,775.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,539.000 L.F.		
Charles Blalock & Sons, Inc.		\$90.5000	\$139,279.50
Summers-Taylor, Inc.		\$95.0000	\$146,205.00
Jones Bros. Contractors, LLC		\$123.5000	\$190,066.50
Massman Construction Co.		\$83.0000	\$127,737.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	45.000 L.F.		
Charles Blalock & Sons, Inc.		\$180.0000	\$8,100.00
Summers-Taylor, Inc.		\$189.0000	\$8,505.00
Jones Bros. Contractors, LLC		\$115.0000	\$5,175.00
Massman Construction Co.		\$129.0000	\$5,805.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	3.000 C.Y.		
Charles Blalock & Sons, Inc.		\$1,800.0000	\$5,400.00
Summers-Taylor, Inc.		\$1,890.0000	\$5,670.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$3,600.00
Massman Construction Co.		\$1,350.0000	\$4,050.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	135.000 LB.		
Charles Blalock & Sons, Inc.		\$3.5000	\$472.50
Summers-Taylor, Inc.		\$3.7000	\$499.50
Jones Bros. Contractors, LLC		\$2.7500	\$371.25
Massman Construction Co.		\$3.2500	\$438.75
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$5,500.0000	\$27,500.00
Summers-Taylor, Inc.		\$5,775.0000	\$28,875.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$31,000.00
Massman Construction Co.		\$4,850.0000	\$24,250.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$6,900.0000	\$27,600.00
Summers-Taylor, Inc.		\$7,245.0000	\$28,980.00
Jones Bros. Contractors, LLC		\$5,512.5000	\$22,050.00
Massman Construction Co.		\$7,000.0000	\$28,000.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$6,900.0000	\$13,800.00
Summers-Taylor, Inc.		\$7,245.0000	\$14,490.00
Jones Bros. Contractors, LLC		\$5,653.0000	\$11,306.00
Massman Construction Co.		\$9,000.0000	\$18,000.00
611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$9,000.0000	\$27,000.00
Summers-Taylor, Inc.		\$9,450.0000	\$28,350.00
Jones Bros. Contractors, LLC		\$6,857.0000	\$20,571.00
Massman Construction Co.		\$10,500.0000	\$31,500.00
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$7,000.0000	\$7,000.00
Summers-Taylor, Inc.		\$7,350.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$6,036.0000	\$6,036.00
Massman Construction Co.		\$4,140.0000	\$4,140.00

		UNIT PRICE	EXTENSION
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$11,800.0000	\$70,800.00
Summers-Taylor, Inc.		\$12,390.0000	\$74,340.00
Jones Bros. Contractors, LLC		\$9,788.0000	\$58,728.00
Massman Construction Co.		\$8,500.0000	\$51,000.00
611-14.05 CATCH BASINS, TYPE 14, > 16' - 20' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$18,800.0000	\$18,800.00
Summers-Taylor, Inc.		\$19,740.0000	\$19,740.00
Jones Bros. Contractors, LLC		\$15,309.0000	\$15,309.00
Massman Construction Co.		\$11,000.0000	\$11,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,000.0000	\$5,000.00
Summers-Taylor, Inc.		\$5,250.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$3,366.0000	\$3,366.00
Massman Construction Co.		\$3,200.0000	\$3,200.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$7,000.0000	\$7,000.00
Summers-Taylor, Inc.		\$7,350.0000	\$7,350.00
Jones Bros. Contractors, LLC		\$5,331.0000	\$5,331.00
Massman Construction Co.		\$5,600.0000	\$5,600.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$36,488.2400	\$36,488.24
Summers-Taylor, Inc.		\$135,100.0000	\$135,100.00
Jones Bros. Contractors, LLC		\$316,021.6500	\$316,021.65
Massman Construction Co.		\$150,000.0000	\$150,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	13,362.000 S.F.		
Charles Blalock & Sons, Inc.		\$6.8500	\$91,529.70
Summers-Taylor, Inc.		\$5.9000	\$78,835.80
Jones Bros. Contractors, LLC		\$5.0000	\$66,810.00
Massman Construction Co.		\$5.0000	\$66,810.00
701-02 CONCRETE DRIVEWAY			
	318.000 S.F.		
Charles Blalock & Sons, Inc.		\$12.4500	\$3,959.10
Summers-Taylor, Inc.		\$13.0000	\$4,134.00
Jones Bros. Contractors, LLC		\$8.5000	\$2,703.00
Massman Construction Co.		\$7.0000	\$2,226.00

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP			
	500.000 S.F.		
Charles Blalock & Sons, Inc.		\$27.2200	\$13,610.00
Summers-Taylor, Inc.		\$15.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$25.7500	\$12,875.00
Massman Construction Co.		\$22.0000	\$11,000.00
702-01 CONCRETE CURB			
	12.000 C.Y.		
Charles Blalock & Sons, Inc.		\$1,082.7700	\$12,993.24
Summers-Taylor, Inc.		\$401.0000	\$4,812.00
Jones Bros. Contractors, LLC		\$887.0500	\$10,644.60
Massman Construction Co.		\$887.0000	\$10,644.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	177.000 C.Y.		
Charles Blalock & Sons, Inc.		\$331.2000	\$58,622.40
Summers-Taylor, Inc.		\$275.0000	\$48,675.00
Jones Bros. Contractors, LLC		\$491.3100	\$86,961.87
Massman Construction Co.		\$491.0000	\$86,907.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Charles Blalock & Sons, Inc.		\$68.9400	\$7,445.52
Summers-Taylor, Inc.		\$70.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$65.0000	\$7,020.00
Massman Construction Co.		\$96.0000	\$10,368.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	212.500 L.F.		
Charles Blalock & Sons, Inc.		\$20.1500	\$4,281.88
Summers-Taylor, Inc.		\$20.4000	\$4,335.00
Jones Bros. Contractors, LLC		\$19.0000	\$4,037.50
Massman Construction Co.		\$27.0000	\$5,737.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,598.4900	\$10,393.96
Summers-Taylor, Inc.		\$2,622.0000	\$10,488.00
Jones Bros. Contractors, LLC		\$2,450.0000	\$9,800.00
Massman Construction Co.		\$5,500.0000	\$22,000.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$5,223.4900	\$31,340.94
Summers-Taylor, Inc.		\$5,300.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$4,925.0000	\$29,550.00
Massman Construction Co.		\$5,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	650.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.0600	\$689.00
Summers-Taylor, Inc.		\$1.5000	\$975.00
Jones Bros. Contractors, LLC		\$1.0000	\$650.00
Massman Construction Co.		\$2.3500	\$1,527.50
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	255.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.0000	\$1,275.00
Summers-Taylor, Inc.		\$3.0000	\$765.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,275.00
Massman Construction Co.		\$2.5000	\$637.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	14.000 EACH		
Charles Blalock & Sons, Inc.		\$428.8200	\$6,003.48
Summers-Taylor, Inc.		\$200.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$194.2000	\$2,718.80
Massman Construction Co.		\$275.0000	\$3,850.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	728.000 TON		
Charles Blalock & Sons, Inc.		\$40.9900	\$29,840.72
Summers-Taylor, Inc.		\$43.0000	\$31,304.00
Jones Bros. Contractors, LLC		\$30.3000	\$22,058.40
Massman Construction Co.		\$44.0000	\$32,032.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	69.000 TON		
Charles Blalock & Sons, Inc.		\$40.9900	\$2,828.31
Summers-Taylor, Inc.		\$43.0000	\$2,967.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,070.00
Massman Construction Co.		\$55.0000	\$3,795.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	191.000 TON		
Charles Blalock & Sons, Inc.		\$45.5100	\$8,692.41
Summers-Taylor, Inc.		\$43.0000	\$8,213.00
Jones Bros. Contractors, LLC		\$36.0000	\$6,876.00
Massman Construction Co.		\$45.0000	\$8,595.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	1,388.000 L.F.		
Charles Blalock & Sons, Inc.		\$7.8800	\$10,937.44
Summers-Taylor, Inc.		\$8.0000	\$11,104.00
Jones Bros. Contractors, LLC		\$7.5000	\$10,410.00
Massman Construction Co.		\$9.8100	\$13,616.28

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	54.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.2500	\$283.50
Summers-Taylor, Inc.		\$5.5000	\$297.00
Jones Bros. Contractors, LLC		\$5.0000	\$270.00
Massman Construction Co.		\$5.0800	\$274.32
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
Summers-Taylor, Inc.		\$1,070.0000	\$2,140.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Massman Construction Co.		\$1,015.0000	\$2,030.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
Summers-Taylor, Inc.		\$1,070.0000	\$2,140.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Massman Construction Co.		\$1,015.0000	\$2,030.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$58,026.7700	\$58,026.77
Summers-Taylor, Inc.		\$120,400.0000	\$120,400.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Massman Construction Co.		\$105,000.0000	\$105,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,359.000 L.F.		
Charles Blalock & Sons, Inc.		\$23.4700	\$55,365.73
Summers-Taylor, Inc.		\$24.0000	\$56,616.00
Jones Bros. Contractors, LLC		\$17.9400	\$42,320.46
Massman Construction Co.		\$34.0000	\$80,206.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	1,635.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.7300	\$9,368.55
Summers-Taylor, Inc.		\$12.0000	\$19,620.00
Jones Bros. Contractors, LLC		\$9.8000	\$16,023.00
Massman Construction Co.		\$34.0000	\$55,590.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	125.000 EACH		
Charles Blalock & Sons, Inc.		\$28.3500	\$3,543.75
Summers-Taylor, Inc.		\$28.5000	\$3,562.50
Jones Bros. Contractors, LLC		\$27.0000	\$3,375.00
Massman Construction Co.		\$35.0000	\$4,375.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	70.000 EACH		
Charles Blalock & Sons, Inc.		\$10.6600	\$746.20
Summers-Taylor, Inc.		\$13.4000	\$938.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,050.00
Massman Construction Co.		\$15.0000	\$1,050.00
712-05.01 WARNING LIGHTS (TYPE A)			
	14.000 EACH		
Charles Blalock & Sons, Inc.		\$21.0000	\$294.00
Summers-Taylor, Inc.		\$20.0000	\$280.00
Jones Bros. Contractors, LLC		\$20.0000	\$280.00
Massman Construction Co.		\$30.0000	\$420.00
712-05.03 WARNING LIGHTS (TYPE C)			
	60.000 EACH		
Charles Blalock & Sons, Inc.		\$21.0000	\$1,260.00
Summers-Taylor, Inc.		\$20.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,200.00
Massman Construction Co.		\$30.0000	\$1,800.00
712-06 SIGNS (CONSTRUCTION)			
	553.000 S.F.		
Charles Blalock & Sons, Inc.		\$7.6100	\$4,208.33
Summers-Taylor, Inc.		\$12.6000	\$6,967.80
Jones Bros. Contractors, LLC		\$7.2500	\$4,009.25
Massman Construction Co.		\$7.2500	\$4,009.25
712-07.01 TEMPORARY BARRICADES (TYPE I)			
	16.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.5000	\$168.00
Summers-Taylor, Inc.		\$17.0000	\$272.00
Jones Bros. Contractors, LLC		\$10.0000	\$160.00
Massman Construction Co.		\$14.0000	\$224.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	176.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.5000	\$1,848.00
Summers-Taylor, Inc.		\$20.0000	\$3,520.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,760.00
Massman Construction Co.		\$18.0000	\$3,168.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	13,458.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.3200	\$17,764.56
Summers-Taylor, Inc.		\$1.3500	\$18,168.30
Jones Bros. Contractors, LLC		\$1.2400	\$16,687.92
Massman Construction Co.		\$2.9500	\$39,701.10

		UNIT PRICE	EXTENSION
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	7,886.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.1300	\$24,683.18
Summers-Taylor, Inc.		\$3.2000	\$25,235.20
Jones Bros. Contractors, LLC		\$2.9500	\$23,263.70
Massman Construction Co.		\$3.2500	\$25,629.50
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	495.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.9800	\$1,970.10
Summers-Taylor, Inc.		\$4.0000	\$1,980.00
Jones Bros. Contractors, LLC		\$3.7500	\$1,856.25
Massman Construction Co.		\$4.2500	\$2,103.75
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	16.000 EACH		
Charles Blalock & Sons, Inc.		\$37.3100	\$596.96
Summers-Taylor, Inc.		\$36.5000	\$584.00
Jones Bros. Contractors, LLC		\$75.0000	\$1,200.00
Massman Construction Co.		\$34.0000	\$544.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	744.000 LB.		
Charles Blalock & Sons, Inc.		\$3.7300	\$2,775.12
Summers-Taylor, Inc.		\$4.0000	\$2,976.00
Jones Bros. Contractors, LLC		\$4.5000	\$3,348.00
Massman Construction Co.		\$4.5000	\$3,348.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	88.000 S.F.		
Charles Blalock & Sons, Inc.		\$13.8600	\$1,219.68
Summers-Taylor, Inc.		\$15.0000	\$1,320.00
Jones Bros. Contractors, LLC		\$18.0000	\$1,584.00
Massman Construction Co.		\$18.0000	\$1,584.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	36.000 S.F.		
Charles Blalock & Sons, Inc.		\$14.9200	\$537.12
Summers-Taylor, Inc.		\$15.5000	\$558.00
Jones Bros. Contractors, LLC		\$25.0000	\$900.00
Massman Construction Co.		\$25.0000	\$900.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$799.4900	\$799.49
Summers-Taylor, Inc.		\$805.0000	\$805.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Massman Construction Co.		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
714-03 JACKED OR BORED CONDUIT			
	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$52.5000	\$10,500.00
Summers-Taylor, Inc.		\$22.5000	\$4,500.00
Jones Bros. Contractors, LLC		\$21.0000	\$4,200.00
Massman Construction Co.		\$21.0000	\$4,200.00
714-03.03 DIRECT BURIAL CONDUIT (2.5" PVC, SCHEDULE 40)			
	1,400.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.5000	\$14,700.00
Summers-Taylor, Inc.		\$9.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$8.5000	\$11,900.00
Massman Construction Co.		\$6.2500	\$8,750.00
714-05.04 PULL BOXES (TYPE C)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$630.0000	\$3,780.00
Summers-Taylor, Inc.		\$530.0000	\$3,180.00
Jones Bros. Contractors, LLC		\$500.0000	\$3,000.00
Massman Construction Co.		\$500.0000	\$3,000.00
714-06.05 CABLE (1/C # 6 AWG)			
	20,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.2600	\$25,200.00
Summers-Taylor, Inc.		\$1.4000	\$28,000.00
Jones Bros. Contractors, LLC		\$1.3000	\$26,000.00
Massman Construction Co.		\$1.3000	\$26,000.00
714-06.06 CABLE (1/C # 4 AWG)			
	4,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.7900	\$7,160.00
Summers-Taylor, Inc.		\$1.7000	\$6,800.00
Jones Bros. Contractors, LLC		\$1.6000	\$6,400.00
Massman Construction Co.		\$1.6000	\$6,400.00
714-06.07 CABLE (1/C # 2 AWG)			
	500.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.3100	\$1,155.00
Summers-Taylor, Inc.		\$2.3500	\$1,175.00
Jones Bros. Contractors, LLC		\$2.2000	\$1,100.00
Massman Construction Co.		\$2.2000	\$1,100.00
714-08.09 LIGHT STANDARDS (DECORATIVE - 16 FT.)			
	24.000 EACH		
Charles Blalock & Sons, Inc.		\$3,570.0000	\$85,680.00
Summers-Taylor, Inc.		\$3,763.0000	\$90,312.00
Jones Bros. Contractors, LLC		\$3,550.0000	\$85,200.00
Massman Construction Co.		\$3,550.0000	\$85,200.00

		UNIT PRICE	EXTENSION
714-08.10 LIGHT STANDARDS (DECORATIVE - 18 FT.)			
	14.000 EACH		
Charles Blalock & Sons, Inc.		\$5,040.0000	\$70,560.00
Summers-Taylor, Inc.		\$5,512.0000	\$77,168.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$72,800.00
Massman Construction Co.		\$5,200.0000	\$72,800.00
714-08.34 REMOVAL OF LIGHT STANDARD			
	13.000 EACH		
Charles Blalock & Sons, Inc.		\$525.0000	\$6,825.00
Summers-Taylor, Inc.		\$425.0000	\$5,525.00
Jones Bros. Contractors, LLC		\$400.0000	\$5,200.00
Massman Construction Co.		\$400.0000	\$5,200.00
714-09.09 LUMINAIRES (DECORATIVE)			
	38.000 EACH		
Charles Blalock & Sons, Inc.		\$1,627.5000	\$61,845.00
Summers-Taylor, Inc.		\$1,802.0000	\$68,476.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$64,600.00
Massman Construction Co.		\$1,700.0000	\$64,600.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$10,290.0000	\$10,290.00
Summers-Taylor, Inc.		\$25,700.0000	\$25,700.00
Jones Bros. Contractors, LLC		\$24,250.0000	\$24,250.00
Massman Construction Co.		\$24,250.0000	\$24,250.00
714-25 ELECTRICAL CONNECTION			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,470.0000	\$1,470.00
Summers-Taylor, Inc.		\$5,725.0000	\$5,725.00
Jones Bros. Contractors, LLC		\$5,400.0000	\$5,400.00
Massman Construction Co.		\$5,400.0000	\$5,400.00
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	137.000 EACH		
Charles Blalock & Sons, Inc.		\$11.1400	\$1,526.18
Summers-Taylor, Inc.		\$11.2500	\$1,541.25
Jones Bros. Contractors, LLC		\$10.5000	\$1,438.50
Massman Construction Co.		\$12.0000	\$1,644.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	155.000 EACH		
Charles Blalock & Sons, Inc.		\$11.1400	\$1,726.70
Summers-Taylor, Inc.		\$11.2500	\$1,743.75
Jones Bros. Contractors, LLC		\$10.5000	\$1,627.50
Massman Construction Co.		\$12.0000	\$1,860.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	25.000 EACH		
Charles Blalock & Sons, Inc.		\$40.8300	\$1,020.75
Summers-Taylor, Inc.		\$41.2500	\$1,031.25
Jones Bros. Contractors, LLC		\$38.5000	\$962.50
Massman Construction Co.		\$35.0000	\$875.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	96.000 EACH		
Charles Blalock & Sons, Inc.		\$40.8300	\$3,919.68
Summers-Taylor, Inc.		\$41.2500	\$3,960.00
Jones Bros. Contractors, LLC		\$38.5000	\$3,696.00
Massman Construction Co.		\$35.0000	\$3,360.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	102.000 L.F.		
Charles Blalock & Sons, Inc.		\$7.9500	\$810.90
Summers-Taylor, Inc.		\$8.0000	\$816.00
Jones Bros. Contractors, LLC		\$7.5000	\$765.00
Massman Construction Co.		\$12.0000	\$1,224.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Charles Blalock & Sons, Inc.		\$24.6600	\$369.90
Summers-Taylor, Inc.		\$25.0000	\$375.00
Jones Bros. Contractors, LLC		\$23.2500	\$348.75
Massman Construction Co.		\$19.2500	\$288.75
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	126.000 L.F.		
Charles Blalock & Sons, Inc.		\$12.9900	\$1,636.74
Summers-Taylor, Inc.		\$13.2500	\$1,669.50
Jones Bros. Contractors, LLC		\$12.2500	\$1,543.50
Massman Construction Co.		\$12.0000	\$1,512.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$175.0000	\$1,750.00
Summers-Taylor, Inc.		\$177.0000	\$1,770.00
Jones Bros. Contractors, LLC		\$165.0000	\$1,650.00
Massman Construction Co.		\$175.0000	\$1,750.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	438.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.4900	\$1,090.62
Summers-Taylor, Inc.		\$2.5000	\$1,095.00
Jones Bros. Contractors, LLC		\$2.3500	\$1,029.30
Massman Construction Co.		\$2.0000	\$876.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	160.000 L.F.		
Charles Blalock & Sons, Inc.		\$24.9200	\$3,987.20
Summers-Taylor, Inc.		\$25.2500	\$4,040.00
Jones Bros. Contractors, LLC		\$23.5000	\$3,760.00
Massman Construction Co.		\$19.5000	\$3,120.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$291.6700	\$2,041.69
Summers-Taylor, Inc.		\$295.0000	\$2,065.00
Jones Bros. Contractors, LLC		\$275.0000	\$1,925.00
Massman Construction Co.		\$450.0000	\$3,150.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.623 L.M.		
Charles Blalock & Sons, Inc.		\$2,111.0100	\$1,315.16
Summers-Taylor, Inc.		\$2,140.0000	\$1,333.22
Jones Bros. Contractors, LLC		\$1,990.3700	\$1,240.00
Massman Construction Co.		\$4,976.0000	\$3,100.05
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	12,650.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.4800	\$6,072.00
Summers-Taylor, Inc.		\$0.5000	\$6,325.00
Jones Bros. Contractors, LLC		\$0.4500	\$5,692.50
Massman Construction Co.		\$0.7500	\$9,487.50
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$116.6700	\$350.01
Summers-Taylor, Inc.		\$118.0000	\$354.00
Jones Bros. Contractors, LLC		\$110.0000	\$330.00
Massman Construction Co.		\$125.0000	\$375.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$90.1500	\$270.45
Summers-Taylor, Inc.		\$91.0000	\$273.00
Jones Bros. Contractors, LLC		\$85.0000	\$255.00
Massman Construction Co.		\$100.0000	\$300.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.258 L.M.		
Charles Blalock & Sons, Inc.		\$2,569.3000	\$662.88
Summers-Taylor, Inc.		\$2,675.0000	\$690.15
Jones Bros. Contractors, LLC		\$2,422.4800	\$625.00
Massman Construction Co.		\$6,050.0000	\$1,560.90

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	3,486.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.4800	\$1,673.28
Summers-Taylor, Inc.		\$0.5000	\$1,743.00
Jones Bros. Contractors, LLC		\$0.4500	\$1,568.70
Massman Construction Co.		\$0.9000	\$3,137.40
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)			
	99.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.2200	\$120.78
Summers-Taylor, Inc.		\$1.2500	\$123.75
Jones Bros. Contractors, LLC		\$1.1500	\$113.85
Massman Construction Co.		\$1.5000	\$148.50
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	35.000 S.Y.		
Charles Blalock & Sons, Inc.		\$12.2000	\$427.00
Summers-Taylor, Inc.		\$12.5000	\$437.50
Jones Bros. Contractors, LLC		\$11.5000	\$402.50
Massman Construction Co.		\$12.7500	\$446.25
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$58.3300	\$174.99
Summers-Taylor, Inc.		\$59.0000	\$177.00
Jones Bros. Contractors, LLC		\$55.0000	\$165.00
Massman Construction Co.		\$100.0000	\$300.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.523 L.M.		
Charles Blalock & Sons, Inc.		\$6,615.7300	\$10,075.76
Summers-Taylor, Inc.		\$6,688.0000	\$10,185.82
Jones Bros. Contractors, LLC		\$6,237.6900	\$9,500.00
Massman Construction Co.		\$7,485.0000	\$11,399.66
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	67.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.5900	\$106.53
Summers-Taylor, Inc.		\$2.0000	\$134.00
Jones Bros. Contractors, LLC		\$1.5000	\$100.50
Massman Construction Co.		\$2.5000	\$167.50
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	216.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.8600	\$401.76
Summers-Taylor, Inc.		\$2.0000	\$432.00
Jones Bros. Contractors, LLC		\$1.7500	\$378.00
Massman Construction Co.		\$2.5000	\$540.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.334 L.M.		
Charles Blalock & Sons, Inc.		\$2,881.7400	\$962.50
Summers-Taylor, Inc.		\$2,943.0000	\$982.96
Jones Bros. Contractors, LLC		\$2,717.0700	\$907.50
Massman Construction Co.		\$7,410.0000	\$2,474.94
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.578 L.M.		
Charles Blalock & Sons, Inc.		\$3,137.7700	\$1,813.63
Summers-Taylor, Inc.		\$3,210.0000	\$1,855.38
Jones Bros. Contractors, LLC		\$2,958.4800	\$1,710.00
Massman Construction Co.		\$10,035.0000	\$5,800.23
717-01 MOBILIZATION			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$1,300,000.0200	\$1,300,000.02
Summers-Taylor, Inc.		\$1,450,000.0000	\$1,450,000.00
Jones Bros. Contractors, LLC		\$1,600,000.0000	\$1,600,000.00
Massman Construction Co.		\$1,600,000.0000	\$1,600,000.00
722-01.02 FIELD OFFICE (TYPE 2)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$42,545.0000	\$42,545.00
Summers-Taylor, Inc.		\$71,000.0000	\$71,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Massman Construction Co.		\$60,800.0000	\$60,800.00
730-14.01 SHIELDED DETECTOR CABLE			
	500.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.0500	\$525.00
Summers-Taylor, Inc.		\$1.1000	\$550.00
Jones Bros. Contractors, LLC		\$1.0000	\$500.00
Massman Construction Co.		\$1.0000	\$500.00
730-14.02 SAW SLOT			
	2,500.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.2600	\$8,150.00
Summers-Taylor, Inc.		\$3.2000	\$8,000.00
Jones Bros. Contractors, LLC		\$3.1000	\$7,750.00
Massman Construction Co.		\$3.1000	\$7,750.00
730-14.03 LOOP WIRE			
	5,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.8900	\$4,450.00
Summers-Taylor, Inc.		\$0.9000	\$4,500.00
Jones Bros. Contractors, LLC		\$0.8500	\$4,250.00
Massman Construction Co.		\$0.8500	\$4,250.00

		UNIT PRICE	EXTENSION
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
	2.000 EACH		
	Charles Blalock & Sons, Inc.	\$8,111.2500	\$16,222.50
	Summers-Taylor, Inc.	\$8,500.0000	\$17,000.00
	Jones Bros. Contractors, LLC	\$7,725.0000	\$15,450.00
	Massman Construction Co.	\$30,000.0000	\$60,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)		
	673.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$4.4800	\$3,015.04
	Summers-Taylor, Inc.	\$1.5000	\$1,009.50
	Jones Bros. Contractors, LLC	\$1.5500	\$1,043.15
	Massman Construction Co.	\$4.2700	\$2,873.71
740-11.03	TEMPORARY SEDIMENT TUBE 18IN		
	1,522.000 L.F.		
	Charles Blalock & Sons, Inc.	\$3.9700	\$6,042.34
	Summers-Taylor, Inc.	\$2.7500	\$4,185.50
	Jones Bros. Contractors, LLC	\$3.7500	\$5,707.50
	Massman Construction Co.	\$3.7800	\$5,753.16
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	73.000 UNIT		
	Charles Blalock & Sons, Inc.	\$31.5000	\$2,299.50
	Summers-Taylor, Inc.	\$11.2500	\$821.25
	Jones Bros. Contractors, LLC	\$41.0000	\$2,993.00
	Massman Construction Co.	\$34.5700	\$2,523.61
801-03	WATER (SEEDING & SODDING)		
	15.000 M.G.		
	Charles Blalock & Sons, Inc.	\$10.5000	\$157.50
	Summers-Taylor, Inc.	\$54.0000	\$810.00
	Jones Bros. Contractors, LLC	\$275.0000	\$4,125.00
	Massman Construction Co.	\$100.0000	\$1,500.00
803-01	SODDING (NEW SOD)		
	8,056.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$4.4600	\$35,929.76
	Summers-Taylor, Inc.	\$4.7000	\$37,863.20
	Jones Bros. Contractors, LLC	\$5.5000	\$44,308.00
	Massman Construction Co.	\$6.3300	\$50,994.48

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 01-SR009-10.71)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$1,189,792.0800	\$1,189,792.08
Summers-Taylor, Inc.		\$1,625,900.0130	\$1,625,900.01
Jones Bros. Contractors, LLC		\$2,500,000.0000	\$2,500,000.00
Massman Construction Co.		\$1,200,000.0000	\$1,200,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	3,291.000 C.Y.		
Charles Blalock & Sons, Inc.		\$17.7400	\$58,382.34
Summers-Taylor, Inc.		\$29.0000	\$95,439.00
Jones Bros. Contractors, LLC		\$17.2100	\$56,638.11
Massman Construction Co.		\$60.0000	\$197,460.00
204-03.01 WET EXCAVATION (BRIDGES)			
	21.000 C.Y.		
Charles Blalock & Sons, Inc.		\$123.9500	\$2,602.95
Summers-Taylor, Inc.		\$90.0000	\$1,890.00
Jones Bros. Contractors, LLC		\$110.4000	\$2,318.40
Massman Construction Co.		\$130.0000	\$2,730.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	67.000 C.Y.		
Charles Blalock & Sons, Inc.		\$170.0800	\$11,395.36
Summers-Taylor, Inc.		\$250.0000	\$16,750.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$134,000.00
Massman Construction Co.		\$150.0000	\$10,050.00
204-05.01 CORE DRILLING AND SAMPLING			
	269.000 L.F.		
Charles Blalock & Sons, Inc.		\$68.2500	\$18,359.25
Summers-Taylor, Inc.		\$86.0000	\$23,134.00
Jones Bros. Contractors, LLC		\$300.0000	\$80,700.00
Massman Construction Co.		\$255.0000	\$68,595.00
204-10.01 FOUNDATION PREPARATION(BENT NO. 2, STA. 206+00.33)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$35,257.0200	\$35,257.02
Summers-Taylor, Inc.		\$192,800.0000	\$192,800.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Massman Construction Co.		\$115,000.0000	\$115,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	2,545.000 TON		
Charles Blalock & Sons, Inc.		\$37.9900	\$96,684.55
Summers-Taylor, Inc.		\$32.0000	\$81,440.00
Jones Bros. Contractors, LLC		\$37.4500	\$95,310.25
Massman Construction Co.		\$37.0000	\$94,165.00

		UNIT PRICE	EXTENSION
602-04.01 STEEL STRUCTURES (WELDED PLATE GIRDER, 66" WEB)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,249,945.3100	\$9,249,945.31
Summers-Taylor, Inc.		\$9,302,000.0000	\$9,302,000.00
Jones Bros. Contractors, LLC		\$9,000,000.0000	\$9,000,000.00
Massman Construction Co.		\$10,726,000.0000	\$10,726,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	1,477,059. LB. 000		
Charles Blalock & Sons, Inc.		\$1.0200	\$1,506,600.18
Summers-Taylor, Inc.		\$1.1000	\$1,624,764.90
Jones Bros. Contractors, LLC		\$1.2500	\$1,846,323.75
Massman Construction Co.		\$1.3000	\$1,920,176.70
604-03.01 CLASS A CONCRETE (BRIDGES)			
	3,295.000 C.Y.		
Charles Blalock & Sons, Inc.		\$650.8000	\$2,144,386.00
Summers-Taylor, Inc.		\$674.5000	\$2,222,477.50
Jones Bros. Contractors, LLC		\$658.3600	\$2,169,296.20
Massman Construction Co.		\$1,485.0000	\$4,893,075.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	718,004.000 LB.		
Charles Blalock & Sons, Inc.		\$0.9000	\$646,203.60
Summers-Taylor, Inc.		\$1.1000	\$789,804.40
Jones Bros. Contractors, LLC		\$0.7800	\$560,043.12
Massman Construction Co.		\$1.4000	\$1,005,205.60
604-03.04 PAVEMENT @ BRIDGE ENDS			
	458.000 S.Y.		
Charles Blalock & Sons, Inc.		\$284.9500	\$130,507.10
Summers-Taylor, Inc.		\$302.0000	\$138,316.00
Jones Bros. Contractors, LLC		\$294.2900	\$134,784.82
Massman Construction Co.		\$420.0000	\$192,360.00
604-03.32 CLASS DS CONCRETE			
	3,383.000 C.Y.		
Charles Blalock & Sons, Inc.		\$699.9800	\$2,368,032.34
Summers-Taylor, Inc.		\$742.5000	\$2,511,877.50
Jones Bros. Contractors, LLC		\$750.0000	\$2,537,250.00
Massman Construction Co.		\$1,100.0000	\$3,721,300.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	7,073.000 S.Y.		
Charles Blalock & Sons, Inc.		\$8.5700	\$60,615.61
Summers-Taylor, Inc.		\$9.2500	\$65,425.25
Jones Bros. Contractors, LLC		\$10.0000	\$70,730.00
Massman Construction Co.		\$8.5000	\$60,120.50

		UNIT PRICE	EXTENSION
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,207.2300	\$8,828.92
Summers-Taylor, Inc.		\$1,200.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$745.7000	\$2,982.80
Massman Construction Co.		\$1,300.0000	\$5,200.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	9,078.000 S.Y.		
Charles Blalock & Sons, Inc.		\$2.6800	\$24,329.04
Summers-Taylor, Inc.		\$2.8500	\$25,872.30
Jones Bros. Contractors, LLC		\$5.0000	\$45,390.00
Massman Construction Co.		\$5.0000	\$45,390.00
604-11.01 EXPANSION DEVICE (STRIP-SEAL 4' TOTAL MOVEMENT , BENT NO. 1)			
	104.000 L.F.		
Charles Blalock & Sons, Inc.		\$329.3300	\$34,250.32
Summers-Taylor, Inc.		\$816.0000	\$84,864.00
Jones Bros. Contractors, LLC		\$500.0000	\$52,000.00
Massman Construction Co.		\$312.0000	\$32,448.00
604-11.02 EXPANSION DEVICE (MODULAR 8' TOTAL MOVEMENT , BENT NO. 3)			
	82.000 L.F.		
Charles Blalock & Sons, Inc.		\$1,588.0700	\$130,221.74
Summers-Taylor, Inc.		\$1,654.0000	\$135,628.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$123,000.00
Massman Construction Co.		\$1,065.0000	\$87,330.00
604-11.03 EXPANSION DEVICE (STRIP-SEAL 4' TOTAL MOVEMENT , BENT NO. 6)			
	83.000 L.F.		
Charles Blalock & Sons, Inc.		\$366.7900	\$30,443.57
Summers-Taylor, Inc.		\$849.0000	\$70,467.00
Jones Bros. Contractors, LLC		\$500.0000	\$41,500.00
Massman Construction Co.		\$312.0000	\$25,896.00
606-02.03 STEEL PILES (10 INCH)			
	3,524.000 L.F.		
Charles Blalock & Sons, Inc.		\$42.4600	\$149,629.04
Summers-Taylor, Inc.		\$43.6000	\$153,646.40
Jones Bros. Contractors, LLC		\$50.0000	\$176,200.00
Massman Construction Co.		\$70.0000	\$246,680.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	218.000 EACH		
Charles Blalock & Sons, Inc.		\$140.3300	\$30,591.94
Summers-Taylor, Inc.		\$118.0000	\$25,724.00
Jones Bros. Contractors, LLC		\$150.0000	\$32,700.00
Massman Construction Co.		\$108.0000	\$23,544.00

		UNIT PRICE	EXTENSION
606-03.03 STEEL PILES (12 INCH)			
	5,840.000 L.F.		
Charles Blalock & Sons, Inc.		\$51.9300	\$303,271.20
Summers-Taylor, Inc.		\$53.7000	\$313,608.00
Jones Bros. Contractors, LLC		\$70.0000	\$408,800.00
Massman Construction Co.		\$75.0000	\$438,000.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	330.000 EACH		
Charles Blalock & Sons, Inc.		\$152.8700	\$50,447.10
Summers-Taylor, Inc.		\$128.0000	\$42,240.00
Jones Bros. Contractors, LLC		\$150.0000	\$49,500.00
Massman Construction Co.		\$118.0000	\$38,940.00
615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)			
	992.000 L.F.		
Charles Blalock & Sons, Inc.		\$291.2700	\$288,939.84
Summers-Taylor, Inc.		\$287.0000	\$284,704.00
Jones Bros. Contractors, LLC		\$300.0000	\$297,600.00
Massman Construction Co.		\$300.0000	\$297,600.00
620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL			
	2,396.000 L.F.		
Charles Blalock & Sons, Inc.		\$368.7300	\$883,477.08
Summers-Taylor, Inc.		\$389.0000	\$932,044.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,198,000.00
Massman Construction Co.		\$300.0000	\$718,800.00
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$1,312.5000	\$6,562.50
Summers-Taylor, Inc.		\$5,500.0000	\$27,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$12,500.00
Massman Construction Co.		\$6,500.0000	\$32,500.00
625-02.01 DRILLED SHAFT-SOIL (DIA.)			
	5.000 V.F.		
Charles Blalock & Sons, Inc.		\$525.0000	\$2,625.00
Summers-Taylor, Inc.		\$8,768.0000	\$43,840.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Massman Construction Co.		\$12,000.0000	\$60,000.00
625-02.02 DRILLED SHAFT-SOIL (DIA.)			
	11.000 V.F.		
Charles Blalock & Sons, Inc.		\$315.0000	\$3,465.00
Summers-Taylor, Inc.		\$2,966.0000	\$32,626.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$27,500.00
Massman Construction Co.		\$9,000.0000	\$99,000.00

		UNIT PRICE	EXTENSION
625-02.13 DRILLED SHAFT-ROCK (DIA.)			
	108.000 V.F.		
Charles Blalock & Sons, Inc.		\$5,565.0000	\$601,020.00
Summers-Taylor, Inc.		\$8,745.0000	\$944,460.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$1,080,000.00
Massman Construction Co.		\$12,000.0000	\$1,296,000.00
625-02.14 DRILLED SHAFT-ROCK (DIA.)			
	16.000 V.F.		
Charles Blalock & Sons, Inc.		\$5,512.5000	\$88,200.00
Summers-Taylor, Inc.		\$4,682.0000	\$74,912.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$160,000.00
Massman Construction Co.		\$9,000.0000	\$144,000.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.)			
	108.000 V.F.		
Charles Blalock & Sons, Inc.		\$2,310.0000	\$249,480.00
Summers-Taylor, Inc.		\$1,320.0000	\$142,560.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$540,000.00
Massman Construction Co.		\$1,200.0000	\$129,600.00
625-02.26 DRILLED SHAFT CASING-PERMANENT (DIA.)			
	20.000 V.F.		
Charles Blalock & Sons, Inc.		\$761.2500	\$15,225.00
Summers-Taylor, Inc.		\$550.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$100,000.00
Massman Construction Co.		\$850.0000	\$17,000.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	1,182.000 C.Y.		
Charles Blalock & Sons, Inc.		\$498.7500	\$589,522.50
Summers-Taylor, Inc.		\$614.5000	\$726,339.00
Jones Bros. Contractors, LLC		\$475.0000	\$561,450.00
Massman Construction Co.		\$1,000.0000	\$1,182,000.00
625-02.43 CONCRETE CORING			
	749.000 V.F.		
Charles Blalock & Sons, Inc.		\$15.0000	\$11,235.00
Summers-Taylor, Inc.		\$56.0000	\$41,944.00
Jones Bros. Contractors, LLC		\$200.0000	\$149,800.00
Massman Construction Co.		\$150.0000	\$112,350.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	135,702.000 LB.		
Charles Blalock & Sons, Inc.		\$1.1000	\$149,272.20
Summers-Taylor, Inc.		\$1.2000	\$162,842.40
Jones Bros. Contractors, LLC		\$5.0000	\$678,510.00
Massman Construction Co.		\$1.5000	\$203,553.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	295.000 L.F.		
Charles Blalock & Sons, Inc.		\$8.6700	\$2,557.65
Summers-Taylor, Inc.		\$82.0000	\$24,190.00
Jones Bros. Contractors, LLC		\$62.4200	\$18,413.90
Massman Construction Co.		\$40.0000	\$11,800.00
710-09.02 6" PIPE UNDERDRAIN			
	83.000 L.F.		
Charles Blalock & Sons, Inc.		\$8.7000	\$722.10
Summers-Taylor, Inc.		\$15.0000	\$1,245.00
Jones Bros. Contractors, LLC		\$14.8600	\$1,233.38
Massman Construction Co.		\$15.0000	\$1,245.00
714-01 STRUCTURAL LIGHTING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,450.0000	\$9,450.00
Summers-Taylor, Inc.		\$29,500.0000	\$29,500.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Massman Construction Co.		\$15,000.0000	\$15,000.00
714-16.01 NAVIGATIONAL LIGHTING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$33,600.0000	\$33,600.00
Summers-Taylor, Inc.		\$113,100.0000	\$113,100.00
Jones Bros. Contractors, LLC		\$125,000.0000	\$125,000.00
Massman Construction Co.		\$90,000.0000	\$90,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-02.04 4IN MDPE GAS MAIN			
	730.000 L.F.		
Charles Blalock & Sons, Inc.		\$37.2800	\$27,214.40
Summers-Taylor, Inc.		\$43.0000	\$31,390.00
Jones Bros. Contractors, LLC		\$65.0000	\$47,450.00
Massman Construction Co.		\$32.0000	\$23,360.00
791-03.40 CABLE (1/C # 2 AWG)			
	555.000 L.F.		
Charles Blalock & Sons, Inc.		\$15.7500	\$8,741.25
Summers-Taylor, Inc.		\$16.0000	\$8,880.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,775.00
Massman Construction Co.		\$3.0000	\$1,665.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$3,675.0000	\$3,675.00
Summers-Taylor, Inc.		\$4,280.0000	\$4,280.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Massman Construction Co.		\$2,000.0000	\$2,000.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$15,750.0000	\$15,750.00
Summers-Taylor, Inc.		\$16,050.0000	\$16,050.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Massman Construction Co.		\$8,000.0000	\$8,000.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,575.0000	\$3,150.00
Summers-Taylor, Inc.		\$1,605.0000	\$3,210.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$2,400.00
Massman Construction Co.		\$850.0000	\$1,700.00
793-13.27 4 DUCT FORMATION @ 36IN DEPTH			
	576.000 L.F.		
Charles Blalock & Sons, Inc.		\$49.3500	\$28,425.60
Summers-Taylor, Inc.		\$50.5000	\$29,088.00
Jones Bros. Contractors, LLC		\$47.0000	\$27,072.00
Massman Construction Co.		\$45.0000	\$25,920.00
793-14.02 CONCRETE ENCASEMENT PER DUCT			
	2,304.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.7800	\$13,317.12
Summers-Taylor, Inc.		\$6.0000	\$13,824.00
Jones Bros. Contractors, LLC		\$5.5000	\$12,672.00
Massman Construction Co.		\$5.0000	\$11,520.00

		UNIT PRICE	EXTENSION
793-14.09 BRIDGE CONDUIT HANGER SYSTEM			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$129,254.5200	\$129,254.52
Summers-Taylor, Inc.		\$180,100.0000	\$180,100.00
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Massman Construction Co.		\$147,000.0000	\$147,000.00
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	585.000 L.F.		
Charles Blalock & Sons, Inc.		\$94.1900	\$55,101.15
Summers-Taylor, Inc.		\$78.5000	\$45,922.50
Jones Bros. Contractors, LLC		\$87.0000	\$50,895.00
Massman Construction Co.		\$90.0000	\$52,650.00
795-06.05 CONNECT TO 8IN WATER LINE			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$5,250.0000	\$10,500.00
Summers-Taylor, Inc.		\$4,580.0000	\$9,160.00
Jones Bros. Contractors, LLC		\$2,425.0000	\$4,850.00
Massman Construction Co.		\$3,500.0000	\$7,000.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,730.0000	\$2,730.00
Summers-Taylor, Inc.		\$1,620.0000	\$1,620.00
Jones Bros. Contractors, LLC		\$2,863.0000	\$2,863.00
Massman Construction Co.		\$1,500.0000	\$1,500.00
795-13.01 DI FITTINGS			
	300.000 LB.		
Charles Blalock & Sons, Inc.		\$9.9800	\$2,994.00
Summers-Taylor, Inc.		\$11.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,000.00
Massman Construction Co.		\$6.0000	\$1,800.00
797-05.14 16IN DIP GRAVITY SEWER 6FT-12FT DEPTH			
	561.000 L.F.		
Charles Blalock & Sons, Inc.		\$184.4000	\$103,448.40
Summers-Taylor, Inc.		\$165.0000	\$92,565.00
Jones Bros. Contractors, LLC		\$174.0000	\$97,614.00
Massman Construction Co.		\$200.0000	\$112,200.00
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$3,665.7000	\$14,662.80
Summers-Taylor, Inc.		\$4,160.0000	\$16,640.00
Jones Bros. Contractors, LLC		\$4,100.0000	\$16,400.00
Massman Construction Co.		\$5,500.0000	\$22,000.00

		UNIT PRICE	EXTENSION
797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$4,434.7900	\$4,434.79
Summers-Taylor, Inc.		\$3,920.0000	\$3,920.00
Jones Bros. Contractors, LLC		\$3,485.0000	\$3,485.00
Massman Construction Co.		\$5,000.0000	\$5,000.00
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$4,434.7900	\$4,434.79
Summers-Taylor, Inc.		\$3,330.0000	\$3,330.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$1,150.00
Massman Construction Co.		\$5,000.0000	\$5,000.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$24,536.2500	\$24,536.25
Summers-Taylor, Inc.		\$25,200.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Massman Construction Co.		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.	\$6,066,769.22
Summers-Taylor, Inc.	\$5,662,869.23
Jones Bros. Contractors, LLC	\$6,308,701.69
Massman Construction Co.	\$4,682,988.69

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc.	\$21,216,130.43
Summers-Taylor, Inc.	\$23,141,674.66
Jones Bros. Contractors, LLC	\$25,206,974.73
Massman Construction Co.	\$29,560,113.80

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.	\$452,370.07
Summers-Taylor, Inc.	\$488,479.50
Jones Bros. Contractors, LLC	\$628,626.00
Massman Construction Co.	\$448,315.00

TOTAL CONTRACT

Charles Blalock & Sons, Inc.	\$27,735,269.72
Summers-Taylor, Inc.	\$29,293,023.39
Jones Bros. Contractors, LLC	\$32,144,302.42
Massman Construction Co.	\$34,691,417.49

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNS281 Call 003)

98100-4106-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
R.D. Construction, LLC	\$693,325.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,027,250.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER			
	520.000 L.F.		
R.D. Construction, LLC		\$15.0000	\$7,800.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0000	\$7,800.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$2,000.0000	\$10,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3,500.0000	\$17,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	2,800.000 EACH		
R.D. Construction, LLC		\$175.0000	\$490,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$240.0000	\$672,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	130.000 EACH		
R.D. Construction, LLC		\$150.0000	\$19,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$250.0000	\$32,500.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	40.000 EACH		
R.D. Construction, LLC		\$375.0000	\$15,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,480.0000	\$59,200.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	110.000 EACH		
R.D. Construction, LLC		\$150.0000	\$16,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$300.0000	\$33,000.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
R.D. Construction, LLC		\$10,000.0000	\$10,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$20,000.0000	\$20,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	30.000 EACH		
R.D. Construction, LLC		\$50.0000	\$1,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$100.0000	\$3,000.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	100.000 EACH		
R.D. Construction, LLC		\$25.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$75.0000	\$7,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
R.D. Construction, LLC		\$250.0000	\$250.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
			1,600.000 EACH
	R.D. Construction, LLC	\$70.0000	\$112,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$85.0000	\$136,000.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
			40.000 EACH
	R.D. Construction, LLC	\$75.0000	\$3,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$6,000.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
			650.000 L.F.
	R.D. Construction, LLC	\$1.0000	\$650.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$7.0000	\$4,550.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
			20.000 EACH
	R.D. Construction, LLC	\$50.0000	\$1,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$310.0000	\$6,200.00
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
			5.000 EACH
	R.D. Construction, LLC	\$25.0000	\$125.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$800.0000	\$4,000.00
712-01.02	LANE CLOSURE		
			10.000 EACH
	R.D. Construction, LLC	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$1,500.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
			10.000 EACH
	R.D. Construction, LLC	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$1,500.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
			10.000 DAY
	R.D. Construction, LLC	\$200.0000	\$2,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1,000.0000	\$10,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)		
			20.000 EACH
	R.D. Construction, LLC	\$50.0000	\$1,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$2,000.00

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC	\$693,325.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,027,250.00

TOTAL CONTRACT

R.D. Construction, LLC	\$693,325.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,027,250.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

BEDFORD COUNTY (Contract No. CNS182 Call 004)

NH-16(56),02005-3257-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE AND PAVING ON U.S. 41A (S.R. 16) FROM NEAR S.R. 64 EAST OF SHELBYVILLE (L.M. 21.57) TO WEST OF JENKINS ROAD (L.M. 23.75).

PROJECT LENGTH - 2.288 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$22,557,539.53
Civil Constructors, LLC	\$23,474,062.82

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Jones Bros. Contractors, LLC	\$184,000.0000	\$184,000.00
	Civil Constructors, LLC	\$226,670.0000	\$226,670.00
109-10.01	TRAINEE		
			4,500.000 HOUR
	Jones Bros. Contractors, LLC	\$0.8000	\$3,600.00
	Civil Constructors, LLC	\$0.8000	\$3,600.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Jones Bros. Contractors, LLC	\$1,523,000.0000	\$1,523,000.00
	Civil Constructors, LLC	\$233,770.0000	\$233,770.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Civil Constructors, LLC	\$35,510.0000	\$35,510.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			309.000 S.Y.
	Jones Bros. Contractors, LLC	\$9.0000	\$2,781.00
	Civil Constructors, LLC	\$14.0000	\$4,326.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			12,061.000 S.Y.
	Jones Bros. Contractors, LLC	\$4.0000	\$48,244.00
	Civil Constructors, LLC	\$5.7000	\$68,747.70
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			18,982.000 TON
	Jones Bros. Contractors, LLC	\$8.7800	\$166,661.96
	Civil Constructors, LLC	\$21.0000	\$398,622.00
203-04	PLACING AND SPREADING TOPSOIL		
			12,306.000 C.Y.
	Jones Bros. Contractors, LLC	\$6.0000	\$73,836.00
	Civil Constructors, LLC	\$11.0000	\$135,366.00
203-06	WATER		
			412.000 M.G.
	Jones Bros. Contractors, LLC	\$10.0000	\$4,120.00
	Civil Constructors, LLC	\$8.0000	\$3,296.00
203-07	FURNISHING & SPREADING TOPSOIL		
			3,000.000 C.Y.
	Jones Bros. Contractors, LLC	\$15.0000	\$45,000.00
	Civil Constructors, LLC	\$13.0000	\$39,000.00

		UNIT PRICE	EXTENSION
203-10 EMBANKMENT (COMPACTED IN PLACE)			
	110,455.000 C.Y.		
Jones Bros. Contractors, LLC		\$17.0800	\$1,886,571.40
Civil Constructors, LLC		\$10.5000	\$1,159,777.50
204-08 FOUNDATION FILL MATERIAL			
	104.000 C.Y.		
Jones Bros. Contractors, LLC		\$60.0000	\$6,240.00
Civil Constructors, LLC		\$67.0000	\$6,968.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	179.000 C.Y.		
Jones Bros. Contractors, LLC		\$250.0000	\$44,750.00
Civil Constructors, LLC		\$192.0000	\$34,368.00
204-09.01 COFFERDAM (PIER NO. 1, STA. 380+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1.0000	\$1.00
Civil Constructors, LLC		\$69,520.0000	\$69,520.00
204-09.02 COFFERDAM (PIER NO. 2, STA. 381+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1.0000	\$1.00
Civil Constructors, LLC		\$69,520.0000	\$69,520.00
207-20.01 ROADWAY SUBGRADE TIMBER MAT(TEMP)			
	112.000 L.F.		
Jones Bros. Contractors, LLC		\$450.0000	\$50,400.00
Civil Constructors, LLC		\$55.0000	\$6,160.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	22.000 L.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$396.00
Civil Constructors, LLC		\$38.0000	\$836.00
209-05 SEDIMENT REMOVAL			
	627.000 C.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$6,270.00
Civil Constructors, LLC		\$17.0000	\$10,659.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	26,981.000 L.F.		
Jones Bros. Contractors, LLC		\$3.3300	\$89,846.73
Civil Constructors, LLC		\$4.0000	\$107,924.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,427.000 L.F.		
Jones Bros. Contractors, LLC		\$1.6200	\$2,311.74
Civil Constructors, LLC		\$1.9000	\$2,711.30

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	75.000 EACH		
Jones Bros. Contractors, LLC		\$233.7700	\$17,532.75
Civil Constructors, LLC		\$244.0000	\$18,300.00
209-08.08 ENHANCED ROCK CHECK DAM			
	76.000 EACH		
Jones Bros. Contractors, LLC		\$291.3200	\$22,140.32
Civil Constructors, LLC		\$352.0000	\$26,752.00
209-09.01 SANDBAGS			
	3,800.000 BAG		
Jones Bros. Contractors, LLC		\$3.2500	\$12,350.00
Civil Constructors, LLC		\$6.3000	\$23,940.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$3,000.00
Civil Constructors, LLC		\$379.0000	\$2,274.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	113.000 EACH		
Jones Bros. Contractors, LLC		\$157.8600	\$17,838.18
Civil Constructors, LLC		\$228.0000	\$25,764.00
209-10.01 TEMPORARY DEWATERING STRUCTURE			
	889.000 C.Y.		
Jones Bros. Contractors, LLC		\$11.0000	\$9,779.00
Civil Constructors, LLC		\$1.6500	\$1,466.85
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	538.000 S.Y.		
Jones Bros. Contractors, LLC		\$2.0000	\$1,076.00
Civil Constructors, LLC		\$2.0000	\$1,076.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	11.000 EACH		
Jones Bros. Contractors, LLC		\$233.6000	\$2,569.60
Civil Constructors, LLC		\$238.0000	\$2,618.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$506.0200	\$1,518.06
Civil Constructors, LLC		\$487.0000	\$1,461.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	51.000 EACH		
Jones Bros. Contractors, LLC		\$538.9800	\$27,487.98
Civil Constructors, LLC		\$541.0000	\$27,591.00

		UNIT PRICE	EXTENSION
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$827.9500	\$3,311.80
Civil Constructors, LLC		\$541.0000	\$2,164.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$907.7800	\$5,446.68
Civil Constructors, LLC		\$649.0000	\$3,894.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	69.000 L.F.		
Jones Bros. Contractors, LLC		\$40.0000	\$2,760.00
Civil Constructors, LLC		\$73.0000	\$5,037.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	14,170.000 TON		
Jones Bros. Contractors, LLC		\$27.0100	\$382,731.70
Civil Constructors, LLC		\$22.0000	\$311,740.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	486.000 TON		
Jones Bros. Contractors, LLC		\$25.0000	\$12,150.00
Civil Constructors, LLC		\$28.0000	\$13,608.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	1,339.000 TON		
Jones Bros. Contractors, LLC		\$30.0000	\$40,170.00
Civil Constructors, LLC		\$31.0000	\$41,509.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	387.000 TON		
Jones Bros. Contractors, LLC		\$72.9400	\$28,227.78
Civil Constructors, LLC		\$118.0000	\$45,666.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,293.000 TON		
Jones Bros. Contractors, LLC		\$69.3100	\$89,617.83
Civil Constructors, LLC		\$93.0000	\$120,249.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.000 TON		
Jones Bros. Contractors, LLC		\$588.8900	\$7,655.57
Civil Constructors, LLC		\$973.0000	\$12,649.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	51.000 TON		
Jones Bros. Contractors, LLC		\$41.2200	\$2,102.22
Civil Constructors, LLC		\$145.0000	\$7,395.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
Jones Bros. Contractors, LLC		\$588.8900	\$1,766.67
Civil Constructors, LLC		\$786.0000	\$2,358.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,182.000 TON		
Jones Bros. Contractors, LLC		\$92.5700	\$109,417.74
Civil Constructors, LLC		\$112.0000	\$132,384.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.900 L.M.		
Jones Bros. Contractors, LLC		\$1,580.0000	\$3,002.00
Civil Constructors, LLC		\$1,630.0000	\$3,097.00
602-01 STRUCTURAL STEEL			
	130.000 LB.		
Jones Bros. Contractors, LLC		\$5.5000	\$715.00
Civil Constructors, LLC		\$9.9000	\$1,287.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	92.000 C.Y.		
Jones Bros. Contractors, LLC		\$800.0000	\$73,600.00
Civil Constructors, LLC		\$567.0000	\$52,164.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	21,121.000 LB.		
Jones Bros. Contractors, LLC		\$0.9400	\$19,853.74
Civil Constructors, LLC		\$0.9000	\$19,008.90
604-02.46 ENERGY DISSIPATER (TYPE USBR VI, 48" PIPE)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$26,000.0000	\$26,000.00
Civil Constructors, LLC		\$45,250.0000	\$45,250.00
607-03.30 18" PIPE CULVERT			
	6,481.000 L.F.		
Jones Bros. Contractors, LLC		\$42.0000	\$272,202.00
Civil Constructors, LLC		\$89.0000	\$576,809.00
607-05.30 24" PIPE CULVERT			
	2,629.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$157,740.00
Civil Constructors, LLC		\$107.0000	\$281,303.00
607-07.30 36" PIPE CULVERT			
	899.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$89,900.00
Civil Constructors, LLC		\$175.0000	\$157,325.00

		UNIT PRICE	EXTENSION
607-09.05 48" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	134.000 L.F.		
Jones Bros. Contractors, LLC		\$1,700.0000	\$227,800.00
Civil Constructors, LLC		\$1,700.0000	\$227,800.00
607-09.30 48" PIPE CULVERT			
	116.000 L.F.		
Jones Bros. Contractors, LLC		\$195.0000	\$22,620.00
Civil Constructors, LLC		\$294.0000	\$34,104.00
607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	576.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$31,680.00
Civil Constructors, LLC		\$64.0000	\$36,864.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	708.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$38,940.00
Civil Constructors, LLC		\$34.0000	\$24,072.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	135.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$4,050.00
Civil Constructors, LLC		\$54.0000	\$7,290.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
Civil Constructors, LLC		\$9,560.0000	\$9,560.00
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$5,200.0000	\$5,200.00
Civil Constructors, LLC		\$2,800.0000	\$2,800.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	16.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,650.0000	\$26,400.00
Civil Constructors, LLC		\$845.0000	\$13,520.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	260.000 LB.		
Jones Bros. Contractors, LLC		\$1.5000	\$390.00
Civil Constructors, LLC		\$1.7000	\$442.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,850.0000	\$5,550.00
Civil Constructors, LLC		\$865.0000	\$2,595.00

		UNIT PRICE	EXTENSION
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$2,700.0000	\$13,500.00
Civil Constructors, LLC		\$1,290.0000	\$6,450.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,450.0000	\$3,450.00
Civil Constructors, LLC		\$1,610.0000	\$1,610.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,850.0000	\$4,850.00
Civil Constructors, LLC		\$2,260.0000	\$2,260.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$5,800.0000	\$23,200.00
Civil Constructors, LLC		\$2,980.0000	\$11,920.00
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$8,700.0000	\$8,700.00
Civil Constructors, LLC		\$4,460.0000	\$4,460.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$2,630.0000	\$2,630.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	47.000 EACH		
Jones Bros. Contractors, LLC		\$4,200.0000	\$197,400.00
Civil Constructors, LLC		\$3,200.0000	\$150,400.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$6,400.0000	\$57,600.00
Civil Constructors, LLC		\$4,340.0000	\$39,060.00
611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$11,100.0000	\$22,200.00
Civil Constructors, LLC		\$6,990.0000	\$13,980.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$6,900.0000	\$41,400.00
Civil Constructors, LLC		\$4,930.0000	\$29,580.00

		UNIT PRICE	EXTENSION
611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$9,300.0000	\$9,300.00
Civil Constructors, LLC		\$9,090.0000	\$9,090.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$3,700.0000	\$14,800.00
Civil Constructors, LLC		\$2,310.0000	\$9,240.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,350.0000	\$7,350.00
Civil Constructors, LLC		\$5,330.0000	\$5,330.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	160.000 L.F.		
Jones Bros. Contractors, LLC		\$38.0000	\$6,080.00
Civil Constructors, LLC		\$32.0000	\$5,120.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	114.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$5,700.00
Civil Constructors, LLC		\$43.0000	\$4,902.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	46.000 L.F.		
Jones Bros. Contractors, LLC		\$58.0000	\$2,668.00
Civil Constructors, LLC		\$67.0000	\$3,082.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	263.000 L.F.		
Jones Bros. Contractors, LLC		\$63.0000	\$16,569.00
Civil Constructors, LLC		\$71.0000	\$18,673.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	70.000 L.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$7,350.00
Civil Constructors, LLC		\$108.0000	\$7,560.00
701-02 CONCRETE DRIVEWAY			
	6,805.000 S.F.		
Jones Bros. Contractors, LLC		\$8.1000	\$55,120.50
Civil Constructors, LLC		\$9.3000	\$63,286.50
702-03 CONCRETE COMBINED CURB & GUTTER			
	880.000 C.Y.		
Jones Bros. Contractors, LLC		\$337.0500	\$296,604.00
Civil Constructors, LLC		\$417.0000	\$366,960.00

		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Jones Bros. Contractors, LLC		\$72.9500	\$7,878.60
Civil Constructors, LLC		\$98.0000	\$10,584.00
705-01.04 METAL BEAM GUARD FENCE			
	38.000 L.F.		
Jones Bros. Contractors, LLC		\$72.9500	\$2,772.10
Civil Constructors, LLC		\$103.0000	\$3,914.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	2,938.000 L.F.		
Jones Bros. Contractors, LLC		\$19.0000	\$55,822.00
Civil Constructors, LLC		\$30.0000	\$88,140.00
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$3,600.00
Civil Constructors, LLC		\$1,230.0000	\$3,690.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$5,400.00
Civil Constructors, LLC		\$731.0000	\$4,386.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$2,600.0000	\$20,800.00
Civil Constructors, LLC		\$3,440.0000	\$27,520.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$6,600.00
Civil Constructors, LLC		\$3,350.0000	\$10,050.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	52.000 EACH		
Jones Bros. Contractors, LLC		\$4,600.0000	\$239,200.00
Civil Constructors, LLC		\$4,980.0000	\$258,960.00
706-01 GUARDRAIL REMOVED			
	2,623.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$2,623.00
Civil Constructors, LLC		\$7.6000	\$19,934.80
707-03.01 STOCK FENCE			
	154.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$3,080.00
Civil Constructors, LLC		\$7.6000	\$1,170.40

		UNIT PRICE	EXTENSION
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
Civil Constructors, LLC		\$217.0000	\$651.00
707-06.01 REMOVAL OF FENCE (EX. CONTROL ACCESS FENCE)			
	130.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$780.00
Civil Constructors, LLC		\$4.4000	\$572.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	8,950.000 L.F.		
Jones Bros. Contractors, LLC		\$1.9100	\$17,094.50
Civil Constructors, LLC		\$1.7000	\$15,215.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	121.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$24,200.00
Civil Constructors, LLC		\$258.0000	\$31,218.00
709-01.01 RUBBLE STONE RIP-RAP			
	6.000 C.Y.		
Jones Bros. Contractors, LLC		\$150.0000	\$900.00
Civil Constructors, LLC		\$232.0000	\$1,392.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	500.000 TON		
Jones Bros. Contractors, LLC		\$32.0000	\$16,000.00
Civil Constructors, LLC		\$55.0000	\$27,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	9,760.000 TON		
Jones Bros. Contractors, LLC		\$24.0000	\$234,240.00
Civil Constructors, LLC		\$28.0000	\$273,280.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,129.000 TON		
Jones Bros. Contractors, LLC		\$33.0000	\$37,257.00
Civil Constructors, LLC		\$34.0000	\$38,386.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	167.000 TON		
Jones Bros. Contractors, LLC		\$33.0000	\$5,511.00
Civil Constructors, LLC		\$45.0000	\$7,515.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	22,570.000 L.F.		
Jones Bros. Contractors, LLC		\$5.5000	\$124,135.00
Civil Constructors, LLC		\$6.0000	\$135,420.00

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	1,120.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$3,360.00
Civil Constructors, LLC		\$3.3000	\$3,696.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
Civil Constructors, LLC		\$704.0000	\$1,408.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$3,900.00
Civil Constructors, LLC		\$704.0000	\$4,224.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$3,900.00
Civil Constructors, LLC		\$704.0000	\$4,224.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	21.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$13,650.00
Civil Constructors, LLC		\$704.0000	\$14,784.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Civil Constructors, LLC		\$385,250.0000	\$385,250.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	14,772.000 L.F.		
Jones Bros. Contractors, LLC		\$17.0000	\$251,124.00
Civil Constructors, LLC		\$26.0000	\$384,072.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	180.000 EACH		
Jones Bros. Contractors, LLC		\$22.0000	\$3,960.00
Civil Constructors, LLC		\$24.0000	\$4,320.00
712-04.50 BARRIER RAIL DELINEATOR			
	738.600 EACH		
Jones Bros. Contractors, LLC		\$8.0000	\$5,908.80
Civil Constructors, LLC		\$8.7000	\$6,425.82
712-05.01 WARNING LIGHTS (TYPE A)			
	74.000 EACH		
Jones Bros. Contractors, LLC		\$40.0000	\$2,960.00
Civil Constructors, LLC		\$44.0000	\$3,256.00

		UNIT PRICE	EXTENSION
712-05.03 WARNING LIGHTS (TYPE C)			
	74.000 EACH		
Jones Bros. Contractors, LLC		\$40.0000	\$2,960.00
Civil Constructors, LLC		\$44.0000	\$3,256.00
712-06 SIGNS (CONSTRUCTION)			
	1,536.000 S.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$10,752.00
Civil Constructors, LLC		\$7.6000	\$11,673.60
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	108.000 L.F.		
Jones Bros. Contractors, LLC		\$16.7500	\$1,809.00
Civil Constructors, LLC		\$19.0000	\$2,052.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,300.0000	\$2,600.00
Civil Constructors, LLC		\$1,410.0000	\$2,820.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
Civil Constructors, LLC		\$1,090.0000	\$1,090.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	158.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$316.00
Civil Constructors, LLC		\$3.0000	\$474.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$800.00
Civil Constructors, LLC		\$190.0000	\$760.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	66.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$396.00
Civil Constructors, LLC		\$7.6000	\$501.60
713-11.01 "U" SECTION STEEL POSTS			
	893.000 LB.		
Jones Bros. Contractors, LLC		\$3.6500	\$3,259.45
Civil Constructors, LLC		\$3.8000	\$3,393.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,068.000 LB.		
Jones Bros. Contractors, LLC		\$3.4000	\$3,631.20
Civil Constructors, LLC		\$3.8000	\$4,058.40

		UNIT PRICE	EXTENSION
713-11.05 SQUARE TUBE SIGN SUPPORT			
	40.000 LB.		
Jones Bros. Contractors, LLC		\$4.5000	\$180.00
Civil Constructors, LLC		\$11.0000	\$440.00
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Civil Constructors, LLC		\$406.0000	\$812.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	208.000 S.F.		
Jones Bros. Contractors, LLC		\$13.2500	\$2,756.00
Civil Constructors, LLC		\$15.0000	\$3,120.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	253.000 S.F.		
Jones Bros. Contractors, LLC		\$13.8500	\$3,504.05
Civil Constructors, LLC		\$17.0000	\$4,301.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Civil Constructors, LLC		\$271.0000	\$271.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Civil Constructors, LLC		\$55.0000	\$55.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$8,400.0000	\$33,600.00
Civil Constructors, LLC		\$9,090.0000	\$36,360.00
713-16.20 SIGNS ("NO MOWING" SIGNS AT STR-2)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$220.0000	\$1,760.00
Civil Constructors, LLC		\$217.0000	\$1,736.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
Civil Constructors, LLC		\$704.0000	\$1,408.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER, YELLOW			
	440.000 EACH		
Jones Bros. Contractors, LLC		\$9.7500	\$4,290.00
Civil Constructors, LLC		\$11.0000	\$4,840.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	361.000 EACH		
Jones Bros. Contractors, LLC		\$33.5000	\$12,093.50
Civil Constructors, LLC		\$37.0000	\$13,357.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	495.000 EACH		
Jones Bros. Contractors, LLC		\$33.5000	\$16,582.50
Civil Constructors, LLC		\$37.0000	\$18,315.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	109.000 S.Y.		
Jones Bros. Contractors, LLC		\$24.5000	\$2,670.50
Civil Constructors, LLC		\$27.0000	\$2,943.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	260.000 L.F.		
Jones Bros. Contractors, LLC		\$11.9500	\$3,107.00
Civil Constructors, LLC		\$13.0000	\$3,380.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$155.0000	\$3,410.00
Civil Constructors, LLC		\$168.0000	\$3,696.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.700 L.M.		
Jones Bros. Contractors, LLC		\$2,500.0000	\$4,250.00
Civil Constructors, LLC		\$2,710.0000	\$4,607.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	4,200.000 L.F.		
Jones Bros. Contractors, LLC		\$0.4800	\$2,016.00
Civil Constructors, LLC		\$0.5500	\$2,310.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	92.000 L.F.		
Jones Bros. Contractors, LLC		\$6.7500	\$621.00
Civil Constructors, LLC		\$7.3000	\$671.60
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$95.0000	\$950.00
Civil Constructors, LLC		\$103.0000	\$1,030.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$85.0000	\$340.00
Civil Constructors, LLC		\$92.0000	\$368.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	19.000 L.M.		
Jones Bros. Contractors, LLC		\$875.0000	\$16,625.00
Civil Constructors, LLC		\$947.0000	\$17,993.00
716-06.01 PAINTED WORD PVMT MARK ()			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$1,400.00
Civil Constructors, LLC		\$190.0000	\$1,520.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	25,000.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5200	\$13,000.00
Civil Constructors, LLC		\$0.6000	\$15,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.100 L.M.		
Jones Bros. Contractors, LLC		\$5,375.0000	\$65,037.50
Civil Constructors, LLC		\$5,820.0000	\$70,422.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,072.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3500	\$2,519.20
Civil Constructors, LLC		\$2.6000	\$2,787.20
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,100,000.0000	\$1,100,000.00
Civil Constructors, LLC		\$1,461,920.0000	\$1,461,920.00
730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,850.0000	\$3,850.00
Civil Constructors, LLC		\$4,160.0000	\$4,160.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
Civil Constructors, LLC		\$433.0000	\$433.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$600.00
Civil Constructors, LLC		\$649.0000	\$649.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	260.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$3,120.00
Civil Constructors, LLC		\$13.0000	\$3,380.00

		UNIT PRICE	EXTENSION
730-13.02 VEHICLE DETECTOR (VIDEO)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$6,620.0000	\$26,480.00
Civil Constructors, LLC		\$7,170.0000	\$28,680.00
730-14.01 SHIELDED DETECTOR CABLE			
	735.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$1,102.50
Civil Constructors, LLC		\$1.7000	\$1,249.50
730-14.02 SAW SLOT			
	85.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$340.00
Civil Constructors, LLC		\$4.4000	\$374.00
730-14.03 LOOP WIRE			
	255.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5000	\$127.50
Civil Constructors, LLC		\$0.5500	\$140.25
730-15.11 MODIFY CABINET (REWORK CABINET)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,640.0000	\$3,640.00
Civil Constructors, LLC		\$3,940.0000	\$3,940.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	4,469.000 S.Y.		
Jones Bros. Contractors, LLC		\$2.5000	\$11,172.50
Civil Constructors, LLC		\$2.2000	\$9,831.80
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	14,646.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$21,969.00
Civil Constructors, LLC		\$2.0000	\$29,292.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	62,288.000 L.F.		
Jones Bros. Contractors, LLC		\$3.4600	\$215,516.48
Civil Constructors, LLC		\$3.3000	\$205,550.40
801-01 SEEDING (WITH MULCH)			
	281.000 UNIT		
Jones Bros. Contractors, LLC		\$27.0000	\$7,587.00
Civil Constructors, LLC		\$44.0000	\$12,364.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	4,653.000 UNIT		
Jones Bros. Contractors, LLC		\$25.0000	\$116,325.00
Civil Constructors, LLC		\$33.0000	\$153,549.00

		UNIT PRICE	EXTENSION
801-01.34 GRASS SEED MIX (RIPZN/FLPL)			
	9.000 UNIT		
Jones Bros. Contractors, LLC		\$100.0000	\$900.00
Civil Constructors, LLC		\$163.0000	\$1,467.00
801-01.65 TEMPORARY MULCH			
	1,000.000 UNIT		
Jones Bros. Contractors, LLC		\$20.0000	\$20,000.00
Civil Constructors, LLC		\$22.0000	\$22,000.00
801-02 SEEDING (WITHOUT MULCH)			
	96.000 UNIT		
Jones Bros. Contractors, LLC		\$25.0000	\$2,400.00
Civil Constructors, LLC		\$33.0000	\$3,168.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)			
	85.000 UNIT		
Jones Bros. Contractors, LLC		\$40.0000	\$3,400.00
Civil Constructors, LLC		\$109.0000	\$9,265.00
801-02.15 FERTILIZER			
	47.000 TON		
Jones Bros. Contractors, LLC		\$700.0000	\$32,900.00
Civil Constructors, LLC		\$758.0000	\$35,626.00
801-03 WATER (SEEDING & SODDING)			
	1,098.000 M.G.		
Jones Bros. Contractors, LLC		\$10.0000	\$10,980.00
Civil Constructors, LLC		\$33.0000	\$36,234.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	63.000 LB.		
Jones Bros. Contractors, LLC		\$3.0000	\$189.00
Civil Constructors, LLC		\$22.0000	\$1,386.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	47.000 TON		
Jones Bros. Contractors, LLC		\$700.0000	\$32,900.00
Civil Constructors, LLC		\$758.0000	\$35,626.00
802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)			
	43.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$1,075.00
Civil Constructors, LLC		\$55.0000	\$2,365.00
802-11.04 ACER SACCHARUM (SUGAR MAPLE 2-5FT CNTNR GRWN)			
	51.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$1,275.00
Civil Constructors, LLC		\$55.0000	\$2,805.00

		UNIT PRICE	EXTENSION
802-11.09 CARYA OVATA (SHAGBARK HICKORY 2-5FT CNTNR GRWN)	41.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$1,025.00
Civil Constructors, LLC		\$55.0000	\$2,255.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)	50.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$1,250.00
Civil Constructors, LLC		\$55.0000	\$2,750.00
802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	45.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$1,125.00
Civil Constructors, LLC		\$55.0000	\$2,475.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)	28.000 EACH		
Jones Bros. Contractors, LLC		\$9.0000	\$252.00
Civil Constructors, LLC		\$55.0000	\$1,540.00
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)	62.000 EACH		
Jones Bros. Contractors, LLC		\$9.0000	\$558.00
Civil Constructors, LLC		\$55.0000	\$3,410.00
802-12.35 QUERCUS NIGRA (WATER OAK SEEDLNG B.R.)	33.000 EACH		
Jones Bros. Contractors, LLC		\$9.0000	\$297.00
Civil Constructors, LLC		\$55.0000	\$1,815.00
802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)	34.000 EACH		
Jones Bros. Contractors, LLC		\$9.0000	\$306.00
Civil Constructors, LLC		\$55.0000	\$1,870.00
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)	64.000 EACH		
Jones Bros. Contractors, LLC		\$9.0000	\$576.00
Civil Constructors, LLC		\$55.0000	\$3,520.00
803-01 SODDING (NEW SOD)	60,418.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.2500	\$196,358.50
Civil Constructors, LLC		\$3.8000	\$229,588.40
805-01.02 TURF REINFORCEMENT MAT (CLASS II)	2,878.000 S.Y.		
Jones Bros. Contractors, LLC		\$5.0000	\$14,390.00
Civil Constructors, LLC		\$5.1000	\$14,677.80

805-12.01 EROSION CONTROL BLANKET (TYPE I)

10,717.000 S.Y.

Jones Bros. Contractors, LLC
Civil Constructors, LLC

UNIT PRICE

EXTENSION

\$1.0000

\$10,717.00

\$1.1000

\$11,788.70

806-02.03 PROJECT MOWING

8.000 CYCL

Jones Bros. Contractors, LLC
Civil Constructors, LLC

\$3,500.0000

\$28,000.00

\$2,460.0000

\$19,680.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (PARTIAL) (EXISTING BR. NO. SR016-22.93)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$235,000.0000	\$235,000.00
Civil Constructors, LLC		\$115,740.0000	\$115,740.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	552.000 C.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$11,040.00
Civil Constructors, LLC		\$47.0000	\$25,944.00
204-03.01 WET EXCAVATION (BRIDGES)			
	525.000 C.Y.		
Jones Bros. Contractors, LLC		\$31.0000	\$16,275.00
Civil Constructors, LLC		\$98.0000	\$51,450.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	152.000 C.Y.		
Jones Bros. Contractors, LLC		\$130.0000	\$19,760.00
Civil Constructors, LLC		\$154.0000	\$23,408.00
204-05 ROCK DRILLING (BRIDGES)			
	96.000 L.F.		
Jones Bros. Contractors, LLC		\$43.0000	\$4,128.00
Civil Constructors, LLC		\$48.0000	\$4,608.00
204-10.01 FOUNDATION PREPARATION(PIER NO. 1 - STATION 380+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$76,000.0000	\$76,000.00
Civil Constructors, LLC		\$17,730.0000	\$17,730.00
204-10.02 FOUNDATION PREPARATION(PIER NO. 2 - STATION 381+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$76,000.0000	\$76,000.00
Civil Constructors, LLC		\$17,730.0000	\$17,730.00
204-10.03 FOUNDATION PREPARATION(PIER NO. 3 - STATION 382+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$76,000.0000	\$76,000.00
Civil Constructors, LLC		\$34,960.0000	\$34,960.00
204-10.04 FOUNDATION PREPARATION(PIER NO. 4 - STATION 383+98.28)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$76,000.0000	\$76,000.00
Civil Constructors, LLC		\$34,960.0000	\$34,960.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	39.000 TON		
Jones Bros. Contractors, LLC		\$60.0000	\$2,340.00
Civil Constructors, LLC		\$90.0000	\$3,510.00

		UNIT PRICE	EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL			
	373,243.000 LB.		
Jones Bros. Contractors, LLC		\$1.0200	\$380,707.86
Civil Constructors, LLC		\$1.4000	\$522,540.20
604-03.01 CLASS A CONCRETE (BRIDGES)			
	640.000 C.Y.		
Jones Bros. Contractors, LLC		\$725.0000	\$464,000.00
Civil Constructors, LLC		\$763.0000	\$488,320.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	112,312.000 LB.		
Jones Bros. Contractors, LLC		\$1.0100	\$113,435.12
Civil Constructors, LLC		\$1.2000	\$134,774.40
604-03.04 PAVEMENT @ BRIDGE ENDS			
	439.000 S.Y.		
Jones Bros. Contractors, LLC		\$233.0000	\$102,287.00
Civil Constructors, LLC		\$318.0000	\$139,602.00
604-03.32 CLASS DS CONCRETE			
	1,209.000 C.Y.		
Jones Bros. Contractors, LLC		\$750.0000	\$906,750.00
Civil Constructors, LLC		\$778.0000	\$940,602.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	2,791.000 S.Y.		
Jones Bros. Contractors, LLC		\$9.0000	\$25,119.00
Civil Constructors, LLC		\$9.7000	\$27,072.70
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	1,410.000 S.Y.		
Jones Bros. Contractors, LLC		\$9.0000	\$12,690.00
Civil Constructors, LLC		\$9.7000	\$13,677.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	4,794.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$14,382.00
Civil Constructors, LLC		\$3.3000	\$15,820.20
606-02.03 STEEL PILES (10 INCH)			
	808.000 L.F.		
Jones Bros. Contractors, LLC		\$47.0000	\$37,976.00
Civil Constructors, LLC		\$57.0000	\$46,056.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	29.000 EACH		
Jones Bros. Contractors, LLC		\$130.0000	\$3,770.00
Civil Constructors, LLC		\$144.0000	\$4,176.00

		UNIT PRICE	EXTENSION
615-01.04 PRESTRESSED CONCRETE I-BEAM (TYPE IV)			
	2,798.000 L.F.		
Jones Bros. Contractors, LLC		\$238.0000	\$665,924.00
Civil Constructors, LLC		\$302.0000	\$844,996.00
617-02 BRIDGE DECK CRACK SEALING			
	484.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$1,452.00
Civil Constructors, LLC		\$3.3000	\$1,597.20
617-05 SEALANT (HMWM)			
	3.000 GAL.		
Jones Bros. Contractors, LLC		\$150.0000	\$450.00
Civil Constructors, LLC		\$338.0000	\$1,014.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,001.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$100,100.00
Civil Constructors, LLC		\$88.0000	\$88,088.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	166.000 L.F.		
Jones Bros. Contractors, LLC		\$42.0000	\$6,972.00
Civil Constructors, LLC		\$41.0000	\$6,806.00
710-09.02 6" PIPE UNDERDRAIN			
	48.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$480.00
Civil Constructors, LLC		\$20.0000	\$960.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.03 POLE 35FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,180.0000	\$2,360.00
Civil Constructors, LLC		\$1,280.0000	\$2,560.00
790-03.01 POLE 40FT CLASS 2 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,510.0000	\$3,020.00
Civil Constructors, LLC		\$1,640.0000	\$3,280.00
790-03.03 POLE 40FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,400.0000	\$2,800.00
Civil Constructors, LLC		\$1,520.0000	\$3,040.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,710.0000	\$5,130.00
Civil Constructors, LLC		\$1,850.0000	\$5,550.00
790-04.03 POLE 45FT CLASS 3 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,635.0000	\$3,270.00
Civil Constructors, LLC		\$1,770.0000	\$3,540.00
790-04.04 POLE 45FT CLASS 4 WOOD			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$1,570.0000	\$14,130.00
Civil Constructors, LLC		\$1,700.0000	\$15,300.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,045.0000	\$6,135.00
Civil Constructors, LLC		\$2,220.0000	\$6,660.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	23.000 EACH		
Jones Bros. Contractors, LLC		\$1,940.0000	\$44,620.00
Civil Constructors, LLC		\$2,100.0000	\$48,300.00
790-05.03 POLE 50FT CLASS 3 WOOD			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$1,835.0000	\$11,010.00
Civil Constructors, LLC		\$1,990.0000	\$11,940.00
790-05.04 POLE 50FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,755.0000	\$3,510.00
Civil Constructors, LLC		\$2,410.0000	\$4,820.00

		UNIT PRICE	EXTENSION
790-06.02 POLE 55FT CLASS 2 WOOD			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$2,220.0000	\$11,100.00
Civil Constructors, LLC		\$2,820.0000	\$14,100.00
790-07.02 POLE 60FT CLASS 2 WOOD			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$2,605.0000	\$23,445.00
Civil Constructors, LLC		\$3,590.0000	\$32,310.00
790-20.01 POLE(65FT CLASS 1 WOOD)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$3,310.0000	\$9,930.00
Civil Constructors, LLC		\$298.0000	\$894.00
790-21.01 1PH SGL PRIMARY SUPPORT 15KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
Civil Constructors, LLC		\$276.0000	\$276.00
790-21.08 1PH DEADEND 15KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$255.0000	\$255.00
Civil Constructors, LLC		\$384.0000	\$384.00
790-21.09 1PH PRIMARY TAP 15KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$355.0000	\$710.00
Civil Constructors, LLC		\$249.0000	\$498.00
790-22.01 1PH SGL PRIMARY SUPPORT 25KV			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$230.0000	\$920.00
Civil Constructors, LLC		\$325.0000	\$1,300.00
790-22.02 1PH DBL PRIMARY SUPPORT 25KV			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$1,200.00
Civil Constructors, LLC		\$325.0000	\$1,300.00
790-22.07 1PH DBL PTS ANGLE 25KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
Civil Constructors, LLC		\$352.0000	\$352.00
790-22.11 1PH DDE ANGLE 25KV			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$325.0000	\$1,625.00
Civil Constructors, LLC		\$303.0000	\$1,515.00

		UNIT PRICE	EXTENSION
790-22.13 1PH DEAD END 25KV			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$280.0000	\$1,680.00
Civil Constructors, LLC		\$368.0000	\$2,208.00
790-22.14 1PH DEAD END TAP 25KV			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$340.0000	\$1,020.00
Civil Constructors, LLC		\$412.0000	\$1,236.00
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$380.0000	\$5,700.00
Civil Constructors, LLC		\$412.0000	\$6,180.00
790-22.16 1PH DDE TANGENT 25KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$555.0000	\$1,110.00
Civil Constructors, LLC		\$601.0000	\$1,202.00
790-22.18 1PH SGL DEAD END XARM 25KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$630.0000	\$630.00
Civil Constructors, LLC		\$682.0000	\$682.00
790-25.01 3PH CROSSARM SGL 15KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$800.0000	\$1,600.00
Civil Constructors, LLC		\$866.0000	\$1,732.00
790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,585.0000	\$3,170.00
Civil Constructors, LLC		\$1,720.0000	\$3,440.00
790-25.21 3PH CROSSARM DEADEND SGL 15KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,265.0000	\$2,530.00
Civil Constructors, LLC		\$1,370.0000	\$2,740.00
790-25.23 3PH CROSSARM DDE 15KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,495.0000	\$2,495.00
Civil Constructors, LLC		\$2,700.0000	\$2,700.00
790-26.02 3PH CROSSARM DBL LRG COND 25KV			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$1,195.0000	\$14,340.00
Civil Constructors, LLC		\$1,300.0000	\$15,600.00

		UNIT PRICE	EXTENSION
790-26.03 3PH CROSSARM SGL LRG COND 25KV			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$780.0000	\$21,840.00
Civil Constructors, LLC		\$844.0000	\$23,632.00
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,615.0000	\$3,230.00
Civil Constructors, LLC		\$1,750.0000	\$3,500.00
790-26.20 3PH VERTICAL ANGLE LRG COND 25KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,140.0000	\$1,140.00
Civil Constructors, LLC		\$1,240.0000	\$1,240.00
790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,520.0000	\$5,040.00
Civil Constructors, LLC		\$2,730.0000	\$5,460.00
790-26.26 3PH CROSSARM DEAD END 25KV			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,640.0000	\$10,560.00
Civil Constructors, LLC		\$2,860.0000	\$11,440.00
790-26.29 3PH DDE UNBALANCED LOAD 25KV			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,135.0000	\$3,135.00
Civil Constructors, LLC		\$3,400.0000	\$3,400.00
790-30.02 SECONDARY ASSEMBLIES LRG ANGLE			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$95.0000	\$570.00
Civil Constructors, LLC		\$103.0000	\$618.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$95.0000	\$190.00
Civil Constructors, LLC		\$103.0000	\$206.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	137.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7100	\$234.27
Civil Constructors, LLC		\$1.9000	\$260.30
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$95.0000	\$1,520.00
Civil Constructors, LLC		\$103.0000	\$1,648.00

		UNIT PRICE	EXTENSION
790-31.04 SERVICE CONDUCTOR 6 AL DUPLEX	100.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7100	\$171.00
Civil Constructors, LLC		\$1.9000	\$190.00
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX	935.000 L.F.		
Jones Bros. Contractors, LLC		\$3.6800	\$3,440.80
Civil Constructors, LLC		\$4.0000	\$3,740.00
790-31.14 SERVICE CONDUCTOR 3/0 AL TRIPLEX	20.000 L.F.		
Jones Bros. Contractors, LLC		\$13.5800	\$271.60
Civil Constructors, LLC		\$15.0000	\$300.00
790-31.19 SERVICE CONDUCTOR 2 AL QPLEX	27.000 L.F.		
Jones Bros. Contractors, LLC		\$7.3200	\$197.64
Civil Constructors, LLC		\$8.0000	\$216.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE	13.000 EACH		
Jones Bros. Contractors, LLC		\$245.0000	\$3,185.00
Civil Constructors, LLC		\$265.0000	\$3,445.00
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	56.000 EACH		
Jones Bros. Contractors, LLC		\$270.0000	\$15,120.00
Civil Constructors, LLC		\$293.0000	\$16,408.00
790-32.07 OH GUY - THROUGH BOLT TYPE	8.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$3,200.00
Civil Constructors, LLC		\$433.0000	\$3,464.00
790-32.23 GUY GUARD	39.000 EACH		
Jones Bros. Contractors, LLC		\$25.0000	\$975.00
Civil Constructors, LLC		\$28.0000	\$1,092.00
790-33.14 3/4IN TWIN EYE	37.000 EACH		
Jones Bros. Contractors, LLC		\$530.0000	\$19,610.00
Civil Constructors, LLC		\$574.0000	\$21,238.00
790-33.17 ROCK ANCHOR EXPANDING TYPE	9.000 EACH		
Jones Bros. Contractors, LLC		\$605.0000	\$5,445.00
Civil Constructors, LLC		\$655.0000	\$5,895.00

		UNIT PRICE	EXTENSION
790-36.04 TRANSFER SERVICE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$345.0000	\$690.00
Civil Constructors, LLC		\$374.0000	\$748.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	6,802.000 L.F.		
Jones Bros. Contractors, LLC		\$1.6600	\$11,291.32
Civil Constructors, LLC		\$1.8000	\$12,243.60
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	4,200.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7200	\$7,224.00
Civil Constructors, LLC		\$1.9000	\$7,980.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	753.000 L.F.		
Jones Bros. Contractors, LLC		\$1.9700	\$1,483.41
Civil Constructors, LLC		\$2.2000	\$1,656.60
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	11,908.000 L.F.		
Jones Bros. Contractors, LLC		\$2.2700	\$27,031.16
Civil Constructors, LLC		\$2.5000	\$29,770.00
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	28,947.000 L.F.		
Jones Bros. Contractors, LLC		\$3.1200	\$90,314.64
Civil Constructors, LLC		\$3.4000	\$98,419.80
790-41.46 UG SEC COND 1/0 AL TPLX			
	23.000 L.F.		
Jones Bros. Contractors, LLC		\$6.6000	\$151.80
Civil Constructors, LLC		\$7.2000	\$165.60
790-41.49 UG SEC COND 4/0 AL TPLX			
	236.000 L.F.		
Jones Bros. Contractors, LLC		\$6.8200	\$1,609.52
Civil Constructors, LLC		\$7.4000	\$1,746.40
790-42.09 3IN DIA PVC PIPE			
	171.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$4,275.00
Civil Constructors, LLC		\$28.0000	\$4,788.00
790-42.13 CONDUIT - POLE MTD - 3IN SCH 80 PVC			
	4.000 L.F.		
Jones Bros. Contractors, LLC		\$965.0000	\$3,860.00
Civil Constructors, LLC		\$1,050.0000	\$4,200.00

		UNIT PRICE	EXTENSION
790-42.16 1 DUCT @ 36IN-48IN DEPTH			
	91.000 L.F.		
Jones Bros. Contractors, LLC		\$40.0000	\$3,640.00
Civil Constructors, LLC		\$44.0000	\$4,004.00
790-43.48 SEC PULLBOX SMALL (REPLACE ONLY)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,045.0000	\$1,045.00
Civil Constructors, LLC		\$1,140.0000	\$1,140.00
790-43.59 SECONDARY RISER (UM5)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,680.0000	\$1,680.00
Civil Constructors, LLC		\$1,820.0000	\$1,820.00
790-46.01 1PH TRANSFORMER			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,435.0000	\$4,305.00
Civil Constructors, LLC		\$1,560.0000	\$4,680.00
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$825.0000	\$4,125.00
Civil Constructors, LLC		\$893.0000	\$4,465.00
790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA			
	11.000 EACH		
Jones Bros. Contractors, LLC		\$740.0000	\$8,140.00
Civil Constructors, LLC		\$801.0000	\$8,811.00
790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$5,020.0000	\$5,020.00
Civil Constructors, LLC		\$5,430.0000	\$5,430.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,260.0000	\$7,260.00
Civil Constructors, LLC		\$7,860.0000	\$7,860.00
790-54.04 15KVA 1PH OH XFORMER 14.4KV 120/240			
	18.000 EACH		
Jones Bros. Contractors, LLC		\$1,885.0000	\$33,930.00
Civil Constructors, LLC		\$2,040.0000	\$36,720.00
790-54.06 25KVA 1PH OH XFORMER 14.4KV 120/240			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,130.0000	\$4,260.00
Civil Constructors, LLC		\$2,310.0000	\$4,620.00

		UNIT PRICE	EXTENSION
790-54.09 37.5KVA 1PH OH XFORMER 14.4KV 120/240			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,205.0000	\$2,205.00
Civil Constructors, LLC		\$2,390.0000	\$2,390.00
790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$365.0000	\$1,095.00
Civil Constructors, LLC		\$395.0000	\$1,185.00
790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$5,850.00
Civil Constructors, LLC		\$487.0000	\$6,331.00
790-61.06 1PH SECTLR OR RECL W/ BYPASS SW 25KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,270.0000	\$12,540.00
Civil Constructors, LLC		\$6,790.0000	\$13,580.00
790-63.05 1PH ELECTR RECL 800A CONT 10000A INT 25KV			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$8,160.0000	\$16,320.00
Civil Constructors, LLC		\$8,830.0000	\$17,660.00
790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$190.0000	\$760.00
Civil Constructors, LLC		\$206.0000	\$824.00
790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$265.0000	\$1,855.00
Civil Constructors, LLC		\$287.0000	\$2,009.00
790-68.10 MISCELLANEOUS ASSEMBLIES			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$155.0000	\$310.00
Civil Constructors, LLC		\$168.0000	\$336.00
790-69.01 CROSSARM - 8FT			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$205.0000	\$205.00
Civil Constructors, LLC		\$222.0000	\$222.00
790-69.08 GROUND-GROUND ROD			
	66.000 EACH		
Jones Bros. Contractors, LLC		\$330.0000	\$21,780.00
Civil Constructors, LLC		\$357.0000	\$23,562.00

		UNIT PRICE	EXTENSION
790-69.22 POLE TOP PIN			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$125.0000	\$375.00
Civil Constructors, LLC		\$136.0000	\$408.00
790-69.32 ARM PIN			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$85.0000	\$595.00
Civil Constructors, LLC		\$92.0000	\$644.00
790-70.01 STREET LIGHT ON WOOD POLE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$510.0000	\$1,020.00
Civil Constructors, LLC		\$552.0000	\$1,104.00
790-70.20 STREET LIGHT (HOLOPHANE MONGOOSE 250 WATT HPS)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,465.0000	\$4,395.00
Civil Constructors, LLC		\$1,590.0000	\$4,770.00
790-98.01 REMOVE WIRE			
	53,297.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0300	\$54,895.91
Civil Constructors, LLC		\$1.2000	\$63,956.40
790-98.02 REMOVE POLES			
	54.000 EACH		
Jones Bros. Contractors, LLC		\$285.0000	\$15,390.00
Civil Constructors, LLC		\$309.0000	\$16,686.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	308.000 EACH		
Jones Bros. Contractors, LLC		\$230.0000	\$70,840.00
Civil Constructors, LLC		\$249.0000	\$76,692.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Jones Bros. Contractors, LLC		\$38,500.0000	\$38,500.00
Civil Constructors, LLC		\$41,650.0000	\$41,650.00
791-03.02 2IN HDPE GAS MAIN			
	1,176.000 L.F.		
Jones Bros. Contractors, LLC		\$84.0000	\$98,784.00
Civil Constructors, LLC		\$54.0000	\$63,504.00
791-03.04 4IN HDPE GAS MAIN			
	6,212.000 L.F.		
Jones Bros. Contractors, LLC		\$95.0000	\$590,140.00
Civil Constructors, LLC		\$88.0000	\$546,656.00

		UNIT PRICE	EXTENSION
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	350.000 L.F.		
Jones Bros. Contractors, LLC		\$125.0000	\$43,750.00
Civil Constructors, LLC		\$113.0000	\$39,550.00
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED			
	350.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$70,000.00
Civil Constructors, LLC		\$179.0000	\$62,650.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$8,800.00
Civil Constructors, LLC		\$2,030.0000	\$8,120.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$8,800.0000	\$8,800.00
Civil Constructors, LLC		\$10,630.0000	\$10,630.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$770.0000	\$3,080.00
Civil Constructors, LLC		\$2,240.0000	\$8,960.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Civil Constructors, LLC		\$1,870.0000	\$7,480.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$18,000.00
Civil Constructors, LLC		\$1,040.0000	\$15,600.00
791-08.07 3/4IN PE SERVICE PIPE			
	3,416.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$102,480.00
Civil Constructors, LLC		\$31.0000	\$105,896.00
791-08.17 HDD 3/4IN PE SERVICE PIPE			
	500.000 L.F.		
Jones Bros. Contractors, LLC		\$120.0000	\$60,000.00
Civil Constructors, LLC		\$144.0000	\$72,000.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,800.0000	\$8,800.00
Civil Constructors, LLC		\$5,640.0000	\$5,640.00

		UNIT PRICE	EXTENSION
793-01.08 POLE 35FT CLASS 5 WOOD			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
Civil Constructors, LLC		\$1,300.0000	\$7,800.00
793-01.17 POLE 45FT CLASS 3 WOOD			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$1,800.0000	\$12,600.00
Civil Constructors, LLC		\$1,950.0000	\$13,650.00
793-01.41 ANCHOR 1IN			
	19.000 EACH		
Jones Bros. Contractors, LLC		\$750.0000	\$14,250.00
Civil Constructors, LLC		\$812.0000	\$15,428.00
793-13.07 4IN SCHEDULE 40 PVC			
	71.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$426.00
Civil Constructors, LLC		\$6.5000	\$461.50
793-13.11 1 DUCT FORMATION @ 24IN DEPTH			
	71.000 L.F.		
Jones Bros. Contractors, LLC		\$48.0000	\$3,408.00
Civil Constructors, LLC		\$52.0000	\$3,692.00
793-14.19 4IN SCH 80 ORANGE FLEXPPIPE			
	45.000 L.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$360.00
Civil Constructors, LLC		\$8.7000	\$391.50
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	45.000 L.F.		
Jones Bros. Contractors, LLC		\$250.0000	\$11,250.00
Civil Constructors, LLC		\$271.0000	\$12,195.00
793-98.04 REMOVE POLES ALL SIZES			
	39.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$5,850.00
Civil Constructors, LLC		\$163.0000	\$6,357.00
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	80.000 L.F.		
Jones Bros. Contractors, LLC		\$56.6000	\$4,528.00
Civil Constructors, LLC		\$75.0000	\$6,000.00
795-01.08 10IN DIP SLIP JOINT WATER LINE			
	70.000 L.F.		
Jones Bros. Contractors, LLC		\$74.0000	\$5,180.00
Civil Constructors, LLC		\$95.0000	\$6,650.00

		UNIT PRICE	EXTENSION
795-02.04 6IN HDPE WATER LINE			
	580.000 L.F.		
Jones Bros. Contractors, LLC		\$47.0000	\$27,260.00
Civil Constructors, LLC		\$67.0000	\$38,860.00
795-03.04 4IN PVC WATER LINE			
	1,935.000 L.F.		
Jones Bros. Contractors, LLC		\$29.5000	\$57,082.50
Civil Constructors, LLC		\$51.0000	\$98,685.00
795-03.05 6IN PVC WATER LINE			
	9,255.000 L.F.		
Jones Bros. Contractors, LLC		\$33.5000	\$310,042.50
Civil Constructors, LLC		\$44.0000	\$407,220.00
795-03.06 8IN PVC WATER LINE			
	1,860.000 L.F.		
Jones Bros. Contractors, LLC		\$41.7500	\$77,655.00
Civil Constructors, LLC		\$54.0000	\$100,440.00
795-03.07 10IN PVC WATER LINE			
	5,600.000 L.F.		
Jones Bros. Contractors, LLC		\$52.5000	\$294,000.00
Civil Constructors, LLC		\$65.0000	\$364,000.00
795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.			
	290.000 L.F.		
Jones Bros. Contractors, LLC		\$540.0000	\$156,600.00
Civil Constructors, LLC		\$511.0000	\$148,190.00
795-05.79 BORE/JACK 16IN STEEL CASING PIPE-ROCK.			
	530.000 L.F.		
Jones Bros. Contractors, LLC		\$649.0000	\$343,970.00
Civil Constructors, LLC		\$503.0000	\$266,590.00
795-05.81 BORE/JACK 20IN STEEL CASING PIPE-ROCK.			
	140.000 L.F.		
Jones Bros. Contractors, LLC		\$859.0000	\$120,260.00
Civil Constructors, LLC		\$562.0000	\$78,680.00
795-06.04 CONNECT TO 6IN WATER LINE			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,820.0000	\$7,280.00
Civil Constructors, LLC		\$1,860.0000	\$7,440.00
795-06.06 CONNECT TO 10IN WATER LINE			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,780.0000	\$8,340.00
Civil Constructors, LLC		\$2,570.0000	\$7,710.00

		UNIT PRICE	EXTENSION
795-08.03 4IN GATE VALVE ASSEMBLY			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,165.0000	\$3,495.00
Civil Constructors, LLC		\$914.0000	\$2,742.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$1,215.0000	\$36,450.00
Civil Constructors, LLC		\$1,090.0000	\$32,700.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$1,585.0000	\$15,850.00
Civil Constructors, LLC		\$1,560.0000	\$15,600.00
795-08.06 10IN GATE VALVE ASSEMBLY			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$2,270.0000	\$31,780.00
Civil Constructors, LLC		\$2,290.0000	\$32,060.00
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	63.000 EACH		
Jones Bros. Contractors, LLC		\$1,330.0000	\$83,790.00
Civil Constructors, LLC		\$990.0000	\$62,370.00
795-09.02 1IN WATER SERVICE METER ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,640.0000	\$5,280.00
Civil Constructors, LLC		\$1,430.0000	\$2,860.00
795-09.04 2IN WATER SERVICE METER ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,720.0000	\$11,440.00
Civil Constructors, LLC		\$3,460.0000	\$6,920.00
795-09.25 TI OF 2IN HDPE CASING FOR SERVICE PIPE-ROCK			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$241.5000	\$24,150.00
Civil Constructors, LLC		\$102.0000	\$10,200.00
795-09.37 3/4IN SERVICE PIPE			
	750.000 L.F.		
Jones Bros. Contractors, LLC		\$17.4000	\$13,050.00
Civil Constructors, LLC		\$24.0000	\$18,000.00
795-09.38 1N SERVICE PIPE			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$17.6000	\$1,760.00
Civil Constructors, LLC		\$27.0000	\$2,700.00

		UNIT PRICE	EXTENSION
795-09.39 2N SERVICE PIPE			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$24.2000	\$2,420.00
Civil Constructors, LLC		\$40.0000	\$4,000.00
795-10.31 2IN BLOW-OFF ASSEMBLY			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,565.0000	\$1,565.00
Civil Constructors, LLC		\$2,830.0000	\$2,830.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$3,660.0000	\$18,300.00
Civil Constructors, LLC		\$4,880.0000	\$24,400.00
795-13.01 DI FITTINGS			
	12,000.000 LB.		
Jones Bros. Contractors, LLC		\$7.2500	\$87,000.00
Civil Constructors, LLC		\$5.1000	\$61,200.00
795-13.04 BRIDGE HANGER SYSTEM			
	1.000 LS		
Jones Bros. Contractors, LLC		\$219,000.0000	\$219,000.00
Civil Constructors, LLC		\$232,770.0000	\$232,770.00
795-14.05 CONCRETE ENCASEMENT			
	50.000 L.F.		
Jones Bros. Contractors, LLC		\$35.0000	\$1,750.00
Civil Constructors, LLC		\$48.0000	\$2,400.00

ROADWAY ALTERNATE AA1 CATEGORY

		UNIT PRICE	EXTENSION
203-06	WATER		
			592.000 M.G.
	Jones Bros. Contractors, LLC	\$10.0000	\$5,920.00
	Civil Constructors, LLC	\$16.0000	\$9,472.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			79,235.000 TON
	Jones Bros. Contractors, LLC	\$22.2900	\$1,766,148.15
	Civil Constructors, LLC	\$22.0000	\$1,743,170.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
			12,896.000 TON
	Jones Bros. Contractors, LLC	\$63.2100	\$815,156.16
	Civil Constructors, LLC	\$75.0000	\$967,200.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
			16,478.000 TON
	Jones Bros. Contractors, LLC	\$59.9300	\$987,526.54
	Civil Constructors, LLC	\$75.0000	\$1,235,850.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
			10,794.000 TON
	Jones Bros. Contractors, LLC	\$66.7400	\$720,391.56
	Civil Constructors, LLC	\$84.0000	\$906,696.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			151.000 TON
	Jones Bros. Contractors, LLC	\$588.8900	\$88,922.39
	Civil Constructors, LLC	\$818.0000	\$123,518.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			597.000 TON
	Jones Bros. Contractors, LLC	\$41.2200	\$24,608.34
	Civil Constructors, LLC	\$47.0000	\$28,059.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			90.000 TON
	Jones Bros. Contractors, LLC	\$588.8900	\$53,000.10
	Civil Constructors, LLC	\$786.0000	\$70,740.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			380.000 TON
	Jones Bros. Contractors, LLC	\$84.8500	\$32,243.00
	Civil Constructors, LLC	\$106.0000	\$40,280.00
411-02.10	ACS MIX(PG70-22) GRADING D		
			7,317.000 TON
	Jones Bros. Contractors, LLC	\$93.0800	\$681,066.36
	Civil Constructors, LLC	\$103.0000	\$753,651.00

UNIT PRICE EXTENSION

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

1,047.000 TON

Jones Bros. Contractors, LLC
Civil Constructors, LLC

\$30.6500 \$32,090.55
\$46.0000 \$48,162.00

ROADWAY ALTERNATE AA2 CATEGORY

203-06	WATER	744.000 M.G.
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	46,277.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	12,896.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	16,478.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	10,794.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
309-01.01	MINERAL AGGREGATE (A-CBC)	25,549.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
309-01.02	PORTLAND CEMENT (A-CBC)	987.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
309-02	BITUMINOUS MATERIAL (A-CBC)	409.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	151.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	
402-02	AGGREGATE FOR COVER MATERIAL (PC)	597.000 TON
	Jones Bros. Contractors, LLC Civil Constructors, LLC	

UNIT PRICE

EXTENSION

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

90.000 TON

Jones Bros. Contractors, LLC
Civil Constructors, LLC

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

380.000 TON

Jones Bros. Contractors, LLC
Civil Constructors, LLC

411-02.10 ACS MIX(PG70-22) GRADING D

7,317.000 TON

Jones Bros. Contractors, LLC
Civil Constructors, LLC

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

1,047.000 TON

Jones Bros. Contractors, LLC
Civil Constructors, LLC

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$10,130,810.33
Civil Constructors, LLC	\$10,071,936.42

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$3,429,037.98
Civil Constructors, LLC	\$3,606,141.70

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC	\$3,790,618.07
Civil Constructors, LLC	\$3,869,186.70

SUB-TOTAL ROADWAY ALTERNATE AA1

Jones Bros. Contractors, LLC	\$5,207,073.15
Civil Constructors, LLC	\$5,926,798.00

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$22,557,539.53
Civil Constructors, LLC	\$23,474,062.82

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, TIPTON, AND WEAKLEY (Contract No. CNS260 Call 005)

HSIP-REG4(133),98048-3261-94,HSIP-REG4(142),98048-3262-94,HSIP-REG4(143),98048-3263-94,HSIP-REG4(144),98048-3264-94,HSIP-REG4(145),98048-3265-94,HSIP-REG4(146),98048-3266-94,HSIP-REG4(149),98048-3269-94,HSIP-REG4(151),98048-3267-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS AT VARIOUS STOP CONTROLLED INTERSECTIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$367,529.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
604-04.20 PAINTING CONCRETE SURFACES			
	720.000 S.F.		
Superior Traffic Control, LLC		\$4.5000	\$3,240.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$19,250.0000	\$19,250.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	3,312.000 L.F.		
Superior Traffic Control, LLC		\$5.6500	\$18,712.80
713-11.01 "U" SECTION STEEL POSTS			
	6,254.000 LB.		
Superior Traffic Control, LLC		\$3.8500	\$24,077.90
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	15,976.000 LB.		
Superior Traffic Control, LLC		\$3.6000	\$57,513.60
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$1,600.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	295.000 S.F.		
Superior Traffic Control, LLC		\$12.7500	\$3,761.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	4,907.000 S.F.		
Superior Traffic Control, LLC		\$13.2000	\$64,772.40
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	413.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$6,195.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	110.000 EACH		
Superior Traffic Control, LLC		\$35.0000	\$3,850.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	18.000 EACH		
Superior Traffic Control, LLC		\$35.0000	\$630.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	579.000 S.Y.		
Superior Traffic Control, LLC		\$18.0000	\$10,422.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	1,991.000 L.F.		
Superior Traffic Control, LLC		\$13.0000	\$25,883.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	41.000 EACH		
Superior Traffic Control, LLC		\$160.0000	\$6,560.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	6.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$120.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	1.000 EACH		
Superior Traffic Control, LLC		\$650.0000	\$650.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	31.000 EACH		
Superior Traffic Control, LLC		\$325.0000	\$10,075.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)	2.000 EACH		
Superior Traffic Control, LLC		\$150.0000	\$300.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	425.000 L.F.		
Superior Traffic Control, LLC		\$9.0000	\$3,825.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	760.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$13,680.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	576.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$8,640.00
716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	250.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$500.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	209.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$2,090.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	28.402 L.M.		
Superior Traffic Control, LLC		\$1,800.0000	\$51,123.60

		UNIT PRICE	EXTENSION
716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)	390.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$780.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	689.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$1,378.00
717-01 MOBILIZATION	1.000 LS		
Superior Traffic Control, LLC		\$16,500.0000	\$16,500.00
730-26.08 FLASHING WARNING BEACON (DESCRIPTION)	4.000 EACH		
Superior Traffic Control, LLC		\$2,850.0000	\$11,400.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$367,529.55

TOTAL CONTRACT

Superior Traffic Control, LLC

\$367,529.55

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES BENTON, CARROLL, DYER, FAYETTE, HAYWOOD, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY
(Contract No. CNS295 Call 006)

98049-4190-04

THE FENCE REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

	TOTAL CONTRACT
RAMM FENCING	\$402,295.00
McKenzie Tree Service Inc	\$598,154.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
707-01.11 CHAIN LINK FENCE (6 FOOT)		
	4,350.000 L.F.	
RAMM FENCING	\$12.7000	\$55,245.00
McKenzie Tree Service Inc	\$19.6900	\$85,651.50
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')		
	35.000 EACH	
RAMM FENCING	\$240.0000	\$8,400.00
McKenzie Tree Service Inc	\$270.0000	\$9,450.00
707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)		
	2.000 EACH	
RAMM FENCING	\$500.0000	\$1,000.00
McKenzie Tree Service Inc	\$1,200.0000	\$2,400.00
707-03.01 STOCK FENCE		
	38,600.000 L.F.	
RAMM FENCING	\$5.3500	\$206,510.00
McKenzie Tree Service Inc	\$6.0300	\$232,758.00
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)		
	175.000 EACH	
RAMM FENCING	\$195.0000	\$34,125.00
McKenzie Tree Service Inc	\$216.0000	\$37,800.00
707-15.51 MOBILIZATION		
	12.000 EACH	
RAMM FENCING	\$2,000.0000	\$24,000.00
McKenzie Tree Service Inc	\$4,500.0000	\$54,000.00
707-15.55 REMOVAL & SITE PREPARATION (STOCK FENCE)		
	38,600.000 L.F.	
RAMM FENCING	\$1.7000	\$65,620.00
McKenzie Tree Service Inc	\$4.1000	\$158,260.00
707-15.56 REMOVAL & SITE PREPARATION (CHAIN LINK FENCE)		
	4,350.000 L.F.	
RAMM FENCING	\$1.7000	\$7,395.00
McKenzie Tree Service Inc	\$4.1000	\$17,835.00

SUB-TOTAL MAINTENANCE

RAMM FENCING	\$402,295.00
McKenzie Tree Service Inc	\$598,154.50

TOTAL CONTRACT

RAMM FENCING	\$402,295.00
McKenzie Tree Service Inc	\$598,154.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CNS284 Call 007)

98049-4186-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
Tri-State Guardrail & Sign Co., Inc.	\$390,075.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$700,250.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER			
	500.000 L.F.		
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$1,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0000	\$7,500.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	5.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$1,000.0000	\$5,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3,500.0000	\$17,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	2,000.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$150.0000	\$300,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$240.0000	\$480,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	40.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$185.0000	\$7,400.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$250.0000	\$10,000.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	15.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$300.0000	\$4,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,480.0000	\$22,200.00
705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES			
	100.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$190.0000	\$19,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$250.0000	\$25,000.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	20.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$150.0000	\$3,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$300.0000	\$6,000.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Tri-State Guardrail & Sign Co., Inc.		\$8,000.0000	\$8,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$20,000.0000	\$20,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	15.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$1,125.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$100.0000	\$1,500.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	50.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$50.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$75.0000	\$3,750.00

		UNIT PRICE	EXTENSION
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$1,000.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3,000.0000	\$3,000.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	600.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$50.0000	\$30,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$85.0000	\$51,000.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	20.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$200.0000	\$4,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$150.0000	\$3,000.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	100.000 L.F.		
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$300.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$7.0000	\$700.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$75.0000	\$750.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$310.0000	\$3,100.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	5.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$50.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$800.0000	\$4,000.00
712-01.02 LANE CLOSURE			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,200.0000	\$12,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$10.0000	\$100.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,200.0000	\$12,000.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	10.000 DAY		
Tri-State Guardrail & Sign Co., Inc.		\$100.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$1,500.0000	\$15,000.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	30.000 EACH		
Tri-State Guardrail & Sign Co., Inc.		\$25.0000	\$750.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$100.0000	\$3,000.00

SUB-TOTAL MAINTENANCE

Tri-State Guardrail & Sign Co., Inc.	\$390,075.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$700,250.00

TOTAL CONTRACT

Tri-State Guardrail & Sign Co., Inc.	\$390,075.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$700,250.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

BLEDSON COUNTY (Contract No. CNS266 Call 008)

04005-4208-04

THE REPAIR OF THE BRIDGE ON S.R. 101 OVER BEE CREEK (L.M. 8.98).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

	TOTAL CONTRACT
Jamison Construction, LLC	\$872,325.50
Mid-State Construction Company, Inc.	\$877,419.94
Twin K Construction, Inc.	\$926,834.09

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jamison Construction, LLC	\$7,400.0000	\$7,400.00
	Mid-State Construction Company, Inc.	\$12,661.5000	\$12,661.50
	Twin K Construction, Inc.	\$7,844.1600	\$7,844.16
202-04.01	REMOVAL OF STRUCTURES (BR. NO. 04-SR101-08.98)		
		1.000 LS	
	Jamison Construction, LLC	\$80,000.0000	\$80,000.00
	Mid-State Construction Company, Inc.	\$85,534.9400	\$85,534.94
	Twin K Construction, Inc.	\$85,014.3400	\$85,014.34
204-02.01	DRY EXCAVATION (BRIDGES)		
		105.000 C.Y.	
	Jamison Construction, LLC	\$30.0000	\$3,150.00
	Mid-State Construction Company, Inc.	\$11.8400	\$1,243.20
	Twin K Construction, Inc.	\$22.8200	\$2,396.10
209-05	SEDIMENT REMOVAL		
		6.000 C.Y.	
	Jamison Construction, LLC	\$12.0000	\$72.00
	Mid-State Construction Company, Inc.	\$57.5000	\$345.00
	Twin K Construction, Inc.	\$22.8200	\$136.92
303-01.02	GRANULAR BACKFILL (BRIDGES)		
		152.000 TON	
	Jamison Construction, LLC	\$50.0000	\$7,600.00
	Mid-State Construction Company, Inc.	\$41.9700	\$6,379.44
	Twin K Construction, Inc.	\$35.5100	\$5,397.52
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
		18.000 TON	
	Jamison Construction, LLC	\$275.0000	\$4,950.00
	Mid-State Construction Company, Inc.	\$287.5000	\$5,175.00
	Twin K Construction, Inc.	\$265.2600	\$4,774.68
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
		146.000 TON	
	Jamison Construction, LLC	\$165.0000	\$24,090.00
	Mid-State Construction Company, Inc.	\$172.5000	\$25,185.00
	Twin K Construction, Inc.	\$159.1600	\$23,237.36
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		4.000 TON	
	Jamison Construction, LLC	\$825.0000	\$3,300.00
	Mid-State Construction Company, Inc.	\$862.5000	\$3,450.00
	Twin K Construction, Inc.	\$795.7800	\$3,183.12

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	15.000 TON		
	Jamison Construction, LLC	\$35.0000	\$525.00
	Mid-State Construction Company, Inc.	\$34.5000	\$517.50
	Twin K Construction, Inc.	\$31.8300	\$477.45
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.000 TON		
	Jamison Construction, LLC	\$1,100.0000	\$1,100.00
	Mid-State Construction Company, Inc.	\$1,150.0000	\$1,150.00
	Twin K Construction, Inc.	\$1,061.0400	\$1,061.04
411-01.10	ACS MIX(PG64-22) GRADING D		
	186.000 TON		
	Jamison Construction, LLC	\$195.0000	\$36,270.00
	Mid-State Construction Company, Inc.	\$201.2500	\$37,432.50
	Twin K Construction, Inc.	\$185.6800	\$34,536.48
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	2,464.000 S.Y.		
	Jamison Construction, LLC	\$12.0000	\$29,568.00
	Mid-State Construction Company, Inc.	\$11.5000	\$28,336.00
	Twin K Construction, Inc.	\$10.6100	\$26,143.04
604-02.03	EPOXY COATED REINFORCING STEEL		
	38,495.000 LB.		
	Jamison Construction, LLC	\$1.2000	\$46,194.00
	Mid-State Construction Company, Inc.	\$1.3500	\$51,968.25
	Twin K Construction, Inc.	\$1.2600	\$48,503.70
604-03.01	CLASS A CONCRETE (BRIDGES)		
	31.000 C.Y.		
	Jamison Construction, LLC	\$700.0000	\$21,700.00
	Mid-State Construction Company, Inc.	\$1,291.6800	\$40,042.08
	Twin K Construction, Inc.	\$1,200.1000	\$37,203.10
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)		
	3,719.000 LB.		
	Jamison Construction, LLC	\$1.1000	\$4,090.90
	Mid-State Construction Company, Inc.	\$1.0700	\$3,979.33
	Twin K Construction, Inc.	\$2.2600	\$8,404.94
604-03.04	PAVEMENT @ BRIDGE ENDS		
	171.000 S.Y.		
	Jamison Construction, LLC	\$320.0000	\$54,720.00
	Mid-State Construction Company, Inc.	\$264.2900	\$45,193.59
	Twin K Construction, Inc.	\$342.1100	\$58,500.81

		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	112.000 C.Y.		
Jamison Construction, LLC		\$900.0000	\$100,800.00
Mid-State Construction Company, Inc.		\$1,031.9700	\$115,580.64
Twin K Construction, Inc.		\$859.7500	\$96,292.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	377.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$3,016.00
Mid-State Construction Company, Inc.		\$9.2000	\$3,468.40
Twin K Construction, Inc.		\$8.4900	\$3,200.73
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	229.000 S.Y.		
Jamison Construction, LLC		\$9.0000	\$2,061.00
Mid-State Construction Company, Inc.		\$9.2000	\$2,106.80
Twin K Construction, Inc.		\$8.4900	\$1,944.21
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	379.000 S.Y.		
Jamison Construction, LLC		\$18.0000	\$6,822.00
Mid-State Construction Company, Inc.		\$19.5500	\$7,409.45
Twin K Construction, Inc.		\$21.8100	\$8,265.99
604-10.05 CONCRETE			
	23.000 S.F.		
Jamison Construction, LLC		\$240.0000	\$5,520.00
Mid-State Construction Company, Inc.		\$245.5500	\$5,647.65
Twin K Construction, Inc.		\$379.7400	\$8,734.02
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$16,000.0000	\$16,000.00
Mid-State Construction Company, Inc.		\$6,993.6200	\$6,993.62
Twin K Construction, Inc.		\$16,753.2900	\$16,753.29
604-10.54 CONCRETE REPAIRS			
	99.000 S.F.		
Jamison Construction, LLC		\$240.0000	\$23,760.00
Mid-State Construction Company, Inc.		\$114.9900	\$11,384.01
Twin K Construction, Inc.		\$355.9800	\$35,242.02
604-10.58 EPOXY INJECTION (INJECTION)			
	3.000 GAL.		
Jamison Construction, LLC		\$130.0000	\$390.00
Mid-State Construction Company, Inc.		\$126.5000	\$379.50
Twin K Construction, Inc.		\$451.7500	\$1,355.25

		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	104.000 L.F.		
Jamison Construction, LLC		\$90.0000	\$9,360.00
Mid-State Construction Company, Inc.		\$115.0000	\$11,960.00
Twin K Construction, Inc.		\$113.3100	\$11,784.24
615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36")			
	502.000 L.F.		
Jamison Construction, LLC		\$307.0000	\$154,114.00
Mid-State Construction Company, Inc.		\$281.6800	\$141,403.36
Twin K Construction, Inc.		\$321.4600	\$161,372.92
620-06 CONCRETE RAILING			
	262.000 L.F.		
Jamison Construction, LLC		\$130.0000	\$34,060.00
Mid-State Construction Company, Inc.		\$136.5400	\$35,773.48
Twin K Construction, Inc.		\$166.4600	\$43,612.52
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Jamison Construction, LLC		\$71.0000	\$7,668.00
Mid-State Construction Company, Inc.		\$74.7500	\$8,073.00
Twin K Construction, Inc.		\$68.9700	\$7,448.76
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	39.000 L.F.		
Jamison Construction, LLC		\$21.0000	\$819.00
Mid-State Construction Company, Inc.		\$20.7000	\$807.30
Twin K Construction, Inc.		\$19.1000	\$744.90
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	1.000 EACH		
Jamison Construction, LLC		\$950.0000	\$950.00
Mid-State Construction Company, Inc.		\$977.5000	\$977.50
Twin K Construction, Inc.		\$901.8900	\$901.89
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Jamison Construction, LLC		\$2,675.0000	\$8,025.00
Mid-State Construction Company, Inc.		\$2,817.5000	\$8,452.50
Twin K Construction, Inc.		\$2,599.5500	\$7,798.65
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Jamison Construction, LLC		\$3,200.0000	\$6,400.00
Mid-State Construction Company, Inc.		\$2,327.3100	\$4,654.62
Twin K Construction, Inc.		\$4,244.1700	\$8,488.34

		UNIT PRICE	EXTENSION
706-06.03 RADIUS RAIL			
	13.000 L.F.		
Jamison Construction, LLC		\$30.0000	\$390.00
Mid-State Construction Company, Inc.		\$29.9000	\$388.70
Twin K Construction, Inc.		\$27.5900	\$358.67
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Jamison Construction, LLC		\$55.0000	\$55.00
Mid-State Construction Company, Inc.		\$57.5000	\$57.50
Twin K Construction, Inc.		\$53.0500	\$53.05
709-05.08 MACHINED RIP-RAP (CLASS B)			
	130.000 TON		
Jamison Construction, LLC		\$50.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$45.3900	\$5,900.70
Twin K Construction, Inc.		\$35.6500	\$4,634.50
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	150.000 L.F.		
Jamison Construction, LLC		\$45.0000	\$6,750.00
Mid-State Construction Company, Inc.		\$49.1600	\$7,374.00
Twin K Construction, Inc.		\$22.7900	\$3,418.50
710-09.02 6" PIPE UNDERDRAIN			
	300.000 L.F.		
Jamison Construction, LLC		\$32.0000	\$9,600.00
Mid-State Construction Company, Inc.		\$22.0400	\$6,612.00
Twin K Construction, Inc.		\$15.6100	\$4,683.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$27,000.0000	\$27,000.00
Mid-State Construction Company, Inc.		\$30,816.7900	\$30,816.79
Twin K Construction, Inc.		\$13,588.4600	\$13,588.46
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	140.000 L.F.		
Jamison Construction, LLC		\$36.0000	\$5,040.00
Mid-State Construction Company, Inc.		\$25.5200	\$3,572.80
Twin K Construction, Inc.		\$51.3800	\$7,193.20
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	231.000 L.F.		
Jamison Construction, LLC		\$110.0000	\$25,410.00
Mid-State Construction Company, Inc.		\$77.8300	\$17,978.73
Twin K Construction, Inc.		\$52.3400	\$12,090.54

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Jamison Construction, LLC		\$40.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$32.7800	\$1,639.00
Twin K Construction, Inc.		\$30.2400	\$1,512.00
712-06 SIGNS (CONSTRUCTION)			
	333.800 S.F.		
Jamison Construction, LLC		\$9.5000	\$3,171.10
Mid-State Construction Company, Inc.		\$10.0600	\$3,358.03
Twin K Construction, Inc.		\$9.2800	\$3,097.66
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Jamison Construction, LLC		\$5,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$2,702.5000	\$5,405.00
Twin K Construction, Inc.		\$2,493.4500	\$4,986.90
713-16.50 REMOVE AND REPLACE SIGN ("BEE CREEK")			
	2.000 EACH		
Jamison Construction, LLC		\$250.0000	\$500.00
Mid-State Construction Company, Inc.		\$402.5000	\$805.00
Twin K Construction, Inc.		\$371.3600	\$742.72
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	11.000 EACH		
Jamison Construction, LLC		\$138.0000	\$1,518.00
Mid-State Construction Company, Inc.		\$143.7500	\$1,581.25
Twin K Construction, Inc.		\$68.9700	\$758.67
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jamison Construction, LLC		\$11.0000	\$264.00
Mid-State Construction Company, Inc.		\$9.7800	\$234.72
Twin K Construction, Inc.		\$15.9200	\$382.08
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.100 L.M.		
Jamison Construction, LLC		\$1,550.0000	\$1,705.00
Mid-State Construction Company, Inc.		\$1,437.5000	\$1,581.25
Twin K Construction, Inc.		\$954.9400	\$1,050.43
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.100 L.M.		
Jamison Construction, LLC		\$3,050.0000	\$3,355.00
Mid-State Construction Company, Inc.		\$3,162.5000	\$3,478.75
Twin K Construction, Inc.		\$3,183.1300	\$3,501.44

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$44,000.0000	\$44,000.00
Mid-State Construction Company, Inc.		\$44,864.5600	\$44,864.56
Twin K Construction, Inc.		\$81,564.4100	\$81,564.41
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Jamison Construction, LLC		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$575.0000	\$575.00
Twin K Construction, Inc.		\$530.5200	\$530.52
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Jamison Construction, LLC		\$19,000.0000	\$19,000.00
Mid-State Construction Company, Inc.		\$26,450.0000	\$26,450.00
Twin K Construction, Inc.		\$19,098.7500	\$19,098.75
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	235.000 L.F.		
Jamison Construction, LLC		\$3.5000	\$822.50
Mid-State Construction Company, Inc.		\$4.6000	\$1,081.00
Twin K Construction, Inc.		\$12.0600	\$2,834.10

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$872,325.50
Mid-State Construction Company, Inc.	\$877,419.94
Twin K Construction, Inc.	\$926,834.09

TOTAL CONTRACT

Jamison Construction, LLC	\$872,325.50
Mid-State Construction Company, Inc.	\$877,419.94
Twin K Construction, Inc.	\$926,834.09

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

BRADLEY COUNTY (Contract No. CNS238 Call 010)

06007-4245-04,NH/HSIP-311(32),06007-3245-94,06007-8245-14

THE RESURFACING ON U.S. 64BP (U.S. 74, S.R. 311) FROM EAST OF GOLDSTAR DRIVE (L.M. 3.08) TO EAST OF MCGRADY DRIVE (L.M. 5.00), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 1.920 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

DBE GOAL 5.50%

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,458,512.05
Wright Brothers Construction Company, Inc.	\$1,740,589.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			330.000 TON
	Talley Construction Company, Inc.	\$43.2500	\$14,272.50
	Wright Brothers Construction Company, Inc.	\$61.5000	\$20,295.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			42.000 TON
	Talley Construction Company, Inc.	\$628.1900	\$26,383.98
	Wright Brothers Construction Company, Inc.	\$670.0000	\$28,140.00
407-07.01	INTELLIGENT COMPACTION EQUIPMENT		
			1.000 LS
	Talley Construction Company, Inc.	\$51,750.0000	\$51,750.00
	Wright Brothers Construction Company, Inc.	\$20,100.0000	\$20,100.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			1,400.000 TON
	Talley Construction Company, Inc.	\$96.4000	\$134,960.00
	Wright Brothers Construction Company, Inc.	\$109.0000	\$152,600.00
411-02.10	ACS MIX(PG70-22) GRADING D		
			5,906.000 TON
	Talley Construction Company, Inc.	\$116.1000	\$685,686.60
	Wright Brothers Construction Company, Inc.	\$136.0000	\$803,216.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
			3.500 L.M.
	Talley Construction Company, Inc.	\$488.7500	\$1,710.63
	Wright Brothers Construction Company, Inc.	\$680.0000	\$2,380.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)		
			2.900 L.M.
	Talley Construction Company, Inc.	\$488.7500	\$1,417.38
	Wright Brothers Construction Company, Inc.	\$680.0000	\$1,972.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			7,000.000 TON
	Talley Construction Company, Inc.	\$22.8700	\$160,090.00
	Wright Brothers Construction Company, Inc.	\$32.7500	\$229,250.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
			2.000 EACH
	Talley Construction Company, Inc.	\$115.0000	\$230.00
	Wright Brothers Construction Company, Inc.	\$112.0000	\$224.00
705-06.11	GR TERMINAL (IN-INLINE) MASH TL3		
			1.000 EACH
	Talley Construction Company, Inc.	\$977.5000	\$977.50
	Wright Brothers Construction Company, Inc.	\$950.0000	\$950.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Talley Construction Company, Inc.		\$2,990.0000	\$8,970.00
Wright Brothers Construction Company, Inc.		\$2,900.0000	\$8,700.00
706-01 GUARDRAIL REMOVED			
	162.500 L.F.		
Talley Construction Company, Inc.		\$1.1500	\$186.88
Wright Brothers Construction Company, Inc.		\$1.1000	\$178.75
706-06.03 RADIUS RAIL			
	25.000 L.F.		
Talley Construction Company, Inc.		\$27.0300	\$675.75
Wright Brothers Construction Company, Inc.		\$26.2500	\$656.25
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$44,338.0200	\$44,338.02
Wright Brothers Construction Company, Inc.		\$115,135.0000	\$115,135.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	90.000 EACH		
Talley Construction Company, Inc.		\$17.2500	\$1,552.50
Wright Brothers Construction Company, Inc.		\$16.7000	\$1,503.00
712-05.03 WARNING LIGHTS (TYPE C)			
	30.000 EACH		
Talley Construction Company, Inc.		\$11.5000	\$345.00
Wright Brothers Construction Company, Inc.		\$11.1000	\$333.00
712-06 SIGNS (CONSTRUCTION)			
	824.000 S.F.		
Talley Construction Company, Inc.		\$6.9000	\$5,685.60
Wright Brothers Construction Company, Inc.		\$6.7000	\$5,520.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Talley Construction Company, Inc.		\$977.5000	\$1,955.00
Wright Brothers Construction Company, Inc.		\$950.0000	\$1,900.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	330.000 HOUR		
Talley Construction Company, Inc.		\$112.1300	\$37,002.90
Wright Brothers Construction Company, Inc.		\$109.0000	\$35,970.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Talley Construction Company, Inc.		\$4,427.5000	\$8,855.00
Wright Brothers Construction Company, Inc.		\$4,290.0000	\$8,580.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	495.000 EACH		
Talley Construction Company, Inc.		\$29.9000	\$14,800.50
Wright Brothers Construction Company, Inc.		\$28.7500	\$14,231.25
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	495.000 EACH		
Talley Construction Company, Inc.		\$6.9000	\$3,415.50
Wright Brothers Construction Company, Inc.		\$8.3000	\$4,108.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	745.000 S.Y.		
Talley Construction Company, Inc.		\$20.7000	\$15,421.50
Wright Brothers Construction Company, Inc.		\$18.5000	\$13,782.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	326.000 L.F.		
Talley Construction Company, Inc.		\$10.3500	\$3,374.10
Wright Brothers Construction Company, Inc.		\$11.1000	\$3,618.60
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	15.000 EACH		
Talley Construction Company, Inc.		\$172.5000	\$2,587.50
Wright Brothers Construction Company, Inc.		\$166.0000	\$2,490.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Talley Construction Company, Inc.		\$287.5000	\$575.00
Wright Brothers Construction Company, Inc.		\$194.0000	\$388.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	6.000 EACH		
Talley Construction Company, Inc.		\$287.5000	\$1,725.00
Wright Brothers Construction Company, Inc.		\$194.0000	\$1,164.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	57.000 S.F.		
Talley Construction Company, Inc.		\$13.8000	\$786.60
Wright Brothers Construction Company, Inc.		\$13.3000	\$758.10
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	18.300 L.M.		
Talley Construction Company, Inc.		\$575.0000	\$10,522.50
Wright Brothers Construction Company, Inc.		\$800.0000	\$14,640.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	2,064.000 L.F.		
Talley Construction Company, Inc.		\$0.2000	\$412.80
Wright Brothers Construction Company, Inc.		\$0.3000	\$619.20

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	326.000 L.F.		
Talley Construction Company, Inc.		\$5.7500	\$1,874.50
Wright Brothers Construction Company, Inc.		\$4.4000	\$1,434.40
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	1,691.000 L.F.		
Talley Construction Company, Inc.		\$0.1200	\$202.92
Wright Brothers Construction Company, Inc.		\$0.1500	\$253.65
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	13.000 L.M.		
Talley Construction Company, Inc.		\$3,910.0000	\$50,830.00
Wright Brothers Construction Company, Inc.		\$4,170.0000	\$54,210.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,551.000 L.F.		
Talley Construction Company, Inc.		\$1.1500	\$1,783.65
Wright Brothers Construction Company, Inc.		\$1.6500	\$2,559.15
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	2,040.000 L.F.		
Talley Construction Company, Inc.		\$1.7300	\$3,529.20
Wright Brothers Construction Company, Inc.		\$1.9500	\$3,978.00
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$41,346.8900	\$41,346.89
Wright Brothers Construction Company, Inc.		\$70,000.0000	\$70,000.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	6.000 EACH		
Talley Construction Company, Inc.		\$7,261.1000	\$43,566.60
Wright Brothers Construction Company, Inc.		\$7,050.0000	\$42,300.00
730-16.14 CONTROLLER (CLICK 656 RADAR CONTROLLER)			
	1.000 EACH		
Talley Construction Company, Inc.		\$4,741.4500	\$4,741.45
Wright Brothers Construction Company, Inc.		\$4,610.0000	\$4,610.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

212.000 L.F.

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

\$330.0500
\$320.0000

\$69,970.60
\$67,840.00

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.	\$1,388,541.45
Wright Brothers Construction Company, Inc.	\$1,672,749.15

SUB-TOTAL BRIDGE

Talley Construction Company, Inc.	\$69,970.60
Wright Brothers Construction Company, Inc.	\$67,840.00

TOTAL CONTRACT

Talley Construction Company, Inc.	\$1,458,512.05
Wright Brothers Construction Company, Inc.	\$1,740,589.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE (Contract No. CNS282 Call 011)

98029-4188-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
R.D. Construction, LLC	\$421,800.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$540,400.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER			
	1,500.000 L.F.		
R.D. Construction, LLC		\$2.0000	\$3,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0000	\$22,500.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	5.000 EACH		
R.D. Construction, LLC		\$750.0000	\$3,750.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$2,500.0000	\$12,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	1,700.000 EACH		
R.D. Construction, LLC		\$190.0000	\$323,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$210.0000	\$357,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	70.000 EACH		
R.D. Construction, LLC		\$175.0000	\$12,250.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$250.0000	\$17,500.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	30.000 EACH		
R.D. Construction, LLC		\$300.0000	\$9,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$500.0000	\$15,000.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	20.000 EACH		
R.D. Construction, LLC		\$50.0000	\$1,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$300.0000	\$6,000.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
R.D. Construction, LLC		\$5,000.0000	\$5,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15,000.0000	\$15,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	20.000 EACH		
R.D. Construction, LLC		\$100.0000	\$2,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$100.0000	\$2,000.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	100.000 EACH		
R.D. Construction, LLC		\$25.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$75.0000	\$7,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
R.D. Construction, LLC		\$250.0000	\$250.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
			700.000 EACH
	R.D. Construction, LLC	\$75.0000	\$52,500.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$70.0000	\$49,000.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
			20.000 EACH
	R.D. Construction, LLC	\$100.0000	\$2,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$3,000.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
			500.000 L.F.
	R.D. Construction, LLC	\$1.5000	\$750.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$7.0000	\$3,500.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
			20.000 EACH
	R.D. Construction, LLC	\$50.0000	\$1,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$310.0000	\$6,200.00
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
			8.000 EACH
	R.D. Construction, LLC	\$100.0000	\$800.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$900.0000	\$7,200.00
712-01.02	LANE CLOSURE		
			10.000 EACH
	R.D. Construction, LLC	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$1,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
			10.000 EACH
	R.D. Construction, LLC	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$1,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
			10.000 DAY
	R.D. Construction, LLC	\$200.0000	\$2,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1,000.0000	\$10,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)		
			20.000 EACH
	R.D. Construction, LLC	\$25.0000	\$500.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$2,000.00

SUB-TOTAL MAINTENANCE

R.D. Construction, LLC	\$421,800.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$540,400.00

TOTAL CONTRACT

R.D. Construction, LLC	\$421,800.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$540,400.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

BRADLEY AND MCMINN COUNTIES (Contract No. CNS287 Call 012)

HSIP-2(232),54002-3240-94,HSIP-312(15),06946-3229-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 11 (S.R. 2) FROM SANFORD ROAD TO CHAPEL ROAD IN MCMINN COUNTY AND ON S.R. 312 FROM THE HAMILTON COUNTY LINE TO QUILL DRIVE IN BRADLEY COUNTY.

PROJECT LENGTH - 13.540 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2019

DBE GOAL 5.50%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$224,099.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
604-04.20 PAINTING CONCRETE SURFACES			
	246.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$3,690.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,900.000 L.F.		
Superior Traffic Control, LLC		\$18.5000	\$35,150.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	1.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$800.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	5.000 EACH		
Superior Traffic Control, LLC		\$1,100.0000	\$5,500.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	9,890.000 L.F.		
Superior Traffic Control, LLC		\$2.6500	\$26,208.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	5.000 EACH		
Superior Traffic Control, LLC		\$2,850.0000	\$14,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$500.0000	\$500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,548.000 L.F.		
Superior Traffic Control, LLC		\$6.5000	\$10,062.00
713-11.01 "U" SECTION STEEL POSTS			
	1,235.000 LB.		
Superior Traffic Control, LLC		\$3.9000	\$4,816.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	9,901.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$37,128.75
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	809.000 S.F.		
Superior Traffic Control, LLC		\$12.8000	\$10,355.20
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	2,933.000 S.F.		
Superior Traffic Control, LLC		\$13.3000	\$39,008.90

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	317.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$6,340.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$10,000.0000	\$10,000.00
730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED			
	2.000 EACH		
Superior Traffic Control, LLC		\$3,450.0000	\$6,900.00
730-09.20 SPAN WIRE ASSEMBLY			
	120.000 L.F.		
Superior Traffic Control, LLC		\$4.5000	\$540.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	1.000 EACH		
Superior Traffic Control, LLC		\$12,850.0000	\$12,850.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$224,099.85

TOTAL CONTRACT

Superior Traffic Control, LLC

\$224,099.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

COUNTIES CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER,
WILLIAMSON, AND WILSON (Contract No. CNS283 Call 013)

98302-4198-04

THE RANDOM ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
LU, Inc.	\$263,670.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$443,750.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER		
	200.000 L.F.	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$7.5000	\$1,500.00
	\$15.0000	\$3,000.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3		
	5.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$1,200.0000	\$6,000.00
	\$3,500.0000	\$17,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES		
	1,000.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$175.0000	\$175,000.00
	\$240.0000	\$240,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES		
	50.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$180.0000	\$9,000.00
	\$250.0000	\$12,500.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES		
	30.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$396.5000	\$11,895.00
	\$1,480.0000	\$44,400.00
705-80.10 LINE POST W/FTNG & ALL ACC.		
	20.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$3,000.00
	\$300.0000	\$6,000.00
705-80.12 CHECK CABLE TENSION		
	1.000 LS	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$20,000.0000	\$20,000.00
	\$20,000.0000	\$20,000.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE		
	50.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$50.0000	\$2,500.00
	\$100.0000	\$5,000.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR		
	100.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$70.0000	\$7,000.00
	\$75.0000	\$7,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING		
	1.000 EACH	
LU, Inc. RMD Holdings, LTD DBA Nationwide Construction Group	\$2,000.0000	\$2,000.00
	\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	300.000 EACH		
	LU, Inc.	\$65.0000	\$19,500.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$85.0000	\$25,500.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	25.000 EACH		
	LU, Inc.	\$65.0000	\$1,625.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$150.0000	\$3,750.00
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	100.000 L.F.		
	LU, Inc.	\$2.5000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$7.0000	\$700.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	20.000 EACH		
	LU, Inc.	\$50.0000	\$1,000.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$310.0000	\$6,200.00
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)		
	8.000 EACH		
	LU, Inc.	\$50.0000	\$400.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$900.0000	\$7,200.00
712-01.02	LANE CLOSURE		
	10.000 EACH		
	LU, Inc.	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1,200.0000	\$12,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
	10.000 EACH		
	LU, Inc.	\$25.0000	\$250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1,200.0000	\$12,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	10.000 DAY		
	LU, Inc.	\$125.0000	\$1,250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$1,500.0000	\$15,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)		
	25.000 EACH		
	LU, Inc.	\$50.0000	\$1,250.00
	RMD Holdings, LTD DBA Nationwide Construction Group	\$100.0000	\$2,500.00

SUB-TOTAL MAINTENANCE

LU, Inc.	\$263,670.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$443,750.00

TOTAL CONTRACT

LU, Inc.	\$263,670.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$443,750.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

DAVIDSON COUNTY (Contract No. CNS262 Call 015)

BHZ-9312(80),19960-3521-94

THE REHABILITATION OF THE BRIDGE ON HILLWOOD BOULEVARD OVER THE C.S.X. RAILROAD AND RICHLAND CREEK (L.M. 0.09).

PROJECT LENGTH - 0.203 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 8.50%

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$2,296,107.30
Summers-Taylor, Inc.	\$2,399,224.80
Rogers Group, Inc.	\$3,045,032.70
Dement Construction Company, LLC	\$4,855,478.12

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Bell & Associates Construction, LP	\$26,250.0000	\$26,250.00
	Summers-Taylor, Inc.	\$27,000.0000	\$27,000.00
	Rogers Group, Inc.	\$30,000.0000	\$30,000.00
	Dement Construction Company, LLC	\$36,000.0000	\$36,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Bell & Associates Construction, LP	\$28,000.0000	\$28,000.00
	Summers-Taylor, Inc.	\$160,000.0000	\$160,000.00
	Rogers Group, Inc.	\$35,000.0000	\$35,000.00
	Dement Construction Company, LLC	\$517,665.0000	\$517,665.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		313.000 S.Y.	
	Bell & Associates Construction, LP	\$15.0000	\$4,695.00
	Summers-Taylor, Inc.	\$36.0000	\$11,268.00
	Rogers Group, Inc.	\$10.0000	\$3,130.00
	Dement Construction Company, LLC	\$20.0000	\$6,260.00
203-07	FURNISHING & SPREADING TOPSOIL		
		475.000 C.Y.	
	Bell & Associates Construction, LP	\$32.0000	\$15,200.00
	Summers-Taylor, Inc.	\$1.0000	\$475.00
	Rogers Group, Inc.	\$80.0000	\$38,000.00
	Dement Construction Company, LLC	\$25.0000	\$11,875.00
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	Bell & Associates Construction, LP	\$240,000.0000	\$240,000.00
	Summers-Taylor, Inc.	\$53,700.0000	\$53,700.00
	Rogers Group, Inc.	\$440,000.0000	\$440,000.00
	Dement Construction Company, LLC	\$827,350.0000	\$827,350.00
209-03.22	FILTER SOCK (18 INCH)		
		120.000 L.F.	
	Bell & Associates Construction, LP	\$6.5000	\$780.00
	Summers-Taylor, Inc.	\$3.7450	\$449.40
	Rogers Group, Inc.	\$24.0000	\$2,880.00
	Dement Construction Company, LLC	\$21.3100	\$2,557.20
209-05	SEDIMENT REMOVAL		
		30.000 C.Y.	
	Bell & Associates Construction, LP	\$60.0000	\$1,800.00
	Summers-Taylor, Inc.	\$5.0000	\$150.00
	Rogers Group, Inc.	\$43.0000	\$1,290.00
	Dement Construction Company, LLC	\$25.0000	\$750.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	550.000 L.F.		
Bell & Associates Construction, LP		\$4.0000	\$2,200.00
Summers-Taylor, Inc.		\$3.9375	\$2,165.63
Rogers Group, Inc.		\$6.1000	\$3,355.00
Dement Construction Company, LLC		\$5.7500	\$3,162.50
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,065.000 L.F.		
Bell & Associates Construction, LP		\$2.5100	\$2,673.15
Summers-Taylor, Inc.		\$1.5750	\$1,677.38
Rogers Group, Inc.		\$2.3000	\$2,449.50
Dement Construction Company, LLC		\$2.1300	\$2,268.45
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	4.000 EACH		
Bell & Associates Construction, LP		\$175.0000	\$700.00
Summers-Taylor, Inc.		\$157.5000	\$630.00
Rogers Group, Inc.		\$1,500.0000	\$6,000.00
Dement Construction Company, LLC		\$1,396.1500	\$5,584.60
209-65.04 TEMPORARY IN STREAM DIVERSION			
	200.000 L.F.		
Bell & Associates Construction, LP		\$15.0000	\$3,000.00
Summers-Taylor, Inc.		\$32.0000	\$6,400.00
Rogers Group, Inc.		\$110.0000	\$22,000.00
Dement Construction Company, LLC		\$50.0000	\$10,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	37.000 TON		
Bell & Associates Construction, LP		\$55.0000	\$2,035.00
Summers-Taylor, Inc.		\$51.3600	\$1,900.32
Rogers Group, Inc.		\$50.0000	\$1,850.00
Dement Construction Company, LLC		\$65.0000	\$2,405.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	20.000 TON		
Bell & Associates Construction, LP		\$65.0000	\$1,300.00
Summers-Taylor, Inc.		\$40.0000	\$800.00
Rogers Group, Inc.		\$90.0000	\$1,800.00
Dement Construction Company, LLC		\$50.0000	\$1,000.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	28.000 TON		
Bell & Associates Construction, LP		\$300.0000	\$8,400.00
Summers-Taylor, Inc.		\$243.9600	\$6,830.88
Rogers Group, Inc.		\$260.0000	\$7,280.00
Dement Construction Company, LLC		\$228.0000	\$6,384.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	36.000 TON		
Bell & Associates Construction, LP		\$300.0000	\$10,800.00
Summers-Taylor, Inc.		\$248.2400	\$8,936.64
Rogers Group, Inc.		\$260.0000	\$9,360.00
Dement Construction Company, LLC		\$232.0000	\$8,352.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
Bell & Associates Construction, LP		\$1,000.0000	\$1,000.00
Summers-Taylor, Inc.		\$936.2500	\$936.25
Rogers Group, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$875.0000	\$875.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)	1.000 TON		
Bell & Associates Construction, LP		\$58.0000	\$58.00
Summers-Taylor, Inc.		\$53.5000	\$53.50
Rogers Group, Inc.		\$60.0000	\$60.00
Dement Construction Company, LLC		\$50.0000	\$50.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000 TON		
Bell & Associates Construction, LP		\$1,015.0000	\$1,015.00
Summers-Taylor, Inc.		\$936.2500	\$936.25
Rogers Group, Inc.		\$1,000.0000	\$1,000.00
Dement Construction Company, LLC		\$875.0000	\$875.00
411-01.10 ACS MIX(PG64-22) GRADING D	32.000 TON		
Bell & Associates Construction, LP		\$350.0000	\$11,200.00
Summers-Taylor, Inc.		\$273.9200	\$8,765.44
Rogers Group, Inc.		\$275.0000	\$8,800.00
Dement Construction Company, LLC		\$256.0000	\$8,192.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT	164.000 S.Y.		
Bell & Associates Construction, LP		\$25.0000	\$4,100.00
Summers-Taylor, Inc.		\$80.2500	\$13,161.00
Rogers Group, Inc.		\$80.0000	\$13,120.00
Dement Construction Company, LLC		\$75.0000	\$12,300.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	36.000 L.F.		
Bell & Associates Construction, LP		\$62.0000	\$2,232.00
Summers-Taylor, Inc.		\$33.0000	\$1,188.00
Rogers Group, Inc.		\$125.0000	\$4,500.00
Dement Construction Company, LLC		\$36.0000	\$1,296.00

		UNIT PRICE	EXTENSION
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	144.000 L.F.		
Bell & Associates Construction, LP		\$75.0000	\$10,800.00
Summers-Taylor, Inc.		\$1.0000	\$144.00
Rogers Group, Inc.		\$160.0000	\$23,040.00
Dement Construction Company, LLC		\$72.0000	\$10,368.00
621-03.11 72" TEMPORARY DRAINAGE PIPE			
	332.000 L.F.		
Bell & Associates Construction, LP		\$120.0000	\$39,840.00
Summers-Taylor, Inc.		\$1.0000	\$332.00
Rogers Group, Inc.		\$250.0000	\$83,000.00
Dement Construction Company, LLC		\$144.0000	\$47,808.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Bell & Associates Construction, LP		\$90.0000	\$9,720.00
Summers-Taylor, Inc.		\$89.2500	\$9,639.00
Rogers Group, Inc.		\$100.0000	\$10,800.00
Dement Construction Company, LLC		\$79.5000	\$8,586.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	507.000 L.F.		
Bell & Associates Construction, LP		\$20.0000	\$10,140.00
Summers-Taylor, Inc.		\$26.2500	\$13,308.75
Rogers Group, Inc.		\$27.0000	\$13,689.00
Dement Construction Company, LLC		\$19.0000	\$9,633.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	4.000 EACH		
Bell & Associates Construction, LP		\$2,400.0000	\$9,600.00
Summers-Taylor, Inc.		\$3,412.5000	\$13,650.00
Rogers Group, Inc.		\$3,500.0000	\$14,000.00
Dement Construction Company, LLC		\$2,250.0000	\$9,000.00
707-06.01 REMOVAL OF FENCE (WROUGHT IRON)			
	156.000 L.F.		
Bell & Associates Construction, LP		\$5.5000	\$858.00
Summers-Taylor, Inc.		\$5.2500	\$819.00
Rogers Group, Inc.		\$23.0000	\$3,588.00
Dement Construction Company, LLC		\$5.0000	\$780.00
707-08.01 FENCE (WROUGHT IRON)			
	156.000 L.F.		
Bell & Associates Construction, LP		\$140.0000	\$21,840.00
Summers-Taylor, Inc.		\$126.0000	\$19,656.00
Rogers Group, Inc.		\$50.0000	\$7,800.00
Dement Construction Company, LLC		\$120.0000	\$18,720.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	500.000 L.F.		
Bell & Associates Construction, LP		\$5.0000	\$2,500.00
Summers-Taylor, Inc.		\$1.5750	\$787.50
Rogers Group, Inc.		\$5.0000	\$2,500.00
Dement Construction Company, LLC		\$4.4900	\$2,245.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Bell & Associates Construction, LP		\$60.0000	\$6,000.00
Summers-Taylor, Inc.		\$33.0000	\$3,300.00
Rogers Group, Inc.		\$60.0000	\$6,000.00
Dement Construction Company, LLC		\$50.0000	\$5,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00
Summers-Taylor, Inc.		\$9,200.0000	\$9,200.00
Rogers Group, Inc.		\$18,000.0000	\$18,000.00
Dement Construction Company, LLC		\$96,000.0000	\$96,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	10.000 EACH		
Bell & Associates Construction, LP		\$35.0000	\$350.00
Summers-Taylor, Inc.		\$36.7500	\$367.50
Rogers Group, Inc.		\$35.0000	\$350.00
Dement Construction Company, LLC		\$32.0000	\$320.00
712-05.01 WARNING LIGHTS (TYPE A)			
	13.000 EACH		
Bell & Associates Construction, LP		\$37.0000	\$481.00
Summers-Taylor, Inc.		\$31.5000	\$409.50
Rogers Group, Inc.		\$40.0000	\$520.00
Dement Construction Company, LLC		\$34.0000	\$442.00
712-05.03 WARNING LIGHTS (TYPE C)			
	4.000 EACH		
Bell & Associates Construction, LP		\$37.0000	\$148.00
Summers-Taylor, Inc.		\$31.5000	\$126.00
Rogers Group, Inc.		\$37.0000	\$148.00
Dement Construction Company, LLC		\$34.0000	\$136.00
712-06 SIGNS (CONSTRUCTION)			
	371.000 S.F.		
Bell & Associates Construction, LP		\$7.5000	\$2,782.50
Summers-Taylor, Inc.		\$7.3500	\$2,726.85
Rogers Group, Inc.		\$8.0000	\$2,968.00
Dement Construction Company, LLC		\$6.7500	\$2,504.25

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)	156.000 L.F.		
Bell & Associates Construction, LP		\$15.0000	\$2,340.00
Summers-Taylor, Inc.		\$15.7500	\$2,457.00
Rogers Group, Inc.		\$16.0000	\$2,496.00
Dement Construction Company, LLC		\$14.0000	\$2,184.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE	640.000 L.F.		
Bell & Associates Construction, LP		\$4.5000	\$2,880.00
Summers-Taylor, Inc.		\$4.2000	\$2,688.00
Rogers Group, Inc.		\$3.5000	\$2,240.00
Dement Construction Company, LLC		\$4.0000	\$2,560.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR	32.000 EACH		
Bell & Associates Construction, LP		\$40.0000	\$1,280.00
Summers-Taylor, Inc.		\$33.6000	\$1,075.20
Rogers Group, Inc.		\$40.0000	\$1,280.00
Dement Construction Company, LLC		\$36.0000	\$1,152.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	4.000 EACH		
Bell & Associates Construction, LP		\$5,000.0000	\$20,000.00
Summers-Taylor, Inc.		\$7,875.0000	\$31,500.00
Rogers Group, Inc.		\$5,500.0000	\$22,000.00
Dement Construction Company, LLC		\$4,875.0000	\$19,500.00
713-16.20 SIGNS (TURN, W1-1L)	1.000 EACH		
Bell & Associates Construction, LP		\$260.0000	\$260.00
Summers-Taylor, Inc.		\$315.0000	\$315.00
Rogers Group, Inc.		\$275.0000	\$275.00
Dement Construction Company, LLC		\$250.0000	\$250.00
713-16.21 SIGNS (TURN, W1-1R)	1.000 EACH		
Bell & Associates Construction, LP		\$260.0000	\$260.00
Summers-Taylor, Inc.		\$315.0000	\$315.00
Rogers Group, Inc.		\$280.0000	\$280.00
Dement Construction Company, LLC		\$250.0000	\$250.00
713-16.22 SIGNS (SPEED ADVISORY PLATE, W13-1P)	2.000 EACH		
Bell & Associates Construction, LP		\$35.0000	\$70.00
Summers-Taylor, Inc.		\$183.7500	\$367.50
Rogers Group, Inc.		\$35.0000	\$70.00
Dement Construction Company, LLC		\$30.0000	\$60.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.134 L.M.		
Bell & Associates Construction, LP		\$16,000.0000	\$2,144.00
Summers-Taylor, Inc.		\$15,750.0000	\$2,110.50
Rogers Group, Inc.		\$28,000.0000	\$3,752.00
Dement Construction Company, LLC		\$15,000.0000	\$2,010.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$85,000.0000	\$85,000.00
Summers-Taylor, Inc.		\$125,000.0000	\$125,000.00
Rogers Group, Inc.		\$150,000.0000	\$150,000.00
Dement Construction Company, LLC		\$242,500.0000	\$242,500.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	2.000 EACH		
Bell & Associates Construction, LP		\$1,800.0000	\$3,600.00
Summers-Taylor, Inc.		\$4,180.0000	\$8,360.00
Rogers Group, Inc.		\$3,000.0000	\$6,000.00
Dement Construction Company, LLC		\$1,320.0000	\$2,640.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	370.000 S.Y.		
Bell & Associates Construction, LP		\$4.0000	\$1,480.00
Summers-Taylor, Inc.		\$2.1000	\$777.00
Rogers Group, Inc.		\$8.0000	\$2,960.00
Dement Construction Company, LLC		\$7.1400	\$2,641.80
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	5.000 UNIT		
Bell & Associates Construction, LP		\$250.0000	\$1,250.00
Summers-Taylor, Inc.		\$107.0000	\$535.00
Rogers Group, Inc.		\$250.0000	\$1,250.00
Dement Construction Company, LLC		\$218.0200	\$1,090.10
801-03 WATER (SEEDING & SODDING)			
	69.000 M.G.		
Bell & Associates Construction, LP		\$110.0000	\$7,590.00
Summers-Taylor, Inc.		\$64.2000	\$4,429.80
Rogers Group, Inc.		\$110.0000	\$7,590.00
Dement Construction Company, LLC		\$100.0000	\$6,900.00
803-01 SODDING (NEW SOD)			
	6,839.000 S.Y.		
Bell & Associates Construction, LP		\$5.1000	\$34,878.90
Summers-Taylor, Inc.		\$5.3500	\$36,588.65
Rogers Group, Inc.		\$7.0000	\$47,873.00
Dement Construction Company, LLC		\$6.3400	\$43,359.26

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 190D8960001)			
	1.000 LS		
Bell & Associates Construction, LP		\$195,000.0000	\$195,000.00
Summers-Taylor, Inc.		\$382,700.0000	\$382,700.00
Rogers Group, Inc.		\$196,000.0000	\$196,000.00
Dement Construction Company, LLC		\$973,485.0000	\$973,485.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	341.000 C.Y.		
Bell & Associates Construction, LP		\$25.0000	\$8,525.00
Summers-Taylor, Inc.		\$20.0000	\$6,820.00
Rogers Group, Inc.		\$100.0000	\$34,100.00
Dement Construction Company, LLC		\$45.0000	\$15,345.00
204-02.10 DRILLED CAISSON - EARTH (3'-6" DIAMETER)			
	52.000 L.F.		
Bell & Associates Construction, LP		\$315.0000	\$16,380.00
Summers-Taylor, Inc.		\$276.0000	\$14,352.00
Rogers Group, Inc.		\$275.0000	\$14,300.00
Dement Construction Company, LLC		\$50.0000	\$2,600.00
204-02.20 DRILLED CAISSON - ROCK (3'-6" DIAMETER)			
	80.000 L.F.		
Bell & Associates Construction, LP		\$420.0000	\$33,600.00
Summers-Taylor, Inc.		\$379.0000	\$30,320.00
Rogers Group, Inc.		\$375.0000	\$30,000.00
Dement Construction Company, LLC		\$522.0000	\$41,760.00
204-03.01 WET EXCAVATION (BRIDGES)			
	11.000 C.Y.		
Bell & Associates Construction, LP		\$50.0000	\$550.00
Summers-Taylor, Inc.		\$80.0000	\$880.00
Rogers Group, Inc.		\$50.0000	\$550.00
Dement Construction Company, LLC		\$20.0000	\$220.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	14.000 C.Y.		
Bell & Associates Construction, LP		\$150.0000	\$2,100.00
Summers-Taylor, Inc.		\$215.0000	\$3,010.00
Rogers Group, Inc.		\$75.0000	\$1,050.00
Dement Construction Company, LLC		\$350.0000	\$4,900.00
204-05 ROCK DRILLING (BRIDGES)			
	24.000 L.F.		
Bell & Associates Construction, LP		\$25.0000	\$600.00
Summers-Taylor, Inc.		\$35.0000	\$840.00
Rogers Group, Inc.		\$30.0000	\$720.00
Dement Construction Company, LLC		\$25.0000	\$600.00

		UNIT PRICE	EXTENSION
204-10.01 FOUNDATION PREPARATION(PIER NO. 1 STA. 105+14.18)			
	1.000 LS		
Bell & Associates Construction, LP		\$65,000.0000	\$65,000.00
Summers-Taylor, Inc.		\$58,100.0000	\$58,100.00
Rogers Group, Inc.		\$50,000.0000	\$50,000.00
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	410.000 TON		
Bell & Associates Construction, LP		\$50.0000	\$20,500.00
Summers-Taylor, Inc.		\$26.0000	\$10,660.00
Rogers Group, Inc.		\$55.0000	\$22,550.00
Dement Construction Company, LLC		\$65.0000	\$26,650.00
602-04.01 STEEL STRUCTURES (SOLDIER PILE WALL)			
	1.000 LS		
Bell & Associates Construction, LP		\$215,000.0000	\$215,000.00
Summers-Taylor, Inc.		\$122,400.0000	\$122,400.00
Rogers Group, Inc.		\$200,000.0000	\$200,000.00
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	109,445.000 LB.		
Bell & Associates Construction, LP		\$1.2900	\$141,184.05
Summers-Taylor, Inc.		\$1.1400	\$124,767.30
Rogers Group, Inc.		\$1.3000	\$142,278.50
Dement Construction Company, LLC		\$1.2500	\$136,806.25
604-03.01 CLASS A CONCRETE (BRIDGES)			
	329.000 C.Y.		
Bell & Associates Construction, LP		\$1,025.0000	\$337,225.00
Summers-Taylor, Inc.		\$1,121.0000	\$368,809.00
Rogers Group, Inc.		\$1,750.0000	\$575,750.00
Dement Construction Company, LLC		\$1,500.0000	\$493,500.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	23,878.000 LB.		
Bell & Associates Construction, LP		\$0.2500	\$5,969.50
Summers-Taylor, Inc.		\$1.1000	\$26,265.80
Rogers Group, Inc.		\$1.1500	\$27,459.70
Dement Construction Company, LLC		\$0.9200	\$21,967.76
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	135.000 C.Y.		
Bell & Associates Construction, LP		\$825.0000	\$111,375.00
Summers-Taylor, Inc.		\$1,138.0000	\$153,630.00
Rogers Group, Inc.		\$1,200.0000	\$162,000.00
Dement Construction Company, LLC		\$1,250.0000	\$168,750.00

		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,335.000 S.Y.		
Bell & Associates Construction, LP		\$9.2000	\$12,282.00
Summers-Taylor, Inc.		\$10.0000	\$13,350.00
Rogers Group, Inc.		\$15.0000	\$20,025.00
Dement Construction Company, LLC		\$7.9500	\$10,613.25
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	366.000 S.Y.		
Bell & Associates Construction, LP		\$9.2000	\$3,367.20
Summers-Taylor, Inc.		\$10.0000	\$3,660.00
Rogers Group, Inc.		\$15.0000	\$5,490.00
Dement Construction Company, LLC		\$7.9500	\$2,909.70
604-11.01 EXPANSION DEVICE (ABUTMENT NO. 1, 4" MOVEMENT)	27.000 L.F.		
Bell & Associates Construction, LP		\$575.0000	\$15,525.00
Summers-Taylor, Inc.		\$510.0000	\$13,770.00
Rogers Group, Inc.		\$700.0000	\$18,900.00
Dement Construction Company, LLC		\$600.0000	\$16,200.00
604-11.02 EXPANSION DEVICE (ABUTMENT NO. 2, 4" MOVEMENT)	27.000 L.F.		
Bell & Associates Construction, LP		\$615.0000	\$16,605.00
Summers-Taylor, Inc.		\$510.0000	\$13,770.00
Rogers Group, Inc.		\$700.0000	\$18,900.00
Dement Construction Company, LLC		\$600.0000	\$16,200.00
604-12.15 DRILL & GROUT STEEL BARS	912.000 EACH		
Bell & Associates Construction, LP		\$50.0000	\$45,600.00
Summers-Taylor, Inc.		\$18.5000	\$16,872.00
Rogers Group, Inc.		\$125.0000	\$114,000.00
Dement Construction Company, LLC		\$15.0000	\$13,680.00
615-02.03 PRESTRESSED CONCRETE BOX BEAM (21" X 36")	845.000 L.F.		
Bell & Associates Construction, LP		\$335.0000	\$283,075.00
Summers-Taylor, Inc.		\$295.8415	\$249,986.07
Rogers Group, Inc.		\$260.0000	\$219,700.00
Dement Construction Company, LLC		\$300.0000	\$253,500.00
620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL	338.000 L.F.		
Bell & Associates Construction, LP		\$230.0000	\$77,740.00
Summers-Taylor, Inc.		\$466.0000	\$157,508.00
Rogers Group, Inc.		\$250.0000	\$84,500.00
Dement Construction Company, LLC		\$500.0000	\$169,000.00

		UNIT PRICE	EXTENSION
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	44.000 C.Y.		
Bell & Associates Construction, LP		\$400.0000	\$17,600.00
Summers-Taylor, Inc.		\$267.1565	\$11,754.89
Rogers Group, Inc.		\$500.0000	\$22,000.00
Dement Construction Company, LLC		\$300.0000	\$13,200.00
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	594.000 S.F.		
Bell & Associates Construction, LP		\$21.0000	\$12,474.00
Summers-Taylor, Inc.		\$21.4500	\$12,741.30
Rogers Group, Inc.		\$24.0000	\$14,256.00
Dement Construction Company, LLC		\$25.0000	\$14,850.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	46.000 L.F.		
Bell & Associates Construction, LP		\$50.0000	\$2,300.00
Summers-Taylor, Inc.		\$75.0000	\$3,450.00
Rogers Group, Inc.		\$60.0000	\$2,760.00
Dement Construction Company, LLC		\$100.0000	\$4,600.00
710-09.02 6" PIPE UNDERDRAIN			
	20.000 L.F.		
Bell & Associates Construction, LP		\$50.0000	\$1,000.00
Summers-Taylor, Inc.		\$20.0000	\$400.00
Rogers Group, Inc.		\$20.0000	\$400.00
Dement Construction Company, LLC		\$15.0000	\$300.00

SUB-TOTAL ROADWAY

Bell & Associates Construction, LP	\$655,530.55
Summers-Taylor, Inc.	\$598,408.44
Rogers Group, Inc.	\$1,067,343.50
Dement Construction Company, LLC	\$2,003,841.16

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$1,640,576.75
Summers-Taylor, Inc.	\$1,800,816.36
Rogers Group, Inc.	\$1,977,689.20
Dement Construction Company, LLC	\$2,851,636.96

TOTAL CONTRACT

Bell & Associates Construction, LP	\$2,296,107.30
Summers-Taylor, Inc.	\$2,399,224.80
Rogers Group, Inc.	\$3,045,032.70
Dement Construction Company, LLC	\$4,855,478.12

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

DAVIDSON COUNTY (Contract No. CNS202 Call 016)

HSIP-I-24-1(109),19002-3186-94,NH/STP-M-I-24-9(79),19002-3191-44

THE INTERCHANGE MODIFICATION ON I-24 AT HICKORY HOLLOW PARKWAY (EXIT 60) AND AT S.R. 171 (OLD HICKORY BOULEVARD) (EXIT 62), INCLUDING GRADING, DRAINAGE, BRIDGES, RETAINING WALLS AND PAVING.

PROJECT LENGTH - 2.001 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$30,538,019.72
Bell & Associates Construction, LP	\$34,250,851.11
Superior Construction Company Southeast, LLC	\$39,315,000.00
Dement Construction Company, LLC	\$42,329,459.69
The Walsh Construction Group, LLC DBA Archer Western Constru	\$42,635,280.86

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$325,000.0000	\$325,000.00
	Bell & Associates Construction, LP	\$218,252.4200	\$218,252.42
	Superior Construction Company Southeast, LLC	\$1,540,291.3800	\$1,540,291.38
	Dement Construction Company, LLC	\$206,500.0000	\$206,500.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$713,000.0000	\$713,000.00
109-10.01	TRAINEE		
	4,800.000 HOUR		
	Jones Bros. Contractors, LLC	\$0.8000	\$3,840.00
	Bell & Associates Construction, LP	\$0.8000	\$3,840.00
	Superior Construction Company Southeast, LLC	\$0.8000	\$3,840.00
	Dement Construction Company, LLC	\$0.8000	\$3,840.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$0.8000	\$3,840.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$1,225,000.0000	\$1,225,000.00
	Bell & Associates Construction, LP	\$370,586.7200	\$370,586.72
	Superior Construction Company Southeast, LLC	\$812,801.0400	\$812,801.04
	Dement Construction Company, LLC	\$3,846,583.0500	\$3,846,583.05
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$650,000.0000	\$650,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Bell & Associates Construction, LP	\$28,727.8200	\$28,727.82
	Superior Construction Company Southeast, LLC	\$100,000.0000	\$100,000.00
	Dement Construction Company, LLC	\$50,000.0000	\$50,000.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$120,000.0000	\$120,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	27,864.000 S.Y.		
	Jones Bros. Contractors, LLC	\$3.5000	\$97,524.00
	Bell & Associates Construction, LP	\$6.0900	\$169,691.76
	Superior Construction Company Southeast, LLC	\$6.0000	\$167,184.00
	Dement Construction Company, LLC	\$5.7500	\$160,218.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$7.6000	\$211,766.40
202-04.01	REMOVAL OF STRUCTURES (CANTILEVER SIGN STRUCTURE, 219+10, 90' RT.)		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$1,750.0000	\$1,750.00
	Bell & Associates Construction, LP	\$1,853.0700	\$1,853.07
	Superior Construction Company Southeast, LLC	\$1,938.0000	\$1,938.00
	Dement Construction Company, LLC	\$10,000.0000	\$10,000.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$2,200.0000	\$2,200.00

		UNIT PRICE	EXTENSION
202-04.02 REMOVAL OF STRUCTURES (CANTILEVER SIGN STRUCTURE, 223+09, 88' LT.)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
Bell & Associates Construction, LP		\$1,853.0700	\$1,853.07
Superior Construction Company Southeast, LLC		\$2,501.9900	\$2,501.99
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,200.0000	\$2,200.00
202-04.03 REMOVAL OF STRUCTURES (CANTILEVER SIGN STRUCTURE, 243+45, 104' LT.)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,750.0000	\$1,750.00
Bell & Associates Construction, LP		\$1,853.0700	\$1,853.07
Superior Construction Company Southeast, LLC		\$2,126.0000	\$2,126.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,200.0000	\$2,200.00
202-04.04 REMOVAL OF STRUCTURES (OVERHEAD SIGN STRUCTURE, 180+25 HHP)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$2,300.0000	\$2,300.00
Bell & Associates Construction, LP		\$2,435.4600	\$2,435.46
Superior Construction Company Southeast, LLC		\$2,676.0000	\$2,676.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,000.0000	\$3,000.00
202-08.28 REMOVAL OF MEDIAN BARRIER (SEE FOOTNOTE)			
	3,530.000 L.F.		
Jones Bros. Contractors, LLC		\$22.0000	\$77,660.00
Bell & Associates Construction, LP		\$40.1900	\$141,870.70
Superior Construction Company Southeast, LLC		\$20.1500	\$71,129.50
Dement Construction Company, LLC		\$50.0000	\$176,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$26.0000	\$91,780.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	195,607.000 C.Y.		
Jones Bros. Contractors, LLC		\$7.0600	\$1,380,985.42
Bell & Associates Construction, LP		\$15.2400	\$2,981,050.68
Superior Construction Company Southeast, LLC		\$19.7100	\$3,855,413.97
Dement Construction Company, LLC		\$17.0000	\$3,325,319.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$12.5000	\$2,445,087.50
203-01.11 PRESPLITTING OF ROCK EXCAVATION			
	1,975.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$39,500.00
Bell & Associates Construction, LP		\$29.6500	\$58,558.75
Superior Construction Company Southeast, LLC		\$40.3200	\$79,632.00
Dement Construction Company, LLC		\$28.0000	\$55,300.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$39.0000	\$77,025.00

		UNIT PRICE	EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	6,367.000 TON		
Jones Bros. Contractors, LLC		\$20.0000	\$127,340.00
Bell & Associates Construction, LP		\$24.3500	\$155,036.45
Superior Construction Company Southeast, LLC		\$147.2200	\$937,349.74
Dement Construction Company, LLC		\$23.0000	\$146,441.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$210,111.00
203-04 PLACING AND SPREADING TOPSOIL			
	8,690.000 C.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$34,760.00
Bell & Associates Construction, LP		\$11.6500	\$101,238.50
Superior Construction Company Southeast, LLC		\$20.5800	\$178,840.20
Dement Construction Company, LLC		\$11.0000	\$95,590.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13.0000	\$112,970.00
203-06 WATER			
	4,753.000 M.G.		
Jones Bros. Contractors, LLC		\$5.0000	\$23,765.00
Bell & Associates Construction, LP		\$8.4700	\$40,257.91
Superior Construction Company Southeast, LLC		\$1.0000	\$4,753.00
Dement Construction Company, LLC		\$8.0000	\$38,024.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.7000	\$22,339.10
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	122.800 C.Y.		
Jones Bros. Contractors, LLC		\$250.0000	\$30,700.00
Bell & Associates Construction, LP		\$243.5500	\$29,907.94
Superior Construction Company Southeast, LLC		\$139.5900	\$17,141.65
Dement Construction Company, LLC		\$230.0000	\$28,244.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$300.0000	\$36,840.00
209-05 SEDIMENT REMOVAL			
	1,383.000 C.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$13,830.00
Bell & Associates Construction, LP		\$16.9400	\$23,428.02
Superior Construction Company Southeast, LLC		\$13.6000	\$18,808.80
Dement Construction Company, LLC		\$16.0000	\$22,128.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$11.0000	\$15,213.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	13,613.000 L.F.		
Jones Bros. Contractors, LLC		\$3.7500	\$51,048.75
Bell & Associates Construction, LP		\$3.9700	\$54,043.61
Superior Construction Company Southeast, LLC		\$3.6500	\$49,687.45
Dement Construction Company, LLC		\$3.7500	\$51,048.75
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5.5000	\$74,871.50

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	44.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$15,400.00
Bell & Associates Construction, LP		\$264.7200	\$11,647.68
Superior Construction Company Southeast, LLC		\$722.4300	\$31,786.92
Dement Construction Company, LLC		\$250.0000	\$11,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$950.0000	\$41,800.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Bell & Associates Construction, LP		\$185.3100	\$185.31
Superior Construction Company Southeast, LLC		\$350.0000	\$350.00
Dement Construction Company, LLC		\$175.0000	\$175.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$430.0000	\$430.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	51.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$7,650.00
Bell & Associates Construction, LP		\$158.8300	\$8,100.33
Superior Construction Company Southeast, LLC		\$210.0000	\$10,710.00
Dement Construction Company, LLC		\$150.0000	\$7,650.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$400.0000	\$20,400.00
209-10.01 TEMPORARY DEWATERING STRUCTURE			
	300.000 C.Y.		
Jones Bros. Contractors, LLC		\$11.0000	\$3,300.00
Bell & Associates Construction, LP		\$27.5300	\$8,259.00
Superior Construction Company Southeast, LLC		\$222.6700	\$66,801.00
Dement Construction Company, LLC		\$20.0000	\$6,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$9,900.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	17.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$2,550.00
Bell & Associates Construction, LP		\$158.8300	\$2,700.11
Superior Construction Company Southeast, LLC		\$220.0000	\$3,740.00
Dement Construction Company, LLC		\$150.0000	\$2,550.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$170.0000	\$2,890.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	38.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$15,200.00
Bell & Associates Construction, LP		\$423.5600	\$16,095.28
Superior Construction Company Southeast, LLC		\$450.0000	\$17,100.00
Dement Construction Company, LLC		\$400.0000	\$15,200.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$580.0000	\$22,040.00

		UNIT PRICE	EXTENSION
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$13,000.00
Bell & Associates Construction, LP		\$1,058.8900	\$13,765.57
Superior Construction Company Southeast, LLC		\$500.0000	\$6,500.00
Dement Construction Company, LLC		\$1,000.0000	\$13,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$690.0000	\$8,970.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$3,200.00
Bell & Associates Construction, LP		\$423.5600	\$3,388.48
Superior Construction Company Southeast, LLC		\$650.0000	\$5,200.00
Dement Construction Company, LLC		\$400.0000	\$3,200.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,300.0000	\$10,400.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Bell & Associates Construction, LP		\$423.5600	\$847.12
Superior Construction Company Southeast, LLC		\$475.0000	\$950.00
Dement Construction Company, LLC		\$400.0000	\$800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$900.0000	\$1,800.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Bell & Associates Construction, LP		\$423.5600	\$847.12
Superior Construction Company Southeast, LLC		\$600.0000	\$1,200.00
Dement Construction Company, LLC		\$400.0000	\$800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,150.0000	\$2,300.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$1,058.8900	\$2,117.78
Superior Construction Company Southeast, LLC		\$850.0000	\$1,700.00
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,500.0000	\$3,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	35,623.000 TON		
Jones Bros. Contractors, LLC		\$23.3000	\$830,015.90
Bell & Associates Construction, LP		\$31.1200	\$1,108,587.76
Superior Construction Company Southeast, LLC		\$18.0000	\$641,214.00
Dement Construction Company, LLC		\$20.1000	\$716,022.30
The Walsh Construction Group, LLC DBA Archer Western Constru		\$21.0000	\$748,083.00

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	803.000 TON		
Jones Bros. Contractors, LLC		\$35.0000	\$28,105.00
Bell & Associates Construction, LP		\$49.6500	\$39,868.95
Superior Construction Company Southeast, LLC		\$45.0000	\$36,135.00
Dement Construction Company, LLC		\$45.0000	\$36,135.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$38.0000	\$30,514.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	932.000 TON		
Jones Bros. Contractors, LLC		\$95.0000	\$88,540.00
Bell & Associates Construction, LP		\$111.1800	\$103,619.76
Superior Construction Company Southeast, LLC		\$92.0000	\$85,744.00
Dement Construction Company, LLC		\$90.0000	\$83,880.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$99.0000	\$92,268.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	3,743.000 TON		
Jones Bros. Contractors, LLC		\$85.0000	\$318,155.00
Bell & Associates Construction, LP		\$111.1800	\$416,146.74
Superior Construction Company Southeast, LLC		\$90.0000	\$336,870.00
Dement Construction Company, LLC		\$88.0000	\$329,384.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$98.0000	\$366,814.00
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	1,273.000 TON		
Jones Bros. Contractors, LLC		\$95.0000	\$120,935.00
Bell & Associates Construction, LP		\$116.4800	\$148,279.04
Superior Construction Company Southeast, LLC		\$92.0000	\$117,116.00
Dement Construction Company, LLC		\$90.0000	\$114,570.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$99.0000	\$126,027.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	4,781.000 TON		
Jones Bros. Contractors, LLC		\$88.0000	\$420,728.00
Bell & Associates Construction, LP		\$100.6000	\$480,968.60
Superior Construction Company Southeast, LLC		\$94.0000	\$449,414.00
Dement Construction Company, LLC		\$92.0000	\$439,852.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$101.0000	\$482,881.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	3,597.000 TON		
Jones Bros. Contractors, LLC		\$98.0000	\$352,506.00
Bell & Associates Construction, LP		\$111.1800	\$399,914.46
Superior Construction Company Southeast, LLC		\$94.0000	\$338,118.00
Dement Construction Company, LLC		\$92.0000	\$330,924.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$101.0000	\$363,297.00

		UNIT PRICE	EXTENSION
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	3,759.000 TON		
Jones Bros. Contractors, LLC		\$95.0000	\$357,105.00
Bell & Associates Construction, LP		\$111.1800	\$417,925.62
Superior Construction Company Southeast, LLC		\$97.0000	\$364,623.00
Dement Construction Company, LLC		\$95.0000	\$357,105.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$106.0000	\$398,454.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	1,065.000 TON		
Jones Bros. Contractors, LLC		\$110.0000	\$117,150.00
Bell & Associates Construction, LP		\$111.1800	\$118,406.70
Superior Construction Company Southeast, LLC		\$96.0000	\$102,240.00
Dement Construction Company, LLC		\$94.0000	\$100,110.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$105.0000	\$111,825.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	4,903.000 TON		
Jones Bros. Contractors, LLC		\$108.0000	\$529,524.00
Bell & Associates Construction, LP		\$141.8900	\$695,686.67
Superior Construction Company Southeast, LLC		\$115.0000	\$563,845.00
Dement Construction Company, LLC		\$110.0000	\$539,330.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$121.0000	\$593,263.00
313-03 TREATED PERMEABLE BASE			
	32,279.000 S.Y.		
Jones Bros. Contractors, LLC		\$17.1000	\$551,970.90
Bell & Associates Construction, LP		\$37.0600	\$1,196,259.74
Superior Construction Company Southeast, LLC		\$25.0000	\$806,975.00
Dement Construction Company, LLC		\$25.0000	\$806,975.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$28.0000	\$903,812.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	124.000 TON		
Jones Bros. Contractors, LLC		\$800.0000	\$99,200.00
Bell & Associates Construction, LP		\$1,323.6200	\$164,128.88
Superior Construction Company Southeast, LLC		\$1,000.0000	\$124,000.00
Dement Construction Company, LLC		\$1,000.0000	\$124,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,100.0000	\$136,400.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	449.500 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$17,980.00
Bell & Associates Construction, LP		\$74.1200	\$33,316.94
Superior Construction Company Southeast, LLC		\$46.0000	\$20,677.00
Dement Construction Company, LLC		\$46.0000	\$20,677.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$51.0000	\$22,924.50

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	32.000 TON		
Jones Bros. Contractors, LLC		\$650.0000	\$20,800.00
Bell & Associates Construction, LP		\$1,164.7800	\$37,272.96
Superior Construction Company Southeast, LLC		\$800.0000	\$25,600.00
Dement Construction Company, LLC		\$800.0000	\$25,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$900.0000	\$28,800.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	372.000 TON		
Jones Bros. Contractors, LLC		\$110.0000	\$40,920.00
Bell & Associates Construction, LP		\$141.8900	\$52,783.08
Superior Construction Company Southeast, LLC		\$105.0000	\$39,060.00
Dement Construction Company, LLC		\$100.0000	\$37,200.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$112.0000	\$41,664.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	106.000 TON		
Jones Bros. Contractors, LLC		\$125.0000	\$13,250.00
Bell & Associates Construction, LP		\$141.8900	\$15,040.34
Superior Construction Company Southeast, LLC		\$110.0000	\$11,660.00
Dement Construction Company, LLC		\$105.0000	\$11,130.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$118.0000	\$12,508.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,376.000 TON		
Jones Bros. Contractors, LLC		\$105.0000	\$249,480.00
Bell & Associates Construction, LP		\$141.8900	\$337,130.64
Superior Construction Company Southeast, LLC		\$120.0000	\$285,120.00
Dement Construction Company, LLC		\$110.0000	\$261,360.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$122.0000	\$289,872.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	136.000 TON		
Jones Bros. Contractors, LLC		\$165.0000	\$22,440.00
Bell & Associates Construction, LP		\$141.8900	\$19,297.04
Superior Construction Company Southeast, LLC		\$120.0000	\$16,320.00
Dement Construction Company, LLC		\$115.0000	\$15,640.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$127.0000	\$17,272.00
411-03.23 ACS MIX (PG76-22) OGFC			
	4,958.000 TON		
Jones Bros. Contractors, LLC		\$118.0000	\$585,044.00
Bell & Associates Construction, LP		\$148.2500	\$735,023.50
Superior Construction Company Southeast, LLC		\$140.0000	\$694,120.00
Dement Construction Company, LLC		\$135.0000	\$669,330.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$150.0000	\$743,700.00

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	2.600 L.M.		
Jones Bros. Contractors, LLC		\$1,730.0000	\$4,498.00
Bell & Associates Construction, LP		\$1,508.9300	\$3,923.22
Superior Construction Company Southeast, LLC		\$12,000.0000	\$31,200.00
Dement Construction Company, LLC		\$1,730.0000	\$4,498.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,950.0000	\$5,070.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	8,137.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$292,932.00
Bell & Associates Construction, LP		\$29.1200	\$236,949.44
Superior Construction Company Southeast, LLC		\$27.5000	\$223,767.50
Dement Construction Company, LLC		\$36.0000	\$292,932.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$49.0000	\$398,713.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	32,279.000 S.Y.		
Jones Bros. Contractors, LLC		\$108.6000	\$3,505,499.40
Bell & Associates Construction, LP		\$114.4700	\$3,694,977.13
Superior Construction Company Southeast, LLC		\$70.0000	\$2,259,530.00
Dement Construction Company, LLC		\$110.0000	\$3,550,690.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$77.0000	\$2,485,483.00
502-03.13 CONCRETE PAVEMENT REMOVAL			
	960.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$19,200.00
Bell & Associates Construction, LP		\$22.9300	\$22,012.80
Superior Construction Company Southeast, LLC		\$1.0000	\$960.00
Dement Construction Company, LLC		\$21.6500	\$20,784.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.0000	\$9,600.00
604-07.02 RETAINING WALL (WALL NO. 2)			
	5,642.000 S.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$338,520.00
Bell & Associates Construction, LP		\$52.3000	\$295,076.60
Superior Construction Company Southeast, LLC		\$86.0000	\$485,212.00
Dement Construction Company, LLC		\$110.0000	\$620,620.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$130.0000	\$733,460.00
604-07.03 RETAINING WALL (WALL NO. 3)			
	9,510.000 S.F.		
Jones Bros. Contractors, LLC		\$59.0000	\$561,090.00
Bell & Associates Construction, LP		\$48.9700	\$465,704.70
Superior Construction Company Southeast, LLC		\$80.0000	\$760,800.00
Dement Construction Company, LLC		\$95.0000	\$903,450.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$130.0000	\$1,236,300.00

		UNIT PRICE	EXTENSION
604-07.04 RETAINING WALL (WALL NO. 4)			
	5,257.000 S.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$525,700.00
Bell & Associates Construction, LP		\$76.9800	\$404,683.86
Superior Construction Company Southeast, LLC		\$170.0000	\$893,690.00
Dement Construction Company, LLC		\$200.0000	\$1,051,400.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$1,103,970.00
604-07.05 RETAINING WALL (WALL NO. 5)			
	4,619.000 S.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$484,995.00
Bell & Associates Construction, LP		\$66.9000	\$309,011.10
Superior Construction Company Southeast, LLC		\$200.0000	\$923,800.00
Dement Construction Company, LLC		\$120.0000	\$554,280.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$969,990.00
604-07.06 RETAINING WALL (WALL NO. 6)			
	3,729.000 S.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$391,545.00
Bell & Associates Construction, LP		\$56.7100	\$211,471.59
Superior Construction Company Southeast, LLC		\$210.0000	\$783,090.00
Dement Construction Company, LLC		\$120.0000	\$447,480.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$783,090.00
604-07.07 RETAINING WALL (WALL NO. 7)			
	3,765.000 S.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$395,325.00
Bell & Associates Construction, LP		\$63.0400	\$237,345.60
Superior Construction Company Southeast, LLC		\$190.0000	\$715,350.00
Dement Construction Company, LLC		\$116.0000	\$436,740.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$790,650.00
604-07.08 RETAINING WALL (WALL NO. 8)			
	5,485.000 S.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$575,925.00
Bell & Associates Construction, LP		\$65.9900	\$361,955.15
Superior Construction Company Southeast, LLC		\$170.0000	\$932,450.00
Dement Construction Company, LLC		\$110.0000	\$603,350.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$1,151,850.00
604-07.13 RETAINING WALL (WALL NO. 13)			
	421.000 S.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$33,680.00
Bell & Associates Construction, LP		\$50.7600	\$21,369.96
Superior Construction Company Southeast, LLC		\$82.9300	\$34,913.53
Dement Construction Company, LLC		\$150.0000	\$63,150.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$88,410.00

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,686.000 L.F.		
Jones Bros. Contractors, LLC		\$45.0000	\$165,870.00
Bell & Associates Construction, LP		\$76.2400	\$281,020.64
Superior Construction Company Southeast, LLC		\$80.0000	\$294,880.00
Dement Construction Company, LLC		\$72.0000	\$265,392.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$62.0000	\$228,532.00
607-03.30 18" PIPE CULVERT			
	24.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$1,320.00
Bell & Associates Construction, LP		\$201.1900	\$4,828.56
Superior Construction Company Southeast, LLC		\$116.8100	\$2,803.44
Dement Construction Company, LLC		\$190.0000	\$4,560.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$65.0000	\$1,560.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	771.000 L.F.		
Jones Bros. Contractors, LLC		\$56.0000	\$43,176.00
Bell & Associates Construction, LP		\$111.1800	\$85,719.78
Superior Construction Company Southeast, LLC		\$171.2500	\$132,033.75
Dement Construction Company, LLC		\$105.0000	\$80,955.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$76.0000	\$58,596.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	675.000 L.F.		
Jones Bros. Contractors, LLC		\$70.0000	\$47,250.00
Bell & Associates Construction, LP		\$168.3600	\$113,643.00
Superior Construction Company Southeast, LLC		\$153.6800	\$103,734.00
Dement Construction Company, LLC		\$159.0000	\$107,325.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$105.0000	\$70,875.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	1,217.000 L.F.		
Jones Bros. Contractors, LLC		\$120.0000	\$146,040.00
Bell & Associates Construction, LP		\$301.7900	\$367,278.43
Superior Construction Company Southeast, LLC		\$183.9500	\$223,867.15
Dement Construction Company, LLC		\$285.0000	\$346,845.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$125.0000	\$152,125.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	62.000 L.F.		
Jones Bros. Contractors, LLC		\$180.0000	\$11,160.00
Bell & Associates Construction, LP		\$382.2600	\$23,700.12
Superior Construction Company Southeast, LLC		\$219.4500	\$13,605.90
Dement Construction Company, LLC		\$361.0000	\$22,382.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$180.0000	\$11,160.00

		UNIT PRICE	EXTENSION
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	150.000 L.F.		
Jones Bros. Contractors, LLC		\$35.0000	\$5,250.00
Bell & Associates Construction, LP		\$39.4300	\$5,914.50
Superior Construction Company Southeast, LLC		\$71.7400	\$10,761.00
Dement Construction Company, LLC		\$50.0000	\$7,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$64.0000	\$9,600.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,900.0000	\$13,800.00
Bell & Associates Construction, LP		\$7,766.9900	\$15,533.98
Superior Construction Company Southeast, LLC		\$9,374.0000	\$18,748.00
Dement Construction Company, LLC		\$7,335.0000	\$14,670.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$9,000.0000	\$18,000.00
611-02.10 JUNCTION BOX, TYPE 1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,100.0000	\$4,100.00
Bell & Associates Construction, LP		\$2,568.8800	\$2,568.88
Superior Construction Company Southeast, LLC		\$3,345.5500	\$3,345.55
Dement Construction Company, LLC		\$2,436.0000	\$2,436.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,600.0000	\$3,600.00
611-05.01 TRENCH DRAINS			
	1,225.000 L.F.		
Jones Bros. Contractors, LLC		\$185.0000	\$226,625.00
Bell & Associates Construction, LP		\$428.8500	\$525,341.25
Superior Construction Company Southeast, LLC		\$175.9400	\$215,526.50
Dement Construction Company, LLC		\$405.0000	\$496,125.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$330.0000	\$404,250.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	17.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,575.0000	\$26,775.00
Bell & Associates Construction, LP		\$921.2400	\$15,661.08
Superior Construction Company Southeast, LLC		\$2,230.5500	\$37,919.35
Dement Construction Company, LLC		\$870.0000	\$14,790.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,800.0000	\$30,600.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	415.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$415.00
Bell & Associates Construction, LP		\$1.7500	\$726.25
Superior Construction Company Southeast, LLC		\$2.8000	\$1,162.00
Dement Construction Company, LLC		\$1.6500	\$684.75
The Walsh Construction Group, LLC DBA Archer Western Constru		\$0.8000	\$332.00

		UNIT PRICE	EXTENSION
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,575.0000	\$1,575.00
Bell & Associates Construction, LP		\$910.6500	\$910.65
Superior Construction Company Southeast, LLC		\$2,050.5000	\$2,050.50
Dement Construction Company, LLC		\$860.0000	\$860.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,500.0000	\$2,500.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,700.0000	\$5,400.00
Bell & Associates Construction, LP		\$1,559.7500	\$3,119.50
Superior Construction Company Southeast, LLC		\$2,435.1700	\$4,870.34
Dement Construction Company, LLC		\$1,473.0000	\$2,946.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,500.0000	\$5,000.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,900.0000	\$5,800.00
Bell & Associates Construction, LP		\$1,692.1100	\$3,384.22
Superior Construction Company Southeast, LLC		\$2,435.1700	\$4,870.34
Dement Construction Company, LLC		\$1,598.0000	\$3,196.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,600.0000	\$5,200.00
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$4,200.0000	\$16,800.00
Bell & Associates Construction, LP		\$3,333.4000	\$13,333.60
Superior Construction Company Southeast, LLC		\$3,500.0000	\$14,000.00
Dement Construction Company, LLC		\$3,148.0000	\$12,592.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,300.0000	\$17,200.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	21.000 EACH		
Jones Bros. Contractors, LLC		\$4,400.0000	\$92,400.00
Bell & Associates Construction, LP		\$3,357.7600	\$70,512.96
Superior Construction Company Southeast, LLC		\$5,000.0000	\$105,000.00
Dement Construction Company, LLC		\$3,171.0000	\$66,591.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,800.0000	\$100,800.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$5,200.0000	\$36,400.00
Bell & Associates Construction, LP		\$4,556.4200	\$31,894.94
Superior Construction Company Southeast, LLC		\$5,700.0000	\$39,900.00
Dement Construction Company, LLC		\$4,303.0000	\$30,121.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,100.0000	\$42,700.00

		UNIT PRICE	EXTENSION
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$7,000.0000	\$21,000.00
Bell & Associates Construction, LP		\$5,228.8200	\$15,686.46
Superior Construction Company Southeast, LLC		\$7,500.0000	\$22,500.00
Dement Construction Company, LLC		\$4,938.0000	\$14,814.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10,400.0000	\$31,200.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$7,400.0000	\$37,000.00
Bell & Associates Construction, LP		\$5,167.4100	\$25,837.05
Superior Construction Company Southeast, LLC		\$8,000.0000	\$40,000.00
Dement Construction Company, LLC		\$4,880.0000	\$24,400.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$8,000.0000	\$40,000.00
611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,100.0000	\$10,100.00
Bell & Associates Construction, LP		\$9,234.6200	\$9,234.62
Superior Construction Company Southeast, LLC		\$13,000.0000	\$13,000.00
Dement Construction Company, LLC		\$8,721.0000	\$8,721.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14,200.0000	\$14,200.00
611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$9,100.0000	\$9,100.00
Bell & Associates Construction, LP		\$9,937.7300	\$9,937.73
Superior Construction Company Southeast, LLC		\$17,000.0000	\$17,000.00
Dement Construction Company, LLC		\$9,385.0000	\$9,385.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10,000.0000	\$10,000.00
611-31.04 CATCH BASINS, TYPE 31, > 12' - 16' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$9,900.0000	\$9,900.00
Bell & Associates Construction, LP		\$10,977.5600	\$10,977.56
Superior Construction Company Southeast, LLC		\$16,000.0000	\$16,000.00
Dement Construction Company, LLC		\$10,367.0000	\$10,367.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13,000.0000	\$13,000.00
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$5,200.0000	\$26,000.00
Bell & Associates Construction, LP		\$3,357.7600	\$16,788.80
Superior Construction Company Southeast, LLC		\$9,500.0000	\$47,500.00
Dement Construction Company, LLC		\$3,171.0000	\$15,855.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5,400.0000	\$27,000.00

		UNIT PRICE	EXTENSION
611-41.05 CATCH BASINS, TYPE 41, > 16' - 20' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Bell & Associates Construction, LP		\$7,033.1800	\$7,033.18
Superior Construction Company Southeast, LLC		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$6,642.0000	\$6,642.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13,400.0000	\$13,400.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
Bell & Associates Construction, LP		\$2,685.3600	\$8,056.08
Superior Construction Company Southeast, LLC		\$8,800.0000	\$26,400.00
Dement Construction Company, LLC		\$2,536.0000	\$7,608.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5,000.0000	\$15,000.00
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,100.0000	\$12,200.00
Bell & Associates Construction, LP		\$3,853.3200	\$7,706.64
Superior Construction Company Southeast, LLC		\$8,800.0000	\$17,600.00
Dement Construction Company, LLC		\$3,639.0000	\$7,278.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7,600.0000	\$15,200.00
611-42.05 CATCH BASINS, TYPE 42, > 16' - 20' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$8,100.0000	\$8,100.00
Bell & Associates Construction, LP		\$6,085.4700	\$6,085.47
Superior Construction Company Southeast, LLC		\$13,000.0000	\$13,000.00
Dement Construction Company, LLC		\$5,747.0000	\$5,747.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$12,500.0000	\$12,500.00
611-42.07 CATCH BASINS, TYPE 42, > 24' - 28' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$11,100.0000	\$22,200.00
Bell & Associates Construction, LP		\$8,256.2000	\$16,512.40
Superior Construction Company Southeast, LLC		\$17,000.0000	\$34,000.00
Dement Construction Company, LLC		\$7,797.0000	\$15,594.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$17,800.0000	\$35,600.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$7,100.0000	\$14,200.00
Bell & Associates Construction, LP		\$5,596.2600	\$11,192.52
Superior Construction Company Southeast, LLC		\$9,500.0000	\$19,000.00
Dement Construction Company, LLC		\$5,285.0000	\$10,570.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,700.0000	\$13,400.00

		UNIT PRICE	EXTENSION
611-43.04 CATCH BASINS, TYPE 43, > 12' - 16' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,300.0000	\$10,300.00
Bell & Associates Construction, LP		\$9,387.1000	\$9,387.10
Superior Construction Company Southeast, LLC		\$16,000.0000	\$16,000.00
Dement Construction Company, LLC		\$8,865.0000	\$8,865.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13,400.0000	\$13,400.00
611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,300.0000	\$7,300.00
Bell & Associates Construction, LP		\$6,024.0500	\$6,024.05
Superior Construction Company Southeast, LLC		\$11,000.0000	\$11,000.00
Dement Construction Company, LLC		\$5,689.0000	\$5,689.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7,200.0000	\$7,200.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	140.000 L.F.		
Jones Bros. Contractors, LLC		\$33.0000	\$4,620.00
Bell & Associates Construction, LP		\$39.1800	\$5,485.20
Superior Construction Company Southeast, LLC		\$51.7600	\$7,246.40
Dement Construction Company, LLC		\$37.0000	\$5,180.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$36.0000	\$5,040.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	43,300.000 S.F.		
Jones Bros. Contractors, LLC		\$5.5000	\$238,150.00
Bell & Associates Construction, LP		\$5.6100	\$242,913.00
Superior Construction Company Southeast, LLC		\$8.2500	\$357,225.00
Dement Construction Company, LLC		\$7.7500	\$335,575.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5.3000	\$229,490.00
701-02.03 CONCRETE CURB RAMP			
	1,400.000 S.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$16,800.00
Bell & Associates Construction, LP		\$12.7100	\$17,794.00
Superior Construction Company Southeast, LLC		\$45.0000	\$63,000.00
Dement Construction Company, LLC		\$14.2500	\$19,950.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$11.5000	\$16,100.00
701-03 CONCRETE MEDIAN PAVEMENT			
	202.000 C.Y.		
Jones Bros. Contractors, LLC		\$360.0000	\$72,720.00
Bell & Associates Construction, LP		\$354.7300	\$71,655.46
Superior Construction Company Southeast, LLC		\$375.0000	\$75,750.00
Dement Construction Company, LLC		\$445.0000	\$89,890.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$380.0000	\$76,760.00

		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
	175.000 C.Y.		
	Jones Bros. Contractors, LLC	\$425.0000	\$74,375.00
	Bell & Associates Construction, LP	\$450.0300	\$78,755.25
	Superior Construction Company Southeast, LLC	\$450.0000	\$78,750.00
	Dement Construction Company, LLC	\$426.7000	\$74,672.50
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$480.0000	\$84,000.00
702-03	CONCRETE COMBINED CURB & GUTTER		
	315.000 C.Y.		
	Jones Bros. Contractors, LLC	\$345.0000	\$108,675.00
	Bell & Associates Construction, LP	\$354.7300	\$111,739.95
	Superior Construction Company Southeast, LLC	\$289.0400	\$91,047.60
	Dement Construction Company, LLC	\$294.9500	\$92,909.25
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$360.0000	\$113,400.00
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING		
	12.000 C.Y.		
	Jones Bros. Contractors, LLC	\$600.0000	\$7,200.00
	Bell & Associates Construction, LP	\$635.3400	\$7,624.08
	Superior Construction Company Southeast, LLC	\$548.1600	\$6,577.92
	Dement Construction Company, LLC	\$685.0000	\$8,220.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$630.0000	\$7,560.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
	511.000 L.F.		
	Jones Bros. Contractors, LLC	\$72.5500	\$37,073.05
	Bell & Associates Construction, LP	\$76.8200	\$39,255.02
	Superior Construction Company Southeast, LLC	\$83.7500	\$42,796.25
	Dement Construction Company, LLC	\$72.5000	\$37,047.50
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$76.0000	\$38,836.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN		
	3.000 EACH		
	Jones Bros. Contractors, LLC	\$135.0000	\$405.00
	Bell & Associates Construction, LP	\$142.9500	\$428.85
	Superior Construction Company Southeast, LLC	\$300.0000	\$900.00
	Dement Construction Company, LLC	\$50.0000	\$150.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$140.0000	\$420.00
705-06.01	W BEAM GR (TYPE 2) MASH TL3		
	4,662.000 L.F.		
	Jones Bros. Contractors, LLC	\$17.9000	\$83,449.80
	Bell & Associates Construction, LP	\$18.9500	\$88,344.90
	Superior Construction Company Southeast, LLC	\$23.7500	\$110,722.50
	Dement Construction Company, LLC	\$18.0000	\$83,916.00
	The Walsh Construction Group, LLC DBA Archer Western Constru	\$19.0000	\$88,578.00

		UNIT PRICE	EXTENSION
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	1,494.000 L.F.		
Jones Bros. Contractors, LLC		\$21.3000	\$31,822.20
Bell & Associates Construction, LP		\$22.5500	\$33,689.70
Superior Construction Company Southeast, LLC		\$27.3500	\$40,860.90
Dement Construction Company, LLC		\$22.0000	\$32,868.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$23.0000	\$34,362.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$915.0000	\$11,895.00
Bell & Associates Construction, LP		\$968.8900	\$12,595.57
Superior Construction Company Southeast, LLC		\$825.0000	\$10,725.00
Dement Construction Company, LLC		\$1,750.0000	\$22,750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$980.0000	\$12,740.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$2,630.0000	\$31,560.00
Bell & Associates Construction, LP		\$2,784.8900	\$33,418.68
Superior Construction Company Southeast, LLC		\$2,975.0000	\$35,700.00
Dement Construction Company, LLC		\$2,650.0000	\$31,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,800.0000	\$33,600.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,340.0000	\$2,340.00
Bell & Associates Construction, LP		\$2,477.8100	\$2,477.81
Superior Construction Company Southeast, LLC		\$875.0000	\$875.00
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,500.0000	\$2,500.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$9,000.0000	\$27,000.00
Bell & Associates Construction, LP		\$6,194.5300	\$18,583.59
Superior Construction Company Southeast, LLC		\$4,875.0000	\$14,625.00
Dement Construction Company, LLC		\$5,850.0000	\$17,550.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,700.0000	\$20,100.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$9,000.0000	\$108,000.00
Bell & Associates Construction, LP		\$6,194.5300	\$74,334.36
Superior Construction Company Southeast, LLC		\$5,825.0000	\$69,900.00
Dement Construction Company, LLC		\$6,000.0000	\$72,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,200.0000	\$74,400.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	6,388.000 L.F.		
Jones Bros. Contractors, LLC		\$1.9500	\$12,456.60
Bell & Associates Construction, LP		\$2.0600	\$13,159.28
Superior Construction Company Southeast, LLC		\$1.3500	\$8,623.80
Dement Construction Company, LLC		\$0.5000	\$3,194.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.2000	\$14,053.60
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	3,200.000 L.F.		
Jones Bros. Contractors, LLC		\$11.2000	\$35,840.00
Bell & Associates Construction, LP		\$11.8600	\$37,952.00
Superior Construction Company Southeast, LLC		\$15.8800	\$50,816.00
Dement Construction Company, LLC		\$11.2000	\$35,840.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14.5000	\$46,400.00
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$6,250.00
Bell & Associates Construction, LP		\$264.7200	\$6,618.00
Superior Construction Company Southeast, LLC		\$259.3500	\$6,483.75
Dement Construction Company, LLC		\$250.0000	\$6,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$360.0000	\$9,000.00
707-06.01 REMOVAL OF FENCE (6' CHAIN-LINK)			
	4,200.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$16,800.00
Bell & Associates Construction, LP		\$4.2400	\$17,808.00
Superior Construction Company Southeast, LLC		\$2.0000	\$8,400.00
Dement Construction Company, LLC		\$4.0000	\$16,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.4000	\$18,480.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	16,730.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$25,095.00
Bell & Associates Construction, LP		\$1.5900	\$26,600.70
Superior Construction Company Southeast, LLC		\$1.5800	\$26,433.40
Dement Construction Company, LLC		\$1.5000	\$25,095.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.6000	\$26,768.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	23.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$4,600.00
Bell & Associates Construction, LP		\$370.4800	\$8,521.04
Superior Construction Company Southeast, LLC		\$300.0000	\$6,900.00
Dement Construction Company, LLC		\$200.0000	\$4,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$250.0000	\$5,750.00

		UNIT PRICE	EXTENSION
709-01.01 RUBBLE STONE RIP-RAP			
	8.000 C.Y.		
Jones Bros. Contractors, LLC		\$110.0000	\$880.00
Bell & Associates Construction, LP		\$238.2500	\$1,906.00
Superior Construction Company Southeast, LLC		\$136.6800	\$1,093.44
Dement Construction Company, LLC		\$225.0000	\$1,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$155.0000	\$1,240.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	885.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$31,860.00
Bell & Associates Construction, LP		\$50.0000	\$44,250.00
Superior Construction Company Southeast, LLC		\$52.3900	\$46,365.15
Dement Construction Company, LLC		\$42.0000	\$37,170.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$120.0000	\$106,200.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	257.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$9,252.00
Bell & Associates Construction, LP		\$55.0000	\$14,135.00
Superior Construction Company Southeast, LLC		\$43.3400	\$11,138.38
Dement Construction Company, LLC		\$51.2500	\$13,171.25
The Walsh Construction Group, LLC DBA Archer Western Constru		\$36.0000	\$9,252.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	554.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$19,944.00
Bell & Associates Construction, LP		\$45.0000	\$24,930.00
Superior Construction Company Southeast, LLC		\$72.3100	\$40,059.74
Dement Construction Company, LLC		\$38.1000	\$21,107.40
The Walsh Construction Group, LLC DBA Archer Western Constru		\$34.0000	\$18,836.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	91.000 TON		
Jones Bros. Contractors, LLC		\$36.0000	\$3,276.00
Bell & Associates Construction, LP		\$70.0000	\$6,370.00
Superior Construction Company Southeast, LLC		\$104.2700	\$9,488.57
Dement Construction Company, LLC		\$64.0000	\$5,824.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$36.0000	\$3,276.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	12,920.000 L.F.		
Jones Bros. Contractors, LLC		\$5.5000	\$71,060.00
Bell & Associates Construction, LP		\$5.2400	\$67,700.80
Superior Construction Company Southeast, LLC		\$4.8600	\$62,791.20
Dement Construction Company, LLC		\$5.5000	\$71,060.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6.5000	\$83,980.00

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	813.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$2,439.00
Bell & Associates Construction, LP		\$5.1700	\$4,203.21
Superior Construction Company Southeast, LLC		\$15.2500	\$12,398.25
Dement Construction Company, LLC		\$4.0000	\$3,252.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6.5000	\$5,284.50
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Bell & Associates Construction, LP		\$688.2800	\$688.28
Superior Construction Company Southeast, LLC		\$2,652.6200	\$2,652.62
Dement Construction Company, LLC		\$625.0000	\$625.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$720.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$650.00
Bell & Associates Construction, LP		\$688.2800	\$688.28
Superior Construction Company Southeast, LLC		\$1,633.2500	\$1,633.25
Dement Construction Company, LLC		\$625.0000	\$625.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$720.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$1,300.00
Bell & Associates Construction, LP		\$688.2800	\$1,376.56
Superior Construction Company Southeast, LLC		\$1,633.2500	\$3,266.50
Dement Construction Company, LLC		\$625.0000	\$1,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$1,440.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	62.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$40,300.00
Bell & Associates Construction, LP		\$688.2800	\$42,673.36
Superior Construction Company Southeast, LLC		\$1,795.7200	\$111,334.64
Dement Construction Company, LLC		\$625.0000	\$38,750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$44,640.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	2,278.000 L.F.		
Jones Bros. Contractors, LLC		\$135.0000	\$307,530.00
Bell & Associates Construction, LP		\$105.6500	\$240,670.70
Superior Construction Company Southeast, LLC		\$97.5400	\$222,196.12
Dement Construction Company, LLC		\$125.0000	\$284,750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$77.0000	\$175,406.00

		UNIT PRICE	EXTENSION
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	2,650.000 L.F.		
Jones Bros. Contractors, LLC		\$150.0000	\$397,500.00
Bell & Associates Construction, LP		\$77.1100	\$204,341.50
Superior Construction Company Southeast, LLC		\$88.0400	\$233,306.00
Dement Construction Company, LLC		\$100.0000	\$265,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$115.0000	\$304,750.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	358.000 L.F.		
Jones Bros. Contractors, LLC		\$375.0000	\$134,250.00
Bell & Associates Construction, LP		\$158.8300	\$56,861.14
Superior Construction Company Southeast, LLC		\$223.0400	\$79,848.32
Dement Construction Company, LLC		\$275.0000	\$98,450.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$415.0000	\$148,570.00
711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL			
	125.000 L.F.		
Jones Bros. Contractors, LLC		\$480.0000	\$60,000.00
Bell & Associates Construction, LP		\$158.8300	\$19,853.75
Superior Construction Company Southeast, LLC		\$201.1700	\$25,146.25
Dement Construction Company, LLC		\$450.0000	\$56,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$410.0000	\$51,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LP		\$47,180.6500	\$47,180.65
Superior Construction Company Southeast, LLC		\$1,655,847.0000	\$1,655,847.00
Dement Construction Company, LLC		\$750,000.0000	\$750,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,200,000.0000	\$3,200,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	18,486.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$221,832.00
Bell & Associates Construction, LP		\$17.0000	\$314,262.00
Superior Construction Company Southeast, LLC		\$40.0000	\$739,440.00
Dement Construction Company, LLC		\$40.0000	\$739,440.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$40.0000	\$739,440.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,737.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$60,795.00
Bell & Associates Construction, LP		\$28.0600	\$48,740.22
Superior Construction Company Southeast, LLC		\$26.7600	\$46,482.12
Dement Construction Company, LLC		\$26.5000	\$46,030.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$38.0000	\$66,006.00

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	190.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$2,850.00
Bell & Associates Construction, LP		\$40.0000	\$7,600.00
Superior Construction Company Southeast, LLC		\$9.0900	\$1,727.10
Dement Construction Company, LLC		\$9.0000	\$1,710.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.6000	\$2,014.00
712-05.01 WARNING LIGHTS (TYPE A)			
	507.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$15,210.00
Bell & Associates Construction, LP		\$50.8300	\$25,770.81
Superior Construction Company Southeast, LLC		\$48.4800	\$24,579.36
Dement Construction Company, LLC		\$48.0000	\$24,336.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$56.0000	\$28,392.00
712-05.03 WARNING LIGHTS (TYPE C)			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$600.00
Bell & Associates Construction, LP		\$50.8300	\$1,016.60
Superior Construction Company Southeast, LLC		\$48.4800	\$969.60
Dement Construction Company, LLC		\$48.0000	\$960.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$56.0000	\$1,120.00
712-06 SIGNS (CONSTRUCTION)			
	1,738.000 S.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$12,166.00
Bell & Associates Construction, LP		\$6.6200	\$11,505.56
Superior Construction Company Southeast, LLC		\$6.3100	\$10,966.78
Dement Construction Company, LLC		\$6.2500	\$10,862.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.0000	\$12,166.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$750.0000	\$9,000.00
Bell & Associates Construction, LP		\$794.1700	\$9,530.04
Superior Construction Company Southeast, LLC		\$757.4700	\$9,089.64
Dement Construction Company, LLC		\$750.0000	\$9,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$820.0000	\$9,840.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	1,000.000 L.F.		
Jones Bros. Contractors, LLC		\$14.0000	\$14,000.00
Bell & Associates Construction, LP		\$16.9400	\$16,940.00
Superior Construction Company Southeast, LLC		\$16.1600	\$16,160.00
Dement Construction Company, LLC		\$16.0000	\$16,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$16.0000	\$16,000.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$1,800.0000	\$16,200.00
Bell & Associates Construction, LP		\$1,111.8400	\$10,006.56
Superior Construction Company Southeast, LLC		\$1,060.4500	\$9,544.05
Dement Construction Company, LLC		\$1,050.0000	\$9,450.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,300.0000	\$11,700.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,200.000 HOUR		
Jones Bros. Contractors, LLC		\$175.0000	\$210,000.00
Bell & Associates Construction, LP		\$103.7700	\$124,524.00
Superior Construction Company Southeast, LLC		\$98.9800	\$118,776.00
Dement Construction Company, LLC		\$98.0000	\$117,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$110.0000	\$132,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,170.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$12,680.00
Bell & Associates Construction, LP		\$3.1100	\$9,858.70
Superior Construction Company Southeast, LLC		\$2.9700	\$9,414.90
Dement Construction Company, LLC		\$2.9400	\$9,319.80
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.2000	\$10,144.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	4.800 C.Y.		
Jones Bros. Contractors, LLC		\$600.0000	\$2,880.00
Bell & Associates Construction, LP		\$635.3400	\$3,049.63
Superior Construction Company Southeast, LLC		\$600.0000	\$2,880.00
Dement Construction Company, LLC		\$650.0000	\$3,120.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$700.0000	\$3,360.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,120.000 LB.		
Jones Bros. Contractors, LLC		\$2.1500	\$2,408.00
Bell & Associates Construction, LP		\$2.2800	\$2,553.60
Superior Construction Company Southeast, LLC		\$2.1500	\$2,408.00
Dement Construction Company, LLC		\$3.8000	\$4,256.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.4000	\$2,688.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	135.000 EACH		
Jones Bros. Contractors, LLC		\$35.5000	\$4,792.50
Bell & Associates Construction, LP		\$37.5900	\$5,074.65
Superior Construction Company Southeast, LLC		\$35.5000	\$4,792.50
Dement Construction Company, LLC		\$32.0000	\$4,320.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$37.0000	\$4,995.00

		UNIT PRICE	EXTENSION
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	90.000 EACH		
Jones Bros. Contractors, LLC		\$35.5000	\$3,195.00
Bell & Associates Construction, LP		\$37.5900	\$3,383.10
Superior Construction Company Southeast, LLC		\$35.5000	\$3,195.00
Dement Construction Company, LLC		\$32.0000	\$2,880.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$36.0000	\$3,240.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	300.000 L.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$2,100.00
Bell & Associates Construction, LP		\$7.4100	\$2,223.00
Superior Construction Company Southeast, LLC		\$7.0000	\$2,100.00
Dement Construction Company, LLC		\$5.5000	\$1,650.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.4000	\$2,220.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	1,000.000 EACH		
Jones Bros. Contractors, LLC		\$10.7500	\$10,750.00
Bell & Associates Construction, LP		\$11.3800	\$11,380.00
Superior Construction Company Southeast, LLC		\$10.7500	\$10,750.00
Dement Construction Company, LLC		\$9.0000	\$9,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13.7000	\$13,700.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	5,083.000 LB.		
Jones Bros. Contractors, LLC		\$3.9500	\$20,077.85
Bell & Associates Construction, LP		\$4.1800	\$21,246.94
Superior Construction Company Southeast, LLC		\$3.9500	\$20,077.85
Dement Construction Company, LLC		\$4.1500	\$21,094.45
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.5000	\$22,873.50
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 90', OH-2)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$47,175.0000	\$47,175.00
Bell & Associates Construction, LP		\$49,953.3600	\$49,953.36
Superior Construction Company Southeast, LLC		\$47,175.0000	\$47,175.00
Dement Construction Company, LLC		\$101,760.0000	\$101,760.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$95,000.0000	\$95,000.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 93', OH-3)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$50,825.0000	\$50,825.00
Bell & Associates Construction, LP		\$53,818.3300	\$53,818.33
Superior Construction Company Southeast, LLC		\$50,825.0000	\$50,825.00
Dement Construction Company, LLC		\$53,935.0000	\$53,935.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$105,000.0000	\$105,000.00

		UNIT PRICE	EXTENSION
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 188', OH-1)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$81,750.0000	\$81,750.00
Bell & Associates Construction, LP		\$86,564.6500	\$86,564.65
Superior Construction Company Southeast, LLC		\$81,750.0000	\$81,750.00
Dement Construction Company, LLC		\$56,810.0000	\$56,810.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$160,000.0000	\$160,000.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$33,950.0000	\$33,950.00
Bell & Associates Construction, LP		\$35,949.4800	\$35,949.48
Superior Construction Company Southeast, LLC		\$33,950.0000	\$33,950.00
Dement Construction Company, LLC		\$34,615.0000	\$34,615.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$80,000.0000	\$80,000.00
713-11.01 "U" SECTION STEEL POSTS			
	2,320.000 LB.		
Jones Bros. Contractors, LLC		\$3.2500	\$7,540.00
Bell & Associates Construction, LP		\$3.4400	\$7,980.80
Superior Construction Company Southeast, LLC		\$3.2500	\$7,540.00
Dement Construction Company, LLC		\$3.6000	\$8,352.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.7000	\$8,584.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,391.000 LB.		
Jones Bros. Contractors, LLC		\$3.8500	\$9,205.35
Bell & Associates Construction, LP		\$4.0800	\$9,755.28
Superior Construction Company Southeast, LLC		\$3.8500	\$9,205.35
Dement Construction Company, LLC		\$3.2000	\$7,651.20
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.2000	\$10,042.20
713-11.21 P POST SLIP BASE			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
Bell & Associates Construction, LP		\$476.5000	\$1,429.50
Superior Construction Company Southeast, LLC		\$450.0000	\$1,350.00
Dement Construction Company, LLC		\$385.0000	\$1,155.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$500.0000	\$1,500.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	238.000 S.F.		
Jones Bros. Contractors, LLC		\$12.7500	\$3,034.50
Bell & Associates Construction, LP		\$13.5000	\$3,213.00
Superior Construction Company Southeast, LLC		\$12.7500	\$3,034.50
Dement Construction Company, LLC		\$13.0000	\$3,094.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14.0000	\$3,332.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,034.000 S.F.		
Jones Bros. Contractors, LLC		\$13.7500	\$14,217.50
Bell & Associates Construction, LP		\$14.5600	\$15,055.04
Superior Construction Company Southeast, LLC		\$13.7500	\$14,217.50
Dement Construction Company, LLC		\$13.7000	\$14,165.80
The Walsh Construction Group, LLC DBA Archer Western Constru		\$15.0000	\$15,510.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	2,795.000 S.F.		
Jones Bros. Contractors, LLC		\$21.0000	\$58,695.00
Bell & Associates Construction, LP		\$22.2400	\$62,160.80
Superior Construction Company Southeast, LLC		\$21.0000	\$58,695.00
Dement Construction Company, LLC		\$17.5000	\$48,912.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$23.0000	\$64,285.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	21.000 S.F.		
Jones Bros. Contractors, LLC		\$19.7500	\$414.75
Bell & Associates Construction, LP		\$20.9100	\$439.11
Superior Construction Company Southeast, LLC		\$19.7500	\$414.75
Dement Construction Company, LLC		\$22.0000	\$462.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$21.0000	\$441.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$2,050.0000	\$2,050.00
Bell & Associates Construction, LP		\$2,170.7300	\$2,170.73
Superior Construction Company Southeast, LLC		\$2,050.0000	\$2,050.00
Dement Construction Company, LLC		\$6,500.0000	\$6,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,200.0000	\$2,200.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$550.00
Bell & Associates Construction, LP		\$291.2000	\$582.40
Superior Construction Company Southeast, LLC		\$275.0000	\$550.00
Dement Construction Company, LLC		\$75.0000	\$150.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$310.0000	\$620.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$8,000.0000	\$112,000.00
Bell & Associates Construction, LP		\$8,682.9400	\$121,561.16
Superior Construction Company Southeast, LLC		\$10,000.0000	\$140,000.00
Dement Construction Company, LLC		\$8,200.0000	\$114,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$9,600.0000	\$134,400.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (R3-1, 24" X 24")			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$235.0000	\$940.00
Bell & Associates Construction, LP		\$248.8400	\$995.36
Superior Construction Company Southeast, LLC		\$235.0000	\$940.00
Dement Construction Company, LLC		\$60.0000	\$240.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$250.0000	\$1,000.00
713-16.21 SIGNS (R3-2, 24" X 24")			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$235.0000	\$940.00
Bell & Associates Construction, LP		\$248.8400	\$995.36
Superior Construction Company Southeast, LLC		\$235.0000	\$940.00
Dement Construction Company, LLC		\$60.0000	\$240.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$250.0000	\$1,000.00
713-16.22 SIGNS (R3-5A, 30" X 36")			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$270.0000	\$2,160.00
Bell & Associates Construction, LP		\$285.9000	\$2,287.20
Superior Construction Company Southeast, LLC		\$270.0000	\$2,160.00
Dement Construction Company, LLC		\$90.0000	\$720.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$300.0000	\$2,400.00
713-16.23 SIGNS (R10-11A, 30" X 36")			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$270.0000	\$1,350.00
Bell & Associates Construction, LP		\$285.9000	\$1,429.50
Superior Construction Company Southeast, LLC		\$270.0000	\$1,350.00
Dement Construction Company, LLC		\$90.0000	\$450.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$300.0000	\$1,500.00
713-16.24 SIGNS (OVERHEAD STREET NAME SIGNS)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$340.0000	\$1,360.00
Bell & Associates Construction, LP		\$360.0200	\$1,440.08
Superior Construction Company Southeast, LLC		\$340.0000	\$1,360.00
Dement Construction Company, LLC		\$300.0000	\$1,200.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$380.0000	\$1,520.00
713-16.41 RELOCATE SIGN			
	1.000 LS		
Jones Bros. Contractors, LLC		\$13,250.0000	\$13,250.00
Bell & Associates Construction, LP		\$14,030.3600	\$14,030.36
Superior Construction Company Southeast, LLC		\$13,250.0000	\$13,250.00
Dement Construction Company, LLC		\$12,750.0000	\$12,750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$17,000.0000	\$17,000.00

		UNIT PRICE	EXTENSION
713-16.50 REMOVE AND REPLACE SIGN (W13-3 ADVISORY RAMP SPEED SIGN 40 MPH)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$80.0000	\$80.00
Bell & Associates Construction, LP		\$84.7100	\$84.71
Superior Construction Company Southeast, LLC		\$80.0000	\$80.00
Dement Construction Company, LLC		\$2,250.0000	\$2,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$100.0000	\$100.00
713-16.51 REMOVE AND REPLACE SIGN (R5-1, DO NOT ENTER)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$80.0000	\$160.00
Bell & Associates Construction, LP		\$84.7100	\$169.42
Superior Construction Company Southeast, LLC		\$80.0000	\$160.00
Dement Construction Company, LLC		\$275.0000	\$550.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$100.0000	\$200.00
713-16.52 REMOVE AND REPLACE SIGN (R6-1L, ONE WAY LEFT)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$67.0000	\$134.00
Bell & Associates Construction, LP		\$70.9500	\$141.90
Superior Construction Company Southeast, LLC		\$67.0000	\$134.00
Dement Construction Company, LLC		\$60.0000	\$120.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$74.0000	\$148.00
713-16.53 REMOVE AND REPLACE SIGN (R6-1R, ONE WAY RIGHT)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$67.0000	\$134.00
Bell & Associates Construction, LP		\$70.9500	\$141.90
Superior Construction Company Southeast, LLC		\$67.0000	\$134.00
Dement Construction Company, LLC		\$60.0000	\$120.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$74.0000	\$148.00
713-17.30 MODIFY EXISTING OVERHEAD SIGN STRUCTURE			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,270.0000	\$3,270.00
Bell & Associates Construction, LP		\$3,462.5900	\$3,462.59
Superior Construction Company Southeast, LLC		\$3,270.0000	\$3,270.00
Dement Construction Company, LLC		\$4,250.0000	\$4,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5,000.0000	\$5,000.00
714-03 JACKED OR BORED CONDUIT			
	1,315.000 L.F.		
Jones Bros. Contractors, LLC		\$22.4000	\$29,456.00
Bell & Associates Construction, LP		\$23.7200	\$31,191.80
Superior Construction Company Southeast, LLC		\$22.4000	\$29,456.00
Dement Construction Company, LLC		\$22.4000	\$29,456.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$25.0000	\$32,875.00

		UNIT PRICE	EXTENSION
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	14,000.000 L.F.		
Jones Bros. Contractors, LLC		\$7.2000	\$100,800.00
Bell & Associates Construction, LP		\$7.6200	\$106,680.00
Superior Construction Company Southeast, LLC		\$7.2000	\$100,800.00
Dement Construction Company, LLC		\$7.2000	\$100,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$8.0000	\$112,000.00
714-04.01 CONDUIT (STRUCTURES - 1" RGS)			
	260.000 L.F.		
Jones Bros. Contractors, LLC		\$17.0000	\$4,420.00
Bell & Associates Construction, LP		\$18.0000	\$4,680.00
Superior Construction Company Southeast, LLC		\$17.0000	\$4,420.00
Dement Construction Company, LLC		\$17.0000	\$4,420.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$19.0000	\$4,940.00
714-05.04 PULL BOXES (TYPE C)			
	33.000 EACH		
Jones Bros. Contractors, LLC		\$533.0000	\$17,589.00
Bell & Associates Construction, LP		\$564.3900	\$18,624.87
Superior Construction Company Southeast, LLC		\$533.0000	\$17,589.00
Dement Construction Company, LLC		\$533.0000	\$17,589.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$600.0000	\$19,800.00
714-05.05 PULL BOXES (6X6)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$705.0000	\$1,410.00
Bell & Associates Construction, LP		\$746.5200	\$1,493.04
Superior Construction Company Southeast, LLC		\$705.0000	\$1,410.00
Dement Construction Company, LLC		\$705.0000	\$1,410.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$790.0000	\$1,580.00
714-06.03 CABLE (1/C # 10 AWG)			
	29,410.000 L.F.		
Jones Bros. Contractors, LLC		\$0.7500	\$22,057.50
Bell & Associates Construction, LP		\$0.7900	\$23,233.90
Superior Construction Company Southeast, LLC		\$0.7500	\$22,057.50
Dement Construction Company, LLC		\$0.7500	\$22,057.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$0.8500	\$24,998.50
714-06.05 CABLE (1/C # 6 AWG)			
	1,870.000 L.F.		
Jones Bros. Contractors, LLC		\$1.3000	\$2,431.00
Bell & Associates Construction, LP		\$1.3800	\$2,580.60
Superior Construction Company Southeast, LLC		\$1.3000	\$2,431.00
Dement Construction Company, LLC		\$1.3000	\$2,431.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.4500	\$2,711.50

		UNIT PRICE	EXTENSION
714-06.06 CABLE (1/C # 4 AWG)			
	24,525.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$36,787.50
Bell & Associates Construction, LP		\$1.5900	\$38,994.75
Superior Construction Company Southeast, LLC		\$1.5000	\$36,787.50
Dement Construction Company, LLC		\$1.5000	\$36,787.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.6500	\$40,466.25
714-06.07 CABLE (1/C # 2 AWG)			
	6,430.000 L.F.		
Jones Bros. Contractors, LLC		\$2.2000	\$14,146.00
Bell & Associates Construction, LP		\$2.3300	\$14,981.90
Superior Construction Company Southeast, LLC		\$2.2000	\$14,146.00
Dement Construction Company, LLC		\$2.2000	\$14,146.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.4500	\$15,753.50
714-06.08 CABLE (#6 COPPER SOFT DRAWN BARE) (GROUND)			
	15,275.000 L.F.		
Jones Bros. Contractors, LLC		\$1.4000	\$21,385.00
Bell & Associates Construction, LP		\$1.4800	\$22,607.00
Superior Construction Company Southeast, LLC		\$1.4000	\$21,385.00
Dement Construction Company, LLC		\$1.4000	\$21,385.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.5500	\$23,676.25
714-08.09 LIGHT STANDARDS (25')			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,386.0000	\$6,772.00
Bell & Associates Construction, LP		\$3,585.4200	\$7,170.84
Superior Construction Company Southeast, LLC		\$3,386.0000	\$6,772.00
Dement Construction Company, LLC		\$3,386.0000	\$6,772.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,000.0000	\$8,000.00
714-08.10 LIGHT STANDARDS (45')			
	29.000 EACH		
Jones Bros. Contractors, LLC		\$4,158.0000	\$120,582.00
Bell & Associates Construction, LP		\$4,402.8800	\$127,683.52
Superior Construction Company Southeast, LLC		\$4,158.0000	\$120,582.00
Dement Construction Company, LLC		\$4,158.0000	\$120,582.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,900.0000	\$142,100.00
714-08.11 LIGHT STANDARDS (100' HIGH MAST)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$26,892.0000	\$107,568.00
Bell & Associates Construction, LP		\$28,475.8000	\$113,903.20
Superior Construction Company Southeast, LLC		\$26,892.0000	\$107,568.00
Dement Construction Company, LLC		\$26,892.0000	\$107,568.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$31,000.0000	\$124,000.00

		UNIT PRICE	EXTENSION
714-08.12 LIGHT STANDARDS (80' HIGH MAST)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$24,926.0000	\$124,630.00
Bell & Associates Construction, LP		\$26,394.0100	\$131,970.05
Superior Construction Company Southeast, LLC		\$24,926.0000	\$124,630.00
Dement Construction Company, LLC		\$24,926.0000	\$124,630.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$28,000.0000	\$140,000.00
714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$9,109.0000	\$81,981.00
Bell & Associates Construction, LP		\$9,645.4700	\$86,809.23
Superior Construction Company Southeast, LLC		\$9,109.0000	\$81,981.00
Dement Construction Company, LLC		\$9,109.0000	\$81,981.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10,500.0000	\$94,500.00
714-09.09 LUMINAIRES (HM - HIGH MAST - LED)			
	38.000 EACH		
Jones Bros. Contractors, LLC		\$1,546.0000	\$58,748.00
Bell & Associates Construction, LP		\$1,637.0500	\$62,207.90
Superior Construction Company Southeast, LLC		\$1,546.0000	\$58,748.00
Dement Construction Company, LLC		\$1,546.0000	\$58,748.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,700.0000	\$64,600.00
714-09.10 LUMINAIRES (P - ROADWAY - LED, 45' MH)			
	29.000 EACH		
Jones Bros. Contractors, LLC		\$1,173.0000	\$34,017.00
Bell & Associates Construction, LP		\$1,242.0800	\$36,020.32
Superior Construction Company Southeast, LLC		\$1,173.0000	\$34,017.00
Dement Construction Company, LLC		\$1,173.0000	\$34,017.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,300.0000	\$37,700.00
714-09.11 LUMINAIRES (UP - UNDERPASS - LED)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$677.0000	\$8,124.00
Bell & Associates Construction, LP		\$716.8700	\$8,602.44
Superior Construction Company Southeast, LLC		\$677.0000	\$8,124.00
Dement Construction Company, LLC		\$677.0000	\$8,124.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$750.0000	\$9,000.00
714-09.12 LUMINAIRES (WW - WALKWAY - LED)			
	43.000 EACH		
Jones Bros. Contractors, LLC		\$1,536.0000	\$66,048.00
Bell & Associates Construction, LP		\$1,626.4600	\$69,937.78
Superior Construction Company Southeast, LLC		\$1,536.0000	\$66,048.00
Dement Construction Company, LLC		\$1,536.0000	\$66,048.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,700.0000	\$73,100.00

		UNIT PRICE	EXTENSION
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,781.0000	\$8,781.00
Bell & Associates Construction, LP		\$9,298.1600	\$9,298.16
Superior Construction Company Southeast, LLC		\$8,781.0000	\$8,781.00
Dement Construction Company, LLC		\$8,781.0000	\$8,781.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$9,500.0000	\$9,500.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,781.0000	\$8,781.00
Bell & Associates Construction, LP		\$9,298.1600	\$9,298.16
Superior Construction Company Southeast, LLC		\$8,781.0000	\$8,781.00
Dement Construction Company, LLC		\$8,781.0000	\$8,781.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$9,500.0000	\$9,500.00
714-25 ELECTRICAL CONNECTION			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,447.0000	\$6,894.00
Bell & Associates Construction, LP		\$3,544.1200	\$7,088.24
Superior Construction Company Southeast, LLC		\$3,447.0000	\$6,894.00
Dement Construction Company, LLC		\$3,447.0000	\$6,894.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,800.0000	\$7,600.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	180.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$2,700.00
Bell & Associates Construction, LP		\$12.1800	\$2,192.40
Superior Construction Company Southeast, LLC		\$11.6200	\$2,091.60
Dement Construction Company, LLC		\$11.5000	\$2,070.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$11.6200	\$2,091.60
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	230.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$8,050.00
Bell & Associates Construction, LP		\$37.3300	\$8,585.90
Superior Construction Company Southeast, LLC		\$35.6000	\$8,188.00
Dement Construction Company, LLC		\$35.2500	\$8,107.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$38.0000	\$8,740.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	460.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$16,100.00
Bell & Associates Construction, LP		\$37.3300	\$17,171.80
Superior Construction Company Southeast, LLC		\$35.6000	\$16,376.00
Dement Construction Company, LLC		\$35.2500	\$16,215.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$38.0000	\$17,480.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	859.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$30,065.00
Bell & Associates Construction, LP		\$37.3300	\$32,066.47
Superior Construction Company Southeast, LLC		\$35.6000	\$30,580.40
Dement Construction Company, LLC		\$35.2500	\$30,279.75
The Walsh Construction Group, LLC DBA Archer Western Constru		\$38.0000	\$32,642.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	735.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$7,350.00
Bell & Associates Construction, LP		\$10.3200	\$7,585.20
Superior Construction Company Southeast, LLC		\$9.8500	\$7,239.75
Dement Construction Company, LLC		\$9.7500	\$7,166.25
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.5000	\$7,717.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	830.000 S.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$12,450.00
Bell & Associates Construction, LP		\$23.8300	\$19,778.90
Superior Construction Company Southeast, LLC		\$22.7300	\$18,865.90
Dement Construction Company, LLC		\$22.5000	\$18,675.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$24.0000	\$19,920.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	600.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$9,000.00
Bell & Associates Construction, LP		\$12.5500	\$7,530.00
Superior Construction Company Southeast, LLC		\$11.9700	\$7,182.00
Dement Construction Company, LLC		\$11.8500	\$7,110.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$13.0000	\$7,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	23.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$4,600.00
Bell & Associates Construction, LP		\$174.7200	\$4,018.56
Superior Construction Company Southeast, LLC		\$166.6500	\$3,832.95
Dement Construction Company, LLC		\$165.0000	\$3,795.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$175.0000	\$4,025.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	836.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$12,540.00
Bell & Associates Construction, LP		\$10.0600	\$8,410.16
Superior Construction Company Southeast, LLC		\$9.6000	\$8,025.60
Dement Construction Company, LLC		\$9.5000	\$7,942.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.5000	\$8,778.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	920.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$2,760.00
Bell & Associates Construction, LP		\$1.9600	\$1,803.20
Superior Construction Company Southeast, LLC		\$1.8700	\$1,720.40
Dement Construction Company, LLC		\$1.8500	\$1,702.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.1000	\$1,932.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	144.000 L.F.		
Jones Bros. Contractors, LLC		\$35.0000	\$5,040.00
Bell & Associates Construction, LP		\$28.3300	\$4,079.52
Superior Construction Company Southeast, LLC		\$27.0200	\$3,890.88
Dement Construction Company, LLC		\$26.7500	\$3,852.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$29.0000	\$4,176.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$315.0000	\$1,575.00
Bell & Associates Construction, LP		\$206.4800	\$1,032.40
Superior Construction Company Southeast, LLC		\$196.9500	\$984.75
Dement Construction Company, LLC		\$195.0000	\$975.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$210.0000	\$1,050.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$3,000.00
Bell & Associates Construction, LP		\$209.1300	\$2,509.56
Superior Construction Company Southeast, LLC		\$199.4700	\$2,393.64
Dement Construction Company, LLC		\$197.5000	\$2,370.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$214.0000	\$2,568.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
Bell & Associates Construction, LP		\$248.8400	\$497.68
Superior Construction Company Southeast, LLC		\$237.3500	\$474.70
Dement Construction Company, LLC		\$235.0000	\$470.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$250.0000	\$500.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)			
	550.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$1,100.00
Bell & Associates Construction, LP		\$1.8500	\$1,017.50
Superior Construction Company Southeast, LLC		\$1.7700	\$973.50
Dement Construction Company, LLC		\$1.7500	\$962.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.0000	\$1,100.00

		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	430.000 L.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$3,440.00
Bell & Associates Construction, LP		\$7.1500	\$3,074.50
Superior Construction Company Southeast, LLC		\$6.8200	\$2,932.60
Dement Construction Company, LLC		\$6.7500	\$2,902.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.4000	\$3,182.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	45.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$7,875.00
Bell & Associates Construction, LP		\$164.1300	\$7,385.85
Superior Construction Company Southeast, LLC		\$156.5500	\$7,044.75
Dement Construction Company, LLC		\$155.0000	\$6,975.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$180.0000	\$8,100.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
Bell & Associates Construction, LP		\$264.7200	\$1,058.88
Superior Construction Company Southeast, LLC		\$252.5000	\$1,010.00
Dement Construction Company, LLC		\$250.0000	\$1,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$290.0000	\$1,160.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$900.00
Bell & Associates Construction, LP		\$397.0900	\$794.18
Superior Construction Company Southeast, LLC		\$378.7500	\$757.50
Dement Construction Company, LLC		\$375.0000	\$750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$420.0000	\$840.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$3,150.00
Bell & Associates Construction, LP		\$264.7200	\$1,853.04
Superior Construction Company Southeast, LLC		\$252.5000	\$1,767.50
Dement Construction Company, LLC		\$250.0000	\$1,750.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$290.0000	\$2,030.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	31.000 S.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$930.00
Bell & Associates Construction, LP		\$15.8800	\$492.28
Superior Construction Company Southeast, LLC		\$15.1500	\$469.65
Dement Construction Company, LLC		\$15.0000	\$465.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$16.0000	\$496.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$2,400.00
Bell & Associates Construction, LP		\$365.3200	\$1,461.28
Superior Construction Company Southeast, LLC		\$348.4500	\$1,393.80
Dement Construction Company, LLC		\$345.0000	\$1,380.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$380.0000	\$1,520.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	7.000 L.M.		
Jones Bros. Contractors, LLC		\$1,400.0000	\$9,800.00
Bell & Associates Construction, LP		\$1,005.9500	\$7,041.65
Superior Construction Company Southeast, LLC		\$959.5000	\$6,716.50
Dement Construction Company, LLC		\$950.0000	\$6,650.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,040.0000	\$7,280.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	70,380.000 L.F.		
Jones Bros. Contractors, LLC		\$0.4500	\$31,671.00
Bell & Associates Construction, LP		\$0.5100	\$35,893.80
Superior Construction Company Southeast, LLC		\$0.4800	\$33,782.40
Dement Construction Company, LLC		\$0.4800	\$33,782.40
The Walsh Construction Group, LLC DBA Archer Western Constru		\$0.5000	\$35,190.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	64.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$640.00
Bell & Associates Construction, LP		\$7.1500	\$457.60
Superior Construction Company Southeast, LLC		\$6.8200	\$436.48
Dement Construction Company, LLC		\$6.7500	\$432.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.5000	\$480.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.000 L.M.		
Jones Bros. Contractors, LLC		\$1,600.0000	\$1,600.00
Bell & Associates Construction, LP		\$1,350.0900	\$1,350.09
Superior Construction Company Southeast, LLC		\$1,287.7500	\$1,287.75
Dement Construction Company, LLC		\$1,275.0000	\$1,275.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,360.0000	\$1,360.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Jones Bros. Contractors, LLC		\$5,280.0000	\$5,280.00
Bell & Associates Construction, LP		\$3,017.8500	\$3,017.85
Superior Construction Company Southeast, LLC		\$2,878.5000	\$2,878.50
Dement Construction Company, LLC		\$2,850.0000	\$2,850.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,100.0000	\$3,100.00

		UNIT PRICE	EXTENSION
716-09.32 EXIT ONLY ARROW			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$700.00
Bell & Associates Construction, LP		\$264.7200	\$529.44
Superior Construction Company Southeast, LLC		\$252.5000	\$505.00
Dement Construction Company, LLC		\$250.0000	\$500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$270.0000	\$540.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	2.700 L.M.		
Jones Bros. Contractors, LLC		\$4,000.0000	\$10,800.00
Bell & Associates Construction, LP		\$4,182.6300	\$11,293.10
Superior Construction Company Southeast, LLC		\$3,989.5000	\$10,771.65
Dement Construction Company, LLC		\$3,950.0000	\$10,665.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,400.0000	\$11,880.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.700 L.M.		
Jones Bros. Contractors, LLC		\$5,200.0000	\$55,640.00
Bell & Associates Construction, LP		\$5,585.6700	\$59,766.67
Superior Construction Company Southeast, LLC		\$5,327.7500	\$57,006.93
Dement Construction Company, LLC		\$5,275.0000	\$56,442.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,000.0000	\$64,200.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	3,660.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$10,980.00
Bell & Associates Construction, LP		\$2.3800	\$8,710.80
Superior Construction Company Southeast, LLC		\$2.2700	\$8,308.20
Dement Construction Company, LLC		\$2.2500	\$8,235.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.4000	\$8,784.00
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	550.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$1,100.00
Bell & Associates Construction, LP		\$1.8500	\$1,017.50
Superior Construction Company Southeast, LLC		\$1.7700	\$973.50
Dement Construction Company, LLC		\$1.7500	\$962.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.9000	\$1,045.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	3,280.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$9,840.00
Bell & Associates Construction, LP		\$2.2800	\$7,478.40
Superior Construction Company Southeast, LLC		\$2.1700	\$7,117.60
Dement Construction Company, LLC		\$2.1500	\$7,052.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.4000	\$7,872.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	3,080.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$9,240.00
Bell & Associates Construction, LP		\$2.3800	\$7,330.40
Superior Construction Company Southeast, LLC		\$2.2700	\$6,991.60
Dement Construction Company, LLC		\$2.2500	\$6,930.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.6000	\$8,008.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	4,475.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$26,850.00
Bell & Associates Construction, LP		\$4.1800	\$18,705.50
Superior Construction Company Southeast, LLC		\$3.9900	\$17,855.25
Dement Construction Company, LLC		\$3.9500	\$17,676.25
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.2000	\$18,795.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	720.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$4,320.00
Bell & Associates Construction, LP		\$5.8200	\$4,190.40
Superior Construction Company Southeast, LLC		\$5.5600	\$4,003.20
Dement Construction Company, LLC		\$5.5000	\$3,960.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6.0000	\$4,320.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,500,000.0000	\$1,500,000.00
Bell & Associates Construction, LP		\$1,655,183.5000	\$1,655,183.50
Superior Construction Company Southeast, LLC		\$1,970,000.0000	\$1,970,000.00
Dement Construction Company, LLC		\$2,100,000.0000	\$2,100,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,100,000.0000	\$2,100,000.00
725-20.04 CCTV POLE REMOVE AND RELOCATE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$15,076.0000	\$15,076.00
Bell & Associates Construction, LP		\$15,963.9000	\$15,963.90
Superior Construction Company Southeast, LLC		\$15,076.0000	\$15,076.00
Dement Construction Company, LLC		\$15,076.0000	\$15,076.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$17,000.0000	\$17,000.00
725-20.43 PULL BOX (TYPE C)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$526.0000	\$4,734.00
Bell & Associates Construction, LP		\$556.9800	\$5,012.82
Superior Construction Company Southeast, LLC		\$526.0000	\$4,734.00
Dement Construction Company, LLC		\$526.0000	\$4,734.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$600.0000	\$5,400.00

		UNIT PRICE	EXTENSION
725-20.44 PULL BOX (TYPE D)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$1,803.0000	\$9,015.00
Bell & Associates Construction, LP		\$1,909.1900	\$9,545.95
Superior Construction Company Southeast, LLC		\$1,803.0000	\$9,015.00
Dement Construction Company, LLC		\$1,803.0000	\$9,015.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,000.0000	\$10,000.00
725-20.45 PULL BOX (TYPE E)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$2,084.0000	\$2,084.00
Bell & Associates Construction, LP		\$2,206.7400	\$2,206.74
Superior Construction Company Southeast, LLC		\$2,084.0000	\$2,084.00
Dement Construction Company, LLC		\$2,084.0000	\$2,084.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,400.0000	\$2,400.00
725-20.54 CABLE (1/C #8 AWG.)			
	2,500.000 L.F.		
Jones Bros. Contractors, LLC		\$1.4000	\$3,500.00
Bell & Associates Construction, LP		\$1.4800	\$3,700.00
Superior Construction Company Southeast, LLC		\$1.4000	\$3,500.00
Dement Construction Company, LLC		\$1.4000	\$3,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.5000	\$3,750.00
725-20.55 CABLE (1/C #6 AWG.)			
	3,345.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7000	\$5,686.50
Bell & Associates Construction, LP		\$1.8000	\$6,021.00
Superior Construction Company Southeast, LLC		\$1.7000	\$5,686.50
Dement Construction Company, LLC		\$1.7000	\$5,686.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.0000	\$6,690.00
725-20.72 ELECTRICAL CONNECTION (120/240V SINGLE PHASE)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,796.0000	\$3,796.00
Bell & Associates Construction, LP		\$4,019.5600	\$4,019.56
Superior Construction Company Southeast, LLC		\$3,796.0000	\$3,796.00
Dement Construction Company, LLC		\$3,796.0000	\$3,796.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,300.0000	\$4,300.00
725-20.73 ELECTRICAL CONNECTION (TEMP SERVICE CCTV)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$6,464.0000	\$6,464.00
Bell & Associates Construction, LP		\$6,844.7000	\$6,844.70
Superior Construction Company Southeast, LLC		\$6,464.0000	\$6,464.00
Dement Construction Company, LLC		\$6,464.0000	\$6,464.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7,000.0000	\$7,000.00

		UNIT PRICE	EXTENSION
725-21.15 NETWORK SWITCH (LAYER 2 SWITCH)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,924.0000	\$8,772.00
Bell & Associates Construction, LP		\$3,096.2100	\$9,288.63
Superior Construction Company Southeast, LLC		\$2,924.0000	\$8,772.00
Dement Construction Company, LLC		\$2,924.0000	\$8,772.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,300.0000	\$9,900.00
725-21.52 REMOVAL & REPLACE TYPE B CABINET			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$814.0000	\$814.00
Bell & Associates Construction, LP		\$861.9400	\$861.94
Superior Construction Company Southeast, LLC		\$814.0000	\$814.00
Dement Construction Company, LLC		\$814.0000	\$814.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$900.0000	\$900.00
725-21.94 RADAR DETECTION SYSTEM REMOVE & RELOCATE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,344.0000	\$4,688.00
Bell & Associates Construction, LP		\$2,482.0500	\$4,964.10
Superior Construction Company Southeast, LLC		\$2,344.0000	\$4,688.00
Dement Construction Company, LLC		\$2,344.0000	\$4,688.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,700.0000	\$5,400.00
725-21.95 RADAR DETECTION SYSTEM REMOVAL			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,131.0000	\$12,262.00
Bell & Associates Construction, LP		\$6,492.0800	\$12,984.16
Superior Construction Company Southeast, LLC		\$6,131.0000	\$12,262.00
Dement Construction Company, LLC		\$6,131.0000	\$12,262.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$6,600.0000	\$13,200.00
725-22.23 CONDUIT BANK (TYPE 3)			
	50.000 L.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$650.00
Bell & Associates Construction, LP		\$13.7700	\$688.50
Superior Construction Company Southeast, LLC		\$13.0000	\$650.00
Dement Construction Company, LLC		\$13.0000	\$650.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14.0000	\$700.00
725-22.24 CONDUIT BANK (TYPE 4)			
	950.000 L.F.		
Jones Bros. Contractors, LLC		\$14.3000	\$13,585.00
Bell & Associates Construction, LP		\$15.1400	\$14,383.00
Superior Construction Company Southeast, LLC		\$14.3000	\$13,585.00
Dement Construction Company, LLC		\$14.3000	\$13,585.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$15.5000	\$14,725.00

		UNIT PRICE	EXTENSION
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	775.000 L.F.		
Jones Bros. Contractors, LLC		\$64.8000	\$50,220.00
Bell & Associates Construction, LP		\$68.6200	\$53,180.50
Superior Construction Company Southeast, LLC		\$64.8000	\$50,220.00
Dement Construction Company, LLC		\$64.8000	\$50,220.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$69.0000	\$53,475.00
725-22.71 2IN CONDUIT			
	1,190.000 L.F.		
Jones Bros. Contractors, LLC		\$6.4000	\$7,616.00
Bell & Associates Construction, LP		\$6.7800	\$8,068.20
Superior Construction Company Southeast, LLC		\$6.4000	\$7,616.00
Dement Construction Company, LLC		\$6.4000	\$7,616.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.0000	\$8,330.00
725-22.72 2IN CONDUIT BORED			
	190.000 L.F.		
Jones Bros. Contractors, LLC		\$33.5000	\$6,365.00
Bell & Associates Construction, LP		\$35.4700	\$6,739.30
Superior Construction Company Southeast, LLC		\$33.5000	\$6,365.00
Dement Construction Company, LLC		\$33.5000	\$6,365.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$36.0000	\$6,840.00
725-22.73 2IN STRUCTURE CONDUIT			
	190.000 L.F.		
Jones Bros. Contractors, LLC		\$22.0000	\$4,180.00
Bell & Associates Construction, LP		\$23.3000	\$4,427.00
Superior Construction Company Southeast, LLC		\$22.0000	\$4,180.00
Dement Construction Company, LLC		\$22.0000	\$4,180.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$24.0000	\$4,560.00
725-23.01 ITS CABLE MARKER			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$154.0000	\$3,850.00
Bell & Associates Construction, LP		\$163.0700	\$4,076.75
Superior Construction Company Southeast, LLC		\$154.0000	\$3,850.00
Dement Construction Company, LLC		\$154.0000	\$3,850.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$165.0000	\$4,125.00
725-23.02 FIBER OPTIC TESTING			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,788.0000	\$3,788.00
Bell & Associates Construction, LP		\$4,011.0900	\$4,011.09
Superior Construction Company Southeast, LLC		\$3,788.0000	\$3,788.00
Dement Construction Company, LLC		\$3,788.0000	\$3,788.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,200.0000	\$4,200.00

		UNIT PRICE	EXTENSION
725-23.10 FIBER OPTIC CABLE (72 F)			
	2,050.000 L.F.		
Jones Bros. Contractors, LLC		\$6.4000	\$13,120.00
Bell & Associates Construction, LP		\$6.7800	\$13,899.00
Superior Construction Company Southeast, LLC		\$6.4000	\$13,120.00
Dement Construction Company, LLC		\$6.4000	\$13,120.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7.0000	\$14,350.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	150.000 L.F.		
Jones Bros. Contractors, LLC		\$1.6000	\$240.00
Bell & Associates Construction, LP		\$1.6900	\$253.50
Superior Construction Company Southeast, LLC		\$1.6000	\$240.00
Dement Construction Company, LLC		\$1.6000	\$240.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.8000	\$270.00
725-23.25 FIBER OPTIC CLOSURE (72 F)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,047.0000	\$1,047.00
Bell & Associates Construction, LP		\$1,108.6600	\$1,108.66
Superior Construction Company Southeast, LLC		\$1,047.0000	\$1,047.00
Dement Construction Company, LLC		\$1,047.0000	\$1,047.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,150.0000	\$1,150.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	80.000 EACH		
Jones Bros. Contractors, LLC		\$43.1000	\$3,448.00
Bell & Associates Construction, LP		\$45.6400	\$3,651.20
Superior Construction Company Southeast, LLC		\$43.1000	\$3,448.00
Dement Construction Company, LLC		\$43.1000	\$3,448.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$47.0000	\$3,760.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$376.0000	\$376.00
Bell & Associates Construction, LP		\$398.1400	\$398.14
Superior Construction Company Southeast, LLC		\$376.0000	\$376.00
Dement Construction Company, LLC		\$376.0000	\$376.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$400.0000	\$400.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,633.0000	\$3,633.00
Bell & Associates Construction, LP		\$3,846.9600	\$3,846.96
Superior Construction Company Southeast, LLC		\$3,633.0000	\$3,633.00
Dement Construction Company, LLC		\$3,633.0000	\$3,633.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,100.0000	\$4,100.00

		UNIT PRICE	EXTENSION
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$13,753.0000	\$13,753.00
Bell & Associates Construction, LP		\$14,562.9800	\$14,562.98
Superior Construction Company Southeast, LLC		\$13,753.0000	\$13,753.00
Dement Construction Company, LLC		\$13,753.0000	\$13,753.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$16,000.0000	\$16,000.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$7,147.0000	\$7,147.00
Bell & Associates Construction, LP		\$7,567.9200	\$7,567.92
Superior Construction Company Southeast, LLC		\$7,147.0000	\$7,147.00
Dement Construction Company, LLC		\$7,147.0000	\$7,147.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$12,000.0000	\$12,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$2,798.0000	\$5,596.00
Bell & Associates Construction, LP		\$2,962.7900	\$5,925.58
Superior Construction Company Southeast, LLC		\$2,798.0000	\$5,596.00
Dement Construction Company, LLC		\$2,798.0000	\$5,596.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,200.0000	\$6,400.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$845.0000	\$11,830.00
Bell & Associates Construction, LP		\$894.7700	\$12,526.78
Superior Construction Company Southeast, LLC		\$845.0000	\$11,830.00
Dement Construction Company, LLC		\$845.0000	\$11,830.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$920.0000	\$12,880.00
730-02.10 SIGNAL HEAD ASSEMBLY (130 A2)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$763.0000	\$22,890.00
Bell & Associates Construction, LP		\$807.9400	\$24,238.20
Superior Construction Company Southeast, LLC		\$763.0000	\$22,890.00
Dement Construction Company, LLC		\$763.0000	\$22,890.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$830.0000	\$24,900.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,304.0000	\$2,608.00
Bell & Associates Construction, LP		\$1,380.8000	\$2,761.60
Superior Construction Company Southeast, LLC		\$1,304.0000	\$2,608.00
Dement Construction Company, LLC		\$1,304.0000	\$2,608.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,400.0000	\$2,800.00

		UNIT PRICE	EXTENSION
730-02.30 SIGNAL HEAD ASSEMBLY (130A2 WITH BACKPLATE)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$845.0000	\$5,070.00
Bell & Associates Construction, LP		\$894.7700	\$5,368.62
Superior Construction Company Southeast, LLC		\$845.0000	\$5,070.00
Dement Construction Company, LLC		\$845.0000	\$5,070.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$930.0000	\$5,580.00
730-02.31 SIGNAL HEAD ASSEMBLY (130 WITH LOUVERS)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$980.0000	\$1,960.00
Bell & Associates Construction, LP		\$1,037.7200	\$2,075.44
Superior Construction Company Southeast, LLC		\$980.0000	\$1,960.00
Dement Construction Company, LLC		\$980.0000	\$1,960.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,100.0000	\$2,200.00
730-02.32 SIGNAL HEAD ASSEMBLY (130A3)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$777.0000	\$4,662.00
Bell & Associates Construction, LP		\$822.7600	\$4,936.56
Superior Construction Company Southeast, LLC		\$777.0000	\$4,662.00
Dement Construction Company, LLC		\$777.0000	\$4,662.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$840.0000	\$5,040.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$491.0000	\$17,185.00
Bell & Associates Construction, LP		\$519.9200	\$18,197.20
Superior Construction Company Southeast, LLC		\$491.0000	\$17,185.00
Dement Construction Company, LLC		\$491.0000	\$17,185.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$530.0000	\$18,550.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,522.0000	\$12,176.00
Bell & Associates Construction, LP		\$1,611.6400	\$12,893.12
Superior Construction Company Southeast, LLC		\$1,522.0000	\$12,176.00
Dement Construction Company, LLC		\$1,522.0000	\$12,176.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,700.0000	\$13,600.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,657.0000	\$4,971.00
Bell & Associates Construction, LP		\$1,754.5900	\$5,263.77
Superior Construction Company Southeast, LLC		\$1,657.0000	\$4,971.00
Dement Construction Company, LLC		\$1,657.0000	\$4,971.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,800.0000	\$5,400.00

		UNIT PRICE	EXTENSION
730-03.25 INSTALL PULL BOX (NES ELEC. PULL BOX)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$681.0000	\$2,724.00
Bell & Associates Construction, LP		\$721.1100	\$2,884.44
Superior Construction Company Southeast, LLC		\$681.0000	\$2,724.00
Dement Construction Company, LLC		\$681.0000	\$2,724.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$730.0000	\$2,920.00
730-03.32 FIBER OPTIC DROP CABLE			
	41.000 L.F.		
Jones Bros. Contractors, LLC		\$2.6000	\$106.60
Bell & Associates Construction, LP		\$2.7500	\$112.75
Superior Construction Company Southeast, LLC		\$2.6000	\$106.60
Dement Construction Company, LLC		\$2.6000	\$106.60
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.8000	\$114.80
730-03.33 FIBER OFPTIC SPLICE FUSION			
	12.000 EACH		
Jones Bros. Contractors, LLC		\$52.0000	\$624.00
Bell & Associates Construction, LP		\$55.0600	\$660.72
Superior Construction Company Southeast, LLC		\$52.0000	\$624.00
Dement Construction Company, LLC		\$52.0000	\$624.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$56.0000	\$672.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$2,320.0000	\$11,600.00
Bell & Associates Construction, LP		\$2,456.6400	\$12,283.20
Superior Construction Company Southeast, LLC		\$2,320.0000	\$11,600.00
Dement Construction Company, LLC		\$2,320.0000	\$11,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,600.0000	\$13,000.00
730-05.03 SERVICE CABLE (3 CONDUCTOR, #6 AWG)			
	1,255.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7000	\$3,388.50
Bell & Associates Construction, LP		\$2.8600	\$3,589.30
Superior Construction Company Southeast, LLC		\$2.7000	\$3,388.50
Dement Construction Company, LLC		\$2.7000	\$3,388.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.0000	\$3,765.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,987.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$4,480.50
Bell & Associates Construction, LP		\$1.5900	\$4,749.33
Superior Construction Company Southeast, LLC		\$1.5000	\$4,480.50
Dement Construction Company, LLC		\$1.5000	\$4,480.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.6000	\$4,779.20

		UNIT PRICE	EXTENSION
730-08.05 SIGNAL CABLE - 12 CONDUCTOR			
	2,936.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7000	\$4,991.20
Bell & Associates Construction, LP		\$1.8000	\$5,284.80
Superior Construction Company Southeast, LLC		\$1.7000	\$4,991.20
Dement Construction Company, LLC		\$1.7000	\$4,991.20
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.9000	\$5,578.40
730-08.10 SIGNAL CABLE - (2 CONDUCTOR/SHIELDED)			
	672.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$672.00
Bell & Associates Construction, LP		\$1.0600	\$712.32
Superior Construction Company Southeast, LLC		\$1.0000	\$672.00
Dement Construction Company, LLC		\$1.0000	\$672.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.1000	\$739.20
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SINGLE MODE DROP CABLE)			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3000	\$230.00
Bell & Associates Construction, LP		\$2.4400	\$244.00
Superior Construction Company Southeast, LLC		\$2.3000	\$230.00
Dement Construction Company, LLC		\$2.3000	\$230.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.9000	\$290.00
730-08.41 INTERCONNECT CABLE - FIBER OPTIC (72 SINGLE MODE)			
	570.000 L.F.		
Jones Bros. Contractors, LLC		\$3.2000	\$1,824.00
Bell & Associates Construction, LP		\$3.3900	\$1,932.30
Superior Construction Company Southeast, LLC		\$3.2000	\$1,824.00
Dement Construction Company, LLC		\$3.2000	\$1,824.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.9000	\$2,223.00
730-08.42 INTERCONNECT CABLE - FIBER OPTIC (48F SM)			
	1,774.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7000	\$4,789.80
Bell & Associates Construction, LP		\$2.8600	\$5,073.64
Superior Construction Company Southeast, LLC		\$2.7000	\$4,789.80
Dement Construction Company, LLC		\$2.7000	\$4,789.80
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.2000	\$5,676.80
730-11.01 STEEL CONDUIT RISER ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$286.0000	\$572.00
Bell & Associates Construction, LP		\$302.8400	\$605.68
Superior Construction Company Southeast, LLC		\$286.0000	\$572.00
Dement Construction Company, LLC		\$286.0000	\$572.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$320.0000	\$640.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	3,640.000 L.F.		
Jones Bros. Contractors, LLC		\$9.7000	\$35,308.00
Bell & Associates Construction, LP		\$10.2700	\$37,382.80
Superior Construction Company Southeast, LLC		\$9.7000	\$35,308.00
Dement Construction Company, LLC		\$9.7000	\$35,308.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$11.0000	\$40,040.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	462.000 L.F.		
Jones Bros. Contractors, LLC		\$12.6000	\$5,821.20
Bell & Associates Construction, LP		\$13.3400	\$6,163.08
Superior Construction Company Southeast, LLC		\$12.6000	\$5,821.20
Dement Construction Company, LLC		\$12.6000	\$5,821.20
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14.0000	\$6,468.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	2,380.000 L.F.		
Jones Bros. Contractors, LLC		\$22.2000	\$52,836.00
Bell & Associates Construction, LP		\$23.5100	\$55,953.80
Superior Construction Company Southeast, LLC		\$22.2000	\$52,836.00
Dement Construction Company, LLC		\$22.2000	\$52,836.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$25.0000	\$59,500.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	164.000 L.F.		
Jones Bros. Contractors, LLC		\$34.7000	\$5,690.80
Bell & Associates Construction, LP		\$36.7400	\$6,025.36
Superior Construction Company Southeast, LLC		\$34.7000	\$5,690.80
Dement Construction Company, LLC		\$34.7000	\$5,690.80
The Walsh Construction Group, LLC DBA Archer Western Constru		\$39.0000	\$6,396.00
730-12.16 CONDUIT (1-1/4" DIAMETER PVC)			
	2,534.000 L.F.		
Jones Bros. Contractors, LLC		\$7.1000	\$17,991.40
Bell & Associates Construction, LP		\$7.5200	\$19,055.68
Superior Construction Company Southeast, LLC		\$7.1000	\$17,991.40
Dement Construction Company, LLC		\$7.1000	\$17,991.40
The Walsh Construction Group, LLC DBA Archer Western Constru		\$8.0000	\$20,272.00
730-12.17 CONDUIT (1-1/4" DIAMETER PVC JACK AND BORE)			
	562.000 L.F.		
Jones Bros. Contractors, LLC		\$19.6000	\$11,015.20
Bell & Associates Construction, LP		\$20.7500	\$11,661.50
Superior Construction Company Southeast, LLC		\$19.6000	\$11,015.20
Dement Construction Company, LLC		\$19.6000	\$11,015.20
The Walsh Construction Group, LLC DBA Archer Western Constru		\$22.0000	\$12,364.00

		UNIT PRICE	EXTENSION
730-13.12 VEHICLE DETECTOR (RADAR- STOP LINE)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$7,293.0000	\$43,758.00
Bell & Associates Construction, LP		\$7,722.5200	\$46,335.12
Superior Construction Company Southeast, LLC		\$7,293.0000	\$43,758.00
Dement Construction Company, LLC		\$7,293.0000	\$43,758.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$8,000.0000	\$48,000.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$7,261.0000	\$116,176.00
Bell & Associates Construction, LP		\$7,688.6400	\$123,018.24
Superior Construction Company Southeast, LLC		\$7,261.0000	\$116,176.00
Dement Construction Company, LLC		\$7,261.0000	\$116,176.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$8,000.0000	\$128,000.00
730-15.07 CABINET (NEMA 16 PHASE, ATC, TS-2 - TYPE 2)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$14,187.0000	\$42,561.00
Bell & Associates Construction, LP		\$15,022.5400	\$45,067.62
Superior Construction Company Southeast, LLC		\$14,187.0000	\$42,561.00
Dement Construction Company, LLC		\$14,187.0000	\$42,561.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$16,000.0000	\$48,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$16,463.0000	\$32,926.00
Bell & Associates Construction, LP		\$17,432.5900	\$34,865.18
Superior Construction Company Southeast, LLC		\$16,463.0000	\$32,926.00
Dement Construction Company, LLC		\$16,463.0000	\$32,926.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$18,000.0000	\$36,000.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$4,548.0000	\$9,096.00
Bell & Associates Construction, LP		\$4,815.8500	\$9,631.70
Superior Construction Company Southeast, LLC		\$4,548.0000	\$9,096.00
Dement Construction Company, LLC		\$4,548.0000	\$9,096.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5,000.0000	\$10,000.00
730-16.14 CONTROLLER (16 PHASE ATC CONTROLLER)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$4,578.0000	\$13,734.00
Bell & Associates Construction, LP		\$4,847.6200	\$14,542.86
Superior Construction Company Southeast, LLC		\$4,578.0000	\$13,734.00
Dement Construction Company, LLC		\$4,578.0000	\$13,734.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$5,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
730-23.20 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$17,994.0000	\$17,994.00
Bell & Associates Construction, LP		\$19,053.7500	\$19,053.75
Superior Construction Company Southeast, LLC		\$17,994.0000	\$17,994.00
Dement Construction Company, LLC		\$17,994.0000	\$17,994.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$19,500.0000	\$19,500.00
730-23.30 PEDESTAL POLE (10')			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,606.0000	\$4,818.00
Bell & Associates Construction, LP		\$1,700.5900	\$5,101.77
Superior Construction Company Southeast, LLC		\$1,606.0000	\$4,818.00
Dement Construction Company, LLC		\$1,606.0000	\$4,818.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,750.0000	\$5,250.00
730-23.31 PEDESTAL POLE (20')			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$2,566.0000	\$20,528.00
Bell & Associates Construction, LP		\$2,717.1200	\$21,736.96
Superior Construction Company Southeast, LLC		\$2,566.0000	\$20,528.00
Dement Construction Company, LLC		\$2,566.0000	\$20,528.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,800.0000	\$22,400.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$24,404.0000	\$24,404.00
Bell & Associates Construction, LP		\$25,841.2700	\$25,841.27
Superior Construction Company Southeast, LLC		\$24,404.0000	\$24,404.00
Dement Construction Company, LLC		\$24,404.0000	\$24,404.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$26,500.0000	\$26,500.00
730-23.87 CANTILEVER SIGNAL SUPPORT (2 @ 40' & 45')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$19,989.0000	\$19,989.00
Bell & Associates Construction, LP		\$21,166.2500	\$21,166.25
Superior Construction Company Southeast, LLC		\$19,989.0000	\$19,989.00
Dement Construction Company, LLC		\$19,989.0000	\$19,989.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$22,000.0000	\$22,000.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$15,535.0000	\$31,070.00
Bell & Associates Construction, LP		\$16,449.9300	\$32,899.86
Superior Construction Company Southeast, LLC		\$15,535.0000	\$31,070.00
Dement Construction Company, LLC		\$15,535.0000	\$31,070.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$17,000.0000	\$34,000.00

		UNIT PRICE	EXTENSION
730-23.91 CANTILEVER SIGNAL SUPPORT ()			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$17,763.0000	\$71,052.00
Bell & Associates Construction, LP		\$18,809.1500	\$75,236.60
Superior Construction Company Southeast, LLC		\$17,763.0000	\$71,052.00
Dement Construction Company, LLC		\$17,763.0000	\$71,052.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$20,000.0000	\$80,000.00
730-23.95 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$20,711.0000	\$20,711.00
Bell & Associates Construction, LP		\$21,930.7700	\$21,930.77
Superior Construction Company Southeast, LLC		\$20,711.0000	\$20,711.00
Dement Construction Company, LLC		\$20,711.0000	\$20,711.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$23,000.0000	\$23,000.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$17,512.0000	\$52,536.00
Bell & Associates Construction, LP		\$18,543.3700	\$55,630.11
Superior Construction Company Southeast, LLC		\$17,512.0000	\$52,536.00
Dement Construction Company, LLC		\$17,512.0000	\$52,536.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$19,600.0000	\$58,800.00
730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$19,231.0000	\$38,462.00
Bell & Associates Construction, LP		\$20,363.6100	\$40,727.22
Superior Construction Company Southeast, LLC		\$19,231.0000	\$38,462.00
Dement Construction Company, LLC		\$19,231.0000	\$38,462.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$22,000.0000	\$44,000.00
730-23.99 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$21,250.0000	\$21,250.00
Bell & Associates Construction, LP		\$22,501.5200	\$22,501.52
Superior Construction Company Southeast, LLC		\$21,250.0000	\$21,250.00
Dement Construction Company, LLC		\$21,250.0000	\$21,250.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$23,000.0000	\$23,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$827.0000	\$4,962.00
Bell & Associates Construction, LP		\$875.7100	\$5,254.26
Superior Construction Company Southeast, LLC		\$827.0000	\$4,962.00
Dement Construction Company, LLC		\$827.0000	\$4,962.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$900.0000	\$5,400.00

		UNIT PRICE	EXTENSION
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$12,687.0000	\$38,061.00
Bell & Associates Construction, LP		\$13,434.2000	\$40,302.60
Superior Construction Company Southeast, LLC		\$12,687.0000	\$38,061.00
Dement Construction Company, LLC		\$12,687.0000	\$38,061.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14,000.0000	\$42,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$12,200.0000	\$36,600.00
Bell & Associates Construction, LP		\$12,918.5200	\$38,755.56
Superior Construction Company Southeast, LLC		\$12,200.0000	\$36,600.00
Dement Construction Company, LLC		\$12,200.0000	\$36,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14,000.0000	\$42,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	590.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$1,770.00
Bell & Associates Construction, LP		\$2.1200	\$1,250.80
Superior Construction Company Southeast, LLC		\$2.6500	\$1,563.50
Dement Construction Company, LLC		\$3.0000	\$1,770.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.2000	\$1,298.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	15,790.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$23,685.00
Bell & Associates Construction, LP		\$1.5900	\$25,106.10
Superior Construction Company Southeast, LLC		\$2.0000	\$31,580.00
Dement Construction Company, LLC		\$2.0000	\$31,580.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.7000	\$26,843.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,200.000 L.F.		
Jones Bros. Contractors, LLC		\$1.7500	\$2,100.00
Bell & Associates Construction, LP		\$1.8500	\$2,220.00
Superior Construction Company Southeast, LLC		\$2.1000	\$2,520.00
Dement Construction Company, LLC		\$1.7500	\$2,100.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.0000	\$2,400.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	2,195.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$5,487.50
Bell & Associates Construction, LP		\$2.6500	\$5,816.75
Superior Construction Company Southeast, LLC		\$3.0000	\$6,585.00
Dement Construction Company, LLC		\$2.5000	\$5,487.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2.7000	\$5,926.50

		UNIT PRICE	EXTENSION
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	61,185.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7500	\$168,258.75
Bell & Associates Construction, LP		\$2.7500	\$168,258.75
Superior Construction Company Southeast, LLC		\$3.2500	\$198,851.25
Dement Construction Company, LLC		\$2.7500	\$168,258.75
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3.0000	\$183,555.00
801-01 SEEDING (WITH MULCH)			
	677.000 UNIT		
Jones Bros. Contractors, LLC		\$28.5000	\$19,294.50
Bell & Associates Construction, LP		\$30.1800	\$20,431.86
Superior Construction Company Southeast, LLC		\$28.5000	\$19,294.50
Dement Construction Company, LLC		\$28.5000	\$19,294.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$32.0000	\$21,664.00
801-01.06 SEEDING (SPECIAL MIXTURE)			
	1,648.000 UNIT		
Jones Bros. Contractors, LLC		\$28.5000	\$46,968.00
Bell & Associates Construction, LP		\$30.1800	\$49,736.64
Superior Construction Company Southeast, LLC		\$28.5000	\$46,968.00
Dement Construction Company, LLC		\$28.5000	\$46,968.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$32.0000	\$52,736.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1,045.000 UNIT		
Jones Bros. Contractors, LLC		\$22.6000	\$23,617.00
Bell & Associates Construction, LP		\$23.9300	\$25,006.85
Superior Construction Company Southeast, LLC		\$22.6000	\$23,617.00
Dement Construction Company, LLC		\$22.6000	\$23,617.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$25.0000	\$26,125.00
801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH			
	621.000 UNIT		
Jones Bros. Contractors, LLC		\$31.2000	\$19,375.20
Bell & Associates Construction, LP		\$33.0400	\$20,517.84
Superior Construction Company Southeast, LLC		\$31.2000	\$19,375.20
Dement Construction Company, LLC		\$31.2000	\$19,375.20
The Walsh Construction Group, LLC DBA Archer Western Constru		\$35.0000	\$21,735.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)			
	50.000 UNIT		
Jones Bros. Contractors, LLC		\$41.3000	\$2,065.00
Bell & Associates Construction, LP		\$43.7300	\$2,186.50
Superior Construction Company Southeast, LLC		\$41.3000	\$2,065.00
Dement Construction Company, LLC		\$41.3000	\$2,065.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$48.0000	\$2,400.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	232.000 M.G.		
Jones Bros. Contractors, LLC		\$42.0000	\$9,744.00
Bell & Associates Construction, LP		\$44.4700	\$10,317.04
Superior Construction Company Southeast, LLC		\$42.0000	\$9,744.00
Dement Construction Company, LLC		\$42.0000	\$9,744.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$48.0000	\$11,136.00
802-01.11 TREES (AS - ACER SACCHARUM)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$475.0000	\$2,850.00
Bell & Associates Construction, LP		\$502.9800	\$3,017.88
Superior Construction Company Southeast, LLC		\$475.0000	\$2,850.00
Dement Construction Company, LLC		\$475.0000	\$2,850.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$530.0000	\$3,180.00
802-01.12 TREES (LM - LAGERSTROEMIA X 'MUSKOGEE')			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$420.0000	\$10,500.00
Bell & Associates Construction, LP		\$444.7400	\$11,118.50
Superior Construction Company Southeast, LLC		\$420.0000	\$10,500.00
Dement Construction Company, LLC		\$420.0000	\$10,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$480.0000	\$12,000.00
802-01.15 TREES (QL - QUERCUS LYRATA)			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$460.0000	\$6,900.00
Bell & Associates Construction, LP		\$487.0900	\$7,306.35
Superior Construction Company Southeast, LLC		\$460.0000	\$6,900.00
Dement Construction Company, LLC		\$460.0000	\$6,900.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$520.0000	\$7,800.00
802-03.03 SHRUBS (HSO - HEMEROCALLIS X 'STELLA DE ORO')			
	246.000 EACH		
Jones Bros. Contractors, LLC		\$16.0000	\$3,936.00
Bell & Associates Construction, LP		\$16.9400	\$4,167.24
Superior Construction Company Southeast, LLC		\$16.0000	\$3,936.00
Dement Construction Company, LLC		\$16.0000	\$3,936.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$18.0000	\$4,428.00
802-03.04 SHRUBS (JHB - JUNIPERUS HORIZONTALIS 'BLUECHIP')			
	381.000 EACH		
Jones Bros. Contractors, LLC		\$39.0000	\$14,859.00
Bell & Associates Construction, LP		\$41.3000	\$15,735.30
Superior Construction Company Southeast, LLC		\$39.0000	\$14,859.00
Dement Construction Company, LLC		\$39.0000	\$14,859.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$44.0000	\$16,764.00

		UNIT PRICE	EXTENSION
802-13.08 ITEA VIRGINICA (VIRGINIA SWEETSPIRE 2-5FT CNTNR GRWN)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$28.5000	\$798.00
Bell & Associates Construction, LP		\$30.1800	\$845.04
Superior Construction Company Southeast, LLC		\$28.5000	\$798.00
Dement Construction Company, LLC		\$28.5000	\$798.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$924.00
802-13.15 PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT C.G.			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$28.5000	\$798.00
Bell & Associates Construction, LP		\$30.1800	\$845.04
Superior Construction Company Southeast, LLC		\$28.5000	\$798.00
Dement Construction Company, LLC		\$28.5000	\$798.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$924.00
802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G.			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$28.5000	\$798.00
Bell & Associates Construction, LP		\$30.1800	\$845.04
Superior Construction Company Southeast, LLC		\$28.5000	\$798.00
Dement Construction Company, LLC		\$28.5000	\$798.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$924.00
802-13.28 AMORPHA FRUTICOSA (INDIGOBUSH 2-5 FT CNTNR GRWN)			
	28.000 EACH		
Jones Bros. Contractors, LLC		\$28.5000	\$798.00
Bell & Associates Construction, LP		\$30.1800	\$845.04
Superior Construction Company Southeast, LLC		\$28.5000	\$798.00
Dement Construction Company, LLC		\$28.5000	\$798.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$33.0000	\$924.00
803-01 SODDING (NEW SOD)			
	8,834.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.5000	\$30,919.00
Bell & Associates Construction, LP		\$3.7100	\$32,774.14
Superior Construction Company Southeast, LLC		\$3.5000	\$30,919.00
Dement Construction Company, LLC		\$3.5000	\$30,919.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.0000	\$35,336.00
805-01.65 TEMPORARY MULCH			
	23.000 UNIT		
Jones Bros. Contractors, LLC		\$16.5000	\$379.50
Bell & Associates Construction, LP		\$17.4700	\$401.81
Superior Construction Company Southeast, LLC		\$16.5000	\$379.50
Dement Construction Company, LLC		\$16.5000	\$379.50
The Walsh Construction Group, LLC DBA Archer Western Constru		\$28.0000	\$644.00

805-12.02 EROSION CONTROL BLANKET (TYPE II)

9,361.000 S.Y.

UNIT PRICE	EXTENSION
\$1.2000	\$11,233.20
\$1.2700	\$11,888.47
\$1.2000	\$11,233.20
\$1.2000	\$11,233.20
\$0.9000	\$8,424.90

Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC
 The Walsh Construction Group, LLC DBA Archer Western Constru

806-02.03 PROJECT MOWING

12.000 CYCL

\$6,200.0000	\$74,400.00
\$3,706.1300	\$44,473.56
\$10,000.0000	\$120,000.00
\$10,000.0000	\$120,000.00
\$3,200.0000	\$38,400.00

Jones Bros. Contractors, LLC
 Bell & Associates Construction, LP
 Superior Construction Company Southeast, LLC
 Dement Construction Company, LLC
 The Walsh Construction Group, LLC DBA Archer Western Constru

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.05 REMOVAL OF STRUCTURES (PARTIAL BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$300,000.0000	\$300,000.00
Bell & Associates Construction, LP		\$142,150.2800	\$142,150.28
Superior Construction Company Southeast, LLC		\$34,988.0900	\$34,988.09
Dement Construction Company, LLC		\$1,500,000.0000	\$1,500,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$540,000.0000	\$540,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	387.000 C.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$5,805.00
Bell & Associates Construction, LP		\$33.7700	\$13,068.99
Superior Construction Company Southeast, LLC		\$65.0800	\$25,185.96
Dement Construction Company, LLC		\$25.0000	\$9,675.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$14.0000	\$5,418.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	10,532.000 C.Y.		
Jones Bros. Contractors, LLC		\$9.0000	\$94,788.00
Bell & Associates Construction, LP		\$44.0000	\$463,408.00
Superior Construction Company Southeast, LLC		\$35.2800	\$371,568.96
Dement Construction Company, LLC		\$26.0000	\$273,832.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$22.0000	\$231,704.00
204-05 ROCK DRILLING (BRIDGES)			
	126.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$3,150.00
Bell & Associates Construction, LP		\$55.6500	\$7,011.90
Superior Construction Company Southeast, LLC		\$30.0000	\$3,780.00
Dement Construction Company, LLC		\$25.0000	\$3,150.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$55.0000	\$6,930.00
204-05.01 CORE DRILLING AND SAMPLING			
	68.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$6,800.00
Bell & Associates Construction, LP		\$395.7900	\$26,913.72
Superior Construction Company Southeast, LLC		\$70.0000	\$4,760.00
Dement Construction Company, LLC		\$100.0000	\$6,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$67.0000	\$4,556.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	8,572.000 TON		
Jones Bros. Contractors, LLC		\$26.0000	\$222,872.00
Bell & Associates Construction, LP		\$49.2200	\$421,913.84
Superior Construction Company Southeast, LLC		\$20.0000	\$171,440.00
Dement Construction Company, LLC		\$30.0000	\$257,160.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$32.0000	\$274,304.00

		UNIT PRICE	EXTENSION
602-04.01 STEEL STRUCTURES (BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,056,000.0000	\$1,056,000.00
Bell & Associates Construction, LP		\$1,193,039.1900	\$1,193,039.19
Superior Construction Company Southeast, LLC		\$880,000.0000	\$880,000.00
Dement Construction Company, LLC		\$1,250,000.0000	\$1,250,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,100,000.0000	\$2,100,000.00
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$257,000.0000	\$257,000.00
Bell & Associates Construction, LP		\$250,000.0000	\$250,000.00
Superior Construction Company Southeast, LLC		\$244,000.0000	\$244,000.00
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$450,000.0000	\$450,000.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LP		\$110,000.0000	\$110,000.00
Superior Construction Company Southeast, LLC		\$105,000.0000	\$105,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$245,000.0000	\$245,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	310,371.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$310,371.00
Bell & Associates Construction, LP		\$1.1200	\$347,615.52
Superior Construction Company Southeast, LLC		\$0.8200	\$254,504.22
Dement Construction Company, LLC		\$0.9700	\$301,059.87
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1.1000	\$341,408.10
604-03.01 CLASS A CONCRETE (BRIDGES)			
	508.000 C.Y.		
Jones Bros. Contractors, LLC		\$700.0000	\$355,600.00
Bell & Associates Construction, LP		\$862.4600	\$438,129.68
Superior Construction Company Southeast, LLC		\$990.0200	\$502,930.16
Dement Construction Company, LLC		\$900.0000	\$457,200.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,100.0000	\$558,800.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	336,877.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$336,877.00
Bell & Associates Construction, LP		\$0.9100	\$306,558.07
Superior Construction Company Southeast, LLC		\$0.8000	\$269,501.60
Dement Construction Company, LLC		\$0.8600	\$289,714.22
The Walsh Construction Group, LLC DBA Archer Western Constru		\$0.9000	\$303,189.30

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	1,545.000 S.Y.		
Jones Bros. Contractors, LLC		\$325.0000	\$502,125.00
Bell & Associates Construction, LP		\$354.5000	\$547,702.50
Superior Construction Company Southeast, LLC		\$165.1700	\$255,187.65
Dement Construction Company, LLC		\$230.0000	\$355,350.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$220.0000	\$339,900.00
604-03.07 CLASS A CONCRETE (4,000 PSI)			
	1,577.000 C.Y.		
Jones Bros. Contractors, LLC		\$426.0000	\$671,802.00
Bell & Associates Construction, LP		\$748.2700	\$1,180,021.79
Superior Construction Company Southeast, LLC		\$750.0000	\$1,182,750.00
Dement Construction Company, LLC		\$850.0000	\$1,340,450.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$650.0000	\$1,025,050.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	204.000 C.Y.		
Jones Bros. Contractors, LLC		\$615.0000	\$125,460.00
Bell & Associates Construction, LP		\$947.1900	\$193,226.76
Superior Construction Company Southeast, LLC		\$700.0000	\$142,800.00
Dement Construction Company, LLC		\$1,200.0000	\$244,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$900.0000	\$183,600.00
604-03.32 CLASS DS CONCRETE			
	999.000 C.Y.		
Jones Bros. Contractors, LLC		\$540.0000	\$539,460.00
Bell & Associates Construction, LP		\$821.9000	\$821,078.10
Superior Construction Company Southeast, LLC		\$600.0000	\$599,400.00
Dement Construction Company, LLC		\$1,000.0000	\$999,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$670.0000	\$669,330.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	7,124.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$71,240.00
Bell & Associates Construction, LP		\$14.9800	\$106,717.52
Superior Construction Company Southeast, LLC		\$9.0000	\$64,116.00
Dement Construction Company, LLC		\$9.0000	\$64,116.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.0000	\$71,240.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	267.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$5,340.00
Bell & Associates Construction, LP		\$14.9800	\$3,999.66
Superior Construction Company Southeast, LLC		\$9.0000	\$2,403.00
Dement Construction Company, LLC		\$9.0000	\$2,403.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10.0000	\$2,670.00

		UNIT PRICE	EXTENSION
604-04.03 BRIDGE END DRAINS(2'X8')			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$6,000.0000	\$30,000.00
Bell & Associates Construction, LP		\$3,854.5400	\$19,272.70
Superior Construction Company Southeast, LLC		\$1,661.2000	\$8,306.00
Dement Construction Company, LLC		\$5,000.0000	\$25,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$3,800.0000	\$19,000.00
604-04.41 THREE STAR STATE EMBLEM			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$2,200.0000	\$22,000.00
Bell & Associates Construction, LP		\$2,411.0200	\$24,110.20
Superior Construction Company Southeast, LLC		\$1,200.0000	\$12,000.00
Dement Construction Company, LLC		\$1,500.0000	\$15,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$1,700.0000	\$17,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	6,109.000 S.Y.		
Jones Bros. Contractors, LLC		\$5.0000	\$30,545.00
Bell & Associates Construction, LP		\$6.0300	\$36,837.27
Superior Construction Company Southeast, LLC		\$18.0000	\$109,962.00
Dement Construction Company, LLC		\$8.0000	\$48,872.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4.8000	\$29,323.20
604-10.05 CONCRETE			
	5.000 S.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$1,000.00
Bell & Associates Construction, LP		\$2,451.6900	\$12,258.45
Superior Construction Company Southeast, LLC		\$1,000.0000	\$5,000.00
Dement Construction Company, LLC		\$1,000.0000	\$5,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$400.0000	\$2,000.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	10.000 S.Y.		
Jones Bros. Contractors, LLC		\$1,218.0000	\$12,180.00
Bell & Associates Construction, LP		\$1,440.0500	\$14,400.50
Superior Construction Company Southeast, LLC		\$1,500.0000	\$15,000.00
Dement Construction Company, LLC		\$500.0000	\$5,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$540.0000	\$5,400.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	150.000 S.Y.		
Jones Bros. Contractors, LLC		\$500.0000	\$75,000.00
Bell & Associates Construction, LP		\$463.8100	\$69,571.50
Superior Construction Company Southeast, LLC		\$400.0000	\$60,000.00
Dement Construction Company, LLC		\$250.0000	\$37,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$220.0000	\$33,000.00

		UNIT PRICE	EXTENSION
604-10.51 SCARIFYING			
	1,461.000 S.Y.		
Jones Bros. Contractors, LLC		\$21.6000	\$31,557.60
Bell & Associates Construction, LP		\$25.7100	\$37,562.31
Superior Construction Company Southeast, LLC		\$15.0000	\$21,915.00
Dement Construction Company, LLC		\$21.6000	\$31,557.60
The Walsh Construction Group, LLC DBA Archer Western Constru		\$26.0000	\$37,986.00
604-11.01 EXPANSION DEVICE (DESCRIPTION)			
	134.000 L.F.		
Jones Bros. Contractors, LLC		\$345.0000	\$46,230.00
Bell & Associates Construction, LP		\$475.3400	\$63,695.56
Superior Construction Company Southeast, LLC		\$424.9400	\$56,941.96
Dement Construction Company, LLC		\$600.0000	\$80,400.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$145.0000	\$19,430.00
606-03.03 STEEL PILES (12 INCH)			
	252.000 L.F.		
Jones Bros. Contractors, LLC		\$67.0000	\$16,884.00
Bell & Associates Construction, LP		\$93.1900	\$23,483.88
Superior Construction Company Southeast, LLC		\$250.0000	\$63,000.00
Dement Construction Company, LLC		\$50.0000	\$12,600.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$91.0000	\$22,932.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$2,800.00
Bell & Associates Construction, LP		\$204.6700	\$2,865.38
Superior Construction Company Southeast, LLC		\$110.0000	\$1,540.00
Dement Construction Company, LLC		\$250.0000	\$3,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$135.0000	\$1,890.00
615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)			
	1,664.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$332,800.00
Bell & Associates Construction, LP		\$158.1800	\$263,211.52
Superior Construction Company Southeast, LLC		\$250.0000	\$416,000.00
Dement Construction Company, LLC		\$180.0000	\$299,520.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$250.0000	\$416,000.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	812.000 L.F.		
Jones Bros. Contractors, LLC		\$250.0000	\$203,000.00
Bell & Associates Construction, LP		\$195.5300	\$158,770.36
Superior Construction Company Southeast, LLC		\$300.0000	\$243,600.00
Dement Construction Company, LLC		\$270.0000	\$219,240.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$340.0000	\$276,080.00

		UNIT PRICE	EXTENSION
617-02 BRIDGE DECK CRACK SEALING			
	644.000 L.F.		
Jones Bros. Contractors, LLC		\$4.5000	\$2,898.00
Bell & Associates Construction, LP		\$2.5100	\$1,616.44
Superior Construction Company Southeast, LLC		\$6.0000	\$3,864.00
Dement Construction Company, LLC		\$2.0000	\$1,288.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$12.0000	\$7,728.00
617-05 SEALANT (HMWM)			
	4.000 GAL.		
Jones Bros. Contractors, LLC		\$280.0000	\$1,120.00
Bell & Associates Construction, LP		\$411.8100	\$1,647.24
Superior Construction Company Southeast, LLC		\$761.2600	\$3,045.04
Dement Construction Company, LLC		\$200.0000	\$800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$420.0000	\$1,680.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	140.000 L.F.		
Jones Bros. Contractors, LLC		\$315.0000	\$44,100.00
Bell & Associates Construction, LP		\$303.8200	\$42,534.80
Superior Construction Company Southeast, LLC		\$273.4000	\$38,276.00
Dement Construction Company, LLC		\$400.0000	\$56,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$340.0000	\$47,600.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,049.000 L.F.		
Jones Bros. Contractors, LLC		\$150.0000	\$157,350.00
Bell & Associates Construction, LP		\$113.8900	\$119,470.61
Superior Construction Company Southeast, LLC		\$150.0000	\$157,350.00
Dement Construction Company, LLC		\$220.0000	\$230,780.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$170.0000	\$178,330.00
625-02.01 DRILLED SHAFT-SOIL (DIA.)			
	23.000 V.F.		
Jones Bros. Contractors, LLC		\$732.0000	\$16,836.00
Bell & Associates Construction, LP		\$162.0000	\$3,726.00
Superior Construction Company Southeast, LLC		\$330.8000	\$7,608.40
Dement Construction Company, LLC		\$324.0000	\$7,452.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$630.0000	\$14,490.00
625-02.02 DRILLED SHAFT-SOIL (DIA.)			
	20.000 V.F.		
Jones Bros. Contractors, LLC		\$767.0000	\$15,340.00
Bell & Associates Construction, LP		\$410.0000	\$8,200.00
Superior Construction Company Southeast, LLC		\$400.0000	\$8,000.00
Dement Construction Company, LLC		\$200.0000	\$4,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,000.0000	\$40,000.00

		UNIT PRICE	EXTENSION
625-02.13 DRILLED SHAFT-ROCK (DIA.)			
	72.000 V.F.		
Jones Bros. Contractors, LLC		\$1,724.0000	\$124,128.00
Bell & Associates Construction, LP		\$700.0000	\$50,400.00
Superior Construction Company Southeast, LLC		\$1,500.0000	\$108,000.00
Dement Construction Company, LLC		\$1,400.0000	\$100,800.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$800.0000	\$57,600.00
625-02.14 DRILLED SHAFT-ROCK (DIA.)			
	50.000 V.F.		
Jones Bros. Contractors, LLC		\$1,756.0000	\$87,800.00
Bell & Associates Construction, LP		\$873.0000	\$43,650.00
Superior Construction Company Southeast, LLC		\$1,750.0000	\$87,500.00
Dement Construction Company, LLC		\$1,750.0000	\$87,500.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$950.0000	\$47,500.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	74.000 C.Y.		
Jones Bros. Contractors, LLC		\$400.0000	\$29,600.00
Bell & Associates Construction, LP		\$500.0000	\$37,000.00
Superior Construction Company Southeast, LLC		\$700.0000	\$51,800.00
Dement Construction Company, LLC		\$1,000.0000	\$74,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$53,280.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	5,722.000 LB.		
Jones Bros. Contractors, LLC		\$1.1500	\$6,580.30
Bell & Associates Construction, LP		\$1.4100	\$8,068.02
Superior Construction Company Southeast, LLC		\$0.9700	\$5,550.34
Dement Construction Company, LLC		\$2.5000	\$14,305.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$0.9800	\$5,607.56
625-02.46 SONIC LOGGING TESTING			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12,750.0000	\$51,000.00
Bell & Associates Construction, LP		\$8,000.0000	\$32,000.00
Superior Construction Company Southeast, LLC		\$1.0000	\$4.00
Dement Construction Company, LLC		\$7,000.0000	\$28,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$720.0000	\$2,880.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	703.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$21,090.00
Bell & Associates Construction, LP		\$105.7300	\$74,328.19
Superior Construction Company Southeast, LLC		\$9.5400	\$6,706.62
Dement Construction Company, LLC		\$120.0000	\$84,360.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$110.0000	\$77,330.00

		UNIT PRICE	EXTENSION
710-09.02 6" PIPE UNDERDRAIN			
	194.000 L.F.		
Jones Bros. Contractors, LLC		\$11.0000	\$2,134.00
Bell & Associates Construction, LP		\$13.1900	\$2,558.86
Superior Construction Company Southeast, LLC		\$14.1100	\$2,737.34
Dement Construction Company, LLC		\$12.0000	\$2,328.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$37.0000	\$7,178.00
711-02.05 REINFORCED CONCRETE MEDIAN BARRIER (STD-1-3SS_51")			
	574.000 L.F.		
Jones Bros. Contractors, LLC		\$172.0000	\$98,728.00
Bell & Associates Construction, LP		\$168.1100	\$96,495.14
Superior Construction Company Southeast, LLC		\$110.0000	\$63,140.00
Dement Construction Company, LLC		\$325.0000	\$186,550.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$220.0000	\$126,280.00
714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$4,021.0000	\$4,021.00
Bell & Associates Construction, LP		\$22,993.4800	\$22,993.48
Superior Construction Company Southeast, LLC		\$4,021.0000	\$4,021.00
Dement Construction Company, LLC		\$4,021.0000	\$4,021.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$4,800.0000	\$4,800.00
714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 1 WALKWAY LIGHTING)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$6,825.0000	\$6,825.00
Bell & Associates Construction, LP		\$7,578.4200	\$7,578.42
Superior Construction Company Southeast, LLC		\$6,825.0000	\$6,825.00
Dement Construction Company, LLC		\$6,825.0000	\$6,825.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$7,500.0000	\$7,500.00
714-01.03 STRUCTURAL LIGHTING (BRIDGE NO. 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,738.0000	\$8,738.00
Bell & Associates Construction, LP		\$12,863.1500	\$12,863.15
Superior Construction Company Southeast, LLC		\$8,738.0000	\$8,738.00
Dement Construction Company, LLC		\$8,738.0000	\$8,738.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$10,000.0000	\$10,000.00
908-21.01 BEARINGS (EXPANSION, ABUTMENT NO. 1)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$3,000.0000	\$18,000.00
Bell & Associates Construction, LP		\$2,536.2300	\$15,217.38
Superior Construction Company Southeast, LLC		\$1,514.1500	\$9,084.90
Dement Construction Company, LLC		\$8,500.0000	\$51,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru		\$2,600.0000	\$15,600.00

908-21.02 BEARINGS (FIXED, BENT NO. 1)

6.000 EACH

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,100.0000	\$18,600.00
Bell & Associates Construction, LP	\$2,999.5200	\$17,997.12
Superior Construction Company Southeast, LLC	\$1,260.9200	\$7,565.52
Dement Construction Company, LLC	\$7,000.0000	\$42,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru	\$2,900.0000	\$17,400.00

908-21.03 BEARINGS (FIXED, ABUTMENT NO. 2)

6.000 EACH

	UNIT PRICE	EXTENSION
Jones Bros. Contractors, LLC	\$3,000.0000	\$18,000.00
Bell & Associates Construction, LP	\$2,124.4200	\$12,746.52
Superior Construction Company Southeast, LLC	\$1,260.9200	\$7,565.52
Dement Construction Company, LLC	\$7,000.0000	\$42,000.00
The Walsh Construction Group, LLC DBA Archer Western Constru	\$2,900.0000	\$17,400.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$23,986,444.82
Bell & Associates Construction, LP	\$26,341,164.59
Superior Construction Company Southeast, LLC	\$32,600,037.72
Dement Construction Company, LLC	\$32,608,813.00
The Walsh Construction Group, LLC DBA Archer Western Constru	\$33,661,956.70

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$6,551,574.90
Bell & Associates Construction, LP	\$7,909,686.52
Superior Construction Company Southeast, LLC	\$6,714,962.28
Dement Construction Company, LLC	\$9,720,646.69
The Walsh Construction Group, LLC DBA Archer Western Constru	\$8,973,324.16

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$30,538,019.72
Bell & Associates Construction, LP	\$34,250,851.11
Superior Construction Company Southeast, LLC	\$39,315,000.00
Dement Construction Company, LLC	\$42,329,459.69
The Walsh Construction Group, LLC DBA Archer Western Constru	\$42,635,280.86

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

DAVIDSON COUNTY (Contract No. CNS286 Call 017)

19103-4102-04

THE REPAIR OF THE BRIDGE ON I-40 OVER 46TH AVENUE (L.M. 13.33).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 3, 2018

	TOTAL CONTRACT
Jamison Construction, LLC	\$125,474.00
Mid-State Construction Company, Inc.	\$172,473.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
602-10.05 BRACING REPAIRS			
	1.000 LS		
Jamison Construction, LLC		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$68,200.0000	\$68,200.00
604-10.42 CONCRETE REPAIRS			
	16.000 C.F.		
Jamison Construction, LLC		\$420.0000	\$6,720.00
Mid-State Construction Company, Inc.		\$1,080.0000	\$17,280.00
604-10.54 CONCRETE REPAIRS			
	3.000 S.F.		
Jamison Construction, LLC		\$260.0000	\$780.00
Mid-State Construction Company, Inc.		\$415.0000	\$1,245.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	147.000 S.F.		
Jamison Construction, LLC		\$80.0000	\$11,760.00
Mid-State Construction Company, Inc.		\$90.0000	\$13,230.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Jamison Construction, LLC		\$4,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$1,000.0000	\$2,000.00
707-06.03 REMOVAL AND RESET FENCE (CHAIN LINK FENCE)			
	70.000 L.F.		
Jamison Construction, LLC		\$100.0000	\$7,000.00
Mid-State Construction Company, Inc.		\$70.0000	\$4,900.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$26,000.0000	\$26,000.00
Mid-State Construction Company, Inc.		\$33,500.0000	\$33,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	340.000 L.F.		
Jamison Construction, LLC		\$50.0000	\$17,000.00
Mid-State Construction Company, Inc.		\$12.5000	\$4,250.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Jamison Construction, LLC		\$50.0000	\$200.00
Mid-State Construction Company, Inc.		\$40.0000	\$160.00
712-06 SIGNS (CONSTRUCTION)			
	186.000 S.F.		
Jamison Construction, LLC		\$11.0000	\$2,046.00
Mid-State Construction Company, Inc.		\$8.0000	\$1,488.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Jamison Construction, LLC		\$32.0000	\$768.00
Mid-State Construction Company, Inc.		\$20.0000	\$480.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	10.000 EACH		
Jamison Construction, LLC		\$20.0000	\$200.00
Mid-State Construction Company, Inc.		\$4.0000	\$40.00
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$25,700.0000	\$25,700.00

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$125,474.00
Mid-State Construction Company, Inc.	\$172,473.00

TOTAL CONTRACT

Jamison Construction, LLC	\$125,474.00
Mid-State Construction Company, Inc.	\$172,473.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

DICKSON COUNTY (Contract No. CNS270 Call 018)

22953-3579-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING TRUFORM.

PROJECT LENGTH - 0.156 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$310,264.00
Jenco Construction, Inc.	\$338,200.16
Jones Bros. Contractors, LLC	\$445,016.87
Tennessee Valley Paving Co., Inc.	\$499,227.20
Sessions Paving Company	\$512,517.00
Civil Constructors, LLC	\$525,226.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Eubank Asphalt Paving & Sealing	\$10,000.0000	\$10,000.00
	Jenco Construction, Inc.	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$7,500.0000	\$7,500.00
	Tennessee Valley Paving Co., Inc.	\$25,000.0000	\$25,000.00
	Sessions Paving Company	\$10,000.0000	\$10,000.00
	Civil Constructors, LLC	\$18,250.0000	\$18,250.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Eubank Asphalt Paving & Sealing	\$5,000.0000	\$5,000.00
	Jenco Construction, Inc.	\$38,500.0000	\$38,500.00
	Jones Bros. Contractors, LLC	\$12,125.0000	\$12,125.00
	Tennessee Valley Paving Co., Inc.	\$47,500.0000	\$47,500.00
	Sessions Paving Company	\$12,500.0000	\$12,500.00
	Civil Constructors, LLC	\$41,250.0000	\$41,250.00
202-02.01	REMOVAL OF PIPE (SIZE 27"x36" CMP ,STA.60+38.36)		
		40.000 L.F.	
	Eubank Asphalt Paving & Sealing	\$25.0000	\$1,000.00
	Jenco Construction, Inc.	\$30.0000	\$1,200.00
	Jones Bros. Contractors, LLC	\$44.0000	\$1,760.00
	Tennessee Valley Paving Co., Inc.	\$75.0000	\$3,000.00
	Sessions Paving Company	\$20.0000	\$800.00
	Civil Constructors, LLC	\$45.0000	\$1,800.00
202-02.02	REMOVAL OF PIPE (SIZE 24" CMP ,STA.55+72.41)		
		50.000 L.F.	
	Eubank Asphalt Paving & Sealing	\$25.0000	\$1,250.00
	Jenco Construction, Inc.	\$30.0000	\$1,500.00
	Jones Bros. Contractors, LLC	\$44.0000	\$2,200.00
	Tennessee Valley Paving Co., Inc.	\$75.0000	\$3,750.00
	Sessions Paving Company	\$20.0000	\$1,000.00
	Civil Constructors, LLC	\$80.0000	\$4,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		212.000 C.Y.	
	Eubank Asphalt Paving & Sealing	\$16.0000	\$3,392.00
	Jenco Construction, Inc.	\$15.9300	\$3,377.16
	Jones Bros. Contractors, LLC	\$122.8000	\$26,033.60
	Tennessee Valley Paving Co., Inc.	\$28.7500	\$6,095.00
	Sessions Paving Company	\$35.0000	\$7,420.00
	Civil Constructors, LLC	\$45.0000	\$9,540.00

		UNIT PRICE	EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)	288.000 TON		
Eubank Asphalt Paving & Sealing		\$30.0000	\$8,640.00
Jenco Construction, Inc.		\$18.5000	\$5,328.00
Jones Bros. Contractors, LLC		\$41.7500	\$12,024.00
Tennessee Valley Paving Co., Inc.		\$40.0000	\$11,520.00
Sessions Paving Company		\$56.0000	\$16,128.00
Civil Constructors, LLC		\$30.0000	\$8,640.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)	2,909.000 C.Y.		
Eubank Asphalt Paving & Sealing		\$17.0000	\$49,453.00
Jenco Construction, Inc.		\$8.0000	\$23,272.00
Jones Bros. Contractors, LLC		\$26.0000	\$75,634.00
Tennessee Valley Paving Co., Inc.		\$19.8000	\$57,598.20
Sessions Paving Company		\$56.0000	\$162,904.00
Civil Constructors, LLC		\$20.0000	\$58,180.00
203-04 PLACING AND SPREADING TOPSOIL	134.000 C.Y.		
Eubank Asphalt Paving & Sealing		\$25.0000	\$3,350.00
Jenco Construction, Inc.		\$30.0000	\$4,020.00
Jones Bros. Contractors, LLC		\$60.0000	\$8,040.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$3,350.00
Sessions Paving Company		\$17.0000	\$2,278.00
Civil Constructors, LLC		\$45.0000	\$6,030.00
203-06 WATER	162.000 M.G.		
Eubank Asphalt Paving & Sealing		\$10.0000	\$1,620.00
Jenco Construction, Inc.		\$15.0000	\$2,430.00
Jones Bros. Contractors, LLC		\$26.0000	\$4,212.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$4,050.00
Sessions Paving Company		\$10.0000	\$1,620.00
Civil Constructors, LLC		\$8.0000	\$1,296.00
209-05 SEDIMENT REMOVAL	35.000 C.Y.		
Eubank Asphalt Paving & Sealing		\$25.0000	\$875.00
Jenco Construction, Inc.		\$35.0000	\$1,225.00
Jones Bros. Contractors, LLC		\$17.0000	\$595.00
Tennessee Valley Paving Co., Inc.		\$18.0000	\$630.00
Sessions Paving Company		\$10.0000	\$350.00
Civil Constructors, LLC		\$15.0000	\$525.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)	553.000 L.F.		
Eubank Asphalt Paving & Sealing		\$3.0000	\$1,659.00
Jenco Construction, Inc.		\$4.0000	\$2,212.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,106.00
Tennessee Valley Paving Co., Inc.		\$8.0000	\$4,424.00
Sessions Paving Company		\$2.0000	\$1,106.00
Civil Constructors, LLC		\$3.0000	\$1,659.00

209-08.07 ROCK CHECK DAM PER

6.000 EACH

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$350.0000	\$2,100.00
Jenco Construction, Inc.	\$400.0000	\$2,400.00
Jones Bros. Contractors, LLC	\$826.0000	\$4,956.00
Tennessee Valley Paving Co., Inc.	\$2,000.0000	\$12,000.00
Sessions Paving Company	\$225.0000	\$1,350.00
Civil Constructors, LLC	\$325.0000	\$1,950.00

209-08.08 ENHANCED ROCK CHECK DAM

4.000 EACH

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$500.0000	\$2,000.00
Jenco Construction, Inc.	\$750.0000	\$3,000.00
Jones Bros. Contractors, LLC	\$104.0000	\$416.00
Tennessee Valley Paving Co., Inc.	\$2,500.0000	\$10,000.00
Sessions Paving Company	\$250.0000	\$1,000.00
Civil Constructors, LLC	\$320.0000	\$1,280.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,372.000 TON

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$23.0000	\$54,556.00
Jenco Construction, Inc.	\$21.0000	\$49,812.00
Jones Bros. Contractors, LLC	\$20.2500	\$48,033.00
Tennessee Valley Paving Co., Inc.	\$23.0000	\$54,556.00
Sessions Paving Company	\$31.5000	\$74,718.00
Civil Constructors, LLC	\$34.5000	\$81,834.00

303-10.01 MINERAL AGGREGATE (SIZE 57)

13.000 TON

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$50.0000	\$650.00
Jenco Construction, Inc.	\$50.0000	\$650.00
Jones Bros. Contractors, LLC	\$36.2500	\$471.25
Tennessee Valley Paving Co., Inc.	\$40.0000	\$520.00
Sessions Paving Company	\$40.0000	\$520.00
Civil Constructors, LLC	\$65.0000	\$845.00

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

384.000 TON

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$80.0000	\$30,720.00
Jenco Construction, Inc.	\$82.0000	\$31,488.00
Jones Bros. Contractors, LLC	\$125.0000	\$48,000.00
Tennessee Valley Paving Co., Inc.	\$90.0000	\$34,560.00
Sessions Paving Company	\$106.0000	\$40,704.00
Civil Constructors, LLC	\$135.0000	\$51,840.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

381.000 TON

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing	\$85.0000	\$32,385.00
Jenco Construction, Inc.	\$88.0000	\$33,528.00
Jones Bros. Contractors, LLC	\$128.0000	\$48,768.00
Tennessee Valley Paving Co., Inc.	\$98.0000	\$37,338.00
Sessions Paving Company	\$109.0000	\$41,529.00
Civil Constructors, LLC	\$145.0000	\$55,245.00

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	5.000 TON		
Eubank Asphalt Paving & Sealing		\$500.0000	\$2,500.00
Jenco Construction, Inc.		\$700.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$577.5000	\$2,887.50
Tennessee Valley Paving Co., Inc.		\$900.0000	\$4,500.00
Sessions Paving Company		\$850.0000	\$4,250.00
Civil Constructors, LLC		\$1,100.0000	\$5,500.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	16.000 TON		
Eubank Asphalt Paving & Sealing		\$30.0000	\$480.00
Jenco Construction, Inc.		\$50.0000	\$800.00
Jones Bros. Contractors, LLC		\$96.5000	\$1,544.00
Tennessee Valley Paving Co., Inc.		\$70.0000	\$1,120.00
Sessions Paving Company		\$35.0000	\$560.00
Civil Constructors, LLC		\$40.0000	\$640.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.500 TON		
Eubank Asphalt Paving & Sealing		\$1,000.0000	\$2,500.00
Jenco Construction, Inc.		\$850.0000	\$2,125.00
Jones Bros. Contractors, LLC		\$577.5000	\$1,443.75
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$2,500.00
Sessions Paving Company		\$850.0000	\$2,125.00
Civil Constructors, LLC		\$1,150.0000	\$2,875.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	219.000 TON		
Eubank Asphalt Paving & Sealing		\$95.0000	\$20,805.00
Jenco Construction, Inc.		\$110.0000	\$24,090.00
Jones Bros. Contractors, LLC		\$145.0000	\$31,755.00
Tennessee Valley Paving Co., Inc.		\$125.0000	\$27,375.00
Sessions Paving Company		\$131.0000	\$28,689.00
Civil Constructors, LLC		\$168.0000	\$36,792.00
607-03.30 18" PIPE CULVERT			
	128.000 L.F.		
Eubank Asphalt Paving & Sealing		\$30.0000	\$3,840.00
Jenco Construction, Inc.		\$48.0000	\$6,144.00
Jones Bros. Contractors, LLC		\$41.1500	\$5,267.20
Tennessee Valley Paving Co., Inc.		\$35.0000	\$4,480.00
Sessions Paving Company		\$100.0000	\$12,800.00
Civil Constructors, LLC		\$110.0000	\$14,080.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	107.000 L.F.		
Eubank Asphalt Paving & Sealing		\$30.0000	\$3,210.00
Jenco Construction, Inc.		\$48.0000	\$5,136.00
Jones Bros. Contractors, LLC		\$40.8500	\$4,370.95
Tennessee Valley Paving Co., Inc.		\$45.0000	\$4,815.00
Sessions Paving Company		\$80.0000	\$8,560.00
Civil Constructors, LLC		\$85.0000	\$9,095.00

		UNIT PRICE	EXTENSION
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	6.000 EACH		
Eubank Asphalt Paving & Sealing		\$2,500.0000	\$15,000.00
Jenco Construction, Inc.		\$1,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,911.5000	\$11,469.00
Tennessee Valley Paving Co., Inc.		\$800.0000	\$4,800.00
Sessions Paving Company		\$3,500.0000	\$21,000.00
Civil Constructors, LLC		\$2,250.0000	\$13,500.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	75.000 L.F.		
Eubank Asphalt Paving & Sealing		\$25.0000	\$1,875.00
Jenco Construction, Inc.		\$48.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$41.0000	\$3,075.00
Tennessee Valley Paving Co., Inc.		\$35.0000	\$2,625.00
Sessions Paving Company		\$50.0000	\$3,750.00
Civil Constructors, LLC		\$45.0000	\$3,375.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	150.000 TON		
Eubank Asphalt Paving & Sealing		\$35.0000	\$5,250.00
Jenco Construction, Inc.		\$35.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$63.1000	\$9,465.00
Tennessee Valley Paving Co., Inc.		\$47.0000	\$7,050.00
Sessions Paving Company		\$45.0000	\$6,750.00
Civil Constructors, LLC		\$45.0000	\$6,750.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	68.000 TON		
Eubank Asphalt Paving & Sealing		\$50.0000	\$3,400.00
Jenco Construction, Inc.		\$50.0000	\$3,400.00
Jones Bros. Contractors, LLC		\$62.2500	\$4,233.00
Tennessee Valley Paving Co., Inc.		\$52.0000	\$3,536.00
Sessions Paving Company		\$45.0000	\$3,060.00
Civil Constructors, LLC		\$52.0000	\$3,536.00
709-05.08 MACHINED RIP-RAP (CLASS B)	17.000 TON		
Eubank Asphalt Paving & Sealing		\$100.0000	\$1,700.00
Jenco Construction, Inc.		\$50.0000	\$850.00
Jones Bros. Contractors, LLC		\$62.2500	\$1,058.25
Tennessee Valley Paving Co., Inc.		\$60.0000	\$1,020.00
Sessions Paving Company		\$45.0000	\$765.00
Civil Constructors, LLC		\$60.0000	\$1,020.00
712-01 TRAFFIC CONTROL	1.000 LS		
Eubank Asphalt Paving & Sealing		\$3,000.0000	\$3,000.00
Jenco Construction, Inc.		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Tennessee Valley Paving Co., Inc.		\$22,000.0000	\$22,000.00
Sessions Paving Company		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$625.00
Jenco Construction, Inc.		\$15.0000	\$375.00
Jones Bros. Contractors, LLC		\$15.7500	\$393.75
Tennessee Valley Paving Co., Inc.		\$60.0000	\$1,500.00
Sessions Paving Company		\$25.0000	\$625.00
Civil Constructors, LLC		\$20.0000	\$500.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$20.00
Jenco Construction, Inc.		\$32.0000	\$128.00
Jones Bros. Contractors, LLC		\$33.7500	\$135.00
Tennessee Valley Paving Co., Inc.		\$100.0000	\$400.00
Sessions Paving Company		\$40.0000	\$160.00
Civil Constructors, LLC		\$45.0000	\$180.00
712-06 SIGNS (CONSTRUCTION)			
	159.000 S.F.		
Eubank Asphalt Paving & Sealing		\$8.0000	\$1,272.00
Jenco Construction, Inc.		\$6.5000	\$1,033.50
Jones Bros. Contractors, LLC		\$6.8500	\$1,089.15
Tennessee Valley Paving Co., Inc.		\$15.0000	\$2,385.00
Sessions Paving Company		\$8.0000	\$1,272.00
Civil Constructors, LLC		\$15.0000	\$2,385.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Eubank Asphalt Paving & Sealing		\$25.0000	\$1,200.00
Jenco Construction, Inc.		\$17.5000	\$840.00
Jones Bros. Contractors, LLC		\$18.5000	\$888.00
Tennessee Valley Paving Co., Inc.		\$40.0000	\$1,920.00
Sessions Paving Company		\$20.0000	\$960.00
Civil Constructors, LLC		\$35.0000	\$1,680.00
713-16.20 SIGNS (STOP R1-1)			
	1.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$500.00
Jenco Construction, Inc.		\$300.0000	\$300.00
Jones Bros. Contractors, LLC		\$278.2500	\$278.25
Tennessee Valley Paving Co., Inc.		\$400.0000	\$400.00
Sessions Paving Company		\$300.0000	\$300.00
Civil Constructors, LLC		\$425.0000	\$425.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.600 L.M.		
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$2,400.00
Jenco Construction, Inc.		\$1,500.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,575.0000	\$2,520.00
Tennessee Valley Paving Co., Inc.		\$1,800.0000	\$2,880.00
Sessions Paving Company		\$1,650.0000	\$2,640.00
Civil Constructors, LLC		\$1,950.0000	\$3,120.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	20.000 L.F.		
Eubank Asphalt Paving & Sealing		\$10.0000	\$200.00
Jenco Construction, Inc.		\$10.0000	\$200.00
Jones Bros. Contractors, LLC		\$10.5000	\$210.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$400.00
Sessions Paving Company		\$11.0000	\$220.00
Civil Constructors, LLC		\$15.0000	\$300.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$12,500.0000	\$12,500.00
Jenco Construction, Inc.		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$22,650.0000	\$22,650.00
Tennessee Valley Paving Co., Inc.		\$62,000.0000	\$62,000.00
Sessions Paving Company		\$10,000.0000	\$10,000.00
Civil Constructors, LLC		\$37,020.0000	\$37,020.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	420.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$2,100.00
Jenco Construction, Inc.		\$2.0000	\$840.00
Jones Bros. Contractors, LLC		\$2.1000	\$882.00
Tennessee Valley Paving Co., Inc.		\$8.0000	\$3,360.00
Sessions Paving Company		\$2.5000	\$1,050.00
Civil Constructors, LLC		\$3.5000	\$1,470.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	391.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$1,955.00
Jenco Construction, Inc.		\$1.5000	\$586.50
Jones Bros. Contractors, LLC		\$2.7500	\$1,075.25
Tennessee Valley Paving Co., Inc.		\$9.0000	\$3,519.00
Sessions Paving Company		\$2.0000	\$782.00
Civil Constructors, LLC		\$2.5000	\$977.50
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,994.000 L.F.		
Eubank Asphalt Paving & Sealing		\$3.0000	\$5,982.00
Jenco Construction, Inc.		\$2.5000	\$4,985.00
Jones Bros. Contractors, LLC		\$2.6300	\$5,244.22
Tennessee Valley Paving Co., Inc.		\$4.0000	\$7,976.00
Sessions Paving Company		\$3.0000	\$5,982.00
Civil Constructors, LLC		\$3.5000	\$6,979.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	15.000 UNIT		
Eubank Asphalt Paving & Sealing		\$100.0000	\$1,500.00
Jenco Construction, Inc.		\$30.0000	\$450.00
Jones Bros. Contractors, LLC		\$31.5000	\$472.50
Tennessee Valley Paving Co., Inc.		\$100.0000	\$1,500.00
Sessions Paving Company		\$60.0000	\$900.00
Civil Constructors, LLC		\$38.0000	\$570.00

		UNIT PRICE	EXTENSION
801-03	WATER (SEEDING & SODDING)		
	38.000 M.G.		
	Eubank Asphalt Paving & Sealing	\$30.0000	\$1,140.00
	Jenco Construction, Inc.	\$50.0000	\$1,900.00
	Jones Bros. Contractors, LLC	\$52.5000	\$1,995.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$950.00
	Sessions Paving Company	\$50.0000	\$1,900.00
	Civil Constructors, LLC	\$65.0000	\$2,470.00
803-01	SODDING (NEW SOD)		
	1,665.000 S.Y.		
	Eubank Asphalt Paving & Sealing	\$4.0000	\$6,660.00
	Jenco Construction, Inc.	\$5.0000	\$8,325.00
	Jones Bros. Contractors, LLC	\$5.2500	\$8,741.25
	Tennessee Valley Paving Co., Inc.	\$5.0000	\$8,325.00
	Sessions Paving Company	\$6.0000	\$9,990.00
	Civil Constructors, LLC	\$6.5000	\$10,822.50

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing	\$310,264.00
Jenco Construction, Inc.	\$338,200.16
Jones Bros. Contractors, LLC	\$445,016.87
Tennessee Valley Paving Co., Inc.	\$499,227.20
Sessions Paving Company	\$512,517.00
Civil Constructors, LLC	\$525,226.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing	\$310,264.00
Jenco Construction, Inc.	\$338,200.16
Jones Bros. Contractors, LLC	\$445,016.87
Tennessee Valley Paving Co., Inc.	\$499,227.20
Sessions Paving Company	\$512,517.00
Civil Constructors, LLC	\$525,226.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

HAMILTON COUNTY (Contract No. CNS273 Call 019)

HSIP-58(45),33044-3247-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 58 AT THE INTERSECTION OF S.R. 312 (BIRCHWOOD PIKE) (L.M. 15.70).

PROJECT LENGTH - 0.534 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

DBE GOAL 11.00%

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$1,396,892.02
Greenstar, LLC	\$1,481,891.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Talley Construction Company, Inc.		\$17,809.0500	\$17,809.05
	Greenstar, LLC		\$15,500.0000	\$15,500.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Talley Construction Company, Inc.		\$6,987.3900	\$6,987.39
	Greenstar, LLC		\$76,000.0000	\$76,000.00
202-01.13	REMOVAL OF PIPE (18" ST, STA. 590+08 LT)			
		50.000 L.F.		
	Talley Construction Company, Inc.		\$18.6900	\$934.50
	Greenstar, LLC		\$25.0000	\$1,250.00
202-01.14	REMOVAL OF PIPE (18" CMP, STA. 598+07 LT)			
		40.000 L.F.		
	Talley Construction Company, Inc.		\$18.6900	\$747.60
	Greenstar, LLC		\$25.0000	\$1,000.00
202-01.15	REMOVAL OF PIPE (18" RCP, STA. 597+88 CL)			
		82.000 L.F.		
	Talley Construction Company, Inc.		\$18.6900	\$1,532.58
	Greenstar, LLC		\$25.0000	\$2,050.00
202-04.01	REMOVAL OF STRUCTURES (CB, STA. 590+07.50 LT)			
		1.000 LS		
	Talley Construction Company, Inc.		\$2,803.1400	\$2,803.14
	Greenstar, LLC		\$600.0000	\$600.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		1,561.000 C.Y.		
	Talley Construction Company, Inc.		\$42.9600	\$67,060.56
	Greenstar, LLC		\$25.0000	\$39,025.00
203-04	PLACING AND SPREADING TOPSOIL			
		847.000 C.Y.		
	Talley Construction Company, Inc.		\$37.3600	\$31,643.92
	Greenstar, LLC		\$15.0000	\$12,705.00
203-06	WATER			
		25.000 M.G.		
	Talley Construction Company, Inc.		\$38.1400	\$953.50
	Greenstar, LLC		\$10.0000	\$250.00
209-05	SEDIMENT REMOVAL			
		49.000 C.Y.		
	Talley Construction Company, Inc.		\$11.2600	\$551.74
	Greenstar, LLC		\$25.0000	\$1,225.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	7.000 EACH		
Talley Construction Company, Inc.		\$288.7500	\$2,021.25
Greenstar, LLC		\$300.0000	\$2,100.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	1.000 EACH		
Talley Construction Company, Inc.		\$840.0000	\$840.00
Greenstar, LLC		\$800.0000	\$800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,108.000 TON		
Talley Construction Company, Inc.		\$41.7100	\$129,634.68
Greenstar, LLC		\$34.0000	\$105,672.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	157.000 TON		
Talley Construction Company, Inc.		\$33.9500	\$5,330.15
Greenstar, LLC		\$40.0000	\$6,280.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	47.000 TON		
Talley Construction Company, Inc.		\$28.5400	\$1,341.38
Greenstar, LLC		\$45.0000	\$2,115.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	605.000 TON		
Talley Construction Company, Inc.		\$131.3600	\$79,472.80
Greenstar, LLC		\$136.0000	\$82,280.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	444.000 TON		
Talley Construction Company, Inc.		\$160.1600	\$71,111.04
Greenstar, LLC		\$166.0000	\$73,704.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	6.000 TON		
Talley Construction Company, Inc.		\$859.6300	\$5,157.78
Greenstar, LLC		\$860.0000	\$5,160.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	17.000 TON		
Talley Construction Company, Inc.		\$600.8800	\$10,214.96
Greenstar, LLC		\$601.0000	\$10,217.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	89.000 L.F.		
Talley Construction Company, Inc.		\$3.4500	\$307.05
Greenstar, LLC		\$19.0000	\$1,691.00

		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	651.000 TON		
Talley Construction Company, Inc.		\$95.8100	\$62,372.31
Greenstar, LLC		\$99.0000	\$64,449.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,883.000 TON		
Talley Construction Company, Inc.		\$124.3300	\$234,113.39
Greenstar, LLC		\$129.0000	\$242,907.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.700 L.M.		
Talley Construction Company, Inc.		\$1,853.2600	\$1,297.28
Greenstar, LLC		\$2,800.0000	\$1,960.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
Talley Construction Company, Inc.		\$1,853.2500	\$1,853.25
Greenstar, LLC		\$2,800.0000	\$2,800.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,245.000 TON		
Talley Construction Company, Inc.		\$30.6100	\$68,719.45
Greenstar, LLC		\$32.0000	\$71,840.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	86.000 L.F.		
Talley Construction Company, Inc.		\$89.7900	\$7,721.94
Greenstar, LLC		\$66.0000	\$5,676.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	100.000 L.F.		
Talley Construction Company, Inc.		\$89.0800	\$8,908.00
Greenstar, LLC		\$40.0000	\$4,000.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Talley Construction Company, Inc.		\$2,610.4600	\$10,441.84
Greenstar, LLC		\$2,800.0000	\$11,200.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	2.000 EACH		
Talley Construction Company, Inc.		\$4,967.8200	\$9,935.64
Greenstar, LLC		\$5,600.0000	\$11,200.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Talley Construction Company, Inc.		\$3,543.5500	\$3,543.55
Greenstar, LLC		\$2,350.0000	\$2,350.00

		UNIT PRICE	EXTENSION
701-03 CONCRETE MEDIAN PAVEMENT			
	68.000 C.Y.		
Talley Construction Company, Inc.		\$617.7600	\$42,007.68
Greenstar, LLC		\$825.0000	\$56,100.00
702-01.01 EXTRUDED SLOPING CURB			
	327.000 L.F.		
Talley Construction Company, Inc.		\$8.4000	\$2,746.80
Greenstar, LLC		\$27.0000	\$8,829.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	92.000 C.Y.		
Talley Construction Company, Inc.		\$609.9500	\$56,115.40
Greenstar, LLC		\$650.0000	\$59,800.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	438.000 L.F.		
Talley Construction Company, Inc.		\$18.6400	\$8,164.32
Greenstar, LLC		\$19.0000	\$8,322.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	1.000 EACH		
Talley Construction Company, Inc.		\$892.5000	\$892.50
Greenstar, LLC		\$900.0000	\$900.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,415.0000	\$2,415.00
Greenstar, LLC		\$2,400.0000	\$2,400.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Talley Construction Company, Inc.		\$4,200.0000	\$16,800.00
Greenstar, LLC		\$4,500.0000	\$18,000.00
706-01 GUARDRAIL REMOVED			
	384.000 L.F.		
Talley Construction Company, Inc.		\$1.0500	\$403.20
Greenstar, LLC		\$2.0000	\$768.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	105.000 TON		
Talley Construction Company, Inc.		\$54.7100	\$5,744.55
Greenstar, LLC		\$46.0000	\$4,830.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,268.000 TON		
Talley Construction Company, Inc.		\$54.7100	\$69,372.28
Greenstar, LLC		\$44.0000	\$55,792.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$16,346.4100	\$16,346.41
Greenstar, LLC		\$85,000.0000	\$85,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,000.000 L.F.		
Talley Construction Company, Inc.		\$30.9900	\$30,990.00
Greenstar, LLC		\$38.0000	\$38,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	120.000 EACH		
Talley Construction Company, Inc.		\$23.1000	\$2,772.00
Greenstar, LLC		\$30.0000	\$3,600.00
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Talley Construction Company, Inc.		\$24.6800	\$296.16
Greenstar, LLC		\$35.0000	\$420.00
712-05.03 WARNING LIGHTS (TYPE C)			
	20.000 EACH		
Talley Construction Company, Inc.		\$24.6800	\$493.60
Greenstar, LLC		\$45.0000	\$900.00
712-06 SIGNS (CONSTRUCTION)			
	902.000 S.F.		
Talley Construction Company, Inc.		\$6.0900	\$5,493.18
Greenstar, LLC		\$13.0000	\$11,726.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	750.000 L.F.		
Talley Construction Company, Inc.		\$10.5000	\$7,875.00
Greenstar, LLC		\$23.0000	\$17,250.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Talley Construction Company, Inc.		\$892.5000	\$3,570.00
Greenstar, LLC		\$900.0000	\$3,600.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Talley Construction Company, Inc.		\$787.5000	\$787.50
Greenstar, LLC		\$800.0000	\$800.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	225.000 LB.		
Talley Construction Company, Inc.		\$3.9900	\$897.75
Greenstar, LLC		\$4.0000	\$900.00

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	218.000 L.F.		
Talley Construction Company, Inc.		\$5.6200	\$1,225.16
Greenstar, LLC		\$5.7500	\$1,253.50
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	6.000 EACH		
Talley Construction Company, Inc.		\$15.7500	\$94.50
Greenstar, LLC		\$18.0000	\$108.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	1,484.000 LB.		
Talley Construction Company, Inc.		\$4.2000	\$6,232.80
Greenstar, LLC		\$4.2500	\$6,307.00
713-11.01 "U" SECTION STEEL POSTS			
	207.000 LB.		
Talley Construction Company, Inc.		\$3.6800	\$761.76
Greenstar, LLC		\$3.7500	\$776.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,646.000 LB.		
Talley Construction Company, Inc.		\$3.3600	\$8,890.56
Greenstar, LLC		\$3.4000	\$8,996.40
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	312.000 S.F.		
Talley Construction Company, Inc.		\$13.3900	\$4,177.68
Greenstar, LLC		\$14.0000	\$4,368.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	198.000 S.F.		
Talley Construction Company, Inc.		\$14.0200	\$2,775.96
Greenstar, LLC		\$14.5000	\$2,871.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	327.000 S.F.		
Talley Construction Company, Inc.		\$23.1000	\$7,553.70
Greenstar, LLC		\$23.0000	\$7,521.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Talley Construction Company, Inc.		\$682.5000	\$682.50
Greenstar, LLC		\$750.0000	\$750.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Talley Construction Company, Inc.		\$4,305.0000	\$17,220.00
Greenstar, LLC		\$4,500.0000	\$18,000.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	24.000 EACH		
Talley Construction Company, Inc.		\$47.2500	\$1,134.00
Greenstar, LLC		\$48.0000	\$1,152.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	198.000 EACH		
Talley Construction Company, Inc.		\$47.2500	\$9,355.50
Greenstar, LLC		\$47.0000	\$9,306.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	115.000 EACH		
Talley Construction Company, Inc.		\$8.4000	\$966.00
Greenstar, LLC		\$9.0000	\$1,035.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	167.000 S.Y.		
Talley Construction Company, Inc.		\$18.9000	\$3,156.30
Greenstar, LLC		\$19.0000	\$3,173.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	185.000 L.F.		
Talley Construction Company, Inc.		\$10.5000	\$1,942.50
Greenstar, LLC		\$11.0000	\$2,035.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	29.000 EACH		
Talley Construction Company, Inc.		\$157.5000	\$4,567.50
Greenstar, LLC		\$158.0000	\$4,582.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	250.000 L.F.		
Talley Construction Company, Inc.		\$2.1000	\$525.00
Greenstar, LLC		\$2.1500	\$537.50
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	6.000 EACH		
Talley Construction Company, Inc.		\$157.5000	\$945.00
Greenstar, LLC		\$160.0000	\$960.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Talley Construction Company, Inc.		\$157.5000	\$315.00
Greenstar, LLC		\$175.0000	\$350.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	36.000 S.F.		
Talley Construction Company, Inc.		\$10.5000	\$378.00
Greenstar, LLC		\$11.0000	\$396.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Talley Construction Company, Inc.		\$1,338.7500	\$1,338.75
Greenstar, LLC		\$1,350.0000	\$1,350.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	124.000 L.F.		
Talley Construction Company, Inc.		\$5.2500	\$651.00
Greenstar, LLC		\$5.5000	\$682.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,000.000 L.F.		
Talley Construction Company, Inc.		\$0.7900	\$790.00
Greenstar, LLC		\$1.0000	\$1,000.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	6.000 EACH		
Talley Construction Company, Inc.		\$63.0000	\$378.00
Greenstar, LLC		\$70.0000	\$420.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.600 L.M.		
Talley Construction Company, Inc.		\$3,360.0000	\$2,016.00
Greenstar, LLC		\$3,500.0000	\$2,100.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.000 L.M.		
Talley Construction Company, Inc.		\$4,830.0000	\$14,490.00
Greenstar, LLC		\$4,850.0000	\$14,550.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,306.000 L.F.		
Talley Construction Company, Inc.		\$2.1000	\$4,842.60
Greenstar, LLC		\$2.1500	\$4,957.90
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,100.000 L.F.		
Talley Construction Company, Inc.		\$1.5800	\$1,738.00
Greenstar, LLC		\$1.6000	\$1,760.00
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$89,027.9600	\$89,027.96
Greenstar, LLC		\$70,000.0000	\$70,000.00
740-06.01 GEOMEMBRANE			
	1,396.000 S.Y.		
Talley Construction Company, Inc.		\$17.4900	\$24,416.04
Greenstar, LLC		\$13.5000	\$18,846.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	519.000 S.Y.		
Talley Construction Company, Inc.		\$2.9800	\$1,546.62
Greenstar, LLC		\$4.0000	\$2,076.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	3,148.000 S.Y.		
Talley Construction Company, Inc.		\$2.6300	\$8,279.24
Greenstar, LLC		\$3.0000	\$9,444.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN	5,131.000 L.F.		
Talley Construction Company, Inc.		\$2.8900	\$14,828.59
Greenstar, LLC		\$3.8000	\$19,497.80
801-01.07 TEMPORARY SEEDING (WITH MULCH)	50.000 UNIT		
Talley Construction Company, Inc.		\$43.0500	\$2,152.50
Greenstar, LLC		\$24.0000	\$1,200.00
801-01.65 TEMPORARY MULCH	50.000 UNIT		
Talley Construction Company, Inc.		\$22.0500	\$1,102.50
Greenstar, LLC		\$18.0000	\$900.00
801-03 WATER (SEEDING & SODDING)	48.000 M.G.		
Talley Construction Company, Inc.		\$262.5000	\$12,600.00
Greenstar, LLC		\$30.0000	\$1,440.00
803-01 SODDING (NEW SOD)	4,619.000 S.Y.		
Talley Construction Company, Inc.		\$5.2500	\$24,249.75
Greenstar, LLC		\$4.6000	\$21,247.40

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.

\$1,396,892.02

Greenstar, LLC

\$1,481,891.75

TOTAL CONTRACT

Talley Construction Company, Inc.

\$1,396,892.02

Greenstar, LLC

\$1,481,891.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

HARDIN COUNTY (Contract No. CNS271 Call 020)

STP-SIP-57(58),36003-3213-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 57 AT S.R. 142 (KENDRICK ROAD/WATKINS ROAD) (L.M. 1.73).

PROJECT LENGTH - 0.333 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

DBE GOAL 8.50%

	TOTAL CONTRACT
Volunteer Bridge Construction, Inc.	\$649,434.40
J. M. Duncan, INC.	\$733,008.29

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Volunteer Bridge Construction, Inc.	\$15,000.0000	\$15,000.00
	J. M. Duncan, INC.	\$27,900.0000	\$27,900.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Volunteer Bridge Construction, Inc.	\$25,000.0000	\$25,000.00
	J. M. Duncan, INC.	\$35,050.0000	\$35,050.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			935.000 C.Y.
	Volunteer Bridge Construction, Inc.	\$30.0000	\$28,050.00
	J. M. Duncan, INC.	\$30.0000	\$28,050.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			73.000 C.Y.
	Volunteer Bridge Construction, Inc.	\$40.0000	\$2,920.00
	J. M. Duncan, INC.	\$30.0000	\$2,190.00
203-06	WATER		
			18.000 M.G.
	Volunteer Bridge Construction, Inc.	\$10.0000	\$180.00
	J. M. Duncan, INC.	\$30.0000	\$540.00
209-05	SEDIMENT REMOVAL		
			29.000 C.Y.
	Volunteer Bridge Construction, Inc.	\$2.0000	\$58.00
	J. M. Duncan, INC.	\$30.0000	\$870.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			200.000 L.F.
	Volunteer Bridge Construction, Inc.	\$9.0000	\$1,800.00
	J. M. Duncan, INC.	\$9.4000	\$1,880.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			2,000.000 L.F.
	Volunteer Bridge Construction, Inc.	\$6.0000	\$12,000.00
	J. M. Duncan, INC.	\$4.7000	\$9,400.00
209-08.07	ROCK CHECK DAM PER		
			4.000 EACH
	Volunteer Bridge Construction, Inc.	\$500.0000	\$2,000.00
	J. M. Duncan, INC.	\$500.0000	\$2,000.00
209-08.08	ENHANCED ROCK CHECK DAM		
			3.000 EACH
	Volunteer Bridge Construction, Inc.	\$1,000.0000	\$3,000.00
	J. M. Duncan, INC.	\$750.0000	\$2,250.00

		UNIT PRICE	EXTENSION
209-09.01 SANDBAGS			
	100.000 BAG		
Volunteer Bridge Construction, Inc.		\$6.0000	\$600.00
J. M. Duncan, INC.		\$8.0000	\$800.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	100.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$10.0000	\$1,000.00
J. M. Duncan, INC.		\$6.0000	\$600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,028.000 TON		
Volunteer Bridge Construction, Inc.		\$22.0000	\$22,616.00
J. M. Duncan, INC.		\$40.0000	\$41,120.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING ("C OR D")			
	100.000 TON		
Volunteer Bridge Construction, Inc.		\$35.0000	\$3,500.00
J. M. Duncan, INC.		\$40.0000	\$4,000.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	100.000 TON		
Volunteer Bridge Construction, Inc.		\$50.0000	\$5,000.00
J. M. Duncan, INC.		\$44.0000	\$4,400.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	197.000 TON		
Volunteer Bridge Construction, Inc.		\$190.0000	\$37,430.00
J. M. Duncan, INC.		\$221.0000	\$43,537.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	195.000 TON		
Volunteer Bridge Construction, Inc.		\$175.0000	\$34,125.00
J. M. Duncan, INC.		\$204.0000	\$39,780.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$2,000.00
J. M. Duncan, INC.		\$2,330.0000	\$4,660.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	6.000 TON		
Volunteer Bridge Construction, Inc.		\$50.0000	\$300.00
J. M. Duncan, INC.		\$175.0000	\$1,050.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Volunteer Bridge Construction, Inc.		\$1,775.0000	\$7,100.00
J. M. Duncan, INC.		\$2,068.0000	\$8,272.00

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,560.000 L.F.		
Volunteer Bridge Construction, Inc.		\$4.0000	\$6,240.00
J. M. Duncan, INC.		\$8.0000	\$12,480.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	555.000 TON		
Volunteer Bridge Construction, Inc.		\$125.0000	\$69,375.00
J. M. Duncan, INC.		\$134.0000	\$74,370.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	6,819.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$6.0000	\$40,914.00
J. M. Duncan, INC.		\$3.4000	\$23,184.60
607-37.02 18" CORRUGATED METAL PIPE CULVERT			
	8.000 L.F.		
Volunteer Bridge Construction, Inc.		\$40.0000	\$320.00
J. M. Duncan, INC.		\$75.0000	\$600.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	159.000 L.F.		
Volunteer Bridge Construction, Inc.		\$40.0000	\$6,360.00
J. M. Duncan, INC.		\$40.0000	\$6,360.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	10.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,500.0000	\$35,000.00
J. M. Duncan, INC.		\$3,800.0000	\$38,000.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,500.0000	\$3,500.00
J. M. Duncan, INC.		\$3,800.0000	\$3,800.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	40.000 L.F.		
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,600.00
J. M. Duncan, INC.		\$50.0000	\$2,000.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$5,000.0000	\$20,000.00
J. M. Duncan, INC.		\$4,800.0000	\$19,200.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	200.000 L.F.		
Volunteer Bridge Construction, Inc.		\$5.0000	\$1,000.00
J. M. Duncan, INC.		\$5.0000	\$1,000.00

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	8.000 EACH		
Volunteer Bridge Construction, Inc.		\$200.0000	\$1,600.00
J. M. Duncan, INC.		\$400.0000	\$3,200.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Volunteer Bridge Construction, Inc.		\$35.0000	\$3,500.00
J. M. Duncan, INC.		\$50.0000	\$5,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	25.000 TON		
Volunteer Bridge Construction, Inc.		\$45.0000	\$1,125.00
J. M. Duncan, INC.		\$50.0000	\$1,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$20,000.0000	\$20,000.00
J. M. Duncan, INC.		\$28,900.0000	\$28,900.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,900.000 L.F.		
Volunteer Bridge Construction, Inc.		\$25.0000	\$47,500.00
J. M. Duncan, INC.		\$50.0000	\$95,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Volunteer Bridge Construction, Inc.		\$28.0000	\$1,400.00
J. M. Duncan, INC.		\$30.0000	\$1,500.00
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Volunteer Bridge Construction, Inc.		\$23.0000	\$230.00
J. M. Duncan, INC.		\$23.0000	\$230.00
712-05.03 WARNING LIGHTS (TYPE C)			
	10.000 EACH		
Volunteer Bridge Construction, Inc.		\$23.0000	\$230.00
J. M. Duncan, INC.		\$23.0000	\$230.00
712-06 SIGNS (CONSTRUCTION)			
	232.000 S.F.		
Volunteer Bridge Construction, Inc.		\$6.7000	\$1,554.40
J. M. Duncan, INC.		\$7.0000	\$1,624.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$600.0000	\$1,200.00
J. M. Duncan, INC.		\$580.0000	\$1,160.00

		UNIT PRICE	EXTENSION
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	40.000 EACH		
Volunteer Bridge Construction, Inc.		\$12.0000	\$480.00
J. M. Duncan, INC.		\$11.7500	\$470.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	15.000 EACH		
Volunteer Bridge Construction, Inc.		\$20.0000	\$300.00
J. M. Duncan, INC.		\$24.0000	\$360.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$4,100.0000	\$8,200.00
J. M. Duncan, INC.		\$4,500.0000	\$9,000.00
713-16.20 SIGNS (M3-2)			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$128.00
J. M. Duncan, INC.		\$35.0000	\$140.00
713-16.21 SIGNS (M3-4)			
	3.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$96.00
J. M. Duncan, INC.		\$35.0000	\$105.00
713-16.22 SIGNS (M6-1L)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$64.00
J. M. Duncan, INC.		\$35.0000	\$70.00
713-16.23 SIGNS (M6-1R)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$64.00
J. M. Duncan, INC.		\$35.0000	\$70.00
713-16.24 SIGNS (M6-3)			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$32.00
J. M. Duncan, INC.		\$35.0000	\$35.00
713-16.25 SIGNS (R1-1)			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$240.0000	\$960.00
J. M. Duncan, INC.		\$266.0000	\$1,064.00
713-16.26 SIGNS (R7-1(MOD.))			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$190.0000	\$760.00
J. M. Duncan, INC.		\$208.0000	\$832.00

		UNIT PRICE	EXTENSION
713-16.27 SIGNS (S1-1)			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$260.0000	\$260.00
J. M. Duncan, INC.		\$289.0000	\$289.00
713-16.28 SIGNS (TN-6B)			
	5.000 EACH		
Volunteer Bridge Construction, Inc.		\$190.0000	\$950.00
J. M. Duncan, INC.		\$208.0000	\$1,040.00
713-16.29 SIGNS (TN-6C)			
	3.000 EACH		
Volunteer Bridge Construction, Inc.		\$190.0000	\$570.00
J. M. Duncan, INC.		\$208.0000	\$624.00
713-16.30 SIGNS (TN-22B)			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$60.0000	\$60.00
J. M. Duncan, INC.		\$52.0000	\$52.00
713-16.31 SIGNS (W2-1)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$240.0000	\$480.00
J. M. Duncan, INC.		\$266.0000	\$532.00
713-16.32 SIGNS (W3-1)			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$210.0000	\$840.00
J. M. Duncan, INC.		\$231.0000	\$924.00
713-16.33 SIGNS (M2-1)			
	1.000 EACH		
Volunteer Bridge Construction, Inc.		\$32.0000	\$32.00
J. M. Duncan, INC.		\$35.0000	\$35.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	144.000 EACH		
Volunteer Bridge Construction, Inc.		\$42.0000	\$6,048.00
J. M. Duncan, INC.		\$45.0000	\$6,480.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	16.000 EACH		
Volunteer Bridge Construction, Inc.		\$42.0000	\$672.00
J. M. Duncan, INC.		\$45.0000	\$720.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	800.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$27.0000	\$21,600.00
J. M. Duncan, INC.		\$30.0000	\$24,000.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
Volunteer Bridge Construction, Inc.		\$20.0000	\$2,600.00
J. M. Duncan, INC.		\$20.0000	\$2,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$220.0000	\$880.00
J. M. Duncan, INC.		\$231.0000	\$924.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$2,400.00
J. M. Duncan, INC.		\$635.0000	\$1,270.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (NO PARKING)			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$600.0000	\$2,400.00
J. M. Duncan, INC.		\$670.0000	\$2,680.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	145.000 L.F.		
Volunteer Bridge Construction, Inc.		\$13.2000	\$1,914.00
J. M. Duncan, INC.		\$15.0000	\$2,175.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	352.000 L.F.		
Volunteer Bridge Construction, Inc.		\$17.0000	\$5,984.00
J. M. Duncan, INC.		\$19.0000	\$6,688.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.343 L.M.		
Volunteer Bridge Construction, Inc.		\$2,000.0000	\$4,686.00
J. M. Duncan, INC.		\$2,080.0000	\$4,873.44
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.419 L.M.		
Volunteer Bridge Construction, Inc.		\$7,000.0000	\$9,933.00
J. M. Duncan, INC.		\$6,950.0000	\$9,862.05
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.814 L.M.		
Volunteer Bridge Construction, Inc.		\$6,000.0000	\$4,884.00
J. M. Duncan, INC.		\$5,800.0000	\$4,721.20
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	330.000 L.F.		
Volunteer Bridge Construction, Inc.		\$4.0000	\$1,320.00
J. M. Duncan, INC.		\$3.5000	\$1,155.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Bridge Construction, Inc.		\$60,000.0000	\$60,000.00
J. M. Duncan, INC.		\$36,900.0000	\$36,900.00
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	4.000 EACH		
Volunteer Bridge Construction, Inc.		\$3,800.0000	\$15,200.00
J. M. Duncan, INC.		\$3,240.0000	\$12,960.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	226.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$15.0000	\$3,390.00
J. M. Duncan, INC.		\$5.0000	\$1,130.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	200.000 L.F.		
Volunteer Bridge Construction, Inc.		\$10.0000	\$2,000.00
J. M. Duncan, INC.		\$10.0000	\$2,000.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	37.000 UNIT		
Volunteer Bridge Construction, Inc.		\$60.0000	\$2,220.00
J. M. Duncan, INC.		\$58.0000	\$2,146.00
801-03 WATER (SEEDING & SODDING)			
	4.000 M.G.		
Volunteer Bridge Construction, Inc.		\$50.0000	\$200.00
J. M. Duncan, INC.		\$61.0000	\$244.00
803-01 SODDING (NEW SOD)			
	4,100.000 S.Y.		
Volunteer Bridge Construction, Inc.		\$5.0000	\$20,500.00
J. M. Duncan, INC.		\$4.0000	\$16,400.00

SUB-TOTAL ROADWAY

Volunteer Bridge Construction, Inc.

\$649,434.40

J. M. Duncan, INC.

\$733,008.29

TOTAL CONTRACT

Volunteer Bridge Construction, Inc.

\$649,434.40

J. M. Duncan, INC.

\$733,008.29

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

HICKMAN COUNTY (Contract No. CNS275 Call 021)

41950-3504-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING TUBULAR STEEL IN CENTERVILLE.

PROJECT LENGTH - 0.218 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$576,294.50
Jenco Construction, Inc.	\$698,421.17
Civil Constructors, LLC	\$803,897.00
Sessions Paving Company	\$835,425.65
Tennessee Valley Paving Co., Inc.	\$1,221,507.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Eubank Asphalt Paving & Sealing	\$10,000.0000	\$10,000.00
	Jenco Construction, Inc.	\$23,000.0000	\$23,000.00
	Civil Constructors, LLC	\$10,300.0000	\$10,300.00
	Sessions Paving Company	\$20,000.0000	\$20,000.00
	Tennessee Valley Paving Co., Inc.	\$28,000.0000	\$28,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Eubank Asphalt Paving & Sealing	\$3,000.0000	\$3,000.00
	Jenco Construction, Inc.	\$40,000.0000	\$40,000.00
	Civil Constructors, LLC	\$10,100.0000	\$10,100.00
	Sessions Paving Company	\$12,500.0000	\$12,500.00
	Tennessee Valley Paving Co., Inc.	\$125,000.0000	\$125,000.00
202-02.01	REMOVAL OF PIPE (18" ,STA. 100+40.95)		
		66.000 L.F.	
	Eubank Asphalt Paving & Sealing	\$30.0000	\$1,980.00
	Jenco Construction, Inc.	\$50.0000	\$3,300.00
	Civil Constructors, LLC	\$22.0000	\$1,452.00
	Sessions Paving Company	\$20.0000	\$1,320.00
	Tennessee Valley Paving Co., Inc.	\$55.0000	\$3,630.00
202-02.02	REMOVAL OF PIPE (24" ,STA. 202+17.14)		
		49.000 L.F.	
	Eubank Asphalt Paving & Sealing	\$30.0000	\$1,470.00
	Jenco Construction, Inc.	\$60.0000	\$2,940.00
	Civil Constructors, LLC	\$25.0000	\$1,225.00
	Sessions Paving Company	\$20.0000	\$980.00
	Tennessee Valley Paving Co., Inc.	\$75.0000	\$3,675.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,840.000 C.Y.	
	Eubank Asphalt Paving & Sealing	\$12.0000	\$22,080.00
	Jenco Construction, Inc.	\$18.9300	\$34,831.20
	Civil Constructors, LLC	\$17.0000	\$31,280.00
	Sessions Paving Company	\$30.0000	\$55,200.00
	Tennessee Valley Paving Co., Inc.	\$34.0000	\$62,560.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		4,010.000 TON	
	Eubank Asphalt Paving & Sealing	\$25.0000	\$100,250.00
	Jenco Construction, Inc.	\$20.1500	\$80,801.50
	Civil Constructors, LLC	\$28.7000	\$115,087.00
	Sessions Paving Company	\$38.2500	\$153,382.50
	Tennessee Valley Paving Co., Inc.	\$48.0000	\$192,480.00

		UNIT PRICE	EXTENSION
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			1,074.000 C.Y.
	Eubank Asphalt Paving & Sealing	\$18.0000	\$19,332.00
	Jenco Construction, Inc.	\$21.3300	\$22,908.42
	Civil Constructors, LLC	\$18.0000	\$19,332.00
	Sessions Paving Company	\$56.5000	\$60,681.00
	Tennessee Valley Paving Co., Inc.	\$42.0000	\$45,108.00
203-04	PLACING AND SPREADING TOPSOIL		
			280.000 C.Y.
	Eubank Asphalt Paving & Sealing	\$18.0000	\$5,040.00
	Jenco Construction, Inc.	\$30.0000	\$8,400.00
	Civil Constructors, LLC	\$30.0000	\$8,400.00
	Sessions Paving Company	\$16.0000	\$4,480.00
	Tennessee Valley Paving Co., Inc.	\$18.0000	\$5,040.00
203-05	UNDERCUTTING		
			485.000 C.Y.
	Eubank Asphalt Paving & Sealing	\$16.0000	\$7,760.00
	Jenco Construction, Inc.	\$27.9300	\$13,546.05
	Civil Constructors, LLC	\$34.0000	\$16,490.00
	Sessions Paving Company	\$17.0000	\$8,245.00
	Tennessee Valley Paving Co., Inc.	\$15.0000	\$7,275.00
203-06	WATER		
			39.000 M.G.
	Eubank Asphalt Paving & Sealing	\$35.0000	\$1,365.00
	Jenco Construction, Inc.	\$30.0000	\$1,170.00
	Civil Constructors, LLC	\$6.5000	\$253.50
	Sessions Paving Company	\$10.0000	\$390.00
	Tennessee Valley Paving Co., Inc.	\$25.0000	\$975.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
			3.000 C.Y.
	Eubank Asphalt Paving & Sealing	\$250.0000	\$750.00
	Jenco Construction, Inc.	\$400.0000	\$1,200.00
	Civil Constructors, LLC	\$316.0000	\$948.00
	Sessions Paving Company	\$250.0000	\$750.00
	Tennessee Valley Paving Co., Inc.	\$1,000.0000	\$3,000.00
209-05	SEDIMENT REMOVAL		
			75.000 C.Y.
	Eubank Asphalt Paving & Sealing	\$25.0000	\$1,875.00
	Jenco Construction, Inc.	\$35.0000	\$2,625.00
	Civil Constructors, LLC	\$15.0000	\$1,125.00
	Sessions Paving Company	\$10.0000	\$750.00
	Tennessee Valley Paving Co., Inc.	\$17.0000	\$1,275.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	9.000 EACH		
Eubank Asphalt Paving & Sealing		\$323.0000	\$2,907.00
Jenco Construction, Inc.		\$750.0000	\$6,750.00
Civil Constructors, LLC		\$300.0000	\$2,700.00
Sessions Paving Company		\$275.0000	\$2,475.00
Tennessee Valley Paving Co., Inc.		\$4,000.0000	\$36,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,973.000 TON		
Eubank Asphalt Paving & Sealing		\$26.0000	\$129,298.00
Jenco Construction, Inc.		\$23.0000	\$114,379.00
Civil Constructors, LLC		\$31.0000	\$154,163.00
Sessions Paving Company		\$36.8000	\$183,006.40
Tennessee Valley Paving Co., Inc.		\$25.9000	\$128,800.70
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	24.000 TON		
Eubank Asphalt Paving & Sealing		\$50.0000	\$1,200.00
Jenco Construction, Inc.		\$60.0000	\$1,440.00
Civil Constructors, LLC		\$42.0000	\$1,008.00
Sessions Paving Company		\$40.0000	\$960.00
Tennessee Valley Paving Co., Inc.		\$50.0000	\$1,200.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	708.000 TON		
Eubank Asphalt Paving & Sealing		\$80.0000	\$56,640.00
Jenco Construction, Inc.		\$78.5000	\$55,578.00
Civil Constructors, LLC		\$121.0000	\$85,668.00
Sessions Paving Company		\$97.5000	\$69,030.00
Tennessee Valley Paving Co., Inc.		\$93.0000	\$65,844.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	629.000 TON		
Eubank Asphalt Paving & Sealing		\$80.0000	\$50,320.00
Jenco Construction, Inc.		\$84.2500	\$52,993.25
Civil Constructors, LLC		\$135.0000	\$84,915.00
Sessions Paving Company		\$100.0000	\$62,900.00
Tennessee Valley Paving Co., Inc.		\$102.0000	\$64,158.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	6.000 TON		
Eubank Asphalt Paving & Sealing		\$500.0000	\$3,000.00
Jenco Construction, Inc.		\$725.0000	\$4,350.00
Civil Constructors, LLC		\$1,110.0000	\$6,660.00
Sessions Paving Company		\$850.0000	\$5,100.00
Tennessee Valley Paving Co., Inc.		\$900.0000	\$5,400.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	21.000 TON		
	Eubank Asphalt Paving & Sealing	\$25.0000	\$525.00
	Jenco Construction, Inc.	\$60.0000	\$1,260.00
	Civil Constructors, LLC	\$31.0000	\$651.00
	Sessions Paving Company	\$36.0000	\$756.00
	Tennessee Valley Paving Co., Inc.	\$75.0000	\$1,575.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	2.000 TON		
	Eubank Asphalt Paving & Sealing	\$1,000.0000	\$2,000.00
	Jenco Construction, Inc.	\$850.0000	\$1,700.00
	Civil Constructors, LLC	\$930.0000	\$1,860.00
	Sessions Paving Company	\$850.0000	\$1,700.00
	Tennessee Valley Paving Co., Inc.	\$1,000.0000	\$2,000.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	383.000 TON		
	Eubank Asphalt Paving & Sealing	\$98.0000	\$37,534.00
	Jenco Construction, Inc.	\$98.0000	\$37,534.00
	Civil Constructors, LLC	\$177.0000	\$67,791.00
	Sessions Paving Company	\$122.0000	\$46,726.00
	Tennessee Valley Paving Co., Inc.	\$115.0000	\$44,045.00
607-03.30	18" PIPE CULVERT		
	50.000 L.F.		
	Eubank Asphalt Paving & Sealing	\$35.0000	\$1,750.00
	Jenco Construction, Inc.	\$65.0000	\$3,250.00
	Civil Constructors, LLC	\$115.0000	\$5,750.00
	Sessions Paving Company	\$80.0000	\$4,000.00
	Tennessee Valley Paving Co., Inc.	\$40.0000	\$2,000.00
607-05.30	24" PIPE CULVERT		
	43.000 L.F.		
	Eubank Asphalt Paving & Sealing	\$45.0000	\$1,935.00
	Jenco Construction, Inc.	\$180.0000	\$7,740.00
	Civil Constructors, LLC	\$135.0000	\$5,805.00
	Sessions Paving Company	\$100.0000	\$4,300.00
	Tennessee Valley Paving Co., Inc.	\$60.0000	\$2,580.00
607-07.30	36" PIPE CULVERT		
	16.000 L.F.		
	Eubank Asphalt Paving & Sealing	\$70.0000	\$1,120.00
	Jenco Construction, Inc.	\$500.0000	\$8,000.00
	Civil Constructors, LLC	\$300.0000	\$4,800.00
	Sessions Paving Company	\$125.0000	\$2,000.00
	Tennessee Valley Paving Co., Inc.	\$80.0000	\$1,280.00

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	367.000 L.F.		
Eubank Asphalt Paving & Sealing		\$30.0000	\$11,010.00
Jenco Construction, Inc.		\$53.0000	\$19,451.00
Civil Constructors, LLC		\$55.0000	\$20,185.00
Sessions Paving Company		\$80.0000	\$29,360.00
Tennessee Valley Paving Co., Inc.		\$65.0000	\$23,855.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Eubank Asphalt Paving & Sealing		\$4,000.0000	\$4,000.00
Jenco Construction, Inc.		\$6,000.0000	\$6,000.00
Civil Constructors, LLC		\$7,260.0000	\$7,260.00
Sessions Paving Company		\$4,000.0000	\$4,000.00
Tennessee Valley Paving Co., Inc.		\$8,500.0000	\$8,500.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,000.00
Jenco Construction, Inc.		\$2,000.0000	\$4,000.00
Civil Constructors, LLC		\$725.0000	\$1,450.00
Sessions Paving Company		\$1,000.0000	\$2,000.00
Tennessee Valley Paving Co., Inc.		\$1,000.0000	\$2,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	3.000 C.Y.		
Eubank Asphalt Paving & Sealing		\$750.0000	\$2,250.00
Jenco Construction, Inc.		\$1,800.0000	\$5,400.00
Civil Constructors, LLC		\$889.0000	\$2,667.00
Sessions Paving Company		\$1,000.0000	\$3,000.00
Tennessee Valley Paving Co., Inc.		\$1,500.0000	\$4,500.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	140.000 LB.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$700.00
Jenco Construction, Inc.		\$5.0000	\$700.00
Civil Constructors, LLC		\$5.9000	\$826.00
Sessions Paving Company		\$2.5000	\$350.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$1,400.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Eubank Asphalt Paving & Sealing		\$2,500.0000	\$2,500.00
Jenco Construction, Inc.		\$1,800.0000	\$1,800.00
Civil Constructors, LLC		\$2,460.0000	\$2,460.00
Sessions Paving Company		\$2,000.0000	\$2,000.00
Tennessee Valley Paving Co., Inc.		\$800.0000	\$800.00

		UNIT PRICE	EXTENSION
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$2,500.0000	\$5,000.00
Jenco Construction, Inc.		\$1,800.0000	\$3,600.00
Civil Constructors, LLC		\$2,350.0000	\$4,700.00
Sessions Paving Company		\$3,500.0000	\$7,000.00
Tennessee Valley Paving Co., Inc.		\$55.0000	\$110.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Eubank Asphalt Paving & Sealing		\$4,000.0000	\$4,000.00
Jenco Construction, Inc.		\$5,000.0000	\$5,000.00
Civil Constructors, LLC		\$4,200.0000	\$4,200.00
Sessions Paving Company		\$4,000.0000	\$4,000.00
Tennessee Valley Paving Co., Inc.		\$78.0000	\$78.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	24.000 L.F.		
Eubank Asphalt Paving & Sealing		\$20.0000	\$480.00
Jenco Construction, Inc.		\$80.0000	\$1,920.00
Civil Constructors, LLC		\$43.0000	\$1,032.00
Sessions Paving Company		\$60.0000	\$1,440.00
Tennessee Valley Paving Co., Inc.		\$42.0000	\$1,008.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	100.000 TON		
Eubank Asphalt Paving & Sealing		\$40.0000	\$4,000.00
Jenco Construction, Inc.		\$45.0000	\$4,500.00
Civil Constructors, LLC		\$61.0000	\$6,100.00
Sessions Paving Company		\$45.0000	\$4,500.00
Tennessee Valley Paving Co., Inc.		\$66.0000	\$6,600.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	91.000 TON		
Eubank Asphalt Paving & Sealing		\$45.0000	\$4,095.00
Jenco Construction, Inc.		\$45.0000	\$4,095.00
Civil Constructors, LLC		\$45.0000	\$4,095.00
Sessions Paving Company		\$45.0000	\$4,095.00
Tennessee Valley Paving Co., Inc.		\$54.0000	\$4,914.00
709-05.08 MACHINED RIP-RAP (CLASS B)	115.000 TON		
Eubank Asphalt Paving & Sealing		\$50.0000	\$5,750.00
Jenco Construction, Inc.		\$45.0000	\$5,175.00
Civil Constructors, LLC		\$45.0000	\$5,175.00
Sessions Paving Company		\$45.0000	\$5,175.00
Tennessee Valley Paving Co., Inc.		\$48.0000	\$5,520.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$3,000.0000	\$3,000.00
Jenco Construction, Inc.		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$11,100.0000	\$11,100.00
Sessions Paving Company		\$12,500.0000	\$12,500.00
Tennessee Valley Paving Co., Inc.		\$56,000.0000	\$56,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Eubank Asphalt Paving & Sealing		\$25.0000	\$1,250.00
Jenco Construction, Inc.		\$20.0000	\$1,000.00
Civil Constructors, LLC		\$25.0000	\$1,250.00
Sessions Paving Company		\$25.0000	\$1,250.00
Tennessee Valley Paving Co., Inc.		\$75.0000	\$3,750.00
712-05.01 WARNING LIGHTS (TYPE A)			
	13.000 EACH		
Eubank Asphalt Paving & Sealing		\$5.0000	\$65.00
Jenco Construction, Inc.		\$23.0000	\$299.00
Civil Constructors, LLC		\$25.0000	\$325.00
Sessions Paving Company		\$30.0000	\$390.00
Tennessee Valley Paving Co., Inc.		\$100.0000	\$1,300.00
712-06 SIGNS (CONSTRUCTION)			
	196.000 S.F.		
Eubank Asphalt Paving & Sealing		\$8.0000	\$1,568.00
Jenco Construction, Inc.		\$6.2500	\$1,225.00
Civil Constructors, LLC		\$7.0000	\$1,372.00
Sessions Paving Company		\$8.0000	\$1,568.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$3,920.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Eubank Asphalt Paving & Sealing		\$15.0000	\$1,440.00
Jenco Construction, Inc.		\$10.5000	\$1,008.00
Civil Constructors, LLC		\$12.0000	\$1,152.00
Sessions Paving Company		\$12.0000	\$1,152.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$2,880.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$500.00
Jenco Construction, Inc.		\$125.0000	\$125.00
Civil Constructors, LLC		\$135.0000	\$135.00
Sessions Paving Company		\$150.0000	\$150.00
Tennessee Valley Paving Co., Inc.		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (STOP SIGN, R1-1)			
	3.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,500.00
Jenco Construction, Inc.		\$200.0000	\$600.00
Civil Constructors, LLC		\$251.0000	\$753.00
Sessions Paving Company		\$250.0000	\$750.00
Tennessee Valley Paving Co., Inc.		\$500.0000	\$1,500.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.400 L.M.		
Eubank Asphalt Paving & Sealing		\$1,500.0000	\$3,600.00
Jenco Construction, Inc.		\$1,500.0000	\$3,600.00
Civil Constructors, LLC		\$1,650.0000	\$3,960.00
Sessions Paving Company		\$1,650.0000	\$3,960.00
Tennessee Valley Paving Co., Inc.		\$2,000.0000	\$4,800.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	97.000 L.F.		
Eubank Asphalt Paving & Sealing		\$10.0000	\$970.00
Jenco Construction, Inc.		\$10.0000	\$970.00
Civil Constructors, LLC		\$11.0000	\$1,067.00
Sessions Paving Company		\$11.0000	\$1,067.00
Tennessee Valley Paving Co., Inc.		\$30.0000	\$2,910.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$22,000.0000	\$22,000.00
Jenco Construction, Inc.		\$45,000.0000	\$45,000.00
Civil Constructors, LLC		\$55,510.0000	\$55,510.00
Sessions Paving Company		\$15,000.0000	\$15,000.00
Tennessee Valley Paving Co., Inc.		\$178,500.0000	\$178,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	388.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$5.0000	\$1,940.00
Jenco Construction, Inc.		\$2.0000	\$776.00
Civil Constructors, LLC		\$2.2500	\$873.00
Sessions Paving Company		\$2.5000	\$970.00
Tennessee Valley Paving Co., Inc.		\$8.0000	\$3,104.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	4,150.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$2.7500	\$11,412.50
Jenco Construction, Inc.		\$1.5000	\$6,225.00
Civil Constructors, LLC		\$2.5000	\$10,375.00
Sessions Paving Company		\$2.0000	\$8,300.00
Tennessee Valley Paving Co., Inc.		\$8.0000	\$33,200.00

		UNIT PRICE	EXTENSION
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	2,869.000 L.F.		
Eubank Asphalt Paving & Sealing		\$3.0000	\$8,607.00
Jenco Construction, Inc.		\$1.7500	\$5,020.75
Civil Constructors, LLC		\$2.0000	\$5,738.00
Sessions Paving Company		\$2.2500	\$6,455.25
Tennessee Valley Paving Co., Inc.		\$5.0000	\$14,345.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	590.000 L.F.		
Eubank Asphalt Paving & Sealing		\$3.0000	\$1,770.00
Jenco Construction, Inc.		\$2.5000	\$1,475.00
Civil Constructors, LLC		\$2.7500	\$1,622.50
Sessions Paving Company		\$2.7500	\$1,622.50
Tennessee Valley Paving Co., Inc.		\$5.0000	\$2,950.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	15.000 UNIT		
Eubank Asphalt Paving & Sealing		\$75.0000	\$1,125.00
Jenco Construction, Inc.		\$30.0000	\$450.00
Civil Constructors, LLC		\$34.0000	\$510.00
Sessions Paving Company		\$50.0000	\$750.00
Tennessee Valley Paving Co., Inc.		\$100.0000	\$1,500.00
801-03 WATER (SEEDING & SODDING)			
	18.300 M.G.		
Eubank Asphalt Paving & Sealing		\$50.0000	\$915.00
Jenco Construction, Inc.		\$50.0000	\$915.00
Civil Constructors, LLC		\$55.0000	\$1,006.50
Sessions Paving Company		\$50.0000	\$915.00
Tennessee Valley Paving Co., Inc.		\$75.0000	\$1,372.50
803-01 SODDING (NEW SOD)			
	1,679.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$4.0000	\$6,716.00
Jenco Construction, Inc.		\$5.0000	\$8,395.00
Civil Constructors, LLC		\$5.5000	\$9,234.50
Sessions Paving Company		\$6.0000	\$10,074.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$16,790.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing	\$576,294.50
Jenco Construction, Inc.	\$698,421.17
Civil Constructors, LLC	\$803,897.00
Sessions Paving Company	\$835,425.65
Tennessee Valley Paving Co., Inc.	\$1,221,507.20

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing	\$576,294.50
Jenco Construction, Inc.	\$698,421.17
Civil Constructors, LLC	\$803,897.00
Sessions Paving Company	\$835,425.65
Tennessee Valley Paving Co., Inc.	\$1,221,507.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

JOHNSON COUNTY (Contract No. CNS088 Call 022)

HSIP-67(32),46003-3225-94

THE GRADING, DRAINAGE, EXTENSION OF TWO (2) CONCRETE BOX BRIDGES AND PAVING ON S.R. 67 AT THE INTERSECTION OF PEDRO SHOUN LANE/SPRUCEY LANE (L.M. 12.25).

PROJECT LENGTH - 0.208 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

DBE GOAL 6.50%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,574,949.50
Baker's Construction Services, Inc.	\$1,860,387.64
Adams Contracting, LLC	\$2,111,916.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Summers-Taylor, Inc.	\$11,500.0000	\$11,500.00
	Baker's Construction Services, Inc.	\$122,626.3000	\$122,626.30
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Summers-Taylor, Inc.	\$15,223.0000	\$15,223.00
	Baker's Construction Services, Inc.	\$58,000.0000	\$58,000.00
	Adams Contracting, LLC	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		384.000 C.Y.	
	Summers-Taylor, Inc.	\$69.7500	\$26,784.00
	Baker's Construction Services, Inc.	\$75.0000	\$28,800.00
	Adams Contracting, LLC	\$50.0000	\$19,200.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		585.000 C.Y.	
	Summers-Taylor, Inc.	\$65.0000	\$38,025.00
	Baker's Construction Services, Inc.	\$56.3800	\$32,982.30
	Adams Contracting, LLC	\$80.0000	\$46,800.00
203-04	PLACING AND SPREADING TOPSOIL		
		200.000 C.Y.	
	Summers-Taylor, Inc.	\$30.0000	\$6,000.00
	Baker's Construction Services, Inc.	\$25.0000	\$5,000.00
	Adams Contracting, LLC	\$75.0000	\$15,000.00
203-06	WATER		
		8.000 M.G.	
	Summers-Taylor, Inc.	\$7.0000	\$56.00
	Baker's Construction Services, Inc.	\$12.9700	\$103.76
	Adams Contracting, LLC	\$100.0000	\$800.00
209-03.59	STREAM MITIGATION - BRUSH MATTRESS		
		150.000 S.Y.	
	Summers-Taylor, Inc.	\$90.0000	\$13,500.00
	Baker's Construction Services, Inc.	\$78.6500	\$11,797.50
	Adams Contracting, LLC	\$110.0000	\$16,500.00
209-05	SEDIMENT REMOVAL		
		86.000 C.Y.	
	Summers-Taylor, Inc.	\$8.0000	\$688.00
	Baker's Construction Services, Inc.	\$19.5800	\$1,683.88
	Adams Contracting, LLC	\$35.0000	\$3,010.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	510.000 L.F.		
Summers-Taylor, Inc.		\$5.0000	\$2,550.00
Baker's Construction Services, Inc.		\$6.6400	\$3,386.40
Adams Contracting, LLC		\$7.0000	\$3,570.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)	430.000 L.F.		
Summers-Taylor, Inc.		\$2.0000	\$860.00
Baker's Construction Services, Inc.		\$3.7100	\$1,595.30
Adams Contracting, LLC		\$4.0000	\$1,720.00
209-08.07 ROCK CHECK DAM PER	1.000 EACH		
Summers-Taylor, Inc.		\$695.0000	\$695.00
Baker's Construction Services, Inc.		\$407.2200	\$407.22
Adams Contracting, LLC		\$475.0000	\$475.00
209-08.08 ENHANCED ROCK CHECK DAM	1.000 EACH		
Summers-Taylor, Inc.		\$850.0000	\$850.00
Baker's Construction Services, Inc.		\$901.0700	\$901.07
Adams Contracting, LLC		\$550.0000	\$550.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')	1.000 EACH		
Summers-Taylor, Inc.		\$900.0000	\$900.00
Baker's Construction Services, Inc.		\$1,224.8300	\$1,224.83
Adams Contracting, LLC		\$1,000.0000	\$1,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,573.000 TON		
Summers-Taylor, Inc.		\$39.8500	\$62,684.05
Baker's Construction Services, Inc.		\$39.3000	\$61,818.90
Adams Contracting, LLC		\$40.0000	\$62,920.00
303-10.01 MINERAL AGGREGATE (SIZE 57)	15.000 TON		
Summers-Taylor, Inc.		\$32.0000	\$480.00
Baker's Construction Services, Inc.		\$59.4500	\$891.75
Adams Contracting, LLC		\$40.0000	\$600.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	192.000 TON		
Summers-Taylor, Inc.		\$130.0000	\$24,960.00
Baker's Construction Services, Inc.		\$132.6000	\$25,459.20
Adams Contracting, LLC		\$135.0000	\$25,920.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	578.000 TON		
Summers-Taylor, Inc.		\$130.0000	\$75,140.00
Baker's Construction Services, Inc.		\$132.6000	\$76,642.80
Adams Contracting, LLC		\$135.0000	\$78,030.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Summers-Taylor, Inc.		\$850.0000	\$3,400.00
Baker's Construction Services, Inc.		\$867.0000	\$3,468.00
Adams Contracting, LLC		\$900.0000	\$3,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	15.000 TON		
Summers-Taylor, Inc.		\$50.0000	\$750.00
Baker's Construction Services, Inc.		\$51.0000	\$765.00
Adams Contracting, LLC		\$55.0000	\$825.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Summers-Taylor, Inc.		\$850.0000	\$1,700.00
Baker's Construction Services, Inc.		\$867.0000	\$1,734.00
Adams Contracting, LLC		\$900.0000	\$1,800.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	428.000 TON		
Summers-Taylor, Inc.		\$130.0000	\$55,640.00
Baker's Construction Services, Inc.		\$132.6000	\$56,752.80
Adams Contracting, LLC		\$135.0000	\$57,780.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,600.000 S.Y.		
Summers-Taylor, Inc.		\$5.0000	\$18,000.00
Baker's Construction Services, Inc.		\$5.1000	\$18,360.00
Adams Contracting, LLC		\$6.0000	\$21,600.00
604-02.01 CLASS A CONCRETE (BOX BRIDGES)			
	97.000 C.Y.		
Summers-Taylor, Inc.		\$1,465.0000	\$142,105.00
Baker's Construction Services, Inc.		\$2,100.0000	\$203,700.00
Adams Contracting, LLC		\$1,800.0000	\$174,600.00
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)			
	18,524.000 LB.		
Summers-Taylor, Inc.		\$1.5500	\$28,712.20
Baker's Construction Services, Inc.		\$2.4200	\$44,828.08
Adams Contracting, LLC		\$1.6500	\$30,564.60

		UNIT PRICE	EXTENSION
607-37.02 18" CORRUGATED METAL PIPE CULVERT			
	12.000 L.F.		
Summers-Taylor, Inc.		\$182.0000	\$2,184.00
Baker's Construction Services, Inc.		\$72.5000	\$870.00
Adams Contracting, LLC		\$150.0000	\$1,800.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,570.0000	\$3,570.00
Baker's Construction Services, Inc.		\$1,486.5100	\$1,486.51
Adams Contracting, LLC		\$2,500.0000	\$2,500.00
702-01 CONCRETE CURB			
	3.000 C.Y.		
Summers-Taylor, Inc.		\$750.0000	\$2,250.00
Baker's Construction Services, Inc.		\$517.0000	\$1,551.00
Adams Contracting, LLC		\$850.0000	\$2,550.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	338.000 L.F.		
Summers-Taylor, Inc.		\$28.0000	\$9,464.00
Baker's Construction Services, Inc.		\$24.8300	\$8,392.54
Adams Contracting, LLC		\$45.0000	\$15,210.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	2.000 EACH		
Summers-Taylor, Inc.		\$850.0000	\$1,700.00
Baker's Construction Services, Inc.		\$981.7500	\$1,963.50
Adams Contracting, LLC		\$1,600.0000	\$3,200.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	5.000 EACH		
Summers-Taylor, Inc.		\$2,500.0000	\$12,500.00
Baker's Construction Services, Inc.		\$2,743.1300	\$13,715.65
Adams Contracting, LLC		\$2,700.0000	\$13,500.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	5.000 EACH		
Summers-Taylor, Inc.		\$675.0000	\$3,375.00
Baker's Construction Services, Inc.		\$10.1100	\$50.55
Adams Contracting, LLC		\$1,000.0000	\$5,000.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Summers-Taylor, Inc.		\$7,750.0000	\$31,000.00
Baker's Construction Services, Inc.		\$4,416.5000	\$17,666.00
Adams Contracting, LLC		\$6,500.0000	\$26,000.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	13.000 L.F.		
Summers-Taylor, Inc.		\$2.0000	\$26.00
Baker's Construction Services, Inc.		\$2.3100	\$30.03
Adams Contracting, LLC		\$5.0000	\$65.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	525.000 L.F.		
Summers-Taylor, Inc.		\$2.5000	\$1,312.50
Baker's Construction Services, Inc.		\$6.0800	\$3,192.00
Adams Contracting, LLC		\$4.0000	\$2,100.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Summers-Taylor, Inc.		\$45.0000	\$4,500.00
Baker's Construction Services, Inc.		\$46.2600	\$4,626.00
Adams Contracting, LLC		\$55.0000	\$5,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	215.000 TON		
Summers-Taylor, Inc.		\$64.0000	\$13,760.00
Baker's Construction Services, Inc.		\$36.7500	\$7,901.25
Adams Contracting, LLC		\$55.0000	\$11,825.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	50.000 TON		
Summers-Taylor, Inc.		\$59.0000	\$2,950.00
Baker's Construction Services, Inc.		\$55.1900	\$2,759.50
Adams Contracting, LLC		\$55.0000	\$2,750.00
710-13.03 FILTER CLOTH			
	100.000 S.Y.		
Summers-Taylor, Inc.		\$14.5000	\$1,450.00
Baker's Construction Services, Inc.		\$2.7500	\$275.00
Adams Contracting, LLC		\$10.0000	\$1,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$29,110.0000	\$29,110.00
Baker's Construction Services, Inc.		\$65,000.0000	\$65,000.00
Adams Contracting, LLC		\$267,000.0000	\$267,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	700.000 L.F.		
Summers-Taylor, Inc.		\$45.0000	\$31,500.00
Baker's Construction Services, Inc.		\$55.9700	\$39,179.00
Adams Contracting, LLC		\$55.0000	\$38,500.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Summers-Taylor, Inc.		\$28.5000	\$1,425.00
Baker's Construction Services, Inc.		\$55.1600	\$2,758.00
Adams Contracting, LLC		\$25.0000	\$1,250.00
712-05.03 WARNING LIGHTS (TYPE C)			
	20.000 EACH		
Summers-Taylor, Inc.		\$64.0000	\$1,280.00
Baker's Construction Services, Inc.		\$34.2300	\$684.60
Adams Contracting, LLC		\$20.0000	\$400.00
712-06 SIGNS (CONSTRUCTION)			
	176.000 S.F.		
Summers-Taylor, Inc.		\$11.5000	\$2,024.00
Baker's Construction Services, Inc.		\$14.0800	\$2,478.08
Adams Contracting, LLC		\$12.0000	\$2,112.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Summers-Taylor, Inc.		\$663.0000	\$1,326.00
Baker's Construction Services, Inc.		\$3,331.0000	\$6,662.00
Adams Contracting, LLC		\$3,500.0000	\$7,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	8,500.000 L.F.		
Summers-Taylor, Inc.		\$1.8500	\$15,725.00
Baker's Construction Services, Inc.		\$1.8300	\$15,555.00
Adams Contracting, LLC		\$4.0000	\$34,000.00
712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)			
	50.000 S.Y.		
Summers-Taylor, Inc.		\$58.5000	\$2,925.00
Baker's Construction Services, Inc.		\$57.9300	\$2,896.50
Adams Contracting, LLC		\$50.0000	\$2,500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Summers-Taylor, Inc.		\$3,560.0000	\$7,120.00
Baker's Construction Services, Inc.		\$4,840.0000	\$9,680.00
Adams Contracting, LLC		\$15,000.0000	\$30,000.00
713-16.20 SIGNS (R1-1 w/ 1-P8 SUPPORT)			
	2.000 EACH		
Summers-Taylor, Inc.		\$238.0000	\$476.00
Baker's Construction Services, Inc.		\$242.0000	\$484.00
Adams Contracting, LLC		\$250.0000	\$500.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (W3-1 w/ 1-P8 SUPPORT)			
	2.000 EACH		
Summers-Taylor, Inc.		\$238.0000	\$476.00
Baker's Construction Services, Inc.		\$242.0000	\$484.00
Adams Contracting, LLC		\$250.0000	\$500.00
713-16.22 SIGNS (R2-1 w/ 1-P8 SUPPORT)			
	2.000 EACH		
Summers-Taylor, Inc.		\$208.0000	\$416.00
Baker's Construction Services, Inc.		\$211.7500	\$423.50
Adams Contracting, LLC		\$250.0000	\$500.00
713-16.23 SIGNS (W2-1 w/ 1-P8 SUPPORT)			
	2.000 EACH		
Summers-Taylor, Inc.		\$238.0000	\$476.00
Baker's Construction Services, Inc.		\$242.0000	\$484.00
Adams Contracting, LLC		\$250.0000	\$500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	30.000 S.Y.		
Summers-Taylor, Inc.		\$30.0000	\$900.00
Baker's Construction Services, Inc.		\$29.5700	\$887.10
Adams Contracting, LLC		\$20.0000	\$600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$198.0000	\$396.00
Baker's Construction Services, Inc.		\$197.1000	\$394.20
Adams Contracting, LLC		\$250.0000	\$500.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Summers-Taylor, Inc.		\$258.0000	\$1,032.00
Baker's Construction Services, Inc.		\$256.8200	\$1,027.28
Adams Contracting, LLC		\$275.0000	\$1,100.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$1,800.0000	\$1,800.00
Baker's Construction Services, Inc.		\$1,791.7200	\$1,791.72
Adams Contracting, LLC		\$5,000.0000	\$5,000.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	63.000 L.F.		
Summers-Taylor, Inc.		\$9.0000	\$567.00
Baker's Construction Services, Inc.		\$8.9600	\$564.48
Adams Contracting, LLC		\$10.0000	\$630.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.000 L.M.		
Summers-Taylor, Inc.		\$2,340.0000	\$2,340.00
Baker's Construction Services, Inc.		\$3,523.7200	\$3,523.72
Adams Contracting, LLC		\$5,000.0000	\$5,000.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$73,885.0000	\$73,885.00
Baker's Construction Services, Inc.		\$97,569.3700	\$97,569.37
Adams Contracting, LLC		\$150,000.0000	\$150,000.00
730-50 TEMPORARY TRAFFIC SIGNAL SYSTEM (RADIO CONTROLLED)			
	1.000 EACH		
Summers-Taylor, Inc.		\$33,700.0000	\$33,700.00
Baker's Construction Services, Inc.		\$45,381.6100	\$45,381.61
Adams Contracting, LLC		\$18,000.0000	\$18,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	375.000 S.Y.		
Summers-Taylor, Inc.		\$8.7000	\$3,262.50
Baker's Construction Services, Inc.		\$4.2700	\$1,601.25
Adams Contracting, LLC		\$6.0000	\$2,250.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,145.000 L.F.		
Summers-Taylor, Inc.		\$3.4500	\$3,950.25
Baker's Construction Services, Inc.		\$3.8800	\$4,442.60
Adams Contracting, LLC		\$10.0000	\$11,450.00
801-01 SEEDING (WITH MULCH)			
	2.000 UNIT		
Summers-Taylor, Inc.		\$47.5000	\$95.00
Baker's Construction Services, Inc.		\$2,094.7900	\$4,189.58
Adams Contracting, LLC		\$100.0000	\$200.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	2.000 UNIT		
Summers-Taylor, Inc.		\$35.5000	\$71.00
Baker's Construction Services, Inc.		\$2,094.7900	\$4,189.58
Adams Contracting, LLC		\$100.0000	\$200.00
801-03 WATER (SEEDING & SODDING)			
	10.000 M.G.		
Summers-Taylor, Inc.		\$59.5000	\$595.00
Baker's Construction Services, Inc.		\$116.6800	\$1,166.80
Adams Contracting, LLC		\$100.0000	\$1,000.00

UNIT PRICE EXTENSION

803-01 SODDING (NEW SOD)

920.000 S.Y.

Summers-Taylor, Inc.	\$5.4000	\$4,968.00
Baker's Construction Services, Inc.	\$7.0300	\$6,467.60
Adams Contracting, LLC	\$10.0000	\$9,200.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	1,015.000 L.F.		
Summers-Taylor, Inc.		\$123.0000	\$124,845.00
Baker's Construction Services, Inc.		\$115.7300	\$117,465.95
Adams Contracting, LLC		\$125.0000	\$126,875.00
795-01.08 10IN DIP SLIP JOINT WATER LINE			
	490.000 L.F.		
Summers-Taylor, Inc.		\$124.0000	\$60,760.00
Baker's Construction Services, Inc.		\$127.6300	\$62,538.70
Adams Contracting, LLC		\$136.0000	\$66,640.00
795-01.10 12IN DIP SLIP JOINT WATER LINE			
	560.000 L.F.		
Summers-Taylor, Inc.		\$142.0000	\$79,520.00
Baker's Construction Services, Inc.		\$133.0400	\$74,502.40
Adams Contracting, LLC		\$141.0000	\$78,960.00
795-03.04 4IN PVC WATER LINE			
	55.000 L.F.		
Summers-Taylor, Inc.		\$108.0000	\$5,940.00
Baker's Construction Services, Inc.		\$110.3200	\$6,067.60
Adams Contracting, LLC		\$117.0000	\$6,435.00
795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON			
	70.000 L.F.		
Summers-Taylor, Inc.		\$93.5000	\$6,545.00
Baker's Construction Services, Inc.		\$108.1600	\$7,571.20
Adams Contracting, LLC		\$115.0000	\$8,050.00
795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	115.000 L.F.		
Summers-Taylor, Inc.		\$400.0000	\$46,000.00
Baker's Construction Services, Inc.		\$369.9100	\$42,539.65
Adams Contracting, LLC		\$395.0000	\$45,425.00
795-06.03 CONNECT TO 4IN WATER LINE			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,550.0000	\$3,550.00
Baker's Construction Services, Inc.		\$4,372.9100	\$4,372.91
Adams Contracting, LLC		\$4,600.0000	\$4,600.00
795-06.04 CONNECT TO 6IN WATER LINE			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,360.0000	\$4,720.00
Baker's Construction Services, Inc.		\$4,834.7500	\$9,669.50
Adams Contracting, LLC		\$5,200.0000	\$10,400.00

		UNIT PRICE	EXTENSION
795-06.06 CONNECT TO 10IN WATER LINE			
	2.000 EACH		
Summers-Taylor, Inc.		\$4,300.0000	\$8,600.00
Baker's Construction Services, Inc.		\$6,327.3600	\$12,654.72
Adams Contracting, LLC		\$6,800.0000	\$13,600.00
795-06.07 CONNECT TO 12IN WATER LINE			
	2.000 EACH		
Summers-Taylor, Inc.		\$4,500.0000	\$9,000.00
Baker's Construction Services, Inc.		\$8,328.3200	\$16,656.64
Adams Contracting, LLC		\$8,900.0000	\$17,800.00
795-08.03 4IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Summers-Taylor, Inc.		\$890.0000	\$890.00
Baker's Construction Services, Inc.		\$1,191.9200	\$1,191.92
Adams Contracting, LLC		\$1,300.0000	\$1,300.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	6.000 EACH		
Summers-Taylor, Inc.		\$7,140.0000	\$42,840.00
Baker's Construction Services, Inc.		\$1,803.0300	\$10,818.18
Adams Contracting, LLC		\$2,000.0000	\$12,000.00
795-08.08 12IN BUTTERFLY VALVE ASSEMBLY			
	1.000 EACH		
Summers-Taylor, Inc.		\$2,770.0000	\$2,770.00
Baker's Construction Services, Inc.		\$4,389.1300	\$4,389.13
Adams Contracting, LLC		\$4,700.0000	\$4,700.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,450.0000	\$5,800.00
Baker's Construction Services, Inc.		\$2,541.7600	\$10,167.04
Adams Contracting, LLC		\$2,800.0000	\$11,200.00
795-09.14 3/4IN HDPE SERVICE PIPE			
	75.000 L.F.		
Summers-Taylor, Inc.		\$19.0000	\$1,425.00
Baker's Construction Services, Inc.		\$34.6100	\$2,595.75
Adams Contracting, LLC		\$37.0000	\$2,775.00
795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Summers-Taylor, Inc.		\$6,300.0000	\$12,600.00
Baker's Construction Services, Inc.		\$5,191.6800	\$10,383.36
Adams Contracting, LLC		\$5,600.0000	\$11,200.00

		UNIT PRICE	EXTENSION
795-11.04 RELOCATE FIRE HYDRANT			
	1.000 EACH		
Summers-Taylor, Inc.		\$3,600.0000	\$3,600.00
Baker's Construction Services, Inc.		\$5,948.8000	\$5,948.80
Adams Contracting, LLC		\$6,400.0000	\$6,400.00
795-13.05 CREEK CROSSING (#1)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$7,571.2000	\$7,571.20
Adams Contracting, LLC		\$10,000.0000	\$10,000.00
795-13.06 CREEK CROSSING (#2)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$10,951.2000	\$10,951.20
Adams Contracting, LLC		\$12,000.0000	\$12,000.00
795-13.07 CREEK CROSSING (#3)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$11,329.7600	\$11,329.76
Adams Contracting, LLC		\$13,000.0000	\$13,000.00
795-13.08 CREEK CROSSING (#4)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$10,951.2000	\$10,951.20
Adams Contracting, LLC		\$12,000.0000	\$12,000.00
797-01.16 12IN EPOXY COATED DIP FORCE MAIN			
	1,200.000 L.F.		
Summers-Taylor, Inc.		\$162.0000	\$194,400.00
Baker's Construction Services, Inc.		\$152.5100	\$183,012.00
Adams Contracting, LLC		\$165.0000	\$198,000.00
797-09.10 12IN PLUG VALVE ASSEMBLY			
	1.000 EACH		
Summers-Taylor, Inc.		\$6,830.0000	\$6,830.00
Baker's Construction Services, Inc.		\$10,275.2000	\$10,275.20
Adams Contracting, LLC		\$9,700.0000	\$9,700.00
797-09.26 2IN AIR/VAC VALVE ASSEMBLY			
	3.000 EACH		
Summers-Taylor, Inc.		\$5,010.0000	\$15,030.00
Baker's Construction Services, Inc.		\$4,110.0800	\$12,330.24
Adams Contracting, LLC		\$6,700.0000	\$20,100.00

		UNIT PRICE	EXTENSION
797-10.20 CONNECT TO 12IN FORCE MAIN			
	2.000 EACH		
Summers-Taylor, Inc.		\$5,500.0000	\$11,000.00
Baker's Construction Services, Inc.		\$4,326.4000	\$8,652.80
Adams Contracting, LLC		\$12,000.0000	\$24,000.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Summers-Taylor, Inc.		\$46,200.0000	\$46,200.00
Baker's Construction Services, Inc.		\$27,040.0000	\$27,040.00
Adams Contracting, LLC		\$35,000.0000	\$35,000.00
797-13.05 CREEK CROSSING (#5)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$15,683.2000	\$15,683.20
Adams Contracting, LLC		\$15,000.0000	\$15,000.00
797-13.06 CREEK CROSSING (#6)			
	1.000 LS		
Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
Baker's Construction Services, Inc.		\$15,683.2000	\$15,683.20
Adams Contracting, LLC		\$15,000.0000	\$15,000.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$843,084.50
Baker's Construction Services, Inc.	\$1,147,374.19
Adams Contracting, LLC	\$1,319,756.60

SUB-TOTAL UTILITY

Summers-Taylor, Inc.	\$731,865.00
Baker's Construction Services, Inc.	\$713,013.45
Adams Contracting, LLC	\$792,160.00

TOTAL CONTRACT

Summers-Taylor, Inc.	\$1,574,949.50
Baker's Construction Services, Inc.	\$1,860,387.64
Adams Contracting, LLC	\$2,111,916.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

KNOX COUNTY (Contract No. CNS265 Call 023)

47014-4243-04

THE REPAIR OF THE BRIDGE ON U.S. 25W (U.S. 70, S.R. 9) OVER S.R. 34 (L.M. 13.39).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$1,499,873.11
Southern Constructors, Inc.	\$1,514,812.95
Twin K Construction, Inc.	\$1,556,924.49
Jamison Construction, LLC	\$1,674,095.28
Whaley Construction, LLC	\$1,900,780.07

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Mid-State Construction Company, Inc.	\$10,463.7500	\$10,463.75
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Twin K Construction, Inc.	\$8,269.8300	\$8,269.83
	Jamison Construction, LLC	\$5,200.0000	\$5,200.00
	Whaley Construction, LLC	\$41,000.0000	\$41,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Mid-State Construction Company, Inc.	\$28,769.5300	\$28,769.53
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
	Twin K Construction, Inc.	\$18,857.2100	\$18,857.21
	Jamison Construction, LLC	\$20,000.0000	\$20,000.00
	Whaley Construction, LLC	\$100,000.0000	\$100,000.00
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 47-SR9-13.37)		
		1.000 LS	
	Mid-State Construction Company, Inc.	\$207,323.5200	\$207,323.52
	Southern Constructors, Inc.	\$120,000.0000	\$120,000.00
	Twin K Construction, Inc.	\$212,070.0000	\$212,070.00
	Jamison Construction, LLC	\$220,000.0000	\$220,000.00
	Whaley Construction, LLC	\$150,960.0000	\$150,960.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		941.000 C.Y.	
	Mid-State Construction Company, Inc.	\$15.8900	\$14,952.49
	Southern Constructors, Inc.	\$30.0000	\$28,230.00
	Twin K Construction, Inc.	\$26.4000	\$24,842.40
	Jamison Construction, LLC	\$24.0000	\$22,584.00
	Whaley Construction, LLC	\$35.0000	\$32,935.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		2,111.800 C.Y.	
	Mid-State Construction Company, Inc.	\$27.6700	\$58,433.51
	Southern Constructors, Inc.	\$30.0000	\$63,354.00
	Twin K Construction, Inc.	\$31.7700	\$67,091.89
	Jamison Construction, LLC	\$24.0000	\$50,683.20
	Whaley Construction, LLC	\$35.0000	\$73,913.00
203-04	PLACING AND SPREADING TOPSOIL		
		307.000 C.Y.	
	Mid-State Construction Company, Inc.	\$8.3700	\$2,569.59
	Southern Constructors, Inc.	\$60.0000	\$18,420.00
	Twin K Construction, Inc.	\$29.0000	\$8,903.00
	Jamison Construction, LLC	\$40.0000	\$12,280.00
	Whaley Construction, LLC	\$35.0000	\$10,745.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	9.267 M.G.		
Mid-State Construction Company, Inc.		\$23.9200	\$221.67
Southern Constructors, Inc.		\$500.0000	\$4,633.50
Twin K Construction, Inc.		\$96.9100	\$898.06
Jamison Construction, LLC		\$20.0000	\$185.34
Whaley Construction, LLC		\$100.0000	\$926.70
204-02.01 DRY EXCAVATION (BRIDGES)			
	166.000 C.Y.		
Mid-State Construction Company, Inc.		\$13.9500	\$2,315.70
Southern Constructors, Inc.		\$50.0000	\$8,300.00
Twin K Construction, Inc.		\$23.6000	\$3,917.60
Jamison Construction, LLC		\$30.0000	\$4,980.00
Whaley Construction, LLC		\$50.0000	\$8,300.00
209-02.03 8" TEMPORARY SLOPE DRAIN			
	85.000 L.F.		
Mid-State Construction Company, Inc.		\$17.9400	\$1,524.90
Southern Constructors, Inc.		\$35.0000	\$2,975.00
Twin K Construction, Inc.		\$10.7100	\$910.35
Jamison Construction, LLC		\$50.0000	\$4,250.00
Whaley Construction, LLC		\$25.0000	\$2,125.00
209-05 SEDIMENT REMOVAL			
	27.438 C.Y.		
Mid-State Construction Company, Inc.		\$35.8800	\$984.48
Southern Constructors, Inc.		\$55.0000	\$1,509.09
Twin K Construction, Inc.		\$19.9700	\$547.94
Jamison Construction, LLC		\$25.0000	\$685.95
Whaley Construction, LLC		\$10.0000	\$274.38
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,000.000 L.F.		
Mid-State Construction Company, Inc.		\$5.8700	\$5,870.00
Southern Constructors, Inc.		\$6.0000	\$6,000.00
Twin K Construction, Inc.		\$2.8700	\$2,870.00
Jamison Construction, LLC		\$6.0000	\$6,000.00
Whaley Construction, LLC		\$2.0000	\$2,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$718.9000	\$1,437.80
Southern Constructors, Inc.		\$500.0000	\$1,000.00
Twin K Construction, Inc.		\$581.9200	\$1,163.84
Jamison Construction, LLC		\$1,200.0000	\$2,400.00
Whaley Construction, LLC		\$500.0000	\$1,000.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$478.3200	\$478.32
Southern Constructors, Inc.		\$750.0000	\$750.00
Twin K Construction, Inc.		\$301.3300	\$301.33
Jamison Construction, LLC		\$1,400.0000	\$1,400.00
Whaley Construction, LLC		\$500.0000	\$500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	499.000 TON		
Mid-State Construction Company, Inc.		\$47.8300	\$23,867.17
Southern Constructors, Inc.		\$30.0000	\$14,970.00
Twin K Construction, Inc.		\$56.1900	\$28,038.81
Jamison Construction, LLC		\$34.0000	\$16,966.00
Whaley Construction, LLC		\$35.6400	\$17,784.36
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	17.000 TON		
Mid-State Construction Company, Inc.		\$51.2600	\$871.42
Southern Constructors, Inc.		\$35.0000	\$595.00
Twin K Construction, Inc.		\$43.8200	\$744.94
Jamison Construction, LLC		\$45.0000	\$765.00
Whaley Construction, LLC		\$35.0000	\$595.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	51.000 TON		
Mid-State Construction Company, Inc.		\$197.1900	\$10,056.69
Southern Constructors, Inc.		\$200.0000	\$10,200.00
Twin K Construction, Inc.		\$196.1500	\$10,003.65
Jamison Construction, LLC		\$185.0000	\$9,435.00
Whaley Construction, LLC		\$181.3900	\$9,250.89
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	62.000 TON		
Mid-State Construction Company, Inc.		\$182.9600	\$11,343.52
Southern Constructors, Inc.		\$180.0000	\$11,160.00
Twin K Construction, Inc.		\$178.1200	\$11,043.44
Jamison Construction, LLC		\$175.0000	\$10,850.00
Whaley Construction, LLC		\$168.3000	\$10,434.60
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	83.000 TON		
Mid-State Construction Company, Inc.		\$194.5600	\$16,148.48
Southern Constructors, Inc.		\$160.0000	\$13,280.00
Twin K Construction, Inc.		\$162.2200	\$13,464.26
Jamison Construction, LLC		\$175.0000	\$14,525.00
Whaley Construction, LLC		\$178.9700	\$14,854.51

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Mid-State Construction Company, Inc.		\$1,076.2200	\$1,076.22
Southern Constructors, Inc.		\$1,600.0000	\$1,600.00
Twin K Construction, Inc.		\$1,590.3800	\$1,590.38
Jamison Construction, LLC		\$1,000.0000	\$1,000.00
Whaley Construction, LLC		\$990.0000	\$990.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1.000 TON		
Mid-State Construction Company, Inc.		\$149.4800	\$149.48
Southern Constructors, Inc.		\$1,100.0000	\$1,100.00
Twin K Construction, Inc.		\$1,060.1500	\$1,060.15
Jamison Construction, LLC		\$150.0000	\$150.00
Whaley Construction, LLC		\$137.5000	\$137.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Mid-State Construction Company, Inc.		\$1,136.0100	\$2,272.02
Southern Constructors, Inc.		\$1,100.0000	\$2,200.00
Twin K Construction, Inc.		\$1,060.2500	\$2,120.50
Jamison Construction, LLC		\$1,050.0000	\$2,100.00
Whaley Construction, LLC		\$1,045.0000	\$2,090.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	272.000 TON		
Mid-State Construction Company, Inc.		\$237.7300	\$64,662.56
Southern Constructors, Inc.		\$170.0000	\$46,240.00
Twin K Construction, Inc.		\$167.5200	\$45,565.44
Jamison Construction, LLC		\$225.0000	\$61,200.00
Whaley Construction, LLC		\$218.6800	\$59,480.96
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,862.000 S.Y.		
Mid-State Construction Company, Inc.		\$3.7100	\$14,328.02
Southern Constructors, Inc.		\$7.0000	\$27,034.00
Twin K Construction, Inc.		\$4.6700	\$18,035.54
Jamison Construction, LLC		\$4.1000	\$15,834.20
Whaley Construction, LLC		\$3.4100	\$13,169.42
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BRIDGE NO. 47-SR9-13.39)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$5,739.8400	\$5,739.84
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
Twin K Construction, Inc.		\$324.4400	\$324.44
Jamison Construction, LLC		\$4,500.0000	\$4,500.00
Whaley Construction, LLC		\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 47-SR9-13.39)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$956.6400	\$956.64
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
Twin K Construction, Inc.		\$108.1500	\$108.15
Jamison Construction, LLC		\$1,500.0000	\$1,500.00
Whaley Construction, LLC		\$10,000.0000	\$10,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	40,229.000 LB.		
Mid-State Construction Company, Inc.		\$1.3700	\$55,113.73
Southern Constructors, Inc.		\$1.2500	\$50,286.25
Twin K Construction, Inc.		\$1.2600	\$50,688.54
Jamison Construction, LLC		\$1.2500	\$50,286.25
Whaley Construction, LLC		\$1.5000	\$60,343.50
604-03.01 CLASS A CONCRETE (BRIDGES)			
	43.000 C.Y.		
Mid-State Construction Company, Inc.		\$941.9600	\$40,504.28
Southern Constructors, Inc.		\$900.0000	\$38,700.00
Twin K Construction, Inc.		\$991.0300	\$42,614.29
Jamison Construction, LLC		\$800.0000	\$34,400.00
Whaley Construction, LLC		\$1,496.0000	\$64,328.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	9,667.000 LB.		
Mid-State Construction Company, Inc.		\$1.5700	\$15,177.19
Southern Constructors, Inc.		\$1.1000	\$10,633.70
Twin K Construction, Inc.		\$1.3600	\$13,147.12
Jamison Construction, LLC		\$1.1500	\$11,117.05
Whaley Construction, LLC		\$1.2500	\$12,083.75
604-03.04 PAVEMENT @ BRIDGE ENDS			
	168.000 S.Y.		
Mid-State Construction Company, Inc.		\$367.7000	\$61,773.60
Southern Constructors, Inc.		\$425.0000	\$71,400.00
Twin K Construction, Inc.		\$326.0000	\$54,768.00
Jamison Construction, LLC		\$365.0000	\$61,320.00
Whaley Construction, LLC		\$347.0000	\$58,296.00
604-03.07 CLASS A CONCRETE (BARRIER WALL FOOTING)			
	16.000 C.Y.		
Mid-State Construction Company, Inc.		\$451.9300	\$7,230.88
Southern Constructors, Inc.		\$800.0000	\$12,800.00
Twin K Construction, Inc.		\$759.1200	\$12,145.92
Jamison Construction, LLC		\$800.0000	\$12,800.00
Whaley Construction, LLC		\$1,100.0000	\$17,600.00

		UNIT PRICE	EXTENSION
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	184.000 C.Y.		
Mid-State Construction Company, Inc.		\$1,246.8100	\$229,413.04
Southern Constructors, Inc.		\$1,000.0000	\$184,000.00
Twin K Construction, Inc.		\$937.1400	\$172,433.76
Jamison Construction, LLC		\$990.0000	\$182,160.00
Whaley Construction, LLC		\$825.0000	\$151,800.00
604-03.20 BRIDGE JOINT MODIFICATION			
	93.000 L.F.		
Mid-State Construction Company, Inc.		\$93.7700	\$8,720.61
Southern Constructors, Inc.		\$100.0000	\$9,300.00
Twin K Construction, Inc.		\$283.8900	\$26,401.77
Jamison Construction, LLC		\$35.0000	\$3,255.00
Whaley Construction, LLC		\$42.0000	\$3,906.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	2,231.000 S.Y.		
Mid-State Construction Company, Inc.		\$9.5100	\$21,216.81
Southern Constructors, Inc.		\$12.0000	\$26,772.00
Twin K Construction, Inc.		\$8.6500	\$19,298.15
Jamison Construction, LLC		\$8.0000	\$17,848.00
Whaley Construction, LLC		\$10.0000	\$22,310.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	900.000 S.Y.		
Mid-State Construction Company, Inc.		\$8.3700	\$7,533.00
Southern Constructors, Inc.		\$9.0000	\$8,100.00
Twin K Construction, Inc.		\$7.4200	\$6,678.00
Jamison Construction, LLC		\$8.5000	\$7,650.00
Whaley Construction, LLC		\$5.0000	\$4,500.00
604-10.05 CONCRETE			
	182.000 S.F.		
Mid-State Construction Company, Inc.		\$111.8900	\$20,363.98
Southern Constructors, Inc.		\$120.0000	\$21,840.00
Twin K Construction, Inc.		\$119.6200	\$21,770.84
Jamison Construction, LLC		\$260.0000	\$47,320.00
Whaley Construction, LLC		\$240.0000	\$43,680.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,794.0300	\$23,794.03
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Twin K Construction, Inc.		\$24,272.4100	\$24,272.41
Jamison Construction, LLC		\$25,000.0000	\$25,000.00
Whaley Construction, LLC		\$21,888.0000	\$21,888.00

		UNIT PRICE	EXTENSION
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	120.000 S.Y.		
Mid-State Construction Company, Inc.		\$331.3000	\$39,756.00
Southern Constructors, Inc.		\$480.0000	\$57,600.00
Twin K Construction, Inc.		\$498.8000	\$59,856.00
Jamison Construction, LLC		\$420.0000	\$50,400.00
Whaley Construction, LLC		\$497.0000	\$59,640.00
604-10.42 CONCRETE REPAIRS			
	28.000 C.F.		
Mid-State Construction Company, Inc.		\$612.6800	\$17,155.04
Southern Constructors, Inc.		\$600.0000	\$16,800.00
Twin K Construction, Inc.		\$407.8400	\$11,419.52
Jamison Construction, LLC		\$400.0000	\$11,200.00
Whaley Construction, LLC		\$400.0000	\$11,200.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	140.000 S.Y.		
Mid-State Construction Company, Inc.		\$156.2600	\$21,876.40
Southern Constructors, Inc.		\$200.0000	\$28,000.00
Twin K Construction, Inc.		\$312.4200	\$43,738.80
Jamison Construction, LLC		\$365.0000	\$51,100.00
Whaley Construction, LLC		\$231.0000	\$32,340.00
604-10.51 SCARIFYING			
	820.000 S.Y.		
Mid-State Construction Company, Inc.		\$6.4600	\$5,297.20
Southern Constructors, Inc.		\$12.0000	\$9,840.00
Twin K Construction, Inc.		\$18.7100	\$15,342.20
Jamison Construction, LLC		\$6.5000	\$5,330.00
Whaley Construction, LLC		\$10.0000	\$8,200.00
604-10.54 CONCRETE REPAIRS			
	182.000 S.F.		
Mid-State Construction Company, Inc.		\$111.8300	\$20,353.06
Southern Constructors, Inc.		\$120.0000	\$21,840.00
Twin K Construction, Inc.		\$172.6800	\$31,427.76
Jamison Construction, LLC		\$260.0000	\$47,320.00
Whaley Construction, LLC		\$225.0000	\$40,950.00
604-10.55 CONCRETE (FOUNDATION REPAIRS)			
	10.000 C.Y.		
Mid-State Construction Company, Inc.		\$652.2800	\$6,522.80
Southern Constructors, Inc.		\$1,000.0000	\$10,000.00
Twin K Construction, Inc.		\$639.8400	\$6,398.40
Jamison Construction, LLC		\$900.0000	\$9,000.00
Whaley Construction, LLC		\$1,958.0000	\$19,580.00

		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	16.000 GAL.		
Mid-State Construction Company, Inc.		\$131.5400	\$2,104.64
Southern Constructors, Inc.		\$125.0000	\$2,000.00
Twin K Construction, Inc.		\$249.4700	\$3,991.52
Jamison Construction, LLC		\$120.0000	\$1,920.00
Whaley Construction, LLC		\$510.4500	\$8,167.20
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	156.000 L.F.		
Mid-State Construction Company, Inc.		\$47.8300	\$7,461.48
Southern Constructors, Inc.		\$125.0000	\$19,500.00
Twin K Construction, Inc.		\$111.8200	\$17,443.92
Jamison Construction, LLC		\$80.0000	\$12,480.00
Whaley Construction, LLC		\$95.9500	\$14,968.20
604-10.63 CONCRETE REPAIRS (CRACKS)			
	12.000 L.F.		
Mid-State Construction Company, Inc.		\$179.3700	\$2,152.44
Southern Constructors, Inc.		\$75.0000	\$900.00
Twin K Construction, Inc.		\$297.0100	\$3,564.12
Jamison Construction, LLC		\$500.0000	\$6,000.00
Whaley Construction, LLC		\$430.5900	\$5,167.08
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	60.000 L.F.		
Mid-State Construction Company, Inc.		\$63.3000	\$3,798.00
Southern Constructors, Inc.		\$60.0000	\$3,600.00
Twin K Construction, Inc.		\$40.6600	\$2,439.60
Jamison Construction, LLC		\$54.0000	\$3,240.00
Whaley Construction, LLC		\$40.0000	\$2,400.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	107.000 L.F.		
Mid-State Construction Company, Inc.		\$45.7900	\$4,899.53
Southern Constructors, Inc.		\$60.0000	\$6,420.00
Twin K Construction, Inc.		\$34.3300	\$3,673.31
Jamison Construction, LLC		\$54.0000	\$5,778.00
Whaley Construction, LLC		\$40.0000	\$4,280.00
617-05 SEALANT (HMWM)			
	24.000 GAL.		
Mid-State Construction Company, Inc.		\$119.5800	\$2,869.92
Southern Constructors, Inc.		\$150.0000	\$3,600.00
Twin K Construction, Inc.		\$297.0100	\$7,128.24
Jamison Construction, LLC		\$120.0000	\$2,880.00
Whaley Construction, LLC		\$350.0000	\$8,400.00

		UNIT PRICE	EXTENSION
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)	513.000 L.F.		
Mid-State Construction Company, Inc.		\$88.8700	\$45,590.31
Southern Constructors, Inc.		\$120.0000	\$61,560.00
Twin K Construction, Inc.		\$99.2400	\$50,910.12
Jamison Construction, LLC		\$110.0000	\$56,430.00
Whaley Construction, LLC		\$110.0000	\$56,430.00
705-01.01 GUARDRAIL AT BRIDGE ENDS	216.000 L.F.		
Mid-State Construction Company, Inc.		\$86.7000	\$18,727.20
Southern Constructors, Inc.		\$80.0000	\$17,280.00
Twin K Construction, Inc.		\$76.8700	\$16,603.92
Jamison Construction, LLC		\$82.0000	\$17,712.00
Whaley Construction, LLC		\$81.9500	\$17,701.20
705-02.02 SINGLE GUARDRAIL (TYPE 2)	673.830 L.F.		
Mid-State Construction Company, Inc.		\$23.0200	\$15,511.57
Southern Constructors, Inc.		\$22.0000	\$14,824.26
Twin K Construction, Inc.		\$22.3200	\$15,039.89
Jamison Construction, LLC		\$22.0000	\$14,824.26
Whaley Construction, LLC		\$20.6800	\$13,934.80
705-04.03 GUARDRAIL TERMINAL (TYPE 13)	3.000 EACH		
Mid-State Construction Company, Inc.		\$866.9600	\$2,600.88
Southern Constructors, Inc.		\$1,000.0000	\$3,000.00
Twin K Construction, Inc.		\$768.6800	\$2,306.04
Jamison Construction, LLC		\$1,000.0000	\$3,000.00
Whaley Construction, LLC		\$913.0000	\$2,739.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3	2.000 EACH		
Mid-State Construction Company, Inc.		\$896.8500	\$1,793.70
Southern Constructors, Inc.		\$700.0000	\$1,400.00
Twin K Construction, Inc.		\$795.1900	\$1,590.38
Jamison Construction, LLC		\$1,000.0000	\$2,000.00
Whaley Construction, LLC		\$687.5000	\$1,375.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000 EACH		
Mid-State Construction Company, Inc.		\$3,019.4000	\$18,116.40
Southern Constructors, Inc.		\$3,200.0000	\$19,200.00
Twin K Construction, Inc.		\$2,677.1400	\$16,062.84
Jamison Construction, LLC		\$2,850.0000	\$17,100.00
Whaley Construction, LLC		\$3,300.0000	\$19,800.00

		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$2,391.6000	\$7,174.80
Southern Constructors, Inc.		\$4,500.0000	\$13,500.00
Twin K Construction, Inc.		\$4,294.0300	\$12,882.09
Jamison Construction, LLC		\$3,600.0000	\$10,800.00
Whaley Construction, LLC		\$4,455.0000	\$13,365.00
706-01 GUARDRAIL REMOVED			
	730.000 L.F.		
Mid-State Construction Company, Inc.		\$1.2000	\$876.00
Southern Constructors, Inc.		\$2.0000	\$1,460.00
Twin K Construction, Inc.		\$1.0600	\$773.80
Jamison Construction, LLC		\$1.5000	\$1,095.00
Whaley Construction, LLC		\$1.0000	\$730.00
709-01.01 RUBBLE STONE RIP-RAP			
	4.000 C.Y.		
Mid-State Construction Company, Inc.		\$340.2300	\$1,360.92
Southern Constructors, Inc.		\$220.0000	\$880.00
Twin K Construction, Inc.		\$305.0800	\$1,220.32
Jamison Construction, LLC		\$125.0000	\$500.00
Whaley Construction, LLC		\$250.0000	\$1,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.037 TON		
Mid-State Construction Company, Inc.		\$45.6200	\$2,282.69
Southern Constructors, Inc.		\$70.0000	\$3,502.59
Twin K Construction, Inc.		\$49.6800	\$2,485.84
Jamison Construction, LLC		\$55.0000	\$2,752.04
Whaley Construction, LLC		\$38.0000	\$1,901.41
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	13.000 TON		
Mid-State Construction Company, Inc.		\$46.4200	\$603.46
Southern Constructors, Inc.		\$80.0000	\$1,040.00
Twin K Construction, Inc.		\$94.4300	\$1,227.59
Jamison Construction, LLC		\$55.0000	\$715.00
Whaley Construction, LLC		\$38.0000	\$494.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	250.000 L.F.		
Mid-State Construction Company, Inc.		\$29.9000	\$7,475.00
Southern Constructors, Inc.		\$25.0000	\$6,250.00
Twin K Construction, Inc.		\$26.5100	\$6,627.50
Jamison Construction, LLC		\$28.0000	\$7,000.00
Whaley Construction, LLC		\$27.5000	\$6,875.00

		UNIT PRICE	EXTENSION
710-05	LATERAL UNDERDRAIN		
	50.000 L.F.		
	Mid-State Construction Company, Inc.	\$17.9400	\$897.00
	Southern Constructors, Inc.	\$25.0000	\$1,250.00
	Twin K Construction, Inc.	\$15.9000	\$795.00
	Jamison Construction, LLC	\$18.0000	\$900.00
	Whaley Construction, LLC	\$16.5000	\$825.00
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)		
	2.000 EACH		
	Mid-State Construction Company, Inc.	\$1,793.7000	\$3,587.40
	Southern Constructors, Inc.	\$1,200.0000	\$2,400.00
	Twin K Construction, Inc.	\$159.0400	\$318.08
	Jamison Construction, LLC	\$1,950.0000	\$3,900.00
	Whaley Construction, LLC	\$1,650.0000	\$3,300.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
	166.000 L.F.		
	Mid-State Construction Company, Inc.	\$31.6100	\$5,247.26
	Southern Constructors, Inc.	\$30.0000	\$4,980.00
	Twin K Construction, Inc.	\$38.9800	\$6,470.68
	Jamison Construction, LLC	\$50.0000	\$8,300.00
	Whaley Construction, LLC	\$15.0000	\$2,490.00
710-09.02	6" PIPE UNDERDRAIN		
	20.000 L.F.		
	Mid-State Construction Company, Inc.	\$18.5100	\$370.20
	Southern Constructors, Inc.	\$30.0000	\$600.00
	Twin K Construction, Inc.	\$28.5200	\$570.40
	Jamison Construction, LLC	\$35.0000	\$700.00
	Whaley Construction, LLC	\$15.0000	\$300.00
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL		
	156.500 L.F.		
	Mid-State Construction Company, Inc.	\$93.9000	\$14,695.35
	Southern Constructors, Inc.	\$160.0000	\$25,040.00
	Twin K Construction, Inc.	\$244.7800	\$38,308.07
	Jamison Construction, LLC	\$300.0000	\$46,950.00
	Whaley Construction, LLC	\$242.0000	\$37,873.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$51,506.8200	\$51,506.82
	Southern Constructors, Inc.	\$60,000.0000	\$60,000.00
	Twin K Construction, Inc.	\$42,453.4000	\$42,453.40
	Jamison Construction, LLC	\$90,000.0000	\$90,000.00
	Whaley Construction, LLC	\$165,000.0000	\$165,000.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,556.000 L.F.		
Mid-State Construction Company, Inc.		\$35.7200	\$55,580.32
Southern Constructors, Inc.		\$30.0000	\$46,680.00
Twin K Construction, Inc.		\$40.2100	\$62,566.76
Jamison Construction, LLC		\$45.0000	\$70,020.00
Whaley Construction, LLC		\$50.0000	\$77,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	300.000 EACH		
Mid-State Construction Company, Inc.		\$31.6900	\$9,507.00
Southern Constructors, Inc.		\$30.0000	\$9,000.00
Twin K Construction, Inc.		\$28.1000	\$8,430.00
Jamison Construction, LLC		\$40.0000	\$12,000.00
Whaley Construction, LLC		\$29.1500	\$8,745.00
712-06 SIGNS (CONSTRUCTION)			
	259.000 S.F.		
Mid-State Construction Company, Inc.		\$7.4700	\$1,934.73
Southern Constructors, Inc.		\$15.0000	\$3,885.00
Twin K Construction, Inc.		\$6.6300	\$1,717.17
Jamison Construction, LLC		\$9.5000	\$2,460.50
Whaley Construction, LLC		\$6.8800	\$1,781.92
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$914.7900	\$5,488.74
Southern Constructors, Inc.		\$2,000.0000	\$12,000.00
Twin K Construction, Inc.		\$811.0900	\$4,866.54
Jamison Construction, LLC		\$1,800.0000	\$10,800.00
Whaley Construction, LLC		\$841.5000	\$5,049.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,600.000 L.F.		
Mid-State Construction Company, Inc.		\$1.8800	\$3,008.00
Southern Constructors, Inc.		\$2.5000	\$4,000.00
Twin K Construction, Inc.		\$1.6600	\$2,656.00
Jamison Construction, LLC		\$2.2500	\$3,600.00
Whaley Construction, LLC		\$2.2000	\$3,520.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	7,000.000 L.F.		
Mid-State Construction Company, Inc.		\$2.3000	\$16,100.00
Southern Constructors, Inc.		\$3.5000	\$24,500.00
Twin K Construction, Inc.		\$2.0400	\$14,280.00
Jamison Construction, LLC		\$3.5000	\$24,500.00
Whaley Construction, LLC		\$3.3000	\$23,100.00

		UNIT PRICE	EXTENSION
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	39.000 EACH		
Mid-State Construction Company, Inc.		\$11.9600	\$466.44
Southern Constructors, Inc.		\$15.0000	\$585.00
Twin K Construction, Inc.		\$10.6000	\$413.40
Jamison Construction, LLC		\$20.0000	\$780.00
Whaley Construction, LLC		\$11.0000	\$429.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	200.000 L.F.		
Mid-State Construction Company, Inc.		\$11.0600	\$2,212.00
Southern Constructors, Inc.		\$10.0000	\$2,000.00
Twin K Construction, Inc.		\$9.8100	\$1,962.00
Jamison Construction, LLC		\$8.0000	\$1,600.00
Whaley Construction, LLC		\$7.7000	\$1,540.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	629.000 L.F.		
Mid-State Construction Company, Inc.		\$8.0700	\$5,076.03
Southern Constructors, Inc.		\$5.0000	\$3,145.00
Twin K Construction, Inc.		\$7.1600	\$4,503.64
Jamison Construction, LLC		\$4.0000	\$2,516.00
Whaley Construction, LLC		\$3.8500	\$2,421.65
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.500 L.M.		
Mid-State Construction Company, Inc.		\$6,576.9000	\$3,288.45
Southern Constructors, Inc.		\$6,500.0000	\$3,250.00
Twin K Construction, Inc.		\$5,831.4000	\$2,915.70
Jamison Construction, LLC		\$5,600.0000	\$2,800.00
Whaley Construction, LLC		\$5,720.0000	\$2,860.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	212.000 L.F.		
Mid-State Construction Company, Inc.		\$2.6900	\$570.28
Southern Constructors, Inc.		\$5.0000	\$1,060.00
Twin K Construction, Inc.		\$2.3900	\$506.68
Jamison Construction, LLC		\$3.5000	\$742.00
Whaley Construction, LLC		\$3.3000	\$699.60
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$78,279.2300	\$78,279.23
Southern Constructors, Inc.		\$75,000.0000	\$75,000.00
Twin K Construction, Inc.		\$95,354.3700	\$95,354.37
Jamison Construction, LLC		\$97,000.0000	\$97,000.00
Whaley Construction, LLC		\$157,000.0000	\$157,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	85.778 S.Y.		
Mid-State Construction Company, Inc.		\$8.3700	\$717.96
Southern Constructors, Inc.		\$20.0000	\$1,715.56
Twin K Construction, Inc.		\$2.9800	\$255.62
Jamison Construction, LLC		\$23.0000	\$1,972.89
Whaley Construction, LLC		\$5.0000	\$428.89
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	515.000 L.F.		
Mid-State Construction Company, Inc.		\$4.7800	\$2,461.70
Southern Constructors, Inc.		\$6.0000	\$3,090.00
Twin K Construction, Inc.		\$3.4300	\$1,766.45
Jamison Construction, LLC		\$6.0000	\$3,090.00
Whaley Construction, LLC		\$20.0000	\$10,300.00
801-02 SEEDING (WITHOUT MULCH)			
	22.000 UNIT		
Mid-State Construction Company, Inc.		\$35.8700	\$789.14
Southern Constructors, Inc.		\$30.0000	\$660.00
Twin K Construction, Inc.		\$36.1300	\$794.86
Jamison Construction, LLC		\$70.0000	\$1,540.00
Whaley Construction, LLC		\$33.0000	\$726.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	18.000 UNIT		
Mid-State Construction Company, Inc.		\$35.8700	\$645.66
Southern Constructors, Inc.		\$20.0000	\$360.00
Twin K Construction, Inc.		\$27.8600	\$501.48
Jamison Construction, LLC		\$70.0000	\$1,260.00
Whaley Construction, LLC		\$33.0000	\$594.00
801-03 WATER (SEEDING & SODDING)			
	4.000 M.G.		
Mid-State Construction Company, Inc.		\$1.2000	\$4.80
Southern Constructors, Inc.		\$500.0000	\$2,000.00
Twin K Construction, Inc.		\$200.8900	\$803.56
Jamison Construction, LLC		\$100.0000	\$400.00
Whaley Construction, LLC		\$1.1000	\$4.40
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,911.000 S.Y.		
Mid-State Construction Company, Inc.		\$1.7900	\$3,420.69
Southern Constructors, Inc.		\$3.0000	\$5,733.00
Twin K Construction, Inc.		\$1.3600	\$2,598.96
Jamison Construction, LLC		\$1.6000	\$3,057.60
Whaley Construction, LLC		\$1.6500	\$3,153.15

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$1,499,873.11
Southern Constructors, Inc.	\$1,514,812.95
Twin K Construction, Inc.	\$1,556,924.49
Jamison Construction, LLC	\$1,674,095.28
Whaley Construction, LLC	\$1,900,780.07

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$1,499,873.11
Southern Constructors, Inc.	\$1,514,812.95
Twin K Construction, Inc.	\$1,556,924.49
Jamison Construction, LLC	\$1,674,095.28
Whaley Construction, LLC	\$1,900,780.07

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

LAUDERDALE COUNTY (Contract No. CNS235 Call 024)

STP/HSIP-209(16),49003-3220-94,49003-8220-14,STP/HSIP-88(18),49008-3250-94,49008-8250-14

THE RESURFACING ON S.R. 88 FROM WEST OF KEY CORNER ROAD TO NEAR EDITH-NANKIPOO ROAD AND ON S.R. 209 FROM FOODSTORE ROAD TO S.R. 180.

PROJECT LENGTH - 10.760 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 8.00%

	TOTAL CONTRACT
Ford Construction Company	\$2,195,002.43

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	106.000 S.Y.		
Ford Construction Company		\$65.0000	\$6,890.00
203-06 WATER			
	23.000 M.G.		
Ford Construction Company		\$1.0000	\$23.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)			
	2,912.000 TON		
Ford Construction Company		\$27.0000	\$78,624.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	49.000 TON		
Ford Construction Company		\$195.0000	\$9,555.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)			
	78,062.000 S.Y.		
Ford Construction Company		\$4.4700	\$348,937.14
311-03.10 Asphalt Rejuvenating Agent			
	42,934.000 GAL.		
Ford Construction Company		\$3.5500	\$152,415.70
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	59.000 TON		
Ford Construction Company		\$695.0000	\$41,005.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	7,098.000 TON		
Ford Construction Company		\$103.1500	\$732,158.70
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	5.787 L.M.		
Ford Construction Company		\$575.0000	\$3,327.53
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	9.928 L.M.		
Ford Construction Company		\$575.0000	\$5,708.60
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	62,277.000 S.Y.		
Ford Construction Company		\$2.1500	\$133,895.55
611-07.33 30IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Ford Construction Company		\$5,510.0000	\$5,510.00

			CONTRACT	CNS235
			UNIT PRICE	EXTENSION
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN			
		28.000 EACH		
	Ford Construction Company		\$115.0000	\$3,220.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		47.000 EACH		
	Ford Construction Company		\$1,150.0000	\$54,050.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		47.000 EACH		
	Ford Construction Company		\$3,240.0000	\$152,280.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Ford Construction Company		\$39,000.0000	\$39,000.00
712-06	SIGNS (CONSTRUCTION)			
		2,724.000 S.F.		
	Ford Construction Company		\$8.0000	\$21,792.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		5.000 EACH		
	Ford Construction Company		\$21.0000	\$105.00
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
		5.000 EACH		
	Ford Construction Company		\$200.0000	\$1,000.00
716-01.21	SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
		710.000 EACH		
	Ford Construction Company		\$39.0000	\$27,690.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		290.000 EACH		
	Ford Construction Company		\$18.0000	\$5,220.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		275.000 L.F.		
	Ford Construction Company		\$15.7500	\$4,331.25
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)			
		3.000 EACH		
	Ford Construction Company		\$610.0000	\$1,830.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)			
		37.118 L.M.		
	Ford Construction Company		\$1,415.0000	\$52,521.97

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	15.598 L.M.		
Ford Construction Company		\$5,775.0000	\$90,078.45
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	21.522 L.M.		
Ford Construction Company		\$3,570.0000	\$76,833.54
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$147,000.0000	\$147,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$2,195,002.43

TOTAL CONTRACT

Ford Construction Company

\$2,195,002.43

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

MONROE COUNTY (Contract No. CNS278 Call 025)

HSIP-1202(2),62945-3493-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON BALLPLAY ROAD FROM S.R. 360 (L.M. 0.00) TO U.S. 411 (S.R. 33) (L.M. 11.20).

PROJECT LENGTH - 11.200 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

DBE GOAL 6.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$327,745.50
Volunteer Highway Supply Co. Inc.	\$346,972.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	216.000 L.F.		
Superior Traffic Control, LLC		\$85.0000	\$18,360.00
Volunteer Highway Supply Co. Inc.		\$120.0000	\$25,920.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	32.000 EACH		
Superior Traffic Control, LLC		\$1,350.0000	\$43,200.00
Volunteer Highway Supply Co. Inc.		\$1,875.0000	\$60,000.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,350.0000	\$2,700.00
Volunteer Highway Supply Co. Inc.		\$1,875.0000	\$3,750.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	5,140.000 L.F.		
Superior Traffic Control, LLC		\$2.6500	\$13,621.00
Volunteer Highway Supply Co. Inc.		\$2.5500	\$13,107.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	3,190.000 L.F.		
Superior Traffic Control, LLC		\$18.5000	\$59,015.00
Volunteer Highway Supply Co. Inc.		\$26.0000	\$82,940.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	3.000 EACH		
Superior Traffic Control, LLC		\$925.0000	\$2,775.00
Volunteer Highway Supply Co. Inc.		\$675.0000	\$2,025.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	32.000 EACH		
Superior Traffic Control, LLC		\$3,250.0000	\$104,000.00
Volunteer Highway Supply Co. Inc.		\$2,700.0000	\$86,400.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,950.0000	\$5,900.00
Volunteer Highway Supply Co. Inc.		\$2,700.0000	\$5,400.00
706-01 GUARDRAIL REMOVED			
	2,600.000 L.F.		
Superior Traffic Control, LLC		\$1.5000	\$3,900.00
Volunteer Highway Supply Co. Inc.		\$2.5000	\$6,500.00
706-06.03 RADIUS RAIL			
	84.000 L.F.		
Superior Traffic Control, LLC		\$23.0000	\$1,932.00
Volunteer Highway Supply Co. Inc.		\$39.0000	\$3,276.00

		UNIT PRICE	EXTENSION
706-10.26	ROUNDED END ELEMENT		
	2.000 EACH		
	Superior Traffic Control, LLC	\$110.0000	\$220.00
	Volunteer Highway Supply Co. Inc.	\$75.0000	\$150.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Superior Traffic Control, LLC	\$16,500.0000	\$16,500.00
	Volunteer Highway Supply Co. Inc.	\$4,000.0000	\$4,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
	47.000 EACH		
	Superior Traffic Control, LLC	\$38.0000	\$1,786.00
	Volunteer Highway Supply Co. Inc.	\$35.0000	\$1,645.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
	85.000 S.F.		
	Superior Traffic Control, LLC	\$18.0000	\$1,530.00
	Volunteer Highway Supply Co. Inc.	\$12.5000	\$1,062.50
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
	24.000 L.F.		
	Superior Traffic Control, LLC	\$7.5000	\$180.00
	Volunteer Highway Supply Co. Inc.	\$6.5000	\$156.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT		
	920.000 L.F.		
	Superior Traffic Control, LLC	\$5.5000	\$5,060.00
	Volunteer Highway Supply Co. Inc.	\$8.5000	\$7,820.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	504.000 LB.		
	Superior Traffic Control, LLC	\$3.7500	\$1,890.00
	Volunteer Highway Supply Co. Inc.	\$3.7500	\$1,890.00
713-11.21	P POST SLIP BASE		
	8.000 EACH		
	Superior Traffic Control, LLC	\$385.0000	\$3,080.00
	Volunteer Highway Supply Co. Inc.	\$370.0000	\$2,960.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	18.000 S.F.		
	Superior Traffic Control, LLC	\$14.0000	\$252.00
	Volunteer Highway Supply Co. Inc.	\$13.5000	\$243.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	120.000 S.F.		
	Superior Traffic Control, LLC	\$14.5000	\$1,740.00
	Volunteer Highway Supply Co. Inc.	\$14.7500	\$1,770.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
Superior Traffic Control, LLC		\$25.0000	\$100.00
Volunteer Highway Supply Co. Inc.		\$40.0000	\$160.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	740.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$17,020.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$16,280.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	4.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$92.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$88.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$1,300.00
Volunteer Highway Supply Co. Inc.		\$9.0000	\$1,170.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Superior Traffic Control, LLC		\$140.0000	\$140.00
Volunteer Highway Supply Co. Inc.		\$125.0000	\$125.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Superior Traffic Control, LLC		\$265.0000	\$265.00
Volunteer Highway Supply Co. Inc.		\$250.0000	\$250.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	3.200 L.M.		
Superior Traffic Control, LLC		\$1,875.0000	\$6,000.00
Volunteer Highway Supply Co. Inc.		\$1,800.0000	\$5,760.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	125.000 L.F.		
Superior Traffic Control, LLC		\$1.5000	\$187.50
Volunteer Highway Supply Co. Inc.		\$1.0000	\$125.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$15,000.0000	\$15,000.00
Volunteer Highway Supply Co. Inc.		\$12,000.0000	\$12,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$327,745.50

Volunteer Highway Supply Co. Inc.

\$346,972.50

TOTAL CONTRACT

Superior Traffic Control, LLC

\$327,745.50

Volunteer Highway Supply Co. Inc.

\$346,972.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

PUTNAM COUNTY (Contract No. CNS279 Call 026)

STP-SIP-111(100),71067-3234-94

THE INSTALLATION OF SIGNALS ON S.R. 111 AT THE I-40 EAST AND WESTBOUND RAMPS IN COOKEVILLE (L.M. 4.08) INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.370 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2019

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$920,254.37
Southern Constructors, Inc.	\$988,903.10

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Rogers Group, Inc.		\$5,659.2400	\$5,659.24
	Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		116.000 C.Y.		
	Rogers Group, Inc.		\$108.1000	\$12,539.60
	Southern Constructors, Inc.		\$50.0000	\$5,800.00
203-06	WATER			
		1.000 M.G.		
	Rogers Group, Inc.		\$27.5400	\$27.54
	Southern Constructors, Inc.		\$100.0000	\$100.00
209-05	SEDIMENT REMOVAL			
		5.000 C.Y.		
	Rogers Group, Inc.		\$32.1400	\$160.70
	Southern Constructors, Inc.		\$20.0000	\$100.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		225.000 L.F.		
	Rogers Group, Inc.		\$4.8200	\$1,084.50
	Southern Constructors, Inc.		\$7.0000	\$1,575.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		132.000 TON		
	Rogers Group, Inc.		\$75.0000	\$9,900.00
	Southern Constructors, Inc.		\$44.0000	\$5,808.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
		338.000 TON		
	Rogers Group, Inc.		\$109.0000	\$36,842.00
	Southern Constructors, Inc.		\$220.0000	\$74,360.00
313-03	TREATED PERMEABLE BASE			
		123.000 S.Y.		
	Rogers Group, Inc.		\$80.0000	\$9,840.00
	Southern Constructors, Inc.		\$165.0000	\$20,295.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		12.000 TON		
	Rogers Group, Inc.		\$500.0000	\$6,000.00
	Southern Constructors, Inc.		\$550.0000	\$6,600.00
403-02	ASPHALT CEMENT FOR TACK COAT (TC)			
		6.000 TON		
	Rogers Group, Inc.		\$500.0000	\$3,000.00
	Southern Constructors, Inc.		\$550.0000	\$3,300.00

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	210.000 L.F.		
Rogers Group, Inc.		\$4.0300	\$846.30
Southern Constructors, Inc.		\$3.3000	\$693.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,275.000 TON		
Rogers Group, Inc.		\$112.0000	\$142,800.00
Southern Constructors, Inc.		\$165.0000	\$210,375.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	18,028.000 S.Y.		
Rogers Group, Inc.		\$3.3000	\$59,492.40
Southern Constructors, Inc.		\$4.5000	\$81,126.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	123.000 S.Y.		
Rogers Group, Inc.		\$262.5400	\$32,292.42
Southern Constructors, Inc.		\$225.0000	\$27,675.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$72,000.0000	\$72,000.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	208.000 L.F.		
Rogers Group, Inc.		\$84.9200	\$17,663.36
Southern Constructors, Inc.		\$39.0000	\$8,112.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Rogers Group, Inc.		\$33.2400	\$1,662.00
Southern Constructors, Inc.		\$40.0000	\$2,000.00
712-06 SIGNS (CONSTRUCTION)			
	292.000 S.F.		
Rogers Group, Inc.		\$7.7200	\$2,254.24
Southern Constructors, Inc.		\$12.0000	\$3,504.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Rogers Group, Inc.		\$1,008.9800	\$1,008.98
Southern Constructors, Inc.		\$2,200.0000	\$2,200.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	400.000 L.F.		
Rogers Group, Inc.		\$2.3400	\$936.00
Southern Constructors, Inc.		\$3.5000	\$1,400.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$296.7600	\$296.76
Southern Constructors, Inc.		\$350.0000	\$350.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Rogers Group, Inc.		\$4,985.5500	\$14,956.65
Southern Constructors, Inc.		\$7,000.0000	\$21,000.00
713-16.20 SIGNS (R3-2, 36"x36")			
	2.000 EACH		
Rogers Group, Inc.		\$130.5700	\$261.14
Southern Constructors, Inc.		\$300.0000	\$600.00
713-16.21 SIGNS (R10-5, 30"x36")			
	2.000 EACH		
Rogers Group, Inc.		\$89.0300	\$178.06
Southern Constructors, Inc.		\$350.0000	\$700.00
713-16.22 SIGNS (W3-3, 48"x48")			
	8.000 EACH		
Rogers Group, Inc.		\$267.0800	\$2,136.64
Southern Constructors, Inc.		\$350.0000	\$2,800.00
713-16.23 SIGNS (M3-1, 24"x12")			
	2.000 EACH		
Rogers Group, Inc.		\$35.6100	\$71.22
Southern Constructors, Inc.		\$200.0000	\$400.00
713-16.24 SIGNS (M3-3, 24"x12")			
	2.000 EACH		
Rogers Group, Inc.		\$35.6100	\$71.22
Southern Constructors, Inc.		\$200.0000	\$400.00
713-16.25 SIGNS (M6-1, 21"x15")			
	4.000 EACH		
Rogers Group, Inc.		\$41.5500	\$166.20
Southern Constructors, Inc.		\$220.0000	\$880.00
713-16.26 SIGNS (TN-6D, 30"x24")			
	4.000 EACH		
Rogers Group, Inc.		\$219.6000	\$878.40
Southern Constructors, Inc.		\$220.0000	\$880.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	96.000 EACH		
Rogers Group, Inc.		\$76.0200	\$7,297.92
Southern Constructors, Inc.		\$72.0000	\$6,912.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	360.000 S.Y.		
Rogers Group, Inc.		\$23.3900	\$8,420.40
Southern Constructors, Inc.		\$22.0000	\$7,920.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	190.000 L.F.		
Rogers Group, Inc.		\$14.0300	\$2,665.70
Southern Constructors, Inc.		\$13.0000	\$2,470.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	21.000 EACH		
Rogers Group, Inc.		\$175.4200	\$3,683.82
Southern Constructors, Inc.		\$165.0000	\$3,465.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	545.000 L.F.		
Rogers Group, Inc.		\$2.3400	\$1,275.30
Southern Constructors, Inc.		\$2.2000	\$1,199.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Rogers Group, Inc.		\$9,940.6800	\$4,970.34
Southern Constructors, Inc.		\$9,000.0000	\$4,500.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	2.000 EACH		
Rogers Group, Inc.		\$175.4200	\$350.84
Southern Constructors, Inc.		\$165.0000	\$330.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	450.000 L.F.		
Rogers Group, Inc.		\$8.1900	\$3,685.50
Southern Constructors, Inc.		\$8.0000	\$3,600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	5.400 L.M.		
Rogers Group, Inc.		\$789.4100	\$4,262.81
Southern Constructors, Inc.		\$750.0000	\$4,050.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.700 L.M.		
Rogers Group, Inc.		\$5,613.5600	\$15,156.61
Southern Constructors, Inc.		\$5,500.0000	\$14,850.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	740.000 L.F.		
Rogers Group, Inc.		\$2.3400	\$1,731.60
Southern Constructors, Inc.		\$3.0000	\$2,220.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$46,064.0000	\$46,064.00
Southern Constructors, Inc.		\$48,000.0000	\$48,000.00
725-03.09 ETHERNET SWITCH (TYPE A)			
	2.000 EACH		
Rogers Group, Inc.		\$583.5400	\$1,167.08
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	12.000 EACH		
Rogers Group, Inc.		\$1,020.9200	\$12,251.04
Southern Constructors, Inc.		\$880.0000	\$10,560.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)			
	2.000 EACH		
Rogers Group, Inc.		\$1,050.0900	\$2,100.18
Southern Constructors, Inc.		\$890.0000	\$1,780.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	30.000 EACH		
Rogers Group, Inc.		\$536.7100	\$16,101.30
Southern Constructors, Inc.		\$555.0000	\$16,650.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	4.000 EACH		
Rogers Group, Inc.		\$1,984.0300	\$7,936.12
Southern Constructors, Inc.		\$1,350.0000	\$5,400.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Rogers Group, Inc.		\$1,750.1500	\$3,500.30
Southern Constructors, Inc.		\$3,900.0000	\$7,800.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,190.000 L.F.		
Rogers Group, Inc.		\$1.8100	\$3,963.90
Southern Constructors, Inc.		\$2.0000	\$4,380.00
730-08.31 INTERCONNECT CABLE (12 FIBER MULTI-MODE)			
	1,200.000 L.F.		
Rogers Group, Inc.		\$2.3300	\$2,796.00
Southern Constructors, Inc.		\$3.5000	\$4,200.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	2,590.000 L.F.		
Rogers Group, Inc.		\$10.2100	\$26,443.90
Southern Constructors, Inc.		\$9.0000	\$23,310.00

		UNIT PRICE	EXTENSION
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	800.000 L.F.		
Rogers Group, Inc.		\$11.6700	\$9,336.00
Southern Constructors, Inc.		\$13.5000	\$10,800.00
730-12.09 CONDUIT 3" DIAMETER (RGS)			
	415.000 L.F.		
Rogers Group, Inc.		\$29.1700	\$12,105.55
Southern Constructors, Inc.		\$27.0000	\$11,205.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	1,200.000 L.F.		
Rogers Group, Inc.		\$29.1700	\$35,004.00
Southern Constructors, Inc.		\$31.0000	\$37,200.00
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)			
	18.000 EACH		
Rogers Group, Inc.		\$262.5200	\$4,725.36
Southern Constructors, Inc.		\$240.0000	\$4,320.00
730-14.01 SHIELDED DETECTOR CABLE			
	11,075.000 L.F.		
Rogers Group, Inc.		\$1.1700	\$12,957.75
Southern Constructors, Inc.		\$1.1000	\$12,182.50
730-14.02 SAW SLOT			
	2,270.000 L.F.		
Rogers Group, Inc.		\$4.4300	\$10,056.10
Southern Constructors, Inc.		\$4.5000	\$10,215.00
730-14.03 LOOP WIRE			
	5,086.000 L.F.		
Rogers Group, Inc.		\$0.5800	\$2,949.88
Southern Constructors, Inc.		\$0.6000	\$3,051.60
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Rogers Group, Inc.		\$16,918.1500	\$33,836.30
Southern Constructors, Inc.		\$12,000.0000	\$24,000.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	2.000 EACH		
Rogers Group, Inc.		\$6,417.2300	\$12,834.46
Southern Constructors, Inc.		\$4,400.0000	\$8,800.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Rogers Group, Inc.		\$25,668.9200	\$25,668.92
Southern Constructors, Inc.		\$27,500.0000	\$27,500.00

		UNIT PRICE	EXTENSION
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
Rogers Group, Inc.		\$26,835.6900	\$26,835.69
Southern Constructors, Inc.		\$31,000.0000	\$31,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 60')			
	1.000 EACH		
Rogers Group, Inc.		\$25,668.9200	\$25,668.92
Southern Constructors, Inc.		\$27,000.0000	\$27,000.00
730-23.39 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50')			
	1.000 EACH		
Rogers Group, Inc.		\$27,419.0700	\$27,419.07
Southern Constructors, Inc.		\$24,000.0000	\$24,000.00
793-14.09 BRIDGE CONDUIT HANGER SYSTEM			
	1.000 LS		
Rogers Group, Inc.		\$70,006.1400	\$70,006.14
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$920,254.37

Southern Constructors, Inc.

\$988,903.10

TOTAL CONTRACT

Rogers Group, Inc.

\$920,254.37

Southern Constructors, Inc.

\$988,903.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

RUTHERFORD COUNTY (Contract No. CNS292 Call 027)

75008-4208-04

THE REPAIR OF THE BRIDGE ON U.S. 41A (S.R. 16) OVER KELLY CREEK (L.M. 4.79).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$1,148,716.24
Kiewit Infrastructure South Co.	\$1,564,946.50
Jones Bros. Contractors, LLC	\$1,587,448.10
Mid-State Construction Company, Inc.	\$1,798,982.56

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Bell & Associates Construction, LP	\$29,331.3100	\$29,331.31
	Kiewit Infrastructure South Co.	\$50,000.0000	\$50,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Mid-State Construction Company, Inc.	\$57,153.1100	\$57,153.11
203-30.01	ROADWAY APPROACHES		
		1.000 LS	
	Bell & Associates Construction, LP	\$45,337.0300	\$45,337.03
	Kiewit Infrastructure South Co.	\$70,000.0000	\$70,000.00
	Jones Bros. Contractors, LLC	\$134,000.0000	\$134,000.00
	Mid-State Construction Company, Inc.	\$49,859.9000	\$49,859.90
209-05	SEDIMENT REMOVAL		
		13.000 C.Y.	
	Bell & Associates Construction, LP	\$34.1700	\$444.21
	Kiewit Infrastructure South Co.	\$25.0000	\$325.00
	Jones Bros. Contractors, LLC	\$25.0000	\$325.00
	Mid-State Construction Company, Inc.	\$32.4200	\$421.46
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		950.000 L.F.	
	Bell & Associates Construction, LP	\$4.1800	\$3,971.00
	Kiewit Infrastructure South Co.	\$4.0000	\$3,800.00
	Jones Bros. Contractors, LLC	\$3.7500	\$3,562.50
	Mid-State Construction Company, Inc.	\$6.0800	\$5,776.00
209-08.08	ENHANCED ROCK CHECK DAM		
		4.000 EACH	
	Bell & Associates Construction, LP	\$278.8200	\$1,115.28
	Kiewit Infrastructure South Co.	\$300.0000	\$1,200.00
	Jones Bros. Contractors, LLC	\$250.0000	\$1,000.00
	Mid-State Construction Company, Inc.	\$405.2300	\$1,620.92
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
		2.000 EACH	
	Bell & Associates Construction, LP	\$195.1700	\$390.34
	Kiewit Infrastructure South Co.	\$195.0000	\$390.00
	Jones Bros. Contractors, LLC	\$650.0000	\$1,300.00
	Mid-State Construction Company, Inc.	\$283.6600	\$567.32
209-65.04	TEMPORARY IN STREAM DIVERSION		
		135.000 L.F.	
	Bell & Associates Construction, LP	\$50.8500	\$6,864.75
	Kiewit Infrastructure South Co.	\$210.0000	\$28,350.00
	Jones Bros. Contractors, LLC	\$100.0000	\$13,500.00
	Mid-State Construction Company, Inc.	\$310.4100	\$41,905.35

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	701.000 TON		
Bell & Associates Construction, LP		\$42.3800	\$29,708.38
Kiewit Infrastructure South Co.		\$45.0000	\$31,545.00
Jones Bros. Contractors, LLC		\$38.0000	\$26,638.00
Mid-State Construction Company, Inc.		\$61.5900	\$43,174.59
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	21.000 TON		
Bell & Associates Construction, LP		\$47.4700	\$996.87
Kiewit Infrastructure South Co.		\$100.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$70.0000	\$1,470.00
Mid-State Construction Company, Inc.		\$75.0200	\$1,575.42
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	201.000 TON		
Bell & Associates Construction, LP		\$144.3300	\$29,010.33
Kiewit Infrastructure South Co.		\$160.0000	\$32,160.00
Jones Bros. Contractors, LLC		\$133.0000	\$26,733.00
Mid-State Construction Company, Inc.		\$215.5800	\$43,331.58
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Bell & Associates Construction, LP		\$1,003.7300	\$1,003.73
Kiewit Infrastructure South Co.		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$900.0000	\$900.00
Mid-State Construction Company, Inc.		\$1,458.8100	\$1,458.81
411-01.10 ACS MIX(PG64-22) GRADING D			
	121.000 TON		
Bell & Associates Construction, LP		\$163.9800	\$19,841.58
Kiewit Infrastructure South Co.		\$185.0000	\$22,385.00
Jones Bros. Contractors, LLC		\$156.0000	\$18,876.00
Mid-State Construction Company, Inc.		\$252.8600	\$30,596.06
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,141.000 S.Y.		
Bell & Associates Construction, LP		\$12.4900	\$14,251.09
Kiewit Infrastructure South Co.		\$15.0000	\$17,115.00
Jones Bros. Contractors, LLC		\$11.2000	\$12,779.20
Mid-State Construction Company, Inc.		\$18.1500	\$20,709.15
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Bell & Associates Construction, LP		\$77.6000	\$8,380.80
Kiewit Infrastructure South Co.		\$80.0000	\$8,640.00
Jones Bros. Contractors, LLC		\$79.8500	\$8,623.80
Mid-State Construction Company, Inc.		\$117.5200	\$12,692.16

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Bell & Associates Construction, LP		\$3,312.3200	\$13,249.28
Kiewit Infrastructure South Co.		\$3,200.0000	\$12,800.00
Jones Bros. Contractors, LLC		\$2,720.0000	\$10,880.00
Mid-State Construction Company, Inc.		\$4,457.4800	\$17,829.92
706-01 GUARDRAIL REMOVED			
	371.000 L.F.		
Bell & Associates Construction, LP		\$1.0000	\$371.00
Kiewit Infrastructure South Co.		\$2.0000	\$742.00
Jones Bros. Contractors, LLC		\$4.1000	\$1,521.10
Mid-State Construction Company, Inc.		\$3.2400	\$1,202.04
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$5,069.4800	\$5,069.48
Kiewit Infrastructure South Co.		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$42,761.1800	\$42,761.18
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	100.000 L.F.		
Bell & Associates Construction, LP		\$31.8100	\$3,181.00
Kiewit Infrastructure South Co.		\$50.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$72.6900	\$7,269.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Bell & Associates Construction, LP		\$29.5500	\$1,773.00
Kiewit Infrastructure South Co.		\$31.0000	\$1,860.00
Jones Bros. Contractors, LLC		\$40.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$42.9500	\$2,577.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Bell & Associates Construction, LP		\$33.4600	\$669.20
Kiewit Infrastructure South Co.		\$35.0000	\$700.00
Jones Bros. Contractors, LLC		\$21.0000	\$420.00
Mid-State Construction Company, Inc.		\$48.6300	\$972.60
712-06 SIGNS (CONSTRUCTION)			
	232.000 S.F.		
Bell & Associates Construction, LP		\$6.6900	\$1,552.08
Kiewit Infrastructure South Co.		\$7.0000	\$1,624.00
Jones Bros. Contractors, LLC		\$9.0000	\$2,088.00
Mid-State Construction Company, Inc.		\$9.7300	\$2,257.36

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Bell & Associates Construction, LP		\$13.3800	\$642.24
Kiewit Infrastructure South Co.		\$13.5000	\$648.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,440.00
Mid-State Construction Company, Inc.		\$19.4500	\$933.60
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,000.000 L.F.		
Bell & Associates Construction, LP		\$3.8500	\$3,850.00
Kiewit Infrastructure South Co.		\$5.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$6.4800	\$6,480.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	6.000 EACH		
Bell & Associates Construction, LP		\$89.2200	\$535.32
Kiewit Infrastructure South Co.		\$90.0000	\$540.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$129.6700	\$778.02
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
Bell & Associates Construction, LP		\$27.8800	\$111.52
Kiewit Infrastructure South Co.		\$30.0000	\$120.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Mid-State Construction Company, Inc.		\$40.5200	\$162.08
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Bell & Associates Construction, LP		\$4,349.5100	\$26,097.06
Kiewit Infrastructure South Co.		\$5,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$6,321.5100	\$37,929.06
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	8.000 EACH		
Bell & Associates Construction, LP		\$36.2500	\$290.00
Kiewit Infrastructure South Co.		\$24.0000	\$192.00
Jones Bros. Contractors, LLC		\$20.0000	\$160.00
Mid-State Construction Company, Inc.		\$32.4200	\$259.36
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$3,903.4100	\$3,903.41
Kiewit Infrastructure South Co.		\$2,300.0000	\$2,300.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$3,241.8000	\$3,241.80

		UNIT PRICE	EXTENSION
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$5,018.6600	\$5,018.66
Kiewit Infrastructure South Co.		\$12,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$16,209.0000	\$16,209.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$56,287.0900	\$56,287.09
Kiewit Infrastructure South Co.		\$78,000.0000	\$78,000.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Mid-State Construction Company, Inc.		\$122,540.9500	\$122,540.95
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	105.000 S.Y.		
Bell & Associates Construction, LP		\$2.2300	\$234.15
Kiewit Infrastructure South Co.		\$2.5000	\$262.50
Jones Bros. Contractors, LLC		\$3.5000	\$367.50
Mid-State Construction Company, Inc.		\$3.2400	\$340.20

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Bell & Associates Construction, LP		\$17,286.5200	\$17,286.52
Kiewit Infrastructure South Co.		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$12,805.1100	\$12,805.11
202-04.01 REMOVAL OF STRUCTURES (PARTIAL, BRIDGE NO. 75-SR016-04.79)			
	1.000 LS		
Bell & Associates Construction, LP		\$62,078.7200	\$62,078.72
Kiewit Infrastructure South Co.		\$85,000.0000	\$85,000.00
Jones Bros. Contractors, LLC		\$175,000.0000	\$175,000.00
Mid-State Construction Company, Inc.		\$132,737.1300	\$132,737.13
204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED			
	16.000 C.Y.		
Bell & Associates Construction, LP		\$78.4200	\$1,254.72
Kiewit Infrastructure South Co.		\$250.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$800.0000	\$12,800.00
Mid-State Construction Company, Inc.		\$49.9000	\$798.40
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	50.000 TON		
Bell & Associates Construction, LP		\$35.1000	\$1,755.00
Kiewit Infrastructure South Co.		\$100.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$175.0000	\$8,750.00
Mid-State Construction Company, Inc.		\$68.1500	\$3,407.50
602-02.10 STRUCTURAL STEEL (SHIMS - BRIDGE NO. 75-SR016-04.79)			
	1.000 LS		
Bell & Associates Construction, LP		\$26,911.6800	\$26,911.68
Kiewit Infrastructure South Co.		\$70,000.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$26,980.3700	\$26,980.37
604-02.03 EPOXY COATED REINFORCING STEEL			
	5,450.000 LB.		
Bell & Associates Construction, LP		\$1.3400	\$7,303.00
Kiewit Infrastructure South Co.		\$2.0000	\$10,900.00
Jones Bros. Contractors, LLC		\$1.8400	\$10,028.00
Mid-State Construction Company, Inc.		\$1.7100	\$9,319.50
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	25,260.000 LB.		
Bell & Associates Construction, LP		\$1.0300	\$26,017.80
Kiewit Infrastructure South Co.		\$1.5000	\$37,890.00
Jones Bros. Contractors, LLC		\$2.1000	\$53,046.00
Mid-State Construction Company, Inc.		\$2.1100	\$53,298.60

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	146.000 S.Y.		
Bell & Associates Construction, LP		\$990.4400	\$144,604.24
Kiewit Infrastructure South Co.		\$950.0000	\$138,700.00
Jones Bros. Contractors, LLC		\$940.0000	\$137,240.00
Mid-State Construction Company, Inc.		\$1,020.8100	\$149,038.26
604-03.07 CLASS A CONCRETE (HIGH-EARLY STRENGTH)			
	132.000 C.Y.		
Bell & Associates Construction, LP		\$689.8700	\$91,062.84
Kiewit Infrastructure South Co.		\$1,150.0000	\$151,800.00
Jones Bros. Contractors, LLC		\$1,160.0000	\$153,120.00
Mid-State Construction Company, Inc.		\$1,387.6200	\$183,165.84
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	16.000 C.Y.		
Bell & Associates Construction, LP		\$834.8800	\$13,358.08
Kiewit Infrastructure South Co.		\$1,800.0000	\$28,800.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$1,551.8600	\$24,829.76
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	352.000 S.Y.		
Bell & Associates Construction, LP		\$8.8700	\$3,122.24
Kiewit Infrastructure South Co.		\$9.0000	\$3,168.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,520.00
Mid-State Construction Company, Inc.		\$12.9700	\$4,565.44
604-05.32 BRIDGE DECK GRINDING AND GROOVING			
	259.000 S.Y.		
Bell & Associates Construction, LP		\$5.5800	\$1,445.22
Kiewit Infrastructure South Co.		\$22.0000	\$5,698.00
Jones Bros. Contractors, LLC		\$22.0000	\$5,698.00
Mid-State Construction Company, Inc.		\$32.4200	\$8,396.78
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Bell & Associates Construction, LP		\$15,892.4400	\$15,892.44
Kiewit Infrastructure South Co.		\$22,000.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$23,097.8300	\$23,097.83
604-10.59 CLOSURE POUR MATERIAL (ACCELERATED STRENGTH)			
	584.000 C.F.		
Bell & Associates Construction, LP		\$131.8400	\$76,994.56
Kiewit Infrastructure South Co.		\$228.0000	\$133,152.00
Jones Bros. Contractors, LLC		\$65.0000	\$37,960.00
Mid-State Construction Company, Inc.		\$179.9600	\$105,096.64

		UNIT PRICE	EXTENSION
615-02.03 PRESTRESSED CONCRETE BOX BEAM (21" X 36")	330.000 L.F.		
Bell & Associates Construction, LP		\$269.5900	\$88,964.70
Kiewit Infrastructure South Co.		\$245.0000	\$80,850.00
Jones Bros. Contractors, LLC		\$300.0000	\$99,000.00
Mid-State Construction Company, Inc.		\$390.4400	\$128,845.20
615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI)	202.000 S.Y.		
Bell & Associates Construction, LP		\$841.0200	\$169,886.04
Kiewit Infrastructure South Co.		\$900.0000	\$181,800.00
Jones Bros. Contractors, LLC		\$800.0000	\$161,600.00
Mid-State Construction Company, Inc.		\$964.7900	\$194,887.58
615-04.10 NON-SHRINK GROUT	73.000 C.F.		
Bell & Associates Construction, LP		\$107.4100	\$7,840.93
Kiewit Infrastructure South Co.		\$400.0000	\$29,200.00
Jones Bros. Contractors, LLC		\$136.0000	\$9,928.00
Mid-State Construction Company, Inc.		\$98.6000	\$7,197.80
615-04.30 PRECAST BRIDGE ABUTMENT WALL	24.000 C.Y.		
Bell & Associates Construction, LP		\$2,102.5300	\$50,460.72
Kiewit Infrastructure South Co.		\$3,000.0000	\$72,000.00
Jones Bros. Contractors, LLC		\$3,150.0000	\$75,600.00
Mid-State Construction Company, Inc.		\$4,151.0000	\$99,624.00
617-01 BRIDGE DECK SEALANT	287.000 S.Y.		
Bell & Associates Construction, LP		\$33.1800	\$9,522.66
Kiewit Infrastructure South Co.		\$40.0000	\$11,480.00
Jones Bros. Contractors, LLC		\$30.0000	\$8,610.00
Mid-State Construction Company, Inc.		\$48.2200	\$13,839.14
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)	114.000 L.F.		
Bell & Associates Construction, LP		\$106.8300	\$12,178.62
Kiewit Infrastructure South Co.		\$200.0000	\$22,800.00
Jones Bros. Contractors, LLC		\$200.0000	\$22,800.00
Mid-State Construction Company, Inc.		\$139.3500	\$15,885.90
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	153.000 L.F.		
Bell & Associates Construction, LP		\$33.3800	\$5,107.14
Kiewit Infrastructure South Co.		\$40.0000	\$6,120.00
Jones Bros. Contractors, LLC		\$32.0000	\$4,896.00
Mid-State Construction Company, Inc.		\$79.1000	\$12,102.30

		UNIT PRICE	EXTENSION
710-09.02 6" PIPE UNDERDRAIN			
	24.000 L.F.		
Bell & Associates Construction, LP		\$16.1300	\$387.12
Kiewit Infrastructure South Co.		\$10.0000	\$240.00
Jones Bros. Contractors, LLC		\$32.0000	\$768.00
Mid-State Construction Company, Inc.		\$40.8700	\$980.88
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	114.000 L.F.		
Bell & Associates Construction, LP		\$15.7900	\$1,800.06
Kiewit Infrastructure South Co.		\$75.0000	\$8,550.00
Jones Bros. Contractors, LLC		\$150.0000	\$17,100.00
Mid-State Construction Company, Inc.		\$118.4000	\$13,497.60

SUB-TOTAL ROADWAY

Bell & Associates Construction, LP	\$313,481.19
Kiewit Infrastructure South Co.	\$435,798.50
Jones Bros. Contractors, LLC	\$464,984.10
Mid-State Construction Company, Inc.	\$574,585.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$835,235.05
Kiewit Infrastructure South Co.	\$1,129,148.00
Jones Bros. Contractors, LLC	\$1,122,464.00
Mid-State Construction Company, Inc.	\$1,224,397.56

TOTAL CONTRACT

Bell & Associates Construction, LP	\$1,148,716.24
Kiewit Infrastructure South Co.	\$1,564,946.50
Jones Bros. Contractors, LLC	\$1,587,448.10
Mid-State Construction Company, Inc.	\$1,798,982.56

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

SHELBY COUNTY (Contract No. CNS007 Call 028)

HSIP-4188(10),79947-3528-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON OLD/NEW BROWNSVILLE ROAD FROM U.S. 64 (S.R. 15, STAGE ROAD) (L.M. 0.00) TO S.R. 14 (L.M. 3.27).

PROJECT LENGTH - 3.270 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$184,926.03
Erby Price dba P & E Development	\$225,924.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Superior Traffic Control, LLC		\$31,500.0000	\$31,500.00
Erby Price dba P & E Development		\$25,000.0000	\$25,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	525.000 S.F.		
Superior Traffic Control, LLC		\$35.0000	\$18,375.00
Erby Price dba P & E Development		\$20.0000	\$10,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Erby Price dba P & E Development		\$20,000.0000	\$20,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	308.000 L.F.		
Superior Traffic Control, LLC		\$7.2500	\$2,233.00
Erby Price dba P & E Development		\$6.0000	\$1,848.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,445.000 LB.		
Superior Traffic Control, LLC		\$4.3500	\$14,985.75
Erby Price dba P & E Development		\$3.5000	\$12,057.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	517.700 S.F.		
Superior Traffic Control, LLC		\$14.4000	\$7,454.88
Erby Price dba P & E Development		\$14.0000	\$7,247.80
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Superior Traffic Control, LLC		\$350.0000	\$350.00
Erby Price dba P & E Development		\$20,000.0000	\$20,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,452.000 S.Y.		
Superior Traffic Control, LLC		\$18.0000	\$44,136.00
Erby Price dba P & E Development		\$15.0000	\$36,780.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	567.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$8,505.00
Erby Price dba P & E Development		\$15.0000	\$8,505.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	16.000 EACH		
Superior Traffic Control, LLC		\$200.0000	\$3,200.00
Erby Price dba P & E Development		\$150.0000	\$2,400.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	13.000 EACH		
Superior Traffic Control, LLC		\$210.0000	\$2,730.00
Erby Price dba P & E Development		\$170.0000	\$2,210.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Superior Traffic Control, LLC		\$580.0000	\$1,160.00
Erby Price dba P & E Development		\$500.0000	\$1,000.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)			
	156.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$468.00
Erby Price dba P & E Development		\$5.0000	\$780.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Superior Traffic Control, LLC		\$185.0000	\$185.00
Erby Price dba P & E Development		\$500.0000	\$500.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	0.300 L.M.		
Superior Traffic Control, LLC		\$5,808.0000	\$1,742.40
Erby Price dba P & E Development		\$4,000.0000	\$1,200.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	147.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$441.00
Erby Price dba P & E Development		\$8.0000	\$1,176.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	17.200 L.M.		
Superior Traffic Control, LLC		\$1,800.0000	\$30,960.00
Erby Price dba P & E Development		\$2,600.0000	\$44,720.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$9,000.0000	\$9,000.00
Erby Price dba P & E Development		\$30,000.0000	\$30,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$184,926.03

Erby Price dba P & E Development

\$225,924.30

TOTAL CONTRACT

Superior Traffic Control, LLC

\$184,926.03

Erby Price dba P & E Development

\$225,924.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

SULLIVAN COUNTY (Contract No. CNS294 Call 030)

HSIP-36(62),82006-3284-94,HSIP-93(18),82011-3231-94,NH-SIP-1(350),82002-3283-94

THE INSTALLATION OF FLASHING SCHOOL SPEED LIMIT SIGNS ON U.S. 11W (S.R. 1) AT ANDREW JACKSON ELEMENTARY SCHOOL, ON S.R. 36 AT JOHN F. KENNEDY ELEMENTARY SCHOOL AND ON S.R. 93 AT SULLIVAN NORTH HIGH SCHOOL.

PROJECT LENGTH - 1.300 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

DBE GOAL 13.00%

TOTAL CONTRACT

Stansell Electric Company, Inc.	\$219,249.50
Davis H. Elliot Construction Company, Inc.	\$257,307.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		4.000 S.Y.	
	Stansell Electric Company, Inc.	\$250.0000	\$1,000.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$40.00
209-05	SEDIMENT REMOVAL		
		2.000 C.Y.	
	Stansell Electric Company, Inc.	\$100.0000	\$200.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$20.00
701-01.01	CONCRETE SIDEWALK (4 ")		
		30.000 S.F.	
	Stansell Electric Company, Inc.	\$25.0000	\$750.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$300.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Stansell Electric Company, Inc.	\$21,850.0000	\$21,850.00
	Davis H. Elliot Construction Company, Inc.	\$10,424.0000	\$10,424.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		60.000 EACH	
	Stansell Electric Company, Inc.	\$45.0000	\$2,700.00
	Davis H. Elliot Construction Company, Inc.	\$24.0000	\$1,440.00
712-06	SIGNS (CONSTRUCTION)		
		644.000 S.F.	
	Stansell Electric Company, Inc.	\$11.0000	\$7,084.00
	Davis H. Elliot Construction Company, Inc.	\$12.0000	\$7,728.00
712-08.03	ARROW BOARD (TYPE C)		
		6.000 EACH	
	Stansell Electric Company, Inc.	\$950.0000	\$5,700.00
	Davis H. Elliot Construction Company, Inc.	\$3,300.0000	\$19,800.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
		1.000 LS	
	Stansell Electric Company, Inc.	\$1,264.0000	\$1,264.00
	Davis H. Elliot Construction Company, Inc.	\$500.0000	\$500.00
713-16.20	SIGNS (S1-1, S4-3P)		
		10.000 EACH	
	Stansell Electric Company, Inc.	\$348.0000	\$3,480.00
	Davis H. Elliot Construction Company, Inc.	\$235.0000	\$2,350.00
713-16.21	SIGNS (SEE PLANS)		
		5.000 EACH	
	Stansell Electric Company, Inc.	\$885.0000	\$4,425.00
	Davis H. Elliot Construction Company, Inc.	\$235.0000	\$1,175.00

		UNIT PRICE	EXTENSION
713-16.23 SIGNS (SEE PLANS)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$348.0000	\$1,044.00
Davis H. Elliot Construction Company, Inc.		\$235.0000	\$705.00
713-16.24 SIGNS (S5-2 MAST-ARM MOUNT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$350.0000	\$700.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$1,000.00
713-16.25 SIGNS (SEE PLANS)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$885.0000	\$885.00
Davis H. Elliot Construction Company, Inc.		\$235.0000	\$235.00
713-16.27 SIGNS (SEE PLANS)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$885.0000	\$2,655.00
Davis H. Elliot Construction Company, Inc.		\$235.0000	\$705.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)			
	14.000 EACH		
Stansell Electric Company, Inc.		\$590.0000	\$8,260.00
Davis H. Elliot Construction Company, Inc.		\$425.0000	\$5,950.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$16,790.0000	\$16,790.00
Davis H. Elliot Construction Company, Inc.		\$12,850.0000	\$12,850.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	6.000 EACH		
Stansell Electric Company, Inc.		\$700.0000	\$4,200.00
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$30,000.00
730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED			
	7.000 EACH		
Stansell Electric Company, Inc.		\$1,290.0000	\$9,030.00
Davis H. Elliot Construction Company, Inc.		\$4,500.0000	\$31,500.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	6.000 EACH		
Stansell Electric Company, Inc.		\$990.0000	\$5,940.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$15,000.00
730-12.08 CONDUIT 2" DIAMETER (RGS)			
	101.000 L.F.		
Stansell Electric Company, Inc.		\$45.0000	\$4,545.00
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$1,010.00

		UNIT PRICE	EXTENSION
730-15.07 CABINET (POLE MOUNTED SCHOOL FLASHER)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$716.0000	\$4,296.00
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$9,000.00
730-16.14 CONTROLLER (SCHOOL ZONE FLASHERS)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$1,108.0000	\$6,648.00
Davis H. Elliot Construction Company, Inc.		\$750.0000	\$4,500.00
730-23.56 CANTILEVER SIGNAL SUPPORT (1 ARM @ 25')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$7,165.0000	\$7,165.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$8,000.00
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$7,766.0000	\$7,766.00
Davis H. Elliot Construction Company, Inc.		\$12,000.0000	\$12,000.00
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')			
	2.000 EACH		
Stansell Electric Company, Inc.		\$7,952.0000	\$15,904.00
Davis H. Elliot Construction Company, Inc.		\$12,000.0000	\$24,000.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$13,845.0000	\$13,845.00
Davis H. Elliot Construction Company, Inc.		\$15,500.0000	\$15,500.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$16,676.0000	\$16,676.00
Davis H. Elliot Construction Company, Inc.		\$16,000.0000	\$16,000.00
730-24.03 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 35')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$5,302.0000	\$5,302.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00
730-24.04 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 40')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$5,302.0000	\$5,302.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00
730-24.05 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 25')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$5,302.0000	\$5,302.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
730-24.06 FOUNDATION - CANTILEVER SIGNAL SUPPORT,(1 ARM @ 40')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$5,302.0000	\$5,302.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00
730-24.08 FOUNDATION (CANTILEVER SIGNAL SUPPORT, 1 ARM @ 60')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$8,919.0000	\$8,919.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00
730-24.09 FOUNDATION (CANTILEVER SIGNAL SUPPORT, 1 ARM @ 70')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$8,919.0000	\$8,919.00
Davis H. Elliot Construction Company, Inc.		\$4,000.0000	\$4,000.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	195.000 L.F.		
Stansell Electric Company, Inc.		\$6.3000	\$1,228.50
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$975.00
801-03 WATER (SEEDING & SODDING)			
	3.000 M.G.		
Stansell Electric Company, Inc.		\$948.0000	\$2,844.00
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$300.00
803-01 SODDING (NEW SOD)			
	30.000 S.Y.		
Stansell Electric Company, Inc.		\$44.3000	\$1,329.00
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$300.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$219,249.50

Davis H. Elliot Construction Company, Inc.

\$257,307.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$219,249.50

Davis H. Elliot Construction Company, Inc.

\$257,307.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

TIPTON COUNTY (Contract No. CNS274 Call 031)

84102-3213-04

THE GRADING, DRAINAGE AND PAVING ON U.S. 51 (S.R. 3) FROM CHARLES SMITH STREET (L.M. 20.18) TO WITHERINGTON DRIVE (L.M. 20.66).

PROJECT LENGTH - 0.457 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Ford Construction Company	\$612,773.97
Kiewit Infrastructure South Co.	\$685,614.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Ford Construction Company		\$15,300.0000	\$15,300.00
	Kiewit Infrastructure South Co.		\$37,000.0000	\$37,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Ford Construction Company		\$3,800.0000	\$3,800.00
	Kiewit Infrastructure South Co.		\$23,000.0000	\$23,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		1,382.000 C.Y.		
	Ford Construction Company		\$13.5600	\$18,739.92
	Kiewit Infrastructure South Co.		\$40.0000	\$55,280.00
203-06	WATER			
		1.000 M.G.		
	Ford Construction Company		\$13.0000	\$13.00
	Kiewit Infrastructure South Co.		\$100.0000	\$100.00
209-05	SEDIMENT REMOVAL			
		32.000 C.Y.		
	Ford Construction Company		\$3.6000	\$115.20
	Kiewit Infrastructure South Co.		\$10.0000	\$320.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		50.000 S.Y.		
	Ford Construction Company		\$3.0000	\$150.00
	Kiewit Infrastructure South Co.		\$30.0000	\$1,500.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)			
		1.000 EACH		
	Ford Construction Company		\$800.0000	\$800.00
	Kiewit Infrastructure South Co.		\$800.0000	\$800.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		2,192.000 TON		
	Ford Construction Company		\$32.0000	\$70,144.00
	Kiewit Infrastructure South Co.		\$40.0000	\$87,680.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
		20.000 TON		
	Ford Construction Company		\$31.0000	\$620.00
	Kiewit Infrastructure South Co.		\$35.0000	\$700.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		1.000 TON		
	Ford Construction Company		\$39.0000	\$39.00
	Kiewit Infrastructure South Co.		\$40.0000	\$40.00

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	781.000 TON		
Ford Construction Company		\$160.0000	\$124,960.00
Kiewit Infrastructure South Co.		\$170.0000	\$132,770.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	333.000 TON		
Ford Construction Company		\$220.0000	\$73,260.00
Kiewit Infrastructure South Co.		\$230.0000	\$76,590.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Ford Construction Company		\$1,750.0000	\$7,000.00
Kiewit Infrastructure South Co.		\$1,800.0000	\$7,200.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	15.000 TON		
Ford Construction Company		\$500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$575.0000	\$8,625.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
Ford Construction Company		\$1,750.0000	\$5,250.00
Kiewit Infrastructure South Co.		\$1,800.0000	\$5,400.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	195.000 TON		
Ford Construction Company		\$253.0000	\$49,335.00
Kiewit Infrastructure South Co.		\$265.0000	\$51,675.00
607-37.03 24" CORRUGATED METAL PIPE CULVERT			
	60.000 L.F.		
Ford Construction Company		\$60.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$120.0000	\$7,200.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Ford Construction Company		\$4,000.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$4,500.0000	\$9,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	36.000 L.F.		
Ford Construction Company		\$30.0000	\$1,080.00
Kiewit Infrastructure South Co.		\$90.0000	\$3,240.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Ford Construction Company		\$4,250.0000	\$17,000.00
Kiewit Infrastructure South Co.		\$4,400.0000	\$17,600.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Ford Construction Company		\$40.0000	\$4,000.00
Kiewit Infrastructure South Co.		\$35.0000	\$3,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Ford Construction Company		\$40.0000	\$1,840.00
Kiewit Infrastructure South Co.		\$35.0000	\$1,610.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$8,010.0000	\$8,010.00
Kiewit Infrastructure South Co.		\$16,000.0000	\$16,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,631.000 L.F.		
Ford Construction Company		\$32.0000	\$84,192.00
Kiewit Infrastructure South Co.		\$19.5000	\$51,304.50
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	70.000 EACH		
Ford Construction Company		\$20.0000	\$1,400.00
Kiewit Infrastructure South Co.		\$21.0000	\$1,470.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Ford Construction Company		\$25.0000	\$100.00
Kiewit Infrastructure South Co.		\$26.0000	\$104.00
712-05.03 WARNING LIGHTS (TYPE C)			
	12.000 EACH		
Ford Construction Company		\$25.0000	\$300.00
Kiewit Infrastructure South Co.		\$26.0000	\$312.00
712-06 SIGNS (CONSTRUCTION)			
	881.000 S.F.		
Ford Construction Company		\$5.8500	\$5,153.85
Kiewit Infrastructure South Co.		\$6.0000	\$5,286.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Ford Construction Company		\$11.0000	\$528.00
Kiewit Infrastructure South Co.		\$12.0000	\$576.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Ford Construction Company		\$625.0000	\$1,250.00
Kiewit Infrastructure South Co.		\$640.0000	\$1,280.00

		UNIT PRICE	EXTENSION
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	64.000 EACH		
Ford Construction Company		\$10.0000	\$640.00
Kiewit Infrastructure South Co.		\$10.5000	\$672.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Ford Construction Company		\$350.0000	\$350.00
Kiewit Infrastructure South Co.		\$500.0000	\$500.00
713-16.20 SIGNS (R1-2, YIELD)			
	5.000 EACH		
Ford Construction Company		\$200.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$210.0000	\$1,050.00
713-16.21 SIGNS (R5-1, DO NOT ENTER)			
	5.000 EACH		
Ford Construction Company		\$200.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$210.0000	\$1,050.00
713-16.22 SIGNS (R5-1a, WRONG WAY)			
	5.000 EACH		
Ford Construction Company		\$200.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$210.0000	\$1,050.00
713-16.23 SIGNS (R6-1L, ONE WAY, LEFT)			
	5.000 EACH		
Ford Construction Company		\$45.0000	\$225.00
Kiewit Infrastructure South Co.		\$45.0000	\$225.00
713-16.24 SIGNS (R6-1R, ONE WAY, RIGHT)			
	5.000 EACH		
Ford Construction Company		\$45.0000	\$225.00
Kiewit Infrastructure South Co.		\$45.0000	\$225.00
713-16.25 SIGNS (R2-1, SPEED LIMIT 60 MPH)			
	2.000 EACH		
Ford Construction Company		\$230.0000	\$460.00
Kiewit Infrastructure South Co.		\$240.0000	\$480.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Ford Construction Company		\$200.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$210.0000	\$1,260.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Ford Construction Company		\$300.0000	\$600.00
Kiewit Infrastructure South Co.		\$315.0000	\$630.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.620 L.M.		
Ford Construction Company		\$6,000.0000	\$3,720.00
Kiewit Infrastructure South Co.		\$6,600.0000	\$4,092.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.620 L.M.		
Ford Construction Company		\$12,500.0000	\$7,750.00
Kiewit Infrastructure South Co.		\$14,000.0000	\$8,680.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$55,690.0000	\$55,690.00
Kiewit Infrastructure South Co.		\$33,500.0000	\$33,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	280.000 S.Y.		
Ford Construction Company		\$3.5000	\$980.00
Kiewit Infrastructure South Co.		\$7.5000	\$2,100.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	736.000 L.F.		
Ford Construction Company		\$7.5000	\$5,520.00
Kiewit Infrastructure South Co.		\$5.5000	\$4,048.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	38.000 UNIT		
Ford Construction Company		\$50.0000	\$1,900.00
Kiewit Infrastructure South Co.		\$37.0000	\$1,406.00
801-03 WATER (SEEDING & SODDING)			
	45.000 M.G.		
Ford Construction Company		\$10.0000	\$450.00
Kiewit Infrastructure South Co.		\$20.0000	\$900.00
803-01 SODDING (NEW SOD)			
	4,146.000 S.Y.		
Ford Construction Company		\$4.0000	\$16,584.00
Kiewit Infrastructure South Co.		\$4.0000	\$16,584.00

SUB-TOTAL ROADWAY

Ford Construction Company
Kiewit Infrastructure South Co.

\$612,773.97
\$685,614.50

TOTAL CONTRACT

Ford Construction Company
Kiewit Infrastructure South Co.

\$612,773.97
\$685,614.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

WEAKLEY COUNTY (Contract No. CNS290 Call 032)

92137-4224-04

THE REPAIR OF THE BRIDGE ON HYNDSVER ROAD (L.M. 1.82) OVER S.R. 22 IN MARTIN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

	TOTAL CONTRACT
Dement Construction Company, LLC	\$483,935.10
Jamison Construction, LLC	\$553,061.00
Thomson & Thomson, Inc.	\$570,304.70
Ford Construction Company	\$588,434.60
Harold Coffey Construction Co., Inc.	\$592,995.60
Jones Bros. Contractors, LLC	\$624,972.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	5.000 C.Y.		
Dement Construction Company, LLC		\$125.0000	\$625.00
Jamison Construction, LLC		\$400.0000	\$2,000.00
Thomson & Thomson, Inc.		\$225.0000	\$1,125.00
Ford Construction Company		\$330.0000	\$1,650.00
Harold Coffey Construction Co., Inc.		\$138.0000	\$690.00
Jones Bros. Contractors, LLC		\$220.0000	\$1,100.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	400.000 L.F.		
Dement Construction Company, LLC		\$7.0000	\$2,800.00
Jamison Construction, LLC		\$6.0000	\$2,400.00
Thomson & Thomson, Inc.		\$5.0000	\$2,000.00
Ford Construction Company		\$5.0000	\$2,000.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$7.0000	\$2,800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	75.000 TON		
Dement Construction Company, LLC		\$40.0000	\$3,000.00
Jamison Construction, LLC		\$55.0000	\$4,125.00
Thomson & Thomson, Inc.		\$50.0000	\$3,750.00
Ford Construction Company		\$35.0000	\$2,625.00
Harold Coffey Construction Co., Inc.		\$59.0000	\$4,425.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,625.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	90.000 TON		
Dement Construction Company, LLC		\$145.0000	\$13,050.00
Jamison Construction, LLC		\$160.0000	\$14,400.00
Thomson & Thomson, Inc.		\$145.0000	\$13,050.00
Ford Construction Company		\$145.0000	\$13,050.00
Harold Coffey Construction Co., Inc.		\$175.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$145.0000	\$13,050.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Dement Construction Company, LLC		\$100.0000	\$100.00
Jamison Construction, LLC		\$110.0000	\$110.00
Thomson & Thomson, Inc.		\$100.0000	\$100.00
Ford Construction Company		\$100.0000	\$100.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$100.00
Jones Bros. Contractors, LLC		\$100.0000	\$100.00

411-01.10 ACS MIX(PG64-22) GRADING D

53.000 TON

UNIT PRICE	EXTENSION
\$195.0000	\$10,335.00
\$220.0000	\$11,660.00
\$195.0000	\$10,335.00
\$195.0000	\$10,335.00
\$210.0000	\$11,130.00
\$195.0000	\$10,335.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

720.000 S.Y.

\$6.9500	\$5,004.00
\$8.0000	\$5,760.00
\$10.0000	\$7,200.00
\$9.9900	\$7,192.80
\$13.9000	\$10,008.00
\$8.0000	\$5,760.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-04.05 BRIDGE END DRAINS(SIZE)

4.000 EACH

\$1,250.0000	\$5,000.00
\$2,200.0000	\$8,800.00
\$2,500.0000	\$10,000.00
\$4,800.0000	\$19,200.00
\$3,200.0000	\$12,800.00
\$4,000.0000	\$16,000.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-10.05 CONCRETE

15.000 S.F.

\$200.0000	\$3,000.00
\$210.0000	\$3,150.00
\$135.0000	\$2,025.00
\$170.0000	\$2,550.00
\$125.0000	\$1,875.00
\$200.0000	\$3,000.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-10.07 CONCRETE REMOVAL

1.000 LS

\$38,625.0000	\$38,625.00
\$15,000.0000	\$15,000.00
\$14,000.0000	\$14,000.00
\$16,000.0000	\$16,000.00
\$33,350.0000	\$33,350.00
\$50,000.0000	\$50,000.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-10.12 CONCRETE SLAB REPAIRS

80.000 C.Y.

\$550.0000	\$44,000.00
\$600.0000	\$48,000.00
\$685.0000	\$54,800.00
\$575.0000	\$46,000.00
\$555.0000	\$44,400.00
\$500.0000	\$40,000.00

Dement Construction Company, LLC
 Jamison Construction, LLC
 Thomson & Thomson, Inc.
 Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Jones Bros. Contractors, LLC

604-10.14 REMOVE EXISTING WEARING SURFACE

1.000 LS

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1,500.0000	\$1,500.00
Jamison Construction, LLC	\$4,000.0000	\$4,000.00
Thomson & Thomson, Inc.	\$8,000.0000	\$8,000.00
Ford Construction Company	\$9,560.0000	\$9,560.00
Harold Coffey Construction Co., Inc.	\$980.0000	\$980.00
Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00

604-10.18 REINFORCING STEEL (REPAIRS)

10,686.000 LB.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$1.1000	\$11,754.60
Jamison Construction, LLC	\$1.0000	\$10,686.00
Thomson & Thomson, Inc.	\$1.2000	\$12,823.20
Ford Construction Company	\$1.2500	\$13,357.50
Harold Coffey Construction Co., Inc.	\$1.3500	\$14,426.10
Jones Bros. Contractors, LLC	\$1.0000	\$10,686.00

604-10.44 EXPANSION JOINT REPAIRS

97.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$500.0000	\$48,500.00
Jamison Construction, LLC	\$325.0000	\$31,525.00
Thomson & Thomson, Inc.	\$375.0000	\$36,375.00
Ford Construction Company	\$435.0000	\$42,195.00
Harold Coffey Construction Co., Inc.	\$590.0000	\$57,230.00
Jones Bros. Contractors, LLC	\$175.0000	\$16,975.00

604-10.54 CONCRETE REPAIRS

15.000 S.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$150.0000	\$2,250.00
Jamison Construction, LLC	\$210.0000	\$3,150.00
Thomson & Thomson, Inc.	\$130.0000	\$1,950.00
Ford Construction Company	\$190.0000	\$2,850.00
Harold Coffey Construction Co., Inc.	\$95.0000	\$1,425.00
Jones Bros. Contractors, LLC	\$250.0000	\$3,750.00

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

200.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$95.0000	\$19,000.00
Jamison Construction, LLC	\$80.0000	\$16,000.00
Thomson & Thomson, Inc.	\$150.0000	\$30,000.00
Ford Construction Company	\$85.0000	\$17,000.00
Harold Coffey Construction Co., Inc.	\$129.0000	\$25,800.00
Jones Bros. Contractors, LLC	\$94.0000	\$18,800.00

604-10.83 COMPOSITE FIBER ENCASEMENT

4,340.000 S.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$26.0000	\$112,840.00
Jamison Construction, LLC	\$38.0000	\$164,920.00
Thomson & Thomson, Inc.	\$45.0000	\$195,300.00
Ford Construction Company	\$41.1700	\$178,677.80
Harold Coffey Construction Co., Inc.	\$43.0000	\$186,620.00
Jones Bros. Contractors, LLC	\$41.0000	\$177,940.00

606-03.03 STEEL PILES (12 INCH)

360.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$60.0000	\$21,600.00
Jamison Construction, LLC	\$98.0000	\$35,280.00
Thomson & Thomson, Inc.	\$62.0000	\$22,320.00
Ford Construction Company	\$66.0000	\$23,760.00
Harold Coffey Construction Co., Inc.	\$85.0000	\$30,600.00
Jones Bros. Contractors, LLC	\$65.0000	\$23,400.00

610-07.01 12" PIPE DRAIN (BRIDGE DRAIN)

100.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$40.0000	\$4,000.00
Jamison Construction, LLC	\$40.0000	\$4,000.00
Thomson & Thomson, Inc.	\$25.0000	\$2,500.00
Ford Construction Company	\$33.0000	\$3,300.00
Harold Coffey Construction Co., Inc.	\$25.0000	\$2,500.00
Jones Bros. Contractors, LLC	\$34.0000	\$3,400.00

705-04.50 PORTABLE BARRIER RAIL DELINEATOR

32.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$12.0000	\$384.00
Jamison Construction, LLC	\$22.0000	\$704.00
Thomson & Thomson, Inc.	\$12.0000	\$384.00
Ford Construction Company	\$12.0000	\$384.00
Harold Coffey Construction Co., Inc.	\$12.0000	\$384.00
Jones Bros. Contractors, LLC	\$12.0000	\$384.00

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

4.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$3,200.0000	\$12,800.00
Jamison Construction, LLC	\$3,400.0000	\$13,600.00
Thomson & Thomson, Inc.	\$3,200.0000	\$12,800.00
Ford Construction Company	\$3,475.0000	\$13,900.00
Harold Coffey Construction Co., Inc.	\$3,200.0000	\$12,800.00
Jones Bros. Contractors, LLC	\$3,200.0000	\$12,800.00

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$4,200.0000	\$8,400.00
Jamison Construction, LLC	\$3,200.0000	\$6,400.00
Thomson & Thomson, Inc.	\$4,000.0000	\$8,000.00
Ford Construction Company	\$4,200.0000	\$8,400.00
Harold Coffey Construction Co., Inc.	\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC	\$4,200.0000	\$8,400.00

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

108.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$86.0000	\$9,288.00
Jamison Construction, LLC	\$100.0000	\$10,800.00
Thomson & Thomson, Inc.	\$86.0000	\$9,288.00
Ford Construction Company	\$189.5000	\$20,466.00
Harold Coffey Construction Co., Inc.	\$86.0000	\$9,288.00
Jones Bros. Contractors, LLC	\$86.0000	\$9,288.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Jamison Construction, LLC		\$19,000.0000	\$19,000.00
Thomson & Thomson, Inc.		\$8,000.0000	\$8,000.00
Ford Construction Company		\$9,500.0000	\$9,500.00
Harold Coffey Construction Co., Inc.		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$14,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	640.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$32,000.00
Jamison Construction, LLC		\$32.0000	\$20,480.00
Thomson & Thomson, Inc.		\$32.0000	\$20,480.00
Ford Construction Company		\$34.0000	\$21,760.00
Harold Coffey Construction Co., Inc.		\$41.1500	\$26,336.00
Jones Bros. Contractors, LLC		\$45.0000	\$28,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	46.000 EACH		
Dement Construction Company, LLC		\$19.0000	\$874.00
Jamison Construction, LLC		\$35.0000	\$1,610.00
Thomson & Thomson, Inc.		\$19.0000	\$874.00
Ford Construction Company		\$19.0000	\$874.00
Harold Coffey Construction Co., Inc.		\$19.0000	\$874.00
Jones Bros. Contractors, LLC		\$19.0000	\$874.00
712-06 SIGNS (CONSTRUCTION)			
	1,394.000 S.F.		
Dement Construction Company, LLC		\$5.7500	\$8,015.50
Jamison Construction, LLC		\$9.5000	\$13,243.00
Thomson & Thomson, Inc.		\$5.7500	\$8,015.50
Ford Construction Company		\$5.7500	\$8,015.50
Harold Coffey Construction Co., Inc.		\$5.7500	\$8,015.50
Jones Bros. Contractors, LLC		\$5.7500	\$8,015.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	140.000 L.F.		
Dement Construction Company, LLC		\$9.5000	\$1,330.00
Jamison Construction, LLC		\$30.0000	\$4,200.00
Thomson & Thomson, Inc.		\$9.5000	\$1,330.00
Ford Construction Company		\$9.5000	\$1,330.00
Harold Coffey Construction Co., Inc.		\$9.5000	\$1,330.00
Jones Bros. Contractors, LLC		\$9.5000	\$1,330.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Dement Construction Company, LLC		\$775.0000	\$1,550.00
Jamison Construction, LLC		\$1,500.0000	\$3,000.00
Thomson & Thomson, Inc.		\$775.0000	\$1,550.00
Ford Construction Company		\$775.0000	\$1,550.00
Harold Coffey Construction Co., Inc.		\$775.0000	\$1,550.00
Jones Bros. Contractors, LLC		\$775.0000	\$1,550.00

712-09.01 REMOVABLE PAVEMENT MARKING LINE

5,920.000 L.F.

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$3.0000	\$17,760.00
Jamison Construction, LLC	\$2.4000	\$14,208.00
Thomson & Thomson, Inc.	\$3.0000	\$17,760.00
Ford Construction Company	\$3.0000	\$17,760.00
Harold Coffey Construction Co., Inc.	\$3.7500	\$22,200.00
Jones Bros. Contractors, LLC	\$3.0000	\$17,760.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

Dement Construction Company, LLC	\$3,750.0000	\$7,500.00
Jamison Construction, LLC	\$5,000.0000	\$10,000.00
Thomson & Thomson, Inc.	\$3,750.0000	\$7,500.00
Ford Construction Company	\$5,400.0000	\$10,800.00
Harold Coffey Construction Co., Inc.	\$3,750.0000	\$7,500.00
Jones Bros. Contractors, LLC	\$5,000.0000	\$10,000.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

0.500 L.M.

Dement Construction Company, LLC	\$8,000.0000	\$4,000.00
Jamison Construction, LLC	\$9,000.0000	\$4,500.00
Thomson & Thomson, Inc.	\$8,000.0000	\$4,000.00
Ford Construction Company	\$8,000.0000	\$4,000.00
Harold Coffey Construction Co., Inc.	\$8,000.0000	\$4,000.00
Jones Bros. Contractors, LLC	\$8,000.0000	\$4,000.00

717-01 MOBILIZATION

1.000 LS

Dement Construction Company, LLC	\$24,000.0000	\$24,000.00
Jamison Construction, LLC	\$40,500.0000	\$40,500.00
Thomson & Thomson, Inc.	\$37,000.0000	\$37,000.00
Ford Construction Company	\$54,602.0000	\$54,602.00
Harold Coffey Construction Co., Inc.	\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC	\$74,000.0000	\$74,000.00

801-03 WATER (SEEDING & SODDING)

9.000 M.G.

Dement Construction Company, LLC	\$50.0000	\$450.00
Jamison Construction, LLC	\$225.0000	\$2,025.00
Thomson & Thomson, Inc.	\$30.0000	\$270.00
Ford Construction Company	\$10.0000	\$90.00
Harold Coffey Construction Co., Inc.	\$1.0000	\$9.00
Jones Bros. Contractors, LLC	\$50.0000	\$450.00

803-01 SODDING (NEW SOD)

900.000 S.Y.

Dement Construction Company, LLC	\$4.0000	\$3,600.00
Jamison Construction, LLC	\$4.2500	\$3,825.00
Thomson & Thomson, Inc.	\$6.0000	\$5,400.00
Ford Construction Company	\$4.0000	\$3,600.00
Harold Coffey Construction Co., Inc.	\$4.0000	\$3,600.00
Jones Bros. Contractors, LLC	\$4.0000	\$3,600.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$483,935.10
Jamison Construction, LLC	\$553,061.00
Thomson & Thomson, Inc.	\$570,304.70
Ford Construction Company	\$588,434.60
Harold Coffey Construction Co., Inc.	\$592,995.60
Jones Bros. Contractors, LLC	\$624,972.50

TOTAL CONTRACT

Dement Construction Company, LLC	\$483,935.10
Jamison Construction, LLC	\$553,061.00
Thomson & Thomson, Inc.	\$570,304.70
Ford Construction Company	\$588,434.60
Harold Coffey Construction Co., Inc.	\$592,995.60
Jones Bros. Contractors, LLC	\$624,972.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 17, 2018**

HAMILTON COUNTY (Contract No. CNS324 Call 033)

33002-4177-04

THE DRAINAGE IMPROVEMENTS ON U.S. 41 (U.S. 64, U.S. 72, S.R. 2) AT THE I-24 RAMPS (EXIT 174) IN CHATTANOOGA.

PROJECT LENGTH - 0.089 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2018

	TOTAL CONTRACT
Talley Construction Company, Inc.	\$484,050.71
Greenstar, LLC	\$523,006.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Talley Construction Company, Inc.		\$8,400.0000	\$8,400.00
	Greenstar, LLC		\$9,600.0000	\$9,600.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Talley Construction Company, Inc.		\$10,094.1200	\$10,094.12
	Greenstar, LLC		\$3,500.0000	\$3,500.00
202-02.21	REMOVAL OF PIPE (18" RCP)			
		18.000 L.F.		
	Talley Construction Company, Inc.		\$15.2200	\$273.96
	Greenstar, LLC		\$77.0000	\$1,386.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		454.000 S.Y.		
	Talley Construction Company, Inc.		\$10.6200	\$4,821.48
	Greenstar, LLC		\$16.0000	\$7,264.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		700.000 S.Y.		
	Talley Construction Company, Inc.		\$15.6000	\$10,920.00
	Greenstar, LLC		\$13.0000	\$9,100.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		4,129.000 C.Y.		
	Talley Construction Company, Inc.		\$8.3100	\$34,311.99
	Greenstar, LLC		\$24.0000	\$99,096.00
203-04	PLACING AND SPREADING TOPSOIL			
		603.000 C.Y.		
	Talley Construction Company, Inc.		\$3.2400	\$1,953.72
	Greenstar, LLC		\$6.0000	\$3,618.00
203-06	WATER			
		1.000 M.G.		
	Talley Construction Company, Inc.		\$64.1700	\$64.17
	Greenstar, LLC		\$20.0000	\$20.00
209-03.22	FILTER SOCK (18 INCH)			
		1,456.000 L.F.		
	Talley Construction Company, Inc.		\$5.2500	\$7,644.00
	Greenstar, LLC		\$5.5000	\$8,008.00
209-05	SEDIMENT REMOVAL			
		36.000 C.Y.		
	Talley Construction Company, Inc.		\$26.9500	\$970.20
	Greenstar, LLC		\$10.0000	\$360.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	9.000 EACH		
Talley Construction Company, Inc.		\$472.5000	\$4,252.50
Greenstar, LLC		\$450.0000	\$4,050.00
209-08.08 ENHANCED ROCK CHECK DAM			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,050.0000	\$1,050.00
Greenstar, LLC		\$900.0000	\$900.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	3.000 EACH		
Talley Construction Company, Inc.		\$393.7500	\$1,181.25
Greenstar, LLC		\$400.0000	\$1,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	111.000 TON		
Talley Construction Company, Inc.		\$52.8800	\$5,869.68
Greenstar, LLC		\$42.0000	\$4,662.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	3.000 TON		
Talley Construction Company, Inc.		\$396.8900	\$1,190.67
Greenstar, LLC		\$48.0000	\$144.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	61.000 TON		
Talley Construction Company, Inc.		\$212.0200	\$12,933.22
Greenstar, LLC		\$230.0000	\$14,030.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	21.000 TON		
Talley Construction Company, Inc.		\$480.0400	\$10,080.84
Greenstar, LLC		\$525.0000	\$11,025.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Talley Construction Company, Inc.		\$1,311.0000	\$1,311.00
Greenstar, LLC		\$1,311.0000	\$1,311.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Talley Construction Company, Inc.		\$1,311.0000	\$1,311.00
Greenstar, LLC		\$1,411.0000	\$1,411.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	500.000 L.F.		
Talley Construction Company, Inc.		\$4.2000	\$2,100.00
Greenstar, LLC		\$6.0000	\$3,000.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	10.000 TON		
Talley Construction Company, Inc.		\$400.0000	\$4,000.00
Greenstar, LLC		\$412.0000	\$4,120.00
411-02.11 ACS MIX(PG70-22) GRADING E RWDY			
	2.000 TON		
Talley Construction Company, Inc.		\$375.0000	\$750.00
Greenstar, LLC		\$430.0000	\$860.00
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	57.000 S.Y.		
Talley Construction Company, Inc.		\$367.5000	\$20,947.50
Greenstar, LLC		\$295.0000	\$16,815.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	50.000 L.F.		
Talley Construction Company, Inc.		\$6.3000	\$315.00
Greenstar, LLC		\$35.0000	\$1,750.00
502-04.02 LOAD TRANSFER DOWELS			
	44.000 EACH		
Talley Construction Company, Inc.		\$46.4400	\$2,043.36
Greenstar, LLC		\$68.0000	\$2,992.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	82.000 L.F.		
Talley Construction Company, Inc.		\$240.3400	\$19,707.88
Greenstar, LLC		\$94.0000	\$7,708.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	74.000 L.F.		
Talley Construction Company, Inc.		\$107.9000	\$7,984.60
Greenstar, LLC		\$145.0000	\$10,730.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	362.000 L.F.		
Talley Construction Company, Inc.		\$101.8200	\$36,858.84
Greenstar, LLC		\$125.0000	\$45,250.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	50.000 L.F.		
Talley Construction Company, Inc.		\$163.7900	\$8,189.50
Greenstar, LLC		\$119.0000	\$5,950.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	2.000 EACH		
Talley Construction Company, Inc.		\$3,802.9800	\$7,605.96
Greenstar, LLC		\$4,400.0000	\$8,800.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	10.000 C.Y.		
Talley Construction Company, Inc.		\$1,466.7900	\$14,667.90
Greenstar, LLC		\$915.0000	\$9,150.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,061.000 LB.		
Talley Construction Company, Inc.		\$0.5300	\$562.33
Greenstar, LLC		\$4.0000	\$4,244.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Talley Construction Company, Inc.		\$1,450.4400	\$1,450.44
Greenstar, LLC		\$2,700.0000	\$2,700.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Talley Construction Company, Inc.		\$4,530.0200	\$4,530.02
Greenstar, LLC		\$4,000.0000	\$4,000.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	18.000 C.Y.		
Talley Construction Company, Inc.		\$748.9000	\$13,480.20
Greenstar, LLC		\$936.0000	\$16,848.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	2.000 C.Y.		
Talley Construction Company, Inc.		\$3,040.9200	\$6,081.84
Greenstar, LLC		\$925.0000	\$1,850.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	184.000 L.F.		
Talley Construction Company, Inc.		\$19.9500	\$3,670.80
Greenstar, LLC		\$21.0000	\$3,864.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Talley Construction Company, Inc.		\$2,887.5000	\$2,887.50
Greenstar, LLC		\$3,000.0000	\$3,000.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	3.000 EACH		
Talley Construction Company, Inc.		\$3,675.0000	\$11,025.00
Greenstar, LLC		\$4,150.0000	\$12,450.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	213.000 TON		
Talley Construction Company, Inc.		\$45.8900	\$9,774.57
Greenstar, LLC		\$46.0000	\$9,798.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Talley Construction Company, Inc.		\$6,476.4100	\$6,476.41
Greenstar, LLC		\$17,600.0000	\$17,600.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	915.000 L.F.		
Talley Construction Company, Inc.		\$34.5300	\$31,594.95
Greenstar, LLC		\$28.0000	\$25,620.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	66.000 EACH		
Talley Construction Company, Inc.		\$26.2500	\$1,732.50
Greenstar, LLC		\$28.0000	\$1,848.00
712-04.50 BARRIER RAIL DELINEATOR			
	46.000 EACH		
Talley Construction Company, Inc.		\$10.5000	\$483.00
Greenstar, LLC		\$12.0000	\$552.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Talley Construction Company, Inc.		\$26.2500	\$210.00
Greenstar, LLC		\$28.0000	\$224.00
712-06 SIGNS (CONSTRUCTION)			
	648.000 S.F.		
Talley Construction Company, Inc.		\$6.3000	\$4,082.40
Greenstar, LLC		\$7.0000	\$4,536.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	175.000 L.F.		
Talley Construction Company, Inc.		\$10.5000	\$1,837.50
Greenstar, LLC		\$12.0000	\$2,100.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Talley Construction Company, Inc.		\$682.5000	\$682.50
Greenstar, LLC		\$850.0000	\$850.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	8.000 EACH		
Talley Construction Company, Inc.		\$682.5000	\$5,460.00
Greenstar, LLC		\$700.0000	\$5,600.00
713-16.04 CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)			
	6.000 EACH		
Talley Construction Company, Inc.		\$3,570.0000	\$21,420.00
Greenstar, LLC		\$3,700.0000	\$22,200.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Talley Construction Company, Inc.		\$6,825.0000	\$6,825.00
Greenstar, LLC		\$6,400.0000	\$6,400.00
717-01 MOBILIZATION			
	1.000 LS		
Talley Construction Company, Inc.		\$77,167.8900	\$77,167.89
Greenstar, LLC		\$63,089.0000	\$63,089.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	360.000 S.Y.		
Talley Construction Company, Inc.		\$4.0900	\$1,472.40
Greenstar, LLC		\$4.0000	\$1,440.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Talley Construction Company, Inc.		\$8,429.6900	\$8,429.69
Greenstar, LLC		\$1,100.0000	\$1,100.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	26.000 UNIT		
Talley Construction Company, Inc.		\$52.5000	\$1,365.00
Greenstar, LLC		\$47.0000	\$1,222.00
801-03 WATER (SEEDING & SODDING)			
	3.000 M.G.		
Talley Construction Company, Inc.		\$393.7500	\$1,181.25
Greenstar, LLC		\$10.0000	\$30.00
803-01 SODDING (NEW SOD)			
	2,831.000 S.Y.		
Talley Construction Company, Inc.		\$5.7800	\$16,363.18
Greenstar, LLC		\$4.2500	\$12,031.75

SUB-TOTAL ROADWAY

Talley Construction Company, Inc.

\$484,050.71

Greenstar, LLC

\$523,006.75

TOTAL CONTRACT

Talley Construction Company, Inc.

\$484,050.71

Greenstar, LLC

\$523,006.75