

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

BLOUNT AND LOUDON COUNTIES (Contract No. CNS944 Call 001)

HSIP-73(62),05006-3262-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 321 (S.R. 73) FROM NEAR JACKSON BEND ROAD IN LOUDON COUNTY (L.M. 10.74) TO WEST OF BALDWIN ROAD IN BLOUNT COUNTY (L.M. 4.86).

PROJECT LENGTH - 9.080 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 6.00%

	TOTAL CONTRACT
R.D. Construction, LLC	\$939,591.54
George B. Stone Co., LLC	\$1,167,815.75
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,353,712.04

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	150.000 L.F.		
R.D. Construction, LLC		\$3.0000	\$450.00
George B. Stone Co., LLC		\$15.0000	\$2,250.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$3.7100	\$556.50
705-80.01 LONGITUDINAL CABLE BARRIER			
	42,440.000 L.F.		
R.D. Construction, LLC		\$12.7500	\$541,110.00
George B. Stone Co., LLC		\$14.5000	\$615,380.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15.0500	\$638,722.00
705-80.18 CABLE BARRIER TERMINAL			
	76.000 EACH		
R.D. Construction, LLC		\$3,750.0000	\$285,000.00
George B. Stone Co., LLC		\$5,000.0000	\$380,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$6,675.2600	\$507,319.76
712-01 TRAFFIC CONTROL			
	1.000 LS		
R.D. Construction, LLC		\$54,575.0000	\$54,575.00
George B. Stone Co., LLC		\$75,000.0000	\$75,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$80,257.1400	\$80,257.14
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	354.000 L.F.		
R.D. Construction, LLC		\$5.6500	\$2,000.10
George B. Stone Co., LLC		\$12.5000	\$4,425.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$7.7900	\$2,757.66
713-11.01 "U" SECTION STEEL POSTS			
	1,502.000 LB.		
R.D. Construction, LLC		\$3.7500	\$5,632.50
George B. Stone Co., LLC		\$5.0000	\$7,510.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$5.0700	\$7,615.14
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,342.000 LB.		
R.D. Construction, LLC		\$3.7500	\$5,032.50
George B. Stone Co., LLC		\$5.0000	\$6,710.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$5.2100	\$6,991.82
713-11.21 P POST SLIP BASE			
	11.000 EACH		
R.D. Construction, LLC		\$397.5000	\$4,372.50
George B. Stone Co., LLC		\$550.0000	\$6,050.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$535.7100	\$5,892.81

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	216.000 S.F.		
R.D. Construction, LLC		\$13.6900	\$2,957.04
George B. Stone Co., LLC		\$15.7500	\$3,402.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$19.2900	\$4,166.64
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	465.000 S.F.		
R.D. Construction, LLC		\$14.3600	\$6,677.40
George B. Stone Co., LLC		\$16.7500	\$7,788.75
RMD Holdings, LTD DBA Nationwide Construction Group		\$20.2900	\$9,434.85
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	29.000 EACH		
R.D. Construction, LLC		\$147.0000	\$4,263.00
George B. Stone Co., LLC		\$500.0000	\$14,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$54.2900	\$1,574.41
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	270.000 L.F.		
R.D. Construction, LLC		\$13.2000	\$3,564.00
George B. Stone Co., LLC		\$22.5000	\$6,075.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$17.1400	\$4,627.80
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)	2.000 EACH		
R.D. Construction, LLC		\$400.0000	\$800.00
George B. Stone Co., LLC		\$1,250.0000	\$2,500.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$392.8600	\$785.72
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.800 L.M.		
R.D. Construction, LLC		\$3,500.0000	\$2,800.00
George B. Stone Co., LLC		\$12,000.0000	\$9,600.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$4,678.5700	\$3,742.86
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	325.000 L.F.		
R.D. Construction, LLC		\$1.1000	\$357.50
George B. Stone Co., LLC		\$5.0000	\$1,625.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$2.1400	\$695.50
717-01 MOBILIZATION	1.000 LS		
R.D. Construction, LLC		\$20,000.0000	\$20,000.00
George B. Stone Co., LLC		\$25,000.0000	\$25,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$78,571.4300	\$78,571.43

SUB-TOTAL ROADWAY

R.D. Construction, LLC	\$939,591.54
George B. Stone Co., LLC	\$1,167,815.75
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,353,712.04

TOTAL CONTRACT

R.D. Construction, LLC	\$939,591.54
George B. Stone Co., LLC	\$1,167,815.75
RMD Holdings, LTD DBA Nationwide Construction Group	\$1,353,712.04

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COFFEE COUNTY (Contract No. CNS943 Call 002)

HSIP-I-24-2(156),16001-3176-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON I-24 EB BETWEEN L.M. 4.20 AND L.M. 7.20.

PROJECT LENGTH - 3.000 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 7.00%

	TOTAL CONTRACT
George B. Stone Co., LLC	\$189,000.00
R.D. Construction, LLC	\$212,960.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$234,328.00
J. Ranck Electric, Inc.	\$311,992.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-80.01 LONGITUDINAL CABLE BARRIER			
	7,360.000 L.F.		
George B. Stone Co., LLC		\$15.0000	\$110,400.00
R.D. Construction, LLC		\$21.5000	\$158,240.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$22.5000	\$165,600.00
J. Ranck Electric, Inc.		\$28.0000	\$206,080.00
705-80.18 CABLE BARRIER TERMINAL			
	4.000 EACH		
George B. Stone Co., LLC		\$7,500.0000	\$30,000.00
R.D. Construction, LLC		\$4,250.0000	\$17,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$6,300.0000	\$25,200.00
J. Ranck Electric, Inc.		\$7,500.0000	\$30,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
George B. Stone Co., LLC		\$25,000.0000	\$25,000.00
R.D. Construction, LLC		\$15,000.0000	\$15,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$25,000.0000	\$25,000.00
J. Ranck Electric, Inc.		\$30,000.0000	\$30,000.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	24.000 S.F.		
George B. Stone Co., LLC		\$150.0000	\$3,600.00
R.D. Construction, LLC		\$30.0000	\$720.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$22.0000	\$528.00
J. Ranck Electric, Inc.		\$38.0000	\$912.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	4.000 EACH		
George B. Stone Co., LLC		\$2,500.0000	\$10,000.00
R.D. Construction, LLC		\$2,000.0000	\$8,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$750.0000	\$3,000.00
J. Ranck Electric, Inc.		\$250.0000	\$1,000.00
717-01 MOBILIZATION			
	1.000 LS		
George B. Stone Co., LLC		\$10,000.0000	\$10,000.00
R.D. Construction, LLC		\$14,000.0000	\$14,000.00
RMD Holdings, LTD DBA Nationwide Construction Group		\$15,000.0000	\$15,000.00
J. Ranck Electric, Inc.		\$44,000.0000	\$44,000.00

SUB-TOTAL ROADWAY

George B. Stone Co., LLC	\$189,000.00
R.D. Construction, LLC	\$212,960.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$234,328.00
J. Ranck Electric, Inc.	\$311,992.00

TOTAL CONTRACT

George B. Stone Co., LLC	\$189,000.00
R.D. Construction, LLC	\$212,960.00
RMD Holdings, LTD DBA Nationwide Construction Group	\$234,328.00
J. Ranck Electric, Inc.	\$311,992.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

FAYETTE COUNTY (Contract No. CNS946 Call 004)

24001-4149-04

THE REPAIR OF THE BRIDGE ON I-40 OVER THE LOOSAHATCHIE RIVER (L.M. 2.57).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 15, 2019

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$854,180.00
Thomson & Thomson, Inc.	\$929,189.15

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	200.000 L.F.		
Bell & Associates Construction, LP		\$2.0000	\$400.00
Thomson & Thomson, Inc.		\$6.0000	\$1,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	690.000 TON		
Bell & Associates Construction, LP		\$53.1000	\$36,639.00
Thomson & Thomson, Inc.		\$72.0000	\$49,680.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	259.000 TON		
Bell & Associates Construction, LP		\$223.0000	\$57,757.00
Thomson & Thomson, Inc.		\$165.0000	\$42,735.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.300 TON		
Bell & Associates Construction, LP		\$4,230.0000	\$1,269.00
Thomson & Thomson, Inc.		\$3,750.0000	\$1,125.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	144.000 TON		
Bell & Associates Construction, LP		\$475.0000	\$68,400.00
Thomson & Thomson, Inc.		\$410.0000	\$59,040.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	450.000 S.Y.		
Bell & Associates Construction, LP		\$33.0000	\$14,850.00
Thomson & Thomson, Inc.		\$42.2500	\$19,012.50
604-10.05 CONCRETE			
	35.000 S.F.		
Bell & Associates Construction, LP		\$560.0000	\$19,600.00
Thomson & Thomson, Inc.		\$425.0000	\$14,875.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	50.000 S.Y.		
Bell & Associates Construction, LP		\$750.0000	\$37,500.00
Thomson & Thomson, Inc.		\$295.0000	\$14,750.00
604-10.44 EXPANSION JOINT REPAIRS			
	94.000 L.F.		
Bell & Associates Construction, LP		\$1,600.0000	\$150,400.00
Thomson & Thomson, Inc.		\$1,400.0000	\$131,600.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	50.000 S.Y.		
Bell & Associates Construction, LP		\$300.0000	\$15,000.00
Thomson & Thomson, Inc.		\$180.0000	\$9,000.00

		UNIT PRICE	EXTENSION
604-10.51 SCARIFYING			
	216.000 S.Y.		
Bell & Associates Construction, LP		\$32.0000	\$6,912.00
Thomson & Thomson, Inc.		\$45.0000	\$9,720.00
604-10.54 CONCRETE REPAIRS			
	76.000 S.F.		
Bell & Associates Construction, LP		\$580.0000	\$44,080.00
Thomson & Thomson, Inc.		\$185.0000	\$14,060.00
604-10.69 PRESTRESSING STRAND SPLICE			
	3.000 EACH		
Bell & Associates Construction, LP		\$2,980.0000	\$8,940.00
Thomson & Thomson, Inc.		\$850.0000	\$2,550.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	515.000 S.F.		
Bell & Associates Construction, LP		\$110.0000	\$56,650.00
Thomson & Thomson, Inc.		\$50.0000	\$25,750.00
606-03.03 STEEL PILES (12 INCH)			
	480.000 L.F.		
Bell & Associates Construction, LP		\$89.0000	\$42,720.00
Thomson & Thomson, Inc.		\$90.0000	\$43,200.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	1,512.000 S.Y.		
Bell & Associates Construction, LP		\$47.0000	\$71,064.00
Thomson & Thomson, Inc.		\$38.0000	\$57,456.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	1.000 EACH		
Bell & Associates Construction, LP		\$5,640.0000	\$5,640.00
Thomson & Thomson, Inc.		\$6,000.0000	\$6,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	200.000 L.F.		
Bell & Associates Construction, LP		\$2.0000	\$400.00
Thomson & Thomson, Inc.		\$1.7500	\$350.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$78,000.0000	\$78,000.00
Thomson & Thomson, Inc.		\$34,000.0000	\$34,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	812.000 L.F.		
Bell & Associates Construction, LP		\$52.2500	\$42,427.00
Thomson & Thomson, Inc.		\$65.0000	\$52,780.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	34.000 EACH		
Bell & Associates Construction, LP		\$60.0000	\$2,040.00
Thomson & Thomson, Inc.		\$36.0000	\$1,224.00
712-04.50 BARRIER RAIL DELINEATOR			
	27.000 EACH		
Bell & Associates Construction, LP		\$32.0000	\$864.00
Thomson & Thomson, Inc.		\$12.0000	\$324.00
712-06 SIGNS (CONSTRUCTION)			
	157.000 S.F.		
Bell & Associates Construction, LP		\$10.0000	\$1,570.00
Thomson & Thomson, Inc.		\$7.2500	\$1,138.25
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Bell & Associates Construction, LP		\$1,400.0000	\$1,400.00
Thomson & Thomson, Inc.		\$900.0000	\$900.00
712-08.14 PORTABLE QUEUE WARNING SYSTEM			
	152.000 DAY		
Bell & Associates Construction, LP		\$13.5000	\$2,052.00
Thomson & Thomson, Inc.		\$1,375.0000	\$209,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	5,838.000 L.F.		
Bell & Associates Construction, LP		\$4.0000	\$23,352.00
Thomson & Thomson, Inc.		\$3.8000	\$22,184.40
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Bell & Associates Construction, LP		\$8,100.0000	\$16,200.00
Thomson & Thomson, Inc.		\$5,350.0000	\$10,700.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	5.000 EACH		
Bell & Associates Construction, LP		\$118.0000	\$590.00
Thomson & Thomson, Inc.		\$150.0000	\$750.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	5.000 EACH		
Bell & Associates Construction, LP		\$11.0000	\$55.00
Thomson & Thomson, Inc.		\$17.0000	\$85.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.200 L.M.		
Bell & Associates Construction, LP		\$23,500.0000	\$4,700.00
Thomson & Thomson, Inc.		\$20,000.0000	\$4,000.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Bell & Associates Construction, LP
Thomson & Thomson, Inc.

\$42,709.0000
\$90,000.0000

\$42,709.00
\$90,000.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP

\$854,180.00

Thomson & Thomson, Inc.

\$929,189.15

TOTAL CONTRACT

Bell & Associates Construction, LP

\$854,180.00

Thomson & Thomson, Inc.

\$929,189.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

MONROE COUNTY (Contract No. CNS922 Call 005)

62011-4224-04

THE CONSTRUCTION OF A SMALL DRAINAGE STRUCTURE ON S.R. 360 (L.M. 17.80), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.136 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

	TOTAL CONTRACT
J & M Grading Division, LLC	\$539,050.30
Twin K Construction, Inc.	\$677,654.17
Wilson Construction Group LLC	\$1,016,896.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	J & M Grading Division, LLC	\$8,250.0000	\$8,250.00
	Twin K Construction, Inc.	\$31,898.0200	\$31,898.02
	Wilson Construction Group LLC	\$30,000.0000	\$30,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	J & M Grading Division, LLC	\$35,600.0000	\$35,600.00
	Twin K Construction, Inc.	\$60,656.2100	\$60,656.21
	Wilson Construction Group LLC	\$10,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,936.000 C.Y.	
	J & M Grading Division, LLC	\$20.0000	\$38,720.00
	Twin K Construction, Inc.	\$18.2100	\$35,254.56
	Wilson Construction Group LLC	\$35.0000	\$67,760.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		1,714.000 TON	
	J & M Grading Division, LLC	\$28.0000	\$47,992.00
	Twin K Construction, Inc.	\$41.1400	\$70,513.96
	Wilson Construction Group LLC	\$45.0000	\$77,130.00
203-06	WATER		
		26.000 M.G.	
	J & M Grading Division, LLC	\$1.0000	\$26.00
	Twin K Construction, Inc.	\$36.5200	\$949.52
	Wilson Construction Group LLC	\$100.0000	\$2,600.00
204-06.01	FLOWABLE FILL (GENERAL)		
		195.000 C.Y.	
	J & M Grading Division, LLC	\$140.0000	\$27,300.00
	Twin K Construction, Inc.	\$228.5700	\$44,571.15
	Wilson Construction Group LLC	\$425.0000	\$82,875.00
204-08	FOUNDATION FILL MATERIAL		
		33.000 C.Y.	
	J & M Grading Division, LLC	\$45.0000	\$1,485.00
	Twin K Construction, Inc.	\$60.2100	\$1,986.93
	Wilson Construction Group LLC	\$80.0000	\$2,640.00
209-05	SEDIMENT REMOVAL		
		5.000 C.Y.	
	J & M Grading Division, LLC	\$5.0000	\$25.00
	Twin K Construction, Inc.	\$30.0100	\$150.05
	Wilson Construction Group LLC	\$50.0000	\$250.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	700.000 L.F.		
J & M Grading Division, LLC		\$5.0000	\$3,500.00
Twin K Construction, Inc.		\$6.8300	\$4,781.00
Wilson Construction Group LLC		\$5.5000	\$3,850.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')	2.000 EACH		
J & M Grading Division, LLC		\$450.0000	\$900.00
Twin K Construction, Inc.		\$678.1500	\$1,356.30
Wilson Construction Group LLC		\$800.0000	\$1,600.00
209-13.04 TURBIDITY CURTAIN()	400.000 L.F.		
J & M Grading Division, LLC		\$26.8800	\$10,752.00
Twin K Construction, Inc.		\$29.7700	\$11,908.00
Wilson Construction Group LLC		\$40.0000	\$16,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	553.000 TON		
J & M Grading Division, LLC		\$30.8500	\$17,060.05
Twin K Construction, Inc.		\$41.2500	\$22,811.25
Wilson Construction Group LLC		\$58.0000	\$32,074.00
303-10.01 MINERAL AGGREGATE (SIZE 57)	44.000 TON		
J & M Grading Division, LLC		\$40.0000	\$1,760.00
Twin K Construction, Inc.		\$45.3600	\$1,995.84
Wilson Construction Group LLC		\$40.0000	\$1,760.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	51.000 TON		
J & M Grading Division, LLC		\$440.0000	\$22,440.00
Twin K Construction, Inc.		\$428.8000	\$21,868.80
Wilson Construction Group LLC		\$440.0000	\$22,440.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	34.000 TON		
J & M Grading Division, LLC		\$467.5000	\$15,895.00
Twin K Construction, Inc.		\$455.6000	\$15,490.40
Wilson Construction Group LLC		\$468.0000	\$15,912.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000 TON		
J & M Grading Division, LLC		\$825.0000	\$825.00
Twin K Construction, Inc.		\$804.0000	\$804.00
Wilson Construction Group LLC		\$750.0000	\$750.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
J & M Grading Division, LLC		\$825.0000	\$825.00
Twin K Construction, Inc.		\$804.0000	\$804.00
Wilson Construction Group LLC		\$750.0000	\$750.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	149.000 TON		
J & M Grading Division, LLC		\$192.5000	\$28,682.50
Twin K Construction, Inc.		\$187.6000	\$27,952.40
Wilson Construction Group LLC		\$192.0000	\$28,608.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.220 L.M.		
J & M Grading Division, LLC		\$30,500.0000	\$6,710.00
Twin K Construction, Inc.		\$26,033.5000	\$5,727.37
Wilson Construction Group LLC		\$15,000.0000	\$3,300.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,945.000 S.Y.		
J & M Grading Division, LLC		\$11.5500	\$22,464.75
Twin K Construction, Inc.		\$11.2600	\$21,900.70
Wilson Construction Group LLC		\$12.0000	\$23,340.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
J & M Grading Division, LLC		\$313.5000	\$1,254.00
Twin K Construction, Inc.		\$107.2000	\$428.80
Wilson Construction Group LLC		\$300.0000	\$1,200.00
705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST)			
	230.000 L.F.		
J & M Grading Division, LLC		\$28.0500	\$6,451.50
Twin K Construction, Inc.		\$27.8700	\$6,410.10
Wilson Construction Group LLC		\$27.0000	\$6,210.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
J & M Grading Division, LLC		\$6,000.0000	\$12,000.00
Twin K Construction, Inc.		\$6,431.9600	\$12,863.92
Wilson Construction Group LLC		\$12,000.0000	\$24,000.00
706-01 GUARDRAIL REMOVED			
	230.000 L.F.		
J & M Grading Division, LLC		\$5.0000	\$1,150.00
Twin K Construction, Inc.		\$1.0700	\$246.10
Wilson Construction Group LLC		\$2.0000	\$460.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
J & M Grading Division, LLC		\$23,000.0000	\$23,000.00
Twin K Construction, Inc.		\$21,261.2300	\$21,261.23
Wilson Construction Group LLC		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	510.000 L.F.		
J & M Grading Division, LLC		\$50.0000	\$25,500.00
Twin K Construction, Inc.		\$65.9900	\$33,654.90
Wilson Construction Group LLC		\$46.0000	\$23,460.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
J & M Grading Division, LLC		\$22.0000	\$440.00
Twin K Construction, Inc.		\$26.8000	\$536.00
Wilson Construction Group LLC		\$30.0000	\$600.00
712-04.50 BARRIER RAIL DELINEATOR			
	26.000 EACH		
J & M Grading Division, LLC		\$18.0000	\$468.00
Twin K Construction, Inc.		\$10.7200	\$278.72
Wilson Construction Group LLC		\$12.0000	\$312.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
J & M Grading Division, LLC		\$22.0000	\$88.00
Twin K Construction, Inc.		\$34.3000	\$137.20
Wilson Construction Group LLC		\$35.0000	\$140.00
712-06 SIGNS (CONSTRUCTION)			
	857.000 S.F.		
J & M Grading Division, LLC		\$7.5000	\$6,427.50
Twin K Construction, Inc.		\$7.4500	\$6,384.65
Wilson Construction Group LLC		\$8.0000	\$6,856.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
J & M Grading Division, LLC		\$13.2000	\$633.60
Twin K Construction, Inc.		\$13.9400	\$669.12
Wilson Construction Group LLC		\$15.0000	\$720.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,000.000 L.F.		
J & M Grading Division, LLC		\$2.0000	\$4,000.00
Twin K Construction, Inc.		\$2.1400	\$4,280.00
Wilson Construction Group LLC		\$2.5000	\$5,000.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	825.000 L.F.		
J & M Grading Division, LLC		\$2.7000	\$2,227.50
Twin K Construction, Inc.		\$4.0200	\$3,316.50
Wilson Construction Group LLC		\$3.7500	\$3,093.75
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000 L.F.		
J & M Grading Division, LLC		\$31.3500	\$752.40
Twin K Construction, Inc.		\$17.1500	\$411.60
Wilson Construction Group LLC		\$21.0000	\$504.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
J & M Grading Division, LLC		\$275.0000	\$275.00
Twin K Construction, Inc.		\$536.0000	\$536.00
Wilson Construction Group LLC		\$3,000.0000	\$3,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
J & M Grading Division, LLC		\$5,000.0000	\$10,000.00
Twin K Construction, Inc.		\$5,359.9700	\$10,719.94
Wilson Construction Group LLC		\$6,000.0000	\$12,000.00
713-16.20 SIGNS (24"x30",W1-8L)	2.000 EACH		
J & M Grading Division, LLC		\$330.0000	\$660.00
Twin K Construction, Inc.		\$214.4000	\$428.80
Wilson Construction Group LLC		\$220.0000	\$440.00
713-16.21 SIGNS (24"x30",W1-8R)	2.000 EACH		
J & M Grading Division, LLC		\$330.0000	\$660.00
Twin K Construction, Inc.		\$214.4000	\$428.80
Wilson Construction Group LLC		\$220.0000	\$440.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)	9.000 EACH		
J & M Grading Division, LLC		\$148.5000	\$1,336.50
Twin K Construction, Inc.		\$80.4000	\$723.60
Wilson Construction Group LLC		\$55.0000	\$495.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.600 L.M.		
J & M Grading Division, LLC		\$1,650.0000	\$990.00
Twin K Construction, Inc.		\$1,286.3900	\$771.83
Wilson Construction Group LLC		\$1,750.0000	\$1,050.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.280 L.M.		
J & M Grading Division, LLC		\$8,250.0000	\$2,310.00
Twin K Construction, Inc.		\$6,967.9600	\$1,951.03
Wilson Construction Group LLC		\$8,250.0000	\$2,310.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.280 L.M.		
J & M Grading Division, LLC		\$5,500.0000	\$1,540.00
Twin K Construction, Inc.		\$3,644.7800	\$1,020.54
Wilson Construction Group LLC		\$6,325.0000	\$1,771.00
717-01 MOBILIZATION			
	1.000 LS		
J & M Grading Division, LLC		\$26,400.0000	\$26,400.00
Twin K Construction, Inc.		\$67,357.7500	\$67,357.75
Wilson Construction Group LLC		\$98,000.0000	\$98,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
J & M Grading Division, LLC		\$9,240.0000	\$18,480.00
Twin K Construction, Inc.		\$10,141.0600	\$20,282.12
Wilson Construction Group LLC		\$15,000.0000	\$30,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	222.000 S.Y.		
J & M Grading Division, LLC		\$4.5000	\$999.00
Twin K Construction, Inc.		\$5.0700	\$1,125.54
Wilson Construction Group LLC		\$8.0000	\$1,776.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	465.000 S.Y.		
J & M Grading Division, LLC		\$3.0000	\$1,395.00
Twin K Construction, Inc.		\$4.5600	\$2,120.40
Wilson Construction Group LLC		\$8.0000	\$3,720.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

607-50.04 PRECAST CONCRETE BOX CULVERT (10' X 4')

82.000 L.F.

J & M Grading Division, LLC	\$1,200.0000	\$98,400.00
Twin K Construction, Inc.	\$1,169.8600	\$95,928.52
Wilson Construction Group LLC	\$3,850.0000	\$315,700.00

SUB-TOTAL ROADWAY

J & M Grading Division, LLC	\$440,650.30
Twin K Construction, Inc.	\$581,725.65
Wilson Construction Group LLC	\$701,196.75

SUB-TOTAL BOX BRIDGE

J & M Grading Division, LLC	\$98,400.00
Twin K Construction, Inc.	\$95,928.52
Wilson Construction Group LLC	\$315,700.00

TOTAL CONTRACT

J & M Grading Division, LLC	\$539,050.30
Twin K Construction, Inc.	\$677,654.17
Wilson Construction Group LLC	\$1,016,896.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNS357 Call 006)

98100-4112-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2020

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,187,715.00

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
502-02	HOLES			
		10.000 EACH		
	Vulcan Construction Materials, LLC		\$2.0000	\$20.00
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		1,500.000 C.Y.		
	Vulcan Construction Materials, LLC		\$515.0000	\$772,500.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		500.000 S.Y.		
	Vulcan Construction Materials, LLC		\$100.0000	\$50,000.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		8,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$12.0000	\$96,000.00
502-04.02	LOAD TRANSFER DOWELS			
		2,500.000 EACH		
	Vulcan Construction Materials, LLC		\$15.0000	\$37,500.00
502-04.03	TRANSVERSE TIE-BARS			
		750.000 EACH		
	Vulcan Construction Materials, LLC		\$13.0000	\$9,750.00
502-08	PRE-ROLLING			
		200.000 S.Y.		
	Vulcan Construction Materials, LLC		\$1.0000	\$200.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		5,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$4.5000	\$22,500.00
502-08.03	SEALING SHOULDER JOINTS			
		4,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$1.6500	\$6,600.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		1,200.000 L.F.		
	Vulcan Construction Materials, LLC		\$3.7500	\$4,500.00
502-10	CEMENT-FLY ASH GROUT			
		100.000 C.F.		
	Vulcan Construction Materials, LLC		\$0.7500	\$75.00
502-25	SAWING CONCRETE JOINTS			
		2,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$2.0000	\$4,000.00

		UNIT PRICE	EXTENSION
503-01 GRINDING CONCRETE PAVEMENT			
	1,500.000 S.Y.		
Vulcan Construction Materials, LLC		\$7.0000	\$10,500.00
503-60 RETROFIT DOWEL BAR			
	140.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$2,100.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00
712-01.02 LANE CLOSURE			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,500.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Vulcan Construction Materials, LLC		\$40.0000	\$6,000.00
712-06 SIGNS (CONSTRUCTION)			
	400.000 S.F.		
Vulcan Construction Materials, LLC		\$9.2500	\$3,700.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Vulcan Construction Materials, LLC		\$1,100.0000	\$22,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.5000	\$2,250.00
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$90.0000	\$900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$12.0000	\$120.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Vulcan Construction Materials, LLC		\$7,000.0000	\$14,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$2,000.00
717-01.04 MOBILIZATION (WORK ORDER)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$4,500.0000	\$45,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC

\$1,187,715.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,187,715.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNS359 Call 007)

98303-4106-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2020

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,260,405.00

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
502-02	HOLES			
		10.000 EACH		
	Vulcan Construction Materials, LLC		\$1.5000	\$15.00
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		1,500.000 C.Y.		
	Vulcan Construction Materials, LLC		\$520.0000	\$780,000.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		150.000 S.Y.		
	Vulcan Construction Materials, LLC		\$100.0000	\$15,000.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		8,460.000 L.F.		
	Vulcan Construction Materials, LLC		\$14.0000	\$118,440.00
502-04.02	LOAD TRANSFER DOWELS			
		4,210.000 EACH		
	Vulcan Construction Materials, LLC		\$15.0000	\$63,150.00
502-04.03	TRANSVERSE TIE-BARS			
		1,800.000 EACH		
	Vulcan Construction Materials, LLC		\$13.0000	\$23,400.00
502-08	PRE-ROLLING			
		15.000 S.Y.		
	Vulcan Construction Materials, LLC		\$1.0000	\$15.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		5,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$4.5000	\$22,500.00
502-08.03	SEALING SHOULDER JOINTS			
		1,500.000 L.F.		
	Vulcan Construction Materials, LLC		\$1.6500	\$2,475.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		1,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$3.7500	\$3,750.00
502-10	CEMENT-FLY ASH GROUT			
		80.000 C.F.		
	Vulcan Construction Materials, LLC		\$0.7500	\$60.00
502-25	SAWING CONCRETE JOINTS			
		1,500.000 L.F.		
	Vulcan Construction Materials, LLC		\$1.7500	\$2,625.00

		UNIT PRICE	EXTENSION
503-01 GRINDING CONCRETE PAVEMENT			
	1,500.000 S.Y.		
Vulcan Construction Materials, LLC		\$7.0000	\$10,500.00
503-60 RETROFIT DOWEL BAR			
	120.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$1,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00
712-01.02 LANE CLOSURE			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,500.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Vulcan Construction Materials, LLC		\$40.0000	\$6,000.00
712-06 SIGNS (CONSTRUCTION)			
	300.000 S.F.		
Vulcan Construction Materials, LLC		\$9.2500	\$2,775.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.5000	\$2,250.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$1,275.0000	\$5,100.00
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER			
	15.000 EACH		
Vulcan Construction Materials, LLC		\$110.0000	\$1,650.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	15.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$150.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Vulcan Construction Materials, LLC		\$23,700.0000	\$47,400.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,000.000 L.F.		
Vulcan Construction Materials, LLC		\$11.8500	\$11,850.00
717-01.04 MOBILIZATION (WORK ORDER)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$40,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC

\$1,260,405.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,260,405.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNS360 Call 008)

98049-4192-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2020

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$1,182,987.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,500.000 C.Y.	
Vulcan Construction Materials, LLC	\$535.0000	\$802,500.00
502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	150.000 S.Y.	
Vulcan Construction Materials, LLC	\$80.0000	\$12,000.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)	9,000.000 L.F.	
Vulcan Construction Materials, LLC	\$14.0000	\$126,000.00
502-04.02 LOAD TRANSFER DOWELS	3,000.000 EACH	
Vulcan Construction Materials, LLC	\$13.0000	\$39,000.00
502-04.03 TRANSVERSE TIE-BARS	1,000.000 EACH	
Vulcan Construction Materials, LLC	\$10.5000	\$10,500.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT)	8,000.000 L.F.	
Vulcan Construction Materials, LLC	\$3.5000	\$28,000.00
502-08.03 SEALING SHOULDER JOINTS	4,000.000 L.F.	
Vulcan Construction Materials, LLC	\$1.5000	\$6,000.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)	1,000.000 L.F.	
Vulcan Construction Materials, LLC	\$3.9000	\$3,900.00
502-25 SAWING CONCRETE JOINTS	2,000.000 L.F.	
Vulcan Construction Materials, LLC	\$1.2500	\$2,500.00
503-01 GRINDING CONCRETE PAVEMENT	1,500.000 S.Y.	
Vulcan Construction Materials, LLC	\$7.0000	\$10,500.00
503-60 RETROFIT DOWEL BAR	50.000 EACH	
Vulcan Construction Materials, LLC	\$15.0000	\$750.00
706-10.74 CONCRETE BARRIER WALL REPAIR	10.000 C.Y.	
Vulcan Construction Materials, LLC	\$1,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Vulcan Construction Materials, LLC		\$40.0000	\$6,000.00
712-06 SIGNS (CONSTRUCTION)			
	350.000 S.F.		
Vulcan Construction Materials, LLC		\$9.5000	\$3,325.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,000.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.5000	\$2,250.00
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$150.0000	\$1,500.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$150.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Vulcan Construction Materials, LLC		\$14,250.0000	\$28,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	750.000 L.F.		
Vulcan Construction Materials, LLC		\$5.3500	\$4,012.50
717-01.04 MOBILIZATION (WORK ORDER)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$40,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC

\$1,182,987.50

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,182,987.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES BENTON, CARROLL, HENRY, OBION, AND WEAKLEY (Contract No. CNS705 Call 009)

98049-4295-04,98049-4296-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 704.890 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$712,494.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
719-02 REMOVAL AND DISPOSAL OF LITTER		
Vanderbilt Landscaping LLC	\$114.5000	\$241,824.00
2,112.000 L.M.		
806-01 MOWING		
Vanderbilt Landscaping LLC	\$30.0000	\$470,670.00
15,689.000 ACRE		

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC

\$712,494.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$712,494.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNS358 Call 011)

98029-4192-04

THE ON-CALL CONCRETE PAVEMENT REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2020

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$1,211,627.50
Mid-State Construction Company, Inc.	\$1,481,453.95

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
502-02	HOLES		
			10.000 EACH
	Vulcan Construction Materials, LLC	\$2.0000	\$20.00
	Mid-State Construction Company, Inc.	\$29.9600	\$299.60
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
			1,500.000 C.Y.
	Vulcan Construction Materials, LLC	\$515.0000	\$772,500.00
	Mid-State Construction Company, Inc.	\$642.9100	\$964,365.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY		
			500.000 S.Y.
	Vulcan Construction Materials, LLC	\$100.0000	\$50,000.00
	Mid-State Construction Company, Inc.	\$92.4500	\$46,225.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
			8,000.000 L.F.
	Vulcan Construction Materials, LLC	\$12.0000	\$96,000.00
	Mid-State Construction Company, Inc.	\$5.4900	\$43,920.00
502-04.02	LOAD TRANSFER DOWELS		
			3,000.000 EACH
	Vulcan Construction Materials, LLC	\$15.0000	\$45,000.00
	Mid-State Construction Company, Inc.	\$13.9400	\$41,820.00
502-04.03	TRANSVERSE TIE-BARS		
			1,000.000 EACH
	Vulcan Construction Materials, LLC	\$13.0000	\$13,000.00
	Mid-State Construction Company, Inc.	\$7.3100	\$7,310.00
502-08	PRE-ROLLING		
			10.000 S.Y.
	Vulcan Construction Materials, LLC	\$1.0000	\$10.00
	Mid-State Construction Company, Inc.	\$4.9000	\$49.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)		
			8,000.000 L.F.
	Vulcan Construction Materials, LLC	\$4.5000	\$36,000.00
	Mid-State Construction Company, Inc.	\$5.2400	\$41,920.00
502-08.03	SEALING SHOULDER JOINTS		
			5,000.000 L.F.
	Vulcan Construction Materials, LLC	\$1.6500	\$8,250.00
	Mid-State Construction Company, Inc.	\$2.4300	\$12,150.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)		
			750.000 L.F.
	Vulcan Construction Materials, LLC	\$3.7500	\$2,812.50
	Mid-State Construction Company, Inc.	\$6.3100	\$4,732.50

		UNIT PRICE	EXTENSION
502-10 CEMENT-FLY ASH GROUT			
	100.000 C.F.		
Vulcan Construction Materials, LLC		\$0.7500	\$75.00
Mid-State Construction Company, Inc.		\$7.1400	\$714.00
502-25 SAWING CONCRETE JOINTS			
	2,500.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$0.5500	\$1,375.00
503-01 GRINDING CONCRETE PAVEMENT			
	1,500.000 S.Y.		
Vulcan Construction Materials, LLC		\$7.0000	\$10,500.00
Mid-State Construction Company, Inc.		\$11.2500	\$16,875.00
503-60 RETROFIT DOWEL BAR			
	100.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$43.4600	\$4,346.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$20,000.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$56,601.5000	\$56,601.50
712-01.02 LANE CLOSURE			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$24,000.00
Mid-State Construction Company, Inc.		\$1,750.0000	\$35,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$1,500.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$2,000.0000	\$40,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Vulcan Construction Materials, LLC		\$40.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$50.0000	\$7,500.00
712-06 SIGNS (CONSTRUCTION)			
	400.000 S.F.		
Vulcan Construction Materials, LLC		\$9.2500	\$3,700.00
Mid-State Construction Company, Inc.		\$8.7500	\$3,500.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$1,500.0000	\$3,000.00

		UNIT PRICE	EXTENSION
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	20.000 DAY		
Vulcan Construction Materials, LLC		\$1,100.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$1,375.0000	\$27,500.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.5000	\$2,250.00
Mid-State Construction Company, Inc.		\$6.2500	\$3,125.00
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$90.0000	\$450.00
Mid-State Construction Company, Inc.		\$93.7500	\$468.75
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$12.0000	\$60.00
Mid-State Construction Company, Inc.		\$250.0000	\$1,250.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Vulcan Construction Materials, LLC		\$7,000.0000	\$14,000.00
Mid-State Construction Company, Inc.		\$6,875.0000	\$13,750.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$3.7500	\$1,875.00
717-01.04 MOBILIZATION (WORK ORDER)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$4,500.0000	\$45,000.00
Mid-State Construction Company, Inc.		\$10,178.2600	\$101,782.60

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$1,211,627.50
Mid-State Construction Company, Inc.	\$1,481,453.95

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$1,211,627.50
Mid-State Construction Company, Inc.	\$1,481,453.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

BLOUNT COUNTY (Contract No. CNS272 Call 012)

R-NH-115(57),05005-3247-14

THE GRADING, DRAINAGE, CONSTRUCTION OF TWO CONCRETE BULB-TEE BEAM BRIDGES, RETAINING WALLS AND PAVING ON U.S. 129 (S.R. 115) FROM S.R. 35 (L.M. 14.27) TO THE PROPOSED INTERCHANGE AT TYSON BOULEVARD (L.M. 15.65) IN ALCOA.

PROJECT LENGTH - 1.500 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$39,296,633.83
Jones Bros. Contractors, LLC	\$40,430,477.65
Bell & Associates Construction, LP	\$44,091,307.55
J & M Grading Division, LLC	\$51,406,295.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$220,815.0000	\$220,815.00
	Jones Bros. Contractors, LLC	\$260,000.0000	\$260,000.00
	Bell & Associates Construction, LP	\$284,679.2700	\$284,679.27
	J & M Grading Division, LLC	\$350,000.0000	\$350,000.00
109-10.01	TRAINEE		
		6,200.000 HOUR	
	Charles Blalock & Sons, Inc.	\$0.8000	\$4,960.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,960.00
	Bell & Associates Construction, LP	\$0.8000	\$4,960.00
	J & M Grading Division, LLC	\$0.8000	\$4,960.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$1,450,000.0000	\$1,450,000.00
	Jones Bros. Contractors, LLC	\$1,380,000.0000	\$1,380,000.00
	Bell & Associates Construction, LP	\$983,519.7400	\$983,519.74
	J & M Grading Division, LLC	\$3,100,000.0000	\$3,100,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (SEE PLANS)		
		1.000 LS	
	Charles Blalock & Sons, Inc.	\$29,854.4600	\$29,854.46
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Bell & Associates Construction, LP	\$238,816.4300	\$238,816.43
	J & M Grading Division, LLC	\$70,000.0000	\$70,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		584,684.000 C.Y.	
	Charles Blalock & Sons, Inc.	\$6.7500	\$3,946,617.00
	Jones Bros. Contractors, LLC	\$5.0000	\$2,923,420.00
	Bell & Associates Construction, LP	\$8.8100	\$5,151,066.04
	J & M Grading Division, LLC	\$11.0000	\$6,431,524.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		11,750.000 TON	
	Charles Blalock & Sons, Inc.	\$31.0000	\$364,250.00
	Jones Bros. Contractors, LLC	\$31.0000	\$364,250.00
	Bell & Associates Construction, LP	\$39.9900	\$469,882.50
	J & M Grading Division, LLC	\$27.0000	\$317,250.00
203-03.51	BORROW EXCAVATION (UNCLASSIFIED)		
		7,750.000 C.Y.	
	Charles Blalock & Sons, Inc.	\$2.0000	\$15,500.00
	Jones Bros. Contractors, LLC	\$3.0000	\$23,250.00
	Bell & Associates Construction, LP	\$10.8300	\$83,932.50
	J & M Grading Division, LLC	\$11.0000	\$85,250.00

		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
			19,181.000 C.Y.
	Charles Blalock & Sons, Inc.	\$2.5400	\$48,719.74
	Jones Bros. Contractors, LLC	\$4.0000	\$76,724.00
	Bell & Associates Construction, LP	\$8.7200	\$167,258.32
	J & M Grading Division, LLC	\$5.0000	\$95,905.00
203-05	UNDERCUTTING		
			15,100.000 C.Y.
	Charles Blalock & Sons, Inc.	\$6.0000	\$90,600.00
	Jones Bros. Contractors, LLC	\$6.0000	\$90,600.00
	Bell & Associates Construction, LP	\$14.1600	\$213,816.00
	J & M Grading Division, LLC	\$15.0000	\$226,500.00
203-06	WATER		
			1,802.000 M.G.
	Charles Blalock & Sons, Inc.	\$6.4100	\$11,550.82
	Jones Bros. Contractors, LLC	\$5.0000	\$9,010.00
	Bell & Associates Construction, LP	\$22.1400	\$39,896.28
	J & M Grading Division, LLC	\$15.0000	\$27,030.00
203-07	FURNISHING & SPREADING TOPSOIL		
			969.000 C.Y.
	Charles Blalock & Sons, Inc.	\$18.1300	\$17,567.97
	Jones Bros. Contractors, LLC	\$15.0000	\$14,535.00
	Bell & Associates Construction, LP	\$13.7600	\$13,333.44
	J & M Grading Division, LLC	\$15.0000	\$14,535.00
204-08	FOUNDATION FILL MATERIAL		
			25.100 C.Y.
	Charles Blalock & Sons, Inc.	\$345.3000	\$8,667.03
	Jones Bros. Contractors, LLC	\$70.4100	\$1,767.29
	Bell & Associates Construction, LP	\$146.3400	\$3,673.13
	J & M Grading Division, LLC	\$42.5500	\$1,068.01
209-02.03	8" TEMPORARY SLOPE DRAIN		
			630.000 L.F.
	Charles Blalock & Sons, Inc.	\$11.5900	\$7,301.70
	Jones Bros. Contractors, LLC	\$9.0000	\$5,670.00
	Bell & Associates Construction, LP	\$11.2500	\$7,087.50
	J & M Grading Division, LLC	\$12.0000	\$7,560.00
209-02.04	10" TEMPORARY SLOPE DRAIN		
			137.000 L.F.
	Charles Blalock & Sons, Inc.	\$14.9300	\$2,045.41
	Jones Bros. Contractors, LLC	\$10.0000	\$1,370.00
	Bell & Associates Construction, LP	\$16.1700	\$2,215.29
	J & M Grading Division, LLC	\$15.0000	\$2,055.00

		UNIT PRICE	EXTENSION
209-02.05 12" TEMPORARY SLOPE DRAIN			
	314.000 L.F.		
Charles Blalock & Sons, Inc.		\$15.8900	\$4,989.46
Jones Bros. Contractors, LLC		\$12.0000	\$3,768.00
Bell & Associates Construction, LP		\$21.0900	\$6,622.26
J & M Grading Division, LLC		\$20.0000	\$6,280.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	1,496.000 L.F.		
Charles Blalock & Sons, Inc.		\$21.6200	\$32,343.52
Jones Bros. Contractors, LLC		\$18.0000	\$26,928.00
Bell & Associates Construction, LP		\$36.5100	\$54,618.96
J & M Grading Division, LLC		\$25.0000	\$37,400.00
209-03.22 FILTER SOCK (18 INCH)			
	9,259.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.9900	\$55,461.41
Jones Bros. Contractors, LLC		\$6.2000	\$57,405.80
Bell & Associates Construction, LP		\$5.0200	\$46,480.18
J & M Grading Division, LLC		\$6.0000	\$55,554.00
209-05 SEDIMENT REMOVAL			
	6,361.000 C.Y.		
Charles Blalock & Sons, Inc.		\$7.1000	\$45,163.10
Jones Bros. Contractors, LLC		\$5.0000	\$31,805.00
Bell & Associates Construction, LP		\$10.4300	\$66,345.23
J & M Grading Division, LLC		\$5.0000	\$31,805.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	14,916.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.3100	\$49,371.96
Jones Bros. Contractors, LLC		\$3.9400	\$58,769.04
Bell & Associates Construction, LP		\$3.2600	\$48,626.16
J & M Grading Division, LLC		\$3.8000	\$56,680.80
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	27,060.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.0000	\$27,060.00
Jones Bros. Contractors, LLC		\$1.7600	\$47,625.60
Bell & Associates Construction, LP		\$0.9800	\$26,518.80
J & M Grading Division, LLC		\$1.7000	\$46,002.00
209-08.07 ROCK CHECK DAM PER			
	345.000 EACH		
Charles Blalock & Sons, Inc.		\$257.2500	\$88,751.25
Jones Bros. Contractors, LLC		\$280.0000	\$96,600.00
Bell & Associates Construction, LP		\$253.6200	\$87,498.90
J & M Grading Division, LLC		\$300.0000	\$103,500.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	101.000 EACH		
Charles Blalock & Sons, Inc.		\$315.0000	\$31,815.00
Jones Bros. Contractors, LLC		\$350.0000	\$35,350.00
Bell & Associates Construction, LP		\$310.5600	\$31,366.56
J & M Grading Division, LLC		\$350.0000	\$35,350.00
209-09.01 SANDBAGS			
	8,162.000 BAG		
Charles Blalock & Sons, Inc.		\$1.2600	\$10,284.12
Jones Bros. Contractors, LLC		\$3.5000	\$28,567.00
Bell & Associates Construction, LP		\$2.5900	\$21,139.58
J & M Grading Division, LLC		\$5.0000	\$40,810.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$294.0000	\$588.00
Jones Bros. Contractors, LLC		\$1,080.0000	\$2,160.00
Bell & Associates Construction, LP		\$289.8600	\$579.72
J & M Grading Division, LLC		\$1,150.0000	\$2,300.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	58.000 EACH		
Charles Blalock & Sons, Inc.		\$178.5000	\$10,353.00
Jones Bros. Contractors, LLC		\$154.0100	\$8,932.58
Bell & Associates Construction, LP		\$175.9800	\$10,206.84
J & M Grading Division, LLC		\$150.0000	\$8,700.00
209-10.20 TEMPORARY SEDIMENT TRAP			
	2,559.000 C.Y.		
Charles Blalock & Sons, Inc.		\$12.2100	\$31,245.39
Jones Bros. Contractors, LLC		\$9.0000	\$23,031.00
Bell & Associates Construction, LP		\$5.1800	\$13,255.62
J & M Grading Division, LLC		\$20.0000	\$51,180.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$294.0000	\$1,470.00
Jones Bros. Contractors, LLC		\$1,214.2000	\$6,071.00
Bell & Associates Construction, LP		\$289.8600	\$1,449.30
J & M Grading Division, LLC		\$1,175.0000	\$5,875.00
209-40.31 CATCH BASIN PROTECTION (TYPE B)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$304.5000	\$1,218.00
Jones Bros. Contractors, LLC		\$1,214.2000	\$4,856.80
Bell & Associates Construction, LP		\$300.2100	\$1,200.84
J & M Grading Division, LLC		\$1,175.0000	\$4,700.00

		UNIT PRICE	EXTENSION
209-40.32 CATCH BASIN PROTECTION (TYPE C)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$315.0000	\$630.00
Jones Bros. Contractors, LLC		\$869.8800	\$1,739.76
Bell & Associates Construction, LP		\$310.5600	\$621.12
J & M Grading Division, LLC		\$850.0000	\$1,700.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	40.000 EACH		
Charles Blalock & Sons, Inc.		\$294.0000	\$11,760.00
Jones Bros. Contractors, LLC		\$263.2100	\$10,528.40
Bell & Associates Construction, LP		\$289.8600	\$11,594.40
J & M Grading Division, LLC		\$255.0000	\$10,200.00
209-40.34 CATCH BASIN PROTECTION (TYPE E)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$304.5000	\$1,218.00
Jones Bros. Contractors, LLC		\$415.9900	\$1,663.96
Bell & Associates Construction, LP		\$300.2100	\$1,200.84
J & M Grading Division, LLC		\$405.0000	\$1,620.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$409.5000	\$2,457.00
Jones Bros. Contractors, LLC		\$554.9100	\$3,329.46
Bell & Associates Construction, LP		\$403.7300	\$2,422.38
J & M Grading Division, LLC		\$550.0000	\$3,300.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	15.000 EACH		
Charles Blalock & Sons, Inc.		\$409.5000	\$6,142.50
Jones Bros. Contractors, LLC		\$810.8000	\$12,162.00
Bell & Associates Construction, LP		\$403.7300	\$6,055.95
J & M Grading Division, LLC		\$800.0000	\$12,000.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	22.000 EACH		
Charles Blalock & Sons, Inc.		\$399.0000	\$8,778.00
Jones Bros. Contractors, LLC		\$975.9700	\$21,471.34
Bell & Associates Construction, LP		\$393.3700	\$8,654.14
J & M Grading Division, LLC		\$950.0000	\$20,900.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$409.5000	\$3,276.00
Jones Bros. Contractors, LLC		\$1,235.3700	\$9,882.96
Bell & Associates Construction, LP		\$403.7300	\$3,229.84
J & M Grading Division, LLC		\$1,200.0000	\$9,600.00

		UNIT PRICE	EXTENSION
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$420.0000	\$840.00
Jones Bros. Contractors, LLC		\$1,566.4800	\$3,132.96
Bell & Associates Construction, LP		\$414.0800	\$828.16
J & M Grading Division, LLC		\$1,525.0000	\$3,050.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$399.0000	\$3,990.00
Jones Bros. Contractors, LLC		\$730.1200	\$7,301.20
Bell & Associates Construction, LP		\$393.3700	\$3,933.70
J & M Grading Division, LLC		\$720.0000	\$7,200.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	17.000 EACH		
Charles Blalock & Sons, Inc.		\$399.0000	\$6,783.00
Jones Bros. Contractors, LLC		\$1,214.2000	\$20,641.40
Bell & Associates Construction, LP		\$393.3700	\$6,687.29
J & M Grading Division, LLC		\$1,175.0000	\$19,975.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	790.000 L.F.		
Charles Blalock & Sons, Inc.		\$122.7100	\$96,940.90
Jones Bros. Contractors, LLC		\$22.0000	\$17,380.00
Bell & Associates Construction, LP		\$42.5400	\$33,606.60
J & M Grading Division, LLC		\$40.0000	\$31,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	130,627.000 TON		
Charles Blalock & Sons, Inc.		\$22.1700	\$2,896,000.59
Jones Bros. Contractors, LLC		\$23.5900	\$3,081,490.93
Bell & Associates Construction, LP		\$32.6400	\$4,263,665.28
J & M Grading Division, LLC		\$24.7500	\$3,233,018.25
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	472.000 TON		
Charles Blalock & Sons, Inc.		\$44.8100	\$21,150.32
Jones Bros. Contractors, LLC		\$35.0000	\$16,520.00
Bell & Associates Construction, LP		\$44.2800	\$20,900.16
J & M Grading Division, LLC		\$35.0000	\$16,520.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	3,846.000 TON		
Charles Blalock & Sons, Inc.		\$35.5000	\$136,533.00
Jones Bros. Contractors, LLC		\$30.0000	\$115,380.00
Bell & Associates Construction, LP		\$36.4000	\$139,994.40
J & M Grading Division, LLC		\$30.0000	\$115,380.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	8,178.000 TON		
Charles Blalock & Sons, Inc.		\$96.6000	\$789,994.80
Jones Bros. Contractors, LLC		\$90.7100	\$741,826.38
Bell & Associates Construction, LP		\$97.5400	\$797,682.12
J & M Grading Division, LLC		\$98.9500	\$809,213.10
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	7,475.000 TON		
Charles Blalock & Sons, Inc.		\$96.6000	\$722,085.00
Jones Bros. Contractors, LLC		\$89.8500	\$671,628.75
Bell & Associates Construction, LP		\$97.8500	\$731,428.75
J & M Grading Division, LLC		\$99.2500	\$741,893.75
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	15,710.000 TON		
Charles Blalock & Sons, Inc.		\$90.3000	\$1,418,613.00
Jones Bros. Contractors, LLC		\$94.4900	\$1,484,437.90
Bell & Associates Construction, LP		\$89.9800	\$1,413,585.80
J & M Grading Division, LLC		\$91.3000	\$1,434,323.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	10,023.000 TON		
Charles Blalock & Sons, Inc.		\$101.8500	\$1,020,842.55
Jones Bros. Contractors, LLC		\$92.6100	\$928,230.03
Bell & Associates Construction, LP		\$99.4800	\$997,088.04
J & M Grading Division, LLC		\$101.0000	\$1,012,323.00
313-03 TREATED PERMEABLE BASE	4,236.000 S.Y.		
Charles Blalock & Sons, Inc.		\$23.6300	\$100,096.68
Jones Bros. Contractors, LLC		\$22.9400	\$97,173.84
Bell & Associates Construction, LP		\$24.8400	\$105,222.24
J & M Grading Division, LLC		\$25.2000	\$106,747.20
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	202.000 TON		
Charles Blalock & Sons, Inc.		\$5.2500	\$1,060.50
Jones Bros. Contractors, LLC		\$500.0000	\$101,000.00
Bell & Associates Construction, LP		\$517.6000	\$104,555.20
J & M Grading Division, LLC		\$525.0000	\$106,050.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	125.000 TON		
Charles Blalock & Sons, Inc.		\$892.5000	\$111,562.50
Jones Bros. Contractors, LLC		\$892.8500	\$111,606.25
Bell & Associates Construction, LP		\$924.2800	\$115,535.00
J & M Grading Division, LLC		\$937.5000	\$117,187.50

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	7,054.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.1500	\$22,220.10
Jones Bros. Contractors, LLC		\$12.0000	\$84,648.00
Bell & Associates Construction, LP		\$4.6600	\$32,871.64
J & M Grading Division, LLC		\$2.0000	\$14,108.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	2,535.000 TON		
Charles Blalock & Sons, Inc.		\$101.8500	\$258,189.75
Jones Bros. Contractors, LLC		\$108.3900	\$274,768.65
Bell & Associates Construction, LP		\$115.6000	\$293,046.00
J & M Grading Division, LLC		\$117.2500	\$297,228.75
411-01.10 ACS MIX(PG64-22) GRADING D			
	2,108.000 TON		
Charles Blalock & Sons, Inc.		\$135.4500	\$285,528.60
Jones Bros. Contractors, LLC		\$117.8600	\$248,448.88
Bell & Associates Construction, LP		\$124.8800	\$263,247.04
J & M Grading Division, LLC		\$126.7000	\$267,083.60
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,427.000 TON		
Charles Blalock & Sons, Inc.		\$121.8000	\$782,808.60
Jones Bros. Contractors, LLC		\$110.3800	\$709,412.26
Bell & Associates Construction, LP		\$117.4900	\$755,108.23
J & M Grading Division, LLC		\$119.2000	\$766,098.40
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	4.940 L.M.		
Charles Blalock & Sons, Inc.		\$966.0000	\$4,772.04
Jones Bros. Contractors, LLC		\$920.0000	\$4,544.80
Bell & Associates Construction, LP		\$724.6400	\$3,579.72
J & M Grading Division, LLC		\$1,000.0000	\$4,940.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,241.000 TON		
Charles Blalock & Sons, Inc.		\$40.0000	\$49,640.00
Jones Bros. Contractors, LLC		\$30.3500	\$37,664.35
Bell & Associates Construction, LP		\$56.6400	\$70,290.24
J & M Grading Division, LLC		\$57.4500	\$71,295.45
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	3,789.000 S.Y.		
Charles Blalock & Sons, Inc.		\$85.0200	\$322,140.78
Jones Bros. Contractors, LLC		\$125.0000	\$473,625.00
Bell & Associates Construction, LP		\$155.2800	\$588,355.92
J & M Grading Division, LLC		\$90.0000	\$341,010.00

		UNIT PRICE	EXTENSION
604-01.01 CLASS A CONCRETE (ROADWAY)			
	81.880 C.Y.		
Charles Blalock & Sons, Inc.		\$1,112.3800	\$91,081.67
Jones Bros. Contractors, LLC		\$850.0000	\$69,598.00
Bell & Associates Construction, LP		\$778.4500	\$63,739.49
J & M Grading Division, LLC		\$1,380.0000	\$112,994.40
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	18,127.000 LB.		
Charles Blalock & Sons, Inc.		\$0.7600	\$13,776.52
Jones Bros. Contractors, LLC		\$1.1000	\$19,939.70
Bell & Associates Construction, LP		\$0.8100	\$14,682.87
J & M Grading Division, LLC		\$1.5000	\$27,190.50
604-01.20 BOX TUBE SAFETY RAIL			
	1,348.000 L.F.		
Charles Blalock & Sons, Inc.		\$164.4000	\$221,611.20
Jones Bros. Contractors, LLC		\$143.0000	\$192,764.00
Bell & Associates Construction, LP		\$155.8000	\$210,018.40
J & M Grading Division, LLC		\$162.7500	\$219,387.00
604-03.07 CLASS A CONCRETE (CONCRETE FOOTING)			
	33.000 C.Y.		
Charles Blalock & Sons, Inc.		\$1,439.9200	\$47,517.36
Jones Bros. Contractors, LLC		\$606.0000	\$19,998.00
Bell & Associates Construction, LP		\$278.4900	\$9,190.17
J & M Grading Division, LLC		\$495.0000	\$16,335.00
604-07.01 RETAINING WALL (WALL NO. 1)			
	872.000 S.F.		
Charles Blalock & Sons, Inc.		\$116.0200	\$101,169.44
Jones Bros. Contractors, LLC		\$100.0000	\$87,200.00
Bell & Associates Construction, LP		\$68.1100	\$59,391.92
J & M Grading Division, LLC		\$93.5000	\$81,532.00
604-07.02 RETAINING WALL (WALL NO. 2)			
	353.000 S.F.		
Charles Blalock & Sons, Inc.		\$97.5800	\$34,445.74
Jones Bros. Contractors, LLC		\$80.0000	\$28,240.00
Bell & Associates Construction, LP		\$51.9100	\$18,324.23
J & M Grading Division, LLC		\$145.0000	\$51,185.00
604-07.03 RETAINING WALL (WALL NO. 3)			
	854.000 S.F.		
Charles Blalock & Sons, Inc.		\$74.3400	\$63,486.36
Jones Bros. Contractors, LLC		\$80.0000	\$68,320.00
Bell & Associates Construction, LP		\$78.6000	\$67,124.40
J & M Grading Division, LLC		\$190.0000	\$162,260.00

		UNIT PRICE	EXTENSION
604-07.04 RETAINING WALL (WALL NO. 4)			
	1,064.000 S.F.		
Charles Blalock & Sons, Inc.		\$91.7600	\$97,632.64
Jones Bros. Contractors, LLC		\$80.0000	\$85,120.00
Bell & Associates Construction, LP		\$34.7800	\$37,005.92
J & M Grading Division, LLC		\$165.0000	\$175,560.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	4,724.000 L.F.		
Charles Blalock & Sons, Inc.		\$68.4200	\$323,216.08
Jones Bros. Contractors, LLC		\$59.0000	\$278,716.00
Bell & Associates Construction, LP		\$78.6300	\$371,448.12
J & M Grading Division, LLC		\$58.0000	\$273,992.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,119.000 L.F.		
Charles Blalock & Sons, Inc.		\$88.9200	\$99,501.48
Jones Bros. Contractors, LLC		\$73.0000	\$81,687.00
Bell & Associates Construction, LP		\$106.3900	\$119,050.41
J & M Grading Division, LLC		\$68.0000	\$76,092.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	947.000 L.F.		
Charles Blalock & Sons, Inc.		\$115.0100	\$108,914.47
Jones Bros. Contractors, LLC		\$96.0000	\$90,912.00
Bell & Associates Construction, LP		\$112.2300	\$106,281.81
J & M Grading Division, LLC		\$115.0000	\$108,905.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	587.000 L.F.		
Charles Blalock & Sons, Inc.		\$149.3300	\$87,656.71
Jones Bros. Contractors, LLC		\$121.0000	\$71,027.00
Bell & Associates Construction, LP		\$163.1100	\$95,745.57
J & M Grading Division, LLC		\$130.0000	\$76,310.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	156.000 L.F.		
Charles Blalock & Sons, Inc.		\$213.8600	\$33,362.16
Jones Bros. Contractors, LLC		\$197.0000	\$30,732.00
Bell & Associates Construction, LP		\$178.3700	\$27,825.72
J & M Grading Division, LLC		\$250.0000	\$39,000.00
607-16.04 38"X 24" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	546.000 L.F.		
Charles Blalock & Sons, Inc.		\$152.3500	\$83,183.10
Jones Bros. Contractors, LLC		\$138.0000	\$75,348.00
Bell & Associates Construction, LP		\$141.0200	\$76,996.92
J & M Grading Division, LLC		\$130.0000	\$70,980.00

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	69.000 L.F.		
Charles Blalock & Sons, Inc.		\$35.2500	\$2,432.25
Jones Bros. Contractors, LLC		\$74.5500	\$5,143.95
Bell & Associates Construction, LP		\$50.7200	\$3,499.68
J & M Grading Division, LLC		\$35.0000	\$2,415.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	461.000 L.F.		
Charles Blalock & Sons, Inc.		\$35.2500	\$16,250.25
Jones Bros. Contractors, LLC		\$25.0000	\$11,525.00
Bell & Associates Construction, LP		\$55.9900	\$25,811.39
J & M Grading Division, LLC		\$60.0000	\$27,660.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$4,805.3000	\$9,610.60
Jones Bros. Contractors, LLC		\$5,100.0000	\$10,200.00
Bell & Associates Construction, LP		\$5,566.4200	\$11,132.84
J & M Grading Division, LLC		\$4,800.0000	\$9,600.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,763.6700	\$5,763.67
Jones Bros. Contractors, LLC		\$5,200.0000	\$5,200.00
Bell & Associates Construction, LP		\$6,024.4800	\$6,024.48
J & M Grading Division, LLC		\$5,400.0000	\$5,400.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	3.030 C.Y.		
Charles Blalock & Sons, Inc.		\$2,924.8300	\$8,862.23
Jones Bros. Contractors, LLC		\$2,100.0000	\$6,363.00
Bell & Associates Construction, LP		\$1,697.2200	\$5,142.58
J & M Grading Division, LLC		\$1,000.0000	\$3,030.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	337.000 LB.		
Charles Blalock & Sons, Inc.		\$5.0400	\$1,698.48
Jones Bros. Contractors, LLC		\$1.0000	\$337.00
Bell & Associates Construction, LP		\$6.2300	\$2,099.51
J & M Grading Division, LLC		\$3.0000	\$1,011.00
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)			
	167.000 LB.		
Charles Blalock & Sons, Inc.		\$17.2400	\$2,879.08
Jones Bros. Contractors, LLC		\$4.0000	\$668.00
Bell & Associates Construction, LP		\$10.1800	\$1,700.06
J & M Grading Division, LLC		\$5.0000	\$835.00

		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$6,622.1300	\$6,622.13
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
Bell & Associates Construction, LP		\$5,265.2700	\$5,265.27
J & M Grading Division, LLC		\$2,800.0000	\$2,800.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,000.7000	\$6,002.10
Jones Bros. Contractors, LLC		\$3,300.0000	\$9,900.00
Bell & Associates Construction, LP		\$2,222.0600	\$6,666.18
J & M Grading Division, LLC		\$1,500.0000	\$4,500.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,255.5500	\$2,255.55
Jones Bros. Contractors, LLC		\$3,800.0000	\$3,800.00
Bell & Associates Construction, LP		\$2,487.4900	\$2,487.49
J & M Grading Division, LLC		\$2,000.0000	\$2,000.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$3,096.6300	\$18,579.78
Jones Bros. Contractors, LLC		\$4,500.0000	\$27,000.00
Bell & Associates Construction, LP		\$2,901.2200	\$17,407.32
J & M Grading Division, LLC		\$2,500.0000	\$15,000.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,746.2300	\$2,746.23
Jones Bros. Contractors, LLC		\$3,800.0000	\$3,800.00
Bell & Associates Construction, LP		\$2,547.9700	\$2,547.97
J & M Grading Division, LLC		\$2,200.0000	\$2,200.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$4,447.3800	\$8,894.76
Jones Bros. Contractors, LLC		\$5,800.0000	\$11,600.00
Bell & Associates Construction, LP		\$3,974.7600	\$7,949.52
J & M Grading Division, LLC		\$3,000.0000	\$6,000.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$6,623.3700	\$19,870.11
Jones Bros. Contractors, LLC		\$7,700.0000	\$23,100.00
Bell & Associates Construction, LP		\$5,730.0600	\$17,190.18
J & M Grading Division, LLC		\$4,800.0000	\$14,400.00

		UNIT PRICE	EXTENSION
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,368.5400	\$10,368.54
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Bell & Associates Construction, LP		\$9,245.6000	\$9,245.60
J & M Grading Division, LLC		\$7,500.0000	\$7,500.00
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$9,108.5300	\$9,108.53
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$9,483.7600	\$9,483.76
J & M Grading Division, LLC		\$7,000.0000	\$7,000.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$3,217.0700	\$19,302.42
Jones Bros. Contractors, LLC		\$4,100.0000	\$24,600.00
Bell & Associates Construction, LP		\$4,013.8400	\$24,083.04
J & M Grading Division, LLC		\$3,500.0000	\$21,000.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	17.000 EACH		
Charles Blalock & Sons, Inc.		\$4,196.8900	\$71,347.13
Jones Bros. Contractors, LLC		\$4,600.0000	\$78,200.00
Bell & Associates Construction, LP		\$4,749.2000	\$80,736.40
J & M Grading Division, LLC		\$4,000.0000	\$68,000.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$5,911.7800	\$17,735.34
Jones Bros. Contractors, LLC		\$5,600.0000	\$16,800.00
Bell & Associates Construction, LP		\$6,221.6900	\$18,665.07
J & M Grading Division, LLC		\$5,000.0000	\$15,000.00
611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$6,187.1700	\$6,187.17
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
Bell & Associates Construction, LP		\$7,305.9100	\$7,305.91
J & M Grading Division, LLC		\$6,000.0000	\$6,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$7,708.2900	\$15,416.58
Jones Bros. Contractors, LLC		\$7,200.0000	\$14,400.00
Bell & Associates Construction, LP		\$7,829.1700	\$15,658.34
J & M Grading Division, LLC		\$7,500.0000	\$15,000.00

		UNIT PRICE	EXTENSION
611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH	8.000 EACH		
Charles Blalock & Sons, Inc.		\$7,808.1000	\$62,464.80
Jones Bros. Contractors, LLC		\$6,900.0000	\$55,200.00
Bell & Associates Construction, LP		\$7,679.8100	\$61,438.48
J & M Grading Division, LLC		\$8,000.0000	\$64,000.00
611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH	2.000 EACH		
Charles Blalock & Sons, Inc.		\$9,193.2600	\$18,386.52
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Bell & Associates Construction, LP		\$9,704.7600	\$19,409.52
J & M Grading Division, LLC		\$9,000.0000	\$18,000.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH	3.000 EACH		
Charles Blalock & Sons, Inc.		\$5,987.4300	\$17,962.29
Jones Bros. Contractors, LLC		\$5,700.0000	\$17,100.00
Bell & Associates Construction, LP		\$6,740.3000	\$20,220.90
J & M Grading Division, LLC		\$6,500.0000	\$19,500.00
611-31.04 CATCH BASINS, TYPE 31, > 12' - 16' DEPTH	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,446.6100	\$10,446.61
Jones Bros. Contractors, LLC		\$9,100.0000	\$9,100.00
Bell & Associates Construction, LP		\$10,756.7100	\$10,756.71
J & M Grading Division, LLC		\$10,500.0000	\$10,500.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH	5.000 EACH		
Charles Blalock & Sons, Inc.		\$3,109.2100	\$15,546.05
Jones Bros. Contractors, LLC		\$3,700.0000	\$18,500.00
Bell & Associates Construction, LP		\$4,079.3000	\$20,396.50
J & M Grading Division, LLC		\$3,000.0000	\$15,000.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	5.000 EACH		
Charles Blalock & Sons, Inc.		\$5,267.0600	\$26,335.30
Jones Bros. Contractors, LLC		\$4,700.0000	\$23,500.00
Bell & Associates Construction, LP		\$5,324.4900	\$26,622.45
J & M Grading Division, LLC		\$4,000.0000	\$20,000.00
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,442.6600	\$5,442.66
Jones Bros. Contractors, LLC		\$4,800.0000	\$4,800.00
Bell & Associates Construction, LP		\$5,923.5300	\$5,923.53
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$11,997.4500	\$11,997.45
Jones Bros. Contractors, LLC		\$10,500.0000	\$10,500.00
Bell & Associates Construction, LP		\$11,919.9800	\$11,919.98
J & M Grading Division, LLC		\$10,500.0000	\$10,500.00
611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$4,354.2200	\$17,416.88
Jones Bros. Contractors, LLC		\$4,300.0000	\$17,200.00
Bell & Associates Construction, LP		\$4,449.0000	\$17,796.00
J & M Grading Division, LLC		\$3,500.0000	\$14,000.00
611-41.04 CATCH BASINS, TYPE 41, > 12' - 16' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$7,274.2900	\$7,274.29
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Bell & Associates Construction, LP		\$7,093.6800	\$7,093.68
J & M Grading Division, LLC		\$6,000.0000	\$6,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$3,908.3600	\$31,266.88
Jones Bros. Contractors, LLC		\$3,900.0000	\$31,200.00
Bell & Associates Construction, LP		\$4,206.9600	\$33,655.68
J & M Grading Division, LLC		\$2,800.0000	\$22,400.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$5,062.6100	\$20,250.44
Jones Bros. Contractors, LLC		\$4,500.0000	\$18,000.00
Bell & Associates Construction, LP		\$5,327.9700	\$21,311.88
J & M Grading Division, LLC		\$3,600.0000	\$14,400.00
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$6,178.3600	\$12,356.72
Jones Bros. Contractors, LLC		\$5,100.0000	\$10,200.00
Bell & Associates Construction, LP		\$6,410.3300	\$12,820.66
J & M Grading Division, LLC		\$4,800.0000	\$9,600.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	972.000 L.F.		
Charles Blalock & Sons, Inc.		\$27.6000	\$26,827.20
Jones Bros. Contractors, LLC		\$30.0000	\$29,160.00
Bell & Associates Construction, LP		\$38.1800	\$37,110.96
J & M Grading Division, LLC		\$50.0000	\$48,600.00

		UNIT PRICE	EXTENSION
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	193.000 L.F.		
Charles Blalock & Sons, Inc.		\$44.0300	\$8,497.79
Jones Bros. Contractors, LLC		\$40.0000	\$7,720.00
Bell & Associates Construction, LP		\$49.1200	\$9,480.16
J & M Grading Division, LLC		\$60.0000	\$11,580.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	461.000 L.F.		
Charles Blalock & Sons, Inc.		\$77.6200	\$35,782.82
Jones Bros. Contractors, LLC		\$48.0000	\$22,128.00
Bell & Associates Construction, LP		\$64.6400	\$29,799.04
J & M Grading Division, LLC		\$75.0000	\$34,575.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	842.000 L.F.		
Charles Blalock & Sons, Inc.		\$84.5500	\$71,191.10
Jones Bros. Contractors, LLC		\$55.0000	\$46,310.00
Bell & Associates Construction, LP		\$77.0300	\$64,859.26
J & M Grading Division, LLC		\$90.0000	\$75,780.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	9,999.150 S.F.		
Charles Blalock & Sons, Inc.		\$5.6900	\$56,895.16
Jones Bros. Contractors, LLC		\$4.8500	\$48,495.88
Bell & Associates Construction, LP		\$5.4300	\$54,295.38
J & M Grading Division, LLC		\$5.5000	\$54,995.33
701-02 CONCRETE DRIVEWAY			
	265.000 S.F.		
Charles Blalock & Sons, Inc.		\$13.7900	\$3,654.35
Jones Bros. Contractors, LLC		\$8.0000	\$2,120.00
Bell & Associates Construction, LP		\$7.8700	\$2,085.55
J & M Grading Division, LLC		\$8.0000	\$2,120.00
701-02.03 CONCRETE CURB RAMP			
	1,644.300 S.F.		
Charles Blalock & Sons, Inc.		\$16.0500	\$26,391.02
Jones Bros. Contractors, LLC		\$20.0000	\$32,886.00
Bell & Associates Construction, LP		\$19.1500	\$31,488.35
J & M Grading Division, LLC		\$19.5000	\$32,063.85
701-03 CONCRETE MEDIAN PAVEMENT			
	24.320 C.Y.		
Charles Blalock & Sons, Inc.		\$526.1000	\$12,794.75
Jones Bros. Contractors, LLC		\$500.0000	\$12,160.00
Bell & Associates Construction, LP		\$600.4100	\$14,601.97
J & M Grading Division, LLC		\$610.0000	\$14,835.20

		UNIT PRICE	EXTENSION
702-01	CONCRETE CURB		
			45.000 C.Y.
	Charles Blalock & Sons, Inc.	\$391.1400	\$17,601.30
	Jones Bros. Contractors, LLC	\$475.0000	\$21,375.00
	Bell & Associates Construction, LP	\$1,138.7200	\$51,242.40
	J & M Grading Division, LLC	\$1,156.0000	\$52,020.00
702-03	CONCRETE COMBINED CURB & GUTTER		
			473.000 C.Y.
	Charles Blalock & Sons, Inc.	\$325.5600	\$153,989.88
	Jones Bros. Contractors, LLC	\$475.0000	\$224,675.00
	Bell & Associates Construction, LP	\$559.0100	\$264,411.73
	J & M Grading Division, LLC	\$567.0000	\$268,191.00
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING		
			40.000 C.Y.
	Charles Blalock & Sons, Inc.	\$482.0500	\$19,282.00
	Jones Bros. Contractors, LLC	\$500.0000	\$20,000.00
	Bell & Associates Construction, LP	\$338.6000	\$13,544.00
	J & M Grading Division, LLC	\$820.0000	\$32,800.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			216.000 L.F.
	Charles Blalock & Sons, Inc.	\$81.9000	\$17,690.40
	Jones Bros. Contractors, LLC	\$78.0000	\$16,848.00
	Bell & Associates Construction, LP	\$80.7500	\$17,442.00
	J & M Grading Division, LLC	\$82.0000	\$17,712.00
705-06.01	W BEAM GR (TYPE 2) MASH TL3		
			3,871.000 L.F.
	Charles Blalock & Sons, Inc.	\$19.4300	\$75,213.53
	Jones Bros. Contractors, LLC	\$18.2500	\$70,645.75
	Bell & Associates Construction, LP	\$18.8900	\$73,123.19
	J & M Grading Division, LLC	\$19.5000	\$75,484.50
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL3		
			6.000 EACH
	Charles Blalock & Sons, Inc.	\$1,207.5000	\$7,245.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$6,900.00
	Bell & Associates Construction, LP	\$1,190.4800	\$7,142.88
	J & M Grading Division, LLC	\$1,210.0000	\$7,260.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
			8.000 EACH
	Charles Blalock & Sons, Inc.	\$2,625.0000	\$21,000.00
	Jones Bros. Contractors, LLC	\$2,717.7500	\$21,742.00
	Bell & Associates Construction, LP	\$2,587.9900	\$20,703.92
	J & M Grading Division, LLC	\$2,625.0000	\$21,000.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,047.5000	\$2,047.50
Jones Bros. Contractors, LLC		\$1,950.0000	\$1,950.00
Bell & Associates Construction, LP		\$2,018.6300	\$2,018.63
J & M Grading Division, LLC		\$2,050.0000	\$2,050.00
705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$23,333.3300	\$46,666.66
Jones Bros. Contractors, LLC		\$23,916.2000	\$47,832.40
Bell & Associates Construction, LP		\$22,775.6300	\$45,551.26
J & M Grading Division, LLC		\$33,600.2500	\$67,200.50
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	11.000 EACH		
Charles Blalock & Sons, Inc.		\$7,159.0900	\$78,749.99
Jones Bros. Contractors, LLC		\$9,400.0000	\$103,400.00
Bell & Associates Construction, LP		\$6,987.5800	\$76,863.38
J & M Grading Division, LLC		\$7,500.0000	\$82,500.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	815.000 L.F.		
Charles Blalock & Sons, Inc.		\$21.0000	\$17,115.00
Jones Bros. Contractors, LLC		\$20.0000	\$16,300.00
Bell & Associates Construction, LP		\$20.7000	\$16,870.50
J & M Grading Division, LLC		\$21.0000	\$17,115.00
705-80.18 CABLE BARRIER TERMINAL			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$7,612.5000	\$15,225.00
Jones Bros. Contractors, LLC		\$7,250.0000	\$14,500.00
Bell & Associates Construction, LP		\$7,505.1800	\$15,010.36
J & M Grading Division, LLC		\$7,650.0000	\$15,300.00
707-03.01 STOCK FENCE			
	9,502.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.0900	\$57,867.18
Jones Bros. Contractors, LLC		\$6.5000	\$61,763.00
Bell & Associates Construction, LP		\$6.7300	\$63,948.46
J & M Grading Division, LLC		\$7.0000	\$66,514.00
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	60.000 EACH		
Charles Blalock & Sons, Inc.		\$330.7500	\$19,845.00
Jones Bros. Contractors, LLC		\$175.0000	\$10,500.00
Bell & Associates Construction, LP		\$173.9100	\$10,434.60
J & M Grading Division, LLC		\$185.0000	\$11,100.00

		UNIT PRICE	EXTENSION
707-03.20 DRIVE GATE (STOCK FENCE) (DESCRIPTION)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$525.0000	\$525.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Bell & Associates Construction, LP		\$910.9700	\$910.97
J & M Grading Division, LLC		\$850.0000	\$850.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	5,345.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.2600	\$6,734.70
Jones Bros. Contractors, LLC		\$4.3800	\$23,411.10
Bell & Associates Construction, LP		\$2.0100	\$10,743.45
J & M Grading Division, LLC		\$2.0000	\$10,690.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	72.000 EACH		
Charles Blalock & Sons, Inc.		\$188.9800	\$13,606.56
Jones Bros. Contractors, LLC		\$200.0000	\$14,400.00
Bell & Associates Construction, LP		\$181.1600	\$13,043.52
J & M Grading Division, LLC		\$250.0000	\$18,000.00
709-01.01 RUBBLE STONE RIP-RAP			
	20.800 C.Y.		
Charles Blalock & Sons, Inc.		\$566.8600	\$11,790.69
Jones Bros. Contractors, LLC		\$80.0000	\$1,664.00
Bell & Associates Construction, LP		\$285.0600	\$5,929.25
J & M Grading Division, LLC		\$125.0000	\$2,600.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	1,944.000 TON		
Charles Blalock & Sons, Inc.		\$41.6400	\$80,948.16
Jones Bros. Contractors, LLC		\$38.0000	\$73,872.00
Bell & Associates Construction, LP		\$46.9200	\$91,212.48
J & M Grading Division, LLC		\$35.0000	\$68,040.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	3,030.800 TON		
Charles Blalock & Sons, Inc.		\$43.6500	\$132,294.42
Jones Bros. Contractors, LLC		\$38.0000	\$115,170.40
Bell & Associates Construction, LP		\$46.9200	\$142,205.14
J & M Grading Division, LLC		\$35.0000	\$106,078.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	3,086.000 TON		
Charles Blalock & Sons, Inc.		\$45.1400	\$139,302.04
Jones Bros. Contractors, LLC		\$40.0000	\$123,440.00
Bell & Associates Construction, LP		\$40.0400	\$123,563.44
J & M Grading Division, LLC		\$37.5000	\$115,725.00

		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			22,479.000 L.F.
	Charles Blalock & Sons, Inc.	\$6.3000	\$141,617.70
	Jones Bros. Contractors, LLC	\$6.5200	\$146,563.08
	Bell & Associates Construction, LP	\$6.2100	\$139,594.59
	J & M Grading Division, LLC	\$7.0000	\$157,353.00
710-05	LATERAL UNDERDRAIN		
			3,043.000 L.F.
	Charles Blalock & Sons, Inc.	\$4.2000	\$12,780.60
	Jones Bros. Contractors, LLC	\$4.0000	\$12,172.00
	Bell & Associates Construction, LP	\$4.1400	\$12,598.02
	J & M Grading Division, LLC	\$5.5000	\$16,736.50
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)		
			6.000 EACH
	Charles Blalock & Sons, Inc.	\$787.5000	\$4,725.00
	Jones Bros. Contractors, LLC	\$750.0000	\$4,500.00
	Bell & Associates Construction, LP	\$776.4000	\$4,658.40
	J & M Grading Division, LLC	\$1,000.0000	\$6,000.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
			7.000 EACH
	Charles Blalock & Sons, Inc.	\$787.5000	\$5,512.50
	Jones Bros. Contractors, LLC	\$750.0000	\$5,250.00
	Bell & Associates Construction, LP	\$776.4000	\$5,434.80
	J & M Grading Division, LLC	\$1,000.0000	\$7,000.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
			11.000 EACH
	Charles Blalock & Sons, Inc.	\$787.5000	\$8,662.50
	Jones Bros. Contractors, LLC	\$750.0000	\$8,250.00
	Bell & Associates Construction, LP	\$776.4000	\$8,540.40
	J & M Grading Division, LLC	\$1,000.0000	\$11,000.00
710-06.14	LATERAL UNDERDRAIN ENDWALL (5:1)		
			3.000 EACH
	Charles Blalock & Sons, Inc.	\$787.5000	\$2,362.50
	Jones Bros. Contractors, LLC	\$750.0000	\$2,250.00
	Bell & Associates Construction, LP	\$776.4000	\$2,329.20
	J & M Grading Division, LLC	\$1,000.0000	\$3,000.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			71.000 EACH
	Charles Blalock & Sons, Inc.	\$787.5000	\$55,912.50
	Jones Bros. Contractors, LLC	\$750.0000	\$53,250.00
	Bell & Associates Construction, LP	\$776.4000	\$55,124.40
	J & M Grading Division, LLC	\$1,000.0000	\$71,000.00

		UNIT PRICE	EXTENSION
711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL			
	677.000 L.F.		
Charles Blalock & Sons, Inc.		\$71.8900	\$48,669.53
Jones Bros. Contractors, LLC		\$110.0000	\$74,470.00
Bell & Associates Construction, LP		\$87.9900	\$59,569.23
J & M Grading Division, LLC		\$112.9000	\$76,433.30
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	5,081.000 L.F.		
Charles Blalock & Sons, Inc.		\$75.2300	\$382,243.63
Jones Bros. Contractors, LLC		\$135.8300	\$690,152.23
Bell & Associates Construction, LP		\$103.5200	\$525,985.12
J & M Grading Division, LLC		\$133.0500	\$676,027.05
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	198.000 L.F.		
Charles Blalock & Sons, Inc.		\$139.5800	\$27,636.84
Jones Bros. Contractors, LLC		\$120.0000	\$23,760.00
Bell & Associates Construction, LP		\$258.8000	\$51,242.40
J & M Grading Division, LLC		\$445.0000	\$88,110.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$312,972.7100	\$312,972.71
Jones Bros. Contractors, LLC		\$380,000.0000	\$380,000.00
Bell & Associates Construction, LP		\$495,515.1500	\$495,515.15
J & M Grading Division, LLC		\$885,000.0000	\$885,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	25,714.000 L.F.		
Charles Blalock & Sons, Inc.		\$23.3500	\$600,421.90
Jones Bros. Contractors, LLC		\$36.0000	\$925,704.00
Bell & Associates Construction, LP		\$16.2900	\$418,881.06
J & M Grading Division, LLC		\$28.0000	\$719,992.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	967.000 EACH		
Charles Blalock & Sons, Inc.		\$29.7000	\$28,719.90
Jones Bros. Contractors, LLC		\$31.0000	\$29,977.00
Bell & Associates Construction, LP		\$28.9900	\$28,033.33
J & M Grading Division, LLC		\$50.0000	\$48,350.00
712-05.01 WARNING LIGHTS (TYPE A)			
	24.000 EACH		
Charles Blalock & Sons, Inc.		\$53.0300	\$1,272.72
Jones Bros. Contractors, LLC		\$28.0000	\$672.00
Bell & Associates Construction, LP		\$51.7600	\$1,242.24
J & M Grading Division, LLC		\$55.0000	\$1,320.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,719.000 S.F.		
Charles Blalock & Sons, Inc.		\$6.6300	\$11,396.97
Jones Bros. Contractors, LLC		\$14.5000	\$24,925.50
Bell & Associates Construction, LP		\$6.4700	\$11,121.93
J & M Grading Division, LLC		\$8.0000	\$13,752.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	492.000 L.F.		
Charles Blalock & Sons, Inc.		\$18.5600	\$9,131.52
Jones Bros. Contractors, LLC		\$17.0000	\$8,364.00
Bell & Associates Construction, LP		\$18.1200	\$8,915.04
J & M Grading Division, LLC		\$20.0000	\$9,840.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,590.9100	\$3,181.82
Jones Bros. Contractors, LLC		\$3,400.0000	\$6,800.00
Bell & Associates Construction, LP		\$1,552.8000	\$3,105.60
J & M Grading Division, LLC		\$2,000.0000	\$4,000.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	115.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.3600	\$271.40
Jones Bros. Contractors, LLC		\$2.2500	\$258.75
Bell & Associates Construction, LP		\$2.3300	\$267.95
J & M Grading Division, LLC		\$2.5000	\$287.50
712-09.21 REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE			
	4,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.3600	\$9,440.00
Jones Bros. Contractors, LLC		\$2.2500	\$9,000.00
Bell & Associates Construction, LP		\$2.3300	\$9,320.00
J & M Grading Division, LLC		\$2.5000	\$10,000.00
712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	250.000 L.F.		
Charles Blalock & Sons, Inc.		\$49.6100	\$12,402.50
Jones Bros. Contractors, LLC		\$100.0000	\$25,000.00
Bell & Associates Construction, LP		\$29.0400	\$7,260.00
J & M Grading Division, LLC		\$60.0000	\$15,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.200 C.Y.		
Charles Blalock & Sons, Inc.		\$689.3900	\$1,516.66
Jones Bros. Contractors, LLC		\$700.0000	\$1,540.00
Bell & Associates Construction, LP		\$698.7600	\$1,537.27
J & M Grading Division, LLC		\$682.5000	\$1,501.50

		UNIT PRICE	EXTENSION
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	599.000 LB.		
Charles Blalock & Sons, Inc.		\$3.1800	\$1,904.82
Jones Bros. Contractors, LLC		\$3.0000	\$1,797.00
Bell & Associates Construction, LP		\$2.9000	\$1,737.10
J & M Grading Division, LLC		\$3.1500	\$1,886.85
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$212.1200	\$424.24
Jones Bros. Contractors, LLC		\$135.0000	\$270.00
Bell & Associates Construction, LP		\$139.7500	\$279.50
J & M Grading Division, LLC		\$210.0000	\$420.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	100.000 EACH		
Charles Blalock & Sons, Inc.		\$32.8800	\$3,288.00
Jones Bros. Contractors, LLC		\$35.0000	\$3,500.00
Bell & Associates Construction, LP		\$36.2300	\$3,623.00
J & M Grading Division, LLC		\$35.0000	\$3,500.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	24.000 EACH		
Charles Blalock & Sons, Inc.		\$32.8800	\$789.12
Jones Bros. Contractors, LLC		\$35.0000	\$840.00
Bell & Associates Construction, LP		\$36.2300	\$869.52
J & M Grading Division, LLC		\$35.0000	\$840.00
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	2,572.000 EACH		
Charles Blalock & Sons, Inc.		\$9.5500	\$24,562.60
Jones Bros. Contractors, LLC		\$3.2500	\$8,359.00
Bell & Associates Construction, LP		\$14.7500	\$37,937.00
J & M Grading Division, LLC		\$12.0000	\$30,864.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR			
	135.000 EACH		
Charles Blalock & Sons, Inc.		\$50.9100	\$6,872.85
Jones Bros. Contractors, LLC		\$50.0000	\$6,750.00
Bell & Associates Construction, LP		\$44.0000	\$5,940.00
J & M Grading Division, LLC		\$55.0000	\$7,425.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	2,271.000 LB.		
Charles Blalock & Sons, Inc.		\$4.0300	\$9,152.13
Jones Bros. Contractors, LLC		\$6.0000	\$13,626.00
Bell & Associates Construction, LP		\$4.3500	\$9,878.85
J & M Grading Division, LLC		\$4.0000	\$9,084.00

		UNIT PRICE	EXTENSION
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 111')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$59,553.0300	\$59,553.03
Jones Bros. Contractors, LLC		\$89,000.0000	\$89,000.00
Bell & Associates Construction, LP		\$82,324.0700	\$82,324.07
J & M Grading Division, LLC		\$59,000.0000	\$59,000.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 77')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$56,212.1200	\$56,212.12
Jones Bros. Contractors, LLC		\$68,000.0000	\$68,000.00
Bell & Associates Construction, LP		\$63,949.3200	\$63,949.32
J & M Grading Division, LLC		\$56,000.0000	\$56,000.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$55,416.6700	\$55,416.67
Jones Bros. Contractors, LLC		\$69,000.0000	\$69,000.00
Bell & Associates Construction, LP		\$64,130.4800	\$64,130.48
J & M Grading Division, LLC		\$55,000.0000	\$55,000.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 95')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$57,193.1900	\$57,193.19
Jones Bros. Contractors, LLC		\$84,000.0000	\$84,000.00
Bell & Associates Construction, LP		\$78,519.7200	\$78,519.72
J & M Grading Division, LLC		\$57,000.0000	\$57,000.00
713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 47')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$50,113.6300	\$50,113.63
Jones Bros. Contractors, LLC		\$58,000.0000	\$58,000.00
Bell & Associates Construction, LP		\$55,771.2600	\$55,771.26
J & M Grading Division, LLC		\$50,000.0000	\$50,000.00
713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 67')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$46,772.7200	\$46,772.72
Jones Bros. Contractors, LLC		\$56,000.0000	\$56,000.00
Bell & Associates Construction, LP		\$55,020.7400	\$55,020.74
J & M Grading Division, LLC		\$46,500.0000	\$46,500.00
713-10.01 STEEL CANTILEVER SIGN STRUCTURE (SIGN NO. P-8)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$46,931.8200	\$46,931.82
Jones Bros. Contractors, LLC		\$41,500.0000	\$41,500.00
Bell & Associates Construction, LP		\$40,062.1400	\$40,062.14
J & M Grading Division, LLC		\$46,500.0000	\$46,500.00

		UNIT PRICE	EXTENSION
713-10.02 STEEL CANTILEVER SIGN STRUCTURE (SIGN NO. P-9)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$48,690.3100	\$48,690.31
Jones Bros. Contractors, LLC		\$41,500.0000	\$41,500.00
Bell & Associates Construction, LP		\$40,062.1400	\$40,062.14
J & M Grading Division, LLC		\$48,500.0000	\$48,500.00
713-10.03 STEEL CANTILEVER SIGN STRUCTURE (SIGN NO. P-10)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$48,690.3100	\$48,690.31
Jones Bros. Contractors, LLC		\$41,500.0000	\$41,500.00
Bell & Associates Construction, LP		\$40,010.3800	\$40,010.38
J & M Grading Division, LLC		\$48,500.0000	\$48,500.00
713-11.01 "U" SECTION STEEL POSTS			
	849.000 LB.		
Charles Blalock & Sons, Inc.		\$3.9800	\$3,379.02
Jones Bros. Contractors, LLC		\$3.9500	\$3,353.55
Bell & Associates Construction, LP		\$3.9900	\$3,387.51
J & M Grading Division, LLC		\$4.0000	\$3,396.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	6,081.000 LB.		
Charles Blalock & Sons, Inc.		\$3.7100	\$22,560.51
Jones Bros. Contractors, LLC		\$3.6500	\$22,195.65
Bell & Associates Construction, LP		\$4.8700	\$29,614.47
J & M Grading Division, LLC		\$4.0000	\$24,324.00
713-11.21 P POST SLIP BASE			
	133.000 EACH		
Charles Blalock & Sons, Inc.		\$307.5800	\$40,908.14
Jones Bros. Contractors, LLC		\$335.0000	\$44,555.00
Bell & Associates Construction, LP		\$429.6100	\$57,138.13
J & M Grading Division, LLC		\$305.0000	\$40,565.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	326.000 S.F.		
Charles Blalock & Sons, Inc.		\$13.7900	\$4,495.54
Jones Bros. Contractors, LLC		\$14.0000	\$4,564.00
Bell & Associates Construction, LP		\$15.4200	\$5,026.92
J & M Grading Division, LLC		\$14.0000	\$4,564.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	735.000 S.F.		
Charles Blalock & Sons, Inc.		\$14.3200	\$10,525.20
Jones Bros. Contractors, LLC		\$15.0000	\$11,025.00
Bell & Associates Construction, LP		\$16.5600	\$12,171.60
J & M Grading Division, LLC		\$14.5000	\$10,657.50

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			5,025.000 S.F.
	Charles Blalock & Sons, Inc.	\$22.5400	\$113,263.50
	Jones Bros. Contractors, LLC	\$28.0000	\$140,700.00
	Bell & Associates Construction, LP	\$21.7400	\$109,243.50
	J & M Grading Division, LLC	\$22.5000	\$113,062.50
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)		
			152.000 S.F.
	Charles Blalock & Sons, Inc.	\$26.2900	\$3,996.08
	Jones Bros. Contractors, LLC	\$50.0000	\$7,600.00
	Bell & Associates Construction, LP	\$20.5500	\$3,123.60
	J & M Grading Division, LLC	\$23.1000	\$3,511.20
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
			1.000 LS
	Charles Blalock & Sons, Inc.	\$3,712.1200	\$3,712.12
	Jones Bros. Contractors, LLC	\$8,000.0000	\$8,000.00
	Bell & Associates Construction, LP	\$3,654.2500	\$3,654.25
	J & M Grading Division, LLC	\$5,000.0000	\$5,000.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
			12.000 EACH
	Charles Blalock & Sons, Inc.	\$370.6500	\$4,447.80
	Jones Bros. Contractors, LLC	\$150.0000	\$1,800.00
	Bell & Associates Construction, LP	\$429.6100	\$5,155.32
	J & M Grading Division, LLC	\$95.0000	\$1,140.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			6.000 EACH
	Charles Blalock & Sons, Inc.	\$9,386.3600	\$56,318.16
	Jones Bros. Contractors, LLC	\$8,850.0000	\$53,100.00
	Bell & Associates Construction, LP	\$9,161.5000	\$54,969.00
	J & M Grading Division, LLC	\$10,000.0000	\$60,000.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL		
			6.000 EACH
	Charles Blalock & Sons, Inc.	\$90.1500	\$540.90
	Jones Bros. Contractors, LLC	\$200.0000	\$1,200.00
	Bell & Associates Construction, LP	\$341.6200	\$2,049.72
	J & M Grading Division, LLC	\$90.0000	\$540.00
713-30.10	BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)		
			3.000 EACH
	Charles Blalock & Sons, Inc.	\$318.1800	\$954.54
	Jones Bros. Contractors, LLC	\$1,325.0000	\$3,975.00
	Bell & Associates Construction, LP	\$486.5400	\$1,459.62
	J & M Grading Division, LLC	\$315.0000	\$945.00

		UNIT PRICE	EXTENSION
714-01.37 LIGHT STANDARDS (PEDESTRIAN/STREET LIGHT)			
	21.000 EACH		
Charles Blalock & Sons, Inc.		\$2,065.3500	\$43,372.35
Jones Bros. Contractors, LLC		\$2,000.0000	\$42,000.00
Bell & Associates Construction, LP		\$2,036.2300	\$42,760.83
J & M Grading Division, LLC		\$2,550.0000	\$53,550.00
714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)			
	2,538.000 L.F.		
Charles Blalock & Sons, Inc.		\$16.7000	\$42,384.60
Jones Bros. Contractors, LLC		\$8.7500	\$22,207.50
Bell & Associates Construction, LP		\$16.4600	\$41,775.48
J & M Grading Division, LLC		\$20.8000	\$52,790.40
714-03 JACKED OR BORED CONDUIT			
	726.000 L.F.		
Charles Blalock & Sons, Inc.		\$26.4600	\$19,209.96
Jones Bros. Contractors, LLC		\$25.0000	\$18,150.00
Bell & Associates Construction, LP		\$26.0900	\$18,941.34
J & M Grading Division, LLC		\$35.0000	\$25,410.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	20,832.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.3100	\$89,785.92
Jones Bros. Contractors, LLC		\$5.7500	\$119,784.00
Bell & Associates Construction, LP		\$4.2400	\$88,327.68
J & M Grading Division, LLC		\$5.6000	\$116,659.20
714-04.03 CONDUIT (STRUCTURES - 3/4" RGS)			
	256.000 L.F.		
Charles Blalock & Sons, Inc.		\$13.6500	\$3,494.40
Jones Bros. Contractors, LLC		\$10.0000	\$2,560.00
Bell & Associates Construction, LP		\$13.4600	\$3,445.76
J & M Grading Division, LLC		\$17.2500	\$4,416.00
714-04.04 CONDUIT (STRUCTURES - 2" PVC, SCHEDULE 40)			
	767.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.2000	\$3,221.40
Jones Bros. Contractors, LLC		\$5.7500	\$4,410.25
Bell & Associates Construction, LP		\$4.1400	\$3,175.38
J & M Grading Division, LLC		\$5.5000	\$4,218.50
714-05.04 PULL BOXES (TYPE C)			
	55.000 EACH		
Charles Blalock & Sons, Inc.		\$414.7500	\$22,811.25
Jones Bros. Contractors, LLC		\$1,250.0000	\$68,750.00
Bell & Associates Construction, LP		\$408.9000	\$22,489.50
J & M Grading Division, LLC		\$495.0000	\$27,225.00

		UNIT PRICE	EXTENSION
714-05.05 PULL BOXES (BARRIER EMBEDDED)			
	23.000 EACH		
Charles Blalock & Sons, Inc.		\$891.4500	\$20,503.35
Jones Bros. Contractors, LLC		\$1,000.0000	\$23,000.00
Bell & Associates Construction, LP		\$878.8800	\$20,214.24
J & M Grading Division, LLC		\$1,100.0000	\$25,300.00
714-05.06 PULL BOXES (SURFACE MOUNT)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$703.5000	\$3,517.50
Jones Bros. Contractors, LLC		\$1,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$693.5800	\$3,467.90
J & M Grading Division, LLC		\$850.0000	\$4,250.00
714-06.03 CABLE (1/C # 10 AWG)			
	1,024.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.4700	\$481.28
Jones Bros. Contractors, LLC		\$0.2800	\$286.72
Bell & Associates Construction, LP		\$0.4700	\$481.28
J & M Grading Division, LLC		\$0.6500	\$665.60
714-06.04 CABLE (1/C # 8 AWG)			
	23,531.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.7400	\$17,412.94
Jones Bros. Contractors, LLC		\$0.4500	\$10,588.95
Bell & Associates Construction, LP		\$0.7200	\$16,942.32
J & M Grading Division, LLC		\$0.8500	\$20,001.35
714-06.05 CABLE (1/C # 6 AWG)			
	77,447.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.0000	\$77,447.00
Jones Bros. Contractors, LLC		\$0.6500	\$50,340.55
Bell & Associates Construction, LP		\$0.9800	\$75,898.06
J & M Grading Division, LLC		\$1.3000	\$100,681.10
714-06.06 CABLE (1/C # 4 AWG)			
	3,465.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.2600	\$4,365.90
Jones Bros. Contractors, LLC		\$1.0000	\$3,465.00
Bell & Associates Construction, LP		\$1.2400	\$4,296.60
J & M Grading Division, LLC		\$1.6000	\$5,544.00
714-06.07 CABLE (1/C # 2 AWG)			
	11,184.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.8900	\$21,137.76
Jones Bros. Contractors, LLC		\$1.5500	\$17,335.20
Bell & Associates Construction, LP		\$1.8600	\$20,802.24
J & M Grading Division, LLC		\$2.2500	\$25,164.00

		UNIT PRICE	EXTENSION
714-08.08 LIGHT STANDARDS (NEW MEDIAN BARRIER MOUNTED)			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$4,969.6500	\$44,726.85
Jones Bros. Contractors, LLC		\$2,150.0000	\$19,350.00
Bell & Associates Construction, LP		\$4,899.5900	\$44,096.31
J & M Grading Division, LLC		\$6,000.0000	\$54,000.00
714-08.09 LIGHT STANDARDS (ALUMINUM 45' MH OFFSET)			
	78.000 EACH		
Charles Blalock & Sons, Inc.		\$3,626.7000	\$282,882.60
Jones Bros. Contractors, LLC		\$2,500.0000	\$195,000.00
Bell & Associates Construction, LP		\$3,575.5700	\$278,894.46
J & M Grading Division, LLC		\$4,350.0000	\$339,300.00
714-08.10 LIGHT STANDARDS (ALUMINUM 35' MH 15' ARM)			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$3,307.5000	\$29,767.50
Jones Bros. Contractors, LLC		\$2,750.0000	\$24,750.00
Bell & Associates Construction, LP		\$3,260.8700	\$29,347.83
J & M Grading Division, LLC		\$4,000.0000	\$36,000.00
714-08.11 LIGHT STANDARDS (HIGH MAST 120' MH)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$43,351.3500	\$216,756.75
Jones Bros. Contractors, LLC		\$75,000.0000	\$375,000.00
Bell & Associates Construction, LP		\$42,740.1900	\$213,700.95
J & M Grading Division, LLC		\$49,500.0000	\$247,500.00
714-08.12 LIGHT STANDARDS (ALUMINUM 35' MH 8' ARM)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$3,307.5000	\$9,922.50
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
Bell & Associates Construction, LP		\$3,260.8700	\$9,782.61
J & M Grading Division, LLC		\$4,000.0000	\$12,000.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION			
	61.000 EACH		
Charles Blalock & Sons, Inc.		\$347.5500	\$21,200.55
Jones Bros. Contractors, LLC		\$500.0000	\$30,500.00
Bell & Associates Construction, LP		\$342.6500	\$20,901.65
J & M Grading Division, LLC		\$500.0000	\$30,500.00
714-09.09 LUMINAIRES (210 WATT LED - OFFSET)			
	95.000 EACH		
Charles Blalock & Sons, Inc.		\$1,087.8000	\$103,341.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$142,500.00
Bell & Associates Construction, LP		\$1,072.4600	\$101,883.70
J & M Grading Division, LLC		\$1,250.0000	\$118,750.00

		UNIT PRICE	EXTENSION
714-09.10 LUMINAIRES (129 WATT LED - ROADWAY)			
	15.000 EACH		
Charles Blalock & Sons, Inc.		\$747.6000	\$11,214.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$15,000.00
Bell & Associates Construction, LP		\$737.0600	\$11,055.90
J & M Grading Division, LLC		\$860.0000	\$12,900.00
714-09.11 LUMINAIRES (79 WATT LED - UNDERPASS)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$657.3000	\$4,601.10
Jones Bros. Contractors, LLC		\$750.0000	\$5,250.00
Bell & Associates Construction, LP		\$648.0300	\$4,536.21
J & M Grading Division, LLC		\$775.0000	\$5,425.00
714-09.12 LUMINAIRES (49 WATT LED - PEDESTRIAN)			
	21.000 EACH		
Charles Blalock & Sons, Inc.		\$922.9500	\$19,381.95
Jones Bros. Contractors, LLC		\$1,000.0000	\$21,000.00
Bell & Associates Construction, LP		\$909.9400	\$19,108.74
J & M Grading Division, LLC		\$1,055.0000	\$22,155.00
714-09.13 LUMINAIRES (475 WATT LED - HIGH MAST)			
	34.000 EACH		
Charles Blalock & Sons, Inc.		\$1,609.6500	\$54,728.10
Jones Bros. Contractors, LLC		\$2,000.0000	\$68,000.00
Bell & Associates Construction, LP		\$1,586.9600	\$53,956.64
J & M Grading Division, LLC		\$1,805.0000	\$61,370.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,369.1500	\$9,369.15
Jones Bros. Contractors, LLC		\$17,000.0000	\$17,000.00
Bell & Associates Construction, LP		\$9,237.0700	\$9,237.07
J & M Grading Division, LLC		\$10,650.0000	\$10,650.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,369.1500	\$9,369.15
Jones Bros. Contractors, LLC		\$17,500.0000	\$17,500.00
Bell & Associates Construction, LP		\$9,237.0700	\$9,237.07
J & M Grading Division, LLC		\$10,650.0000	\$10,650.00
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,369.1500	\$9,369.15
Jones Bros. Contractors, LLC		\$17,500.0000	\$17,500.00
Bell & Associates Construction, LP		\$9,237.0700	\$9,237.07
J & M Grading Division, LLC		\$10,650.0000	\$10,650.00

		UNIT PRICE	EXTENSION
714-12.04 CONTROL CENTER (NO. 4)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,369.1500	\$9,369.15
Jones Bros. Contractors, LLC		\$16,000.0000	\$16,000.00
Bell & Associates Construction, LP		\$9,237.0700	\$9,237.07
J & M Grading Division, LLC		\$10,650.0000	\$10,650.00
714-25 ELECTRICAL CONNECTION			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,375.5000	\$5,502.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00
Bell & Associates Construction, LP		\$1,356.1100	\$5,424.44
J & M Grading Division, LLC		\$1,650.0000	\$6,600.00
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	1,031.000 EACH		
Charles Blalock & Sons, Inc.		\$7.0900	\$7,309.79
Jones Bros. Contractors, LLC		\$6.7500	\$6,959.25
Bell & Associates Construction, LP		\$6.9900	\$7,206.69
J & M Grading Division, LLC		\$7.1000	\$7,320.10
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	537.000 EACH		
Charles Blalock & Sons, Inc.		\$7.0900	\$3,807.33
Jones Bros. Contractors, LLC		\$6.7500	\$3,624.75
Bell & Associates Construction, LP		\$6.9900	\$3,753.63
J & M Grading Division, LLC		\$7.1000	\$3,812.70
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	244.000 EACH		
Charles Blalock & Sons, Inc.		\$27.3000	\$6,661.20
Jones Bros. Contractors, LLC		\$26.0000	\$6,344.00
Bell & Associates Construction, LP		\$26.9200	\$6,568.48
J & M Grading Division, LLC		\$30.0000	\$7,320.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	293.000 EACH		
Charles Blalock & Sons, Inc.		\$27.3000	\$7,998.90
Jones Bros. Contractors, LLC		\$26.0000	\$7,618.00
Bell & Associates Construction, LP		\$26.9200	\$7,887.56
J & M Grading Division, LLC		\$30.0000	\$8,790.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	592.000 EACH		
Charles Blalock & Sons, Inc.		\$27.3000	\$16,161.60
Jones Bros. Contractors, LLC		\$26.0000	\$15,392.00
Bell & Associates Construction, LP		\$26.9200	\$15,936.64
J & M Grading Division, LLC		\$30.0000	\$17,760.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	714.000 S.Y.		
Charles Blalock & Sons, Inc.		\$17.5900	\$12,559.26
Jones Bros. Contractors, LLC		\$16.7500	\$11,959.50
Bell & Associates Construction, LP		\$17.3400	\$12,380.76
J & M Grading Division, LLC		\$18.0000	\$12,852.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	677.000 L.F.		
Charles Blalock & Sons, Inc.		\$9.7100	\$6,573.67
Jones Bros. Contractors, LLC		\$9.2500	\$6,262.25
Bell & Associates Construction, LP		\$9.5800	\$6,485.66
J & M Grading Division, LLC		\$12.0000	\$8,124.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	48.000 EACH		
Charles Blalock & Sons, Inc.		\$131.2500	\$6,300.00
Jones Bros. Contractors, LLC		\$125.0000	\$6,000.00
Bell & Associates Construction, LP		\$129.4000	\$6,211.20
J & M Grading Division, LLC		\$150.0000	\$7,200.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	843.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.0400	\$5,091.72
Jones Bros. Contractors, LLC		\$5.7500	\$4,847.25
Bell & Associates Construction, LP		\$5.9500	\$5,015.85
J & M Grading Division, LLC		\$6.1000	\$5,142.30
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	661.000 L.F.		
Charles Blalock & Sons, Inc.		\$19.1600	\$12,664.76
Jones Bros. Contractors, LLC		\$18.2500	\$12,063.25
Bell & Associates Construction, LP		\$18.8900	\$12,486.29
J & M Grading Division, LLC		\$19.2500	\$12,724.25
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	10.000 EACH		
Charles Blalock & Sons, Inc.		\$210.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$200.0000	\$2,000.00
Bell & Associates Construction, LP		\$207.0400	\$2,070.40
J & M Grading Division, LLC		\$210.0000	\$2,100.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	4.000 EACH		
Charles Blalock & Sons, Inc.		\$236.2500	\$945.00
Jones Bros. Contractors, LLC		\$225.0000	\$900.00
Bell & Associates Construction, LP		\$232.9200	\$931.68
J & M Grading Division, LLC		\$250.0000	\$1,000.00

		UNIT PRICE	EXTENSION
716-03.09 PLASTIC WORD PAVEMENT MARKING (YIELD)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$210.0000	\$210.00
Jones Bros. Contractors, LLC		\$200.0000	\$200.00
Bell & Associates Construction, LP		\$207.0400	\$207.04
J & M Grading Division, LLC		\$210.0000	\$210.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$183.7500	\$551.25
Jones Bros. Contractors, LLC		\$175.0000	\$525.00
Bell & Associates Construction, LP		\$181.1600	\$543.48
J & M Grading Division, LLC		\$185.0000	\$555.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	153.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.0400	\$924.12
Jones Bros. Contractors, LLC		\$5.7500	\$879.75
Bell & Associates Construction, LP		\$5.9500	\$910.35
J & M Grading Division, LLC		\$6.0500	\$925.65
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$131.2500	\$262.50
Jones Bros. Contractors, LLC		\$125.0000	\$250.00
Bell & Associates Construction, LP		\$129.4000	\$258.80
J & M Grading Division, LLC		\$150.0000	\$300.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$183.7500	\$367.50
Jones Bros. Contractors, LLC		\$175.0000	\$350.00
Bell & Associates Construction, LP		\$181.1600	\$362.32
J & M Grading Division, LLC		\$185.0000	\$370.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$183.7500	\$1,286.25
Jones Bros. Contractors, LLC		\$1,225.0000	\$8,575.00
Bell & Associates Construction, LP		\$181.1600	\$1,268.12
J & M Grading Division, LLC		\$185.0000	\$1,295.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$183.7500	\$918.75
Jones Bros. Contractors, LLC		\$175.0000	\$875.00
Bell & Associates Construction, LP		\$181.1600	\$905.80
J & M Grading Division, LLC		\$185.0000	\$925.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	20.000 S.F.		
Charles Blalock & Sons, Inc.		\$18.1100	\$362.20
Jones Bros. Contractors, LLC		\$17.2500	\$345.00
Bell & Associates Construction, LP		\$17.8600	\$357.20
J & M Grading Division, LLC		\$20.0000	\$400.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$236.2500	\$945.00
Jones Bros. Contractors, LLC		\$225.0000	\$900.00
Bell & Associates Construction, LP		\$232.9200	\$931.68
J & M Grading Division, LLC		\$250.0000	\$1,000.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	7.000 L.M.		
Charles Blalock & Sons, Inc.		\$892.5000	\$6,247.50
Jones Bros. Contractors, LLC		\$850.0000	\$5,950.00
Bell & Associates Construction, LP		\$879.9200	\$6,159.44
J & M Grading Division, LLC		\$900.0000	\$6,300.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	57,534.000 L.F.		
Charles Blalock & Sons, Inc.		\$0.2100	\$12,082.14
Jones Bros. Contractors, LLC		\$0.2000	\$11,506.80
Bell & Associates Construction, LP		\$0.2100	\$12,082.14
J & M Grading Division, LLC		\$0.2500	\$14,383.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	9.000 L.M.		
Charles Blalock & Sons, Inc.		\$918.7500	\$8,268.75
Jones Bros. Contractors, LLC		\$875.0000	\$7,875.00
Bell & Associates Construction, LP		\$905.8000	\$8,152.20
J & M Grading Division, LLC		\$925.0000	\$8,325.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Charles Blalock & Sons, Inc.		\$2,887.5000	\$2,887.50
Jones Bros. Contractors, LLC		\$2,750.0000	\$2,750.00
Bell & Associates Construction, LP		\$2,846.7900	\$2,846.79
J & M Grading Division, LLC		\$2,900.0000	\$2,900.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	6.300 L.M.		
Charles Blalock & Sons, Inc.		\$3,832.5000	\$24,144.75
Jones Bros. Contractors, LLC		\$3,650.0000	\$22,995.00
Bell & Associates Construction, LP		\$3,778.4700	\$23,804.36
J & M Grading Division, LLC		\$3,900.0000	\$24,570.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	8.990 L.M.		
Charles Blalock & Sons, Inc.		\$4,987.5000	\$44,837.63
Jones Bros. Contractors, LLC		\$4,750.0000	\$42,702.50
Bell & Associates Construction, LP		\$4,917.1900	\$44,205.54
J & M Grading Division, LLC		\$5,000.0000	\$44,950.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	5,193.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.3600	\$12,255.48
Jones Bros. Contractors, LLC		\$2.2500	\$11,684.25
Bell & Associates Construction, LP		\$2.3300	\$12,099.69
J & M Grading Division, LLC		\$2.5000	\$12,982.50
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	2,136.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.0400	\$12,901.44
Jones Bros. Contractors, LLC		\$5.7500	\$12,282.00
Bell & Associates Construction, LP		\$5.9500	\$12,709.20
J & M Grading Division, LLC		\$6.1000	\$13,029.60
717-01 MOBILIZATION			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$1,900,000.0000	\$1,900,000.00
Jones Bros. Contractors, LLC		\$1,857,000.0000	\$1,857,000.00
Bell & Associates Construction, LP		\$2,200,006.0000	\$2,200,006.00
J & M Grading Division, LLC		\$3,440,000.0000	\$3,440,000.00
725-10.85 CONDUIT & PULL BOX NETWORK			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$365,925.0000	\$365,925.00
Jones Bros. Contractors, LLC		\$210,000.0000	\$210,000.00
Bell & Associates Construction, LP		\$360,766.2800	\$360,766.28
J & M Grading Division, LLC		\$326,000.0000	\$326,000.00
725-21.07 PORTABLE SMART WORK ZONE SYSTEM			
	1,048.000 DAY		
Charles Blalock & Sons, Inc.		\$386.0600	\$404,590.88
Jones Bros. Contractors, LLC		\$492.0000	\$515,616.00
Bell & Associates Construction, LP		\$376.8100	\$394,896.88
J & M Grading Division, LLC		\$400.0000	\$419,200.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$7,681.8000	\$7,681.80
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LP		\$7,573.5000	\$7,573.50
J & M Grading Division, LLC		\$8,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,926.3500	\$2,926.35
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$2,885.1000	\$2,885.10
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$785.4000	\$785.40
Jones Bros. Contractors, LLC		\$850.0000	\$850.00
Bell & Associates Construction, LP		\$774.3300	\$774.33
J & M Grading Division, LLC		\$800.0000	\$800.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	18.000 EACH		
Charles Blalock & Sons, Inc.		\$886.2000	\$15,951.60
Jones Bros. Contractors, LLC		\$850.0000	\$15,300.00
Bell & Associates Construction, LP		\$873.7100	\$15,726.78
J & M Grading Division, LLC		\$900.0000	\$16,200.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$1,349.2500	\$9,444.75
Jones Bros. Contractors, LLC		\$1,100.0000	\$7,700.00
Bell & Associates Construction, LP		\$1,330.2300	\$9,311.61
J & M Grading Division, LLC		\$1,350.0000	\$9,450.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$893.5500	\$2,680.65
Jones Bros. Contractors, LLC		\$850.0000	\$2,550.00
Bell & Associates Construction, LP		\$880.9500	\$2,642.85
J & M Grading Division, LLC		\$895.0000	\$2,685.00
730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$893.5500	\$7,148.40
Jones Bros. Contractors, LLC		\$850.0000	\$6,800.00
Bell & Associates Construction, LP		\$880.9500	\$7,047.60
J & M Grading Division, LLC		\$895.0000	\$7,160.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	13.000 EACH		
Charles Blalock & Sons, Inc.		\$497.7000	\$6,470.10
Jones Bros. Contractors, LLC		\$1,000.0000	\$13,000.00
Bell & Associates Construction, LP		\$490.6800	\$6,378.84
J & M Grading Division, LLC		\$500.0000	\$6,500.00

		UNIT PRICE	EXTENSION
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$1,766.1000	\$12,362.70
Jones Bros. Contractors, LLC		\$2,000.0000	\$14,000.00
Bell & Associates Construction, LP		\$1,741.2000	\$12,188.40
J & M Grading Division, LLC		\$1,775.0000	\$12,425.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,320.9000	\$5,283.60
Jones Bros. Contractors, LLC		\$4,500.0000	\$18,000.00
Bell & Associates Construction, LP		\$1,302.2800	\$5,209.12
J & M Grading Division, LLC		\$1,325.0000	\$5,300.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	1,747.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.0500	\$1,834.35
Jones Bros. Contractors, LLC		\$0.2500	\$436.75
Bell & Associates Construction, LP		\$1.0400	\$1,816.88
J & M Grading Division, LLC		\$1.0500	\$1,834.35
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	3,566.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.1600	\$4,136.56
Jones Bros. Contractors, LLC		\$0.5000	\$1,783.00
Bell & Associates Construction, LP		\$1.1400	\$4,065.24
J & M Grading Division, LLC		\$1.2000	\$4,279.20
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	3,176.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.3700	\$4,351.12
Jones Bros. Contractors, LLC		\$0.6500	\$2,064.40
Bell & Associates Construction, LP		\$1.3500	\$4,287.60
J & M Grading Division, LLC		\$1.4000	\$4,446.40
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12-SM CABLE)			
	2,145.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.3600	\$7,207.20
Jones Bros. Contractors, LLC		\$0.5400	\$1,158.30
Bell & Associates Construction, LP		\$3.3100	\$7,099.95
J & M Grading Division, LLC		\$3.4000	\$7,293.00
730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6-SM DROP CABLE)			
	111.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.5200	\$279.72
Jones Bros. Contractors, LLC		\$0.5400	\$59.94
Bell & Associates Construction, LP		\$2.4800	\$275.28
J & M Grading Division, LLC		\$2.6000	\$288.60

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	2,305.000 L.F.		
Charles Blalock & Sons, Inc.		\$9.9800	\$23,003.90
Jones Bros. Contractors, LLC		\$5.7500	\$13,253.75
Bell & Associates Construction, LP		\$9.8300	\$22,658.15
J & M Grading Division, LLC		\$10.0000	\$23,050.00
730-12.16 CONDUIT (2" C SCHEDULE 80)			
	2,176.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.6100	\$23,087.36
Jones Bros. Contractors, LLC		\$26.4000	\$57,446.40
Bell & Associates Construction, LP		\$10.4600	\$22,760.96
J & M Grading Division, LLC		\$11.0000	\$23,936.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	13.000 EACH		
Charles Blalock & Sons, Inc.		\$8,500.8000	\$110,510.40
Jones Bros. Contractors, LLC		\$9,000.0000	\$117,000.00
Bell & Associates Construction, LP		\$8,380.9600	\$108,952.48
J & M Grading Division, LLC		\$8,500.0000	\$110,500.00
730-15.07 CABINET (BACKUP POWER CABINET)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$5,533.5000	\$22,134.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$20,000.00
Bell & Associates Construction, LP		\$5,455.4900	\$21,821.96
J & M Grading Division, LLC		\$5,550.0000	\$22,200.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$12,857.2500	\$51,429.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$48,000.00
Bell & Associates Construction, LP		\$12,675.9900	\$50,703.96
J & M Grading Division, LLC		\$12,900.0000	\$51,600.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$4,781.7000	\$19,126.80
Jones Bros. Contractors, LLC		\$7,500.0000	\$30,000.00
Bell & Associates Construction, LP		\$4,714.2900	\$18,857.16
J & M Grading Division, LLC		\$4,800.0000	\$19,200.00
730-23.30 PEDESTAL POLE (10 FT. PEDESTRIAN)			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$1,480.5000	\$11,844.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$44,000.00
Bell & Associates Construction, LP		\$1,459.6300	\$11,677.04
J & M Grading Division, LLC		\$1,500.0000	\$12,000.00

		UNIT PRICE	EXTENSION
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40' & 1 @ 50')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$18,938.8500	\$18,938.85
Jones Bros. Contractors, LLC		\$21,000.0000	\$21,000.00
Bell & Associates Construction, LP		\$18,671.8500	\$18,671.85
J & M Grading Division, LLC		\$19,000.0000	\$19,000.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	2.000 EACH		
Charles Blalock & Sons, Inc.		\$14,819.7000	\$29,639.40
Jones Bros. Contractors, LLC		\$19,000.0000	\$38,000.00
Bell & Associates Construction, LP		\$14,610.7800	\$29,221.56
J & M Grading Division, LLC		\$15,000.0000	\$30,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$15,920.1000	\$15,920.10
Jones Bros. Contractors, LLC		\$19,500.0000	\$19,500.00
Bell & Associates Construction, LP		\$15,695.6600	\$15,695.66
J & M Grading Division, LLC		\$16,000.0000	\$16,000.00
730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$21,252.0000	\$21,252.00
Jones Bros. Contractors, LLC		\$23,000.0000	\$23,000.00
Bell & Associates Construction, LP		\$20,952.3900	\$20,952.39
J & M Grading Division, LLC		\$21,500.0000	\$21,500.00
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$13,156.5000	\$13,156.50
Jones Bros. Contractors, LLC		\$18,000.0000	\$18,000.00
Bell & Associates Construction, LP		\$12,971.0200	\$12,971.02
J & M Grading Division, LLC		\$13,500.0000	\$13,500.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$13,450.5000	\$13,450.50
Jones Bros. Contractors, LLC		\$18,000.0000	\$18,000.00
Bell & Associates Construction, LP		\$13,260.8800	\$13,260.88
J & M Grading Division, LLC		\$13,500.0000	\$13,500.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')	1.000 EACH		
Charles Blalock & Sons, Inc.		\$25,172.7000	\$25,172.70
Jones Bros. Contractors, LLC		\$23,000.0000	\$23,000.00
Bell & Associates Construction, LP		\$24,817.8200	\$24,817.82
J & M Grading Division, LLC		\$25,500.0000	\$25,500.00

		UNIT PRICE	EXTENSION
730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 76')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$31,465.3500	\$31,465.35
Jones Bros. Contractors, LLC		\$27,000.0000	\$27,000.00
Bell & Associates Construction, LP		\$31,021.7600	\$31,021.76
J & M Grading Division, LLC		\$31,500.0000	\$31,500.00
730-23.99 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$32,086.9500	\$64,173.90
Jones Bros. Contractors, LLC		\$27,000.0000	\$54,000.00
Bell & Associates Construction, LP		\$31,634.6000	\$63,269.20
J & M Grading Division, LLC		\$32,500.0000	\$65,000.00
730-24.41 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$31,965.1500	\$31,965.15
Jones Bros. Contractors, LLC		\$27,000.0000	\$27,000.00
Bell & Associates Construction, LP		\$31,514.5100	\$31,514.51
J & M Grading Division, LLC		\$32,000.0000	\$32,000.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	16.000 EACH		
Charles Blalock & Sons, Inc.		\$1,479.4500	\$23,671.20
Jones Bros. Contractors, LLC		\$11,000.0000	\$176,000.00
Bell & Associates Construction, LP		\$1,458.5900	\$23,337.44
J & M Grading Division, LLC		\$1,500.0000	\$24,000.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$3,817.8000	\$15,271.20
Jones Bros. Contractors, LLC		\$7,500.0000	\$30,000.00
Bell & Associates Construction, LP		\$3,763.9800	\$15,055.92
J & M Grading Division, LLC		\$4,000.0000	\$16,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$11,216.1000	\$11,216.10
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Bell & Associates Construction, LP		\$11,057.9800	\$11,057.98
J & M Grading Division, LLC		\$11,500.0000	\$11,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	4,008.200 S.Y.		
Charles Blalock & Sons, Inc.		\$2.2000	\$8,818.04
Jones Bros. Contractors, LLC		\$2.5000	\$10,020.50
Bell & Associates Construction, LP		\$1.7500	\$7,014.35
J & M Grading Division, LLC		\$2.0000	\$8,016.40

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	12,100.000 S.Y.		
Charles Blalock & Sons, Inc.		\$1.8300	\$22,143.00
Jones Bros. Contractors, LLC		\$1.2500	\$15,125.00
Bell & Associates Construction, LP		\$1.8100	\$21,901.00
J & M Grading Division, LLC		\$3.0000	\$36,300.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	8,536.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.1500	\$26,888.40
Jones Bros. Contractors, LLC		\$3.7700	\$32,180.72
Bell & Associates Construction, LP		\$3.7200	\$31,753.92
J & M Grading Division, LLC		\$4.0000	\$34,144.00
801-01 SEEDING (WITH MULCH)			
	1,481.000 UNIT		
Charles Blalock & Sons, Inc.		\$18.3600	\$27,191.16
Jones Bros. Contractors, LLC		\$27.9300	\$41,364.33
Bell & Associates Construction, LP		\$17.6000	\$26,065.60
J & M Grading Division, LLC		\$30.0000	\$44,430.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	709.000 UNIT		
Charles Blalock & Sons, Inc.		\$18.3600	\$13,017.24
Jones Bros. Contractors, LLC		\$18.4900	\$13,109.41
Bell & Associates Construction, LP		\$17.6000	\$12,478.40
J & M Grading Division, LLC		\$25.0000	\$17,725.00
801-02.15 FERTILIZER			
	19.000 TON		
Charles Blalock & Sons, Inc.		\$539.9600	\$10,259.24
Jones Bros. Contractors, LLC		\$900.0000	\$17,100.00
Bell & Associates Construction, LP		\$517.6000	\$9,834.40
J & M Grading Division, LLC		\$950.0000	\$18,050.00
801-03 WATER (SEEDING & SODDING)			
	190.000 M.G.		
Charles Blalock & Sons, Inc.		\$21.6000	\$4,104.00
Jones Bros. Contractors, LLC		\$50.0000	\$9,500.00
Bell & Associates Construction, LP		\$20.7000	\$3,933.00
J & M Grading Division, LLC		\$52.5000	\$9,975.00
802-01.10 TREES (CERCIS CANADENSIS 1 GAL)			
	16.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9700	\$5,183.52
Jones Bros. Contractors, LLC		\$410.0000	\$6,560.00
Bell & Associates Construction, LP		\$310.5600	\$4,968.96
J & M Grading Division, LLC		\$450.0000	\$7,200.00

		UNIT PRICE	EXTENSION
802-01.11 TREES (TSUGA CANADENSIS 1 GAL)			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9700	\$2,915.73
Jones Bros. Contractors, LLC		\$410.0000	\$3,690.00
Bell & Associates Construction, LP		\$310.5600	\$2,795.04
J & M Grading Division, LLC		\$450.0000	\$4,050.00
802-01.12 TREES (BETULA NIGRA 1 GAL)			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9700	\$2,915.73
Jones Bros. Contractors, LLC		\$410.0000	\$3,690.00
Bell & Associates Construction, LP		\$310.5600	\$2,795.04
J & M Grading Division, LLC		\$450.0000	\$4,050.00
802-01.13 TREES (NYSSA SYLVATICA 1.5 - 2" CAL B&B)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9700	\$2,267.79
Jones Bros. Contractors, LLC		\$410.0000	\$2,870.00
Bell & Associates Construction, LP		\$310.5600	\$2,173.92
J & M Grading Division, LLC		\$450.0000	\$3,150.00
802-01.14 TREES (ILEX OPACA - 1 GAL)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9800	\$1,295.92
Jones Bros. Contractors, LLC		\$410.0000	\$1,640.00
Bell & Associates Construction, LP		\$310.5600	\$1,242.24
J & M Grading Division, LLC		\$450.0000	\$1,800.00
802-01.15 TREES (PIN OAK 1.5 - 2" CAL. B&B)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9700	\$647.94
Jones Bros. Contractors, LLC		\$410.0000	\$820.00
Bell & Associates Construction, LP		\$310.5600	\$621.12
J & M Grading Division, LLC		\$450.0000	\$900.00
802-01.16 TREES (CARYA OVATA 1.5 - 2" CAL. B&B)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$323.9800	\$323.98
Jones Bros. Contractors, LLC		\$410.0000	\$410.00
Bell & Associates Construction, LP		\$310.5600	\$310.56
J & M Grading Division, LLC		\$450.0000	\$450.00
803-01 SODDING (NEW SOD)			
	12,176.000 S.Y.		
Charles Blalock & Sons, Inc.		\$3.7800	\$46,025.28
Jones Bros. Contractors, LLC		\$5.3900	\$65,628.64
Bell & Associates Construction, LP		\$3.6200	\$44,077.12
J & M Grading Division, LLC		\$5.7500	\$70,012.00

		UNIT PRICE	EXTENSION
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	32,603.000 S.Y.		
Charles Blalock & Sons, Inc.		\$3.9500	\$128,781.85
Jones Bros. Contractors, LLC		\$3.5900	\$117,044.77
Bell & Associates Construction, LP		\$3.7900	\$123,565.37
J & M Grading Division, LLC		\$3.8000	\$123,891.40
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	196,589.000 S.Y.		
Charles Blalock & Sons, Inc.		\$0.6600	\$129,748.74
Jones Bros. Contractors, LLC		\$0.8100	\$159,237.09
Bell & Associates Construction, LP		\$0.6300	\$123,851.07
J & M Grading Division, LLC		\$1.0000	\$196,589.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	434.000 S.Y.		
Charles Blalock & Sons, Inc.		\$1.1000	\$477.40
Jones Bros. Contractors, LLC		\$0.8900	\$386.26
Bell & Associates Construction, LP		\$1.0600	\$460.04
J & M Grading Division, LLC		\$1.0000	\$434.00
806-02.03 PROJECT MOWING			
	9.000 CYCL		
Charles Blalock & Sons, Inc.		\$863.9300	\$7,775.37
Jones Bros. Contractors, LLC		\$1,505.5600	\$13,550.04
Bell & Associates Construction, LP		\$828.1600	\$7,453.44
J & M Grading Division, LLC		\$2,500.0000	\$22,500.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Bell & Associates Construction, LP		\$89,000.0000	\$89,000.00
J & M Grading Division, LLC		\$485,000.0000	\$485,000.00
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 05-SR335-07.77)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$158,511.4800	\$158,511.48
Jones Bros. Contractors, LLC		\$200,000.0000	\$200,000.00
Bell & Associates Construction, LP		\$292,092.7400	\$292,092.74
J & M Grading Division, LLC		\$190,000.0000	\$190,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	2,933.000 C.Y.		
Charles Blalock & Sons, Inc.		\$17.1200	\$50,212.96
Jones Bros. Contractors, LLC		\$25.0000	\$73,325.00
Bell & Associates Construction, LP		\$22.9900	\$67,429.67
J & M Grading Division, LLC		\$85.5500	\$250,918.15
204-02.10 DRILLED CAISSON - EARTH (42" DIA)			
	1,235.000 L.F.		
Charles Blalock & Sons, Inc.		\$91.1100	\$112,520.85
Jones Bros. Contractors, LLC		\$87.0000	\$107,445.00
Bell & Associates Construction, LP		\$124.8000	\$154,128.00
J & M Grading Division, LLC		\$140.0000	\$172,900.00
204-02.11 DRILLED CAISSON - EARTH (48" DIA.)			
	75.000 L.F.		
Charles Blalock & Sons, Inc.		\$123.2500	\$9,243.75
Jones Bros. Contractors, LLC		\$90.0000	\$6,750.00
Bell & Associates Construction, LP		\$163.0700	\$12,230.25
J & M Grading Division, LLC		\$180.0000	\$13,500.00
204-02.20 DRILLED CAISSON - ROCK (42" DIA.)			
	59.000 L.F.		
Charles Blalock & Sons, Inc.		\$271.1200	\$15,996.08
Jones Bros. Contractors, LLC		\$250.0000	\$14,750.00
Bell & Associates Construction, LP		\$240.2600	\$14,175.34
J & M Grading Division, LLC		\$655.0000	\$38,645.00
204-02.21 DRILLED CAISSON - ROCK (48" DIA.)			
	16.000 L.F.		
Charles Blalock & Sons, Inc.		\$373.0500	\$5,968.80
Jones Bros. Contractors, LLC		\$300.0000	\$4,800.00
Bell & Associates Construction, LP		\$307.4000	\$4,918.40
J & M Grading Division, LLC		\$980.0000	\$15,680.00

		UNIT PRICE	EXTENSION
204-04.01 ROCK EXCAVATION (BRIDGES)			
	64.000 C.Y.		
Charles Blalock & Sons, Inc.		\$119.9600	\$7,677.44
Jones Bros. Contractors, LLC		\$185.0000	\$11,840.00
Bell & Associates Construction, LP		\$34.7200	\$2,222.08
J & M Grading Division, LLC		\$185.0000	\$11,840.00
204-05 ROCK DRILLING (BRIDGES)			
	72.000 L.F.		
Charles Blalock & Sons, Inc.		\$39.4400	\$2,839.68
Jones Bros. Contractors, LLC		\$50.0000	\$3,600.00
Bell & Associates Construction, LP		\$27.1300	\$1,953.36
J & M Grading Division, LLC		\$29.5000	\$2,124.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	141.000 TON		
Charles Blalock & Sons, Inc.		\$44.8100	\$6,318.21
Jones Bros. Contractors, LLC		\$35.0000	\$4,935.00
Bell & Associates Construction, LP		\$35.5800	\$5,016.78
J & M Grading Division, LLC		\$38.5000	\$5,428.50
604-02.03 EPOXY COATED REINFORCING STEEL			
	633,139.000 LB.		
Charles Blalock & Sons, Inc.		\$1.0100	\$639,470.39
Jones Bros. Contractors, LLC		\$0.9800	\$620,476.22
Bell & Associates Construction, LP		\$1.0700	\$677,458.73
J & M Grading Division, LLC		\$1.2500	\$791,423.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	2,054.000 C.Y.		
Charles Blalock & Sons, Inc.		\$669.8700	\$1,375,912.98
Jones Bros. Contractors, LLC		\$750.0000	\$1,540,500.00
Bell & Associates Construction, LP		\$712.3400	\$1,463,146.36
J & M Grading Division, LLC		\$830.0000	\$1,704,820.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	453,851.000 LB.		
Charles Blalock & Sons, Inc.		\$0.8800	\$399,388.88
Jones Bros. Contractors, LLC		\$0.9000	\$408,465.90
Bell & Associates Construction, LP		\$0.9900	\$449,312.49
J & M Grading Division, LLC		\$1.2500	\$567,313.75
604-03.04 PAVEMENT @ BRIDGE ENDS			
	1,037.000 S.Y.		
Charles Blalock & Sons, Inc.		\$239.4400	\$248,299.28
Jones Bros. Contractors, LLC		\$285.0000	\$295,545.00
Bell & Associates Construction, LP		\$368.9800	\$382,632.26
J & M Grading Division, LLC		\$305.0000	\$316,285.00

		UNIT PRICE	EXTENSION
604-03.32 CLASS DS CONCRETE			
	1,910.000 C.Y.		
Charles Blalock & Sons, Inc.		\$593.1600	\$1,132,935.60
Jones Bros. Contractors, LLC		\$780.0000	\$1,489,800.00
Bell & Associates Construction, LP		\$778.7800	\$1,487,469.80
J & M Grading Division, LLC		\$840.0000	\$1,604,400.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	19,106.000 S.Y.		
Charles Blalock & Sons, Inc.		\$6.4700	\$123,615.82
Jones Bros. Contractors, LLC		\$6.2500	\$119,412.50
Bell & Associates Construction, LP		\$9.8600	\$188,385.16
J & M Grading Division, LLC		\$7.0000	\$133,742.00
604-04.41 THREE STAR STATE EMBLEM			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$598.4500	\$4,787.60
Jones Bros. Contractors, LLC		\$1,500.0000	\$12,000.00
Bell & Associates Construction, LP		\$1,120.4100	\$8,963.28
J & M Grading Division, LLC		\$245.0000	\$1,960.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	6,690.000 S.Y.		
Charles Blalock & Sons, Inc.		\$3.8100	\$25,488.90
Jones Bros. Contractors, LLC		\$5.2600	\$35,189.40
Bell & Associates Construction, LP		\$2.7500	\$18,397.50
J & M Grading Division, LLC		\$6.9300	\$46,361.70
606-02.03 STEEL PILES (10 INCH)			
	12,106.000 L.F.		
Charles Blalock & Sons, Inc.		\$46.2600	\$560,023.56
Jones Bros. Contractors, LLC		\$50.0000	\$605,300.00
Bell & Associates Construction, LP		\$45.8100	\$554,575.86
J & M Grading Division, LLC		\$62.0000	\$750,572.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	331.000 EACH		
Charles Blalock & Sons, Inc.		\$126.3900	\$41,835.09
Jones Bros. Contractors, LLC		\$135.0000	\$44,685.00
Bell & Associates Construction, LP		\$132.9400	\$44,003.14
J & M Grading Division, LLC		\$115.0000	\$38,065.00
615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)			
	8,052.000 L.F.		
Charles Blalock & Sons, Inc.		\$281.2400	\$2,264,544.48
Jones Bros. Contractors, LLC		\$250.0000	\$2,013,000.00
Bell & Associates Construction, LP		\$205.5700	\$1,655,249.64
J & M Grading Division, LLC		\$280.0000	\$2,254,560.00

		UNIT PRICE	EXTENSION
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING		
			534.000 L.F.
	Charles Blalock & Sons, Inc.	\$147.1000	\$78,551.40
	Jones Bros. Contractors, LLC	\$135.0000	\$72,090.00
	Bell & Associates Construction, LP	\$132.4800	\$70,744.32
	J & M Grading Division, LLC	\$180.0000	\$96,120.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)		
			1,014.000 L.F.
	Charles Blalock & Sons, Inc.	\$55.3300	\$56,104.62
	Jones Bros. Contractors, LLC	\$110.0000	\$111,540.00
	Bell & Associates Construction, LP	\$131.5500	\$133,391.70
	J & M Grading Division, LLC	\$125.0000	\$126,750.00
625-02.40	DRILLED SHAFT (SH-SCC) CONCRETE		
			385.000 C.Y.
	Charles Blalock & Sons, Inc.	\$277.3900	\$106,795.15
	Jones Bros. Contractors, LLC	\$300.0000	\$115,500.00
	Bell & Associates Construction, LP	\$537.9200	\$207,099.20
	J & M Grading Division, LLC	\$385.0000	\$148,225.00
709-04	REINFORCED CONCRETE SLOPE PAVEMENT		
			335.000 C.Y.
	Charles Blalock & Sons, Inc.	\$268.1000	\$89,813.50
	Jones Bros. Contractors, LLC	\$550.0000	\$184,250.00
	Bell & Associates Construction, LP	\$540.6000	\$181,101.00
	J & M Grading Division, LLC	\$740.0000	\$247,900.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM		
			556.000 L.F.
	Charles Blalock & Sons, Inc.	\$28.2000	\$15,679.20
	Jones Bros. Contractors, LLC	\$30.0000	\$16,680.00
	Bell & Associates Construction, LP	\$49.5800	\$27,566.48
	J & M Grading Division, LLC	\$40.0000	\$22,240.00
710-09.02	6" PIPE UNDERDRAIN		
			74.000 L.F.
	Charles Blalock & Sons, Inc.	\$17.0000	\$1,258.00
	Jones Bros. Contractors, LLC	\$16.0000	\$1,184.00
	Bell & Associates Construction, LP	\$13.9700	\$1,033.78
	J & M Grading Division, LLC	\$27.0000	\$1,998.00
711-02.03	REINFORCED CONCRETE MEDIAN BARRIER (BRIDGES)		
			792.000 L.F.
	Charles Blalock & Sons, Inc.	\$72.9600	\$57,784.32
	Jones Bros. Contractors, LLC	\$100.0000	\$79,200.00
	Bell & Associates Construction, LP	\$360.0300	\$285,143.76
	J & M Grading Division, LLC	\$112.0000	\$88,704.00

		UNIT PRICE	EXTENSION
714-01 STRUCTURAL LIGHTING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$7,652.4000	\$7,652.40
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
Bell & Associates Construction, LP		\$11,055.0400	\$11,055.04
J & M Grading Division, LLC		\$9,500.0000	\$9,500.00
714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$8,178.4500	\$8,178.45
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$11,814.9900	\$11,814.99
J & M Grading Division, LLC		\$10,000.0000	\$10,000.00
714-01.02 STRUCTURAL LIGHTING (BRIDGE NO. 2)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$10,842.3000	\$10,842.30
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
Bell & Associates Construction, LP		\$15,663.3200	\$15,663.32
J & M Grading Division, LLC		\$13,000.0000	\$13,000.00
718-01.01 NOISE BARRIER (NOISE BARRIER NO. 1)			
	50,195.000 S.F.		
Charles Blalock & Sons, Inc.		\$31.5000	\$1,581,142.50
Jones Bros. Contractors, LLC		\$39.0000	\$1,957,605.00
Bell & Associates Construction, LP		\$36.3800	\$1,826,094.10
J & M Grading Division, LLC		\$52.0000	\$2,610,140.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-04.06 POLE 45FT CLASS 1 METAL			
	17.000 EACH		
Charles Blalock & Sons, Inc.		\$4,525.5000	\$76,933.50
Jones Bros. Contractors, LLC		\$4,690.0000	\$79,730.00
Bell & Associates Construction, LP		\$4,461.7000	\$75,848.90
J & M Grading Division, LLC		\$4,550.0000	\$77,350.00
790-05.07 POLE 50FT CLASS H1 METAL			
	11.000 EACH		
Charles Blalock & Sons, Inc.		\$4,859.4000	\$53,453.40
Jones Bros. Contractors, LLC		\$5,290.0000	\$58,190.00
Bell & Associates Construction, LP		\$4,790.8900	\$52,699.79
J & M Grading Division, LLC		\$4,900.0000	\$53,900.00
790-06.07 POLE 55FT CLASS H1 METAL			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$6,730.5000	\$13,461.00
Jones Bros. Contractors, LLC		\$7,220.0000	\$14,440.00
Bell & Associates Construction, LP		\$6,635.6200	\$13,271.24
J & M Grading Division, LLC		\$6,750.0000	\$13,500.00
790-09.05 POLE 70FT CLASS H2 METAL			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$8,620.5000	\$8,620.50
Jones Bros. Contractors, LLC		\$9,625.0000	\$9,625.00
Bell & Associates Construction, LP		\$8,498.9700	\$8,498.97
J & M Grading Division, LLC		\$8,650.0000	\$8,650.00
790-25.07 3PH CROSSARM DBL LRG COND 15KV			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$1,632.7500	\$11,429.25
Jones Bros. Contractors, LLC		\$1,520.0000	\$10,640.00
Bell & Associates Construction, LP		\$1,609.7300	\$11,268.11
J & M Grading Division, LLC		\$1,650.0000	\$11,550.00
790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,194.5000	\$8,778.00
Jones Bros. Contractors, LLC		\$2,365.0000	\$9,460.00
Bell & Associates Construction, LP		\$2,163.5600	\$8,654.24
J & M Grading Division, LLC		\$2,200.0000	\$8,800.00
790-25.15 3PH VERTICAL 15KV			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,548.7500	\$1,548.75
Jones Bros. Contractors, LLC		\$1,310.0000	\$1,310.00
Bell & Associates Construction, LP		\$1,526.9200	\$1,526.92
J & M Grading Division, LLC		\$1,550.0000	\$1,550.00

		UNIT PRICE	EXTENSION
790-25.19 3PH VERTICAL DEADEND 15KV	8.000 EACH		
Charles Blalock & Sons, Inc.		\$1,834.3500	\$14,674.80
Jones Bros. Contractors, LLC		\$1,905.0000	\$15,240.00
Bell & Associates Construction, LP		\$1,808.4900	\$14,467.92
J & M Grading Division, LLC		\$1,850.0000	\$14,800.00
790-25.23 3PH CROSSARM DDE 15KV	6.000 EACH		
Charles Blalock & Sons, Inc.		\$3,183.6000	\$19,101.60
Jones Bros. Contractors, LLC		\$4,100.0000	\$24,600.00
Bell & Associates Construction, LP		\$3,138.7200	\$18,832.32
J & M Grading Division, LLC		\$3,200.0000	\$19,200.00
790-25.33 3PH COVERED AERIAL CBL TANGET BRKT 15KV	3.000 EACH		
Charles Blalock & Sons, Inc.		\$478.8000	\$1,436.40
Jones Bros. Contractors, LLC		\$700.0000	\$2,100.00
Bell & Associates Construction, LP		\$472.0500	\$1,416.15
J & M Grading Division, LLC		\$480.0000	\$1,440.00
790-25.35 3PH COVERED AERIAL CBL ANGLE ASSMBLY 15KV	3.000 EACH		
Charles Blalock & Sons, Inc.		\$800.1000	\$2,400.30
Jones Bros. Contractors, LLC		\$1,355.0000	\$4,065.00
Bell & Associates Construction, LP		\$788.8200	\$2,366.46
J & M Grading Division, LLC		\$805.0000	\$2,415.00
790-25.36 3PH COVERED AERIAL CBL DE ASSEMBLY 15KV	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,592.4500	\$2,592.45
Jones Bros. Contractors, LLC		\$2,780.0000	\$2,780.00
Bell & Associates Construction, LP		\$2,555.9000	\$2,555.90
J & M Grading Division, LLC		\$2,600.0000	\$2,600.00
790-25.37 3PH 8FT FIBERGLASS CROSSARM DEADEND 15kv	1.000 EACH		
Charles Blalock & Sons, Inc.		\$988.0500	\$988.05
Jones Bros. Contractors, LLC		\$1,255.0000	\$1,255.00
Bell & Associates Construction, LP		\$974.1200	\$974.12
J & M Grading Division, LLC		\$990.0000	\$990.00
790-25.38 3PH 10FT FIBERGLASS CROSSARM DEADEND 15kv	2.000 EACH		
Charles Blalock & Sons, Inc.		\$3,294.9000	\$6,589.80
Jones Bros. Contractors, LLC		\$3,010.0000	\$6,020.00
Bell & Associates Construction, LP		\$3,248.4500	\$6,496.90
J & M Grading Division, LLC		\$3,300.0000	\$6,600.00

		UNIT PRICE	EXTENSION
790-25.39 3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,980.9500	\$2,980.95
Jones Bros. Contractors, LLC		\$3,705.0000	\$3,705.00
Bell & Associates Construction, LP		\$2,938.9300	\$2,938.93
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$151.2000	\$453.60
Jones Bros. Contractors, LLC		\$90.0000	\$270.00
Bell & Associates Construction, LP		\$149.0700	\$447.21
J & M Grading Division, LLC		\$152.0000	\$456.00
790-30.04 SECONDARY ASSEMBLIES MISC			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$151.2000	\$453.60
Jones Bros. Contractors, LLC		\$90.0000	\$270.00
Bell & Associates Construction, LP		\$149.0700	\$447.21
J & M Grading Division, LLC		\$152.0000	\$456.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	530.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.4700	\$779.10
Jones Bros. Contractors, LLC		\$2.0700	\$1,097.10
Bell & Associates Construction, LP		\$1.4500	\$768.50
J & M Grading Division, LLC		\$1.5000	\$795.00
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$190.0500	\$570.15
Jones Bros. Contractors, LLC		\$125.0000	\$375.00
Bell & Associates Construction, LP		\$187.3700	\$562.11
J & M Grading Division, LLC		\$190.0500	\$570.15
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX			
	80.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.5700	\$285.60
Jones Bros. Contractors, LLC		\$5.6300	\$450.40
Bell & Associates Construction, LP		\$3.5200	\$281.60
J & M Grading Division, LLC		\$3.6000	\$288.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	49.000 EACH		
Charles Blalock & Sons, Inc.		\$525.0000	\$25,725.00
Jones Bros. Contractors, LLC		\$330.0000	\$16,170.00
Bell & Associates Construction, LP		\$517.6000	\$25,362.40
J & M Grading Division, LLC		\$525.0000	\$25,725.00

		UNIT PRICE	EXTENSION
790-32.07 OH GUY - THROUGH BOLT TYPE			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$612.1500	\$2,448.60
Jones Bros. Contractors, LLC		\$475.0000	\$1,900.00
Bell & Associates Construction, LP		\$603.5200	\$2,414.08
J & M Grading Division, LLC		\$615.0000	\$2,460.00
790-33.21 ANCHOR TWIN EYE POWER INSTALLED			
	25.000 EACH		
Charles Blalock & Sons, Inc.		\$511.3500	\$12,783.75
Jones Bros. Contractors, LLC		\$510.0000	\$12,750.00
Bell & Associates Construction, LP		\$504.1400	\$12,603.50
J & M Grading Division, LLC		\$515.0000	\$12,875.00
790-36.06 TRANSFER LIGHT			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$463.0500	\$2,315.25
Jones Bros. Contractors, LLC		\$675.0000	\$3,375.00
Bell & Associates Construction, LP		\$456.5200	\$2,282.60
J & M Grading Division, LLC		\$465.0000	\$2,325.00
790-36.14 TRANSFER CONDUCTOR			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$563.8500	\$2,255.40
Jones Bros. Contractors, LLC		\$545.0000	\$2,180.00
Bell & Associates Construction, LP		\$555.9000	\$2,223.60
J & M Grading Division, LLC		\$565.0000	\$2,260.00
790-40.46 OH COND 556.5 19 AAC DAHLIA			
	3,760.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.1500	\$19,364.00
Jones Bros. Contractors, LLC		\$5.0100	\$18,837.60
Bell & Associates Construction, LP		\$5.0700	\$19,063.20
J & M Grading Division, LLC		\$5.1500	\$19,364.00
790-40.49 OH COND 795 37 AAC ARBUTUS			
	11,280.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.7800	\$65,198.40
Jones Bros. Contractors, LLC		\$5.3900	\$60,799.20
Bell & Associates Construction, LP		\$5.6900	\$64,183.20
J & M Grading Division, LLC		\$5.8000	\$65,424.00
790-40.73 OH PRI COND _____			
	4,800.000 L.F.		
Charles Blalock & Sons, Inc.		\$11.1300	\$53,424.00
Jones Bros. Contractors, LLC		\$10.4800	\$50,304.00
Bell & Associates Construction, LP		\$10.9700	\$52,656.00
J & M Grading Division, LLC		\$11.1500	\$53,520.00

		UNIT PRICE	EXTENSION
790-40.74 OH PRI COND _____	1,600.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.5200	\$7,232.00
Jones Bros. Contractors, LLC		\$5.6800	\$9,088.00
Bell & Associates Construction, LP		\$4.4500	\$7,120.00
J & M Grading Division, LLC		\$4.6000	\$7,360.00
790-41.06 UG PRI COND 4/0 AL 15KV	1,900.000 L.F.		
Charles Blalock & Sons, Inc.		\$9.2400	\$17,556.00
Jones Bros. Contractors, LLC		\$12.1900	\$23,161.00
Bell & Associates Construction, LP		\$9.1100	\$17,309.00
J & M Grading Division, LLC		\$9.2500	\$17,575.00
790-41.45 UG SEC COND 2 AL TPLX	120.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.6200	\$554.40
Jones Bros. Contractors, LLC		\$8.0800	\$969.60
Bell & Associates Construction, LP		\$4.5500	\$546.00
J & M Grading Division, LLC		\$4.6500	\$558.00
790-42.08 2IN DIA PVC PIPE	120.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.5200	\$542.40
Jones Bros. Contractors, LLC		\$10.3000	\$1,236.00
Bell & Associates Construction, LP		\$4.4500	\$534.00
J & M Grading Division, LLC		\$4.6500	\$558.00
790-42.10 4IN DIA PVC PIPE	2,600.000 L.F.		
Charles Blalock & Sons, Inc.		\$7.6700	\$19,942.00
Jones Bros. Contractors, LLC		\$14.1200	\$36,712.00
Bell & Associates Construction, LP		\$7.5600	\$19,656.00
J & M Grading Division, LLC		\$7.7000	\$20,020.00
790-42.19 4 DUCT BANK @ 36IN-48IN DEPTH	500.000 L.F.		
Charles Blalock & Sons, Inc.		\$16.8000	\$8,400.00
Jones Bros. Contractors, LLC		\$85.0000	\$42,500.00
Bell & Associates Construction, LP		\$16.5600	\$8,280.00
J & M Grading Division, LLC		\$16.8000	\$8,400.00
790-42.26 __ DUCT BANK @ __IN-__IN DEPTH	134.000 L.F.		
Charles Blalock & Sons, Inc.		\$41.5800	\$5,571.72
Jones Bros. Contractors, LLC		\$220.0000	\$29,480.00
Bell & Associates Construction, LP		\$40.9900	\$5,492.66
J & M Grading Division, LLC		\$41.6000	\$5,574.40

		UNIT PRICE	EXTENSION
790-43.38 PAD MTD SW 4-600A 15KV	1.000 EACH		
Charles Blalock & Sons, Inc.		\$50,579.5500	\$50,579.55
Jones Bros. Contractors, LLC		\$41,170.0000	\$41,170.00
Bell & Associates Construction, LP		\$49,866.4900	\$49,866.49
J & M Grading Division, LLC		\$50,600.0000	\$50,600.00
790-43.47 PRIMARY PULLBOX	6.000 EACH		
Charles Blalock & Sons, Inc.		\$4,391.1000	\$26,346.60
Jones Bros. Contractors, LLC		\$12,180.0000	\$73,080.00
Bell & Associates Construction, LP		\$4,329.2000	\$25,975.20
J & M Grading Division, LLC		\$4,400.0000	\$26,400.00
790-43.50 SECONDARY RISER W/ 2IN CONDUIT	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,226.4000	\$2,452.80
Jones Bros. Contractors, LLC		\$1,405.0000	\$2,810.00
Bell & Associates Construction, LP		\$1,209.1100	\$2,418.22
J & M Grading Division, LLC		\$1,250.0000	\$2,500.00
790-43.60 PRIMARY RISER (W/ 4IN CONDUIT)	1.000 EACH		
Charles Blalock & Sons, Inc.		\$3,116.4000	\$3,116.40
Jones Bros. Contractors, LLC		\$5,485.0000	\$5,485.00
Bell & Associates Construction, LP		\$3,072.4700	\$3,072.47
J & M Grading Division, LLC		\$3,125.0000	\$3,125.00
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,082.5500	\$4,330.20
Jones Bros. Contractors, LLC		\$1,060.0000	\$4,240.00
Bell & Associates Construction, LP		\$1,067.2900	\$4,269.16
J & M Grading Division, LLC		\$1,085.0000	\$4,340.00
790-58.03 CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV	1.000 EACH		
Charles Blalock & Sons, Inc.		\$737.1000	\$737.10
Jones Bros. Contractors, LLC		\$3,580.0000	\$3,580.00
Bell & Associates Construction, LP		\$726.7100	\$726.71
J & M Grading Division, LLC		\$740.0000	\$740.00
790-58.05 GOLB SWITCH 15KV	3.000 EACH		
Charles Blalock & Sons, Inc.		\$12,630.4500	\$37,891.35
Jones Bros. Contractors, LLC		\$12,415.0000	\$37,245.00
Bell & Associates Construction, LP		\$12,452.3900	\$37,357.17
J & M Grading Division, LLC		\$12,650.0000	\$37,950.00

		UNIT PRICE	EXTENSION
790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$773.8500	\$4,643.10
Jones Bros. Contractors, LLC		\$760.0000	\$4,560.00
Bell & Associates Construction, LP		\$762.9400	\$4,577.64
J & M Grading Division, LLC		\$775.0000	\$4,650.00
790-60.02 1PH FUSE CUTOUT BRKT MOUNT 15KV			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$586.9500	\$4,108.65
Jones Bros. Contractors, LLC		\$650.0000	\$4,550.00
Bell & Associates Construction, LP		\$578.6800	\$4,050.76
J & M Grading Division, LLC		\$590.0000	\$4,130.00
790-65.04 LIGHTNING ARRESTER POLE MTD 9 KV			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$330.7500	\$1,323.00
Jones Bros. Contractors, LLC		\$290.0000	\$1,160.00
Bell & Associates Construction, LP		\$326.0900	\$1,304.36
J & M Grading Division, LLC		\$330.7500	\$1,323.00
790-68.01 POLE GROUND ROD TYPE			
	31.000 EACH		
Charles Blalock & Sons, Inc.		\$294.0000	\$9,114.00
Jones Bros. Contractors, LLC		\$325.0000	\$10,075.00
Bell & Associates Construction, LP		\$289.8600	\$8,985.66
J & M Grading Division, LLC		\$294.0000	\$9,114.00
790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$220.5000	\$882.00
Jones Bros. Contractors, LLC		\$215.0000	\$860.00
Bell & Associates Construction, LP		\$217.3900	\$869.56
J & M Grading Division, LLC		\$220.5000	\$882.00
790-69.27 EXTENSION LINK - EPOXY -4FT			
	26.000 EACH		
Charles Blalock & Sons, Inc.		\$163.8000	\$4,258.80
Jones Bros. Contractors, LLC		\$130.0000	\$3,380.00
Bell & Associates Construction, LP		\$161.4900	\$4,198.74
J & M Grading Division, LLC		\$163.8000	\$4,258.80
790-98.01 REMOVE WIRE			
	31,460.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.5200	\$79,279.20
Jones Bros. Contractors, LLC		\$1.5700	\$49,392.20
Bell & Associates Construction, LP		\$2.4800	\$78,020.80
J & M Grading Division, LLC		\$2.6000	\$81,796.00

		UNIT PRICE	EXTENSION
790-98.02 REMOVE POLES			
	20.000 EACH		
Charles Blalock & Sons, Inc.		\$284.5500	\$5,691.00
Jones Bros. Contractors, LLC		\$395.0000	\$7,900.00
Bell & Associates Construction, LP		\$280.5400	\$5,610.80
J & M Grading Division, LLC		\$285.0000	\$5,700.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	230.000 EACH		
Charles Blalock & Sons, Inc.		\$886.2000	\$203,826.00
Jones Bros. Contractors, LLC		\$395.0000	\$90,850.00
Bell & Associates Construction, LP		\$873.7100	\$200,953.30
J & M Grading Division, LLC		\$890.0000	\$204,700.00
791-03.02 2IN HDPE GAS MAIN			
	1,153.000 L.F.		
Charles Blalock & Sons, Inc.		\$18.9000	\$21,791.70
Jones Bros. Contractors, LLC		\$18.0000	\$20,754.00
Bell & Associates Construction, LP		\$18.6300	\$21,480.39
J & M Grading Division, LLC		\$16.8000	\$19,370.40
791-03.04 4IN HDPE GAS MAIN			
	2,150.000 L.F.		
Charles Blalock & Sons, Inc.		\$31.5000	\$67,725.00
Jones Bros. Contractors, LLC		\$30.0000	\$64,500.00
Bell & Associates Construction, LP		\$28.9900	\$62,328.50
J & M Grading Division, LLC		\$29.4000	\$63,210.00
791-03.05 6IN HDPE GAS MAIN			
	4,302.000 L.F.		
Charles Blalock & Sons, Inc.		\$51.4500	\$221,337.90
Jones Bros. Contractors, LLC		\$49.0000	\$210,798.00
Bell & Associates Construction, LP		\$50.7200	\$218,197.44
J & M Grading Division, LLC		\$39.9000	\$171,649.80
791-04.05 HDD 6IN PE PIPE - UNCONSOLIDATED			
	577.000 L.F.		
Charles Blalock & Sons, Inc.		\$99.7500	\$57,555.75
Jones Bros. Contractors, LLC		\$95.0000	\$54,815.00
Bell & Associates Construction, LP		\$98.3400	\$56,742.18
J & M Grading Division, LLC		\$86.1000	\$49,679.70
791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED			
	59.000 L.F.		
Charles Blalock & Sons, Inc.		\$157.5000	\$9,292.50
Jones Bros. Contractors, LLC		\$150.0000	\$8,850.00
Bell & Associates Construction, LP		\$155.2800	\$9,161.52
J & M Grading Division, LLC		\$86.1000	\$5,079.90

		UNIT PRICE	EXTENSION
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,625.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Bell & Associates Construction, LP		\$2,587.9900	\$5,175.98
J & M Grading Division, LLC		\$1,575.0000	\$3,150.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$2,070.39
J & M Grading Division, LLC		\$2,100.0000	\$2,100.00
791-06.23 CONNECT TO 2IN EX. PE MAIN			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,250.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$5,175.9900	\$5,175.99
J & M Grading Division, LLC		\$2,520.0000	\$2,520.00
791-06.24 CONNECT TO 4IN EX. PE MAIN			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$6,300.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
Bell & Associates Construction, LP		\$6,211.1800	\$12,422.36
J & M Grading Division, LLC		\$3,150.0000	\$6,300.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$840.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$800.0000	\$2,400.00
Bell & Associates Construction, LP		\$828.1600	\$2,484.48
J & M Grading Division, LLC		\$1,050.0000	\$3,150.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$3,150.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$3,000.00
Bell & Associates Construction, LP		\$1,035.2000	\$3,105.60
J & M Grading Division, LLC		\$1,575.0000	\$4,725.00
791-07.03 6IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,155.0000	\$1,155.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$1,100.00
Bell & Associates Construction, LP		\$1,138.7200	\$1,138.72
J & M Grading Division, LLC		\$1,890.0000	\$1,890.00

		UNIT PRICE	EXTENSION
791-08.01 1/2IN SERVICE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$4,140.78
J & M Grading Division, LLC		\$1,575.0000	\$3,150.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$14,700.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$14,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$14,492.73
J & M Grading Division, LLC		\$1,575.0000	\$11,025.00
791-08.05 2IN SERVICE ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Bell & Associates Construction, LP		\$4,140.7900	\$4,140.79
J & M Grading Division, LLC		\$2,100.0200	\$2,100.02
791-08.06 1/2IN PE SERVICE PIPE			
	142.000 L.F.		
Charles Blalock & Sons, Inc.		\$21.0000	\$2,982.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,840.00
Bell & Associates Construction, LP		\$20.7000	\$2,939.40
J & M Grading Division, LLC		\$18.9000	\$2,683.80
791-08.07 3/4IN PE SERVICE PIPE			
	190.000 L.F.		
Charles Blalock & Sons, Inc.		\$31.5000	\$5,985.00
Jones Bros. Contractors, LLC		\$30.0000	\$5,700.00
Bell & Associates Construction, LP		\$31.0600	\$5,901.40
J & M Grading Division, LLC		\$18.9000	\$3,591.00
791-08.10 2IN PE SERVICE PIPE			
	53.000 L.F.		
Charles Blalock & Sons, Inc.		\$36.7500	\$1,947.75
Jones Bros. Contractors, LLC		\$35.0000	\$1,855.00
Bell & Associates Construction, LP		\$36.2300	\$1,920.19
J & M Grading Division, LLC		\$23.1000	\$1,224.30
791-09.04 REGULATOR STATION			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$36,750.0000	\$36,750.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LP		\$31,055.9200	\$31,055.92
J & M Grading Division, LLC		\$53,550.3900	\$53,550.39

		UNIT PRICE	EXTENSION
791-09.08 REMOVE REGULATOR STATION			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Bell & Associates Construction, LP		\$4,140.7900	\$4,140.79
J & M Grading Division, LLC		\$5,250.0000	\$5,250.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$6,825.0000	\$6,825.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00
Bell & Associates Construction, LP		\$6,728.7800	\$6,728.78
J & M Grading Division, LLC		\$10,500.0000	\$10,500.00
793-01.42 ANCHOR 1 1/4IN			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$477.7500	\$1,911.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Bell & Associates Construction, LP		\$471.0100	\$1,884.04
J & M Grading Division, LLC		\$480.0000	\$1,920.00
793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$9,333.4500	\$65,334.15
Jones Bros. Contractors, LLC		\$12,050.0000	\$84,350.00
Bell & Associates Construction, LP		\$9,201.8700	\$64,413.09
J & M Grading Division, LLC		\$9,350.0000	\$65,450.00
793-12.01 DIG SPLICE PIT 80 C.F.			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$1,764.0000	\$5,292.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$3,000.00
Bell & Associates Construction, LP		\$1,739.1300	\$5,217.39
J & M Grading Division, LLC		\$1,765.0000	\$5,295.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	110.000 L.F.		
Charles Blalock & Sons, Inc.		\$23.5200	\$2,587.20
Jones Bros. Contractors, LLC		\$23.0000	\$2,530.00
Bell & Associates Construction, LP		\$23.1900	\$2,550.90
J & M Grading Division, LLC		\$23.5500	\$2,590.50
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	450.000 L.F.		
Charles Blalock & Sons, Inc.		\$29.4000	\$13,230.00
Jones Bros. Contractors, LLC		\$30.0000	\$13,500.00
Bell & Associates Construction, LP		\$28.9900	\$13,045.50
J & M Grading Division, LLC		\$29.4000	\$13,230.00

		UNIT PRICE	EXTENSION
793-13.27 4 DUCT FORMATION @ 36IN DEPTH			
	4,200.000 L.F.		
Charles Blalock & Sons, Inc.		\$50.4000	\$211,680.00
Jones Bros. Contractors, LLC		\$42.0000	\$176,400.00
Bell & Associates Construction, LP		\$49.6900	\$208,698.00
J & M Grading Division, LLC		\$54.6000	\$229,320.00
793-13.32 6 DUCT FORMATION @ 36IN DEPTH			
	8,700.000 L.F.		
Charles Blalock & Sons, Inc.		\$64.0500	\$557,235.00
Jones Bros. Contractors, LLC		\$47.0000	\$408,900.00
Bell & Associates Construction, LP		\$63.1500	\$549,405.00
J & M Grading Division, LLC		\$70.8000	\$615,960.00
793-14.02 CONCRETE ENCASEMENT PER DUCT			
	69,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.4100	\$304,290.00
Jones Bros. Contractors, LLC		\$5.0000	\$345,000.00
Bell & Associates Construction, LP		\$4.3500	\$300,150.00
J & M Grading Division, LLC		\$4.4500	\$307,050.00
793-14.05 MH PRECAST 4-FT W X 8-FT L X 6-FT H			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$17,183.2500	\$137,466.00
Jones Bros. Contractors, LLC		\$16,800.0000	\$134,400.00
Bell & Associates Construction, LP		\$16,941.0000	\$135,528.00
J & M Grading Division, LLC		\$17,185.0000	\$137,480.00
793-14.10 4IN CORE DRILL INTO MANHOLE			
	15.000 EACH		
Charles Blalock & Sons, Inc.		\$347.5500	\$5,213.25
Jones Bros. Contractors, LLC		\$500.0000	\$7,500.00
Bell & Associates Construction, LP		\$342.6500	\$5,139.75
J & M Grading Division, LLC		\$350.0000	\$5,250.00
793-14.14 MULTI DUCT			
	13,357.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.5700	\$74,398.49
Jones Bros. Contractors, LLC		\$5.0000	\$66,785.00
Bell & Associates Construction, LP		\$5.4900	\$73,329.93
J & M Grading Division, LLC		\$5.6000	\$74,799.20
793-14.20 PLACE MANHOLE OVER EXISTING CABLE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,124.1000	\$10,124.10
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$9,981.3700	\$9,981.37
J & M Grading Division, LLC		\$10,125.0000	\$10,125.00

		UNIT PRICE	EXTENSION
793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL)			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$5,263.6500	\$36,845.55
Jones Bros. Contractors, LLC		\$1,500.0000	\$10,500.00
Bell & Associates Construction, LP		\$5,189.4400	\$36,326.08
J & M Grading Division, LLC		\$5,265.0000	\$36,855.00
793-16.21 ADJUST MANHOLE LID			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
Bell & Associates Construction, LP		\$2,070.3900	\$6,211.17
J & M Grading Division, LLC		\$2,100.0000	\$6,300.00
793-16.23 BORE/JACK 18IN CASING - UNCONSOLIDATED			
	343.000 L.F.		
Charles Blalock & Sons, Inc.		\$273.0000	\$93,639.00
Jones Bros. Contractors, LLC		\$330.0000	\$113,190.00
Bell & Associates Construction, LP		\$269.1500	\$92,318.45
J & M Grading Division, LLC		\$325.5000	\$111,646.50
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$695.1000	\$1,390.20
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Bell & Associates Construction, LP		\$685.3000	\$1,370.60
J & M Grading Division, LLC		\$700.0000	\$1,400.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	55.000 L.F.		
Charles Blalock & Sons, Inc.		\$63.0000	\$3,465.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,300.00
Bell & Associates Construction, LP		\$62.1100	\$3,416.05
J & M Grading Division, LLC		\$44.1000	\$2,425.50
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	378.000 L.F.		
Charles Blalock & Sons, Inc.		\$73.5000	\$27,783.00
Jones Bros. Contractors, LLC		\$70.0000	\$26,460.00
Bell & Associates Construction, LP		\$72.4600	\$27,389.88
J & M Grading Division, LLC		\$52.5000	\$19,845.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE			
	15.000 L.F.		
Charles Blalock & Sons, Inc.		\$84.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$80.0000	\$1,200.00
Bell & Associates Construction, LP		\$82.8200	\$1,242.30
J & M Grading Division, LLC		\$67.2000	\$1,008.00

		UNIT PRICE	EXTENSION
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	4,172.000 L.F.		
Charles Blalock & Sons, Inc.		\$94.5000	\$394,254.00
Jones Bros. Contractors, LLC		\$90.0000	\$375,480.00
Bell & Associates Construction, LP		\$93.1700	\$388,705.24
J & M Grading Division, LLC		\$93.5000	\$390,082.00
795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.			
	30.000 L.F.		
Charles Blalock & Sons, Inc.		\$367.5000	\$11,025.00
Jones Bros. Contractors, LLC		\$350.0000	\$10,500.00
Bell & Associates Construction, LP		\$362.3200	\$10,869.60
J & M Grading Division, LLC		\$367.5000	\$11,025.00
795-06.04 CONNECT TO 6IN WATER LINE			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$6,211.17
J & M Grading Division, LLC		\$2,100.0000	\$6,300.00
795-06.05 CONNECT TO 8IN WATER LINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$2,070.39
J & M Grading Division, LLC		\$2,625.0000	\$2,625.00
795-06.06 CONNECT TO 10IN WATER LINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,625.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Bell & Associates Construction, LP		\$2,587.9900	\$2,587.99
J & M Grading Division, LLC		\$3,675.0000	\$3,675.00
795-06.07 CONNECT TO 12IN WATER LINE			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$3,150.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
Bell & Associates Construction, LP		\$3,105.5900	\$12,422.36
J & M Grading Division, LLC		\$4,725.0000	\$18,900.00
795-06.33 CUT AND CAP 6IN WATERLINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,575.0000	\$1,575.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Bell & Associates Construction, LP		\$1,552.8000	\$1,552.80
J & M Grading Division, LLC		\$2,100.0000	\$2,100.00

		UNIT PRICE	EXTENSION
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,940.0000	\$2,940.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$2,800.00
Bell & Associates Construction, LP		\$2,898.5500	\$2,898.55
J & M Grading Division, LLC		\$3,675.0000	\$3,675.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$6,300.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$24,000.00
Bell & Associates Construction, LP		\$6,211.1800	\$24,844.72
J & M Grading Division, LLC		\$10,500.0000	\$42,000.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,575.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Bell & Associates Construction, LP		\$1,552.8000	\$6,211.20
J & M Grading Division, LLC		\$2,100.0000	\$8,400.00
795-08.08 12IN BUTTERFLY VALVE ASSEMBLY			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Bell & Associates Construction, LP		\$2,070.3900	\$8,281.56
J & M Grading Division, LLC		\$5,775.0000	\$23,100.00
795-09.10 SAMPLE TAP			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$525.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00
Bell & Associates Construction, LP		\$517.6000	\$5,176.00
J & M Grading Division, LLC		\$1,050.0000	\$10,500.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	285.000 L.F.		
Charles Blalock & Sons, Inc.		\$21.0000	\$5,985.00
Jones Bros. Contractors, LLC		\$20.0000	\$5,700.00
Bell & Associates Construction, LP		\$20.7000	\$5,899.50
J & M Grading Division, LLC		\$10.5000	\$2,992.50
795-09.51 RECONNECT SERVICE ASSEMBLY			
	11.000 EACH		
Charles Blalock & Sons, Inc.		\$105.0000	\$1,155.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$11,000.00
Bell & Associates Construction, LP		\$1,035.2000	\$11,387.20
J & M Grading Division, LLC		\$1,050.0000	\$11,550.00

		UNIT PRICE	EXTENSION
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$2,625.0000	\$13,125.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$12,500.00
Bell & Associates Construction, LP		\$2,587.9900	\$12,939.95
J & M Grading Division, LLC		\$3,990.0000	\$19,950.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$4,725.0000	\$9,450.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Bell & Associates Construction, LP		\$4,658.3900	\$9,316.78
J & M Grading Division, LLC		\$8,400.0000	\$16,800.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	2,000.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.5000	\$21,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$20,000.00
Bell & Associates Construction, LP		\$10.3500	\$20,700.00
J & M Grading Division, LLC		\$15.7500	\$31,500.00
795-11.40 RESTORE ASPHALT			
	15.000 S.Y.		
Charles Blalock & Sons, Inc.		\$84.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$80.0000	\$1,200.00
Bell & Associates Construction, LP		\$82.8200	\$1,242.30
J & M Grading Division, LLC		\$105.0000	\$1,575.00
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$735.0000	\$1,470.00
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
Bell & Associates Construction, LP		\$724.6400	\$1,449.28
J & M Grading Division, LLC		\$1,575.0000	\$3,150.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$4,909.6600	\$4,909.66
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$25,879.9300	\$25,879.93
J & M Grading Division, LLC		\$10,500.0000	\$10,500.00
795-12.08 REMOVE WATER METER			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$210.0000	\$630.00
Jones Bros. Contractors, LLC		\$200.0000	\$600.00
Bell & Associates Construction, LP		\$207.0400	\$621.12
J & M Grading Division, LLC		\$525.0000	\$1,575.00

		UNIT PRICE	EXTENSION
795-12.20 ADJUST EXISTING VALVE BOXES			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$315.0000	\$3,150.00
Jones Bros. Contractors, LLC		\$300.0000	\$3,000.00
Bell & Associates Construction, LP		\$310.5600	\$3,105.60
J & M Grading Division, LLC		\$210.0000	\$2,100.00
795-13.01 DI FITTINGS			
	15,000.000 LB.		
Charles Blalock & Sons, Inc.		\$6.3000	\$94,500.00
Jones Bros. Contractors, LLC		\$6.0000	\$90,000.00
Bell & Associates Construction, LP		\$6.2100	\$93,150.00
J & M Grading Division, LLC		\$10.5000	\$157,500.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	105.000 L.F.		
Charles Blalock & Sons, Inc.		\$262.5000	\$27,562.50
Jones Bros. Contractors, LLC		\$250.0000	\$26,250.00
Bell & Associates Construction, LP		\$258.8000	\$27,174.00
J & M Grading Division, LLC		\$262.5000	\$27,562.50

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.	\$26,464,088.99
Jones Bros. Contractors, LLC	\$26,770,130.53
Bell & Associates Construction, LP	\$30,154,273.17
J & M Grading Division, LLC	\$34,838,076.09

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc.	\$9,209,393.67
Jones Bros. Contractors, LLC	\$10,233,868.02
Bell & Associates Construction, LP	\$10,343,468.53
J & M Grading Division, LLC	\$12,770,115.85

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.	\$3,623,151.17
Jones Bros. Contractors, LLC	\$3,426,479.10
Bell & Associates Construction, LP	\$3,593,565.85
J & M Grading Division, LLC	\$3,798,103.36

TOTAL CONTRACT

Charles Blalock & Sons, Inc.	\$39,296,633.83
Jones Bros. Contractors, LLC	\$40,430,477.65
Bell & Associates Construction, LP	\$44,091,307.55
J & M Grading Division, LLC	\$51,406,295.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

BRADLEY AND MCMINN COUNTIES (Contract No. CNS341 Call 013)

HSIP-306(11),06015-3214-94,HSIP-307(14),54015-3209-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 306 FROM S.R. 60 (L.M. 0.00) TO THE MEIGS COUNTY LINE (L.M. 8.58), AND ON S.R. 307 FROM BURNETT ROAD (L.M. 2.18) TO OLD MOUNT HARMONY ROAD (L.M. 6.07).

PROJECT LENGTH - 12.470 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 6.00%

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$124,769.50
Superior Traffic Control, LLC	\$127,120.30
LU, Inc.	\$210,087.94

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	6.100 L.M.		
Superior Pavement Marking, Inc.		\$795.0000	\$4,849.50
Superior Traffic Control, LLC		\$740.0000	\$4,514.00
LU, Inc.		\$1,293.8500	\$7,892.49
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$1,612.0000	\$1,612.00
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
LU, Inc.		\$1,250.0000	\$1,250.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,900.000 L.F.		
Superior Pavement Marking, Inc.		\$3.4500	\$6,555.00
Superior Traffic Control, LLC		\$3.2000	\$6,080.00
LU, Inc.		\$3.7500	\$7,125.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	50.000 L.F.		
Superior Pavement Marking, Inc.		\$21.5000	\$1,075.00
Superior Traffic Control, LLC		\$20.0000	\$1,000.00
LU, Inc.		\$27.5000	\$1,375.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$2,687.5000	\$2,687.50
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
LU, Inc.		\$3,500.0000	\$3,500.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Superior Pavement Marking, Inc.		\$2.1500	\$107.50
Superior Traffic Control, LLC		\$2.0000	\$100.00
LU, Inc.		\$1.0000	\$50.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$5,800.0000	\$5,800.00
LU, Inc.		\$10,500.0000	\$10,500.00
712-06 SIGNS (CONSTRUCTION)			
	410.000 S.F.		
Superior Pavement Marking, Inc.		\$5.1300	\$2,103.30
Superior Traffic Control, LLC		\$6.3500	\$2,603.50
LU, Inc.		\$8.2500	\$3,382.50

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)	112.000 EACH		
Superior Pavement Marking, Inc.		\$29.7300	\$3,329.76
Superior Traffic Control, LLC		\$31.5000	\$3,528.00
LU, Inc.		\$45.0000	\$5,040.00
713-02.20 ROADSIDE OBSTACLE DELINEATION	40.000 S.F.		
Superior Pavement Marking, Inc.		\$8.2000	\$328.00
Superior Traffic Control, LLC		\$12.2500	\$490.00
LU, Inc.		\$15.9500	\$638.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT	703.000 L.F.		
Superior Pavement Marking, Inc.		\$6.1500	\$4,323.45
Superior Traffic Control, LLC		\$6.3500	\$4,464.05
LU, Inc.		\$5.7500	\$4,042.25
713-11.01 "U" SECTION STEEL POSTS	2,236.000 LB.		
Superior Pavement Marking, Inc.		\$3.5900	\$8,027.24
Superior Traffic Control, LLC		\$3.5000	\$7,826.00
LU, Inc.		\$3.6500	\$8,161.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	4,581.000 LB.		
Superior Pavement Marking, Inc.		\$3.3300	\$15,254.73
Superior Traffic Control, LLC		\$3.8000	\$17,407.80
LU, Inc.		\$3.7500	\$17,178.75
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	329.000 S.F.		
Superior Pavement Marking, Inc.		\$12.0400	\$3,961.16
Superior Traffic Control, LLC		\$12.5000	\$4,112.50
LU, Inc.		\$13.5000	\$4,441.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	832.000 S.F.		
Superior Pavement Marking, Inc.		\$12.8100	\$10,657.92
Superior Traffic Control, LLC		\$13.1000	\$10,899.20
LU, Inc.		\$14.2500	\$11,856.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING	543.000 S.F.		
Superior Pavement Marking, Inc.		\$3.0800	\$1,672.44
Superior Traffic Control, LLC		\$3.5000	\$1,900.50
LU, Inc.		\$3.7500	\$2,036.25

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	70.000 EACH		
Superior Pavement Marking, Inc.		\$8.2000	\$574.00
Superior Traffic Control, LLC		\$10.0000	\$700.00
LU, Inc.		\$15.0000	\$1,050.00
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Superior Pavement Marking, Inc.		\$256.2500	\$256.25
Superior Traffic Control, LLC		\$300.0000	\$300.00
LU, Inc.		\$1,500.0000	\$1,500.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	300.000 EACH		
Superior Pavement Marking, Inc.		\$24.0000	\$7,200.00
Superior Traffic Control, LLC		\$24.0000	\$7,200.00
LU, Inc.		\$47.2500	\$14,175.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	512.000 EACH		
Superior Pavement Marking, Inc.		\$7.7500	\$3,968.00
Superior Traffic Control, LLC		\$7.7500	\$3,968.00
LU, Inc.		\$21.0000	\$10,752.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	485.000 L.F.		
Superior Pavement Marking, Inc.		\$8.7500	\$4,243.75
Superior Traffic Control, LLC		\$8.7500	\$4,243.75
LU, Inc.		\$21.0000	\$10,185.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$250.0000	\$250.00
Superior Traffic Control, LLC		\$250.0000	\$250.00
LU, Inc.		\$367.5000	\$367.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	25.420 L.M.		
Superior Pavement Marking, Inc.		\$1,275.0000	\$32,410.50
Superior Traffic Control, LLC		\$1,275.0000	\$32,410.50
LU, Inc.		\$2,940.0000	\$74,734.80
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	430.000 L.F.		
Superior Pavement Marking, Inc.		\$0.7500	\$322.50
Superior Traffic Control, LLC		\$0.7500	\$322.50
LU, Inc.		\$3.1500	\$1,354.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Pavement Marking, Inc.
Superior Traffic Control, LLC
LU, Inc.

\$7,500.0000
\$3,000.0000
\$7,500.0000

\$7,500.00
\$3,000.00
\$7,500.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$124,769.50
Superior Traffic Control, LLC	\$127,120.30
LU, Inc.	\$210,087.94

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$124,769.50
Superior Traffic Control, LLC	\$127,120.30
LU, Inc.	\$210,087.94

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

CAMPBELL COUNTY (Contract No. CNS371 Call 014)

07023-8418-04

THE RESURFACING ON STINKING CREEK ROAD FROM U.S. 25W (S.R. 9) TO I-75.

PROJECT LENGTH - 16.500 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,952,148.25

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,183.000 TON		
	Rogers Group, Inc.		\$32.1000	\$70,074.30
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	825.000 TON		
	Rogers Group, Inc.		\$100.1500	\$82,623.75
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	64.000 TON		
	Rogers Group, Inc.		\$698.0000	\$44,672.00
411-02.10	ACS MIX(PG70-22) GRADING D	13,393.000 TON		
	Rogers Group, Inc.		\$106.8000	\$1,430,372.40
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	336.000 S.Y.		
	Rogers Group, Inc.		\$13.4000	\$4,502.40
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$69,357.0000	\$69,357.00
712-06	SIGNS (CONSTRUCTION)	1,212.000 S.F.		
	Rogers Group, Inc.		\$7.1000	\$8,605.20
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	32.000 L.F.		
	Rogers Group, Inc.		\$18.1000	\$579.20
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	66.000 L.M.		
	Rogers Group, Inc.		\$2,120.0000	\$139,920.00
717-01	MOBILIZATION	1.000 LS		
	Rogers Group, Inc.		\$101,442.0000	\$101,442.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$1,952,148.25

TOTAL CONTRACT

Rogers Group, Inc.

\$1,952,148.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES CHESTER, HARDEMAN, HARDIN, AND MCNAIRY (Contract No. CNS714 Call 016)

98049-4297-04,98049-4298-04

THE MOWING AND LITTER REMOVAL ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 547.420 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$552,185.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
719-02 REMOVAL AND DISPOSAL OF LITTER		
	1,643.000 L.M.	
Vanderbilt Landscaping LLC	\$115.0000	\$188,945.00
806-01 MOWING		
	12,108.000 ACRE	
Vanderbilt Landscaping LLC	\$30.0000	\$363,240.00

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC

\$552,185.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$552,185.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COFFEE COUNTY (Contract No. CNS332 Call 017)

16001-4178-04,NH-I-24-2(172),16001-8178-44

THE RESURFACING ON I-24 FROM THE BEDFORD COUNTY LINE (L.M. 0.00) TO NOAH FORK CREEK (L.M. 3.46), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 3.460 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 6.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,357,169.05
Wright Paving Contractors, Inc.	\$4,669,643.31

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	2,843.000 TON		
	Rogers Group, Inc.	\$30.9000	\$87,848.70
	Wright Paving Contractors, Inc.	\$32.2400	\$91,658.32
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	5,697.000 TON		
	Rogers Group, Inc.	\$78.4000	\$446,644.80
	Wright Paving Contractors, Inc.	\$83.1300	\$473,591.61
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
	15,589.000 TON		
	Rogers Group, Inc.	\$81.5000	\$1,270,503.50
	Wright Paving Contractors, Inc.	\$90.4500	\$1,410,025.05
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	144.000 TON		
	Rogers Group, Inc.	\$728.0000	\$104,832.00
	Wright Paving Contractors, Inc.	\$689.1700	\$99,240.48
407-07.01	INTELLIGENT COMPACTION EQUIPMENT		
	1.000 LS		
	Rogers Group, Inc.	\$44,575.0000	\$44,575.00
	Wright Paving Contractors, Inc.	\$65,000.0000	\$65,000.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
	3,246.000 TON		
	Rogers Group, Inc.	\$88.8500	\$288,407.10
	Wright Paving Contractors, Inc.	\$91.8300	\$298,080.18
411-03.10	ACS MIX(PG76-22) GRADING D		
	9,559.000 TON		
	Rogers Group, Inc.	\$106.0000	\$1,013,254.00
	Wright Paving Contractors, Inc.	\$108.7500	\$1,039,541.25
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	13.700 L.M.		
	Rogers Group, Inc.	\$531.0000	\$7,274.70
	Wright Paving Contractors, Inc.	\$758.4500	\$10,390.77
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	190,563.000 S.Y.		
	Rogers Group, Inc.	\$1.7000	\$323,957.10
	Wright Paving Contractors, Inc.	\$1.7500	\$333,485.25
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Rogers Group, Inc.	\$124,000.0000	\$124,000.00
	Wright Paving Contractors, Inc.	\$172,171.0000	\$172,171.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	160.000 EACH		
Rogers Group, Inc.		\$28.0000	\$4,480.00
Wright Paving Contractors, Inc.		\$30.0000	\$4,800.00
712-05.03 WARNING LIGHTS (TYPE C)			
	24.000 EACH		
Rogers Group, Inc.		\$5.6000	\$134.40
Wright Paving Contractors, Inc.		\$12.0000	\$288.00
712-06 SIGNS (CONSTRUCTION)			
	1,748.000 S.F.		
Rogers Group, Inc.		\$6.7500	\$11,799.00
Wright Paving Contractors, Inc.		\$9.0000	\$15,732.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	5.000 EACH		
Rogers Group, Inc.		\$505.0000	\$2,525.00
Wright Paving Contractors, Inc.		\$463.5000	\$2,317.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,800.0000	\$3,600.00
Wright Paving Contractors, Inc.		\$1,500.0000	\$3,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,100.000 HOUR		
Rogers Group, Inc.		\$93.0000	\$102,300.00
Wright Paving Contractors, Inc.		\$96.0000	\$105,600.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	100.000 EACH		
Rogers Group, Inc.		\$35.9000	\$3,590.00
Wright Paving Contractors, Inc.		\$32.9600	\$3,296.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	100.000 EACH		
Rogers Group, Inc.		\$35.9000	\$3,590.00
Wright Paving Contractors, Inc.		\$32.9600	\$3,296.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$4,500.0000	\$9,000.00
Wright Paving Contractors, Inc.		\$5,400.0000	\$10,800.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	550.000 EACH		
Rogers Group, Inc.		\$33.0000	\$18,150.00
Wright Paving Contractors, Inc.		\$30.1300	\$16,571.50

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	550.000 EACH		
Rogers Group, Inc.		\$10.5000	\$5,775.00
Wright Paving Contractors, Inc.		\$8.7600	\$4,818.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	130.000 S.Y.		
Rogers Group, Inc.		\$22.3000	\$2,899.00
Wright Paving Contractors, Inc.		\$23.1800	\$3,013.40
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.200 L.M.		
Rogers Group, Inc.		\$8,910.0000	\$1,782.00
Wright Paving Contractors, Inc.		\$7,725.0000	\$1,545.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	21.000 L.M.		
Rogers Group, Inc.		\$1,060.0000	\$22,260.00
Wright Paving Contractors, Inc.		\$875.5000	\$18,385.50
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	7,290.000 L.F.		
Rogers Group, Inc.		\$0.5000	\$3,645.00
Wright Paving Contractors, Inc.		\$0.4600	\$3,353.40
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	17.300 L.M.		
Rogers Group, Inc.		\$5,500.0000	\$95,150.00
Wright Paving Contractors, Inc.		\$5,098.5000	\$88,204.05
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	765.000 L.F.		
Rogers Group, Inc.		\$1.1500	\$879.75
Wright Paving Contractors, Inc.		\$2.0100	\$1,537.65
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$136,000.0000	\$136,000.00
Wright Paving Contractors, Inc.		\$181,233.0000	\$181,233.00
730-03.20 INSTALL PULL BOX (TYPE A)	2.000 EACH		
Rogers Group, Inc.		\$570.0000	\$1,140.00
Wright Paving Contractors, Inc.		\$360.5000	\$721.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	20.000 L.F.		
Rogers Group, Inc.		\$14.0000	\$280.00
Wright Paving Contractors, Inc.		\$15.4500	\$309.00

		UNIT PRICE	EXTENSION
730-14.02 SAW SLOT			
	500.000 L.F.		
Rogers Group, Inc.		\$5.6000	\$2,800.00
Wright Paving Contractors, Inc.		\$3.6100	\$1,805.00
730-14.03 LOOP WIRE			
	1,700.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$1,700.00
Wright Paving Contractors, Inc.		\$0.5200	\$884.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)			
	125.000 S.Y.		
Rogers Group, Inc.		\$875.0000	\$109,375.00
Wright Paving Contractors, Inc.		\$782.8000	\$97,850.00
604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)			
	20.000 S.Y.		
Rogers Group, Inc.		\$545.0000	\$10,900.00
Wright Paving Contractors, Inc.		\$489.2500	\$9,785.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	2,362.000 S.Y.		
Rogers Group, Inc.		\$39.0000	\$92,118.00
Wright Paving Contractors, Inc.		\$41.2000	\$97,314.40

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$4,144,776.05
Wright Paving Contractors, Inc.	\$4,464,693.91

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$212,393.00
Wright Paving Contractors, Inc.	\$204,949.40

TOTAL CONTRACT

Rogers Group, Inc.	\$4,357,169.05
Wright Paving Contractors, Inc.	\$4,669,643.31

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

CUMBERLAND COUNTY (Contract No. CNS325 Call 018)

NH-I-40-6(170),18100-8156-44

THE RESURFACING ON I-40 FROM NEAR THE PARKING AREA (L.M. 2.02, M.M. 306.34) TO EAST OF EXIT 311 (L.M. 6.79, M.M. 311.12).

PROJECT LENGTH - 4.770 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 7.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,606,924.94

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,358.000 TON		
	Rogers Group, Inc.		\$32.7500	\$109,974.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	84.000 TON		
	Rogers Group, Inc.		\$1,000.0000	\$84,000.00
403-01.10	High Performance Fog Seals	75,557.000 S.Y.		
	Rogers Group, Inc.		\$0.7000	\$52,889.90
407-07.01	INTELLIGENT COMPACTION EQUIPMENT	1.000 LS		
	Rogers Group, Inc.		\$10,000.0000	\$10,000.00
411-03.10	ACS MIX(PG76-22) GRADING D	12,812.000 TON		
	Rogers Group, Inc.		\$107.9400	\$1,382,927.28
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	9.500 L.M.		
	Rogers Group, Inc.		\$950.0000	\$9,025.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	185,418.000 S.Y.		
	Rogers Group, Inc.		\$1.5900	\$294,814.62
712-01	TRAFFIC CONTROL	1.000 LS		
	Rogers Group, Inc.		\$97,898.8700	\$97,898.87
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	160.000 EACH		
	Rogers Group, Inc.		\$39.0300	\$6,244.80
712-05.03	WARNING LIGHTS (TYPE C)	24.000 EACH		
	Rogers Group, Inc.		\$15.0200	\$360.48
712-06	SIGNS (CONSTRUCTION)	1,748.000 S.F.		
	Rogers Group, Inc.		\$9.0100	\$15,749.48
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	5.000 EACH		
	Rogers Group, Inc.		\$675.5800	\$3,377.90

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,351.1700	\$2,702.34
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	6.000 EACH		
Rogers Group, Inc.		\$7,206.2500	\$43,237.50
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,000.000 HOUR		
Rogers Group, Inc.		\$100.0000	\$100,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	172.000 EACH		
Rogers Group, Inc.		\$45.0400	\$7,746.88
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	31.000 EACH		
Rogers Group, Inc.		\$45.0400	\$1,396.24
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$7,206.2800	\$14,412.56
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	864.000 EACH		
Rogers Group, Inc.		\$38.6400	\$33,384.96
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	864.000 EACH		
Rogers Group, Inc.		\$8.9200	\$7,706.88
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	170.000 L.F.		
Rogers Group, Inc.		\$14.8700	\$2,527.90
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,820.000 L.F.		
Rogers Group, Inc.		\$9.2500	\$26,085.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.900 L.M.		
Rogers Group, Inc.		\$12,121.2200	\$10,909.10
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,917.000 L.F.		
Rogers Group, Inc.		\$7.7700	\$14,895.09

		UNIT PRICE	EXTENSION
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$371.6100	\$1,486.44
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	26.000 L.M.		
Rogers Group, Inc.		\$1,275.8900	\$33,173.14
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.000 L.M.		
Rogers Group, Inc.		\$6,005.8600	\$138,134.78
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,005.000 L.F.		
Rogers Group, Inc.		\$1.4900	\$1,497.45
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$97,906.2500	\$97,906.25
730-14.02 SAW SLOT			
	280.000 L.F.		
Rogers Group, Inc.		\$5.3100	\$1,486.80
730-14.03 LOOP WIRE			
	1,280.000 L.F.		
Rogers Group, Inc.		\$0.7600	\$972.80

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,606,924.94

TOTAL CONTRACT

Rogers Group, Inc.

\$2,606,924.94

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

DAVIDSON COUNTY (Contract No. CNS303 Call 019)

HSIP-65(18),19043-3238-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 431 (S.R. 65) FROM I-24 (L.M. 11.03) TO THE ROBERTSON COUNTY LINE (L.M. 16.03).

PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 10.00%

	TOTAL CONTRACT
LU, Inc.	\$54,246.84
Superior Traffic Control, LLC	\$84,898.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	LU, Inc.		\$2,500.0000	\$2,500.00
	Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
		10.000 L.M.		
	LU, Inc.		\$773.3000	\$7,733.00
	Superior Traffic Control, LLC		\$850.0000	\$8,500.00
604-04.20	PAINTING CONCRETE SURFACES			
		525.000 S.F.		
	LU, Inc.		\$7.9500	\$4,173.75
	Superior Traffic Control, LLC		\$21.0000	\$11,025.00
701-03	CONCRETE MEDIAN PAVEMENT			
		10.000 C.Y.		
	LU, Inc.		\$600.0000	\$6,000.00
	Superior Traffic Control, LLC		\$1,800.0000	\$18,000.00
702-01	CONCRETE CURB			
		4.000 C.Y.		
	LU, Inc.		\$675.0000	\$2,700.00
	Superior Traffic Control, LLC		\$1,800.0000	\$7,200.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	LU, Inc.		\$3,800.0000	\$3,800.00
	Superior Traffic Control, LLC		\$3,800.0000	\$3,800.00
713-02.20	ROADSIDE OBSTACLE DELINEATION			
		10.000 S.F.		
	LU, Inc.		\$19.2900	\$192.90
	Superior Traffic Control, LLC		\$36.0000	\$360.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		174.000 L.F.		
	LU, Inc.		\$7.6100	\$1,324.14
	Superior Traffic Control, LLC		\$8.0000	\$1,392.00
713-11.01	"U" SECTION STEEL POSTS			
		39.000 LB.		
	LU, Inc.		\$4.0400	\$157.56
	Superior Traffic Control, LLC		\$6.0000	\$234.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		398.000 LB.		
	LU, Inc.		\$4.7800	\$1,902.44
	Superior Traffic Control, LLC		\$7.5000	\$2,985.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	11.000 S.F.		
LU, Inc.		\$16.0100	\$176.11
Superior Traffic Control, LLC		\$18.0000	\$198.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	116.000 S.F.		
LU, Inc.		\$16.5900	\$1,924.44
Superior Traffic Control, LLC		\$19.0000	\$2,204.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	2.000 EACH		
LU, Inc.		\$26.2500	\$52.50
Superior Traffic Control, LLC		\$150.0000	\$300.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	10.000 S.Y.		
LU, Inc.		\$21.0000	\$210.00
Superior Traffic Control, LLC		\$20.0000	\$200.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	10.000 L.M.		
LU, Inc.		\$1,890.0000	\$18,900.00
Superior Traffic Control, LLC		\$1,800.0000	\$18,000.00
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$54,246.84
Superior Traffic Control, LLC	\$84,898.00

TOTAL CONTRACT

LU, Inc.	\$54,246.84
Superior Traffic Control, LLC	\$84,898.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

DAVIDSON COUNTY (Contract No. CNS336 Call 020)

NH-I-24-9 (85),19001-8143-44

THE RESURFACING ON I-24 FROM NEAR CLAY LICK ROAD (L.M. 5.00) TO WEST OF S.R. 45 (OLD HICKORY BOULEVARD) (L.M. 8.65).

PROJECT LENGTH - 3.650 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 7.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,727,971.55
Vulcan Construction Materials, LLC	\$2,773,166.75
Jones Bros. Contractors, LLC	\$2,927,051.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.600 L.M.		
Rogers Group, Inc.		\$1,470.0000	\$21,462.00
Vulcan Construction Materials, LLC		\$1,600.0000	\$23,360.00
Jones Bros. Contractors, LLC		\$1,175.0000	\$17,155.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,934.000 TON		
Rogers Group, Inc.		\$25.0000	\$48,350.00
Vulcan Construction Materials, LLC		\$31.0000	\$59,954.00
Jones Bros. Contractors, LLC		\$31.0000	\$59,954.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	1,000.000 TON		
Rogers Group, Inc.		\$90.0000	\$90,000.00
Vulcan Construction Materials, LLC		\$80.0000	\$80,000.00
Jones Bros. Contractors, LLC		\$91.0000	\$91,000.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	5,375.000 TON		
Rogers Group, Inc.		\$100.0000	\$537,500.00
Vulcan Construction Materials, LLC		\$107.0000	\$575,125.00
Jones Bros. Contractors, LLC		\$111.0000	\$596,625.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	121.000 TON		
Rogers Group, Inc.		\$800.0000	\$96,800.00
Vulcan Construction Materials, LLC		\$900.0000	\$108,900.00
Jones Bros. Contractors, LLC		\$577.0000	\$69,817.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Rogers Group, Inc.		\$6,000.0000	\$6,000.00
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
411-03.23 ACS MIX (PG76-22) OGFC			
	9,095.000 TON		
Rogers Group, Inc.		\$114.0000	\$1,036,830.00
Vulcan Construction Materials, LLC		\$115.0000	\$1,045,925.00
Jones Bros. Contractors, LLC		\$129.0000	\$1,173,255.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	14.600 L.M.		
Rogers Group, Inc.		\$570.0000	\$8,322.00
Vulcan Construction Materials, LLC		\$550.0000	\$8,030.00
Jones Bros. Contractors, LLC		\$550.0000	\$8,030.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,852.000 TON		
Rogers Group, Inc.		\$24.0000	\$260,448.00
Vulcan Construction Materials, LLC		\$27.5000	\$298,430.00
Jones Bros. Contractors, LLC		\$25.5500	\$277,268.60
501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10" FAST TRACK			
	14.600 S.Y.		
Rogers Group, Inc.		\$750.0000	\$10,950.00
Vulcan Construction Materials, LLC		\$725.0000	\$10,585.00
Jones Bros. Contractors, LLC		\$725.0000	\$10,585.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	60.000 L.F.		
Rogers Group, Inc.		\$16.5000	\$990.00
Vulcan Construction Materials, LLC		\$16.0000	\$960.00
Jones Bros. Contractors, LLC		\$16.0000	\$960.00
502-04.02 LOAD TRANSFER DOWELS			
	16.000 EACH		
Rogers Group, Inc.		\$21.0000	\$336.00
Vulcan Construction Materials, LLC		\$19.0000	\$304.00
Jones Bros. Contractors, LLC		\$20.0000	\$320.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)			
	60.000 L.F.		
Rogers Group, Inc.		\$11.0000	\$660.00
Vulcan Construction Materials, LLC		\$10.0000	\$600.00
Jones Bros. Contractors, LLC		\$10.0000	\$600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$100,000.0000	\$100,000.00
Vulcan Construction Materials, LLC		\$69,500.0000	\$69,500.00
Jones Bros. Contractors, LLC		\$105,000.0000	\$105,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	200.000 EACH		
Rogers Group, Inc.		\$26.0000	\$5,200.00
Vulcan Construction Materials, LLC		\$30.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$5,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,613.000 S.F.		
Rogers Group, Inc.		\$6.2500	\$10,081.25
Vulcan Construction Materials, LLC		\$9.2500	\$14,920.25
Jones Bros. Contractors, LLC		\$6.0000	\$9,678.00

		UNIT PRICE	EXTENSION
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Rogers Group, Inc.		\$575.0000	\$2,300.00
Vulcan Construction Materials, LLC		\$875.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$550.0000	\$2,200.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$955.0000	\$1,910.00
Vulcan Construction Materials, LLC		\$875.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$915.0000	\$1,830.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	6.000 EACH		
Rogers Group, Inc.		\$5,050.0000	\$30,300.00
Vulcan Construction Materials, LLC		\$10,050.0000	\$60,300.00
Jones Bros. Contractors, LLC		\$4,850.0000	\$29,100.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	900.000 HOUR		
Rogers Group, Inc.		\$103.0000	\$92,700.00
Vulcan Construction Materials, LLC		\$110.0000	\$99,000.00
Jones Bros. Contractors, LLC		\$98.5000	\$88,650.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Rogers Group, Inc.		\$5,500.0000	\$22,000.00
Vulcan Construction Materials, LLC		\$5,500.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$5,250.0000	\$21,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	485.000 EACH		
Rogers Group, Inc.		\$26.0000	\$12,610.00
Vulcan Construction Materials, LLC		\$25.0000	\$12,125.00
Jones Bros. Contractors, LLC		\$25.0000	\$12,125.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	485.000 EACH		
Rogers Group, Inc.		\$10.5000	\$5,092.50
Vulcan Construction Materials, LLC		\$10.0000	\$4,850.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,850.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	40.000 L.F.		
Rogers Group, Inc.		\$15.2500	\$610.00
Vulcan Construction Materials, LLC		\$15.0000	\$600.00
Jones Bros. Contractors, LLC		\$15.0000	\$600.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,371.000 L.F.		
Rogers Group, Inc.		\$15.2500	\$20,907.75
Vulcan Construction Materials, LLC		\$15.0000	\$20,565.00
Jones Bros. Contractors, LLC		\$15.0000	\$20,565.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$620.0000	\$620.00
Vulcan Construction Materials, LLC		\$600.0000	\$600.00
Jones Bros. Contractors, LLC		\$600.0000	\$600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	34.000 L.M.		
Rogers Group, Inc.		\$1,030.0000	\$35,020.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$34,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$34,000.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	450.000 L.F.		
Rogers Group, Inc.		\$0.2600	\$117.00
Vulcan Construction Materials, LLC		\$0.2500	\$112.50
Jones Bros. Contractors, LLC		\$0.2500	\$112.50
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	2.000 L.M.		
Rogers Group, Inc.		\$6,100.0000	\$12,200.00
Vulcan Construction Materials, LLC		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	19.000 L.M.		
Rogers Group, Inc.		\$4,900.0000	\$93,100.00
Vulcan Construction Materials, LLC		\$4,800.0000	\$91,200.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$91,200.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	3,021.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$3,172.05
Vulcan Construction Materials, LLC		\$1.0000	\$3,021.00
Jones Bros. Contractors, LLC		\$1.0000	\$3,021.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	810.000 L.F.		
Rogers Group, Inc.		\$3.1000	\$2,511.00
Vulcan Construction Materials, LLC		\$3.0000	\$2,430.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,430.00

		UNIT PRICE	EXTENSION
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	500.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$525.00
Vulcan Construction Materials, LLC		\$1.0000	\$500.00
Jones Bros. Contractors, LLC		\$1.0000	\$500.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	7,000.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$7,350.00
Vulcan Construction Materials, LLC		\$1.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$1.0000	\$7,000.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$135,000.0000	\$135,000.00
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
730-03.25 INSTALL PULL BOX (29" X 21")	2.000 EACH		
Rogers Group, Inc.		\$525.0000	\$1,050.00
Vulcan Construction Materials, LLC		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	40.000 L.F.		
Rogers Group, Inc.		\$15.3000	\$612.00
Vulcan Construction Materials, LLC		\$15.0000	\$600.00
Jones Bros. Contractors, LLC		\$15.0000	\$600.00
730-14.02 SAW SLOT	500.000 L.F.		
Rogers Group, Inc.		\$4.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$3.5000	\$1,750.00
Jones Bros. Contractors, LLC		\$3.5000	\$1,750.00
730-14.03 LOOP WIRE	1,500.000 L.F.		
Rogers Group, Inc.		\$0.5500	\$825.00
Vulcan Construction Materials, LLC		\$0.5000	\$750.00
Jones Bros. Contractors, LLC		\$0.5000	\$750.00
730-15.07 CABINET (41" TALL X 25" WIDE X 18" DEEP)	2.000 EACH		
Rogers Group, Inc.		\$5,755.0000	\$11,510.00
Vulcan Construction Materials, LLC		\$5,460.0000	\$10,920.00
Jones Bros. Contractors, LLC		\$5,460.0000	\$10,920.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,727,971.55
Vulcan Construction Materials, LLC	\$2,773,166.75
Jones Bros. Contractors, LLC	\$2,927,051.10

TOTAL CONTRACT

Rogers Group, Inc.	\$2,727,971.55
Vulcan Construction Materials, LLC	\$2,773,166.75
Jones Bros. Contractors, LLC	\$2,927,051.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNS726 Call 021)

98400-4107-04,98400-4108-04

THE MOWING AND LITTER REMOVAL ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 557.910 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2020

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$890,538.75

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
717-10.01 INVOLUNTARY WORK SUSPENSION (BY THE DAY)		
	6.000 DAY	
Vanderbilt Landscaping LLC	\$1.0000	\$6.00
719-02 REMOVAL AND DISPOSAL OF LITTER		
	2,327.000 L.M.	
Vanderbilt Landscaping LLC	\$138.7500	\$322,871.25
806-01 MOWING		
	18,021.000 ACRE	
Vanderbilt Landscaping LLC	\$31.5000	\$567,661.50

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC

\$890,538.75

TOTAL CONTRACT

Vanderbilt Landscaping LLC

\$890,538.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

GREENE COUNTY (Contract No. CNS350 Call 022)

HSIP-34(100),30002-3248-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 11E (S.R. 34) FROM WEST OF NORTH SPRING STREET (L.M. 7.80) TO EAST OF DULANEY ROAD/RAILROAD STREET (L.M. 8.30), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.398 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 8.50%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$937,410.50
Southern Constructors, Inc.	\$1,071,728.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Summers-Taylor, Inc.		\$14,000.0000	\$14,000.00
	Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Summers-Taylor, Inc.		\$14,350.0000	\$14,350.00
	Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
202-02.01	REMOVAL OF PIPE (14" CMP ,507+50.00)			
		67.000 L.F.		
	Summers-Taylor, Inc.		\$28.0000	\$1,876.00
	Southern Constructors, Inc.		\$30.0000	\$2,010.00
202-02.02	REMOVAL OF PIPE (15" CMP ,519+05.00)			
		20.000 L.F.		
	Summers-Taylor, Inc.		\$46.5000	\$930.00
	Southern Constructors, Inc.		\$35.0000	\$700.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		2,970.000 C.Y.		
	Summers-Taylor, Inc.		\$29.5000	\$87,615.00
	Southern Constructors, Inc.		\$30.0000	\$89,100.00
203-04	PLACING AND SPREADING TOPSOIL			
		441.000 C.Y.		
	Summers-Taylor, Inc.		\$16.5000	\$7,276.50
	Southern Constructors, Inc.		\$20.0000	\$8,820.00
203-06	WATER			
		28.000 M.G.		
	Summers-Taylor, Inc.		\$6.9000	\$193.20
	Southern Constructors, Inc.		\$100.0000	\$2,800.00
203-07	FURNISHING & SPREADING TOPSOIL			
		156.000 C.Y.		
	Summers-Taylor, Inc.		\$58.0000	\$9,048.00
	Southern Constructors, Inc.		\$60.0000	\$9,360.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		7.500 C.Y.		
	Summers-Taylor, Inc.		\$272.0000	\$2,040.00
	Southern Constructors, Inc.		\$450.0000	\$3,375.00
209-05	SEDIMENT REMOVAL			
		55.000 C.Y.		
	Summers-Taylor, Inc.		\$19.0000	\$1,045.00
	Southern Constructors, Inc.		\$36.0000	\$1,980.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	643.000 L.F.		
Summers-Taylor, Inc.		\$4.7500	\$3,054.25
Southern Constructors, Inc.		\$6.0000	\$3,858.00
209-08.07 ROCK CHECK DAM PER			
	1.000 EACH		
Summers-Taylor, Inc.		\$672.0000	\$672.00
Southern Constructors, Inc.		\$500.0000	\$500.00
209-08.08 ENHANCED ROCK CHECK DAM			
	3.000 EACH		
Summers-Taylor, Inc.		\$835.0000	\$2,505.00
Southern Constructors, Inc.		\$600.0000	\$1,800.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	1.000 EACH		
Summers-Taylor, Inc.		\$687.0000	\$687.00
Southern Constructors, Inc.		\$500.0000	\$500.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	2.000 EACH		
Summers-Taylor, Inc.		\$687.0000	\$1,374.00
Southern Constructors, Inc.		\$400.0000	\$800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,650.000 TON		
Summers-Taylor, Inc.		\$33.5000	\$88,775.00
Southern Constructors, Inc.		\$35.0000	\$92,750.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	26.000 TON		
Summers-Taylor, Inc.		\$60.0000	\$1,560.00
Southern Constructors, Inc.		\$50.0000	\$1,300.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	134.000 TON		
Summers-Taylor, Inc.		\$50.5000	\$6,767.00
Southern Constructors, Inc.		\$50.0000	\$6,700.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	60.000 TON		
Summers-Taylor, Inc.		\$162.0000	\$9,720.00
Southern Constructors, Inc.		\$180.0000	\$10,800.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	758.000 TON		
Summers-Taylor, Inc.		\$120.0000	\$90,960.00
Southern Constructors, Inc.		\$125.0000	\$94,750.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	248.000 TON		
Summers-Taylor, Inc.		\$160.0000	\$39,680.00
Southern Constructors, Inc.		\$165.0000	\$40,920.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.700 TON		
Summers-Taylor, Inc.		\$345.0000	\$1,621.50
Southern Constructors, Inc.		\$400.0000	\$1,880.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.100 TON		
Summers-Taylor, Inc.		\$895.0000	\$984.50
Southern Constructors, Inc.		\$1,000.0000	\$1,100.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	51.000 TON		
Summers-Taylor, Inc.		\$215.0000	\$10,965.00
Southern Constructors, Inc.		\$225.0000	\$11,475.00
411-01.10 ACS MIX(PG64-22) GRADING D	40.000 TON		
Summers-Taylor, Inc.		\$219.0000	\$8,760.00
Southern Constructors, Inc.		\$225.0000	\$9,000.00
411-02.10 ACS MIX(PG70-22) GRADING D	179.000 TON		
Summers-Taylor, Inc.		\$205.0000	\$36,695.00
Southern Constructors, Inc.		\$215.0000	\$38,485.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)	296.000 L.F.		
Summers-Taylor, Inc.		\$89.0000	\$26,344.00
Southern Constructors, Inc.		\$110.0000	\$32,560.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	155.000 L.F.		
Summers-Taylor, Inc.		\$78.0000	\$12,090.00
Southern Constructors, Inc.		\$105.0000	\$16,275.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)	2.000 EACH		
Summers-Taylor, Inc.		\$6,800.0000	\$13,600.00
Southern Constructors, Inc.		\$6,000.0000	\$12,000.00
611-09.03 CAPPING EXISTING CATCHBASIN	1.000 EACH		
Summers-Taylor, Inc.		\$1,360.0000	\$1,360.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	2.000 EACH		
Summers-Taylor, Inc.		\$3,510.0000	\$7,020.00
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	74.000 C.Y.		
Summers-Taylor, Inc.		\$351.0000	\$25,974.00
Southern Constructors, Inc.		\$550.0000	\$40,700.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	490.000 L.F.		
Summers-Taylor, Inc.		\$3.9000	\$1,911.00
Southern Constructors, Inc.		\$3.5000	\$1,715.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,730.0000	\$5,460.00
Southern Constructors, Inc.		\$2,500.0000	\$5,000.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	17.000 EACH		
Summers-Taylor, Inc.		\$3,970.0000	\$67,490.00
Southern Constructors, Inc.		\$6,200.0000	\$105,400.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	200.000 L.F.		
Summers-Taylor, Inc.		\$2.9500	\$590.00
Southern Constructors, Inc.		\$3.0000	\$600.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Summers-Taylor, Inc.		\$57.0000	\$5,700.00
Southern Constructors, Inc.		\$70.0000	\$7,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$31,665.0000	\$31,665.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,233.000 L.F.		
Summers-Taylor, Inc.		\$26.0000	\$110,058.00
Southern Constructors, Inc.		\$25.0000	\$105,825.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	520.000 L.F.		
Summers-Taylor, Inc.		\$14.5000	\$7,540.00
Southern Constructors, Inc.		\$18.0000	\$9,360.00

		UNIT PRICE	EXTENSION
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)			
	100.000 EACH		
Summers-Taylor, Inc.		\$20.5000	\$2,050.00
Southern Constructors, Inc.		\$35.0000	\$3,500.00
712-04.50 BARRIER RAIL DELINEATOR			
	121.000 EACH		
Summers-Taylor, Inc.		\$13.0000	\$1,573.00
Southern Constructors, Inc.		\$25.0000	\$3,025.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Summers-Taylor, Inc.		\$20.5000	\$164.00
Southern Constructors, Inc.		\$20.0000	\$160.00
712-06 SIGNS (CONSTRUCTION)			
	610.000 S.F.		
Summers-Taylor, Inc.		\$8.3000	\$5,063.00
Southern Constructors, Inc.		\$12.0000	\$7,320.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Summers-Taylor, Inc.		\$11.0000	\$528.00
Southern Constructors, Inc.		\$25.0000	\$1,200.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	8,000.000 L.F.		
Summers-Taylor, Inc.		\$3.8000	\$30,400.00
Southern Constructors, Inc.		\$3.5000	\$28,000.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	8,000.000 L.F.		
Summers-Taylor, Inc.		\$3.5300	\$28,240.00
Southern Constructors, Inc.		\$3.7500	\$30,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.000 C.Y.		
Summers-Taylor, Inc.		\$832.0000	\$1,664.00
Southern Constructors, Inc.		\$750.0000	\$1,500.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	225.000 LB.		
Summers-Taylor, Inc.		\$3.9000	\$877.50
Southern Constructors, Inc.		\$4.0000	\$900.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	36.000 L.F.		
Summers-Taylor, Inc.		\$6.9000	\$248.40
Southern Constructors, Inc.		\$6.0000	\$216.00

		UNIT PRICE	EXTENSION
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS			
	458.000 LB.		
Summers-Taylor, Inc.		\$5.1000	\$2,335.80
Southern Constructors, Inc.		\$6.0000	\$2,748.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,430.000 LB.		
Summers-Taylor, Inc.		\$3.8500	\$9,355.50
Southern Constructors, Inc.		\$4.0000	\$9,720.00
713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST			
	595.000 LB.		
Summers-Taylor, Inc.		\$5.1000	\$3,034.50
Southern Constructors, Inc.		\$9.0000	\$5,355.00
713-11.23 ROUND POST SLIP BASE			
	12.000 EACH		
Summers-Taylor, Inc.		\$386.0000	\$4,632.00
Southern Constructors, Inc.		\$400.0000	\$4,800.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	177.000 S.F.		
Summers-Taylor, Inc.		\$15.5000	\$2,743.50
Southern Constructors, Inc.		\$15.0000	\$2,655.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	340.000 S.F.		
Summers-Taylor, Inc.		\$16.0000	\$5,440.00
Southern Constructors, Inc.		\$16.0000	\$5,440.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Summers-Taylor, Inc.		\$1,190.0000	\$1,190.00
Southern Constructors, Inc.		\$1,200.0000	\$1,200.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	19.000 S.Y.		
Summers-Taylor, Inc.		\$17.5000	\$332.50
Southern Constructors, Inc.		\$20.0000	\$380.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	118.000 L.F.		
Summers-Taylor, Inc.		\$9.7500	\$1,150.50
Southern Constructors, Inc.		\$12.0000	\$1,416.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
Summers-Taylor, Inc.		\$155.0000	\$1,240.00
Southern Constructors, Inc.		\$175.0000	\$1,400.00

		UNIT PRICE	EXTENSION
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	114.000 S.F.		
Summers-Taylor, Inc.		\$18.0000	\$2,052.00
Southern Constructors, Inc.		\$20.0000	\$2,280.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Summers-Taylor, Inc.		\$225.0000	\$900.00
Southern Constructors, Inc.		\$250.0000	\$1,000.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	5,000.000 L.F.		
Summers-Taylor, Inc.		\$0.2500	\$1,250.00
Southern Constructors, Inc.		\$0.5000	\$2,500.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)			
	1.000 EACH		
Summers-Taylor, Inc.		\$59.5000	\$59.50
Southern Constructors, Inc.		\$75.0000	\$75.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,409.000 L.F.		
Summers-Taylor, Inc.		\$1.5000	\$3,613.50
Southern Constructors, Inc.		\$1.7500	\$4,215.75
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	2.000 L.M.		
Summers-Taylor, Inc.		\$2,950.0000	\$5,900.00
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$31,225.0000	\$31,225.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
740-06.01 GEOMEMBRANE			
	849.000 S.Y.		
Summers-Taylor, Inc.		\$15.0000	\$12,735.00
Southern Constructors, Inc.		\$15.0000	\$12,735.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	178.000 S.Y.		
Summers-Taylor, Inc.		\$9.7000	\$1,726.60
Southern Constructors, Inc.		\$5.0000	\$890.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	483.000 L.F.		
Summers-Taylor, Inc.		\$4.1500	\$2,004.45
Southern Constructors, Inc.		\$5.0000	\$2,415.00

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	157.000 UNIT		
Summers-Taylor, Inc.		\$29.5000	\$4,631.50
Southern Constructors, Inc.		\$20.0000	\$3,140.00
801-02 SEEDING (WITHOUT MULCH)			
	79.000 UNIT		
Summers-Taylor, Inc.		\$24.0000	\$1,896.00
Southern Constructors, Inc.		\$15.0000	\$1,185.00
801-03 WATER (SEEDING & SODDING)			
	8.000 M.G.		
Summers-Taylor, Inc.		\$59.5000	\$476.00
Southern Constructors, Inc.		\$100.0000	\$800.00
803-01 SODDING (NEW SOD)			
	116.000 S.Y.		
Summers-Taylor, Inc.		\$8.3000	\$962.80
Southern Constructors, Inc.		\$10.0000	\$1,160.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	4,800.000 S.Y.		
Summers-Taylor, Inc.		\$1.2000	\$5,760.00
Southern Constructors, Inc.		\$1.5000	\$7,200.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$937,410.50

Southern Constructors, Inc.

\$1,071,728.75

TOTAL CONTRACT

Summers-Taylor, Inc.

\$937,410.50

Southern Constructors, Inc.

\$1,071,728.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

GREENE COUNTY (Contract No. CNS364 Call 023)

30002-4252-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON U.S. 11E (S.R. 34) AT LOG MILE 14.37.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 28, 2019

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$72,316.00
Vulcan Construction Materials, LLC	\$84,995.50
LU, Inc.	\$131,753.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$3,000.00
LU, Inc.		\$6,000.0000	\$12,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$2,800.0000	\$2,800.00
LU, Inc.		\$8,600.0000	\$8,600.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	400.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$10.0000	\$4,000.00
LU, Inc.		\$17.2500	\$6,900.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$600.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,200.00
LU, Inc.		\$65.0000	\$3,900.00
712-04.50 BARRIER RAIL DELINEATOR			
	20.000 EACH		
Superior Traffic Control, LLC		\$5.0000	\$100.00
Vulcan Construction Materials, LLC		\$5.0000	\$100.00
LU, Inc.		\$17.0000	\$340.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	50.000 HOUR		
Superior Traffic Control, LLC		\$95.0000	\$4,750.00
Vulcan Construction Materials, LLC		\$90.0000	\$4,500.00
LU, Inc.		\$165.0000	\$8,250.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE			
	1.000 EACH		
Superior Traffic Control, LLC		\$48,900.0000	\$48,900.00
Vulcan Construction Materials, LLC		\$56,200.0000	\$56,200.00
LU, Inc.		\$58,425.0000	\$58,425.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	153.000 S.F.		
Superior Traffic Control, LLC		\$22.0000	\$3,366.00
Vulcan Construction Materials, LLC		\$23.5000	\$3,595.50
LU, Inc.		\$25.2500	\$3,863.25

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,500.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$800.0000	\$1,600.00
LU, Inc.		\$4,150.0000	\$8,300.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,500.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$750.0000	\$1,500.00
LU, Inc.		\$7,500.0000	\$15,000.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$6,500.00
LU, Inc.		\$6,175.0000	\$6,175.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$72,316.00
Vulcan Construction Materials, LLC	\$84,995.50
LU, Inc.	\$131,753.25

TOTAL CONTRACT

Superior Traffic Control, LLC	\$72,316.00
Vulcan Construction Materials, LLC	\$84,995.50
LU, Inc.	\$131,753.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

HAWKINS COUNTY (Contract No. CNS347 Call 024)

HSIP-1(351),37070-3233-94

THE INTERSECTION IMPROVEMENTS INCLUDING SIGNALS ON U.S. 11W (S.R. 1) AT BELMONT AVENUE (L.M. 38.53) AND ENGLEWOOD AVENUE (L.M. 37.93) IN MT. CARMEL.

PROJECT LENGTH - 0.417 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 11.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$455,890.50
Summers-Taylor, Inc.	\$463,909.43

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Southern Constructors, Inc.		\$13,000.0000	\$13,000.00
	Summers-Taylor, Inc.		\$12,450.0000	\$12,450.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		760.000 C.Y.		
	Southern Constructors, Inc.		\$32.0000	\$24,320.00
	Summers-Taylor, Inc.		\$48.7500	\$37,050.00
203-06	WATER			
		5.000 M.G.		
	Southern Constructors, Inc.		\$100.0000	\$500.00
	Summers-Taylor, Inc.		\$7.1000	\$35.50
203-07	FURNISHING & SPREADING TOPSOIL			
		220.000 C.Y.		
	Southern Constructors, Inc.		\$75.0000	\$16,500.00
	Summers-Taylor, Inc.		\$66.0000	\$14,520.00
209-03.23	FILTER SOCK (24 INCH)			
		220.000 L.F.		
	Southern Constructors, Inc.		\$12.0000	\$2,640.00
	Summers-Taylor, Inc.		\$8.4000	\$1,848.00
209-05	SEDIMENT REMOVAL			
		10.000 C.Y.		
	Southern Constructors, Inc.		\$40.0000	\$400.00
	Summers-Taylor, Inc.		\$30.5000	\$305.00
209-08.08	ENHANCED ROCK CHECK DAM			
		2.000 EACH		
	Southern Constructors, Inc.		\$650.0000	\$1,300.00
	Summers-Taylor, Inc.		\$954.0000	\$1,908.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		246.300 TON		
	Southern Constructors, Inc.		\$45.0000	\$11,083.50
	Summers-Taylor, Inc.		\$55.5000	\$13,669.65
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		35.000 TON		
	Southern Constructors, Inc.		\$65.0000	\$2,275.00
	Summers-Taylor, Inc.		\$46.5000	\$1,627.50
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
		51.100 TON		
	Southern Constructors, Inc.		\$200.0000	\$10,220.00
	Summers-Taylor, Inc.		\$185.0000	\$9,453.50

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	44.300 TON		
Southern Constructors, Inc.		\$210.0000	\$9,303.00
Summers-Taylor, Inc.		\$197.0000	\$8,727.10
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	0.600 TON		
Southern Constructors, Inc.		\$500.0000	\$300.00
Summers-Taylor, Inc.		\$250.0000	\$150.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1.900 TON		
Southern Constructors, Inc.		\$50.0000	\$95.00
Summers-Taylor, Inc.		\$25.0000	\$47.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.200 TON		
Southern Constructors, Inc.		\$950.0000	\$190.00
Summers-Taylor, Inc.		\$895.0000	\$179.00
403-02 ASPHALT CEMENT FOR TACK COAT (TC)			
	0.100 TON		
Southern Constructors, Inc.		\$1,000.0000	\$100.00
Summers-Taylor, Inc.		\$925.0000	\$92.50
411-02.10 ACS MIX(PG70-22) GRADING D			
	22.600 TON		
Southern Constructors, Inc.		\$340.0000	\$7,684.00
Summers-Taylor, Inc.		\$315.0000	\$7,119.00
411-02.11 ACS MIX(PG70-22) GRADING E RDWY			
	5.200 TON		
Southern Constructors, Inc.		\$420.0000	\$2,184.00
Summers-Taylor, Inc.		\$395.0000	\$2,054.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.040 L.M.		
Southern Constructors, Inc.		\$110,000.0000	\$4,400.00
Summers-Taylor, Inc.		\$172,000.0000	\$6,880.00
701-99.91 RAISED CONCRETE MEDIAN			
	1.000 LS		
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Summers-Taylor, Inc.		\$27,400.0000	\$27,400.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	84.000 TON		
Southern Constructors, Inc.		\$75.0000	\$6,300.00
Summers-Taylor, Inc.		\$49.0000	\$4,116.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	110.000 TON		
Southern Constructors, Inc.		\$75.0000	\$8,250.00
Summers-Taylor, Inc.		\$48.0000	\$5,280.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Summers-Taylor, Inc.		\$24,665.0000	\$24,665.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	850.000 L.F.		
Southern Constructors, Inc.		\$40.0000	\$34,000.00
Summers-Taylor, Inc.		\$35.0000	\$29,750.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	36.000 EACH		
Southern Constructors, Inc.		\$35.0000	\$1,260.00
Summers-Taylor, Inc.		\$21.5000	\$774.00
712-06 SIGNS (CONSTRUCTION)			
	708.000 S.F.		
Southern Constructors, Inc.		\$17.0000	\$12,036.00
Summers-Taylor, Inc.		\$11.5000	\$8,142.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$498.0000	\$996.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	2,500.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$10,000.00
Summers-Taylor, Inc.		\$3.8000	\$9,500.00
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)			
	39.000 S.F.		
Southern Constructors, Inc.		\$100.0000	\$3,900.00
Summers-Taylor, Inc.		\$89.5000	\$3,490.50
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$299.0000	\$299.00
713-16.20 SIGNS (R1-1, 36"x36")			
	6.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$1,200.00
Summers-Taylor, Inc.		\$239.0000	\$1,434.00

		UNIT PRICE	EXTENSION
713-16.21 SIGNS (R1-3P, 18"x6")			
	3.000 EACH		
Southern Constructors, Inc.		\$175.0000	\$525.00
Summers-Taylor, Inc.		\$42.0000	\$126.00
713-16.22 SIGNS (R3-4, 36"x36")			
	1.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$200.00
Summers-Taylor, Inc.		\$233.0000	\$233.00
713-16.23 SIGNS (R3-5R, 30"x36")			
	1.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$200.00
Summers-Taylor, Inc.		\$233.0000	\$233.00
713-16.24 SIGNS (R5-1, 36"x36")			
	4.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$800.00
Summers-Taylor, Inc.		\$239.0000	\$956.00
713-16.25 SIGNS (R10-7, 24"x30")			
	1.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$200.00
Summers-Taylor, Inc.		\$209.0000	\$209.00
713-16.26 SIGNS (R10-12, 30"x36")			
	2.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$299.0000	\$598.00
713-16.27 SIGNS (W3-1, 30"x30")			
	2.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$239.0000	\$478.00
713-16.28 SIGNS (W3-3, 30"x30")			
	3.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$600.00
Summers-Taylor, Inc.		\$239.0000	\$717.00
713-16.29 SIGNS (W4-4P, 24"x12")			
	2.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$95.5000	\$191.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	260.000 L.F.		
Southern Constructors, Inc.		\$12.0000	\$3,120.00
Summers-Taylor, Inc.		\$11.5000	\$2,990.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	11.000 EACH		
Southern Constructors, Inc.		\$150.0000	\$1,650.00
Summers-Taylor, Inc.		\$173.0000	\$1,903.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	120.000 L.F.		
Southern Constructors, Inc.		\$2.5000	\$300.00
Summers-Taylor, Inc.		\$2.7000	\$324.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	1.000 EACH		
Southern Constructors, Inc.		\$210.0000	\$210.00
Summers-Taylor, Inc.		\$209.0000	\$209.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$200.00
Summers-Taylor, Inc.		\$209.0000	\$209.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	1.000 EACH		
Southern Constructors, Inc.		\$250.0000	\$250.00
Summers-Taylor, Inc.		\$209.0000	\$209.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	750.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$6,000.00
Summers-Taylor, Inc.		\$8.1000	\$6,075.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Southern Constructors, Inc.		\$175.0000	\$175.00
Summers-Taylor, Inc.		\$173.0000	\$173.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.400 L.M.		
Southern Constructors, Inc.		\$3,000.0000	\$1,200.00
Summers-Taylor, Inc.		\$2,984.8800	\$1,193.95
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	7,800.000 L.F.		
Southern Constructors, Inc.		\$0.4000	\$3,120.00
Summers-Taylor, Inc.		\$0.3000	\$2,340.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.400 L.M.		
Southern Constructors, Inc.		\$3,500.0000	\$1,400.00
Summers-Taylor, Inc.		\$3,581.8300	\$1,432.73

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.300 L.M.		
Southern Constructors, Inc.		\$6,000.0000	\$7,800.00
Summers-Taylor, Inc.		\$6,570.0000	\$8,541.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.240 L.M.		
Southern Constructors, Inc.		\$5,000.0000	\$1,200.00
Summers-Taylor, Inc.		\$5,400.0000	\$1,296.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$22,000.0000	\$22,000.00
Summers-Taylor, Inc.		\$27,500.0000	\$27,500.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
Southern Constructors, Inc.		\$850.0000	\$6,800.00
Summers-Taylor, Inc.		\$850.0000	\$6,800.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Southern Constructors, Inc.		\$1,300.0000	\$2,600.00
Summers-Taylor, Inc.		\$1,300.0000	\$2,600.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	9.000 EACH		
Southern Constructors, Inc.		\$750.0000	\$6,750.00
Summers-Taylor, Inc.		\$725.0000	\$6,525.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Southern Constructors, Inc.		\$1,200.0000	\$1,200.00
Summers-Taylor, Inc.		\$965.0000	\$965.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)			
	300.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$600.00
Summers-Taylor, Inc.		\$1.8500	\$555.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,200.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$3,600.00
Summers-Taylor, Inc.		\$1.6000	\$1,920.00
730-09.20 SPAN WIRE ASSEMBLY			
	590.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$1,770.00
Summers-Taylor, Inc.		\$3.5000	\$2,065.00

		UNIT PRICE	EXTENSION
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	590.000 L.F.		
Southern Constructors, Inc.		\$2.5000	\$1,475.00
Summers-Taylor, Inc.		\$2.6500	\$1,563.50
730-11.01 STEEL CONDUIT RISER ASSEMBLY			
	1.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$500.00
Summers-Taylor, Inc.		\$500.0000	\$500.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	900.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$7,200.00
Summers-Taylor, Inc.		\$8.0000	\$7,200.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	75.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$1,125.00
Summers-Taylor, Inc.		\$13.5000	\$1,012.50
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	30.000 L.F.		
Southern Constructors, Inc.		\$20.0000	\$600.00
Summers-Taylor, Inc.		\$16.0000	\$480.00
730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)			
	3.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$1,500.00
Summers-Taylor, Inc.		\$375.0000	\$1,125.00
730-14.01 SHIELDED DETECTOR CABLE			
	3,300.000 L.F.		
Southern Constructors, Inc.		\$2.2500	\$7,425.00
Summers-Taylor, Inc.		\$1.2500	\$4,125.00
730-14.02 SAW SLOT			
	1,000.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$8,000.00
Summers-Taylor, Inc.		\$8.5000	\$8,500.00
730-14.03 LOOP WIRE			
	2,875.000 L.F.		
Southern Constructors, Inc.		\$1.0000	\$2,875.00
Summers-Taylor, Inc.		\$1.0000	\$2,875.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Southern Constructors, Inc.		\$13,000.0000	\$13,000.00
Summers-Taylor, Inc.		\$13,750.0000	\$13,750.00

		UNIT PRICE	EXTENSION
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Summers-Taylor, Inc.		\$4,700.0000	\$4,700.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Southern Constructors, Inc.		\$17,000.0000	\$68,000.00
Summers-Taylor, Inc.		\$21,450.0000	\$85,800.00
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	2.000 EACH		
Southern Constructors, Inc.		\$5,500.0000	\$11,000.00
Summers-Taylor, Inc.		\$5,500.0000	\$11,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	200.000 S.Y.		
Southern Constructors, Inc.		\$11.0000	\$2,200.00
Summers-Taylor, Inc.		\$5.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)			
	14.300 M.G.		
Southern Constructors, Inc.		\$100.0000	\$1,430.00
Summers-Taylor, Inc.		\$55.0000	\$786.50
803-01 SODDING (NEW SOD)			
	1,325.000 S.Y.		
Southern Constructors, Inc.		\$6.0000	\$7,950.00
Summers-Taylor, Inc.		\$4.5000	\$5,962.50

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$455,890.50
Summers-Taylor, Inc.	\$463,909.43

TOTAL CONTRACT

Southern Constructors, Inc.	\$455,890.50
Summers-Taylor, Inc.	\$463,909.43

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

KNOX COUNTY (Contract No. CNS356 Call 025)

47003-4162-04,NH-I-40-8(175),47003-8162-44

THE RESURFACING ON I-40 FROM NEAR S.R. 158 (JAMES WHITE PARKWAY) (L.M. 19.36) TO THE HOLSTON RIVER BRIDGE (L.M. 26.14), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 6.780 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 5.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$13,129,592.72
Rogers Group, Inc.	\$14,649,133.09

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
			1.000 LS
	APAC-Atlantic, Inc.	\$126,000.0000	\$126,000.00
	Rogers Group, Inc.	\$486,310.1000	\$486,310.10
208-01	SHOULDERS AND DITCHES		
			27.120 L.M.
	APAC-Atlantic, Inc.	\$575.0000	\$15,594.00
	Rogers Group, Inc.	\$426.1300	\$11,556.65
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			1,000.000 L.F.
	APAC-Atlantic, Inc.	\$2.5000	\$2,500.00
	Rogers Group, Inc.	\$3.2500	\$3,250.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			897.000 TON
	APAC-Atlantic, Inc.	\$48.9000	\$43,863.30
	Rogers Group, Inc.	\$45.5400	\$40,849.38
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
			37,793.000 TON
	APAC-Atlantic, Inc.	\$98.6000	\$3,726,389.80
	Rogers Group, Inc.	\$106.3200	\$4,018,151.76
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			369.000 TON
	APAC-Atlantic, Inc.	\$955.0000	\$352,395.00
	Rogers Group, Inc.	\$941.1600	\$347,288.04
407-07.01	INTELLIGENT COMPACTION EQUIPMENT		
			1.000 LS
	APAC-Atlantic, Inc.	\$118,000.0000	\$118,000.00
	Rogers Group, Inc.	\$130,412.9000	\$130,412.90
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			12,276.000 TON
	APAC-Atlantic, Inc.	\$98.3000	\$1,206,730.80
	Rogers Group, Inc.	\$110.7900	\$1,360,058.04
411-03.10	ACS MIX(PG76-22) GRADING D		
			23,149.000 TON
	APAC-Atlantic, Inc.	\$118.0000	\$2,731,582.00
	Rogers Group, Inc.	\$127.8300	\$2,959,136.67
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
			27.120 L.M.
	APAC-Atlantic, Inc.	\$785.0000	\$21,289.20
	Rogers Group, Inc.	\$370.5700	\$10,049.86

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	72,534.000 TON		
APAC-Atlantic, Inc.		\$27.4000	\$1,987,431.60
Rogers Group, Inc.		\$26.6100	\$1,930,129.74
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	11,236.000 L.F.		
APAC-Atlantic, Inc.		\$2.3000	\$25,842.80
Rogers Group, Inc.		\$2.2600	\$25,393.36
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	3.000 EACH		
APAC-Atlantic, Inc.		\$8,800.0000	\$26,400.00
Rogers Group, Inc.		\$8,692.6500	\$26,077.95
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$235,000.0000	\$235,000.00
Rogers Group, Inc.		\$450,000.0000	\$450,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,746.000 L.F.		
APAC-Atlantic, Inc.		\$36.5000	\$100,229.00
Rogers Group, Inc.		\$35.9300	\$98,663.78
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	101.000 EACH		
APAC-Atlantic, Inc.		\$29.4000	\$2,969.40
Rogers Group, Inc.		\$34.1900	\$3,453.19
712-04.50 BARRIER RAIL DELINEATOR			
	35.000 EACH		
APAC-Atlantic, Inc.		\$11.8000	\$413.00
Rogers Group, Inc.		\$11.5900	\$405.65
712-05.01 WARNING LIGHTS (TYPE A)			
	51.000 EACH		
APAC-Atlantic, Inc.		\$11.8000	\$601.80
Rogers Group, Inc.		\$28.9800	\$1,477.98
712-06 SIGNS (CONSTRUCTION)			
	5,449.000 S.F.		
APAC-Atlantic, Inc.		\$6.8000	\$37,053.20
Rogers Group, Inc.		\$8.4000	\$45,771.60
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$1,000.0000	\$4,000.00
Rogers Group, Inc.		\$2,723.7000	\$10,894.80

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,900.000 HOUR		
APAC-Atlantic, Inc.		\$115.0000	\$218,500.00
Rogers Group, Inc.		\$125.7500	\$238,925.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	5,480.000 L.F.		
APAC-Atlantic, Inc.		\$4.0000	\$21,920.00
Rogers Group, Inc.		\$4.0600	\$22,248.80
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	5,480.000 L.F.		
APAC-Atlantic, Inc.		\$4.2000	\$23,016.00
Rogers Group, Inc.		\$4.3500	\$23,838.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
APAC-Atlantic, Inc.		\$6,200.0000	\$37,200.00
Rogers Group, Inc.		\$4,462.2300	\$26,773.38
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	2,762.000 EACH		
APAC-Atlantic, Inc.		\$30.0000	\$82,860.00
Rogers Group, Inc.		\$30.1300	\$83,219.06
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,762.000 EACH		
APAC-Atlantic, Inc.		\$7.0000	\$19,334.00
Rogers Group, Inc.		\$6.9500	\$19,195.90
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	125.000 S.Y.		
APAC-Atlantic, Inc.		\$23.5000	\$2,937.50
Rogers Group, Inc.		\$23.1800	\$2,897.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	60.000 L.F.		
APAC-Atlantic, Inc.		\$11.7000	\$702.00
Rogers Group, Inc.		\$11.5900	\$695.40
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$1,050.00
Rogers Group, Inc.		\$173.8500	\$1,043.10
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	3,810.000 L.F.		
APAC-Atlantic, Inc.		\$7.0000	\$26,670.00
Rogers Group, Inc.		\$6.9500	\$26,479.50

		UNIT PRICE	EXTENSION
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	3.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$525.00
Rogers Group, Inc.		\$173.8500	\$521.55
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	25.000 EACH		
APAC-Atlantic, Inc.		\$175.0000	\$4,375.00
Rogers Group, Inc.		\$173.8500	\$4,346.25
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$235.0000	\$470.00
Rogers Group, Inc.		\$231.8000	\$463.60
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	25,932.000 L.F.		
APAC-Atlantic, Inc.		\$0.2600	\$6,742.32
Rogers Group, Inc.		\$0.2500	\$6,483.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	87.400 L.M.		
APAC-Atlantic, Inc.		\$1,150.0000	\$100,510.00
Rogers Group, Inc.		\$1,130.0400	\$98,765.50
716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)			
	11,455.000 L.F.		
APAC-Atlantic, Inc.		\$0.6000	\$6,873.00
Rogers Group, Inc.		\$0.5800	\$6,643.90
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	9.000 EACH		
APAC-Atlantic, Inc.		\$2,100.0000	\$18,900.00
Rogers Group, Inc.		\$2,086.2400	\$18,776.16
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	27.120 L.M.		
APAC-Atlantic, Inc.		\$5,700.0000	\$154,584.00
Rogers Group, Inc.		\$5,650.2200	\$153,233.97
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	10,430.000 L.F.		
APAC-Atlantic, Inc.		\$2.3500	\$24,510.50
Rogers Group, Inc.		\$2.3200	\$24,197.60
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	6,880.000 L.F.		
APAC-Atlantic, Inc.		\$1.2000	\$8,256.00
Rogers Group, Inc.		\$1.1600	\$7,980.80

		UNIT PRICE	EXTENSION
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	12,760.000 L.F.		
APAC-Atlantic, Inc.		\$3.5000	\$44,660.00
Rogers Group, Inc.		\$3.4800	\$44,404.80
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	12,100.000 L.F.		
APAC-Atlantic, Inc.		\$7.3000	\$88,330.00
Rogers Group, Inc.		\$3.4800	\$42,108.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$223,000.0000	\$223,000.00
Rogers Group, Inc.		\$597,969.4600	\$597,969.46
730-14.02 SAW SLOT			
	2,000.000 L.F.		
APAC-Atlantic, Inc.		\$4.7000	\$9,400.00
Rogers Group, Inc.		\$4.7300	\$9,460.00
730-14.03 LOOP WIRE			
	4,000.000 L.F.		
APAC-Atlantic, Inc.		\$0.6000	\$2,400.00
Rogers Group, Inc.		\$0.5900	\$2,360.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS		
	1,564.000 L.F.	
APAC-Atlantic, Inc. Rogers Group, Inc.	\$380.0000 \$376.6800	\$594,320.00 \$589,127.52
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	1,385.000 S.Y.	
APAC-Atlantic, Inc. Rogers Group, Inc.	\$225.0000 \$220.2100	\$311,625.00 \$304,990.85
604-10.53 CONCRETE REPAIRS		
	5.000 S.Y.	
APAC-Atlantic, Inc. Rogers Group, Inc.	\$410.0000 \$405.6600	\$2,050.00 \$2,028.30
604-10.70 EXPANSION JOINT REPAIRS		
	218.000 L.F.	
APAC-Atlantic, Inc. Rogers Group, Inc.	\$205.0000 \$202.8300	\$44,690.00 \$44,216.94
617-01 BRIDGE DECK SEALANT		
	13,730.000 S.Y.	
APAC-Atlantic, Inc. Rogers Group, Inc.	\$20.7500 \$20.8600	\$284,897.50 \$286,407.80

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

\$11,892,010.22

Rogers Group, Inc.

\$13,422,361.68

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.

\$1,237,582.50

Rogers Group, Inc.

\$1,226,771.41

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$13,129,592.72

Rogers Group, Inc.

\$14,649,133.09

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

KNOX COUNTY (Contract No. CNS362 Call 026)

47006-4166-04,47006-4167-04,NH-I-75-3(181),47006-8166-44,NH-I-75-3(182),47006-8167-44

THE RESURFACING ON I-75 FROM I-640 (L.M. 3.60) TO NEAR S.R. 131 (L.M. 8.70), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 5.100 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 6.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$8,350,025.60
APAC-Atlantic, Inc.	\$9,518,256.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Rogers Group, Inc.	\$65,000.0000	\$65,000.00
	APAC-Atlantic, Inc.	\$102,500.0000	\$102,500.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			5,755.000 S.Y.
	Rogers Group, Inc.	\$8.6500	\$49,780.75
	APAC-Atlantic, Inc.	\$8.1500	\$46,903.25
208-01	SHOULDERS AND DITCHES		
			20.300 L.M.
	Rogers Group, Inc.	\$685.0000	\$13,905.50
	APAC-Atlantic, Inc.	\$425.0000	\$8,627.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			2,000.000 L.F.
	Rogers Group, Inc.	\$2.5000	\$5,000.00
	APAC-Atlantic, Inc.	\$2.5000	\$5,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			112.000 TON
	Rogers Group, Inc.	\$59.4000	\$6,652.80
	APAC-Atlantic, Inc.	\$112.1000	\$12,555.20
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
			27,630.000 TON
	Rogers Group, Inc.	\$84.1000	\$2,323,683.00
	APAC-Atlantic, Inc.	\$95.6500	\$2,642,809.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			195.000 TON
	Rogers Group, Inc.	\$705.0000	\$137,475.00
	APAC-Atlantic, Inc.	\$950.0000	\$185,250.00
407-07.01	INTELLIGENT COMPACTION EQUIPMENT		
			1.000 LS
	Rogers Group, Inc.	\$97,000.0000	\$97,000.00
	APAC-Atlantic, Inc.	\$118,000.0000	\$118,000.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			8,590.000 TON
	Rogers Group, Inc.	\$89.9000	\$772,241.00
	APAC-Atlantic, Inc.	\$99.6500	\$855,993.50
411-03.10	ACS MIX(PG76-22) GRADING D		
			15,299.000 TON
	Rogers Group, Inc.	\$106.7000	\$1,632,403.30
	APAC-Atlantic, Inc.	\$119.1000	\$1,822,110.90

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	20.300 L.M.		
Rogers Group, Inc.		\$365.0000	\$7,409.50
APAC-Atlantic, Inc.		\$2,300.0000	\$46,690.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	51,519.000 TON		
Rogers Group, Inc.		\$18.9000	\$973,709.10
APAC-Atlantic, Inc.		\$29.2500	\$1,506,930.75
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	8,632.000 L.F.		
Rogers Group, Inc.		\$1.9500	\$16,832.40
APAC-Atlantic, Inc.		\$2.3000	\$19,853.60
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	163.000 EACH		
Rogers Group, Inc.		\$14.5000	\$2,363.50
APAC-Atlantic, Inc.		\$11.8000	\$1,923.40
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	6.000 EACH		
Rogers Group, Inc.		\$4,500.0000	\$27,000.00
APAC-Atlantic, Inc.		\$3,000.0000	\$18,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$265,560.0000	\$265,560.00
APAC-Atlantic, Inc.		\$180,000.0000	\$180,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	3,260.000 L.F.		
Rogers Group, Inc.		\$44.2000	\$144,092.00
APAC-Atlantic, Inc.		\$36.5000	\$118,990.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	387.000 EACH		
Rogers Group, Inc.		\$28.5000	\$11,029.50
APAC-Atlantic, Inc.		\$25.9000	\$10,023.30
712-05.01 WARNING LIGHTS (TYPE A)			
	97.000 EACH		
Rogers Group, Inc.		\$26.5000	\$2,570.50
APAC-Atlantic, Inc.		\$5.9000	\$572.30
712-06 SIGNS (CONSTRUCTION)			
	5,624.000 S.F.		
Rogers Group, Inc.		\$7.2500	\$40,774.00
APAC-Atlantic, Inc.		\$6.8000	\$38,243.20

		UNIT PRICE	EXTENSION
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	14.000 EACH		
Rogers Group, Inc.		\$375.0000	\$5,250.00
APAC-Atlantic, Inc.		\$600.0000	\$8,400.00
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Rogers Group, Inc.		\$2,350.0000	\$18,800.00
APAC-Atlantic, Inc.		\$1,100.0000	\$8,800.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	12.000 EACH		
Rogers Group, Inc.		\$6,850.0000	\$82,200.00
APAC-Atlantic, Inc.		\$5,765.0000	\$69,180.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2,893.000 HOUR		
Rogers Group, Inc.		\$108.5000	\$313,890.50
APAC-Atlantic, Inc.		\$113.0000	\$326,909.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	8.000 EACH		
Rogers Group, Inc.		\$3,850.0000	\$30,800.00
APAC-Atlantic, Inc.		\$6,000.0000	\$48,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	2,139.000 EACH		
Rogers Group, Inc.		\$27.5500	\$58,929.45
APAC-Atlantic, Inc.		\$30.6000	\$65,453.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,139.000 EACH		
Rogers Group, Inc.		\$6.3500	\$13,582.65
APAC-Atlantic, Inc.		\$7.0000	\$14,973.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Rogers Group, Inc.		\$10.6000	\$254.40
APAC-Atlantic, Inc.		\$11.7500	\$282.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Rogers Group, Inc.		\$159.0000	\$954.00
APAC-Atlantic, Inc.		\$175.0000	\$1,050.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	2,723.000 L.F.		
Rogers Group, Inc.		\$6.3500	\$17,291.05
APAC-Atlantic, Inc.		\$7.0000	\$19,061.00

		UNIT PRICE	EXTENSION
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	33.000 L.F.		
Rogers Group, Inc.		\$8.4000	\$277.20
APAC-Atlantic, Inc.		\$9.4000	\$310.20
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$159.0000	\$318.00
APAC-Atlantic, Inc.		\$175.0000	\$350.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	9.000 EACH		
Rogers Group, Inc.		\$159.0000	\$1,431.00
APAC-Atlantic, Inc.		\$175.0000	\$1,575.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$212.0000	\$424.00
APAC-Atlantic, Inc.		\$235.0000	\$470.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	25,324.000 L.F.		
Rogers Group, Inc.		\$0.2500	\$6,331.00
APAC-Atlantic, Inc.		\$0.2500	\$6,331.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	25.000 L.M.		
Rogers Group, Inc.		\$1,033.0000	\$25,825.00
APAC-Atlantic, Inc.		\$1,150.0000	\$28,750.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	22.000 L.M.		
Rogers Group, Inc.		\$1,271.0000	\$27,962.00
APAC-Atlantic, Inc.		\$1,412.0000	\$31,064.00
716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)			
	1,240.000 L.F.		
Rogers Group, Inc.		\$0.5500	\$682.00
APAC-Atlantic, Inc.		\$0.6000	\$744.00
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	2.000 EACH		
Rogers Group, Inc.		\$1,908.0000	\$3,816.00
APAC-Atlantic, Inc.		\$2,100.0000	\$4,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	34.000 L.M.		
Rogers Group, Inc.		\$5,084.0000	\$172,856.00
APAC-Atlantic, Inc.		\$5,600.0000	\$190,400.00

		UNIT PRICE	EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	8,740.000 L.F.		
Rogers Group, Inc.		\$2.1500	\$18,791.00
APAC-Atlantic, Inc.		\$2.3500	\$20,539.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	3,660.000 L.F.		
Rogers Group, Inc.		\$1.1000	\$4,026.00
APAC-Atlantic, Inc.		\$1.2000	\$4,392.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	3,900.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$12,480.00
APAC-Atlantic, Inc.		\$3.5500	\$13,845.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	4,780.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$15,296.00
APAC-Atlantic, Inc.		\$3.5500	\$16,969.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$375,513.0000	\$375,513.00
APAC-Atlantic, Inc.		\$245,000.0000	\$245,000.00
730-14.02 SAW SLOT			
	1,000.000 L.F.		
Rogers Group, Inc.		\$4.1000	\$4,100.00
APAC-Atlantic, Inc.		\$4.8000	\$4,800.00
730-14.03 LOOP WIRE			
	2,000.000 L.F.		
Rogers Group, Inc.		\$0.5500	\$1,100.00
APAC-Atlantic, Inc.		\$0.6000	\$1,200.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)		
	175.000 S.Y.	
Rogers Group, Inc.	\$448.0000	\$78,400.00
APAC-Atlantic, Inc.	\$500.0000	\$87,500.00
604-10.44 EXPANSION JOINT REPAIRS		
	675.000 L.F.	
Rogers Group, Inc.	\$324.5000	\$219,037.50
APAC-Atlantic, Inc.	\$385.0000	\$259,875.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	720.000 S.Y.	
Rogers Group, Inc.	\$190.0000	\$136,800.00
APAC-Atlantic, Inc.	\$225.0000	\$162,000.00
617-01 BRIDGE DECK SEALANT		
	6,007.000 S.Y.	
Rogers Group, Inc.	\$18.0000	\$108,126.00
APAC-Atlantic, Inc.	\$22.4500	\$134,857.15

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$7,807,662.10
APAC-Atlantic, Inc.	\$8,874,024.00

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$542,363.50
APAC-Atlantic, Inc.	\$644,232.15

TOTAL CONTRACT

Rogers Group, Inc.	\$8,350,025.60
APAC-Atlantic, Inc.	\$9,518,256.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

KNOX COUNTY (Contract No. CNS323 Call 027)

PHSIP-1053(3),47947-3446-94

THE IMPROVEMENT OF THE INTERSECTION ON CEDAR BLUFF ROAD FROM EXECUTIVE PARK DRIVE TO NORTH PETERS ROAD,
INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 8.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,139,759.15
Whaley Construction, LLC	\$1,251,289.72

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Whaley Construction, LLC	\$15,935.0000	\$15,935.00
202-03.02	REMOVAL OF RIGID PAVEMENT		
			30.000 C.Y.
	Southern Constructors, Inc.	\$50.0000	\$1,500.00
	Whaley Construction, LLC	\$65.0000	\$1,950.00
202-08.10	REMOVAL OF CURB (N. PETERS ROAD, EXECUTIVE PARK DR.,)		
			807.000 L.F.
	Southern Constructors, Inc.	\$10.0000	\$8,070.00
	Whaley Construction, LLC	\$5.0000	\$4,035.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			1,153.000 C.Y.
	Southern Constructors, Inc.	\$35.0000	\$40,355.00
	Whaley Construction, LLC	\$45.0000	\$51,885.00
203-04	PLACING AND SPREADING TOPSOIL		
			122.000 C.Y.
	Southern Constructors, Inc.	\$30.0000	\$3,660.00
	Whaley Construction, LLC	\$50.0000	\$6,100.00
203-06	WATER		
			19.000 M.G.
	Southern Constructors, Inc.	\$35.0000	\$665.00
	Whaley Construction, LLC	\$100.0000	\$1,900.00
203-07	FURNISHING & SPREADING TOPSOIL		
			143.000 C.Y.
	Southern Constructors, Inc.	\$65.0000	\$9,295.00
	Whaley Construction, LLC	\$60.0000	\$8,580.00
209-03.20	FILTER SOCK (8 INCH)		
			48.000 L.F.
	Southern Constructors, Inc.	\$15.0000	\$720.00
	Whaley Construction, LLC	\$24.7000	\$1,185.60
209-05	SEDIMENT REMOVAL		
			23.000 C.Y.
	Southern Constructors, Inc.	\$25.0000	\$575.00
	Whaley Construction, LLC	\$50.0000	\$1,150.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			210.000 L.F.
	Southern Constructors, Inc.	\$4.0000	\$840.00
	Whaley Construction, LLC	\$4.5400	\$953.40

		UNIT PRICE	EXTENSION
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	19.000 EACH		
Southern Constructors, Inc.		\$300.0000	\$5,700.00
Whaley Construction, LLC		\$143.8800	\$2,733.72
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	6.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$3,000.00
Whaley Construction, LLC		\$506.8100	\$3,040.86
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	392.000 TON		
Southern Constructors, Inc.		\$35.0000	\$13,720.00
Whaley Construction, LLC		\$35.0000	\$13,720.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	4.000 TON		
Southern Constructors, Inc.		\$35.0000	\$140.00
Whaley Construction, LLC		\$50.0000	\$200.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	78.000 TON		
Southern Constructors, Inc.		\$180.0000	\$14,040.00
Whaley Construction, LLC		\$174.7300	\$13,628.94
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	146.000 TON		
Southern Constructors, Inc.		\$185.0000	\$27,010.00
Whaley Construction, LLC		\$181.9800	\$26,569.08
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	97.000 TON		
Southern Constructors, Inc.		\$235.0000	\$22,795.00
Whaley Construction, LLC		\$233.5700	\$22,656.29
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
Whaley Construction, LLC		\$2,943.6900	\$5,887.38
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	5.000 TON		
Southern Constructors, Inc.		\$30.0000	\$150.00
Whaley Construction, LLC		\$27.5000	\$137.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	5.000 TON		
Southern Constructors, Inc.		\$675.0000	\$3,375.00
Whaley Construction, LLC		\$660.0000	\$3,300.00

		UNIT PRICE	EXTENSION
403-02 ASPHALT CEMENT FOR TACK COAT (TC)			
	2.200 TON		
Southern Constructors, Inc.		\$2,150.0000	\$4,730.00
Whaley Construction, LLC		\$2,113.6100	\$4,649.94
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,365.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$6,825.00
Whaley Construction, LLC		\$7.0000	\$9,555.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	704.000 TON		
Southern Constructors, Inc.		\$180.0000	\$126,720.00
Whaley Construction, LLC		\$181.6900	\$127,909.76
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	9,780.000 S.Y.		
Southern Constructors, Inc.		\$4.0000	\$39,120.00
Whaley Construction, LLC		\$3.5600	\$34,816.80
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	61.000 L.F.		
Southern Constructors, Inc.		\$140.0000	\$8,540.00
Whaley Construction, LLC		\$100.0000	\$6,100.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	2.000 EACH		
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
Whaley Construction, LLC		\$2,000.0000	\$4,000.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	3.000 EACH		
Southern Constructors, Inc.		\$1,000.0000	\$3,000.00
Whaley Construction, LLC		\$1,500.0000	\$4,500.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
Whaley Construction, LLC		\$4,250.0000	\$4,250.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
Whaley Construction, LLC		\$5,815.0000	\$5,815.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	2.000 EACH		
Southern Constructors, Inc.		\$6,750.0000	\$13,500.00
Whaley Construction, LLC		\$5,150.0000	\$10,300.00

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	8,851.000 S.F.		
Southern Constructors, Inc.		\$9.0000	\$79,659.00
Whaley Construction, LLC		\$7.6900	\$68,064.19
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	82.000 S.F.		
Southern Constructors, Inc.		\$25.0000	\$2,050.00
Whaley Construction, LLC		\$28.2200	\$2,314.04
701-02.03 CONCRETE CURB RAMP			
	1,148.000 S.F.		
Southern Constructors, Inc.		\$18.0000	\$20,664.00
Whaley Construction, LLC		\$10.5000	\$12,054.00
701-03 CONCRETE MEDIAN PAVEMENT			
	38.000 C.Y.		
Southern Constructors, Inc.		\$475.0000	\$18,050.00
Whaley Construction, LLC		\$612.0000	\$23,256.00
702-01 CONCRETE CURB			
	83.000 C.Y.		
Southern Constructors, Inc.		\$625.0000	\$51,875.00
Whaley Construction, LLC		\$600.0000	\$49,800.00
702-01.01 EXTRUDED SLOPING CURB			
	81.000 L.F.		
Southern Constructors, Inc.		\$20.0000	\$1,620.00
Whaley Construction, LLC		\$49.5000	\$4,009.50
702-03 CONCRETE COMBINED CURB & GUTTER			
	34.000 C.Y.		
Southern Constructors, Inc.		\$500.0000	\$17,000.00
Whaley Construction, LLC		\$697.0000	\$23,698.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	11.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$66,000.00
Whaley Construction, LLC		\$4,235.0000	\$46,585.00
707-06.03 REMOVAL AND RESET FENCE (4' CHAIN LINK FENCE)			
	120.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$3,000.00
Whaley Construction, LLC		\$48.4000	\$5,808.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Southern Constructors, Inc.		\$55.0000	\$5,500.00
Whaley Construction, LLC		\$45.0000	\$4,500.00

		UNIT PRICE	EXTENSION
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	909.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$13,635.00
Whaley Construction, LLC		\$16.5000	\$14,998.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$125,000.0000	\$125,000.00
Whaley Construction, LLC		\$137,301.0000	\$137,301.00
712-01.05 FLAGMAN			
	80.000 HOUR		
Southern Constructors, Inc.		\$30.0000	\$2,400.00
Whaley Construction, LLC		\$77.0000	\$6,160.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,140.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$64,200.00
Whaley Construction, LLC		\$44.0000	\$94,160.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	1,100.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$16,500.00
Whaley Construction, LLC		\$20.0000	\$22,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	124.000 EACH		
Southern Constructors, Inc.		\$30.0000	\$3,720.00
Whaley Construction, LLC		\$27.5000	\$3,410.00
712-04.50 BARRIER RAIL DELINEATOR			
	216.000 EACH		
Southern Constructors, Inc.		\$18.0000	\$3,888.00
Whaley Construction, LLC		\$9.9000	\$2,138.40
712-05.01 WARNING LIGHTS (TYPE A)			
	63.000 EACH		
Southern Constructors, Inc.		\$20.0000	\$1,260.00
Whaley Construction, LLC		\$22.0000	\$1,386.00
712-05.03 WARNING LIGHTS (TYPE C)			
	44.000 EACH		
Southern Constructors, Inc.		\$20.0000	\$880.00
Whaley Construction, LLC		\$22.0000	\$968.00
712-06 SIGNS (CONSTRUCTION)			
	564.000 S.F.		
Southern Constructors, Inc.		\$8.0000	\$4,512.00
Whaley Construction, LLC		\$6.6000	\$3,722.40

		UNIT PRICE	EXTENSION
712-07.01 TEMPORARY BARRICADES (TYPE I)			
	8.000 L.F.		
Southern Constructors, Inc.		\$50.0000	\$400.00
Whaley Construction, LLC		\$16.5000	\$132.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	6.000 L.F.		
Southern Constructors, Inc.		\$50.0000	\$300.00
Whaley Construction, LLC		\$16.5000	\$99.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Southern Constructors, Inc.		\$2,500.0000	\$5,000.00
Whaley Construction, LLC		\$935.0000	\$1,870.00
712-09.09 REMOVABLE PAVEMENT MARKING (4" line)			
	7,707.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$23,121.00
Whaley Construction, LLC		\$2.4800	\$19,113.36
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	735.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$3,675.00
Whaley Construction, LLC		\$3.8500	\$2,829.75
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	24.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$360.00
Whaley Construction, LLC		\$6.6000	\$158.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	198.000 LB.		
Southern Constructors, Inc.		\$5.0000	\$990.00
Whaley Construction, LLC		\$4.4000	\$871.20
713-11.23 ROUND POST SLIP BASE			
	3.000 EACH		
Southern Constructors, Inc.		\$425.0000	\$1,275.00
Whaley Construction, LLC		\$357.5000	\$1,072.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	28.300 S.F.		
Southern Constructors, Inc.		\$18.0000	\$509.40
Whaley Construction, LLC		\$14.8500	\$420.26
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	37.500 S.F.		
Southern Constructors, Inc.		\$22.0000	\$825.00
Whaley Construction, LLC		\$15.6800	\$588.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Southern Constructors, Inc.		\$1,500.0000	\$1,500.00
Whaley Construction, LLC		\$275.0000	\$275.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$24,000.00
Whaley Construction, LLC		\$4,840.0000	\$19,360.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	35.000 EACH		
Southern Constructors, Inc.		\$13.0000	\$455.00
Whaley Construction, LLC		\$13.2000	\$462.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	90.000 EACH		
Southern Constructors, Inc.		\$48.0000	\$4,320.00
Whaley Construction, LLC		\$38.5000	\$3,465.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	296.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$2,368.00
Whaley Construction, LLC		\$9.6300	\$2,850.48
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	53.000 S.Y.		
Southern Constructors, Inc.		\$28.0000	\$1,484.00
Whaley Construction, LLC		\$20.0800	\$1,064.24
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	221.000 L.F.		
Southern Constructors, Inc.		\$12.0000	\$2,652.00
Whaley Construction, LLC		\$10.4500	\$2,309.45
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	19.000 EACH		
Southern Constructors, Inc.		\$150.0000	\$2,850.00
Whaley Construction, LLC		\$143.1400	\$2,719.66
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	329.000 L.F.		
Southern Constructors, Inc.		\$27.0000	\$8,883.00
Whaley Construction, LLC		\$20.3500	\$6,695.15
716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)			
	150.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$600.00
Whaley Construction, LLC		\$6.3300	\$949.50

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	18.000 EACH		
Southern Constructors, Inc.		\$220.0000	\$3,960.00
Whaley Construction, LLC		\$192.5000	\$3,465.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	5.000 EACH		
Southern Constructors, Inc.		\$210.0000	\$1,050.00
Whaley Construction, LLC		\$192.5000	\$962.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.000 L.M.		
Southern Constructors, Inc.		\$1,800.0000	\$3,600.00
Whaley Construction, LLC		\$962.5000	\$1,925.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	53.000 S.Y.		
Southern Constructors, Inc.		\$14.0000	\$742.00
Whaley Construction, LLC		\$11.0000	\$583.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	221.000 L.F.		
Southern Constructors, Inc.		\$7.0000	\$1,547.00
Whaley Construction, LLC		\$5.5000	\$1,215.50
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	19.000 EACH		
Southern Constructors, Inc.		\$100.0000	\$1,900.00
Whaley Construction, LLC		\$55.0000	\$1,045.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)			
	5.000 EACH		
Southern Constructors, Inc.		\$110.0000	\$550.00
Whaley Construction, LLC		\$82.5000	\$412.50
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	13.000 S.Y.		
Southern Constructors, Inc.		\$12.0000	\$156.00
Whaley Construction, LLC		\$15.4000	\$200.20
716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING (4" LINE)			
	250.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$750.00
Whaley Construction, LLC		\$0.9400	\$235.00
716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (TURN ARROW)			
	4.000 EACH		
Southern Constructors, Inc.		\$180.0000	\$720.00
Whaley Construction, LLC		\$165.0000	\$660.00

		UNIT PRICE	EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	0.050 L.M.		
Southern Constructors, Inc.		\$70,000.0000	\$3,500.00
Whaley Construction, LLC		\$82,500.0000	\$4,125.00
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS			
	6.000 EACH		
Southern Constructors, Inc.		\$650.0000	\$3,900.00
Whaley Construction, LLC		\$5,225.0000	\$31,350.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.546 L.M.		
Southern Constructors, Inc.		\$8,500.0000	\$4,641.00
Whaley Construction, LLC		\$7,150.0000	\$3,903.90
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
Whaley Construction, LLC		\$135,693.0000	\$135,693.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	2.000 EACH		
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
Whaley Construction, LLC		\$1,485.0000	\$2,970.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
Southern Constructors, Inc.		\$450.0000	\$1,800.00
Whaley Construction, LLC		\$440.0000	\$1,760.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	1,401.000 L.F.		
Southern Constructors, Inc.		\$1.2500	\$1,751.25
Whaley Construction, LLC		\$1.2100	\$1,695.21
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,425.000 L.F.		
Southern Constructors, Inc.		\$1.5000	\$2,137.50
Whaley Construction, LLC		\$1.4300	\$2,037.75
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	351.000 L.F.		
Southern Constructors, Inc.		\$12.0000	\$4,212.00
Whaley Construction, LLC		\$11.0000	\$3,861.00
730-14.02 SAW SLOT			
	754.000 L.F.		
Southern Constructors, Inc.		\$6.0000	\$4,524.00
Whaley Construction, LLC		\$5.5000	\$4,147.00

		UNIT PRICE	EXTENSION
730-14.03 LOOP WIRE			
	1,756.000 L.F.		
Southern Constructors, Inc.		\$1.5000	\$2,634.00
Whaley Construction, LLC		\$1.1000	\$1,931.60
730-23.30 PEDESTAL POLE (PEDESTRIAN)			
	4.000 EACH		
Southern Constructors, Inc.		\$2,000.0000	\$8,000.00
Whaley Construction, LLC		\$1,815.0000	\$7,260.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	4.000 EACH		
Southern Constructors, Inc.		\$2,000.0000	\$8,000.00
Whaley Construction, LLC		\$1,743.5000	\$6,974.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
Whaley Construction, LLC		\$8,470.0000	\$16,940.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	236.000 S.Y.		
Southern Constructors, Inc.		\$5.0000	\$1,180.00
Whaley Construction, LLC		\$10.3700	\$2,447.32
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	2,103.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$6,309.00
Whaley Construction, LLC		\$4.0500	\$8,517.15
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	13.000 UNIT		
Southern Constructors, Inc.		\$65.0000	\$845.00
Whaley Construction, LLC		\$86.4800	\$1,124.24
801-02.15 FERTILIZER			
	1.000 TON		
Southern Constructors, Inc.		\$750.0000	\$750.00
Whaley Construction, LLC		\$880.0000	\$880.00
801-03 WATER (SEEDING & SODDING)			
	15.000 M.G.		
Southern Constructors, Inc.		\$35.0000	\$525.00
Whaley Construction, LLC		\$110.0000	\$1,650.00
803-01 SODDING (NEW SOD)			
	1,410.000 S.Y.		
Southern Constructors, Inc.		\$5.0000	\$7,050.00
Whaley Construction, LLC		\$7.2600	\$10,236.60

SUB-TOTAL ROADWAY

Southern Constructors, Inc.

\$1,139,759.15

Whaley Construction, LLC

\$1,251,289.72

TOTAL CONTRACT

Southern Constructors, Inc.

\$1,139,759.15

Whaley Construction, LLC

\$1,251,289.72

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

KNOX COUNTY (Contract No. CNS258 Call 028)

R-PHSIP/HSIP-131(40),47027-3223-94

THE GRADING, DRAINAGE AND PAVING ON S.R. 131 AT THE INTERSECTION OF FAIRVIEW ROAD AND THOMPSON SCHOOL ROAD (L.M. 24.53), INCLUDING SIGNALS.

PROJECT LENGTH - 0.325 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 9.00%

	TOTAL CONTRACT
Whaley Construction, LLC	\$3,347,466.25
Charles Blalock & Sons, Inc.	\$3,354,669.71
J & M Grading Division, LLC	\$3,733,836.90
Twin K Construction, Inc.	\$3,897,565.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Whaley Construction, LLC	\$34,072.5000	\$34,072.50
	Charles Blalock & Sons, Inc.	\$60,000.0000	\$60,000.00
	J & M Grading Division, LLC	\$40,000.0000	\$40,000.00
	Twin K Construction, Inc.	\$38,678.9300	\$38,678.93
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Whaley Construction, LLC	\$104,181.0000	\$104,181.00
	Charles Blalock & Sons, Inc.	\$112,500.0000	\$112,500.00
	J & M Grading Division, LLC	\$161,000.0000	\$161,000.00
	Twin K Construction, Inc.	\$135,935.4300	\$135,935.43
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Whaley Construction, LLC	\$21,670.0000	\$21,670.00
	Charles Blalock & Sons, Inc.	\$30,000.0000	\$30,000.00
	J & M Grading Division, LLC	\$25,000.0000	\$25,000.00
	Twin K Construction, Inc.	\$22,978.5400	\$22,978.54
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		23,536.000 C.Y.	
	Whaley Construction, LLC	\$8.6000	\$202,409.60
	Charles Blalock & Sons, Inc.	\$8.2500	\$194,172.00
	J & M Grading Division, LLC	\$13.0000	\$305,968.00
	Twin K Construction, Inc.	\$12.4800	\$293,729.28
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		10,334.000 C.Y.	
	Whaley Construction, LLC	\$11.2500	\$116,257.50
	Charles Blalock & Sons, Inc.	\$2.7500	\$28,418.50
	J & M Grading Division, LLC	\$15.0000	\$155,010.00
	Twin K Construction, Inc.	\$19.9500	\$206,163.30
203-04	PLACING AND SPREADING TOPSOIL		
		3,092.000 C.Y.	
	Whaley Construction, LLC	\$8.0000	\$24,736.00
	Charles Blalock & Sons, Inc.	\$13.0000	\$40,196.00
	J & M Grading Division, LLC	\$6.5000	\$20,098.00
	Twin K Construction, Inc.	\$10.3000	\$31,847.60
203-05	UNDERCUTTING		
		4,000.000 C.Y.	
	Whaley Construction, LLC	\$16.0000	\$64,000.00
	Charles Blalock & Sons, Inc.	\$12.5000	\$50,000.00
	J & M Grading Division, LLC	\$8.0000	\$32,000.00
	Twin K Construction, Inc.	\$17.2500	\$69,000.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	500.000 M.G.		
Whaley Construction, LLC		\$15.0000	\$7,500.00
Charles Blalock & Sons, Inc.		\$13.0000	\$6,500.00
J & M Grading Division, LLC		\$5.0000	\$2,500.00
Twin K Construction, Inc.		\$10.6900	\$5,345.00
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)			
	292.000 C.Y.		
Whaley Construction, LLC		\$15.0000	\$4,380.00
Charles Blalock & Sons, Inc.		\$42.2600	\$12,339.92
J & M Grading Division, LLC		\$36.7500	\$10,731.00
Twin K Construction, Inc.		\$13.2100	\$3,857.32
204-08 FOUNDATION FILL MATERIAL			
	132.000 C.Y.		
Whaley Construction, LLC		\$60.0000	\$7,920.00
Charles Blalock & Sons, Inc.		\$48.6800	\$6,425.76
J & M Grading Division, LLC		\$52.5000	\$6,930.00
Twin K Construction, Inc.		\$98.7800	\$13,038.96
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	20.000 C.Y.		
Whaley Construction, LLC		\$225.0000	\$4,500.00
Charles Blalock & Sons, Inc.		\$253.3000	\$5,066.00
J & M Grading Division, LLC		\$350.0000	\$7,000.00
Twin K Construction, Inc.		\$179.5600	\$3,591.20
209-02.07 18" TEMPORARY SLOPE DRAIN			
	671.000 L.F.		
Whaley Construction, LLC		\$35.0000	\$23,485.00
Charles Blalock & Sons, Inc.		\$21.7100	\$14,567.41
J & M Grading Division, LLC		\$20.0000	\$13,420.00
Twin K Construction, Inc.		\$24.2500	\$16,271.75
209-05 SEDIMENT REMOVAL			
	355.000 C.Y.		
Whaley Construction, LLC		\$12.0000	\$4,260.00
Charles Blalock & Sons, Inc.		\$15.7900	\$5,605.45
J & M Grading Division, LLC		\$5.0000	\$1,775.00
Twin K Construction, Inc.		\$12.3500	\$4,384.25
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	7,908.000 L.F.		
Whaley Construction, LLC		\$3.8000	\$30,050.40
Charles Blalock & Sons, Inc.		\$3.3100	\$26,175.48
J & M Grading Division, LLC		\$3.8000	\$30,050.40
Twin K Construction, Inc.		\$4.1800	\$33,055.44

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	5,255.000 L.F.		
Whaley Construction, LLC		\$1.7000	\$8,933.50
Charles Blalock & Sons, Inc.		\$1.0000	\$5,255.00
J & M Grading Division, LLC		\$1.7000	\$8,933.50
Twin K Construction, Inc.		\$0.9600	\$5,044.80
209-08.07 ROCK CHECK DAM PER			
	72.000 EACH		
Whaley Construction, LLC		\$312.4800	\$22,498.56
Charles Blalock & Sons, Inc.		\$304.5000	\$21,924.00
J & M Grading Division, LLC		\$312.5000	\$22,500.00
Twin K Construction, Inc.		\$319.1000	\$22,975.20
209-08.08 ENHANCED ROCK CHECK DAM			
	18.000 EACH		
Whaley Construction, LLC		\$332.1600	\$5,978.88
Charles Blalock & Sons, Inc.		\$346.5000	\$6,237.00
J & M Grading Division, LLC		\$332.2500	\$5,980.50
Twin K Construction, Inc.		\$398.8800	\$7,179.84
209-08.09 FILTER SOCK CHECK DAM			
	90.000 EACH		
Whaley Construction, LLC		\$299.3700	\$26,943.30
Charles Blalock & Sons, Inc.		\$241.5000	\$21,735.00
J & M Grading Division, LLC		\$300.0000	\$27,000.00
Twin K Construction, Inc.		\$159.5500	\$14,359.50
209-09.01 SANDBAGS			
	10,000.000 BAG		
Whaley Construction, LLC		\$4.1300	\$41,300.00
Charles Blalock & Sons, Inc.		\$2.5000	\$25,000.00
J & M Grading Division, LLC		\$6.2500	\$62,500.00
Twin K Construction, Inc.		\$1.6600	\$16,600.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	3.000 EACH		
Whaley Construction, LLC		\$1,263.2700	\$3,789.81
Charles Blalock & Sons, Inc.		\$294.0000	\$882.00
J & M Grading Division, LLC		\$1,265.0000	\$3,795.00
Twin K Construction, Inc.		\$585.0200	\$1,755.06
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	82.000 S.Y.		
Whaley Construction, LLC		\$4.9200	\$403.44
Charles Blalock & Sons, Inc.		\$4.9400	\$405.08
J & M Grading Division, LLC		\$5.0000	\$410.00
Twin K Construction, Inc.		\$4.4800	\$367.36

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	7.000 EACH		
Whaley Construction, LLC		\$436.9300	\$3,058.51
Charles Blalock & Sons, Inc.		\$294.0000	\$2,058.00
J & M Grading Division, LLC		\$440.0000	\$3,080.00
Twin K Construction, Inc.		\$212.7300	\$1,489.11
209-65.03 TEMPORARY DIVERSION CHANNEL			
	295.000 L.F.		
Whaley Construction, LLC		\$56.3300	\$16,617.35
Charles Blalock & Sons, Inc.		\$106.8200	\$31,511.90
J & M Grading Division, LLC		\$115.5000	\$34,072.50
Twin K Construction, Inc.		\$31.7400	\$9,363.30
209-65.04 TEMPORARY IN STREAM DIVERSION			
	230.000 L.F.		
Whaley Construction, LLC		\$70.2900	\$16,166.70
Charles Blalock & Sons, Inc.		\$168.8300	\$38,830.90
J & M Grading Division, LLC		\$120.7500	\$27,772.50
Twin K Construction, Inc.		\$55.6700	\$12,804.10
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	11,413.000 TON		
Whaley Construction, LLC		\$27.0000	\$308,151.00
Charles Blalock & Sons, Inc.		\$29.7500	\$339,536.75
J & M Grading Division, LLC		\$22.5000	\$256,792.50
Twin K Construction, Inc.		\$28.7900	\$328,580.27
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	2,500.000 TON		
Whaley Construction, LLC		\$27.0000	\$67,500.00
Charles Blalock & Sons, Inc.		\$36.7500	\$91,875.00
J & M Grading Division, LLC		\$28.5000	\$71,250.00
Twin K Construction, Inc.		\$37.9600	\$94,900.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	148.000 TON		
Whaley Construction, LLC		\$30.0000	\$4,440.00
Charles Blalock & Sons, Inc.		\$40.0200	\$5,922.96
J & M Grading Division, LLC		\$35.0000	\$5,180.00
Twin K Construction, Inc.		\$39.1300	\$5,791.24
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,167.000 TON		
Whaley Construction, LLC		\$145.9500	\$170,323.65
Charles Blalock & Sons, Inc.		\$145.9500	\$170,323.65
J & M Grading Division, LLC		\$113.7500	\$132,746.25
Twin K Construction, Inc.		\$117.4300	\$137,040.81

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,392.000 TON		
Whaley Construction, LLC		\$99.7500	\$138,852.00
Charles Blalock & Sons, Inc.		\$99.7500	\$138,852.00
J & M Grading Division, LLC		\$112.6500	\$156,808.80
Twin K Construction, Inc.		\$116.3100	\$161,903.52
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	934.000 TON		
Whaley Construction, LLC		\$124.9500	\$116,703.30
Charles Blalock & Sons, Inc.		\$124.9500	\$116,703.30
J & M Grading Division, LLC		\$128.5500	\$120,065.70
Twin K Construction, Inc.		\$126.0400	\$117,721.36
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	9.000 TON		
Whaley Construction, LLC		\$367.5000	\$3,307.50
Charles Blalock & Sons, Inc.		\$47.2500	\$425.25
J & M Grading Division, LLC		\$885.0000	\$7,965.00
Twin K Construction, Inc.		\$478.6500	\$4,307.85
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	36.000 TON		
Whaley Construction, LLC		\$15.7500	\$567.00
Charles Blalock & Sons, Inc.		\$10.0000	\$360.00
J & M Grading Division, LLC		\$91.5000	\$3,294.00
Twin K Construction, Inc.		\$24.6800	\$888.48
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	8.000 TON		
Whaley Construction, LLC		\$971.2500	\$7,770.00
Charles Blalock & Sons, Inc.		\$971.2500	\$7,770.00
J & M Grading Division, LLC		\$840.0000	\$6,720.00
Twin K Construction, Inc.		\$746.7000	\$5,973.60
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	202.000 TON		
Whaley Construction, LLC		\$218.4000	\$44,116.80
Charles Blalock & Sons, Inc.		\$218.4000	\$44,116.80
J & M Grading Division, LLC		\$152.0500	\$30,714.10
Twin K Construction, Inc.		\$157.0000	\$31,714.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	577.000 TON		
Whaley Construction, LLC		\$168.0000	\$96,936.00
Charles Blalock & Sons, Inc.		\$168.0000	\$96,936.00
J & M Grading Division, LLC		\$194.2500	\$112,082.25
Twin K Construction, Inc.		\$159.3400	\$91,939.18

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	401.000 TON		
Whaley Construction, LLC		\$138.6000	\$55,578.60
Charles Blalock & Sons, Inc.		\$138.6000	\$55,578.60
J & M Grading Division, LLC		\$203.7000	\$81,683.70
Twin K Construction, Inc.		\$164.7600	\$66,068.76
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.500 L.M.		
Whaley Construction, LLC		\$6,600.0000	\$3,300.00
Charles Blalock & Sons, Inc.		\$6,300.0000	\$3,150.00
J & M Grading Division, LLC		\$12,568.5000	\$6,284.25
Twin K Construction, Inc.		\$12,732.1400	\$6,366.07
604-01.01 CLASS A CONCRETE (ROADWAY)			
	254.000 C.Y.		
Whaley Construction, LLC		\$965.2100	\$245,163.34
Charles Blalock & Sons, Inc.		\$978.3500	\$248,500.90
J & M Grading Division, LLC		\$1,025.0000	\$260,350.00
Twin K Construction, Inc.		\$1,105.5100	\$280,799.54
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	44,954.000 LB.		
Whaley Construction, LLC		\$1.2500	\$56,192.50
Charles Blalock & Sons, Inc.		\$1.1300	\$50,798.02
J & M Grading Division, LLC		\$1.2500	\$56,192.50
Twin K Construction, Inc.		\$1.2000	\$53,944.80
607-05.30 24" PIPE CULVERT			
	394.000 L.F.		
Whaley Construction, LLC		\$65.0000	\$25,610.00
Charles Blalock & Sons, Inc.		\$97.6600	\$38,478.04
J & M Grading Division, LLC		\$70.0000	\$27,580.00
Twin K Construction, Inc.		\$67.4000	\$26,555.60
607-06.30 30" PIPE CULVERT			
	41.000 L.F.		
Whaley Construction, LLC		\$90.0000	\$3,690.00
Charles Blalock & Sons, Inc.		\$110.7800	\$4,541.98
J & M Grading Division, LLC		\$110.0000	\$4,510.00
Twin K Construction, Inc.		\$87.2400	\$3,576.84
607-07.30 36" PIPE CULVERT			
	110.000 L.F.		
Whaley Construction, LLC		\$95.0000	\$10,450.00
Charles Blalock & Sons, Inc.		\$127.6000	\$14,036.00
J & M Grading Division, LLC		\$120.0000	\$13,200.00
Twin K Construction, Inc.		\$103.1000	\$11,341.00

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	47.000 L.F.		
Whaley Construction, LLC		\$35.0000	\$1,645.00
Charles Blalock & Sons, Inc.		\$65.7600	\$3,090.72
J & M Grading Division, LLC		\$60.0000	\$2,820.00
Twin K Construction, Inc.		\$43.0500	\$2,023.35
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	117.000 L.F.		
Whaley Construction, LLC		\$50.0000	\$5,850.00
Charles Blalock & Sons, Inc.		\$89.8800	\$10,515.96
J & M Grading Division, LLC		\$75.0000	\$8,775.00
Twin K Construction, Inc.		\$56.5800	\$6,619.86
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Whaley Construction, LLC		\$4,000.0000	\$8,000.00
Charles Blalock & Sons, Inc.		\$3,531.0400	\$7,062.08
J & M Grading Division, LLC		\$3,000.0000	\$6,000.00
Twin K Construction, Inc.		\$3,381.2500	\$6,762.50
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Whaley Construction, LLC		\$5,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$5,005.1400	\$10,010.28
J & M Grading Division, LLC		\$4,500.0000	\$9,000.00
Twin K Construction, Inc.		\$4,716.9800	\$9,433.96
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Whaley Construction, LLC		\$6,000.0000	\$12,000.00
Charles Blalock & Sons, Inc.		\$6,754.4400	\$13,508.88
J & M Grading Division, LLC		\$5,500.0000	\$11,000.00
Twin K Construction, Inc.		\$5,819.0300	\$11,638.06
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	2.000 EACH		
Whaley Construction, LLC		\$4,500.0000	\$9,000.00
Charles Blalock & Sons, Inc.		\$3,762.6000	\$7,525.20
J & M Grading Division, LLC		\$3,500.0000	\$7,000.00
Twin K Construction, Inc.		\$3,618.4100	\$7,236.82
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	2.000 EACH		
Whaley Construction, LLC		\$5,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$5,646.3800	\$11,292.76
J & M Grading Division, LLC		\$4,000.0000	\$8,000.00
Twin K Construction, Inc.		\$4,467.5100	\$8,935.02

		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	53.000 L.F.		
Whaley Construction, LLC		\$35.0000	\$1,855.00
Charles Blalock & Sons, Inc.		\$44.4800	\$2,357.44
J & M Grading Division, LLC		\$60.0000	\$3,180.00
Twin K Construction, Inc.		\$36.0500	\$1,910.65
702-01 CONCRETE CURB			
	10.000 C.Y.		
Whaley Construction, LLC		\$1,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$1,125.5800	\$11,255.80
J & M Grading Division, LLC		\$577.5000	\$5,775.00
Twin K Construction, Inc.		\$745.0100	\$7,450.10
702-01.01 EXTRUDED SLOPING CURB			
	400.000 L.F.		
Whaley Construction, LLC		\$40.0000	\$16,000.00
Charles Blalock & Sons, Inc.		\$58.6500	\$23,460.00
J & M Grading Division, LLC		\$19.0000	\$7,600.00
Twin K Construction, Inc.		\$34.4500	\$13,780.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	54.000 L.F.		
Whaley Construction, LLC		\$77.0000	\$4,158.00
Charles Blalock & Sons, Inc.		\$84.0000	\$4,536.00
J & M Grading Division, LLC		\$84.0000	\$4,536.00
Twin K Construction, Inc.		\$85.0900	\$4,594.86
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	5.000 EACH		
Whaley Construction, LLC		\$1,650.0000	\$8,250.00
Charles Blalock & Sons, Inc.		\$1,522.5000	\$7,612.50
J & M Grading Division, LLC		\$1,522.5000	\$7,612.50
Twin K Construction, Inc.		\$1,542.3200	\$7,711.60
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	4.000 EACH		
Whaley Construction, LLC		\$1,650.0000	\$6,600.00
Charles Blalock & Sons, Inc.		\$1,365.0000	\$5,460.00
J & M Grading Division, LLC		\$1,365.0000	\$5,460.00
Twin K Construction, Inc.		\$1,382.7700	\$5,531.08
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	838.000 L.F.		
Whaley Construction, LLC		\$20.0800	\$16,827.04
Charles Blalock & Sons, Inc.		\$18.9000	\$15,838.20
J & M Grading Division, LLC		\$18.9000	\$15,838.20
Twin K Construction, Inc.		\$19.1500	\$16,047.70

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	5.000 EACH		
Whaley Construction, LLC		\$852.5000	\$4,262.50
Charles Blalock & Sons, Inc.		\$603.7500	\$3,018.75
J & M Grading Division, LLC		\$603.7500	\$3,018.75
Twin K Construction, Inc.		\$600.0000	\$3,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	5.000 EACH		
Whaley Construction, LLC		\$3,300.0000	\$16,500.00
Charles Blalock & Sons, Inc.		\$2,520.0000	\$12,600.00
J & M Grading Division, LLC		\$2,520.0000	\$12,600.00
Twin K Construction, Inc.		\$2,552.8100	\$12,764.05
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Whaley Construction, LLC		\$3,190.0000	\$12,760.00
Charles Blalock & Sons, Inc.		\$1,995.0000	\$7,980.00
J & M Grading Division, LLC		\$1,995.0000	\$7,980.00
Twin K Construction, Inc.		\$2,020.9700	\$8,083.88
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	1.000 EACH		
Whaley Construction, LLC		\$5,225.0000	\$5,225.00
Charles Blalock & Sons, Inc.		\$4,357.5000	\$4,357.50
J & M Grading Division, LLC		\$7,000.0000	\$7,000.00
Twin K Construction, Inc.		\$4,414.2300	\$4,414.23
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,000.000 L.F.		
Whaley Construction, LLC		\$2.0900	\$4,180.00
Charles Blalock & Sons, Inc.		\$2.2100	\$4,420.00
J & M Grading Division, LLC		\$2.5000	\$5,000.00
Twin K Construction, Inc.		\$2.2300	\$4,460.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	59.000 EACH		
Whaley Construction, LLC		\$258.5000	\$15,251.50
Charles Blalock & Sons, Inc.		\$200.0000	\$11,800.00
J & M Grading Division, LLC		\$250.0000	\$14,750.00
Twin K Construction, Inc.		\$191.4600	\$11,296.14
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	500.000 TON		
Whaley Construction, LLC		\$31.0000	\$15,500.00
Charles Blalock & Sons, Inc.		\$41.0000	\$20,500.00
J & M Grading Division, LLC		\$35.0000	\$17,500.00
Twin K Construction, Inc.		\$41.5800	\$20,790.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,282.000 TON		
Whaley Construction, LLC		\$31.0000	\$39,742.00
Charles Blalock & Sons, Inc.		\$41.0000	\$52,562.00
J & M Grading Division, LLC		\$35.0000	\$44,870.00
Twin K Construction, Inc.		\$40.3600	\$51,741.52
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,026.000 TON		
Whaley Construction, LLC		\$38.0000	\$38,988.00
Charles Blalock & Sons, Inc.		\$41.0000	\$42,066.00
J & M Grading Division, LLC		\$40.0000	\$41,040.00
Twin K Construction, Inc.		\$47.0700	\$48,293.82
709-05.09 MACHINED RIP-RAP (CLASS C)			
	117.000 TON		
Whaley Construction, LLC		\$38.0000	\$4,446.00
Charles Blalock & Sons, Inc.		\$41.0000	\$4,797.00
J & M Grading Division, LLC		\$60.0000	\$7,020.00
Twin K Construction, Inc.		\$45.8400	\$5,363.28
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	245.000 L.F.		
Whaley Construction, LLC		\$146.4200	\$35,872.90
Charles Blalock & Sons, Inc.		\$115.0000	\$28,175.00
J & M Grading Division, LLC		\$157.5000	\$38,587.50
Twin K Construction, Inc.		\$152.8400	\$37,445.80
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$82,764.0000	\$82,764.00
Charles Blalock & Sons, Inc.		\$42,571.1600	\$42,571.16
J & M Grading Division, LLC		\$75,000.0000	\$75,000.00
Twin K Construction, Inc.		\$147,983.3600	\$147,983.36
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	3,800.000 L.F.		
Whaley Construction, LLC		\$32.0000	\$121,600.00
Charles Blalock & Sons, Inc.		\$27.0000	\$102,600.00
J & M Grading Division, LLC		\$30.0000	\$114,000.00
Twin K Construction, Inc.		\$53.8600	\$204,668.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Whaley Construction, LLC		\$27.5000	\$2,750.00
Charles Blalock & Sons, Inc.		\$35.0000	\$3,500.00
J & M Grading Division, LLC		\$30.0000	\$3,000.00
Twin K Construction, Inc.		\$30.3100	\$3,031.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	40.000 EACH		
Whaley Construction, LLC		\$38.5000	\$1,540.00
Charles Blalock & Sons, Inc.		\$40.0000	\$1,600.00
J & M Grading Division, LLC		\$50.0000	\$2,000.00
Twin K Construction, Inc.		\$26.5900	\$1,063.60
712-05.03 WARNING LIGHTS (TYPE C)			
	50.000 EACH		
Whaley Construction, LLC		\$38.5000	\$1,925.00
Charles Blalock & Sons, Inc.		\$40.0000	\$2,000.00
J & M Grading Division, LLC		\$50.0000	\$2,500.00
Twin K Construction, Inc.		\$26.5900	\$1,329.50
712-06 SIGNS (CONSTRUCTION)			
	620.000 S.F.		
Whaley Construction, LLC		\$7.1500	\$4,433.00
Charles Blalock & Sons, Inc.		\$8.0000	\$4,960.00
J & M Grading Division, LLC		\$7.0000	\$4,340.00
Twin K Construction, Inc.		\$9.0400	\$5,604.80
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	200.000 L.F.		
Whaley Construction, LLC		\$16.5000	\$3,300.00
Charles Blalock & Sons, Inc.		\$20.0000	\$4,000.00
J & M Grading Division, LLC		\$20.0000	\$4,000.00
Twin K Construction, Inc.		\$28.1900	\$5,638.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Whaley Construction, LLC		\$220.0000	\$880.00
Charles Blalock & Sons, Inc.		\$1,600.0000	\$6,400.00
J & M Grading Division, LLC		\$1,600.0000	\$6,400.00
Twin K Construction, Inc.		\$2,286.8900	\$9,147.56
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	95.000 EACH		
Whaley Construction, LLC		\$12.1000	\$1,149.50
Charles Blalock & Sons, Inc.		\$8.4000	\$798.00
J & M Grading Division, LLC		\$18.0000	\$1,710.00
Twin K Construction, Inc.		\$15.4200	\$1,464.90
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Whaley Construction, LLC		\$330.0000	\$330.00
Charles Blalock & Sons, Inc.		\$262.5000	\$262.50
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
Twin K Construction, Inc.		\$531.8400	\$531.84

		UNIT PRICE	EXTENSION
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	4.000 EACH		
Whaley Construction, LLC		\$397.9400	\$1,591.76
Charles Blalock & Sons, Inc.		\$859.9500	\$3,439.80
J & M Grading Division, LLC		\$446.2500	\$1,785.00
Twin K Construction, Inc.		\$271.4900	\$1,085.96
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Whaley Construction, LLC		\$6,380.0000	\$25,520.00
Charles Blalock & Sons, Inc.		\$4,200.0000	\$16,800.00
J & M Grading Division, LLC		\$5,000.0000	\$20,000.00
Twin K Construction, Inc.		\$3,058.0500	\$12,232.20
713-16.20 SIGNS (SIGNAL AHEAD; W3-3)			
	4.000 EACH		
Whaley Construction, LLC		\$220.0000	\$880.00
Charles Blalock & Sons, Inc.		\$210.0000	\$840.00
J & M Grading Division, LLC		\$210.0000	\$840.00
Twin K Construction, Inc.		\$425.4700	\$1,701.88
713-16.21 SIGNS (PEDESTRIAN SYMBOL; W11-2)			
	4.000 EACH		
Whaley Construction, LLC		\$209.0000	\$836.00
Charles Blalock & Sons, Inc.		\$210.0000	\$840.00
J & M Grading Division, LLC		\$210.0000	\$840.00
Twin K Construction, Inc.		\$372.2800	\$1,489.12
713-16.22 SIGNS (DIAGONAL ARROW DOWN; W16-7P)			
	3.000 EACH		
Whaley Construction, LLC		\$33.0000	\$99.00
Charles Blalock & Sons, Inc.		\$73.5000	\$220.50
J & M Grading Division, LLC		\$73.5000	\$220.50
Twin K Construction, Inc.		\$37.2300	\$111.69
713-16.23 SIGNS (LANE MOVEMENT ARROWS; R3-8)			
	3.000 EACH		
Whaley Construction, LLC		\$242.0000	\$726.00
Charles Blalock & Sons, Inc.		\$236.2500	\$708.75
J & M Grading Division, LLC		\$236.2500	\$708.75
Twin K Construction, Inc.		\$425.4700	\$1,276.41
713-16.24 SIGNS (PROTECTED AREA)			
	6.000 EACH		
Whaley Construction, LLC		\$242.0000	\$1,452.00
Charles Blalock & Sons, Inc.		\$199.5000	\$1,197.00
J & M Grading Division, LLC		\$199.5000	\$1,197.00
Twin K Construction, Inc.		\$265.9200	\$1,595.52

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	75.000 EACH		
Whaley Construction, LLC		\$30.8000	\$2,310.00
Charles Blalock & Sons, Inc.		\$29.4000	\$2,205.00
J & M Grading Division, LLC		\$44.5000	\$3,337.50
Twin K Construction, Inc.		\$29.7800	\$2,233.50
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	8.000 EACH		
Whaley Construction, LLC		\$30.8000	\$246.40
Charles Blalock & Sons, Inc.		\$29.4000	\$235.20
J & M Grading Division, LLC		\$44.5000	\$356.00
Twin K Construction, Inc.		\$29.7800	\$238.24
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	55.000 S.Y.		
Whaley Construction, LLC		\$22.0000	\$1,210.00
Charles Blalock & Sons, Inc.		\$21.0000	\$1,155.00
J & M Grading Division, LLC		\$20.4800	\$1,126.40
Twin K Construction, Inc.		\$21.2700	\$1,169.85
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	156.000 L.F.		
Whaley Construction, LLC		\$11.0000	\$1,716.00
Charles Blalock & Sons, Inc.		\$10.5000	\$1,638.00
J & M Grading Division, LLC		\$9.7500	\$1,521.00
Twin K Construction, Inc.		\$10.6400	\$1,659.84
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	38.000 L.F.		
Whaley Construction, LLC		\$22.0000	\$836.00
Charles Blalock & Sons, Inc.		\$21.0000	\$798.00
J & M Grading Division, LLC		\$25.0000	\$950.00
Twin K Construction, Inc.		\$21.2700	\$808.26
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Whaley Construction, LLC		\$137.5000	\$412.50
Charles Blalock & Sons, Inc.		\$131.2500	\$393.75
J & M Grading Division, LLC		\$204.7500	\$614.25
Twin K Construction, Inc.		\$132.9600	\$398.88
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Whaley Construction, LLC		\$220.0000	\$220.00
Charles Blalock & Sons, Inc.		\$210.0000	\$210.00
J & M Grading Division, LLC		\$194.2500	\$194.25
Twin K Construction, Inc.		\$212.7300	\$212.73

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
Whaley Construction, LLC		\$110.0000	\$440.00
Charles Blalock & Sons, Inc.		\$105.0000	\$420.00
J & M Grading Division, LLC		\$131.2500	\$525.00
Twin K Construction, Inc.		\$106.3700	\$425.48
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Whaley Construction, LLC		\$605.0000	\$605.00
Charles Blalock & Sons, Inc.		\$577.5000	\$577.50
J & M Grading Division, LLC		\$892.5000	\$892.50
Twin K Construction, Inc.		\$585.0200	\$585.02
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Whaley Construction, LLC		\$82.5000	\$825.00
Charles Blalock & Sons, Inc.		\$78.7500	\$787.50
J & M Grading Division, LLC		\$89.2500	\$892.50
Twin K Construction, Inc.		\$79.7800	\$797.80
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.600 L.M.		
Whaley Construction, LLC		\$4,180.0000	\$6,688.00
Charles Blalock & Sons, Inc.		\$3,990.0000	\$6,384.00
J & M Grading Division, LLC		\$5,748.7500	\$9,198.00
Twin K Construction, Inc.		\$4,041.9500	\$6,467.12
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	360.000 L.F.		
Whaley Construction, LLC		\$1.1000	\$396.00
Charles Blalock & Sons, Inc.		\$1.0500	\$378.00
J & M Grading Division, LLC		\$2.0500	\$738.00
Twin K Construction, Inc.		\$1.0600	\$381.60
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	4.900 L.M.		
Whaley Construction, LLC		\$2,145.0000	\$10,510.50
Charles Blalock & Sons, Inc.		\$2,047.5000	\$10,032.75
J & M Grading Division, LLC		\$2,047.5000	\$10,032.75
Twin K Construction, Inc.		\$2,074.1600	\$10,163.38
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	250.000 L.F.		
Whaley Construction, LLC		\$1.1000	\$275.00
Charles Blalock & Sons, Inc.		\$1.0500	\$262.50
J & M Grading Division, LLC		\$1.3100	\$327.50
Twin K Construction, Inc.		\$1.0600	\$265.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$110,820.0000	\$110,820.00
Charles Blalock & Sons, Inc.		\$167,000.0000	\$167,000.00
J & M Grading Division, LLC		\$190,000.0000	\$190,000.00
Twin K Construction, Inc.		\$253,677.1400	\$253,677.14
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
Whaley Construction, LLC		\$987.0000	\$7,896.00
Charles Blalock & Sons, Inc.		\$987.0000	\$7,896.00
J & M Grading Division, LLC		\$987.0000	\$7,896.00
Twin K Construction, Inc.		\$922.6600	\$7,381.28
730-02.30 SIGNAL HEAD ASSEMBLY (140 AF WITH BACKPLATE)			
	4.000 EACH		
Whaley Construction, LLC		\$1,109.8500	\$4,439.40
Charles Blalock & Sons, Inc.		\$1,109.8500	\$4,439.40
J & M Grading Division, LLC		\$1,109.8500	\$4,439.40
Twin K Construction, Inc.		\$1,061.8600	\$4,247.44
730-03.20 INSTALL PULL BOX (TYPE A)			
	6.000 EACH		
Whaley Construction, LLC		\$406.3500	\$2,438.10
Charles Blalock & Sons, Inc.		\$406.3500	\$2,438.10
J & M Grading Division, LLC		\$406.3500	\$2,438.10
Twin K Construction, Inc.		\$373.3800	\$2,240.28
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
Whaley Construction, LLC		\$492.4500	\$1,969.80
Charles Blalock & Sons, Inc.		\$492.4500	\$1,969.80
J & M Grading Division, LLC		\$492.4500	\$1,969.80
Twin K Construction, Inc.		\$536.9000	\$2,147.60
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Whaley Construction, LLC		\$1,303.0500	\$1,303.05
Charles Blalock & Sons, Inc.		\$1,303.0500	\$1,303.05
J & M Grading Division, LLC		\$1,305.0000	\$1,305.00
Twin K Construction, Inc.		\$771.1600	\$771.16
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	810.000 L.F.		
Whaley Construction, LLC		\$1.3700	\$1,109.70
Charles Blalock & Sons, Inc.		\$1.3700	\$1,109.70
J & M Grading Division, LLC		\$1.4000	\$1,134.00
Twin K Construction, Inc.		\$2.7500	\$2,227.50

		UNIT PRICE	EXTENSION
730-09.01 SPAN WIRE ASSEMBLY(16,500 LBS.MIN.BRK STRENGTH)	450.000 L.F.		
Whaley Construction, LLC		\$3.3600	\$1,512.00
Charles Blalock & Sons, Inc.		\$3.3600	\$1,512.00
J & M Grading Division, LLC		\$3.4000	\$1,530.00
Twin K Construction, Inc.		\$2.2700	\$1,021.50
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER	450.000 L.F.		
Whaley Construction, LLC		\$2.7300	\$1,228.50
Charles Blalock & Sons, Inc.		\$2.7300	\$1,228.50
J & M Grading Division, LLC		\$2.7500	\$1,237.50
Twin K Construction, Inc.		\$1.2900	\$580.50
730-12.01 CONDUIT 1" DIAMETER (PVC)	750.000 L.F.		
Whaley Construction, LLC		\$5.8800	\$4,410.00
Charles Blalock & Sons, Inc.		\$5.8800	\$4,410.00
J & M Grading Division, LLC		\$5.9000	\$4,425.00
Twin K Construction, Inc.		\$6.2800	\$4,710.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	20.000 L.F.		
Whaley Construction, LLC		\$9.8700	\$197.40
Charles Blalock & Sons, Inc.		\$9.8700	\$197.40
J & M Grading Division, LLC		\$9.9000	\$198.00
Twin K Construction, Inc.		\$6.6700	\$133.40
730-14.01 SHIELDED DETECTOR CABLE	690.000 L.F.		
Whaley Construction, LLC		\$1.0500	\$724.50
Charles Blalock & Sons, Inc.		\$1.0500	\$724.50
J & M Grading Division, LLC		\$1.0500	\$724.50
Twin K Construction, Inc.		\$1.9300	\$1,331.70
730-14.02 SAW SLOT	1,680.000 L.F.		
Whaley Construction, LLC		\$3.5700	\$5,997.60
Charles Blalock & Sons, Inc.		\$3.5700	\$5,997.60
J & M Grading Division, LLC		\$3.6000	\$6,048.00
Twin K Construction, Inc.		\$7.3800	\$12,398.40
730-14.03 LOOP WIRE	3,400.000 L.F.		
Whaley Construction, LLC		\$0.5800	\$1,972.00
Charles Blalock & Sons, Inc.		\$0.5800	\$1,972.00
J & M Grading Division, LLC		\$0.6000	\$2,040.00
Twin K Construction, Inc.		\$0.9800	\$3,332.00

		UNIT PRICE	EXTENSION
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Whaley Construction, LLC		\$13,776.0000	\$13,776.00
Charles Blalock & Sons, Inc.		\$13,786.5000	\$13,786.50
J & M Grading Division, LLC		\$13,800.0000	\$13,800.00
Twin K Construction, Inc.		\$14,260.0900	\$14,260.09
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Whaley Construction, LLC		\$3,782.1000	\$3,782.10
Charles Blalock & Sons, Inc.		\$3,782.1000	\$3,782.10
J & M Grading Division, LLC		\$3,800.0000	\$3,800.00
Twin K Construction, Inc.		\$3,580.1300	\$3,580.13
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Whaley Construction, LLC		\$12,132.7500	\$48,531.00
Charles Blalock & Sons, Inc.		\$12,132.7500	\$48,531.00
J & M Grading Division, LLC		\$12,150.0000	\$48,600.00
Twin K Construction, Inc.		\$14,690.7300	\$58,762.92
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	3,520.000 S.Y.		
Whaley Construction, LLC		\$2.2200	\$7,814.40
Charles Blalock & Sons, Inc.		\$2.1000	\$7,392.00
J & M Grading Division, LLC		\$2.5000	\$8,800.00
Twin K Construction, Inc.		\$2.0100	\$7,075.20
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	2,350.000 L.F.		
Whaley Construction, LLC		\$3.8500	\$9,047.50
Charles Blalock & Sons, Inc.		\$2.4200	\$5,687.00
J & M Grading Division, LLC		\$3.8500	\$9,047.50
Twin K Construction, Inc.		\$3.0700	\$7,214.50
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	8,945.000 L.F.		
Whaley Construction, LLC		\$3.9600	\$35,422.20
Charles Blalock & Sons, Inc.		\$3.1500	\$28,176.75
J & M Grading Division, LLC		\$4.0000	\$35,780.00
Twin K Construction, Inc.		\$3.9000	\$34,885.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	455.000 UNIT		
Whaley Construction, LLC		\$19.1800	\$8,726.90
Charles Blalock & Sons, Inc.		\$20.5200	\$9,336.60
J & M Grading Division, LLC		\$15.5000	\$7,052.50
Twin K Construction, Inc.		\$20.2100	\$9,195.55

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	190.000 UNIT		
Whaley Construction, LLC		\$27.7600	\$5,274.40
Charles Blalock & Sons, Inc.		\$10.8000	\$2,052.00
J & M Grading Division, LLC		\$22.5000	\$4,275.00
Twin K Construction, Inc.		\$10.6400	\$2,021.60
801-03 WATER (SEEDING & SODDING)			
	50.000 M.G.		
Whaley Construction, LLC		\$105.0000	\$5,250.00
Charles Blalock & Sons, Inc.		\$16.2000	\$810.00
J & M Grading Division, LLC		\$21.0000	\$1,050.00
Twin K Construction, Inc.		\$15.9600	\$798.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	58.000 EACH		
Whaley Construction, LLC		\$21.0000	\$1,218.00
Charles Blalock & Sons, Inc.		\$10.8000	\$626.40
J & M Grading Division, LLC		\$8.5000	\$493.00
Twin K Construction, Inc.		\$15.9600	\$925.68
802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)			
	56.000 EACH		
Whaley Construction, LLC		\$21.0000	\$1,176.00
Charles Blalock & Sons, Inc.		\$10.8000	\$604.80
J & M Grading Division, LLC		\$8.5000	\$476.00
Twin K Construction, Inc.		\$10.6400	\$595.84
802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)			
	56.000 EACH		
Whaley Construction, LLC		\$21.0000	\$1,176.00
Charles Blalock & Sons, Inc.		\$10.8000	\$604.80
J & M Grading Division, LLC		\$8.5000	\$476.00
Twin K Construction, Inc.		\$10.6400	\$595.84
802-11.14 DIOSPYROS VIRGINIANA (PERSIMMON 2-5FT CNTNR GRWN)			
	6.000 EACH		
Whaley Construction, LLC		\$26.2500	\$157.50
Charles Blalock & Sons, Inc.		\$19.4400	\$116.64
J & M Grading Division, LLC		\$58.0000	\$348.00
Twin K Construction, Inc.		\$19.1500	\$114.90
802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNTNR GRWN)			
	14.000 EACH		
Whaley Construction, LLC		\$26.2500	\$367.50
Charles Blalock & Sons, Inc.		\$19.4400	\$272.16
J & M Grading Division, LLC		\$58.0000	\$812.00
Twin K Construction, Inc.		\$19.1500	\$268.10

		UNIT PRICE	EXTENSION
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)			
	13.000 EACH		
Whaley Construction, LLC		\$26.2500	\$341.25
Charles Blalock & Sons, Inc.		\$12.9600	\$168.48
J & M Grading Division, LLC		\$11.0000	\$143.00
Twin K Construction, Inc.		\$12.7600	\$165.88
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	13.000 EACH		
Whaley Construction, LLC		\$26.2500	\$341.25
Charles Blalock & Sons, Inc.		\$12.9600	\$168.48
J & M Grading Division, LLC		\$11.0000	\$143.00
Twin K Construction, Inc.		\$12.7600	\$165.88
802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)			
	9.000 EACH		
Whaley Construction, LLC		\$26.2500	\$236.25
Charles Blalock & Sons, Inc.		\$16.2000	\$145.80
J & M Grading Division, LLC		\$11.0000	\$99.00
Twin K Construction, Inc.		\$15.9600	\$143.64
802-13.02 CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT CNTNR GRWN)			
	4.000 EACH		
Whaley Construction, LLC		\$26.2500	\$105.00
Charles Blalock & Sons, Inc.		\$16.2000	\$64.80
J & M Grading Division, LLC		\$58.0000	\$232.00
Twin K Construction, Inc.		\$15.9600	\$63.84
802-13.03 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 2-5FT CNTNR GRWN)			
	4.000 EACH		
Whaley Construction, LLC		\$26.2500	\$105.00
Charles Blalock & Sons, Inc.		\$16.2000	\$64.80
J & M Grading Division, LLC		\$58.0000	\$232.00
Twin K Construction, Inc.		\$15.9600	\$63.84
802-13.06 HYDRANGAEA QUERCIFOLIA (OAKLF HYDRANGAEA 2-5FT CNTNR GRWN)			
	4.000 EACH		
Whaley Construction, LLC		\$26.2500	\$105.00
Charles Blalock & Sons, Inc.		\$16.2000	\$64.80
J & M Grading Division, LLC		\$58.0000	\$232.00
Twin K Construction, Inc.		\$15.9600	\$63.84
802-13.09 LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)			
	4.000 EACH		
Whaley Construction, LLC		\$26.2500	\$105.00
Charles Blalock & Sons, Inc.		\$16.2000	\$64.80
J & M Grading Division, LLC		\$58.0000	\$232.00
Twin K Construction, Inc.		\$15.9600	\$63.84

		UNIT PRICE	EXTENSION
802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G.			
	3.000 EACH		
Whaley Construction, LLC		\$26.2500	\$78.75
Charles Blalock & Sons, Inc.		\$16.2000	\$48.60
J & M Grading Division, LLC		\$58.5000	\$175.50
Twin K Construction, Inc.		\$15.9600	\$47.88
802-13.31 RHODODENDRON MAXIMUM (RHODODENDRON 2-5 FT CNTNR GRWN)			
	4.000 EACH		
Whaley Construction, LLC		\$26.2500	\$105.00
Charles Blalock & Sons, Inc.		\$16.2000	\$64.80
J & M Grading Division, LLC		\$58.0000	\$232.00
Twin K Construction, Inc.		\$15.9600	\$63.84
802-15.01 ELEOCHARIS ACICULARIS (SLENDER SPIKERUSH)			
	66.000 EACH		
Whaley Construction, LLC		\$26.2500	\$1,732.50
Charles Blalock & Sons, Inc.		\$12.9600	\$855.36
J & M Grading Division, LLC		\$12.0000	\$792.00
Twin K Construction, Inc.		\$12.7600	\$842.16
802-15.04 JUNCUS EFFUSUS (SOFT RUSH)			
	66.000 EACH		
Whaley Construction, LLC		\$26.2500	\$1,732.50
Charles Blalock & Sons, Inc.		\$12.9600	\$855.36
J & M Grading Division, LLC		\$12.0000	\$792.00
Twin K Construction, Inc.		\$12.7600	\$842.16
803-01 SODDING (NEW SOD)			
	415.000 S.Y.		
Whaley Construction, LLC		\$6.5600	\$2,722.40
Charles Blalock & Sons, Inc.		\$5.2200	\$2,166.30
J & M Grading Division, LLC		\$3.8000	\$1,577.00
Twin K Construction, Inc.		\$5.1400	\$2,133.10
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	19,392.000 S.Y.		
Whaley Construction, LLC		\$0.8800	\$17,064.96
Charles Blalock & Sons, Inc.		\$0.9500	\$18,422.40
J & M Grading Division, LLC		\$0.9000	\$17,452.80
Twin K Construction, Inc.		\$0.9400	\$18,228.48

UTILITY CATEGORY		UNIT PRICE	EXTENSION
717-01.10 MOBILIZATION (GAS)			
	1.000 EACH		
Whaley Construction, LLC		\$5,250.0000	\$5,250.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$5,250.00
J & M Grading Division, LLC		\$21,000.0000	\$21,000.00
Twin K Construction, Inc.		\$7,597.6500	\$7,597.65
791-02.04 4IN MDPE GAS MAIN			
	320.000 L.F.		
Whaley Construction, LLC		\$31.5000	\$10,080.00
Charles Blalock & Sons, Inc.		\$31.5000	\$10,080.00
J & M Grading Division, LLC		\$84.0000	\$26,880.00
Twin K Construction, Inc.		\$31.9100	\$10,211.20
791-02.06 8IN MDPE GAS MAIN			
	1,640.000 L.F.		
Whaley Construction, LLC		\$88.2000	\$144,648.00
Charles Blalock & Sons, Inc.		\$88.2000	\$144,648.00
J & M Grading Division, LLC		\$100.8000	\$165,312.00
Twin K Construction, Inc.		\$89.3500	\$146,534.00
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED			
	220.000 L.F.		
Whaley Construction, LLC		\$52.5000	\$11,550.00
Charles Blalock & Sons, Inc.		\$52.5000	\$11,550.00
J & M Grading Division, LLC		\$362.2500	\$79,695.00
Twin K Construction, Inc.		\$53.1800	\$11,699.60
791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED			
	250.000 L.F.		
Whaley Construction, LLC		\$288.7500	\$72,187.50
Charles Blalock & Sons, Inc.		\$288.7500	\$72,187.50
J & M Grading Division, LLC		\$315.0000	\$78,750.00
Twin K Construction, Inc.		\$292.5100	\$73,127.50
791-06.24 CONNECT TO 4IN EX. PE MAIN			
	3.000 EACH		
Whaley Construction, LLC		\$2,625.0000	\$7,875.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$7,875.00
J & M Grading Division, LLC		\$2,625.0000	\$7,875.00
Twin K Construction, Inc.		\$2,659.1800	\$7,977.54
791-06.26 CONNECT TO 8IN EX. PE MAIN			
	5.000 EACH		
Whaley Construction, LLC		\$4,725.0000	\$23,625.00
Charles Blalock & Sons, Inc.		\$4,725.0000	\$23,625.00
J & M Grading Division, LLC		\$4,725.0000	\$23,625.00
Twin K Construction, Inc.		\$4,786.5200	\$23,932.60

		UNIT PRICE	EXTENSION
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Whaley Construction, LLC		\$1,050.0000	\$1,050.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$1,050.00
J & M Grading Division, LLC		\$1,575.0000	\$1,575.00
Twin K Construction, Inc.		\$1,063.6700	\$1,063.67
791-07.04 8IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Whaley Construction, LLC		\$2,625.0000	\$2,625.00
Charles Blalock & Sons, Inc.		\$2,625.0000	\$2,625.00
J & M Grading Division, LLC		\$2,625.0000	\$2,625.00
Twin K Construction, Inc.		\$2,659.1800	\$2,659.18
791-08.01 1/2IN SERVICE ASSEMBLY			
	1.000 EACH		
Whaley Construction, LLC		\$1,470.0000	\$1,470.00
Charles Blalock & Sons, Inc.		\$1,470.0000	\$1,470.00
J & M Grading Division, LLC		\$1,575.0000	\$1,575.00
Twin K Construction, Inc.		\$1,489.1400	\$1,489.14
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	1.000 EACH		
Whaley Construction, LLC		\$1,050.0000	\$1,050.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$1,050.00
J & M Grading Division, LLC		\$1,050.0000	\$1,050.00
Twin K Construction, Inc.		\$1,063.6700	\$1,063.67
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG			
	2.000 EACH		
Whaley Construction, LLC		\$1,050.0000	\$2,100.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
J & M Grading Division, LLC		\$1,260.0000	\$2,520.00
Twin K Construction, Inc.		\$1,063.6700	\$2,127.34
791-10.07 RETIRE IN PLACE 8IN SERV CUT & PLUG			
	3.000 EACH		
Whaley Construction, LLC		\$2,100.0000	\$6,300.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$6,300.00
J & M Grading Division, LLC		\$1,890.0000	\$5,670.00
Twin K Construction, Inc.		\$2,127.3400	\$6,382.02

SUB-TOTAL ROADWAY

Whaley Construction, LLC	\$3,057,655.75
Charles Blalock & Sons, Inc.	\$3,064,859.21
J & M Grading Division, LLC	\$3,315,684.90
Twin K Construction, Inc.	\$3,601,700.64

SUB-TOTAL UTILITY

Whaley Construction, LLC	\$289,810.50
Charles Blalock & Sons, Inc.	\$289,810.50
J & M Grading Division, LLC	\$418,152.00
Twin K Construction, Inc.	\$295,865.11

TOTAL CONTRACT

Whaley Construction, LLC	\$3,347,466.25
Charles Blalock & Sons, Inc.	\$3,354,669.71
J & M Grading Division, LLC	\$3,733,836.90
Twin K Construction, Inc.	\$3,897,565.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

LINCOLN COUNTY (Contract No. CNS368 Call 029)

HSIP-110(5),52008-3219-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 110 FROM BYERS ROAD (L.M. 13.37) TO HOPKINS ROAD (L.M. 14.52).

PROJECT LENGTH - 1.150 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 8.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$38,085.44

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	1.300 L.M.		
Superior Traffic Control, LLC		\$2,800.0000	\$3,640.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$3,800.0000	\$3,800.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	6.000 EACH		
Superior Traffic Control, LLC		\$36.0000	\$216.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	24.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$360.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	114.000 L.F.		
Superior Traffic Control, LLC		\$7.5000	\$855.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	294.304 LB.		
Superior Traffic Control, LLC		\$4.7500	\$1,397.94
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Superior Traffic Control, LLC		\$425.0000	\$850.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	24.000 S.F.		
Superior Traffic Control, LLC		\$13.5000	\$324.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	45.000 S.F.		
Superior Traffic Control, LLC		\$14.5000	\$652.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	9.000 EACH		
Superior Traffic Control, LLC		\$35.0000	\$315.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	103.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$5,150.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	4.900 L.M.		
Superior Traffic Control, LLC		\$2,500.0000	\$12,250.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	195.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$975.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,800.0000	\$1,800.00
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,750.0000	\$5,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$38,085.44

TOTAL CONTRACT

Superior Traffic Control, LLC

\$38,085.44

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

LINCOLN COUNTY (Contract No. CNS340 Call 030)

52951-3535-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE (CHENAULT FORD ROAD) SERVING PEPSICO FRITO-LAY.

PROJECT LENGTH - 0.665 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

	TOTAL CONTRACT
R. J. Watkins & Son Construction, Inc.	\$490,890.80
S J & L General Contractor, LLC	\$549,747.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	R. J. Watkins & Son Construction, Inc.		\$15,000.0000	\$15,000.00
	S J & L General Contractor, LLC		\$14,250.0000	\$14,250.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	R. J. Watkins & Son Construction, Inc.		\$10,000.0000	\$10,000.00
	S J & L General Contractor, LLC		\$15,200.0000	\$15,200.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		2.000 EACH		
	R. J. Watkins & Son Construction, Inc.		\$1,500.0000	\$3,000.00
	S J & L General Contractor, LLC		\$10,000.0000	\$20,000.00
202-08.15	REMOVAL OF CURB AND GUTTER ((PEPSI DR. STA 0+54.44 TO 1+58.58, CHENAULT FORD ROAD STA. 130+81.22 TO 131+64.93))			
		244.000 L.F.		
	R. J. Watkins & Son Construction, Inc.		\$15.0000	\$3,660.00
	S J & L General Contractor, LLC		\$6.0000	\$1,464.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		827.000 C.Y.		
	R. J. Watkins & Son Construction, Inc.		\$35.0000	\$28,945.00
	S J & L General Contractor, LLC		\$10.0000	\$8,270.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		507.000 C.Y.		
	R. J. Watkins & Son Construction, Inc.		\$40.0000	\$20,280.00
	S J & L General Contractor, LLC		\$22.0000	\$11,154.00
203-04	PLACING AND SPREADING TOPSOIL			
		125.000 C.Y.		
	R. J. Watkins & Son Construction, Inc.		\$30.0000	\$3,750.00
	S J & L General Contractor, LLC		\$18.0000	\$2,250.00
203-06	WATER			
		15.000 M.G.		
	R. J. Watkins & Son Construction, Inc.		\$10.0000	\$150.00
	S J & L General Contractor, LLC		\$200.0000	\$3,000.00
204-08	FOUNDATION FILL MATERIAL			
		22.000 C.Y.		
	R. J. Watkins & Son Construction, Inc.		\$60.0000	\$1,320.00
	S J & L General Contractor, LLC		\$50.0000	\$1,100.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	32.000 C.Y.		
R. J. Watkins & Son Construction, Inc.		\$250.0000	\$8,000.00
S J & L General Contractor, LLC		\$165.0000	\$5,280.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.700 L.M.		
R. J. Watkins & Son Construction, Inc.		\$3,500.0000	\$2,450.00
S J & L General Contractor, LLC		\$1,500.0000	\$1,050.00
209-05 SEDIMENT REMOVAL			
	17.000 C.Y.		
R. J. Watkins & Son Construction, Inc.		\$30.0000	\$510.00
S J & L General Contractor, LLC		\$25.0000	\$425.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	405.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$6.5000	\$2,632.50
S J & L General Contractor, LLC		\$6.0000	\$2,430.00
209-08.08 ENHANCED ROCK CHECK DAM			
	10.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$500.0000	\$5,000.00
S J & L General Contractor, LLC		\$150.0000	\$1,500.00
209-09.01 SANDBAGS			
	320.000 BAG		
R. J. Watkins & Son Construction, Inc.		\$5.0000	\$1,600.00
S J & L General Contractor, LLC		\$10.0000	\$3,200.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$500.0000	\$1,000.00
S J & L General Contractor, LLC		\$35.0000	\$70.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	23.000 S.Y.		
R. J. Watkins & Son Construction, Inc.		\$12.0000	\$276.00
S J & L General Contractor, LLC		\$2.5000	\$57.50
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$500.0000	\$500.00
S J & L General Contractor, LLC		\$300.0000	\$300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	932.000 TON		
R. J. Watkins & Son Construction, Inc.		\$40.0000	\$37,280.00
S J & L General Contractor, LLC		\$48.0000	\$44,736.00

		UNIT PRICE	EXTENSION
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	284.000 TON		
R. J. Watkins & Son Construction, Inc.		\$45.0000	\$12,780.00
S J & L General Contractor, LLC		\$25.0000	\$7,100.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	27.000 TON		
R. J. Watkins & Son Construction, Inc.		\$50.0000	\$1,350.00
S J & L General Contractor, LLC		\$25.0000	\$675.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	208.000 TON		
R. J. Watkins & Son Construction, Inc.		\$130.0000	\$27,040.00
S J & L General Contractor, LLC		\$135.0000	\$28,080.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	136.000 TON		
R. J. Watkins & Son Construction, Inc.		\$170.0000	\$23,120.00
S J & L General Contractor, LLC		\$175.0000	\$23,800.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.700 TON		
R. J. Watkins & Son Construction, Inc.		\$1,600.0000	\$2,720.00
S J & L General Contractor, LLC		\$1,650.0000	\$2,805.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	6.000 TON		
R. J. Watkins & Son Construction, Inc.		\$450.0000	\$2,700.00
S J & L General Contractor, LLC		\$475.0000	\$2,850.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.400 TON		
R. J. Watkins & Son Construction, Inc.		\$700.0000	\$1,680.00
S J & L General Contractor, LLC		\$750.0000	\$1,800.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	365.000 TON		
R. J. Watkins & Son Construction, Inc.		\$120.0000	\$43,800.00
S J & L General Contractor, LLC		\$117.0000	\$42,705.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	4,296.000 S.Y.		
R. J. Watkins & Son Construction, Inc.		\$4.0000	\$17,184.00
S J & L General Contractor, LLC		\$4.0000	\$17,184.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	49.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$110.0000	\$5,390.00
S J & L General Contractor, LLC		\$100.0000	\$4,900.00

		UNIT PRICE	EXTENSION
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$6,000.0000	\$6,000.00
S J & L General Contractor, LLC		\$4,500.0000	\$4,500.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$4,500.0000	\$4,500.00
S J & L General Contractor, LLC		\$4,500.0000	\$4,500.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	50.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$35.0000	\$1,750.00
S J & L General Contractor, LLC		\$55.0000	\$2,750.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	220.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$50.0000	\$11,000.00
S J & L General Contractor, LLC		\$75.0000	\$16,500.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	15.500 C.Y.		
R. J. Watkins & Son Construction, Inc.		\$400.0000	\$6,200.00
S J & L General Contractor, LLC		\$500.0000	\$7,750.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$1,800.0000	\$1,800.00
S J & L General Contractor, LLC		\$4,500.0000	\$4,500.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$5,500.0000	\$5,500.00
S J & L General Contractor, LLC		\$8,500.0000	\$8,500.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$5,000.0000	\$5,000.00
S J & L General Contractor, LLC		\$10,000.0000	\$10,000.00
706-01 GUARDRAIL REMOVED			
	129.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$1.0000	\$129.00
S J & L General Contractor, LLC		\$10.0000	\$1,290.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	185.000 TON		
R. J. Watkins & Son Construction, Inc.		\$50.0000	\$9,250.00
S J & L General Contractor, LLC		\$35.0000	\$6,475.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
R. J. Watkins & Son Construction, Inc.		\$20,000.0000	\$20,000.00
S J & L General Contractor, LLC		\$7,500.0000	\$7,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	500.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$30.0000	\$15,000.00
S J & L General Contractor, LLC		\$22.0000	\$11,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	43.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$25.0000	\$1,075.00
S J & L General Contractor, LLC		\$65.0000	\$2,795.00
712-05.01 WARNING LIGHTS (TYPE A)			
	14.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$35.0000	\$490.00
S J & L General Contractor, LLC		\$350.0000	\$4,900.00
712-06 SIGNS (CONSTRUCTION)			
	237.000 S.F.		
R. J. Watkins & Son Construction, Inc.		\$7.5000	\$1,777.50
S J & L General Contractor, LLC		\$20.0000	\$4,740.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$1,500.0000	\$1,500.00
S J & L General Contractor, LLC		\$6,500.0000	\$6,500.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	25.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$15.0000	\$375.00
S J & L General Contractor, LLC		\$500.0000	\$12,500.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	4.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$150.0000	\$600.00
S J & L General Contractor, LLC		\$600.0000	\$2,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$5,500.0000	\$5,500.00
S J & L General Contractor, LLC		\$5,500.0000	\$5,500.00
713-16.21 SIGNS (NO TRUCKS R5-2)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$325.0000	\$650.00
S J & L General Contractor, LLC		\$400.0000	\$800.00

		UNIT PRICE	EXTENSION
713-16.22 SIGNS (ADVANCE ARROW M5-1)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$35.0000	\$70.00
S J & L General Contractor, LLC		\$400.0000	\$800.00
713-16.23 SIGNS (TRUCK W11-10)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$1,000.0000	\$2,000.00
S J & L General Contractor, LLC		\$400.0000	\$800.00
713-16.24 SIGNS (TO SUPPLEMENTAL M4-5)			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$35.0000	\$35.00
S J & L General Contractor, LLC		\$400.0000	\$400.00
713-16.25 SIGNS (US HIGHWAY - 2 DIGITS M1-4)			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$225.0000	\$225.00
S J & L General Contractor, LLC		\$400.0000	\$400.00
713-16.26 SIGNS (DIRECTIONAL ARROW RIGHT M6-1R)			
	1.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$35.0000	\$35.00
S J & L General Contractor, LLC		\$400.0000	\$400.00
713-16.27 SIGNS (CHENAULT FORD SUPPLEMENTAL)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$50.0000	\$100.00
S J & L General Contractor, LLC		\$400.0000	\$800.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$15.0000	\$1,950.00
S J & L General Contractor, LLC		\$20.0000	\$2,600.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$200.0000	\$400.00
S J & L General Contractor, LLC		\$300.0000	\$600.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.500 L.M.		
R. J. Watkins & Son Construction, Inc.		\$5,000.0000	\$2,500.00
S J & L General Contractor, LLC		\$4,500.0000	\$2,250.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.500 L.M.		
R. J. Watkins & Son Construction, Inc.		\$10,000.0000	\$5,000.00
S J & L General Contractor, LLC		\$4,500.0000	\$2,250.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
R. J. Watkins & Son Construction, Inc.		\$30,000.0000	\$30,000.00
S J & L General Contractor, LLC		\$48,500.0000	\$48,500.00
730-26.07 FLASHING WARNING BEACON (DESCRIPTION)			
	2.000 EACH		
R. J. Watkins & Son Construction, Inc.		\$3,000.0000	\$6,000.00
S J & L General Contractor, LLC		\$350.0000	\$700.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	458.000 S.Y.		
R. J. Watkins & Son Construction, Inc.		\$5.0000	\$2,290.00
S J & L General Contractor, LLC		\$3.0000	\$1,374.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	580.000 L.F.		
R. J. Watkins & Son Construction, Inc.		\$8.0000	\$4,640.00
S J & L General Contractor, LLC		\$6.0000	\$3,480.00
801-01.65 TEMPORARY MULCH			
	6.900 UNIT		
R. J. Watkins & Son Construction, Inc.		\$110.0000	\$759.00
S J & L General Contractor, LLC		\$800.0000	\$5,520.00
801-03 WATER (SEEDING & SODDING)			
	8.000 M.G.		
R. J. Watkins & Son Construction, Inc.		\$85.0000	\$680.00
S J & L General Contractor, LLC		\$200.0000	\$1,600.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	2.000 TON		
R. J. Watkins & Son Construction, Inc.		\$650.0000	\$1,300.00
S J & L General Contractor, LLC		\$800.0000	\$1,600.00
803-01 SODDING (NEW SOD)			
	767.000 S.Y.		
R. J. Watkins & Son Construction, Inc.		\$6.0000	\$4,602.00
S J & L General Contractor, LLC		\$6.0000	\$4,602.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

37.000 C.Y.

R. J. Watkins & Son Construction, Inc.
S J & L General Contractor, LLC

\$1,000.0000 \$37,000.00
\$1,200.0000 \$44,400.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

8,409.000 LB.

R. J. Watkins & Son Construction, Inc.
S J & L General Contractor, LLC

\$1.2000 \$10,090.80
\$4.0000 \$33,636.00

SUB-TOTAL ROADWAY

R. J. Watkins & Son Construction, Inc.
S J & L General Contractor, LLC

\$443,800.00
\$471,711.50

SUB-TOTAL BOX BRIDGE

R. J. Watkins & Son Construction, Inc.
S J & L General Contractor, LLC

\$47,090.80
\$78,036.00

TOTAL CONTRACT

R. J. Watkins & Son Construction, Inc.
S J & L General Contractor, LLC

\$490,890.80
\$549,747.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

MADISON COUNTY (Contract No. CNS367 Call 031)

57058-4230-04,57058-4231-04,57131-3203-04,57946-3471-04,HSIP-
223(12),57058-3230-94

THE GRADING, DRAINAGE AND PAVING ON S.R. 223 FROM 0.74 MILE NORTH OF JAMES LAWRENCE ROAD (L.M. 11.31) TO I-40 (L.M. 15.07),
INCLUDING A S.I.A. ROUTE (TECHNOLOGY CENTER DRIVE) SERVING CENTRAL DISTRIBUTORS.

PROJECT LENGTH - 5.042 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2019

DBE GOAL 3.50%

TOTAL CONTRACT	
Ford Construction Company	\$4,010,205.63
Delta Contracting Company, LLC	\$4,948,003.35

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Ford Construction Company	\$42,700.0000	\$42,700.00
	Delta Contracting Company, LLC	\$36,000.0000	\$36,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Ford Construction Company	\$9,600.0000	\$9,600.00
	Delta Contracting Company, LLC	\$143,000.0000	\$143,000.00
202-02.01	REMOVAL OF PIPE (18", STA. 78+80.79)		
			30.000 L.F.
	Ford Construction Company	\$15.0000	\$450.00
	Delta Contracting Company, LLC	\$18.0000	\$540.00
202-02.02	REMOVAL OF PIPE (18", STA. 82+32.27)		
			112.000 L.F.
	Ford Construction Company	\$13.0000	\$1,456.00
	Delta Contracting Company, LLC	\$18.0000	\$2,016.00
202-02.03	REMOVAL OF PIPE (18", STA. 84+93.24)		
			50.000 L.F.
	Ford Construction Company	\$15.0000	\$750.00
	Delta Contracting Company, LLC	\$18.0000	\$900.00
202-02.04	REMOVAL OF PIPE (16", STA. 87+51.24)		
			98.000 L.F.
	Ford Construction Company	\$11.0000	\$1,078.00
	Delta Contracting Company, LLC	\$18.0000	\$1,764.00
202-02.05	REMOVAL OF PIPE (16", STA. 88+93.98)		
			50.000 L.F.
	Ford Construction Company	\$15.0000	\$750.00
	Delta Contracting Company, LLC	\$18.0000	\$900.00
202-02.06	REMOVAL OF PIPE (12" ,STA. 16+12.03; 12", STA. 106+59.41)		
			97.000 L.F.
	Ford Construction Company	\$12.0000	\$1,164.00
	Delta Contracting Company, LLC	\$18.0000	\$1,746.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			2,929.000 S.Y.
	Ford Construction Company	\$22.0000	\$64,438.00
	Delta Contracting Company, LLC	\$41.0000	\$120,089.00
202-03.02	REMOVAL OF RIGID PAVEMENT		
			65.000 C.Y.
	Ford Construction Company	\$71.0000	\$4,615.00
	Delta Contracting Company, LLC	\$22.0000	\$1,430.00

		UNIT PRICE	EXTENSION
202-04.50 REMOVAL OF STRUCTURES (2'X2' BOX CULVERT, STA. 110+95.07)			
	1.000 LS		
Ford Construction Company		\$5,047.0000	\$5,047.00
Delta Contracting Company, LLC		\$2,900.0000	\$2,900.00
202-04.51 REMOVAL OF STRUCTURES (3'X3' BOX CULVERT, STA. 123+46.91)			
	1.000 LS		
Ford Construction Company		\$5,100.0000	\$5,100.00
Delta Contracting Company, LLC		\$3,600.0000	\$3,600.00
202-08.15 REMOVAL OF CURB AND GUTTER (VARIOUS LOCATIONS, SEE PLANS)			
	515.000 L.F.		
Ford Construction Company		\$6.0000	\$3,090.00
Delta Contracting Company, LLC		\$11.0000	\$5,665.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	11,916.000 C.Y.		
Ford Construction Company		\$8.0000	\$95,328.00
Delta Contracting Company, LLC		\$17.2500	\$205,551.00
203-03.05 BORROW EXCAVATION (SELECT MATERIAL)			
	726.000 TON		
Ford Construction Company		\$15.0000	\$10,890.00
Delta Contracting Company, LLC		\$23.0000	\$16,698.00
203-04 PLACING AND SPREADING TOPSOIL			
	1,430.000 C.Y.		
Ford Construction Company		\$4.0000	\$5,720.00
Delta Contracting Company, LLC		\$16.0000	\$22,880.00
203-05 UNDERCUTTING			
	315.000 C.Y.		
Ford Construction Company		\$6.0000	\$1,890.00
Delta Contracting Company, LLC		\$28.0000	\$8,820.00
203-06 WATER			
	139.000 M.G.		
Ford Construction Company		\$12.0000	\$1,668.00
Delta Contracting Company, LLC		\$16.0000	\$2,224.00
203-07 FURNISHING & SPREADING TOPSOIL			
	938.000 C.Y.		
Ford Construction Company		\$6.5000	\$6,097.00
Delta Contracting Company, LLC		\$23.0000	\$21,574.00
203-10.15 WASTE MATERIAL			
	315.000 C.Y.		
Ford Construction Company		\$5.7000	\$1,795.50
Delta Contracting Company, LLC		\$14.0000	\$4,410.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	3.000 C.Y.		
Ford Construction Company		\$225.0000	\$675.00
Delta Contracting Company, LLC		\$300.0000	\$900.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.760 L.M.		
Ford Construction Company		\$560.0000	\$5,465.60
Delta Contracting Company, LLC		\$925.0000	\$9,028.00
209-05 SEDIMENT REMOVAL			
	199.000 C.Y.		
Ford Construction Company		\$3.4500	\$686.55
Delta Contracting Company, LLC		\$18.0000	\$3,582.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	240.000 L.F.		
Ford Construction Company		\$4.6500	\$1,116.00
Delta Contracting Company, LLC		\$7.0000	\$1,680.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	2,334.000 L.F.		
Ford Construction Company		\$1.5000	\$3,501.00
Delta Contracting Company, LLC		\$3.0000	\$7,002.00
209-08.07 ROCK CHECK DAM PER			
	9.000 EACH		
Ford Construction Company		\$460.0000	\$4,140.00
Delta Contracting Company, LLC		\$325.0000	\$2,925.00
209-08.08 ENHANCED ROCK CHECK DAM			
	17.000 EACH		
Ford Construction Company		\$576.0000	\$9,792.00
Delta Contracting Company, LLC		\$430.0000	\$7,310.00
209-09.01 SANDBAGS			
	350.000 BAG		
Ford Construction Company		\$4.2000	\$1,470.00
Delta Contracting Company, LLC		\$5.0000	\$1,750.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Ford Construction Company		\$557.0000	\$1,114.00
Delta Contracting Company, LLC		\$800.0000	\$1,600.00
209-09.40 CURB INLET PROTECTION (TYPE 1)			
	5.000 EACH		
Ford Construction Company		\$267.0000	\$1,335.00
Delta Contracting Company, LLC		\$275.0000	\$1,375.00

		UNIT PRICE	EXTENSION
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	300.000 S.Y.		
Ford Construction Company		\$2.5000	\$750.00
Delta Contracting Company, LLC		\$5.0000	\$1,500.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	200.000 S.Y.		
Ford Construction Company		\$4.8000	\$960.00
Delta Contracting Company, LLC		\$6.0000	\$1,200.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Ford Construction Company		\$200.0000	\$200.00
Delta Contracting Company, LLC		\$395.0000	\$395.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	12,528.000 TON		
Ford Construction Company		\$27.0000	\$338,256.00
Delta Contracting Company, LLC		\$32.1300	\$402,524.64
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)			
	150.000 TON		
Ford Construction Company		\$25.0000	\$3,750.00
Delta Contracting Company, LLC		\$34.1300	\$5,119.50
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING C OR D)			
	3,285.000 TON		
Ford Construction Company		\$25.0000	\$82,125.00
Delta Contracting Company, LLC		\$32.5600	\$106,959.60
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)			
	150.000 TON		
Ford Construction Company		\$25.0000	\$3,750.00
Delta Contracting Company, LLC		\$34.1300	\$5,119.50
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	51.000 TON		
Ford Construction Company		\$35.0000	\$1,785.00
Delta Contracting Company, LLC		\$48.0000	\$2,448.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	2,724.000 TON		
Ford Construction Company		\$86.7000	\$236,170.80
Delta Contracting Company, LLC		\$108.4300	\$295,363.32
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	2,145.000 TON		
Ford Construction Company		\$94.2500	\$202,166.25
Delta Contracting Company, LLC		\$111.1600	\$238,438.20

		UNIT PRICE	EXTENSION
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)	97,335.000 S.Y.		
Ford Construction Company		\$4.0100	\$390,313.35
Delta Contracting Company, LLC		\$4.5500	\$442,874.25
311-03.10 Asphalt Rejuvenating Agent	58,401.000 GAL.		
Ford Construction Company		\$3.6700	\$214,331.67
Delta Contracting Company, LLC		\$3.9300	\$229,515.93
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	23.000 TON		
Ford Construction Company		\$100.0000	\$2,300.00
Delta Contracting Company, LLC		\$864.0000	\$19,872.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)	78.000 TON		
Ford Construction Company		\$5.0000	\$390.00
Delta Contracting Company, LLC		\$59.0900	\$4,609.02
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	79.000 TON		
Ford Construction Company		\$300.0000	\$23,700.00
Delta Contracting Company, LLC		\$816.0000	\$64,464.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT	1.000 LS		
Ford Construction Company		\$50,000.0000	\$50,000.00
Delta Contracting Company, LLC		\$80,000.0000	\$80,000.00
411-01.10 ACS MIX(PG64-22) GRADING D	673.000 TON		
Ford Construction Company		\$103.8000	\$69,857.40
Delta Contracting Company, LLC		\$104.7500	\$70,496.75
411-03.10 ACS MIX(PG76-22) GRADING D	1,739.000 TON		
Ford Construction Company		\$106.0000	\$184,334.00
Delta Contracting Company, LLC		\$107.8300	\$187,516.37
411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT	5,963.000 TON		
Ford Construction Company		\$94.0000	\$560,522.00
Delta Contracting Company, LLC		\$108.0300	\$644,182.89
411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT	2,370.000 TON		
Ford Construction Company		\$83.5000	\$197,895.00
Delta Contracting Company, LLC		\$108.0300	\$256,031.10

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	2.880 L.M.		
Ford Construction Company		\$890.0000	\$2,563.20
Delta Contracting Company, LLC		\$1,300.0000	\$3,744.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	4.719 L.M.		
Ford Construction Company		\$890.0000	\$4,199.91
Delta Contracting Company, LLC		\$1,300.0000	\$6,134.70
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.459 L.M.		
Ford Construction Company		\$1,388.0000	\$637.09
Delta Contracting Company, LLC		\$1,300.0000	\$596.70
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	44,699.000 S.Y.		
Ford Construction Company		\$2.3000	\$102,807.70
Delta Contracting Company, LLC		\$2.9700	\$132,756.03
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
	9.000 C.Y.		
Ford Construction Company		\$658.0000	\$5,922.00
Delta Contracting Company, LLC		\$1,300.0000	\$11,700.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	68.000 L.F.		
Ford Construction Company		\$21.0000	\$1,428.00
Delta Contracting Company, LLC		\$20.0000	\$1,360.00
502-04.02 LOAD TRANSFER DOWELS			
	24.000 EACH		
Ford Construction Company		\$60.0000	\$1,440.00
Delta Contracting Company, LLC		\$35.0000	\$840.00
502-04.03 TRANSVERSE TIE-BARS			
	6.000 EACH		
Ford Construction Company		\$55.0000	\$330.00
Delta Contracting Company, LLC		\$35.0000	\$210.00
604-36 SCARIFYING			
	1,103.000 S.Y.		
Ford Construction Company		\$7.0000	\$7,721.00
Delta Contracting Company, LLC		\$8.0000	\$8,824.00
607-03.30 18" PIPE CULVERT			
	440.000 L.F.		
Ford Construction Company		\$44.0000	\$19,360.00
Delta Contracting Company, LLC		\$49.0000	\$21,560.00

		UNIT PRICE	EXTENSION
607-07.30 36" PIPE CULVERT			
	71.000 L.F.		
Ford Construction Company		\$88.0000	\$6,248.00
Delta Contracting Company, LLC		\$106.0000	\$7,526.00
607-09.30 48" PIPE CULVERT			
	48.000 L.F.		
Ford Construction Company		\$125.0000	\$6,000.00
Delta Contracting Company, LLC		\$154.0000	\$7,392.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	330.000 L.F.		
Ford Construction Company		\$45.0000	\$14,850.00
Delta Contracting Company, LLC		\$48.0000	\$15,840.00
607-57.01 REINFORCED CONCRETE PIPE ARCH (22" X 13")			
	30.000 L.F.		
Ford Construction Company		\$92.0000	\$2,760.00
Delta Contracting Company, LLC		\$72.0000	\$2,160.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	10.000 EACH		
Ford Construction Company		\$4,000.0000	\$40,000.00
Delta Contracting Company, LLC		\$4,200.0000	\$42,000.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Ford Construction Company		\$5,000.0000	\$5,000.00
Delta Contracting Company, LLC		\$5,800.0000	\$5,800.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ford Construction Company		\$4,000.0000	\$8,000.00
Delta Contracting Company, LLC		\$2,900.0000	\$5,800.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Ford Construction Company		\$4,500.0000	\$4,500.00
Delta Contracting Company, LLC		\$4,900.0000	\$4,900.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ford Construction Company		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$4,700.0000	\$9,400.00
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ford Construction Company		\$5,800.0000	\$11,600.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	2.000 EACH		
Ford Construction Company		\$5,200.0000	\$10,400.00
Delta Contracting Company, LLC		\$4,000.0000	\$8,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	106.000 L.F.		
Ford Construction Company		\$24.0000	\$2,544.00
Delta Contracting Company, LLC		\$59.0000	\$6,254.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	60.000 L.F.		
Ford Construction Company		\$65.0000	\$3,900.00
Delta Contracting Company, LLC		\$76.0000	\$4,560.00
701-02 CONCRETE DRIVEWAY			
	3,473.000 S.F.		
Ford Construction Company		\$10.0000	\$34,730.00
Delta Contracting Company, LLC		\$8.0000	\$27,784.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	40.000 C.Y.		
Ford Construction Company		\$550.0000	\$22,000.00
Delta Contracting Company, LLC		\$425.0000	\$17,000.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	12.000 EACH		
Ford Construction Company		\$175.0000	\$2,100.00
Delta Contracting Company, LLC		\$175.0000	\$2,100.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Ford Construction Company		\$1,400.0000	\$1,400.00
Delta Contracting Company, LLC		\$1,400.0000	\$1,400.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	188.000 L.F.		
Ford Construction Company		\$19.7500	\$3,713.00
Delta Contracting Company, LLC		\$19.7500	\$3,713.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	13.000 EACH		
Ford Construction Company		\$2,825.0000	\$36,725.00
Delta Contracting Company, LLC		\$2,825.0000	\$36,725.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Ford Construction Company		\$2,750.0000	\$5,500.00
Delta Contracting Company, LLC		\$2,750.0000	\$5,500.00

		UNIT PRICE	EXTENSION
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Ford Construction Company		\$4,900.0000	\$9,800.00
Delta Contracting Company, LLC		\$4,500.0000	\$9,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	100.000 L.F.		
Ford Construction Company		\$2.0000	\$200.00
Delta Contracting Company, LLC		\$4.0000	\$400.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	7.000 EACH		
Ford Construction Company		\$190.0000	\$1,330.00
Delta Contracting Company, LLC		\$175.0000	\$1,225.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	350.000 TON		
Ford Construction Company		\$36.0000	\$12,600.00
Delta Contracting Company, LLC		\$48.0000	\$16,800.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	612.000 TON		
Ford Construction Company		\$37.0000	\$22,644.00
Delta Contracting Company, LLC		\$48.0000	\$29,376.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	100.000 TON		
Ford Construction Company		\$37.0000	\$3,700.00
Delta Contracting Company, LLC		\$56.0000	\$5,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$47,400.0000	\$47,400.00
Delta Contracting Company, LLC		\$82,000.0000	\$82,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,700.000 L.F.		
Ford Construction Company		\$26.0000	\$44,200.00
Delta Contracting Company, LLC		\$26.0000	\$44,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	300.000 EACH		
Ford Construction Company		\$22.0000	\$6,600.00
Delta Contracting Company, LLC		\$34.0000	\$10,200.00
712-05.01 WARNING LIGHTS (TYPE A)			
	26.000 EACH		
Ford Construction Company		\$20.0000	\$520.00
Delta Contracting Company, LLC		\$26.0000	\$676.00

		UNIT PRICE	EXTENSION
712-05.03 WARNING LIGHTS (TYPE C)			
	44.000 EACH		
Ford Construction Company		\$20.0000	\$880.00
Delta Contracting Company, LLC		\$26.0000	\$1,144.00
712-06 SIGNS (CONSTRUCTION)			
	3,096.000 S.F.		
Ford Construction Company		\$5.0000	\$15,480.00
Delta Contracting Company, LLC		\$8.0000	\$24,768.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	348.000 L.F.		
Ford Construction Company		\$11.0000	\$3,828.00
Delta Contracting Company, LLC		\$14.0000	\$4,872.00
712-08.03 ARROW BOARD (TYPE C)			
	7.000 EACH		
Ford Construction Company		\$595.0000	\$4,165.00
Delta Contracting Company, LLC		\$595.0000	\$4,165.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	20.000 EACH		
Ford Construction Company		\$15.0000	\$300.00
Delta Contracting Company, LLC		\$20.0000	\$400.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	990.000 LB.		
Ford Construction Company		\$4.0000	\$3,960.00
Delta Contracting Company, LLC		\$4.0000	\$3,960.00
713-15.35 METAL BARRICADE (TYPE III)			
	2.000 EACH		
Ford Construction Company		\$450.0000	\$900.00
Delta Contracting Company, LLC		\$450.0000	\$900.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	7.000 EACH		
Ford Construction Company		\$10.0000	\$70.00
Delta Contracting Company, LLC		\$10.0000	\$70.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Ford Construction Company		\$1,000.0000	\$7,000.00
Delta Contracting Company, LLC		\$4,500.0000	\$31,500.00
713-16.20 SIGNS (R1-1, STOP)			
	9.000 EACH		
Ford Construction Company		\$80.0000	\$720.00
Delta Contracting Company, LLC		\$80.0000	\$720.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (R1-6, STOP)			
	1.000 EACH		
Ford Construction Company		\$80.0000	\$80.00
Delta Contracting Company, LLC		\$165.0000	\$165.00
713-16.21 SIGNS (JAMES LAWRENCE RD)			
	1.000 EACH		
Ford Construction Company		\$105.0000	\$105.00
Delta Contracting Company, LLC		\$105.0000	\$105.00
713-16.22 SIGNS (W14-1, DEAD END)			
	2.000 EACH		
Ford Construction Company		\$95.0000	\$190.00
Delta Contracting Company, LLC		\$95.0000	\$190.00
713-16.23 SIGNS (R2-1, SPEED LIMIT 45)			
	1.000 EACH		
Ford Construction Company		\$55.0000	\$55.00
Delta Contracting Company, LLC		\$55.0000	\$55.00
713-16.24 SIGNS (R4-7, KEEP RIGHT)			
	2.000 EACH		
Ford Construction Company		\$55.0000	\$110.00
Delta Contracting Company, LLC		\$55.0000	\$110.00
713-16.25 SIGNS (R6-3, DIVIDED HIGHWAY)			
	1.000 EACH		
Ford Construction Company		\$55.0000	\$55.00
Delta Contracting Company, LLC		\$55.0000	\$55.00
713-16.26 SIGNS (R5-1, DO NOT ENTER)			
	2.000 EACH		
Ford Construction Company		\$70.0000	\$140.00
Delta Contracting Company, LLC		\$70.0000	\$140.00
713-16.27 SIGNS (R5-1A, WRONG WAY)			
	2.000 EACH		
Ford Construction Company		\$65.0000	\$130.00
Delta Contracting Company, LLC		\$65.0000	\$130.00
713-16.28 SIGNS (R1-2, YIELD)			
	2.000 EACH		
Ford Construction Company		\$65.0000	\$130.00
Delta Contracting Company, LLC		\$65.0000	\$130.00
713-16.29 SIGNS (OM4-1, OBJECT MARKER)			
	2.000 EACH		
Ford Construction Company		\$45.0000	\$90.00
Delta Contracting Company, LLC		\$45.0000	\$90.00

		UNIT PRICE	EXTENSION
713-16.30 SIGNS (R11-2, ROAD CLOSED)			
	1.000 EACH		
Ford Construction Company		\$105.0000	\$105.00
Delta Contracting Company, LLC		\$105.0000	\$105.00
713-16.31 SIGNS (LAGER LANE)			
	2.000 EACH		
Ford Construction Company		\$105.0000	\$210.00
Delta Contracting Company, LLC		\$105.0000	\$210.00
713-16.32 SIGNS (W1-3, STOP AHEAD)			
	2.000 EACH		
Ford Construction Company		\$95.0000	\$190.00
Delta Contracting Company, LLC		\$95.0000	\$190.00
713-16.33 SIGNS (R6-1L, ONE WAY)			
	2.000 EACH		
Ford Construction Company		\$45.0000	\$90.00
Delta Contracting Company, LLC		\$45.0000	\$90.00
713-16.34 SIGNS (R6-1R, ONE WAY)			
	1.000 EACH		
Ford Construction Company		\$45.0000	\$45.00
Delta Contracting Company, LLC		\$45.0000	\$45.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	587.000 EACH		
Ford Construction Company		\$36.0000	\$21,132.00
Delta Contracting Company, LLC		\$36.0000	\$21,132.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	36.000 EACH		
Ford Construction Company		\$36.0000	\$1,296.00
Delta Contracting Company, LLC		\$36.0000	\$1,296.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	530.000 EACH		
Ford Construction Company		\$36.0000	\$19,080.00
Delta Contracting Company, LLC		\$36.0000	\$19,080.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	601.000 S.Y.		
Ford Construction Company		\$21.0000	\$12,621.00
Delta Contracting Company, LLC		\$21.0000	\$12,621.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	738.000 L.F.		
Ford Construction Company		\$14.0000	\$10,332.00
Delta Contracting Company, LLC		\$14.0000	\$10,332.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	62.000 EACH		
Ford Construction Company		\$200.0000	\$12,400.00
Delta Contracting Company, LLC		\$200.0000	\$12,400.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	11.000 EACH		
Ford Construction Company		\$200.0000	\$2,200.00
Delta Contracting Company, LLC		\$200.0000	\$2,200.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	4.000 EACH		
Ford Construction Company		\$500.0000	\$2,000.00
Delta Contracting Company, LLC		\$500.0000	\$2,000.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Ford Construction Company		\$300.0000	\$600.00
Delta Contracting Company, LLC		\$300.0000	\$600.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	5.000 EACH		
Ford Construction Company		\$340.0000	\$1,700.00
Delta Contracting Company, LLC		\$340.0000	\$1,700.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	598.000 L.F.		
Ford Construction Company		\$8.0000	\$4,784.00
Delta Contracting Company, LLC		\$8.0000	\$4,784.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	10.000 EACH		
Ford Construction Company		\$180.0000	\$1,800.00
Delta Contracting Company, LLC		\$180.0000	\$1,800.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	17.000 S.F.		
Ford Construction Company		\$40.0000	\$680.00
Delta Contracting Company, LLC		\$40.0000	\$680.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	20.459 L.M.		
Ford Construction Company		\$1,250.0000	\$25,573.75
Delta Contracting Company, LLC		\$1,250.0000	\$25,573.75
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.114 L.M.		
Ford Construction Company		\$1,500.0000	\$6,171.00
Delta Contracting Company, LLC		\$1,500.0000	\$6,171.00

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	3.130 L.F.		
Ford Construction Company		\$2.0000	\$6.26
Delta Contracting Company, LLC		\$20.0000	\$62.60
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	18.542 L.M.		
Ford Construction Company		\$5,500.0000	\$101,981.00
Delta Contracting Company, LLC		\$5,500.0000	\$101,981.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	904.000 L.F.		
Ford Construction Company		\$2.5000	\$2,260.00
Delta Contracting Company, LLC		\$2.5000	\$2,260.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$216,335.0000	\$216,335.00
Delta Contracting Company, LLC		\$176,000.0000	\$176,000.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	50.000 L.F.		
Ford Construction Company		\$15.0000	\$750.00
Delta Contracting Company, LLC		\$18.0000	\$900.00
730-14.01 SHIELDED DETECTOR CABLE			
	50.000 L.F.		
Ford Construction Company		\$2.0000	\$100.00
Delta Contracting Company, LLC		\$3.0000	\$150.00
730-14.02 SAW SLOT			
	1,616.000 L.F.		
Ford Construction Company		\$4.0000	\$6,464.00
Delta Contracting Company, LLC		\$6.0000	\$9,696.00
730-14.03 LOOP WIRE			
	3,616.000 L.F.		
Ford Construction Company		\$0.5000	\$1,808.00
Delta Contracting Company, LLC		\$0.5000	\$1,808.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,303.000 S.Y.		
Ford Construction Company		\$3.7000	\$4,821.10
Delta Contracting Company, LLC		\$2.6000	\$3,387.80
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	2,001.000 S.Y.		
Ford Construction Company		\$2.5000	\$5,002.50
Delta Contracting Company, LLC		\$2.2000	\$4,402.20

		UNIT PRICE	EXTENSION
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,400.000 L.F.		
Ford Construction Company		\$3.6000	\$5,040.00
Delta Contracting Company, LLC		\$4.0000	\$5,600.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	280.000 L.F.		
Ford Construction Company		\$6.0000	\$1,680.00
Delta Contracting Company, LLC		\$6.0000	\$1,680.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	122.000 UNIT		
Ford Construction Company		\$25.0000	\$3,050.00
Delta Contracting Company, LLC		\$40.0000	\$4,880.00
801-03 WATER (SEEDING & SODDING)			
	143.000 M.G.		
Ford Construction Company		\$10.0000	\$1,430.00
Delta Contracting Company, LLC		\$5.0000	\$715.00
803-01 SODDING (NEW SOD)			
	13,094.000 S.Y.		
Ford Construction Company		\$3.5000	\$45,829.00
Delta Contracting Company, LLC		\$2.7500	\$36,008.50

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS		
	24.000 L.F.	
Ford Construction Company	\$200.0000	\$4,800.00
Delta Contracting Company, LLC	\$292.0000	\$7,008.00
604-10.53 CONCRETE REPAIRS		
	20.000 S.Y.	
Ford Construction Company	\$350.0000	\$7,000.00
Delta Contracting Company, LLC	\$802.0000	\$16,040.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	1,600.000 S.Y.	
Ford Construction Company	\$36.0000	\$57,600.00
Delta Contracting Company, LLC	\$42.0000	\$67,200.00

SUB-TOTAL ROADWAY

Ford Construction Company	\$3,940,805.63
Delta Contracting Company, LLC	\$4,857,755.35

SUB-TOTAL BRIDGE

Ford Construction Company	\$69,400.00
Delta Contracting Company, LLC	\$90,248.00

TOTAL CONTRACT

Ford Construction Company	\$4,010,205.63
Delta Contracting Company, LLC	\$4,948,003.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

MCMINN COUNTY (Contract No. CNS330 Call 032)

NH-I-75-1(148),54001-8187-44

THE RESURFACING ON I-75 FROM NORTH OF COUNTY ROAD 267 (L.M. 20.42) TO THE MONROE COUNTY LINE (L.M. 25.00).

PROJECT LENGTH - 4.580 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 5.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,426,634.21

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	288.800 C.Y.		
Rogers Group, Inc.		\$308.0000	\$88,950.40
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,494.000 TON		
Rogers Group, Inc.		\$39.6200	\$59,192.28
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,802.000 TON		
Rogers Group, Inc.		\$104.5000	\$188,309.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	5,045.000 TON		
Rogers Group, Inc.		\$110.3300	\$556,614.85
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	145.000 TON		
Rogers Group, Inc.		\$790.0000	\$114,550.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Rogers Group, Inc.		\$102,714.1700	\$102,714.17
411-01.10 ACS MIX(PG64-22) GRADING D			
	552.000 TON		
Rogers Group, Inc.		\$133.5000	\$73,692.00
411-03.23 ACS MIX (PG76-22) OGFC			
	10,640.000 TON		
Rogers Group, Inc.		\$121.0400	\$1,287,865.60
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	18.000 L.M.		
Rogers Group, Inc.		\$513.0000	\$9,234.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	14,137.000 TON		
Rogers Group, Inc.		\$21.2400	\$300,269.88
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)			
	31,996.000 L.F.		
Rogers Group, Inc.		\$22.0600	\$705,831.76
710-05 LATERAL UNDERDRAIN			
	4,212.000 L.F.		
Rogers Group, Inc.		\$11.6500	\$49,069.80

		UNIT PRICE	EXTENSION
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	95.000 EACH		
Rogers Group, Inc.		\$794.2000	\$75,449.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	67.000 EACH		
Rogers Group, Inc.		\$777.8200	\$52,113.94
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$120,200.0000	\$120,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	328.000 EACH		
Rogers Group, Inc.		\$30.1800	\$9,899.04
712-05.03 WARNING LIGHTS (TYPE C)			
	120.000 EACH		
Rogers Group, Inc.		\$26.4700	\$3,176.40
712-06 SIGNS (CONSTRUCTION)			
	1,796.000 S.F.		
Rogers Group, Inc.		\$7.9400	\$14,260.24
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Rogers Group, Inc.		\$450.0400	\$1,800.16
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$2,488.4400	\$4,976.88
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,000.000 HOUR		
Rogers Group, Inc.		\$116.4800	\$116,480.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	1,321.000 EACH		
Rogers Group, Inc.		\$40.7700	\$53,857.17
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	57.000 EACH		
Rogers Group, Inc.		\$40.7700	\$2,323.89
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$3,653.2400	\$7,306.48

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,365.000 EACH		
Rogers Group, Inc.		\$29.6500	\$40,472.25
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,365.000 EACH		
Rogers Group, Inc.		\$6.3500	\$8,667.75
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,100.000 S.Y.		
Rogers Group, Inc.		\$19.0600	\$20,966.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	40.000 L.F.		
Rogers Group, Inc.		\$10.5900	\$423.60
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	2.400 L.M.		
Rogers Group, Inc.		\$5,718.2300	\$13,723.75
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000 EACH		
Rogers Group, Inc.		\$264.7300	\$529.46
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000 S.F.		
Rogers Group, Inc.		\$19.0600	\$1,143.60
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	6,190.000 L.F.		
Rogers Group, Inc.		\$0.2300	\$1,423.70
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	22.600 L.M.		
Rogers Group, Inc.		\$1,005.9800	\$22,735.15
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.600 L.M.		
Rogers Group, Inc.		\$4,976.9800	\$112,479.75
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,620.000 L.F.		
Rogers Group, Inc.		\$1.0600	\$2,777.20
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$199,537.0000	\$199,537.00

		UNIT PRICE	EXTENSION
730-03.20	INSTALL PULL BOX (TYPE A)		
	2.000 EACH		
	Rogers Group, Inc.	\$378.0300	\$756.06
730-12.02	CONDUIT 2" DIAMETER (PVC)		
	20.000 L.F.		
	Rogers Group, Inc.	\$16.2000	\$324.00
730-14.02	SAW SLOT		
	500.000 L.F.		
	Rogers Group, Inc.	\$3.7800	\$1,890.00
730-14.03	LOOP WIRE		
	1,200.000 L.F.		
	Rogers Group, Inc.	\$0.5400	\$648.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$4,426,634.21

TOTAL CONTRACT

Rogers Group, Inc.

\$4,426,634.21

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

POLK COUNTY (Contract No. CNS334 Call 033)

BRZ-9217(10),70950-3503-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON TOWN CREEK ROAD OVER FOURMILE CREEK IN BENTON, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.070 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 12.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$471,831.63
Adams Contracting, LLC	\$618,910.05
Jones Bros. Contractors, LLC	\$658,105.90
Wilson Construction Group LLC	\$778,454.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Summers-Taylor, Inc.	\$5,000.0000	\$5,000.00
	Adams Contracting, LLC	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$12,000.0000	\$12,000.00
	Wilson Construction Group LLC	\$30,000.0000	\$30,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Summers-Taylor, Inc.	\$3,100.0000	\$3,100.00
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
	Wilson Construction Group LLC	\$25,000.0000	\$25,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (EXIST. CB AND PIPE)		
		1.000 LS	
	Summers-Taylor, Inc.	\$1,100.0000	\$1,100.00
	Adams Contracting, LLC	\$4,000.0000	\$4,000.00
	Jones Bros. Contractors, LLC	\$2,500.0000	\$2,500.00
	Wilson Construction Group LLC	\$15,000.0000	\$15,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		33.000 S.Y.	
	Summers-Taylor, Inc.	\$22.0000	\$726.00
	Adams Contracting, LLC	\$40.0000	\$1,320.00
	Jones Bros. Contractors, LLC	\$500.0000	\$16,500.00
	Wilson Construction Group LLC	\$25.0000	\$825.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		25.000 C.Y.	
	Summers-Taylor, Inc.	\$35.0000	\$875.00
	Adams Contracting, LLC	\$50.0000	\$1,250.00
	Jones Bros. Contractors, LLC	\$100.0000	\$2,500.00
	Wilson Construction Group LLC	\$65.0000	\$1,625.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		81.000 C.Y.	
	Summers-Taylor, Inc.	\$36.0000	\$2,916.00
	Adams Contracting, LLC	\$60.0000	\$4,860.00
	Jones Bros. Contractors, LLC	\$75.0000	\$6,075.00
	Wilson Construction Group LLC	\$75.0000	\$6,075.00
203-04	PLACING AND SPREADING TOPSOIL		
		3.500 C.Y.	
	Summers-Taylor, Inc.	\$60.0000	\$210.00
	Adams Contracting, LLC	\$25.0000	\$87.50
	Jones Bros. Contractors, LLC	\$750.0000	\$2,625.00
	Wilson Construction Group LLC	\$75.0000	\$262.50

		UNIT PRICE	EXTENSION
203-06 WATER			
	3.000 M.G.		
Summers-Taylor, Inc.		\$2.0000	\$6.00
Adams Contracting, LLC		\$100.0000	\$300.00
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
Wilson Construction Group LLC		\$800.0000	\$2,400.00
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)			
	330.000 C.Y.		
Summers-Taylor, Inc.		\$32.0000	\$10,560.00
Adams Contracting, LLC		\$50.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$75.0000	\$24,750.00
Wilson Construction Group LLC		\$75.0000	\$24,750.00
209-05 SEDIMENT REMOVAL			
	72.000 C.Y.		
Summers-Taylor, Inc.		\$11.0000	\$792.00
Adams Contracting, LLC		\$15.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$75.0000	\$5,400.00
Wilson Construction Group LLC		\$65.0000	\$4,680.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	550.000 L.F.		
Summers-Taylor, Inc.		\$5.7500	\$3,162.50
Adams Contracting, LLC		\$4.5000	\$2,475.00
Jones Bros. Contractors, LLC		\$4.7200	\$2,596.00
Wilson Construction Group LLC		\$8.0000	\$4,400.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	350.000 L.F.		
Summers-Taylor, Inc.		\$2.7500	\$962.50
Adams Contracting, LLC		\$3.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$2.0300	\$710.50
Wilson Construction Group LLC		\$5.0000	\$1,750.00
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Summers-Taylor, Inc.		\$625.0000	\$1,250.00
Adams Contracting, LLC		\$800.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
Wilson Construction Group LLC		\$900.0000	\$1,800.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	2.000 EACH		
Summers-Taylor, Inc.		\$850.0000	\$1,700.00
Adams Contracting, LLC		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$550.0000	\$1,100.00
Wilson Construction Group LLC		\$1,500.0000	\$3,000.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Summers-Taylor, Inc.		\$329.5080	\$329.51
Adams Contracting, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$300.0000	\$300.00
Wilson Construction Group LLC		\$700.0000	\$700.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	230.000 L.F.		
Summers-Taylor, Inc.		\$70.0000	\$16,100.00
Adams Contracting, LLC		\$75.0000	\$17,250.00
Jones Bros. Contractors, LLC		\$150.0000	\$34,500.00
Wilson Construction Group LLC		\$125.0000	\$28,750.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	315.000 TON		
Summers-Taylor, Inc.		\$34.0000	\$10,710.00
Adams Contracting, LLC		\$50.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$50.0000	\$15,750.00
Wilson Construction Group LLC		\$58.0000	\$18,270.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	203.000 TON		
Summers-Taylor, Inc.		\$32.0000	\$6,496.00
Adams Contracting, LLC		\$50.0000	\$10,150.00
Jones Bros. Contractors, LLC		\$50.0000	\$10,150.00
Wilson Construction Group LLC		\$65.0000	\$13,195.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	66.000 TON		
Summers-Taylor, Inc.		\$35.0000	\$2,310.00
Adams Contracting, LLC		\$50.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,300.00
Wilson Construction Group LLC		\$65.0000	\$4,290.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	55.000 TON		
Summers-Taylor, Inc.		\$308.0000	\$16,940.00
Adams Contracting, LLC		\$330.0000	\$18,150.00
Jones Bros. Contractors, LLC		\$295.0000	\$16,225.00
Wilson Construction Group LLC		\$400.0000	\$22,000.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Summers-Taylor, Inc.		\$2,394.0180	\$2,394.02
Adams Contracting, LLC		\$1,250.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$2,200.00
Wilson Construction Group LLC		\$800.0000	\$800.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	4.000 TON		
	Summers-Taylor, Inc.	\$275.0000	\$1,100.00
	Adams Contracting, LLC	\$125.0000	\$500.00
	Jones Bros. Contractors, LLC	\$270.0000	\$1,080.00
	Wilson Construction Group LLC	\$75.0000	\$300.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	1.000 TON		
	Summers-Taylor, Inc.	\$1,400.0000	\$1,400.00
	Adams Contracting, LLC	\$1,000.0000	\$1,000.00
	Jones Bros. Contractors, LLC	\$1,315.0000	\$1,315.00
	Wilson Construction Group LLC	\$800.0000	\$800.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
	140.000 L.F.		
	Summers-Taylor, Inc.	\$4.5000	\$630.00
	Adams Contracting, LLC	\$3.0000	\$420.00
	Jones Bros. Contractors, LLC	\$25.0000	\$3,500.00
	Wilson Construction Group LLC	\$8.0000	\$1,120.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	85.000 TON		
	Summers-Taylor, Inc.	\$340.0000	\$28,900.00
	Adams Contracting, LLC	\$330.0000	\$28,050.00
	Jones Bros. Contractors, LLC	\$325.0000	\$27,625.00
	Wilson Construction Group LLC	\$400.0000	\$34,000.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	393.000 S.Y.		
	Summers-Taylor, Inc.	\$31.0000	\$12,183.00
	Adams Contracting, LLC	\$30.0000	\$11,790.00
	Jones Bros. Contractors, LLC	\$30.0000	\$11,790.00
	Wilson Construction Group LLC	\$35.0000	\$13,755.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	72.000 L.F.		
	Summers-Taylor, Inc.	\$64.0000	\$4,608.00
	Adams Contracting, LLC	\$125.0000	\$9,000.00
	Jones Bros. Contractors, LLC	\$100.0000	\$7,200.00
	Wilson Construction Group LLC	\$165.0000	\$11,880.00
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH		
	1.000 EACH		
	Summers-Taylor, Inc.	\$7,550.0000	\$7,550.00
	Adams Contracting, LLC	\$4,800.0000	\$4,800.00
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Wilson Construction Group LLC	\$6,500.0000	\$6,500.00

		UNIT PRICE	EXTENSION
701-01.02 CONCRETE SIDEWALK (6 ")	195.000 S.F.		
Summers-Taylor, Inc.		\$12.7500	\$2,486.25
Adams Contracting, LLC		\$15.0000	\$2,925.00
Jones Bros. Contractors, LLC		\$12.5000	\$2,437.50
Wilson Construction Group LLC		\$7.0000	\$1,365.00
701-02 CONCRETE DRIVEWAY	945.000 S.F.		
Summers-Taylor, Inc.		\$8.6500	\$8,174.25
Adams Contracting, LLC		\$15.0000	\$14,175.00
Jones Bros. Contractors, LLC		\$12.5000	\$11,812.50
Wilson Construction Group LLC		\$12.0000	\$11,340.00
701-02.03 CONCRETE CURB RAMP	200.000 S.F.		
Summers-Taylor, Inc.		\$40.0000	\$8,000.00
Adams Contracting, LLC		\$20.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$18.5000	\$3,700.00
Wilson Construction Group LLC		\$12.0000	\$2,400.00
702-01 CONCRETE CURB	3.000 C.Y.		
Summers-Taylor, Inc.		\$800.0000	\$2,400.00
Adams Contracting, LLC		\$1,300.0000	\$3,900.00
Jones Bros. Contractors, LLC		\$1,280.0000	\$3,840.00
Wilson Construction Group LLC		\$750.0000	\$2,250.00
705-01.05 GUARDRAIL AT BRIDGE ENDS LOW VOLUME	4.000 EACH		
Summers-Taylor, Inc.		\$1,050.0000	\$4,200.00
Adams Contracting, LLC		\$1,050.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Wilson Construction Group LLC		\$2,000.0000	\$8,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3	25.000 L.F.		
Summers-Taylor, Inc.		\$22.0000	\$550.00
Adams Contracting, LLC		\$30.0000	\$750.00
Jones Bros. Contractors, LLC		\$28.0000	\$700.00
Wilson Construction Group LLC		\$50.0000	\$1,250.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3	2.000 EACH		
Summers-Taylor, Inc.		\$1,050.0000	\$2,100.00
Adams Contracting, LLC		\$900.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$825.0000	\$1,650.00
Wilson Construction Group LLC		\$900.0000	\$1,800.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,350.0000	\$4,700.00
Adams Contracting, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$4,700.00
Wilson Construction Group LLC		\$4,000.0000	\$8,000.00
706-01 GUARDRAIL REMOVED			
	139.000 L.F.		
Summers-Taylor, Inc.		\$2.0000	\$278.00
Adams Contracting, LLC		\$5.0000	\$695.00
Jones Bros. Contractors, LLC		\$1.0000	\$139.00
Wilson Construction Group LLC		\$10.0000	\$1,390.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Summers-Taylor, Inc.		\$110.0000	\$220.00
Adams Contracting, LLC		\$55.0000	\$110.00
Jones Bros. Contractors, LLC		\$50.0000	\$100.00
Wilson Construction Group LLC		\$150.0000	\$300.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	180.000 L.F.		
Summers-Taylor, Inc.		\$5.0000	\$900.00
Adams Contracting, LLC		\$3.0000	\$540.00
Jones Bros. Contractors, LLC		\$5.0000	\$900.00
Wilson Construction Group LLC		\$15.0000	\$2,700.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Summers-Taylor, Inc.		\$39.0000	\$3,900.00
Adams Contracting, LLC		\$55.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$5,000.00
Wilson Construction Group LLC		\$90.0000	\$9,000.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	236.000 TON		
Summers-Taylor, Inc.		\$43.0000	\$10,148.00
Adams Contracting, LLC		\$55.0000	\$12,980.00
Jones Bros. Contractors, LLC		\$55.0000	\$12,980.00
Wilson Construction Group LLC		\$90.0000	\$21,240.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$1,600.0000	\$1,600.00
Adams Contracting, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Wilson Construction Group LLC		\$30,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	12.000 EACH		
Summers-Taylor, Inc.		\$30.0000	\$360.00
Adams Contracting, LLC		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$42.0000	\$504.00
Wilson Construction Group LLC		\$15.0000	\$180.00
712-06 SIGNS (CONSTRUCTION)			
	166.000 S.F.		
Summers-Taylor, Inc.		\$16.0000	\$2,656.00
Adams Contracting, LLC		\$15.0000	\$2,490.00
Jones Bros. Contractors, LLC		\$7.0000	\$1,162.00
Wilson Construction Group LLC		\$10.0000	\$1,660.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Summers-Taylor, Inc.		\$32.5500	\$3,124.80
Adams Contracting, LLC		\$16.0000	\$1,536.00
Jones Bros. Contractors, LLC		\$13.0000	\$1,248.00
Wilson Construction Group LLC		\$25.0000	\$2,400.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Summers-Taylor, Inc.		\$3,300.0000	\$990.00
Adams Contracting, LLC		\$3,150.0000	\$945.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$1,500.00
Wilson Construction Group LLC		\$17,500.0000	\$5,250.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$20,000.0000	\$20,000.00
Adams Contracting, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$30,550.0000	\$30,550.00
Wilson Construction Group LLC		\$70,000.0000	\$70,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	338.000 S.Y.		
Summers-Taylor, Inc.		\$4.5000	\$1,521.00
Adams Contracting, LLC		\$2.5000	\$845.00
Jones Bros. Contractors, LLC		\$3.4600	\$1,169.48
Wilson Construction Group LLC		\$12.0000	\$4,056.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Summers-Taylor, Inc.		\$125.0000	\$125.00
Adams Contracting, LLC		\$800.0000	\$800.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
Wilson Construction Group LLC		\$800.0000	\$800.00

803-01 SODDING (NEW SOD)

21.000 S.Y.

UNIT PRICE

EXTENSION

Summers-Taylor, Inc.	\$20.1533	\$423.22
Adams Contracting, LLC	\$12.0000	\$252.00
Jones Bros. Contractors, LLC	\$18.5200	\$388.92
Wilson Construction Group LLC	\$15.0000	\$315.00

BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01	REMOVAL OF STRUCTURES (STEEL I-BEAM BRIDGE, STA. 52+32.87)		
	1.000 LS		
	Summers-Taylor, Inc.	\$51,800.0000	\$51,800.00
	Adams Contracting, LLC	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$35,800.0000	\$35,800.00
	Wilson Construction Group LLC	\$50,000.0000	\$50,000.00
204-08	FOUNDATION FILL MATERIAL		
	25.000 C.Y.		
	Summers-Taylor, Inc.	\$75.0000	\$1,875.00
	Adams Contracting, LLC	\$70.0000	\$1,750.00
	Jones Bros. Contractors, LLC	\$70.0000	\$1,750.00
	Wilson Construction Group LLC	\$65.0000	\$1,625.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
	165.000 C.Y.		
	Summers-Taylor, Inc.	\$750.0000	\$123,750.00
	Adams Contracting, LLC	\$975.0000	\$160,875.00
	Jones Bros. Contractors, LLC	\$1,250.0000	\$206,250.00
	Wilson Construction Group LLC	\$1,150.0000	\$189,750.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
	32,333.000 LB.		
	Summers-Taylor, Inc.	\$1.2600	\$40,739.58
	Adams Contracting, LLC	\$1.3500	\$43,649.55
	Jones Bros. Contractors, LLC	\$1.0000	\$32,333.00
	Wilson Construction Group LLC	\$1.2500	\$40,416.25
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING		
	112.000 L.F.		
	Summers-Taylor, Inc.	\$275.0000	\$30,800.00
	Adams Contracting, LLC	\$325.0000	\$36,400.00
	Jones Bros. Contractors, LLC	\$350.0000	\$39,200.00
	Wilson Construction Group LLC	\$295.0000	\$33,040.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$222,867.05
Adams Contracting, LLC	\$316,235.50
Jones Bros. Contractors, LLC	\$342,772.90
Wilson Construction Group LLC	\$463,623.50

SUB-TOTAL BOX BRIDGE

Summers-Taylor, Inc.	\$248,964.58
Adams Contracting, LLC	\$302,674.55
Jones Bros. Contractors, LLC	\$315,333.00
Wilson Construction Group LLC	\$314,831.25

TOTAL CONTRACT

Summers-Taylor, Inc.	\$471,831.63
Adams Contracting, LLC	\$618,910.05
Jones Bros. Contractors, LLC	\$658,105.90
Wilson Construction Group LLC	\$778,454.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

PUTNAM COUNTY (Contract No. CNS328 Call 034)

71100-4127-04,NH-I-40-6(171),71100-8127-44

THE RESURFACING ON I-40 WEST BOUND FROM FALLING WATER RIVER (L.M. 23.96) TO THE RAMP FROM U.S. 70N (S.R. 24) (L.M. 33.33), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 9.370 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 8.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,568,166.98
Vulcan Construction Materials, LLC	\$3,176,179.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			4,906.000 TON
	Rogers Group, Inc.	\$26.0000	\$127,556.00
	Vulcan Construction Materials, LLC	\$25.0000	\$122,650.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
			400.000 TON
	Rogers Group, Inc.	\$101.7700	\$40,708.00
	Vulcan Construction Materials, LLC	\$115.0000	\$46,000.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
			42.000 TON
	Rogers Group, Inc.	\$775.0000	\$32,550.00
	Vulcan Construction Materials, LLC	\$1,500.0000	\$63,000.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			101.000 TON
	Rogers Group, Inc.	\$591.1000	\$59,701.10
	Vulcan Construction Materials, LLC	\$1,000.0000	\$101,000.00
407-07.01	INTELLIGENT COMPACTION EQUIPMENT		
			1.000 LS
	Rogers Group, Inc.	\$10,000.0000	\$10,000.00
	Vulcan Construction Materials, LLC	\$45,000.0000	\$45,000.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER		
			4,159.000 TON
	Rogers Group, Inc.	\$84.2800	\$350,520.52
	Vulcan Construction Materials, LLC	\$120.0000	\$499,080.00
411-03.10	ACS MIX(PG76-22) GRADING D		
			11,044.000 TON
	Rogers Group, Inc.	\$104.8400	\$1,157,852.96
	Vulcan Construction Materials, LLC	\$120.0000	\$1,325,280.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
			18.800 L.M.
	Rogers Group, Inc.	\$386.5500	\$7,267.14
	Vulcan Construction Materials, LLC	\$550.0000	\$10,340.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			15,180.000 TON
	Rogers Group, Inc.	\$17.8400	\$270,811.20
	Vulcan Construction Materials, LLC	\$25.0000	\$379,500.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Rogers Group, Inc.	\$77,506.9400	\$77,506.94
	Vulcan Construction Materials, LLC	\$100,000.0000	\$100,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	160.000 EACH		
Rogers Group, Inc.		\$23.6700	\$3,787.20
Vulcan Construction Materials, LLC		\$40.0000	\$6,400.00
712-05.03 WARNING LIGHTS (TYPE C)			
	24.000 EACH		
Rogers Group, Inc.		\$17.7500	\$426.00
Vulcan Construction Materials, LLC		\$25.0000	\$600.00
712-06 SIGNS (CONSTRUCTION)			
	1,454.000 S.F.		
Rogers Group, Inc.		\$7.1000	\$10,323.40
Vulcan Construction Materials, LLC		\$10.0000	\$14,540.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	5.000 EACH		
Rogers Group, Inc.		\$532.5800	\$2,662.90
Vulcan Construction Materials, LLC		\$1,000.0000	\$5,000.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,065.1400	\$2,130.28
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,000.000 HOUR		
Rogers Group, Inc.		\$100.0000	\$100,000.00
Vulcan Construction Materials, LLC		\$110.0000	\$110,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$5,917.5000	\$11,835.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$15,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	711.000 EACH		
Rogers Group, Inc.		\$30.4400	\$21,642.84
Vulcan Construction Materials, LLC		\$28.0000	\$19,908.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	711.000 EACH		
Rogers Group, Inc.		\$7.0300	\$4,998.33
Vulcan Construction Materials, LLC		\$6.0000	\$4,266.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	16.000 S.Y.		
Rogers Group, Inc.		\$23.4300	\$374.88
Vulcan Construction Materials, LLC		\$20.0000	\$320.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	25.000 L.F.		
Rogers Group, Inc.		\$11.7200	\$293.00
Vulcan Construction Materials, LLC		\$12.0000	\$300.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	775.000 L.F.		
Rogers Group, Inc.		\$7.6200	\$5,905.50
Vulcan Construction Materials, LLC		\$8.0000	\$6,200.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Rogers Group, Inc.		\$9,375.8100	\$4,687.91
Vulcan Construction Materials, LLC		\$9,000.0000	\$4,500.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	120.000 L.F.		
Rogers Group, Inc.		\$6.4500	\$774.00
Vulcan Construction Materials, LLC		\$8.0000	\$960.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	26.800 L.M.		
Rogers Group, Inc.		\$1,142.4900	\$30,618.73
Vulcan Construction Materials, LLC		\$975.0000	\$26,130.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	22.800 L.M.		
Rogers Group, Inc.		\$5,308.2900	\$121,029.01
Vulcan Construction Materials, LLC		\$4,850.0000	\$110,580.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$1.1700	\$175.50
Vulcan Construction Materials, LLC		\$1.0000	\$150.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$55,262.7400	\$55,262.74
Vulcan Construction Materials, LLC		\$100,000.0000	\$100,000.00
730-03.25 INSTALL PULL BOX (29 X 21)			
	1.000 EACH		
Rogers Group, Inc.		\$597.6100	\$597.61
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	20.000 L.F.		
Rogers Group, Inc.		\$17.9300	\$358.60
Vulcan Construction Materials, LLC		\$15.0000	\$300.00

		UNIT PRICE	EXTENSION
730-14.02 SAW SLOT			
	250.000 L.F.		
Rogers Group, Inc.		\$4.1800	\$1,045.00
Vulcan Construction Materials, LLC		\$3.5000	\$875.00
730-14.03 LOOP WIRE			
	700.000 L.F.		
Rogers Group, Inc.		\$0.6000	\$420.00
Vulcan Construction Materials, LLC		\$0.5000	\$350.00
730-15.07 CABINET (SOLAR)			
	1.000 EACH		
Rogers Group, Inc.		\$6,525.8900	\$6,525.89
Vulcan Construction Materials, LLC		\$5,500.0000	\$5,500.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,110.000 S.Y.

Rogers Group, Inc.

\$43.0800

\$47,818.80

Vulcan Construction Materials, LLC

\$45.0000

\$49,950.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,520,348.18
Vulcan Construction Materials, LLC	\$3,126,229.00

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$47,818.80
Vulcan Construction Materials, LLC	\$49,950.00

TOTAL CONTRACT

Rogers Group, Inc.	\$2,568,166.98
Vulcan Construction Materials, LLC	\$3,176,179.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

PUTNAM COUNTY (Contract No. CNS355 Call 035)

71100-4121-04,71100-4122-04

THE REPAIR OF BRIDGES ON ROCKY POINT ROAD OVER I-40 (L.M. 9.31 AND L.M. 10.06).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$1,357,816.76
Southern Constructors, Inc.	\$1,598,363.00
Jamison Construction, LLC	\$2,328,272.30

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	219.000 TON		
Mid-State Construction Company, Inc.		\$159.6000	\$34,952.40
Southern Constructors, Inc.		\$160.0000	\$35,040.00
Jamison Construction, LLC		\$160.0000	\$35,040.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Mid-State Construction Company, Inc.		\$826.5000	\$3,306.00
Southern Constructors, Inc.		\$1,000.0000	\$4,000.00
Jamison Construction, LLC		\$800.0000	\$3,200.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Mid-State Construction Company, Inc.		\$1,140.0000	\$4,560.00
Southern Constructors, Inc.		\$1,200.0000	\$4,800.00
Jamison Construction, LLC		\$1,200.0000	\$4,800.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	181.000 TON		
Mid-State Construction Company, Inc.		\$228.0000	\$41,268.00
Southern Constructors, Inc.		\$220.0000	\$39,820.00
Jamison Construction, LLC		\$225.0000	\$40,725.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,090.000 S.Y.		
Mid-State Construction Company, Inc.		\$12.5400	\$13,668.60
Southern Constructors, Inc.		\$15.0000	\$16,350.00
Jamison Construction, LLC		\$12.0000	\$13,080.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	13,148.000 LB.		
Mid-State Construction Company, Inc.		\$0.0600	\$788.88
Southern Constructors, Inc.		\$1.5000	\$19,722.00
Jamison Construction, LLC		\$1.6000	\$21,036.80
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	12.000 C.Y.		
Mid-State Construction Company, Inc.		\$3,240.3300	\$38,883.96
Southern Constructors, Inc.		\$1,500.0000	\$18,000.00
Jamison Construction, LLC		\$1,100.0000	\$13,200.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	625.000 S.Y.		
Mid-State Construction Company, Inc.		\$8.5500	\$5,343.75
Southern Constructors, Inc.		\$10.0000	\$6,250.00
Jamison Construction, LLC		\$8.5000	\$5,312.50

		UNIT PRICE	EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	3,306.000 S.Y.		
Mid-State Construction Company, Inc.		\$8.5500	\$28,266.30
Southern Constructors, Inc.		\$10.0000	\$33,060.00
Jamison Construction, LLC		\$8.5000	\$28,101.00
604-04.41 THREE STAR STATE EMBLEM			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$1,277.8900	\$10,223.12
Southern Constructors, Inc.		\$500.0000	\$4,000.00
Jamison Construction, LLC		\$1,800.0000	\$14,400.00
604-10.05 CONCRETE			
	83.000 S.F.		
Mid-State Construction Company, Inc.		\$163.7000	\$13,587.10
Southern Constructors, Inc.		\$120.0000	\$9,960.00
Jamison Construction, LLC		\$310.0000	\$25,730.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	50.000 S.Y.		
Mid-State Construction Company, Inc.		\$679.4400	\$33,972.00
Southern Constructors, Inc.		\$450.0000	\$22,500.00
Jamison Construction, LLC		\$750.0000	\$37,500.00
604-10.47 EXPANSION JOINT REPAIRS (TYPE H)			
	25.000 L.F.		
Mid-State Construction Company, Inc.		\$682.9700	\$17,074.25
Southern Constructors, Inc.		\$800.0000	\$20,000.00
Jamison Construction, LLC		\$695.0000	\$17,375.00
604-10.48 EXPANSION JOINT REPAIRS (TYPE J)			
	25.000 L.F.		
Mid-State Construction Company, Inc.		\$477.9000	\$11,947.50
Southern Constructors, Inc.		\$700.0000	\$17,500.00
Jamison Construction, LLC		\$580.0000	\$14,500.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	175.000 S.Y.		
Mid-State Construction Company, Inc.		\$198.6000	\$34,755.00
Southern Constructors, Inc.		\$160.0000	\$28,000.00
Jamison Construction, LLC		\$480.0000	\$84,000.00
604-10.54 CONCRETE REPAIRS			
	696.000 S.F.		
Mid-State Construction Company, Inc.		\$160.8100	\$111,923.76
Southern Constructors, Inc.		\$120.0000	\$83,520.00
Jamison Construction, LLC		\$500.0000	\$348,000.00

		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	2.000 GAL.		
Mid-State Construction Company, Inc.		\$125.4000	\$250.80
Southern Constructors, Inc.		\$150.0000	\$300.00
Jamison Construction, LLC		\$350.0000	\$700.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	85.000 L.F.		
Mid-State Construction Company, Inc.		\$171.0000	\$14,535.00
Southern Constructors, Inc.		\$150.0000	\$12,750.00
Jamison Construction, LLC		\$150.0000	\$12,750.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	6,470.000 S.F.		
Mid-State Construction Company, Inc.		\$12.3400	\$79,839.80
Southern Constructors, Inc.		\$20.0000	\$129,400.00
Jamison Construction, LLC		\$29.0000	\$187,630.00
617-01 BRIDGE DECK SEALANT			
	1,298.000 S.Y.		
Mid-State Construction Company, Inc.		\$22.5200	\$29,230.96
Southern Constructors, Inc.		\$18.0000	\$23,364.00
Jamison Construction, LLC		\$23.0000	\$29,854.00
620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL			
	937.000 L.F.		
Mid-State Construction Company, Inc.		\$157.8100	\$147,867.97
Southern Constructors, Inc.		\$180.0000	\$168,660.00
Jamison Construction, LLC		\$300.0000	\$281,100.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Mid-State Construction Company, Inc.		\$77.5200	\$8,372.16
Southern Constructors, Inc.		\$75.0000	\$8,100.00
Jamison Construction, LLC		\$76.0000	\$8,208.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	246.000 EACH		
Mid-State Construction Company, Inc.		\$1.0000	\$246.00
Southern Constructors, Inc.		\$12.0000	\$2,952.00
Jamison Construction, LLC		\$25.0000	\$6,150.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$3,021.0000	\$12,084.00
Southern Constructors, Inc.		\$3,000.0000	\$12,000.00
Jamison Construction, LLC		\$3,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$57.0000	\$456.00
Southern Constructors, Inc.		\$5,500.0000	\$44,000.00
Jamison Construction, LLC		\$4,500.0000	\$36,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$123,899.9200	\$123,899.92
Southern Constructors, Inc.		\$115,000.0000	\$115,000.00
Jamison Construction, LLC		\$205,000.0000	\$205,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	3,920.000 L.F.		
Mid-State Construction Company, Inc.		\$1.1400	\$4,468.80
Southern Constructors, Inc.		\$49.0000	\$192,080.00
Jamison Construction, LLC		\$65.0000	\$254,800.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Mid-State Construction Company, Inc.		\$35.3400	\$706.80
Southern Constructors, Inc.		\$35.0000	\$700.00
Jamison Construction, LLC		\$50.0000	\$1,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	176.000 EACH		
Mid-State Construction Company, Inc.		\$31.9200	\$5,617.92
Southern Constructors, Inc.		\$35.0000	\$6,160.00
Jamison Construction, LLC		\$50.0000	\$8,800.00
712-06 SIGNS (CONSTRUCTION)			
	1,445.000 S.F.		
Mid-State Construction Company, Inc.		\$6.8400	\$9,883.80
Southern Constructors, Inc.		\$15.0000	\$21,675.00
Jamison Construction, LLC		\$14.0000	\$20,230.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	180.000 L.F.		
Mid-State Construction Company, Inc.		\$13.6800	\$2,462.40
Southern Constructors, Inc.		\$15.0000	\$2,700.00
Jamison Construction, LLC		\$40.0000	\$7,200.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	500.000 HOUR		
Mid-State Construction Company, Inc.		\$112.8600	\$56,430.00
Southern Constructors, Inc.		\$120.0000	\$60,000.00
Jamison Construction, LLC		\$140.0000	\$70,000.00

		UNIT PRICE	EXTENSION
712-08.14 PORTABLE QUEUE WARNING SYSTEM	240.000 DAY		
Mid-State Construction Company, Inc.		\$1,275.0000	\$306,000.00
Southern Constructors, Inc.		\$1,300.0000	\$312,000.00
Jamison Construction, LLC		\$1,110.0000	\$266,400.00
713-16.50 REMOVE AND REPLACE SIGN (BRIDGE OBJECT MARKER)	4.000 EACH		
Mid-State Construction Company, Inc.		\$256.5000	\$1,026.00
Southern Constructors, Inc.		\$250.0000	\$1,000.00
Jamison Construction, LLC		\$300.0000	\$1,200.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.500 L.M.		
Mid-State Construction Company, Inc.		\$4,332.0000	\$6,498.00
Southern Constructors, Inc.		\$6,000.0000	\$9,000.00
Jamison Construction, LLC		\$3,500.0000	\$5,250.00
717-01 MOBILIZATION	1.000 LS		
Mid-State Construction Company, Inc.		\$116,761.5700	\$116,761.57
Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
Jamison Construction, LLC		\$140,000.0000	\$140,000.00
719-01.08 CLEAN DRAIN	4.000 EACH		
Mid-State Construction Company, Inc.		\$451.5600	\$1,806.24
Southern Constructors, Inc.		\$2,500.0000	\$10,000.00
Jamison Construction, LLC		\$10,000.0000	\$40,000.00
725-03.02 DYNAMIC MESSAGE SIGN	4.000 EACH		
Mid-State Construction Company, Inc.		\$6,213.0000	\$24,852.00
Southern Constructors, Inc.		\$6,000.0000	\$24,000.00
Jamison Construction, LLC		\$7,000.0000	\$28,000.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$1,357,816.76
Southern Constructors, Inc.	\$1,598,363.00
Jamison Construction, LLC	\$2,328,272.30

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$1,357,816.76
Southern Constructors, Inc.	\$1,598,363.00
Jamison Construction, LLC	\$2,328,272.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

ROANE COUNTY (Contract No. CNS343 Call 036)

73100-4125-04,NH-I-40-6(169),73100-8125-44

THE RESURFACING ON I-40 FROM THE CUMBERLAND COUNTY LINE (L.M. 0.00) TO S.R. 61 (L.M. 7.28), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 7.280 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 3.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$5,512,932.97

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Rogers Group, Inc.		\$305,244.8900	\$305,244.89
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		6,417.000 S.Y.		
	Rogers Group, Inc.		\$4.8000	\$30,801.60
208-01	SHOULDERS AND DITCHES			
		30.000 L.M.		
	Rogers Group, Inc.		\$686.2000	\$20,586.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		1,000.000 L.F.		
	Rogers Group, Inc.		\$2.5100	\$2,510.00
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C			
		16,763.000 TON		
	Rogers Group, Inc.		\$105.9200	\$1,775,536.96
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
		101.000 TON		
	Rogers Group, Inc.		\$223.5400	\$22,577.54
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		158.000 TON		
	Rogers Group, Inc.		\$800.0000	\$126,400.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER			
		19.000 TON		
	Rogers Group, Inc.		\$1,259.6900	\$23,934.11
407-07.01	INTELLIGENT COMPACTION EQUIPMENT			
		1.000 LS		
	Rogers Group, Inc.		\$102,684.7500	\$102,684.75
411-03.10	ACS MIX(PG76-22) GRADING D			
		60.000 TON		
	Rogers Group, Inc.		\$326.6200	\$19,597.20
411-03.23	ACS MIX (PG76-22) OGFC			
		13,145.000 TON		
	Rogers Group, Inc.		\$133.6200	\$1,756,434.90
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		30.000 L.M.		
	Rogers Group, Inc.		\$368.6900	\$11,060.70

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	14,631.000 TON		
Rogers Group, Inc.		\$22.4200	\$328,027.02
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	3,015.000 L.F.		
Rogers Group, Inc.		\$2.7900	\$8,411.85
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	7.000 EACH		
Rogers Group, Inc.		\$1,900.0100	\$13,300.07
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	7.000 EACH		
Rogers Group, Inc.		\$3,129.4400	\$21,906.08
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	1.000 EACH		
Rogers Group, Inc.		\$11,176.5500	\$11,176.55
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$178,500.0000	\$178,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	400.000 L.F.		
Rogers Group, Inc.		\$36.8800	\$14,752.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	337.000 EACH		
Rogers Group, Inc.		\$31.8500	\$10,733.45
712-04.50 BARRIER RAIL DELINEATOR			
	20.000 EACH		
Rogers Group, Inc.		\$33.5300	\$670.60
712-05.01 WARNING LIGHTS (TYPE A)			
	169.000 EACH		
Rogers Group, Inc.		\$27.9400	\$4,721.86
712-06 SIGNS (CONSTRUCTION)			
	3,942.000 S.F.		
Rogers Group, Inc.		\$8.1000	\$31,930.20
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Rogers Group, Inc.		\$2,626.4900	\$10,505.96

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	300.000 HOUR		
Rogers Group, Inc.		\$122.9400	\$36,882.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,970.000 L.F.		
Rogers Group, Inc.		\$3.9100	\$11,612.70
712-09.30 REMOVABLE BLACK-OUT TAPE (6")	2,970.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$12,622.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Rogers Group, Inc.		\$3,855.9100	\$7,711.82
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,772.000 EACH		
Rogers Group, Inc.		\$25.7000	\$45,540.40
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	886.000 EACH		
Rogers Group, Inc.		\$5.5900	\$4,952.74
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	65.000 L.F.		
Rogers Group, Inc.		\$13.4100	\$871.65
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)	90.000 L.M.		
Rogers Group, Inc.		\$782.1900	\$70,397.10
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.000 L.M.		
Rogers Group, Inc.		\$5,196.0000	\$155,880.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	650.000 L.F.		
Rogers Group, Inc.		\$2.2300	\$1,449.50
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	500.000 L.F.		
Rogers Group, Inc.		\$1.1200	\$560.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$233,728.6300	\$233,728.63

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

100.000 S.Y.

Rogers Group, Inc.

\$502.9400

\$50,294.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

160.000 S.Y.

Rogers Group, Inc.

\$201.1800

\$32,188.80

617-01 BRIDGE DECK SEALANT

807.000 S.Y.

Rogers Group, Inc.

\$20.1200

\$16,236.84

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$5,414,213.33

SUB-TOTAL BOX BRIDGE

Rogers Group, Inc.

\$98,719.64

TOTAL CONTRACT

Rogers Group, Inc.

\$5,512,932.97

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

ROBERTSON COUNTY (Contract No. CNS369 Call 037)

74007-4216-04

THE REHABILITATION OF BRIDGES USING FULL DEPTH CONCRETE DECK PANELS ON S.R. 49 OVER MILLERS CREEK (L.M. 3.52) AND CALEBS CREEK (L.M. 4.93) IN COOPERTOWN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$1,837,489.51
Kiewit Infrastructure South Co.	\$2,119,016.40

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Bell & Associates Construction, LP		\$65,000.0000	\$65,000.00
	Kiewit Infrastructure South Co.		\$75,000.0000	\$75,000.00
203-30.01	ROADWAY APPROACHES			
		1.000 LS		
	Bell & Associates Construction, LP		\$40,000.0000	\$40,000.00
	Kiewit Infrastructure South Co.		\$55,000.0000	\$55,000.00
209-05	SEDIMENT REMOVAL			
		22.000 C.Y.		
	Bell & Associates Construction, LP		\$100.0000	\$2,200.00
	Kiewit Infrastructure South Co.		\$166.2500	\$3,657.50
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		1,570.000 L.F.		
	Bell & Associates Construction, LP		\$5.0000	\$7,850.00
	Kiewit Infrastructure South Co.		\$4.5000	\$7,065.00
209-08.08	ENHANCED ROCK CHECK DAM			
		8.000 EACH		
	Bell & Associates Construction, LP		\$450.0000	\$3,600.00
	Kiewit Infrastructure South Co.		\$395.0000	\$3,160.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')			
		2.000 EACH		
	Bell & Associates Construction, LP		\$210.0000	\$420.00
	Kiewit Infrastructure South Co.		\$198.0000	\$396.00
209-65.04	TEMPORARY IN STREAM DIVERSION			
		202.000 L.F.		
	Bell & Associates Construction, LP		\$85.0000	\$17,170.00
	Kiewit Infrastructure South Co.		\$245.0000	\$49,490.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		98.000 TON		
	Bell & Associates Construction, LP		\$75.0000	\$7,350.00
	Kiewit Infrastructure South Co.		\$35.0000	\$3,430.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		21.000 TON		
	Bell & Associates Construction, LP		\$95.0000	\$1,995.00
	Kiewit Infrastructure South Co.		\$94.0000	\$1,974.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		29.000 TON		
	Bell & Associates Construction, LP		\$462.0000	\$13,398.00
	Kiewit Infrastructure South Co.		\$440.0000	\$12,760.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Bell & Associates Construction, LP		\$3,500.0000	\$3,500.00
Kiewit Infrastructure South Co.		\$3,340.0000	\$3,340.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	74.000 TON		
Bell & Associates Construction, LP		\$275.0000	\$20,350.00
Kiewit Infrastructure South Co.		\$245.0000	\$18,130.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	992.000 S.Y.		
Bell & Associates Construction, LP		\$25.0000	\$24,800.00
Kiewit Infrastructure South Co.		\$11.7500	\$11,656.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	215.170 L.F.		
Bell & Associates Construction, LP		\$85.0000	\$18,289.45
Kiewit Infrastructure South Co.		\$90.0000	\$19,365.30
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	149.000 L.F.		
Bell & Associates Construction, LP		\$27.0000	\$4,023.00
Kiewit Infrastructure South Co.		\$25.0000	\$3,725.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	7.000 EACH		
Bell & Associates Construction, LP		\$3,500.0000	\$24,500.00
Kiewit Infrastructure South Co.		\$2,885.0000	\$20,195.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	8.000 EACH		
Bell & Associates Construction, LP		\$6,000.0000	\$48,000.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$44,000.00
706-01 GUARDRAIL REMOVED			
	946.000 L.F.		
Bell & Associates Construction, LP		\$2.0000	\$1,892.00
Kiewit Infrastructure South Co.		\$1.2500	\$1,182.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$16,500.0000	\$16,500.00
Kiewit Infrastructure South Co.		\$35,000.0000	\$35,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	192.000 L.F.		
Bell & Associates Construction, LP		\$75.0000	\$14,400.00
Kiewit Infrastructure South Co.		\$36.0000	\$6,912.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	56.000 EACH		
Bell & Associates Construction, LP		\$38.0000	\$2,128.00
Kiewit Infrastructure South Co.		\$34.0000	\$1,904.00
712-05.01 WARNING LIGHTS (TYPE A)			
	18.000 EACH		
Bell & Associates Construction, LP		\$40.0000	\$720.00
Kiewit Infrastructure South Co.		\$36.0000	\$648.00
712-06 SIGNS (CONSTRUCTION)			
	498.000 S.F.		
Bell & Associates Construction, LP		\$8.0000	\$3,984.00
Kiewit Infrastructure South Co.		\$7.5000	\$3,735.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	84.000 L.F.		
Bell & Associates Construction, LP		\$15.0000	\$1,260.00
Kiewit Infrastructure South Co.		\$13.5000	\$1,134.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,450.000 L.F.		
Bell & Associates Construction, LP		\$6.0000	\$8,700.00
Kiewit Infrastructure South Co.		\$5.7500	\$8,337.50
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	44.000 L.F.		
Bell & Associates Construction, LP		\$25.0000	\$1,100.00
Kiewit Infrastructure South Co.		\$23.0000	\$1,012.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Bell & Associates Construction, LP		\$5,560.0000	\$16,680.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$15,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	6.000 EACH		
Bell & Associates Construction, LP		\$24.5000	\$147.00
Kiewit Infrastructure South Co.		\$22.7500	\$136.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$2,500.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$2,260.0000	\$2,260.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.000 L.M.		
Bell & Associates Construction, LP		\$5,925.0000	\$5,925.00
Kiewit Infrastructure South Co.		\$5,600.0000	\$5,600.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$90,000.0000	\$90,000.00
Kiewit Infrastructure South Co.		\$105,500.0000	\$105,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	105.000 S.Y.		
Bell & Associates Construction, LP		\$2.5000	\$262.50
Kiewit Infrastructure South Co.		\$2.2500	\$236.25

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (PARTIAL, BRIDGE NOS. 74-SR049-03.52 AND 74-SR049-04.93)			
	1.000 LS		
Bell & Associates Construction, LP		\$41,000.0000	\$41,000.00
Kiewit Infrastructure South Co.		\$300,000.0000	\$300,000.00
204-04.10 STRUCTURE EXCAVATION UNCLASSIFIED			
	104.000 C.Y.		
Bell & Associates Construction, LP		\$90.0000	\$9,360.00
Kiewit Infrastructure South Co.		\$112.0000	\$11,648.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	54.000 TON		
Bell & Associates Construction, LP		\$95.0000	\$5,130.00
Kiewit Infrastructure South Co.		\$65.0000	\$3,510.00
602-02.10 STRUCTURAL STEEL (SHIMS - BRIDGE NO. 74-SR049-03.52 AND 74-SR049-04.93)			
	1.000 LS		
Bell & Associates Construction, LP		\$25,000.0000	\$25,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	6,790.000 LB.		
Bell & Associates Construction, LP		\$2.1500	\$14,598.50
Kiewit Infrastructure South Co.		\$1.3000	\$8,827.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	28,629.000 LB.		
Bell & Associates Construction, LP		\$2.0000	\$57,258.00
Kiewit Infrastructure South Co.		\$1.1500	\$32,923.35
604-03.04 PAVEMENT @ BRIDGE ENDS			
	227.000 S.Y.		
Bell & Associates Construction, LP		\$1,325.0000	\$300,775.00
Kiewit Infrastructure South Co.		\$950.0000	\$215,650.00
604-03.07 CLASS A CONCRETE (HIGH-EARLY STRENGTH)			
	192.000 C.Y.		
Bell & Associates Construction, LP		\$1,200.0000	\$230,400.00
Kiewit Infrastructure South Co.		\$1,350.0000	\$259,200.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	29.000 C.Y.		
Bell & Associates Construction, LP		\$950.0000	\$27,550.00
Kiewit Infrastructure South Co.		\$2,075.0000	\$60,175.00

		UNIT PRICE	EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	687.000 S.Y.		
Bell & Associates Construction, LP		\$10.0000	\$6,870.00
Kiewit Infrastructure South Co.		\$9.5000	\$6,526.50
604-05.32 BRIDGE DECK GRINDING AND GROOVING	343.000 S.Y.		
Bell & Associates Construction, LP		\$6.0000	\$2,058.00
Kiewit Infrastructure South Co.		\$25.0000	\$8,575.00
604-10.14 REMOVE EXISTING WEARING SURFACE	1.000 LS		
Bell & Associates Construction, LP		\$15,000.0000	\$15,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
604-10.58 EPOXY INJECTION (INJECTION)	1.000 GAL.		
Bell & Associates Construction, LP		\$600.0000	\$600.00
Kiewit Infrastructure South Co.		\$600.0000	\$600.00
604-10.59 CLOSURE POUR MATERIAL (ACCELERATED STRENGTH)	755.000 C.F.		
Bell & Associates Construction, LP		\$125.0000	\$94,375.00
Kiewit Infrastructure South Co.		\$150.0000	\$113,250.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	25.000 L.F.		
Bell & Associates Construction, LP		\$75.0000	\$1,875.00
Kiewit Infrastructure South Co.		\$150.0000	\$3,750.00
615-02.03 PRESTRESSED CONCRETE BOX BEAM (21" X 36")	380.000 L.F.		
Bell & Associates Construction, LP		\$300.0000	\$114,000.00
Kiewit Infrastructure South Co.		\$325.0000	\$123,500.00
615-04.04 FULL DEPTH PRECAST DECK PANEL (5000 PSI)	246.000 S.Y.		
Bell & Associates Construction, LP		\$1,020.0000	\$250,920.00
Kiewit Infrastructure South Co.		\$900.0000	\$221,400.00
615-04.10 NON-SHRINK GROUT	83.000 C.F.		
Bell & Associates Construction, LP		\$295.0000	\$24,485.00
Kiewit Infrastructure South Co.		\$375.0000	\$31,125.00
615-04.30 PRECAST BRIDGE ABUTMENT WALL	32.000 C.Y.		
Bell & Associates Construction, LP		\$2,700.0000	\$86,400.00
Kiewit Infrastructure South Co.		\$2,800.0000	\$89,600.00

		UNIT PRICE	EXTENSION
617-01 BRIDGE DECK SEALANT			
	371.000 S.Y.		
Bell & Associates Construction, LP		\$32.8600	\$12,191.06
Kiewit Infrastructure South Co.		\$33.0000	\$12,243.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	196.000 L.F.		
Bell & Associates Construction, LP		\$150.0000	\$29,400.00
Kiewit Infrastructure South Co.		\$130.0000	\$25,480.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	196.000 L.F.		
Bell & Associates Construction, LP		\$100.0000	\$19,600.00
Kiewit Infrastructure South Co.		\$77.0000	\$15,092.00

SUB-TOTAL ROADWAY

Bell & Associates Construction, LP	\$468,643.95
Kiewit Infrastructure South Co.	\$520,941.55

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$1,368,845.56
Kiewit Infrastructure South Co.	\$1,598,074.85

TOTAL CONTRACT

Bell & Associates Construction, LP	\$1,837,489.51
Kiewit Infrastructure South Co.	\$2,119,016.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

RUTHERFORD COUNTY (Contract No. CNS349 Call 038)

HSIP-266(27),75027-3229-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 266 FROM JACK HUNTER DRIVE (L.M. 3.94) TO G STREET (L.M. 4.61).

PROJECT LENGTH - 0.670 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 8.50%

TOTAL CONTRACT	
LU, Inc.	\$14,228.04
Superior Traffic Control, LLC	\$18,865.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	LU, Inc.		\$5,000.0000	\$5,000.00
	Superior Traffic Control, LLC		\$8,400.0000	\$8,400.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	LU, Inc.		\$1,000.0000	\$1,000.00
	Superior Traffic Control, LLC		\$2,100.0000	\$2,100.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		18.000 L.F.		
	LU, Inc.		\$9.4300	\$169.74
	Superior Traffic Control, LLC		\$15.0000	\$270.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		91.000 LB.		
	LU, Inc.		\$5.9200	\$538.72
	Superior Traffic Control, LLC		\$8.0000	\$728.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		27.000 S.F.		
	LU, Inc.		\$20.5400	\$554.58
	Superior Traffic Control, LLC		\$21.0000	\$567.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
		4.000 EACH		
	LU, Inc.		\$210.0000	\$840.00
	Superior Traffic Control, LLC		\$225.0000	\$900.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
		1.000 L.M.		
	LU, Inc.		\$5,250.0000	\$5,250.00
	Superior Traffic Control, LLC		\$5,100.0000	\$5,100.00
717-01	MOBILIZATION			
		1.000 LS		
	LU, Inc.		\$875.0000	\$875.00
	Superior Traffic Control, LLC		\$800.0000	\$800.00

SUB-TOTAL ROADWAY

LU, Inc.	\$14,228.04
Superior Traffic Control, LLC	\$18,865.00

TOTAL CONTRACT

LU, Inc.	\$14,228.04
Superior Traffic Control, LLC	\$18,865.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

RUTHERFORD COUNTY (Contract No. CNS329 Call 039)

75100-4115-04,NH-I-24-1(121),75100-8115-44

THE RESURFACING ON I-24 FROM THE DAVIDSON COUNTY LINE (L.M. 0.00) TO NEAR ROCKY FORK ROAD (L.M. 5.20), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 5.200 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 7.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$8,084,697.50
BWI MTN ii Inc. & dba Blue Water Industries	\$8,197,353.80
Jones Bros. Contractors, LLC	\$8,618,555.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.000 L.M.		
Rogers Group, Inc.		\$2,005.0000	\$42,105.00
BWI MTN ii Inc. & dba Blue Water Industries		\$3,000.0000	\$63,000.00
Jones Bros. Contractors, LLC		\$850.0000	\$17,850.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,879.000 TON		
Rogers Group, Inc.		\$23.0000	\$43,217.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$46,975.00
Jones Bros. Contractors, LLC		\$25.0000	\$46,975.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	2,500.000 TON		
Rogers Group, Inc.		\$84.5000	\$211,250.00
BWI MTN ii Inc. & dba Blue Water Industries		\$85.0000	\$212,500.00
Jones Bros. Contractors, LLC		\$80.0000	\$200,000.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	14,536.000 TON		
Rogers Group, Inc.		\$105.5000	\$1,533,548.00
BWI MTN ii Inc. & dba Blue Water Industries		\$105.0000	\$1,526,280.00
Jones Bros. Contractors, LLC		\$114.0000	\$1,657,104.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	355.000 TON		
Rogers Group, Inc.		\$598.0000	\$212,290.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$355,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$213,000.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Rogers Group, Inc.		\$57,650.0000	\$57,650.00
BWI MTN ii Inc. & dba Blue Water Industries		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	237.000 TON		
Rogers Group, Inc.		\$120.9000	\$28,653.30
BWI MTN ii Inc. & dba Blue Water Industries		\$125.0000	\$29,625.00
Jones Bros. Contractors, LLC		\$120.0000	\$28,440.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,116.000 TON		
Rogers Group, Inc.		\$128.2000	\$143,071.20
BWI MTN ii Inc. & dba Blue Water Industries		\$120.0000	\$133,920.00
Jones Bros. Contractors, LLC		\$120.0000	\$133,920.00

		UNIT PRICE	EXTENSION
411-03.23 ACS MIX (PG76-22) OGFC			
	24,599.000 TON		
Rogers Group, Inc.		\$121.2500	\$2,982,628.75
BWI MTN ii Inc. & dba Blue Water Industries		\$120.0000	\$2,951,880.00
Jones Bros. Contractors, LLC		\$129.0000	\$3,173,271.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	21.000 L.M.		
Rogers Group, Inc.		\$469.0000	\$9,849.00
BWI MTN ii Inc. & dba Blue Water Industries		\$325.0000	\$6,825.00
Jones Bros. Contractors, LLC		\$525.0000	\$11,025.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	30,817.000 TON		
Rogers Group, Inc.		\$26.7500	\$824,354.75
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$770,425.00
Jones Bros. Contractors, LLC		\$28.5000	\$878,284.50
501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10" FAST TRACK			
	1,445.000 S.Y.		
Rogers Group, Inc.		\$219.0000	\$316,455.00
BWI MTN ii Inc. & dba Blue Water Industries		\$190.0000	\$274,550.00
Jones Bros. Contractors, LLC		\$190.0000	\$274,550.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	5,893.000 L.F.		
Rogers Group, Inc.		\$17.8500	\$105,190.05
BWI MTN ii Inc. & dba Blue Water Industries		\$15.5000	\$91,341.50
Jones Bros. Contractors, LLC		\$15.5000	\$91,341.50
502-04.02 LOAD TRANSFER DOWELS			
	1,190.000 EACH		
Rogers Group, Inc.		\$20.4500	\$24,335.50
BWI MTN ii Inc. & dba Blue Water Industries		\$17.7500	\$21,122.50
Jones Bros. Contractors, LLC		\$17.7500	\$21,122.50
502-04.03 TRANSVERSE TIE-BARS			
	481.000 EACH		
Rogers Group, Inc.		\$18.2000	\$8,754.20
BWI MTN ii Inc. & dba Blue Water Industries		\$15.8000	\$7,599.80
Jones Bros. Contractors, LLC		\$15.8000	\$7,599.80
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)			
	800.000 L.F.		
Rogers Group, Inc.		\$6.8000	\$5,440.00
BWI MTN ii Inc. & dba Blue Water Industries		\$5.9000	\$4,720.00
Jones Bros. Contractors, LLC		\$5.9000	\$4,720.00

		UNIT PRICE	EXTENSION
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	4.000 EACH		
Rogers Group, Inc.		\$4,610.0000	\$18,440.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$16,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$135,550.0000	\$135,550.00
BWI MTN ii Inc. & dba Blue Water Industries		\$300,000.0000	\$300,000.00
Jones Bros. Contractors, LLC		\$350,000.0000	\$350,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,220.000 L.F.		
Rogers Group, Inc.		\$27.6000	\$61,272.00
BWI MTN ii Inc. & dba Blue Water Industries		\$24.0000	\$53,280.00
Jones Bros. Contractors, LLC		\$24.0000	\$53,280.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	270.000 EACH		
Rogers Group, Inc.		\$23.0500	\$6,223.50
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$20.0000	\$5,400.00
712-04.50 BARRIER RAIL DELINEATOR			
	10.000 EACH		
Rogers Group, Inc.		\$17.3000	\$173.00
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$150.00
Jones Bros. Contractors, LLC		\$15.0000	\$150.00
712-06 SIGNS (CONSTRUCTION)			
	2,864.000 S.F.		
Rogers Group, Inc.		\$6.9000	\$19,761.60
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$17,184.00
Jones Bros. Contractors, LLC		\$6.0000	\$17,184.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Rogers Group, Inc.		\$519.0000	\$2,076.00
BWI MTN ii Inc. & dba Blue Water Industries		\$450.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$450.0000	\$1,800.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Rogers Group, Inc.		\$1,065.0000	\$4,260.00
BWI MTN ii Inc. & dba Blue Water Industries		\$925.0000	\$3,700.00
Jones Bros. Contractors, LLC		\$925.0000	\$3,700.00

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,250.000 HOUR		
Rogers Group, Inc.		\$111.8000	\$139,750.00
BWI MTN ii Inc. & dba Blue Water Industries		\$97.0000	\$121,250.00
Jones Bros. Contractors, LLC		\$97.0000	\$121,250.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	16,668.000 L.F.		
Rogers Group, Inc.		\$2.3000	\$38,336.40
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$33,336.00
Jones Bros. Contractors, LLC		\$2.0000	\$33,336.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	219.000 EACH		
Rogers Group, Inc.		\$34.6000	\$7,577.40
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$6,570.00
Jones Bros. Contractors, LLC		\$30.0000	\$6,570.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	86.000 EACH		
Rogers Group, Inc.		\$64.6000	\$5,555.60
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,580.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Rogers Group, Inc.		\$5,700.0000	\$22,800.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,950.0000	\$19,800.00
Jones Bros. Contractors, LLC		\$4,950.0000	\$19,800.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	750.000 EACH		
Rogers Group, Inc.		\$23.0000	\$17,250.00
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$15,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	3,022.000 EACH		
Rogers Group, Inc.		\$23.0000	\$69,506.00
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$60,440.00
Jones Bros. Contractors, LLC		\$20.0000	\$60,440.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	4,120.000 EACH		
Rogers Group, Inc.		\$9.2000	\$37,904.00
BWI MTN ii Inc. & dba Blue Water Industries		\$8.0000	\$32,960.00
Jones Bros. Contractors, LLC		\$8.0000	\$32,960.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	135.000 S.Y.		
Rogers Group, Inc.		\$23.0000	\$3,105.00
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,700.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	51.000 L.F.		
Rogers Group, Inc.		\$17.3000	\$882.30
BWI MTN ii Inc. & dba Blue Water Industries		\$15.0000	\$765.00
Jones Bros. Contractors, LLC		\$15.0000	\$765.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$173.0000	\$346.00
BWI MTN ii Inc. & dba Blue Water Industries		\$150.0000	\$300.00
Jones Bros. Contractors, LLC		\$150.0000	\$300.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	3,700.000 L.F.		
Rogers Group, Inc.		\$13.7000	\$50,690.00
BWI MTN ii Inc. & dba Blue Water Industries		\$12.0000	\$44,400.00
Jones Bros. Contractors, LLC		\$12.0000	\$44,400.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	625.000 L.F.		
Rogers Group, Inc.		\$9.2000	\$5,750.00
BWI MTN ii Inc. & dba Blue Water Industries		\$8.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$8.0000	\$5,000.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
Rogers Group, Inc.		\$161.0000	\$483.00
BWI MTN ii Inc. & dba Blue Water Industries		\$140.0000	\$420.00
Jones Bros. Contractors, LLC		\$140.0000	\$420.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	42.000 EACH		
Rogers Group, Inc.		\$461.0000	\$19,362.00
BWI MTN ii Inc. & dba Blue Water Industries		\$400.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$400.0000	\$16,800.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	18.000 S.F.		
Rogers Group, Inc.		\$34.6000	\$622.80
BWI MTN ii Inc. & dba Blue Water Industries		\$30.0000	\$540.00
Jones Bros. Contractors, LLC		\$30.0000	\$540.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	73.000 L.M.		
Rogers Group, Inc.		\$1,150.0000	\$83,950.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$73,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$73,000.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Rogers Group, Inc.		\$6,920.0000	\$6,920.00
BWI MTN ii Inc. & dba Blue Water Industries		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	30.000 L.M.		
Rogers Group, Inc.		\$5,530.0000	\$165,900.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,800.0000	\$144,000.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$144,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	8,850.000 L.F.		
Rogers Group, Inc.		\$2.3000	\$20,355.00
BWI MTN ii Inc. & dba Blue Water Industries		\$2.0000	\$17,700.00
Jones Bros. Contractors, LLC		\$2.0000	\$17,700.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,765.000 L.F.		
Rogers Group, Inc.		\$1.1500	\$2,029.75
BWI MTN ii Inc. & dba Blue Water Industries		\$1.0000	\$1,765.00
Jones Bros. Contractors, LLC		\$1.0000	\$1,765.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	27,460.000 L.F.		
Rogers Group, Inc.		\$5.1900	\$142,517.40
BWI MTN ii Inc. & dba Blue Water Industries		\$4.5000	\$123,570.00
Jones Bros. Contractors, LLC		\$4.5000	\$123,570.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$131,325.0000	\$131,325.00
BWI MTN ii Inc. & dba Blue Water Industries		\$200,000.0000	\$200,000.00
Jones Bros. Contractors, LLC		\$430,000.0000	\$430,000.00
730-14.02 SAW SLOT			
	550.000 L.F.		
Rogers Group, Inc.		\$3.7500	\$2,062.50
BWI MTN ii Inc. & dba Blue Water Industries		\$5.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$3.2500	\$1,787.50

UNIT PRICE EXTENSION

730-14.03 LOOP WIRE

1,350.000 L.F.

Rogers Group, Inc.	\$0.5700	\$769.50
BWI MTN ii Inc. & dba Blue Water Industries	\$1.0000	\$1,350.00
Jones Bros. Contractors, LLC	\$0.5000	\$675.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.11 CONCRETE SLAB REPAIRS			
	25.000 S.Y.		
Rogers Group, Inc.		\$876.0000	\$21,900.00
BWI MTN ii Inc. & dba Blue Water Industries		\$760.0000	\$19,000.00
Jones Bros. Contractors, LLC		\$760.0000	\$19,000.00
604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)			
	25.000 S.Y.		
Rogers Group, Inc.		\$876.0000	\$21,900.00
BWI MTN ii Inc. & dba Blue Water Industries		\$760.0000	\$19,000.00
Jones Bros. Contractors, LLC		\$760.0000	\$19,000.00
604-10.44 EXPANSION JOINT REPAIRS			
	326.000 L.F.		
Rogers Group, Inc.		\$265.0000	\$86,390.00
BWI MTN ii Inc. & dba Blue Water Industries		\$230.0000	\$74,980.00
Jones Bros. Contractors, LLC		\$230.0000	\$74,980.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Rogers Group, Inc.		\$403.0000	\$2,015.00
BWI MTN ii Inc. & dba Blue Water Industries		\$350.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,750.00
604-10.53 CONCRETE REPAIRS			
	5.000 S.Y.		
Rogers Group, Inc.		\$461.0000	\$2,305.00
BWI MTN ii Inc. & dba Blue Water Industries		\$400.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,000.00
604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)			
	5.000 S.Y.		
Rogers Group, Inc.		\$542.0000	\$2,710.00
BWI MTN ii Inc. & dba Blue Water Industries		\$470.0000	\$2,350.00
Jones Bros. Contractors, LLC		\$470.0000	\$2,350.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	3,800.000 S.Y.		
Rogers Group, Inc.		\$46.1000	\$175,180.00
BWI MTN ii Inc. & dba Blue Water Industries		\$40.0000	\$152,000.00
Jones Bros. Contractors, LLC		\$28.0000	\$106,400.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$7,772,297.50
BWI MTN ii Inc. & dba Blue Water Industries	\$7,926,273.80
Jones Bros. Contractors, LLC	\$8,393,075.80

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$312,400.00
BWI MTN ii Inc. & dba Blue Water Industries	\$271,080.00
Jones Bros. Contractors, LLC	\$225,480.00

TOTAL CONTRACT

Rogers Group, Inc.	\$8,084,697.50
BWI MTN ii Inc. & dba Blue Water Industries	\$8,197,353.80
Jones Bros. Contractors, LLC	\$8,618,555.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

SHELBY COUNTY (Contract No. CNS344 Call 040)

79903-4123-04,NH-I-40-1(355),79903-8123-44

THE RESURFACING ON I-40 FROM THE HERNANDO DESOTO BRIDGE (L.M. 1.10) TO NEAR THE WOLF RIVER BRIDGE (L.M. 4.95), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 3.850 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2019

DBE GOAL 3.50%

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$3,922,982.99
Lehman-Roberts Company	\$4,038,083.83
Standard Construction Company, Inc.	\$4,422,282.73

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,087.000 S.Y.		
APAC-Tennessee, Inc.		\$14.7200	\$16,000.64
Lehman-Roberts Company		\$19.0900	\$20,750.83
Standard Construction Company, Inc.		\$24.0000	\$26,088.00
203-06 WATER			
	11.000 M.G.		
APAC-Tennessee, Inc.		\$57.6800	\$634.48
Lehman-Roberts Company		\$355.5300	\$3,910.83
Standard Construction Company, Inc.		\$20.0000	\$220.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	1,371.000 TON		
APAC-Tennessee, Inc.		\$51.1200	\$70,085.52
Lehman-Roberts Company		\$30.0000	\$41,130.00
Standard Construction Company, Inc.		\$44.0000	\$60,324.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	500.000 TON		
APAC-Tennessee, Inc.		\$132.3000	\$66,150.00
Lehman-Roberts Company		\$101.6300	\$50,815.00
Standard Construction Company, Inc.		\$135.0000	\$67,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	114.000 TON		
APAC-Tennessee, Inc.		\$534.3000	\$60,910.20
Lehman-Roberts Company		\$790.0500	\$90,065.70
Standard Construction Company, Inc.		\$800.0000	\$91,200.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
APAC-Tennessee, Inc.		\$10,487.3200	\$10,487.32
Lehman-Roberts Company		\$31,441.8300	\$31,441.83
Standard Construction Company, Inc.		\$42,000.0000	\$42,000.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	19,312.000 TON		
APAC-Tennessee, Inc.		\$102.8800	\$1,986,818.56
Lehman-Roberts Company		\$103.4100	\$1,997,053.92
Standard Construction Company, Inc.		\$107.2500	\$2,071,212.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	15.400 L.M.		
APAC-Tennessee, Inc.		\$530.0000	\$8,162.00
Lehman-Roberts Company		\$1,205.3700	\$18,562.70
Standard Construction Company, Inc.		\$660.0000	\$10,164.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	19,268.000 TON		
APAC-Tennessee, Inc.		\$21.0400	\$405,398.72
Lehman-Roberts Company		\$27.9700	\$538,925.96
Standard Construction Company, Inc.		\$35.5000	\$684,014.00
502-01 CLEANING AND SEALING JOINTS			
	1,398.000 L.F.		
APAC-Tennessee, Inc.		\$5.0000	\$6,990.00
Lehman-Roberts Company		\$5.1200	\$7,157.76
Standard Construction Company, Inc.		\$5.2500	\$7,339.50
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
	243.000 C.Y.		
APAC-Tennessee, Inc.		\$560.0000	\$136,080.00
Lehman-Roberts Company		\$573.3300	\$139,319.19
Standard Construction Company, Inc.		\$588.0000	\$142,884.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	1,398.000 L.F.		
APAC-Tennessee, Inc.		\$16.0000	\$22,368.00
Lehman-Roberts Company		\$16.3800	\$22,899.24
Standard Construction Company, Inc.		\$16.8000	\$23,486.40
502-04.02 LOAD TRANSFER DOWELS			
	480.000 EACH		
APAC-Tennessee, Inc.		\$18.0000	\$8,640.00
Lehman-Roberts Company		\$18.4300	\$8,846.40
Standard Construction Company, Inc.		\$18.9000	\$9,072.00
502-04.03 TRANSVERSE TIE-BARS			
	384.000 EACH		
APAC-Tennessee, Inc.		\$16.2500	\$6,240.00
Lehman-Roberts Company		\$16.6400	\$6,389.76
Standard Construction Company, Inc.		\$17.0600	\$6,551.04
502-08.03 SEALING SHOULDER JOINTS			
	4,078.000 L.F.		
APAC-Tennessee, Inc.		\$2.0000	\$8,156.00
Lehman-Roberts Company		\$2.0500	\$8,359.90
Standard Construction Company, Inc.		\$2.1000	\$8,563.80
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)			
	400.000 L.F.		
APAC-Tennessee, Inc.		\$10.0000	\$4,000.00
Lehman-Roberts Company		\$10.2400	\$4,096.00
Standard Construction Company, Inc.		\$10.5000	\$4,200.00

		UNIT PRICE	EXTENSION
503-01 GRINDING CONCRETE PAVEMENT			
	728.000 S.Y.		
APAC-Tennessee, Inc.		\$16.6500	\$12,121.20
Lehman-Roberts Company		\$16.9800	\$12,361.44
Standard Construction Company, Inc.		\$27.5000	\$20,020.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	14.000 EACH		
APAC-Tennessee, Inc.		\$150.0000	\$2,100.00
Lehman-Roberts Company		\$155.0800	\$2,171.12
Standard Construction Company, Inc.		\$157.5000	\$2,205.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	14.000 EACH		
APAC-Tennessee, Inc.		\$975.0000	\$13,650.00
Lehman-Roberts Company		\$1,008.0000	\$14,112.00
Standard Construction Company, Inc.		\$1,023.7500	\$14,332.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	14.000 EACH		
APAC-Tennessee, Inc.		\$3,075.0000	\$43,050.00
Lehman-Roberts Company		\$3,179.0800	\$44,507.12
Standard Construction Company, Inc.		\$3,228.7500	\$45,202.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Tennessee, Inc.		\$219,708.6300	\$219,708.63
Lehman-Roberts Company		\$148,874.0700	\$148,874.07
Standard Construction Company, Inc.		\$240,000.0000	\$240,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	550.000 EACH		
APAC-Tennessee, Inc.		\$25.0000	\$13,750.00
Lehman-Roberts Company		\$25.8500	\$14,217.50
Standard Construction Company, Inc.		\$26.2500	\$14,437.50
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
APAC-Tennessee, Inc.		\$5.0000	\$100.00
Lehman-Roberts Company		\$5.1700	\$103.40
Standard Construction Company, Inc.		\$5.2500	\$105.00
712-05.03 WARNING LIGHTS (TYPE C)			
	550.000 EACH		
APAC-Tennessee, Inc.		\$5.0000	\$2,750.00
Lehman-Roberts Company		\$5.1700	\$2,843.50
Standard Construction Company, Inc.		\$5.2500	\$2,887.50

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,250.000 S.F.		
APAC-Tennessee, Inc.		\$6.0000	\$13,500.00
Lehman-Roberts Company		\$6.2000	\$13,950.00
Standard Construction Company, Inc.		\$6.3000	\$14,175.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
APAC-Tennessee, Inc.		\$900.0000	\$5,400.00
Lehman-Roberts Company		\$930.4600	\$5,582.76
Standard Construction Company, Inc.		\$945.0000	\$5,670.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	275.000 HOUR		
APAC-Tennessee, Inc.		\$97.5000	\$26,812.50
Lehman-Roberts Company		\$100.8000	\$27,720.00
Standard Construction Company, Inc.		\$102.5000	\$28,187.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
APAC-Tennessee, Inc.		\$5,250.0000	\$21,000.00
Lehman-Roberts Company		\$5,427.7000	\$21,710.80
Standard Construction Company, Inc.		\$5,512.5000	\$22,050.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,162.000 EACH		
APAC-Tennessee, Inc.		\$36.0000	\$41,832.00
Lehman-Roberts Company		\$37.5900	\$43,679.58
Standard Construction Company, Inc.		\$37.8000	\$43,923.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	993.000 EACH		
APAC-Tennessee, Inc.		\$16.0000	\$15,888.00
Lehman-Roberts Company		\$16.7100	\$16,593.03
Standard Construction Company, Inc.		\$16.8000	\$16,682.40
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,476.000 S.Y.		
APAC-Tennessee, Inc.		\$25.0000	\$36,900.00
Lehman-Roberts Company		\$26.1000	\$38,523.60
Standard Construction Company, Inc.		\$26.2500	\$38,745.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	1.000 EACH		
APAC-Tennessee, Inc.		\$380.0000	\$380.00
Lehman-Roberts Company		\$396.7700	\$396.77
Standard Construction Company, Inc.		\$399.0000	\$399.00

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	2,852.000 L.F.		
APAC-Tennessee, Inc.		\$2.8000	\$7,985.60
Lehman-Roberts Company		\$2.9200	\$8,327.84
Standard Construction Company, Inc.		\$2.9400	\$8,384.88
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.624 L.M.		
APAC-Tennessee, Inc.		\$1,599.6900	\$32,992.01
Lehman-Roberts Company		\$1,670.6000	\$34,454.45
Standard Construction Company, Inc.		\$1,680.0000	\$34,648.32
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.624 L.M.		
APAC-Tennessee, Inc.		\$5,698.8900	\$117,533.91
Lehman-Roberts Company		\$5,951.5100	\$122,743.94
Standard Construction Company, Inc.		\$5,985.0000	\$123,434.64
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,852.000 L.F.		
APAC-Tennessee, Inc.		\$3.0000	\$8,556.00
Lehman-Roberts Company		\$3.1300	\$8,926.76
Standard Construction Company, Inc.		\$3.1500	\$8,983.80
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	3,869.000 L.F.		
APAC-Tennessee, Inc.		\$2.7500	\$10,639.75
Lehman-Roberts Company		\$2.8700	\$11,104.03
Standard Construction Company, Inc.		\$2.9000	\$11,220.10
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	425.000 L.F.		
APAC-Tennessee, Inc.		\$8.6000	\$3,655.00
Lehman-Roberts Company		\$8.9800	\$3,816.50
Standard Construction Company, Inc.		\$9.0300	\$3,837.75
717-01 MOBILIZATION			
	1.000 LS		
APAC-Tennessee, Inc.		\$142,669.9500	\$142,669.95
Lehman-Roberts Company		\$149,950.8500	\$149,950.85
Standard Construction Company, Inc.		\$155,000.0000	\$155,000.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	40.000 L.F.		
APAC-Tennessee, Inc.		\$18.0000	\$720.00
Lehman-Roberts Company		\$18.6100	\$744.40
Standard Construction Company, Inc.		\$19.8000	\$792.00

		UNIT PRICE	EXTENSION
730-14.02 SAW SLOT			
	600.000 L.F.		
APAC-Tennessee, Inc.		\$5.0000	\$3,000.00
Lehman-Roberts Company		\$5.1700	\$3,102.00
Standard Construction Company, Inc.		\$5.5000	\$3,300.00
730-14.03 LOOP WIRE			
	3,000.000 L.F.		
APAC-Tennessee, Inc.		\$0.5000	\$1,500.00
Lehman-Roberts Company		\$0.5200	\$1,560.00
Standard Construction Company, Inc.		\$0.5500	\$1,650.00

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	25.000 S.Y.	
APAC-Tennessee, Inc.	\$395.0000	\$9,875.00
Lehman-Roberts Company	\$460.7100	\$11,517.75
Standard Construction Company, Inc.	\$500.0000	\$12,500.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	10,340.000 S.Y.	
APAC-Tennessee, Inc.	\$28.8000	\$297,792.00
Lehman-Roberts Company	\$27.5400	\$284,763.60
Standard Construction Company, Inc.	\$28.5000	\$294,690.00

SUB-TOTAL ROADWAY

APAC-Tennessee, Inc.	\$3,615,315.99
Lehman-Roberts Company	\$3,741,802.48
Standard Construction Company, Inc.	\$4,115,092.73

SUB-TOTAL BRIDGE

APAC-Tennessee, Inc.	\$307,667.00
Lehman-Roberts Company	\$296,281.35
Standard Construction Company, Inc.	\$307,190.00

TOTAL CONTRACT

APAC-Tennessee, Inc.	\$3,922,982.99
Lehman-Roberts Company	\$4,038,083.83
Standard Construction Company, Inc.	\$4,422,282.73

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

SHELBY COUNTY (Contract No. CNS361 Call 041)

79004-4165-04,NH-I-55-1(134),79004-8165-44

THE RESURFACING ON I-55 FROM THE MISSISSIPPI STATE LINE (L.M. 0.00) TO MILLBRANCH ROAD (L.M. 3.56), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 3.560 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 2.50%

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$4,455,332.34
Lehman-Roberts Company	\$4,555,882.95
Standard Construction Company, Inc.	\$4,966,204.54

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	2,500.000 S.Y.		
APAC-Tennessee, Inc.		\$14.9200	\$37,300.00
Lehman-Roberts Company		\$17.2700	\$43,175.00
Standard Construction Company, Inc.		\$30.0000	\$75,000.00
203-06 WATER			
	7.000 M.G.		
APAC-Tennessee, Inc.		\$70.0100	\$490.07
Lehman-Roberts Company		\$200.8100	\$1,405.67
Standard Construction Company, Inc.		\$20.0000	\$140.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	1,742.000 TON		
APAC-Tennessee, Inc.		\$31.8800	\$55,534.96
Lehman-Roberts Company		\$34.8400	\$60,691.28
Standard Construction Company, Inc.		\$44.0000	\$76,648.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	1,130.000 TON		
APAC-Tennessee, Inc.		\$148.6500	\$167,974.50
Lehman-Roberts Company		\$112.2700	\$126,865.10
Standard Construction Company, Inc.		\$145.0000	\$163,850.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	161.000 TON		
APAC-Tennessee, Inc.		\$548.7400	\$88,347.14
Lehman-Roberts Company		\$789.9600	\$127,183.56
Standard Construction Company, Inc.		\$770.0000	\$123,970.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
APAC-Tennessee, Inc.		\$10,770.7700	\$10,770.77
Lehman-Roberts Company		\$31,500.0000	\$31,500.00
Standard Construction Company, Inc.		\$42,000.0000	\$42,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	6,770.000 TON		
APAC-Tennessee, Inc.		\$102.0100	\$690,607.70
Lehman-Roberts Company		\$89.7900	\$607,878.30
Standard Construction Company, Inc.		\$98.5000	\$666,845.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	15,378.000 TON		
APAC-Tennessee, Inc.		\$106.2100	\$1,633,297.38
Lehman-Roberts Company		\$101.4500	\$1,560,098.10
Standard Construction Company, Inc.		\$103.7500	\$1,595,467.50

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	14.000 L.M.		
APAC-Tennessee, Inc.		\$525.0000	\$7,350.00
Lehman-Roberts Company		\$2,483.1300	\$34,763.82
Standard Construction Company, Inc.		\$660.0000	\$9,240.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	328,757.000 S.Y.		
APAC-Tennessee, Inc.		\$1.4000	\$460,259.80
Lehman-Roberts Company		\$1.9400	\$637,788.58
Standard Construction Company, Inc.		\$2.4500	\$805,454.65
502-08.03 SEALING SHOULDER JOINTS			
	3,700.000 L.F.		
APAC-Tennessee, Inc.		\$2.6500	\$9,805.00
Lehman-Roberts Company		\$2.3200	\$8,584.00
Standard Construction Company, Inc.		\$2.8000	\$10,360.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Tennessee, Inc.		\$215,385.3900	\$215,385.39
Lehman-Roberts Company		\$200,000.0000	\$200,000.00
Standard Construction Company, Inc.		\$270,000.0000	\$270,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	256.000 EACH		
APAC-Tennessee, Inc.		\$23.0000	\$5,888.00
Lehman-Roberts Company		\$23.8600	\$6,108.16
Standard Construction Company, Inc.		\$24.1500	\$6,182.40
712-06 SIGNS (CONSTRUCTION)			
	2,154.000 S.F.		
APAC-Tennessee, Inc.		\$5.8000	\$12,493.20
Lehman-Roberts Company		\$6.0200	\$12,967.08
Standard Construction Company, Inc.		\$6.1000	\$13,139.40
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
APAC-Tennessee, Inc.		\$800.0000	\$4,800.00
Lehman-Roberts Company		\$829.8700	\$4,979.22
Standard Construction Company, Inc.		\$840.0000	\$5,040.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	6.000 EACH		
APAC-Tennessee, Inc.		\$5,200.0000	\$31,200.00
Lehman-Roberts Company		\$5,394.1600	\$32,364.96
Standard Construction Company, Inc.		\$5,460.0000	\$32,760.00

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	480.000 HOUR		
APAC-Tennessee, Inc.		\$98.0000	\$47,040.00
Lehman-Roberts Company		\$101.6600	\$48,796.80
Standard Construction Company, Inc.		\$102.9000	\$49,392.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
APAC-Tennessee, Inc.		\$5,150.0000	\$20,600.00
Lehman-Roberts Company		\$5,342.3000	\$21,369.20
Standard Construction Company, Inc.		\$5,407.5000	\$21,630.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	400.000 EACH		
APAC-Tennessee, Inc.		\$36.0000	\$14,400.00
Lehman-Roberts Company		\$37.7500	\$15,100.00
Standard Construction Company, Inc.		\$37.8000	\$15,120.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,880.000 EACH		
APAC-Tennessee, Inc.		\$36.0000	\$67,680.00
Lehman-Roberts Company		\$37.7500	\$70,970.00
Standard Construction Company, Inc.		\$37.8000	\$71,064.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,280.000 EACH		
APAC-Tennessee, Inc.		\$16.0000	\$36,480.00
Lehman-Roberts Company		\$16.7800	\$38,258.40
Standard Construction Company, Inc.		\$18.0000	\$41,040.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	120.000 L.F.		
APAC-Tennessee, Inc.		\$12.0000	\$1,440.00
Lehman-Roberts Company		\$12.5800	\$1,509.60
Standard Construction Company, Inc.		\$12.6000	\$1,512.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,650.000 S.Y.		
APAC-Tennessee, Inc.		\$25.0000	\$41,250.00
Lehman-Roberts Company		\$26.2200	\$43,263.00
Standard Construction Company, Inc.		\$26.2500	\$43,312.50
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
APAC-Tennessee, Inc.		\$150.0000	\$300.00
Lehman-Roberts Company		\$157.3000	\$314.60
Standard Construction Company, Inc.		\$157.5000	\$315.00

		UNIT PRICE	EXTENSION
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	6.000 EACH		
APAC-Tennessee, Inc.		\$300.0000	\$1,800.00
Lehman-Roberts Company		\$314.6000	\$1,887.60
Standard Construction Company, Inc.		\$315.0000	\$1,890.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	6.000 EACH		
APAC-Tennessee, Inc.		\$340.0000	\$2,040.00
Lehman-Roberts Company		\$356.5500	\$2,139.30
Standard Construction Company, Inc.		\$357.0000	\$2,142.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	26.000 EACH		
APAC-Tennessee, Inc.		\$228.0000	\$5,928.00
Lehman-Roberts Company		\$239.1000	\$6,216.60
Standard Construction Company, Inc.		\$239.4000	\$6,224.40
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	6.000 EACH		
APAC-Tennessee, Inc.		\$340.0000	\$2,040.00
Lehman-Roberts Company		\$356.5500	\$2,139.30
Standard Construction Company, Inc.		\$357.0000	\$2,142.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.499 L.M.		
APAC-Tennessee, Inc.		\$1,600.0800	\$32,800.04
Lehman-Roberts Company		\$1,677.8600	\$34,394.45
Standard Construction Company, Inc.		\$1,680.0000	\$34,438.32
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.499 L.M.		
APAC-Tennessee, Inc.		\$5,700.2800	\$116,850.04
Lehman-Roberts Company		\$5,977.3800	\$122,530.31
Standard Construction Company, Inc.		\$5,985.0000	\$122,686.52
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	6,500.000 L.F.		
APAC-Tennessee, Inc.		\$3.0000	\$19,500.00
Lehman-Roberts Company		\$3.1500	\$20,475.00
Standard Construction Company, Inc.		\$3.1500	\$20,475.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	13,300.000 L.F.		
APAC-Tennessee, Inc.		\$2.7500	\$36,575.00
Lehman-Roberts Company		\$2.8800	\$38,304.00
Standard Construction Company, Inc.		\$2.8500	\$37,905.00

		UNIT PRICE	EXTENSION
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	19,297.000 L.F.		
APAC-Tennessee, Inc.		\$5.0500	\$97,449.85
Lehman-Roberts Company		\$5.3000	\$102,274.10
Standard Construction Company, Inc.		\$5.3000	\$102,274.10
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	1,500.000 L.F.		
APAC-Tennessee, Inc.		\$6.0000	\$9,000.00
Lehman-Roberts Company		\$6.2900	\$9,435.00
Standard Construction Company, Inc.		\$6.3000	\$9,450.00
717-01 MOBILIZATION	1.000 LS		
APAC-Tennessee, Inc.		\$146,551.5000	\$146,551.50
Lehman-Roberts Company		\$172,500.0000	\$172,500.00
Standard Construction Company, Inc.		\$165,000.0000	\$165,000.00
730-03.25 INSTALL PULL BOX (29' X 22")	2.000 EACH		
APAC-Tennessee, Inc.		\$927.0000	\$1,854.00
Lehman-Roberts Company		\$531.8100	\$1,063.62
Standard Construction Company, Inc.		\$525.0000	\$1,050.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	50.000 L.F.		
APAC-Tennessee, Inc.		\$13.3000	\$665.00
Lehman-Roberts Company		\$19.1500	\$957.50
Standard Construction Company, Inc.		\$18.9000	\$945.00
730-14.02 SAW SLOT	750.000 L.F.		
APAC-Tennessee, Inc.		\$11.8000	\$8,850.00
Lehman-Roberts Company		\$5.3200	\$3,990.00
Standard Construction Company, Inc.		\$5.2500	\$3,937.50
730-14.03 LOOP WIRE	3,800.000 L.F.		
APAC-Tennessee, Inc.		\$1.5000	\$5,700.00
Lehman-Roberts Company		\$0.5300	\$2,014.00
Standard Construction Company, Inc.		\$0.5500	\$2,090.00
730-15.07 CABINET (41"H X 25"W X 18"D)	2.000 EACH		
APAC-Tennessee, Inc.		\$6,000.0000	\$12,000.00
Lehman-Roberts Company		\$7,721.8700	\$15,443.74
Standard Construction Company, Inc.		\$7,623.0000	\$15,246.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

40.000 S.Y.

APAC-Tennessee, Inc.	\$275.0000	\$11,000.00
Lehman-Roberts Company	\$375.6800	\$15,027.20
Standard Construction Company, Inc.	\$750.0000	\$30,000.00

604-10.53 CONCRETE REPAIRS

20.000 S.Y.

APAC-Tennessee, Inc.	\$275.0000	\$5,500.00
Lehman-Roberts Company	\$375.6800	\$7,513.60
Standard Construction Company, Inc.	\$750.0000	\$15,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

8,985.000 S.Y.

APAC-Tennessee, Inc.	\$31.0000	\$278,535.00
Lehman-Roberts Company	\$29.1200	\$261,643.20
Standard Construction Company, Inc.	\$28.2500	\$253,826.25

SUB-TOTAL ROADWAY

APAC-Tennessee, Inc.	\$4,160,297.34
Lehman-Roberts Company	\$4,271,698.95
Standard Construction Company, Inc.	\$4,667,378.29

SUB-TOTAL BRIDGE

APAC-Tennessee, Inc.	\$295,035.00
Lehman-Roberts Company	\$284,184.00
Standard Construction Company, Inc.	\$298,826.25

TOTAL CONTRACT

APAC-Tennessee, Inc.	\$4,455,332.34
Lehman-Roberts Company	\$4,555,882.95
Standard Construction Company, Inc.	\$4,966,204.54

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

SHELBY COUNTY (Contract No. CNS277 Call 042)

STP-14(63),79022-3233-14

THE GRADING, DRAINAGE, CONSTRUCTION OF TWO (2) CONCRETE I-BEAM BRIDGES, SIGNALS AND PAVING ON S.R. 14 FROM S.R. 385 (L.M. 29.83) TO EAST OF KERRVILLE-ROSEMARK ROAD (L.M. 34.62).

PROJECT LENGTH - 5.075 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Harold Coffey Construction Co., Inc.	\$38,350,305.41
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$38,899,481.42
Ford Construction Company	\$40,129,175.73
Dement Construction Company, LLC	\$42,263,348.77

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$325,000.0000	\$325,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$310,000.0000	\$310,000.00
	Ford Construction Company	\$235,000.0000	\$235,000.00
	Dement Construction Company, LLC	\$455,000.0000	\$455,000.00
109-10.01	TRAINEE		
		6,280.000 HOUR	
	Harold Coffey Construction Co., Inc.	\$0.8000	\$5,024.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$0.8000	\$5,024.00
	Ford Construction Company	\$0.8000	\$5,024.00
	Dement Construction Company, LLC	\$0.8000	\$5,024.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$390,000.0000	\$390,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$215,000.0000	\$215,000.00
	Ford Construction Company	\$155,000.0000	\$155,000.00
	Dement Construction Company, LLC	\$1,592,023.0000	\$1,592,023.00
202-02	REMOVAL OF STRUCTURE COMPONENTS & OBSTRUCTIONS		
		1.000 LS	
	Harold Coffey Construction Co., Inc.	\$5,000.0000	\$5,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$22,500.0000	\$22,500.00
	Ford Construction Company	\$26,095.0000	\$26,095.00
	Dement Construction Company, LLC	\$1.0000	\$1.00
202-02.01	REMOVAL OF PIPE (18" RCP, S.R. 14 - 405+82.68)		
		74.000 L.F.	
	Harold Coffey Construction Co., Inc.	\$25.0000	\$1,850.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$1,110.00
	Ford Construction Company	\$76.5000	\$5,661.00
	Dement Construction Company, LLC	\$1.0000	\$74.00
202-02.02	REMOVAL OF PIPE (24" CMP, RICKS RD. RT. - 13+50+/- RT)		
		88.000 L.F.	
	Harold Coffey Construction Co., Inc.	\$25.0000	\$2,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$1,760.00
	Ford Construction Company	\$82.0000	\$7,216.00
	Dement Construction Company, LLC	\$1.0000	\$88.00
202-02.03	REMOVAL OF PIPE (18" RCP, S.R. 14 - 409+83.21)		
		75.000 L.F.	
	Harold Coffey Construction Co., Inc.	\$25.0000	\$1,875.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$1,125.00
	Ford Construction Company	\$77.0000	\$5,775.00
	Dement Construction Company, LLC	\$1.0000	\$75.00

		UNIT PRICE	EXTENSION
202-02.04 REMOVAL OF PIPE (30" RCP, S.R. 14 - 447+33.40)			
	67.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$3,015.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,340.00
Ford Construction Company		\$92.0000	\$6,164.00
Dement Construction Company, LLC		\$1.0000	\$67.00
202-02.05 REMOVAL OF PIPE (24" RCP, MILLINGTON/ARLINGTON RD LT - 29+81.91)			
	90.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$2,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$1,350.00
Ford Construction Company		\$82.0000	\$7,380.00
Dement Construction Company, LLC		\$1.0000	\$90.00
202-02.06 REMOVAL OF PIPE (36" RCP, S.R. 14 - 462+10.79)			
	66.000 L.F.		
Harold Coffey Construction Co., Inc.		\$50.0000	\$3,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,320.00
Ford Construction Company		\$102.0000	\$6,732.00
Dement Construction Company, LLC		\$1.0000	\$66.00
202-02.07 REMOVAL OF PIPE (30" RCP, S.R. 14 - 479+75.68)			
	61.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$2,745.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,220.00
Ford Construction Company		\$92.0000	\$5,612.00
Dement Construction Company, LLC		\$1.0000	\$61.00
202-02.08 REMOVAL OF PIPE (30" RCP, S.R. 14 - 488+40.41)			
	67.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$3,015.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,340.00
Ford Construction Company		\$92.0000	\$6,164.00
Dement Construction Company, LLC		\$1.0000	\$67.00
202-02.09 REMOVAL OF PIPE (30" RCP, S.R. 14 - 499+42.67)			
	67.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$3,015.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,340.00
Ford Construction Company		\$92.0000	\$6,164.00
Dement Construction Company, LLC		\$1.0000	\$67.00
202-02.10 REMOVAL OF PIPE (18" CMP, S.R. 14 - 516+00.00 RT)			
	30.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$450.00
Ford Construction Company		\$77.0000	\$2,310.00
Dement Construction Company, LLC		\$1.0000	\$30.00

		UNIT PRICE	EXTENSION
202-02.11 REMOVAL OF PIPE (36" RCP, S.R. 14 - 523+71.26)			
	98.000 L.F.		
Harold Coffey Construction Co., Inc.		\$50.0000	\$4,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$2,450.00
Ford Construction Company		\$102.0000	\$9,996.00
Dement Construction Company, LLC		\$1.0000	\$98.00
202-02.12 REMOVAL OF PIPE (18" CMP, McCALA RD TURNAROUND - 199+57.39)			
	30.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$450.00
Ford Construction Company		\$77.0000	\$2,310.00
Dement Construction Company, LLC		\$1.0000	\$30.00
202-02.13 REMOVAL OF PIPE (24" RCP, S.R. 14 - 542+56.02)			
	61.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$1,525.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,220.00
Ford Construction Company		\$82.0000	\$5,002.00
Dement Construction Company, LLC		\$1.0000	\$61.00
202-02.14 REMOVAL OF PIPE (15" RCP, S.R. 14 - 545+53.83 LT)			
	61.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$1,525.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$915.00
Ford Construction Company		\$72.0000	\$4,392.00
Dement Construction Company, LLC		\$1.0000	\$61.00
202-02.15 REMOVAL OF PIPE (4' X 3' RCBC, S.R. 14 - 551+81.56)			
	71.000 L.F.		
Harold Coffey Construction Co., Inc.		\$120.0000	\$8,520.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$7,455.00
Ford Construction Company		\$136.0000	\$9,656.00
Dement Construction Company, LLC		\$1.0000	\$71.00
202-02.17 REMOVAL OF PIPE (30" RCP, S.R. 14 - 559+04.96)			
	67.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$3,015.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,340.00
Ford Construction Company		\$92.0000	\$6,164.00
Dement Construction Company, LLC		\$1.0000	\$67.00
202-04.01 REMOVAL OF STRUCTURES (4' X 14' FOOTBRIDGE, S.R. 14 - 454+23.13 RT)			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,100.0000	\$1,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$2,000.00
Ford Construction Company		\$7,700.0000	\$7,700.00
Dement Construction Company, LLC		\$1.0000	\$1.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	119,832.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$4.8000	\$575,193.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$359,496.00
Ford Construction Company		\$4.6000	\$551,227.20
Dement Construction Company, LLC		\$6.6000	\$790,891.20
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	784,050.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$5.2000	\$4,077,060.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.7500	\$5,292,337.50
Ford Construction Company		\$7.5000	\$5,880,375.00
Dement Construction Company, LLC		\$7.2300	\$5,668,681.50
203-03.10 SELECT GRANULAR MATERIAL			
	74,300.000 TON		
Harold Coffey Construction Co., Inc.		\$15.5000	\$1,151,650.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12.5000	\$928,750.00
Ford Construction Company		\$14.0000	\$1,040,200.00
Dement Construction Company, LLC		\$13.5000	\$1,003,050.00
203-04 PLACING AND SPREADING TOPSOIL			
	44,155.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$3.6500	\$161,165.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$132,465.00
Ford Construction Company		\$3.1000	\$136,880.50
Dement Construction Company, LLC		\$3.5000	\$154,542.50
203-05 UNDERCUTTING			
	34,601.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$5.5200	\$190,997.52
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$692,020.00
Ford Construction Company		\$5.0000	\$173,005.00
Dement Construction Company, LLC		\$7.0000	\$242,207.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$447,000.0000	\$447,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60,000.0000	\$60,000.00
Ford Construction Company		\$226,963.0000	\$226,963.00
Dement Construction Company, LLC		\$275,000.0000	\$275,000.00
204-08 FOUNDATION FILL MATERIAL			
	59.190 C.Y.		
Harold Coffey Construction Co., Inc.		\$75.0000	\$4,439.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$3,255.45
Ford Construction Company		\$55.0000	\$3,255.45
Dement Construction Company, LLC		\$70.0000	\$4,143.30

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	73.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$195.0000	\$14,235.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$215.0000	\$15,695.00
Ford Construction Company		\$235.0000	\$17,155.00
Dement Construction Company, LLC		\$168.0000	\$12,264.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	479.000 L.F.		
Harold Coffey Construction Co., Inc.		\$18.3900	\$8,808.81
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$9,580.00
Ford Construction Company		\$22.0000	\$10,538.00
Dement Construction Company, LLC		\$25.0000	\$11,975.00
209-03.23 FILTER SOCK (24 INCH)			
	246.000 L.F.		
Harold Coffey Construction Co., Inc.		\$13.0000	\$3,198.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12.8000	\$3,148.80
Ford Construction Company		\$13.8000	\$3,394.80
Dement Construction Company, LLC		\$13.5000	\$3,321.00
209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS			
	160.000 L.F.		
Harold Coffey Construction Co., Inc.		\$28.0000	\$4,480.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28.0000	\$4,480.00
Ford Construction Company		\$31.0000	\$4,960.00
Dement Construction Company, LLC		\$30.0000	\$4,800.00
209-05 SEDIMENT REMOVAL			
	5,854.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$5.9000	\$34,538.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$20,489.00
Ford Construction Company		\$3.4200	\$20,020.68
Dement Construction Company, LLC		\$6.0000	\$35,124.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	53,985.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.5000	\$188,947.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.7500	\$202,443.75
Ford Construction Company		\$3.8300	\$206,762.55
Dement Construction Company, LLC		\$3.5000	\$188,947.50
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	31,068.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.4500	\$45,048.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.7500	\$54,369.00
Ford Construction Company		\$1.6000	\$49,708.80
Dement Construction Company, LLC		\$1.4000	\$43,495.20

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	57.000 EACH		
Harold Coffey Construction Co., Inc.		\$410.0000	\$23,370.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$550.0000	\$31,350.00
Ford Construction Company		\$520.0000	\$29,640.00
Dement Construction Company, LLC		\$550.0000	\$31,350.00
209-08.08 ENHANCED ROCK CHECK DAM			
	168.000 EACH		
Harold Coffey Construction Co., Inc.		\$700.0000	\$117,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$675.0000	\$113,400.00
Ford Construction Company		\$650.0000	\$109,200.00
Dement Construction Company, LLC		\$650.0000	\$109,200.00
209-08.09 FILTER SOCK CHECK DAM			
	8.000 EACH		
Harold Coffey Construction Co., Inc.		\$300.0000	\$2,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$300.0000	\$2,400.00
Ford Construction Company		\$255.0000	\$2,040.00
Dement Construction Company, LLC		\$250.0000	\$2,000.00
209-09.01 SANDBAGS			
	2,656.000 BAG		
Harold Coffey Construction Co., Inc.		\$3.0000	\$7,968.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$7,968.00
Ford Construction Company		\$4.1000	\$10,889.60
Dement Construction Company, LLC		\$4.0000	\$10,624.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$400.0000	\$800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$400.0000	\$800.00
Ford Construction Company		\$550.0000	\$1,100.00
Dement Construction Company, LLC		\$600.0000	\$1,200.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$400.0000	\$800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$400.0000	\$800.00
Ford Construction Company		\$500.0000	\$1,000.00
Dement Construction Company, LLC		\$600.0000	\$1,200.00
209-10.20 TEMPORARY SEDIMENT TRAP			
	254.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$35.0000	\$8,890.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$3,810.00
Ford Construction Company		\$12.5000	\$3,175.00
Dement Construction Company, LLC		\$24.0000	\$6,096.00

		UNIT PRICE	EXTENSION
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)	258.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$6.0000	\$1,548.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$3,870.00
Ford Construction Company		\$3.0000	\$774.00
Dement Construction Company, LLC		\$3.0000	\$774.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)	27.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$675.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$405.00
Ford Construction Company		\$4.0000	\$108.00
Dement Construction Company, LLC		\$10.0000	\$270.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)	19.000 EACH		
Harold Coffey Construction Co., Inc.		\$350.0000	\$6,650.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$6,650.00
Ford Construction Company		\$255.0000	\$4,845.00
Dement Construction Company, LLC		\$250.0000	\$4,750.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)	40.000 EACH		
Harold Coffey Construction Co., Inc.		\$400.0000	\$16,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$20,000.00
Ford Construction Company		\$562.0000	\$22,480.00
Dement Construction Company, LLC		\$450.0000	\$18,000.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$400.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$600.0000	\$4,200.00
Ford Construction Company		\$562.0000	\$3,934.00
Dement Construction Company, LLC		\$550.0000	\$3,850.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$400.0000	\$800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$750.0000	\$1,500.00
Ford Construction Company		\$562.0000	\$1,124.00
Dement Construction Company, LLC		\$550.0000	\$1,100.00
209-65.03 TEMPORARY DIVERSION CHANNEL	312.000 L.F.		
Harold Coffey Construction Co., Inc.		\$11.0000	\$3,432.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$3,120.00
Ford Construction Company		\$18.0000	\$5,616.00
Dement Construction Company, LLC		\$8.1000	\$2,527.20

		UNIT PRICE	EXTENSION
209-65.04 TEMPORARY IN STREAM DIVERSION			
	439.000 L.F.		
Harold Coffey Construction Co., Inc.		\$35.0000	\$15,365.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$15,365.00
Ford Construction Company		\$45.0000	\$19,755.00
Dement Construction Company, LLC		\$42.0000	\$18,438.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	1,123.700 TON		
Harold Coffey Construction Co., Inc.		\$28.0000	\$31,463.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28.0000	\$31,463.60
Ford Construction Company		\$29.0000	\$32,587.30
Dement Construction Company, LLC		\$36.0000	\$40,453.20
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (MAINTENANCE OF TRAFFIC)			
	4,310.000 TON		
Harold Coffey Construction Co., Inc.		\$24.0000	\$103,440.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.0000	\$116,370.00
Ford Construction Company		\$30.0000	\$129,300.00
Dement Construction Company, LLC		\$32.0000	\$137,920.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	1,969.000 TON		
Harold Coffey Construction Co., Inc.		\$31.5000	\$62,023.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$59,070.00
Ford Construction Company		\$32.0000	\$63,008.00
Dement Construction Company, LLC		\$41.0000	\$80,729.00
303-10.02 MINERAL AGGREGATE (SIZE 2)			
	35.000 TON		
Harold Coffey Construction Co., Inc.		\$31.5000	\$1,102.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$1,225.00
Ford Construction Company		\$40.0000	\$1,400.00
Dement Construction Company, LLC		\$41.0000	\$1,435.00
303-10.03 MINERAL AGGREGATE (SIZE 68)			
	35.000 TON		
Harold Coffey Construction Co., Inc.		\$31.5000	\$1,102.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$32.0000	\$1,120.00
Ford Construction Company		\$40.0000	\$1,400.00
Dement Construction Company, LLC		\$41.0000	\$1,435.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	9,463.000 TON		
Harold Coffey Construction Co., Inc.		\$79.2500	\$749,942.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$79.2500	\$749,942.75
Ford Construction Company		\$81.0000	\$766,503.00
Dement Construction Company, LLC		\$79.2500	\$749,942.75

		UNIT PRICE	EXTENSION
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	199.000 TON		
Harold Coffey Construction Co., Inc.		\$140.0000	\$27,860.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$140.0000	\$27,860.00
Ford Construction Company		\$143.0000	\$28,457.00
Dement Construction Company, LLC		\$140.0000	\$27,860.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,247.000 TON		
Harold Coffey Construction Co., Inc.		\$81.5000	\$346,130.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$81.5000	\$346,130.50
Ford Construction Company		\$84.0000	\$356,748.00
Dement Construction Company, LLC		\$81.5000	\$346,130.50
411-01.10 ACS MIX(PG64-22) GRADING D			
	2,112.000 TON		
Harold Coffey Construction Co., Inc.		\$98.5000	\$208,032.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$98.5000	\$208,032.00
Ford Construction Company		\$101.0000	\$213,312.00
Dement Construction Company, LLC		\$98.5000	\$208,032.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Harold Coffey Construction Co., Inc.		\$525.0000	\$5,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$390.0000	\$3,900.00
Ford Construction Company		\$705.0000	\$7,050.00
Dement Construction Company, LLC		\$525.0000	\$5,250.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	10.000 L.M.		
Harold Coffey Construction Co., Inc.		\$525.0000	\$5,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$390.0000	\$3,900.00
Ford Construction Company		\$705.0000	\$7,050.00
Dement Construction Company, LLC		\$525.0000	\$5,250.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
Harold Coffey Construction Co., Inc.		\$525.0000	\$525.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$390.0000	\$390.00
Ford Construction Company		\$705.0000	\$705.00
Dement Construction Company, LLC		\$525.0000	\$525.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	217.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$625.0000	\$135,625.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$700.0000	\$151,900.00
Ford Construction Company		\$595.0000	\$129,115.00
Dement Construction Company, LLC		\$750.0000	\$162,750.00

		UNIT PRICE	EXTENSION
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	42,737.800 LB.		
Harold Coffey Construction Co., Inc.		\$1.0500	\$44,874.69
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.9500	\$40,600.91
Ford Construction Company		\$1.1000	\$47,011.58
Dement Construction Company, LLC		\$1.1000	\$47,011.58
606-24.12 TEMPORARY SHEET PILES			
	1,283.000 S.F.		
Harold Coffey Construction Co., Inc.		\$28.0000	\$35,924.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$57,735.00
Ford Construction Company		\$105.0000	\$134,715.00
Dement Construction Company, LLC		\$45.0000	\$57,735.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,476.000 L.F.		
Harold Coffey Construction Co., Inc.		\$38.0000	\$132,088.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$139,040.00
Ford Construction Company		\$51.0000	\$177,276.00
Dement Construction Company, LLC		\$46.0000	\$159,896.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	390.000 L.F.		
Harold Coffey Construction Co., Inc.		\$52.0000	\$20,280.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$21,450.00
Ford Construction Company		\$62.0000	\$24,180.00
Dement Construction Company, LLC		\$67.0000	\$26,130.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	849.000 L.F.		
Harold Coffey Construction Co., Inc.		\$74.0000	\$62,826.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$59,430.00
Ford Construction Company		\$72.0000	\$61,128.00
Dement Construction Company, LLC		\$75.0000	\$63,675.00
607-06.07 36" PIPE CULVERT (JACKED-IN-PLACE)			
	338.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1,150.0000	\$388,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$950.0000	\$321,100.00
Ford Construction Company		\$1,326.0000	\$448,188.00
Dement Construction Company, LLC		\$1,300.0000	\$439,400.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	770.000 L.F.		
Harold Coffey Construction Co., Inc.		\$88.0000	\$67,760.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$69,300.00
Ford Construction Company		\$102.0000	\$78,540.00
Dement Construction Company, LLC		\$100.0000	\$77,000.00

		UNIT PRICE	EXTENSION
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	94.000 L.F.		
Harold Coffey Construction Co., Inc.		\$115.0000	\$10,810.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$9,870.00
Ford Construction Company		\$122.0000	\$11,468.00
Dement Construction Company, LLC		\$120.0000	\$11,280.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	164.000 L.F.		
Harold Coffey Construction Co., Inc.		\$135.0000	\$22,140.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$135.0000	\$22,140.00
Ford Construction Company		\$153.0000	\$25,092.00
Dement Construction Company, LLC		\$137.0000	\$22,468.00
607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	24.000 L.F.		
Harold Coffey Construction Co., Inc.		\$65.0000	\$1,560.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$1,440.00
Ford Construction Company		\$102.0000	\$2,448.00
Dement Construction Company, LLC		\$96.0000	\$2,304.00
607-16.06 45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT			
	146.000 L.F.		
Harold Coffey Construction Co., Inc.		\$128.0000	\$18,688.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$110.0000	\$16,060.00
Ford Construction Company		\$153.0000	\$22,338.00
Dement Construction Company, LLC		\$145.0000	\$21,170.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	1,978.000 L.F.		
Harold Coffey Construction Co., Inc.		\$24.0000	\$47,472.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$79,120.00
Ford Construction Company		\$39.0000	\$77,142.00
Dement Construction Company, LLC		\$42.0000	\$83,076.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	526.000 L.F.		
Harold Coffey Construction Co., Inc.		\$34.0000	\$17,884.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$26,300.00
Ford Construction Company		\$46.0000	\$24,196.00
Dement Construction Company, LLC		\$48.0000	\$25,248.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	136.000 L.F.		
Harold Coffey Construction Co., Inc.		\$46.0000	\$6,256.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$8,160.00
Ford Construction Company		\$57.0000	\$7,752.00
Dement Construction Company, LLC		\$58.0000	\$7,888.00

		UNIT PRICE	EXTENSION
607-39.05 36" PIPE CULVERT (SIDE DRAIN)			
	60.000 L.F.		
Harold Coffey Construction Co., Inc.		\$54.0000	\$3,240.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$85.0000	\$5,100.00
Ford Construction Company		\$66.0000	\$3,960.00
Dement Construction Company, LLC		\$62.0000	\$3,720.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	134.000 L.F.		
Harold Coffey Construction Co., Inc.		\$45.0000	\$6,030.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$6,030.00
Ford Construction Company		\$39.0000	\$5,226.00
Dement Construction Company, LLC		\$55.0000	\$7,370.00
611-02.10 JUNCTION BOX, TYPE 1			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$7,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,000.0000	\$6,000.00
Ford Construction Company		\$3,570.0000	\$7,140.00
Dement Construction Company, LLC		\$2,200.0000	\$4,400.00
611-02.11 JUNCTION BOX, TYPE 2			
	5.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,950.0000	\$24,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$22,500.00
Ford Construction Company		\$4,590.0000	\$22,950.00
Dement Construction Company, LLC		\$3,600.0000	\$18,000.00
611-02.12 JUNCTION BOX, TYPE 3			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,850.0000	\$11,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,500.0000	\$15,000.00
Ford Construction Company		\$5,610.0000	\$11,220.00
Dement Construction Company, LLC		\$5,400.0000	\$10,800.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$2,500.0000	\$5,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,025.0000	\$2,050.00
Ford Construction Company		\$1,224.0000	\$2,448.00
Dement Construction Company, LLC		\$1,420.0000	\$2,840.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	90.000 LB.		
Harold Coffey Construction Co., Inc.		\$8.0000	\$720.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.2500	\$292.50
Ford Construction Company		\$10.2000	\$918.00
Dement Construction Company, LLC		\$3.5000	\$315.00

		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,400.0000	\$4,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,250.0000	\$6,500.00
Ford Construction Company		\$3,570.0000	\$7,140.00
Dement Construction Company, LLC		\$3,600.0000	\$7,200.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,800.0000	\$5,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$9,000.00
Ford Construction Company		\$4,590.0000	\$9,180.00
Dement Construction Company, LLC		\$5,500.0000	\$11,000.00
611-07.34 36IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$15,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,000.0000	\$16,000.00
Ford Construction Company		\$8,160.0000	\$16,320.00
Dement Construction Company, LLC		\$11,000.0000	\$22,000.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	7.000 EACH		
Harold Coffey Construction Co., Inc.		\$850.0000	\$5,950.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$14,000.00
Ford Construction Company		\$2,244.0000	\$15,708.00
Dement Construction Company, LLC		\$2,300.0000	\$16,100.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	15.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,100.0000	\$16,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,250.0000	\$33,750.00
Ford Construction Company		\$2,550.0000	\$38,250.00
Dement Construction Company, LLC		\$2,400.0000	\$36,000.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,800.0000	\$5,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,850.0000	\$8,550.00
Ford Construction Company		\$3,060.0000	\$9,180.00
Dement Construction Company, LLC		\$3,400.0000	\$10,200.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,100.0000	\$1,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,900.0000	\$2,900.00
Ford Construction Company		\$3,060.0000	\$3,060.00
Dement Construction Company, LLC		\$3,300.0000	\$3,300.00

		UNIT PRICE	EXTENSION
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,400.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,200.0000	\$9,600.00
Ford Construction Company		\$3,264.0000	\$9,792.00
Dement Construction Company, LLC		\$4,300.0000	\$12,900.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,900.0000	\$1,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,000.0000	\$4,000.00
Ford Construction Company		\$3,570.0000	\$3,570.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,600.0000	\$6,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,500.0000	\$14,000.00
Ford Construction Company		\$4,080.0000	\$16,320.00
Dement Construction Company, LLC		\$3,700.0000	\$14,800.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	5.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,100.0000	\$10,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,250.0000	\$21,250.00
Ford Construction Company		\$4,590.0000	\$22,950.00
Dement Construction Company, LLC		\$4,300.0000	\$21,500.00
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$3,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,750.0000	\$6,750.00
Ford Construction Company		\$6,120.0000	\$6,120.00
Dement Construction Company, LLC		\$5,600.0000	\$5,600.00
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,500.0000	\$5,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,675.0000	\$11,350.00
Ford Construction Company		\$6,120.0000	\$12,240.00
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1			
	12.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,350.0000	\$40,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$66,000.00
Ford Construction Company		\$7,140.0000	\$85,680.00
Dement Construction Company, LLC		\$5,500.0000	\$66,000.00

		UNIT PRICE	EXTENSION
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,800.0000	\$14,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,100.0000	\$21,300.00
Ford Construction Company		\$8,670.0000	\$26,010.00
Dement Construction Company, LLC		\$7,200.0000	\$21,600.00
611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$3,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,100.0000	\$6,100.00
Ford Construction Company		\$8,160.0000	\$8,160.00
Dement Construction Company, LLC		\$6,400.0000	\$6,400.00
611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$6,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,000.0000	\$8,000.00
Ford Construction Company		\$10,200.0000	\$10,200.00
Dement Construction Company, LLC		\$9,100.0000	\$9,100.00
611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,900.0000	\$9,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,000.0000	\$18,000.00
Ford Construction Company		\$10,200.0000	\$20,400.00
Dement Construction Company, LLC		\$8,800.0000	\$17,600.00
611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$15,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,500.0000	\$23,000.00
Ford Construction Company		\$15,300.0000	\$30,600.00
Dement Construction Company, LLC		\$11,600.0000	\$23,200.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)	16.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,990.0000	\$79,840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,000.0000	\$48,000.00
Ford Construction Company		\$7,650.0000	\$122,400.00
Dement Construction Company, LLC		\$7,000.0000	\$112,000.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH	21.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,200.0000	\$88,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,700.0000	\$77,700.00
Ford Construction Company		\$4,080.0000	\$85,680.00
Dement Construction Company, LLC		\$3,700.0000	\$77,700.00

		UNIT PRICE	EXTENSION
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$6,200.0000	\$6,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,600.0000	\$4,600.00
Ford Construction Company		\$4,590.0000	\$4,590.00
Dement Construction Company, LLC		\$4,200.0000	\$4,200.00
611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH			
	5.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$27,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,800.0000	\$24,000.00
Ford Construction Company		\$5,610.0000	\$28,050.00
Dement Construction Company, LLC		\$4,700.0000	\$23,500.00
611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$15,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,500.0000	\$17,000.00
Ford Construction Company		\$6,630.0000	\$13,260.00
Dement Construction Company, LLC		\$7,000.0000	\$14,000.00
611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$13,500.0000	\$13,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,500.0000	\$11,500.00
Ford Construction Company		\$9,690.0000	\$9,690.00
Dement Construction Company, LLC		\$10,500.0000	\$10,500.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	104.000 L.F.		
Harold Coffey Construction Co., Inc.		\$35.0000	\$3,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$3,120.00
Ford Construction Company		\$43.0000	\$4,472.00
Dement Construction Company, LLC		\$42.0000	\$4,368.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	24.000 L.F.		
Harold Coffey Construction Co., Inc.		\$44.0000	\$1,056.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$960.00
Ford Construction Company		\$49.0000	\$1,176.00
Dement Construction Company, LLC		\$54.0000	\$1,296.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	104.000 L.F.		
Harold Coffey Construction Co., Inc.		\$46.0000	\$4,784.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$5,720.00
Ford Construction Company		\$67.0000	\$6,968.00
Dement Construction Company, LLC		\$60.0000	\$6,240.00

		UNIT PRICE	EXTENSION
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	14.000 L.F.		
Harold Coffey Construction Co., Inc.		\$59.0000	\$826.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$65.0000	\$910.00
Ford Construction Company		\$77.0000	\$1,078.00
Dement Construction Company, LLC		\$68.0000	\$952.00
621-03.06 42" TEMPORARY DRAINAGE PIPE			
	30.000 L.F.		
Harold Coffey Construction Co., Inc.		\$78.0000	\$2,340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$2,250.00
Ford Construction Company		\$128.0000	\$3,840.00
Dement Construction Company, LLC		\$89.0000	\$2,670.00
701-02 CONCRETE DRIVEWAY			
	19,480.000 S.F.		
Harold Coffey Construction Co., Inc.		\$9.1500	\$178,242.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.5000	\$146,100.00
Ford Construction Company		\$10.0000	\$194,800.00
Dement Construction Company, LLC		\$9.0000	\$175,320.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	64.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$975.0000	\$62,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$550.0000	\$35,200.00
Ford Construction Company		\$580.0000	\$37,120.00
Dement Construction Company, LLC		\$670.0000	\$42,880.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	269.000 L.F.		
Harold Coffey Construction Co., Inc.		\$68.0000	\$18,292.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$68.0000	\$18,292.00
Ford Construction Company		\$70.0000	\$18,830.00
Dement Construction Company, LLC		\$68.0000	\$18,292.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	3,018.750 L.F.		
Harold Coffey Construction Co., Inc.		\$20.0000	\$60,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$60,375.00
Ford Construction Company		\$21.0000	\$63,393.75
Dement Construction Company, LLC		\$20.0000	\$60,375.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,010.0000	\$4,040.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,010.0000	\$4,040.00
Ford Construction Company		\$1,030.0000	\$4,120.00
Dement Construction Company, LLC		\$1,010.0000	\$4,040.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	12.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,750.0000	\$33,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,750.0000	\$33,000.00
Ford Construction Company		\$2,805.0000	\$33,660.00
Dement Construction Company, LLC		\$2,750.0000	\$33,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,650.0000	\$5,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,650.0000	\$5,300.00
Ford Construction Company		\$2,703.0000	\$5,406.00
Dement Construction Company, LLC		\$2,650.0000	\$5,300.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	39.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$175,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,750.0000	\$185,250.00
Ford Construction Company		\$5,000.0000	\$195,000.00
Dement Construction Company, LLC		\$4,750.0000	\$185,250.00
706-01 GUARDRAIL REMOVED			
	1,218.000 L.F.		
Harold Coffey Construction Co., Inc.		\$4.2500	\$5,176.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.2500	\$5,176.50
Ford Construction Company		\$4.6500	\$5,663.70
Dement Construction Company, LLC		\$4.2500	\$5,176.50
707-03.01 STOCK FENCE			
	4,284.000 L.F.		
Harold Coffey Construction Co., Inc.		\$6.5000	\$27,846.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.5000	\$27,846.00
Ford Construction Company		\$6.1200	\$26,218.08
Dement Construction Company, LLC		\$5.4500	\$23,347.80
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	16.000 EACH		
Harold Coffey Construction Co., Inc.		\$175.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,760.0000	\$60,160.00
Ford Construction Company		\$205.0000	\$3,280.00
Dement Construction Company, LLC		\$195.0000	\$3,120.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	21,551.000 L.F.		
Harold Coffey Construction Co., Inc.		\$1.3000	\$28,016.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.3000	\$28,016.30
Ford Construction Company		\$1.5000	\$32,326.50
Dement Construction Company, LLC		\$1.1500	\$24,783.65

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	86.000 EACH		
Harold Coffey Construction Co., Inc.		\$175.0000	\$15,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$235.0000	\$20,210.00
Ford Construction Company		\$204.0000	\$17,544.00
Dement Construction Company, LLC		\$200.0000	\$17,200.00
709-01.01 RUBBLE STONE RIP-RAP			
	13.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$75.0000	\$975.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$125.0000	\$1,625.00
Ford Construction Company		\$62.0000	\$806.00
Dement Construction Company, LLC		\$80.0000	\$1,040.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	3,400.000 TON		
Harold Coffey Construction Co., Inc.		\$41.0000	\$139,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$136,000.00
Ford Construction Company		\$40.0000	\$136,000.00
Dement Construction Company, LLC		\$45.0000	\$153,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	6,192.500 TON		
Harold Coffey Construction Co., Inc.		\$41.0000	\$253,892.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$247,700.00
Ford Construction Company		\$40.0000	\$247,700.00
Dement Construction Company, LLC		\$45.0000	\$278,662.50
709-05.08 MACHINED RIP-RAP (CLASS B)			
	4,807.300 TON		
Harold Coffey Construction Co., Inc.		\$41.0000	\$197,099.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$192,292.00
Ford Construction Company		\$40.0000	\$192,292.00
Dement Construction Company, LLC		\$45.0000	\$216,328.50
709-05.09 MACHINED RIP-RAP (CLASS C)			
	248.900 TON		
Harold Coffey Construction Co., Inc.		\$41.0000	\$10,204.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$9,956.00
Ford Construction Company		\$41.0000	\$10,204.90
Dement Construction Company, LLC		\$45.0000	\$11,200.50
709-05.81 ROCK RIFFLES			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$30,000.0000	\$30,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$5,000.00
Ford Construction Company		\$16,000.0000	\$16,000.00
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
			53,219.000 L.F.
	Harold Coffey Construction Co., Inc.	\$7.0000	\$372,533.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$7.0000	\$372,533.00
	Ford Construction Company	\$7.1400	\$379,983.66
	Dement Construction Company, LLC	\$7.0000	\$372,533.00
710-05	LATERAL UNDERDRAIN		
			6,942.000 L.F.
	Harold Coffey Construction Co., Inc.	\$4.0000	\$27,768.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4.0000	\$27,768.00
	Ford Construction Company	\$4.0800	\$28,323.36
	Dement Construction Company, LLC	\$4.0000	\$27,768.00
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)		
			1.000 EACH
	Harold Coffey Construction Co., Inc.	\$800.0000	\$800.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$800.0000	\$800.00
	Ford Construction Company	\$816.0000	\$816.00
	Dement Construction Company, LLC	\$800.0000	\$800.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
			42.000 EACH
	Harold Coffey Construction Co., Inc.	\$800.0000	\$33,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$800.0000	\$33,600.00
	Ford Construction Company	\$816.0000	\$34,272.00
	Dement Construction Company, LLC	\$800.0000	\$33,600.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
			117.000 EACH
	Harold Coffey Construction Co., Inc.	\$800.0000	\$93,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$800.0000	\$93,600.00
	Ford Construction Company	\$816.0000	\$95,472.00
	Dement Construction Company, LLC	\$800.0000	\$93,600.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
			107.000 EACH
	Harold Coffey Construction Co., Inc.	\$800.0000	\$85,600.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$800.0000	\$85,600.00
	Ford Construction Company	\$816.0000	\$87,312.00
	Dement Construction Company, LLC	\$800.0000	\$85,600.00
710-10.02	6" PERFORATED PLASTIC PIPE		
			79.000 L.F.
	Harold Coffey Construction Co., Inc.	\$15.0000	\$1,185.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$30.0000	\$2,370.00
	Ford Construction Company	\$28.0000	\$2,212.00
	Dement Construction Company, LLC	\$42.0000	\$3,318.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$105,000.0000	\$105,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40,000.0000	\$40,000.00
Ford Construction Company		\$85,129.0000	\$85,129.00
Dement Construction Company, LLC		\$195,000.0000	\$195,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	50,145.000 L.F.		
Harold Coffey Construction Co., Inc.		\$34.7500	\$1,742,538.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,002,900.00
Ford Construction Company		\$36.0000	\$1,805,220.00
Dement Construction Company, LLC		\$8.7500	\$438,768.75
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	107.000 EACH		
Harold Coffey Construction Co., Inc.		\$29.0000	\$3,103.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28.0000	\$2,996.00
Ford Construction Company		\$29.5000	\$3,156.50
Dement Construction Company, LLC		\$45.0000	\$4,815.00
712-05.01 WARNING LIGHTS (TYPE A)			
	94.000 EACH		
Harold Coffey Construction Co., Inc.		\$26.0000	\$2,444.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38.0000	\$3,572.00
Ford Construction Company		\$26.5000	\$2,491.00
Dement Construction Company, LLC		\$38.0000	\$3,572.00
712-05.03 WARNING LIGHTS (TYPE C)			
	50.000 EACH		
Harold Coffey Construction Co., Inc.		\$26.0000	\$1,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38.0000	\$1,900.00
Ford Construction Company		\$26.5000	\$1,325.00
Dement Construction Company, LLC		\$38.0000	\$1,900.00
712-06 SIGNS (CONSTRUCTION)			
	1,666.500 S.F.		
Harold Coffey Construction Co., Inc.		\$6.9500	\$11,582.18
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.0000	\$9,999.00
Ford Construction Company		\$7.1000	\$11,832.15
Dement Construction Company, LLC		\$6.0000	\$9,999.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	164.000 L.F.		
Harold Coffey Construction Co., Inc.		\$11.0000	\$1,804.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16.0000	\$2,624.00
Ford Construction Company		\$11.2500	\$1,845.00
Dement Construction Company, LLC		\$16.0000	\$2,624.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$750.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,100.0000	\$2,200.00
Ford Construction Company		\$765.0000	\$1,530.00
Dement Construction Company, LLC		\$1,100.0000	\$2,200.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$825.0000	\$825.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$750.0000	\$750.00
Ford Construction Company		\$765.0000	\$765.00
Dement Construction Company, LLC		\$750.0000	\$750.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	101.000 LB.		
Harold Coffey Construction Co., Inc.		\$3.5000	\$353.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.7500	\$378.75
Ford Construction Company		\$3.8300	\$386.83
Dement Construction Company, LLC		\$3.7500	\$378.75
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	12.000 EACH		
Harold Coffey Construction Co., Inc.		\$175.0000	\$2,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$190.0000	\$2,280.00
Ford Construction Company		\$194.0000	\$2,328.00
Dement Construction Company, LLC		\$190.0000	\$2,280.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	42.000 EACH		
Harold Coffey Construction Co., Inc.		\$36.8500	\$1,547.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$34.0000	\$1,428.00
Ford Construction Company		\$35.0000	\$1,470.00
Dement Construction Company, LLC		\$34.0000	\$1,428.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	566.000 EACH		
Harold Coffey Construction Co., Inc.		\$10.0000	\$5,660.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$5,660.00
Ford Construction Company		\$10.2000	\$5,773.20
Dement Construction Company, LLC		\$10.0000	\$5,660.00
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	514.000 EACH		
Harold Coffey Construction Co., Inc.		\$10.0000	\$5,140.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11.5000	\$5,911.00
Ford Construction Company		\$12.0000	\$6,168.00
Dement Construction Company, LLC		\$11.5000	\$5,911.00

		UNIT PRICE	EXTENSION
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS			
	149.000 LB.		
Harold Coffey Construction Co., Inc.		\$4.0000	\$596.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$745.00
Ford Construction Company		\$5.1000	\$759.90
Dement Construction Company, LLC		\$5.0000	\$745.00
713-11.01 "U" SECTION STEEL POSTS			
	2,656.000 LB.		
Harold Coffey Construction Co., Inc.		\$3.6500	\$9,694.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$9,296.00
Ford Construction Company		\$3.5700	\$9,481.92
Dement Construction Company, LLC		\$3.5000	\$9,296.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	9,126.000 LB.		
Harold Coffey Construction Co., Inc.		\$3.4000	\$31,028.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.2000	\$29,203.20
Ford Construction Company		\$3.2600	\$29,750.76
Dement Construction Company, LLC		\$3.2000	\$29,203.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	2,835.000 S.F.		
Harold Coffey Construction Co., Inc.		\$12.0000	\$34,020.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13.0000	\$36,855.00
Ford Construction Company		\$13.2600	\$37,592.10
Dement Construction Company, LLC		\$13.0000	\$36,855.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	518.750 S.F.		
Harold Coffey Construction Co., Inc.		\$15.0000	\$7,781.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13.6500	\$7,080.94
Ford Construction Company		\$13.9200	\$7,221.00
Dement Construction Company, LLC		\$13.6500	\$7,080.94
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	35.000 S.F.		
Harold Coffey Construction Co., Inc.		\$40.0000	\$1,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$1,050.00
Ford Construction Company		\$30.6000	\$1,071.00
Dement Construction Company, LLC		\$30.0000	\$1,050.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	123.000 S.F.		
Harold Coffey Construction Co., Inc.		\$125.0000	\$15,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$112.5000	\$13,837.50
Ford Construction Company		\$22.5000	\$2,767.50
Dement Construction Company, LLC		\$125.0000	\$15,375.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$1,500.00
Ford Construction Company		\$1,530.0000	\$1,530.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$250.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$1,500.00
Ford Construction Company		\$408.0000	\$2,448.00
Dement Construction Company, LLC		\$250.0000	\$1,500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$34,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,050.0000	\$32,200.00
Ford Construction Company		\$6,000.0000	\$24,000.00
Dement Construction Company, LLC		\$8,050.0000	\$32,200.00
713-16.20 SIGNS (PROTECTED AREA)			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$135.0000	\$405.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$750.00
Ford Construction Company		\$255.0000	\$765.00
Dement Construction Company, LLC		\$250.0000	\$750.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER, YELLOW			
	44.000 EACH		
Harold Coffey Construction Co., Inc.		\$15.0000	\$660.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$660.00
Ford Construction Company		\$15.3000	\$673.20
Dement Construction Company, LLC		\$15.0000	\$660.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	126.000 EACH		
Harold Coffey Construction Co., Inc.		\$38.0000	\$4,788.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38.0000	\$4,788.00
Ford Construction Company		\$38.7600	\$4,883.76
Dement Construction Company, LLC		\$38.0000	\$4,788.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	59.000 EACH		
Harold Coffey Construction Co., Inc.		\$38.0000	\$2,242.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38.0000	\$2,242.00
Ford Construction Company		\$38.7600	\$2,286.84
Dement Construction Company, LLC		\$38.0000	\$2,242.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	740.000 EACH		
Harold Coffey Construction Co., Inc.		\$38.0000	\$28,120.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38.0000	\$28,120.00
Ford Construction Company		\$37.7600	\$27,942.40
Dement Construction Company, LLC		\$38.0000	\$28,120.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	336.000 EACH		
Harold Coffey Construction Co., Inc.		\$14.0000	\$4,704.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$14.0000	\$4,704.00
Ford Construction Company		\$14.2800	\$4,798.08
Dement Construction Company, LLC		\$14.0000	\$4,704.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,140.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$28,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$28,500.00
Ford Construction Company		\$25.5000	\$29,070.00
Dement Construction Company, LLC		\$25.0000	\$28,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	579.000 L.F.		
Harold Coffey Construction Co., Inc.		\$15.0000	\$8,685.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$8,685.00
Ford Construction Company		\$15.3000	\$8,858.70
Dement Construction Company, LLC		\$15.0000	\$8,685.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Harold Coffey Construction Co., Inc.		\$210.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$210.0000	\$4,200.00
Ford Construction Company		\$214.2000	\$4,284.00
Dement Construction Company, LLC		\$210.0000	\$4,200.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	12.000 EACH		
Harold Coffey Construction Co., Inc.		\$220.0000	\$2,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$220.0000	\$2,640.00
Ford Construction Company		\$224.4000	\$2,692.80
Dement Construction Company, LLC		\$220.0000	\$2,640.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	456.000 L.F.		
Harold Coffey Construction Co., Inc.		\$9.0000	\$4,104.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.0000	\$4,104.00
Ford Construction Company		\$9.1800	\$4,186.08
Dement Construction Company, LLC		\$9.0000	\$4,104.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$350.0000	\$700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$700.00
Ford Construction Company		\$357.0000	\$714.00
Dement Construction Company, LLC		\$350.0000	\$700.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	5.000 L.M.		
Harold Coffey Construction Co., Inc.		\$2,625.0000	\$13,125.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,625.0000	\$13,125.00
Ford Construction Company		\$2,678.0000	\$13,390.00
Dement Construction Company, LLC		\$2,625.0000	\$13,125.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	30,448.000 L.F.		
Harold Coffey Construction Co., Inc.		\$0.6500	\$19,791.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.6500	\$19,791.20
Ford Construction Company		\$0.6600	\$20,095.68
Dement Construction Company, LLC		\$0.6500	\$19,791.20
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	531.000 L.F.		
Harold Coffey Construction Co., Inc.		\$10.0000	\$5,310.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$5,310.00
Ford Construction Company		\$10.2000	\$5,416.20
Dement Construction Company, LLC		\$10.0000	\$5,310.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	16.000 L.M.		
Harold Coffey Construction Co., Inc.		\$1,580.0000	\$25,280.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,580.0000	\$25,280.00
Ford Construction Company		\$1,612.0000	\$25,792.00
Dement Construction Company, LLC		\$1,580.0000	\$25,280.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	31.000 L.M.		
Harold Coffey Construction Co., Inc.		\$5,825.0000	\$180,575.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,825.0000	\$180,575.00
Ford Construction Company		\$5,942.0000	\$184,202.00
Dement Construction Company, LLC		\$5,825.0000	\$180,575.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,975.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$5,925.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$5,925.00
Ford Construction Company		\$3.0600	\$6,043.50
Dement Construction Company, LLC		\$3.0000	\$5,925.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	3.000 L.M.		
Harold Coffey Construction Co., Inc.		\$4,000.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,000.0000	\$12,000.00
Ford Construction Company		\$4,080.0000	\$12,240.00
Dement Construction Company, LLC		\$4,000.0000	\$12,000.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.150 L.M.		
Harold Coffey Construction Co., Inc.		\$4,600.0000	\$5,290.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,600.0000	\$5,290.00
Ford Construction Company		\$4,692.0000	\$5,395.80
Dement Construction Company, LLC		\$4,600.0000	\$5,290.00
717-01 MOBILIZATION			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$1,900,000.0000	\$1,900,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,918,500.0000	\$1,918,500.00
Ford Construction Company		\$1,200,000.0000	\$1,200,000.00
Dement Construction Company, LLC		\$2,110,000.0000	\$2,110,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$3,059.7600	\$6,119.52
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$9,000.00
Ford Construction Company		\$3,060.0000	\$6,120.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	18.000 EACH		
Harold Coffey Construction Co., Inc.		\$876.1100	\$15,769.98
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$900.0000	\$16,200.00
Ford Construction Company		\$877.0000	\$15,786.00
Dement Construction Company, LLC		\$1,000.0000	\$18,000.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,507.8000	\$3,015.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,350.0000	\$2,700.00
Ford Construction Company		\$1,494.0000	\$2,988.00
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$992.1200	\$3,968.48
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$900.0000	\$3,600.00
Ford Construction Company		\$920.0000	\$3,680.00
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
730-02.31 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	6.000 EACH		
Harold Coffey Construction Co., Inc.		\$764.9400	\$4,589.64
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$900.0000	\$5,400.00
Ford Construction Company		\$765.0000	\$4,590.00
Dement Construction Company, LLC		\$1,000.0000	\$6,000.00
730-02.32 SIGNAL HEAD ASSEMBLY (130 A3 POLE MOUNTED)			
	4.000 EACH		
Harold Coffey Construction Co., Inc.		\$771.0600	\$3,084.24
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$900.0000	\$3,600.00
Ford Construction Company		\$772.0000	\$3,088.00
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
730-02.33 SIGNAL HEAD ASSEMBLY (150 A2V POLE MOUNTED)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,104.5700	\$2,209.14
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,800.0000	\$3,600.00
Ford Construction Company		\$1,105.0000	\$2,210.00
Dement Construction Company, LLC		\$2,000.0000	\$4,000.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	14.000 EACH		
Harold Coffey Construction Co., Inc.		\$890.3900	\$12,465.46
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$675.0000	\$9,450.00
Ford Construction Company		\$891.0000	\$12,474.00
Dement Construction Company, LLC		\$750.0000	\$10,500.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,685.1100	\$5,055.33
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,700.0000	\$8,100.00
Ford Construction Company		\$1,638.0000	\$4,914.00
Dement Construction Company, LLC		\$3,000.0000	\$9,000.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,405.9000	\$13,217.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22,500.0000	\$67,500.00
Ford Construction Company		\$3,596.0000	\$10,788.00
Dement Construction Company, LLC		\$25,000.0000	\$75,000.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	2,403.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0600	\$7,353.18
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.8000	\$4,325.40
Ford Construction Company		\$3.0600	\$7,353.18
Dement Construction Company, LLC		\$2.0000	\$4,806.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	4,605.000 L.F.		
Harold Coffey Construction Co., Inc.		\$3.3700	\$15,518.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$9,210.00
Ford Construction Company		\$3.3700	\$15,518.85
Dement Construction Company, LLC		\$2.2500	\$10,361.25
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 STRAND SM)			
	480.000 L.F.		
Harold Coffey Construction Co., Inc.		\$5.6200	\$2,697.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.5000	\$10,800.00
Ford Construction Company		\$4.6000	\$2,208.00
Dement Construction Company, LLC		\$25.0000	\$12,000.00
730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6 STRAND SM)			
	33.000 L.F.		
Harold Coffey Construction Co., Inc.		\$15.6000	\$514.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13.5000	\$445.50
Ford Construction Company		\$15.3000	\$504.90
Dement Construction Company, LLC		\$15.0000	\$495.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	534.000 L.F.		
Harold Coffey Construction Co., Inc.		\$14.0000	\$7,476.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.0000	\$14,418.00
Ford Construction Company		\$12.0000	\$6,408.00
Dement Construction Company, LLC		\$30.0000	\$16,020.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	893.000 L.F.		
Harold Coffey Construction Co., Inc.		\$16.3300	\$14,582.69
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$36.0000	\$32,148.00
Ford Construction Company		\$13.0000	\$11,609.00
Dement Construction Company, LLC		\$40.0000	\$35,720.00
730-12.16 CONDUIT (3"C SCHEDULE 80)			
	909.000 L.F.		
Harold Coffey Construction Co., Inc.		\$21.4800	\$19,525.32
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$54.0000	\$49,086.00
Ford Construction Company		\$19.0000	\$17,271.00
Dement Construction Company, LLC		\$60.0000	\$54,540.00
730-13.08 VEHICLE DETECTOR (VIDEO IMAGING AND RADAR SYSTEM)			
	10.000 EACH		
Harold Coffey Construction Co., Inc.		\$11,613.9700	\$116,139.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,500.0000	\$135,000.00
Ford Construction Company		\$10,771.0000	\$107,710.00
Dement Construction Company, LLC		\$15,000.0000	\$150,000.00

		UNIT PRICE	EXTENSION
730-13.09 VEHICLE DETECTOR (EMERGENCY PREEMPTION)			
	10.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,292.0600	\$42,920.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,500.0000	\$135,000.00
Ford Construction Company		\$3,650.0000	\$36,500.00
Dement Construction Company, LLC		\$15,000.0000	\$150,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$24,539.2300	\$73,617.69
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27,000.0000	\$81,000.00
Ford Construction Company		\$24,542.0000	\$73,626.00
Dement Construction Company, LLC		\$30,000.0000	\$90,000.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$4,555.8400	\$13,667.52
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$13,500.00
Ford Construction Company		\$4,225.0000	\$12,675.00
Dement Construction Company, LLC		\$5,000.0000	\$15,000.00
730-18.01 MASTER CONTROLLER			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$5,571.8700	\$5,571.87
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,950.0000	\$4,950.00
Ford Construction Company		\$5,465.0000	\$5,465.00
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
730-23.30 PEDESTAL POLE (17' SIGNAL POLE)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$2,309.8100	\$4,619.62
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,750.0000	\$13,500.00
Ford Construction Company		\$2,142.0000	\$4,284.00
Dement Construction Company, LLC		\$7,500.0000	\$15,000.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 42')			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$32,188.6200	\$32,188.62
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$23,850.0000	\$23,850.00
Ford Construction Company		\$32,192.0000	\$32,192.00
Dement Construction Company, LLC		\$26,500.0000	\$26,500.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$32,527.2400	\$32,527.24
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25,200.0000	\$25,200.00
Ford Construction Company		\$32,530.0000	\$32,530.00
Dement Construction Company, LLC		\$28,000.0000	\$28,000.00

		UNIT PRICE	EXTENSION
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$47,276.2800	\$47,276.28
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$31,950.0000	\$31,950.00
Ford Construction Company		\$47,281.0000	\$47,281.00
Dement Construction Company, LLC		\$35,500.0000	\$35,500.00
730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 78')	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$47,614.8900	\$95,229.78
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$32,400.0000	\$64,800.00
Ford Construction Company		\$47,620.0000	\$95,240.00
Dement Construction Company, LLC		\$36,000.0000	\$72,000.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$51,030.6000	\$153,091.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$34,650.0000	\$103,950.00
Ford Construction Company		\$51,035.0000	\$153,105.00
Dement Construction Company, LLC		\$38,500.0000	\$115,500.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 88')	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$51,368.1900	\$51,368.19
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38,475.0000	\$38,475.00
Ford Construction Company		\$51,373.0000	\$51,373.00
Dement Construction Company, LLC		\$42,750.0000	\$42,750.00
730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')	1.000 EACH		
Harold Coffey Construction Co., Inc.		\$51,707.8200	\$51,707.82
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$38,700.0000	\$38,700.00
Ford Construction Company		\$51,712.0000	\$51,712.00
Dement Construction Company, LLC		\$43,000.0000	\$43,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM	3.000 EACH		
Harold Coffey Construction Co., Inc.		\$61,195.1000	\$183,585.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22,500.0000	\$67,500.00
Ford Construction Company		\$61,200.0000	\$183,600.00
Dement Construction Company, LLC		\$25,000.0000	\$75,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	10,989.900 S.Y.		
Harold Coffey Construction Co., Inc.		\$2.4500	\$26,925.26
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.7500	\$30,222.23
Ford Construction Company		\$2.9500	\$32,420.21
Dement Construction Company, LLC		\$1.9000	\$20,880.81

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	104,500.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$1.4500	\$151,525.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.7000	\$177,650.00
Ford Construction Company		\$2.3000	\$240,350.00
Dement Construction Company, LLC		\$1.7000	\$177,650.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	115,863.800 L.F.		
Harold Coffey Construction Co., Inc.		\$3.0000	\$347,591.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.7500	\$202,761.65
Ford Construction Company		\$3.9300	\$455,344.73
Dement Construction Company, LLC		\$3.2000	\$370,764.16
801-01 SEEDING (WITH MULCH)			
	1,220.000 UNIT		
Harold Coffey Construction Co., Inc.		\$22.0000	\$26,840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.0000	\$26,840.00
Ford Construction Company		\$21.5000	\$26,230.00
Dement Construction Company, LLC		\$22.0000	\$26,840.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	4,779.000 UNIT		
Harold Coffey Construction Co., Inc.		\$18.0000	\$86,022.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16.0000	\$76,464.00
Ford Construction Company		\$17.8500	\$85,305.15
Dement Construction Company, LLC		\$18.0000	\$86,022.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH			
	26.000 UNIT		
Harold Coffey Construction Co., Inc.		\$100.0000	\$2,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$2,600.00
Ford Construction Company		\$40.8000	\$1,060.80
Dement Construction Company, LLC		\$40.0000	\$1,040.00
801-02 SEEDING (WITHOUT MULCH)			
	336.000 UNIT		
Harold Coffey Construction Co., Inc.		\$19.0000	\$6,384.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$18.0000	\$6,048.00
Ford Construction Company		\$14.3000	\$4,804.80
Dement Construction Company, LLC		\$15.0000	\$5,040.00
801-03 WATER (SEEDING & SODDING)			
	3,260.000 M.G.		
Harold Coffey Construction Co., Inc.		\$1.0000	\$3,260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.0000	\$3,260.00
Ford Construction Company		\$1.0500	\$3,423.00
Dement Construction Company, LLC		\$1.0000	\$3,260.00

		UNIT PRICE	EXTENSION
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	275.000 LB.		
Harold Coffey Construction Co., Inc.		\$10.0000	\$2,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$2,750.00
Ford Construction Company		\$10.2000	\$2,805.00
Dement Construction Company, LLC		\$10.0000	\$2,750.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	2.000 TON		
Harold Coffey Construction Co., Inc.		\$600.0000	\$1,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$1,000.00
Ford Construction Company		\$408.0000	\$816.00
Dement Construction Company, LLC		\$550.0000	\$1,100.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	146.000 EACH		
Harold Coffey Construction Co., Inc.		\$6.0000	\$876.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.0000	\$876.00
Ford Construction Company		\$4.1000	\$598.60
Dement Construction Company, LLC		\$4.0000	\$584.00
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)			
	146.000 EACH		
Harold Coffey Construction Co., Inc.		\$6.0000	\$876.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.0000	\$876.00
Ford Construction Company		\$4.1000	\$598.60
Dement Construction Company, LLC		\$4.0000	\$584.00
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)			
	17.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$340.00
Ford Construction Company		\$20.5000	\$348.50
Dement Construction Company, LLC		\$24.0000	\$408.00
802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)			
	17.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$340.00
Ford Construction Company		\$20.5000	\$348.50
Dement Construction Company, LLC		\$24.0000	\$408.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)			
	17.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$340.00
Ford Construction Company		\$20.5000	\$348.50
Dement Construction Company, LLC		\$24.0000	\$408.00

		UNIT PRICE	EXTENSION
802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)			
	17.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$340.00
Ford Construction Company		\$20.5000	\$348.50
Dement Construction Company, LLC		\$24.0000	\$408.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)			
	44.000 EACH		
Harold Coffey Construction Co., Inc.		\$20.0000	\$880.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$115.0000	\$5,060.00
Ford Construction Company		\$20.5000	\$902.00
Dement Construction Company, LLC		\$24.0000	\$1,056.00
803-01 SODDING (NEW SOD)			
	266,076.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$2.9500	\$784,924.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.2500	\$598,671.00
Ford Construction Company		\$2.5000	\$665,190.00
Dement Construction Company, LLC		\$2.2500	\$598,671.00
805-01.03 TURF REINFORCEMENT MAT (CLASS III)			
	4,845.900 S.Y.		
Harold Coffey Construction Co., Inc.		\$4.5000	\$21,806.55
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.5000	\$21,806.55
Ford Construction Company		\$3.6000	\$17,445.24
Dement Construction Company, LLC		\$3.5000	\$16,960.65
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	29,799.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$1.8000	\$53,638.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.2500	\$37,248.75
Ford Construction Company		\$1.1500	\$34,268.85
Dement Construction Company, LLC		\$1.2000	\$35,758.80
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	2,804.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$5.0000	\$14,020.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.5000	\$12,618.00
Ford Construction Company		\$4.6000	\$12,898.40
Dement Construction Company, LLC		\$4.5000	\$12,618.00
806-02.03 PROJECT MOWING			
	10.000 CYCL		
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$50,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$50,000.00
Ford Construction Company		\$5,100.0000	\$51,000.00
Dement Construction Company, LLC		\$6,000.0000	\$60,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$4,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15,000.0000	\$15,000.00
Ford Construction Company		\$15,710.0000	\$15,710.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 79-SR014-30.27)			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$120,000.0000	\$120,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35,000.0000	\$35,000.00
Ford Construction Company		\$56,500.0000	\$56,500.00
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
202-04.02 REMOVAL OF STRUCTURES (BRIDGE NO. 79-SR14-31.20)			
	1.000 LS		
Harold Coffey Construction Co., Inc.		\$130,500.0000	\$130,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$63,000.0000	\$63,000.00
Ford Construction Company		\$92,000.0000	\$92,000.00
Dement Construction Company, LLC		\$55,000.0000	\$55,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	774.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$12.0000	\$9,288.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.5000	\$21,285.00
Ford Construction Company		\$12.0000	\$9,288.00
Dement Construction Company, LLC		\$8.0000	\$6,192.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	172.000 TON		
Harold Coffey Construction Co., Inc.		\$38.0000	\$6,536.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$6,880.00
Ford Construction Company		\$41.0000	\$7,052.00
Dement Construction Company, LLC		\$65.0000	\$11,180.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	284,391.000 LB.		
Harold Coffey Construction Co., Inc.		\$1.0500	\$298,610.55
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1900	\$338,425.29
Ford Construction Company		\$1.1200	\$318,517.92
Dement Construction Company, LLC		\$1.0500	\$298,610.55
604-03.01 CLASS A CONCRETE (BRIDGES)			
	362.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$590.0000	\$213,580.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$730.0000	\$264,260.00
Ford Construction Company		\$512.0000	\$185,344.00
Dement Construction Company, LLC		\$695.0000	\$251,590.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	132,008.000 LB.		
Harold Coffey Construction Co., Inc.		\$0.8300	\$109,566.64
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1000	\$145,208.80
Ford Construction Company		\$1.0800	\$142,568.64
Dement Construction Company, LLC		\$0.9500	\$125,407.60
604-03.04 PAVEMENT @ BRIDGE ENDS			
	866.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$195.0000	\$168,870.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$215.0000	\$186,190.00
Ford Construction Company		\$245.0000	\$212,170.00
Dement Construction Company, LLC		\$295.0000	\$255,470.00
604-03.32 CLASS DS CONCRETE			
	1,022.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$590.0000	\$602,980.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$650.0000	\$664,300.00
Ford Construction Company		\$532.0000	\$543,704.00
Dement Construction Company, LLC		\$750.0000	\$766,500.00
604-03.74 CLASS X CONCRETE			
	600.000 C.Y.		
Harold Coffey Construction Co., Inc.		\$590.0000	\$354,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$660.0000	\$396,000.00
Ford Construction Company		\$526.0000	\$315,600.00
Dement Construction Company, LLC		\$695.0000	\$417,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	4,273.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$10.0000	\$42,730.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.5000	\$44,866.50
Ford Construction Company		\$11.0000	\$47,003.00
Dement Construction Company, LLC		\$6.5000	\$27,774.50
604-04.41 THREE STAR STATE EMBLEM			
	16.000 EACH		
Harold Coffey Construction Co., Inc.		\$1,600.0000	\$25,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$780.0000	\$12,480.00
Ford Construction Company		\$1,200.0000	\$19,200.00
Dement Construction Company, LLC		\$950.0000	\$15,200.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	4,357.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$6.4500	\$28,102.65
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$13,071.00
Ford Construction Company		\$2.1500	\$9,367.55
Dement Construction Company, LLC		\$2.0900	\$9,106.13

		UNIT PRICE	EXTENSION
606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)			
	380.000 L.F.		
Harold Coffey Construction Co., Inc.		\$160.0000	\$60,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$38,000.00
Ford Construction Company		\$102.0000	\$38,760.00
Dement Construction Company, LLC		\$115.0000	\$43,700.00
606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$15,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,000.0000	\$14,000.00
Ford Construction Company		\$5,500.0000	\$11,000.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
606-19.03 STEEL PIPE PILES (16-INCH)			
	2,680.000 L.F.		
Harold Coffey Construction Co., Inc.		\$82.0000	\$219,760.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$102.0000	\$273,360.00
Ford Construction Company		\$101.0000	\$270,680.00
Dement Construction Company, LLC		\$108.0000	\$289,440.00
606-20.10 TEST PILES (STEEL PIPE PILES, SIZE)			
	1,224.000 L.F.		
Harold Coffey Construction Co., Inc.		\$190.0000	\$232,560.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$122.0000	\$149,328.00
Ford Construction Company		\$125.0000	\$153,000.00
Dement Construction Company, LLC		\$135.0000	\$165,240.00
606-20.20 LOADING TEST (STEEL PIPE PILES, SIZE)			
	2.000 EACH		
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$17,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,000.0000	\$14,000.00
Ford Construction Company		\$5,500.0000	\$11,000.00
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
606-20.30 STEEL PIPE PILES (20 INCH)			
	11,040.000 L.F.		
Harold Coffey Construction Co., Inc.		\$112.0000	\$1,236,480.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$128.0000	\$1,413,120.00
Ford Construction Company		\$122.0000	\$1,346,880.00
Dement Construction Company, LLC		\$130.0000	\$1,435,200.00
615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)			
	3,857.000 L.F.		
Harold Coffey Construction Co., Inc.		\$155.0000	\$597,835.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$165.5000	\$638,333.50
Ford Construction Company		\$145.0000	\$559,265.00
Dement Construction Company, LLC		\$142.0000	\$547,694.00

		UNIT PRICE	EXTENSION
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,830.000 L.F.		
Harold Coffey Construction Co., Inc.		\$78.0000	\$142,740.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$101.0000	\$184,830.00
Ford Construction Company		\$83.0000	\$151,890.00
Dement Construction Company, LLC		\$85.0000	\$155,550.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	594.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$14,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$37.0000	\$21,978.00
Ford Construction Company		\$16.0000	\$9,504.00
Dement Construction Company, LLC		\$45.0000	\$26,730.00
710-09.02 6" PIPE UNDERDRAIN			
	132.000 L.F.		
Harold Coffey Construction Co., Inc.		\$25.0000	\$3,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$32.0000	\$4,224.00
Ford Construction Company		\$12.0000	\$1,584.00
Dement Construction Company, LLC		\$13.0000	\$1,716.00
740-07.03 GEOGRID REINFORCEMENT TYPE 1			
	1,804.000 S.Y.		
Harold Coffey Construction Co., Inc.		\$4.5000	\$8,118.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$9,020.00
Ford Construction Company		\$4.0000	\$7,216.00
Dement Construction Company, LLC		\$5.0000	\$9,020.00

ROADWAY ALTERNATE AA1 CATEGORY

203-06 WATER

4,970.000 M.G.

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

342,963.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

2,039.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

9,692.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

26,982.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

39,757.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

21,570.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) **413.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC) **1,475.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) **179.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER **4,247.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

411-02.10 ACS MIX(PG70-22) GRADING D **12,041.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

203-06 WATER

4,435.000 M.G.

Harold Coffey Construction Co., Inc.	\$20.0000	\$88,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$66,525.00
Ford Construction Company	\$21.0000	\$93,135.00
Dement Construction Company, LLC	\$10.0000	\$44,350.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

134,661.000 TON

Harold Coffey Construction Co., Inc.	\$20.0500	\$2,699,953.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$22.3500	\$3,009,673.35
Ford Construction Company	\$22.0000	\$2,962,542.00
Dement Construction Company, LLC	\$26.0000	\$3,501,186.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

9,692.000 TON

Harold Coffey Construction Co., Inc.	\$77.2500	\$748,707.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$77.2500	\$748,707.00
Ford Construction Company	\$79.0000	\$765,668.00
Dement Construction Company, LLC	\$77.2500	\$748,707.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

26,982.000 TON

Harold Coffey Construction Co., Inc.	\$81.1000	\$2,188,240.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$81.1000	\$2,188,240.20
Ford Construction Company	\$83.0000	\$2,239,506.00
Dement Construction Company, LLC	\$81.1000	\$2,188,240.20

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

39,757.000 TON

Harold Coffey Construction Co., Inc.	\$72.5000	\$2,882,382.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$72.5000	\$2,882,382.50
Ford Construction Company	\$74.0000	\$2,942,018.00
Dement Construction Company, LLC	\$72.5000	\$2,882,382.50

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

21,570.000 TON

Harold Coffey Construction Co., Inc.	\$81.1000	\$1,749,327.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$81.1000	\$1,749,327.00
Ford Construction Company	\$83.0000	\$1,790,310.00
Dement Construction Company, LLC	\$81.1000	\$1,749,327.00

309-01.01 MINERAL AGGREGATE (A-CBC)

64,809.000 TON

Harold Coffey Construction Co., Inc.	\$19.5000	\$1,263,775.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$21.5500	\$1,396,633.95
Ford Construction Company	\$21.0000	\$1,360,989.00
Dement Construction Company, LLC	\$25.2000	\$1,633,186.80

		UNIT PRICE	EXTENSION
309-01.02 PORTLAND CEMENT (A-CBC)			
	2,502.000 TON		
Harold Coffey Construction Co., Inc.		\$235.0000	\$587,970.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$230.0000	\$575,460.00
Ford Construction Company		\$240.0000	\$600,480.00
Dement Construction Company, LLC		\$276.0000	\$690,552.00
309-02 BITUMINOUS MATERIAL (A-CBC)			
	174.000 TON		
Harold Coffey Construction Co., Inc.		\$1,000.0000	\$174,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$815.0000	\$141,810.00
Ford Construction Company		\$1,020.0000	\$177,480.00
Dement Construction Company, LLC		\$725.0000	\$126,150.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	413.000 TON		
Harold Coffey Construction Co., Inc.		\$100.0000	\$41,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$590.0000	\$243,670.00
Ford Construction Company		\$602.0000	\$248,626.00
Dement Construction Company, LLC		\$590.0000	\$243,670.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1,475.000 TON		
Harold Coffey Construction Co., Inc.		\$5.0000	\$7,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.5000	\$44,987.50
Ford Construction Company		\$32.0000	\$47,200.00
Dement Construction Company, LLC		\$30.5000	\$44,987.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	179.000 TON		
Harold Coffey Construction Co., Inc.		\$715.0000	\$127,985.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$715.0000	\$127,985.00
Ford Construction Company		\$730.0000	\$130,670.00
Dement Construction Company, LLC		\$715.0000	\$127,985.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,247.000 TON		
Harold Coffey Construction Co., Inc.		\$79.4000	\$337,211.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$79.4000	\$337,211.80
Ford Construction Company		\$81.0000	\$344,007.00
Dement Construction Company, LLC		\$79.4000	\$337,211.80
411-02.10 ACS MIX(PG70-22) GRADING D			
	12,041.000 TON		
Harold Coffey Construction Co., Inc.		\$91.8000	\$1,105,363.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$91.8000	\$1,105,363.80
Ford Construction Company		\$94.0000	\$1,131,854.00
Dement Construction Company, LLC		\$91.8000	\$1,105,363.80

ROADWAY ALTERNATE AA3 CATEGORY

203-06 WATER

4,588.000 M.G.

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

193,831.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

12,409.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

309-01.01 MINERAL AGGREGATE (A-CBC)

46,435.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

309-01.02 PORTLAND CEMENT (A-CBC)

1,793.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

309-02 BITUMINOUS MATERIAL (A-CBC)

124.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

313-03 TREATED PERMEABLE BASE

143,200.000 S.Y.

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) **164.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC) **620.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) **57.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER **5,746.000 TON**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

501-01.02 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 9" **143,200.000 S.Y.**

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

ROADWAY ALTERNATE AA4 CATEGORY

203-06 WATER

5,243.000 M.G.

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

379,606.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

12,409.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

313-03 TREATED PERMEABLE BASE

143,200.000 S.Y.

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

164.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC)

620.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

57.000 TON

Harold Coffey Construction Co., Inc.
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
 Ford Construction Company
 Dement Construction Company, LLC

UNIT PRICE

EXTENSION

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

5,746.000 TON

Harold Coffey Construction Co., Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Ford Construction Company
Dement Construction Company, LLC

501-01.02 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 9"

143,200.000 S.Y.

Harold Coffey Construction Co., Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Ford Construction Company
Dement Construction Company, LLC

SUB-TOTAL ROADWAY

Harold Coffey Construction Co., Inc.	\$19,684,707.72
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$19,315,344.23
Ford Construction Company	\$20,759,886.62
Dement Construction Company, LLC	\$21,859,228.39

SUB-TOTAL BRIDGE

Harold Coffey Construction Co., Inc.	\$4,663,306.84
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4,966,160.09
Ford Construction Company	\$4,534,804.11
Dement Construction Company, LLC	\$4,980,820.78

SUB-TOTAL ROADWAY ALTERNATE AA1**SUB-TOTAL ROADWAY ALTERNATE AA2**

Harold Coffey Construction Co., Inc.	\$14,002,290.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$14,617,977.10
Ford Construction Company	\$14,834,485.00
Dement Construction Company, LLC	\$15,423,299.60

SUB-TOTAL ROADWAY ALTERNATE AA3**SUB-TOTAL ROADWAY ALTERNATE AA4****TOTAL CONTRACT**

Harold Coffey Construction Co., Inc.	\$38,350,305.41
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$38,899,481.42
Ford Construction Company	\$40,129,175.73
Dement Construction Company, LLC	\$42,263,348.77

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

SUMNER COUNTY (Contract No. CNS366 Call 043)

HSIP-4871(10),83065-3404-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON CENTER POINT ROAD FROM HURT ROAD TO S.R. 174 (LONG HOLLOW PIKE) (L.M. 3.89 TO L.M. 4.43).

PROJECT LENGTH - 0.540 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 9.50%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$53,073.25
LU, Inc.	\$72,123.91

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Superior Traffic Control, LLC		\$675.0000	\$675.00
LU, Inc.		\$275.0000	\$275.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
LU, Inc.		\$1,250.0000	\$1,250.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	565.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$2,260.00
LU, Inc.		\$3.9500	\$2,231.75
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Superior Traffic Control, LLC		\$5,800.0000	\$5,800.00
LU, Inc.		\$3,200.0000	\$3,200.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Superior Traffic Control, LLC		\$13.5000	\$675.00
LU, Inc.		\$1.0000	\$50.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
LU, Inc.		\$5,000.0000	\$5,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	5.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$65.00
LU, Inc.		\$19.2900	\$96.45
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	192.000 L.F.		
Superior Traffic Control, LLC		\$6.5000	\$1,248.00
LU, Inc.		\$7.6100	\$1,461.12
713-11.01 "U" SECTION STEEL POSTS			
	85.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$340.00
LU, Inc.		\$4.0400	\$343.40
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	975.000 LB.		
Superior Traffic Control, LLC		\$4.2500	\$4,143.75
LU, Inc.		\$4.7800	\$4,660.50

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	2.000 EACH		
Superior Traffic Control, LLC		\$390.0000	\$780.00
LU, Inc.		\$405.0000	\$810.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	155.000 S.F.		
Superior Traffic Control, LLC		\$13.5000	\$2,092.50
LU, Inc.		\$16.0100	\$2,481.55
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	146.000 S.F.		
Superior Traffic Control, LLC		\$14.0000	\$2,044.00
LU, Inc.		\$16.5900	\$2,422.14
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	28.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$560.00
LU, Inc.		\$26.2500	\$735.00
716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)			
	94.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$4,700.00
LU, Inc.		\$52.5000	\$4,935.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	7.000 EACH		
Superior Traffic Control, LLC		\$20.0000	\$140.00
LU, Inc.		\$21.0000	\$147.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	45.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$675.00
LU, Inc.		\$15.7500	\$708.75
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	175.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$875.00
LU, Inc.		\$5.2500	\$918.75
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Superior Traffic Control, LLC		\$650.0000	\$650.00
LU, Inc.		\$682.5000	\$682.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	3.000 L.M.		
Superior Traffic Control, LLC		\$2,600.0000	\$7,800.00
LU, Inc.		\$2,730.0000	\$8,190.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	350.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$1,050.00
LU, Inc.		\$31.5000	\$11,025.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
LU, Inc.		\$5,500.0000	\$5,500.00
730-02.01 SIGNAL HEAD ASSEMBLY (110)			
	8.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$3,200.00
LU, Inc.		\$1,080.0000	\$8,640.00
730-26.08 FLASHING WARNING BEACON (DESCRIPTION)			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$4,800.00
LU, Inc.		\$3,180.0000	\$6,360.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
LU, Inc.

\$53,073.25
\$72,123.91

TOTAL CONTRACT

Superior Traffic Control, LLC
LU, Inc.

\$53,073.25
\$72,123.91

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILLIAMSON COUNTY (Contract No. CNS331 Call 044)

NH-I-65-2(112),94002-8197-44

THE RESURFACING ON I-65 FROM NEAR LIBERTY PIKE (L.M. 13.37) TO SOUTH OF CONCORD ROAD (L.M. 17.50).

PROJECT LENGTH - 4.050 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 6.50%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$5,325,257.10
Volunteer Paving, LLC	\$5,644,418.71
Jones Bros. Contractors, LLC	\$6,952,365.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
Vulcan Construction Materials, LLC		\$1,200.0000	\$10,800.00
Volunteer Paving, LLC		\$970.7700	\$8,736.93
Jones Bros. Contractors, LLC		\$1,200.0000	\$10,800.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,093.000 TON		
Vulcan Construction Materials, LLC		\$25.0000	\$27,325.00
Volunteer Paving, LLC		\$26.3000	\$28,745.90
Jones Bros. Contractors, LLC		\$25.0000	\$27,325.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Vulcan Construction Materials, LLC		\$77.0000	\$38,500.00
Volunteer Paving, LLC		\$74.9300	\$37,465.00
Jones Bros. Contractors, LLC		\$115.0000	\$57,500.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	13,016.000 TON		
Vulcan Construction Materials, LLC		\$97.0000	\$1,262,552.00
Volunteer Paving, LLC		\$88.0700	\$1,146,319.12
Jones Bros. Contractors, LLC		\$110.0000	\$1,431,760.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	304.000 TON		
Vulcan Construction Materials, LLC		\$800.0000	\$243,200.00
Volunteer Paving, LLC		\$601.7400	\$182,928.96
Jones Bros. Contractors, LLC		\$550.0000	\$167,200.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Volunteer Paving, LLC		\$26,315.7900	\$26,315.79
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
411-03.23 ACS MIX (PG76-22) OGFC			
	22,028.000 TON		
Vulcan Construction Materials, LLC		\$107.0000	\$2,356,996.00
Volunteer Paving, LLC		\$108.0800	\$2,380,786.24
Jones Bros. Contractors, LLC		\$122.0000	\$2,687,416.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	16.600 L.M.		
Vulcan Construction Materials, LLC		\$535.0000	\$8,881.00
Volunteer Paving, LLC		\$563.1600	\$9,348.46
Jones Bros. Contractors, LLC		\$535.0000	\$8,881.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	26,283.000 TON		
Vulcan Construction Materials, LLC		\$16.0000	\$420,528.00
Volunteer Paving, LLC		\$23.5600	\$619,227.48
Jones Bros. Contractors, LLC		\$28.1500	\$739,866.45
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$100,000.0000	\$100,000.00
Volunteer Paving, LLC		\$171,052.6300	\$171,052.63
Jones Bros. Contractors, LLC		\$265,000.0000	\$265,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	265.000 EACH		
Vulcan Construction Materials, LLC		\$20.0000	\$5,300.00
Volunteer Paving, LLC		\$26.3200	\$6,974.80
Jones Bros. Contractors, LLC		\$25.0000	\$6,625.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$20.0000	\$400.00
Volunteer Paving, LLC		\$26.3200	\$526.40
Jones Bros. Contractors, LLC		\$10.0000	\$200.00
712-06 SIGNS (CONSTRUCTION)			
	2,959.000 S.F.		
Vulcan Construction Materials, LLC		\$9.5000	\$28,110.50
Volunteer Paving, LLC		\$6.3200	\$18,700.88
Jones Bros. Contractors, LLC		\$6.1500	\$18,197.85
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$975.0000	\$3,900.00
Volunteer Paving, LLC		\$526.3200	\$2,105.28
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$975.0000	\$3,900.00
Volunteer Paving, LLC		\$894.7400	\$3,578.96
Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,250.000 HOUR		
Vulcan Construction Materials, LLC		\$110.0000	\$137,500.00
Volunteer Paving, LLC		\$81.0500	\$101,312.50
Jones Bros. Contractors, LLC		\$105.0000	\$131,250.00

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	42.000 EACH		
Vulcan Construction Materials, LLC		\$36.0000	\$1,512.00
Volunteer Paving, LLC		\$36.8400	\$1,547.28
Jones Bros. Contractors, LLC		\$35.0000	\$1,470.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$36.0000	\$360.00
Volunteer Paving, LLC		\$36.8400	\$368.40
Jones Bros. Contractors, LLC		\$35.0000	\$350.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$7,000.0000	\$42,000.00
Volunteer Paving, LLC		\$5,263.1600	\$31,578.96
Jones Bros. Contractors, LLC		\$6,000.0000	\$36,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	3,307.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$82,675.00
Volunteer Paving, LLC		\$20.0000	\$66,140.00
Jones Bros. Contractors, LLC		\$44.0000	\$145,508.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	3,307.000 EACH		
Vulcan Construction Materials, LLC		\$8.0000	\$26,456.00
Volunteer Paving, LLC		\$10.0000	\$33,070.00
Jones Bros. Contractors, LLC		\$11.0000	\$36,377.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	4,510.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$54,120.00
Volunteer Paving, LLC		\$10.0000	\$45,100.00
Jones Bros. Contractors, LLC		\$16.5000	\$74,415.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$200.0000	\$1,000.00
Volunteer Paving, LLC		\$250.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,000.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,280.000 L.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$10,240.00
Volunteer Paving, LLC		\$10.0000	\$12,800.00
Jones Bros. Contractors, LLC		\$11.0000	\$14,080.00

		UNIT PRICE	EXTENSION
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	33.000 EACH		
Vulcan Construction Materials, LLC		\$350.0000	\$11,550.00
Volunteer Paving, LLC		\$250.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$220.0000	\$7,260.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	14.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$7,000.00
Volunteer Paving, LLC		\$500.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$333.0000	\$4,662.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	41.400 L.M.		
Vulcan Construction Materials, LLC		\$1,000.0000	\$41,400.00
Volunteer Paving, LLC		\$1,000.0000	\$41,400.00
Jones Bros. Contractors, LLC		\$1,665.0000	\$68,931.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Vulcan Construction Materials, LLC		\$6,000.0000	\$6,000.00
Volunteer Paving, LLC		\$10,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$5,860.0000	\$5,860.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	31.900 L.M.		
Vulcan Construction Materials, LLC		\$4,800.0000	\$153,120.00
Volunteer Paving, LLC		\$5,000.0000	\$159,500.00
Jones Bros. Contractors, LLC		\$8,300.0000	\$264,770.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	13,730.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$27,460.00
Volunteer Paving, LLC		\$3.0000	\$41,190.00
Jones Bros. Contractors, LLC		\$4.4000	\$60,412.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,550.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$1,550.00
Volunteer Paving, LLC		\$2.0000	\$3,100.00
Jones Bros. Contractors, LLC		\$3.3000	\$5,115.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	26,030.400 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$104,121.60
Volunteer Paving, LLC		\$10.0000	\$260,304.00
Jones Bros. Contractors, LLC		\$11.0000	\$286,334.40

		UNIT PRICE	EXTENSION
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	13,200.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$19,800.00
Volunteer Paving, LLC		\$1.5000	\$19,800.00
Jones Bros. Contractors, LLC		\$11.0000	\$145,200.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$62,000.0000	\$62,000.00
Volunteer Paving, LLC		\$157,894.7400	\$157,894.74
Jones Bros. Contractors, LLC		\$196,000.0000	\$196,000.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$5,325,257.10
Volunteer Paving, LLC	\$5,644,418.71
Jones Bros. Contractors, LLC	\$6,952,365.70

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$5,325,257.10
Volunteer Paving, LLC	\$5,644,418.71
Jones Bros. Contractors, LLC	\$6,952,365.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILLIAMSON COUNTY (Contract No. CNS327 Call 045)

94840-4143-04,NH-I-840(11),94840-8143-44

THE RESURFACING ON I-840 FROM NEAR CAMPBELL ROAD (L.M. 26.00) TO WEST OF THE BRIDGE OVER THE HARPETH RIVER (L.M. 33.05), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 7.050 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 6.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,716,840.00
Volunteer Paving, LLC	\$4,820,619.66
Jones Bros. Contractors, LLC	\$6,012,091.25
Vulcan Construction Materials, LLC	\$6,193,524.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	28.200 L.M.		
Rogers Group, Inc.		\$500.0000	\$14,100.00
Volunteer Paving, LLC		\$828.0300	\$23,350.45
Jones Bros. Contractors, LLC		\$900.0000	\$25,380.00
Vulcan Construction Materials, LLC		\$1,600.0000	\$45,120.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,732.000 TON		
Rogers Group, Inc.		\$18.0000	\$67,176.00
Volunteer Paving, LLC		\$24.6500	\$91,993.80
Jones Bros. Contractors, LLC		\$30.0000	\$111,960.00
Vulcan Construction Materials, LLC		\$32.0000	\$119,424.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	500.000 TON		
Rogers Group, Inc.		\$65.0000	\$32,500.00
Volunteer Paving, LLC		\$72.4300	\$36,215.00
Jones Bros. Contractors, LLC		\$110.0000	\$55,000.00
Vulcan Construction Materials, LLC		\$93.5000	\$46,750.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	10,540.000 TON		
Rogers Group, Inc.		\$87.0000	\$916,980.00
Volunteer Paving, LLC		\$84.7200	\$892,948.80
Jones Bros. Contractors, LLC		\$105.0000	\$1,106,700.00
Vulcan Construction Materials, LLC		\$121.0000	\$1,275,340.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	227.000 TON		
Rogers Group, Inc.		\$500.0000	\$113,500.00
Volunteer Paving, LLC		\$581.6300	\$132,030.01
Jones Bros. Contractors, LLC		\$550.0000	\$124,850.00
Vulcan Construction Materials, LLC		\$900.0000	\$204,300.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Rogers Group, Inc.		\$34,160.7500	\$34,160.75
Volunteer Paving, LLC		\$25,380.7100	\$25,380.71
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
411-03.23 ACS MIX (PG76-22) OGFC			
	17,836.000 TON		
Rogers Group, Inc.		\$103.0000	\$1,837,108.00
Volunteer Paving, LLC		\$102.6300	\$1,830,508.68
Jones Bros. Contractors, LLC		\$120.0000	\$2,140,320.00
Vulcan Construction Materials, LLC		\$128.5000	\$2,291,926.00

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	28.200 L.M.		
Rogers Group, Inc.		\$785.0000	\$22,137.00
Volunteer Paving, LLC		\$583.7600	\$16,462.03
Jones Bros. Contractors, LLC		\$575.0000	\$16,215.00
Vulcan Construction Materials, LLC		\$575.0000	\$16,215.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	21,281.000 TON		
Rogers Group, Inc.		\$14.5000	\$308,574.50
Volunteer Paving, LLC		\$17.4900	\$372,204.69
Jones Bros. Contractors, LLC		\$31.4500	\$669,287.45
Vulcan Construction Materials, LLC		\$35.0000	\$744,835.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$158,000.0000	\$158,000.00
Volunteer Paving, LLC		\$152,284.2600	\$152,284.26
Jones Bros. Contractors, LLC		\$275,000.0000	\$275,000.00
Vulcan Construction Materials, LLC		\$182,500.0000	\$182,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	200.000 EACH		
Rogers Group, Inc.		\$26.5000	\$5,300.00
Volunteer Paving, LLC		\$25.3800	\$5,076.00
Jones Bros. Contractors, LLC		\$27.0000	\$5,400.00
Vulcan Construction Materials, LLC		\$38.0000	\$7,600.00
712-06 SIGNS (CONSTRUCTION)			
	1,906.000 S.F.		
Rogers Group, Inc.		\$6.0000	\$11,436.00
Volunteer Paving, LLC		\$6.0900	\$11,607.54
Jones Bros. Contractors, LLC		\$6.3000	\$12,007.80
Vulcan Construction Materials, LLC		\$9.5000	\$18,107.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Rogers Group, Inc.		\$425.0000	\$1,700.00
Volunteer Paving, LLC		\$507.6100	\$2,030.44
Jones Bros. Contractors, LLC		\$444.0000	\$1,776.00
Vulcan Construction Materials, LLC		\$975.0000	\$3,900.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,050.0000	\$2,100.00
Volunteer Paving, LLC		\$862.9400	\$1,725.88
Jones Bros. Contractors, LLC		\$1,110.0000	\$2,220.00
Vulcan Construction Materials, LLC		\$975.0000	\$1,950.00

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,800.000 HOUR		
Rogers Group, Inc.		\$80.5000	\$144,900.00
Volunteer Paving, LLC		\$78.1700	\$140,706.00
Jones Bros. Contractors, LLC		\$107.0000	\$192,600.00
Vulcan Construction Materials, LLC		\$110.0000	\$198,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	10.000 EACH		
Rogers Group, Inc.		\$37.0000	\$370.00
Volunteer Paving, LLC		\$35.5300	\$355.30
Jones Bros. Contractors, LLC		\$38.0000	\$380.00
Vulcan Construction Materials, LLC		\$36.0000	\$360.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	10.000 EACH		
Rogers Group, Inc.		\$37.0000	\$370.00
Volunteer Paving, LLC		\$35.5300	\$355.30
Jones Bros. Contractors, LLC		\$38.0000	\$380.00
Vulcan Construction Materials, LLC		\$36.0000	\$360.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$2,650.0000	\$5,300.00
Volunteer Paving, LLC		\$5,076.1400	\$10,152.28
Jones Bros. Contractors, LLC		\$5,300.0000	\$10,600.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$15,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,089.000 EACH		
Rogers Group, Inc.		\$26.5000	\$28,858.50
Volunteer Paving, LLC		\$20.0000	\$21,780.00
Jones Bros. Contractors, LLC		\$27.7500	\$30,219.75
Vulcan Construction Materials, LLC		\$25.0000	\$27,225.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,089.000 EACH		
Rogers Group, Inc.		\$10.0000	\$10,890.00
Volunteer Paving, LLC		\$10.0000	\$10,890.00
Jones Bros. Contractors, LLC		\$11.0000	\$11,979.00
Vulcan Construction Materials, LLC		\$10.0000	\$10,890.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	120.000 L.F.		
Rogers Group, Inc.		\$12.7500	\$1,530.00
Volunteer Paving, LLC		\$10.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$13.2500	\$1,590.00
Vulcan Construction Materials, LLC		\$12.0000	\$1,440.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	4,550.000 L.F.		
Rogers Group, Inc.		\$11.7500	\$53,462.50
Volunteer Paving, LLC		\$10.0000	\$45,500.00
Jones Bros. Contractors, LLC		\$12.2000	\$55,510.00
Vulcan Construction Materials, LLC		\$11.0000	\$50,050.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	73.200 L.M.		
Rogers Group, Inc.		\$1,055.0000	\$77,226.00
Volunteer Paving, LLC		\$1,000.0000	\$73,200.00
Jones Bros. Contractors, LLC		\$1,110.0000	\$81,252.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$73,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	33.800 L.M.		
Rogers Group, Inc.		\$5,275.0000	\$178,295.00
Volunteer Paving, LLC		\$5,000.0000	\$169,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$185,900.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$169,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	10,290.000 L.F.		
Rogers Group, Inc.		\$2.1500	\$22,123.50
Volunteer Paving, LLC		\$3.0000	\$30,870.00
Jones Bros. Contractors, LLC		\$2.2000	\$22,638.00
Vulcan Construction Materials, LLC		\$2.0000	\$20,580.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	4,420.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$4,641.00
Volunteer Paving, LLC		\$2.0000	\$8,840.00
Jones Bros. Contractors, LLC		\$1.1000	\$4,862.00
Vulcan Construction Materials, LLC		\$1.0000	\$4,420.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$158,000.0000	\$158,000.00
Volunteer Paving, LLC		\$238,578.6800	\$238,578.68
Jones Bros. Contractors, LLC		\$275,000.0000	\$275,000.00
Vulcan Construction Materials, LLC		\$105,000.0000	\$105,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	2.000 EACH		
Rogers Group, Inc.		\$1,055.0000	\$2,110.00
Volunteer Paving, LLC		\$355.3300	\$710.66
Jones Bros. Contractors, LLC		\$775.0000	\$1,550.00
Vulcan Construction Materials, LLC		\$350.0000	\$700.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	20.000 L.F.		
Rogers Group, Inc.		\$15.7500	\$315.00
Volunteer Paving, LLC		\$15.2300	\$304.60
Jones Bros. Contractors, LLC		\$333.0000	\$6,660.00
Vulcan Construction Materials, LLC		\$15.0000	\$300.00
730-14.02 SAW SLOT			
	500.000 L.F.		
Rogers Group, Inc.		\$3.7500	\$1,875.00
Volunteer Paving, LLC		\$3.5500	\$1,775.00
Jones Bros. Contractors, LLC		\$3.8900	\$1,945.00
Vulcan Construction Materials, LLC		\$3.5000	\$1,750.00
730-14.03 LOOP WIRE			
	1,700.000 L.F.		
Rogers Group, Inc.		\$0.5500	\$935.00
Volunteer Paving, LLC		\$0.5100	\$867.00
Jones Bros. Contractors, LLC		\$0.5600	\$952.00
Vulcan Construction Materials, LLC		\$0.5000	\$850.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

740.000 L.F.

Rogers Group, Inc.	\$200.0000	\$148,000.00
Volunteer Paving, LLC	\$211.2600	\$156,332.40
Jones Bros. Contractors, LLC	\$233.0000	\$172,420.00
Vulcan Construction Materials, LLC	\$220.5000	\$163,170.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

40.000 S.Y.

Rogers Group, Inc.	\$355.0000	\$14,200.00
Volunteer Paving, LLC	\$251.5000	\$10,060.00
Jones Bros. Contractors, LLC	\$377.7500	\$15,110.00
Vulcan Construction Materials, LLC	\$262.5000	\$10,500.00

604-10.53 CONCRETE REPAIRS

25.000 S.Y.

Rogers Group, Inc.	\$400.0000	\$10,000.00
Volunteer Paving, LLC	\$452.6900	\$11,317.25
Jones Bros. Contractors, LLC	\$422.0000	\$10,550.00
Vulcan Construction Materials, LLC	\$472.5000	\$11,812.50

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

10,865.000 S.Y.

Rogers Group, Inc.	\$30.2500	\$328,666.25
Volunteer Paving, LLC	\$27.0600	\$294,006.90
Jones Bros. Contractors, LLC	\$31.6500	\$343,877.25
Vulcan Construction Materials, LLC	\$30.0000	\$325,950.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$4,215,973.75
Volunteer Paving, LLC	\$4,348,903.11
Jones Bros. Contractors, LLC	\$5,470,134.00
Vulcan Construction Materials, LLC	\$5,682,092.00

SUB-TOTAL BOX BRIDGE

Rogers Group, Inc.	\$500,866.25
Volunteer Paving, LLC	\$471,716.55
Jones Bros. Contractors, LLC	\$541,957.25
Vulcan Construction Materials, LLC	\$511,432.50

TOTAL CONTRACT

Rogers Group, Inc.	\$4,716,840.00
Volunteer Paving, LLC	\$4,820,619.66
Jones Bros. Contractors, LLC	\$6,012,091.25
Vulcan Construction Materials, LLC	\$6,193,524.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILLIAMSON COUNTY (Contract No. CNS060 Call 046)

R-STP/HPP-NH-397(10),94092-3231-14

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES, RETAINING WALLS AND PAVING ON S.R. 397 (MACK HATCHER PARKWAY) FROM SOUTH OF S.R. 96 TO EAST OF U.S. 431 (S.R. 106).

PROJECT LENGTH - 3.146 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 10.00%

	TOTAL CONTRACT
Eutaw Construction Company, Inc.	\$45,122,600.00
Bell & Associates Construction, LP	\$45,804,671.81
Dement Construction Company, LLC	\$45,977,467.23
Jones Bros. Contractors, LLC	\$49,148,195.68
Civil Constructors, LLC	\$49,409,936.13

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Eutaw Construction Company, Inc.	\$430,000.0000	\$430,000.00
	Bell & Associates Construction, LP	\$253,320.7000	\$253,320.70
	Dement Construction Company, LLC	\$250,000.0000	\$250,000.00
	Jones Bros. Contractors, LLC	\$255,000.0000	\$255,000.00
	Civil Constructors, LLC	\$392,500.0000	\$392,500.00
109-10.01	TRAINEE		
		6,640.000 HOUR	
	Eutaw Construction Company, Inc.	\$0.8000	\$5,312.00
	Bell & Associates Construction, LP	\$0.8000	\$5,312.00
	Dement Construction Company, LLC	\$0.8000	\$5,312.00
	Jones Bros. Contractors, LLC	\$0.8000	\$5,312.00
	Civil Constructors, LLC	\$0.8000	\$5,312.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Eutaw Construction Company, Inc.	\$350,000.0000	\$350,000.00
	Bell & Associates Construction, LP	\$263,862.4900	\$263,862.49
	Dement Construction Company, LLC	\$1,500,000.0000	\$1,500,000.00
	Jones Bros. Contractors, LLC	\$2,200,000.0000	\$2,200,000.00
	Civil Constructors, LLC	\$715,250.0000	\$715,250.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		110.000 S.Y.	
	Eutaw Construction Company, Inc.	\$6.5500	\$720.50
	Bell & Associates Construction, LP	\$21.1900	\$2,330.90
	Dement Construction Company, LLC	\$25.0000	\$2,750.00
	Jones Bros. Contractors, LLC	\$10.0000	\$1,100.00
	Civil Constructors, LLC	\$20.0000	\$2,200.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 1)		
		1.000 LS	
	Eutaw Construction Company, Inc.	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LP	\$13,582.4800	\$13,582.48
	Dement Construction Company, LLC	\$3,500.0000	\$3,500.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Civil Constructors, LLC	\$12,820.0000	\$12,820.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO. 79)		
		1.000 LS	
	Eutaw Construction Company, Inc.	\$95,000.0000	\$95,000.00
	Bell & Associates Construction, LP	\$27,832.4300	\$27,832.43
	Dement Construction Company, LLC	\$3,500.0000	\$3,500.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Civil Constructors, LLC	\$26,270.0000	\$26,270.00

		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			271,069.000 C.Y.
	Eutaw Construction Company, Inc.	\$6.5500	\$1,775,501.95
	Bell & Associates Construction, LP	\$10.2800	\$2,786,589.32
	Dement Construction Company, LLC	\$6.5000	\$1,761,948.50
	Jones Bros. Contractors, LLC	\$7.5000	\$2,033,017.50
	Civil Constructors, LLC	\$11.5000	\$3,117,293.50
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			15,443.000 TON
	Eutaw Construction Company, Inc.	\$27.9500	\$431,631.85
	Bell & Associates Construction, LP	\$37.0800	\$572,626.44
	Dement Construction Company, LLC	\$25.0000	\$386,075.00
	Jones Bros. Contractors, LLC	\$20.0000	\$308,860.00
	Civil Constructors, LLC	\$35.0000	\$540,505.00
203-04	PLACING AND SPREADING TOPSOIL		
			13,374.000 C.Y.
	Eutaw Construction Company, Inc.	\$7.5500	\$100,973.70
	Bell & Associates Construction, LP	\$13.7700	\$184,159.98
	Dement Construction Company, LLC	\$6.0000	\$80,244.00
	Jones Bros. Contractors, LLC	\$5.0000	\$66,870.00
	Civil Constructors, LLC	\$13.0000	\$173,862.00
203-06	WATER		
			254.000 M.G.
	Eutaw Construction Company, Inc.	\$9.0000	\$2,286.00
	Bell & Associates Construction, LP	\$18.0100	\$4,574.54
	Dement Construction Company, LLC	\$5.0000	\$1,270.00
	Jones Bros. Contractors, LLC	\$25.0000	\$6,350.00
	Civil Constructors, LLC	\$17.0000	\$4,318.00
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
			60.000 C.Y.
	Eutaw Construction Company, Inc.	\$8.7000	\$522.00
	Bell & Associates Construction, LP	\$15.8900	\$953.40
	Dement Construction Company, LLC	\$15.0000	\$900.00
	Jones Bros. Contractors, LLC	\$25.0000	\$1,500.00
	Civil Constructors, LLC	\$45.0000	\$2,700.00
204-08	FOUNDATION FILL MATERIAL		
			358.000 C.Y.
	Eutaw Construction Company, Inc.	\$51.2000	\$18,329.60
	Bell & Associates Construction, LP	\$68.8700	\$24,655.46
	Dement Construction Company, LLC	\$55.0000	\$19,690.00
	Jones Bros. Contractors, LLC	\$60.0000	\$21,480.00
	Civil Constructors, LLC	\$48.0000	\$17,184.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	50.000 C.Y.		
Eutaw Construction Company, Inc.		\$171.2000	\$8,560.00
Bell & Associates Construction, LP		\$402.6000	\$20,130.00
Dement Construction Company, LLC		\$200.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$12,500.00
Civil Constructors, LLC		\$380.0000	\$19,000.00
207-20.01 ROADWAY SUBGRADE TIMBER MAT(TEMP)			
	34.000 L.F.		
Eutaw Construction Company, Inc.		\$518.2000	\$17,618.80
Bell & Associates Construction, LP		\$294.1100	\$9,999.74
Dement Construction Company, LLC		\$250.0000	\$8,500.00
Jones Bros. Contractors, LLC		\$500.0000	\$17,000.00
Civil Constructors, LLC		\$93.0000	\$3,162.00
208-01.04 ENGINEERED AGGREGATE-TOPSOIL (EAT) MIX			
	20,579.000 S.Y.		
Eutaw Construction Company, Inc.		\$21.0500	\$433,187.95
Bell & Associates Construction, LP		\$11.6500	\$239,745.35
Dement Construction Company, LLC		\$7.0000	\$144,053.00
Jones Bros. Contractors, LLC		\$16.5000	\$339,553.50
Civil Constructors, LLC		\$11.0000	\$226,369.00
209-02.05 12" TEMPORARY SLOPE DRAIN			
	433.000 L.F.		
Eutaw Construction Company, Inc.		\$16.1500	\$6,992.95
Bell & Associates Construction, LP		\$23.3100	\$10,093.23
Dement Construction Company, LLC		\$12.0000	\$5,196.00
Jones Bros. Contractors, LLC		\$12.0000	\$5,196.00
Civil Constructors, LLC		\$22.0000	\$9,526.00
209-02.06 15" TEMPORARY SLOPE DRAIN			
	65.000 L.F.		
Eutaw Construction Company, Inc.		\$22.4000	\$1,456.00
Bell & Associates Construction, LP		\$30.7200	\$1,996.80
Dement Construction Company, LLC		\$15.0000	\$975.00
Jones Bros. Contractors, LLC		\$14.0000	\$910.00
Civil Constructors, LLC		\$29.0000	\$1,885.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	50.000 L.F.		
Eutaw Construction Company, Inc.		\$28.4000	\$1,420.00
Bell & Associates Construction, LP		\$33.9000	\$1,695.00
Dement Construction Company, LLC		\$18.0000	\$900.00
Jones Bros. Contractors, LLC		\$18.0000	\$900.00
Civil Constructors, LLC		\$32.0000	\$1,600.00

		UNIT PRICE	EXTENSION
209-03.20 FILTER SOCK (8 INCH)			
	1,000.000 L.F.		
Eutaw Construction Company, Inc.		\$2.5500	\$2,550.00
Bell & Associates Construction, LP		\$2.6500	\$2,650.00
Dement Construction Company, LLC		\$6.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2.5000	\$2,500.00
Civil Constructors, LLC		\$3.4000	\$3,400.00
209-03.23 FILTER SOCK (24 INCH)			
	4,000.000 L.F.		
Eutaw Construction Company, Inc.		\$3.6000	\$14,400.00
Bell & Associates Construction, LP		\$3.7100	\$14,840.00
Dement Construction Company, LLC		\$12.0000	\$48,000.00
Jones Bros. Contractors, LLC		\$3.5000	\$14,000.00
Civil Constructors, LLC		\$9.1000	\$36,400.00
209-05 SEDIMENT REMOVAL			
	821.000 C.Y.		
Eutaw Construction Company, Inc.		\$13.0500	\$10,714.05
Bell & Associates Construction, LP		\$26.4900	\$21,748.29
Dement Construction Company, LLC		\$7.0000	\$5,747.00
Jones Bros. Contractors, LLC		\$10.0000	\$8,210.00
Civil Constructors, LLC		\$25.0000	\$20,525.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	22,654.000 L.F.		
Eutaw Construction Company, Inc.		\$3.6000	\$81,554.40
Bell & Associates Construction, LP		\$3.7100	\$84,046.34
Dement Construction Company, LLC		\$2.0000	\$45,308.00
Jones Bros. Contractors, LLC		\$3.5000	\$79,289.00
Civil Constructors, LLC		\$3.8000	\$86,085.20
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	32,762.000 L.F.		
Eutaw Construction Company, Inc.		\$1.4500	\$47,504.90
Bell & Associates Construction, LP		\$1.4800	\$48,487.76
Dement Construction Company, LLC		\$3.0000	\$98,286.00
Jones Bros. Contractors, LLC		\$1.4000	\$45,866.80
Civil Constructors, LLC		\$1.6000	\$52,419.20
209-08.07 ROCK CHECK DAM PER			
	154.000 EACH		
Eutaw Construction Company, Inc.		\$297.9500	\$45,884.30
Bell & Associates Construction, LP		\$211.9000	\$32,632.60
Dement Construction Company, LLC		\$3,000.0000	\$462,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$38,500.00
Civil Constructors, LLC		\$210.0000	\$32,340.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	56.000 EACH		
Eutaw Construction Company, Inc.		\$445.9500	\$24,973.20
Bell & Associates Construction, LP		\$264.8700	\$14,832.72
Dement Construction Company, LLC		\$500.0000	\$28,000.00
Jones Bros. Contractors, LLC		\$350.0000	\$19,600.00
Civil Constructors, LLC		\$310.0000	\$17,360.00
209-08.09 FILTER SOCK CHECK DAM			
	83.000 EACH		
Eutaw Construction Company, Inc.		\$128.2000	\$10,640.60
Bell & Associates Construction, LP		\$132.4300	\$10,991.69
Dement Construction Company, LLC		\$200.0000	\$16,600.00
Jones Bros. Contractors, LLC		\$135.0000	\$11,205.00
Civil Constructors, LLC		\$220.0000	\$18,260.00
209-09.01 SANDBAGS			
	500.000 BAG		
Eutaw Construction Company, Inc.		\$5.1500	\$2,575.00
Bell & Associates Construction, LP		\$9.7200	\$4,860.00
Dement Construction Company, LLC		\$10.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,500.00
Civil Constructors, LLC		\$5.2000	\$2,600.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$179.4500	\$897.25
Bell & Associates Construction, LP		\$185.4100	\$927.05
Dement Construction Company, LLC		\$250.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$650.0000	\$3,250.00
Civil Constructors, LLC		\$360.0000	\$1,800.00
209-09.40 CURB INLET PROTECTION (TYPE 1)			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$153.8500	\$3,846.25
Bell & Associates Construction, LP		\$158.9200	\$3,973.00
Dement Construction Company, LLC		\$200.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,750.00
Civil Constructors, LLC		\$180.0000	\$4,500.00
209-09.41 CURB INLET PROTECTION (TYPE 2)			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$153.8500	\$3,846.25
Bell & Associates Construction, LP		\$158.9200	\$3,973.00
Dement Construction Company, LLC		\$200.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,750.00
Civil Constructors, LLC		\$180.0000	\$4,500.00

		UNIT PRICE	EXTENSION
209-09.42 CURB INLET PROTECTION (TYPE 3)			
	10.000 EACH		
Eutaw Construction Company, Inc.		\$153.8500	\$1,538.50
Bell & Associates Construction, LP		\$158.9200	\$1,589.20
Dement Construction Company, LLC		\$200.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00
Civil Constructors, LLC		\$170.0000	\$1,700.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	159.000 EACH		
Eutaw Construction Company, Inc.		\$102.5500	\$16,305.45
Bell & Associates Construction, LP		\$105.9500	\$16,846.05
Dement Construction Company, LLC		\$200.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$15,900.00
Civil Constructors, LLC		\$180.0000	\$28,620.00
209-10.20 TEMPORARY SEDIMENT TRAP			
	2,774.000 C.Y.		
Eutaw Construction Company, Inc.		\$3.0500	\$8,460.70
Bell & Associates Construction, LP		\$19.0700	\$52,900.18
Dement Construction Company, LLC		\$12.5000	\$34,675.00
Jones Bros. Contractors, LLC		\$7.8800	\$21,859.12
Civil Constructors, LLC		\$18.0000	\$49,932.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	33.000 S.Y.		
Eutaw Construction Company, Inc.		\$4.1000	\$135.30
Bell & Associates Construction, LP		\$10.1700	\$335.61
Dement Construction Company, LLC		\$2.0000	\$66.00
Jones Bros. Contractors, LLC		\$6.0000	\$198.00
Civil Constructors, LLC		\$9.6000	\$316.80
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$256.4000	\$7,692.00
Bell & Associates Construction, LP		\$264.8700	\$7,946.10
Dement Construction Company, LLC		\$200.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$7,500.00
Civil Constructors, LLC		\$230.0000	\$6,900.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$410.2000	\$2,051.00
Bell & Associates Construction, LP		\$423.7900	\$2,118.95
Dement Construction Company, LLC		\$500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,000.00
Civil Constructors, LLC		\$470.0000	\$2,350.00

		UNIT PRICE	EXTENSION
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$410.2000	\$2,461.20
Bell & Associates Construction, LP		\$423.7900	\$2,542.74
Dement Construction Company, LLC		\$500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,400.00
Civil Constructors, LLC		\$620.0000	\$3,720.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	99.000 EACH		
Eutaw Construction Company, Inc.		\$410.2000	\$40,609.80
Bell & Associates Construction, LP		\$423.7900	\$41,955.21
Dement Construction Company, LLC		\$500.0000	\$49,500.00
Jones Bros. Contractors, LLC		\$400.0000	\$39,600.00
Civil Constructors, LLC		\$470.0000	\$46,530.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	1,126.000 L.F.		
Eutaw Construction Company, Inc.		\$4.6500	\$5,235.90
Bell & Associates Construction, LP		\$10.5900	\$11,924.34
Dement Construction Company, LLC		\$75.0000	\$84,450.00
Jones Bros. Contractors, LLC		\$15.0000	\$16,890.00
Civil Constructors, LLC		\$62.0000	\$69,812.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	365.000 L.F.		
Eutaw Construction Company, Inc.		\$27.4500	\$10,019.25
Bell & Associates Construction, LP		\$31.8800	\$11,636.20
Dement Construction Company, LLC		\$75.0000	\$27,375.00
Jones Bros. Contractors, LLC		\$70.0000	\$25,550.00
Civil Constructors, LLC		\$31.0000	\$11,315.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	1,425.000 TON		
Eutaw Construction Company, Inc.		\$23.5500	\$33,558.75
Bell & Associates Construction, LP		\$31.7800	\$45,286.50
Dement Construction Company, LLC		\$35.0000	\$49,875.00
Jones Bros. Contractors, LLC		\$22.0000	\$31,350.00
Civil Constructors, LLC		\$55.0000	\$78,375.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	410.000 TON		
Eutaw Construction Company, Inc.		\$33.4500	\$13,714.50
Bell & Associates Construction, LP		\$50.8500	\$20,848.50
Dement Construction Company, LLC		\$35.0000	\$14,350.00
Jones Bros. Contractors, LLC		\$50.0000	\$20,500.00
Civil Constructors, LLC		\$48.0000	\$19,680.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,796.000 TON		
Eutaw Construction Company, Inc.		\$87.7000	\$157,509.20
Bell & Associates Construction, LP		\$95.3500	\$171,248.60
Dement Construction Company, LLC		\$90.0000	\$161,640.00
Jones Bros. Contractors, LLC		\$95.0000	\$170,620.00
Civil Constructors, LLC		\$96.0000	\$172,416.00
307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S			
	1,171.000 TON		
Eutaw Construction Company, Inc.		\$82.8000	\$96,958.80
Bell & Associates Construction, LP		\$90.0600	\$105,460.26
Dement Construction Company, LLC		\$85.0000	\$99,535.00
Jones Bros. Contractors, LLC		\$90.0000	\$105,390.00
Civil Constructors, LLC		\$92.0000	\$107,732.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	11,628.000 TON		
Eutaw Construction Company, Inc.		\$82.8000	\$962,798.40
Bell & Associates Construction, LP		\$90.0600	\$1,047,217.68
Dement Construction Company, LLC		\$85.0000	\$988,380.00
Jones Bros. Contractors, LLC		\$90.0000	\$1,046,520.00
Civil Constructors, LLC		\$91.0000	\$1,058,148.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	14,858.000 TON		
Eutaw Construction Company, Inc.		\$77.9500	\$1,158,181.10
Bell & Associates Construction, LP		\$84.7600	\$1,259,364.08
Dement Construction Company, LLC		\$80.0000	\$1,188,640.00
Jones Bros. Contractors, LLC		\$83.7500	\$1,244,357.50
Civil Constructors, LLC		\$91.0000	\$1,352,078.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	9,733.000 TON		
Eutaw Construction Company, Inc.		\$82.8000	\$805,892.40
Bell & Associates Construction, LP		\$90.0600	\$876,553.98
Dement Construction Company, LLC		\$85.0000	\$827,305.00
Jones Bros. Contractors, LLC		\$90.0000	\$875,970.00
Civil Constructors, LLC		\$86.0000	\$837,038.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	72.000 TON		
Eutaw Construction Company, Inc.		\$974.2500	\$70,146.00
Bell & Associates Construction, LP		\$1,059.4800	\$76,282.56
Dement Construction Company, LLC		\$1,000.0000	\$72,000.00
Jones Bros. Contractors, LLC		\$650.0000	\$46,800.00
Civil Constructors, LLC		\$1,040.0000	\$74,880.00

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	6,375.000 L.F.		
Eutaw Construction Company, Inc.		\$3.6000	\$22,950.00
Bell & Associates Construction, LP		\$5.3000	\$33,787.50
Dement Construction Company, LLC		\$8.0000	\$51,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$25,500.00
Civil Constructors, LLC		\$2.5000	\$15,937.50
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	561.000 TON		
Eutaw Construction Company, Inc.		\$131.5500	\$73,799.55
Bell & Associates Construction, LP		\$143.0300	\$80,239.83
Dement Construction Company, LLC		\$135.0000	\$75,735.00
Jones Bros. Contractors, LLC		\$120.0000	\$67,320.00
Civil Constructors, LLC		\$150.0000	\$84,150.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,386.000 TON		
Eutaw Construction Company, Inc.		\$116.9000	\$162,023.40
Bell & Associates Construction, LP		\$127.1400	\$176,216.04
Dement Construction Company, LLC		\$120.0000	\$166,320.00
Jones Bros. Contractors, LLC		\$120.0000	\$166,320.00
Civil Constructors, LLC		\$130.0000	\$180,180.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	7,908.000 TON		
Eutaw Construction Company, Inc.		\$112.0500	\$886,091.40
Bell & Associates Construction, LP		\$121.8400	\$963,510.72
Dement Construction Company, LLC		\$115.0000	\$909,420.00
Jones Bros. Contractors, LLC		\$120.0000	\$948,960.00
Civil Constructors, LLC		\$120.0000	\$948,960.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	8.300 L.M.		
Eutaw Construction Company, Inc.		\$620.4500	\$5,149.74
Bell & Associates Construction, LP		\$640.9800	\$5,320.13
Dement Construction Company, LLC		\$700.0000	\$5,810.00
Jones Bros. Contractors, LLC		\$605.0000	\$5,021.50
Civil Constructors, LLC		\$640.0000	\$5,312.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,181.000 TON		
Eutaw Construction Company, Inc.		\$29.5000	\$64,339.50
Bell & Associates Construction, LP		\$30.4600	\$66,433.26
Dement Construction Company, LLC		\$35.0000	\$76,335.00
Jones Bros. Contractors, LLC		\$28.7500	\$62,703.75
Civil Constructors, LLC		\$37.0000	\$80,697.00

		UNIT PRICE	EXTENSION
604-01.20 BOX TUBE SAFETY RAIL			
	3,177.000 L.F.		
Eutaw Construction Company, Inc.		\$123.6000	\$392,677.20
Bell & Associates Construction, LP		\$123.8500	\$393,471.45
Dement Construction Company, LLC		\$135.0000	\$428,895.00
Jones Bros. Contractors, LLC		\$150.0000	\$476,550.00
Civil Constructors, LLC		\$130.0000	\$413,010.00
604-02.01 CLASS A CONCRETE (BOX BRIDGES)			
	846.000 C.Y.		
Eutaw Construction Company, Inc.		\$750.0000	\$634,500.00
Bell & Associates Construction, LP		\$388.1500	\$328,374.90
Dement Construction Company, LLC		\$625.0000	\$528,750.00
Jones Bros. Contractors, LLC		\$580.0000	\$490,680.00
Civil Constructors, LLC		\$390.0000	\$329,940.00
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)			
	174,092.000 LB.		
Eutaw Construction Company, Inc.		\$1.2500	\$217,615.00
Bell & Associates Construction, LP		\$0.8800	\$153,200.96
Dement Construction Company, LLC		\$0.9000	\$156,682.80
Jones Bros. Contractors, LLC		\$1.0000	\$174,092.00
Civil Constructors, LLC		\$0.9000	\$156,682.80
606-24.12 TEMPORARY SHEET PILES			
	3,000.000 S.F.		
Eutaw Construction Company, Inc.		\$46.0000	\$138,000.00
Bell & Associates Construction, LP		\$13.9100	\$41,730.00
Dement Construction Company, LLC		\$25.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$17.0000	\$51,000.00
Civil Constructors, LLC		\$5.2000	\$15,600.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,742.000 L.F.		
Eutaw Construction Company, Inc.		\$54.2000	\$202,816.40
Bell & Associates Construction, LP		\$68.8700	\$257,711.54
Dement Construction Company, LLC		\$54.0000	\$202,068.00
Jones Bros. Contractors, LLC		\$63.0000	\$235,746.00
Civil Constructors, LLC		\$75.0000	\$280,650.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	2,427.000 L.F.		
Eutaw Construction Company, Inc.		\$65.0000	\$157,755.00
Bell & Associates Construction, LP		\$99.5900	\$241,704.93
Dement Construction Company, LLC		\$70.0000	\$169,890.00
Jones Bros. Contractors, LLC		\$75.0000	\$182,025.00
Civil Constructors, LLC		\$105.0000	\$254,835.00

		UNIT PRICE	EXTENSION
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)	531.000 L.F.		
Eutaw Construction Company, Inc.		\$89.9500	\$47,763.45
Bell & Associates Construction, LP		\$105.9500	\$56,259.45
Dement Construction Company, LLC		\$80.0000	\$42,480.00
Jones Bros. Contractors, LLC		\$98.0000	\$52,038.00
Civil Constructors, LLC		\$120.0000	\$63,720.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)	170.000 L.F.		
Eutaw Construction Company, Inc.		\$97.6500	\$16,600.50
Bell & Associates Construction, LP		\$190.7100	\$32,420.70
Dement Construction Company, LLC		\$100.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$125.0000	\$21,250.00
Civil Constructors, LLC		\$205.0000	\$34,850.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)	177.000 L.F.		
Eutaw Construction Company, Inc.		\$128.4500	\$22,735.65
Bell & Associates Construction, LP		\$158.9200	\$28,128.84
Dement Construction Company, LLC		\$110.0000	\$19,470.00
Jones Bros. Contractors, LLC		\$150.0000	\$26,550.00
Civil Constructors, LLC		\$165.0000	\$29,205.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)	380.000 L.F.		
Eutaw Construction Company, Inc.		\$141.5000	\$53,770.00
Bell & Associates Construction, LP		\$233.0800	\$88,570.40
Dement Construction Company, LLC		\$130.0000	\$49,400.00
Jones Bros. Contractors, LLC		\$190.0000	\$72,200.00
Civil Constructors, LLC		\$240.0000	\$91,200.00
607-10.02 54" CONCRETE PIPE CULVERT (CLASS III)	264.000 L.F.		
Eutaw Construction Company, Inc.		\$174.2000	\$45,988.80
Bell & Associates Construction, LP		\$201.3000	\$53,143.20
Dement Construction Company, LLC		\$150.0000	\$39,600.00
Jones Bros. Contractors, LLC		\$215.0000	\$56,760.00
Civil Constructors, LLC		\$205.0000	\$54,120.00
607-11.02 60" CONCRETE PIPE CULVERT (CLASS II)	163.000 L.F.		
Eutaw Construction Company, Inc.		\$240.0500	\$39,128.15
Bell & Associates Construction, LP		\$360.2200	\$58,715.86
Dement Construction Company, LLC		\$400.0000	\$65,200.00
Jones Bros. Contractors, LLC		\$255.0000	\$41,565.00
Civil Constructors, LLC		\$385.0000	\$62,755.00

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	68.000 L.F.		
Eutaw Construction Company, Inc.		\$85.6500	\$5,824.20
Bell & Associates Construction, LP		\$103.4600	\$7,035.28
Dement Construction Company, LLC		\$25.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$50.0000	\$3,400.00
Civil Constructors, LLC		\$81.0000	\$5,508.00
610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)			
	184.000 L.F.		
Eutaw Construction Company, Inc.		\$67.5000	\$12,420.00
Bell & Associates Construction, LP		\$21.7200	\$3,996.48
Dement Construction Company, LLC		\$45.0000	\$8,280.00
Jones Bros. Contractors, LLC		\$35.0000	\$6,440.00
Civil Constructors, LLC		\$65.0000	\$11,960.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$4,071.2500	\$4,071.25
Bell & Associates Construction, LP		\$5,721.1700	\$5,721.17
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4,700.0000	\$4,700.00
Civil Constructors, LLC		\$5,400.0000	\$5,400.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	87.000 C.Y.		
Eutaw Construction Company, Inc.		\$690.8500	\$60,103.95
Bell & Associates Construction, LP		\$858.1800	\$74,661.66
Dement Construction Company, LLC		\$900.0000	\$78,300.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$130,500.00
Civil Constructors, LLC		\$810.0000	\$70,470.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,795.000 LB.		
Eutaw Construction Company, Inc.		\$3.3000	\$5,923.50
Bell & Associates Construction, LP		\$1.5900	\$2,854.05
Dement Construction Company, LLC		\$3.0000	\$5,385.00
Jones Bros. Contractors, LLC		\$2.0000	\$3,590.00
Civil Constructors, LLC		\$1.4000	\$2,513.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$2,261.0000	\$9,044.00
Bell & Associates Construction, LP		\$836.9900	\$3,347.96
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$3,300.0000	\$13,200.00
Civil Constructors, LLC		\$790.0000	\$3,160.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,482.0000	\$4,964.00
Bell & Associates Construction, LP		\$1,080.6700	\$2,161.34
Dement Construction Company, LLC		\$2,200.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$7,600.00
Civil Constructors, LLC		\$1,020.0000	\$2,040.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,509.5000	\$5,019.00
Bell & Associates Construction, LP		\$1,292.5600	\$2,585.12
Dement Construction Company, LLC		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$7,600.00
Civil Constructors, LLC		\$1,220.0000	\$2,440.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,813.2500	\$2,813.25
Bell & Associates Construction, LP		\$1,620.9900	\$1,620.99
Dement Construction Company, LLC		\$3,200.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$4,400.0000	\$4,400.00
Civil Constructors, LLC		\$1,530.0000	\$1,530.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Eutaw Construction Company, Inc.		\$5,218.5000	\$10,437.00
Bell & Associates Construction, LP		\$2,299.0600	\$4,598.12
Dement Construction Company, LLC		\$4,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$5,900.0000	\$11,800.00
Civil Constructors, LLC		\$2,170.0000	\$4,340.00
611-09.02 REWORK CATCHBASIN	5.000 EACH		
Eutaw Construction Company, Inc.		\$805.6500	\$4,028.25
Bell & Associates Construction, LP		\$1,430.2900	\$7,151.45
Dement Construction Company, LLC		\$500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$10,000.00
Civil Constructors, LLC		\$1,350.0000	\$6,750.00
611-09.03 CAPPING EXISTING CATCHBASIN	3.000 EACH		
Eutaw Construction Company, Inc.		\$1,167.7500	\$3,503.25
Bell & Associates Construction, LP		\$656.8800	\$1,970.64
Dement Construction Company, LLC		\$1,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Civil Constructors, LLC		\$620.0000	\$1,860.00

		UNIT PRICE	EXTENSION
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH	16.000 EACH		
Eutaw Construction Company, Inc.		\$2,834.0000	\$45,344.00
Bell & Associates Construction, LP		\$3,718.7600	\$59,500.16
Dement Construction Company, LLC		\$3,000.0000	\$48,000.00
Jones Bros. Contractors, LLC		\$3,700.0000	\$59,200.00
Civil Constructors, LLC		\$3,510.0000	\$56,160.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	51.000 EACH		
Eutaw Construction Company, Inc.		\$3,362.7500	\$171,500.25
Bell & Associates Construction, LP		\$4,947.7500	\$252,335.25
Dement Construction Company, LLC		\$3,500.0000	\$178,500.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$204,000.00
Civil Constructors, LLC		\$4,670.0000	\$238,170.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	10.000 EACH		
Eutaw Construction Company, Inc.		\$4,659.2500	\$46,592.50
Bell & Associates Construction, LP		\$6,007.2300	\$60,072.30
Dement Construction Company, LLC		\$5,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$50,000.00
Civil Constructors, LLC		\$5,670.0000	\$56,700.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	4.000 EACH		
Eutaw Construction Company, Inc.		\$7,081.0000	\$28,324.00
Bell & Associates Construction, LP		\$7,151.4600	\$28,605.84
Dement Construction Company, LLC		\$10,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$30,000.00
Civil Constructors, LLC		\$6,750.0000	\$27,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	9.000 EACH		
Eutaw Construction Company, Inc.		\$7,923.7500	\$71,313.75
Bell & Associates Construction, LP		\$5,286.7900	\$47,581.11
Dement Construction Company, LLC		\$7,000.0000	\$63,000.00
Jones Bros. Contractors, LLC		\$8,300.0000	\$74,700.00
Civil Constructors, LLC		\$4,990.0000	\$44,910.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	2.000 EACH		
Eutaw Construction Company, Inc.		\$10,758.0000	\$21,516.00
Bell & Associates Construction, LP		\$8,306.2900	\$16,612.58
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$10,700.0000	\$21,400.00
Civil Constructors, LLC		\$7,840.0000	\$15,680.00

		UNIT PRICE	EXTENSION
611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$12,545.0000	\$12,545.00
Bell & Associates Construction, LP		\$10,870.2200	\$10,870.22
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$12,700.0000	\$12,700.00
Civil Constructors, LLC		\$10,260.0000	\$10,260.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,925.7500	\$2,925.75
Bell & Associates Construction, LP		\$3,718.7600	\$3,718.76
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$3,800.00
Civil Constructors, LLC		\$3,510.0000	\$3,510.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	4.000 EACH		
Eutaw Construction Company, Inc.		\$3,387.5000	\$13,550.00
Bell & Associates Construction, LP		\$4,947.7500	\$19,791.00
Dement Construction Company, LLC		\$15,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$16,000.00
Civil Constructors, LLC		\$4,670.0000	\$18,680.00
611-25.04 CATCH BASINS, TYPE 25, > 12' - 16' DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$13,560.0000	\$13,560.00
Bell & Associates Construction, LP		\$13,042.1500	\$13,042.15
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$13,700.0000	\$13,700.00
Civil Constructors, LLC		\$12,310.0000	\$12,310.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	9.000 EACH		
Eutaw Construction Company, Inc.		\$2,827.2500	\$25,445.25
Bell & Associates Construction, LP		\$2,807.6100	\$25,268.49
Dement Construction Company, LLC		\$4,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$3,700.0000	\$33,300.00
Civil Constructors, LLC		\$2,650.0000	\$23,850.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	2.000 EACH		
Eutaw Construction Company, Inc.		\$3,643.7500	\$7,287.50
Bell & Associates Construction, LP		\$3,263.1900	\$6,526.38
Dement Construction Company, LLC		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$8,400.00
Civil Constructors, LLC		\$3,080.0000	\$6,160.00

		UNIT PRICE	EXTENSION
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$4,790.2500	\$9,580.50
Bell & Associates Construction, LP		\$7,204.4400	\$14,408.88
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$5,100.0000	\$10,200.00
Civil Constructors, LLC		\$6,800.0000	\$13,600.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$6,712.2500	\$13,424.50
Bell & Associates Construction, LP		\$5,975.4500	\$11,950.90
Dement Construction Company, LLC		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$7,100.0000	\$14,200.00
Civil Constructors, LLC		\$5,640.0000	\$11,280.00
621-05.02 TEMPORARY SHORING			
	1.000 LS		
Eutaw Construction Company, Inc.		\$19,362.0000	\$19,362.00
Bell & Associates Construction, LP		\$7,538.1700	\$7,538.17
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Civil Constructors, LLC		\$8,320.0000	\$8,320.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	183,300.000 S.F.		
Eutaw Construction Company, Inc.		\$4.0500	\$742,365.00
Bell & Associates Construction, LP		\$4.1800	\$766,194.00
Dement Construction Company, LLC		\$3.9000	\$714,870.00
Jones Bros. Contractors, LLC		\$3.9000	\$714,870.00
Civil Constructors, LLC		\$4.1000	\$751,530.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	2,117.000 S.F.		
Eutaw Construction Company, Inc.		\$6.6500	\$14,078.05
Bell & Associates Construction, LP		\$6.5400	\$13,845.18
Dement Construction Company, LLC		\$6.1000	\$12,913.70
Jones Bros. Contractors, LLC		\$6.1000	\$12,913.70
Civil Constructors, LLC		\$6.4000	\$13,548.80
701-02.03 CONCRETE CURB RAMP			
	3,579.000 S.F.		
Eutaw Construction Company, Inc.		\$16.2000	\$57,979.80
Bell & Associates Construction, LP		\$12.3300	\$44,129.07
Dement Construction Company, LLC		\$11.5000	\$41,158.50
Jones Bros. Contractors, LLC		\$11.5000	\$41,158.50
Civil Constructors, LLC		\$12.0000	\$42,948.00

		UNIT PRICE	EXTENSION
701-03 CONCRETE MEDIAN PAVEMENT			
	28.000 C.Y.		
Eutaw Construction Company, Inc.		\$360.6000	\$10,096.80
Bell & Associates Construction, LP		\$386.1300	\$10,811.64
Dement Construction Company, LLC		\$360.0000	\$10,080.00
Jones Bros. Contractors, LLC		\$360.0000	\$10,080.00
Civil Constructors, LLC		\$370.0000	\$10,360.00
702-01 CONCRETE CURB			
	42.000 C.Y.		
Eutaw Construction Company, Inc.		\$545.8000	\$22,923.60
Bell & Associates Construction, LP		\$563.1000	\$23,650.20
Dement Construction Company, LLC		\$525.7000	\$22,079.40
Jones Bros. Contractors, LLC		\$525.7000	\$22,079.40
Civil Constructors, LLC		\$550.0000	\$23,100.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	2,072.000 C.Y.		
Eutaw Construction Company, Inc.		\$238.0500	\$493,239.60
Bell & Associates Construction, LP		\$245.9400	\$509,587.68
Dement Construction Company, LLC		\$229.3000	\$475,109.60
Jones Bros. Contractors, LLC		\$229.3000	\$475,109.60
Civil Constructors, LLC		\$240.0000	\$497,280.00
705-08.10 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$6,891.0000	\$20,673.00
Bell & Associates Construction, LP		\$6,886.5900	\$20,659.77
Dement Construction Company, LLC		\$6,000.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$30,000.00
Civil Constructors, LLC		\$6,760.0000	\$20,280.00
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)			
	108.000 L.F.		
Eutaw Construction Company, Inc.		\$109.3000	\$11,804.40
Bell & Associates Construction, LP		\$132.4300	\$14,302.44
Dement Construction Company, LLC		\$105.5000	\$11,394.00
Jones Bros. Contractors, LLC		\$105.5000	\$11,394.00
Civil Constructors, LLC		\$110.0000	\$11,880.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)			
	2,744.000 L.F.		
Eutaw Construction Company, Inc.		\$32.6500	\$89,591.60
Bell & Associates Construction, LP		\$40.2600	\$110,473.44
Dement Construction Company, LLC		\$31.5000	\$86,436.00
Jones Bros. Contractors, LLC		\$31.5000	\$86,436.00
Civil Constructors, LLC		\$33.0000	\$90,552.00

		UNIT PRICE	EXTENSION
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$1,864.7500	\$7,459.00
Bell & Associates Construction, LP		\$1,695.1600	\$6,780.64
Dement Construction Company, LLC		\$1,800.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00
Civil Constructors, LLC		\$1,870.0000	\$7,480.00
705-11.11 TAN ENERGY ABSORB TERMINAL (NCHRP 350, TL 3)(POWDER COATED)			
	10.000 EACH		
Eutaw Construction Company, Inc.		\$4,299.0000	\$42,990.00
Bell & Associates Construction, LP		\$4,343.8500	\$43,438.50
Dement Construction Company, LLC		\$4,150.0000	\$41,500.00
Jones Bros. Contractors, LLC		\$4,150.0000	\$41,500.00
Civil Constructors, LLC		\$4,320.0000	\$43,200.00
707-02.01 CHAIN-LINK FENCE (4') (VINYL COATED)			
	21,491.000 L.F.		
Eutaw Construction Company, Inc.		\$9.6500	\$207,388.15
Bell & Associates Construction, LP		\$10.7000	\$229,953.70
Dement Construction Company, LLC		\$9.3000	\$199,866.30
Jones Bros. Contractors, LLC		\$9.8000	\$210,611.80
Civil Constructors, LLC		\$10.0000	\$214,910.00
707-02.02 END & CORNER POST ASSEMBLIES (4' VINYL COATED)			
	66.000 EACH		
Eutaw Construction Company, Inc.		\$225.8500	\$14,906.10
Bell & Associates Construction, LP		\$245.7500	\$16,219.50
Dement Construction Company, LLC		\$218.0000	\$14,388.00
Jones Bros. Contractors, LLC		\$225.0000	\$14,850.00
Civil Constructors, LLC		\$230.0000	\$15,180.00
707-03.03 STOCK FENCE GATE (PAINTED 2 IN. TUBE GATE, 10 T.)			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$911.6000	\$2,734.80
Bell & Associates Construction, LP		\$546.1200	\$1,638.36
Dement Construction Company, LLC		\$880.0000	\$2,640.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
Civil Constructors, LLC		\$520.0000	\$1,560.00
707-03.08 TEMPORARY STOCK FENCE			
	567.000 L.F.		
Eutaw Construction Company, Inc.		\$10.6000	\$6,010.20
Bell & Associates Construction, LP		\$10.9200	\$6,191.64
Dement Construction Company, LLC		\$10.2500	\$5,811.75
Jones Bros. Contractors, LLC		\$10.0000	\$5,670.00
Civil Constructors, LLC		\$10.0000	\$5,670.00

		UNIT PRICE	EXTENSION
707-08.01 FENCE (FOUR BOARD)			
	992.000 L.F.		
Eutaw Construction Company, Inc.		\$25.9000	\$25,692.80
Bell & Associates Construction, LP		\$15.2900	\$15,167.68
Dement Construction Company, LLC		\$25.0000	\$24,800.00
Jones Bros. Contractors, LLC		\$14.0000	\$13,888.00
Civil Constructors, LLC		\$15.0000	\$14,880.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	4,106.000 L.F.		
Eutaw Construction Company, Inc.		\$1.4500	\$5,953.70
Bell & Associates Construction, LP		\$1.4800	\$6,076.88
Dement Construction Company, LLC		\$5.0000	\$20,530.00
Jones Bros. Contractors, LLC		\$2.0000	\$8,212.00
Civil Constructors, LLC		\$1.6000	\$6,569.60
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	97.000 EACH		
Eutaw Construction Company, Inc.		\$225.5500	\$21,878.35
Bell & Associates Construction, LP		\$370.8200	\$35,969.54
Dement Construction Company, LLC		\$300.0000	\$29,100.00
Jones Bros. Contractors, LLC		\$200.0000	\$19,400.00
Civil Constructors, LLC		\$350.0000	\$33,950.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	33,611.000 TON		
Eutaw Construction Company, Inc.		\$30.0000	\$1,008,330.00
Bell & Associates Construction, LP		\$32.6300	\$1,096,726.93
Dement Construction Company, LLC		\$40.0000	\$1,344,440.00
Jones Bros. Contractors, LLC		\$29.0000	\$974,719.00
Civil Constructors, LLC		\$35.0000	\$1,176,385.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	7,034.000 TON		
Eutaw Construction Company, Inc.		\$26.0000	\$182,884.00
Bell & Associates Construction, LP		\$40.2600	\$283,188.84
Dement Construction Company, LLC		\$40.0000	\$281,360.00
Jones Bros. Contractors, LLC		\$29.0000	\$203,986.00
Civil Constructors, LLC		\$38.0000	\$267,292.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	4,002.000 TON		
Eutaw Construction Company, Inc.		\$26.0000	\$104,052.00
Bell & Associates Construction, LP		\$43.4400	\$173,846.88
Dement Construction Company, LLC		\$35.0000	\$140,070.00
Jones Bros. Contractors, LLC		\$30.0000	\$120,060.00
Civil Constructors, LLC		\$41.0000	\$164,082.00

		UNIT PRICE	EXTENSION
709-05.09 MACHINED RIP-RAP (CLASS C)			
	610.000 TON		
Eutaw Construction Company, Inc.		\$26.0000	\$15,860.00
Bell & Associates Construction, LP		\$48.7400	\$29,731.40
Dement Construction Company, LLC		\$35.0000	\$21,350.00
Jones Bros. Contractors, LLC		\$35.0000	\$21,350.00
Civil Constructors, LLC		\$46.0000	\$28,060.00
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE)			
	29,523.000 L.F.		
Eutaw Construction Company, Inc.		\$6.8000	\$200,756.40
Bell & Associates Construction, LP		\$5.8300	\$172,119.09
Dement Construction Company, LLC		\$5.5000	\$162,376.50
Jones Bros. Contractors, LLC		\$5.5000	\$162,376.50
Civil Constructors, LLC		\$5.7000	\$168,281.10
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	19.000 EACH		
Eutaw Construction Company, Inc.		\$655.4000	\$12,452.60
Bell & Associates Construction, LP		\$741.6300	\$14,090.97
Dement Construction Company, LLC		\$700.0000	\$13,300.00
Jones Bros. Contractors, LLC		\$700.0000	\$13,300.00
Civil Constructors, LLC		\$730.0000	\$13,870.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	71.000 EACH		
Eutaw Construction Company, Inc.		\$655.4000	\$46,533.40
Bell & Associates Construction, LP		\$741.6300	\$52,655.73
Dement Construction Company, LLC		\$700.0000	\$49,700.00
Jones Bros. Contractors, LLC		\$700.0000	\$49,700.00
Civil Constructors, LLC		\$730.0000	\$51,830.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$655.4000	\$3,932.40
Bell & Associates Construction, LP		\$741.6300	\$4,449.78
Dement Construction Company, LLC		\$700.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$700.0000	\$4,200.00
Civil Constructors, LLC		\$730.0000	\$4,380.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eutaw Construction Company, Inc.		\$1,032,047.5600	\$1,032,047.56
Bell & Associates Construction, LP		\$100,000.0000	\$100,000.00
Dement Construction Company, LLC		\$57,500.0000	\$57,500.00
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Civil Constructors, LLC		\$175,220.0000	\$175,220.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,925.000 L.F.		
Eutaw Construction Company, Inc.		\$18.7500	\$92,343.75
Bell & Associates Construction, LP		\$20.4900	\$100,913.25
Dement Construction Company, LLC		\$35.0000	\$172,375.00
Jones Bros. Contractors, LLC		\$22.0000	\$108,350.00
Civil Constructors, LLC		\$150.0000	\$738,750.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	4,850.000 L.F.		
Eutaw Construction Company, Inc.		\$5.0000	\$24,250.00
Bell & Associates Construction, LP		\$10.5600	\$51,216.00
Dement Construction Company, LLC		\$15.0000	\$72,750.00
Jones Bros. Contractors, LLC		\$5.0000	\$24,250.00
Civil Constructors, LLC		\$71.0000	\$344,350.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	237.000 EACH		
Eutaw Construction Company, Inc.		\$49.7000	\$11,778.90
Bell & Associates Construction, LP		\$37.0800	\$8,787.96
Dement Construction Company, LLC		\$48.0000	\$11,376.00
Jones Bros. Contractors, LLC		\$48.0000	\$11,376.00
Civil Constructors, LLC		\$36.0000	\$8,532.00
712-04.50 BARRIER RAIL DELINEATOR			
	70.000 EACH		
Eutaw Construction Company, Inc.		\$14.0000	\$980.00
Bell & Associates Construction, LP		\$15.8900	\$1,112.30
Dement Construction Company, LLC		\$13.5000	\$945.00
Jones Bros. Contractors, LLC		\$13.5000	\$945.00
Civil Constructors, LLC		\$16.0000	\$1,120.00
712-05.01 WARNING LIGHTS (TYPE A)			
	20.000 EACH		
Eutaw Construction Company, Inc.		\$54.9000	\$1,098.00
Bell & Associates Construction, LP		\$26.4900	\$529.80
Dement Construction Company, LLC		\$53.0000	\$1,060.00
Jones Bros. Contractors, LLC		\$53.0000	\$1,060.00
Civil Constructors, LLC		\$26.0000	\$520.00
712-05.03 WARNING LIGHTS (TYPE C)			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$54.9000	\$1,372.50
Bell & Associates Construction, LP		\$26.4900	\$662.25
Dement Construction Company, LLC		\$53.0000	\$1,325.00
Jones Bros. Contractors, LLC		\$53.0000	\$1,325.00
Civil Constructors, LLC		\$26.0000	\$650.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	938.000 S.F.		
Eutaw Construction Company, Inc.		\$7.2500	\$6,800.50
Bell & Associates Construction, LP		\$7.4200	\$6,959.96
Dement Construction Company, LLC		\$7.0000	\$6,566.00
Jones Bros. Contractors, LLC		\$10.0000	\$9,380.00
Civil Constructors, LLC		\$7.3000	\$6,847.40
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	168.000 L.F.		
Eutaw Construction Company, Inc.		\$15.5500	\$2,612.40
Bell & Associates Construction, LP		\$15.8900	\$2,669.52
Dement Construction Company, LLC		\$15.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$15.0000	\$2,520.00
Civil Constructors, LLC		\$16.0000	\$2,688.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	4.000 HOUR		
Eutaw Construction Company, Inc.		\$108.7500	\$435.00
Bell & Associates Construction, LP		\$105.9500	\$423.80
Dement Construction Company, LLC		\$250.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
Civil Constructors, LLC		\$100.0000	\$400.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Eutaw Construction Company, Inc.		\$932.3000	\$932.30
Bell & Associates Construction, LP		\$1,006.5000	\$1,006.50
Dement Construction Company, LLC		\$533.0000	\$533.00
Jones Bros. Contractors, LLC		\$900.0000	\$900.00
Civil Constructors, LLC		\$550.0000	\$550.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	200.000 LB.		
Eutaw Construction Company, Inc.		\$3.9500	\$790.00
Bell & Associates Construction, LP		\$3.9700	\$794.00
Dement Construction Company, LLC		\$2.2500	\$450.00
Jones Bros. Contractors, LLC		\$3.8000	\$760.00
Civil Constructors, LLC		\$2.3000	\$460.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	1,344.000 LB.		
Eutaw Construction Company, Inc.		\$4.8000	\$6,451.20
Bell & Associates Construction, LP		\$6.8900	\$9,260.16
Dement Construction Company, LLC		\$4.8100	\$6,464.64
Jones Bros. Contractors, LLC		\$4.6500	\$6,249.60
Civil Constructors, LLC		\$5.0000	\$6,720.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	740.000 LB.		
Eutaw Construction Company, Inc.		\$3.9500	\$2,923.00
Bell & Associates Construction, LP		\$3.8700	\$2,863.80
Dement Construction Company, LLC		\$3.0000	\$2,220.00
Jones Bros. Contractors, LLC		\$3.8000	\$2,812.00
Civil Constructors, LLC		\$3.1000	\$2,294.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,120.000 LB.		
Eutaw Construction Company, Inc.		\$3.7500	\$19,200.00
Bell & Associates Construction, LP		\$3.5500	\$18,176.00
Dement Construction Company, LLC		\$3.4400	\$17,612.80
Jones Bros. Contractors, LLC		\$3.6000	\$18,432.00
Civil Constructors, LLC		\$3.6000	\$18,432.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	329.000 S.F.		
Eutaw Construction Company, Inc.		\$13.4500	\$4,425.05
Bell & Associates Construction, LP		\$13.7700	\$4,530.33
Dement Construction Company, LLC		\$10.6500	\$3,503.85
Jones Bros. Contractors, LLC		\$13.0000	\$4,277.00
Civil Constructors, LLC		\$11.0000	\$3,619.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	962.000 S.F.		
Eutaw Construction Company, Inc.		\$13.9000	\$13,371.80
Bell & Associates Construction, LP		\$14.8300	\$14,266.46
Dement Construction Company, LLC		\$11.0600	\$10,639.72
Jones Bros. Contractors, LLC		\$13.0000	\$12,506.00
Civil Constructors, LLC		\$12.0000	\$11,544.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	150.000 S.F.		
Eutaw Construction Company, Inc.		\$22.8000	\$3,420.00
Bell & Associates Construction, LP		\$37.0800	\$5,562.00
Dement Construction Company, LLC		\$25.5000	\$3,825.00
Jones Bros. Contractors, LLC		\$22.0000	\$3,300.00
Civil Constructors, LLC		\$27.0000	\$4,050.00
713-16.06 DEAD END SIGN AND SUPPORT			
	10.000 EACH		
Eutaw Construction Company, Inc.		\$222.7000	\$2,227.00
Bell & Associates Construction, LP		\$206.6000	\$2,066.00
Dement Construction Company, LLC		\$258.0000	\$2,580.00
Jones Bros. Contractors, LLC		\$215.0000	\$2,150.00
Civil Constructors, LLC		\$270.0000	\$2,700.00

		UNIT PRICE	EXTENSION
713-16.07 END OF ROADWAY SIGN AND SUPPORT			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$207.2000	\$414.40
Bell & Associates Construction, LP		\$105.9500	\$211.90
Dement Construction Company, LLC		\$258.0000	\$516.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
Civil Constructors, LLC		\$270.0000	\$540.00
713-16.20 SIGNS (INTERNALLY ILLUMINATED STREET NAME SIGN)			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$3,212.0000	\$48,180.00
Bell & Associates Construction, LP		\$3,318.2800	\$49,774.20
Dement Construction Company, LLC		\$3,500.0000	\$52,500.00
Jones Bros. Contractors, LLC		\$3,132.0000	\$46,980.00
Civil Constructors, LLC		\$3,260.0000	\$48,900.00
713-16.21 SIGNS (R3-5, 30"x36")			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$88.0500	\$88.05
Bell & Associates Construction, LP		\$211.8900	\$211.89
Dement Construction Company, LLC		\$242.0000	\$242.00
Jones Bros. Contractors, LLC		\$95.0000	\$95.00
Civil Constructors, LLC		\$250.0000	\$250.00
713-16.22 SIGNS (R3-TO TN SR 397, 30"x42")			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$98.4000	\$98.40
Bell & Associates Construction, LP		\$238.3800	\$238.38
Dement Construction Company, LLC		\$252.0000	\$252.00
Jones Bros. Contractors, LLC		\$95.0000	\$95.00
Civil Constructors, LLC		\$260.0000	\$260.00
713-16.23 SIGNS (R10-11A, 36"x48")			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$113.9500	\$113.95
Bell & Associates Construction, LP		\$476.7600	\$476.76
Dement Construction Company, LLC		\$286.0000	\$286.00
Jones Bros. Contractors, LLC		\$110.0000	\$110.00
Civil Constructors, LLC		\$300.0000	\$300.00
714-01.38 LIGHT POLE RELOCATION			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$4,862.2500	\$29,173.50
Bell & Associates Construction, LP		\$5,022.9800	\$30,137.88
Dement Construction Company, LLC		\$4,741.0000	\$28,446.00
Jones Bros. Contractors, LLC		\$4,741.0000	\$28,446.00
Civil Constructors, LLC		\$4,930.0000	\$29,580.00

		UNIT PRICE	EXTENSION
714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)			
	240.000 L.F.		
Eutaw Construction Company, Inc.		\$46.5500	\$11,172.00
Bell & Associates Construction, LP		\$48.1000	\$11,544.00
Dement Construction Company, LLC		\$45.4000	\$10,896.00
Jones Bros. Contractors, LLC		\$45.4000	\$10,896.00
Civil Constructors, LLC		\$47.0000	\$11,280.00
714-02.03 ENCASED CONDUIT (3" PVC, SCHEDULE 40)			
	70.000 L.F.		
Eutaw Construction Company, Inc.		\$41.3500	\$2,894.50
Bell & Associates Construction, LP		\$42.7000	\$2,989.00
Dement Construction Company, LLC		\$40.3000	\$2,821.00
Jones Bros. Contractors, LLC		\$40.3000	\$2,821.00
Civil Constructors, LLC		\$42.0000	\$2,940.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	3,945.000 L.F.		
Eutaw Construction Company, Inc.		\$11.6000	\$45,762.00
Bell & Associates Construction, LP		\$11.9700	\$47,221.65
Dement Construction Company, LLC		\$11.3000	\$44,578.50
Jones Bros. Contractors, LLC		\$11.3000	\$44,578.50
Civil Constructors, LLC		\$12.0000	\$47,340.00
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)			
	2,640.000 L.F.		
Eutaw Construction Company, Inc.		\$12.5000	\$33,000.00
Bell & Associates Construction, LP		\$12.9300	\$34,135.20
Dement Construction Company, LLC		\$12.2000	\$32,208.00
Jones Bros. Contractors, LLC		\$12.2000	\$32,208.00
Civil Constructors, LLC		\$13.0000	\$34,320.00
714-05.02 PULL BOXES (TYPE A)			
	29.000 EACH		
Eutaw Construction Company, Inc.		\$568.1500	\$16,476.35
Bell & Associates Construction, LP		\$586.9500	\$17,021.55
Dement Construction Company, LLC		\$554.0000	\$16,066.00
Jones Bros. Contractors, LLC		\$554.0000	\$16,066.00
Civil Constructors, LLC		\$580.0000	\$16,820.00
714-05.03 PULL BOXES (TYPE B)			
	19.000 EACH		
Eutaw Construction Company, Inc.		\$884.0000	\$16,796.00
Bell & Associates Construction, LP		\$913.2700	\$17,352.13
Dement Construction Company, LLC		\$862.0000	\$16,378.00
Jones Bros. Contractors, LLC		\$862.0000	\$16,378.00
Civil Constructors, LLC		\$900.0000	\$17,100.00

		UNIT PRICE	EXTENSION
714-06.04 CABLE (1/C # 8 AWG)			
	6,715.000 L.F.		
Eutaw Construction Company, Inc.		\$1.2500	\$8,393.75
Bell & Associates Construction, LP		\$1.2700	\$8,528.05
Dement Construction Company, LLC		\$1.2000	\$8,058.00
Jones Bros. Contractors, LLC		\$1.2000	\$8,058.00
Civil Constructors, LLC		\$1.3000	\$8,729.50
714-06.05 CABLE (1/C # 6 AWG)			
	3,965.000 L.F.		
Eutaw Construction Company, Inc.		\$1.5500	\$6,145.75
Bell & Associates Construction, LP		\$1.5900	\$6,304.35
Dement Construction Company, LLC		\$1.5000	\$5,947.50
Jones Bros. Contractors, LLC		\$1.5000	\$5,947.50
Civil Constructors, LLC		\$1.6000	\$6,344.00
714-06.06 CABLE (1/C # 4 AWG)			
	6,630.000 L.F.		
Eutaw Construction Company, Inc.		\$1.7500	\$11,602.50
Bell & Associates Construction, LP		\$1.8000	\$11,934.00
Dement Construction Company, LLC		\$1.7000	\$11,271.00
Jones Bros. Contractors, LLC		\$1.7000	\$11,271.00
Civil Constructors, LLC		\$1.8000	\$11,934.00
714-06.07 CABLE (1/C # 2 AWG)			
	400.000 L.F.		
Eutaw Construction Company, Inc.		\$2.3500	\$940.00
Bell & Associates Construction, LP		\$2.4400	\$976.00
Dement Construction Company, LLC		\$2.3000	\$920.00
Jones Bros. Contractors, LLC		\$2.3000	\$920.00
Civil Constructors, LLC		\$2.4000	\$960.00
714-08.09 LIGHT STANDARDS (ALUMINUM, 45')			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$4,602.7500	\$138,082.50
Bell & Associates Construction, LP		\$4,754.9300	\$142,647.90
Dement Construction Company, LLC		\$4,488.0000	\$134,640.00
Jones Bros. Contractors, LLC		\$4,488.0000	\$134,640.00
Civil Constructors, LLC		\$4,670.0000	\$140,100.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$1,087.0000	\$32,610.00
Bell & Associates Construction, LP		\$1,123.0400	\$33,691.20
Dement Construction Company, LLC		\$1,060.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$1,060.0000	\$31,800.00
Civil Constructors, LLC		\$1,100.0000	\$33,000.00

		UNIT PRICE	EXTENSION
714-08.28 FOUNDATION FOR LIGHT STANDARDS - ROADWAY (ROADWAY)			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$1,087.0000	\$32,610.00
Bell & Associates Construction, LP		\$1,123.0400	\$33,691.20
Dement Construction Company, LLC		\$1,060.0000	\$31,800.00
Jones Bros. Contractors, LLC		\$1,060.0000	\$31,800.00
Civil Constructors, LLC		\$1,100.0000	\$33,000.00
714-09.04 LUMINAIRES (400 WATT)			
	32.000 EACH		
Eutaw Construction Company, Inc.		\$1,217.2500	\$38,952.00
Bell & Associates Construction, LP		\$1,257.6000	\$40,243.20
Dement Construction Company, LLC		\$1,187.0000	\$37,984.00
Jones Bros. Contractors, LLC		\$1,187.0000	\$37,984.00
Civil Constructors, LLC		\$1,230.0000	\$39,360.00
714-12 CONTROL CENTER			
	1.000 LS		
Eutaw Construction Company, Inc.		\$18,580.0000	\$18,580.00
Bell & Associates Construction, LP		\$19,194.5200	\$19,194.52
Dement Construction Company, LLC		\$18,117.0000	\$18,117.00
Jones Bros. Contractors, LLC		\$18,117.0000	\$18,117.00
Civil Constructors, LLC		\$18,850.0000	\$18,850.00
714-25 ELECTRICAL CONNECTION			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$3,868.2500	\$15,473.00
Bell & Associates Construction, LP		\$3,996.3500	\$15,985.40
Dement Construction Company, LLC		\$3,772.0000	\$15,088.00
Jones Bros. Contractors, LLC		\$3,772.0000	\$15,088.00
Civil Constructors, LLC		\$3,920.0000	\$15,680.00
714-25.22 INSTALL SVC RISER ()			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$2,876.7500	\$11,507.00
Bell & Associates Construction, LP		\$2,971.8300	\$11,887.32
Dement Construction Company, LLC		\$2,805.0000	\$11,220.00
Jones Bros. Contractors, LLC		\$2,805.0000	\$11,220.00
Civil Constructors, LLC		\$2,920.0000	\$11,680.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	365.000 EACH		
Eutaw Construction Company, Inc.		\$25.6500	\$9,362.25
Bell & Associates Construction, LP		\$26.4900	\$9,668.85
Dement Construction Company, LLC		\$25.0000	\$9,125.00
Jones Bros. Contractors, LLC		\$25.0000	\$9,125.00
Civil Constructors, LLC		\$26.0000	\$9,490.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	984.000 EACH		
Eutaw Construction Company, Inc.		\$25.6500	\$25,239.60
Bell & Associates Construction, LP		\$26.4900	\$26,066.16
Dement Construction Company, LLC		\$25.0000	\$24,600.00
Jones Bros. Contractors, LLC		\$25.0000	\$24,600.00
Civil Constructors, LLC		\$26.0000	\$25,584.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,673.000 S.Y.		
Eutaw Construction Company, Inc.		\$12.3000	\$32,877.90
Bell & Associates Construction, LP		\$12.7100	\$33,973.83
Dement Construction Company, LLC		\$12.0000	\$32,076.00
Jones Bros. Contractors, LLC		\$12.0000	\$32,076.00
Civil Constructors, LLC		\$12.0000	\$32,076.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	776.000 L.F.		
Eutaw Construction Company, Inc.		\$15.4000	\$11,950.40
Bell & Associates Construction, LP		\$15.8900	\$12,330.64
Dement Construction Company, LLC		\$15.0000	\$11,640.00
Jones Bros. Contractors, LLC		\$15.0000	\$11,640.00
Civil Constructors, LLC		\$16.0000	\$12,416.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	82.000 EACH		
Eutaw Construction Company, Inc.		\$153.8500	\$12,615.70
Bell & Associates Construction, LP		\$158.9200	\$13,031.44
Dement Construction Company, LLC		\$150.0000	\$12,300.00
Jones Bros. Contractors, LLC		\$150.0000	\$12,300.00
Civil Constructors, LLC		\$160.0000	\$13,120.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	108.000 L.F.		
Eutaw Construction Company, Inc.		\$15.4000	\$1,663.20
Bell & Associates Construction, LP		\$15.8900	\$1,716.12
Dement Construction Company, LLC		\$15.0000	\$1,620.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,620.00
Civil Constructors, LLC		\$16.0000	\$1,728.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	2,046.000 L.F.		
Eutaw Construction Company, Inc.		\$2.0500	\$4,194.30
Bell & Associates Construction, LP		\$2.1200	\$4,337.52
Dement Construction Company, LLC		\$2.0000	\$4,092.00
Jones Bros. Contractors, LLC		\$2.0000	\$4,092.00
Civil Constructors, LLC		\$2.1000	\$4,296.60

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,638.000 L.F.		
Eutaw Construction Company, Inc.		\$30.7500	\$50,368.50
Bell & Associates Construction, LP		\$31.7800	\$52,055.64
Dement Construction Company, LLC		\$30.0000	\$49,140.00
Jones Bros. Contractors, LLC		\$30.0000	\$49,140.00
Civil Constructors, LLC		\$31.0000	\$50,778.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$323.0500	\$1,292.20
Bell & Associates Construction, LP		\$333.7400	\$1,334.96
Dement Construction Company, LLC		\$315.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$315.0000	\$1,260.00
Civil Constructors, LLC		\$330.0000	\$1,320.00
716-03.05 PLASTIC WORD PAVEMENT MARKING (BIKE LANE)			
	12.000 EACH		
Eutaw Construction Company, Inc.		\$615.3500	\$7,384.20
Bell & Associates Construction, LP		\$635.6900	\$7,628.28
Dement Construction Company, LLC		\$600.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$600.0000	\$7,200.00
Civil Constructors, LLC		\$620.0000	\$7,440.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	4,855.000 L.F.		
Eutaw Construction Company, Inc.		\$8.2000	\$39,811.00
Bell & Associates Construction, LP		\$8.4800	\$41,170.40
Dement Construction Company, LLC		\$8.0000	\$38,840.00
Jones Bros. Contractors, LLC		\$8.0000	\$38,840.00
Civil Constructors, LLC		\$8.3000	\$40,296.50
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	43.000 EACH		
Eutaw Construction Company, Inc.		\$143.6000	\$6,174.80
Bell & Associates Construction, LP		\$148.3300	\$6,378.19
Dement Construction Company, LLC		\$140.0000	\$6,020.00
Jones Bros. Contractors, LLC		\$140.0000	\$6,020.00
Civil Constructors, LLC		\$150.0000	\$6,450.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	8.000 EACH		
Eutaw Construction Company, Inc.		\$410.2000	\$3,281.60
Bell & Associates Construction, LP		\$423.7900	\$3,390.32
Dement Construction Company, LLC		\$400.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$400.0000	\$3,200.00
Civil Constructors, LLC		\$420.0000	\$3,360.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$512.8000	\$1,025.60
Bell & Associates Construction, LP		\$529.7400	\$1,059.48
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Civil Constructors, LLC		\$520.0000	\$1,040.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$307.6500	\$4,614.75
Bell & Associates Construction, LP		\$317.8400	\$4,767.60
Dement Construction Company, LLC		\$300.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$300.0000	\$4,500.00
Civil Constructors, LLC		\$310.0000	\$4,650.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	16.000 L.M.		
Eutaw Construction Company, Inc.		\$1,846.0000	\$29,536.00
Bell & Associates Construction, LP		\$1,907.0600	\$30,512.96
Dement Construction Company, LLC		\$1,800.0000	\$28,800.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$28,800.00
Civil Constructors, LLC		\$1,870.0000	\$29,920.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	576.000 L.F.		
Eutaw Construction Company, Inc.		\$6.1500	\$3,542.40
Bell & Associates Construction, LP		\$6.3600	\$3,663.36
Dement Construction Company, LLC		\$6.0000	\$3,456.00
Jones Bros. Contractors, LLC		\$6.0000	\$3,456.00
Civil Constructors, LLC		\$6.2000	\$3,571.20
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$51.3000	\$1,539.00
Bell & Associates Construction, LP		\$52.9700	\$1,589.10
Dement Construction Company, LLC		\$50.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,500.00
Civil Constructors, LLC		\$52.0000	\$1,560.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	466.000 L.F.		
Eutaw Construction Company, Inc.		\$0.2500	\$116.50
Bell & Associates Construction, LP		\$0.2600	\$121.16
Dement Construction Company, LLC		\$0.2500	\$116.50
Jones Bros. Contractors, LLC		\$0.2500	\$116.50
Civil Constructors, LLC		\$0.2500	\$116.50

		UNIT PRICE	EXTENSION
716-05.50 PAINTED PAVEMENT MARKINGS(8" LINE)	22,295.000 L.F.		
Eutaw Construction Company, Inc.		\$0.2500	\$5,573.75
Bell & Associates Construction, LP		\$0.2600	\$5,796.70
Dement Construction Company, LLC		\$0.2500	\$5,573.75
Jones Bros. Contractors, LLC		\$0.2500	\$5,573.75
Civil Constructors, LLC		\$0.2500	\$5,573.75
716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING See Plans	2,520.000 L.F.		
Eutaw Construction Company, Inc.		\$3.1000	\$7,812.00
Bell & Associates Construction, LP		\$3.8300	\$9,651.60
Dement Construction Company, LLC		\$3.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$3.0000	\$7,560.00
Civil Constructors, LLC		\$3.1000	\$7,812.00
716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT	27.000 S.F.		
Eutaw Construction Company, Inc.		\$61.5500	\$1,661.85
Bell & Associates Construction, LP		\$84.7600	\$2,288.52
Dement Construction Company, LLC		\$100.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$75.0000	\$2,025.00
Civil Constructors, LLC		\$83.0000	\$2,241.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.000 L.M.		
Eutaw Construction Company, Inc.		\$5,076.5000	\$106,606.50
Bell & Associates Construction, LP		\$5,244.4100	\$110,132.61
Dement Construction Company, LLC		\$4,950.0000	\$103,950.00
Jones Bros. Contractors, LLC		\$4,950.0000	\$103,950.00
Civil Constructors, LLC		\$5,150.0000	\$108,150.00
717-01 MOBILIZATION	1.000 LS		
Eutaw Construction Company, Inc.		\$2,150,000.0000	\$2,150,000.00
Bell & Associates Construction, LP		\$2,198,624.2400	\$2,198,624.24
Dement Construction Company, LLC		\$1,412,273.5500	\$1,412,273.55
Jones Bros. Contractors, LLC		\$2,450,000.0000	\$2,450,000.00
Civil Constructors, LLC		\$2,468,152.0000	\$2,468,152.00
725-02.79 FIBER SPLICE ENCLOSURE(UNDERGROUND 60 COUNT)	4.000 EACH		
Eutaw Construction Company, Inc.		\$860.4500	\$3,441.80
Bell & Associates Construction, LP		\$888.9000	\$3,555.60
Dement Construction Company, LLC		\$839.0000	\$3,356.00
Jones Bros. Contractors, LLC		\$839.0000	\$3,356.00
Civil Constructors, LLC		\$870.0000	\$3,480.00

		UNIT PRICE	EXTENSION
725-05.02 FIBER OPTIC CABLE (60 STRAND SINGLE MODE)			
	1,497.000 L.F.		
Eutaw Construction Company, Inc.		\$3.6000	\$5,389.20
Bell & Associates Construction, LP		\$3.7100	\$5,553.87
Dement Construction Company, LLC		\$3.5000	\$5,239.50
Jones Bros. Contractors, LLC		\$3.5000	\$5,239.50
Civil Constructors, LLC		\$3.6000	\$5,389.20
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,822.2500	\$5,644.50
Bell & Associates Construction, LP		\$2,915.6800	\$5,831.36
Dement Construction Company, LLC		\$2,752.0000	\$5,504.00
Jones Bros. Contractors, LLC		\$2,752.0000	\$5,504.00
Civil Constructors, LLC		\$2,860.0000	\$5,720.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	34.000 EACH		
Eutaw Construction Company, Inc.		\$961.9500	\$32,706.30
Bell & Associates Construction, LP		\$993.7900	\$33,788.86
Dement Construction Company, LLC		\$938.0000	\$31,892.00
Jones Bros. Contractors, LLC		\$938.0000	\$31,892.00
Civil Constructors, LLC		\$980.0000	\$33,320.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$1,498.2500	\$1,498.25
Bell & Associates Construction, LP		\$1,547.8900	\$1,547.89
Dement Construction Company, LLC		\$1,461.0000	\$1,461.00
Jones Bros. Contractors, LLC		\$1,461.0000	\$1,461.00
Civil Constructors, LLC		\$1,520.0200	\$1,520.02
730-02.18 SIGNAL HEAD ASSEMBLY (150 A2V)			
	20.000 EACH		
Eutaw Construction Company, Inc.		\$1,098.2500	\$21,965.00
Bell & Associates Construction, LP		\$1,134.7000	\$22,694.00
Dement Construction Company, LLC		\$1,071.0000	\$21,420.00
Jones Bros. Contractors, LLC		\$1,071.0000	\$21,420.00
Civil Constructors, LLC		\$1,110.0000	\$22,200.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	21.000 EACH		
Eutaw Construction Company, Inc.		\$967.1000	\$20,309.10
Bell & Associates Construction, LP		\$999.0900	\$20,980.89
Dement Construction Company, LLC		\$943.0000	\$19,803.00
Jones Bros. Contractors, LLC		\$943.0000	\$19,803.00
Civil Constructors, LLC		\$980.0000	\$20,580.00

		UNIT PRICE	EXTENSION
730-02.31 SIGNAL HEAD ASSEMBLY (130 A1)			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$754.8000	\$754.80
Bell & Associates Construction, LP		\$779.7700	\$779.77
Dement Construction Company, LLC		\$736.0000	\$736.00
Jones Bros. Contractors, LLC		\$736.0000	\$736.00
Civil Constructors, LLC		\$770.0000	\$770.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	31.000 EACH		
Eutaw Construction Company, Inc.		\$472.8000	\$14,656.80
Bell & Associates Construction, LP		\$488.4200	\$15,141.02
Dement Construction Company, LLC		\$461.0000	\$14,291.00
Jones Bros. Contractors, LLC		\$461.0000	\$14,291.00
Civil Constructors, LLC		\$480.0000	\$14,880.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$1,519.7500	\$4,559.25
Bell & Associates Construction, LP		\$1,570.1400	\$4,710.42
Dement Construction Company, LLC		\$1,480.0000	\$4,440.00
Jones Bros. Contractors, LLC		\$1,482.0000	\$4,446.00
Civil Constructors, LLC		\$1,540.0000	\$4,620.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$1,758.7500	\$8,793.75
Bell & Associates Construction, LP		\$1,817.0000	\$9,085.00
Dement Construction Company, LLC		\$1,715.0000	\$8,575.00
Jones Bros. Contractors, LLC		\$1,715.0000	\$8,575.00
Civil Constructors, LLC		\$1,780.0000	\$8,900.00
730-03.25 INSTALL PULL BOX (TYPE C)			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$388.7000	\$777.40
Bell & Associates Construction, LP		\$401.5400	\$803.08
Dement Construction Company, LLC		\$379.0000	\$758.00
Jones Bros. Contractors, LLC		\$379.0000	\$758.00
Civil Constructors, LLC		\$390.0000	\$780.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$1,599.7500	\$6,399.00
Bell & Associates Construction, LP		\$1,652.7800	\$6,611.12
Dement Construction Company, LLC		\$1,560.0000	\$6,240.00
Jones Bros. Contractors, LLC		\$1,560.0000	\$6,240.00
Civil Constructors, LLC		\$1,620.0000	\$6,480.00

		UNIT PRICE	EXTENSION
730-05.03 SERVICE CABLE (RADAR DETECTION CABLE)			
	10,451.000 L.F.		
Eutaw Construction Company, Inc.		\$1.0500	\$10,973.55
Bell & Associates Construction, LP		\$1.0600	\$11,078.06
Dement Construction Company, LLC		\$1.0000	\$10,451.00
Jones Bros. Contractors, LLC		\$1.0000	\$10,451.00
Civil Constructors, LLC		\$1.0000	\$10,451.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	13,572.000 L.F.		
Eutaw Construction Company, Inc.		\$1.0500	\$14,250.60
Bell & Associates Construction, LP		\$1.0600	\$14,386.32
Dement Construction Company, LLC		\$1.0000	\$13,572.00
Jones Bros. Contractors, LLC		\$1.0000	\$13,572.00
Civil Constructors, LLC		\$1.0000	\$13,572.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	12,236.000 L.F.		
Eutaw Construction Company, Inc.		\$1.1500	\$14,071.40
Bell & Associates Construction, LP		\$1.1700	\$14,316.12
Dement Construction Company, LLC		\$1.1000	\$13,459.60
Jones Bros. Contractors, LLC		\$1.1000	\$13,459.60
Civil Constructors, LLC		\$1.1000	\$13,459.60
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	21,580.000 L.F.		
Eutaw Construction Company, Inc.		\$1.3500	\$29,133.00
Bell & Associates Construction, LP		\$1.3800	\$29,780.40
Dement Construction Company, LLC		\$1.3000	\$28,054.00
Jones Bros. Contractors, LLC		\$1.3000	\$28,054.00
Civil Constructors, LLC		\$1.4000	\$30,212.00
730-08.10 SIGNAL CABLE - (PRE-EMPTION CABLE MODEL 13)			
	9,240.000 L.F.		
Eutaw Construction Company, Inc.		\$1.2500	\$11,550.00
Bell & Associates Construction, LP		\$1.2700	\$11,734.80
Dement Construction Company, LLC		\$1.2000	\$11,088.00
Jones Bros. Contractors, LLC		\$1.2000	\$11,088.00
Civil Constructors, LLC		\$1.3000	\$12,012.00
730-08.31 INTERCONNECT CABLE (12 FIBER MULTI-MODE)			
	825.000 L.F.		
Eutaw Construction Company, Inc.		\$2.8500	\$2,351.25
Bell & Associates Construction, LP		\$2.9700	\$2,450.25
Dement Construction Company, LLC		\$2.8000	\$2,310.00
Jones Bros. Contractors, LLC		\$2.8000	\$2,310.00
Civil Constructors, LLC		\$2.9000	\$2,392.50

		UNIT PRICE	EXTENSION
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	489.000 L.F.		
Eutaw Construction Company, Inc.		\$3.8000	\$1,858.20
Bell & Associates Construction, LP		\$3.9200	\$1,916.88
Dement Construction Company, LLC		\$3.7000	\$1,809.30
Jones Bros. Contractors, LLC		\$3.7000	\$1,809.30
Civil Constructors, LLC		\$3.9000	\$1,907.10
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	5,430.000 L.F.		
Eutaw Construction Company, Inc.		\$4.0000	\$21,720.00
Bell & Associates Construction, LP		\$4.1300	\$22,425.90
Dement Construction Company, LLC		\$3.9000	\$21,177.00
Jones Bros. Contractors, LLC		\$3.9000	\$21,177.00
Civil Constructors, LLC		\$4.1000	\$22,263.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	676.000 L.F.		
Eutaw Construction Company, Inc.		\$4.8000	\$3,244.80
Bell & Associates Construction, LP		\$4.9800	\$3,366.48
Dement Construction Company, LLC		\$4.7000	\$3,177.20
Jones Bros. Contractors, LLC		\$4.7000	\$3,177.20
Civil Constructors, LLC		\$4.9000	\$3,312.40
730-12.08 CONDUIT 2" DIAMETER (RGS)			
	5,427.000 L.F.		
Eutaw Construction Company, Inc.		\$4.4000	\$23,878.80
Bell & Associates Construction, LP		\$4.5600	\$24,747.12
Dement Construction Company, LLC		\$4.3000	\$23,336.10
Jones Bros. Contractors, LLC		\$4.3000	\$23,336.10
Civil Constructors, LLC		\$4.5000	\$24,421.50
730-12.09 CONDUIT 3" DIAMETER (RGS)			
	1,662.000 L.F.		
Eutaw Construction Company, Inc.		\$6.1500	\$10,221.30
Bell & Associates Construction, LP		\$6.3600	\$10,570.32
Dement Construction Company, LLC		\$6.0000	\$9,972.00
Jones Bros. Contractors, LLC		\$6.0000	\$9,972.00
Civil Constructors, LLC		\$6.2000	\$10,304.40
730-12.16 CONDUIT (3" WITH 2-1" INTERDUCT)			
	1,400.000 L.F.		
Eutaw Construction Company, Inc.		\$14.3500	\$20,090.00
Bell & Associates Construction, LP		\$14.8300	\$20,762.00
Dement Construction Company, LLC		\$14.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$14.0000	\$19,600.00
Civil Constructors, LLC		\$15.0000	\$21,000.00

		UNIT PRICE	EXTENSION
730-12.30 TRENCHING			
	6,994.000 L.F.		
Eutaw Construction Company, Inc.		\$7.2000	\$50,356.80
Bell & Associates Construction, LP		\$7.4200	\$51,895.48
Dement Construction Company, LLC		\$7.0000	\$48,958.00
Jones Bros. Contractors, LLC		\$7.0000	\$48,958.00
Civil Constructors, LLC		\$7.3000	\$51,056.20
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$4,915.7500	\$73,736.25
Bell & Associates Construction, LP		\$5,078.5000	\$76,177.50
Dement Construction Company, LLC		\$4,793.4100	\$71,901.15
Jones Bros. Contractors, LLC		\$4,793.4100	\$71,901.15
Civil Constructors, LLC		\$4,990.0000	\$74,850.00
730-13.08 VEHICLE DETECTOR (RADIO/GPS ACTIVATED PRIORITY CONTROL)			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$4,007.7500	\$60,116.25
Bell & Associates Construction, LP		\$4,140.4300	\$62,106.45
Dement Construction Company, LLC		\$3,908.0000	\$58,620.00
Jones Bros. Contractors, LLC		\$3,908.0000	\$58,620.00
Civil Constructors, LLC		\$4,070.0000	\$61,050.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	28.000 EACH		
Eutaw Construction Company, Inc.		\$12,259.0000	\$343,252.00
Bell & Associates Construction, LP		\$12,664.9800	\$354,619.44
Dement Construction Company, LLC		\$11,954.0000	\$334,712.00
Jones Bros. Contractors, LLC		\$11,954.0000	\$334,712.00
Civil Constructors, LLC		\$12,440.0000	\$348,320.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$19,592.0000	\$78,368.00
Bell & Associates Construction, LP		\$20,240.2300	\$80,960.92
Dement Construction Company, LLC		\$19,104.0000	\$76,416.00
Jones Bros. Contractors, LLC		\$19,104.0000	\$76,416.00
Civil Constructors, LLC		\$19,880.0000	\$79,520.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$4,323.7500	\$17,295.00
Bell & Associates Construction, LP		\$4,466.7500	\$17,867.00
Dement Construction Company, LLC		\$4,216.0000	\$16,864.00
Jones Bros. Contractors, LLC		\$4,216.0000	\$16,864.00
Civil Constructors, LLC		\$4,390.0000	\$17,560.00

		UNIT PRICE	EXTENSION
730-23.02 STEEL STRAIN POLE (26' HEIGHT)	13.000 EACH		
Eutaw Construction Company, Inc.		\$5,829.2500	\$75,780.25
Bell & Associates Construction, LP		\$6,022.0600	\$78,286.78
Dement Construction Company, LLC		\$5,684.0000	\$73,892.00
Jones Bros. Contractors, LLC		\$5,684.0000	\$73,892.00
Civil Constructors, LLC		\$5,910.0000	\$76,830.00
730-23.30 PEDESTAL POLE (15' HEIGHT)	21.000 EACH		
Eutaw Construction Company, Inc.		\$1,517.7500	\$31,872.75
Bell & Associates Construction, LP		\$1,568.0200	\$32,928.42
Dement Construction Company, LLC		\$1,480.0000	\$31,080.00
Jones Bros. Contractors, LLC		\$1,480.0000	\$31,080.00
Civil Constructors, LLC		\$1,540.0000	\$32,340.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60)	1.000 EACH		
Eutaw Construction Company, Inc.		\$24,870.0000	\$24,870.00
Bell & Associates Construction, LP		\$25,692.2900	\$25,692.29
Dement Construction Company, LLC		\$24,250.0000	\$24,250.00
Jones Bros. Contractors, LLC		\$24,250.0000	\$24,250.00
Civil Constructors, LLC		\$25,230.0000	\$25,230.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55)	3.000 EACH		
Eutaw Construction Company, Inc.		\$23,475.0000	\$70,425.00
Bell & Associates Construction, LP		\$24,251.4000	\$72,754.20
Dement Construction Company, LLC		\$22,890.0000	\$68,670.00
Jones Bros. Contractors, LLC		\$22,890.0000	\$68,670.00
Civil Constructors, LLC		\$23,810.0000	\$71,430.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50)	2.000 EACH		
Eutaw Construction Company, Inc.		\$23,205.0000	\$46,410.00
Bell & Associates Construction, LP		\$23,972.7700	\$47,945.54
Dement Construction Company, LLC		\$22,627.0000	\$45,254.00
Jones Bros. Contractors, LLC		\$22,627.0000	\$45,254.00
Civil Constructors, LLC		\$23,540.0000	\$47,080.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65)	4.000 EACH		
Eutaw Construction Company, Inc.		\$26,792.0000	\$107,168.00
Bell & Associates Construction, LP		\$27,678.8100	\$110,715.24
Dement Construction Company, LLC		\$26,125.0000	\$104,500.00
Jones Bros. Contractors, LLC		\$26,125.0000	\$104,500.00
Civil Constructors, LLC		\$27,180.0000	\$108,720.00

		UNIT PRICE	EXTENSION
730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70)			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$27,289.0000	\$109,156.00
Bell & Associates Construction, LP		\$28,191.6000	\$112,766.40
Dement Construction Company, LLC		\$26,909.0000	\$107,636.00
Jones Bros. Contractors, LLC		\$26,609.0000	\$106,436.00
Civil Constructors, LLC		\$27,680.0000	\$110,720.00
730-23.99 CANTILEVER SIGNAL SUPPORT (2 @ 60 & 55)			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$37,358.0000	\$37,358.00
Bell & Associates Construction, LP		\$38,593.5300	\$38,593.53
Dement Construction Company, LLC		\$36,427.0000	\$36,427.00
Jones Bros. Contractors, LLC		\$36,427.0000	\$36,427.00
Civil Constructors, LLC		\$37,900.0000	\$37,900.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$2,030.5000	\$12,183.00
Bell & Associates Construction, LP		\$2,097.7600	\$12,586.56
Dement Construction Company, LLC		\$1,980.0000	\$11,880.00
Jones Bros. Contractors, LLC		\$1,980.0000	\$11,880.00
Civil Constructors, LLC		\$2,060.0000	\$12,360.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	48.000 EACH		
Eutaw Construction Company, Inc.		\$1,373.2500	\$65,916.00
Bell & Associates Construction, LP		\$1,418.6400	\$68,094.72
Dement Construction Company, LLC		\$1,339.0000	\$64,272.00
Jones Bros. Contractors, LLC		\$1,339.0000	\$64,272.00
Civil Constructors, LLC		\$1,390.0000	\$66,720.00
740-07.01 GEO GRID REINFORCEMENT			
	210.000 S.Y.		
Eutaw Construction Company, Inc.		\$14.8500	\$3,118.50
Bell & Associates Construction, LP		\$11.6500	\$2,446.50
Dement Construction Company, LLC		\$6.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,680.00
Civil Constructors, LLC		\$11.0000	\$2,310.00
740-08.01 CELLULAR CONFINEMENT SYSTEM (GRASS SHOULDERS)			
	20,579.000 S.Y.		
Eutaw Construction Company, Inc.		\$16.3000	\$335,437.70
Bell & Associates Construction, LP		\$28.7600	\$591,852.04
Dement Construction Company, LLC		\$8.0000	\$164,632.00
Jones Bros. Contractors, LLC		\$13.5000	\$277,816.50
Civil Constructors, LLC		\$27.1500	\$558,719.85

		UNIT PRICE	EXTENSION
740-10.02 GEOTEXTILE (TYPE II)(SEDIMENT CONTROL)			
	20,579.000 S.Y.		
Eutaw Construction Company, Inc.		\$1.6000	\$32,926.40
Bell & Associates Construction, LP		\$2.5400	\$52,270.66
Dement Construction Company, LLC		\$2.0000	\$41,158.00
Jones Bros. Contractors, LLC		\$1.6500	\$33,955.35
Civil Constructors, LLC		\$2.4000	\$49,389.60
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	26,166.000 S.Y.		
Eutaw Construction Company, Inc.		\$2.0000	\$52,332.00
Bell & Associates Construction, LP		\$2.6500	\$69,339.90
Dement Construction Company, LLC		\$3.0000	\$78,498.00
Jones Bros. Contractors, LLC		\$2.2000	\$57,565.20
Civil Constructors, LLC		\$2.7100	\$70,909.86
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	5,354.000 S.Y.		
Eutaw Construction Company, Inc.		\$1.6500	\$8,834.10
Bell & Associates Construction, LP		\$2.1200	\$11,350.48
Dement Construction Company, LLC		\$2.0000	\$10,708.00
Jones Bros. Contractors, LLC		\$2.0000	\$10,708.00
Civil Constructors, LLC		\$2.0000	\$10,708.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	14,433.000 L.F.		
Eutaw Construction Company, Inc.		\$1.8000	\$25,979.40
Bell & Associates Construction, LP		\$1.8500	\$26,701.05
Dement Construction Company, LLC		\$4.0000	\$57,732.00
Jones Bros. Contractors, LLC		\$1.7500	\$25,257.75
Civil Constructors, LLC		\$2.2000	\$31,752.60
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	5,323.000 L.F.		
Eutaw Construction Company, Inc.		\$2.3000	\$12,242.90
Bell & Associates Construction, LP		\$2.3800	\$12,668.74
Dement Construction Company, LLC		\$6.0000	\$31,938.00
Jones Bros. Contractors, LLC		\$2.2500	\$11,976.75
Civil Constructors, LLC		\$3.2000	\$17,033.60
801-01 SEEDING (WITH MULCH)			
	2,037.000 UNIT		
Eutaw Construction Company, Inc.		\$29.9000	\$60,906.30
Bell & Associates Construction, LP		\$27.7800	\$56,587.86
Dement Construction Company, LLC		\$40.0000	\$81,480.00
Jones Bros. Contractors, LLC		\$40.0000	\$81,480.00
Civil Constructors, LLC		\$42.0000	\$85,554.00

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	2,750.000 UNIT		
Eutaw Construction Company, Inc.		\$28.3000	\$77,825.00
Bell & Associates Construction, LP		\$19.7300	\$54,257.50
Dement Construction Company, LLC		\$28.5000	\$78,375.00
Jones Bros. Contractors, LLC		\$28.5000	\$78,375.00
Civil Constructors, LLC		\$30.0000	\$82,500.00
801-01.65 TEMPORARY MULCH			
	2,750.000 UNIT		
Eutaw Construction Company, Inc.		\$16.0500	\$44,137.50
Bell & Associates Construction, LP		\$17.3600	\$47,740.00
Dement Construction Company, LLC		\$25.0000	\$68,750.00
Jones Bros. Contractors, LLC		\$25.0000	\$68,750.00
Civil Constructors, LLC		\$26.0000	\$71,500.00
801-03 WATER (SEEDING & SODDING)			
	1,138.000 M.G.		
Eutaw Construction Company, Inc.		\$44.5500	\$50,697.90
Bell & Associates Construction, LP		\$42.3800	\$48,228.44
Dement Construction Company, LLC		\$50.0000	\$56,900.00
Jones Bros. Contractors, LLC		\$50.0000	\$56,900.00
Civil Constructors, LLC		\$52.0000	\$59,176.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	459.000 LB.		
Eutaw Construction Company, Inc.		\$17.0000	\$7,803.00
Bell & Associates Construction, LP		\$7.1200	\$3,268.08
Dement Construction Company, LLC		\$10.0000	\$4,590.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,590.00
Civil Constructors, LLC		\$10.0000	\$4,590.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	4.000 TON		
Eutaw Construction Company, Inc.		\$818.3000	\$3,273.20
Bell & Associates Construction, LP		\$847.5800	\$3,390.32
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Civil Constructors, LLC		\$520.0000	\$2,080.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$17.3000	\$432.50
Bell & Associates Construction, LP		\$15.8900	\$397.25
Dement Construction Company, LLC		\$20.0000	\$500.00
Jones Bros. Contractors, LLC		\$20.0000	\$500.00
Civil Constructors, LLC		\$21.0000	\$525.00

		UNIT PRICE	EXTENSION
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$17.3000	\$432.50
Bell & Associates Construction, LP		\$15.8900	\$397.25
Dement Construction Company, LLC		\$20.0000	\$500.00
Jones Bros. Contractors, LLC		\$20.0000	\$500.00
Civil Constructors, LLC		\$21.0000	\$525.00
802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)			
	12.000 EACH		
Eutaw Construction Company, Inc.		\$39.5000	\$474.00
Bell & Associates Construction, LP		\$21.1900	\$254.28
Dement Construction Company, LLC		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$30.0000	\$360.00
Civil Constructors, LLC		\$31.0000	\$372.00
802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)			
	12.000 EACH		
Eutaw Construction Company, Inc.		\$39.5000	\$474.00
Bell & Associates Construction, LP		\$21.1900	\$254.28
Dement Construction Company, LLC		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$30.0000	\$360.00
Civil Constructors, LLC		\$31.0000	\$372.00
802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTNR GRWN)			
	11.000 EACH		
Eutaw Construction Company, Inc.		\$39.5000	\$434.50
Bell & Associates Construction, LP		\$21.1900	\$233.09
Dement Construction Company, LLC		\$30.0000	\$330.00
Jones Bros. Contractors, LLC		\$30.0000	\$330.00
Civil Constructors, LLC		\$31.0000	\$341.00
802-11.13 CRATAEGUS PHAENOPYRUM (WSHNGTN HAWTHORN 2-5FT CNTNR GRWN)			
	11.000 EACH		
Eutaw Construction Company, Inc.		\$39.5000	\$434.50
Bell & Associates Construction, LP		\$21.1900	\$233.09
Dement Construction Company, LLC		\$30.0000	\$330.00
Jones Bros. Contractors, LLC		\$30.0000	\$330.00
Civil Constructors, LLC		\$31.0000	\$341.00
802-11.41 SASSAFRAS ALBIDUM (SASSAFRAS 2-5FT CNTNR GRWN)			
	11.000 EACH		
Eutaw Construction Company, Inc.		\$39.5000	\$434.50
Bell & Associates Construction, LP		\$21.1900	\$233.09
Dement Construction Company, LLC		\$30.0000	\$330.00
Jones Bros. Contractors, LLC		\$30.0000	\$330.00
Civil Constructors, LLC		\$31.0000	\$341.00

		UNIT PRICE	EXTENSION
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	22.000 EACH		
Eutaw Construction Company, Inc.		\$22.5500	\$496.10
Bell & Associates Construction, LP		\$21.1900	\$466.18
Dement Construction Company, LLC		\$15.0000	\$330.00
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Civil Constructors, LLC		\$16.0000	\$352.00
802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)	22.000 EACH		
Eutaw Construction Company, Inc.		\$22.5500	\$496.10
Bell & Associates Construction, LP		\$21.1900	\$466.18
Dement Construction Company, LLC		\$15.0000	\$330.00
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Civil Constructors, LLC		\$16.0000	\$352.00
802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD SEEDLNG B.R.)	22.000 EACH		
Eutaw Construction Company, Inc.		\$22.5500	\$496.10
Bell & Associates Construction, LP		\$21.1900	\$466.18
Dement Construction Company, LLC		\$15.0000	\$330.00
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Civil Constructors, LLC		\$16.0000	\$352.00
802-12.13 CRATAEGUS PHAENOPYRUM (WSHNGTN HAWTHORN SEEDLNG B.R.)	22.000 EACH		
Eutaw Construction Company, Inc.		\$22.5500	\$496.10
Bell & Associates Construction, LP		\$21.1900	\$466.18
Dement Construction Company, LLC		\$15.0000	\$330.00
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Civil Constructors, LLC		\$16.0000	\$352.00
802-12.41 SASSAFRAS ALBIDUM (SASSAFRAS SEEDLNG B.R.)	22.000 EACH		
Eutaw Construction Company, Inc.		\$22.5500	\$496.10
Bell & Associates Construction, LP		\$21.1900	\$466.18
Dement Construction Company, LLC		\$15.0000	\$330.00
Jones Bros. Contractors, LLC		\$15.0000	\$330.00
Civil Constructors, LLC		\$16.0000	\$352.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)	21.000 EACH		
Eutaw Construction Company, Inc.		\$20.5000	\$430.50
Bell & Associates Construction, LP		\$21.1900	\$444.99
Dement Construction Company, LLC		\$15.0000	\$315.00
Jones Bros. Contractors, LLC		\$15.0000	\$315.00
Civil Constructors, LLC		\$16.0000	\$336.00

		UNIT PRICE	EXTENSION
802-13.56 HYDRANGEA QUERCIFOLIA (OAKLF HYDRANGEA SDLNG BARE ROOT)			
	21.000 EACH		
Eutaw Construction Company, Inc.		\$20.5000	\$430.50
Bell & Associates Construction, LP		\$21.1900	\$444.99
Dement Construction Company, LLC		\$15.0000	\$315.00
Jones Bros. Contractors, LLC		\$15.0000	\$315.00
Civil Constructors, LLC		\$16.0000	\$336.00
802-13.58 ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG BARE ROOT)			
	21.000 EACH		
Eutaw Construction Company, Inc.		\$20.5000	\$430.50
Bell & Associates Construction, LP		\$21.1900	\$444.99
Dement Construction Company, LLC		\$15.0000	\$315.00
Jones Bros. Contractors, LLC		\$15.0000	\$315.00
Civil Constructors, LLC		\$16.0000	\$336.00
802-13.60 SAMBUCUS CANADENSIS (ELDERBERRY SDLNG BARE ROOT)			
	20.000 EACH		
Eutaw Construction Company, Inc.		\$20.5000	\$410.00
Bell & Associates Construction, LP		\$21.1900	\$423.80
Dement Construction Company, LLC		\$15.0000	\$300.00
Jones Bros. Contractors, LLC		\$15.0000	\$300.00
Civil Constructors, LLC		\$16.0000	\$320.00
803-01 SODDING (NEW SOD)			
	65,915.000 S.Y.		
Eutaw Construction Company, Inc.		\$4.1500	\$273,547.25
Bell & Associates Construction, LP		\$5.9100	\$389,557.65
Dement Construction Company, LLC		\$3.5000	\$230,702.50
Jones Bros. Contractors, LLC		\$3.5000	\$230,702.50
Civil Constructors, LLC		\$3.6000	\$237,294.00
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	3,800.000 S.Y.		
Eutaw Construction Company, Inc.		\$4.6500	\$17,670.00
Bell & Associates Construction, LP		\$4.4500	\$16,910.00
Dement Construction Company, LLC		\$3.7500	\$14,250.00
Jones Bros. Contractors, LLC		\$3.7500	\$14,250.00
Civil Constructors, LLC		\$3.9000	\$14,820.00
806-02.03 PROJECT MOWING			
	25.000 CYCL		
Eutaw Construction Company, Inc.		\$2,589.7500	\$64,743.75
Bell & Associates Construction, LP		\$2,648.6900	\$66,217.25
Dement Construction Company, LLC		\$3,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$75,000.00
Civil Constructors, LLC		\$3,120.0000	\$78,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
204-02.01 DRY EXCAVATION (BRIDGES)			
	198.000 C.Y.		
Eutaw Construction Company, Inc.		\$22.1500	\$4,385.70
Bell & Associates Construction, LP		\$12.5700	\$2,488.86
Dement Construction Company, LLC		\$8.5000	\$1,683.00
Jones Bros. Contractors, LLC		\$30.0000	\$5,940.00
Civil Constructors, LLC		\$13.0000	\$2,574.00
204-05 ROCK DRILLING (BRIDGES)			
	160.000 L.F.		
Eutaw Construction Company, Inc.		\$155.5500	\$24,888.00
Bell & Associates Construction, LP		\$191.6000	\$30,656.00
Dement Construction Company, LLC		\$30.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$170.0000	\$27,200.00
Civil Constructors, LLC		\$210.0000	\$33,600.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	257.000 L.F.		
Eutaw Construction Company, Inc.		\$190.9000	\$49,061.30
Bell & Associates Construction, LP		\$251.3200	\$64,589.24
Dement Construction Company, LLC		\$190.0000	\$48,830.00
Jones Bros. Contractors, LLC		\$190.0000	\$48,830.00
Civil Constructors, LLC		\$260.0000	\$66,820.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	555.000 L.F.		
Eutaw Construction Company, Inc.		\$42.8500	\$23,781.75
Bell & Associates Construction, LP		\$61.0600	\$33,888.30
Dement Construction Company, LLC		\$190.0000	\$105,450.00
Jones Bros. Contractors, LLC		\$50.0000	\$27,750.00
Civil Constructors, LLC		\$62.0000	\$34,410.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	38.000 TON		
Eutaw Construction Company, Inc.		\$27.4500	\$1,043.10
Bell & Associates Construction, LP		\$33.1000	\$1,257.80
Dement Construction Company, LLC		\$50.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$55.0000	\$2,090.00
Civil Constructors, LLC		\$88.0000	\$3,344.00
602-04.03 STEEL STRUCTURES (EASTBOUND, UNIT 1)			
	1.000 LS		
Eutaw Construction Company, Inc.		\$1,505,800.0000	\$1,505,800.00
Bell & Associates Construction, LP		\$1,350,000.0000	\$1,350,000.00
Dement Construction Company, LLC		\$2,000,000.0000	\$2,000,000.00
Jones Bros. Contractors, LLC		\$2,015,000.0000	\$2,015,000.00
Civil Constructors, LLC		\$1,780,000.0000	\$1,780,000.00

		UNIT PRICE	EXTENSION
602-04.04 STEEL STRUCTURES (EASTBOUND, UNIT 3)			
	1.000 LS		
Eutaw Construction Company, Inc.		\$2,275,500.0000	\$2,275,500.00
Bell & Associates Construction, LP		\$2,162,616.0000	\$2,162,616.00
Dement Construction Company, LLC		\$2,600,000.0000	\$2,600,000.00
Jones Bros. Contractors, LLC		\$2,835,000.0000	\$2,835,000.00
Civil Constructors, LLC		\$2,615,250.0000	\$2,615,250.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	1,250,719. LB. 000		
Eutaw Construction Company, Inc.		\$1.2500	\$1,563,398.75
Bell & Associates Construction, LP		\$1.0500	\$1,313,254.95
Dement Construction Company, LLC		\$0.9800	\$1,225,704.62
Jones Bros. Contractors, LLC		\$1.2200	\$1,525,877.18
Civil Constructors, LLC		\$1.2500	\$1,563,398.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	1,607.000 C.Y.		
Eutaw Construction Company, Inc.		\$659.7000	\$1,060,137.90
Bell & Associates Construction, LP		\$486.1300	\$781,210.91
Dement Construction Company, LLC		\$535.0000	\$859,745.00
Jones Bros. Contractors, LLC		\$640.0000	\$1,028,480.00
Civil Constructors, LLC		\$598.0000	\$960,986.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	396,340.000 LB.		
Eutaw Construction Company, Inc.		\$1.2000	\$475,608.00
Bell & Associates Construction, LP		\$0.9500	\$376,523.00
Dement Construction Company, LLC		\$1.0600	\$420,120.40
Jones Bros. Contractors, LLC		\$1.6000	\$634,144.00
Civil Constructors, LLC		\$1.1000	\$435,974.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	279.000 S.Y.		
Eutaw Construction Company, Inc.		\$368.1500	\$102,713.85
Bell & Associates Construction, LP		\$213.4200	\$59,544.18
Dement Construction Company, LLC		\$225.0000	\$62,775.00
Jones Bros. Contractors, LLC		\$300.0000	\$83,700.00
Civil Constructors, LLC		\$220.0000	\$61,380.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	3,865.000 C.Y.		
Eutaw Construction Company, Inc.		\$610.0000	\$2,357,650.00
Bell & Associates Construction, LP		\$513.2400	\$1,983,672.60
Dement Construction Company, LLC		\$650.0000	\$2,512,250.00
Jones Bros. Contractors, LLC		\$720.0000	\$2,782,800.00
Civil Constructors, LLC		\$560.0000	\$2,164,400.00

		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)	13,244.000 S.Y.		
Eutaw Construction Company, Inc.		\$8.9000	\$117,871.60
Bell & Associates Construction, LP		\$8.9300	\$118,268.92
Dement Construction Company, LLC		\$8.5000	\$112,574.00
Jones Bros. Contractors, LLC		\$10.0000	\$132,440.00
Civil Constructors, LLC		\$9.4000	\$124,493.60
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)	8,728.000 S.Y.		
Eutaw Construction Company, Inc.		\$2.5500	\$22,256.40
Bell & Associates Construction, LP		\$3.1400	\$27,405.92
Dement Construction Company, LLC		\$3.6500	\$31,857.20
Jones Bros. Contractors, LLC		\$4.0000	\$34,912.00
Civil Constructors, LLC		\$2.9000	\$25,311.20
604-07.01 RETAINING WALL (STA. 926+45.00)	664.000 S.F.		
Eutaw Construction Company, Inc.		\$90.7000	\$60,224.80
Bell & Associates Construction, LP		\$89.0400	\$59,122.56
Dement Construction Company, LLC		\$125.0000	\$83,000.00
Jones Bros. Contractors, LLC		\$85.0000	\$56,440.00
Civil Constructors, LLC		\$94.0000	\$62,416.00
604-07.02 RETAINING WALL (STA. 24+69.41)	2,838.000 S.F.		
Eutaw Construction Company, Inc.		\$100.0000	\$283,800.00
Bell & Associates Construction, LP		\$75.2400	\$213,531.12
Dement Construction Company, LLC		\$175.0000	\$496,650.00
Jones Bros. Contractors, LLC		\$92.0000	\$261,096.00
Civil Constructors, LLC		\$78.0000	\$221,364.00
604-10.90 MISCELLANEOUS BRIDGE ITEMS	1.000 LS		
Eutaw Construction Company, Inc.		\$281,000.0000	\$281,000.00
Bell & Associates Construction, LP		\$272,135.7200	\$272,135.72
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Jones Bros. Contractors, LLC		\$600,000.0000	\$600,000.00
Civil Constructors, LLC		\$315,250.0000	\$315,250.00
604-11.01 EXPANSION DEVICE (MODULAR JOINT, 8" TOTAL MOVEMENT)	86.000 L.F.		
Eutaw Construction Company, Inc.		\$1,219.7500	\$104,898.50
Bell & Associates Construction, LP		\$1,547.7500	\$133,106.50
Dement Construction Company, LLC		\$4,000.0000	\$344,000.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$107,500.00
Civil Constructors, LLC		\$1,660.0000	\$142,760.00

		UNIT PRICE	EXTENSION
604-11.02 EXPANSION DEVICE (STRIP SEAL JOINT, 5" TOTAL MOVEMENT)			
	43.000 L.F.		
Eutaw Construction Company, Inc.		\$528.8500	\$22,740.55
Bell & Associates Construction, LP		\$790.3900	\$33,986.77
Dement Construction Company, LLC		\$3,000.0000	\$129,000.00
Jones Bros. Contractors, LLC		\$450.0000	\$19,350.00
Civil Constructors, LLC		\$830.0000	\$35,690.00
606-02.03 STEEL PILES (10 INCH)			
	1,040.000 L.F.		
Eutaw Construction Company, Inc.		\$49.6500	\$51,636.00
Bell & Associates Construction, LP		\$38.0800	\$39,603.20
Dement Construction Company, LLC		\$35.0000	\$36,400.00
Jones Bros. Contractors, LLC		\$50.0000	\$52,000.00
Civil Constructors, LLC		\$42.0000	\$43,680.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	12.000 EACH		
Eutaw Construction Company, Inc.		\$114.0500	\$1,368.60
Bell & Associates Construction, LP		\$132.4700	\$1,589.64
Dement Construction Company, LLC		\$300.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$135.0000	\$1,620.00
Civil Constructors, LLC		\$140.0000	\$1,680.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	8,882.000 L.F.		
Eutaw Construction Company, Inc.		\$271.0000	\$2,407,022.00
Bell & Associates Construction, LP		\$225.0000	\$1,998,450.00
Dement Construction Company, LLC		\$300.0000	\$2,664,600.00
Jones Bros. Contractors, LLC		\$288.0000	\$2,558,016.00
Civil Constructors, LLC		\$297.0000	\$2,637,954.00
620-03.11 CONCRETE PARAPET (PEDESTRIAN RAILING)			
	2,819.000 L.F.		
Eutaw Construction Company, Inc.		\$384.5500	\$1,084,046.45
Bell & Associates Construction, LP		\$400.0000	\$1,127,600.00
Dement Construction Company, LLC		\$300.0000	\$845,700.00
Jones Bros. Contractors, LLC		\$360.0000	\$1,014,840.00
Civil Constructors, LLC		\$260.0000	\$732,940.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	3,233.000 L.F.		
Eutaw Construction Company, Inc.		\$66.4500	\$214,832.85
Bell & Associates Construction, LP		\$62.8100	\$203,064.73
Dement Construction Company, LLC		\$75.0000	\$242,475.00
Jones Bros. Contractors, LLC		\$100.0000	\$323,300.00
Civil Constructors, LLC		\$66.0000	\$213,378.00

		UNIT PRICE	EXTENSION
621-01.01 TEMPORARY STRUCTURE (STREAM CROSSING)			
	1.000 LS		
Eutaw Construction Company, Inc.		\$248,980.0000	\$248,980.00
Bell & Associates Construction, LP		\$358,101.0000	\$358,101.00
Dement Construction Company, LLC		\$300,000.0000	\$300,000.00
Jones Bros. Contractors, LLC		\$375,000.0000	\$375,000.00
Civil Constructors, LLC		\$405,750.0000	\$405,750.00
625-02.01 DRILLED SHAFT-SOIL (DIA.)			
	197.000 V.F.		
Eutaw Construction Company, Inc.		\$350.5000	\$69,048.50
Bell & Associates Construction, LP		\$548.7200	\$108,097.84
Dement Construction Company, LLC		\$615.0000	\$121,155.00
Jones Bros. Contractors, LLC		\$400.0000	\$78,800.00
Civil Constructors, LLC		\$570.0000	\$112,290.00
625-02.02 DRILLED SHAFT-SOIL (DIA.)			
	47.000 V.F.		
Eutaw Construction Company, Inc.		\$466.6500	\$21,932.55
Bell & Associates Construction, LP		\$736.1200	\$34,597.64
Dement Construction Company, LLC		\$815.0000	\$38,305.00
Jones Bros. Contractors, LLC		\$510.0000	\$23,970.00
Civil Constructors, LLC		\$770.0000	\$36,190.00
625-02.13 DRILLED SHAFT-ROCK (DIA.)			
	80.000 V.F.		
Eutaw Construction Company, Inc.		\$1,322.0000	\$105,760.00
Bell & Associates Construction, LP		\$2,061.1200	\$164,889.60
Dement Construction Company, LLC		\$970.0000	\$77,600.00
Jones Bros. Contractors, LLC		\$1,335.0000	\$106,800.00
Civil Constructors, LLC		\$2,180.0000	\$174,400.00
625-02.14 DRILLED SHAFT-ROCK (DIA.)			
	197.000 V.F.		
Eutaw Construction Company, Inc.		\$1,503.5000	\$296,189.50
Bell & Associates Construction, LP		\$1,969.1200	\$387,916.64
Dement Construction Company, LLC		\$1,135.0000	\$223,595.00
Jones Bros. Contractors, LLC		\$1,510.0000	\$297,470.00
Civil Constructors, LLC		\$2,080.0000	\$409,760.00
625-02.15 DRILLED SHAFT-ROCK (DIA.)			
	20.000 V.F.		
Eutaw Construction Company, Inc.		\$1,773.2500	\$35,465.00
Bell & Associates Construction, LP		\$2,308.5400	\$46,170.80
Dement Construction Company, LLC		\$1,315.0000	\$26,300.00
Jones Bros. Contractors, LLC		\$1,770.0000	\$35,400.00
Civil Constructors, LLC		\$2,390.0000	\$47,800.00

		UNIT PRICE	EXTENSION
625-02.16 DRILLED SHAFT-ROCK (DIA.)			
	46.000 V.F.		
Eutaw Construction Company, Inc.		\$2,036.5000	\$93,679.00
Bell & Associates Construction, LP		\$2,650.7300	\$121,933.58
Dement Construction Company, LLC		\$1,600.0000	\$73,600.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$92,000.00
Civil Constructors, LLC		\$2,810.0000	\$129,260.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.)			
	100.000 V.F.		
Eutaw Construction Company, Inc.		\$429.3000	\$42,930.00
Bell & Associates Construction, LP		\$528.8200	\$52,882.00
Dement Construction Company, LLC		\$600.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$435.0000	\$43,500.00
Civil Constructors, LLC		\$550.0000	\$55,000.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	696.000 C.Y.		
Eutaw Construction Company, Inc.		\$314.2000	\$218,683.20
Bell & Associates Construction, LP		\$352.5500	\$245,374.80
Dement Construction Company, LLC		\$335.0000	\$233,160.00
Jones Bros. Contractors, LLC		\$276.0000	\$192,096.00
Civil Constructors, LLC		\$370.0000	\$257,520.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	217,819.000 LB.		
Eutaw Construction Company, Inc.		\$1.4500	\$315,837.55
Bell & Associates Construction, LP		\$1.5800	\$344,154.02
Dement Construction Company, LLC		\$0.9800	\$213,462.62
Jones Bros. Contractors, LLC		\$1.1000	\$239,600.90
Civil Constructors, LLC		\$1.0000	\$217,819.00
625-02.46 SONIC LOGGING TESTING			
	20.000 EACH		
Eutaw Construction Company, Inc.		\$5,915.7500	\$118,315.00
Bell & Associates Construction, LP		\$7,025.3800	\$140,507.60
Dement Construction Company, LLC		\$10,000.0000	\$200,000.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$110,000.00
Civil Constructors, LLC		\$7,280.0000	\$145,600.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	162.000 L.F.		
Eutaw Construction Company, Inc.		\$39.2500	\$6,358.50
Bell & Associates Construction, LP		\$23.7800	\$3,852.36
Dement Construction Company, LLC		\$50.0000	\$8,100.00
Jones Bros. Contractors, LLC		\$40.0000	\$6,480.00
Civil Constructors, LLC		\$25.0000	\$4,050.00

		UNIT PRICE	EXTENSION
710-09.02 6" PIPE UNDERDRAIN			
	53.000 L.F.		
Eutaw Construction Company, Inc.		\$21.5000	\$1,139.50
Bell & Associates Construction, LP		\$8.9200	\$472.76
Dement Construction Company, LLC		\$12.0000	\$636.00
Jones Bros. Contractors, LLC		\$15.0000	\$795.00
Civil Constructors, LLC		\$9.4000	\$498.20
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	2,833.000 L.F.		
Eutaw Construction Company, Inc.		\$89.0000	\$252,137.00
Bell & Associates Construction, LP		\$73.8200	\$209,132.06
Dement Construction Company, LLC		\$35.0000	\$99,155.00
Jones Bros. Contractors, LLC		\$75.0000	\$212,475.00
Civil Constructors, LLC		\$42.0000	\$118,986.00
714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)			
	1.000 LS		
Eutaw Construction Company, Inc.		\$148,680.0000	\$148,680.00
Bell & Associates Construction, LP		\$229,042.6900	\$229,042.69
Dement Construction Company, LLC		\$134,890.0000	\$134,890.00
Jones Bros. Contractors, LLC		\$120,000.0000	\$120,000.00
Civil Constructors, LLC		\$140,340.0000	\$140,340.00
908-21.01 BEARINGS (EXPANSION)			
	31.000 EACH		
Eutaw Construction Company, Inc.		\$7,038.0000	\$218,178.00
Bell & Associates Construction, LP		\$7,850.6300	\$243,369.53
Dement Construction Company, LLC		\$7,000.0000	\$217,000.00
Jones Bros. Contractors, LLC		\$8,300.0000	\$257,300.00
Civil Constructors, LLC		\$8,220.0000	\$254,820.00
908-21.02 BEARINGS (FIXED)			
	20.000 EACH		
Eutaw Construction Company, Inc.		\$5,939.5000	\$118,790.00
Bell & Associates Construction, LP		\$6,799.5500	\$135,991.00
Dement Construction Company, LLC		\$5,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$5,300.0000	\$106,000.00
Civil Constructors, LLC		\$7,180.0000	\$143,600.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	10.000 S.F.		
Eutaw Construction Company, Inc.		\$4.0500	\$40.50
Bell & Associates Construction, LP		\$5.3000	\$53.00
Dement Construction Company, LLC		\$10.0000	\$100.00
Jones Bros. Contractors, LLC		\$50.0000	\$500.00
Civil Constructors, LLC		\$4.1000	\$41.00
790-02.01 POLE 35FT CLASS 2 WOOD			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,323.2500	\$2,646.50
Bell & Associates Construction, LP		\$1,367.1200	\$2,734.24
Dement Construction Company, LLC		\$1,285.0000	\$2,570.00
Jones Bros. Contractors, LLC		\$1,285.0000	\$2,570.00
Civil Constructors, LLC		\$1,340.0000	\$2,680.00
790-03.01 POLE 40FT CLASS 2 WOOD			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$1,575.7500	\$4,727.25
Bell & Associates Construction, LP		\$1,627.7800	\$4,883.34
Dement Construction Company, LLC		\$1,530.0000	\$4,590.00
Jones Bros. Contractors, LLC		\$1,530.0000	\$4,590.00
Civil Constructors, LLC		\$1,600.0000	\$4,800.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$1,802.2500	\$10,813.50
Bell & Associates Construction, LP		\$1,861.8300	\$11,170.98
Dement Construction Company, LLC		\$1,750.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$10,500.00
Civil Constructors, LLC		\$1,830.0000	\$10,980.00
790-04.04 POLE 45FT CLASS 4 WOOD			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$1,637.5000	\$1,637.50
Bell & Associates Construction, LP		\$1,691.6200	\$1,691.62
Dement Construction Company, LLC		\$1,590.0000	\$1,590.00
Jones Bros. Contractors, LLC		\$1,590.0000	\$1,590.00
Civil Constructors, LLC		\$1,660.0000	\$1,660.00
790-04.09 POLE 45FT CLASS H2 METAL			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$6,210.0000	\$6,210.00
Bell & Associates Construction, LP		\$6,415.3500	\$6,415.35
Dement Construction Company, LLC		\$6,030.0000	\$6,030.00
Jones Bros. Contractors, LLC		\$6,030.0000	\$6,030.00
Civil Constructors, LLC		\$6,300.0000	\$6,300.00

		UNIT PRICE	EXTENSION
790-05.02 POLE 50FT CLASS 2 WOOD			
	17.000 EACH		
Eutaw Construction Company, Inc.		\$2,265.7500	\$38,517.75
Bell & Associates Construction, LP		\$2,340.5900	\$39,790.03
Dement Construction Company, LLC		\$2,200.0000	\$37,400.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$37,400.00
Civil Constructors, LLC		\$2,300.0000	\$39,100.00
790-05.08 POLE 50FT CLASS H2 METAL			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$7,095.5000	\$14,191.00
Bell & Associates Construction, LP		\$7,330.3100	\$14,660.62
Dement Construction Company, LLC		\$6,890.0000	\$13,780.00
Jones Bros. Contractors, LLC		\$6,890.0000	\$13,780.00
Civil Constructors, LLC		\$7,200.0000	\$14,400.00
790-06.02 POLE 55FT CLASS 2 WOOD			
	7.000 EACH		
Eutaw Construction Company, Inc.		\$2,672.5000	\$18,707.50
Bell & Associates Construction, LP		\$2,760.8300	\$19,325.81
Dement Construction Company, LLC		\$2,595.0000	\$18,165.00
Jones Bros. Contractors, LLC		\$2,595.0000	\$18,165.00
Civil Constructors, LLC		\$2,710.0000	\$18,970.00
790-07.08 POLE 60FT CLASS H2 METAL			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$9,412.7500	\$18,825.50
Bell & Associates Construction, LP		\$9,724.1000	\$19,448.20
Dement Construction Company, LLC		\$9,140.0000	\$18,280.00
Jones Bros. Contractors, LLC		\$9,140.0000	\$18,280.00
Civil Constructors, LLC		\$9,550.0000	\$19,100.00
790-22.07 1PH DBL PTS ANGLE 25KV			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$360.4500	\$360.45
Bell & Associates Construction, LP		\$372.3600	\$372.36
Dement Construction Company, LLC		\$350.0000	\$350.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Civil Constructors, LLC		\$370.0000	\$370.00
790-22.13 1PH DEAD END 25KV			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$272.9000	\$272.90
Bell & Associates Construction, LP		\$281.9400	\$281.94
Dement Construction Company, LLC		\$265.0000	\$265.00
Jones Bros. Contractors, LLC		\$265.0000	\$265.00
Civil Constructors, LLC		\$280.0000	\$280.00

		UNIT PRICE	EXTENSION
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV	3.000 EACH		
Eutaw Construction Company, Inc.		\$411.9500	\$1,235.85
Bell & Associates Construction, LP		\$425.5600	\$1,276.68
Dement Construction Company, LLC		\$400.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,200.00
Civil Constructors, LLC		\$420.0000	\$1,260.00
790-26.02 3PH CROSSARM DBL LRG COND 25KV	8.000 EACH		
Eutaw Construction Company, Inc.		\$1,354.2500	\$10,834.00
Bell & Associates Construction, LP		\$1,399.0400	\$11,192.32
Dement Construction Company, LLC		\$1,315.0000	\$10,520.00
Jones Bros. Contractors, LLC		\$1,315.0000	\$10,520.00
Civil Constructors, LLC		\$1,370.0000	\$10,960.00
790-26.03 3PH CROSSARM SGL LRG COND 25KV	5.000 EACH		
Eutaw Construction Company, Inc.		\$875.3500	\$4,376.75
Bell & Associates Construction, LP		\$904.3200	\$4,521.60
Dement Construction Company, LLC		\$850.0000	\$4,250.00
Jones Bros. Contractors, LLC		\$850.0000	\$4,250.00
Civil Constructors, LLC		\$890.0000	\$4,450.00
790-26.07 3PH CROSSARM SGL LRG COND ON ST PL 25KV	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,534.5000	\$3,069.00
Bell & Associates Construction, LP		\$1,585.2200	\$3,170.44
Dement Construction Company, LLC		\$1,490.0000	\$2,980.00
Jones Bros. Contractors, LLC		\$1,490.0000	\$2,980.00
Civil Constructors, LLC		\$1,560.0000	\$3,120.00
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	7.000 EACH		
Eutaw Construction Company, Inc.		\$2,034.0000	\$14,238.00
Bell & Associates Construction, LP		\$2,101.2100	\$14,708.47
Dement Construction Company, LLC		\$1,975.0000	\$13,825.00
Jones Bros. Contractors, LLC		\$1,975.0000	\$13,825.00
Civil Constructors, LLC		\$2,060.0000	\$14,420.00
790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,883.5000	\$5,767.00
Bell & Associates Construction, LP		\$2,978.9400	\$5,957.88
Dement Construction Company, LLC		\$2,800.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$5,600.00
Civil Constructors, LLC		\$2,930.0000	\$5,860.00

		UNIT PRICE	EXTENSION
790-26.24 3PH VERTICAL DEAD END LRG COND 25KV	6.000 EACH		
Eutaw Construction Company, Inc.		\$1,416.0000	\$8,496.00
Bell & Associates Construction, LP		\$1,462.8700	\$8,777.22
Dement Construction Company, LLC		\$1,375.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$1,375.0000	\$8,250.00
Civil Constructors, LLC		\$1,440.0000	\$8,640.00
790-26.26 3PH CROSSARM DEAD END 25KV	4.000 EACH		
Eutaw Construction Company, Inc.		\$1,647.7500	\$6,591.00
Bell & Associates Construction, LP		\$1,702.2500	\$6,809.00
Dement Construction Company, LLC		\$1,600.0000	\$6,400.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$6,400.00
Civil Constructors, LLC		\$1,670.0000	\$6,680.00
790-26.27 3PH CROSSARM DBL DDE 25KV	4.000 EACH		
Eutaw Construction Company, Inc.		\$3,259.5000	\$13,038.00
Bell & Associates Construction, LP		\$3,367.2600	\$13,469.04
Dement Construction Company, LLC		\$3,165.0000	\$12,660.00
Jones Bros. Contractors, LLC		\$3,165.0000	\$12,660.00
Civil Constructors, LLC		\$3,310.0000	\$13,240.00
790-26.29 3PH DDE UNBALANCED LOAD 25KV	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,228.5000	\$3,228.50
Bell & Associates Construction, LP		\$3,335.3500	\$3,335.35
Dement Construction Company, LLC		\$3,135.0000	\$3,135.00
Jones Bros. Contractors, LLC		\$3,135.0000	\$3,135.00
Civil Constructors, LLC		\$3,280.0000	\$3,280.00
790-26.37 3PH XARM DBL 10FT LG COND NOX SM ANG 25KV	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,276.0000	\$2,276.00
Bell & Associates Construction, LP		\$2,351.2300	\$2,351.23
Dement Construction Company, LLC		\$2,210.0000	\$2,210.00
Jones Bros. Contractors, LLC		\$2,210.0000	\$2,210.00
Civil Constructors, LLC		\$2,310.0000	\$2,310.00
790-30.03 SECONDARY ASSEMBLIES DEADEND	5.000 EACH		
Eutaw Construction Company, Inc.		\$92.7000	\$463.50
Bell & Associates Construction, LP		\$95.7500	\$478.75
Dement Construction Company, LLC		\$90.0000	\$450.00
Jones Bros. Contractors, LLC		\$90.0000	\$450.00
Civil Constructors, LLC		\$94.0000	\$470.00

		UNIT PRICE	EXTENSION
790-30.04 SECONDARY ASSEMBLIES MISC			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$82.4000	\$82.40
Bell & Associates Construction, LP		\$85.1100	\$85.11
Dement Construction Company, LLC		\$80.0000	\$80.00
Jones Bros. Contractors, LLC		\$80.0000	\$80.00
Civil Constructors, LLC		\$84.0000	\$84.00
790-30.07 SECONDARY CONDUCTOR 4 AL DUPLEX			
	120.000 L.F.		
Eutaw Construction Company, Inc.		\$3.2500	\$390.00
Bell & Associates Construction, LP		\$3.3400	\$400.80
Dement Construction Company, LLC		\$3.1400	\$376.80
Jones Bros. Contractors, LLC		\$3.1400	\$376.80
Civil Constructors, LLC		\$3.3000	\$396.00
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$113.3000	\$679.80
Bell & Associates Construction, LP		\$117.0300	\$702.18
Dement Construction Company, LLC		\$110.0000	\$660.00
Jones Bros. Contractors, LLC		\$110.0000	\$660.00
Civil Constructors, LLC		\$110.0000	\$660.00
790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX			
	130.000 L.F.		
Eutaw Construction Company, Inc.		\$6.8000	\$884.00
Bell & Associates Construction, LP		\$6.9200	\$899.60
Dement Construction Company, LLC		\$6.5800	\$855.40
Jones Bros. Contractors, LLC		\$6.5800	\$855.40
Civil Constructors, LLC		\$6.9000	\$897.00
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	34.000 EACH		
Eutaw Construction Company, Inc.		\$293.5000	\$9,979.00
Bell & Associates Construction, LP		\$303.2100	\$10,309.14
Dement Construction Company, LLC		\$285.0000	\$9,690.00
Jones Bros. Contractors, LLC		\$285.0000	\$9,690.00
Civil Constructors, LLC		\$300.0000	\$10,200.00
790-32.03 DOWN GUY - THROUGH BOLT ST PL			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$355.3000	\$1,776.50
Bell & Associates Construction, LP		\$367.0500	\$1,835.25
Dement Construction Company, LLC		\$345.0000	\$1,725.00
Jones Bros. Contractors, LLC		\$345.0000	\$1,725.00
Civil Constructors, LLC		\$360.0000	\$1,800.00

		UNIT PRICE	EXTENSION
790-32.06 DOWN GUY - INSULATED			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$396.5000	\$1,586.00
Bell & Associates Construction, LP		\$409.6100	\$1,638.44
Dement Construction Company, LLC		\$385.0000	\$1,540.00
Jones Bros. Contractors, LLC		\$385.0000	\$1,540.00
Civil Constructors, LLC		\$400.0000	\$1,600.00
790-32.07 OH GUY - THROUGH BOLT TYPE			
	7.000 EACH		
Eutaw Construction Company, Inc.		\$463.4500	\$3,244.15
Bell & Associates Construction, LP		\$478.7600	\$3,351.32
Dement Construction Company, LLC		\$450.0000	\$3,150.00
Jones Bros. Contractors, LLC		\$450.0000	\$3,150.00
Civil Constructors, LLC		\$470.0000	\$3,290.00
790-32.19 DN GUY HVY CONST - 1 PREFORM			
	25.000 EACH		
Eutaw Construction Company, Inc.		\$283.2000	\$7,080.00
Bell & Associates Construction, LP		\$292.5700	\$7,314.25
Dement Construction Company, LLC		\$275.0000	\$6,875.00
Jones Bros. Contractors, LLC		\$275.0000	\$6,875.00
Civil Constructors, LLC		\$290.0000	\$7,250.00
790-32.21 OH GUY HVY CONST -THROUGH BOLT TYPE			
	13.000 EACH		
Eutaw Construction Company, Inc.		\$448.0000	\$5,824.00
Bell & Associates Construction, LP		\$462.8000	\$6,016.40
Dement Construction Company, LLC		\$435.0000	\$5,655.00
Jones Bros. Contractors, LLC		\$435.0000	\$5,655.00
Civil Constructors, LLC		\$450.0000	\$5,850.00
790-33.19 ROCK ANCHOR TRIPLE EYE 53IN EXPANDING			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$690.0000	\$1,380.00
Bell & Associates Construction, LP		\$712.8200	\$1,425.64
Dement Construction Company, LLC		\$670.0000	\$1,340.00
Jones Bros. Contractors, LLC		\$670.0000	\$1,340.00
Civil Constructors, LLC		\$700.0000	\$1,400.00
790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$700.3000	\$700.30
Bell & Associates Construction, LP		\$723.4500	\$723.45
Dement Construction Company, LLC		\$680.0000	\$680.00
Jones Bros. Contractors, LLC		\$680.0000	\$680.00
Civil Constructors, LLC		\$710.0000	\$710.00

		UNIT PRICE	EXTENSION
790-33.21 ANCHOR TWIN EYE POWER INSTALLED			
	33.000 EACH		
Eutaw Construction Company, Inc.		\$494.3000	\$16,311.90
Bell & Associates Construction, LP		\$510.6700	\$16,852.11
Dement Construction Company, LLC		\$480.0000	\$15,840.00
Jones Bros. Contractors, LLC		\$480.0000	\$15,840.00
Civil Constructors, LLC		\$500.0000	\$16,500.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	868.000 L.F.		
Eutaw Construction Company, Inc.		\$2.0500	\$1,779.40
Bell & Associates Construction, LP		\$2.1000	\$1,822.80
Dement Construction Company, LLC		\$1.9700	\$1,709.96
Jones Bros. Contractors, LLC		\$1.9700	\$1,709.96
Civil Constructors, LLC		\$2.1000	\$1,822.80
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	4,187.000 L.F.		
Eutaw Construction Company, Inc.		\$2.0500	\$8,583.35
Bell & Associates Construction, LP		\$2.1000	\$8,792.70
Dement Construction Company, LLC		\$1.9700	\$8,248.39
Jones Bros. Contractors, LLC		\$1.9700	\$8,248.39
Civil Constructors, LLC		\$2.1000	\$8,792.70
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	9,933.000 L.F.		
Eutaw Construction Company, Inc.		\$2.2500	\$22,349.25
Bell & Associates Construction, LP		\$2.3200	\$23,044.56
Dement Construction Company, LLC		\$2.1800	\$21,653.94
Jones Bros. Contractors, LLC		\$2.1800	\$21,653.94
Civil Constructors, LLC		\$2.3000	\$22,845.90
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	3,417.000 L.F.		
Eutaw Construction Company, Inc.		\$2.5500	\$8,713.35
Bell & Associates Construction, LP		\$2.6500	\$9,055.05
Dement Construction Company, LLC		\$2.4900	\$8,508.33
Jones Bros. Contractors, LLC		\$2.4900	\$8,508.33
Civil Constructors, LLC		\$2.6000	\$8,884.20
790-40.49 OH COND 795 37 AAC ARBUTUS			
	10,251.000 L.F.		
Eutaw Construction Company, Inc.		\$5.0000	\$51,255.00
Bell & Associates Construction, LP		\$5.1700	\$52,997.67
Dement Construction Company, LLC		\$4.8600	\$49,819.86
Jones Bros. Contractors, LLC		\$4.8600	\$49,819.86
Civil Constructors, LLC		\$5.1000	\$52,280.10

		UNIT PRICE	EXTENSION
790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC			
	200.000 L.F.		
Eutaw Construction Company, Inc.		\$51.5000	\$10,300.00
Bell & Associates Construction, LP		\$53.2000	\$10,640.00
Dement Construction Company, LLC		\$50.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$50.0000	\$10,000.00
Civil Constructors, LLC		\$52.0000	\$10,400.00
790-46.01 1PH TRANSFORMER			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$710.6000	\$1,421.20
Bell & Associates Construction, LP		\$734.1000	\$1,468.20
Dement Construction Company, LLC		\$690.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$690.0000	\$1,380.00
Civil Constructors, LLC		\$720.0000	\$1,440.00
790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV			
	14.000 EACH		
Eutaw Construction Company, Inc.		\$514.9000	\$7,208.60
Bell & Associates Construction, LP		\$531.9500	\$7,447.30
Dement Construction Company, LLC		\$500.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$7,000.00
Civil Constructors, LLC		\$520.0000	\$7,280.00
790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$6,369.5000	\$6,369.50
Bell & Associates Construction, LP		\$6,580.2600	\$6,580.26
Dement Construction Company, LLC		\$6,185.0000	\$6,185.00
Jones Bros. Contractors, LLC		\$6,185.0000	\$6,185.00
Civil Constructors, LLC		\$6,460.0000	\$6,460.00
790-61.11 3PH SECTLR OR RECL W/ BYP SW ELECTC 25KV			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$8,182.0000	\$8,182.00
Bell & Associates Construction, LP		\$8,452.7200	\$8,452.72
Dement Construction Company, LLC		\$7,945.0000	\$7,945.00
Jones Bros. Contractors, LLC		\$7,945.0000	\$7,945.00
Civil Constructors, LLC		\$8,300.0000	\$8,300.00
790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$231.7000	\$3,475.50
Bell & Associates Construction, LP		\$239.3800	\$3,590.70
Dement Construction Company, LLC		\$225.0000	\$3,375.00
Jones Bros. Contractors, LLC		\$225.0000	\$3,375.00
Civil Constructors, LLC		\$240.0000	\$3,600.00

		UNIT PRICE	EXTENSION
790-65.17 3PH CAPACITOR ASSEMBLY 25KV			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$5,339.7500	\$10,679.50
Bell & Associates Construction, LP		\$5,516.3500	\$11,032.70
Dement Construction Company, LLC		\$5,185.0000	\$10,370.00
Jones Bros. Contractors, LLC		\$5,185.0000	\$10,370.00
Civil Constructors, LLC		\$5,420.0000	\$10,840.00
790-65.18 CAPACITOR RADIO SWITCH			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,081.2500	\$2,162.50
Bell & Associates Construction, LP		\$1,117.1100	\$2,234.22
Dement Construction Company, LLC		\$1,050.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$2,100.00
Civil Constructors, LLC		\$1,100.0000	\$2,200.00
790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$303.8000	\$911.40
Bell & Associates Construction, LP		\$313.8500	\$941.55
Dement Construction Company, LLC		\$295.0000	\$885.00
Jones Bros. Contractors, LLC		\$295.0000	\$885.00
Civil Constructors, LLC		\$310.0000	\$930.00
790-69.03 10FT DBL CROSSARM			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$957.7500	\$1,915.50
Bell & Associates Construction, LP		\$994.7500	\$1,989.50
Dement Construction Company, LLC		\$930.0000	\$1,860.00
Jones Bros. Contractors, LLC		\$930.0000	\$1,860.00
Civil Constructors, LLC		\$970.0000	\$1,940.00
790-69.06 HARDWARE FOR SGL PH CONV TRANS			
	7.000 EACH		
Eutaw Construction Company, Inc.		\$473.7000	\$3,315.90
Bell & Associates Construction, LP		\$489.4000	\$3,425.80
Dement Construction Company, LLC		\$460.0000	\$3,220.00
Jones Bros. Contractors, LLC		\$460.0000	\$3,220.00
Civil Constructors, LLC		\$480.0000	\$3,360.00
790-69.08 GROUND-GROUND ROD			
	30.000 EACH		
Eutaw Construction Company, Inc.		\$360.4500	\$10,813.50
Bell & Associates Construction, LP		\$372.3700	\$11,171.10
Dement Construction Company, LLC		\$350.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$350.0000	\$10,500.00
Civil Constructors, LLC		\$370.0000	\$11,100.00

		UNIT PRICE	EXTENSION
790-69.11 GROUND-GROUND ROD FOR ST POLE			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$257.4500	\$1,287.25
Bell & Associates Construction, LP		\$265.9800	\$1,329.90
Dement Construction Company, LLC		\$250.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
Civil Constructors, LLC		\$260.0000	\$1,300.00
790-69.28 EXTENSION LINK - EPOXY -6FT			
	13.000 EACH		
Eutaw Construction Company, Inc.		\$154.5000	\$2,008.50
Bell & Associates Construction, LP		\$159.5900	\$2,074.67
Dement Construction Company, LLC		\$150.0000	\$1,950.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,950.00
Civil Constructors, LLC		\$160.0000	\$2,080.00
790-70.20 STREET LIGHT (DESCRIPTION)			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$1,421.2500	\$8,527.50
Bell & Associates Construction, LP		\$1,468.1900	\$8,809.14
Dement Construction Company, LLC		\$1,380.0000	\$8,280.00
Jones Bros. Contractors, LLC		\$1,380.0000	\$8,280.00
Civil Constructors, LLC		\$1,440.0000	\$8,640.00
790-98.01 REMOVE WIRE			
	30,098.000 L.F.		
Eutaw Construction Company, Inc.		\$1.3000	\$39,127.40
Bell & Associates Construction, LP		\$1.3300	\$40,030.34
Dement Construction Company, LLC		\$1.2500	\$37,622.50
Jones Bros. Contractors, LLC		\$1.2500	\$37,622.50
Civil Constructors, LLC		\$1.3000	\$39,127.40
790-98.02 REMOVE POLES			
	35.000 EACH		
Eutaw Construction Company, Inc.		\$350.1500	\$12,255.25
Bell & Associates Construction, LP		\$361.7300	\$12,660.55
Dement Construction Company, LLC		\$340.0000	\$11,900.00
Jones Bros. Contractors, LLC		\$340.0000	\$11,900.00
Civil Constructors, LLC		\$360.0000	\$12,600.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	208.000 EACH		
Eutaw Construction Company, Inc.		\$350.1500	\$72,831.20
Bell & Associates Construction, LP		\$361.7300	\$75,239.84
Dement Construction Company, LLC		\$340.0000	\$70,720.00
Jones Bros. Contractors, LLC		\$340.0000	\$70,720.00
Civil Constructors, LLC		\$360.0000	\$74,880.00

		UNIT PRICE	EXTENSION
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Eutaw Construction Company, Inc.		\$6,503.5000	\$6,503.50
Bell & Associates Construction, LP		\$6,718.5600	\$6,718.56
Dement Construction Company, LLC		\$6,315.0000	\$6,315.00
Jones Bros. Contractors, LLC		\$6,315.0000	\$6,315.00
Civil Constructors, LLC		\$6,600.0000	\$6,600.00
791-01.04 4IN STEEL GAS MAIN			
	37.000 L.F.		
Eutaw Construction Company, Inc.		\$91.7500	\$3,394.75
Bell & Associates Construction, LP		\$201.3000	\$7,448.10
Dement Construction Company, LLC		\$89.0000	\$3,293.00
Jones Bros. Contractors, LLC		\$89.0000	\$3,293.00
Civil Constructors, LLC		\$190.0000	\$7,030.00
791-01.06 8IN STEEL GAS MAIN			
	13,241.000 L.F.		
Eutaw Construction Company, Inc.		\$107.2000	\$1,419,435.20
Bell & Associates Construction, LP		\$108.4900	\$1,436,516.09
Dement Construction Company, LLC		\$104.0000	\$1,377,064.00
Jones Bros. Contractors, LLC		\$104.0000	\$1,377,064.00
Civil Constructors, LLC		\$102.4000	\$1,355,878.40
791-03.02 2IN HDPE GAS MAIN			
	402.000 L.F.		
Eutaw Construction Company, Inc.		\$67.0000	\$26,934.00
Bell & Associates Construction, LP		\$28.6100	\$11,501.22
Dement Construction Company, LLC		\$65.0000	\$26,130.00
Jones Bros. Contractors, LLC		\$65.0000	\$26,130.00
Civil Constructors, LLC		\$27.0000	\$10,854.00
791-03.04 4IN HDPE GAS MAIN			
	2,035.000 L.F.		
Eutaw Construction Company, Inc.		\$56.7000	\$115,384.50
Bell & Associates Construction, LP		\$34.9600	\$71,143.60
Dement Construction Company, LLC		\$55.0000	\$111,925.00
Jones Bros. Contractors, LLC		\$55.0000	\$111,925.00
Civil Constructors, LLC		\$33.0000	\$67,155.00
791-03.05 6IN HDPE GAS MAIN			
	1,997.000 L.F.		
Eutaw Construction Company, Inc.		\$94.8000	\$189,315.60
Bell & Associates Construction, LP		\$79.4600	\$158,681.62
Dement Construction Company, LLC		\$92.0000	\$183,724.00
Jones Bros. Contractors, LLC		\$92.0000	\$183,724.00
Civil Constructors, LLC		\$75.0000	\$149,775.00

		UNIT PRICE	EXTENSION
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	50.000 L.F.		
Eutaw Construction Company, Inc.		\$159.7500	\$7,987.50
Bell & Associates Construction, LP		\$169.5200	\$8,476.00
Dement Construction Company, LLC		\$155.0000	\$7,750.00
Jones Bros. Contractors, LLC		\$155.0000	\$7,750.00
Civil Constructors, LLC		\$160.0000	\$8,000.00
791-04.14 HDD 6IN PE PIPE - ROCK			
	279.000 L.F.		
Eutaw Construction Company, Inc.		\$247.3500	\$69,010.65
Bell & Associates Construction, LP		\$201.3000	\$56,162.70
Dement Construction Company, LLC		\$240.0000	\$66,960.00
Jones Bros. Contractors, LLC		\$240.0000	\$66,960.00
Civil Constructors, LLC		\$190.0000	\$53,010.00
791-04.33 HDD 8IN STEEL PIPE - ROCK			
	2,235.000 L.F.		
Eutaw Construction Company, Inc.		\$360.7500	\$806,276.25
Bell & Associates Construction, LP		\$317.8400	\$710,372.40
Dement Construction Company, LLC		\$350.0000	\$782,250.00
Jones Bros. Contractors, LLC		\$350.0000	\$782,250.00
Civil Constructors, LLC		\$300.0000	\$670,500.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,422.2500	\$2,422.25
Bell & Associates Construction, LP		\$2,320.2500	\$2,320.25
Dement Construction Company, LLC		\$2,350.0000	\$2,350.00
Jones Bros. Contractors, LLC		\$2,350.0000	\$2,350.00
Civil Constructors, LLC		\$2,190.0000	\$2,190.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$2,473.7500	\$9,895.00
Bell & Associates Construction, LP		\$2,235.5000	\$8,942.00
Dement Construction Company, LLC		\$2,400.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$9,600.00
Civil Constructors, LLC		\$2,110.0000	\$8,440.00
791-06.04 CONNECT TO 6IN EX. PE MAIN			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,576.7500	\$2,576.75
Bell & Associates Construction, LP		\$3,739.9500	\$3,739.95
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Civil Constructors, LLC		\$3,530.0000	\$3,530.00

		UNIT PRICE	EXTENSION
791-06.12 CONNECT TO 6IN EX. STL MAIN			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$14,430.0000	\$14,430.00
Bell & Associates Construction, LP		\$15,372.9900	\$15,372.99
Dement Construction Company, LLC		\$14,000.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$14,000.00
Civil Constructors, LLC		\$14,510.0000	\$14,510.00
791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$19,583.0000	\$19,583.00
Bell & Associates Construction, LP		\$19,526.1400	\$19,526.14
Dement Construction Company, LLC		\$19,000.0000	\$19,000.00
Jones Bros. Contractors, LLC		\$19,000.0000	\$19,000.00
Civil Constructors, LLC		\$18,430.0000	\$18,430.00
791-07.03 6IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,958.2500	\$3,916.50
Bell & Associates Construction, LP		\$31,519.4100	\$63,038.82
Dement Construction Company, LLC		\$1,900.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$1,900.0000	\$3,800.00
Civil Constructors, LLC		\$29,750.0000	\$59,500.00
791-07.10 4IN STEEL GAS VALVE ASSEMBLY			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$24,222.0000	\$24,222.00
Bell & Associates Construction, LP		\$21,613.3100	\$21,613.31
Dement Construction Company, LLC		\$23,500.0000	\$23,500.00
Jones Bros. Contractors, LLC		\$23,500.0000	\$23,500.00
Civil Constructors, LLC		\$20,400.0000	\$20,400.00
791-07.12 8IN STEEL GAS VALVE ASSEMBLY			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$47,412.0000	\$189,648.00
Bell & Associates Construction, LP		\$41,054.7000	\$164,218.80
Dement Construction Company, LLC		\$46,000.0000	\$184,000.00
Jones Bros. Contractors, LLC		\$46,000.0000	\$184,000.00
Civil Constructors, LLC		\$38,750.0000	\$155,000.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	7.000 EACH		
Eutaw Construction Company, Inc.		\$1,288.5000	\$9,019.50
Bell & Associates Construction, LP		\$2,277.8700	\$15,945.09
Dement Construction Company, LLC		\$1,250.0000	\$8,750.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$8,750.00
Civil Constructors, LLC		\$2,150.0000	\$15,050.00

		UNIT PRICE	EXTENSION
791-08.07 3/4IN PE SERVICE PIPE			
	480.000 L.F.		
Eutaw Construction Company, Inc.		\$25.7500	\$12,360.00
Bell & Associates Construction, LP		\$40.2600	\$19,324.80
Dement Construction Company, LLC		\$25.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$12,000.00
Civil Constructors, LLC		\$38.0000	\$18,240.00
791-08.17 HDD 3/4IN PE SERVICE PIPE			
	50.000 L.F.		
Eutaw Construction Company, Inc.		\$72.1500	\$3,607.50
Bell & Associates Construction, LP		\$190.7100	\$9,535.50
Dement Construction Company, LLC		\$70.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$70.0000	\$3,500.00
Civil Constructors, LLC		\$180.0000	\$9,000.00
791-09.02 3-WIRE CATHODIC PROTECTION STATION			
	16.000 EACH		
Eutaw Construction Company, Inc.		\$463.8000	\$7,420.80
Bell & Associates Construction, LP		\$720.4400	\$11,527.04
Dement Construction Company, LLC		\$450.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$450.0000	\$7,200.00
Civil Constructors, LLC		\$680.0000	\$10,880.00
791-09.03 17LB MAGNESIUM ANODES			
	10.000 EACH		
Eutaw Construction Company, Inc.		\$386.5000	\$3,865.00
Bell & Associates Construction, LP		\$1,123.0500	\$11,230.50
Dement Construction Company, LLC		\$375.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$375.0000	\$3,750.00
Civil Constructors, LLC		\$1,060.0000	\$10,600.00
791-09.04 REGULATOR STATION			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$121,620.0000	\$121,620.00
Bell & Associates Construction, LP		\$101,582.5600	\$101,582.56
Dement Construction Company, LLC		\$118,000.0000	\$118,000.00
Jones Bros. Contractors, LLC		\$118,000.0000	\$118,000.00
Civil Constructors, LLC		\$95,880.0000	\$95,880.00
791-09.05 RESTORE ASPHALT			
	50.000 S.Y.		
Eutaw Construction Company, Inc.		\$97.5000	\$4,875.00
Bell & Associates Construction, LP		\$79.4600	\$3,973.00
Dement Construction Company, LLC		\$20.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$7,500.00
Civil Constructors, LLC		\$75.0000	\$3,750.00

		UNIT PRICE	EXTENSION
791-09.06 RESTORE CONCRETE			
	10.000 S.Y.		
Eutaw Construction Company, Inc.		\$230.8500	\$2,308.50
Bell & Associates Construction, LP		\$222.4900	\$2,224.90
Dement Construction Company, LLC		\$200.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$250.0000	\$2,500.00
Civil Constructors, LLC		\$210.0000	\$2,100.00
791-09.07 RESTORE GRAVEL			
	20.000 S.Y.		
Eutaw Construction Company, Inc.		\$20.6000	\$412.00
Bell & Associates Construction, LP		\$24.3700	\$487.40
Dement Construction Company, LLC		\$60.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$20.0000	\$400.00
Civil Constructors, LLC		\$23.0000	\$460.00
791-09.08 REMOVE REGULATOR STATION			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,092.0000	\$3,092.00
Bell & Associates Construction, LP		\$4,672.2900	\$4,672.29
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Civil Constructors, LLC		\$4,410.0000	\$4,410.00
791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$979.1500	\$5,874.90
Bell & Associates Construction, LP		\$561.5200	\$3,369.12
Dement Construction Company, LLC		\$950.0000	\$5,700.00
Jones Bros. Contractors, LLC		\$950.0000	\$5,700.00
Civil Constructors, LLC		\$530.0000	\$3,180.00
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,030.7500	\$2,061.50
Bell & Associates Construction, LP		\$2,087.1700	\$4,174.34
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$1,970.0000	\$3,940.00
791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$1,133.7500	\$1,133.75
Bell & Associates Construction, LP		\$4,110.7700	\$4,110.77
Dement Construction Company, LLC		\$1,100.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$1,100.00
Civil Constructors, LLC		\$3,880.0000	\$3,880.00

		UNIT PRICE	EXTENSION
793-01.41 ANCHOR 1IN			
	12.000 EACH		
Eutaw Construction Company, Inc.		\$553.8000	\$6,645.60
Bell & Associates Construction, LP		\$572.1200	\$6,865.44
Dement Construction Company, LLC		\$450.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$450.0000	\$5,400.00
Civil Constructors, LLC		\$560.0000	\$6,720.00
793-13.07 4IN SCHEDULE 40 PVC			
	192.000 L.F.		
Eutaw Construction Company, Inc.		\$10.2500	\$1,968.00
Bell & Associates Construction, LP		\$10.5900	\$2,033.28
Dement Construction Company, LLC		\$3.0000	\$576.00
Jones Bros. Contractors, LLC		\$3.0000	\$576.00
Civil Constructors, LLC		\$10.0000	\$1,920.00
793-13.11 1 DUCT FORMATION @ 24IN DEPTH			
	192.000 L.F.		
Eutaw Construction Company, Inc.		\$12.3000	\$2,361.60
Bell & Associates Construction, LP		\$12.7100	\$2,440.32
Dement Construction Company, LLC		\$45.0000	\$8,640.00
Jones Bros. Contractors, LLC		\$45.0000	\$8,640.00
Civil Constructors, LLC		\$12.0000	\$2,304.00
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$498.4000	\$996.80
Bell & Associates Construction, LP		\$514.9100	\$1,029.82
Dement Construction Company, LLC		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
Civil Constructors, LLC		\$510.0000	\$1,020.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	40.000 L.F.		
Eutaw Construction Company, Inc.		\$72.3000	\$2,892.00
Bell & Associates Construction, LP		\$137.7300	\$5,509.20
Dement Construction Company, LLC		\$40.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$197.0000	\$7,880.00
Civil Constructors, LLC		\$130.0000	\$5,200.00
795-01.15 18IN DIP RESTRAINED JOINT WATER LINE			
	1,675.000 L.F.		
Eutaw Construction Company, Inc.		\$125.1500	\$209,626.25
Bell & Associates Construction, LP		\$148.3300	\$248,452.75
Dement Construction Company, LLC		\$250.0000	\$418,750.00
Jones Bros. Contractors, LLC		\$258.0000	\$432,150.00
Civil Constructors, LLC		\$140.0000	\$234,500.00

		UNIT PRICE	EXTENSION
795-01.16 18IN DIP SLIP JOINT WATER LINE			
	925.000 L.F.		
Eutaw Construction Company, Inc.		\$106.7000	\$98,697.50
Bell & Associates Construction, LP		\$140.3800	\$129,851.50
Dement Construction Company, LLC		\$120.0000	\$111,000.00
Jones Bros. Contractors, LLC		\$237.0000	\$219,225.00
Civil Constructors, LLC		\$132.5000	\$122,562.50
795-01.19 24IN DIP RESTRAINED JOINT WATER LINE			
	475.000 L.F.		
Eutaw Construction Company, Inc.		\$179.5000	\$85,262.50
Bell & Associates Construction, LP		\$243.6800	\$115,748.00
Dement Construction Company, LLC		\$200.0000	\$95,000.00
Jones Bros. Contractors, LLC		\$357.0000	\$169,575.00
Civil Constructors, LLC		\$230.0000	\$109,250.00
795-05.70 BORE/JACK 36IN STEEL CASING PIPE-UNCON.			
	150.000 L.F.		
Eutaw Construction Company, Inc.		\$942.1500	\$141,322.50
Bell & Associates Construction, LP		\$773.4200	\$116,013.00
Dement Construction Company, LLC		\$500.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$837.0000	\$125,550.00
Civil Constructors, LLC		\$730.0000	\$109,500.00
795-06.04 CONNECT TO 6IN WATER LINE			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,057.5000	\$2,115.00
Bell & Associates Construction, LP		\$1,938.8500	\$3,877.70
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Civil Constructors, LLC		\$1,830.0000	\$3,660.00
795-06.10 CONNECT TO 18IN WATER LINE			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,343.7500	\$3,343.75
Bell & Associates Construction, LP		\$5,943.6600	\$5,943.66
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Civil Constructors, LLC		\$5,610.0000	\$5,610.00
795-06.11 CONNECT TO 20IN WATER LINE			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,693.7500	\$3,693.75
Bell & Associates Construction, LP		\$6,642.9100	\$6,642.91
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$8,700.0000	\$8,700.00
Civil Constructors, LLC		\$6,270.0000	\$6,270.00

		UNIT PRICE	EXTENSION
795-06.12 CONNECT TO 24IN WATER LINE			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$4,459.0000	\$8,918.00
Bell & Associates Construction, LP		\$7,024.3300	\$14,048.66
Dement Construction Company, LLC		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$18,000.00
Civil Constructors, LLC		\$6,630.0000	\$13,260.00
795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)			
	6.000 EACH		
Eutaw Construction Company, Inc.		\$1,197.0000	\$7,182.00
Bell & Associates Construction, LP		\$2,659.2900	\$15,955.74
Dement Construction Company, LLC		\$750.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$13,200.00
Civil Constructors, LLC		\$2,510.0000	\$15,060.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,990.5000	\$3,981.00
Bell & Associates Construction, LP		\$1,875.2800	\$3,750.56
Dement Construction Company, LLC		\$1,200.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$3,200.00
Civil Constructors, LLC		\$1,770.0000	\$3,540.00
795-08.15 18IN BUTTERFLY VALVE ASSEMBLY			
	5.000 EACH		
Eutaw Construction Company, Inc.		\$6,874.2500	\$34,371.25
Bell & Associates Construction, LP		\$8,306.2900	\$41,531.45
Dement Construction Company, LLC		\$7,000.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$7,900.0000	\$39,500.00
Civil Constructors, LLC		\$7,840.0000	\$39,200.00
795-08.19 24IN BUTTERFLY VALVE ASSEMBLY			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$10,489.0000	\$20,978.00
Bell & Associates Construction, LP		\$12,798.4700	\$25,596.94
Dement Construction Company, LLC		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$13,000.0000	\$26,000.00
Civil Constructors, LLC		\$12,080.0000	\$24,160.00
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$1,177.7500	\$2,355.50
Bell & Associates Construction, LP		\$2,362.6300	\$4,725.26
Dement Construction Company, LLC		\$700.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$3,400.00
Civil Constructors, LLC		\$2,230.0000	\$4,460.00

		UNIT PRICE	EXTENSION
795-09.04 2IN WATER SERVICE METER ASSEMBLY			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$4,041.0000	\$4,041.00
Bell & Associates Construction, LP		\$9,545.8800	\$9,545.88
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$4,400.0000	\$4,400.00
Civil Constructors, LLC		\$9,010.0000	\$9,010.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$339.0500	\$1,356.20
Bell & Associates Construction, LP		\$2,161.3300	\$8,645.32
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,325.0000	\$5,300.00
Civil Constructors, LLC		\$2,040.0000	\$8,160.00
795-09.12 2IN COPPER SERVICE PIPE			
	75.000 L.F.		
Eutaw Construction Company, Inc.		\$53.2000	\$3,990.00
Bell & Associates Construction, LP		\$61.4500	\$4,608.75
Dement Construction Company, LLC		\$50.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$53.0000	\$3,975.00
Civil Constructors, LLC		\$58.0000	\$4,350.00
795-09.17 2IN HDPE SERVICE PIPE			
	75.000 L.F.		
Eutaw Construction Company, Inc.		\$34.1000	\$2,557.50
Bell & Associates Construction, LP		\$48.7400	\$3,655.50
Dement Construction Company, LLC		\$12.0000	\$900.00
Jones Bros. Contractors, LLC		\$28.0000	\$2,100.00
Civil Constructors, LLC		\$46.0000	\$3,450.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	50.000 L.F.		
Eutaw Construction Company, Inc.		\$42.9500	\$2,147.50
Bell & Associates Construction, LP		\$39.2000	\$1,960.00
Dement Construction Company, LLC		\$20.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$38.0000	\$1,900.00
Civil Constructors, LLC		\$37.0000	\$1,850.00
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$5,620.2500	\$11,240.50
Bell & Associates Construction, LP		\$5,710.5800	\$11,421.16
Dement Construction Company, LLC		\$3,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$11,200.00
Civil Constructors, LLC		\$5,390.0000	\$10,780.00

		UNIT PRICE	EXTENSION
795-11.02 FIRE HYDRANT ASSEMBLY			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,938.5000	\$3,938.50
Bell & Associates Construction, LP		\$4,735.8600	\$4,735.86
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
Civil Constructors, LLC		\$4,470.0000	\$4,470.00
795-11.40 RESTORE ASPHALT			
	35.000 S.Y.		
Eutaw Construction Company, Inc.		\$36.1000	\$1,263.50
Bell & Associates Construction, LP		\$80.5200	\$2,818.20
Dement Construction Company, LLC		\$50.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$150.0000	\$5,250.00
Civil Constructors, LLC		\$76.0000	\$2,660.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Eutaw Construction Company, Inc.		\$11,040.0000	\$11,040.00
Bell & Associates Construction, LP		\$12,639.5500	\$12,639.55
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$4,800.00
Civil Constructors, LLC		\$11,930.0000	\$11,930.00
795-13.01 DI FITTINGS			
	15,910.000 LB.		
Eutaw Construction Company, Inc.		\$6.3500	\$101,028.50
Bell & Associates Construction, LP		\$6.0400	\$96,096.40
Dement Construction Company, LLC		\$5.0000	\$79,550.00
Jones Bros. Contractors, LLC		\$0.1000	\$1,591.00
Civil Constructors, LLC		\$5.7000	\$90,687.00
795-14.05 CONCRETE ENCASEMENT			
	20.000 L.F.		
Eutaw Construction Company, Inc.		\$107.3500	\$2,147.00
Bell & Associates Construction, LP		\$307.2500	\$6,145.00
Dement Construction Company, LLC		\$50.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$150.0000	\$3,000.00
Civil Constructors, LLC		\$290.0000	\$5,800.00
795-14.06 CONCRETE PIERS			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$988.7500	\$1,977.50
Bell & Associates Construction, LP		\$2,987.7200	\$5,975.44
Dement Construction Company, LLC		\$2,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$3,300.0000	\$6,600.00
Civil Constructors, LLC		\$2,820.0000	\$5,640.00

		UNIT PRICE	EXTENSION
795-15.12 42IN STEEL CASING PIPE OPEN CUT METHOD	195.000 L.F.		
Eutaw Construction Company, Inc.		\$347.5500	\$67,772.25
Bell & Associates Construction, LP		\$413.2000	\$80,574.00
Dement Construction Company, LLC		\$600.0000	\$117,000.00
Jones Bros. Contractors, LLC		\$525.0000	\$102,375.00
Civil Constructors, LLC		\$390.0000	\$76,050.00
797-01.07 16IN DIP FORCE MAIN	940.000 L.F.		
Eutaw Construction Company, Inc.		\$112.2500	\$105,515.00
Bell & Associates Construction, LP		\$203.2100	\$191,017.40
Dement Construction Company, LLC		\$200.0000	\$188,000.00
Jones Bros. Contractors, LLC		\$225.0000	\$211,500.00
Civil Constructors, LLC		\$191.8000	\$180,292.00
797-01.16 12IN EPOXY COATED DIP FORCE MAIN	960.000 L.F.		
Eutaw Construction Company, Inc.		\$102.2500	\$98,160.00
Bell & Associates Construction, LP		\$137.7300	\$132,220.80
Dement Construction Company, LLC		\$300.0000	\$288,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$192,000.00
Civil Constructors, LLC		\$130.0000	\$124,800.00
797-05.10 12IN DIP GRAVITY SEWER 6FT-12FT DEPTH	290.000 L.F.		
Eutaw Construction Company, Inc.		\$133.8000	\$38,802.00
Bell & Associates Construction, LP		\$158.9200	\$46,086.80
Dement Construction Company, LLC		\$200.0000	\$58,000.00
Jones Bros. Contractors, LLC		\$264.0000	\$76,560.00
Civil Constructors, LLC		\$150.0000	\$43,500.00
797-05.19 18IN DIP GRAVITY SEWER 12FT-18FT DEPTH	255.000 L.F.		
Eutaw Construction Company, Inc.		\$219.2000	\$55,896.00
Bell & Associates Construction, LP		\$243.6800	\$62,138.40
Dement Construction Company, LLC		\$150.0000	\$38,250.00
Jones Bros. Contractors, LLC		\$290.0000	\$73,950.00
Civil Constructors, LLC		\$230.0000	\$58,650.00
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	540.000 L.F.		
Eutaw Construction Company, Inc.		\$105.0000	\$56,700.00
Bell & Associates Construction, LP		\$116.5400	\$62,931.60
Dement Construction Company, LLC		\$60.0000	\$32,400.00
Jones Bros. Contractors, LLC		\$153.0000	\$82,620.00
Civil Constructors, LLC		\$110.0000	\$59,400.00

		UNIT PRICE	EXTENSION
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	855.000 L.F.		
Eutaw Construction Company, Inc.		\$89.9000	\$76,864.50
Bell & Associates Construction, LP		\$105.9500	\$90,587.25
Dement Construction Company, LLC		\$80.0000	\$68,400.00
Jones Bros. Contractors, LLC		\$206.0000	\$176,130.00
Civil Constructors, LLC		\$100.0000	\$85,500.00
797-05.60 12IN PVC GRAVITY SEWER 6FT-12FT DEPTH	215.000 L.F.		
Eutaw Construction Company, Inc.		\$76.0500	\$16,350.75
Bell & Associates Construction, LP		\$180.1100	\$38,723.65
Dement Construction Company, LLC		\$100.0000	\$21,500.00
Jones Bros. Contractors, LLC		\$244.0000	\$52,460.00
Civil Constructors, LLC		\$170.0000	\$36,550.00
797-06.90 OPEN CUT 16IN STEEL CASING PIPE	80.000 L.F.		
Eutaw Construction Company, Inc.		\$105.2000	\$8,416.00
Bell & Associates Construction, LP		\$328.4400	\$26,275.20
Dement Construction Company, LLC		\$200.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$325.0000	\$26,000.00
Civil Constructors, LLC		\$310.0000	\$24,800.00
797-06.93 OPEN CUT 24IN STEEL CASING PIPE	565.000 L.F.		
Eutaw Construction Company, Inc.		\$134.5000	\$75,992.50
Bell & Associates Construction, LP		\$190.7100	\$107,751.15
Dement Construction Company, LLC		\$300.0000	\$169,500.00
Jones Bros. Contractors, LLC		\$290.0000	\$163,850.00
Civil Constructors, LLC		\$180.0000	\$101,700.00
797-06.94 OPEN CUT 30IN STEEL CASING PIPE	350.000 L.F.		
Eutaw Construction Company, Inc.		\$188.0500	\$65,817.50
Bell & Associates Construction, LP		\$392.0100	\$137,203.50
Dement Construction Company, LLC		\$300.0000	\$105,000.00
Jones Bros. Contractors, LLC		\$365.0000	\$127,750.00
Civil Constructors, LLC		\$370.0000	\$129,500.00
797-06.95 OPEN CUT 36IN STEEL CASING PIPE	160.000 L.F.		
Eutaw Construction Company, Inc.		\$269.0500	\$43,048.00
Bell & Associates Construction, LP		\$360.2200	\$57,635.20
Dement Construction Company, LLC		\$400.0000	\$64,000.00
Jones Bros. Contractors, LLC		\$450.0000	\$72,000.00
Civil Constructors, LLC		\$340.0000	\$54,400.00

		UNIT PRICE	EXTENSION
797-07.01 48IN MANHOLE 0FT-4FT DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$3,471.7500	\$3,471.75
Bell & Associates Construction, LP		\$5,297.3800	\$5,297.38
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$4,150.0000	\$4,150.00
Civil Constructors, LLC		\$5,000.0000	\$5,000.00
797-07.02 48IN MANHOLE 4FT-6FT DEPTH	4.000 EACH		
Eutaw Construction Company, Inc.		\$3,840.7500	\$15,363.00
Bell & Associates Construction, LP		\$7,162.0600	\$28,648.24
Dement Construction Company, LLC		\$5,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$18,400.00
Civil Constructors, LLC		\$6,760.0000	\$27,040.00
797-07.03 48IN MANHOLE 6FT-8FT DEPTH	4.000 EACH		
Eutaw Construction Company, Inc.		\$4,196.0000	\$16,784.00
Bell & Associates Construction, LP		\$6,536.9700	\$26,147.88
Dement Construction Company, LLC		\$4,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$19,600.00
Civil Constructors, LLC		\$6,170.0000	\$24,680.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH	4.000 EACH		
Eutaw Construction Company, Inc.		\$4,720.7500	\$18,883.00
Bell & Associates Construction, LP		\$5,922.4700	\$23,689.88
Dement Construction Company, LLC		\$5,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$5,400.0000	\$21,600.00
Civil Constructors, LLC		\$5,590.0000	\$22,360.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$5,145.7500	\$5,145.75
Bell & Associates Construction, LP		\$9,842.5300	\$9,842.53
Dement Construction Company, LLC		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$5,650.0000	\$5,650.00
Civil Constructors, LLC		\$9,290.0000	\$9,290.00
797-07.13 60IN MANHOLE 4FT-6FT DEPTH	1.000 EACH		
Eutaw Construction Company, Inc.		\$4,207.7500	\$4,207.75
Bell & Associates Construction, LP		\$5,986.0300	\$5,986.03
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5,300.0000	\$5,300.00
Civil Constructors, LLC		\$5,650.0000	\$5,650.00

		UNIT PRICE	EXTENSION
797-07.15 60IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$5,598.5000	\$5,598.50
Bell & Associates Construction, LP		\$10,478.2100	\$10,478.21
Dement Construction Company, LLC		\$7,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
Civil Constructors, LLC		\$9,890.0000	\$9,890.00
797-07.18 60IN MANHOLE 14FT-16FT DEPTH			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$7,264.7500	\$7,264.75
Bell & Associates Construction, LP		\$12,533.6000	\$12,533.60
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$8,500.00
Civil Constructors, LLC		\$11,830.0000	\$11,830.00
797-07.80 REMOVE SEWER MANHOLE			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$695.0500	\$2,780.20
Bell & Associates Construction, LP		\$847.5800	\$3,390.32
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Civil Constructors, LLC		\$800.0000	\$3,200.00
797-08.01 DI FITTINGS			
	6,700.000 LB.		
Eutaw Construction Company, Inc.		\$8.9500	\$59,965.00
Bell & Associates Construction, LP		\$10.5900	\$70,953.00
Dement Construction Company, LLC		\$7.0000	\$46,900.00
Jones Bros. Contractors, LLC		\$0.1000	\$670.00
Civil Constructors, LLC		\$10.0000	\$67,000.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	475.000 L.F.		
Eutaw Construction Company, Inc.		\$34.8000	\$16,530.00
Bell & Associates Construction, LP		\$51.9100	\$24,657.25
Dement Construction Company, LLC		\$30.0000	\$14,250.00
Jones Bros. Contractors, LLC		\$95.0000	\$45,125.00
Civil Constructors, LLC		\$49.0000	\$23,275.00
797-08.08 6IN CLEAN OUT ASSEMBLY			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$1,540.2500	\$23,103.75
Bell & Associates Construction, LP		\$434.3800	\$6,515.70
Dement Construction Company, LLC		\$750.0000	\$11,250.00
Jones Bros. Contractors, LLC		\$750.0000	\$11,250.00
Civil Constructors, LLC		\$410.0000	\$6,150.00

		UNIT PRICE	EXTENSION
797-09.10 12IN PLUG VALVE ASSEMBLY			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$5,731.2500	\$22,925.00
Bell & Associates Construction, LP		\$6,536.9700	\$26,147.88
Dement Construction Company, LLC		\$6,000.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$6,400.0000	\$25,600.00
Civil Constructors, LLC		\$6,170.0000	\$24,680.00
797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Eutaw Construction Company, Inc.		\$2,207.2500	\$2,207.25
Bell & Associates Construction, LP		\$5,805.9300	\$5,805.93
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Civil Constructors, LLC		\$5,480.0000	\$5,480.00
797-10.06 CONNECT 6IN LATERAL TO SEWER LINE			
	15.000 EACH		
Eutaw Construction Company, Inc.		\$446.1500	\$6,692.25
Bell & Associates Construction, LP		\$1,366.7200	\$20,500.80
Dement Construction Company, LLC		\$200.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$15,000.00
Civil Constructors, LLC		\$1,290.0000	\$19,350.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	3.000 EACH		
Eutaw Construction Company, Inc.		\$695.0500	\$2,085.15
Bell & Associates Construction, LP		\$1,515.0500	\$4,545.15
Dement Construction Company, LLC		\$1,200.0000	\$3,600.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$3,000.00
Civil Constructors, LLC		\$1,430.0000	\$4,290.00
797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$695.0500	\$1,390.10
Bell & Associates Construction, LP		\$3,178.4300	\$6,356.86
Dement Construction Company, LLC		\$1,300.0000	\$2,600.00
Jones Bros. Contractors, LLC		\$1,600.0000	\$3,200.00
Civil Constructors, LLC		\$3,000.0000	\$6,000.00
797-10.20 CONNECT TO 12IN FORCE MAIN			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,272.0000	\$4,544.00
Bell & Associates Construction, LP		\$4,047.2000	\$8,094.40
Dement Construction Company, LLC		\$4,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$18,000.00
Civil Constructors, LLC		\$3,820.0000	\$7,640.00

		UNIT PRICE	EXTENSION
797-10.21 CONNECT TO 16IN FORCE MAIN			
	2.000 EACH		
Eutaw Construction Company, Inc.		\$2,935.7500	\$5,871.50
Bell & Associates Construction, LP		\$5,212.6200	\$10,425.24
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$17,000.00
Civil Constructors, LLC		\$4,920.0000	\$9,840.00
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	7.000 EACH		
Eutaw Construction Company, Inc.		\$1,293.0000	\$9,051.00
Bell & Associates Construction, LP		\$1,218.4000	\$8,528.80
Dement Construction Company, LLC		\$1,500.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$850.0000	\$5,950.00
Civil Constructors, LLC		\$1,150.0000	\$8,050.00
797-11.35 REMOVE EXISTING SEWER 8IN-14IN			
	820.000 L.F.		
Eutaw Construction Company, Inc.		\$16.2000	\$13,284.00
Bell & Associates Construction, LP		\$30.7200	\$25,190.40
Dement Construction Company, LLC		\$15.0000	\$12,300.00
Jones Bros. Contractors, LLC		\$60.0000	\$49,200.00
Civil Constructors, LLC		\$29.0000	\$23,780.00
797-11.36 REMOVE EXISTING SEWER 15IN-24IN			
	1,015.000 L.F.		
Eutaw Construction Company, Inc.		\$21.3000	\$21,619.50
Bell & Associates Construction, LP		\$31.7800	\$32,256.70
Dement Construction Company, LLC		\$15.0000	\$15,225.00
Jones Bros. Contractors, LLC		\$61.0000	\$61,915.00
Civil Constructors, LLC		\$30.0000	\$30,450.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Eutaw Construction Company, Inc.		\$24,154.0000	\$24,154.00
Bell & Associates Construction, LP		\$17,290.6500	\$17,290.65
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$16,320.0000	\$16,320.00
797-13.04 16IN BUTTERFLY VALVE ASSEMBLY			
	4.000 EACH		
Eutaw Construction Company, Inc.		\$5,473.0000	\$21,892.00
Bell & Associates Construction, LP		\$6,579.3500	\$26,317.40
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$5,800.0000	\$23,200.00
Civil Constructors, LLC		\$6,210.0000	\$24,840.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

81,409.000 TON

Eutaw Construction Company, Inc.	\$19.4000	\$1,579,334.60
Bell & Associates Construction, LP	\$26.0000	\$2,116,634.00
Dement Construction Company, LLC	\$19.0000	\$1,546,771.00
Jones Bros. Contractors, LLC	\$19.5000	\$1,587,475.50
Civil Constructors, LLC	\$26.0000	\$2,116,634.00

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

167.000 TON

Eutaw Construction Company, Inc.	\$1,282.0000	\$214,094.00
Bell & Associates Construction, LP	\$1,324.3400	\$221,164.78
Dement Construction Company, LLC	\$1,000.0000	\$167,000.00
Jones Bros. Contractors, LLC	\$675.0000	\$112,725.00
Civil Constructors, LLC	\$1,350.0000	\$225,450.00

402-02 AGGREGATE FOR COVER MATERIAL (PC)

551.000 TON

Eutaw Construction Company, Inc.	\$76.9000	\$42,371.90
Bell & Associates Construction, LP	\$79.4600	\$43,782.46
Dement Construction Company, LLC	\$25.0000	\$13,775.00
Jones Bros. Contractors, LLC	\$75.0000	\$41,325.00
Civil Constructors, LLC	\$78.0000	\$42,978.00

ROADWAY ALTERNATE AA2 CATEGORY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

62,252.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

309-01.01 MINERAL AGGREGATE (A-CBC)

18,361.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

309-01.02 PORTLAND CEMENT (A-CBC)

709.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

309-02 BITUMINOUS MATERIAL (A-CBC)

59.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

58.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

402-02 AGGREGATE FOR COVER MATERIAL (PC)

191.000 TON

Eutaw Construction Company, Inc.
 Bell & Associates Construction, LP
 Dement Construction Company, LLC
 Jones Bros. Contractors, LLC
 Civil Constructors, LLC

SUB-TOTAL ROADWAY

Eutaw Construction Company, Inc.	\$21,446,903.25
Bell & Associates Construction, LP	\$22,326,819.01
Dement Construction Company, LLC	\$21,227,046.21
Jones Bros. Contractors, LLC	\$22,496,529.92
Civil Constructors, LLC	\$24,516,643.38

SUB-TOTAL BRIDGE

Eutaw Construction Company, Inc.	\$16,407,769.40
Bell & Associates Construction, LP	\$15,214,052.84
Dement Construction Company, LLC	\$17,110,072.84
Jones Bros. Contractors, LLC	\$18,476,012.08
Civil Constructors, LLC	\$16,932,736.75

SUB-TOTAL UTILITY

Eutaw Construction Company, Inc.	\$5,432,126.85
Bell & Associates Construction, LP	\$5,882,218.72
Dement Construction Company, LLC	\$5,912,802.18
Jones Bros. Contractors, LLC	\$6,434,128.18
Civil Constructors, LLC	\$5,575,494.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Eutaw Construction Company, Inc.	\$1,835,800.50
Bell & Associates Construction, LP	\$2,381,581.24
Dement Construction Company, LLC	\$1,727,546.00
Jones Bros. Contractors, LLC	\$1,741,525.50
Civil Constructors, LLC	\$2,385,062.00

SUB-TOTAL ROADWAY ALTERNATE AA2**TOTAL CONTRACT**

Eutaw Construction Company, Inc.	\$45,122,600.00
Bell & Associates Construction, LP	\$45,804,671.81
Dement Construction Company, LLC	\$45,977,467.23
Jones Bros. Contractors, LLC	\$49,148,195.68
Civil Constructors, LLC	\$49,409,936.13

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILSON COUNTY (Contract No. CNS354 Call 047)

HSIP-10(68),95003-3218-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 231 (S.R. 10) FROM FISHER LANE (L.M. 18.08) TO THE TROUSDALE COUNTY LINE (L.M. 20.97).

PROJECT LENGTH - 2.890 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 11.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$183,640.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	55.000 L.F.		
Superior Traffic Control, LLC		\$69.5000	\$3,822.50
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST			
	1,825.000 L.F.		
Superior Traffic Control, LLC		\$23.5000	\$42,887.50
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	1.000 EACH		
Superior Traffic Control, LLC		\$1,200.0000	\$1,200.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	14.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$11,200.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	3,695.000 L.F.		
Superior Traffic Control, LLC		\$2.4500	\$9,052.75
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	14.000 EACH		
Superior Traffic Control, LLC		\$2,500.0000	\$35,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$21,000.0000	\$21,000.00
712-10.01 TEMPORARY PORTABLE RUMBLE STRIPS			
	6.000 EACH		
Superior Traffic Control, LLC		\$600.0000	\$3,600.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	56.000 EACH		
Superior Traffic Control, LLC		\$32.0000	\$1,792.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	180.000 L.F.		
Superior Traffic Control, LLC		\$6.0000	\$1,080.00
713-11.01 "U" SECTION STEEL POSTS			
	215.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$806.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,022.000 LB.		
Superior Traffic Control, LLC		\$4.5000	\$4,599.00

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	3.000 EACH		
Superior Traffic Control, LLC		\$365.0000	\$1,095.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	86.000 S.F.		
Superior Traffic Control, LLC		\$13.2500	\$1,139.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	243.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$3,645.00
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Superior Traffic Control, LLC		\$350.0000	\$350.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	200.000 EACH		
Superior Traffic Control, LLC		\$10.2500	\$2,050.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	455.000 S.Y.		
Superior Traffic Control, LLC		\$20.5000	\$9,327.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	170.000 L.F.		
Superior Traffic Control, LLC		\$15.2500	\$2,592.50
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Superior Traffic Control, LLC		\$710.0000	\$710.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	1.000 EACH		
Superior Traffic Control, LLC		\$420.0000	\$420.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	9.100 L.M.		
Superior Traffic Control, LLC		\$1,810.0000	\$16,471.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$5,200.0000	\$5,200.00
730-26.07 FLASHING WARNING BEACON (DESCRIPTION)			
	2.000 EACH		
Superior Traffic Control, LLC		\$2,300.0000	\$4,600.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$183,640.50

TOTAL CONTRACT

Superior Traffic Control, LLC

\$183,640.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILSON COUNTY (Contract No. CNS337 Call 048)

95840-4116-04,NH-I-840(12),95840-8116-44

THE RESURFACING ON I-840 FROM NORTH OF THE RUTHERFORD COUNTY LINE (L.M. 0.34) TO EAST OF STEWARTS FERRY PIKE (L.M. 4.86), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 4.520 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 8.50%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$3,088,883.00
Jones Bros. Contractors, LLC	\$3,437,854.85
BWI MTN ii Inc. & dba Blue Water Industries	\$3,524,035.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
Vulcan Construction Materials, LLC		\$1,500.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$9,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$2,500.0000	\$22,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,197.000 TON		
Vulcan Construction Materials, LLC		\$25.0000	\$29,925.00
Jones Bros. Contractors, LLC		\$25.0000	\$29,925.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$29,925.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	7,050.000 TON		
Vulcan Construction Materials, LLC		\$98.0000	\$690,900.00
Jones Bros. Contractors, LLC		\$104.0000	\$733,200.00
BWI MTN ii Inc. & dba Blue Water Industries		\$100.0000	\$705,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	153.000 TON		
Vulcan Construction Materials, LLC		\$1,000.0000	\$153,000.00
Jones Bros. Contractors, LLC		\$600.0000	\$91,800.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$153,000.00
407-07.01 INTELLIGENT COMPACTION EQUIPMENT			
	1.000 LS		
Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$75,000.0000	\$75,000.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	140.000 TON		
Vulcan Construction Materials, LLC		\$112.0000	\$15,680.00
Jones Bros. Contractors, LLC		\$235.0000	\$32,900.00
BWI MTN ii Inc. & dba Blue Water Industries		\$120.0000	\$16,800.00
411-03.23 ACS MIX (PG76-22) OGFC			
	10,936.000 TON		
Vulcan Construction Materials, LLC		\$112.0000	\$1,224,832.00
Jones Bros. Contractors, LLC		\$129.0000	\$1,410,744.00
BWI MTN ii Inc. & dba Blue Water Industries		\$120.0000	\$1,312,320.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	18.000 L.M.		
Vulcan Construction Materials, LLC		\$575.0000	\$10,350.00
Jones Bros. Contractors, LLC		\$575.0000	\$10,350.00
BWI MTN ii Inc. & dba Blue Water Industries		\$350.0000	\$6,300.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	13,049.000 TON		
Vulcan Construction Materials, LLC		\$15.0000	\$195,735.00
Jones Bros. Contractors, LLC		\$24.6500	\$321,657.85
BWI MTN ii Inc. & dba Blue Water Industries		\$24.0000	\$313,176.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)			
	400.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$8.0000	\$3,200.00
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$4,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$85,000.0000	\$85,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$175,000.0000	\$175,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	260.000 EACH		
Vulcan Construction Materials, LLC		\$38.0000	\$9,880.00
Jones Bros. Contractors, LLC		\$22.0000	\$5,720.00
BWI MTN ii Inc. & dba Blue Water Industries		\$22.0000	\$5,720.00
712-06 SIGNS (CONSTRUCTION)			
	2,756.000 S.F.		
Vulcan Construction Materials, LLC		\$9.2500	\$25,493.00
Jones Bros. Contractors, LLC		\$6.0000	\$16,536.00
BWI MTN ii Inc. & dba Blue Water Industries		\$6.0000	\$16,536.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$3,700.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$500.0000	\$2,000.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$1,850.00
Jones Bros. Contractors, LLC		\$875.0000	\$1,750.00
BWI MTN ii Inc. & dba Blue Water Industries		\$875.0000	\$1,750.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	1,250.000 HOUR		
Vulcan Construction Materials, LLC		\$110.0000	\$137,500.00
Jones Bros. Contractors, LLC		\$97.0000	\$121,250.00
BWI MTN ii Inc. & dba Blue Water Industries		\$97.0000	\$121,250.00

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	128.000 EACH		
Vulcan Construction Materials, LLC		\$36.0000	\$4,608.00
Jones Bros. Contractors, LLC		\$33.0000	\$4,224.00
BWI MTN ii Inc. & dba Blue Water Industries		\$33.0000	\$4,224.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	36.000 EACH		
Vulcan Construction Materials, LLC		\$36.0000	\$1,296.00
Jones Bros. Contractors, LLC		\$33.0000	\$1,188.00
BWI MTN ii Inc. & dba Blue Water Industries		\$33.0000	\$1,188.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$7,050.0000	\$28,200.00
Jones Bros. Contractors, LLC		\$4,875.0000	\$19,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,875.0000	\$19,500.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	800.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$20,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$25.0000	\$20,000.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	800.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$20,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$10.0000	\$8,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	208.000 S.Y.		
Vulcan Construction Materials, LLC		\$20.0000	\$4,160.00
Jones Bros. Contractors, LLC		\$20.0000	\$4,160.00
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$4,160.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	41.000 L.M.		
Vulcan Construction Materials, LLC		\$1,000.0000	\$41,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$41,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1,000.0000	\$41,000.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	1.000 L.M.		
Vulcan Construction Materials, LLC		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$6,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	28.000 L.M.		
Vulcan Construction Materials, LLC		\$4,800.0000	\$134,400.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$134,400.00
BWI MTN ii Inc. & dba Blue Water Industries		\$4,800.0000	\$134,400.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	8,430.000 L.F.		
Vulcan Construction Materials, LLC		\$1.8000	\$15,174.00
Jones Bros. Contractors, LLC		\$1.8000	\$15,174.00
BWI MTN ii Inc. & dba Blue Water Industries		\$1.8000	\$15,174.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$145,000.0000	\$145,000.00
BWI MTN ii Inc. & dba Blue Water Industries		\$175,000.0000	\$175,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$350.0000	\$700.00
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
BWI MTN ii Inc. & dba Blue Water Industries		\$300.0000	\$600.00
730-03.25 INSTALL PULL BOX (29" X 21")			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$800.0000	\$1,600.00
BWI MTN ii Inc. & dba Blue Water Industries		\$800.0000	\$1,600.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	60.000 L.F.		
Vulcan Construction Materials, LLC		\$15.0000	\$900.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,200.00
BWI MTN ii Inc. & dba Blue Water Industries		\$20.0000	\$1,200.00
730-14.02 SAW SLOT			
	1,000.000 L.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$3,500.00
Jones Bros. Contractors, LLC		\$3.5000	\$3,500.00
BWI MTN ii Inc. & dba Blue Water Industries		\$3.5000	\$3,500.00
730-14.03 LOOP WIRE			
	2,720.000 L.F.		
Vulcan Construction Materials, LLC		\$0.5000	\$1,360.00
Jones Bros. Contractors, LLC		\$0.6000	\$1,632.00
BWI MTN ii Inc. & dba Blue Water Industries		\$0.6000	\$1,632.00

730-15.07 CABINET (41" x 25" x 18")

2.000 EACH

UNIT PRICE

EXTENSION

Vulcan Construction Materials, LLC

\$5,300.0000

\$10,600.00

Jones Bros. Contractors, LLC

\$4,590.0000

\$9,180.00

BWI MTN ii Inc. & dba Blue Water Industries

\$4,950.0000

\$9,900.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

20.000 S.Y.

Vulcan Construction Materials, LLC	\$360.0000	\$7,200.00
Jones Bros. Contractors, LLC	\$750.0000	\$15,000.00
BWI MTN ii Inc. & dba Blue Water Industries	\$650.0000	\$13,000.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,880.000 S.Y.

Vulcan Construction Materials, LLC	\$38.0000	\$109,440.00
Jones Bros. Contractors, LLC	\$32.8000	\$94,464.00
BWI MTN ii Inc. & dba Blue Water Industries	\$36.0000	\$103,680.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$2,972,243.00
Jones Bros. Contractors, LLC	\$3,328,390.85
BWI MTN ii Inc. & dba Blue Water Industries	\$3,407,355.00

SUB-TOTAL BOX BRIDGE

Vulcan Construction Materials, LLC	\$116,640.00
Jones Bros. Contractors, LLC	\$109,464.00
BWI MTN ii Inc. & dba Blue Water Industries	\$116,680.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$3,088,883.00
Jones Bros. Contractors, LLC	\$3,437,854.85
BWI MTN ii Inc. & dba Blue Water Industries	\$3,524,035.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

WILSON COUNTY (Contract No. CNS338 Call 049)

R-IM/NH-40-5(142),95100-3107-44

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE, RETAINING WALLS AND PAVING ON I-40 FROM EAST OF S.R. 109 (L.M. 9.89) TO EAST OF I-840 (L.M. 13.45).

PROJECT LENGTH - 3.566 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$38,372,518.60
Jones Bros. Contractors, LLC	\$43,913,082.18

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Vulcan Construction Materials, LLC	\$200,000.0000	\$200,000.00
	Jones Bros. Contractors, LLC	\$460,000.0000	\$460,000.00
109-10.01	TRAINEE		
			6,160.000 HOUR
	Vulcan Construction Materials, LLC	\$0.8000	\$4,928.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,928.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Vulcan Construction Materials, LLC	\$545,000.0000	\$545,000.00
	Jones Bros. Contractors, LLC	\$2,000,000.0000	\$2,000,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Vulcan Construction Materials, LLC	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$9,500.0000	\$9,500.00
202-02.01	REMOVAL OF PIPE (15" CMP ,STA. 542+78)		
			42.000 L.F.
	Vulcan Construction Materials, LLC	\$30.0000	\$1,260.00
	Jones Bros. Contractors, LLC	\$20.0000	\$840.00
202-02.02	REMOVAL OF PIPE (15" CMP ,STA. 564+00)		
			20.000 L.F.
	Vulcan Construction Materials, LLC	\$20.0000	\$400.00
	Jones Bros. Contractors, LLC	\$20.0000	\$400.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			3,320.000 S.Y.
	Vulcan Construction Materials, LLC	\$9.0000	\$29,880.00
	Jones Bros. Contractors, LLC	\$10.0000	\$33,200.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			224,866.000 C.Y.
	Vulcan Construction Materials, LLC	\$10.0000	\$2,248,660.00
	Jones Bros. Contractors, LLC	\$10.0000	\$2,248,660.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			30,000.000 C.Y.
	Vulcan Construction Materials, LLC	\$1.0000	\$30,000.00
	Jones Bros. Contractors, LLC	\$1.0000	\$30,000.00
203-04	PLACING AND SPREADING TOPSOIL		
			38,777.000 C.Y.
	Vulcan Construction Materials, LLC	\$10.0000	\$387,770.00
	Jones Bros. Contractors, LLC	\$2.0000	\$77,554.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	2,262.000 M.G.		
Vulcan Construction Materials, LLC		\$10.0000	\$22,620.00
Jones Bros. Contractors, LLC		\$5.0000	\$11,310.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
204-06.01 FLOWABLE FILL (GENERAL)			
	250.000 C.Y.		
Vulcan Construction Materials, LLC		\$200.0000	\$50,000.00
Jones Bros. Contractors, LLC		\$255.0000	\$63,750.00
204-08 FOUNDATION FILL MATERIAL			
	281.000 C.Y.		
Vulcan Construction Materials, LLC		\$60.0000	\$16,860.00
Jones Bros. Contractors, LLC		\$70.0000	\$19,670.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	115.000 C.Y.		
Vulcan Construction Materials, LLC		\$220.0000	\$25,300.00
Jones Bros. Contractors, LLC		\$250.0000	\$28,750.00
209-02.05 12" TEMPORARY SLOPE DRAIN			
	223.000 L.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$1,784.00
Jones Bros. Contractors, LLC		\$12.0000	\$2,676.00
209-02.06 15" TEMPORARY SLOPE DRAIN			
	194.000 L.F.		
Vulcan Construction Materials, LLC		\$9.0000	\$1,746.00
Jones Bros. Contractors, LLC		\$15.0000	\$2,910.00
209-05 SEDIMENT REMOVAL			
	1,940.000 C.Y.		
Vulcan Construction Materials, LLC		\$12.5000	\$24,250.00
Jones Bros. Contractors, LLC		\$10.0000	\$19,400.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	14,232.000 L.F.		
Vulcan Construction Materials, LLC		\$3.7000	\$52,658.40
Jones Bros. Contractors, LLC		\$3.4000	\$48,388.80
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	34,648.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$51,972.00
Jones Bros. Contractors, LLC		\$1.5000	\$51,972.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	201.000 EACH		
Vulcan Construction Materials, LLC		\$200.0000	\$40,200.00
Jones Bros. Contractors, LLC		\$300.0000	\$60,300.00
209-08.08 ENHANCED ROCK CHECK DAM			
	58.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$17,400.00
Jones Bros. Contractors, LLC		\$400.0000	\$23,200.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$500.0000	\$3,500.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	142.000 EACH		
Vulcan Construction Materials, LLC		\$200.0000	\$28,400.00
Jones Bros. Contractors, LLC		\$100.0000	\$14,200.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$600.0000	\$7,800.00
Jones Bros. Contractors, LLC		\$750.0000	\$9,750.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	19.000 EACH		
Vulcan Construction Materials, LLC		\$225.0000	\$4,275.00
Jones Bros. Contractors, LLC		\$250.0000	\$4,750.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	55.000 EACH		
Vulcan Construction Materials, LLC		\$600.0000	\$33,000.00
Jones Bros. Contractors, LLC		\$425.0000	\$23,375.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$700.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	460.000 L.F.		
Vulcan Construction Materials, LLC		\$35.0000	\$16,100.00
Jones Bros. Contractors, LLC		\$60.0000	\$27,600.00

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	272,969.000 TON		
Vulcan Construction Materials, LLC		\$16.5000	\$4,503,988.50
Jones Bros. Contractors, LLC		\$19.0000	\$5,186,411.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	2,253.000 TON		
Vulcan Construction Materials, LLC		\$35.0000	\$78,855.00
Jones Bros. Contractors, LLC		\$27.0000	\$60,831.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	112.000 TON		
Vulcan Construction Materials, LLC		\$35.0000	\$3,920.00
Jones Bros. Contractors, LLC		\$50.0000	\$5,600.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	5,095.000 TON		
Vulcan Construction Materials, LLC		\$70.0000	\$356,650.00
Jones Bros. Contractors, LLC		\$80.0000	\$407,600.00
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	29,442.000 TON		
Vulcan Construction Materials, LLC		\$70.0000	\$2,060,940.00
Jones Bros. Contractors, LLC		\$88.0000	\$2,590,896.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	64,417.000 TON		
Vulcan Construction Materials, LLC		\$70.0000	\$4,509,190.00
Jones Bros. Contractors, LLC		\$81.0000	\$5,217,777.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	22,408.000 TON		
Vulcan Construction Materials, LLC		\$75.0000	\$1,680,600.00
Jones Bros. Contractors, LLC		\$91.5000	\$2,050,332.00
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS			
	4,302.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$451,710.00
Jones Bros. Contractors, LLC		\$115.0000	\$494,730.00
313-03 TREATED PERMEABLE BASE			
	3,942.000 S.Y.		
Vulcan Construction Materials, LLC		\$20.0000	\$78,840.00
Jones Bros. Contractors, LLC		\$35.0000	\$137,970.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	349.000 TON		
Vulcan Construction Materials, LLC		\$1,000.0000	\$349,000.00
Jones Bros. Contractors, LLC		\$575.0000	\$200,675.00

		UNIT PRICE	EXTENSION
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1,237.000 TON		
Vulcan Construction Materials, LLC		\$30.0000	\$37,110.00
Jones Bros. Contractors, LLC		\$40.0000	\$49,480.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	320.000 TON		
Vulcan Construction Materials, LLC		\$1,000.0000	\$320,000.00
Jones Bros. Contractors, LLC		\$575.0000	\$184,000.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	76,970.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$76,970.00
Jones Bros. Contractors, LLC		\$1.5000	\$115,455.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	4,794.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$503,370.00
Jones Bros. Contractors, LLC		\$115.0000	\$551,310.00
411-03.23 ACS MIX (PG76-22) OGFC			
	19,346.000 TON		
Vulcan Construction Materials, LLC		\$115.0000	\$2,224,790.00
Jones Bros. Contractors, LLC		\$130.0000	\$2,514,980.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	14.300 L.M.		
Vulcan Construction Materials, LLC		\$425.0000	\$6,077.50
Jones Bros. Contractors, LLC		\$520.0000	\$7,436.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,527.000 TON		
Vulcan Construction Materials, LLC		\$15.0000	\$157,905.00
Jones Bros. Contractors, LLC		\$23.7500	\$250,016.25
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	3,942.000 S.Y.		
Vulcan Construction Materials, LLC		\$119.0000	\$469,098.00
Jones Bros. Contractors, LLC		\$97.0000	\$382,374.00
604-02.01 CLASS A CONCRETE (BOX BRIDGES)			
	658.000 C.Y.		
Vulcan Construction Materials, LLC		\$695.0000	\$457,310.00
Jones Bros. Contractors, LLC		\$550.0000	\$361,900.00
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)			
	138,548.000 LB.		
Vulcan Construction Materials, LLC		\$1.0500	\$145,475.40
Jones Bros. Contractors, LLC		\$0.9900	\$137,162.52

		UNIT PRICE	EXTENSION
604-10.02 CONCRETE REPAIRS			
	20.000 C.Y.		
Vulcan Construction Materials, LLC		\$1,350.0000	\$27,000.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$22,000.00
604-10.42 CONCRETE REPAIRS			
	30.000 C.F.		
Vulcan Construction Materials, LLC		\$480.0000	\$14,400.00
Jones Bros. Contractors, LLC		\$210.0000	\$6,300.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	7,731.000 L.F.		
Vulcan Construction Materials, LLC		\$61.7500	\$477,389.25
Jones Bros. Contractors, LLC		\$58.0000	\$448,398.00
607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	263.000 L.F.		
Vulcan Construction Materials, LLC		\$620.0000	\$163,060.00
Jones Bros. Contractors, LLC		\$1,385.0000	\$364,255.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	3,280.000 L.F.		
Vulcan Construction Materials, LLC		\$98.0000	\$321,440.00
Jones Bros. Contractors, LLC		\$73.0000	\$239,440.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	974.000 L.F.		
Vulcan Construction Materials, LLC		\$110.0000	\$107,140.00
Jones Bros. Contractors, LLC		\$94.0000	\$91,556.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	229.000 L.F.		
Vulcan Construction Materials, LLC		\$145.0000	\$33,205.00
Jones Bros. Contractors, LLC		\$125.0000	\$28,625.00
607-37.01 15" CORRUGATED METAL PIPE CULVERT			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$40.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$70.0000	\$7,000.00
607-37.04 30" CORRUGATED METAL PIPE CULVERT			
	32.000 L.F.		
Vulcan Construction Materials, LLC		\$81.0000	\$2,592.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,200.00
607-37.06 42" CORRUGATED METAL PIPE CULVERT			
	10.000 L.F.		
Vulcan Construction Materials, LLC		\$106.0000	\$1,060.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00

		UNIT PRICE	EXTENSION
607-37.11 72" CORRUGATED METAL PIPE CULVERT			
	20.000 L.F.		
Vulcan Construction Materials, LLC		\$183.0000	\$3,660.00
Jones Bros. Contractors, LLC		\$450.0000	\$9,000.00
607-45.01 15" SLOTTED DRAIN PIPE			
	240.000 L.F.		
Vulcan Construction Materials, LLC		\$230.0000	\$55,200.00
Jones Bros. Contractors, LLC		\$165.0000	\$39,600.00
607-65.65 24" MINIMUM ID PIPE TO SLIP LINE 30" PIPE			
	274.000 L.F.		
Vulcan Construction Materials, LLC		\$221.0000	\$60,554.00
Jones Bros. Contractors, LLC		\$165.0000	\$45,210.00
607-65.67 33" MINIMUM ID PIPE TO SLIP LINE 42" PIPE			
	506.000 L.F.		
Vulcan Construction Materials, LLC		\$355.0000	\$179,630.00
Jones Bros. Contractors, LLC		\$240.0000	\$121,440.00
607-65.69 42" MINIMUM ID PIPE TO SLIP LINE 54" PIPE			
	386.000 L.F.		
Vulcan Construction Materials, LLC		\$365.0000	\$140,890.00
Jones Bros. Contractors, LLC		\$250.0000	\$96,500.00
607-65.71 60" MINIMUM ID PIPE TO SLIP LINE 72" PIPE			
	294.000 L.F.		
Vulcan Construction Materials, LLC		\$520.0000	\$152,880.00
Jones Bros. Contractors, LLC		\$400.0000	\$117,600.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	35.000 C.Y.		
Vulcan Construction Materials, LLC		\$750.0000	\$26,250.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$40,250.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	2,009.000 LB.		
Vulcan Construction Materials, LLC		\$1.3500	\$2,712.15
Jones Bros. Contractors, LLC		\$1.0000	\$2,009.00
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)			
	940.000 LB.		
Vulcan Construction Materials, LLC		\$3.5000	\$3,290.00
Jones Bros. Contractors, LLC		\$4.0000	\$3,760.00
611-07.53 15IN ENDWALL (CROSS DRAIN) 6:1			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$1,100.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,305.0000	\$2,610.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,525.0000	\$7,050.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$5,750.0000	\$17,250.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$24,000.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH			
	47.000 EACH		
Vulcan Construction Materials, LLC		\$7,340.0000	\$344,980.00
Jones Bros. Contractors, LLC		\$10,500.0000	\$493,500.00
611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$14,060.0000	\$84,360.00
Jones Bros. Contractors, LLC		\$14,000.0000	\$84,000.00
611-31.04 CATCH BASINS, TYPE 31, > 12' - 16' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$21,200.0000	\$21,200.00
Jones Bros. Contractors, LLC		\$16,000.0000	\$16,000.00
611-31.05 CATCH BASINS, TYPE 31, > 16' - 20' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$22,600.0000	\$22,600.00
Jones Bros. Contractors, LLC		\$18,000.0000	\$18,000.00
611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$9,000.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
621-03.01 15" TEMPORARY DRAINAGE PIPE			
	976.000 L.F.		
Vulcan Construction Materials, LLC		\$28.0000	\$27,328.00
Jones Bros. Contractors, LLC		\$28.0000	\$27,328.00

		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	54.000 L.F.		
Vulcan Construction Materials, LLC		\$77.0000	\$4,158.00
Jones Bros. Contractors, LLC		\$76.5500	\$4,133.70
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$920.0000	\$2,760.00
Jones Bros. Contractors, LLC		\$920.0000	\$2,760.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	1,686.000 EACH		
Vulcan Construction Materials, LLC		\$8.0000	\$13,488.00
Jones Bros. Contractors, LLC		\$13.0000	\$21,918.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	5,511.000 L.F.		
Vulcan Construction Materials, LLC		\$18.5500	\$102,229.05
Jones Bros. Contractors, LLC		\$18.5500	\$102,229.05
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3			
	19.000 EACH		
Vulcan Construction Materials, LLC		\$985.0000	\$18,715.00
Jones Bros. Contractors, LLC		\$985.0000	\$18,715.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	18.000 EACH		
Vulcan Construction Materials, LLC		\$2,715.0000	\$48,870.00
Jones Bros. Contractors, LLC		\$2,715.0000	\$48,870.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$9,500.0000	\$95,000.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$68,000.00
706-01 GUARDRAIL REMOVED			
	4,164.000 L.F.		
Vulcan Construction Materials, LLC		\$1.6000	\$6,662.40
Jones Bros. Contractors, LLC		\$1.6000	\$6,662.40
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$1,680.0000	\$13,440.00
Jones Bros. Contractors, LLC		\$1,680.0000	\$13,440.00
706-80.19 CABLE BARRIER (REMOVAL)			
	15,288.000 L.F.		
Vulcan Construction Materials, LLC		\$4.2500	\$64,974.00
Jones Bros. Contractors, LLC		\$4.2100	\$64,362.48

		UNIT PRICE	EXTENSION
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	33,117.000 L.F.		
Vulcan Construction Materials, LLC		\$10.7500	\$356,007.75
Jones Bros. Contractors, LLC		\$10.7500	\$356,007.75
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	61.000 EACH		
Vulcan Construction Materials, LLC		\$250.0000	\$15,250.00
Jones Bros. Contractors, LLC		\$250.0000	\$15,250.00
707-06.01 REMOVAL OF FENCE (EXISTING C.A. FENCE)			
	33,117.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$99,351.00
Jones Bros. Contractors, LLC		\$3.0000	\$99,351.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	14,050.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$21,075.00
Jones Bros. Contractors, LLC		\$1.5000	\$21,075.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	2,128.000 TON		
Vulcan Construction Materials, LLC		\$40.0000	\$85,120.00
Jones Bros. Contractors, LLC		\$40.0000	\$85,120.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	437.000 TON		
Vulcan Construction Materials, LLC		\$40.0000	\$17,480.00
Jones Bros. Contractors, LLC		\$40.0000	\$17,480.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	281.000 TON		
Vulcan Construction Materials, LLC		\$40.0000	\$11,240.00
Jones Bros. Contractors, LLC		\$40.0000	\$11,240.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	192.000 TON		
Vulcan Construction Materials, LLC		\$40.0000	\$7,680.00
Jones Bros. Contractors, LLC		\$40.0000	\$7,680.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	57,775.000 L.F.		
Vulcan Construction Materials, LLC		\$5.5000	\$317,762.50
Jones Bros. Contractors, LLC		\$5.5000	\$317,762.50
710-05 LATERAL UNDERDRAIN			
	5,882.000 L.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$20,587.00
Jones Bros. Contractors, LLC		\$3.5000	\$20,587.00

		UNIT PRICE	EXTENSION
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$700.0000	\$6,300.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$700.0000	\$4,200.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	28.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$700.0000	\$19,600.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	154.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$107,800.00
Jones Bros. Contractors, LLC		\$700.0000	\$107,800.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	16,439.000 L.F.		
Vulcan Construction Materials, LLC		\$82.5000	\$1,356,217.50
Jones Bros. Contractors, LLC		\$100.0000	\$1,643,900.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$260,000.0000	\$260,000.00
Jones Bros. Contractors, LLC		\$625,000.0000	\$625,000.00
712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)			
	72.000 EACH		
Vulcan Construction Materials, LLC		\$20.0000	\$1,440.00
Jones Bros. Contractors, LLC		\$13.0000	\$936.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	36,060.000 L.F.		
Vulcan Construction Materials, LLC		\$39.0000	\$1,406,340.00
Jones Bros. Contractors, LLC		\$25.0000	\$901,500.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	34,150.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$34,150.00
Jones Bros. Contractors, LLC		\$3.2500	\$110,987.50
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	720.000 EACH		
Vulcan Construction Materials, LLC		\$39.0000	\$28,080.00
Jones Bros. Contractors, LLC		\$38.0000	\$27,360.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	485.000 EACH		
Vulcan Construction Materials, LLC		\$32.0000	\$15,520.00
Jones Bros. Contractors, LLC		\$50.0000	\$24,250.00
712-06 SIGNS (CONSTRUCTION)			
	1,685.000 S.F.		
Vulcan Construction Materials, LLC		\$9.0000	\$15,165.00
Jones Bros. Contractors, LLC		\$6.5000	\$10,952.50
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$5,550.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$28.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$16.5000	\$1,650.00
712-08.03 ARROW BOARD (TYPE C)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$950.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2,000.000 HOUR		
Vulcan Construction Materials, LLC		\$105.0000	\$210,000.00
Jones Bros. Contractors, LLC		\$125.0000	\$250,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	12.000 C.Y.		
Vulcan Construction Materials, LLC		\$600.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$725.0000	\$8,700.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	3,350.000 LB.		
Vulcan Construction Materials, LLC		\$2.1500	\$7,202.50
Jones Bros. Contractors, LLC		\$3.0000	\$10,050.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$175.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	133.000 EACH		
Vulcan Construction Materials, LLC		\$33.7500	\$4,488.75
Jones Bros. Contractors, LLC		\$33.0000	\$4,389.00

		UNIT PRICE	EXTENSION
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	32.000 EACH		
Vulcan Construction Materials, LLC		\$33.7500	\$1,080.00
Jones Bros. Contractors, LLC		\$33.0000	\$1,056.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	10,875.000 LB.		
Vulcan Construction Materials, LLC		\$4.0000	\$43,500.00
Jones Bros. Contractors, LLC		\$4.0000	\$43,500.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,350.0000	\$57,350.00
Jones Bros. Contractors, LLC		\$51,550.0000	\$51,550.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,150.0000	\$57,150.00
Jones Bros. Contractors, LLC		\$51,310.0000	\$51,310.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,850.0000	\$57,850.00
Jones Bros. Contractors, LLC		\$52,030.0000	\$52,030.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,125.0000	\$57,125.00
Jones Bros. Contractors, LLC		\$51,275.0000	\$51,275.00
713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,850.0000	\$57,850.00
Jones Bros. Contractors, LLC		\$52,035.0000	\$52,035.00
713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,800.0000	\$57,800.00
Jones Bros. Contractors, LLC		\$51,810.0000	\$51,810.00
713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$57,300.0000	\$57,300.00
Jones Bros. Contractors, LLC		\$51,485.0000	\$51,485.00
713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$66,550.0000	\$66,550.00
Jones Bros. Contractors, LLC		\$56,175.0000	\$56,175.00

		UNIT PRICE	EXTENSION
713-09.09 STEEL OVERHEAD SIGN STRUCTURE (SPAN 92'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$70,250.0000	\$70,250.00
Jones Bros. Contractors, LLC		\$57,568.0000	\$57,568.00
713-09.10 STEEL OVERHEAD SIGN STRUCTURE (SPAN 92'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$70,900.0000	\$70,900.00
Jones Bros. Contractors, LLC		\$57,675.0000	\$57,675.00
713-09.11 STEEL OVERHEAD SIGN STRUCTURE (SPAN 92'-0")			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$66,525.0000	\$66,525.00
Jones Bros. Contractors, LLC		\$56,189.0000	\$56,189.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	127.000 LB.		
Vulcan Construction Materials, LLC		\$4.4500	\$565.15
Jones Bros. Contractors, LLC		\$3.8000	\$482.60
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	228.000 S.F.		
Vulcan Construction Materials, LLC		\$13.2500	\$3,021.00
Jones Bros. Contractors, LLC		\$13.0000	\$2,964.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	412.000 S.F.		
Vulcan Construction Materials, LLC		\$13.5000	\$5,562.00
Jones Bros. Contractors, LLC		\$13.3500	\$5,500.20
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	3,507.000 S.F.		
Vulcan Construction Materials, LLC		\$21.0000	\$73,647.00
Jones Bros. Contractors, LLC		\$21.0000	\$73,647.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Vulcan Construction Materials, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$9,000.0000	\$54,000.00
Jones Bros. Contractors, LLC		\$8,650.0000	\$51,900.00

		UNIT PRICE	EXTENSION
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$120.0000	\$1,080.00
Jones Bros. Contractors, LLC		\$85.0000	\$765.00
713-17.60 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (W4-2L)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$335.0000	\$335.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
713-17.61 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (TN-60D)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$335.0000	\$670.00
Jones Bros. Contractors, LLC		\$450.0000	\$900.00
713-17.62 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (TN-60F)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$335.0000	\$335.00
Jones Bros. Contractors, LLC		\$450.0000	\$450.00
713-17.63 SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (TN-60B)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$335.0000	\$335.00
Jones Bros. Contractors, LLC		\$450.0000	\$450.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	16.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$450.0000	\$7,200.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	348.000 EACH		
Vulcan Construction Materials, LLC		\$6.0000	\$2,088.00
Jones Bros. Contractors, LLC		\$6.0000	\$2,088.00
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	348.000 EACH		
Vulcan Construction Materials, LLC		\$0.5000	\$174.00
Jones Bros. Contractors, LLC		\$0.5000	\$174.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	4,145.000 EACH		
Vulcan Construction Materials, LLC		\$20.0000	\$82,900.00
Jones Bros. Contractors, LLC		\$20.0000	\$82,900.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	3,056.000 EACH		
Vulcan Construction Materials, LLC		\$8.0000	\$24,448.00
Jones Bros. Contractors, LLC		\$8.0000	\$24,448.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,650.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$19,800.00
Jones Bros. Contractors, LLC		\$12.0000	\$19,800.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$315.0000	\$1,890.00
Jones Bros. Contractors, LLC		\$315.0000	\$1,890.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$415.0000	\$1,245.00
Jones Bros. Contractors, LLC		\$415.0000	\$1,245.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	80,020.000 L.F.		
Vulcan Construction Materials, LLC		\$0.8000	\$64,016.00
Jones Bros. Contractors, LLC		\$0.8000	\$64,016.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	6.000 L.M.		
Vulcan Construction Materials, LLC		\$1,800.0000	\$10,800.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$10,800.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	17.000 L.M.		
Vulcan Construction Materials, LLC		\$4,000.0000	\$68,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$68,000.00
716-08.32 HYDROBLAST REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	4,800.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$7,200.00
Jones Bros. Contractors, LLC		\$1.5000	\$7,200.00
716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LANE REDUCTION ARROW)			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$125.0000	\$750.00
Jones Bros. Contractors, LLC		\$125.0000	\$750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	21.800 L.M.		
Vulcan Construction Materials, LLC		\$5,100.0000	\$111,180.00
Jones Bros. Contractors, LLC		\$5,100.0000	\$111,180.00

		UNIT PRICE	EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,570.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$10,280.00
Jones Bros. Contractors, LLC		\$4.0000	\$10,280.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	4,660.000 L.F.		
Vulcan Construction Materials, LLC		\$4.5000	\$20,970.00
Jones Bros. Contractors, LLC		\$4.5000	\$20,970.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	1,455.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$4,365.00
Jones Bros. Contractors, LLC		\$3.0000	\$4,365.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$525,000.0000	\$525,000.00
Jones Bros. Contractors, LLC		\$2,150,000.0000	\$2,150,000.00
725-20.43 PULL BOX (TYPE C)			
	65.000 EACH		
Vulcan Construction Materials, LLC		\$990.0000	\$64,350.00
Jones Bros. Contractors, LLC		\$5.2500	\$341.25
725-20.44 PULL BOX (TYPE D)			
	30.000 EACH		
Vulcan Construction Materials, LLC		\$2,090.0000	\$62,700.00
Jones Bros. Contractors, LLC		\$1,560.0000	\$46,800.00
725-20.45 PULL BOX (TYPE E)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,525.0000	\$2,525.00
Jones Bros. Contractors, LLC		\$1,860.0000	\$1,860.00
725-22.24 CONDUIT BANK (TYPE 4)			
	14,475.000 L.F.		
Vulcan Construction Materials, LLC		\$11.0000	\$159,225.00
Jones Bros. Contractors, LLC		\$18.0000	\$260,550.00
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	1,460.000 L.F.		
Vulcan Construction Materials, LLC		\$52.0000	\$75,920.00
Jones Bros. Contractors, LLC		\$82.0000	\$119,720.00
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)			
	250.000 L.F.		
Vulcan Construction Materials, LLC		\$90.0000	\$22,500.00
Jones Bros. Contractors, LLC		\$36.0000	\$9,000.00

		UNIT PRICE	EXTENSION
725-22.74 2IN CONDUIT W/BANK			
	14,475.000 L.F.		
Vulcan Construction Materials, LLC		\$6.0000	\$86,850.00
Jones Bros. Contractors, LLC		\$3.0000	\$43,425.00
725-22.75 2IN CONDUIT BORED W/BANK			
	1,460.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$14,600.00
Jones Bros. Contractors, LLC		\$3.0000	\$4,380.00
725-22.76 2IN CONDUIT STRUCTURE W/BANK			
	250.000 L.F.		
Vulcan Construction Materials, LLC		\$16.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$32.0000	\$8,000.00
725-23.01 ITS CABLE MARKER			
	67.000 EACH		
Vulcan Construction Materials, LLC		\$100.0000	\$6,700.00
Jones Bros. Contractors, LLC		\$220.0000	\$14,740.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Vulcan Construction Materials, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,668.000 S.Y.		
Vulcan Construction Materials, LLC		\$3.1000	\$8,270.80
Jones Bros. Contractors, LLC		\$2.7500	\$7,337.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	43,613.000 L.F.		
Vulcan Construction Materials, LLC		\$2.1500	\$93,767.95
Jones Bros. Contractors, LLC		\$1.7500	\$76,322.75
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	9,183.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0500	\$28,008.15
Jones Bros. Contractors, LLC		\$2.2500	\$20,661.75
801-01 SEEDING (WITH MULCH)			
	110.000 UNIT		
Vulcan Construction Materials, LLC		\$20.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,200.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	3,144.000 UNIT		
Vulcan Construction Materials, LLC		\$19.0000	\$59,736.00
Jones Bros. Contractors, LLC		\$19.0000	\$59,736.00

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	1,572.000 UNIT		
Vulcan Construction Materials, LLC		\$16.0000	\$25,152.00
Jones Bros. Contractors, LLC		\$16.0000	\$25,152.00
801-03 WATER (SEEDING & SODDING)			
	484.000 M.G.		
Vulcan Construction Materials, LLC		\$5.0000	\$2,420.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,420.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	200.000 LB.		
Vulcan Construction Materials, LLC		\$3.0000	\$600.00
Jones Bros. Contractors, LLC		\$3.0000	\$600.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	2.000 TON		
Vulcan Construction Materials, LLC		\$450.0000	\$900.00
Jones Bros. Contractors, LLC		\$450.0000	\$900.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00
802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00
802-02.34 CUTTINGS: SALIX INTERIOR (18IN-24IN)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00
802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)			
	11.000 EACH		
Vulcan Construction Materials, LLC		\$50.0000	\$550.00
Jones Bros. Contractors, LLC		\$50.0000	\$550.00

		UNIT PRICE	EXTENSION
803-01 SODDING (NEW SOD)			
	1,050.000 S.Y.		
Vulcan Construction Materials, LLC		\$4.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4.0000	\$4,200.00
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	174,595.000 S.Y.		
Vulcan Construction Materials, LLC		\$1.4500	\$253,162.75
Jones Bros. Contractors, LLC		\$1.4500	\$253,162.75
806-02.03 PROJECT MOWING			
	9.000 CYCL		
Vulcan Construction Materials, LLC		\$2,800.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$25,200.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Vulcan Construction Materials, LLC		\$14,850.0000	\$14,850.00
Jones Bros. Contractors, LLC		\$15,250.0000	\$15,250.00
202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 95-I40-12.94)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$187,600.0000	\$187,600.00
Jones Bros. Contractors, LLC		\$346,000.0000	\$346,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	194.000 C.Y.		
Vulcan Construction Materials, LLC		\$25.0000	\$4,850.00
Jones Bros. Contractors, LLC		\$22.0000	\$4,268.00
204-03.01 WET EXCAVATION (BRIDGES)			
	58.000 C.Y.		
Vulcan Construction Materials, LLC		\$45.0000	\$2,610.00
Jones Bros. Contractors, LLC		\$33.0000	\$1,914.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	74.000 C.Y.		
Vulcan Construction Materials, LLC		\$70.0000	\$5,180.00
Jones Bros. Contractors, LLC		\$120.0000	\$8,880.00
204-05 ROCK DRILLING (BRIDGES)			
	48.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$576.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,920.00
204-10.01 FOUNDATION PREPARATION(PIER NO. 1 - STA. 678+03.13)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$14,500.0000	\$14,500.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
204-10.02 FOUNDATION PREPARATION(PIER NO. 2 - STA. 678+46.88)			
	1.000 LS		
Vulcan Construction Materials, LLC		\$14,500.0000	\$14,500.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
204-14 CORE DRILLING FOR PILES(ROCK)			
	204.000 L.F.		
Vulcan Construction Materials, LLC		\$171.0000	\$34,884.00
Jones Bros. Contractors, LLC		\$268.0000	\$54,672.00
204-15 CORE DRILLING FOR PILES(SOIL)			
	136.000 L.F.		
Vulcan Construction Materials, LLC		\$30.0000	\$4,080.00
Jones Bros. Contractors, LLC		\$40.0000	\$5,440.00

		UNIT PRICE	EXTENSION
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	46.000 TON		
Vulcan Construction Materials, LLC		\$60.0000	\$2,760.00
Jones Bros. Contractors, LLC		\$60.0000	\$2,760.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	168,083.000 LB.		
Vulcan Construction Materials, LLC		\$1.0500	\$176,487.15
Jones Bros. Contractors, LLC		\$1.1200	\$188,252.96
604-03.01 CLASS A CONCRETE (BRIDGES)			
	461.000 C.Y.		
Vulcan Construction Materials, LLC		\$815.0000	\$375,715.00
Jones Bros. Contractors, LLC		\$780.0000	\$359,580.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	57,425.000 LB.		
Vulcan Construction Materials, LLC		\$1.0000	\$57,425.00
Jones Bros. Contractors, LLC		\$1.0300	\$59,147.75
604-03.04 PAVEMENT @ BRIDGE ENDS			
	908.000 S.Y.		
Vulcan Construction Materials, LLC		\$280.0000	\$254,240.00
Jones Bros. Contractors, LLC		\$225.0000	\$204,300.00
604-03.32 CLASS DS CONCRETE			
	542.000 C.Y.		
Vulcan Construction Materials, LLC		\$915.0000	\$495,930.00
Jones Bros. Contractors, LLC		\$780.0000	\$422,760.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	564.000 S.Y.		
Vulcan Construction Materials, LLC		\$8.0000	\$4,512.00
Jones Bros. Contractors, LLC		\$6.9500	\$3,919.80
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	3,069.000 S.Y.		
Vulcan Construction Materials, LLC		\$7.0000	\$21,483.00
Jones Bros. Contractors, LLC		\$4.6800	\$14,362.92
604-07.01 RETAINING WALL (WALL NO. 1)			
	13,465.000 S.F.		
Vulcan Construction Materials, LLC		\$120.0000	\$1,615,800.00
Jones Bros. Contractors, LLC		\$90.0000	\$1,211,850.00
604-07.02 RETAINING WALL (WALL NO. 2)			
	8,256.000 S.F.		
Vulcan Construction Materials, LLC		\$125.0000	\$1,032,000.00
Jones Bros. Contractors, LLC		\$118.0000	\$974,208.00

		UNIT PRICE	EXTENSION
604-07.03 RETAINING WALL (WALL NO. 3)			
	3,516.000 S.F.		
Vulcan Construction Materials, LLC		\$130.0000	\$457,080.00
Jones Bros. Contractors, LLC		\$160.0000	\$562,560.00
604-07.04 RETAINING WALL (WALL NO. 4)			
	2,741.000 S.F.		
Vulcan Construction Materials, LLC		\$195.0000	\$534,495.00
Jones Bros. Contractors, LLC		\$200.0000	\$548,200.00
604-07.05 RETAINING WALL (WALL NO. 5)			
	2,267.000 S.F.		
Vulcan Construction Materials, LLC		\$157.0000	\$355,919.00
Jones Bros. Contractors, LLC		\$182.0000	\$412,594.00
606-02.03 STEEL PILES (10 INCH)			
	340.000 L.F.		
Vulcan Construction Materials, LLC		\$38.0000	\$12,920.00
Jones Bros. Contractors, LLC		\$72.0000	\$24,480.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	34.000 EACH		
Vulcan Construction Materials, LLC		\$78.0000	\$2,652.00
Jones Bros. Contractors, LLC		\$130.0000	\$4,420.00
610-10.45 DECK DRAINS (GRATE TYPE 2)			
	28.000 EACH		
Vulcan Construction Materials, LLC		\$1,210.0000	\$33,880.00
Jones Bros. Contractors, LLC		\$870.0000	\$24,360.00
615-01.01 PRESTRESSED CONCRETE I-BEAM (TYPE I)			
	1,324.000 L.F.		
Vulcan Construction Materials, LLC		\$180.0000	\$238,320.00
Jones Bros. Contractors, LLC		\$167.0000	\$221,108.00
617-02 BRIDGE DECK CRACK SEALING			
	327.000 L.F.		
Vulcan Construction Materials, LLC		\$6.0000	\$1,962.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,308.00
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Vulcan Construction Materials, LLC		\$285.0000	\$570.00
Jones Bros. Contractors, LLC		\$145.0000	\$290.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	286.000 L.F.		
Vulcan Construction Materials, LLC		\$115.0000	\$32,890.00
Jones Bros. Contractors, LLC		\$100.0000	\$28,600.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	488.000 L.F.		
Vulcan Construction Materials, LLC		\$22.0000	\$10,736.00
Jones Bros. Contractors, LLC		\$23.0000	\$11,224.00
710-09.02 6" PIPE UNDERDRAIN			
	26.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$312.00
Jones Bros. Contractors, LLC		\$12.0000	\$312.00
711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)			
	164.000 L.F.		
Vulcan Construction Materials, LLC		\$170.0000	\$27,880.00
Jones Bros. Contractors, LLC		\$125.0000	\$20,500.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

\$32,342,920.45
\$38,083,640.75

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

\$6,029,598.15
\$5,829,441.43

TOTAL CONTRACT

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

\$38,372,518.60
\$43,913,082.18

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

COUNTIES DICKSON, HICKMAN, AND HUMPHREYS (Contract No. CNS948 Call 051)

98303-4213-04,98303-4214-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 377.660 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
Caudill Mowing, Inc.	\$372,482.00
H Ray LLC	\$424,943.20

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
719-02 REMOVAL AND DISPOSAL OF LITTER		
	527.000 L.M.	
Caudill Mowing, Inc.	\$250.0000	\$131,750.00
H Ray LLC	\$380.0000	\$200,260.00
806-01 MOWING		
	2,972.000 ACRE	
Caudill Mowing, Inc.	\$81.0000	\$240,732.00
H Ray LLC	\$75.6000	\$224,683.20

SUB-TOTAL MAINTENANCE

Caudill Mowing, Inc.

\$372,482.00

H Ray LLC

\$424,943.20

TOTAL CONTRACT

Caudill Mowing, Inc.

\$372,482.00

H Ray LLC

\$424,943.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF DECEMBER 07, 2018**

MAURY COUNTY (Contract No. CNS949 Call 052)

60946-4249-04,60946-4250-04

THE MOWING ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 136.470 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2019

	TOTAL CONTRACT
Vanderbilt Landscaping LLC	\$288,600.00
H Ray LLC	\$350,925.00

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
719-02	REMOVAL AND DISPOSAL OF LITTER			
		249.000 L.M.		
	Vanderbilt Landscaping LLC		\$325.0000	\$80,925.00
	H Ray LLC		\$370.0000	\$92,130.00
806-01	MOWING			
		3,195.000 ACRE		
	Vanderbilt Landscaping LLC		\$65.0000	\$207,675.00
	H Ray LLC		\$81.0000	\$258,795.00

SUB-TOTAL MAINTENANCE

Vanderbilt Landscaping LLC
H Ray LLC

\$288,600.00
\$350,925.00

TOTAL CONTRACT

Vanderbilt Landscaping LLC
H Ray LLC

\$288,600.00
\$350,925.00