

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 23, 2018
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS918) Call No. 001

Project No. 98019-4194-04 (PIN 116319.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNS919) Call No. 002

Project No. 98029-4180-04 (PIN 116321.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS920) Call No. 003

Project No. 98302-4180-04 (PIN 116323.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNS921) Call No. 004

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)

The miscellaneous safety improvements including paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

TIPTON COUNTY (Contract No.CNS902) Call No. 005

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 6%.

WHITE COUNTY (Contract No.CNS917) Call No. 006

Project No. STP/HSIP-1(371), 93001-8264-14 (PIN 122526.00), 93001-3264-94 (PIN 122526.00)

The resurfacing on U.S. 70 (S.R. 1) from the S.R. 111 overpass (L.M. 7.69) to near Luther Road (L.M. 10.61).

Project Length - 2.920 miles

Project No. STP/HSIP-26(69), 93002-8216-14 (PIN 122525.00), 93002-3216-94 (PIN 122525.00)

The resurfacing on U.S. 70 (S.R. 26) from east of Creekside Place (L.M. 9.82) to Moore Street (L.M. 10.79).

Project Length - 0.970 miles

Project No. STP/HSIP-84(12), 93004-8223-14 (PIN 124918.00), 93004-3223-94 (PIN 124918.00)

The resurfacing on S.R. 84 from U.S. 70 (S.R. 1) (L.M. 0.00) to near College Street (L.M. 0.12).

Project Length - 0.120 miles

Total Contract Length - 4.010 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS130) Call No. 007

Project No. 98100-4103-04 (PIN 114108.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS139) Call No. 008

Project No. 98100-4104-04 (PIN 117545.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNS141) Call No. 009

Project No. 98302-4193-04 (PIN 117547.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNS143)
Call No. 010

Project No. 98049-4184-04 (PIN 125426.01)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES
(Contract No.CNS132) Call No. 011

Project No. 98049-4182-04 (PIN 114111.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS140) Call No. 012

Project No. 98029-4186-04 (PIN 117546.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON AND RHEA COUNTIES (Contract No.CNS123) Call No. 013

Project No. STP-30(80), 04003-8217-14 (PIN 126150.00)

The resurfacing on S.R. 30 from east of Porch Rock Road (L.M. 16.43) to the Rhea County line (L.M. 18.43).

Project Length - 2.000 miles

Project No. NH/HSIP-29(106), 72079-8211-14 (PIN 126138.00), 72079-3211-94 (PIN 126138.00)

The resurfacing on U.S. 27 (S.R. 29) from north of Black Oaks Estates Drive (L.M. 2.50) to north of S.R. 60 (L.M. 4.90).

Project Length - 2.400 miles

Total Contract Length - 4.400 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BRADLEY COUNTY (Contract No.CNS096) Call No. 014

Project No. STP-2(257), 06004-8247-14 (PIN 126148.00)

The resurfacing on U.S. 11 (S.R. 2) from near Anatole Lane (L.M. 15.15) to south of Old Highway 11 (L.M. 18.20).

Project Length - 3.050 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNS119) Call No. 015

Project No. 98029-4185-04 (PIN 114109.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNS045) Call No. 016

Project No. NH-SIP-I-75-3(172), 07100-3145-94 (PIN 121764.00)

The grading, drainage and paving on I-75 at the southbound Welcome Center exit ramp (L.M. 31.30 - L.M. 31.63).

Project Length - 0.300 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

CANNON COUNTY (Contract No.CNS097) Call No. 017

Project No. NH/HSIP-1(379), 08001-8247-14 (PIN 126136.00), 08001-3247-94 (PIN 126136.00)

The resurfacing on U.S. 70S (S.R. 1) from west of Mears Drive (L.M. 5.70) to west of Bragg Street (L.M. 6.07).

Project Length - 0.370 miles

Project No. STP/HSIP-145(5), 08005-8229-14 (PIN 126137.00), 08005-3229-94 (PIN 126137.00)

The resurfacing on S.R. 145 from north of overhead bridge (L.M. 3.76) to S.R. 96 (L.M. 9.66).

Project Length - 5.900 miles

Total Contract Length - 6.270 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CANNON COUNTY (Contract No.CNS164) Call No. 018

Project No. 08999-3604-04 (PIN 126596.00)

The construction of a T.D.O.T. maintenance building on Old McMinnville Road in Woodbury.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018

CARROLL COUNTY (Contract No.CNS162) Call No. 019

Project No. 09035-4218-04 (PIN 043917.01)

The repair of the bridge on S.R. 436 over Reedy Creek (L.M. 0.68).

Project Length - 0.000 miles

Completion Time - On or before 10/15/2018

CARTER AND SULLIVAN COUNTIES (Contract No.CNS121) Call No. 020

Project No. STP/HSIP-400(33), 10019-8225-14 (PIN 126101.00), 10019-3225-94 (PIN 126101.00)

The resurfacing on S.R. 400 from the bridge over Watauga River (L.M. 0.04) to near Bristol Highway (L.M. 4.95).

Project Length - 4.910 miles

Project No. NH/HSIP-37(21), 82008-8220-14 (PIN 126077.00), 82008-3220-94 (PIN 126077.00)

The resurfacing on U.S. 19E (S.R. 37) from the Carter County line (L.M. 0.00) to near S.R. 44 (L.M. 3.05).

Project Length - 3.050 miles

Project No. 82094-4219-04 (PIN 126062.00), HSIP-44(9), 82094-3219-94 (PIN 126062.00)

The resurfacing on S.R. 44 from Jonesboro Drive (L.M. 1.81) to near Chinquapin Grove Road (L.M. 4.91).

Project Length - 3.100 miles

Total Contract Length - 11.060 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CHESTER AND MCNAIRY COUNTIES (Contract No.CNS150) Call No. 021

Project No. HSIP-22(88), 12004-4228-04 (PIN 126543.00), 12004-3228-94 (PIN 126543.00)

The resurfacing on S.R. 22 A from S.R. 22 in McNairy County (L.M. 0.00), through Chester County to the Henderson County line (L.M. 14.95).

Project Length - 15.380 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No.CNS010) Call No. 022

Project No. R-PHSIP-9(81), 15003-3239-94 (PIN 120053.00)

The installation of signals on U.S. 25 (U.S. 70, S.R. 9, East Broadway) from L.M. 5.80 to L.M. 6.30 in Newport.

Project Length - 0.500 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNS001) Call No. 023

Project No. NH-I-40-4(88), 19005-8165-44 (PIN 125644.00), 19005-4165-04 (PIN 125644.00)

The resurfacing on I-40 from west of Church Street (L.M. 17.28) to east of Arlington Avenue (L.M. 21.40).

Project Length - 4.120 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS131) Call No. 024

Project No. 98302-4192-04 (PIN 114110.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNS114) Call No. 025

Project No. 22002-4252-04 (PIN 126226.00), HSIP-1(385), 22002-3252-94 (PIN 126226.00)

The resurfacing on U.S. 70 (S.R. 1) from the Humphreys County line (L.M. 0.00) to Valley Wood Drive (L.M. 6.70).

Project Length - 6.700 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No.CNS152) Call No. 026

Project No. HSIP-235(11), 22013-3203-94 (PIN 121577.00)

The miscellaneous safety improvements on S.R. 235 from S.R. 46 (L.M. 2.08) to S.R. 49 (L.M. 10.22).

Project Length - 8.140 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 8%.

DICKSON COUNTY (Contract No.CNS129) Call No. 027

Project No. STP-49(45), 22009-8222-14 (PIN 126214.00)

The resurfacing on S.R. 49 from S.R. 235 (L.M. 7.85) to S.R. 48 (L.M. 14.33).

Project Length - 6.480 miles

Project No. STP/HSIP-49(46), 22009-8223-14 (PIN 126215.00), 22009-3223-94 (PIN 126215.00)

The resurfacing on S.R. 49 from the Houston County line (L.M. 0.00) to S.R. 235 (L.M. 7.85).

Project Length - 7.850 miles

Total Contract Length - 14.330 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

FAYETTE COUNTY (Contract No.CNS067) Call No. 028

Project No. 24013-4230-04 (PIN 126545.00), HSIP-194(14), 24013-3230-94 (PIN 126545.00)
The resurfacing on S.R. 194 from S.R. 193 (L.M. 9.05) to Whispering Meadows Drive (L.M. 15.05).
Project Length - 6.000 miles

Project No. STP/HSIP-194(13), 24013-8229-14 (PIN 126304.00), 24013-3229-94 (PIN 126304.00)
The resurfacing on S.R. 194 from S.R. 57 (L.M. 0.00) to S.R. 193 (L.M. 9.02).
Project Length - 9.020 miles

Total Contract Length - 15.020 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 4%.

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNS142) Call No. 029

Project No. 98049-4183-04 (PIN 125425.01)
The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2019 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNS098) Call No. 030

Project No. 25003-4228-04 (PIN 126153.00), HSIP-52(85), 25003-3228-94 (PIN 126153.00)
The resurfacing (microsurfacing) on S.R. 52 from east of U.S. 127 (S.R. 28) (L.M. 13.60) to S.R. 296 (L.M. 17.62).
Project Length - 4.020 miles

Project No. 25006-4223-04 (PIN 126151.00), HSIP-154(7), 25006-3223-94 (PIN 126151.00)
The resurfacing (microsurfacing) on S.R. 154 from north of Louvaine Road (L.M. 6.25) to the Pickett County line (L.M. 13.48).
Project Length - 7.230 miles

Project No. 25007-4207-04 (PIN 126152.00), HSIP-297(12), 25007-3207-94 (PIN 126152.00)
The resurfacing (microsurfacing) on S.R. 297 from S.R. 154 (L.M. 0.00) to the Scott County line (L.M. 8.79).
Project Length - 8.790 miles

Total Contract Length - 20.040 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 2%.

FENTRESS AND OVERTON COUNTIES (Contract No.CNS099) Call No. 031

Project No. STP/HSIP-85(29), 25005-8226-14 (PIN 126141.00), 25005-3226-94 (PIN 126141.00)
The resurfacing on S.R. 85 from the Overton County line (L.M. 0.00) to west of Old Grimsley Road (L.M. 8.00).
Project Length - 8.000 miles

Project No. STP-85(28), 67006-8230-14 (PIN 126140.00)
The resurfacing on S.R. 85 from west of S.R. 164 (L.M. 22.00) to the Fentress County line (L.M. 24.74).
Project Length - 2.740 miles

Project No. STP/HSIP-164(5), 67011-8222-14 (PIN 126139.00), 67011-3222-94 (PIN 126139.00)
The resurfacing on S.R. 164 from south of Roger Norrod Lane (L.M. 8.72) to S.R. 85 (L.M. 13.72).
Project Length - 5.000 miles

Total Contract Length - 15.740 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

GRUNDY COUNTY (Contract No.CNS100) Call No. 032

Project No. STP-399(10), 31011-8212-14 (PIN 126135.00)
The resurfacing on S.R. 399 from S.R. 108 (L.M. 0.00) to the Sequatchie County line (L.M. 4.78).

Project Length - 4.780 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

HAMBLEN COUNTY (Contract No.CNS110) Call No. 033

Project No. STP/HSIP-160(13), 32008-8220-14 (PIN 126068.00), 32008-3220-94 (PIN 126068.00)
The resurfacing on S.R. 160 from near the I-81 ramp (L.M. 3.76) to near East Croxdale Road (L.M. 7.12).
Project Length - 3.360 miles

Project No. STP-113(25), 32017-8211-14 (PIN 126067.00)
The resurfacing on S.R. 113 from S.R. 160 (L.M. 2.63) to near S.R. 340 (L.M. 5.75).
Project Length - 3.120 miles

Total Contract Length - 6.480 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 4%.

HENDERSON COUNTY (Contract No.CNS147) Call No. 034

Project No. STP/HSIP-22(86), 39005-8221-14 (PIN 126311.00), 39005-3221-94 (PIN 126311.00)
The resurfacing with hot in-place recycling on S.R. 22 from near Bud Crockett Drive (L.M. 16.25) to I-40 (L.M. 21.16).
Project Length - 4.910 miles

Project No. STP/HSIP-22(87), 39005-8222-14 (PIN 126312.00), 39005-3222-94 (PIN 126312.00)
The resurfacing with hot in-place recycling on S.R. 22 from Jane Lane (L.M. 12.62) to near Bud Crockett Drive (L.M. 16.25).
Project Length - 3.630 miles

Total Contract Length - 8.540 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 3.5%.

HENRY COUNTY (Contract No.CNS148) Call No. 035

Project No. NH/HSIP-76(103), 40011-8273-14 (PIN 126313.00), 40011-3273-94 (PIN 126313.00)
The resurfacing on U.S. 79 (S.R. 76) from West Antioch Road (L.M. 25.45) to near the Tennessee River (L.M. 31.32).

Project Length - 5.870 miles
Completion Time - On or before 10/15/2018
The DBE goal for this contract is 4.5%.

JACKSON COUNTY (Contract No.CNS101) Call No. 036

Project No. STP/HSIP-290(8), 44043-8205-14 (PIN 126142.00), 44043-3205-94 (PIN 126142.00)
The resurfacing on S.R. 290 from S.R. 53 (L.M. 0.00) to S.R. 56 (L.M. 10.60).

Project Length - 10.600 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

JEFFERSON COUNTY (Contract No.CNS111) Call No. 037

Project No. STP/HSIP-139(10), 45019-8211-14 (PIN 126040.00), 45019-3211-94 (PIN 126040.00)
The resurfacing on S.R. 139 from U.S. 11E (S.R. 34) (L.M. 0.00) to U.S. 25W (U.S. 70, S.R. 9) (L.M. 5.45).

Project Length - 5.450 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNS087) Call No. 038

Project No. STP-4500(28), 45945-3690-14 (PIN 104027.02)
The stream mitigation at locations on Clear Creek, Halls Branch and unnamed tributaries in the town of Dandridge.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2018
The DBE goal for this contract is 10.5%.

KNOX COUNTY (Contract No.CNS109) Call No. 039

Project No. HSIP-9(96), 47014-4245-04 (PIN 126086.00), 47014-3245-94 (PIN 126086.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Carter Park (L.M. 13.98) to the Sevier County line (L.M. 17.06).

Project Length - 3.080 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

LAKE COUNTY (Contract No.CNS125) Call No. 040

Project No. 48002-4230-04 (PIN 126541.00), HSIP-21(26), 48002-3230-94 (PIN 126541.00)

The resurfacing on S.R. 21 from Tiptonville Ferry Road (L.M. 0.00) to the Obion County line (L.M. 7.63).

Project Length - 7.630 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

LAUDERDALE COUNTY (Contract No.CNS095) Call No. 041

Project No. HSIP-4900(63), 49946-3404-94 (PIN 122474.00)

The miscellaneous safety improvements including resurfacing on Central Road and Central Curve Road from S.R. 19 (L.M. 0.00) to Curve-Nankipoo Road (L.M. 8.04).

Project Length - 8.040 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6.5%.

LEWIS COUNTY (Contract No.CNS117) Call No. 042

Project No. 51001-4220-04 (PIN 126219.00), HSIP-20(70), 51001-3220-94 (PIN 126219.00)

The resurfacing on S.R. 20 from Napier Road (L.M. 14.05) to the Lawrence County line (L.M. 21.83).

Project Length - 7.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

LINCOLN COUNTY (Contract No.CNS163) Call No. 043

Project No. NH/HSIP-15(204), 52004-8231-14 (PIN 126231.00), 52004-3231-94 (PIN 126231.00), 52004-4231-04 (PIN 126231.00)

The resurfacing on U.S. 64 (S.R. 15) from east of Old Bethel Road (L.M. 10.30) to Wilson Parkway (L.M. 15.07).

Project Length - 4.770 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 6%.

LINCOLN COUNTY (Contract No.CNS133) Call No. 044

Project No. STP/HSIP-121(17), 52009-8214-14 (PIN 126216.00), 52009-3214-94 (PIN 126216.00), 52009-4214-04 (PIN 126216.00)

The resurfacing on S.R. 121 from the Alabama State line (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 6.85).

Project Length - 6.850 miles

Project No. STP/HSIP-122(11), 52070-8207-14 (PIN 126217.00), 52070-3207-94 (PIN 126217.00)

The resurfacing on S.R. 122 from S.R. 121 (L.M. 0.00) to the Franklin County line (L.M. 2.70).

Project Length - 2.700 miles

Total Contract Length - 9.550 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNS104) Call No. 045

Project No. 56005-4229-04 (PIN 126238.00), HSIP-56(87), 56005-3229-94 (PIN 126238.00)

The resurfacing on S.R. 56 from S.R. 80 (L.M. 5.17) to S.R. 52 (L.M. 10.56).

Project Length - 5.390 miles

Project No. STP/HSIP-261(18), 56011-8219-14 (PIN 126234.00), 56011-3219-94 (PIN 126234.00)

The resurfacing on S.R. 261 from S.R. 10 (L.M. 0.24) to Antioch Road (L.M. 6.88).

Project Length - 6.640 miles

Project No. 56012-4208-04 (PIN 126225.00), HSIP-262(12), 56012-3208-94 (PIN 126225.00)

The resurfacing on S.R. 262 from Wick Lane (L.M. 2.99) to S.R. 80 (L.M. 7.69).

Project Length - 4.700 miles

Total Contract Length - 16.730 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNS151) Call No. 046

Project No. HSIP-197(12), 57034-4207-04 (PIN 126542.00), 57034-3207-94 (PIN 126542.00)

The resurfacing on S.R. 197 from U.S. 45 (S.R. 5) (L.M. 0.00) to the Chester County line (L.M. 10.29).

Project Length - 10.290 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNS156) Call No. 047

Project No. 57008-4237-04 (PIN 126544.00), HSIP-5(110), 57008-3237-94 (PIN 126544.00)

The resurfacing on U.S. 45 (S.R. 5) from S.R. 186/S.R. 43 (L.M. 23.11) to the Gibson County line (L.M. 26.32).

Project Length - 3.210 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 2.5%.

MARION COUNTY (Contract No.CNS102) Call No. 048

Project No. STP/HSIP-108(100), 58013-8236-14 (PIN 126143.00), 58013-3236-94 (PIN 126143.00)
The resurfacing on S.R. 108 from north of Cookston Road (L.M. 7.67) to the Grundy County line (L.M. 11.01).

Project Length - 3.340 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MARSHALL COUNTY (Contract No.CNS137) Call No. 049

Project No. BRZ-5900(23), 59951-3504-94 (PIN 117328.00)
The construction of a concrete box bridge on Hatchett Hollow Road over Hatchett Creek (L.M. 0.12) in Cornersville.

Project Length - 0.040 miles
Completion Time - On or before 8/31/2018
The DBE goal for this contract is 6%.

MAURY COUNTY (Contract No.CNS113) Call No. 050

Project No. 60019-4209-04 (PIN 126230.00), HSIP-247(16), 60019-3209-94 (PIN 126230.00)
The resurfacing on S.R. 247 from S.R. 246 (L.M. 15.04) to west of Cleburne Road (L.M. 17.24).
Project Length - 2.200 miles

Project No. 60024-4211-04 (PIN 126229.00), HSIP-247(15), 60024-3211-94 (PIN 126229.00)
The resurfacing on S.R. 247 from S.R. 7 (L.M. 5.73) to east of the bridge over Snow Creek (L.M. 11.46).
Project Length - 5.730 miles

Total Contract Length - 7.930 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNS154) Call No. 051

Project No. HSIP-970(10), 60946-3437-94 (PIN 118785.00)
The miscellaneous safety improvements on W 7th Street/Public Square EBL/E 7th Street/E End Street/Iron Bridge Road from S.R. 7 to Sowell Mill Pike in Columbia.

Project Length - 5.190 miles
Completion Time - On or before 8/31/2018
The DBE goal for this contract is 5.5%.

MCNAIRY COUNTY (Contract No.CNS153) Call No. 052

Project No. NH/HSIP-15(200), 55004-8243-14 (PIN 126314.00), 55004-3243-94 (PIN 126314.00)
The resurfacing on U.S. 64 (S.R. 15) from U.S. 45 (S.R. 5) (L.M. 12.53) to Baker Road (L.M. 14.39).

Project Length - 1.860 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 3.5%.

PUTNAM COUNTY (Contract No.CNS124) Call No. 053

Project No. STP/HSIP-84(13), 71009-8220-14 (PIN 126128.00), 71009-3220-94 (PIN 126128.00)
The resurfacing on S.R. 84 from the White County line (L.M. 0.00) to north of Henry Cemetery Road (L.M. 6.11).
Project Length - 6.110 miles

Project No. STP/HSIP-62(48), 71016-8241-14 (PIN 126129.00), 71016-3241-94 (PIN 126129.00)
The resurfacing on S.R. 62 from east of Meadow Creek bridge (L.M. 5.28) to the Fentress County line (L.M. 10.40).
Project Length - 5.120 miles

Total Contract Length - 11.230 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

RHEA COUNTY (Contract No.CNS112) Call No. 054

Project No. 72079-3213-04 (PIN 125260.00)
The improvement of the intersection on U.S. 27 (S.R. 29) at Cawood Road (L.M. 27.27), including grading, drainage and paving.

Project Length - 0.270 miles
Completion Time - On or before 8/31/2018

ROANE COUNTY (Contract No.CNS159) Call No. 055

Project No. 73100-4122-04 (PIN 123253.00)
The repair of the bridge on Warrior Drive over I-40 (L.M. 1.20) in Harriman.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2018 (See Special Provision 108B)

ROBERTSON COUNTY (Contract No.CNS126) Call No. 056

Project No. NH/HSIP-11(97), 74004-8233-14 (PIN 126221.00), 74004-3233-94 (PIN 126221.00)
The resurfacing on U.S. 41 (S.R. 11) from the Davidson County line (L.M. 0.00) to Lights Chapel Road (L.M. 4.33).

Project Length - 4.330 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNS128) Call No. 057

Project No. NH/HSIP-10(70), 75006-8228-14 (PIN 126227.00), 75006-3228-94 (PIN 126227.00), 75006-4228-04 (PIN 126227.00)
The resurfacing on U.S. 231 (S.R. 10) from S.R. 268 (L.M. 17.90) to the Wilson County line (L.M. 24.97).

Project Length - 7.070 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNS138) Call No. 058

Project No. STP/HSIP-96(54), 75011-8243-14 (PIN 126233.00), 75011-3243-94 (PIN 126233.00)
The resurfacing on S.R. 96 from Middle Tennessee Boulevard (L.M. 12.72) to S.R. 268 (L.M. 16.73).

Project Length - 4.010 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 6.5%.

RUTHERFORD COUNTY (Contract No.CNS127) Call No. 059

Project No. STP-99(48), 75013-3247-14 (PIN 104004.01)
The grading, drainage, construction of bridges, signals and paving on S.R. 99 from Cason Lane (L.M. 15.97) to I-24 in Murfreesboro (L.M. 18.12).

Project Length - 2.150 miles
Completion Time - On or before 8/31/2020 (See Special Provision 108B)
The DBE goal for this contract is 10%.

SCOTT COUNTY (Contract No.CNS106) Call No. 060

Project No. STP/HSIP-63(64), 76003-8263-14 (PIN 126066.00), 76003-3263-94 (PIN 126066.00), 76003-4263-04 (PIN 126066.00)
The resurfacing on S.R. 63 from U.S. 27 (S.R. 29) (L.M. 0.00) to near Corner Drive (L.M. 2.63).

Project Length - 2.630 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 9%.

SEQUATCHIE COUNTY (Contract No.CNS103) Call No. 061

Project No. STP-8(54), 77001-8245-14 (PIN 126144.00)
The resurfacing on U.S. 127 (S.R. 8) from the Hamilton County line (L.M. 0.00) to north of Progress Drive (L.M. 5.22).

Project Length - 5.220 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

SEVIER COUNTY (Contract No.CNS013) Call No. 062

Project No. 78046-3502-04 (PIN 121634.00)
The grading, drainage, construction of a concrete I-beam bridge and paving on Winfield Dunn Parkway/Snyder Road from north of Lenz Drive to near Hardin Road in Sevierville.

Project Length - 0.313 miles
Completion Time - On or before 11/30/2018

SULLIVAN COUNTY (Contract No.CNS145) Call No. 063

Project No. HSIP-357(3), 82100-3205-94 (PIN 118776.01)

The grading, drainage, signals and paving on S.R. 357 from south of Hospitality Place/Flagship Drive (L.M. 2.15) to I-81 (L.M. 2.37).

Project Length - 0.221 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 12%.

SULLIVAN COUNTY (Contract No.CNS122) Call No. 064

Project No. STP/HSIP-358(12), 82018-8221-14 (PIN 126058.00), 82018-3221-94 (PIN 126058.00)

The resurfacing on S.R. 358 from near S.R. 394 (L.M. 5.98) to U.S. 11E (U.S. 19, S.R. 34) (L.M. 9.45).

Project Length - 3.470 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No.CNS108) Call No. 065

Project No. STP-34(114), 82005-8247-14 (PIN 126082.00)

The resurfacing on U.S. 421 (S.R. 34) from near the Holston River bridge (L.M. 28.28) to the Johnson County line (L.M. 35.60).

Project Length - 7.320 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNS035) Call No. 066

Project No. 83015-4211-04 (PIN 126204.00)

The resurfacing on S.R. 76 from the Robertson County line (L.M. 0.00) to S.R. 25 (L.M. 3.91).

Project Length - 3.910 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

TIPTON COUNTY (Contract No.CNS157) Call No. 067

Project No. NH/HSIP-14(64), 84003-8220-14 (PIN 126305.00), 84003-3220-94 (PIN 126305.00)

The resurfacing with hot in-place recycling on S.R. 14 from S.R. 59 (L.M. 9.00) to near S.R. 179 (L.M. 11.85).

Project Length - 2.850 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 2.5%.

TROUSDALE COUNTY (Contract No.CNS118) Call No. 068

Project No. NH/HSIP-376(5), 85003-8206-14 (PIN 126232.00), 85003-3206-94 (PIN 126232.00)

The resurfacing on U.S. 231 (S.R. 376) from S.R. 10 (L.M. 0.00) to the Sumner County line (L.M. 4.47).

Project Length - 4.470 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WASHINGTON COUNTY (Contract No.CNS161) Call No. 069

Project No. NH-I-26(71), 90085-8168-44 (PIN 125733.00), 90085-4168-04 (PIN 125733.00)

The resurfacing on I-26 from S.R. 354 (L.M. 6.79) to S.R. 67 (L.M. 14.08).

Project Length - 7.290 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

WAYNE COUNTY (Contract No.CNS120) Call No. 070

Project No. 91001-4231-04 (PIN 126222.00), HSIP-13(75), 91001-3231-94 (PIN 126222.00)

The resurfacing on S.R. 13 from north of Houston Smith Road (L.M. 5.80) to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WAYNE COUNTY (Contract No.CNS158) Call No. 071

Project No. HSIP-228(21), 91014-4212-04 (PIN 126244.00), 91014-3212-94 (PIN 126224.00)

The resurfacing on S.R. 228 from Beech Creek Road (L.M. 5.00) to S.R. 13 (L.M. 11.10).

Project Length - 6.100 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WEAKLEY COUNTY (Contract No.CNS136) Call No. 072

Project No. 92003-4271-04 (PIN 126540.00), HSIP-372(11), 92003-3271-94 (PIN 126540.00)

The resurfacing on S.R. 372 from S.R. 431 (L.M. 1.91) to S.R. 43 (L.M. 5.87).

Project Length - 3.960 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

WEAKLEY COUNTY (Contract No.CNS134) Call No. 073

Project No. 92005-4222-04 (PIN 126318.00), HSIP-54(41), 92005-3222-94 (PIN 126318.00)
The resurfacing on S.R. 54 from S.R. 22 (L.M. 10.64) to near South Parkway Street (L.M. 12.57).
Project Length - 1.930 miles

Project No. 92007-4221-04 (PIN 126317.00)
The resurfacing on S.R. 89 from S.R. 22 (L.M. 15.70) to S.R. 54 (L.M. 16.59).
Project Length - 0.890 miles

Project No. 92008-4212-04 (PIN 126319.00), HSIP-118(11), 92008-3212-94 (PIN 126319.00)
The resurfacing on S.R. 118 from S.R. 54 (L.M. 0.00) to near Mud Creek bridge (L.M. 0.30)
Project Length - 0.300 miles

Project No. 92239-4202-04 (PIN 126316.00)
The resurfacing on S.R. 239 from S.R. 22 (L.M. 0.00) to S.R. 89 (L.M. 0.72).
Project Length - 0.720 miles

Total Contract Length - 3.840 miles
Completion Time - On or before 9/30/2018
The DBE goal for this contract is 3.5%.

WILLIAMSON COUNTY (Contract No.CNS115) Call No. 074

Project No. NH-96(53), 94012-8221-14 (PIN 126218.00)
The resurfacing on S.R. 96 from S.R. 46 (L.M. 5.20) to west of Carlisle Lane / Boyd Mill Avenue (L.M. 7.86).
Project Length - 5.640 miles

Project No. STP-46(32), 94019-8206-14 (PIN 126223.00)
The resurfacing on S.R. 46 from U.S. 431 (S.R. 106) (L.M. 0.00) to S.R. 96 (L.M. 5.64).
Project Length - 5.640 miles

Total Contract Length - 11.280 miles
Completion Time - On or before 9/30/2018 (See Special Provision 108B)
The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No.CNS155) Call No. 075

Project No. HSIP-141(32), 95013-3220-94 (PIN 118844.00)
The miscellaneous safety improvements on S.R. 141 from U.S. 70 (S.R. 26) (L.M. 10.53) to Bobo Road/Big Springs Road (L.M. 16.50).
Project Length - 5.970 miles

Project No. HSIP-267(7), 95018-3208-94 (PIN 118843.00)
The miscellaneous safety improvements on S.R. 267 from S.R. 96 (L.M. 0.00) to U.S. 70 (S.R. 26) (L.M. 10.80).
Project Length - 10.800 miles

Total Contract Length - 16.770 miles
Completion Time - On or before 10/31/2018
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No.CNS116) Call No. 076

Project No. NH/HSIP-10(69), 95003-8219-14 (PIN 126210.00), 95003-3219-94 (PIN 126210.00)

The resurfacing on U.S. 231 (S.R. 10) from Forrest Avenue (L.M. 15.14) to the bridge over the Cumberland River (L.M. 20.92).

Project Length - 5.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 76
Total Number of Projects - 161
Total Number of Counties - 94

Publication No. DT-1390-V