

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNS319 Call 001)

98100-4108-04,98100-4109-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2020

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$604,361.95
Sweeping Corporation of America, Inc.	\$668,864.25

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>	<b>1,066.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$34.0000 \$46.2500	\$36,244.00 \$49,302.50
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>	<b>141.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$24.0000 \$25.0000	\$3,384.00 \$3,525.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>	<b>1,500.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$1.7500 \$3.0000	\$2,625.00 \$4,500.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>	<b>500.000 L.F.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$1.7500 \$8.0000	\$875.00 \$4,000.00
<b>712-01.02 LANE CLOSURE</b>	<b>60.000 EACH</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$300.0000 \$325.0000	\$18,000.00 \$19,500.00
<b>719-01 SWEEPING</b>	<b>16,001.000 L.M.</b>	
Blevins Enterprises, Inc. Sweeping Corporation of America, Inc.	\$33.9500 \$36.7500	\$543,233.95 \$588,036.75

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$604,361.95
Sweeping Corporation of America, Inc.	\$668,864.25

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$604,361.95
Sweeping Corporation of America, Inc.	\$668,864.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNS322 Call 002)

98049-4187-04,98049-4188-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2020

---

	TOTAL CONTRACT
F8th Construction Company, LLC	\$948,010.50
Sweeping Corporation of America, Inc.	\$1,116,251.17

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>	<b>3,302.000 EACH</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$28.0000	\$92,456.00
	\$42.5000	\$140,335.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>	<b>1,057.000 EACH</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$20.0000	\$21,140.00
	\$22.0000	\$23,254.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>	<b>2,200.000 L.F.</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$2.0000	\$4,400.00
	\$3.0000	\$6,600.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>	<b>1,000.000 L.F.</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$2.5000	\$2,500.00
	\$8.0000	\$8,000.00
<b>712-01.02 LANE CLOSURE</b>	<b>80.000 EACH</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$200.0000	\$16,000.00
	\$325.0000	\$26,000.00
<b>719-01.02 ROADWAY SWEEPING</b>	<b>1,849.000 L.M.</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$78.0000	\$144,222.00
	\$101.4700	\$187,618.03
<b>719-01.11 SWEEPING</b>	<b>15,701.000 L.M.</b>	
F8th Construction Company, LLC Sweeping Corporation of America, Inc.	\$42.5000	\$667,292.50
	\$46.1400	\$724,444.14

**SUB-TOTAL MAINTENANCE**

F8th Construction Company, LLC

\$948,010.50

Sweeping Corporation of America, Inc.

\$1,116,251.17

**TOTAL CONTRACT**

F8th Construction Company, LLC

\$948,010.50

Sweeping Corporation of America, Inc.

\$1,116,251.17

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

COUNTIES BENTON, DECATUR, AND HENRY (Contract No. CNS015 Call 003)

HSIP-REG4(150),98048-3270-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL AND STATE ROUTES IN BENTON, DECATUR AND HENRY COUNTIES.

PROJECT LENGTH - 132.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 8.00%

---

	TOTAL CONTRACT
C & D Safety Company, LLC	\$2,168,301.00
Superior Traffic Control, LLC	\$2,312,275.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>4.800 L.M.</b>		
C & D Safety Company, LLC		\$325.0000	\$1,560.00
Superior Traffic Control, LLC		\$345.0000	\$1,656.00
<b>411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)</b>			
	<b>68.300 L.M.</b>		
C & D Safety Company, LLC		\$325.0000	\$22,197.50
Superior Traffic Control, LLC		\$345.0000	\$23,563.50
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>1.800 L.M.</b>		
C & D Safety Company, LLC		\$325.0000	\$585.00
Superior Traffic Control, LLC		\$345.0000	\$621.00
<b>411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>			
	<b>42.300 L.M.</b>		
C & D Safety Company, LLC		\$325.0000	\$13,747.50
Superior Traffic Control, LLC		\$345.0000	\$14,593.50
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>36.000 EACH</b>		
C & D Safety Company, LLC		\$1,000.0000	\$36,000.00
Superior Traffic Control, LLC		\$1,225.0000	\$44,100.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>93,660.000 L.F.</b>		
C & D Safety Company, LLC		\$2.8000	\$262,248.00
Superior Traffic Control, LLC		\$2.8000	\$262,248.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>36.000 EACH</b>		
C & D Safety Company, LLC		\$3,200.0000	\$115,200.00
Superior Traffic Control, LLC		\$2,950.0000	\$106,200.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,800.000 L.F.</b>		
C & D Safety Company, LLC		\$1.0000	\$1,800.00
Superior Traffic Control, LLC		\$4.8000	\$8,640.00
<b>711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT</b>			
	<b>7,090.000 L.F.</b>		
C & D Safety Company, LLC		\$4.5000	\$31,905.00
Superior Traffic Control, LLC		\$4.5000	\$31,905.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
C & D Safety Company, LLC		\$95,000.0000	\$95,000.00
Superior Traffic Control, LLC		\$45,000.0000	\$45,000.00

		UNIT PRICE	EXTENSION
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>263.000 EACH</b>		
C & D Safety Company, LLC		\$31.0000	\$8,153.00
Superior Traffic Control, LLC		\$31.0000	\$8,153.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>14.000 S.F.</b>		
C & D Safety Company, LLC		\$25.0000	\$350.00
Superior Traffic Control, LLC		\$25.0000	\$350.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>4,260.000 L.F.</b>		
C & D Safety Company, LLC		\$6.2000	\$26,412.00
Superior Traffic Control, LLC		\$6.2000	\$26,412.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>11,486.000 LB.</b>		
C & D Safety Company, LLC		\$3.8000	\$43,646.80
Superior Traffic Control, LLC		\$3.8000	\$43,646.80
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>19,154.000 LB.</b>		
C & D Safety Company, LLC		\$3.6000	\$68,954.40
Superior Traffic Control, LLC		\$3.6000	\$68,954.40
<b>713-11.21 P POST SLIP BASE</b>			
	<b>75.000 EACH</b>		
C & D Safety Company, LLC		\$375.0000	\$28,125.00
Superior Traffic Control, LLC		\$375.0000	\$28,125.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>3,587.000 S.F.</b>		
C & D Safety Company, LLC		\$13.5000	\$48,424.50
Superior Traffic Control, LLC		\$13.5000	\$48,424.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>4,434.000 S.F.</b>		
C & D Safety Company, LLC		\$13.9500	\$61,854.30
Superior Traffic Control, LLC		\$13.9500	\$61,854.30
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>655.000 EACH</b>		
C & D Safety Company, LLC		\$15.0000	\$9,825.00
Superior Traffic Control, LLC		\$15.0000	\$9,825.00
<b>713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT</b>			
	<b>6.000 EACH</b>		
C & D Safety Company, LLC		\$225.0000	\$1,350.00
Superior Traffic Control, LLC		\$225.0000	\$1,350.00

		UNIT PRICE	EXTENSION
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>3,128.000 EACH</b>		
C & D Safety Company, LLC		\$25.0000	\$78,200.00
Superior Traffic Control, LLC		\$30.0000	\$93,840.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>202.000 EACH</b>		
C & D Safety Company, LLC		\$25.0000	\$5,050.00
Superior Traffic Control, LLC		\$30.0000	\$6,060.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>1,358.000 EACH</b>		
C & D Safety Company, LLC		\$25.0000	\$33,950.00
Superior Traffic Control, LLC		\$30.0000	\$40,740.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>415.000 L.F.</b>		
C & D Safety Company, LLC		\$12.0000	\$4,980.00
Superior Traffic Control, LLC		\$8.0000	\$3,320.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>1,909.000 S.Y.</b>		
C & D Safety Company, LLC		\$20.0000	\$38,180.00
Superior Traffic Control, LLC		\$20.0000	\$38,180.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,293.000 L.F.</b>		
C & D Safety Company, LLC		\$15.0000	\$19,395.00
Superior Traffic Control, LLC		\$12.0000	\$15,516.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>180.000 EACH</b>		
C & D Safety Company, LLC		\$150.0000	\$27,000.00
Superior Traffic Control, LLC		\$170.0000	\$30,600.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>105.000 L.F.</b>		
C & D Safety Company, LLC		\$3.0000	\$315.00
Superior Traffic Control, LLC		\$3.0000	\$315.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>5.000 EACH</b>		
C & D Safety Company, LLC		\$315.0000	\$1,575.00
Superior Traffic Control, LLC		\$190.0000	\$950.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>7.000 EACH</b>		
C & D Safety Company, LLC		\$700.0000	\$4,900.00
Superior Traffic Control, LLC		\$540.0000	\$3,780.00

		UNIT PRICE	EXTENSION
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>16.000 EACH</b>		
C & D Safety Company, LLC		\$650.0000	\$10,400.00
Superior Traffic Control, LLC		\$425.0000	\$6,800.00
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>11.000 EACH</b>		
C & D Safety Company, LLC		\$750.0000	\$8,250.00
Superior Traffic Control, LLC		\$440.0000	\$4,840.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>			
	<b>4.000 EACH</b>		
C & D Safety Company, LLC		\$450.0000	\$1,800.00
Superior Traffic Control, LLC		\$190.0000	\$760.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
C & D Safety Company, LLC		\$200.0000	\$200.00
Superior Traffic Control, LLC		\$200.0000	\$200.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>130.000 L.F.</b>		
C & D Safety Company, LLC		\$12.0000	\$1,560.00
Superior Traffic Control, LLC		\$10.0000	\$1,300.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>3.000 EACH</b>		
C & D Safety Company, LLC		\$125.0000	\$375.00
Superior Traffic Control, LLC		\$140.0000	\$420.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>232.000 S.F.</b>		
C & D Safety Company, LLC		\$30.0000	\$6,960.00
Superior Traffic Control, LLC		\$18.0000	\$4,176.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>75.000 L.M.</b>		
C & D Safety Company, LLC		\$2,650.0000	\$198,750.00
Superior Traffic Control, LLC		\$3,000.0000	\$225,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>106.000 L.M.</b>		
C & D Safety Company, LLC		\$3,550.0000	\$376,300.00
Superior Traffic Control, LLC		\$4,200.0000	\$445,200.00
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>2,895.000 L.F.</b>		
C & D Safety Company, LLC		\$1.0000	\$2,895.00
Superior Traffic Control, LLC		\$1.3500	\$3,908.25

		UNIT PRICE	EXTENSION
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,994.000 L.F.</b>		
C & D Safety Company, LLC		\$2.0000	\$5,988.00
Superior Traffic Control, LLC		\$1.9500	\$5,838.30
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>62.400 L.M.</b>		
C & D Safety Company, LLC		\$1,450.0000	\$90,480.00
Superior Traffic Control, LLC		\$1,800.0000	\$112,320.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>131.000 L.M.</b>		
C & D Safety Company, LLC		\$1,850.0000	\$242,350.00
Superior Traffic Control, LLC		\$2,400.0000	\$314,400.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>3,470.000 L.F.</b>		
C & D Safety Company, LLC		\$1.0000	\$3,470.00
Superior Traffic Control, LLC		\$1.0000	\$3,470.00
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>3,720.000 L.F.</b>		
C & D Safety Company, LLC		\$2.0000	\$7,440.00
Superior Traffic Control, LLC		\$1.0000	\$3,720.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
C & D Safety Company, LLC		\$105,000.0000	\$105,000.00
Superior Traffic Control, LLC		\$100,000.0000	\$100,000.00
<b>730-01.08 SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED</b>			
	<b>4.000 EACH</b>		
C & D Safety Company, LLC		\$3,800.0000	\$15,200.00
Superior Traffic Control, LLC		\$2,750.0000	\$11,000.00

**SUB-TOTAL ROADWAY**

C & D Safety Company, LLC  
Superior Traffic Control, LLC

\$2,168,301.00  
\$2,312,275.55

**TOTAL CONTRACT**

C & D Safety Company, LLC  
Superior Traffic Control, LLC

\$2,168,301.00  
\$2,312,275.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

BLOUNT COUNTY (Contract No. CNS259 Call 004)

R-PHSIP-115(53),05005-3245-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 129BP (S.R. 115) AT THE INTERSECTION OF U.S. 321 (S.R. 73) (L.M. 11.32).

PROJECT LENGTH - 0.606 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 11.00%

---

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$4,179,010.95
Whaley Construction, LLC	\$4,241,956.41
J & M Grading Division, LLC	\$4,885,287.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
			<b>1.000 LS</b>
	APAC-Atlantic, Inc.	\$75,000.0000	\$75,000.00
	Whaley Construction, LLC	\$30,608.0000	\$30,608.00
	J & M Grading Division, LLC	\$75,000.0000	\$75,000.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
			<b>1.000 LS</b>
	APAC-Atlantic, Inc.	\$40,000.0000	\$40,000.00
	Whaley Construction, LLC	\$15,000.0000	\$15,000.00
	J & M Grading Division, LLC	\$110,000.0000	\$110,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
			<b>16,171.000 C.Y.</b>
	APAC-Atlantic, Inc.	\$24.0000	\$388,104.00
	Whaley Construction, LLC	\$11.0000	\$177,881.00
	J & M Grading Division, LLC	\$25.0000	\$404,275.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
			<b>1,246.000 TON</b>
	APAC-Atlantic, Inc.	\$40.5000	\$50,463.00
	Whaley Construction, LLC	\$35.0000	\$43,610.00
	J & M Grading Division, LLC	\$33.0000	\$41,118.00
<b>203-06</b>	<b>WATER</b>		
			<b>527.000 M.G.</b>
	APAC-Atlantic, Inc.	\$12.0000	\$6,324.00
	Whaley Construction, LLC	\$15.0000	\$7,905.00
	J & M Grading Division, LLC	\$5.0000	\$2,635.00
<b>204-08.01</b>	<b>BACKFILL MATERIAL (FLOWABLE FILL)</b>		
			<b>96.000 C.Y.</b>
	APAC-Atlantic, Inc.	\$215.0000	\$20,640.00
	Whaley Construction, LLC	\$175.0000	\$16,800.00
	J & M Grading Division, LLC	\$300.0000	\$28,800.00
<b>209-02.07</b>	<b>18" TEMPORARY SLOPE DRAIN</b>		
			<b>303.000 L.F.</b>
	APAC-Atlantic, Inc.	\$26.5000	\$8,029.50
	Whaley Construction, LLC	\$35.0000	\$10,605.00
	J & M Grading Division, LLC	\$25.0000	\$7,575.00
<b>209-03.21</b>	<b>FILTER SOCK (12 INCH)</b>		
			<b>7,260.000 L.F.</b>
	APAC-Atlantic, Inc.	\$5.0000	\$36,300.00
	Whaley Construction, LLC	\$4.5700	\$33,178.20
	J & M Grading Division, LLC	\$4.5000	\$32,670.00

		UNIT PRICE	EXTENSION
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>348.000 L.F.</b>		
APAC-Atlantic, Inc.		\$10.0000	\$3,480.00
Whaley Construction, LLC		\$6.6000	\$2,296.80
J & M Grading Division, LLC		\$5.0000	\$1,740.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>471.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$17.0000	\$8,007.00
Whaley Construction, LLC		\$15.0000	\$7,065.00
J & M Grading Division, LLC		\$3.0000	\$1,413.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>6,692.000 L.F.</b>		
APAC-Atlantic, Inc.		\$4.0000	\$26,768.00
Whaley Construction, LLC		\$3.7800	\$25,295.76
J & M Grading Division, LLC		\$4.6000	\$30,783.20
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>1,917.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$3,834.00
Whaley Construction, LLC		\$1.5200	\$2,913.84
J & M Grading Division, LLC		\$1.2500	\$2,396.25
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>6.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,000.0000	\$6,000.00
Whaley Construction, LLC		\$350.0000	\$2,100.00
J & M Grading Division, LLC		\$400.0000	\$2,400.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>11.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,500.0000	\$16,500.00
Whaley Construction, LLC		\$500.0000	\$5,500.00
J & M Grading Division, LLC		\$600.0000	\$6,600.00
<b>209-08.09 FILTER SOCK CHECK DAM</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$350.0000	\$1,050.00
Whaley Construction, LLC		\$215.0000	\$645.00
J & M Grading Division, LLC		\$250.0000	\$750.00
<b>209-09.01 SANDBAGS</b>			
	<b>550.000 BAG</b>		
APAC-Atlantic, Inc.		\$9.5000	\$5,225.00
Whaley Construction, LLC		\$15.0000	\$8,250.00
J & M Grading Division, LLC		\$8.0000	\$4,400.00

		UNIT PRICE	EXTENSION
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,500.0000	\$3,000.00
Whaley Construction, LLC		\$1,250.0000	\$2,500.00
J & M Grading Division, LLC		\$1,200.0000	\$2,400.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>	<b>45.000 EACH</b>		
APAC-Atlantic, Inc.		\$265.0000	\$11,925.00
Whaley Construction, LLC		\$450.0000	\$20,250.00
J & M Grading Division, LLC		\$175.0000	\$7,875.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>	<b>10.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$30.0000	\$300.00
Whaley Construction, LLC		\$50.0000	\$500.00
J & M Grading Division, LLC		\$25.0000	\$250.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$700.0000	\$1,400.00
Whaley Construction, LLC		\$450.0000	\$900.00
J & M Grading Division, LLC		\$450.0000	\$900.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,200.0000	\$1,200.00
Whaley Construction, LLC		\$450.0000	\$450.00
J & M Grading Division, LLC		\$500.0000	\$500.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>	<b>20.000 EACH</b>		
APAC-Atlantic, Inc.		\$700.0000	\$14,000.00
Whaley Construction, LLC		\$450.0000	\$9,000.00
J & M Grading Division, LLC		\$525.0000	\$10,500.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>	<b>18,652.000 TON</b>		
APAC-Atlantic, Inc.		\$32.1000	\$598,729.20
Whaley Construction, LLC		\$29.0000	\$540,908.00
J & M Grading Division, LLC		\$26.0000	\$484,952.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>	<b>588.000 TON</b>		
APAC-Atlantic, Inc.		\$43.1500	\$25,372.20
Whaley Construction, LLC		\$30.0000	\$17,640.00
J & M Grading Division, LLC		\$35.0000	\$20,580.00

		UNIT PRICE	EXTENSION
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>1,022.000 TON</b>		
APAC-Atlantic, Inc.		\$105.0000	\$107,310.00
Whaley Construction, LLC		\$110.2500	\$112,675.50
J & M Grading Division, LLC		\$120.7500	\$123,406.50
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,959.000 TON</b>		
APAC-Atlantic, Inc.		\$98.5000	\$291,461.50
Whaley Construction, LLC		\$103.4300	\$306,049.37
J & M Grading Division, LLC		\$114.0000	\$337,326.00
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>3,331.000 TON</b>		
APAC-Atlantic, Inc.		\$103.0000	\$343,093.00
Whaley Construction, LLC		\$108.1500	\$360,247.65
J & M Grading Division, LLC		\$118.5000	\$394,723.50
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>53.000 TON</b>		
APAC-Atlantic, Inc.		\$350.0000	\$18,550.00
Whaley Construction, LLC		\$367.5000	\$19,477.50
J & M Grading Division, LLC		\$402.5000	\$21,332.50
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>22.000 TON</b>		
APAC-Atlantic, Inc.		\$850.0000	\$18,700.00
Whaley Construction, LLC		\$892.5000	\$19,635.00
J & M Grading Division, LLC		\$977.5000	\$21,505.00
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>354.000 TON</b>		
APAC-Atlantic, Inc.		\$145.0000	\$51,330.00
Whaley Construction, LLC		\$152.2500	\$53,896.50
J & M Grading Division, LLC		\$166.7500	\$59,029.50
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>2,636.000 TON</b>		
APAC-Atlantic, Inc.		\$125.0000	\$329,500.00
Whaley Construction, LLC		\$131.2500	\$345,975.00
J & M Grading Division, LLC		\$143.7500	\$378,925.00
<b>415-01.01 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>3,150.000 TON</b>		
APAC-Atlantic, Inc.		\$28.0000	\$88,200.00
Whaley Construction, LLC		\$29.4000	\$92,610.00
J & M Grading Division, LLC		\$32.2000	\$101,430.00

		UNIT PRICE	EXTENSION
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>255.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$14.0000	\$3,570.00
Whaley Construction, LLC		\$20.0000	\$5,100.00
J & M Grading Division, LLC		\$20.0000	\$5,100.00
<b>502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)</b>			
	<b>450.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.2500	\$1,462.50
Whaley Construction, LLC		\$10.0000	\$4,500.00
J & M Grading Division, LLC		\$10.0000	\$4,500.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,654.000 L.F.</b>		
APAC-Atlantic, Inc.		\$75.0000	\$124,050.00
Whaley Construction, LLC		\$65.1700	\$107,791.18
J & M Grading Division, LLC		\$62.0000	\$102,548.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>603.000 L.F.</b>		
APAC-Atlantic, Inc.		\$95.0000	\$57,285.00
Whaley Construction, LLC		\$96.2700	\$58,050.81
J & M Grading Division, LLC		\$80.0000	\$48,240.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>6.000 L.F.</b>		
APAC-Atlantic, Inc.		\$130.0000	\$780.00
Whaley Construction, LLC		\$250.0000	\$1,500.00
J & M Grading Division, LLC		\$700.0000	\$4,200.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$14,000.0000	\$28,000.00
Whaley Construction, LLC		\$13,512.0000	\$27,024.00
J & M Grading Division, LLC		\$19,000.0000	\$38,000.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$6,500.0000	\$19,500.00
Whaley Construction, LLC		\$7,487.0000	\$22,461.00
J & M Grading Division, LLC		\$10,000.0000	\$30,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>2.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$1,250.0000	\$2,500.00
Whaley Construction, LLC		\$1,650.0000	\$3,300.00
J & M Grading Division, LLC		\$1,200.0000	\$2,400.00

		UNIT PRICE	EXTENSION
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>46.000 LB.</b>		
APAC-Atlantic, Inc.		\$1.0000	\$46.00
Whaley Construction, LLC		\$5.0000	\$230.00
J & M Grading Division, LLC		\$5.0000	\$230.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$950.0000	\$1,900.00
Whaley Construction, LLC		\$1,500.0000	\$3,000.00
J & M Grading Division, LLC		\$1,500.0000	\$3,000.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$3,100.0000	\$12,400.00
Whaley Construction, LLC		\$3,850.0000	\$15,400.00
J & M Grading Division, LLC		\$6,000.0000	\$24,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,000.0000	\$20,000.00
Whaley Construction, LLC		\$5,500.0000	\$27,500.00
J & M Grading Division, LLC		\$6,500.0000	\$32,500.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$6,500.0000	\$19,500.00
Whaley Construction, LLC		\$8,200.0000	\$24,600.00
J & M Grading Division, LLC		\$9,500.0000	\$28,500.00
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,000.0000	\$4,000.00
Whaley Construction, LLC		\$3,850.0000	\$3,850.00
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>90.000 L.F.</b>		
APAC-Atlantic, Inc.		\$56.5000	\$5,085.00
Whaley Construction, LLC		\$55.1700	\$4,965.30
J & M Grading Division, LLC		\$55.0000	\$4,950.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>104.000 L.F.</b>		
APAC-Atlantic, Inc.		\$66.5000	\$6,916.00
Whaley Construction, LLC		\$65.0500	\$6,765.20
J & M Grading Division, LLC		\$75.0000	\$7,800.00

		UNIT PRICE	EXTENSION
<b>621-03.04 30" TEMPORARY DRAINAGE PIPE</b>			
	<b>475.000 L.F.</b>		
APAC-Atlantic, Inc.		\$78.0000	\$37,050.00
Whaley Construction, LLC		\$75.0200	\$35,634.50
J & M Grading Division, LLC		\$100.0000	\$47,500.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>228.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$325.0000	\$74,100.00
Whaley Construction, LLC		\$534.8700	\$121,950.36
J & M Grading Division, LLC		\$500.0000	\$114,000.00
<b>702-01 CONCRETE CURB</b>			
	<b>109.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$350.0000	\$38,150.00
Whaley Construction, LLC		\$350.0000	\$38,150.00
J & M Grading Division, LLC		\$550.0000	\$59,950.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>215.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$320.0000	\$68,800.00
Whaley Construction, LLC		\$420.0000	\$90,300.00
J & M Grading Division, LLC		\$525.0000	\$112,875.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>594.000 L.F.</b>		
APAC-Atlantic, Inc.		\$23.5000	\$13,959.00
Whaley Construction, LLC		\$21.0000	\$12,474.00
J & M Grading Division, LLC		\$24.0000	\$14,256.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,700.0000	\$1,700.00
Whaley Construction, LLC		\$1,522.5000	\$1,522.50
J & M Grading Division, LLC		\$1,800.0000	\$1,800.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$3,500.0000	\$3,500.00
Whaley Construction, LLC		\$3,097.5000	\$3,097.50
J & M Grading Division, LLC		\$4,000.0000	\$4,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>8.000 EACH</b>		
APAC-Atlantic, Inc.		\$5,400.0000	\$43,200.00
Whaley Construction, LLC		\$6,825.0000	\$54,600.00
J & M Grading Division, LLC		\$10,000.0000	\$80,000.00

		UNIT PRICE	EXTENSION
<b>707-01.01 CHAIN-LINK FENCE (4-FOOT)</b>			
	<b>2,021.000 L.F.</b>		
APAC-Atlantic, Inc.		\$11.5000	\$23,241.50
Whaley Construction, LLC		\$12.0000	\$24,252.00
J & M Grading Division, LLC		\$11.5000	\$23,241.50
<b>707-01.02 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$235.0000	\$940.00
Whaley Construction, LLC		\$262.5000	\$1,050.00
J & M Grading Division, LLC		\$230.0000	\$920.00
<b>707-06.01 REMOVAL OF FENCE (CONTROL ACCESS)</b>			
	<b>1,872.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.5000	\$6,552.00
Whaley Construction, LLC		\$3.1500	\$5,896.80
J & M Grading Division, LLC		\$5.0000	\$9,360.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>450.000 TON</b>		
APAC-Atlantic, Inc.		\$52.3000	\$23,535.00
Whaley Construction, LLC		\$38.0000	\$17,100.00
J & M Grading Division, LLC		\$35.0000	\$15,750.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>493.000 TON</b>		
APAC-Atlantic, Inc.		\$52.3000	\$25,783.90
Whaley Construction, LLC		\$38.0000	\$18,734.00
J & M Grading Division, LLC		\$35.0000	\$17,255.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>23.000 TON</b>		
APAC-Atlantic, Inc.		\$52.3000	\$1,202.90
Whaley Construction, LLC		\$38.0000	\$874.00
J & M Grading Division, LLC		\$50.0000	\$1,150.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>6,666.000 L.F.</b>		
APAC-Atlantic, Inc.		\$7.6500	\$50,994.90
Whaley Construction, LLC		\$6.8300	\$45,528.78
J & M Grading Division, LLC		\$8.0000	\$53,328.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>394.000 L.F.</b>		
APAC-Atlantic, Inc.		\$4.7000	\$1,851.80
Whaley Construction, LLC		\$4.2000	\$1,654.80
J & M Grading Division, LLC		\$6.0000	\$2,364.00

		UNIT PRICE	EXTENSION
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$850.0000	\$1,700.00
Whaley Construction, LLC		\$761.2500	\$1,522.50
J & M Grading Division, LLC		\$1,000.0000	\$2,000.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$850.0000	\$2,550.00
Whaley Construction, LLC		\$761.2500	\$2,283.75
J & M Grading Division, LLC		\$1,000.0000	\$3,000.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>12.000 EACH</b>		
APAC-Atlantic, Inc.		\$850.0000	\$10,200.00
Whaley Construction, LLC		\$761.2500	\$9,135.00
J & M Grading Division, LLC		\$1,000.0000	\$12,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$29,000.0000	\$29,000.00
Whaley Construction, LLC		\$150,000.0000	\$150,000.00
J & M Grading Division, LLC		\$125,000.0000	\$125,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>5,762.000 L.F.</b>		
APAC-Atlantic, Inc.		\$25.5000	\$146,931.00
Whaley Construction, LLC		\$42.0000	\$242,004.00
J & M Grading Division, LLC		\$35.0000	\$201,670.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>150.000 EACH</b>		
APAC-Atlantic, Inc.		\$27.0000	\$4,050.00
Whaley Construction, LLC		\$36.7500	\$5,512.50
J & M Grading Division, LLC		\$40.0000	\$6,000.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>290.000 EACH</b>		
APAC-Atlantic, Inc.		\$11.0000	\$3,190.00
Whaley Construction, LLC		\$15.7500	\$4,567.50
J & M Grading Division, LLC		\$20.0000	\$5,800.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>75.000 EACH</b>		
APAC-Atlantic, Inc.		\$30.0000	\$2,250.00
Whaley Construction, LLC		\$26.2500	\$1,968.75
J & M Grading Division, LLC		\$50.0000	\$3,750.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,511.000 S.F.</b>		
APAC-Atlantic, Inc.		\$7.0000	\$17,577.00
Whaley Construction, LLC		\$7.3500	\$18,455.85
J & M Grading Division, LLC		\$10.0000	\$25,110.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>69.000 L.F.</b>		
APAC-Atlantic, Inc.		\$14.0000	\$966.00
Whaley Construction, LLC		\$16.2000	\$1,117.80
J & M Grading Division, LLC		\$20.0000	\$1,380.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,050.0000	\$4,200.00
Whaley Construction, LLC		\$2,205.0000	\$8,820.00
J & M Grading Division, LLC		\$2,000.0000	\$8,000.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>2.000 C.Y.</b>		
APAC-Atlantic, Inc.		\$880.0000	\$1,760.00
Whaley Construction, LLC		\$825.0000	\$1,650.00
J & M Grading Division, LLC		\$900.0000	\$1,800.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>450.000 LB.</b>		
APAC-Atlantic, Inc.		\$4.4000	\$1,980.00
Whaley Construction, LLC		\$4.1300	\$1,858.50
J & M Grading Division, LLC		\$4.5000	\$2,025.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>43,936.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$87,872.00
Whaley Construction, LLC		\$3.0500	\$134,004.80
J & M Grading Division, LLC		\$3.5000	\$153,776.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>485.000 LB.</b>		
APAC-Atlantic, Inc.		\$6.0000	\$2,910.00
Whaley Construction, LLC		\$5.7800	\$2,803.30
J & M Grading Division, LLC		\$6.2500	\$3,031.25
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>957.000 LB.</b>		
APAC-Atlantic, Inc.		\$4.2500	\$4,067.25
Whaley Construction, LLC		\$3.9600	\$3,789.72
J & M Grading Division, LLC		\$4.2500	\$4,067.25

		UNIT PRICE	EXTENSION
<b>713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST</b>			
	<b>112.000 LB.</b>		
APAC-Atlantic, Inc.		\$6.6000	\$739.20
Whaley Construction, LLC		\$6.1600	\$689.92
J & M Grading Division, LLC		\$6.5000	\$728.00
<b>713-11.05 SQUARE TUBE SIGN SUPPORT</b>			
	<b>520.000 LB.</b>		
APAC-Atlantic, Inc.		\$6.3000	\$3,276.00
Whaley Construction, LLC		\$5.8900	\$3,062.80
J & M Grading Division, LLC		\$6.2500	\$3,250.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
Whaley Construction, LLC		\$456.5000	\$913.00
J & M Grading Division, LLC		\$500.0000	\$1,000.00
<b>713-11.23 ROUND POST SLIP BASE</b>			
	<b>3.000 EACH</b>		
APAC-Atlantic, Inc.		\$500.0000	\$1,500.00
Whaley Construction, LLC		\$456.5000	\$1,369.50
J & M Grading Division, LLC		\$500.0000	\$1,500.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>187.000 S.F.</b>		
APAC-Atlantic, Inc.		\$15.5000	\$2,898.50
Whaley Construction, LLC		\$14.5200	\$2,715.24
J & M Grading Division, LLC		\$15.5000	\$2,898.50
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>48.000 S.F.</b>		
APAC-Atlantic, Inc.		\$16.2500	\$780.00
Whaley Construction, LLC		\$15.1800	\$728.64
J & M Grading Division, LLC		\$16.0000	\$768.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>48.000 S.F.</b>		
APAC-Atlantic, Inc.		\$33.5500	\$1,610.40
Whaley Construction, LLC		\$31.3500	\$1,504.80
J & M Grading Division, LLC		\$33.0000	\$1,584.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>54.000 S.F.</b>		
APAC-Atlantic, Inc.		\$100.0000	\$5,400.00
Whaley Construction, LLC		\$62.5800	\$3,379.32
J & M Grading Division, LLC		\$75.0000	\$4,050.00

		UNIT PRICE	EXTENSION
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$900.0000	\$900.00
Whaley Construction, LLC		\$825.0000	\$825.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>			
	<b>7.000 EACH</b>		
APAC-Atlantic, Inc.		\$615.0000	\$4,305.00
Whaley Construction, LLC		\$88.0000	\$616.00
J & M Grading Division, LLC		\$525.0000	\$3,675.00
<b>716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE</b>			
	<b>387.000 EACH</b>		
APAC-Atlantic, Inc.		\$8.5000	\$3,289.50
Whaley Construction, LLC		\$11.0000	\$4,257.00
J & M Grading Division, LLC		\$10.0000	\$3,870.00
<b>716-01.14 RAISED PAVEMENT MARKER REMOVAL</b>			
	<b>97.000 EACH</b>		
APAC-Atlantic, Inc.		\$3.2500	\$315.25
Whaley Construction, LLC		\$3.3000	\$320.10
J & M Grading Division, LLC		\$7.5000	\$727.50
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>270.000 EACH</b>		
APAC-Atlantic, Inc.		\$33.5000	\$9,045.00
Whaley Construction, LLC		\$33.0000	\$8,910.00
J & M Grading Division, LLC		\$35.0000	\$9,450.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>131.000 EACH</b>		
APAC-Atlantic, Inc.		\$10.0000	\$1,310.00
Whaley Construction, LLC		\$6.6000	\$864.60
J & M Grading Division, LLC		\$10.0000	\$1,310.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>132.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$23.0000	\$3,036.00
Whaley Construction, LLC		\$22.0000	\$2,904.00
J & M Grading Division, LLC		\$19.5000	\$2,574.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>279.000 L.F.</b>		
APAC-Atlantic, Inc.		\$11.0000	\$3,069.00
Whaley Construction, LLC		\$9.9000	\$2,762.10
J & M Grading Division, LLC		\$12.0000	\$3,348.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>30.000 EACH</b>		
APAC-Atlantic, Inc.		\$130.0000	\$3,900.00
Whaley Construction, LLC		\$165.0000	\$4,950.00
J & M Grading Division, LLC		\$150.0000	\$4,500.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>349.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.0000	\$698.00
Whaley Construction, LLC		\$2.2000	\$767.80
J & M Grading Division, LLC		\$1.5000	\$523.50
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>6.000 EACH</b>		
APAC-Atlantic, Inc.		\$200.0000	\$1,200.00
Whaley Construction, LLC		\$137.5000	\$825.00
J & M Grading Division, LLC		\$225.0000	\$1,350.00
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>			
	<b>651.000 L.F.</b>		
APAC-Atlantic, Inc.		\$0.8500	\$553.35
Whaley Construction, LLC		\$1.1000	\$716.10
J & M Grading Division, LLC		\$1.2500	\$813.75
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>43,936.000 L.F.</b>		
APAC-Atlantic, Inc.		\$0.4000	\$17,574.40
Whaley Construction, LLC		\$0.2000	\$8,787.20
J & M Grading Division, LLC		\$0.2000	\$8,787.20
<b>716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$14.7000	\$220.50
Whaley Construction, LLC		\$11.0000	\$165.00
J & M Grading Division, LLC		\$10.2500	\$153.75
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>400.000 L.F.</b>		
APAC-Atlantic, Inc.		\$6.5000	\$2,600.00
Whaley Construction, LLC		\$5.5000	\$2,200.00
J & M Grading Division, LLC		\$5.0000	\$2,000.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>15.000 EACH</b>		
APAC-Atlantic, Inc.		\$100.0000	\$1,500.00
Whaley Construction, LLC		\$77.0000	\$1,155.00
J & M Grading Division, LLC		\$100.0000	\$1,500.00

		UNIT PRICE	EXTENSION
<b>716-06.01 PAINTED WORD PVMT MARK ( )</b>			
	<b>6.000 EACH</b>		
APAC-Atlantic, Inc.		\$150.0000	\$900.00
Whaley Construction, LLC		\$110.0000	\$660.00
J & M Grading Division, LLC		\$200.0000	\$1,200.00
<b>716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)</b>			
	<b>15.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$15.0000	\$225.00
Whaley Construction, LLC		\$8.8000	\$132.00
J & M Grading Division, LLC		\$12.0000	\$180.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2.600 L.M.</b>		
APAC-Atlantic, Inc.		\$2,800.0000	\$7,280.00
Whaley Construction, LLC		\$2,904.0000	\$7,550.40
J & M Grading Division, LLC		\$3,500.0000	\$9,100.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>5.200 L.M.</b>		
APAC-Atlantic, Inc.		\$5,250.0000	\$27,300.00
Whaley Construction, LLC		\$4,410.0000	\$22,932.00
J & M Grading Division, LLC		\$5,000.0000	\$26,000.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>610.000 L.F.</b>		
APAC-Atlantic, Inc.		\$2.3000	\$1,403.00
Whaley Construction, LLC		\$2.2000	\$1,342.00
J & M Grading Division, LLC		\$2.0000	\$1,220.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$120,000.0000	\$120,000.00
Whaley Construction, LLC		\$216,000.0000	\$216,000.00
J & M Grading Division, LLC		\$240,000.0000	\$240,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$2,875.0000	\$2,875.00
Whaley Construction, LLC		\$2,562.2100	\$2,562.21
J & M Grading Division, LLC		\$5,200.0000	\$5,200.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
APAC-Atlantic, Inc.		\$720.0000	\$5,040.00
Whaley Construction, LLC		\$643.4400	\$4,504.08
J & M Grading Division, LLC		\$820.0000	\$5,740.00

		UNIT PRICE	EXTENSION
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$1,100.0000	\$1,100.00
Whaley Construction, LLC		\$981.8000	\$981.80
J & M Grading Division, LLC		\$1,225.0000	\$1,225.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>	<b>7.000 EACH</b>		
APAC-Atlantic, Inc.		\$720.0000	\$5,040.00
Whaley Construction, LLC		\$643.4400	\$4,504.08
J & M Grading Division, LLC		\$820.0000	\$5,740.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$700.0000	\$2,800.00
Whaley Construction, LLC		\$634.5500	\$2,538.20
J & M Grading Division, LLC		\$550.0000	\$2,200.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$5,000.0000	\$5,000.00
Whaley Construction, LLC		\$4,478.0000	\$4,478.00
J & M Grading Division, LLC		\$4,600.0000	\$4,600.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$850.0000	\$850.00
Whaley Construction, LLC		\$760.7500	\$760.75
J & M Grading Division, LLC		\$2,100.0000	\$2,100.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>	<b>1,232.000 L.F.</b>		
APAC-Atlantic, Inc.		\$1.2500	\$1,540.00
Whaley Construction, LLC		\$1.1300	\$1,392.16
J & M Grading Division, LLC		\$1.5000	\$1,848.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>	<b>1,155.000 L.F.</b>		
APAC-Atlantic, Inc.		\$1.4500	\$1,674.75
Whaley Construction, LLC		\$1.2800	\$1,478.40
J & M Grading Division, LLC		\$1.7500	\$2,021.25
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>	<b>247.000 L.F.</b>		
APAC-Atlantic, Inc.		\$8.7000	\$2,148.90
Whaley Construction, LLC		\$7.7700	\$1,919.19
J & M Grading Division, LLC		\$12.0000	\$2,964.00

		UNIT PRICE	EXTENSION
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>	<b>483.000 L.F.</b>		
APAC-Atlantic, Inc.		\$35.0000	\$16,905.00
Whaley Construction, LLC		\$31.1700	\$15,055.11
J & M Grading Division, LLC		\$31.0000	\$14,973.00
<b>730-13.02 VEHICLE DETECTOR (VIDEO)</b>	<b>4.000 EACH</b>		
APAC-Atlantic, Inc.		\$8,000.0000	\$32,000.00
Whaley Construction, LLC		\$7,091.3200	\$28,365.28
J & M Grading Division, LLC		\$8,500.0000	\$34,000.00
<b>730-15.07 CABINET (BACKUP POWER CABINET)</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,450.0000	\$4,450.00
Whaley Construction, LLC		\$3,961.5100	\$3,961.51
J & M Grading Division, LLC		\$13,000.0000	\$13,000.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$13,000.0000	\$13,000.00
Whaley Construction, LLC		\$11,423.3900	\$11,423.39
J & M Grading Division, LLC		\$13,000.0000	\$13,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$5,000.0000	\$5,000.00
Whaley Construction, LLC		\$4,397.6400	\$4,397.64
J & M Grading Division, LLC		\$5,100.0000	\$5,100.00
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 64')</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$26,000.0000	\$26,000.00
Whaley Construction, LLC		\$23,112.9700	\$23,112.97
J & M Grading Division, LLC		\$25,000.0000	\$25,000.00
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 72')</b>	<b>2.000 EACH</b>		
APAC-Atlantic, Inc.		\$29,000.0000	\$58,000.00
Whaley Construction, LLC		\$25,673.0500	\$51,346.10
J & M Grading Division, LLC		\$35,500.0000	\$71,000.00
<b>730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$29,000.0000	\$29,000.00
Whaley Construction, LLC		\$26,037.4800	\$26,037.48
J & M Grading Division, LLC		\$36,000.0000	\$36,000.00

		UNIT PRICE	EXTENSION
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$4,025.0000	\$4,025.00
Whaley Construction, LLC		\$3,591.5000	\$3,591.50
J & M Grading Division, LLC		\$10,000.0000	\$10,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
APAC-Atlantic, Inc.		\$20,500.0000	\$20,500.00
Whaley Construction, LLC		\$17,498.3800	\$17,498.38
J & M Grading Division, LLC		\$11,200.0000	\$11,200.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,697.000 S.Y.</b>		
APAC-Atlantic, Inc.		\$3.8000	\$6,448.60
Whaley Construction, LLC		\$2.9200	\$4,955.24
J & M Grading Division, LLC		\$5.0000	\$8,485.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>3,231.000 L.F.</b>		
APAC-Atlantic, Inc.		\$3.8000	\$12,277.80
Whaley Construction, LLC		\$4.0500	\$13,085.55
J & M Grading Division, LLC		\$5.0000	\$16,155.00
<b>797-11.38 BY-PASS PUMPING</b>			
	<b>1.000 LS</b>		
APAC-Atlantic, Inc.		\$14,000.0000	\$14,000.00
Whaley Construction, LLC		\$10,000.0000	\$10,000.00
J & M Grading Division, LLC		\$40,000.0000	\$40,000.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>4.000 UNIT</b>		
APAC-Atlantic, Inc.		\$76.0000	\$304.00
Whaley Construction, LLC		\$33.9800	\$135.92
J & M Grading Division, LLC		\$50.0000	\$200.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>38.000 UNIT</b>		
APAC-Atlantic, Inc.		\$35.0000	\$1,330.00
Whaley Construction, LLC		\$27.1800	\$1,032.84
J & M Grading Division, LLC		\$30.0000	\$1,140.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>75.000 UNIT</b>		
APAC-Atlantic, Inc.		\$14.0000	\$1,050.00
Whaley Construction, LLC		\$23.3500	\$1,751.25
J & M Grading Division, LLC		\$18.0000	\$1,350.00



**SUB-TOTAL ROADWAY**

APAC-Atlantic, Inc.	\$4,179,010.95
Whaley Construction, LLC	\$4,241,956.41
J & M Grading Division, LLC	\$4,885,287.90

**TOTAL CONTRACT**

APAC-Atlantic, Inc.	\$4,179,010.95
Whaley Construction, LLC	\$4,241,956.41
J & M Grading Division, LLC	\$4,885,287.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNS320 Call 005)

98029-4189-04,98029-4190-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2020

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$401,760.00
Sweeping Corporation of America, Inc.	\$750,400.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
<b>611-07.10 CLEAN DRAIN (TRENCH DRAIN)</b>		
	<b>15,000.000 L.F.</b>	
Blevins Enterprises, Inc.	\$2.0000	\$30,000.00
Sweeping Corporation of America, Inc.	\$5.0000	\$75,000.00
<b>611-07.11 CLEAN DRAIN(WITH GRATE)</b>		
	<b>1,000.000 EACH</b>	
Blevins Enterprises, Inc.	\$23.0000	\$23,000.00
Sweeping Corporation of America, Inc.	\$39.7500	\$39,750.00
<b>611-07.12 CLEAN DRAIN(WALL DRAIN)</b>		
	<b>250.000 EACH</b>	
Blevins Enterprises, Inc.	\$17.0000	\$4,250.00
Sweeping Corporation of America, Inc.	\$25.0000	\$6,250.00
<b>611-07.13 PIPE CLEANING (&lt;18IN DIA.)</b>		
	<b>12,000.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.2500	\$15,000.00
Sweeping Corporation of America, Inc.	\$3.7500	\$45,000.00
<b>611-07.14 PIPE CLEANING (&gt;OR=18IN DIA.)</b>		
	<b>1,500.000 L.F.</b>	
Blevins Enterprises, Inc.	\$1.2500	\$1,875.00
Sweeping Corporation of America, Inc.	\$8.0000	\$12,000.00
<b>712-01.02 LANE CLOSURE</b>		
	<b>125.000 EACH</b>	
Blevins Enterprises, Inc.	\$175.0000	\$21,875.00
Sweeping Corporation of America, Inc.	\$375.0000	\$46,875.00
<b>719-01 SWEEPING</b>		
	<b>7,644.000 L.M.</b>	
Blevins Enterprises, Inc.	\$40.0000	\$305,760.00
Sweeping Corporation of America, Inc.	\$68.7500	\$525,525.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$401,760.00
Sweeping Corporation of America, Inc.	\$750,400.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$401,760.00
Sweeping Corporation of America, Inc.	\$750,400.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNS318 Call 006)

98100-4107-04

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2020

---

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$100,444.50
Sweeping Corporation of America, Inc.	\$153,015.00

**MAINTENANCE CATEGORY**

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,515.000 L.M.

Blevins Enterprises, Inc.

\$66.3000

\$100,444.50

Sweeping Corporation of America, Inc.

\$101.0000

\$153,015.00

**SUB-TOTAL MAINTENANCE**

Blevins Enterprises, Inc.	\$100,444.50
Sweeping Corporation of America, Inc.	\$153,015.00

**TOTAL CONTRACT**

Blevins Enterprises, Inc.	\$100,444.50
Sweeping Corporation of America, Inc.	\$153,015.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

CUMBERLAND COUNTY (Contract No. CNS298 Call 007)

IM/NH-I-40-6(153),18100-3152-44

THE CONSTRUCTION OF A TRUCK CLIMBING LANE ON I-40 EB NEAR MILE MARKER 339 (L.M. 34.69 - L.M. 36.09), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 1.647 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 5.00%

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$12,357,135.92
Twin K Construction, Inc.	\$13,034,896.10
J & M Grading Division, LLC	\$14,223,550.65
Wright Brothers Construction Company, Inc.	\$14,738,644.20
Jones Bros. Contractors, LLC	\$15,180,669.54

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$43,050.0000	\$43,050.00
	Twin K Construction, Inc.	\$149,000.0000	\$149,000.00
	J & M Grading Division, LLC	\$115,000.0000	\$115,000.00
	Wright Brothers Construction Company, Inc.	\$125,000.0000	\$125,000.00
	Jones Bros. Contractors, LLC	\$55,000.0000	\$55,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>2,200.000 HOUR</b>		
	Charles Blalock & Sons, Inc.	\$0.8000	\$1,760.00
	Twin K Construction, Inc.	\$0.8000	\$1,760.00
	J & M Grading Division, LLC	\$0.8000	\$1,760.00
	Wright Brothers Construction Company, Inc.	\$0.8000	\$1,760.00
	Jones Bros. Contractors, LLC	\$0.8000	\$1,760.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Charles Blalock & Sons, Inc.	\$490,000.0000	\$490,000.00
	Twin K Construction, Inc.	\$309,000.0000	\$309,000.00
	J & M Grading Division, LLC	\$454,000.0000	\$454,000.00
	Wright Brothers Construction Company, Inc.	\$250,000.0000	\$250,000.00
	Jones Bros. Contractors, LLC	\$915,000.0000	\$915,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>27,326.000 C.Y.</b>		
	Charles Blalock & Sons, Inc.	\$11.3800	\$310,969.88
	Twin K Construction, Inc.	\$18.4200	\$503,344.92
	J & M Grading Division, LLC	\$25.0000	\$683,150.00
	Wright Brothers Construction Company, Inc.	\$36.0000	\$983,736.00
	Jones Bros. Contractors, LLC	\$8.2300	\$224,892.98
<b>203-01.09</b>	<b>ACID PRODUCING MATERIAL HAUL &amp; TIP FEE</b>		
	<b>13,920.000 TON</b>		
	Charles Blalock & Sons, Inc.	\$30.7200	\$427,622.40
	Twin K Construction, Inc.	\$57.1800	\$795,945.60
	J & M Grading Division, LLC	\$53.0000	\$737,760.00
	Wright Brothers Construction Company, Inc.	\$34.2500	\$476,760.00
	Jones Bros. Contractors, LLC	\$39.6000	\$551,232.00
<b>203-02.01</b>	<b>BORROW EXCAVATION (GRADED SOLID ROCK)</b>		
	<b>38,725.000 TON</b>		
	Charles Blalock & Sons, Inc.	\$20.5700	\$796,573.25
	Twin K Construction, Inc.	\$21.8600	\$846,528.50
	J & M Grading Division, LLC	\$23.2500	\$900,356.25
	Wright Brothers Construction Company, Inc.	\$32.5000	\$1,258,562.50
	Jones Bros. Contractors, LLC	\$22.7000	\$879,057.50

		UNIT PRICE	EXTENSION
<b>203-05 UNDERCUTTING</b>			
	<b>6,175.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$7.5900	\$46,868.25
Twin K Construction, Inc.		\$24.4300	\$150,855.25
J & M Grading Division, LLC		\$30.0000	\$185,250.00
Wright Brothers Construction Company, Inc.		\$12.0000	\$74,100.00
Jones Bros. Contractors, LLC		\$8.2300	\$50,820.25
<b>203-06 WATER</b>			
	<b>340.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$17.2500	\$5,865.00
Twin K Construction, Inc.		\$22.9700	\$7,809.80
J & M Grading Division, LLC		\$10.0000	\$3,400.00
Wright Brothers Construction Company, Inc.		\$17.4000	\$5,916.00
Jones Bros. Contractors, LLC		\$17.9800	\$6,113.20
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>4,123.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$15.4700	\$63,782.81
Twin K Construction, Inc.		\$22.5900	\$93,138.57
J & M Grading Division, LLC		\$50.0000	\$206,150.00
Wright Brothers Construction Company, Inc.		\$35.2500	\$145,335.75
Jones Bros. Contractors, LLC		\$12.0000	\$49,476.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>56.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$252.0000	\$14,112.00
Twin K Construction, Inc.		\$270.4000	\$15,142.40
J & M Grading Division, LLC		\$340.0000	\$19,040.00
Wright Brothers Construction Company, Inc.		\$350.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$240.0000	\$13,440.00
<b>209-03.22 FILTER SOCK (18 INCH)</b>			
	<b>2,145.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.5500	\$16,194.75
Twin K Construction, Inc.		\$6.4800	\$13,899.60
J & M Grading Division, LLC		\$6.0500	\$12,977.25
Wright Brothers Construction Company, Inc.		\$5.7000	\$12,226.50
Jones Bros. Contractors, LLC		\$4.4000	\$9,438.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>298.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$8.0000	\$2,384.00
Twin K Construction, Inc.		\$11.4700	\$3,418.06
J & M Grading Division, LLC		\$10.0000	\$2,980.00
Wright Brothers Construction Company, Inc.		\$19.7000	\$5,870.60
Jones Bros. Contractors, LLC		\$10.0000	\$2,980.00

		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>17,297.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.6500	\$63,134.05
Twin K Construction, Inc.		\$3.9400	\$68,150.18
J & M Grading Division, LLC		\$3.7500	\$64,863.75
Wright Brothers Construction Company, Inc.		\$3.9500	\$68,323.15
Jones Bros. Contractors, LLC		\$4.2400	\$73,339.28
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>330.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.7000	\$561.00
Twin K Construction, Inc.		\$2.2500	\$742.50
J & M Grading Division, LLC		\$2.1000	\$693.00
Wright Brothers Construction Company, Inc.		\$2.2500	\$742.50
Jones Bros. Contractors, LLC		\$1.4200	\$468.60
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>63.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$312.4800	\$19,686.24
Twin K Construction, Inc.		\$394.3400	\$24,843.42
J & M Grading Division, LLC		\$375.0000	\$23,625.00
Wright Brothers Construction Company, Inc.		\$400.0000	\$25,200.00
Jones Bros. Contractors, LLC		\$325.0000	\$20,475.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>26.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$468.3300	\$12,176.58
Twin K Construction, Inc.		\$563.3400	\$14,646.84
J & M Grading Division, LLC		\$525.0000	\$13,650.00
Wright Brothers Construction Company, Inc.		\$570.0000	\$14,820.00
Jones Bros. Contractors, LLC		\$400.0000	\$10,400.00
<b>209-09.01 SANDBAGS</b>			
	<b>1,060.000 BAG</b>		
Charles Blalock & Sons, Inc.		\$4.0600	\$4,303.60
Twin K Construction, Inc.		\$2.2500	\$2,385.00
J & M Grading Division, LLC		\$8.0000	\$8,480.00
Wright Brothers Construction Company, Inc.		\$4.6000	\$4,876.00
Jones Bros. Contractors, LLC		\$2.2500	\$2,385.00
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$338.8400	\$2,033.04
Twin K Construction, Inc.		\$310.9300	\$1,865.58
J & M Grading Division, LLC		\$315.0000	\$1,890.00
Wright Brothers Construction Company, Inc.		\$340.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$125.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>80.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$4.9200	\$393.60
Twin K Construction, Inc.		\$3.1100	\$248.80
J & M Grading Division, LLC		\$10.0000	\$800.00
Wright Brothers Construction Company, Inc.		\$2.9500	\$236.00
Jones Bros. Contractors, LLC		\$5.3200	\$425.60
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>2,000.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.2900	\$4,580.00
Twin K Construction, Inc.		\$4.1500	\$8,300.00
J & M Grading Division, LLC		\$5.0000	\$10,000.00
Wright Brothers Construction Company, Inc.		\$2.7500	\$5,500.00
Jones Bros. Contractors, LLC		\$5.0000	\$10,000.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,435.1000	\$4,305.30
Twin K Construction, Inc.		\$1,126.6800	\$3,380.04
J & M Grading Division, LLC		\$1,050.0000	\$3,150.00
Wright Brothers Construction Company, Inc.		\$1,130.0000	\$3,390.00
Jones Bros. Contractors, LLC		\$300.0000	\$900.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$555.6100	\$3,889.27
Twin K Construction, Inc.		\$676.0100	\$4,732.07
J & M Grading Division, LLC		\$630.0000	\$4,410.00
Wright Brothers Construction Company, Inc.		\$570.0000	\$3,990.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,800.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>40,109.000 TON</b>		
Charles Blalock & Sons, Inc.		\$38.2600	\$1,534,570.34
Twin K Construction, Inc.		\$37.7700	\$1,514,916.93
J & M Grading Division, LLC		\$38.2500	\$1,534,169.25
Wright Brothers Construction Company, Inc.		\$25.5000	\$1,022,779.50
Jones Bros. Contractors, LLC		\$36.4400	\$1,461,571.96
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,063.200 TON</b>		
Charles Blalock & Sons, Inc.		\$44.5800	\$47,397.46
Twin K Construction, Inc.		\$33.4300	\$35,542.78
J & M Grading Division, LLC		\$35.0000	\$37,212.00
Wright Brothers Construction Company, Inc.		\$34.0000	\$36,148.80
Jones Bros. Contractors, LLC		\$44.0000	\$46,780.80

		UNIT PRICE	EXTENSION
<b>303-10.02 MINERAL AGGREGATE (SIZE 2)</b>			
	<b>550.000 TON</b>		
Charles Blalock & Sons, Inc.		\$47.4800	\$26,114.00
Twin K Construction, Inc.		\$33.4300	\$18,386.50
J & M Grading Division, LLC		\$35.0000	\$19,250.00
Wright Brothers Construction Company, Inc.		\$32.0000	\$17,600.00
Jones Bros. Contractors, LLC		\$40.0000	\$22,000.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,147.000 TON</b>		
Charles Blalock & Sons, Inc.		\$105.8900	\$121,455.83
Twin K Construction, Inc.		\$104.5200	\$119,884.44
J & M Grading Division, LLC		\$106.0000	\$121,582.00
Wright Brothers Construction Company, Inc.		\$113.0000	\$129,611.00
Jones Bros. Contractors, LLC		\$100.8500	\$115,674.95
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>1,129.000 TON</b>		
Charles Blalock & Sons, Inc.		\$101.9700	\$115,124.13
Twin K Construction, Inc.		\$100.6500	\$113,633.85
J & M Grading Division, LLC		\$102.0000	\$115,158.00
Wright Brothers Construction Company, Inc.		\$108.0000	\$121,932.00
Jones Bros. Contractors, LLC		\$97.1100	\$109,637.19
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>2,359.000 TON</b>		
Charles Blalock & Sons, Inc.		\$106.0000	\$250,054.00
Twin K Construction, Inc.		\$104.6300	\$246,822.17
J & M Grading Division, LLC		\$106.0000	\$250,054.00
Wright Brothers Construction Company, Inc.		\$113.0000	\$266,567.00
Jones Bros. Contractors, LLC		\$100.9500	\$238,141.05
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>5,661.000 TON</b>		
Charles Blalock & Sons, Inc.		\$115.4800	\$653,732.28
Twin K Construction, Inc.		\$113.9900	\$645,297.39
J & M Grading Division, LLC		\$115.5000	\$653,845.50
Wright Brothers Construction Company, Inc.		\$123.0000	\$696,303.00
Jones Bros. Contractors, LLC		\$109.9800	\$622,596.78
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>4,642.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$20.6700	\$95,950.14
Twin K Construction, Inc.		\$20.4100	\$94,743.22
J & M Grading Division, LLC		\$20.7000	\$96,089.40
Wright Brothers Construction Company, Inc.		\$22.0000	\$102,124.00
Jones Bros. Contractors, LLC		\$19.6900	\$91,400.98

		UNIT PRICE	EXTENSION
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>26.000 TON</b>		
Charles Blalock & Sons, Inc.		\$136.0000	\$3,536.00
Twin K Construction, Inc.		\$1,344.7600	\$34,963.76
J & M Grading Division, LLC		\$1,365.0000	\$35,490.00
Wright Brothers Construction Company, Inc.		\$1,450.0000	\$37,700.00
Jones Bros. Contractors, LLC		\$1,297.4900	\$33,734.74
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>104.000 TON</b>		
Charles Blalock & Sons, Inc.		\$6.8000	\$707.20
Twin K Construction, Inc.		\$62.8800	\$6,539.52
J & M Grading Division, LLC		\$63.7000	\$6,624.80
Wright Brothers Construction Company, Inc.		\$67.5000	\$7,020.00
Jones Bros. Contractors, LLC		\$60.6700	\$6,309.68
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>41.000 TON</b>		
Charles Blalock & Sons, Inc.		\$966.5700	\$39,629.37
Twin K Construction, Inc.		\$954.0800	\$39,117.28
J & M Grading Division, LLC		\$967.0000	\$39,647.00
Wright Brothers Construction Company, Inc.		\$1,030.0000	\$42,230.00
Jones Bros. Contractors, LLC		\$920.5400	\$37,742.14
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>660.000 TON</b>		
Charles Blalock & Sons, Inc.		\$126.8500	\$83,721.00
Twin K Construction, Inc.		\$125.2100	\$82,638.60
J & M Grading Division, LLC		\$126.8500	\$83,721.00
Wright Brothers Construction Company, Inc.		\$135.0000	\$89,100.00
Jones Bros. Contractors, LLC		\$120.8100	\$79,734.60
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>3,350.000 TON</b>		
Charles Blalock & Sons, Inc.		\$142.2300	\$476,470.50
Twin K Construction, Inc.		\$140.4000	\$470,340.00
J & M Grading Division, LLC		\$142.2500	\$476,537.50
Wright Brothers Construction Company, Inc.		\$151.0000	\$505,850.00
Jones Bros. Contractors, LLC		\$135.4600	\$453,791.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>3.300 L.M.</b>		
Charles Blalock & Sons, Inc.		\$1,590.7500	\$5,249.48
Twin K Construction, Inc.		\$2,960.1100	\$9,768.36
J & M Grading Division, LLC		\$1,750.0000	\$5,775.00
Wright Brothers Construction Company, Inc.		\$1,580.0000	\$5,214.00
Jones Bros. Contractors, LLC		\$1,515.0000	\$4,999.50

		UNIT PRICE	EXTENSION
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>36,800.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.5000	\$92,000.00
Twin K Construction, Inc.		\$2.4700	\$90,896.00
J & M Grading Division, LLC		\$2.5000	\$92,000.00
Wright Brothers Construction Company, Inc.		\$2.6500	\$97,520.00
Jones Bros. Contractors, LLC		\$2.3800	\$87,584.00
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>4,583.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$87.9400	\$403,029.02
Twin K Construction, Inc.		\$87.3400	\$400,279.22
J & M Grading Division, LLC		\$92.0000	\$421,636.00
Wright Brothers Construction Company, Inc.		\$133.0000	\$609,539.00
Jones Bros. Contractors, LLC		\$139.7500	\$640,474.25
<b>502-03.13 CONCRETE PAVEMENT REMOVAL</b>			
	<b>2,203.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$6.6100	\$14,561.83
Twin K Construction, Inc.		\$5.7200	\$12,601.16
J & M Grading Division, LLC		\$10.0000	\$22,030.00
Wright Brothers Construction Company, Inc.		\$13.2000	\$29,079.60
Jones Bros. Contractors, LLC		\$7.0000	\$15,421.00
<b>604-03.07 CLASS A CONCRETE (CONCRETE FOOTING)</b>			
	<b>42.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$695.4900	\$29,210.58
Twin K Construction, Inc.		\$312.1300	\$13,109.46
J & M Grading Division, LLC		\$328.0000	\$13,776.00
Wright Brothers Construction Company, Inc.		\$1,140.0000	\$47,880.00
Jones Bros. Contractors, LLC		\$650.0000	\$27,300.00
<b>604-07.01 RETAINING WALL (WALL 2)</b>			
	<b>46,172.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$85.8500	\$3,963,866.20
Twin K Construction, Inc.		\$77.5500	\$3,580,638.60
J & M Grading Division, LLC		\$83.0000	\$3,832,276.00
Wright Brothers Construction Company, Inc.		\$75.0000	\$3,462,900.00
Jones Bros. Contractors, LLC		\$112.0000	\$5,171,264.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>402.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$80.6000	\$32,401.20
Twin K Construction, Inc.		\$51.6300	\$20,755.26
J & M Grading Division, LLC		\$75.0000	\$30,150.00
Wright Brothers Construction Company, Inc.		\$61.5000	\$24,723.00
Jones Bros. Contractors, LLC		\$74.0000	\$29,748.00

		UNIT PRICE	EXTENSION
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>196.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$106.3200	\$20,838.72
Twin K Construction, Inc.		\$72.6600	\$14,241.36
J & M Grading Division, LLC		\$85.0000	\$16,660.00
Wright Brothers Construction Company, Inc.		\$80.5000	\$15,778.00
Jones Bros. Contractors, LLC		\$88.0000	\$17,248.00
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>190.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$141.1400	\$26,816.60
Twin K Construction, Inc.		\$84.9600	\$16,142.40
J & M Grading Division, LLC		\$105.0000	\$19,950.00
Wright Brothers Construction Company, Inc.		\$103.0000	\$19,570.00
Jones Bros. Contractors, LLC		\$112.0000	\$21,280.00
<b>607-11.03 60" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>18.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$458.2400	\$8,248.32
Twin K Construction, Inc.		\$353.2500	\$6,358.50
J & M Grading Division, LLC		\$300.0000	\$5,400.00
Wright Brothers Construction Company, Inc.		\$390.0000	\$7,020.00
Jones Bros. Contractors, LLC		\$515.0000	\$9,270.00
<b>607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)</b>	<b>12.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$512.3400	\$6,148.08
Twin K Construction, Inc.		\$438.0900	\$5,257.08
J & M Grading Division, LLC		\$400.0000	\$4,800.00
Wright Brothers Construction Company, Inc.		\$480.0000	\$5,760.00
Jones Bros. Contractors, LLC		\$650.0000	\$7,800.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6,412.8100	\$12,825.62
Twin K Construction, Inc.		\$5,597.7100	\$11,195.42
J & M Grading Division, LLC		\$10,000.0000	\$20,000.00
Wright Brothers Construction Company, Inc.		\$5,890.0000	\$11,780.00
Jones Bros. Contractors, LLC		\$5,100.0000	\$10,200.00
<b>611-02.13 JUNCTION BOX, TYPE 4</b>	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$12,700.6100	\$25,401.22
Twin K Construction, Inc.		\$11,180.8300	\$22,361.66
J & M Grading Division, LLC		\$15,000.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$5,830.0000	\$11,660.00
Jones Bros. Contractors, LLC		\$16,000.0000	\$32,000.00

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>23.400 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$1,198.5100	\$28,045.13
Twin K Construction, Inc.		\$1,080.1900	\$25,276.45
J & M Grading Division, LLC		\$1,135.0000	\$26,559.00
Wright Brothers Construction Company, Inc.		\$1,380.0000	\$32,292.00
Jones Bros. Contractors, LLC		\$1,375.0000	\$32,175.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>398.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$1.5000	\$597.00
Twin K Construction, Inc.		\$4.0100	\$1,595.98
J & M Grading Division, LLC		\$4.2500	\$1,691.50
Wright Brothers Construction Company, Inc.		\$4.0500	\$1,611.90
Jones Bros. Contractors, LLC		\$2.0000	\$796.00
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,895.5600	\$3,895.56
Twin K Construction, Inc.		\$4,599.3100	\$4,599.31
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
Wright Brothers Construction Company, Inc.		\$4,520.0000	\$4,520.00
Jones Bros. Contractors, LLC		\$4,450.0000	\$4,450.00
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8,714.2300	\$8,714.23
Twin K Construction, Inc.		\$6,299.3800	\$6,299.38
J & M Grading Division, LLC		\$8,000.0000	\$8,000.00
Wright Brothers Construction Company, Inc.		\$6,650.0000	\$6,650.00
Jones Bros. Contractors, LLC		\$8,400.0000	\$8,400.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,778.3200	\$3,778.32
Twin K Construction, Inc.		\$3,714.5000	\$3,714.50
J & M Grading Division, LLC		\$3,500.0000	\$3,500.00
Wright Brothers Construction Company, Inc.		\$5,610.0000	\$5,610.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$5,200.00
<b>611-51.02 CATCH BASINS, TYPE 51, &gt; 4' - 8' DEPTH</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$7,023.8700	\$42,143.22
Twin K Construction, Inc.		\$6,097.9600	\$36,587.76
J & M Grading Division, LLC		\$11,000.0000	\$66,000.00
Wright Brothers Construction Company, Inc.		\$11,970.0000	\$71,820.00
Jones Bros. Contractors, LLC		\$10,100.0000	\$60,600.00

		UNIT PRICE	EXTENSION
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>26.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$68.7400	\$1,787.24
Twin K Construction, Inc.		\$48.4700	\$1,260.22
J & M Grading Division, LLC		\$48.0000	\$1,248.00
Wright Brothers Construction Company, Inc.		\$64.0000	\$1,664.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,690.00
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>			
	<b>36.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$145.0300	\$5,221.08
Twin K Construction, Inc.		\$82.1300	\$2,956.68
J & M Grading Division, LLC		\$100.0000	\$3,600.00
Wright Brothers Construction Company, Inc.		\$103.0000	\$3,708.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,600.00
<b>621-03.09 60" TEMPORARY DRAINAGE PIPE</b>			
	<b>26.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$166.2700	\$4,323.02
Twin K Construction, Inc.		\$113.9500	\$2,962.70
J & M Grading Division, LLC		\$200.0000	\$5,200.00
Wright Brothers Construction Company, Inc.		\$155.0000	\$4,030.00
Jones Bros. Contractors, LLC		\$190.0000	\$4,940.00
<b>703-01 PORTLAND CEMENT CONCRETE DITCH PAVING</b>			
	<b>227.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$334.1300	\$75,847.51
Twin K Construction, Inc.		\$660.0000	\$149,820.00
J & M Grading Division, LLC		\$693.0000	\$157,311.00
Wright Brothers Construction Company, Inc.		\$470.0000	\$106,690.00
Jones Bros. Contractors, LLC		\$600.0000	\$136,200.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>108.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$76.3200	\$8,242.56
Twin K Construction, Inc.		\$75.3400	\$8,136.72
J & M Grading Division, LLC		\$76.5000	\$8,262.00
Wright Brothers Construction Company, Inc.		\$83.5000	\$9,018.00
Jones Bros. Contractors, LLC		\$72.6900	\$7,850.52
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>4,570.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$18.2600	\$83,448.20
Twin K Construction, Inc.		\$18.0200	\$82,351.40
J & M Grading Division, LLC		\$18.3000	\$83,631.00
Wright Brothers Construction Company, Inc.		\$20.7500	\$94,827.50
Jones Bros. Contractors, LLC		\$17.3900	\$79,472.30

		UNIT PRICE	EXTENSION
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,522.5000	\$6,090.00
Twin K Construction, Inc.		\$1,531.8300	\$6,127.32
J & M Grading Division, LLC		\$1,522.5000	\$6,090.00
Wright Brothers Construction Company, Inc.		\$1,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$1,450.0000	\$5,800.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,625.0000	\$15,750.00
Twin K Construction, Inc.		\$2,591.0800	\$15,546.48
J & M Grading Division, LLC		\$2,625.0000	\$15,750.00
Wright Brothers Construction Company, Inc.		\$2,760.0000	\$16,560.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$15,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5,171.2500	\$20,685.00
Twin K Construction, Inc.		\$6,736.8100	\$26,947.24
J & M Grading Division, LLC		\$10,000.0000	\$40,000.00
Wright Brothers Construction Company, Inc.		\$7,260.0000	\$29,040.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$26,000.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,780.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5300	\$1,473.40
Twin K Construction, Inc.		\$0.5200	\$1,445.60
J & M Grading Division, LLC		\$3.0000	\$8,340.00
Wright Brothers Construction Company, Inc.		\$0.5500	\$1,529.00
Jones Bros. Contractors, LLC		\$0.5000	\$1,390.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>4,766.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.7600	\$8,388.16
Twin K Construction, Inc.		\$1.5500	\$7,387.30
J & M Grading Division, LLC		\$2.0000	\$9,532.00
Wright Brothers Construction Company, Inc.		\$1.4000	\$6,672.40
Jones Bros. Contractors, LLC		\$0.9800	\$4,670.68
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>459.000 TON</b>		
Charles Blalock & Sons, Inc.		\$44.1000	\$20,241.90
Twin K Construction, Inc.		\$31.4500	\$14,435.55
J & M Grading Division, LLC		\$35.0000	\$16,065.00
Wright Brothers Construction Company, Inc.		\$46.2500	\$21,228.75
Jones Bros. Contractors, LLC		\$45.0000	\$20,655.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>512.000 TON</b>		
Charles Blalock & Sons, Inc.		\$46.1100	\$23,608.32
Twin K Construction, Inc.		\$31.4500	\$16,102.40
J & M Grading Division, LLC		\$35.0000	\$17,920.00
Wright Brothers Construction Company, Inc.		\$46.2500	\$23,680.00
Jones Bros. Contractors, LLC		\$45.0000	\$23,040.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>24.000 TON</b>		
Charles Blalock & Sons, Inc.		\$65.5700	\$1,573.68
Twin K Construction, Inc.		\$32.3000	\$775.20
J & M Grading Division, LLC		\$50.0000	\$1,200.00
Wright Brothers Construction Company, Inc.		\$64.5000	\$1,548.00
Jones Bros. Contractors, LLC		\$45.0000	\$1,080.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>10,211.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$6.3000	\$64,329.30
Twin K Construction, Inc.		\$6.2200	\$63,512.42
J & M Grading Division, LLC		\$7.0000	\$71,477.00
Wright Brothers Construction Company, Inc.		\$6.7000	\$68,413.70
Jones Bros. Contractors, LLC		\$6.0000	\$61,266.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>1,408.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.6800	\$5,181.44
Twin K Construction, Inc.		\$3.6300	\$5,111.04
J & M Grading Division, LLC		\$5.0000	\$7,040.00
Wright Brothers Construction Company, Inc.		\$3.9000	\$5,491.20
Jones Bros. Contractors, LLC		\$3.5000	\$4,928.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>52.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$708.7500	\$36,855.00
Twin K Construction, Inc.		\$699.5900	\$36,378.68
J & M Grading Division, LLC		\$850.0000	\$44,200.00
Wright Brothers Construction Company, Inc.		\$750.0000	\$39,000.00
Jones Bros. Contractors, LLC		\$675.0000	\$35,100.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>423.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$95.1700	\$40,256.91
Twin K Construction, Inc.		\$117.5300	\$49,715.19
J & M Grading Division, LLC		\$125.0000	\$52,875.00
Wright Brothers Construction Company, Inc.		\$206.0000	\$87,138.00
Jones Bros. Contractors, LLC		\$170.0000	\$71,910.00

		UNIT PRICE	EXTENSION
<b>711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL</b>			
	<b>825.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$240.0000	\$198,000.00
Twin K Construction, Inc.		\$339.2300	\$279,864.75
J & M Grading Division, LLC		\$356.5000	\$294,112.50
Wright Brothers Construction Company, Inc.		\$540.0000	\$445,500.00
Jones Bros. Contractors, LLC		\$750.0000	\$618,750.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$81,974.9800	\$81,974.98
Twin K Construction, Inc.		\$94,815.3000	\$94,815.30
J & M Grading Division, LLC		\$275,000.0000	\$275,000.00
Wright Brothers Construction Company, Inc.		\$355,000.0000	\$355,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>12,395.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$14.0000	\$173,530.00
Twin K Construction, Inc.		\$41.4000	\$513,153.00
J & M Grading Division, LLC		\$25.0000	\$309,875.00
Wright Brothers Construction Company, Inc.		\$88.5000	\$1,096,957.50
Jones Bros. Contractors, LLC		\$28.0000	\$347,060.00
<b>712-04.02 FLEXIBLE DRUMS (CHANNELIZATION)</b>			
	<b>175.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$30.9800	\$5,421.50
Twin K Construction, Inc.		\$36.2800	\$6,349.00
J & M Grading Division, LLC		\$50.0000	\$8,750.00
Wright Brothers Construction Company, Inc.		\$39.0000	\$6,825.00
Jones Bros. Contractors, LLC		\$35.0000	\$6,125.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>651.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$13.1300	\$8,547.63
Twin K Construction, Inc.		\$15.5500	\$10,123.05
J & M Grading Division, LLC		\$15.0000	\$9,765.00
Wright Brothers Construction Company, Inc.		\$16.8000	\$10,936.80
Jones Bros. Contractors, LLC		\$15.0000	\$9,765.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>175.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$26.2500	\$4,593.75
Twin K Construction, Inc.		\$31.0900	\$5,440.75
J & M Grading Division, LLC		\$50.0000	\$8,750.00
Wright Brothers Construction Company, Inc.		\$33.5000	\$5,862.50
Jones Bros. Contractors, LLC		\$30.0000	\$5,250.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>1,012.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$7.8800	\$7,974.56
Twin K Construction, Inc.		\$7.2600	\$7,347.12
J & M Grading Division, LLC		\$8.0000	\$8,096.00
Wright Brothers Construction Company, Inc.		\$7.8000	\$7,893.60
Jones Bros. Contractors, LLC		\$7.0000	\$7,084.00
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$393.7500	\$787.50
Twin K Construction, Inc.		\$829.1500	\$1,658.30
J & M Grading Division, LLC		\$400.0000	\$800.00
Wright Brothers Construction Company, Inc.		\$890.0000	\$1,780.00
Jones Bros. Contractors, LLC		\$800.0000	\$1,600.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,625.0000	\$5,250.00
Twin K Construction, Inc.		\$1,865.5800	\$3,731.16
J & M Grading Division, LLC		\$2,700.0000	\$5,400.00
Wright Brothers Construction Company, Inc.		\$2,010.0000	\$4,020.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$3,600.00
<b>712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
	<b>240.000 HOUR</b>		
Charles Blalock & Sons, Inc.		\$118.1300	\$28,351.20
Twin K Construction, Inc.		\$129.5500	\$31,092.00
J & M Grading Division, LLC		\$125.0000	\$30,000.00
Wright Brothers Construction Company, Inc.		\$140.0000	\$33,600.00
Jones Bros. Contractors, LLC		\$160.0000	\$38,400.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>7.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$735.0000	\$5,145.00
Twin K Construction, Inc.		\$725.5000	\$5,078.50
J & M Grading Division, LLC		\$815.0000	\$5,705.00
Wright Brothers Construction Company, Inc.		\$700.0000	\$4,900.00
Jones Bros. Contractors, LLC		\$630.0000	\$4,410.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1,857.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$2.8900	\$5,366.73
Twin K Construction, Inc.		\$2.8500	\$5,292.45
J & M Grading Division, LLC		\$3.8000	\$7,056.60
Wright Brothers Construction Company, Inc.		\$2.5500	\$4,735.35
Jones Bros. Contractors, LLC		\$2.3000	\$4,271.10

		UNIT PRICE	EXTENSION
<b>713-02.04 DELINEATOR (MILE MARKER) &amp; STEEL POST</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$158.9100	\$317.82
Twin K Construction, Inc.		\$156.8500	\$313.70
J & M Grading Division, LLC		\$225.7500	\$451.50
Wright Brothers Construction Company, Inc.		\$223.0000	\$446.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
<b>713-02.14 FLEXIBLE DELINEATOR (WHITE)</b>			
	<b>549.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$31.5000	\$17,293.50
Twin K Construction, Inc.		\$31.0900	\$17,068.41
J & M Grading Division, LLC		\$33.0000	\$18,117.00
Wright Brothers Construction Company, Inc.		\$40.2500	\$22,097.25
Jones Bros. Contractors, LLC		\$36.0000	\$19,764.00
<b>713-02.15 FLEXIBLE DELINEATOR (YELLOW)</b>			
	<b>61.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$31.5000	\$1,921.50
Twin K Construction, Inc.		\$31.0900	\$1,896.49
J & M Grading Division, LLC		\$33.0000	\$2,013.00
Wright Brothers Construction Company, Inc.		\$40.2500	\$2,455.25
Jones Bros. Contractors, LLC		\$36.0000	\$2,196.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>5,370.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$5.2500	\$28,192.50
Twin K Construction, Inc.		\$5.1800	\$27,816.60
J & M Grading Division, LLC		\$4.5000	\$24,165.00
Wright Brothers Construction Company, Inc.		\$4.5000	\$24,165.00
Jones Bros. Contractors, LLC		\$4.0500	\$21,748.50
<b>713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 77 FT)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$56,700.0000	\$56,700.00
Twin K Construction, Inc.		\$55,967.3400	\$55,967.34
J & M Grading Division, LLC		\$48,000.0000	\$48,000.00
Wright Brothers Construction Company, Inc.		\$51,140.0000	\$51,140.00
Jones Bros. Contractors, LLC		\$45,800.0000	\$45,800.00
<b>713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 65.75 FT)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$55,125.0000	\$55,125.00
Twin K Construction, Inc.		\$54,412.6900	\$54,412.69
J & M Grading Division, LLC		\$70,700.0000	\$70,700.00
Wright Brothers Construction Company, Inc.		\$61,020.0000	\$61,020.00
Jones Bros. Contractors, LLC		\$54,650.0000	\$54,650.00

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,243.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$3.1500	\$3,915.45
Twin K Construction, Inc.		\$3.1100	\$3,865.73
J & M Grading Division, LLC		\$3.8000	\$4,723.40
Wright Brothers Construction Company, Inc.		\$4.6500	\$5,779.95
Jones Bros. Contractors, LLC		\$4.1500	\$5,158.45
<b>713-11.21 P POST SLIP BASE</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$362.2500	\$4,347.00
Twin K Construction, Inc.		\$357.5700	\$4,290.84
J & M Grading Division, LLC		\$375.0000	\$4,500.00
Wright Brothers Construction Company, Inc.		\$450.0000	\$5,400.00
Jones Bros. Contractors, LLC		\$400.0000	\$4,800.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>9.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$21.0000	\$189.00
Twin K Construction, Inc.		\$20.7300	\$186.57
J & M Grading Division, LLC		\$13.6500	\$122.85
Wright Brothers Construction Company, Inc.		\$14.5000	\$130.50
Jones Bros. Contractors, LLC		\$13.0000	\$117.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>536.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$13.6500	\$7,316.40
Twin K Construction, Inc.		\$13.4700	\$7,219.92
J & M Grading Division, LLC		\$14.6000	\$7,825.60
Wright Brothers Construction Company, Inc.		\$15.4000	\$8,254.40
Jones Bros. Contractors, LLC		\$13.7500	\$7,370.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>677.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$26.2500	\$17,771.25
Twin K Construction, Inc.		\$25.9100	\$17,541.07
J & M Grading Division, LLC		\$21.0000	\$14,217.00
Wright Brothers Construction Company, Inc.		\$30.2500	\$20,479.25
Jones Bros. Contractors, LLC		\$20.0000	\$13,540.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$525.0000	\$525.00
Twin K Construction, Inc.		\$518.2200	\$518.22
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
Wright Brothers Construction Company, Inc.		\$840.0000	\$840.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,882.5000	\$9,765.00
Twin K Construction, Inc.		\$7,669.6000	\$15,339.20
J & M Grading Division, LLC		\$6,000.0000	\$12,000.00
Wright Brothers Construction Company, Inc.		\$8,260.0000	\$16,520.00
Jones Bros. Contractors, LLC		\$7,400.0000	\$14,800.00
<b>713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$157.5000	\$945.00
Twin K Construction, Inc.		\$155.4600	\$932.76
J & M Grading Division, LLC		\$100.0000	\$600.00
Wright Brothers Construction Company, Inc.		\$123.0000	\$738.00
Jones Bros. Contractors, LLC		\$110.0000	\$660.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>483.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.3000	\$13,185.90
Twin K Construction, Inc.		\$31.0900	\$15,016.47
J & M Grading Division, LLC		\$27.3000	\$13,185.90
Wright Brothers Construction Company, Inc.		\$33.5000	\$16,180.50
Jones Bros. Contractors, LLC		\$26.0000	\$12,558.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>260.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$9.1900	\$2,389.40
Twin K Construction, Inc.		\$6.2200	\$1,617.20
J & M Grading Division, LLC		\$10.0000	\$2,600.00
Wright Brothers Construction Company, Inc.		\$6.7000	\$1,742.00
Jones Bros. Contractors, LLC		\$8.7500	\$2,275.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>16.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$13.1300	\$210.08
Twin K Construction, Inc.		\$10.3600	\$165.76
J & M Grading Division, LLC		\$13.1500	\$210.40
Wright Brothers Construction Company, Inc.		\$11.2000	\$179.20
Jones Bros. Contractors, LLC		\$12.5000	\$200.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>75.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.2400	\$768.00
Twin K Construction, Inc.		\$10.3600	\$777.00
J & M Grading Division, LLC		\$10.2500	\$768.75
Wright Brothers Construction Company, Inc.		\$11.2000	\$840.00
Jones Bros. Contractors, LLC		\$9.7500	\$731.25

		UNIT PRICE	EXTENSION
<b>716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$278.2500	\$278.25
Twin K Construction, Inc.		\$259.1100	\$259.11
J & M Grading Division, LLC		\$278.2500	\$278.25
Wright Brothers Construction Company, Inc.		\$279.0000	\$279.00
Jones Bros. Contractors, LLC		\$265.0000	\$265.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$309.7500	\$929.25
Twin K Construction, Inc.		\$310.9300	\$932.79
J & M Grading Division, LLC		\$309.7500	\$929.25
Wright Brothers Construction Company, Inc.		\$330.0000	\$990.00
Jones Bros. Contractors, LLC		\$295.0000	\$885.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>30,000.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.3700	\$11,100.00
Twin K Construction, Inc.		\$0.2600	\$7,800.00
J & M Grading Division, LLC		\$0.4000	\$12,000.00
Wright Brothers Construction Company, Inc.		\$0.3000	\$9,000.00
Jones Bros. Contractors, LLC		\$0.3500	\$10,500.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>3.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$866.2500	\$2,598.75
Twin K Construction, Inc.		\$906.8800	\$2,720.64
J & M Grading Division, LLC		\$866.2500	\$2,598.75
Wright Brothers Construction Company, Inc.		\$980.0000	\$2,940.00
Jones Bros. Contractors, LLC		\$825.0000	\$2,475.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>11,500.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5000	\$5,750.00
Twin K Construction, Inc.		\$0.7800	\$8,970.00
J & M Grading Division, LLC		\$0.5000	\$5,750.00
Wright Brothers Construction Company, Inc.		\$0.8500	\$9,775.00
Jones Bros. Contractors, LLC		\$0.4800	\$5,520.00
<b>716-09.33 6 INCH DOTTED LINE</b>			
	<b>37.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3100	\$48.47
Twin K Construction, Inc.		\$2.0700	\$76.59
J & M Grading Division, LLC		\$2.0000	\$74.00
Wright Brothers Construction Company, Inc.		\$2.2500	\$83.25
Jones Bros. Contractors, LLC		\$1.2500	\$46.25

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>4.400 L.M.</b>		
Charles Blalock & Sons, Inc.		\$5,197.5000	\$22,869.00
Twin K Construction, Inc.		\$5,389.4500	\$23,713.58
J & M Grading Division, LLC		\$5,197.5000	\$22,869.00
Wright Brothers Construction Company, Inc.		\$5,810.0000	\$25,564.00
Jones Bros. Contractors, LLC		\$4,950.0000	\$21,780.00
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>654.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.0500	\$1,340.70
Twin K Construction, Inc.		\$2.0700	\$1,353.78
J & M Grading Division, LLC		\$2.0500	\$1,340.70
Wright Brothers Construction Company, Inc.		\$2.2500	\$1,471.50
Jones Bros. Contractors, LLC		\$1.9500	\$1,275.30
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>367.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.3600	\$866.12
Twin K Construction, Inc.		\$3.1100	\$1,141.37
J & M Grading Division, LLC		\$2.4000	\$880.80
Wright Brothers Construction Company, Inc.		\$3.3500	\$1,229.45
Jones Bros. Contractors, LLC		\$2.2500	\$825.75
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$516,345.8500	\$516,345.85
Twin K Construction, Inc.		\$375,559.6300	\$375,559.63
J & M Grading Division, LLC		\$700,000.0000	\$700,000.00
Wright Brothers Construction Company, Inc.		\$735,000.0000	\$735,000.00
Jones Bros. Contractors, LLC		\$750,000.0000	\$750,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>1,466.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.2100	\$3,239.86
Twin K Construction, Inc.		\$3.3600	\$4,925.76
J & M Grading Division, LLC		\$3.0000	\$4,398.00
Wright Brothers Construction Company, Inc.		\$3.3500	\$4,911.10
Jones Bros. Contractors, LLC		\$3.0000	\$4,398.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>19,025.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.5000	\$28,537.50
Twin K Construction, Inc.		\$3.5100	\$66,777.75
J & M Grading Division, LLC		\$5.0000	\$95,125.00
Wright Brothers Construction Company, Inc.		\$2.9000	\$55,172.50
Jones Bros. Contractors, LLC		\$2.0000	\$38,050.00

		UNIT PRICE	EXTENSION
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>6,853.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$3.9700	\$27,206.41
Twin K Construction, Inc.		\$3.1100	\$21,312.83
J & M Grading Division, LLC		\$3.1500	\$21,586.95
Wright Brothers Construction Company, Inc.		\$3.4000	\$23,300.20
Jones Bros. Contractors, LLC		\$3.7300	\$25,561.69
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>45.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$29.4000	\$1,323.00
Twin K Construction, Inc.		\$20.7300	\$932.85
J & M Grading Division, LLC		\$30.0000	\$1,350.00
Wright Brothers Construction Company, Inc.		\$45.2500	\$2,036.25
Jones Bros. Contractors, LLC		\$22.5000	\$1,012.50
<b>801-01.02 CROWN VETCH MIXTURE (WITH MULCH)</b>			
	<b>189.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$31.5000	\$5,953.50
Twin K Construction, Inc.		\$46.6400	\$8,814.96
J & M Grading Division, LLC		\$31.5000	\$5,953.50
Wright Brothers Construction Company, Inc.		\$73.5000	\$13,891.50
Jones Bros. Contractors, LLC		\$40.0000	\$7,560.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>25.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$26.2500	\$656.25
Twin K Construction, Inc.		\$31.0900	\$777.25
J & M Grading Division, LLC		\$26.2500	\$656.25
Wright Brothers Construction Company, Inc.		\$34.0000	\$850.00
Jones Bros. Contractors, LLC		\$20.0000	\$500.00
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>16.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$21.0000	\$336.00
Twin K Construction, Inc.		\$20.7300	\$331.68
J & M Grading Division, LLC		\$21.0000	\$336.00
Wright Brothers Construction Company, Inc.		\$22.7500	\$364.00
Jones Bros. Contractors, LLC		\$15.0000	\$240.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>127.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$5.2500	\$666.75
Twin K Construction, Inc.		\$259.1100	\$32,906.97
J & M Grading Division, LLC		\$5.2500	\$666.75
Wright Brothers Construction Company, Inc.		\$85.0000	\$10,795.00
Jones Bros. Contractors, LLC		\$35.0000	\$4,445.00

		UNIT PRICE	EXTENSION
<b>802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)</b>			
	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$33.6000	\$672.00
Twin K Construction, Inc.		\$95.3500	\$1,907.00
J & M Grading Division, LLC		\$35.0000	\$700.00
Wright Brothers Construction Company, Inc.		\$104.0000	\$2,080.00
Jones Bros. Contractors, LLC		\$35.0000	\$700.00
<b>802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)</b>			
	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$33.6000	\$672.00
Twin K Construction, Inc.		\$95.3500	\$1,907.00
J & M Grading Division, LLC		\$35.0000	\$700.00
Wright Brothers Construction Company, Inc.		\$104.0000	\$2,080.00
Jones Bros. Contractors, LLC		\$35.0000	\$700.00
<b>802-11.62 CORNUS ALTERNIFOLIA (ALTERNATE LEAF DGWOOD 2-5FT CNTNR GRWN)</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$36.7500	\$330.75
Twin K Construction, Inc.		\$95.3500	\$858.15
J & M Grading Division, LLC		\$40.0000	\$360.00
Wright Brothers Construction Company, Inc.		\$104.0000	\$936.00
Jones Bros. Contractors, LLC		\$35.0000	\$315.00
<b>802-11.64 ILEX DECIDUA (DECIDUOUS HOLLY 2-5FT CNTNR GRWN)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$36.7500	\$220.50
Twin K Construction, Inc.		\$78.7700	\$472.62
J & M Grading Division, LLC		\$40.0000	\$240.00
Wright Brothers Construction Company, Inc.		\$86.0000	\$516.00
Jones Bros. Contractors, LLC		\$35.0000	\$210.00
<b>802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)</b>			
	<b>24.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5.2500	\$126.00
Twin K Construction, Inc.		\$18.6600	\$447.84
J & M Grading Division, LLC		\$6.0000	\$144.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$492.00
Jones Bros. Contractors, LLC		\$18.5000	\$444.00
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>24.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$5.2500	\$126.00
Twin K Construction, Inc.		\$18.6600	\$447.84
J & M Grading Division, LLC		\$6.0000	\$144.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$492.00
Jones Bros. Contractors, LLC		\$18.5000	\$444.00

		UNIT PRICE	EXTENSION
<b>802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)</b>	<b>20.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.3000	\$126.00
Twin K Construction, Inc.		\$18.6600	\$373.20
J & M Grading Division, LLC		\$6.5000	\$130.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$410.00
Jones Bros. Contractors, LLC		\$18.5000	\$370.00
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.3000	\$63.00
Twin K Construction, Inc.		\$18.6600	\$186.60
J & M Grading Division, LLC		\$6.5000	\$65.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$205.00
Jones Bros. Contractors, LLC		\$18.5000	\$185.00
<b>802-13.62 ILEX VERTICILLATA (CMMN WINTERBERRY SDLNG B.R.)</b>	<b>10.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.3000	\$63.00
Twin K Construction, Inc.		\$18.6600	\$186.60
J & M Grading Division, LLC		\$6.5000	\$65.00
Wright Brothers Construction Company, Inc.		\$20.5000	\$205.00
Jones Bros. Contractors, LLC		\$18.5000	\$185.00
<b>803-01 SODDING (NEW SOD)</b>	<b>9,213.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.7300	\$34,364.49
Twin K Construction, Inc.		\$5.4400	\$50,118.72
J & M Grading Division, LLC		\$3.7500	\$34,548.75
Wright Brothers Construction Company, Inc.		\$5.1000	\$46,986.30
Jones Bros. Contractors, LLC		\$4.5400	\$41,827.02
<b>805-01.02 TURF REINFORCEMENT MAT (CLASS II)</b>	<b>625.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$3.9900	\$2,493.75
Twin K Construction, Inc.		\$4.1500	\$2,593.75
J & M Grading Division, LLC		\$4.0000	\$2,500.00
Wright Brothers Construction Company, Inc.		\$4.5500	\$2,843.75
Jones Bros. Contractors, LLC		\$4.4400	\$2,775.00
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>	<b>3,940.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$0.9700	\$3,821.80
Twin K Construction, Inc.		\$1.3000	\$5,122.00
J & M Grading Division, LLC		\$1.0000	\$3,940.00
Wright Brothers Construction Company, Inc.		\$1.1500	\$4,531.00
Jones Bros. Contractors, LLC		\$0.8300	\$3,270.20

UNIT PRICE                      EXTENSION

806-02.03 PROJECT MOWING

6.000 CYCL

Charles Blalock & Sons, Inc.	\$735.0000	\$4,410.00
Twin K Construction, Inc.	\$1,243.7200	\$7,462.32
J & M Grading Division, LLC	\$2,500.0000	\$15,000.00
Wright Brothers Construction Company, Inc.	\$780.0000	\$4,680.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$9,000.00

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$12,357,135.92
Twin K Construction, Inc.	\$13,034,896.10
J & M Grading Division, LLC	\$14,223,550.65
Wright Brothers Construction Company, Inc.	\$14,738,644.20
Jones Bros. Contractors, LLC	\$15,180,669.54

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$12,357,135.92
Twin K Construction, Inc.	\$13,034,896.10
J & M Grading Division, LLC	\$14,223,550.65
Wright Brothers Construction Company, Inc.	\$14,738,644.20
Jones Bros. Contractors, LLC	\$15,180,669.54

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

DAVIDSON COUNTY (Contract No. CNS309 Call 008)

19960-3560-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING CENTURION STONE IN NASHVILLE.

PROJECT LENGTH - 0.216 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

---

	TOTAL CONTRACT
Rogers Group, Inc.	\$505,327.74
Civil Constructors, LLC	\$516,478.30
Sessions Paving Company	\$586,118.30
Jones Bros. Contractors, LLC	\$595,286.44
Vulcan Construction Materials, LLC	\$626,823.00
Rawso, LLC	\$634,751.36

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$11,886.8400	\$11,886.84
	Civil Constructors, LLC	\$12,100.0000	\$12,100.00
	Sessions Paving Company	\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC	\$12,500.0000	\$12,500.00
	Vulcan Construction Materials, LLC	\$20,000.0000	\$20,000.00
	Rawso, LLC	\$15,881.4000	\$15,881.40
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Rogers Group, Inc.	\$13,228.1500	\$13,228.15
	Civil Constructors, LLC	\$8,050.0000	\$8,050.00
	Sessions Paving Company	\$5,000.0000	\$5,000.00
	Jones Bros. Contractors, LLC	\$27,000.0000	\$27,000.00
	Vulcan Construction Materials, LLC	\$25,000.0000	\$25,000.00
	Rawso, LLC	\$29,792.0500	\$29,792.05
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>205.000 C.Y.</b>		
	Rogers Group, Inc.	\$49.0000	\$10,045.00
	Civil Constructors, LLC	\$21.5000	\$4,407.50
	Sessions Paving Company	\$30.0000	\$6,150.00
	Jones Bros. Contractors, LLC	\$115.0300	\$23,581.15
	Vulcan Construction Materials, LLC	\$28.0000	\$5,740.00
	Rawso, LLC	\$17.2500	\$3,536.25
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>5,077.000 C.Y.</b>		
	Rogers Group, Inc.	\$15.0000	\$76,155.00
	Civil Constructors, LLC	\$17.9000	\$90,878.30
	Sessions Paving Company	\$27.5000	\$139,617.50
	Jones Bros. Contractors, LLC	\$26.1700	\$132,865.09
	Vulcan Construction Materials, LLC	\$28.0000	\$142,156.00
	Rawso, LLC	\$37.2500	\$189,118.25
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>245.000 C.Y.</b>		
	Rogers Group, Inc.	\$35.5000	\$8,697.50
	Civil Constructors, LLC	\$32.7500	\$8,023.75
	Sessions Paving Company	\$17.0000	\$4,165.00
	Jones Bros. Contractors, LLC	\$16.3300	\$4,000.85
	Vulcan Construction Materials, LLC	\$28.0000	\$6,860.00
	Rawso, LLC	\$17.7800	\$4,356.10

		UNIT PRICE	EXTENSION
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
	<b>10.000 C.Y.</b>		
	Rogers Group, Inc.	\$40.7500	\$407.50
	Civil Constructors, LLC	\$40.0000	\$400.00
	Sessions Paving Company	\$10.0000	\$100.00
	Jones Bros. Contractors, LLC	\$52.3200	\$523.20
	Vulcan Construction Materials, LLC	\$35.0000	\$350.00
	Rawso, LLC	\$51.7100	\$517.10
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
	<b>250.000 L.F.</b>		
	Rogers Group, Inc.	\$5.0000	\$1,250.00
	Civil Constructors, LLC	\$4.5000	\$1,125.00
	Sessions Paving Company	\$7.5000	\$1,875.00
	Jones Bros. Contractors, LLC	\$5.0000	\$1,250.00
	Vulcan Construction Materials, LLC	\$3.7500	\$937.50
	Rawso, LLC	\$4.1800	\$1,045.00
<b>209-08.03</b>	<b>TEMPORARY SILT FENCE (WITHOUT BACKING)</b>		
	<b>2,075.000 L.F.</b>		
	Rogers Group, Inc.	\$2.2500	\$4,668.75
	Civil Constructors, LLC	\$1.9000	\$3,942.50
	Sessions Paving Company	\$4.7500	\$9,856.25
	Jones Bros. Contractors, LLC	\$2.1900	\$4,544.25
	Vulcan Construction Materials, LLC	\$1.5000	\$3,112.50
	Rawso, LLC	\$1.8300	\$3,797.25
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>		
	<b>3.000 EACH</b>		
	Rogers Group, Inc.	\$350.0000	\$1,050.00
	Civil Constructors, LLC	\$270.0000	\$810.00
	Sessions Paving Company	\$250.0000	\$750.00
	Jones Bros. Contractors, LLC	\$312.5000	\$937.50
	Vulcan Construction Materials, LLC	\$300.0000	\$900.00
	Rawso, LLC	\$261.4200	\$784.26
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>		
	<b>2.000 EACH</b>		
	Rogers Group, Inc.	\$525.0000	\$1,050.00
	Civil Constructors, LLC	\$380.0000	\$760.00
	Sessions Paving Company	\$350.0000	\$700.00
	Jones Bros. Contractors, LLC	\$437.5000	\$875.00
	Vulcan Construction Materials, LLC	\$375.0000	\$750.00
	Rawso, LLC	\$366.0000	\$732.00
<b>209-09.01</b>	<b>SANDBAGS</b>		
	<b>500.000 BAG</b>		
	Rogers Group, Inc.	\$9.0000	\$4,500.00
	Civil Constructors, LLC	\$5.4000	\$2,700.00
	Sessions Paving Company	\$5.0000	\$2,500.00
	Jones Bros. Contractors, LLC	\$8.8500	\$4,425.00
	Vulcan Construction Materials, LLC	\$4.5000	\$2,250.00
	Rawso, LLC	\$5.2300	\$2,615.00

		UNIT PRICE	EXTENSION
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$750.0000	\$750.00
Civil Constructors, LLC		\$160.0000	\$160.00
Sessions Paving Company		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$187.5000	\$187.50
Vulcan Construction Materials, LLC		\$350.0000	\$350.00
Rawso, LLC		\$156.8500	\$156.85
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>40.000 S.Y.</b>		
Rogers Group, Inc.		\$7.0000	\$280.00
Civil Constructors, LLC		\$6.0000	\$240.00
Sessions Paving Company		\$10.0000	\$400.00
Jones Bros. Contractors, LLC		\$10.4400	\$417.60
Vulcan Construction Materials, LLC		\$3.0000	\$120.00
Rawso, LLC		\$5.2300	\$209.20
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$275.0000	\$550.00
Civil Constructors, LLC		\$270.0000	\$540.00
Sessions Paving Company		\$600.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$312.5000	\$625.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
Rawso, LLC		\$261.4300	\$522.86
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>2,695.000 TON</b>		
Rogers Group, Inc.		\$21.5000	\$57,942.50
Civil Constructors, LLC		\$27.1500	\$73,169.25
Sessions Paving Company		\$32.5000	\$87,587.50
Jones Bros. Contractors, LLC		\$22.5600	\$60,799.20
Vulcan Construction Materials, LLC		\$25.0000	\$67,375.00
Rawso, LLC		\$32.0000	\$86,240.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>80.000 TON</b>		
Rogers Group, Inc.		\$51.0000	\$4,080.00
Civil Constructors, LLC		\$34.2000	\$2,736.00
Sessions Paving Company		\$42.0000	\$3,360.00
Jones Bros. Contractors, LLC		\$38.9600	\$3,116.80
Vulcan Construction Materials, LLC		\$35.0000	\$2,800.00
Rawso, LLC		\$36.8400	\$2,947.20
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>645.000 TON</b>		
Rogers Group, Inc.		\$82.0000	\$52,890.00
Civil Constructors, LLC		\$97.7000	\$63,016.50
Sessions Paving Company		\$103.0000	\$66,435.00
Jones Bros. Contractors, LLC		\$80.0000	\$51,600.00
Vulcan Construction Materials, LLC		\$110.0000	\$70,950.00
Rawso, LLC		\$104.5700	\$67,447.65

		UNIT PRICE	EXTENSION
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>	<b>423.000 TON</b>		
Rogers Group, Inc.		\$91.0000	\$38,493.00
Civil Constructors, LLC		\$104.0000	\$43,992.00
Sessions Paving Company		\$105.3500	\$44,563.05
Jones Bros. Contractors, LLC		\$109.2100	\$46,195.83
Vulcan Construction Materials, LLC		\$125.0000	\$52,875.00
Rawso, LLC		\$109.8000	\$46,445.40
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>	<b>19.000 TON</b>		
Rogers Group, Inc.		\$725.0000	\$13,775.00
Civil Constructors, LLC		\$920.0000	\$17,480.00
Sessions Paving Company		\$850.0000	\$16,150.00
Jones Bros. Contractors, LLC		\$1,007.1400	\$19,135.66
Vulcan Construction Materials, LLC		\$1,500.0000	\$28,500.00
Rawso, LLC		\$522.8500	\$9,934.15
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>	<b>6.000 TON</b>		
Rogers Group, Inc.		\$25.0000	\$150.00
Civil Constructors, LLC		\$60.0000	\$360.00
Sessions Paving Company		\$40.0000	\$240.00
Jones Bros. Contractors, LLC		\$70.2200	\$421.32
Vulcan Construction Materials, LLC		\$50.0000	\$300.00
Rawso, LLC		\$31.3700	\$188.22
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>2.000 TON</b>		
Rogers Group, Inc.		\$780.0000	\$1,560.00
Civil Constructors, LLC		\$1,070.0000	\$2,140.00
Sessions Paving Company		\$850.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$979.8000	\$1,959.60
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
Rawso, LLC		\$522.8500	\$1,045.70
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>	<b>248.000 TON</b>		
Rogers Group, Inc.		\$110.0000	\$27,280.00
Civil Constructors, LLC		\$127.0000	\$31,496.00
Sessions Paving Company		\$126.0000	\$31,248.00
Jones Bros. Contractors, LLC		\$154.2700	\$38,258.96
Vulcan Construction Materials, LLC		\$150.0000	\$37,200.00
Rawso, LLC		\$141.4300	\$35,074.64
<b>607-07.30 36" PIPE CULVERT</b>	<b>384.000 L.F.</b>		
Rogers Group, Inc.		\$157.5000	\$60,480.00
Civil Constructors, LLC		\$142.0000	\$54,528.00
Sessions Paving Company		\$160.0000	\$61,440.00
Jones Bros. Contractors, LLC		\$125.9700	\$48,372.48
Vulcan Construction Materials, LLC		\$150.0000	\$57,600.00
Rawso, LLC		\$110.5700	\$42,458.88

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>8.000 C.Y.</b>		
Rogers Group, Inc.		\$1,450.0000	\$11,600.00
Civil Constructors, LLC		\$1,620.0000	\$12,960.00
Sessions Paving Company		\$1,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$2,151.7100	\$17,213.68
Vulcan Construction Materials, LLC		\$1,500.0000	\$12,000.00
Rawso, LLC		\$958.3600	\$7,666.88
<b>611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)</b>			
	<b>146.000 LB.</b>		
Rogers Group, Inc.		\$4.5000	\$657.00
Civil Constructors, LLC		\$5.0000	\$730.00
Sessions Paving Company		\$2.5000	\$365.00
Jones Bros. Contractors, LLC		\$7.2100	\$1,052.66
Vulcan Construction Materials, LLC		\$3.5000	\$511.00
Rawso, LLC		\$7.6800	\$1,121.28
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$3,575.0000	\$7,150.00
Civil Constructors, LLC		\$2,210.0000	\$4,420.00
Sessions Paving Company		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$3,819.5000	\$7,639.00
Vulcan Construction Materials, LLC		\$4,500.0000	\$9,000.00
Rawso, LLC		\$3,769.1000	\$7,538.20
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Rogers Group, Inc.		\$5,100.0000	\$10,200.00
Civil Constructors, LLC		\$4,970.0000	\$9,940.00
Sessions Paving Company		\$4,500.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$4,623.6800	\$9,247.36
Vulcan Construction Materials, LLC		\$6,500.0000	\$13,000.00
Rawso, LLC		\$5,271.7800	\$10,543.56
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>65.000 L.F.</b>		
Rogers Group, Inc.		\$86.0000	\$5,590.00
Civil Constructors, LLC		\$47.0000	\$3,055.00
Sessions Paving Company		\$80.0000	\$5,200.00
Jones Bros. Contractors, LLC		\$58.0600	\$3,773.90
Vulcan Construction Materials, LLC		\$45.0000	\$2,925.00
Rawso, LLC		\$69.6800	\$4,529.20
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>40.000 TON</b>		
Rogers Group, Inc.		\$52.0000	\$2,080.00
Civil Constructors, LLC		\$60.0000	\$2,400.00
Sessions Paving Company		\$45.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$62.5200	\$2,500.80
Vulcan Construction Materials, LLC		\$36.5000	\$1,460.00
Rawso, LLC		\$39.0600	\$1,562.40

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>75.000 TON</b>		
Rogers Group, Inc.		\$52.0000	\$3,900.00
Civil Constructors, LLC		\$40.0000	\$3,000.00
Sessions Paving Company		\$45.0000	\$3,375.00
Jones Bros. Contractors, LLC		\$63.2300	\$4,742.25
Vulcan Construction Materials, LLC		\$38.5000	\$2,887.50
Rawso, LLC		\$39.0700	\$2,930.25
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>15.000 TON</b>		
Rogers Group, Inc.		\$55.0000	\$825.00
Civil Constructors, LLC		\$70.0000	\$1,050.00
Sessions Paving Company		\$45.0000	\$675.00
Jones Bros. Contractors, LLC		\$84.8700	\$1,273.05
Vulcan Construction Materials, LLC		\$47.5000	\$712.50
Rawso, LLC		\$39.1100	\$586.65
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$4,100.0000	\$4,100.00
Civil Constructors, LLC		\$5,310.0000	\$5,310.00
Sessions Paving Company		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
Vulcan Construction Materials, LLC		\$15,000.0000	\$15,000.00
Rawso, LLC		\$1,045.6900	\$1,045.69
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>25.000 EACH</b>		
Rogers Group, Inc.		\$17.0000	\$425.00
Civil Constructors, LLC		\$30.0000	\$750.00
Sessions Paving Company		\$35.0000	\$875.00
Jones Bros. Contractors, LLC		\$37.5000	\$937.50
Vulcan Construction Materials, LLC		\$30.0000	\$750.00
Rawso, LLC		\$31.3700	\$784.25
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>157.000 S.F.</b>		
Rogers Group, Inc.		\$7.7500	\$1,216.75
Civil Constructors, LLC		\$7.5000	\$1,177.50
Sessions Paving Company		\$8.0000	\$1,256.00
Jones Bros. Contractors, LLC		\$8.5000	\$1,334.50
Vulcan Construction Materials, LLC		\$9.2500	\$1,452.25
Rawso, LLC		\$7.1100	\$1,116.27
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>100.000 L.F.</b>		
Rogers Group, Inc.		\$13.5000	\$1,350.00
Civil Constructors, LLC		\$14.5000	\$1,450.00
Sessions Paving Company		\$17.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$16.8800	\$1,688.00
Vulcan Construction Materials, LLC		\$25.5000	\$2,550.00
Rawso, LLC		\$14.1200	\$1,412.00

		UNIT PRICE	EXTENSION
<b>713-16.20 SIGNS (R1-1, 30INX30IN, STOP SIGN)</b>			
	<b>1.000 EACH</b>		
Rogers Group, Inc.		\$149.0000	\$149.00
Civil Constructors, LLC		\$210.0000	\$210.00
Sessions Paving Company		\$250.0000	\$250.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Vulcan Construction Materials, LLC		\$225.0000	\$225.00
Rawso, LLC		\$209.1400	\$209.14
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>30.000 L.F.</b>		
Rogers Group, Inc.		\$21.0000	\$630.00
Civil Constructors, LLC		\$20.0000	\$600.00
Sessions Paving Company		\$22.0000	\$660.00
Jones Bros. Contractors, LLC		\$25.0000	\$750.00
Vulcan Construction Materials, LLC		\$20.0000	\$600.00
Rawso, LLC		\$31.3700	\$941.10
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>1.000 L.M.</b>		
Rogers Group, Inc.		\$1,650.0000	\$1,650.00
Civil Constructors, LLC		\$1,610.0000	\$1,610.00
Sessions Paving Company		\$1,650.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$1,875.0000	\$1,875.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$1,500.00
Rawso, LLC		\$1,254.8300	\$1,254.83
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Rogers Group, Inc.		\$43,000.0000	\$43,000.00
Civil Constructors, LLC		\$25,500.0000	\$25,500.00
Sessions Paving Company		\$8,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$33,858.0000	\$33,858.00
Vulcan Construction Materials, LLC		\$17,500.0000	\$17,500.00
Rawso, LLC		\$28,000.0000	\$28,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>500.000 S.Y.</b>		
Rogers Group, Inc.		\$2.5000	\$1,250.00
Civil Constructors, LLC		\$2.0000	\$1,000.00
Sessions Paving Company		\$6.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$2.5000	\$1,250.00
Vulcan Construction Materials, LLC		\$3.5000	\$1,750.00
Rawso, LLC		\$2.0900	\$1,045.00
<b>740-11.03 TEMPORARY SEDIMENT TUBE 18IN</b>			
	<b>500.000 L.F.</b>		
Rogers Group, Inc.		\$5.0000	\$2,500.00
Civil Constructors, LLC		\$4.0000	\$2,000.00
Sessions Paving Company		\$12.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$4.3800	\$2,190.00
Vulcan Construction Materials, LLC		\$3.2500	\$1,625.00
Rawso, LLC		\$3.6600	\$1,830.00

		UNIT PRICE	EXTENSION
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>4.000 UNIT</b>		
	Rogers Group, Inc.	\$40.0000	\$160.00
	Civil Constructors, LLC	\$30.0000	\$120.00
	Sessions Paving Company	\$75.0000	\$300.00
	Jones Bros. Contractors, LLC	\$37.5000	\$150.00
	Vulcan Construction Materials, LLC	\$50.0000	\$200.00
	Rawso, LLC	\$31.3700	\$125.48
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>8.000 M.G.</b>		
	Rogers Group, Inc.	\$52.7500	\$422.00
	Civil Constructors, LLC	\$50.0000	\$400.00
	Sessions Paving Company	\$50.0000	\$400.00
	Jones Bros. Contractors, LLC	\$62.5000	\$500.00
	Vulcan Construction Materials, LLC	\$20.0000	\$160.00
	Rawso, LLC	\$52.2900	\$418.32
<b>803-01</b>	<b>SODDING (NEW SOD)</b>		
	<b>2,915.000 S.Y.</b>		
	Rogers Group, Inc.	\$5.2500	\$15,303.75
	Civil Constructors, LLC	\$5.4000	\$15,741.00
	Sessions Paving Company	\$5.0000	\$14,575.00
	Jones Bros. Contractors, LLC	\$6.2500	\$18,218.75
	Vulcan Construction Materials, LLC	\$4.2500	\$12,388.75
	Rawso, LLC	\$5.2300	\$15,245.45

**SUB-TOTAL ROADWAY**

Rogers Group, Inc.	\$505,327.74
Civil Constructors, LLC	\$516,478.30
Sessions Paving Company	\$586,118.30
Jones Bros. Contractors, LLC	\$595,286.44
Vulcan Construction Materials, LLC	\$626,823.00
Rawso, LLC	\$634,751.36

**TOTAL CONTRACT**

Rogers Group, Inc.	\$505,327.74
Civil Constructors, LLC	\$516,478.30
Sessions Paving Company	\$586,118.30
Jones Bros. Contractors, LLC	\$595,286.44
Vulcan Construction Materials, LLC	\$626,823.00
Rawso, LLC	\$634,751.36

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

DAVIDSON AND RUTHERFORD COUNTIES (Contract No. CNS300 Call 010)

NH/STP-I-098-3(28),98303-3104-44

THE CONSTRUCTION OF AN INTELLIGENT TRANSPORTATION SYSTEM AND OPERATIONAL UPGRADES FROM NASHVILLE TO MURFREESBORO ON I-24 FROM I-440 TO U.S. 231 (S.R. 10) AND ON U.S. 41 (U.S. 70S, S.R. 1) FROM I-24 TO U.S. 231 (S.R. 10).

PROJECT LENGTH - 29.515 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2020

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$18,688,440.80

			CONTRACT	CNS300
<b>Participating-NHPP 100% CATEGORY</b>			UNIT PRICE	EXTENSION
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>			
		<b>1.000 LS</b>		
	Stansell Electric Company, Inc.		\$14,132.0000	\$14,132.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
		<b>16,303.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$45.0000	\$733,635.00
<b>203-01.11</b>	<b>PRESPLITTING OF ROCK EXCAVATION</b>			
		<b>917.000 S.Y.</b>		
	Stansell Electric Company, Inc.		\$69.3000	\$63,548.10
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>			
		<b>2,046.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$42.4000	\$86,750.40
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>			
		<b>1,628.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$35.3000	\$57,468.40
<b>203-06</b>	<b>WATER</b>			
		<b>219.000 M.G.</b>		
	Stansell Electric Company, Inc.		\$70.7000	\$15,483.30
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>			
		<b>118.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$53.7000	\$6,336.60
<b>209-08.07</b>	<b>ROCK CHECK DAM PER</b>			
		<b>1.000 EACH</b>		
	Stansell Electric Company, Inc.		\$495.0000	\$495.00
<b>209-08.08</b>	<b>ENHANCED ROCK CHECK DAM</b>			
		<b>19.000 EACH</b>		
	Stansell Electric Company, Inc.		\$636.0000	\$12,084.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
		<b>11,551.000 TON</b>		
	Stansell Electric Company, Inc.		\$47.0000	\$542,897.00
<b>307-01.08</b>	<b>ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
		<b>864.000 TON</b>		
	Stansell Electric Company, Inc.		\$350.0000	\$302,400.00
<b>307-01.20</b>	<b>ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S</b>			
		<b>1,013.000 TON</b>		
	Stansell Electric Company, Inc.		\$250.0000	\$253,250.00

			CONTRACT	CNS300
			UNIT PRICE	EXTENSION
<b>307-01.22</b>	<b>ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
		<b>487.000 TON</b>		
	Stansell Electric Company, Inc.		\$219.0000	\$106,653.00
<b>307-03.01</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
		<b>1,022.000 TON</b>		
	Stansell Electric Company, Inc.		\$230.0000	\$235,060.00
<b>307-03.08</b>	<b>ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
		<b>269.000 TON</b>		
	Stansell Electric Company, Inc.		\$367.0000	\$98,723.00
<b>307-03.10</b>	<b>ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS</b>			
		<b>175.000 TON</b>		
	Stansell Electric Company, Inc.		\$353.0000	\$61,775.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
		<b>24.000 TON</b>		
	Stansell Electric Company, Inc.		\$1,696.0000	\$40,704.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>			
		<b>79.000 TON</b>		
	Stansell Electric Company, Inc.		\$170.0000	\$13,430.00
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
		<b>7.000 TON</b>		
	Stansell Electric Company, Inc.		\$1,131.0000	\$7,917.00
<b>411-03.23</b>	<b>ACS MIX (PG76-22) OGFC</b>			
		<b>850.000 TON</b>		
	Stansell Electric Company, Inc.		\$302.0000	\$256,700.00
<b>415-01.02</b>	<b>COLD PLANING BITUMINOUS PAVEMENT</b>			
		<b>6,080.000 S.Y.</b>		
	Stansell Electric Company, Inc.		\$26.9000	\$163,552.00
<b>604-01.01</b>	<b>CLASS A CONCRETE (ROADWAY)</b>			
		<b>2.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$1,812.0000	\$3,624.00
<b>604-01.02</b>	<b>STEEL BAR REINFORCEMENT (ROADWAY)</b>			
		<b>94.000 LB.</b>		
	Stansell Electric Company, Inc.		\$23.0000	\$2,162.00
<b>705-04.09</b>	<b>EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
		<b>25.000 EACH</b>		
	Stansell Electric Company, Inc.		\$2,826.0000	\$70,650.00

		UNIT PRICE	CONTRACT CNS300 EXTENSION
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>9,575.000 L.F.</b>		
Stansell Electric Company, Inc.		\$23.0000	\$220,225.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>20.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,413.0000	\$28,260.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>25.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,602.0000	\$90,050.00
<b>705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR</b>			
	<b>5.000 EACH</b>		
Stansell Electric Company, Inc.		\$44,157.0000	\$220,785.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$12,828.0000	\$102,624.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,487.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.4000	\$3,481.80
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>1,020.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.7000	\$3,774.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>500.000 TON</b>		
Stansell Electric Company, Inc.		\$70.7000	\$35,350.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>3,050.000 L.F.</b>		
Stansell Electric Company, Inc.		\$42.4000	\$129,320.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>180.000 L.F.</b>		
Stansell Electric Company, Inc.		\$28.3000	\$5,094.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,826.0000	\$2,826.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,826.0000	\$16,956.00

			CONTRACT	CNS300
			UNIT PRICE	EXTENSION
<b>712-01</b>	<b>TRAFFIC CONTROL</b>			
		<b>1.000 LS</b>		
	Stansell Electric Company, Inc.		\$430,000.0000	\$430,000.00
<b>712-02.02</b>	<b>INTERCONNECTED PORTABLE BARRIER RAIL</b>			
		<b>11,100.000 L.F.</b>		
	Stansell Electric Company, Inc.		\$31.8000	\$352,980.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>			
		<b>251.000 EACH</b>		
	Stansell Electric Company, Inc.		\$59.4000	\$14,909.40
<b>712-04.50</b>	<b>BARRIER RAIL DELINEATOR</b>			
		<b>573.000 EACH</b>		
	Stansell Electric Company, Inc.		\$14.1000	\$8,079.30
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>			
		<b>2,610.000 S.F.</b>		
	Stansell Electric Company, Inc.		\$9.9000	\$25,839.00
<b>712-07.03</b>	<b>TEMPORARY BARRICADES (TYPE III)</b>			
		<b>24.000 L.F.</b>		
	Stansell Electric Company, Inc.		\$31.1000	\$746.40
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>			
		<b>12.000 EACH</b>		
	Stansell Electric Company, Inc.		\$1,908.0000	\$22,896.00
<b>712-08.10</b>	<b>MOBILE MESSAGE SIGN UNIT W/ATTENUATOR</b>			
		<b>2,000.000 HOUR</b>		
	Stansell Electric Company, Inc.		\$130.0000	\$260,000.00
<b>712-09.02</b>	<b>REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
		<b>28,195.000 L.F.</b>		
	Stansell Electric Company, Inc.		\$3.5000	\$98,682.50
<b>713-01.01</b>	<b>CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
		<b>18.000 C.Y.</b>		
	Stansell Electric Company, Inc.		\$989.0000	\$17,802.00
<b>713-01.02</b>	<b>STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
		<b>4,810.000 LB.</b>		
	Stansell Electric Company, Inc.		\$4.7000	\$22,607.00
<b>713-06</b>	<b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
		<b>18,235.000 LB.</b>		
	Stansell Electric Company, Inc.		\$5.7000	\$103,939.50

		CONTRACT	CNS300
		UNIT PRICE	EXTENSION
<b>713-15.02 REMOVAL &amp; RELOCATION OF SIGN &amp; SUPPORT</b>			
	<b>6.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,120.0000	\$12,720.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$11,093.0000	\$88,744.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>62.000 EACH</b>		
Stansell Electric Company, Inc.		\$141.0000	\$8,742.00
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>55.000 EACH</b>		
Stansell Electric Company, Inc.		\$28.3000	\$1,556.50
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>3,500.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.2000	\$14,700.00
<b>716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$495.0000	\$1,980.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.400 L.M.</b>		
Stansell Electric Company, Inc.		\$10,599.0000	\$14,838.60
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>2,074.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.2000	\$8,710.80
<b>716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)</b>			
	<b>1,944.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.5000	\$16,524.00
<b>716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)</b>			
	<b>622.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.5000	\$5,287.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$896,840.0000	\$896,840.00
<b>725-02.23 SPARE PARTS</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$522,354.0000	\$522,354.00

		CONTRACT	CNS300
		UNIT PRICE	EXTENSION
<b>725-02.41 FIBER OPTIC TERMINATION SPLICE UNIT</b>			
	<b>31.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,321.0000	\$40,951.00
<b>725-02.79 FIBER SPLICE ENCLOSURE(UNDERGROUND)</b>			
	<b>24.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,102.0000	\$26,448.00
<b>725-03.07 RADIO &amp; ANTENNA (TYPE D)</b>			
	<b>2.000 EACH</b>		
Stansell Electric Company, Inc.		\$31,090.0000	\$62,180.00
<b>725-03.15 GROUND MOUNTED DEMARCATION POINT</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,167.0000	\$12,668.00
<b>725-03.16 CABINET TRANSFORMER (480V to 120/240V 10KVA)</b>			
	<b>16.000 EACH</b>		
Stansell Electric Company, Inc.		\$4,364.0000	\$69,824.00
<b>725-20.43 PULL BOX (TYPE C)</b>			
	<b>173.000 EACH</b>		
Stansell Electric Company, Inc.		\$860.0000	\$148,780.00
<b>725-20.44 PULL BOX (TYPE D)</b>			
	<b>58.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,770.0000	\$102,660.00
<b>725-20.45 PULL BOX (TYPE E)</b>			
	<b>7.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,289.0000	\$16,023.00
<b>725-20.55 CABLE (1/C #6 AWG.)</b>			
	<b>6,347.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.3000	\$8,251.10
<b>725-20.56 CABLE (1/C #4 AWG.)</b>			
	<b>28,830.000 L.F.</b>		
Stansell Electric Company, Inc.		\$1.8000	\$51,894.00
<b>725-20.57 CABLE (1/C #2 AWG.)</b>			
	<b>77,475.000 L.F.</b>		
Stansell Electric Company, Inc.		\$2.5000	\$193,687.50
<b>725-20.58 CABLE (1/C #1/0 AWG.)</b>			
	<b>54,309.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.1000	\$168,357.90

		CONTRACT	CNS300
		UNIT PRICE	EXTENSION
<b>725-20.59 CABLE (1/C #2/0 AWG)</b>	<b>44,602.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.3000	\$191,788.60
<b>725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)</b>	<b>19.000 EACH</b>		
Stansell Electric Company, Inc.		\$202,970.0000	\$3,856,430.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>	<b>135.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,677.0000	\$361,395.00
<b>725-21.21 TERMINAL SERVER</b>	<b>1.000 EACH</b>		
Stansell Electric Company, Inc.		\$31,286.0000	\$31,286.00
<b>725-21.48 DEMARCATION POINT RISER ASSEMBLY</b>	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$3,167.0000	\$12,668.00
<b>725-22.24 CONDUIT BANK (TYPE 4)</b>	<b>4,342.000 L.F.</b>		
Stansell Electric Company, Inc.		\$11.6000	\$50,367.20
<b>725-22.34 CONDUIT BANK BORED (TYPE 4)</b>	<b>2,483.000 L.F.</b>		
Stansell Electric Company, Inc.		\$100.0000	\$248,300.00
<b>725-22.50 DMS CONDUIT BANK</b>	<b>1,500.000 L.F.</b>		
Stansell Electric Company, Inc.		\$14.0000	\$21,000.00
<b>725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)</b>	<b>788.000 L.F.</b>		
Stansell Electric Company, Inc.		\$295.0000	\$232,460.00
<b>725-22.71 2IN CONDUIT</b>	<b>34,885.000 L.F.</b>		
Stansell Electric Company, Inc.		\$8.0000	\$279,080.00
<b>725-22.72 2IN CONDUIT BORED</b>	<b>5,157.000 L.F.</b>		
Stansell Electric Company, Inc.		\$80.0000	\$412,560.00
<b>725-22.73 2IN STRUCTURE CONDUIT</b>	<b>265.000 L.F.</b>		
Stansell Electric Company, Inc.		\$185.0000	\$49,025.00

		UNIT PRICE	CONTRACT CNS300 EXTENSION
<b>725-23.01 ITS CABLE MARKER</b>			
	<b>209.000 EACH</b>		
Stansell Electric Company, Inc.		\$103.0000	\$21,527.00
<b>725-23.10 FIBER OPTIC CABLE (72 F)</b>			
	<b>14,405.000 L.F.</b>		
Stansell Electric Company, Inc.		\$3.7000	\$53,298.50
<b>725-23.21 FIBER OPTIC DROP CABLE (12 F)</b>			
	<b>13,578.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.7000	\$63,816.60
<b>725-23.28 FIBER OPTIC SPLICE FUSION</b>			
	<b>292.000 EACH</b>		
Stansell Electric Company, Inc.		\$70.7000	\$20,644.40
<b>725-23.31 FIBER OPTIC DROP PANEL ( 12 F )</b>			
	<b>19.000 EACH</b>		
Stansell Electric Company, Inc.		\$770.0000	\$14,630.00
<b>725-24.41 BURN-IN PERIOD</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$175,422.0000	\$175,422.00
<b>725-24.51 SYSTEM INTEGRATION</b>			
	<b>1.000 LS</b>		
Stansell Electric Company, Inc.		\$1,278,954.0000	\$1,278,954.00
<b>725-28.01 ROAD SIDE UNIT (RSU)</b>			
	<b>146.000 EACH</b>		
Stansell Electric Company, Inc.		\$7,082.0000	\$1,033,972.00
<b>725-28.02 CONNECTED VEHICLE (CV) MODULE FOR CONTROLLER (ATC)</b>			
	<b>146.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,334.0000	\$340,764.00
<b>725-28.03 CONNECTED VEHICLE (CV) MODULE FOR CENTRAL SOFTWARE</b>			
	<b>4.000 EACH</b>		
Stansell Electric Company, Inc.		\$23,055.0000	\$92,220.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>125.000 EACH</b>		
Stansell Electric Company, Inc.		\$273.0000	\$34,125.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>19.000 EACH</b>		
Stansell Electric Company, Inc.		\$2,800.0000	\$53,200.00

		CONTRACT	CNS300
		UNIT PRICE	EXTENSION
<b>730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION</b>			
	<b>8.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,750.0000	\$14,000.00
<b>730-12.16 CONDUIT (3IN)</b>			
	<b>9,653.000 L.F.</b>		
Stansell Electric Company, Inc.		\$10.0000	\$96,530.00
<b>730-12.17 CONDUIT (3IN, BORED)</b>			
	<b>538.000 L.F.</b>		
Stansell Electric Company, Inc.		\$90.0000	\$48,420.00
<b>730-12.18 CONDUIT (3IN STRUCTURE)</b>			
	<b>365.000 L.F.</b>		
Stansell Electric Company, Inc.		\$225.0000	\$82,125.00
<b>730-15.07 CABINET (POLE MOUNTED)</b>			
	<b>18.000 EACH</b>		
Stansell Electric Company, Inc.		\$16,697.0000	\$300,546.00
<b>730-15.11 MODIFY CABINET (FOR 10 AMP BREAKER FOR DSRC)</b>			
	<b>116.000 EACH</b>		
Stansell Electric Company, Inc.		\$150.0000	\$17,400.00
<b>730-15.12 MODIFY CABINET (REPLACE MMU)</b>			
	<b>79.000 EACH</b>		
Stansell Electric Company, Inc.		\$1,562.0000	\$123,398.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>38.000 EACH</b>		
Stansell Electric Company, Inc.		\$16,697.0000	\$634,486.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>68.000 EACH</b>		
Stansell Electric Company, Inc.		\$5,934.0000	\$403,512.00
<b>730-41.26 CONTROLLER BASE EXTENSION</b>			
	<b>3.000 EACH</b>		
Stansell Electric Company, Inc.		\$4,025.0000	\$12,075.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>858.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$4.7000	\$4,032.60
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>18,325.000 L.F.</b>		
Stansell Electric Company, Inc.		\$4.3000	\$78,797.50

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>88.000 UNIT</b>		
Stansell Electric Company, Inc.		\$46.2000	\$4,065.60
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>46.000 UNIT</b>		
Stansell Electric Company, Inc.		\$47.0000	\$2,162.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>61.000 M.G.</b>		
Stansell Electric Company, Inc.		\$141.0000	\$8,601.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>4,619.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$12.6000	\$58,199.40
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>5,147.000 S.Y.</b>		
Stansell Electric Company, Inc.		\$1.9000	\$9,779.30

**SUB-TOTAL Participating-NHPP 100%**

Stansell Electric Company, Inc.

\$18,688,440.80

**TOTAL CONTRACT**

Stansell Electric Company, Inc.

\$18,688,440.80

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

FAYETTE AND SHELBY COUNTIES (Contract No. CNS144 Call 012)

HSIP-18(29),24005-3223-94,HSIP-803(9),79054-3508-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 18 AT S.R. 57 IN FAYETTE COUNTY AND ON RALEIGH-MILLINGTON ROAD FROM JAMES BOYD ROAD TO CHURCH STREET IN SHELBY COUNTY.

PROJECT LENGTH - 0.660 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2019

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$111,497.05
J. M. Duncan, INC.	\$227,019.42

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>202-03.01 REMOVAL OF ASPHALT PAVEMENT</b>			
	<b>80.100 S.Y.</b>		
Superior Traffic Control, LLC		\$95.0000	\$7,609.50
J. M. Duncan, INC.		\$30.0000	\$2,403.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>113.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.0000	\$791.00
J. M. Duncan, INC.		\$20.0000	\$2,260.00
<b>702-01 CONCRETE CURB</b>			
	<b>5.400 C.Y.</b>		
Superior Traffic Control, LLC		\$850.0000	\$4,590.00
J. M. Duncan, INC.		\$925.0000	\$4,995.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$1,150.0000	\$4,600.00
J. M. Duncan, INC.		\$1,385.0000	\$5,540.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,954.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.2000	\$8,206.80
J. M. Duncan, INC.		\$3.8300	\$7,483.82
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$3,150.0000	\$12,600.00
J. M. Duncan, INC.		\$3,698.0000	\$14,792.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>200.000 L.F.</b>		
Superior Traffic Control, LLC		\$5.5000	\$1,100.00
J. M. Duncan, INC.		\$7.0000	\$1,400.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$6,800.0000	\$6,800.00
J. M. Duncan, INC.		\$75,000.0000	\$75,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>66.000 L.F.</b>		
Superior Traffic Control, LLC		\$7.5000	\$495.00
J. M. Duncan, INC.		\$7.6500	\$504.90
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>530.000 LB.</b>		
Superior Traffic Control, LLC		\$4.5000	\$2,385.00
J. M. Duncan, INC.		\$4.4600	\$2,363.80

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>775.000 LB.</b>		
Superior Traffic Control, LLC		\$4.2000	\$3,255.00
J. M. Duncan, INC.		\$5.7400	\$4,448.50
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>120.000 S.F.</b>		
Superior Traffic Control, LLC		\$14.8000	\$1,776.00
J. M. Duncan, INC.		\$16.9600	\$2,035.20
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>193.000 S.F.</b>		
Superior Traffic Control, LLC		\$15.5000	\$2,991.50
J. M. Duncan, INC.		\$18.2300	\$3,518.39
<b>713-15.41 SIGN REMOVAL (DESCRIPTION)</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,650.0000	\$1,650.00
J. M. Duncan, INC.		\$128.0000	\$128.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>84.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$3,192.00
J. M. Duncan, INC.		\$45.9000	\$3,855.60
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>56.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$2,128.00
J. M. Duncan, INC.		\$45.9000	\$2,570.40
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>10.000 EACH</b>		
Superior Traffic Control, LLC		\$38.0000	\$380.00
J. M. Duncan, INC.		\$45.9000	\$459.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>215.000 L.F.</b>		
Superior Traffic Control, LLC		\$13.5000	\$2,902.50
J. M. Duncan, INC.		\$15.3000	\$3,289.50
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>52.000 S.Y.</b>		
Superior Traffic Control, LLC		\$26.5000	\$1,378.00
J. M. Duncan, INC.		\$30.6000	\$1,591.20
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>200.000 L.F.</b>		
Superior Traffic Control, LLC		\$16.0000	\$3,200.00
J. M. Duncan, INC.		\$17.8500	\$3,570.00

		UNIT PRICE	EXTENSION
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>9.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$2,025.00
J. M. Duncan, INC.		\$255.0000	\$2,295.00
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$225.0000	\$450.00
J. M. Duncan, INC.		\$255.0000	\$510.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$545.0000	\$2,180.00
J. M. Duncan, INC.		\$637.0000	\$2,548.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>			
	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$180.0000	\$720.00
J. M. Duncan, INC.		\$204.0000	\$816.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.030 L.M.</b>		
Superior Traffic Control, LLC		\$4,725.0000	\$23,766.75
J. M. Duncan, INC.		\$5,737.0000	\$28,857.11
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$5,500.0000	\$5,500.00
J. M. Duncan, INC.		\$46,000.0000	\$46,000.00
<b>730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
J. M. Duncan, INC.		\$2,530.0000	\$2,530.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>0.900 M.G.</b>		
Superior Traffic Control, LLC		\$650.0000	\$585.00
J. M. Duncan, INC.		\$750.0000	\$675.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>29.000 S.Y.</b>		
Superior Traffic Control, LLC		\$60.0000	\$1,740.00
J. M. Duncan, INC.		\$20.0000	\$580.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$111,497.05

J. M. Duncan, INC.

\$227,019.42

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$111,497.05

J. M. Duncan, INC.

\$227,019.42

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

GIBSON COUNTY (Contract No. CNS268 Call 013)

HSIP-1588(10),27946-3408-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON SANDERS STORE TO MILAN ROAD FROM S.R. 186 TO THE MILAN CITY LIMITS.

PROJECT LENGTH - 3.860 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 4.00%

---

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$477,976.12

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>	<b>1,469.000 TON</b>		
	Delta Contracting Company, LLC		\$33.7000	\$49,505.30
<b>403-01</b>	<b>BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>	<b>14.100 TON</b>		
	Delta Contracting Company, LLC		\$670.0000	\$9,447.00
<b>411-01.10</b>	<b>ACS MIX(PG64-22) GRADING D</b>	<b>2,876.000 TON</b>		
	Delta Contracting Company, LLC		\$98.8200	\$284,206.32
<b>411-12.04</b>	<b>SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)</b>	<b>3.700 L.M.</b>		
	Delta Contracting Company, LLC		\$1,800.0000	\$6,660.00
<b>705-04.21</b>	<b>GUARDRAIL DELINEATION ENHANCEMENT</b>	<b>400.000 L.F.</b>		
	Delta Contracting Company, LLC		\$5.2500	\$2,100.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>	<b>1.000 LS</b>		
	Delta Contracting Company, LLC		\$28,600.0000	\$28,600.00
<b>713-02.21</b>	<b>SIGN POST DELINEATION ENHANCEMENT</b>	<b>54.000 L.F.</b>		
	Delta Contracting Company, LLC		\$5.0000	\$270.00
<b>713-02.22</b>	<b>BARRIER WALL DELINEATION ENHANCEMENT</b>	<b>210.000 L.F.</b>		
	Delta Contracting Company, LLC		\$9.8000	\$2,058.00
<b>713-11.01</b>	<b>"U" SECTION STEEL POSTS</b>	<b>52.000 LB.</b>		
	Delta Contracting Company, LLC		\$3.5000	\$182.00
<b>713-11.02</b>	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	<b>439.000 LB.</b>		
	Delta Contracting Company, LLC		\$4.5000	\$1,975.50
<b>713-11.21</b>	<b>P POST SLIP BASE</b>	<b>2.000 EACH</b>		
	Delta Contracting Company, LLC		\$350.0000	\$700.00
<b>713-13.02</b>	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>16.000 S.F.</b>		
	Delta Contracting Company, LLC		\$13.3000	\$212.80

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>89.000 S.F.</b>		
Delta Contracting Company, LLC		\$14.3000	\$1,272.70
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>	<b>12.000 EACH</b>		
Delta Contracting Company, LLC		\$20.0000	\$240.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>	<b>307.000 EACH</b>		
Delta Contracting Company, LLC		\$38.0000	\$11,666.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>67.000 L.F.</b>		
Delta Contracting Company, LLC		\$14.0000	\$938.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$550.0000	\$550.00
<b>716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)</b>	<b>1.000 EACH</b>		
Delta Contracting Company, LLC		\$250.0000	\$250.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>	<b>35.000 L.F.</b>		
Delta Contracting Company, LLC		\$12.0000	\$420.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>	<b>15.500 L.M.</b>		
Delta Contracting Company, LLC		\$3,795.0000	\$58,822.50
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Delta Contracting Company, LLC		\$17,900.0000	\$17,900.00

**SUB-TOTAL ROADWAY**

Delta Contracting Company, LLC

\$477,976.12

**TOTAL CONTRACT**

Delta Contracting Company, LLC

\$477,976.12

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

GILES COUNTY (Contract No. CNS310 Call 014)

HSIP-15(190),28068-3211-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 64 (S.R. 15) FROM WEST COLLEGE STREET (L.M. 9.30) TO EAST COLLEGE STREET (L.M. 15.86).

PROJECT LENGTH - 6.560 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$73,681.20

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
712-01	<b>TRAFFIC CONTROL</b>			
	Superior Traffic Control, LLC	<b>1.000 LS</b>	\$4,500.0000	\$4,500.00
713-02.21	<b>SIGN POST DELINEATION ENHANCEMENT</b>			
	Superior Traffic Control, LLC	<b>474.000 L.F.</b>	\$6.8500	\$3,246.90
713-11.01	<b>"U" SECTION STEEL POSTS</b>			
	Superior Traffic Control, LLC	<b>1,937.000 LB.</b>	\$4.9000	\$9,491.30
713-11.02	<b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	Superior Traffic Control, LLC	<b>1,353.000 LB.</b>	\$4.7500	\$6,426.75
713-11.21	<b>P POST SLIP BASE</b>			
	Superior Traffic Control, LLC	<b>4.000 EACH</b>	\$450.0000	\$1,800.00
713-11.22	<b>U POST SLIP BASE</b>			
	Superior Traffic Control, LLC	<b>28.000 EACH</b>	\$450.0000	\$12,600.00
713-13.02	<b>FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	Superior Traffic Control, LLC	<b>78.000 S.F.</b>	\$15.3000	\$1,193.40
713-13.03	<b>FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	Superior Traffic Control, LLC	<b>649.000 S.F.</b>	\$15.8500	\$10,286.65
713-15.36	<b>REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	Superior Traffic Control, LLC	<b>44.000 EACH</b>	\$50.0000	\$2,200.00
716-02.04	<b>PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	Superior Traffic Control, LLC	<b>92.000 S.Y.</b>	\$33.0000	\$3,036.00
716-02.05	<b>PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	Superior Traffic Control, LLC	<b>70.000 L.F.</b>	\$23.0000	\$1,610.00
716-02.06	<b>PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	Superior Traffic Control, LLC	<b>1.000 EACH</b>	\$220.0000	\$220.00

		UNIT PRICE	EXTENSION
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>42.000 S.F.</b>		
Superior Traffic Control, LLC		\$33.0000	\$1,386.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.300 L.M.</b>		
Superior Traffic Control, LLC		\$4,225.0000	\$1,267.50
<b>716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)</b>			
	<b>1,399.000 L.F.</b>		
Superior Traffic Control, LLC		\$3.3000	\$4,616.70
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$3,150.0000	\$6,300.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC

\$73,681.20

**TOTAL CONTRACT**

Superior Traffic Control, LLC

\$73,681.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

GRAINGER COUNTY (Contract No. CNS293 Call 015)

NH-32(82),29004-3242-14

THE GRADING, DRAINAGE AND PAVING ON U.S. 25E (S.R. 32) AT S.R. 131 (L.M. 13.21 - L.M. 13.61).

PROJECT LENGTH - 0.410 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Charles Blalock & Sons, Inc.	\$3,982,630.16
Twin K Construction, Inc.	\$4,463,333.77
Summers-Taylor, Inc.	\$4,626,536.30
Whaley Construction, LLC	\$4,731,713.46

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Charles Blalock & Sons, Inc.	\$29,061.3800	\$29,061.38
	Twin K Construction, Inc.	\$29,902.4400	\$29,902.44
	Summers-Taylor, Inc.	\$30,004.0000	\$30,004.00
	Whaley Construction, LLC	\$26,174.0000	\$26,174.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Charles Blalock & Sons, Inc.	\$116,010.3100	\$116,010.31
	Twin K Construction, Inc.	\$65,490.5000	\$65,490.50
	Summers-Taylor, Inc.	\$129,950.0000	\$129,950.00
	Whaley Construction, LLC	\$59,950.0000	\$59,950.00
<b>202-01.50</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 EACH</b>	
	Charles Blalock & Sons, Inc.	\$26,488.3700	\$26,488.37
	Twin K Construction, Inc.	\$39,426.9500	\$39,426.95
	Summers-Taylor, Inc.	\$25,000.0000	\$25,000.00
	Whaley Construction, LLC	\$12,500.0000	\$12,500.00
<b>202-02.01</b>	<b>REMOVAL OF PIPE (66" CMP, STA. 31+46.79)</b>		
		<b>62.000 L.F.</b>	
	Charles Blalock & Sons, Inc.	\$245.1500	\$15,199.30
	Twin K Construction, Inc.	\$30.2500	\$1,875.50
	Summers-Taylor, Inc.	\$85.0000	\$5,270.00
	Whaley Construction, LLC	\$75.0000	\$4,650.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
		<b>26.000 S.Y.</b>	
	Charles Blalock & Sons, Inc.	\$65.9100	\$1,713.66
	Twin K Construction, Inc.	\$45.8300	\$1,191.58
	Summers-Taylor, Inc.	\$30.0000	\$780.00
	Whaley Construction, LLC	\$50.0000	\$1,300.00
<b>202-03.01</b>	<b>REMOVAL OF ASPHALT PAVEMENT</b>		
		<b>2,800.000 S.Y.</b>	
	Charles Blalock & Sons, Inc.	\$8.9500	\$25,060.00
	Twin K Construction, Inc.	\$5.5000	\$15,400.00
	Summers-Taylor, Inc.	\$5.0000	\$14,000.00
	Whaley Construction, LLC	\$2.0000	\$5,600.00
<b>202-06.01</b>	<b>REMOVAL OF BUILDINGS (TRACT NO. 13)</b>		
		<b>1.000 LS</b>	
	Charles Blalock & Sons, Inc.	\$6,323.9200	\$6,323.92
	Twin K Construction, Inc.	\$2,918.9800	\$2,918.98
	Summers-Taylor, Inc.	\$8,500.0000	\$8,500.00
	Whaley Construction, LLC	\$15,000.0000	\$15,000.00

		UNIT PRICE	EXTENSION
<b>202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 14)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$20,682.2600	\$20,682.26
Twin K Construction, Inc.		\$9,129.4900	\$9,129.49
Summers-Taylor, Inc.		\$20,000.0000	\$20,000.00
Whaley Construction, LLC		\$15,000.0000	\$15,000.00
<b>202-08.25 REMOVAL OF MEDIAN BARRIER (STA. 117+40 TO 124+30, STA. 135+85 TO 138+20)</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$30,771.9900	\$30,771.99
Twin K Construction, Inc.		\$30,112.3900	\$30,112.39
Summers-Taylor, Inc.		\$18,100.0000	\$18,100.00
Whaley Construction, LLC		\$14,000.0000	\$14,000.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>113,233.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$9.0000	\$1,019,097.00
Twin K Construction, Inc.		\$11.9200	\$1,349,737.36
Summers-Taylor, Inc.		\$13.9000	\$1,573,938.70
Whaley Construction, LLC		\$14.7500	\$1,670,186.75
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>218.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$25.2900	\$5,513.22
Twin K Construction, Inc.		\$12.8300	\$2,796.94
Summers-Taylor, Inc.		\$16.5000	\$3,597.00
Whaley Construction, LLC		\$8.0000	\$1,744.00
<b>203-07 FURNISHING &amp; SPREADING TOPSOIL</b>			
	<b>1,860.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$14.7100	\$27,360.60
Twin K Construction, Inc.		\$41.1400	\$76,520.40
Summers-Taylor, Inc.		\$25.0000	\$46,500.00
Whaley Construction, LLC		\$35.0000	\$65,100.00
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>907.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$53.6800	\$48,687.76
Twin K Construction, Inc.		\$49.5100	\$44,905.57
Summers-Taylor, Inc.		\$45.0000	\$40,815.00
Whaley Construction, LLC		\$45.0000	\$40,815.00
<b>209-02.05 12" TEMPORARY SLOPE DRAIN</b>			
	<b>194.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.5700	\$2,050.58
Twin K Construction, Inc.		\$15.5200	\$3,010.88
Summers-Taylor, Inc.		\$27.5000	\$5,335.00
Whaley Construction, LLC		\$25.0000	\$4,850.00

		UNIT PRICE	EXTENSION
<b>209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$1,370.8700	\$8,225.22
Twin K Construction, Inc.		\$82.8100	\$496.86
Summers-Taylor, Inc.		\$4,570.0000	\$27,420.00
Whaley Construction, LLC		\$4,500.0000	\$27,000.00
<b>209-03.59 STREAM MITIGATION - BRUSH MATTRESS</b>			
	<b>9.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$246.4500	\$2,218.05
Twin K Construction, Inc.		\$93.0700	\$837.63
Summers-Taylor, Inc.		\$229.0000	\$2,061.00
Whaley Construction, LLC		\$250.0000	\$2,250.00
<b>209-03.67 Stream Mitigation – Wood Toe W/Reinforced Earth</b>			
	<b>30.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$455.8500	\$13,675.50
Twin K Construction, Inc.		\$27.9200	\$837.60
Summers-Taylor, Inc.		\$343.0000	\$10,290.00
Whaley Construction, LLC		\$100.0000	\$3,000.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>351.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$11.6700	\$4,096.17
Twin K Construction, Inc.		\$9.2000	\$3,229.20
Summers-Taylor, Inc.		\$17.0000	\$5,967.00
Whaley Construction, LLC		\$15.0000	\$5,265.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>6,135.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$4.4300	\$27,178.05
Twin K Construction, Inc.		\$4.3100	\$26,441.85
Summers-Taylor, Inc.		\$3.9000	\$23,926.50
Whaley Construction, LLC		\$4.3100	\$26,441.85
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>435.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$2.0600	\$896.10
Twin K Construction, Inc.		\$2.3000	\$1,000.50
Summers-Taylor, Inc.		\$2.7500	\$1,196.25
Whaley Construction, LLC		\$2.0000	\$870.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>39.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$377.9700	\$14,740.83
Twin K Construction, Inc.		\$575.0500	\$22,426.95
Summers-Taylor, Inc.		\$250.0000	\$9,750.00
Whaley Construction, LLC		\$367.5000	\$14,332.50

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>9.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$431.9700	\$3,887.73
Twin K Construction, Inc.		\$690.0700	\$6,210.63
Summers-Taylor, Inc.		\$525.0000	\$4,725.00
Whaley Construction, LLC		\$420.0000	\$3,780.00
<b>209-09.01 SANDBAGS</b>			
	<b>1,000.000 BAG</b>		
Charles Blalock & Sons, Inc.		\$2.7000	\$2,700.00
Twin K Construction, Inc.		\$3.4500	\$3,450.00
Summers-Taylor, Inc.		\$4.0000	\$4,000.00
Whaley Construction, LLC		\$2.6300	\$2,630.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>5.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$566.9500	\$2,834.75
Twin K Construction, Inc.		\$460.0400	\$2,300.20
Summers-Taylor, Inc.		\$1,050.0000	\$5,250.00
Whaley Construction, LLC		\$551.2500	\$2,756.25
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$129.5900	\$259.18
Twin K Construction, Inc.		\$345.0300	\$690.06
Summers-Taylor, Inc.		\$650.0000	\$1,300.00
Whaley Construction, LLC		\$126.0000	\$252.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>683.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$46.7800	\$31,950.74
Twin K Construction, Inc.		\$225.1500	\$153,777.45
Summers-Taylor, Inc.		\$42.5000	\$29,027.50
Whaley Construction, LLC		\$157.4800	\$107,558.84
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>10,453.000 TON</b>		
Charles Blalock & Sons, Inc.		\$25.2000	\$263,415.60
Twin K Construction, Inc.		\$27.6100	\$288,607.33
Summers-Taylor, Inc.		\$23.6500	\$247,213.45
Whaley Construction, LLC		\$25.2000	\$263,415.60
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>107.000 TON</b>		
Charles Blalock & Sons, Inc.		\$35.3400	\$3,781.38
Twin K Construction, Inc.		\$48.0600	\$5,142.42
Summers-Taylor, Inc.		\$44.0000	\$4,708.00
Whaley Construction, LLC		\$28.0000	\$2,996.00

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,186.000 TON</b>		
Charles Blalock & Sons, Inc.		\$34.0100	\$40,335.86
Twin K Construction, Inc.		\$31.0700	\$36,849.02
Summers-Taylor, Inc.		\$29.0000	\$34,394.00
Whaley Construction, LLC		\$24.0000	\$28,464.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>548.000 TON</b>		
Charles Blalock & Sons, Inc.		\$110.5100	\$60,559.48
Twin K Construction, Inc.		\$111.3300	\$61,008.84
Summers-Taylor, Inc.		\$107.0000	\$58,636.00
Whaley Construction, LLC		\$110.5100	\$60,559.48
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>2,130.000 TON</b>		
Charles Blalock & Sons, Inc.		\$98.5400	\$209,890.20
Twin K Construction, Inc.		\$99.2700	\$211,445.10
Summers-Taylor, Inc.		\$95.0000	\$202,350.00
Whaley Construction, LLC		\$98.5400	\$209,890.20
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>2,557.000 TON</b>		
Charles Blalock & Sons, Inc.		\$102.1700	\$261,248.69
Twin K Construction, Inc.		\$102.9200	\$263,166.44
Summers-Taylor, Inc.		\$98.5000	\$251,864.50
Whaley Construction, LLC		\$102.1700	\$261,248.69
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>13.000 TON</b>		
Charles Blalock & Sons, Inc.		\$4.2000	\$54.60
Twin K Construction, Inc.		\$423.1200	\$5,500.56
Summers-Taylor, Inc.		\$400.0000	\$5,200.00
Whaley Construction, LLC		\$420.0000	\$5,460.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>24.000 TON</b>		
Charles Blalock & Sons, Inc.		\$567.0000	\$13,608.00
Twin K Construction, Inc.		\$571.2100	\$13,709.04
Summers-Taylor, Inc.		\$540.0000	\$12,960.00
Whaley Construction, LLC		\$567.0000	\$13,608.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>2,040.000 TON</b>		
Charles Blalock & Sons, Inc.		\$114.9200	\$234,436.80
Twin K Construction, Inc.		\$115.7800	\$236,191.20
Summers-Taylor, Inc.		\$110.0000	\$224,400.00
Whaley Construction, LLC		\$114.9200	\$234,436.80

		UNIT PRICE	EXTENSION
<b>411-02.11 ACS MIX(PG70-22) GRADING E RWDY</b>			
	<b>435.000 TON</b>		
Charles Blalock & Sons, Inc.		\$119.6000	\$52,026.00
Twin K Construction, Inc.		\$120.4800	\$52,408.80
Summers-Taylor, Inc.		\$115.0000	\$50,025.00
Whaley Construction, LLC		\$119.5900	\$52,021.65
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>20,789.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$2.0600	\$42,825.34
Twin K Construction, Inc.		\$2.0700	\$43,033.23
Summers-Taylor, Inc.		\$2.0000	\$41,578.00
Whaley Construction, LLC		\$2.0600	\$42,825.34
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>226.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$784.9500	\$177,398.70
Twin K Construction, Inc.		\$684.5400	\$154,706.04
Summers-Taylor, Inc.		\$895.0000	\$202,270.00
Whaley Construction, LLC		\$867.0000	\$195,942.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>36,780.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$1.0600	\$38,986.80
Twin K Construction, Inc.		\$1.0100	\$37,147.80
Summers-Taylor, Inc.		\$1.3500	\$49,653.00
Whaley Construction, LLC		\$1.1000	\$40,458.00
<b>607-37.10 66" CORRUGATED METAL PIPE CULVERT</b>			
	<b>125.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$280.0300	\$35,003.75
Twin K Construction, Inc.		\$279.2800	\$34,910.00
Summers-Taylor, Inc.		\$385.0000	\$48,125.00
Whaley Construction, LLC		\$415.0000	\$51,875.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>148.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$43.7000	\$6,467.60
Twin K Construction, Inc.		\$56.5800	\$8,373.84
Summers-Taylor, Inc.		\$85.0000	\$12,580.00
Whaley Construction, LLC		\$55.0000	\$8,140.00
<b>611-02.13 JUNCTION BOX, TYPE 4</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$14,621.4300	\$14,621.43
Twin K Construction, Inc.		\$14,576.4800	\$14,576.48
Summers-Taylor, Inc.		\$20,100.0000	\$20,100.00
Whaley Construction, LLC		\$13,500.0000	\$13,500.00

		UNIT PRICE	EXTENSION
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>9.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$1,496.1000	\$13,464.90
Twin K Construction, Inc.		\$1,726.7800	\$15,541.02
Summers-Taylor, Inc.		\$1,940.0000	\$17,460.00
Whaley Construction, LLC		\$1,650.0000	\$14,850.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>759.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$0.7700	\$584.43
Twin K Construction, Inc.		\$2.8700	\$2,178.33
Summers-Taylor, Inc.		\$2.3000	\$1,745.70
Whaley Construction, LLC		\$5.5000	\$4,174.50
<b>611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)</b>			
	<b>1,383.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$5.5000	\$7,606.50
Twin K Construction, Inc.		\$7.1300	\$9,860.79
Summers-Taylor, Inc.		\$6.9000	\$9,542.70
Whaley Construction, LLC		\$6.0000	\$8,298.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>6.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,361.1100	\$20,166.66
Twin K Construction, Inc.		\$4,851.1300	\$29,106.78
Summers-Taylor, Inc.		\$4,110.0000	\$24,660.00
Whaley Construction, LLC		\$4,500.0000	\$27,000.00
<b>611-09.03 CAPPING EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$847.0600	\$1,694.12
Twin K Construction, Inc.		\$1,437.5400	\$2,875.08
Summers-Taylor, Inc.		\$967.0000	\$1,934.00
Whaley Construction, LLC		\$1,500.0000	\$3,000.00
<b>621-03.08 54" TEMPORARY DRAINAGE PIPE</b>			
	<b>115.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$158.2800	\$18,202.20
Twin K Construction, Inc.		\$96.2400	\$11,067.60
Summers-Taylor, Inc.		\$110.0000	\$12,650.00
Whaley Construction, LLC		\$168.0000	\$19,320.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>3.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$420.0000	\$1,260.00
Twin K Construction, Inc.		\$158.6700	\$476.01
Summers-Taylor, Inc.		\$400.0000	\$1,200.00
Whaley Construction, LLC		\$420.0000	\$1,260.00

		UNIT PRICE	EXTENSION
<b>705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$603.7500	\$603.75
Twin K Construction, Inc.		\$423.1200	\$423.12
Summers-Taylor, Inc.		\$575.0000	\$575.00
Whaley Construction, LLC		\$603.7500	\$603.75
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>1,991.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$18.3800	\$36,594.58
Twin K Construction, Inc.		\$23.2700	\$46,330.57
Summers-Taylor, Inc.		\$17.5000	\$34,842.50
Whaley Construction, LLC		\$18.3800	\$36,594.58
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL3</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$708.7500	\$708.75
Twin K Construction, Inc.		\$793.3500	\$793.35
Summers-Taylor, Inc.		\$700.0000	\$700.00
Whaley Construction, LLC		\$708.7500	\$708.75
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$3,150.0000	\$22,050.00
Twin K Construction, Inc.		\$2,856.0700	\$19,992.49
Summers-Taylor, Inc.		\$3,000.0000	\$21,000.00
Whaley Construction, LLC		\$3,150.0000	\$22,050.00
<b>705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)</b>			
	<b>1.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$34,387.5000	\$34,387.50
Twin K Construction, Inc.		\$35,806.6500	\$35,806.65
Summers-Taylor, Inc.		\$22,400.0000	\$22,400.00
Whaley Construction, LLC		\$35,962.5000	\$35,962.50
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$4,331.2500	\$51,975.00
Twin K Construction, Inc.		\$4,151.8800	\$49,822.56
Summers-Taylor, Inc.		\$5,500.0000	\$66,000.00
Whaley Construction, LLC		\$7,560.0000	\$90,720.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>1,834.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.0500	\$1,925.70
Twin K Construction, Inc.		\$1.0600	\$1,944.04
Summers-Taylor, Inc.		\$1.0000	\$1,834.00
Whaley Construction, LLC		\$1.1000	\$2,017.40

		UNIT PRICE	EXTENSION
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>14.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$294.7700	\$4,126.78
Twin K Construction, Inc.		\$230.0300	\$3,220.42
Summers-Taylor, Inc.		\$300.0000	\$4,200.00
Whaley Construction, LLC		\$350.0000	\$4,900.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>400.000 TON</b>		
Charles Blalock & Sons, Inc.		\$36.9400	\$14,776.00
Twin K Construction, Inc.		\$34.8000	\$13,920.00
Summers-Taylor, Inc.		\$33.0000	\$13,200.00
Whaley Construction, LLC		\$35.0000	\$14,000.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>3,042.000 TON</b>		
Charles Blalock & Sons, Inc.		\$38.9500	\$118,485.90
Twin K Construction, Inc.		\$34.8000	\$105,861.60
Summers-Taylor, Inc.		\$35.0000	\$106,470.00
Whaley Construction, LLC		\$35.0000	\$106,470.00
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$44,959.8500	\$44,959.85
Twin K Construction, Inc.		\$42,233.4000	\$42,233.40
Summers-Taylor, Inc.		\$34,300.0000	\$34,300.00
Whaley Construction, LLC		\$10,000.0000	\$10,000.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>1,790.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.5000	\$18,795.00
Twin K Construction, Inc.		\$11.5000	\$20,585.00
Summers-Taylor, Inc.		\$11.5000	\$20,585.00
Whaley Construction, LLC		\$11.0000	\$19,690.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>315.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.3500	\$2,315.25
Twin K Construction, Inc.		\$7.4000	\$2,331.00
Summers-Taylor, Inc.		\$8.0000	\$2,520.00
Whaley Construction, LLC		\$7.7000	\$2,425.50
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>7.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$945.0000	\$6,615.00
Twin K Construction, Inc.		\$952.0200	\$6,664.14
Summers-Taylor, Inc.		\$1,030.0000	\$7,210.00
Whaley Construction, LLC		\$990.0000	\$6,930.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$62,597.7800	\$62,597.78
Twin K Construction, Inc.		\$38,983.5900	\$38,983.59
Summers-Taylor, Inc.		\$92,000.0000	\$92,000.00
Whaley Construction, LLC		\$45,000.0000	\$45,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>5,378.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$18.5000	\$99,493.00
Twin K Construction, Inc.		\$41.8300	\$224,961.74
Summers-Taylor, Inc.		\$33.0000	\$177,474.00
Whaley Construction, LLC		\$42.0000	\$225,876.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$28.3500	\$2,835.00
Twin K Construction, Inc.		\$37.0200	\$3,702.00
Summers-Taylor, Inc.		\$20.0000	\$2,000.00
Whaley Construction, LLC		\$36.7500	\$3,675.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>704.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$7.8800	\$5,547.52
Twin K Construction, Inc.		\$7.4000	\$5,209.60
Summers-Taylor, Inc.		\$7.9000	\$5,561.60
Whaley Construction, LLC		\$7.3500	\$5,174.40
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>108.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$16.8000	\$1,814.40
Twin K Construction, Inc.		\$15.8700	\$1,713.96
Summers-Taylor, Inc.		\$7.9000	\$853.20
Whaley Construction, LLC		\$15.7500	\$1,701.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>4,752.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5300	\$2,518.56
Twin K Construction, Inc.		\$1.8200	\$8,648.64
Summers-Taylor, Inc.		\$0.5500	\$2,613.60
Whaley Construction, LLC		\$0.5300	\$2,518.56
<b>712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR</b>			
	<b>220.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$40.3000	\$8,866.00
Twin K Construction, Inc.		\$40.2000	\$8,844.00
Summers-Taylor, Inc.		\$17.0000	\$3,740.00
Whaley Construction, LLC		\$39.9000	\$8,778.00

		UNIT PRICE	EXTENSION
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>2.000 C.Y.</b>		
Charles Blalock & Sons, Inc.		\$696.4300	\$1,392.86
Twin K Construction, Inc.		\$846.2400	\$1,692.48
Summers-Taylor, Inc.		\$800.0000	\$1,600.00
Whaley Construction, LLC		\$840.0000	\$1,680.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>400.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$2.9500	\$1,180.00
Twin K Construction, Inc.		\$3.1700	\$1,268.00
Summers-Taylor, Inc.		\$3.0000	\$1,200.00
Whaley Construction, LLC		\$3.1500	\$1,260.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>23.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.7100	\$246.33
Twin K Construction, Inc.		\$10.5800	\$243.34
Summers-Taylor, Inc.		\$10.0000	\$230.00
Whaley Construction, LLC		\$10.5000	\$241.50
<b>713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR</b>			
	<b>70.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$6.4300	\$450.10
Twin K Construction, Inc.		\$6.6100	\$462.70
Summers-Taylor, Inc.		\$6.2500	\$437.50
Whaley Construction, LLC		\$6.5600	\$459.20
<b>713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)</b>			
	<b>39.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$8.5700	\$334.23
Twin K Construction, Inc.		\$8.4600	\$329.94
Summers-Taylor, Inc.		\$8.0000	\$312.00
Whaley Construction, LLC		\$8.4000	\$327.60
<b>713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS</b>			
	<b>680.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$5.8900	\$4,005.20
Twin K Construction, Inc.		\$6.0800	\$4,134.40
Summers-Taylor, Inc.		\$6.0000	\$4,080.00
Whaley Construction, LLC		\$6.0400	\$4,107.20
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>474.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$6.3700	\$3,019.38
Twin K Construction, Inc.		\$6.6100	\$3,133.14
Summers-Taylor, Inc.		\$6.5000	\$3,081.00
Whaley Construction, LLC		\$6.5600	\$3,109.44

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,118.000 LB.</b>		
Charles Blalock & Sons, Inc.		\$3.6400	\$7,709.52
Twin K Construction, Inc.		\$3.7000	\$7,836.60
Summers-Taylor, Inc.		\$3.7500	\$7,942.50
Whaley Construction, LLC		\$3.6800	\$7,794.24
<b>713-11.21 P POST SLIP BASE</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$380.3600	\$6,085.76
Twin K Construction, Inc.		\$396.6800	\$6,346.88
Summers-Taylor, Inc.		\$375.0000	\$6,000.00
Whaley Construction, LLC		\$393.7500	\$6,300.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>269.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$11.7900	\$3,171.51
Twin K Construction, Inc.		\$12.6900	\$3,413.61
Summers-Taylor, Inc.		\$12.0000	\$3,228.00
Whaley Construction, LLC		\$12.6000	\$3,389.40
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>231.000 S.F.</b>		
Charles Blalock & Sons, Inc.		\$13.9300	\$3,217.83
Twin K Construction, Inc.		\$14.8100	\$3,421.11
Summers-Taylor, Inc.		\$14.0000	\$3,234.00
Whaley Construction, LLC		\$14.7000	\$3,395.70
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$321.4300	\$321.43
Twin K Construction, Inc.		\$317.3400	\$317.34
Summers-Taylor, Inc.		\$300.0000	\$300.00
Whaley Construction, LLC		\$315.0000	\$315.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>127.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$36.7500	\$4,667.25
Twin K Construction, Inc.		\$30.1500	\$3,829.05
Summers-Taylor, Inc.		\$35.0000	\$4,445.00
Whaley Construction, LLC		\$36.7500	\$4,667.25
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>60.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$36.7500	\$2,205.00
Twin K Construction, Inc.		\$30.1500	\$1,809.00
Summers-Taylor, Inc.		\$35.0000	\$2,100.00
Whaley Construction, LLC		\$36.7500	\$2,205.00

		UNIT PRICE	EXTENSION
<b>716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>51.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$15.7500	\$803.25
Twin K Construction, Inc.		\$9.2600	\$472.26
Summers-Taylor, Inc.		\$15.0000	\$765.00
Whaley Construction, LLC		\$15.7500	\$803.25
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>121.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$18.1100	\$2,191.31
Twin K Construction, Inc.		\$22.2100	\$2,687.41
Summers-Taylor, Inc.		\$19.5000	\$2,359.50
Whaley Construction, LLC		\$18.1100	\$2,191.31
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>88.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$10.5000	\$924.00
Twin K Construction, Inc.		\$11.9000	\$1,047.20
Summers-Taylor, Inc.		\$11.5000	\$1,012.00
Whaley Construction, LLC		\$10.5000	\$924.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$157.5000	\$1,890.00
Twin K Construction, Inc.		\$142.8000	\$1,713.60
Summers-Taylor, Inc.		\$171.0000	\$2,052.00
Whaley Construction, LLC		\$157.5000	\$1,890.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>2.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$183.7500	\$367.50
Twin K Construction, Inc.		\$301.4700	\$602.94
Summers-Taylor, Inc.		\$200.0000	\$400.00
Whaley Construction, LLC		\$183.7500	\$367.50
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>5.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$997.5000	\$4,987.50
Twin K Construction, Inc.		\$555.3500	\$2,776.75
Summers-Taylor, Inc.		\$975.0000	\$4,875.00
Whaley Construction, LLC		\$997.5000	\$4,987.50
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>17,280.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.2600	\$4,492.80
Twin K Construction, Inc.		\$0.3000	\$5,184.00
Summers-Taylor, Inc.		\$0.3000	\$5,184.00
Whaley Construction, LLC		\$0.2800	\$4,838.40

		UNIT PRICE	EXTENSION
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>1.000 L.M.</b>		
Charles Blalock & Sons, Inc.		\$918.7500	\$918.75
Twin K Construction, Inc.		\$793.3500	\$793.35
Summers-Taylor, Inc.		\$975.0000	\$975.00
Whaley Construction, LLC		\$962.5000	\$962.50
<b>716-05.50 PAINTED PAVEMENT MARKINGS(8" LINE)</b>			
	<b>13,730.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.1900	\$2,608.70
Twin K Construction, Inc.		\$0.3000	\$4,119.00
Summers-Taylor, Inc.		\$0.2000	\$2,746.00
Whaley Construction, LLC		\$0.2000	\$2,746.00
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>9,760.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$0.5300	\$5,172.80
Twin K Construction, Inc.		\$0.3700	\$3,611.20
Summers-Taylor, Inc.		\$0.5500	\$5,368.00
Whaley Construction, LLC		\$0.5500	\$5,368.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>1.800 L.M.</b>		
Charles Blalock & Sons, Inc.		\$4,987.5000	\$8,977.50
Twin K Construction, Inc.		\$4,760.1200	\$8,568.22
Summers-Taylor, Inc.		\$5,430.0000	\$9,774.00
Whaley Construction, LLC		\$4,987.5000	\$8,977.50
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>4.300 L.M.</b>		
Charles Blalock & Sons, Inc.		\$2,310.0000	\$9,933.00
Twin K Construction, Inc.		\$1,956.9400	\$8,414.84
Summers-Taylor, Inc.		\$2,350.0000	\$10,105.00
Whaley Construction, LLC		\$2,310.0000	\$9,933.00
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,622.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.3100	\$2,124.82
Twin K Construction, Inc.		\$0.5300	\$859.66
Summers-Taylor, Inc.		\$1.3000	\$2,108.60
Whaley Construction, LLC		\$1.3100	\$2,124.82
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>			
	<b>4,051.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$1.5800	\$6,400.58
Twin K Construction, Inc.		\$0.5300	\$2,147.03
Summers-Taylor, Inc.		\$1.5500	\$6,279.05
Whaley Construction, LLC		\$1.5800	\$6,400.58

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Blalock & Sons, Inc.		\$235,658.0900	\$235,658.09
Twin K Construction, Inc.		\$170,813.5000	\$170,813.50
Summers-Taylor, Inc.		\$215,000.0000	\$215,000.00
Whaley Construction, LLC		\$206,600.0000	\$206,600.00
<b>730-26.08 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>8.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$2,357.1400	\$18,857.12
Twin K Construction, Inc.		\$2,380.0600	\$19,040.48
Summers-Taylor, Inc.		\$2,300.0000	\$18,400.00
Whaley Construction, LLC		\$2,362.5000	\$18,900.00
<b>740-06.01 GEOMEMBRANE</b>			
	<b>657.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$10.0000	\$6,570.00
Twin K Construction, Inc.		\$22.2700	\$14,631.39
Summers-Taylor, Inc.		\$15.0000	\$9,855.00
Whaley Construction, LLC		\$5.0000	\$3,285.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>9,118.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$1.5600	\$14,224.08
Twin K Construction, Inc.		\$2.4600	\$22,430.28
Summers-Taylor, Inc.		\$2.0000	\$18,236.00
Whaley Construction, LLC		\$1.5200	\$13,859.36
<b>740-11.04 TEMPORARY SEDIMENT TUBE 20IN</b>			
	<b>177.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$7.3400	\$1,299.18
Twin K Construction, Inc.		\$3.7400	\$661.98
Summers-Taylor, Inc.		\$6.2000	\$1,097.40
Whaley Construction, LLC		\$7.1400	\$1,263.78
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>441.000 L.F.</b>		
Charles Blalock & Sons, Inc.		\$8.7500	\$3,858.75
Twin K Construction, Inc.		\$10.9200	\$4,815.72
Summers-Taylor, Inc.		\$8.2000	\$3,616.20
Whaley Construction, LLC		\$8.5200	\$3,757.32
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>436.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$26.7400	\$11,658.64
Twin K Construction, Inc.		\$28.7500	\$12,535.00
Summers-Taylor, Inc.		\$24.5000	\$10,682.00
Whaley Construction, LLC		\$20.0000	\$8,720.00

		UNIT PRICE	EXTENSION
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>11.000 UNIT</b>		
Charles Blalock & Sons, Inc.		\$102.6000	\$1,128.60
Twin K Construction, Inc.		\$23.0100	\$253.11
Summers-Taylor, Inc.		\$95.0000	\$1,045.00
Whaley Construction, LLC		\$21.0000	\$231.00
<b>801-02.15 FERTILIZER</b>			
	<b>5.000 TON</b>		
Charles Blalock & Sons, Inc.		\$872.4700	\$4,362.35
Twin K Construction, Inc.		\$1,150.1000	\$5,750.50
Summers-Taylor, Inc.		\$810.0000	\$4,050.00
Whaley Construction, LLC		\$577.5000	\$2,887.50
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>43.000 M.G.</b>		
Charles Blalock & Sons, Inc.		\$109.0600	\$4,689.58
Twin K Construction, Inc.		\$402.5300	\$17,308.79
Summers-Taylor, Inc.		\$100.0000	\$4,300.00
Whaley Construction, LLC		\$42.0000	\$1,806.00
<b>802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)</b>			
	<b>16.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$43.6200	\$697.92
Twin K Construction, Inc.		\$21.8600	\$349.76
Summers-Taylor, Inc.		\$45.5000	\$728.00
Whaley Construction, LLC		\$36.7500	\$588.00
<b>802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)</b>			
	<b>82.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$43.6200	\$3,576.84
Twin K Construction, Inc.		\$21.8600	\$1,792.52
Summers-Taylor, Inc.		\$45.5000	\$3,731.00
Whaley Construction, LLC		\$36.7500	\$3,013.50
<b>802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)</b>			
	<b>82.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$43.6200	\$3,576.84
Twin K Construction, Inc.		\$21.8600	\$1,792.52
Summers-Taylor, Inc.		\$45.5000	\$3,731.00
Whaley Construction, LLC		\$36.7500	\$3,013.50
<b>802-02.45 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (24-48IN)</b>			
	<b>82.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$43.6200	\$3,576.84
Twin K Construction, Inc.		\$21.8600	\$1,792.52
Summers-Taylor, Inc.		\$45.5000	\$3,731.00
Whaley Construction, LLC		\$36.7500	\$3,013.50

		UNIT PRICE	EXTENSION
<b>802-02.47 CUTTINGS: ALNUS SERRULATA (24-48IN)</b>			
	<b>66.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$43.6200	\$2,878.92
Twin K Construction, Inc.		\$21.8600	\$1,442.76
Summers-Taylor, Inc.		\$45.5000	\$3,003.00
Whaley Construction, LLC		\$36.7500	\$2,425.50
<b>802-11.31 QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT CNTNR GRWN)</b>			
	<b>12.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2700	\$327.24
Twin K Construction, Inc.		\$115.0100	\$1,380.12
Summers-Taylor, Inc.		\$28.5000	\$342.00
Whaley Construction, LLC		\$36.7500	\$441.00
<b>802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$899.58
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$28.5000	\$940.50
Whaley Construction, LLC		\$18.9000	\$623.70
<b>802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.)</b>			
	<b>22.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$599.72
Twin K Construction, Inc.		\$17.9800	\$395.56
Summers-Taylor, Inc.		\$28.5000	\$627.00
Whaley Construction, LLC		\$123.9000	\$2,725.80
<b>802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$899.58
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$28.5000	\$940.50
Whaley Construction, LLC		\$18.9000	\$623.70
<b>802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$899.58
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$28.5000	\$940.50
Whaley Construction, LLC		\$18.9000	\$623.70
<b>802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$899.58
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$28.5000	\$940.50
Whaley Construction, LLC		\$18.9000	\$623.70

		UNIT PRICE	EXTENSION
<b>802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$27.2600	\$899.58
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$28.5000	\$940.50
Whaley Construction, LLC		\$18.9000	\$623.70
<b>802-12.31 QUERCUS FALCATA (SOUTHERN RED OAK SEEDLNG B.R.)</b>			
	<b>33.000 EACH</b>		
Charles Blalock & Sons, Inc.		\$126.9100	\$4,188.03
Twin K Construction, Inc.		\$17.9800	\$593.34
Summers-Taylor, Inc.		\$133.0000	\$4,389.00
Whaley Construction, LLC		\$18.9000	\$623.70
<b>803-01 SODDING (NEW SOD)</b>			
	<b>844.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$7.5600	\$6,380.64
Twin K Construction, Inc.		\$7.4700	\$6,304.68
Summers-Taylor, Inc.		\$7.9000	\$6,667.60
Whaley Construction, LLC		\$6.0800	\$5,131.52
<b>805-12.02 EROSION CONTROL BLANKET (TYPE II)</b>			
	<b>11,055.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$0.9200	\$10,170.60
Twin K Construction, Inc.		\$1.7200	\$19,014.60
Summers-Taylor, Inc.		\$0.9500	\$10,502.25
Whaley Construction, LLC		\$0.8500	\$9,396.75
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>			
	<b>323.000 S.Y.</b>		
Charles Blalock & Sons, Inc.		\$11.5800	\$3,740.34
Twin K Construction, Inc.		\$6.3200	\$2,041.36
Summers-Taylor, Inc.		\$12.0000	\$3,876.00
Whaley Construction, LLC		\$11.1500	\$3,601.45

**SUB-TOTAL ROADWAY**

Charles Blalock & Sons, Inc.	\$3,982,630.16
Twin K Construction, Inc.	\$4,463,333.77
Summers-Taylor, Inc.	\$4,626,536.30
Whaley Construction, LLC	\$4,731,713.46

**TOTAL CONTRACT**

Charles Blalock & Sons, Inc.	\$3,982,630.16
Twin K Construction, Inc.	\$4,463,333.77
Summers-Taylor, Inc.	\$4,626,536.30
Whaley Construction, LLC	\$4,731,713.46

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

HAYWOOD COUNTY (Contract No. CNS285 Call 016)

R-NH-19(53),38083-3205-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE, BOX BRIDGE AND PAVING ON S.R. 19 (BROWNSVILLE BYPASS) FROM EAST OF S.R. 87 (L.M. 11.12) TO WEST OF WINDROW ROAD (L.M. 14.73).

PROJECT LENGTH - 3.700 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 8.50%

---

	TOTAL CONTRACT
Ford Construction Company	\$28,475,441.02
Delta Contracting Company, LLC	\$29,959,100.98
Harold Coffey Construction Co., Inc.	\$30,971,979.43
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$31,400,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$220,000.0000	\$220,000.00
	Delta Contracting Company, LLC	\$290,000.0000	\$290,000.00
	Harold Coffey Construction Co., Inc.	\$350,000.0000	\$350,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$325,000.0000	\$325,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
		<b>5,080.000 HOUR</b>	
	Ford Construction Company	\$0.8000	\$4,064.00
	Delta Contracting Company, LLC	\$0.8000	\$4,064.00
	Harold Coffey Construction Co., Inc.	\$0.8000	\$4,064.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$0.8000	\$4,064.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$260,000.0000	\$260,000.00
	Delta Contracting Company, LLC	\$207,216.0000	\$207,216.00
	Harold Coffey Construction Co., Inc.	\$740,000.0000	\$740,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$400,000.0000	\$400,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$82,462.0000	\$82,462.00
	Delta Contracting Company, LLC	\$32,000.0000	\$32,000.00
	Harold Coffey Construction Co., Inc.	\$49,000.0000	\$49,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$95,000.0000	\$95,000.00
<b>202-04.50</b>	<b>REMOVAL OF STRUCTURES (5' x 4' BOX CULVERT, SR-19 STA. 110+52)</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$7,500.0000	\$7,500.00
	Delta Contracting Company, LLC	\$3,600.0000	\$3,600.00
	Harold Coffey Construction Co., Inc.	\$9,500.0000	\$9,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$26,000.0000	\$26,000.00
<b>202-04.51</b>	<b>REMOVAL OF STRUCTURES (3' x 3' BOX CULVERT, HARALSON STA/ 405+77)</b>		
		<b>1.000 LS</b>	
	Ford Construction Company	\$7,500.0000	\$7,500.00
	Delta Contracting Company, LLC	\$2,900.0000	\$2,900.00
	Harold Coffey Construction Co., Inc.	\$9,500.0000	\$9,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$27,000.0000	\$27,000.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>387,096.000 C.Y.</b>	
	Ford Construction Company	\$6.1000	\$2,361,285.60
	Delta Contracting Company, LLC	\$6.0000	\$2,322,576.00
	Harold Coffey Construction Co., Inc.	\$4.7900	\$1,854,189.84
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.1500	\$1,993,544.40

		UNIT PRICE	EXTENSION
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>164,054.000 C.Y.</b>		
	Ford Construction Company	\$0.5000	\$82,027.00
	Delta Contracting Company, LLC	\$6.0000	\$984,324.00
	Harold Coffey Construction Co., Inc.	\$4.2500	\$697,229.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.5500	\$910,499.70
<b>203-03.10</b>	<b>SELECT GRANULAR MATERIAL</b>		
	<b>65,679.000 TON</b>		
	Ford Construction Company	\$13.0000	\$853,827.00
	Delta Contracting Company, LLC	\$12.0000	\$788,148.00
	Harold Coffey Construction Co., Inc.	\$21.7000	\$1,425,234.30
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$18.2000	\$1,195,357.80
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>24,072.000 C.Y.</b>		
	Ford Construction Company	\$1.0000	\$24,072.00
	Delta Contracting Company, LLC	\$3.0000	\$72,216.00
	Harold Coffey Construction Co., Inc.	\$3.1500	\$75,826.80
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$2.3000	\$55,365.60
<b>203-05</b>	<b>UNDERCUTTING</b>		
	<b>44,228.000 C.Y.</b>		
	Ford Construction Company	\$4.0000	\$176,912.00
	Delta Contracting Company, LLC	\$6.0000	\$265,368.00
	Harold Coffey Construction Co., Inc.	\$5.9000	\$260,945.20
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6.7500	\$298,539.00
<b>203-08</b>	<b>CHANNEL EXCAVATION (UNCLASSIFIED)</b>		
	<b>1,847.000 C.Y.</b>		
	Ford Construction Company	\$6.0000	\$11,082.00
	Delta Contracting Company, LLC	\$8.0000	\$14,776.00
	Harold Coffey Construction Co., Inc.	\$12.0000	\$22,164.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8.7500	\$16,161.25
<b>203-50</b>	<b>CONSTRUCTION OF HAUL ROAD</b>		
	<b>1.000 LS</b>		
	Ford Construction Company	\$360,000.0000	\$360,000.00
	Delta Contracting Company, LLC	\$315,000.0000	\$315,000.00
	Harold Coffey Construction Co., Inc.	\$330,000.0000	\$330,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$213,000.0000	\$213,000.00
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
	<b>964.000 C.Y.</b>		
	Ford Construction Company	\$56.0000	\$53,984.00
	Delta Contracting Company, LLC	\$70.0000	\$67,480.00
	Harold Coffey Construction Co., Inc.	\$69.0000	\$66,516.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$55.5000	\$53,502.00

		UNIT PRICE	EXTENSION
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>45.000 C.Y.</b>		
Ford Construction Company		\$230.0000	\$10,350.00
Delta Contracting Company, LLC		\$150.0000	\$6,750.00
Harold Coffey Construction Co., Inc.		\$220.0000	\$9,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$215.0000	\$9,675.00
<b>208-02.01 DITCH (RIPRAP, SAND &amp; PLASTIC SHEETING)</b>			
	<b>25.000 L.F.</b>		
Ford Construction Company		\$25.0000	\$625.00
Delta Contracting Company, LLC		\$51.0000	\$1,275.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$6,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$320.0000	\$8,000.00
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>470.000 L.F.</b>		
Ford Construction Company		\$24.0000	\$11,280.00
Delta Contracting Company, LLC		\$22.0000	\$10,340.00
Harold Coffey Construction Co., Inc.		\$16.0000	\$7,520.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$17.2500	\$8,107.50
<b>209-03.36 STREAM MITIGATION-STEP POOL</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$8,400.0000	\$8,400.00
Delta Contracting Company, LLC		\$5,100.0000	\$5,100.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$7,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,750.0000	\$5,750.00
<b>209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING</b>			
	<b>380.000 L.F.</b>		
Ford Construction Company		\$110.0000	\$41,800.00
Delta Contracting Company, LLC		\$165.0000	\$62,700.00
Harold Coffey Construction Co., Inc.		\$110.0000	\$41,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$175.0000	\$66,500.00
<b>209-03.67 Stream Mitigation – Wood Toe W/Reinforced Earth</b>			
	<b>350.000 L.F.</b>		
Ford Construction Company		\$115.0000	\$40,250.00
Delta Contracting Company, LLC		\$160.0000	\$56,000.00
Harold Coffey Construction Co., Inc.		\$110.0000	\$38,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$36,750.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>7,296.000 C.Y.</b>		
Ford Construction Company		\$3.4500	\$25,171.20
Delta Contracting Company, LLC		\$8.0000	\$58,368.00
Harold Coffey Construction Co., Inc.		\$5.8000	\$42,316.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.7500	\$63,840.00

		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>42,545.000 L.F.</b>		
Ford Construction Company		\$3.7500	\$159,543.75
Delta Contracting Company, LLC		\$3.7500	\$159,543.75
Harold Coffey Construction Co., Inc.		\$3.7500	\$159,543.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.4500	\$189,325.25
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>41,975.000 L.F.</b>		
Ford Construction Company		\$1.0000	\$41,975.00
Delta Contracting Company, LLC		\$1.5500	\$65,061.25
Harold Coffey Construction Co., Inc.		\$1.5500	\$65,061.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0500	\$86,048.75
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>69.000 EACH</b>		
Ford Construction Company		\$550.0000	\$37,950.00
Delta Contracting Company, LLC		\$400.0000	\$27,600.00
Harold Coffey Construction Co., Inc.		\$485.0000	\$33,465.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$555.0000	\$38,295.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>62.000 EACH</b>		
Ford Construction Company		\$700.0000	\$43,400.00
Delta Contracting Company, LLC		\$650.0000	\$40,300.00
Harold Coffey Construction Co., Inc.		\$525.0000	\$32,550.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$700.0000	\$43,400.00
<b>209-09.01 SANDBAGS</b>			
	<b>2,340.000 BAG</b>		
Ford Construction Company		\$4.2000	\$9,828.00
Delta Contracting Company, LLC		\$4.0000	\$9,360.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$9,360.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$10,179.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$560.0000	\$3,360.00
Delta Contracting Company, LLC		\$500.0000	\$3,000.00
Harold Coffey Construction Co., Inc.		\$600.0000	\$3,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$650.0000	\$3,900.00
<b>209-09.22 POLYACRYLAMIDE POWDER</b>			
	<b>1,800.000 LB.</b>		
Ford Construction Company		\$9.0000	\$16,200.00
Delta Contracting Company, LLC		\$12.0000	\$21,600.00
Harold Coffey Construction Co., Inc.		\$12.0000	\$21,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13.0000	\$23,400.00

		UNIT PRICE	EXTENSION
<b>209-09.24 JUTE MESH FABRIC</b>			
	<b>100.000 S.Y.</b>		
Ford Construction Company		\$5.1600	\$516.00
Delta Contracting Company, LLC		\$5.0000	\$500.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.4000	\$540.00
<b>209-09.43 CURB INLET PROTECTION (TYPE 4)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$200.0000	\$400.00
Delta Contracting Company, LLC		\$350.0000	\$700.00
Harold Coffey Construction Co., Inc.		\$350.0000	\$700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$380.0000	\$760.00
<b>209-10.02 8IN SKIMMER W/6IN HEAD</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$7,500.0000	\$7,500.00
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$8,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,500.0000	\$6,500.00
<b>209-11.01 SEDIMENT BASIN RISER( 24")</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,500.0000	\$1,500.00
Delta Contracting Company, LLC		\$10,612.6400	\$10,612.64
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$8,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,000.0000	\$3,000.00
<b>209-11.20 SEDIMENT BASIN BAFFLES</b>			
	<b>400.000 L.F.</b>		
Ford Construction Company		\$32.0000	\$12,800.00
Delta Contracting Company, LLC		\$18.7300	\$7,492.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$6,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$6,000.00
<b>209-13.04 TURBIDITY CURTAIN(POND 1)</b>			
	<b>200.000 L.F.</b>		
Ford Construction Company		\$21.0000	\$4,200.00
Delta Contracting Company, LLC		\$20.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$21.5000	\$4,300.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>6,000.000 S.Y.</b>		
Ford Construction Company		\$2.0000	\$12,000.00
Delta Contracting Company, LLC		\$2.0000	\$12,000.00
Harold Coffey Construction Co., Inc.		\$2.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.1500	\$12,900.00

		UNIT PRICE	EXTENSION
<b>209-20.21 SEDIMENT POND OUTLET STRUCTURE (DISCR.)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$1.0000	\$1.00
Delta Contracting Company, LLC		\$4,400.0000	\$4,400.00
Harold Coffey Construction Co., Inc.		\$8,500.0000	\$8,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$940.0000	\$940.00
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>17.000 EACH</b>		
Ford Construction Company		\$550.0000	\$9,350.00
Delta Contracting Company, LLC		\$800.0000	\$13,600.00
Harold Coffey Construction Co., Inc.		\$700.0000	\$11,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$595.0000	\$10,115.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>14.000 EACH</b>		
Ford Construction Company		\$250.0000	\$3,500.00
Delta Contracting Company, LLC		\$300.0000	\$4,200.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$325.0000	\$4,550.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$552.0000	\$1,656.00
Delta Contracting Company, LLC		\$600.0000	\$1,800.00
Harold Coffey Construction Co., Inc.		\$600.0000	\$1,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$645.0000	\$1,935.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>19.000 EACH</b>		
Ford Construction Company		\$716.0000	\$13,604.00
Delta Contracting Company, LLC		\$550.0000	\$10,450.00
Harold Coffey Construction Co., Inc.		\$550.0000	\$10,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$595.0000	\$11,305.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>4,410.000 L.F.</b>		
Ford Construction Company		\$14.0000	\$61,740.00
Delta Contracting Company, LLC		\$3.8500	\$16,978.50
Harold Coffey Construction Co., Inc.		\$7.0000	\$30,870.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$66,150.00
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>450.000 L.F.</b>		
Ford Construction Company		\$32.0000	\$14,400.00
Delta Contracting Company, LLC		\$31.0000	\$13,950.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$20,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$11,250.00

		UNIT PRICE	EXTENSION
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>6,470.000 TON</b>		
Ford Construction Company		\$36.0000	\$232,920.00
Delta Contracting Company, LLC		\$33.0000	\$213,510.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$226,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$31.7500	\$205,422.50
<b>303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)</b>			
	<b>1,000.000 TON</b>		
Ford Construction Company		\$26.0000	\$26,000.00
Delta Contracting Company, LLC		\$30.0000	\$30,000.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$35,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$31.0000	\$31,000.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>455.000 TON</b>		
Ford Construction Company		\$37.0000	\$16,835.00
Delta Contracting Company, LLC		\$42.0000	\$19,110.00
Harold Coffey Construction Co., Inc.		\$38.0000	\$17,290.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$57.0000	\$25,935.00
<b>303-10.03 MINERAL AGGREGATE (SIZE 68)</b>			
	<b>140.000 TON</b>		
Ford Construction Company		\$37.0000	\$5,180.00
Delta Contracting Company, LLC		\$42.0000	\$5,880.00
Harold Coffey Construction Co., Inc.		\$38.0000	\$5,320.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$57.0000	\$7,980.00
<b>303-20.02 RIVER GRAVEL</b>			
	<b>86.000 TON</b>		
Ford Construction Company		\$36.0000	\$3,096.00
Delta Contracting Company, LLC		\$47.0000	\$4,042.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$3,870.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$6,450.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>34,904.000 TON</b>		
Ford Construction Company		\$76.0000	\$2,652,704.00
Delta Contracting Company, LLC		\$72.3000	\$2,523,559.20
Harold Coffey Construction Co., Inc.		\$76.0000	\$2,652,704.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$80.0000	\$2,792,320.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>23,580.000 TON</b>		
Ford Construction Company		\$73.0000	\$1,721,340.00
Delta Contracting Company, LLC		\$94.0000	\$2,216,520.00
Harold Coffey Construction Co., Inc.		\$73.0000	\$1,721,340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$76.8500	\$1,812,123.00

		UNIT PRICE	EXTENSION
<b>307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S</b>			
	<b>5,708.000 TON</b>		
Ford Construction Company		\$77.0000	\$439,516.00
Delta Contracting Company, LLC		\$84.0000	\$479,472.00
Harold Coffey Construction Co., Inc.		\$77.0000	\$439,516.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$81.0000	\$462,348.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>205.000 TON</b>		
Ford Construction Company		\$200.0000	\$41,000.00
Delta Contracting Company, LLC		\$400.0000	\$82,000.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$41,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$210.5000	\$43,152.50
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,603.000 TON</b>		
Ford Construction Company		\$80.0000	\$288,240.00
Delta Contracting Company, LLC		\$97.0000	\$349,491.00
Harold Coffey Construction Co., Inc.		\$80.0000	\$288,240.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$84.2500	\$303,552.75
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>10,933.000 TON</b>		
Ford Construction Company		\$99.0000	\$1,082,367.00
Delta Contracting Company, LLC		\$98.0000	\$1,071,434.00
Harold Coffey Construction Co., Inc.		\$99.0000	\$1,082,367.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$104.2500	\$1,139,765.25
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>10.500 L.M.</b>		
Ford Construction Company		\$630.0000	\$6,615.00
Delta Contracting Company, LLC		\$1,200.0000	\$12,600.00
Harold Coffey Construction Co., Inc.		\$525.0000	\$5,512.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$665.0000	\$6,982.50
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>0.510 L.M.</b>		
Ford Construction Company		\$1,225.0000	\$624.75
Delta Contracting Company, LLC		\$1,200.0000	\$612.00
Harold Coffey Construction Co., Inc.		\$6,865.0000	\$3,501.15
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,655.0000	\$4,414.05
<b>415-01.03 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,932.000 C.Y.</b>		
Ford Construction Company		\$14.0000	\$41,048.00
Delta Contracting Company, LLC		\$36.0000	\$105,552.00
Harold Coffey Construction Co., Inc.		\$60.9500	\$178,705.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$42.0000	\$123,144.00

		UNIT PRICE	EXTENSION
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>229.000 C.Y.</b>		
Ford Construction Company		\$550.0000	\$125,950.00
Delta Contracting Company, LLC		\$550.0000	\$125,950.00
Harold Coffey Construction Co., Inc.		\$450.0000	\$103,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$755.0000	\$172,895.00
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>39,689.000 LB.</b>		
Ford Construction Company		\$1.0000	\$39,689.00
Delta Contracting Company, LLC		\$1.0900	\$43,261.01
Harold Coffey Construction Co., Inc.		\$0.7300	\$28,972.97
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1500	\$45,642.35
<b>606-24.12 TEMPORARY SHEET PILES</b>			
	<b>6,100.000 S.F.</b>		
Ford Construction Company		\$28.0000	\$170,800.00
Delta Contracting Company, LLC		\$5.0000	\$30,500.00
Harold Coffey Construction Co., Inc.		\$28.0000	\$170,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$33.0000	\$201,300.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,610.000 L.F.</b>		
Ford Construction Company		\$48.0000	\$77,280.00
Delta Contracting Company, LLC		\$48.0000	\$77,280.00
Harold Coffey Construction Co., Inc.		\$41.0000	\$66,010.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.5000	\$65,205.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>985.000 L.F.</b>		
Ford Construction Company		\$64.0000	\$63,040.00
Delta Contracting Company, LLC		\$62.0000	\$61,070.00
Harold Coffey Construction Co., Inc.		\$51.0000	\$50,235.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$51.5000	\$50,727.50
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>306.000 L.F.</b>		
Ford Construction Company		\$82.0000	\$25,092.00
Delta Contracting Company, LLC		\$78.0000	\$23,868.00
Harold Coffey Construction Co., Inc.		\$74.0000	\$22,644.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$69.7500	\$21,343.50
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>396.000 L.F.</b>		
Ford Construction Company		\$112.0000	\$44,352.00
Delta Contracting Company, LLC		\$99.0000	\$39,204.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$33,660.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$91.5500	\$36,253.80

		UNIT PRICE	EXTENSION
<b>607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV)</b>			
	<b>146.000 L.F.</b>		
Ford Construction Company		\$124.0000	\$18,104.00
Delta Contracting Company, LLC		\$111.0000	\$16,206.00
Harold Coffey Construction Co., Inc.		\$99.0000	\$14,454.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$106.0000	\$15,476.00
<b>607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>86.000 L.F.</b>		
Ford Construction Company		\$175.0000	\$15,050.00
Delta Contracting Company, LLC		\$139.0000	\$11,954.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$17,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$161.0000	\$13,846.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>794.000 L.F.</b>		
Ford Construction Company		\$42.0000	\$33,348.00
Delta Contracting Company, LLC		\$43.0000	\$34,142.00
Harold Coffey Construction Co., Inc.		\$32.0000	\$25,408.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$36.5000	\$28,981.00
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>272.000 L.F.</b>		
Ford Construction Company		\$60.0000	\$16,320.00
Delta Contracting Company, LLC		\$50.0000	\$13,600.00
Harold Coffey Construction Co., Inc.		\$39.0000	\$10,608.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.5000	\$12,376.00
<b>607-39.05 36" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>40.000 L.F.</b>		
Ford Construction Company		\$75.0000	\$3,000.00
Delta Contracting Company, LLC		\$70.0000	\$2,800.00
Harold Coffey Construction Co., Inc.		\$59.0000	\$2,360.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$69.5000	\$2,780.00
<b>607-50.11 PRECAST CONCRETE BOX CULVERT (8' X 6')</b>			
	<b>113.000 L.F.</b>		
Ford Construction Company		\$690.0000	\$77,970.00
Delta Contracting Company, LLC		\$1,000.0000	\$113,000.00
Harold Coffey Construction Co., Inc.		\$1,450.0000	\$163,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$685.0000	\$77,405.00
<b>610-07.03 18" PIPE DRAIN (BRIDGE DRAIN)</b>			
	<b>89.000 L.F.</b>		
Ford Construction Company		\$40.0000	\$3,560.00
Delta Contracting Company, LLC		\$60.0000	\$5,340.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$4,005.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$4,450.00

		UNIT PRICE	EXTENSION
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$5,600.0000	\$22,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$24,000.00
Harold Coffey Construction Co., Inc.		\$7,200.0000	\$28,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,375.0000	\$13,500.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$6,200.0000	\$12,400.00
Delta Contracting Company, LLC		\$6,600.0000	\$13,200.00
Harold Coffey Construction Co., Inc.		\$8,900.0000	\$17,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,870.0000	\$9,740.00
<b>611-02.11 JUNCTION BOX, TYPE 2</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$3,050.0000	\$3,050.00
Delta Contracting Company, LLC		\$6,800.0000	\$6,800.00
Harold Coffey Construction Co., Inc.		\$4,600.0000	\$4,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,755.0000	\$6,755.00
<b>611-02.12 JUNCTION BOX, TYPE 3</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,100.0000	\$5,100.00
Delta Contracting Company, LLC		\$7,700.0000	\$7,700.00
Harold Coffey Construction Co., Inc.		\$6,000.0000	\$6,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,930.0000	\$6,930.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>23.000 C.Y.</b>		
Ford Construction Company		\$1,200.0000	\$27,600.00
Delta Contracting Company, LLC		\$1,055.0000	\$24,265.00
Harold Coffey Construction Co., Inc.		\$1,350.0000	\$31,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,025.0000	\$23,575.00
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,635.000 LB.</b>		
Ford Construction Company		\$2.5000	\$4,087.50
Delta Contracting Company, LLC		\$1.5000	\$2,452.50
Harold Coffey Construction Co., Inc.		\$5.0000	\$8,175.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.2500	\$5,313.75
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>32.000 EACH</b>		
Ford Construction Company		\$2,500.0000	\$80,000.00
Delta Contracting Company, LLC		\$5,400.0000	\$172,800.00
Harold Coffey Construction Co., Inc.		\$2,400.0000	\$76,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,355.0000	\$107,360.00

		UNIT PRICE	EXTENSION
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$3,600.0000	\$36,000.00
Delta Contracting Company, LLC		\$6,400.0000	\$64,000.00
Harold Coffey Construction Co., Inc.		\$3,500.0000	\$35,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,560.0000	\$45,600.00
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$7,200.0000	\$14,400.00
Delta Contracting Company, LLC		\$9,060.0000	\$18,120.00
Harold Coffey Construction Co., Inc.		\$7,000.0000	\$14,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,430.0000	\$18,860.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,600.0000	\$3,200.00
Delta Contracting Company, LLC		\$2,500.0000	\$5,000.00
Harold Coffey Construction Co., Inc.		\$2,400.0000	\$4,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,655.0000	\$3,310.00
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,800.0000	\$1,800.00
Delta Contracting Company, LLC		\$2,800.0000	\$2,800.00
Harold Coffey Construction Co., Inc.		\$2,400.0000	\$2,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,850.0000	\$1,850.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$2,400.0000	\$14,400.00
Delta Contracting Company, LLC		\$3,200.0000	\$19,200.00
Harold Coffey Construction Co., Inc.		\$2,900.0000	\$17,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,505.0000	\$15,030.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$2,000.0000	\$4,000.00
Delta Contracting Company, LLC		\$3,100.0000	\$6,200.00
Harold Coffey Construction Co., Inc.		\$3,000.0000	\$6,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,560.0000	\$5,120.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$2,500.0000	\$7,500.00
Delta Contracting Company, LLC		\$3,600.0000	\$10,800.00
Harold Coffey Construction Co., Inc.		\$3,200.0000	\$9,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,865.0000	\$8,595.00

		UNIT PRICE	EXTENSION
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$3,500.0000	\$17,500.00
Delta Contracting Company, LLC		\$4,200.0000	\$21,000.00
Harold Coffey Construction Co., Inc.		\$3,500.0000	\$17,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,645.0000	\$18,225.00
<b>611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$3,200.0000	\$12,800.00
Delta Contracting Company, LLC		\$4,400.0000	\$17,600.00
Harold Coffey Construction Co., Inc.		\$4,500.0000	\$18,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,015.0000	\$12,060.00
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$5,500.0000	\$27,500.00
Delta Contracting Company, LLC		\$5,060.0000	\$25,300.00
Harold Coffey Construction Co., Inc.		\$4,800.0000	\$24,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,520.0000	\$22,600.00
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$5,200.0000	\$10,400.00
Delta Contracting Company, LLC		\$4,710.0000	\$9,420.00
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,245.0000	\$10,490.00
<b>611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$5,800.0000	\$17,400.00
Delta Contracting Company, LLC		\$5,710.0000	\$17,130.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$22,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,865.0000	\$20,595.00
<b>611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$8,000.0000	\$24,000.00
Delta Contracting Company, LLC		\$7,710.0000	\$23,130.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$22,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,000.0000	\$24,000.00
<b>611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$6,100.0000	\$6,100.00
Delta Contracting Company, LLC		\$6,010.0000	\$6,010.00
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,800.0000	\$9,800.00

		UNIT PRICE	EXTENSION
<b>611-07.71 48IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$11,200.0000	\$22,400.00
Delta Contracting Company, LLC		\$9,210.0000	\$18,420.00
Harold Coffey Construction Co., Inc.		\$10,000.0000	\$20,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,500.0000	\$23,000.00
<b>611-07.73 18IN ENDWALL (MEDIAN DRAIN)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$2,400.0000	\$9,600.00
Delta Contracting Company, LLC		\$9,710.0000	\$38,840.00
Harold Coffey Construction Co., Inc.		\$2,500.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,500.0000	\$14,000.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,200.0000	\$6,400.00
Delta Contracting Company, LLC		\$3,200.0000	\$6,400.00
Harold Coffey Construction Co., Inc.		\$6,000.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$5,000.00
<b>611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH</b>			
	<b>9.000 EACH</b>		
Ford Construction Company		\$4,400.0000	\$39,600.00
Delta Contracting Company, LLC		\$4,100.0000	\$36,900.00
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$58,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$45,000.00
<b>611-39.02 CATCH BASINS, TYPE 39, &gt; 4' - 8' DEPTH</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$7,000.0000	\$35,000.00
Delta Contracting Company, LLC		\$6,800.0000	\$34,000.00
Harold Coffey Construction Co., Inc.		\$11,000.0000	\$55,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,500.0000	\$32,500.00
<b>611-39.03 CATCH BASINS, TYPE 39, &gt; 8' - 12' DEPTH</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$10,500.0000	\$31,500.00
Delta Contracting Company, LLC		\$10,000.0000	\$30,000.00
Harold Coffey Construction Co., Inc.		\$14,000.0000	\$42,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,500.0000	\$25,500.00
<b>611-42.03 CATCH BASINS, TYPE 42, &gt; 8' - 12' DEPTH</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$7,000.0000	\$21,000.00
Delta Contracting Company, LLC		\$6,300.0000	\$18,900.00
Harold Coffey Construction Co., Inc.		\$9,500.0000	\$28,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$16,500.00

		UNIT PRICE	EXTENSION
<b>621-01.01 TEMPORARY STRUCTURE (60" CULVERT - STA 110+52)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$5,284.2500	\$5,284.25
Delta Contracting Company, LLC		\$4,600.0000	\$4,600.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$7,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,650.0000	\$2,650.00
<b>621-01.02 TEMPORARY STRUCTURE (18" CULVERT - STA 160+50)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$8,400.0000	\$8,400.00
Delta Contracting Company, LLC		\$6,700.0000	\$6,700.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$7,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,250.0000	\$5,250.00
<b>621-01.03 TEMPORARY STRUCTURE (3 @ 96" CMP - HAUL ROAD B STA 21+02)</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$31,600.0000	\$31,600.00
Delta Contracting Company, LLC		\$1.0000	\$1.00
Harold Coffey Construction Co., Inc.		\$57,000.0000	\$57,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$24,000.0000	\$24,000.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>120.000 L.F.</b>		
Ford Construction Company		\$45.0000	\$5,400.00
Delta Contracting Company, LLC		\$42.0000	\$5,040.00
Harold Coffey Construction Co., Inc.		\$42.0000	\$5,040.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$4,800.00
<b>621-03.05 36" TEMPORARY DRAINAGE PIPE</b>			
	<b>150.000 L.F.</b>		
Ford Construction Company		\$72.0000	\$10,800.00
Delta Contracting Company, LLC		\$59.0000	\$8,850.00
Harold Coffey Construction Co., Inc.		\$60.0000	\$9,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$8,250.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>1,680.000 S.F.</b>		
Ford Construction Company		\$8.0000	\$13,440.00
Delta Contracting Company, LLC		\$8.0000	\$13,440.00
Harold Coffey Construction Co., Inc.		\$8.0000	\$13,440.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.5000	\$26,040.00
<b>702-01 CONCRETE CURB</b>			
	<b>15.000 C.Y.</b>		
Ford Construction Company		\$650.0000	\$9,750.00
Delta Contracting Company, LLC		\$650.0000	\$9,750.00
Harold Coffey Construction Co., Inc.		\$650.0000	\$9,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$775.0000	\$11,625.00

		UNIT PRICE	EXTENSION
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>103.000 C.Y.</b>		
Ford Construction Company		\$360.0000	\$37,080.00
Delta Contracting Company, LLC		\$360.0000	\$37,080.00
Harold Coffey Construction Co., Inc.		\$360.0000	\$37,080.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$315.0000	\$32,445.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>162.000 L.F.</b>		
Ford Construction Company		\$69.5000	\$11,259.00
Delta Contracting Company, LLC		\$69.5000	\$11,259.00
Harold Coffey Construction Co., Inc.		\$69.5000	\$11,259.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$12,150.00
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>100.000 L.F.</b>		
Ford Construction Company		\$70.0000	\$7,000.00
Delta Contracting Company, LLC		\$70.0000	\$7,000.00
Harold Coffey Construction Co., Inc.		\$70.0000	\$7,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$75.0000	\$7,500.00
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$150.0000	\$450.00
Delta Contracting Company, LLC		\$150.0000	\$450.00
Harold Coffey Construction Co., Inc.		\$150.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$165.0000	\$495.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>4,156.000 L.F.</b>		
Ford Construction Company		\$20.7500	\$86,237.00
Delta Contracting Company, LLC		\$20.7500	\$86,237.00
Harold Coffey Construction Co., Inc.		\$20.7500	\$86,237.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.5000	\$93,510.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$1,005.0000	\$3,015.00
Delta Contracting Company, LLC		\$1,005.0000	\$3,015.00
Harold Coffey Construction Co., Inc.		\$1,005.0000	\$3,015.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,085.0000	\$3,255.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL3</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$475.0000	\$475.00
Delta Contracting Company, LLC		\$475.0000	\$475.00
Harold Coffey Construction Co., Inc.		\$475.0000	\$475.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$515.0000	\$515.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>17.000 EACH</b>		
Ford Construction Company		\$2,775.0000	\$47,175.00
Delta Contracting Company, LLC		\$2,775.0000	\$47,175.00
Harold Coffey Construction Co., Inc.		\$2,775.0000	\$47,175.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,000.0000	\$51,000.00
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$2,600.0000	\$7,800.00
Delta Contracting Company, LLC		\$2,600.0000	\$7,800.00
Harold Coffey Construction Co., Inc.		\$2,600.0000	\$7,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,810.0000	\$8,430.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$5,759.0000	\$40,313.00
Delta Contracting Company, LLC		\$5,900.0000	\$41,300.00
Harold Coffey Construction Co., Inc.		\$5,759.0000	\$40,313.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,025.0000	\$49,175.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>2,585.000 L.F.</b>		
Ford Construction Company		\$4.0000	\$10,340.00
Delta Contracting Company, LLC		\$4.0000	\$10,340.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$10,340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.2500	\$10,986.25
<b>707-03.01 STOCK FENCE</b>			
	<b>24,036.000 L.F.</b>		
Ford Construction Company		\$5.1000	\$122,583.60
Delta Contracting Company, LLC		\$6.0000	\$144,216.00
Harold Coffey Construction Co., Inc.		\$5.2000	\$124,987.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.9000	\$141,812.40
<b>707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)</b>			
	<b>127.000 EACH</b>		
Ford Construction Company		\$150.0000	\$19,050.00
Delta Contracting Company, LLC		\$280.0000	\$35,560.00
Harold Coffey Construction Co., Inc.		\$130.0000	\$16,510.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$220.0000	\$27,940.00
<b>707-04 WATER CROSSING</b>			
	<b>141.000 L.F.</b>		
Ford Construction Company		\$26.0000	\$3,666.00
Delta Contracting Company, LLC		\$30.0000	\$4,230.00
Harold Coffey Construction Co., Inc.		\$40.0000	\$5,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28.0000	\$3,948.00

		UNIT PRICE	EXTENSION
<b>707-06.01 REMOVAL OF FENCE (STOCK FENCE)</b>			
	<b>19,040.000 L.F.</b>		
Ford Construction Company		\$2.0000	\$38,080.00
Delta Contracting Company, LLC		\$1.0000	\$19,040.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$57,120.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$66,640.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>7,195.000 L.F.</b>		
Ford Construction Company		\$1.6000	\$11,512.00
Delta Contracting Company, LLC		\$1.5000	\$10,792.50
Harold Coffey Construction Co., Inc.		\$1.5000	\$10,792.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$14,390.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>128.000 EACH</b>		
Ford Construction Company		\$181.0000	\$23,168.00
Delta Contracting Company, LLC		\$170.0000	\$21,760.00
Harold Coffey Construction Co., Inc.		\$175.0000	\$22,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$185.0000	\$23,680.00
<b>709-01.02 RUBBLE STONE RIP-RAP</b>			
	<b>25.000 TON</b>		
Ford Construction Company		\$38.0000	\$950.00
Delta Contracting Company, LLC		\$42.0000	\$1,050.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$1,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$80.0000	\$2,000.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>2,232.000 TON</b>		
Ford Construction Company		\$40.0000	\$89,280.00
Delta Contracting Company, LLC		\$45.0000	\$100,440.00
Harold Coffey Construction Co., Inc.		\$44.0000	\$98,208.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$44.0000	\$98,208.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>3,855.000 TON</b>		
Ford Construction Company		\$40.0000	\$154,200.00
Delta Contracting Company, LLC		\$45.0000	\$173,475.00
Harold Coffey Construction Co., Inc.		\$44.0000	\$169,620.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$173,475.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>5,828.000 TON</b>		
Ford Construction Company		\$45.0000	\$262,260.00
Delta Contracting Company, LLC		\$45.0000	\$262,260.00
Harold Coffey Construction Co., Inc.		\$44.0000	\$256,432.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$262,260.00

		UNIT PRICE	EXTENSION
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>266.000 TON</b>		
Ford Construction Company		\$50.0000	\$13,300.00
Delta Contracting Company, LLC		\$45.0000	\$11,970.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$14,630.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$11,970.00
<b>709-05.81 ROCK RIFFLES</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$37,000.0000	\$37,000.00
Delta Contracting Company, LLC		\$16,000.0000	\$16,000.00
Harold Coffey Construction Co., Inc.		\$35,000.0000	\$35,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22,500.0000	\$22,500.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>38,635.000 L.F.</b>		
Ford Construction Company		\$7.0000	\$270,445.00
Delta Contracting Company, LLC		\$7.0000	\$270,445.00
Harold Coffey Construction Co., Inc.		\$7.0000	\$270,445.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.5500	\$291,694.25
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>5,507.000 L.F.</b>		
Ford Construction Company		\$4.5000	\$24,781.50
Delta Contracting Company, LLC		\$4.5000	\$24,781.50
Harold Coffey Construction Co., Inc.		\$4.5000	\$24,781.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.8500	\$26,708.95
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>10.000 EACH</b>		
Ford Construction Company		\$675.0000	\$6,750.00
Delta Contracting Company, LLC		\$675.0000	\$6,750.00
Harold Coffey Construction Co., Inc.		\$675.0000	\$6,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$730.0000	\$7,300.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>39.000 EACH</b>		
Ford Construction Company		\$675.0000	\$26,325.00
Delta Contracting Company, LLC		\$675.0000	\$26,325.00
Harold Coffey Construction Co., Inc.		\$675.0000	\$26,325.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$730.0000	\$28,470.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>144.000 EACH</b>		
Ford Construction Company		\$675.0000	\$97,200.00
Delta Contracting Company, LLC		\$675.0000	\$97,200.00
Harold Coffey Construction Co., Inc.		\$675.0000	\$97,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$730.0000	\$105,120.00

		UNIT PRICE	EXTENSION
<b>710-10.02 6" PERFORATED PLASTIC PIPE</b>			
	<b>410.000 L.F.</b>		
Ford Construction Company		\$28.0000	\$11,480.00
Delta Contracting Company, LLC		\$18.0000	\$7,380.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$8,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$27.0000	\$11,070.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$85,000.0000	\$85,000.00
Delta Contracting Company, LLC		\$52,600.0000	\$52,600.00
Harold Coffey Construction Co., Inc.		\$110,000.0000	\$110,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40,388.8500	\$40,388.85
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>3,590.000 L.F.</b>		
Ford Construction Company		\$31.0000	\$111,290.00
Delta Contracting Company, LLC		\$39.0000	\$140,010.00
Harold Coffey Construction Co., Inc.		\$32.0000	\$114,880.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$107,700.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>208.000 EACH</b>		
Ford Construction Company		\$22.0000	\$4,576.00
Delta Contracting Company, LLC		\$22.0000	\$4,576.00
Harold Coffey Construction Co., Inc.		\$22.0000	\$4,576.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.2500	\$6,292.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>109.000 EACH</b>		
Ford Construction Company		\$8.0000	\$872.00
Delta Contracting Company, LLC		\$8.0000	\$872.00
Harold Coffey Construction Co., Inc.		\$8.0000	\$872.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12.0000	\$1,308.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>26.000 EACH</b>		
Ford Construction Company		\$25.0000	\$650.00
Delta Contracting Company, LLC		\$25.0000	\$650.00
Harold Coffey Construction Co., Inc.		\$25.0000	\$650.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$1,300.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>2,307.000 S.F.</b>		
Ford Construction Company		\$5.5000	\$12,688.50
Delta Contracting Company, LLC		\$5.5000	\$12,688.50
Harold Coffey Construction Co., Inc.		\$5.5000	\$12,688.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.5500	\$17,417.85

		UNIT PRICE	EXTENSION
<b>712-06.01 VERTICAL PANELS</b>			
	<b>72.000 S.F.</b>		
Ford Construction Company		\$5.0000	\$360.00
Delta Contracting Company, LLC		\$5.0000	\$360.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$360.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$17.0000	\$1,224.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>312.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$3,120.00
Delta Contracting Company, LLC		\$10.0000	\$3,120.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$3,120.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$18.0000	\$5,616.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$695.0000	\$2,085.00
Delta Contracting Company, LLC		\$695.0000	\$2,085.00
Harold Coffey Construction Co., Inc.		\$695.0000	\$2,085.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,300.0000	\$3,900.00
<b>712-09.08 REMOVABLE PAVEMENT MARKING (6" line)</b>			
	<b>1,400.000 L.F.</b>		
Ford Construction Company		\$4.5000	\$6,300.00
Delta Contracting Company, LLC		\$4.5000	\$6,300.00
Harold Coffey Construction Co., Inc.		\$4.5000	\$6,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$7,000.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>3.000 C.Y.</b>		
Ford Construction Company		\$600.0000	\$1,800.00
Delta Contracting Company, LLC		\$600.0000	\$1,800.00
Harold Coffey Construction Co., Inc.		\$600.0000	\$1,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$3,000.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>149.000 LB.</b>		
Ford Construction Company		\$3.0000	\$447.00
Delta Contracting Company, LLC		\$3.0000	\$447.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$447.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.5000	\$670.50
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>2,582.000 LB.</b>		
Ford Construction Company		\$3.3000	\$8,520.60
Delta Contracting Company, LLC		\$3.3000	\$8,520.60
Harold Coffey Construction Co., Inc.		\$3.3000	\$8,520.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.2500	\$10,973.50

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>7,830.000 LB.</b>		
Ford Construction Company		\$4.3000	\$33,669.00
Delta Contracting Company, LLC		\$4.3000	\$33,669.00
Harold Coffey Construction Co., Inc.		\$4.3000	\$33,669.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.0000	\$31,320.00
<b>713-11.21 P POST SLIP BASE</b>			
	<b>53.000 EACH</b>		
Ford Construction Company		\$350.0000	\$18,550.00
Delta Contracting Company, LLC		\$350.0000	\$18,550.00
Harold Coffey Construction Co., Inc.		\$350.0000	\$18,550.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$375.0000	\$19,875.00
<b>713-11.22 U POST SLIP BASE</b>			
	<b>18.000 EACH</b>		
Ford Construction Company		\$350.0000	\$6,300.00
Delta Contracting Company, LLC		\$350.0000	\$6,300.00
Harold Coffey Construction Co., Inc.		\$350.0000	\$6,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$375.0000	\$6,750.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>1,050.000 S.F.</b>		
Ford Construction Company		\$13.2500	\$13,912.50
Delta Contracting Company, LLC		\$13.2500	\$13,912.50
Harold Coffey Construction Co., Inc.		\$13.2500	\$13,912.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$14.0000	\$14,700.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>1,288.000 S.F.</b>		
Ford Construction Company		\$14.0000	\$18,032.00
Delta Contracting Company, LLC		\$14.0000	\$18,032.00
Harold Coffey Construction Co., Inc.		\$14.0000	\$18,032.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$19,320.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$300.0000	\$300.00
Delta Contracting Company, LLC		\$300.0000	\$300.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,625.0000	\$1,625.00
<b>713-15.35 METAL BARRICADE (TYPE III)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$450.0000	\$900.00
Delta Contracting Company, LLC		\$450.0000	\$900.00
Harold Coffey Construction Co., Inc.		\$450.0000	\$900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$785.0000	\$1,570.00

		UNIT PRICE	EXTENSION
<b>713-16.04 CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$6,500.0000	\$26,000.00
Delta Contracting Company, LLC		\$4,900.0000	\$19,600.00
Harold Coffey Construction Co., Inc.		\$4,900.0000	\$19,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9,200.0000	\$36,800.00
<b>713-16.07 END OF ROADWAY SIGN AND SUPPORT</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$150.0000	\$300.00
Delta Contracting Company, LLC		\$150.0000	\$300.00
Harold Coffey Construction Co., Inc.		\$150.0000	\$300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$215.0000	\$430.00
<b>713-16.20 SIGNS (PROTECTED AREA)</b>			
	<b>27.000 EACH</b>		
Ford Construction Company		\$220.0000	\$5,940.00
Delta Contracting Company, LLC		\$220.0000	\$5,940.00
Harold Coffey Construction Co., Inc.		\$220.0000	\$5,940.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$6,750.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>217.000 EACH</b>		
Ford Construction Company		\$38.0000	\$8,246.00
Delta Contracting Company, LLC		\$38.0000	\$8,246.00
Harold Coffey Construction Co., Inc.		\$38.0000	\$8,246.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$8,680.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>33.000 EACH</b>		
Ford Construction Company		\$38.0000	\$1,254.00
Delta Contracting Company, LLC		\$38.0000	\$1,254.00
Harold Coffey Construction Co., Inc.		\$38.0000	\$1,254.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$1,320.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>617.000 EACH</b>		
Ford Construction Company		\$38.0000	\$23,446.00
Delta Contracting Company, LLC		\$38.0000	\$23,446.00
Harold Coffey Construction Co., Inc.		\$38.0000	\$23,446.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$24,680.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>632.000 S.Y.</b>		
Ford Construction Company		\$23.0000	\$14,536.00
Delta Contracting Company, LLC		\$23.0000	\$14,536.00
Harold Coffey Construction Co., Inc.		\$23.0000	\$14,536.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$15,800.00

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>497.000 L.F.</b>		
Ford Construction Company		\$15.0000	\$7,455.00
Delta Contracting Company, LLC		\$15.0000	\$7,455.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$7,455.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16.0000	\$7,952.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>57.000 EACH</b>		
Ford Construction Company		\$200.0000	\$11,400.00
Delta Contracting Company, LLC		\$200.0000	\$11,400.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$11,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$216.0000	\$12,312.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>	<b>1,945.000 L.F.</b>		
Ford Construction Company		\$3.5000	\$6,807.50
Delta Contracting Company, LLC		\$3.5000	\$6,807.50
Harold Coffey Construction Co., Inc.		\$3.5000	\$6,807.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.0000	\$7,780.00
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>8.000 EACH</b>		
Ford Construction Company		\$500.0000	\$4,000.00
Delta Contracting Company, LLC		\$500.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$500.0000	\$4,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$540.0000	\$4,320.00
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>	<b>150.000 S.F.</b>		
Ford Construction Company		\$18.0000	\$2,700.00
Delta Contracting Company, LLC		\$18.0000	\$2,700.00
Harold Coffey Construction Co., Inc.		\$18.0000	\$2,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$3,000.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>	<b>2.000 EACH</b>		
Ford Construction Company		\$310.0000	\$620.00
Delta Contracting Company, LLC		\$310.0000	\$620.00
Harold Coffey Construction Co., Inc.		\$310.0000	\$620.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$335.0000	\$670.00
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>2,840.000 L.F.</b>		
Ford Construction Company		\$1.2000	\$3,408.00
Delta Contracting Company, LLC		\$1.2000	\$3,408.00
Harold Coffey Construction Co., Inc.		\$2.5000	\$7,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.3000	\$3,692.00

		UNIT PRICE	EXTENSION
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>755.000 L.F.</b>		
Ford Construction Company		\$10.0000	\$7,550.00
Delta Contracting Company, LLC		\$10.0000	\$7,550.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$7,550.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.8000	\$8,154.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>20.400 L.M.</b>		
Ford Construction Company		\$1,500.0000	\$30,600.00
Delta Contracting Company, LLC		\$1,500.0000	\$30,600.00
Harold Coffey Construction Co., Inc.		\$1,600.0000	\$32,640.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,625.0000	\$33,150.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,450.000 L.F.</b>		
Ford Construction Company		\$2.0500	\$2,972.50
Delta Contracting Company, LLC		\$2.0500	\$2,972.50
Harold Coffey Construction Co., Inc.		\$2.7500	\$3,987.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.2500	\$3,262.50
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$100.0000	\$600.00
Delta Contracting Company, LLC		\$100.0000	\$600.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$110.0000	\$660.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>2.400 L.M.</b>		
Ford Construction Company		\$5,544.0000	\$13,305.60
Delta Contracting Company, LLC		\$5,544.0000	\$13,305.60
Harold Coffey Construction Co., Inc.		\$5,545.0000	\$13,308.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,000.0000	\$14,400.00
<b>716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>0.300 L.M.</b>		
Ford Construction Company		\$7,500.0000	\$2,250.00
Delta Contracting Company, LLC		\$7,500.0000	\$2,250.00
Harold Coffey Construction Co., Inc.		\$7,500.0000	\$2,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,100.0000	\$2,430.00
<b>716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (MERGE ARROW)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$250.0000	\$500.00
Delta Contracting Company, LLC		\$250.0000	\$500.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$270.0000	\$540.00

		UNIT PRICE	EXTENSION
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>6.300 L.M.</b>		
Ford Construction Company		\$4,800.0000	\$30,240.00
Delta Contracting Company, LLC		\$4,800.0000	\$30,240.00
Harold Coffey Construction Co., Inc.		\$4,900.0000	\$30,870.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,200.0000	\$32,760.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>16.700 L.M.</b>		
Ford Construction Company		\$5,700.0000	\$95,190.00
Delta Contracting Company, LLC		\$5,700.0000	\$95,190.00
Harold Coffey Construction Co., Inc.		\$5,900.0000	\$98,530.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,200.0000	\$103,540.00
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>3,143.000 L.F.</b>		
Ford Construction Company		\$3.0000	\$9,429.00
Delta Contracting Company, LLC		\$3.0000	\$9,429.00
Harold Coffey Construction Co., Inc.		\$3.1000	\$9,743.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.2500	\$10,214.75
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$1,100,000.0000	\$1,100,000.00
Delta Contracting Company, LLC		\$1,483,091.0000	\$1,483,091.00
Harold Coffey Construction Co., Inc.		\$1,545,000.0000	\$1,545,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500,000.0000	\$1,500,000.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$2,000.0000	\$4,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$4,400.0000	\$8,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,250.0000	\$6,500.00
<b>730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT</b>			
	<b>1.000 LS</b>		
Ford Construction Company		\$15,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$15,000.0000	\$15,000.00
Harold Coffey Construction Co., Inc.		\$4,400.0000	\$4,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,700.0000	\$2,700.00
<b>730-02.01 SIGNAL HEAD ASSEMBLY (110)</b>			
	<b>12.000 EACH</b>		
Ford Construction Company		\$475.0000	\$5,700.00
Delta Contracting Company, LLC		\$475.0000	\$5,700.00
Harold Coffey Construction Co., Inc.		\$825.0000	\$9,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$485.0000	\$5,820.00

		UNIT PRICE	EXTENSION
<b>730-02.27 SIGNAL HEAD ASSEMBLY (440)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,100.0000	\$2,200.00
Delta Contracting Company, LLC		\$1,100.0000	\$2,200.00
Harold Coffey Construction Co., Inc.		\$1,650.0000	\$3,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,100.0000	\$2,200.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$6,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$2,200.0000	\$4,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,350.0000	\$2,700.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>482.000 L.F.</b>		
Ford Construction Company		\$2.7500	\$1,325.50
Delta Contracting Company, LLC		\$2.7500	\$1,325.50
Harold Coffey Construction Co., Inc.		\$2.2000	\$1,060.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$964.00
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>546.000 L.F.</b>		
Ford Construction Company		\$6.5000	\$3,549.00
Delta Contracting Company, LLC		\$6.5000	\$3,549.00
Harold Coffey Construction Co., Inc.		\$6.6000	\$3,603.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.5000	\$3,003.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$400.0000	\$800.00
Delta Contracting Company, LLC		\$400.0000	\$800.00
Harold Coffey Construction Co., Inc.		\$1,650.0000	\$3,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,350.0000	\$2,700.00
<b>730-15.07 CABINET (FLASHING BEACON)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,750.0000	\$3,500.00
Delta Contracting Company, LLC		\$1,750.0000	\$3,500.00
Harold Coffey Construction Co., Inc.		\$9,900.0000	\$19,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,100.0000	\$16,200.00
<b>730-16.03 CONTROLLER (FLASHING BEACON)</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$150.0000	\$300.00
Delta Contracting Company, LLC		\$150.0000	\$300.00
Harold Coffey Construction Co., Inc.		\$2,200.0000	\$4,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,625.0000	\$3,250.00

		UNIT PRICE	EXTENSION
<b>730-21.03 WOOD POLE (SIGNAL SUPPORT) CLASS 3, 45' LENGTH</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$2,000.0000	\$8,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$8,000.00
Harold Coffey Construction Co., Inc.		\$3,300.0000	\$13,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,700.0000	\$10,800.00
<b>730-22.02 GUYING DEVICE (ANGLE ANCHOR)</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$400.0000	\$3,200.00
Delta Contracting Company, LLC		\$400.0000	\$3,200.00
Harold Coffey Construction Co., Inc.		\$1,100.0000	\$8,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$600.0000	\$4,800.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>14,164.000 S.Y.</b>		
Ford Construction Company		\$2.5000	\$35,410.00
Delta Contracting Company, LLC		\$2.6000	\$36,826.40
Harold Coffey Construction Co., Inc.		\$2.1000	\$29,744.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.2500	\$46,033.00
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>80,690.000 S.Y.</b>		
Ford Construction Company		\$1.5000	\$121,035.00
Delta Contracting Company, LLC		\$1.6000	\$129,104.00
Harold Coffey Construction Co., Inc.		\$1.3500	\$108,931.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.8500	\$149,276.50
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>12,540.000 L.F.</b>		
Ford Construction Company		\$2.8500	\$35,739.00
Delta Contracting Company, LLC		\$2.8500	\$35,739.00
Harold Coffey Construction Co., Inc.		\$2.8500	\$35,739.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$43,890.00
<b>740-11.05 TEMPORARY SEDIMENT TUBE 24IN</b>			
	<b>2,365.000 L.F.</b>		
Ford Construction Company		\$5.0000	\$11,825.00
Delta Contracting Company, LLC		\$5.0000	\$11,825.00
Harold Coffey Construction Co., Inc.		\$6.0000	\$14,190.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.8000	\$13,717.00
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>93.000 UNIT</b>		
Ford Construction Company		\$30.0000	\$2,790.00
Delta Contracting Company, LLC		\$30.0000	\$2,790.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$5,115.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$32.5000	\$3,022.50

		UNIT PRICE	EXTENSION
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>3,917.000 UNIT</b>		
Ford Construction Company		\$18.0000	\$70,506.00
Delta Contracting Company, LLC		\$18.0000	\$70,506.00
Harold Coffey Construction Co., Inc.		\$18.0000	\$70,506.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$19.5000	\$76,381.50
<b>801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH</b>			
	<b>150.000 UNIT</b>		
Ford Construction Company		\$40.0000	\$6,000.00
Delta Contracting Company, LLC		\$40.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$6,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$43.2500	\$6,487.50
<b>801-02 SEEDING (WITHOUT MULCH)</b>			
	<b>149.000 UNIT</b>		
Ford Construction Company		\$15.0000	\$2,235.00
Delta Contracting Company, LLC		\$15.0000	\$2,235.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$2,235.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16.2500	\$2,421.25
<b>801-02.15 FERTILIZER</b>			
	<b>42.000 TON</b>		
Ford Construction Company		\$550.0000	\$23,100.00
Delta Contracting Company, LLC		\$550.0000	\$23,100.00
Harold Coffey Construction Co., Inc.		\$550.0000	\$23,100.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$595.0000	\$24,990.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>3,203.000 M.G.</b>		
Ford Construction Company		\$1.0000	\$3,203.00
Delta Contracting Company, LLC		\$1.0000	\$3,203.00
Harold Coffey Construction Co., Inc.		\$1.0000	\$3,203.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1000	\$3,523.30
<b>802-01.10 TREES (ARAPAHO CRAPE MYRTLE)</b>			
	<b>27.000 EACH</b>		
Ford Construction Company		\$150.0000	\$4,050.00
Delta Contracting Company, LLC		\$150.0000	\$4,050.00
Harold Coffey Construction Co., Inc.		\$150.0000	\$4,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$165.0000	\$4,455.00
<b>802-01.11 TREES (NATCHEZ CRAPE MYRTLE)</b>			
	<b>25.000 EACH</b>		
Ford Construction Company		\$250.0000	\$6,250.00
Delta Contracting Company, LLC		\$250.0000	\$6,250.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$6,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$270.0000	\$6,750.00

		UNIT PRICE	EXTENSION
<b>802-01.12 TREES (LEYLAND CYPRESS)</b>			
	<b>100.000 EACH</b>		
Ford Construction Company		\$250.0000	\$25,000.00
Delta Contracting Company, LLC		\$250.0000	\$25,000.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$25,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$270.0000	\$27,000.00
<b>802-01.13 TREES (RED MAPLE)</b>			
	<b>48.000 EACH</b>		
Ford Construction Company		\$250.0000	\$12,000.00
Delta Contracting Company, LLC		\$250.0000	\$12,000.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$270.0000	\$12,960.00
<b>802-01.14 TREES (EASTERN REDBUD)</b>			
	<b>25.000 EACH</b>		
Ford Construction Company		\$250.0000	\$6,250.00
Delta Contracting Company, LLC		\$250.0000	\$6,250.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$6,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$270.0000	\$6,750.00
<b>802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)</b>			
	<b>210.000 EACH</b>		
Ford Construction Company		\$4.0000	\$840.00
Delta Contracting Company, LLC		\$4.0000	\$840.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$913.50
<b>802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)</b>			
	<b>210.000 EACH</b>		
Ford Construction Company		\$4.0000	\$840.00
Delta Contracting Company, LLC		\$4.0000	\$840.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$913.50
<b>802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)</b>			
	<b>210.000 EACH</b>		
Ford Construction Company		\$4.0000	\$840.00
Delta Contracting Company, LLC		\$4.0000	\$840.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$913.50
<b>802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)</b>			
	<b>210.000 EACH</b>		
Ford Construction Company		\$4.0000	\$840.00
Delta Contracting Company, LLC		\$4.0000	\$840.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$840.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$913.50

		UNIT PRICE	EXTENSION
<b>802-12.06 ASIMINA TRILOBA (PAWPAW SEEDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.55 CARYA LACINIOSA (SHELLBARK HICKORY SEEDLING B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-12.61 ALNUS SERRULATA (HAZEL ALDER SEEDLING B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75

		UNIT PRICE	EXTENSION
<b>802-13.57 ILEX OPACA (AMERICAN HOLLY SDLNG BARE ROOT)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>802-13.62 ILEX VERTICILLATA (CMMN WINTERBERRY SDLNG B.R.)</b>			
	<b>65.000 EACH</b>		
Ford Construction Company		\$4.0000	\$260.00
Delta Contracting Company, LLC		\$4.0000	\$260.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3500	\$282.75
<b>803-01 SODDING (NEW SOD)</b>			
	<b>278,828.000 S.Y.</b>		
Ford Construction Company		\$2.5000	\$697,070.00
Delta Contracting Company, LLC		\$2.2500	\$627,363.00
Harold Coffey Construction Co., Inc.		\$2.5900	\$722,164.52
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.4500	\$683,128.60
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>1,064.000 S.Y.</b>		
Ford Construction Company		\$4.0000	\$4,256.00
Delta Contracting Company, LLC		\$4.0000	\$4,256.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$4,256.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.3000	\$4,575.20
<b>805-12.01 EROSION CONTROL BLANKET (TYPE I)</b>			
	<b>15,451.000 S.Y.</b>		
Ford Construction Company		\$1.2000	\$18,541.20
Delta Contracting Company, LLC		\$1.2000	\$18,541.20
Harold Coffey Construction Co., Inc.		\$1.4500	\$22,403.95
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.3000	\$20,086.30
<b>805-12.08 700 GRAM COIR FIBER EROSION BLANKET</b>			
	<b>1,300.000 S.Y.</b>		
Ford Construction Company		\$5.0000	\$6,500.00
Delta Contracting Company, LLC		\$5.0000	\$6,500.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$6,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.5000	\$7,150.00

UNIT PRICE

EXTENSION

806-02.03 PROJECT MOWING

6.000 CYCL

Ford Construction Company	\$7,500.0000	\$45,000.00
Delta Contracting Company, LLC	\$7,500.0000	\$45,000.00
Harold Coffey Construction Co., Inc.	\$7,500.0000	\$45,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8,100.0000	\$48,600.00

**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)**

**1,431.000 C.Y.**

Ford Construction Company	\$560.0000	\$801,360.00
Delta Contracting Company, LLC	\$440.0000	\$629,640.00
Harold Coffey Construction Co., Inc.	\$585.0000	\$837,135.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$465.0000	\$665,415.00

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)**

**269,487.000 LB.**

Ford Construction Company	\$1.0000	\$269,487.00
Delta Contracting Company, LLC	\$0.8000	\$215,589.60
Harold Coffey Construction Co., Inc.	\$0.7300	\$196,725.51
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1.0500	\$282,961.35

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>344.000 C.Y.</b>		
Ford Construction Company		\$12.0000	\$4,128.00
Delta Contracting Company, LLC		\$15.0000	\$5,160.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$5,160.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.0000	\$7,568.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>34.000 TON</b>		
Ford Construction Company		\$36.0000	\$1,224.00
Delta Contracting Company, LLC		\$60.0000	\$2,040.00
Harold Coffey Construction Co., Inc.		\$75.0000	\$2,550.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$1,530.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>94,789.000 LB.</b>		
Ford Construction Company		\$1.0100	\$95,736.89
Delta Contracting Company, LLC		\$1.0000	\$94,789.00
Harold Coffey Construction Co., Inc.		\$1.1500	\$109,007.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.3500	\$127,965.15
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>362.000 C.Y.</b>		
Ford Construction Company		\$532.0000	\$192,584.00
Delta Contracting Company, LLC		\$630.0000	\$228,060.00
Harold Coffey Construction Co., Inc.		\$775.0000	\$280,550.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$585.0000	\$211,770.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>33,740.000 LB.</b>		
Ford Construction Company		\$1.0000	\$33,740.00
Delta Contracting Company, LLC		\$0.9500	\$32,053.00
Harold Coffey Construction Co., Inc.		\$1.0000	\$33,740.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1500	\$38,801.00
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>215.000 S.Y.</b>		
Ford Construction Company		\$250.0000	\$53,750.00
Delta Contracting Company, LLC		\$250.0000	\$53,750.00
Harold Coffey Construction Co., Inc.		\$290.0000	\$62,350.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$260.0000	\$55,900.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>309.000 C.Y.</b>		
Ford Construction Company		\$550.0000	\$169,950.00
Delta Contracting Company, LLC		\$865.0000	\$267,285.00
Harold Coffey Construction Co., Inc.		\$650.0000	\$200,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$615.0000	\$190,035.00

		UNIT PRICE	EXTENSION
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>1,597.000 S.Y.</b>		
Ford Construction Company		\$9.5000	\$15,171.50
Delta Contracting Company, LLC		\$6.5000	\$10,380.50
Harold Coffey Construction Co., Inc.		\$6.5000	\$10,380.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.8500	\$12,536.45
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,500.0000	\$3,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$1,400.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$5,000.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,300.000 S.Y.</b>		
Ford Construction Company		\$2.4700	\$3,211.00
Delta Contracting Company, LLC		\$3.0000	\$3,900.00
Harold Coffey Construction Co., Inc.		\$16.0000	\$20,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.0000	\$3,900.00
<b>606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)</b>			
	<b>180.000 L.F.</b>		
Ford Construction Company		\$50.0000	\$9,000.00
Delta Contracting Company, LLC		\$65.0000	\$11,700.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$36,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$9,000.00
<b>606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,500.0000	\$5,500.00
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,000.0000	\$7,000.00
<b>606-09.03 PRECAST CONCRETE PILES (SIZE 1)</b>			
	<b>1,440.000 L.F.</b>		
Ford Construction Company		\$46.0000	\$66,240.00
Delta Contracting Company, LLC		\$35.0000	\$50,400.00
Harold Coffey Construction Co., Inc.		\$42.0000	\$60,480.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$72,000.00
<b>606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)</b>			
	<b>16.000 EACH</b>		
Ford Construction Company		\$115.0000	\$1,840.00
Delta Contracting Company, LLC		\$250.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$175.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$215.0000	\$3,440.00

		UNIT PRICE	EXTENSION
<b>606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)</b>			
	<b>310.000 L.F.</b>		
Ford Construction Company		\$102.0000	\$31,620.00
Delta Contracting Company, LLC		\$125.0000	\$38,750.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$93,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$120.0000	\$37,200.00
<b>606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,500.0000	\$5,500.00
Delta Contracting Company, LLC		\$4,500.0000	\$4,500.00
Harold Coffey Construction Co., Inc.		\$10,000.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,400.0000	\$7,400.00
<b>606-19.03 STEEL PIPE PILES (16-INCH)</b>			
	<b>2,800.000 L.F.</b>		
Ford Construction Company		\$98.0000	\$274,400.00
Delta Contracting Company, LLC		\$60.0000	\$168,000.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$238,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$117.0000	\$327,600.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>1,226.000 L.F.</b>		
Ford Construction Company		\$175.0000	\$214,550.00
Delta Contracting Company, LLC		\$225.0000	\$275,850.00
Harold Coffey Construction Co., Inc.		\$299.0000	\$366,574.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$297.0000	\$364,122.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>564.000 L.F.</b>		
Ford Construction Company		\$105.0000	\$59,220.00
Delta Contracting Company, LLC		\$80.0000	\$45,120.00
Harold Coffey Construction Co., Inc.		\$99.0000	\$55,836.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$39,480.00
<b>627-01.02 PREFABRICATED VERTICAL DRAIN</b>			
	<b>28,507.000 L.F.</b>		
Ford Construction Company		\$0.7100	\$20,239.97
Delta Contracting Company, LLC		\$1.6500	\$47,036.55
Harold Coffey Construction Co., Inc.		\$2.3000	\$65,566.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.1000	\$59,864.70
<b>627-01.03 DRAINAGE LAYER MATERIAL</b>			
	<b>1,468.000 C.Y.</b>		
Ford Construction Company		\$40.0000	\$58,720.00
Delta Contracting Company, LLC		\$50.0000	\$73,400.00
Harold Coffey Construction Co., Inc.		\$54.0000	\$79,272.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$76.0000	\$111,568.00

		UNIT PRICE	EXTENSION
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>6,385.000 S.F.</b>		
Ford Construction Company		\$20.2500	\$129,296.25
Delta Contracting Company, LLC		\$22.0000	\$140,470.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$127,700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.1500	\$141,427.75
<b>709-04 REINFORCED CONCRETE SLOPE PAVEMENT</b>			
	<b>113.000 C.Y.</b>		
Ford Construction Company		\$650.0000	\$73,450.00
Delta Contracting Company, LLC		\$600.0000	\$67,800.00
Harold Coffey Construction Co., Inc.		\$525.0000	\$59,325.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$650.0000	\$73,450.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>132.000 L.F.</b>		
Ford Construction Company		\$20.0000	\$2,640.00
Delta Contracting Company, LLC		\$60.0000	\$7,920.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$3,960.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$6,600.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>31.000 L.F.</b>		
Ford Construction Company		\$16.0000	\$496.00
Delta Contracting Company, LLC		\$15.0000	\$465.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$930.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$1,705.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-01.04 POLE 30FT CLASS 5 WOOD</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$641.8000	\$1,925.40
Delta Contracting Company, LLC		\$626.0000	\$1,878.00
Harold Coffey Construction Co., Inc.		\$657.8500	\$1,973.55
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$800.0000	\$2,400.00
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,032.8900	\$2,065.78
Delta Contracting Company, LLC		\$798.0000	\$1,596.00
Harold Coffey Construction Co., Inc.		\$1,058.7100	\$2,117.42
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,300.0000	\$2,600.00
<b>790-03.01 POLE 40FT CLASS 2 WOOD</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,401.8400	\$1,401.84
Delta Contracting Company, LLC		\$1,549.0000	\$1,549.00
Harold Coffey Construction Co., Inc.		\$1,436.8900	\$1,436.89
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,745.0000	\$1,745.00
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$1,257.5200	\$8,802.64
Delta Contracting Company, LLC		\$1,164.0000	\$8,148.00
Harold Coffey Construction Co., Inc.		\$1,288.9600	\$9,022.72
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,565.0000	\$10,955.00
<b>790-03.06 POLE 40FT CLASS 2 METAL</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$4,278.6500	\$12,835.95
Delta Contracting Company, LLC		\$5,522.0000	\$16,566.00
Harold Coffey Construction Co., Inc.		\$4,385.6200	\$13,156.86
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,320.0000	\$15,960.00
<b>790-04.02 POLE 45FT CLASS 2 WOOD</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$1,628.5200	\$8,142.60
Delta Contracting Company, LLC		\$1,873.0000	\$9,365.00
Harold Coffey Construction Co., Inc.		\$1,669.2300	\$8,346.15
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,030.0000	\$10,150.00
<b>790-04.07 POLE 45FT CLASS 2 METAL</b>			
	<b>11.000 EACH</b>		
Ford Construction Company		\$4,368.9500	\$48,058.45
Delta Contracting Company, LLC		\$6,485.0000	\$71,335.00
Harold Coffey Construction Co., Inc.		\$4,478.1700	\$49,259.87
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,435.0000	\$59,785.00

		UNIT PRICE	EXTENSION
<b>790-05.06 POLE 50FT CLASS 2 METAL</b>	<b>18.000 EACH</b>		
Ford Construction Company		\$4,658.1100	\$83,845.98
Delta Contracting Company, LLC		\$7,453.0000	\$134,154.00
Harold Coffey Construction Co., Inc.		\$4,774.5600	\$85,942.08
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,785.0000	\$104,130.00
<b>790-06.05 POLE 55 FT CLASS 1 METAL</b>	<b>2.000 EACH</b>		
Ford Construction Company		\$5,385.6400	\$10,771.28
Delta Contracting Company, LLC		\$8,324.0000	\$16,648.00
Harold Coffey Construction Co., Inc.		\$5,520.2800	\$11,040.56
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,665.0000	\$13,330.00
<b>790-09.05 POLE 70FT CLASS H2 METAL</b>	<b>5.000 EACH</b>		
Ford Construction Company		\$8,947.0400	\$44,735.20
Delta Contracting Company, LLC		\$14,656.0000	\$73,280.00
Harold Coffey Construction Co., Inc.		\$9,170.7200	\$45,853.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,000.0000	\$55,000.00
<b>790-20.01 POLE(70 FT. SELF SUPPORTING STEEL)</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$107,382.1600	\$107,382.16
Delta Contracting Company, LLC		\$190,000.0000	\$190,000.00
Harold Coffey Construction Co., Inc.		\$110,066.7200	\$110,066.72
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$135,000.0000	\$135,000.00
<b>790-21.01 1PH SGL PRIMARY SUPPORT 15KV</b>	<b>3.000 EACH</b>		
Ford Construction Company		\$273.6100	\$820.83
Delta Contracting Company, LLC		\$207.0000	\$621.00
Harold Coffey Construction Co., Inc.		\$280.4500	\$841.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$340.0000	\$1,020.00
<b>790-21.03 1PH SGL SUPPORT NARROW PROFILE 15KV</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$273.6100	\$273.61
Delta Contracting Company, LLC		\$309.0000	\$309.00
Harold Coffey Construction Co., Inc.		\$280.4500	\$280.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$340.0000	\$340.00
<b>790-21.05 1PH DBL PRIMARY SUPPORT 15KV</b>	<b>4.000 EACH</b>		
Ford Construction Company		\$361.3400	\$1,445.36
Delta Contracting Company, LLC		\$231.0000	\$924.00
Harold Coffey Construction Co., Inc.		\$370.3700	\$1,481.48
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$450.0000	\$1,800.00

		UNIT PRICE	EXTENSION
<b>790-21.08 1PH DEADEND 15KV</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$298.3700	\$2,088.59
Delta Contracting Company, LLC		\$146.0000	\$1,022.00
Harold Coffey Construction Co., Inc.		\$305.8300	\$2,140.81
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$375.0000	\$2,625.00
<b>790-21.09 1PH PRIMARY TAP 15KV</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$383.5800	\$1,917.90
Delta Contracting Company, LLC		\$294.0000	\$1,470.00
Harold Coffey Construction Co., Inc.		\$393.1700	\$1,965.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$480.0000	\$2,400.00
<b>790-21.10 1PH VERTICAL DDE 15KV</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$593.9000	\$593.90
Delta Contracting Company, LLC		\$282.0000	\$282.00
Harold Coffey Construction Co., Inc.		\$608.7500	\$608.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$740.0000	\$740.00
<b>790-21.13 1PH CROSSARM DBL LINE ARM 15KV</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$1,148.2200	\$1,148.22
Delta Contracting Company, LLC		\$519.0000	\$519.00
Harold Coffey Construction Co., Inc.		\$1,176.9300	\$1,176.93
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,435.0000	\$1,435.00
<b>790-23.07 2PH CROSSARM CONST DEADEND (SGL) 15KV</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$928.5300	\$1,857.06
Delta Contracting Company, LLC		\$1,044.0000	\$2,088.00
Harold Coffey Construction Co., Inc.		\$951.7400	\$1,903.48
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,165.0000	\$2,330.00
<b>790-25.08 3PH CROSSARM SGL LRG COND 15KV</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$917.5900	\$2,752.77
Delta Contracting Company, LLC		\$759.0000	\$2,277.00
Harold Coffey Construction Co., Inc.		\$940.5300	\$2,821.59
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,145.0000	\$3,435.00
<b>790-25.11 3PH CROSSARM DBL PRIM SUP LRG COND 15KV</b>			
	<b>12.000 EACH</b>		
Ford Construction Company		\$1,220.9900	\$14,651.88
Delta Contracting Company, LLC		\$1,200.0000	\$14,400.00
Harold Coffey Construction Co., Inc.		\$1,251.5100	\$15,018.12
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$18,000.00

		UNIT PRICE	EXTENSION
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$1,309.4500	\$6,547.25
Delta Contracting Company, LLC		\$300.0000	\$1,500.00
Harold Coffey Construction Co., Inc.		\$1,342.1900	\$6,710.95
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,625.0000	\$8,125.00
<b>790-25.23 3PH CROSSARM DDE 15KV</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$2,365.0900	\$14,190.54
Delta Contracting Company, LLC		\$3,410.0000	\$20,460.00
Harold Coffey Construction Co., Inc.		\$2,424.2200	\$14,545.32
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,950.0000	\$17,700.00
<b>790-25.29 3PH CROSSARM SGL 10FT LRG COND 15KV</b>			
	<b>30.000 EACH</b>		
Ford Construction Company		\$1,263.0500	\$37,891.50
Delta Contracting Company, LLC		\$962.0000	\$28,860.00
Harold Coffey Construction Co., Inc.		\$1,294.6300	\$38,838.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,575.0000	\$47,250.00
<b>790-25.30 3PH CROSSARM DBL 10FT LRG COND 15KV</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$1,625.0500	\$6,500.20
Delta Contracting Company, LLC		\$2,220.0000	\$8,880.00
Harold Coffey Construction Co., Inc.		\$1,665.6800	\$6,662.72
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,025.0000	\$8,100.00
<b>790-30.04 SECONDARY ASSEMBLIES MISC</b>			
	<b>39.000 EACH</b>		
Ford Construction Company		\$183.6200	\$7,161.18
Delta Contracting Company, LLC		\$59.0000	\$2,301.00
Harold Coffey Construction Co., Inc.		\$188.2100	\$7,340.19
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$235.0000	\$9,165.00
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>1,055.000 L.F.</b>		
Ford Construction Company		\$1.5700	\$1,656.35
Delta Contracting Company, LLC		\$0.9200	\$970.60
Harold Coffey Construction Co., Inc.		\$1.6100	\$1,698.55
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$2,110.00
<b>790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX</b>			
	<b>4,470.000 L.F.</b>		
Ford Construction Company		\$3.7500	\$16,762.50
Delta Contracting Company, LLC		\$3.3500	\$14,974.50
Harold Coffey Construction Co., Inc.		\$3.8400	\$17,164.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.7500	\$21,232.50

		UNIT PRICE	EXTENSION
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>52.000 EACH</b>		
Ford Construction Company		\$355.7100	\$18,496.92
Delta Contracting Company, LLC		\$242.0000	\$12,584.00
Harold Coffey Construction Co., Inc.		\$364.6000	\$18,959.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$450.0000	\$23,400.00
<b>790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$818.8700	\$1,637.74
Delta Contracting Company, LLC		\$515.0000	\$1,030.00
Harold Coffey Construction Co., Inc.		\$839.3400	\$1,678.68
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$2,000.00
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>46.000 EACH</b>		
Ford Construction Company		\$475.2200	\$21,860.12
Delta Contracting Company, LLC		\$308.0000	\$14,168.00
Harold Coffey Construction Co., Inc.		\$487.1000	\$22,406.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$600.0000	\$27,600.00
<b>790-36.06 TRANSFER LIGHT</b>			
	<b>24.000 EACH</b>		
Ford Construction Company		\$352.5200	\$8,460.48
Delta Contracting Company, LLC		\$517.0000	\$12,408.00
Harold Coffey Construction Co., Inc.		\$361.3300	\$8,671.92
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$435.0000	\$10,440.00
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>12,940.000 L.F.</b>		
Ford Construction Company		\$2.3400	\$30,279.60
Delta Contracting Company, LLC		\$0.5400	\$6,987.60
Harold Coffey Construction Co., Inc.		\$2.4000	\$31,056.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$45,290.00
<b>790-40.15 OH COND 477 18/1 ACSR PELICAN</b>			
	<b>6,670.000 L.F.</b>		
Ford Construction Company		\$5.2600	\$35,084.20
Delta Contracting Company, LLC		\$3.1600	\$21,077.20
Harold Coffey Construction Co., Inc.		\$5.3900	\$35,951.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.7500	\$45,022.50
<b>790-40.42 OH COND 336.4 19 AAC TULIP</b>			
	<b>20,300.000 L.F.</b>		
Ford Construction Company		\$3.5800	\$72,674.00
Delta Contracting Company, LLC		\$2.6000	\$52,780.00
Harold Coffey Construction Co., Inc.		\$3.6700	\$74,501.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.6000	\$93,380.00

		UNIT PRICE	EXTENSION
<b>790-40.76 OH STATIC COND _____</b>	<b>1,230.000 L.F.</b>		
Ford Construction Company		\$2.7400	\$3,370.20
Delta Contracting Company, LLC		\$0.3500	\$430.50
Harold Coffey Construction Co., Inc.		\$2.8100	\$3,456.30
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$4,305.00
<b>790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE &amp; LA</b>	<b>10.000 EACH</b>		
Ford Construction Company		\$2,202.7400	\$22,027.40
Delta Contracting Company, LLC		\$1,500.0000	\$15,000.00
Harold Coffey Construction Co., Inc.		\$2,257.8100	\$22,578.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,755.0000	\$27,550.00
<b>790-60.12 3PH SECTLR OR RECL W/ BYP SW ELECTNC 15KV</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$57,676.7200	\$57,676.72
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$59,118.6400	\$59,118.64
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$72,000.0000	\$72,000.00
<b>790-71.67 HORIZ POST TANGENT 161KV MAX</b>	<b>3.000 EACH</b>		
Ford Construction Company		\$3,863.4300	\$11,590.29
Delta Contracting Company, LLC		\$6,060.0000	\$18,180.00
Harold Coffey Construction Co., Inc.		\$3,960.0200	\$11,880.06
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,800.0000	\$14,400.00
<b>790-71.69 VERTICAL DDE 161KV MAX</b>	<b>3.000 EACH</b>		
Ford Construction Company		\$1,754.2500	\$5,262.75
Delta Contracting Company, LLC		\$8,207.0000	\$24,621.00
Harold Coffey Construction Co., Inc.		\$1,798.1100	\$5,394.33
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,215.0000	\$6,645.00
<b>790-71.70 INTERMEDIATE ANGLE SINGLE POLE 161KV ASSEMBLY</b>	<b>1.000 EACH</b>		
Ford Construction Company		\$15,788.2700	\$15,788.27
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$16,182.9800	\$16,182.98
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20,000.0000	\$20,000.00
<b>790-74.19 12-96 FIBER(INSTALLATION ONLY)</b>	<b>5,100.000 L.F.</b>		
Ford Construction Company		\$3.0700	\$15,657.00
Delta Contracting Company, LLC		\$1.5000	\$7,650.00
Harold Coffey Construction Co., Inc.		\$3.1500	\$16,065.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.8500	\$19,635.00

		UNIT PRICE	EXTENSION
<b>790-98.01 REMOVE WIRE</b>			
	<b>65,484.000 L.F.</b>		
Ford Construction Company		\$0.2700	\$17,680.68
Delta Contracting Company, LLC		\$0.9000	\$58,935.60
Harold Coffey Construction Co., Inc.		\$0.2800	\$18,335.52
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.4000	\$26,193.60
<b>790-98.02 REMOVE POLES</b>			
	<b>60.000 EACH</b>		
Ford Construction Company		\$265.5800	\$15,934.80
Delta Contracting Company, LLC		\$100.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$272.2200	\$16,333.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$330.0000	\$19,800.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>184.000 EACH</b>		
Ford Construction Company		\$132.7900	\$24,433.36
Delta Contracting Company, LLC		\$119.0000	\$21,896.00
Harold Coffey Construction Co., Inc.		\$136.1100	\$25,044.24
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$165.0000	\$30,360.00
<b>790-98.04 REMOVE FIBER OPTIC CABLE</b>			
	<b>5,100.000 L.F.</b>		
Ford Construction Company		\$0.2700	\$1,377.00
Delta Contracting Company, LLC		\$0.5000	\$2,550.00
Harold Coffey Construction Co., Inc.		\$0.2800	\$1,428.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.4000	\$2,040.00
<b>791-01.02 2IN STEEL GAS MAIN</b>			
	<b>7,195.000 L.F.</b>		
Ford Construction Company		\$38.3200	\$275,712.40
Delta Contracting Company, LLC		\$38.3200	\$275,712.40
Harold Coffey Construction Co., Inc.		\$39.2800	\$282,619.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$41.5000	\$298,592.50
<b>791-01.05 6IN STEEL GAS MAIN</b>			
	<b>14,065.000 L.F.</b>		
Ford Construction Company		\$96.3500	\$1,355,162.75
Delta Contracting Company, LLC		\$96.3500	\$1,355,162.75
Harold Coffey Construction Co., Inc.		\$98.7600	\$1,389,059.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$104.1500	\$1,464,869.75
<b>791-04.20 HDD 2IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>1,205.000 L.F.</b>		
Ford Construction Company		\$96.8500	\$116,704.25
Delta Contracting Company, LLC		\$96.8500	\$116,704.25
Harold Coffey Construction Co., Inc.		\$99.2700	\$119,620.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$104.5000	\$125,922.50

		UNIT PRICE	EXTENSION
<b>791-04.23 HDD 6IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>945.000 L.F.</b>		
Ford Construction Company		\$151.8500	\$143,498.25
Delta Contracting Company, LLC		\$151.8500	\$143,498.25
Harold Coffey Construction Co., Inc.		\$155.6500	\$147,089.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$164.0000	\$154,980.00
<b>791-06.12 CONNECT TO 6IN EX. STL MAIN</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$10,000.0000	\$20,000.00
Delta Contracting Company, LLC		\$10,000.0000	\$20,000.00
Harold Coffey Construction Co., Inc.		\$10,250.0000	\$20,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,000.0000	\$22,000.00
<b>791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE</b>			
	<b>12.000 EACH</b>		
Ford Construction Company		\$6,200.0000	\$74,400.00
Delta Contracting Company, LLC		\$6,200.0000	\$74,400.00
Harold Coffey Construction Co., Inc.		\$6,355.0000	\$76,260.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,700.0000	\$80,400.00
<b>791-07.09 2IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>7.000 EACH</b>		
Ford Construction Company		\$2,769.5000	\$19,386.50
Delta Contracting Company, LLC		\$2,769.5000	\$19,386.50
Harold Coffey Construction Co., Inc.		\$2,838.7400	\$19,871.18
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,000.0000	\$21,000.00
<b>791-07.11 6IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$7,184.5000	\$35,922.50
Delta Contracting Company, LLC		\$7,184.5000	\$35,922.50
Harold Coffey Construction Co., Inc.		\$7,364.1100	\$36,820.55
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,765.0000	\$38,825.00
<b>791-07.16 __IN STEEL GAS VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,000.0000	\$5,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$5,000.00
Harold Coffey Construction Co., Inc.		\$5,125.0000	\$5,125.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,400.0000	\$5,400.00
<b>791-08.02 3/4IN SERVICE ASSEMBLY</b>			
	<b>8.000 EACH</b>		
Ford Construction Company		\$2,250.0000	\$18,000.00
Delta Contracting Company, LLC		\$2,250.0000	\$18,000.00
Harold Coffey Construction Co., Inc.		\$2,306.2500	\$18,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,435.0000	\$19,480.00

		UNIT PRICE	EXTENSION
<b>791-08.03 1IN SERVICE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,815.0100	\$5,815.01
Delta Contracting Company, LLC		\$5,815.0000	\$5,815.00
Harold Coffey Construction Co., Inc.		\$5,960.3900	\$5,960.39
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,285.0000	\$6,285.00
<b>791-08.07 3/4IN PE SERVICE PIPE</b>			
	<b>190.000 L.F.</b>		
Ford Construction Company		\$21.0000	\$3,990.00
Delta Contracting Company, LLC		\$21.0000	\$3,990.00
Harold Coffey Construction Co., Inc.		\$21.5300	\$4,090.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$23.0000	\$4,370.00
<b>791-08.12 3/4IN STEEL SERVICE PIPE</b>			
	<b>600.000 L.F.</b>		
Ford Construction Company		\$28.2500	\$16,950.00
Delta Contracting Company, LLC		\$28.2500	\$16,950.00
Harold Coffey Construction Co., Inc.		\$28.9600	\$17,376.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$18,000.00
<b>791-08.13 1IN STEEL SERVICE PIPE</b>			
	<b>85.000 L.F.</b>		
Ford Construction Company		\$34.3500	\$2,919.75
Delta Contracting Company, LLC		\$34.3500	\$2,919.75
Harold Coffey Construction Co., Inc.		\$35.2100	\$2,992.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$37.0000	\$3,145.00
<b>791-08.17 HDD 3/4IN PE SERVICE PIPE</b>			
	<b>110.000 L.F.</b>		
Ford Construction Company		\$31.0000	\$3,410.00
Delta Contracting Company, LLC		\$31.0000	\$3,410.00
Harold Coffey Construction Co., Inc.		\$31.7800	\$3,495.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$3,850.00
<b>791-08.22 HDD 3/4IN STEEL SERVICE PIPE</b>			
	<b>180.000 L.F.</b>		
Ford Construction Company		\$28.2500	\$5,085.00
Delta Contracting Company, LLC		\$28.2500	\$5,085.00
Harold Coffey Construction Co., Inc.		\$28.9600	\$5,212.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$5,400.00
<b>791-08.23 HDD 1IN STEEL SERVICE PIPE</b>			
	<b>40.000 L.F.</b>		
Ford Construction Company		\$29.3500	\$1,174.00
Delta Contracting Company, LLC		\$29.3500	\$1,174.00
Harold Coffey Construction Co., Inc.		\$30.0800	\$1,203.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$1,200.00

		UNIT PRICE	EXTENSION
<b>791-09.02 3-WIRE CATHODIC PROTECTION STATION</b>			
	<b>26.000 EACH</b>		
Ford Construction Company		\$337.5000	\$8,775.00
Delta Contracting Company, LLC		\$337.5000	\$8,775.00
Harold Coffey Construction Co., Inc.		\$345.9400	\$8,994.44
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$365.0000	\$9,490.00
<b>791-09.03 17LB MAGNESIUM ANODES</b>			
	<b>55.000 EACH</b>		
Ford Construction Company		\$459.5000	\$25,272.50
Delta Contracting Company, LLC		\$459.5000	\$25,272.50
Harold Coffey Construction Co., Inc.		\$470.9900	\$25,904.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$500.0000	\$27,500.00
<b>791-09.04 REGULATOR STATION</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$55,122.0000	\$55,122.00
Delta Contracting Company, LLC		\$55,122.0000	\$55,122.00
Harold Coffey Construction Co., Inc.		\$56,500.0500	\$56,500.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60,000.0000	\$60,000.00
<b>791-09.08 REMOVE REGULATOR STATION</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$3,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$3,000.00
Harold Coffey Construction Co., Inc.		\$3,075.0000	\$3,075.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,250.0000	\$3,250.00
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$15,000.00
Harold Coffey Construction Co., Inc.		\$3,075.0000	\$15,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,250.0000	\$16,250.00
<b>791-10.05 RETIRE IN PLACE 4IN SERV CUT &amp; PLUG</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$26,000.0000	\$26,000.00
Delta Contracting Company, LLC		\$26,000.0000	\$26,000.00
Harold Coffey Construction Co., Inc.		\$26,650.0000	\$26,650.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$28,000.0000	\$28,000.00
<b>795-01.05 8IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>655.000 L.F.</b>		
Ford Construction Company		\$57.0000	\$37,335.00
Delta Contracting Company, LLC		\$32.5000	\$21,287.50
Harold Coffey Construction Co., Inc.		\$33.3100	\$21,818.05
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.5000	\$23,252.50

		UNIT PRICE	EXTENSION
<b>795-03.06 8IN PVC WATER LINE</b>			
	<b>5,619.000 L.F.</b>		
Ford Construction Company		\$30.0000	\$168,570.00
Delta Contracting Company, LLC		\$20.6200	\$115,863.78
Harold Coffey Construction Co., Inc.		\$21.1400	\$118,785.66
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$18.8500	\$105,918.15
<b>795-05.02 HDD 4IN HDPE CASING PIPE-UNCON</b>			
	<b>220.000 L.F.</b>		
Ford Construction Company		\$150.0000	\$33,000.00
Delta Contracting Company, LLC		\$27.2500	\$5,995.00
Harold Coffey Construction Co., Inc.		\$27.9300	\$6,144.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$32.0000	\$7,040.00
<b>795-05.04 HDD 8IN HDPE CASING PIPE-UNCON</b>			
	<b>240.000 L.F.</b>		
Ford Construction Company		\$250.0000	\$60,000.00
Delta Contracting Company, LLC		\$53.0000	\$12,720.00
Harold Coffey Construction Co., Inc.		\$54.3300	\$13,039.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$14,400.00
<b>795-05.66 BORE/JACK 18IN STEEL CASING PIPE-UNCON.</b>			
	<b>330.000 L.F.</b>		
Ford Construction Company		\$825.0000	\$272,250.00
Delta Contracting Company, LLC		\$265.0000	\$87,450.00
Harold Coffey Construction Co., Inc.		\$271.6300	\$89,637.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$285.0000	\$94,050.00
<b>795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$3,500.0000	\$3,500.00
Delta Contracting Company, LLC		\$4,400.0000	\$4,400.00
Harold Coffey Construction Co., Inc.		\$4,510.0000	\$4,510.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$2,500.00
<b>795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$6,000.0000	\$36,000.00
Delta Contracting Company, LLC		\$4,664.0000	\$27,984.00
Harold Coffey Construction Co., Inc.		\$4,780.6000	\$28,683.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,350.0000	\$20,100.00
<b>795-07.32 INSERTION VALVE (8IN)</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$6,500.0000	\$39,000.00
Delta Contracting Company, LLC		\$6,538.0000	\$39,228.00
Harold Coffey Construction Co., Inc.		\$6,701.4500	\$40,208.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,350.0000	\$38,100.00

		UNIT PRICE	EXTENSION
<b>795-07.34 INSERTION VALVE (12IN)</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$15,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$13,508.0000	\$13,508.00
Harold Coffey Construction Co., Inc.		\$13,845.7000	\$13,845.70
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$13,000.0000	\$13,000.00
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$1,750.0000	\$10,500.00
Delta Contracting Company, LLC		\$1,286.0000	\$7,716.00
Harold Coffey Construction Co., Inc.		\$1,318.1500	\$7,908.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$9,000.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$2,450.0000	\$14,700.00
Harold Coffey Construction Co., Inc.		\$2,511.2500	\$15,067.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,700.0000	\$16,200.00
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>15.000 EACH</b>		
Ford Construction Company		\$750.0000	\$11,250.00
Delta Contracting Company, LLC		\$754.0000	\$11,310.00
Harold Coffey Construction Co., Inc.		\$772.8500	\$11,592.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$15,000.00
<b>795-09.14 3/4IN HDPE SERVICE PIPE</b>			
	<b>200.000 L.F.</b>		
Ford Construction Company		\$15.0000	\$3,000.00
Delta Contracting Company, LLC		\$11.0000	\$2,200.00
Harold Coffey Construction Co., Inc.		\$11.2800	\$2,256.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$4,000.00
<b>795-09.15 1IN HDPE SERVICE PIPE</b>			
	<b>60.000 L.F.</b>		
Ford Construction Company		\$17.0000	\$1,020.00
Delta Contracting Company, LLC		\$13.0000	\$780.00
Harold Coffey Construction Co., Inc.		\$13.3300	\$799.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,200.00
<b>795-09.17 2IN HDPE SERVICE PIPE</b>			
	<b>811.000 L.F.</b>		
Ford Construction Company		\$20.0000	\$16,220.00
Delta Contracting Company, LLC		\$14.0000	\$11,354.00
Harold Coffey Construction Co., Inc.		\$14.3500	\$11,637.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$21.0000	\$17,031.00

		UNIT PRICE	EXTENSION
<b>795-11.01 BLOW-OFF ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$2,500.0000	\$2,500.00
Delta Contracting Company, LLC		\$2,871.0000	\$2,871.00
Harold Coffey Construction Co., Inc.		\$2,942.7800	\$2,942.78
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$880.0000	\$880.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$5,000.0000	\$25,000.00
Delta Contracting Company, LLC		\$3,639.0000	\$18,195.00
Harold Coffey Construction Co., Inc.		\$3,729.9800	\$18,649.90
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,750.0000	\$23,750.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>4.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$4,000.00
Delta Contracting Company, LLC		\$500.0000	\$2,000.00
Harold Coffey Construction Co., Inc.		\$512.5000	\$2,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$6,000.00
<b>795-13.02 HDPE FITTINGS</b>			
	<b>7,000.000 LB.</b>		
Ford Construction Company		\$6.0000	\$42,000.00
Delta Contracting Company, LLC		\$2.3300	\$16,310.00
Harold Coffey Construction Co., Inc.		\$2.3900	\$16,730.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.1500	\$57,050.00
<b>795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD</b>			
	<b>260.000 L.F.</b>		
Ford Construction Company		\$200.0000	\$52,000.00
Delta Contracting Company, LLC		\$158.0000	\$41,080.00
Harold Coffey Construction Co., Inc.		\$161.9500	\$42,107.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$85.0000	\$22,100.00
<b>797-01.08 20IN DIP FORCE MAIN</b>			
	<b>1,768.000 L.F.</b>		
Ford Construction Company		\$125.0000	\$221,000.00
Delta Contracting Company, LLC		\$115.0000	\$203,320.00
Harold Coffey Construction Co., Inc.		\$117.8800	\$208,411.84
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$102.0000	\$180,336.00
<b>797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH</b>			
	<b>20.000 L.F.</b>		
Ford Construction Company		\$65.0000	\$1,300.00
Delta Contracting Company, LLC		\$91.0000	\$1,820.00
Harold Coffey Construction Co., Inc.		\$93.2800	\$1,865.60
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$65.0000	\$1,300.00

		UNIT PRICE	EXTENSION
<b>797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH</b>	<b>285.000 L.F.</b>		
Ford Construction Company		\$75.0000	\$21,375.00
Delta Contracting Company, LLC		\$72.0000	\$20,520.00
Harold Coffey Construction Co., Inc.		\$73.8000	\$21,033.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$19,950.00
<b>797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH</b>	<b>879.000 L.F.</b>		
Ford Construction Company		\$40.0000	\$35,160.00
Delta Contracting Company, LLC		\$53.0000	\$46,587.00
Harold Coffey Construction Co., Inc.		\$54.3300	\$47,756.07
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$43.5000	\$38,236.50
<b>797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH</b>	<b>130.000 L.F.</b>		
Ford Construction Company		\$45.0000	\$5,850.00
Delta Contracting Company, LLC		\$63.0000	\$8,190.00
Harold Coffey Construction Co., Inc.		\$64.5800	\$8,395.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$6,500.00
<b>797-05.54 8IN PVC GRAVITY SEWER &gt;18FT DEPTH</b>	<b>30.000 L.F.</b>		
Ford Construction Company		\$100.0000	\$3,000.00
Delta Contracting Company, LLC		\$83.0000	\$2,490.00
Harold Coffey Construction Co., Inc.		\$85.0800	\$2,552.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$2,100.00
<b>797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.</b>	<b>170.000 L.F.</b>		
Ford Construction Company		\$825.0000	\$140,250.00
Delta Contracting Company, LLC		\$317.0000	\$53,890.00
Harold Coffey Construction Co., Inc.		\$324.9300	\$55,238.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$330.0000	\$56,100.00
<b>797-06.69 BORE/JACK 36IN STEEL CASING PIPE-UNCON.</b>	<b>140.000 L.F.</b>		
Ford Construction Company		\$1,000.0000	\$140,000.00
Delta Contracting Company, LLC		\$681.0000	\$95,340.00
Harold Coffey Construction Co., Inc.		\$698.0300	\$97,724.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$675.0000	\$94,500.00
<b>797-06.90 OPEN CUT 16IN STEEL CASING PIPE</b>	<b>95.000 L.F.</b>		
Ford Construction Company		\$200.0000	\$19,000.00
Delta Contracting Company, LLC		\$141.0000	\$13,395.00
Harold Coffey Construction Co., Inc.		\$144.5300	\$13,730.35
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$95.0000	\$9,025.00

		UNIT PRICE	EXTENSION
<b>797-07.01 48IN MANHOLE 0FT-4FT DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$2,500.0000	\$2,500.00
Delta Contracting Company, LLC		\$2,658.0000	\$2,658.00
Harold Coffey Construction Co., Inc.		\$2,724.4500	\$2,724.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$2,500.00
<b>797-07.02 48IN MANHOLE 4FT-6FT DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$3,000.0000	\$3,000.00
Delta Contracting Company, LLC		\$2,658.0000	\$2,658.00
Harold Coffey Construction Co., Inc.		\$2,724.4500	\$2,724.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,700.0000	\$2,700.00
<b>797-07.03 48IN MANHOLE 6FT-8FT DEPTH</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$3,500.0000	\$10,500.00
Delta Contracting Company, LLC		\$2,708.0000	\$8,124.00
Harold Coffey Construction Co., Inc.		\$2,775.7000	\$8,327.10
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,150.0000	\$9,450.00
<b>797-07.04 48IN MANHOLE 8FT-10FT DEPTH</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$4,000.0000	\$12,000.00
Delta Contracting Company, LLC		\$2,758.0000	\$8,274.00
Harold Coffey Construction Co., Inc.		\$2,826.9500	\$8,480.85
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,150.0000	\$12,450.00
<b>797-07.05 48IN MANHOLE 10FT-12FT DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$4,500.0000	\$4,500.00
Delta Contracting Company, LLC		\$2,808.0000	\$2,808.00
Harold Coffey Construction Co., Inc.		\$2,878.2000	\$2,878.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,175.0000	\$5,175.00
<b>797-07.06 48IN MANHOLE 12FT-14FT DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,000.0000	\$5,000.00
Delta Contracting Company, LLC		\$2,858.0000	\$2,858.00
Harold Coffey Construction Co., Inc.		\$2,929.4500	\$2,929.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,600.0000	\$6,600.00
<b>797-07.07 48IN MANHOLE 14FT-16FT DEPTH</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$5,500.0000	\$5,500.00
Delta Contracting Company, LLC		\$3,058.0000	\$3,058.00
Harold Coffey Construction Co., Inc.		\$3,134.4500	\$3,134.45
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
<b>797-08.01 DI FITTINGS</b>			
	<b>7,500.000 LB.</b>		
Ford Construction Company		\$6.0000	\$45,000.00
Delta Contracting Company, LLC		\$5.5000	\$41,250.00
Harold Coffey Construction Co., Inc.		\$5.6400	\$42,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.6500	\$72,375.00
<b>797-08.05 6IN PVC PIPE FOR SERVICE LATERAL</b>			
	<b>90.000 L.F.</b>		
Ford Construction Company		\$27.0000	\$2,430.00
Delta Contracting Company, LLC		\$50.0000	\$4,500.00
Harold Coffey Construction Co., Inc.		\$51.2500	\$4,612.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$3,600.00
<b>797-09.13 20IN PLUG VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Ford Construction Company		\$20,000.0000	\$60,000.00
Delta Contracting Company, LLC		\$21,800.0000	\$65,400.00
Harold Coffey Construction Co., Inc.		\$22,345.0000	\$67,035.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10,500.0000	\$31,500.00
<b>797-09.27 3IN AIR/VAC VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Ford Construction Company		\$9,500.0000	\$9,500.00
Delta Contracting Company, LLC		\$4,260.0000	\$4,260.00
Harold Coffey Construction Co., Inc.		\$4,366.5000	\$4,366.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$14,000.0000	\$14,000.00
<b>797-10.06 CONNECT 6IN LATERAL TO SEWER LINE</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$620.0000	\$1,240.00
Harold Coffey Construction Co., Inc.		\$635.5000	\$1,271.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$950.0000	\$1,900.00
<b>797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE</b>			
	<b>2.000 EACH</b>		
Ford Construction Company		\$1,200.0000	\$2,400.00
Delta Contracting Company, LLC		\$1,800.0000	\$3,600.00
Harold Coffey Construction Co., Inc.		\$1,845.0000	\$3,690.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,350.0000	\$2,700.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>5.000 EACH</b>		
Ford Construction Company		\$1,000.0000	\$5,000.00
Delta Contracting Company, LLC		\$500.0000	\$2,500.00
Harold Coffey Construction Co., Inc.		\$512.5000	\$2,562.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,575.0000	\$12,875.00

UNIT PRICE EXTENSION

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN

1,350.000 L.F.

Ford Construction Company	\$16.0000	\$21,600.00
Delta Contracting Company, LLC	\$8.0000	\$10,800.00
Harold Coffey Construction Co., Inc.	\$8.2000	\$11,070.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.5000	\$14,175.00

**ROADWAY ALTERNATE AA1 CATEGORY**

**203-06 WATER**

**2,329.000 M.G.**

Ford Construction Company  
 Delta Contracting Company, LLC  
 Harold Coffey Construction Co., Inc.  
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

**303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**

**144,336.000 TON**

Ford Construction Company  
 Delta Contracting Company, LLC  
 Harold Coffey Construction Co., Inc.  
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

**402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)**

**258.000 TON**

Ford Construction Company  
 Delta Contracting Company, LLC  
 Harold Coffey Construction Co., Inc.  
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

**402-02 AGGREGATE FOR COVER MATERIAL (PC)**

**1,017.000 TON**

Ford Construction Company  
 Delta Contracting Company, LLC  
 Harold Coffey Construction Co., Inc.  
 Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

ROADWAY ALTERNATE AA2 CATEGORY		UNIT PRICE	EXTENSION
<b>203-06</b>	<b>WATER</b>		
	<b>2,203.000 M.G.</b>		
	Ford Construction Company	\$12.0000	\$26,436.00
	Delta Contracting Company, LLC	\$16.0000	\$35,248.00
	Harold Coffey Construction Co., Inc.	\$15.0000	\$33,045.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$15.0000	\$33,045.00
<b>303-01</b>	<b>MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>		
	<b>97,262.000 TON</b>		
	Ford Construction Company	\$27.5000	\$2,674,705.00
	Delta Contracting Company, LLC	\$28.0000	\$2,723,336.00
	Harold Coffey Construction Co., Inc.	\$29.2500	\$2,844,913.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$31.2500	\$3,039,437.50
<b>309-01.01</b>	<b>MINERAL AGGREGATE (A-CBC)</b>		
	<b>28,302.000 TON</b>		
	Ford Construction Company	\$26.0000	\$735,852.00
	Delta Contracting Company, LLC	\$28.0000	\$792,456.00
	Harold Coffey Construction Co., Inc.	\$29.2500	\$827,833.50
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$28.8500	\$816,512.70
<b>309-01.02</b>	<b>PORTLAND CEMENT (A-CBC)</b>		
	<b>1,092.000 TON</b>		
	Ford Construction Company	\$230.0000	\$251,160.00
	Delta Contracting Company, LLC	\$350.0000	\$382,200.00
	Harold Coffey Construction Co., Inc.	\$350.0000	\$382,200.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$260.0000	\$283,920.00
<b>309-02</b>	<b>BITUMINOUS MATERIAL (A-CBC)</b>		
	<b>91.000 TON</b>		
	Ford Construction Company	\$1,200.0000	\$109,200.00
	Delta Contracting Company, LLC	\$715.0000	\$65,065.00
	Harold Coffey Construction Co., Inc.	\$715.0000	\$65,065.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$955.0000	\$86,905.00
<b>402-01</b>	<b>BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>		
	<b>99.000 TON</b>		
	Ford Construction Company	\$200.0000	\$19,800.00
	Delta Contracting Company, LLC	\$678.0000	\$67,122.00
	Harold Coffey Construction Co., Inc.	\$200.0000	\$19,800.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$210.0000	\$20,790.00
<b>402-02</b>	<b>AGGREGATE FOR COVER MATERIAL (PC)</b>		
	<b>389.000 TON</b>		
	Ford Construction Company	\$5.0000	\$1,945.00
	Delta Contracting Company, LLC	\$49.0000	\$19,061.00
	Harold Coffey Construction Co., Inc.	\$5.0000	\$1,945.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5.2500	\$2,042.25

**SUB-TOTAL ROADWAY**

Ford Construction Company	\$17,368,460.05
Delta Contracting Company, LLC	\$19,173,587.15
Harold Coffey Construction Co., Inc.	\$19,593,752.93
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$19,686,355.65

**SUB-TOTAL BOX BRIDGE**

Ford Construction Company	\$1,070,847.00
Delta Contracting Company, LLC	\$845,229.60
Harold Coffey Construction Co., Inc.	\$1,033,860.51
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$948,376.35

**SUB-TOTAL BRIDGE**

Ford Construction Company	\$1,525,207.61
Delta Contracting Company, LLC	\$1,642,329.05
Harold Coffey Construction Co., Inc.	\$1,935,630.95
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,916,863.05

**SUB-TOTAL UTILITY**

Ford Construction Company	\$4,691,828.36
Delta Contracting Company, LLC	\$4,213,467.18
Harold Coffey Construction Co., Inc.	\$4,233,933.04
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4,565,752.50

**SUB-TOTAL ROADWAY ALTERNATE AA1****SUB-TOTAL ROADWAY ALTERNATE AA2**

Ford Construction Company	\$3,819,098.00
Delta Contracting Company, LLC	\$4,084,488.00
Harold Coffey Construction Co., Inc.	\$4,174,802.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$4,282,652.45

**TOTAL CONTRACT**

Ford Construction Company	\$28,475,441.02
Delta Contracting Company, LLC	\$29,959,100.98
Harold Coffey Construction Co., Inc.	\$30,971,979.43
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$31,400,000.00

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

KNOX COUNTY (Contract No. CNS009 Call 018)

STP/HIP-M-332(9),47033-3223-54

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE, SIGNALS AND PAVING ON S.R. 332 FROM NORTH OF TURKEY CREEK ROAD (L.M. 0.24) TO NORTHSHORE DRIVE (L.M. 1.95).

PROJECT LENGTH - 0.930 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 10.00%

---

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$10,192,277.64
Charles Blalock & Sons, Inc.	\$10,511,672.32
Jones Bros. Contractors, LLC	\$11,007,278.50
Bell & Associates Construction, LP	\$11,275,064.62

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$68,900.0000	\$68,900.00
	Charles Blalock & Sons, Inc.	\$73,972.5000	\$73,972.50
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LP	\$100,690.1400	\$100,690.14
<b>109-10.01</b>	<b>TRAINEE</b>		
	<b>1,680.000 HOUR</b>		
	Summers-Taylor, Inc.	\$0.8000	\$1,344.00
	Charles Blalock & Sons, Inc.	\$0.8000	\$1,344.00
	Jones Bros. Contractors, LLC	\$0.8000	\$1,344.00
	Bell & Associates Construction, LP	\$0.8000	\$1,344.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$134,400.0000	\$134,400.00
	Charles Blalock & Sons, Inc.	\$495,000.0000	\$495,000.00
	Jones Bros. Contractors, LLC	\$998,000.0000	\$998,000.00
	Bell & Associates Construction, LP	\$583,117.1200	\$583,117.12
<b>202-04.50</b>	<b>REMOVAL OF STRUCTURES (5'X4' BOX CULVERT, STA 110+33±)</b>		
	<b>1.000 LS</b>		
	Summers-Taylor, Inc.	\$12,600.0000	\$12,600.00
	Charles Blalock & Sons, Inc.	\$13,275.0800	\$13,275.08
	Jones Bros. Contractors, LLC	\$5,000.0000	\$5,000.00
	Bell & Associates Construction, LP	\$15,238.4800	\$15,238.48
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
	<b>27,744.000 C.Y.</b>		
	Summers-Taylor, Inc.	\$11.0000	\$305,184.00
	Charles Blalock & Sons, Inc.	\$17.0000	\$471,648.00
	Jones Bros. Contractors, LLC	\$15.0000	\$416,160.00
	Bell & Associates Construction, LP	\$13.1600	\$365,111.04
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
	<b>20,869.000 C.Y.</b>		
	Summers-Taylor, Inc.	\$15.5000	\$323,469.50
	Charles Blalock & Sons, Inc.	\$16.5600	\$345,590.64
	Jones Bros. Contractors, LLC	\$15.0000	\$313,035.00
	Bell & Associates Construction, LP	\$16.6900	\$348,303.61
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
	<b>3,919.000 C.Y.</b>		
	Summers-Taylor, Inc.	\$7.1000	\$27,824.90
	Charles Blalock & Sons, Inc.	\$6.8400	\$26,805.96
	Jones Bros. Contractors, LLC	\$15.0000	\$58,785.00
	Bell & Associates Construction, LP	\$8.4800	\$33,233.12

		UNIT PRICE	EXTENSION
<b>203-06 WATER</b>			
	<b>242.000 M.G.</b>		
Summers-Taylor, Inc.		\$50.5000	\$12,221.00
Charles Blalock & Sons, Inc.		\$24.6200	\$5,958.04
Jones Bros. Contractors, LLC		\$5.0000	\$1,210.00
Bell & Associates Construction, LP		\$61.4700	\$14,875.74
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>81.000 C.Y.</b>		
Summers-Taylor, Inc.		\$177.0000	\$14,337.00
Charles Blalock & Sons, Inc.		\$182.9500	\$14,818.95
Jones Bros. Contractors, LLC		\$250.0000	\$20,250.00
Bell & Associates Construction, LP		\$214.1000	\$17,342.10
<b>209-02.03 8" TEMPORARY SLOPE DRAIN</b>			
	<b>257.000 L.F.</b>		
Summers-Taylor, Inc.		\$25.5000	\$6,553.50
Charles Blalock & Sons, Inc.		\$9.8500	\$2,531.45
Jones Bros. Contractors, LLC		\$10.0000	\$2,570.00
Bell & Associates Construction, LP		\$7.4700	\$1,919.79
<b>209-03.20 FILTER SOCK (8 INCH)</b>			
	<b>990.000 L.F.</b>		
Summers-Taylor, Inc.		\$4.2500	\$4,207.50
Charles Blalock & Sons, Inc.		\$3.7100	\$3,672.90
Jones Bros. Contractors, LLC		\$5.2700	\$5,217.30
Bell & Associates Construction, LP		\$3.6500	\$3,613.50
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>627.000 C.Y.</b>		
Summers-Taylor, Inc.		\$15.0000	\$9,405.00
Charles Blalock & Sons, Inc.		\$7.5600	\$4,740.12
Jones Bros. Contractors, LLC		\$10.0000	\$6,270.00
Bell & Associates Construction, LP		\$19.0800	\$11,963.16
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>5,745.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.7000	\$21,256.50
Charles Blalock & Sons, Inc.		\$4.4100	\$25,335.45
Jones Bros. Contractors, LLC		\$3.7900	\$21,773.55
Bell & Associates Construction, LP		\$4.3200	\$24,818.40
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>11,597.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.6000	\$18,555.20
Charles Blalock & Sons, Inc.		\$1.0800	\$12,524.76
Jones Bros. Contractors, LLC		\$1.9300	\$22,382.21
Bell & Associates Construction, LP		\$1.0600	\$12,292.82

		UNIT PRICE	EXTENSION
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>106.000 EACH</b>		
Summers-Taylor, Inc.		\$371.0000	\$39,326.00
Charles Blalock & Sons, Inc.		\$377.9700	\$40,064.82
Jones Bros. Contractors, LLC		\$300.0000	\$31,800.00
Bell & Associates Construction, LP		\$370.9600	\$39,321.76
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>18.000 EACH</b>		
Summers-Taylor, Inc.		\$637.0000	\$11,466.00
Charles Blalock & Sons, Inc.		\$431.9700	\$7,775.46
Jones Bros. Contractors, LLC		\$385.0000	\$6,930.00
Bell & Associates Construction, LP		\$423.9600	\$7,631.28
<b>209-09.01 SANDBAGS</b>			
	<b>400.000 BAG</b>		
Summers-Taylor, Inc.		\$5.1000	\$2,040.00
Charles Blalock & Sons, Inc.		\$2.1600	\$864.00
Jones Bros. Contractors, LLC		\$5.4300	\$2,172.00
Bell & Associates Construction, LP		\$2.1200	\$848.00
<b>209-09.03 SEDIMENT FILTER BAG (15' X 15')</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$425.0000	\$1,275.00
Charles Blalock & Sons, Inc.		\$539.9600	\$1,619.88
Jones Bros. Contractors, LLC		\$1,400.0000	\$4,200.00
Bell & Associates Construction, LP		\$529.9500	\$1,589.85
<b>209-09.40 CURB INLET PROTECTION (TYPE 1)</b>			
	<b>10.000 EACH</b>		
Summers-Taylor, Inc.		\$265.0000	\$2,650.00
Charles Blalock & Sons, Inc.		\$161.9900	\$1,619.90
Jones Bros. Contractors, LLC		\$580.2000	\$5,802.00
Bell & Associates Construction, LP		\$158.9800	\$1,589.80
<b>209-09.41 CURB INLET PROTECTION (TYPE 2)</b>			
	<b>94.000 EACH</b>		
Summers-Taylor, Inc.		\$265.0000	\$24,910.00
Charles Blalock & Sons, Inc.		\$161.9900	\$15,227.06
Jones Bros. Contractors, LLC		\$371.8100	\$34,950.14
Bell & Associates Construction, LP		\$158.9800	\$14,944.12
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>160.000 S.Y.</b>		
Summers-Taylor, Inc.		\$5.1000	\$816.00
Charles Blalock & Sons, Inc.		\$8.9500	\$1,432.00
Jones Bros. Contractors, LLC		\$4.0000	\$640.00
Bell & Associates Construction, LP		\$8.3100	\$1,329.60

		UNIT PRICE	EXTENSION
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$318.0000	\$1,590.00
Charles Blalock & Sons, Inc.		\$134.9900	\$674.95
Jones Bros. Contractors, LLC		\$577.5400	\$2,887.70
Bell & Associates Construction, LP		\$132.4900	\$662.45
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$5,300.00
Charles Blalock & Sons, Inc.		\$404.9700	\$2,024.85
Jones Bros. Contractors, LLC		\$745.8400	\$3,729.20
Bell & Associates Construction, LP		\$397.4600	\$1,987.30
<b>209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$637.0000	\$1,911.00
Charles Blalock & Sons, Inc.		\$431.9700	\$1,295.91
Jones Bros. Contractors, LLC		\$1,366.7600	\$4,100.28
Bell & Associates Construction, LP		\$423.9600	\$1,271.88
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$1,060.00
Charles Blalock & Sons, Inc.		\$485.9600	\$485.96
Jones Bros. Contractors, LLC		\$2,403.8400	\$2,403.84
Bell & Associates Construction, LP		\$476.9500	\$476.95
<b>209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)</b>			
	<b>60.000 EACH</b>		
Summers-Taylor, Inc.		\$637.0000	\$38,220.00
Charles Blalock & Sons, Inc.		\$431.9700	\$25,918.20
Jones Bros. Contractors, LLC		\$484.2400	\$29,054.40
Bell & Associates Construction, LP		\$423.9600	\$25,437.60
<b>209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)</b>			
	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$637.0000	\$5,733.00
Charles Blalock & Sons, Inc.		\$539.9600	\$4,859.64
Jones Bros. Contractors, LLC		\$992.3300	\$8,930.97
Bell & Associates Construction, LP		\$529.9500	\$4,769.55
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>17,968.000 TON</b>		
Summers-Taylor, Inc.		\$33.5000	\$601,928.00
Charles Blalock & Sons, Inc.		\$30.9400	\$555,929.92
Jones Bros. Contractors, LLC		\$33.0000	\$592,944.00
Bell & Associates Construction, LP		\$32.1500	\$577,671.20

		UNIT PRICE	EXTENSION
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>80.000 TON</b>		
Summers-Taylor, Inc.		\$30.5000	\$2,440.00
Charles Blalock & Sons, Inc.		\$58.9800	\$4,718.40
Jones Bros. Contractors, LLC		\$60.0000	\$4,800.00
Bell & Associates Construction, LP		\$55.4400	\$4,435.20
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>352.000 TON</b>		
Summers-Taylor, Inc.		\$133.0000	\$46,816.00
Charles Blalock & Sons, Inc.		\$138.2600	\$48,667.52
Jones Bros. Contractors, LLC		\$131.6800	\$46,351.36
Bell & Associates Construction, LP		\$139.5700	\$49,128.64
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>4,898.000 TON</b>		
Summers-Taylor, Inc.		\$71.5000	\$350,207.00
Charles Blalock & Sons, Inc.		\$74.1200	\$363,039.76
Jones Bros. Contractors, LLC		\$70.5900	\$345,749.82
Bell & Associates Construction, LP		\$74.8200	\$366,468.36
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>3,208.000 TON</b>		
Summers-Taylor, Inc.		\$85.5000	\$274,284.00
Charles Blalock & Sons, Inc.		\$88.8400	\$284,998.72
Jones Bros. Contractors, LLC		\$84.6100	\$271,428.88
Bell & Associates Construction, LP		\$89.6800	\$287,693.44
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>53.000 TON</b>		
Summers-Taylor, Inc.		\$505.0000	\$26,765.00
Charles Blalock & Sons, Inc.		\$5.2500	\$278.25
Jones Bros. Contractors, LLC		\$500.0000	\$26,500.00
Bell & Associates Construction, LP		\$529.9500	\$28,087.35
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>22.000 TON</b>		
Summers-Taylor, Inc.		\$906.0000	\$19,932.00
Charles Blalock & Sons, Inc.		\$941.3500	\$20,709.70
Jones Bros. Contractors, LLC		\$896.5200	\$19,723.44
Bell & Associates Construction, LP		\$950.2200	\$20,904.84
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>545.000 TON</b>		
Summers-Taylor, Inc.		\$163.0000	\$88,835.00
Charles Blalock & Sons, Inc.		\$168.9200	\$92,061.40
Jones Bros. Contractors, LLC		\$160.8800	\$87,679.60
Bell & Associates Construction, LP		\$170.5200	\$92,933.40

		UNIT PRICE	EXTENSION
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>2,386.000 TON</b>		
Summers-Taylor, Inc.		\$116.0000	\$276,776.00
Charles Blalock & Sons, Inc.		\$120.0900	\$286,534.74
Jones Bros. Contractors, LLC		\$114.3700	\$272,886.82
Bell & Associates Construction, LP		\$121.2200	\$289,230.92
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>7,618.000 S.Y.</b>		
Summers-Taylor, Inc.		\$2.1500	\$16,378.70
Charles Blalock & Sons, Inc.		\$2.2500	\$17,140.50
Jones Bros. Contractors, LLC		\$2.1400	\$16,302.52
Bell & Associates Construction, LP		\$2.2700	\$17,292.86
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>35.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,670.0000	\$58,450.00
Charles Blalock & Sons, Inc.		\$908.3100	\$31,790.85
Jones Bros. Contractors, LLC		\$800.0000	\$28,000.00
Bell & Associates Construction, LP		\$409.2300	\$14,323.05
<b>607-02.30 15IN PIPE CULVERT</b>			
	<b>21.000 L.F.</b>		
Summers-Taylor, Inc.		\$60.5000	\$1,270.50
Charles Blalock & Sons, Inc.		\$69.4800	\$1,459.08
Jones Bros. Contractors, LLC		\$94.0000	\$1,974.00
Bell & Associates Construction, LP		\$76.3100	\$1,602.51
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>4,568.000 L.F.</b>		
Summers-Taylor, Inc.		\$78.0000	\$356,304.00
Charles Blalock & Sons, Inc.		\$62.5000	\$285,500.00
Jones Bros. Contractors, LLC		\$60.0000	\$274,080.00
Bell & Associates Construction, LP		\$94.1100	\$429,894.48
<b>607-03.30 18" PIPE CULVERT</b>			
	<b>48.000 L.F.</b>		
Summers-Taylor, Inc.		\$65.5000	\$3,144.00
Charles Blalock & Sons, Inc.		\$56.0600	\$2,690.88
Jones Bros. Contractors, LLC		\$64.0000	\$3,072.00
Bell & Associates Construction, LP		\$79.2300	\$3,803.04
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>299.000 L.F.</b>		
Summers-Taylor, Inc.		\$121.0000	\$36,179.00
Charles Blalock & Sons, Inc.		\$77.7100	\$23,235.29
Jones Bros. Contractors, LLC		\$80.0000	\$23,920.00
Bell & Associates Construction, LP		\$145.7400	\$43,576.26

		UNIT PRICE	EXTENSION
<b>607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>165.000 L.F.</b>		
Summers-Taylor, Inc.		\$118.0000	\$19,470.00
Charles Blalock & Sons, Inc.		\$106.4200	\$17,559.30
Jones Bros. Contractors, LLC		\$92.0000	\$15,180.00
Bell & Associates Construction, LP		\$141.7400	\$23,387.10
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>187.000 L.F.</b>		
Summers-Taylor, Inc.		\$200.0000	\$37,400.00
Charles Blalock & Sons, Inc.		\$137.6300	\$25,736.81
Jones Bros. Contractors, LLC		\$125.0000	\$23,375.00
Bell & Associates Construction, LP		\$240.9800	\$45,063.26
<b>607-11.03 60" CONCRETE PIPE CULVERT (CLASS III)</b>	<b>96.000 L.F.</b>		
Summers-Taylor, Inc.		\$484.0000	\$46,464.00
Charles Blalock & Sons, Inc.		\$301.5000	\$28,944.00
Jones Bros. Contractors, LLC		\$370.0000	\$35,520.00
Bell & Associates Construction, LP		\$583.3600	\$56,002.56
<b>607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)</b>	<b>59.000 L.F.</b>		
Summers-Taylor, Inc.		\$455.0000	\$26,845.00
Charles Blalock & Sons, Inc.		\$418.5200	\$24,692.68
Jones Bros. Contractors, LLC		\$300.0000	\$17,700.00
Bell & Associates Construction, LP		\$548.5000	\$32,361.50
<b>607-37.02 18" CORRUGATED METAL PIPE CULVERT</b>	<b>131.000 L.F.</b>		
Summers-Taylor, Inc.		\$63.0000	\$8,253.00
Charles Blalock & Sons, Inc.		\$79.9800	\$10,477.38
Jones Bros. Contractors, LLC		\$70.0000	\$9,170.00
Bell & Associates Construction, LP		\$76.0100	\$9,957.31
<b>607-37.04 30" CORRUGATED METAL PIPE CULVERT</b>	<b>82.000 L.F.</b>		
Summers-Taylor, Inc.		\$91.0000	\$7,462.00
Charles Blalock & Sons, Inc.		\$116.0900	\$9,519.38
Jones Bros. Contractors, LLC		\$100.0000	\$8,200.00
Bell & Associates Construction, LP		\$110.0100	\$9,020.82
<b>607-37.05 36" CORRUGATED METAL PIPE CULVERT</b>	<b>16.000 L.F.</b>		
Summers-Taylor, Inc.		\$121.0000	\$1,936.00
Charles Blalock & Sons, Inc.		\$134.2700	\$2,148.32
Jones Bros. Contractors, LLC		\$140.0000	\$2,240.00
Bell & Associates Construction, LP		\$146.4800	\$2,343.68

		UNIT PRICE	EXTENSION
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>40.000 L.F.</b>		
Summers-Taylor, Inc.		\$65.5000	\$2,620.00
Charles Blalock & Sons, Inc.		\$82.4500	\$3,298.00
Jones Bros. Contractors, LLC		\$70.0000	\$2,800.00
Bell & Associates Construction, LP		\$79.2300	\$3,169.20
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$8,590.0000	\$8,590.00
Charles Blalock & Sons, Inc.		\$9,544.1400	\$9,544.14
Jones Bros. Contractors, LLC		\$7,800.0000	\$7,800.00
Bell & Associates Construction, LP		\$10,360.4800	\$10,360.48
<b>611-01.04 MANHOLES, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$10,100.0000	\$10,100.00
Charles Blalock & Sons, Inc.		\$12,318.7100	\$12,318.71
Jones Bros. Contractors, LLC		\$9,200.0000	\$9,200.00
Bell & Associates Construction, LP		\$12,188.8100	\$12,188.81
<b>611-02.12 JUNCTION BOX, TYPE 3</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$6,920.0000	\$6,920.00
Charles Blalock & Sons, Inc.		\$7,414.3500	\$7,414.35
Jones Bros. Contractors, LLC		\$5,900.0000	\$5,900.00
Bell & Associates Construction, LP		\$8,349.3300	\$8,349.33
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>36.000 C.Y.</b>		
Summers-Taylor, Inc.		\$1,870.0000	\$67,320.00
Charles Blalock & Sons, Inc.		\$900.0000	\$32,400.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$50,400.00
Bell & Associates Construction, LP		\$2,255.4600	\$81,196.56
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>1,895.000 LB.</b>		
Summers-Taylor, Inc.		\$5.1000	\$9,664.50
Charles Blalock & Sons, Inc.		\$1.5000	\$2,842.50
Jones Bros. Contractors, LLC		\$2.0000	\$3,790.00
Bell & Associates Construction, LP		\$6.0900	\$11,540.55
<b>611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)</b>			
	<b>981.000 LB.</b>		
Summers-Taylor, Inc.		\$5.6000	\$5,493.60
Charles Blalock & Sons, Inc.		\$3.9200	\$3,845.52
Jones Bros. Contractors, LLC		\$3.7500	\$3,678.75
Bell & Associates Construction, LP		\$6.8900	\$6,759.09

		UNIT PRICE	EXTENSION
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>	<b>29.000 EACH</b>		
Summers-Taylor, Inc.		\$4,550.0000	\$131,950.00
Charles Blalock & Sons, Inc.		\$3,640.0300	\$105,560.87
Jones Bros. Contractors, LLC		\$3,450.0000	\$100,050.00
Bell & Associates Construction, LP		\$5,848.5100	\$169,606.79
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>	<b>27.000 EACH</b>		
Summers-Taylor, Inc.		\$5,310.0000	\$143,370.00
Charles Blalock & Sons, Inc.		\$4,840.9900	\$130,706.73
Jones Bros. Contractors, LLC		\$3,800.0000	\$102,600.00
Bell & Associates Construction, LP		\$6,399.6500	\$172,790.55
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$6,570.0000	\$6,570.00
Charles Blalock & Sons, Inc.		\$7,117.1400	\$7,117.14
Jones Bros. Contractors, LLC		\$3,900.0000	\$3,900.00
Bell & Associates Construction, LP		\$7,922.7200	\$7,922.72
<b>611-12.05 CATCH BASINS, TYPE 12, &gt; 16' - 20' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$12,600.0000	\$12,600.00
Charles Blalock & Sons, Inc.		\$18,646.8300	\$18,646.83
Jones Bros. Contractors, LLC		\$6,100.0000	\$6,100.00
Bell & Associates Construction, LP		\$15,236.0100	\$15,236.01
<b>611-12.07 CATCH BASINS, TYPE 12, &gt; 24' - 28' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$21,200.0000	\$21,200.00
Charles Blalock & Sons, Inc.		\$25,641.5500	\$25,641.55
Jones Bros. Contractors, LLC		\$16,500.0000	\$16,500.00
Bell & Associates Construction, LP		\$25,596.4900	\$25,596.49
<b>611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,550.0000	\$4,550.00
Charles Blalock & Sons, Inc.		\$7,502.6400	\$7,502.64
Jones Bros. Contractors, LLC		\$6,300.0000	\$6,300.00
Bell & Associates Construction, LP		\$5,484.9600	\$5,484.96
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$6,570.0000	\$52,560.00
Charles Blalock & Sons, Inc.		\$8,922.8300	\$71,382.64
Jones Bros. Contractors, LLC		\$6,800.0000	\$54,400.00
Bell & Associates Construction, LP		\$7,922.7200	\$63,381.76

		UNIT PRICE	EXTENSION
<b>611-14.03 CATCH BASINS, TYPE 14, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$9,350.0000	\$9,350.00
Charles Blalock & Sons, Inc.		\$12,896.1400	\$12,896.14
Jones Bros. Contractors, LLC		\$9,500.0000	\$9,500.00
Bell & Associates Construction, LP		\$11,275.1800	\$11,275.18
<b>611-25.02 CATCH BASINS, TYPE 25, &gt; 4' - 8' DEPTH</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$4,550.0000	\$13,650.00
Charles Blalock & Sons, Inc.		\$5,783.6700	\$17,351.01
Jones Bros. Contractors, LLC		\$5,650.0000	\$16,950.00
Bell & Associates Construction, LP		\$5,484.9600	\$16,454.88
<b>611-25.05 CATCH BASINS, TYPE 25, &gt; 16' - 20' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$16,300.0000	\$16,300.00
Charles Blalock & Sons, Inc.		\$18,386.1400	\$18,386.14
Jones Bros. Contractors, LLC		\$10,700.0000	\$10,700.00
Bell & Associates Construction, LP		\$19,685.4500	\$19,685.45
<b>611-38.03 CATCH BASINS, TYPE 38, &gt; 8' - 12' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$7,580.0000	\$7,580.00
Charles Blalock & Sons, Inc.		\$9,537.6800	\$9,537.68
Jones Bros. Contractors, LLC		\$7,200.0000	\$7,200.00
Bell & Associates Construction, LP		\$9,141.6000	\$9,141.60
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$3,540.0000	\$7,080.00
Charles Blalock & Sons, Inc.		\$3,569.0900	\$7,138.18
Jones Bros. Contractors, LLC		\$4,850.0000	\$9,700.00
Bell & Associates Construction, LP		\$4,266.0800	\$8,532.16
<b>611-44.02 CATCH BASINS, TYPE 44, &gt; 4' - 8' DEPTH</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$23,800.0000	\$23,800.00
Charles Blalock & Sons, Inc.		\$21,758.6300	\$21,758.63
Jones Bros. Contractors, LLC		\$15,500.0000	\$15,500.00
Bell & Associates Construction, LP		\$28,704.1100	\$28,704.11
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>	<b>217.000 L.F.</b>		
Summers-Taylor, Inc.		\$55.5000	\$12,043.50
Charles Blalock & Sons, Inc.		\$52.6000	\$11,414.20
Jones Bros. Contractors, LLC		\$40.0000	\$8,680.00
Bell & Associates Construction, LP		\$67.0400	\$14,547.68

		UNIT PRICE	EXTENSION
<b>621-03.06 42" TEMPORARY DRAINAGE PIPE</b>			
	<b>155.000 L.F.</b>		
Summers-Taylor, Inc.		\$101.0000	\$15,655.00
Charles Blalock & Sons, Inc.		\$100.4900	\$15,575.95
Jones Bros. Contractors, LLC		\$70.0000	\$10,850.00
Bell & Associates Construction, LP		\$121.8900	\$18,892.95
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>22,108.000 S.F.</b>		
Summers-Taylor, Inc.		\$10.5000	\$232,134.00
Charles Blalock & Sons, Inc.		\$6.6200	\$146,354.96
Jones Bros. Contractors, LLC		\$6.5000	\$143,702.00
Bell & Associates Construction, LP		\$6.3500	\$140,385.80
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,917.000 S.F.</b>		
Summers-Taylor, Inc.		\$17.0000	\$32,589.00
Charles Blalock & Sons, Inc.		\$14.5800	\$27,949.86
Jones Bros. Contractors, LLC		\$14.4000	\$27,604.80
Bell & Associates Construction, LP		\$8.3300	\$15,968.61
<b>702-01 CONCRETE CURB</b>			
	<b>166.000 C.Y.</b>		
Summers-Taylor, Inc.		\$680.0000	\$112,880.00
Charles Blalock & Sons, Inc.		\$343.9000	\$57,087.40
Jones Bros. Contractors, LLC		\$910.0000	\$151,060.00
Bell & Associates Construction, LP		\$530.9300	\$88,134.38
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>458.000 C.Y.</b>		
Summers-Taylor, Inc.		\$457.0000	\$209,306.00
Charles Blalock & Sons, Inc.		\$303.1100	\$138,824.38
Jones Bros. Contractors, LLC		\$540.0000	\$247,320.00
Bell & Associates Construction, LP		\$414.0800	\$189,648.64
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>54.000 L.F.</b>		
Summers-Taylor, Inc.		\$79.5000	\$4,293.00
Charles Blalock & Sons, Inc.		\$77.8200	\$4,202.28
Jones Bros. Contractors, LLC		\$72.5000	\$3,915.00
Bell & Associates Construction, LP		\$100.6900	\$5,437.26
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$3,370.0000	\$6,740.00
Charles Blalock & Sons, Inc.		\$2,710.4000	\$5,420.80
Jones Bros. Contractors, LLC		\$2,525.0000	\$5,050.00
Bell & Associates Construction, LP		\$5,492.9100	\$10,985.82

		UNIT PRICE	EXTENSION
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$5,150.0000	\$41,200.00
Charles Blalock & Sons, Inc.		\$3,606.0600	\$28,848.48
Jones Bros. Contractors, LLC		\$7,500.0000	\$60,000.00
Bell & Associates Construction, LP		\$3,603.6500	\$28,829.20
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>344.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.6000	\$550.40
Charles Blalock & Sons, Inc.		\$1.7400	\$598.56
Jones Bros. Contractors, LLC		\$4.4900	\$1,544.56
Bell & Associates Construction, LP		\$1.7100	\$588.24
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$253.0000	\$1,265.00
Charles Blalock & Sons, Inc.		\$250.0000	\$1,250.00
Jones Bros. Contractors, LLC		\$210.0000	\$1,050.00
Bell & Associates Construction, LP		\$196.0800	\$980.40
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>150.000 TON</b>		
Summers-Taylor, Inc.		\$35.5000	\$5,325.00
Charles Blalock & Sons, Inc.		\$42.4100	\$6,361.50
Jones Bros. Contractors, LLC		\$40.0000	\$6,000.00
Bell & Associates Construction, LP		\$40.2800	\$6,042.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>501.000 TON</b>		
Summers-Taylor, Inc.		\$35.5000	\$17,785.50
Charles Blalock & Sons, Inc.		\$44.3000	\$22,194.30
Jones Bros. Contractors, LLC		\$40.0000	\$20,040.00
Bell & Associates Construction, LP		\$40.2800	\$20,180.28
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>162.000 TON</b>		
Summers-Taylor, Inc.		\$38.5000	\$6,237.00
Charles Blalock & Sons, Inc.		\$58.6300	\$9,498.06
Jones Bros. Contractors, LLC		\$40.0000	\$6,480.00
Bell & Associates Construction, LP		\$44.5200	\$7,212.24
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>255.000 TON</b>		
Summers-Taylor, Inc.		\$38.5000	\$9,817.50
Charles Blalock & Sons, Inc.		\$58.6300	\$14,950.65
Jones Bros. Contractors, LLC		\$40.0000	\$10,200.00
Bell & Associates Construction, LP		\$44.5200	\$11,352.60

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$186,000.0000	\$186,000.00
Charles Blalock & Sons, Inc.		\$153,017.5900	\$153,017.59
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Bell & Associates Construction, LP		\$281,355.1200	\$281,355.12
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,187.000 L.F.</b>		
Summers-Taylor, Inc.		\$43.0000	\$94,041.00
Charles Blalock & Sons, Inc.		\$25.0000	\$54,675.00
Jones Bros. Contractors, LLC		\$26.0000	\$56,862.00
Bell & Associates Construction, LP		\$43.1700	\$94,412.79
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>200.000 EACH</b>		
Summers-Taylor, Inc.		\$30.5000	\$6,100.00
Charles Blalock & Sons, Inc.		\$29.9300	\$5,986.00
Jones Bros. Contractors, LLC		\$35.0000	\$7,000.00
Bell & Associates Construction, LP		\$29.6800	\$5,936.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>28.000 EACH</b>		
Summers-Taylor, Inc.		\$26.5000	\$742.00
Charles Blalock & Sons, Inc.		\$26.2500	\$735.00
Jones Bros. Contractors, LLC		\$25.0000	\$700.00
Bell & Associates Construction, LP		\$19.0800	\$534.24
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>603.000 S.F.</b>		
Summers-Taylor, Inc.		\$9.0000	\$5,427.00
Charles Blalock & Sons, Inc.		\$8.9300	\$5,384.79
Jones Bros. Contractors, LLC		\$7.0000	\$4,221.00
Bell & Associates Construction, LP		\$12.7200	\$7,670.16
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>426.000 L.F.</b>		
Summers-Taylor, Inc.		\$34.4900	\$14,692.74
Charles Blalock & Sons, Inc.		\$34.1300	\$14,539.38
Jones Bros. Contractors, LLC		\$15.0000	\$6,390.00
Bell & Associates Construction, LP		\$17.4900	\$7,450.74
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>500.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.4000	\$1,200.00
Charles Blalock & Sons, Inc.		\$2.3600	\$1,180.00
Jones Bros. Contractors, LLC		\$2.2500	\$1,125.00
Bell & Associates Construction, LP		\$2.1900	\$1,095.00

		UNIT PRICE	EXTENSION
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>0.400 C.Y.</b>		
Summers-Taylor, Inc.		\$1,419.2500	\$567.70
Charles Blalock & Sons, Inc.		\$1,071.4300	\$428.57
Jones Bros. Contractors, LLC		\$1,200.0000	\$480.00
Bell & Associates Construction, LP		\$1,271.8800	\$508.75
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>101.000 LB.</b>		
Summers-Taylor, Inc.		\$4.5500	\$459.55
Charles Blalock & Sons, Inc.		\$3.2100	\$324.21
Jones Bros. Contractors, LLC		\$3.8500	\$388.85
Bell & Associates Construction, LP		\$3.1800	\$321.18
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>120.000 LB.</b>		
Summers-Taylor, Inc.		\$5.3000	\$636.00
Charles Blalock & Sons, Inc.		\$6.4300	\$771.60
Jones Bros. Contractors, LLC		\$4.5000	\$540.00
Bell & Associates Construction, LP		\$6.3600	\$763.20
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>2,583.000 LB.</b>		
Summers-Taylor, Inc.		\$4.1500	\$10,719.45
Charles Blalock & Sons, Inc.		\$3.5900	\$9,272.97
Jones Bros. Contractors, LLC		\$3.5000	\$9,040.50
Bell & Associates Construction, LP		\$3.8700	\$9,996.21
<b>713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST</b>			
	<b>593.000 LB.</b>		
Summers-Taylor, Inc.		\$4.8500	\$2,876.05
Charles Blalock & Sons, Inc.		\$8.0400	\$4,767.72
Jones Bros. Contractors, LLC		\$4.1000	\$2,431.30
Bell & Associates Construction, LP		\$7.9500	\$4,714.35
<b>713-11.21 P POST SLIP BASE</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$455.0000	\$455.00
Charles Blalock & Sons, Inc.		\$428.5700	\$428.57
Jones Bros. Contractors, LLC		\$385.0000	\$385.00
Bell & Associates Construction, LP		\$450.4600	\$450.46
<b>713-11.23 ROUND POST SLIP BASE</b>			
	<b>14.000 EACH</b>		
Summers-Taylor, Inc.		\$455.0000	\$6,370.00
Charles Blalock & Sons, Inc.		\$401.7900	\$5,625.06
Jones Bros. Contractors, LLC		\$385.0000	\$5,390.00
Bell & Associates Construction, LP		\$397.4600	\$5,564.44

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>	<b>294.000 S.F.</b>		
Summers-Taylor, Inc.		\$15.5000	\$4,557.00
Charles Blalock & Sons, Inc.		\$12.8600	\$3,780.84
Jones Bros. Contractors, LLC		\$13.0000	\$3,822.00
Bell & Associates Construction, LP		\$13.7800	\$4,051.32
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>	<b>357.000 S.F.</b>		
Summers-Taylor, Inc.		\$16.5000	\$5,890.50
Charles Blalock & Sons, Inc.		\$13.9300	\$4,973.01
Jones Bros. Contractors, LLC		\$13.9000	\$4,962.30
Bell & Associates Construction, LP		\$14.8400	\$5,297.88
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>	<b>24.000 S.F.</b>		
Summers-Taylor, Inc.		\$35.5000	\$852.00
Charles Blalock & Sons, Inc.		\$25.7100	\$617.04
Jones Bros. Contractors, LLC		\$30.0000	\$720.00
Bell & Associates Construction, LP		\$30.7400	\$737.76
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>	<b>39.000 S.F.</b>		
Summers-Taylor, Inc.		\$37.0000	\$1,443.00
Charles Blalock & Sons, Inc.		\$32.1400	\$1,253.46
Jones Bros. Contractors, LLC		\$23.0000	\$897.00
Bell & Associates Construction, LP		\$33.9200	\$1,322.88
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$1,180.0000	\$1,180.00
Charles Blalock & Sons, Inc.		\$214.2800	\$214.28
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LP		\$264.9700	\$264.97
<b>713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$371.0000	\$1,113.00
Charles Blalock & Sons, Inc.		\$267.8600	\$803.58
Jones Bros. Contractors, LLC		\$80.0000	\$240.00
Bell & Associates Construction, LP		\$291.4700	\$874.41
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$5,040.0000	\$20,160.00
Charles Blalock & Sons, Inc.		\$4,987.5000	\$19,950.00
Jones Bros. Contractors, LLC		\$7,200.0000	\$28,800.00
Bell & Associates Construction, LP		\$6,465.3700	\$25,861.48

		UNIT PRICE	EXTENSION
<b>714-02.04 ENCASED CONDUIT (TWO 2" PVC, SCHEDULE 40)</b>			
	<b>2,242.000 L.F.</b>		
Summers-Taylor, Inc.		\$26.5000	\$59,413.00
Charles Blalock & Sons, Inc.		\$25.2000	\$56,498.40
Jones Bros. Contractors, LLC		\$25.0000	\$56,050.00
Bell & Associates Construction, LP		\$25.4400	\$57,036.48
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>229.000 L.F.</b>		
Summers-Taylor, Inc.		\$26.5000	\$6,068.50
Charles Blalock & Sons, Inc.		\$23.1000	\$5,289.90
Jones Bros. Contractors, LLC		\$25.0000	\$5,725.00
Bell & Associates Construction, LP		\$23.3200	\$5,340.28
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>4,470.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.1000	\$27,267.00
Charles Blalock & Sons, Inc.		\$7.8800	\$35,223.60
Jones Bros. Contractors, LLC		\$5.7500	\$25,702.50
Bell & Associates Construction, LP		\$7.9500	\$35,536.50
<b>714-05.03 PULL BOXES (TYPE B)</b>			
	<b>35.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$37,100.00
Charles Blalock & Sons, Inc.		\$525.0000	\$18,375.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$35,000.00
Bell & Associates Construction, LP		\$529.9500	\$18,548.25
<b>714-06.04 CABLE (1/C # 8 AWG)</b>			
	<b>5,640.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.3000	\$1,692.00
Charles Blalock & Sons, Inc.		\$0.8400	\$4,737.60
Jones Bros. Contractors, LLC		\$0.3000	\$1,692.00
Bell & Associates Construction, LP		\$0.8500	\$4,794.00
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>16,910.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.7500	\$12,682.50
Charles Blalock & Sons, Inc.		\$1.5800	\$26,717.80
Jones Bros. Contractors, LLC		\$0.7000	\$11,837.00
Bell & Associates Construction, LP		\$1.5900	\$26,886.90
<b>714-08.09 LIGHT STANDARDS (DECORATIVE)</b>			
	<b>34.000 EACH</b>		
Summers-Taylor, Inc.		\$9,550.0000	\$324,700.00
Charles Blalock & Sons, Inc.		\$8,715.0000	\$296,310.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$306,000.00
Bell & Associates Construction, LP		\$8,797.1400	\$299,102.76

		UNIT PRICE	EXTENSION
<b>714-09.09 LUMINAIRES (DECORATIVE)</b>	<b>34.000 EACH</b>		
Summers-Taylor, Inc.		\$2,390.0000	\$81,260.00
Charles Blalock & Sons, Inc.		\$2,310.0000	\$78,540.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$76,500.00
Bell & Associates Construction, LP		\$2,331.7700	\$79,280.18
<b>714-09.10 LUMINAIRES (DECORATIVE)</b>	<b>22.000 EACH</b>		
Summers-Taylor, Inc.		\$2,390.0000	\$52,580.00
Charles Blalock & Sons, Inc.		\$2,310.0000	\$50,820.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$49,500.00
Bell & Associates Construction, LP		\$2,331.7700	\$51,298.94
<b>714-10.01 OVERHEAD CONDUCTORS (#6 DUPLEX)</b>	<b>3,990.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.4000	\$1,596.00
Charles Blalock & Sons, Inc.		\$0.8400	\$3,351.60
Jones Bros. Contractors, LLC		\$0.4000	\$1,596.00
Bell & Associates Construction, LP		\$0.8500	\$3,391.50
<b>714-10.02 OVERHEAD CONDUCTORS (#2 TRIPLEX)</b>	<b>110.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.0000	\$110.00
Charles Blalock & Sons, Inc.		\$5.2500	\$577.50
Jones Bros. Contractors, LLC		\$0.9500	\$104.50
Bell & Associates Construction, LP		\$5.3000	\$583.00
<b>714-12.01 CONTROL CENTER (NO. 1)</b>	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$10,600.0000	\$10,600.00
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$10,598.9600	\$10,598.96
<b>714-14.03 MASTARM (DECORATIVE BRACKET ARM - 6")</b>	<b>22.000 EACH</b>		
Summers-Taylor, Inc.		\$1,330.0000	\$29,260.00
Charles Blalock & Sons, Inc.		\$1,365.0000	\$30,030.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$27,500.00
Bell & Associates Construction, LP		\$1,377.8700	\$30,313.14
<b>714-25 ELECTRICAL CONNECTION</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$2,650.0000	\$5,300.00
Charles Blalock & Sons, Inc.		\$840.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Bell & Associates Construction, LP		\$847.9200	\$1,695.84

		UNIT PRICE	EXTENSION
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>335.000 EACH</b>		
Summers-Taylor, Inc.		\$8.0000	\$2,680.00
Charles Blalock & Sons, Inc.		\$7.8800	\$2,639.80
Jones Bros. Contractors, LLC		\$7.5000	\$2,512.50
Bell & Associates Construction, LP		\$7.9500	\$2,663.25
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>53.000 EACH</b>		
Summers-Taylor, Inc.		\$32.0000	\$1,696.00
Charles Blalock & Sons, Inc.		\$31.5000	\$1,669.50
Jones Bros. Contractors, LLC		\$34.5000	\$1,828.50
Bell & Associates Construction, LP		\$36.5700	\$1,938.21
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>156.000 EACH</b>		
Summers-Taylor, Inc.		\$32.0000	\$4,992.00
Charles Blalock & Sons, Inc.		\$31.5000	\$4,914.00
Jones Bros. Contractors, LLC		\$34.5000	\$5,382.00
Bell & Associates Construction, LP		\$36.5700	\$5,704.92
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>560.000 L.F.</b>		
Summers-Taylor, Inc.		\$9.3000	\$5,208.00
Charles Blalock & Sons, Inc.		\$9.1900	\$5,146.40
Jones Bros. Contractors, LLC		\$6.2500	\$3,500.00
Bell & Associates Construction, LP		\$6.6200	\$3,707.20
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>3.000 S.Y.</b>		
Summers-Taylor, Inc.		\$19.5000	\$58.50
Charles Blalock & Sons, Inc.		\$19.4300	\$58.29
Jones Bros. Contractors, LLC		\$21.7500	\$65.25
Bell & Associates Construction, LP		\$23.0500	\$69.15
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>272.000 L.F.</b>		
Summers-Taylor, Inc.		\$10.5000	\$2,856.00
Charles Blalock & Sons, Inc.		\$10.5000	\$2,856.00
Jones Bros. Contractors, LLC		\$10.5000	\$2,856.00
Bell & Associates Construction, LP		\$11.1300	\$3,027.36
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>22.000 EACH</b>		
Summers-Taylor, Inc.		\$154.0000	\$3,388.00
Charles Blalock & Sons, Inc.		\$152.2500	\$3,349.50
Jones Bros. Contractors, LLC		\$125.0000	\$2,750.00
Bell & Associates Construction, LP		\$132.4900	\$2,914.78

		UNIT PRICE	EXTENSION
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>77.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.6000	\$123.20
Charles Blalock & Sons, Inc.		\$1.5800	\$121.66
Jones Bros. Contractors, LLC		\$1.7500	\$134.75
Bell & Associates Construction, LP		\$1.8500	\$142.45
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>296.000 L.F.</b>		
Summers-Taylor, Inc.		\$20.0000	\$5,920.00
Charles Blalock & Sons, Inc.		\$19.6900	\$5,828.24
Jones Bros. Contractors, LLC		\$22.5000	\$6,660.00
Bell & Associates Construction, LP		\$23.8500	\$7,059.60
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$159.0000	\$636.00
Charles Blalock & Sons, Inc.		\$157.5000	\$630.00
Jones Bros. Contractors, LLC		\$175.0000	\$700.00
Bell & Associates Construction, LP		\$185.4800	\$741.92
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>32.000 S.F.</b>		
Summers-Taylor, Inc.		\$16.0000	\$512.00
Charles Blalock & Sons, Inc.		\$15.7500	\$504.00
Jones Bros. Contractors, LLC		\$13.2500	\$424.00
Bell & Associates Construction, LP		\$14.0400	\$449.28
<b>716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL &amp; ARROW)</b>			
	<b>38.000 EACH</b>		
Summers-Taylor, Inc.		\$345.0000	\$13,110.00
Charles Blalock & Sons, Inc.		\$341.2500	\$12,967.50
Jones Bros. Contractors, LLC		\$295.0000	\$11,210.00
Bell & Associates Construction, LP		\$312.6700	\$11,881.46
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,876.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.2000	\$375.20
Charles Blalock & Sons, Inc.		\$0.1900	\$356.44
Jones Bros. Contractors, LLC		\$0.4500	\$844.20
Bell & Associates Construction, LP		\$0.4800	\$900.48
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>12.000 EACH</b>		
Summers-Taylor, Inc.		\$53.0000	\$636.00
Charles Blalock & Sons, Inc.		\$52.5000	\$630.00
Jones Bros. Contractors, LLC		\$75.0000	\$900.00
Bell & Associates Construction, LP		\$79.4900	\$953.88

		UNIT PRICE	EXTENSION
<b>716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$79.5000	\$636.00
Charles Blalock & Sons, Inc.		\$78.7500	\$630.00
Jones Bros. Contractors, LLC		\$95.0000	\$760.00
Bell & Associates Construction, LP		\$100.6900	\$805.52
<b>716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)</b>			
	<b>240.000 EACH</b>		
Summers-Taylor, Inc.		\$53.0000	\$12,720.00
Charles Blalock & Sons, Inc.		\$52.5000	\$12,600.00
Jones Bros. Contractors, LLC		\$70.0000	\$16,800.00
Bell & Associates Construction, LP		\$74.1900	\$17,805.60
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>			
	<b>27.000 L.M.</b>		
Summers-Taylor, Inc.		\$823.0000	\$22,221.00
Charles Blalock & Sons, Inc.		\$813.7500	\$21,971.25
Jones Bros. Contractors, LLC		\$575.0000	\$15,525.00
Bell & Associates Construction, LP		\$609.4400	\$16,454.88
<b>716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>569.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.8000	\$455.20
Charles Blalock & Sons, Inc.		\$3.0000	\$1,707.00
Jones Bros. Contractors, LLC		\$0.7500	\$426.75
Bell & Associates Construction, LP		\$0.7900	\$449.51
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$53.0000	\$106.00
Charles Blalock & Sons, Inc.		\$52.5000	\$105.00
Jones Bros. Contractors, LLC		\$85.0000	\$170.00
Bell & Associates Construction, LP		\$90.0900	\$180.18
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$79.5000	\$79.50
Charles Blalock & Sons, Inc.		\$78.7500	\$78.75
Jones Bros. Contractors, LLC		\$95.0000	\$95.00
Bell & Associates Construction, LP		\$100.6900	\$100.69
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>5.000 L.M.</b>		
Summers-Taylor, Inc.		\$3,980.0000	\$19,900.00
Charles Blalock & Sons, Inc.		\$3,937.5000	\$19,687.50
Jones Bros. Contractors, LLC		\$2,950.0000	\$14,750.00
Bell & Associates Construction, LP		\$3,126.6900	\$15,633.45

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>2.000 L.M.</b>		
Summers-Taylor, Inc.		\$4,510.0000	\$9,020.00
Charles Blalock & Sons, Inc.		\$4,462.5000	\$8,925.00
Jones Bros. Contractors, LLC		\$4,750.0000	\$9,500.00
Bell & Associates Construction, LP		\$5,034.5100	\$10,069.02
<b>716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)</b>			
	<b>1,077.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.6000	\$1,723.20
Charles Blalock & Sons, Inc.		\$1.5800	\$1,701.66
Jones Bros. Contractors, LLC		\$1.9500	\$2,100.15
Bell & Associates Construction, LP		\$2.0700	\$2,229.39
<b>716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)</b>			
	<b>454.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.3500	\$612.90
Charles Blalock & Sons, Inc.		\$1.3100	\$594.74
Jones Bros. Contractors, LLC		\$1.1000	\$499.40
Bell & Associates Construction, LP		\$1.1700	\$531.18
<b>716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)</b>			
	<b>948.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.3500	\$1,279.80
Charles Blalock & Sons, Inc.		\$1.3100	\$1,241.88
Jones Bros. Contractors, LLC		\$1.2500	\$1,185.00
Bell & Associates Construction, LP		\$1.3200	\$1,251.36
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$371,100.0000	\$371,100.00
Charles Blalock & Sons, Inc.		\$530,000.0000	\$530,000.00
Jones Bros. Contractors, LLC		\$545,000.0000	\$545,000.00
Bell & Associates Construction, LP		\$549,123.5200	\$549,123.52
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,310.0000	\$5,310.00
Charles Blalock & Sons, Inc.		\$4,727.1000	\$4,727.10
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LP		\$3,175.3400	\$3,175.34
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$796.0000	\$2,388.00
Charles Blalock & Sons, Inc.		\$895.6500	\$2,686.95
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
Bell & Associates Construction, LP		\$649.5000	\$1,948.50

		UNIT PRICE	EXTENSION
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$955.0000	\$955.00
Charles Blalock & Sons, Inc.		\$1,366.0500	\$1,366.05
Jones Bros. Contractors, LLC		\$900.0000	\$900.00
Bell & Associates Construction, LP		\$1,070.9600	\$1,070.96
<b>730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$849.0000	\$849.00
Charles Blalock & Sons, Inc.		\$903.0000	\$903.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Bell & Associates Construction, LP		\$649.5000	\$649.50
<b>730-02.31 SIGNAL HEAD ASSEMBLY (130 A3 BI-MODALYELLOW/YELLOW SECTION WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$849.0000	\$1,698.00
Charles Blalock & Sons, Inc.		\$1,026.9000	\$2,053.80
Jones Bros. Contractors, LLC		\$800.0000	\$1,600.00
Bell & Associates Construction, LP		\$1,073.1800	\$2,146.36
<b>730-02.32 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$902.0000	\$1,804.00
Charles Blalock & Sons, Inc.		\$955.5000	\$1,911.00
Jones Bros. Contractors, LLC		\$850.0000	\$1,700.00
Bell & Associates Construction, LP		\$798.7700	\$1,597.54
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$796.0000	\$4,776.00
Charles Blalock & Sons, Inc.		\$478.8000	\$2,872.80
Jones Bros. Contractors, LLC		\$750.0000	\$4,500.00
Bell & Associates Construction, LP		\$595.3000	\$3,571.80
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,650.0000	\$2,650.00
Charles Blalock & Sons, Inc.		\$1,433.2500	\$1,433.25
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Bell & Associates Construction, LP		\$638.2400	\$638.24
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>979.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.2500	\$244.75
Charles Blalock & Sons, Inc.		\$1.0500	\$1,027.95
Jones Bros. Contractors, LLC		\$0.2500	\$244.75
Bell & Associates Construction, LP		\$0.9500	\$930.05

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>1,314.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.5500	\$722.70
Charles Blalock & Sons, Inc.		\$1.1600	\$1,524.24
Jones Bros. Contractors, LLC		\$0.5200	\$683.28
Bell & Associates Construction, LP		\$1.1100	\$1,458.54
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,116.000 L.F.</b>		
Summers-Taylor, Inc.		\$0.8000	\$892.80
Charles Blalock & Sons, Inc.		\$1.3700	\$1,528.92
Jones Bros. Contractors, LLC		\$0.7500	\$837.00
Bell & Associates Construction, LP		\$1.2600	\$1,406.16
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>399.000 L.F.</b>		
Summers-Taylor, Inc.		\$6.1000	\$2,433.90
Charles Blalock & Sons, Inc.		\$9.8700	\$3,938.13
Jones Bros. Contractors, LLC		\$5.7500	\$2,294.25
Bell & Associates Construction, LP		\$6.6300	\$2,645.37
<b>730-12.16 CONDUIT (2"C SCHEDULE 80)</b>			
	<b>510.000 L.F.</b>		
Summers-Taylor, Inc.		\$26.5000	\$13,515.00
Charles Blalock & Sons, Inc.		\$12.1800	\$6,211.80
Jones Bros. Contractors, LLC		\$25.0000	\$12,750.00
Bell & Associates Construction, LP		\$31.3700	\$15,998.70
<b>730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$7,960.0000	\$31,840.00
Charles Blalock & Sons, Inc.		\$7,463.4000	\$29,853.60
Jones Bros. Contractors, LLC		\$7,500.0000	\$30,000.00
Bell & Associates Construction, LP		\$8,053.1800	\$32,212.72
<b>730-13.09 VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$7,960.0000	\$23,880.00
Charles Blalock & Sons, Inc.		\$7,287.0000	\$21,861.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$22,500.00
Bell & Associates Construction, LP		\$8,053.1800	\$24,159.54
<b>730-13.10 VEHICLE DETECTOR (EMERGENCY PREEMPTION)</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$10,600.0000	\$42,400.00
Charles Blalock & Sons, Inc.		\$3,699.1500	\$14,796.60
Jones Bros. Contractors, LLC		\$10,000.0000	\$40,000.00
Bell & Associates Construction, LP		\$3,443.9000	\$13,775.60

		UNIT PRICE	EXTENSION
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$10,600.0000	\$10,600.00
Charles Blalock & Sons, Inc.		\$13,999.6500	\$13,999.65
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$12,410.7900	\$12,410.79
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,780.0000	\$4,780.00
Charles Blalock & Sons, Inc.		\$6,179.2500	\$6,179.25
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
Bell & Associates Construction, LP		\$4,622.8200	\$4,622.82
<b>730-23.30 PEDESTAL POLE (DECORATIVE-10 FT. PEDESTRIAN)</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$3,180.0000	\$22,260.00
Charles Blalock & Sons, Inc.		\$1,708.3500	\$11,958.45
Jones Bros. Contractors, LLC		\$3,000.0000	\$21,000.00
Bell & Associates Construction, LP		\$1,875.6200	\$13,129.34
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (DECORATIVE-1 ARM @ 48')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$20,700.0000	\$20,700.00
Charles Blalock & Sons, Inc.		\$18,268.9500	\$18,268.95
Jones Bros. Contractors, LLC		\$19,500.0000	\$19,500.00
Bell & Associates Construction, LP		\$19,603.7700	\$19,603.77
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (DECORATIVE-1 ARM @ 50')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$20,700.0000	\$20,700.00
Charles Blalock & Sons, Inc.		\$18,556.6500	\$18,556.65
Jones Bros. Contractors, LLC		\$19,500.0000	\$19,500.00
Bell & Associates Construction, LP		\$19,911.3400	\$19,911.34
<b>730-23.38 CANTILEVER SIGNAL SUPPORT (DECORATIVE-1 ARM @ 52')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$21,000.0000	\$21,000.00
Charles Blalock & Sons, Inc.		\$21,816.9000	\$21,816.90
Jones Bros. Contractors, LLC		\$19,750.0000	\$19,750.00
Bell & Associates Construction, LP		\$23,395.6400	\$23,395.64
<b>730-23.39 CANTILEVER SIGNAL SUPPORT (DECORATIVE-1 ARM @ 67')</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$25,200.0000	\$25,200.00
Charles Blalock & Sons, Inc.		\$30,439.5000	\$30,439.50
Jones Bros. Contractors, LLC		\$23,750.0000	\$23,750.00
Bell & Associates Construction, LP		\$28,720.8400	\$28,720.84

		UNIT PRICE	EXTENSION
<b>730-26.11</b>	<b>COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>		
	<b>8.000 EACH</b>		
	Summers-Taylor, Inc.	\$796.0000	\$6,368.00
	Charles Blalock & Sons, Inc.	\$1,560.3000	\$12,482.40
	Jones Bros. Contractors, LLC	\$750.0000	\$6,000.00
	Bell & Associates Construction, LP	\$1,369.1000	\$10,952.80
<b>730-35.06</b>	<b>BATTERY BACK-UP AND POWER CONDITIONER</b>		
	<b>1.000 EACH</b>		
	Summers-Taylor, Inc.	\$6,370.0000	\$6,370.00
	Charles Blalock & Sons, Inc.	\$9,860.5500	\$9,860.55
	Jones Bros. Contractors, LLC	\$6,000.0000	\$6,000.00
	Bell & Associates Construction, LP	\$7,078.0000	\$7,078.00
<b>730-40</b>	<b>TEMPORARY TRAFFIC SIGNAL SYSTEM</b>		
	<b>1.000 EACH</b>		
	Summers-Taylor, Inc.	\$19,200.0000	\$19,200.00
	Charles Blalock & Sons, Inc.	\$17,917.2000	\$17,917.20
	Jones Bros. Contractors, LLC	\$18,070.7200	\$18,070.72
	Bell & Associates Construction, LP	\$18,305.6400	\$18,305.64
<b>740-10.03</b>	<b>GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>		
	<b>1,176.000 S.Y.</b>		
	Summers-Taylor, Inc.	\$4.0500	\$4,762.80
	Charles Blalock & Sons, Inc.	\$1.7900	\$2,105.04
	Jones Bros. Contractors, LLC	\$4.0000	\$4,704.00
	Bell & Associates Construction, LP	\$1.7600	\$2,069.76
<b>740-11.01</b>	<b>TEMPORARY SEDIMENT TUBE 8IN</b>		
	<b>686.000 L.F.</b>		
	Summers-Taylor, Inc.	\$2.6500	\$1,817.90
	Charles Blalock & Sons, Inc.	\$2.5500	\$1,749.30
	Jones Bros. Contractors, LLC	\$3.6500	\$2,503.90
	Bell & Associates Construction, LP	\$2.5000	\$1,715.00
<b>801-01.07</b>	<b>TEMPORARY SEEDING (WITH MULCH)</b>		
	<b>149.000 UNIT</b>		
	Summers-Taylor, Inc.	\$27.5000	\$4,097.50
	Charles Blalock & Sons, Inc.	\$27.3000	\$4,067.70
	Jones Bros. Contractors, LLC	\$24.7100	\$3,681.79
	Bell & Associates Construction, LP	\$26.1900	\$3,902.31
<b>801-03</b>	<b>WATER (SEEDING &amp; SODDING)</b>		
	<b>281.000 M.G.</b>		
	Summers-Taylor, Inc.	\$10.5000	\$2,950.50
	Charles Blalock & Sons, Inc.	\$10.5000	\$2,950.50
	Jones Bros. Contractors, LLC	\$30.0000	\$8,430.00
	Bell & Associates Construction, LP	\$31.8000	\$8,935.80

803-01 SODDING (NEW SOD)

27,136.000 S.Y.

UNIT PRICE	EXTENSION
\$4.0000	\$108,544.00
\$3.9400	\$106,915.84
\$3.9500	\$107,187.20
\$4.1900	\$113,699.84

Summers-Taylor, Inc.  
 Charles Blalock & Sons, Inc.  
 Jones Bros. Contractors, LLC  
 Bell & Associates Construction, LP

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 47-SR332-01.87)</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$164,500.0000	\$164,500.00
Charles Blalock & Sons, Inc.		\$160,000.0000	\$160,000.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LP		\$125,000.0000	\$125,000.00
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>929.000 C.Y.</b>		
Summers-Taylor, Inc.		\$18.0000	\$16,722.00
Charles Blalock & Sons, Inc.		\$20.2700	\$18,830.83
Jones Bros. Contractors, LLC		\$20.0000	\$18,580.00
Bell & Associates Construction, LP		\$10.0000	\$9,290.00
<b>204-04.01 ROCK EXCAVATION (BRIDGES)</b>			
	<b>36.000 C.Y.</b>		
Summers-Taylor, Inc.		\$120.0000	\$4,320.00
Charles Blalock & Sons, Inc.		\$147.9400	\$5,325.84
Jones Bros. Contractors, LLC		\$50.0000	\$1,800.00
Bell & Associates Construction, LP		\$50.0000	\$1,800.00
<b>204-05 ROCK DRILLING (BRIDGES)</b>			
	<b>84.000 L.F.</b>		
Summers-Taylor, Inc.		\$36.0000	\$3,024.00
Charles Blalock & Sons, Inc.		\$37.9000	\$3,183.60
Jones Bros. Contractors, LLC		\$60.0000	\$5,040.00
Bell & Associates Construction, LP		\$40.0000	\$3,360.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>52.000 TON</b>		
Summers-Taylor, Inc.		\$40.0000	\$2,080.00
Charles Blalock & Sons, Inc.		\$45.1600	\$2,348.32
Jones Bros. Contractors, LLC		\$50.0000	\$2,600.00
Bell & Associates Construction, LP		\$55.0000	\$2,860.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>179,540.000 LB.</b>		
Summers-Taylor, Inc.		\$1.0000	\$179,540.00
Charles Blalock & Sons, Inc.		\$1.1100	\$199,289.40
Jones Bros. Contractors, LLC		\$1.0500	\$188,517.00
Bell & Associates Construction, LP		\$1.4000	\$251,356.00
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>768.000 C.Y.</b>		
Summers-Taylor, Inc.		\$610.0000	\$468,480.00
Charles Blalock & Sons, Inc.		\$850.0000	\$652,800.00
Jones Bros. Contractors, LLC		\$725.0000	\$556,800.00
Bell & Associates Construction, LP		\$650.0000	\$499,200.00

		UNIT PRICE	EXTENSION
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>173,999.000 LB.</b>		
Summers-Taylor, Inc.		\$1.0500	\$182,698.95
Charles Blalock & Sons, Inc.		\$0.9900	\$172,259.01
Jones Bros. Contractors, LLC		\$0.9000	\$156,599.10
Bell & Associates Construction, LP		\$1.2000	\$208,798.80
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>426.000 S.Y.</b>		
Summers-Taylor, Inc.		\$255.0000	\$108,630.00
Charles Blalock & Sons, Inc.		\$245.1400	\$104,429.64
Jones Bros. Contractors, LLC		\$285.0000	\$121,410.00
Bell & Associates Construction, LP		\$300.0000	\$127,800.00
<b>604-03.32 CLASS DS CONCRETE</b>			
	<b>503.000 C.Y.</b>		
Summers-Taylor, Inc.		\$775.0000	\$389,825.00
Charles Blalock & Sons, Inc.		\$850.0000	\$427,550.00
Jones Bros. Contractors, LLC		\$750.0000	\$377,250.00
Bell & Associates Construction, LP		\$800.0000	\$402,400.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>2,140.000 S.Y.</b>		
Summers-Taylor, Inc.		\$7.5000	\$16,050.00
Charles Blalock & Sons, Inc.		\$9.1100	\$19,495.40
Jones Bros. Contractors, LLC		\$8.0000	\$17,120.00
Bell & Associates Construction, LP		\$10.0000	\$21,400.00
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$925.0000	\$3,700.00
Charles Blalock & Sons, Inc.		\$499.7700	\$1,999.08
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00
Bell & Associates Construction, LP		\$2,000.0000	\$8,000.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>1,366.000 S.Y.</b>		
Summers-Taylor, Inc.		\$7.5000	\$10,245.00
Charles Blalock & Sons, Inc.		\$4.1500	\$5,668.90
Jones Bros. Contractors, LLC		\$4.0000	\$5,464.00
Bell & Associates Construction, LP		\$7.0000	\$9,562.00
<b>606-02.03 STEEL PILES (10 INCH)</b>			
	<b>863.000 L.F.</b>		
Summers-Taylor, Inc.		\$50.0000	\$43,150.00
Charles Blalock & Sons, Inc.		\$56.2200	\$48,517.86
Jones Bros. Contractors, LLC		\$40.0000	\$34,520.00
Bell & Associates Construction, LP		\$50.0000	\$43,150.00

		UNIT PRICE	EXTENSION
<b>606-02.06 PILE TIPS (STEEL PILES, 10 INCH)</b>			
	<b>32.000 EACH</b>		
Summers-Taylor, Inc.		\$117.0000	\$3,744.00
Charles Blalock & Sons, Inc.		\$196.2000	\$6,278.40
Jones Bros. Contractors, LLC		\$130.0000	\$4,160.00
Bell & Associates Construction, LP		\$150.0000	\$4,800.00
<b>615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III)</b>			
	<b>1,417.000 L.F.</b>		
Summers-Taylor, Inc.		\$210.0000	\$297,570.00
Charles Blalock & Sons, Inc.		\$221.8200	\$314,318.94
Jones Bros. Contractors, LLC		\$250.0000	\$354,250.00
Bell & Associates Construction, LP		\$280.0000	\$396,760.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>384.000 L.F.</b>		
Summers-Taylor, Inc.		\$181.0000	\$69,504.00
Charles Blalock & Sons, Inc.		\$190.7100	\$73,232.64
Jones Bros. Contractors, LLC		\$190.0000	\$72,960.00
Bell & Associates Construction, LP		\$200.0000	\$76,800.00
<b>707-07.01 CHAIN-LINK FENCE (BRIDGES)</b>			
	<b>960.000 S.F.</b>		
Summers-Taylor, Inc.		\$23.5000	\$22,560.00
Charles Blalock & Sons, Inc.		\$21.0000	\$20,160.00
Jones Bros. Contractors, LLC		\$25.0000	\$24,000.00
Bell & Associates Construction, LP		\$35.0000	\$33,600.00
<b>709-04 REINFORCED CONCRETE SLOPE PAVEMENT</b>			
	<b>150.000 C.Y.</b>		
Summers-Taylor, Inc.		\$606.0000	\$90,900.00
Charles Blalock & Sons, Inc.		\$344.2900	\$51,643.50
Jones Bros. Contractors, LLC		\$500.0000	\$75,000.00
Bell & Associates Construction, LP		\$540.0000	\$81,000.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>224.000 L.F.</b>		
Summers-Taylor, Inc.		\$36.0000	\$8,064.00
Charles Blalock & Sons, Inc.		\$15.8900	\$3,559.36
Jones Bros. Contractors, LLC		\$35.0000	\$7,840.00
Bell & Associates Construction, LP		\$25.0000	\$5,600.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>36.000 L.F.</b>		
Summers-Taylor, Inc.		\$20.0000	\$720.00
Charles Blalock & Sons, Inc.		\$15.8900	\$572.04
Jones Bros. Contractors, LLC		\$7.0000	\$252.00
Bell & Associates Construction, LP		\$20.0000	\$720.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-01.04 POLE 30FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,040.0000	\$1,040.00
Charles Blalock & Sons, Inc.		\$1,023.7500	\$1,023.75
Jones Bros. Contractors, LLC		\$975.0000	\$975.00
Bell & Associates Construction, LP		\$1,033.4000	\$1,033.40
<b>790-02.04 POLE 35FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,210.0000	\$1,210.00
Charles Blalock & Sons, Inc.		\$1,197.0000	\$1,197.00
Jones Bros. Contractors, LLC		\$1,140.0000	\$1,140.00
Bell & Associates Construction, LP		\$1,208.2800	\$1,208.28
<b>790-03.03 POLE 40FT CLASS 4 WOOD</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,500.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$1,475.2500	\$2,950.50
Jones Bros. Contractors, LLC		\$1,405.0000	\$2,810.00
Bell & Associates Construction, LP		\$1,489.1500	\$2,978.30
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,860.0000	\$3,720.00
Charles Blalock & Sons, Inc.		\$1,832.2500	\$3,664.50
Jones Bros. Contractors, LLC		\$1,745.0000	\$3,490.00
Bell & Associates Construction, LP		\$1,849.5200	\$3,699.04
<b>790-04.21 POLE 45FT CLASS 3 MATERIAL</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$1,370.0000	\$5,480.00
Charles Blalock & Sons, Inc.		\$1,349.2500	\$5,397.00
Jones Bros. Contractors, LLC		\$1,285.0000	\$5,140.00
Bell & Associates Construction, LP		\$1,361.9700	\$5,447.88
<b>790-05.16 POLE 50FT CLASS 3 METAL</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,650.0000	\$3,300.00
Charles Blalock & Sons, Inc.		\$1,622.2500	\$3,244.50
Jones Bros. Contractors, LLC		\$1,545.0000	\$3,090.00
Bell & Associates Construction, LP		\$1,637.5400	\$3,275.08
<b>790-06.05 POLE 55 FT CLASS 1 METAL</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$1,920.0000	\$5,760.00
Charles Blalock & Sons, Inc.		\$1,890.0000	\$5,670.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$5,400.00
Bell & Associates Construction, LP		\$1,907.8100	\$5,723.43

		UNIT PRICE	EXTENSION
<b>790-07.05 POLE 60FT CLASS 1 METAL</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$2,200.0000	\$6,600.00
Charles Blalock & Sons, Inc.		\$2,163.0000	\$6,489.00
Jones Bros. Contractors, LLC		\$2,060.0000	\$6,180.00
Bell & Associates Construction, LP		\$2,183.3900	\$6,550.17
<b>790-07.06 POLE 60FT CLASS 2 METAL</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$2,200.0000	\$11,000.00
Charles Blalock & Sons, Inc.		\$2,163.0000	\$10,815.00
Jones Bros. Contractors, LLC		\$2,060.0000	\$10,300.00
Bell & Associates Construction, LP		\$2,183.3900	\$10,916.95
<b>790-07.07 POLE 60FT CLASS H1 METAL</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$2,330.0000	\$6,990.00
Charles Blalock & Sons, Inc.		\$2,294.2500	\$6,882.75
Jones Bros. Contractors, LLC		\$2,185.0000	\$6,555.00
Bell & Associates Construction, LP		\$2,315.8700	\$6,947.61
<b>790-07.08 POLE 60FT CLASS H2 METAL</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$2,740.0000	\$8,220.00
Charles Blalock & Sons, Inc.		\$2,703.7500	\$8,111.25
Jones Bros. Contractors, LLC		\$2,575.0000	\$7,725.00
Bell & Associates Construction, LP		\$2,729.2300	\$8,187.69
<b>790-08.13 POLE 65FT CLASS 2 METAL</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$2,740.0000	\$10,960.00
Charles Blalock & Sons, Inc.		\$2,703.7500	\$10,815.00
Jones Bros. Contractors, LLC		\$2,575.0000	\$10,300.00
Bell & Associates Construction, LP		\$2,729.2300	\$10,916.92
<b>790-08.14 POLE 65FT CLASS H1 METAL</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$3,430.0000	\$3,430.00
Charles Blalock & Sons, Inc.		\$3,375.7500	\$3,375.75
Jones Bros. Contractors, LLC		\$3,215.0000	\$3,215.00
Bell & Associates Construction, LP		\$3,407.5700	\$3,407.57
<b>790-12.05 POLE 85FT CLASS H2 METAL</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$4,800.0000	\$4,800.00
Charles Blalock & Sons, Inc.		\$4,725.0000	\$4,725.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$4,500.00
Bell & Associates Construction, LP		\$4,769.5300	\$4,769.53

		UNIT PRICE	EXTENSION
<b>790-13.06 POLE 90FT CLASS H3 METAL</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$5,480.0000	\$10,960.00
Charles Blalock & Sons, Inc.		\$5,402.2500	\$10,804.50
Jones Bros. Contractors, LLC		\$5,145.0000	\$10,290.00
Bell & Associates Construction, LP		\$5,453.1700	\$10,906.34
<b>790-13.08 POLE 90FT CLASS H5 METAL</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$14,700.0000	\$14,700.00
Charles Blalock & Sons, Inc.		\$14,458.5000	\$14,458.50
Jones Bros. Contractors, LLC		\$13,770.0000	\$13,770.00
Bell & Associates Construction, LP		\$14,594.7700	\$14,594.77
<b>790-13.14 POLE 90FT CLASS 1 METAL</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$5,140.0000	\$5,140.00
Charles Blalock & Sons, Inc.		\$5,066.2500	\$5,066.25
Jones Bros. Contractors, LLC		\$4,825.0000	\$4,825.00
Bell & Associates Construction, LP		\$5,114.0000	\$5,114.00
<b>790-14.05 POLE 95FT CLASS H2 METAL</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$10,100.0000	\$20,200.00
Charles Blalock & Sons, Inc.		\$9,901.5000	\$19,803.00
Jones Bros. Contractors, LLC		\$9,430.0000	\$18,860.00
Bell & Associates Construction, LP		\$9,994.8200	\$19,989.64
<b>790-21.01 1PH SGL PRIMARY SUPPORT 15KV</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$256.0000	\$256.00
Charles Blalock & Sons, Inc.		\$252.0000	\$252.00
Jones Bros. Contractors, LLC		\$240.0000	\$240.00
Bell & Associates Construction, LP		\$254.3800	\$254.38
<b>790-21.09 1PH PRIMARY TAP 15KV</b>	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$570.0000	\$3,990.00
Charles Blalock & Sons, Inc.		\$561.7500	\$3,932.25
Jones Bros. Contractors, LLC		\$535.0000	\$3,745.00
Bell & Associates Construction, LP		\$567.0400	\$3,969.28
<b>790-21.10 1PH VERTICAL DDE 15KV</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$639.0000	\$1,278.00
Charles Blalock & Sons, Inc.		\$630.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,200.00
Bell & Associates Construction, LP		\$635.9400	\$1,271.88

		UNIT PRICE	EXTENSION
<b>790-25.07 3PH CROSSARM DBL LRG COND 15KV</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$1,630.0000	\$13,040.00
Charles Blalock & Sons, Inc.		\$1,601.2500	\$12,810.00
Jones Bros. Contractors, LLC		\$1,525.0000	\$12,200.00
Bell & Associates Construction, LP		\$1,616.3400	\$12,930.72
<b>790-25.21 3PH CROSSARM DEADEND SGL 15KV</b>	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$1,990.0000	\$17,910.00
Charles Blalock & Sons, Inc.		\$1,963.5000	\$17,671.50
Jones Bros. Contractors, LLC		\$1,870.0000	\$16,830.00
Bell & Associates Construction, LP		\$1,982.0100	\$17,838.09
<b>790-25.23 3PH CROSSARM DDE 15KV</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$3,110.0000	\$6,220.00
Charles Blalock & Sons, Inc.		\$3,060.7500	\$6,121.50
Jones Bros. Contractors, LLC		\$2,915.0000	\$5,830.00
Bell & Associates Construction, LP		\$3,089.6000	\$6,179.20
<b>790-25.24 3PH CROSSARM DDE LRG COND 15KV</b>	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$3,270.0000	\$16,350.00
Charles Blalock & Sons, Inc.		\$3,223.5000	\$16,117.50
Jones Bros. Contractors, LLC		\$3,070.0000	\$15,350.00
Bell & Associates Construction, LP		\$3,253.8800	\$16,269.40
<b>790-25.30 3PH CROSSARM DBL 10FT LRG COND 15KV</b>	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$1,450.0000	\$4,350.00
Charles Blalock & Sons, Inc.		\$1,428.0000	\$4,284.00
Jones Bros. Contractors, LLC		\$1,360.0000	\$4,080.00
Bell & Associates Construction, LP		\$1,441.4600	\$4,324.38
<b>790-26.16 3PH XARM FBRGLS LRG COND MED ANGLE 25KV</b>	<b>9.000 EACH</b>		
Summers-Taylor, Inc.		\$2,310.0000	\$20,790.00
Charles Blalock & Sons, Inc.		\$2,273.2500	\$20,459.25
Jones Bros. Contractors, LLC		\$2,165.0000	\$19,485.00
Bell & Associates Construction, LP		\$2,294.6800	\$20,652.12
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>	<b>105.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.2500	\$236.25
Charles Blalock & Sons, Inc.		\$2.2400	\$235.20
Jones Bros. Contractors, LLC		\$2.1300	\$223.65
Bell & Associates Construction, LP		\$2.2600	\$237.30

		UNIT PRICE	EXTENSION
<b>790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX</b>			
	<b>361.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.8000	\$1,371.80
Charles Blalock & Sons, Inc.		\$3.7300	\$1,346.53
Jones Bros. Contractors, LLC		\$3.5500	\$1,281.55
Bell & Associates Construction, LP		\$3.7600	\$1,357.36
<b>790-31.02 SERVICE ASSEMBLY-POLE TYPE</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$128.0000	\$896.00
Charles Blalock & Sons, Inc.		\$126.0000	\$882.00
Jones Bros. Contractors, LLC		\$120.0000	\$840.00
Bell & Associates Construction, LP		\$127.1900	\$890.33
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>52.000 EACH</b>		
Summers-Taylor, Inc.		\$469.0000	\$24,388.00
Charles Blalock & Sons, Inc.		\$462.0000	\$24,024.00
Jones Bros. Contractors, LLC		\$440.0000	\$22,880.00
Bell & Associates Construction, LP		\$466.3500	\$24,250.20
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>11.000 EACH</b>		
Summers-Taylor, Inc.		\$589.0000	\$6,479.00
Charles Blalock & Sons, Inc.		\$580.4200	\$6,384.62
Jones Bros. Contractors, LLC		\$552.7800	\$6,080.58
Bell & Associates Construction, LP		\$585.8900	\$6,444.79
<b>790-32.23 GUY GUARD</b>			
	<b>38.000 EACH</b>		
Summers-Taylor, Inc.		\$33.5000	\$1,273.00
Charles Blalock & Sons, Inc.		\$33.0500	\$1,255.90
Jones Bros. Contractors, LLC		\$31.4800	\$1,196.24
Bell & Associates Construction, LP		\$33.3700	\$1,268.06
<b>790-33.30 SCREW TYPE ANCHOR 16,000LB (F1-2D-P)</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$394.0000	\$1,182.00
Charles Blalock & Sons, Inc.		\$388.5000	\$1,165.50
Jones Bros. Contractors, LLC		\$370.0000	\$1,110.00
Bell & Associates Construction, LP		\$392.1600	\$1,176.48
<b>790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P)</b>			
	<b>28.000 EACH</b>		
Summers-Taylor, Inc.		\$501.0000	\$14,028.00
Charles Blalock & Sons, Inc.		\$493.5000	\$13,818.00
Jones Bros. Contractors, LLC		\$470.0000	\$13,160.00
Bell & Associates Construction, LP		\$498.1500	\$13,948.20

		UNIT PRICE	EXTENSION
<b>790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P)</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$655.0000	\$4,585.00
Charles Blalock & Sons, Inc.		\$645.7500	\$4,520.25
Jones Bros. Contractors, LLC		\$615.0000	\$4,305.00
Bell & Associates Construction, LP		\$651.8400	\$4,562.88
<b>790-36.02 TRANSFER CAPACITOR BANK</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,870.0000	\$2,870.00
Charles Blalock & Sons, Inc.		\$2,824.5000	\$2,824.50
Jones Bros. Contractors, LLC		\$2,690.0000	\$2,690.00
Bell & Associates Construction, LP		\$2,851.1200	\$2,851.12
<b>790-36.04 TRANSFER SERVICE</b>			
	<b>7.000 EACH</b>		
Summers-Taylor, Inc.		\$266.0000	\$1,862.00
Charles Blalock & Sons, Inc.		\$262.5000	\$1,837.50
Jones Bros. Contractors, LLC		\$250.0000	\$1,750.00
Bell & Associates Construction, LP		\$264.9700	\$1,854.79
<b>790-36.08 TRANSFER SECONDARY/SERVICE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,070.0000	\$1,070.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Bell & Associates Construction, LP		\$1,059.9000	\$1,059.90
<b>790-36.13 TRANSFER STREET LIGHT</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$368.0000	\$368.00
Charles Blalock & Sons, Inc.		\$362.2500	\$362.25
Jones Bros. Contractors, LLC		\$345.0000	\$345.00
Bell & Associates Construction, LP		\$365.6600	\$365.66
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>			
	<b>3,423.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.9500	\$6,674.85
Charles Blalock & Sons, Inc.		\$1.9200	\$6,572.16
Jones Bros. Contractors, LLC		\$1.8300	\$6,264.09
Bell & Associates Construction, LP		\$1.9400	\$6,640.62
<b>790-40.03 OH COND 1/0 6/1 ACSR RAVEN</b>			
	<b>2,124.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.4000	\$5,097.60
Charles Blalock & Sons, Inc.		\$2.3600	\$5,012.64
Jones Bros. Contractors, LLC		\$2.2500	\$4,779.00
Bell & Associates Construction, LP		\$2.3800	\$5,055.12

		UNIT PRICE	EXTENSION
<b>790-40.39 OH COND 4/0 7 AAC OXLIP</b>	<b>866.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.6500	\$2,294.90
Charles Blalock & Sons, Inc.		\$2.6300	\$2,277.58
Jones Bros. Contractors, LLC		\$2.5000	\$2,165.00
Bell & Associates Construction, LP		\$2.6500	\$2,294.90
<b>790-40.42 OH COND 336.4 19 AAC TULIP</b>	<b>5,634.000 L.F.</b>		
Summers-Taylor, Inc.		\$3.0500	\$17,183.70
Charles Blalock & Sons, Inc.		\$2.9800	\$16,789.32
Jones Bros. Contractors, LLC		\$2.8400	\$16,000.56
Bell & Associates Construction, LP		\$3.0100	\$16,958.34
<b>790-40.49 OH COND 795 37 AAC ARBUTUS</b>	<b>26,922.000 L.F.</b>		
Summers-Taylor, Inc.		\$5.3000	\$142,686.60
Charles Blalock & Sons, Inc.		\$5.2600	\$141,609.72
Jones Bros. Contractors, LLC		\$5.0100	\$134,879.22
Bell & Associates Construction, LP		\$5.3100	\$142,955.82
<b>790-40.76 OH STATIC COND _____</b>	<b>1,665.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.2500	\$3,746.25
Charles Blalock & Sons, Inc.		\$2.2400	\$3,729.60
Jones Bros. Contractors, LLC		\$2.1300	\$3,546.45
Bell & Associates Construction, LP		\$2.2600	\$3,762.90
<b>790-41.03 UG PRI COND 1/0 AL 15KV</b>	<b>702.000 L.F.</b>		
Summers-Taylor, Inc.		\$13.0000	\$9,126.00
Charles Blalock & Sons, Inc.		\$12.6500	\$8,880.30
Jones Bros. Contractors, LLC		\$12.0500	\$8,459.10
Bell & Associates Construction, LP		\$12.7700	\$8,964.54
<b>790-42.08 2IN DIA PVC PIPE</b>	<b>702.000 L.F.</b>		
Summers-Taylor, Inc.		\$7.9000	\$5,545.80
Charles Blalock & Sons, Inc.		\$7.8200	\$5,489.64
Jones Bros. Contractors, LLC		\$7.4500	\$5,229.90
Bell & Associates Construction, LP		\$7.9000	\$5,545.80
<b>790-42.16 1 DUCT @ 36IN-48IN DEPTH</b>	<b>160.000 L.F.</b>		
Summers-Taylor, Inc.		\$353.0000	\$56,480.00
Charles Blalock & Sons, Inc.		\$347.6600	\$55,625.60
Jones Bros. Contractors, LLC		\$331.1000	\$52,976.00
Bell & Associates Construction, LP		\$350.9300	\$56,148.80

		UNIT PRICE	EXTENSION
<b>790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH</b>	<b>218.000 L.F.</b>		
Summers-Taylor, Inc.		\$509.0000	\$110,962.00
Charles Blalock & Sons, Inc.		\$501.4900	\$109,324.82
Jones Bros. Contractors, LLC		\$477.6100	\$104,118.98
Bell & Associates Construction, LP		\$506.2200	\$110,355.96
<b>790-43.01 LOADBREAK ELBOW 200A 15KV</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$485.0000	\$3,880.00
Charles Blalock & Sons, Inc.		\$477.6600	\$3,821.28
Jones Bros. Contractors, LLC		\$545.9100	\$4,367.28
Bell & Associates Construction, LP		\$482.1600	\$3,857.28
<b>790-43.06 LOADBREAK JUNCTION 4 PT 200A 15KV</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,340.0000	\$1,340.00
Charles Blalock & Sons, Inc.		\$1,320.9100	\$1,320.91
Jones Bros. Contractors, LLC		\$1,258.0100	\$1,258.01
Bell & Associates Construction, LP		\$1,333.3600	\$1,333.36
<b>790-43.08 ELBOW ARRESTER 200A 15KV</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$520.0000	\$520.00
Charles Blalock & Sons, Inc.		\$512.6700	\$512.67
Jones Bros. Contractors, LLC		\$488.2600	\$488.26
Bell & Associates Construction, LP		\$517.5000	\$517.50
<b>790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT</b>	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$1,860.0000	\$1,860.00
Charles Blalock & Sons, Inc.		\$1,831.4300	\$1,831.43
Jones Bros. Contractors, LLC		\$1,744.2200	\$1,744.22
Bell & Associates Construction, LP		\$1,848.6900	\$1,848.69
<b>790-43.60 PRIMARY RISER (3Ø W/3-2" CONDUITS)</b>	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$6,110.0000	\$12,220.00
Charles Blalock & Sons, Inc.		\$6,024.3800	\$12,048.76
Jones Bros. Contractors, LLC		\$5,737.5000	\$11,475.00
Bell & Associates Construction, LP		\$6,081.1500	\$12,162.30
<b>790-46.01 1PH TRANSFORMER</b>	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$741.0000	\$5,928.00
Charles Blalock & Sons, Inc.		\$729.7500	\$5,838.00
Jones Bros. Contractors, LLC		\$695.0000	\$5,560.00
Bell & Associates Construction, LP		\$736.6300	\$5,893.04

		UNIT PRICE	EXTENSION
<b>790-58.06 GOAB SWITCH 15KV</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$12,600.0000	\$63,000.00
Charles Blalock & Sons, Inc.		\$12,395.2500	\$61,976.25
Jones Bros. Contractors, LLC		\$11,805.0000	\$59,025.00
Bell & Associates Construction, LP		\$12,512.0700	\$62,560.35
<b>790-60.01 1PH FUSE CUTOOUT XARM MOUNT 15KV</b>			
	<b>10.000 EACH</b>		
Summers-Taylor, Inc.		\$384.0000	\$3,840.00
Charles Blalock & Sons, Inc.		\$378.0000	\$3,780.00
Jones Bros. Contractors, LLC		\$360.0000	\$3,600.00
Bell & Associates Construction, LP		\$381.5600	\$3,815.60
<b>790-60.09 3PH SECTIONALIZER OR RECL 15KV</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$16,300.0000	\$16,300.00
Charles Blalock & Sons, Inc.		\$16,012.5000	\$16,012.50
Jones Bros. Contractors, LLC		\$15,250.0000	\$15,250.00
Bell & Associates Construction, LP		\$16,163.4200	\$16,163.42
<b>790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV</b>			
	<b>10.000 EACH</b>		
Summers-Taylor, Inc.		\$293.0000	\$2,930.00
Charles Blalock & Sons, Inc.		\$288.7500	\$2,887.50
Jones Bros. Contractors, LLC		\$275.0000	\$2,750.00
Bell & Associates Construction, LP		\$291.4700	\$2,914.70
<b>790-68.01 POLE GROUND ROD TYPE</b>			
	<b>34.000 EACH</b>		
Summers-Taylor, Inc.		\$277.0000	\$9,418.00
Charles Blalock & Sons, Inc.		\$273.0000	\$9,282.00
Jones Bros. Contractors, LLC		\$260.0000	\$8,840.00
Bell & Associates Construction, LP		\$275.5700	\$9,369.38
<b>790-68.11 DEAD END SHOE</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$149.0000	\$596.00
Charles Blalock & Sons, Inc.		\$147.0000	\$588.00
Jones Bros. Contractors, LLC		\$140.0000	\$560.00
Bell & Associates Construction, LP		\$148.3900	\$593.56
<b>790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$187.0000	\$187.00
Charles Blalock & Sons, Inc.		\$183.7500	\$183.75
Jones Bros. Contractors, LLC		\$175.0000	\$175.00
Bell & Associates Construction, LP		\$185.4800	\$185.48

		UNIT PRICE	EXTENSION
<b>790-69.23 PAIR OF 10IN OR THREE 6IN BELLS</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$155.0000	\$465.00
Charles Blalock & Sons, Inc.		\$152.2500	\$456.75
Jones Bros. Contractors, LLC		\$145.0000	\$435.00
Bell & Associates Construction, LP		\$153.6800	\$461.04
<b>790-69.28 EXTENSION LINK - EPOXY -6FT</b>			
	<b>51.000 EACH</b>		
Summers-Taylor, Inc.		\$112.0000	\$5,712.00
Charles Blalock & Sons, Inc.		\$110.2500	\$5,622.75
Jones Bros. Contractors, LLC		\$105.0000	\$5,355.00
Bell & Associates Construction, LP		\$111.2900	\$5,675.79
<b>790-71.20 TANGENT HOR LN POSTS 69KV MAX</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$3,320.0000	\$13,280.00
Charles Blalock & Sons, Inc.		\$3,270.7500	\$13,083.00
Jones Bros. Contractors, LLC		\$3,115.0000	\$12,460.00
Bell & Associates Construction, LP		\$3,301.5800	\$13,206.32
<b>790-71.21 SML ANGLE HOR LINE POSTS 69KV MAX</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$3,530.0000	\$3,530.00
Charles Blalock & Sons, Inc.		\$3,475.5000	\$3,475.50
Jones Bros. Contractors, LLC		\$3,310.0000	\$3,310.00
Bell & Associates Construction, LP		\$3,508.2600	\$3,508.26
<b>790-71.33 DDE LRG VERT ANG 69KV MAX</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$10,500.0000	\$10,500.00
Charles Blalock & Sons, Inc.		\$10,326.7500	\$10,326.75
Jones Bros. Contractors, LLC		\$9,835.0000	\$9,835.00
Bell & Associates Construction, LP		\$10,424.0800	\$10,424.08
<b>790-72.07 GUY FACTORY FORMED WITH THIMBLE CLEVIS</b>			
	<b>28.000 EACH</b>		
Summers-Taylor, Inc.		\$458.0000	\$12,824.00
Charles Blalock & Sons, Inc.		\$451.5000	\$12,642.00
Jones Bros. Contractors, LLC		\$430.0000	\$12,040.00
Bell & Associates Construction, LP		\$455.7600	\$12,761.28
<b>790-72.15 MEDIUM DUTY GUYING TEE</b>			
	<b>21.000 EACH</b>		
Summers-Taylor, Inc.		\$597.0000	\$12,537.00
Charles Blalock & Sons, Inc.		\$588.0000	\$12,348.00
Jones Bros. Contractors, LLC		\$560.0000	\$11,760.00
Bell & Associates Construction, LP		\$593.5400	\$12,464.34

		UNIT PRICE	EXTENSION
<b>790-73.01 INS STRING W/ SUSPENSIONS CLAMP</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$677.0000	\$2,031.00
Charles Blalock & Sons, Inc.		\$666.7500	\$2,000.25
Jones Bros. Contractors, LLC		\$635.0000	\$1,905.00
Bell & Associates Construction, LP		\$673.0300	\$2,019.09
<b>790-73.04 OHGW CUSHIONED SUSP &amp; SUSP CLAMP</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$293.0000	\$293.00
Charles Blalock & Sons, Inc.		\$288.7500	\$288.75
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
Bell & Associates Construction, LP		\$291.4700	\$291.47
<b>790-73.17 SWITCH GOAB 3W 1200A 69KV MAX</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$49,400.0000	\$49,400.00
Charles Blalock & Sons, Inc.		\$48,625.5000	\$48,625.50
Jones Bros. Contractors, LLC		\$46,310.0000	\$46,310.00
Bell & Associates Construction, LP		\$49,083.7900	\$49,083.79
<b>790-98.01 REMOVE WIRE</b>			
	<b>33,131.000 L.F.</b>		
Summers-Taylor, Inc.		\$2.0500	\$67,918.55
Charles Blalock & Sons, Inc.		\$2.0300	\$67,255.93
Jones Bros. Contractors, LLC		\$1.9300	\$63,942.83
Bell & Associates Construction, LP		\$2.0500	\$67,918.55
<b>790-98.02 REMOVE POLES</b>			
	<b>41.000 EACH</b>		
Summers-Taylor, Inc.		\$549.0000	\$22,509.00
Charles Blalock & Sons, Inc.		\$540.7500	\$22,170.75
Jones Bros. Contractors, LLC		\$515.0000	\$21,115.00
Bell & Associates Construction, LP		\$545.8500	\$22,379.85
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>314.000 EACH</b>		
Summers-Taylor, Inc.		\$410.0000	\$128,740.00
Charles Blalock & Sons, Inc.		\$404.2500	\$126,934.50
Jones Bros. Contractors, LLC		\$385.0000	\$120,890.00
Bell & Associates Construction, LP		\$408.0600	\$128,130.84
<b>790-98.20 TREE AND BRUSH REMOVAL OFF ROW</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$9,880.0000	\$9,880.00
Charles Blalock & Sons, Inc.		\$40,874.5600	\$40,874.56
Jones Bros. Contractors, LLC		\$9,270.0000	\$9,270.00
Bell & Associates Construction, LP		\$9,825.2400	\$9,825.24

		UNIT PRICE	EXTENSION
<b>791-02.02 2IN MDPE GAS MAIN</b>			
	<b>470.000 L.F.</b>		
Summers-Taylor, Inc.		\$15.0000	\$7,050.00
Charles Blalock & Sons, Inc.		\$14.7000	\$6,909.00
Jones Bros. Contractors, LLC		\$28.6000	\$13,442.00
Bell & Associates Construction, LP		\$14.8400	\$6,974.80
<b>791-02.04 4IN MDPE GAS MAIN</b>			
	<b>3,720.000 L.F.</b>		
Summers-Taylor, Inc.		\$31.0000	\$115,320.00
Charles Blalock & Sons, Inc.		\$26.2500	\$97,650.00
Jones Bros. Contractors, LLC		\$49.0000	\$182,280.00
Bell & Associates Construction, LP		\$30.7400	\$114,352.80
<b>791-02.27 &lt;=2 IN PE TEMP. BY-PASS FOR TIE-IN</b>			
	<b>1.000 LS</b>		
Summers-Taylor, Inc.		\$637.0000	\$637.00
Charles Blalock & Sons, Inc.		\$630.0000	\$630.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$635.9400	\$635.94
<b>791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$26.5000	\$5,300.00
Charles Blalock & Sons, Inc.		\$26.2500	\$5,250.00
Jones Bros. Contractors, LLC		\$40.0000	\$8,000.00
Bell & Associates Construction, LP		\$26.5000	\$5,300.00
<b>791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$48.0000	\$9,600.00
Charles Blalock & Sons, Inc.		\$47.2500	\$9,450.00
Jones Bros. Contractors, LLC		\$60.0000	\$12,000.00
Bell & Associates Construction, LP		\$47.7000	\$9,540.00
<b>791-06.02 CONNECT TO 2IN EX. PE MAIN</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$1,270.0000	\$6,350.00
Charles Blalock & Sons, Inc.		\$1,260.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
Bell & Associates Construction, LP		\$1,271.8800	\$6,359.40
<b>791-06.03 CONNECT TO 4IN EX. PE MAIN</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$1,910.0000	\$7,640.00
Charles Blalock & Sons, Inc.		\$1,890.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Bell & Associates Construction, LP		\$1,907.8100	\$7,631.24

		UNIT PRICE	EXTENSION
<b>791-06.05 CONNECT TO 8IN EX. PE MAIN</b>			
	<b>8.000 EACH</b>		
Summers-Taylor, Inc.		\$531.0000	\$4,248.00
Charles Blalock & Sons, Inc.		\$525.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$4,200.0000	\$33,600.00
Bell & Associates Construction, LP		\$529.9500	\$4,239.60
<b>791-07.01 2IN PE GAS VALVE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$5,300.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$810.0000	\$4,050.00
Bell & Associates Construction, LP		\$1,059.9000	\$5,299.50
<b>791-07.02 4IN PE GAS VALVE ASSEMBLY</b>			
	<b>6.000 EACH</b>		
Summers-Taylor, Inc.		\$1,380.0000	\$8,280.00
Charles Blalock & Sons, Inc.		\$1,365.0000	\$8,190.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$8,400.00
Bell & Associates Construction, LP		\$1,377.8700	\$8,267.22
<b>791-08.03 1IN SERVICE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Summers-Taylor, Inc.		\$1,800.0000	\$5,400.00
Charles Blalock & Sons, Inc.		\$1,785.0000	\$5,355.00
Jones Bros. Contractors, LLC		\$357.0000	\$1,071.00
Bell & Associates Construction, LP		\$1,801.8200	\$5,405.46
<b>791-08.33 1IN HDPE SERVICE PIPE</b>			
	<b>150.000 L.F.</b>		
Summers-Taylor, Inc.		\$10.5000	\$1,575.00
Charles Blalock & Sons, Inc.		\$10.5000	\$1,575.00
Jones Bros. Contractors, LLC		\$21.5000	\$3,225.00
Bell & Associates Construction, LP		\$10.6000	\$1,590.00
<b>791-08.41 GAS MAIN REMOVAL</b>			
	<b>175.000 L.F.</b>		
Summers-Taylor, Inc.		\$1.0500	\$183.75
Charles Blalock & Sons, Inc.		\$1.0500	\$183.75
Jones Bros. Contractors, LLC		\$20.0000	\$3,500.00
Bell & Associates Construction, LP		\$1.0600	\$185.50
<b>791-09.05 RESTORE ASPHALT</b>			
	<b>200.000 S.Y.</b>		
Summers-Taylor, Inc.		\$10.5000	\$2,100.00
Charles Blalock & Sons, Inc.		\$10.5000	\$2,100.00
Jones Bros. Contractors, LLC		\$50.0000	\$10,000.00
Bell & Associates Construction, LP		\$10.6000	\$2,120.00

		UNIT PRICE	EXTENSION
<b>791-09.06 RESTORE CONCRETE</b>			
	<b>5.000 S.Y.</b>		
Summers-Taylor, Inc.		\$212.0000	\$1,060.00
Charles Blalock & Sons, Inc.		\$210.0000	\$1,050.00
Jones Bros. Contractors, LLC		\$50.0000	\$250.00
Bell & Associates Construction, LP		\$211.9800	\$1,059.90
<b>791-10.04 RETIRE IN PLACE 2IN SERV CUT &amp; PLUG</b>			
	<b>4.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$4,240.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Bell & Associates Construction, LP		\$1,059.9000	\$4,239.60
<b>791-10.05 RETIRE IN PLACE 4IN SERV CUT &amp; PLUG</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$1,060.0000	\$2,120.00
Charles Blalock & Sons, Inc.		\$1,050.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$1,059.9000	\$2,119.80
<b>791-10.07 RETIRE IN PLACE 8IN SERV CUT &amp; PLUG</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$2,120.0000	\$4,240.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Bell & Associates Construction, LP		\$2,119.7900	\$4,239.58
<b>797-05.29 ___IN DIP GRAVITY SEWER 0FT-6FT DEPTH</b>			
	<b>61.000 L.F.</b>		
Summers-Taylor, Inc.		\$329.0000	\$20,069.00
Charles Blalock & Sons, Inc.		\$367.5000	\$22,417.50
Jones Bros. Contractors, LLC		\$1,185.0000	\$72,285.00
Bell & Associates Construction, LP		\$370.9600	\$22,628.56
<b>797-05.50 30IN DIP AERIAL GRAVITY SEWER</b>			
	<b>54.000 L.F.</b>		
Summers-Taylor, Inc.		\$1,770.0000	\$95,580.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$113,400.00
Jones Bros. Contractors, LLC		\$1,055.0000	\$56,970.00
Bell & Associates Construction, LP		\$2,119.7900	\$114,468.66
<b>797-07.47 96IN MANHOLE 6FT-8FT DEPTH</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$30,300.0000	\$30,300.00
Charles Blalock & Sons, Inc.		\$14,700.0000	\$14,700.00
Jones Bros. Contractors, LLC		\$16,200.0000	\$16,200.00
Bell & Associates Construction, LP		\$14,838.5500	\$14,838.55

		UNIT PRICE	EXTENSION
<b>797-07.85 CAST-IN-PLACE PIERS</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$6,650.0000	\$13,300.00
Charles Blalock & Sons, Inc.		\$7,875.0000	\$15,750.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Bell & Associates Construction, LP		\$7,949.2200	\$15,898.44
<b>797-07.86 CAST-IN-PLACE MANHOLE</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$17,400.0000	\$17,400.00
Charles Blalock & Sons, Inc.		\$18,900.0000	\$18,900.00
Jones Bros. Contractors, LLC		\$23,250.0000	\$23,250.00
Bell & Associates Construction, LP		\$19,078.1300	\$19,078.13
<b>797-08.01 DI FITTINGS</b>			
	<b>200.000 LB.</b>		
Summers-Taylor, Inc.		\$15.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$9.4500	\$1,890.00
Jones Bros. Contractors, LLC		\$19.0000	\$3,800.00
Bell & Associates Construction, LP		\$9.5400	\$1,908.00
<b>797-10.11 CONNECT EX. &gt;18IN SEWER TO NEW MANHOLE</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$4,550.0000	\$9,100.00
Charles Blalock & Sons, Inc.		\$5,250.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
Bell & Associates Construction, LP		\$5,299.4800	\$10,598.96
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>1.000 EACH</b>		
Summers-Taylor, Inc.		\$2,530.0000	\$2,530.00
Charles Blalock & Sons, Inc.		\$2,100.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$2,415.0000	\$2,415.00
Bell & Associates Construction, LP		\$2,119.7900	\$2,119.79
<b>797-11.28 RETIREIN PLACE 84IN MANHOLE</b>			
	<b>2.000 EACH</b>		
Summers-Taylor, Inc.		\$6,570.0000	\$13,140.00
Charles Blalock & Sons, Inc.		\$3,150.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$3,350.0000	\$6,700.00
Bell & Associates Construction, LP		\$3,179.6900	\$6,359.38
<b>797-11.33 RETIREIN PLACE EXISTING SEWER &gt;24IN</b>			
	<b>200.000 L.F.</b>		
Summers-Taylor, Inc.		\$35.5000	\$7,100.00
Charles Blalock & Sons, Inc.		\$52.5000	\$10,500.00
Jones Bros. Contractors, LLC		\$45.0000	\$9,000.00
Bell & Associates Construction, LP		\$52.9900	\$10,598.00

UNIT PRICE EXTENSION

797-11.38 BY-PASS PUMPING

1.000 LS

Summers-Taylor, Inc.	\$25,300.0000	\$25,300.00
Charles Blalock & Sons, Inc.	\$42,000.0000	\$42,000.00
Jones Bros. Contractors, LLC	\$27,000.0000	\$27,000.00
Bell & Associates Construction, LP	\$42,395.8500	\$42,395.85

**SUB-TOTAL ROADWAY**

Summers-Taylor, Inc.	\$6,586,048.64
Charles Blalock & Sons, Inc.	\$6,680,992.39
Jones Bros. Contractors, LLC	\$7,255,177.48
Bell & Associates Construction, LP	\$7,423,684.64

**SUB-TOTAL BRIDGE**

Summers-Taylor, Inc.	\$2,086,026.95
Charles Blalock & Sons, Inc.	\$2,291,462.76
Jones Bros. Contractors, LLC	\$2,181,362.10
Bell & Associates Construction, LP	\$2,313,256.80

**SUB-TOTAL UTILITY**

Summers-Taylor, Inc.	\$1,520,202.05
Charles Blalock & Sons, Inc.	\$1,539,217.17
Jones Bros. Contractors, LLC	\$1,570,738.92
Bell & Associates Construction, LP	\$1,538,123.18

**TOTAL CONTRACT**

Summers-Taylor, Inc.	\$10,192,277.64
Charles Blalock & Sons, Inc.	\$10,511,672.32
Jones Bros. Contractors, LLC	\$11,007,278.50
Bell & Associates Construction, LP	\$11,275,064.62

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

LAUDERDALE COUNTY (Contract No. CNS316 Call 019)

49210-4211-04

THE REPAIR OF THE BRIDGE ON S.R. 210 OVER THE SOUTH FORK FORKED DEER RIVER (L.M. 3.38).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

---

	TOTAL CONTRACT
Thomson & Thomson, Inc.	\$661,707.00
Dement Construction Company, LLC	\$726,982.50
Harold Coffey Construction Co., Inc.	\$743,102.42
Ford Construction Company	\$762,022.30
Bell & Associates Construction, LP	\$817,576.37
Jamison Construction, LLC	\$849,618.98

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>400.000 L.F.</b>		
Thomson & Thomson, Inc.		\$7.0000	\$2,800.00
Dement Construction Company, LLC		\$5.0000	\$2,000.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$4,000.00
Ford Construction Company		\$5.0000	\$2,000.00
Bell & Associates Construction, LP		\$5.0000	\$2,000.00
Jamison Construction, LLC		\$5.0000	\$2,000.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>40.000 TON</b>		
Thomson & Thomson, Inc.		\$55.0000	\$2,200.00
Dement Construction Company, LLC		\$100.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$65.0000	\$2,600.00
Ford Construction Company		\$105.0000	\$4,200.00
Bell & Associates Construction, LP		\$130.0000	\$5,200.00
Jamison Construction, LLC		\$55.0000	\$2,200.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>54.000 TON</b>		
Thomson & Thomson, Inc.		\$340.0000	\$18,360.00
Dement Construction Company, LLC		\$275.0000	\$14,850.00
Harold Coffey Construction Co., Inc.		\$275.0000	\$14,850.00
Ford Construction Company		\$275.0000	\$14,850.00
Bell & Associates Construction, LP		\$275.0000	\$14,850.00
Jamison Construction, LLC		\$305.0000	\$16,470.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>768.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$15.0000	\$11,520.00
Dement Construction Company, LLC		\$20.0000	\$15,360.00
Harold Coffey Construction Co., Inc.		\$17.1000	\$13,132.80
Ford Construction Company		\$18.0000	\$13,824.00
Bell & Associates Construction, LP		\$11.0000	\$8,448.00
Jamison Construction, LLC		\$18.0000	\$13,824.00
<b>602-10.60 BEARING DEVICE (PTFE)</b>			
	<b>4.000 EACH</b>		
Thomson & Thomson, Inc.		\$10,000.0000	\$40,000.00
Dement Construction Company, LLC		\$10,000.0000	\$40,000.00
Harold Coffey Construction Co., Inc.		\$9,500.0000	\$38,000.00
Ford Construction Company		\$7,400.0000	\$29,600.00
Bell & Associates Construction, LP		\$14,500.0000	\$58,000.00
Jamison Construction, LLC		\$6,815.0000	\$27,260.00

		UNIT PRICE	EXTENSION
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>10.000 C.Y.</b>		
Thomson & Thomson, Inc.		\$600.0000	\$6,000.00
Dement Construction Company, LLC		\$800.0000	\$8,000.00
Harold Coffey Construction Co., Inc.		\$700.0000	\$7,000.00
Ford Construction Company		\$580.0000	\$5,800.00
Bell & Associates Construction, LP		\$900.0000	\$9,000.00
Jamison Construction, LLC		\$1,100.0000	\$11,000.00
<b>604-10.07 CONCRETE REMOVAL</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$45,500.0000	\$45,500.00
Harold Coffey Construction Co., Inc.		\$21,000.0000	\$21,000.00
Ford Construction Company		\$8,700.0000	\$8,700.00
Bell & Associates Construction, LP		\$16,000.0000	\$16,000.00
Jamison Construction, LLC		\$30,000.0000	\$30,000.00
<b>604-10.12 CONCRETE SLAB REPAIRS</b>			
	<b>50.000 C.Y.</b>		
Thomson & Thomson, Inc.		\$640.0000	\$32,000.00
Dement Construction Company, LLC		\$400.0000	\$20,000.00
Harold Coffey Construction Co., Inc.		\$990.0000	\$49,500.00
Ford Construction Company		\$800.0000	\$40,000.00
Bell & Associates Construction, LP		\$875.0000	\$43,750.00
Jamison Construction, LLC		\$750.0000	\$37,500.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>8,160.000 LB.</b>		
Thomson & Thomson, Inc.		\$1.7000	\$13,872.00
Dement Construction Company, LLC		\$1.5000	\$12,240.00
Harold Coffey Construction Co., Inc.		\$1.7500	\$14,280.00
Ford Construction Company		\$1.5800	\$12,892.80
Bell & Associates Construction, LP		\$3.0000	\$24,480.00
Jamison Construction, LLC		\$1.5000	\$12,240.00
<b>604-10.26 BRACING</b>			
	<b>4.000 EACH</b>		
Thomson & Thomson, Inc.		\$5,500.0000	\$22,000.00
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Harold Coffey Construction Co., Inc.		\$5,500.0000	\$22,000.00
Ford Construction Company		\$2,000.0000	\$8,000.00
Bell & Associates Construction, LP		\$6,440.0000	\$25,760.00
Jamison Construction, LLC		\$9,500.0000	\$38,000.00
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>43.000 L.F.</b>		
Thomson & Thomson, Inc.		\$525.0000	\$22,575.00
Dement Construction Company, LLC		\$375.0000	\$16,125.00
Harold Coffey Construction Co., Inc.		\$750.0000	\$32,250.00
Ford Construction Company		\$600.0000	\$25,800.00
Bell & Associates Construction, LP		\$550.0000	\$23,650.00
Jamison Construction, LLC		\$802.0000	\$34,486.00

		UNIT PRICE	EXTENSION
<b>604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE)</b>			
	<b>45.000 L.F.</b>		
Thomson & Thomson, Inc.		\$2,600.0000	\$117,000.00
Dement Construction Company, LLC		\$3,500.0000	\$157,500.00
Harold Coffey Construction Co., Inc.		\$2,600.0000	\$117,000.00
Ford Construction Company		\$3,100.0000	\$139,500.00
Bell & Associates Construction, LP		\$4,241.0000	\$190,845.00
Jamison Construction, LLC		\$3,396.0000	\$152,820.00
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>180.000 L.F.</b>		
Thomson & Thomson, Inc.		\$60.0000	\$10,800.00
Dement Construction Company, LLC		\$55.0000	\$9,900.00
Harold Coffey Construction Co., Inc.		\$95.0000	\$17,100.00
Ford Construction Company		\$62.0000	\$11,160.00
Bell & Associates Construction, LP		\$80.0000	\$14,400.00
Jamison Construction, LLC		\$85.0000	\$15,300.00
<b>617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)</b>			
	<b>7,200.000 S.Y.</b>		
Thomson & Thomson, Inc.		\$26.0000	\$187,200.00
Dement Construction Company, LLC		\$24.3900	\$175,608.00
Harold Coffey Construction Co., Inc.		\$29.9000	\$215,280.00
Ford Construction Company		\$32.5000	\$234,000.00
Bell & Associates Construction, LP		\$26.0000	\$187,200.00
Jamison Construction, LLC		\$28.5000	\$205,200.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>22.000 EACH</b>		
Thomson & Thomson, Inc.		\$12.0000	\$264.00
Dement Construction Company, LLC		\$15.0000	\$330.00
Harold Coffey Construction Co., Inc.		\$8.0000	\$176.00
Ford Construction Company		\$13.0000	\$286.00
Bell & Associates Construction, LP		\$30.0000	\$660.00
Jamison Construction, LLC		\$18.0000	\$396.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Thomson & Thomson, Inc.		\$4,000.0000	\$8,000.00
Dement Construction Company, LLC		\$3,900.0000	\$7,800.00
Harold Coffey Construction Co., Inc.		\$5,550.0000	\$11,100.00
Ford Construction Company		\$5,000.0000	\$10,000.00
Bell & Associates Construction, LP		\$7,000.0000	\$14,000.00
Jamison Construction, LLC		\$3,800.0000	\$7,600.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$10,000.0000	\$10,000.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
Harold Coffey Construction Co., Inc.		\$10,800.0000	\$10,800.00
Ford Construction Company		\$11,000.0000	\$11,000.00
Bell & Associates Construction, LP		\$4,000.0000	\$4,000.00
Jamison Construction, LLC		\$40,000.0000	\$40,000.00

		UNIT PRICE	EXTENSION
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>350.000 L.F.</b>		
Thomson & Thomson, Inc.		\$30.0000	\$10,500.00
Dement Construction Company, LLC		\$40.0000	\$14,000.00
Harold Coffey Construction Co., Inc.		\$75.0000	\$26,250.00
Ford Construction Company		\$40.0000	\$14,000.00
Bell & Associates Construction, LP		\$95.0000	\$33,250.00
Jamison Construction, LLC		\$40.0000	\$14,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>71.000 EACH</b>		
Thomson & Thomson, Inc.		\$24.0000	\$1,704.00
Dement Construction Company, LLC		\$21.0000	\$1,491.00
Harold Coffey Construction Co., Inc.		\$21.0000	\$1,491.00
Ford Construction Company		\$21.0000	\$1,491.00
Bell & Associates Construction, LP		\$20.0000	\$1,420.00
Jamison Construction, LLC		\$35.0000	\$2,485.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>433.000 S.F.</b>		
Thomson & Thomson, Inc.		\$7.0000	\$3,031.00
Dement Construction Company, LLC		\$6.0000	\$2,598.00
Harold Coffey Construction Co., Inc.		\$6.0000	\$2,598.00
Ford Construction Company		\$6.0000	\$2,598.00
Bell & Associates Construction, LP		\$7.5000	\$3,247.50
Jamison Construction, LLC		\$9.0000	\$3,897.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>60.000 L.F.</b>		
Thomson & Thomson, Inc.		\$13.0000	\$780.00
Dement Construction Company, LLC		\$10.0000	\$600.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$600.00
Ford Construction Company		\$10.0000	\$600.00
Bell & Associates Construction, LP		\$11.0000	\$660.00
Jamison Construction, LLC		\$30.0000	\$1,800.00
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>12,910.000 L.F.</b>		
Thomson & Thomson, Inc.		\$3.0000	\$38,730.00
Dement Construction Company, LLC		\$2.9500	\$38,084.50
Harold Coffey Construction Co., Inc.		\$2.9500	\$38,084.50
Ford Construction Company		\$2.9500	\$38,084.50
Bell & Associates Construction, LP		\$3.0000	\$38,730.00
Jamison Construction, LLC		\$2.0000	\$25,820.00
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>72.000 L.F.</b>		
Thomson & Thomson, Inc.		\$18.0000	\$1,296.00
Dement Construction Company, LLC		\$18.0000	\$1,296.00
Harold Coffey Construction Co., Inc.		\$18.0000	\$1,296.00
Ford Construction Company		\$18.0000	\$1,296.00
Bell & Associates Construction, LP		\$21.0000	\$1,512.00
Jamison Construction, LLC		\$18.0000	\$1,296.00

		UNIT PRICE	EXTENSION
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>	<b>2.000 EACH</b>		
Thomson & Thomson, Inc.		\$5,000.0000	\$10,000.00
Dement Construction Company, LLC		\$3,750.0000	\$7,500.00
Harold Coffey Construction Co., Inc.		\$3,750.0000	\$7,500.00
Ford Construction Company		\$4,600.0000	\$9,200.00
Bell & Associates Construction, LP		\$4,351.0000	\$8,702.00
Jamison Construction, LLC		\$6,000.0000	\$12,000.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>	<b>0.700 L.M.</b>		
Thomson & Thomson, Inc.		\$7,000.0000	\$4,900.00
Dement Construction Company, LLC		\$7,000.0000	\$4,900.00
Harold Coffey Construction Co., Inc.		\$7,000.0000	\$4,900.00
Ford Construction Company		\$7,000.0000	\$4,900.00
Bell & Associates Construction, LP		\$8,120.9000	\$5,684.63
Jamison Construction, LLC		\$8,000.0000	\$5,600.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>0.700 L.M.</b>		
Thomson & Thomson, Inc.		\$6,500.0000	\$4,550.00
Dement Construction Company, LLC		\$6,500.0000	\$4,550.00
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$4,550.00
Ford Construction Company		\$6,500.0000	\$4,550.00
Bell & Associates Construction, LP		\$7,530.0000	\$5,271.00
Jamison Construction, LLC		\$8,000.0000	\$5,600.00
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Thomson & Thomson, Inc.		\$48,000.0000	\$48,000.00
Dement Construction Company, LLC		\$36,000.0000	\$36,000.00
Harold Coffey Construction Co., Inc.		\$37,155.1200	\$37,155.12
Ford Construction Company		\$56,000.0000	\$56,000.00
Bell & Associates Construction, LP		\$40,061.2400	\$40,061.24
Jamison Construction, LLC		\$80,325.0000	\$80,325.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>	<b>1.000 EACH</b>		
Thomson & Thomson, Inc.		\$18,000.0000	\$18,000.00
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Harold Coffey Construction Co., Inc.		\$25,000.0000	\$25,000.00
Ford Construction Company		\$54,000.0000	\$54,000.00
Bell & Associates Construction, LP		\$30,000.0000	\$30,000.00
Jamison Construction, LLC		\$44,000.0000	\$44,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>	<b>9.000 M.G.</b>		
Thomson & Thomson, Inc.		\$25.0000	\$225.00
Dement Construction Company, LLC		\$50.0000	\$450.00
Harold Coffey Construction Co., Inc.		\$1.0000	\$9.00
Ford Construction Company		\$10.0000	\$90.00
Bell & Associates Construction, LP		\$55.0000	\$495.00
Jamison Construction, LLC		\$222.2200	\$1,999.98

UNIT PRICE                      EXTENSION

**803-01      SODDING (NEW SOD)**

**900.000 S.Y.**

Thomson & Thomson, Inc.	\$6.0000	\$5,400.00
Dement Construction Company, LLC	\$7.0000	\$6,300.00
Harold Coffey Construction Co., Inc.	\$4.0000	\$3,600.00
Ford Construction Company	\$4.0000	\$3,600.00
Bell & Associates Construction, LP	\$7.0000	\$6,300.00
Jamison Construction, LLC	\$5.0000	\$4,500.00

**SUB-TOTAL BRIDGE**

Thomson & Thomson, Inc.	\$661,707.00
Dement Construction Company, LLC	\$726,982.50
Harold Coffey Construction Co., Inc.	\$743,102.42
Ford Construction Company	\$762,022.30
Bell & Associates Construction, LP	\$817,576.37
Jamison Construction, LLC	\$849,618.98

**TOTAL CONTRACT**

Thomson & Thomson, Inc.	\$661,707.00
Dement Construction Company, LLC	\$726,982.50
Harold Coffey Construction Co., Inc.	\$743,102.42
Ford Construction Company	\$762,022.30
Bell & Associates Construction, LP	\$817,576.37
Jamison Construction, LLC	\$849,618.98

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

MCMINN COUNTY (Contract No. CNS080 Call 020)

HSIP-3674(10),54951-3569-94

THE IMPROVEMENT OF THE INTERSECTION AT TELLICO AVENUE AND RAILROAD AVENUE IN ATHENS, INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.160 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 9.00%

---

	TOTAL CONTRACT
Southern Constructors, Inc.	\$522,136.00
Greenstar, LLC	\$549,580.50
Adams Contracting, LLC	\$618,384.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Greenstar, LLC	\$5,500.0000	\$5,500.00
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
<b>202-02.21</b>	<b>REMOVAL OF PIPE (15")</b>		
		<b>30.000 L.F.</b>	
	Southern Constructors, Inc.	\$18.0000	\$540.00
	Greenstar, LLC	\$34.0000	\$1,020.00
	Adams Contracting, LLC	\$75.0000	\$2,250.00
<b>202-03</b>	<b>REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.</b>		
		<b>45.000 S.Y.</b>	
	Southern Constructors, Inc.	\$29.0000	\$1,305.00
	Greenstar, LLC	\$64.0000	\$2,880.00
	Adams Contracting, LLC	\$90.0000	\$4,050.00
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>172.000 C.Y.</b>	
	Southern Constructors, Inc.	\$27.0000	\$4,644.00
	Greenstar, LLC	\$38.0000	\$6,536.00
	Adams Contracting, LLC	\$50.0000	\$8,600.00
<b>203-03</b>	<b>BORROW EXCAVATION (UNCLASSIFIED)</b>		
		<b>177.000 C.Y.</b>	
	Southern Constructors, Inc.	\$43.0000	\$7,611.00
	Greenstar, LLC	\$40.0000	\$7,080.00
	Adams Contracting, LLC	\$80.0000	\$14,160.00
<b>203-06</b>	<b>WATER</b>		
		<b>1.000 M.G.</b>	
	Southern Constructors, Inc.	\$110.0000	\$110.00
	Greenstar, LLC	\$20.0000	\$20.00
	Adams Contracting, LLC	\$100.0000	\$100.00
<b>209-05</b>	<b>SEDIMENT REMOVAL</b>		
		<b>15.000 C.Y.</b>	
	Southern Constructors, Inc.	\$25.0000	\$375.00
	Greenstar, LLC	\$10.0000	\$150.00
	Adams Contracting, LLC	\$15.0000	\$225.00
<b>209-40.33</b>	<b>CATCH BASIN PROTECTION (TYPE D)</b>		
		<b>8.000 EACH</b>	
	Southern Constructors, Inc.	\$300.0000	\$2,400.00
	Greenstar, LLC	\$175.0000	\$1,400.00
	Adams Contracting, LLC	\$250.0000	\$2,000.00

		UNIT PRICE	EXTENSION
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$1,200.0000	\$3,600.00
Greenstar, LLC		\$600.0000	\$1,800.00
Adams Contracting, LLC		\$1,000.0000	\$3,000.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$720.0000	\$720.00
Greenstar, LLC		\$650.0000	\$650.00
Adams Contracting, LLC		\$600.0000	\$600.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>131.000 TON</b>		
Southern Constructors, Inc.		\$45.0000	\$5,895.00
Greenstar, LLC		\$70.2500	\$9,202.75
Adams Contracting, LLC		\$60.0000	\$7,860.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>8.000 TON</b>		
Southern Constructors, Inc.		\$50.0000	\$400.00
Greenstar, LLC		\$48.0000	\$384.00
Adams Contracting, LLC		\$60.0000	\$480.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.500 TON</b>		
Southern Constructors, Inc.		\$880.0000	\$1,320.00
Greenstar, LLC		\$900.0000	\$1,350.00
Adams Contracting, LLC		\$850.0000	\$1,275.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>2,055.000 L.F.</b>		
Southern Constructors, Inc.		\$3.0000	\$6,165.00
Greenstar, LLC		\$3.0000	\$6,165.00
Adams Contracting, LLC		\$3.5000	\$7,192.50
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>194.000 TON</b>		
Southern Constructors, Inc.		\$200.0000	\$38,800.00
Greenstar, LLC		\$265.0000	\$51,410.00
Adams Contracting, LLC		\$180.0000	\$34,920.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,900.000 S.Y.</b>		
Southern Constructors, Inc.		\$6.5000	\$18,850.00
Greenstar, LLC		\$8.5000	\$24,650.00
Adams Contracting, LLC		\$5.2500	\$15,225.00

		UNIT PRICE	EXTENSION
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>142.000 L.F.</b>		
Southern Constructors, Inc.		\$110.0000	\$15,620.00
Greenstar, LLC		\$188.0000	\$26,696.00
Adams Contracting, LLC		\$250.0000	\$35,500.00
<b>611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$750.0000	\$1,500.00
Greenstar, LLC		\$2,000.0000	\$4,000.00
Adams Contracting, LLC		\$1,500.0000	\$3,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$6,000.0000	\$18,000.00
Greenstar, LLC		\$6,100.0000	\$18,300.00
Adams Contracting, LLC		\$6,000.0000	\$18,000.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
Greenstar, LLC		\$9,700.0000	\$9,700.00
Adams Contracting, LLC		\$10,000.0000	\$10,000.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>5,919.000 S.F.</b>		
Southern Constructors, Inc.		\$7.5000	\$44,392.50
Greenstar, LLC		\$6.0000	\$35,514.00
Adams Contracting, LLC		\$9.0000	\$53,271.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>845.000 S.F.</b>		
Southern Constructors, Inc.		\$9.0000	\$7,605.00
Greenstar, LLC		\$8.0000	\$6,760.00
Adams Contracting, LLC		\$15.0000	\$12,675.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>365.000 S.F.</b>		
Southern Constructors, Inc.		\$12.0000	\$4,380.00
Greenstar, LLC		\$36.0000	\$13,140.00
Adams Contracting, LLC		\$40.0000	\$14,600.00
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>36.000 C.Y.</b>		
Southern Constructors, Inc.		\$450.0000	\$16,200.00
Greenstar, LLC		\$655.0000	\$23,580.00
Adams Contracting, LLC		\$600.0000	\$21,600.00

		UNIT PRICE	EXTENSION
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>50.000 L.F.</b>		
Southern Constructors, Inc.		\$40.0000	\$2,000.00
Greenstar, LLC		\$38.0000	\$1,900.00
Adams Contracting, LLC		\$40.0000	\$2,000.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Greenstar, LLC		\$66,600.0000	\$66,600.00
Adams Contracting, LLC		\$100,000.0000	\$100,000.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>100.000 EACH</b>		
Southern Constructors, Inc.		\$25.0000	\$2,500.00
Greenstar, LLC		\$37.0000	\$3,700.00
Adams Contracting, LLC		\$23.0000	\$2,300.00
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>100.000 EACH</b>		
Southern Constructors, Inc.		\$21.0000	\$2,100.00
Greenstar, LLC		\$25.0000	\$2,500.00
Adams Contracting, LLC		\$19.0000	\$1,900.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>246.000 S.F.</b>		
Southern Constructors, Inc.		\$16.0000	\$3,936.00
Greenstar, LLC		\$13.0000	\$3,198.00
Adams Contracting, LLC		\$12.0000	\$2,952.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$450.0000	\$450.00
Greenstar, LLC		\$500.0000	\$500.00
Adams Contracting, LLC		\$1,500.0000	\$1,500.00
<b>713-16.20 SIGNS (R8-8)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$275.0000	\$275.00
Greenstar, LLC		\$260.0000	\$260.00
Adams Contracting, LLC		\$250.0000	\$250.00
<b>713-16.21 SIGNS (W3-3)</b>			
	<b>3.000 EACH</b>		
Southern Constructors, Inc.		\$275.0000	\$825.00
Greenstar, LLC		\$260.0000	\$780.00
Adams Contracting, LLC		\$250.0000	\$750.00

		UNIT PRICE	EXTENSION
<b>713-16.22 SIGNS (W10-1)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$275.0000	\$550.00
Greenstar, LLC		\$260.0000	\$520.00
Adams Contracting, LLC		\$250.0000	\$500.00
<b>713-16.23 SIGNS (R3-2a)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$4,500.0000	\$4,500.00
Greenstar, LLC		\$4,900.0000	\$4,900.00
Adams Contracting, LLC		\$3,600.0000	\$3,600.00
<b>713-16.24 SIGNS (R3-2A)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$4,500.0000	\$4,500.00
Greenstar, LLC		\$4,900.0000	\$4,900.00
Adams Contracting, LLC		\$3,600.0000	\$3,600.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>105.000 L.F.</b>		
Southern Constructors, Inc.		\$14.0000	\$1,470.00
Greenstar, LLC		\$13.0000	\$1,365.00
Adams Contracting, LLC		\$13.0000	\$1,365.00
<b>716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)</b>			
	<b>220.000 L.F.</b>		
Southern Constructors, Inc.		\$22.0000	\$4,840.00
Greenstar, LLC		\$19.7500	\$4,345.00
Adams Contracting, LLC		\$20.0000	\$4,400.00
<b>716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$525.0000	\$1,050.00
Greenstar, LLC		\$465.0000	\$930.00
Adams Contracting, LLC		\$700.0000	\$1,400.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>0.300 L.M.</b>		
Southern Constructors, Inc.		\$2,050.0000	\$615.00
Greenstar, LLC		\$1,800.0000	\$540.00
Adams Contracting, LLC		\$2,700.0000	\$810.00
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>55.000 L.F.</b>		
Southern Constructors, Inc.		\$8.5000	\$467.50
Greenstar, LLC		\$8.5000	\$467.50
Adams Contracting, LLC		\$12.0000	\$660.00

		UNIT PRICE	EXTENSION
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.600 L.M.</b>		
Southern Constructors, Inc.		\$4,100.0000	\$2,460.00
Greenstar, LLC		\$3,750.0000	\$2,250.00
Adams Contracting, LLC		\$8,000.0000	\$4,800.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Greenstar, LLC		\$38,150.0000	\$38,150.00
Adams Contracting, LLC		\$28,000.0000	\$28,000.00
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>7.000 EACH</b>		
Southern Constructors, Inc.		\$1,500.0000	\$10,500.00
Greenstar, LLC		\$1,375.0000	\$9,625.00
Adams Contracting, LLC		\$1,300.0000	\$9,100.00
<b>730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$5,250.0000	\$5,250.00
Greenstar, LLC		\$5,250.0000	\$5,250.00
Adams Contracting, LLC		\$4,500.0000	\$4,500.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$580.0000	\$4,640.00
Greenstar, LLC		\$325.0000	\$2,600.00
Adams Contracting, LLC		\$600.0000	\$4,800.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$780.0000	\$1,560.00
Greenstar, LLC		\$1,890.0000	\$3,780.00
Adams Contracting, LLC		\$700.0000	\$1,400.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>650.000 L.F.</b>		
Southern Constructors, Inc.		\$1.5000	\$975.00
Greenstar, LLC		\$1.8500	\$1,202.50
Adams Contracting, LLC		\$1.1000	\$715.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>1,200.000 L.F.</b>		
Southern Constructors, Inc.		\$1.8000	\$2,160.00
Greenstar, LLC		\$1.9500	\$2,340.00
Adams Contracting, LLC		\$1.2500	\$1,500.00

		UNIT PRICE	EXTENSION
<b>730-08.32 INTERCONNECT CABLE (RAILROAD PREEMPT)</b>	<b>400.000 L.F.</b>		
Southern Constructors, Inc.		\$2.2000	\$880.00
Greenstar, LLC		\$2.7500	\$1,100.00
Adams Contracting, LLC		\$1.6500	\$660.00
<b>730-11.01 STEEL CONDUIT RISER ASSEMBLY</b>	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$350.0000	\$700.00
Greenstar, LLC		\$470.0000	\$940.00
Adams Contracting, LLC		\$2,500.0000	\$5,000.00
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>	<b>50.000 L.F.</b>		
Southern Constructors, Inc.		\$10.5000	\$525.00
Greenstar, LLC		\$13.0000	\$650.00
Adams Contracting, LLC		\$5.0000	\$250.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>	<b>300.000 L.F.</b>		
Southern Constructors, Inc.		\$35.0000	\$10,500.00
Greenstar, LLC		\$8.5000	\$2,550.00
Adams Contracting, LLC		\$11.0000	\$3,300.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>	<b>460.000 L.F.</b>		
Southern Constructors, Inc.		\$35.0000	\$16,100.00
Greenstar, LLC		\$27.0000	\$12,420.00
Adams Contracting, LLC		\$32.0000	\$14,720.00
<b>730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)</b>	<b>4.000 EACH</b>		
Southern Constructors, Inc.		\$230.0000	\$920.00
Greenstar, LLC		\$219.0000	\$876.00
Adams Contracting, LLC		\$225.0000	\$900.00
<b>730-14.01 SHIELDED DETECTOR CABLE</b>	<b>350.000 L.F.</b>		
Southern Constructors, Inc.		\$1.2000	\$420.00
Greenstar, LLC		\$1.2500	\$437.50
Adams Contracting, LLC		\$1.0000	\$350.00
<b>730-14.02 SAW SLOT</b>	<b>750.000 L.F.</b>		
Southern Constructors, Inc.		\$8.2000	\$6,150.00
Greenstar, LLC		\$4.2000	\$3,150.00
Adams Contracting, LLC		\$8.0000	\$6,000.00

		UNIT PRICE	EXTENSION
<b>730-14.03 LOOP WIRE</b>			
	<b>2,000.000 L.F.</b>		
Southern Constructors, Inc.		\$1.0000	\$2,000.00
Greenstar, LLC		\$0.6500	\$1,300.00
Adams Contracting, LLC		\$1.0000	\$2,000.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$18,500.0000	\$18,500.00
Greenstar, LLC		\$16,000.0000	\$16,000.00
Adams Contracting, LLC		\$17,000.0000	\$17,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Greenstar, LLC		\$4,400.0000	\$4,400.00
Adams Contracting, LLC		\$5,000.0000	\$5,000.00
<b>730-23.30 PEDESTAL POLE (PEDESTRIAN)</b>			
	<b>2.000 EACH</b>		
Southern Constructors, Inc.		\$1,950.0000	\$3,900.00
Greenstar, LLC		\$1,250.0000	\$2,500.00
Adams Contracting, LLC		\$1,600.0000	\$3,200.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (2 @ 30' &amp; 60')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$28,000.0000	\$28,000.00
Greenstar, LLC		\$24,500.0000	\$24,500.00
Adams Contracting, LLC		\$25,000.0000	\$25,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 55')</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$28,500.0000	\$28,500.00
Greenstar, LLC		\$25,000.0000	\$25,000.00
Adams Contracting, LLC		\$25,000.0000	\$25,000.00
<b>730-26.07 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
Greenstar, LLC		\$4,100.0000	\$4,100.00
Adams Contracting, LLC		\$4,000.0000	\$4,000.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>8.000 EACH</b>		
Southern Constructors, Inc.		\$1,575.0000	\$12,600.00
Greenstar, LLC		\$1,500.0000	\$12,000.00
Adams Contracting, LLC		\$1,400.0000	\$11,200.00

		UNIT PRICE	EXTENSION
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>1.000 EACH</b>		
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Greenstar, LLC		\$9,650.0000	\$9,650.00
Adams Contracting, LLC		\$12,000.0000	\$12,000.00
<b>740-11.02 TEMPORARY SEDIMENT TUBE 12IN</b>			
	<b>1,100.000 L.F.</b>		
Southern Constructors, Inc.		\$4.0000	\$4,400.00
Greenstar, LLC		\$3.0000	\$3,300.00
Adams Contracting, LLC		\$3.5000	\$3,850.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>6.000 UNIT</b>		
Southern Constructors, Inc.		\$95.0000	\$570.00
Greenstar, LLC		\$40.0000	\$240.00
Adams Contracting, LLC		\$100.0000	\$600.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>9.000 M.G.</b>		
Southern Constructors, Inc.		\$110.0000	\$990.00
Greenstar, LLC		\$50.0000	\$450.00
Adams Contracting, LLC		\$100.0000	\$900.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>775.000 S.Y.</b>		
Southern Constructors, Inc.		\$7.0000	\$5,425.00
Greenstar, LLC		\$4.5500	\$3,526.25
Adams Contracting, LLC		\$5.2500	\$4,068.75

**SUB-TOTAL ROADWAY**

Southern Constructors, Inc.	\$522,136.00
Greenstar, LLC	\$549,580.50
Adams Contracting, LLC	\$618,384.25

**TOTAL CONTRACT**

Southern Constructors, Inc.	\$522,136.00
Greenstar, LLC	\$549,580.50
Adams Contracting, LLC	\$618,384.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

ROBERTSON COUNTY (Contract No. CNS305 Call 021)

74016-4217-04

THE REPAIR OF THE BRIDGE ON S.R. 161 OVER THE RED RIVER (L.M. 9.60).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2019

---

	TOTAL CONTRACT
Jamison Construction, LLC	\$607,102.00
Mid-State Construction Company, Inc.	\$733,804.62

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>13.000 TON</b>		
Jamison Construction, LLC		\$350.0000	\$4,550.00
Mid-State Construction Company, Inc.		\$453.6800	\$5,897.84
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>160.000 S.Y.</b>		
Jamison Construction, LLC		\$58.0000	\$9,280.00
Mid-State Construction Company, Inc.		\$85.9300	\$13,748.80
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>4.000 C.Y.</b>		
Jamison Construction, LLC		\$1,200.0000	\$4,800.00
Mid-State Construction Company, Inc.		\$1,409.8400	\$5,639.36
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>391.000 S.Y.</b>		
Jamison Construction, LLC		\$10.0000	\$3,910.00
Mid-State Construction Company, Inc.		\$11.0000	\$4,301.00
<b>604-10.05 CONCRETE</b>			
	<b>728.000 S.F.</b>		
Jamison Construction, LLC		\$180.0000	\$131,040.00
Mid-State Construction Company, Inc.		\$186.8500	\$136,026.80
<b>604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)</b>			
	<b>110.000 S.Y.</b>		
Jamison Construction, LLC		\$620.0000	\$68,200.00
Mid-State Construction Company, Inc.		\$642.9100	\$70,720.10
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>70.000 L.F.</b>		
Jamison Construction, LLC		\$115.0000	\$8,050.00
Mid-State Construction Company, Inc.		\$98.6500	\$6,905.50
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>34.000 S.Y.</b>		
Jamison Construction, LLC		\$210.0000	\$7,140.00
Mid-State Construction Company, Inc.		\$189.3600	\$6,438.24
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>728.000 S.F.</b>		
Jamison Construction, LLC		\$180.0000	\$131,040.00
Mid-State Construction Company, Inc.		\$189.5700	\$138,006.96
<b>604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)</b>			
	<b>76.000 S.Y.</b>		
Jamison Construction, LLC		\$350.0000	\$26,600.00
Mid-State Construction Company, Inc.		\$364.8200	\$27,726.32

		UNIT PRICE	EXTENSION
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>2.000 GAL.</b>		
Jamison Construction, LLC		\$175.0000	\$350.00
Mid-State Construction Company, Inc.		\$151.2300	\$302.46
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>27.000 L.F.</b>		
Jamison Construction, LLC		\$120.0000	\$3,240.00
Mid-State Construction Company, Inc.		\$412.4400	\$11,135.88
<b>617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)</b>			
	<b>1,730.000 S.Y.</b>		
Jamison Construction, LLC		\$42.0000	\$72,660.00
Mid-State Construction Company, Inc.		\$43.9900	\$76,102.70
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>26.000 EACH</b>		
Jamison Construction, LLC		\$22.0000	\$572.00
Mid-State Construction Company, Inc.		\$16.5000	\$429.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Jamison Construction, LLC		\$3,600.0000	\$7,200.00
Mid-State Construction Company, Inc.		\$5,980.3800	\$11,960.76
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$26,500.0000	\$26,500.00
Mid-State Construction Company, Inc.		\$40,191.9500	\$40,191.95
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>700.000 L.F.</b>		
Jamison Construction, LLC		\$38.0000	\$26,600.00
Mid-State Construction Company, Inc.		\$62.3800	\$43,666.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>13.000 EACH</b>		
Jamison Construction, LLC		\$40.0000	\$520.00
Mid-State Construction Company, Inc.		\$38.4900	\$500.37
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>13.000 EACH</b>		
Jamison Construction, LLC		\$40.0000	\$520.00
Mid-State Construction Company, Inc.		\$41.2400	\$536.12
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>328.000 S.F.</b>		
Jamison Construction, LLC		\$9.0000	\$2,952.00
Mid-State Construction Company, Inc.		\$8.9400	\$2,932.32

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>4,000.000 L.F.</b>		
Jamison Construction, LLC		\$2.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$4.1200	\$16,480.00
<b>712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>1,910.000 L.F.</b>		
Jamison Construction, LLC		\$3.8000	\$7,258.00
Mid-State Construction Company, Inc.		\$8.2500	\$15,757.50
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>48.000 L.F.</b>		
Jamison Construction, LLC		\$25.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$27.5000	\$1,320.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>8.000 EACH</b>		
Jamison Construction, LLC		\$115.0000	\$920.00
Mid-State Construction Company, Inc.		\$137.4800	\$1,099.84
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.500 L.M.</b>		
Jamison Construction, LLC		\$5,000.0000	\$2,500.00
Mid-State Construction Company, Inc.		\$5,499.2000	\$2,749.60
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Jamison Construction, LLC		\$34,500.0000	\$34,500.00
Mid-State Construction Company, Inc.		\$53,361.5000	\$53,361.50
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>1.000 EACH</b>		
Jamison Construction, LLC		\$17,000.0000	\$17,000.00
Mid-State Construction Company, Inc.		\$39,867.7000	\$39,867.70

**SUB-TOTAL BRIDGE**

Jamison Construction, LLC	\$607,102.00
Mid-State Construction Company, Inc.	\$733,804.62

**TOTAL CONTRACT**

Jamison Construction, LLC	\$607,102.00
Mid-State Construction Company, Inc.	\$733,804.62

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

ROBERTSON AND SUMNER COUNTIES (Contract No. CNS317 Call 022)

98300-3292-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT DEEPDISH IN PORTLAND.

PROJECT LENGTH - 1.671 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2019

---

	TOTAL CONTRACT
Charles Deweese Construction, Inc	\$4,889,150.26
Civil Constructors, LLC	\$5,037,636.65
Rogers Group, Inc.	\$5,312,134.45
Rawso, LLC	\$5,657,326.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Charles Deweese Construction, Inc	\$109,000.0000	\$109,000.00
	Civil Constructors, LLC	\$72,800.0000	\$72,800.00
	Rogers Group, Inc.	\$150,000.0000	\$150,000.00
	Rawso, LLC	\$63,139.8700	\$63,139.87
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Charles Deweese Construction, Inc	\$9,500.0000	\$9,500.00
	Civil Constructors, LLC	\$62,800.0000	\$62,800.00
	Rogers Group, Inc.	\$65,000.0000	\$65,000.00
	Rawso, LLC	\$125,184.3600	\$125,184.36
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Charles Deweese Construction, Inc	\$37,603.0000	\$37,603.00
	Civil Constructors, LLC	\$16,700.0000	\$16,700.00
	Rogers Group, Inc.	\$17,500.0000	\$17,500.00
	Rawso, LLC	\$45,092.2400	\$45,092.24
<b>203-01</b>	<b>ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>		
		<b>22,435.000 C.Y.</b>	
	Charles Deweese Construction, Inc	\$14.2100	\$318,801.35
	Civil Constructors, LLC	\$17.2500	\$387,003.75
	Rogers Group, Inc.	\$18.0000	\$403,830.00
	Rawso, LLC	\$27.2000	\$610,232.00
<b>203-04</b>	<b>PLACING AND SPREADING TOPSOIL</b>		
		<b>2,236.000 C.Y.</b>	
	Charles Deweese Construction, Inc	\$6.5000	\$14,534.00
	Civil Constructors, LLC	\$29.0000	\$64,844.00
	Rogers Group, Inc.	\$30.0000	\$67,080.00
	Rawso, LLC	\$20.4200	\$45,659.12
<b>203-06</b>	<b>WATER</b>		
		<b>1,440.000 M.G.</b>	
	Charles Deweese Construction, Inc	\$3.0000	\$4,320.00
	Civil Constructors, LLC	\$10.0000	\$14,400.00
	Rogers Group, Inc.	\$10.0000	\$14,400.00
	Rawso, LLC	\$10.3300	\$14,875.20
<b>204-08</b>	<b>FOUNDATION FILL MATERIAL</b>		
		<b>25.000 C.Y.</b>	
	Charles Deweese Construction, Inc	\$105.0000	\$2,625.00
	Civil Constructors, LLC	\$100.0000	\$2,500.00
	Rogers Group, Inc.	\$105.0000	\$2,625.00
	Rawso, LLC	\$87.8300	\$2,195.75

		UNIT PRICE	EXTENSION
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>16.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$255.0000	\$4,080.00
Civil Constructors, LLC		\$320.0000	\$5,120.00
Rogers Group, Inc.		\$330.0000	\$5,280.00
Rawso, LLC		\$211.8800	\$3,390.08
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>130.000 L.F.</b>		
Charles Deweese Construction, Inc		\$122.2200	\$15,888.60
Civil Constructors, LLC		\$25.0000	\$3,250.00
Rogers Group, Inc.		\$26.0000	\$3,380.00
Rawso, LLC		\$57.2400	\$7,441.20
<b>209-03.23 FILTER SOCK (24 INCH)</b>			
	<b>8,615.000 L.F.</b>		
Charles Deweese Construction, Inc		\$4.0000	\$34,460.00
Civil Constructors, LLC		\$4.5000	\$38,767.50
Rogers Group, Inc.		\$4.2500	\$36,613.75
Rawso, LLC		\$4.1300	\$35,579.95
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>750.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$4.2000	\$3,150.00
Civil Constructors, LLC		\$12.0000	\$9,000.00
Rogers Group, Inc.		\$12.5000	\$9,375.00
Rawso, LLC		\$25.8200	\$19,365.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>6,940.000 L.F.</b>		
Charles Deweese Construction, Inc		\$4.2500	\$29,495.00
Civil Constructors, LLC		\$4.0000	\$27,760.00
Rogers Group, Inc.		\$4.0000	\$27,760.00
Rawso, LLC		\$3.8700	\$26,857.80
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>39,705.000 L.F.</b>		
Charles Deweese Construction, Inc		\$2.0000	\$79,410.00
Civil Constructors, LLC		\$2.0000	\$79,410.00
Rogers Group, Inc.		\$2.0000	\$79,410.00
Rawso, LLC		\$1.8100	\$71,866.05
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>20.000 EACH</b>		
Charles Deweese Construction, Inc		\$350.0000	\$7,000.00
Civil Constructors, LLC		\$270.0000	\$5,400.00
Rogers Group, Inc.		\$270.0000	\$5,400.00
Rawso, LLC		\$258.3200	\$5,166.40

		UNIT PRICE	EXTENSION
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>53.000 EACH</b>		
Charles Deweese Construction, Inc		\$500.0000	\$26,500.00
Civil Constructors, LLC		\$380.0000	\$20,140.00
Rogers Group, Inc.		\$375.0000	\$19,875.00
Rawso, LLC		\$361.6500	\$19,167.45
<b>209-09.01 SANDBAGS</b>			
	<b>960.000 BAG</b>		
Charles Deweese Construction, Inc		\$5.0000	\$4,800.00
Civil Constructors, LLC		\$5.5000	\$5,280.00
Rogers Group, Inc.		\$8.9500	\$8,592.00
Rawso, LLC		\$5.1700	\$4,963.20
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>8.000 EACH</b>		
Charles Deweese Construction, Inc		\$350.0000	\$2,800.00
Civil Constructors, LLC		\$160.0000	\$1,280.00
Rogers Group, Inc.		\$500.0000	\$4,000.00
Rawso, LLC		\$154.9900	\$1,239.92
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>50.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$9.0000	\$450.00
Civil Constructors, LLC		\$8.0000	\$400.00
Rogers Group, Inc.		\$5.5000	\$275.00
Rawso, LLC		\$3.1900	\$159.50
<b>209-20.04 POLYETHYLENE SHEETING (10 MIL.)</b>			
	<b>81.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$12.0000	\$972.00
Civil Constructors, LLC		\$9.0000	\$729.00
Rogers Group, Inc.		\$5.5000	\$445.50
Rawso, LLC		\$6.9400	\$562.14
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>3.000 EACH</b>		
Charles Deweese Construction, Inc		\$250.0000	\$750.00
Civil Constructors, LLC		\$270.0000	\$810.00
Rogers Group, Inc.		\$263.0000	\$789.00
Rawso, LLC		\$258.3200	\$774.96
<b>209-65.04 TEMPORARY IN STREAM DIVERSION</b>			
	<b>400.000 L.F.</b>		
Charles Deweese Construction, Inc		\$35.0000	\$14,000.00
Civil Constructors, LLC		\$35.0000	\$14,000.00
Rogers Group, Inc.		\$33.3500	\$13,340.00
Rawso, LLC		\$39.2700	\$15,708.00

		UNIT PRICE	EXTENSION
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>27,751.000 TON</b>		
Charles Deweese Construction, Inc		\$24.0000	\$666,024.00
Civil Constructors, LLC		\$21.0000	\$582,771.00
Rogers Group, Inc.		\$22.0000	\$610,522.00
Rawso, LLC		\$22.7300	\$630,780.23
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>1,951.000 TON</b>		
Charles Deweese Construction, Inc		\$32.0000	\$62,432.00
Civil Constructors, LLC		\$33.0000	\$64,383.00
Rogers Group, Inc.		\$33.0000	\$64,383.00
Rawso, LLC		\$38.7200	\$75,542.72
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>145.000 TON</b>		
Charles Deweese Construction, Inc		\$40.0000	\$5,800.00
Civil Constructors, LLC		\$46.0000	\$6,670.00
Rogers Group, Inc.		\$50.0000	\$7,250.00
Rawso, LLC		\$36.0500	\$5,227.25
<b>303-10.03 MINERAL AGGREGATE (SIZE 68)</b>			
	<b>200.000 TON</b>		
Charles Deweese Construction, Inc		\$40.0000	\$8,000.00
Civil Constructors, LLC		\$46.0000	\$9,200.00
Rogers Group, Inc.		\$50.0000	\$10,000.00
Rawso, LLC		\$37.7000	\$7,540.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>2,791.000 TON</b>		
Charles Deweese Construction, Inc		\$67.7200	\$189,006.52
Civil Constructors, LLC		\$76.0000	\$212,116.00
Rogers Group, Inc.		\$71.0000	\$198,161.00
Rawso, LLC		\$73.3600	\$204,747.76
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>1,829.000 TON</b>		
Charles Deweese Construction, Inc		\$71.1400	\$130,115.06
Civil Constructors, LLC		\$89.0000	\$162,781.00
Rogers Group, Inc.		\$82.0000	\$149,978.00
Rawso, LLC		\$84.7300	\$154,971.17
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>14.000 TON</b>		
Charles Deweese Construction, Inc		\$178.8900	\$2,504.46
Civil Constructors, LLC		\$82.0000	\$1,148.00
Rogers Group, Inc.		\$80.0000	\$1,120.00
Rawso, LLC		\$82.6600	\$1,157.24

		UNIT PRICE	EXTENSION
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>551.000 TON</b>		
Charles Deweese Construction, Inc		\$76.3800	\$42,085.38
Civil Constructors, LLC		\$82.0000	\$45,182.00
Rogers Group, Inc.		\$80.0000	\$44,080.00
Rawso, LLC		\$82.6600	\$45,545.66
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>382.000 TON</b>		
Charles Deweese Construction, Inc		\$83.9200	\$32,057.44
Civil Constructors, LLC		\$90.0000	\$34,380.00
Rogers Group, Inc.		\$85.0000	\$32,470.00
Rawso, LLC		\$87.8300	\$33,551.06
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>32.000 TON</b>		
Charles Deweese Construction, Inc		\$1,083.5000	\$34,672.00
Civil Constructors, LLC		\$750.0000	\$24,000.00
Rogers Group, Inc.		\$725.0000	\$23,200.00
Rawso, LLC		\$749.1400	\$23,972.48
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>116.000 TON</b>		
Charles Deweese Construction, Inc		\$67.1400	\$7,788.24
Civil Constructors, LLC		\$26.0000	\$3,016.00
Rogers Group, Inc.		\$24.0000	\$2,784.00
Rawso, LLC		\$24.8000	\$2,876.80
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>18.000 TON</b>		
Charles Deweese Construction, Inc		\$860.0000	\$15,480.00
Civil Constructors, LLC		\$800.0000	\$14,400.00
Rogers Group, Inc.		\$780.0000	\$14,040.00
Rawso, LLC		\$805.9700	\$14,507.46
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>830.000 L.F.</b>		
Charles Deweese Construction, Inc		\$5.0000	\$4,150.00
Civil Constructors, LLC		\$4.0000	\$3,320.00
Rogers Group, Inc.		\$4.2000	\$3,486.00
Rawso, LLC		\$5.1700	\$4,291.10
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>620.000 TON</b>		
Charles Deweese Construction, Inc		\$87.1300	\$54,020.60
Civil Constructors, LLC		\$88.0000	\$54,560.00
Rogers Group, Inc.		\$86.0000	\$53,320.00
Rawso, LLC		\$88.8600	\$55,093.20

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>2,059.000 TON</b>		
Charles Deweese Construction, Inc		\$91.0100	\$187,389.59
Civil Constructors, LLC		\$88.0000	\$181,192.00
Rogers Group, Inc.		\$86.0000	\$177,074.00
Rawso, LLC		\$88.8600	\$182,962.74
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>633.000 TON</b>		
Charles Deweese Construction, Inc		\$108.0500	\$68,395.65
Civil Constructors, LLC		\$104.0000	\$65,832.00
Rogers Group, Inc.		\$102.0000	\$64,566.00
Rawso, LLC		\$105.4000	\$66,718.20
<b>411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)</b>			
	<b>3.200 L.M.</b>		
Charles Deweese Construction, Inc		\$1,575.0000	\$5,040.00
Civil Constructors, LLC		\$1,600.0000	\$5,120.00
Rogers Group, Inc.		\$1,500.0000	\$4,800.00
Rawso, LLC		\$1,291.6200	\$4,133.18
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>126.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$1,125.0000	\$141,750.00
Civil Constructors, LLC		\$1,150.0000	\$144,900.00
Rogers Group, Inc.		\$1,100.0000	\$138,600.00
Rawso, LLC		\$976.4600	\$123,033.96
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>19,051.000 LB.</b>		
Charles Deweese Construction, Inc		\$1.5500	\$29,529.05
Civil Constructors, LLC		\$1.5000	\$28,576.50
Rogers Group, Inc.		\$1.5000	\$28,576.50
Rawso, LLC		\$1.4500	\$27,623.95
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>36.000 L.F.</b>		
Charles Deweese Construction, Inc		\$126.3500	\$4,548.60
Civil Constructors, LLC		\$300.0000	\$10,800.00
Rogers Group, Inc.		\$315.0000	\$11,340.00
Rawso, LLC		\$133.6300	\$4,810.68
<b>607-12.03 66" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>78.000 L.F.</b>		
Charles Deweese Construction, Inc		\$687.4500	\$53,621.10
Civil Constructors, LLC		\$480.0000	\$37,440.00
Rogers Group, Inc.		\$510.0000	\$39,780.00
Rawso, LLC		\$726.8200	\$56,691.96

		UNIT PRICE	EXTENSION
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>	<b>420.000 L.F.</b>		
Charles Deweese Construction, Inc		\$124.7300	\$52,386.60
Civil Constructors, LLC		\$87.0000	\$36,540.00
Rogers Group, Inc.		\$93.0000	\$39,060.00
Rawso, LLC		\$70.4400	\$29,584.80
<b>607-39.03 24" PIPE CULVERT (SIDE DRAIN)</b>	<b>96.000 L.F.</b>		
Charles Deweese Construction, Inc		\$134.4300	\$12,905.28
Civil Constructors, LLC		\$97.0000	\$9,312.00
Rogers Group, Inc.		\$102.0000	\$9,792.00
Rawso, LLC		\$74.5100	\$7,152.96
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>	<b>88.000 L.F.</b>		
Charles Deweese Construction, Inc		\$151.4300	\$13,325.84
Civil Constructors, LLC		\$120.0000	\$10,560.00
Rogers Group, Inc.		\$125.0000	\$11,000.00
Rawso, LLC		\$76.2800	\$6,712.64
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,250.0000	\$2,500.00
Civil Constructors, LLC		\$720.0000	\$1,440.00
Rogers Group, Inc.		\$765.0000	\$1,530.00
Rawso, LLC		\$1,631.9100	\$3,263.82
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>	<b>26.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$1,250.0000	\$32,500.00
Civil Constructors, LLC		\$1,400.0000	\$36,400.00
Rogers Group, Inc.		\$1,443.3000	\$37,525.80
Rawso, LLC		\$826.6300	\$21,492.38
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>	<b>338.000 LB.</b>		
Charles Deweese Construction, Inc		\$3.0000	\$1,014.00
Civil Constructors, LLC		\$2.5000	\$845.00
Rogers Group, Inc.		\$3.0000	\$1,014.00
Rawso, LLC		\$3.1000	\$1,047.80
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>	<b>23.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,604.9800	\$59,914.54
Civil Constructors, LLC		\$2,200.0000	\$50,600.00
Rogers Group, Inc.		\$2,268.0000	\$52,164.00
Rawso, LLC		\$3,978.0300	\$91,494.69

		UNIT PRICE	EXTENSION
<b>611-07.32 24IN ENDWALL (SIDE DRAIN)</b>			
	<b>8.000 EACH</b>		
Charles Deweese Construction, Inc		\$3,430.1000	\$27,440.80
Civil Constructors, LLC		\$3,100.0000	\$24,800.00
Rogers Group, Inc.		\$3,200.0000	\$25,600.00
Rawso, LLC		\$5,037.4000	\$40,299.20
<b>611-07.33 30IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$4,503.6200	\$9,007.24
Civil Constructors, LLC		\$8,800.0000	\$17,600.00
Rogers Group, Inc.		\$9,070.0000	\$18,140.00
Rawso, LLC		\$9,420.9700	\$18,841.94
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$6,253.2300	\$12,506.46
Civil Constructors, LLC		\$11,500.0000	\$23,000.00
Rogers Group, Inc.		\$11,855.0000	\$23,710.00
Rawso, LLC		\$9,696.1000	\$19,392.20
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>6.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,250.7400	\$13,504.44
Civil Constructors, LLC		\$2,700.0000	\$16,200.00
Rogers Group, Inc.		\$2,785.0000	\$16,710.00
Rawso, LLC		\$2,918.6400	\$17,511.84
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>4.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,602.8200	\$10,411.28
Civil Constructors, LLC		\$2,400.0000	\$9,600.00
Rogers Group, Inc.		\$2,475.0000	\$9,900.00
Rawso, LLC		\$3,342.3900	\$13,369.56
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>80.000 L.F.</b>		
Charles Deweese Construction, Inc		\$112.8200	\$9,025.60
Civil Constructors, LLC		\$59.0000	\$4,720.00
Rogers Group, Inc.		\$61.0000	\$4,880.00
Rawso, LLC		\$70.4300	\$5,634.40
<b>621-03.07 48" TEMPORARY DRAINAGE PIPE</b>			
	<b>150.000 L.F.</b>		
Charles Deweese Construction, Inc		\$95.0000	\$14,250.00
Civil Constructors, LLC		\$97.0000	\$14,550.00
Rogers Group, Inc.		\$93.0000	\$13,950.00
Rawso, LLC		\$180.3200	\$27,048.00

		UNIT PRICE	EXTENSION
<b>621-03.12 TEMPORARY DRAINAGE PIPE ARCH (13.5 " x 22")</b>			
	<b>46.000 L.F.</b>		
Charles Deweese Construction, Inc		\$154.7700	\$7,119.42
Civil Constructors, LLC		\$64.0000	\$2,944.00
Rogers Group, Inc.		\$66.0000	\$3,036.00
Rawso, LLC		\$99.3300	\$4,569.18
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>4,800.000 S.F.</b>		
Charles Deweese Construction, Inc		\$8.0000	\$38,400.00
Civil Constructors, LLC		\$10.0000	\$48,000.00
Rogers Group, Inc.		\$8.2000	\$39,360.00
Rawso, LLC		\$8.0600	\$38,688.00
<b>702-01.02 CONCRETE CURB</b>			
	<b>570.000 L.F.</b>		
Charles Deweese Construction, Inc		\$29.0000	\$16,530.00
Civil Constructors, LLC		\$30.0000	\$17,100.00
Rogers Group, Inc.		\$29.0000	\$16,530.00
Rawso, LLC		\$28.4700	\$16,227.90
<b>705-01.04 METAL BEAM GUARD FENCE</b>			
	<b>100.000 L.F.</b>		
Charles Deweese Construction, Inc		\$82.0000	\$8,200.00
Civil Constructors, LLC		\$85.0000	\$8,500.00
Rogers Group, Inc.		\$82.0000	\$8,200.00
Rawso, LLC		\$58.6000	\$5,860.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>734.000 L.F.</b>		
Charles Deweese Construction, Inc		\$19.0000	\$13,946.00
Civil Constructors, LLC		\$19.0000	\$13,946.00
Rogers Group, Inc.		\$19.0000	\$13,946.00
Rawso, LLC		\$24.4200	\$17,924.28
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>16.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,700.0000	\$43,200.00
Civil Constructors, LLC		\$2,700.0000	\$43,200.00
Rogers Group, Inc.		\$2,600.0000	\$41,600.00
Rawso, LLC		\$3,025.4800	\$48,407.68
<b>705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)</b>			
	<b>4.000 EACH</b>		
Charles Deweese Construction, Inc		\$5,500.0000	\$22,000.00
Civil Constructors, LLC		\$5,900.0000	\$23,600.00
Rogers Group, Inc.		\$5,725.0000	\$22,900.00
Rawso, LLC		\$6,716.4000	\$26,865.60

		UNIT PRICE	EXTENSION
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>450.000 L.F.</b>		
Charles Deweese Construction, Inc		\$3.3000	\$1,485.00
Civil Constructors, LLC		\$3.5000	\$1,575.00
Rogers Group, Inc.		\$1.5800	\$711.00
Rawso, LLC		\$1.5500	\$697.50
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>32.000 EACH</b>		
Charles Deweese Construction, Inc		\$270.0000	\$8,640.00
Civil Constructors, LLC		\$310.0000	\$9,920.00
Rogers Group, Inc.		\$225.0000	\$7,200.00
Rawso, LLC		\$309.9900	\$9,919.68
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>2,400.000 TON</b>		
Charles Deweese Construction, Inc		\$35.0000	\$84,000.00
Civil Constructors, LLC		\$33.0000	\$79,200.00
Rogers Group, Inc.		\$34.0000	\$81,600.00
Rawso, LLC		\$44.9400	\$107,856.00
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>555.000 TON</b>		
Charles Deweese Construction, Inc		\$35.0000	\$19,425.00
Civil Constructors, LLC		\$37.0000	\$20,535.00
Rogers Group, Inc.		\$38.0000	\$21,090.00
Rawso, LLC		\$44.9400	\$24,941.70
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>980.000 TON</b>		
Charles Deweese Construction, Inc		\$35.0000	\$34,300.00
Civil Constructors, LLC		\$40.0000	\$39,200.00
Rogers Group, Inc.		\$41.0000	\$40,180.00
Rawso, LLC		\$44.9400	\$44,041.20
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>1,208.000 TON</b>		
Charles Deweese Construction, Inc		\$35.0000	\$42,280.00
Civil Constructors, LLC		\$35.0000	\$42,280.00
Rogers Group, Inc.		\$36.0000	\$43,488.00
Rawso, LLC		\$44.9400	\$54,287.52
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>17,650.000 L.F.</b>		
Charles Deweese Construction, Inc		\$6.0000	\$105,900.00
Civil Constructors, LLC		\$6.0000	\$105,900.00
Rogers Group, Inc.		\$6.0000	\$105,900.00
Rawso, LLC		\$5.6800	\$100,252.00

		UNIT PRICE	EXTENSION
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>410.000 L.F.</b>		
Charles Deweese Construction, Inc		\$4.0000	\$1,640.00
Civil Constructors, LLC		\$4.0000	\$1,640.00
Rogers Group, Inc.		\$4.0000	\$1,640.00
Rawso, LLC		\$3.6200	\$1,484.20
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>35.000 EACH</b>		
Charles Deweese Construction, Inc		\$725.0000	\$25,375.00
Civil Constructors, LLC		\$730.0000	\$25,550.00
Rogers Group, Inc.		\$710.0000	\$24,850.00
Rawso, LLC		\$697.4700	\$24,411.45
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>85.000 L.F.</b>		
Charles Deweese Construction, Inc		\$90.0000	\$7,650.00
Civil Constructors, LLC		\$93.0000	\$7,905.00
Rogers Group, Inc.		\$90.0000	\$7,650.00
Rawso, LLC		\$103.3300	\$8,783.05
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Charles Deweese Construction, Inc		\$41,596.3000	\$41,596.30
Civil Constructors, LLC		\$80,240.0000	\$80,240.00
Rogers Group, Inc.		\$100,000.0000	\$100,000.00
Rawso, LLC		\$128,466.6800	\$128,466.68
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>2,000.000 L.F.</b>		
Charles Deweese Construction, Inc		\$26.0000	\$52,000.00
Civil Constructors, LLC		\$49.0000	\$98,000.00
Rogers Group, Inc.		\$22.0000	\$44,000.00
Rawso, LLC		\$18.6000	\$37,200.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>415.000 EACH</b>		
Charles Deweese Construction, Inc		\$25.0000	\$10,375.00
Civil Constructors, LLC		\$27.0000	\$11,205.00
Rogers Group, Inc.		\$26.0000	\$10,790.00
Rawso, LLC		\$25.8300	\$10,719.45
<b>712-05.03 WARNING LIGHTS (TYPE C)</b>			
	<b>50.000 EACH</b>		
Charles Deweese Construction, Inc		\$38.0000	\$1,900.00
Civil Constructors, LLC		\$41.0000	\$2,050.00
Rogers Group, Inc.		\$40.0000	\$2,000.00
Rawso, LLC		\$39.2700	\$1,963.50

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>684.000 S.F.</b>		
Charles Deweese Construction, Inc		\$7.0000	\$4,788.00
Civil Constructors, LLC		\$7.5000	\$5,130.00
Rogers Group, Inc.		\$7.0000	\$4,788.00
Rawso, LLC		\$7.0800	\$4,842.72
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>12.000 L.F.</b>		
Charles Deweese Construction, Inc		\$20.0000	\$240.00
Civil Constructors, LLC		\$19.0000	\$228.00
Rogers Group, Inc.		\$19.0000	\$228.00
Rawso, LLC		\$18.6000	\$223.20
<b>712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)</b>			
	<b>100.000 L.F.</b>		
Charles Deweese Construction, Inc		\$3.0000	\$300.00
Civil Constructors, LLC		\$19.0000	\$1,900.00
Rogers Group, Inc.		\$19.0000	\$1,900.00
Rawso, LLC		\$3.1000	\$310.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>1.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$330.0000	\$330.00
Civil Constructors, LLC		\$600.0000	\$600.00
Rogers Group, Inc.		\$312.0000	\$312.00
Rawso, LLC		\$309.9900	\$309.99
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>200.000 LB.</b>		
Charles Deweese Construction, Inc		\$1.2000	\$240.00
Civil Constructors, LLC		\$2.5000	\$500.00
Rogers Group, Inc.		\$1.0400	\$208.00
Rawso, LLC		\$1.0300	\$206.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>3,602.000 LB.</b>		
Charles Deweese Construction, Inc		\$3.7500	\$13,507.50
Civil Constructors, LLC		\$3.0000	\$10,806.00
Rogers Group, Inc.		\$4.0000	\$14,408.00
Rawso, LLC		\$3.6200	\$13,039.24
<b>713-11.21 P POST SLIP BASE</b>			
	<b>8.000 EACH</b>		
Charles Deweese Construction, Inc		\$365.0000	\$2,920.00
Civil Constructors, LLC		\$510.0000	\$4,080.00
Rogers Group, Inc.		\$380.0000	\$3,040.00
Rawso, LLC		\$377.1500	\$3,017.20

		UNIT PRICE	EXTENSION
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>199.000 S.F.</b>		
Charles Deweese Construction, Inc		\$12.8500	\$2,557.15
Civil Constructors, LLC		\$10.0000	\$1,990.00
Rogers Group, Inc.		\$14.0000	\$2,786.00
Rawso, LLC		\$13.2800	\$2,642.72
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>422.000 S.F.</b>		
Charles Deweese Construction, Inc		\$13.6500	\$5,760.30
Civil Constructors, LLC		\$11.0000	\$4,642.00
Rogers Group, Inc.		\$14.0000	\$5,908.00
Rawso, LLC		\$14.1000	\$5,950.20
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Charles Deweese Construction, Inc		\$1,500.0000	\$1,500.00
Civil Constructors, LLC		\$970.0000	\$970.00
Rogers Group, Inc.		\$1,600.0000	\$1,600.00
Rawso, LLC		\$1,549.9400	\$1,549.94
<b>713-16.22 SIGNS (R10-12, MAST ARM MOUNTED)</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$450.0000	\$900.00
Civil Constructors, LLC		\$92.0000	\$184.00
Rogers Group, Inc.		\$89.0000	\$178.00
Rawso, LLC		\$421.5900	\$843.18
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>321.000 EACH</b>		
Charles Deweese Construction, Inc		\$28.0000	\$8,988.00
Civil Constructors, LLC		\$32.0000	\$10,272.00
Rogers Group, Inc.		\$31.0000	\$9,951.00
Rawso, LLC		\$28.9300	\$9,286.53
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>47.000 EACH</b>		
Charles Deweese Construction, Inc		\$28.0000	\$1,316.00
Civil Constructors, LLC		\$32.0000	\$1,504.00
Rogers Group, Inc.		\$31.0000	\$1,457.00
Rawso, LLC		\$28.9300	\$1,359.71
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>185.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$20.0000	\$3,700.00
Civil Constructors, LLC		\$22.0000	\$4,070.00
Rogers Group, Inc.		\$21.0000	\$3,885.00
Rawso, LLC		\$20.6700	\$3,823.95

		UNIT PRICE	EXTENSION
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>100.000 L.F.</b>		
Charles Deweese Construction, Inc		\$14.0000	\$1,400.00
Civil Constructors, LLC		\$16.0000	\$1,600.00
Rogers Group, Inc.		\$15.5000	\$1,550.00
Rawso, LLC		\$15.5000	\$1,550.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>10.000 EACH</b>		
Charles Deweese Construction, Inc		\$150.0000	\$1,500.00
Civil Constructors, LLC		\$160.0000	\$1,600.00
Rogers Group, Inc.		\$155.0000	\$1,550.00
Rawso, LLC		\$154.9900	\$1,549.90
<b>716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)</b>			
	<b>4.000 EACH</b>		
Charles Deweese Construction, Inc		\$700.0000	\$2,800.00
Civil Constructors, LLC		\$650.0000	\$2,600.00
Rogers Group, Inc.		\$620.0000	\$2,480.00
Rawso, LLC		\$723.3100	\$2,893.24
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>5.000 EACH</b>		
Charles Deweese Construction, Inc		\$300.0000	\$1,500.00
Civil Constructors, LLC		\$320.0000	\$1,600.00
Rogers Group, Inc.		\$310.0000	\$1,550.00
Rawso, LLC		\$309.9900	\$1,549.95
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>144.000 S.F.</b>		
Charles Deweese Construction, Inc		\$20.0000	\$2,880.00
Civil Constructors, LLC		\$32.0000	\$4,608.00
Rogers Group, Inc.		\$31.0000	\$4,464.00
Rawso, LLC		\$20.6700	\$2,976.48
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>10.000 L.M.</b>		
Charles Deweese Construction, Inc		\$750.0000	\$7,500.00
Civil Constructors, LLC		\$970.0000	\$9,700.00
Rogers Group, Inc.		\$928.0000	\$9,280.00
Rawso, LLC		\$774.9700	\$7,749.70
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>20,475.000 L.F.</b>		
Charles Deweese Construction, Inc		\$0.4000	\$8,190.00
Civil Constructors, LLC		\$0.8000	\$16,380.00
Rogers Group, Inc.		\$0.8000	\$16,380.00
Rawso, LLC		\$0.4100	\$8,394.75

		UNIT PRICE	EXTENSION
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>			
	<b>135.000 L.F.</b>		
Charles Deweese Construction, Inc		\$10.0000	\$1,350.00
Civil Constructors, LLC		\$8.5000	\$1,147.50
Rogers Group, Inc.		\$8.4000	\$1,134.00
Rawso, LLC		\$10.3300	\$1,394.55
<b>716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$100.0000	\$200.00
Civil Constructors, LLC		\$54.0000	\$108.00
Rogers Group, Inc.		\$52.0000	\$104.00
Rawso, LLC		\$103.3300	\$206.66
<b>716-08.13 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$100.0000	\$100.00
Civil Constructors, LLC		\$81.0000	\$81.00
Rogers Group, Inc.		\$77.0000	\$77.00
Rawso, LLC		\$206.6600	\$206.66
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>10.000 L.M.</b>		
Charles Deweese Construction, Inc		\$5,280.0000	\$52,800.00
Civil Constructors, LLC		\$4,300.0000	\$43,000.00
Rogers Group, Inc.		\$4,100.0000	\$41,000.00
Rawso, LLC		\$5,455.7800	\$54,557.80
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>0.258 L.M.</b>		
Charles Deweese Construction, Inc		\$4,000.0000	\$1,032.00
Civil Constructors, LLC		\$4,600.0000	\$1,186.80
Rogers Group, Inc.		\$4,300.0000	\$1,109.40
Rawso, LLC		\$4,005.0000	\$1,033.29
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>3.887 L.M.</b>		
Charles Deweese Construction, Inc		\$5,000.0000	\$19,435.00
Civil Constructors, LLC		\$5,400.0000	\$20,989.80
Rogers Group, Inc.		\$5,000.0000	\$19,435.00
Rawso, LLC		\$5,157.1600	\$20,045.88
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>3.343 L.M.</b>		
Charles Deweese Construction, Inc		\$2,800.0000	\$9,360.40
Civil Constructors, LLC		\$3,100.0000	\$10,363.30
Rogers Group, Inc.		\$3,000.0000	\$10,029.00
Rawso, LLC		\$2,890.6200	\$9,663.34

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Charles Deweese Construction, Inc		\$314,750.0000	\$314,750.00
Civil Constructors, LLC		\$256,425.0000	\$256,425.00
Rogers Group, Inc.		\$450,000.0000	\$450,000.00
Rawso, LLC		\$246,926.8300	\$246,926.83
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>6.000 EACH</b>		
Charles Deweese Construction, Inc		\$825.0000	\$4,950.00
Civil Constructors, LLC		\$860.0000	\$5,160.00
Rogers Group, Inc.		\$840.0000	\$5,040.00
Rawso, LLC		\$822.5000	\$4,935.00
<b>730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,375.0000	\$2,750.00
Civil Constructors, LLC		\$1,400.0000	\$2,800.00
Rogers Group, Inc.		\$1,260.0000	\$2,520.00
Rawso, LLC		\$1,321.5800	\$2,643.16
<b>730-03.20 INSTALL PULL BOX (TYPE A)</b>			
	<b>14.000 EACH</b>		
Charles Deweese Construction, Inc		\$375.0000	\$5,250.00
Civil Constructors, LLC		\$380.0000	\$5,320.00
Rogers Group, Inc.		\$400.0000	\$5,600.00
Rawso, LLC		\$361.6500	\$5,063.10
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>4.000 EACH</b>		
Charles Deweese Construction, Inc		\$425.0000	\$1,700.00
Civil Constructors, LLC		\$430.0000	\$1,720.00
Rogers Group, Inc.		\$480.0000	\$1,920.00
Rawso, LLC		\$413.3200	\$1,653.28
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,750.0000	\$2,750.00
Civil Constructors, LLC		\$2,700.0000	\$2,700.00
Rogers Group, Inc.		\$1,290.0000	\$1,290.00
Rawso, LLC		\$2,583.2300	\$2,583.23
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>450.000 L.F.</b>		
Charles Deweese Construction, Inc		\$1.9500	\$877.50
Civil Constructors, LLC		\$2.0000	\$900.00
Rogers Group, Inc.		\$1.4000	\$630.00
Rawso, LLC		\$1.8100	\$814.50

		UNIT PRICE	EXTENSION
<b>730-12.01 CONDUIT 1" DIAMETER (PVC)</b>			
	<b>1,850.000 L.F.</b>		
Charles Deweese Construction, Inc		\$6.5000	\$12,025.00
Civil Constructors, LLC		\$6.5000	\$12,025.00
Rogers Group, Inc.		\$4.5000	\$8,325.00
Rawso, LLC		\$6.2000	\$11,470.00
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>160.000 L.F.</b>		
Charles Deweese Construction, Inc		\$7.7000	\$1,232.00
Civil Constructors, LLC		\$7.5000	\$1,200.00
Rogers Group, Inc.		\$6.3500	\$1,016.00
Rawso, LLC		\$7.2300	\$1,156.80
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>70.000 L.F.</b>		
Charles Deweese Construction, Inc		\$8.5000	\$595.00
Civil Constructors, LLC		\$8.5000	\$595.00
Rogers Group, Inc.		\$14.6000	\$1,022.00
Rawso, LLC		\$8.2700	\$578.90
<b>730-12.07 CONDUIT 1" DIAMETER (RGS)</b>			
	<b>160.000 L.F.</b>		
Charles Deweese Construction, Inc		\$16.0000	\$2,560.00
Civil Constructors, LLC		\$16.0000	\$2,560.00
Rogers Group, Inc.		\$14.5000	\$2,320.00
Rawso, LLC		\$15.5000	\$2,480.00
<b>730-12.08 CONDUIT 2" DIAMETER (RGS)</b>			
	<b>125.000 L.F.</b>		
Charles Deweese Construction, Inc		\$19.0000	\$2,375.00
Civil Constructors, LLC		\$19.0000	\$2,375.00
Rogers Group, Inc.		\$23.5000	\$2,937.50
Rawso, LLC		\$18.6000	\$2,325.00
<b>730-12.09 CONDUIT 3" DIAMETER (RGS)</b>			
	<b>230.000 L.F.</b>		
Charles Deweese Construction, Inc		\$23.0000	\$5,290.00
Civil Constructors, LLC		\$24.0000	\$5,520.00
Rogers Group, Inc.		\$30.0000	\$6,900.00
Rawso, LLC		\$22.7300	\$5,227.90
<b>730-14.01 SHIELDED DETECTOR CABLE</b>			
	<b>3,400.000 L.F.</b>		
Charles Deweese Construction, Inc		\$1.2000	\$4,080.00
Civil Constructors, LLC		\$1.0000	\$3,400.00
Rogers Group, Inc.		\$1.0500	\$3,570.00
Rawso, LLC		\$1.0300	\$3,502.00

		UNIT PRICE	EXTENSION
<b>730-14.02 SAW SLOT</b>			
	<b>1,150.000 L.F.</b>		
Charles Deweese Construction, Inc		\$3.7500	\$4,312.50
Civil Constructors, LLC		\$4.0000	\$4,600.00
Rogers Group, Inc.		\$5.5000	\$6,325.00
Rawso, LLC		\$3.6200	\$4,163.00
<b>730-14.03 LOOP WIRE</b>			
	<b>3,400.000 L.F.</b>		
Charles Deweese Construction, Inc		\$0.6000	\$2,040.00
Civil Constructors, LLC		\$0.5000	\$1,700.00
Rogers Group, Inc.		\$0.7300	\$2,482.00
Rawso, LLC		\$0.5200	\$1,768.00
<b>730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$16,000.0000	\$16,000.00
Civil Constructors, LLC		\$16,300.0000	\$16,300.00
Rogers Group, Inc.		\$11,200.0000	\$11,200.00
Rawso, LLC		\$15,625.4400	\$15,625.44
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$4,100.0000	\$4,100.00
Rogers Group, Inc.		\$4,300.0000	\$4,300.00
Rawso, LLC		\$3,924.4400	\$3,924.44
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 70')</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$26,500.0000	\$26,500.00
Civil Constructors, LLC		\$26,900.0000	\$26,900.00
Rogers Group, Inc.		\$32,500.0000	\$32,500.00
Rawso, LLC		\$25,722.7700	\$25,722.77
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 45' &amp; 65')</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$27,500.0000	\$27,500.00
Civil Constructors, LLC		\$27,800.0000	\$27,800.00
Rogers Group, Inc.		\$31,600.0000	\$31,600.00
Rawso, LLC		\$26,607.2700	\$26,607.27
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>5,775.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$2.1000	\$12,127.50
Civil Constructors, LLC		\$2.0000	\$11,550.00
Rogers Group, Inc.		\$2.2000	\$12,705.00
Rawso, LLC		\$2.0700	\$11,954.25

		UNIT PRICE	EXTENSION
<b>740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)</b>			
	<b>375.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$1.6500	\$618.75
Civil Constructors, LLC		\$2.0000	\$750.00
Rogers Group, Inc.		\$2.1000	\$787.50
Rawso, LLC		\$1.5500	\$581.25
<b>801-01 SEEDING (WITH MULCH)</b>			
	<b>363.000 UNIT</b>		
Charles Deweese Construction, Inc		\$45.0000	\$16,335.00
Civil Constructors, LLC		\$30.0000	\$10,890.00
Rogers Group, Inc.		\$23.0000	\$8,349.00
Rawso, LLC		\$28.9300	\$10,501.59
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>110.000 UNIT</b>		
Charles Deweese Construction, Inc		\$22.0000	\$2,420.00
Civil Constructors, LLC		\$27.0000	\$2,970.00
Rogers Group, Inc.		\$22.0000	\$2,420.00
Rawso, LLC		\$25.8300	\$2,841.30
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>137.000 M.G.</b>		
Charles Deweese Construction, Inc		\$10.0000	\$1,370.00
Civil Constructors, LLC		\$11.0000	\$1,507.00
Rogers Group, Inc.		\$10.5000	\$1,438.50
Rawso, LLC		\$10.3300	\$1,415.21
<b>801-07 SEED (SUPPLEMENTAL APPLICATION)</b>			
	<b>626.000 LB.</b>		
Charles Deweese Construction, Inc		\$4.2500	\$2,660.50
Civil Constructors, LLC		\$2.0000	\$1,252.00
Rogers Group, Inc.		\$4.5000	\$2,817.00
Rawso, LLC		\$2.0700	\$1,295.82
<b>801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)</b>			
	<b>1.000 TON</b>		
Charles Deweese Construction, Inc		\$550.0000	\$550.00
Civil Constructors, LLC		\$760.0000	\$760.00
Rogers Group, Inc.		\$465.0000	\$465.00
Rawso, LLC		\$723.3000	\$723.30
<b>803-01 SODDING (NEW SOD)</b>			
	<b>5,560.000 S.Y.</b>		
Charles Deweese Construction, Inc		\$5.0000	\$27,800.00
Civil Constructors, LLC		\$4.3500	\$24,186.00
Rogers Group, Inc.		\$4.5000	\$25,020.00
Rawso, LLC		\$4.3900	\$24,408.40



**BOX BRIDGE CATEGORY**

UNIT PRICE                      EXTENSION

**604-02.01 CLASS A CONCRETE (BOX BRIDGES)**

**105.000 C.Y.**

Charles Deweese Construction, Inc	\$820.0000	\$86,100.00
Civil Constructors, LLC	\$890.0000	\$93,450.00
Rogers Group, Inc.	\$855.0000	\$89,775.00
Rawso, LLC	\$976.4600	\$102,528.30

**604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)**

**15,850.000 LB.**

Charles Deweese Construction, Inc	\$1.5000	\$23,775.00
Civil Constructors, LLC	\$1.6500	\$26,152.50
Rogers Group, Inc.	\$1.5600	\$24,726.00
Rawso, LLC	\$1.4500	\$22,982.50

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>791-01.12 8IN PVC CASING OPEN CUT</b>			
	<b>80.000 L.F.</b>		
Charles Deweese Construction, Inc		\$83.0000	\$6,640.00
Civil Constructors, LLC		\$69.0000	\$5,520.00
Rogers Group, Inc.		\$71.0000	\$5,680.00
Rawso, LLC		\$134.3300	\$10,746.40
<b>791-03.04 4IN HDPE GAS MAIN</b>			
	<b>1,950.000 L.F.</b>		
Charles Deweese Construction, Inc		\$48.0000	\$93,600.00
Civil Constructors, LLC		\$62.0000	\$120,900.00
Rogers Group, Inc.		\$64.0000	\$124,800.00
Rawso, LLC		\$56.8300	\$110,818.50
<b>791-04.13 HDD 4IN PE PIPE - ROCK</b>			
	<b>950.000 L.F.</b>		
Charles Deweese Construction, Inc		\$79.0000	\$75,050.00
Civil Constructors, LLC		\$170.0000	\$161,500.00
Rogers Group, Inc.		\$176.0000	\$167,200.00
Rawso, LLC		\$222.1600	\$211,052.00
<b>791-06.52 4IN PE HOT TAP CONNECTION</b>			
	<b>15.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,200.0000	\$18,000.00
Civil Constructors, LLC		\$1,800.0000	\$27,000.00
Rogers Group, Inc.		\$1,860.0000	\$27,900.00
Rawso, LLC		\$3,616.5200	\$54,247.80
<b>791-07.02 4IN PE GAS VALVE ASSEMBLY</b>			
	<b>7.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,250.0000	\$8,750.00
Civil Constructors, LLC		\$1,400.0000	\$9,800.00
Rogers Group, Inc.		\$1,445.0000	\$10,115.00
Rawso, LLC		\$929.9600	\$6,509.72
<b>791-08.07 3/4IN PE SERVICE PIPE</b>			
	<b>100.000 L.F.</b>		
Charles Deweese Construction, Inc		\$15.0000	\$1,500.00
Civil Constructors, LLC		\$100.0000	\$10,000.00
Rogers Group, Inc.		\$104.0000	\$10,400.00
Rawso, LLC		\$12.4000	\$1,240.00
<b>791-08.17 HDD 3/4IN PE SERVICE PIPE</b>			
	<b>125.000 L.F.</b>		
Charles Deweese Construction, Inc		\$22.0000	\$2,750.00
Civil Constructors, LLC		\$140.0000	\$17,500.00
Rogers Group, Inc.		\$145.0000	\$18,125.00
Rawso, LLC		\$36.1700	\$4,521.25

		UNIT PRICE	EXTENSION
<b>791-08.40 RECONNECT SERVICE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Charles Deweese Construction, Inc		\$850.0000	\$4,250.00
Civil Constructors, LLC		\$4,600.0000	\$23,000.00
Rogers Group, Inc.		\$4,750.0000	\$23,750.00
Rawso, LLC		\$1,136.6200	\$5,683.10
<b>791-11.01 CLASS A CONCRETE</b>			
	<b>50.000 C.Y.</b>		
Charles Deweese Construction, Inc		\$350.0000	\$17,500.00
Civil Constructors, LLC		\$370.0000	\$18,500.00
Rogers Group, Inc.		\$390.0000	\$19,500.00
Rawso, LLC		\$413.3200	\$20,666.00
<b>795-01.06 8IN DIP SLIP JOINT WATER LINE</b>			
	<b>40.000 L.F.</b>		
Charles Deweese Construction, Inc		\$138.0600	\$5,522.40
Civil Constructors, LLC		\$130.0000	\$5,200.00
Rogers Group, Inc.		\$135.0000	\$5,400.00
Rawso, LLC		\$268.4300	\$10,737.20
<b>795-03.05 6IN PVC WATER LINE</b>			
	<b>240.000 L.F.</b>		
Charles Deweese Construction, Inc		\$120.7900	\$28,989.60
Civil Constructors, LLC		\$140.0000	\$33,600.00
Rogers Group, Inc.		\$145.0000	\$34,800.00
Rawso, LLC		\$170.2900	\$40,869.60
<b>795-03.06 8IN PVC WATER LINE</b>			
	<b>1,135.000 L.F.</b>		
Charles Deweese Construction, Inc		\$111.9600	\$127,074.60
Civil Constructors, LLC		\$88.0000	\$99,880.00
Rogers Group, Inc.		\$91.0000	\$103,285.00
Rawso, LLC		\$137.7400	\$156,334.90
<b>795-05.19 HDD 10IN HDPE CASING PIPE-ROCK</b>			
	<b>150.000 L.F.</b>		
Charles Deweese Construction, Inc		\$460.6900	\$69,103.50
Civil Constructors, LLC		\$340.0000	\$51,000.00
Rogers Group, Inc.		\$351.0000	\$52,650.00
Rawso, LLC		\$598.9800	\$89,847.00
<b>795-08.04 6IN GATE VALVE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,581.1300	\$3,162.26
Civil Constructors, LLC		\$1,700.0000	\$3,400.00
Rogers Group, Inc.		\$1,755.0000	\$3,510.00
Rawso, LLC		\$2,393.0900	\$4,786.18

		UNIT PRICE	EXTENSION
<b>795-08.05 8IN GATE VALVE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Charles Deweese Construction, Inc		\$1,932.1300	\$5,796.39
Civil Constructors, LLC		\$2,200.0000	\$6,600.00
Rogers Group, Inc.		\$2,270.0000	\$6,810.00
Rawso, LLC		\$2,885.1100	\$8,655.33
<b>795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY</b>			
	<b>5.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,061.7500	\$10,308.75
Civil Constructors, LLC		\$2,500.0000	\$12,500.00
Rogers Group, Inc.		\$2,600.0000	\$13,000.00
Rawso, LLC		\$1,781.9400	\$8,909.70
<b>795-09.27 TI OF 2IN PVC CASING FOR SERVICE PIPE-ROCK</b>			
	<b>150.000 L.F.</b>		
Charles Deweese Construction, Inc		\$151.2500	\$22,687.50
Civil Constructors, LLC		\$95.0000	\$14,250.00
Rogers Group, Inc.		\$98.0000	\$14,700.00
Rawso, LLC		\$225.8600	\$33,879.00
<b>795-09.37 3/4IN SERVICE PIPE</b>			
	<b>200.000 L.F.</b>		
Charles Deweese Construction, Inc		\$81.8800	\$16,376.00
Civil Constructors, LLC		\$36.0000	\$7,200.00
Rogers Group, Inc.		\$38.0000	\$7,600.00
Rawso, LLC		\$63.5000	\$12,700.00
<b>795-13.01 DI FITTINGS</b>			
	<b>4,000.000 LB.</b>		
Charles Deweese Construction, Inc		\$5.6600	\$22,640.00
Civil Constructors, LLC		\$5.5000	\$22,000.00
Rogers Group, Inc.		\$6.0000	\$24,000.00
Rawso, LLC		\$7.4900	\$29,960.00
<b>795-14.05 CONCRETE ENCASEMENT</b>			
	<b>50.000 L.F.</b>		
Charles Deweese Construction, Inc		\$40.0000	\$2,000.00
Civil Constructors, LLC		\$88.0000	\$4,400.00
Rogers Group, Inc.		\$91.0000	\$4,550.00
Rawso, LLC		\$120.0600	\$6,003.00
<b>797-03.08 6IN PVC FORCE MAIN</b>			
	<b>600.000 L.F.</b>		
Charles Deweese Construction, Inc		\$93.7900	\$56,274.00
Civil Constructors, LLC		\$72.0000	\$43,200.00
Rogers Group, Inc.		\$75.0000	\$45,000.00
Rawso, LLC		\$46.6000	\$27,960.00

		UNIT PRICE	EXTENSION
<b>797-06.19 HDD 8IN HDPE CASING PIPE-ROCK</b>			
	<b>400.000 L.F.</b>		
Charles Deweese Construction, Inc		\$369.3800	\$147,752.00
Civil Constructors, LLC		\$270.0000	\$108,000.00
Rogers Group, Inc.		\$280.0000	\$112,000.00
Rawso, LLC		\$343.0900	\$137,236.00
<b>797-07.60 ADJUST EXISTING MANHOLE</b>			
	<b>2.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,780.9500	\$5,561.90
Civil Constructors, LLC		\$720.0000	\$1,440.00
Rogers Group, Inc.		\$745.0000	\$1,490.00
Rawso, LLC		\$2,615.3100	\$5,230.62
<b>797-08.01 DI FITTINGS</b>			
	<b>1,000.000 LB.</b>		
Charles Deweese Construction, Inc		\$5.6600	\$5,660.00
Civil Constructors, LLC		\$4.5000	\$4,500.00
Rogers Group, Inc.		\$4.6500	\$4,650.00
Rawso, LLC		\$21.8900	\$21,890.00
<b>797-09.07 6IN PLUG VALVE ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Charles Deweese Construction, Inc		\$2,903.0600	\$11,612.24
Civil Constructors, LLC		\$1,700.0000	\$6,800.00
Rogers Group, Inc.		\$1,755.0000	\$7,020.00
Rawso, LLC		\$3,205.7200	\$12,822.88
<b>797-09.26 2IN AIR/VAC VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Charles Deweese Construction, Inc		\$5,173.7800	\$5,173.78
Civil Constructors, LLC		\$9,000.0000	\$9,000.00
Rogers Group, Inc.		\$9,300.0000	\$9,300.00
Rawso, LLC		\$9,907.4400	\$9,907.44
<b>797-30.24 OPEN CUT 12IN PVC CASING PIPE</b>			
	<b>80.000 L.F.</b>		
Charles Deweese Construction, Inc		\$129.0600	\$10,324.80
Civil Constructors, LLC		\$91.0000	\$7,280.00
Rogers Group, Inc.		\$94.0000	\$7,520.00
Rawso, LLC		\$146.2800	\$11,702.40

**SUB-TOTAL ROADWAY**

Charles Deweese Construction, Inc	\$3,995,215.54
Civil Constructors, LLC	\$4,084,064.15
Rogers Group, Inc.	\$4,332,878.45
Rawso, LLC	\$4,476,899.43

**SUB-TOTAL BOX BRIDGE**

Charles Deweese Construction, Inc	\$109,875.00
Civil Constructors, LLC	\$119,602.50
Rogers Group, Inc.	\$114,501.00
Rawso, LLC	\$125,510.80

**SUB-TOTAL UTILITY**

Charles Deweese Construction, Inc	\$784,059.72
Civil Constructors, LLC	\$833,970.00
Rogers Group, Inc.	\$864,755.00
Rawso, LLC	\$1,054,916.02

**TOTAL CONTRACT**

Charles Deweese Construction, Inc	\$4,889,150.26
Civil Constructors, LLC	\$5,037,636.65
Rogers Group, Inc.	\$5,312,134.45
Rawso, LLC	\$5,657,326.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

RUTHERFORD COUNTY (Contract No. CNS311 Call 023)

HSIP-102(16),75021-3206-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 102 FROM I-840 (L.M. 0.79) TO THE SMYRNA CITY LIMITS (L.M. 5.79).

PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2019

DBE GOAL 8.00%

---

	TOTAL CONTRACT
LU, Inc.	\$31,939.55
Superior Traffic Control, LLC	\$37,882.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>100.000 L.F.</b>		
LU, Inc.		\$18.0000	\$1,800.00
Superior Traffic Control, LLC		\$23.5000	\$2,350.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>4.000 EACH</b>		
LU, Inc.		\$1,000.0000	\$4,000.00
Superior Traffic Control, LLC		\$1,100.0000	\$4,400.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>400.000 L.F.</b>		
LU, Inc.		\$3.5000	\$1,400.00
Superior Traffic Control, LLC		\$5.5000	\$2,200.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
LU, Inc.		\$2,326.0000	\$9,304.00
Superior Traffic Control, LLC		\$3,200.0000	\$12,800.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$2,662.0000	\$2,662.00
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>300.000 L.F.</b>		
LU, Inc.		\$6.2000	\$1,860.00
Superior Traffic Control, LLC		\$7.3500	\$2,205.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>848.000 LB.</b>		
LU, Inc.		\$4.5500	\$3,858.40
Superior Traffic Control, LLC		\$5.1500	\$4,367.20
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>120.000 S.F.</b>		
LU, Inc.		\$15.2500	\$1,830.00
Superior Traffic Control, LLC		\$15.7000	\$1,884.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>151.000 S.F.</b>		
LU, Inc.		\$15.6500	\$2,363.15
Superior Traffic Control, LLC		\$16.2000	\$2,446.20
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>8.000 EACH</b>		
LU, Inc.		\$25.0000	\$200.00
Superior Traffic Control, LLC		\$60.0000	\$480.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

LU, Inc.

\$2,662.0000

\$2,662.00

Superior Traffic Control, LLC

\$1,750.0000

\$1,750.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$31,939.55
Superior Traffic Control, LLC	\$37,882.40

**TOTAL CONTRACT**

LU, Inc.	\$31,939.55
Superior Traffic Control, LLC	\$37,882.40

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

SHELBY COUNTY (Contract No. CNS289 Call 024)

NH/STP-M-4(8),79020-3251-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE, RETAINING WALLS AND PAVING ON U.S. 78 (S.R. 4) FROM THE MISSISSIPPI STATE LINE (L.M. 0.00) TO SOUTH OF SHELBY DRIVE (L.M. 1.48).

PROJECT LENGTH - 1.828 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Dement Construction Company, LLC	\$62,883,561.31
Eutaw Construction Company, Inc.	\$63,781,000.00
Kiewit Infrastructure South Co.	\$79,497,941.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	Dement Construction Company, LLC	\$500,000.0000	\$500,000.00
	Eutaw Construction Company, Inc.	\$850,000.0000	\$850,000.00
	Kiewit Infrastructure South Co.	\$1,100,000.0000	\$1,100,000.00
<b>109-10.01</b>	<b>TRAINEE</b>		
		<b>6,060.000 HOUR</b>	
	Dement Construction Company, LLC	\$0.8000	\$4,848.00
	Eutaw Construction Company, Inc.	\$0.8000	\$4,848.00
	Kiewit Infrastructure South Co.	\$0.8000	\$4,848.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	Dement Construction Company, LLC	\$4,002,800.0000	\$4,002,800.00
	Eutaw Construction Company, Inc.	\$1,000,000.0000	\$1,000,000.00
	Kiewit Infrastructure South Co.	\$990,000.0000	\$990,000.00
<b>202-01</b>	<b>REMOVAL OF STRUCTURES AND OBSTRUCTIONS</b>		
		<b>1.000 LS</b>	
	Dement Construction Company, LLC	\$1,922,000.0000	\$1,922,000.00
	Eutaw Construction Company, Inc.	\$420,000.0000	\$420,000.00
	Kiewit Infrastructure South Co.	\$300,000.0000	\$300,000.00
<b>202-02.21</b>	<b>REMOVAL OF PIPE (6")</b>		
		<b>144.000 L.F.</b>	
	Dement Construction Company, LLC	\$12.0000	\$1,728.00
	Eutaw Construction Company, Inc.	\$8.3000	\$1,195.20
	Kiewit Infrastructure South Co.	\$15.0000	\$2,160.00
<b>202-02.22</b>	<b>REMOVAL OF PIPE (12")</b>		
		<b>18.000 L.F.</b>	
	Dement Construction Company, LLC	\$12.0000	\$216.00
	Eutaw Construction Company, Inc.	\$27.0000	\$486.00
	Kiewit Infrastructure South Co.	\$35.0000	\$630.00
<b>202-02.23</b>	<b>REMOVAL OF PIPE (15")</b>		
		<b>1,019.000 L.F.</b>	
	Dement Construction Company, LLC	\$12.0000	\$12,228.00
	Eutaw Construction Company, Inc.	\$25.0000	\$25,475.00
	Kiewit Infrastructure South Co.	\$36.0000	\$36,684.00
<b>202-02.24</b>	<b>REMOVAL OF PIPE (18")</b>		
		<b>696.000 L.F.</b>	
	Dement Construction Company, LLC	\$13.0000	\$9,048.00
	Eutaw Construction Company, Inc.	\$27.0000	\$18,792.00
	Kiewit Infrastructure South Co.	\$40.0000	\$27,840.00

		UNIT PRICE	EXTENSION
<b>202-02.25 REMOVAL OF PIPE (24")</b>			
	<b>713.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$10,695.00
Eutaw Construction Company, Inc.		\$11.7500	\$8,377.75
Kiewit Infrastructure South Co.		\$40.0000	\$28,520.00
<b>202-02.26 REMOVAL OF PIPE (36")</b>			
	<b>261.000 L.F.</b>		
Dement Construction Company, LLC		\$19.0000	\$4,959.00
Eutaw Construction Company, Inc.		\$13.7500	\$3,588.75
Kiewit Infrastructure South Co.		\$45.0000	\$11,745.00
<b>202-02.27 REMOVAL OF PIPE (48")</b>			
	<b>274.000 L.F.</b>		
Dement Construction Company, LLC		\$24.0000	\$6,576.00
Eutaw Construction Company, Inc.		\$13.0000	\$3,562.00
Kiewit Infrastructure South Co.		\$60.0000	\$16,440.00
<b>202-02.28 REMOVAL OF PIPE (24"X36" CMP)</b>			
	<b>168.000 L.F.</b>		
Dement Construction Company, LLC		\$17.0000	\$2,856.00
Eutaw Construction Company, Inc.		\$7.1000	\$1,192.80
Kiewit Infrastructure South Co.		\$48.0000	\$8,064.00
<b>202-02.29 REMOVAL OF PIPE (30" x 48" CMP)</b>			
	<b>154.000 L.F.</b>		
Dement Construction Company, LLC		\$24.0000	\$3,696.00
Eutaw Construction Company, Inc.		\$11.7500	\$1,809.50
Kiewit Infrastructure South Co.		\$60.0000	\$9,240.00
<b>202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 14)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$12,000.0000	\$12,000.00
Eutaw Construction Company, Inc.		\$50,000.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
<b>202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 17)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$71,000.0000	\$71,000.00
Eutaw Construction Company, Inc.		\$125,000.0000	\$125,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
<b>202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 23)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$500.0000	\$500.00
Eutaw Construction Company, Inc.		\$1,500.0000	\$1,500.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
<b>202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 32)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$6,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
<b>202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 37)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$33,000.0000	\$33,000.00
Eutaw Construction Company, Inc.		\$50,000.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>2,004.000 C.Y.</b>		
Dement Construction Company, LLC		\$10.0000	\$20,040.00
Eutaw Construction Company, Inc.		\$18.2000	\$36,472.80
Kiewit Infrastructure South Co.		\$26.0000	\$52,104.00
<b>203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)</b>			
	<b>3,530.000 TON</b>		
Dement Construction Company, LLC		\$38.0000	\$134,140.00
Eutaw Construction Company, Inc.		\$16.6000	\$58,598.00
Kiewit Infrastructure South Co.		\$60.0000	\$211,800.00
<b>203-04 PLACING AND SPREADING TOPSOIL</b>			
	<b>47,339.000 C.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$142,017.00
Eutaw Construction Company, Inc.		\$4.7500	\$224,860.25
Kiewit Infrastructure South Co.		\$7.5000	\$355,042.50
<b>203-04.02 STRIPPING &amp; STOCKPILE TOPSOIL</b>			
	<b>47,339.000 C.Y.</b>		
Dement Construction Company, LLC		\$3.0000	\$142,017.00
Eutaw Construction Company, Inc.		\$4.7500	\$224,860.25
Kiewit Infrastructure South Co.		\$4.5000	\$213,025.50
<b>203-06 WATER</b>			
	<b>625.000 M.G.</b>		
Dement Construction Company, LLC		\$20.0000	\$12,500.00
Eutaw Construction Company, Inc.		\$10.0000	\$6,250.00
Kiewit Infrastructure South Co.		\$100.0000	\$62,500.00
<b>203-10 EMBANKMENT (COMPACTED IN PLACE)</b>			
	<b>190,394.000 C.Y.</b>		
Dement Construction Company, LLC		\$13.4000	\$2,551,279.60
Eutaw Construction Company, Inc.		\$26.0000	\$4,950,244.00
Kiewit Infrastructure South Co.		\$40.0000	\$7,615,760.00

		UNIT PRICE	EXTENSION
<b>204-08 FOUNDATION FILL MATERIAL</b>			
	<b>56.000 C.Y.</b>		
Dement Construction Company, LLC		\$55.0000	\$3,080.00
Eutaw Construction Company, Inc.		\$114.0000	\$6,384.00
Kiewit Infrastructure South Co.		\$125.0000	\$7,000.00
<b>204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)</b>			
	<b>85.000 C.Y.</b>		
Dement Construction Company, LLC		\$190.0000	\$16,150.00
Eutaw Construction Company, Inc.		\$248.0000	\$21,080.00
Kiewit Infrastructure South Co.		\$160.0000	\$13,600.00
<b>209-02.03 8" TEMPORARY SLOPE DRAIN</b>			
	<b>346.000 L.F.</b>		
Dement Construction Company, LLC		\$13.0000	\$4,498.00
Eutaw Construction Company, Inc.		\$20.0000	\$6,920.00
Kiewit Infrastructure South Co.		\$30.0000	\$10,380.00
<b>209-02.06 15" TEMPORARY SLOPE DRAIN</b>			
	<b>80.000 L.F.</b>		
Dement Construction Company, LLC		\$19.5000	\$1,560.00
Eutaw Construction Company, Inc.		\$28.0000	\$2,240.00
Kiewit Infrastructure South Co.		\$45.0000	\$3,600.00
<b>209-02.07 18" TEMPORARY SLOPE DRAIN</b>			
	<b>634.000 L.F.</b>		
Dement Construction Company, LLC		\$27.5000	\$17,435.00
Eutaw Construction Company, Inc.		\$35.0000	\$22,190.00
Kiewit Infrastructure South Co.		\$48.0000	\$30,432.00
<b>209-05 SEDIMENT REMOVAL</b>			
	<b>3,000.000 C.Y.</b>		
Dement Construction Company, LLC		\$12.5000	\$37,500.00
Eutaw Construction Company, Inc.		\$18.0000	\$54,000.00
Kiewit Infrastructure South Co.		\$9.0000	\$27,000.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>20,260.000 L.F.</b>		
Dement Construction Company, LLC		\$3.9000	\$79,014.00
Eutaw Construction Company, Inc.		\$4.3000	\$87,118.00
Kiewit Infrastructure South Co.		\$6.0000	\$121,560.00
<b>209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)</b>			
	<b>15,950.000 L.F.</b>		
Dement Construction Company, LLC		\$3.3500	\$53,432.50
Eutaw Construction Company, Inc.		\$2.1000	\$33,495.00
Kiewit Infrastructure South Co.		\$4.0000	\$63,800.00

		UNIT PRICE	EXTENSION
<b>209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH)</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$456.1500	\$2,280.75
Eutaw Construction Company, Inc.		\$588.0000	\$2,940.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$5,500.00
<b>209-08.07 ROCK CHECK DAM PER</b>			
	<b>166.000 EACH</b>		
Dement Construction Company, LLC		\$715.0000	\$118,690.00
Eutaw Construction Company, Inc.		\$429.0000	\$71,214.00
Kiewit Infrastructure South Co.		\$550.0000	\$91,300.00
<b>209-08.08 ENHANCED ROCK CHECK DAM</b>			
	<b>89.000 EACH</b>		
Dement Construction Company, LLC		\$910.0000	\$80,990.00
Eutaw Construction Company, Inc.		\$766.0000	\$68,174.00
Kiewit Infrastructure South Co.		\$600.0000	\$53,400.00
<b>209-09.01 SANDBAGS</b>			
	<b>900.000 BAG</b>		
Dement Construction Company, LLC		\$12.0000	\$10,800.00
Eutaw Construction Company, Inc.		\$7.9000	\$7,110.00
Kiewit Infrastructure South Co.		\$9.0000	\$8,100.00
<b>209-09.04 SEDIMENT FILTER BAG(15' X 10')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,200.0000	\$1,200.00
Eutaw Construction Company, Inc.		\$694.0000	\$694.00
Kiewit Infrastructure South Co.		\$3,500.0000	\$3,500.00
<b>209-09.22 POLYACRYLAMIDE POWDER</b>			
	<b>356.000 LB.</b>		
Dement Construction Company, LLC		\$20.3500	\$7,244.60
Eutaw Construction Company, Inc.		\$13.2500	\$4,717.00
Kiewit Infrastructure South Co.		\$19.0000	\$6,764.00
<b>209-09.40 CURB INLET PROTECTION (TYPE 1)</b>			
	<b>47.000 EACH</b>		
Dement Construction Company, LLC		\$214.5000	\$10,081.50
Eutaw Construction Company, Inc.		\$267.0000	\$12,549.00
Kiewit Infrastructure South Co.		\$650.0000	\$30,550.00
<b>209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)</b>			
	<b>265.000 S.Y.</b>		
Dement Construction Company, LLC		\$6.0500	\$1,603.25
Eutaw Construction Company, Inc.		\$8.2000	\$2,173.00
Kiewit Infrastructure South Co.		\$70.0000	\$18,550.00

		UNIT PRICE	EXTENSION
<b>209-40.30 CATCH BASIN PROTECTION (TYPE A)</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$544.5000	\$2,722.50
Eutaw Construction Company, Inc.		\$1,070.0000	\$5,350.00
Kiewit Infrastructure South Co.		\$1,800.0000	\$9,000.00
<b>209-40.33 CATCH BASIN PROTECTION (TYPE D)</b>			
	<b>29.000 EACH</b>		
Dement Construction Company, LLC		\$291.5000	\$8,453.50
Eutaw Construction Company, Inc.		\$321.0000	\$9,309.00
Kiewit Infrastructure South Co.		\$525.0000	\$15,225.00
<b>209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)</b>			
	<b>52.000 EACH</b>		
Dement Construction Company, LLC		\$687.5000	\$35,750.00
Eutaw Construction Company, Inc.		\$641.0000	\$33,332.00
Kiewit Infrastructure South Co.		\$700.0000	\$36,400.00
<b>209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$687.5000	\$1,375.00
Eutaw Construction Company, Inc.		\$801.0000	\$1,602.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$4,000.00
<b>209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)</b>			
	<b>13.000 EACH</b>		
Dement Construction Company, LLC		\$975.5000	\$12,681.50
Eutaw Construction Company, Inc.		\$801.0000	\$10,413.00
Kiewit Infrastructure South Co.		\$1,250.0000	\$16,250.00
<b>209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,415.5000	\$2,831.00
Eutaw Construction Company, Inc.		\$801.0000	\$1,602.00
Kiewit Infrastructure South Co.		\$2,750.0000	\$5,500.00
<b>209-65.03 TEMPORARY DIVERSION CHANNEL</b>			
	<b>2,705.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$27,050.00
Eutaw Construction Company, Inc.		\$20.0000	\$54,100.00
Kiewit Infrastructure South Co.		\$24.0000	\$64,920.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>250,670.000 TON</b>		
Dement Construction Company, LLC		\$28.9500	\$7,256,896.50
Eutaw Construction Company, Inc.		\$25.3500	\$6,354,484.50
Kiewit Infrastructure South Co.		\$34.0000	\$8,522,780.00

		UNIT PRICE	EXTENSION
<b>303-01.01 GRANULAR BACKFILL (ROADWAY)</b>			
	<b>2,250.000 TON</b>		
Dement Construction Company, LLC		\$31.0000	\$69,750.00
Eutaw Construction Company, Inc.		\$40.0000	\$90,000.00
Kiewit Infrastructure South Co.		\$35.0000	\$78,750.00
<b>303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE</b>			
	<b>500.000 TON</b>		
Dement Construction Company, LLC		\$35.0000	\$17,500.00
Eutaw Construction Company, Inc.		\$31.0000	\$15,500.00
Kiewit Infrastructure South Co.		\$34.0000	\$17,000.00
<b>303-10.01 MINERAL AGGREGATE (SIZE 57)</b>			
	<b>1,800.000 TON</b>		
Dement Construction Company, LLC		\$38.5000	\$69,300.00
Eutaw Construction Company, Inc.		\$26.0000	\$46,800.00
Kiewit Infrastructure South Co.		\$60.0000	\$108,000.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>2,455.000 TON</b>		
Dement Construction Company, LLC		\$91.1500	\$223,773.25
Eutaw Construction Company, Inc.		\$96.0000	\$235,680.00
Kiewit Infrastructure South Co.		\$127.0000	\$311,785.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>7,545.000 TON</b>		
Dement Construction Company, LLC		\$85.3000	\$643,588.50
Eutaw Construction Company, Inc.		\$90.0000	\$679,050.00
Kiewit Infrastructure South Co.		\$127.0000	\$958,215.00
<b>307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S</b>			
	<b>10,579.000 TON</b>		
Dement Construction Company, LLC		\$91.0000	\$962,689.00
Eutaw Construction Company, Inc.		\$96.0000	\$1,015,584.00
Kiewit Infrastructure South Co.		\$123.0000	\$1,301,217.00
<b>307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S</b>			
	<b>20,390.000 TON</b>		
Dement Construction Company, LLC		\$88.5000	\$1,804,515.00
Eutaw Construction Company, Inc.		\$94.0000	\$1,916,660.00
Kiewit Infrastructure South Co.		\$120.0000	\$2,446,800.00
<b>307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A</b>			
	<b>22,690.000 TON</b>		
Dement Construction Company, LLC		\$90.0000	\$2,042,100.00
Eutaw Construction Company, Inc.		\$95.0000	\$2,155,550.00
Kiewit Infrastructure South Co.		\$123.0000	\$2,790,870.00

		UNIT PRICE	EXTENSION
<b>307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2</b>			
	<b>9,248.000 TON</b>		
Dement Construction Company, LLC		\$93.7500	\$867,000.00
Eutaw Construction Company, Inc.		\$99.0000	\$915,552.00
Kiewit Infrastructure South Co.		\$127.0000	\$1,174,496.00
<b>307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A</b>			
	<b>45,600.000 TON</b>		
Dement Construction Company, LLC		\$74.6000	\$3,401,760.00
Eutaw Construction Company, Inc.		\$79.0000	\$3,602,400.00
Kiewit Infrastructure South Co.		\$123.0000	\$5,608,800.00
<b>307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2</b>			
	<b>12,810.000 TON</b>		
Dement Construction Company, LLC		\$79.2000	\$1,014,552.00
Eutaw Construction Company, Inc.		\$84.0000	\$1,076,040.00
Kiewit Infrastructure South Co.		\$123.0000	\$1,575,630.00
<b>313-03 TREATED PERMEABLE BASE</b>			
	<b>14,240.000 S.Y.</b>		
Dement Construction Company, LLC		\$24.2000	\$344,608.00
Eutaw Construction Company, Inc.		\$26.0000	\$370,240.00
Kiewit Infrastructure South Co.		\$28.0000	\$398,720.00
<b>402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)</b>			
	<b>421.000 TON</b>		
Dement Construction Company, LLC		\$900.0000	\$378,900.00
Eutaw Construction Company, Inc.		\$867.0000	\$365,007.00
Kiewit Infrastructure South Co.		\$950.0000	\$399,950.00
<b>402-02 AGGREGATE FOR COVER MATERIAL (PC)</b>			
	<b>1,648.000 TON</b>		
Dement Construction Company, LLC		\$81.0000	\$133,488.00
Eutaw Construction Company, Inc.		\$78.0000	\$128,544.00
Kiewit Infrastructure South Co.		\$30.0000	\$49,440.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>229.000 TON</b>		
Dement Construction Company, LLC		\$741.5000	\$169,803.50
Eutaw Construction Company, Inc.		\$784.0000	\$179,536.00
Kiewit Infrastructure South Co.		\$950.0000	\$217,550.00
<b>407-20.05 SAW CUTTING ASPHALT PAVEMENT</b>			
	<b>14,000.000 L.F.</b>		
Dement Construction Company, LLC		\$4.5000	\$63,000.00
Eutaw Construction Company, Inc.		\$4.5000	\$63,000.00
Kiewit Infrastructure South Co.		\$3.5000	\$49,000.00

		UNIT PRICE	EXTENSION
<b>411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER</b>			
	<b>3,470.000 TON</b>		
Dement Construction Company, LLC		\$101.0000	\$350,470.00
Eutaw Construction Company, Inc.		\$107.0000	\$371,290.00
Kiewit Infrastructure South Co.		\$132.0000	\$458,040.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>743.000 TON</b>		
Dement Construction Company, LLC		\$139.5000	\$103,648.50
Eutaw Construction Company, Inc.		\$148.0000	\$109,964.00
Kiewit Infrastructure South Co.		\$132.0000	\$98,076.00
<b>411-02.10 ACS MIX(PG70-22) GRADING D</b>			
	<b>4,370.000 TON</b>		
Dement Construction Company, LLC		\$107.2000	\$468,464.00
Eutaw Construction Company, Inc.		\$113.0000	\$493,810.00
Kiewit Infrastructure South Co.		\$130.0000	\$568,100.00
<b>411-03.10 ACS MIX(PG76-22) GRADING D</b>			
	<b>9,265.000 TON</b>		
Dement Construction Company, LLC		\$95.0000	\$880,175.00
Eutaw Construction Company, Inc.		\$100.0000	\$926,500.00
Kiewit Infrastructure South Co.		\$132.0000	\$1,222,980.00
<b>411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)</b>			
	<b>4.500 L.M.</b>		
Dement Construction Company, LLC		\$1,225.0000	\$5,512.50
Eutaw Construction Company, Inc.		\$1,300.0000	\$5,850.00
Kiewit Infrastructure South Co.		\$1,400.0000	\$6,300.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>3,445.000 S.Y.</b>		
Dement Construction Company, LLC		\$8.0000	\$27,560.00
Eutaw Construction Company, Inc.		\$5.0000	\$17,225.00
Kiewit Infrastructure South Co.		\$8.0000	\$27,560.00
<b>501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"</b>			
	<b>14,240.000 S.Y.</b>		
Dement Construction Company, LLC		\$105.0000	\$1,495,200.00
Eutaw Construction Company, Inc.		\$90.0000	\$1,281,600.00
Kiewit Infrastructure South Co.		\$92.0000	\$1,310,080.00
<b>604-01.01 CLASS A CONCRETE (ROADWAY)</b>			
	<b>200.000 C.Y.</b>		
Dement Construction Company, LLC		\$961.0000	\$192,200.00
Eutaw Construction Company, Inc.		\$2,240.0000	\$448,000.00
Kiewit Infrastructure South Co.		\$1,800.0000	\$360,000.00

		UNIT PRICE	EXTENSION
<b>604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)</b>			
	<b>47,221.000 LB.</b>		
Dement Construction Company, LLC		\$1.0000	\$47,221.00
Eutaw Construction Company, Inc.		\$0.5000	\$23,610.50
Kiewit Infrastructure South Co.		\$1.0000	\$47,221.00
<b>604-02.41 ENERGY DISSIPATER (TYPE VI)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$24,000.0000	\$24,000.00
Eutaw Construction Company, Inc.		\$96,770.0000	\$96,770.00
Kiewit Infrastructure South Co.		\$145,000.0000	\$145,000.00
<b>604-10.13 CONCRETE SLAB REMOVAL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$9,875.0000	\$9,875.00
Eutaw Construction Company, Inc.		\$20,310.0000	\$20,310.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
<b>607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)</b>			
	<b>47.000 L.F.</b>		
Dement Construction Company, LLC		\$38.4000	\$1,804.80
Eutaw Construction Company, Inc.		\$47.0000	\$2,209.00
Kiewit Infrastructure South Co.		\$60.0000	\$2,820.00
<b>607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>6,722.000 L.F.</b>		
Dement Construction Company, LLC		\$43.0500	\$289,382.10
Eutaw Construction Company, Inc.		\$54.0000	\$362,988.00
Kiewit Infrastructure South Co.		\$85.0000	\$571,370.00
<b>607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>1,429.000 L.F.</b>		
Dement Construction Company, LLC		\$55.3000	\$79,023.70
Eutaw Construction Company, Inc.		\$71.0000	\$101,459.00
Kiewit Infrastructure South Co.		\$125.0000	\$178,625.00
<b>607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>151.000 L.F.</b>		
Dement Construction Company, LLC		\$751.1000	\$113,416.10
Eutaw Construction Company, Inc.		\$763.0000	\$115,213.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$151,000.00
<b>607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)</b>			
	<b>464.000 L.F.</b>		
Dement Construction Company, LLC		\$85.4500	\$39,648.80
Eutaw Construction Company, Inc.		\$135.0000	\$62,640.00
Kiewit Infrastructure South Co.		\$250.0000	\$116,000.00

		UNIT PRICE	EXTENSION
<b>607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV)</b>			
	<b>100.000 L.F.</b>		
Dement Construction Company, LLC		\$96.4500	\$9,645.00
Eutaw Construction Company, Inc.		\$150.0000	\$15,000.00
Kiewit Infrastructure South Co.		\$275.0000	\$27,500.00
<b>607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE</b>			
	<b>228.000 L.F.</b>		
Dement Construction Company, LLC		\$1,148.0000	\$261,744.00
Eutaw Construction Company, Inc.		\$1,170.0000	\$266,760.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$342,000.00
<b>607-11.02 60" CONCRETE PIPE CULVERT (CLASS II)</b>			
	<b>154.000 L.F.</b>		
Dement Construction Company, LLC		\$204.0000	\$31,416.00
Eutaw Construction Company, Inc.		\$309.0000	\$47,586.00
Kiewit Infrastructure South Co.		\$450.0000	\$69,300.00
<b>607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV)</b>			
	<b>467.000 L.F.</b>		
Dement Construction Company, LLC		\$234.0000	\$109,278.00
Eutaw Construction Company, Inc.		\$344.0000	\$160,648.00
Kiewit Infrastructure South Co.		\$475.0000	\$221,825.00
<b>607-39.01 15" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>49.000 L.F.</b>		
Dement Construction Company, LLC		\$38.4000	\$1,881.60
Eutaw Construction Company, Inc.		\$70.0000	\$3,430.00
Kiewit Infrastructure South Co.		\$65.0000	\$3,185.00
<b>607-39.02 18" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>165.000 L.F.</b>		
Dement Construction Company, LLC		\$43.0500	\$7,103.25
Eutaw Construction Company, Inc.		\$53.0000	\$8,745.00
Kiewit Infrastructure South Co.		\$85.0000	\$14,025.00
<b>607-39.04 30" PIPE CULVERT (SIDE DRAIN)</b>			
	<b>72.000 L.F.</b>		
Dement Construction Company, LLC		\$66.5000	\$4,788.00
Eutaw Construction Company, Inc.		\$92.0000	\$6,624.00
Kiewit Infrastructure South Co.		\$125.0000	\$9,000.00
<b>607-57.04 REINFORCED CONCRETE PIPE ARCH (44" X 27")</b>			
	<b>173.000 L.F.</b>		
Dement Construction Company, LLC		\$107.5500	\$18,606.15
Eutaw Construction Company, Inc.		\$157.0000	\$27,161.00
Kiewit Infrastructure South Co.		\$200.0000	\$34,600.00

		UNIT PRICE	EXTENSION
<b>611-01.01 MANHOLES, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,400.0000	\$3,400.00
Eutaw Construction Company, Inc.		\$3,970.0000	\$3,970.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
<b>611-01.02 MANHOLES, &gt; 4' - 8' DEPTH</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$4,615.0000	\$32,305.00
Eutaw Construction Company, Inc.		\$10,890.0000	\$76,230.00
Kiewit Infrastructure South Co.		\$12,000.0000	\$84,000.00
<b>611-01.03 MANHOLES, &gt; 8' - 12' DEPTH</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$5,500.0000	\$27,500.00
Eutaw Construction Company, Inc.		\$22,360.0000	\$111,800.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$75,000.00
<b>611-01.04 MANHOLES, &gt; 12' - 16' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$8,400.0000	\$8,400.00
Eutaw Construction Company, Inc.		\$54,020.0000	\$54,020.00
Kiewit Infrastructure South Co.		\$20,000.0000	\$20,000.00
<b>611-01.05 MANHOLES, &gt; 16' - 20' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$10,985.0000	\$10,985.00
Eutaw Construction Company, Inc.		\$8,590.0000	\$8,590.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
<b>611-01.20 ADJUSTMENT OF EXISTING MANHOLE</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$725.0000	\$5,800.00
Eutaw Construction Company, Inc.		\$2,300.0000	\$18,400.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$20,000.00
<b>611-02.10 JUNCTION BOX, TYPE 1</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$6,125.0000	\$30,625.00
Eutaw Construction Company, Inc.		\$14,170.0000	\$70,850.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$75,000.00
<b>611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)</b>			
	<b>23.000 C.Y.</b>		
Dement Construction Company, LLC		\$1,350.0000	\$31,050.00
Eutaw Construction Company, Inc.		\$2,060.0000	\$47,380.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$34,500.00

		UNIT PRICE	EXTENSION
<b>611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)</b>			
	<b>2,073.000 LB.</b>		
Dement Construction Company, LLC		\$1.7500	\$3,627.75
Eutaw Construction Company, Inc.		\$0.7000	\$1,451.10
Kiewit Infrastructure South Co.		\$2.0000	\$4,146.00
<b>611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)</b>			
	<b>228.000 LB.</b>		
Dement Construction Company, LLC		\$4.0000	\$912.00
Eutaw Construction Company, Inc.		\$0.7000	\$159.60
Kiewit Infrastructure South Co.		\$15.0000	\$3,420.00
<b>611-07.30 15IN ENDWALL (SIDE DRAIN)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,375.0000	\$5,500.00
Eutaw Construction Company, Inc.		\$5,240.0000	\$20,960.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$10,000.00
<b>611-07.31 18IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$5,240.0000	\$10,480.00
Kiewit Infrastructure South Co.		\$2,700.0000	\$5,400.00
<b>611-07.34 36IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,735.0000	\$7,470.00
Eutaw Construction Company, Inc.		\$7,100.0000	\$14,200.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$15,000.00
<b>611-07.35 42IN ENDWALL (SIDE DRAIN)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,975.0000	\$7,950.00
Eutaw Construction Company, Inc.		\$8,350.0000	\$16,700.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$15,000.00
<b>611-07.52 15IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,375.0000	\$1,375.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$2,500.00
<b>611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,660.0000	\$3,320.00
Eutaw Construction Company, Inc.		\$2,760.0000	\$5,520.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
<b>611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,215.0000	\$4,430.00
Eutaw Construction Company, Inc.		\$3,000.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$6,000.00
<b>611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$7,500.00
Eutaw Construction Company, Inc.		\$3,890.0000	\$11,670.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$9,000.00
<b>611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,200.0000	\$4,400.00
Eutaw Construction Company, Inc.		\$4,130.0000	\$8,260.00
Kiewit Infrastructure South Co.		\$3,500.0000	\$7,000.00
<b>611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,600.0000	\$5,200.00
Eutaw Construction Company, Inc.		\$4,680.0000	\$9,360.00
Kiewit Infrastructure South Co.		\$3,700.0000	\$7,400.00
<b>611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,400.0000	\$6,800.00
Eutaw Construction Company, Inc.		\$5,740.0000	\$11,480.00
Kiewit Infrastructure South Co.		\$3,800.0000	\$7,600.00
<b>611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$5,210.0000	\$5,210.00
Eutaw Construction Company, Inc.		\$6,630.0000	\$6,630.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$5,500.00
<b>611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$4,425.0000	\$13,275.00
Eutaw Construction Company, Inc.		\$7,920.0000	\$23,760.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$22,500.00
<b>611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$5,775.0000	\$17,325.00
Eutaw Construction Company, Inc.		\$6,950.0000	\$20,850.00
Kiewit Infrastructure South Co.		\$8,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
<b>611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$5,200.0000	\$5,200.00
Eutaw Construction Company, Inc.		\$8,350.0000	\$8,350.00
Kiewit Infrastructure South Co.		\$8,200.0000	\$8,200.00
<b>611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,675.0000	\$7,350.00
Eutaw Construction Company, Inc.		\$3,910.0000	\$7,820.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$10,000.00
<b>611-12.02 CATCH BASINS, TYPE 12, &gt; 4' - 8' DEPTH</b>			
	<b>21.000 EACH</b>		
Dement Construction Company, LLC		\$3,795.0000	\$79,695.00
Eutaw Construction Company, Inc.		\$4,740.0000	\$99,540.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$115,500.00
<b>611-12.03 CATCH BASINS, TYPE 12, &gt; 8' - 12' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$4,635.0000	\$4,635.00
Eutaw Construction Company, Inc.		\$5,470.0000	\$5,470.00
Kiewit Infrastructure South Co.		\$6,500.0000	\$6,500.00
<b>611-12.04 CATCH BASINS, TYPE 12, &gt; 12' - 16' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$8,125.0000	\$16,250.00
Eutaw Construction Company, Inc.		\$7,500.0000	\$15,000.00
Kiewit Infrastructure South Co.		\$9,500.0000	\$19,000.00
<b>611-12.05 CATCH BASINS, TYPE 12, &gt; 16' - 20' DEPTH</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$10,900.0000	\$32,700.00
Eutaw Construction Company, Inc.		\$8,820.0000	\$26,460.00
Kiewit Infrastructure South Co.		\$11,500.0000	\$34,500.00
<b>611-14.02 CATCH BASINS, TYPE 14, &gt; 4' - 8' DEPTH</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$9,145.0000	\$27,435.00
Eutaw Construction Company, Inc.		\$17,410.0000	\$52,230.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$45,000.00
<b>611-28.02 CATCH BASINS, TYPE 28, &gt; 4' - 8' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$4,225.0000	\$8,450.00
Eutaw Construction Company, Inc.		\$4,990.0000	\$9,980.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
<b>611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH</b>			
	<b>15.000 EACH</b>		
Dement Construction Company, LLC		\$4,110.0000	\$61,650.00
Eutaw Construction Company, Inc.		\$4,560.0000	\$68,400.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$90,000.00
<b>611-38.02 CATCH BASINS, TYPE 38, &gt; 4' - 8' DEPTH</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$5,260.0000	\$42,080.00
Eutaw Construction Company, Inc.		\$6,240.0000	\$49,920.00
Kiewit Infrastructure South Co.		\$9,500.0000	\$76,000.00
<b>611-38.03 CATCH BASINS, TYPE 38, &gt; 8' - 12' DEPTH</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$6,980.0000	\$20,940.00
Eutaw Construction Company, Inc.		\$8,620.0000	\$25,860.00
Kiewit Infrastructure South Co.		\$11,500.0000	\$34,500.00
<b>611-39.06 CATCH BASINS, TYPE 39, &gt; 20' - 24' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$29,445.0000	\$29,445.00
Eutaw Construction Company, Inc.		\$87,510.0000	\$87,510.00
Kiewit Infrastructure South Co.		\$95,000.0000	\$95,000.00
<b>611-41.02 CATCH BASINS, TYPE 41, &gt; 4' - 8' DEPTH</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$4,885.0000	\$29,310.00
Eutaw Construction Company, Inc.		\$5,590.0000	\$33,540.00
Kiewit Infrastructure South Co.		\$6,500.0000	\$39,000.00
<b>611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,785.0000	\$3,785.00
Eutaw Construction Company, Inc.		\$3,980.0000	\$3,980.00
Kiewit Infrastructure South Co.		\$6,500.0000	\$6,500.00
<b>611-42.02 CATCH BASINS, TYPE 42, &gt; 4' - 8' DEPTH</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$5,100.0000	\$20,400.00
Eutaw Construction Company, Inc.		\$5,410.0000	\$21,640.00
Kiewit Infrastructure South Co.		\$8,500.0000	\$34,000.00
<b>611-43.02 CATCH BASINS, TYPE 43, &gt; 4' - 8' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$7,755.0000	\$7,755.00
Eutaw Construction Company, Inc.		\$18,050.0000	\$18,050.00
Kiewit Infrastructure South Co.		\$13,000.0000	\$13,000.00

		UNIT PRICE	EXTENSION
<b>611-51.01 CATCH BASINS, TYPE 51, 0' - 4' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$6,200.0000	\$6,200.00
Eutaw Construction Company, Inc.		\$8,440.0000	\$8,440.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$6,000.00
<b>611-51.05 CATCH BASINS, TYPE 51, &gt; 16' - 20' DEPTH</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$20,915.0000	\$41,830.00
Eutaw Construction Company, Inc.		\$49,690.0000	\$99,380.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$50,000.00
<b>611-51.06 CATCH BASINS, TYPE 51, &gt; 20' - 24' DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$25,350.0000	\$25,350.00
Eutaw Construction Company, Inc.		\$24,570.0000	\$24,570.00
Kiewit Infrastructure South Co.		\$32,000.0000	\$32,000.00
<b>621-03.01 15" TEMPORARY DRAINAGE PIPE</b>			
	<b>425.000 L.F.</b>		
Dement Construction Company, LLC		\$38.4000	\$16,320.00
Eutaw Construction Company, Inc.		\$44.0000	\$18,700.00
Kiewit Infrastructure South Co.		\$65.0000	\$27,625.00
<b>621-03.02 18" TEMPORARY DRAINAGE PIPE</b>			
	<b>1,422.000 L.F.</b>		
Dement Construction Company, LLC		\$43.0500	\$61,217.10
Eutaw Construction Company, Inc.		\$46.0000	\$65,412.00
Kiewit Infrastructure South Co.		\$85.0000	\$120,870.00
<b>621-03.03 24" TEMPORARY DRAINAGE PIPE</b>			
	<b>303.000 L.F.</b>		
Dement Construction Company, LLC		\$55.3000	\$16,755.90
Eutaw Construction Company, Inc.		\$73.0000	\$22,119.00
Kiewit Infrastructure South Co.		\$125.0000	\$37,875.00
<b>621-03.09 60" TEMPORARY DRAINAGE PIPE</b>			
	<b>25.000 L.F.</b>		
Dement Construction Company, LLC		\$225.0000	\$5,625.00
Eutaw Construction Company, Inc.		\$317.0000	\$7,925.00
Kiewit Infrastructure South Co.		\$450.0000	\$11,250.00
<b>621-03.12 TEMPORARY DRAINAGE PIPE ARCH (22" x 13")</b>			
	<b>164.000 L.F.</b>		
Dement Construction Company, LLC		\$45.0000	\$7,380.00
Eutaw Construction Company, Inc.		\$58.0000	\$9,512.00
Kiewit Infrastructure South Co.		\$125.0000	\$20,500.00

		UNIT PRICE	EXTENSION
<b>621-03.13 TEMPORARY DRAINAGE PIPE ARCH (30" x 48")</b>			
	<b>25.000 L.F.</b>		
Dement Construction Company, LLC		\$95.0000	\$2,375.00
Eutaw Construction Company, Inc.		\$171.0000	\$4,275.00
Kiewit Infrastructure South Co.		\$180.0000	\$4,500.00
<b>621-05.01 TEMPORARY SHORING</b>			
	<b>4,640.000 S.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$4,640.00
Eutaw Construction Company, Inc.		\$2.0000	\$9,280.00
Kiewit Infrastructure South Co.		\$90.0000	\$417,600.00
<b>621-05.02 TEMPORARY SHORING</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$1.0000	\$1.00
Eutaw Construction Company, Inc.		\$31,720.0000	\$31,720.00
Kiewit Infrastructure South Co.		\$300,000.0000	\$300,000.00
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>25,370.000 S.F.</b>		
Dement Construction Company, LLC		\$5.0000	\$126,850.00
Eutaw Construction Company, Inc.		\$7.6000	\$192,812.00
Kiewit Infrastructure South Co.		\$7.0000	\$177,590.00
<b>701-01.02 CONCRETE SIDEWALK (6 ")</b>			
	<b>12,476.000 S.F.</b>		
Dement Construction Company, LLC		\$5.4000	\$67,370.40
Eutaw Construction Company, Inc.		\$9.0000	\$112,284.00
Kiewit Infrastructure South Co.		\$12.0000	\$149,712.00
<b>701-02 CONCRETE DRIVEWAY</b>			
	<b>48,302.000 S.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$386,416.00
Eutaw Construction Company, Inc.		\$9.8000	\$473,359.60
Kiewit Infrastructure South Co.		\$9.5000	\$458,869.00
<b>701-02.03 CONCRETE CURB RAMP</b>			
	<b>1,600.000 S.F.</b>		
Dement Construction Company, LLC		\$18.5000	\$29,600.00
Eutaw Construction Company, Inc.		\$9.9000	\$15,840.00
Kiewit Infrastructure South Co.		\$23.0000	\$36,800.00
<b>701-03 CONCRETE MEDIAN PAVEMENT</b>			
	<b>9.000 C.Y.</b>		
Dement Construction Company, LLC		\$240.0000	\$2,160.00
Eutaw Construction Company, Inc.		\$517.0000	\$4,653.00
Kiewit Infrastructure South Co.		\$600.0000	\$5,400.00

		UNIT PRICE	EXTENSION
<b>702-03 CONCRETE COMBINED CURB &amp; GUTTER</b>			
	<b>928.000 C.Y.</b>		
Dement Construction Company, LLC		\$265.0000	\$245,920.00
Eutaw Construction Company, Inc.		\$453.0000	\$420,384.00
Kiewit Infrastructure South Co.		\$450.0000	\$417,600.00
<b>703-01 PORTLAND CEMENT CONCRETE DITCH PAVING</b>			
	<b>321.000 C.Y.</b>		
Dement Construction Company, LLC		\$565.0000	\$181,365.00
Eutaw Construction Company, Inc.		\$620.0000	\$199,020.00
Kiewit Infrastructure South Co.		\$400.0000	\$128,400.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>216.000 L.F.</b>		
Dement Construction Company, LLC		\$73.0000	\$15,768.00
Eutaw Construction Company, Inc.		\$63.0000	\$13,608.00
Kiewit Infrastructure South Co.		\$70.0000	\$15,120.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>14.000 EACH</b>		
Dement Construction Company, LLC		\$900.0000	\$12,600.00
Eutaw Construction Company, Inc.		\$1,090.0000	\$15,260.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$21,000.00
<b>705-06.01 W BEAM GR (TYPE 2) MASH TL3</b>			
	<b>4,315.000 L.F.</b>		
Dement Construction Company, LLC		\$21.0000	\$90,615.00
Eutaw Construction Company, Inc.		\$17.5000	\$75,512.50
Kiewit Infrastructure South Co.		\$18.0000	\$77,670.00
<b>705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3</b>			
	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$9,000.00
Eutaw Construction Company, Inc.		\$872.0000	\$7,848.00
Kiewit Infrastructure South Co.		\$900.0000	\$8,100.00
<b>705-06.11 GR TERMINAL (IN-INLINE) MASH TL3</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$495.0000	\$495.00
Eutaw Construction Company, Inc.		\$872.0000	\$872.00
Kiewit Infrastructure South Co.		\$900.0000	\$900.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>12.000 EACH</b>		
Dement Construction Company, LLC		\$2,800.0000	\$33,600.00
Eutaw Construction Company, Inc.		\$2,180.0000	\$26,160.00
Kiewit Infrastructure South Co.		\$2,200.0000	\$26,400.00

		UNIT PRICE	EXTENSION
<b>705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,700.0000	\$5,400.00
Eutaw Construction Company, Inc.		\$2,180.0000	\$4,360.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$6,000.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>62.000 EACH</b>		
Dement Construction Company, LLC		\$6,850.0000	\$424,700.00
Eutaw Construction Company, Inc.		\$7,320.0000	\$453,840.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$465,000.00
<b>705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$21,500.0000	\$43,000.00
Eutaw Construction Company, Inc.		\$22,970.0000	\$45,940.00
Kiewit Infrastructure South Co.		\$23,000.0000	\$46,000.00
<b>707-01.11 CHAIN LINK FENCE (6 FOOT)</b>			
	<b>14,684.000 L.F.</b>		
Dement Construction Company, LLC		\$10.7500	\$157,853.00
Eutaw Construction Company, Inc.		\$13.0000	\$190,892.00
Kiewit Infrastructure South Co.		\$13.0000	\$190,892.00
<b>707-01.12 END &amp; CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')</b>			
	<b>106.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$26,500.00
Eutaw Construction Company, Inc.		\$195.0000	\$20,670.00
Kiewit Infrastructure South Co.		\$275.0000	\$29,150.00
<b>707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE</b>			
	<b>184.000 L.F.</b>		
Dement Construction Company, LLC		\$5.2500	\$966.00
Eutaw Construction Company, Inc.		\$4.3000	\$791.20
Kiewit Infrastructure South Co.		\$4.0000	\$736.00
<b>708-02.01 MARKERS (CONCRETE R.O.W. POSTS)</b>			
	<b>118.000 EACH</b>		
Dement Construction Company, LLC		\$230.0000	\$27,140.00
Eutaw Construction Company, Inc.		\$539.0000	\$63,602.00
Kiewit Infrastructure South Co.		\$300.0000	\$35,400.00
<b>709-05.05 MACHINED RIP-RAP (CLASS A-3)</b>			
	<b>4,631.000 TON</b>		
Dement Construction Company, LLC		\$42.0000	\$194,502.00
Eutaw Construction Company, Inc.		\$51.0000	\$236,181.00
Kiewit Infrastructure South Co.		\$50.0000	\$231,550.00

		UNIT PRICE	EXTENSION
<b>709-05.06 MACHINED RIP-RAP (CLASS A-1)</b>			
	<b>8,711.000 TON</b>		
Dement Construction Company, LLC		\$40.7500	\$354,973.25
Eutaw Construction Company, Inc.		\$50.0000	\$435,550.00
Kiewit Infrastructure South Co.		\$48.0000	\$418,128.00
<b>709-05.08 MACHINED RIP-RAP (CLASS B)</b>			
	<b>236.000 TON</b>		
Dement Construction Company, LLC		\$41.3500	\$9,758.60
Eutaw Construction Company, Inc.		\$44.0000	\$10,384.00
Kiewit Infrastructure South Co.		\$51.0000	\$12,036.00
<b>709-05.09 MACHINED RIP-RAP (CLASS C)</b>			
	<b>1,104.000 TON</b>		
Dement Construction Company, LLC		\$41.0000	\$45,264.00
Eutaw Construction Company, Inc.		\$51.0000	\$56,304.00
Kiewit Infrastructure South Co.		\$50.0000	\$55,200.00
<b>710-02 AGGREGATE UNDERDRAINS (WITH PIPE)</b>			
	<b>29,900.000 L.F.</b>		
Dement Construction Company, LLC		\$7.0000	\$209,300.00
Eutaw Construction Company, Inc.		\$7.6000	\$227,240.00
Kiewit Infrastructure South Co.		\$8.5000	\$254,150.00
<b>710-05 LATERAL UNDERDRAIN</b>			
	<b>2,000.000 L.F.</b>		
Dement Construction Company, LLC		\$4.5000	\$9,000.00
Eutaw Construction Company, Inc.		\$4.9000	\$9,800.00
Kiewit Infrastructure South Co.		\$5.5000	\$11,000.00
<b>710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$1,400.00
Eutaw Construction Company, Inc.		\$755.0000	\$1,510.00
Kiewit Infrastructure South Co.		\$850.0000	\$1,700.00
<b>710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)</b>			
	<b>17.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$11,900.00
Eutaw Construction Company, Inc.		\$755.0000	\$12,835.00
Kiewit Infrastructure South Co.		\$850.0000	\$14,450.00
<b>710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$17,500.00
Eutaw Construction Company, Inc.		\$755.0000	\$18,875.00
Kiewit Infrastructure South Co.		\$850.0000	\$21,250.00

		UNIT PRICE	EXTENSION
<b>710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$1,400.00
Eutaw Construction Company, Inc.		\$755.0000	\$1,510.00
Kiewit Infrastructure South Co.		\$850.0000	\$1,700.00
<b>710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)</b>			
	<b>41.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$28,700.00
Eutaw Construction Company, Inc.		\$755.0000	\$30,955.00
Kiewit Infrastructure South Co.		\$850.0000	\$34,850.00
<b>711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL</b>			
	<b>2,453.000 L.F.</b>		
Dement Construction Company, LLC		\$110.7500	\$271,669.75
Eutaw Construction Company, Inc.		\$125.0000	\$306,625.00
Kiewit Infrastructure South Co.		\$56.0000	\$137,368.00
<b>711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL</b>			
	<b>841.000 L.F.</b>		
Dement Construction Company, LLC		\$120.2500	\$101,130.25
Eutaw Construction Company, Inc.		\$144.0000	\$121,104.00
Kiewit Infrastructure South Co.		\$80.0000	\$67,280.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$500,000.0000	\$500,000.00
Eutaw Construction Company, Inc.		\$1,300,000.0000	\$1,300,000.00
Kiewit Infrastructure South Co.		\$1,000,000.0000	\$1,000,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>52,935.000 L.F.</b>		
Dement Construction Company, LLC		\$35.0000	\$1,852,725.00
Eutaw Construction Company, Inc.		\$17.5000	\$926,362.50
Kiewit Infrastructure South Co.		\$30.0000	\$1,588,050.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>2,133.000 EACH</b>		
Dement Construction Company, LLC		\$44.0000	\$93,852.00
Eutaw Construction Company, Inc.		\$47.0000	\$100,251.00
Kiewit Infrastructure South Co.		\$49.0000	\$104,517.00
<b>712-04.50 BARRIER RAIL DELINEATOR</b>			
	<b>2,643.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$26,430.00
Eutaw Construction Company, Inc.		\$10.7500	\$28,412.25
Kiewit Infrastructure South Co.		\$11.0000	\$29,073.00

		UNIT PRICE	EXTENSION
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>3,202.000 S.F.</b>		
Dement Construction Company, LLC		\$7.3500	\$23,534.70
Eutaw Construction Company, Inc.		\$7.9000	\$25,295.80
Kiewit Infrastructure South Co.		\$8.0000	\$25,616.00
<b>712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,250.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$1,340.0000	\$5,360.00
Kiewit Infrastructure South Co.		\$1,375.0000	\$5,500.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>3,343.000 L.F.</b>		
Dement Construction Company, LLC		\$16.5000	\$55,159.50
Eutaw Construction Company, Inc.		\$17.7500	\$59,338.25
Kiewit Infrastructure South Co.		\$18.0000	\$60,174.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$1,300.0000	\$9,100.00
Eutaw Construction Company, Inc.		\$1,390.0000	\$9,730.00
Kiewit Infrastructure South Co.		\$1,450.0000	\$10,150.00
<b>713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>17.000 C.Y.</b>		
Dement Construction Company, LLC		\$775.0000	\$13,175.00
Eutaw Construction Company, Inc.		\$828.0000	\$14,076.00
Kiewit Infrastructure South Co.		\$750.0000	\$12,750.00
<b>713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)</b>			
	<b>3,808.000 LB.</b>		
Dement Construction Company, LLC		\$3.7000	\$14,089.60
Eutaw Construction Company, Inc.		\$4.0000	\$15,232.00
Kiewit Infrastructure South Co.		\$3.0000	\$11,424.00
<b>713-06 STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b>			
	<b>2,614.000 LB.</b>		
Dement Construction Company, LLC		\$4.2500	\$11,109.50
Eutaw Construction Company, Inc.		\$4.5000	\$11,763.00
Kiewit Infrastructure South Co.		\$6.5000	\$16,991.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>4,274.000 LB.</b>		
Dement Construction Company, LLC		\$3.6000	\$15,386.40
Eutaw Construction Company, Inc.		\$3.9000	\$16,668.60
Kiewit Infrastructure South Co.		\$4.0000	\$17,096.00

		UNIT PRICE	EXTENSION
<b>713-11.21 P POST SLIP BASE</b>			
	<b>42.000 EACH</b>		
Dement Construction Company, LLC		\$360.0000	\$15,120.00
Eutaw Construction Company, Inc.		\$385.0000	\$16,170.00
Kiewit Infrastructure South Co.		\$400.0000	\$16,800.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>263.000 S.F.</b>		
Dement Construction Company, LLC		\$13.5000	\$3,550.50
Eutaw Construction Company, Inc.		\$14.5000	\$3,813.50
Kiewit Infrastructure South Co.		\$12.0000	\$3,156.00
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>726.000 S.F.</b>		
Dement Construction Company, LLC		\$14.1500	\$10,272.90
Eutaw Construction Company, Inc.		\$15.0000	\$10,890.00
Kiewit Infrastructure South Co.		\$14.0000	\$10,164.00
<b>713-14 EXTRUDED ALUMINUM PANEL SIGNS</b>			
	<b>90.000 S.F.</b>		
Dement Construction Company, LLC		\$92.5000	\$8,325.00
Eutaw Construction Company, Inc.		\$29.0000	\$2,610.00
Kiewit Infrastructure South Co.		\$33.0000	\$2,970.00
<b>713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)</b>			
	<b>95.000 S.F.</b>		
Dement Construction Company, LLC		\$23.0000	\$2,185.00
Eutaw Construction Company, Inc.		\$25.0000	\$2,375.00
Kiewit Infrastructure South Co.		\$30.0000	\$2,850.00
<b>713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$2,670.0000	\$2,670.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$2,000.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$8,500.0000	\$34,000.00
Eutaw Construction Company, Inc.		\$9,080.0000	\$36,320.00
Kiewit Infrastructure South Co.		\$9,000.0000	\$36,000.00
<b>713-16.20 SIGNS (R10-10)</b>			
	<b>20.000 EACH</b>		
Dement Construction Company, LLC		\$330.0000	\$6,600.00
Eutaw Construction Company, Inc.		\$85.0000	\$1,700.00
Kiewit Infrastructure South Co.		\$320.0000	\$6,400.00

		UNIT PRICE	EXTENSION
<b>713-30.09 BARRIER MOUNTED SIGN SUPPORT</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$2,250.00
Eutaw Construction Company, Inc.		\$801.0000	\$2,403.00
Kiewit Infrastructure South Co.		\$800.0000	\$2,400.00
<b>714-03 JACKED OR BORED CONDUIT</b>			
	<b>1,500.400 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$22,506.00
Eutaw Construction Company, Inc.		\$16.0000	\$24,006.40
Kiewit Infrastructure South Co.		\$17.0000	\$25,506.80
<b>714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)</b>			
	<b>9,572.200 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$95,722.00
Eutaw Construction Company, Inc.		\$10.7500	\$102,901.15
Kiewit Infrastructure South Co.		\$11.0000	\$105,294.20
<b>714-04.02 CONDUIT (STRUCTURES - 2" RGS)</b>			
	<b>400.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$53.0000	\$21,200.00
Kiewit Infrastructure South Co.		\$55.0000	\$22,000.00
<b>714-05.06 PULL BOXES (MEMPHIS STANDARD)</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$900.0000	\$4,500.00
Eutaw Construction Company, Inc.		\$962.0000	\$4,810.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$5,000.00
<b>714-06.06 CABLE (1/C # 4 AWG)</b>			
	<b>6,979.500 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$20,938.50
Eutaw Construction Company, Inc.		\$3.2000	\$22,334.40
Kiewit Infrastructure South Co.		\$3.5000	\$24,428.25
<b>714-06.07 CABLE (1/C # 2 AWG)</b>			
	<b>33,217.800 L.F.</b>		
Dement Construction Company, LLC		\$4.0000	\$132,871.20
Eutaw Construction Company, Inc.		\$4.3000	\$142,836.54
Kiewit Infrastructure South Co.		\$4.5000	\$149,480.10
<b>714-06.08 CABLE (#6 COPPER SOFT DRAWN BARE)</b>			
	<b>40,197.300 L.F.</b>		
Dement Construction Company, LLC		\$2.2500	\$90,443.93
Eutaw Construction Company, Inc.		\$2.4000	\$96,473.52
Kiewit Infrastructure South Co.		\$2.5000	\$100,493.25

		UNIT PRICE	EXTENSION
<b>714-08.09 LIGHT STANDARDS (45')</b>			
	<b>41.000 EACH</b>		
Dement Construction Company, LLC		\$6,000.0000	\$246,000.00
Eutaw Construction Company, Inc.		\$6,410.0000	\$262,810.00
Kiewit Infrastructure South Co.		\$6,600.0000	\$270,600.00
<b>714-08.11 LIGHT STANDARDS (150' HIGH MAST)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$70,000.0000	\$140,000.00
Eutaw Construction Company, Inc.		\$74,780.0000	\$149,560.00
Kiewit Infrastructure South Co.		\$77,000.0000	\$154,000.00
<b>714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD</b>			
	<b>41.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$61,500.00
Eutaw Construction Company, Inc.		\$1,600.0000	\$65,600.00
Kiewit Infrastructure South Co.		\$1,700.0000	\$69,700.00
<b>714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$15,000.0000	\$30,000.00
Eutaw Construction Company, Inc.		\$16,030.0000	\$32,060.00
Kiewit Infrastructure South Co.		\$16,500.0000	\$33,000.00
<b>714-09.03 LUMINAIRES (250 WATT)</b>			
	<b>88.000 EACH</b>		
Dement Construction Company, LLC		\$650.0000	\$57,200.00
Eutaw Construction Company, Inc.		\$694.0000	\$61,072.00
Kiewit Infrastructure South Co.		\$700.0000	\$61,600.00
<b>714-09.04 LUMINAIRES (400 WATT)</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$1,070.0000	\$6,420.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$6,300.00
<b>714-09.06 LUMINAIRES (1000 WATT - HIGH MAST)</b>			
	<b>16.000 EACH</b>		
Dement Construction Company, LLC		\$2,200.0000	\$35,200.00
Eutaw Construction Company, Inc.		\$2,350.0000	\$37,600.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$40,000.00
<b>714-09.09 LUMINAIRES (150 WATT - UNDERPASS)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$650.0000	\$1,300.00
Eutaw Construction Company, Inc.		\$694.0000	\$1,388.00
Kiewit Infrastructure South Co.		\$725.0000	\$1,450.00

		UNIT PRICE	EXTENSION
<b>714-12.01 CONTROL CENTER (NO. 1)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$42,730.0000	\$42,730.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>714-12.02 CONTROL CENTER (NO. 2)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$42,730.0000	\$42,730.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>714-12.03 CONTROL CENTER (NO. 3)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$42,730.0000	\$42,730.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>714-12.04 CONTROL CENTER (NO. 4)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$42,730.0000	\$42,730.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>714-12.05 CONTROL CENTER (NO. 5)</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$42,730.0000	\$42,730.00
Kiewit Infrastructure South Co.		\$50,000.0000	\$50,000.00
<b>714-25 ELECTRICAL CONNECTION</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$13,000.0000	\$52,000.00
Eutaw Construction Company, Inc.		\$13,890.0000	\$55,560.00
Kiewit Infrastructure South Co.		\$14,500.0000	\$58,000.00
<b>716-01.05 TEMPORARY RAISED PAVEMENT MARKER</b>			
	<b>221.000 EACH</b>		
Dement Construction Company, LLC		\$14.0000	\$3,094.00
Eutaw Construction Company, Inc.		\$15.0000	\$3,315.00
Kiewit Infrastructure South Co.		\$1,550.0000	\$342,550.00
<b>716-01.14 RAISED PAVEMENT MARKER REMOVAL</b>			
	<b>191.000 EACH</b>		
Dement Construction Company, LLC		\$10.0000	\$1,910.00
Eutaw Construction Company, Inc.		\$5.3000	\$1,012.30
Kiewit Infrastructure South Co.		\$11.0000	\$2,101.00

		UNIT PRICE	EXTENSION
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>1,510.000 EACH</b>		
Dement Construction Company, LLC		\$36.0000	\$54,360.00
Eutaw Construction Company, Inc.		\$39.0000	\$58,890.00
Kiewit Infrastructure South Co.		\$40.0000	\$60,400.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>818.000 L.F.</b>		
Dement Construction Company, LLC		\$12.0000	\$9,816.00
Eutaw Construction Company, Inc.		\$13.0000	\$10,634.00
Kiewit Infrastructure South Co.		\$13.5000	\$11,043.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>303.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$7,575.00
Eutaw Construction Company, Inc.		\$27.0000	\$8,181.00
Kiewit Infrastructure South Co.		\$27.0000	\$8,181.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>639.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$9,585.00
Eutaw Construction Company, Inc.		\$16.2500	\$10,383.75
Kiewit Infrastructure South Co.		\$16.5000	\$10,543.50
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>46.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$9,200.00
Eutaw Construction Company, Inc.		\$215.0000	\$9,890.00
Kiewit Infrastructure South Co.		\$225.0000	\$10,350.00
<b>716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)</b>			
	<b>1,232.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$18,480.00
Eutaw Construction Company, Inc.		\$16.2500	\$20,020.00
Kiewit Infrastructure South Co.		\$16.5000	\$20,328.00
<b>716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)</b>			
	<b>416.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$1,248.00
Eutaw Construction Company, Inc.		\$3.2000	\$1,331.20
Kiewit Infrastructure South Co.		\$3.5000	\$1,456.00
<b>716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)</b>			
	<b>1,070.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$3,210.00
Eutaw Construction Company, Inc.		\$3.2000	\$3,424.00
Kiewit Infrastructure South Co.		\$3.5000	\$3,745.00

		UNIT PRICE	EXTENSION
<b>716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)</b>			
	<b>44.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$8,800.00
Eutaw Construction Company, Inc.		\$215.0000	\$9,460.00
Kiewit Infrastructure South Co.		\$225.0000	\$9,900.00
<b>716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$230.0000	\$460.00
Eutaw Construction Company, Inc.		\$247.0000	\$494.00
Kiewit Infrastructure South Co.		\$255.0000	\$510.00
<b>716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$269.0000	\$2,152.00
Kiewit Infrastructure South Co.		\$275.0000	\$2,200.00
<b>716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)</b>			
	<b>440.000 L.F.</b>		
Dement Construction Company, LLC		\$2.6000	\$1,144.00
Eutaw Construction Company, Inc.		\$2.8000	\$1,232.00
Kiewit Infrastructure South Co.		\$2.8000	\$1,232.00
<b>716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)</b>			
	<b>262.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$2,620.00
Eutaw Construction Company, Inc.		\$10.7500	\$2,816.50
Kiewit Infrastructure South Co.		\$11.2500	\$2,947.50
<b>716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)</b>			
	<b>85.000 S.F.</b>		
Dement Construction Company, LLC		\$23.0000	\$1,955.00
Eutaw Construction Company, Inc.		\$25.0000	\$2,125.00
Kiewit Infrastructure South Co.		\$25.0000	\$2,125.00
<b>716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)</b>			
	<b>8.000 EACH</b>		
Dement Construction Company, LLC		\$300.0000	\$2,400.00
Eutaw Construction Company, Inc.		\$323.0000	\$2,584.00
Kiewit Infrastructure South Co.		\$330.0000	\$2,640.00
<b>716-05.01 PAINTED PAVEMENT MARKING (4" LINE)</b>			
	<b>9.900 L.M.</b>		
Dement Construction Company, LLC		\$1,500.0000	\$14,850.00
Eutaw Construction Company, Inc.		\$1,610.0000	\$15,939.00
Kiewit Infrastructure South Co.		\$1,660.0000	\$16,434.00

		UNIT PRICE	EXTENSION
<b>716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)</b>	<b>83,355.000 L.F.</b>		
Dement Construction Company, LLC		\$0.4800	\$40,010.40
Eutaw Construction Company, Inc.		\$0.5000	\$41,677.50
Kiewit Infrastructure South Co.		\$0.5000	\$41,677.50
<b>716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK)</b>	<b>490.000 L.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$3,920.00
Eutaw Construction Company, Inc.		\$8.6000	\$4,214.00
Kiewit Infrastructure South Co.		\$8.7500	\$4,287.50
<b>716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)</b>	<b>2,388.000 L.F.</b>		
Dement Construction Company, LLC		\$9.0000	\$21,492.00
Eutaw Construction Company, Inc.		\$9.7000	\$23,163.60
Kiewit Infrastructure South Co.		\$10.0000	\$23,880.00
<b>716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>162.000 EACH</b>		
Dement Construction Company, LLC		\$125.0000	\$20,250.00
Eutaw Construction Company, Inc.		\$134.0000	\$21,708.00
Kiewit Infrastructure South Co.		\$140.0000	\$22,680.00
<b>716-05.07 PAINTED PAVEMENT MARKING (24" BARRIER LINE)</b>	<b>140.000 L.F.</b>		
Dement Construction Company, LLC		\$9.0000	\$1,260.00
Eutaw Construction Company, Inc.		\$9.7000	\$1,358.00
Kiewit Infrastructure South Co.		\$10.0000	\$1,400.00
<b>716-05.20 PAINTED PAVEMENT MARKING (6" LINE)</b>	<b>28.600 L.M.</b>		
Dement Construction Company, LLC		\$1,575.0000	\$45,045.00
Eutaw Construction Company, Inc.		\$1,690.0000	\$48,334.00
Kiewit Infrastructure South Co.		\$1,750.0000	\$50,050.00
<b>716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)</b>	<b>2,008.000 L.F.</b>		
Dement Construction Company, LLC		\$1.0000	\$2,008.00
Eutaw Construction Company, Inc.		\$1.1000	\$2,208.80
Kiewit Infrastructure South Co.		\$1.1000	\$2,208.80
<b>716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)</b>	<b>2.300 L.M.</b>		
Dement Construction Company, LLC		\$5,280.0000	\$12,144.00
Eutaw Construction Company, Inc.		\$5,680.0000	\$13,064.00
Kiewit Infrastructure South Co.		\$5,800.0000	\$13,340.00

		UNIT PRICE	EXTENSION
<b>716-05.51 PAINTED PAVEMENT MARKINGS(12" LINE)</b>			
	<b>715.000 L.F.</b>		
Dement Construction Company, LLC		\$1.5000	\$1,072.50
Eutaw Construction Company, Inc.		\$1.6000	\$1,144.00
Kiewit Infrastructure South Co.		\$1.7500	\$1,251.25
<b>716-06.01 PAINTED WORD PVMT MARK ( )</b>			
	<b>115.000 EACH</b>		
Dement Construction Company, LLC		\$165.0000	\$18,975.00
Eutaw Construction Company, Inc.		\$177.0000	\$20,355.00
Kiewit Infrastructure South Co.		\$170.0000	\$19,550.00
<b>716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)</b>			
	<b>59,992.000 L.F.</b>		
Dement Construction Company, LLC		\$1.5000	\$89,988.00
Eutaw Construction Company, Inc.		\$1.6000	\$95,987.20
Kiewit Infrastructure South Co.		\$1.6000	\$95,987.20
<b>716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)</b>			
	<b>1,567.000 L.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$12,536.00
Eutaw Construction Company, Inc.		\$8.6000	\$13,476.20
Kiewit Infrastructure South Co.		\$8.8000	\$13,789.60
<b>716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>88.000 EACH</b>		
Dement Construction Company, LLC		\$125.0000	\$11,000.00
Eutaw Construction Company, Inc.		\$134.0000	\$11,792.00
Kiewit Infrastructure South Co.		\$138.0000	\$12,144.00
<b>716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)</b>			
	<b>56.000 EACH</b>		
Dement Construction Company, LLC		\$125.0000	\$7,000.00
Eutaw Construction Company, Inc.		\$134.0000	\$7,504.00
Kiewit Infrastructure South Co.		\$138.0000	\$7,728.00
<b>716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)</b>			
	<b>28.000 L.M.</b>		
Dement Construction Company, LLC		\$5,280.0000	\$147,840.00
Eutaw Construction Company, Inc.		\$5,680.0000	\$159,040.00
Kiewit Infrastructure South Co.		\$5,800.0000	\$162,400.00
<b>716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)</b>			
	<b>6.200 L.M.</b>		
Dement Construction Company, LLC		\$4,800.0000	\$29,760.00
Eutaw Construction Company, Inc.		\$5,160.0000	\$31,992.00
Kiewit Infrastructure South Co.		\$5,200.0000	\$32,240.00

		UNIT PRICE	EXTENSION
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>13.500 L.M.</b>		
Dement Construction Company, LLC		\$5,700.0000	\$76,950.00
Eutaw Construction Company, Inc.		\$6,130.0000	\$82,755.00
Kiewit Infrastructure South Co.		\$6,200.0000	\$83,700.00
<b>716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)</b>			
	<b>4,827.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$14,481.00
Eutaw Construction Company, Inc.		\$3.2000	\$15,446.40
Kiewit Infrastructure South Co.		\$3.3000	\$15,929.10
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$3,100,000.0000	\$3,100,000.00
Eutaw Construction Company, Inc.		\$3,000,000.0000	\$3,000,000.00
Kiewit Infrastructure South Co.		\$3,980,600.0000	\$3,980,600.00
<b>725-03.46 DEMARCATION POINT RISER ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Eutaw Construction Company, Inc.		\$1,070.0000	\$4,280.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$4,400.00
<b>725-03.47 GROUND MOUNTED DEMARCATION POINT ASSEMBLY</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$534.0000	\$2,136.00
Kiewit Infrastructure South Co.		\$550.0000	\$2,200.00
<b>725-21.11 NETWORK SWITCH (TYPE A)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$3,500.0000	\$14,000.00
Eutaw Construction Company, Inc.		\$3,740.0000	\$14,960.00
Kiewit Infrastructure South Co.		\$3,800.0000	\$15,200.00
<b>730-01.02 REMOVAL OF SIGNAL EQUIPMENT</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$7,500.0000	\$22,500.00
Eutaw Construction Company, Inc.		\$8,010.0000	\$24,030.00
Kiewit Infrastructure South Co.		\$8,000.0000	\$24,000.00
<b>730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)</b>			
	<b>13.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$9,750.00
Eutaw Construction Company, Inc.		\$801.0000	\$10,413.00
Kiewit Infrastructure South Co.		\$825.0000	\$10,725.00

		UNIT PRICE	EXTENSION
<b>730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)</b>			
	<b>48.000 EACH</b>		
Dement Construction Company, LLC		\$900.0000	\$43,200.00
Eutaw Construction Company, Inc.		\$962.0000	\$46,176.00
Kiewit Infrastructure South Co.		\$990.0000	\$47,520.00
<b>730-03.11 INSTALL SPLICE BOX (WEATHER PROOF ENCLOSURE)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$10,500.00
Eutaw Construction Company, Inc.		\$1,600.0000	\$11,200.00
Kiewit Infrastructure South Co.		\$1,700.0000	\$11,900.00
<b>730-03.21 INSTALL PULL BOX (TYPE B)</b>			
	<b>22.000 EACH</b>		
Dement Construction Company, LLC		\$550.0000	\$12,100.00
Eutaw Construction Company, Inc.		\$588.0000	\$12,936.00
Kiewit Infrastructure South Co.		\$575.0000	\$12,650.00
<b>730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)</b>			
	<b>28.000 EACH</b>		
Dement Construction Company, LLC		\$1,400.0000	\$39,200.00
Eutaw Construction Company, Inc.		\$1,500.0000	\$42,000.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$42,000.00
<b>730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$1,850.0000	\$12,950.00
Eutaw Construction Company, Inc.		\$1,980.0000	\$13,860.00
Kiewit Infrastructure South Co.		\$1,900.0000	\$13,300.00
<b>730-03.31 FIBER DISTRIBUTION BOX</b>			
	<b>7.000 EACH</b>		
Dement Construction Company, LLC		\$400.0000	\$2,800.00
Eutaw Construction Company, Inc.		\$427.0000	\$2,989.00
Kiewit Infrastructure South Co.		\$425.0000	\$2,975.00
<b>730-03.33 FIBER OFPTIC SPLICE FUSION</b>			
	<b>48.000 EACH</b>		
Dement Construction Company, LLC		\$100.0000	\$4,800.00
Eutaw Construction Company, Inc.		\$107.0000	\$5,136.00
Kiewit Infrastructure South Co.		\$115.0000	\$5,520.00
<b>730-08.01 SIGNAL CABLE - 3 CONDUCTOR</b>			
	<b>839.000 L.F.</b>		
Dement Construction Company, LLC		\$1.4500	\$1,216.55
Eutaw Construction Company, Inc.		\$1.6000	\$1,342.40
Kiewit Infrastructure South Co.		\$1.5000	\$1,258.50

		UNIT PRICE	EXTENSION
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>8,116.000 L.F.</b>		
Dement Construction Company, LLC		\$1.8000	\$14,608.80
Eutaw Construction Company, Inc.		\$1.9000	\$15,420.40
Kiewit Infrastructure South Co.		\$2.0000	\$16,232.00
<b>730-08.03 SIGNAL CABLE - 7 CONDUCTOR</b>			
	<b>5,685.000 L.F.</b>		
Dement Construction Company, LLC		\$2.0000	\$11,370.00
Eutaw Construction Company, Inc.		\$2.1000	\$11,938.50
Kiewit Infrastructure South Co.		\$2.2000	\$12,507.00
<b>730-08.40 INTERCONNECT CABLE - FIBER OPTIC (36F SMFO DISTRIBUTION)</b>			
	<b>9,838.000 L.F.</b>		
Dement Construction Company, LLC		\$3.0000	\$29,514.00
Eutaw Construction Company, Inc.		\$3.2000	\$31,481.60
Kiewit Infrastructure South Co.		\$3.3000	\$32,465.40
<b>730-08.41 INTERCONNECT CABLE - FIBER OPTIC (6F SMFO DROP CABLE)</b>			
	<b>453.000 L.F.</b>		
Dement Construction Company, LLC		\$6.0000	\$2,718.00
Eutaw Construction Company, Inc.		\$6.4000	\$2,899.20
Kiewit Infrastructure South Co.		\$6.5000	\$2,944.50
<b>730-12.02 CONDUIT 2" DIAMETER (PVC)</b>			
	<b>85.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$850.00
Eutaw Construction Company, Inc.		\$10.7500	\$913.75
Kiewit Infrastructure South Co.		\$11.0000	\$935.00
<b>730-12.03 CONDUIT 3" DIAMETER (PVC)</b>			
	<b>12,458.000 L.F.</b>		
Dement Construction Company, LLC		\$20.0000	\$249,160.00
Eutaw Construction Company, Inc.		\$21.0000	\$261,618.00
Kiewit Infrastructure South Co.		\$22.0000	\$274,076.00
<b>730-12.09 CONDUIT 3" DIAMETER (RGS)</b>			
	<b>614.000 L.F.</b>		
Dement Construction Company, LLC		\$65.0000	\$39,910.00
Eutaw Construction Company, Inc.		\$69.0000	\$42,366.00
Kiewit Infrastructure South Co.		\$67.0000	\$41,138.00
<b>730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)</b>			
	<b>162.000 L.F.</b>		
Dement Construction Company, LLC		\$15.0000	\$2,430.00
Eutaw Construction Company, Inc.		\$16.0000	\$2,592.00
Kiewit Infrastructure South Co.		\$16.0000	\$2,592.00

		UNIT PRICE	EXTENSION
<b>730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)</b>			
	<b>4,740.000 L.F.</b>		
Dement Construction Company, LLC		\$25.0000	\$118,500.00
Eutaw Construction Company, Inc.		\$27.0000	\$127,980.00
Kiewit Infrastructure South Co.		\$27.0000	\$127,980.00
<b>730-12.42 CURB MARKER (SIGNAL &amp; F.O. CABLE IDENTIFICATION)</b>			
	<b>100.000 EACH</b>		
Dement Construction Company, LLC		\$25.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$27.0000	\$2,700.00
Kiewit Infrastructure South Co.		\$27.0000	\$2,700.00
<b>730-13.08 VEHICLE DETECTOR (EVP GTT OPTICOM SYSTEM)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$13,500.0000	\$54,000.00
Eutaw Construction Company, Inc.		\$14,420.0000	\$57,680.00
Kiewit Infrastructure South Co.		\$15,000.0000	\$60,000.00
<b>730-13.09 VEHICLE DETECTOR (ITERIS VANTAGE VECTOR SYSTEM)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$37,500.0000	\$150,000.00
Eutaw Construction Company, Inc.		\$40,060.0000	\$160,240.00
Kiewit Infrastructure South Co.		\$40,000.0000	\$160,000.00
<b>730-15.07 CABINET (EIGHT PHASE BASE MOUNTED WITH CONCRETE PAD)</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$24,500.0000	\$98,000.00
Eutaw Construction Company, Inc.		\$26,170.0000	\$104,680.00
Kiewit Infrastructure South Co.		\$27,000.0000	\$108,000.00
<b>730-16.02 EIGHT PHASE ACTUATED CONTROLLER</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$4,150.0000	\$16,600.00
Eutaw Construction Company, Inc.		\$4,430.0000	\$17,720.00
Kiewit Infrastructure South Co.		\$4,500.0000	\$18,000.00
<b>730-18.01 MASTER CONTROLLER</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$5,340.0000	\$5,340.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$5,500.00
<b>730-23.20 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$21,370.0000	\$21,370.00
Kiewit Infrastructure South Co.		\$22,000.0000	\$22,000.00

		UNIT PRICE	EXTENSION
<b>730-23.30 PEDESTAL POLE (TYPE A, 10')</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$1,800.0000	\$10,800.00
Eutaw Construction Company, Inc.		\$1,920.0000	\$11,520.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$12,000.00
<b>730-23.31 PEDESTAL POLE (TYPE B, 20')</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$2,140.0000	\$6,420.00
Kiewit Infrastructure South Co.		\$2,200.0000	\$6,600.00
<b>730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$22,000.0000	\$22,000.00
Eutaw Construction Company, Inc.		\$23,500.0000	\$23,500.00
Kiewit Infrastructure South Co.		\$24,500.0000	\$24,500.00
<b>730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$24,000.0000	\$24,000.00
Eutaw Construction Company, Inc.		\$25,640.0000	\$25,640.00
Kiewit Infrastructure South Co.		\$26,500.0000	\$26,500.00
<b>730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$26,500.0000	\$79,500.00
Eutaw Construction Company, Inc.		\$28,310.0000	\$84,930.00
Kiewit Infrastructure South Co.		\$29,000.0000	\$87,000.00
<b>730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$26,500.0000	\$26,500.00
Eutaw Construction Company, Inc.		\$28,310.0000	\$28,310.00
Kiewit Infrastructure South Co.		\$29,000.0000	\$29,000.00
<b>730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Eutaw Construction Company, Inc.		\$32,050.0000	\$32,050.00
Kiewit Infrastructure South Co.		\$33,000.0000	\$33,000.00
<b>730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$32,000.0000	\$32,000.00
Eutaw Construction Company, Inc.		\$34,190.0000	\$34,190.00
Kiewit Infrastructure South Co.		\$35,000.0000	\$35,000.00

		UNIT PRICE	EXTENSION
<b>730-23.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$38,000.0000	\$38,000.00
Eutaw Construction Company, Inc.		\$40,600.0000	\$40,600.00
Kiewit Infrastructure South Co.		\$41,000.0000	\$41,000.00
<b>730-23.99 CANTILEVER SIGNAL SUPPORT (2 @ 40' &amp; 55')</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$27,500.0000	\$55,000.00
Eutaw Construction Company, Inc.		\$29,380.0000	\$58,760.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$60,000.00
<b>730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON &amp; 15IN SIGN</b>			
	<b>12.000 EACH</b>		
Dement Construction Company, LLC		\$2,285.0000	\$27,420.00
Eutaw Construction Company, Inc.		\$2,440.0000	\$29,280.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$30,000.00
<b>730-35.06 BATTERY BACK-UP AND POWER CONDITIONER</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$11,000.0000	\$44,000.00
Eutaw Construction Company, Inc.		\$11,750.0000	\$47,000.00
Kiewit Infrastructure South Co.		\$12,500.0000	\$50,000.00
<b>730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM</b>			
	<b>25.000 EACH</b>		
Dement Construction Company, LLC		\$20,000.0000	\$500,000.00
Eutaw Construction Company, Inc.		\$21,370.0000	\$534,250.00
Kiewit Infrastructure South Co.		\$22,000.0000	\$550,000.00
<b>740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)</b>			
	<b>11,495.000 S.Y.</b>		
Dement Construction Company, LLC		\$2.4800	\$28,507.60
Eutaw Construction Company, Inc.		\$5.2000	\$59,774.00
Kiewit Infrastructure South Co.		\$2.7500	\$31,611.25
<b>740-11.01 TEMPORARY SEDIMENT TUBE 8IN</b>			
	<b>9,314.000 L.F.</b>		
Dement Construction Company, LLC		\$3.4700	\$32,319.58
Eutaw Construction Company, Inc.		\$3.7000	\$34,461.80
Kiewit Infrastructure South Co.		\$4.2000	\$39,118.80
<b>793-14.09 BRIDGE CONDUIT HANGER SYSTEM</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$20,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$24,470.0000	\$24,470.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00

		UNIT PRICE	EXTENSION
<b>797-07.60 ADJUST EXISTING MANHOLE</b>			
	<b>12.000 EACH</b>		
Dement Construction Company, LLC		\$1,400.0000	\$16,800.00
Eutaw Construction Company, Inc.		\$894.0000	\$10,728.00
Kiewit Infrastructure South Co.		\$2,300.0000	\$27,600.00
<b>797-07.62 MANHOLE MODIFICATION</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,600.0000	\$3,600.00
Eutaw Construction Company, Inc.		\$1,370.0000	\$1,370.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
<b>801-01.07 TEMPORARY SEEDING (WITH MULCH)</b>			
	<b>3,200.000 UNIT</b>		
Dement Construction Company, LLC		\$27.8000	\$88,960.00
Eutaw Construction Company, Inc.		\$20.0000	\$64,000.00
Kiewit Infrastructure South Co.		\$20.0000	\$64,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>320.000 M.G.</b>		
Dement Construction Company, LLC		\$53.8500	\$17,232.00
Eutaw Construction Company, Inc.		\$10.7500	\$3,440.00
Kiewit Infrastructure South Co.		\$11.0000	\$3,520.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>82,000.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.3000	\$270,600.00
Eutaw Construction Company, Inc.		\$2.4500	\$200,900.00
Kiewit Infrastructure South Co.		\$3.0000	\$246,000.00
<b>805-01.01 TURF REINFORCEMENT MAT (CLASS I)</b>			
	<b>7,900.000 S.Y.</b>		
Dement Construction Company, LLC		\$4.5000	\$35,550.00
Eutaw Construction Company, Inc.		\$4.3000	\$33,970.00
Kiewit Infrastructure South Co.		\$4.2500	\$33,575.00
<b>806-02.03 PROJECT MOWING</b>			
	<b>10.000 CYCL</b>		
Dement Construction Company, LLC		\$4,345.0000	\$43,450.00
Eutaw Construction Company, Inc.		\$10,150.0000	\$101,500.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$100,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>204-02.01 DRY EXCAVATION (BRIDGES)</b>			
	<b>832.000 C.Y.</b>		
Dement Construction Company, LLC		\$20.0000	\$16,640.00
Eutaw Construction Company, Inc.		\$31.0000	\$25,792.00
Kiewit Infrastructure South Co.		\$30.0000	\$24,960.00
<b>303-01.02 GRANULAR BACKFILL (BRIDGES)</b>			
	<b>78.000 TON</b>		
Dement Construction Company, LLC		\$65.0000	\$5,070.00
Eutaw Construction Company, Inc.		\$61.0000	\$4,758.00
Kiewit Infrastructure South Co.		\$60.0000	\$4,680.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>193,778.000 LB.</b>		
Dement Construction Company, LLC		\$1.0000	\$193,778.00
Eutaw Construction Company, Inc.		\$1.6000	\$310,044.80
Kiewit Infrastructure South Co.		\$1.2000	\$232,533.60
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>692.000 C.Y.</b>		
Dement Construction Company, LLC		\$750.0000	\$519,000.00
Eutaw Construction Company, Inc.		\$622.0000	\$430,424.00
Kiewit Infrastructure South Co.		\$1,700.0000	\$1,176,400.00
<b>604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)</b>			
	<b>117,933.000 LB.</b>		
Dement Construction Company, LLC		\$0.9500	\$112,036.35
Eutaw Construction Company, Inc.		\$1.3000	\$153,312.90
Kiewit Infrastructure South Co.		\$1.2000	\$141,519.60
<b>604-03.04 PAVEMENT @ BRIDGE ENDS</b>			
	<b>592.000 S.Y.</b>		
Dement Construction Company, LLC		\$275.0000	\$162,800.00
Eutaw Construction Company, Inc.		\$289.0000	\$171,088.00
Kiewit Infrastructure South Co.		\$400.0000	\$236,800.00
<b>604-03.32 CLASS DS CONCRETE</b>			
	<b>776.000 C.Y.</b>		
Dement Construction Company, LLC		\$700.0000	\$543,200.00
Eutaw Construction Company, Inc.		\$967.0000	\$750,392.00
Kiewit Infrastructure South Co.		\$1,350.0000	\$1,047,600.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>6,706.000 S.Y.</b>		
Dement Construction Company, LLC		\$6.9500	\$46,606.70
Eutaw Construction Company, Inc.		\$8.6000	\$57,671.60
Kiewit Infrastructure South Co.		\$9.0000	\$60,354.00

		UNIT PRICE	EXTENSION
<b>604-04.41 THREE STAR STATE EMBLEM</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
Eutaw Construction Company, Inc.		\$5,240.0000	\$10,480.00
Kiewit Infrastructure South Co.		\$800.0000	\$1,600.00
<b>604-05.31 BRIDGE DECK GROOVING (MECHANICAL)</b>			
	<b>3,078.000 S.Y.</b>		
Dement Construction Company, LLC		\$3.2000	\$9,849.60
Eutaw Construction Company, Inc.		\$3.4000	\$10,465.20
Kiewit Infrastructure South Co.		\$10.5000	\$32,319.00
<b>604-07.01 RETAINING WALL (WALL NO. 1, STA. 356+00)</b>			
	<b>10,293.000 S.F.</b>		
Dement Construction Company, LLC		\$145.0000	\$1,492,485.00
Eutaw Construction Company, Inc.		\$72.0000	\$741,096.00
Kiewit Infrastructure South Co.		\$125.0000	\$1,286,625.00
<b>604-07.02 RETAINING WALL (WALL NO. 2, STA. 372+15)</b>			
	<b>79.000 S.F.</b>		
Dement Construction Company, LLC		\$220.0000	\$17,380.00
Eutaw Construction Company, Inc.		\$150.0000	\$11,850.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$79,000.00
<b>604-07.03 RETAINING WALL (WALL NO. 3, STA. 363+18.63)</b>			
	<b>8,017.000 S.F.</b>		
Dement Construction Company, LLC		\$110.0000	\$881,870.00
Eutaw Construction Company, Inc.		\$63.0000	\$505,071.00
Kiewit Infrastructure South Co.		\$125.0000	\$1,002,125.00
<b>604-07.04 RETAINING WALL (WALL NO. 6, STA. 364+00.00)</b>			
	<b>6,125.000 S.F.</b>		
Dement Construction Company, LLC		\$165.0000	\$1,010,625.00
Eutaw Construction Company, Inc.		\$70.0000	\$428,750.00
Kiewit Infrastructure South Co.		\$125.0000	\$765,625.00
<b>606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)</b>			
	<b>215.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$16,125.00
Eutaw Construction Company, Inc.		\$110.0000	\$23,650.00
Kiewit Infrastructure South Co.		\$200.0000	\$43,000.00
<b>606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$4,000.0000	\$4,000.00
Eutaw Construction Company, Inc.		\$36,490.0000	\$36,490.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
<b>606-09.03 PRECAST CONCRETE PILES (SIZE 1)</b>			
	<b>8,345.000 L.F.</b>		
Dement Construction Company, LLC		\$32.0000	\$267,040.00
Eutaw Construction Company, Inc.		\$51.0000	\$425,595.00
Kiewit Infrastructure South Co.		\$125.0000	\$1,043,125.00
<b>606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)</b>			
	<b>142.000 EACH</b>		
Dement Construction Company, LLC		\$200.0000	\$28,400.00
Eutaw Construction Company, Inc.		\$461.0000	\$65,462.00
Kiewit Infrastructure South Co.		\$350.0000	\$49,700.00
<b>615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)</b>			
	<b>3,005.000 L.F.</b>		
Dement Construction Company, LLC		\$300.0000	\$901,500.00
Eutaw Construction Company, Inc.		\$406.0000	\$1,220,030.00
Kiewit Infrastructure South Co.		\$400.0000	\$1,202,000.00
<b>620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING</b>			
	<b>542.000 L.F.</b>		
Dement Construction Company, LLC		\$275.0000	\$149,050.00
Eutaw Construction Company, Inc.		\$259.0000	\$140,378.00
Kiewit Infrastructure South Co.		\$250.0000	\$135,500.00
<b>710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM</b>			
	<b>322.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$16,100.00
Eutaw Construction Company, Inc.		\$23.0000	\$7,406.00
Kiewit Infrastructure South Co.		\$40.0000	\$12,880.00
<b>710-09.02 6" PIPE UNDERDRAIN</b>			
	<b>36.000 L.F.</b>		
Dement Construction Company, LLC		\$10.0000	\$360.00
Eutaw Construction Company, Inc.		\$24.0000	\$864.00
Kiewit Infrastructure South Co.		\$20.0000	\$720.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
<b>790-03.02 POLE 40FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,365.0000	\$2,365.00
Eutaw Construction Company, Inc.		\$2,530.0000	\$2,530.00
Kiewit Infrastructure South Co.		\$2,600.0000	\$2,600.00
<b>790-03.04 POLE 40FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,610.0000	\$2,610.00
Eutaw Construction Company, Inc.		\$2,790.0000	\$2,790.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$3,000.00
<b>790-04.03 POLE 45FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,800.0000	\$2,800.00
Eutaw Construction Company, Inc.		\$2,990.0000	\$2,990.00
Kiewit Infrastructure South Co.		\$3,100.0000	\$3,100.00
<b>790-05.01 POLE 50FT CLASS 1 WOOD</b>			
	<b>10.000 EACH</b>		
Dement Construction Company, LLC		\$3,500.0000	\$35,000.00
Eutaw Construction Company, Inc.		\$3,740.0000	\$37,400.00
Kiewit Infrastructure South Co.		\$3,850.0000	\$38,500.00
<b>790-06.01 POLE 55FT CLASS 1 WOOD</b>			
	<b>52.000 EACH</b>		
Dement Construction Company, LLC		\$3,910.0000	\$203,320.00
Eutaw Construction Company, Inc.		\$4,180.0000	\$217,360.00
Kiewit Infrastructure South Co.		\$4,300.0000	\$223,600.00
<b>790-06.03 POLE 55FT CLASS 3 WOOD</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,675.0000	\$3,675.00
Eutaw Construction Company, Inc.		\$3,930.0000	\$3,930.00
Kiewit Infrastructure South Co.		\$4,100.0000	\$4,100.00
<b>790-07.01 POLE 60FT CLASS 1 WOOD</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$4,775.0000	\$14,325.00
Eutaw Construction Company, Inc.		\$5,100.0000	\$15,300.00
Kiewit Infrastructure South Co.		\$5,250.0000	\$15,750.00
<b>790-22.12 1PH DEAD END MISC 25KV</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$880.0000	\$3,520.00
Eutaw Construction Company, Inc.		\$940.0000	\$3,760.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>790-22.16 1PH DDE TANGENT 25KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,265.0000	\$1,265.00
Eutaw Construction Company, Inc.		\$1,350.0000	\$1,350.00
Kiewit Infrastructure South Co.		\$1,400.0000	\$1,400.00
<b>790-25.23 3PH CROSSARM DDE 15KV</b>			
	<b>13.000 EACH</b>		
Dement Construction Company, LLC		\$5,500.0000	\$71,500.00
Eutaw Construction Company, Inc.		\$5,880.0000	\$76,440.00
Kiewit Infrastructure South Co.		\$6,050.0000	\$78,650.00
<b>790-26.01 3PH CROSSARM 25KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,550.0000	\$1,550.00
Eutaw Construction Company, Inc.		\$1,660.0000	\$1,660.00
Kiewit Infrastructure South Co.		\$1,720.0000	\$1,720.00
<b>790-26.03 3PH CROSSARM SGL LRG COND 25KV</b>			
	<b>44.000 EACH</b>		
Dement Construction Company, LLC		\$2,050.0000	\$90,200.00
Eutaw Construction Company, Inc.		\$2,190.0000	\$96,360.00
Kiewit Infrastructure South Co.		\$2,300.0000	\$101,200.00
<b>790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV</b>			
	<b>13.000 EACH</b>		
Dement Construction Company, LLC		\$4,525.0000	\$58,825.00
Eutaw Construction Company, Inc.		\$4,830.0000	\$62,790.00
Kiewit Infrastructure South Co.		\$5,000.0000	\$65,000.00
<b>790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$6,100.0000	\$6,100.00
Eutaw Construction Company, Inc.		\$6,520.0000	\$6,520.00
Kiewit Infrastructure South Co.		\$6,800.0000	\$6,800.00
<b>790-26.26 3PH CROSSARM DEAD END 25KV</b>			
	<b>26.000 EACH</b>		
Dement Construction Company, LLC		\$3,000.0000	\$78,000.00
Eutaw Construction Company, Inc.		\$3,210.0000	\$83,460.00
Kiewit Infrastructure South Co.		\$3,350.0000	\$87,100.00
<b>790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX</b>			
	<b>53.000 L.F.</b>		
Dement Construction Company, LLC		\$65.0000	\$3,445.00
Eutaw Construction Company, Inc.		\$69.0000	\$3,657.00
Kiewit Infrastructure South Co.		\$72.0000	\$3,816.00

		UNIT PRICE	EXTENSION
<b>790-30.25 SECONDARY CONDUCTOR 4/0 AL QPLEX</b>			
	<b>67.000 L.F.</b>		
Dement Construction Company, LLC		\$815.0000	\$54,605.00
Eutaw Construction Company, Inc.		\$871.0000	\$58,357.00
Kiewit Infrastructure South Co.		\$900.0000	\$60,300.00
<b>790-30.45 CONDUCTOR 1 #2 WP ACSR EL. SVC (#2 WACSR)</b>			
	<b>1,622.000 L.F.</b>		
Dement Construction Company, LLC		\$16.0000	\$25,952.00
Eutaw Construction Company, Inc.		\$17.0000	\$27,574.00
Kiewit Infrastructure South Co.		\$17.7500	\$28,790.50
<b>790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX</b>			
	<b>110.000 L.F.</b>		
Dement Construction Company, LLC		\$255.0000	\$28,050.00
Eutaw Construction Company, Inc.		\$272.0000	\$29,920.00
Kiewit Infrastructure South Co.		\$280.0000	\$30,800.00
<b>790-32.01 DOWN GUY - THROUGH BOLT TYPE</b>			
	<b>14.000 EACH</b>		
Dement Construction Company, LLC		\$780.0000	\$10,920.00
Eutaw Construction Company, Inc.		\$833.0000	\$11,662.00
Kiewit Infrastructure South Co.		\$870.0000	\$12,180.00
<b>790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY</b>			
	<b>42.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$31,500.00
Eutaw Construction Company, Inc.		\$801.0000	\$33,642.00
Kiewit Infrastructure South Co.		\$830.0000	\$34,860.00
<b>790-32.07 OH GUY - THROUGH BOLT TYPE</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$1,800.0000	\$10,800.00
Eutaw Construction Company, Inc.		\$1,920.0000	\$11,520.00
Kiewit Infrastructure South Co.		\$2,000.0000	\$12,000.00
<b>790-32.23 GUY GUARD</b>			
	<b>54.000 EACH</b>		
Dement Construction Company, LLC		\$75.0000	\$4,050.00
Eutaw Construction Company, Inc.		\$80.0000	\$4,320.00
Kiewit Infrastructure South Co.		\$83.0000	\$4,482.00
<b>790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB</b>			
	<b>14.000 EACH</b>		
Dement Construction Company, LLC		\$865.0000	\$12,110.00
Eutaw Construction Company, Inc.		\$924.0000	\$12,936.00
Kiewit Infrastructure South Co.		\$960.0000	\$13,440.00

		UNIT PRICE	EXTENSION
<b>790-40.02 OH COND 2 7/1 ACSR SPARATE</b>	<b>4,006.000 L.F.</b>		
Dement Construction Company, LLC		\$14.0000	\$56,084.00
Eutaw Construction Company, Inc.		\$15.0000	\$60,090.00
Kiewit Infrastructure South Co.		\$15.5000	\$62,093.00
<b>790-40.06 OH COND 4/0 6/1 ACSR PENGUIN</b>	<b>7,973.000 L.F.</b>		
Dement Construction Company, LLC		\$7.0000	\$55,811.00
Eutaw Construction Company, Inc.		\$7.5000	\$59,797.50
Kiewit Infrastructure South Co.		\$8.0000	\$63,784.00
<b>790-40.09 OH COND 336.4 18/1 ACSR MERLIN</b>	<b>4,230.000 L.F.</b>		
Dement Construction Company, LLC		\$9.0000	\$38,070.00
Eutaw Construction Company, Inc.		\$9.6000	\$40,608.00
Kiewit Infrastructure South Co.		\$10.0000	\$42,300.00
<b>790-40.15 OH COND 477 18/1 ACSR PELICAN</b>	<b>27,702.000 L.F.</b>		
Dement Construction Company, LLC		\$11.0000	\$304,722.00
Eutaw Construction Company, Inc.		\$11.7500	\$325,498.50
Kiewit Infrastructure South Co.		\$12.0000	\$332,424.00
<b>790-41.33 UG PRI COND 2 CU 25KV</b>	<b>630.000 L.F.</b>		
Dement Construction Company, LLC		\$69.0000	\$43,470.00
Eutaw Construction Company, Inc.		\$74.0000	\$46,620.00
Kiewit Infrastructure South Co.		\$77.0000	\$48,510.00
<b>790-41.41 UG PRI COND 750MCM CU 25KV</b>	<b>9,930.000 L.F.</b>		
Dement Construction Company, LLC		\$92.0000	\$913,560.00
Eutaw Construction Company, Inc.		\$98.0000	\$973,140.00
Kiewit Infrastructure South Co.		\$100.0000	\$993,000.00
<b>790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH</b>	<b>820.000 L.F.</b>		
Dement Construction Company, LLC		\$45.0000	\$36,900.00
Eutaw Construction Company, Inc.		\$49.0000	\$40,180.00
Kiewit Infrastructure South Co.		\$260.0000	\$213,200.00
<b>790-42.19 4 DUCT BANK @ 36IN-48IN DEPTH</b>	<b>512.000 L.F.</b>		
Dement Construction Company, LLC		\$60.0000	\$30,720.00
Eutaw Construction Company, Inc.		\$65.0000	\$33,280.00
Kiewit Infrastructure South Co.		\$160.0000	\$81,920.00

		UNIT PRICE	EXTENSION
<b>790-42.21 8 DUCT BANK @ 36IN-48IN DEPTH</b>	<b>560.000 L.F.</b>		
Dement Construction Company, LLC		\$108.0000	\$60,480.00
Eutaw Construction Company, Inc.		\$117.0000	\$65,520.00
Kiewit Infrastructure South Co.		\$220.0000	\$123,200.00
<b>790-42.31 MH 2WAY SM MONOLITHIC PC DIRT E</b>	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$70,000.0000	\$210,000.00
Eutaw Construction Company, Inc.		\$85,470.0000	\$256,410.00
Kiewit Infrastructure South Co.		\$2,200.0000	\$6,600.00
<b>790-42.32 MH 2WAY MD MONOLITHIC PC DIRT E</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$70,000.0000	\$70,000.00
Eutaw Construction Company, Inc.		\$85,470.0000	\$85,470.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$1,100.00
<b>790-42.33 MH 3WAY MD MONOLITHIC PC DIRT E</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$75,000.0000	\$150,000.00
Eutaw Construction Company, Inc.		\$85,470.0000	\$170,940.00
Kiewit Infrastructure South Co.		\$16,500.0000	\$33,000.00
<b>790-43.26 SPLICE 200A 25KV</b>	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$2,550.0000	\$22,950.00
Eutaw Construction Company, Inc.		\$2,720.0000	\$24,480.00
Kiewit Infrastructure South Co.		\$2,850.0000	\$25,650.00
<b>790-43.32 SPLICE 900A 25KV</b>	<b>15.000 EACH</b>		
Dement Construction Company, LLC		\$3,075.0000	\$46,125.00
Eutaw Construction Company, Inc.		\$3,290.0000	\$49,350.00
Kiewit Infrastructure South Co.		\$3,400.0000	\$51,000.00
<b>790-43.46 SECONDARY PULLBOX LARGE</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$17,500.0000	\$17,500.00
Eutaw Construction Company, Inc.		\$18,700.0000	\$18,700.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$1,100.00
<b>790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT</b>	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$19,500.0000	\$78,000.00
Eutaw Construction Company, Inc.		\$20,830.0000	\$83,320.00
Kiewit Infrastructure South Co.		\$22,000.0000	\$88,000.00

		UNIT PRICE	EXTENSION
<b>790-43.60 PRIMARY RISER (3PH 750KCM CU 1CND EPR 23KV)</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$23,000.0000	\$138,000.00
Eutaw Construction Company, Inc.		\$24,570.0000	\$147,420.00
Kiewit Infrastructure South Co.		\$25,500.0000	\$153,000.00
<b>790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$26,500.0000	\$53,000.00
Eutaw Construction Company, Inc.		\$28,310.0000	\$56,620.00
Kiewit Infrastructure South Co.		\$29,500.0000	\$59,000.00
<b>790-59.05 GOLB SWITCH 25KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$68,000.0000	\$136,000.00
Eutaw Construction Company, Inc.		\$72,650.0000	\$145,300.00
Kiewit Infrastructure South Co.		\$75,500.0000	\$151,000.00
<b>790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV</b>			
	<b>21.000 EACH</b>		
Dement Construction Company, LLC		\$1,150.0000	\$24,150.00
Eutaw Construction Company, Inc.		\$1,230.0000	\$25,830.00
Kiewit Infrastructure South Co.		\$1,300.0000	\$27,300.00
<b>790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$116,000.0000	\$232,000.00
Eutaw Construction Company, Inc.		\$124,000.0000	\$248,000.00
Kiewit Infrastructure South Co.		\$129,000.0000	\$258,000.00
<b>790-65.09 LIGHTNING ARRESTER 3PH 18 KV</b>			
	<b>17.000 EACH</b>		
Dement Construction Company, LLC		\$810.0000	\$13,770.00
Eutaw Construction Company, Inc.		\$865.0000	\$14,705.00
Kiewit Infrastructure South Co.		\$900.0000	\$15,300.00
<b>790-69.06 HARDWARE FOR SGL PH CONV TRANS</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$5,000.0000	\$10,000.00
Eutaw Construction Company, Inc.		\$5,340.0000	\$10,680.00
Kiewit Infrastructure South Co.		\$5,500.0000	\$11,000.00
<b>790-72.01 ANCHOR POWER SCREW</b>			
	<b>40.000 EACH</b>		
Dement Construction Company, LLC		\$865.0000	\$34,600.00
Eutaw Construction Company, Inc.		\$924.0000	\$36,960.00
Kiewit Infrastructure South Co.		\$960.0000	\$38,400.00

		UNIT PRICE	EXTENSION
<b>790-98.01 REMOVE WIRE</b>			
	<b>63,394.000 L.F.</b>		
Dement Construction Company, LLC		\$0.7500	\$47,545.50
Eutaw Construction Company, Inc.		\$0.8000	\$50,715.20
Kiewit Infrastructure South Co.		\$1.0000	\$63,394.00
<b>790-98.02 REMOVE POLES</b>			
	<b>73.000 EACH</b>		
Dement Construction Company, LLC		\$580.0000	\$42,340.00
Eutaw Construction Company, Inc.		\$620.0000	\$45,260.00
Kiewit Infrastructure South Co.		\$650.0000	\$47,450.00
<b>790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS</b>			
	<b>272.000 EACH</b>		
Dement Construction Company, LLC		\$250.0000	\$68,000.00
Eutaw Construction Company, Inc.		\$267.0000	\$72,624.00
Kiewit Infrastructure South Co.		\$275.0000	\$74,800.00
<b>791-01.06 8IN STEEL GAS MAIN</b>			
	<b>200.000 L.F.</b>		
Dement Construction Company, LLC		\$87.0000	\$17,400.00
Eutaw Construction Company, Inc.		\$118.0000	\$23,600.00
Kiewit Infrastructure South Co.		\$105.0000	\$21,000.00
<b>791-01.08 12IN STEEL GAS MAIN</b>			
	<b>20.000 L.F.</b>		
Dement Construction Company, LLC		\$159.0000	\$3,180.00
Eutaw Construction Company, Inc.		\$171.0000	\$3,420.00
Kiewit Infrastructure South Co.		\$200.0000	\$4,000.00
<b>791-04.05 HDD 6IN PE PIPE - UNCONSOLIDATED</b>			
	<b>2,262.000 L.F.</b>		
Dement Construction Company, LLC		\$46.0000	\$104,052.00
Eutaw Construction Company, Inc.		\$163.0000	\$368,706.00
Kiewit Infrastructure South Co.		\$55.0000	\$124,410.00
<b>791-04.07 HDD 12IN PE PIPE - UNCONSOLIDATED</b>			
	<b>615.000 L.F.</b>		
Dement Construction Company, LLC		\$146.0000	\$89,790.00
Eutaw Construction Company, Inc.		\$241.0000	\$148,215.00
Kiewit Infrastructure South Co.		\$175.0000	\$107,625.00
<b>791-04.24 HDD 8IN STEEL PIPE - UNCONSOLIDATED</b>			
	<b>7,066.000 L.F.</b>		
Dement Construction Company, LLC		\$134.0000	\$946,844.00
Eutaw Construction Company, Inc.		\$259.0000	\$1,830,094.00
Kiewit Infrastructure South Co.		\$161.0000	\$1,137,626.00

		UNIT PRICE	EXTENSION
<b>791-04.25 HDD 12IN STEEL PIPE - UNCONSOLIDATED</b>	<b>620.000 L.F.</b>		
Dement Construction Company, LLC		\$191.0000	\$118,420.00
Eutaw Construction Company, Inc.		\$356.0000	\$220,720.00
Kiewit Infrastructure South Co.		\$230.0000	\$142,600.00
<b>791-06.06 CONNECT TO 12IN EX. PE MAIN</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$9,800.0000	\$19,600.00
Eutaw Construction Company, Inc.		\$11,790.0000	\$23,580.00
Kiewit Infrastructure South Co.		\$12,000.0000	\$24,000.00
<b>791-06.13 CONNECT TO 8IN EX. STL MAIN</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$9,800.0000	\$19,600.00
Eutaw Construction Company, Inc.		\$33,180.0000	\$66,360.00
Kiewit Infrastructure South Co.		\$12,000.0000	\$24,000.00
<b>791-06.14 CONNECT TO 12IN EX. STL MAIN</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$24,800.0000	\$24,800.00
Eutaw Construction Company, Inc.		\$49,020.0000	\$49,020.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
<b>791-06.24 CONNECT TO 4IN EX. PE MAIN</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$3,800.0000	\$7,600.00
Eutaw Construction Company, Inc.		\$4,340.0000	\$8,680.00
Kiewit Infrastructure South Co.		\$4,500.0000	\$9,000.00
<b>791-06.25 CONNECT TO 6IN EX. PE MAIN</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$4,900.0000	\$4,900.00
Eutaw Construction Company, Inc.		\$5,590.0000	\$5,590.00
Kiewit Infrastructure South Co.		\$6,000.0000	\$6,000.00
<b>791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Eutaw Construction Company, Inc.		\$29,170.0000	\$29,170.00
Kiewit Infrastructure South Co.		\$42,500.0000	\$42,500.00
<b>791-06.34 CONNECT TO 8IN EX. STL MAIN W/ STOPPLE</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$48,000.0000	\$96,000.00
Eutaw Construction Company, Inc.		\$33,510.0000	\$67,020.00
Kiewit Infrastructure South Co.		\$58,250.0000	\$116,500.00

		UNIT PRICE	EXTENSION
<b>791-06.35 CONNECT TO 12IN EX. STL MAIN W/ STOPPLE</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$56,000.0000	\$112,000.00
Eutaw Construction Company, Inc.		\$57,090.0000	\$114,180.00
Kiewit Infrastructure South Co.		\$68,000.0000	\$136,000.00
<b>791-07.02 4IN PE GAS VALVE ASSEMBLY</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,950.0000	\$2,950.00
Eutaw Construction Company, Inc.		\$1,550.0000	\$1,550.00
Kiewit Infrastructure South Co.		\$3,900.0000	\$3,900.00
<b>791-07.03 6IN PE GAS VALVE ASSEMBLY</b>	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$3,890.0000	\$11,670.00
Eutaw Construction Company, Inc.		\$2,170.0000	\$6,510.00
Kiewit Infrastructure South Co.		\$4,700.0000	\$14,100.00
<b>791-07.11 6IN STEEL GAS VALVE ASSEMBLY</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Eutaw Construction Company, Inc.		\$5,570.0000	\$5,570.00
Kiewit Infrastructure South Co.		\$9,100.0000	\$9,100.00
<b>791-07.12 8IN STEEL GAS VALVE ASSEMBLY</b>	<b>9.000 EACH</b>		
Dement Construction Company, LLC		\$9,500.0000	\$85,500.00
Eutaw Construction Company, Inc.		\$21,780.0000	\$196,020.00
Kiewit Infrastructure South Co.		\$11,500.0000	\$103,500.00
<b>791-07.13 12IN STEEL GAS VALVE ASSEMBLY</b>	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$17,500.0000	\$17,500.00
Eutaw Construction Company, Inc.		\$57,660.0000	\$57,660.00
Kiewit Infrastructure South Co.		\$21,000.0000	\$21,000.00
<b>791-07.21 EXCESS FLOW VALVE (EFV)</b>	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$2,250.00
Eutaw Construction Company, Inc.		\$180.0000	\$540.00
Kiewit Infrastructure South Co.		\$910.0000	\$2,730.00
<b>791-08.03 1IN SERVICE ASSEMBLY</b>	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$745.0000	\$1,490.00
Kiewit Infrastructure South Co.		\$3,050.0000	\$6,100.00

		UNIT PRICE	EXTENSION
<b>791-08.05 2IN SERVICE ASSEMBLY</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$3,800.0000	\$11,400.00
Eutaw Construction Company, Inc.		\$1,050.0000	\$3,150.00
Kiewit Infrastructure South Co.		\$4,600.0000	\$13,800.00
<b>791-08.08 1IN PE SERVICE PIPE</b>			
	<b>5.000 L.F.</b>		
Dement Construction Company, LLC		\$95.0000	\$475.00
Eutaw Construction Company, Inc.		\$56.0000	\$280.00
Kiewit Infrastructure South Co.		\$115.0000	\$575.00
<b>791-08.13 1IN STEEL SERVICE PIPE</b>			
	<b>30.000 L.F.</b>		
Dement Construction Company, LLC		\$65.0000	\$1,950.00
Eutaw Construction Company, Inc.		\$74.0000	\$2,220.00
Kiewit Infrastructure South Co.		\$80.0000	\$2,400.00
<b>791-08.15 2IN STEEL SERVICE PIPE</b>			
	<b>10.000 L.F.</b>		
Dement Construction Company, LLC		\$95.0000	\$950.00
Eutaw Construction Company, Inc.		\$99.0000	\$990.00
Kiewit Infrastructure South Co.		\$115.0000	\$1,150.00
<b>791-08.20 HDD 2IN PE SERVICE PIPE</b>			
	<b>35.000 L.F.</b>		
Dement Construction Company, LLC		\$95.0000	\$3,325.00
Eutaw Construction Company, Inc.		\$81.0000	\$2,835.00
Kiewit Infrastructure South Co.		\$115.0000	\$4,025.00
<b>791-08.26 HDD 5/8 PE SERVICE PIPE</b>			
	<b>30.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$2,250.00
Eutaw Construction Company, Inc.		\$18.5000	\$555.00
Kiewit Infrastructure South Co.		\$91.0000	\$2,730.00
<b>791-08.27 5/8IN SERVICE ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,400.0000	\$4,800.00
Eutaw Construction Company, Inc.		\$869.0000	\$1,738.00
Kiewit Infrastructure South Co.		\$2,900.0000	\$5,800.00
<b>791-09.03 17LB MAGNESIUM ANODES</b>			
	<b>27.000 EACH</b>		
Dement Construction Company, LLC		\$550.0000	\$14,850.00
Eutaw Construction Company, Inc.		\$496.0000	\$13,392.00
Kiewit Infrastructure South Co.		\$660.0000	\$17,820.00

		UNIT PRICE	EXTENSION
<b>791-09.05 RESTORE ASPHALT</b>			
	<b>100.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$35.0000	\$3,500.00
Kiewit Infrastructure South Co.		\$60.0000	\$6,000.00
<b>791-09.06 RESTORE CONCRETE</b>			
	<b>100.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$94.0000	\$9,400.00
Kiewit Infrastructure South Co.		\$80.0000	\$8,000.00
<b>791-09.07 RESTORE GRAVEL</b>			
	<b>200.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$15.7500	\$3,150.00
Kiewit Infrastructure South Co.		\$35.0000	\$7,000.00
<b>791-09.21 Cathodic Protection Junction Box</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$540.0000	\$2,160.00
Eutaw Construction Company, Inc.		\$621.0000	\$2,484.00
Kiewit Infrastructure South Co.		\$650.0000	\$2,600.00
<b>791-10.06 RETIRE IN PLACE 6IN SERV CUT &amp; PLUG</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$750.0000	\$1,500.00
Eutaw Construction Company, Inc.		\$4,340.0000	\$8,680.00
Kiewit Infrastructure South Co.		\$900.0000	\$1,800.00
<b>791-10.07 RETIRE IN PLACE 8IN SERV CUT &amp; PLUG</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$900.0000	\$4,500.00
Eutaw Construction Company, Inc.		\$5,590.0000	\$27,950.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$5,500.00
<b>791-10.08 RETIRE IN PLACE 12IN SERV CUT &amp; PLUG</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,000.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$9,310.0000	\$18,620.00
Kiewit Infrastructure South Co.		\$1,300.0000	\$2,600.00
<b>793-01.08 POLE 35FT CLASS 5 WOOD</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,100.0000	\$2,100.00
Eutaw Construction Company, Inc.		\$2,240.0000	\$2,240.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$1,500.00

		UNIT PRICE	EXTENSION
<b>793-01.40 ANCHOR 3/4IN</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$700.0000	\$2,800.00
Eutaw Construction Company, Inc.		\$748.0000	\$2,992.00
Kiewit Infrastructure South Co.		\$180.0000	\$720.00
<b>793-01.41 ANCHOR 1IN</b>			
	<b>6.000 EACH</b>		
Dement Construction Company, LLC		\$850.0000	\$5,100.00
Eutaw Construction Company, Inc.		\$908.0000	\$5,448.00
Kiewit Infrastructure South Co.		\$530.0000	\$3,180.00
<b>793-02.08 GUY WIRE 10M OR 3/8IN</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$715.0000	\$2,860.00
Eutaw Construction Company, Inc.		\$764.0000	\$3,056.00
Kiewit Infrastructure South Co.		\$795.0000	\$3,180.00
<b>793-03.03 10M STRAND</b>			
	<b>2,145.000 L.F.</b>		
Dement Construction Company, LLC		\$8.0000	\$17,160.00
Eutaw Construction Company, Inc.		\$8.6000	\$18,447.00
Kiewit Infrastructure South Co.		\$145.0000	\$311,025.00
<b>793-07.02 24 FIBER(MATERIAL ONLY)</b>			
	<b>2,855.000 L.F.</b>		
Dement Construction Company, LLC		\$7.0000	\$19,985.00
Eutaw Construction Company, Inc.		\$7.5000	\$21,412.50
Kiewit Infrastructure South Co.		\$1.0000	\$2,855.00
<b>793-07.16 12-96 FIBER(INSTALLATION ONLY)</b>			
	<b>2,505.000 L.F.</b>		
Dement Construction Company, LLC		\$14.0000	\$35,070.00
Eutaw Construction Company, Inc.		\$15.0000	\$37,575.00
Kiewit Infrastructure South Co.		\$1.3000	\$3,256.50
<b>793-07.22 FIBER SPLICE-12 FIBER RIBBON</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$1,400.0000	\$5,600.00
Eutaw Construction Company, Inc.		\$1,500.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$735.0000	\$2,940.00
<b>793-07.23 FIBER OPTIC MAINTENANCE LOOP</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$800.0000	\$2,400.00
Eutaw Construction Company, Inc.		\$855.0000	\$2,565.00
Kiewit Infrastructure South Co.		\$170.0000	\$510.00

		UNIT PRICE	EXTENSION
<b>793-11.13 BURIED RISER GUARD</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$500.0000	\$1,500.00
Eutaw Construction Company, Inc.		\$534.0000	\$1,602.00
Kiewit Infrastructure South Co.		\$115.0000	\$345.00
<b>793-13.07 4IN SCHEDULE 40 PVC</b>			
	<b>30,220.000 L.F.</b>		
Dement Construction Company, LLC		\$14.0000	\$423,080.00
Eutaw Construction Company, Inc.		\$11.2500	\$339,975.00
Kiewit Infrastructure South Co.		\$8.0000	\$241,760.00
<b>793-13.17 2 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>30.000 L.F.</b>		
Dement Construction Company, LLC		\$40.0000	\$1,200.00
Eutaw Construction Company, Inc.		\$32.0000	\$960.00
Kiewit Infrastructure South Co.		\$36.0000	\$1,080.00
<b>793-13.18 2 DUCT FORMATION @ 48IN DEPTH</b>			
	<b>415.000 L.F.</b>		
Dement Construction Company, LLC		\$40.0000	\$16,600.00
Eutaw Construction Company, Inc.		\$32.0000	\$13,280.00
Kiewit Infrastructure South Co.		\$44.0000	\$18,260.00
<b>793-13.22 3 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>363.000 L.F.</b>		
Dement Construction Company, LLC		\$45.0000	\$16,335.00
Eutaw Construction Company, Inc.		\$36.0000	\$13,068.00
Kiewit Infrastructure South Co.		\$39.0000	\$14,157.00
<b>793-13.23 3 DUCT FORMATION @ 48IN DEPTH</b>			
	<b>171.000 L.F.</b>		
Dement Construction Company, LLC		\$45.0000	\$7,695.00
Eutaw Construction Company, Inc.		\$36.0000	\$6,156.00
Kiewit Infrastructure South Co.		\$51.0000	\$8,721.00
<b>793-13.27 4 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>5,342.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$267,100.00
Eutaw Construction Company, Inc.		\$40.0000	\$213,680.00
Kiewit Infrastructure South Co.		\$44.0000	\$235,048.00
<b>793-13.28 4 DUCT FORMATION @ 48IN DEPTH</b>			
	<b>642.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$32,100.00
Eutaw Construction Company, Inc.		\$40.0000	\$25,680.00
Kiewit Infrastructure South Co.		\$52.0000	\$33,384.00

		UNIT PRICE	EXTENSION
<b>793-13.29 4 DUCT FORMATION @ 60IN DEPTH</b>			
	<b>732.000 L.F.</b>		
Dement Construction Company, LLC		\$50.0000	\$36,600.00
Eutaw Construction Company, Inc.		\$40.0000	\$29,280.00
Kiewit Infrastructure South Co.		\$90.0000	\$65,880.00
<b>793-13.32 6 DUCT FORMATION @ 36IN DEPTH</b>			
	<b>76.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$5,700.00
Eutaw Construction Company, Inc.		\$61.0000	\$4,636.00
Kiewit Infrastructure South Co.		\$52.0000	\$3,952.00
<b>793-13.33 6 DUCT FORMATION @ 48IN DEPTH</b>			
	<b>128.000 L.F.</b>		
Dement Construction Company, LLC		\$75.0000	\$9,600.00
Eutaw Construction Company, Inc.		\$61.0000	\$7,808.00
Kiewit Infrastructure South Co.		\$63.0000	\$8,064.00
<b>793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H</b>			
	<b>5.000 EACH</b>		
Dement Construction Company, LLC		\$20,000.0000	\$100,000.00
Eutaw Construction Company, Inc.		\$16,190.0000	\$80,950.00
Kiewit Infrastructure South Co.		\$25,400.0000	\$127,000.00
<b>793-14.05 MH PRECAST 4-FT W X 8-FT L X 6-FT H</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$15,000.0000	\$60,000.00
Eutaw Construction Company, Inc.		\$12,140.0000	\$48,560.00
Kiewit Infrastructure South Co.		\$18,500.0000	\$74,000.00
<b>793-14.19 4IN SCH 80 ORANGE FLEXPipe</b>			
	<b>3,055.000 L.F.</b>		
Dement Construction Company, LLC		\$20.0000	\$61,100.00
Eutaw Construction Company, Inc.		\$16.2500	\$49,643.75
Kiewit Infrastructure South Co.		\$6.0000	\$18,330.00
<b>793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$2,000.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$1,620.0000	\$1,620.00
Kiewit Infrastructure South Co.		\$1,730.0000	\$1,730.00
<b>793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE</b>			
	<b>3,055.000 L.F.</b>		
Dement Construction Company, LLC		\$20.0000	\$61,100.00
Eutaw Construction Company, Inc.		\$16.2500	\$49,643.75
Kiewit Infrastructure South Co.		\$17.5000	\$53,462.50

		UNIT PRICE	EXTENSION
<b>793-98.01 REMOVE AERIAL CABLE AND WIRE</b>			
	<b>2,660.000 L.F.</b>		
Dement Construction Company, LLC		\$6.0000	\$15,960.00
Eutaw Construction Company, Inc.		\$16.2500	\$43,225.00
Kiewit Infrastructure South Co.		\$7.0000	\$18,620.00
<b>793-98.04 REMOVE POLES ALL SIZES</b>			
	<b>10.000 EACH</b>		
Dement Construction Company, LLC		\$593.7100	\$5,937.10
Eutaw Construction Company, Inc.		\$405.0000	\$4,050.00
Kiewit Infrastructure South Co.		\$350.0000	\$3,500.00
<b>795-01.04 6IN DIP SLIP JOINT WATER LINE</b>			
	<b>100.000 L.F.</b>		
Dement Construction Company, LLC		\$34.4500	\$3,445.00
Eutaw Construction Company, Inc.		\$83.0000	\$8,300.00
Kiewit Infrastructure South Co.		\$80.0000	\$8,000.00
<b>795-01.10 12IN DIP SLIP JOINT WATER LINE</b>			
	<b>1,760.000 L.F.</b>		
Dement Construction Company, LLC		\$51.9000	\$91,344.00
Eutaw Construction Company, Inc.		\$72.0000	\$126,720.00
Kiewit Infrastructure South Co.		\$155.0000	\$272,800.00
<b>795-01.17 20IN DIP RESTRAINED JOINT WATER LINE</b>			
	<b>280.000 L.F.</b>		
Dement Construction Company, LLC		\$121.6500	\$34,062.00
Eutaw Construction Company, Inc.		\$157.0000	\$43,960.00
Kiewit Infrastructure South Co.		\$255.0000	\$71,400.00
<b>795-01.18 20IN DIP SLIP JOINT WATER LINE</b>			
	<b>1,087.000 L.F.</b>		
Dement Construction Company, LLC		\$94.4500	\$102,667.15
Eutaw Construction Company, Inc.		\$128.0000	\$139,136.00
Kiewit Infrastructure South Co.		\$155.0000	\$168,485.00
<b>795-05.71 BORE/JACK ___IN STEEL CASING PIPE-UNCON</b>			
	<b>280.000 L.F.</b>		
Dement Construction Company, LLC		\$718.5000	\$201,180.00
Eutaw Construction Company, Inc.		\$715.0000	\$200,200.00
Kiewit Infrastructure South Co.		\$705.0000	\$197,400.00
<b>795-05.71 BORE/JACK ___IN STEEL CASING PIPE-UNCON</b>			
	<b>471.000 L.F.</b>		
Dement Construction Company, LLC		\$696.8000	\$328,192.80
Eutaw Construction Company, Inc.		\$688.0000	\$324,048.00
Kiewit Infrastructure South Co.		\$680.0000	\$320,280.00

		UNIT PRICE	EXTENSION
<b>795-06.04 CONNECT TO 6IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,400.0000	\$1,400.00
Eutaw Construction Company, Inc.		\$851.0000	\$851.00
Kiewit Infrastructure South Co.		\$275.0000	\$275.00
<b>795-06.07 CONNECT TO 12IN WATER LINE</b>			
	<b>4.000 EACH</b>		
Dement Construction Company, LLC		\$2,200.0000	\$8,800.00
Eutaw Construction Company, Inc.		\$2,330.0000	\$9,320.00
Kiewit Infrastructure South Co.		\$3,300.0000	\$13,200.00
<b>795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$4,200.0000	\$4,200.00
Eutaw Construction Company, Inc.		\$2,550.0000	\$2,550.00
Kiewit Infrastructure South Co.		\$550.0000	\$550.00
<b>795-06.33 CUT AND CAP 6IN WATERLINE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$1,250.0000	\$1,250.00
Eutaw Construction Company, Inc.		\$739.0000	\$739.00
Kiewit Infrastructure South Co.		\$880.0000	\$880.00
<b>795-06.37 CUT AND CAP 12IN WATERLINE</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,800.0000	\$3,600.00
Eutaw Construction Company, Inc.		\$1,260.0000	\$2,520.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$2,200.00
<b>795-06.39 CUT AND CAP 16IN WATER LINE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,400.0000	\$3,400.00
Eutaw Construction Company, Inc.		\$1,990.0000	\$1,990.00
Kiewit Infrastructure South Co.		\$2,200.0000	\$2,200.00
<b>795-07.12 12IN X 6IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$4,535.0000	\$4,535.00
Eutaw Construction Company, Inc.		\$5,360.0000	\$5,360.00
Kiewit Infrastructure South Co.		\$6,100.0000	\$6,100.00
<b>795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$9,595.0000	\$19,190.00
Eutaw Construction Company, Inc.		\$7,570.0000	\$15,140.00
Kiewit Infrastructure South Co.		\$8,800.0000	\$17,600.00

		UNIT PRICE	EXTENSION
<b>795-07.27 20IN X 20IN TPPNG SLVE &amp; VLVE</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$37,280.0000	\$74,560.00
Eutaw Construction Company, Inc.		\$31,610.0000	\$63,220.00
Kiewit Infrastructure South Co.		\$18,150.0000	\$36,300.00
<b>795-07.61 ___IN X ___IN TAPPING SLEEVE AND VALVE</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$6,100.0000	\$12,200.00
Eutaw Construction Company, Inc.		\$11,520.0000	\$23,040.00
Kiewit Infrastructure South Co.		\$16,500.0000	\$33,000.00
<b>795-07.62 ___IN X ___IN TAPPING SLEEVE AND VALVE</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$17,200.0000	\$17,200.00
Eutaw Construction Company, Inc.		\$13,460.0000	\$13,460.00
Kiewit Infrastructure South Co.		\$8,195.0000	\$8,195.00
<b>795-08.09 12IN GATE VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$3,165.0000	\$3,165.00
Eutaw Construction Company, Inc.		\$3,350.0000	\$3,350.00
Kiewit Infrastructure South Co.		\$6,710.0000	\$6,710.00
<b>795-08.26 12 IN CHECK VALVE ASSEMBLY</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$6,110.0000	\$6,110.00
Eutaw Construction Company, Inc.		\$8,070.0000	\$8,070.00
Kiewit Infrastructure South Co.		\$6,160.0000	\$6,160.00
<b>795-11.02 FIRE HYDRANT ASSEMBLY</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$4,240.0000	\$8,480.00
Eutaw Construction Company, Inc.		\$5,790.0000	\$11,580.00
Kiewit Infrastructure South Co.		\$6,160.0000	\$12,320.00
<b>795-12.01 REMOVE FIRE HYDRANT</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$1,215.0000	\$2,430.00
Eutaw Construction Company, Inc.		\$930.0000	\$1,860.00
Kiewit Infrastructure South Co.		\$770.0000	\$1,540.00
<b>795-12.02 REMOVAL OF EXISTING LINE</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$38,300.0000	\$38,300.00
Eutaw Construction Company, Inc.		\$27,989.9900	\$27,989.99
Kiewit Infrastructure South Co.		\$41,800.0000	\$41,800.00

		UNIT PRICE	EXTENSION
<b>795-13.01 DI FITTINGS</b>			
	<b>11,700.000 LB.</b>		
Dement Construction Company, LLC		\$8.0000	\$93,600.00
Eutaw Construction Company, Inc.		\$7.5000	\$87,750.00
Kiewit Infrastructure South Co.		\$1.3500	\$15,795.00
<b>795-14.03 CLASS C CONCRETE</b>			
	<b>1.000 C.Y.</b>		
Dement Construction Company, LLC		\$400.0000	\$400.00
Eutaw Construction Company, Inc.		\$1,800.0000	\$1,800.00
Kiewit Infrastructure South Co.		\$275.0000	\$275.00
<b>795-14.08 RESTORE ASPHALT</b>			
	<b>1.000 S.Y.</b>		
Dement Construction Company, LLC		\$120.0000	\$120.00
Eutaw Construction Company, Inc.		\$50.0000	\$50.00
Kiewit Infrastructure South Co.		\$44.0000	\$44.00
<b>795-14.09 RESTORE CONCRETE</b>			
	<b>1.000 S.Y.</b>		
Dement Construction Company, LLC		\$175.0000	\$175.00
Eutaw Construction Company, Inc.		\$90.0000	\$90.00
Kiewit Infrastructure South Co.		\$48.0000	\$48.00
<b>795-14.10 RESTORE GRAVEL</b>			
	<b>1.000 S.Y.</b>		
Dement Construction Company, LLC		\$25.0000	\$25.00
Eutaw Construction Company, Inc.		\$50.0000	\$50.00
Kiewit Infrastructure South Co.		\$16.5000	\$16.50
<b>795-21.02 RETIRE WATER VALVES AND HYDRANTS</b>			
	<b>1.000 LS</b>		
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Eutaw Construction Company, Inc.		\$1,860.0000	\$1,860.00
Kiewit Infrastructure South Co.		\$11,000.0000	\$11,000.00
<b>797-05.58 10IN PVC GRAVITY SEWER &gt;18FT DEPTH</b>			
	<b>78.000 L.F.</b>		
Dement Construction Company, LLC		\$220.0000	\$17,160.00
Eutaw Construction Company, Inc.		\$1,710.0000	\$133,380.00
Kiewit Infrastructure South Co.		\$200.0000	\$15,600.00
<b>797-06.66 BORE/JACK 20IN STEEL CASING PIPE-UNCON.</b>			
	<b>503.000 L.F.</b>		
Dement Construction Company, LLC		\$627.0000	\$315,381.00
Eutaw Construction Company, Inc.		\$762.0000	\$383,286.00
Kiewit Infrastructure South Co.		\$710.0000	\$357,130.00

		UNIT PRICE	EXTENSION
<b>797-07.08 48IN MANHOLE 16FT-20FT DEPTH</b>			
	<b>1.000 EACH</b>		
Dement Construction Company, LLC		\$9,985.0000	\$9,985.00
Eutaw Construction Company, Inc.		\$14,710.0000	\$14,710.00
Kiewit Infrastructure South Co.		\$10,850.0000	\$10,850.00
<b>797-07.09 48IN MANHOLE 20FT-24FT DEPTH</b>			
	<b>3.000 EACH</b>		
Dement Construction Company, LLC		\$14,125.0000	\$42,375.00
Eutaw Construction Company, Inc.		\$16,070.0000	\$48,210.00
Kiewit Infrastructure South Co.		\$10,840.0000	\$32,520.00
<b>797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT</b>			
	<b>1.000 V.F.</b>		
Dement Construction Company, LLC		\$425.0000	\$425.00
Eutaw Construction Company, Inc.		\$1,310.0000	\$1,310.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$1,100.00
<b>797-11.25 RETIREIN PLACE 48IN MANHOLE</b>			
	<b>2.000 EACH</b>		
Dement Construction Company, LLC		\$2,200.0000	\$4,400.00
Eutaw Construction Company, Inc.		\$1,790.0000	\$3,580.00
Kiewit Infrastructure South Co.		\$3,300.0000	\$6,600.00

**SUB-TOTAL ROADWAY**

Dement Construction Company, LLC	\$48,331,206.11
Eutaw Construction Company, Inc.	\$48,184,511.31
Kiewit Infrastructure South Co.	\$61,883,837.00

**SUB-TOTAL BRIDGE**

Dement Construction Company, LLC	\$6,396,915.65
Eutaw Construction Company, Inc.	\$5,531,070.50
Kiewit Infrastructure South Co.	\$8,609,066.20

**SUB-TOTAL UTILITY**

Dement Construction Company, LLC	\$8,155,439.55
Eutaw Construction Company, Inc.	\$10,065,418.19
Kiewit Infrastructure South Co.	\$9,005,038.00

**TOTAL CONTRACT**

Dement Construction Company, LLC	\$62,883,561.31
Eutaw Construction Company, Inc.	\$63,781,000.00
Kiewit Infrastructure South Co.	\$79,497,941.20

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

SUMNER COUNTY (Contract No. CNS313 Call 025)

HSIP-25(48),83007-3214-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 25 FROM AIRPORT ROAD (L.M. 17.71) TO HILTON LANE (L.M. 22.01).

PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 5.50%

---

	TOTAL CONTRACT
LU, Inc.	\$78,753.06
Superior Traffic Control, LLC	\$82,236.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$150.0000	\$150.00
Superior Traffic Control, LLC		\$325.0000	\$325.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$1,000.0000	\$1,000.00
Superior Traffic Control, LLC		\$1,650.0000	\$1,650.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>505.000 L.F.</b>		
LU, Inc.		\$3.5000	\$1,767.50
Superior Traffic Control, LLC		\$5.5000	\$2,777.50
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$2,326.0000	\$2,326.00
Superior Traffic Control, LLC		\$4,300.0000	\$4,300.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>54.000 L.F.</b>		
LU, Inc.		\$1.2500	\$67.50
Superior Traffic Control, LLC		\$6.0000	\$324.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$5,900.0000	\$5,900.00
Superior Traffic Control, LLC		\$6,000.0000	\$6,000.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>36.000 S.F.</b>		
LU, Inc.		\$8.0000	\$288.00
Superior Traffic Control, LLC		\$10.5000	\$378.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>114.000 L.F.</b>		
LU, Inc.		\$5.5000	\$627.00
Superior Traffic Control, LLC		\$7.5000	\$855.00
<b>713-02.22 BARRIER WALL DELINEATION ENHANCEMENT</b>			
	<b>620.000 L.F.</b>		
LU, Inc.		\$6.0000	\$3,720.00
Superior Traffic Control, LLC		\$5.5000	\$3,410.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>267.000 LB.</b>		
LU, Inc.		\$3.4500	\$921.15
Superior Traffic Control, LLC		\$5.2500	\$1,401.75

		UNIT PRICE	EXTENSION
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>1,076.000 LB.</b>		
LU, Inc.		\$4.6500	\$5,003.40
Superior Traffic Control, LLC		\$4.8000	\$5,164.80
<b>713-11.21 P POST SLIP BASE</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$374.0000	\$748.00
Superior Traffic Control, LLC		\$485.0000	\$970.00
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>37.000 S.F.</b>		
LU, Inc.		\$15.2500	\$564.25
Superior Traffic Control, LLC		\$15.8000	\$584.60
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>265.000 S.F.</b>		
LU, Inc.		\$15.6500	\$4,147.25
Superior Traffic Control, LLC		\$16.6500	\$4,412.25
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>43.000 EACH</b>		
LU, Inc.		\$25.0000	\$1,075.00
Superior Traffic Control, LLC		\$50.0000	\$2,150.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>338.000 EACH</b>		
LU, Inc.		\$30.4500	\$10,292.10
Superior Traffic Control, LLC		\$30.0000	\$10,140.00
<b>716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)</b>			
	<b>60.000 EACH</b>		
LU, Inc.		\$30.4500	\$1,827.00
Superior Traffic Control, LLC		\$30.0000	\$1,800.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>412.000 L.F.</b>		
LU, Inc.		\$12.1800	\$5,018.16
Superior Traffic Control, LLC		\$12.0000	\$4,944.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>11.000 EACH</b>		
LU, Inc.		\$152.2500	\$1,674.75
Superior Traffic Control, LLC		\$150.0000	\$1,650.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>16.000 L.M.</b>		
LU, Inc.		\$1,421.0000	\$22,736.00
Superior Traffic Control, LLC		\$1,400.0000	\$22,400.00

		UNIT PRICE	EXTENSION
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$5,900.0000	\$5,900.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
<b>730-26.07 FLASHING WARNING BEACON (DESCRIPTION)</b>			
	<b>1.000 EACH</b>		
LU, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, LLC		\$3,100.0000	\$3,100.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$78,753.06
Superior Traffic Control, LLC	\$82,236.90

**TOTAL CONTRACT**

LU, Inc.	\$78,753.06
Superior Traffic Control, LLC	\$82,236.90

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

WARREN COUNTY (Contract No. CNS315 Call 026)

HSIP-1(375),89073-3213-94,HSIP-1(387),89073-3214-94

THE INSTALLATION OF FLASHING BEACONS ON U.S. 70S (S.R. 1) AT S.R. 288 (OLD ROCK ISLAND ROAD) (L.M. 17.69) AND AT S.R. 136 (ROCK ISLAND ROAD) (L.M. 23.85).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2019

DBE GOAL 8.00%

---

	TOTAL CONTRACT
NABCO Electric Company, Inc.	\$82,015.49
Stansell Electric Company, Inc.	\$89,491.00
Davis H. Elliot Construction Company, Inc.	\$131,691.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>105-01</b>	<b>CONSTRUCTION STAKES, LINES AND GRADES</b>		
		<b>1.000 LS</b>	
	NABCO Electric Company, Inc.	\$6,500.0000	\$6,500.00
	Stansell Electric Company, Inc.	\$3,500.0000	\$3,500.00
	Davis H. Elliot Construction Company, Inc.	\$5,855.0000	\$5,855.00
<b>201-01</b>	<b>CLEARING AND GRUBBING</b>		
		<b>1.000 LS</b>	
	NABCO Electric Company, Inc.	\$100.0000	\$100.00
	Stansell Electric Company, Inc.	\$1,000.0000	\$1,000.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$10.00
<b>209-08.02</b>	<b>TEMPORARY SILT FENCE (WITH BACKING)</b>		
		<b>255.000 L.F.</b>	
	NABCO Electric Company, Inc.	\$3.2500	\$828.75
	Stansell Electric Company, Inc.	\$8.0000	\$2,040.00
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$2,550.00
<b>712-01</b>	<b>TRAFFIC CONTROL</b>		
		<b>1.000 LS</b>	
	NABCO Electric Company, Inc.	\$1,500.0000	\$1,500.00
	Stansell Electric Company, Inc.	\$5,200.0000	\$5,200.00
	Davis H. Elliot Construction Company, Inc.	\$5,000.0000	\$5,000.00
<b>712-04.01</b>	<b>FLEXIBLE DRUMS (CHANNELIZING)</b>		
		<b>80.000 EACH</b>	
	NABCO Electric Company, Inc.	\$30.0000	\$2,400.00
	Stansell Electric Company, Inc.	\$15.0000	\$1,200.00
	Davis H. Elliot Construction Company, Inc.	\$35.0000	\$2,800.00
<b>712-06</b>	<b>SIGNS (CONSTRUCTION)</b>		
		<b>1,440.000 S.F.</b>	
	NABCO Electric Company, Inc.	\$9.0000	\$12,960.00
	Stansell Electric Company, Inc.	\$5.0000	\$7,200.00
	Davis H. Elliot Construction Company, Inc.	\$7.0000	\$10,080.00
<b>712-08.03</b>	<b>ARROW BOARD (TYPE C)</b>		
		<b>4.000 EACH</b>	
	NABCO Electric Company, Inc.	\$800.0000	\$3,200.00
	Stansell Electric Company, Inc.	\$930.0000	\$3,720.00
	Davis H. Elliot Construction Company, Inc.	\$2,150.0000	\$8,600.00
<b>717-01</b>	<b>MOBILIZATION</b>		
		<b>1.000 LS</b>	
	NABCO Electric Company, Inc.	\$3,500.0000	\$3,500.00
	Stansell Electric Company, Inc.	\$6,200.0000	\$6,200.00
	Davis H. Elliot Construction Company, Inc.	\$6,580.0000	\$6,580.00

		UNIT PRICE	EXTENSION
<b>730-02.01 SIGNAL HEAD ASSEMBLY (110)</b>			
	<b>2.000 EACH</b>		
NABCO Electric Company, Inc.		\$405.9700	\$811.94
Stansell Electric Company, Inc.		\$475.0000	\$950.00
Davis H. Elliot Construction Company, Inc.		\$750.0000	\$1,500.00
<b>730-02.21 SIGNAL HEAD ASSEMBLY (220)</b>			
	<b>7.000 EACH</b>		
NABCO Electric Company, Inc.		\$492.1500	\$3,445.05
Stansell Electric Company, Inc.		\$675.0000	\$4,725.00
Davis H. Elliot Construction Company, Inc.		\$850.0000	\$5,950.00
<b>730-05.01 ELECTRICAL SERVICE CONNECTION</b>			
	<b>2.000 EACH</b>		
NABCO Electric Company, Inc.		\$1,550.0000	\$3,100.00
Stansell Electric Company, Inc.		\$2,600.0000	\$5,200.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$5,000.00
<b>730-08.02 SIGNAL CABLE - 5 CONDUCTOR</b>			
	<b>575.000 L.F.</b>		
NABCO Electric Company, Inc.		\$1.9500	\$1,121.25
Stansell Electric Company, Inc.		\$1.2000	\$690.00
Davis H. Elliot Construction Company, Inc.		\$0.5500	\$316.25
<b>730-09.20 SPAN WIRE ASSEMBLY</b>			
	<b>340.000 L.F.</b>		
NABCO Electric Company, Inc.		\$3.4500	\$1,173.00
Stansell Electric Company, Inc.		\$3.7000	\$1,258.00
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$1,700.00
<b>730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL)</b>			
	<b>2.000 EACH</b>		
NABCO Electric Company, Inc.		\$1,300.7500	\$2,601.50
Stansell Electric Company, Inc.		\$1,180.0000	\$2,360.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$2,000.00
<b>730-16.03 CONTROLLER (FLASHING BEACON)</b>			
	<b>2.000 EACH</b>		
NABCO Electric Company, Inc.		\$419.8000	\$839.60
Stansell Electric Company, Inc.		\$598.0000	\$1,196.00
Davis H. Elliot Construction Company, Inc.		\$6,875.0000	\$13,750.00
<b>730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)</b>			
	<b>4.000 EACH</b>		
NABCO Electric Company, Inc.		\$9,483.6000	\$37,934.40
Stansell Electric Company, Inc.		\$10,763.0000	\$43,052.00
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$60,000.00

**SUB-TOTAL ROADWAY**

NABCO Electric Company, Inc.	\$82,015.49
Stansell Electric Company, Inc.	\$89,491.00
Davis H. Elliot Construction Company, Inc.	\$131,691.25

**TOTAL CONTRACT**

NABCO Electric Company, Inc.	\$82,015.49
Stansell Electric Company, Inc.	\$89,491.00
Davis H. Elliot Construction Company, Inc.	\$131,691.25

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

WEAKLEY COUNTY (Contract No. CNS314 Call 027)

92003-4268-04

THE REPAIR OF THE BRIDGES ON U.S. 45E (S.R. 43) OVER OVERFLOW (L.M. 20.50).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

---

	TOTAL CONTRACT
Harold Coffey Construction Co., Inc.	\$867,982.89
Jamison Construction, LLC	\$1,029,442.50
Dement Construction Company, LLC	\$1,065,991.60

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>800.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$6.0000	\$4,800.00
Jamison Construction, LLC		\$5.0000	\$4,000.00
Dement Construction Company, LLC		\$5.0000	\$4,000.00
<b>403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)</b>			
	<b>1.000 TON</b>		
Harold Coffey Construction Co., Inc.		\$100.0000	\$100.00
Jamison Construction, LLC		\$120.0000	\$120.00
Dement Construction Company, LLC		\$100.0000	\$100.00
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>161.000 TON</b>		
Harold Coffey Construction Co., Inc.		\$240.0000	\$38,640.00
Jamison Construction, LLC		\$265.0000	\$42,665.00
Dement Construction Company, LLC		\$240.0000	\$38,640.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,020.000 S.Y.</b>		
Harold Coffey Construction Co., Inc.		\$8.6500	\$17,473.00
Jamison Construction, LLC		\$10.0000	\$20,200.00
Dement Construction Company, LLC		\$8.6500	\$17,473.00
<b>604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)</b>			
	<b>2,643.000 S.Y.</b>		
Harold Coffey Construction Co., Inc.		\$6.9500	\$18,368.85
Jamison Construction, LLC		\$8.0000	\$21,144.00
Dement Construction Company, LLC		\$6.9500	\$18,368.85
<b>604-10.05 CONCRETE</b>			
	<b>15.000 S.F.</b>		
Harold Coffey Construction Co., Inc.		\$300.0000	\$4,500.00
Jamison Construction, LLC		\$160.0000	\$2,400.00
Dement Construction Company, LLC		\$400.0000	\$6,000.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>8,825.000 LB.</b>		
Harold Coffey Construction Co., Inc.		\$1.2500	\$11,031.25
Jamison Construction, LLC		\$1.3000	\$11,472.50
Dement Construction Company, LLC		\$0.8500	\$7,501.25
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>446.000 C.F.</b>		
Harold Coffey Construction Co., Inc.		\$54.0000	\$24,084.00
Jamison Construction, LLC		\$150.0000	\$66,900.00
Dement Construction Company, LLC		\$250.0000	\$111,500.00

		UNIT PRICE	EXTENSION
<b>604-10.44 EXPANSION JOINT REPAIRS</b>			
	<b>162.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$490.0000	\$79,380.00
Jamison Construction, LLC		\$792.0000	\$128,304.00
Dement Construction Company, LLC		\$800.0000	\$129,600.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>300.000 S.Y.</b>		
Harold Coffey Construction Co., Inc.		\$185.0000	\$55,500.00
Jamison Construction, LLC		\$260.0000	\$78,000.00
Dement Construction Company, LLC		\$250.0000	\$75,000.00
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>15.000 S.F.</b>		
Harold Coffey Construction Co., Inc.		\$175.0000	\$2,625.00
Jamison Construction, LLC		\$160.0000	\$2,400.00
Dement Construction Company, LLC		\$150.0000	\$2,250.00
<b>606-03.03 STEEL PILES (12 INCH)</b>			
	<b>720.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$73.0000	\$52,560.00
Jamison Construction, LLC		\$80.0000	\$57,600.00
Dement Construction Company, LLC		\$60.0000	\$43,200.00
<b>617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)</b>			
	<b>4,434.000 S.Y.</b>		
Harold Coffey Construction Co., Inc.		\$28.3500	\$125,703.90
Jamison Construction, LLC		\$32.5000	\$144,105.00
Dement Construction Company, LLC		\$28.5000	\$126,369.00
<b>620-03 CONCRETE PARAPET (PARAPET AND END POST REPL.)</b>			
	<b>1,085.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$224.4500	\$243,528.25
Jamison Construction, LLC		\$158.0000	\$171,430.00
Dement Construction Company, LLC		\$200.0000	\$217,000.00
<b>705-01.01 GUARDRAIL AT BRIDGE ENDS</b>			
	<b>27.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$110.5000	\$2,983.50
Jamison Construction, LLC		\$100.0000	\$2,700.00
Dement Construction Company, LLC		\$110.5000	\$2,983.50
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>136.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$12.0000	\$1,632.00
Jamison Construction, LLC		\$16.0000	\$2,176.00
Dement Construction Company, LLC		\$15.0000	\$2,040.00

		UNIT PRICE	EXTENSION
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>1.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$3,990.0000	\$3,990.00
Jamison Construction, LLC		\$3,700.0000	\$3,700.00
Dement Construction Company, LLC		\$3,990.0000	\$3,990.00
<b>705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>2.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$5,485.0000	\$10,970.00
Jamison Construction, LLC		\$3,500.0000	\$7,000.00
Dement Construction Company, LLC		\$5,485.0000	\$10,970.00
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Harold Coffey Construction Co., Inc.		\$5,750.0000	\$5,750.00
Jamison Construction, LLC		\$35,000.0000	\$35,000.00
Dement Construction Company, LLC		\$44,550.0000	\$44,550.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>1,860.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$22.5000	\$41,850.00
Jamison Construction, LLC		\$36.0000	\$66,960.00
Dement Construction Company, LLC		\$36.0000	\$66,960.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>114.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$20.0000	\$2,280.00
Jamison Construction, LLC		\$30.0000	\$3,420.00
Dement Construction Company, LLC		\$20.0000	\$2,280.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>560.000 S.F.</b>		
Harold Coffey Construction Co., Inc.		\$5.5000	\$3,080.00
Jamison Construction, LLC		\$9.0000	\$5,040.00
Dement Construction Company, LLC		\$5.5000	\$3,080.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>320.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$10.0000	\$3,200.00
Jamison Construction, LLC		\$30.0000	\$9,600.00
Dement Construction Company, LLC		\$10.0000	\$3,200.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$595.0000	\$1,190.00
Jamison Construction, LLC		\$1,800.0000	\$3,600.00
Dement Construction Company, LLC		\$595.0000	\$1,190.00

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>17,432.000 L.F.</b>		
Harold Coffey Construction Co., Inc.		\$3.0000	\$52,296.00
Jamison Construction, LLC		\$1.7500	\$30,506.00
Dement Construction Company, LLC		\$3.0000	\$52,296.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>2.000 EACH</b>		
Harold Coffey Construction Co., Inc.		\$3,750.0000	\$7,500.00
Jamison Construction, LLC		\$5,600.0000	\$11,200.00
Dement Construction Company, LLC		\$3,750.0000	\$7,500.00
<b>716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</b>			
	<b>0.500 L.M.</b>		
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$3,250.00
Jamison Construction, LLC		\$7,500.0000	\$3,750.00
Dement Construction Company, LLC		\$6,500.0000	\$3,250.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Harold Coffey Construction Co., Inc.		\$43,399.1400	\$43,399.14
Jamison Construction, LLC		\$80,550.0000	\$80,550.00
Dement Construction Company, LLC		\$53,000.0000	\$53,000.00
<b>801-03 WATER (SEEDING &amp; SODDING)</b>			
	<b>18.000 M.G.</b>		
Harold Coffey Construction Co., Inc.		\$1.0000	\$18.00
Jamison Construction, LLC		\$250.0000	\$4,500.00
Dement Construction Company, LLC		\$50.0000	\$900.00
<b>803-01 SODDING (NEW SOD)</b>			
	<b>1,800.000 S.Y.</b>		
Harold Coffey Construction Co., Inc.		\$3.5000	\$6,300.00
Jamison Construction, LLC		\$5.0000	\$9,000.00
Dement Construction Company, LLC		\$6.0000	\$10,800.00

**SUB-TOTAL BRIDGE**

Harold Coffey Construction Co., Inc.	\$867,982.89
Jamison Construction, LLC	\$1,029,442.50
Dement Construction Company, LLC	\$1,065,991.60

**TOTAL CONTRACT**

Harold Coffey Construction Co., Inc.	\$867,982.89
Jamison Construction, LLC	\$1,029,442.50
Dement Construction Company, LLC	\$1,065,991.60

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

WHITE COUNTY (Contract No. CNS301 Call 028)

HSIP-111(104),93003-3234-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 111 FROM NEAR PANTHER DRIVE (L.M. 5.90) TO THE BRIDGE OVER CALF KILLER RIVER (L.M. 6.37).

PROJECT LENGTH - 0.470 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 6.00%

---

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$36,708.00
LU, Inc.	\$40,905.68

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>865.000 L.F.</b>		
Superior Traffic Control, LLC		\$4.5000	\$3,892.50
LU, Inc.		\$3.5000	\$3,027.50
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
LU, Inc.		\$3,440.0000	\$3,440.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>162.000 S.F.</b>		
Superior Traffic Control, LLC		\$8.0000	\$1,296.00
LU, Inc.		\$8.0000	\$1,296.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>150.000 L.F.</b>		
Superior Traffic Control, LLC		\$8.0000	\$1,200.00
LU, Inc.		\$5.5000	\$825.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>338.000 LB.</b>		
Superior Traffic Control, LLC		\$5.5000	\$1,859.00
LU, Inc.		\$2.8200	\$953.16
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>402.000 LB.</b>		
Superior Traffic Control, LLC		\$5.0000	\$2,010.00
LU, Inc.		\$3.2400	\$1,302.48
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>37.000 S.F.</b>		
Superior Traffic Control, LLC		\$16.5000	\$610.50
LU, Inc.		\$9.3300	\$345.21
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>219.000 S.F.</b>		
Superior Traffic Control, LLC		\$17.2500	\$3,777.75
LU, Inc.		\$9.8900	\$2,165.91
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>12.000 EACH</b>		
Superior Traffic Control, LLC		\$75.0000	\$900.00
LU, Inc.		\$25.0000	\$300.00
<b>716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER</b>			
	<b>156.000 EACH</b>		
Superior Traffic Control, LLC		\$13.5000	\$2,106.00
LU, Inc.		\$10.1500	\$1,583.40

		UNIT PRICE	EXTENSION
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>	<b>200.000 S.Y.</b>		
Superior Traffic Control, LLC		\$23.0000	\$4,600.00
LU, Inc.		\$20.3000	\$4,060.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>	<b>35.000 L.F.</b>		
Superior Traffic Control, LLC		\$13.5000	\$472.50
LU, Inc.		\$50.7500	\$1,776.25
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>	<b>7.000 EACH</b>		
Superior Traffic Control, LLC		\$170.0000	\$1,190.00
LU, Inc.		\$355.2500	\$2,486.75
<b>716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)</b>	<b>4.000 EACH</b>		
Superior Traffic Control, LLC		\$470.0000	\$1,880.00
LU, Inc.		\$761.2500	\$3,045.00
<b>716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)</b>	<b>2.000 EACH</b>		
Superior Traffic Control, LLC		\$140.0000	\$280.00
LU, Inc.		\$355.2500	\$710.50
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>	<b>2.200 L.M.</b>		
Superior Traffic Control, LLC		\$2,750.0000	\$6,050.00
LU, Inc.		\$4,396.0300	\$9,671.27
<b>716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)</b>	<b>575.000 L.F.</b>		
Superior Traffic Control, LLC		\$1.4500	\$833.75
LU, Inc.		\$0.8300	\$477.25
<b>717-01 MOBILIZATION</b>	<b>1.000 LS</b>		
Superior Traffic Control, LLC		\$1,750.0000	\$1,750.00
LU, Inc.		\$3,440.0000	\$3,440.00

**SUB-TOTAL ROADWAY**

Superior Traffic Control, LLC  
LU, Inc.

\$36,708.00  
\$40,905.68

**TOTAL CONTRACT**

Superior Traffic Control, LLC  
LU, Inc.

\$36,708.00  
\$40,905.68

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

WILSON COUNTY (Contract No. CNS312 Call 029)

HSIP-4450(7),95952-3570-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON OLD LEBANON DIRT ROAD FROM THE DAVIDSON COUNTY LINE TO S.R. 171 IN MT. JULIET.

PROJECT LENGTH - 3.470 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2019

DBE GOAL 6.50%

---

	TOTAL CONTRACT
LU, Inc.	\$101,632.52
Superior Traffic Control, LLC	\$107,415.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>735.000 L.F.</b>		
LU, Inc.		\$18.0000	\$13,230.00
Superior Traffic Control, LLC		\$26.0000	\$19,110.00
<b>705-04.04 GUARDRAIL TERMINAL (TYPE 21)</b>			
	<b>3.000 EACH</b>		
LU, Inc.		\$2,058.0000	\$6,174.00
Superior Traffic Control, LLC		\$3,300.0000	\$9,900.00
<b>705-04.21 GUARDRAIL DELINEATION ENHANCEMENT</b>			
	<b>1,495.000 L.F.</b>		
LU, Inc.		\$3.5000	\$5,232.50
Superior Traffic Control, LLC		\$3.2000	\$4,784.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>35.000 L.F.</b>		
LU, Inc.		\$1.2500	\$43.75
Superior Traffic Control, LLC		\$9.1500	\$320.25
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$6,800.0000	\$6,800.00
Superior Traffic Control, LLC		\$4,200.0000	\$4,200.00
<b>713-02.20 ROADSIDE OBSTACLE DELINEATION</b>			
	<b>113.000 S.F.</b>		
LU, Inc.		\$14.0000	\$1,582.00
Superior Traffic Control, LLC		\$19.0000	\$2,147.00
<b>713-02.21 SIGN POST DELINEATION ENHANCEMENT</b>			
	<b>84.000 L.F.</b>		
LU, Inc.		\$4.5100	\$378.84
Superior Traffic Control, LLC		\$6.5000	\$546.00
<b>713-11.01 "U" SECTION STEEL POSTS</b>			
	<b>870.000 LB.</b>		
LU, Inc.		\$3.7500	\$3,262.50
Superior Traffic Control, LLC		\$4.0000	\$3,480.00
<b>713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST</b>			
	<b>442.000 LB.</b>		
LU, Inc.		\$4.5500	\$2,011.10
Superior Traffic Control, LLC		\$3.8000	\$1,679.60
<b>713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)</b>			
	<b>44.000 S.F.</b>		
LU, Inc.		\$15.2500	\$671.00
Superior Traffic Control, LLC		\$14.5000	\$638.00

		UNIT PRICE	EXTENSION
<b>713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)</b>			
	<b>197.000 S.F.</b>		
LU, Inc.		\$15.6500	\$3,083.05
Superior Traffic Control, LLC		\$15.1000	\$2,974.70
<b>713-15.36 REMOVE SIGN, SUPPORT &amp; FOOTING</b>			
	<b>18.000 EACH</b>		
LU, Inc.		\$25.0000	\$450.00
Superior Traffic Control, LLC		\$25.0000	\$450.00
<b>713-16.41 RELOCATE SIGN</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$75.0000	\$75.00
Superior Traffic Control, LLC		\$150.0000	\$150.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>235.000 EACH</b>		
LU, Inc.		\$30.4500	\$7,155.75
Superior Traffic Control, LLC		\$30.0000	\$7,050.00
<b>716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)</b>			
	<b>181.000 L.F.</b>		
LU, Inc.		\$12.1800	\$2,204.58
Superior Traffic Control, LLC		\$12.0000	\$2,172.00
<b>716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)</b>			
	<b>96.000 S.Y.</b>		
LU, Inc.		\$20.3000	\$1,948.80
Superior Traffic Control, LLC		\$20.0000	\$1,920.00
<b>716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)</b>			
	<b>225.000 L.F.</b>		
LU, Inc.		\$15.2300	\$3,426.75
Superior Traffic Control, LLC		\$15.0000	\$3,375.00
<b>716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)</b>			
	<b>3.000 EACH</b>		
LU, Inc.		\$152.2500	\$456.75
Superior Traffic Control, LLC		\$150.0000	\$450.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>7.500 L.M.</b>		
LU, Inc.		\$1,624.0000	\$12,180.00
Superior Traffic Control, LLC		\$1,600.0000	\$12,000.00
<b>716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)</b>			
	<b>7.000 L.M.</b>		
LU, Inc.		\$2,233.0000	\$15,631.00
Superior Traffic Control, LLC		\$2,200.0000	\$15,400.00

		UNIT PRICE	EXTENSION
<b>716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)</b>			
	<b>1,323.000 L.F.</b>		
LU, Inc.		\$3.0500	\$4,035.15
Superior Traffic Control, LLC		\$3.0000	\$3,969.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
LU, Inc.		\$5,800.0000	\$5,800.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
<b>730-50.10 SOLAR POWERED FLASHING ASSEMBLY</b>			
	<b>2.000 EACH</b>		
LU, Inc.		\$2,900.0000	\$5,800.00
Superior Traffic Control, LLC		\$2,850.0000	\$5,700.00

**SUB-TOTAL ROADWAY**

LU, Inc.	\$101,632.52
Superior Traffic Control, LLC	\$107,415.55

**TOTAL CONTRACT**

LU, Inc.	\$101,632.52
Superior Traffic Control, LLC	\$107,415.55

**STATE OF TENNESSEE  
DEPARTMENT OF TRANSPORTATION  
SUMMARY OF BIDS  
LETTING OF OCTOBER 05, 2018**

WILSON COUNTY (Contract No. CNS307 Call 030)

95006-4218-04

THE REPAIR OF THE BRIDGES ON U.S. 70 (S.R. 26) OVER SINKING CREEK (L.M. 2.33) IN LEBANON.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2019

---

	TOTAL CONTRACT
Concrete Structures, Inc.	\$795,397.10
Bell & Associates Construction, LP	\$808,912.75
Mid-State Construction Company, Inc.	\$883,812.93
Jamison Construction, LLC	\$1,000,851.10

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
<b>202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 95FA0243003)</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$14,590.5700	\$14,590.57
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
<b>202-04.02 REMOVAL OF STRUCTURES (BRIDGE NO. 95FA0243004)</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$14,587.9000	\$14,587.90
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
<b>203-01 ROAD &amp; DRAINAGE EXCAVATION (UNCLASSIFIED)</b>			
	<b>124.000 C.Y.</b>		
Concrete Structures, Inc.		\$135.0000	\$16,740.00
Bell & Associates Construction, LP		\$15.0000	\$1,860.00
Mid-State Construction Company, Inc.		\$42.5300	\$5,273.72
Jamison Construction, LLC		\$30.0000	\$3,720.00
<b>209-08.02 TEMPORARY SILT FENCE (WITH BACKING)</b>			
	<b>765.000 L.F.</b>		
Concrete Structures, Inc.		\$4.5000	\$3,442.50
Bell & Associates Construction, LP		\$4.4000	\$3,366.00
Mid-State Construction Company, Inc.		\$5.5800	\$4,268.70
Jamison Construction, LLC		\$7.0000	\$5,355.00
<b>303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D</b>			
	<b>829.000 TON</b>		
Concrete Structures, Inc.		\$32.0000	\$26,528.00
Bell & Associates Construction, LP		\$25.0000	\$20,725.00
Mid-State Construction Company, Inc.		\$34.6300	\$28,708.27
Jamison Construction, LLC		\$50.0000	\$41,450.00
<b>307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A</b>			
	<b>21.000 TON</b>		
Concrete Structures, Inc.		\$224.0000	\$4,704.00
Bell & Associates Construction, LP		\$300.0000	\$6,300.00
Mid-State Construction Company, Inc.		\$259.5100	\$5,449.71
Jamison Construction, LLC		\$212.0000	\$4,452.00
<b>307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2</b>			
	<b>89.000 TON</b>		
Concrete Structures, Inc.		\$224.0000	\$19,936.00
Bell & Associates Construction, LP		\$300.0000	\$26,700.00
Mid-State Construction Company, Inc.		\$217.4900	\$19,356.61
Jamison Construction, LLC		\$220.0000	\$19,580.00

		UNIT PRICE	EXTENSION
<b>411-01.10 ACS MIX(PG64-22) GRADING D</b>			
	<b>52.000 TON</b>		
Concrete Structures, Inc.		\$245.0000	\$12,740.00
Bell & Associates Construction, LP		\$335.0000	\$17,420.00
Mid-State Construction Company, Inc.		\$262.4400	\$13,646.88
Jamison Construction, LLC		\$235.0000	\$12,220.00
<b>415-01.02 COLD PLANING BITUMINOUS PAVEMENT</b>			
	<b>2,047.000 S.Y.</b>		
Concrete Structures, Inc.		\$8.0000	\$16,376.00
Bell & Associates Construction, LP		\$7.5000	\$15,352.50
Mid-State Construction Company, Inc.		\$8.8700	\$18,156.89
Jamison Construction, LLC		\$6.0000	\$12,282.00
<b>602-10.05 BRACING REPAIRS</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$15,000.0000	\$15,000.00
Bell & Associates Construction, LP		\$4,500.0000	\$4,500.00
Mid-State Construction Company, Inc.		\$17,511.4800	\$17,511.48
Jamison Construction, LLC		\$35,000.0000	\$35,000.00
<b>604-02.03 EPOXY COATED REINFORCING STEEL</b>			
	<b>7,989.000 LB.</b>		
Concrete Structures, Inc.		\$1.6000	\$12,782.40
Bell & Associates Construction, LP		\$1.7500	\$13,980.75
Mid-State Construction Company, Inc.		\$1.4000	\$11,184.60
Jamison Construction, LLC		\$1.3000	\$10,385.70
<b>604-03.01 CLASS A CONCRETE (BRIDGES)</b>			
	<b>61.000 C.Y.</b>		
Concrete Structures, Inc.		\$862.0000	\$52,582.00
Bell & Associates Construction, LP		\$1,250.0000	\$76,250.00
Mid-State Construction Company, Inc.		\$1,097.3000	\$66,935.30
Jamison Construction, LLC		\$1,100.0000	\$67,100.00
<b>604-03.09 CLASS D CONCRETE (BRIDGE DECK)</b>			
	<b>16.000 C.Y.</b>		
Concrete Structures, Inc.		\$1,500.0000	\$24,000.00
Bell & Associates Construction, LP		\$1,550.0000	\$24,800.00
Mid-State Construction Company, Inc.		\$1,349.3400	\$21,589.44
Jamison Construction, LLC		\$1,000.0000	\$16,000.00
<b>604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)</b>			
	<b>190.000 S.Y.</b>		
Concrete Structures, Inc.		\$13.0000	\$2,470.00
Bell & Associates Construction, LP		\$20.0000	\$3,800.00
Mid-State Construction Company, Inc.		\$10.3300	\$1,962.70
Jamison Construction, LLC		\$13.0000	\$2,470.00

		UNIT PRICE	EXTENSION
<b>604-10.05 CONCRETE</b>			
	<b>448.000 S.F.</b>		
Concrete Structures, Inc.		\$180.0000	\$80,640.00
Bell & Associates Construction, LP		\$130.0000	\$58,240.00
Mid-State Construction Company, Inc.		\$168.1700	\$75,340.16
Jamison Construction, LLC		\$200.0000	\$89,600.00
<b>604-10.14 REMOVE EXISTING WEARING SURFACE</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$31,000.0000	\$31,000.00
Bell & Associates Construction, LP		\$12,500.0000	\$12,500.00
Mid-State Construction Company, Inc.		\$35,810.5200	\$35,810.52
Jamison Construction, LLC		\$7,500.0000	\$7,500.00
<b>604-10.18 REINFORCING STEEL (REPAIRS)</b>			
	<b>3,312.000 LB.</b>		
Concrete Structures, Inc.		\$5.6000	\$18,547.20
Bell & Associates Construction, LP		\$1.5000	\$4,968.00
Mid-State Construction Company, Inc.		\$1.3000	\$4,305.60
Jamison Construction, LLC		\$1.2000	\$3,974.40
<b>604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>			
	<b>120.000 S.Y.</b>		
Concrete Structures, Inc.		\$200.0000	\$24,000.00
Bell & Associates Construction, LP		\$475.0000	\$57,000.00
Mid-State Construction Company, Inc.		\$433.7300	\$52,047.60
Jamison Construction, LLC		\$340.0000	\$40,800.00
<b>604-10.41 EXPANSION JOINT REPAIRS (TYPE E)</b>			
	<b>154.000 L.F.</b>		
Concrete Structures, Inc.		\$482.0000	\$74,228.00
Bell & Associates Construction, LP		\$725.0000	\$111,650.00
Mid-State Construction Company, Inc.		\$676.0200	\$104,107.08
Jamison Construction, LLC		\$540.0000	\$83,160.00
<b>604-10.42 CONCRETE REPAIRS</b>			
	<b>6.000 C.F.</b>		
Concrete Structures, Inc.		\$520.0000	\$3,120.00
Bell & Associates Construction, LP		\$435.0000	\$2,610.00
Mid-State Construction Company, Inc.		\$674.0200	\$4,044.12
Jamison Construction, LLC		\$400.0000	\$2,400.00
<b>604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)</b>			
	<b>185.000 S.Y.</b>		
Concrete Structures, Inc.		\$130.0000	\$24,050.00
Bell & Associates Construction, LP		\$335.0000	\$61,975.00
Mid-State Construction Company, Inc.		\$167.4500	\$30,978.25
Jamison Construction, LLC		\$260.0000	\$48,100.00

		UNIT PRICE	EXTENSION
<b>604-10.54 CONCRETE REPAIRS</b>			
	<b>51.000 S.F.</b>		
Concrete Structures, Inc.		\$100.0000	\$5,100.00
Bell & Associates Construction, LP		\$130.0000	\$6,630.00
Mid-State Construction Company, Inc.		\$162.3000	\$8,277.30
Jamison Construction, LLC		\$200.0000	\$10,200.00
<b>604-10.58 EPOXY INJECTION (INJECTION)</b>			
	<b>3.000 GAL.</b>		
Concrete Structures, Inc.		\$1,000.0000	\$3,000.00
Bell & Associates Construction, LP		\$220.0000	\$660.00
Mid-State Construction Company, Inc.		\$145.8000	\$437.40
Jamison Construction, LLC		\$150.0000	\$450.00
<b>604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)</b>			
	<b>43.000 L.F.</b>		
Concrete Structures, Inc.		\$60.0000	\$2,580.00
Bell & Associates Construction, LP		\$115.0000	\$4,945.00
Mid-State Construction Company, Inc.		\$303.7500	\$13,061.25
Jamison Construction, LLC		\$120.0000	\$5,160.00
<b>604-10.83 COMPOSITE FIBER ENCASEMENT</b>			
	<b>671.000 S.F.</b>		
Concrete Structures, Inc.		\$20.0000	\$13,420.00
Bell & Associates Construction, LP		\$65.0000	\$43,615.00
Mid-State Construction Company, Inc.		\$28.1600	\$18,895.36
Jamison Construction, LLC		\$90.0000	\$60,390.00
<b>604-10.90 MISCELLANEOUS BRIDGE ITEMS</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$6,000.0000	\$6,000.00
Bell & Associates Construction, LP		\$3,700.0000	\$3,700.00
Mid-State Construction Company, Inc.		\$8,260.8200	\$8,260.82
Jamison Construction, LLC		\$4,200.0000	\$4,200.00
<b>617-01 BRIDGE DECK SEALANT</b>			
	<b>630.000 S.Y.</b>		
Concrete Structures, Inc.		\$28.0000	\$17,640.00
Bell & Associates Construction, LP		\$30.0000	\$18,900.00
Mid-State Construction Company, Inc.		\$30.0700	\$18,944.10
Jamison Construction, LLC		\$23.0000	\$14,490.00
<b>620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)</b>			
	<b>274.000 L.F.</b>		
Concrete Structures, Inc.		\$155.0000	\$42,470.00
Bell & Associates Construction, LP		\$125.0000	\$34,250.00
Mid-State Construction Company, Inc.		\$162.0600	\$44,404.44
Jamison Construction, LLC		\$150.0000	\$41,100.00

		UNIT PRICE	EXTENSION
<b>701-01.01 CONCRETE SIDEWALK (4 ")</b>			
	<b>360.000 S.F.</b>		
Concrete Structures, Inc.		\$10.0000	\$3,600.00
Bell & Associates Construction, LP		\$5.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$12.1500	\$4,374.00
Jamison Construction, LLC		\$5.0000	\$1,800.00
<b>705-02.02 SINGLE GUARDRAIL (TYPE 2)</b>			
	<b>169.000 L.F.</b>		
Concrete Structures, Inc.		\$21.0000	\$3,549.00
Bell & Associates Construction, LP		\$20.0000	\$3,380.00
Mid-State Construction Company, Inc.		\$22.4800	\$3,799.12
Jamison Construction, LLC		\$30.0000	\$5,070.00
<b>705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$1,100.0000	\$2,200.00
Bell & Associates Construction, LP		\$1,400.0000	\$2,800.00
Mid-State Construction Company, Inc.		\$972.0000	\$1,944.00
Jamison Construction, LLC		\$3,200.0000	\$6,400.00
<b>705-04.50 PORTABLE BARRIER RAIL DELINEATOR</b>			
	<b>22.000 EACH</b>		
Concrete Structures, Inc.		\$14.0000	\$308.00
Bell & Associates Construction, LP		\$12.5000	\$275.00
Mid-State Construction Company, Inc.		\$14.5800	\$320.76
Jamison Construction, LLC		\$26.0000	\$572.00
<b>705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3</b>			
	<b>4.000 EACH</b>		
Concrete Structures, Inc.		\$3,000.0000	\$12,000.00
Bell & Associates Construction, LP		\$2,900.0000	\$11,600.00
Mid-State Construction Company, Inc.		\$3,159.0000	\$12,636.00
Jamison Construction, LLC		\$3,000.0000	\$12,000.00
<b>705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3</b>			
	<b>4.000 EACH</b>		
Concrete Structures, Inc.		\$4,500.0000	\$18,000.00
Bell & Associates Construction, LP		\$5,300.0000	\$21,200.00
Mid-State Construction Company, Inc.		\$5,892.7500	\$23,571.00
Jamison Construction, LLC		\$3,600.0000	\$14,400.00
<b>706-01 GUARDRAIL REMOVED</b>			
	<b>370.000 L.F.</b>		
Concrete Structures, Inc.		\$1.0000	\$370.00
Bell & Associates Construction, LP		\$1.1000	\$407.00
Mid-State Construction Company, Inc.		\$1.2200	\$451.40
Jamison Construction, LLC		\$2.0000	\$740.00

		UNIT PRICE	EXTENSION
<b>712-01 TRAFFIC CONTROL</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$13,000.0000	\$13,000.00
Bell & Associates Construction, LP		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$32,207.9500	\$32,207.95
Jamison Construction, LLC		\$68,000.0000	\$68,000.00
<b>712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL</b>			
	<b>890.000 L.F.</b>		
Concrete Structures, Inc.		\$35.0000	\$31,150.00
Bell & Associates Construction, LP		\$18.0000	\$16,020.00
Mid-State Construction Company, Inc.		\$36.9400	\$32,876.60
Jamison Construction, LLC		\$36.0000	\$32,040.00
<b>712-04.01 FLEXIBLE DRUMS (CHANNELIZING)</b>			
	<b>50.000 EACH</b>		
Concrete Structures, Inc.		\$36.0000	\$1,800.00
Bell & Associates Construction, LP		\$35.0000	\$1,750.00
Mid-State Construction Company, Inc.		\$38.8800	\$1,944.00
Jamison Construction, LLC		\$50.0000	\$2,500.00
<b>712-05.01 WARNING LIGHTS (TYPE A)</b>			
	<b>50.000 EACH</b>		
Concrete Structures, Inc.		\$38.0000	\$1,900.00
Bell & Associates Construction, LP		\$37.0000	\$1,850.00
Mid-State Construction Company, Inc.		\$41.3100	\$2,065.50
Jamison Construction, LLC		\$50.0000	\$2,500.00
<b>712-06 SIGNS (CONSTRUCTION)</b>			
	<b>297.000 S.F.</b>		
Concrete Structures, Inc.		\$8.0000	\$2,376.00
Bell & Associates Construction, LP		\$7.5000	\$2,227.50
Mid-State Construction Company, Inc.		\$8.2000	\$2,435.40
Jamison Construction, LLC		\$10.0000	\$2,970.00
<b>712-07.03 TEMPORARY BARRICADES (TYPE III)</b>			
	<b>24.000 L.F.</b>		
Concrete Structures, Inc.		\$17.0000	\$408.00
Bell & Associates Construction, LP		\$16.5000	\$396.00
Mid-State Construction Company, Inc.		\$18.2300	\$437.52
Jamison Construction, LLC		\$30.0000	\$720.00
<b>712-08.03 ARROW BOARD (TYPE C)</b>			
	<b>2.000 EACH</b>		
Concrete Structures, Inc.		\$1,250.0000	\$2,500.00
Bell & Associates Construction, LP		\$1,200.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$1,336.5000	\$2,673.00
Jamison Construction, LLC		\$2,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
<b>712-09.01 REMOVABLE PAVEMENT MARKING LINE</b>			
	<b>4,400.000 L.F.</b>		
Concrete Structures, Inc.		\$3.4000	\$14,960.00
Bell & Associates Construction, LP		\$3.2500	\$14,300.00
Mid-State Construction Company, Inc.		\$3.6500	\$16,060.00
Jamison Construction, LLC		\$2.0000	\$8,800.00
<b>713-16.01 CHANGEABLE MESSAGE SIGN UNIT</b>			
	<b>3.000 EACH</b>		
Concrete Structures, Inc.		\$7,000.0000	\$21,000.00
Bell & Associates Construction, LP		\$6,800.0000	\$20,400.00
Mid-State Construction Company, Inc.		\$7,533.0000	\$22,599.00
Jamison Construction, LLC		\$6,000.0000	\$18,000.00
<b>716-01.21 SNOWPLOWABLE RAISED PAVMENT MARKERS (BI-DIR) (1 COLOR)</b>			
	<b>5.000 EACH</b>		
Concrete Structures, Inc.		\$112.0000	\$560.00
Bell & Associates Construction, LP		\$110.0000	\$550.00
Mid-State Construction Company, Inc.		\$121.5000	\$607.50
Jamison Construction, LLC		\$120.0000	\$600.00
<b>716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)</b>			
	<b>10.000 EACH</b>		
Concrete Structures, Inc.		\$112.0000	\$1,120.00
Bell & Associates Construction, LP		\$110.0000	\$1,100.00
Mid-State Construction Company, Inc.		\$121.5000	\$1,215.00
Jamison Construction, LLC		\$120.0000	\$1,200.00
<b>716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)</b>			
	<b>0.400 L.M.</b>		
Concrete Structures, Inc.		\$5,000.0000	\$2,000.00
Bell & Associates Construction, LP		\$4,400.0000	\$1,760.00
Mid-State Construction Company, Inc.		\$4,860.0000	\$1,944.00
Jamison Construction, LLC		\$5,000.0000	\$2,000.00
<b>717-01 MOBILIZATION</b>			
	<b>1.000 LS</b>		
Concrete Structures, Inc.		\$39,500.0000	\$39,500.00
Bell & Associates Construction, LP		\$38,000.0000	\$38,000.00
Mid-State Construction Company, Inc.		\$57,514.4100	\$57,514.41
Jamison Construction, LLC		\$75,000.0000	\$75,000.00

**SUB-TOTAL BRIDGE**

Concrete Structures, Inc.	\$795,397.10
Bell & Associates Construction, LP	\$808,912.75
Mid-State Construction Company, Inc.	\$883,812.93
Jamison Construction, LLC	\$1,000,851.10

**TOTAL CONTRACT**

Concrete Structures, Inc.	\$795,397.10
Bell & Associates Construction, LP	\$808,912.75
Mid-State Construction Company, Inc.	\$883,812.93
Jamison Construction, LLC	\$1,000,851.10