
Estimated Quantities -- Letting May 10, 2019

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNT905 - BENTON ,  CHEATHAM, ETC.

CNT905Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BENTON, CHEATHAM, CLAY, DAVIDSON,
DECATUR, DYER, HAMILTON, HARDIN,
HENRY, JACKSON, KNOX, LOUDON,
MARION, MEIGS, MONTGOMERY, ROANE,
SHELBY, STEWART, TROUSDALE, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The installation of U.S. Coast Guard route specific signs on various Interstate and State
Routes.

DT - 12/31/2019

N/A99111-4181-04

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 54.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 34.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 23.000 DAY

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 2,752.000 S.F.

713-17.50 SIGN MOUNTED ON BRIDGE PARAPET 84.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT913 - DAVIDSON

CNT913Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and
paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155
(Briley Parkway) (L.M. 2.28).

DT - 7/31/2022

STP-112(6)19046-3218-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,600.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03.01 REMOVAL OF ASPHALT PAVEMENT 2,464.000 S.Y.

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
21)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
75)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
99)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
120)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 76,909.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 83,470.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 7,702.000 C.Y.

203-06 WATER 1,731.000 M.G.

204-08 FOUNDATION FILL MATERIAL 31.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 15.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 743.000 L.F.

209-03.23 FILTER SOCK (24 INCH) 25,523.000 L.F.



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

209-05 SEDIMENT REMOVAL 1,034.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 10,897.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 17,717.764 L.F.

209-08.07 ROCK CHECK DAM PER 20.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 35.000 EACH

209-08.09 FILTER SOCK CHECK DAM 136.000 EACH

209-09.01 SANDBAGS 2,000.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 92.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 350.000 S.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 6.000 EACH

209-40.31 CATCH BASIN PROTECTION (TYPE B) 1.000 EACH

209-40.32 CATCH BASIN PROTECTION (TYPE C) 3.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

209-40.34 CATCH BASIN PROTECTION (TYPE E) 1.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 2.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 4.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 1.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 21.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 9.000 EACH

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 56,188.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 231.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 171.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

3,782.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

4,961.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 7,167.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

10,535.000 TON



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

11,896.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 152.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 429.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 99.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,792.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 6,607.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,212.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 43.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 9,447.000 LB.

607-02.02 15" CONCRETE PIPE CULVERT(CLASS III) 11.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 11,982.000 L.F.

607-03.30 18" PIPE CULVERT 22.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 4,595.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 1,239.000 L.F.

607-06.30 30" PIPE CULVERT 242.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 341.000 L.F.

607-07.30 36" PIPE CULVERT 287.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 89.000 L.F.

607-11.03 60" CONCRETE PIPE CULVERT (CLASS III) 50.000 L.F.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 37.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 316.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 57.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 2.000 EACH

611-01.04 MANHOLES, > 12' - 16' DEPTH 2.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 21.500 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,072.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 4.000 EACH

611-07.34 36IN ENDWALL (SIDE DRAIN) 4.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 6.000 EACH

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 17.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 50.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 7.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 4.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 27.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 1.000 EACH

611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH 1.000 EACH

611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH 2.000 EACH

611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 8.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 2.000 EACH

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH 1.000 EACH

621-03.03 24" TEMPORARY DRAINAGE PIPE 410.000 L.F.

621-03.05 36" TEMPORARY DRAINAGE PIPE 168.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 139,837.000 S.F.

701-01.02 CONCRETE SIDEWALK (6 ") 8,502.000 S.F.

701-01.07 EXPOSED AGGREGATE CONCRETE DRIVEWAY 990.000 S.F.

701-02 CONCRETE DRIVEWAY 26,777.000 S.F.

701-02.03 CONCRETE CURB RAMP 4,616.000 S.F.

702-01 CONCRETE CURB 23.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 2,048.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 1,621.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 10.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 12.000 EACH

706-01 GUARDRAIL REMOVED 1,843.000 L.F.

707-01.11 CHAIN LINK FENCE (6 FOOT) 1,132.000 L.F.

707-01.23 CHAIN LINK (8FT) (VINYL COATED) W/3STRAND
B.WIRE

431.000 L.F.

707-01.25 GATE - CHAIN-LINK 8F (VNL CTD)(DESCRIPTION) 91.000 L.F.

707-01.28 END & CORNER POST ASSEMBLY (DESCRIPTION) 40.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (CHAIN LINK
FENCE)

1,748.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,308.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 959.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,060.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 460.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 18,394.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,870.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,000.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,425.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 672.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,000.000 L.F.

712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

300.000 L.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

94.000 EACH

713-11.01 "U" SECTION STEEL POSTS 2,343.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 28.000 LB.

713-11.21 P POST SLIP BASE 1.000 EACH

713-11.22 U POST SLIP BASE 77.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 260.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 442.000 S.F.



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 158.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

6.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 1,165.000 L.F.

714-05.04 PULL BOXES (TYPE C) 19.000 EACH

714-06.08 CABLE (DESCRIPTION) (1/C # 4 AWG) 4,025.000 L.F.

714-06.09 CABLE (DESCRIPTION) (# 6 SOLID COPPER SOFT
DRAWN)

460.000 L.F.

714-06.10 CABLE (DESCRIPTION) (# 6 COPPER SOFT DRAWN
BARE)

1,285.000 L.F.

714-06.11 CABLE (DESCRIPTION) (#6 ALUMINUM DUPLEX,
SHEPHERD XLP)

2,480.000 L.F.

714-06.12 CABLE (DESCRIPTION) (#2 ALUMINUM DUPLEX,
CHOW XLP)

15,665.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (35' MH, 10'
ARMS)

2.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (35' MH, 10'
ARMS)

12.000 EACH

714-08.11 LIGHT STANDARDS (DESCRIPTION) (35' MH, 15'
ARMS)

35.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 47.000 EACH

714-08.29 REMOVE & RELOCATE LIGHT STANDARD (1) LS

714-09.09 LUMINAIRES (DESCRIPTION) (165W LED, LIGHT
STANDARD AND NES POLE MOUNTED)

91.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (165W LED, SIGNAL
POLE MOUNTED)

7.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (165W LED, BRIDGE
POLE MOUNTED)

2.000 EACH

714-09.12 LUMINAIRES (DESCRIPTION) (48W LED, LIGHT
STANDARD AND NES POLE MOUNTED)

19.000 EACH

714-25 ELECTRICAL CONNECTION 15.000 EACH

714-25.22 INSTALL SVC RISER (DESCRIPTION) (2 IN RGS) 8.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

477.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

14.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

403.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,822.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 754.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

67.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 97.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,351.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

8.000 EACH

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

26.000 EACH

716-04.15 PLASTIC PAVEMENT MARKING-BIKE
SYMBOL/ARROW SHARED

10.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 60.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 7,716.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

3,836.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 1,155.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

22.000 EACH

716-06.01 PAINTED WORD PVMT MARK (           ) 1.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

2.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 4.000 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 3.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity UnitsEACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 18.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

10.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

4.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A2
WITH BACKPLATE)

4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 26.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 22.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 4.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,417.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 6,866.000 L.F.

730-08.05 SIGNAL CABLE - 12 CONDUCTOR 2,592.000 L.F.

730-08.10 SIGNAL CABLE - (DESCRIPTION) (2 CONDUCTOR) 6,385.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (12 SM DROP CABLE)

426.000 L.F.

730-08.41 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (72 SM CABLE)

9,263.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 10,637.000 L.F.

730-12.16 CONDUIT (DESCRIPTION) (2" DIAMETER  PVC
SCHEDULE 80)

3,884.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION-STOP LINE)

16.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 4.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 4.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (10 FEET
PEDESTRIAN)

32.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 50')

2.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 55')

5.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 60')

4.000 EACH

730-23.39 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 65')

2.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35') 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 1.000 EACH

730-23.96 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 75')

1.000 EACH

730-23.97 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 38')

2.000 EACH

730-26.07 FLASHING WARNING BEACON (DESCRIPTION) 2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

32.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 3.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,844.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 11,300.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 2,495.000 UNIT

801-02.15 FERTILIZER 25.000 TON

801-03 WATER (SEEDING & SODDING) 1,674.000 M.G.

803-01 SODDING (NEW SOD) 92,417.000 S.Y.

806-02.03 PROJECT MOWING 8.000 CYCL

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EX. BR. 19-112-0.56)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 403.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 207.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 242.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 48.000 L.F.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1 - STATION 131+93.33)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2 - STATION 132+76.67)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 52.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 197,918.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 595.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 91,307.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 453.000 S.Y.

604-03.32 CLASS DS CONCRETE 640.000 C.Y.



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity UnitsC.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,696.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,185.000 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (WALL NO. 1) 1,384.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (WALL NO. 2) 3,023.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (WALL NO. 3) 1,617.000 S.F.

604-07.04 RETAINING WALL (DESCRIPTION) (WALL NO. 4) 567.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (WALL NO. 5) 1,030.000 S.F.

606-02.03 STEEL PILES (10 INCH) 1,022.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 40.000 EACH

610-10.45 DECK DRAINS (DESCRIPTION) (GRATE TYPE 2) 9.000 EACH

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

2,206.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 250.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 1.500 GAL.

620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING 1,406.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

222.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 34.000 L.F.

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO.
1 )

(1) LS

790-01.05 POLE 30FT CLASS 6 WOOD 1.000 EACH

790-02.03 POLE 35FT CLASS 4 WOOD 2.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 9.000 EACH

790-03.31 POLE 40FT CLASS 3 METAL 1.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 5.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 11.000 EACH

790-05.07 POLE 50FT CLASS H1 METAL 4.000 EACH

790-05.09 POLE 50FT CLASS H3 METAL 4.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 6.000 EACH

790-06.07 POLE 55FT CLASS H1 METAL 7.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

790-07.01 POLE 60FT CLASS 1 WOOD 3.000 EACH

790-07.09 POLE 60FT CLASS H3 METAL 8.000 EACH

790-07.18 POLE 60FT CLASS H5 METAL 6.000 EACH

790-08.31 POLE 65FT CLASS H5 METAL 2.000 EACH

790-09.06 POLE 70FT CLASS H3 METAL 1.000 EACH

790-09.08 POLE 70FT CLASS H5 METAL 1.000 EACH

790-10.06 POLE 75FT CLASS H3 METAL 1.000 EACH

790-11.07 POLE 80FT CLASS H4 METAL 17.000 EACH

790-11.15 POLE 80FT CLASS H9 METAL 1.000 EACH

790-12.07 POLE 85FT CLASS H4 METAL 6.000 EACH

790-13.07 POLE 90FT CLASS H4 METAL 12.000 EACH

790-13.14 POLE 90FT CLASS 1 METAL 6.000 EACH

790-13.15 POLE 90FT CLASS H9 METAL 2.000 EACH

790-14.07 POLE 95FT CLASS H4 METAL 4.000 EACH

790-15.04 POLE 100FT CLASS H7 METAL 1.000 EACH

790-15.05 POLE 100FT CLASS H9 METAL 2.000 EACH

790-20.01 POLE(DESCRIPTION) (33 FT SELF SUPPOERTED) 3.000 EACH

790-22.13 1PH DEAD END 25KV 3.000 EACH

790-22.14 1PH DEAD END TAP 25KV 10.000 EACH

790-22.16 1PH DDE TANGENT 25KV 4.000 EACH

790-22.18 1PH SGL DEAD END XARM 25KV 1.000 EACH

790-26.01 3PH CROSSARM 25KV 6.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 52.000 EACH

790-26.11 3PH VERTICAL TANGENT SM ANGLE 25KV 1.000 EACH

790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV 9.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 6.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 2.000 EACH

790-26.23 3PH VERTICAL DEAD END 25KV 1.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 43.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 12.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

790-26.28 3PH DBL 10FT XARM DDE 25KV 17.000 EACH

790-26.44 3PH ALLEY ARM 25KV 1.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 1,579.000 L.F.

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 1,901.000 L.F.

790-32.19 DN GUY HVY CONST - 1 PREFORM 99.000 EACH

790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM 9.000 EACH

790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION -
PREFORM

34.000 EACH

790-33.25 SCREW TYPE ANCHOR 15,000LB 23.000 EACH

790-33.26 SCREW TYPE ANCHOR 28,000LB 34.000 EACH

790-33.27 SCREW TYPE ANCHOR 32,000LB 8.000 EACH

790-36.04 TRANSFER SERVICE 55.000 EACH

790-36.06 TRANSFER LIGHT 15.000 EACH

790-36.14 TRANSFER CONDUCTOR 40.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 10,593.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 5,676.000 L.F.

790-40.06 OH COND 4/0 6/1 ACSR PENGUIN 4,258.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 462.000 L.F.

790-40.15 OH COND 477 18/1 ACSR PELICAN 14,920.000 L.F.

790-40.23 OH COND 795 36/1 ACSR COOT 74,121.000 L.F.

790-40.76 OH STATIC COND _____ _____ ___________ (7 #8
ALUMOWELD)

9,787.000 L.F.

790-41.49 UG SEC COND 4/0 AL TPLX 47.000 L.F.

790-43.46 SECONDARY PULLBOX LARGE 1.000 EACH

790-43.51 SECONDARY RISER W/ 3IN CONDUIT 1.000 EACH

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &
LA

24.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 8.000 EACH

790-59.05 GOLB SWITCH 25KV 6.000 EACH

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV 35.000 EACH

790-69.33 DEADEND ASSEMBLY 4.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

790-69.42 EXTENSION LINK - EPOXY -10FT 3.000 EACH

790-71.20 TANGENT HOR LN POSTS 69KV MAX 35.000 EACH

790-71.21 SML ANGLE HOR LINE POSTS 69KV MAX 7.000 EACH

790-71.33 DDE LRG VERT ANG 69KV MAX 12.000 EACH

790-98.01 REMOVE WIRE 17,985.000 L.F.

790-98.02 REMOVE POLES 24.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 132.000 EACH

791-02.02 2IN MDPE GAS MAIN 1,120.000 L.F.

791-02.04 4IN MDPE GAS MAIN 880.000 L.F.

791-02.05 6IN MDPE GAS MAIN 11,080.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 1.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 1.000 EACH

791-06.10 CONNECT TO 2IN EX. STL MAIN 1.000 EACH

791-06.11 CONNECT TO 4IN EX. STL MAIN 1.000 EACH

791-06.23 CONNECT TO 2IN EX. PE MAIN 3.000 EACH

791-06.24 CONNECT TO 4IN EX. PE MAIN 5.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 5.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 3.000 EACH

791-07.02 4IN PE GAS VALVE ASSEMBLY 2.000 EACH

791-07.03 6IN PE GAS VALVE ASSEMBLY 1.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 1,280.000 L.F.

791-08.09 1-1/4IN PE SERVICE PIPE 1,280.000 L.F.

791-08.10 2IN PE SERVICE PIPE 360.000 L.F.

791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG 12.000 EACH

791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG 7.000 EACH

793-01.08 POLE 35FT CLASS 5 WOOD 15.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 8.000 EACH

793-01.41 ANCHOR 1IN 38.000 EACH

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT 4.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

793-13.07 4IN SCHEDULE 40 PVC 76,542.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 394.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 1,569.000 L.F.

793-13.19 2 DUCT FORMATION @ 60IN DEPTH 281.000 L.F.

793-13.22 3 DUCT FORMATION @ 36IN DEPTH 2,457.000 L.F.

793-13.24 3 DUCT FORMATION @ 60IN DEPTH 408.000 L.F.

793-13.27 4 DUCT FORMATION @ 36IN DEPTH 58.000 L.F.

793-13.38 9 DUCT FORMATION @ 48IN DEPTH 5,308.000 L.F.

793-13.43 12 DUCT FORMATION @ 48IN DEPTH 1,032.000 L.F.

793-13.51 ___DUCT FORMATION @ ___IN DEPTH (15 DUCT 48
IN   )

81.000 L.F.

793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H 5.000 EACH

793-14.09 BRIDGE CONDUIT HANGER SYSTEM (1) LS

793-14.10 4IN CORE DRILL INTO MANHOLE 76.000 EACH

793-14.19 4IN SCH 80 ORANGE FLEXPIPE 79.000 L.F.

793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL) 6.000 EACH

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 79.000 L.F.

793-16.21 ADJUST MANHOLE LID 9.000 EACH

793-98.04 REMOVE POLES ALL SIZES 39.000 EACH

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 222.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 980.000 L.F.

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 3,800.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 510.000 L.F.

795-01.31 3IN DIP RESTRAINED JOINT WATER LINE 300.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 1.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 4.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 19.000 EACH

795-06.07 CONNECT TO 12IN WATER LINE 5.000 EACH

795-06.31 CUT AND CAP 2IN WATER LINE 1.000 EACH

795-06.33 CUT AND CAP 6IN WATERLINE 21.000 EACH



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

795-06.34 CUT AND CAP 8IN WATERLINE 19.000 EACH

795-06.37 CUT AND CAP 12IN WATERLINE 5.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 3.000 EACH

795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE 19.000 EACH

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-07.12 12IN X 6IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 19.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 5.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 2.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 50.000 EACH

795-09.28 3/4IN COPPER SERVICE PIPE 1,000.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 100.000 L.F.

795-11.01 BLOW-OFF ASSEMBLY 3.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 29.000 EACH

795-12.01 REMOVE FIRE HYDRANT 25.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

795-13.01 DI FITTINGS 20,000.000 LB.

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD 152.000 L.F.

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 1,620.000 L.F.

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 5.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 3.000 EACH

797-07.05 48IN MANHOLE 10FT-12FT DEPTH 2.000 EACH

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 2.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 200.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 4.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 2.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 2.000 EACH

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT 22.000 V.F.

797-11.25 RETIREIN PLACE 48IN MANHOLE 8.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 1,600.000 L.F.



Contract ID CNT913 - DAVIDSON

Item No. Description Quantity Units

797-11.38 BY-PASS PUMPING (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT914 - MARION

CNT914Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent:

Contract Time:

Description: The repair of a 76" x 67" elliptical corrugated metal pipe culvert on S.R. 156 at L.M. 13.15.

DT - 8/31/2019

N/A58024-4217-04

Item No. Description Quantity Units

209-09.01 SANDBAGS 50.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 100.000 S.Y.

607-25.01 SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR) 250.000 C.F.

607-25.02 SPRAY APPLIED PIPE LINER (SAPL) 450.000 C.F.

712-01 TRAFFIC CONTROL (1) LS

712-01.02 LANE CLOSURE 5.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT915 - RHEA

CNT915Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: RHEA

District: DBE Goal Percent: 9.50

Contract Time:

Description: The resurfacing on U.S. 27 (S.R. 29) from north of S.R. 60 (L.M. 4.90) to Landes Way (L.M.
6.53), including bridge deck repair.

DT - 9/30/2019

NH/HSIP-29(113)72079-3214-94

N/A72079-4214-04

NH/HSIP-29(113)72079-8214-14

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 302.000 TON

403-02.01 TRACKLESS TACK COAT 32.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 4,895.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

2.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,902.000 TON

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 2.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 600.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 415.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 17.000 C.Y.

702-01 CONCRETE CURB 10.900 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 4.900 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 777.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

74.000 EACH



Contract ID CNT915 - RHEA

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

216.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

150.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 470.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 128.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.600 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 320.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.600 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,460.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 1,480.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 3,424.000 L.F.

730-14.03 LOOP WIRE 12,880.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 160.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT910 - WAYNE

CNT910Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WAYNE

District: DBE Goal Percent:

Contract Time:

Description: The construction of a T.D.O.T. maintenance building at the intersection of U.S. 64 (S.R. 15)
and Savannah Highway in Waynesboro.

DT - 6/30/2020

N/A91999-3602-04

N/A91999-3603-04

Item No. Description Quantity Units

607-65.20 SITE PREPARATION 1.000 EACH

680-01.03 SALT BINS (40' x 80'-8") 1.000 EACH

680-02.01 BUILDING (DESCRIPTION) (FOUNDATION AND
STRUCTURE)

1.000 EACH

680-02.02 BUILDING (DESCRIPTION) (INTERIOR
CONSTRUCTION)

1.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT228 - ANDERSON

CNT228Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: ANDERSON

District: DBE Goal Percent: 9.00

Contract Time:

Description: The resurfacing on S.R. 116 from near S.R. 330 (L.M. 10.42) to near U.S. 25W (S.R. 9) (L.M.
19.25), including bridge deck repair.

DT - 11/15/2019

STP/HSIP-116(26)01015-3251-94

N/A01015-4251-04

STP/HSIP-116(26)01015-8251-14

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 980.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 110.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 6,317.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

14.000 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 294.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 183.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 15.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 2.000 EACH

712-06 SIGNS (CONSTRUCTION) 662.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 10.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

583.000 EACH



Contract ID CNT228 - ANDERSON

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

588.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 258.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

5,300.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 9.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 27.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 50.000 S.Y.

617-01 BRIDGE DECK SEALANT 305.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT189 - ANDERSON ,  BLOUNT, ETC.

CNT189Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call signing on various Interstate and State Routes.

DT - 6/30/2020

NA98100-4129-04

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 2.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 5.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 20.000 DAY

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

10.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

4,000.000 LB.

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS 2,500.000 LB.

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN
SUPPORTS

50.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

10,000.000 LB.

713-11.01 "U" SECTION STEEL POSTS 45.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 45.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 45.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 23.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 60.000 S.F.



Contract ID CNT189 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) 150.000 S.F.

713-13.14 FLORESCENT YELLOW SIGN SHEETING 100.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 4,000.000 S.F.

713-15.01 REMOVAL OF EXISTING SIGN POST 5.000 EACH

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS
WITH SADDLE SUPPORTS

30.000 EACH

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/
FLAT PLAT SUPPORTS

30.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 10.000 EACH

713-15.37 INSTALLATION OF SIGN
MESSAGE(LETTER,#,ARROW,SHIELD)

24.000 S.F.

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING
BACKGROUND

19.000 S.F.

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

6.000 EACH

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN 235.000 L.F.

713-20.30 SIGN ADJUSTMENTS 8.000 EACH

713-30.02 BRIDGE MOUNTED SIGN SUPPORT 225.000 LB.

713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT 1,440.000 LB.

713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT
SIGN SUPPORT

113.000 LB.

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE) 8.000 EACH

713-30.10 BARRIER MOUNTED SIGN SUPPORT
(PERF/KNOCKOUT) (FLAT PLATE)

10.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT191 - BEDFORD ,  CHEATHAM, ETC.

CNT191Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call signing on various Interstate and State Routes.

DT - 6/30/2020

N/A98303-4137-04

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 3.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 5.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 20.000 DAY

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

15.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

2,880.000 LB.

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS 2,400.000 LB.

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN
SUPPORTS

45.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

10,000.000 LB.

713-11.01 "U" SECTION STEEL POSTS 45.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 45.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 45.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 38.000 S.F.



Contract ID CNT191 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 27.000 S.F.

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) 180.000 S.F.

713-13.14 FLORESCENT YELLOW SIGN SHEETING 100.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 4,500.000 S.F.

713-15.01 REMOVAL OF EXISTING SIGN POST 8.000 EACH

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS
WITH SADDLE SUPPORTS

30.000 EACH

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/
FLAT PLAT SUPPORTS

30.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 5.000 EACH

713-15.37 INSTALLATION OF SIGN
MESSAGE(LETTER,#,ARROW,SHIELD)

45.000 S.F.

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING
BACKGROUND

45.000 S.F.

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

4.000 EACH

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN 235.000 L.F.

713-20.30 SIGN ADJUSTMENTS 8.000 EACH

713-30.02 BRIDGE MOUNTED SIGN SUPPORT 300.000 LB.

713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT 4,320.000 LB.

713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT
SIGN SUPPORT

135.000 LB.

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE) 11.000 EACH

713-30.10 BARRIER MOUNTED SIGN SUPPORT
(PERF/KNOCKOUT) (PERF/KNOCKOUT)

36.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT192 - BENTON ,  CARROLL, ETC.

CNT192Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District: DBE Goal Percent:

Contract Time:

Description: The random on-call signing on various Interstate and State Routes.

DT - 6/30/2020

N/A98400-4117-04

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 2.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 5.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 20.000 DAY

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

12.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

4,000.000 LB.

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS 1,500.000 LB.

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN
SUPPORTS

75.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

12,000.000 LB.

713-11.01 "U" SECTION STEEL POSTS 60.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 60.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 45.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 38.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 50.000 S.F.

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) 225.000 S.F.



Contract ID CNT192 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

713-13.14 FLORESCENT YELLOW SIGN SHEETING 75.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 4,000.000 S.F.

713-15.01 REMOVAL OF EXISTING SIGN POST 5.000 EACH

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS
WITH SADDLE SUPPORTS

30.000 EACH

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/
FLAT PLAT SUPPORTS

30.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 6.000 EACH

713-15.37 INSTALLATION OF SIGN
MESSAGE(LETTER,#,ARROW,SHIELD)

30.000 S.F.

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING
BACKGROUND

19.000 S.F.

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

5.000 EACH

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN 235.000 L.F.

713-20.30 SIGN ADJUSTMENTS 6.000 EACH

713-30.02 BRIDGE MOUNTED SIGN SUPPORT 300.000 LB.

713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT 2,880.000 LB.

713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT
SIGN SUPPORT

150.000 LB.

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE) 8.000 EACH

713-30.10 BARRIER MOUNTED SIGN SUPPORT
(PERF/KNOCKOUT) (FLAT PLATE)

17.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT230 - BLEDSOE

CNT230Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE

District: DBE Goal Percent: 8.50

Contract Time:

Description: The emergency slope stabilization on S.R. 28 near L.M. 28.80.

DT - 7/31/2019

NH-28(74)04001-4239-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 639.000 C.Y.

203-06 WATER 1.000 M.G.

209-02.07 18" TEMPORARY SLOPE DRAIN 60.000 L.F.

209-05 SEDIMENT REMOVAL 10.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 385.000 L.F.

209-08.07 ROCK CHECK DAM PER 19.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 561.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

181.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

116.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 6.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 360.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 139.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,322.000 S.Y.

610-12.02 HORIZONTAL DRAINS 5,600.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 56.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 357.000 L.F.



Contract ID CNT230 - BLEDSOE

Item No. Description Quantity Units

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 413.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 454.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 11.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 618.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 294.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,662.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 50.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 31.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

5.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

5.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,810.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,810.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.400 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 470.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 940.000 L.F.

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 13.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

805-05.02 SOIL NAIL STABILIZATION 14,150.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 3,000.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

3,000.000 S.F.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 1,399.000 S.Y.



Contract ID CNT139 - BLEDSOE

CNT139Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on S.R. 30 from U.S. 127 (S.R. 28) (L.M. 10.34) to near Cherokee Ridge
Road (L.M. 13.28).

DT - 11/15/2019

STP/HSIP-30(83)04003-3218-94

STP/HSIP-30(83)04003-8218-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 23.000 TON

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER 5.500 TON

411-01.10 ACS MIX(PG64-22) GRADING D 3,860.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

4.700 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 49,210.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 6.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 75.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

706-01 GUARDRAIL REMOVED 300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 447.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

185.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

66.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

251.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

37.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 119.000 L.F.



Contract ID CNT139 - BLEDSOE

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 15.100 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 105.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 10.900 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

244.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

40.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT190 - BLEDSOE ,  BRADLEY, ETC.

CNT190Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The random on-call signing on various Interstate and State Routes.

DT - 6/30/2020

NA98200-4115-04

Item No. Description Quantity Units

712-01.02 LANE CLOSURE 2.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 20.000 DAY

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

15.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

4,000.000 LB.

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS 3,000.000 LB.

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN
SUPPORTS

75.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

12,000.000 LB.

713-11.01 "U" SECTION STEEL POSTS 45.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 45.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 45.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 30.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 38.000 S.F.



Contract ID CNT190 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) 150.000 S.F.

713-13.14 FLORESCENT YELLOW SIGN SHEETING 200.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 4,000.000 S.F.

713-15.01 REMOVAL OF EXISTING SIGN POST 3.000 EACH

713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS
WITH SADDLE SUPPORTS

30.000 EACH

713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/
FLAT PLAT SUPPORTS

30.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

713-15.37 INSTALLATION OF SIGN
MESSAGE(LETTER,#,ARROW,SHIELD)

15.000 S.F.

713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING
BACKGROUND

30.000 S.F.

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

5.000 EACH

713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN 100.000 L.F.

713-20.30 SIGN ADJUSTMENTS 4.000 EACH

713-30.02 BRIDGE MOUNTED SIGN SUPPORT 225.000 LB.

713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT 1,440.000 LB.

713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT
SIGN SUPPORT

90.000 LB.

713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE) 8.000 EACH

713-30.10 BARRIER MOUNTED SIGN SUPPORT
(PERF/KNOCKOUT) (FLAT PLATE)

10.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT150 - BLEDSOE ,  BRADLEY, ETC.

CNT150Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, BRADLEY, CANNON, COFFEE,
FRANKLIN, GRUNDY, HAMILTON, MARION,
POLK, RHEA, SEQUATCHIE, VAN BUREN,
WARREN

District: DBE Goal Percent: 9.00

Contract Time:

Description: The longitudinal joint stabilization on various State Routes.

DT - 7/31/2019

STP-REG2(198)98200-8208-14

Item No. Description Quantity Units

411-01.12 LONGITUDINAL JOINT STABILIZATION 2,565,420.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT151 - BLEDSOE ,  FRANKLIN, ETC.

CNT151Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, FRANKLIN, GRUNDY, HAMILTON,
POLK, SEQUATCHIE, VAN BUREN, WARREN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The crack sealing at various locations on various State Routes.

DT - 7/31/2019

STP-REG2(197)98200-8207-14

Item No. Description Quantity Units

411-04 CRACK SEALANT 170,331.000 LB.

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT134 - BLOUNT

CNT134Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: BLOUNT

District: DBE Goal Percent: 9.50

Contract Time:

Description: The resurfacing on U.S. 321 (S.R. 73) from S.R. 335 (L.M. 7.70) to near Tuckalechee Pike
(L.M. 17.00) and on S.R. 335 from near U.S. 411 (S.R. 33) (L.M. 0.00) to near U.S. 321 (S.R.
73) (L.M. 3.48).

DT - 11/15/2019

NH/HSIP-73(70)05006-3264-94

NH/HSIP-73(71)05006-3265-94

NH/HSIP-73(70)05006-8264-14

NH/HSIP-73(71)05006-8265-14

STP/HSIP-335(7)05022-3236-94

N/A05022-4236-04

STP/HSIP-335(7)05022-8236-14

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 336.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 235.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,751.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 24,436.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 3,414.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

4.500 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

5.400 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

5.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 27,025.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 4,925.000 S.F.

701-02.03 CONCRETE CURB RAMP 200.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 41.000 EACH



Contract ID CNT134 - BLOUNT

Item No. Description Quantity Units

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 41.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 41.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 602.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 301.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,725.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,014.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

759.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,020.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,494.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 3,572.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

533.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,981.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

143.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 4,089.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,387.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 224.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.000 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 8.000 EACH

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

7.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

181.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 5.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 36.000 S.F.



Contract ID CNT134 - BLOUNT

Item No. Description Quantity Units

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 51.800 L.M.

716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT 248.000 S.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

55.800 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 8.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 31,000.000 L.F.

730-14.03 LOOP WIRE 62,000.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 950.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT235 - CAMPBELL

CNT235Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: CAMPBELL

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on I-75 near L.M. 21.60 (M.M. 151.90).

DT - 5/31/2020

NH-I-75-3(186)07100-4158-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (SIZE ,STA.) 50.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,349.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 145,013.000 TON

209-05 SEDIMENT REMOVAL 20.000 C.Y.

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,270.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 9.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 803.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 534.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

2.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 20,503.000 S.Y.

607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV) 34.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 29.000 L.F.

607-07.04 36" CONCRETE PIPE CULVERT (CLASS V) 370.000 L.F.

610-12.02 HORIZONTAL DRAINS 500.000 L.F.

611-01.04 MANHOLES, > 12' - 16' DEPTH 1.000 EACH

611-01.07 MANHOLES, > 24' - 28' DEPTH 5.000 EACH



Contract ID CNT235 - CAMPBELL

Item No. Description Quantity Units

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.73 18IN ENDWALL (MEDIAN DRAIN) 1.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 1.000 EACH

611-25.06 CATCH BASINS, TYPE 25, > 20' - 24' DEPTH 1.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 1,500.000 L.F.

702-01.01 EXTRUDED SLOPING CURB 531.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 15.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 531.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 1.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 1.000 EACH

706-01 GUARDRAIL REMOVED 531.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,388.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,050.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 452.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 73.000 EACH

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2
COLOR LENS)

165.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

42.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

42.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 9,885.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 7,414.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNT235 - CAMPBELL

Item No. Description Quantity Units

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,950.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 52,952.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 205.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 1.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 1.000 UNIT

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

805-12.04 EROSION CONTROL BLANKET (TYPE IV) 13,904.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT030 - CANNON ,  MARION, ETC.

CNT030Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: CANNON, MARION, WARREN

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing (microsurfacing) on S.R. 96 in Cannon County, U.S. 41 (S.R. 150) and S.R.
156 in Marion County and on S.R. 287 in Warren County.

DT - 9/30/2019

STP-96(57)08004-8212-14

STP-150(9)58015-8217-14

HSIP-156(13)58016-3243-94

N/A58016-4243-04

HSIP-287(13)89011-3209-94

N/A89011-4209-04

Item No. Description Quantity Units

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-
SURFACING)

29.000 TON

403-01.10 High Performance Fog Seals 102,639.000 S.Y.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

7.700 L.M.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 546.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 4,534.000 TON

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 89.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 735.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 7.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

706-01 GUARDRAIL REMOVED 329.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,594.000 S.F.



Contract ID CNT030 - CANNON ,  MARION, ETC.

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

935.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

865.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

20.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,820.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 965.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

1.000 EACH

716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL) 2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 9.700 L.M.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

100.000 S.Y.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE
TURNING ARROW)

1.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 53.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.400 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 19.300 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 54.500 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

21.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT173 - CHEATHAM &  MONTGOMERY

CNT173Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: CHEATHAM, MONTGOMERY

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 12 in Cheatham County from the Davidson County line (L.M. 0.00) to
S.R. 455 (L.M. 5.85) and in Montgomery County from the bridge over Red River (L.M. 15.50)
to Hermitage Road (L.M. 19.75).

DT - 11/15/2019

STP-12(59)11005-8232-14

NH/HSIP-12(58)63005-3245-94

NH/HSIP-12(58)63005-8245-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 19.900 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,605.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,189.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 209.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-02.10 ACS MIX(PG70-22) GRADING D 32,570.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

9.700 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

7.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 31,818.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 2,110.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 160.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 4,602.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH



Contract ID CNT173 - CHEATHAM &  MONTGOMERY

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

613.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

1,793.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

97.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,501.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 100.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

659.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,930.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

135.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

900.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 6,050.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 55.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

46.500 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 8.500 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 11,445.000 L.F.

730-14.03 LOOP WIRE 25,890.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT171 - CLAY

CNT171Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: CLAY

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 53 from north of Copeland Lane (L.M. 3.37) to Old Livingston
Highway (L.M. 6.79).

DT - 11/15/2019

HSIP-53(55)14005-3215-94

N/A14005-4215-04

Item No. Description Quantity Units

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 7.500 C.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 881.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

93.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 30.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 2,308.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

5.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,563.000 TON

710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE) 2,350.000 L.F.

710-05 LATERAL UNDERDRAIN 220.000 L.F.

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 11.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 729.000 S.F.

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

91.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

229.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 85.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH



Contract ID CNT171 - CLAY

Item No. Description Quantity Units

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 20.100 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 85.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT004 - COCKE

CNT004Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: COCKE

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on U.S. 25 (U.S. 70, S.R. 9) from near S.R. 73 (L.M. 6.97) to near S.R. 107
(L.M. 17.25) including repair of the bridge over the Pigeon River (L.M. 6.82).

DT - 11/15/2019

N/A15003-4241-04

STP-9(101)15003-8243-14

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 790.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 117.000 TON

403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED) 3.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,336.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

3.800 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.200 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

10.000 L.M.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 599.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

636.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

24.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

660.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 56.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

9,265.000 L.F.



Contract ID CNT004 - COCKE

Item No. Description Quantity Units

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.500 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 12.200 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 2.700 L.M.

717-01 MOBILIZATION (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

209-05 SEDIMENT REMOVAL 325.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 280.000 L.F.

603-02.15 REPAINT EXISTING BEARINGS (1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BRIDGE NO. 15-SR009-06.82)

(1) LS

604-10.05 CONCRETE 316.000 S.F.

604-10.54 CONCRETE REPAIRS 259.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 7.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

125.000 L.F.

604-10.63 CONCRETE REPAIRS (CRACKS) 48.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 182.000 EACH

712-06 SIGNS (CONSTRUCTION) 135.000 S.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT140 - COFFEE

CNT140Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: COFFEE

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on U.S. 41 (S.R. 2) from the Rutherford County Line (L.M. 0.00) to east of
Country Club Drive (L.M. 12.55).

DT - 11/15/2019

STP/HSIP-2(266)16004-3217-94

STP/HSIP-2(266)16004-8217-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 96.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 13,152.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

19.900 L.M.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 13.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 925.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

912.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

66.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

75.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

131.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 5.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH



Contract ID CNT140 - COFFEE

Item No. Description Quantity Units

716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL) 2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 25.100 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 37.700 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

575.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

175.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT234 - CUMBERLAND

CNT234Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND

District: DBE Goal Percent: 5.50

Contract Time:

Description: The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 26.60.

DT - 8/31/2019

STP-1(409)18003-4243-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,352.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 250.000 C.Y.

203-40.11 TIE-BACK ANCHORS (ROCK) 64,800.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 310.000 L.F.

209-03.23 FILTER SOCK (24 INCH) 810.000 L.F.

209-05 SEDIMENT REMOVAL 28.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 680.000 L.F.

209-08.07 ROCK CHECK DAM PER 15.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 449.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

127.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

83.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 4.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 400.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 97.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,200.000 S.Y.

610-12.02 HORIZONTAL DRAINS 1,280.000 L.F.



Contract ID CNT234 - CUMBERLAND

Item No. Description Quantity Units

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 400.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 360.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 10.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,210.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 22.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 46.000 EACH

712-06 SIGNS (CONSTRUCTION) 148.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 3,000.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,400.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1,600.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1,600.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 767.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 20.000 UNIT

801-03 WATER (SEEDING & SODDING) 15.000 M.G.

805-05.03 REINFORCED SHOTCRETE FACING 39,950.000 S.F.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 534.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT163 - DAVIDSON

CNT163Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 12 from near S.R. 112 (L.M. 4.62) to south of Industrial Parkway
(L.M. 6.22).

CD - 45 Days

HSIP-12(60)19036-3222-94

N/A19036-4222-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 3.200 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 413.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 10.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,004.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 2.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 818.000 S.F.

713-11.01 "U" SECTION STEEL POSTS 490.000 LB.

713-16.20 SIGNS (DESCRIPTION) (R3-17) 12.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R3-17bP) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (W16-18P "FYG") 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (R4-11) 2.000 EACH

713-16.24 SIGNS (DESCRIPTION) (R4-4) 1.000 EACH



Contract ID CNT163 - DAVIDSON

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

106.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

340.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 226.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-04.15 PLASTIC PAVEMENT MARKING-BIKE
SYMBOL/ARROW SHARED

29.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 5.980 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 2.780 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

1,702.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT215 - DAVIDSON

CNT215Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 100 from Temple Road (L.M. 6.00) to Heady Drive (L.M. 12.08).

CD - 60 Days

NH/HSIP-100(88)19044-3222-94

NH-100(87)19044-8221-14

NH/HSIP-100(88)19044-8222-14

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 2.000 S.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 11.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 219.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

2,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 71.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 10,395.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10,292.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 590.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,974.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

574.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

606.000 EACH



Contract ID CNT215 - DAVIDSON

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

435.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 280.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,910.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 500.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

310.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 800.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

4.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

200.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 8.000 EACH

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 27.100 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

14.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,250.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 11.700 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 585.000 L.F.

730-14.03 LOOP WIRE 1,170.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT160 - DAVIDSON

CNT160Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 9.50

Contract Time:

Description: The resurfacing on U.S. 70 (S.R. 1) from the Cheatham County line (L.M. 0.00) to south of
Harpeth Valley Road (L.M. 5.19).

CD - 45 Days

STP/HSIP-1(403)19016-3208-94

STP/HSIP-1(403)19016-8208-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 10.200 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 188.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 27.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 6,023.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

8.300 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 13.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 10.000 EACH

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 10.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 3.000 EACH

706-01 GUARDRAIL REMOVED 575.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,001.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

406.000 EACH



Contract ID CNT160 - DAVIDSON

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

6.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

5.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 100.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

10.300 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 10.300 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT188 - DAVIDSON

CNT188Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent:

Contract Time:

Description: The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

DT - 6/30/2020

N/A19047-4241-04

Item No. Description Quantity Units

712-01.56 MAINTENANCE OF TRAFFIC (                       )
(THOMPSON LANE UNDERPASS)

12.000 EACH

713-20.40 GRAFFITI REMOVAL 250.000 S.F.

717-01 MOBILIZATION (1) LS

760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS) 12.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT145 - DEKALB

CNT145Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DEKALB

District: DBE Goal Percent: 9.50

Contract Time:

Description: The resurfacing on S.R. 146 from the Cannon County line (L.M. 0.00) to north of Game Ridge
Road (L.M. 5.47).

DT - 11/15/2019

STP/HSIP-146(8)21007-3227-94

STP/HSIP-146(8)21007-8227-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 29.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 2,812.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

8.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,342.000 TON

705-01.04 METAL BEAM GUARD FENCE 50.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 50.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST) 50.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 150.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,105.000 S.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 16.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

365.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

365.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

15.000 S.Y.



Contract ID CNT145 - DEKALB

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 222.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 40.900 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 20.400 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

175.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT011 - DEKALB &  WARREN

CNT011Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DEKALB, WARREN

District: DBE Goal Percent: 9.50

Contract Time:

Description: The grading, drainage, construction of a concrete Bulb-Tee or concrete I-beam bridge and
paving on S.R. 56 from south of the Warren-Dekalb County line (L.M. 24.45) to near Magness
Road in Dekalb County (L.M. 2.86).

DT - 10/31/2021

STP-56(29)21004-3252-14

STP/HIP-56(39)21004-3259-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,740.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(47' OF 48"X40" CMP, 127+28 LT. & 46' OF 36" CMP,
127+46 LT.)

(1) LS

202-04.52 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(137' OF 72" RCP, 312+50 CL.)

(1) LS

202-13 WATER WELL ABANDONMENT 3.000 EACH

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 821,439.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 25,894.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 2,517.000 C.Y.

203-03.01 BORROW EXCAVATION (SELECT MATERIAL) 5,325.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 55,021.000 C.Y.

203-05 UNDERCUTTING 39,290.000 C.Y.

203-06 WATER 2,906.000 M.G.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 205.000 C.Y.

203-15.03 COMPACTED CLAY 180.000 C.Y.



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

203-20.01 CHANNEL SUBSTRATE 48.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 412.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 107.000 C.Y.

209-02.03 8" TEMPORARY SLOPE DRAIN 8,880.000 L.F.

209-02.05 12" TEMPORARY SLOPE DRAIN 810.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 455.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 135.000 L.F.

209-03.36 STREAM MITIGATION-STEP POOL 21.000 EACH

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE 3.000 EACH

209-03.59 STREAM MITIGATION - BRUSH MATTRESS 41.000 S.Y.

209-03.67 Stream Mitigation – Wood Toe W/Reinforced Earth 246.000 L.F.

209-05 SEDIMENT REMOVAL 10,454.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 44,348.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 42,407.000 L.F.

209-08.04 TEMPORARY ENHANCED SILT FENCE 720.000 L.F.

209-08.07 ROCK CHECK DAM PER 929.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 196.000 EACH

209-09.01 SANDBAGS 2,500.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 8.000 EACH

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) (12" DEPTH) 300.000 L.F.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 104.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 9.000 EACH

209-40.34 CATCH BASIN PROTECTION (TYPE E) 15.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 996.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 188,937.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 10,620.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,083.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

24,577.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

16,741.000 TON



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 10,718.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 250.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 886.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 96.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,469.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 9,724.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

3.213 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

6.400 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.300 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 30,729.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 1,270.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 245,092.000 LB.

604-15.01 PORTLAND CEMENT GROUT 4.000 C.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 1,956.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,297.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 461.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 322.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 338.000 L.F.

607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

312.000 L.F.

607-16.06 45"X 29" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

50.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 2,326.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 2,846.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 52.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 92.000 L.F.

607-65.71 60" MINIMUM ID PIPE TO SLIP LINE 72" PIPE 196.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 170.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 165.960 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 6,720.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 66.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 130.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 10.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 11.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 5.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 6.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 4.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 7.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 8.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 4.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 12,379.000 S.F.

701-02 CONCRETE DRIVEWAY 3,716.000 S.F.

701-02.03 CONCRETE CURB RAMP 372.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 203.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 22.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 5,949.000 L.F.



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 8.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 15.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 27.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 2.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 37.000 EACH

706-01 GUARDRAIL REMOVED 2,619.000 L.F.

706-10.26 ROUNDED END ELEMENT 12.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 9,745.000 L.F.

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE 200.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 357.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 6.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 4,489.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 10,059.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 3,630.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 2,642.000 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 84,469.000 L.F.

710-05 LATERAL UNDERDRAIN 4,850.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 18.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 20.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 10.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 159.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 6,665.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,461.000 EACH

712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) 145.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 159.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 73.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,439.000 S.F.



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

712-06.01 VERTICAL PANELS 566.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 812.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,230.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,780.000 L.F.

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING
STRIPING)

50.000 S.Y.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 25.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 16.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 8,205.000 LB.

713-11.21 P POST SLIP BASE 1.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 504.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 916.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 80.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.06 MILE POST SIGN 5.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,606.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

173.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 340.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

5,404.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,122.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

35.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 10.000 EACH
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716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 11.800 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,115.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

15,168.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 312.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

29.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

3.000 EACH

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) 3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 86.400 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 72.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

42.500 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

349.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.200 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.900 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

53.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 7.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 713.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,375.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 455.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 455.000 L.F.
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730-12.01 CONDUIT 1" DIAMETER (PVC) 80.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 105.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 28.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 3.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 2,045.000 L.F.

730-14.02 SAW SLOT 2,370.000 L.F.

730-14.03 LOOP WIRE 5,730.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 4.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN
SIGNAL SUPPORT)

4.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 25,623.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 38,926.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 6,440.000 L.F.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 4,760.000 L.F.

801-01 SEEDING (WITH MULCH) 2,443.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 3,840.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 481.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 389.000 UNIT

801-02.15 FERTILIZER 76.000 TON

801-03 WATER (SEEDING & SODDING) 2,118.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 4,001.000 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

88.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 31.000 TON

802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH) 393.000 EACH

802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN) 393.000 EACH
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802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN) 393.000 EACH

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR
GRWN)

4.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 58.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 39.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 68.000 EACH

802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD
SEEDLNG B.R.)

58.000 EACH

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG
B.R.)

43.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

73.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

39.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

39.000 EACH

802-12.29 QUERCUS ALBA (WHITE OAK SEEDLNG B.R.) 58.000 EACH

802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK
SEEDLNG B.R.)

34.000 EACH

802-13.04 CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR
GRWN)

4.000 EACH

802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG
BARE ROOT)

4.000 EACH

802-13.56 HYDRANGEA QUERCIFOLIA (OAKLF HYDRANGEA
SDLNG BARE ROOT)

4.000 EACH

803-01 SODDING (NEW SOD) 131,137.000 S.Y.

805-01.03 TURF REINFORCEMENT MAT (CLASS III) 9,427.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 153,679.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 37,180.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 231.000 S.Y.

806-02.03 PROJECT MOWING 8.000 CYCL

920-08.22 TEMPORARY SHORING 1,344.000 S.F.

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(53' OF 3 @ 10'X6' RCBB,  171+36 RT.)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 437.000 C.Y.
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604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 80,659.000 LB.

202-04.03 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 21-SR56-0.49)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 863.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 145.000 C.Y.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1, STA. 105+93.15)

(1) LS

204-10.07 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2, STA. 112+15.00)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 84.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 196,503.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 643.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 72,704.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 560.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 411.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,214.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,956.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 4,157.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 102.000 EACH

606-03.03 STEEL PILES (12 INCH) 918.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 50.000 EACH

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 1,628.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 961.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

348.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 69.000 L.F.

790-03.01 POLE 40FT CLASS 2 WOOD 8.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 43.000 EACH

790-05.03 POLE 50FT CLASS 3 WOOD 3.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 8.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 1.000 EACH
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790-07.07 POLE 60FT CLASS H1 METAL 1.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 7.000 EACH

790-22.07 1PH DBL PTS ANGLE 25KV 2.000 EACH

790-22.10 1PH SUSPENSION ANGLE 25KV 2.000 EACH

790-22.12 1PH DEAD END MISC 25KV 14.000 EACH

790-22.13 1PH DEAD END 25KV 7.000 EACH

790-22.16 1PH DDE TANGENT 25KV 1.000 EACH

790-22.17 1PH DDE FEED THROUGH 25KV 3.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 5.000 EACH

790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV 26.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 9.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 1.000 EACH

790-26.23 3PH VERTICAL DEAD END 25KV 1.000 EACH

790-26.25 3PH CROSSARM DDE 25KV 3.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 2.000 EACH

790-26.33 3PH XARM DBL DDE UNBAL LOAD INV ARM 25KV 4.000 EACH

790-26.34 3PH CROSSARM TPL DDE 25KV 2.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 1.000 EACH

790-31.02 SERVICE ASSEMBLY-POLE TYPE 13.000 EACH

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 583.000 L.F.

790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX 596.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 68.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 8.000 EACH

790-32.23 GUY GUARD 1.000 EACH

790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED 56.000 EACH

790-36.04 TRANSFER SERVICE 230.000 EACH

790-36.09 TRANSFER - 1TR XFMR ASSEMBLY 7.000 EACH

790-36.14 TRANSFER CONDUCTOR 19.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 3,463.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 8,918.000 L.F.
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790-40.09 OH COND 336.4 18/1 ACSR MERLIN 26,754.000 L.F.

790-68.01 POLE GROUND ROD TYPE 62.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 6.000 EACH

790-98.01 REMOVE WIRE 49,700.000 L.F.

790-98.02 REMOVE POLES 51.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 344.000 EACH

791-02.02 2IN MDPE GAS MAIN 1,900.000 L.F.

791-02.04 4IN MDPE GAS MAIN 13,250.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 2.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 16.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 3,500.000 L.F.

791-09.07 RESTORE GRAVEL 8,000.000 S.Y.

793-01.01 POLE 30FT CLASS 4 WOOD 3.000 EACH

793-01.07 POLE 35FT CLASS 4 WOOD 2.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 1.000 EACH

793-01.33 POLE (DESCRIPTION) (SEE PLANS) 6.000 EACH

793-01.40 ANCHOR 3/4IN 59.000 EACH

793-01.41 ANCHOR 1IN 1.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 68.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (SEE PLANS) 8.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 2,438.000 EACH

793-03.03 10M STRAND 39,473.000 L.F.

793-03.11 25 PAIR CABLE 2,136.000 L.F.

793-03.12 50 PAIR CABLE 8,064.000 L.F.

793-03.14 100 PAIR CABLE 15,665.000 L.F.

793-03.41 AERIAL CABLE (DESCRIPTION) 3,718.000 L.F.

793-04.01 RELASH/DELASH CABLE 725.000 L.F.

793-04.04 10 PAIR AERIAL TERMINAL 4.000 EACH

793-04.06 READY ACCESS CLOSURE 52.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 6.000 EACH
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793-04.21 3 PAIR AERIAL DROP 1,210.000 L.F.

793-04.25 HOT SPLICE EXISTING CABLES 1,214.000 EACH

793-06.02 POLE MOUNTED XBOX 1.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 8,115.000 L.F.

793-07.02 24 FIBER(MATERIAL ONLY) 16,224.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 26,903.000 L.F.

793-07.23 FIBER OPTIC MAINTENANCE LOOP 26.000 EACH

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 132.000 EACH

793-07.27 60 FIBER(MATERIAL ONLY) 3,664.000 L.F.

793-07.41 HOT SPLICE EXISTING FIBER CABLES 168.000 EACH

793-09.01 25 PAIR BURIED CABLE 150.000 L.F.

793-09.02 50 PAIR BURIED CABLE 1,850.000 L.F.

793-09.04 100 PAIR BURIED CABLE 1,510.000 L.F.

793-09.09 600 PAIR BURIED CABLE 500.000 L.F.

793-10.02 BURIED CABLE @ 36IN DEPTH 1,100.000 L.F.

793-10.08 BURIED CABLE @___IN DEPTH 1,570.000 L.F.

793-11.04 6IN PEDESTAL 1.000 EACH

793-11.06 8IN PEDESTAL 7.000 EACH

793-11.10 12IN PEDESTAL 6.000 EACH

793-11.13 BURIED RISER GUARD 16.000 EACH

793-11.15 5 PAIR BURIED DROP 2.000 L.F.

793-11.36 3 PAIR BURIED DROP 420.000 L.F.

793-12.02 REARRANGEMENT EXISTING CABLE 3.000 EACH

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 30.000 L.F.

793-15.01 TRANSFER CABLE ATTACHMENT 16.000 EACH

793-15.02 TRANSFER DROP ATTACHMENT 24.000 EACH

793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE 3,410.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 92,600.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 149.000 EACH

793-98.06 REMOVE PEDESTALS 10.000 EACH
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793-98.08 REMOVE ANCHOR (ANY SIZE) 100.000 EACH

793-98.21 TRIM UTILITY RIGHT-OF-WAY 820.000 L.F.

795-03.05 6IN PVC WATER LINE 19,600.000 L.F.

795-05.17 HDD 6IN HDPE CASING PIPE-ROCK 200.000 L.F.

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK. 600.000 L.F.

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 8.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 42.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 60.000 EACH

795-09.04 2IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 10.000 EACH

795-09.10 SAMPLE TAP 15.000 EACH

795-09.27 TI OF 2IN PVC CASING FOR SERVICE PIPE-ROCK 8,000.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 9,000.000 L.F.

795-09.31 2IN TYPE "K" COPPER WATER LINE 200.000 L.F.

795-11.02 FIRE HYDRANT ASSEMBLY 9.000 EACH

795-13.01 DI FITTINGS 7,000.000 LB.

795-14.05 CONCRETE ENCASEMENT 300.000 L.F.

795-14.08 RESTORE ASPHALT 200.000 S.Y.

795-14.09 RESTORE CONCRETE 200.000 S.Y.

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 1,050.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 99,992.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

9,606.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

254.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S 7,564.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7,699.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 184.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 729.000 TON
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403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 61.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,970.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,636.000 TON

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 78,390.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

9,906.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

254.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S 7,564.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7,699.000 TON

309-01.01 MINERAL AGGREGATE (A-CBC) 15,871.000 TON

309-01.02 PORTLAND CEMENT (A-CBC) 613.000 TON

309-02 BITUMINOUS MATERIAL (A-CBC) 51.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 190.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 754.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 115.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,970.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,636.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 63,210.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 29,032.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 263.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 890.000 S.Y.

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

1,050.000 L.F.

604-02.03 EPOXY COATED REINFORCING STEEL 79,859.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 28,846.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 245.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 878.000 S.Y.

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 1,050.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT193 - DICKSON

CNT193Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 46 from U.S. 70 (S.R. 1) (L.M. 8.66) to Union Hill Road (L.M. 17.76).

CD - 45 Days

HSIP-46(35)22015-3215-94

N/A22015-4215-04

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 40.000 S.Y.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (DESCRIPTION) 40.000 L.F.

208-01.05 BROOMING & DEGRASSING SHOULDERS 18.200 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,754.000 TON

307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M

300.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 50.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 6,436.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

14.600 L.M.

701-01.01 CONCRETE SIDEWALK (4 ") 200.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 290.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 2.000 C.Y.

702-01.02 CONCRETE CURB 40.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 200.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH
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712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,610.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

601.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

396.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 12.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

30.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.900 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 18.200 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

130.000 L.F.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,153.000 L.F.

730-14.03 LOOP WIRE 2,506.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT214 - DICKSON

CNT214Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 15.00

Contract Time:

Description: The emergency replacement of a collapsed corrugated metal pipe on U.S. 70 (S.R. 1) (L.M.
7.70) in Dickson, including grading, drainage and paving.

DT - 8/30/2019

NH-1(407)22002-4256-04

Item No. Description Quantity Units

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (30" CMP, STA.
105+18)

52.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,853.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 2,323.000 TON

203-10.15 WASTE MATERIAL 1,845.000 C.Y.

209-05 SEDIMENT REMOVAL 3.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 130.000 L.F.

209-09.01 SANDBAGS 700.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 23.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 267.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

102.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

35.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.500 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1.800 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.200 TON

407-02.13 REMOVAL & DISPOSAL OF EXISTING ASPHALT
PAVEMENT

323.000 S.Y.

411-02.10 ACS MIX(PG70-22) GRADING D 24.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.100 L.M.



Contract ID CNT214 - DICKSON

Item No. Description Quantity Units

607-08.04 42" CONCRETE PIPE CULVERT (CLASS V) 44.000 L.F.

611-02.12 JUNCTION BOX, TYPE 3 1.000 EACH

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

621-03.03 24" TEMPORARY DRAINAGE PIPE 70.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 130.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 589.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 60.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 66.000 EACH

712-06 SIGNS (CONSTRUCTION) 532.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

2.000 EACH

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.300 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 86.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,747.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 100.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 5.000 UNIT

801-03 WATER (SEEDING & SODDING) 3.000 M.G.

803-01 SODDING (NEW SOD) 122.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT159 - DICKSON

CNT159Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on U.S. 70 (S.R. 1) from Corlew Drive (L.M. 14.00) to the Cheatham County
line (L.M. 21.85).

DT - 11/15/2019 Days

STP/HSIP-1(404)22002-3253-94

STP/HSIP-1(404)22002-8253-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,504.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

300.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 52.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 6,729.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

5.000 L.M.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 4,731.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,490.000 S.F.

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

4.000 EACH

713-16.20 SIGNS (DESCRIPTION) (W11-2, PEDESTRIAN
CROSSING)

2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

520.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

79.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

599.000 EACH



Contract ID CNT159 - DICKSON

Item No. Description Quantity Units

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 846.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

270.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 124.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

3.000 EACH

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 2.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.300 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 15.700 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

1,760.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,303.000 L.F.

730-14.03 LOOP WIRE 3,286.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT195 - DYER

CNT195Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: DYER

District: DBE Goal Percent: 9.00

Contract Time:

Description: The miscellaneous safety improvements on Hamer Road from north of Hillside Cove (L.M.
3.75) to north of Hendrix Drive (L.M. 4.75).

DT - 10/31/2019

HSIP-826(5)23945-3480-94

Item No. Description Quantity Units

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 6.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 455.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 25.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

706-01 GUARDRAIL REMOVED 325.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 162.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 84.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 182.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 318.000 LB.

713-11.21 P POST SLIP BASE 2.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 51.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 77.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 2.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 41.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) 1.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 3.140 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

260.000 L.F.



Contract ID CNT195 - DYER

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT141 - FRANKLIN

CNT141Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: FRANKLIN

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 50 from east of S.R. 121 (L.M. 6.06) to near Dry Creek Road (L.M.
10.26).

DT - 11/15/2019

STP/HSIP-50(63)26005-3228-94

STP/HSIP-50(63)26005-8228-14

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 278.000 TON

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

5,150.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 31.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

6.700 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 71,345.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 250.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 632.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 793.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

277.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

23.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 223.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH



Contract ID CNT141 - FRANKLIN

Item No. Description Quantity Units

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 28.900 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 223.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 14.500 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

235.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT223 - GIBSON

CNT223Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: GIBSON

District: DBE Goal Percent: 3.00

Contract Time:

Description: The resurfacing with hot in-place recycling on U.S. 45E (S.R. 43) from the  Madison County
line (L.M. 0.00) to S.R. 187 (L.M. 6.88).

DT - 11/15/2019

NH/HSIP-43(44)27004-3282-94

NH/HSIP-43(44)27004-8282-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 400.000 S.Y.

203-06 WATER 30.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 28.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

3,913.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

138.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

46.000 TON

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT
(2.00IN)

191,488.000 S.Y.

311-03.10 Asphalt Rejuvenating Agent 105,319.000 GAL.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 111.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 600.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 12,101.000 TON

411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT 3,140.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.000 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

10.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,125.000 S.Y.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 182.000 S.F.



Contract ID CNT223 - GIBSON

Item No. Description Quantity Units

701-02.03 CONCRETE CURB RAMP 91.000 S.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 10.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 2,768.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

274.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

890.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

812.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 250.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,550.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,000.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

63.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

12.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

6.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 160.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 31.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

31.000 L.M.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 1,277.000 L.F.

717-01 MOBILIZATION (1) LS

730-12.01 CONDUIT 1" DIAMETER (PVC) 50.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 50.000 L.F.

730-14.02 SAW SLOT 3,066.000 L.F.

730-14.03 LOOP WIRE 7,272.000 L.F.



Contract ID CNT220 - GIBSON

CNT220Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: GIBSON

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on U.S. 45W (S.R. 5) from S.R. 366 (L.M. 4.23) to S.R. 457 (L.M. 11.58) and
on S.R. 5 from the Madison County line (L.M. 0.00) to S.R. 366 (L.M. 1.16), including bridge
repair.

DT - 11/15/2019

NH/HSIP-5(115)27001-3244-94

N/A27001-4244-04

NH/HSIP-5(115)27001-8244-14

NH/HSIP-5(113)27002-3231-94

NH/HSIP-5(113)27002-8231-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 272.000 S.Y.

203-06 WATER 24.500 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.550 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (D)

2,611.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (DESCRIPTION)

614.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

125.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 183.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 5,822.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 22,773.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

8.142 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

14.297 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 379,723.000 S.Y.



Contract ID CNT220 - GIBSON

Item No. Description Quantity Units

701-02.01 CONCRETE CURB RAMP (RETROFIT) 570.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 14.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 310.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,382.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

880.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

479.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

154.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

987.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 285.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

2,124.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 545.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

117.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

10.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 38.063 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

38.063 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

2,392.000 L.F.

717-01 MOBILIZATION (1) LS

730-12.01 CONDUIT 1" DIAMETER (PVC) 50.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 50.000 L.F.

730-14.02 SAW SLOT 3,564.000 L.F.



Contract ID CNT220 - GIBSON

Item No. Description Quantity Units

730-14.03 LOOP WIRE 9,046.000 L.F.

604-10.53 CONCRETE REPAIRS 45.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT172 - GILES

CNT172Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: GILES

District: DBE Goal Percent:

Contract Time:

Description: The replacement of a 48" corrugated metal pipe on U.S. 64 (S.R. 15) at L.M. 22.55.

DT - 12/31/2019

N/A28007-4230-04

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

204-06.01 FLOWABLE FILL (GENERAL) 190.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,000.000 L.F.

209-09.01 SANDBAGS 50.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 1.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 100.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 50.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 500.000 TON

607-60.14 42" STEEL PIPE CULVERT (JACK-IN-PLACE) 404.000 L.F.

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

621-05.02 TEMPORARY SHORING (1) LS

709-05.06 MACHINED RIP-RAP (CLASS A-1) 800.000 TON

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 100.000 S.Y.

801-01 SEEDING (WITH MULCH) 20.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

( ) Item will be bid as lump sum.



Contract ID CNT199 - GREENE

CNT199Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: GREENE

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 70 from U.S. 11E (S.R. 34) (L.M. 16.47) to near I-81 NB ramp (L.M.
26.54) and on U.S. 11E (S.R. 34) from near the I-81 SB ramp (L.M. 2.31) to near Main Street
(L.M. 6.80).

DT - 11/15/2019

STP/HSIP-34(119)30002-3253-94

STP/HSIP-34(119)30002-8253-14

HSIP-70(27)30006-3231-94

N/A30006-4231-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 102.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,681.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 176.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 3,133.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 11,103.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 6,848.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

9.000 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

7.200 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

20.100 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,655.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 13.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 13.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 13.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNT199 - GREENE

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 1,564.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-02.11 REMOVAL OF EXISTING DELINEATORS 233.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 233.000 EACH

713-16.20 SIGNS (DESCRIPTION) (DESCRIPTION) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

692.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

768.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,460.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

2,452.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 990.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

25.000 EACH

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 1,175.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-03.09 PLASTIC WORD PAVEMENT MARKING (                      )
( )

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,420.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 36.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 30.200 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

60.200 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

555.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT149 - GRUNDY

CNT149Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: GRUNDY

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing on S.R. 108 from east of Hugh Wooten Road (L.M. 26.00) to the Warren
County line (L.M. 31.18).

DT - 11/15/2019

N/A31007-4238-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 346.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 36.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,745.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

8.200 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 81,240.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 991.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

345.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

345.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 28.800 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 10.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT146 - HAMILTON

CNT146Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The resurfacing on S.R. 58 from the Georgia State line (L.M. 0.00) to S.R. 17 (L.M. 2.17).

DT - 11/15/2019

HSIP-58(52)33039-3213-94

HSIP-58(52)33039-4213-04

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 16.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 2,235.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,371.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 4.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 300.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 2.000 C.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

9,332.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 673.000 S.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 830.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

290.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

145.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 56.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

52.000 L.F.



Contract ID CNT146 - HAMILTON

Item No. Description Quantity Units
PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 8.700 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 56.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

100.000 L.F.

716-14.02 PROFILED THERMO PVMT MRKNG AUDIBLE (6IN) 8.700 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT087 - HAMILTON

CNT087Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 153 from north of Shallowford Road (L.M. 2.60) to north of S.R. 58
(L.M. 4.76), including bridge deck repair.

DT - 11/15/2019

N/A33052-4254-04

NH-153(14)33052-8254-14

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 408.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 3,463.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 92.000 TON

403-01.10 High Performance Fog Seals 28,174.000 S.Y.

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.10 ACS MIX(PG76-22) GRADING D 7,977.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

7.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 11,062.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 46.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,498.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

2.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 300.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH



Contract ID CNT087 - HAMILTON

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,400.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,400.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

130.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 320.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

21.000 EACH

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) 1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

225.000 L.F.

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 13.000 EACH

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE
ARROW)

2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 110.000 S.F.

716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL) 6.000 EACH

716-04.21 GREEN TEXTURED BIKE LANE 25.000 S.Y.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 34.400 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 17,539.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

26.200 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

15,750.000 L.F.

716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN) 22,675.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 3.300 L.M.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 6.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 120.000 L.F.

730-14.02 SAW SLOT 2,250.000 L.F.

730-14.03 LOOP WIRE 7,300.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 496.000 L.F.



Contract ID CNT087 - HAMILTON

Item No. Description Quantity Units

604-10.53 CONCRETE REPAIRS 30.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 2,500.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT231 - HAMILTON

CNT231Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The emergency slope stabilization on S.R. 153 near L.M. 7.10.

DT - 7/31/2019

NH-153(15)33052-4256-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(RT SIDE STA.10+50.00 TO STA.12+03.66)

165.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 2,989.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 3,728.000 TON

203-06 WATER 12.000 M.G.

209-05 SEDIMENT REMOVAL 14.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 436.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 240.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

69.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

44.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 3.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 200.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 36.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 78.000 S.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 16.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 263.000 L.F.

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH



Contract ID CNT231 - HAMILTON

Item No. Description Quantity Units

706-01 GUARDRAIL REMOVED 263.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 373.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 145.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 16.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 19.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 267.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 267.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.200 L.M.

717-01 MOBILIZATION (1) LS

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,100.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 263.000 L.F.

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 1.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 381.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT196 - HAMILTON

CNT196Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent:

Contract Time:

Description: The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge
Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

DT - 6/30/2020

N/A33948-4262-04

Item No. Description Quantity Units

104-03.71 ADDITIONAL WORK (DESCRIPTION) (CLEANING OF
PORTAL FACADES @ MCCALLIE TUNNELS)

7,850.000 S.F.

712-01.52 MAINTENANCE OF TRAFFIC (                       )
(MCCALLIE TUNNELS)

12.000 EACH

712-01.53 MAINTENANCE OF TRAFFIC (                       )
(BACHMAN TUNNELS)

12.000 EACH

712-01.54 MAINTENANCE OF TRAFFIC (                       )
(STRINGERS RIDGE TUNNEL)

12.000 EACH

713-20.40 GRAFFITI REMOVAL 250.000 S.F.

717-01 MOBILIZATION (1) LS

760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS) 12.000 EACH

760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS) 12.000 EACH

760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL) 12.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT226 - HARDEMAN

CNT226Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HARDEMAN

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing with hot in-place recycling on S.R. 57 from Saulsbury Road (L.M. 6.85) to
near Old Rodgers Springs Road (L.M. 12.47).

CD - 50

HSIP-57(74)35005-3251-94

NA35005-4251-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 153.000 S.Y.

203-06 WATER 6.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 12.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

809.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

53.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

18.000 TON

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT
(2.00IN)

79,035.000 S.Y.

311-03.10 Asphalt Rejuvenating Agent 43,470.000 GAL.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 29.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 4,112.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,756.000 S.Y.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 110.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH



Contract ID CNT226 - HARDEMAN

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 895.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

362.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 268.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 26.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

7.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 12.000 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

167.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT182 - HAWKINS

CNT182Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAWKINS

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on S.R. 66 from near Berry Road (L.M. 5.30) to near North Brummitt Street
(L.M. 12.66).

DT - 11/15/2019

HSIP-66(53)37005-3213-94

NA37005-4213-04

N/A37005-4214-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 102.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 736.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 128.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,690.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

10.000 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.000 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 5.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,396.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

558.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

205.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

763.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

4,106.000 S.Y.



Contract ID CNT182 - HAWKINS

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 780.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

34.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

3,066.000 L.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 8.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 30.000 L.M.

717-01 MOBILIZATION (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

604-10.53 CONCRETE REPAIRS 5.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT038 - HAWKINS

CNT038Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAWKINS

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 346 from near U.S. 11W (S.R. 1) (L.M. 7.60) to the Sullivan County
line (L.M. 17.87).

DT - 11/15/2019

STP/HSIP-346(11)37018-3229-94

STP/HSIP-346(11)37018-8229-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 103.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 6,774.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,660.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,400.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 264.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 132.000 EACH

712-06 SIGNS (CONSTRUCTION) 986.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

694.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

45.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

550.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

10.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 500.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH



Contract ID CNT038 - HAWKINS

Item No. Description Quantity Units

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

400.000 L.F.

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

2,567.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 54.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 42.000 L.M.

716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT 16.000 S.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 42.000 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

640.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT165 - HAYWOOD

CNT165Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: HAYWOOD

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on U.S. 70 (S.R. 1) from the Tipton County line (L.M. 0.00) to the bridge over
Big Muddy Creek (L.M. 6.28).

CD - 50

HSIP-1(398)38002-3218-94

NA38002-4218-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 460.000 S.Y.

203-06 WATER 20.000 M.G.

208-01.02 SHOULDER PREPARATION 0.700 L.M.

208-01.05 BROOMING & DEGRASSING SHOULDERS 13.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C or D)

2,644.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

212.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

139.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 51.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8,031.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 131,974.000 S.Y.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 60.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 8.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 8.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 8.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,023.000 S.F.



Contract ID CNT165 - HAYWOOD

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

416.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 181.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 21.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 13.000 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT225 - JEFFERSON

CNT225Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: JEFFERSON

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on U.S. 11E (S.R. 34) from the Knox County line (L.M. 0.00) to near the Lost
Creek bridge (L.M. 7.72).

DT - 11/15/2019

HSIP-34(120)45006-3245-94

N/A45006-4245-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,893.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,506.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 100.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,848.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 16,008.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.400 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

12.100 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,764.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

46.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

46.000 EACH



Contract ID CNT225 - JEFFERSON

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,168.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,240.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 154.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 4.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

4.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

5,426.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 1,200.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 34.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

34.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

789.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT205 - JEFFERSON

CNT205Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: JEFFERSON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The emergency slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.70.

DT - 9/30/2019

STP-363(2)45028-4207-04

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 556.000 C.Y.

209-05 SEDIMENT REMOVAL 1.000 C.Y.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 200.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 195.000 S.Y.

610-12.02 HORIZONTAL DRAINS 125.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 27.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST) 50.000 L.F.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 77.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 450.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 23.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 63.000 EACH

712-06 SIGNS (CONSTRUCTION) 698.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 3,250.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 22.000 L.F.



Contract ID CNT205 - JEFFERSON

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

35.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

35.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.550 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.100 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 300.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 1.000 UNIT

805-05.02 SOIL NAIL STABILIZATION 5,000.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 600.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT014 - KNOX

CNT014Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: KNOX

District: DBE Goal Percent: 10.00

Contract Time:

Description: The grading, drainage, construction of two (2) bridges and paving on U.S. 11 (S.R. 1) over the
Norfolk Southern Railroad in Knoxville (L.M. 19.47), including retaining walls and lighting.

DT - 8/31/2022

BR-NH-1(311)47010-3232-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 3,180.000 HOUR

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 2,034.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 2,979.000 C.Y.

203-06 WATER 12.000 M.G.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-02.05 12" TEMPORARY SLOPE DRAIN 200.000 L.F.

209-03.21 FILTER SOCK (12 INCH) 15,683.000 L.F.

209-05 SEDIMENT REMOVAL 216.000 C.Y.

209-09.03 SEDIMENT FILTER BAG (15' X 15') 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 19.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 2.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 2.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 3.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 4.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 3.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,186.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 15.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

348.000 TON



Contract ID CNT014 - KNOX

Item No. Description Quantity Units
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

560.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

141.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 5.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 165.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 140.000 TON

415-01.03 COLD PLANING BITUMINOUS PAVEMENT 43.000 C.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 85.000 C.Y.

604-01.20 BOX TUBE SAFETY RAIL 170.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 588.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 183.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 108.000 L.F.

607-18.01 CULVERT INSPECTION WITH CAMERA 450.000 L.F.

607-50.50 PRECAST CONCRETE BOX CULVERT (SIZE)
(UNDERGRND DET. SYSTEM)

(1) LS

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH

611-05.01 TRENCH DRAINS 60.000 L.F.

611-10.01 CATCH BASINS, TYPE 10, 0' - 4' DEPTH 1.000 EACH

611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 1.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 4.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 1.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 2.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 4.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 4,470.000 S.F.

701-02 CONCRETE DRIVEWAY 308.000 S.F.

701-02.03 CONCRETE CURB RAMP 842.000 S.F.



Contract ID CNT014 - KNOX

Item No. Description Quantity Units

702-01 CONCRETE CURB 2.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 75.000 C.Y.

707-01.11 CHAIN LINK FENCE (6 FOOT) 100.000 L.F.

707-01.13 GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)
(BRIDGE END)

1.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 24.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 200.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 708.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 210.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR (SEE
PLANS)

2,285.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 33.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 44.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.41 RELOCATE SIGN (1) LS

713-30.09 BARRIER MOUNTED SIGN SUPPORT (3"x3") 5.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

13.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

16.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

13.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 150.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 82.000 L.F.



Contract ID CNT014 - KNOX

Item No. Description Quantity UnitsL.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

320.000 L.F.

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

8.000 EACH

716-04.21 GREEN TEXTURED BIKE LANE 13.000 S.Y.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-09.72 WET REFLECTIVE PAVEMEMT MARKING (4"LINE) 1.100 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.250 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.100 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

67.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

17.000 L.F.

717-01 MOBILIZATION (1) LS

725-03.28 RAILROAD FLAGMAN 480.000 DAY

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 8.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 3.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 2.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 575.000 L.F.

730-08.05 SIGNAL CABLE - 12 CONDUCTOR 835.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 360.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 1,230.000 L.F.

730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY
CONTROL)

4.000 EACH

730-13.08 VEHICLE DETECTOR (DESCRIPTION)
(INTERSECTION RADAR DETECTION)

1.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 1,110.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 4.000 EACH



Contract ID CNT014 - KNOX

Item No. Description Quantity UnitsEACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH

730-35.06 BATTERY BACK-UP AND POWER CONDITIONER 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 188.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 17.000 UNIT

801-03 WATER (SEEDING & SODDING) 21.000 M.G.

803-01 SODDING (NEW SOD) 1,915.000 S.Y.

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE ID. NO. 47SR0010025)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 1,364.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 5,432.000 TON

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(BRIDGE NO. 1)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 601,385.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 2,255.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 290,424.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 481.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 1,663.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 5,320.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 5,699.000 S.Y.

604-07.01 RETAINING WALL (DESCRIPTION) (WALL NO. 1) 2,393.000 S.F.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (WALL NO. 2, 8"
MOVEMENT)

74.000 L.F.

604-11.02 EXPANSION DEVICE (DESCRIPTION) (WALL NO. 2, 4"
MOVEMENT)

61.000 L.F.

606-02.03 STEEL PILES (10 INCH) 4,298.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 252.000 EACH

606-03.03 STEEL PILES (12 INCH) 358.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 14.000 EACH

615-02.22 PRESTRESSED CONCRETE BOX BEAM (18" X 36") 1,606.000 L.F.

620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL 1,730.000 L.F.



Contract ID CNT014 - KNOX

Item No. Description Quantity Units

625-02.01 DRILLED SHAFT-SOIL (DIA.) 526.000 V.F.

625-02.13 DRILLED SHAFT-ROCK (DIA.) 128.000 V.F.

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 681.000 C.Y.

625-02.44 DRILLED SHAFT REINFORCING STEEL 134,325.000 LB.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

349.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 87.000 L.F.

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE
NOS. 1 AND 2)

(1) LS

908-21.01 BEARINGS (DESCRIPTION) (WALL NO. 2
REINFORCED NEOPRENE PADS)

11.000 EACH

714-01.69 REMOVE CONDUCTOR (SEE PLANS) 1,893.000 L.F.

714-02.05 ENCASED CONDUIT (DESCRIPTION) (2-2" CONDUIT) 126.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 33.000 L.F.

714-05.05 PULL BOXES (DESCRIPTION) (13"x18"x18" QUAZITE
GROUND MOUNTED)

3.000 EACH

714-05.06 PULL BOXES (DESCRIPTION) (12"x12"x6" NEMA 3R) 1.000 EACH

714-05.46 WOOD POLE (DESCRIPTION) 1.000 EACH

714-06.05 CABLE (1/C # 6 AWG) 7,912.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 318.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (BLACK STEEL) 16.000 EACH

714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE 19.000 EACH

714-08.34 REMOVAL OF LIGHT STANDARD 17.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (ROADWAY LED) 18.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (WALPACK LED) 2.000 EACH

714-10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE) (#2
TRIPLEX)

153.000 L.F.

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

790-01.03 POLE 30FT CLASS 4 WOOD 1.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 1.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 1.000 EACH



Contract ID CNT014 - KNOX

Item No. Description Quantity Units

790-05.02 POLE 50FT CLASS 2 WOOD 4.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 1.000 EACH

790-21.08 1PH DEADEND 15KV 1.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 1.000 EACH

790-25.01 3PH CROSSARM SGL 15KV 3.000 EACH

790-25.10 3PH CROSSARM DBL PRIM SUPPORT 15KV (See
Plans)

1.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 2.000 EACH

790-25.23 3PH CROSSARM DDE 15KV 1.000 EACH

790-25.26 3PH CROSSARM DDE 10FT ARMS 15KV 1.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 95.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 126.000 L.F.

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 21.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 4.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 3.000 EACH

790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB 2.000 EACH

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB 1.000 EACH

790-36.05 TRANSFER SECONDARY 3.000 EACH

790-36.06 TRANSFER LIGHT 4.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 3,104.000 L.F.

790-41.02 UG PRI COND 1 AL 15KV 5,874.000 L.F.

790-42.07 6IN DIA GALVINIZED METAL PIPE 3,900.000 L.F.

790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC 1.000 L.F.

790-42.26 __ DUCT BANK @ __IN-__IN DEPTH (SEE PLANS) 674.000 L.F.

790-42.27 __ DUCT BANK @ __IN-__IN DEPTH (SEE PLANS) 24.000 L.F.

790-43.01 LOADBREAK ELBOW 200A 15KV 6.000 EACH

790-43.06 LOADBREAK JUNCTION 4 PT 200A 15KV 3.000 EACH

790-43.47 PRIMARY PULLBOX 2.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 3.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 3.000 EACH



Contract ID CNT014 - KNOX

Item No. Description Quantity Units

790-68.01 POLE GROUND ROD TYPE 6.000 EACH

790-68.02 POLE GROUND PLATE TYPE 2.000 EACH

790-68.11 DEAD END SHOE 8.000 EACH

790-69.32 ARM PIN 2.000 EACH

790-98.01 REMOVE WIRE 7,827.000 L.F.

790-98.02 REMOVE POLES 12.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 38.000 EACH

791-02.04 4IN MDPE GAS MAIN 1,365.000 L.F.

791-05.03 BORE/JACK 8IN - STEEL CASING PIPE - UNCON. 50.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 1.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 4.000 EACH

791-07.02 4IN PE GAS VALVE ASSEMBLY 9.000 EACH

791-08.04 1-1/4IN SERVICE ASSEMBLY 1.000 EACH

791-08.06 1/2IN PE SERVICE PIPE 20.000 L.F.

791-08.09 1-1/4IN PE SERVICE PIPE 205.000 L.F.

791-09.01 BRIDGE HANGER SYSTEM AND PIPE (1) LS

791-09.05 RESTORE ASPHALT 80.000 S.Y.

793-06.01 POLE MOUNTED FIBER BOX 6.000 EACH

793-13.08 4IN RGS PIPE 75.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 75.000 L.F.

793-14.26 UNDERGROUND TO OVERHEAD RISER 1.000 EACH

793-16.19 REMOVE TRANSITE CONDUIT 6,195.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 128.000 L.F.

793-98.05 RETIRE BURIED FACILITIES IN PLACE 1,020.000 L.F.

793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER 1.000 EACH

795-01.04 6IN DIP SLIP JOINT WATER LINE 60.000 L.F.

795-01.06 8IN DIP SLIP JOINT WATER LINE 675.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 125.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 330.000 L.F.

795-06.04 CONNECT TO 6IN WATER LINE 3.000 EACH



Contract ID CNT014 - KNOX

Item No. Description Quantity Units

795-06.05 CONNECT TO 8IN WATER LINE 1.000 EACH

795-06.07 CONNECT TO 12IN WATER LINE 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 2.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 4.000 EACH

795-09.13 3IN COPPER SERVICE PIPE 20.000 L.F.

795-09.14 3/4IN HDPE SERVICE PIPE 80.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 80.000 L.F.

795-11.02 FIRE HYDRANT ASSEMBLY 3.000 EACH

795-12.01 REMOVE FIRE HYDRANT 3.000 EACH

795-13.01 DI FITTINGS 2,000.000 LB.

795-13.04 BRIDGE HANGER SYSTEM (1) LS

795-20.01 RECONNECT SERVICE ASSEMBLY 10.000 EACH

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 30.000 L.F.

797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH 200.000 L.F.

797-07.06 48IN MANHOLE 12FT-14FT DEPTH 1.000 EACH

797-07.07 48IN MANHOLE 14FT-16FT DEPTH 1.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 3.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 1.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 400.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT197 - KNOX

CNT197Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: KNOX

District: DBE Goal Percent:

Contract Time:

Description: The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX
tunnel on S.R. 158 (James White Parkway).

DT - 6/30/2020

N/A47010-4249-04

Item No. Description Quantity Units

712-01.56 MAINTENANCE OF TRAFFIC (                       )
(SMARTFIX I-40 RAMP)

12.000 EACH

712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET
TUNNELS)

12.000 EACH

713-20.40 GRAFFITI REMOVAL 250.000 S.F.

717-01 MOBILIZATION (1) LS

760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS) 12.000 EACH

760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP) 12.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT153 - LINCOLN

CNT153Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: LINCOLN

District: DBE Goal Percent: 6.50

Contract Time:

Description: The resurfacing on U.S. 231 (U.S. 431, S.R. 10) from south of South King Drive (L.M. 8.36) to
the bridge over Norris Creek (L.M. 10.79).

CD - 60 Days

NH/HSIP-10(78)52002-3242-94

NH/HSIP-10(78)52002-8242-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 318.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

408.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

785.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 57.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 7,763.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 542.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

3.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 9,254.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 2.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 40.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 7.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

706-01 GUARDRAIL REMOVED 350.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH



Contract ID CNT153 - LINCOLN

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,317.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

476.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

321.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

685.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

76.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 859.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

42.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 200.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

10.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 13.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.100 L.M.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 2,100.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 4.900 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT216 - MADISON

CNT216Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MADISON

District: DBE Goal Percent: 3.50

Contract Time:

Description: The resurfacing on U.S. 45 (S.R. 5) from S.R. 186 (L.M. 21.21) to S.R. 43 (L.M. 23.11).

DT - 11/15/2019

NH/HSIP-5(112)57008-3238-94

NH/HSIP-5(112)57008-8238-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 827.000 S.Y.

203-06 WATER 6.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 6.544 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

939.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

285.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,363.000 TON

403-02.01 TRACKLESS TACK COAT 43.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 350.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 5,243.000 TON

411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT 1,916.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

3.622 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

2.800 L.M.

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 97.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 801.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 43,851.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH



Contract ID CNT216 - MADISON

Item No. Description Quantity Units

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,784.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

13.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

574.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

352.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

34.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 109.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

23.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,269.000 L.F.

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 42.000 S.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 2,183.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 10.000 L.M.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

34.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 48.000 L.F.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 8.280 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

10.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,090.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,443.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

1,590.000 L.F.



Contract ID CNT216 - MADISON

Item No. Description Quantity Units

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 93.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT144 - MARION

CNT144Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 377 from the Alabama State line (L.M. 0.00) to S.R. 156 (L.M. 1.19).

DT - 11/15/2019

STP/HSIP-377(1)58017-3203-94

STP/HSIP-377(1)58017-8203-14

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 197.000 TON

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

1,271.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 8.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

1.900 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 18,487.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

706-01 GUARDRAIL REMOVED 150.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 428.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

158.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 32.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 4.800 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 32.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 48.000 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNT229 - MARION

CNT229Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 4.50

Contract Time:

Description: The emergency slope stabilization on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) between L.M. 25.20
and L.M. 26.40.

DT - 10/15/2019

STP-2(271)58002-4246-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 39,782.000 C.Y.

203-06 WATER 12.000 M.G.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 3,900.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,266.000 TON

307-02.07 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M

1,330.000 TON

307-50.12 ASPHALT CONC. MAINT. MIX (PG70-22) GRADING A
(PLACED)

2,029.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 12.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 1,257.000 TON

411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-
24IN SPACING)

2.400 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 10,000.000 S.Y.

607-01.02 12" CONCRETE PIPE CULVERT (CLASS III) 180.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 155.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 388.000 L.F.

610-12.02 HORIZONTAL DRAINS 5,190.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 25.000 C.Y.



Contract ID CNT229 - MARION

Item No. Description Quantity Units

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 2,274.000 LB.

611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS) 1,398.000 LB.

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 3.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 8.000 EACH

705-02.02 SINGLE GUARDRAIL (TYPE 2) 3,475.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 10.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 8,420.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 50.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,060.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 80.000 EACH

712-06 SIGNS (CONSTRUCTION) 327.000 S.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

5,060.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

80.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 48.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 3.940 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

740-06.01 GEOMEMBRANE 11,520.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 2,581.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 3,600.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 12.000 UNIT

805-05.02 SOIL NAIL STABILIZATION 84,025.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 25,075.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

18,500.000 S.F.



Contract ID CNT227 - MARION

CNT227Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on S.R. 27 near L.M. 26.60.

DT - 7/31/2019

STP-27(52)58009-4234-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 435.000 C.Y.

209-08.07 ROCK CHECK DAM PER 7.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 275.200 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

153.300 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

115.100 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.200 TON

411-02.10 ACS MIX(PG70-22) GRADING D 139.700 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.220 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,300.000 S.Y.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 128.000 L.F.

610-12.02 HORIZONTAL DRAINS 480.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 8.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 372.000 LB.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 200.000 L.F.



Contract ID CNT227 - MARION

Item No. Description Quantity Units

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE 100.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 120.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 200.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 240.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 195.000 S.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 200.000 L.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

6.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.450 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.450 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 220.000 S.Y.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

805-05.02 SOIL NAIL STABILIZATION 2,450.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 840.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

840.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT170 - MARSHALL

CNT170Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MARSHALL

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing on S.R. 50 from the Maury County line (L.M. 0.00) to west of U.S. 431 (S.R.
106) (L.M. 4.40).

CD - 60 Days

HSIP-50(67)59069-3212-94

N/A59069-4212-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 8.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,740.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

140.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 37.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.10 ACS MIX(PG64-22) GRADING D 8,471.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

8.800 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,232.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

706-01 GUARDRAIL REMOVED 150.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 906.000 S.F.

713-16.20 SIGNS (DESCRIPTION) (OM3-L) 11.000 EACH

713-16.21 SIGNS (DESCRIPTION) (OM3-R) 10.000 EACH



Contract ID CNT170 - MARSHALL

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

290.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 149.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.600 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT135 - MAURY

CNT135Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MAURY

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on U.S. 412 (S.R. 50) from U.S. 412 (S.R. 99) (L.M. 12.19) to U.S. 412 (S.R.
99) (L.M. 13.32) on U.S. 412 (S.R. 99) from Zion Road (L.M. 11.92) to near Beckett Street
(L.M. 16.40).

DT - 11/15/2019 Days

STP-50(66)60006-8222-14

NH/HSIP-99(58)60010-3218-94

NH/HSIP-99(58)60010-8218-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 10.300 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,926.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,603.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 49.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 9,091.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

6.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,263.000 TON

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 10.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 12.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,820.000 S.F.

701-02.03 CONCRETE CURB RAMP 130.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 6.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

706-01 GUARDRAIL REMOVED 300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH



Contract ID CNT135 - MAURY

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,933.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

409.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

129.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 115.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,250.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 400.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

25.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

60.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 17.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 21.200 L.M.

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 2,640.000 L.F.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

5.200 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

8.000 L.M.

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
DOTTED LINE)

5,597.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 8.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 4,845.000 L.F.

730-14.03 LOOP WIRE 11,190.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT147 - MCMINN

CNT147Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MCMINN

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing on S.R. 39 from South Jackson Street (L.M. 9.35) to east of Old Athens
Englewood Road (L.M. 12.30).

DT - 11/15/2019

HSIP-39(17)54010-3220-94

N/A54010-4220-04

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 23.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 3,544.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

4.700 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,405.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 667.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

200.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

20.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

16.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 323.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 17.800 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 323.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 11.900 L.M.



Contract ID CNT147 - MCMINN

Item No. Description Quantity Units

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

200.000 L.F.

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN
BARRIER LINE)

260.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT164 - MONTGOMERY

CNT164Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on S.R. 374 from the bridge over U.S. 41A (S.R. 12) (L.M. 11.70) to U.S. 79
(S.R. 76) (L.M. 16.20).

DT - 11/15/2019

NH/HSIP-374(18)63374-3223-94

NH/HSIP-374(18)63374-8223-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,293.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

510.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 90.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 14,713.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

9.000 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

7.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 14,587.000 TON

502-01 CLEANING AND SEALING JOINTS 974.000 L.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 72.000 S.F.

701-02.03 CONCRETE CURB RAMP 1,964.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,671.000 S.F.

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

822.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 60.000 L.F.



Contract ID CNT164 - MONTGOMERY

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

2,775.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 272.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

42.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

457.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 23.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

4,200.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 4,461.000 L.F.

730-14.03 LOOP WIRE 10,122.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT184 - OVERTON

CNT184Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: OVERTON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The miscellaneous safety improvements on S.R. 111 at the intersections of S.R. 293 (L.M.
3.09 and L.M. 3.18), including grading, drainage and paving.

DT - 10/31/2019

HSIP-111(98)67001-3289-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 3.000 EACH

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (18", STA 6+01.65, SR
293 EAST)

42.000 L.F.

202-02.02 REMOVAL OF PIPE (SIZE ,STA.) (24". STA. 12+73.54
SR 293 WEST)

76.000 L.F.

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (18" STORM
SEWER)

1,920.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 11,204.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 1,324.000 C.Y.

203-06 WATER 10.000 M.G.

203-10.15 WASTE MATERIAL 7,269.000 C.Y.

209-05 SEDIMENT REMOVAL 180.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 4,750.000 L.F.

209-08.07 ROCK CHECK DAM PER 45.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 15.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 4.000 EACH

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 8.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 11,157.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

236.000 TON



Contract ID CNT184 - OVERTON

Item No. Description Quantity Units

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

321.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 567.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

1,749.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

784.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 22.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 83.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 23.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 4,000.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 453.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 208.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 1,389.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

1.100 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.800 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,086.000 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 906.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 959.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 172.000 L.F.

607-20.01 18" CROSSDRAIN PIPE CULVERT(COLLECTORS &
LOCAL ROADS)

58.000 L.F.

607-20.02 24" CROSSDRAIN PIPE CULVERT(COLLECTORS &
LOCAL ROADS)

56.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 184.000 L.F.

611-01.03 MANHOLES, > 8' - 12' DEPTH 1.000 EACH

611-07.31 18IN ENDWALL (SIDE DRAIN) 12.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH



Contract ID CNT184 - OVERTON

Item No. Description Quantity Units

611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH 8.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 36.000 L.F.

701-03 CONCRETE MEDIAN PAVEMENT 14.000 C.Y.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 40.000 C.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 50.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 200.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 65.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 25.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 1,210.000 L.F.

710-05 LATERAL UNDERDRAIN 70.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 7.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,000.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 606.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 600.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

3.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

601.000 LB.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 150.000 EACH

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 6.000 EACH

713-06.01 STEEL I-BEAMS & WF-BEAMS(BREAKSAFE) SIGN
SUPPORT

1,810.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,181.000 LB.

713-11.21 P POST SLIP BASE 4.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 143.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 519.000 S.F.



Contract ID CNT184 - OVERTON

Item No. Description Quantity Units

713-14 EXTRUDED ALUMINUM PANEL SIGNS 340.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 1.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.06 MILE POST SIGN 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

715-01 ASPHALTIC CONCRETE CURB (4 INCHES) 200.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

5.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

155.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

62.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 121.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

17.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 650.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,550.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.400 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 4,000.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,000.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.300 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.300 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 190.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 3,810.000 L.F.

801-01 SEEDING (WITH MULCH) 427.000 UNIT

801-03 WATER (SEEDING & SODDING) 203.000 M.G.

803-01 SODDING (NEW SOD) 15,804.000 S.Y.

806-02.03 PROJECT MOWING 1.000 CYCL



Contract ID CNT175 - OVERTON

CNT175Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: OVERTON

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on S.R. 111 from south of Twin Oaks Road (L.M. 15.97) to north of Big
Springs Road (L.M. 20.07) and on S.R. 294 from S.R. 111 (L.M. 0.58) to Oakley-Allons Road
(L.M. 6.77).

DT - 11/15/2019

NH-111(109)67001-8293-14

N/A67013-4210-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 272.000 TON

403-02.01 TRACKLESS TACK COAT 70.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 10,099.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

6.600 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

9.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 8,237.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,840.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

715.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

27.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

742.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 460.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH



Contract ID CNT175 - OVERTON

Item No. Description Quantity Units

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 50.400 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 200.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

9.600 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

120.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 12.400 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 14.200 L.M.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 1.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 20.000 L.F.

730-14.02 SAW SLOT 150.000 L.F.

730-14.03 LOOP WIRE 500.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT177 - PERRY

CNT177Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: PERRY

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing on S.R. 13, S.R. 438 and S.R. 100.

DT - 11/15/2019

HSIP-13(80)68001-3256-94

N/A68001-4256-04

HSIP-100(86)68005-3206-94

N/A68005-4206-04

STP/HSIP-438(7)68009-3241-94

STP/HSIP-438(7)68009-8241-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 37.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,892.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

700.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 111.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 15,014.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 5,212.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

29.800 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 75.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 12.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,267.000 S.F.



Contract ID CNT177 - PERRY

Item No. Description Quantity Units

713-16.20 SIGNS (DESCRIPTION) (OM-3R,TYPE 3 OBJECT
MARKER)

6.000 EACH

713-16.21 SIGNS (DESCRIPTION) (OM-3L,TYPE 3 OBJECT
MARKER)

6.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,279.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

120.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

224.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 438.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 35.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 6.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

26.200 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 13.400 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 30.300 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 334.000 L.F.

730-14.03 LOOP WIRE 868.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT148 - POLK

CNT148Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: POLK

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 30 from west of Tellico Reliance Road (L.M. 8.00) to near Greasy
Creek Road (L.M. 13.10).

DT - 11/15/2019

HSIP-30(84)70002-3230-94

N/A70002-4230-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 211.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 200.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 30.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.10 ACS MIX(PG64-22) GRADING D 4,472.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 6,202.000 TON

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED) 25.000 L.F.

705-11.13 GUARDRAIL TERMINAL (TYPE 21)(POWDER
COATED)

2.000 EACH

706-01 GUARDRAIL REMOVED 320.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 654.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

440.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

440.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

42.000 S.Y.



Contract ID CNT148 - POLK

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 125.000 L.F.

716-02.22 PLASTIC AERIAL SPEED BARS 420.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 10.200 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 125.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

115.000 L.F.

716-14.02 PROFILED THERMO PVMT MRKNG AUDIBLE (6IN) 20.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT221 - PUTNAM

CNT221Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 9.00

Contract Time:

Description: The resurfacing on S.R. 136 from U.S. 70N (S.R. 24) (L.M. 4.15) to north of Whiteaker
Springs Road (L.M. 7.00).

DT - 11/15/2019

HSIP-136(19)71012-3228-94

N/A71012-4228-04

Item No. Description Quantity Units

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

403-02.01 TRACKLESS TACK COAT 40.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 6,090.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 6,033.000 TON

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 72.000 EACH

611-01.23 ADJUSTMENT OF WATER VALVE 27.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 15.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 5,700.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 8,548.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 104.700 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,365.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

382.000 EACH



Contract ID CNT221 - PUTNAM

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

138.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

40.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 2,208.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

725.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,186.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

55.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

712.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 14.500 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 1,186.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

10.100 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,051.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

238.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 9,350.000 L.F.

730-14.03 LOOP WIRE 28,050.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT224 - ROANE

CNT224Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: ROANE

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 29 from near U.S. 70 (S.R. 1) (L.M. 4.40) to near Ruritan Road (L.M.
5.97) and on U.S. 70 (S.R. 1) from near Ruritan Road (L.M. 12.20) to near the Clinch River
bridge (L.M. 14.90).

DT - 11/15/2019

STP/HSIP-1(399)73004-3228-94

STP/HSIP-1(399)73004-8228-14

STP/HSIP-29(110)73035-3211-94

STP/HSIP-29(110)73035-8211-14

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 31.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 78.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,923.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 9,543.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

3.800 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 9,651.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 6.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 500.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 470.000 EACH



Contract ID CNT224 - ROANE

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 118.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,229.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-16.20 SIGNS (DESCRIPTION) (BIKE) 10.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

135.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

217.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

414.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

875.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 360.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

55.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

100.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

18,289.000 L.F.

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

26.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 7.200 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 13.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.200 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

100.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 8,500.000 L.F.

730-14.03 LOOP WIRE 17,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT080 - ROBERTSON

CNT080Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 41 (S.R. 11) from Lights Chapel Road (L.M. 4.30) to U.S. 431 (S.R.
65) (L.M. 9.32).

CD - 60 Days

NH/HSIP-11(105)74004-3234-94

NH/HSIP-11(105)74004-8234-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 9.300 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 50.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 98.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 14,715.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 14,577.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 4.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,170.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,904.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

617.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

617.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 65.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 710.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

34.000 EACH



Contract ID CNT080 - ROBERTSON

Item No. Description Quantity Units

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 23.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.600 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,437.000 L.F.

730-14.03 LOOP WIRE 3,174.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT161 - ROBERTSON

CNT161Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on S.R. 49 from east of S.R. 257 (L.M. 6.00) to west of Bill Jones Industrial
Drive (L.M. 12.18), including bridge expansion joint repair.

DT - 11/15/2019

STP/HSIP-49(51)74007-3220-94

N/A74007-4220-04

STP/HSIP-49(51)74007-8220-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 12.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,000.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 51.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 7,735.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

7.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 7,667.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 10.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 4,920.000 S.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,817.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

234.000 EACH



Contract ID CNT161 - ROBERTSON

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

234.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 601.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 300.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

18.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

433.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

4.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 25.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.800 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 12.200 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,938.000 L.F.

730-14.03 LOOP WIRE 4,476.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 36.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT178 - RUTHERFORD

CNT178Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 41A (S.R. 16) from the Williamson County line (L.M. 0.00) to the
Bedford County line (L.M. 6.52).

CD - 55 Days

HSIP-16(61)75008-3210-94

N/A75008-4210-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 11.500 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,522.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 57.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 18,726.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

8.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,718.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 760.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 200.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,626.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)
(FRANK CROSSLIN BRIDGE)

2.000 EACH



Contract ID CNT178 - RUTHERFORD

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

551.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

22.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 175.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,199.000 S.Y.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

5.000 EACH

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) 1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.100 L.M.

716-10.07 PREFORMED PLASTIC PAVEMENT MARKING (STOP
LINE)

270.000 L.F.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

420.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 234.000 L.F.

730-14.03 LOOP WIRE 468.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT157 - RUTHERFORD

CNT157Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 102 from north of Mercedes Drive (L.M. 6.00) to the bridge over Olive
Branch (L.M. 7.82).

CD - 50 Days

STP/HSIP-102(17)75021-3207-94

STP/HSIP-102(17)75021-8207-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 3.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 114.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 31.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 3,313.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 964.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,281.000 TON

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 75.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 1.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 1.000 EACH

706-01 GUARDRAIL REMOVED 125.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,066.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

345.000 EACH



Contract ID CNT157 - RUTHERFORD

Item No. Description Quantity Units
SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

225.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

60.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

188.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 252.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

23.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 5.100 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

9.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 2,005.000 L.F.

730-14.03 LOOP WIRE 4,510.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT181 - SCOTT

CNT181Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SCOTT

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on U.S. 27 (S.R. 29) from near the Morgan County line (L.M. 0.00) to near
Tunnel Hill Road (L.M. 6.10).

DT - 11/15/2019

NH/HSIP-29(112)76001-3280-94

NH/HSIP-29(112)76001-8280-14

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 620.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 93.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 5,481.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.900 L.M.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 538.000 S.F.

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

10.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

410.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 280.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

2,619.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 6.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 25.000 L.M.

717-01 MOBILIZATION (1) LS



Contract ID CNT209 - SEQUATCHIE

CNT209Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SEQUATCHIE

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on U.S. 127 (S.R. 8) from U.S. 127 (S.R. 28) (L.M. 14.91) to S.R. 111 (L.M.
17.59) and on U.S. 127 (S.R. 28) from U.S. 127 (S.R. 8)/S.R. 111 (L.M. 7.50) to south of Old
York Highway North (L.M. 7.91).

DT - 11/15/2019

HSIP-8(56)77001-3246-94

N/A77001-4246-04

STP-NH/HSIP-28(73)77004-3215-94

STP-NH/HSIP-28(73)77004-8215-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 41.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.10 ACS MIX(PG64-22) GRADING D 6,422.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 6,359.000 TON

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 5.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 26.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,998.000 S.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 25.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 125.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,152.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

75.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

379.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

65.000 S.Y.



Contract ID CNT209 - SEQUATCHIE

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 690.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

31.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 120.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

175.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

630.000 L.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 22.400 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 690.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

14.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

268.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 490.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 3,300.000 L.F.

730-14.03 LOOP WIRE 6,580.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT200 - SEVIER

CNT200Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SEVIER

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on S.R. 338 from near Old Red Lane (L.M. 7.00) to S.R. 139 (L.M. 18.54) and
on S.R. 339 from U.S. 411 (S.R. 35) (L.M. 0.00) to near Jones Cove Road (L.M. 2.00).

DT - 11/15/2019

HSIP-338(8)78007-3235-94

N/A78007-4235-04

N/A78016-4217-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 621.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,785.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 161.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 7,961.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

18.500 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

2.000 L.M.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 32.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 6.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 625.000 S.F.

713-16.20 SIGNS (DESCRIPTION) (OBJECT MARKERS) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

895.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

49.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

800.000 EACH



Contract ID CNT200 - SEVIER

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 91.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

6.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

205.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 15.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.100 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 10.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 23.100 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT218 - SHELBY

CNT218Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing on U.S. 51 (S.R. 3) from Brooks Road (L.M. 4.62) to near South Parkway
East (L.M. 8.00).

DT - 11/15/2019

HSIP-3(146)79016-3229-94

N/A79016-4229-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 6,000.000 S.Y.

203-06 WATER 31.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

4,076.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

2,760.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 65.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 9,494.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

5.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 136,246.000 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 4,948.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 6,168.000 S.F.

701-02.03 CONCRETE CURB RAMP 1,365.000 S.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 15.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 15.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,535.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.



Contract ID CNT218 - SHELBY

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-16.20 SIGNS (DESCRIPTION) (S1-1, SCHOOL ZONE) 4.000 EACH

713-16.21 SIGNS (DESCRIPTION) (W16-9P, AHEAD) 4.000 EACH

713-16.22 SIGNS (DESCRIPTION) (M1-4, U.S. ROUTE) 11.000 EACH

713-16.23 SIGNS (DESCRIPTION) (M3-1, NORTH) 7.000 EACH

713-16.24 SIGNS (DESCRIPTION) (R14-1, TRUCK) 6.000 EACH

713-16.25 SIGNS (DESCRIPTION) (M6-6(L) 2.000 EACH

713-16.26 SIGNS (DESCRIPTION) (M6-6(R) 1.000 EACH

713-16.27 SIGNS (DESCRIPTION) (M6-3, DIRECTIONAL
ARROW)

3.000 EACH

713-16.28 SIGNS (DESCRIPTION) (R2-1, SPEED LIMIT) 10.000 EACH

713-16.29 SIGNS (DESCRIPTION) (W16-7P, DIAGONAL ARROW) 6.000 EACH

713-16.30 SIGNS (DESCRIPTION) (OM3-R, RIGHT OBJECT
MARKER)

1.000 EACH

713-16.31 SIGNS (DESCRIPTION) (M3-3, SOUTH) 4.000 EACH

713-16.32 SIGNS (DESCRIPTION) (W6-2, DIVIDED HIGHWAY
ENDS)

2.000 EACH

713-16.33 SIGNS (DESCRIPTION) (W13-3, RAMP SPEED) 1.000 EACH

713-16.34 SIGNS (DESCRIPTION) (W11-2, PEDESTRIAN
CROSSING)

6.000 EACH

713-16.35 SIGNS (DESCRIPTION) (R7-1, NO PARKING
ANYTIME)

68.000 EACH

713-16.36 SIGNS (DESCRIPTION) (W12-1, DOUBLE ARROW) 1.000 EACH

713-16.37 SIGNS (DESCRIPTION) (BROWN GUIDE SIGN,
60"X30", JESSE TURNER SR MEMORIAL BRIDGE)

2.000 EACH

713-16.38 SIGNS (DESCRIPTION) (BROWN GUIDE SIGN,
60"X30", BETTY JEAN JONES BRIDGE)

2.000 EACH

714-05.02 PULL BOXES (TYPE A) 2.000 EACH

714-05.03 PULL BOXES (TYPE B) 2.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 1,376.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

500.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,230.000 L.F.



Contract ID CNT218 - SHELBY

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

39.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,630.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 24.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 18.000 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

7.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 11.000 L.M.

717-01 MOBILIZATION (1) LS

725-03.53 VIDEO DETECTION SYSTEM 2.000 EACH

730-12.03 CONDUIT 3" DIAMETER (PVC) 20.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 15.000 L.F.

730-14.02 SAW SLOT 2,800.000 L.F.

730-14.03 LOOP WIRE 6,200.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT166 - SHELBY

CNT166Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on S.R. 385 from near the bridge over Memphis-Arlington Road (L.M. 1.65) to
near Brunswick Road (L.M. 7.47).

CD - 50

NH/HSIP-385(32)79187-3236-94

NH/HSIP-385(32)79187-8236-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 149.000 S.Y.

203-06 WATER 13.000 M.G.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (D)

1,639.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

69.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 55.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.10 ACS MIX(PG76-22) GRADING D 8,451.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 127,536.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 23.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 23.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 792.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,499.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

770.000 EACH



Contract ID CNT166 - SHELBY

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

800.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

650.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 96.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 26.190 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

33.770 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

5,340.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT174 - SHELBY

CNT174Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on S.R. 175 from Houston Levee Road (L.M. 21.92) to Bhaylia Road (L.M.
23.89).

DT - 11/15/2019

STP/HSIP-175(26)79040-3238-94

STP/HSIP-175(26)79040-8238-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 1,667.000 S.Y.

203-06 WATER 9.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.181 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C or D)

1,128.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

565.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 28.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,583.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 82,756.000 S.Y.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 4,051.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,360.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

300.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

150.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 1,850.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

500.000 S.Y.



Contract ID CNT174 - SHELBY

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,150.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

32.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

75.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 500.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 17.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

500.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 5.000 EACH

716-04.17 PLASTIC PAVEMENT MARKING (YIELD SYMBOL) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 9.147 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

7.035 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.112 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT168 - SUMNER

CNT168Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SUMNER

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on S.R. 386 from the bridge over U.S. 31E (S.R. 6) (L.M. 7.63) to east of
Greenlea Boulevard (L.M. 12.07), including bridge deck repair.

DT - 11/15/2019

N/A83076-4254-04

NH-386(23)83076-8254-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 18.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 441.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 86.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-02.10 ACS MIX(PG70-22) GRADING D 12,820.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

17.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 12,699.000 TON

501-01.13 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10" FAST TRACK

3.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,583.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

2.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 500.000 HOUR

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH



Contract ID CNT168 - SUMNER

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

967.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

967.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,000.000 S.Y.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 2,845.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 20.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,650.000 L.F.

716-13.08 SPRAY THERMO PVMT MRKNG (40 mil) (8IN
BARRIER LINE)

3,800.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 402.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT155 - SUMNER

CNT155Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SUMNER

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 174 from S.R. 52 (L.M. 29.66) to the Kentucky State line (L.M. 39.68).

CD - 60 Days

STP/HSIP-174(28)83027-3222-94

STP/HSIP-174(28)83027-8222-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 20.100 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 995.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 75.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 11,419.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

16.100 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 11,305.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 21.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 21.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 21.000 EACH

706-01 GUARDRAIL REMOVED 1,050.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,930.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

662.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

300.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

400.000 S.Y.



Contract ID CNT155 - SUMNER

Item No. Description Quantity Units
PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 125.000 L.F.

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 39.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.300 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 20.100 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT194 - SUMNER

CNT194Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SUMNER

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on S.R. 25 from S.R. 109 (L.M. 12.95) to Kraft Street (L.M. 15.98).

DT - 11/15/2019 Days

STP/HSIP-25(60)83005-3251-94

STP/HSIP-25(60)83005-8251-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 5.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 92.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 25.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 3,733.000 TON

411-33.35 STAMPED ASPHALT (DESCRIPTION) (TRAFFIC
PATTERNS XD)

1,600.000 S.F.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,698.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 40.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 5,720.000 S.F.

701-02.05 DETECTABLE WARNING SURFACE
(REHABILITATION)

32.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,608.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

90.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,135.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 198.000 L.F.



Contract ID CNT194 - SUMNER

Item No. Description Quantity UnitsL.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

28.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

550.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

400.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 5.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 12.700 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

7.500 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 5.200 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

80.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 3,675.000 L.F.

730-14.03 LOOP WIRE 10,250.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT180 - SUMNER

CNT180Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: SUMNER

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 31E (S.R. 6) from north of Alexander Lane (L.M. 22.40) to south of
S.R. 376 (L.M. 26.79).

CD - 40 Days

STP-NH-6(132)83077-8221-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 8.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 436.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 29.000 TON

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER 14.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 4,310.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

8.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 4,269.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,410.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

345.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

20.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

345.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

270.000 S.Y.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH



Contract ID CNT180 - SUMNER

Item No. Description Quantity Units

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 632.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 13.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.500 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT183 - TIPTON

CNT183Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: TIPTON

District: DBE Goal Percent: 3.00

Contract Time:

Description: The resurfacing (scrub seal) on S.R. 59 from the East Bank of the Mississippi River (L.M.
0.00) to near Indian Creek (L.M. 8.73).

CD - 45

HSIP-59(28)84005-3223-94

N/A84005-4223-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 128.000 S.Y.

203-06 WATER 18.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 17.219 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

2,378.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

44.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

14.000 TON

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

10,432.000 TON

403-02.01 TRACKLESS TACK COAT 27.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

13.775 L.M.

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 159.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 1,317.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,454.000 S.Y.

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 4.000 EACH

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 40.000 L.F.



Contract ID CNT183 - TIPTON

Item No. Description Quantity Units

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 10.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 2,028.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

575.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

370.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 200.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 17.287 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 200.000 L.F.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 34.747 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

17.287 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 17.460 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT217 - TIPTON

CNT217Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: TIPTON

District: DBE Goal Percent: 4.00

Contract Time:

Description: The resurfacing on U.S. 51 (S.R. 3) from Winn Avenue (L.M. 15.40) to Hope Street (L.M.
18.79).

DT - 11/15/2019

NH/HSIP-3(152)84102-3217-94

NH/HSIP-3(152)84102-8217-14

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 466.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 624.000 S.Y.

203-06 WATER 5.000 M.G.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (D)

623.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

287.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 56.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-02.10 ACS MIX(PG70-22) GRADING D 8,338.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.304 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.610 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 125,840.000 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 510.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 4,135.000 S.F.

701-02.03 CONCRETE CURB RAMP 271.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 8.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,486.000 S.F.



Contract ID CNT217 - TIPTON

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

20.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 400.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

500.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,000.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

46.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 35.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.545 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.615 L.M.

717-01 MOBILIZATION (1) LS

730-12.01 CONDUIT 1" DIAMETER (PVC) 50.000 L.F.

730-14.01 SHIELDED DETECTOR CABLE 50.000 L.F.

730-14.02 SAW SLOT 6,014.000 L.F.

730-14.03 LOOP WIRE 13,164.000 L.F.

803-01 SODDING (NEW SOD) 67.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT169 - TROUSDALE

CNT169Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: TROUSDALE

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 10 from S.R. 25 (L.M. 14.95) to the Macon County line (L.M. 19.63).

CD - 40 Days

HSIP-10(79)85002-3209-94

N/A85002-4209-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 9.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 310.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 28.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 3,624.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

7.500 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 100.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,010.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

310.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

256.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

10.000 S.Y.



Contract ID CNT169 - TROUSDALE

Item No. Description Quantity Units
PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

7.800 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 9.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT236 - UNICOI

CNT236Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: UNICOI

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on U.S. 19W (S.R. 36, Spivey Mountain Road) near L.M.
6.30.

DT - 8/31/2019

STP-36(67)86001-4222-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 207.000 C.Y.

203-06 WATER 10.000 M.G.

203-11 SCALING AND TRIMMING 580.000 S.Y.

203-40.03 ROCK ANCHORS (DESCRIPTION) (UNTENSIONED
ROCK DOWELL)

610.000 L.F.

209-05 SEDIMENT REMOVAL 17.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 150.000 L.F.

610-12.02 HORIZONTAL DRAINS 420.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 4.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 452.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.200 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 86.000 S.Y.



Contract ID CNT236 - UNICOI

Item No. Description Quantity UnitsS.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 230.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 2,600.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT142 - VAN BUREN

CNT142Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: VAN BUREN

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 284 from Park Road (L.M. 1.57) to S.R. 30 (L.M. 4.71).

DT - 11/15/2019

STP-284(15)88028-8206-14

Item No. Description Quantity Units

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

2,910.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 19.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

5.000 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 49,277.000 S.Y.

705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

54.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 387.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

207.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 140.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 25.200 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 140.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 12.600 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

100.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT232 - VAN BUREN

CNT232Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: VAN BUREN

District: DBE Goal Percent: 9.00

Contract Time:

Description: The emergency slope stabilization on S.R. 30 near L.M. 16.10.

DT - 7/31/2019

STP-30(85)88002-4244-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 973.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 40.000 L.F.

209-05 SEDIMENT REMOVAL 5.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 281.000 L.F.

209-08.07 ROCK CHECK DAM PER 7.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 319.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

46.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

28.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 2.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 195.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 42.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.060 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 477.000 S.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 255.000 L.F.

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH



Contract ID CNT232 - VAN BUREN

Item No. Description Quantity Units

706-01 GUARDRAIL REMOVED 255.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 207.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 11.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 750.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 293.750 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,480.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 44.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 38.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

4.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.190 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 320.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 281.000 L.F.

801-02 SEEDING (WITHOUT MULCH) 3.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 1.000 UNIT

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

805-05.02 SOIL NAIL STABILIZATION 4,050.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 1,620.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

1,620.000 S.F.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 374.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT222 - WASHINGTON

CNT222Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WASHINGTON

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on U.S. 11E (U.S. 321, S.R. 34) from near Persimmon Ridge Road (L.M.
9.05) to near S.R. 381 (L.M. 15.90).

DT - 11/15/2019

NH/HSIP-34(118)90003-3224-94

NH/HSIP-34(118)90003-8224-14

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 111.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,990.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 13,852.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

2.400 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

7.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 16,762.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,515.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 285.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 143.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,731.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

174.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

220.000 EACH



Contract ID CNT222 - WASHINGTON

Item No. Description Quantity Units

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

783.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

16.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,290.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

97.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 945.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

670.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

8,616.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 28.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

28.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 6,000.000 L.F.

730-14.03 LOOP WIRE 12,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT208 - WEAKLEY

CNT208Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WEAKLEY

District: DBE Goal Percent: 3.00

Contract Time:

Description: The resurfacing (scrub seal) on S.R. 190 from S.R. 54 (L.M. 18.58) to S.R. 89 (L.M. 28.91),
including bridge joint repair.

DT - 11/15/2019

HSIP-190(10)92020-3213-94

N/A92020-4213-04

N/A92020-4214-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 225.000 S.Y.

203-06 WATER 22.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 19.904 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

2,887.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

78.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

26.000 TON

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

10,728.000 TON

403-02.01 TRACKLESS TACK COAT 29.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

15.923 L.M.

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 160.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 1,321.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 5,326.000 S.Y.

607-37.02 18" CORRUGATED METAL PIPE CULVERT 376.000 L.F.

607-37.03 24" CORRUGATED METAL PIPE CULVERT 100.000 L.F.

607-37.04 30" CORRUGATED METAL PIPE CULVERT 60.000 L.F.



Contract ID CNT208 - WEAKLEY

Item No. Description Quantity Units

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 2,336.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

682.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

682.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 40.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 39.461 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 40.000 L.F.

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (STOP AHEAD)

2.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 39.461 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

18.801 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 20.660 L.M.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 70.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT025 - WHITE

CNT025Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WHITE

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from the VanBuren County line (L.M.
0.00) to S.R. 111 (L.M. 7.69) and on U.S. 70S (S.R. 111) from Shady Oaks Road (L.M. 4.20)
to Fred Hill Road (L.M. 7.31).

DT - 9/30/2019

NH-1(396)93001-8265-14

NH-111(107)93035-8208-14

Item No. Description Quantity Units

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-
SURFACING)

50.000 TON

403-01.10 High Performance Fog Seals 136,107.000 S.Y.

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

21.100 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

16.900 L.M.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 484.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 3,769.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 336.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 240.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,318.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,422.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,422.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

258.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 576.000 L.F.



Contract ID CNT025 - WHITE

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

27.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 203.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 42.800 L.M.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

258.000 S.Y.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

27.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 48.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

48.500 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

120.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,600.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 6.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 60.000 L.F.

730-14.02 SAW SLOT 1,200.000 L.F.

730-14.03 LOOP WIRE 3,600.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT158 - WILLIAMSON

CNT158Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent: 5.50

Contract Time:

Description: The resurfacing on S.R. 247 from Ferguson Road (L.M. 2.35) to U.S. 431 (S.R. 106) (L.M.
4.32).

CD - 40 Days

STP-247(18)94031-8210-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 264.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 12.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,773.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

3.100 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,756.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 658.000 S.F.

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION) (W2-7
OFFSET SIDE ROADS)

1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

130.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 48.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 8.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 4.000 L.M.



Contract ID CNT158 - WILLIAMSON

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT156 - WILLIAMSON

CNT156Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 252 from north of Clovercroft Road (L.M. 5.71) to the CSX Railroad
overhead bridge (L.M. 7.77).

CD - 45 Days

STP-252(14)94028-8221-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 4.100 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 126.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 24.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 3,626.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

3.300 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,592.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 380.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 898.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)
(STOP)

1.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

19.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

50.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,000.000 S.Y.



Contract ID CNT156 - WILLIAMSON

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 224.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

18.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

100.000 L.F.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

57.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 12.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,500.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT082 - WILSON

CNT082Contract ID:

May 10, 2019 10:00 AMLetting Date: Projects:

Counties: WILSON

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on S.R. 171 from north of S.R. 265 (L.M. 3.90) to the Belinda City Parkway
(L.M. 4.56).

CD - 50 Days

HSIP-171(33)95063-3226-94

HSIP-171(33)95063-4226-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 191.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 12.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 1,731.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,714.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

706-01 GUARDRAIL REMOVED 250.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 517.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

178.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

162.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 940.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

800.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 600.000 L.F.



Contract ID CNT082 - WILSON

Item No. Description Quantity Units

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

25.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 750.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

65.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 8.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

210.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.200 L.M.

716-10.30 TRUNCATED DOME DETECTABLE WARNING MAT 96.000 S.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,100.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.600 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.100 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

400.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 2,924.000 L.F.

730-14.03 LOOP WIRE 6,548.000 L.F.

( ) Item will be bid as lump sum.


