

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

DAVIDSON COUNTY (Contract No. CNT925 Call 001)

STP-112(6),19046-3218-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE, RETAINING WALLS AND PAVING ON U.S. 41A (S.R. 112) FROM S.R. 12 (ASHLAND CITY HIGHWAY) (L.M. 0.00) TO S.R. 155 (BRILEY PARKWAY) (L.M. 2.28).

PROJECT LENGTH - 2.286 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2023

DBE GOAL 10.00%

	TOTAL CONTRACT
Civil Constructors, LLC	\$32,746,398.43
Jones Bros. Contractors, LLC	\$32,962,489.99
Eutaw Construction Company, Inc.	\$35,375,000.00
Superior Construction Company Southeast, LLC	\$40,457,638.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Civil Constructors, LLC	\$220,797.0000	\$220,797.00
	Jones Bros. Contractors, LLC	\$385,000.0000	\$385,000.00
	Eutaw Construction Company, Inc.	\$255,770.0000	\$255,770.00
	Superior Construction Company Southeast, LLC	\$312,510.0000	\$312,510.00
109-10.01	TRAINEE		
		6,600.000 HOUR	
	Civil Constructors, LLC	\$0.8000	\$5,280.00
	Jones Bros. Contractors, LLC	\$0.8000	\$5,280.00
	Eutaw Construction Company, Inc.	\$0.8000	\$5,280.00
	Superior Construction Company Southeast, LLC	\$0.8000	\$5,280.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Civil Constructors, LLC	\$279,652.0000	\$279,652.00
	Jones Bros. Contractors, LLC	\$1,660,000.0000	\$1,660,000.00
	Eutaw Construction Company, Inc.	\$945,550.3600	\$945,550.36
	Superior Construction Company Southeast, LLC	\$4,000,000.0000	\$4,000,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Civil Constructors, LLC	\$178,957.0000	\$178,957.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
	Eutaw Construction Company, Inc.	\$171,680.0000	\$171,680.00
	Superior Construction Company Southeast, LLC	\$200,000.0000	\$200,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		2,464.000 S.Y.	
	Civil Constructors, LLC	\$12.0000	\$29,568.00
	Jones Bros. Contractors, LLC	\$5.5000	\$13,552.00
	Eutaw Construction Company, Inc.	\$8.0000	\$19,712.00
	Superior Construction Company Southeast, LLC	\$8.5000	\$20,944.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 21)		
		1.000 LS	
	Civil Constructors, LLC	\$17,368.0000	\$17,368.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Eutaw Construction Company, Inc.	\$98,719.0000	\$98,719.00
	Superior Construction Company Southeast, LLC	\$25,000.0000	\$25,000.00
202-06.03	REMOVAL OF BUILDINGS (TRACT NO. 75)		
		1.000 LS	
	Civil Constructors, LLC	\$16,545.0000	\$16,545.00
	Jones Bros. Contractors, LLC	\$1.0000	\$1.00
	Eutaw Construction Company, Inc.	\$75,740.0000	\$75,740.00
	Superior Construction Company Southeast, LLC	\$25,000.0000	\$25,000.00

		UNIT PRICE	EXTENSION
202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 99)			
	1.000 LS		
Civil Constructors, LLC		\$16,577.0000	\$16,577.00
Jones Bros. Contractors, LLC		\$1.0000	\$1.00
Eutaw Construction Company, Inc.		\$80,082.0000	\$80,082.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 120)			
	1.000 LS		
Civil Constructors, LLC		\$13,978.0000	\$13,978.00
Jones Bros. Contractors, LLC		\$1.0000	\$1.00
Eutaw Construction Company, Inc.		\$72,695.0000	\$72,695.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$25,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	84,920.000 C.Y.		
Civil Constructors, LLC		\$21.5000	\$1,825,780.00
Jones Bros. Contractors, LLC		\$19.0000	\$1,613,480.00
Eutaw Construction Company, Inc.		\$35.6000	\$3,023,152.00
Superior Construction Company Southeast, LLC		\$22.7500	\$1,931,930.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	44,871.000 C.Y.		
Civil Constructors, LLC		\$18.0000	\$807,678.00
Jones Bros. Contractors, LLC		\$10.0000	\$448,710.00
Eutaw Construction Company, Inc.		\$1.0000	\$44,871.00
Superior Construction Company Southeast, LLC		\$25.5000	\$1,144,210.50
203-04 PLACING AND SPREADING TOPSOIL			
	7,702.000 C.Y.		
Civil Constructors, LLC		\$30.0000	\$231,060.00
Jones Bros. Contractors, LLC		\$6.0000	\$46,212.00
Eutaw Construction Company, Inc.		\$17.3000	\$133,244.60
Superior Construction Company Southeast, LLC		\$8.0000	\$61,616.00
203-06 WATER			
	1,731.000 M.G.		
Civil Constructors, LLC		\$19.0000	\$32,889.00
Jones Bros. Contractors, LLC		\$10.0000	\$17,310.00
Eutaw Construction Company, Inc.		\$13.0500	\$22,589.55
Superior Construction Company Southeast, LLC		\$13.0000	\$22,503.00
204-08 FOUNDATION FILL MATERIAL			
	31.000 C.Y.		
Civil Constructors, LLC		\$43.0000	\$1,333.00
Jones Bros. Contractors, LLC		\$60.0000	\$1,860.00
Eutaw Construction Company, Inc.		\$75.0000	\$2,325.00
Superior Construction Company Southeast, LLC		\$62.0000	\$1,922.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	15.000 C.Y.		
Civil Constructors, LLC		\$440.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$400.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$376.7500	\$5,651.25
Superior Construction Company Southeast, LLC		\$240.0000	\$3,600.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	743.000 L.F.		
Civil Constructors, LLC		\$27.0000	\$20,061.00
Jones Bros. Contractors, LLC		\$18.0000	\$13,374.00
Eutaw Construction Company, Inc.		\$29.0000	\$21,547.00
Superior Construction Company Southeast, LLC		\$75.0000	\$55,725.00
209-03.23 FILTER SOCK (24 INCH)			
	25,523.000 L.F.		
Civil Constructors, LLC		\$8.1500	\$208,012.45
Jones Bros. Contractors, LLC		\$8.0000	\$204,184.00
Eutaw Construction Company, Inc.		\$13.6000	\$347,112.80
Superior Construction Company Southeast, LLC		\$12.5000	\$319,037.50
209-05 SEDIMENT REMOVAL			
	1,034.000 C.Y.		
Civil Constructors, LLC		\$26.5000	\$27,401.00
Jones Bros. Contractors, LLC		\$8.0000	\$8,272.00
Eutaw Construction Company, Inc.		\$24.7000	\$25,539.80
Superior Construction Company Southeast, LLC		\$39.5000	\$40,843.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	10,897.000 L.F.		
Civil Constructors, LLC		\$3.8000	\$41,408.60
Jones Bros. Contractors, LLC		\$3.7500	\$40,863.75
Eutaw Construction Company, Inc.		\$4.1500	\$45,222.55
Superior Construction Company Southeast, LLC		\$5.0000	\$54,485.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	17,717.764 L.F.		
Civil Constructors, LLC		\$1.8000	\$31,891.98
Jones Bros. Contractors, LLC		\$1.7500	\$31,006.09
Eutaw Construction Company, Inc.		\$1.9500	\$34,549.64
Superior Construction Company Southeast, LLC		\$2.5000	\$44,294.41
209-08.07 ROCK CHECK DAM PER			
	20.000 EACH		
Civil Constructors, LLC		\$481.0000	\$9,620.00
Jones Bros. Contractors, LLC		\$300.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$398.8500	\$7,977.00
Superior Construction Company Southeast, LLC		\$300.0000	\$6,000.00

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	35.000 EACH		
Civil Constructors, LLC		\$941.0000	\$32,935.00
Jones Bros. Contractors, LLC		\$400.0000	\$14,000.00
Eutaw Construction Company, Inc.		\$733.2500	\$25,663.75
Superior Construction Company Southeast, LLC		\$330.0000	\$11,550.00
209-08.09 FILTER SOCK CHECK DAM			
	136.000 EACH		
Civil Constructors, LLC		\$152.0000	\$20,672.00
Jones Bros. Contractors, LLC		\$150.0000	\$20,400.00
Eutaw Construction Company, Inc.		\$325.1000	\$44,213.60
Superior Construction Company Southeast, LLC		\$300.0000	\$40,800.00
209-09.01 SANDBAGS			
	2,000.000 BAG		
Civil Constructors, LLC		\$5.1500	\$10,300.00
Jones Bros. Contractors, LLC		\$5.0000	\$10,000.00
Eutaw Construction Company, Inc.		\$9.2500	\$18,500.00
Superior Construction Company Southeast, LLC		\$6.5000	\$13,000.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Civil Constructors, LLC		\$152.0000	\$608.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Eutaw Construction Company, Inc.		\$365.2000	\$1,460.80
Superior Construction Company Southeast, LLC		\$330.0000	\$1,320.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	92.000 EACH		
Civil Constructors, LLC		\$152.0000	\$13,984.00
Jones Bros. Contractors, LLC		\$150.0000	\$13,800.00
Eutaw Construction Company, Inc.		\$180.3500	\$16,592.20
Superior Construction Company Southeast, LLC		\$175.0000	\$16,100.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	350.000 S.Y.		
Civil Constructors, LLC		\$5.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,750.00
Eutaw Construction Company, Inc.		\$1.4500	\$507.50
Superior Construction Company Southeast, LLC		\$8.0000	\$2,800.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	6.000 EACH		
Civil Constructors, LLC		\$1,010.0000	\$6,060.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$429.7500	\$2,578.50
Superior Construction Company Southeast, LLC		\$400.0000	\$2,400.00

		UNIT PRICE	EXTENSION
209-40.31 CATCH BASIN PROTECTION (TYPE B)			
	1.000 EACH		
Civil Constructors, LLC		\$354.0000	\$354.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
Eutaw Construction Company, Inc.		\$469.8500	\$469.85
Superior Construction Company Southeast, LLC		\$425.0000	\$425.00
209-40.32 CATCH BASIN PROTECTION (TYPE C)			
	3.000 EACH		
Civil Constructors, LLC		\$177.0000	\$531.00
Jones Bros. Contractors, LLC		\$175.0000	\$525.00
Eutaw Construction Company, Inc.		\$469.8500	\$1,409.55
Superior Construction Company Southeast, LLC		\$425.0000	\$1,275.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	1.000 EACH		
Civil Constructors, LLC		\$152.0000	\$152.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Eutaw Construction Company, Inc.		\$521.0500	\$521.05
Superior Construction Company Southeast, LLC		\$475.0000	\$475.00
209-40.34 CATCH BASIN PROTECTION (TYPE E)			
	1.000 EACH		
Civil Constructors, LLC		\$152.0000	\$152.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Eutaw Construction Company, Inc.		\$521.0500	\$521.05
Superior Construction Company Southeast, LLC		\$475.0000	\$475.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	2.000 EACH		
Civil Constructors, LLC		\$404.0000	\$808.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Eutaw Construction Company, Inc.		\$540.0000	\$1,080.00
Superior Construction Company Southeast, LLC		\$490.0000	\$980.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	4.000 EACH		
Civil Constructors, LLC		\$758.0000	\$3,032.00
Jones Bros. Contractors, LLC		\$750.0000	\$3,000.00
Eutaw Construction Company, Inc.		\$540.0000	\$2,160.00
Superior Construction Company Southeast, LLC		\$490.0000	\$1,960.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	1.000 EACH		
Civil Constructors, LLC		\$758.0000	\$758.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
Eutaw Construction Company, Inc.		\$578.9500	\$578.95
Superior Construction Company Southeast, LLC		\$525.0000	\$525.00

		UNIT PRICE	EXTENSION
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	21.000 EACH		
Civil Constructors, LLC		\$404.0000	\$8,484.00
Jones Bros. Contractors, LLC		\$400.0000	\$8,400.00
Eutaw Construction Company, Inc.		\$578.9500	\$12,157.95
Superior Construction Company Southeast, LLC		\$525.0000	\$11,025.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	9.000 EACH		
Civil Constructors, LLC		\$404.0000	\$3,636.00
Jones Bros. Contractors, LLC		\$400.0000	\$3,600.00
Eutaw Construction Company, Inc.		\$623.5000	\$5,611.50
Superior Construction Company Southeast, LLC		\$565.0000	\$5,085.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	3.000 EACH		
Civil Constructors, LLC		\$758.0000	\$2,274.00
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
Eutaw Construction Company, Inc.		\$623.5000	\$1,870.50
Superior Construction Company Southeast, LLC		\$565.0000	\$1,695.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	56,188.000 TON		
Civil Constructors, LLC		\$26.5000	\$1,488,982.00
Jones Bros. Contractors, LLC		\$27.7300	\$1,558,093.24
Eutaw Construction Company, Inc.		\$23.0500	\$1,295,133.40
Superior Construction Company Southeast, LLC		\$34.5000	\$1,938,486.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	231.000 TON		
Civil Constructors, LLC		\$53.5000	\$12,358.50
Jones Bros. Contractors, LLC		\$38.0000	\$8,778.00
Eutaw Construction Company, Inc.		\$47.1500	\$10,891.65
Superior Construction Company Southeast, LLC		\$52.0000	\$12,012.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	171.000 TON		
Civil Constructors, LLC		\$59.5000	\$10,174.50
Jones Bros. Contractors, LLC		\$50.0000	\$8,550.00
Eutaw Construction Company, Inc.		\$39.6500	\$6,780.15
Superior Construction Company Southeast, LLC		\$80.0000	\$13,680.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	3,782.000 TON		
Civil Constructors, LLC		\$81.5000	\$308,233.00
Jones Bros. Contractors, LLC		\$78.0000	\$294,996.00
Eutaw Construction Company, Inc.		\$89.7500	\$339,434.50
Superior Construction Company Southeast, LLC		\$85.0000	\$321,470.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	4,961.000 TON		
Civil Constructors, LLC		\$108.0000	\$535,788.00
Jones Bros. Contractors, LLC		\$95.0000	\$471,295.00
Eutaw Construction Company, Inc.		\$119.3000	\$591,847.30
Superior Construction Company Southeast, LLC		\$90.0000	\$446,490.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	7,167.000 TON		
Civil Constructors, LLC		\$80.0000	\$573,360.00
Jones Bros. Contractors, LLC		\$85.0000	\$609,195.00
Eutaw Construction Company, Inc.		\$88.1000	\$631,412.70
Superior Construction Company Southeast, LLC		\$82.0000	\$587,694.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	10,535.000 TON		
Civil Constructors, LLC		\$80.0000	\$842,800.00
Jones Bros. Contractors, LLC		\$88.5000	\$932,347.50
Eutaw Construction Company, Inc.		\$88.1000	\$928,133.50
Superior Construction Company Southeast, LLC		\$81.5000	\$858,602.50
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	11,896.000 TON		
Civil Constructors, LLC		\$89.0000	\$1,058,744.00
Jones Bros. Contractors, LLC		\$95.0000	\$1,130,120.00
Eutaw Construction Company, Inc.		\$98.1000	\$1,166,997.60
Superior Construction Company Southeast, LLC		\$82.7500	\$984,394.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	152.000 TON		
Civil Constructors, LLC		\$843.0000	\$128,136.00
Jones Bros. Contractors, LLC		\$650.0000	\$98,800.00
Eutaw Construction Company, Inc.		\$930.9500	\$141,504.40
Superior Construction Company Southeast, LLC		\$956.0000	\$145,312.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	429.000 TON		
Civil Constructors, LLC		\$25.5000	\$10,939.50
Jones Bros. Contractors, LLC		\$45.0000	\$19,305.00
Eutaw Construction Company, Inc.		\$27.8500	\$11,947.65
Superior Construction Company Southeast, LLC		\$71.0000	\$30,459.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	99.000 TON		
Civil Constructors, LLC		\$889.0000	\$88,011.00
Jones Bros. Contractors, LLC		\$650.0000	\$64,350.00
Eutaw Construction Company, Inc.		\$981.1500	\$97,133.85
Superior Construction Company Southeast, LLC		\$850.0000	\$84,150.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,792.000 TON		
Civil Constructors, LLC		\$175.0000	\$313,600.00
Jones Bros. Contractors, LLC		\$115.0000	\$206,080.00
Eutaw Construction Company, Inc.		\$192.9000	\$345,676.80
Superior Construction Company Southeast, LLC		\$113.0000	\$202,496.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	6,607.000 TON		
Civil Constructors, LLC		\$116.0000	\$766,412.00
Jones Bros. Contractors, LLC		\$115.0000	\$759,805.00
Eutaw Construction Company, Inc.		\$128.2000	\$847,017.40
Superior Construction Company Southeast, LLC		\$110.0000	\$726,770.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,212.000 TON		
Civil Constructors, LLC		\$30.5000	\$67,466.00
Jones Bros. Contractors, LLC		\$29.7500	\$65,807.00
Eutaw Construction Company, Inc.		\$33.4500	\$73,991.40
Superior Construction Company Southeast, LLC		\$25.0000	\$55,300.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	43.000 C.Y.		
Civil Constructors, LLC		\$758.0000	\$32,594.00
Jones Bros. Contractors, LLC		\$1,430.0000	\$61,490.00
Eutaw Construction Company, Inc.		\$1,552.0000	\$66,736.00
Superior Construction Company Southeast, LLC		\$1,000.0000	\$43,000.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	9,447.000 LB.		
Civil Constructors, LLC		\$1.1500	\$10,864.05
Jones Bros. Contractors, LLC		\$1.1500	\$10,864.05
Eutaw Construction Company, Inc.		\$1.2500	\$11,808.75
Superior Construction Company Southeast, LLC		\$1.0000	\$9,447.00
607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)			
	11.000 L.F.		
Civil Constructors, LLC		\$421.0000	\$4,631.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,100.00
Eutaw Construction Company, Inc.		\$461.9500	\$5,081.45
Superior Construction Company Southeast, LLC		\$56.0000	\$616.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	11,982.000 L.F.		
Civil Constructors, LLC		\$96.5000	\$1,156,263.00
Jones Bros. Contractors, LLC		\$63.0000	\$754,866.00
Eutaw Construction Company, Inc.		\$93.4500	\$1,119,717.90
Superior Construction Company Southeast, LLC		\$70.0000	\$838,740.00

		UNIT PRICE	EXTENSION
607-03.30 18" PIPE CULVERT			
	22.000 L.F.		
Civil Constructors, LLC		\$112.0000	\$2,464.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,200.00
Eutaw Construction Company, Inc.		\$115.3000	\$2,536.60
Superior Construction Company Southeast, LLC		\$47.0000	\$1,034.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	4,595.000 L.F.		
Civil Constructors, LLC		\$110.0000	\$505,450.00
Jones Bros. Contractors, LLC		\$78.0000	\$358,410.00
Eutaw Construction Company, Inc.		\$124.9000	\$573,915.50
Superior Construction Company Southeast, LLC		\$85.5000	\$392,872.50
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	1,239.000 L.F.		
Civil Constructors, LLC		\$150.0000	\$185,850.00
Jones Bros. Contractors, LLC		\$101.0000	\$125,139.00
Eutaw Construction Company, Inc.		\$103.1500	\$127,802.85
Superior Construction Company Southeast, LLC		\$96.0000	\$118,944.00
607-06.30 30" PIPE CULVERT			
	242.000 L.F.		
Civil Constructors, LLC		\$223.0000	\$53,966.00
Jones Bros. Contractors, LLC		\$138.0000	\$33,396.00
Eutaw Construction Company, Inc.		\$81.6000	\$19,747.20
Superior Construction Company Southeast, LLC		\$95.0000	\$22,990.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	341.000 L.F.		
Civil Constructors, LLC		\$190.0000	\$64,790.00
Jones Bros. Contractors, LLC		\$135.0000	\$46,035.00
Eutaw Construction Company, Inc.		\$151.5000	\$51,661.50
Superior Construction Company Southeast, LLC		\$140.0000	\$47,740.00
607-07.30 36" PIPE CULVERT			
	287.000 L.F.		
Civil Constructors, LLC		\$253.0000	\$72,611.00
Jones Bros. Contractors, LLC		\$175.0000	\$50,225.00
Eutaw Construction Company, Inc.		\$123.4500	\$35,430.15
Superior Construction Company Southeast, LLC		\$117.0000	\$33,579.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	89.000 L.F.		
Civil Constructors, LLC		\$298.0000	\$26,522.00
Jones Bros. Contractors, LLC		\$175.0000	\$15,575.00
Eutaw Construction Company, Inc.		\$172.5500	\$15,356.95
Superior Construction Company Southeast, LLC		\$145.0000	\$12,905.00

		UNIT PRICE	EXTENSION
607-11.03 60" CONCRETE PIPE CULVERT (CLASS III)			
	50.000 L.F.		
Civil Constructors, LLC		\$293.0000	\$14,650.00
Jones Bros. Contractors, LLC		\$325.0000	\$16,250.00
Eutaw Construction Company, Inc.		\$407.8500	\$20,392.50
Superior Construction Company Southeast, LLC		\$468.0000	\$23,400.00
607-37.02 18" CORRUGATED METAL PIPE CULVERT			
	37.000 L.F.		
Civil Constructors, LLC		\$114.0000	\$4,218.00
Jones Bros. Contractors, LLC		\$77.0000	\$2,849.00
Eutaw Construction Company, Inc.		\$221.9000	\$8,210.30
Superior Construction Company Southeast, LLC		\$70.5000	\$2,608.50
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	316.000 L.F.		
Civil Constructors, LLC		\$66.0000	\$20,856.00
Jones Bros. Contractors, LLC		\$60.0000	\$18,960.00
Eutaw Construction Company, Inc.		\$54.4000	\$17,190.40
Superior Construction Company Southeast, LLC		\$64.5000	\$20,382.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)			
	57.000 L.F.		
Civil Constructors, LLC		\$107.0000	\$6,099.00
Jones Bros. Contractors, LLC		\$105.0000	\$5,985.00
Eutaw Construction Company, Inc.		\$107.4500	\$6,124.65
Superior Construction Company Southeast, LLC		\$87.0000	\$4,959.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$5,379.0000	\$10,758.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00
Eutaw Construction Company, Inc.		\$6,252.0000	\$12,504.00
Superior Construction Company Southeast, LLC		\$6,000.0000	\$12,000.00
611-01.04 MANHOLES, > 12' - 16' DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$11,581.0000	\$23,162.00
Jones Bros. Contractors, LLC		\$15,700.0000	\$31,400.00
Eutaw Construction Company, Inc.		\$16,347.0000	\$32,694.00
Superior Construction Company Southeast, LLC		\$9,050.0000	\$18,100.00
611-02.10 JUNCTION BOX, TYPE 1			
	1.000 EACH		
Civil Constructors, LLC		\$2,172.0000	\$2,172.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Eutaw Construction Company, Inc.		\$3,170.2500	\$3,170.25
Superior Construction Company Southeast, LLC		\$4,900.0000	\$4,900.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	21.500 C.Y.		
Civil Constructors, LLC		\$793.0000	\$17,049.50
Jones Bros. Contractors, LLC		\$1,900.0000	\$40,850.00
Eutaw Construction Company, Inc.		\$1,515.0000	\$32,572.50
Superior Construction Company Southeast, LLC		\$1,250.0000	\$26,875.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	1,072.000 LB.		
Civil Constructors, LLC		\$1.4500	\$1,554.40
Jones Bros. Contractors, LLC		\$2.0000	\$2,144.00
Eutaw Construction Company, Inc.		\$0.6500	\$696.80
Superior Construction Company Southeast, LLC		\$1.0000	\$1,072.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Civil Constructors, LLC		\$2,340.0000	\$9,360.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$19,200.00
Eutaw Construction Company, Inc.		\$2,889.2500	\$11,557.00
Superior Construction Company Southeast, LLC		\$3,310.0000	\$13,240.00
611-07.34 36IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Civil Constructors, LLC		\$7,526.0000	\$30,104.00
Jones Bros. Contractors, LLC		\$13,800.0000	\$55,200.00
Eutaw Construction Company, Inc.		\$12,420.0000	\$49,680.00
Superior Construction Company Southeast, LLC		\$6,690.0000	\$26,760.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Civil Constructors, LLC		\$803.0000	\$803.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$3,400.00
Eutaw Construction Company, Inc.		\$1,823.2500	\$1,823.25
Superior Construction Company Southeast, LLC		\$2,500.0000	\$2,500.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Civil Constructors, LLC		\$1,192.0000	\$2,384.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
Eutaw Construction Company, Inc.		\$2,046.5000	\$4,093.00
Superior Construction Company Southeast, LLC		\$2,950.0000	\$5,900.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Civil Constructors, LLC		\$2,116.0000	\$8,464.00
Jones Bros. Contractors, LLC		\$6,200.0000	\$24,800.00
Eutaw Construction Company, Inc.		\$3,073.2500	\$12,293.00
Superior Construction Company Southeast, LLC		\$4,900.0000	\$19,600.00

		UNIT PRICE	EXTENSION
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1	6.000 EACH		
Civil Constructors, LLC		\$2,712.0000	\$16,272.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$48,000.00
Eutaw Construction Company, Inc.		\$6,066.5000	\$36,399.00
Superior Construction Company Southeast, LLC		\$5,750.0000	\$34,500.00
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Civil Constructors, LLC		\$3,303.0000	\$6,606.00
Jones Bros. Contractors, LLC		\$8,800.0000	\$17,600.00
Eutaw Construction Company, Inc.		\$7,411.0000	\$14,822.00
Superior Construction Company Southeast, LLC		\$6,570.0000	\$13,140.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN	1.000 EACH		
Civil Constructors, LLC		\$808.0000	\$808.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Eutaw Construction Company, Inc.		\$1,227.7500	\$1,227.75
Superior Construction Company Southeast, LLC		\$2,000.0000	\$2,000.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH	17.000 EACH		
Civil Constructors, LLC		\$3,131.0000	\$53,227.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$64,600.00
Eutaw Construction Company, Inc.		\$3,364.7500	\$57,200.75
Superior Construction Company Southeast, LLC		\$4,115.0000	\$69,955.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	50.000 EACH		
Civil Constructors, LLC		\$4,015.0000	\$200,750.00
Jones Bros. Contractors, LLC		\$4,400.0000	\$220,000.00
Eutaw Construction Company, Inc.		\$4,207.5000	\$210,375.00
Superior Construction Company Southeast, LLC		\$4,425.0000	\$221,250.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	7.000 EACH		
Civil Constructors, LLC		\$5,657.0000	\$39,599.00
Jones Bros. Contractors, LLC		\$5,700.0000	\$39,900.00
Eutaw Construction Company, Inc.		\$5,823.0000	\$40,761.00
Superior Construction Company Southeast, LLC		\$6,025.0000	\$42,175.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	4.000 EACH		
Civil Constructors, LLC		\$7,071.0000	\$28,284.00
Jones Bros. Contractors, LLC		\$4,400.0000	\$17,600.00
Eutaw Construction Company, Inc.		\$8,113.2500	\$32,453.00
Superior Construction Company Southeast, LLC		\$7,935.0000	\$31,740.00

		UNIT PRICE	EXTENSION
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	27.000 EACH		
Civil Constructors, LLC		\$6,061.0000	\$163,647.00
Jones Bros. Contractors, LLC		\$11,300.0000	\$305,100.00
Eutaw Construction Company, Inc.		\$11,709.0000	\$316,143.00
Superior Construction Company Southeast, LLC		\$7,425.0000	\$200,475.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$8,157.0000	\$8,157.00
Jones Bros. Contractors, LLC		\$13,500.0000	\$13,500.00
Eutaw Construction Company, Inc.		\$14,429.0000	\$14,429.00
Superior Construction Company Southeast, LLC		\$11,600.0000	\$11,600.00
611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$10,076.0000	\$10,076.00
Jones Bros. Contractors, LLC		\$16,200.0000	\$16,200.00
Eutaw Construction Company, Inc.		\$17,991.0000	\$17,991.00
Superior Construction Company Southeast, LLC		\$12,700.0000	\$12,700.00
611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH	2.000 EACH		
Civil Constructors, LLC		\$6,768.0000	\$13,536.00
Jones Bros. Contractors, LLC		\$9,300.0000	\$18,600.00
Eutaw Construction Company, Inc.		\$9,346.5000	\$18,693.00
Superior Construction Company Southeast, LLC		\$9,200.0000	\$18,400.00
611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH	1.000 EACH		
Civil Constructors, LLC		\$8,081.0000	\$8,081.00
Jones Bros. Contractors, LLC		\$10,600.0000	\$10,600.00
Eutaw Construction Company, Inc.		\$11,434.0000	\$11,434.00
Superior Construction Company Southeast, LLC		\$13,700.0000	\$13,700.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	8.000 EACH		
Civil Constructors, LLC		\$2,525.0000	\$20,200.00
Jones Bros. Contractors, LLC		\$4,100.0000	\$32,800.00
Eutaw Construction Company, Inc.		\$3,503.5000	\$28,028.00
Superior Construction Company Southeast, LLC		\$5,540.0000	\$44,320.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	2.000 EACH		
Civil Constructors, LLC		\$4,293.0000	\$8,586.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Eutaw Construction Company, Inc.		\$4,707.7500	\$9,415.50
Superior Construction Company Southeast, LLC		\$8,510.0000	\$17,020.00

		UNIT PRICE	EXTENSION
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	1.000 EACH		
Civil Constructors, LLC		\$5,051.0000	\$5,051.00
Jones Bros. Contractors, LLC		\$10,600.0000	\$10,600.00
Eutaw Construction Company, Inc.		\$10,704.0000	\$10,704.00
Superior Construction Company Southeast, LLC		\$5,800.0000	\$5,800.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	410.000 L.F.		
Civil Constructors, LLC		\$56.0000	\$22,960.00
Jones Bros. Contractors, LLC		\$36.0000	\$14,760.00
Eutaw Construction Company, Inc.		\$59.6500	\$24,456.50
Superior Construction Company Southeast, LLC		\$85.0000	\$34,850.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	168.000 L.F.		
Civil Constructors, LLC		\$83.0000	\$13,944.00
Jones Bros. Contractors, LLC		\$58.0000	\$9,744.00
Eutaw Construction Company, Inc.		\$94.5500	\$15,884.40
Superior Construction Company Southeast, LLC		\$130.0000	\$21,840.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	139,837.000 S.F.		
Civil Constructors, LLC		\$7.0000	\$978,859.00
Jones Bros. Contractors, LLC		\$4.2000	\$587,315.40
Eutaw Construction Company, Inc.		\$4.5500	\$636,258.35
Superior Construction Company Southeast, LLC		\$5.0000	\$699,185.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	8,502.000 S.F.		
Civil Constructors, LLC		\$10.0000	\$85,020.00
Jones Bros. Contractors, LLC		\$6.2000	\$52,712.40
Eutaw Construction Company, Inc.		\$6.7500	\$57,388.50
Superior Construction Company Southeast, LLC		\$7.4000	\$62,914.80
701-01.07 EXPOSED AGGREGATE CONCRETE DRIVEWAY			
	990.000 S.F.		
Civil Constructors, LLC		\$19.0000	\$18,810.00
Jones Bros. Contractors, LLC		\$11.5000	\$11,385.00
Eutaw Construction Company, Inc.		\$12.5000	\$12,375.00
Superior Construction Company Southeast, LLC		\$12.8000	\$12,672.00
701-02 CONCRETE DRIVEWAY			
	26,777.000 S.F.		
Civil Constructors, LLC		\$10.0000	\$267,770.00
Jones Bros. Contractors, LLC		\$6.1500	\$164,678.55
Eutaw Construction Company, Inc.		\$6.7000	\$179,405.90
Superior Construction Company Southeast, LLC		\$7.0000	\$187,439.00

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP			
	4,616.000 S.F.		
Civil Constructors, LLC		\$18.3000	\$84,472.80
Jones Bros. Contractors, LLC		\$17.7000	\$81,703.20
Eutaw Construction Company, Inc.		\$19.2000	\$88,627.20
Superior Construction Company Southeast, LLC		\$19.0000	\$87,704.00
702-01 CONCRETE CURB			
	23.000 C.Y.		
Civil Constructors, LLC		\$702.0000	\$16,146.00
Jones Bros. Contractors, LLC		\$636.3000	\$14,634.90
Eutaw Construction Company, Inc.		\$690.7000	\$15,886.10
Superior Construction Company Southeast, LLC		\$880.0000	\$20,240.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	2,048.000 C.Y.		
Civil Constructors, LLC		\$384.0000	\$786,432.00
Jones Bros. Contractors, LLC		\$254.2500	\$520,704.00
Eutaw Construction Company, Inc.		\$417.7500	\$855,552.00
Superior Construction Company Southeast, LLC		\$316.0000	\$647,168.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Civil Constructors, LLC		\$69.5000	\$7,506.00
Jones Bros. Contractors, LLC		\$68.7500	\$7,425.00
Eutaw Construction Company, Inc.		\$71.3000	\$7,700.40
Superior Construction Company Southeast, LLC		\$77.0000	\$8,316.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,621.000 L.F.		
Civil Constructors, LLC		\$17.5000	\$28,367.50
Jones Bros. Contractors, LLC		\$17.0000	\$27,557.00
Eutaw Construction Company, Inc.		\$20.3500	\$32,987.35
Superior Construction Company Southeast, LLC		\$23.0000	\$37,283.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	10.000 EACH		
Civil Constructors, LLC		\$2,525.0000	\$25,250.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$25,000.00
Eutaw Construction Company, Inc.		\$2,900.2500	\$29,002.50
Superior Construction Company Southeast, LLC		\$2,875.0000	\$28,750.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	12.000 EACH		
Civil Constructors, LLC		\$6,970.0000	\$83,640.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$144,000.00
Eutaw Construction Company, Inc.		\$8,229.5000	\$98,754.00
Superior Construction Company Southeast, LLC		\$4,569.0000	\$54,828.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	1,843.000 L.F.		
Civil Constructors, LLC		\$1.0500	\$1,935.15
Jones Bros. Contractors, LLC		\$1.0000	\$1,843.00
Eutaw Construction Company, Inc.		\$1.1000	\$2,027.30
Superior Construction Company Southeast, LLC		\$6.0000	\$11,058.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,308.000 L.F.		
Civil Constructors, LLC		\$1.5500	\$2,027.40
Jones Bros. Contractors, LLC		\$1.5000	\$1,962.00
Eutaw Construction Company, Inc.		\$1.5500	\$2,027.40
Superior Construction Company Southeast, LLC		\$2.5000	\$3,270.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	959.000 TON		
Civil Constructors, LLC		\$34.5000	\$33,085.50
Jones Bros. Contractors, LLC		\$50.0000	\$47,950.00
Eutaw Construction Company, Inc.		\$37.6000	\$36,058.40
Superior Construction Company Southeast, LLC		\$40.0000	\$38,360.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,060.000 TON		
Civil Constructors, LLC		\$48.0000	\$50,880.00
Jones Bros. Contractors, LLC		\$50.0000	\$53,000.00
Eutaw Construction Company, Inc.		\$40.8500	\$43,301.00
Superior Construction Company Southeast, LLC		\$40.0000	\$42,400.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	5,939.000 TON		
Civil Constructors, LLC		\$33.0000	\$195,987.00
Jones Bros. Contractors, LLC		\$52.0000	\$308,828.00
Eutaw Construction Company, Inc.		\$42.5000	\$252,407.50
Superior Construction Company Southeast, LLC		\$41.0000	\$243,499.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	18,394.000 L.F.		
Civil Constructors, LLC		\$5.3000	\$97,488.20
Jones Bros. Contractors, LLC		\$5.2500	\$96,568.50
Eutaw Construction Company, Inc.		\$6.4500	\$118,641.30
Superior Construction Company Southeast, LLC		\$5.9400	\$109,260.36
710-09.02 6" PIPE UNDERDRAIN			
	2,340.000 L.F.		
Civil Constructors, LLC		\$12.0000	\$28,080.00
Jones Bros. Contractors, LLC		\$8.0000	\$18,720.00
Eutaw Construction Company, Inc.		\$14.7000	\$34,398.00
Superior Construction Company Southeast, LLC		\$46.0800	\$107,827.20

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Civil Constructors, LLC		\$532,150.0000	\$532,150.00
Jones Bros. Contractors, LLC		\$350,000.0000	\$350,000.00
Eutaw Construction Company, Inc.		\$550,000.0000	\$550,000.00
Superior Construction Company Southeast, LLC		\$750,000.0000	\$750,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,870.000 L.F.		
Civil Constructors, LLC		\$36.0000	\$67,320.00
Jones Bros. Contractors, LLC		\$30.0000	\$56,100.00
Eutaw Construction Company, Inc.		\$34.6500	\$64,795.50
Superior Construction Company Southeast, LLC		\$32.0000	\$59,840.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,000.000 EACH		
Civil Constructors, LLC		\$35.5000	\$35,500.00
Jones Bros. Contractors, LLC		\$25.0000	\$25,000.00
Eutaw Construction Company, Inc.		\$27.4000	\$27,400.00
Superior Construction Company Southeast, LLC		\$25.2500	\$25,250.00
712-05.01 WARNING LIGHTS (TYPE A)			
	30.000 EACH		
Civil Constructors, LLC		\$30.5000	\$915.00
Jones Bros. Contractors, LLC		\$45.0000	\$1,350.00
Eutaw Construction Company, Inc.		\$49.3500	\$1,480.50
Superior Construction Company Southeast, LLC		\$45.4500	\$1,363.50
712-06 SIGNS (CONSTRUCTION)			
	1,425.000 S.F.		
Civil Constructors, LLC		\$7.1500	\$10,188.75
Jones Bros. Contractors, LLC		\$7.0000	\$9,975.00
Eutaw Construction Company, Inc.		\$7.7000	\$10,972.50
Superior Construction Company Southeast, LLC		\$7.1000	\$10,117.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	672.000 L.F.		
Civil Constructors, LLC		\$15.3000	\$10,281.60
Jones Bros. Contractors, LLC		\$14.0000	\$9,408.00
Eutaw Construction Company, Inc.		\$15.3500	\$10,315.20
Superior Construction Company Southeast, LLC		\$14.1500	\$9,508.80
712-08.03 ARROW BOARD (TYPE C)			
	3.000 EACH		
Civil Constructors, LLC		\$1,818.0000	\$5,454.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
Eutaw Construction Company, Inc.		\$1,480.2500	\$4,440.75
Superior Construction Company Southeast, LLC		\$1,400.0000	\$4,200.00

		UNIT PRICE	EXTENSION
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,000.000 L.F.		
Civil Constructors, LLC		\$2.5500	\$10,200.00
Jones Bros. Contractors, LLC		\$2.5000	\$10,000.00
Eutaw Construction Company, Inc.		\$2.7000	\$10,800.00
Superior Construction Company Southeast, LLC		\$2.5000	\$10,000.00
712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	300.000 L.F.		
Civil Constructors, LLC		\$70.5000	\$21,150.00
Jones Bros. Contractors, LLC		\$75.0000	\$22,500.00
Eutaw Construction Company, Inc.		\$81.0000	\$24,300.00
Superior Construction Company Southeast, LLC		\$50.0000	\$15,000.00
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	94.000 EACH		
Civil Constructors, LLC		\$13.3500	\$1,254.90
Jones Bros. Contractors, LLC		\$13.0000	\$1,222.00
Eutaw Construction Company, Inc.		\$14.2500	\$1,339.50
Superior Construction Company Southeast, LLC		\$13.5000	\$1,269.00
713-11.01 "U" SECTION STEEL POSTS			
	2,343.000 LB.		
Civil Constructors, LLC		\$3.8000	\$8,903.40
Jones Bros. Contractors, LLC		\$3.8000	\$8,903.40
Eutaw Construction Company, Inc.		\$4.1500	\$9,723.45
Superior Construction Company Southeast, LLC		\$3.6500	\$8,551.95
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	28.000 LB.		
Civil Constructors, LLC		\$4.6000	\$128.80
Jones Bros. Contractors, LLC		\$4.5000	\$126.00
Eutaw Construction Company, Inc.		\$4.9500	\$138.60
Superior Construction Company Southeast, LLC		\$6.0000	\$168.00
713-11.21 P POST SLIP BASE			
	1.000 EACH		
Civil Constructors, LLC		\$338.0000	\$338.00
Jones Bros. Contractors, LLC		\$335.0000	\$335.00
Eutaw Construction Company, Inc.		\$367.3500	\$367.35
Superior Construction Company Southeast, LLC		\$450.0000	\$450.00
713-11.22 U POST SLIP BASE			
	77.000 EACH		
Civil Constructors, LLC		\$313.0000	\$24,101.00
Jones Bros. Contractors, LLC		\$310.0000	\$23,870.00
Eutaw Construction Company, Inc.		\$339.9000	\$26,172.30
Superior Construction Company Southeast, LLC		\$350.0000	\$26,950.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	260.000 S.F.		
Civil Constructors, LLC		\$13.3500	\$3,471.00
Jones Bros. Contractors, LLC		\$13.0000	\$3,380.00
Eutaw Construction Company, Inc.		\$14.2500	\$3,705.00
Superior Construction Company Southeast, LLC		\$17.0000	\$4,420.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	442.000 S.F.		
Civil Constructors, LLC		\$13.5000	\$5,967.00
Jones Bros. Contractors, LLC		\$13.5000	\$5,967.00
Eutaw Construction Company, Inc.		\$14.8000	\$6,541.60
Superior Construction Company Southeast, LLC		\$20.0000	\$8,840.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)	158.000 S.F.		
Civil Constructors, LLC		\$281.0000	\$44,398.00
Jones Bros. Contractors, LLC		\$22.0000	\$3,476.00
Eutaw Construction Company, Inc.		\$288.0500	\$45,511.90
Superior Construction Company Southeast, LLC		\$58.0000	\$9,164.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Civil Constructors, LLC		\$859.0000	\$859.00
Jones Bros. Contractors, LLC		\$850.0000	\$850.00
Eutaw Construction Company, Inc.		\$1,085.5000	\$1,085.50
Superior Construction Company Southeast, LLC		\$500.0000	\$500.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	6.000 EACH		
Civil Constructors, LLC		\$292.0000	\$1,752.00
Jones Bros. Contractors, LLC		\$75.0000	\$450.00
Eutaw Construction Company, Inc.		\$413.9000	\$2,483.40
Superior Construction Company Southeast, LLC		\$20.0000	\$120.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Civil Constructors, LLC		\$7,273.0000	\$14,546.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$20,000.00
Eutaw Construction Company, Inc.		\$10,252.0000	\$20,504.00
Superior Construction Company Southeast, LLC		\$9,450.0000	\$18,900.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	1,165.000 L.F.		
Civil Constructors, LLC		\$7.2500	\$8,446.25
Jones Bros. Contractors, LLC		\$7.2000	\$8,388.00
Eutaw Construction Company, Inc.		\$8.2500	\$9,611.25
Superior Construction Company Southeast, LLC		\$16.7000	\$19,455.50

		UNIT PRICE	EXTENSION
714-05.04 PULL BOXES (TYPE C)			
	19.000 EACH		
Civil Constructors, LLC		\$502.0000	\$9,538.00
Jones Bros. Contractors, LLC		\$497.0000	\$9,443.00
Eutaw Construction Company, Inc.		\$570.4000	\$10,837.60
Superior Construction Company Southeast, LLC		\$1,900.0000	\$36,100.00
714-06.08 CABLE (1/C # 4 AWG)			
	4,025.000 L.F.		
Civil Constructors, LLC		\$1.7500	\$7,043.75
Jones Bros. Contractors, LLC		\$1.7000	\$6,842.50
Eutaw Construction Company, Inc.		\$1.9500	\$7,848.75
Superior Construction Company Southeast, LLC		\$2.1500	\$8,653.75
714-06.09 CABLE (# 6 SOLID COPPER SOFT DRAWN)			
	460.000 L.F.		
Civil Constructors, LLC		\$1.3500	\$621.00
Jones Bros. Contractors, LLC		\$1.3000	\$598.00
Eutaw Construction Company, Inc.		\$1.5000	\$690.00
Superior Construction Company Southeast, LLC		\$1.6500	\$759.00
714-06.10 CABLE (# 6 COPPER SOFT DRAWN BARE)			
	1,285.000 L.F.		
Civil Constructors, LLC		\$1.3500	\$1,734.75
Jones Bros. Contractors, LLC		\$1.3000	\$1,670.50
Eutaw Construction Company, Inc.		\$1.5000	\$1,927.50
Superior Construction Company Southeast, LLC		\$1.6500	\$2,120.25
714-06.11 CABLE (#6 ALUMINUM DUPLEX, SHEPHERD XLP)			
	2,480.000 L.F.		
Civil Constructors, LLC		\$1.7000	\$4,216.00
Jones Bros. Contractors, LLC		\$1.7000	\$4,216.00
Eutaw Construction Company, Inc.		\$1.9500	\$4,836.00
Superior Construction Company Southeast, LLC		\$2.9000	\$7,192.00
714-06.12 CABLE (#2 ALUMINUM DUPLEX, CHOW XLP)			
	15,665.000 L.F.		
Civil Constructors, LLC		\$2.5500	\$39,945.75
Jones Bros. Contractors, LLC		\$2.5000	\$39,162.50
Eutaw Construction Company, Inc.		\$2.8500	\$44,645.25
Superior Construction Company Southeast, LLC		\$3.3000	\$51,694.50
714-08.09 LIGHT STANDARDS (35' MH, 10' ARMS)			
	2.000 EACH		
Civil Constructors, LLC		\$3,340.0000	\$6,680.00
Jones Bros. Contractors, LLC		\$3,307.0000	\$6,614.00
Eutaw Construction Company, Inc.		\$3,795.5000	\$7,591.00
Superior Construction Company Southeast, LLC		\$2,525.0000	\$5,050.00

		UNIT PRICE	EXTENSION
714-08.10 LIGHT STANDARDS (35' MH, 10' ARMS)			
	12.000 EACH		
Civil Constructors, LLC		\$3,234.0000	\$38,808.00
Jones Bros. Contractors, LLC		\$3,202.0000	\$38,424.00
Eutaw Construction Company, Inc.		\$3,675.0000	\$44,100.00
Superior Construction Company Southeast, LLC		\$2,700.0000	\$32,400.00
714-08.11 LIGHT STANDARDS (35' MH, 15' ARMS)			
	35.000 EACH		
Civil Constructors, LLC		\$3,168.0000	\$110,880.00
Jones Bros. Contractors, LLC		\$3,136.0000	\$109,760.00
Eutaw Construction Company, Inc.		\$3,599.2500	\$125,973.75
Superior Construction Company Southeast, LLC		\$3,655.0000	\$127,925.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	47.000 EACH		
Civil Constructors, LLC		\$1,965.0000	\$92,355.00
Jones Bros. Contractors, LLC		\$1,945.0000	\$91,415.00
Eutaw Construction Company, Inc.		\$2,232.2500	\$104,915.75
Superior Construction Company Southeast, LLC		\$1,540.0000	\$72,380.00
714-08.29 REMOVE & RELOCATE LIGHT STANDARD			
	1.000 LS		
Civil Constructors, LLC		\$13,422.0000	\$13,422.00
Jones Bros. Contractors, LLC		\$13,288.0000	\$13,288.00
Eutaw Construction Company, Inc.		\$15,251.0000	\$15,251.00
Superior Construction Company Southeast, LLC		\$3,600.0000	\$3,600.00
714-09.09 LUMINAIRES (165W LED, LIGHT STANDARD AND NES POLE MOUNTED)			
	91.000 EACH		
Civil Constructors, LLC		\$1,154.0000	\$105,014.00
Jones Bros. Contractors, LLC		\$1,142.0000	\$103,922.00
Eutaw Construction Company, Inc.		\$1,310.7500	\$119,278.25
Superior Construction Company Southeast, LLC		\$1,300.0000	\$118,300.00
714-09.10 LUMINAIRES (165W LED, SIGNAL POLE MOUNTED)			
	7.000 EACH		
Civil Constructors, LLC		\$842.0000	\$5,894.00
Jones Bros. Contractors, LLC		\$834.0000	\$5,838.00
Eutaw Construction Company, Inc.		\$957.2000	\$6,700.40
Superior Construction Company Southeast, LLC		\$1,300.0000	\$9,100.00
714-09.11 LUMINAIRES (165W LED, BRIDGE POLE MOUNTED)			
	2.000 EACH		
Civil Constructors, LLC		\$842.0000	\$1,684.00
Jones Bros. Contractors, LLC		\$834.0000	\$1,668.00
Eutaw Construction Company, Inc.		\$957.2000	\$1,914.40
Superior Construction Company Southeast, LLC		\$1,425.0000	\$2,850.00

		UNIT PRICE	EXTENSION
714-09.12 LUMINAIRES (48W LED, LIGHT STANDARD AND NES POLE MOUNTED)			
	19.000 EACH		
Civil Constructors, LLC		\$810.0000	\$15,390.00
Jones Bros. Contractors, LLC		\$802.0000	\$15,238.00
Eutaw Construction Company, Inc.		\$920.4500	\$17,488.55
Superior Construction Company Southeast, LLC		\$885.0000	\$16,815.00
714-25 ELECTRICAL CONNECTION			
	15.000 EACH		
Civil Constructors, LLC		\$594.0000	\$8,910.00
Jones Bros. Contractors, LLC		\$588.0000	\$8,820.00
Eutaw Construction Company, Inc.		\$674.8500	\$10,122.75
Superior Construction Company Southeast, LLC		\$3,600.0000	\$54,000.00
714-25.22 INSTALL SVC RISER (2 IN RGS)			
	8.000 EACH		
Civil Constructors, LLC		\$384.0000	\$3,072.00
Jones Bros. Contractors, LLC		\$380.0000	\$3,040.00
Eutaw Construction Company, Inc.		\$436.1500	\$3,489.20
Superior Construction Company Southeast, LLC		\$1,025.0000	\$8,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	477.000 EACH		
Civil Constructors, LLC		\$30.5000	\$14,548.50
Jones Bros. Contractors, LLC		\$30.0000	\$14,310.00
Eutaw Construction Company, Inc.		\$32.5500	\$15,526.35
Superior Construction Company Southeast, LLC		\$30.0000	\$14,310.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	14.000 EACH		
Civil Constructors, LLC		\$30.8500	\$431.90
Jones Bros. Contractors, LLC		\$30.0000	\$420.00
Eutaw Construction Company, Inc.		\$32.5500	\$455.70
Superior Construction Company Southeast, LLC		\$30.0000	\$420.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	403.000 EACH		
Civil Constructors, LLC		\$30.5000	\$12,291.50
Jones Bros. Contractors, LLC		\$30.0000	\$12,090.00
Eutaw Construction Company, Inc.		\$32.5500	\$13,117.65
Superior Construction Company Southeast, LLC		\$30.0000	\$12,090.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,822.000 S.Y.		
Civil Constructors, LLC		\$10.3500	\$18,857.70
Jones Bros. Contractors, LLC		\$10.0000	\$18,220.00
Eutaw Construction Company, Inc.		\$10.8500	\$19,768.70
Superior Construction Company Southeast, LLC		\$10.0000	\$18,220.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	754.000 L.F.		
Civil Constructors, LLC		\$15.2500	\$11,498.50
Jones Bros. Contractors, LLC		\$15.0000	\$11,310.00
Eutaw Construction Company, Inc.		\$16.3000	\$12,290.20
Superior Construction Company Southeast, LLC		\$15.0000	\$11,310.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	67.000 EACH		
Civil Constructors, LLC		\$152.0000	\$10,184.00
Jones Bros. Contractors, LLC		\$150.0000	\$10,050.00
Eutaw Construction Company, Inc.		\$162.8500	\$10,910.95
Superior Construction Company Southeast, LLC		\$150.0000	\$10,050.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	97.000 L.F.		
Civil Constructors, LLC		\$3.1000	\$300.70
Jones Bros. Contractors, LLC		\$3.0000	\$291.00
Eutaw Construction Company, Inc.		\$3.2500	\$315.25
Superior Construction Company Southeast, LLC		\$3.0000	\$291.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,351.000 L.F.		
Civil Constructors, LLC		\$35.5000	\$47,960.50
Jones Bros. Contractors, LLC		\$35.0000	\$47,285.00
Eutaw Construction Company, Inc.		\$38.0000	\$51,338.00
Superior Construction Company Southeast, LLC		\$35.0000	\$47,285.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Civil Constructors, LLC		\$10,101.0000	\$5,050.50
Jones Bros. Contractors, LLC		\$10,000.0000	\$5,000.00
Eutaw Construction Company, Inc.		\$10,855.0000	\$5,427.50
Superior Construction Company Southeast, LLC		\$10,000.0000	\$5,000.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	8.000 EACH		
Civil Constructors, LLC		\$202.0000	\$1,616.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,600.00
Eutaw Construction Company, Inc.		\$217.1000	\$1,736.80
Superior Construction Company Southeast, LLC		\$200.0000	\$1,600.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	26.000 EACH		
Civil Constructors, LLC		\$480.0000	\$12,480.00
Jones Bros. Contractors, LLC		\$475.0000	\$12,350.00
Eutaw Construction Company, Inc.		\$515.6500	\$13,406.90
Superior Construction Company Southeast, LLC		\$475.0000	\$12,350.00

		UNIT PRICE	EXTENSION
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	10.000 EACH		
Civil Constructors, LLC		\$379.0000	\$3,790.00
Jones Bros. Contractors, LLC		\$375.0000	\$3,750.00
Eutaw Construction Company, Inc.		\$407.1000	\$4,071.00
Superior Construction Company Southeast, LLC		\$375.0000	\$3,750.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	7,716.000 L.F.		
Civil Constructors, LLC		\$0.5000	\$3,858.00
Jones Bros. Contractors, LLC		\$0.5000	\$3,858.00
Eutaw Construction Company, Inc.		\$0.5500	\$4,243.80
Superior Construction Company Southeast, LLC		\$0.5000	\$3,858.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	3,836.000 S.Y.		
Civil Constructors, LLC		\$8.2500	\$31,647.00
Jones Bros. Contractors, LLC		\$8.0000	\$30,688.00
Eutaw Construction Company, Inc.		\$8.7000	\$33,373.20
Superior Construction Company Southeast, LLC		\$8.0000	\$30,688.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	1,155.000 L.F.		
Civil Constructors, LLC		\$10.3000	\$11,896.50
Jones Bros. Contractors, LLC		\$10.0000	\$11,550.00
Eutaw Construction Company, Inc.		\$10.8500	\$12,531.75
Superior Construction Company Southeast, LLC		\$10.0000	\$11,550.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
Civil Constructors, LLC		\$50.5000	\$1,111.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,100.00
Eutaw Construction Company, Inc.		\$54.3000	\$1,194.60
Superior Construction Company Southeast, LLC		\$50.0000	\$1,100.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	60.000 L.M.		
Civil Constructors, LLC		\$1,111.0000	\$66,660.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$66,000.00
Eutaw Construction Company, Inc.		\$1,194.0000	\$71,640.00
Superior Construction Company Southeast, LLC		\$1,100.0000	\$66,000.00
716-06.01 PAINTED WORD PVMT MARK ()			
	1.000 EACH		
Civil Constructors, LLC		\$202.0000	\$202.00
Jones Bros. Contractors, LLC		\$200.0000	\$200.00
Eutaw Construction Company, Inc.		\$217.1000	\$217.10
Superior Construction Company Southeast, LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	2.000 L.M.		
Civil Constructors, LLC		\$3,939.0000	\$7,878.00
Jones Bros. Contractors, LLC		\$3,900.0000	\$7,800.00
Eutaw Construction Company, Inc.		\$4,233.5000	\$8,467.00
Superior Construction Company Southeast, LLC		\$3,900.0000	\$7,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	12.000 L.M.		
Civil Constructors, LLC		\$5,051.0000	\$60,612.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$60,000.00
Eutaw Construction Company, Inc.		\$5,427.7500	\$65,133.00
Superior Construction Company Southeast, LLC		\$5,000.0000	\$60,000.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	4.000 L.M.		
Civil Constructors, LLC		\$2,424.0000	\$9,696.00
Jones Bros. Contractors, LLC		\$2,400.0000	\$9,600.00
Eutaw Construction Company, Inc.		\$2,605.2500	\$10,421.00
Superior Construction Company Southeast, LLC		\$2,400.0000	\$9,600.00
717-01 MOBILIZATION			
	1.000 LS		
Civil Constructors, LLC		\$1,461,215.0000	\$1,461,215.00
Jones Bros. Contractors, LLC		\$1,635,000.0000	\$1,635,000.00
Eutaw Construction Company, Inc.		\$1,750,000.0000	\$1,750,000.00
Superior Construction Company Southeast, LLC		\$4,000,000.0000	\$4,000,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	3.000 EACH		
Civil Constructors, LLC		\$2,181.0000	\$6,543.00
Jones Bros. Contractors, LLC		\$2,159.0000	\$6,477.00
Eutaw Construction Company, Inc.		\$2,477.5000	\$7,432.50
Superior Construction Company Southeast, LLC		\$1,540.0000	\$4,620.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	18.000 EACH		
Civil Constructors, LLC		\$891.0000	\$16,038.00
Jones Bros. Contractors, LLC		\$882.0000	\$15,876.00
Eutaw Construction Company, Inc.		\$1,012.2500	\$18,220.50
Superior Construction Company Southeast, LLC		\$915.0000	\$16,470.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	10.000 EACH		
Civil Constructors, LLC		\$1,354.0000	\$13,540.00
Jones Bros. Contractors, LLC		\$1,340.0000	\$13,400.00
Eutaw Construction Company, Inc.		\$1,537.7500	\$15,377.50
Superior Construction Company Southeast, LLC		\$1,345.0000	\$13,450.00

		UNIT PRICE	EXTENSION
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	4.000 EACH		
Civil Constructors, LLC		\$896.0000	\$3,584.00
Jones Bros. Contractors, LLC		\$887.0000	\$3,548.00
Eutaw Construction Company, Inc.		\$1,018.0000	\$4,072.00
Superior Construction Company Southeast, LLC		\$915.0000	\$3,660.00
730-02.31 SIGNAL HEAD ASSEMBLY (140A2 WITH BACKPLATE)			
	4.000 EACH		
Civil Constructors, LLC		\$1,020.0000	\$4,080.00
Jones Bros. Contractors, LLC		\$1,010.0000	\$4,040.00
Eutaw Construction Company, Inc.		\$1,159.0000	\$4,636.00
Superior Construction Company Southeast, LLC		\$850.0000	\$3,400.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	26.000 EACH		
Civil Constructors, LLC		\$591.0000	\$15,366.00
Jones Bros. Contractors, LLC		\$585.0000	\$15,210.00
Eutaw Construction Company, Inc.		\$671.3500	\$17,455.10
Superior Construction Company Southeast, LLC		\$515.0000	\$13,390.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	22.000 EACH		
Civil Constructors, LLC		\$2,394.0000	\$52,668.00
Jones Bros. Contractors, LLC		\$2,370.0000	\$52,140.00
Eutaw Construction Company, Inc.		\$2,719.7500	\$59,834.50
Superior Construction Company Southeast, LLC		\$820.0000	\$18,040.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	4.000 EACH		
Civil Constructors, LLC		\$1,226.0000	\$4,904.00
Jones Bros. Contractors, LLC		\$1,214.0000	\$4,856.00
Eutaw Construction Company, Inc.		\$1,393.2500	\$5,573.00
Superior Construction Company Southeast, LLC		\$3,600.0000	\$14,400.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,417.000 L.F.		
Civil Constructors, LLC		\$1.1500	\$1,629.55
Jones Bros. Contractors, LLC		\$1.1000	\$1,558.70
Eutaw Construction Company, Inc.		\$1.2500	\$1,771.25
Superior Construction Company Southeast, LLC		\$1.8000	\$2,550.60
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	6,866.000 L.F.		
Civil Constructors, LLC		\$1.3500	\$9,269.10
Jones Bros. Contractors, LLC		\$1.3000	\$8,925.80
Eutaw Construction Company, Inc.		\$1.5000	\$10,299.00
Superior Construction Company Southeast, LLC		\$2.0500	\$14,075.30

		UNIT PRICE	EXTENSION
730-08.05 SIGNAL CABLE - 12 CONDUCTOR			
	2,592.000 L.F.		
Civil Constructors, LLC		\$1.7500	\$4,536.00
Jones Bros. Contractors, LLC		\$1.7000	\$4,406.40
Eutaw Construction Company, Inc.		\$1.9500	\$5,054.40
Superior Construction Company Southeast, LLC		\$2.3000	\$5,961.60
730-08.10 SIGNAL CABLE - (2 CONDUCTOR)			
	6,385.000 L.F.		
Civil Constructors, LLC		\$0.8500	\$5,427.25
Jones Bros. Contractors, LLC		\$0.8500	\$5,427.25
Eutaw Construction Company, Inc.		\$1.0000	\$6,385.00
Superior Construction Company Southeast, LLC		\$1.3000	\$8,300.50
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (12 SM DROP CABLE)			
	426.000 L.F.		
Civil Constructors, LLC		\$2.2500	\$958.50
Jones Bros. Contractors, LLC		\$2.2000	\$937.20
Eutaw Construction Company, Inc.		\$2.5000	\$1,065.00
Superior Construction Company Southeast, LLC		\$3.3500	\$1,427.10
730-08.41 INTERCONNECT CABLE - FIBER OPTIC (72 SM CABLE)			
	9,263.000 L.F.		
Civil Constructors, LLC		\$2.1500	\$19,915.45
Jones Bros. Contractors, LLC		\$2.1000	\$19,452.30
Eutaw Construction Company, Inc.		\$2.4000	\$22,231.20
Superior Construction Company Southeast, LLC		\$4.2000	\$38,904.60
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	10,637.000 L.F.		
Civil Constructors, LLC		\$9.5000	\$101,051.50
Jones Bros. Contractors, LLC		\$9.4000	\$99,987.80
Eutaw Construction Company, Inc.		\$10.8000	\$114,879.60
Superior Construction Company Southeast, LLC		\$10.2500	\$109,029.25
730-12.16 CONDUIT (2" DIAMETER PVC SCHEDULE 80)			
	3,884.000 L.F.		
Civil Constructors, LLC		\$10.6500	\$41,364.60
Jones Bros. Contractors, LLC		\$10.4000	\$40,393.60
Eutaw Construction Company, Inc.		\$11.9500	\$46,413.80
Superior Construction Company Southeast, LLC		\$12.3500	\$47,967.40
730-13.08 VEHICLE DETECTOR (RADAR DETECTION-STOP LINE)			
	16.000 EACH		
Civil Constructors, LLC		\$7,854.0000	\$125,664.00
Jones Bros. Contractors, LLC		\$7,775.0000	\$124,400.00
Eutaw Construction Company, Inc.		\$8,922.2500	\$142,756.00
Superior Construction Company Southeast, LLC		\$8,000.0000	\$128,000.00

		UNIT PRICE	EXTENSION
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	4.000 EACH		
Civil Constructors, LLC		\$16,567.0000	\$66,268.00
Jones Bros. Contractors, LLC		\$16,401.0000	\$65,604.00
Eutaw Construction Company, Inc.		\$18,821.0000	\$75,284.00
Superior Construction Company Southeast, LLC		\$15,600.0000	\$62,400.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	4.000 EACH		
Civil Constructors, LLC		\$4,570.0000	\$18,280.00
Jones Bros. Contractors, LLC		\$4,524.0000	\$18,096.00
Eutaw Construction Company, Inc.		\$5,191.5000	\$20,766.00
Superior Construction Company Southeast, LLC		\$5,235.0000	\$20,940.00
730-23.30 PEDESTAL POLE (10 FEET PEDESTRIAN)			
	32.000 EACH		
Civil Constructors, LLC		\$1,593.0000	\$50,976.00
Jones Bros. Contractors, LLC		\$1,577.0000	\$50,464.00
Eutaw Construction Company, Inc.		\$1,809.7500	\$57,912.00
Superior Construction Company Southeast, LLC		\$1,850.0000	\$59,200.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	2.000 EACH		
Civil Constructors, LLC		\$22,980.0000	\$45,960.00
Jones Bros. Contractors, LLC		\$22,750.0000	\$45,500.00
Eutaw Construction Company, Inc.		\$26,107.0000	\$52,214.00
Superior Construction Company Southeast, LLC		\$22,800.0000	\$45,600.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	5.000 EACH		
Civil Constructors, LLC		\$23,636.0000	\$118,180.00
Jones Bros. Contractors, LLC		\$23,400.0000	\$117,000.00
Eutaw Construction Company, Inc.		\$26,853.0000	\$134,265.00
Superior Construction Company Southeast, LLC		\$22,800.0000	\$114,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	4.000 EACH		
Civil Constructors, LLC		\$26,465.0000	\$105,860.00
Jones Bros. Contractors, LLC		\$26,200.0000	\$104,800.00
Eutaw Construction Company, Inc.		\$30,066.0000	\$120,264.00
Superior Construction Company Southeast, LLC		\$23,000.0000	\$92,000.00
730-23.39 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	2.000 EACH		
Civil Constructors, LLC		\$31,919.0000	\$63,838.00
Jones Bros. Contractors, LLC		\$31,600.0000	\$63,200.00
Eutaw Construction Company, Inc.		\$36,263.0000	\$72,526.00
Superior Construction Company Southeast, LLC		\$25,000.0000	\$50,000.00

		UNIT PRICE	EXTENSION
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')			
	1.000 EACH		
Civil Constructors, LLC		\$18,788.0000	\$18,788.00
Jones Bros. Contractors, LLC		\$18,600.0000	\$18,600.00
Eutaw Construction Company, Inc.		\$21,345.0000	\$21,345.00
Superior Construction Company Southeast, LLC		\$16,600.0000	\$16,600.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	1.000 EACH		
Civil Constructors, LLC		\$19,848.0000	\$19,848.00
Jones Bros. Contractors, LLC		\$19,650.0000	\$19,650.00
Eutaw Construction Company, Inc.		\$22,550.0000	\$22,550.00
Superior Construction Company Southeast, LLC		\$17,000.0000	\$17,000.00
730-23.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Civil Constructors, LLC		\$34,141.0000	\$34,141.00
Jones Bros. Contractors, LLC		\$33,800.0000	\$33,800.00
Eutaw Construction Company, Inc.		\$38,788.0000	\$38,788.00
Superior Construction Company Southeast, LLC		\$26,000.0000	\$26,000.00
730-23.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 38')			
	2.000 EACH		
Civil Constructors, LLC		\$19,192.0000	\$38,384.00
Jones Bros. Contractors, LLC		\$19,000.0000	\$38,000.00
Eutaw Construction Company, Inc.		\$21,804.0000	\$43,608.00
Superior Construction Company Southeast, LLC		\$17,000.0000	\$34,000.00
730-26.07 FLASHING WARNING BEACON (DESCRIPTION)			
	2.000 EACH		
Civil Constructors, LLC		\$1,515.0000	\$3,030.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Eutaw Construction Company, Inc.		\$1,721.2500	\$3,442.50
Superior Construction Company Southeast, LLC		\$3,920.0000	\$7,840.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	32.000 EACH		
Civil Constructors, LLC		\$1,313.0000	\$42,016.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$41,600.00
Eutaw Construction Company, Inc.		\$1,491.7500	\$47,736.00
Superior Construction Company Southeast, LLC		\$1,380.0000	\$44,160.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	3.000 EACH		
Civil Constructors, LLC		\$14,636.0000	\$43,908.00
Jones Bros. Contractors, LLC		\$14,490.0000	\$43,470.00
Eutaw Construction Company, Inc.		\$16,628.0000	\$49,884.00
Superior Construction Company Southeast, LLC		\$23,250.0000	\$69,750.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,844.000 S.Y.		
Civil Constructors, LLC		\$2.0500	\$5,830.20
Jones Bros. Contractors, LLC		\$3.2500	\$9,243.00
Eutaw Construction Company, Inc.		\$2.5000	\$7,110.00
Superior Construction Company Southeast, LLC		\$2.5000	\$7,110.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	11,300.000 S.Y.		
Civil Constructors, LLC		\$1.5500	\$17,515.00
Jones Bros. Contractors, LLC		\$2.2500	\$25,425.00
Eutaw Construction Company, Inc.		\$1.7000	\$19,210.00
Superior Construction Company Southeast, LLC		\$2.7500	\$31,075.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	2,495.000 UNIT		
Civil Constructors, LLC		\$33.0000	\$82,335.00
Jones Bros. Contractors, LLC		\$32.5000	\$81,087.50
Eutaw Construction Company, Inc.		\$36.2000	\$90,319.00
Superior Construction Company Southeast, LLC		\$32.5000	\$81,087.50
801-02.15 FERTILIZER			
	25.000 TON		
Civil Constructors, LLC		\$657.0000	\$16,425.00
Jones Bros. Contractors, LLC		\$650.0000	\$16,250.00
Eutaw Construction Company, Inc.		\$723.7000	\$18,092.50
Superior Construction Company Southeast, LLC		\$650.0000	\$16,250.00
801-03 WATER (SEEDING & SODDING)			
	1,674.000 M.G.		
Civil Constructors, LLC		\$30.5000	\$51,057.00
Jones Bros. Contractors, LLC		\$30.0000	\$50,220.00
Eutaw Construction Company, Inc.		\$33.4000	\$55,911.60
Superior Construction Company Southeast, LLC		\$30.0000	\$50,220.00
803-01 SODDING (NEW SOD)			
	92,417.000 S.Y.		
Civil Constructors, LLC		\$3.3000	\$304,976.10
Jones Bros. Contractors, LLC		\$3.2000	\$295,734.40
Eutaw Construction Company, Inc.		\$3.5500	\$328,080.35
Superior Construction Company Southeast, LLC		\$3.2000	\$295,734.40
806-02.03 PROJECT MOWING			
	8.000 CYCL		
Civil Constructors, LLC		\$3,030.0000	\$24,240.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$24,000.00
Eutaw Construction Company, Inc.		\$3,340.0000	\$26,720.00
Superior Construction Company Southeast, LLC		\$3,000.0000	\$24,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EX. BR. 19-112-0.56)			
	1.000 LS		
Civil Constructors, LLC		\$148,485.0000	\$148,485.00
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Eutaw Construction Company, Inc.		\$219,370.0000	\$219,370.00
Superior Construction Company Southeast, LLC		\$553,547.2500	\$553,547.25
204-02.01 DRY EXCAVATION (BRIDGES)			
	403.000 C.Y.		
Civil Constructors, LLC		\$18.3500	\$7,395.05
Jones Bros. Contractors, LLC		\$29.0000	\$11,687.00
Eutaw Construction Company, Inc.		\$26.7000	\$10,760.10
Superior Construction Company Southeast, LLC		\$40.1000	\$16,160.30
204-03.01 WET EXCAVATION (BRIDGES)			
	207.000 C.Y.		
Civil Constructors, LLC		\$32.5000	\$6,727.50
Jones Bros. Contractors, LLC		\$55.0000	\$11,385.00
Eutaw Construction Company, Inc.		\$47.2500	\$9,780.75
Superior Construction Company Southeast, LLC		\$35.0000	\$7,245.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	242.000 C.Y.		
Civil Constructors, LLC		\$56.5000	\$13,673.00
Jones Bros. Contractors, LLC		\$170.0000	\$41,140.00
Eutaw Construction Company, Inc.		\$152.4000	\$36,880.80
Superior Construction Company Southeast, LLC		\$123.0000	\$29,766.00
204-05 ROCK DRILLING (BRIDGES)			
	48.000 L.F.		
Civil Constructors, LLC		\$54.5000	\$2,616.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,920.00
Eutaw Construction Company, Inc.		\$112.1500	\$5,383.20
Superior Construction Company Southeast, LLC		\$250.0000	\$12,000.00
204-10.01 FOUNDATION PREPARATION(PIER NO. 1 - STATION 131+93.33)			
	1.000 LS		
Civil Constructors, LLC		\$33,333.0000	\$33,333.00
Jones Bros. Contractors, LLC		\$310,000.0000	\$310,000.00
Eutaw Construction Company, Inc.		\$75,371.0000	\$75,371.00
Superior Construction Company Southeast, LLC		\$216,000.0000	\$216,000.00
204-10.02 FOUNDATION PREPARATION(PIER NO. 2 - STATION 132+76.67)			
	1.000 LS		
Civil Constructors, LLC		\$33,333.0000	\$33,333.00
Jones Bros. Contractors, LLC		\$310,000.0000	\$310,000.00
Eutaw Construction Company, Inc.		\$25,050.0000	\$25,050.00
Superior Construction Company Southeast, LLC		\$190,000.0000	\$190,000.00

		UNIT PRICE	EXTENSION
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	52.000 TON		
Civil Constructors, LLC		\$79.0000	\$4,108.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,120.00
Eutaw Construction Company, Inc.		\$101.3000	\$5,267.60
Superior Construction Company Southeast, LLC		\$120.0000	\$6,240.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	197,918.000 LB.		
Civil Constructors, LLC		\$1.4000	\$277,085.20
Jones Bros. Contractors, LLC		\$1.1800	\$233,543.24
Eutaw Construction Company, Inc.		\$1.3000	\$257,293.40
Superior Construction Company Southeast, LLC		\$1.0000	\$197,918.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	595.000 C.Y.		
Civil Constructors, LLC		\$707.0000	\$420,665.00
Jones Bros. Contractors, LLC		\$700.0000	\$416,500.00
Eutaw Construction Company, Inc.		\$858.7000	\$510,926.50
Superior Construction Company Southeast, LLC		\$1,150.0000	\$684,250.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	91,307.000 LB.		
Civil Constructors, LLC		\$1.2500	\$114,133.75
Jones Bros. Contractors, LLC		\$1.0600	\$96,785.42
Eutaw Construction Company, Inc.		\$1.1000	\$100,437.70
Superior Construction Company Southeast, LLC		\$0.8500	\$77,610.95
604-03.04 PAVEMENT @ BRIDGE ENDS			
	453.000 S.Y.		
Civil Constructors, LLC		\$303.0000	\$137,259.00
Jones Bros. Contractors, LLC		\$270.0000	\$122,310.00
Eutaw Construction Company, Inc.		\$310.2500	\$140,543.25
Superior Construction Company Southeast, LLC		\$386.0000	\$174,858.00
604-03.32 CLASS DS CONCRETE			
	640.000 C.Y.		
Civil Constructors, LLC		\$707.0000	\$452,480.00
Jones Bros. Contractors, LLC		\$700.0000	\$448,000.00
Eutaw Construction Company, Inc.		\$856.0000	\$547,840.00
Superior Construction Company Southeast, LLC		\$850.0000	\$544,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,696.000 S.Y.		
Civil Constructors, LLC		\$7.1500	\$12,126.40
Jones Bros. Contractors, LLC		\$9.0000	\$15,264.00
Eutaw Construction Company, Inc.		\$8.8500	\$15,009.60
Superior Construction Company Southeast, LLC		\$3.1500	\$5,342.40

		UNIT PRICE	EXTENSION
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Civil Constructors, LLC		\$1,212.0000	\$4,848.00
Jones Bros. Contractors, LLC		\$2,300.0000	\$9,200.00
Eutaw Construction Company, Inc.		\$1,442.0000	\$5,768.00
Superior Construction Company Southeast, LLC		\$1,150.0000	\$4,600.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	2,185.000 S.Y.		
Civil Constructors, LLC		\$4.1000	\$8,958.50
Jones Bros. Contractors, LLC		\$6.0000	\$13,110.00
Eutaw Construction Company, Inc.		\$6.0000	\$13,110.00
Superior Construction Company Southeast, LLC		\$3.0000	\$6,555.00
604-07.01 RETAINING WALL (WALL NO. 1)			
	1,384.000 S.F.		
Civil Constructors, LLC		\$72.5000	\$100,340.00
Jones Bros. Contractors, LLC		\$67.0000	\$92,728.00
Eutaw Construction Company, Inc.		\$131.3500	\$181,788.40
Superior Construction Company Southeast, LLC		\$107.0000	\$148,088.00
604-07.02 RETAINING WALL (WALL NO. 2)			
	3,023.000 S.F.		
Civil Constructors, LLC		\$73.0000	\$220,679.00
Jones Bros. Contractors, LLC		\$95.0000	\$287,185.00
Eutaw Construction Company, Inc.		\$108.8500	\$329,053.55
Superior Construction Company Southeast, LLC		\$106.0000	\$320,438.00
604-07.03 RETAINING WALL (WALL NO. 3)			
	1,617.000 S.F.		
Civil Constructors, LLC		\$74.0000	\$119,658.00
Jones Bros. Contractors, LLC		\$130.0000	\$210,210.00
Eutaw Construction Company, Inc.		\$135.8500	\$219,669.45
Superior Construction Company Southeast, LLC		\$115.0000	\$185,955.00
604-07.04 RETAINING WALL (WALL NO. 4)			
	567.000 S.F.		
Civil Constructors, LLC		\$88.0000	\$49,896.00
Jones Bros. Contractors, LLC		\$121.0000	\$68,607.00
Eutaw Construction Company, Inc.		\$192.2500	\$109,005.75
Superior Construction Company Southeast, LLC		\$82.0000	\$46,494.00
604-07.05 RETAINING WALL (WALL NO. 5)			
	1,030.000 S.F.		
Civil Constructors, LLC		\$74.0000	\$76,220.00
Jones Bros. Contractors, LLC		\$130.0000	\$133,900.00
Eutaw Construction Company, Inc.		\$161.7500	\$166,602.50
Superior Construction Company Southeast, LLC		\$96.0000	\$98,880.00

		UNIT PRICE	EXTENSION
606-02.03 STEEL PILES (10 INCH)			
	1,022.000 L.F.		
Civil Constructors, LLC		\$49.5000	\$50,589.00
Jones Bros. Contractors, LLC		\$56.0000	\$57,232.00
Eutaw Construction Company, Inc.		\$57.6500	\$58,918.30
Superior Construction Company Southeast, LLC		\$95.0000	\$97,090.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	40.000 EACH		
Civil Constructors, LLC		\$152.0000	\$6,080.00
Jones Bros. Contractors, LLC		\$150.0000	\$6,000.00
Eutaw Construction Company, Inc.		\$110.4000	\$4,416.00
Superior Construction Company Southeast, LLC		\$185.2500	\$7,410.00
610-10.45 DECK DRAINS (GRATE TYPE 2)			
	9.000 EACH		
Civil Constructors, LLC		\$1,818.0000	\$16,362.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$9,900.00
Eutaw Construction Company, Inc.		\$1,588.0000	\$14,292.00
Superior Construction Company Southeast, LLC		\$2,400.0000	\$21,600.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	2,206.000 L.F.		
Civil Constructors, LLC		\$352.0000	\$776,512.00
Jones Bros. Contractors, LLC		\$280.0000	\$617,680.00
Eutaw Construction Company, Inc.		\$312.7500	\$689,926.50
Superior Construction Company Southeast, LLC		\$300.0000	\$661,800.00
617-02 BRIDGE DECK CRACK SEALING			
	250.000 L.F.		
Civil Constructors, LLC		\$4.1000	\$1,025.00
Jones Bros. Contractors, LLC		\$3.5000	\$875.00
Eutaw Construction Company, Inc.		\$19.0500	\$4,762.50
Superior Construction Company Southeast, LLC		\$12.0000	\$3,000.00
617-05 SEALANT (HMWM)			
	1.500 GAL.		
Civil Constructors, LLC		\$202.0000	\$303.00
Jones Bros. Contractors, LLC		\$400.0000	\$600.00
Eutaw Construction Company, Inc.		\$653.2000	\$979.80
Superior Construction Company Southeast, LLC		\$300.0000	\$450.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	1,406.000 L.F.		
Civil Constructors, LLC		\$126.0000	\$177,156.00
Jones Bros. Contractors, LLC		\$200.0000	\$281,200.00
Eutaw Construction Company, Inc.		\$223.0500	\$313,608.30
Superior Construction Company Southeast, LLC		\$235.0000	\$330,410.00

		UNIT PRICE	EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	222.000 L.F.		
Civil Constructors, LLC		\$40.5000	\$8,991.00
Jones Bros. Contractors, LLC		\$42.0000	\$9,324.00
Eutaw Construction Company, Inc.		\$50.4000	\$11,188.80
Superior Construction Company Southeast, LLC		\$29.7500	\$6,604.50
710-09.02 6" PIPE UNDERDRAIN			
	34.000 L.F.		
Civil Constructors, LLC		\$15.3500	\$521.90
Jones Bros. Contractors, LLC		\$10.0000	\$340.00
Eutaw Construction Company, Inc.		\$50.2500	\$1,708.50
Superior Construction Company Southeast, LLC		\$50.7500	\$1,725.50
714-01.01 STRUCTURAL LIGHTING (BRIDGE NO. 1)			
	1.000 LS		
Civil Constructors, LLC		\$25,908.0000	\$25,908.00
Jones Bros. Contractors, LLC		\$28,640.0000	\$28,640.00
Eutaw Construction Company, Inc.		\$41,036.0000	\$41,036.00
Superior Construction Company Southeast, LLC		\$19,150.0000	\$19,150.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-01.05 POLE 30FT CLASS 6 WOOD			
	1.000 EACH		
Civil Constructors, LLC		\$1,555.0000	\$1,555.00
Jones Bros. Contractors, LLC		\$1,539.0000	\$1,539.00
Eutaw Construction Company, Inc.		\$2,941.7500	\$2,941.75
Superior Construction Company Southeast, LLC		\$2,721.0000	\$2,721.00
790-02.03 POLE 35FT CLASS 4 WOOD			
	2.000 EACH		
Civil Constructors, LLC		\$1,740.0000	\$3,480.00
Jones Bros. Contractors, LLC		\$1,723.0000	\$3,446.00
Eutaw Construction Company, Inc.		\$3,273.0000	\$6,546.00
Superior Construction Company Southeast, LLC		\$3,028.0000	\$6,056.00
790-03.03 POLE 40FT CLASS 4 WOOD			
	9.000 EACH		
Civil Constructors, LLC		\$2,462.0000	\$22,158.00
Jones Bros. Contractors, LLC		\$2,437.0000	\$21,933.00
Eutaw Construction Company, Inc.		\$3,566.0000	\$32,094.00
Superior Construction Company Southeast, LLC		\$3,299.0000	\$29,691.00
790-03.31 POLE 40FT CLASS 3 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$5,575.0000	\$5,575.00
Jones Bros. Contractors, LLC		\$5,519.0000	\$5,519.00
Eutaw Construction Company, Inc.		\$6,632.5000	\$6,632.50
Superior Construction Company Southeast, LLC		\$6,135.0000	\$6,135.00
790-04.02 POLE 45FT CLASS 2 WOOD			
	5.000 EACH		
Civil Constructors, LLC		\$2,927.0000	\$14,635.00
Jones Bros. Contractors, LLC		\$2,898.0000	\$14,490.00
Eutaw Construction Company, Inc.		\$3,967.5000	\$19,837.50
Superior Construction Company Southeast, LLC		\$3,670.0000	\$18,350.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	11.000 EACH		
Civil Constructors, LLC		\$3,225.0000	\$35,475.00
Jones Bros. Contractors, LLC		\$3,193.0000	\$35,123.00
Eutaw Construction Company, Inc.		\$4,342.2500	\$47,764.75
Superior Construction Company Southeast, LLC		\$4,017.0000	\$44,187.00
790-05.07 POLE 50FT CLASS H1 METAL			
	4.000 EACH		
Civil Constructors, LLC		\$7,315.0000	\$29,260.00
Jones Bros. Contractors, LLC		\$7,242.0000	\$28,968.00
Eutaw Construction Company, Inc.		\$8,266.2500	\$33,065.00
Superior Construction Company Southeast, LLC		\$7,646.0000	\$30,584.00

		UNIT PRICE	EXTENSION
790-05.09 POLE 50FT CLASS H3 METAL			
	4.000 EACH		
Civil Constructors, LLC		\$8,129.0000	\$32,516.00
Jones Bros. Contractors, LLC		\$8,048.0000	\$32,192.00
Eutaw Construction Company, Inc.		\$9,205.2500	\$36,821.00
Superior Construction Company Southeast, LLC		\$8,515.0000	\$34,060.00
790-06.01 POLE 55FT CLASS 1 WOOD			
	6.000 EACH		
Civil Constructors, LLC		\$3,583.0000	\$21,498.00
Jones Bros. Contractors, LLC		\$3,547.0000	\$21,282.00
Eutaw Construction Company, Inc.		\$5,313.7500	\$31,882.50
Superior Construction Company Southeast, LLC		\$4,915.0000	\$29,490.00
790-06.07 POLE 55FT CLASS H1 METAL			
	7.000 EACH		
Civil Constructors, LLC		\$8,386.0000	\$58,702.00
Jones Bros. Contractors, LLC		\$8,302.0000	\$58,114.00
Eutaw Construction Company, Inc.		\$9,867.5000	\$69,072.50
Superior Construction Company Southeast, LLC		\$9,127.0000	\$63,889.00
790-07.01 POLE 60FT CLASS 1 WOOD			
	3.000 EACH		
Civil Constructors, LLC		\$4,568.0000	\$13,704.00
Jones Bros. Contractors, LLC		\$4,522.0000	\$13,566.00
Eutaw Construction Company, Inc.		\$6,719.5000	\$20,158.50
Superior Construction Company Southeast, LLC		\$6,215.0000	\$18,645.00
790-07.09 POLE 60FT CLASS H3 METAL			
	8.000 EACH		
Civil Constructors, LLC		\$12,299.0000	\$98,392.00
Jones Bros. Contractors, LLC		\$12,176.0000	\$97,408.00
Eutaw Construction Company, Inc.		\$13,781.0000	\$110,248.00
Superior Construction Company Southeast, LLC		\$12,765.0000	\$102,120.00
790-07.18 POLE 60FT CLASS H5 METAL			
	6.000 EACH		
Civil Constructors, LLC		\$13,309.0000	\$79,854.00
Jones Bros. Contractors, LLC		\$13,176.0000	\$79,056.00
Eutaw Construction Company, Inc.		\$14,557.0000	\$87,342.00
Superior Construction Company Southeast, LLC		\$13,465.0000	\$80,790.00
790-08.31 POLE 65FT CLASS H5 METAL			
	2.000 EACH		
Civil Constructors, LLC		\$14,383.0000	\$28,766.00
Jones Bros. Contractors, LLC		\$14,239.0000	\$28,478.00
Eutaw Construction Company, Inc.		\$16,435.0000	\$32,870.00
Superior Construction Company Southeast, LLC		\$15,201.0000	\$30,402.00

		UNIT PRICE	EXTENSION
790-09.06 POLE 70FT CLASS H3 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$15,352.0000	\$15,352.00
Jones Bros. Contractors, LLC		\$15,198.0000	\$15,198.00
Eutaw Construction Company, Inc.		\$16,701.0000	\$16,701.00
Superior Construction Company Southeast, LLC		\$15,447.0000	\$15,447.00
790-09.08 POLE 70FT CLASS H5 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$18,575.0000	\$18,575.00
Jones Bros. Contractors, LLC		\$18,389.0000	\$18,389.00
Eutaw Construction Company, Inc.		\$19,534.0000	\$19,534.00
Superior Construction Company Southeast, LLC		\$18,068.0000	\$18,068.00
790-10.06 POLE 75FT CLASS H3 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$17,476.0000	\$17,476.00
Jones Bros. Contractors, LLC		\$17,301.0000	\$17,301.00
Eutaw Construction Company, Inc.		\$18,997.0000	\$18,997.00
Superior Construction Company Southeast, LLC		\$17,571.0000	\$17,571.00
790-11.07 POLE 80FT CLASS H4 METAL			
	17.000 EACH		
Civil Constructors, LLC		\$21,902.0000	\$372,334.00
Jones Bros. Contractors, LLC		\$21,683.0000	\$368,611.00
Eutaw Construction Company, Inc.		\$21,293.0000	\$361,981.00
Superior Construction Company Southeast, LLC		\$19,695.0000	\$334,815.00
790-11.15 POLE 80FT CLASS H9 METAL			
	1.000 EACH		
Civil Constructors, LLC		\$26,788.0000	\$26,788.00
Jones Bros. Contractors, LLC		\$26,520.0000	\$26,520.00
Eutaw Construction Company, Inc.		\$25,591.0000	\$25,591.00
Superior Construction Company Southeast, LLC		\$23,670.0000	\$23,670.00
790-12.07 POLE 85FT CLASS H4 METAL			
	6.000 EACH		
Civil Constructors, LLC		\$22,920.0000	\$137,520.00
Jones Bros. Contractors, LLC		\$22,691.0000	\$136,146.00
Eutaw Construction Company, Inc.		\$23,290.0000	\$139,740.00
Superior Construction Company Southeast, LLC		\$21,542.0000	\$129,252.00
790-13.07 POLE 90FT CLASS H4 METAL			
	12.000 EACH		
Civil Constructors, LLC		\$25,013.0000	\$300,156.00
Jones Bros. Contractors, LLC		\$24,763.0000	\$297,156.00
Eutaw Construction Company, Inc.		\$25,548.0000	\$306,576.00
Superior Construction Company Southeast, LLC		\$23,670.0000	\$284,040.00

		UNIT PRICE	EXTENSION
790-13.14 POLE 90FT CLASS 1 METAL	6.000 EACH		
Civil Constructors, LLC		\$29,385.0000	\$176,310.00
Jones Bros. Contractors, LLC		\$29,091.0000	\$174,546.00
Eutaw Construction Company, Inc.		\$28,392.0000	\$170,352.00
Superior Construction Company Southeast, LLC		\$26,260.0000	\$157,560.00
790-13.15 POLE 90FT CLASS H9 METAL	2.000 EACH		
Civil Constructors, LLC		\$31,148.0000	\$62,296.00
Jones Bros. Contractors, LLC		\$30,837.0000	\$61,674.00
Eutaw Construction Company, Inc.		\$30,384.0000	\$60,768.00
Superior Construction Company Southeast, LLC		\$28,103.0000	\$56,206.00
790-14.07 POLE 95FT CLASS H4 METAL	4.000 EACH		
Civil Constructors, LLC		\$26,292.0000	\$105,168.00
Jones Bros. Contractors, LLC		\$26,029.0000	\$104,116.00
Eutaw Construction Company, Inc.		\$26,210.0000	\$104,840.00
Superior Construction Company Southeast, LLC		\$24,243.0000	\$96,972.00
790-15.04 POLE 100FT CLASS H7 METAL	1.000 EACH		
Civil Constructors, LLC		\$35,141.0000	\$35,141.00
Jones Bros. Contractors, LLC		\$34,790.0000	\$34,790.00
Eutaw Construction Company, Inc.		\$34,536.0000	\$34,536.00
Superior Construction Company Southeast, LLC		\$31,944.0000	\$31,944.00
790-15.05 POLE 100FT CLASS H9 METAL	2.000 EACH		
Civil Constructors, LLC		\$37,516.0000	\$75,032.00
Jones Bros. Contractors, LLC		\$37,141.0000	\$74,282.00
Eutaw Construction Company, Inc.		\$36,626.0000	\$73,252.00
Superior Construction Company Southeast, LLC		\$33,876.0000	\$67,752.00
790-20.01 POLE(33 FT SELF SUPPOERTED)	3.000 EACH		
Civil Constructors, LLC		\$18,530.0000	\$55,590.00
Jones Bros. Contractors, LLC		\$18,345.0000	\$55,035.00
Eutaw Construction Company, Inc.		\$17,271.0000	\$51,813.00
Superior Construction Company Southeast, LLC		\$15,975.0000	\$47,925.00
790-22.13 1PH DEAD END 25KV	3.000 EACH		
Civil Constructors, LLC		\$1,434.0000	\$4,302.00
Jones Bros. Contractors, LLC		\$1,420.0000	\$4,260.00
Eutaw Construction Company, Inc.		\$1,031.2500	\$3,093.75
Superior Construction Company Southeast, LLC		\$954.0000	\$2,862.00

		UNIT PRICE	EXTENSION
790-22.14 1PH DEAD END TAP 25KV			
	10.000 EACH		
Civil Constructors, LLC		\$858.0000	\$8,580.00
Jones Bros. Contractors, LLC		\$849.0000	\$8,490.00
Eutaw Construction Company, Inc.		\$553.6000	\$5,536.00
Superior Construction Company Southeast, LLC		\$512.0000	\$5,120.00
790-22.16 1PH DDE TANGENT 25KV			
	4.000 EACH		
Civil Constructors, LLC		\$1,688.0000	\$6,752.00
Jones Bros. Contractors, LLC		\$1,671.0000	\$6,684.00
Eutaw Construction Company, Inc.		\$1,308.0000	\$5,232.00
Superior Construction Company Southeast, LLC		\$1,210.0000	\$4,840.00
790-22.18 1PH SGL DEAD END XARM 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$2,390.0000	\$2,390.00
Jones Bros. Contractors, LLC		\$2,366.0000	\$2,366.00
Eutaw Construction Company, Inc.		\$2,089.7500	\$2,089.75
Superior Construction Company Southeast, LLC		\$1,933.0000	\$1,933.00
790-26.01 3PH CROSSARM 25KV			
	6.000 EACH		
Civil Constructors, LLC		\$1,196.0000	\$7,176.00
Jones Bros. Contractors, LLC		\$1,184.0000	\$7,104.00
Eutaw Construction Company, Inc.		\$1,259.2500	\$7,555.50
Superior Construction Company Southeast, LLC		\$1,165.0000	\$6,990.00
790-26.03 3PH CROSSARM SGL LRG COND 25KV			
	52.000 EACH		
Civil Constructors, LLC		\$2,321.0000	\$120,692.00
Jones Bros. Contractors, LLC		\$2,298.0000	\$119,496.00
Eutaw Construction Company, Inc.		\$2,192.7500	\$114,023.00
Superior Construction Company Southeast, LLC		\$2,029.0000	\$105,508.00
790-26.11 3PH VERTICAL TANGENT SM ANGLE 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$1,966.0000	\$1,966.00
Jones Bros. Contractors, LLC		\$1,946.0000	\$1,946.00
Eutaw Construction Company, Inc.		\$2,258.0000	\$2,258.00
Superior Construction Company Southeast, LLC		\$2,089.0000	\$2,089.00
790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV			
	9.000 EACH		
Civil Constructors, LLC		\$2,839.0000	\$25,551.00
Jones Bros. Contractors, LLC		\$2,811.0000	\$25,299.00
Eutaw Construction Company, Inc.		\$3,180.5000	\$28,624.50
Superior Construction Company Southeast, LLC		\$2,942.0000	\$26,478.00

		UNIT PRICE	EXTENSION
790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV			
	6.000 EACH		
Civil Constructors, LLC		\$4,214.0000	\$25,284.00
Jones Bros. Contractors, LLC		\$4,172.0000	\$25,032.00
Eutaw Construction Company, Inc.		\$4,564.7500	\$27,388.50
Superior Construction Company Southeast, LLC		\$4,222.0000	\$25,332.00
790-26.20 3PH VERTICAL ANGLE LRG COND 25KV			
	2.000 EACH		
Civil Constructors, LLC		\$3,978.0000	\$7,956.00
Jones Bros. Contractors, LLC		\$3,938.0000	\$7,876.00
Eutaw Construction Company, Inc.		\$3,582.2500	\$7,164.50
Superior Construction Company Southeast, LLC		\$3,313.0000	\$6,626.00
790-26.23 3PH VERTICAL DEAD END 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$19,293.0000	\$19,293.00
Jones Bros. Contractors, LLC		\$1,910.0000	\$1,910.00
Eutaw Construction Company, Inc.		\$2,225.2500	\$2,225.25
Superior Construction Company Southeast, LLC		\$2,059.0000	\$2,059.00
790-26.26 3PH CROSSARM DEAD END 25KV			
	43.000 EACH		
Civil Constructors, LLC		\$4,099.0000	\$176,257.00
Jones Bros. Contractors, LLC		\$4,058.0000	\$174,494.00
Eutaw Construction Company, Inc.		\$3,690.7500	\$158,702.25
Superior Construction Company Southeast, LLC		\$3,414.0000	\$146,802.00
790-26.27 3PH CROSSARM DBL DDE 25KV			
	12.000 EACH		
Civil Constructors, LLC		\$4,772.0000	\$57,264.00
Jones Bros. Contractors, LLC		\$4,724.0000	\$56,688.00
Eutaw Construction Company, Inc.		\$5,927.0000	\$71,124.00
Superior Construction Company Southeast, LLC		\$5,482.0000	\$65,784.00
790-26.28 3PH DBL 10FT XARM DDE 25KV			
	17.000 EACH		
Civil Constructors, LLC		\$5,627.0000	\$95,659.00
Jones Bros. Contractors, LLC		\$5,571.0000	\$94,707.00
Eutaw Construction Company, Inc.		\$6,817.2500	\$115,893.25
Superior Construction Company Southeast, LLC		\$6,305.0000	\$107,185.00
790-26.44 3PH ALLEY ARM 25KV			
	1.000 EACH		
Civil Constructors, LLC		\$2,910.0000	\$2,910.00
Jones Bros. Contractors, LLC		\$2,881.0000	\$2,881.00
Eutaw Construction Company, Inc.		\$2,865.7500	\$2,865.75
Superior Construction Company Southeast, LLC		\$2,651.0000	\$2,651.00

		UNIT PRICE	EXTENSION
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	1,579.000 L.F.		
Civil Constructors, LLC		\$2.5500	\$4,026.45
Jones Bros. Contractors, LLC		\$2.5000	\$3,947.50
Eutaw Construction Company, Inc.		\$32.5500	\$51,396.45
Superior Construction Company Southeast, LLC		\$30.2000	\$47,685.80
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX			
	1,901.000 L.F.		
Civil Constructors, LLC		\$3.7000	\$7,033.70
Jones Bros. Contractors, LLC		\$3.7000	\$7,033.70
Eutaw Construction Company, Inc.		\$43.4000	\$82,503.40
Superior Construction Company Southeast, LLC		\$40.2000	\$76,420.20
790-32.19 DN GUY HVY CONST - 1 PREFORM			
	99.000 EACH		
Civil Constructors, LLC		\$1,406.0000	\$139,194.00
Jones Bros. Contractors, LLC		\$1,392.0000	\$137,808.00
Eutaw Construction Company, Inc.		\$895.5500	\$88,659.45
Superior Construction Company Southeast, LLC		\$829.0000	\$82,071.00
790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM			
	9.000 EACH		
Civil Constructors, LLC		\$1,472.0000	\$13,248.00
Jones Bros. Contractors, LLC		\$1,457.0000	\$13,113.00
Eutaw Construction Company, Inc.		\$895.5500	\$8,059.95
Superior Construction Company Southeast, LLC		\$829.0000	\$7,461.00
790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM			
	34.000 EACH		
Civil Constructors, LLC		\$1,168.0000	\$39,712.00
Jones Bros. Contractors, LLC		\$1,156.0000	\$39,304.00
Eutaw Construction Company, Inc.		\$901.0000	\$30,634.00
Superior Construction Company Southeast, LLC		\$834.0000	\$28,356.00
790-33.25 SCREW TYPE ANCHOR 15,000LB			
	23.000 EACH		
Civil Constructors, LLC		\$1,035.0000	\$23,805.00
Jones Bros. Contractors, LLC		\$1,025.0000	\$23,575.00
Eutaw Construction Company, Inc.		\$841.3000	\$19,349.90
Superior Construction Company Southeast, LLC		\$779.0000	\$17,917.00
790-33.26 SCREW TYPE ANCHOR 28,000LB			
	34.000 EACH		
Civil Constructors, LLC		\$1,176.0000	\$39,984.00
Jones Bros. Contractors, LLC		\$1,164.0000	\$39,576.00
Eutaw Construction Company, Inc.		\$1,156.0000	\$39,304.00
Superior Construction Company Southeast, LLC		\$1,070.0000	\$36,380.00

		UNIT PRICE	EXTENSION
790-33.27 SCREW TYPE ANCHOR 32,000LB			
	8.000 EACH		
Civil Constructors, LLC		\$1,502.0000	\$12,016.00
Jones Bros. Contractors, LLC		\$1,487.0000	\$11,896.00
Eutaw Construction Company, Inc.		\$1,525.2500	\$12,202.00
Superior Construction Company Southeast, LLC		\$1,411.0000	\$11,288.00
790-36.04 TRANSFER SERVICE			
	55.000 EACH		
Civil Constructors, LLC		\$306.0000	\$16,830.00
Jones Bros. Contractors, LLC		\$303.0000	\$16,665.00
Eutaw Construction Company, Inc.		\$363.6500	\$20,000.75
Superior Construction Company Southeast, LLC		\$337.0000	\$18,535.00
790-36.06 TRANSFER LIGHT			
	15.000 EACH		
Civil Constructors, LLC		\$501.0000	\$7,515.00
Jones Bros. Contractors, LLC		\$496.0000	\$7,440.00
Eutaw Construction Company, Inc.		\$597.0500	\$8,955.75
Superior Construction Company Southeast, LLC		\$553.0000	\$8,295.00
790-36.14 TRANSFER CONDUCTOR			
	40.000 EACH		
Civil Constructors, LLC		\$434.0000	\$17,360.00
Jones Bros. Contractors, LLC		\$430.0000	\$17,200.00
Eutaw Construction Company, Inc.		\$255.1000	\$10,204.00
Superior Construction Company Southeast, LLC		\$236.0000	\$9,440.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	10,593.000 L.F.		
Civil Constructors, LLC		\$4.1000	\$43,431.30
Jones Bros. Contractors, LLC		\$4.0000	\$42,372.00
Eutaw Construction Company, Inc.		\$4.1000	\$43,431.30
Superior Construction Company Southeast, LLC		\$3.8000	\$40,253.40
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	5,676.000 L.F.		
Civil Constructors, LLC		\$4.1500	\$23,555.40
Jones Bros. Contractors, LLC		\$4.1000	\$23,271.60
Eutaw Construction Company, Inc.		\$3.8500	\$21,852.60
Superior Construction Company Southeast, LLC		\$3.6000	\$20,433.60
790-40.06 OH COND 4/0 6/1 ACSR PENGUIN			
	4,258.000 L.F.		
Civil Constructors, LLC		\$5.1500	\$21,928.70
Jones Bros. Contractors, LLC		\$5.0000	\$21,290.00
Eutaw Construction Company, Inc.		\$4.6500	\$19,799.70
Superior Construction Company Southeast, LLC		\$4.3000	\$18,309.40

		UNIT PRICE	EXTENSION
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	462.000 L.F.		
Civil Constructors, LLC		\$6.2500	\$2,887.50
Jones Bros. Contractors, LLC		\$6.2000	\$2,864.40
Eutaw Construction Company, Inc.		\$5.8500	\$2,702.70
Superior Construction Company Southeast, LLC		\$5.4000	\$2,494.80
790-40.15 OH COND 477 18/1 ACSR PELICAN			
	14,920.000 L.F.		
Civil Constructors, LLC		\$6.2500	\$93,250.00
Jones Bros. Contractors, LLC		\$6.1000	\$91,012.00
Eutaw Construction Company, Inc.		\$5.9000	\$88,028.00
Superior Construction Company Southeast, LLC		\$5.5000	\$82,060.00
790-40.23 OH COND 795 36/1 ACSR COOT			
	74,121.000 L.F.		
Civil Constructors, LLC		\$7.2500	\$537,377.25
Jones Bros. Contractors, LLC		\$7.2000	\$533,671.20
Eutaw Construction Company, Inc.		\$7.7000	\$570,731.70
Superior Construction Company Southeast, LLC		\$7.1300	\$528,482.73
790-40.76 OH STATIC COND _____			
	9,787.000 L.F.		
Civil Constructors, LLC		\$4.7000	\$45,998.90
Jones Bros. Contractors, LLC		\$4.6000	\$45,020.20
Eutaw Construction Company, Inc.		\$4.0500	\$39,637.35
Superior Construction Company Southeast, LLC		\$3.7500	\$36,701.25
790-41.49 UG SEC COND 4/0 AL TPLX			
	47.000 L.F.		
Civil Constructors, LLC		\$13.5000	\$634.50
Jones Bros. Contractors, LLC		\$13.6000	\$639.20
Eutaw Construction Company, Inc.		\$17.5500	\$824.85
Superior Construction Company Southeast, LLC		\$16.0000	\$752.00
790-43.46 SECONDARY PULLBOX LARGE			
	1.000 EACH		
Civil Constructors, LLC		\$2,026.0000	\$2,026.00
Jones Bros. Contractors, LLC		\$2,006.0000	\$2,006.00
Eutaw Construction Company, Inc.		\$3,370.5000	\$3,370.50
Superior Construction Company Southeast, LLC		\$3,118.0000	\$3,118.00
790-43.51 SECONDARY RISER W/ 3IN CONDUIT			
	1.000 EACH		
Civil Constructors, LLC		\$2,174.0000	\$2,174.00
Jones Bros. Contractors, LLC		\$2,152.0000	\$2,152.00
Eutaw Construction Company, Inc.		\$3,435.7500	\$3,435.75
Superior Construction Company Southeast, LLC		\$3,178.0000	\$3,178.00

		UNIT PRICE	EXTENSION
790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	24.000 EACH		
Civil Constructors, LLC		\$1,443.0000	\$34,632.00
Jones Bros. Contractors, LLC		\$1,429.0000	\$34,296.00
Eutaw Construction Company, Inc.		\$1,802.0000	\$43,248.00
Superior Construction Company Southeast, LLC		\$1,667.0000	\$40,008.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	8.000 EACH		
Civil Constructors, LLC		\$7,073.0000	\$56,584.00
Jones Bros. Contractors, LLC		\$7,002.0000	\$56,016.00
Eutaw Construction Company, Inc.		\$8,792.7500	\$70,342.00
Superior Construction Company Southeast, LLC		\$8,133.0000	\$65,064.00
790-59.05 GOLB SWITCH 25KV	6.000 EACH		
Civil Constructors, LLC		\$34,401.0000	\$206,406.00
Jones Bros. Contractors, LLC		\$34,057.0000	\$204,342.00
Eutaw Construction Company, Inc.		\$32,360.0000	\$194,160.00
Superior Construction Company Southeast, LLC		\$29,930.0000	\$179,580.00
790-61.01 1PH FUSE CUTOFF XARM MOUNT 25KV	35.000 EACH		
Civil Constructors, LLC		\$781.0000	\$27,335.00
Jones Bros. Contractors, LLC		\$773.0000	\$27,055.00
Eutaw Construction Company, Inc.		\$787.0000	\$27,545.00
Superior Construction Company Southeast, LLC		\$728.0000	\$25,480.00
790-69.33 DEADEND ASSEMBLY	4.000 EACH		
Civil Constructors, LLC		\$1,083.0000	\$4,332.00
Jones Bros. Contractors, LLC		\$1,072.0000	\$4,288.00
Eutaw Construction Company, Inc.		\$1,715.2500	\$6,861.00
Superior Construction Company Southeast, LLC		\$1,587.0000	\$6,348.00
790-69.42 EXTENSION LINK - EPOXY -10FT	3.000 EACH		
Civil Constructors, LLC		\$378.0000	\$1,134.00
Jones Bros. Contractors, LLC		\$374.0000	\$1,122.00
Eutaw Construction Company, Inc.		\$407.1000	\$1,221.30
Superior Construction Company Southeast, LLC		\$377.0000	\$1,131.00
790-71.20 TANGENT HOR LN POSTS 69KV MAX	35.000 EACH		
Civil Constructors, LLC		\$2,669.0000	\$93,415.00
Jones Bros. Contractors, LLC		\$2,642.0000	\$92,470.00
Eutaw Construction Company, Inc.		\$4,418.0000	\$154,630.00
Superior Construction Company Southeast, LLC		\$4,086.0000	\$143,010.00

		UNIT PRICE	EXTENSION
790-71.21 SML ANGLE HOR LINE POSTS 69KV MAX			
	7.000 EACH		
Civil Constructors, LLC		\$2,669.0000	\$18,683.00
Jones Bros. Contractors, LLC		\$2,642.0000	\$18,494.00
Eutaw Construction Company, Inc.		\$5,080.2500	\$35,561.75
Superior Construction Company Southeast, LLC		\$4,699.0000	\$32,893.00
790-71.33 DDE LRG VERT ANG 69KV MAX			
	12.000 EACH		
Civil Constructors, LLC		\$5,899.0000	\$70,788.00
Jones Bros. Contractors, LLC		\$5,840.0000	\$70,080.00
Eutaw Construction Company, Inc.		\$14,416.0000	\$172,992.00
Superior Construction Company Southeast, LLC		\$13,334.0000	\$160,008.00
790-98.01 REMOVE WIRE			
	17,985.000 L.F.		
Civil Constructors, LLC		\$3.7000	\$66,544.50
Jones Bros. Contractors, LLC		\$3.6000	\$64,746.00
Eutaw Construction Company, Inc.		\$3.7500	\$67,443.75
Superior Construction Company Southeast, LLC		\$3.5000	\$62,947.50
790-98.02 REMOVE POLES			
	24.000 EACH		
Civil Constructors, LLC		\$703.0000	\$16,872.00
Jones Bros. Contractors, LLC		\$696.0000	\$16,704.00
Eutaw Construction Company, Inc.		\$1,101.7500	\$26,442.00
Superior Construction Company Southeast, LLC		\$1,020.0000	\$24,480.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	132.000 EACH		
Civil Constructors, LLC		\$1,087.0000	\$143,484.00
Jones Bros. Contractors, LLC		\$1,076.0000	\$142,032.00
Eutaw Construction Company, Inc.		\$1,101.7500	\$145,431.00
Superior Construction Company Southeast, LLC		\$1,020.0000	\$134,640.00
790-98.20 TREE AND BRUSH REMOVAL OFF ROW			
	1.000 LS		
Civil Constructors, LLC		\$15,152.0000	\$15,152.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Eutaw Construction Company, Inc.		\$43,693.0000	\$43,693.00
Superior Construction Company Southeast, LLC		\$40,412.0000	\$40,412.00
793-01.08 POLE 35FT CLASS 5 WOOD			
	15.000 EACH		
Civil Constructors, LLC		\$1,141.0000	\$17,115.00
Jones Bros. Contractors, LLC		\$1,130.0000	\$16,950.00
Eutaw Construction Company, Inc.		\$1,296.7500	\$19,451.25
Superior Construction Company Southeast, LLC		\$1,200.0000	\$18,000.00

		UNIT PRICE	EXTENSION
793-01.12 POLE 40FT CLASS 4 WOOD			
	8.000 EACH		
Civil Constructors, LLC		\$1,475.0000	\$11,800.00
Jones Bros. Contractors, LLC		\$1,460.0000	\$11,680.00
Eutaw Construction Company, Inc.		\$1,675.5000	\$13,404.00
Superior Construction Company Southeast, LLC		\$1,300.0000	\$10,400.00
793-01.41 ANCHOR 1IN			
	38.000 EACH		
Civil Constructors, LLC		\$556.0000	\$21,128.00
Jones Bros. Contractors, LLC		\$550.0000	\$20,900.00
Eutaw Construction Company, Inc.		\$631.2000	\$23,985.60
Superior Construction Company Southeast, LLC		\$200.0000	\$7,600.00
793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT			
	4.000 EACH		
Civil Constructors, LLC		\$4,646.0000	\$18,584.00
Jones Bros. Contractors, LLC		\$4,600.0000	\$18,400.00
Eutaw Construction Company, Inc.		\$5,279.2500	\$21,117.00
Superior Construction Company Southeast, LLC		\$3,600.0000	\$14,400.00
793-13.07 4IN SCHEDULE 40 PVC			
	76,542.000 L.F.		
Civil Constructors, LLC		\$4.4000	\$336,784.80
Jones Bros. Contractors, LLC		\$4.3000	\$329,130.60
Eutaw Construction Company, Inc.		\$4.9500	\$378,882.90
Superior Construction Company Southeast, LLC		\$7.5000	\$574,065.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	394.000 L.F.		
Civil Constructors, LLC		\$19.3500	\$7,623.90
Jones Bros. Contractors, LLC		\$19.0000	\$7,486.00
Eutaw Construction Company, Inc.		\$21.8000	\$8,589.20
Superior Construction Company Southeast, LLC		\$30.0000	\$11,820.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH			
	1,569.000 L.F.		
Civil Constructors, LLC		\$27.5000	\$43,147.50
Jones Bros. Contractors, LLC		\$27.0000	\$42,363.00
Eutaw Construction Company, Inc.		\$31.0000	\$48,639.00
Superior Construction Company Southeast, LLC		\$35.0000	\$54,915.00
793-13.19 2 DUCT FORMATION @ 60IN DEPTH			
	281.000 L.F.		
Civil Constructors, LLC		\$44.5000	\$12,504.50
Jones Bros. Contractors, LLC		\$44.0000	\$12,364.00
Eutaw Construction Company, Inc.		\$50.5000	\$14,190.50
Superior Construction Company Southeast, LLC		\$50.0000	\$14,050.00

		UNIT PRICE	EXTENSION
793-13.22 3 DUCT FORMATION @ 36IN DEPTH	2,457.000 L.F.		
Civil Constructors, LLC		\$40.5000	\$99,508.50
Jones Bros. Contractors, LLC		\$40.0000	\$98,280.00
Eutaw Construction Company, Inc.		\$45.9000	\$112,776.30
Superior Construction Company Southeast, LLC		\$50.0000	\$122,850.00
793-13.24 3 DUCT FORMATION @ 60IN DEPTH	408.000 L.F.		
Civil Constructors, LLC		\$42.5000	\$17,340.00
Jones Bros. Contractors, LLC		\$52.0000	\$21,216.00
Eutaw Construction Company, Inc.		\$59.7000	\$24,357.60
Superior Construction Company Southeast, LLC		\$75.0000	\$30,600.00
793-13.27 4 DUCT FORMATION @ 36IN DEPTH	58.000 L.F.		
Civil Constructors, LLC		\$39.5000	\$2,291.00
Jones Bros. Contractors, LLC		\$39.0000	\$2,262.00
Eutaw Construction Company, Inc.		\$44.7500	\$2,595.50
Superior Construction Company Southeast, LLC		\$100.0000	\$5,800.00
793-13.38 9 DUCT FORMATION @ 48IN DEPTH	5,308.000 L.F.		
Civil Constructors, LLC		\$99.0000	\$525,492.00
Jones Bros. Contractors, LLC		\$98.0000	\$520,184.00
Eutaw Construction Company, Inc.		\$112.4500	\$596,884.60
Superior Construction Company Southeast, LLC		\$130.0000	\$690,040.00
793-13.43 12 DUCT FORMATION @ 48IN DEPTH	1,032.000 L.F.		
Civil Constructors, LLC		\$137.0000	\$141,384.00
Jones Bros. Contractors, LLC		\$136.0000	\$140,352.00
Eutaw Construction Company, Inc.		\$156.1000	\$161,095.20
Superior Construction Company Southeast, LLC		\$190.0000	\$196,080.00
793-13.51 ___ DUCT FORMATION @ ___ IN DEPTH	81.000 L.F.		
Civil Constructors, LLC		\$174.0000	\$14,094.00
Jones Bros. Contractors, LLC		\$172.0000	\$13,932.00
Eutaw Construction Company, Inc.		\$197.4000	\$15,989.40
Superior Construction Company Southeast, LLC		\$200.0000	\$16,200.00
793-14.03 MH PRECAST 6-FT W X 12-FT L X 7-FT H	5.000 EACH		
Civil Constructors, LLC		\$27,234.0000	\$136,170.00
Jones Bros. Contractors, LLC		\$26,962.0000	\$134,810.00
Eutaw Construction Company, Inc.		\$30,943.0000	\$154,715.00
Superior Construction Company Southeast, LLC		\$3,800.0000	\$19,000.00

		UNIT PRICE	EXTENSION
793-14.09 BRIDGE CONDUIT HANGER SYSTEM			
	1.000 LS		
Civil Constructors, LLC		\$69,335.0000	\$69,335.00
Jones Bros. Contractors, LLC		\$68,642.0000	\$68,642.00
Eutaw Construction Company, Inc.		\$78,778.0000	\$78,778.00
Superior Construction Company Southeast, LLC		\$50,000.0000	\$50,000.00
793-14.10 4IN CORE DRILL INTO MANHOLE			
	76.000 EACH		
Civil Constructors, LLC		\$495.0000	\$37,620.00
Jones Bros. Contractors, LLC		\$490.0000	\$37,240.00
Eutaw Construction Company, Inc.		\$562.3500	\$42,738.60
Superior Construction Company Southeast, LLC		\$100.0000	\$7,600.00
793-14.19 4IN SCH 80 ORANGE FLEXPPIPE			
	79.000 L.F.		
Civil Constructors, LLC		\$4.8000	\$379.20
Jones Bros. Contractors, LLC		\$4.7000	\$371.30
Eutaw Construction Company, Inc.		\$5.4000	\$426.60
Superior Construction Company Southeast, LLC		\$75.0000	\$5,925.00
793-16.01 MH(RETIRE/REMOVE/GRAVEL BACKFILL)			
	6.000 EACH		
Civil Constructors, LLC		\$3,016.0000	\$18,096.00
Jones Bros. Contractors, LLC		\$2,986.0000	\$17,916.00
Eutaw Construction Company, Inc.		\$3,427.0000	\$20,562.00
Superior Construction Company Southeast, LLC		\$1,000.0000	\$6,000.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	79.000 L.F.		
Civil Constructors, LLC		\$33.0000	\$2,607.00
Jones Bros. Contractors, LLC		\$32.8000	\$2,591.20
Eutaw Construction Company, Inc.		\$37.6500	\$2,974.35
Superior Construction Company Southeast, LLC		\$60.0000	\$4,740.00
793-16.21 ADJUST MANHOLE LID			
	9.000 EACH		
Civil Constructors, LLC		\$2,984.0000	\$26,856.00
Jones Bros. Contractors, LLC		\$2,954.0000	\$26,586.00
Eutaw Construction Company, Inc.		\$3,390.2500	\$30,512.25
Superior Construction Company Southeast, LLC		\$1,500.0000	\$13,500.00
793-98.04 REMOVE POLES ALL SIZES			
	39.000 EACH		
Civil Constructors, LLC		\$323.0000	\$12,597.00
Jones Bros. Contractors, LLC		\$320.0000	\$12,480.00
Eutaw Construction Company, Inc.		\$367.2500	\$14,322.75
Superior Construction Company Southeast, LLC		\$200.0000	\$7,800.00

		UNIT PRICE	EXTENSION
795-01.01 4IN DIP RESTRAINED JOINT WATER LINE			
	222.000 L.F.		
Civil Constructors, LLC		\$178.0000	\$39,516.00
Jones Bros. Contractors, LLC		\$220.0000	\$48,840.00
Eutaw Construction Company, Inc.		\$324.9000	\$72,127.80
Superior Construction Company Southeast, LLC		\$107.0000	\$23,754.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	980.000 L.F.		
Civil Constructors, LLC		\$226.0000	\$221,480.00
Jones Bros. Contractors, LLC		\$215.0000	\$210,700.00
Eutaw Construction Company, Inc.		\$105.9000	\$103,782.00
Superior Construction Company Southeast, LLC		\$127.0000	\$124,460.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	3,800.000 L.F.		
Civil Constructors, LLC		\$201.0000	\$763,800.00
Jones Bros. Contractors, LLC		\$222.0000	\$843,600.00
Eutaw Construction Company, Inc.		\$105.3000	\$400,140.00
Superior Construction Company Southeast, LLC		\$145.0000	\$551,000.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	510.000 L.F.		
Civil Constructors, LLC		\$252.0000	\$128,520.00
Jones Bros. Contractors, LLC		\$243.0000	\$123,930.00
Eutaw Construction Company, Inc.		\$146.8500	\$74,893.50
Superior Construction Company Southeast, LLC		\$200.0000	\$102,000.00
795-01.31 3IN DIP RESTRAINED JOINT WATER LINE			
	300.000 L.F.		
Civil Constructors, LLC		\$248.0000	\$74,400.00
Jones Bros. Contractors, LLC		\$243.0000	\$72,900.00
Eutaw Construction Company, Inc.		\$144.6500	\$43,395.00
Superior Construction Company Southeast, LLC		\$96.0000	\$28,800.00
795-06.01 CONNECT TO 2IN WATER LINE			
	1.000 EACH		
Civil Constructors, LLC		\$3,173.0000	\$3,173.00
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Eutaw Construction Company, Inc.		\$606.2000	\$606.20
Superior Construction Company Southeast, LLC		\$2,545.0000	\$2,545.00
795-06.04 CONNECT TO 6IN WATER LINE			
	4.000 EACH		
Civil Constructors, LLC		\$3,573.0000	\$14,292.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$9,000.00
Eutaw Construction Company, Inc.		\$964.4000	\$3,857.60
Superior Construction Company Southeast, LLC		\$4,071.0000	\$16,284.00

		UNIT PRICE	EXTENSION
795-06.05 CONNECT TO 8IN WATER LINE			
	19.000 EACH		
Civil Constructors, LLC		\$4,001.0000	\$76,019.00
Jones Bros. Contractors, LLC		\$2,900.0000	\$55,100.00
Eutaw Construction Company, Inc.		\$1,037.0000	\$19,703.00
Superior Construction Company Southeast, LLC		\$5,089.0000	\$96,691.00
795-06.07 CONNECT TO 12IN WATER LINE			
	5.000 EACH		
Civil Constructors, LLC		\$5,550.0000	\$27,750.00
Jones Bros. Contractors, LLC		\$4,150.0000	\$20,750.00
Eutaw Construction Company, Inc.		\$1,569.7500	\$7,848.75
Superior Construction Company Southeast, LLC		\$6,107.0000	\$30,535.00
795-06.31 CUT AND CAP 2IN WATER LINE			
	1.000 EACH		
Civil Constructors, LLC		\$1,252.0000	\$1,252.00
Jones Bros. Contractors, LLC		\$520.0000	\$520.00
Eutaw Construction Company, Inc.		\$506.4000	\$506.40
Superior Construction Company Southeast, LLC		\$1,828.0000	\$1,828.00
795-06.33 CUT AND CAP 6IN WATERLINE			
	21.000 EACH		
Civil Constructors, LLC		\$1,659.0000	\$34,839.00
Jones Bros. Contractors, LLC		\$900.0000	\$18,900.00
Eutaw Construction Company, Inc.		\$848.5000	\$17,818.50
Superior Construction Company Southeast, LLC		\$2,940.0000	\$61,740.00
795-06.34 CUT AND CAP 8IN WATERLINE			
	19.000 EACH		
Civil Constructors, LLC		\$2,221.0000	\$42,199.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$21,850.00
Eutaw Construction Company, Inc.		\$898.0500	\$17,062.95
Superior Construction Company Southeast, LLC		\$2,710.0000	\$51,490.00
795-06.37 CUT AND CAP 12IN WATERLINE			
	5.000 EACH		
Civil Constructors, LLC		\$3,378.0000	\$16,890.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$8,500.00
Eutaw Construction Company, Inc.		\$1,283.0000	\$6,415.00
Superior Construction Company Southeast, LLC		\$2,748.0000	\$13,740.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	3.000 EACH		
Civil Constructors, LLC		\$6,961.0000	\$20,883.00
Jones Bros. Contractors, LLC		\$6,250.0000	\$18,750.00
Eutaw Construction Company, Inc.		\$3,611.7500	\$10,835.25
Superior Construction Company Southeast, LLC		\$3,308.0000	\$9,924.00

		UNIT PRICE	EXTENSION
795-07.05 8IN X 6IN TAPPING SLEEVE AND VALVE			
	19.000 EACH		
Civil Constructors, LLC		\$7,666.0000	\$145,654.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$123,500.00
Eutaw Construction Company, Inc.		\$3,846.5000	\$73,083.50
Superior Construction Company Southeast, LLC		\$3,868.0000	\$73,492.00
795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Civil Constructors, LLC		\$8,753.0000	\$17,506.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00
Eutaw Construction Company, Inc.		\$4,423.7500	\$8,847.50
Superior Construction Company Southeast, LLC		\$4,580.0000	\$9,160.00
795-07.12 12IN X 6IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Civil Constructors, LLC		\$10,205.0000	\$10,205.00
Jones Bros. Contractors, LLC		\$8,700.0000	\$8,700.00
Eutaw Construction Company, Inc.		\$5,081.0000	\$5,081.00
Superior Construction Company Southeast, LLC		\$6,924.0000	\$6,924.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	19.000 EACH		
Civil Constructors, LLC		\$1,677.0000	\$31,863.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$22,800.00
Eutaw Construction Company, Inc.		\$1,623.2500	\$30,841.75
Superior Construction Company Southeast, LLC		\$1,832.0000	\$34,808.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	5.000 EACH		
Civil Constructors, LLC		\$2,275.0000	\$11,375.00
Jones Bros. Contractors, LLC		\$1,650.0000	\$8,250.00
Eutaw Construction Company, Inc.		\$2,313.2500	\$11,566.25
Superior Construction Company Southeast, LLC		\$2,036.0000	\$10,180.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Civil Constructors, LLC		\$3,680.0000	\$7,360.00
Jones Bros. Contractors, LLC		\$2,800.0000	\$5,600.00
Eutaw Construction Company, Inc.		\$3,500.7500	\$7,001.50
Superior Construction Company Southeast, LLC		\$2,900.0000	\$5,800.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	50.000 EACH		
Civil Constructors, LLC		\$1,634.0000	\$81,700.00
Jones Bros. Contractors, LLC		\$800.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$977.6500	\$48,882.50
Superior Construction Company Southeast, LLC		\$1,450.0000	\$72,500.00

		UNIT PRICE	EXTENSION
795-09.28 3/4IN COPPER SERVICE PIPE			
	1,000.000 L.F.		
Civil Constructors, LLC		\$52.5000	\$52,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$100,000.00
Eutaw Construction Company, Inc.		\$23.6000	\$23,600.00
Superior Construction Company Southeast, LLC		\$55.0000	\$55,000.00
795-09.29 1IN COPPER SERVICE PIPE			
	100.000 L.F.		
Civil Constructors, LLC		\$62.5000	\$6,250.00
Jones Bros. Contractors, LLC		\$105.0000	\$10,500.00
Eutaw Construction Company, Inc.		\$25.0000	\$2,500.00
Superior Construction Company Southeast, LLC		\$77.0000	\$7,700.00
795-11.01 BLOW-OFF ASSEMBLY			
	3.000 EACH		
Civil Constructors, LLC		\$1,867.0000	\$5,601.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$5,100.00
Eutaw Construction Company, Inc.		\$4,249.7500	\$12,749.25
Superior Construction Company Southeast, LLC		\$1,832.0000	\$5,496.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	29.000 EACH		
Civil Constructors, LLC		\$4,513.0000	\$130,877.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$145,000.00
Eutaw Construction Company, Inc.		\$3,204.5000	\$92,930.50
Superior Construction Company Southeast, LLC		\$5,039.0000	\$146,131.00
795-12.01 REMOVE FIRE HYDRANT			
	25.000 EACH		
Civil Constructors, LLC		\$891.0000	\$22,275.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$30,000.00
Eutaw Construction Company, Inc.		\$619.6500	\$15,491.25
Superior Construction Company Southeast, LLC		\$1,450.0000	\$36,250.00
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Civil Constructors, LLC		\$90,256.0000	\$90,256.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
Eutaw Construction Company, Inc.		\$25,000.0000	\$25,000.00
Superior Construction Company Southeast, LLC		\$13,740.0000	\$13,740.00
795-13.01 DI FITTINGS			
	20,000.000 LB.		
Civil Constructors, LLC		\$5.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$6.0000	\$120,000.00
Eutaw Construction Company, Inc.		\$7.0000	\$140,000.00
Superior Construction Company Southeast, LLC		\$11.3000	\$226,000.00

		UNIT PRICE	EXTENSION
795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD			
	152.000 L.F.		
Civil Constructors, LLC		\$364.0000	\$55,328.00
Jones Bros. Contractors, LLC		\$310.0000	\$47,120.00
Eutaw Construction Company, Inc.		\$502.9500	\$76,448.40
Superior Construction Company Southeast, LLC		\$229.0000	\$34,808.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	1,620.000 L.F.		
Civil Constructors, LLC		\$289.0000	\$468,180.00
Jones Bros. Contractors, LLC		\$255.0000	\$413,100.00
Eutaw Construction Company, Inc.		\$250.0000	\$405,000.00
Superior Construction Company Southeast, LLC		\$118.0000	\$191,160.00
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	5.000 EACH		
Civil Constructors, LLC		\$6,851.0000	\$34,255.00
Jones Bros. Contractors, LLC		\$4,700.0000	\$23,500.00
Eutaw Construction Company, Inc.		\$3,899.5000	\$19,497.50
Superior Construction Company Southeast, LLC		\$12,042.0000	\$60,210.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	3.000 EACH		
Civil Constructors, LLC		\$7,746.0000	\$23,238.00
Jones Bros. Contractors, LLC		\$5,300.0000	\$15,900.00
Eutaw Construction Company, Inc.		\$4,476.0000	\$13,428.00
Superior Construction Company Southeast, LLC		\$8,005.0000	\$24,015.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	2.000 EACH		
Civil Constructors, LLC		\$9,966.0000	\$19,932.00
Jones Bros. Contractors, LLC		\$5,800.0000	\$11,600.00
Eutaw Construction Company, Inc.		\$4,911.5000	\$9,823.00
Superior Construction Company Southeast, LLC		\$8,703.0000	\$17,406.00
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY			
	2.000 EACH		
Civil Constructors, LLC		\$10,565.0000	\$21,130.00
Jones Bros. Contractors, LLC		\$3,200.0000	\$6,400.00
Eutaw Construction Company, Inc.		\$1,179.7500	\$2,359.50
Superior Construction Company Southeast, LLC		\$6,107.0000	\$12,214.00
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	200.000 L.F.		
Civil Constructors, LLC		\$88.0000	\$17,600.00
Jones Bros. Contractors, LLC		\$254.0000	\$50,800.00
Eutaw Construction Company, Inc.		\$69.1000	\$13,820.00
Superior Construction Company Southeast, LLC		\$46.0000	\$9,200.00

		UNIT PRICE	EXTENSION
797-08.08 6IN CLEAN OUT ASSEMBLY			
	4.000 EACH		
Civil Constructors, LLC		\$533.0000	\$2,132.00
Jones Bros. Contractors, LLC		\$750.0000	\$3,000.00
Eutaw Construction Company, Inc.		\$1,761.0000	\$7,044.00
Superior Construction Company Southeast, LLC		\$2,038.0000	\$8,152.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	2.000 EACH		
Civil Constructors, LLC		\$7,402.0000	\$14,804.00
Jones Bros. Contractors, LLC		\$4,050.0000	\$8,100.00
Eutaw Construction Company, Inc.		\$2,039.2500	\$4,078.50
Superior Construction Company Southeast, LLC		\$5,344.0000	\$10,688.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	2.000 EACH		
Civil Constructors, LLC		\$3,536.0000	\$7,072.00
Jones Bros. Contractors, LLC		\$3,900.0000	\$7,800.00
Eutaw Construction Company, Inc.		\$856.0000	\$1,712.00
Superior Construction Company Southeast, LLC		\$5,344.0000	\$10,688.00
797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT			
	22.000 V.F.		
Civil Constructors, LLC		\$1,433.0000	\$31,526.00
Jones Bros. Contractors, LLC		\$775.0000	\$17,050.00
Eutaw Construction Company, Inc.		\$485.7000	\$10,685.40
Superior Construction Company Southeast, LLC		\$664.0000	\$14,608.00
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	8.000 EACH		
Civil Constructors, LLC		\$1,276.0000	\$10,208.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$16,000.00
Eutaw Construction Company, Inc.		\$863.9500	\$6,911.60
Superior Construction Company Southeast, LLC		\$10,030.0000	\$80,240.00
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN			
	1,600.000 L.F.		
Civil Constructors, LLC		\$21.0000	\$33,600.00
Jones Bros. Contractors, LLC		\$14.0000	\$22,400.00
Eutaw Construction Company, Inc.		\$3.8500	\$6,160.00
Superior Construction Company Southeast, LLC		\$24.5000	\$39,200.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Civil Constructors, LLC		\$16,501.0000	\$16,501.00
Jones Bros. Contractors, LLC		\$42,000.0000	\$42,000.00
Eutaw Construction Company, Inc.		\$55,151.0000	\$55,151.00
Superior Construction Company Southeast, LLC		\$61,068.0000	\$61,068.00

SUB-TOTAL ROADWAY

Civil Constructors, LLC	\$20,677,843.53
Jones Bros. Contractors, LLC	\$20,267,995.43
Eutaw Construction Company, Inc.	\$22,923,190.40
Superior Construction Company Southeast, LLC	\$27,223,202.27

SUB-TOTAL BRIDGE

Civil Constructors, LLC	\$3,307,467.30
Jones Bros. Contractors, LLC	\$4,098,385.66
Eutaw Construction Company, Inc.	\$4,125,748.25
Superior Construction Company Southeast, LLC	\$4,675,187.90

SUB-TOTAL UTILITY

Civil Constructors, LLC	\$8,761,087.60
Jones Bros. Contractors, LLC	\$8,596,108.90
Eutaw Construction Company, Inc.	\$8,326,061.35
Superior Construction Company Southeast, LLC	\$8,559,248.68

TOTAL CONTRACT

Civil Constructors, LLC	\$32,746,398.43
Jones Bros. Contractors, LLC	\$32,962,489.99
Eutaw Construction Company, Inc.	\$35,375,000.00
Superior Construction Company Southeast, LLC	\$40,457,638.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MARION COUNTY (Contract No. CNT926 Call 003)

STP-27(52),58009-4234-04

THE EMERGENCY SLOPE STABILIZATION ON S.R. 27 NEAR L.M. 26.60.

PROJECT LENGTH - 0.109 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 4.50%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$1,066,847.00
Proshot Concrete, Inc.	\$1,246,444.26
Dement Construction Company, LLC	\$1,476,187.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Wright Brothers Construction Company, Inc.	\$17,050.0000	\$17,050.00
	Proshot Concrete, Inc.	\$19,136.0000	\$19,136.00
	Dement Construction Company, LLC	\$14,720.0000	\$14,720.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Wright Brothers Construction Company, Inc.	\$81,750.0000	\$81,750.00
	Proshot Concrete, Inc.	\$12,500.0000	\$12,500.00
	Dement Construction Company, LLC	\$561,825.0000	\$561,825.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		435.000 C.Y.	
	Wright Brothers Construction Company, Inc.	\$75.0000	\$32,625.00
	Proshot Concrete, Inc.	\$85.0000	\$36,975.00
	Dement Construction Company, LLC	\$125.0000	\$54,375.00
209-08.07	ROCK CHECK DAM PER		
		7.000 EACH	
	Wright Brothers Construction Company, Inc.	\$900.0000	\$6,300.00
	Proshot Concrete, Inc.	\$1,000.0000	\$7,000.00
	Dement Construction Company, LLC	\$750.0000	\$5,250.00
209-08.08	ENHANCED ROCK CHECK DAM		
		1.000 EACH	
	Wright Brothers Construction Company, Inc.	\$1,600.0000	\$1,600.00
	Proshot Concrete, Inc.	\$3,000.0000	\$3,000.00
	Dement Construction Company, LLC	\$2,500.0000	\$2,500.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		275.200 TON	
	Wright Brothers Construction Company, Inc.	\$65.0000	\$17,888.00
	Proshot Concrete, Inc.	\$75.0000	\$20,640.00
	Dement Construction Company, LLC	\$60.0000	\$16,512.00
303-01.03	GRANULAR BACKFILL (RETAINING WALLS)		
		1,255.000 TON	
	Wright Brothers Construction Company, Inc.	\$50.0000	\$62,750.00
	Proshot Concrete, Inc.	\$70.0000	\$87,850.00
	Dement Construction Company, LLC	\$60.0000	\$75,300.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
		153.300 TON	
	Wright Brothers Construction Company, Inc.	\$345.0000	\$52,888.50
	Proshot Concrete, Inc.	\$338.0000	\$51,815.40
	Dement Construction Company, LLC	\$260.0000	\$39,858.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	115.100 TON		
Wright Brothers Construction Company, Inc.		\$400.0000	\$46,040.00
Proshot Concrete, Inc.		\$397.0000	\$45,694.70
Dement Construction Company, LLC		\$305.0000	\$35,105.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.200 TON		
Wright Brothers Construction Company, Inc.		\$4,000.0000	\$800.00
Proshot Concrete, Inc.		\$5,850.0000	\$1,170.00
Dement Construction Company, LLC		\$4,500.0000	\$900.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	139.700 TON		
Wright Brothers Construction Company, Inc.		\$430.0000	\$60,071.00
Proshot Concrete, Inc.		\$390.0000	\$54,483.00
Dement Construction Company, LLC		\$300.0000	\$41,910.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.220 L.M.		
Wright Brothers Construction Company, Inc.		\$4,000.0000	\$880.00
Proshot Concrete, Inc.		\$8,678.0000	\$1,909.16
Dement Construction Company, LLC		\$30,000.0000	\$6,600.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,300.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$22.0000	\$28,600.00
Proshot Concrete, Inc.		\$13.0000	\$16,900.00
Dement Construction Company, LLC		\$20.0000	\$26,000.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	128.000 L.F.		
Wright Brothers Construction Company, Inc.		\$300.0000	\$38,400.00
Proshot Concrete, Inc.		\$100.0000	\$12,800.00
Dement Construction Company, LLC		\$200.0000	\$25,600.00
610-12.02 HORIZONTAL DRAINS			
	480.000 L.F.		
Wright Brothers Construction Company, Inc.		\$55.0000	\$26,400.00
Proshot Concrete, Inc.		\$71.0000	\$34,080.00
Dement Construction Company, LLC		\$88.0000	\$42,240.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	8.000 C.Y.		
Wright Brothers Construction Company, Inc.		\$1,030.0000	\$8,240.00
Proshot Concrete, Inc.		\$2,000.0000	\$16,000.00
Dement Construction Company, LLC		\$2,000.0000	\$16,000.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	372.000 LB.		
Wright Brothers Construction Company, Inc.		\$2.0000	\$744.00
Proshot Concrete, Inc.		\$8.0000	\$2,976.00
Dement Construction Company, LLC		\$4.0000	\$1,488.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$125.0000	\$125.00
Proshot Concrete, Inc.		\$130.0000	\$130.00
Dement Construction Company, LLC		\$350.0000	\$350.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$1,000.0000	\$1,000.00
Proshot Concrete, Inc.		\$1,040.0000	\$1,040.00
Dement Construction Company, LLC		\$2,650.0000	\$2,650.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3	200.000 L.F.		
Wright Brothers Construction Company, Inc.		\$22.0000	\$4,400.00
Proshot Concrete, Inc.		\$24.0000	\$4,800.00
Dement Construction Company, LLC		\$28.5000	\$5,700.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$3,100.0000	\$3,100.00
Proshot Concrete, Inc.		\$3,218.0000	\$3,218.00
Dement Construction Company, LLC		\$4,200.0000	\$4,200.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$7,600.0000	\$15,200.00
Proshot Concrete, Inc.		\$5,000.0000	\$10,000.00
Dement Construction Company, LLC		\$6,800.0000	\$13,600.00
706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE	100.000 L.F.		
Wright Brothers Construction Company, Inc.		\$31.0000	\$3,100.00
Proshot Concrete, Inc.		\$33.0000	\$3,300.00
Dement Construction Company, LLC		\$5.0000	\$500.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	120.000 TON		
Wright Brothers Construction Company, Inc.		\$35.0000	\$4,200.00
Proshot Concrete, Inc.		\$80.0000	\$9,600.00
Dement Construction Company, LLC		\$75.0000	\$9,000.00

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	200.000 TON		
Wright Brothers Construction Company, Inc.		\$35.0000	\$7,000.00
Proshot Concrete, Inc.		\$95.0000	\$19,000.00
Dement Construction Company, LLC		\$60.0000	\$12,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$100,000.0000	\$100,000.00
Proshot Concrete, Inc.		\$1,560.0000	\$1,560.00
Dement Construction Company, LLC		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	240.000 L.F.		
Wright Brothers Construction Company, Inc.		\$40.0000	\$9,600.00
Proshot Concrete, Inc.		\$50.0000	\$12,000.00
Dement Construction Company, LLC		\$100.0000	\$24,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	30.000 EACH		
Wright Brothers Construction Company, Inc.		\$42.0000	\$1,260.00
Proshot Concrete, Inc.		\$44.0000	\$1,320.00
Dement Construction Company, LLC		\$31.0000	\$930.00
712-06 SIGNS (CONSTRUCTION)			
	195.000 S.F.		
Wright Brothers Construction Company, Inc.		\$8.0000	\$1,560.00
Proshot Concrete, Inc.		\$12.0000	\$2,340.00
Dement Construction Company, LLC		\$12.5000	\$2,437.50
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	200.000 L.F.		
Wright Brothers Construction Company, Inc.		\$61.0000	\$12,200.00
Proshot Concrete, Inc.		\$33.0000	\$6,600.00
Dement Construction Company, LLC		\$25.0000	\$5,000.00
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	6.000 EACH		
Wright Brothers Construction Company, Inc.		\$19.0000	\$114.00
Proshot Concrete, Inc.		\$20.0000	\$120.00
Dement Construction Company, LLC		\$15.0000	\$90.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Wright Brothers Construction Company, Inc.		\$8,400.0000	\$16,800.00
Proshot Concrete, Inc.		\$8,905.0000	\$17,810.00
Dement Construction Company, LLC		\$1,150.0000	\$2,300.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$1,500.0000	\$6,000.00
Proshot Concrete, Inc.		\$130.0000	\$520.00
Dement Construction Company, LLC		\$100.0000	\$400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.450 L.M.		
Wright Brothers Construction Company, Inc.		\$12,250.0000	\$5,512.50
Proshot Concrete, Inc.		\$1,560.0000	\$702.00
Dement Construction Company, LLC		\$1,200.0000	\$540.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.450 L.M.		
Wright Brothers Construction Company, Inc.		\$21,500.0000	\$9,675.00
Proshot Concrete, Inc.		\$3,900.0000	\$1,755.00
Dement Construction Company, LLC		\$3,000.0000	\$1,350.00
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$50,000.0000	\$50,000.00
Proshot Concrete, Inc.		\$350,000.0000	\$350,000.00
Dement Construction Company, LLC		\$72,000.0000	\$72,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$29,000.0000	\$29,000.00
Proshot Concrete, Inc.		\$30,000.0000	\$30,000.00
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
740-06.01 GEOMEMBRANE			
	220.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$24.0000	\$5,280.00
Proshot Concrete, Inc.		\$10.0000	\$2,200.00
Dement Construction Company, LLC		\$20.0000	\$4,400.00
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Wright Brothers Construction Company, Inc.		\$1,250.0000	\$1,250.00
Proshot Concrete, Inc.		\$1,200.0000	\$1,200.00
Dement Construction Company, LLC		\$1,000.0000	\$1,000.00
805-05.02 SOIL NAIL STABILIZATION			
	2,450.000 L.F.		
Wright Brothers Construction Company, Inc.		\$72.0000	\$176,400.00
Proshot Concrete, Inc.		\$66.0000	\$161,700.00
Dement Construction Company, LLC		\$62.7000	\$153,615.00

805-05.03 REINFORCED SHOTCRETE FACING

966.000 S.F.

	UNIT PRICE	EXTENSION
Wright Brothers Construction Company, Inc.	\$54.0000	\$52,164.00
Proshot Concrete, Inc.	\$100.0000	\$96,600.00
Dement Construction Company, LLC	\$47.3000	\$45,691.80

805-05.04 SECONDARY WALL (OUTER WALL FACE)

840.000 S.F.

	UNIT PRICE	EXTENSION
Wright Brothers Construction Company, Inc.	\$82.0000	\$68,880.00
Proshot Concrete, Inc.	\$100.0000	\$84,000.00
Dement Construction Company, LLC	\$81.2500	\$68,250.00

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.	\$1,066,847.00
Proshot Concrete, Inc.	\$1,246,444.26
Dement Construction Company, LLC	\$1,476,187.80

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.	\$1,066,847.00
Proshot Concrete, Inc.	\$1,246,444.26
Dement Construction Company, LLC	\$1,476,187.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

ANDERSON COUNTY (Contract No. CNT319 Call 004)

HSIP-I-75-3(177),01001-3160-94

THE GRADING, DRAINAGE AND PAVING WITH PORTLAND CEMENT CONCRETE ON THE I-75 NB EXIT RAMP (122-A) AT S.R. 61.

PROJECT LENGTH - 0.270 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Twin K Construction, Inc.	\$762,850.47
Rogers Group, Inc.	\$818,280.72
Southern Constructors, Inc.	\$872,434.00
Mid-State Construction Company, Inc.	\$1,028,769.78

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Twin K Construction, Inc.	\$12,671.0700	\$12,671.07
	Rogers Group, Inc.	\$14,728.1600	\$14,728.16
	Southern Constructors, Inc.	\$18,500.0000	\$18,500.00
	Mid-State Construction Company, Inc.	\$22,353.2300	\$22,353.23
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Twin K Construction, Inc.	\$17,593.2800	\$17,593.28
	Rogers Group, Inc.	\$19,178.5200	\$19,178.52
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
	Mid-State Construction Company, Inc.	\$17,743.8700	\$17,743.87
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,428.000 C.Y.	
	Twin K Construction, Inc.	\$27.5600	\$39,355.68
	Rogers Group, Inc.	\$64.1700	\$91,634.76
	Southern Constructors, Inc.	\$80.0000	\$114,240.00
	Mid-State Construction Company, Inc.	\$21.5000	\$30,702.00
203-04	PLACING AND SPREADING TOPSOIL		
		463.000 C.Y.	
	Twin K Construction, Inc.	\$12.0400	\$5,574.52
	Rogers Group, Inc.	\$15.4300	\$7,144.09
	Southern Constructors, Inc.	\$72.0000	\$33,336.00
	Mid-State Construction Company, Inc.	\$12.9800	\$6,009.74
209-05	SEDIMENT REMOVAL		
		22.000 C.Y.	
	Twin K Construction, Inc.	\$21.1000	\$464.20
	Rogers Group, Inc.	\$51.1800	\$1,125.96
	Southern Constructors, Inc.	\$63.0000	\$1,386.00
	Mid-State Construction Company, Inc.	\$20.4600	\$450.12
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
		338.000 L.F.	
	Twin K Construction, Inc.	\$6.3700	\$2,153.06
	Rogers Group, Inc.	\$6.6000	\$2,230.80
	Southern Constructors, Inc.	\$7.5000	\$2,535.00
	Mid-State Construction Company, Inc.	\$14.5300	\$4,911.14
209-08.07	ROCK CHECK DAM PER		
		6.000 EACH	
	Twin K Construction, Inc.	\$477.6000	\$2,865.60
	Rogers Group, Inc.	\$826.2100	\$4,957.26
	Southern Constructors, Inc.	\$1,000.0000	\$6,000.00
	Mid-State Construction Company, Inc.	\$2,252.4200	\$13,514.52

		UNIT PRICE	EXTENSION
209-08.08 ENHANCED ROCK CHECK DAM			
	2.000 EACH		
Twin K Construction, Inc.		\$1,910.4100	\$3,820.82
Rogers Group, Inc.		\$1,101.6200	\$2,203.24
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
Mid-State Construction Company, Inc.		\$3,003.1200	\$6,006.24
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,866.000 TON		
Twin K Construction, Inc.		\$43.5000	\$81,171.00
Rogers Group, Inc.		\$40.9900	\$76,487.34
Southern Constructors, Inc.		\$43.0000	\$80,238.00
Mid-State Construction Company, Inc.		\$60.7000	\$113,266.20
313-03 TREATED PERMEABLE BASE			
	607.000 S.Y.		
Twin K Construction, Inc.		\$39.4200	\$23,927.94
Rogers Group, Inc.		\$37.1400	\$22,543.98
Southern Constructors, Inc.		\$42.0000	\$25,494.00
Mid-State Construction Company, Inc.		\$53.2000	\$32,292.40
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Twin K Construction, Inc.		\$948.8400	\$3,795.36
Rogers Group, Inc.		\$894.0000	\$3,576.00
Southern Constructors, Inc.		\$600.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$3,682.8000	\$14,731.20
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Twin K Construction, Inc.		\$747.1800	\$747.18
Rogers Group, Inc.		\$704.0000	\$704.00
Southern Constructors, Inc.		\$800.0000	\$800.00
Mid-State Construction Company, Inc.		\$1,636.8000	\$1,636.80
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	800.000 L.F.		
Twin K Construction, Inc.		\$6.6500	\$5,320.00
Rogers Group, Inc.		\$3.6000	\$2,880.00
Southern Constructors, Inc.		\$9.0000	\$7,200.00
Mid-State Construction Company, Inc.		\$2.7300	\$2,184.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	60.000 TON		
Twin K Construction, Inc.		\$218.9800	\$13,138.80
Rogers Group, Inc.		\$206.3200	\$12,379.20
Southern Constructors, Inc.		\$220.0000	\$13,200.00
Mid-State Construction Company, Inc.		\$474.6700	\$28,480.20

		UNIT PRICE	EXTENSION
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	596.000 S.Y.		
Twin K Construction, Inc.		\$99.9500	\$59,570.20
Rogers Group, Inc.		\$222.6400	\$132,693.44
Southern Constructors, Inc.		\$210.0000	\$125,160.00
Mid-State Construction Company, Inc.		\$218.2400	\$130,071.04
502-04.03 TRANSVERSE TIE-BARS	760.000 EACH		
Twin K Construction, Inc.		\$12.9700	\$9,857.20
Rogers Group, Inc.		\$7.0100	\$5,327.60
Southern Constructors, Inc.		\$12.0000	\$9,120.00
Mid-State Construction Company, Inc.		\$17.7300	\$13,474.80
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)	2.000 EACH		
Twin K Construction, Inc.		\$4,510.7000	\$9,021.40
Rogers Group, Inc.		\$4,675.4300	\$9,350.86
Southern Constructors, Inc.		\$7,000.0000	\$14,000.00
Mid-State Construction Company, Inc.		\$5,797.0000	\$11,594.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	50.000 TON		
Twin K Construction, Inc.		\$45.3500	\$2,267.50
Rogers Group, Inc.		\$54.9800	\$2,749.00
Southern Constructors, Inc.		\$75.0000	\$3,750.00
Mid-State Construction Company, Inc.		\$55.0200	\$2,751.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)	754.000 L.F.		
Twin K Construction, Inc.		\$21.8500	\$16,474.90
Rogers Group, Inc.		\$19.8000	\$14,929.20
Southern Constructors, Inc.		\$23.0000	\$17,342.00
Mid-State Construction Company, Inc.		\$24.5500	\$18,510.70
712-01 TRAFFIC CONTROL	1.000 LS		
Twin K Construction, Inc.		\$47,888.2400	\$47,888.24
Rogers Group, Inc.		\$40,075.4300	\$40,075.43
Southern Constructors, Inc.		\$37,000.0000	\$37,000.00
Mid-State Construction Company, Inc.		\$47,163.1700	\$47,163.17
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	1,050.000 L.F.		
Twin K Construction, Inc.		\$46.5500	\$48,877.50
Rogers Group, Inc.		\$17.9600	\$18,858.00
Southern Constructors, Inc.		\$31.0000	\$32,550.00
Mid-State Construction Company, Inc.		\$37.3200	\$39,186.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Twin K Construction, Inc.		\$30.2500	\$1,512.50
Rogers Group, Inc.		\$31.3500	\$1,567.50
Southern Constructors, Inc.		\$42.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$36.8300	\$1,841.50
712-04.50 BARRIER RAIL DELINEATOR			
	38.000 EACH		
Twin K Construction, Inc.		\$15.9200	\$604.96
Rogers Group, Inc.		\$16.5000	\$627.00
Southern Constructors, Inc.		\$25.0000	\$950.00
Mid-State Construction Company, Inc.		\$16.3700	\$622.06
712-06 SIGNS (CONSTRUCTION)			
	439.500 S.F.		
Twin K Construction, Inc.		\$9.5500	\$4,197.23
Rogers Group, Inc.		\$9.9000	\$4,351.05
Southern Constructors, Inc.		\$14.0000	\$6,153.00
Mid-State Construction Company, Inc.		\$9.2100	\$4,047.80
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	100.000 HOUR		
Twin K Construction, Inc.		\$122.0500	\$12,205.00
Rogers Group, Inc.		\$126.5100	\$12,651.00
Southern Constructors, Inc.		\$150.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$270.0700	\$27,007.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.000 C.Y.		
Twin K Construction, Inc.		\$796.0100	\$1,592.02
Rogers Group, Inc.		\$825.0800	\$1,650.16
Southern Constructors, Inc.		\$900.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$1,159.4000	\$2,318.80
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	479.000 LB.		
Twin K Construction, Inc.		\$3.9800	\$1,906.42
Rogers Group, Inc.		\$4.1300	\$1,978.27
Southern Constructors, Inc.		\$5.0000	\$2,395.00
Mid-State Construction Company, Inc.		\$5.1200	\$2,452.48
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	853.000 LB.		
Twin K Construction, Inc.		\$5.8400	\$4,981.52
Rogers Group, Inc.		\$6.0500	\$5,160.65
Southern Constructors, Inc.		\$7.0000	\$5,971.00
Mid-State Construction Company, Inc.		\$6.1400	\$5,237.42

		UNIT PRICE	EXTENSION
713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST			
	94.000 LB.		
Twin K Construction, Inc.		\$7.9600	\$748.24
Rogers Group, Inc.		\$8.2500	\$775.50
Southern Constructors, Inc.		\$7.0000	\$658.00
Mid-State Construction Company, Inc.		\$6.6800	\$627.92
713-11.05 SQUARE TUBE SIGN SUPPORT			
	376.000 LB.		
Twin K Construction, Inc.		\$7.1600	\$2,692.16
Rogers Group, Inc.		\$7.4300	\$2,793.68
Southern Constructors, Inc.		\$8.0000	\$3,008.00
Mid-State Construction Company, Inc.		\$6.6800	\$2,511.68
713-11.23 ROUND POST SLIP BASE			
	2.000 EACH		
Twin K Construction, Inc.		\$530.6700	\$1,061.34
Rogers Group, Inc.		\$550.0500	\$1,100.10
Southern Constructors, Inc.		\$450.0000	\$900.00
Mid-State Construction Company, Inc.		\$497.8600	\$995.72
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	46.000 S.F.		
Twin K Construction, Inc.		\$15.1200	\$695.52
Rogers Group, Inc.		\$15.6800	\$721.28
Southern Constructors, Inc.		\$25.0000	\$1,150.00
Mid-State Construction Company, Inc.		\$17.7300	\$815.58
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	77.000 S.F.		
Twin K Construction, Inc.		\$17.2500	\$1,328.25
Rogers Group, Inc.		\$17.8800	\$1,376.76
Southern Constructors, Inc.		\$30.0000	\$2,310.00
Mid-State Construction Company, Inc.		\$18.6200	\$1,433.74
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	104.000 S.F.		
Twin K Construction, Inc.		\$29.1900	\$3,035.76
Rogers Group, Inc.		\$30.2500	\$3,146.00
Southern Constructors, Inc.		\$40.0000	\$4,160.00
Mid-State Construction Company, Inc.		\$34.1000	\$3,546.40
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	12.000 S.F.		
Twin K Construction, Inc.		\$53.0700	\$636.84
Rogers Group, Inc.		\$55.0800	\$660.96
Southern Constructors, Inc.		\$63.0000	\$756.00
Mid-State Construction Company, Inc.		\$31.3700	\$376.44

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Twin K Construction, Inc.		\$265.3400	\$265.34
Rogers Group, Inc.		\$427.0300	\$427.03
Southern Constructors, Inc.		\$320.0000	\$320.00
Mid-State Construction Company, Inc.		\$1,023.0000	\$1,023.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Twin K Construction, Inc.		\$388.4500	\$776.90
Rogers Group, Inc.		\$403.1900	\$806.38
Southern Constructors, Inc.		\$460.0000	\$920.00
Mid-State Construction Company, Inc.		\$102.3000	\$204.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	29.000 S.Y.		
Twin K Construction, Inc.		\$21.2300	\$615.67
Rogers Group, Inc.		\$22.0300	\$638.87
Southern Constructors, Inc.		\$30.0000	\$870.00
Mid-State Construction Company, Inc.		\$27.2800	\$791.12
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Twin K Construction, Inc.		\$12.7400	\$305.76
Rogers Group, Inc.		\$13.2200	\$317.28
Southern Constructors, Inc.		\$15.0000	\$360.00
Mid-State Construction Company, Inc.		\$16.3700	\$392.88
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Twin K Construction, Inc.		\$159.2000	\$955.20
Rogers Group, Inc.		\$165.2400	\$991.44
Southern Constructors, Inc.		\$230.0000	\$1,380.00
Mid-State Construction Company, Inc.		\$204.6000	\$1,227.60
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	275.000 L.F.		
Twin K Construction, Inc.		\$2.1200	\$583.00
Rogers Group, Inc.		\$2.2000	\$605.00
Southern Constructors, Inc.		\$2.0000	\$550.00
Mid-State Construction Company, Inc.		\$2.7300	\$750.75
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.180 L.M.		
Twin K Construction, Inc.		\$1,592.0100	\$286.56
Rogers Group, Inc.		\$1,652.4300	\$297.44
Southern Constructors, Inc.		\$7,500.0000	\$1,350.00
Mid-State Construction Company, Inc.		\$2,046.0000	\$368.28

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	900.000 L.F.		
Twin K Construction, Inc.		\$0.8000	\$720.00
Rogers Group, Inc.		\$0.8300	\$747.00
Southern Constructors, Inc.		\$1.0000	\$900.00
Mid-State Construction Company, Inc.		\$1.0200	\$918.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.180 L.M.		
Twin K Construction, Inc.		\$5,306.7000	\$955.21
Rogers Group, Inc.		\$5,508.1000	\$991.46
Southern Constructors, Inc.		\$12,500.0000	\$2,250.00
Mid-State Construction Company, Inc.		\$6,820.0000	\$1,227.60
717-01 MOBILIZATION	1.000 LS		
Twin K Construction, Inc.		\$108,243.9200	\$108,243.92
Rogers Group, Inc.		\$80,647.6100	\$80,647.61
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$121,504.7400	\$121,504.74
730-01.02 REMOVAL OF SIGNAL EQUIPMENT	1.000 EACH		
Twin K Construction, Inc.		\$2,388.0200	\$2,388.02
Rogers Group, Inc.		\$2,478.6400	\$2,478.64
Southern Constructors, Inc.		\$1,700.0000	\$1,700.00
Mid-State Construction Company, Inc.		\$3,410.0000	\$3,410.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	4.000 EACH		
Twin K Construction, Inc.		\$941.4100	\$3,765.64
Rogers Group, Inc.		\$977.1400	\$3,908.56
Southern Constructors, Inc.		\$880.0000	\$3,520.00
Mid-State Construction Company, Inc.		\$1,193.5000	\$4,774.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	1.000 EACH		
Twin K Construction, Inc.		\$755.6700	\$755.67
Rogers Group, Inc.		\$784.3500	\$784.35
Southern Constructors, Inc.		\$800.0000	\$800.00
Mid-State Construction Company, Inc.		\$1,091.2000	\$1,091.20
730-02.31 SIGNAL HEAD ASSEMBLY (130-A2 WITH BACKPLATE)	2.000 EACH		
Twin K Construction, Inc.		\$948.8400	\$1,897.68
Rogers Group, Inc.		\$984.8500	\$1,969.70
Southern Constructors, Inc.		\$900.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$1,227.6000	\$2,455.20

		UNIT PRICE	EXTENSION
730-02.32 SIGNAL HEAD ASSEMBLY (130-A3 WITH BACKPLATE)			
	2.000 EACH		
Twin K Construction, Inc.		\$948.8400	\$1,897.68
Rogers Group, Inc.		\$984.8500	\$1,969.70
Southern Constructors, Inc.		\$900.0000	\$1,800.00
Mid-State Construction Company, Inc.		\$1,432.2000	\$2,864.40
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Twin K Construction, Inc.		\$618.7600	\$618.76
Rogers Group, Inc.		\$642.2400	\$642.24
Southern Constructors, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$2,046.0000	\$2,046.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	715.000 L.F.		
Twin K Construction, Inc.		\$1.2700	\$908.05
Rogers Group, Inc.		\$1.3200	\$943.80
Southern Constructors, Inc.		\$2.0000	\$1,430.00
Mid-State Construction Company, Inc.		\$2.3900	\$1,708.85
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	479.000 L.F.		
Twin K Construction, Inc.		\$1.4900	\$713.71
Rogers Group, Inc.		\$1.5400	\$737.66
Southern Constructors, Inc.		\$3.0000	\$1,437.00
Mid-State Construction Company, Inc.		\$2.5200	\$1,207.08
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	239.000 L.F.		
Twin K Construction, Inc.		\$10.5100	\$2,511.89
Rogers Group, Inc.		\$10.9100	\$2,607.49
Southern Constructors, Inc.		\$12.0000	\$2,868.00
Mid-State Construction Company, Inc.		\$17.7300	\$4,237.47
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	478.000 L.F.		
Twin K Construction, Inc.		\$42.4500	\$20,291.10
Rogers Group, Inc.		\$44.0600	\$21,060.68
Southern Constructors, Inc.		\$24.0000	\$11,472.00
Mid-State Construction Company, Inc.		\$113.2100	\$54,114.38
730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)			
	3.000 EACH		
Twin K Construction, Inc.		\$6,659.9100	\$19,979.73
Rogers Group, Inc.		\$6,912.6600	\$20,737.98
Southern Constructors, Inc.		\$7,300.0000	\$21,900.00
Mid-State Construction Company, Inc.		\$10,230.0000	\$30,690.00

		UNIT PRICE	EXTENSION
730-13.09 VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)	2.000 EACH		
Twin K Construction, Inc.		\$7,132.2100	\$14,264.42
Rogers Group, Inc.		\$7,402.8800	\$14,805.76
Southern Constructors, Inc.		\$7,700.0000	\$15,400.00
Mid-State Construction Company, Inc.		\$10,912.0000	\$21,824.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)	1.000 EACH		
Twin K Construction, Inc.		\$26,810.5200	\$26,810.52
Rogers Group, Inc.		\$27,828.0000	\$27,828.00
Southern Constructors, Inc.		\$22,000.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$23,188.0000	\$23,188.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER	1.000 EACH		
Twin K Construction, Inc.		\$4,379.0900	\$4,379.09
Rogers Group, Inc.		\$4,545.2800	\$4,545.28
Southern Constructors, Inc.		\$4,400.0000	\$4,400.00
Mid-State Construction Company, Inc.		\$7,911.2000	\$7,911.20
730-23.36 CANTILEVER SIGNAL SUPPORT (2 ARMS @ 55')	1.000 EACH		
Twin K Construction, Inc.		\$32,636.2200	\$32,636.22
Rogers Group, Inc.		\$33,874.7900	\$33,874.79
Southern Constructors, Inc.		\$27,500.0000	\$27,500.00
Mid-State Construction Company, Inc.		\$39,556.0000	\$39,556.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 76')	1.000 EACH		
Twin K Construction, Inc.		\$35,926.3800	\$35,926.38
Rogers Group, Inc.		\$37,289.8100	\$37,289.81
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$37,510.0000	\$37,510.00
730-35.01 RF DATA SYSTEM (SPREAD SPECTRUM)	1.000 EACH		
Twin K Construction, Inc.		\$1,864.7800	\$1,864.78
Rogers Group, Inc.		\$1,935.5400	\$1,935.54
Southern Constructors, Inc.		\$4,700.0000	\$4,700.00
Mid-State Construction Company, Inc.		\$4,092.0000	\$4,092.00
730-35.05 DATA SYSTEM POWER SUPPLY	1.000 EACH		
Twin K Construction, Inc.		\$1,488.0000	\$1,488.00
Rogers Group, Inc.		\$1,544.4700	\$1,544.47
Southern Constructors, Inc.		\$3,300.0000	\$3,300.00
Mid-State Construction Company, Inc.		\$2,728.0000	\$2,728.00

		UNIT PRICE	EXTENSION
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Twin K Construction, Inc.		\$9,552.0600	\$9,552.06
Rogers Group, Inc.		\$9,914.5700	\$9,914.57
Southern Constructors, Inc.		\$9,800.0000	\$9,800.00
Mid-State Construction Company, Inc.		\$16,368.0000	\$16,368.00
730-35.11 ANTENNA (YAGI)			
	1.000 EACH		
Twin K Construction, Inc.		\$943.5300	\$943.53
Rogers Group, Inc.		\$979.3400	\$979.34
Southern Constructors, Inc.		\$560.0000	\$560.00
Mid-State Construction Company, Inc.		\$272.8000	\$272.80
730-35.21 RF DATA SYSTEM CABLE(RGA COXIAL)			
	165.000 L.F.		
Twin K Construction, Inc.		\$3.5000	\$577.50
Rogers Group, Inc.		\$3.6400	\$600.60
Southern Constructors, Inc.		\$8.0000	\$1,320.00
Mid-State Construction Company, Inc.		\$6.8200	\$1,125.30
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Twin K Construction, Inc.		\$5,306.7000	\$5,306.70
Rogers Group, Inc.		\$5,508.1000	\$5,508.10
Southern Constructors, Inc.		\$16,500.0000	\$16,500.00
Mid-State Construction Company, Inc.		\$13,640.0000	\$13,640.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	90.000 S.Y.		
Twin K Construction, Inc.		\$26.5300	\$2,387.70
Rogers Group, Inc.		\$11.8000	\$1,062.00
Southern Constructors, Inc.		\$32.0000	\$2,880.00
Mid-State Construction Company, Inc.		\$6.8200	\$613.80
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	410.000 L.F.		
Twin K Construction, Inc.		\$14.4200	\$5,912.20
Rogers Group, Inc.		\$5.5100	\$2,259.10
Southern Constructors, Inc.		\$6.0000	\$2,460.00
Mid-State Construction Company, Inc.		\$6.8200	\$2,796.20
801-02 SEEDING (WITHOUT MULCH)			
	29.000 UNIT		
Twin K Construction, Inc.		\$84.9100	\$2,462.39
Rogers Group, Inc.		\$33.0500	\$958.45
Southern Constructors, Inc.		\$40.0000	\$1,160.00
Mid-State Construction Company, Inc.		\$40.9200	\$1,186.68

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	2.900 M.G.		
Twin K Construction, Inc.		\$106.1300	\$307.78
Rogers Group, Inc.		\$341.5000	\$990.35
Southern Constructors, Inc.		\$350.0000	\$1,015.00
Mid-State Construction Company, Inc.		\$422.8400	\$1,226.24
805-12.03 EROSION CONTROL BLANKET (TYPE III)			
	3,250.000 S.Y.		
Twin K Construction, Inc.		\$1.4900	\$4,842.50
Rogers Group, Inc.		\$1.7100	\$5,557.50
Southern Constructors, Inc.		\$2.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$2.1100	\$6,857.50

SUB-TOTAL ROADWAY

Twin K Construction, Inc.	\$762,850.47
Rogers Group, Inc.	\$818,280.72
Southern Constructors, Inc.	\$872,434.00
Mid-State Construction Company, Inc.	\$1,028,769.78

TOTAL CONTRACT

Twin K Construction, Inc.	\$762,850.47
Rogers Group, Inc.	\$818,280.72
Southern Constructors, Inc.	\$872,434.00
Mid-State Construction Company, Inc.	\$1,028,769.78

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

ANDERSON COUNTY (Contract No. CNT344 Call 005)

01021-4201-04

THE REPAIR OF THE BRIDGE ON S.R. 170 OVER BYRAMS FORK CREEK (L.M. 1.17).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2020

	TOTAL CONTRACT
Twin K Construction, Inc.	\$98,739.41
Southern Constructors, Inc.	\$187,450.00
Southern Road & Bridge, LLC	\$269,166.00
Mid-State Construction Company, Inc.	\$299,640.35

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Twin K Construction, Inc.		\$6,764.8300	\$6,764.83
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Southern Road & Bridge, LLC		\$7,500.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$3,009.2000	\$3,009.20
209-03.21 FILTER SOCK (12 INCH)			
	90.000 L.F.		
Twin K Construction, Inc.		\$6.0000	\$540.00
Southern Constructors, Inc.		\$16.0000	\$1,440.00
Southern Road & Bridge, LLC		\$23.0000	\$2,070.00
Mid-State Construction Company, Inc.		\$15.4000	\$1,386.00
209-05 SEDIMENT REMOVAL			
	1.000 C.Y.		
Twin K Construction, Inc.		\$17.2900	\$17.29
Southern Constructors, Inc.		\$70.0000	\$70.00
Southern Road & Bridge, LLC		\$225.0000	\$225.00
Mid-State Construction Company, Inc.		\$86.6500	\$86.65
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	50.000 L.F.		
Twin K Construction, Inc.		\$8.3600	\$418.00
Southern Constructors, Inc.		\$15.0000	\$750.00
Southern Road & Bridge, LLC		\$10.0000	\$500.00
Mid-State Construction Company, Inc.		\$15.9700	\$798.50
209-09.01 SANDBAGS			
	1,000.000 BAG		
Twin K Construction, Inc.		\$4.7700	\$4,770.00
Southern Constructors, Inc.		\$15.0000	\$15,000.00
Southern Road & Bridge, LLC		\$15.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$14.1700	\$14,170.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	1.000 EACH		
Twin K Construction, Inc.		\$342.9300	\$342.93
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
Southern Road & Bridge, LLC		\$1,750.0000	\$1,750.00
Mid-State Construction Company, Inc.		\$999.2800	\$999.28
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	30.000 S.Y.		
Twin K Construction, Inc.		\$2.5000	\$75.00
Southern Constructors, Inc.		\$20.0000	\$600.00
Southern Road & Bridge, LLC		\$30.0000	\$900.00
Mid-State Construction Company, Inc.		\$60.5100	\$1,815.30

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	6.000 TON		
Twin K Construction, Inc.		\$41.8500	\$251.10
Southern Constructors, Inc.		\$60.0000	\$360.00
Southern Road & Bridge, LLC		\$100.0000	\$600.00
Mid-State Construction Company, Inc.		\$114.9700	\$689.82
602-10.01 STRUCTURAL STEEL REPAIRS			
	1.000 LS		
Twin K Construction, Inc.		\$17,257.7000	\$17,257.70
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Southern Road & Bridge, LLC		\$40,000.0000	\$40,000.00
Mid-State Construction Company, Inc.		\$81,858.8600	\$81,858.86
603-02.01 REPAINTING EXISTING STEEL STRUCTURES (BR. NO. 01-SR170-01.17)			
	1.000 LS		
Twin K Construction, Inc.		\$21,595.0300	\$21,595.03
Southern Constructors, Inc.		\$22,000.0000	\$22,000.00
Southern Road & Bridge, LLC		\$90,000.0000	\$90,000.00
Mid-State Construction Company, Inc.		\$38,508.0000	\$38,508.00
603-05.20 CONTAINMENT & DISPOSAL OF WASTE(BR. NO. 01-SR170-01.17)			
	1.000 LS		
Twin K Construction, Inc.		\$10,797.5200	\$10,797.52
Southern Constructors, Inc.		\$13,000.0000	\$13,000.00
Southern Road & Bridge, LLC		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$19,254.0000	\$19,254.00
604-03.74 CLASS X CONCRETE			
	2.000 C.Y.		
Twin K Construction, Inc.		\$1,702.3100	\$3,404.62
Southern Constructors, Inc.		\$5,000.0000	\$10,000.00
Southern Road & Bridge, LLC		\$1,750.0000	\$3,500.00
Mid-State Construction Company, Inc.		\$6,545.5500	\$13,091.10
604-10.05 CONCRETE			
	7.000 S.F.		
Twin K Construction, Inc.		\$285.0900	\$1,995.63
Southern Constructors, Inc.		\$300.0000	\$2,100.00
Southern Road & Bridge, LLC		\$500.0000	\$3,500.00
Mid-State Construction Company, Inc.		\$648.1300	\$4,536.91
604-10.42 CONCRETE REPAIRS			
	5.000 C.F.		
Twin K Construction, Inc.		\$1,075.4600	\$5,377.30
Southern Constructors, Inc.		\$300.0000	\$1,500.00
Southern Road & Bridge, LLC		\$625.0000	\$3,125.00
Mid-State Construction Company, Inc.		\$3,201.4600	\$16,007.30

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	6.000 S.F.		
Twin K Construction, Inc.		\$338.6400	\$2,031.84
Southern Constructors, Inc.		\$300.0000	\$1,800.00
Southern Road & Bridge, LLC		\$600.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$637.3800	\$3,824.28
712-01 TRAFFIC CONTROL			
	1.000 LS		
Twin K Construction, Inc.		\$9,868.5100	\$9,868.51
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Southern Road & Bridge, LLC		\$45,000.0000	\$45,000.00
Mid-State Construction Company, Inc.		\$15,919.8800	\$15,919.88
712-05.01 WARNING LIGHTS (TYPE A)			
	16.000 EACH		
Twin K Construction, Inc.		\$37.7900	\$604.64
Southern Constructors, Inc.		\$35.0000	\$560.00
Southern Road & Bridge, LLC		\$35.0000	\$560.00
Mid-State Construction Company, Inc.		\$67.3900	\$1,078.24
712-06 SIGNS (CONSTRUCTION)			
	167.000 S.F.		
Twin K Construction, Inc.		\$7.5600	\$1,262.52
Southern Constructors, Inc.		\$15.0000	\$2,505.00
Southern Road & Bridge, LLC		\$10.0000	\$1,670.00
Mid-State Construction Company, Inc.		\$13.4800	\$2,251.16
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Twin K Construction, Inc.		\$15.1200	\$725.76
Southern Constructors, Inc.		\$30.0000	\$1,440.00
Southern Road & Bridge, LLC		\$17.0000	\$816.00
Mid-State Construction Company, Inc.		\$26.9600	\$1,294.08
713-16.20 SIGNS (OM-3L/TN-14L)			
	2.000 EACH		
Twin K Construction, Inc.		\$242.9400	\$485.88
Southern Constructors, Inc.		\$300.0000	\$600.00
Southern Road & Bridge, LLC		\$375.0000	\$750.00
Mid-State Construction Company, Inc.		\$433.2200	\$866.44
713-16.21 SIGNS (OM-3R/TN-14R)			
	2.000 EACH		
Twin K Construction, Inc.		\$242.9400	\$485.88
Southern Constructors, Inc.		\$300.0000	\$600.00
Southern Road & Bridge, LLC		\$150.0000	\$300.00
Mid-State Construction Company, Inc.		\$433.2200	\$866.44

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Twin K Construction, Inc.		\$9,458.1800	\$9,458.18
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Southern Road & Bridge, LLC		\$17,500.0000	\$17,500.00
Mid-State Construction Company, Inc.		\$76,895.4100	\$76,895.41
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	75.000 S.Y.		
Twin K Construction, Inc.		\$2.7900	\$209.25
Southern Constructors, Inc.		\$15.0000	\$1,125.00
Southern Road & Bridge, LLC		\$4.0000	\$300.00
Mid-State Construction Company, Inc.		\$5.7800	\$433.50

SUB-TOTAL BRIDGE

Twin K Construction, Inc.	\$98,739.41
Southern Constructors, Inc.	\$187,450.00
Southern Road & Bridge, LLC	\$269,166.00
Mid-State Construction Company, Inc.	\$299,640.35

TOTAL CONTRACT

Twin K Construction, Inc.	\$98,739.41
Southern Constructors, Inc.	\$187,450.00
Southern Road & Bridge, LLC	\$269,166.00
Mid-State Construction Company, Inc.	\$299,640.35

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNT328 Call 006)

98100-4135-04,98100-4136-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2021

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$589,344.90
Sweeping Corporation of America, Inc.	\$591,807.50

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)		
	1,527.000 EACH	
Blevins Enterprises, Inc.	\$30.0000	\$45,810.00
Sweeping Corporation of America, Inc.	\$33.0000	\$50,391.00
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	141.000 EACH	
Blevins Enterprises, Inc.	\$22.0000	\$3,102.00
Sweeping Corporation of America, Inc.	\$24.0000	\$3,384.00
611-07.13 PIPE CLEANING (<18IN DIA.)		
	1,500.000 L.F.	
Blevins Enterprises, Inc.	\$1.0000	\$1,500.00
Sweeping Corporation of America, Inc.	\$1.5000	\$2,250.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)		
	500.000 L.F.	
Blevins Enterprises, Inc.	\$1.0000	\$500.00
Sweeping Corporation of America, Inc.	\$1.5000	\$750.00
712-01.02 LANE CLOSURE		
	60.000 EACH	
Blevins Enterprises, Inc.	\$200.0000	\$12,000.00
Sweeping Corporation of America, Inc.	\$250.0000	\$15,000.00
719-01 SWEEPING		
	16,001.000 L.M.	
Blevins Enterprises, Inc.	\$32.9000	\$526,432.90
Sweeping Corporation of America, Inc.	\$32.5000	\$520,032.50

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$589,344.90
Sweeping Corporation of America, Inc.	\$591,807.50

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$589,344.90
Sweeping Corporation of America, Inc.	\$591,807.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNT331 Call 007)

98400-4124-04,98400-4125-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2021

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$881,875.40

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	3,302.000 EACH	
Sweeping Corporation of America, Inc.	\$28.0000	\$92,456.00
611-07.12 CLEAN DRAIN(WALL DRAIN)	1,057.000 EACH	
Sweeping Corporation of America, Inc.	\$20.0000	\$21,140.00
611-07.13 PIPE CLEANING (<18IN DIA.)	2,200.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.5000	\$3,300.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	1,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.5000	\$1,500.00
712-01.02 LANE CLOSURE	80.000 EACH	
Sweeping Corporation of America, Inc.	\$290.0000	\$23,200.00
719-01.02 ROADWAY SWEEPING	1,849.000 L.M.	
Sweeping Corporation of America, Inc.	\$75.0000	\$138,675.00
719-01.11 SWEEPING	15,308.000 L.M.	
Sweeping Corporation of America, Inc.	\$39.3000	\$601,604.40

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.

\$881,875.40

TOTAL CONTRACT

Sweeping Corporation of America, Inc.

\$881,875.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

BLOUNT COUNTY (Contract No. CNT302 Call 008)

HSIP-500(44),05946-3407-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$192,644.15
Superior Traffic Control, LLC	\$199,812.75
Volunteer Highway Supply Co. Inc.	\$240,470.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	9.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$1,350.00
Superior Traffic Control, LLC		\$150.0000	\$1,350.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$1,350.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	9.000 EACH		
Superior Pavement Marking, Inc.		\$900.0000	\$8,100.00
Superior Traffic Control, LLC		\$900.0000	\$8,100.00
Volunteer Highway Supply Co. Inc.		\$1,375.0000	\$12,375.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	300.000 L.F.		
Superior Pavement Marking, Inc.		\$2.6500	\$795.00
Superior Traffic Control, LLC		\$3.5000	\$1,050.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$900.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	9.000 EACH		
Superior Pavement Marking, Inc.		\$2,025.0000	\$18,225.00
Superior Traffic Control, LLC		\$2,025.0000	\$18,225.00
Volunteer Highway Supply Co. Inc.		\$2,300.0000	\$20,700.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Superior Pavement Marking, Inc.		\$2.5000	\$125.00
Superior Traffic Control, LLC		\$2.5000	\$125.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$50.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$6,250.0000	\$6,250.00
Volunteer Highway Supply Co. Inc.		\$5,600.0000	\$5,600.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	61.000 EACH		
Superior Pavement Marking, Inc.		\$32.0000	\$1,952.00
Superior Traffic Control, LLC		\$30.0000	\$1,830.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$1,830.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	642.000 L.F.		
Superior Pavement Marking, Inc.		\$5.7500	\$3,691.50
Superior Traffic Control, LLC		\$5.0000	\$3,210.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$3,210.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	4,329.000 LB.		
Superior Pavement Marking, Inc.		\$2.4000	\$10,389.60
Superior Traffic Control, LLC		\$3.4000	\$14,718.60
Volunteer Highway Supply Co. Inc.		\$3.4000	\$14,718.60
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,784.000 LB.		
Superior Pavement Marking, Inc.		\$3.2000	\$15,308.80
Superior Traffic Control, LLC		\$3.1000	\$14,830.40
Volunteer Highway Supply Co. Inc.		\$3.1000	\$14,830.40
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1,046.000 S.F.		
Superior Pavement Marking, Inc.		\$11.2500	\$11,767.50
Superior Traffic Control, LLC		\$12.0000	\$12,552.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$12,552.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	845.000 S.F.		
Superior Pavement Marking, Inc.		\$12.2500	\$10,351.25
Superior Traffic Control, LLC		\$12.6500	\$10,689.25
Volunteer Highway Supply Co. Inc.		\$12.6500	\$10,689.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	56.000 EACH		
Superior Pavement Marking, Inc.		\$11.0000	\$616.00
Superior Traffic Control, LLC		\$10.0000	\$560.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$560.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	240.000 L.F.		
Superior Pavement Marking, Inc.		\$8.7500	\$2,100.00
Superior Traffic Control, LLC		\$8.7500	\$2,100.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$2,880.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	75.000 L.M.		
Superior Pavement Marking, Inc.		\$1,350.0000	\$101,250.00
Superior Traffic Control, LLC		\$1,350.0000	\$101,250.00
Volunteer Highway Supply Co. Inc.		\$1,800.0000	\$135,000.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	710.000 L.F.		
Superior Pavement Marking, Inc.		\$1.0000	\$710.00
Superior Traffic Control, LLC		\$1.0000	\$710.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$710.00

		UNIT PRICE	EXTENSION
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	610.000 L.F.		
Superior Pavement Marking, Inc.		\$1.2500	\$762.50
Superior Traffic Control, LLC		\$1.2500	\$762.50
Volunteer Highway Supply Co. Inc.		\$1.5000	\$915.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Pavement Marking, Inc.		\$3,650.0000	\$3,650.00
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$1,600.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$192,644.15
Superior Traffic Control, LLC	\$199,812.75
Volunteer Highway Supply Co. Inc.	\$240,470.25

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$192,644.15
Superior Traffic Control, LLC	\$199,812.75
Volunteer Highway Supply Co. Inc.	\$240,470.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

BRADLEY COUNTY (Contract No. CNT311 Call 009)

HSIP-600(35),06946-3432-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 8.00%

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$243,027.75
Superior Traffic Control, LLC	\$254,407.50
Tennessee Guardrail, Inc.	\$274,502.41
LU, Inc.	\$292,362.80
Volunteer Highway Supply Co. Inc.	\$301,373.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,425.000 L.F.		
Superior Pavement Marking, Inc.		\$17.0000	\$24,225.00
Superior Traffic Control, LLC		\$19.0000	\$27,075.00
Tennessee Guardrail, Inc.		\$17.0000	\$24,225.00
LU, Inc.		\$21.8900	\$31,193.25
Volunteer Highway Supply Co. Inc.		\$20.0000	\$28,500.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	18.000 EACH		
Superior Pavement Marking, Inc.		\$50.0000	\$900.00
Superior Traffic Control, LLC		\$150.0000	\$2,700.00
Tennessee Guardrail, Inc.		\$35.0000	\$630.00
LU, Inc.		\$100.0000	\$1,800.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$2,700.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	18.000 EACH		
Superior Pavement Marking, Inc.		\$800.0000	\$14,400.00
Superior Traffic Control, LLC		\$1,025.0000	\$18,450.00
Tennessee Guardrail, Inc.		\$1,085.0000	\$19,530.00
LU, Inc.		\$1,500.0000	\$27,000.00
Volunteer Highway Supply Co. Inc.		\$1,300.0000	\$23,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,945.000 L.F.		
Superior Pavement Marking, Inc.		\$3.0000	\$5,835.00
Superior Traffic Control, LLC		\$3.1500	\$6,126.75
Tennessee Guardrail, Inc.		\$2.3700	\$4,609.65
LU, Inc.		\$3.9000	\$7,585.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$5,835.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	18.000 EACH		
Superior Pavement Marking, Inc.		\$2,200.0000	\$39,600.00
Superior Traffic Control, LLC		\$2,175.0000	\$39,150.00
Tennessee Guardrail, Inc.		\$2,165.0000	\$38,970.00
LU, Inc.		\$2,450.0000	\$44,100.00
Volunteer Highway Supply Co. Inc.		\$2,700.0000	\$48,600.00
706-01 GUARDRAIL REMOVED			
	405.000 L.F.		
Superior Pavement Marking, Inc.		\$1.2500	\$506.25
Superior Traffic Control, LLC		\$3.0000	\$1,215.00
Tennessee Guardrail, Inc.		\$1.0000	\$405.00
LU, Inc.		\$1.0000	\$405.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$1,215.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$4,350.0000	\$4,350.00
Tennessee Guardrail, Inc.		\$12,360.0000	\$12,360.00
LU, Inc.		\$13,500.0000	\$13,500.00
Volunteer Highway Supply Co. Inc.		\$4,350.0000	\$4,350.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	191.000 S.F.		
Superior Pavement Marking, Inc.		\$10.0000	\$1,910.00
Superior Traffic Control, LLC		\$15.0000	\$2,865.00
Tennessee Guardrail, Inc.		\$12.0000	\$2,292.00
LU, Inc.		\$10.7500	\$2,053.25
Volunteer Highway Supply Co. Inc.		\$16.0000	\$3,056.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	558.000 L.F.		
Superior Pavement Marking, Inc.		\$6.0000	\$3,348.00
Superior Traffic Control, LLC		\$5.0000	\$2,790.00
Tennessee Guardrail, Inc.		\$7.2000	\$4,017.60
LU, Inc.		\$6.4500	\$3,599.10
Volunteer Highway Supply Co. Inc.		\$5.0000	\$2,790.00
713-11.01 "U" SECTION STEEL POSTS			
	2,808.000 LB.		
Superior Pavement Marking, Inc.		\$3.5000	\$9,828.00
Superior Traffic Control, LLC		\$3.2500	\$9,126.00
Tennessee Guardrail, Inc.		\$4.2000	\$11,793.60
LU, Inc.		\$3.7600	\$10,558.08
Volunteer Highway Supply Co. Inc.		\$3.2500	\$9,126.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,588.000 LB.		
Superior Pavement Marking, Inc.		\$3.5000	\$9,058.00
Superior Traffic Control, LLC		\$3.0000	\$7,764.00
Tennessee Guardrail, Inc.		\$4.2000	\$10,869.60
LU, Inc.		\$3.7600	\$9,730.88
Volunteer Highway Supply Co. Inc.		\$3.0000	\$7,764.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	122.000 S.F.		
Superior Pavement Marking, Inc.		\$14.0000	\$1,708.00
Superior Traffic Control, LLC		\$12.0000	\$1,464.00
Tennessee Guardrail, Inc.		\$16.8000	\$2,049.60
LU, Inc.		\$15.0500	\$1,836.10
Volunteer Highway Supply Co. Inc.		\$12.0000	\$1,464.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,184.500 S.F.		
Superior Pavement Marking, Inc.		\$16.0000	\$18,952.00
Superior Traffic Control, LLC		\$12.5000	\$14,806.25
Tennessee Guardrail, Inc.		\$19.2000	\$22,742.40
LU, Inc.		\$17.2000	\$20,373.40
Volunteer Highway Supply Co. Inc.		\$12.5000	\$14,806.25
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	142.000 EACH		
Superior Pavement Marking, Inc.		\$6.0000	\$852.00
Superior Traffic Control, LLC		\$10.0000	\$1,420.00
Tennessee Guardrail, Inc.		\$7.2000	\$1,022.40
LU, Inc.		\$6.4500	\$915.90
Volunteer Highway Supply Co. Inc.		\$10.0000	\$1,420.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	998.000 EACH		
Superior Pavement Marking, Inc.		\$24.0000	\$23,952.00
Superior Traffic Control, LLC		\$24.0000	\$23,952.00
Tennessee Guardrail, Inc.		\$30.0000	\$29,940.00
LU, Inc.		\$26.8800	\$26,826.24
Volunteer Highway Supply Co. Inc.		\$28.0000	\$27,944.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	338.000 L.F.		
Superior Pavement Marking, Inc.		\$8.7500	\$2,957.50
Superior Traffic Control, LLC		\$8.7500	\$2,957.50
Tennessee Guardrail, Inc.		\$12.5000	\$4,225.00
LU, Inc.		\$11.0200	\$3,724.76
Volunteer Highway Supply Co. Inc.		\$12.0000	\$4,056.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	56.120 L.M.		
Superior Pavement Marking, Inc.		\$1,425.0000	\$79,971.00
Superior Traffic Control, LLC		\$1,425.0000	\$79,971.00
Tennessee Guardrail, Inc.		\$1,438.0000	\$80,700.56
LU, Inc.		\$1,287.3100	\$72,243.84
Volunteer Highway Supply Co. Inc.		\$1,850.0000	\$103,822.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,025.000 L.F.		
Superior Pavement Marking, Inc.		\$1.0000	\$2,025.00
Superior Traffic Control, LLC		\$1.0000	\$2,025.00
Tennessee Guardrail, Inc.		\$0.8000	\$1,620.00
LU, Inc.		\$0.7000	\$1,417.50
Volunteer Highway Supply Co. Inc.		\$1.0000	\$2,025.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE	EXTENSION
\$1,500.0000	\$1,500.00
\$6,200.0000	\$6,200.00
\$2,500.0000	\$2,500.00
\$13,500.0000	\$13,500.00
\$8,500.0000	\$8,500.00

Superior Pavement Marking, Inc.
Superior Traffic Control, LLC
Tennessee Guardrail, Inc.
LU, Inc.
Volunteer Highway Supply Co. Inc.

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$243,027.75
Superior Traffic Control, LLC	\$254,407.50
Tennessee Guardrail, Inc.	\$274,502.41
LU, Inc.	\$292,362.80
Volunteer Highway Supply Co. Inc.	\$301,373.25

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$243,027.75
Superior Traffic Control, LLC	\$254,407.50
Tennessee Guardrail, Inc.	\$274,502.41
LU, Inc.	\$292,362.80
Volunteer Highway Supply Co. Inc.	\$301,373.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNT329 Call 010)

98200-4120-04,98200-4121-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2021

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$394,457.00
Sweeping Corporation of America, Inc.	\$850,704.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.10 CLEAN DRAIN (TRENCH DRAIN)		
	15,000.000 L.F.	
Blevins Enterprises, Inc.	\$2.0000	\$30,000.00
Sweeping Corporation of America, Inc.	\$4.3500	\$65,250.00
611-07.11 CLEAN DRAIN(WITH GRATE)		
	1,000.000 EACH	
Blevins Enterprises, Inc.	\$22.0000	\$22,000.00
Sweeping Corporation of America, Inc.	\$59.0600	\$59,060.00
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	250.000 EACH	
Blevins Enterprises, Inc.	\$15.0000	\$3,750.00
Sweeping Corporation of America, Inc.	\$39.0000	\$9,750.00
611-07.13 PIPE CLEANING (<18IN DIA.)		
	12,000.000 L.F.	
Blevins Enterprises, Inc.	\$1.0000	\$12,000.00
Sweeping Corporation of America, Inc.	\$3.6800	\$44,160.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)		
	1,500.000 L.F.	
Blevins Enterprises, Inc.	\$1.0000	\$1,500.00
Sweeping Corporation of America, Inc.	\$5.0100	\$7,515.00
712-01.02 LANE CLOSURE		
	125.000 EACH	
Blevins Enterprises, Inc.	\$125.0000	\$15,625.00
Sweeping Corporation of America, Inc.	\$290.0000	\$36,250.00
719-01 SWEEPING		
	7,644.000 L.M.	
Blevins Enterprises, Inc.	\$40.5000	\$309,582.00
Sweeping Corporation of America, Inc.	\$82.2500	\$628,719.00

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$394,457.00
Sweeping Corporation of America, Inc.	\$850,704.00

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$394,457.00
Sweeping Corporation of America, Inc.	\$850,704.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

CARTER COUNTY (Contract No. CNT303 Call 012)

HSIP-1000(29),10946-3408-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$186,765.50
Superior Pavement Marking, Inc.	\$188,915.50
Volunteer Highway Supply Co. Inc.	\$228,047.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	5.000 EACH		
Superior Traffic Control, LLC		\$150.0000	\$750.00
Superior Pavement Marking, Inc.		\$150.0000	\$750.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$750.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	5.000 EACH		
Superior Traffic Control, LLC		\$1,200.0000	\$6,000.00
Superior Pavement Marking, Inc.		\$1,200.0000	\$6,000.00
Volunteer Highway Supply Co. Inc.		\$1,500.0000	\$7,500.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	25.000 L.F.		
Superior Traffic Control, LLC		\$30.0000	\$750.00
Superior Pavement Marking, Inc.		\$30.0000	\$750.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$750.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	5.000 EACH		
Superior Traffic Control, LLC		\$2,500.0000	\$12,500.00
Superior Pavement Marking, Inc.		\$2,500.0000	\$12,500.00
Volunteer Highway Supply Co. Inc.		\$2,800.0000	\$14,000.00
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$450.00
Superior Pavement Marking, Inc.		\$3.0000	\$450.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$450.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Superior Pavement Marking, Inc.		\$3,000.0000	\$3,000.00
Volunteer Highway Supply Co. Inc.		\$3,000.0000	\$3,000.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	15.000 S.F.		
Superior Traffic Control, LLC		\$18.0000	\$270.00
Superior Pavement Marking, Inc.		\$18.0000	\$270.00
Volunteer Highway Supply Co. Inc.		\$18.0000	\$270.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	774.000 L.F.		
Superior Traffic Control, LLC		\$5.1000	\$3,947.40
Superior Pavement Marking, Inc.		\$5.1000	\$3,947.40
Volunteer Highway Supply Co. Inc.		\$5.1000	\$3,947.40

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	793.000 LB.		
Superior Traffic Control, LLC		\$3.5000	\$2,775.50
Superior Pavement Marking, Inc.		\$3.5000	\$2,775.50
Volunteer Highway Supply Co. Inc.		\$3.5000	\$2,775.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,173.000 LB.		
Superior Traffic Control, LLC		\$3.2000	\$16,553.60
Superior Pavement Marking, Inc.		\$3.2000	\$16,553.60
Volunteer Highway Supply Co. Inc.		\$3.2000	\$16,553.60
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	546.000 S.F.		
Superior Traffic Control, LLC		\$12.4000	\$6,770.40
Superior Pavement Marking, Inc.		\$12.4000	\$6,770.40
Volunteer Highway Supply Co. Inc.		\$12.4000	\$6,770.40
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	962.000 S.F.		
Superior Traffic Control, LLC		\$12.8000	\$12,313.60
Superior Pavement Marking, Inc.		\$12.8000	\$12,313.60
Volunteer Highway Supply Co. Inc.		\$12.8000	\$12,313.60
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	70.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$1,050.00
Superior Pavement Marking, Inc.		\$15.0000	\$1,050.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$1,050.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	372.000 L.F.		
Superior Traffic Control, LLC		\$8.7500	\$3,255.00
Superior Pavement Marking, Inc.		\$8.7500	\$3,255.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$4,464.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	140.000 L.F.		
Superior Traffic Control, LLC		\$5.2500	\$735.00
Superior Pavement Marking, Inc.		\$5.2500	\$735.00
Volunteer Highway Supply Co. Inc.		\$7.0000	\$980.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	7.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$105.00
Superior Pavement Marking, Inc.		\$15.0000	\$105.00
Volunteer Highway Supply Co. Inc.		\$14.0000	\$98.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	77.500 L.M.		
Superior Traffic Control, LLC		\$1,425.0000	\$110,437.50
Superior Pavement Marking, Inc.		\$1,425.0000	\$110,437.50
Volunteer Highway Supply Co. Inc.		\$1,900.0000	\$147,250.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,090.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$1,090.00
Superior Pavement Marking, Inc.		\$1.0000	\$1,090.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$1,090.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	1,090.000 L.F.		
Superior Traffic Control, LLC		\$1.2500	\$1,362.50
Superior Pavement Marking, Inc.		\$1.2500	\$1,362.50
Volunteer Highway Supply Co. Inc.		\$1.5000	\$1,635.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,650.0000	\$2,650.00
Superior Pavement Marking, Inc.		\$4,800.0000	\$4,800.00
Volunteer Highway Supply Co. Inc.		\$2,400.0000	\$2,400.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$186,765.50
Superior Pavement Marking, Inc.	\$188,915.50
Volunteer Highway Supply Co. Inc.	\$228,047.50

TOTAL CONTRACT

Superior Traffic Control, LLC	\$186,765.50
Superior Pavement Marking, Inc.	\$188,915.50
Volunteer Highway Supply Co. Inc.	\$228,047.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

CARTER COUNTY (Contract No. CNT299 Call 013)

NH-67(36),10007-4234-04,NH-67(37),10007-4237-04

THE EMERGENCY SLOPE STABILIZATION ON U.S. 321 (S.R. 67) NEAR L.M. 13.90 AND L.M. 14.05.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$2,458,794.92
Southern Constructors, Inc.	\$2,499,951.00
Proshot Concrete, Inc.	\$2,965,205.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Summers-Taylor, Inc.	\$75,000.0000	\$75,000.00
	Southern Constructors, Inc.	\$100,000.0000	\$100,000.00
	Proshot Concrete, Inc.	\$20,000.0000	\$20,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		308.000 C.Y.	
	Summers-Taylor, Inc.	\$84.5000	\$26,026.00
	Southern Constructors, Inc.	\$60.0000	\$18,480.00
	Proshot Concrete, Inc.	\$95.0000	\$29,260.00
203-07	FURNISHING & SPREADING TOPSOIL		
		197.000 C.Y.	
	Summers-Taylor, Inc.	\$79.5000	\$15,661.50
	Southern Constructors, Inc.	\$75.0000	\$14,775.00
	Proshot Concrete, Inc.	\$35.0000	\$6,895.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.400 L.M.	
	Summers-Taylor, Inc.	\$8,324.5300	\$3,329.81
	Southern Constructors, Inc.	\$1,850.0000	\$740.00
	Proshot Concrete, Inc.	\$1,600.0000	\$640.00
209-05	SEDIMENT REMOVAL		
		7.000 C.Y.	
	Summers-Taylor, Inc.	\$67.0000	\$469.00
	Southern Constructors, Inc.	\$55.0000	\$385.00
	Proshot Concrete, Inc.	\$60.0000	\$420.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
		200.000 L.F.	
	Summers-Taylor, Inc.	\$2.7900	\$558.00
	Southern Constructors, Inc.	\$3.5000	\$700.00
	Proshot Concrete, Inc.	\$4.7500	\$950.00
209-08.08	ENHANCED ROCK CHECK DAM		
		7.000 EACH	
	Summers-Taylor, Inc.	\$810.0000	\$5,670.00
	Southern Constructors, Inc.	\$1,000.0000	\$7,000.00
	Proshot Concrete, Inc.	\$1,000.0000	\$7,000.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
		74.000 TON	
	Summers-Taylor, Inc.	\$49.0000	\$3,626.00
	Southern Constructors, Inc.	\$45.0000	\$3,330.00
	Proshot Concrete, Inc.	\$48.0000	\$3,552.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	0.900 TON		
Summers-Taylor, Inc.		\$960.0000	\$864.00
Southern Constructors, Inc.		\$1,000.0000	\$900.00
Proshot Concrete, Inc.		\$3,000.0000	\$2,700.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	134.000 TON		
Summers-Taylor, Inc.		\$195.0000	\$26,130.00
Southern Constructors, Inc.		\$225.0000	\$30,150.00
Proshot Concrete, Inc.		\$350.0000	\$46,900.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.300 L.M.		
Summers-Taylor, Inc.		\$22,858.3700	\$6,857.51
Southern Constructors, Inc.		\$12,500.0000	\$3,750.00
Proshot Concrete, Inc.		\$10,860.0000	\$3,258.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,023.000 S.Y.		
Summers-Taylor, Inc.		\$5.7500	\$11,632.25
Southern Constructors, Inc.		\$7.5000	\$15,172.50
Proshot Concrete, Inc.		\$20.0000	\$40,460.00
610-12.02 HORIZONTAL DRAINS			
	520.000 L.F.		
Summers-Taylor, Inc.		\$45.0000	\$23,400.00
Southern Constructors, Inc.		\$27.0000	\$14,040.00
Proshot Concrete, Inc.		\$115.0000	\$59,800.00
611-07.30 15IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Summers-Taylor, Inc.		\$4,500.0000	\$9,000.00
Southern Constructors, Inc.		\$5,500.0000	\$11,000.00
Proshot Concrete, Inc.		\$1,688.0000	\$3,376.00
622-01.06 SHOTCRETE 12 IN THICKNESS			
	14,229.000 S.F.		
Summers-Taylor, Inc.		\$40.4000	\$574,851.60
Southern Constructors, Inc.		\$36.0000	\$512,244.00
Proshot Concrete, Inc.		\$65.0000	\$924,885.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Summers-Taylor, Inc.		\$6,620.0000	\$26,480.00
Southern Constructors, Inc.		\$6,000.0000	\$24,000.00
Proshot Concrete, Inc.		\$4,500.0000	\$18,000.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Summers-Taylor, Inc.		\$57.0000	\$5,700.00
Southern Constructors, Inc.		\$55.0000	\$5,500.00
Proshot Concrete, Inc.		\$50.0000	\$5,000.00
710-10.05 12" PERFORATED PLASTIC PIPE			
	369.000 L.F.		
Summers-Taylor, Inc.		\$30.0000	\$11,070.00
Southern Constructors, Inc.		\$45.0000	\$16,605.00
Proshot Concrete, Inc.		\$5.5000	\$2,029.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$65,000.0000	\$65,000.00
Southern Constructors, Inc.		\$100,000.0000	\$100,000.00
Proshot Concrete, Inc.		\$41,503.0000	\$41,503.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	845.000 L.F.		
Summers-Taylor, Inc.		\$34.5000	\$29,152.50
Southern Constructors, Inc.		\$35.0000	\$29,575.00
Proshot Concrete, Inc.		\$60.0000	\$50,700.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Summers-Taylor, Inc.		\$19.5000	\$1,950.00
Southern Constructors, Inc.		\$30.0000	\$3,000.00
Proshot Concrete, Inc.		\$55.0000	\$5,500.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Summers-Taylor, Inc.		\$33.0000	\$132.00
Southern Constructors, Inc.		\$35.0000	\$140.00
Proshot Concrete, Inc.		\$40.0000	\$160.00
712-06 SIGNS (CONSTRUCTION)			
	605.000 S.F.		
Summers-Taylor, Inc.		\$10.8900	\$6,588.45
Southern Constructors, Inc.		\$10.0000	\$6,050.00
Proshot Concrete, Inc.		\$15.0000	\$9,075.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	56.000 L.F.		
Summers-Taylor, Inc.		\$11.5000	\$644.00
Southern Constructors, Inc.		\$15.0000	\$840.00
Proshot Concrete, Inc.		\$20.0000	\$1,120.00

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	1,250.000 L.F.		
Summers-Taylor, Inc.		\$4.6000	\$5,750.00
Southern Constructors, Inc.		\$5.0000	\$6,250.00
Proshot Concrete, Inc.		\$3.0000	\$3,750.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	55.000 L.F.		
Summers-Taylor, Inc.		\$21.5000	\$1,182.50
Southern Constructors, Inc.		\$10.0000	\$550.00
Proshot Concrete, Inc.		\$28.5000	\$1,567.50
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)	4,150.000 L.F.		
Summers-Taylor, Inc.		\$2.9500	\$12,242.50
Southern Constructors, Inc.		\$5.0000	\$20,750.00
Proshot Concrete, Inc.		\$2.5000	\$10,375.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR	65.000 EACH		
Summers-Taylor, Inc.		\$13.5000	\$877.50
Southern Constructors, Inc.		\$15.0000	\$975.00
Proshot Concrete, Inc.		\$14.5000	\$942.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	22.000 EACH		
Summers-Taylor, Inc.		\$81.0000	\$1,782.00
Southern Constructors, Inc.		\$75.0000	\$1,650.00
Proshot Concrete, Inc.		\$68.0000	\$1,496.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	22.000 EACH		
Summers-Taylor, Inc.		\$38.0000	\$836.00
Southern Constructors, Inc.		\$20.0000	\$440.00
Proshot Concrete, Inc.		\$15.0000	\$330.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.100 L.M.		
Summers-Taylor, Inc.		\$1,620.0000	\$1,782.00
Southern Constructors, Inc.		\$1,800.0000	\$1,980.00
Proshot Concrete, Inc.		\$1,500.0000	\$1,650.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.100 L.M.		
Summers-Taylor, Inc.		\$5,940.0000	\$6,534.00
Southern Constructors, Inc.		\$6,200.0000	\$6,820.00
Proshot Concrete, Inc.		\$5,500.0000	\$6,050.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.100 L.M.		
Summers-Taylor, Inc.		\$3,780.0000	\$4,158.00
Southern Constructors, Inc.		\$3,150.0000	\$3,465.00
Proshot Concrete, Inc.		\$29.0000	\$31.90
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$195,000.0000	\$195,000.00
Southern Constructors, Inc.		\$157,000.0000	\$157,000.00
Proshot Concrete, Inc.		\$350,000.0000	\$350,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Summers-Taylor, Inc.		\$20,000.0000	\$40,000.00
Southern Constructors, Inc.		\$75,000.0000	\$150,000.00
Proshot Concrete, Inc.		\$15,362.0000	\$30,724.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	541.000 S.Y.		
Summers-Taylor, Inc.		\$5.7000	\$3,083.70
Southern Constructors, Inc.		\$4.0000	\$2,164.00
Proshot Concrete, Inc.		\$26.0000	\$14,066.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	442.000 L.F.		
Summers-Taylor, Inc.		\$3.8000	\$1,679.60
Southern Constructors, Inc.		\$6.0000	\$2,652.00
Proshot Concrete, Inc.		\$6.5000	\$2,873.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	9.000 UNIT		
Summers-Taylor, Inc.		\$75.5000	\$679.50
Southern Constructors, Inc.		\$350.0000	\$3,150.00
Proshot Concrete, Inc.		\$200.0000	\$1,800.00
801-02 SEEDING (WITHOUT MULCH)			
	2.000 UNIT		
Summers-Taylor, Inc.		\$54.0000	\$108.00
Southern Constructors, Inc.		\$300.0000	\$600.00
Proshot Concrete, Inc.		\$50.0000	\$100.00
801-03 WATER (SEEDING & SODDING)			
	1.100 M.G.		
Summers-Taylor, Inc.		\$54.0000	\$59.40
Southern Constructors, Inc.		\$35.0000	\$38.50
Proshot Concrete, Inc.		\$400.0000	\$440.00

805-05.02 SOIL NAIL STABILIZATION

29,810.000 L.F.

UNIT PRICE	EXTENSION
\$42.0000	\$1,252,020.00
\$41.0000	\$1,222,210.00
\$42.1000	\$1,255,001.00

Summers-Taylor, Inc.
 Southern Constructors, Inc.
 Proshot Concrete, Inc.

805-12.03 EROSION CONTROL BLANKET (TYPE III)

220.000 S.Y.

\$5.5800	\$1,227.60
\$4.0000	\$880.00
\$3.7500	\$825.00

Summers-Taylor, Inc.
 Southern Constructors, Inc.
 Proshot Concrete, Inc.

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.	\$2,458,794.92
Southern Constructors, Inc.	\$2,499,951.00
Proshot Concrete, Inc.	\$2,965,205.40

TOTAL CONTRACT

Summers-Taylor, Inc.	\$2,458,794.92
Southern Constructors, Inc.	\$2,499,951.00
Proshot Concrete, Inc.	\$2,965,205.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COUNTIES CARTER, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNT327 Call 014)

98100-4134-04

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2021

	TOTAL CONTRACT
Blevins Enterprises, Inc.	\$109,080.00
Sweeping Corporation of America, Inc.	\$450,000.45

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,515.000 L.M.

Blevins Enterprises, Inc.

\$72.0000

\$109,080.00

Sweeping Corporation of America, Inc.

\$297.0300

\$450,000.45

SUB-TOTAL MAINTENANCE

Blevins Enterprises, Inc.	\$109,080.00
Sweeping Corporation of America, Inc.	\$450,000.45

TOTAL CONTRACT

Blevins Enterprises, Inc.	\$109,080.00
Sweeping Corporation of America, Inc.	\$450,000.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COCKE COUNTY (Contract No. CNT337 Call 015)

HSIP-32(85),15006-3215-94

THE INTERSECTION IMPROVEMENT INCLUDING SIGNALS ON U.S. 321 (S.R. 32) FROM NEW CAVE CHURCH ROAD (L.M. 23.28) TO HERITAGE BOULEVARD (L.M. 23.71) IN NEWPORT.

PROJECT LENGTH - 0.430 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 4.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$206,492.98
Davis H. Elliot Construction Company, Inc.	\$218,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Stansell Electric Company, Inc.	\$8,924.0000	\$8,924.00
	Davis H. Elliot Construction Company, Inc.	\$6,900.0000	\$6,900.00
209-05	SEDIMENT REMOVAL		
		2.000 C.Y.	
	Stansell Electric Company, Inc.	\$566.0000	\$1,132.00
	Davis H. Elliot Construction Company, Inc.	\$1.0000	\$2.00
702-01.03	MODULAR CURB W/DELINEATOR		
		90.000 L.F.	
	Stansell Electric Company, Inc.	\$47.9000	\$4,311.00
	Davis H. Elliot Construction Company, Inc.	\$38.0000	\$3,420.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Stansell Electric Company, Inc.	\$5,790.0000	\$5,790.00
	Davis H. Elliot Construction Company, Inc.	\$2,500.0000	\$2,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		100.000 EACH	
	Stansell Electric Company, Inc.	\$44.4000	\$4,440.00
	Davis H. Elliot Construction Company, Inc.	\$35.0000	\$3,500.00
712-05.03	WARNING LIGHTS (TYPE C)		
		100.000 EACH	
	Stansell Electric Company, Inc.	\$38.0000	\$3,800.00
	Davis H. Elliot Construction Company, Inc.	\$30.0000	\$3,000.00
712-06	SIGNS (CONSTRUCTION)		
		334.000 S.F.	
	Stansell Electric Company, Inc.	\$10.1000	\$3,373.40
	Davis H. Elliot Construction Company, Inc.	\$8.0000	\$2,672.00
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Stansell Electric Company, Inc.	\$2,282.0000	\$4,564.00
	Davis H. Elliot Construction Company, Inc.	\$1,800.0000	\$3,600.00
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR		
		90.000 L.F.	
	Stansell Electric Company, Inc.	\$47.9000	\$4,311.00
	Davis H. Elliot Construction Company, Inc.	\$35.0000	\$3,150.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
		168.000 L.F.	
	Stansell Electric Company, Inc.	\$7.6000	\$1,276.80
	Davis H. Elliot Construction Company, Inc.	\$10.0000	\$1,680.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	3.000 EACH		
Stansell Electric Company, Inc.		\$31.5000	\$94.50
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$105.00
713-16.20 SIGNS (R1-2)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$252.0000	\$252.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$300.00
713-16.21 SIGNS (R3-4)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$252.0000	\$252.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$300.00
713-16.22 SIGNS (R4-7)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$252.0000	\$252.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$300.00
713-16.23 SIGNS (R5-1)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$290.0000	\$580.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$600.00
713-16.24 SIGNS (R5-1a)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$290.0000	\$870.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$900.00
713-16.25 SIGNS (R6-1R)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$252.0000	\$252.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$300.00
713-16.26 SIGNS (R10-12)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$94.5000	\$94.50
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$300.00
713-16.27 SIGNS (W3-3)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$290.0000	\$580.00
Davis H. Elliot Construction Company, Inc.		\$300.0000	\$600.00
713-16.50 REMOVE AND REPLACE SIGN (M3-2)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$56.7000	\$56.70
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00

		UNIT PRICE	EXTENSION
713-16.51 REMOVE AND REPLACE SIGN (R1-1)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$101.0000	\$202.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$700.00
713-16.52 REMOVE AND REPLACE SIGN (R1-2)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$88.2000	\$88.20
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00
713-16.53 REMOVE AND REPLACE SIGN (R4-7)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$75.6000	\$75.60
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00
713-16.54 REMOVE AND REPLACE SIGN (R5-1)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$101.0000	\$707.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$2,450.00
713-16.55 REMOVE AND REPLACE SIGN (R5-1a)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$101.0000	\$101.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$350.00
713-16.56 REMOVE AND REPLACE SIGN (R6-1L)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$63.0000	\$126.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$700.00
713-16.57 REMOVE AND REPLACE SIGN (R6-1R)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$63.0000	\$126.00
Davis H. Elliot Construction Company, Inc.		\$350.0000	\$700.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	60.000 S.Y.		
Stansell Electric Company, Inc.		\$22.4000	\$1,344.00
Davis H. Elliot Construction Company, Inc.		\$19.7500	\$1,185.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	184.000 L.F.		
Stansell Electric Company, Inc.		\$11.4000	\$2,097.60
Davis H. Elliot Construction Company, Inc.		\$11.2500	\$2,070.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$164.0000	\$1,148.00
Davis H. Elliot Construction Company, Inc.		\$165.0000	\$1,155.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	75.000 L.F.		
Stansell Electric Company, Inc.		\$7.3000	\$547.50
Davis H. Elliot Construction Company, Inc.		\$11.2500	\$843.75
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	305.000 L.F.		
Stansell Electric Company, Inc.		\$2.2000	\$671.00
Davis H. Elliot Construction Company, Inc.		\$1.9500	\$594.75
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	66.000 S.F.		
Stansell Electric Company, Inc.		\$22.1000	\$1,458.60
Davis H. Elliot Construction Company, Inc.		\$11.5000	\$759.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	12.000 L.F.		
Stansell Electric Company, Inc.		\$6.3000	\$75.60
Davis H. Elliot Construction Company, Inc.		\$7.5000	\$90.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$94.8000	\$94.80
Davis H. Elliot Construction Company, Inc.		\$95.0000	\$95.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Stansell Electric Company, Inc.		\$5,687.0000	\$11,374.00
Davis H. Elliot Construction Company, Inc.		\$5,250.0000	\$10,500.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Stansell Electric Company, Inc.		\$4,739.0000	\$1,421.70
Davis H. Elliot Construction Company, Inc.		\$2,875.0000	\$862.50
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$13,620.0000	\$13,620.00
Davis H. Elliot Construction Company, Inc.		\$10,530.0000	\$10,530.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$866.0000	\$5,196.00
Davis H. Elliot Construction Company, Inc.		\$800.0000	\$4,800.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,337.0000	\$1,337.00
Davis H. Elliot Construction Company, Inc.		\$1,100.0000	\$1,100.00

		UNIT PRICE	EXTENSION
730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE)			
	14.000 EACH		
Stansell Electric Company, Inc.		\$517.0000	\$7,238.00
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$7,000.00
730-03.11 INSTALL SPLICE BOX (12 MMFO)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$545.0000	\$545.00
Davis H. Elliot Construction Company, Inc.		\$800.0000	\$800.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$581.0000	\$1,743.00
Davis H. Elliot Construction Company, Inc.		\$800.0000	\$2,400.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$1,763.0000	\$5,289.00
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$4,500.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,632.0000	\$2,632.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
730-03.32 FIBER OPTIC DROP CABLE			
	250.000 L.F.		
Stansell Electric Company, Inc.		\$1.5000	\$375.00
Davis H. Elliot Construction Company, Inc.		\$2.0000	\$500.00
730-03.33 FIBER OPTIC SPLICE FUSION			
	12.000 EACH		
Stansell Electric Company, Inc.		\$58.0000	\$696.00
Davis H. Elliot Construction Company, Inc.		\$210.0000	\$2,520.00
730-03.34 FIBER OPTIC TERMINATION CABINET			
	1.000 EACH		
Stansell Electric Company, Inc.		\$720.0000	\$720.00
Davis H. Elliot Construction Company, Inc.		\$1,200.0000	\$1,200.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,183.0000	\$1,183.00
Davis H. Elliot Construction Company, Inc.		\$8,797.0000	\$8,797.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	460.000 L.F.		
Stansell Electric Company, Inc.		\$1.3000	\$598.00
Davis H. Elliot Construction Company, Inc.		\$0.7500	\$345.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	80.000 L.F.		
Stansell Electric Company, Inc.		\$17.3000	\$1,384.00
Davis H. Elliot Construction Company, Inc.		\$15.0000	\$1,200.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	620.000 L.F.		
Stansell Electric Company, Inc.		\$18.5000	\$11,470.00
Davis H. Elliot Construction Company, Inc.		\$12.0000	\$7,440.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$24,427.0000	\$24,427.00
Davis H. Elliot Construction Company, Inc.		\$22,000.0000	\$22,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$12,914.0000	\$12,914.00
Davis H. Elliot Construction Company, Inc.		\$18,797.0000	\$18,797.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Stansell Electric Company, Inc.		\$3,901.0000	\$3,901.00
Davis H. Elliot Construction Company, Inc.		\$12,797.0000	\$12,797.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 @ 60')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$21,444.0000	\$21,444.00
Davis H. Elliot Construction Company, Inc.		\$22,000.0000	\$22,000.00
730-23.95 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 45')			
	1.000 EACH		
Stansell Electric Company, Inc.		\$20,950.0000	\$20,950.00
Davis H. Elliot Construction Company, Inc.		\$24,000.0000	\$24,000.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	100.000 L.F.		
Stansell Electric Company, Inc.		\$9.9000	\$990.00
Davis H. Elliot Construction Company, Inc.		\$25.0000	\$2,500.00
801-01 SEEDING (WITH MULCH)			
	0.400 UNIT		
Stansell Electric Company, Inc.		\$2,261.0000	\$904.40
Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$2,000.00
801-03 WATER (SEEDING & SODDING)			
	0.040 M.G.		
Stansell Electric Company, Inc.		\$1,802.0000	\$72.08
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$40.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$206,492.98

Davis H. Elliot Construction Company, Inc.

\$218,000.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$206,492.98

Davis H. Elliot Construction Company, Inc.

\$218,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

CUMBERLAND COUNTY (Contract No. CNT313 Call 016)

HSIP-1800(39),18946-3414-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$236,494.60
Superior Traffic Control, LLC	\$237,635.60
Volunteer Paving, LLC	\$316,508.87

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	580.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$18.5000	\$10,730.00
Superior Traffic Control, LLC		\$18.5000	\$10,730.00
Volunteer Paving, LLC		\$23.4000	\$13,572.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	12.000 EACH		
Volunteer Highway Supply Co. Inc.		\$150.0000	\$1,800.00
Superior Traffic Control, LLC		\$150.0000	\$1,800.00
Volunteer Paving, LLC		\$75.0000	\$900.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	12.000 EACH		
Volunteer Highway Supply Co. Inc.		\$1,000.0000	\$12,000.00
Superior Traffic Control, LLC		\$1,000.0000	\$12,000.00
Volunteer Paving, LLC		\$1,200.0000	\$14,400.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	660.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$3.0000	\$1,980.00
Superior Traffic Control, LLC		\$3.1000	\$2,046.00
Volunteer Paving, LLC		\$3.9000	\$2,574.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	12.000 EACH		
Volunteer Highway Supply Co. Inc.		\$2,175.0000	\$26,100.00
Superior Traffic Control, LLC		\$2,175.0000	\$26,100.00
Volunteer Paving, LLC		\$2,961.0000	\$35,532.00
706-01 GUARDRAIL REMOVED			
	100.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$2.5000	\$250.00
Superior Traffic Control, LLC		\$2.5000	\$250.00
Volunteer Paving, LLC		\$1.0000	\$100.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT			
	650.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$4.5000	\$2,925.00
Superior Traffic Control, LLC		\$4.0000	\$2,600.00
Volunteer Paving, LLC		\$5.0000	\$3,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$5,800.0000	\$5,800.00
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Volunteer Paving, LLC		\$40,500.0000	\$40,500.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	362.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$15.0000	\$5,430.00
Superior Traffic Control, LLC		\$15.0000	\$5,430.00
Volunteer Paving, LLC		\$14.2300	\$5,151.26
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	660.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.1500	\$3,399.00
Superior Traffic Control, LLC		\$5.1500	\$3,399.00
Volunteer Paving, LLC		\$4.7000	\$3,102.00
713-11.01 "U" SECTION STEEL POSTS			
	5,044.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.4500	\$17,401.80
Superior Traffic Control, LLC		\$3.4500	\$17,401.80
Volunteer Paving, LLC		\$3.4600	\$17,452.24
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,039.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.2000	\$9,724.80
Superior Traffic Control, LLC		\$3.2000	\$9,724.80
Volunteer Paving, LLC		\$3.6800	\$11,183.52
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	244.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$12.2000	\$2,976.80
Superior Traffic Control, LLC		\$12.2000	\$2,976.80
Volunteer Paving, LLC		\$10.3600	\$2,527.84
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,277.500 S.F.		
Volunteer Highway Supply Co. Inc.		\$12.8500	\$16,415.88
Superior Traffic Control, LLC		\$12.8500	\$16,415.88
Volunteer Paving, LLC		\$10.9900	\$14,039.73
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	47.000 EACH		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$470.00
Superior Traffic Control, LLC		\$10.0000	\$470.00
Volunteer Paving, LLC		\$31.0000	\$1,457.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	842.000 EACH		
Volunteer Highway Supply Co. Inc.		\$23.0000	\$19,366.00
Superior Traffic Control, LLC		\$23.0000	\$19,366.00
Volunteer Paving, LLC		\$27.0000	\$22,734.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	580.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$5,800.00
Superior Traffic Control, LLC		\$10.0000	\$5,800.00
Volunteer Paving, LLC		\$15.0000	\$8,700.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	115.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.0000	\$575.00
Superior Traffic Control, LLC		\$5.0000	\$575.00
Volunteer Paving, LLC		\$15.0000	\$1,725.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	2.670 S.F.		
Volunteer Highway Supply Co. Inc.		\$12.0000	\$32.04
Superior Traffic Control, LLC		\$12.0000	\$32.04
Volunteer Paving, LLC		\$12.5000	\$33.38
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	46.690 L.F.		
Volunteer Highway Supply Co. Inc.		\$12.0000	\$560.28
Superior Traffic Control, LLC		\$12.0000	\$560.28
Volunteer Paving, LLC		\$10.0000	\$466.90
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	53.880 L.M.		
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$86,208.00
Superior Traffic Control, LLC		\$1,600.0000	\$86,208.00
Volunteer Paving, LLC		\$1,600.0000	\$86,208.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,600.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$1.0000	\$3,600.00
Superior Traffic Control, LLC		\$1.0000	\$3,600.00
Volunteer Paving, LLC		\$2.5000	\$9,000.00
717-01 MOBILIZATION	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$2,950.0000	\$2,950.00
Superior Traffic Control, LLC		\$3,650.0000	\$3,650.00
Volunteer Paving, LLC		\$21,900.0000	\$21,900.00

SUB-TOTAL ROADWAY

Volunteer Highway Supply Co. Inc.	\$236,494.60
Superior Traffic Control, LLC	\$237,635.60
Volunteer Paving, LLC	\$316,508.87

TOTAL CONTRACT

Volunteer Highway Supply Co. Inc.	\$236,494.60
Superior Traffic Control, LLC	\$237,635.60
Volunteer Paving, LLC	\$316,508.87

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNT330 Call 017)

98303-4148-04,98303-4149-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2021

	TOTAL CONTRACT
Tradebe Environmental Services, LLC	\$1,377,461.42
Sweeping Corporation of America, Inc.	\$1,377,557.16

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
603-05.40 CONTAINMENT & DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)			
	14,000.000 GAL.		
Tradebe Environmental Services, LLC		\$0.3576	\$5,006.40
Sweeping Corporation of America, Inc.		\$0.2900	\$4,060.00
611-07.10 CLEAN DRAIN (TRENCH DRAIN)			
	5,000.000 L.F.		
Tradebe Environmental Services, LLC		\$9.5404	\$47,702.00
Sweeping Corporation of America, Inc.		\$2.2800	\$11,400.00
611-07.11 CLEAN DRAIN(WITH GRATE)			
	10,252.000 EACH		
Tradebe Environmental Services, LLC		\$19.4956	\$199,868.89
Sweeping Corporation of America, Inc.		\$32.6600	\$334,830.32
611-07.12 CLEAN DRAIN(WALL DRAIN)			
	1,390.000 EACH		
Tradebe Environmental Services, LLC		\$13.1280	\$18,247.92
Sweeping Corporation of America, Inc.		\$21.4200	\$29,773.80
611-07.13 PIPE CLEANING (<18IN DIA.)			
	3,400.000 L.F.		
Tradebe Environmental Services, LLC		\$4.5600	\$15,504.00
Sweeping Corporation of America, Inc.		\$2.5700	\$8,738.00
611-07.16 PIPE CLEANING (18IN TO 24IN)			
	2,000.000 L.F.		
Tradebe Environmental Services, LLC		\$6.8400	\$13,680.00
Sweeping Corporation of America, Inc.		\$2.8600	\$5,720.00
611-07.17 PIPE CLEANING (>24IN TO 36IN)			
	1,000.000 L.F.		
Tradebe Environmental Services, LLC		\$9.1200	\$9,120.00
Sweeping Corporation of America, Inc.		\$3.4300	\$3,430.00
611-07.18 PIPE CLEANING (>36IN TO 42IN)			
	100.000 L.F.		
Tradebe Environmental Services, LLC		\$18.2500	\$1,825.00
Sweeping Corporation of America, Inc.		\$3.8200	\$382.00
611-07.19 PIPE CLEANING (>42IN TO 60IN)			
	50.000 L.F.		
Tradebe Environmental Services, LLC		\$36.4800	\$1,824.00
Sweeping Corporation of America, Inc.		\$4.2800	\$214.00
712-01.02 LANE CLOSURE			
	70.000 EACH		
Tradebe Environmental Services, LLC		\$2,188.0800	\$153,165.60
Sweeping Corporation of America, Inc.		\$331.2400	\$23,186.80

		UNIT PRICE	EXTENSION
712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)			
	7.000 EACH		
Tradebe Environmental Services, LLC		\$3,307.9568	\$23,155.70
Sweeping Corporation of America, Inc.		\$257.0000	\$1,799.00
719-01 SWEEPING			
	20,934.000 L.M.		
Tradebe Environmental Services, LLC		\$34.6114	\$724,555.05
Sweeping Corporation of America, Inc.		\$45.0000	\$942,030.00
719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$41,613.5515	\$41,613.55
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$25,299.3515	\$25,299.35
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$26,219.3333	\$26,219.33
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$10,497.9515	\$10,497.95
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$10,497.9515	\$10,497.95
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$26,219.3333	\$26,219.33
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)			
	1.000 LS		
Tradebe Environmental Services, LLC		\$23,459.4000	\$23,459.40
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32

SUB-TOTAL MAINTENANCE

Tradebe Environmental Services, LLC
Sweeping Corporation of America, Inc.

\$1,377,461.42
\$1,377,557.16

TOTAL CONTRACT

Tradebe Environmental Services, LLC
Sweeping Corporation of America, Inc.

\$1,377,461.42
\$1,377,557.16

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

DAVIDSON AND RUTHERFORD COUNTIES (Contract No. CNT356 Call 019)

NH/STP/CM-I-098-3(30),98303-3142-44

THE CONSTRUCTION OF AN INTELLIGENT TRANSPORTATION SYSTEM AND OPERATIONAL UPGRADES FROM NASHVILLE TO MURFREESBORO ON I-24 FROM I-440 TO U.S. 231 (S.R. 10) AND ON U.S. 41 (U.S. 70S, S.R. 1) FROM I-24 TO U.S. 231 (S.R. 10).

PROJECT LENGTH - 94.100 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 3.50%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$45,778,075.30

		UNIT PRICE	EXTENSION
PARTICIPATING-NHPP 100% CATEGORY			
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Stansell Electric Company, Inc.		\$432,322.0000	\$432,322.00
109-10.01 TRAINEE			
	2,140.000 HOUR		
Stansell Electric Company, Inc.		\$0.8000	\$1,712.00
201-01 CLEARING AND GRUBBING			
	1.000 LS		
Stansell Electric Company, Inc.		\$587,686.0000	\$587,686.00
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Stansell Electric Company, Inc.		\$243,540.0000	\$243,540.00
202-08.28 REMOVAL OF MEDIAN BARRIER (PROPOSED SIGN SUPPORT LOCATIONS)			
	2,440.000 L.F.		
Stansell Electric Company, Inc.		\$120.0000	\$292,800.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	3,871.000 C.Y.		
Stansell Electric Company, Inc.		\$45.0000	\$174,195.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	449.000 C.Y.		
Stansell Electric Company, Inc.		\$60.0000	\$26,940.00
203-07 FURNISHING & SPREADING TOPSOIL			
	120.000 C.Y.		
Stansell Electric Company, Inc.		\$126.0000	\$15,120.00
209-02.03 8" TEMPORARY SLOPE DRAIN			
	4,548.000 L.F.		
Stansell Electric Company, Inc.		\$28.7000	\$130,527.60
209-03.20 FILTER SOCK (8 INCH)			
	7,740.000 L.F.		
Stansell Electric Company, Inc.		\$6.0000	\$46,440.00
209-05 SEDIMENT REMOVAL			
	287.000 C.Y.		
Stansell Electric Company, Inc.		\$43.1000	\$12,369.70
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	18,021.000 L.F.		
Stansell Electric Company, Inc.		\$5.5000	\$99,115.50

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	1,880.000 L.F.		
Stansell Electric Company, Inc.		\$2.6000	\$4,888.00
209-09.01 SANDBAGS			
	1,164.000 BAG		
Stansell Electric Company, Inc.		\$6.4000	\$7,449.60
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	14,178.000 S.Y.		
Stansell Electric Company, Inc.		\$2.2000	\$31,191.60
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	61.000 EACH		
Stansell Electric Company, Inc.		\$359.0000	\$21,899.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	80.000 L.F.		
Stansell Electric Company, Inc.		\$95.0000	\$7,600.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$6,180.0000	\$6,180.00
701-02 CONCRETE DRIVEWAY			
	7,238.000 S.F.		
Stansell Electric Company, Inc.		\$13.7000	\$99,160.60
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Stansell Electric Company, Inc.		\$1,687.0000	\$10,122.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	2,691.000 L.F.		
Stansell Electric Company, Inc.		\$32.9000	\$88,533.90
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3			
	13.000 EACH		
Stansell Electric Company, Inc.		\$1,519.0000	\$19,747.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Stansell Electric Company, Inc.		\$4,160.0000	\$24,960.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	20.000 EACH		
Stansell Electric Company, Inc.		\$10,766.0000	\$215,320.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	904.000 L.F.		
Stansell Electric Company, Inc.		\$2.0000	\$1,808.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	14,714.000 L.F.		
Stansell Electric Company, Inc.		\$2.9000	\$42,670.60
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,028.000 TON		
Stansell Electric Company, Inc.		\$108.0000	\$111,024.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	1,830.000 L.F.		
Stansell Electric Company, Inc.		\$484.0000	\$885,720.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Stansell Electric Company, Inc.		\$1,775,255.0000	\$1,775,255.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,800.000 L.F.		
Stansell Electric Company, Inc.		\$39.5000	\$189,600.00
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	41,760.000 L.F.		
Stansell Electric Company, Inc.		\$19.0000	\$793,440.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	416.000 EACH		
Stansell Electric Company, Inc.		\$60.3000	\$25,084.80
712-04.50 BARRIER RAIL DELINEATOR			
	240.000 EACH		
Stansell Electric Company, Inc.		\$15.8000	\$3,792.00
712-06 SIGNS (CONSTRUCTION)			
	2,829.000 S.F.		
Stansell Electric Company, Inc.		\$10.8000	\$30,553.20
712-08.03 ARROW BOARD (TYPE C)			
	20.000 EACH		
Stansell Electric Company, Inc.		\$1,938.0000	\$38,760.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	6,300.000 HOUR		
Stansell Electric Company, Inc.		\$115.0000	\$724,500.00

		UNIT PRICE	EXTENSION
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	50.000 DAY		
Stansell Electric Company, Inc.		\$3,325.0000	\$166,250.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	19.000 C.Y.		
Stansell Electric Company, Inc.		\$1,148.0000	\$21,812.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	2,759.000 LB.		
Stansell Electric Company, Inc.		\$4.9000	\$13,519.10
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	62.000 LB.		
Stansell Electric Company, Inc.		\$6.1000	\$378.20
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	20,924.000 LB.		
Stansell Electric Company, Inc.		\$5.9000	\$123,451.60
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 81'-0")	1.000 EACH		
Stansell Electric Company, Inc.		\$101,350.0000	\$101,350.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 100'-0")	1.000 EACH		
Stansell Electric Company, Inc.		\$117,650.0000	\$117,650.00
713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN 101'-0")	1.000 EACH		
Stansell Electric Company, Inc.		\$116,570.0000	\$116,570.00
713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN 92'-0")	1.000 EACH		
Stansell Electric Company, Inc.		\$113,550.0000	\$113,550.00
713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN 74'-0")	1.000 EACH		
Stansell Electric Company, Inc.		\$97,363.0000	\$97,363.00
713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN 73 FT)	1.000 EACH		
Stansell Electric Company, Inc.		\$94,679.0000	\$94,679.00
713-09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN 75 FT)	1.000 EACH		
Stansell Electric Company, Inc.		\$94,614.0000	\$94,614.00

		UNIT PRICE	EXTENSION
713-09.08 STEEL OVERHEAD SIGN STRUCTURE (SPAN 76 FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$95,038.0000	\$95,038.00
713-09.09 STEEL OVERHEAD SIGN STRUCTURE (SPAN 78 FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$95,512.0000	\$95,512.00
713-09.10 STEEL OVERHEAD SIGN STRUCTURE (SPAN 79 FT)			
	5.000 EACH		
Stansell Electric Company, Inc.		\$96,638.0000	\$483,190.00
713-09.11 STEEL OVERHEAD SIGN STRUCTURE (SPAN 80 FT)			
	6.000 EACH		
Stansell Electric Company, Inc.		\$96,811.0000	\$580,866.00
713-09.12 STEEL OVERHEAD SIGN STRUCTURE (SPAN 81 FT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$96,559.0000	\$193,118.00
713-09.13 STEEL OVERHEAD SIGN STRUCTURE (SPAN 84 FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$100,230.0000	\$100,230.00
713-09.14 STEEL OVERHEAD SIGN STRUCTURE (SPAN 89 FT)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$102,380.0000	\$102,380.00
713-09.15 STEEL OVERHEAD SIGN STRUCTURE (SPAN 90 FT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$103,310.0000	\$206,620.00
713-09.16 STEEL OVERHEAD SIGN STRUCTURE (SPAN 91 FT)			
	12.000 EACH		
Stansell Electric Company, Inc.		\$103,100.0000	\$1,237,200.00
713-09.17 STEEL OVERHEAD SIGN STRUCTURE (SPAN 92 FT)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$103,080.0000	\$721,560.00
713-09.18 STEEL OVERHEAD SIGN STRUCTURE (SPAN 93 FT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$103,140.0000	\$206,280.00
713-09.19 STEEL OVERHEAD SIGN STRUCTURE (SPAN 95 FT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$103,350.0000	\$206,700.00

		UNIT PRICE	EXTENSION
713-09.22 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	2.000 EACH		
Stansell Electric Company, Inc.		\$104,450.0000	\$208,900.00
713-09.23 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000 EACH		
Stansell Electric Company, Inc.		\$94,916.0000	\$284,748.00
713-09.24 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000 EACH		
Stansell Electric Company, Inc.		\$96,086.0000	\$96,086.00
713-09.25 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000 EACH		
Stansell Electric Company, Inc.		\$104,630.0000	\$104,630.00
713-09.26 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000 EACH		
Stansell Electric Company, Inc.		\$107,250.0000	\$321,750.00
713-09.27 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	3.000 EACH		
Stansell Electric Company, Inc.		\$107,900.0000	\$323,700.00
713-09.28 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	2.000 EACH		
Stansell Electric Company, Inc.		\$108,320.0000	\$216,640.00
713-09.29 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000 EACH		
Stansell Electric Company, Inc.		\$108,480.0000	\$108,480.00
713-09.30 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	6.000 EACH		
Stansell Electric Company, Inc.		\$100,420.0000	\$602,520.00
713-09.31 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.000 EACH		
Stansell Electric Company, Inc.		\$114,800.0000	\$114,800.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	36.000 S.F.		
Stansell Electric Company, Inc.		\$22.0000	\$792.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS	2,652.000 S.F.		
Stansell Electric Company, Inc.		\$30.8000	\$81,681.60

			CONTRACT	CNT356
			UNIT PRICE	EXTENSION
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS			
		1.000 LS		
	Stansell Electric Company, Inc.		\$23,792.0000	\$23,792.00
713-15.01	REMOVAL OF EXISTING SIGN POST			
		28.000 EACH		
	Stansell Electric Company, Inc.		\$567.0000	\$15,876.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		20.000 EACH		
	Stansell Electric Company, Inc.		\$220.0000	\$4,400.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Stansell Electric Company, Inc.		\$13,206.0000	\$26,412.00
713-16.41	RELOCATE SIGN			
		1.000 LS		
	Stansell Electric Company, Inc.		\$3,847.0000	\$3,847.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
		32.000 EACH		
	Stansell Electric Company, Inc.		\$136.0000	\$4,352.00
714-06.08	CABLE (1/C #0 AWG)			
		53,740.000 L.F.		
	Stansell Electric Company, Inc.		\$3.7000	\$198,838.00
714-06.23	CABLE (1/C #1 AWG)			
		62,740.000 L.F.		
	Stansell Electric Company, Inc.		\$3.0000	\$188,220.00
714-08.09	LIGHT STANDARDS (FOR NEW RDS POLE AND FOUNDATION)			
		17.000 EACH		
	Stansell Electric Company, Inc.		\$4,747.0000	\$80,699.00
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION			
		25.000 EACH		
	Stansell Electric Company, Inc.		\$1,030.0000	\$25,750.00
714-25.04	ELECTRICAL CONNECTION (MURFREESBORO ELECTRIC)			
		1.000 LS		
	Stansell Electric Company, Inc.		\$248,250.0000	\$248,250.00
717-01	MOBILIZATION			
		1.000 LS		
	Stansell Electric Company, Inc.		\$2,250,000.0000	\$2,250,000.00

		UNIT PRICE	EXTENSION
725-02.23 SPARE PARTS			
	1.000 LS		
Stansell Electric Company, Inc.		\$985,460.0000	\$985,460.00
725-02.79 FIBER SPLICE ENCLOSURE(UNDERGROUND)			
	64.000 EACH		
Stansell Electric Company, Inc.		\$1,084.0000	\$69,376.00
725-03.15 GROUND MOUNTED DEMARCATION POINT			
	2.000 EACH		
Stansell Electric Company, Inc.		\$3,235.0000	\$6,470.00
725-03.53 VIDEO DETECTION SYSTEM			
	14.000 EACH		
Stansell Electric Company, Inc.		\$8,533.0000	\$119,462.00
725-03.64 CCTV POLE AND FOUNDATION (50FT POLE)			
	31.000 EACH		
Stansell Electric Company, Inc.		\$26,076.0000	\$808,356.00
725-03.83 RDS COMM CABLE			
	14,440.000 L.F.		
Stansell Electric Company, Inc.		\$3.8000	\$54,872.00
725-03.99 VIDEO DETECTION CABLE			
	305.000 L.F.		
Stansell Electric Company, Inc.		\$2.7000	\$823.50
725-04.29 2IN STRUCTURE CONDUIT			
	80.000 L.F.		
Stansell Electric Company, Inc.		\$172.0000	\$13,760.00
725-05.06 FUSION SPLICE			
	1,254.000 EACH		
Stansell Electric Company, Inc.		\$55.3000	\$69,346.20
725-05.88 CELLULAR MODEM			
	42.000 EACH		
Stansell Electric Company, Inc.		\$4,746.0000	\$199,332.00
725-05.89 CELLULAR MODEM MONTHLY FEE (2 YEAR SERVICE)			
	1,008.000 MNTH		
Stansell Electric Company, Inc.		\$460.0000	\$463,680.00
725-05.99 REMOVAL OF SOLAR ARRAY AND WIRELESS MODEM			
	8.000 EACH		
Stansell Electric Company, Inc.		\$440.0000	\$3,520.00

		UNIT PRICE	EXTENSION
725-09.66 WORKSTATION COMPUTERS			
	1.000 EACH		
Stansell Electric Company, Inc.		\$97,529.0000	\$97,529.00
725-14.80 CONDUIT 1 1/4IN DIA (RGS)			
	235.000 L.F.		
Stansell Electric Company, Inc.		\$11.8000	\$2,773.00
725-20.43 PULL BOX (TYPE C)			
	396.000 EACH		
Stansell Electric Company, Inc.		\$1,028.0000	\$407,088.00
725-20.44 PULL BOX (TYPE D)			
	244.000 EACH		
Stansell Electric Company, Inc.		\$2,240.0000	\$546,560.00
725-20.45 PULL BOX (TYPE E)			
	7.000 EACH		
Stansell Electric Company, Inc.		\$2,860.0000	\$20,020.00
725-20.55 CABLE (1/C #6 AWG.)			
	133,755.000 L.F.		
Stansell Electric Company, Inc.		\$1.5000	\$200,632.50
725-20.56 CABLE (1/C #4 AWG.)			
	5,805.000 L.F.		
Stansell Electric Company, Inc.		\$1.8000	\$10,449.00
725-20.57 CABLE (1/C #2 AWG.)			
	50,470.000 L.F.		
Stansell Electric Company, Inc.		\$2.6000	\$131,222.00
725-20.59 CABLE (1/C #2/0 AWG)			
	116,065.000 L.F.		
Stansell Electric Company, Inc.		\$4.7000	\$545,505.50
725-20.60 CABLE (1/C #3/0 AWG.)			
	33,785.000 L.F.		
Stansell Electric Company, Inc.		\$5.2000	\$175,682.00
725-20.61 CABLE (1/C #4/0 AWG.)			
	45,915.000 L.F.		
Stansell Electric Company, Inc.		\$6.4000	\$293,856.00
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)			
	31.000 EACH		
Stansell Electric Company, Inc.		\$6,403.0000	\$198,493.00

		UNIT PRICE	EXTENSION
725-20.97 CCTV COMM CABLE	1,765.000 L.F.		
Stansell Electric Company, Inc.		\$1.4000	\$2,471.00
725-21.04 DYNAMIC MESSAGE SIGN REMOVAL	6.000 EACH		
Stansell Electric Company, Inc.		\$3,189.0000	\$19,134.00
725-21.18 DMS COMM CABLE	32,590.000 L.F.		
Stansell Electric Company, Inc.		\$2.7000	\$87,993.00
725-21.19 DMS POWER CABLE	32,590.000 L.F.		
Stansell Electric Company, Inc.		\$1.1000	\$35,849.00
725-21.20 DMS CONDUIT BANK (STRUCTURE MOUNTED)	225.000 L.F.		
Stansell Electric Company, Inc.		\$14.5000	\$3,262.50
725-21.21 TERMINAL SERVER	60.000 EACH		
Stansell Electric Company, Inc.		\$1,374.0000	\$82,440.00
725-21.24 DYNAMIC MESSAGE SIGN (FULL COLOR)	4.000 EACH		
Stansell Electric Company, Inc.		\$202,880.0000	\$811,520.00
725-21.25 DYNAMIC MESSAGE SIGN (OVER LANE DMS ARRAY)	269.000 EACH		
Stansell Electric Company, Inc.		\$15,628.0000	\$4,203,932.00
725-21.26 DYNAMIC MESSAGE SIGN (OVER SHOULDER DMS)	67.000 EACH		
Stansell Electric Company, Inc.		\$24,821.0000	\$1,663,007.00
725-21.49 MODIFY ELECTRICAL DEMARCATION POINT	26.000 EACH		
Stansell Electric Company, Inc.		\$1,844.0000	\$47,944.00
725-21.73 TRANSFORMER (ALL 5 KVA'S)	56.000 EACH		
Stansell Electric Company, Inc.		\$1,995.0000	\$111,720.00
725-21.91 RADAR DETECTION SYSTEM	60.000 EACH		
Stansell Electric Company, Inc.		\$9,278.0000	\$556,680.00

		UNIT PRICE	EXTENSION
725-21.95 RADAR DETECTION SYSTEM REMOVAL			
	21.000 EACH		
Stansell Electric Company, Inc.		\$277.0000	\$5,817.00
725-22.22 CONDUIT BANK (TYPE 2)			
	43,985.000 L.F.		
Stansell Electric Company, Inc.		\$7.8000	\$343,083.00
725-22.24 CONDUIT BANK (TYPE 4)			
	7,290.000 L.F.		
Stansell Electric Company, Inc.		\$12.8000	\$93,312.00
725-22.31 CONDUIT BANK BORED (TYPE 1)			
	325.000 L.F.		
Stansell Electric Company, Inc.		\$24.7000	\$8,027.50
725-22.32 CONDUIT BANK BORED (TYPE 2)			
	8,660.000 L.F.		
Stansell Electric Company, Inc.		\$25.6000	\$221,696.00
725-22.34 CONDUIT BANK BORED (TYPE 4)			
	1,115.000 L.F.		
Stansell Electric Company, Inc.		\$60.5000	\$67,457.50
725-22.35 CONDUIT BANK BORED (DMS CONDUIT BANK)			
	955.000 L.F.		
Stansell Electric Company, Inc.		\$25.4000	\$24,257.00
725-22.50 DMS CONDUIT BANK			
	27,730.000 L.F.		
Stansell Electric Company, Inc.		\$25.4000	\$704,342.00
725-22.65 STRUCTURE CONDUIT BANK (3IN)			
	330.000 L.F.		
Stansell Electric Company, Inc.		\$117.0000	\$38,610.00
725-22.74 2IN CONDUIT W/BANK			
	13,395.000 L.F.		
Stansell Electric Company, Inc.		\$6.6000	\$88,407.00
725-22.80 3IN CONDUIT W/BANK			
	86,240.000 L.F.		
Stansell Electric Company, Inc.		\$13.2000	\$1,138,368.00
725-22.81 3IN CONDUIT BORED W/BANK			
	9,645.000 L.F.		
Stansell Electric Company, Inc.		\$35.0000	\$337,575.00

		CONTRACT	CNT356
		UNIT PRICE	EXTENSION
725-23.01	ITS CABLE MARKER		
		500.000 EACH	
	Stansell Electric Company, Inc.	\$107.0000	\$53,500.00
725-23.16	FIBER OPTIC CABLE (144F)		
		188,365.000 L.F.	
	Stansell Electric Company, Inc.	\$3.4000	\$640,441.00
725-23.21	FIBER OPTIC DROP CABLE (12 F)		
		81,020.000 L.F.	
	Stansell Electric Company, Inc.	\$2.6000	\$210,652.00
725-23.31	FIBER OPTIC DROP PANEL (12 F)		
		106.000 EACH	
	Stansell Electric Company, Inc.	\$650.0000	\$68,900.00
725-24.01	CABINET (TYPE A)		
		27.000 EACH	
	Stansell Electric Company, Inc.	\$1,593.0000	\$43,011.00
725-24.02	CABINET (TYPE B)		
		34.000 EACH	
	Stansell Electric Company, Inc.	\$4,389.0000	\$149,226.00
725-24.03	CABINET (TYPE C)		
		71.000 EACH	
	Stansell Electric Company, Inc.	\$6,025.0000	\$427,775.00
725-24.11	ITS COMMUNICATIONS HUB (BUILDING COMPLETE)		
		2.000 EACH	
	Stansell Electric Company, Inc.	\$339,090.0000	\$678,180.00
725-24.13	ITS COMMUNICATIONS HUB MODIFICATION		
		3.000 EACH	
	Stansell Electric Company, Inc.	\$36,530.0000	\$109,590.00
725-24.41	BURN-IN PERIOD		
		1.000 LS	
	Stansell Electric Company, Inc.	\$128,880.0000	\$128,880.00
725-24.51	SYSTEM INTEGRATION		
		1.000 LS	
	Stansell Electric Company, Inc.	\$2,335,480.0000	\$2,335,480.00
725-24.55	AS-BUILT PLANS		
		1.000 LS	
	Stansell Electric Company, Inc.	\$112,520.0000	\$112,520.00

		CONTRACT	CNT356
		UNIT PRICE	EXTENSION
725-24.61 TRAINING			
	1.000 LS		
Stansell Electric Company, Inc.		\$71,499.0000	\$71,499.00
725-28.07 ETHERNET SWITCH (FIELD LAYER 2)			
	113.000 EACH		
Stansell Electric Company, Inc.		\$8,119.0000	\$917,447.00
725-28.08 ETHERNET SWITCH (LAYER 3)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$59,463.0000	\$475,704.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	112.000 EACH		
Stansell Electric Company, Inc.		\$1,107.0000	\$123,984.00
730-05.04 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION			
	115.000 EACH		
Stansell Electric Company, Inc.		\$1,414.0000	\$162,610.00
730-12.18 CONDUIT (3IN, STRUCTURE MOUNTED)			
	1,400.000 L.F.		
Stansell Electric Company, Inc.		\$10.8000	\$15,120.00
730-13.08 VEHICLE DETECTOR (ADVANCED RADAR FOR TRAFFIC SIGNALS)			
	237.000 EACH		
Stansell Electric Company, Inc.		\$8,990.0000	\$2,130,630.00
730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)			
	100.000 EACH		
Stansell Electric Company, Inc.		\$16,595.0000	\$1,659,500.00
730-13.15 VEHICLE DETECTOR (TWO 360-DEGREE CAMERA)			
	12.000 EACH		
Stansell Electric Company, Inc.		\$18,457.0000	\$221,484.00
730-15.12 MODIFY CABINET (DETECTION AND COMMUNICATION INSTALLATION)			
	115.000 EACH		
Stansell Electric Company, Inc.		\$1,577.0000	\$181,355.00
730-30.02 COMPUTER FOR SIGNAL SYSTEM (COMPLETE CENTRACS SYSTEM)			
	1.000 LS		
Stansell Electric Company, Inc.		\$235,300.0000	\$235,300.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	19,193.000 L.F.		
Stansell Electric Company, Inc.		\$4.5000	\$86,368.50

		UNIT PRICE	EXTENSION
760-15.25 TRANSFORMER VG15KVA (ALL 15 KVA'S)*			
	67.000 EACH		
Stansell Electric Company, Inc.		\$2,122.0000	\$142,174.00
760-15.27 TRANSFORMER VG10KVA (ALL 10 KVA'S)*			
	6.000 EACH		
Stansell Electric Company, Inc.		\$2,122.0000	\$12,732.00
760-15.28 TRANSFORMER VG50KVA (ALL 50 KVA'S)*			
	2.000 EACH		
Stansell Electric Company, Inc.		\$5,141.0000	\$10,282.00
801-01 SEEDING (WITH MULCH)			
	38.000 UNIT		
Stansell Electric Company, Inc.		\$108.0000	\$4,104.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	13.000 UNIT		
Stansell Electric Company, Inc.		\$144.0000	\$1,872.00
801-03 WATER (SEEDING & SODDING)			
	257.000 M.G.		
Stansell Electric Company, Inc.		\$71.8000	\$18,452.60
803-01 SODDING (NEW SOD)			
	25,147.000 S.Y.		
Stansell Electric Company, Inc.		\$7.2000	\$181,058.40

SUB-TOTAL PARTICIPATING-NHPP 100%

Stansell Electric Company, Inc.

\$45,778,075.30

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$45,778,075.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

DECATUR COUNTY (Contract No. CNT310 Call 020)

HSIP-2000(18),20945-3445-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
Volunteer Paving, LLC	\$214,804.06
Superior Traffic Control, LLC	\$218,215.50
Tri-State Guardrail & Sign Co., Inc.	\$244,330.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	255.000 L.F.		
Volunteer Paving, LLC		\$3.9000	\$994.50
Superior Traffic Control, LLC		\$3.5500	\$905.25
Tri-State Guardrail & Sign Co., Inc.		\$5.0000	\$1,275.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$30,000.0000	\$30,000.00
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Tri-State Guardrail & Sign Co., Inc.		\$5,500.0000	\$5,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,350.000 L.F.		
Volunteer Paving, LLC		\$4.7800	\$6,453.00
Superior Traffic Control, LLC		\$6.0000	\$8,100.00
Tri-State Guardrail & Sign Co., Inc.		\$9.2500	\$12,487.50
713-11.01 "U" SECTION STEEL POSTS			
	156.000 LB.		
Volunteer Paving, LLC		\$4.1600	\$648.96
Superior Traffic Control, LLC		\$4.0000	\$624.00
Tri-State Guardrail & Sign Co., Inc.		\$4.5000	\$702.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	6,068.000 LB.		
Volunteer Paving, LLC		\$4.4000	\$26,699.20
Superior Traffic Control, LLC		\$4.0000	\$24,272.00
Tri-State Guardrail & Sign Co., Inc.		\$4.8500	\$29,429.80
713-11.21 P POST SLIP BASE			
	38.000 EACH		
Volunteer Paving, LLC		\$451.0000	\$17,138.00
Superior Traffic Control, LLC		\$325.0000	\$12,350.00
Tri-State Guardrail & Sign Co., Inc.		\$285.0000	\$10,830.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	758.000 S.F.		
Volunteer Paving, LLC		\$10.8500	\$8,224.30
Superior Traffic Control, LLC		\$13.0000	\$9,854.00
Tri-State Guardrail & Sign Co., Inc.		\$18.9500	\$14,364.10
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	695.000 S.F.		
Volunteer Paving, LLC		\$11.4800	\$7,978.60
Superior Traffic Control, LLC		\$13.5500	\$9,417.25
Tri-State Guardrail & Sign Co., Inc.		\$19.0000	\$13,205.00

		UNIT PRICE	EXTENSION
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Volunteer Paving, LLC		\$1,651.0000	\$1,651.00
Superior Traffic Control, LLC		\$350.0000	\$350.00
Tri-State Guardrail & Sign Co., Inc.		\$6,325.0000	\$6,325.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	410.000 L.F.		
Volunteer Paving, LLC		\$15.0000	\$6,150.00
Superior Traffic Control, LLC		\$12.5000	\$5,125.00
Tri-State Guardrail & Sign Co., Inc.		\$13.1300	\$5,383.30
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	45.680 L.M.		
Volunteer Paving, LLC		\$1,800.0000	\$82,224.00
Superior Traffic Control, LLC		\$2,800.0000	\$127,904.00
Tri-State Guardrail & Sign Co., Inc.		\$2,940.0000	\$134,299.20
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,157.000 L.F.		
Volunteer Paving, LLC		\$2.5000	\$5,392.50
Superior Traffic Control, LLC		\$2.0000	\$4,314.00
Tri-State Guardrail & Sign Co., Inc.		\$2.1000	\$4,529.70
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Paving, LLC		\$21,250.0000	\$21,250.00
Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
Tri-State Guardrail & Sign Co., Inc.		\$6,000.0000	\$6,000.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$214,804.06
Superior Traffic Control, LLC	\$218,215.50
Tri-State Guardrail & Sign Co., Inc.	\$244,330.60

TOTAL CONTRACT

Volunteer Paving, LLC	\$214,804.06
Superior Traffic Control, LLC	\$218,215.50
Tri-State Guardrail & Sign Co., Inc.	\$244,330.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

DICKSON COUNTY (Contract No. CNT353 Call 021)

HSIP-2200(17),22946-3404-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$142,682.10
Volunteer Paving, LLC	\$193,414.27

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
			1.000 LS
	Superior Traffic Control, LLC	\$3,600.0000	\$3,600.00
	Volunteer Paving, LLC	\$19,500.0000	\$19,500.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)		
			8.000 EACH
	Superior Traffic Control, LLC	\$32.0000	\$256.00
	Volunteer Paving, LLC	\$36.0000	\$288.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
			441.000 L.F.
	Superior Traffic Control, LLC	\$5.0000	\$2,205.00
	Volunteer Paving, LLC	\$4.2300	\$1,865.43
713-11.01	"U" SECTION STEEL POSTS		
			6,016.000 LB.
	Superior Traffic Control, LLC	\$3.3500	\$20,153.60
	Volunteer Paving, LLC	\$2.6400	\$15,882.24
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
			2,372.000 LB.
	Superior Traffic Control, LLC	\$3.0000	\$7,116.00
	Volunteer Paving, LLC	\$2.8800	\$6,831.36
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
			600.000 S.F.
	Superior Traffic Control, LLC	\$12.0000	\$7,200.00
	Volunteer Paving, LLC	\$9.6600	\$5,796.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
			633.000 S.F.
	Superior Traffic Control, LLC	\$12.5000	\$7,912.50
	Volunteer Paving, LLC	\$10.2800	\$6,507.24
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			41.000 EACH
	Superior Traffic Control, LLC	\$10.0000	\$410.00
	Volunteer Paving, LLC	\$29.0000	\$1,189.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)		
			965.000 EACH
	Superior Traffic Control, LLC	\$25.0000	\$24,125.00
	Volunteer Paving, LLC	\$25.0000	\$24,125.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)		
			142.000 L.F.
	Superior Traffic Control, LLC	\$12.0000	\$1,704.00
	Volunteer Paving, LLC	\$15.0000	\$2,130.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	55.000 L.M.		
Superior Traffic Control, LLC		\$1,200.0000	\$66,000.00
Volunteer Paving, LLC		\$1,600.0000	\$88,000.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$2,000.0000	\$2,000.00
Volunteer Paving, LLC		\$21,300.0000	\$21,300.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$142,682.10

Volunteer Paving, LLC

\$193,414.27

TOTAL CONTRACT

Superior Traffic Control, LLC

\$142,682.10

Volunteer Paving, LLC

\$193,414.27

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

GIBSON COUNTY (Contract No. CNT355 Call 022)

27955-3554-04

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT PHOENIX (TYSON FOODS).

PROJECT LENGTH - 1.319 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$3,216,331.80
Ford Construction Company	\$3,667,915.38
Harold Coffey Construction Co., Inc.	\$4,155,140.43
Jones Bros. Contractors, LLC	\$4,485,874.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Delta Contracting Company, LLC	\$33,000.0000	\$33,000.00
	Ford Construction Company	\$55,000.0000	\$55,000.00
	Harold Coffey Construction Co., Inc.	\$100,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC	\$60,000.0000	\$60,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Delta Contracting Company, LLC	\$18,000.0000	\$18,000.00
	Ford Construction Company	\$50,000.0000	\$50,000.00
	Harold Coffey Construction Co., Inc.	\$335,000.0000	\$335,000.00
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Delta Contracting Company, LLC	\$3,000.0000	\$3,000.00
	Ford Construction Company	\$2,000.0000	\$2,000.00
	Harold Coffey Construction Co., Inc.	\$10,000.0000	\$10,000.00
	Jones Bros. Contractors, LLC	\$43,000.0000	\$43,000.00
202-02.01	REMOVAL OF PIPE (1.6' x 2.3'; STA. 350+56)		
		73.000 L.F.	
	Delta Contracting Company, LLC	\$2.0000	\$146.00
	Ford Construction Company	\$30.0000	\$2,190.00
	Harold Coffey Construction Co., Inc.	\$24.0000	\$1,752.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,095.00
202-02.02	REMOVAL OF PIPE (48", STA. 16+30)		
		60.000 L.F.	
	Delta Contracting Company, LLC	\$2.0000	\$120.00
	Ford Construction Company	\$40.0000	\$2,400.00
	Harold Coffey Construction Co., Inc.	\$24.0000	\$1,440.00
	Jones Bros. Contractors, LLC	\$18.0000	\$1,080.00
202-02.03	REMOVAL OF PIPE (12", STA. 31+00)		
		92.000 L.F.	
	Delta Contracting Company, LLC	\$2.0000	\$184.00
	Ford Construction Company	\$20.0000	\$1,840.00
	Harold Coffey Construction Co., Inc.	\$24.0000	\$2,208.00
	Jones Bros. Contractors, LLC	\$15.0000	\$1,380.00
202-02.04	REMOVAL OF PIPE (54", STA. 32+80)		
		53.000 L.F.	
	Delta Contracting Company, LLC	\$2.0000	\$106.00
	Ford Construction Company	\$50.0000	\$2,650.00
	Harold Coffey Construction Co., Inc.	\$24.0000	\$1,272.00
	Jones Bros. Contractors, LLC	\$20.0000	\$1,060.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	20,721.000 C.Y.		
Delta Contracting Company, LLC		\$3.1000	\$64,235.10
Ford Construction Company		\$5.3500	\$110,857.35
Harold Coffey Construction Co., Inc.		\$6.1000	\$126,398.10
Jones Bros. Contractors, LLC		\$6.0000	\$124,326.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	59,030.000 C.Y.		
Delta Contracting Company, LLC		\$4.5000	\$265,635.00
Ford Construction Company		\$7.3300	\$432,689.90
Harold Coffey Construction Co., Inc.		\$2.5000	\$147,575.00
Jones Bros. Contractors, LLC		\$8.0000	\$472,240.00
203-04 PLACING AND SPREADING TOPSOIL			
	3,900.000 C.Y.		
Delta Contracting Company, LLC		\$3.5000	\$13,650.00
Ford Construction Company		\$3.6000	\$14,040.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$19,500.00
Jones Bros. Contractors, LLC		\$10.0000	\$39,000.00
203-06 WATER			
	370.000 M.G.		
Delta Contracting Company, LLC		\$15.0000	\$5,550.00
Ford Construction Company		\$20.0000	\$7,400.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$7,400.00
Jones Bros. Contractors, LLC		\$50.0000	\$18,500.00
204-08 FOUNDATION FILL MATERIAL			
	102.000 C.Y.		
Delta Contracting Company, LLC		\$70.0000	\$7,140.00
Ford Construction Company		\$56.0000	\$5,712.00
Harold Coffey Construction Co., Inc.		\$80.0000	\$8,160.00
Jones Bros. Contractors, LLC		\$60.0000	\$6,120.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	1.000 L.M.		
Delta Contracting Company, LLC		\$1,100.0000	\$1,100.00
Ford Construction Company		\$2,350.0000	\$2,350.00
Harold Coffey Construction Co., Inc.		\$750.0000	\$750.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
209-02.05 12" TEMPORARY SLOPE DRAIN			
	250.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$3,000.00
Ford Construction Company		\$15.0000	\$3,750.00
Harold Coffey Construction Co., Inc.		\$2.0000	\$500.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,500.00

		UNIT PRICE	EXTENSION
209-03.23 FILTER SOCK (24 INCH)			
	2,070.000 L.F.		
Delta Contracting Company, LLC		\$3.7500	\$7,762.50
Ford Construction Company		\$11.0000	\$22,770.00
Harold Coffey Construction Co., Inc.		\$3.7500	\$7,762.50
Jones Bros. Contractors, LLC		\$10.0000	\$20,700.00
209-05 SEDIMENT REMOVAL			
	570.000 C.Y.		
Delta Contracting Company, LLC		\$3.5000	\$1,995.00
Ford Construction Company		\$3.6000	\$2,052.00
Harold Coffey Construction Co., Inc.		\$6.0000	\$3,420.00
Jones Bros. Contractors, LLC		\$2.0000	\$1,140.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	8,660.000 L.F.		
Delta Contracting Company, LLC		\$3.9500	\$34,207.00
Ford Construction Company		\$3.8000	\$32,908.00
Harold Coffey Construction Co., Inc.		\$3.9500	\$34,207.00
Jones Bros. Contractors, LLC		\$3.7500	\$32,475.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	10,750.000 L.F.		
Delta Contracting Company, LLC		\$1.5000	\$16,125.00
Ford Construction Company		\$1.8000	\$19,350.00
Harold Coffey Construction Co., Inc.		\$1.5000	\$16,125.00
Jones Bros. Contractors, LLC		\$1.8000	\$19,350.00
209-08.07 ROCK CHECK DAM PER			
	8.000 EACH		
Delta Contracting Company, LLC		\$250.0000	\$2,000.00
Ford Construction Company		\$505.0000	\$4,040.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$8,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	51.000 EACH		
Delta Contracting Company, LLC		\$400.0000	\$20,400.00
Ford Construction Company		\$605.0000	\$30,855.00
Harold Coffey Construction Co., Inc.		\$250.0000	\$12,750.00
Jones Bros. Contractors, LLC		\$1,700.0000	\$86,700.00
209-09.01 SANDBAGS			
	1,000.000 BAG		
Delta Contracting Company, LLC		\$5.0000	\$5,000.00
Ford Construction Company		\$4.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$9.0000	\$9,000.00

		UNIT PRICE	EXTENSION
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Delta Contracting Company, LLC		\$420.0000	\$1,680.00
Ford Construction Company		\$550.0000	\$2,200.00
Harold Coffey Construction Co., Inc.		\$700.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
209-11.01 SEDIMENT BASIN RISER(60")			
	1.000 EACH		
Delta Contracting Company, LLC		\$13,000.0000	\$13,000.00
Ford Construction Company		\$6,000.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$8,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	500.000 S.Y.		
Delta Contracting Company, LLC		\$3.0000	\$1,500.00
Ford Construction Company		\$2.0000	\$1,000.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1.7500	\$875.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	300.000 S.Y.		
Delta Contracting Company, LLC		\$3.5000	\$1,050.00
Ford Construction Company		\$3.9200	\$1,176.00
Harold Coffey Construction Co., Inc.		\$3.5000	\$1,050.00
Jones Bros. Contractors, LLC		\$2.0000	\$600.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	980.000 L.F.		
Delta Contracting Company, LLC		\$16.0000	\$15,680.00
Ford Construction Company		\$15.0000	\$14,700.00
Harold Coffey Construction Co., Inc.		\$7.0000	\$6,860.00
Jones Bros. Contractors, LLC		\$36.0000	\$35,280.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	115.000 L.F.		
Delta Contracting Company, LLC		\$72.0000	\$8,280.00
Ford Construction Company		\$125.0000	\$14,375.00
Harold Coffey Construction Co., Inc.		\$75.0000	\$8,625.00
Jones Bros. Contractors, LLC		\$28.0000	\$3,220.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	14,410.000 TON		
Delta Contracting Company, LLC		\$26.0000	\$374,660.00
Ford Construction Company		\$27.0000	\$389,070.00
Harold Coffey Construction Co., Inc.		\$34.0000	\$489,940.00
Jones Bros. Contractors, LLC		\$28.0000	\$403,480.00

		UNIT PRICE	EXTENSION
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	790.000 TON		
Delta Contracting Company, LLC		\$32.0000	\$25,280.00
Ford Construction Company		\$35.0000	\$27,650.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$27,650.00
Jones Bros. Contractors, LLC		\$35.0000	\$27,650.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)			
	100.000 TON		
Delta Contracting Company, LLC		\$31.0000	\$3,100.00
Ford Construction Company		\$32.0000	\$3,200.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$3,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$3,500.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	39.000 TON		
Delta Contracting Company, LLC		\$45.0000	\$1,755.00
Ford Construction Company		\$39.0000	\$1,521.00
Harold Coffey Construction Co., Inc.		\$40.0000	\$1,560.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,560.00
303-10.03 MINERAL AGGREGATE (SIZE 68)			
	6.000 TON		
Delta Contracting Company, LLC		\$55.0000	\$330.00
Ford Construction Company		\$39.0000	\$234.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$600.00
Jones Bros. Contractors, LLC		\$86.0000	\$516.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	100.000 TON		
Delta Contracting Company, LLC		\$132.0000	\$13,200.00
Ford Construction Company		\$132.0000	\$13,200.00
Harold Coffey Construction Co., Inc.		\$132.0000	\$13,200.00
Jones Bros. Contractors, LLC		\$132.0000	\$13,200.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	2,310.000 TON		
Delta Contracting Company, LLC		\$116.3500	\$268,768.50
Ford Construction Company		\$116.3500	\$268,768.50
Harold Coffey Construction Co., Inc.		\$116.3500	\$268,768.50
Jones Bros. Contractors, LLC		\$116.2500	\$268,537.50
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	2,590.000 TON		
Delta Contracting Company, LLC		\$119.4500	\$309,375.50
Ford Construction Company		\$119.4500	\$309,375.50
Harold Coffey Construction Co., Inc.		\$119.4500	\$309,375.50
Jones Bros. Contractors, LLC		\$119.4500	\$309,375.50

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	21.000 TON		
Delta Contracting Company, LLC		\$1,085.0000	\$22,785.00
Ford Construction Company		\$1,085.0000	\$22,785.00
Harold Coffey Construction Co., Inc.		\$1,085.0000	\$22,785.00
Jones Bros. Contractors, LLC		\$1,085.0000	\$22,785.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	72.000 TON		
Delta Contracting Company, LLC		\$24.0000	\$1,728.00
Ford Construction Company		\$24.0000	\$1,728.00
Harold Coffey Construction Co., Inc.		\$24.0000	\$1,728.00
Jones Bros. Contractors, LLC		\$24.0000	\$1,728.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	13.000 TON		
Delta Contracting Company, LLC		\$1,125.0000	\$14,625.00
Ford Construction Company		\$1,125.0000	\$14,625.00
Harold Coffey Construction Co., Inc.		\$1,125.0000	\$14,625.00
Jones Bros. Contractors, LLC		\$1,125.0000	\$14,625.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,526.000 TON		
Delta Contracting Company, LLC		\$127.6500	\$194,793.90
Ford Construction Company		\$127.6500	\$194,793.90
Harold Coffey Construction Co., Inc.		\$127.6500	\$194,793.90
Jones Bros. Contractors, LLC		\$127.6500	\$194,793.90
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.070 L.M.		
Delta Contracting Company, LLC		\$10,000.0000	\$700.00
Ford Construction Company		\$91,883.0000	\$6,431.81
Harold Coffey Construction Co., Inc.		\$42,850.0000	\$2,999.50
Jones Bros. Contractors, LLC		\$42,850.0000	\$2,999.50
604-01.01 CLASS A CONCRETE (ROADWAY)			
	230.000 C.Y.		
Delta Contracting Company, LLC		\$450.0000	\$103,500.00
Ford Construction Company		\$610.0000	\$140,300.00
Harold Coffey Construction Co., Inc.		\$794.0000	\$182,620.00
Jones Bros. Contractors, LLC		\$650.0000	\$149,500.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	49,045.000 LB.		
Delta Contracting Company, LLC		\$0.9000	\$44,140.50
Ford Construction Company		\$1.0500	\$51,497.25
Harold Coffey Construction Co., Inc.		\$0.8800	\$43,159.60
Jones Bros. Contractors, LLC		\$1.0000	\$49,045.00

		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	138.000 L.F.		
Delta Contracting Company, LLC		\$61.0000	\$8,418.00
Ford Construction Company		\$65.0000	\$8,970.00
Harold Coffey Construction Co., Inc.		\$65.0000	\$8,970.00
Jones Bros. Contractors, LLC		\$60.0000	\$8,280.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)	104.000 L.F.		
Delta Contracting Company, LLC		\$127.0000	\$13,208.00
Ford Construction Company		\$130.0000	\$13,520.00
Harold Coffey Construction Co., Inc.		\$125.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$130.0000	\$13,520.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)	68.000 L.F.		
Delta Contracting Company, LLC		\$152.0000	\$10,336.00
Ford Construction Company		\$175.0000	\$11,900.00
Harold Coffey Construction Co., Inc.		\$160.0000	\$10,880.00
Jones Bros. Contractors, LLC		\$176.0000	\$11,968.00
607-57.02 REINFORCED CONCRETE PIPE ARCH (29" X 18")	140.000 L.F.		
Delta Contracting Company, LLC		\$82.0000	\$11,480.00
Ford Construction Company		\$110.0000	\$15,400.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$11,900.00
Jones Bros. Contractors, LLC		\$100.0000	\$14,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	16.000 C.Y.		
Delta Contracting Company, LLC		\$1,200.0000	\$19,200.00
Ford Construction Company		\$100.0000	\$1,600.00
Harold Coffey Construction Co., Inc.		\$794.0000	\$12,704.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$16,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,622.000 LB.		
Delta Contracting Company, LLC		\$2.0000	\$3,244.00
Ford Construction Company		\$1.0000	\$1,622.00
Harold Coffey Construction Co., Inc.		\$0.8800	\$1,427.36
Jones Bros. Contractors, LLC		\$4.0000	\$6,488.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1	1.000 EACH		
Delta Contracting Company, LLC		\$3,500.0000	\$3,500.00
Ford Construction Company		\$3,800.0000	\$3,800.00
Harold Coffey Construction Co., Inc.		\$1,800.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	3.000 EACH		
Delta Contracting Company, LLC		\$4,200.0000	\$12,600.00
Ford Construction Company		\$4,400.0000	\$13,200.00
Harold Coffey Construction Co., Inc.		\$2,100.0000	\$6,300.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Delta Contracting Company, LLC		\$5,000.0000	\$10,000.00
Ford Construction Company		\$5,500.0000	\$11,000.00
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
Ford Construction Company		\$6,500.0000	\$13,000.00
Harold Coffey Construction Co., Inc.		\$3,800.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$18,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	252.000 L.F.		
Delta Contracting Company, LLC		\$38.0000	\$9,576.00
Ford Construction Company		\$50.0000	\$12,600.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$7,560.00
Jones Bros. Contractors, LLC		\$35.0000	\$8,820.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	72.000 L.F.		
Delta Contracting Company, LLC		\$58.0000	\$4,176.00
Ford Construction Company		\$100.0000	\$7,200.00
Harold Coffey Construction Co., Inc.		\$52.0000	\$3,744.00
Jones Bros. Contractors, LLC		\$70.4000	\$5,068.80
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
Delta Contracting Company, LLC		\$845.0000	\$6,760.00
Ford Construction Company		\$845.0000	\$6,760.00
Harold Coffey Construction Co., Inc.		\$845.0000	\$6,760.00
Jones Bros. Contractors, LLC		\$845.0000	\$6,760.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	2,000.000 L.F.		
Delta Contracting Company, LLC		\$16.7000	\$33,400.00
Ford Construction Company		\$16.7000	\$33,400.00
Harold Coffey Construction Co., Inc.		\$16.7000	\$33,400.00
Jones Bros. Contractors, LLC		\$16.7000	\$33,400.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Delta Contracting Company, LLC		\$2,650.0000	\$21,200.00
Ford Construction Company		\$2,650.0000	\$21,200.00
Harold Coffey Construction Co., Inc.		\$2,650.0000	\$21,200.00
Jones Bros. Contractors, LLC		\$2,650.0000	\$21,200.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,600.000 L.F.		
Delta Contracting Company, LLC		\$1.0000	\$1,600.00
Ford Construction Company		\$2.0000	\$3,200.00
Harold Coffey Construction Co., Inc.		\$1.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$2.0000	\$3,200.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	2.000 EACH		
Delta Contracting Company, LLC		\$190.0000	\$380.00
Ford Construction Company		\$180.0000	\$360.00
Harold Coffey Construction Co., Inc.		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	215.000 TON		
Delta Contracting Company, LLC		\$39.0000	\$8,385.00
Ford Construction Company		\$40.0000	\$8,600.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$9,675.00
Jones Bros. Contractors, LLC		\$50.0000	\$10,750.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	97.000 TON		
Delta Contracting Company, LLC		\$39.0000	\$3,783.00
Ford Construction Company		\$40.0000	\$3,880.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$4,365.00
Jones Bros. Contractors, LLC		\$75.0000	\$7,275.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	2,650.000 TON		
Delta Contracting Company, LLC		\$39.0000	\$103,350.00
Ford Construction Company		\$40.0000	\$106,000.00
Harold Coffey Construction Co., Inc.		\$45.0000	\$119,250.00
Jones Bros. Contractors, LLC		\$55.0000	\$145,750.00
710-10.02 6" PERFORATED PLASTIC PIPE			
	660.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$7,920.00
Ford Construction Company		\$28.0000	\$18,480.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$9,900.00
Jones Bros. Contractors, LLC		\$25.0000	\$16,500.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$24,450.0000	\$24,450.00
Ford Construction Company		\$23,655.0000	\$23,655.00
Harold Coffey Construction Co., Inc.		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$83,000.0000	\$83,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Delta Contracting Company, LLC		\$26.0000	\$650.00
Ford Construction Company		\$26.0000	\$650.00
Harold Coffey Construction Co., Inc.		\$26.0000	\$650.00
Jones Bros. Contractors, LLC		\$26.0000	\$650.00
712-05.01 WARNING LIGHTS (TYPE A)			
	6.000 EACH		
Delta Contracting Company, LLC		\$20.0000	\$120.00
Ford Construction Company		\$20.0000	\$120.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$120.00
Jones Bros. Contractors, LLC		\$20.0000	\$120.00
712-05.03 WARNING LIGHTS (TYPE C)			
	2.000 EACH		
Delta Contracting Company, LLC		\$20.0000	\$40.00
Ford Construction Company		\$20.0000	\$40.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$40.00
Jones Bros. Contractors, LLC		\$20.0000	\$40.00
712-06 SIGNS (CONSTRUCTION)			
	271.000 S.F.		
Delta Contracting Company, LLC		\$5.5000	\$1,490.50
Ford Construction Company		\$5.5000	\$1,490.50
Harold Coffey Construction Co., Inc.		\$5.5000	\$1,490.50
Jones Bros. Contractors, LLC		\$5.5000	\$1,490.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	40.000 L.F.		
Delta Contracting Company, LLC		\$11.0000	\$440.00
Ford Construction Company		\$11.0000	\$440.00
Harold Coffey Construction Co., Inc.		\$11.0000	\$440.00
Jones Bros. Contractors, LLC		\$11.0000	\$440.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Delta Contracting Company, LLC		\$695.0000	\$695.00
Ford Construction Company		\$695.0000	\$695.00
Harold Coffey Construction Co., Inc.		\$695.0000	\$695.00
Jones Bros. Contractors, LLC		\$695.0000	\$695.00

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	108.000 L.F.		
Delta Contracting Company, LLC		\$5.0000	\$540.00
Ford Construction Company		\$5.0000	\$540.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$540.00
Jones Bros. Contractors, LLC		\$5.0000	\$540.00
713-11.01 "U" SECTION STEEL POSTS			
	240.000 LB.		
Delta Contracting Company, LLC		\$4.0000	\$960.00
Ford Construction Company		\$4.0000	\$960.00
Harold Coffey Construction Co., Inc.		\$4.0000	\$960.00
Jones Bros. Contractors, LLC		\$4.0000	\$960.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	677.000 LB.		
Delta Contracting Company, LLC		\$4.5000	\$3,046.50
Ford Construction Company		\$4.5000	\$3,046.50
Harold Coffey Construction Co., Inc.		\$4.5000	\$3,046.50
Jones Bros. Contractors, LLC		\$4.5000	\$3,046.50
713-11.21 P POST SLIP BASE			
	5.000 EACH		
Delta Contracting Company, LLC		\$350.0000	\$1,750.00
Ford Construction Company		\$350.0000	\$1,750.00
Harold Coffey Construction Co., Inc.		\$350.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$350.0000	\$1,750.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	10.000 S.F.		
Delta Contracting Company, LLC		\$13.5000	\$135.00
Ford Construction Company		\$13.5000	\$135.00
Harold Coffey Construction Co., Inc.		\$13.5000	\$135.00
Jones Bros. Contractors, LLC		\$13.5000	\$135.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	51.000 S.F.		
Delta Contracting Company, LLC		\$14.5000	\$739.50
Ford Construction Company		\$14.5000	\$739.50
Harold Coffey Construction Co., Inc.		\$14.5000	\$739.50
Jones Bros. Contractors, LLC		\$14.5000	\$739.50
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	29.000 S.F.		
Delta Contracting Company, LLC		\$36.0000	\$1,044.00
Ford Construction Company		\$71.0000	\$2,059.00
Harold Coffey Construction Co., Inc.		\$36.0000	\$1,044.00
Jones Bros. Contractors, LLC		\$36.0000	\$1,044.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Delta Contracting Company, LLC		\$50.0000	\$50.00
Ford Construction Company		\$50.0000	\$50.00
Harold Coffey Construction Co., Inc.		\$50.0000	\$50.00
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Delta Contracting Company, LLC		\$6,900.0000	\$13,800.00
Ford Construction Company		\$6,000.0000	\$12,000.00
Harold Coffey Construction Co., Inc.		\$6,900.0000	\$13,800.00
Jones Bros. Contractors, LLC		\$6,900.0000	\$13,800.00
713-16.07 END OF ROADWAY SIGN AND SUPPORT			
	12.000 EACH		
Delta Contracting Company, LLC		\$120.0000	\$1,440.00
Ford Construction Company		\$120.0000	\$1,440.00
Harold Coffey Construction Co., Inc.		\$120.0000	\$1,440.00
Jones Bros. Contractors, LLC		\$120.0000	\$1,440.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	8.000 EACH		
Delta Contracting Company, LLC		\$90.0000	\$720.00
Ford Construction Company		\$90.0000	\$720.00
Harold Coffey Construction Co., Inc.		\$90.0000	\$720.00
Jones Bros. Contractors, LLC		\$90.0000	\$720.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	7.000 EACH		
Delta Contracting Company, LLC		\$90.0000	\$630.00
Ford Construction Company		\$90.0000	\$630.00
Harold Coffey Construction Co., Inc.		\$90.0000	\$630.00
Jones Bros. Contractors, LLC		\$90.0000	\$630.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	36.000 S.Y.		
Delta Contracting Company, LLC		\$26.0000	\$936.00
Ford Construction Company		\$26.0000	\$936.00
Harold Coffey Construction Co., Inc.		\$26.0000	\$936.00
Jones Bros. Contractors, LLC		\$26.0000	\$936.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	136.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$2,040.00
Ford Construction Company		\$15.0000	\$2,040.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$2,040.00
Jones Bros. Contractors, LLC		\$15.0000	\$2,040.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	8.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$1,600.00
Ford Construction Company		\$200.0000	\$1,600.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$1,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,600.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	160.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$480.00
Ford Construction Company		\$3.0000	\$480.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$480.00
Jones Bros. Contractors, LLC		\$3.0000	\$480.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	1.000 EACH		
Delta Contracting Company, LLC		\$240.0000	\$240.00
Ford Construction Company		\$240.0000	\$240.00
Harold Coffey Construction Co., Inc.		\$240.0000	\$240.00
Jones Bros. Contractors, LLC		\$240.0000	\$240.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	5.000 EACH		
Delta Contracting Company, LLC		\$560.0000	\$2,800.00
Ford Construction Company		\$560.0000	\$2,800.00
Harold Coffey Construction Co., Inc.		\$560.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$560.0000	\$2,800.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Delta Contracting Company, LLC		\$2,980.0000	\$2,980.00
Ford Construction Company		\$2,980.0000	\$2,980.00
Harold Coffey Construction Co., Inc.		\$2,980.0000	\$2,980.00
Jones Bros. Contractors, LLC		\$2,980.0000	\$2,980.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Delta Contracting Company, LLC		\$6,220.0000	\$6,220.00
Ford Construction Company		\$6,220.0000	\$6,220.00
Harold Coffey Construction Co., Inc.		\$6,220.0000	\$6,220.00
Jones Bros. Contractors, LLC		\$6,220.0000	\$6,220.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	6.000 L.M.		
Delta Contracting Company, LLC		\$3,160.0000	\$18,960.00
Ford Construction Company		\$3,160.0000	\$18,960.00
Harold Coffey Construction Co., Inc.		\$3,160.0000	\$18,960.00
Jones Bros. Contractors, LLC		\$3,160.0000	\$18,960.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$144,066.0000	\$144,066.00
Ford Construction Company		\$150,000.0000	\$150,000.00
Harold Coffey Construction Co., Inc.		\$207,000.0000	\$207,000.00
Jones Bros. Contractors, LLC		\$224,000.0000	\$224,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Delta Contracting Company, LLC		\$950.0000	\$5,700.00
Ford Construction Company		\$950.0000	\$5,700.00
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$9,000.00
730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)			
	1.000 EACH		
Delta Contracting Company, LLC		\$975.0000	\$975.00
Ford Construction Company		\$975.0000	\$975.00
Harold Coffey Construction Co., Inc.		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	3.000 EACH		
Delta Contracting Company, LLC		\$350.0000	\$1,050.00
Ford Construction Company		\$350.0000	\$1,050.00
Harold Coffey Construction Co., Inc.		\$650.0000	\$1,950.00
Jones Bros. Contractors, LLC		\$650.0000	\$1,950.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	14.000 EACH		
Delta Contracting Company, LLC		\$500.0000	\$7,000.00
Ford Construction Company		\$500.0000	\$7,000.00
Harold Coffey Construction Co., Inc.		\$750.0000	\$10,500.00
Jones Bros. Contractors, LLC		\$750.0000	\$10,500.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Ford Construction Company		\$2,500.0000	\$2,500.00
Harold Coffey Construction Co., Inc.		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	160.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$480.00
Ford Construction Company		\$3.0000	\$480.00
Harold Coffey Construction Co., Inc.		\$2.0000	\$320.00
Jones Bros. Contractors, LLC		\$2.0000	\$320.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	690.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$2,760.00
Ford Construction Company		\$4.0000	\$2,760.00
Harold Coffey Construction Co., Inc.		\$2.2500	\$1,552.50
Jones Bros. Contractors, LLC		\$2.2500	\$1,552.50
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	1,205.000 L.F.		
Delta Contracting Company, LLC		\$11.0000	\$13,255.00
Ford Construction Company		\$11.0000	\$13,255.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$18,075.00
Jones Bros. Contractors, LLC		\$15.0000	\$18,075.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	100.000 L.F.		
Delta Contracting Company, LLC		\$12.0000	\$1,200.00
Ford Construction Company		\$12.0000	\$1,200.00
Harold Coffey Construction Co., Inc.		\$20.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,000.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	50.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$750.00
Ford Construction Company		\$15.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,500.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	270.000 L.F.		
Delta Contracting Company, LLC		\$25.0000	\$6,750.00
Ford Construction Company		\$25.0000	\$6,750.00
Harold Coffey Construction Co., Inc.		\$50.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$13,500.00
730-13.02 VEHICLE DETECTOR (VIDEO)			
	3.000 EACH		
Delta Contracting Company, LLC		\$11,000.0000	\$33,000.00
Ford Construction Company		\$11,000.0000	\$33,000.00
Harold Coffey Construction Co., Inc.		\$15,000.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$45,000.00
730-14.01 SHIELDED DETECTOR CABLE			
	1,840.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$7,360.00
Ford Construction Company		\$4.0000	\$7,360.00
Harold Coffey Construction Co., Inc.		\$1.5000	\$2,760.00
Jones Bros. Contractors, LLC		\$1.5000	\$2,760.00

		UNIT PRICE	EXTENSION
730-14.02 SAW SLOT			
	120.000 L.F.		
Delta Contracting Company, LLC		\$7.0000	\$840.00
Ford Construction Company		\$7.0000	\$840.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,800.00
730-14.03 LOOP WIRE			
	450.000 L.F.		
Delta Contracting Company, LLC		\$1.0000	\$450.00
Ford Construction Company		\$1.0000	\$450.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,250.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Delta Contracting Company, LLC		\$16,000.0000	\$16,000.00
Ford Construction Company		\$16,000.0000	\$16,000.00
Harold Coffey Construction Co., Inc.		\$20,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Delta Contracting Company, LLC		\$6,000.0000	\$6,000.00
Ford Construction Company		\$6,000.0000	\$6,000.00
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM 70')			
	1.000 EACH		
Delta Contracting Company, LLC		\$25,249.0000	\$25,249.00
Ford Construction Company		\$25,249.0000	\$25,249.00
Harold Coffey Construction Co., Inc.		\$32,000.0000	\$32,000.00
Jones Bros. Contractors, LLC		\$32,000.0000	\$32,000.00
730-23.37 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 75')			
	1.000 EACH		
Delta Contracting Company, LLC		\$35,857.0000	\$35,857.00
Ford Construction Company		\$35,857.0000	\$35,857.00
Harold Coffey Construction Co., Inc.		\$38,000.0000	\$38,000.00
Jones Bros. Contractors, LLC		\$38,000.0000	\$38,000.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Delta Contracting Company, LLC		\$6,300.0000	\$6,300.00
Ford Construction Company		\$6,300.0000	\$6,300.00
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,250.000 S.Y.		
Delta Contracting Company, LLC		\$2.2000	\$4,950.00
Ford Construction Company		\$3.9000	\$8,775.00
Harold Coffey Construction Co., Inc.		\$2.2500	\$5,062.50
Jones Bros. Contractors, LLC		\$5.0000	\$11,250.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	100.000 S.Y.		
Delta Contracting Company, LLC		\$1.8000	\$180.00
Ford Construction Company		\$2.9000	\$290.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,000.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	5,090.000 L.F.		
Delta Contracting Company, LLC		\$3.5000	\$17,815.00
Ford Construction Company		\$6.5000	\$33,085.00
Harold Coffey Construction Co., Inc.		\$3.5000	\$17,815.00
Jones Bros. Contractors, LLC		\$6.0000	\$30,540.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	600.000 UNIT		
Delta Contracting Company, LLC		\$17.0000	\$10,200.00
Ford Construction Company		\$20.0000	\$12,000.00
Harold Coffey Construction Co., Inc.		\$17.0000	\$10,200.00
Jones Bros. Contractors, LLC		\$20.0000	\$12,000.00
801-01.65 TEMPORARY MULCH			
	100.000 UNIT		
Delta Contracting Company, LLC		\$11.0000	\$1,100.00
Ford Construction Company		\$10.0000	\$1,000.00
Harold Coffey Construction Co., Inc.		\$11.0000	\$1,100.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,000.00
801-02 SEEDING (WITHOUT MULCH)			
	50.000 UNIT		
Delta Contracting Company, LLC		\$10.0000	\$500.00
Ford Construction Company		\$12.0000	\$600.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$500.00
Jones Bros. Contractors, LLC		\$12.0000	\$600.00
801-02.15 FERTILIZER			
	1.000 TON		
Delta Contracting Company, LLC		\$500.0000	\$500.00
Ford Construction Company		\$500.0000	\$500.00
Harold Coffey Construction Co., Inc.		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	585.000 M.G.		
Delta Contracting Company, LLC		\$10.0000	\$5,850.00
Ford Construction Company		\$5.0000	\$2,925.00
Harold Coffey Construction Co., Inc.		\$10.0000	\$5,850.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,925.00
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)			
	15.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$1,500.00
Ford Construction Company		\$50.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)			
	15.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$1,500.00
Ford Construction Company		\$50.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)			
	15.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$1,500.00
Ford Construction Company		\$50.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)			
	15.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$1,500.00
Ford Construction Company		\$50.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)			
	15.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$1,500.00
Ford Construction Company		\$50.0000	\$750.00
Harold Coffey Construction Co., Inc.		\$100.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
803-01 SODDING (NEW SOD)			
	58,290.000 S.Y.		
Delta Contracting Company, LLC		\$2.5500	\$148,639.50
Ford Construction Company		\$2.4000	\$139,896.00
Harold Coffey Construction Co., Inc.		\$3.4500	\$201,100.50
Jones Bros. Contractors, LLC		\$2.2500	\$131,152.50

		UNIT PRICE	EXTENSION
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	610.000 S.Y.		
Delta Contracting Company, LLC		\$2.6500	\$1,616.50
Ford Construction Company		\$4.0000	\$2,440.00
Harold Coffey Construction Co., Inc.		\$2.6500	\$1,616.50
Jones Bros. Contractors, LLC		\$4.0000	\$2,440.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	195.000 S.Y.		
Delta Contracting Company, LLC		\$1.2000	\$234.00
Ford Construction Company		\$2.0000	\$390.00
Harold Coffey Construction Co., Inc.		\$1.2000	\$234.00
Jones Bros. Contractors, LLC		\$2.0000	\$390.00
805-12.04 EROSION CONTROL BLANKET (TYPE IV)			
	85.000 S.Y.		
Delta Contracting Company, LLC		\$3.0000	\$255.00
Ford Construction Company		\$4.0000	\$340.00
Harold Coffey Construction Co., Inc.		\$3.0000	\$255.00
Jones Bros. Contractors, LLC		\$4.0000	\$340.00

BOX BRIDGE CATEGORY		UNIT PRICE	EXTENSION
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
			5,740.000 C.Y.
	Delta Contracting Company, LLC	\$4.0000	\$22,960.00
	Ford Construction Company	\$5.5000	\$31,570.00
	Harold Coffey Construction Co., Inc.	\$5.5000	\$31,570.00
	Jones Bros. Contractors, LLC	\$30.0000	\$172,200.00
303-01.02	GRANULAR BACKFILL (BRIDGES)		
			1,290.000 TON
	Delta Contracting Company, LLC	\$30.0000	\$38,700.00
	Ford Construction Company	\$36.0000	\$46,440.00
	Harold Coffey Construction Co., Inc.	\$38.0000	\$49,020.00
	Jones Bros. Contractors, LLC	\$35.0000	\$45,150.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)		
			500.000 C.Y.
	Delta Contracting Company, LLC	\$450.0000	\$225,000.00
	Ford Construction Company	\$510.0000	\$255,000.00
	Harold Coffey Construction Co., Inc.	\$825.0000	\$412,500.00
	Jones Bros. Contractors, LLC	\$525.0000	\$262,500.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)		
			107,767.000 LB.
	Delta Contracting Company, LLC	\$0.9000	\$96,990.30
	Ford Construction Company	\$1.0100	\$108,844.67
	Harold Coffey Construction Co., Inc.	\$0.9100	\$98,067.97
	Jones Bros. Contractors, LLC	\$1.0000	\$107,767.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$2,832,681.50
Ford Construction Company	\$3,226,060.71
Harold Coffey Construction Co., Inc.	\$3,563,982.46
Jones Bros. Contractors, LLC	\$3,898,257.70

SUB-TOTAL BOX BRIDGE

Delta Contracting Company, LLC	\$383,650.30
Ford Construction Company	\$441,854.67
Harold Coffey Construction Co., Inc.	\$591,157.97
Jones Bros. Contractors, LLC	\$587,617.00

TOTAL CONTRACT

Delta Contracting Company, LLC	\$3,216,331.80
Ford Construction Company	\$3,667,915.38
Harold Coffey Construction Co., Inc.	\$4,155,140.43
Jones Bros. Contractors, LLC	\$4,485,874.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

GREENE COUNTY (Contract No. CNT167 Call 023)

HSIP-34(109),30003-3241-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 11E (U.S. 321, S.R. 34) FROM SOUTH OF TUSCULUM HEIGHTS DRIVE (L.M. 20.50) TO SOUTH OF BALL ROAD (L.M. 20.90), INCLUDING SIGNALS.

PROJECT LENGTH - 0.381 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

	TOTAL CONTRACT
Davis H. Elliot Construction Company, Inc.	\$262,920.00
Stansell Electric Company, Inc.	\$284,600.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-03.20	FILTER SOCK (8 INCH)		
			100.000 L.F.
	Davis H. Elliot Construction Company, Inc.	\$30.0000	\$3,000.00
	Stansell Electric Company, Inc.	\$15.5000	\$1,550.00
209-05	SEDIMENT REMOVAL		
			1.000 C.Y.
	Davis H. Elliot Construction Company, Inc.	\$1.0000	\$1.00
	Stansell Electric Company, Inc.	\$583.0000	\$583.00
503-01	GRINDING CONCRETE PAVEMENT		
			110.000 S.Y.
	Davis H. Elliot Construction Company, Inc.	\$8.0000	\$880.00
	Stansell Electric Company, Inc.	\$32.9000	\$3,619.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$2,500.0000	\$2,500.00
	Stansell Electric Company, Inc.	\$9,700.0000	\$9,700.00
712-06	SIGNS (CONSTRUCTION)		
			194.000 S.F.
	Davis H. Elliot Construction Company, Inc.	\$7.0000	\$1,358.00
	Stansell Electric Company, Inc.	\$9.1000	\$1,765.40
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK		
			45.000 S.F.
	Davis H. Elliot Construction Company, Inc.	\$23.0000	\$1,035.00
	Stansell Electric Company, Inc.	\$43.5000	\$1,957.50
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
			1.000 LS
	Davis H. Elliot Construction Company, Inc.	\$400.0000	\$400.00
	Stansell Electric Company, Inc.	\$522.0000	\$522.00
713-16.20	SIGNS (R5-1, 36"X36")		
			2.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$250.0000	\$500.00
	Stansell Electric Company, Inc.	\$326.0000	\$652.00
713-16.21	SIGNS (R5-1A, 42"X30")		
			2.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$235.0000	\$470.00
	Stansell Electric Company, Inc.	\$307.0000	\$614.00
713-16.22	SIGNS (R10-5, 30"X36")		
			1.000 EACH
	Davis H. Elliot Construction Company, Inc.	\$220.0000	\$220.00
	Stansell Electric Company, Inc.	\$489.0000	\$489.00

		UNIT PRICE	EXTENSION
713-16.23 SIGNS (W3-3, 36"X36")			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$250.0000	\$1,000.00
Stansell Electric Company, Inc.		\$326.0000	\$1,304.00
714-03 JACKED OR BORED CONDUIT			
	140.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$61.0000	\$8,540.00
Stansell Electric Company, Inc.		\$18.2000	\$2,548.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	135.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$13.0000	\$1,755.00
Stansell Electric Company, Inc.		\$5.4000	\$729.00
714-05.04 PULL BOXES (TYPE C)			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$500.0000	\$2,000.00
Stansell Electric Company, Inc.		\$596.0000	\$2,384.00
714-06.05 CABLE (1/C # 6 AWG)			
	1,550.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$0.4200	\$651.00
Stansell Electric Company, Inc.		\$1.5000	\$2,325.00
714-08.09 LIGHT STANDARDS (45' MH)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$4,500.0000	\$4,500.00
Stansell Electric Company, Inc.		\$3,281.0000	\$3,281.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$1,500.00
Stansell Electric Company, Inc.		\$1,848.0000	\$1,848.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION			
	2.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$950.0000	\$1,900.00
Stansell Electric Company, Inc.		\$629.0000	\$1,258.00
714-09.09 LUMINAIRES (295W LED)			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$6,000.00
Stansell Electric Company, Inc.		\$1,646.0000	\$6,584.00
714-25 ELECTRICAL CONNECTION			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
Stansell Electric Company, Inc.		\$1,251.0000	\$1,251.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	100.000 S.Y.		
Davis H. Elliot Construction Company, Inc.		\$24.7500	\$2,475.00
Stansell Electric Company, Inc.		\$23.4000	\$2,340.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$11.5000	\$1,495.00
Stansell Electric Company, Inc.		\$13.2000	\$1,716.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$165.0000	\$1,650.00
Stansell Electric Company, Inc.		\$191.0000	\$1,910.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.000 L.M.		
Davis H. Elliot Construction Company, Inc.		\$750.0000	\$750.00
Stansell Electric Company, Inc.		\$4,604.0000	\$4,604.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	450.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.7500	\$787.50
Stansell Electric Company, Inc.		\$2.3000	\$1,035.00
717-01 MOBILIZATION			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$13,146.0000	\$13,146.00
Stansell Electric Company, Inc.		\$11,305.0000	\$11,305.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$2,292.0000	\$2,292.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$700.0000	\$2,800.00
Stansell Electric Company, Inc.		\$895.0000	\$3,580.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$1,000.00
Stansell Electric Company, Inc.		\$1,383.0000	\$1,383.00
730-02.30 SIGNAL HEAD ASSEMBLY (150A2V WITH BACKPLATE)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$900.0000	\$900.00
Stansell Electric Company, Inc.		\$1,214.0000	\$1,214.00

		UNIT PRICE	EXTENSION
730-02.31 SIGNAL HEAD ASSEMBLY (130A3-LEFT WITH BACKPLATE)			
	3.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$600.0000	\$1,800.00
Stansell Electric Company, Inc.		\$902.0000	\$2,706.00
730-02.32 SIGNAL HEAD ASSEMBLY (130A3-RIGHT WITH BACKPLATE)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$600.0000	\$600.00
Stansell Electric Company, Inc.		\$902.0000	\$902.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	5.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$600.0000	\$3,000.00
Stansell Electric Company, Inc.		\$658.0000	\$3,290.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$8,000.00
Stansell Electric Company, Inc.		\$1,318.0000	\$1,318.00
730-05.02 SERVICE CABLE (2 CONDUCTOR, # 8 AWG)			
	400.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.9000	\$760.00
Stansell Electric Company, Inc.		\$1.9000	\$760.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	450.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$0.6000	\$270.00
Stansell Electric Company, Inc.		\$1.2000	\$540.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	2,000.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$0.7600	\$1,520.00
Stansell Electric Company, Inc.		\$1.4000	\$2,800.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	225.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$1,800.00
Stansell Electric Company, Inc.		\$9.8000	\$2,205.00
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	100.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$15.0000	\$1,500.00
Stansell Electric Company, Inc.		\$10.7000	\$1,070.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	275.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$35.0000	\$9,625.00
Stansell Electric Company, Inc.		\$31.0000	\$8,525.00

		UNIT PRICE	EXTENSION
730-13.08 VEHICLE DETECTOR (RADAR-STOP LINE)			
	3.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$6,000.0000	\$18,000.00
Stansell Electric Company, Inc.		\$6,337.0000	\$19,011.00
730-13.09 VEHICLE DETECTOR (RADAR-ADVANCE)			
	3.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$24,000.00
Stansell Electric Company, Inc.		\$6,782.0000	\$20,346.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$15,731.5000	\$15,731.50
Stansell Electric Company, Inc.		\$23,575.0000	\$23,575.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$4,038.0000	\$4,038.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 @ 75' W/ EXT. FOR LUMINAIRE)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$25,000.0000	\$25,000.00
Stansell Electric Company, Inc.		\$31,385.0000	\$31,385.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 @ 50' W/ EXT. FOR LUMINAIRE)			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$18,000.0000	\$18,000.00
Stansell Electric Company, Inc.		\$23,694.0000	\$23,694.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 @ 75')			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$23,000.0000	\$23,000.00
Stansell Electric Company, Inc.		\$29,886.0000	\$29,886.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$6,500.0000	\$6,500.00
Stansell Electric Company, Inc.		\$9,183.0000	\$9,183.00
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	4.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$3,925.0000	\$15,700.00
Stansell Electric Company, Inc.		\$5,126.0000	\$20,504.00
801-01 SEEDING (WITH MULCH)			
	3.000 UNIT		
Davis H. Elliot Construction Company, Inc.		\$800.0000	\$2,400.00
Stansell Electric Company, Inc.		\$840.0000	\$2,520.00

SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc.

\$262,920.00

Stansell Electric Company, Inc.

\$284,600.90

TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.

\$262,920.00

Stansell Electric Company, Inc.

\$284,600.90

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

GREENE COUNTY (Contract No. CNT343 Call 024)

30011-4231-04

THE REPAIR OF THE BRIDGE ON S.R. 107 OVER HORSE CREEK (L.M. 17.36).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

	TOTAL CONTRACT
Jamison Construction, LLC	\$491,467.50
Summers-Taylor, Inc.	\$514,778.71
Southern Constructors, Inc.	\$560,757.50
Mid-State Construction Company, Inc.	\$684,056.47

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 30-SR107-17.35)	1.000 LS		
Jamison Construction, LLC		\$56,000.0000	\$56,000.00
Summers-Taylor, Inc.		\$75,000.0000	\$75,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$33,460.3200	\$33,460.32
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	330.000 L.F.		
Jamison Construction, LLC		\$8.0000	\$2,640.00
Summers-Taylor, Inc.		\$5.7000	\$1,881.00
Southern Constructors, Inc.		\$12.0000	\$3,960.00
Mid-State Construction Company, Inc.		\$10.2000	\$3,366.00
209-09.01 SANDBAGS	3,522.000 BAG		
Jamison Construction, LLC		\$4.0000	\$14,088.00
Summers-Taylor, Inc.		\$2.9000	\$10,213.80
Southern Constructors, Inc.		\$10.0000	\$35,220.00
Mid-State Construction Company, Inc.		\$10.4800	\$36,910.56
209-09.04 SEDIMENT FILTER BAG(15' X 10')	1.000 EACH		
Jamison Construction, LLC		\$1,200.0000	\$1,200.00
Summers-Taylor, Inc.		\$652.0000	\$652.00
Southern Constructors, Inc.		\$750.0000	\$750.00
Mid-State Construction Company, Inc.		\$979.2200	\$979.22
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)	109.000 S.Y.		
Jamison Construction, LLC		\$3.0000	\$327.00
Summers-Taylor, Inc.		\$0.3500	\$38.15
Southern Constructors, Inc.		\$6.0000	\$654.00
Mid-State Construction Company, Inc.		\$10.8300	\$1,180.47
303-10.01 MINERAL AGGREGATE (SIZE 57)	7.000 TON		
Jamison Construction, LLC		\$50.0000	\$350.00
Summers-Taylor, Inc.		\$66.0000	\$462.00
Southern Constructors, Inc.		\$80.0000	\$560.00
Mid-State Construction Company, Inc.		\$101.5100	\$710.57
411-01.10 ACS MIX(PG64-22) GRADING D	76.000 TON		
Jamison Construction, LLC		\$260.0000	\$19,760.00
Summers-Taylor, Inc.		\$335.0000	\$25,460.00
Southern Constructors, Inc.		\$350.0000	\$26,600.00
Mid-State Construction Company, Inc.		\$504.7100	\$38,357.96

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	905.000 S.Y.		
Jamison Construction, LLC		\$7.5000	\$6,787.50
Summers-Taylor, Inc.		\$10.5000	\$9,502.50
Southern Constructors, Inc.		\$15.0000	\$13,575.00
Mid-State Construction Company, Inc.		\$15.8200	\$14,317.10
602-10.05 BRACING REPAIRS			
	1.000 LS		
Jamison Construction, LLC		\$12,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$16,800.0000	\$16,800.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$5,454.3700	\$5,454.37
604-02.03 EPOXY COATED REINFORCING STEEL			
	18,428.000 LB.		
Jamison Construction, LLC		\$2.0000	\$36,856.00
Summers-Taylor, Inc.		\$2.0500	\$37,777.40
Southern Constructors, Inc.		\$2.7500	\$50,677.00
Mid-State Construction Company, Inc.		\$1.9600	\$36,118.88
604-03.01 CLASS A CONCRETE (BRIDGES)			
	8.000 C.Y.		
Jamison Construction, LLC		\$900.0000	\$7,200.00
Summers-Taylor, Inc.		\$2,330.0000	\$18,640.00
Southern Constructors, Inc.		\$1,500.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$2,012.4000	\$16,099.20
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	67.000 C.Y.		
Jamison Construction, LLC		\$1,200.0000	\$80,400.00
Summers-Taylor, Inc.		\$835.0000	\$55,945.00
Southern Constructors, Inc.		\$950.0000	\$63,650.00
Mid-State Construction Company, Inc.		\$1,534.3000	\$102,798.10
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	440.000 S.Y.		
Jamison Construction, LLC		\$10.0000	\$4,400.00
Summers-Taylor, Inc.		\$10.0000	\$4,400.00
Southern Constructors, Inc.		\$12.0000	\$5,280.00
Mid-State Construction Company, Inc.		\$16.5700	\$7,290.80
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	266.000 S.Y.		
Jamison Construction, LLC		\$30.0000	\$7,980.00
Summers-Taylor, Inc.		\$29.5000	\$7,847.00
Southern Constructors, Inc.		\$30.0000	\$7,980.00
Mid-State Construction Company, Inc.		\$55.7400	\$14,826.84

		UNIT PRICE	EXTENSION
604-10.02 CONCRETE REPAIRS			
	4.000 C.Y.		
Jamison Construction, LLC		\$1,100.0000	\$4,400.00
Summers-Taylor, Inc.		\$2,580.0000	\$10,320.00
Southern Constructors, Inc.		\$5,500.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$5,077.4300	\$20,309.72
604-10.05 CONCRETE			
	8.000 S.F.		
Jamison Construction, LLC		\$180.0000	\$1,440.00
Summers-Taylor, Inc.		\$210.0000	\$1,680.00
Southern Constructors, Inc.		\$300.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$678.3200	\$5,426.56
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jamison Construction, LLC		\$6,000.0000	\$6,000.00
Summers-Taylor, Inc.		\$19,700.0000	\$19,700.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$29,680.0200	\$29,680.02
604-10.18 REINFORCING STEEL (REPAIRS)			
	2,558.000 LB.		
Jamison Construction, LLC		\$2.5000	\$6,395.00
Summers-Taylor, Inc.		\$3.2500	\$8,313.50
Southern Constructors, Inc.		\$3.0000	\$7,674.00
Mid-State Construction Company, Inc.		\$1.3900	\$3,555.62
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	10.000 S.Y.		
Jamison Construction, LLC		\$400.0000	\$4,000.00
Summers-Taylor, Inc.		\$322.0000	\$3,220.00
Southern Constructors, Inc.		\$600.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$689.5900	\$6,895.90
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	30.000 S.Y.		
Jamison Construction, LLC		\$240.0000	\$7,200.00
Summers-Taylor, Inc.		\$235.0000	\$7,050.00
Southern Constructors, Inc.		\$275.0000	\$8,250.00
Mid-State Construction Company, Inc.		\$289.3100	\$8,679.30
604-10.51 SCARIFYING			
	228.000 S.Y.		
Jamison Construction, LLC		\$12.0000	\$2,736.00
Summers-Taylor, Inc.		\$12.5000	\$2,850.00
Southern Constructors, Inc.		\$15.0000	\$3,420.00
Mid-State Construction Company, Inc.		\$18.8300	\$4,293.24

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	7.000 S.F.		
Jamison Construction, LLC		\$180.0000	\$1,260.00
Summers-Taylor, Inc.		\$908.0000	\$6,356.00
Southern Constructors, Inc.		\$300.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$682.8900	\$4,780.23
604-10.90 MISCELLANEOUS BRIDGE ITEMS			
	1.000 LS		
Jamison Construction, LLC		\$4,500.0000	\$4,500.00
Summers-Taylor, Inc.		\$9,500.0000	\$9,500.00
Southern Constructors, Inc.		\$10,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$10,245.8500	\$10,245.85
620-06 CONCRETE RAILING			
	193.000 L.F.		
Jamison Construction, LLC		\$150.0000	\$28,950.00
Summers-Taylor, Inc.		\$227.0000	\$43,811.00
Southern Constructors, Inc.		\$140.0000	\$27,020.00
Mid-State Construction Company, Inc.		\$153.5700	\$29,639.01
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Jamison Construction, LLC		\$3,500.0000	\$14,000.00
Summers-Taylor, Inc.		\$3,340.0000	\$13,360.00
Southern Constructors, Inc.		\$7,500.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$6,704.3700	\$26,817.48
709-05.08 MACHINED RIP-RAP (CLASS B)			
	15.000 TON		
Jamison Construction, LLC		\$50.0000	\$750.00
Summers-Taylor, Inc.		\$76.0000	\$1,140.00
Southern Constructors, Inc.		\$100.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$154.2300	\$2,313.45
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jamison Construction, LLC		\$28,000.0000	\$28,000.00
Summers-Taylor, Inc.		\$35,500.0000	\$35,500.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$40,139.4800	\$40,139.48
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	320.000 L.F.		
Jamison Construction, LLC		\$38.0000	\$12,160.00
Summers-Taylor, Inc.		\$35.5000	\$11,360.00
Southern Constructors, Inc.		\$35.0000	\$11,200.00
Mid-State Construction Company, Inc.		\$66.9900	\$21,436.80

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	30.000 EACH		
Jamison Construction, LLC		\$35.0000	\$1,050.00
Summers-Taylor, Inc.		\$19.5000	\$585.00
Southern Constructors, Inc.		\$30.0000	\$900.00
Mid-State Construction Company, Inc.		\$37.6700	\$1,130.10
712-05.01 WARNING LIGHTS (TYPE A)			
	30.000 EACH		
Jamison Construction, LLC		\$35.0000	\$1,050.00
Summers-Taylor, Inc.		\$33.0000	\$990.00
Southern Constructors, Inc.		\$20.0000	\$600.00
Mid-State Construction Company, Inc.		\$15.0700	\$452.10
712-06 SIGNS (CONSTRUCTION)			
	474.000 S.F.		
Jamison Construction, LLC		\$10.0000	\$4,740.00
Summers-Taylor, Inc.		\$7.9000	\$3,744.60
Southern Constructors, Inc.		\$10.0000	\$4,740.00
Mid-State Construction Company, Inc.		\$10.1700	\$4,820.58
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Jamison Construction, LLC		\$28.0000	\$2,688.00
Summers-Taylor, Inc.		\$6.6000	\$633.60
Southern Constructors, Inc.		\$20.0000	\$1,920.00
Mid-State Construction Company, Inc.		\$21.0900	\$2,024.64
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	1,400.000 L.F.		
Jamison Construction, LLC		\$2.2500	\$3,150.00
Summers-Taylor, Inc.		\$2.6000	\$3,640.00
Southern Constructors, Inc.		\$3.5000	\$4,900.00
Mid-State Construction Company, Inc.		\$3.4200	\$4,788.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jamison Construction, LLC		\$18.0000	\$432.00
Summers-Taylor, Inc.		\$32.5000	\$780.00
Southern Constructors, Inc.		\$30.0000	\$720.00
Mid-State Construction Company, Inc.		\$42.9400	\$1,030.56
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	1,450.000 L.F.		
Jamison Construction, LLC		\$4.0000	\$5,800.00
Summers-Taylor, Inc.		\$2.9000	\$4,205.00
Southern Constructors, Inc.		\$3.7500	\$5,437.50
Mid-State Construction Company, Inc.		\$3.8400	\$5,568.00

		UNIT PRICE	EXTENSION
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	9.000 EACH		
Jamison Construction, LLC		\$30.0000	\$270.00
Summers-Taylor, Inc.		\$20.0000	\$180.00
Southern Constructors, Inc.		\$20.0000	\$180.00
Mid-State Construction Company, Inc.		\$22.6000	\$203.40
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jamison Construction, LLC		\$400.0000	\$400.00
Summers-Taylor, Inc.		\$202.0000	\$202.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$225.9900	\$225.99
713-16.20 SIGNS (SPEED LIMIT 45 MPH)			
	2.000 EACH		
Jamison Construction, LLC		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$270.0000	\$540.00
Southern Constructors, Inc.		\$250.0000	\$500.00
Mid-State Construction Company, Inc.		\$301.3200	\$602.64
713-16.21 SIGNS (SPEED LIMIT 55)			
	2.000 EACH		
Jamison Construction, LLC		\$200.0000	\$400.00
Summers-Taylor, Inc.		\$270.0000	\$540.00
Southern Constructors, Inc.		\$250.0000	\$500.00
Mid-State Construction Company, Inc.		\$301.3200	\$602.64
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.100 L.M.		
Jamison Construction, LLC		\$12,000.0000	\$1,200.00
Summers-Taylor, Inc.		\$11,394.0000	\$1,139.40
Southern Constructors, Inc.		\$10,500.0000	\$1,050.00
Mid-State Construction Company, Inc.		\$15,066.0000	\$1,506.60
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Jamison Construction, LLC		\$10,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$9,115.2000	\$2,734.56
Southern Constructors, Inc.		\$8,200.0000	\$2,460.00
Mid-State Construction Company, Inc.		\$12,052.8000	\$3,615.84
717-01 MOBILIZATION			
	1.000 LS		
Jamison Construction, LLC		\$66,500.0000	\$66,500.00
Summers-Taylor, Inc.		\$25,500.0000	\$25,500.00
Southern Constructors, Inc.		\$28,000.0000	\$28,000.00
Mid-State Construction Company, Inc.		\$94,098.6100	\$94,098.61

		UNIT PRICE	EXTENSION
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Jamison Construction, LLC		\$28,000.0000	\$28,000.00
Summers-Taylor, Inc.		\$30,000.0000	\$30,000.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$36,158.4000	\$36,158.40
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	76.000 S.Y.		
Jamison Construction, LLC		\$8.0000	\$608.00
Summers-Taylor, Inc.		\$7.7000	\$585.20
Southern Constructors, Inc.		\$5.0000	\$380.00
Mid-State Construction Company, Inc.		\$15.0700	\$1,145.32

SUB-TOTAL BRIDGE

Jamison Construction, LLC	\$491,467.50
Summers-Taylor, Inc.	\$514,778.71
Southern Constructors, Inc.	\$560,757.50
Mid-State Construction Company, Inc.	\$684,056.47

TOTAL CONTRACT

Jamison Construction, LLC	\$491,467.50
Summers-Taylor, Inc.	\$514,778.71
Southern Constructors, Inc.	\$560,757.50
Mid-State Construction Company, Inc.	\$684,056.47

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

GRUNDY COUNTY (Contract No. CNT317 Call 025)

HSIP-3100(22),31945-3465-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$262,369.05
Volunteer Highway Supply Co. Inc.	\$275,910.05
Volunteer Paving, LLC	\$331,296.89

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,770.000 L.F.		
Superior Traffic Control, LLC		\$17.0000	\$30,090.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$35,400.00
Volunteer Paving, LLC		\$21.1400	\$37,417.80
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	9.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$450.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$1,350.00
Volunteer Paving, LLC		\$75.0000	\$675.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	9.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$7,200.00
Volunteer Highway Supply Co. Inc.		\$1,300.0000	\$11,700.00
Volunteer Paving, LLC		\$1,200.0000	\$10,800.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,910.000 L.F.		
Superior Traffic Control, LLC		\$2.4500	\$4,679.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$5,730.00
Volunteer Paving, LLC		\$3.9000	\$7,449.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	9.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$21,600.00
Volunteer Highway Supply Co. Inc.		\$2,750.0000	\$24,750.00
Volunteer Paving, LLC		\$2,848.0000	\$25,632.00
706-01 GUARDRAIL REMOVED			
	820.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$820.00
Volunteer Highway Supply Co. Inc.		\$2.5000	\$2,050.00
Volunteer Paving, LLC		\$1.0000	\$820.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$6,500.0000	\$6,500.00
Volunteer Highway Supply Co. Inc.		\$4,500.0000	\$4,500.00
Volunteer Paving, LLC		\$31,500.0000	\$31,500.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	5.000 EACH		
Superior Traffic Control, LLC		\$32.0000	\$160.00
Volunteer Highway Supply Co. Inc.		\$32.0000	\$160.00
Volunteer Paving, LLC		\$37.0000	\$185.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION	343.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$4,116.00
Volunteer Highway Supply Co. Inc.		\$15.5000	\$5,316.50
Volunteer Paving, LLC		\$14.2700	\$4,894.61
713-02.21 SIGN POST DELINEATION ENHANCEMENT	888.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$4,440.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$4,440.00
Volunteer Paving, LLC		\$4.7400	\$4,209.12
713-11.01 "U" SECTION STEEL POSTS	2,431.000 LB.		
Superior Traffic Control, LLC		\$3.3000	\$8,022.30
Volunteer Highway Supply Co. Inc.		\$3.3000	\$8,022.30
Volunteer Paving, LLC		\$4.0300	\$9,796.93
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	3,432.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$10,296.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$10,296.00
Volunteer Paving, LLC		\$4.2700	\$14,654.64
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	360.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$4,320.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$4,320.00
Volunteer Paving, LLC		\$9.6000	\$3,456.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,378.900 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$17,236.25
Volunteer Highway Supply Co. Inc.		\$12.5000	\$17,236.25
Volunteer Paving, LLC		\$11.1000	\$15,305.79
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	43.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$430.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$430.00
Volunteer Paving, LLC		\$31.0000	\$1,333.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,385.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$31,855.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$31,855.00
Volunteer Paving, LLC		\$28.0000	\$38,780.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	42.700 S.Y.		
Superior Traffic Control, LLC		\$20.0000	\$854.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$854.00
Volunteer Paving, LLC		\$20.0000	\$854.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	244.000 L.F.		
Superior Traffic Control, LLC		\$12.0000	\$2,928.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$2,928.00
Volunteer Paving, LLC		\$15.0000	\$3,660.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	60.690 L.M.		
Superior Traffic Control, LLC		\$1,600.0000	\$97,104.00
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$97,104.00
Volunteer Paving, LLC		\$1,600.0000	\$97,104.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	268.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$268.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$268.00
Volunteer Paving, LLC		\$2.5000	\$670.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$9,000.0000	\$9,000.00
Volunteer Highway Supply Co. Inc.		\$7,200.0000	\$7,200.00
Volunteer Paving, LLC		\$22,100.0000	\$22,100.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$262,369.05
Volunteer Highway Supply Co. Inc.	\$275,910.05
Volunteer Paving, LLC	\$331,296.89

TOTAL CONTRACT

Superior Traffic Control, LLC	\$262,369.05
Volunteer Highway Supply Co. Inc.	\$275,910.05
Volunteer Paving, LLC	\$331,296.89

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

HAMBLEN COUNTY (Contract No. CNT350 Call 026)

STP-EN-NH-34(116),32005-3233-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 11E (S.R. 34) FROM SOUTH ECONOMY ROAD (L.M. 7.35) TO SULPHUR SPRINGS ROAD (L.M. 8.32) IN MORRISTOWN.

PROJECT LENGTH - 0.975 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Whaley Construction, LLC	\$899,462.89
Southern Constructors, Inc.	\$1,029,631.00
Summers-Taylor, Inc.	\$1,070,228.14
Jones Bros. Contractors, LLC	\$1,400,686.41

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Whaley Construction, LLC	\$19,240.1000	\$19,240.10
	Southern Constructors, Inc.	\$30,000.0000	\$30,000.00
	Summers-Taylor, Inc.	\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$22,000.0000	\$22,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Whaley Construction, LLC	\$7,000.0000	\$7,000.00
	Southern Constructors, Inc.	\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$12,000.0000	\$12,000.00
	Jones Bros. Contractors, LLC	\$12,482.2000	\$12,482.20
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Whaley Construction, LLC	\$20,000.0000	\$20,000.00
	Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
	Summers-Taylor, Inc.	\$28,332.0000	\$28,332.00
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1.000 LS	
	Whaley Construction, LLC	\$20,000.0000	\$20,000.00
	Southern Constructors, Inc.	\$60,000.0000	\$60,000.00
	Summers-Taylor, Inc.	\$155,000.0000	\$155,000.00
	Jones Bros. Contractors, LLC	\$180,000.0000	\$180,000.00
203-06	WATER		
		1.000 M.G.	
	Whaley Construction, LLC	\$200.0000	\$200.00
	Southern Constructors, Inc.	\$125.0000	\$125.00
	Summers-Taylor, Inc.	\$1.4000	\$1.40
	Jones Bros. Contractors, LLC	\$2,656.7100	\$2,656.71
203-07	FURNISHING & SPREADING TOPSOIL		
		41.000 C.Y.	
	Whaley Construction, LLC	\$60.0000	\$2,460.00
	Southern Constructors, Inc.	\$90.0000	\$3,690.00
	Summers-Taylor, Inc.	\$173.0000	\$7,093.00
	Jones Bros. Contractors, LLC	\$140.0000	\$5,740.00
204-06.01	FLOWABLE FILL (GENERAL)		
		60.000 C.Y.	
	Whaley Construction, LLC	\$407.0000	\$24,420.00
	Southern Constructors, Inc.	\$300.0000	\$18,000.00
	Summers-Taylor, Inc.	\$379.0000	\$22,740.00
	Jones Bros. Contractors, LLC	\$275.0000	\$16,500.00

		UNIT PRICE	EXTENSION
209-03.20 FILTER SOCK (8 INCH)			
	5,200.000 L.F.		
Whaley Construction, LLC		\$5.9400	\$30,888.00
Southern Constructors, Inc.		\$6.7500	\$35,100.00
Summers-Taylor, Inc.		\$5.1000	\$26,520.00
Jones Bros. Contractors, LLC		\$5.4000	\$28,080.00
209-05 SEDIMENT REMOVAL			
	21.000 C.Y.		
Whaley Construction, LLC		\$15.0000	\$315.00
Southern Constructors, Inc.		\$60.0000	\$1,260.00
Summers-Taylor, Inc.		\$27.5000	\$577.50
Jones Bros. Contractors, LLC		\$40.0000	\$840.00
209-09.01 SANDBAGS			
	2,100.000 BAG		
Whaley Construction, LLC		\$4.9000	\$10,290.00
Southern Constructors, Inc.		\$5.0000	\$10,500.00
Summers-Taylor, Inc.		\$4.2000	\$8,820.00
Jones Bros. Contractors, LLC		\$4.4500	\$9,345.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	2,866.000 S.Y.		
Whaley Construction, LLC		\$1.6500	\$4,728.90
Southern Constructors, Inc.		\$2.0000	\$5,732.00
Summers-Taylor, Inc.		\$3.1500	\$9,027.90
Jones Bros. Contractors, LLC		\$1.5000	\$4,299.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	21.000 EACH		
Whaley Construction, LLC		\$2,200.0000	\$46,200.00
Southern Constructors, Inc.		\$2,400.0000	\$50,400.00
Summers-Taylor, Inc.		\$822.0000	\$17,262.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$42,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	767.000 TON		
Whaley Construction, LLC		\$45.0000	\$34,515.00
Southern Constructors, Inc.		\$39.0000	\$29,913.00
Summers-Taylor, Inc.		\$61.5000	\$47,170.50
Jones Bros. Contractors, LLC		\$55.0000	\$42,185.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	91.000 TON		
Whaley Construction, LLC		\$396.8800	\$36,116.08
Southern Constructors, Inc.		\$420.0000	\$38,220.00
Summers-Taylor, Inc.		\$462.0000	\$42,042.00
Jones Bros. Contractors, LLC		\$360.8000	\$32,832.80

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,387.000 L.F.		
Whaley Construction, LLC		\$5.0000	\$6,935.00
Southern Constructors, Inc.		\$9.0000	\$12,483.00
Summers-Taylor, Inc.		\$4.1600	\$5,769.92
Jones Bros. Contractors, LLC		\$10.0000	\$13,870.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	83.000 TON		
Whaley Construction, LLC		\$513.7000	\$42,637.10
Southern Constructors, Inc.		\$520.0000	\$43,160.00
Summers-Taylor, Inc.		\$486.0000	\$40,338.00
Jones Bros. Contractors, LLC		\$467.0000	\$38,761.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	48.000 L.F.		
Whaley Construction, LLC		\$75.6300	\$3,630.24
Southern Constructors, Inc.		\$210.0000	\$10,080.00
Summers-Taylor, Inc.		\$219.0000	\$10,512.00
Jones Bros. Contractors, LLC		\$200.0000	\$9,600.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	3.000 EACH		
Whaley Construction, LLC		\$1,786.0000	\$5,358.00
Southern Constructors, Inc.		\$900.0000	\$2,700.00
Summers-Taylor, Inc.		\$1,450.0000	\$4,350.00
Jones Bros. Contractors, LLC		\$1,390.0000	\$4,170.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$4,362.0000	\$4,362.00
Southern Constructors, Inc.		\$6,700.0000	\$6,700.00
Summers-Taylor, Inc.		\$5,050.0000	\$5,050.00
Jones Bros. Contractors, LLC		\$2,575.0000	\$2,575.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	2.000 EACH		
Whaley Construction, LLC		\$4,862.0000	\$9,724.00
Southern Constructors, Inc.		\$7,000.0000	\$14,000.00
Summers-Taylor, Inc.		\$5,240.0000	\$10,480.00
Jones Bros. Contractors, LLC		\$2,545.0000	\$5,090.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	18,076.000 S.F.		
Whaley Construction, LLC		\$7.8300	\$141,535.08
Southern Constructors, Inc.		\$9.0000	\$162,684.00
Summers-Taylor, Inc.		\$7.9000	\$142,800.40
Jones Bros. Contractors, LLC		\$7.6000	\$137,377.60

		UNIT PRICE	EXTENSION
701-02 CONCRETE DRIVEWAY	6,700.000 S.F.		
Whaley Construction, LLC		\$11.6200	\$77,854.00
Southern Constructors, Inc.		\$12.0000	\$80,400.00
Summers-Taylor, Inc.		\$12.0000	\$80,400.00
Jones Bros. Contractors, LLC		\$12.5000	\$83,750.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)	1,054.000 S.F.		
Whaley Construction, LLC		\$14.0500	\$14,808.70
Southern Constructors, Inc.		\$40.0000	\$42,160.00
Summers-Taylor, Inc.		\$38.0000	\$40,052.00
Jones Bros. Contractors, LLC		\$64.0000	\$67,456.00
701-02.03 CONCRETE CURB RAMP	813.000 S.F.		
Whaley Construction, LLC		\$14.5600	\$11,837.28
Southern Constructors, Inc.		\$15.0000	\$12,195.00
Summers-Taylor, Inc.		\$32.0000	\$26,016.00
Jones Bros. Contractors, LLC		\$54.0000	\$43,902.00
702-01 CONCRETE CURB	2.000 C.Y.		
Whaley Construction, LLC		\$1,377.0000	\$2,754.00
Southern Constructors, Inc.		\$1,800.0000	\$3,600.00
Summers-Taylor, Inc.		\$724.0000	\$1,448.00
Jones Bros. Contractors, LLC		\$1,860.0000	\$3,720.00
702-01.01 EXTRUDED SLOPING CURB	20.000 L.F.		
Whaley Construction, LLC		\$71.5000	\$1,430.00
Southern Constructors, Inc.		\$75.0000	\$1,500.00
Summers-Taylor, Inc.		\$74.0000	\$1,480.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,300.00
702-03 CONCRETE COMBINED CURB & GUTTER	101.000 C.Y.		
Whaley Construction, LLC		\$716.0000	\$72,316.00
Southern Constructors, Inc.		\$700.0000	\$70,700.00
Summers-Taylor, Inc.		\$525.0000	\$53,025.00
Jones Bros. Contractors, LLC		\$680.0000	\$68,680.00
706-01 GUARDRAIL REMOVED	98.000 L.F.		
Whaley Construction, LLC		\$5.0000	\$490.00
Southern Constructors, Inc.		\$4.0000	\$392.00
Summers-Taylor, Inc.		\$1.5000	\$147.00
Jones Bros. Contractors, LLC		\$2.0000	\$196.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$50,000.0000	\$50,000.00
Southern Constructors, Inc.		\$53,000.0000	\$53,000.00
Summers-Taylor, Inc.		\$59,000.0000	\$59,000.00
Jones Bros. Contractors, LLC		\$80,000.0000	\$80,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	80.000 EACH		
Whaley Construction, LLC		\$35.2000	\$2,816.00
Southern Constructors, Inc.		\$45.0000	\$3,600.00
Summers-Taylor, Inc.		\$22.5000	\$1,800.00
Jones Bros. Contractors, LLC		\$32.0000	\$2,560.00
712-06 SIGNS (CONSTRUCTION)			
	293.000 S.F.		
Whaley Construction, LLC		\$7.1500	\$2,094.95
Southern Constructors, Inc.		\$19.0000	\$5,567.00
Summers-Taylor, Inc.		\$9.7100	\$2,845.03
Jones Bros. Contractors, LLC		\$6.5000	\$1,904.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Whaley Construction, LLC		\$1,155.0000	\$2,310.00
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
Summers-Taylor, Inc.		\$746.0000	\$1,492.00
Jones Bros. Contractors, LLC		\$1,050.0000	\$2,100.00
713-11.01 "U" SECTION STEEL POSTS			
	40.000 LB.		
Whaley Construction, LLC		\$4.4000	\$176.00
Southern Constructors, Inc.		\$5.0000	\$200.00
Summers-Taylor, Inc.		\$12.5000	\$500.00
Jones Bros. Contractors, LLC		\$4.0000	\$160.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	166.000 LB.		
Whaley Construction, LLC		\$3.8500	\$639.10
Southern Constructors, Inc.		\$6.0000	\$996.00
Summers-Taylor, Inc.		\$8.8000	\$1,460.80
Jones Bros. Contractors, LLC		\$3.5000	\$581.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	31.000 S.F.		
Whaley Construction, LLC		\$14.8500	\$460.35
Southern Constructors, Inc.		\$20.0000	\$620.00
Summers-Taylor, Inc.		\$30.0000	\$930.00
Jones Bros. Contractors, LLC		\$13.5000	\$418.50

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	34.000 S.F.		
Whaley Construction, LLC		\$15.9500	\$542.30
Southern Constructors, Inc.		\$22.0000	\$748.00
Summers-Taylor, Inc.		\$31.5000	\$1,071.00
Jones Bros. Contractors, LLC		\$14.5000	\$493.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Whaley Construction, LLC		\$165.0000	\$165.00
Southern Constructors, Inc.		\$500.0000	\$500.00
Summers-Taylor, Inc.		\$251.0000	\$251.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
713-16.31 SIGNS (R10-15, ARM MOUNTED)			
	1.000 EACH		
Whaley Construction, LLC		\$495.0000	\$495.00
Southern Constructors, Inc.		\$750.0000	\$750.00
Summers-Taylor, Inc.		\$565.4300	\$565.43
Jones Bros. Contractors, LLC		\$75.0000	\$75.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	178.000 L.F.		
Whaley Construction, LLC		\$11.0000	\$1,958.00
Southern Constructors, Inc.		\$15.0000	\$2,670.00
Summers-Taylor, Inc.		\$12.5000	\$2,225.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,780.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	376.000 L.F.		
Whaley Construction, LLC		\$20.3500	\$7,651.60
Southern Constructors, Inc.		\$33.0000	\$12,408.00
Summers-Taylor, Inc.		\$23.0000	\$8,648.00
Jones Bros. Contractors, LLC		\$18.5000	\$6,956.00
716-08.31 HYDROBLAST REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	0.100 L.M.		
Whaley Construction, LLC		\$19,250.0000	\$1,925.00
Southern Constructors, Inc.		\$10,000.0000	\$1,000.00
Summers-Taylor, Inc.		\$21,989.1000	\$2,198.91
Jones Bros. Contractors, LLC		\$17,500.0000	\$1,750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Whaley Construction, LLC		\$6,325.0000	\$6,325.00
Southern Constructors, Inc.		\$6,600.0000	\$6,600.00
Summers-Taylor, Inc.		\$7,220.0000	\$7,220.00
Jones Bros. Contractors, LLC		\$5,750.0000	\$5,750.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$60,300.0000	\$60,300.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Summers-Taylor, Inc.		\$49,888.0000	\$49,888.00
Jones Bros. Contractors, LLC		\$67,000.0000	\$67,000.00
730-02.41 SIGNAL HEAD MODIFICATION (MODIFY PEDESTAL POLE AND SIGNAL)			
	1.000 EACH		
Whaley Construction, LLC		\$1,375.0000	\$1,375.00
Southern Constructors, Inc.		\$1,400.0000	\$1,400.00
Summers-Taylor, Inc.		\$1,590.0000	\$1,590.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,250.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	7.000 EACH		
Whaley Construction, LLC		\$863.5000	\$6,044.50
Southern Constructors, Inc.		\$880.0000	\$6,160.00
Summers-Taylor, Inc.		\$996.0000	\$6,972.00
Jones Bros. Contractors, LLC		\$785.0000	\$5,495.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,185.000 L.F.		
Whaley Construction, LLC		\$1.3200	\$1,564.20
Southern Constructors, Inc.		\$1.5000	\$1,777.50
Summers-Taylor, Inc.		\$1.5000	\$1,777.50
Jones Bros. Contractors, LLC		\$1.2000	\$1,422.00
730-08.10 SIGNAL CABLE - (APS CABLE)			
	1,381.000 L.F.		
Whaley Construction, LLC		\$2.2000	\$3,038.20
Southern Constructors, Inc.		\$2.5000	\$3,452.50
Summers-Taylor, Inc.		\$2.5500	\$3,521.55
Jones Bros. Contractors, LLC		\$2.0000	\$2,762.00
730-11.10 RISER ASSEMBLY (2" SCH 80, SIGNAL CABLE)			
	1.000 EACH		
Whaley Construction, LLC		\$302.5000	\$302.50
Southern Constructors, Inc.		\$350.0000	\$350.00
Summers-Taylor, Inc.		\$349.0000	\$349.00
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
730-11.11 RISER ASSEMBLY (POLE BASE ENTRANCE)			
	4.000 EACH		
Whaley Construction, LLC		\$550.0000	\$2,200.00
Southern Constructors, Inc.		\$620.0000	\$2,480.00
Summers-Taylor, Inc.		\$634.0000	\$2,536.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00

		UNIT PRICE	EXTENSION
730-11.12 RISER ASSEMBLY (CABINET BASE ENTRANCE)			
	3.000 EACH		
Whaley Construction, LLC		\$935.0000	\$2,805.00
Southern Constructors, Inc.		\$1,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,080.0000	\$3,240.00
Jones Bros. Contractors, LLC		\$850.0000	\$2,550.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	200.000 L.F.		
Whaley Construction, LLC		\$6.1600	\$1,232.00
Southern Constructors, Inc.		\$6.5000	\$1,300.00
Summers-Taylor, Inc.		\$7.1100	\$1,422.00
Jones Bros. Contractors, LLC		\$5.6000	\$1,120.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	231.000 L.F.		
Whaley Construction, LLC		\$45.7600	\$10,570.56
Southern Constructors, Inc.		\$48.0000	\$11,088.00
Summers-Taylor, Inc.		\$53.0000	\$12,243.00
Jones Bros. Contractors, LLC		\$41.6000	\$9,609.60
730-12.30 TRENCHING			
	160.000 L.F.		
Whaley Construction, LLC		\$16.3900	\$2,622.40
Southern Constructors, Inc.		\$17.0000	\$2,720.00
Summers-Taylor, Inc.		\$19.0000	\$3,040.00
Jones Bros. Contractors, LLC		\$14.9000	\$2,384.00
730-14.01 SHIELDED DETECTOR CABLE			
	500.000 L.F.		
Whaley Construction, LLC		\$1.2100	\$605.00
Southern Constructors, Inc.		\$1.5000	\$750.00
Summers-Taylor, Inc.		\$1.4000	\$700.00
Jones Bros. Contractors, LLC		\$1.1000	\$550.00
730-14.02 SAW SLOT			
	200.000 L.F.		
Whaley Construction, LLC		\$4.7300	\$946.00
Southern Constructors, Inc.		\$5.0000	\$1,000.00
Summers-Taylor, Inc.		\$5.5000	\$1,100.00
Jones Bros. Contractors, LLC		\$4.3000	\$860.00
730-14.03 LOOP WIRE			
	1,000.000 L.F.		
Whaley Construction, LLC		\$0.5500	\$550.00
Southern Constructors, Inc.		\$1.0000	\$1,000.00
Summers-Taylor, Inc.		\$0.6500	\$650.00
Jones Bros. Contractors, LLC		\$0.5000	\$500.00

		UNIT PRICE	EXTENSION
730-15.11 MODIFY CABINET (INTEGRATE PEDESTRIAN EQUIPMENT)			
	3.000 EACH		
Whaley Construction, LLC		\$5,390.0000	\$16,170.00
Southern Constructors, Inc.		\$5,500.0000	\$16,500.00
Summers-Taylor, Inc.		\$6,210.0000	\$18,630.00
Jones Bros. Contractors, LLC		\$4,900.0000	\$14,700.00
730-15.12 MODIFY CABINET (CONTROLLER PROGRAMMING)			
	3.000 EACH		
Whaley Construction, LLC		\$990.0000	\$2,970.00
Southern Constructors, Inc.		\$1,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$1,140.0000	\$3,420.00
Jones Bros. Contractors, LLC		\$900.0000	\$2,700.00
730-23.30 PEDESTAL POLE (10')			
	6.000 EACH		
Whaley Construction, LLC		\$1,925.0000	\$11,550.00
Southern Constructors, Inc.		\$2,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$2,220.0000	\$13,320.00
Jones Bros. Contractors, LLC		\$1,750.0000	\$10,500.00
730-26.04 AUDIBLE PEDESTRIAN SIGNAL			
	8.000 EACH		
Whaley Construction, LLC		\$770.0000	\$6,160.00
Southern Constructors, Inc.		\$780.0000	\$6,240.00
Summers-Taylor, Inc.		\$888.0000	\$7,104.00
Jones Bros. Contractors, LLC		\$700.0000	\$5,600.00
730-26.05 COUNTDOWN PEDESTRIAN SIGNAL			
	8.000 EACH		
Whaley Construction, LLC		\$550.0000	\$4,400.00
Southern Constructors, Inc.		\$560.0000	\$4,480.00
Summers-Taylor, Inc.		\$634.0000	\$5,072.00
Jones Bros. Contractors, LLC		\$500.0000	\$4,000.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	2.000 EACH		
Whaley Construction, LLC		\$1,375.0000	\$2,750.00
Southern Constructors, Inc.		\$1,400.0000	\$2,800.00
Summers-Taylor, Inc.		\$1,590.0000	\$3,180.00
Jones Bros. Contractors, LLC		\$1,250.0000	\$2,500.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	4,550.000 L.F.		
Whaley Construction, LLC		\$3.6300	\$16,516.50
Southern Constructors, Inc.		\$4.0000	\$18,200.00
Summers-Taylor, Inc.		\$3.5000	\$15,925.00
Jones Bros. Contractors, LLC		\$3.3000	\$15,015.00

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	5.000 UNIT		
Whaley Construction, LLC		\$220.0000	\$1,100.00
Southern Constructors, Inc.		\$250.0000	\$1,250.00
Summers-Taylor, Inc.		\$50.0000	\$250.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)			
	14.000 M.G.		
Whaley Construction, LLC		\$110.0000	\$1,540.00
Southern Constructors, Inc.		\$130.0000	\$1,820.00
Summers-Taylor, Inc.		\$75.5000	\$1,057.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,400.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	1.000 TON		
Whaley Construction, LLC		\$990.0000	\$990.00
Southern Constructors, Inc.		\$1,100.0000	\$1,100.00
Summers-Taylor, Inc.		\$753.0000	\$753.00
Jones Bros. Contractors, LLC		\$900.0000	\$900.00
803-01 SODDING (NEW SOD)			
	1,401.000 S.Y.		
Whaley Construction, LLC		\$8.2500	\$11,558.25
Southern Constructors, Inc.		\$10.0000	\$14,010.00
Summers-Taylor, Inc.		\$6.3000	\$8,826.30
Jones Bros. Contractors, LLC		\$7.5000	\$10,507.50

SUB-TOTAL ROADWAY

Whaley Construction, LLC	\$899,462.89
Southern Constructors, Inc.	\$1,029,631.00
Summers-Taylor, Inc.	\$1,070,228.14
Jones Bros. Contractors, LLC	\$1,400,686.41

TOTAL CONTRACT

Whaley Construction, LLC	\$899,462.89
Southern Constructors, Inc.	\$1,029,631.00
Summers-Taylor, Inc.	\$1,070,228.14
Jones Bros. Contractors, LLC	\$1,400,686.41

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

HUMPHREYS COUNTY (Contract No. CNT307 Call 027)

43999-3612-04

THE CONSTRUCTION OF A T.D.O.T. MAINTENANCE BUILDING AT 10241 HIGHWAY 70E IN MCEWEN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2020

	TOTAL CONTRACT
Hudson Construction Co.	\$328,924.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
607-65.20 SITE PREPARATION	1.000 EACH		
Hudson Construction Co.		\$58,250.0000	\$58,250.00
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)	1.000 EACH		
Hudson Construction Co.		\$90,064.0000	\$90,064.00
680-02.02 BUILDING (INTERIOR CONSTRUCTION)	1.000 EACH		
Hudson Construction Co.		\$123,010.0000	\$123,010.00
717-01 MOBILIZATION	1.000 LS		
Hudson Construction Co.		\$57,600.0000	\$57,600.00

SUB-TOTAL MAINTENANCE

Hudson Construction Co.

\$328,924.00

TOTAL CONTRACT

Hudson Construction Co.

\$328,924.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

KNOX COUNTY (Contract No. CNT348 Call 028)

HSIP-9(80),47013-3233-94

THE IMPROVEMENT OF THE INTERSECTION ON U.S. 25W (S.R. 9) AT S.R. 131 (L.M.1.11), INCLUDING GRADING, DRAINAGE, SIGNALS AND PAVING.

PROJECT LENGTH - 0.151 MILES

COMPLETION TIME - ON OR BEFORE JUNE 15, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$648,109.00
Potter South East LLC	\$661,732.09
Rogers Group, Inc.	\$675,880.16

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Southern Constructors, Inc.	\$25,000.0000	\$25,000.00
	Potter South East LLC	\$35,000.0000	\$35,000.00
	Rogers Group, Inc.	\$17,419.6000	\$17,419.60
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Southern Constructors, Inc.	\$7,500.0000	\$7,500.00
	Potter South East LLC	\$41,500.0000	\$41,500.00
	Rogers Group, Inc.	\$9,800.0000	\$9,800.00
202-02.51	REMOVE CONCRETE ENDWALL & PIPE FROM EXISTING DRIVEWAY		
			1.000 LS
	Southern Constructors, Inc.	\$3,500.0000	\$3,500.00
	Potter South East LLC	\$2,250.0000	\$2,250.00
	Rogers Group, Inc.	\$1,455.6200	\$1,455.62
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			190.000 S.Y.
	Southern Constructors, Inc.	\$15.0000	\$2,850.00
	Potter South East LLC	\$21.5000	\$4,085.00
	Rogers Group, Inc.	\$7.6600	\$1,455.40
202-08.10	REMOVAL OF CURB (STA.102+60 - STA.105+65, STA.106+45 - STA.110+60)		
			988.000 L.F.
	Southern Constructors, Inc.	\$8.0000	\$7,904.00
	Potter South East LLC	\$8.6000	\$8,496.80
	Rogers Group, Inc.	\$4.9100	\$4,851.08
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			416.000 C.Y.
	Southern Constructors, Inc.	\$45.0000	\$18,720.00
	Potter South East LLC	\$5.8000	\$2,412.80
	Rogers Group, Inc.	\$50.9400	\$21,191.04
203-04	PLACING AND SPREADING TOPSOIL		
			8.000 C.Y.
	Southern Constructors, Inc.	\$25.0000	\$200.00
	Potter South East LLC	\$98.0000	\$784.00
	Rogers Group, Inc.	\$117.4700	\$939.76
203-06	WATER		
			35.000 M.G.
	Southern Constructors, Inc.	\$65.0000	\$2,275.00
	Potter South East LLC	\$1.4000	\$49.00
	Rogers Group, Inc.	\$69.8700	\$2,445.45

		UNIT PRICE	EXTENSION
203-07 FURNISHING & SPREADING TOPSOIL	8.000 C.Y.		
Southern Constructors, Inc.		\$75.0000	\$600.00
Potter South East LLC		\$150.0000	\$1,200.00
Rogers Group, Inc.		\$117.4700	\$939.76
208-01.05 BROOMING & DEGRASSING SHOULDERS	0.100 L.M.		
Southern Constructors, Inc.		\$2,100.0000	\$210.00
Potter South East LLC		\$10,000.0000	\$1,000.00
Rogers Group, Inc.		\$13,217.7500	\$1,321.78
209-03.22 FILTER SOCK (18 INCH)	125.000 L.F.		
Southern Constructors, Inc.		\$12.0000	\$1,500.00
Potter South East LLC		\$18.5000	\$2,312.50
Rogers Group, Inc.		\$22.9200	\$2,865.00
209-08.07 ROCK CHECK DAM PER	1.000 EACH		
Southern Constructors, Inc.		\$900.0000	\$900.00
Potter South East LLC		\$612.0000	\$612.00
Rogers Group, Inc.		\$1,146.0200	\$1,146.02
209-08.08 ENHANCED ROCK CHECK DAM	2.000 EACH		
Southern Constructors, Inc.		\$1,150.0000	\$2,300.00
Potter South East LLC		\$932.0000	\$1,864.00
Rogers Group, Inc.		\$1,375.2300	\$2,750.46
209-09.43 CURB INLET PROTECTION (TYPE 4)	7.000 EACH		
Southern Constructors, Inc.		\$285.0000	\$1,995.00
Potter South East LLC		\$285.0000	\$1,995.00
Rogers Group, Inc.		\$429.7600	\$3,008.32
209-40.33 CATCH BASIN PROTECTION (TYPE D)	1.000 EACH		
Southern Constructors, Inc.		\$575.0000	\$575.00
Potter South East LLC		\$437.0000	\$437.00
Rogers Group, Inc.		\$2,292.0400	\$2,292.04
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)	1.000 EACH		
Southern Constructors, Inc.		\$650.0000	\$650.00
Potter South East LLC		\$585.0000	\$585.00
Rogers Group, Inc.		\$2,865.0500	\$2,865.05

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	774.000 TON		
Southern Constructors, Inc.		\$35.0000	\$27,090.00
Potter South East LLC		\$26.8000	\$20,743.20
Rogers Group, Inc.		\$40.9900	\$31,726.26
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	4.000 TON		
Southern Constructors, Inc.		\$45.0000	\$180.00
Potter South East LLC		\$150.0000	\$600.00
Rogers Group, Inc.		\$78.7900	\$315.16
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	145.000 TON		
Southern Constructors, Inc.		\$230.0000	\$33,350.00
Potter South East LLC		\$94.8500	\$13,753.25
Rogers Group, Inc.		\$168.0000	\$24,360.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	95.000 TON		
Southern Constructors, Inc.		\$275.0000	\$26,125.00
Potter South East LLC		\$292.0000	\$27,740.00
Rogers Group, Inc.		\$230.0000	\$21,850.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.000 TON		
Southern Constructors, Inc.		\$735.0000	\$1,470.00
Potter South East LLC		\$700.0000	\$1,400.00
Rogers Group, Inc.		\$894.0000	\$1,788.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Southern Constructors, Inc.		\$735.0000	\$2,940.00
Potter South East LLC		\$980.0000	\$3,920.00
Rogers Group, Inc.		\$640.0000	\$2,560.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,700.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$8,500.00
Potter South East LLC		\$5.0000	\$8,500.00
Rogers Group, Inc.		\$4.5900	\$7,803.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	530.000 TON		
Southern Constructors, Inc.		\$160.0000	\$84,800.00
Potter South East LLC		\$160.0000	\$84,800.00
Rogers Group, Inc.		\$161.0000	\$85,330.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	7,146.000 S.Y.		
Southern Constructors, Inc.		\$2.7500	\$19,651.50
Potter South East LLC		\$8.1400	\$58,168.44
Rogers Group, Inc.		\$4.0000	\$28,584.00
607-02.30 15IN PIPE CULVERT			
	52.000 L.F.		
Southern Constructors, Inc.		\$125.0000	\$6,500.00
Potter South East LLC		\$41.8000	\$2,173.60
Rogers Group, Inc.		\$226.8400	\$11,795.68
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	155.000 LB.		
Southern Constructors, Inc.		\$10.0000	\$1,550.00
Potter South East LLC		\$4.8500	\$751.75
Rogers Group, Inc.		\$6.7600	\$1,047.80
611-09.03 CAPPING EXISTING CATCHBASIN			
	1.000 EACH		
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
Potter South East LLC		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$707.5700	\$707.57
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$5,200.0000	\$5,200.00
Potter South East LLC		\$3,580.0000	\$3,580.00
Rogers Group, Inc.		\$8,080.5300	\$8,080.53
701-03 CONCRETE MEDIAN PAVEMENT			
	9.000 C.Y.		
Southern Constructors, Inc.		\$520.0000	\$4,680.00
Potter South East LLC		\$485.0000	\$4,365.00
Rogers Group, Inc.		\$721.9400	\$6,497.46
702-01 CONCRETE CURB			
	37.000 C.Y.		
Southern Constructors, Inc.		\$625.0000	\$23,125.00
Potter South East LLC		\$590.0000	\$21,830.00
Rogers Group, Inc.		\$1,103.4900	\$40,829.13
702-03 CONCRETE COMBINED CURB & GUTTER			
	1.000 C.Y.		
Southern Constructors, Inc.		\$750.0000	\$750.00
Potter South East LLC		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$3,324.0900	\$3,324.09

		UNIT PRICE	EXTENSION
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	7.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$49,000.00
Potter South East LLC		\$8,000.0000	\$56,000.00
Rogers Group, Inc.		\$4,762.5900	\$33,338.13
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Southern Constructors, Inc.		\$60.0000	\$3,000.00
Potter South East LLC		\$42.0000	\$2,100.00
Rogers Group, Inc.		\$59.1600	\$2,958.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	18.000 TON		
Southern Constructors, Inc.		\$45.0000	\$810.00
Potter South East LLC		\$42.0000	\$756.00
Rogers Group, Inc.		\$98.4900	\$1,772.82
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Potter South East LLC		\$34,000.0000	\$34,000.00
Rogers Group, Inc.		\$45,778.2700	\$45,778.27
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,825.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$45,625.00
Potter South East LLC		\$32.0000	\$58,400.00
Rogers Group, Inc.		\$23.0600	\$42,084.50
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Southern Constructors, Inc.		\$40.0000	\$4,000.00
Potter South East LLC		\$35.0000	\$3,500.00
Rogers Group, Inc.		\$32.1300	\$3,213.00
712-06 SIGNS (CONSTRUCTION)			
	385.000 S.F.		
Southern Constructors, Inc.		\$8.5000	\$3,272.50
Potter South East LLC		\$9.0000	\$3,465.00
Rogers Group, Inc.		\$10.3300	\$3,977.05
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Southern Constructors, Inc.		\$2,300.0000	\$4,600.00
Potter South East LLC		\$1,500.0000	\$3,000.00
Rogers Group, Inc.		\$2,352.6000	\$4,705.20

		UNIT PRICE	EXTENSION
712-09.30 REMOVABLE BLACK-OUT TAPE (6")	725.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$2,175.00
Potter South East LLC		\$4.0000	\$2,900.00
Rogers Group, Inc.		\$4.0200	\$2,914.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT	10.000 L.F.		
Southern Constructors, Inc.		\$7.0000	\$70.00
Potter South East LLC		\$12.0000	\$120.00
Rogers Group, Inc.		\$11.4800	\$114.80
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR	20.000 EACH		
Southern Constructors, Inc.		\$13.5000	\$270.00
Potter South East LLC		\$18.0000	\$360.00
Rogers Group, Inc.		\$17.2100	\$344.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	651.000 LB.		
Southern Constructors, Inc.		\$4.0000	\$2,604.00
Potter South East LLC		\$5.0000	\$3,255.00
Rogers Group, Inc.		\$4.5300	\$2,949.03
713-11.21 P POST SLIP BASE	3.000 EACH		
Southern Constructors, Inc.		\$3,800.0000	\$11,400.00
Potter South East LLC		\$400.0000	\$1,200.00
Rogers Group, Inc.		\$441.8300	\$1,325.49
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	74.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$1,110.00
Potter South East LLC		\$20.0000	\$1,480.00
Rogers Group, Inc.		\$15.7800	\$1,167.72
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	18.000 S.F.		
Southern Constructors, Inc.		\$16.0000	\$288.00
Potter South East LLC		\$20.0000	\$360.00
Rogers Group, Inc.		\$18.0700	\$325.26
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Southern Constructors, Inc.		\$170.0000	\$170.00
Potter South East LLC		\$3,500.0000	\$3,500.00
Rogers Group, Inc.		\$57.3800	\$57.38

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$14,000.00
Potter South East LLC		\$2,000.0000	\$4,000.00
Rogers Group, Inc.		\$3,500.2200	\$7,000.44
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	3.000 EACH		
Southern Constructors, Inc.		\$50.0000	\$150.00
Potter South East LLC		\$100.0000	\$300.00
Rogers Group, Inc.		\$74.5900	\$223.77
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	15.000 EACH		
Southern Constructors, Inc.		\$50.0000	\$750.00
Potter South East LLC		\$60.0000	\$900.00
Rogers Group, Inc.		\$74.5900	\$1,118.85
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	77.000 EACH		
Southern Constructors, Inc.		\$50.0000	\$3,850.00
Potter South East LLC		\$60.0000	\$4,620.00
Rogers Group, Inc.		\$74.5900	\$5,743.43
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	95.000 EACH		
Southern Constructors, Inc.		\$15.0000	\$1,425.00
Potter South East LLC		\$20.0000	\$1,900.00
Rogers Group, Inc.		\$11.4800	\$1,090.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	127.000 S.Y.		
Southern Constructors, Inc.		\$25.0000	\$3,175.00
Potter South East LLC		\$20.0000	\$2,540.00
Rogers Group, Inc.		\$22.9500	\$2,914.65
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	151.000 L.F.		
Southern Constructors, Inc.		\$12.0000	\$1,812.00
Potter South East LLC		\$14.0000	\$2,114.00
Rogers Group, Inc.		\$13.7700	\$2,079.27
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Southern Constructors, Inc.		\$185.0000	\$1,850.00
Potter South East LLC		\$175.0000	\$1,750.00
Rogers Group, Inc.		\$172.1400	\$1,721.40

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	718.000 L.F.		
Southern Constructors, Inc.		\$2.2500	\$1,615.50
Potter South East LLC		\$3.0000	\$2,154.00
Rogers Group, Inc.		\$2.3000	\$1,651.40
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.100 L.M.		
Southern Constructors, Inc.		\$10,500.0000	\$1,050.00
Potter South East LLC		\$16,000.0000	\$1,600.00
Rogers Group, Inc.		\$12,118.7800	\$1,211.88
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Southern Constructors, Inc.		\$220.0000	\$220.00
Potter South East LLC		\$300.0000	\$300.00
Rogers Group, Inc.		\$286.9000	\$286.90
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$800.00
Potter South East LLC		\$200.0000	\$800.00
Rogers Group, Inc.		\$114.7600	\$459.04
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.800 L.M.		
Southern Constructors, Inc.		\$1,700.0000	\$1,360.00
Potter South East LLC		\$4,000.0000	\$3,200.00
Rogers Group, Inc.		\$1,090.2300	\$872.18
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,350.000 L.F.		
Southern Constructors, Inc.		\$0.6500	\$877.50
Potter South East LLC		\$1.7500	\$2,362.50
Rogers Group, Inc.		\$0.2700	\$364.50
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	1,350.000 L.F.		
Southern Constructors, Inc.		\$0.6500	\$877.50
Potter South East LLC		\$1.3000	\$1,755.00
Rogers Group, Inc.		\$0.8600	\$1,161.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600 L.M.		
Southern Constructors, Inc.		\$6,200.0000	\$3,720.00
Potter South East LLC		\$11,000.0000	\$6,600.00
Rogers Group, Inc.		\$5,967.5800	\$3,580.55

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.300 L.M.		
Southern Constructors, Inc.		\$2,900.0000	\$870.00
Potter South East LLC		\$12,000.0000	\$3,600.00
Rogers Group, Inc.		\$4,819.9700	\$1,445.99
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$32,250.0000	\$32,250.00
Potter South East LLC		\$31,000.0000	\$31,000.00
Rogers Group, Inc.		\$80,047.7100	\$80,047.71
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Southern Constructors, Inc.		\$635.0000	\$635.00
Potter South East LLC		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$644.1500	\$644.15
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	15.000 L.F.		
Southern Constructors, Inc.		\$32.5000	\$487.50
Potter South East LLC		\$38.0000	\$570.00
Rogers Group, Inc.		\$32.7800	\$491.70
730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)			
	4.000 EACH		
Southern Constructors, Inc.		\$6,850.0000	\$27,400.00
Potter South East LLC		\$6,500.0000	\$26,000.00
Rogers Group, Inc.		\$6,936.1600	\$27,744.64
730-13.09 VEHICLE DETECTOR (RADAR DETECTION - ADVANCE)			
	3.000 EACH		
Southern Constructors, Inc.		\$7,500.0000	\$22,500.00
Potter South East LLC		\$7,000.0000	\$21,000.00
Rogers Group, Inc.		\$7,545.8000	\$22,637.40
730-50.10 SOLAR POWERED FLASHING ASSEMBLY			
	1.000 EACH		
Southern Constructors, Inc.		\$4,000.0000	\$4,000.00
Potter South East LLC		\$4,000.0000	\$4,000.00
Rogers Group, Inc.		\$4,025.9600	\$4,025.96
740-06.01 GEOMEMBRANE			
	34.000 S.Y.		
Southern Constructors, Inc.		\$30.0000	\$1,020.00
Potter South East LLC		\$20.0000	\$680.00
Rogers Group, Inc.		\$11.7100	\$398.14

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	86.000 S.Y.		
Southern Constructors, Inc.		\$28.0000	\$2,408.00
Potter South East LLC		\$3.5000	\$301.00
Rogers Group, Inc.		\$10.7900	\$927.94
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	225.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$3,375.00
Potter South East LLC		\$6.8500	\$1,541.25
Rogers Group, Inc.		\$12.6300	\$2,841.75
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.000 UNIT		
Southern Constructors, Inc.		\$225.0000	\$225.00
Potter South East LLC		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$229.6500	\$229.65
801-03 WATER (SEEDING & SODDING)			
	0.400 M.G.		
Southern Constructors, Inc.		\$40.0000	\$16.00
Potter South East LLC		\$250.0000	\$100.00
Rogers Group, Inc.		\$114.8200	\$45.93
803-01 SODDING (NEW SOD)			
	37.000 S.Y.		
Southern Constructors, Inc.		\$65.0000	\$2,405.00
Potter South East LLC		\$20.0000	\$740.00
Rogers Group, Inc.		\$68.8900	\$2,548.93

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$648,109.00
Potter South East LLC	\$661,732.09
Rogers Group, Inc.	\$675,880.16

TOTAL CONTRACT

Southern Constructors, Inc.	\$648,109.00
Potter South East LLC	\$661,732.09
Rogers Group, Inc.	\$675,880.16

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

KNOX COUNTY (Contract No. CNT338 Call 029)

HSIP-I-40-7(172),47100-3113-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING SIGNALS ON THE I-40 EASTBOUND OFF RAMP (EXIT 394) TO S.R. 168 AND U.S. 11E (U.S. 25W, U.S. 70, S.R. 9).

PROJECT LENGTH - 0.233 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2020

DBE GOAL 8.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$160,916.80

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.000 LS		
	Stansell Electric Company, Inc.		\$4,456.0000	\$4,456.00
209-05	SEDIMENT REMOVAL	3.000 C.Y.		
	Stansell Electric Company, Inc.		\$1,082.0000	\$3,246.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)	3.000 EACH		
	Stansell Electric Company, Inc.		\$517.0000	\$1,551.00
712-01	TRAFFIC CONTROL	1.000 LS		
	Stansell Electric Company, Inc.		\$4,555.0000	\$4,555.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000 EACH		
	Stansell Electric Company, Inc.		\$46.2000	\$1,155.00
712-05.03	WARNING LIGHTS (TYPE C)	25.000 EACH		
	Stansell Electric Company, Inc.		\$39.6000	\$990.00
712-06	SIGNS (CONSTRUCTION)	518.000 S.F.		
	Stansell Electric Company, Inc.		\$10.6000	\$5,490.80
712-08.03	ARROW BOARD (TYPE C)	2.000 EACH		
	Stansell Electric Company, Inc.		\$2,375.0000	\$4,750.00
717-01	MOBILIZATION	1.000 LS		
	Stansell Electric Company, Inc.		\$4,846.0000	\$4,846.00
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	3.000 EACH		
	Stansell Electric Company, Inc.		\$1,830.0000	\$5,490.00
730-03.21	INSTALL PULL BOX (TYPE B)	8.000 EACH		
	Stansell Electric Company, Inc.		\$657.0000	\$5,256.00
730-08.05	SIGNAL CABLE - 12 CONDUCTOR	405.000 L.F.		
	Stansell Electric Company, Inc.		\$1.8000	\$729.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	675.000 L.F.		
Stansell Electric Company, Inc.		\$7.8000	\$5,265.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	170.000 L.F.		
Stansell Electric Company, Inc.		\$34.4000	\$5,848.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$13,800.0000	\$13,800.00
730-14.01 SHIELDED DETECTOR CABLE			
	60.000 L.F.		
Stansell Electric Company, Inc.		\$1.0000	\$60.00
730-15.07 CABINET (SIXTEEN PHASE BASE MOUNTED ON NEW PAD)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$23,504.0000	\$23,504.00
730-15.08 CABINET (SIXTEEN PHASE BASE MOUNTED ON EXISTING PAD)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$23,440.0000	\$23,440.00
730-15.09 CABINET (SIXTEEN PHASE POLE MOUNTED)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$23,504.0000	\$23,504.00
730-16.14 CONTROLLER (SIXTEEN PHASE ATC)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$4,499.0000	\$13,497.00
730-23.30 PEDESTAL POLE (RADAR MOUNTING)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,574.0000	\$2,574.00
730-24.02 FOUNDATION (TRAFFIC SIGNAL CONTROLLER)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,251.0000	\$2,251.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	830.000 L.F.		
Stansell Electric Company, Inc.		\$3.9000	\$3,237.00
801-01 SEEDING (WITH MULCH)			
	4.000 UNIT		
Stansell Electric Company, Inc.		\$194.0000	\$776.00

801-03 WATER (SEEDING & SODDING)

0.500 M.G.

UNIT PRICE

EXTENSION

Stansell Electric Company, Inc.

\$1,292.0000

\$646.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$160,916.80

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$160,916.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

KNOX COUNTY (Contract No. CNT290 Call 030)

NH-62(52),47023-4274-04

THE EMERGENCY SLOPE STABILIZATION ON S.R. 62 (OAK RIDGE HIGHWAY) NEAR L.M. 3.40.

PROJECT LENGTH - 0.106 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
J & M Grading Division, LLC	\$2,068,023.95
Charles Blalock & Sons, Inc.	\$2,332,669.71
Jones Bros. Contractors, LLC	\$2,432,549.40
Twin K Construction, Inc.	\$2,685,527.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	J & M Grading Division, LLC	\$20,000.0000	\$20,000.00
	Charles Blalock & Sons, Inc.	\$20,490.5600	\$20,490.56
	Jones Bros. Contractors, LLC	\$18,000.0000	\$18,000.00
	Twin K Construction, Inc.	\$43,259.3500	\$43,259.35
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	J & M Grading Division, LLC	\$55,000.0000	\$55,000.00
	Charles Blalock & Sons, Inc.	\$165,000.0000	\$165,000.00
	Jones Bros. Contractors, LLC	\$210,000.0000	\$210,000.00
	Twin K Construction, Inc.	\$91,115.0400	\$91,115.04
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		7,386.000 C.Y.	
	J & M Grading Division, LLC	\$15.0000	\$110,790.00
	Charles Blalock & Sons, Inc.	\$15.0000	\$110,790.00
	Jones Bros. Contractors, LLC	\$38.0000	\$280,668.00
	Twin K Construction, Inc.	\$15.5400	\$114,778.44
203-04	PLACING AND SPREADING TOPSOIL		
		30.000 C.Y.	
	J & M Grading Division, LLC	\$25.0000	\$750.00
	Charles Blalock & Sons, Inc.	\$10.0000	\$300.00
	Jones Bros. Contractors, LLC	\$15.0000	\$450.00
	Twin K Construction, Inc.	\$10.0700	\$302.10
203-07	FURNISHING & SPREADING TOPSOIL		
		187.000 C.Y.	
	J & M Grading Division, LLC	\$50.0000	\$9,350.00
	Charles Blalock & Sons, Inc.	\$20.0000	\$3,740.00
	Jones Bros. Contractors, LLC	\$70.0000	\$13,090.00
	Twin K Construction, Inc.	\$56.7600	\$10,614.12
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		265.000 L.F.	
	J & M Grading Division, LLC	\$6.2500	\$1,656.25
	Charles Blalock & Sons, Inc.	\$4.6800	\$1,240.20
	Jones Bros. Contractors, LLC	\$4.2500	\$1,126.25
	Twin K Construction, Inc.	\$5.1400	\$1,362.10
303-01.01	GRANULAR BACKFILL (ROADWAY)		
		37.000 TON	
	J & M Grading Division, LLC	\$60.0000	\$2,220.00
	Charles Blalock & Sons, Inc.	\$66.9800	\$2,478.26
	Jones Bros. Contractors, LLC	\$40.0000	\$1,480.00
	Twin K Construction, Inc.	\$38.8700	\$1,438.19

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	60.000 TON		
J & M Grading Division, LLC		\$60.0000	\$3,600.00
Charles Blalock & Sons, Inc.		\$54.4500	\$3,267.00
Jones Bros. Contractors, LLC		\$40.0000	\$2,400.00
Twin K Construction, Inc.		\$37.6000	\$2,256.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	215.000 TON		
J & M Grading Division, LLC		\$84.1500	\$18,092.25
Charles Blalock & Sons, Inc.		\$88.1400	\$18,950.10
Jones Bros. Contractors, LLC		\$80.1300	\$17,227.95
Twin K Construction, Inc.		\$113.3100	\$24,361.65
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	317.000 TON		
J & M Grading Division, LLC		\$101.6500	\$32,223.05
Charles Blalock & Sons, Inc.		\$106.4700	\$33,750.99
Jones Bros. Contractors, LLC		\$96.7900	\$30,682.43
Twin K Construction, Inc.		\$123.4600	\$39,136.82
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.800 TON		
J & M Grading Division, LLC		\$945.0000	\$1,701.00
Charles Blalock & Sons, Inc.		\$44.0000	\$79.20
Jones Bros. Contractors, LLC		\$400.0000	\$720.00
Twin K Construction, Inc.		\$641.3700	\$1,154.47
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.300 TON		
J & M Grading Division, LLC		\$675.0000	\$2,227.50
Charles Blalock & Sons, Inc.		\$706.2000	\$2,330.46
Jones Bros. Contractors, LLC		\$642.0000	\$2,118.60
Twin K Construction, Inc.		\$641.3700	\$2,116.52
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	188.000 TON		
J & M Grading Division, LLC		\$126.1000	\$23,706.80
Charles Blalock & Sons, Inc.		\$132.0700	\$24,829.16
Jones Bros. Contractors, LLC		\$120.0600	\$22,571.28
Twin K Construction, Inc.		\$162.2700	\$30,506.76
411-02.10 ACS MIX(PG70-22) GRADING D			
	72.000 TON		
J & M Grading Division, LLC		\$227.5000	\$16,380.00
Charles Blalock & Sons, Inc.		\$238.3200	\$17,159.04
Jones Bros. Contractors, LLC		\$216.6500	\$15,598.80
Twin K Construction, Inc.		\$191.8800	\$13,815.36

		UNIT PRICE	EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.600 L.M.		
J & M Grading Division, LLC		\$5,250.0000	\$3,150.00
Charles Blalock & Sons, Inc.		\$5,500.0000	\$3,300.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$3,000.00
Twin K Construction, Inc.		\$5,943.3800	\$3,566.03
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	5,431.000 S.Y.		
J & M Grading Division, LLC		\$6.0000	\$32,586.00
Charles Blalock & Sons, Inc.		\$5.8600	\$31,825.66
Jones Bros. Contractors, LLC		\$5.3300	\$28,947.23
Twin K Construction, Inc.		\$3.5300	\$19,171.43
604-07.01 RETAINING WALL (WALL 1)			
	4,072.000 S.F.		
J & M Grading Division, LLC		\$95.0000	\$386,840.00
Charles Blalock & Sons, Inc.		\$139.0100	\$566,048.72
Jones Bros. Contractors, LLC		\$100.0000	\$407,200.00
Twin K Construction, Inc.		\$175.6000	\$715,043.20
604-07.02 RETAINING WALL (WALL 2)			
	1,780.000 S.F.		
J & M Grading Division, LLC		\$95.0000	\$169,100.00
Charles Blalock & Sons, Inc.		\$104.2500	\$185,565.00
Jones Bros. Contractors, LLC		\$90.0000	\$160,200.00
Twin K Construction, Inc.		\$107.6700	\$191,652.60
705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)			
	170.000 L.F.		
J & M Grading Division, LLC		\$31.5000	\$5,355.00
Charles Blalock & Sons, Inc.		\$35.0000	\$5,950.00
Jones Bros. Contractors, LLC		\$30.0000	\$5,100.00
Twin K Construction, Inc.		\$26.7200	\$4,542.40
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	4.000 EACH		
J & M Grading Division, LLC		\$1,030.0000	\$4,120.00
Charles Blalock & Sons, Inc.		\$1,250.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$977.5000	\$3,910.00
Twin K Construction, Inc.		\$1,763.7700	\$7,055.08
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
J & M Grading Division, LLC		\$8,000.0000	\$16,000.00
Charles Blalock & Sons, Inc.		\$5,277.7800	\$10,555.56
Jones Bros. Contractors, LLC		\$4,750.0000	\$9,500.00
Twin K Construction, Inc.		\$6,413.7200	\$12,827.44

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	430.000 L.F.		
J & M Grading Division, LLC		\$5.0000	\$2,150.00
Charles Blalock & Sons, Inc.		\$1.6000	\$688.00
Jones Bros. Contractors, LLC		\$1.4500	\$623.50
Twin K Construction, Inc.		\$4.8000	\$2,064.00
707-10.05 ROCKFALL DRAPE (TYPE I)			
	1,660.000 S.Y.		
J & M Grading Division, LLC		\$36.7500	\$61,005.00
Charles Blalock & Sons, Inc.		\$40.0000	\$66,400.00
Jones Bros. Contractors, LLC		\$61.0000	\$101,260.00
Twin K Construction, Inc.		\$47.6500	\$79,099.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	4.000 EACH		
J & M Grading Division, LLC		\$500.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$368.8700	\$1,475.48
Jones Bros. Contractors, LLC		\$225.0000	\$900.00
Twin K Construction, Inc.		\$297.0200	\$1,188.08
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	110.000 TON		
J & M Grading Division, LLC		\$40.0000	\$4,400.00
Charles Blalock & Sons, Inc.		\$67.1600	\$7,387.60
Jones Bros. Contractors, LLC		\$43.0000	\$4,730.00
Twin K Construction, Inc.		\$39.1600	\$4,307.60
710-10.01 4" PERFORATED PLASTIC PIPE			
	160.000 L.F.		
J & M Grading Division, LLC		\$6.0000	\$960.00
Charles Blalock & Sons, Inc.		\$11.2200	\$1,795.20
Jones Bros. Contractors, LLC		\$6.0000	\$960.00
Twin K Construction, Inc.		\$30.5400	\$4,886.40
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	190.000 L.F.		
J & M Grading Division, LLC		\$130.0000	\$24,700.00
Charles Blalock & Sons, Inc.		\$168.0800	\$31,935.20
Jones Bros. Contractors, LLC		\$155.0000	\$29,450.00
Twin K Construction, Inc.		\$146.8900	\$27,909.10
712-01 TRAFFIC CONTROL			
	1.000 LS		
J & M Grading Division, LLC		\$50,000.0000	\$50,000.00
Charles Blalock & Sons, Inc.		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$45,000.00
Twin K Construction, Inc.		\$100,760.9100	\$100,760.91

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	250.000 L.F.		
J & M Grading Division, LLC		\$40.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$60.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,500.00
Twin K Construction, Inc.		\$42.3100	\$10,577.50
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL	250.000 L.F.		
J & M Grading Division, LLC		\$25.0000	\$6,250.00
Charles Blalock & Sons, Inc.		\$30.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,500.00
Twin K Construction, Inc.		\$20.4600	\$5,115.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	100.000 EACH		
J & M Grading Division, LLC		\$45.0000	\$4,500.00
Charles Blalock & Sons, Inc.		\$45.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,500.00
Twin K Construction, Inc.		\$26.7200	\$2,672.00
712-05.01 WARNING LIGHTS (TYPE A)	12.000 EACH		
J & M Grading Division, LLC		\$45.0000	\$540.00
Charles Blalock & Sons, Inc.		\$30.0000	\$360.00
Jones Bros. Contractors, LLC		\$30.0000	\$360.00
Twin K Construction, Inc.		\$32.0700	\$384.84
712-06 SIGNS (CONSTRUCTION)	153.000 S.F.		
J & M Grading Division, LLC		\$12.5000	\$1,912.50
Charles Blalock & Sons, Inc.		\$7.5000	\$1,147.50
Jones Bros. Contractors, LLC		\$6.7500	\$1,032.75
Twin K Construction, Inc.		\$7.2200	\$1,104.66
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,350.000 L.F.		
J & M Grading Division, LLC		\$3.1000	\$10,385.00
Charles Blalock & Sons, Inc.		\$2.5200	\$8,442.00
Jones Bros. Contractors, LLC		\$2.9200	\$9,782.00
Twin K Construction, Inc.		\$3.3700	\$11,289.50
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)	4,200.000 L.F.		
J & M Grading Division, LLC		\$2.6500	\$11,130.00
Charles Blalock & Sons, Inc.		\$2.1300	\$8,946.00
Jones Bros. Contractors, LLC		\$2.5000	\$10,500.00
Twin K Construction, Inc.		\$2.9400	\$12,348.00

		UNIT PRICE	EXTENSION
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	5,600.000 L.F.		
J & M Grading Division, LLC		\$2.8000	\$15,680.00
Charles Blalock & Sons, Inc.		\$2.5800	\$14,448.00
Jones Bros. Contractors, LLC		\$2.6500	\$14,840.00
Twin K Construction, Inc.		\$3.2100	\$17,976.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	550.000 L.F.		
J & M Grading Division, LLC		\$3.3500	\$1,842.50
Charles Blalock & Sons, Inc.		\$3.3000	\$1,815.00
Jones Bros. Contractors, LLC		\$3.1500	\$1,732.50
Twin K Construction, Inc.		\$3.2100	\$1,765.50
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR			
	2,800.000 L.F.		
J & M Grading Division, LLC		\$35.0000	\$98,000.00
Charles Blalock & Sons, Inc.		\$20.0000	\$56,000.00
Jones Bros. Contractors, LLC		\$32.7500	\$91,700.00
Twin K Construction, Inc.		\$35.0100	\$98,028.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	26.000 EACH		
J & M Grading Division, LLC		\$20.0000	\$520.00
Charles Blalock & Sons, Inc.		\$13.3300	\$346.58
Jones Bros. Contractors, LLC		\$12.0000	\$312.00
Twin K Construction, Inc.		\$12.8300	\$333.58
716-01.07 TEMPORARY RAISED PAVEMENT MARKER, YELLOW			
	36.000 EACH		
J & M Grading Division, LLC		\$12.3500	\$444.60
Charles Blalock & Sons, Inc.		\$13.0600	\$470.16
Jones Bros. Contractors, LLC		\$11.7500	\$423.00
Twin K Construction, Inc.		\$10.6900	\$384.84
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	40.000 EACH		
J & M Grading Division, LLC		\$60.5000	\$2,420.00
Charles Blalock & Sons, Inc.		\$63.8900	\$2,555.60
Jones Bros. Contractors, LLC		\$57.5000	\$2,300.00
Twin K Construction, Inc.		\$53.4500	\$2,138.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	40.000 EACH		
J & M Grading Division, LLC		\$14.0000	\$560.00
Charles Blalock & Sons, Inc.		\$13.8900	\$555.60
Jones Bros. Contractors, LLC		\$12.5000	\$500.00
Twin K Construction, Inc.		\$16.0300	\$641.20

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.100 L.M.		
J & M Grading Division, LLC		\$1,312.5000	\$1,443.75
Charles Blalock & Sons, Inc.		\$1,388.8900	\$1,527.78
Jones Bros. Contractors, LLC		\$1,250.0000	\$1,375.00
Twin K Construction, Inc.		\$801.7100	\$881.88
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	0.400 L.M.		
J & M Grading Division, LLC		\$1,522.5000	\$609.00
Charles Blalock & Sons, Inc.		\$1,611.1300	\$644.45
Jones Bros. Contractors, LLC		\$1,450.0000	\$580.00
Twin K Construction, Inc.		\$2,672.3800	\$1,068.95
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.100 L.M.		
J & M Grading Division, LLC		\$5,722.5000	\$6,294.75
Charles Blalock & Sons, Inc.		\$6,055.5600	\$6,661.12
Jones Bros. Contractors, LLC		\$5,450.0000	\$5,995.00
Twin K Construction, Inc.		\$6,146.4800	\$6,761.13
717-01 MOBILIZATION			
	1.000 LS		
J & M Grading Division, LLC		\$175,000.0000	\$175,000.00
Charles Blalock & Sons, Inc.		\$115,000.0000	\$115,000.00
Jones Bros. Contractors, LLC		\$121,000.0000	\$121,000.00
Twin K Construction, Inc.		\$146,602.8700	\$146,602.87
740-06.01 GEOMEMBRANE			
	268.000 S.Y.		
J & M Grading Division, LLC		\$45.0000	\$12,060.00
Charles Blalock & Sons, Inc.		\$68.6800	\$18,406.24
Jones Bros. Contractors, LLC		\$15.0000	\$4,020.00
Twin K Construction, Inc.		\$10.4000	\$2,787.20
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
J & M Grading Division, LLC		\$5.0000	\$860.00
Charles Blalock & Sons, Inc.		\$18.7000	\$3,216.40
Jones Bros. Contractors, LLC		\$5.0000	\$860.00
Twin K Construction, Inc.		\$4.0800	\$701.76
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	1,660.000 S.Y.		
J & M Grading Division, LLC		\$10.5000	\$17,430.00
Charles Blalock & Sons, Inc.		\$11.0000	\$18,260.00
Jones Bros. Contractors, LLC		\$2.0000	\$3,320.00
Twin K Construction, Inc.		\$10.9100	\$18,110.60

		UNIT PRICE	EXTENSION
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	290.000 L.F.		
J & M Grading Division, LLC		\$5.2500	\$1,522.50
Charles Blalock & Sons, Inc.		\$5.5000	\$1,595.00
Jones Bros. Contractors, LLC		\$8.5000	\$2,465.00
Twin K Construction, Inc.		\$6.5100	\$1,887.90
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.000 UNIT		
J & M Grading Division, LLC		\$895.0000	\$895.00
Charles Blalock & Sons, Inc.		\$935.0000	\$935.00
Jones Bros. Contractors, LLC		\$850.0000	\$850.00
Twin K Construction, Inc.		\$111.9600	\$111.96
801-02 SEEDING (WITHOUT MULCH)			
	0.500 UNIT		
J & M Grading Division, LLC		\$275.0000	\$137.50
Charles Blalock & Sons, Inc.		\$275.0000	\$137.50
Jones Bros. Contractors, LLC		\$250.0000	\$125.00
Twin K Construction, Inc.		\$95.5000	\$47.75
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)			
	0.900 UNIT		
J & M Grading Division, LLC		\$375.0000	\$337.50
Charles Blalock & Sons, Inc.		\$385.0000	\$346.50
Jones Bros. Contractors, LLC		\$350.0000	\$315.00
Twin K Construction, Inc.		\$169.6000	\$152.64
803-01 SODDING (NEW SOD)			
	187.000 S.Y.		
J & M Grading Division, LLC		\$10.5000	\$1,963.50
Charles Blalock & Sons, Inc.		\$11.0000	\$2,057.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,870.00
Twin K Construction, Inc.		\$10.8200	\$2,023.34
805-05.02 SOIL NAIL STABILIZATION			
	15,324.000 L.F.		
J & M Grading Division, LLC		\$40.7500	\$624,453.00
Charles Blalock & Sons, Inc.		\$42.6600	\$653,721.84
Jones Bros. Contractors, LLC		\$47.3900	\$726,204.36
Twin K Construction, Inc.		\$51.3900	\$787,500.36
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	385.000 S.Y.		
J & M Grading Division, LLC		\$2.0000	\$770.00
Charles Blalock & Sons, Inc.		\$1.9300	\$743.05
Jones Bros. Contractors, LLC		\$1.7500	\$673.75
Twin K Construction, Inc.		\$4.7800	\$1,840.30

SUB-TOTAL ROADWAY

J & M Grading Division, LLC	\$2,068,023.95
Charles Blalock & Sons, Inc.	\$2,332,669.71
Jones Bros. Contractors, LLC	\$2,432,549.40
Twin K Construction, Inc.	\$2,685,527.45

TOTAL CONTRACT

J & M Grading Division, LLC	\$2,068,023.95
Charles Blalock & Sons, Inc.	\$2,332,669.71
Jones Bros. Contractors, LLC	\$2,432,549.40
Twin K Construction, Inc.	\$2,685,527.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

KNOX COUNTY (Contract No. CNT349 Call 031)

STP-EN-169(16),47030-3228-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON S.R. 169 FROM CEDAR BLUFF ROAD (L.M. 1.83) TO OLD CEDAR BLUFF ROAD (L.M. 2.01).

PROJECT LENGTH - 0.180 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Whaley Construction, LLC	\$169,573.79
Southern Constructors, Inc.	\$232,313.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Whaley Construction, LLC		\$12,372.8000	\$12,372.80
	Southern Constructors, Inc.		\$18,000.0000	\$18,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Whaley Construction, LLC		\$7,500.0000	\$7,500.00
	Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		1.000 LS		
	Whaley Construction, LLC		\$5,000.0000	\$5,000.00
	Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
203-06	WATER			
		1.000 M.G.		
	Whaley Construction, LLC		\$250.0000	\$250.00
	Southern Constructors, Inc.		\$40.0000	\$40.00
204-06.01	FLOWABLE FILL (GENERAL)			
		7.000 C.Y.		
	Whaley Construction, LLC		\$417.0000	\$2,919.00
	Southern Constructors, Inc.		\$500.0000	\$3,500.00
209-09.43	CURB INLET PROTECTION (TYPE 4)			
		5.000 EACH		
	Whaley Construction, LLC		\$385.0000	\$1,925.00
	Southern Constructors, Inc.		\$400.0000	\$2,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		33.000 TON		
	Whaley Construction, LLC		\$45.0000	\$1,485.00
	Southern Constructors, Inc.		\$45.0000	\$1,485.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT			
		138.000 L.F.		
	Whaley Construction, LLC		\$7.0000	\$966.00
	Southern Constructors, Inc.		\$5.0000	\$690.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		3.000 TON		
	Whaley Construction, LLC		\$550.0000	\$1,650.00
	Southern Constructors, Inc.		\$200.0000	\$600.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)			
		16.000 L.F.		
	Whaley Construction, LLC		\$84.7200	\$1,355.52
	Southern Constructors, Inc.		\$150.0000	\$2,400.00

		UNIT PRICE	EXTENSION
611-09.03 CAPPING EXISTING CATCHBASIN			
	2.000 EACH		
Whaley Construction, LLC		\$1,952.3000	\$3,904.60
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$4,987.0000	\$4,987.00
Southern Constructors, Inc.		\$5,500.0000	\$5,500.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	3,127.000 S.F.		
Whaley Construction, LLC		\$8.2000	\$25,641.40
Southern Constructors, Inc.		\$12.5000	\$39,087.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	200.000 S.F.		
Whaley Construction, LLC		\$18.3600	\$3,672.00
Southern Constructors, Inc.		\$35.0000	\$7,000.00
701-02.03 CONCRETE CURB RAMP			
	146.000 S.F.		
Whaley Construction, LLC		\$20.0000	\$2,920.00
Southern Constructors, Inc.		\$20.0000	\$2,920.00
702-01 CONCRETE CURB			
	2.000 C.Y.		
Whaley Construction, LLC		\$1,225.0000	\$2,450.00
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	8.000 C.Y.		
Whaley Construction, LLC		\$795.0000	\$6,360.00
Southern Constructors, Inc.		\$1,200.0000	\$9,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$10,480.0000	\$10,480.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Whaley Construction, LLC		\$34.1000	\$1,705.00
Southern Constructors, Inc.		\$40.0000	\$2,000.00
712-06 SIGNS (CONSTRUCTION)			
	135.000 S.F.		
Whaley Construction, LLC		\$16.5000	\$2,227.50
Southern Constructors, Inc.		\$20.0000	\$2,700.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Whaley Construction, LLC		\$1,045.0000	\$1,045.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	58.000 L.F.		
Whaley Construction, LLC		\$16.5000	\$957.00
Southern Constructors, Inc.		\$18.0000	\$1,044.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	132.000 L.F.		
Whaley Construction, LLC		\$24.2000	\$3,194.40
Southern Constructors, Inc.		\$42.0000	\$5,544.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.200 L.M.		
Whaley Construction, LLC		\$19,250.0000	\$3,850.00
Southern Constructors, Inc.		\$6,750.0000	\$1,350.00
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$37,990.0000	\$37,990.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Whaley Construction, LLC		\$935.0000	\$935.00
Southern Constructors, Inc.		\$975.0000	\$975.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	170.000 L.F.		
Whaley Construction, LLC		\$1.5400	\$261.80
Southern Constructors, Inc.		\$1.5000	\$255.00
730-08.10 SIGNAL CABLE - (APS CABLE)			
	320.000 L.F.		
Whaley Construction, LLC		\$1.9800	\$633.60
Southern Constructors, Inc.		\$2.0000	\$640.00
730-11.11 RISER ASSEMBLY (POLE BASE ENTRANCE)			
	1.000 EACH		
Whaley Construction, LLC		\$462.0000	\$462.00
Southern Constructors, Inc.		\$485.0000	\$485.00
730-11.12 RISER ASSEMBLY (CABINET BASE ENTRANCE)			
	1.000 EACH		
Whaley Construction, LLC		\$968.0000	\$968.00
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	26.000 L.F.		
Whaley Construction, LLC		\$5.8300	\$151.58
Southern Constructors, Inc.		\$6.0000	\$156.00
730-12.30 TRENCHING			
	25.000 L.F.		
Whaley Construction, LLC		\$22.0000	\$550.00
Southern Constructors, Inc.		\$23.0000	\$575.00
730-15.11 MODIFY CABINET (INSTALL PEDESTRIAN COMPONENTS)			
	1.000 EACH		
Whaley Construction, LLC		\$2,145.0000	\$2,145.00
Southern Constructors, Inc.		\$2,250.0000	\$2,250.00
730-15.12 MODIFY CABINET (CONTROLLER PROGRAMMING)			
	1.000 EACH		
Whaley Construction, LLC		\$2,255.0000	\$2,255.00
Southern Constructors, Inc.		\$2,350.0000	\$2,350.00
730-26.04 AUDIBLE PEDESTRIAN SIGNAL			
	4.000 EACH		
Whaley Construction, LLC		\$1,100.0000	\$4,400.00
Southern Constructors, Inc.		\$1,150.0000	\$4,600.00
730-26.05 COUNTDOWN PEDESTRIAN SIGNAL			
	2.000 EACH		
Whaley Construction, LLC		\$583.0000	\$1,166.00
Southern Constructors, Inc.		\$600.0000	\$1,200.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	2.000 EACH		
Whaley Construction, LLC		\$1,430.0000	\$2,860.00
Southern Constructors, Inc.		\$1,500.0000	\$3,000.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	733.000 L.F.		
Whaley Construction, LLC		\$5.2300	\$3,833.59
Southern Constructors, Inc.		\$5.5000	\$4,031.50
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Whaley Construction, LLC		\$715.0000	\$715.00
Southern Constructors, Inc.		\$40.0000	\$40.00
803-01 SODDING (NEW SOD)			
	130.000 S.Y.		
Whaley Construction, LLC		\$11.0000	\$1,430.00
Southern Constructors, Inc.		\$11.5000	\$1,495.00

SUB-TOTAL ROADWAY

Whaley Construction, LLC
Southern Constructors, Inc.

\$169,573.79
\$232,313.00

TOTAL CONTRACT

Whaley Construction, LLC
Southern Constructors, Inc.

\$169,573.79
\$232,313.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

KNOX COUNTY (Contract No. CNT345 Call 032)

STP-EN-33(127),47018-3248-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 441 (S.R. 33) FROM DORIS CIRCLE (L.M. 15.82) TO LEDGERWOOD ROAD (L.M. 16.55).

PROJECT LENGTH - 0.733 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 10.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$1,199,803.50
Whaley Construction, LLC	\$1,243,649.04

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Southern Constructors, Inc.	\$40,000.0000	\$40,000.00
	Whaley Construction, LLC	\$26,101.9000	\$26,101.90
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Southern Constructors, Inc.	\$20,000.0000	\$20,000.00
	Whaley Construction, LLC	\$8,500.0000	\$8,500.00
203-01.06	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			1.000 LS
	Southern Constructors, Inc.	\$70,000.0000	\$70,000.00
	Whaley Construction, LLC	\$77,940.0000	\$77,940.00
203-06	WATER		
			2.000 M.G.
	Southern Constructors, Inc.	\$100.0000	\$200.00
	Whaley Construction, LLC	\$110.0000	\$220.00
204-06.01	FLOWABLE FILL (GENERAL)		
			98.000 C.Y.
	Southern Constructors, Inc.	\$350.0000	\$34,300.00
	Whaley Construction, LLC	\$400.0000	\$39,200.00
209-03.20	FILTER SOCK (8 INCH)		
			6,640.000 L.F.
	Southern Constructors, Inc.	\$4.0000	\$26,560.00
	Whaley Construction, LLC	\$4.5100	\$29,946.40
209-05	SEDIMENT REMOVAL		
			31.000 C.Y.
	Southern Constructors, Inc.	\$60.0000	\$1,860.00
	Whaley Construction, LLC	\$25.0000	\$775.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			4.000 EACH
	Southern Constructors, Inc.	\$700.0000	\$2,800.00
	Whaley Construction, LLC	\$660.0000	\$2,640.00
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)		
			6.000 EACH
	Southern Constructors, Inc.	\$800.0000	\$4,800.00
	Whaley Construction, LLC	\$2,640.0000	\$15,840.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			553.000 TON
	Southern Constructors, Inc.	\$35.0000	\$19,355.00
	Whaley Construction, LLC	\$45.0000	\$24,885.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	29.000 TON		
Southern Constructors, Inc.		\$350.0000	\$10,150.00
Whaley Construction, LLC		\$356.4000	\$10,335.60
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	2,441.000 L.F.		
Southern Constructors, Inc.		\$6.0000	\$14,646.00
Whaley Construction, LLC		\$3.0000	\$7,323.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	52.000 TON		
Southern Constructors, Inc.		\$500.0000	\$26,000.00
Whaley Construction, LLC		\$467.5000	\$24,310.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	42.000 C.Y.		
Southern Constructors, Inc.		\$600.0000	\$25,200.00
Whaley Construction, LLC		\$1,418.0000	\$59,556.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	9,797.000 LB.		
Southern Constructors, Inc.		\$1.5000	\$14,695.50
Whaley Construction, LLC		\$1.2500	\$12,246.25
604-01.20 BOX TUBE SAFETY RAIL			
	809.000 L.F.		
Southern Constructors, Inc.		\$190.0000	\$153,710.00
Whaley Construction, LLC		\$135.0000	\$109,215.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	32.000 L.F.		
Southern Constructors, Inc.		\$120.0000	\$3,840.00
Whaley Construction, LLC		\$95.7200	\$3,063.04
607-03.30 18" PIPE CULVERT			
	156.000 L.F.		
Southern Constructors, Inc.		\$120.0000	\$18,720.00
Whaley Construction, LLC		\$55.0000	\$8,580.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Southern Constructors, Inc.		\$5,500.0000	\$11,000.00
Whaley Construction, LLC		\$6,258.0000	\$12,516.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	2.000 EACH		
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
Whaley Construction, LLC		\$2,500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	2.000 EACH		
Southern Constructors, Inc.		\$4,500.0000	\$9,000.00
Whaley Construction, LLC		\$3,850.0000	\$7,700.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	12,180.000 S.F.		
Southern Constructors, Inc.		\$9.0000	\$109,620.00
Whaley Construction, LLC		\$8.3000	\$101,094.00
701-02 CONCRETE DRIVEWAY			
	636.000 S.F.		
Southern Constructors, Inc.		\$14.0000	\$8,904.00
Whaley Construction, LLC		\$13.7800	\$8,764.08
701-02.03 CONCRETE CURB RAMP			
	2,455.000 S.F.		
Southern Constructors, Inc.		\$16.0000	\$39,280.00
Whaley Construction, LLC		\$14.1700	\$34,787.35
702-01.01 EXTRUDED SLOPING CURB			
	601.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$18,030.00
Whaley Construction, LLC		\$20.0200	\$12,032.02
702-03 CONCRETE COMBINED CURB & GUTTER			
	139.000 C.Y.		
Southern Constructors, Inc.		\$530.0000	\$73,670.00
Whaley Construction, LLC		\$477.4000	\$66,358.60
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	2.000 EACH		
Southern Constructors, Inc.		\$20.0000	\$40.00
Whaley Construction, LLC		\$22.0000	\$44.00
705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)			
	1.000 EACH		
Southern Constructors, Inc.		\$27,000.0000	\$27,000.00
Whaley Construction, LLC		\$33,000.0000	\$33,000.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	1.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
Whaley Construction, LLC		\$8,800.0000	\$8,800.00
706-01 GUARDRAIL REMOVED			
	291.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$873.00
Whaley Construction, LLC		\$3.3000	\$960.30

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Whaley Construction, LLC		\$79,500.0000	\$79,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	140.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$4,900.00
Whaley Construction, LLC		\$40.0000	\$5,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	27.000 EACH		
Southern Constructors, Inc.		\$40.0000	\$1,080.00
Whaley Construction, LLC		\$31.3500	\$846.45
712-04.50 BARRIER RAIL DELINEATOR			
	8.000 EACH		
Southern Constructors, Inc.		\$15.0000	\$120.00
Whaley Construction, LLC		\$16.5000	\$132.00
712-06 SIGNS (CONSTRUCTION)			
	380.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$5,700.00
Whaley Construction, LLC		\$9.6300	\$3,659.40
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Southern Constructors, Inc.		\$2,200.0000	\$4,400.00
Whaley Construction, LLC		\$2,255.0000	\$4,510.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	500.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$2,000.00
Whaley Construction, LLC		\$4.1300	\$2,065.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	500.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$2,000.00
Whaley Construction, LLC		\$4.1300	\$2,065.00
713-11.01 "U" SECTION STEEL POSTS			
	33.000 LB.		
Southern Constructors, Inc.		\$8.0000	\$264.00
Whaley Construction, LLC		\$4.1300	\$136.29
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	909.000 LB.		
Southern Constructors, Inc.		\$4.0000	\$3,636.00
Whaley Construction, LLC		\$4.3500	\$3,954.15

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	23.000 EACH		
Southern Constructors, Inc.		\$350.0000	\$8,050.00
Whaley Construction, LLC		\$423.5000	\$9,740.50
713-11.22 U POST SLIP BASE			
	1.000 EACH		
Southern Constructors, Inc.		\$350.0000	\$350.00
Whaley Construction, LLC		\$440.0000	\$440.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	92.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$1,380.00
Whaley Construction, LLC		\$15.1300	\$1,391.96
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	110.000 S.F.		
Southern Constructors, Inc.		\$15.0000	\$1,650.00
Whaley Construction, LLC		\$17.3300	\$1,906.30
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Southern Constructors, Inc.		\$400.0000	\$400.00
Whaley Construction, LLC		\$825.0000	\$825.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	1.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
Whaley Construction, LLC		\$3,355.0000	\$3,355.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	184.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$2,760.00
Whaley Construction, LLC		\$11.0000	\$2,024.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$200.00
Whaley Construction, LLC		\$165.0000	\$165.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	640.000 L.F.		
Southern Constructors, Inc.		\$20.0000	\$12,800.00
Whaley Construction, LLC		\$19.2500	\$12,320.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Southern Constructors, Inc.		\$300.0000	\$300.00
Whaley Construction, LLC		\$192.5000	\$192.50

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	7.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$1,400.00
Whaley Construction, LLC		\$165.0000	\$1,155.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	18.000 S.F.		
Southern Constructors, Inc.		\$20.0000	\$360.00
Whaley Construction, LLC		\$16.5000	\$297.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Southern Constructors, Inc.		\$80.0000	\$720.00
Whaley Construction, LLC		\$82.5000	\$742.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.250 L.M.		
Southern Constructors, Inc.		\$6,000.0000	\$1,500.00
Whaley Construction, LLC		\$16,500.0000	\$4,125.00
717-01 MOBILIZATION			
	1.000 LS		
Southern Constructors, Inc.		\$59,500.0000	\$59,500.00
Whaley Construction, LLC		\$94,750.0000	\$94,750.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	9.000 EACH		
Southern Constructors, Inc.		\$800.0000	\$7,200.00
Whaley Construction, LLC		\$715.0000	\$6,435.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,035.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$2,070.00
Whaley Construction, LLC		\$1.3200	\$1,366.20
730-08.10 SIGNAL CABLE - (APS CABLE)			
	990.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$2,970.00
Whaley Construction, LLC		\$1.4900	\$1,475.10
730-11.11 RISER ASSEMBLY (POLE BASE ENTRANCE)			
	8.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$4,000.00
Whaley Construction, LLC		\$467.5000	\$3,740.00
730-11.12 RISER ASSEMBLY (CABINET BASE ENTRANCE)			
	4.000 EACH		
Southern Constructors, Inc.		\$800.0000	\$3,200.00
Whaley Construction, LLC		\$550.0000	\$2,200.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	220.000 L.F.		
Southern Constructors, Inc.		\$20.0000	\$4,400.00
Whaley Construction, LLC		\$5.2800	\$1,161.60
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	110.000 L.F.		
Southern Constructors, Inc.		\$40.0000	\$4,400.00
Whaley Construction, LLC		\$29.7000	\$3,267.00
730-12.30 TRENCHING			
	195.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$5,850.00
Whaley Construction, LLC		\$22.9900	\$4,483.05
730-14.01 SHIELDED DETECTOR CABLE			
	1,500.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$4,500.00
Whaley Construction, LLC		\$1.1000	\$1,650.00
730-14.02 SAW SLOT			
	500.000 L.F.		
Southern Constructors, Inc.		\$8.0000	\$4,000.00
Whaley Construction, LLC		\$5.9400	\$2,970.00
730-14.03 LOOP WIRE			
	2,500.000 L.F.		
Southern Constructors, Inc.		\$1.0000	\$2,500.00
Whaley Construction, LLC		\$0.7200	\$1,800.00
730-15.11 MODIFY CABINET (INTEGRATE PEDESTRIAN EQUIPMENT)			
	4.000 EACH		
Southern Constructors, Inc.		\$2,500.0000	\$10,000.00
Whaley Construction, LLC		\$1,760.0000	\$7,040.00
730-15.12 MODIFY CABINET (CONTROLLER PROGRAMMING)			
	4.000 EACH		
Southern Constructors, Inc.		\$1,500.0000	\$6,000.00
Whaley Construction, LLC		\$660.0000	\$2,640.00
730-23.30 PEDESTAL POLE (10')			
	8.000 EACH		
Southern Constructors, Inc.		\$1,800.0000	\$14,400.00
Whaley Construction, LLC		\$1,870.0000	\$14,960.00
730-26.04 AUDIBLE PEDESTRIAN SIGNAL			
	8.000 EACH		
Southern Constructors, Inc.		\$1,200.0000	\$9,600.00
Whaley Construction, LLC		\$1,089.0000	\$8,712.00

		UNIT PRICE	EXTENSION
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL		
	8.000 EACH		
	Southern Constructors, Inc.	\$800.0000	\$6,400.00
	Whaley Construction, LLC	\$572.0000	\$4,576.00
801-03	WATER (SEEDING & SODDING)		
	3.000 M.G.		
	Southern Constructors, Inc.	\$120.0000	\$360.00
	Whaley Construction, LLC	\$110.0000	\$330.00
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)		
	1.000 TON		
	Southern Constructors, Inc.	\$1,100.0000	\$1,100.00
	Whaley Construction, LLC	\$990.0000	\$990.00
803-01	SODDING (NEW SOD)		
	2,690.000 S.Y.		
	Southern Constructors, Inc.	\$5.0000	\$13,450.00
	Whaley Construction, LLC	\$7.5900	\$20,417.10

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL			
	500.000 LB.		
Southern Constructors, Inc.		\$2.0000	\$1,000.00
Whaley Construction, LLC		\$3.0000	\$1,500.00
604-03.32 CLASS DS CONCRETE			
	12.000 C.Y.		
Southern Constructors, Inc.		\$2,200.0000	\$26,400.00
Whaley Construction, LLC		\$2,891.0000	\$34,692.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	232.000 S.Y.		
Southern Constructors, Inc.		\$15.0000	\$3,480.00
Whaley Construction, LLC		\$13.2000	\$3,062.40
604-10.20 HYDRODEMOLITION			
	52.000 S.Y.		
Southern Constructors, Inc.		\$400.0000	\$20,800.00
Whaley Construction, LLC		\$352.5000	\$18,330.00
620-06 CONCRETE RAILING			
	360.000 L.F.		
Southern Constructors, Inc.		\$110.0000	\$39,600.00
Whaley Construction, LLC		\$182.0000	\$65,520.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	244.000 L.F.		
Southern Constructors, Inc.		\$100.0000	\$24,400.00
Whaley Construction, LLC		\$175.0000	\$42,700.00

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$1,084,123.50
Whaley Construction, LLC	\$1,077,844.64

SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$115,680.00
Whaley Construction, LLC	\$165,804.40

TOTAL CONTRACT

Southern Constructors, Inc.	\$1,199,803.50
Whaley Construction, LLC	\$1,243,649.04

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

LAKE COUNTY (Contract No. CNT351 Call 033)

SB/STP-EN-12TN(2),48945-3618-94

THE CONSTRUCTION OF THE GREAT RIVER ROAD VISITORS CENTER AT REELFOOT LAKE IN TIPTONVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 15, 2020

	TOTAL CONTRACT
Allen Searcy Builder-Contractor, Inc.	\$1,023,043.54

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01.50	CONSTRUCTION LAYOUT		
		1.000 LS	
	Allen Searcy Builder-Contractor, Inc.	\$2,983.0000	\$2,983.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Allen Searcy Builder-Contractor, Inc.	\$3,579.9800	\$3,579.98
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		807.000 C.Y.	
	Allen Searcy Builder-Contractor, Inc.	\$11.9330	\$9,629.93
203-06	WATER		
		5.000 M.G.	
	Allen Searcy Builder-Contractor, Inc.	\$9.5500	\$47.75
203-07	FURNISHING & SPREADING TOPSOIL		
		61.000 C.Y.	
	Allen Searcy Builder-Contractor, Inc.	\$32.3200	\$1,971.52
209-05	SEDIMENT REMOVAL		
		10.000 C.Y.	
	Allen Searcy Builder-Contractor, Inc.	\$10.5500	\$105.50
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		470.000 L.F.	
	Allen Searcy Builder-Contractor, Inc.	\$5.9700	\$2,805.90
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
		2.000 EACH	
	Allen Searcy Builder-Contractor, Inc.	\$775.6700	\$1,551.34
209-09.41	CURB INLET PROTECTION (TYPE 2)		
		1.000 EACH	
	Allen Searcy Builder-Contractor, Inc.	\$775.6700	\$775.67
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		580.000 TON	
	Allen Searcy Builder-Contractor, Inc.	\$57.3300	\$33,251.40
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
		117.000 TON	
	Allen Searcy Builder-Contractor, Inc.	\$193.5100	\$22,640.67
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		1.500 TON	
	Allen Searcy Builder-Contractor, Inc.	\$238.8400	\$358.26

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			5.200 TON
	Allen Searcy Builder-Contractor, Inc.	\$238.8400	\$1,241.97
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			0.400 TON
	Allen Searcy Builder-Contractor, Inc.	\$120.0000	\$48.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT		
			1,365.000 L.F.
	Allen Searcy Builder-Contractor, Inc.	\$4.5000	\$6,142.50
411-01.10	ACS MIX(PG64-22) GRADING D		
			69.000 TON
	Allen Searcy Builder-Contractor, Inc.	\$236.5200	\$16,319.88
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)		
			8.000 L.F.
	Allen Searcy Builder-Contractor, Inc.	\$30.0000	\$240.00
680-02.01	BUILDING (ARCHITECTURAL BASE BID)		
			1.000 EACH
	Allen Searcy Builder-Contractor, Inc.	\$605,273.0000	\$605,273.00
680-02.02	BUILDING (HVAC, PLUMBING, AND ELECTRICAL)		
			1.000 EACH
	Allen Searcy Builder-Contractor, Inc.	\$229,225.0000	\$229,225.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			2,529.000 S.F.
	Allen Searcy Builder-Contractor, Inc.	\$7.4800	\$18,916.92
701-02.03	CONCRETE CURB RAMP		
			316.000 S.F.
	Allen Searcy Builder-Contractor, Inc.	\$13.5800	\$4,291.28
702-01	CONCRETE CURB		
			7.500 C.Y.
	Allen Searcy Builder-Contractor, Inc.	\$806.5300	\$6,048.98
702-01.01	EXTRUDED SLOPING CURB		
			104.000 L.F.
	Allen Searcy Builder-Contractor, Inc.	\$13.9800	\$1,453.92
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			1,000.000 L.F.
	Allen Searcy Builder-Contractor, Inc.	\$6.5700	\$6,570.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)	75.000 TON		
Allen Searcy Builder-Contractor, Inc.		\$57.0000	\$4,275.00
712-01 TRAFFIC CONTROL	1.000 LS		
Allen Searcy Builder-Contractor, Inc.		\$1,195.0000	\$1,195.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	25.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$31.0400	\$776.00
712-06 SIGNS (CONSTRUCTION)	34.000 S.F.		
Allen Searcy Builder-Contractor, Inc.		\$0.9200	\$31.28
712-07.02 TEMPORARY BARRICADES (TYPE II)	4.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$26.2500	\$105.00
712-07.03 TEMPORARY BARRICADES (TYPE III)	32.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$13.1300	\$420.16
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Allen Searcy Builder-Contractor, Inc.		\$800.0000	\$800.00
713-16.20 SIGNS (D9-6 HANDICAP SIGN)	3.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$233.0000	\$699.00
713-16.21 SIGNS (D9-6 HANDICAP SIGN WITH D9-6P VAN ACCESSIBLE)	1.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$275.0000	\$275.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	400.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$6.1400	\$2,456.00
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)	400.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$7.0200	\$2,808.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$478.0000	\$478.00

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$239.0000	\$956.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	4.000 EACH		
Allen Searcy Builder-Contractor, Inc.		\$239.0000	\$956.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	0.120 L.M.		
Allen Searcy Builder-Contractor, Inc.		\$21,500.0000	\$2,580.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	50.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$3.5800	\$179.00
717-01 MOBILIZATION	1.000 LS		
Allen Searcy Builder-Contractor, Inc.		\$10,273.0000	\$10,273.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	130.000 S.Y.		
Allen Searcy Builder-Contractor, Inc.		\$9.5500	\$1,241.50
740-11.04 TEMPORARY SEDIMENT TUBE 20IN	100.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$5.9700	\$597.00
795-03.02 2IN PVC WATER LINE	325.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$7.1400	\$2,320.50
797-05.79 __IN PVC GRAVITY SEWER 0FT-6FT DEPTH	157.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$38.1900	\$5,995.83
797-05.80 __IN PVC GRAVITY SEWER 6FT-12FT DEPTH	60.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$44.3300	\$2,659.80
801-03 WATER (SEEDING & SODDING)	1.000 M.G.		
Allen Searcy Builder-Contractor, Inc.		\$300.0000	\$300.00
801-06.11 STRAW WATTLES(12IN)	200.000 L.F.		
Allen Searcy Builder-Contractor, Inc.		\$4.1800	\$836.00

UNIT PRICE

EXTENSION

803-01 SODDING (NEW SOD)

730.000 S.Y.

Allen Searcy Builder-Contractor, Inc.

\$5.9700

\$4,358.10

SUB-TOTAL ROADWAY

Allen Searcy Builder-Contractor, Inc.

\$1,023,043.54

TOTAL CONTRACT

Allen Searcy Builder-Contractor, Inc.

\$1,023,043.54

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

LAUDERDALE COUNTY (Contract No. CNT187 Call 034)

HSIP-4900(65),49946-3405-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 11.900 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$286,393.85
Tri-State Guardrail & Sign Co., Inc.	\$311,641.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	54.000 L.F.		
Superior Traffic Control, LLC		\$75.0000	\$4,050.00
Tri-State Guardrail & Sign Co., Inc.		\$86.5000	\$4,671.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	4.000 EACH		
Superior Traffic Control, LLC		\$1,000.0000	\$4,000.00
Tri-State Guardrail & Sign Co., Inc.		\$685.0000	\$2,740.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	348.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$1,392.00
Tri-State Guardrail & Sign Co., Inc.		\$5.0000	\$1,740.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	26.000 L.F.		
Superior Traffic Control, LLC		\$18.0000	\$468.00
Tri-State Guardrail & Sign Co., Inc.		\$22.7500	\$591.50
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	4.000 EACH		
Superior Traffic Control, LLC		\$2,100.0000	\$8,400.00
Tri-State Guardrail & Sign Co., Inc.		\$3,025.0000	\$12,100.00
706-01 GUARDRAIL REMOVED			
	100.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$100.00
Tri-State Guardrail & Sign Co., Inc.		\$3.0000	\$300.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$11,500.0000	\$11,500.00
Tri-State Guardrail & Sign Co., Inc.		\$9,375.0000	\$9,375.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,296.000 L.F.		
Superior Traffic Control, LLC		\$6.0000	\$7,776.00
Tri-State Guardrail & Sign Co., Inc.		\$8.3500	\$10,821.60
713-11.01 "U" SECTION STEEL POSTS			
	397.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$1,588.00
Tri-State Guardrail & Sign Co., Inc.		\$3.7500	\$1,488.75
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	5,256.000 LB.		
Superior Traffic Control, LLC		\$3.6500	\$19,184.40
Tri-State Guardrail & Sign Co., Inc.		\$4.7500	\$24,966.00

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	37.000 EACH		
Superior Traffic Control, LLC		\$325.0000	\$12,025.00
Tri-State Guardrail & Sign Co., Inc.		\$285.0000	\$10,545.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	652.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$8,476.00
Tri-State Guardrail & Sign Co., Inc.		\$19.7500	\$12,877.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	703.000 S.F.		
Superior Traffic Control, LLC		\$13.6500	\$9,595.95
Tri-State Guardrail & Sign Co., Inc.		\$20.0000	\$14,060.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	55.000 EACH		
Superior Traffic Control, LLC		\$25.0000	\$1,375.00
Tri-State Guardrail & Sign Co., Inc.		\$115.0000	\$6,325.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,144.000 EACH		
Superior Traffic Control, LLC		\$36.0000	\$41,184.00
Tri-State Guardrail & Sign Co., Inc.		\$36.7500	\$42,042.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	18.000 S.Y.		
Superior Traffic Control, LLC		\$25.5000	\$459.00
Tri-State Guardrail & Sign Co., Inc.		\$26.2500	\$472.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	396.000 L.F.		
Superior Traffic Control, LLC		\$14.5000	\$5,742.00
Tri-State Guardrail & Sign Co., Inc.		\$14.7000	\$5,821.20
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	115.000 L.F.		
Superior Traffic Control, LLC		\$14.5000	\$1,667.50
Tri-State Guardrail & Sign Co., Inc.		\$14.7000	\$1,690.50
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	16.000 S.F.		
Superior Traffic Control, LLC		\$41.0000	\$656.00
Tri-State Guardrail & Sign Co., Inc.		\$42.0000	\$672.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	47.600 L.M.		
Superior Traffic Control, LLC		\$2,800.0000	\$133,280.00
Tri-State Guardrail & Sign Co., Inc.		\$2,940.0000	\$139,944.00

		UNIT PRICE	EXTENSION
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	325.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$975.00
Tri-State Guardrail & Sign Co., Inc.		\$3.1500	\$1,023.75
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$12,500.0000	\$12,500.00
Tri-State Guardrail & Sign Co., Inc.		\$7,375.0000	\$7,375.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$286,393.85
Tri-State Guardrail & Sign Co., Inc.	\$311,641.80

TOTAL CONTRACT

Superior Traffic Control, LLC	\$286,393.85
Tri-State Guardrail & Sign Co., Inc.	\$311,641.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MARION COUNTY (Contract No. CNT325 Call 035)

HSIP-5800(45),58946-3404-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 5.50%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$262,431.75
Superior Pavement Marking, Inc.	\$271,571.25
Tennessee Guardrail, Inc.	\$280,918.03
Volunteer Highway Supply Co. Inc.	\$300,287.75
LU, Inc.	\$324,098.60
Volunteer Paving, LLC	\$366,875.41

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	4,520.000 L.F.		
Superior Traffic Control, LLC		\$15.5000	\$70,060.00
Superior Pavement Marking, Inc.		\$17.0000	\$76,840.00
Tennessee Guardrail, Inc.		\$17.0500	\$77,066.00
Volunteer Highway Supply Co. Inc.		\$18.0000	\$81,360.00
LU, Inc.		\$20.4200	\$92,298.40
Volunteer Paving, LLC		\$20.8600	\$94,287.20
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	18.000 EACH		
Superior Traffic Control, LLC		\$40.0000	\$720.00
Superior Pavement Marking, Inc.		\$50.0000	\$900.00
Tennessee Guardrail, Inc.		\$35.0000	\$630.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$2,700.00
LU, Inc.		\$100.0000	\$1,800.00
Volunteer Paving, LLC		\$75.0000	\$1,350.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	18.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$14,400.00
Superior Pavement Marking, Inc.		\$600.0000	\$10,800.00
Tennessee Guardrail, Inc.		\$1,150.0000	\$20,700.00
Volunteer Highway Supply Co. Inc.		\$1,200.0000	\$21,600.00
LU, Inc.		\$1,175.0000	\$21,150.00
Volunteer Paving, LLC		\$1,200.0000	\$21,600.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	5,120.000 L.F.		
Superior Traffic Control, LLC		\$2.5000	\$12,800.00
Superior Pavement Marking, Inc.		\$3.0000	\$15,360.00
Tennessee Guardrail, Inc.		\$2.0800	\$10,649.60
Volunteer Highway Supply Co. Inc.		\$3.0000	\$15,360.00
LU, Inc.		\$3.8200	\$19,558.40
Volunteer Paving, LLC		\$3.9000	\$19,968.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	18.000 EACH		
Superior Traffic Control, LLC		\$2,575.0000	\$46,350.00
Superior Pavement Marking, Inc.		\$2,400.0000	\$43,200.00
Tennessee Guardrail, Inc.		\$2,621.6500	\$47,189.70
Volunteer Highway Supply Co. Inc.		\$2,650.0000	\$47,700.00
LU, Inc.		\$2,750.0000	\$49,500.00
Volunteer Paving, LLC		\$2,833.0000	\$50,994.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	1,745.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$872.50
Superior Pavement Marking, Inc.		\$1.0000	\$1,745.00
Tennessee Guardrail, Inc.		\$0.6500	\$1,134.25
Volunteer Highway Supply Co. Inc.		\$2.5000	\$4,362.50
LU, Inc.		\$1.0000	\$1,745.00
Volunteer Paving, LLC		\$1.0000	\$1,745.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$2,850.0000	\$2,850.00
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Tennessee Guardrail, Inc.		\$6,867.0000	\$6,867.00
Volunteer Highway Supply Co. Inc.		\$2,850.0000	\$2,850.00
LU, Inc.		\$14,750.0000	\$14,750.00
Volunteer Paving, LLC		\$37,500.0000	\$37,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	236.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$2,832.00
Superior Pavement Marking, Inc.		\$10.0000	\$2,360.00
Tennessee Guardrail, Inc.		\$11.3500	\$2,678.60
Volunteer Highway Supply Co. Inc.		\$15.5000	\$3,658.00
LU, Inc.		\$10.7500	\$2,537.00
Volunteer Paving, LLC		\$14.3500	\$3,386.60
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	432.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$2,160.00
Superior Pavement Marking, Inc.		\$6.0000	\$2,592.00
Tennessee Guardrail, Inc.		\$6.8100	\$2,941.92
Volunteer Highway Supply Co. Inc.		\$5.0000	\$2,160.00
LU, Inc.		\$6.4500	\$2,786.40
Volunteer Paving, LLC		\$4.8200	\$2,082.24
713-11.01 "U" SECTION STEEL POSTS			
	884.000 LB.		
Superior Traffic Control, LLC		\$3.4500	\$3,049.80
Superior Pavement Marking, Inc.		\$4.7500	\$4,199.00
Tennessee Guardrail, Inc.		\$5.3900	\$4,764.76
Volunteer Highway Supply Co. Inc.		\$3.4500	\$3,049.80
LU, Inc.		\$5.1100	\$4,517.24
Volunteer Paving, LLC		\$3.9400	\$3,482.96
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,266.000 LB.		
Superior Traffic Control, LLC		\$3.1500	\$3,987.90
Superior Pavement Marking, Inc.		\$3.5000	\$4,431.00
Tennessee Guardrail, Inc.		\$3.9700	\$5,026.02
Volunteer Highway Supply Co. Inc.		\$3.1500	\$3,987.90
LU, Inc.		\$3.7600	\$4,760.16
Volunteer Paving, LLC		\$4.1800	\$5,291.88

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

184.000 S.F.

	UNIT PRICE	EXTENSION
Superior Traffic Control, LLC	\$12.3500	\$2,272.40
Superior Pavement Marking, Inc.	\$14.0000	\$2,576.00
Tennessee Guardrail, Inc.	\$15.8900	\$2,923.76
Volunteer Highway Supply Co. Inc.	\$12.3500	\$2,272.40
LU, Inc.	\$15.0500	\$2,769.20
Volunteer Paving, LLC	\$9.8600	\$1,814.24

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

479.000 S.F.

Superior Traffic Control, LLC	\$12.8500	\$6,155.15
Superior Pavement Marking, Inc.	\$17.0000	\$8,143.00
Tennessee Guardrail, Inc.	\$19.3000	\$9,244.70
Volunteer Highway Supply Co. Inc.	\$12.8500	\$6,155.15
LU, Inc.	\$18.2800	\$8,756.12
Volunteer Paving, LLC	\$10.5100	\$5,034.29

713-15.36 REMOVE SIGN, SUPPORT & FOOTING

17.000 EACH

Superior Traffic Control, LLC	\$10.0000	\$170.00
Superior Pavement Marking, Inc.	\$6.0000	\$102.00
Tennessee Guardrail, Inc.	\$6.8100	\$115.77
Volunteer Highway Supply Co. Inc.	\$10.0000	\$170.00
LU, Inc.	\$6.4500	\$109.65
Volunteer Paving, LLC	\$31.0000	\$527.00

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

915.000 EACH

Superior Traffic Control, LLC	\$23.0000	\$21,045.00
Superior Pavement Marking, Inc.	\$26.0000	\$23,790.00
Tennessee Guardrail, Inc.	\$29.2300	\$26,745.45
Volunteer Highway Supply Co. Inc.	\$23.0000	\$21,045.00
LU, Inc.	\$27.6800	\$25,327.20
Volunteer Paving, LLC	\$28.0000	\$25,620.00

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

337.000 L.F.

Superior Traffic Control, LLC	\$12.0000	\$4,044.00
Superior Pavement Marking, Inc.	\$9.7500	\$3,285.75
Tennessee Guardrail, Inc.	\$12.2000	\$4,111.40
Volunteer Highway Supply Co. Inc.	\$12.0000	\$4,044.00
LU, Inc.	\$11.5600	\$3,895.72
Volunteer Paving, LLC	\$15.0000	\$5,055.00

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

38.820 L.M.

Superior Traffic Control, LLC	\$1,650.0000	\$64,053.00
Superior Pavement Marking, Inc.	\$1,625.0000	\$63,082.50
Tennessee Guardrail, Inc.	\$1,415.0000	\$54,930.30
Volunteer Highway Supply Co. Inc.	\$1,650.0000	\$64,053.00
LU, Inc.	\$1,338.3800	\$51,955.91
Volunteer Paving, LLC	\$1,600.0000	\$62,112.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

1,110.000 L.F.

	UNIT PRICE	EXTENSION
Superior Traffic Control, LLC	\$1.0000	\$1,110.00
Superior Pavement Marking, Inc.	\$1.5000	\$1,665.00
Tennessee Guardrail, Inc.	\$1.0800	\$1,198.80
Volunteer Highway Supply Co. Inc.	\$1.0000	\$1,110.00
LU, Inc.	\$1.0200	\$1,132.20
Volunteer Paving, LLC	\$2.5000	\$2,775.00

717-01 MOBILIZATION

1.000 LS

Superior Traffic Control, LLC	\$3,500.0000	\$3,500.00
Superior Pavement Marking, Inc.	\$5,000.0000	\$5,000.00
Tennessee Guardrail, Inc.	\$2,000.0000	\$2,000.00
Volunteer Highway Supply Co. Inc.	\$12,650.0000	\$12,650.00
LU, Inc.	\$14,750.0000	\$14,750.00
Volunteer Paving, LLC	\$22,250.0000	\$22,250.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$262,431.75
Superior Pavement Marking, Inc.	\$271,571.25
Tennessee Guardrail, Inc.	\$280,918.03
Volunteer Highway Supply Co. Inc.	\$300,287.75
LU, Inc.	\$324,098.60
Volunteer Paving, LLC	\$366,875.41

TOTAL CONTRACT

Superior Traffic Control, LLC	\$262,431.75
Superior Pavement Marking, Inc.	\$271,571.25
Tennessee Guardrail, Inc.	\$280,918.03
Volunteer Highway Supply Co. Inc.	\$300,287.75
LU, Inc.	\$324,098.60
Volunteer Paving, LLC	\$366,875.41

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MCMINN COUNTY (Contract No. CNT318 Call 036)

HSIP-5400(42),54946-3462-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

DBE GOAL 7.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$207,529.20
Superior Pavement Marking, Inc.	\$209,788.50
Tennessee Guardrail, Inc.	\$225,064.95
Volunteer Highway Supply Co. Inc.	\$225,709.70
LU, Inc.	\$239,210.51
Volunteer Paving, LLC	\$287,021.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	685.000 L.F.		
Superior Traffic Control, LLC		\$17.0000	\$11,645.00
Superior Pavement Marking, Inc.		\$17.0000	\$11,645.00
Tennessee Guardrail, Inc.		\$20.0000	\$13,700.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$13,700.00
LU, Inc.		\$22.7100	\$15,556.35
Volunteer Paving, LLC		\$23.2000	\$15,892.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	12.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$600.00
Superior Pavement Marking, Inc.		\$50.0000	\$600.00
Tennessee Guardrail, Inc.		\$55.0000	\$660.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$1,800.00
LU, Inc.		\$100.0000	\$1,200.00
Volunteer Paving, LLC		\$75.0000	\$900.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	15.000 EACH		
Superior Traffic Control, LLC		\$1,000.0000	\$15,000.00
Superior Pavement Marking, Inc.		\$1,000.0000	\$15,000.00
Tennessee Guardrail, Inc.		\$1,350.0000	\$20,250.00
Volunteer Highway Supply Co. Inc.		\$1,100.0000	\$16,500.00
LU, Inc.		\$1,175.0000	\$17,625.00
Volunteer Paving, LLC		\$1,200.0000	\$18,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	2,215.000 L.F.		
Superior Traffic Control, LLC		\$2.4500	\$5,426.75
Superior Pavement Marking, Inc.		\$3.0000	\$6,645.00
Tennessee Guardrail, Inc.		\$2.5000	\$5,537.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$6,645.00
LU, Inc.		\$3.8200	\$8,461.30
Volunteer Paving, LLC		\$3.9000	\$8,638.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	15.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$36,000.00
Superior Pavement Marking, Inc.		\$2,400.0000	\$36,000.00
Tennessee Guardrail, Inc.		\$2,750.0000	\$41,250.00
Volunteer Highway Supply Co. Inc.		\$2,550.0000	\$38,250.00
LU, Inc.		\$2,890.0000	\$43,350.00
Volunteer Paving, LLC		\$2,950.0000	\$44,250.00

		UNIT PRICE	EXTENSION
706-01	GUARDRAIL REMOVED		
	325.000 L.F.		
	Superior Traffic Control, LLC	\$1.0000	\$325.00
	Superior Pavement Marking, Inc.	\$1.0000	\$325.00
	Tennessee Guardrail, Inc.	\$1.5000	\$487.50
	Volunteer Highway Supply Co. Inc.	\$2.5000	\$812.50
	LU, Inc.	\$1.0000	\$325.00
	Volunteer Paving, LLC	\$1.0000	\$325.00
711-04.21	CONCRETE BARRIER DELINEATION ENHANCEMENT		
	410.000 L.F.		
	Superior Traffic Control, LLC	\$4.2500	\$1,742.50
	Superior Pavement Marking, Inc.	\$4.5000	\$1,845.00
	Tennessee Guardrail, Inc.	\$4.8000	\$1,968.00
	Volunteer Highway Supply Co. Inc.	\$4.2500	\$1,742.50
	LU, Inc.	\$4.8400	\$1,984.40
	Volunteer Paving, LLC	\$5.4400	\$2,230.40
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Superior Traffic Control, LLC	\$5,750.0000	\$5,750.00
	Superior Pavement Marking, Inc.	\$1,500.0000	\$1,500.00
	Tennessee Guardrail, Inc.	\$11,300.0000	\$11,300.00
	Volunteer Highway Supply Co. Inc.	\$3,750.0000	\$3,750.00
	LU, Inc.	\$11,000.0000	\$11,000.00
	Volunteer Paving, LLC	\$30,000.0000	\$30,000.00
713-02.20	ROADSIDE OBSTACLE DELINEATION		
	63.000 S.F.		
	Superior Traffic Control, LLC	\$12.0000	\$756.00
	Superior Pavement Marking, Inc.	\$11.0000	\$693.00
	Tennessee Guardrail, Inc.	\$11.8000	\$743.40
	Volunteer Highway Supply Co. Inc.	\$16.7500	\$1,055.25
	LU, Inc.	\$11.8300	\$745.29
	Volunteer Paving, LLC	\$14.3000	\$900.90
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
	756.000 L.F.		
	Superior Traffic Control, LLC	\$5.0000	\$3,780.00
	Superior Pavement Marking, Inc.	\$6.0000	\$4,536.00
	Tennessee Guardrail, Inc.	\$6.2500	\$4,725.00
	Volunteer Highway Supply Co. Inc.	\$5.0000	\$3,780.00
	LU, Inc.	\$6.4500	\$4,876.20
	Volunteer Paving, LLC	\$4.7800	\$3,613.68
713-11.01	"U" SECTION STEEL POSTS		
	3,354.000 LB.		
	Superior Traffic Control, LLC	\$3.3500	\$11,235.90
	Superior Pavement Marking, Inc.	\$3.5000	\$11,739.00
	Tennessee Guardrail, Inc.	\$3.7000	\$12,409.80
	Volunteer Highway Supply Co. Inc.	\$3.3500	\$11,235.90
	LU, Inc.	\$3.7600	\$12,611.04
	Volunteer Paving, LLC	\$3.4300	\$11,504.22

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,348.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$10,044.00
Superior Pavement Marking, Inc.		\$3.5000	\$11,718.00
Tennessee Guardrail, Inc.		\$3.7000	\$12,387.60
Volunteer Highway Supply Co. Inc.		\$3.0000	\$10,044.00
LU, Inc.		\$3.7600	\$12,588.48
Volunteer Paving, LLC		\$3.6700	\$12,287.16
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	360.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$4,320.00
Superior Pavement Marking, Inc.		\$14.0000	\$5,040.00
Tennessee Guardrail, Inc.		\$15.0000	\$5,400.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$4,320.00
LU, Inc.		\$15.0500	\$5,418.00
Volunteer Paving, LLC		\$10.0800	\$3,628.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,007.000 S.F.		
Superior Traffic Control, LLC		\$12.6500	\$12,738.55
Superior Pavement Marking, Inc.		\$16.0000	\$16,112.00
Tennessee Guardrail, Inc.		\$17.0000	\$17,119.00
Volunteer Highway Supply Co. Inc.		\$12.6500	\$12,738.55
LU, Inc.		\$17.2000	\$17,320.40
Volunteer Paving, LLC		\$10.7200	\$10,795.04
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	55.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$550.00
Superior Pavement Marking, Inc.		\$5.0000	\$275.00
Tennessee Guardrail, Inc.		\$5.2500	\$288.75
Volunteer Highway Supply Co. Inc.		\$10.0000	\$550.00
LU, Inc.		\$5.3800	\$295.90
Volunteer Paving, LLC		\$30.0000	\$1,650.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	590.000 L.F.		
Superior Traffic Control, LLC		\$8.7500	\$5,162.50
Superior Pavement Marking, Inc.		\$8.7500	\$5,162.50
Tennessee Guardrail, Inc.		\$11.2000	\$6,608.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$7,080.00
LU, Inc.		\$11.2900	\$6,661.10
Volunteer Paving, LLC		\$15.0000	\$8,850.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	53.160 L.M.		
Superior Traffic Control, LLC		\$1,425.0000	\$75,753.00
Superior Pavement Marking, Inc.		\$1,425.0000	\$75,753.00
Tennessee Guardrail, Inc.		\$1,240.0000	\$65,918.40
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$85,056.00
LU, Inc.		\$1,241.6300	\$66,005.05
Volunteer Paving, LLC		\$1,600.0000	\$85,056.00

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

2,700.000 L.F.

UNIT PRICE	EXTENSION
\$1.0000	\$2,700.00
\$1.0000	\$2,700.00
\$0.8100	\$2,187.00
\$1.0000	\$2,700.00
\$0.8100	\$2,187.00
\$2.5000	\$6,750.00

Superior Traffic Control, LLC
 Superior Pavement Marking, Inc.
 Tennessee Guardrail, Inc.
 Volunteer Highway Supply Co. Inc.
 LU, Inc.
 Volunteer Paving, LLC

717-01 MOBILIZATION

1.000 LS

\$4,000.0000	\$4,000.00
\$2,500.0000	\$2,500.00
\$2,125.0000	\$2,125.00
\$3,950.0000	\$3,950.00
\$11,000.0000	\$11,000.00
\$21,750.0000	\$21,750.00

Superior Traffic Control, LLC
 Superior Pavement Marking, Inc.
 Tennessee Guardrail, Inc.
 Volunteer Highway Supply Co. Inc.
 LU, Inc.
 Volunteer Paving, LLC

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$207,529.20
Superior Pavement Marking, Inc.	\$209,788.50
Tennessee Guardrail, Inc.	\$225,064.95
Volunteer Highway Supply Co. Inc.	\$225,709.70
LU, Inc.	\$239,210.51
Volunteer Paving, LLC	\$287,021.70

TOTAL CONTRACT

Superior Traffic Control, LLC	\$207,529.20
Superior Pavement Marking, Inc.	\$209,788.50
Tennessee Guardrail, Inc.	\$225,064.95
Volunteer Highway Supply Co. Inc.	\$225,709.70
LU, Inc.	\$239,210.51
Volunteer Paving, LLC	\$287,021.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MEIGS COUNTY (Contract No. CNT315 Call 037)

HSIP-6100(23),61945-3457-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 8.00%

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$204,380.65
Superior Traffic Control, LLC	\$211,671.75
Volunteer Highway Supply Co. Inc.	\$229,521.75
Volunteer Paving, LLC	\$289,891.10

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	290.000 L.F.		
Superior Pavement Marking, Inc.		\$20.0000	\$5,800.00
Superior Traffic Control, LLC		\$20.0000	\$5,800.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$5,800.00
Volunteer Paving, LLC		\$25.0700	\$7,270.30
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	4.000 EACH		
Superior Pavement Marking, Inc.		\$150.0000	\$600.00
Superior Traffic Control, LLC		\$150.0000	\$600.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$600.00
Volunteer Paving, LLC		\$75.0000	\$300.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000 EACH		
Superior Pavement Marking, Inc.		\$1,100.0000	\$4,400.00
Superior Traffic Control, LLC		\$1,100.0000	\$4,400.00
Volunteer Highway Supply Co. Inc.		\$1,100.0000	\$4,400.00
Volunteer Paving, LLC		\$1,200.0000	\$4,800.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT	4.000 EACH		
Superior Pavement Marking, Inc.		\$1,000.0000	\$4,000.00
Superior Traffic Control, LLC		\$1,000.0000	\$4,000.00
Volunteer Highway Supply Co. Inc.		\$1,000.0000	\$4,000.00
Volunteer Paving, LLC		\$1,200.0000	\$4,800.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	455.000 L.F.		
Superior Pavement Marking, Inc.		\$2.6000	\$1,183.00
Superior Traffic Control, LLC		\$3.5000	\$1,592.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$1,365.00
Volunteer Paving, LLC		\$3.9000	\$1,774.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000 EACH		
Superior Pavement Marking, Inc.		\$2,500.0000	\$10,000.00
Superior Traffic Control, LLC		\$2,500.0000	\$10,000.00
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$10,000.00
Volunteer Paving, LLC		\$3,044.0000	\$12,176.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2	4.000 EACH		
Superior Pavement Marking, Inc.		\$2,300.0000	\$9,200.00
Superior Traffic Control, LLC		\$2,300.0000	\$9,200.00
Volunteer Highway Supply Co. Inc.		\$2,300.0000	\$9,200.00
Volunteer Paving, LLC		\$3,045.0000	\$12,180.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	90.000 L.F.		
Superior Pavement Marking, Inc.		\$3.0000	\$270.00
Superior Traffic Control, LLC		\$3.0000	\$270.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$270.00
Volunteer Paving, LLC		\$1.0000	\$90.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
Volunteer Highway Supply Co. Inc.		\$4,500.0000	\$4,500.00
Volunteer Paving, LLC		\$33,000.0000	\$33,000.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$50.0000	\$50.00
Superior Traffic Control, LLC		\$5.0000	\$5.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$5.00
Volunteer Paving, LLC		\$12.4400	\$12.44
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	139.000 S.F.		
Superior Pavement Marking, Inc.		\$5.5000	\$764.50
Superior Traffic Control, LLC		\$15.0000	\$2,085.00
Volunteer Highway Supply Co. Inc.		\$16.5000	\$2,293.50
Volunteer Paving, LLC		\$14.2800	\$1,984.92
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	540.000 L.F.		
Superior Pavement Marking, Inc.		\$5.7500	\$3,105.00
Superior Traffic Control, LLC		\$5.1000	\$2,754.00
Volunteer Highway Supply Co. Inc.		\$5.1000	\$2,754.00
Volunteer Paving, LLC		\$4.7500	\$2,565.00
713-11.01 "U" SECTION STEEL POSTS			
	4,810.000 LB.		
Superior Pavement Marking, Inc.		\$2.4000	\$11,544.00
Superior Traffic Control, LLC		\$3.3500	\$16,113.50
Volunteer Highway Supply Co. Inc.		\$3.3500	\$16,113.50
Volunteer Paving, LLC		\$3.5300	\$16,979.30
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,152.000 LB.		
Superior Pavement Marking, Inc.		\$3.2000	\$10,086.40
Superior Traffic Control, LLC		\$3.0000	\$9,456.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$9,456.00
Volunteer Paving, LLC		\$3.7600	\$11,851.52

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	176.000 S.F.		
Superior Pavement Marking, Inc.		\$11.2500	\$1,980.00
Superior Traffic Control, LLC		\$12.0000	\$2,112.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$2,112.00
Volunteer Paving, LLC		\$10.3700	\$1,825.12
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,365.500 S.F.		
Superior Pavement Marking, Inc.		\$12.5000	\$17,068.75
Superior Traffic Control, LLC		\$12.5000	\$17,068.75
Volunteer Highway Supply Co. Inc.		\$12.5000	\$17,068.75
Volunteer Paving, LLC		\$11.0000	\$15,020.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	64.000 EACH		
Superior Pavement Marking, Inc.		\$11.0000	\$704.00
Superior Traffic Control, LLC		\$10.0000	\$640.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$640.00
Volunteer Paving, LLC		\$31.0000	\$1,984.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	755.000 EACH		
Superior Pavement Marking, Inc.		\$24.0000	\$18,120.00
Superior Traffic Control, LLC		\$24.0000	\$18,120.00
Volunteer Highway Supply Co. Inc.		\$24.0000	\$18,120.00
Volunteer Paving, LLC		\$28.0000	\$21,140.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	340.000 S.Y.		
Superior Pavement Marking, Inc.		\$16.7500	\$5,695.00
Superior Traffic Control, LLC		\$16.7500	\$5,695.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$6,800.00
Volunteer Paving, LLC		\$20.0000	\$6,800.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	497.000 L.F.		
Superior Pavement Marking, Inc.		\$8.7500	\$4,348.75
Superior Traffic Control, LLC		\$8.7500	\$4,348.75
Volunteer Highway Supply Co. Inc.		\$12.0000	\$5,964.00
Volunteer Paving, LLC		\$15.0000	\$7,455.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$375.00
Superior Traffic Control, LLC		\$125.0000	\$375.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$450.00
Volunteer Paving, LLC		\$150.0000	\$450.00

		UNIT PRICE	EXTENSION
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Superior Pavement Marking, Inc.		\$50.0000	\$150.00
Superior Traffic Control, LLC		\$50.0000	\$150.00
Volunteer Highway Supply Co. Inc.		\$100.0000	\$300.00
Volunteer Paving, LLC		\$50.0000	\$150.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	60.450 L.M.		
Superior Pavement Marking, Inc.		\$1,425.0000	\$86,141.25
Superior Traffic Control, LLC		\$1,425.0000	\$86,141.25
Volunteer Highway Supply Co. Inc.		\$1,700.0000	\$102,765.00
Volunteer Paving, LLC		\$1,600.0000	\$96,720.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	2,745.000 L.F.		
Superior Pavement Marking, Inc.		\$1.0000	\$2,745.00
Superior Traffic Control, LLC		\$1.0000	\$2,745.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$2,745.00
Volunteer Paving, LLC		\$2.5000	\$6,862.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Pavement Marking, Inc.		\$4,550.0000	\$4,550.00
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Highway Supply Co. Inc.		\$1,800.0000	\$1,800.00
Volunteer Paving, LLC		\$21,700.0000	\$21,700.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.	\$204,380.65
Superior Traffic Control, LLC	\$211,671.75
Volunteer Highway Supply Co. Inc.	\$229,521.75
Volunteer Paving, LLC	\$289,891.10

TOTAL CONTRACT

Superior Pavement Marking, Inc.	\$204,380.65
Superior Traffic Control, LLC	\$211,671.75
Volunteer Highway Supply Co. Inc.	\$229,521.75
Volunteer Paving, LLC	\$289,891.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MONTGOMERY COUNTY (Contract No. CNT198 Call 038)

HSIP-76(94),63018-3216-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 76 FROM NEAR S.R. 112 (L.M. 14.43) TO THE I-24 RAMP (L.M. 17.53) IN CLARKSVILLE.

PROJECT LENGTH - 3.100 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

DBE GOAL 4.50%

	TOTAL CONTRACT
Sessions Paving Company	\$161,446.20
Civil Constructors, LLC	\$166,112.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Sessions Paving Company	\$8,000.0000	\$8,000.00
	Civil Constructors, LLC	\$8,910.0000	\$8,910.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Sessions Paving Company	\$16,500.0000	\$16,500.00
	Civil Constructors, LLC	\$6,515.0000	\$6,515.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		533.000 S.Y.	
	Sessions Paving Company	\$8.5000	\$4,530.50
	Civil Constructors, LLC	\$23.0000	\$12,259.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		250.000 C.Y.	
	Sessions Paving Company	\$36.0000	\$9,000.00
	Civil Constructors, LLC	\$40.0000	\$10,000.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		218.000 C.Y.	
	Sessions Paving Company	\$80.0000	\$17,440.00
	Civil Constructors, LLC	\$49.5000	\$10,791.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		500.000 TON	
	Sessions Paving Company	\$36.0000	\$18,000.00
	Civil Constructors, LLC	\$39.5000	\$19,750.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
		78.000 TON	
	Sessions Paving Company	\$246.0000	\$19,188.00
	Civil Constructors, LLC	\$174.0000	\$13,572.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
		44.000 TON	
	Sessions Paving Company	\$250.0000	\$11,000.00
	Civil Constructors, LLC	\$189.0000	\$8,316.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
		1.000 TON	
	Sessions Paving Company	\$850.0000	\$850.00
	Civil Constructors, LLC	\$1,338.0000	\$1,338.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
		2.000 TON	
	Sessions Paving Company	\$50.0000	\$100.00
	Civil Constructors, LLC	\$136.0000	\$272.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Sessions Paving Company		\$850.0000	\$850.00
Civil Constructors, LLC		\$796.0000	\$796.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	10.000 TON		
Sessions Paving Company		\$275.0000	\$2,750.00
Civil Constructors, LLC		\$238.0000	\$2,380.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	26.000 TON		
Sessions Paving Company		\$275.0000	\$7,150.00
Civil Constructors, LLC		\$292.0000	\$7,592.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Sessions Paving Company		\$16,000.0000	\$16,000.00
Civil Constructors, LLC		\$14,736.0000	\$14,736.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	762.000 L.F.		
Sessions Paving Company		\$5.5000	\$4,191.00
Civil Constructors, LLC		\$6.5000	\$4,953.00
713-11.01 "U" SECTION STEEL POSTS			
	293.000 LB.		
Sessions Paving Company		\$3.7000	\$1,084.10
Civil Constructors, LLC		\$4.0000	\$1,172.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,182.000 LB.		
Sessions Paving Company		\$3.3000	\$3,900.60
Civil Constructors, LLC		\$4.2000	\$4,964.40
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	498.000 S.F.		
Sessions Paving Company		\$14.5000	\$7,221.00
Civil Constructors, LLC		\$19.5000	\$9,711.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	23.000 EACH		
Sessions Paving Company		\$11.0000	\$253.00
Civil Constructors, LLC		\$6.5000	\$149.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	331.000 L.F.		
Sessions Paving Company		\$12.0000	\$3,972.00
Civil Constructors, LLC		\$13.0000	\$4,303.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Sessions Paving Company		\$150.0000	\$300.00
Civil Constructors, LLC		\$163.0000	\$326.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.240 L.M.		
Sessions Paving Company		\$2,400.0000	\$576.00
Civil Constructors, LLC		\$2,600.0000	\$624.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	180.000 L.F.		
Sessions Paving Company		\$3.0000	\$540.00
Civil Constructors, LLC		\$3.3000	\$594.00
717-01 MOBILIZATION			
	1.000 LS		
Sessions Paving Company		\$7,500.0000	\$7,500.00
Civil Constructors, LLC		\$21,383.0000	\$21,383.00
801-01 SEEDING (WITH MULCH)			
	3.000 UNIT		
Sessions Paving Company		\$150.0000	\$450.00
Civil Constructors, LLC		\$54.5000	\$163.50
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Sessions Paving Company		\$100.0000	\$100.00
Civil Constructors, LLC		\$542.0000	\$542.00

SUB-TOTAL ROADWAY

Sessions Paving Company	\$161,446.20
Civil Constructors, LLC	\$166,112.40

TOTAL CONTRACT

Sessions Paving Company	\$161,446.20
Civil Constructors, LLC	\$166,112.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

MONTGOMERY COUNTY (Contract No. CNT244 Call 039)

63945-3492-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING PROJECT BASEBALL.

PROJECT LENGTH - 0.663 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
Sessions Paving Company	\$642,067.90
Vulcan Construction Materials, LLC	\$648,946.50
Pernell Excavating	\$699,867.45
Civil Constructors, LLC	\$717,806.10
Jones Bros. Contractors, LLC	\$722,743.00
Charles Deweese Construction, Inc	\$800,099.14

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Sessions Paving Company	\$22,500.0000	\$22,500.00
	Vulcan Construction Materials, LLC	\$25,000.0000	\$25,000.00
	Pernell Excavating	\$26,000.0000	\$26,000.00
	Civil Constructors, LLC	\$12,720.0000	\$12,720.00
	Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
	Charles Deweese Construction, Inc	\$12,500.0000	\$12,500.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Sessions Paving Company	\$3,000.0000	\$3,000.00
	Vulcan Construction Materials, LLC	\$5,000.0000	\$5,000.00
	Pernell Excavating	\$6,500.0000	\$6,500.00
	Civil Constructors, LLC	\$23,565.0000	\$23,565.00
	Jones Bros. Contractors, LLC	\$15,000.0000	\$15,000.00
	Charles Deweese Construction, Inc	\$31,350.0000	\$31,350.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	7,948.000 C.Y.		
	Sessions Paving Company	\$10.0000	\$79,480.00
	Vulcan Construction Materials, LLC	\$12.0000	\$95,376.00
	Pernell Excavating	\$13.3000	\$105,708.40
	Civil Constructors, LLC	\$12.8500	\$102,131.80
	Jones Bros. Contractors, LLC	\$17.7500	\$141,077.00
	Charles Deweese Construction, Inc	\$27.1700	\$215,947.16
203-07	FURNISHING & SPREADING TOPSOIL		
	561.000 C.Y.		
	Sessions Paving Company	\$15.4000	\$8,639.40
	Vulcan Construction Materials, LLC	\$15.0000	\$8,415.00
	Pernell Excavating	\$36.4000	\$20,420.40
	Civil Constructors, LLC	\$25.0000	\$14,025.00
	Jones Bros. Contractors, LLC	\$14.0000	\$7,854.00
	Charles Deweese Construction, Inc	\$39.1100	\$21,940.71
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	1.000 L.M.		
	Sessions Paving Company	\$5,000.0000	\$5,000.00
	Vulcan Construction Materials, LLC	\$4,200.0000	\$4,200.00
	Pernell Excavating	\$1,300.0000	\$1,300.00
	Civil Constructors, LLC	\$3,500.0000	\$3,500.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$3,500.00
	Charles Deweese Construction, Inc	\$1,549.9000	\$1,549.90

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	288.000 L.F.		
Sessions Paving Company		\$4.5000	\$1,296.00
Vulcan Construction Materials, LLC		\$4.5000	\$1,296.00
Pernell Excavating		\$5.2000	\$1,497.60
Civil Constructors, LLC		\$5.0000	\$1,440.00
Jones Bros. Contractors, LLC		\$4.0000	\$1,152.00
Charles Deweese Construction, Inc		\$4.5000	\$1,296.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)	904.000 L.F.		
Sessions Paving Company		\$2.0000	\$1,808.00
Vulcan Construction Materials, LLC		\$2.2500	\$2,034.00
Pernell Excavating		\$2.2500	\$2,034.00
Civil Constructors, LLC		\$2.5000	\$2,260.00
Jones Bros. Contractors, LLC		\$1.7500	\$1,582.00
Charles Deweese Construction, Inc		\$3.0000	\$2,712.00
209-08.07 ROCK CHECK DAM PER	4.000 EACH		
Sessions Paving Company		\$330.0000	\$1,320.00
Vulcan Construction Materials, LLC		\$350.0000	\$1,400.00
Pernell Excavating		\$390.0000	\$1,560.00
Civil Constructors, LLC		\$310.0000	\$1,240.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
Charles Deweese Construction, Inc		\$325.0000	\$1,300.00
209-08.08 ENHANCED ROCK CHECK DAM	7.000 EACH		
Sessions Paving Company		\$385.0000	\$2,695.00
Vulcan Construction Materials, LLC		\$450.0000	\$3,150.00
Pernell Excavating		\$455.0000	\$3,185.00
Civil Constructors, LLC		\$385.0000	\$2,695.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,450.00
Charles Deweese Construction, Inc		\$575.0000	\$4,025.00
209-08.09 FILTER SOCK CHECK DAM	15.000 EACH		
Sessions Paving Company		\$275.0000	\$4,125.00
Vulcan Construction Materials, LLC		\$350.0000	\$5,250.00
Pernell Excavating		\$325.0000	\$4,875.00
Civil Constructors, LLC		\$300.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$250.0000	\$3,750.00
Charles Deweese Construction, Inc		\$400.0000	\$6,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,243.000 TON		
Sessions Paving Company		\$23.0000	\$97,589.00
Vulcan Construction Materials, LLC		\$25.0000	\$106,075.00
Pernell Excavating		\$28.7500	\$121,986.25
Civil Constructors, LLC		\$28.5000	\$120,925.50
Jones Bros. Contractors, LLC		\$30.0000	\$127,290.00
Charles Deweese Construction, Inc		\$26.6300	\$112,991.09

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	772.000 TON		
Sessions Paving Company		\$108.0000	\$83,376.00
Vulcan Construction Materials, LLC		\$85.0000	\$65,620.00
Pernell Excavating		\$97.7500	\$75,463.00
Civil Constructors, LLC		\$100.0000	\$77,200.00
Jones Bros. Contractors, LLC		\$90.0000	\$69,480.00
Charles Deweese Construction, Inc		\$77.0700	\$59,498.04
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	506.000 TON		
Sessions Paving Company		\$111.0000	\$56,166.00
Vulcan Construction Materials, LLC		\$95.0000	\$48,070.00
Pernell Excavating		\$101.2000	\$51,207.20
Civil Constructors, LLC		\$102.0000	\$51,612.00
Jones Bros. Contractors, LLC		\$100.0000	\$50,600.00
Charles Deweese Construction, Inc		\$79.1300	\$40,039.78
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	8.000 TON		
Sessions Paving Company		\$850.0000	\$6,800.00
Vulcan Construction Materials, LLC		\$900.0000	\$7,200.00
Pernell Excavating		\$920.0000	\$7,360.00
Civil Constructors, LLC		\$825.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$600.0000	\$4,800.00
Charles Deweese Construction, Inc		\$875.0000	\$7,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	23.000 TON		
Sessions Paving Company		\$40.0000	\$920.00
Vulcan Construction Materials, LLC		\$80.0000	\$1,840.00
Pernell Excavating		\$42.5500	\$978.65
Civil Constructors, LLC		\$38.0000	\$874.00
Jones Bros. Contractors, LLC		\$40.0000	\$920.00
Charles Deweese Construction, Inc		\$75.0000	\$1,725.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	10.000 TON		
Sessions Paving Company		\$850.0000	\$8,500.00
Vulcan Construction Materials, LLC		\$875.0000	\$8,750.00
Pernell Excavating		\$920.0000	\$9,200.00
Civil Constructors, LLC		\$825.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$600.0000	\$6,000.00
Charles Deweese Construction, Inc		\$750.0000	\$7,500.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	958.000 TON		
Sessions Paving Company		\$136.0000	\$130,288.00
Vulcan Construction Materials, LLC		\$98.0000	\$93,884.00
Pernell Excavating		\$111.5500	\$106,864.90
Civil Constructors, LLC		\$115.0000	\$110,170.00
Jones Bros. Contractors, LLC		\$118.0000	\$113,044.00
Charles Deweese Construction, Inc		\$97.8200	\$93,711.56

		UNIT PRICE	EXTENSION
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	32.000 L.F.		
Sessions Paving Company		\$245.0000	\$7,840.00
Vulcan Construction Materials, LLC		\$250.0000	\$8,000.00
Pernell Excavating		\$206.5000	\$6,608.00
Civil Constructors, LLC		\$262.0000	\$8,384.00
Jones Bros. Contractors, LLC		\$160.0000	\$5,120.00
Charles Deweese Construction, Inc		\$188.1500	\$6,020.80
607-57.01 REINFORCED CONCRETE PIPE ARCH (22" X 13")			
	60.000 L.F.		
Sessions Paving Company		\$118.0000	\$7,080.00
Vulcan Construction Materials, LLC		\$110.0000	\$6,600.00
Pernell Excavating		\$91.0000	\$5,460.00
Civil Constructors, LLC		\$107.0000	\$6,420.00
Jones Bros. Contractors, LLC		\$95.0000	\$5,700.00
Charles Deweese Construction, Inc		\$137.8900	\$8,273.40
611-02.12 JUNCTION BOX, TYPE 3			
	1.000 EACH		
Sessions Paving Company		\$8,750.0000	\$8,750.00
Vulcan Construction Materials, LLC		\$8,500.0000	\$8,500.00
Pernell Excavating		\$5,600.0000	\$5,600.00
Civil Constructors, LLC		\$11,902.0000	\$11,902.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Charles Deweese Construction, Inc		\$5,445.8600	\$5,445.86
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Sessions Paving Company		\$3,850.0000	\$7,700.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
Pernell Excavating		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$2,268.0000	\$4,536.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$5,000.00
Charles Deweese Construction, Inc		\$2,651.5700	\$5,303.14
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Sessions Paving Company		\$7,500.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$15,000.00
Pernell Excavating		\$10,150.0000	\$20,300.00
Civil Constructors, LLC		\$8,720.0000	\$17,440.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$9,000.00
Charles Deweese Construction, Inc		\$4,252.3600	\$8,504.72
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	508.000 L.F.		
Sessions Paving Company		\$2.0000	\$1,016.00
Vulcan Construction Materials, LLC		\$2.2500	\$1,143.00
Pernell Excavating		\$2.0000	\$1,016.00
Civil Constructors, LLC		\$1.6000	\$812.80
Jones Bros. Contractors, LLC		\$1.5000	\$762.00
Charles Deweese Construction, Inc		\$2.5000	\$1,270.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	500.000 TON		
Sessions Paving Company		\$42.0000	\$21,000.00
Vulcan Construction Materials, LLC		\$45.0000	\$22,500.00
Pernell Excavating		\$31.9500	\$15,975.00
Civil Constructors, LLC		\$36.5000	\$18,250.00
Jones Bros. Contractors, LLC		\$40.0000	\$20,000.00
Charles Deweese Construction, Inc		\$45.0000	\$22,500.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	163.000 TON		
Sessions Paving Company		\$42.0000	\$6,846.00
Vulcan Construction Materials, LLC		\$45.0000	\$7,335.00
Pernell Excavating		\$31.9500	\$5,207.85
Civil Constructors, LLC		\$54.5000	\$8,883.50
Jones Bros. Contractors, LLC		\$40.0000	\$6,520.00
Charles Deweese Construction, Inc		\$45.0000	\$7,335.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Sessions Paving Company		\$7,500.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$9,800.0000	\$9,800.00
Pernell Excavating		\$7,800.0000	\$7,800.00
Civil Constructors, LLC		\$3,036.0000	\$3,036.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Charles Deweese Construction, Inc		\$30,560.0000	\$30,560.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Sessions Paving Company		\$35.0000	\$875.00
Vulcan Construction Materials, LLC		\$34.0000	\$850.00
Pernell Excavating		\$39.0000	\$975.00
Civil Constructors, LLC		\$35.0000	\$875.00
Jones Bros. Contractors, LLC		\$30.0000	\$750.00
Charles Deweese Construction, Inc		\$30.0000	\$750.00
712-05.01 WARNING LIGHTS (TYPE A)			
	6.000 EACH		
Sessions Paving Company		\$38.0000	\$228.00
Vulcan Construction Materials, LLC		\$28.0000	\$168.00
Pernell Excavating		\$44.2000	\$265.20
Civil Constructors, LLC		\$35.0000	\$210.00
Jones Bros. Contractors, LLC		\$34.0000	\$204.00
Charles Deweese Construction, Inc		\$25.0000	\$150.00
712-06 SIGNS (CONSTRUCTION)			
	153.000 S.F.		
Sessions Paving Company		\$8.0000	\$1,224.00
Vulcan Construction Materials, LLC		\$9.5000	\$1,453.50
Pernell Excavating		\$9.1000	\$1,392.30
Civil Constructors, LLC		\$8.0000	\$1,224.00
Jones Bros. Contractors, LLC		\$7.0000	\$1,071.00
Charles Deweese Construction, Inc		\$8.5000	\$1,300.50

712-07.03 TEMPORARY BARRICADES (TYPE III)

24.000 L.F.

	UNIT PRICE	EXTENSION
Sessions Paving Company	\$16.0000	\$384.00
Vulcan Construction Materials, LLC	\$24.0000	\$576.00
Pernell Excavating	\$18.2000	\$436.80
Civil Constructors, LLC	\$14.5000	\$348.00
Jones Bros. Contractors, LLC	\$14.0000	\$336.00
Charles Deweese Construction, Inc	\$35.0000	\$840.00

713-16.06 DEAD END SIGN AND SUPPORT

1.000 EACH

Sessions Paving Company	\$275.0000	\$275.00
Vulcan Construction Materials, LLC	\$250.0000	\$250.00
Pernell Excavating	\$325.0000	\$325.00
Civil Constructors, LLC	\$258.0000	\$258.00
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
Charles Deweese Construction, Inc	\$460.0000	\$460.00

713-16.07 END OF ROADWAY SIGN AND SUPPORT

2.000 EACH

Sessions Paving Company	\$240.0000	\$480.00
Vulcan Construction Materials, LLC	\$260.0000	\$520.00
Pernell Excavating	\$286.0000	\$572.00
Civil Constructors, LLC	\$227.0000	\$454.00
Jones Bros. Contractors, LLC	\$220.0000	\$440.00
Charles Deweese Construction, Inc	\$1,000.0000	\$2,000.00

713-16.20 SIGNS (STOP SIGN 36" X 36" R1-1)

1.000 EACH

Sessions Paving Company	\$275.0000	\$275.00
Vulcan Construction Materials, LLC	\$230.0000	\$230.00
Pernell Excavating	\$325.0000	\$325.00
Civil Constructors, LLC	\$258.0000	\$258.00
Jones Bros. Contractors, LLC	\$250.0000	\$250.00
Charles Deweese Construction, Inc	\$460.0000	\$460.00

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

3.000 L.M.

Sessions Paving Company	\$950.0000	\$2,850.00
Vulcan Construction Materials, LLC	\$1,000.0000	\$3,000.00
Pernell Excavating	\$1,950.0000	\$5,850.00
Civil Constructors, LLC	\$979.0000	\$2,937.00
Jones Bros. Contractors, LLC	\$950.0000	\$2,850.00
Charles Deweese Construction, Inc	\$1,100.0000	\$3,300.00

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)

1.000 EACH

Sessions Paving Company	\$50.0000	\$50.00
Vulcan Construction Materials, LLC	\$55.0000	\$55.00
Pernell Excavating	\$325.0000	\$325.00
Civil Constructors, LLC	\$51.5000	\$51.50
Jones Bros. Contractors, LLC	\$50.0000	\$50.00
Charles Deweese Construction, Inc	\$55.0000	\$55.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Sessions Paving Company		\$8,500.0000	\$8,500.00
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
Pernell Excavating		\$33,950.0000	\$33,950.00
Civil Constructors, LLC		\$62,390.0000	\$62,390.00
Jones Bros. Contractors, LLC		\$33,500.0000	\$33,500.00
Charles Deweese Construction, Inc		\$43,180.4800	\$43,180.48
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	86.000 S.Y.		
Sessions Paving Company		\$2.2500	\$193.50
Vulcan Construction Materials, LLC		\$4.5000	\$387.00
Pernell Excavating		\$9.1000	\$782.60
Civil Constructors, LLC		\$2.1000	\$180.60
Jones Bros. Contractors, LLC		\$3.0000	\$258.00
Charles Deweese Construction, Inc		\$10.0000	\$860.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,334.000 L.F.		
Sessions Paving Company		\$4.5000	\$6,003.00
Vulcan Construction Materials, LLC		\$4.0000	\$5,336.00
Pernell Excavating		\$5.2000	\$6,936.80
Civil Constructors, LLC		\$4.1000	\$5,469.40
Jones Bros. Contractors, LLC		\$4.0000	\$5,336.00
Charles Deweese Construction, Inc		\$6.0000	\$8,004.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	62.000 UNIT		
Sessions Paving Company		\$50.0000	\$3,100.00
Vulcan Construction Materials, LLC		\$35.0000	\$2,170.00
Pernell Excavating		\$78.0000	\$4,836.00
Civil Constructors, LLC		\$34.0000	\$2,108.00
Jones Bros. Contractors, LLC		\$100.0000	\$6,200.00
Charles Deweese Construction, Inc		\$55.0000	\$3,410.00
801-03 WATER (SEEDING & SODDING)			
	40.000 M.G.		
Sessions Paving Company		\$30.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$25.0000	\$1,000.00
Pernell Excavating		\$195.0000	\$7,800.00
Civil Constructors, LLC		\$21.0000	\$840.00
Jones Bros. Contractors, LLC		\$50.0000	\$2,000.00
Charles Deweese Construction, Inc		\$55.0000	\$2,200.00
803-01 SODDING (NEW SOD)			
	3,366.000 S.Y.		
Sessions Paving Company		\$6.0000	\$20,196.00
Vulcan Construction Materials, LLC		\$5.5000	\$18,513.00
Pernell Excavating		\$4.7500	\$15,988.50
Civil Constructors, LLC		\$5.0000	\$16,830.00
Jones Bros. Contractors, LLC		\$4.5000	\$15,147.00
Charles Deweese Construction, Inc		\$5.0000	\$16,830.00

SUB-TOTAL ROADWAY

Sessions Paving Company	\$642,067.90
Vulcan Construction Materials, LLC	\$648,946.50
Pernell Excavating	\$699,867.45
Civil Constructors, LLC	\$717,806.10
Jones Bros. Contractors, LLC	\$722,743.00
Charles Deweese Construction, Inc	\$800,099.14

TOTAL CONTRACT

Sessions Paving Company	\$642,067.90
Vulcan Construction Materials, LLC	\$648,946.50
Pernell Excavating	\$699,867.45
Civil Constructors, LLC	\$717,806.10
Jones Bros. Contractors, LLC	\$722,743.00
Charles Deweese Construction, Inc	\$800,099.14

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

OVERTON COUNTY (Contract No. CNT017 Call 040)

67026-3406-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE (OAK HILL ROAD) FROM RICKMAN ROAD TO NEAR S.R. 111.

PROJECT LENGTH - 0.480 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

	TOTAL CONTRACT
Rogers Group, Inc.	\$899,511.94
Vulcan Construction Materials, LLC	\$960,162.09
Civil Constructors, LLC	\$997,036.69
Twin K Construction, Inc.	\$999,999.97
J & M Grading Division, LLC	\$1,147,381.08
Adams Contracting, LLC	\$1,147,794.68

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$17,038.9200	\$17,038.92
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Civil Constructors, LLC	\$17,880.0000	\$17,880.00
	Twin K Construction, Inc.	\$20,000.0000	\$20,000.00
	J & M Grading Division, LLC	\$20,000.0000	\$20,000.00
	Adams Contracting, LLC	\$25,000.0000	\$25,000.00
202-02.01	REMOVAL OF PIPE (15" CMP, OAK HILL RD, 32+85.28)		
	65.000 L.F.		
	Rogers Group, Inc.	\$11.5300	\$749.45
	Vulcan Construction Materials, LLC	\$15.0000	\$975.00
	Civil Constructors, LLC	\$29.5000	\$1,917.50
	Twin K Construction, Inc.	\$17.0900	\$1,110.85
	J & M Grading Division, LLC	\$50.0000	\$3,250.00
	Adams Contracting, LLC	\$40.0000	\$2,600.00
202-02.02	REMOVAL OF PIPE (24" CMP, OAK HILL RD, 18+61.27)		
	33.000 L.F.		
	Rogers Group, Inc.	\$22.7100	\$749.43
	Vulcan Construction Materials, LLC	\$15.0000	\$495.00
	Civil Constructors, LLC	\$41.5000	\$1,369.50
	Twin K Construction, Inc.	\$33.6700	\$1,111.11
	J & M Grading Division, LLC	\$50.0000	\$1,650.00
	Adams Contracting, LLC	\$40.0000	\$1,320.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	4,023.000 C.Y.		
	Rogers Group, Inc.	\$21.2900	\$85,649.67
	Vulcan Construction Materials, LLC	\$27.5000	\$110,632.50
	Civil Constructors, LLC	\$17.5000	\$70,402.50
	Twin K Construction, Inc.	\$21.8800	\$88,023.24
	J & M Grading Division, LLC	\$25.0000	\$100,575.00
	Adams Contracting, LLC	\$35.0000	\$140,805.00
203-04	PLACING AND SPREADING TOPSOIL		
	1,364.000 C.Y.		
	Rogers Group, Inc.	\$15.4800	\$21,114.72
	Vulcan Construction Materials, LLC	\$11.0000	\$15,004.00
	Civil Constructors, LLC	\$19.5000	\$26,598.00
	Twin K Construction, Inc.	\$12.1100	\$16,518.04
	J & M Grading Division, LLC	\$25.0000	\$34,100.00
	Adams Contracting, LLC	\$15.0000	\$20,460.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	59.000 M.G.		
Rogers Group, Inc.		\$13.5900	\$801.81
Vulcan Construction Materials, LLC		\$25.0000	\$1,475.00
Civil Constructors, LLC		\$8.5000	\$501.50
Twin K Construction, Inc.		\$29.8100	\$1,758.79
J & M Grading Division, LLC		\$100.0000	\$5,900.00
Adams Contracting, LLC		\$75.0000	\$4,425.00
209-05 SEDIMENT REMOVAL			
	158.000 C.Y.		
Rogers Group, Inc.		\$28.8900	\$4,564.62
Vulcan Construction Materials, LLC		\$17.5000	\$2,765.00
Civil Constructors, LLC		\$15.0000	\$2,370.00
Twin K Construction, Inc.		\$1.1300	\$178.54
J & M Grading Division, LLC		\$15.0000	\$2,370.00
Adams Contracting, LLC		\$15.0000	\$2,370.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	2,658.000 L.F.		
Rogers Group, Inc.		\$5.7400	\$15,256.92
Vulcan Construction Materials, LLC		\$4.0000	\$10,632.00
Civil Constructors, LLC		\$5.5000	\$14,619.00
Twin K Construction, Inc.		\$5.4700	\$14,539.26
J & M Grading Division, LLC		\$6.2500	\$16,612.50
Adams Contracting, LLC		\$6.0000	\$15,948.00
209-08.07 ROCK CHECK DAM PER			
	56.000 EACH		
Rogers Group, Inc.		\$459.3100	\$25,721.36
Vulcan Construction Materials, LLC		\$275.0000	\$15,400.00
Civil Constructors, LLC		\$410.0000	\$22,960.00
Twin K Construction, Inc.		\$278.0600	\$15,571.36
J & M Grading Division, LLC		\$500.0000	\$28,000.00
Adams Contracting, LLC		\$475.0000	\$26,600.00
209-08.08 ENHANCED ROCK CHECK DAM			
	16.000 EACH		
Rogers Group, Inc.		\$574.1300	\$9,186.08
Vulcan Construction Materials, LLC		\$375.0000	\$6,000.00
Civil Constructors, LLC		\$513.0000	\$8,208.00
Twin K Construction, Inc.		\$516.0100	\$8,256.16
J & M Grading Division, LLC		\$800.0000	\$12,800.00
Adams Contracting, LLC		\$575.0000	\$9,200.00
209-08.09 FILTER SOCK CHECK DAM			
	72.000 EACH		
Rogers Group, Inc.		\$287.0700	\$20,669.04
Vulcan Construction Materials, LLC		\$300.0000	\$21,600.00
Civil Constructors, LLC		\$256.0000	\$18,432.00
Twin K Construction, Inc.		\$181.6600	\$13,079.52
J & M Grading Division, LLC		\$315.0000	\$22,680.00
Adams Contracting, LLC		\$275.0000	\$19,800.00

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	7,465.584 TON		
Rogers Group, Inc.		\$22.0000	\$164,242.85
Vulcan Construction Materials, LLC		\$19.0000	\$141,846.10
Civil Constructors, LLC		\$32.0000	\$238,898.69
Twin K Construction, Inc.		\$23.4200	\$174,843.98
J & M Grading Division, LLC		\$24.2000	\$180,667.13
Adams Contracting, LLC		\$25.0000	\$186,639.60
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	59.000 TON		
Rogers Group, Inc.		\$43.0000	\$2,537.00
Vulcan Construction Materials, LLC		\$26.5000	\$1,563.50
Civil Constructors, LLC		\$57.0000	\$3,363.00
Twin K Construction, Inc.		\$36.7600	\$2,168.84
J & M Grading Division, LLC		\$50.0000	\$2,950.00
Adams Contracting, LLC		\$35.0000	\$2,065.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,374.000 TON		
Rogers Group, Inc.		\$87.5000	\$120,225.00
Vulcan Construction Materials, LLC		\$100.0000	\$137,400.00
Civil Constructors, LLC		\$90.0000	\$123,660.00
Twin K Construction, Inc.		\$99.8200	\$137,152.68
J & M Grading Division, LLC		\$96.2500	\$132,247.50
Adams Contracting, LLC		\$97.0000	\$133,278.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	909.579 TON		
Rogers Group, Inc.		\$87.5000	\$79,588.16
Vulcan Construction Materials, LLC		\$110.0000	\$100,053.69
Civil Constructors, LLC		\$90.0000	\$81,862.11
Twin K Construction, Inc.		\$98.8200	\$89,884.60
J & M Grading Division, LLC		\$96.2500	\$87,546.98
Adams Contracting, LLC		\$97.0000	\$88,229.16
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.000 TON		
Rogers Group, Inc.		\$800.0000	\$10,400.00
Vulcan Construction Materials, LLC		\$900.0000	\$11,700.00
Civil Constructors, LLC		\$816.0000	\$10,608.00
Twin K Construction, Inc.		\$849.9700	\$11,049.61
J & M Grading Division, LLC		\$880.0000	\$11,440.00
Adams Contracting, LLC		\$810.0000	\$10,530.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	49.000 TON		
Rogers Group, Inc.		\$43.0000	\$2,107.00
Vulcan Construction Materials, LLC		\$40.0000	\$1,960.00
Civil Constructors, LLC		\$44.0000	\$2,156.00
Twin K Construction, Inc.		\$45.6900	\$2,238.81
J & M Grading Division, LLC		\$43.0000	\$2,107.00
Adams Contracting, LLC		\$45.0000	\$2,205.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	6.000 TON		
Rogers Group, Inc.		\$600.0000	\$3,600.00
Vulcan Construction Materials, LLC		\$900.0000	\$5,400.00
Civil Constructors, LLC		\$612.0000	\$3,672.00
Twin K Construction, Inc.		\$637.4800	\$3,824.88
J & M Grading Division, LLC		\$660.0000	\$3,960.00
Adams Contracting, LLC		\$610.0000	\$3,660.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	527.373 TON		
Rogers Group, Inc.		\$119.5000	\$63,021.07
Vulcan Construction Materials, LLC		\$130.0000	\$68,558.49
Civil Constructors, LLC		\$122.0000	\$64,339.51
Twin K Construction, Inc.		\$130.1800	\$68,653.42
J & M Grading Division, LLC		\$131.5000	\$69,349.55
Adams Contracting, LLC		\$129.0000	\$68,031.12
607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV)			
	268.000 L.F.		
Rogers Group, Inc.		\$86.1200	\$23,080.16
Vulcan Construction Materials, LLC		\$115.0000	\$30,820.00
Civil Constructors, LLC		\$81.5000	\$21,842.00
Twin K Construction, Inc.		\$86.5000	\$23,182.00
J & M Grading Division, LLC		\$85.0000	\$22,780.00
Adams Contracting, LLC		\$70.0000	\$18,760.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)			
	40.000 L.F.		
Rogers Group, Inc.		\$175.1000	\$7,004.00
Vulcan Construction Materials, LLC		\$195.0000	\$7,800.00
Civil Constructors, LLC		\$136.0000	\$5,440.00
Twin K Construction, Inc.		\$81.4800	\$3,259.20
J & M Grading Division, LLC		\$110.0000	\$4,400.00
Adams Contracting, LLC		\$90.0000	\$3,600.00
607-39.01 15" PIPE CULVERT (SIDE DRAIN)			
	54.000 L.F.		
Rogers Group, Inc.		\$122.6500	\$6,623.10
Vulcan Construction Materials, LLC		\$55.0000	\$2,970.00
Civil Constructors, LLC		\$50.0000	\$2,700.00
Twin K Construction, Inc.		\$58.9900	\$3,185.46
J & M Grading Division, LLC		\$65.0000	\$3,510.00
Adams Contracting, LLC		\$65.0000	\$3,510.00
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS)			
	1,076.000 LB.		
Rogers Group, Inc.		\$6.7400	\$7,252.24
Vulcan Construction Materials, LLC		\$8.0000	\$8,608.00
Civil Constructors, LLC		\$4.4000	\$4,734.40
Twin K Construction, Inc.		\$4.9900	\$5,369.24
J & M Grading Division, LLC		\$5.2500	\$5,649.00
Adams Contracting, LLC		\$3.0000	\$3,228.00

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1

4.000 EACH

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$2,975.6100	\$11,902.44
Vulcan Construction Materials, LLC	\$2,700.0000	\$10,800.00
Civil Constructors, LLC	\$2,668.0000	\$10,672.00
Twin K Construction, Inc.	\$2,937.3800	\$11,749.52
J & M Grading Division, LLC	\$3,500.0000	\$14,000.00
Adams Contracting, LLC	\$2,600.0000	\$10,400.00

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1

2.000 EACH

Rogers Group, Inc.	\$2,620.0300	\$5,240.06
Vulcan Construction Materials, LLC	\$3,800.0000	\$7,600.00
Civil Constructors, LLC	\$2,435.0000	\$4,870.00
Twin K Construction, Inc.	\$2,530.5500	\$5,061.10
J & M Grading Division, LLC	\$4,500.0000	\$9,000.00
Adams Contracting, LLC	\$2,200.0000	\$4,400.00

709-05.05 MACHINED RIP-RAP (CLASS A-3)

150.000 TON

Rogers Group, Inc.	\$36.1200	\$5,418.00
Vulcan Construction Materials, LLC	\$35.0000	\$5,250.00
Civil Constructors, LLC	\$42.0000	\$6,300.00
Twin K Construction, Inc.	\$32.8000	\$4,920.00
J & M Grading Division, LLC	\$60.0000	\$9,000.00
Adams Contracting, LLC	\$46.0000	\$6,900.00

709-05.06 MACHINED RIP-RAP (CLASS A-1)

77.000 TON

Rogers Group, Inc.	\$36.1200	\$2,781.24
Vulcan Construction Materials, LLC	\$35.0000	\$2,695.00
Civil Constructors, LLC	\$70.5000	\$5,428.50
Twin K Construction, Inc.	\$34.2200	\$2,634.94
J & M Grading Division, LLC	\$60.0000	\$4,620.00
Adams Contracting, LLC	\$46.0000	\$3,542.00

712-01 TRAFFIC CONTROL

1.000 LS

Rogers Group, Inc.	\$28,800.0000	\$28,800.00
Vulcan Construction Materials, LLC	\$35,000.0000	\$35,000.00
Civil Constructors, LLC	\$21,720.0000	\$21,720.00
Twin K Construction, Inc.	\$59,894.8300	\$59,894.83
J & M Grading Division, LLC	\$50,000.0000	\$50,000.00
Adams Contracting, LLC	\$145,000.0000	\$145,000.00

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

30.000 EACH

Rogers Group, Inc.	\$23.0700	\$692.10
Vulcan Construction Materials, LLC	\$34.0000	\$1,020.00
Civil Constructors, LLC	\$35.0000	\$1,050.00
Twin K Construction, Inc.	\$31.3400	\$940.20
J & M Grading Division, LLC	\$50.0000	\$1,500.00
Adams Contracting, LLC	\$35.0000	\$1,050.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	30.000 EACH		
Rogers Group, Inc.		\$23.0700	\$692.10
Vulcan Construction Materials, LLC		\$28.0000	\$840.00
Civil Constructors, LLC		\$36.0000	\$1,080.00
Twin K Construction, Inc.		\$26.5600	\$796.80
J & M Grading Division, LLC		\$50.0000	\$1,500.00
Adams Contracting, LLC		\$38.0000	\$1,140.00
712-06 SIGNS (CONSTRUCTION)			
	209.880 S.F.		
Rogers Group, Inc.		\$6.6300	\$1,391.50
Vulcan Construction Materials, LLC		\$9.5000	\$1,993.86
Civil Constructors, LLC		\$8.0000	\$1,679.04
Twin K Construction, Inc.		\$13.2800	\$2,787.21
J & M Grading Division, LLC		\$9.0000	\$1,888.92
Adams Contracting, LLC		\$10.0000	\$2,098.80
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	80.000 L.F.		
Rogers Group, Inc.		\$18.4600	\$1,476.80
Vulcan Construction Materials, LLC		\$24.0000	\$1,920.00
Civil Constructors, LLC		\$13.5000	\$1,080.00
Twin K Construction, Inc.		\$32.4100	\$2,592.80
J & M Grading Division, LLC		\$17.0000	\$1,360.00
Adams Contracting, LLC		\$15.0000	\$1,200.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,038.3500	\$2,076.70
Vulcan Construction Materials, LLC		\$275.0000	\$550.00
Civil Constructors, LLC		\$308.0000	\$616.00
Twin K Construction, Inc.		\$2,231.1700	\$4,462.34
J & M Grading Division, LLC		\$1,500.0000	\$3,000.00
Adams Contracting, LLC		\$400.0000	\$800.00
713-11.01 "U" SECTION STEEL POSTS			
	90.000 LB.		
Rogers Group, Inc.		\$3.6900	\$332.10
Vulcan Construction Materials, LLC		\$3.8500	\$346.50
Civil Constructors, LLC		\$8.2500	\$742.50
Twin K Construction, Inc.		\$4.0900	\$368.10
J & M Grading Division, LLC		\$10.0000	\$900.00
Adams Contracting, LLC		\$8.2500	\$742.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	94.000 LB.		
Rogers Group, Inc.		\$3.6900	\$346.86
Vulcan Construction Materials, LLC		\$4.6500	\$437.10
Civil Constructors, LLC		\$7.2500	\$681.50
Twin K Construction, Inc.		\$4.2500	\$399.50
J & M Grading Division, LLC		\$8.7500	\$822.50
Adams Contracting, LLC		\$7.2500	\$681.50

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	3.000 EACH		
Rogers Group, Inc.		\$438.4200	\$1,315.26
Vulcan Construction Materials, LLC		\$310.0000	\$930.00
Civil Constructors, LLC		\$154.0000	\$462.00
Twin K Construction, Inc.		\$419.6700	\$1,259.01
J & M Grading Division, LLC		\$187.5000	\$562.50
Adams Contracting, LLC		\$160.0000	\$480.00
713-11.22 U POST SLIP BASE			
	2.000 EACH		
Rogers Group, Inc.		\$438.4200	\$876.84
Vulcan Construction Materials, LLC		\$310.0000	\$620.00
Civil Constructors, LLC		\$205.0000	\$410.00
Twin K Construction, Inc.		\$435.6100	\$871.22
J & M Grading Division, LLC		\$250.0000	\$500.00
Adams Contracting, LLC		\$210.0000	\$420.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	35.000 S.F.		
Rogers Group, Inc.		\$12.9200	\$452.20
Vulcan Construction Materials, LLC		\$13.5000	\$472.50
Civil Constructors, LLC		\$16.5000	\$577.50
Twin K Construction, Inc.		\$14.8700	\$520.45
J & M Grading Division, LLC		\$20.0000	\$700.00
Adams Contracting, LLC		\$17.0000	\$595.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	9.000 S.F.		
Rogers Group, Inc.		\$13.3800	\$120.42
Vulcan Construction Materials, LLC		\$14.0000	\$126.00
Civil Constructors, LLC		\$18.5000	\$166.50
Twin K Construction, Inc.		\$17.0000	\$153.00
J & M Grading Division, LLC		\$22.5000	\$202.50
Adams Contracting, LLC		\$19.0000	\$171.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$6,057.0500	\$12,114.10
Vulcan Construction Materials, LLC		\$6,000.0000	\$12,000.00
Civil Constructors, LLC		\$6,670.0000	\$13,340.00
Twin K Construction, Inc.		\$3,346.7600	\$6,693.52
J & M Grading Division, LLC		\$8,125.0000	\$16,250.00
Adams Contracting, LLC		\$6,800.0000	\$13,600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	70.000 L.F.		
Rogers Group, Inc.		\$13.5700	\$949.90
Vulcan Construction Materials, LLC		\$12.0000	\$840.00
Civil Constructors, LLC		\$12.5000	\$875.00
Twin K Construction, Inc.		\$12.7500	\$892.50
J & M Grading Division, LLC		\$20.0000	\$1,400.00
Adams Contracting, LLC		\$13.0000	\$910.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.500 L.M.		
Rogers Group, Inc.		\$1,074.5500	\$537.28
Vulcan Construction Materials, LLC		\$950.0000	\$475.00
Civil Constructors, LLC		\$974.0000	\$487.00
Twin K Construction, Inc.		\$1,921.2900	\$960.65
J & M Grading Division, LLC		\$3,125.0000	\$1,562.50
Adams Contracting, LLC		\$1,000.0000	\$500.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	25.000 L.F.		
Rogers Group, Inc.		\$5.6600	\$141.50
Vulcan Construction Materials, LLC		\$5.0000	\$125.00
Civil Constructors, LLC		\$5.2700	\$131.75
Twin K Construction, Inc.		\$5.3100	\$132.75
J & M Grading Division, LLC		\$15.0000	\$375.00
Adams Contracting, LLC		\$5.2500	\$131.25
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	2.000 L.M.		
Rogers Group, Inc.		\$2,375.3100	\$4,750.62
Vulcan Construction Materials, LLC		\$2,100.0000	\$4,200.00
Civil Constructors, LLC		\$2,154.0000	\$4,308.00
Twin K Construction, Inc.		\$2,231.1700	\$4,462.34
J & M Grading Division, LLC		\$3,500.0000	\$7,000.00
Adams Contracting, LLC		\$2,200.0000	\$4,400.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$45,000.0000	\$45,000.00
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
Civil Constructors, LLC		\$97,980.0000	\$97,980.00
Twin K Construction, Inc.		\$84,361.0900	\$84,361.09
J & M Grading Division, LLC		\$150,000.0000	\$150,000.00
Adams Contracting, LLC		\$55,000.0000	\$55,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	366.000 S.Y.		
Rogers Group, Inc.		\$2.3000	\$841.80
Vulcan Construction Materials, LLC		\$3.5000	\$1,281.00
Civil Constructors, LLC		\$2.1100	\$772.26
Twin K Construction, Inc.		\$2.3900	\$874.74
J & M Grading Division, LLC		\$5.0000	\$1,830.00
Adams Contracting, LLC		\$5.0000	\$1,830.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	6,669.000 L.F.		
Rogers Group, Inc.		\$5.7400	\$38,280.06
Vulcan Construction Materials, LLC		\$3.7500	\$25,008.75
Civil Constructors, LLC		\$5.2700	\$35,145.63
Twin K Construction, Inc.		\$4.0900	\$27,276.21
J & M Grading Division, LLC		\$6.2500	\$41,681.25
Adams Contracting, LLC		\$5.2500	\$35,012.25

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	55.000 UNIT		
Rogers Group, Inc.		\$33.9300	\$1,866.15
Vulcan Construction Materials, LLC		\$30.0000	\$1,650.00
Civil Constructors, LLC		\$31.0000	\$1,705.00
Twin K Construction, Inc.		\$67.1600	\$3,693.80
J & M Grading Division, LLC		\$50.0000	\$2,750.00
Adams Contracting, LLC		\$50.0000	\$2,750.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	203.000 UNIT		
Rogers Group, Inc.		\$24.8800	\$5,050.64
Vulcan Construction Materials, LLC		\$22.0000	\$4,466.00
Civil Constructors, LLC		\$22.5000	\$4,567.50
Twin K Construction, Inc.		\$41.6000	\$8,444.80
J & M Grading Division, LLC		\$35.0000	\$7,105.00
Adams Contracting, LLC		\$32.0000	\$6,496.00
801-02.15 FERTILIZER			
	2.000 TON		
Rogers Group, Inc.		\$226.2200	\$452.44
Vulcan Construction Materials, LLC		\$200.0000	\$400.00
Civil Constructors, LLC		\$205.0000	\$410.00
Twin K Construction, Inc.		\$1,017.0200	\$2,034.04
J & M Grading Division, LLC		\$250.0000	\$500.00
Adams Contracting, LLC		\$1,400.0000	\$2,800.00
801-03 WATER (SEEDING & SODDING)			
	63.000 M.G.		
Rogers Group, Inc.		\$11.3100	\$712.53
Vulcan Construction Materials, LLC		\$10.0000	\$630.00
Civil Constructors, LLC		\$10.5000	\$661.50
Twin K Construction, Inc.		\$29.8100	\$1,878.03
J & M Grading Division, LLC		\$50.0000	\$3,150.00
Adams Contracting, LLC		\$130.0000	\$8,190.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	13.000 LB.		
Rogers Group, Inc.		\$1.1300	\$14.69
Vulcan Construction Materials, LLC		\$1.0000	\$13.00
Civil Constructors, LLC		\$1.0000	\$13.00
Twin K Construction, Inc.		\$25.1400	\$326.82
J & M Grading Division, LLC		\$1.2500	\$16.25
Adams Contracting, LLC		\$40.0000	\$520.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	1.000 TON		
Rogers Group, Inc.		\$113.1100	\$113.11
Vulcan Construction Materials, LLC		\$100.0000	\$100.00
Civil Constructors, LLC		\$103.0000	\$103.00
Twin K Construction, Inc.		\$1,017.0200	\$1,017.02
J & M Grading Division, LLC		\$125.0000	\$125.00
Adams Contracting, LLC		\$1,300.0000	\$1,300.00

		UNIT PRICE	EXTENSION
803-01 SODDING (NEW SOD)			
	4,139.000 S.Y.		
Rogers Group, Inc.		\$4.4100	\$18,252.99
Vulcan Construction Materials, LLC		\$3.9000	\$16,142.10
Civil Constructors, LLC		\$4.0000	\$16,556.00
Twin K Construction, Inc.		\$6.6300	\$27,441.57
J & M Grading Division, LLC		\$5.0000	\$20,695.00
Adams Contracting, LLC		\$5.5000	\$22,764.50
805-01.01 TURF REINFORCEMENT MAT (CLASS I)			
	3,268.000 S.Y.		
Rogers Group, Inc.		\$4.5200	\$14,771.36
Vulcan Construction Materials, LLC		\$4.0000	\$13,072.00
Civil Constructors, LLC		\$4.1000	\$13,398.80
Twin K Construction, Inc.		\$7.3600	\$24,052.48
J & M Grading Division, LLC		\$5.0000	\$16,340.00
Adams Contracting, LLC		\$4.5000	\$14,706.00
806-02.11 PROJECT MOWING			
	1.000 SITE		
Rogers Group, Inc.		\$565.5500	\$565.55
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
Civil Constructors, LLC		\$513.0000	\$513.00
Twin K Construction, Inc.		\$1,087.0000	\$1,087.00
J & M Grading Division, LLC		\$2,500.0000	\$2,500.00
Adams Contracting, LLC		\$5,000.0000	\$5,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$899,511.94
Vulcan Construction Materials, LLC	\$960,162.09
Civil Constructors, LLC	\$997,036.69
Twin K Construction, Inc.	\$999,999.97
J & M Grading Division, LLC	\$1,147,381.08
Adams Contracting, LLC	\$1,147,794.68

TOTAL CONTRACT

Rogers Group, Inc.	\$899,511.94
Vulcan Construction Materials, LLC	\$960,162.09
Civil Constructors, LLC	\$997,036.69
Twin K Construction, Inc.	\$999,999.97
J & M Grading Division, LLC	\$1,147,381.08
Adams Contracting, LLC	\$1,147,794.68

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

RHEA COUNTY (Contract No. CNT335 Call 041)

HSIP-30(73),72004-3234-94

THE INTERSECTION IMPROVEMENTS INCLUDING SIGNALS ON S.R. 30 AT S.R. 443 (OGDEN ROAD) (L.M. 4.15).

PROJECT LENGTH - 0.178 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2020

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$48,392.30
S & W Contracting Co., Inc.	\$56,334.45
NABCO Electric Company, Inc.	\$57,727.87
Twin K Construction, Inc.	\$88,999.99

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Stansell Electric Company, Inc.	\$6,450.0000	\$6,450.00
	S & W Contracting Co., Inc.	\$3,120.0000	\$3,120.00
	NABCO Electric Company, Inc.	\$2,600.0000	\$2,600.00
	Twin K Construction, Inc.	\$8,240.3000	\$8,240.30
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
		463.000 L.F.	
	Stansell Electric Company, Inc.	\$2.0000	\$926.00
	S & W Contracting Co., Inc.	\$5.4000	\$2,500.20
	NABCO Electric Company, Inc.	\$3.2400	\$1,500.12
	Twin K Construction, Inc.	\$5.9000	\$2,731.70
209-08.08	ENHANCED ROCK CHECK DAM		
		1.000 EACH	
	Stansell Electric Company, Inc.	\$1,709.0000	\$1,709.00
	S & W Contracting Co., Inc.	\$3,000.0000	\$3,000.00
	NABCO Electric Company, Inc.	\$2,500.0000	\$2,500.00
	Twin K Construction, Inc.	\$763.4100	\$763.41
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Stansell Electric Company, Inc.	\$1,700.0000	\$1,700.00
	S & W Contracting Co., Inc.	\$2,500.0000	\$2,500.00
	NABCO Electric Company, Inc.	\$4,500.0000	\$4,500.00
	Twin K Construction, Inc.	\$16,797.3600	\$16,797.36
712-06	SIGNS (CONSTRUCTION)		
		126.000 S.F.	
	Stansell Electric Company, Inc.	\$10.2000	\$1,285.20
	S & W Contracting Co., Inc.	\$9.0000	\$1,134.00
	NABCO Electric Company, Inc.	\$14.0000	\$1,764.00
	Twin K Construction, Inc.	\$8.6400	\$1,088.64
717-01	MOBILIZATION		
		1.000 LS	
	Stansell Electric Company, Inc.	\$2,250.0000	\$2,250.00
	S & W Contracting Co., Inc.	\$5,000.0000	\$5,000.00
	NABCO Electric Company, Inc.	\$6,500.0000	\$6,500.00
	Twin K Construction, Inc.	\$14,587.2100	\$14,587.21
730-02.01	SIGNAL HEAD ASSEMBLY (110)		
		2.000 EACH	
	Stansell Electric Company, Inc.	\$450.0000	\$900.00
	S & W Contracting Co., Inc.	\$455.0000	\$910.00
	NABCO Electric Company, Inc.	\$625.0000	\$1,250.00
	Twin K Construction, Inc.	\$485.8900	\$971.78

		UNIT PRICE	EXTENSION
730-02.21 SIGNAL HEAD ASSEMBLY (220)			
	3.000 EACH		
Stansell Electric Company, Inc.		\$680.0000	\$2,040.00
S & W Contracting Co., Inc.		\$780.0000	\$2,340.00
NABCO Electric Company, Inc.		\$932.0000	\$2,796.00
Twin K Construction, Inc.		\$971.7800	\$2,915.34
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Stansell Electric Company, Inc.		\$1,130.0000	\$1,130.00
S & W Contracting Co., Inc.		\$2,500.0000	\$2,500.00
NABCO Electric Company, Inc.		\$2,500.0000	\$2,500.00
Twin K Construction, Inc.		\$1,619.6300	\$1,619.63
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	93.000 L.F.		
Stansell Electric Company, Inc.		\$1.7000	\$158.10
S & W Contracting Co., Inc.		\$1.7500	\$162.75
NABCO Electric Company, Inc.		\$4.2500	\$395.25
Twin K Construction, Inc.		\$1.8400	\$171.12
730-09.20 SPAN WIRE ASSEMBLY			
	110.000 L.F.		
Stansell Electric Company, Inc.		\$6.0000	\$660.00
S & W Contracting Co., Inc.		\$2.2500	\$247.50
NABCO Electric Company, Inc.		\$5.0000	\$550.00
Twin K Construction, Inc.		\$4.0000	\$440.00
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	110.000 L.F.		
Stansell Electric Company, Inc.		\$5.4000	\$594.00
S & W Contracting Co., Inc.		\$2.0000	\$220.00
NABCO Electric Company, Inc.		\$4.7500	\$522.50
Twin K Construction, Inc.		\$3.7800	\$415.80
730-15.07 CABINET (NEMA TYPE 3R FLASHING SIGNAL)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$2,000.0000	\$2,000.00
S & W Contracting Co., Inc.		\$1,860.0000	\$1,860.00
NABCO Electric Company, Inc.		\$1,200.0000	\$1,200.00
Twin K Construction, Inc.		\$1,079.7500	\$1,079.75
730-16.03 CONTROLLER (FLASHING BEACON)			
	1.000 EACH		
Stansell Electric Company, Inc.		\$450.0000	\$450.00
S & W Contracting Co., Inc.		\$1,200.0000	\$1,200.00
NABCO Electric Company, Inc.		\$700.0000	\$700.00
Twin K Construction, Inc.		\$453.5000	\$453.50

		UNIT PRICE	EXTENSION
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$12,300.0000	\$24,600.00
S & W Contracting Co., Inc.		\$14,640.0000	\$29,280.00
NABCO Electric Company, Inc.		\$13,000.0000	\$26,000.00
Twin K Construction, Inc.		\$18,031.8500	\$36,063.70
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Stansell Electric Company, Inc.		\$1,140.0000	\$1,140.00
S & W Contracting Co., Inc.		\$240.0000	\$240.00
NABCO Electric Company, Inc.		\$1,700.0000	\$1,700.00
Twin K Construction, Inc.		\$292.9000	\$292.90
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$400.0000	\$400.00
S & W Contracting Co., Inc.		\$120.0000	\$120.00
NABCO Electric Company, Inc.		\$750.0000	\$750.00
Twin K Construction, Inc.		\$367.8500	\$367.85

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.	\$48,392.30
S & W Contracting Co., Inc.	\$56,334.45
NABCO Electric Company, Inc.	\$57,727.87
Twin K Construction, Inc.	\$88,999.99

TOTAL CONTRACT

Stansell Electric Company, Inc.	\$48,392.30
S & W Contracting Co., Inc.	\$56,334.45
NABCO Electric Company, Inc.	\$57,727.87
Twin K Construction, Inc.	\$88,999.99

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

RHEA COUNTY (Contract No. CNT324 Call 042)

HSIP-7200(31),72945-3483-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 5.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$291,984.35
Volunteer Highway Supply Co. Inc.	\$313,487.35
Tennessee Guardrail, Inc.	\$323,031.57
LU, Inc.	\$340,818.91

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	1,760.000 L.F.		
Superior Traffic Control, LLC		\$17.0000	\$29,920.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$35,200.00
Tennessee Guardrail, Inc.		\$17.2100	\$30,289.60
LU, Inc.		\$21.4900	\$37,822.40
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	20.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$1,000.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$3,000.00
Tennessee Guardrail, Inc.		\$30.0000	\$600.00
LU, Inc.		\$100.0000	\$2,000.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT	20.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$16,000.00
Volunteer Highway Supply Co. Inc.		\$1,050.0000	\$21,000.00
Tennessee Guardrail, Inc.		\$1,005.4000	\$20,108.00
LU, Inc.		\$1,175.0000	\$23,500.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	12,665.000 L.F.		
Superior Traffic Control, LLC		\$2.8000	\$35,462.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$37,995.00
Tennessee Guardrail, Inc.		\$2.2100	\$27,989.65
LU, Inc.		\$3.2500	\$41,161.25
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	20.000 EACH		
Superior Traffic Control, LLC		\$2,400.0000	\$48,000.00
Volunteer Highway Supply Co. Inc.		\$2,400.0000	\$48,000.00
Tennessee Guardrail, Inc.		\$2,562.0000	\$51,240.00
LU, Inc.		\$2,825.0000	\$56,500.00
706-01 GUARDRAIL REMOVED	1,760.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$1,760.00
Volunteer Highway Supply Co. Inc.		\$2.5000	\$4,400.00
Tennessee Guardrail, Inc.		\$0.5000	\$880.00
LU, Inc.		\$1.0000	\$1,760.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT	300.000 L.F.		
Superior Traffic Control, LLC		\$4.1000	\$1,230.00
Volunteer Highway Supply Co. Inc.		\$4.1000	\$1,230.00
Tennessee Guardrail, Inc.		\$7.0500	\$2,115.00
LU, Inc.		\$5.3800	\$1,614.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$5,200.0000	\$5,200.00
Volunteer Highway Supply Co. Inc.		\$5,200.0000	\$5,200.00
Tennessee Guardrail, Inc.		\$21,735.0000	\$21,735.00
LU, Inc.		\$15,500.0000	\$15,500.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	145.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$2,175.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$2,175.00
Tennessee Guardrail, Inc.		\$14.1100	\$2,045.95
LU, Inc.		\$10.7500	\$1,558.75
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	588.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$2,940.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$2,940.00
Tennessee Guardrail, Inc.		\$8.4700	\$4,980.36
LU, Inc.		\$6.4500	\$3,792.60
713-11.01 "U" SECTION STEEL POSTS			
	4,862.000 LB.		
Superior Traffic Control, LLC		\$3.3000	\$16,044.60
Volunteer Highway Supply Co. Inc.		\$3.3000	\$16,044.60
Tennessee Guardrail, Inc.		\$4.8000	\$23,337.60
LU, Inc.		\$3.6600	\$17,794.92
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,616.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$7,848.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$7,848.00
Tennessee Guardrail, Inc.		\$4.9300	\$12,896.88
LU, Inc.		\$3.7600	\$9,836.16
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	232.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$2,784.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$2,784.00
Tennessee Guardrail, Inc.		\$18.3300	\$4,252.56
LU, Inc.		\$13.9800	\$3,243.36
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,145.000 S.F.		
Superior Traffic Control, LLC		\$12.5500	\$14,369.75
Volunteer Highway Supply Co. Inc.		\$12.5500	\$14,369.75
Tennessee Guardrail, Inc.		\$22.5700	\$25,842.65
LU, Inc.		\$17.2000	\$19,694.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	57.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$570.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$570.00
Tennessee Guardrail, Inc.		\$7.0500	\$401.85
LU, Inc.		\$5.3800	\$306.66
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	869.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$19,987.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$19,987.00
Tennessee Guardrail, Inc.		\$28.1500	\$24,462.35
LU, Inc.		\$27.4100	\$23,819.29
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	536.000 L.F.		
Superior Traffic Control, LLC		\$12.0000	\$6,432.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$6,432.00
Tennessee Guardrail, Inc.		\$10.8700	\$5,826.32
LU, Inc.		\$10.5900	\$5,676.24
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	14.000 L.F.		
Superior Traffic Control, LLC		\$12.0000	\$168.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$168.00
Tennessee Guardrail, Inc.		\$20.7000	\$289.80
LU, Inc.		\$20.1600	\$282.24
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	45.040 L.M.		
Superior Traffic Control, LLC		\$1,600.0000	\$72,064.00
Volunteer Highway Supply Co. Inc.		\$1,600.0000	\$72,064.00
Tennessee Guardrail, Inc.		\$1,285.0000	\$57,876.40
LU, Inc.		\$1,249.6900	\$56,286.04
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	4,530.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$4,530.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$4,530.00
Tennessee Guardrail, Inc.		\$0.7200	\$3,261.60
LU, Inc.		\$0.7000	\$3,171.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Highway Supply Co. Inc.		\$7,550.0000	\$7,550.00
Tennessee Guardrail, Inc.		\$2,600.0000	\$2,600.00
LU, Inc.		\$15,500.0000	\$15,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$291,984.35
Volunteer Highway Supply Co. Inc.	\$313,487.35
Tennessee Guardrail, Inc.	\$323,031.57
LU, Inc.	\$340,818.91

TOTAL CONTRACT

Superior Traffic Control, LLC	\$291,984.35
Volunteer Highway Supply Co. Inc.	\$313,487.35
Tennessee Guardrail, Inc.	\$323,031.57
LU, Inc.	\$340,818.91

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

ROBERTSON COUNTY (Contract No. CNT245 Call 043)

74950-3547-04

THE GRADING, DRAINAGE AND PAVING ON A S.I.A. ROUTE SERVING ELECTROLUX INC. IN SPRINGFIELD.

PROJECT LENGTH - 0.362 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$1,217,059.50
Vulcan Construction Materials, LLC	\$1,356,929.25
Charles Deweese Construction, Inc	\$1,367,176.34
Civil Constructors, LLC	\$1,433,391.85

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Charles Deweese Construction, Inc	\$28,500.0000	\$28,500.00
	Civil Constructors, LLC	\$26,255.0000	\$26,255.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$90,000.0000	\$90,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
	Charles Deweese Construction, Inc	\$30,000.0000	\$30,000.00
	Civil Constructors, LLC	\$66,975.0000	\$66,975.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$20,000.0000	\$20,000.00
	Vulcan Construction Materials, LLC	\$10,000.0000	\$10,000.00
	Charles Deweese Construction, Inc	\$87,550.0000	\$87,550.00
	Civil Constructors, LLC	\$29,125.0000	\$29,125.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		8,555.000 C.Y.	
	Jones Bros. Contractors, LLC	\$6.6600	\$56,976.30
	Vulcan Construction Materials, LLC	\$12.0000	\$102,660.00
	Charles Deweese Construction, Inc	\$10.3300	\$88,373.15
	Civil Constructors, LLC	\$13.5000	\$115,492.50
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		9,458.000 C.Y.	
	Jones Bros. Contractors, LLC	\$10.0000	\$94,580.00
	Vulcan Construction Materials, LLC	\$25.0000	\$236,450.00
	Charles Deweese Construction, Inc	\$21.9900	\$207,981.42
	Civil Constructors, LLC	\$18.5000	\$174,973.00
203-04	PLACING AND SPREADING TOPSOIL		
		1,920.000 C.Y.	
	Jones Bros. Contractors, LLC	\$7.0000	\$13,440.00
	Vulcan Construction Materials, LLC	\$8.5500	\$16,416.00
	Charles Deweese Construction, Inc	\$9.9500	\$19,104.00
	Civil Constructors, LLC	\$17.5000	\$33,600.00
209-05	SEDIMENT REMOVAL		
		19.000 C.Y.	
	Jones Bros. Contractors, LLC	\$20.0000	\$380.00
	Vulcan Construction Materials, LLC	\$12.0000	\$228.00
	Charles Deweese Construction, Inc	\$10.0000	\$190.00
	Civil Constructors, LLC	\$15.0000	\$285.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	32.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$9,600.00
Vulcan Construction Materials, LLC		\$275.0000	\$8,800.00
Charles Deweese Construction, Inc		\$250.0000	\$8,000.00
Civil Constructors, LLC		\$306.0000	\$9,792.00
209-08.08 ENHANCED ROCK CHECK DAM			
	24.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$9,600.00
Vulcan Construction Materials, LLC		\$375.0000	\$9,000.00
Charles Deweese Construction, Inc		\$350.0000	\$8,400.00
Civil Constructors, LLC		\$425.0000	\$10,200.00
209-09.01 SANDBAGS			
	500.000 BAG		
Jones Bros. Contractors, LLC		\$5.0000	\$2,500.00
Vulcan Construction Materials, LLC		\$5.0000	\$2,500.00
Charles Deweese Construction, Inc		\$7.0000	\$3,500.00
Civil Constructors, LLC		\$5.0000	\$2,500.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	184.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$4,600.00
Vulcan Construction Materials, LLC		\$25.0000	\$4,600.00
Charles Deweese Construction, Inc		\$10.0000	\$1,840.00
Civil Constructors, LLC		\$45.5000	\$8,372.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	8,530.000 TON		
Jones Bros. Contractors, LLC		\$22.0000	\$187,660.00
Vulcan Construction Materials, LLC		\$25.0000	\$213,250.00
Charles Deweese Construction, Inc		\$23.4400	\$199,943.20
Civil Constructors, LLC		\$28.7500	\$245,237.50
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	63.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$3,150.00
Vulcan Construction Materials, LLC		\$33.0000	\$2,079.00
Charles Deweese Construction, Inc		\$33.0000	\$2,079.00
Civil Constructors, LLC		\$56.0000	\$3,528.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,745.000 TON		
Jones Bros. Contractors, LLC		\$72.0000	\$125,640.00
Vulcan Construction Materials, LLC		\$77.0000	\$134,365.00
Charles Deweese Construction, Inc		\$77.4600	\$135,167.70
Civil Constructors, LLC		\$82.0000	\$143,090.00

		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,136.000 TON		
Jones Bros. Contractors, LLC		\$82.0000	\$93,152.00
Vulcan Construction Materials, LLC		\$90.0000	\$102,240.00
Charles Deweese Construction, Inc		\$78.8600	\$89,584.96
Civil Constructors, LLC		\$95.0000	\$107,920.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.000 TON		
Jones Bros. Contractors, LLC		\$550.0000	\$7,150.00
Vulcan Construction Materials, LLC		\$750.0000	\$9,750.00
Charles Deweese Construction, Inc		\$875.0000	\$11,375.00
Civil Constructors, LLC		\$800.0000	\$10,400.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	46.000 TON		
Jones Bros. Contractors, LLC		\$45.0000	\$2,070.00
Vulcan Construction Materials, LLC		\$35.0000	\$1,610.00
Charles Deweese Construction, Inc		\$60.0000	\$2,760.00
Civil Constructors, LLC		\$35.5000	\$1,633.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	7.000 TON		
Jones Bros. Contractors, LLC		\$550.0000	\$3,850.00
Vulcan Construction Materials, LLC		\$750.0000	\$5,250.00
Charles Deweese Construction, Inc		\$700.0000	\$4,900.00
Civil Constructors, LLC		\$758.0000	\$5,306.00
404-01.01 BITUMINOUS MATERIAL (DBST)			
	9.000 TON		
Jones Bros. Contractors, LLC		\$550.0000	\$4,950.00
Vulcan Construction Materials, LLC		\$750.0000	\$6,750.00
Charles Deweese Construction, Inc		\$2,165.0000	\$19,485.00
Civil Constructors, LLC		\$758.0000	\$6,822.00
404-01.02 MINERAL AGGREGATE (DBST)			
	63.000 TON		
Jones Bros. Contractors, LLC		\$50.9500	\$3,209.85
Vulcan Construction Materials, LLC		\$50.0000	\$3,150.00
Charles Deweese Construction, Inc		\$93.0000	\$5,859.00
Civil Constructors, LLC		\$51.0000	\$3,213.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	779.000 TON		
Jones Bros. Contractors, LLC		\$100.7500	\$78,484.25
Vulcan Construction Materials, LLC		\$104.0000	\$81,016.00
Charles Deweese Construction, Inc		\$91.7500	\$71,473.25
Civil Constructors, LLC		\$110.0000	\$85,690.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,058.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$30,580.00
Vulcan Construction Materials, LLC		\$4.0000	\$12,232.00
Charles Deweese Construction, Inc		\$5.9200	\$18,103.36
Civil Constructors, LLC		\$4.0000	\$12,232.00
607-03.30 18" PIPE CULVERT			
	332.000 L.F.		
Jones Bros. Contractors, LLC		\$65.0000	\$21,580.00
Vulcan Construction Materials, LLC		\$54.0000	\$17,928.00
Charles Deweese Construction, Inc		\$76.3400	\$25,344.88
Civil Constructors, LLC		\$56.0000	\$18,592.00
607-05.30 24" PIPE CULVERT			
	78.000 L.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$6,240.00
Vulcan Construction Materials, LLC		\$74.0000	\$5,772.00
Charles Deweese Construction, Inc		\$87.9500	\$6,860.10
Civil Constructors, LLC		\$63.0000	\$4,914.00
607-06.30 30" PIPE CULVERT			
	132.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$13,200.00
Vulcan Construction Materials, LLC		\$94.0000	\$12,408.00
Charles Deweese Construction, Inc		\$102.8400	\$13,574.88
Civil Constructors, LLC		\$85.0000	\$11,220.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	132.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$7,260.00
Vulcan Construction Materials, LLC		\$50.0000	\$6,600.00
Charles Deweese Construction, Inc		\$76.3400	\$10,076.88
Civil Constructors, LLC		\$64.5000	\$8,514.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	19.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,500.0000	\$28,500.00
Vulcan Construction Materials, LLC		\$1,050.0000	\$19,950.00
Charles Deweese Construction, Inc		\$1,300.0000	\$24,700.00
Civil Constructors, LLC		\$1,385.0000	\$26,315.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	872.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$1,744.00
Vulcan Construction Materials, LLC		\$2.5000	\$2,180.00
Charles Deweese Construction, Inc		\$4.0000	\$3,488.00
Civil Constructors, LLC		\$2.5000	\$2,180.00

		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	186.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$5,580.00
Vulcan Construction Materials, LLC		\$49.0000	\$9,114.00
Charles Deweese Construction, Inc		\$76.3400	\$14,199.24
Civil Constructors, LLC		\$28.0000	\$5,208.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	143.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$8,580.00
Vulcan Construction Materials, LLC		\$61.0000	\$8,723.00
Charles Deweese Construction, Inc		\$102.8400	\$14,706.12
Civil Constructors, LLC		\$45.0000	\$6,435.00
707-06.01 REMOVAL OF FENCE (6' CHAIN LINK W/3 STRANDS BARBED WIRE)			
	245.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$2,450.00
Vulcan Construction Materials, LLC		\$3.0000	\$735.00
Charles Deweese Construction, Inc		\$5.7500	\$1,408.75
Civil Constructors, LLC		\$5.5000	\$1,347.50
707-06.02 REMOVAL OF GATE (6' CHAIN LINK W/3 STRANDS BARBED WIRE)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
Charles Deweese Construction, Inc		\$75.0000	\$150.00
Civil Constructors, LLC		\$453.0000	\$906.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,185.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$1,777.50
Vulcan Construction Materials, LLC		\$1.7500	\$2,073.75
Charles Deweese Construction, Inc		\$1.6000	\$1,896.00
Civil Constructors, LLC		\$1.7500	\$2,073.75
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$36.0000	\$7,200.00
Charles Deweese Construction, Inc		\$39.0000	\$7,800.00
Civil Constructors, LLC		\$50.0000	\$10,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	451.000 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$18,040.00
Vulcan Construction Materials, LLC		\$36.0000	\$16,236.00
Charles Deweese Construction, Inc		\$39.0000	\$17,589.00
Civil Constructors, LLC		\$42.0000	\$18,942.00

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	165.000 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$6,600.00
Vulcan Construction Materials, LLC		\$38.5000	\$6,352.50
Charles Deweese Construction, Inc		\$39.0000	\$6,435.00
Civil Constructors, LLC		\$69.5000	\$11,467.50
709-05.09 MACHINED RIP-RAP (CLASS C)			
	19.000 TON		
Jones Bros. Contractors, LLC		\$40.0000	\$760.00
Vulcan Construction Materials, LLC		\$50.0000	\$950.00
Charles Deweese Construction, Inc		\$55.0000	\$1,045.00
Civil Constructors, LLC		\$95.0000	\$1,805.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Vulcan Construction Materials, LLC		\$56,000.0000	\$56,000.00
Charles Deweese Construction, Inc		\$46,000.0000	\$46,000.00
Civil Constructors, LLC		\$31,030.0000	\$31,030.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	71.000 EACH		
Jones Bros. Contractors, LLC		\$34.0000	\$2,414.00
Vulcan Construction Materials, LLC		\$34.0000	\$2,414.00
Charles Deweese Construction, Inc		\$35.0000	\$2,485.00
Civil Constructors, LLC		\$34.5000	\$2,449.50
712-06 SIGNS (CONSTRUCTION)			
	272.000 S.F.		
Jones Bros. Contractors, LLC		\$6.8000	\$1,849.60
Vulcan Construction Materials, LLC		\$9.5000	\$2,584.00
Charles Deweese Construction, Inc		\$8.5000	\$2,312.00
Civil Constructors, LLC		\$6.7500	\$1,836.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	108.000 L.F.		
Jones Bros. Contractors, LLC		\$13.5000	\$1,458.00
Vulcan Construction Materials, LLC		\$24.0000	\$2,592.00
Charles Deweese Construction, Inc		\$35.0000	\$3,780.00
Civil Constructors, LLC		\$13.5000	\$1,458.00
713-11.22 U POST SLIP BASE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$340.0000	\$680.00
Vulcan Construction Materials, LLC		\$315.0000	\$630.00
Charles Deweese Construction, Inc		\$415.0000	\$830.00
Civil Constructors, LLC		\$408.0000	\$816.00

		UNIT PRICE	EXTENSION
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$150.0000	\$150.00
	Vulcan Construction Materials, LLC	\$368.0000	\$368.00
	Charles Deweese Construction, Inc	\$300.0000	\$300.00
	Civil Constructors, LLC	\$204.0000	\$204.00
713-16.20	SIGNS (R1-1, STOP, 30"X30")		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$215.0000	\$430.00
	Vulcan Construction Materials, LLC	\$176.0000	\$352.00
	Charles Deweese Construction, Inc	\$155.0000	\$310.00
	Civil Constructors, LLC	\$153.0000	\$306.00
713-16.21	SIGNS (R2-1, SPEED LIMIT 30 MPH, 24"X30")		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$200.0000	\$400.00
	Vulcan Construction Materials, LLC	\$175.0000	\$350.00
	Charles Deweese Construction, Inc	\$155.0000	\$310.00
	Civil Constructors, LLC	\$153.0000	\$306.00
713-16.22	SIGNS (R1-2, YIELD, 36"X36"X36")		
	4.000 EACH		
	Jones Bros. Contractors, LLC	\$200.0000	\$800.00
	Vulcan Construction Materials, LLC	\$164.0000	\$656.00
	Charles Deweese Construction, Inc	\$155.0000	\$620.00
	Civil Constructors, LLC	\$153.0000	\$612.00
713-16.23	SIGNS (W1-7, TWO DIRECTION SYMBOL, 48"X24")		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$325.0000	\$650.00
	Vulcan Construction Materials, LLC	\$240.0000	\$480.00
	Charles Deweese Construction, Inc	\$155.0000	\$310.00
	Civil Constructors, LLC	\$153.0000	\$306.00
713-16.24	SIGNS (W14-1, DEAD END, 30"X30")		
	1.000 EACH		
	Jones Bros. Contractors, LLC	\$215.0000	\$215.00
	Vulcan Construction Materials, LLC	\$186.0000	\$186.00
	Charles Deweese Construction, Inc	\$155.0000	\$155.00
	Civil Constructors, LLC	\$153.0000	\$153.00
713-16.25	SIGNS (OM4-1, END OF ROADWAY MARKER, 30"X30")		
	2.000 EACH		
	Jones Bros. Contractors, LLC	\$215.0000	\$430.00
	Vulcan Construction Materials, LLC	\$186.0000	\$372.00
	Charles Deweese Construction, Inc	\$155.0000	\$310.00
	Civil Constructors, LLC	\$153.0000	\$306.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	45.000 S.Y.		
Jones Bros. Contractors, LLC		\$30.0000	\$1,350.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,350.00
Charles Deweese Construction, Inc		\$31.0000	\$1,395.00
Civil Constructors, LLC		\$25.5000	\$1,147.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	26.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$520.00
Vulcan Construction Materials, LLC		\$20.0000	\$520.00
Charles Deweese Construction, Inc		\$21.0000	\$546.00
Civil Constructors, LLC		\$15.5000	\$403.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Vulcan Construction Materials, LLC		\$250.0000	\$250.00
Charles Deweese Construction, Inc		\$260.0000	\$260.00
Civil Constructors, LLC		\$153.0000	\$153.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	293.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$5,860.00
Vulcan Construction Materials, LLC		\$20.0000	\$5,860.00
Charles Deweese Construction, Inc		\$21.0000	\$6,153.00
Civil Constructors, LLC		\$12.0000	\$3,516.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	96.000 S.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$1,728.00
Vulcan Construction Materials, LLC		\$18.0000	\$1,728.00
Charles Deweese Construction, Inc		\$19.0000	\$1,824.00
Civil Constructors, LLC		\$30.5000	\$2,928.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.300 L.M.		
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$1,950.00
Charles Deweese Construction, Inc		\$1,550.0000	\$2,015.00
Civil Constructors, LLC		\$1,531.0000	\$1,990.30
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	58.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$580.00
Vulcan Construction Materials, LLC		\$10.0000	\$580.00
Charles Deweese Construction, Inc		\$11.0000	\$638.00
Civil Constructors, LLC		\$10.0000	\$580.00

		UNIT PRICE	EXTENSION
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$125.0000	\$125.00
Vulcan Construction Materials, LLC		\$125.0000	\$125.00
Charles Deweese Construction, Inc		\$130.0000	\$130.00
Civil Constructors, LLC		\$51.0000	\$51.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	2.400 L.M.		
Jones Bros. Contractors, LLC		\$2,600.0000	\$6,240.00
Vulcan Construction Materials, LLC		\$2,600.0000	\$6,240.00
Charles Deweese Construction, Inc		\$2,700.0000	\$6,480.00
Civil Constructors, LLC		\$3,878.0000	\$9,307.20
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$49,000.0000	\$49,000.00
Charles Deweese Construction, Inc		\$55,000.0000	\$55,000.00
Civil Constructors, LLC		\$97,470.0000	\$97,470.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,272.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$3,816.00
Vulcan Construction Materials, LLC		\$3.2500	\$4,134.00
Charles Deweese Construction, Inc		\$2.1000	\$2,671.20
Civil Constructors, LLC		\$2.0500	\$2,607.60
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	224.000 S.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$672.00
Vulcan Construction Materials, LLC		\$2.5000	\$560.00
Charles Deweese Construction, Inc		\$2.0000	\$448.00
Civil Constructors, LLC		\$6.7500	\$1,512.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,975.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$5,925.00
Vulcan Construction Materials, LLC		\$2.7500	\$5,431.25
Charles Deweese Construction, Inc		\$3.5000	\$6,912.50
Civil Constructors, LLC		\$3.1000	\$6,122.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	60.000 UNIT		
Jones Bros. Contractors, LLC		\$30.0000	\$1,800.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,800.00
Charles Deweese Construction, Inc		\$31.0000	\$1,860.00
Civil Constructors, LLC		\$32.7500	\$1,965.00

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	99.000 UNIT		
Jones Bros. Contractors, LLC		\$15.0000	\$1,485.00
Vulcan Construction Materials, LLC		\$35.0000	\$3,465.00
Charles Deweese Construction, Inc		\$16.0000	\$1,584.00
Civil Constructors, LLC		\$16.2500	\$1,608.75
801-03 WATER (SEEDING & SODDING)			
	35.000 M.G.		
Jones Bros. Contractors, LLC		\$75.0000	\$2,625.00
Vulcan Construction Materials, LLC		\$10.0000	\$350.00
Charles Deweese Construction, Inc		\$80.0000	\$2,800.00
Civil Constructors, LLC		\$42.0000	\$1,470.00
803-01 SODDING (NEW SOD)			
	1,873.000 S.Y.		
Jones Bros. Contractors, LLC		\$6.0000	\$11,238.00
Vulcan Construction Materials, LLC		\$5.0000	\$9,365.00
Charles Deweese Construction, Inc		\$6.2500	\$11,706.25
Civil Constructors, LLC		\$5.5000	\$10,301.50
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	10,535.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.0000	\$10,535.00
Vulcan Construction Materials, LLC		\$1.2500	\$13,168.75
Charles Deweese Construction, Inc		\$1.1000	\$11,588.50
Civil Constructors, LLC		\$1.1500	\$12,115.25
806-02.03 PROJECT MOWING			
	2.000 CYCL		
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$2,500.0000	\$5,000.00
Charles Deweese Construction, Inc		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$2,900.0000	\$5,800.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$1,217,059.50
Vulcan Construction Materials, LLC	\$1,356,929.25
Charles Deweese Construction, Inc	\$1,367,176.34
Civil Constructors, LLC	\$1,433,391.85

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$1,217,059.50
Vulcan Construction Materials, LLC	\$1,356,929.25
Charles Deweese Construction, Inc	\$1,367,176.34
Civil Constructors, LLC	\$1,433,391.85

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

RUTHERFORD COUNTY (Contract No. CNT360 Call 044)

75100-4118-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-24 EB AT L.M. 16.43 (EXIT 80).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2020

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$95,425.00
Vulcan Construction Materials, LLC	\$99,060.00
LU, Inc.	\$140,290.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$2,500.0000 \$2,200.0000 \$3,000.0000	\$5,000.00 \$4,400.00 \$6,000.00
712-01 TRAFFIC CONTROL	1.000 LS		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$1,500.0000 \$600.0000 \$3,400.0000	\$1,500.00 \$600.00 \$3,400.00
712-01.03 LANE CLOSURE(NIGHT WORK)	6.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$600.0000 \$950.0000 \$750.0000	\$3,600.00 \$5,700.00 \$4,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	780.000 L.F.		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$15.0000 \$22.0000 \$20.0000	\$11,700.00 \$17,160.00 \$15,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	60.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$5.0000 \$20.0000 \$20.0000	\$300.00 \$1,200.00 \$1,200.00
712-04.50 BARRIER RAIL DELINEATOR	25.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$5.0000 \$6.0000 \$10.0000	\$125.00 \$150.00 \$250.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	60.000 HOUR		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$85.0000 \$80.0000 \$136.0000	\$5,100.00 \$4,800.00 \$8,160.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE	1.000 EACH		
Superior Traffic Control, LLC Vulcan Construction Materials, LLC LU, Inc.		\$54,750.0000 \$57,560.0000 \$85,000.0000	\$54,750.00 \$57,560.00 \$85,000.00

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			180.000 S.F.
	Superior Traffic Control, LLC	\$20.0000	\$3,600.00
	Vulcan Construction Materials, LLC	\$25.5000	\$4,590.00
	LU, Inc.	\$26.0000	\$4,680.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			1.000 EACH
	Superior Traffic Control, LLC	\$2,250.0000	\$2,250.00
	Vulcan Construction Materials, LLC	\$400.0000	\$400.00
	LU, Inc.	\$6,100.0000	\$6,100.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Superior Traffic Control, LLC	\$2,000.0000	\$4,000.00
	Vulcan Construction Materials, LLC	\$500.0000	\$1,000.00
	LU, Inc.	\$1,000.0000	\$2,000.00
717-01	MOBILIZATION		
			1.000 LS
	Superior Traffic Control, LLC	\$3,500.0000	\$3,500.00
	Vulcan Construction Materials, LLC	\$1,500.0000	\$1,500.00
	LU, Inc.	\$3,400.0000	\$3,400.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$95,425.00
Vulcan Construction Materials, LLC	\$99,060.00
LU, Inc.	\$140,290.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$95,425.00
Vulcan Construction Materials, LLC	\$99,060.00
LU, Inc.	\$140,290.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

SEQUATCHIE COUNTY (Contract No. CNT321 Call 045)

HSIP-7700(22),77945-3428-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$189,150.40
Volunteer Highway Supply Co. Inc.	\$208,567.40
Tennessee Guardrail, Inc.	\$219,998.95
LU, Inc.	\$229,516.38

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)	1,600.000 L.F.		
Superior Traffic Control, LLC		\$15.5000	\$24,800.00
Volunteer Highway Supply Co. Inc.		\$18.5000	\$29,600.00
Tennessee Guardrail, Inc.		\$17.7500	\$28,400.00
LU, Inc.		\$21.4100	\$34,256.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN	16.000 EACH		
Superior Traffic Control, LLC		\$40.0000	\$640.00
Volunteer Highway Supply Co. Inc.		\$150.0000	\$2,400.00
Tennessee Guardrail, Inc.		\$30.0000	\$480.00
LU, Inc.		\$100.0000	\$1,600.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT	16.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$12,800.00
Volunteer Highway Supply Co. Inc.		\$1,100.0000	\$17,600.00
Tennessee Guardrail, Inc.		\$1,150.0000	\$18,400.00
LU, Inc.		\$1,500.0000	\$24,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	5,805.000 L.F.		
Superior Traffic Control, LLC		\$3.1000	\$17,995.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$17,415.00
Tennessee Guardrail, Inc.		\$2.0900	\$12,132.45
LU, Inc.		\$3.2500	\$18,866.25
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2	16.000 EACH		
Superior Traffic Control, LLC		\$2,000.0000	\$32,000.00
Volunteer Highway Supply Co. Inc.		\$2,200.0000	\$35,200.00
Tennessee Guardrail, Inc.		\$2,270.0000	\$36,320.00
LU, Inc.		\$2,500.0000	\$40,000.00
706-01 GUARDRAIL REMOVED	115.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$57.50
Volunteer Highway Supply Co. Inc.		\$3.0000	\$345.00
Tennessee Guardrail, Inc.		\$0.5000	\$57.50
LU, Inc.		\$1.0000	\$115.00
712-01 TRAFFIC CONTROL	1.000 LS		
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
Volunteer Highway Supply Co. Inc.		\$4,500.0000	\$4,500.00
Tennessee Guardrail, Inc.		\$11,600.0000	\$11,600.00
LU, Inc.		\$10,500.0000	\$10,500.00

		UNIT PRICE	EXTENSION
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	96.000 S.F.		
Superior Traffic Control, LLC		\$15.5000	\$1,488.00
Volunteer Highway Supply Co. Inc.		\$15.5000	\$1,488.00
Tennessee Guardrail, Inc.		\$12.2000	\$1,171.20
LU, Inc.		\$14.0000	\$1,344.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	756.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$3,780.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$3,780.00
Tennessee Guardrail, Inc.		\$7.2000	\$5,443.20
LU, Inc.		\$4.8500	\$3,666.60
713-11.01 "U" SECTION STEEL POSTS			
	4,498.000 LB.		
Superior Traffic Control, LLC		\$3.3000	\$14,843.40
Volunteer Highway Supply Co. Inc.		\$3.3000	\$14,843.40
Tennessee Guardrail, Inc.		\$4.2700	\$19,206.46
LU, Inc.		\$3.8800	\$17,452.24
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,182.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$3,546.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$3,546.00
Tennessee Guardrail, Inc.		\$4.2700	\$5,047.14
LU, Inc.		\$4.1000	\$4,846.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	284.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$3,408.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$3,408.00
Tennessee Guardrail, Inc.		\$17.0800	\$4,850.72
LU, Inc.		\$10.7000	\$3,038.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	668.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$8,350.00
Volunteer Highway Supply Co. Inc.		\$12.5000	\$8,350.00
Tennessee Guardrail, Inc.		\$20.7400	\$13,854.32
LU, Inc.		\$11.3300	\$7,568.44
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	2.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$30.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$30.00
Tennessee Guardrail, Inc.		\$18.3000	\$36.60
LU, Inc.		\$35.0000	\$70.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	530.000 EACH		
Superior Traffic Control, LLC		\$23.0000	\$12,190.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$12,190.00
Tennessee Guardrail, Inc.		\$32.0300	\$16,975.90
LU, Inc.		\$28.2200	\$14,956.60
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	72.000 L.F.		
Superior Traffic Control, LLC		\$12.0000	\$864.00
Volunteer Highway Supply Co. Inc.		\$12.0000	\$864.00
Tennessee Guardrail, Inc.		\$13.7300	\$988.56
LU, Inc.		\$12.0900	\$870.48
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	26.720 L.M.		
Superior Traffic Control, LLC		\$1,650.0000	\$44,088.00
Volunteer Highway Supply Co. Inc.		\$1,650.0000	\$44,088.00
Tennessee Guardrail, Inc.		\$1,575.0000	\$42,084.00
LU, Inc.		\$1,327.6300	\$35,474.27
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	270.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$270.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$270.00
Tennessee Guardrail, Inc.		\$1.6700	\$450.90
LU, Inc.		\$1.4500	\$391.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$3,500.0000	\$3,500.00
Volunteer Highway Supply Co. Inc.		\$8,650.0000	\$8,650.00
Tennessee Guardrail, Inc.		\$2,500.0000	\$2,500.00
LU, Inc.		\$10,500.0000	\$10,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$189,150.40
Volunteer Highway Supply Co. Inc.	\$208,567.40
Tennessee Guardrail, Inc.	\$219,998.95
LU, Inc.	\$229,516.38

TOTAL CONTRACT

Superior Traffic Control, LLC	\$189,150.40
Volunteer Highway Supply Co. Inc.	\$208,567.40
Tennessee Guardrail, Inc.	\$219,998.95
LU, Inc.	\$229,516.38

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

STEWART COUNTY (Contract No. CNT258 Call 047)

81002-4203-04,HSIP-76(97),81004-3245-94,TN-FLAP(24),81002-3203-94

THE RESURFACING AND BRIDGE REPAIR ON S.R. 461 (LBL ACCESS) FROM S.R. 76 (L.M. 0.00) TO THE WOODLANDS TRACE NATIONAL SCENIC BYWAY (L.M. 3.00), AND INTERSECTION IMPROVEMENTS ON U.S. 79 (S.R. 76) AT S.R. 461 (L.M. 10.20).

PROJECT LENGTH - 3.465 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$1,549,765.25
Vulcan Construction Materials, LLC	\$1,809,007.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Jones Bros. Contractors, LLC	\$30,000.0000	\$30,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (POSTS)		
			1.000 LS
	Jones Bros. Contractors, LLC	\$25,000.0000	\$25,000.00
	Vulcan Construction Materials, LLC	\$50,000.0000	\$50,000.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			95.000 C.Y.
	Jones Bros. Contractors, LLC	\$95.0000	\$9,025.00
	Vulcan Construction Materials, LLC	\$80.0000	\$7,600.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			6.000 L.M.
	Jones Bros. Contractors, LLC	\$2,000.0000	\$12,000.00
	Vulcan Construction Materials, LLC	\$5,000.0000	\$30,000.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
			2.000 EACH
	Jones Bros. Contractors, LLC	\$1,320.0000	\$2,640.00
	Vulcan Construction Materials, LLC	\$410.0000	\$820.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			805.000 TON
	Jones Bros. Contractors, LLC	\$45.0000	\$36,225.00
	Vulcan Construction Materials, LLC	\$40.0000	\$32,200.00
303-01.08	MINERAL AGGREGATE, TYPE A BASE, GRADING D GRAVEL		
			180.000 TON
	Jones Bros. Contractors, LLC	\$55.0000	\$9,900.00
	Vulcan Construction Materials, LLC	\$40.0000	\$7,200.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
			200.000 TON
	Jones Bros. Contractors, LLC	\$85.0000	\$17,000.00
	Vulcan Construction Materials, LLC	\$150.0000	\$30,000.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			27.000 TON
	Jones Bros. Contractors, LLC	\$1,120.0000	\$30,240.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$27,000.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			4,141.000 TON
	Jones Bros. Contractors, LLC	\$115.0000	\$476,215.00
	Vulcan Construction Materials, LLC	\$125.0000	\$517,625.00

		UNIT PRICE	EXTENSION
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.160 L.M.		
Jones Bros. Contractors, LLC		\$1,050.0000	\$168.00
Vulcan Construction Materials, LLC		\$715.0000	\$114.40
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.290 L.M.		
Jones Bros. Contractors, LLC		\$1,050.0000	\$304.50
Vulcan Construction Materials, LLC		\$715.0000	\$207.35
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	4.800 L.M.		
Jones Bros. Contractors, LLC		\$1,050.0000	\$5,040.00
Vulcan Construction Materials, LLC		\$715.0000	\$3,432.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,731.000 TON		
Jones Bros. Contractors, LLC		\$39.5000	\$107,874.50
Vulcan Construction Materials, LLC		\$35.0000	\$95,585.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,370.000 S.Y.		
Jones Bros. Contractors, LLC		\$9.5500	\$13,083.50
Vulcan Construction Materials, LLC		\$10.0000	\$13,700.00
604-10.07 CONCRETE REMOVAL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$5,300.0000	\$5,300.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$5,000.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	8.000 L.F.		
Jones Bros. Contractors, LLC		\$340.0000	\$2,720.00
Vulcan Construction Materials, LLC		\$200.0000	\$1,600.00
611-01.01 MANHOLES, 0' - 4' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,720.0000	\$3,720.00
Vulcan Construction Materials, LLC		\$6,500.0000	\$6,500.00
611-07.30 15IN ENDWALL (SIDE DRAIN)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$15,000.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$5,250.0000	\$15,750.00

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	2.000 C.Y.		
Jones Bros. Contractors, LLC		\$750.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$3,300.0000	\$6,600.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Jones Bros. Contractors, LLC		\$75.0000	\$8,100.00
Vulcan Construction Materials, LLC		\$77.0000	\$8,316.00
705-04.02 GUARDRAIL TERMINAL (TYPE 12)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$7,200.00
Vulcan Construction Materials, LLC		\$935.0000	\$7,480.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$3,400.00
Vulcan Construction Materials, LLC		\$880.0000	\$3,520.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$950.0000	\$13,300.00
Vulcan Construction Materials, LLC		\$990.0000	\$13,860.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	9,618.000 L.F.		
Jones Bros. Contractors, LLC		\$18.0000	\$173,124.00
Vulcan Construction Materials, LLC		\$19.0000	\$182,742.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,225.0000	\$9,800.00
Vulcan Construction Materials, LLC		\$1,320.0000	\$10,560.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,600.0000	\$10,400.00
Vulcan Construction Materials, LLC		\$2,750.0000	\$11,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$2,400.0000	\$33,600.00
Vulcan Construction Materials, LLC		\$2,530.0000	\$35,420.00
706-01 GUARDRAIL REMOVED			
	150.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0000	\$150.00
Vulcan Construction Materials, LLC		\$1.5000	\$225.00

		UNIT PRICE	EXTENSION
706-10.26 ROUNDED END ELEMENT			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$13.0000	\$182.00
Vulcan Construction Materials, LLC		\$13.2500	\$185.50
708-02.04 (EXISTING TUBULAR DELINEATORS)			
	65.000 EACH		
Jones Bros. Contractors, LLC		\$16.0000	\$1,040.00
Vulcan Construction Materials, LLC		\$64.0000	\$4,160.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$89,000.0000	\$89,000.00
Vulcan Construction Materials, LLC		\$150,000.0000	\$150,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	120.000 EACH		
Jones Bros. Contractors, LLC		\$37.0000	\$4,440.00
Vulcan Construction Materials, LLC		\$38.5000	\$4,620.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$40.0000	\$160.00
Vulcan Construction Materials, LLC		\$23.5000	\$94.00
712-06 SIGNS (CONSTRUCTION)			
	1,126.000 S.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$9,008.00
Vulcan Construction Materials, LLC		\$9.7500	\$10,978.50
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$900.0000	\$900.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR			
	15.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$750.00
Vulcan Construction Materials, LLC		\$74.0000	\$1,110.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	90.000 LB.		
Jones Bros. Contractors, LLC		\$4.0000	\$360.00
Vulcan Construction Materials, LLC		\$4.4000	\$396.00
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$1,600.00
Vulcan Construction Materials, LLC		\$325.0000	\$1,300.00

		UNIT PRICE	EXTENSION
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)			
	42.000 S.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$1,050.00
Vulcan Construction Materials, LLC		\$22.5000	\$945.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$210.0000	\$210.00
Vulcan Construction Materials, LLC		\$475.0000	\$475.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$70.0000	\$140.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$7,000.0000	\$14,000.00
Vulcan Construction Materials, LLC		\$9,000.0000	\$18,000.00
713-16.20 SIGNS (W3-3)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$825.00
Vulcan Construction Materials, LLC		\$185.0000	\$555.00
713-16.22 SIGNS (R2-1)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$240.0000	\$240.00
Vulcan Construction Materials, LLC		\$175.0000	\$175.00
713-16.23 SIGNS (W3-5)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
Vulcan Construction Materials, LLC		\$230.0000	\$230.00
713-16.24 SIGNS (R10-12)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$550.00
Vulcan Construction Materials, LLC		\$250.0000	\$500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	264.000 EACH		
Jones Bros. Contractors, LLC		\$35.0000	\$9,240.00
Vulcan Construction Materials, LLC		\$33.0000	\$8,712.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$33.0000	\$528.00
Vulcan Construction Materials, LLC		\$33.0000	\$528.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	75.000 S.Y.		
Jones Bros. Contractors, LLC		\$22.0000	\$1,650.00
Vulcan Construction Materials, LLC		\$22.0000	\$1,650.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	110.000 L.F.		
Jones Bros. Contractors, LLC		\$16.0000	\$1,760.00
Vulcan Construction Materials, LLC		\$16.5000	\$1,815.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$155.0000	\$1,395.00
Vulcan Construction Materials, LLC		\$165.0000	\$1,485.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,350.000 L.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$17,550.00
Vulcan Construction Materials, LLC		\$13.2500	\$17,887.50
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	215.000 L.F.		
Jones Bros. Contractors, LLC		\$3.2500	\$698.75
Vulcan Construction Materials, LLC		\$3.5000	\$752.50
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
Vulcan Construction Materials, LLC		\$247.5000	\$247.50
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	30.000 S.F.		
Jones Bros. Contractors, LLC		\$32.0000	\$960.00
Vulcan Construction Materials, LLC		\$33.0000	\$990.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	12.000 L.M.		
Jones Bros. Contractors, LLC		\$925.0000	\$11,100.00
Vulcan Construction Materials, LLC		\$990.0000	\$11,880.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.400 L.M.		
Jones Bros. Contractors, LLC		\$1,050.0000	\$2,520.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,640.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	50.000 L.F.		
Jones Bros. Contractors, LLC		\$2.1000	\$105.00
Vulcan Construction Materials, LLC		\$2.2500	\$112.50

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	8.400 L.M.		
Jones Bros. Contractors, LLC		\$5,000.0000	\$42,000.00
Vulcan Construction Materials, LLC		\$5,280.0000	\$44,352.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	6.000 L.M.		
Jones Bros. Contractors, LLC		\$2,300.0000	\$13,800.00
Vulcan Construction Materials, LLC		\$2,420.0000	\$14,520.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Vulcan Construction Materials, LLC		\$150,000.0000	\$150,000.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$700.0000	\$700.00
Vulcan Construction Materials, LLC		\$735.0000	\$735.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$5,100.00
Vulcan Construction Materials, LLC		\$900.0000	\$5,400.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,300.0000	\$2,600.00
Vulcan Construction Materials, LLC		\$1,372.0000	\$2,744.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$625.0000	\$5,625.00
Vulcan Construction Materials, LLC		\$665.5000	\$5,989.50
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$2,970.0000	\$2,970.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	75.000 L.F.		
Jones Bros. Contractors, LLC		\$1.4000	\$105.00
Vulcan Construction Materials, LLC		\$1.5000	\$112.50
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	780.000 L.F.		
Jones Bros. Contractors, LLC		\$1.6000	\$1,248.00
Vulcan Construction Materials, LLC		\$1.7500	\$1,365.00

		UNIT PRICE	EXTENSION
730-09.20 SPAN WIRE ASSEMBLY			
	465.000 L.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$3,255.00
Vulcan Construction Materials, LLC		\$7.5000	\$3,487.50
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	465.000 L.F.		
Jones Bros. Contractors, LLC		\$2.7500	\$1,278.75
Vulcan Construction Materials, LLC		\$3.0000	\$1,395.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	830.000 L.F.		
Jones Bros. Contractors, LLC		\$6.5000	\$5,395.00
Vulcan Construction Materials, LLC		\$7.0000	\$5,810.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	110.000 L.F.		
Jones Bros. Contractors, LLC		\$11.0000	\$1,210.00
Vulcan Construction Materials, LLC		\$11.0000	\$1,210.00
730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$175.0000	\$1,225.00
Vulcan Construction Materials, LLC		\$170.5000	\$1,193.50
730-13.13 VEHICLE DETECTOR (RADAR)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$8,367.0000	\$8,367.00
730-14.01 SHIELDED DETECTOR CABLE			
	2,135.000 L.F.		
Jones Bros. Contractors, LLC		\$1.2500	\$2,668.75
Vulcan Construction Materials, LLC		\$1.2500	\$2,668.75
730-14.02 SAW SLOT			
	1,055.000 L.F.		
Jones Bros. Contractors, LLC		\$4.5000	\$4,747.50
Vulcan Construction Materials, LLC		\$4.5000	\$4,747.50
730-14.03 LOOP WIRE			
	2,820.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5500	\$1,551.00
Vulcan Construction Materials, LLC		\$0.6000	\$1,692.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$18,500.0000	\$18,500.00
Vulcan Construction Materials, LLC		\$18,975.0000	\$18,975.00

		UNIT PRICE	EXTENSION
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Vulcan Construction Materials, LLC		\$4,262.5000	\$4,262.50
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$15,000.0000	\$60,000.00
Vulcan Construction Materials, LLC		\$15,290.0000	\$61,160.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	800.000 L.F.		
Jones Bros. Contractors, LLC		\$4.6000	\$3,680.00
Vulcan Construction Materials, LLC		\$4.0000	\$3,200.00
801-01.65 TEMPORARY MULCH			
	1.000 UNIT		
Jones Bros. Contractors, LLC		\$215.0000	\$215.00
Vulcan Construction Materials, LLC		\$70.0000	\$70.00
803-01 SODDING (NEW SOD)			
	150.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$3,000.00
Vulcan Construction Materials, LLC		\$9.5000	\$1,425.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

377.000 S.Y.

Jones Bros. Contractors, LLC

\$85.0000

\$32,045.00

Vulcan Construction Materials, LLC

\$75.0000

\$28,275.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$1,517,720.25
Vulcan Construction Materials, LLC	\$1,780,732.50

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$32,045.00
Vulcan Construction Materials, LLC	\$28,275.00

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$1,549,765.25
Vulcan Construction Materials, LLC	\$1,809,007.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

SULLIVAN COUNTY (Contract No. CNT342 Call 048)

HSIP-34(104),82003-3270-94

THE GRADING, DRAINAGE AND PAVING ON U.S. 11E (U.S. 19, S.R. 34) FROM NORTH OF S.R. 37 (S.R. 394) (L.M. 5.64) TO NORTH OF RIVER ROAD (L.M.6.35).

PROJECT LENGTH - 0.701 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 6.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$1,263,434.63

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Summers-Taylor, Inc.		\$12,500.0000	\$12,500.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Summers-Taylor, Inc.		\$18,500.0000	\$18,500.00
202-02.21	REMOVAL OF PIPE (15" CMP, STA. 130+83)			
		42.000 L.F.		
	Summers-Taylor, Inc.		\$78.5000	\$3,297.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		982.000 C.Y.		
	Summers-Taylor, Inc.		\$71.5000	\$70,213.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		2,235.000 C.Y.		
	Summers-Taylor, Inc.		\$29.0000	\$64,815.00
203-04	PLACING AND SPREADING TOPSOIL			
		732.000 C.Y.		
	Summers-Taylor, Inc.		\$7.7000	\$5,636.40
203-07	FURNISHING & SPREADING TOPSOIL			
		62.000 C.Y.		
	Summers-Taylor, Inc.		\$57.5300	\$3,566.86
209-03.23	FILTER SOCK (24 INCH)			
		60.000 L.F.		
	Summers-Taylor, Inc.		\$577.0000	\$34,620.00
209-05	SEDIMENT REMOVAL			
		45.000 C.Y.		
	Summers-Taylor, Inc.		\$29.0000	\$1,305.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		100.000 L.F.		
	Summers-Taylor, Inc.		\$3.4000	\$340.00
209-08.07	ROCK CHECK DAM PER			
		8.000 EACH		
	Summers-Taylor, Inc.		\$497.0000	\$3,976.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)			
		7.000 EACH		
	Summers-Taylor, Inc.		\$124.0000	\$868.00

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,094.000 TON		
Summers-Taylor, Inc.		\$39.5000	\$43,213.00
303-10.01 MINERAL AGGREGATE (SIZE 57)	4.000 TON		
Summers-Taylor, Inc.		\$92.0000	\$368.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	802.000 TON		
Summers-Taylor, Inc.		\$112.0000	\$89,824.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	264.000 TON		
Summers-Taylor, Inc.		\$176.0000	\$46,464.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	15.000 TON		
Summers-Taylor, Inc.		\$500.0000	\$7,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	18.000 TON		
Summers-Taylor, Inc.		\$925.0000	\$16,650.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER	798.000 TON		
Summers-Taylor, Inc.		\$118.0000	\$94,164.00
411-02.10 ACS MIX(PG70-22) GRADING D	1,794.000 TON		
Summers-Taylor, Inc.		\$112.0000	\$200,928.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.400 L.M.		
Summers-Taylor, Inc.		\$1,700.0000	\$2,380.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.100 L.M.		
Summers-Taylor, Inc.		\$1,610.0000	\$1,771.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	2,285.000 TON		
Summers-Taylor, Inc.		\$19.7500	\$45,128.75
607-03.30 18" PIPE CULVERT	173.000 L.F.		
Summers-Taylor, Inc.		\$93.5000	\$16,175.50

		UNIT PRICE	EXTENSION
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	14.000 L.F.		
Summers-Taylor, Inc.		\$144.0000	\$2,016.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	3.000 C.Y.		
Summers-Taylor, Inc.		\$1,350.0000	\$4,050.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	253.000 LB.		
Summers-Taylor, Inc.		\$2.2500	\$569.25
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	1.000 EACH		
Summers-Taylor, Inc.		\$8,690.0000	\$8,690.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	1.000 EACH		
Summers-Taylor, Inc.		\$1,290.0000	\$1,290.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	2.000 EACH		
Summers-Taylor, Inc.		\$2,830.0000	\$5,660.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	975.000 L.F.		
Summers-Taylor, Inc.		\$2.5300	\$2,466.75
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	232.000 EACH		
Summers-Taylor, Inc.		\$11.5000	\$2,668.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Summers-Taylor, Inc.		\$6,970.0000	\$27,880.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Summers-Taylor, Inc.		\$60.0000	\$12,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	23.000 TON		
Summers-Taylor, Inc.		\$63.5000	\$1,460.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$54,665.0000	\$54,665.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	4,700.000 L.F.		
Summers-Taylor, Inc.		\$33.0000	\$155,100.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	160.000 EACH		
Summers-Taylor, Inc.		\$19.5000	\$3,120.00
712-05.03 WARNING LIGHTS (TYPE C)	68.000 EACH		
Summers-Taylor, Inc.		\$59.0000	\$4,012.00
712-06 SIGNS (CONSTRUCTION)	514.000 S.F.		
Summers-Taylor, Inc.		\$41.5000	\$21,331.00
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	2.000 EACH		
Summers-Taylor, Inc.		\$132.0000	\$264.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	2.000 C.Y.		
Summers-Taylor, Inc.		\$853.0000	\$1,706.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	274.000 LB.		
Summers-Taylor, Inc.		\$4.1500	\$1,137.10
713-02.21 SIGN POST DELINEATION ENHANCEMENT	115.000 L.F.		
Summers-Taylor, Inc.		\$6.3000	\$724.50
713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	671.600 LB.		
Summers-Taylor, Inc.		\$4.9500	\$3,324.42
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	1,058.000 LB.		
Summers-Taylor, Inc.		\$4.0000	\$4,232.00
713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST	383.000 LB.		
Summers-Taylor, Inc.		\$4.9500	\$1,895.85
713-11.21 P POST SLIP BASE	9.000 EACH		
Summers-Taylor, Inc.		\$387.0000	\$3,483.00

		UNIT PRICE	EXTENSION
713-11.23 ROUND POST SLIP BASE	8.000 EACH		
Summers-Taylor, Inc.		\$387.0000	\$3,096.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	54.000 S.F.		
Summers-Taylor, Inc.		\$15.5000	\$837.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	239.200 S.F.		
Summers-Taylor, Inc.		\$16.0000	\$3,827.20
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Summers-Taylor, Inc.		\$853.0000	\$853.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Summers-Taylor, Inc.		\$6,860.0000	\$13,720.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER	294.000 EACH		
Summers-Taylor, Inc.		\$11.5000	\$3,381.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	95.000 EACH		
Summers-Taylor, Inc.		\$50.5000	\$4,797.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	45.000 EACH		
Summers-Taylor, Inc.		\$50.5000	\$2,272.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	61.000 L.F.		
Summers-Taylor, Inc.		\$11.5000	\$701.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000 EACH		
Summers-Taylor, Inc.		\$169.0000	\$1,521.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	43.000 S.F.		
Summers-Taylor, Inc.		\$20.0000	\$860.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	20,800.000 L.F.		
Summers-Taylor, Inc.		\$0.2500	\$5,200.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	61.000 L.F.		
Summers-Taylor, Inc.		\$5.6000	\$341.60
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Summers-Taylor, Inc.		\$113.0000	\$1,017.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	3.500 L.M.		
Summers-Taylor, Inc.		\$1,100.0000	\$3,850.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	5,513.000 L.F.		
Summers-Taylor, Inc.		\$0.7500	\$4,134.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.500 L.M.		
Summers-Taylor, Inc.		\$5,070.0000	\$17,745.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,459.000 L.F.		
Summers-Taylor, Inc.		\$1.9500	\$2,845.05
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$65,000.0000	\$65,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	343.000 S.Y.		
Summers-Taylor, Inc.		\$7.6000	\$2,606.80
801-01 SEEDING (WITH MULCH)			
	12.000 UNIT		
Summers-Taylor, Inc.		\$45.0000	\$540.00
801-02 SEEDING (WITHOUT MULCH)			
	65.000 UNIT		
Summers-Taylor, Inc.		\$22.5000	\$1,462.50
801-03 WATER (SEEDING & SODDING)			
	6.500 M.G.		
Summers-Taylor, Inc.		\$67.5000	\$438.75
803-01 SODDING (NEW SOD)			
	963.000 S.Y.		
Summers-Taylor, Inc.		\$6.8000	\$6,548.40

UNIT PRICE

EXTENSION

805-12.01 EROSION CONTROL BLANKET (TYPE I)

7,172.000 S.Y.

Summers-Taylor, Inc.

\$1.1000

\$7,889.20

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$1,263,434.63

TOTAL CONTRACT

Summers-Taylor, Inc.

\$1,263,434.63

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

SULLIVAN COUNTY (Contract No. CNT304 Call 050)

HSIP-8200(31),82946-3462-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON ALLISON ROAD FROM HAW RIDGE ROAD TO U.S. 11E (S.R. 34).

PROJECT LENGTH - 4.550 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2020

DBE GOAL 5.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$58,075.40
Superior Pavement Marking, Inc.	\$59,510.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	475.000 L.F.		
Superior Traffic Control, LLC		\$3.5000	\$1,662.50
Superior Pavement Marking, Inc.		\$3.0000	\$1,425.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	200.000 L.F.		
Superior Traffic Control, LLC		\$21.5000	\$4,300.00
Superior Pavement Marking, Inc.		\$21.5000	\$4,300.00
706-01 GUARDRAIL REMOVED			
	200.000 L.F.		
Superior Traffic Control, LLC		\$2.5000	\$500.00
Superior Pavement Marking, Inc.		\$2.5000	\$500.00
706-10.26 ROUNDED END ELEMENT			
	7.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$525.00
Superior Pavement Marking, Inc.		\$75.0000	\$525.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$600.0000	\$600.00
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	84.000 L.F.		
Superior Traffic Control, LLC		\$5.3500	\$449.40
Superior Pavement Marking, Inc.		\$7.0000	\$588.00
713-11.01 "U" SECTION STEEL POSTS			
	202.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$757.50
Superior Pavement Marking, Inc.		\$3.6500	\$737.30
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	850.000 LB.		
Superior Traffic Control, LLC		\$3.3500	\$2,847.50
Superior Pavement Marking, Inc.		\$3.6500	\$3,102.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	71.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$887.50
Superior Pavement Marking, Inc.		\$14.0000	\$994.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	241.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$3,133.00
Superior Pavement Marking, Inc.		\$15.0000	\$3,615.00

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	21.000 EACH		
Superior Traffic Control, LLC		\$15.0000	\$315.00
Superior Pavement Marking, Inc.		\$6.0000	\$126.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	350.000 EACH		
Superior Traffic Control, LLC		\$26.0000	\$9,100.00
Superior Pavement Marking, Inc.		\$26.0000	\$9,100.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	204.000 L.F.		
Superior Traffic Control, LLC		\$9.5000	\$1,938.00
Superior Pavement Marking, Inc.		\$9.5000	\$1,938.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	18.000 L.M.		
Superior Traffic Control, LLC		\$1,625.0000	\$29,250.00
Superior Pavement Marking, Inc.		\$1,625.0000	\$29,250.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	360.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$360.00
Superior Pavement Marking, Inc.		\$1.0000	\$360.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	360.000 L.F.		
Superior Traffic Control, LLC		\$1.2500	\$450.00
Superior Pavement Marking, Inc.		\$1.2500	\$450.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
Superior Pavement Marking, Inc.		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$58,075.40
Superior Pavement Marking, Inc.	\$59,510.80

TOTAL CONTRACT

Superior Traffic Control, LLC	\$58,075.40
Superior Pavement Marking, Inc.	\$59,510.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

UNICOI COUNTY (Contract No. CNT316 Call 051)

HSIP-8600(35),86945-3486-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 11.00%

	TOTAL CONTRACT
Superior Pavement Marking, Inc.	\$186,913.75
Superior Traffic Control, LLC	\$192,731.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$30.0000	\$300.00
Superior Traffic Control, LLC		\$150.0000	\$1,500.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$1,035.0000	\$10,350.00
Superior Traffic Control, LLC		\$1,200.0000	\$12,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	150.000 L.F.		
Superior Pavement Marking, Inc.		\$3.1200	\$468.00
Superior Traffic Control, LLC		\$4.0000	\$600.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	10.000 EACH		
Superior Pavement Marking, Inc.		\$2,225.0000	\$22,250.00
Superior Traffic Control, LLC		\$2,300.0000	\$23,000.00
706-01 GUARDRAIL REMOVED			
	200.000 L.F.		
Superior Pavement Marking, Inc.		\$1.2500	\$250.00
Superior Traffic Control, LLC		\$2.5000	\$500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Pavement Marking, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$4,500.0000	\$4,500.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	40.000 EACH		
Superior Pavement Marking, Inc.		\$35.0000	\$1,400.00
Superior Traffic Control, LLC		\$31.0000	\$1,240.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	258.000 S.F.		
Superior Pavement Marking, Inc.		\$10.0000	\$2,580.00
Superior Traffic Control, LLC		\$15.0000	\$3,870.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	726.000 L.F.		
Superior Pavement Marking, Inc.		\$6.0000	\$4,356.00
Superior Traffic Control, LLC		\$5.0000	\$3,630.00
713-11.01 "U" SECTION STEEL POSTS			
	2,490.000 LB.		
Superior Pavement Marking, Inc.		\$3.2500	\$8,092.50
Superior Traffic Control, LLC		\$3.5000	\$8,715.00

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,310.000 LB.		
Superior Pavement Marking, Inc.		\$3.2500	\$14,007.50
Superior Traffic Control, LLC		\$3.2500	\$14,007.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	727.000 S.F.		
Superior Pavement Marking, Inc.		\$16.0000	\$11,632.00
Superior Traffic Control, LLC		\$12.1000	\$8,796.70
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	800.000 S.F.		
Superior Pavement Marking, Inc.		\$15.0000	\$12,000.00
Superior Traffic Control, LLC		\$12.5500	\$10,040.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	121.000 EACH		
Superior Pavement Marking, Inc.		\$5.0000	\$605.00
Superior Traffic Control, LLC		\$10.0000	\$1,210.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	587.000 EACH		
Superior Pavement Marking, Inc.		\$24.0000	\$14,088.00
Superior Traffic Control, LLC		\$24.0000	\$14,088.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	34.000 S.Y.		
Superior Pavement Marking, Inc.		\$17.7500	\$603.50
Superior Traffic Control, LLC		\$17.7500	\$603.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	331.000 L.F.		
Superior Pavement Marking, Inc.		\$8.7500	\$2,896.25
Superior Traffic Control, LLC		\$8.7500	\$2,896.25
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Superior Pavement Marking, Inc.		\$125.0000	\$125.00
Superior Traffic Control, LLC		\$125.0000	\$125.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	54.000 L.M.		
Superior Pavement Marking, Inc.		\$1,425.0000	\$76,950.00
Superior Traffic Control, LLC		\$1,425.0000	\$76,950.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	460.000 L.F.		
Superior Pavement Marking, Inc.		\$1.0000	\$460.00
Superior Traffic Control, LLC		\$1.0000	\$460.00

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Pavement Marking, Inc.
Superior Traffic Control, LLC

\$2,000.0000

\$2,000.00

\$4,000.0000

\$4,000.00

SUB-TOTAL ROADWAY

Superior Pavement Marking, Inc.

\$186,913.75

Superior Traffic Control, LLC

\$192,731.95

TOTAL CONTRACT

Superior Pavement Marking, Inc.

\$186,913.75

Superior Traffic Control, LLC

\$192,731.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

VAN BUREN COUNTY (Contract No. CNT320 Call 052)

HSIP-8800(12),88945-3451-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 9.00%

	TOTAL CONTRACT
Volunteer Highway Supply Co. Inc.	\$92,117.49
Superior Traffic Control, LLC	\$93,861.49
Tennessee Guardrail, Inc.	\$100,303.96

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	140.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$21.5000	\$3,010.00
Superior Traffic Control, LLC		\$21.5000	\$3,010.00
Tennessee Guardrail, Inc.		\$19.8300	\$2,776.20
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	8.000 EACH		
Volunteer Highway Supply Co. Inc.		\$150.0000	\$1,200.00
Superior Traffic Control, LLC		\$150.0000	\$1,200.00
Tennessee Guardrail, Inc.		\$35.0000	\$280.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	8.000 EACH		
Volunteer Highway Supply Co. Inc.		\$1,075.0000	\$8,600.00
Superior Traffic Control, LLC		\$1,075.0000	\$8,600.00
Tennessee Guardrail, Inc.		\$1,195.0000	\$9,560.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	320.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$3.0000	\$960.00
Superior Traffic Control, LLC		\$3.4500	\$1,104.00
Tennessee Guardrail, Inc.		\$2.5800	\$825.60
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	8.000 EACH		
Volunteer Highway Supply Co. Inc.		\$2,150.0000	\$17,200.00
Superior Traffic Control, LLC		\$2,200.0000	\$17,600.00
Tennessee Guardrail, Inc.		\$2,297.0000	\$18,376.00
706-01 GUARDRAIL REMOVED			
	400.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$2.0000	\$800.00
Superior Traffic Control, LLC		\$3.0000	\$1,200.00
Tennessee Guardrail, Inc.		\$0.8500	\$340.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$1,200.0000	\$1,200.00
Superior Traffic Control, LLC		\$1,200.0000	\$1,200.00
Tennessee Guardrail, Inc.		\$5,275.0000	\$5,275.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	42.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$16.5000	\$693.00
Superior Traffic Control, LLC		\$16.5000	\$693.00
Tennessee Guardrail, Inc.		\$13.7700	\$578.34

		UNIT PRICE	EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	66.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$5.5000	\$363.00
Superior Traffic Control, LLC		\$5.5000	\$363.00
Tennessee Guardrail, Inc.		\$8.0300	\$529.98
713-11.01 "U" SECTION STEEL POSTS			
	442.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.6000	\$1,591.20
Superior Traffic Control, LLC		\$3.6000	\$1,591.20
Tennessee Guardrail, Inc.		\$4.0700	\$1,798.94
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	957.000 LB.		
Volunteer Highway Supply Co. Inc.		\$3.2500	\$3,110.25
Superior Traffic Control, LLC		\$3.2500	\$3,110.25
Tennessee Guardrail, Inc.		\$4.0700	\$3,894.99
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	26.190 S.F.		
Volunteer Highway Supply Co. Inc.		\$12.3000	\$322.14
Superior Traffic Control, LLC		\$12.3000	\$322.14
Tennessee Guardrail, Inc.		\$18.3600	\$480.85
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	311.000 S.F.		
Volunteer Highway Supply Co. Inc.		\$12.9000	\$4,011.90
Superior Traffic Control, LLC		\$12.9000	\$4,011.90
Tennessee Guardrail, Inc.		\$19.5000	\$6,064.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	24.000 EACH		
Volunteer Highway Supply Co. Inc.		\$10.0000	\$240.00
Superior Traffic Control, LLC		\$10.0000	\$240.00
Tennessee Guardrail, Inc.		\$6.8800	\$165.12
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	375.000 EACH		
Volunteer Highway Supply Co. Inc.		\$24.0000	\$9,000.00
Superior Traffic Control, LLC		\$24.0000	\$9,000.00
Tennessee Guardrail, Inc.		\$32.7000	\$12,262.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	134.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$15.0000	\$2,010.00
Superior Traffic Control, LLC		\$15.0000	\$2,010.00
Tennessee Guardrail, Inc.		\$12.9100	\$1,729.94

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	21.240 L.M.		
Volunteer Highway Supply Co. Inc.		\$1,650.0000	\$35,046.00
Superior Traffic Control, LLC		\$1,650.0000	\$35,046.00
Tennessee Guardrail, Inc.		\$1,600.0000	\$33,984.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	360.000 L.F.		
Volunteer Highway Supply Co. Inc.		\$1.0000	\$360.00
Superior Traffic Control, LLC		\$1.0000	\$360.00
Tennessee Guardrail, Inc.		\$1.2000	\$432.00
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Highway Supply Co. Inc.		\$2,400.0000	\$2,400.00
Superior Traffic Control, LLC		\$3,200.0000	\$3,200.00
Tennessee Guardrail, Inc.		\$950.0000	\$950.00

SUB-TOTAL ROADWAY

Volunteer Highway Supply Co. Inc.	\$92,117.49
Superior Traffic Control, LLC	\$93,861.49
Tennessee Guardrail, Inc.	\$100,303.96

TOTAL CONTRACT

Volunteer Highway Supply Co. Inc.	\$92,117.49
Superior Traffic Control, LLC	\$93,861.49
Tennessee Guardrail, Inc.	\$100,303.96

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WASHINGTON COUNTY (Contract No. CNT268 Call 053)

STP-SIP-354(11),90020-3225-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 354 AT BUGABOO SPRINGS ROAD (L.M. 1.88), INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.180 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2020

DBE GOAL 9.00%

	TOTAL CONTRACT
Baker's Construction Services, Inc.	\$1,018,615.31
Summers-Taylor, Inc.	\$1,159,878.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Baker's Construction Services, Inc.	\$22,000.0000	\$22,000.00
	Summers-Taylor, Inc.	\$13,000.0000	\$13,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Baker's Construction Services, Inc.	\$15,000.0000	\$15,000.00
	Summers-Taylor, Inc.	\$49,775.0000	\$49,775.00
202-02.01	REMOVAL OF PIPE (18" CMP ,STA. 35+47)		
			30.000 L.F.
	Baker's Construction Services, Inc.	\$100.0000	\$3,000.00
	Summers-Taylor, Inc.	\$38.5000	\$1,155.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			10,856.000 C.Y.
	Baker's Construction Services, Inc.	\$25.0000	\$271,400.00
	Summers-Taylor, Inc.	\$32.5000	\$352,820.00
203-04	PLACING AND SPREADING TOPSOIL		
			860.000 C.Y.
	Baker's Construction Services, Inc.	\$12.0000	\$10,320.00
	Summers-Taylor, Inc.	\$25.0000	\$21,500.00
203-06	WATER		
			1.000 M.G.
	Baker's Construction Services, Inc.	\$29.5300	\$29.53
	Summers-Taylor, Inc.	\$6.5000	\$6.50
203-07	FURNISHING & SPREADING TOPSOIL		
			664.000 C.Y.
	Baker's Construction Services, Inc.	\$36.4900	\$24,229.36
	Summers-Taylor, Inc.	\$37.5000	\$24,900.00
209-02.05	12" TEMPORARY SLOPE DRAIN		
			224.000 L.F.
	Baker's Construction Services, Inc.	\$16.3900	\$3,671.36
	Summers-Taylor, Inc.	\$22.5000	\$5,040.00
209-05	SEDIMENT REMOVAL		
			49.000 C.Y.
	Baker's Construction Services, Inc.	\$9.0200	\$441.98
	Summers-Taylor, Inc.	\$28.0000	\$1,372.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			200.000 L.F.
	Baker's Construction Services, Inc.	\$11.7300	\$2,346.00
	Summers-Taylor, Inc.	\$6.8000	\$1,360.00

		UNIT PRICE	EXTENSION
209-08.07 ROCK CHECK DAM PER			
	7.000 EACH		
Baker's Construction Services, Inc.		\$525.6900	\$3,679.83
Summers-Taylor, Inc.		\$669.0000	\$4,683.00
209-08.08 ENHANCED ROCK CHECK DAM			
	5.000 EACH		
Baker's Construction Services, Inc.		\$2,727.3500	\$13,636.75
Summers-Taylor, Inc.		\$850.0000	\$4,250.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,253.000 TON		
Baker's Construction Services, Inc.		\$29.0000	\$94,337.00
Summers-Taylor, Inc.		\$37.5000	\$121,987.50
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	208.000 TON		
Baker's Construction Services, Inc.		\$40.1600	\$8,353.28
Summers-Taylor, Inc.		\$60.0000	\$12,480.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	5.000 TON		
Baker's Construction Services, Inc.		\$61.1200	\$305.60
Summers-Taylor, Inc.		\$82.5000	\$412.50
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	319.000 TON		
Baker's Construction Services, Inc.		\$105.0000	\$33,495.00
Summers-Taylor, Inc.		\$96.0000	\$30,624.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	319.000 TON		
Baker's Construction Services, Inc.		\$115.0000	\$36,685.00
Summers-Taylor, Inc.		\$104.0000	\$33,176.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	188.000 TON		
Baker's Construction Services, Inc.		\$136.0000	\$25,568.00
Summers-Taylor, Inc.		\$124.0000	\$23,312.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	5.000 TON		
Baker's Construction Services, Inc.		\$550.0000	\$2,750.00
Summers-Taylor, Inc.		\$500.0000	\$2,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	18.000 TON		
Baker's Construction Services, Inc.		\$1,120.0000	\$20,160.00
Summers-Taylor, Inc.		\$925.0000	\$16,650.00

		UNIT PRICE	EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	125.000 TON		
Baker's Construction Services, Inc.		\$165.0000	\$20,625.00
Summers-Taylor, Inc.		\$149.5000	\$18,687.50
411-02.10 ACS MIX(PG70-22) GRADING D			
	301.000 TON		
Baker's Construction Services, Inc.		\$139.0000	\$41,839.00
Summers-Taylor, Inc.		\$126.5000	\$38,076.50
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.300 L.M.		
Baker's Construction Services, Inc.		\$10,000.0000	\$3,000.00
Summers-Taylor, Inc.		\$20,983.6000	\$6,295.08
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,951.000 S.Y.		
Baker's Construction Services, Inc.		\$4.4300	\$13,072.93
Summers-Taylor, Inc.		\$3.5500	\$10,476.05
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	37.000 L.F.		
Baker's Construction Services, Inc.		\$42.7800	\$1,582.86
Summers-Taylor, Inc.		\$140.0000	\$5,180.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Baker's Construction Services, Inc.		\$165.6100	\$165.61
Summers-Taylor, Inc.		\$3,940.0000	\$3,940.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	5.000 EACH		
Baker's Construction Services, Inc.		\$5,935.6000	\$29,678.00
Summers-Taylor, Inc.		\$8,455.0000	\$42,275.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	112.000 L.F.		
Baker's Construction Services, Inc.		\$3.0900	\$346.08
Summers-Taylor, Inc.		\$3.4000	\$380.80
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Baker's Construction Services, Inc.		\$60.0000	\$12,000.00
Summers-Taylor, Inc.		\$55.5000	\$11,100.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	461.000 TON		
Baker's Construction Services, Inc.		\$60.0000	\$27,660.00
Summers-Taylor, Inc.		\$47.5000	\$21,897.50

		UNIT PRICE	EXTENSION
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	2,000.000 L.F.		
Baker's Construction Services, Inc.		\$5.0600	\$10,120.00
Summers-Taylor, Inc.		\$11.5000	\$23,000.00
710-05 LATERAL UNDERDRAIN			
	40.000 L.F.		
Baker's Construction Services, Inc.		\$13.2900	\$531.60
Summers-Taylor, Inc.		\$7.3000	\$292.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	1.000 EACH		
Baker's Construction Services, Inc.		\$637.8800	\$637.88
Summers-Taylor, Inc.		\$1,130.0000	\$1,130.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	4.000 EACH		
Baker's Construction Services, Inc.		\$569.3700	\$2,277.48
Summers-Taylor, Inc.		\$1,130.0000	\$4,520.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	4.000 EACH		
Baker's Construction Services, Inc.		\$577.8200	\$2,311.28
Summers-Taylor, Inc.		\$1,130.0000	\$4,520.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Baker's Construction Services, Inc.		\$52,000.0000	\$52,000.00
Summers-Taylor, Inc.		\$47,665.0000	\$47,665.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,019.000 L.F.		
Baker's Construction Services, Inc.		\$29.1500	\$58,853.85
Summers-Taylor, Inc.		\$26.0000	\$52,494.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Baker's Construction Services, Inc.		\$31.9800	\$1,599.00
Summers-Taylor, Inc.		\$19.5000	\$975.00
712-06 SIGNS (CONSTRUCTION)			
	157.000 S.F.		
Baker's Construction Services, Inc.		\$6.2500	\$981.25
Summers-Taylor, Inc.		\$7.8100	\$1,226.17
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR			
	101.000 EACH		
Baker's Construction Services, Inc.		\$10.0000	\$1,010.00
Summers-Taylor, Inc.		\$25.0000	\$2,525.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Baker's Construction Services, Inc.		\$249.9200	\$249.92
Summers-Taylor, Inc.		\$947.0000	\$947.00
713-16.20 SIGNS (R1-1)			
	1.000 EACH		
Baker's Construction Services, Inc.		\$312.4000	\$312.40
Summers-Taylor, Inc.		\$437.0000	\$437.00
713-16.50 REMOVE AND REPLACE SIGN (BIKE LANE)			
	4.000 EACH		
Baker's Construction Services, Inc.		\$249.9200	\$999.68
Summers-Taylor, Inc.		\$437.0000	\$1,748.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	71.000 EACH		
Baker's Construction Services, Inc.		\$60.2900	\$4,280.59
Summers-Taylor, Inc.		\$56.5000	\$4,011.50
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	3.000 EACH		
Baker's Construction Services, Inc.		\$60.2900	\$180.87
Summers-Taylor, Inc.		\$56.5000	\$169.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	50.000 EACH		
Baker's Construction Services, Inc.		\$5.0000	\$250.00
Summers-Taylor, Inc.		\$17.0000	\$850.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	31.000 S.Y.		
Baker's Construction Services, Inc.		\$29.3700	\$910.47
Summers-Taylor, Inc.		\$21.5000	\$666.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	28.000 L.F.		
Baker's Construction Services, Inc.		\$15.6200	\$437.36
Summers-Taylor, Inc.		\$13.5000	\$378.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	2.000 EACH		
Baker's Construction Services, Inc.		\$468.6000	\$937.20
Summers-Taylor, Inc.		\$535.0000	\$1,070.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.400 L.M.		
Baker's Construction Services, Inc.		\$2,499.2000	\$999.68
Summers-Taylor, Inc.		\$3,944.3500	\$1,577.74

		UNIT PRICE	EXTENSION
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	4,000.000 L.F.		
Baker's Construction Services, Inc.		\$0.6000	\$2,400.00
Summers-Taylor, Inc.		\$0.3000	\$1,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	0.800 L.M.		
Baker's Construction Services, Inc.		\$2,499.2000	\$1,999.36
Summers-Taylor, Inc.		\$4,282.4300	\$3,425.94
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	6,000.000 L.F.		
Baker's Construction Services, Inc.		\$0.6800	\$4,080.00
Summers-Taylor, Inc.		\$0.7500	\$4,500.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.400 L.M.		
Baker's Construction Services, Inc.		\$3,748.8000	\$1,499.52
Summers-Taylor, Inc.		\$5,071.3000	\$2,028.52
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.400 L.M.		
Baker's Construction Services, Inc.		\$4,373.6000	\$1,749.44
Summers-Taylor, Inc.		\$6,198.2500	\$2,479.30
717-01 MOBILIZATION	1.000 LS		
Baker's Construction Services, Inc.		\$66,226.3300	\$66,226.33
Summers-Taylor, Inc.		\$55,000.0000	\$55,000.00
740-06.01 GEOMEMBRANE	1,697.000 S.Y.		
Baker's Construction Services, Inc.		\$8.9000	\$15,103.30
Summers-Taylor, Inc.		\$18.0000	\$30,546.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	344.000 S.Y.		
Baker's Construction Services, Inc.		\$2.2300	\$767.12
Summers-Taylor, Inc.		\$7.2000	\$2,476.80
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	2,013.000 L.F.		
Baker's Construction Services, Inc.		\$6.6300	\$13,346.19
Summers-Taylor, Inc.		\$3.6500	\$7,347.45
801-02 SEEDING (WITHOUT MULCH)	86.000 UNIT		
Baker's Construction Services, Inc.		\$99.5400	\$8,560.44
Summers-Taylor, Inc.		\$28.0000	\$2,408.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	63.000 M.G.		
Baker's Construction Services, Inc.		\$13.3900	\$843.57
Summers-Taylor, Inc.		\$56.5000	\$3,559.50
803-01 SODDING (NEW SOD)			
	600.000 S.Y.		
Baker's Construction Services, Inc.		\$8.9400	\$5,364.00
Summers-Taylor, Inc.		\$7.3000	\$4,380.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	9,576.000 S.Y.		
Baker's Construction Services, Inc.		\$1.6100	\$15,417.36
Summers-Taylor, Inc.		\$1.1500	\$11,012.40

SUB-TOTAL ROADWAY

Baker's Construction Services, Inc.

\$1,018,615.31

Summers-Taylor, Inc.

\$1,159,878.25

TOTAL CONTRACT

Baker's Construction Services, Inc.

\$1,018,615.31

Summers-Taylor, Inc.

\$1,159,878.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WEAKLEY COUNTY (Contract No. CNT309 Call 054)

HSIP-9200(76),92946-3429-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$317,125.90
Tri-State Guardrail & Sign Co., Inc.	\$339,336.65

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	108.000 L.F.		
Superior Traffic Control, LLC		\$85.5000	\$9,234.00
Tri-State Guardrail & Sign Co., Inc.		\$86.0000	\$9,288.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	15.000 EACH		
Superior Traffic Control, LLC		\$875.0000	\$13,125.00
Tri-State Guardrail & Sign Co., Inc.		\$800.0000	\$12,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,340.000 L.F.		
Superior Traffic Control, LLC		\$3.1000	\$7,254.00
Tri-State Guardrail & Sign Co., Inc.		\$5.0000	\$11,700.00
705-06.01 W BEAM GR (TYPE 2) MASH TL3			
	181.000 L.F.		
Superior Traffic Control, LLC		\$19.7500	\$3,574.75
Tri-State Guardrail & Sign Co., Inc.		\$21.0000	\$3,801.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL3			
	1.000 EACH		
Superior Traffic Control, LLC		\$1,050.0000	\$1,050.00
Tri-State Guardrail & Sign Co., Inc.		\$1,200.0000	\$1,200.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL3			
	1.000 EACH		
Superior Traffic Control, LLC		\$750.0000	\$750.00
Tri-State Guardrail & Sign Co., Inc.		\$615.0000	\$615.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2			
	15.000 EACH		
Superior Traffic Control, LLC		\$2,175.0000	\$32,625.00
Tri-State Guardrail & Sign Co., Inc.		\$2,800.0000	\$42,000.00
706-01 GUARDRAIL REMOVED			
	100.000 L.F.		
Superior Traffic Control, LLC		\$4.2500	\$425.00
Tri-State Guardrail & Sign Co., Inc.		\$3.1500	\$315.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$9,750.0000	\$9,750.00
Tri-State Guardrail & Sign Co., Inc.		\$5,500.0000	\$5,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	558.000 L.F.		
Superior Traffic Control, LLC		\$6.0000	\$3,348.00
Tri-State Guardrail & Sign Co., Inc.		\$9.0000	\$5,022.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	780.000 LB.		
Superior Traffic Control, LLC		\$4.0000	\$3,120.00
Tri-State Guardrail & Sign Co., Inc.		\$4.0000	\$3,120.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,029.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$11,358.75
Tri-State Guardrail & Sign Co., Inc.		\$4.2500	\$12,873.25
713-11.21 P POST SLIP BASE			
	8.000 EACH		
Superior Traffic Control, LLC		\$340.0000	\$2,720.00
Tri-State Guardrail & Sign Co., Inc.		\$300.0000	\$2,400.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	220.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$2,860.00
Tri-State Guardrail & Sign Co., Inc.		\$19.0000	\$4,180.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	543.000 S.F.		
Superior Traffic Control, LLC		\$13.8000	\$7,493.40
Tri-State Guardrail & Sign Co., Inc.		\$20.0000	\$10,860.00
713-15.41 SIGN REMOVAL (DESCRIPTION)			
	1.000 LS		
Superior Traffic Control, LLC		\$450.0000	\$450.00
Tri-State Guardrail & Sign Co., Inc.		\$4,250.0000	\$4,250.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	25.000 S.Y.		
Superior Traffic Control, LLC		\$30.0000	\$750.00
Tri-State Guardrail & Sign Co., Inc.		\$31.5000	\$787.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	518.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$7,770.00
Tri-State Guardrail & Sign Co., Inc.		\$15.7500	\$8,158.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	65.200 L.M.		
Superior Traffic Control, LLC		\$2,800.0000	\$182,560.00
Tri-State Guardrail & Sign Co., Inc.		\$2,940.0000	\$191,688.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,704.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$3,408.00
Tri-State Guardrail & Sign Co., Inc.		\$2.1000	\$3,578.40

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Traffic Control, LLC

\$13,500.0000

\$13,500.00

Tri-State Guardrail & Sign Co., Inc.

\$6,000.0000

\$6,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC

\$317,125.90

Tri-State Guardrail & Sign Co., Inc.

\$339,336.65

TOTAL CONTRACT

Superior Traffic Control, LLC

\$317,125.90

Tri-State Guardrail & Sign Co., Inc.

\$339,336.65

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WILLIAMSON COUNTY (Contract No. CNT249 Call 055)

HSIP-252(13),94028-3220-94

THE INSTALLATION OF SIGNALS ON S.R. 252 AT THE CSXT RAILROAD UNDERPASSES (L.M. 3.59 AND L.M. 5.26).

PROJECT LENGTH - 0.21 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2020

DBE GOAL 6.00%

TOTAL CONTRACT	
S & W Contracting Co., Inc.	\$426,209.50
Stansell Electric Company, Inc.	\$563,322.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	S & W Contracting Co., Inc.	\$5,000.0000	\$5,000.00
	Stansell Electric Company, Inc.	\$15,000.0000	\$15,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	S & W Contracting Co., Inc.	\$5,500.0000	\$5,500.00
	Stansell Electric Company, Inc.	\$18,000.0000	\$18,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	S & W Contracting Co., Inc.	\$5,500.0000	\$5,500.00
	Stansell Electric Company, Inc.	\$1,399.0700	\$1,399.07
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			200.000 C.Y.
	S & W Contracting Co., Inc.	\$44.0000	\$8,800.00
	Stansell Electric Company, Inc.	\$16.4800	\$3,296.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			1,250.000 C.Y.
	S & W Contracting Co., Inc.	\$85.5000	\$106,875.00
	Stansell Electric Company, Inc.	\$80.3800	\$100,475.00
203-06	WATER		
			4.000 M.G.
	S & W Contracting Co., Inc.	\$55.0000	\$220.00
	Stansell Electric Company, Inc.	\$79.0400	\$316.16
203-07	FURNISHING & SPREADING TOPSOIL		
			65.000 C.Y.
	S & W Contracting Co., Inc.	\$44.0000	\$2,860.00
	Stansell Electric Company, Inc.	\$60.5600	\$3,936.40
209-05	SEDIMENT REMOVAL		
			25.000 C.Y.
	S & W Contracting Co., Inc.	\$1,100.0000	\$27,500.00
	Stansell Electric Company, Inc.	\$21.0300	\$525.75
209-08.09	FILTER SOCK CHECK DAM		
			12.000 EACH
	S & W Contracting Co., Inc.	\$220.0000	\$2,640.00
	Stansell Electric Company, Inc.	\$434.0200	\$5,208.24
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			150.000 TON
	S & W Contracting Co., Inc.	\$44.0000	\$6,600.00
	Stansell Electric Company, Inc.	\$52.0000	\$7,800.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	35.000 TON		
S & W Contracting Co., Inc.		\$293.0000	\$10,255.00
Stansell Electric Company, Inc.		\$280.6000	\$9,821.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	28.000 L.F.		
S & W Contracting Co., Inc.		\$138.0000	\$3,864.00
Stansell Electric Company, Inc.		\$136.0700	\$3,809.96
712-01 TRAFFIC CONTROL			
	1.000 LS		
S & W Contracting Co., Inc.		\$10,000.0000	\$10,000.00
Stansell Electric Company, Inc.		\$30,000.0000	\$30,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
S & W Contracting Co., Inc.		\$40.0000	\$2,000.00
Stansell Electric Company, Inc.		\$18.2700	\$913.50
712-06 SIGNS (CONSTRUCTION)			
	360.000 S.F.		
S & W Contracting Co., Inc.		\$7.2500	\$2,610.00
Stansell Electric Company, Inc.		\$9.3600	\$3,369.60
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	150.000 L.F.		
S & W Contracting Co., Inc.		\$6.6000	\$990.00
Stansell Electric Company, Inc.		\$6.3000	\$945.00
713-11.01 "U" SECTION STEEL POSTS			
	155.000 LB.		
S & W Contracting Co., Inc.		\$4.4000	\$682.00
Stansell Electric Company, Inc.		\$5.1400	\$796.70
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	163.000 LB.		
S & W Contracting Co., Inc.		\$4.2500	\$692.75
Stansell Electric Company, Inc.		\$6.3000	\$1,026.90
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	54.000 S.F.		
S & W Contracting Co., Inc.		\$14.3000	\$772.20
Stansell Electric Company, Inc.		\$22.9400	\$1,238.76
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	27.000 S.F.		
S & W Contracting Co., Inc.		\$15.4000	\$415.80
Stansell Electric Company, Inc.		\$22.9400	\$619.38

		UNIT PRICE	EXTENSION
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	6.000 EACH		
S & W Contracting Co., Inc.		\$350.0000	\$2,100.00
Stansell Electric Company, Inc.		\$101.3200	\$607.92
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	7.000 EACH		
S & W Contracting Co., Inc.		\$30.0000	\$210.00
Stansell Electric Company, Inc.		\$50.6600	\$354.62
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	64.000 L.F.		
S & W Contracting Co., Inc.		\$33.0000	\$2,112.00
Stansell Electric Company, Inc.		\$43.3200	\$2,772.48
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	5.000 EACH		
S & W Contracting Co., Inc.		\$1,100.0000	\$5,500.00
Stansell Electric Company, Inc.		\$1,444.1100	\$7,220.55
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	210.000 L.F.		
S & W Contracting Co., Inc.		\$1.5000	\$315.00
Stansell Electric Company, Inc.		\$2.8900	\$606.90
717-01 MOBILIZATION			
	1.000 LS		
S & W Contracting Co., Inc.		\$12,000.0000	\$12,000.00
Stansell Electric Company, Inc.		\$95,589.8800	\$95,589.88
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
S & W Contracting Co., Inc.		\$832.0000	\$6,656.00
Stansell Electric Company, Inc.		\$952.5600	\$7,620.48
730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$986.0000	\$1,972.00
Stansell Electric Company, Inc.		\$1,112.7700	\$2,225.54
730-02.31 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE, OPTICALLY PROGRAMMED)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$3,645.0000	\$3,645.00
Stansell Electric Company, Inc.		\$4,017.3200	\$4,017.32
730-02.32 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE, OPTICALLY PROGRAMMED)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$4,489.0000	\$4,489.00
Stansell Electric Company, Inc.		\$4,959.3700	\$4,959.37

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
S & W Contracting Co., Inc.		\$400.0000	\$1,600.00
Stansell Electric Company, Inc.		\$823.7400	\$3,294.96
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
S & W Contracting Co., Inc.		\$3,200.0000	\$6,400.00
Stansell Electric Company, Inc.		\$1,389.3900	\$2,778.78
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	780.000 L.F.		
S & W Contracting Co., Inc.		\$1.7500	\$1,365.00
Stansell Electric Company, Inc.		\$1.4900	\$1,162.20
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	150.000 L.F.		
S & W Contracting Co., Inc.		\$10.0000	\$1,500.00
Stansell Electric Company, Inc.		\$24.8400	\$3,726.00
730-12.16 CONDUIT (2" HDPE, DIRECTIONAL BORE)			
	735.000 L.F.		
S & W Contracting Co., Inc.		\$30.0000	\$22,050.00
Stansell Electric Company, Inc.		\$77.5300	\$56,984.55
730-13.08 VEHICLE DETECTOR (RADAR)			
	6.000 EACH		
S & W Contracting Co., Inc.		\$8,570.0000	\$51,420.00
Stansell Electric Company, Inc.		\$7,813.4100	\$46,880.46
730-15.30 CABINET (FOUR PHASE POLE MOUNTED)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$8,301.0000	\$16,602.00
Stansell Electric Company, Inc.		\$15,292.0000	\$30,584.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	2.000 EACH		
S & W Contracting Co., Inc.		\$3,640.0000	\$7,280.00
Stansell Electric Company, Inc.		\$4,371.9500	\$8,743.90
730-19.01 TIME BASE COORDINATION UNIT			
	2.000 EACH		
S & W Contracting Co., Inc.		\$1,640.0000	\$3,280.00
Stansell Electric Company, Inc.		\$1,052.4600	\$2,104.92
730-23.48 CANTILEVER SIGNAL SUPPORT (1 ARM @ 20')			
	2.000 EACH		
S & W Contracting Co., Inc.		\$13,384.0000	\$26,768.00
Stansell Electric Company, Inc.		\$15,969.2800	\$31,938.56

		UNIT PRICE	EXTENSION
730-23.56 CANTILEVER SIGNAL SUPPORT (1 ARM @ 25')			
	1.000 EACH		
S & W Contracting Co., Inc.		\$14,260.0000	\$14,260.00
Stansell Electric Company, Inc.		\$16,130.1200	\$16,130.12
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	1.000 EACH		
S & W Contracting Co., Inc.		\$15,640.0000	\$15,640.00
Stansell Electric Company, Inc.		\$17,914.6400	\$17,914.64
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	325.000 L.F.		
S & W Contracting Co., Inc.		\$13.7500	\$4,468.75
Stansell Electric Company, Inc.		\$3.3500	\$1,088.75
801-01 SEEDING (WITH MULCH)			
	4.000 UNIT		
S & W Contracting Co., Inc.		\$300.0000	\$1,200.00
Stansell Electric Company, Inc.		\$46.7100	\$186.84
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1.000 UNIT		
S & W Contracting Co., Inc.		\$550.0000	\$550.00
Stansell Electric Company, Inc.		\$42.4000	\$42.40
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
S & W Contracting Co., Inc.		\$250.0000	\$250.00
Stansell Electric Company, Inc.		\$79.0400	\$79.04
803-01 SODDING (NEW SOD)			
	880.000 S.Y.		
S & W Contracting Co., Inc.		\$10.0000	\$8,800.00
Stansell Electric Company, Inc.		\$5.9200	\$5,209.60

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc.	\$426,209.50
Stansell Electric Company, Inc.	\$563,322.20

TOTAL CONTRACT

S & W Contracting Co., Inc.	\$426,209.50
Stansell Electric Company, Inc.	\$563,322.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WILLIAMSON COUNTY (Contract No. CNT358 Call 057)

94002-3196-04

THE INTERCHANGE LIGHTING ON I-65 AT S.R. 248 (GOOSE CREEK BYPASS, EXIT 61) (L.M. 8.76).

PROJECT LENGTH - 0.360 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2020

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$477,222.70
Davis H. Elliot Construction Company, Inc.	\$572,662.00
S & W Contracting Co., Inc.	\$736,493.20

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Stansell Electric Company, Inc.	\$4,200.0000	\$4,200.00
	Davis H. Elliot Construction Company, Inc.	\$4,500.0000	\$4,500.00
	S & W Contracting Co., Inc.	\$5,400.0000	\$5,400.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Stansell Electric Company, Inc.	\$500.0000	\$500.00
	Davis H. Elliot Construction Company, Inc.	\$3,250.0000	\$3,250.00
	S & W Contracting Co., Inc.	\$5,500.0000	\$5,500.00
209-05	SEDIMENT REMOVAL		
		16.000 C.Y.	
	Stansell Electric Company, Inc.	\$52.0000	\$832.00
	Davis H. Elliot Construction Company, Inc.	\$1.0000	\$16.00
	S & W Contracting Co., Inc.	\$1,100.0000	\$17,600.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Stansell Electric Company, Inc.	\$5,824.0000	\$5,824.00
	Davis H. Elliot Construction Company, Inc.	\$2,499.9600	\$2,499.96
	S & W Contracting Co., Inc.	\$18,000.0000	\$18,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		14.000 EACH	
	Stansell Electric Company, Inc.	\$14.0000	\$196.00
	Davis H. Elliot Construction Company, Inc.	\$35.0000	\$490.00
	S & W Contracting Co., Inc.	\$50.0000	\$700.00
712-06	SIGNS (CONSTRUCTION)		
		352.000 S.F.	
	Stansell Electric Company, Inc.	\$7.0000	\$2,464.00
	Davis H. Elliot Construction Company, Inc.	\$7.0000	\$2,464.00
	S & W Contracting Co., Inc.	\$9.0000	\$3,168.00
712-08.03	ARROW BOARD (TYPE C)		
		1.000 EACH	
	Stansell Electric Company, Inc.	\$800.0000	\$800.00
	Davis H. Elliot Construction Company, Inc.	\$1,250.0000	\$1,250.00
	S & W Contracting Co., Inc.	\$2,500.0000	\$2,500.00
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)		
		3,779.000 L.F.	
	Stansell Electric Company, Inc.	\$6.5000	\$24,563.50
	Davis H. Elliot Construction Company, Inc.	\$7.0000	\$26,453.00
	S & W Contracting Co., Inc.	\$10.0000	\$37,790.00

		UNIT PRICE	EXTENSION
714-04.02 CONDUIT (STRUCTURES - 2" RGS)			
	328.000 L.F.		
Stansell Electric Company, Inc.		\$14.0000	\$4,592.00
Davis H. Elliot Construction Company, Inc.		\$10.0000	\$3,280.00
S & W Contracting Co., Inc.		\$25.0000	\$8,200.00
714-05.04 PULL BOXES (TYPE C)			
	11.000 EACH		
Stansell Electric Company, Inc.		\$514.0000	\$5,654.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$11,000.00
S & W Contracting Co., Inc.		\$1,800.0000	\$19,800.00
714-05.05 PULL BOXES (6"X6")			
	2.000 EACH		
Stansell Electric Company, Inc.		\$421.0000	\$842.00
Davis H. Elliot Construction Company, Inc.		\$750.0000	\$1,500.00
S & W Contracting Co., Inc.		\$350.0000	\$700.00
714-06.04 CABLE (1/C # 8 AWG)			
	4,800.000 L.F.		
Stansell Electric Company, Inc.		\$0.9500	\$4,560.00
Davis H. Elliot Construction Company, Inc.		\$0.2800	\$1,344.00
S & W Contracting Co., Inc.		\$1.6000	\$7,680.00
714-06.06 CABLE (1/C # 4 AWG)			
	10,992.000 L.F.		
Stansell Electric Company, Inc.		\$1.6000	\$17,587.20
Davis H. Elliot Construction Company, Inc.		\$0.6200	\$6,815.04
S & W Contracting Co., Inc.		\$2.1000	\$23,083.20
714-08.09 LIGHT STANDARDS (120' MH - HIGH MAST)			
	8.000 EACH		
Stansell Electric Company, Inc.		\$27,889.0000	\$223,112.00
Davis H. Elliot Construction Company, Inc.		\$35,000.0000	\$280,000.00
S & W Contracting Co., Inc.		\$42,282.0000	\$338,256.00
714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD			
	8.000 EACH		
Stansell Electric Company, Inc.		\$8,741.0000	\$69,928.00
Davis H. Elliot Construction Company, Inc.		\$9,500.0000	\$76,000.00
S & W Contracting Co., Inc.		\$10,840.0000	\$86,720.00
714-09.09 LUMINAIRES (72 WATT - UNDERPASS)			
	4.000 EACH		
Stansell Electric Company, Inc.		\$583.0000	\$2,332.00
Davis H. Elliot Construction Company, Inc.		\$700.0000	\$2,800.00
S & W Contracting Co., Inc.		\$789.0000	\$3,156.00

		UNIT PRICE	EXTENSION
714-09.10 LUMINAIRES (376 WATT - HIGH MAST)			
	48.000 EACH		
Stansell Electric Company, Inc.		\$1,668.0000	\$80,064.00
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$72,000.00
S & W Contracting Co., Inc.		\$2,260.0000	\$108,480.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Stansell Electric Company, Inc.		\$8,450.0000	\$8,450.00
Davis H. Elliot Construction Company, Inc.		\$14,000.0000	\$14,000.00
S & W Contracting Co., Inc.		\$12,640.0000	\$12,640.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Stansell Electric Company, Inc.		\$8,450.0000	\$8,450.00
Davis H. Elliot Construction Company, Inc.		\$14,000.0000	\$14,000.00
S & W Contracting Co., Inc.		\$12,640.0000	\$12,640.00
714-25 ELECTRICAL CONNECTION			
	2.000 EACH		
Stansell Electric Company, Inc.		\$1,601.0000	\$3,202.00
Davis H. Elliot Construction Company, Inc.		\$8,000.0000	\$16,000.00
S & W Contracting Co., Inc.		\$3,580.0000	\$7,160.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$6,050.0000	\$6,050.00
Davis H. Elliot Construction Company, Inc.		\$28,600.0000	\$28,600.00
S & W Contracting Co., Inc.		\$12,000.0000	\$12,000.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	1,000.000 L.F.		
Stansell Electric Company, Inc.		\$2.4000	\$2,400.00
Davis H. Elliot Construction Company, Inc.		\$3.5000	\$3,500.00
S & W Contracting Co., Inc.		\$4.2000	\$4,200.00
801-01 SEEDING (WITH MULCH)			
	2.000 UNIT		
Stansell Electric Company, Inc.		\$35.0000	\$70.00
Davis H. Elliot Construction Company, Inc.		\$400.0000	\$800.00
S & W Contracting Co., Inc.		\$500.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$550.0000	\$550.00
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$100.00
S & W Contracting Co., Inc.		\$120.0000	\$120.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.	\$477,222.70
Davis H. Elliot Construction Company, Inc.	\$572,662.00
S & W Contracting Co., Inc.	\$736,493.20

TOTAL CONTRACT

Stansell Electric Company, Inc.	\$477,222.70
Davis H. Elliot Construction Company, Inc.	\$572,662.00
S & W Contracting Co., Inc.	\$736,493.20

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WILSON COUNTY (Contract No. CNT296 Call 058)

95003-4217-04

THE REPAIR OF BRIDGES ON U.S. 231 (S.R. 10) OVER SPRING CREEK (L.M. 19.48) AND THE CUMBERLAND RIVER (L.M. 20.91).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2020

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$2,094,180.77
Bell & Associates Construction, LP	\$2,308,694.27
Jamison Construction, LLC	\$2,714,688.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,778.2000	\$23,778.20
Bell & Associates Construction, LP		\$16,000.0000	\$16,000.00
Jamison Construction, LLC		\$18,000.0000	\$18,000.00
203-30.01 ROADWAY APPROACHES			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,742.5300	\$23,742.53
Bell & Associates Construction, LP		\$90,000.0000	\$90,000.00
Jamison Construction, LLC		\$50,578.0000	\$50,578.00
209-05 SEDIMENT REMOVAL			
	34.000 C.Y.		
Mid-State Construction Company, Inc.		\$14.0000	\$476.00
Bell & Associates Construction, LP		\$155.0000	\$5,270.00
Jamison Construction, LLC		\$25.0000	\$850.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,858.000 L.F.		
Mid-State Construction Company, Inc.		\$5.4400	\$10,107.52
Bell & Associates Construction, LP		\$4.1500	\$7,710.70
Jamison Construction, LLC		\$7.0000	\$13,006.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$282.0300	\$1,128.12
Bell & Associates Construction, LP		\$160.0000	\$640.00
Jamison Construction, LLC		\$1,200.0000	\$4,800.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$366.7900	\$1,467.16
Bell & Associates Construction, LP		\$160.0000	\$640.00
Jamison Construction, LLC		\$400.0000	\$1,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	352.000 TON		
Mid-State Construction Company, Inc.		\$65.3600	\$23,006.72
Bell & Associates Construction, LP		\$37.0000	\$13,024.00
Jamison Construction, LLC		\$60.0000	\$21,120.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	42.000 TON		
Mid-State Construction Company, Inc.		\$54.0100	\$2,268.42
Bell & Associates Construction, LP		\$65.0000	\$2,730.00
Jamison Construction, LLC		\$45.0000	\$1,890.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	57.000 TON		
Mid-State Construction Company, Inc.		\$310.4800	\$17,697.36
Bell & Associates Construction, LP		\$272.0000	\$15,504.00
Jamison Construction, LLC		\$290.0000	\$16,530.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Mid-State Construction Company, Inc.		\$1,021.3000	\$2,042.60
Bell & Associates Construction, LP		\$900.0000	\$1,800.00
Jamison Construction, LLC		\$1,000.0000	\$2,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	90.000 TON		
Mid-State Construction Company, Inc.		\$343.1600	\$30,884.40
Bell & Associates Construction, LP		\$300.0000	\$27,000.00
Jamison Construction, LLC		\$320.0000	\$28,800.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,185.000 S.Y.		
Mid-State Construction Company, Inc.		\$21.8300	\$25,868.55
Bell & Associates Construction, LP		\$19.5000	\$23,107.50
Jamison Construction, LLC		\$13.0000	\$15,405.00
705-01.01 GUARDRAIL AT BRIDGE ENDS			
	407.000 L.F.		
Mid-State Construction Company, Inc.		\$74.8800	\$30,476.16
Bell & Associates Construction, LP		\$66.0000	\$26,862.00
Jamison Construction, LLC		\$70.0000	\$28,490.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13)			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$817.0400	\$817.04
Bell & Associates Construction, LP		\$715.0000	\$715.00
Jamison Construction, LLC		\$800.0000	\$800.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$1,398.3100	\$4,194.93
Bell & Associates Construction, LP		\$1,225.0000	\$3,675.00
Jamison Construction, LLC		\$1,500.0000	\$4,500.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$3,011.3800	\$9,034.14
Bell & Associates Construction, LP		\$2,635.0000	\$7,905.00
Jamison Construction, LLC		\$3,000.0000	\$9,000.00

		UNIT PRICE	EXTENSION
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$5,836.0000	\$35,016.00
Bell & Associates Construction, LP		\$7,150.0000	\$42,900.00
Jamison Construction, LLC		\$3,500.0000	\$21,000.00
706-01 GUARDRAIL REMOVED			
	988.000 L.F.		
Mid-State Construction Company, Inc.		\$0.8800	\$869.44
Bell & Associates Construction, LP		\$1.0000	\$988.00
Jamison Construction, LLC		\$1.0000	\$988.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Mid-State Construction Company, Inc.		\$37.9900	\$7,598.00
Bell & Associates Construction, LP		\$60.0000	\$12,000.00
Jamison Construction, LLC		\$50.0000	\$10,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$46,920.3900	\$46,920.39
Bell & Associates Construction, LP		\$24,000.0000	\$24,000.00
Jamison Construction, LLC		\$70,000.0000	\$70,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,543.000 L.F.		
Mid-State Construction Company, Inc.		\$36.1600	\$55,794.88
Bell & Associates Construction, LP		\$37.5000	\$57,862.50
Jamison Construction, LLC		\$38.0000	\$58,634.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Mid-State Construction Company, Inc.		\$29.1800	\$4,377.00
Bell & Associates Construction, LP		\$26.0000	\$3,900.00
Jamison Construction, LLC		\$40.0000	\$6,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	79.000 EACH		
Mid-State Construction Company, Inc.		\$11.6700	\$921.93
Bell & Associates Construction, LP		\$10.5000	\$829.50
Jamison Construction, LLC		\$18.0000	\$1,422.00
712-06 SIGNS (CONSTRUCTION)			
	457.000 S.F.		
Mid-State Construction Company, Inc.		\$7.5900	\$3,468.63
Bell & Associates Construction, LP		\$6.7500	\$3,084.75
Jamison Construction, LLC		\$10.0000	\$4,570.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Mid-State Construction Company, Inc.		\$16.9200	\$406.08
Bell & Associates Construction, LP		\$15.0000	\$360.00
Jamison Construction, LLC		\$32.0000	\$768.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	22,745.000 L.F.		
Mid-State Construction Company, Inc.		\$2.9200	\$66,415.40
Bell & Associates Construction, LP		\$2.6000	\$59,137.00
Jamison Construction, LLC		\$2.2500	\$51,176.25
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Mid-State Construction Company, Inc.		\$29.1800	\$700.32
Bell & Associates Construction, LP		\$26.0000	\$624.00
Jamison Construction, LLC		\$16.0000	\$384.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	77.000 EACH		
Mid-State Construction Company, Inc.		\$17.5100	\$1,348.27
Bell & Associates Construction, LP		\$15.5000	\$1,193.50
Jamison Construction, LLC		\$30.0000	\$2,310.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	2.000 L.M.		
Mid-State Construction Company, Inc.		\$4,085.2000	\$8,170.40
Bell & Associates Construction, LP		\$3,600.0000	\$7,200.00
Jamison Construction, LLC		\$3,500.0000	\$7,000.00
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$169,518.4400	\$169,518.44
Bell & Associates Construction, LP		\$110,000.0000	\$110,000.00
Jamison Construction, LLC		\$106,000.0000	\$106,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$30,347.2000	\$30,347.20
Bell & Associates Construction, LP		\$15,500.0000	\$15,500.00
Jamison Construction, LLC		\$24,000.0000	\$24,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	552.000 S.Y.		
Mid-State Construction Company, Inc.		\$2.3300	\$1,286.16
Bell & Associates Construction, LP		\$2.3000	\$1,269.60
Jamison Construction, LLC		\$700.0000	\$386,400.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$29,180.0000	\$29,180.00
Bell & Associates Construction, LP		\$29,500.0000	\$29,500.00
Jamison Construction, LLC		\$32,000.0000	\$32,000.00
602-10.19 JACKING STEEL SPANS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$75,266.9900	\$75,266.99
Bell & Associates Construction, LP		\$69,500.0000	\$69,500.00
Jamison Construction, LLC		\$131,000.0000	\$131,000.00
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$11,088.4000	\$11,088.40
Bell & Associates Construction, LP		\$4,900.0000	\$4,900.00
Jamison Construction, LLC		\$10,500.0000	\$10,500.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	316.000 S.Y.		
Mid-State Construction Company, Inc.		\$325.7100	\$102,924.36
Bell & Associates Construction, LP		\$375.0000	\$118,500.00
Jamison Construction, LLC		\$350.0000	\$110,600.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	2,329.000 S.Y.		
Mid-State Construction Company, Inc.		\$10.4500	\$24,338.05
Bell & Associates Construction, LP		\$10.5000	\$24,454.50
Jamison Construction, LLC		\$9.9500	\$23,173.55
604-10.05 CONCRETE			
	197.000 S.F.		
Mid-State Construction Company, Inc.		\$150.3500	\$29,618.95
Bell & Associates Construction, LP		\$190.0000	\$37,430.00
Jamison Construction, LLC		\$220.0000	\$43,340.00
604-10.07 CONCRETE REMOVAL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$13,380.9000	\$13,380.90
Bell & Associates Construction, LP		\$49,000.0000	\$49,000.00
Jamison Construction, LLC		\$44,000.0000	\$44,000.00
604-10.09 CONCRETE			
	253.000 C.Y.		
Mid-State Construction Company, Inc.		\$1,170.9200	\$296,242.76
Bell & Associates Construction, LP		\$945.0000	\$239,085.00
Jamison Construction, LLC		\$1,040.0000	\$263,120.00

		UNIT PRICE	EXTENSION
604-10.13 CONCRETE SLAB REMOVAL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$101,424.9100	\$101,424.91
Bell & Associates Construction, LP		\$130,000.0000	\$130,000.00
Jamison Construction, LLC		\$96,000.0000	\$96,000.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,554.1000	\$23,554.10
Bell & Associates Construction, LP		\$19,000.0000	\$19,000.00
Jamison Construction, LLC		\$8,000.0000	\$8,000.00
604-10.18 REINFORCING STEEL (REPAIRS)			
	80,711.000 LB.		
Mid-State Construction Company, Inc.		\$1.5300	\$123,487.83
Bell & Associates Construction, LP		\$1.5200	\$122,680.72
Jamison Construction, LLC		\$1.5000	\$121,066.50
604-10.42 CONCRETE REPAIRS			
	43.000 C.F.		
Mid-State Construction Company, Inc.		\$150.6900	\$6,479.67
Bell & Associates Construction, LP		\$545.0000	\$23,435.00
Jamison Construction, LLC		\$400.0000	\$17,200.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	95.000 S.Y.		
Mid-State Construction Company, Inc.		\$156.9500	\$14,910.25
Bell & Associates Construction, LP		\$740.0000	\$70,300.00
Jamison Construction, LLC		\$310.0000	\$29,450.00
604-10.51 SCARIFYING			
	203.000 S.Y.		
Mid-State Construction Company, Inc.		\$25.4400	\$5,164.32
Bell & Associates Construction, LP		\$19.0000	\$3,857.00
Jamison Construction, LLC		\$22.0000	\$4,466.00
604-10.54 CONCRETE REPAIRS			
	197.000 S.F.		
Mid-State Construction Company, Inc.		\$150.5100	\$29,650.47
Bell & Associates Construction, LP		\$445.0000	\$87,665.00
Jamison Construction, LLC		\$220.0000	\$43,340.00
604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE)			
	100.000 L.F.		
Mid-State Construction Company, Inc.		\$2,518.0800	\$251,808.00
Bell & Associates Construction, LP		\$3,165.0000	\$316,500.00
Jamison Construction, LLC		\$3,740.0000	\$374,000.00

		UNIT PRICE	EXTENSION
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	55.000 L.F.		
Mid-State Construction Company, Inc.		\$233.4400	\$12,839.20
Bell & Associates Construction, LP		\$105.0000	\$5,775.00
Jamison Construction, LLC		\$165.0000	\$9,075.00
604-11.01 EXPANSION DEVICE (PIER NO. 2 AND NO. 4, 4" MOVEMENT)			
	68.000 L.F.		
Mid-State Construction Company, Inc.		\$466.1700	\$31,699.56
Bell & Associates Construction, LP		\$900.0000	\$61,200.00
Jamison Construction, LLC		\$625.0000	\$42,500.00
615-02.04 PRESTRESSED CONCRETE BOX BEAM (27" X 36")			
	254.000 L.F.		
Mid-State Construction Company, Inc.		\$324.5200	\$82,428.08
Bell & Associates Construction, LP		\$340.0000	\$86,360.00
Jamison Construction, LLC		\$299.0000	\$75,946.00
615-02.22 PRESTRESSED CONCRETE BOX BEAM (18" X 36")			
	220.000 L.F.		
Mid-State Construction Company, Inc.		\$247.2800	\$54,401.60
Bell & Associates Construction, LP		\$315.0000	\$69,300.00
Jamison Construction, LLC		\$260.0000	\$57,200.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	486.000 L.F.		
Mid-State Construction Company, Inc.		\$104.1800	\$50,631.48
Bell & Associates Construction, LP		\$125.0000	\$60,750.00
Jamison Construction, LLC		\$125.0000	\$60,750.00
620-09 REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL			
	107.000 L.F.		
Mid-State Construction Company, Inc.		\$203.2600	\$21,748.82
Bell & Associates Construction, LP		\$210.0000	\$22,470.00
Jamison Construction, LLC		\$220.0000	\$23,540.00
908-21.01 BEARINGS (EXPANSION BEARINGS @ ABUT. NO. 1 & ABUT. NO. 2)			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$7,720.4600	\$61,763.68
Bell & Associates Construction, LP		\$9,200.0000	\$73,600.00
Jamison Construction, LLC		\$15,800.0000	\$126,400.00

SUB-TOTAL ROADWAY

Mid-State Construction Company, Inc.	\$640,148.39
Bell & Associates Construction, LP	\$583,432.05
Jamison Construction, LLC	\$968,021.25

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$1,454,032.38
Bell & Associates Construction, LP	\$1,725,262.22
Jamison Construction, LLC	\$1,746,667.05

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$2,094,180.77
Bell & Associates Construction, LP	\$2,308,694.27
Jamison Construction, LLC	\$2,714,688.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 04, 2019**

WILSON COUNTY (Contract No. CNT340 Call 059)

95010-4207-04

THE REPAIR OF THE BRIDGE ON S.R. 96 OVER SMITH FORK CREEK (L.M. 2.91).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2020

	TOTAL CONTRACT
Bell & Associates Construction, LP	\$560,509.50
Southern Constructors, Inc.	\$659,891.00
Mid-State Construction Company, Inc.	\$695,720.28
Dement Construction Company, LLC	\$711,529.03
Jamison Construction, LLC	\$816,707.50
Olympus Painting Contractors, Inc.	\$897,333.80

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 95SR0960005)			
	1.000 LS		
Bell & Associates Construction, LP		\$40,000.0000	\$40,000.00
Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
Mid-State Construction Company, Inc.		\$31,647.2100	\$31,647.21
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
Jamison Construction, LLC		\$50,000.0000	\$50,000.00
Olympus Painting Contractors, Inc.		\$185,000.0000	\$185,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	6.000 TON		
Bell & Associates Construction, LP		\$230.0000	\$1,380.00
Southern Constructors, Inc.		\$50.0000	\$300.00
Mid-State Construction Company, Inc.		\$88.5700	\$531.42
Dement Construction Company, LLC		\$150.0000	\$900.00
Jamison Construction, LLC		\$75.0000	\$450.00
Olympus Painting Contractors, Inc.		\$1,700.0000	\$10,200.00
602-10.60 BEARING DEVICE (TYPE 1)			
	8.000 EACH		
Bell & Associates Construction, LP		\$900.0000	\$7,200.00
Southern Constructors, Inc.		\$1,500.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$829.7400	\$6,637.92
Dement Construction Company, LLC		\$1,500.0000	\$12,000.00
Jamison Construction, LLC		\$900.0000	\$7,200.00
Olympus Painting Contractors, Inc.		\$6,000.0000	\$48,000.00
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Bell & Associates Construction, LP		\$8,000.0000	\$8,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$20,810.5500	\$20,810.55
Dement Construction Company, LLC		\$15,000.0000	\$15,000.00
Jamison Construction, LLC		\$5,000.0000	\$5,000.00
Olympus Painting Contractors, Inc.		\$20,000.0000	\$20,000.00
603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES			
	200.000 S.F.		
Bell & Associates Construction, LP		\$30.0000	\$6,000.00
Southern Constructors, Inc.		\$55.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$66.6700	\$13,334.00
Dement Construction Company, LLC		\$50.0000	\$10,000.00
Jamison Construction, LLC		\$35.0000	\$7,000.00
Olympus Painting Contractors, Inc.		\$125.0000	\$25,000.00

		UNIT PRICE	EXTENSION
604-03.01 CLASS A CONCRETE (BRIDGES)			
	20.000 C.Y.		
Bell & Associates Construction, LP		\$2,320.0000	\$46,400.00
Southern Constructors, Inc.		\$2,500.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$1,802.7400	\$36,054.80
Dement Construction Company, LLC		\$2,500.0000	\$50,000.00
Jamison Construction, LLC		\$1,400.0000	\$28,000.00
Olympus Painting Contractors, Inc.		\$1,600.0000	\$32,000.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	200.000 S.Y.		
Bell & Associates Construction, LP		\$10.0000	\$2,000.00
Southern Constructors, Inc.		\$12.0000	\$2,400.00
Mid-State Construction Company, Inc.		\$13.3300	\$2,666.00
Dement Construction Company, LLC		\$10.0000	\$2,000.00
Jamison Construction, LLC		\$9.0000	\$1,800.00
Olympus Painting Contractors, Inc.		\$15.0000	\$3,000.00
604-04.05 BRIDGE END DRAINS(CONCRETE FLUMES)			
	4.000 EACH		
Bell & Associates Construction, LP		\$5,000.0000	\$20,000.00
Southern Constructors, Inc.		\$3,000.0000	\$12,000.00
Mid-State Construction Company, Inc.		\$4,499.7600	\$17,999.04
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Jamison Construction, LLC		\$5,000.0000	\$20,000.00
Olympus Painting Contractors, Inc.		\$7,500.0000	\$30,000.00
604-10.05 CONCRETE			
	442.000 S.F.		
Bell & Associates Construction, LP		\$200.0000	\$88,400.00
Southern Constructors, Inc.		\$125.0000	\$55,250.00
Mid-State Construction Company, Inc.		\$157.0600	\$69,420.52
Dement Construction Company, LLC		\$300.0000	\$132,600.00
Jamison Construction, LLC		\$280.0000	\$123,760.00
Olympus Painting Contractors, Inc.		\$150.0000	\$66,300.00
604-10.18 REINFORCING STEEL (REPAIRS)			
	928.000 LB.		
Bell & Associates Construction, LP		\$2.2500	\$2,088.00
Southern Constructors, Inc.		\$4.0000	\$3,712.00
Mid-State Construction Company, Inc.		\$4.1400	\$3,841.92
Dement Construction Company, LLC		\$3.0000	\$2,784.00
Jamison Construction, LLC		\$2.5000	\$2,320.00
Olympus Painting Contractors, Inc.		\$12.5000	\$11,600.00
604-10.26 BRACING			
	13.000 EACH		
Bell & Associates Construction, LP		\$3,000.0000	\$39,000.00
Southern Constructors, Inc.		\$7,500.0000	\$97,500.00
Mid-State Construction Company, Inc.		\$5,824.1700	\$75,714.21
Dement Construction Company, LLC		\$6,350.0000	\$82,550.00
Jamison Construction, LLC		\$18,000.0000	\$234,000.00
Olympus Painting Contractors, Inc.		\$5,500.0000	\$71,500.00

		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	96.000 L.F.		
Bell & Associates Construction, LP		\$290.0000	\$27,840.00
Southern Constructors, Inc.		\$120.0000	\$11,520.00
Mid-State Construction Company, Inc.		\$135.1100	\$12,970.56
Dement Construction Company, LLC		\$150.0000	\$14,400.00
Jamison Construction, LLC		\$85.0000	\$8,160.00
Olympus Painting Contractors, Inc.		\$400.0000	\$38,400.00
604-10.54 CONCRETE REPAIRS			
	280.000 S.F.		
Bell & Associates Construction, LP		\$200.0000	\$56,000.00
Southern Constructors, Inc.		\$125.0000	\$35,000.00
Mid-State Construction Company, Inc.		\$157.0600	\$43,976.80
Dement Construction Company, LLC		\$200.0000	\$56,000.00
Jamison Construction, LLC		\$280.0000	\$78,400.00
Olympus Painting Contractors, Inc.		\$250.0000	\$70,000.00
604-10.58 EPOXY INJECTION (INJECTION)			
	2.000 GAL.		
Bell & Associates Construction, LP		\$440.0000	\$880.00
Southern Constructors, Inc.		\$150.0000	\$300.00
Mid-State Construction Company, Inc.		\$233.3300	\$466.66
Dement Construction Company, LLC		\$250.0000	\$500.00
Jamison Construction, LLC		\$200.0000	\$400.00
Olympus Painting Contractors, Inc.		\$350.0000	\$700.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	24.000 L.F.		
Bell & Associates Construction, LP		\$350.0000	\$8,400.00
Southern Constructors, Inc.		\$300.0000	\$7,200.00
Mid-State Construction Company, Inc.		\$399.9900	\$9,599.76
Dement Construction Company, LLC		\$250.0000	\$6,000.00
Jamison Construction, LLC		\$110.0000	\$2,640.00
Olympus Painting Contractors, Inc.		\$135.0000	\$3,240.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	1,261.000 S.F.		
Bell & Associates Construction, LP		\$60.0000	\$75,660.00
Southern Constructors, Inc.		\$65.0000	\$81,965.00
Mid-State Construction Company, Inc.		\$82.0000	\$103,402.00
Dement Construction Company, LLC		\$35.0000	\$44,135.00
Jamison Construction, LLC		\$50.0000	\$63,050.00
Olympus Painting Contractors, Inc.		\$45.0000	\$56,745.00
610-07.01 12" PIPE DRAIN (BRIDGE DRAIN)			
	100.000 L.F.		
Bell & Associates Construction, LP		\$45.0000	\$4,500.00
Southern Constructors, Inc.		\$65.0000	\$6,500.00
Mid-State Construction Company, Inc.		\$41.2600	\$4,126.00
Dement Construction Company, LLC		\$45.0000	\$4,500.00
Jamison Construction, LLC		\$50.0000	\$5,000.00
Olympus Painting Contractors, Inc.		\$200.0000	\$20,000.00

		UNIT PRICE	EXTENSION
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	22.000 EACH		
Bell & Associates Construction, LP		\$12.0000	\$264.00
Southern Constructors, Inc.		\$20.0000	\$440.00
Mid-State Construction Company, Inc.		\$16.0000	\$352.00
Dement Construction Company, LLC		\$15.0000	\$330.00
Jamison Construction, LLC		\$16.0000	\$352.00
Olympus Painting Contractors, Inc.		\$20.0000	\$440.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Bell & Associates Construction, LP		\$7,500.0000	\$15,000.00
Southern Constructors, Inc.		\$7,000.0000	\$14,000.00
Mid-State Construction Company, Inc.		\$8,199.8000	\$16,399.60
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
Jamison Construction, LLC		\$3,500.0000	\$7,000.00
Olympus Painting Contractors, Inc.		\$8,500.0000	\$17,000.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED)			
	40.000 C.Y.		
Bell & Associates Construction, LP		\$100.0000	\$4,000.00
Southern Constructors, Inc.		\$375.0000	\$15,000.00
Mid-State Construction Company, Inc.		\$447.0100	\$17,880.40
Dement Construction Company, LLC		\$500.0000	\$20,000.00
Jamison Construction, LLC		\$125.0000	\$5,000.00
Olympus Painting Contractors, Inc.		\$600.0000	\$24,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LP		\$12,000.0000	\$12,000.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$31,874.2700	\$31,874.27
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Jamison Construction, LLC		\$45,000.0000	\$45,000.00
Olympus Painting Contractors, Inc.		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	440.000 L.F.		
Bell & Associates Construction, LP		\$50.0000	\$22,000.00
Southern Constructors, Inc.		\$50.0000	\$22,000.00
Mid-State Construction Company, Inc.		\$54.6400	\$24,041.60
Dement Construction Company, LLC		\$50.0000	\$22,000.00
Jamison Construction, LLC		\$38.0000	\$16,720.00
Olympus Painting Contractors, Inc.		\$40.0000	\$17,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	13.000 EACH		
Bell & Associates Construction, LP		\$100.0000	\$1,300.00
Southern Constructors, Inc.		\$40.0000	\$520.00
Mid-State Construction Company, Inc.		\$42.6700	\$554.71
Dement Construction Company, LLC		\$35.0000	\$455.00
Jamison Construction, LLC		\$40.0000	\$520.00
Olympus Painting Contractors, Inc.		\$60.0000	\$780.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	13.000 EACH		
Bell & Associates Construction, LP		\$18.0000	\$234.00
Southern Constructors, Inc.		\$40.0000	\$520.00
Mid-State Construction Company, Inc.		\$20.0000	\$260.00
Dement Construction Company, LLC		\$40.0000	\$520.00
Jamison Construction, LLC		\$35.0000	\$455.00
Olympus Painting Contractors, Inc.		\$30.0000	\$390.00
712-06 SIGNS (CONSTRUCTION)			
	269.000 S.F.		
Bell & Associates Construction, LP		\$8.5000	\$2,286.50
Southern Constructors, Inc.		\$15.0000	\$4,035.00
Mid-State Construction Company, Inc.		\$9.3300	\$2,509.77
Dement Construction Company, LLC		\$12.0000	\$3,228.00
Jamison Construction, LLC		\$10.5000	\$2,824.50
Olympus Painting Contractors, Inc.		\$12.0000	\$3,228.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	5,776.000 L.F.		
Bell & Associates Construction, LP		\$3.2500	\$18,772.00
Southern Constructors, Inc.		\$4.0000	\$23,104.00
Mid-State Construction Company, Inc.		\$3.3300	\$19,234.08
Dement Construction Company, LLC		\$2.5000	\$14,440.00
Jamison Construction, LLC		\$2.2500	\$12,996.00
Olympus Painting Contractors, Inc.		\$3.3000	\$19,060.80
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	43.000 L.F.		
Bell & Associates Construction, LP		\$35.0000	\$1,505.00
Southern Constructors, Inc.		\$25.0000	\$1,075.00
Mid-State Construction Company, Inc.		\$33.3300	\$1,433.19
Dement Construction Company, LLC		\$25.0000	\$1,075.00
Jamison Construction, LLC		\$20.0000	\$860.00
Olympus Painting Contractors, Inc.		\$50.0000	\$2,150.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	600.000 L.F.		
Bell & Associates Construction, LP		\$4.0000	\$2,400.00
Southern Constructors, Inc.		\$4.2500	\$2,550.00
Mid-State Construction Company, Inc.		\$5.3300	\$3,198.00
Dement Construction Company, LLC		\$4.0000	\$2,400.00
Jamison Construction, LLC		\$3.0000	\$1,800.00
Olympus Painting Contractors, Inc.		\$10.0000	\$6,000.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LP		\$27,000.0000	\$27,000.00
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Mid-State Construction Company, Inc.		\$88,784.1900	\$88,784.19
Dement Construction Company, LLC		\$35,512.0300	\$35,512.03
Jamison Construction, LLC		\$60,000.0000	\$60,000.00
Olympus Painting Contractors, Inc.		\$40,000.0000	\$40,000.00

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM

1.000 EACH

UNIT PRICE	EXTENSION
\$20,000.0000	\$20,000.00
\$35,000.0000	\$35,000.00
\$35,999.1000	\$35,999.10
\$30,200.0000	\$30,200.00
\$26,000.0000	\$26,000.00
\$25,000.0000	\$25,000.00

- Bell & Associates Construction, LP
- Southern Constructors, Inc.
- Mid-State Construction Company, Inc.
- Dement Construction Company, LLC
- Jamison Construction, LLC
- Olympus Painting Contractors, Inc.

SUB-TOTAL BRIDGE

Bell & Associates Construction, LP	\$560,509.50
Southern Constructors, Inc.	\$659,891.00
Mid-State Construction Company, Inc.	\$695,720.28
Dement Construction Company, LLC	\$711,529.03
Jamison Construction, LLC	\$816,707.50
Olympus Painting Contractors, Inc.	\$897,333.80

TOTAL CONTRACT

Bell & Associates Construction, LP	\$560,509.50
Southern Constructors, Inc.	\$659,891.00
Mid-State Construction Company, Inc.	\$695,720.28
Dement Construction Company, LLC	\$711,529.03
Jamison Construction, LLC	\$816,707.50
Olympus Painting Contractors, Inc.	\$897,333.80