

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 7, 2020**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BEDFORD, RUTHERFORD, AND WILSON COUNTIES (Contract No.CNU905) Call No. 001

Project No. 98303-4154-04 (PIN 125538.03)  
The swath mowing on various Interstate Routes.  
Project Length - 57.450 miles

Project No. 98303-4155-04 (PIN 125538.03)  
The litter removal on various Interstate Routes.  
Project Length - 0.000 miles

Total Contract Length - 57.450 miles  
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNU907) Call No. 002

Project No. 98400-4229-04 (PIN 116334.08)  
The mowing on various State Routes.  
Project Length - 704.890 miles

Project No. 98400-4230-04 (PIN 116334.08)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 704.890 miles  
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BLEDSOE, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNU903) Call No. 003

Project No. 98200-4223-04 (PIN 116335.08)  
The mowing on various State Routes.

Project Length - 136.030 miles  
Completion Time - On or before 12/31/2020 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNU908) Call No. 004

Project No. 98400-4231-04 (PIN 116344.08)

The mowing on various State Routes.

Project Length - 547.420 miles

Project No. 98400-4232-04 (PIN 116344.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 547.420 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNU902) Call No. 005

Project No. 98200-4133-04 (PIN 116350.08)

The swath mowing on I-24.

Project Length - 69.970 miles

Project No. 98200-4134-04 (PIN 116350.08)

The litter removal on I-24.

Project Length - 0.000 miles

Total Contract Length - 69.970 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNU906) Call No. 006

Project No. 98303-4174-04 (PIN 129279.00)

The swath mowing on I-840.

Project Length - 53.050 miles

Project No. 98303-4175-04 (PIN 129279.00)

The litter removal on I-840.

Project Length - 0.000 miles

Total Contract Length - 53.050 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

GRUNDY AND MARION COUNTIES (Contract No.CNU904) Call No. 007

Project No. 98200-4235-04 (PIN 127983.01)

The mowing on various State Routes.

Project Length - 267.990 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNU910) Call No. 008  
Project No. ER-STP-70(29), 37012-4226-04 (PIN 128725.00)  
The emergency slope stabilization on S.R. 70 near L.M. 16.8.

Project Length - 0.075 miles  
Completion Time - On or before 9/30/2020  
The DBE goal for this contract is 7%.

KNOX AND LOUDON COUNTIES (Contract No.CNU901) Call No. 009  
Project No. 98100-4137-04 (PIN 128944.00)  
The addition of high friction surface treatment (HFST) and pavement markings on various Interstate ramps.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2020 (See Special Provision 108B)

POLK COUNTY (Contract No.CNU909) Call No. 010  
Project No. ER-NH-40(42), 70068-4217-04 (PIN 129731.00)  
The emergency slope stabilization on U.S. 64 (S.R. 40) near L.M. 20.5.

Project Length - 0.470 miles  
Completion Time - On or before 5/31/2021 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

ANDERSON COUNTY (Contract No.CNU056) Call No. 011  
Project No. 01001-4159-04 (PIN 124964.00)  
The repair of the bridges on I-75 over the Clinch River (L.M. 8.28).

Project Length - 0.000 miles  
Completion Time - On or before 7/31/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN,  
HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,  
SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNU019) Call No. 012

Project No. 98100-4158-04 (PIN 118302.07)  
The random on-call pavement marking on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98100-4159-04 (PIN 116882.08)  
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 6/30/2021 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNU021) Call No. 013  
Project No. 98100-4160-04 (PIN 116881.08)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNU036) Call No. 014  
Project No. 98100-4161-04 (PIN 117229.07)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNU041) Call No. 015

Project No. 98303-4177-04 (PIN 118304.07)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98303-4178-04 (PIN 116886.08)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2021 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNU039) Call No. 016

Project No. 98303-4179-04 (PIN 118308.07)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNU073) Call No. 017

Project No. 98303-4180-04 (PIN 117232.07)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNU042) Call No. 018

Project No. 98400-4143-04 (PIN 118305.07)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98400-4144-04 (PIN 116889.08)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2021 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNU074) Call No. 019

Project No. 98400-4146-04 (PIN 117233.07)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

BLED SOE COUNTY (Contract No.CNU018) Call No. 020

Project No. HSIP-400(31), 04945-3449-94 (PIN 125450.52)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNU075) Call No. 021

Project No. 98200-4139-04 (PIN 118303.07)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98200-4140-04 (PIN 116884.08)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2021 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNU083) Call No. 022

Project No. 98200-4141-04 (PIN 118307.07)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNU068) Call No. 023

Project No. 98200-4142-04 (PIN 117230.07)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNU005) Call No. 024

Project No. 09004-4243-04 (PIN 127997.00), HSIP-1(397), 09004-3243-94 (PIN 127997.00)

The resurfacing on U.S. 70 (S.R. 1) from S.R. 22 at Court Square (L.M. 19.68) to Rosser Circle (L.M. 22.94).

Project Length - 3.260 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CARTER AND JOHNSON COUNTIES (Contract No.CNU035) Call No. 025

Project No. 10011-4255-04 (PIN 127133.00)

The resurfacing on S.R. 91 from near Laurel Hollow Road (L.M. 17.05) to the Johnson County line (L.M. 20.97).

Project Length - 3.920 miles

Project No. 46005-4207-04 (PIN 127131.00)

The resurfacing on S.R. 91 from the Carter County line (L.M. 0.00) to U.S. 421 (S.R. 34) (L.M. 3.58).

Project Length - 3.580 miles

Project No. 46010-4218-04 (PIN 126573.00), HSIP-167(7), 46010-3218-94 (PIN 126573.00)

The resurfacing on S.R. 167 from U.S. 421 (S.R. 34) (L.M. 13.94) to the North Carolina State line (L.M. 20.98).

Project Length - 7.040 miles

Total Contract Length - 14.540 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CLAY AND OVERTON COUNTIES (Contract No.CNU028) Call No. 026

Project No. STP/HSIP-294(6), 14029-8207-14 (PIN 129246.00), 14029-3207-94 (PIN 129246.00)

The resurfacing (microsurfacing) on S.R. 294 from the Overton County line (L.M. 0.00) to Willow Grove Road (L.M. 7.55).

Project Length - 7.550 miles

Project No. STP-294(5), 67013-8211-14 (PIN 129245.00)

The resurfacing (microsurfacing) on S.R. 294 from Oakley Allons Road (L.M. 6.77) to the Clay County line (L.M. 8.89).

Project Length - 2.120 miles

Total Contract Length - 9.670 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 3%.

COFFEE COUNTY (Contract No.CNU023) Call No. 027

Project No. STP-NH-55(29), 16009-8243-14 (PIN 129258.00)

The resurfacing (microsurfacing) on S.R. 55 from north of H.P. Womack Road (L.M. 7.35) to south of Kennedy Drive (L.M. 11.43).

Project Length - 4.080 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNU063) Call No. 028

Project No. NH/HSIP-65(24), 19043-8243-14 (PIN 129178.00), 19043-3243-94 (PIN 129178.00)

The resurfacing on U.S. 431 (S.R. 65) from south of Seymour Hollow Road (L.M. 8.24) to south of Eatons Creek Road (L.M. 10.65).

Project Length - 2.410 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNU071) Call No. 029

Project No. 19002-4197-04 (PIN 129920.00)

The installation of an overhead sign structure on I-24 EB at L.M. 19.50 (Exit 56).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNU065) Call No. 030

Project No. HSIP-NH-20(75), 20002-3242-94 (PIN 128203.00)

The miscellaneous safety improvements on U.S. 412 (S.R. 20) from near Wayne Townsend Road (L.M. 4.85) to near S.R. 100 (L.M. 8.00).

Project Length - 3.150 miles

Project No. HSIP-2000(19), 20945-3447-94 (PIN 128208.00)

The miscellaneous safety improvements on Largo Road from near Mary Jane Welch Road to near the Decaturville City limits.

Project Length - 0.000 miles

Total Contract Length - 3.150 miles

Completion Time - On or before 10/30/2020

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNU040) Call No. 031

Project No. 98400-4145-04 (PIN 116888.08)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNU031) Call No. 032

Project No. STP-52(90), 25004-8228-14 (PIN 129250.00), 25004-4228-04 (PIN 129250.00)

The resurfacing (microsurfacing) on S.R. 52 from S.R. 296 (L.M. 17.62) to the Morgan County line (L.M. 27.93), including bridge deck and expansion joint repair.

Project Length - 10.310 miles

Project No. STP-296(11), 25009-8209-14 (PIN 129249.00)

The resurfacing (microsurfacing) on S.R. 296 from U.S. 127 (S.R. 28) (L.M. 0.00) to S.R. 52 (L.M. 3.02).

Project Length - 3.020 miles

Project No. NH-28(75), 25043-8217-14 (PIN 129248.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from south of Airport Road (L.M. 13.34) to near the Old U.S. 127 S ramp (L.M. 16.89).

Project Length - 3.550 miles

Total Contract Length - 16.880 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 4%.

FRANKLIN COUNTY (Contract No.CNU010) Call No. 033

Project No. HSIP-2600(45), 26945-3498-94 (PIN 125450.43)

The miscellaneous safety improvements including high friction surface treatment (HFST) on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020

The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNU012) Call No. 034

Project No. HSIP/PHSIP-2(228), 33948-3233-94 (PIN 118502.00)

The improvement of the intersection on U.S. 11 (U.S. 64, S.R. 2) at Edgmon Road in Collegedale (L.M. 22.67), including grading, drainage and paving.

Project Length - 0.254 miles

Completion Time - On or before 5/31/2021

The DBE goal for this contract is 12%.

HANCOCK COUNTY (Contract No.CNU033) Call No. 035

Project No. STP/HSIP-33(129), 34001-8252-14 (PIN 127068.00), 34001-3252-94 (PIN 127068.00), 34001-4252-04 (PIN 127068.00)

The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 33 from near Louis Rhea Road (L.M. 13.27) to S.R. 70 (L.M. 23.40), including bridge expansion joint repair.

Project Length - 10.130 miles

Project No. STP-31(18), 34008-8228-14 (PIN 127827.00)

The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 31 from near Ben Bloomer Road (L.M. 8.41) to S.R. 66 (L.M. 9.89).

Project Length - 1.480 miles

Total Contract Length - 11.610 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No.CNU037) Call No. 036

Project No. NH/HSIP-20(76), 39003-8282-14 (PIN 127365.00), 39003-3282-94 (PIN 127365.00)

The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from Crucifer Road (L.M. 4.23) to near Sea Horse Drive (L.M. 10.99).

Project Length - 6.760 miles

Project No. STP-NH/HSIP-20(77), 39003-8283-14 (PIN 127388.00), 39003-4283-04 (PIN 127388.00), 39003-3283-94 (PIN 127388.00)

The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from east of S.R. 22 (L.M. 12.85) to near the Chesterfield By-Pass (L.M. 20.03), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 7.180 miles

Total Contract Length - 13.940 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 3%.

JACKSON COUNTY (Contract No.CNU067) Call No. 037

Project No. STP/HSIP-85(46), 44005-8244-14 (PIN 127203.00), 44005-3244-94 (PIN 127203.00)  
The resurfacing (microsurfacing) on S.R. 85 from the Smith County line (L.M. 0.00) to S.R. 56 (L.M. 15.30).  
Project Length - 15.300 miles

Project No. STP/HSIP-262(13), 44017-8216-14 (PIN 129237.00), 44017-3216-94 (PIN 129237.00)  
The resurfacing (microsurfacing) on S.R. 262 from the Macon County line (L.M. 0.00) to the Cumberland River Bridge (L.M. 7.54).  
Project Length - 7.540 miles

Total Contract Length - 22.840 miles  
Completion Time - On or before 9/30/2020 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

JACKSON COUNTY (Contract No.CNU045) Call No. 038

Project No. 44009-4215-04 (PIN 116992.00)  
The construction of a concrete box bridge on S.R. 151 over Hudson Creek (L.M. 3.50), including grading, drainage and paving.

Project Length - 0.117 miles  
Completion Time - On or before 8/31/2020 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNU002) Call No. 039

Project No. 45007-4224-04 (PIN 129094.00)  
The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on U.S. 411 (S.R. 35) from the Sevier County line (L.M. 0.00) to S.R. 92 (L.M. 1.11).  
Project Length - 1.110 miles

Project No. HSIP-92(24), 45011-4232-04 (PIN 127114.00), 45011-3232-94 (PIN 127114.00)  
The resurfacing using either Thin Lift (TL) or Thin Lift D (TLD) on S.R. 92 from near Dickey Road (L.M. 0.91) to near Boat Dock Road (L.M. 8.90).  
Project Length - 7.990 miles

Total Contract Length - 9.100 miles  
Completion Time - On or before 9/30/2020 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

KNOX COUNTY (Contract No.CNU084) Call No. 040

Project No. 47002-4169-04 (PIN 129938.00)  
The installation of an overhead sign structure on I-40 EB at L.M. 17.83 (Exit 387).

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2020 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNU078) Call No. 041

Project No. 49946-4207-04 (PIN 126582.00)

The repair of the bridge on S.R. 371 over Cane Creek (L.M. 1.10).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

LAWRENCE AND WAYNE COUNTIES (Contract No.CNU064) Call No. 042

Project No. 50009-4223-04 (PIN 123839.00), HSIP-242(160), 50009-3223-94 (PIN 123839.00)

The resurfacing on S.R. 242 from S.R. 227 (L.M. 0.00) to the Wayne County line (L.M. 0.78).

Project Length - 0.780 miles

Project No. 50009-4224-04 (PIN 123841.00), HSIP-242(162), 50009-3224-94 (PIN 123841.00)

The resurfacing on S.R. 242 from the Wayne County line (L.M. 0.00) to N. Holly Creek Road (L.M. 4.40).

Project Length - 4.400 miles

Project No. 91013-4202-04 (PIN 123840.00)

The resurfacing on S.R. 242 from the Lawrence County line (L.M. 0.00) to the Lawrence County line (L.M. 0.30).

Project Length - 0.300 miles

Total Contract Length - 5.480 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No.CNU069) Call No. 043

Project No. NH-1-40-1(356), 57201-8154-44 (PIN 129076.00)

The resurfacing on I-40 EB from the Haywood County line (L.M. 0.00) to near the ramp from Lower Brownsville Road (L.M. 7.30).

Project Length - 7.300 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 4%.

MADISON COUNTY (Contract No.CNU081) Call No. 044

Project No. 57005-4215-04 (PIN 127935.00)

The repair of the bridge on U.S. 70E (S.R. 1) over Spring Creek (L.M. 28.99).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

MARION COUNTY (Contract No.CNU016) Call No. 045

Project No. STP/HSIP-150(10), 58015-8218-14 (PIN 127172.00), 58015-3218-94 (PIN 127172.00)

The resurfacing on Old S.R. 150 from U.S. 64 (U.S. 72, S.R. 2) (L.M. 0.00) to New S.R. 150 (L.M. 1.19).

Project Length - 1.190 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

MARSHALL COUNTY (Contract No.CNU027) Call No. 046

Project No. STP/HSIP-272(12), 59017-8219-14 (PIN 129194.00), 59017-3219-94 (PIN 129194.00), 59017-4219-04 (PIN 129194.00)

The resurfacing on S.R. 272 from north of Anes Station Road (L.M. 15.00) to S.R. 99 (L.M. 20.32), including a thin epoxy overlay on the bridge over the Duck River.

Project Length - 5.320 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

MAURY COUNTY (Contract No.CNU077) Call No. 047

Project No. 60103-4206-04 (PIN 129215.00), HSIP-6(136), 60103-3206-94 (PIN 129215.00)

The resurfacing on U.S. 31 (S.R. 6) from U.S. 412 (S.R. 99) (L.M. 23.29) to Frye Road (L.M. 27.92).

Project Length - 4.630 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNU070) Call No. 048

Project No. NH/HSIP-99(61), 60010-8220-14 (PIN 129181.00), 60010-3220-94 (PIN 129181.00)

The resurfacing on U.S. 412 (S.R. 99) from near Cecil Farm Road (L.M. 6.00) to Zion Road (L.M. 11.92).

Project Length - 5.920 miles

Project No. STP/HSIP-166(23), 60016-8214-14 (PIN 129190.00), 60016-3214-94 (PIN 129190.00)

The resurfacing on S.R. 166 from U.S. 43 (S.R. 6) (L.M. 9.57) to U.S. 412 (S.R. 99) (L.M. 16.06).

Project Length - 6.490 miles

Total Contract Length - 12.410 miles

Completion Time - On or before 8/31/2020

The DBE goal for this contract is 6%.

MAURY COUNTY (Contract No.CNU049) Call No. 049

Project No. 60001-4155-04 (PIN 128005.00)

The repair of bridges on I-65 over Rutherford Creek (L.M. 16.48) and on S.R. 396 over I-65 (I-65 L.M. 17.63).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

MCNAIRY COUNTY (Contract No.CNU038) Call No. 050

Project No. STP-NH/HSIP-15(212), 55004-8245-14 (PIN 129298.00), 55004-4245-04 (PIN 129298.00), 55004-3245-94 (PIN 129298.00)

The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from near Boyd's Orchard Lane (L.M. 17.00) to near North S.R. 224 (L.M. 22.79), including bridge expansion joint repair.

Project Length - 5.790 miles

Project No. STP-NH/HSIP-15(213), 55004-8246-14 (PIN 129299.00), 55004-3246-94 (PIN 129299.00)

The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from the Selmer city limit (L.M. 14.39) to near Boyd's Orchard Lane (L.M. 17.00).

Project Length - 2.610 miles

Total Contract Length - 8.400 miles

Completion Time - On or before 9/15/2020

The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No.CNU072) Call No. 051

Project No. HSIP-6200(26), 62945-3494-94 (PIN 125450.30)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

MONTGOMERY COUNTY (Contract No.CNU026) Call No. 052

Project No. 63374-4224-04 (PIN 129227.00), HSIP-374(19), 63374-3224-94 (PIN 129227.00), 63374-4225-04 (PIN 129227.00)

The resurfacing on S.R. 374 from the bridge over U.S. 79 (S.R. 13) (L.M. 5.27) to the bridge over U.S. 41A (S.R. 12) (L.M. 11.70), including bridge expansion joint repair.

Project Length - 6.430 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

MONTGOMERY COUNTY (Contract No.CNU020) Call No. 053

Project No. NH-13(83), 63011-8250-14 (PIN 129421.00)

The resurfacing on S.R. 13 from near U.S. 41A (S.R. 12) (L.M. 19.60) to S.R. 48 (L.M. 21.25).

Project Length - 1.650 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 3%.

OVERTON COUNTY (Contract No.CNU030) Call No. 054

Project No. NH/HSIP-111(114), 67001-8295-14 (PIN 129244.00), 67001-3295-94 (PIN 129244.00)  
The resurfacing (microsurfacing) on S.R. 111 from north of East Netherland Road (L.M. 1.69) to south of S.R. 84 (L.M. 9.39).  
Project Length - 7.210 miles

Project No. STP-136(23), 67008-8248-14 (PIN 127166.00), 67008-4248-04 (PIN 127166.00)  
The resurfacing (microsurfacing) on S.R. 136 from the Putnam County line (L.M. 0.00) to S.R. 85 (L.M. 9.21), including a thin epoxy overlay on the bridge over the Roaring River.  
Project Length - 9.210 miles

Project No. STP-293(13), 67020-8216-14 (PIN 127167.00)  
The resurfacing (microsurfacing) on S.R. 293 from S.R. 111 (L.M. 4.63) to S.R. 84 (L.M. 11.23).  
Project Length - 6.600 miles

Total Contract Length - 23.020 miles  
Completion Time - On or before 9/30/2020 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

POLK COUNTY (Contract No.CNU022) Call No. 055

Project No. STP/HSIP-30(86), 70002-8232-14 (PIN 129238.00), 70002-3232-94 (PIN 129238.00)  
The resurfacing on S.R. 30 from Greasy Creek Road (L.M. 13.10) to north of U.S. 64 (U.S. 74, S.R. 40) (L.M. 17.17).

Project Length - 4.070 miles  
Completion Time - On or before 10/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

RHEA COUNTY (Contract No.CNU014) Call No. 056

Project No. 72945-3486-04 (PIN 125690.00)  
The grading, drainage, construction of bridges, paving and signals on a S.I.A. route serving Nokian Tyres.

Project Length - 0.538 miles  
Completion Time - On or before 10/31/2022 (See Special Provision 108B)

SEQUATCHIE COUNTY (Contract No.CNU082) Call No. 057

Project No. NH/HSIP-111(113), 77041-8225-14 (PIN 127215.00), 77041-4225-04 (PIN 127215.00), 77041-3225-94 (PIN 127215.00)  
The resurfacing on S.R. 111 from East Valley Road (L.M. 7.63) to U.S. 127 (S.R. 8) (L.M. 10.04), including bridge expansion joint repair.

Project Length - 2.410 miles  
Completion Time - On or before 10/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 8.5%.

SEQUATCHIE COUNTY (Contract No.CNU066) Call No. 058

Project No. STP/HSIP-399(11), 77008-8209-14 (PIN 127174.00), 77008-3209-94 (PIN 127174.00)  
The resurfacing on S.R. 399 from the Grundy County line (L.M. 0.00) to S.R. 8 / S.R. 111 (L.M. 5.90).

Project Length - 5.900 miles  
Completion Time - On or before 10/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

SMITH COUNTY (Contract No.CNU076) Call No. 059

Project No. HSIP/PHSIP-263(10), 80009-3230-94 (PIN 124927.00)  
The miscellaneous safety improvements including high friction surface treatment (HFST) on S.R. 263 from S.R. 25 (Dixon Springs Highway) (L.M. 0.00) to S.R. 85 (Defeated Creek Highway) (L.M. 5.12).

Project Length - 5.120 miles  
Completion Time - On or before 8/31/2020

STEWART COUNTY (Contract No.CNU085) Call No. 060

Project No. NH-76(113), 81004-8247-14 (PIN 129179.00)  
The resurfacing on U.S. 79 (S.R. 76) from the Tennessee River Bridge (L.M. 0.42) to Old S.R. 76 (L.M. 5.92).

Project Length - 5.490 miles  
Completion Time - On or before 8/31/2020  
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNU043) Call No. 061

Project No. STP/HSIP-174(29), 83027-8223-14 (PIN 129193.00), 83027-3223-94 (PIN 129193.00)  
The resurfacing on S.R. 174 from South Tunnel Road (L.M. 21.96) to north of A.B. Wade Road (L.M. 25.80).

Project Length - 3.840 miles  
Completion Time - On or before 10/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

WASHINGTON COUNTY (Contract No.CNU061) Call No. 062

Project No. STP-M/NH-SIP-381(13), 90105-3219-94 (PIN 125177.00)  
The installation of signals on U.S. 321 (S.R. 381) at the intersection of Harris Drive (L.M. 1.45) in Johnson City.

Project Length - 0.037 miles  
Completion Time - On or before 10/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 8.5%.

WAYNE COUNTY (Contract No.CNU015) Call No. 063

Project No. NH-15(214), 91003-8215-14 (PIN 129186.00), 91003-4215-04 (PIN 129186.00)  
The resurfacing on U.S. 64 (S.R. 15) from the Hardin County line (L.M. 0.00) to west of the bridge over Mill Springs Branch (L.M. 6.02), including bridge deck repair.

Project Length - 6.020 miles  
Completion Time - On or before 8/31/2020  
The DBE goal for this contract is 10%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 63  
Total Number of Projects - 122  
Total Number of Counties - 95

Publication No. DT-1390-V