

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

CUMBERLAND COUNTY (Contract No. CNU919 Call 001)

HSIP-1(391),18002-3234-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON U.S. 70 (S.R. 1) FROM NEAR ARTHUR SEAGRAVES ROAD (L.M. 2.50) TO NEAR WOODRIDGE LANE (L.M. 6.00).

PROJECT LENGTH - 3.500 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$463,135.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,315.000 TON		
	Rogers Group, Inc.		\$38.0000	\$49,970.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	245.000 TON		
	Rogers Group, Inc.		\$120.0000	\$29,400.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	160.000 TON		
	Rogers Group, Inc.		\$150.0000	\$24,000.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	3.000 TON		
	Rogers Group, Inc.		\$1,500.0000	\$4,500.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	9.000 TON		
	Rogers Group, Inc.		\$75.0000	\$675.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000 TON		
	Rogers Group, Inc.		\$1,000.0000	\$3,000.00
407-02.13	REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	1,415.000 S.Y.		
	Rogers Group, Inc.		\$21.5000	\$30,422.50
411-01.10	ACS MIX(PG64-22) GRADING D	282.000 TON		
	Rogers Group, Inc.		\$155.0000	\$43,710.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,830.000 S.Y.		
	Rogers Group, Inc.		\$6.5000	\$18,395.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	273.000 LB.		
	Rogers Group, Inc.		\$13.0000	\$3,549.00
604-04.20	PAINTING CONCRETE SURFACES	178.000 S.F.		
	Rogers Group, Inc.		\$62.0000	\$11,036.00
701-03	CONCRETE MEDIAN PAVEMENT	35.000 C.Y.		
	Rogers Group, Inc.		\$1,200.0000	\$42,000.00

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	14.000 C.Y.		
Rogers Group, Inc.		\$2,400.0000	\$33,600.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Rogers Group, Inc.		\$1,080.0000	\$1,080.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Rogers Group, Inc.		\$1,080.0000	\$1,080.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	640.000 L.F.		
Rogers Group, Inc.		\$4.3500	\$2,784.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	504.000 L.F.		
Rogers Group, Inc.		\$19.0000	\$9,576.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$650.0000	\$650.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$2,500.0000	\$2,500.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Rogers Group, Inc.		\$2,500.0000	\$2,500.00
706-06.03 RADIUS RAIL			
	60.000 L.F.		
Rogers Group, Inc.		\$26.0000	\$1,560.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$45,000.0000	\$45,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	78.000 L.F.		
Rogers Group, Inc.		\$7.5000	\$585.00
713-11.01 "U" SECTION STEEL POSTS			
	65.000 LB.		
Rogers Group, Inc.		\$4.2500	\$276.25

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	939.000 LB.		
Rogers Group, Inc.		\$4.2500	\$3,990.75
713-11.21 P POST SLIP BASE	4.000 EACH		
Rogers Group, Inc.		\$410.0000	\$1,640.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	28.000 S.F.		
Rogers Group, Inc.		\$15.0000	\$420.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	240.000 S.F.		
Rogers Group, Inc.		\$15.0000	\$3,600.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING	27.000 EACH		
Rogers Group, Inc.		\$50.0000	\$1,350.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	340.000 EACH		
Rogers Group, Inc.		\$25.0000	\$8,500.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	111.000 EACH		
Rogers Group, Inc.		\$25.0000	\$2,775.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	53.000 S.Y.		
Rogers Group, Inc.		\$13.0000	\$689.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	166.000 L.F.		
Rogers Group, Inc.		\$9.0000	\$1,494.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000 EACH		
Rogers Group, Inc.		\$105.0000	\$1,155.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	430.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$430.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000 EACH		
Rogers Group, Inc.		\$135.0000	\$270.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$270.0000	\$1,080.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	16.400 L.M.		
Rogers Group, Inc.		\$2,335.0000	\$38,294.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	570.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$598.50
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$35,000.0000	\$35,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$463,135.00

TOTAL CONTRACT

Rogers Group, Inc.

\$463,135.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

DECATUR COUNTY (Contract No. CNU920 Call 002)

HSIP-20(61),20002-3241-94

THE INSTALLATION OF SIGNALS ON U.S. 412 (S.R. 20, WEST MAIN STREET) AT S.R. 69 (TENNESSEE AVENUE) (L.M. 3.59) IN PARSONS.

PROJECT LENGTH - 0.112 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 5.50%

	TOTAL CONTRACT
Wade Electric Company, Inc.	\$435,883.00
Stansell Electric Company, Inc.	\$560,941.80

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Wade Electric Company, Inc.		\$2,500.0000	\$2,500.00
	Stansell Electric Company, Inc.		\$3,630.0000	\$3,630.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		940.000 S.F.		
	Wade Electric Company, Inc.		\$38.0000	\$35,720.00
	Stansell Electric Company, Inc.		\$89.6000	\$84,224.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Wade Electric Company, Inc.		\$9,500.0000	\$9,500.00
	Stansell Electric Company, Inc.		\$39,800.0000	\$39,800.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		20.000 EACH		
	Wade Electric Company, Inc.		\$30.0000	\$600.00
	Stansell Electric Company, Inc.		\$36.1000	\$722.00
712-05.03	WARNING LIGHTS (TYPE C)			
		20.000 EACH		
	Wade Electric Company, Inc.		\$20.0000	\$400.00
	Stansell Electric Company, Inc.		\$21.7000	\$434.00
712-06	SIGNS (CONSTRUCTION)			
		146.000 S.F.		
	Wade Electric Company, Inc.		\$8.0000	\$1,168.00
	Stansell Electric Company, Inc.		\$10.0000	\$1,460.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Wade Electric Company, Inc.		\$1,000.0000	\$2,000.00
	Stansell Electric Company, Inc.		\$1,200.0000	\$2,400.00
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)			
		52.000 S.F.		
	Wade Electric Company, Inc.		\$300.0000	\$15,600.00
	Stansell Electric Company, Inc.		\$47.0000	\$2,444.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
		4.000 EACH		
	Wade Electric Company, Inc.		\$350.0000	\$1,400.00
	Stansell Electric Company, Inc.		\$350.0000	\$1,400.00
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION			
		2.000 EACH		
	Wade Electric Company, Inc.		\$800.0000	\$1,600.00
	Stansell Electric Company, Inc.		\$3,330.0000	\$6,660.00

		UNIT PRICE	EXTENSION
714-09.09 LUMINAIRES (DECORATIVE-TYPE LED STERNBERG LIGHTING)			
	4.000 EACH		
Wade Electric Company, Inc.		\$3,788.0000	\$15,152.00
Stansell Electric Company, Inc.		\$440.0000	\$1,760.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	6.000 EACH		
Wade Electric Company, Inc.		\$65.0000	\$390.00
Stansell Electric Company, Inc.		\$80.3000	\$481.80
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	562.000 L.F.		
Wade Electric Company, Inc.		\$17.0000	\$9,554.00
Stansell Electric Company, Inc.		\$20.4000	\$11,464.80
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	77.000 S.Y.		
Wade Electric Company, Inc.		\$32.0000	\$2,464.00
Stansell Electric Company, Inc.		\$40.9000	\$3,149.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	134.000 L.F.		
Wade Electric Company, Inc.		\$20.0000	\$2,680.00
Stansell Electric Company, Inc.		\$24.8000	\$3,323.20
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Wade Electric Company, Inc.		\$250.0000	\$2,250.00
Stansell Electric Company, Inc.		\$290.0000	\$2,610.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	6.000 EACH		
Wade Electric Company, Inc.		\$250.0000	\$1,500.00
Stansell Electric Company, Inc.		\$292.0000	\$1,752.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Wade Electric Company, Inc.		\$400.0000	\$1,600.00
Stansell Electric Company, Inc.		\$453.0000	\$1,812.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	547.000 L.F.		
Wade Electric Company, Inc.		\$2.0000	\$1,094.00
Stansell Electric Company, Inc.		\$1.4000	\$765.80
716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
	506.000 L.F.		
Wade Electric Company, Inc.		\$6.0000	\$3,036.00
Stansell Electric Company, Inc.		\$5.8000	\$2,934.80

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	134.000 L.F.		
Wade Electric Company, Inc.		\$8.0000	\$1,072.00
Stansell Electric Company, Inc.		\$8.8000	\$1,179.20
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Wade Electric Company, Inc.		\$150.0000	\$1,350.00
Stansell Electric Company, Inc.		\$160.0000	\$1,440.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY)			
	6.000 EACH		
Wade Electric Company, Inc.		\$250.0000	\$1,500.00
Stansell Electric Company, Inc.		\$300.0000	\$1,800.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.103 L.M.		
Wade Electric Company, Inc.		\$26,000.0000	\$2,678.00
Stansell Electric Company, Inc.		\$36,500.0000	\$3,759.50
717-01 MOBILIZATION			
	1.000 LS		
Wade Electric Company, Inc.		\$45,000.0000	\$45,000.00
Stansell Electric Company, Inc.		\$28,530.0000	\$28,530.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Wade Electric Company, Inc.		\$3,000.0000	\$3,000.00
Stansell Electric Company, Inc.		\$3,500.0000	\$3,500.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	1.000 EACH		
Wade Electric Company, Inc.		\$800.0000	\$800.00
Stansell Electric Company, Inc.		\$1,050.0000	\$1,050.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	7.000 EACH		
Wade Electric Company, Inc.		\$1,400.0000	\$9,800.00
Stansell Electric Company, Inc.		\$1,540.0000	\$10,780.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	5.000 EACH		
Wade Electric Company, Inc.		\$500.0000	\$2,500.00
Stansell Electric Company, Inc.		\$1,420.0000	\$7,100.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Wade Electric Company, Inc.		\$2,500.0000	\$2,500.00
Stansell Electric Company, Inc.		\$7,195.0000	\$7,195.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,404.000 L.F.		
Wade Electric Company, Inc.		\$3.0000	\$4,212.00
Stansell Electric Company, Inc.		\$1.4500	\$2,035.80
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,324.000 L.F.		
Wade Electric Company, Inc.		\$3.5000	\$4,634.00
Stansell Electric Company, Inc.		\$1.6500	\$2,184.60
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	158.000 L.F.		
Wade Electric Company, Inc.		\$4.0000	\$632.00
Stansell Electric Company, Inc.		\$1.7500	\$276.50
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	239.000 L.F.		
Wade Electric Company, Inc.		\$18.0000	\$4,302.00
Stansell Electric Company, Inc.		\$26.7000	\$6,381.30
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	45.000 L.F.		
Wade Electric Company, Inc.		\$20.0000	\$900.00
Stansell Electric Company, Inc.		\$28.8000	\$1,296.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	721.000 L.F.		
Wade Electric Company, Inc.		\$27.0000	\$19,467.00
Stansell Electric Company, Inc.		\$72.2000	\$52,056.20
730-13.02 VEHICLE DETECTOR (VIDEO)			
	4.000 EACH		
Wade Electric Company, Inc.		\$9,500.0000	\$38,000.00
Stansell Electric Company, Inc.		\$6,410.0000	\$25,640.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Wade Electric Company, Inc.		\$16,828.0000	\$16,828.00
Stansell Electric Company, Inc.		\$19,190.0000	\$19,190.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Wade Electric Company, Inc.		\$8,000.0000	\$8,000.00
Stansell Electric Company, Inc.		\$5,270.0000	\$5,270.00
730-23.30 PEDESTAL POLE (DECORATIVE - 10')			
	2.000 EACH		
Wade Electric Company, Inc.		\$6,200.0000	\$12,400.00
Stansell Electric Company, Inc.		\$4,100.0000	\$8,200.00

		UNIT PRICE	EXTENSION
730-23.36 CANTILEVER SIGNAL SUPPORT (DECORATIVE - 1 ARM @ 35')			
	1.000 EACH		
Wade Electric Company, Inc.		\$27,500.0000	\$27,500.00
Stansell Electric Company, Inc.		\$38,900.0000	\$38,900.00
730-23.37 CANTILEVER SIGNAL SUPPORT (DECORATIVE - 1 ARM @ 48')			
	1.000 EACH		
Wade Electric Company, Inc.		\$32,000.0000	\$32,000.00
Stansell Electric Company, Inc.		\$42,300.0000	\$42,300.00
730-23.38 CANTILEVER SIGNAL SUPPORT (DECORATIVE - 1 ARM @ 55')			
	1.000 EACH		
Wade Electric Company, Inc.		\$35,000.0000	\$35,000.00
Stansell Electric Company, Inc.		\$44,340.0000	\$44,340.00
730-23.39 CANTILEVER SIGNAL SUPPORT (DECORATIVE - 1 ARM @ 60')			
	1.000 EACH		
Wade Electric Company, Inc.		\$38,000.0000	\$38,000.00
Stansell Electric Company, Inc.		\$49,650.0000	\$49,650.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Wade Electric Company, Inc.		\$980.0000	\$7,840.00
Stansell Electric Company, Inc.		\$1,620.0000	\$12,960.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Wade Electric Company, Inc.		\$5,760.0000	\$5,760.00
Stansell Electric Company, Inc.		\$10,700.0000	\$10,700.00

SUB-TOTAL ROADWAY

Wade Electric Company, Inc.	\$435,883.00
Stansell Electric Company, Inc.	\$560,941.80

TOTAL CONTRACT

Wade Electric Company, Inc.	\$435,883.00
Stansell Electric Company, Inc.	\$560,941.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

RUTHERFORD COUNTY (Contract No. CNU921 Call 003)

75100-4119-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-24 EB AT L.M. 17.86 (EXIT 81A AND 81B).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$150,088.65
Superior Traffic Control, LLC	\$155,145.58
LU, Inc.	\$162,940.13

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,775.0000	\$7,550.00
Superior Traffic Control, LLC		\$2,200.0000	\$4,400.00
LU, Inc.		\$2,300.0000	\$4,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$2,000.0000	\$2,000.00
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
LU, Inc.		\$1,150.0000	\$1,150.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	10.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$7,000.00
Superior Traffic Control, LLC		\$500.0000	\$5,000.00
LU, Inc.		\$690.0000	\$6,900.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	780.000 L.F.		
Vulcan Construction Materials, LLC		\$22.7500	\$17,745.00
Superior Traffic Control, LLC		\$15.0000	\$11,700.00
LU, Inc.		\$25.8800	\$20,186.40
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	180.000 EACH		
Vulcan Construction Materials, LLC		\$24.5000	\$4,410.00
Superior Traffic Control, LLC		\$10.0000	\$1,800.00
LU, Inc.		\$27.6000	\$4,968.00
712-04.50 BARRIER RAIL DELINEATOR			
	25.000 EACH		
Vulcan Construction Materials, LLC		\$7.0000	\$175.00
Superior Traffic Control, LLC		\$5.0000	\$125.00
LU, Inc.		\$10.6200	\$265.50
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	100.000 HOUR		
Vulcan Construction Materials, LLC		\$50.0000	\$5,000.00
Superior Traffic Control, LLC		\$90.0000	\$9,000.00
LU, Inc.		\$97.2300	\$9,723.00
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (92 +-)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$77,550.0000	\$77,550.00
Superior Traffic Control, LLC		\$103,017.5800	\$103,017.58
LU, Inc.		\$85,445.0000	\$85,445.00

		UNIT PRICE	EXTENSION
713-14	EXTRUDED ALUMINUM PANEL SIGNS		
			461.000 S.F.
	Vulcan Construction Materials, LLC	\$19.6500	\$9,058.65
	Superior Traffic Control, LLC	\$23.0000	\$10,603.00
	LU, Inc.	\$20.6800	\$9,533.48
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
			1.000 EACH
	Vulcan Construction Materials, LLC	\$1,500.0000	\$1,500.00
	Superior Traffic Control, LLC	\$2,000.0000	\$2,000.00
	LU, Inc.	\$9,918.7500	\$9,918.75
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
			2.000 EACH
	Vulcan Construction Materials, LLC	\$900.0000	\$1,800.00
	Superior Traffic Control, LLC	\$2,000.0000	\$4,000.00
	LU, Inc.	\$2,875.0000	\$5,750.00
717-01	MOBILIZATION		
			1.000 LS
	Vulcan Construction Materials, LLC	\$16,300.0000	\$16,300.00
	Superior Traffic Control, LLC	\$2,000.0000	\$2,000.00
	LU, Inc.	\$4,500.0000	\$4,500.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC	\$150,088.65
Superior Traffic Control, LLC	\$155,145.58
LU, Inc.	\$162,940.13

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$150,088.65
Superior Traffic Control, LLC	\$155,145.58
LU, Inc.	\$162,940.13

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER (Contract No. CNU327 Call 004)

98100-4168-04,98100-4169-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2022

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$534,997.50
Blevins Enterprises, Inc.	\$565,809.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)		
	1,527.000 EACH	
Sweeping Corporation of America, Inc.	\$30.0000	\$45,810.00
Blevins Enterprises, Inc.	\$25.0000	\$38,175.00
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	141.000 EACH	
Sweeping Corporation of America, Inc.	\$22.0000	\$3,102.00
Blevins Enterprises, Inc.	\$22.0000	\$3,102.00
611-07.13 PIPE CLEANING (<18IN DIA.)		
	1,500.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.0000	\$1,500.00
Blevins Enterprises, Inc.	\$1.0000	\$1,500.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)		
	500.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.0000	\$500.00
Blevins Enterprises, Inc.	\$1.0000	\$500.00
712-01.02 LANE CLOSURE		
	60.000 EACH	
Sweeping Corporation of America, Inc.	\$200.0000	\$12,000.00
Blevins Enterprises, Inc.	\$175.0000	\$10,500.00
719-01 SWEEPING		
	16,001.000 L.M.	
Sweeping Corporation of America, Inc.	\$29.5035	\$472,085.50
Blevins Enterprises, Inc.	\$32.0000	\$512,032.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.

\$534,997.50

Blevins Enterprises, Inc.

\$565,809.00

TOTAL CONTRACT

Sweeping Corporation of America, Inc.

\$534,997.50

Blevins Enterprises, Inc.

\$565,809.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY (Contract No. CNU330 Call 005)

98400-4152-04,98400-4153-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2022

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$879,999.42

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.11 CLEAN DRAIN(WITH GRATE)	3,302.000 EACH	
Sweeping Corporation of America, Inc.	\$39.0000	\$128,778.00
611-07.12 CLEAN DRAIN(WALL DRAIN)	1,057.000 EACH	
Sweeping Corporation of America, Inc.	\$35.0000	\$36,995.00
611-07.13 PIPE CLEANING (<18IN DIA.)	2,200.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.7500	\$3,850.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)	1,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.7500	\$1,750.00
712-01.02 LANE CLOSURE	80.000 EACH	
Sweeping Corporation of America, Inc.	\$290.0000	\$23,200.00
719-01.02 ROADWAY SWEEPING	1,849.000 L.M.	
Sweeping Corporation of America, Inc.	\$68.6724	\$126,975.27
719-01.11 SWEEPING	15,308.000 L.M.	
Sweeping Corporation of America, Inc.	\$36.4810	\$558,451.15

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.

\$879,999.42

TOTAL CONTRACT

Sweeping Corporation of America, Inc.

\$879,999.42

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

BLOUNT COUNTY (Contract No. CNU317 Call 006)

R-HSIP-33(118),05001-3289-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 129 (U.S. 411, S.R. 33) AT FOOTHILLS MALL DRIVE/MONTGOMERY LANE (L.M. 10.21).

PROJECT LENGTH - 0.497 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 13.50%

	TOTAL CONTRACT
Whaley Construction, LLC	\$3,911,137.19
APAC-Atlantic, Inc.	\$4,274,471.80
J & M Grading Division, LLC	\$4,471,008.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Whaley Construction, LLC		\$64,915.9500	\$64,915.95
APAC-Atlantic, Inc.		\$145,000.0000	\$145,000.00
J & M Grading Division, LLC		\$100,000.0000	\$100,000.00
109-10.01 TRAINEE			
	1,180.000 HOUR		
Whaley Construction, LLC		\$0.8000	\$944.00
APAC-Atlantic, Inc.		\$0.8000	\$944.00
J & M Grading Division, LLC		\$0.8000	\$944.00
201-01 CLEARING AND GRUBBING			
	1.000 LS		
Whaley Construction, LLC		\$110,000.0000	\$110,000.00
APAC-Atlantic, Inc.		\$39,000.0000	\$39,000.00
J & M Grading Division, LLC		\$100,000.0000	\$100,000.00
202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 8)			
	1.000 LS		
Whaley Construction, LLC		\$2,500.0000	\$2,500.00
APAC-Atlantic, Inc.		\$2,800.0000	\$2,800.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 25)			
	1.000 LS		
Whaley Construction, LLC		\$500.0000	\$500.00
APAC-Atlantic, Inc.		\$555.0000	\$555.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
202-06.03 REMOVAL OF BUILDINGS (TRACT NO. 26)			
	1.000 LS		
Whaley Construction, LLC		\$1,500.0000	\$1,500.00
APAC-Atlantic, Inc.		\$1,650.0000	\$1,650.00
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
202-06.04 REMOVAL OF BUILDINGS (TRACT NO. 27)			
	1.000 LS		
Whaley Construction, LLC		\$1,500.0000	\$1,500.00
APAC-Atlantic, Inc.		\$1,650.0000	\$1,650.00
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00
202-06.05 REMOVAL OF BUILDINGS (TRACT NO. 28)			
	1.000 LS		
Whaley Construction, LLC		\$1,500.0000	\$1,500.00
APAC-Atlantic, Inc.		\$1,650.0000	\$1,650.00
J & M Grading Division, LLC		\$3,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
202-06.06 REMOVAL OF BUILDINGS (TRACT NO. 30)			
	1.000 LS		
Whaley Construction, LLC		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$2,000.0000	\$2,000.00
202-06.07 REMOVAL OF BUILDINGS (TRACT NO. 31)			
	1.000 LS		
Whaley Construction, LLC		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
202-06.08 REMOVAL OF BUILDINGS (TRACT NO. 33)			
	1.000 LS		
Whaley Construction, LLC		\$1,500.0000	\$1,500.00
APAC-Atlantic, Inc.		\$1,650.0000	\$1,650.00
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
202-06.09 REMOVAL OF BUILDINGS (TRACT NO. 34)			
	1.000 LS		
Whaley Construction, LLC		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
202-06.10 REMOVAL OF BUILDINGS (TRACT NO. 35)			
	1.000 LS		
Whaley Construction, LLC		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
202-06.11 REMOVAL OF BUILDINGS (TRACT NO. 36)			
	1.000 LS		
Whaley Construction, LLC		\$1,200.0000	\$1,200.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	5,401.000 C.Y.		
Whaley Construction, LLC		\$12.2500	\$66,162.25
APAC-Atlantic, Inc.		\$13.5000	\$72,913.50
J & M Grading Division, LLC		\$22.0000	\$118,822.00
203-06 WATER			
	80.000 M.G.		
Whaley Construction, LLC		\$50.0000	\$4,000.00
APAC-Atlantic, Inc.		\$55.0000	\$4,400.00
J & M Grading Division, LLC		\$20.0000	\$1,600.00

		UNIT PRICE	EXTENSION
209-02.05 12" TEMPORARY SLOPE DRAIN	121.000 L.F.		
Whaley Construction, LLC		\$25.0000	\$3,025.00
APAC-Atlantic, Inc.		\$15.0000	\$1,815.00
J & M Grading Division, LLC		\$15.0000	\$1,815.00
209-03.23 FILTER SOCK (24 INCH)	103.000 L.F.		
Whaley Construction, LLC		\$33.0000	\$3,399.00
APAC-Atlantic, Inc.		\$33.0000	\$3,399.00
J & M Grading Division, LLC		\$6.0500	\$623.15
209-05 SEDIMENT REMOVAL	60.000 C.Y.		
Whaley Construction, LLC		\$1.0000	\$60.00
APAC-Atlantic, Inc.		\$33.0000	\$1,980.00
J & M Grading Division, LLC		\$20.0000	\$1,200.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	3,257.000 L.F.		
Whaley Construction, LLC		\$3.8500	\$12,539.45
APAC-Atlantic, Inc.		\$4.0000	\$13,028.00
J & M Grading Division, LLC		\$4.2500	\$13,842.25
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)	3,519.000 L.F.		
Whaley Construction, LLC		\$1.6500	\$5,806.35
APAC-Atlantic, Inc.		\$1.5000	\$5,278.50
J & M Grading Division, LLC		\$1.6000	\$5,630.40
209-08.08 ENHANCED ROCK CHECK DAM	6.000 EACH		
Whaley Construction, LLC		\$825.0000	\$4,950.00
APAC-Atlantic, Inc.		\$850.0000	\$5,100.00
J & M Grading Division, LLC		\$500.0000	\$3,000.00
209-08.09 FILTER SOCK CHECK DAM	76.000 EACH		
Whaley Construction, LLC		\$412.5000	\$31,350.00
APAC-Atlantic, Inc.		\$415.0000	\$31,540.00
J & M Grading Division, LLC		\$350.0000	\$26,600.00
209-09.01 SANDBAGS	350.000 BAG		
Whaley Construction, LLC		\$5.0000	\$1,750.00
APAC-Atlantic, Inc.		\$20.0000	\$7,000.00
J & M Grading Division, LLC		\$5.0000	\$1,750.00

		UNIT PRICE	EXTENSION
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	38.000 EACH		
Whaley Construction, LLC		\$192.5000	\$7,315.00
APAC-Atlantic, Inc.		\$195.0000	\$7,410.00
J & M Grading Division, LLC		\$350.0000	\$13,300.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	50.000 S.Y.		
Whaley Construction, LLC		\$5.0000	\$250.00
APAC-Atlantic, Inc.		\$10.0000	\$500.00
J & M Grading Division, LLC		\$5.0000	\$250.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	7.000 EACH		
Whaley Construction, LLC		\$825.0000	\$5,775.00
APAC-Atlantic, Inc.		\$830.0000	\$5,810.00
J & M Grading Division, LLC		\$400.0000	\$2,800.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	9.000 EACH		
Whaley Construction, LLC		\$357.5000	\$3,217.50
APAC-Atlantic, Inc.		\$360.0000	\$3,240.00
J & M Grading Division, LLC		\$350.0000	\$3,150.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	1.000 EACH		
Whaley Construction, LLC		\$880.0000	\$880.00
APAC-Atlantic, Inc.		\$900.0000	\$900.00
J & M Grading Division, LLC		\$600.0000	\$600.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	1.000 EACH		
Whaley Construction, LLC		\$880.0000	\$880.00
APAC-Atlantic, Inc.		\$900.0000	\$900.00
J & M Grading Division, LLC		\$750.0000	\$750.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	5,023.000 TON		
Whaley Construction, LLC		\$30.2500	\$151,945.75
APAC-Atlantic, Inc.		\$33.0000	\$165,759.00
J & M Grading Division, LLC		\$30.0000	\$150,690.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	13.000 TON		
Whaley Construction, LLC		\$45.0000	\$585.00
APAC-Atlantic, Inc.		\$24.2500	\$315.25
J & M Grading Division, LLC		\$50.0000	\$650.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	136.000 TON		
Whaley Construction, LLC		\$106.8700	\$14,534.32
APAC-Atlantic, Inc.		\$175.0000	\$23,800.00
J & M Grading Division, LLC		\$100.0000	\$13,600.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	89.000 TON		
Whaley Construction, LLC		\$132.0000	\$11,748.00
APAC-Atlantic, Inc.		\$200.0000	\$17,800.00
J & M Grading Division, LLC		\$123.6000	\$11,000.40
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	712.000 TON		
Whaley Construction, LLC		\$99.5500	\$70,879.60
APAC-Atlantic, Inc.		\$145.0000	\$103,240.00
J & M Grading Division, LLC		\$93.2500	\$66,394.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,613.000 TON		
Whaley Construction, LLC		\$82.2300	\$132,636.99
APAC-Atlantic, Inc.		\$105.0000	\$169,365.00
J & M Grading Division, LLC		\$77.0000	\$124,201.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	818.000 TON		
Whaley Construction, LLC		\$95.5900	\$78,192.62
APAC-Atlantic, Inc.		\$105.0000	\$85,890.00
J & M Grading Division, LLC		\$89.5000	\$73,211.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	16.000 TON		
Whaley Construction, LLC		\$550.0000	\$8,800.00
APAC-Atlantic, Inc.		\$550.0000	\$8,800.00
J & M Grading Division, LLC		\$515.0000	\$8,240.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	24.000 TON		
Whaley Construction, LLC		\$660.0000	\$15,840.00
APAC-Atlantic, Inc.		\$900.0000	\$21,600.00
J & M Grading Division, LLC		\$620.0000	\$14,880.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	475.000 TON		
Whaley Construction, LLC		\$120.1800	\$57,085.50
APAC-Atlantic, Inc.		\$136.0000	\$64,600.00
J & M Grading Division, LLC		\$112.5000	\$53,437.50

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	133.000 TON		
Whaley Construction, LLC		\$155.8700	\$20,730.71
APAC-Atlantic, Inc.		\$190.0000	\$25,270.00
J & M Grading Division, LLC		\$146.0000	\$19,418.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,349.000 TON		
Whaley Construction, LLC		\$114.9500	\$270,017.55
APAC-Atlantic, Inc.		\$118.0000	\$277,182.00
J & M Grading Division, LLC		\$127.5000	\$299,497.50
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,094.000 L.F.		
Whaley Construction, LLC		\$84.3500	\$92,278.90
APAC-Atlantic, Inc.		\$100.0000	\$109,400.00
J & M Grading Division, LLC		\$70.0000	\$76,580.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	329.000 L.F.		
Whaley Construction, LLC		\$102.1700	\$33,613.93
APAC-Atlantic, Inc.		\$118.0000	\$38,822.00
J & M Grading Division, LLC		\$95.0000	\$31,255.00
607-05.30 24" PIPE CULVERT			
	23.000 L.F.		
Whaley Construction, LLC		\$74.2700	\$1,708.21
APAC-Atlantic, Inc.		\$82.0000	\$1,886.00
J & M Grading Division, LLC		\$95.0000	\$2,185.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	424.000 L.F.		
Whaley Construction, LLC		\$112.5600	\$47,725.44
APAC-Atlantic, Inc.		\$130.0000	\$55,120.00
J & M Grading Division, LLC		\$180.0000	\$76,320.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	1,052.000 L.F.		
Whaley Construction, LLC		\$116.9700	\$123,052.44
APAC-Atlantic, Inc.		\$135.0000	\$142,020.00
J & M Grading Division, LLC		\$190.0000	\$199,880.00
607-11.03 60" CONCRETE PIPE CULVERT (CLASS III)			
	413.000 L.F.		
Whaley Construction, LLC		\$264.2700	\$109,143.51
APAC-Atlantic, Inc.		\$300.0000	\$123,900.00
J & M Grading Division, LLC		\$300.0000	\$123,900.00

		UNIT PRICE	EXTENSION
607-13.30 72" PIPE CULVERT			
	11.000 L.F.		
Whaley Construction, LLC		\$475.1200	\$5,226.32
APAC-Atlantic, Inc.		\$550.0000	\$6,050.00
J & M Grading Division, LLC		\$700.0000	\$7,700.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	2.000 EACH		
Whaley Construction, LLC		\$6,527.1300	\$13,054.26
APAC-Atlantic, Inc.		\$7,250.0000	\$14,500.00
J & M Grading Division, LLC		\$17,000.0000	\$34,000.00
611-01.03 MANHOLES, > 8' - 12' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$6,814.6900	\$6,814.69
APAC-Atlantic, Inc.		\$7,600.0000	\$7,600.00
J & M Grading Division, LLC		\$10,000.0000	\$10,000.00
611-01.04 MANHOLES, > 12' - 16' DEPTH			
	5.000 EACH		
Whaley Construction, LLC		\$9,812.6500	\$49,063.25
APAC-Atlantic, Inc.		\$11,000.0000	\$55,000.00
J & M Grading Division, LLC		\$12,000.0000	\$60,000.00
611-01.05 MANHOLES, > 16' - 20' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$14,239.5800	\$14,239.58
APAC-Atlantic, Inc.		\$16,000.0000	\$16,000.00
J & M Grading Division, LLC		\$12,000.0000	\$12,000.00
611-01.07 MANHOLES, > 24' - 28' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$19,478.3200	\$19,478.32
APAC-Atlantic, Inc.		\$22,000.0000	\$22,000.00
J & M Grading Division, LLC		\$15,000.0000	\$15,000.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	30.000 C.Y.		
Whaley Construction, LLC		\$1,499.2300	\$44,976.90
APAC-Atlantic, Inc.		\$1,650.0000	\$49,500.00
J & M Grading Division, LLC		\$1,500.0000	\$45,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	515.000 LB.		
Whaley Construction, LLC		\$7.2300	\$3,723.45
APAC-Atlantic, Inc.		\$8.0000	\$4,120.00
J & M Grading Division, LLC		\$2.2500	\$1,158.75

		UNIT PRICE	EXTENSION
611-07.34 36IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Whaley Construction, LLC		\$8,999.1200	\$8,999.12
APAC-Atlantic, Inc.		\$10,000.0000	\$10,000.00
J & M Grading Division, LLC		\$15,000.0000	\$15,000.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	5.000 EACH		
Whaley Construction, LLC		\$3,256.1700	\$16,280.85
APAC-Atlantic, Inc.		\$3,600.0000	\$18,000.00
J & M Grading Division, LLC		\$3,500.0000	\$17,500.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	7.000 EACH		
Whaley Construction, LLC		\$3,569.8500	\$24,988.95
APAC-Atlantic, Inc.		\$4,000.0000	\$28,000.00
J & M Grading Division, LLC		\$4,000.0000	\$28,000.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	4.000 EACH		
Whaley Construction, LLC		\$8,745.3600	\$34,981.44
APAC-Atlantic, Inc.		\$9,700.0000	\$38,800.00
J & M Grading Division, LLC		\$8,500.0000	\$34,000.00
611-13.01 CATCH BASINS, TYPE 13, 0' - 4' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$3,247.1200	\$3,247.12
APAC-Atlantic, Inc.		\$3,600.0000	\$3,600.00
J & M Grading Division, LLC		\$4,000.0000	\$4,000.00
611-13.02 CATCH BASINS, TYPE 13, > 4' - 8' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$3,898.2300	\$3,898.23
APAC-Atlantic, Inc.		\$4,300.0000	\$4,300.00
J & M Grading Division, LLC		\$5,000.0000	\$5,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	2.000 EACH		
Whaley Construction, LLC		\$7,128.9600	\$14,257.92
APAC-Atlantic, Inc.		\$8,000.0000	\$16,000.00
J & M Grading Division, LLC		\$11,500.0000	\$23,000.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$4,212.2800	\$4,212.28
APAC-Atlantic, Inc.		\$5,000.0000	\$5,000.00
J & M Grading Division, LLC		\$3,500.0000	\$3,500.00

		UNIT PRICE	EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000 EACH		
Whaley Construction, LLC		\$5,896.3200	\$5,896.32
APAC-Atlantic, Inc.		\$6,500.0000	\$6,500.00
J & M Grading Division, LLC		\$5,500.0000	\$5,500.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH	2.000 EACH		
Whaley Construction, LLC		\$6,500.0000	\$13,000.00
APAC-Atlantic, Inc.		\$7,200.0000	\$14,400.00
J & M Grading Division, LLC		\$13,000.0000	\$26,000.00
611-44.02 CATCH BASINS, TYPE 44, > 4' - 8' DEPTH	1.000 EACH		
Whaley Construction, LLC		\$6,500.0000	\$6,500.00
APAC-Atlantic, Inc.		\$7,200.0000	\$7,200.00
J & M Grading Division, LLC		\$20,000.0000	\$20,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	40.000 L.F.		
Whaley Construction, LLC		\$50.0000	\$2,000.00
APAC-Atlantic, Inc.		\$55.5000	\$2,220.00
J & M Grading Division, LLC		\$55.0000	\$2,200.00
701-03 CONCRETE MEDIAN PAVEMENT	174.000 C.Y.		
Whaley Construction, LLC		\$525.0000	\$91,350.00
APAC-Atlantic, Inc.		\$465.0000	\$80,910.00
J & M Grading Division, LLC		\$840.0000	\$146,160.00
702-01 CONCRETE CURB	69.000 C.Y.		
Whaley Construction, LLC		\$800.0000	\$55,200.00
APAC-Atlantic, Inc.		\$400.0000	\$27,600.00
J & M Grading Division, LLC		\$1,980.0000	\$136,620.00
702-03 CONCRETE COMBINED CURB & GUTTER	197.000 C.Y.		
Whaley Construction, LLC		\$780.0000	\$153,660.00
APAC-Atlantic, Inc.		\$420.0000	\$82,740.00
J & M Grading Division, LLC		\$750.0000	\$147,750.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	2,482.000 L.F.		
Whaley Construction, LLC		\$20.3500	\$50,508.70
APAC-Atlantic, Inc.		\$20.5000	\$50,881.00
J & M Grading Division, LLC		\$20.3500	\$50,508.70

		UNIT PRICE	EXTENSION
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	3.000 EACH		
Whaley Construction, LLC		\$990.0000	\$2,970.00
APAC-Atlantic, Inc.		\$1,000.0000	\$3,000.00
J & M Grading Division, LLC		\$990.0000	\$2,970.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Whaley Construction, LLC		\$2,420.0000	\$7,260.00
APAC-Atlantic, Inc.		\$2,500.0000	\$7,500.00
J & M Grading Division, LLC		\$2,420.0000	\$7,260.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	450.000 TON		
Whaley Construction, LLC		\$41.0000	\$18,450.00
APAC-Atlantic, Inc.		\$46.0000	\$20,700.00
J & M Grading Division, LLC		\$38.0000	\$17,100.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	77.000 TON		
Whaley Construction, LLC		\$41.0000	\$3,157.00
APAC-Atlantic, Inc.		\$46.0000	\$3,542.00
J & M Grading Division, LLC		\$40.0000	\$3,080.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	553.000 TON		
Whaley Construction, LLC		\$45.0000	\$24,885.00
APAC-Atlantic, Inc.		\$50.0000	\$27,650.00
J & M Grading Division, LLC		\$40.0000	\$22,120.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	3,144.000 L.F.		
Whaley Construction, LLC		\$13.2000	\$41,500.80
APAC-Atlantic, Inc.		\$14.5000	\$45,588.00
J & M Grading Division, LLC		\$10.0000	\$31,440.00
710-05 LATERAL UNDERDRAIN			
	200.000 L.F.		
Whaley Construction, LLC		\$9.9000	\$1,980.00
APAC-Atlantic, Inc.		\$10.0000	\$2,000.00
J & M Grading Division, LLC		\$10.0000	\$2,000.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	4.000 EACH		
Whaley Construction, LLC		\$1,320.0000	\$5,280.00
APAC-Atlantic, Inc.		\$1,350.0000	\$5,400.00
J & M Grading Division, LLC		\$1,200.0000	\$4,800.00

		UNIT PRICE	EXTENSION
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	1.000 EACH		
Whaley Construction, LLC		\$1,320.0000	\$1,320.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$1,200.0000	\$1,200.00
710-06.14 LATERAL UNDERDRAIN ENDWALL (5:1)			
	2.000 EACH		
Whaley Construction, LLC		\$1,320.0000	\$2,640.00
APAC-Atlantic, Inc.		\$1,350.0000	\$2,700.00
J & M Grading Division, LLC		\$1,200.0000	\$2,400.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	1.000 EACH		
Whaley Construction, LLC		\$1,320.0000	\$1,320.00
APAC-Atlantic, Inc.		\$1,350.0000	\$1,350.00
J & M Grading Division, LLC		\$1,200.0000	\$1,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Whaley Construction, LLC		\$100,000.0000	\$100,000.00
APAC-Atlantic, Inc.		\$100,000.0000	\$100,000.00
J & M Grading Division, LLC		\$105,000.0000	\$105,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Whaley Construction, LLC		\$40.0000	\$4,000.00
APAC-Atlantic, Inc.		\$28.0000	\$2,800.00
J & M Grading Division, LLC		\$50.0000	\$5,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	225.000 EACH		
Whaley Construction, LLC		\$15.0000	\$3,375.00
APAC-Atlantic, Inc.		\$14.0000	\$3,150.00
J & M Grading Division, LLC		\$15.0000	\$3,375.00
712-06 SIGNS (CONSTRUCTION)			
	880.000 S.F.		
Whaley Construction, LLC		\$8.0000	\$7,040.00
APAC-Atlantic, Inc.		\$8.0000	\$7,040.00
J & M Grading Division, LLC		\$8.0000	\$7,040.00
712-08.03 ARROW BOARD (TYPE C)			
	7.000 EACH		
Whaley Construction, LLC		\$2,500.0000	\$17,500.00
APAC-Atlantic, Inc.		\$2,225.0000	\$15,575.00
J & M Grading Division, LLC		\$2,200.0000	\$15,400.00

		UNIT PRICE	EXTENSION
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	4.000 C.Y.		
Whaley Construction, LLC		\$715.0000	\$2,860.00
APAC-Atlantic, Inc.		\$725.0000	\$2,900.00
J & M Grading Division, LLC		\$715.0000	\$2,860.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,481.000 LB.		
Whaley Construction, LLC		\$2.5300	\$3,746.93
APAC-Atlantic, Inc.		\$2.5000	\$3,702.50
J & M Grading Division, LLC		\$3.7500	\$5,553.75
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	2,460.000 LB.		
Whaley Construction, LLC		\$5.0000	\$12,300.00
APAC-Atlantic, Inc.		\$5.0000	\$12,300.00
J & M Grading Division, LLC		\$4.5000	\$11,070.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 108'-3")			
	1.000 EACH		
Whaley Construction, LLC		\$81,007.5000	\$81,007.50
APAC-Atlantic, Inc.		\$86,000.0000	\$86,000.00
J & M Grading Division, LLC		\$119,000.0000	\$119,000.00
713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN 64'-0")			
	1.000 EACH		
Whaley Construction, LLC		\$59,745.0000	\$59,745.00
APAC-Atlantic, Inc.		\$30,000.0000	\$30,000.00
J & M Grading Division, LLC		\$95,500.0000	\$95,500.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	537.000 S.F.		
Whaley Construction, LLC		\$23.4300	\$12,581.91
APAC-Atlantic, Inc.		\$24.0000	\$12,888.00
J & M Grading Division, LLC		\$25.3000	\$13,586.10
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK			
	118.000 S.F.		
Whaley Construction, LLC		\$21.1800	\$2,499.24
APAC-Atlantic, Inc.		\$21.4000	\$2,525.20
J & M Grading Division, LLC		\$48.0000	\$5,664.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Whaley Construction, LLC		\$2,420.0000	\$2,420.00
APAC-Atlantic, Inc.		\$2,500.0000	\$2,500.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00

		UNIT PRICE	EXTENSION
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	6.000 EACH		
Whaley Construction, LLC		\$308.0000	\$1,848.00
APAC-Atlantic, Inc.		\$310.0000	\$1,860.00
J & M Grading Division, LLC		\$377.0000	\$2,262.00
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	189.000 EACH		
Whaley Construction, LLC		\$10.7300	\$2,027.97
APAC-Atlantic, Inc.		\$11.0000	\$2,079.00
J & M Grading Division, LLC		\$10.7500	\$2,031.75
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	189.000 EACH		
Whaley Construction, LLC		\$5.5000	\$1,039.50
APAC-Atlantic, Inc.		\$5.5000	\$1,039.50
J & M Grading Division, LLC		\$5.5000	\$1,039.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	245.000 EACH		
Whaley Construction, LLC		\$27.5000	\$6,737.50
APAC-Atlantic, Inc.		\$28.0000	\$6,860.00
J & M Grading Division, LLC		\$27.5000	\$6,737.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	75.000 EACH		
Whaley Construction, LLC		\$13.2000	\$990.00
APAC-Atlantic, Inc.		\$13.3500	\$1,001.25
J & M Grading Division, LLC		\$13.2000	\$990.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	19.000 S.Y.		
Whaley Construction, LLC		\$19.5300	\$371.07
APAC-Atlantic, Inc.		\$20.0000	\$380.00
J & M Grading Division, LLC		\$20.0000	\$380.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	328.000 L.F.		
Whaley Construction, LLC		\$9.6300	\$3,158.64
APAC-Atlantic, Inc.		\$10.0000	\$3,280.00
J & M Grading Division, LLC		\$15.0000	\$4,920.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	28.000 EACH		
Whaley Construction, LLC		\$137.5000	\$3,850.00
APAC-Atlantic, Inc.		\$140.0000	\$3,920.00
J & M Grading Division, LLC		\$150.0000	\$4,200.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	589.000 L.F.		
Whaley Construction, LLC		\$6.3300	\$3,728.37
APAC-Atlantic, Inc.		\$6.4000	\$3,769.60
J & M Grading Division, LLC		\$6.5000	\$3,828.50
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	260.000 L.F.		
Whaley Construction, LLC		\$1.6500	\$429.00
APAC-Atlantic, Inc.		\$1.6500	\$429.00
J & M Grading Division, LLC		\$1.6500	\$429.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000 EACH		
Whaley Construction, LLC		\$192.5000	\$770.00
APAC-Atlantic, Inc.		\$200.0000	\$800.00
J & M Grading Division, LLC		\$200.0000	\$800.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000 EACH		
Whaley Construction, LLC		\$165.0000	\$330.00
APAC-Atlantic, Inc.		\$165.0000	\$330.00
J & M Grading Division, LLC		\$175.0000	\$350.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	121.000 L.F.		
Whaley Construction, LLC		\$6.3300	\$765.93
APAC-Atlantic, Inc.		\$6.2500	\$756.25
J & M Grading Division, LLC		\$6.5000	\$786.50
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	8.000 EACH		
Whaley Construction, LLC		\$137.5000	\$1,100.00
APAC-Atlantic, Inc.		\$140.0000	\$1,120.00
J & M Grading Division, LLC		\$150.0000	\$1,200.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	2.000 EACH		
Whaley Construction, LLC		\$192.5000	\$385.00
APAC-Atlantic, Inc.		\$200.0000	\$400.00
J & M Grading Division, LLC		\$200.0000	\$400.00
716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	2.000 EACH		
Whaley Construction, LLC		\$192.5000	\$385.00
APAC-Atlantic, Inc.		\$200.0000	\$400.00
J & M Grading Division, LLC		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000 EACH		
Whaley Construction, LLC		\$192.5000	\$385.00
APAC-Atlantic, Inc.		\$200.0000	\$400.00
J & M Grading Division, LLC		\$200.0000	\$400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.000 L.M.		
Whaley Construction, LLC		\$852.5000	\$852.50
APAC-Atlantic, Inc.		\$860.0000	\$860.00
J & M Grading Division, LLC		\$855.0000	\$855.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	328.000 L.F.		
Whaley Construction, LLC		\$5.2300	\$1,715.44
APAC-Atlantic, Inc.		\$5.2500	\$1,722.00
J & M Grading Division, LLC		\$8.0000	\$2,624.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)	28.000 EACH		
Whaley Construction, LLC		\$55.0000	\$1,540.00
APAC-Atlantic, Inc.		\$55.0000	\$1,540.00
J & M Grading Division, LLC		\$75.0000	\$2,100.00
716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	2.000 EACH		
Whaley Construction, LLC		\$82.5000	\$165.00
APAC-Atlantic, Inc.		\$85.0000	\$170.00
J & M Grading Division, LLC		\$100.0000	\$200.00
716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW)	8.000 EACH		
Whaley Construction, LLC		\$55.0000	\$440.00
APAC-Atlantic, Inc.		\$55.0000	\$440.00
J & M Grading Division, LLC		\$100.0000	\$800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	4.000 L.M.		
Whaley Construction, LLC		\$962.5000	\$3,850.00
APAC-Atlantic, Inc.		\$975.0000	\$3,900.00
J & M Grading Division, LLC		\$975.0000	\$3,900.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)	621.000 L.F.		
Whaley Construction, LLC		\$0.2200	\$136.62
APAC-Atlantic, Inc.		\$0.2500	\$155.25
J & M Grading Division, LLC		\$0.2500	\$155.25

		UNIT PRICE	EXTENSION
716-06.01 PAINTED WORD PVMT MARK ()			
	4.000 EACH		
Whaley Construction, LLC		\$110.0000	\$440.00
APAC-Atlantic, Inc.		\$110.0000	\$440.00
J & M Grading Division, LLC		\$125.0000	\$500.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	5.000 L.M.		
Whaley Construction, LLC		\$2,750.0000	\$13,750.00
APAC-Atlantic, Inc.		\$2,800.0000	\$14,000.00
J & M Grading Division, LLC		\$2,750.0000	\$13,750.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)			
	0.100 L.M.		
Whaley Construction, LLC		\$4,125.0000	\$412.50
APAC-Atlantic, Inc.		\$4,125.0000	\$412.50
J & M Grading Division, LLC		\$4,125.0000	\$412.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	4.000 L.M.		
Whaley Construction, LLC		\$4,950.0000	\$19,800.00
APAC-Atlantic, Inc.		\$5,000.0000	\$20,000.00
J & M Grading Division, LLC		\$4,950.0000	\$19,800.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	927.000 L.F.		
Whaley Construction, LLC		\$2.4800	\$2,298.96
APAC-Atlantic, Inc.		\$2.5000	\$2,317.50
J & M Grading Division, LLC		\$2.5000	\$2,317.50
716-12.04 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)			
	120.000 L.F.		
Whaley Construction, LLC		\$1.1000	\$132.00
APAC-Atlantic, Inc.		\$1.1000	\$132.00
J & M Grading Division, LLC		\$1.1000	\$132.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	495.000 L.F.		
Whaley Construction, LLC		\$1.3800	\$683.10
APAC-Atlantic, Inc.		\$1.4000	\$693.00
J & M Grading Division, LLC		\$1.4000	\$693.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	0.400 L.M.		
Whaley Construction, LLC		\$3,850.0000	\$1,540.00
APAC-Atlantic, Inc.		\$3,900.0000	\$1,560.00
J & M Grading Division, LLC		\$3,850.0000	\$1,540.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Whaley Construction, LLC		\$160,682.0000	\$160,682.00
APAC-Atlantic, Inc.		\$380,000.0000	\$380,000.00
J & M Grading Division, LLC		\$150,000.0000	\$150,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Whaley Construction, LLC		\$2,076.9000	\$2,076.90
APAC-Atlantic, Inc.		\$2,200.0000	\$2,200.00
J & M Grading Division, LLC		\$2,175.0000	\$2,175.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	5.000 EACH		
Whaley Construction, LLC		\$848.4000	\$4,242.00
APAC-Atlantic, Inc.		\$900.0000	\$4,500.00
J & M Grading Division, LLC		\$890.0000	\$4,450.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	3.000 EACH		
Whaley Construction, LLC		\$1,206.4500	\$3,619.35
APAC-Atlantic, Inc.		\$1,275.0000	\$3,825.00
J & M Grading Division, LLC		\$1,265.0000	\$3,795.00
730-02.30 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	6.000 EACH		
Whaley Construction, LLC		\$848.4000	\$5,090.40
APAC-Atlantic, Inc.		\$900.0000	\$5,400.00
J & M Grading Division, LLC		\$890.0000	\$5,340.00
730-03.12 AERIAL SPLICE ENCLOSURE			
	2.000 EACH		
Whaley Construction, LLC		\$622.6500	\$1,245.30
APAC-Atlantic, Inc.		\$900.0000	\$1,800.00
J & M Grading Division, LLC		\$655.0000	\$1,310.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
Whaley Construction, LLC		\$296.1000	\$1,184.40
APAC-Atlantic, Inc.		\$315.0000	\$1,260.00
J & M Grading Division, LLC		\$310.0000	\$1,240.00
730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A)			
	2.000 EACH		
Whaley Construction, LLC		\$1,849.0500	\$3,698.10
APAC-Atlantic, Inc.		\$2,000.0000	\$4,000.00
J & M Grading Division, LLC		\$1,940.0000	\$3,880.00

		UNIT PRICE	EXTENSION
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	2.000 EACH		
Whaley Construction, LLC		\$2,193.4500	\$4,386.90
APAC-Atlantic, Inc.		\$2,325.0000	\$4,650.00
J & M Grading Division, LLC		\$2,300.0000	\$4,600.00
730-03.32 FIBER OPTIC DROP CABLE			
	101.000 L.F.		
Whaley Construction, LLC		\$1.7900	\$180.79
APAC-Atlantic, Inc.		\$2.0000	\$202.00
J & M Grading Division, LLC		\$1.9000	\$191.90
730-03.33 FIBER OPTIC SPLICE FUSION			
	2.000 EACH		
Whaley Construction, LLC		\$309.7500	\$619.50
APAC-Atlantic, Inc.		\$325.0000	\$650.00
J & M Grading Division, LLC		\$325.0000	\$650.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Whaley Construction, LLC		\$3,427.2000	\$3,427.20
APAC-Atlantic, Inc.		\$3,600.0000	\$3,600.00
J & M Grading Division, LLC		\$3,590.0000	\$3,590.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	999.000 L.F.		
Whaley Construction, LLC		\$1.1600	\$1,158.84
APAC-Atlantic, Inc.		\$1.2000	\$1,198.80
J & M Grading Division, LLC		\$1.2000	\$1,198.80
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	929.000 L.F.		
Whaley Construction, LLC		\$1.3700	\$1,272.73
APAC-Atlantic, Inc.		\$1.4500	\$1,347.05
J & M Grading Division, LLC		\$1.4500	\$1,347.05
730-08.40 INTERCONNECT CABLE - FIBER OPTIC (48 STRAND-SM CABLE)			
	372.000 L.F.		
Whaley Construction, LLC		\$3.1500	\$1,171.80
APAC-Atlantic, Inc.		\$3.3500	\$1,246.20
J & M Grading Division, LLC		\$3.3000	\$1,227.60
730-11.01 STEEL CONDUIT RISER ASSEMBLY			
	2.000 EACH		
Whaley Construction, LLC		\$917.7000	\$1,835.40
APAC-Atlantic, Inc.		\$970.0000	\$1,940.00
J & M Grading Division, LLC		\$965.0000	\$1,930.00

		UNIT PRICE	EXTENSION
730-12.02 CONDUIT 2" DIAMETER (PVC)	411.000 L.F.		
Whaley Construction, LLC		\$15.7500	\$6,473.25
APAC-Atlantic, Inc.		\$16.5000	\$6,781.50
J & M Grading Division, LLC		\$16.5000	\$6,781.50
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)	1,256.000 L.F.		
Whaley Construction, LLC		\$24.1500	\$30,332.40
APAC-Atlantic, Inc.		\$25.0000	\$31,400.00
J & M Grading Division, LLC		\$25.3000	\$31,776.80
730-13.02 VEHICLE DETECTOR (VIDEO)	2.000 EACH		
Whaley Construction, LLC		\$15,783.6000	\$31,567.20
APAC-Atlantic, Inc.		\$16,800.0000	\$33,600.00
J & M Grading Division, LLC		\$16,600.0000	\$33,200.00
730-13.08 VEHICLE DETECTOR (CCTV CAMERA)	1.000 EACH		
Whaley Construction, LLC		\$2,940.0000	\$2,940.00
APAC-Atlantic, Inc.		\$3,100.0000	\$3,100.00
J & M Grading Division, LLC		\$3,080.0000	\$3,080.00
730-15.07 CABINET (BACKUP POWER CABINET)	1.000 EACH		
Whaley Construction, LLC		\$6,339.9000	\$6,339.90
APAC-Atlantic, Inc.		\$6,700.0000	\$6,700.00
J & M Grading Division, LLC		\$6,650.0000	\$6,650.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)	1.000 EACH		
Whaley Construction, LLC		\$11,267.5500	\$11,267.55
APAC-Atlantic, Inc.		\$12,000.0000	\$12,000.00
J & M Grading Division, LLC		\$11,805.0000	\$11,805.00
730-16.04 CONTROLLER (ATC)	1.000 EACH		
Whaley Construction, LLC		\$3,739.0500	\$3,739.05
APAC-Atlantic, Inc.		\$4,000.0000	\$4,000.00
J & M Grading Division, LLC		\$3,920.0000	\$3,920.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 68')	1.000 EACH		
Whaley Construction, LLC		\$24,647.7000	\$24,647.70
APAC-Atlantic, Inc.		\$26,000.0000	\$26,000.00
J & M Grading Division, LLC		\$25,900.0000	\$25,900.00

		UNIT PRICE	EXTENSION
730-23.37 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 75')			
	2.000 EACH		
Whaley Construction, LLC		\$29,023.0500	\$58,046.10
APAC-Atlantic, Inc.		\$30,000.0000	\$60,000.00
J & M Grading Division, LLC		\$30,500.0000	\$61,000.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 MAST ARM @ 80')			
	1.000 EACH		
Whaley Construction, LLC		\$32,076.4500	\$32,076.45
APAC-Atlantic, Inc.		\$34,000.0000	\$34,000.00
J & M Grading Division, LLC		\$33,700.0000	\$33,700.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	1.000 EACH		
Whaley Construction, LLC		\$4,122.3000	\$4,122.30
APAC-Atlantic, Inc.		\$4,300.0000	\$4,300.00
J & M Grading Division, LLC		\$4,320.0000	\$4,320.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Whaley Construction, LLC		\$9,105.6000	\$9,105.60
APAC-Atlantic, Inc.		\$10,000.0000	\$10,000.00
J & M Grading Division, LLC		\$9,600.0000	\$9,600.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	933.000 S.Y.		
Whaley Construction, LLC		\$4.9500	\$4,618.35
APAC-Atlantic, Inc.		\$5.0000	\$4,665.00
J & M Grading Division, LLC		\$3.0000	\$2,799.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,599.000 L.F.		
Whaley Construction, LLC		\$3.3000	\$5,276.70
APAC-Atlantic, Inc.		\$3.3500	\$5,356.65
J & M Grading Division, LLC		\$4.0000	\$6,396.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	58.000 UNIT		
Whaley Construction, LLC		\$33.0000	\$1,914.00
APAC-Atlantic, Inc.		\$33.3500	\$1,934.30
J & M Grading Division, LLC		\$40.0000	\$2,320.00
801-03 WATER (SEEDING & SODDING)			
	17.000 M.G.		
Whaley Construction, LLC		\$82.5000	\$1,402.50
APAC-Atlantic, Inc.		\$83.0000	\$1,411.00
J & M Grading Division, LLC		\$82.5000	\$1,402.50

		UNIT PRICE	EXTENSION
803-01 SODDING (NEW SOD)			
	12,876.000 S.Y.		
Whaley Construction, LLC		\$5.4500	\$70,174.20
APAC-Atlantic, Inc.		\$5.5000	\$70,818.00
J & M Grading Division, LLC		\$5.5000	\$70,818.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	10,200.000 C.Y.		
Whaley Construction, LLC		\$12.0000	\$122,400.00
APAC-Atlantic, Inc.		\$13.2500	\$135,150.00
J & M Grading Division, LLC		\$18.0000	\$183,600.00
209-40.32 CATCH BASIN PROTECTION (TYPE C)			
	1.000 EACH		
Whaley Construction, LLC		\$500.0000	\$500.00
APAC-Atlantic, Inc.		\$1,000.0000	\$1,000.00
J & M Grading Division, LLC		\$400.0000	\$400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,735.000 S.Y.		
Whaley Construction, LLC		\$15.9500	\$27,673.25
APAC-Atlantic, Inc.		\$18.0000	\$31,230.00
J & M Grading Division, LLC		\$14.9500	\$25,938.25
607-65.76 42" MINIMUM ID PIPE TO SLIP LINE 60" PIPE			
	70.000 L.F.		
Whaley Construction, LLC		\$802.3200	\$56,162.40
APAC-Atlantic, Inc.		\$900.0000	\$63,000.00
J & M Grading Division, LLC		\$650.0000	\$45,500.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Whaley Construction, LLC		\$165.0000	\$165.00
APAC-Atlantic, Inc.		\$165.0000	\$165.00
J & M Grading Division, LLC		\$165.0000	\$165.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Whaley Construction, LLC		\$10,725.0000	\$21,450.00
APAC-Atlantic, Inc.		\$11,000.0000	\$22,000.00
J & M Grading Division, LLC		\$7,000.0000	\$14,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	4,466.000 L.F.		
Whaley Construction, LLC		\$46.0000	\$205,436.00
APAC-Atlantic, Inc.		\$33.0000	\$147,378.00
J & M Grading Division, LLC		\$25.0000	\$111,650.00

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN

6.000 EACH

UNIT PRICE

EXTENSION

Whaley Construction, LLC

\$750.0000

\$4,500.00

APAC-Atlantic, Inc.

\$1,500.0000

\$9,000.00

J & M Grading Division, LLC

\$2,000.0000

\$12,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	1,150.000 L.F.		
Whaley Construction, LLC		\$62.1800	\$71,507.00
APAC-Atlantic, Inc.		\$70.0000	\$80,500.00
J & M Grading Division, LLC		\$95.0000	\$109,250.00
795-06.05 CONNECT TO 8IN WATER LINE			
	5.000 EACH		
Whaley Construction, LLC		\$3,274.6900	\$16,373.45
APAC-Atlantic, Inc.		\$3,650.0000	\$18,250.00
J & M Grading Division, LLC		\$5,000.0000	\$25,000.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Whaley Construction, LLC		\$2,159.6300	\$2,159.63
APAC-Atlantic, Inc.		\$2,400.0000	\$2,400.00
J & M Grading Division, LLC		\$1,485.0000	\$1,485.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	8.000 EACH		
Whaley Construction, LLC		\$3,498.2600	\$27,986.08
APAC-Atlantic, Inc.		\$4,000.0000	\$32,000.00
J & M Grading Division, LLC		\$2,040.0000	\$16,320.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	1.000 EACH		
Whaley Construction, LLC		\$3,698.2100	\$3,698.21
APAC-Atlantic, Inc.		\$4,100.0000	\$4,100.00
J & M Grading Division, LLC		\$2,625.0000	\$2,625.00
795-09.22 2IN PVC SERVICE PIPE			
	15.000 L.F.		
Whaley Construction, LLC		\$152.3200	\$2,284.80
APAC-Atlantic, Inc.		\$170.0000	\$2,550.00
J & M Grading Division, LLC		\$50.0000	\$750.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Whaley Construction, LLC		\$6,497.5800	\$12,995.16
APAC-Atlantic, Inc.		\$7,200.0000	\$14,400.00
J & M Grading Division, LLC		\$7,185.0000	\$14,370.00
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Whaley Construction, LLC		\$1,001.2000	\$2,002.40
APAC-Atlantic, Inc.		\$1,000.0000	\$2,000.00
J & M Grading Division, LLC		\$1,575.0000	\$3,150.00

		UNIT PRICE	EXTENSION
795-12.02 REMOVAL OF EXISTING LINE			
	1.000 LS		
Whaley Construction, LLC		\$12,172.2300	\$12,172.23
APAC-Atlantic, Inc.		\$13,500.0000	\$13,500.00
J & M Grading Division, LLC		\$15,000.0000	\$15,000.00
795-13.01 DI FITTINGS			
	2,400.000 LB.		
Whaley Construction, LLC		\$7.1500	\$17,160.00
APAC-Atlantic, Inc.		\$8.0000	\$19,200.00
J & M Grading Division, LLC		\$10.0000	\$24,000.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	182.000 L.F.		
Whaley Construction, LLC		\$98.5700	\$17,939.74
APAC-Atlantic, Inc.		\$110.0000	\$20,020.00
J & M Grading Division, LLC		\$175.0000	\$31,850.00
797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	94.000 L.F.		
Whaley Construction, LLC		\$375.0000	\$35,250.00
APAC-Atlantic, Inc.		\$415.0000	\$39,010.00
J & M Grading Division, LLC		\$1,000.0000	\$94,000.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$7,487.2500	\$7,487.25
APAC-Atlantic, Inc.		\$8,300.0000	\$8,300.00
J & M Grading Division, LLC		\$7,580.0000	\$7,580.00
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Whaley Construction, LLC		\$7,832.9600	\$7,832.96
APAC-Atlantic, Inc.		\$8,700.0000	\$8,700.00
J & M Grading Division, LLC		\$9,815.0000	\$9,815.00
797-11.35 REMOVE EXISTING SEWER 8IN-14IN			
	150.000 L.F.		
Whaley Construction, LLC		\$29.0900	\$4,363.50
APAC-Atlantic, Inc.		\$32.3500	\$4,852.50
J & M Grading Division, LLC		\$80.0000	\$12,000.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Whaley Construction, LLC		\$7,512.1200	\$7,512.12
APAC-Atlantic, Inc.		\$10,000.0000	\$10,000.00
J & M Grading Division, LLC		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Whaley Construction, LLC	\$3,662,412.66
APAC-Atlantic, Inc.	\$3,994,689.30
J & M Grading Division, LLC	\$4,083,813.90

SUB-TOTAL UTILITY

Whaley Construction, LLC	\$248,724.53
APAC-Atlantic, Inc.	\$279,782.50
J & M Grading Division, LLC	\$387,195.00

TOTAL CONTRACT

Whaley Construction, LLC	\$3,911,137.19
APAC-Atlantic, Inc.	\$4,274,471.80
J & M Grading Division, LLC	\$4,471,008.90

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTIES BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE (Contract No. CNU328 Call 007)

98200-4149-04,98200-4150-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2022

TOTAL CONTRACT	
Sweeping Corporation of America, Inc.	\$360,999.98
Blevins Enterprises, Inc.	\$416,404.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
611-07.10 CLEAN DRAIN (TRENCH DRAIN)		
	15,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.0000	\$30,000.00
Blevins Enterprises, Inc.	\$3.0000	\$45,000.00
611-07.11 CLEAN DRAIN(WITH GRATE)		
	1,000.000 EACH	
Sweeping Corporation of America, Inc.	\$22.0000	\$22,000.00
Blevins Enterprises, Inc.	\$22.0000	\$22,000.00
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	250.000 EACH	
Sweeping Corporation of America, Inc.	\$15.0000	\$3,750.00
Blevins Enterprises, Inc.	\$15.0000	\$3,750.00
611-07.13 PIPE CLEANING (<18IN DIA.)		
	12,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.0000	\$12,000.00
Blevins Enterprises, Inc.	\$1.0000	\$12,000.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.)		
	1,500.000 L.F.	
Sweeping Corporation of America, Inc.	\$1.0000	\$1,500.00
Blevins Enterprises, Inc.	\$1.0000	\$1,500.00
712-01.02 LANE CLOSURE		
	125.000 EACH	
Sweeping Corporation of America, Inc.	\$125.0000	\$15,625.00
Blevins Enterprises, Inc.	\$150.0000	\$18,750.00
719-01 SWEEPING		
	7,644.000 L.M.	
Sweeping Corporation of America, Inc.	\$36.1231	\$276,124.98
Blevins Enterprises, Inc.	\$41.0000	\$313,404.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.

\$360,999.98

Blevins Enterprises, Inc.

\$416,404.00

TOTAL CONTRACT

Sweeping Corporation of America, Inc.

\$360,999.98

Blevins Enterprises, Inc.

\$416,404.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

CANNON COUNTY (Contract No. CNU311 Call 008)

HSIP-800(35),08945-3462-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2021

DBE GOAL 5.00%

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$381,956.85
Highway Markings, Inc.	\$388,281.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,450.000 L.F.		
Superior Traffic Control, LLC		\$16.0000	\$23,200.00
Highway Markings, Inc.		\$17.2500	\$25,012.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	40.000 EACH		
Superior Traffic Control, LLC		\$800.0000	\$32,000.00
Highway Markings, Inc.		\$1,225.0000	\$49,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	4,240.000 L.F.		
Superior Traffic Control, LLC		\$2.8500	\$12,084.00
Highway Markings, Inc.		\$3.0000	\$12,720.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	40.000 EACH		
Superior Traffic Control, LLC		\$2,250.0000	\$90,000.00
Highway Markings, Inc.		\$2,275.0000	\$91,000.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT			
	220.000 L.F.		
Superior Traffic Control, LLC		\$5.5000	\$1,210.00
Highway Markings, Inc.		\$8.0000	\$1,760.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$12,800.0000	\$12,800.00
Highway Markings, Inc.		\$7,500.0000	\$7,500.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	2.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$20.00
Highway Markings, Inc.		\$10.0000	\$20.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	109.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$1,635.00
Highway Markings, Inc.		\$6.5000	\$708.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	618.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$3,090.00
Highway Markings, Inc.		\$5.2500	\$3,244.50
713-11.01 "U" SECTION STEEL POSTS			
	5,564.000 LB.		
Superior Traffic Control, LLC		\$2.8500	\$15,857.40
Highway Markings, Inc.		\$2.9000	\$16,135.60

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,701.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$10,128.75
Highway Markings, Inc.		\$3.3000	\$8,913.30
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	252.000 S.F.		
Superior Traffic Control, LLC		\$12.8500	\$3,238.20
Highway Markings, Inc.		\$12.2500	\$3,087.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,194.500 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$15,528.50
Highway Markings, Inc.		\$12.6000	\$15,050.70
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	60.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$600.00
Highway Markings, Inc.		\$10.0000	\$600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	891.000 EACH		
Superior Traffic Control, LLC		\$25.0000	\$22,275.00
Highway Markings, Inc.		\$21.5000	\$19,156.50
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	229.000 S.Y.		
Superior Traffic Control, LLC		\$10.0000	\$2,290.00
Highway Markings, Inc.		\$21.5000	\$4,923.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	474.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$9,480.00
Highway Markings, Inc.		\$9.2500	\$4,384.50
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	59.000 L.M.		
Superior Traffic Control, LLC		\$1,400.0000	\$82,600.00
Highway Markings, Inc.		\$1,240.0000	\$73,160.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	1,320.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$2,640.00
Highway Markings, Inc.		\$0.4200	\$554.40
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$10,500.0000	\$10,500.00
Highway Markings, Inc.		\$20,000.0000	\$20,000.00

ROADWAY CATEGORY

UNIT PRICE

EXTENSION

406-04.02 HIGH FRICTION SURFACE TREATMENT

1,140.000 S.Y.

Superior Traffic Control, LLC
Highway Markings, Inc.

\$27.0000
\$27.5000

\$30,780.00
\$31,350.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
Highway Markings, Inc.

\$351,176.85
\$356,931.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
Highway Markings, Inc.

\$30,780.00
\$31,350.00

TOTAL CONTRACT

Superior Traffic Control, LLC
Highway Markings, Inc.

\$381,956.85
\$388,281.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTIES CARTER, GREENE, SULLIVAN, UNICOI, AND WASHINGTON (Contract No. CNU326 Call 009)

98100-4167-04

THE SWEEPING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2022

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$118,999.93
Blevins Enterprises, Inc.	\$130,680.00

MAINTENANCE CATEGORY

UNIT PRICE

EXTENSION

719-01 SWEEPING

1,815.000 L.M.

Sweeping Corporation of America, Inc.
Blevins Enterprises, Inc.

\$65.5647
\$72.0000

\$118,999.93
\$130,680.00

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.

\$118,999.93

Blevins Enterprises, Inc.

\$130,680.00

TOTAL CONTRACT

Sweeping Corporation of America, Inc.

\$118,999.93

Blevins Enterprises, Inc.

\$130,680.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COFFEE COUNTY (Contract No. CNU316 Call 010)

NH-SIP-55(18),16009-3241-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 55 FROM BELMONT ROAD (L.M. 9.98) TO BOWLING ALLEY ROAD (L.M. 10.24) IN MANCHESTER, INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.270 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 7.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$339,412.90
Sessions Paving Company	\$433,915.23
Wright Paving Contractors, Inc.	\$494,620.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Rogers Group, Inc.	\$20,000.0000	\$20,000.00
	Sessions Paving Company	\$50,000.0000	\$50,000.00
	Wright Paving Contractors, Inc.	\$15,341.4000	\$15,341.40
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Rogers Group, Inc.	\$6,500.0000	\$6,500.00
	Sessions Paving Company	\$20,000.0000	\$20,000.00
	Wright Paving Contractors, Inc.	\$11,849.4000	\$11,849.40
202-02.01	REMOVAL OF PIPE (SIZE ,STA.15+90)		
		30.000 L.F.	
	Rogers Group, Inc.	\$28.1600	\$844.80
	Sessions Paving Company	\$20.0000	\$600.00
	Wright Paving Contractors, Inc.	\$29.1000	\$873.00
202-02.02	REMOVAL OF PIPE (SIZE ,STA.29+87)		
		32.000 L.F.	
	Rogers Group, Inc.	\$39.6000	\$1,267.20
	Sessions Paving Company	\$30.0000	\$960.00
	Wright Paving Contractors, Inc.	\$27.2800	\$872.96
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,338.000 C.Y.	
	Rogers Group, Inc.	\$33.6600	\$45,037.08
	Sessions Paving Company	\$35.0000	\$46,830.00
	Wright Paving Contractors, Inc.	\$41.2700	\$55,219.26
203-06	WATER		
		1.000 M.G.	
	Rogers Group, Inc.	\$5.0000	\$5.00
	Sessions Paving Company	\$50.0000	\$50.00
	Wright Paving Contractors, Inc.	\$103.0000	\$103.00
209-08.08	ENHANCED ROCK CHECK DAM		
		2.000 EACH	
	Rogers Group, Inc.	\$1,400.0000	\$2,800.00
	Sessions Paving Company	\$400.0000	\$800.00
	Wright Paving Contractors, Inc.	\$1,442.0000	\$2,884.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
		1,866.000 TON	
	Rogers Group, Inc.	\$28.1000	\$52,434.60
	Sessions Paving Company	\$39.0000	\$72,774.00
	Wright Paving Contractors, Inc.	\$42.0900	\$78,539.94

		UNIT PRICE	EXTENSION
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	292.000 TON		
Rogers Group, Inc.		\$105.2000	\$30,718.40
Sessions Paving Company		\$103.0000	\$30,076.00
Wright Paving Contractors, Inc.		\$162.8000	\$47,537.60
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	450.000 TON		
Rogers Group, Inc.		\$85.4900	\$38,470.50
Sessions Paving Company		\$103.0000	\$46,350.00
Wright Paving Contractors, Inc.		\$133.0900	\$59,890.50
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	248.000 TON		
Rogers Group, Inc.		\$112.1500	\$27,813.20
Sessions Paving Company		\$106.0000	\$26,288.00
Wright Paving Contractors, Inc.		\$187.8300	\$46,581.84
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	4.000 TON		
Rogers Group, Inc.		\$500.0000	\$2,000.00
Sessions Paving Company		\$900.0000	\$3,600.00
Wright Paving Contractors, Inc.		\$972.5600	\$3,890.24
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	15.000 TON		
Rogers Group, Inc.		\$65.0000	\$975.00
Sessions Paving Company		\$40.0000	\$600.00
Wright Paving Contractors, Inc.		\$276.4500	\$4,146.75
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.100 TON		
Rogers Group, Inc.		\$500.0000	\$1,050.00
Sessions Paving Company		\$900.0000	\$1,890.00
Wright Paving Contractors, Inc.		\$657.3100	\$1,380.35
411-02.10 ACS MIX(PG70-22) GRADING D			
	140.000 TON		
Rogers Group, Inc.		\$177.8800	\$24,903.20
Sessions Paving Company		\$126.0000	\$17,640.00
Wright Paving Contractors, Inc.		\$172.7000	\$24,178.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.322 L.M.		
Rogers Group, Inc.		\$5,500.0000	\$1,771.00
Sessions Paving Company		\$12,000.0000	\$3,864.00
Wright Paving Contractors, Inc.		\$25,844.6600	\$8,321.98

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$15,351.1200	\$15,351.12
Sessions Paving Company		\$37,500.0000	\$37,500.00
Wright Paving Contractors, Inc.		\$22,809.0000	\$22,809.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	122.000 EACH		
Rogers Group, Inc.		\$20.0000	\$2,440.00
Sessions Paving Company		\$22.0000	\$2,684.00
Wright Paving Contractors, Inc.		\$19.5000	\$2,379.00
712-06 SIGNS (CONSTRUCTION)			
	286.000 S.F.		
Rogers Group, Inc.		\$6.0000	\$1,716.00
Sessions Paving Company		\$8.0000	\$2,288.00
Wright Paving Contractors, Inc.		\$9.7500	\$2,788.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$850.0000	\$1,700.00
Sessions Paving Company		\$950.0000	\$1,900.00
Wright Paving Contractors, Inc.		\$975.0000	\$1,950.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,734.000 LB.		
Rogers Group, Inc.		\$3.2500	\$5,635.50
Sessions Paving Company		\$3.5000	\$6,069.00
Wright Paving Contractors, Inc.		\$3.3500	\$5,808.90
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	66.000 S.F.		
Rogers Group, Inc.		\$12.8500	\$848.10
Sessions Paving Company		\$13.6000	\$897.60
Wright Paving Contractors, Inc.		\$13.2400	\$873.84
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	263.500 S.F.		
Rogers Group, Inc.		\$13.2000	\$3,478.20
Sessions Paving Company		\$14.7500	\$3,886.63
Wright Paving Contractors, Inc.		\$13.6000	\$3,583.60
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$250.0000	\$250.00
Sessions Paving Company		\$300.0000	\$300.00
Wright Paving Contractors, Inc.		\$257.5000	\$257.50

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$4,500.0000	\$9,000.00
Sessions Paving Company		\$5,000.0000	\$10,000.00
Wright Paving Contractors, Inc.		\$5,850.0000	\$11,700.00
713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT			
	2.000 EACH		
Rogers Group, Inc.		\$275.0000	\$550.00
Sessions Paving Company		\$300.0000	\$600.00
Wright Paving Contractors, Inc.		\$283.2500	\$566.50
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	2.000 EACH		
Rogers Group, Inc.		\$275.0000	\$550.00
Sessions Paving Company		\$300.0000	\$600.00
Wright Paving Contractors, Inc.		\$283.2500	\$566.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	17.000 EACH		
Rogers Group, Inc.		\$100.0000	\$1,700.00
Sessions Paving Company		\$30.0000	\$510.00
Wright Paving Contractors, Inc.		\$30.9000	\$525.30
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	74.000 L.F.		
Rogers Group, Inc.		\$20.0000	\$1,480.00
Sessions Paving Company		\$30.0000	\$2,220.00
Wright Paving Contractors, Inc.		\$30.9000	\$2,286.60
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$300.0000	\$1,200.00
Sessions Paving Company		\$300.0000	\$1,200.00
Wright Paving Contractors, Inc.		\$309.0000	\$1,236.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	607.000 L.F.		
Rogers Group, Inc.		\$2.0000	\$1,214.00
Sessions Paving Company		\$4.0000	\$2,428.00
Wright Paving Contractors, Inc.		\$4.1200	\$2,500.84
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Rogers Group, Inc.		\$500.0000	\$1,000.00
Sessions Paving Company		\$500.0000	\$1,000.00
Wright Paving Contractors, Inc.		\$515.0000	\$1,030.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.970 L.M.		
Rogers Group, Inc.		\$1,500.0000	\$1,455.00
Sessions Paving Company		\$2,000.0000	\$1,940.00
Wright Paving Contractors, Inc.		\$2,060.0000	\$1,998.20
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.970 L.M.		
Rogers Group, Inc.		\$6,500.0000	\$6,305.00
Sessions Paving Company		\$6,000.0000	\$5,820.00
Wright Paving Contractors, Inc.		\$6,180.0000	\$5,994.60
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$3.0000	\$450.00
Sessions Paving Company		\$3.0000	\$450.00
Wright Paving Contractors, Inc.		\$3.0900	\$463.50
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$16,900.0000	\$16,900.00
Sessions Paving Company		\$18,000.0000	\$18,000.00
Wright Paving Contractors, Inc.		\$49,548.2000	\$49,548.20
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,000.000 L.F.		
Rogers Group, Inc.		\$4.5000	\$4,500.00
Sessions Paving Company		\$6.5000	\$6,500.00
Wright Paving Contractors, Inc.		\$4.6400	\$4,640.00
803-01 SODDING (NEW SOD)			
	600.000 S.Y.		
Rogers Group, Inc.		\$8.5000	\$5,100.00
Sessions Paving Company		\$8.0000	\$4,800.00
Wright Paving Contractors, Inc.		\$15.8400	\$9,504.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$339,412.90
Sessions Paving Company	\$433,915.23
Wright Paving Contractors, Inc.	\$494,620.80

TOTAL CONTRACT

Rogers Group, Inc.	\$339,412.90
Sessions Paving Company	\$433,915.23
Wright Paving Contractors, Inc.	\$494,620.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTIES DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON (Contract No. CNU329 Call 012)

98303-4186-04,98303-4187-04

THE SWEEPING AND DRAIN CLEANING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 28, 2022

	TOTAL CONTRACT
Sweeping Corporation of America, Inc.	\$1,244,998.52
Blevins Enterprises, Inc.	\$1,384,856.50
Spectrum Environmental Services. Inc.	\$1,427,443.48

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
603-05.40 CONTAINMENT & DISPOSAL OF WASTE(DAVIDSON CO BRIDGE CLEANING)		
	14,000.000 GAL.	
Sweeping Corporation of America, Inc.	\$0.2900	\$4,060.00
Blevins Enterprises, Inc.	\$0.3500	\$4,900.00
Spectrum Environmental Services. Inc.	\$0.3600	\$5,040.00
611-07.10 CLEAN DRAIN (TRENCH DRAIN)		
	5,006.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.2800	\$11,413.68
Blevins Enterprises, Inc.	\$7.7500	\$38,796.50
Spectrum Environmental Services. Inc.	\$4.9200	\$24,629.52
611-07.11 CLEAN DRAIN(WITH GRATE)		
	10,774.000 EACH	
Sweeping Corporation of America, Inc.	\$32.6600	\$351,878.84
Blevins Enterprises, Inc.	\$19.0000	\$204,706.00
Spectrum Environmental Services. Inc.	\$20.9800	\$226,038.52
611-07.12 CLEAN DRAIN(WALL DRAIN)		
	1,852.000 EACH	
Sweeping Corporation of America, Inc.	\$21.4200	\$39,669.84
Blevins Enterprises, Inc.	\$13.0000	\$24,076.00
Spectrum Environmental Services. Inc.	\$5.7200	\$10,593.44
611-07.13 PIPE CLEANING (<18IN DIA.)		
	3,400.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.5700	\$8,738.00
Blevins Enterprises, Inc.	\$2.7500	\$9,350.00
Spectrum Environmental Services. Inc.	\$2.3300	\$7,922.00
611-07.16 PIPE CLEANING (18IN TO 24IN)		
	2,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.8600	\$5,720.00
Blevins Enterprises, Inc.	\$3.5000	\$7,000.00
Spectrum Environmental Services. Inc.	\$3.5300	\$7,060.00
611-07.17 PIPE CLEANING (>24IN TO 36IN)		
	1,000.000 L.F.	
Sweeping Corporation of America, Inc.	\$3.4300	\$3,430.00
Blevins Enterprises, Inc.	\$5.0000	\$5,000.00
Spectrum Environmental Services. Inc.	\$4.6600	\$4,660.00
611-07.18 PIPE CLEANING (>36IN TO 42IN)		
	100.000 L.F.	
Sweeping Corporation of America, Inc.	\$2.8200	\$282.00
Blevins Enterprises, Inc.	\$18.2500	\$1,825.00
Spectrum Environmental Services. Inc.	\$9.3200	\$932.00

		UNIT PRICE	EXTENSION
611-07.19 PIPE CLEANING (>42IN TO 60IN)			
	50.000 L.F.		
Sweeping Corporation of America, Inc.		\$4.2800	\$214.00
Blevins Enterprises, Inc.		\$36.4400	\$1,822.00
Spectrum Environmental Services. Inc.		\$18.6500	\$932.50
712-01.02 LANE CLOSURE			
	70.000 EACH		
Sweeping Corporation of America, Inc.		\$331.2400	\$23,186.80
Blevins Enterprises, Inc.		\$1,000.0000	\$70,000.00
Spectrum Environmental Services. Inc.		\$2,364.0500	\$165,483.50
712-01.56 MAINTENANCE OF TRAFFIC (BRIDGE CLEANING)			
	8.000 EACH		
Sweeping Corporation of America, Inc.		\$257.0000	\$2,056.00
Blevins Enterprises, Inc.		\$2,000.0000	\$16,000.00
Spectrum Environmental Services. Inc.		\$3,425.6300	\$27,405.04
719-01 SWEEPING			
	21,990.000 L.M.		
Sweeping Corporation of America, Inc.		\$35.4999	\$780,642.80
Blevins Enterprises, Inc.		\$41.9000	\$921,381.00
Spectrum Environmental Services. Inc.		\$37.9300	\$834,080.70
719-01.21 STRUCTURE AND SITE CLEANING(I-40@CHARLOTTE AVE)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$18,273.6900	\$18,273.69
719-01.22 STRUCTURE AND SITE CLEANING(I-40@FAIRFIELD AVENUE)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48
719-01.23 STRUCTURE AND SITE CLEANING(I-40@40TH STREET)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48
719-01.24 STRUCTURE AND SITE CLEANING(I-40@BATAVIA STREET)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48

		UNIT PRICE	EXTENSION
719-01.25 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48
719-01.26 STRUCTURE AND SITE CLEANING(I-40@CLIFTON STREET #2)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48
719-01.27 STRUCTURE AND SITE CLEANING(I-40@28TH AVENUE)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$18,273.6900	\$18,273.69
719-01.28 STRUCTURE AND SITE CLEANING(I-40@21ST AVENUE)			
	1.000 LS		
Sweeping Corporation of America, Inc.		\$1,713.3200	\$1,713.32
Blevins Enterprises, Inc.		\$10,000.0000	\$10,000.00
Spectrum Environmental Services. Inc.		\$12,686.4800	\$12,686.48

SUB-TOTAL MAINTENANCE

Sweeping Corporation of America, Inc.	\$1,244,998.52
Blevins Enterprises, Inc.	\$1,384,856.50
Spectrum Environmental Services. Inc.	\$1,427,443.48

TOTAL CONTRACT

Sweeping Corporation of America, Inc.	\$1,244,998.52
Blevins Enterprises, Inc.	\$1,384,856.50
Spectrum Environmental Services. Inc.	\$1,427,443.48

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

FRANKLIN COUNTY (Contract No. CNU313 Call 013)

PHSIP/NH-SIP-15(185),26002-3242-94

THE GRADING, DRAINAGE, CONSTRUCTION OF A RETAINING WALL, SIGNALS AND PAVING ON U.S. 41A (S.R. 15) AT UNIVERSITY AVENUE (L.M. 27.88).

PROJECT LENGTH - 0.575 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 13.50%

No Valid Bids

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

HARDIN COUNTY (Contract No. CNU314 Call 015)

STP-128(13),36010-3223-14

THE GRADING, DRAINAGE AND PAVING ON S.R. 128 FROM SOUTH OF PYBURNS DRIVE (L.M. 3.11) TO NORTH OF S.R. 226 (AIRPORT ROAD) (L.M. 6.54).

PROJECT LENGTH - 3.430 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

DBE GOAL 7.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$5,073,915.02
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,850,000.00
Volunteer Bridge Construction, Inc.	\$7,707,426.62

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Delta Contracting Company, LLC		\$55,000.0000	\$55,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$150,000.0000	\$150,000.00
Volunteer Bridge Construction, Inc.		\$60,000.0000	\$60,000.00
109-10.01 TRAINEE			
	1,180.000 HOUR		
Delta Contracting Company, LLC		\$0.8000	\$944.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$0.8000	\$944.00
Volunteer Bridge Construction, Inc.		\$0.8000	\$944.00
201-01 CLEARING AND GRUBBING			
	1.000 LS		
Delta Contracting Company, LLC		\$78,600.0000	\$78,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$180,040.5000	\$180,040.50
Volunteer Bridge Construction, Inc.		\$125,000.0000	\$125,000.00
202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	1.000 LS		
Delta Contracting Company, LLC		\$18,000.0000	\$18,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50,000.0000	\$50,000.00
Volunteer Bridge Construction, Inc.		\$300,000.0000	\$300,000.00
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	3,000.000 S.Y.		
Delta Contracting Company, LLC		\$8.0000	\$24,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12.0000	\$36,000.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$120,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	61,459.000 C.Y.		
Delta Contracting Company, LLC		\$10.0000	\$614,590.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11.5000	\$706,778.50
Volunteer Bridge Construction, Inc.		\$8.0000	\$491,672.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	6,125.000 TON		
Delta Contracting Company, LLC		\$26.0000	\$159,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$22.0000	\$134,750.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$245,000.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	6,675.000 C.Y.		
Delta Contracting Company, LLC		\$8.0000	\$53,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.7500	\$105,131.25
Volunteer Bridge Construction, Inc.		\$15.0000	\$100,125.00

		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
			185.000 C.Y.
	Delta Contracting Company, LLC	\$8.0000	\$1,480.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$1,850.00
	Volunteer Bridge Construction, Inc.	\$35.0000	\$6,475.00
203-06	WATER		
			53.000 M.G.
	Delta Contracting Company, LLC	\$22.0000	\$1,166.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$75.0000	\$3,975.00
	Volunteer Bridge Construction, Inc.	\$100.0000	\$5,300.00
204-08	FOUNDATION FILL MATERIAL		
			46.000 C.Y.
	Delta Contracting Company, LLC	\$70.0000	\$3,220.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$75.0000	\$3,450.00
	Volunteer Bridge Construction, Inc.	\$100.0000	\$4,600.00
209-02.05	12" TEMPORARY SLOPE DRAIN		
			52.000 L.F.
	Delta Contracting Company, LLC	\$21.0000	\$1,092.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$20.0000	\$1,040.00
	Volunteer Bridge Construction, Inc.	\$60.0000	\$3,120.00
209-02.07	18" TEMPORARY SLOPE DRAIN		
			60.000 L.F.
	Delta Contracting Company, LLC	\$24.0000	\$1,440.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$30.0000	\$1,800.00
	Volunteer Bridge Construction, Inc.	\$80.0000	\$4,800.00
209-03.22	FILTER SOCK (18 INCH)		
			250.000 L.F.
	Delta Contracting Company, LLC	\$10.0000	\$2,500.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$12.0000	\$3,000.00
	Volunteer Bridge Construction, Inc.	\$20.0000	\$5,000.00
209-05	SEDIMENT REMOVAL		
			1,000.000 C.Y.
	Delta Contracting Company, LLC	\$8.0000	\$8,000.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$10.0000	\$10,000.00
	Volunteer Bridge Construction, Inc.	\$2.0000	\$2,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
			2,050.000 L.F.
	Delta Contracting Company, LLC	\$6.0000	\$12,300.00
	Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$8.0000	\$16,400.00
	Volunteer Bridge Construction, Inc.	\$8.0000	\$16,400.00

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	2,800.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$8,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.5000	\$12,600.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$14,000.00
209-08.07 ROCK CHECK DAM PER			
	85.000 EACH		
Delta Contracting Company, LLC		\$400.0000	\$34,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$575.0000	\$48,875.00
Volunteer Bridge Construction, Inc.		\$1,000.0000	\$85,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	21.000 EACH		
Delta Contracting Company, LLC		\$900.0000	\$18,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$775.0000	\$16,275.00
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$31,500.00
209-09.01 SANDBAGS			
	1,100.000 BAG		
Delta Contracting Company, LLC		\$5.0000	\$5,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.5000	\$8,250.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$6,600.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	3.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$2,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$3,000.00
Volunteer Bridge Construction, Inc.		\$600.0000	\$1,800.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	500.000 S.Y.		
Delta Contracting Company, LLC		\$2.5000	\$1,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$2,500.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$4,000.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	4.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$4,000.00
Volunteer Bridge Construction, Inc.		\$1,500.0000	\$6,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	14,902.000 TON		
Delta Contracting Company, LLC		\$19.0000	\$283,138.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.5000	\$305,491.00
Volunteer Bridge Construction, Inc.		\$26.0000	\$387,452.00

		UNIT PRICE	EXTENSION
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	1,476.000 TON		
Delta Contracting Company, LLC		\$26.0000	\$38,376.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$36.5000	\$53,874.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$36,900.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING D)			
	1,571.000 TON		
Delta Contracting Company, LLC		\$18.0000	\$28,278.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$62,840.00
Volunteer Bridge Construction, Inc.		\$26.0000	\$40,846.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	450.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$13,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$22,500.00
Volunteer Bridge Construction, Inc.		\$50.0000	\$22,500.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	1,073.000 TON		
Delta Contracting Company, LLC		\$98.1500	\$105,314.95
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$112,665.00
Volunteer Bridge Construction, Inc.		\$110.0000	\$118,030.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,369.000 TON		
Delta Contracting Company, LLC		\$98.8500	\$135,325.65
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$105.0000	\$143,745.00
Volunteer Bridge Construction, Inc.		\$110.0000	\$150,590.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	3,704.000 TON		
Delta Contracting Company, LLC		\$103.0000	\$381,512.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$110.0000	\$407,440.00
Volunteer Bridge Construction, Inc.		\$110.0000	\$407,440.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	28.000 TON		
Delta Contracting Company, LLC		\$135.0000	\$3,780.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$145.0000	\$4,060.00
Volunteer Bridge Construction, Inc.		\$150.0000	\$4,200.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	111.000 TON		
Delta Contracting Company, LLC		\$11.0000	\$1,221.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$1,665.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$2,220.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	45.000 TON		
Delta Contracting Company, LLC		\$135.0000	\$6,075.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$145.0000	\$6,525.00
Volunteer Bridge Construction, Inc.		\$150.0000	\$6,750.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	10,500.000 L.F.		
Delta Contracting Company, LLC		\$3.7500	\$39,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$52,500.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$84,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,296.000 TON		
Delta Contracting Company, LLC		\$112.0000	\$257,152.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$120.0000	\$275,520.00
Volunteer Bridge Construction, Inc.		\$120.0000	\$275,520.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.400 L.M.		
Delta Contracting Company, LLC		\$2,500.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,315.0000	\$526.00
Volunteer Bridge Construction, Inc.		\$5,600.0000	\$2,240.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.500 L.M.		
Delta Contracting Company, LLC		\$2,000.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,315.0000	\$1,972.50
Volunteer Bridge Construction, Inc.		\$5,600.0000	\$8,400.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	17,078.000 S.Y.		
Delta Contracting Company, LLC		\$4.9000	\$83,682.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.2500	\$89,659.50
Volunteer Bridge Construction, Inc.		\$15.0000	\$256,170.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	119.000 C.Y.		
Delta Contracting Company, LLC		\$800.0000	\$95,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,150.0000	\$136,850.00
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$142,800.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	24,215.000 LB.		
Delta Contracting Company, LLC		\$1.2500	\$30,268.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.1500	\$27,847.25
Volunteer Bridge Construction, Inc.		\$2.0000	\$48,430.00

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	26.000 L.F.		
Delta Contracting Company, LLC		\$95.0000	\$2,470.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$2,340.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,040.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	36.000 L.F.		
Delta Contracting Company, LLC		\$120.0000	\$4,320.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$3,600.00
Volunteer Bridge Construction, Inc.		\$60.0000	\$2,160.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	374.000 L.F.		
Delta Contracting Company, LLC		\$44.0000	\$16,456.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$14,960.00
Volunteer Bridge Construction, Inc.		\$32.0000	\$11,968.00
607-40.02 CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 18" ROUND)			
	200.000 L.F.		
Delta Contracting Company, LLC		\$40.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$10,000.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$9,000.00
611-02.11 JUNCTION BOX, TYPE 2			
	2.000 EACH		
Delta Contracting Company, LLC		\$2,700.0000	\$5,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$11,000.00
Volunteer Bridge Construction, Inc.		\$8,000.0000	\$16,000.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	16.000 EACH		
Delta Contracting Company, LLC		\$3,200.0000	\$51,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,550.0000	\$56,800.00
Volunteer Bridge Construction, Inc.		\$6,000.0000	\$96,000.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,300.0000	\$2,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,650.0000	\$2,650.00
Volunteer Bridge Construction, Inc.		\$6,000.0000	\$6,000.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Delta Contracting Company, LLC		\$450.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$5,500.00
Volunteer Bridge Construction, Inc.		\$8,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$3,600.0000	\$3,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$5,000.00
Volunteer Bridge Construction, Inc.		\$8,000.0000	\$8,000.00
611-39.04 CATCH BASINS, TYPE 39, > 12' - 16' DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$8,000.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$12,000.0000	\$12,000.00
Volunteer Bridge Construction, Inc.		\$16,000.0000	\$16,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	200.000 L.F.		
Delta Contracting Company, LLC		\$46.3200	\$9,264.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$10,000.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$9,000.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	450.000 L.F.		
Delta Contracting Company, LLC		\$57.6500	\$25,942.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$60.0000	\$27,000.00
Volunteer Bridge Construction, Inc.		\$55.0000	\$24,750.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Delta Contracting Company, LLC		\$145.0000	\$145.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$170.0000	\$170.00
Volunteer Bridge Construction, Inc.		\$150.0000	\$150.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	340.000 EACH		
Delta Contracting Company, LLC		\$7.0000	\$2,380.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$5,100.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$5,100.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,219.000 L.F.		
Delta Contracting Company, LLC		\$21.0000	\$25,599.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$30,475.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$30,475.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	6.000 EACH		
Delta Contracting Company, LLC		\$1,185.0000	\$7,110.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,400.0000	\$8,400.00
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$7,200.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	5.000 EACH		
Delta Contracting Company, LLC		\$2,400.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,825.0000	\$14,125.00
Volunteer Bridge Construction, Inc.		\$2,600.0000	\$13,000.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	18.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$18,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,675.0000	\$120,150.00
Volunteer Bridge Construction, Inc.		\$7,000.0000	\$126,000.00
706-01 GUARDRAIL REMOVED			
	2,265.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$9,060.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$11,325.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$11,325.00
706-10.26 ROUNDED END ELEMENT			
	6.000 EACH		
Delta Contracting Company, LLC		\$155.0000	\$930.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$185.0000	\$1,110.00
Volunteer Bridge Construction, Inc.		\$170.0000	\$1,020.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	660.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$1,980.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$3,300.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$3,300.00
708-02.02 MARKERS (CONC. R.O.W. POSTS)			
	44.000 EACH		
Delta Contracting Company, LLC		\$200.0000	\$8,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$11,000.00
Volunteer Bridge Construction, Inc.		\$400.0000	\$17,600.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	600.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$18,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$24,000.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$27,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	400.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$12,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$16,000.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$18,000.00

		UNIT PRICE	EXTENSION
709-05.09 MACHINED RIP-RAP (CLASS C)			
	625.000 TON		
Delta Contracting Company, LLC		\$30.0000	\$18,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$25,000.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$28,125.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	7,000.000 L.F.		
Delta Contracting Company, LLC		\$7.0000	\$49,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.5000	\$66,500.00
Volunteer Bridge Construction, Inc.		\$8.5000	\$59,500.00
710-05 LATERAL UNDERDRAIN			
	1,050.000 L.F.		
Delta Contracting Company, LLC		\$3.5000	\$3,675.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5.0000	\$5,250.00
Volunteer Bridge Construction, Inc.		\$5.5000	\$5,775.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	5.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$3,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$885.0000	\$4,425.00
Volunteer Bridge Construction, Inc.		\$950.0000	\$4,750.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	30.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$22,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$885.0000	\$26,550.00
Volunteer Bridge Construction, Inc.		\$950.0000	\$28,500.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	70.000 L.F.		
Delta Contracting Company, LLC		\$50.0000	\$3,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$3,500.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$7,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$65,000.0000	\$65,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$150,000.0000	\$150,000.00
Volunteer Bridge Construction, Inc.		\$150,000.0000	\$150,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	6,800.000 L.F.		
Delta Contracting Company, LLC		\$28.0000	\$190,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$70.0000	\$476,000.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$510,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	310.000 EACH		
Delta Contracting Company, LLC		\$30.0000	\$9,300.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$9,300.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$10,850.00
712-05.01 WARNING LIGHTS (TYPE A)			
	25.000 EACH		
Delta Contracting Company, LLC		\$25.0000	\$625.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$1,250.00
Volunteer Bridge Construction, Inc.		\$44.0000	\$1,100.00
712-06 SIGNS (CONSTRUCTION)			
	812.000 S.F.		
Delta Contracting Company, LLC		\$6.9500	\$5,643.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.5000	\$6,090.00
Volunteer Bridge Construction, Inc.		\$8.5000	\$6,902.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	80.000 L.F.		
Delta Contracting Company, LLC		\$11.0000	\$880.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,600.00
Volunteer Bridge Construction, Inc.		\$16.0000	\$1,280.00
712-08.03 ARROW BOARD (TYPE C)			
	7.000 EACH		
Delta Contracting Company, LLC		\$800.0000	\$5,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,500.0000	\$10,500.00
Volunteer Bridge Construction, Inc.		\$1,800.0000	\$12,600.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	2,600.000 L.F.		
Delta Contracting Company, LLC		\$6.0000	\$15,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.0000	\$18,200.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$20,800.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	44.000 L.F.		
Delta Contracting Company, LLC		\$24.0000	\$1,056.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$1,320.00
Volunteer Bridge Construction, Inc.		\$26.0000	\$1,144.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	17,000.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$68,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.7500	\$80,750.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$85,000.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	114.000 LB.		
Delta Contracting Company, LLC		\$3.5000	\$399.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$399.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$570.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	274.000 LB.		
Delta Contracting Company, LLC		\$3.7500	\$1,027.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.2500	\$1,164.50
Volunteer Bridge Construction, Inc.		\$5.6500	\$1,548.10
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	62.000 S.F.		
Delta Contracting Company, LLC		\$13.0000	\$806.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$930.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$930.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	58.000 S.F.		
Delta Contracting Company, LLC		\$14.0000	\$812.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$870.00
Volunteer Bridge Construction, Inc.		\$15.6500	\$907.70
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	21.000 EACH		
Delta Contracting Company, LLC		\$50.0000	\$1,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$175.0000	\$3,675.00
Volunteer Bridge Construction, Inc.		\$250.0000	\$5,250.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$7,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8,825.0000	\$61,775.00
Volunteer Bridge Construction, Inc.		\$8,500.0000	\$59,500.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	319.000 EACH		
Delta Contracting Company, LLC		\$39.0000	\$12,441.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$14,355.00
Volunteer Bridge Construction, Inc.		\$41.0000	\$13,079.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	60.000 EACH		
Delta Contracting Company, LLC		\$39.0000	\$2,340.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$45.0000	\$2,700.00
Volunteer Bridge Construction, Inc.		\$41.0000	\$2,460.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	65.000 EACH		
Delta Contracting Company, LLC		\$5.0000	\$325.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$1,300.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$975.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,370.000 S.Y.		
Delta Contracting Company, LLC		\$29.0000	\$39,730.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$34.0000	\$46,580.00
Volunteer Bridge Construction, Inc.		\$31.0000	\$42,470.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Delta Contracting Company, LLC		\$205.0000	\$1,845.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$250.0000	\$2,250.00
Volunteer Bridge Construction, Inc.		\$230.0000	\$2,070.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Delta Contracting Company, LLC		\$350.0000	\$700.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$400.0000	\$800.00
Volunteer Bridge Construction, Inc.		\$400.0000	\$800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	13.500 L.M.		
Delta Contracting Company, LLC		\$1,650.0000	\$22,275.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,950.0000	\$26,325.00
Volunteer Bridge Construction, Inc.		\$1,800.0000	\$24,300.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	16,000.000 L.F.		
Delta Contracting Company, LLC		\$0.6000	\$9,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1.2500	\$20,000.00
Volunteer Bridge Construction, Inc.		\$1.4000	\$22,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.800 L.M.		
Delta Contracting Company, LLC		\$5,950.0000	\$34,510.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,000.0000	\$40,600.00
Volunteer Bridge Construction, Inc.		\$6,200.0000	\$35,960.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.400 L.M.		
Delta Contracting Company, LLC		\$5,000.0000	\$2,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,885.0000	\$2,354.00
Volunteer Bridge Construction, Inc.		\$6,000.0000	\$2,400.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$205,227.2700	\$205,227.27
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$310,000.0000	\$310,000.00
Volunteer Bridge Construction, Inc.		\$400,000.0000	\$400,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Delta Contracting Company, LLC		\$22,000.0000	\$44,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50,000.0000	\$100,000.00
Volunteer Bridge Construction, Inc.		\$40,000.0000	\$80,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	3,300.000 S.Y.		
Delta Contracting Company, LLC		\$2.5000	\$8,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3.5000	\$11,550.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$39,600.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	6,350.000 S.Y.		
Delta Contracting Company, LLC		\$2.5000	\$15,875.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.0000	\$12,700.00
Volunteer Bridge Construction, Inc.		\$15.0000	\$95,250.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	7,200.000 L.F.		
Delta Contracting Company, LLC		\$5.0000	\$36,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6.5000	\$46,800.00
Volunteer Bridge Construction, Inc.		\$8.0000	\$57,600.00
801-01 SEEDING (WITH MULCH)			
	10.000 UNIT		
Delta Contracting Company, LLC		\$60.0000	\$600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$100.0000	\$1,000.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$1,000.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	935.000 UNIT		
Delta Contracting Company, LLC		\$25.0000	\$23,375.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$28,050.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$32,725.00
801-03 WATER (SEEDING & SODDING)			
	440.000 M.G.		
Delta Contracting Company, LLC		\$1.0000	\$440.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$10.0000	\$4,400.00
Volunteer Bridge Construction, Inc.		\$2.0000	\$880.00

		UNIT PRICE	EXTENSION
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)			
	30.000 EACH		
Delta Contracting Company, LLC		\$15.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$750.00
802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)			
	30.000 EACH		
Delta Contracting Company, LLC		\$15.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$750.00
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	30.000 EACH		
Delta Contracting Company, LLC		\$15.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$750.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	30.000 EACH		
Delta Contracting Company, LLC		\$15.0000	\$450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$600.00
Volunteer Bridge Construction, Inc.		\$25.0000	\$750.00
803-01 SODDING (NEW SOD)			
	34,500.000 S.Y.		
Delta Contracting Company, LLC		\$3.5000	\$120,750.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4.1500	\$143,175.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$172,500.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	4,610.000 S.Y.		
Delta Contracting Company, LLC		\$2.0000	\$9,220.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.5000	\$11,525.00
Volunteer Bridge Construction, Inc.		\$4.0000	\$18,440.00
806-02.03 PROJECT MOWING			
	6.000 CYCL		
Delta Contracting Company, LLC		\$10,000.0000	\$60,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,750.0000	\$70,500.00
Volunteer Bridge Construction, Inc.		\$11,000.0000	\$66,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.04 POLE 35FT CLASS 5 WOOD			
	2.000 EACH		
Delta Contracting Company, LLC		\$606.0000	\$1,212.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,500.0000	\$9,000.00
Volunteer Bridge Construction, Inc.		\$605.5900	\$1,211.18
790-03.03 POLE 40FT CLASS 4 WOOD			
	2.000 EACH		
Delta Contracting Company, LLC		\$868.0000	\$1,736.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,000.0000	\$10,000.00
Volunteer Bridge Construction, Inc.		\$867.2200	\$1,734.44
790-04.03 POLE 45FT CLASS 3 WOOD			
	4.000 EACH		
Delta Contracting Company, LLC		\$1,208.0000	\$4,832.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,500.0000	\$22,000.00
Volunteer Bridge Construction, Inc.		\$2,592.5000	\$10,370.00
790-05.02 POLE 50FT CLASS 2 WOOD			
	2.000 EACH		
Delta Contracting Company, LLC		\$1,655.0000	\$3,310.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7,000.0000	\$14,000.00
Volunteer Bridge Construction, Inc.		\$2,700.0000	\$5,400.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX			
	144.000 L.F.		
Delta Contracting Company, LLC		\$2.1000	\$302.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.0000	\$1,008.00
Volunteer Bridge Construction, Inc.		\$2.5000	\$360.00
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	4.000 EACH		
Delta Contracting Company, LLC		\$32.0000	\$128.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$1,400.00
Volunteer Bridge Construction, Inc.		\$3,200.0000	\$12,800.00
790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX			
	235.000 L.F.		
Delta Contracting Company, LLC		\$3.4500	\$810.75
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.5000	\$2,232.50
Volunteer Bridge Construction, Inc.		\$3.6500	\$857.75
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	16.000 EACH		
Delta Contracting Company, LLC		\$197.0000	\$3,152.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$585.0000	\$9,360.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$3,200.00

		UNIT PRICE	EXTENSION
790-32.07 OH GUY - THROUGH BOLT TYPE			
	1.000 EACH		
Delta Contracting Company, LLC		\$325.0000	\$325.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,350.0000	\$2,350.00
Volunteer Bridge Construction, Inc.		\$350.0000	\$350.00
790-32.23 GUY GUARD			
	16.000 EACH		
Delta Contracting Company, LLC		\$9.7000	\$155.20
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$320.00
Volunteer Bridge Construction, Inc.		\$11.0000	\$176.00
790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB			
	16.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$4,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$585.0000	\$9,360.00
Volunteer Bridge Construction, Inc.		\$310.0000	\$4,960.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	2,818.000 L.F.		
Delta Contracting Company, LLC		\$2.1000	\$5,917.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$7.0000	\$19,726.00
Volunteer Bridge Construction, Inc.		\$2.5000	\$7,045.00
790-40.03 OH COND 1/0 6/1 ACSR RAVEN			
	1,350.000 L.F.		
Delta Contracting Company, LLC		\$3.4500	\$4,657.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.2500	\$11,137.50
Volunteer Bridge Construction, Inc.		\$4.0000	\$5,400.00
790-40.05 OH COND 3/0 6/1 ACSR PIGEON			
	4,050.000 L.F.		
Delta Contracting Company, LLC		\$4.0500	\$16,402.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$9.4000	\$38,070.00
Volunteer Bridge Construction, Inc.		\$4.5000	\$18,225.00
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA			
	4.000 EACH		
Delta Contracting Company, LLC		\$860.0000	\$3,440.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,350.0000	\$9,400.00
Volunteer Bridge Construction, Inc.		\$900.0000	\$3,600.00
790-49.10 RECTIFIER AND POLE RECONNECT			
	1.000 EACH		
Delta Contracting Company, LLC		\$33,210.0000	\$33,210.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40,000.0000	\$40,000.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$100.00

		UNIT PRICE	EXTENSION
790-68.01 POLE GROUND ROD TYPE			
	10.000 EACH		
Delta Contracting Company, LLC		\$101.0000	\$1,010.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$585.0000	\$5,850.00
Volunteer Bridge Construction, Inc.		\$105.0000	\$1,050.00
790-98.01 REMOVE WIRE			
	9,175.000 L.F.		
Delta Contracting Company, LLC		\$1.8700	\$17,157.25
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2.3500	\$21,561.25
Volunteer Bridge Construction, Inc.		\$2.8700	\$26,332.25
790-98.02 REMOVE POLES			
	10.000 EACH		
Delta Contracting Company, LLC		\$245.0000	\$2,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$585.0000	\$5,850.00
Volunteer Bridge Construction, Inc.		\$265.0000	\$2,650.00
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	22.000 EACH		
Delta Contracting Company, LLC		\$187.5000	\$4,125.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$700.0000	\$15,400.00
Volunteer Bridge Construction, Inc.		\$200.0000	\$4,400.00
791-01.05 6IN STEEL GAS MAIN			
	1,010.000 L.F.		
Delta Contracting Company, LLC		\$135.0000	\$136,350.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$159.0000	\$160,590.00
Volunteer Bridge Construction, Inc.		\$140.0000	\$141,400.00
791-03.02 2IN HDPE GAS MAIN			
	410.000 L.F.		
Delta Contracting Company, LLC		\$34.0400	\$13,956.40
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$16,400.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$14,350.00
791-03.04 4IN HDPE GAS MAIN			
	115.000 L.F.		
Delta Contracting Company, LLC		\$42.0000	\$4,830.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$50.0000	\$5,750.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$5,175.00
791-03.05 6IN HDPE GAS MAIN			
	4,380.000 L.F.		
Delta Contracting Company, LLC		\$47.5000	\$208,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$56.0000	\$245,280.00
Volunteer Bridge Construction, Inc.		\$48.5000	\$212,430.00

		UNIT PRICE	EXTENSION
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	110.000 L.F.		
Delta Contracting Company, LLC		\$55.0000	\$6,050.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$65.0000	\$7,150.00
Volunteer Bridge Construction, Inc.		\$60.0000	\$6,600.00
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED			
	50.000 L.F.		
Delta Contracting Company, LLC		\$78.0000	\$3,900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$90.0000	\$4,500.00
Volunteer Bridge Construction, Inc.		\$80.0000	\$4,000.00
791-04.05 HDD 6IN PE PIPE - UNCONSOLIDATED			
	60.000 L.F.		
Delta Contracting Company, LLC		\$92.0000	\$5,520.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$110.0000	\$6,600.00
Volunteer Bridge Construction, Inc.		\$100.0000	\$6,000.00
791-04.23 HDD 6IN STEEL PIPE - UNCONSOLIDATED			
	600.000 L.F.		
Delta Contracting Company, LLC		\$195.0000	\$117,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$230.0000	\$138,000.00
Volunteer Bridge Construction, Inc.		\$197.0000	\$118,200.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Delta Contracting Company, LLC		\$2,200.0000	\$4,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,500.0000	\$5,000.00
Volunteer Bridge Construction, Inc.		\$2,300.0000	\$4,600.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,800.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,300.0000	\$3,300.00
Volunteer Bridge Construction, Inc.		\$2,900.0000	\$2,900.00
791-06.09 CONNECT TO __IN EX. PE MAIN			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,500.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,775.0000	\$1,775.00
Volunteer Bridge Construction, Inc.		\$1,600.0000	\$1,600.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Delta Contracting Company, LLC		\$10,000.0000	\$10,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$11,775.0000	\$11,775.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
791-06.38 CONNECT TO ___IN EX. STL MAIN W/ STOPPLE			
	3.000 EACH		
Delta Contracting Company, LLC		\$14,000.0000	\$42,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$16,500.0000	\$49,500.00
Volunteer Bridge Construction, Inc.		\$14,000.0000	\$42,000.00
791-06.43 CONNECT TO 3IN EX PE MAIN			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,800.0000	\$2,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$3,300.0000	\$3,300.00
Volunteer Bridge Construction, Inc.		\$2,900.0000	\$2,900.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	3.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$2,250.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$885.0000	\$2,655.00
Volunteer Bridge Construction, Inc.		\$760.0000	\$2,280.00
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,400.0000	\$1,400.00
Volunteer Bridge Construction, Inc.		\$1,300.0000	\$1,300.00
791-07.03 6IN PE GAS VALVE ASSEMBLY			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,600.0000	\$1,600.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,885.0000	\$1,885.00
Volunteer Bridge Construction, Inc.		\$1,700.0000	\$1,700.00
791-07.11 6IN STEEL GAS VALVE ASSEMBLY			
	2.000 EACH		
Delta Contracting Company, LLC		\$4,000.0000	\$8,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,700.0000	\$9,400.00
Volunteer Bridge Construction, Inc.		\$40,000.0000	\$80,000.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	10.000 EACH		
Delta Contracting Company, LLC		\$1,685.0000	\$16,850.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$20,000.00
Volunteer Bridge Construction, Inc.		\$1,700.0000	\$17,000.00
791-08.07 3/4IN PE SERVICE PIPE			
	1,378.000 L.F.		
Delta Contracting Company, LLC		\$40.0000	\$55,120.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$47.0000	\$64,766.00
Volunteer Bridge Construction, Inc.		\$42.0000	\$57,876.00

		UNIT PRICE	EXTENSION
791-08.17 HDD 3/4IN PE SERVICE PIPE	135.000 L.F.		
Delta Contracting Company, LLC		\$40.0000	\$5,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$47.0000	\$6,345.00
Volunteer Bridge Construction, Inc.		\$42.0000	\$5,670.00
791-09.02 3-WIRE CATHODIC PROTECTION STATION	3.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$900.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$350.0000	\$1,050.00
Volunteer Bridge Construction, Inc.		\$4,000.0000	\$12,000.00
791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG	1.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$1,175.00
Volunteer Bridge Construction, Inc.		\$1,100.0000	\$1,100.00
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG	3.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$3,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$3,525.00
Volunteer Bridge Construction, Inc.		\$1,100.0000	\$3,300.00
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG	1.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,475.0000	\$2,475.00
Volunteer Bridge Construction, Inc.		\$1,100.0000	\$1,100.00
791-10.11 RETIRE IN PLACE 3IN SERV CUT & PLUG	2.000 EACH		
Delta Contracting Company, LLC		\$2,100.0000	\$4,200.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$2,350.00
Volunteer Bridge Construction, Inc.		\$2,200.0000	\$4,400.00
793-01.08 POLE 35FT CLASS 5 WOOD	1.000 EACH		
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,475.0000	\$2,475.00
Volunteer Bridge Construction, Inc.		\$2,500.0000	\$2,500.00
793-01.41 ANCHOR 1IN	3.000 EACH		
Delta Contracting Company, LLC		\$500.0000	\$1,500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$3,000.00
Volunteer Bridge Construction, Inc.		\$2,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
793-13.07 4IN SCHEDULE 40 PVC			
	40.000 L.F.		
Delta Contracting Company, LLC		\$45.0000	\$1,800.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$20.0000	\$800.00
Volunteer Bridge Construction, Inc.		\$16.0000	\$640.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH			
	40.000 L.F.		
Delta Contracting Company, LLC		\$25.0000	\$1,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$35.0000	\$1,400.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$1,600.00
793-14.12 1 1/4IN INNERDUCT			
	173.000 L.F.		
Delta Contracting Company, LLC		\$15.5000	\$2,681.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$2,595.00
Volunteer Bridge Construction, Inc.		\$2.0000	\$346.00
793-14.19 4IN SCH 80 ORANGE FLEXPIPE			
	1,553.000 L.F.		
Delta Contracting Company, LLC		\$20.0000	\$31,060.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$29.0000	\$45,037.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$15,530.00
793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE			
	173.000 L.F.		
Delta Contracting Company, LLC		\$36.0000	\$6,228.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$15.0000	\$2,595.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$6,920.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE			
	1,553.000 L.F.		
Delta Contracting Company, LLC		\$46.0000	\$71,438.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.7500	\$39,989.75
Volunteer Bridge Construction, Inc.		\$40.0000	\$62,120.00
793-98.04 REMOVE POLES ALL SIZES			
	2.000 EACH		
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$700.0000	\$1,400.00
Volunteer Bridge Construction, Inc.		\$600.0000	\$1,200.00
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	70.000 L.F.		
Delta Contracting Company, LLC		\$45.2500	\$3,167.50
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$55.0000	\$3,850.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$5,250.00

		UNIT PRICE	EXTENSION
795-03.06 8IN PVC WATER LINE			
	1,897.000 L.F.		
Delta Contracting Company, LLC		\$24.0000	\$45,528.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$30.0000	\$56,910.00
Volunteer Bridge Construction, Inc.		\$56.0000	\$106,232.00
795-05.02 HDD 4IN HDPE CASING PIPE-UNCON			
	375.000 L.F.		
Delta Contracting Company, LLC		\$45.0000	\$16,875.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$40.0000	\$15,000.00
Volunteer Bridge Construction, Inc.		\$610.0000	\$228,750.00
795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	50.000 L.F.		
Delta Contracting Company, LLC		\$269.0000	\$13,450.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$700.0000	\$35,000.00
Volunteer Bridge Construction, Inc.		\$575.0000	\$28,750.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	3.000 EACH		
Delta Contracting Company, LLC		\$5,155.0000	\$15,465.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,850.0000	\$8,550.00
Volunteer Bridge Construction, Inc.		\$8,100.0000	\$24,300.00
795-07.31 INSERTION VALVE (6IN)			
	3.000 EACH		
Delta Contracting Company, LLC		\$7,659.0000	\$22,977.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$6,350.0000	\$19,050.00
Volunteer Bridge Construction, Inc.		\$9,000.0000	\$27,000.00
795-08.01 2IN GATE VALVE ASSEMBLY			
	7.000 EACH		
Delta Contracting Company, LLC		\$846.0000	\$5,922.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$950.0000	\$6,650.00
Volunteer Bridge Construction, Inc.		\$1,700.0000	\$11,900.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,617.0000	\$1,617.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,000.0000	\$2,000.00
Volunteer Bridge Construction, Inc.		\$2,800.0000	\$2,800.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	9.000 EACH		
Delta Contracting Company, LLC		\$1,217.0000	\$10,953.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,000.0000	\$9,000.00
Volunteer Bridge Construction, Inc.		\$2,000.0000	\$18,000.00

		UNIT PRICE	EXTENSION
795-09.15 1IN HDPE SERVICE PIPE			
	30.000 L.F.		
Delta Contracting Company, LLC		\$21.5000	\$645.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$25.0000	\$750.00
Volunteer Bridge Construction, Inc.		\$26.0000	\$780.00
795-09.17 2IN HDPE SERVICE PIPE			
	1,300.000 L.F.		
Delta Contracting Company, LLC		\$18.0000	\$23,400.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$23.0000	\$29,900.00
Volunteer Bridge Construction, Inc.		\$26.0000	\$33,800.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	1.000 EACH		
Delta Contracting Company, LLC		\$4,246.0000	\$4,246.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$5,550.0000	\$5,550.00
Volunteer Bridge Construction, Inc.		\$5,100.0000	\$5,100.00
795-12.01 REMOVE FIRE HYDRANT			
	1.000 EACH		
Delta Contracting Company, LLC		\$500.0000	\$500.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,650.0000	\$1,650.00
Volunteer Bridge Construction, Inc.		\$800.0000	\$800.00
795-13.01 DI FITTINGS			
	3,000.000 LB.		
Delta Contracting Company, LLC		\$4.2200	\$12,660.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$8.5000	\$25,500.00
Volunteer Bridge Construction, Inc.		\$1.5000	\$4,500.00
790-22.13 1PH DEAD END 25KV			
	2.000 EACH		
Delta Contracting Company, LLC		\$201.0000	\$402.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$885.0000	\$1,770.00
Volunteer Bridge Construction, Inc.		\$210.0000	\$420.00
790-22.17 1PH DDE FEED THROUGH 25KV			
	1.000 EACH		
Delta Contracting Company, LLC		\$203.0000	\$203.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,765.0000	\$1,765.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$300.00
790-26.03 3PH CROSSARM SGL LRG COND 25KV			
	5.000 EACH		
Delta Contracting Company, LLC		\$891.0000	\$4,455.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,950.0000	\$14,750.00
Volunteer Bridge Construction, Inc.		\$950.0000	\$4,750.00

		UNIT PRICE	EXTENSION
790-26.25 3PH CROSSARM DDE 25KV	4.000 EACH		
Delta Contracting Company, LLC		\$1,546.0000	\$6,184.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$4,115.0000	\$16,460.00
Volunteer Bridge Construction, Inc.		\$1,545.8000	\$6,183.20
790-26.26 3PH CROSSARM DEAD END 25KV	1.000 EACH		
Delta Contracting Company, LLC		\$1,721.0000	\$1,721.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$2,350.0000	\$2,350.00
Volunteer Bridge Construction, Inc.		\$11,800.0000	\$11,800.00
790-61.01 1PH FUSE CUTOFF XARM MOUNT 25KV	3.000 EACH		
Delta Contracting Company, LLC		\$321.0000	\$963.00
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.		\$1,175.0000	\$3,525.00
Volunteer Bridge Construction, Inc.		\$400.0000	\$1,200.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$3,993,564.22
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$5,466,757.00
Volunteer Bridge Construction, Inc.	\$6,217,852.80

SUB-TOTAL UTILITY

Delta Contracting Company, LLC	\$1,080,350.80
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$1,383,243.00
Volunteer Bridge Construction, Inc.	\$1,489,573.82

TOTAL CONTRACT

Delta Contracting Company, LLC	\$5,073,915.02
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.	\$6,850,000.00
Volunteer Bridge Construction, Inc.	\$7,707,426.62

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

HAWKINS COUNTY (Contract No. CNU001 Call 016)

HSIP-1(394),37070-3234-94,HSIP-1341(10),37952-3547-94,STP-M-3949(6),37952-3548-54

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 11W (S.R. 1) AND VARIOUS LOCAL ROUTES.

PROJECT LENGTH - 9.540 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Highway Markings, Inc.	\$172,876.55
Superior Traffic Control, LLC	\$179,570.88
Superior Pavement Marking, Inc.	\$182,478.00
Volunteer Highway Supply Co. Inc.	\$192,527.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Highway Markings, Inc.		\$215.0000	\$860.00
Superior Traffic Control, LLC		\$175.0000	\$700.00
Superior Pavement Marking, Inc.		\$175.0000	\$700.00
Volunteer Highway Supply Co. Inc.		\$175.0000	\$700.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Highway Markings, Inc.		\$1,225.0000	\$2,450.00
Superior Traffic Control, LLC		\$1,275.0000	\$2,550.00
Superior Pavement Marking, Inc.		\$1,275.0000	\$2,550.00
Volunteer Highway Supply Co. Inc.		\$1,275.0000	\$2,550.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	14.000 EACH		
Highway Markings, Inc.		\$1,250.0000	\$17,500.00
Superior Traffic Control, LLC		\$1,175.0000	\$16,450.00
Superior Pavement Marking, Inc.		\$1,175.0000	\$16,450.00
Volunteer Highway Supply Co. Inc.		\$1,175.0000	\$16,450.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	1,450.000 L.F.		
Highway Markings, Inc.		\$3.0000	\$4,350.00
Superior Traffic Control, LLC		\$3.0000	\$4,350.00
Superior Pavement Marking, Inc.		\$3.7500	\$5,437.50
Volunteer Highway Supply Co. Inc.		\$3.4000	\$4,930.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING			
	4.000 S.F.		
Highway Markings, Inc.		\$10.0000	\$40.00
Superior Traffic Control, LLC		\$30.0000	\$120.00
Superior Pavement Marking, Inc.		\$45.0000	\$180.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$120.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	375.000 L.F.		
Highway Markings, Inc.		\$17.2500	\$6,468.75
Superior Traffic Control, LLC		\$21.0000	\$7,875.00
Superior Pavement Marking, Inc.		\$21.0000	\$7,875.00
Volunteer Highway Supply Co. Inc.		\$21.0000	\$7,875.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Highway Markings, Inc.		\$2,325.0000	\$4,650.00
Superior Traffic Control, LLC		\$2,500.0000	\$5,000.00
Superior Pavement Marking, Inc.		\$2,500.0000	\$5,000.00
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$5,000.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	14.000 EACH		
Highway Markings, Inc.		\$2,115.0000	\$29,610.00
Superior Traffic Control, LLC		\$2,200.0000	\$30,800.00
Superior Pavement Marking, Inc.		\$2,200.0000	\$30,800.00
Volunteer Highway Supply Co. Inc.		\$2,200.0000	\$30,800.00
706-01 GUARDRAIL REMOVED			
	650.000 L.F.		
Highway Markings, Inc.		\$1.0000	\$650.00
Superior Traffic Control, LLC		\$2.0000	\$1,300.00
Superior Pavement Marking, Inc.		\$2.0000	\$1,300.00
Volunteer Highway Supply Co. Inc.		\$2.0000	\$1,300.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Highway Markings, Inc.		\$60.0000	\$120.00
Superior Traffic Control, LLC		\$90.0000	\$180.00
Superior Pavement Marking, Inc.		\$90.0000	\$180.00
Volunteer Highway Supply Co. Inc.		\$90.0000	\$180.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Highway Markings, Inc.		\$3,500.0000	\$3,500.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Superior Pavement Marking, Inc.		\$5,000.0000	\$5,000.00
Volunteer Highway Supply Co. Inc.		\$6,000.0000	\$6,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	30.000 EACH		
Highway Markings, Inc.		\$36.5000	\$1,095.00
Superior Traffic Control, LLC		\$32.0000	\$960.00
Superior Pavement Marking, Inc.		\$35.0000	\$1,050.00
Volunteer Highway Supply Co. Inc.		\$32.0000	\$960.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	103.000 S.F.		
Highway Markings, Inc.		\$10.0000	\$1,030.00
Superior Traffic Control, LLC		\$15.0000	\$1,545.00
Superior Pavement Marking, Inc.		\$15.7500	\$1,622.25
Volunteer Highway Supply Co. Inc.		\$15.0000	\$1,545.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	486.000 L.F.		
Highway Markings, Inc.		\$5.7500	\$2,794.50
Superior Traffic Control, LLC		\$5.5000	\$2,673.00
Superior Pavement Marking, Inc.		\$5.5000	\$2,673.00
Volunteer Highway Supply Co. Inc.		\$5.5000	\$2,673.00

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	949.000 LB.		
Highway Markings, Inc.		\$3.0500	\$2,894.45
Superior Traffic Control, LLC		\$3.2500	\$3,084.25
Superior Pavement Marking, Inc.		\$3.5000	\$3,321.50
Volunteer Highway Supply Co. Inc.		\$3.2500	\$3,084.25
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	3,944.000 LB.		
Highway Markings, Inc.		\$3.3500	\$13,212.40
Superior Traffic Control, LLC		\$4.2500	\$16,762.00
Superior Pavement Marking, Inc.		\$4.5000	\$17,748.00
Volunteer Highway Supply Co. Inc.		\$4.2500	\$16,762.00
713-11.21 P POST SLIP BASE			
	1.000 EACH		
Highway Markings, Inc.		\$350.0000	\$350.00
Superior Traffic Control, LLC		\$375.0000	\$375.00
Superior Pavement Marking, Inc.		\$375.0000	\$375.00
Volunteer Highway Supply Co. Inc.		\$375.0000	\$375.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	246.000 S.F.		
Highway Markings, Inc.		\$12.4000	\$3,050.40
Superior Traffic Control, LLC		\$13.0000	\$3,198.00
Superior Pavement Marking, Inc.		\$13.5000	\$3,321.00
Volunteer Highway Supply Co. Inc.		\$13.0000	\$3,198.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	834.000 S.F.		
Highway Markings, Inc.		\$12.7000	\$10,591.80
Superior Traffic Control, LLC		\$13.2500	\$11,050.50
Superior Pavement Marking, Inc.		\$13.7500	\$11,467.50
Volunteer Highway Supply Co. Inc.		\$13.2500	\$11,050.50
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	112.000 EACH		
Highway Markings, Inc.		\$7.5000	\$840.00
Superior Traffic Control, LLC		\$10.0000	\$1,120.00
Superior Pavement Marking, Inc.		\$10.0000	\$1,120.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$1,120.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	2.000 EACH		
Highway Markings, Inc.		\$275.0000	\$550.00
Superior Traffic Control, LLC		\$285.0000	\$570.00
Superior Pavement Marking, Inc.		\$300.0000	\$600.00
Volunteer Highway Supply Co. Inc.		\$285.0000	\$570.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	981.000 EACH		
Highway Markings, Inc.		\$21.7500	\$21,336.75
Superior Traffic Control, LLC		\$20.0000	\$19,620.00
Superior Pavement Marking, Inc.		\$20.0000	\$19,620.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$22,563.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	60.000 L.F.		
Highway Markings, Inc.		\$5.2500	\$315.00
Superior Traffic Control, LLC		\$7.5000	\$450.00
Superior Pavement Marking, Inc.		\$7.5000	\$450.00
Volunteer Highway Supply Co. Inc.		\$8.0000	\$480.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,071.000 L.F.		
Highway Markings, Inc.		\$9.0000	\$9,639.00
Superior Traffic Control, LLC		\$7.5000	\$8,032.50
Superior Pavement Marking, Inc.		\$7.5000	\$8,032.50
Volunteer Highway Supply Co. Inc.		\$8.2500	\$8,835.75
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Highway Markings, Inc.		\$150.0000	\$150.00
Superior Traffic Control, LLC		\$100.0000	\$100.00
Superior Pavement Marking, Inc.		\$100.0000	\$100.00
Volunteer Highway Supply Co. Inc.		\$125.0000	\$125.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Highway Markings, Inc.		\$325.0000	\$650.00
Superior Traffic Control, LLC		\$275.0000	\$550.00
Superior Pavement Marking, Inc.		\$275.0000	\$550.00
Volunteer Highway Supply Co. Inc.		\$375.0000	\$750.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Highway Markings, Inc.		\$165.0000	\$495.00
Superior Traffic Control, LLC		\$125.0000	\$375.00
Superior Pavement Marking, Inc.		\$125.0000	\$375.00
Volunteer Highway Supply Co. Inc.		\$200.0000	\$600.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	23.000 S.F.		
Highway Markings, Inc.		\$12.5000	\$287.50
Superior Traffic Control, LLC		\$15.0000	\$345.00
Superior Pavement Marking, Inc.		\$15.0000	\$345.00
Volunteer Highway Supply Co. Inc.		\$8.0000	\$184.00

		UNIT PRICE	EXTENSION
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	20.000 L.F.		
Highway Markings, Inc.		\$4.0000	\$80.00
Superior Traffic Control, LLC		\$5.0000	\$100.00
Superior Pavement Marking, Inc.		\$5.0000	\$100.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$100.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	19.500 L.M.		
Highway Markings, Inc.		\$1,295.0000	\$25,252.50
Superior Traffic Control, LLC		\$1,100.0000	\$21,450.00
Superior Pavement Marking, Inc.		\$1,100.0000	\$21,450.00
Volunteer Highway Supply Co. Inc.		\$1,650.0000	\$32,175.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	515.000 L.F.		
Highway Markings, Inc.		\$0.4000	\$206.00
Superior Traffic Control, LLC		\$0.3000	\$154.50
Superior Pavement Marking, Inc.		\$0.3000	\$154.50
Volunteer Highway Supply Co. Inc.		\$0.7500	\$386.25
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	515.000 L.F.		
Highway Markings, Inc.		\$0.5000	\$257.50
Superior Traffic Control, LLC		\$0.3500	\$180.25
Superior Pavement Marking, Inc.		\$0.3500	\$180.25
Volunteer Highway Supply Co. Inc.		\$0.7500	\$386.25
717-01 MOBILIZATION			
	1.000 LS		
Highway Markings, Inc.		\$4,000.0000	\$4,000.00
Superior Traffic Control, LLC		\$8,300.0000	\$8,300.00
Superior Pavement Marking, Inc.		\$8,300.0000	\$8,300.00
Volunteer Highway Supply Co. Inc.		\$5,000.0000	\$5,000.00
730-02.41 SIGNAL HEAD MODIFICATION (BACKPLATE W/ REFLECTIVE BORDER)			
	9.000 EACH		
Highway Markings, Inc.		\$400.0000	\$3,600.00
Superior Traffic Control, LLC		\$472.3200	\$4,250.88
Superior Pavement Marking, Inc.		\$450.0000	\$4,050.00
Volunteer Highway Supply Co. Inc.		\$411.0000	\$3,699.00

SUB-TOTAL ROADWAY

Highway Markings, Inc.	\$172,876.55
Superior Traffic Control, LLC	\$179,570.88
Superior Pavement Marking, Inc.	\$182,478.00
Volunteer Highway Supply Co. Inc.	\$192,527.00

TOTAL CONTRACT

Highway Markings, Inc.	\$172,876.55
Superior Traffic Control, LLC	\$179,570.88
Superior Pavement Marking, Inc.	\$182,478.00
Volunteer Highway Supply Co. Inc.	\$192,527.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

KNOX COUNTY (Contract No. CNU334 Call 017)

NH-098-1(21),47954-3685-14

THE ANNUAL PREVENTATIVE AND UNSCHEDULED MAINTENANCE ON THE KNOXVILLE SMARTWAY I.T.S. SYSTEM EQUIPMENT, INCLUDING THE TRANSPORTATION MANAGEMENT CENTER.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 1, 2023

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$7,634,800.00
Kapsch TrafficCom USA, Inc.	\$7,985,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)			
	1.000 LS		
Stansell Electric Company, Inc.		\$1,724,800.0000	\$1,724,800.00
Kapsch TrafficCom USA, Inc.		\$2,182,500.0000	\$2,182,500.00
725-10.76 REPAIR MAINTENANCE LABOR			
	5,000.000 HOUR		
Stansell Electric Company, Inc.		\$87.0000	\$435,000.00
Kapsch TrafficCom USA, Inc.		\$70.0000	\$350,000.00
725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT			
	1,000,000. DOLL 000		
Stansell Electric Company, Inc.		\$1.0000	\$1,000,000.00
Kapsch TrafficCom USA, Inc.		\$1.0000	\$1,000,000.00
725-10.78 ONE CALL SERVICE			
	4,500.000 HOUR		
Stansell Electric Company, Inc.		\$50.0000	\$225,000.00
Kapsch TrafficCom USA, Inc.		\$45.0000	\$202,500.00
725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT			
	250,000.000 DOLL		
Stansell Electric Company, Inc.		\$1.0000	\$250,000.00
Kapsch TrafficCom USA, Inc.		\$1.0000	\$250,000.00
725-10.80 SPECIAL MAINTENANCE REPAIR			
	4,000,000. DOLL 000		
Stansell Electric Company, Inc.		\$1.0000	\$4,000,000.00
Kapsch TrafficCom USA, Inc.		\$1.0000	\$4,000,000.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$7,634,800.00

Kapsch TrafficCom USA, Inc.

\$7,985,000.00

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$7,634,800.00

Kapsch TrafficCom USA, Inc.

\$7,985,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

KNOX COUNTY (Contract No. CNU260 Call 018)

47100-4118-04

THE INSTALLATION OF TDOT SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) I-40/I-640 TRAVELER INFORMATION MESSAGE BOARDS.

PROJECT LENGTH - 0.411 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$347,275.50

		CONTRACT CNU260	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
104-04.30	ADDITIONAL WORK (ELECTRICAL DESIGN)		
		1.000 LS	
	Stansell Electric Company, Inc.	\$23,850.0000	\$23,850.00
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Stansell Electric Company, Inc.	\$9,970.0000	\$9,970.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Stansell Electric Company, Inc.	\$21,850.0000	\$21,850.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Stansell Electric Company, Inc.	\$31,870.0000	\$31,870.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL		
		800.000 L.F.	
	Stansell Electric Company, Inc.	\$35.6000	\$28,480.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		34.000 EACH	
	Stansell Electric Company, Inc.	\$42.2000	\$1,434.80
712-04.50	BARRIER RAIL DELINEATOR		
		40.000 EACH	
	Stansell Electric Company, Inc.	\$14.5000	\$580.00
712-06	SIGNS (CONSTRUCTION)		
		306.000 S.F.	
	Stansell Electric Company, Inc.	\$9.0000	\$2,754.00
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Stansell Electric Company, Inc.	\$1,205.0000	\$2,410.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)		
		522.000 L.F.	
	Stansell Electric Company, Inc.	\$7.2000	\$3,758.40
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
		2.000 C.Y.	
	Stansell Electric Company, Inc.	\$843.0000	\$1,686.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)		
		417.000 LB.	
	Stansell Electric Company, Inc.	\$4.2000	\$1,751.40

		UNIT PRICE	EXTENSION
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	2,304.000 LB.		
Stansell Electric Company, Inc.		\$5.1000	\$11,750.40
713-14 EXTRUDED ALUMINUM PANEL SIGNS	476.000 S.F.		
Stansell Electric Company, Inc.		\$26.5000	\$12,614.00
717-01 MOBILIZATION	1.000 LS		
Stansell Electric Company, Inc.		\$17,385.0000	\$17,385.00
725-20.43 PULL BOX (TYPE C)	5.000 EACH		
Stansell Electric Company, Inc.		\$1,274.0000	\$6,370.00
725-20.44 PULL BOX (TYPE D)	5.000 EACH		
Stansell Electric Company, Inc.		\$2,163.0000	\$10,815.00
725-21.03 DYNAMIC MESSAGE SIGN (TRAVEL TIME PANELS)	4.000 EACH		
Stansell Electric Company, Inc.		\$13,137.0000	\$52,548.00
725-21.11 NETWORK SWITCH (TYPE A)	1.000 EACH		
Stansell Electric Company, Inc.		\$17,001.0000	\$17,001.00
725-21.32 CAT 6 CABLE	200.000 L.F.		
Stansell Electric Company, Inc.		\$2.4000	\$480.00
725-21.49 MODIFY ELECTRICAL DEMARCATION POINT	1.000 EACH		
Stansell Electric Company, Inc.		\$5,608.0000	\$5,608.00
725-22.22 CONDUIT BANK (TYPE 2)	375.000 L.F.		
Stansell Electric Company, Inc.		\$9.5000	\$3,562.50
725-22.32 CONDUIT BANK BORED (TYPE 2)	250.000 L.F.		
Stansell Electric Company, Inc.		\$53.0000	\$13,250.00
725-22.50 DMS CONDUIT BANK	200.000 L.F.		
Stansell Electric Company, Inc.		\$16.9000	\$3,380.00

		UNIT PRICE	EXTENSION
725-22.71 2IN CONDUIT			
	50.000 L.F.		
Stansell Electric Company, Inc.		\$9.1000	\$455.00
725-22.74 2IN CONDUIT W/BANK			
	200.000 L.F.		
Stansell Electric Company, Inc.		\$7.3000	\$1,460.00
725-22.75 2IN CONDUIT BORED W/BANK			
	250.000 L.F.		
Stansell Electric Company, Inc.		\$19.7000	\$4,925.00
725-23.01 ITS CABLE MARKER			
	2.000 EACH		
Stansell Electric Company, Inc.		\$235.0000	\$470.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	475.000 L.F.		
Stansell Electric Company, Inc.		\$1.8000	\$855.00
725-24.02 CABINET (TYPE B)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$4,930.0000	\$9,860.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Stansell Electric Company, Inc.		\$5,733.0000	\$5,733.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$26,967.0000	\$26,967.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Stansell Electric Company, Inc.		\$5,567.0000	\$5,567.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	792.000 L.F.		
Stansell Electric Company, Inc.		\$6.0000	\$4,752.00
801-01 SEEDING (WITH MULCH)			
	2.000 UNIT		
Stansell Electric Company, Inc.		\$477.0000	\$954.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$119.0000	\$119.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$347,275.50

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$347,275.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

LOUDON COUNTY (Contract No. CNU322 Call 019)

STP-M-I-75-2(42),53002-3161-54

THE INTERCHANGE LIGHTING ON I-75 AT THE JUNCTION WITH U.S. 321 (S.R. 73) (EXIT 81, L.M. 14.98).

PROJECT LENGTH - 0.677 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.50%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$712,779.39

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Stansell Electric Company, Inc.		\$8,395.0000	\$8,395.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Stansell Electric Company, Inc.		\$42,648.0000	\$42,648.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		800.000 L.F.		
	Stansell Electric Company, Inc.		\$4.1000	\$3,280.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR			
		25.000 EACH		
	Stansell Electric Company, Inc.		\$15.2000	\$380.00
706-02.01	GUARDRAIL REMOVED AND RESET			
		800.000 L.F.		
	Stansell Electric Company, Inc.		\$11.6000	\$9,280.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Stansell Electric Company, Inc.		\$22,627.0000	\$22,627.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		500.000 L.F.		
	Stansell Electric Company, Inc.		\$34.8000	\$17,400.00
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
		1,000.000 L.F.		
	Stansell Electric Company, Inc.		\$20.3000	\$20,300.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		100.000 EACH		
	Stansell Electric Company, Inc.		\$31.6000	\$3,160.00
712-05.01	WARNING LIGHTS (TYPE A)			
		10.000 EACH		
	Stansell Electric Company, Inc.		\$6.3000	\$63.00
712-05.03	WARNING LIGHTS (TYPE C)			
		10.000 EACH		
	Stansell Electric Company, Inc.		\$6.3000	\$63.00
712-06	SIGNS (CONSTRUCTION)			
		517.000 S.F.		
	Stansell Electric Company, Inc.		\$8.2000	\$4,239.40

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Stansell Electric Company, Inc.		\$1,266.0000	\$2,532.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	740.000 L.F.		
Stansell Electric Company, Inc.		\$5.4000	\$3,996.00
714-03 JACKED OR BORED CONDUIT			
	320.000 L.F.		
Stansell Electric Company, Inc.		\$24.1000	\$7,712.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
	6,900.000 L.F.		
Stansell Electric Company, Inc.		\$9.0000	\$62,100.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS)			
	205.000 L.F.		
Stansell Electric Company, Inc.		\$19.4000	\$3,977.00
714-05.04 PULL BOXES (TYPE C)			
	25.000 EACH		
Stansell Electric Company, Inc.		\$474.0000	\$11,850.00
714-06.05 CABLE (1/C # 6 AWG)			
	15,105.000 L.F.		
Stansell Electric Company, Inc.		\$1.4000	\$21,147.00
714-06.06 CABLE (1/C # 4 AWG)			
	18,565.000 L.F.		
Stansell Electric Company, Inc.		\$1.7000	\$31,560.50
714-06.07 CABLE (1/C # 2 AWG)			
	200.000 L.F.		
Stansell Electric Company, Inc.		\$2.9000	\$580.00
714-06.08 CABLE (# 6 SOLID COPPER SOFT DRAWN)			
	355.000 L.F.		
Stansell Electric Company, Inc.		\$1.6000	\$568.00
714-06.09 CABLE (# 6 COPPER SOFT DRAWN BARE)			
	7,590.000 L.F.		
Stansell Electric Company, Inc.		\$1.3000	\$9,867.00
714-08.09 LIGHT STANDARDS (40' M.H.)			
	15.000 EACH		
Stansell Electric Company, Inc.		\$2,352.0000	\$35,280.00

		UNIT PRICE	EXTENSION
714-08.10 LIGHT STANDARDS (120' M.H.)	5.000 EACH		
Stansell Electric Company, Inc.		\$29,372.0000	\$146,860.00
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS	15.000 EACH		
Stansell Electric Company, Inc.		\$2,093.0000	\$31,395.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION	24.000 EACH		
Stansell Electric Company, Inc.		\$367.0000	\$8,808.00
714-08.33 REMOVAL OF EXISTING COBRA HEAD LUMINAIRE	2.000 EACH		
Stansell Electric Company, Inc.		\$126.0000	\$252.00
714-08.34 REMOVAL OF LIGHT STANDARD	3.000 EACH		
Stansell Electric Company, Inc.		\$413.0000	\$1,239.00
714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD	4.000 EACH		
Stansell Electric Company, Inc.		\$14,579.0000	\$58,316.00
714-08.47 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD	1.000 EACH		
Stansell Electric Company, Inc.		\$19,589.0000	\$19,589.00
714-09.09 LUMINAIRES (191 WATT - LED)	15.000 EACH		
Stansell Electric Company, Inc.		\$807.2700	\$12,109.05
714-09.10 LUMINAIRES (210 WATT - LED)	15.000 EACH		
Stansell Electric Company, Inc.		\$819.9400	\$12,299.10
714-09.11 LUMINAIRES (475 WATT - LED HIGH MAST)	22.000 EACH		
Stansell Electric Company, Inc.		\$1,293.6600	\$28,460.52
714-09.12 LUMINAIRES (477 WATT - LED HIGH MAST)	22.000 EACH		
Stansell Electric Company, Inc.		\$1,220.8100	\$26,857.82
714-12.01 CONTROL CENTER (NO. 1)	1.000 LS		
Stansell Electric Company, Inc.		\$7,943.0000	\$7,943.00

		UNIT PRICE	EXTENSION
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Stansell Electric Company, Inc.		\$8,455.0000	\$8,455.00
714-12.09 CONTROL CENTER (REMOVE)			
	1.000 LS		
Stansell Electric Company, Inc.		\$1,174.0000	\$1,174.00
714-25 ELECTRICAL CONNECTION			
	2.000 EACH		
Stansell Electric Company, Inc.		\$2,447.0000	\$4,894.00
717-01 MOBILIZATION			
	1.000 LS		
Stansell Electric Company, Inc.		\$19,903.0000	\$19,903.00
801-01 SEEDING (WITH MULCH)			
	6.000 UNIT		
Stansell Electric Company, Inc.		\$125.0000	\$750.00
801-03 WATER (SEEDING & SODDING)			
	1.000 M.G.		
Stansell Electric Company, Inc.		\$470.0000	\$470.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

\$712,779.39

TOTAL CONTRACT

Stansell Electric Company, Inc.

\$712,779.39

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

LOUDON COUNTY (Contract No. CNU312 Call 020)

STP-SIP-2(253),53004-3247-94

THE GRADING, DRAINAGE AND PAVING ON U.S. 11 (S.R. 2) FROM SOUTH OF LOUDON MIDDLE SCHOOL (L.M. 5.13) TO NORTH OF CARTER STREET (L.M. 5.35).

PROJECT LENGTH - 0.227 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
APAC-Atlantic, Inc.	\$449,838.75
Rogers Group, Inc.	\$508,064.48
Whaley Construction, LLC	\$565,677.61
J & M Grading Division, LLC	\$613,797.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	APAC-Atlantic, Inc.	\$21,500.0000	\$21,500.00
	Rogers Group, Inc.	\$18,880.1200	\$18,880.12
	Whaley Construction, LLC	\$15,980.8000	\$15,980.80
	J & M Grading Division, LLC	\$20,000.0000	\$20,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	APAC-Atlantic, Inc.	\$30,000.0000	\$30,000.00
	Rogers Group, Inc.	\$10,790.7100	\$10,790.71
	Whaley Construction, LLC	\$15,000.0000	\$15,000.00
	J & M Grading Division, LLC	\$45,000.0000	\$45,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		629.000 C.Y.	
	APAC-Atlantic, Inc.	\$34.0000	\$21,386.00
	Rogers Group, Inc.	\$39.9700	\$25,141.13
	Whaley Construction, LLC	\$60.0000	\$37,740.00
	J & M Grading Division, LLC	\$48.5000	\$30,506.50
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		53.000 C.Y.	
	APAC-Atlantic, Inc.	\$44.5000	\$2,358.50
	Rogers Group, Inc.	\$98.1700	\$5,203.01
	Whaley Construction, LLC	\$100.0000	\$5,300.00
	J & M Grading Division, LLC	\$48.5000	\$2,570.50
203-06	WATER		
		2.000 M.G.	
	APAC-Atlantic, Inc.	\$11.5000	\$23.00
	Rogers Group, Inc.	\$119.5700	\$239.14
	Whaley Construction, LLC	\$350.0000	\$700.00
	J & M Grading Division, LLC	\$20.0000	\$40.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		0.200 L.M.	
	APAC-Atlantic, Inc.	\$1,500.0000	\$300.00
	Rogers Group, Inc.	\$2,621.4600	\$524.29
	Whaley Construction, LLC	\$5,000.0000	\$1,000.00
	J & M Grading Division, LLC	\$10,000.0000	\$2,000.00
209-03.21	FILTER SOCK (12 INCH)		
		1,056.000 L.F.	
	APAC-Atlantic, Inc.	\$5.5000	\$5,808.00
	Rogers Group, Inc.	\$7.0800	\$7,476.48
	Whaley Construction, LLC	\$5.0000	\$5,280.00
	J & M Grading Division, LLC	\$6.0000	\$6,336.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	16.000 C.Y.		
	APAC-Atlantic, Inc.	\$30.5000	\$488.00
	Rogers Group, Inc.	\$48.6400	\$778.24
	Whaley Construction, LLC	\$45.0000	\$720.00
	J & M Grading Division, LLC	\$25.0000	\$400.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	1,504.000 L.F.		
	APAC-Atlantic, Inc.	\$2.4000	\$3,609.60
	Rogers Group, Inc.	\$2.2200	\$3,338.88
	Whaley Construction, LLC	\$4.0000	\$6,016.00
	J & M Grading Division, LLC	\$2.5000	\$3,760.00
209-08.08	ENHANCED ROCK CHECK DAM		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$930.0000	\$1,860.00
	Rogers Group, Inc.	\$1,982.4800	\$3,964.96
	Whaley Construction, LLC	\$1,000.0000	\$2,000.00
	J & M Grading Division, LLC	\$540.0000	\$1,080.00
209-09.43	CURB INLET PROTECTION (TYPE 4)		
	2.000 EACH		
	APAC-Atlantic, Inc.	\$700.0000	\$1,400.00
	Rogers Group, Inc.	\$360.4500	\$720.90
	Whaley Construction, LLC	\$850.0000	\$1,700.00
	J & M Grading Division, LLC	\$360.0000	\$720.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	8.000 EACH		
	APAC-Atlantic, Inc.	\$430.0000	\$3,440.00
	Rogers Group, Inc.	\$420.5200	\$3,364.16
	Whaley Construction, LLC	\$850.0000	\$6,800.00
	J & M Grading Division, LLC	\$360.0000	\$2,880.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	685.000 TON		
	APAC-Atlantic, Inc.	\$40.0000	\$27,400.00
	Rogers Group, Inc.	\$57.0000	\$39,045.00
	Whaley Construction, LLC	\$35.3100	\$24,187.35
	J & M Grading Division, LLC	\$37.0000	\$25,345.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	160.000 TON		
	APAC-Atlantic, Inc.	\$116.5000	\$18,640.00
	Rogers Group, Inc.	\$132.0000	\$21,120.00
	Whaley Construction, LLC	\$137.9400	\$22,070.40
	J & M Grading Division, LLC	\$145.0000	\$23,200.00

		UNIT PRICE	EXTENSION
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	195.000 TON		
APAC-Atlantic, Inc.		\$97.0000	\$18,915.00
Rogers Group, Inc.		\$137.0000	\$26,715.00
Whaley Construction, LLC		\$130.7900	\$25,504.05
J & M Grading Division, LLC		\$135.0000	\$26,325.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	166.000 TON		
APAC-Atlantic, Inc.		\$108.5000	\$18,011.00
Rogers Group, Inc.		\$162.0000	\$26,892.00
Whaley Construction, LLC		\$144.4300	\$23,975.38
J & M Grading Division, LLC		\$168.0000	\$27,888.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	2.100 TON		
APAC-Atlantic, Inc.		\$500.0000	\$1,050.00
Rogers Group, Inc.		\$1,310.0000	\$2,751.00
Whaley Construction, LLC		\$605.0000	\$1,270.50
J & M Grading Division, LLC		\$600.0000	\$1,260.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
APAC-Atlantic, Inc.		\$800.0000	\$2,400.00
Rogers Group, Inc.		\$910.0000	\$2,730.00
Whaley Construction, LLC		\$770.0000	\$2,310.00
J & M Grading Division, LLC		\$900.0000	\$2,700.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	800.000 L.F.		
APAC-Atlantic, Inc.		\$3.0000	\$2,400.00
Rogers Group, Inc.		\$2.5900	\$2,072.00
Whaley Construction, LLC		\$15.0000	\$12,000.00
J & M Grading Division, LLC		\$10.0000	\$8,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	413.000 TON		
APAC-Atlantic, Inc.		\$124.5000	\$51,418.50
Rogers Group, Inc.		\$148.0000	\$61,124.00
Whaley Construction, LLC		\$141.6800	\$58,513.84
J & M Grading Division, LLC		\$156.1500	\$64,489.95
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	5,028.000 S.Y.		
APAC-Atlantic, Inc.		\$3.7000	\$18,603.60
Rogers Group, Inc.		\$3.2500	\$16,341.00
Whaley Construction, LLC		\$4.0700	\$20,463.96
J & M Grading Division, LLC		\$6.0000	\$30,168.00

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	65.000 L.F.		
APAC-Atlantic, Inc.		\$86.2500	\$5,606.25
Rogers Group, Inc.		\$113.3000	\$7,364.50
Whaley Construction, LLC		\$143.2600	\$9,311.90
J & M Grading Division, LLC		\$100.0000	\$6,500.00
607-37.01 15" CORRUGATED METAL PIPE CULVERT			
	3.000 L.F.		
APAC-Atlantic, Inc.		\$140.6000	\$421.80
Rogers Group, Inc.		\$538.1600	\$1,614.48
Whaley Construction, LLC		\$441.3600	\$1,324.08
J & M Grading Division, LLC		\$200.0000	\$600.00
611-07.52 15IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
APAC-Atlantic, Inc.		\$3,300.0000	\$3,300.00
Rogers Group, Inc.		\$3,467.5200	\$3,467.52
Whaley Construction, LLC		\$3,425.3900	\$3,425.39
J & M Grading Division, LLC		\$2,200.0000	\$2,200.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
APAC-Atlantic, Inc.		\$3,275.0000	\$3,275.00
Rogers Group, Inc.		\$3,434.0700	\$3,434.07
Whaley Construction, LLC		\$3,398.6400	\$3,398.64
J & M Grading Division, LLC		\$2,500.0000	\$2,500.00
611-09.03 CAPPING EXISTING CATCHBASIN			
	1.000 EACH		
APAC-Atlantic, Inc.		\$1,925.0000	\$1,925.00
Rogers Group, Inc.		\$4,947.1200	\$4,947.12
Whaley Construction, LLC		\$1,428.6300	\$1,428.63
J & M Grading Division, LLC		\$2,000.0000	\$2,000.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	1.000 EACH		
APAC-Atlantic, Inc.		\$3,325.0000	\$3,325.00
Rogers Group, Inc.		\$4,623.1300	\$4,623.13
Whaley Construction, LLC		\$4,217.8200	\$4,217.82
J & M Grading Division, LLC		\$3,500.0000	\$3,500.00
611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH			
	1.000 EACH		
APAC-Atlantic, Inc.		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$22,466.1600	\$22,466.16
Whaley Construction, LLC		\$20,041.6700	\$20,041.67
J & M Grading Division, LLC		\$40,000.0000	\$40,000.00

		UNIT PRICE	EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")			
	140.000 S.F.		
APAC-Atlantic, Inc.		\$33.2000	\$4,648.00
Rogers Group, Inc.		\$11.9500	\$1,673.00
Whaley Construction, LLC		\$45.0000	\$6,300.00
J & M Grading Division, LLC		\$32.0000	\$4,480.00
701-02.03 CONCRETE CURB RAMP			
	50.000 S.F.		
APAC-Atlantic, Inc.		\$59.2500	\$2,962.50
Rogers Group, Inc.		\$39.3700	\$1,968.50
Whaley Construction, LLC		\$45.0000	\$2,250.00
J & M Grading Division, LLC		\$80.0000	\$4,000.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	5.000 C.Y.		
APAC-Atlantic, Inc.		\$510.0000	\$2,550.00
Rogers Group, Inc.		\$1,074.6600	\$5,373.30
Whaley Construction, LLC		\$1,250.0000	\$6,250.00
J & M Grading Division, LLC		\$1,600.0000	\$8,000.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	10.000 EACH		
APAC-Atlantic, Inc.		\$331.0000	\$3,310.00
Rogers Group, Inc.		\$453.2400	\$4,532.40
Whaley Construction, LLC		\$500.0000	\$5,000.00
J & M Grading Division, LLC		\$500.0000	\$5,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
APAC-Atlantic, Inc.		\$60.0000	\$6,000.00
Rogers Group, Inc.		\$43.0300	\$4,303.00
Whaley Construction, LLC		\$45.0000	\$4,500.00
J & M Grading Division, LLC		\$50.0000	\$5,000.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	11.800 TON		
APAC-Atlantic, Inc.		\$55.0000	\$649.00
Rogers Group, Inc.		\$55.4500	\$654.31
Whaley Construction, LLC		\$75.0000	\$885.00
J & M Grading Division, LLC		\$60.0000	\$708.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	800.000 L.F.		
APAC-Atlantic, Inc.		\$13.0000	\$10,400.00
Rogers Group, Inc.		\$14.2800	\$11,424.00
Whaley Construction, LLC		\$13.2000	\$10,560.00
J & M Grading Division, LLC		\$10.0000	\$8,000.00

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	85.000 L.F.		
APAC-Atlantic, Inc.		\$10.0000	\$850.00
Rogers Group, Inc.		\$10.7100	\$910.35
Whaley Construction, LLC		\$9.9000	\$841.50
J & M Grading Division, LLC		\$10.0000	\$850.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	4.000 EACH		
APAC-Atlantic, Inc.		\$1,300.0000	\$5,200.00
Rogers Group, Inc.		\$1,427.6700	\$5,710.68
Whaley Construction, LLC		\$1,320.0000	\$5,280.00
J & M Grading Division, LLC		\$1,200.0000	\$4,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Atlantic, Inc.		\$11,000.0000	\$11,000.00
Rogers Group, Inc.		\$22,978.1700	\$22,978.17
Whaley Construction, LLC		\$15,000.0000	\$15,000.00
J & M Grading Division, LLC		\$40,000.0000	\$40,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	75.000 EACH		
APAC-Atlantic, Inc.		\$27.0000	\$2,025.00
Rogers Group, Inc.		\$38.0700	\$2,855.25
Whaley Construction, LLC		\$38.5000	\$2,887.50
J & M Grading Division, LLC		\$50.0000	\$3,750.00
712-06 SIGNS (CONSTRUCTION)			
	414.000 S.F.		
APAC-Atlantic, Inc.		\$8.0000	\$3,312.00
Rogers Group, Inc.		\$7.4400	\$3,080.16
Whaley Construction, LLC		\$8.8000	\$3,643.20
J & M Grading Division, LLC		\$10.0000	\$4,140.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Atlantic, Inc.		\$1,600.0000	\$3,200.00
Rogers Group, Inc.		\$1,189.7300	\$2,379.46
Whaley Construction, LLC		\$1,980.0000	\$3,960.00
J & M Grading Division, LLC		\$2,200.0000	\$4,400.00
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR			
	1,120.000 L.F.		
APAC-Atlantic, Inc.		\$43.0000	\$48,160.00
Rogers Group, Inc.		\$35.6900	\$39,972.80
Whaley Construction, LLC		\$39.6000	\$44,352.00
J & M Grading Division, LLC		\$45.0000	\$50,400.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
APAC-Atlantic, Inc.		\$500.0000	\$500.00
Rogers Group, Inc.		\$237.9400	\$237.94
Whaley Construction, LLC		\$1,500.0000	\$1,500.00
J & M Grading Division, LLC		\$1,000.0000	\$1,000.00
713-16.20 SIGNS (STOP)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$38.0000	\$38.00
Rogers Group, Inc.		\$267.6900	\$267.69
Whaley Construction, LLC		\$385.0000	\$385.00
J & M Grading Division, LLC		\$420.0000	\$420.00
713-16.21 SIGNS (MEMORIAL HIGHWAY)			
	1.000 EACH		
APAC-Atlantic, Inc.		\$540.0000	\$540.00
Rogers Group, Inc.		\$356.9200	\$356.92
Whaley Construction, LLC		\$550.0000	\$550.00
J & M Grading Division, LLC		\$600.0000	\$600.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	38.000 EACH		
APAC-Atlantic, Inc.		\$16.0000	\$608.00
Rogers Group, Inc.		\$17.6700	\$671.46
Whaley Construction, LLC		\$16.5000	\$627.00
J & M Grading Division, LLC		\$18.0000	\$684.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	43.000 EACH		
APAC-Atlantic, Inc.		\$33.0000	\$1,419.00
Rogers Group, Inc.		\$35.3400	\$1,519.62
Whaley Construction, LLC		\$33.0000	\$1,419.00
J & M Grading Division, LLC		\$36.0000	\$1,548.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	23.000 EACH		
APAC-Atlantic, Inc.		\$33.0000	\$759.00
Rogers Group, Inc.		\$35.3400	\$812.82
Whaley Construction, LLC		\$33.0000	\$759.00
J & M Grading Division, LLC		\$36.0000	\$828.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	30.000 EACH		
APAC-Atlantic, Inc.		\$16.0000	\$480.00
Rogers Group, Inc.		\$17.6700	\$530.10
Whaley Construction, LLC		\$16.5000	\$495.00
J & M Grading Division, LLC		\$18.0000	\$540.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	12.000 EACH		
APAC-Atlantic, Inc.		\$160.0000	\$1,920.00
Rogers Group, Inc.		\$176.6900	\$2,120.28
Whaley Construction, LLC		\$165.0000	\$1,980.00
J & M Grading Division, LLC		\$180.0000	\$2,160.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.400 L.M.		
APAC-Atlantic, Inc.		\$190.0000	\$456.00
Rogers Group, Inc.		\$206.1400	\$494.74
Whaley Construction, LLC		\$192.5000	\$462.00
J & M Grading Division, LLC		\$210.0000	\$504.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	5,400.000 L.F.		
APAC-Atlantic, Inc.		\$0.2500	\$1,350.00
Rogers Group, Inc.		\$0.2400	\$1,296.00
Whaley Construction, LLC		\$0.2200	\$1,188.00
J & M Grading Division, LLC		\$0.2400	\$1,296.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	5,400.000 L.F.		
APAC-Atlantic, Inc.		\$0.8000	\$4,320.00
Rogers Group, Inc.		\$0.8800	\$4,752.00
Whaley Construction, LLC		\$0.8300	\$4,482.00
J & M Grading Division, LLC		\$1.0000	\$5,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.200 L.M.		
APAC-Atlantic, Inc.		\$5,400.0000	\$6,480.00
Rogers Group, Inc.		\$5,860.2800	\$7,032.34
Whaley Construction, LLC		\$5,472.5000	\$6,567.00
J & M Grading Division, LLC		\$6,000.0000	\$7,200.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Atlantic, Inc.		\$22,500.0000	\$22,500.00
Rogers Group, Inc.		\$27,594.8500	\$27,594.85
Whaley Construction, LLC		\$78,350.0000	\$78,350.00
J & M Grading Division, LLC		\$50,000.0000	\$50,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
APAC-Atlantic, Inc.		\$10.0000	\$1,720.00
Rogers Group, Inc.		\$4.0000	\$688.00
Whaley Construction, LLC		\$5.0000	\$860.00
J & M Grading Division, LLC		\$5.0000	\$860.00

		UNIT PRICE	EXTENSION
801-01.07	TEMPORARY SEEDING (WITH MULCH)		
	14.000 UNIT		
	APAC-Atlantic, Inc.	\$43.0000	\$602.00
	Rogers Group, Inc.	\$72.0900	\$1,009.26
	Whaley Construction, LLC	\$66.0000	\$924.00
	J & M Grading Division, LLC	\$50.0000	\$700.00
801-03	WATER (SEEDING & SODDING)		
	32.000 M.G.		
	APAC-Atlantic, Inc.	\$13.0000	\$416.00
	Rogers Group, Inc.	\$150.1900	\$4,806.08
	Whaley Construction, LLC	\$137.5000	\$4,400.00
	J & M Grading Division, LLC	\$14.4000	\$460.80
803-01	SODDING (NEW SOD)		
	3,000.000 S.Y.		
	APAC-Atlantic, Inc.	\$4.2000	\$12,600.00
	Rogers Group, Inc.	\$6.3100	\$18,930.00
	Whaley Construction, LLC	\$5.7800	\$17,340.00
	J & M Grading Division, LLC	\$4.7000	\$14,100.00

SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.	\$449,838.75
Rogers Group, Inc.	\$508,064.48
Whaley Construction, LLC	\$565,677.61
J & M Grading Division, LLC	\$613,797.75

TOTAL CONTRACT

APAC-Atlantic, Inc.	\$449,838.75
Rogers Group, Inc.	\$508,064.48
Whaley Construction, LLC	\$565,677.61
J & M Grading Division, LLC	\$613,797.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

MADISON COUNTY (Contract No. CNU315 Call 021)

NH-I-40-2(337),57201-3153-44

THE WIDENING ON I-40 FROM EAST OF U.S. 45 (S.R. 5) (L.M. 15.09) TO EAST OF U.S. 70 (S.R. 1) (L.M. 20.60) IN JACKSON, INCLUDING BRIDGES, RETAINING WALLS AND INSTALLATION OF TDOT SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM.

PROJECT LENGTH - 5.460 MILES

COMPLETION TIME - A + B BIDDING

DBE GOAL 10.00%

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$87,990,625.45	\$21,900,000.00 (730 CD)	\$109,890,625.45
Dement Construction Company, LLC	\$87,367,450.09	\$26,130,000.00 (871 CD)	\$113,497,450.09
Kiewit Infrastructure South Co.	\$133,205,167.34	\$21,900,000.00 (730 CD)	\$155,105,167.34

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$430,000.0000	\$430,000.00
	Dement Construction Company, LLC	\$1,283,000.0000	\$1,283,000.00
	Kiewit Infrastructure South Co.	\$2,000,000.0000	\$2,000,000.00
109-10.01	TRAINEE		
		7,180.000 HOUR	
	Jones Bros. Contractors, LLC	\$0.8000	\$5,744.00
	Dement Construction Company, LLC	\$0.8000	\$5,744.00
	Kiewit Infrastructure South Co.	\$0.8000	\$5,744.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$3,950,000.0000	\$3,950,000.00
	Dement Construction Company, LLC	\$3,682,800.0000	\$3,682,800.00
	Kiewit Infrastructure South Co.	\$1,250,000.0000	\$1,250,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Dement Construction Company, LLC	\$22,000.0000	\$22,000.00
	Kiewit Infrastructure South Co.	\$750,000.0000	\$750,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		26,415.000 S.Y.	
	Jones Bros. Contractors, LLC	\$5.0000	\$132,075.00
	Dement Construction Company, LLC	\$7.5000	\$198,112.50
	Kiewit Infrastructure South Co.	\$15.0000	\$396,225.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		150,423.000 S.Y.	
	Jones Bros. Contractors, LLC	\$4.0000	\$601,692.00
	Dement Construction Company, LLC	\$3.3500	\$503,917.05
	Kiewit Infrastructure South Co.	\$10.0000	\$1,504,230.00
202-04.50	REMOVAL OF STRUCTURES (2@ 8'X8' RCBC)		
		1.000 LS	
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
	Dement Construction Company, LLC	\$6,000.0000	\$6,000.00
	Kiewit Infrastructure South Co.	\$52,000.0000	\$52,000.00
202-08.28	REMOVAL OF MEDIAN BARRIER (CONCRETE BARRIER UNDER OH BRIDGES)		
		563.000 L.F.	
	Jones Bros. Contractors, LLC	\$30.0000	\$16,890.00
	Dement Construction Company, LLC	\$30.0000	\$16,890.00
	Kiewit Infrastructure South Co.	\$37.0000	\$20,831.00

		UNIT PRICE	EXTENSION
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	263,336.000 C.Y.		
Jones Bros. Contractors, LLC		\$11.0000	\$2,896,696.00
Dement Construction Company, LLC		\$12.0000	\$3,160,032.00
Kiewit Infrastructure South Co.		\$22.0000	\$5,793,392.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	23,749.000 C.Y.		
Jones Bros. Contractors, LLC		\$1.0000	\$23,749.00
Dement Construction Company, LLC		\$13.0000	\$308,737.00
Kiewit Infrastructure South Co.		\$20.0000	\$474,980.00
203-03.01 BORROW EXCAVATION (SELECT MATERIAL)			
	5,007.000 C.Y.		
Jones Bros. Contractors, LLC		\$16.0000	\$80,112.00
Dement Construction Company, LLC		\$23.0000	\$115,161.00
Kiewit Infrastructure South Co.		\$55.0000	\$275,385.00
203-04 PLACING AND SPREADING TOPSOIL			
	90,171.000 C.Y.		
Jones Bros. Contractors, LLC		\$0.3000	\$27,051.30
Dement Construction Company, LLC		\$0.5000	\$45,085.50
Kiewit Infrastructure South Co.		\$1.0000	\$90,171.00
203-06 WATER			
	2,577.000 M.G.		
Jones Bros. Contractors, LLC		\$5.0000	\$12,885.00
Dement Construction Company, LLC		\$31.6000	\$81,433.20
Kiewit Infrastructure South Co.		\$20.0000	\$51,540.00
203-07 FURNISHING & SPREADING TOPSOIL			
	21,878.000 C.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$218,780.00
Dement Construction Company, LLC		\$0.5500	\$12,032.90
Kiewit Infrastructure South Co.		\$5.0000	\$109,390.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
Kiewit Infrastructure South Co.		\$1,000,000.0000	\$1,000,000.00
204-08 FOUNDATION FILL MATERIAL			
	47.000 C.Y.		
Jones Bros. Contractors, LLC		\$42.0000	\$1,974.00
Dement Construction Company, LLC		\$90.0000	\$4,230.00
Kiewit Infrastructure South Co.		\$125.0000	\$5,875.00

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	1,100.000 C.Y.		
Jones Bros. Contractors, LLC		\$275.0000	\$302,500.00
Dement Construction Company, LLC		\$275.0000	\$302,500.00
Kiewit Infrastructure South Co.		\$125.0000	\$137,500.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	400.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$8,000.00
Dement Construction Company, LLC		\$20.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$37.0000	\$14,800.00
209-05 SEDIMENT REMOVAL			
	4,800.000 C.Y.		
Jones Bros. Contractors, LLC		\$3.0000	\$14,400.00
Dement Construction Company, LLC		\$10.0000	\$48,000.00
Kiewit Infrastructure South Co.		\$25.0000	\$120,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	17,000.000 L.F.		
Jones Bros. Contractors, LLC		\$5.0000	\$85,000.00
Dement Construction Company, LLC		\$3.4500	\$58,650.00
Kiewit Infrastructure South Co.		\$5.0000	\$85,000.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	15,000.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$37,500.00
Dement Construction Company, LLC		\$1.4500	\$21,750.00
Kiewit Infrastructure South Co.		\$2.5000	\$37,500.00
209-08.07 ROCK CHECK DAM PER			
	350.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$122,500.00
Dement Construction Company, LLC		\$500.0000	\$175,000.00
Kiewit Infrastructure South Co.		\$565.0000	\$197,750.00
209-08.08 ENHANCED ROCK CHECK DAM			
	60.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$24,000.00
Dement Construction Company, LLC		\$800.0000	\$48,000.00
Kiewit Infrastructure South Co.		\$750.0000	\$45,000.00
209-08.09 FILTER SOCK CHECK DAM			
	55.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$16,500.00
Dement Construction Company, LLC		\$300.0000	\$16,500.00
Kiewit Infrastructure South Co.		\$450.0000	\$24,750.00

		UNIT PRICE	EXTENSION
209-09.01 SANDBAGS			
	6,024.000 BAG		
Jones Bros. Contractors, LLC		\$6.0000	\$36,144.00
Dement Construction Company, LLC		\$4.0000	\$24,096.00
Kiewit Infrastructure South Co.		\$5.6500	\$34,035.60
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$4,000.00
Dement Construction Company, LLC		\$450.0000	\$1,800.00
Kiewit Infrastructure South Co.		\$550.0000	\$2,200.00
209-09.42 CURB INLET PROTECTION (TYPE 3)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
Dement Construction Company, LLC		\$250.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$360.0000	\$1,440.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$2,000.00
Dement Construction Company, LLC		\$200.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$250.0000	\$2,000.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	2,475.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$9,900.00
Dement Construction Company, LLC		\$2.0000	\$4,950.00
Kiewit Infrastructure South Co.		\$3.0000	\$7,425.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	37.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$12,950.00
Dement Construction Company, LLC		\$475.0000	\$17,575.00
Kiewit Infrastructure South Co.		\$590.0000	\$21,830.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$4,900.00
Dement Construction Company, LLC		\$225.0000	\$3,150.00
Kiewit Infrastructure South Co.		\$281.0000	\$3,934.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$450.00
Dement Construction Company, LLC		\$525.0000	\$525.00
Kiewit Infrastructure South Co.		\$695.0000	\$695.00

		UNIT PRICE	EXTENSION
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	205.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$92,250.00
Dement Construction Company, LLC		\$595.0000	\$121,975.00
Kiewit Infrastructure South Co.		\$745.0000	\$152,725.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	38.000 EACH		
Jones Bros. Contractors, LLC		\$450.0000	\$17,100.00
Dement Construction Company, LLC		\$525.0000	\$19,950.00
Kiewit Infrastructure South Co.		\$695.0000	\$26,410.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$10,000.00
Dement Construction Company, LLC		\$50.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$125.0000	\$25,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	6,331.000 TON		
Jones Bros. Contractors, LLC		\$37.0000	\$234,247.00
Dement Construction Company, LLC		\$34.0000	\$215,254.00
Kiewit Infrastructure South Co.		\$42.0000	\$265,902.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	829.000 TON		
Jones Bros. Contractors, LLC		\$26.0000	\$21,554.00
Dement Construction Company, LLC		\$38.0000	\$31,502.00
Kiewit Infrastructure South Co.		\$60.0000	\$49,740.00
303-01.09 MINERAL AGGREGATE, TYPE A BASE, GRADING D LIMESTONE			
	323,712.000 TON		
Jones Bros. Contractors, LLC		\$30.0000	\$9,711,360.00
Dement Construction Company, LLC		\$33.0000	\$10,682,496.00
Kiewit Infrastructure South Co.		\$42.0000	\$13,595,904.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)			
	5,000.000 TON		
Jones Bros. Contractors, LLC		\$37.0000	\$185,000.00
Dement Construction Company, LLC		\$34.0000	\$170,000.00
Kiewit Infrastructure South Co.		\$42.0000	\$210,000.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	5,116.000 TON		
Jones Bros. Contractors, LLC		\$45.0000	\$230,220.00
Dement Construction Company, LLC		\$38.0000	\$194,408.00
Kiewit Infrastructure South Co.		\$60.0000	\$306,960.00

		UNIT PRICE	EXTENSION
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	335.000 TON		
Jones Bros. Contractors, LLC		\$105.0000	\$35,175.00
Dement Construction Company, LLC		\$83.0000	\$27,805.00
Kiewit Infrastructure South Co.		\$145.0000	\$48,575.00
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	29,120.000 TON		
Jones Bros. Contractors, LLC		\$80.0000	\$2,329,600.00
Dement Construction Company, LLC		\$71.3800	\$2,078,585.60
Kiewit Infrastructure South Co.		\$110.0000	\$3,203,200.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,200.000 TON		
Jones Bros. Contractors, LLC		\$103.0000	\$123,600.00
Dement Construction Company, LLC		\$82.7000	\$99,240.00
Kiewit Infrastructure South Co.		\$140.0000	\$168,000.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	739.000 TON		
Jones Bros. Contractors, LLC		\$109.0000	\$80,551.00
Dement Construction Company, LLC		\$75.9700	\$56,141.83
Kiewit Infrastructure South Co.		\$138.0000	\$101,982.00
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	126,962.000 TON		
Jones Bros. Contractors, LLC		\$71.0000	\$9,014,302.00
Dement Construction Company, LLC		\$77.5800	\$9,849,711.96
Kiewit Infrastructure South Co.		\$125.0000	\$15,870,250.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	60,814.000 TON		
Jones Bros. Contractors, LLC		\$77.0000	\$4,682,678.00
Dement Construction Company, LLC		\$78.7500	\$4,789,102.50
Kiewit Infrastructure South Co.		\$120.0000	\$7,297,680.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	469.000 TON		
Jones Bros. Contractors, LLC		\$650.0000	\$304,850.00
Dement Construction Company, LLC		\$135.0000	\$63,315.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$469,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	1,667.000 TON		
Jones Bros. Contractors, LLC		\$80.0000	\$133,360.00
Dement Construction Company, LLC		\$11.0000	\$18,337.00
Kiewit Infrastructure South Co.		\$125.0000	\$208,375.00

		UNIT PRICE	EXTENSION
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	581.000 TON		
Jones Bros. Contractors, LLC		\$590.0000	\$342,790.00
Dement Construction Company, LLC		\$135.0000	\$78,435.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$581,000.00
406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)			
	2,292.000 S.Y.		
Jones Bros. Contractors, LLC		\$27.0000	\$61,884.00
Dement Construction Company, LLC		\$28.8900	\$66,215.88
Kiewit Infrastructure South Co.		\$45.0000	\$103,140.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	105,000.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$315,000.00
Dement Construction Company, LLC		\$0.2000	\$21,000.00
Kiewit Infrastructure South Co.		\$0.8500	\$89,250.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	446.000 TON		
Jones Bros. Contractors, LLC		\$135.0000	\$60,210.00
Dement Construction Company, LLC		\$94.2600	\$42,039.96
Kiewit Infrastructure South Co.		\$155.0000	\$69,130.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	2,715.000 TON		
Jones Bros. Contractors, LLC		\$90.0000	\$244,350.00
Dement Construction Company, LLC		\$100.9800	\$274,160.70
Kiewit Infrastructure South Co.		\$155.0000	\$420,825.00
411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT			
	18,799.000 TON		
Jones Bros. Contractors, LLC		\$100.0000	\$1,879,900.00
Dement Construction Company, LLC		\$90.7800	\$1,706,573.22
Kiewit Infrastructure South Co.		\$150.0000	\$2,819,850.00
411-03.23 ACS MIX (PG76-22) OGFC			
	24,243.000 TON		
Jones Bros. Contractors, LLC		\$110.0000	\$2,666,730.00
Dement Construction Company, LLC		\$102.8800	\$2,494,119.84
Kiewit Infrastructure South Co.		\$140.0000	\$3,394,020.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	18.800 L.M.		
Jones Bros. Contractors, LLC		\$800.0000	\$15,040.00
Dement Construction Company, LLC		\$825.0000	\$15,510.00
Kiewit Infrastructure South Co.		\$1,200.0000	\$22,560.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	42,172.000 TON		
Jones Bros. Contractors, LLC		\$22.4500	\$946,761.40
Dement Construction Company, LLC		\$18.0500	\$761,204.60
Kiewit Infrastructure South Co.		\$20.0000	\$843,440.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	225.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$4,500.00
Dement Construction Company, LLC		\$12.0000	\$2,700.00
Kiewit Infrastructure South Co.		\$6.8500	\$1,541.25
602-01 STRUCTURAL STEEL			
	7,622.000 LB.		
Jones Bros. Contractors, LLC		\$5.0000	\$38,110.00
Dement Construction Company, LLC		\$6.0000	\$45,732.00
Kiewit Infrastructure South Co.		\$2.5200	\$19,207.44
604-01.01 CLASS A CONCRETE (ROADWAY)			
	228.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,650.0000	\$376,200.00
Dement Construction Company, LLC		\$720.0000	\$164,160.00
Kiewit Infrastructure South Co.		\$900.0000	\$205,200.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	22,193.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$44,386.00
Dement Construction Company, LLC		\$1.2000	\$26,631.60
Kiewit Infrastructure South Co.		\$1.1000	\$24,412.30
604-07.01 RETAINING WALL (NO. 1)			
	3,365.000 S.F.		
Jones Bros. Contractors, LLC		\$70.0000	\$235,550.00
Dement Construction Company, LLC		\$90.0000	\$302,850.00
Kiewit Infrastructure South Co.		\$140.0000	\$471,100.00
604-07.02 RETAINING WALL (NO. 2)			
	4,685.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$248,305.00
Dement Construction Company, LLC		\$80.0000	\$374,800.00
Kiewit Infrastructure South Co.		\$160.0000	\$749,600.00
604-07.03 RETAINING WALL (NO. 4)			
	7,340.000 S.F.		
Jones Bros. Contractors, LLC		\$105.0000	\$770,700.00
Dement Construction Company, LLC		\$130.0000	\$954,200.00
Kiewit Infrastructure South Co.		\$225.0000	\$1,651,500.00

		UNIT PRICE	EXTENSION
604-07.04 RETAINING WALL (NO. 5)			
	3,205.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$169,865.00
Dement Construction Company, LLC		\$90.0000	\$288,450.00
Kiewit Infrastructure South Co.		\$190.0000	\$608,950.00
604-07.05 RETAINING WALL (NO. 6)			
	4,475.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$237,175.00
Dement Construction Company, LLC		\$85.0000	\$380,375.00
Kiewit Infrastructure South Co.		\$190.0000	\$850,250.00
604-07.06 RETAINING WALL (NO. 7)			
	7,170.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$380,010.00
Dement Construction Company, LLC		\$95.0000	\$681,150.00
Kiewit Infrastructure South Co.		\$160.0000	\$1,147,200.00
604-07.07 RETAINING WALL (NO. 8)			
	2,800.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$148,400.00
Dement Construction Company, LLC		\$95.0000	\$266,000.00
Kiewit Infrastructure South Co.		\$170.0000	\$476,000.00
604-07.08 RETAINING WALL (NO. 9)			
	6,790.000 S.F.		
Jones Bros. Contractors, LLC		\$53.0000	\$359,870.00
Dement Construction Company, LLC		\$90.0000	\$611,100.00
Kiewit Infrastructure South Co.		\$160.0000	\$1,086,400.00
606-24.12 TEMPORARY SHEET PILES			
	110,000.000 S.F.		
Jones Bros. Contractors, LLC		\$0.2000	\$22,000.00
Dement Construction Company, LLC		\$1.0000	\$110,000.00
Kiewit Infrastructure South Co.		\$1.0000	\$110,000.00
607-02.04 15" CONCRETE PIPE CULVERT(CLASS V)			
	18.000 L.F.		
Jones Bros. Contractors, LLC		\$93.0000	\$1,674.00
Dement Construction Company, LLC		\$120.0000	\$2,160.00
Kiewit Infrastructure South Co.		\$290.0000	\$5,220.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	18,032.000 L.F.		
Jones Bros. Contractors, LLC		\$49.0000	\$883,568.00
Dement Construction Company, LLC		\$46.0000	\$829,472.00
Kiewit Infrastructure South Co.		\$102.0000	\$1,839,264.00

		UNIT PRICE	EXTENSION
607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	902.000 L.F.		
Jones Bros. Contractors, LLC		\$700.0000	\$631,400.00
Dement Construction Company, LLC		\$506.9000	\$457,223.80
Kiewit Infrastructure South Co.		\$700.0000	\$631,400.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	2,431.000 L.F.		
Jones Bros. Contractors, LLC		\$64.0000	\$155,584.00
Dement Construction Company, LLC		\$63.0000	\$153,153.00
Kiewit Infrastructure South Co.		\$155.0000	\$376,805.00
607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	210.000 L.F.		
Jones Bros. Contractors, LLC		\$940.0000	\$197,400.00
Dement Construction Company, LLC		\$664.0000	\$139,440.00
Kiewit Infrastructure South Co.		\$878.0000	\$184,380.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	203.000 L.F.		
Jones Bros. Contractors, LLC		\$96.0000	\$19,488.00
Dement Construction Company, LLC		\$94.0000	\$19,082.00
Kiewit Infrastructure South Co.		\$245.0000	\$49,735.00
607-06.05 30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	83.000 L.F.		
Jones Bros. Contractors, LLC		\$1,200.0000	\$99,600.00
Dement Construction Company, LLC		\$876.7000	\$72,766.10
Kiewit Infrastructure South Co.		\$1,250.0000	\$103,750.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	41.000 L.F.		
Jones Bros. Contractors, LLC		\$185.0000	\$7,585.00
Dement Construction Company, LLC		\$180.0000	\$7,380.00
Kiewit Infrastructure South Co.		\$385.0000	\$15,785.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	38.000 L.F.		
Jones Bros. Contractors, LLC		\$195.0000	\$7,410.00
Dement Construction Company, LLC		\$210.0000	\$7,980.00
Kiewit Infrastructure South Co.		\$360.0000	\$13,680.00
607-25.01 SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)			
	200.000 C.F.		
Jones Bros. Contractors, LLC		\$90.0000	\$18,000.00
Dement Construction Company, LLC		\$402.0000	\$80,400.00
Kiewit Infrastructure South Co.		\$115.0000	\$23,000.00

		UNIT PRICE	EXTENSION
607-25.02 SPRAY APPLIED PIPE LINER (SAPL)			
	1,333.000 C.F.		
Jones Bros. Contractors, LLC		\$270.0000	\$359,910.00
Dement Construction Company, LLC		\$382.0000	\$509,206.00
Kiewit Infrastructure South Co.		\$340.0000	\$453,220.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	23.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$2,300.00
Dement Construction Company, LLC		\$68.0000	\$1,564.00
Kiewit Infrastructure South Co.		\$78.0000	\$1,794.00
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
Dement Construction Company, LLC		\$4,600.0000	\$4,600.00
Kiewit Infrastructure South Co.		\$12,300.0000	\$12,300.00
611-02.12 JUNCTION BOX, TYPE 3			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$7,300.0000	\$65,700.00
Dement Construction Company, LLC		\$4,500.0000	\$40,500.00
Kiewit Infrastructure South Co.		\$8,300.0000	\$74,700.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	61.000 C.Y.		
Jones Bros. Contractors, LLC		\$2,000.0000	\$122,000.00
Dement Construction Company, LLC		\$1,160.0000	\$70,760.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$64,050.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	432.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$864.00
Dement Construction Company, LLC		\$3.0000	\$1,296.00
Kiewit Infrastructure South Co.		\$5.0000	\$2,160.00
611-07.52 15IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,600.0000	\$3,600.00
Dement Construction Company, LLC		\$2,200.0000	\$2,200.00
Kiewit Infrastructure South Co.		\$6,900.0000	\$6,900.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$3,500.0000	\$14,000.00
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$6,400.0000	\$25,600.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$4,000.0000	\$4,000.00
Dement Construction Company, LLC		\$2,200.0000	\$2,200.00
Kiewit Infrastructure South Co.		\$6,900.0000	\$6,900.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$3,900.0000	\$15,600.00
Dement Construction Company, LLC		\$2,800.0000	\$11,200.00
Kiewit Infrastructure South Co.		\$5,150.0000	\$20,600.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$6,000.0000	\$36,000.00
Dement Construction Company, LLC		\$3,400.0000	\$20,400.00
Kiewit Infrastructure South Co.		\$5,800.0000	\$34,800.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$4,600.0000	\$23,000.00
Dement Construction Company, LLC		\$5,500.0000	\$27,500.00
Kiewit Infrastructure South Co.		\$6,400.0000	\$32,000.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH			
	97.000 EACH		
Jones Bros. Contractors, LLC		\$7,900.0000	\$766,300.00
Dement Construction Company, LLC		\$9,500.0000	\$921,500.00
Kiewit Infrastructure South Co.		\$13,000.0000	\$1,261,000.00
611-31.03 CATCH BASINS, TYPE 31, > 8' - 12' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,800.0000	\$10,800.00
Dement Construction Company, LLC		\$12,000.0000	\$12,000.00
Kiewit Infrastructure South Co.		\$22,800.0000	\$22,800.00
611-31.04 CATCH BASINS, TYPE 31, > 12' - 16' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$15,500.0000	\$31,000.00
Dement Construction Company, LLC		\$16,000.0000	\$32,000.00
Kiewit Infrastructure South Co.		\$22,900.0000	\$45,800.00
611-31.05 CATCH BASINS, TYPE 31, > 16' - 20' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$25,900.0000	\$25,900.00
Dement Construction Company, LLC		\$18,500.0000	\$18,500.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00

		UNIT PRICE	EXTENSION
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,200.0000	\$10,400.00
Dement Construction Company, LLC		\$3,500.0000	\$7,000.00
Kiewit Infrastructure South Co.		\$7,800.0000	\$15,600.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,900.0000	\$7,900.00
Dement Construction Company, LLC		\$6,300.0000	\$6,300.00
Kiewit Infrastructure South Co.		\$14,000.0000	\$14,000.00
611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$22,800.0000	\$319,200.00
Dement Construction Company, LLC		\$25,000.0000	\$350,000.00
Kiewit Infrastructure South Co.		\$31,700.0000	\$443,800.00
611-46.03 CATCH BASINS, TYPE 46, > 8' - 12' DEPTH			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$27,200.0000	\$108,800.00
Dement Construction Company, LLC		\$29,500.0000	\$118,000.00
Kiewit Infrastructure South Co.		\$49,000.0000	\$196,000.00
611-46.04 CATCH BASINS, TYPE 46, > 12' - 16' DEPTH			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
Kiewit Infrastructure South Co.		\$64,900.0000	\$64,900.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	4,725.000 L.F.		
Jones Bros. Contractors, LLC		\$36.0000	\$170,100.00
Dement Construction Company, LLC		\$48.0000	\$226,800.00
Kiewit Infrastructure South Co.		\$68.0000	\$321,300.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	110.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$5,500.00
Dement Construction Company, LLC		\$68.0000	\$7,480.00
Kiewit Infrastructure South Co.		\$135.0000	\$14,850.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	130.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$13,000.00
Dement Construction Company, LLC		\$110.0000	\$14,300.00
Kiewit Infrastructure South Co.		\$130.0000	\$16,900.00

		UNIT PRICE	EXTENSION
621-03.09 60" TEMPORARY DRAINAGE PIPE			
	120.000 L.F.		
Jones Bros. Contractors, LLC		\$110.0000	\$13,200.00
Dement Construction Company, LLC		\$150.0000	\$18,000.00
Kiewit Infrastructure South Co.		\$145.0000	\$17,400.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	5.000 C.Y.		
Jones Bros. Contractors, LLC		\$500.0000	\$2,500.00
Dement Construction Company, LLC		\$500.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$590.0000	\$2,950.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$50.00
Dement Construction Company, LLC		\$50.0000	\$50.00
Kiewit Infrastructure South Co.		\$125.0000	\$125.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	4,912.000 EACH		
Jones Bros. Contractors, LLC		\$6.0000	\$29,472.00
Dement Construction Company, LLC		\$6.0000	\$29,472.00
Kiewit Infrastructure South Co.		\$5.0000	\$24,560.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	15,810.000 L.F.		
Jones Bros. Contractors, LLC		\$15.9000	\$251,379.00
Dement Construction Company, LLC		\$15.9000	\$251,379.00
Kiewit Infrastructure South Co.		\$22.0000	\$347,820.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	3,584.000 L.F.		
Jones Bros. Contractors, LLC		\$22.0000	\$78,848.00
Dement Construction Company, LLC		\$22.0000	\$78,848.00
Kiewit Infrastructure South Co.		\$27.5000	\$98,560.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$1,100.0000	\$24,200.00
Dement Construction Company, LLC		\$1,100.0000	\$24,200.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$22,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	29.000 EACH		
Jones Bros. Contractors, LLC		\$2,250.0000	\$65,250.00
Dement Construction Company, LLC		\$2,250.0000	\$65,250.00
Kiewit Infrastructure South Co.		\$2,500.0000	\$72,500.00

		UNIT PRICE	EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$1,490.0000	\$20,860.00
Dement Construction Company, LLC		\$1,490.0000	\$20,860.00
Kiewit Infrastructure South Co.		\$1,875.0000	\$26,250.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,410.0000	\$11,280.00
Dement Construction Company, LLC		\$1,410.0000	\$11,280.00
Kiewit Infrastructure South Co.		\$1,875.0000	\$15,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$2,100.0000	\$16,800.00
Dement Construction Company, LLC		\$2,100.0000	\$16,800.00
Kiewit Infrastructure South Co.		\$2,250.0000	\$18,000.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	107.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$802,500.00
Dement Construction Company, LLC		\$1,000.0000	\$107,000.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$107,000.00
705-80.18 CABLE BARRIER TERMINAL			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$7,500.00
706-01 GUARDRAIL REMOVED			
	18,057.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5000	\$9,028.50
Dement Construction Company, LLC		\$0.5000	\$9,028.50
Kiewit Infrastructure South Co.		\$3.0000	\$54,171.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$16,000.00
Dement Construction Company, LLC		\$1,000.0000	\$16,000.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$120,000.00
706-80.19 CABLE BARRIER (REMOVAL)			
	29,580.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$73,950.00
Dement Construction Company, LLC		\$2.5000	\$73,950.00
Kiewit Infrastructure South Co.		\$1.0000	\$29,580.00

		UNIT PRICE	EXTENSION
707-01.11 CHAIN LINK FENCE (6 FOOT)			
	14,970.000 L.F.		
Jones Bros. Contractors, LLC		\$11.1100	\$166,316.70
Dement Construction Company, LLC		\$11.1000	\$166,167.00
Kiewit Infrastructure South Co.		\$14.0000	\$209,580.00
707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')			
	54.000 EACH		
Jones Bros. Contractors, LLC		\$220.0000	\$11,880.00
Dement Construction Company, LLC		\$220.0000	\$11,880.00
Kiewit Infrastructure South Co.		\$275.0000	\$14,850.00
707-03.01 STOCK FENCE			
	48,720.000 L.F.		
Jones Bros. Contractors, LLC		\$5.5000	\$267,960.00
Dement Construction Company, LLC		\$5.5000	\$267,960.00
Kiewit Infrastructure South Co.		\$7.5000	\$365,400.00
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	215.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$32,250.00
Dement Construction Company, LLC		\$150.0000	\$32,250.00
Kiewit Infrastructure South Co.		\$200.0000	\$43,000.00
707-03.20 DRIVE GATE (STOCK FENCE) (DESCRIPTION)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$3,600.00
Dement Construction Company, LLC		\$1,200.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$4,500.00
707-03.21 WALK GATE (STOCK FENCE) (DESCRIPTION)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$400.0000	\$1,200.00
Dement Construction Company, LLC		\$400.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$500.0000	\$1,500.00
707-06.01 REMOVAL OF FENCE (EXISTING CA FENCE)			
	59,057.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$118,114.00
Dement Construction Company, LLC		\$4.0000	\$236,228.00
Kiewit Infrastructure South Co.		\$5.5000	\$324,813.50
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	9,000.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$18,000.00
Dement Construction Company, LLC		\$1.3000	\$11,700.00
Kiewit Infrastructure South Co.		\$2.5000	\$22,500.00

		UNIT PRICE	EXTENSION
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	18.000 C.Y.		
Jones Bros. Contractors, LLC		\$900.0000	\$16,200.00
Dement Construction Company, LLC		\$1,000.0000	\$18,000.00
Kiewit Infrastructure South Co.		\$475.0000	\$8,550.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	3,218.000 TON		
Jones Bros. Contractors, LLC		\$48.0000	\$154,464.00
Dement Construction Company, LLC		\$44.0000	\$141,592.00
Kiewit Infrastructure South Co.		\$82.0000	\$263,876.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	10,090.000 TON		
Jones Bros. Contractors, LLC		\$48.0000	\$484,320.00
Dement Construction Company, LLC		\$44.0000	\$443,960.00
Kiewit Infrastructure South Co.		\$82.0000	\$827,380.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,490.000 TON		
Jones Bros. Contractors, LLC		\$48.0000	\$71,520.00
Dement Construction Company, LLC		\$44.0000	\$65,560.00
Kiewit Infrastructure South Co.		\$82.0000	\$122,180.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	6,736.000 TON		
Jones Bros. Contractors, LLC		\$48.0000	\$323,328.00
Dement Construction Company, LLC		\$44.0000	\$296,384.00
Kiewit Infrastructure South Co.		\$82.0000	\$552,352.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	122,021.000 L.F.		
Jones Bros. Contractors, LLC		\$7.0000	\$854,147.00
Dement Construction Company, LLC		\$7.0000	\$854,147.00
Kiewit Infrastructure South Co.		\$9.0000	\$1,098,189.00
710-05 LATERAL UNDERDRAIN			
	22,400.000 L.F.		
Jones Bros. Contractors, LLC		\$4.5000	\$100,800.00
Dement Construction Company, LLC		\$4.5000	\$100,800.00
Kiewit Infrastructure South Co.		\$9.0000	\$201,600.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	100.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$85,000.00
Dement Construction Company, LLC		\$850.0000	\$85,000.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$105,000.00

		UNIT PRICE	EXTENSION
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	100.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$85,000.00
Dement Construction Company, LLC		\$850.0000	\$85,000.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$105,000.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	100.000 EACH		
Jones Bros. Contractors, LLC		\$850.0000	\$85,000.00
Dement Construction Company, LLC		\$850.0000	\$85,000.00
Kiewit Infrastructure South Co.		\$1,050.0000	\$105,000.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL			
	28,032.000 L.F.		
Jones Bros. Contractors, LLC		\$90.0000	\$2,522,880.00
Dement Construction Company, LLC		\$76.0000	\$2,130,432.00
Kiewit Infrastructure South Co.		\$140.0000	\$3,924,480.00
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL			
	210.000 L.F.		
Jones Bros. Contractors, LLC		\$255.0000	\$53,550.00
Dement Construction Company, LLC		\$230.5000	\$48,405.00
Kiewit Infrastructure South Co.		\$197.0000	\$41,370.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	678.000 L.F.		
Jones Bros. Contractors, LLC		\$335.0000	\$227,130.00
Dement Construction Company, LLC		\$196.7500	\$133,396.50
Kiewit Infrastructure South Co.		\$525.0000	\$355,950.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$600,000.0000	\$600,000.00
Dement Construction Company, LLC		\$460,000.0000	\$460,000.00
Kiewit Infrastructure South Co.		\$3,050,000.0000	\$3,050,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	98,230.000 L.F.		
Jones Bros. Contractors, LLC		\$34.0000	\$3,339,820.00
Dement Construction Company, LLC		\$15.0000	\$1,473,450.00
Kiewit Infrastructure South Co.		\$12.5000	\$1,227,875.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,330.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$39,900.00
Dement Construction Company, LLC		\$30.0000	\$39,900.00
Kiewit Infrastructure South Co.		\$37.5000	\$49,875.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	250.000 EACH		
Jones Bros. Contractors, LLC		\$20.0000	\$5,000.00
Dement Construction Company, LLC		\$20.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$25.0000	\$6,250.00
712-06 SIGNS (CONSTRUCTION)			
	2,767.000 S.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$27,670.00
Dement Construction Company, LLC		\$7.2500	\$20,060.75
Kiewit Infrastructure South Co.		\$15.0000	\$41,505.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	288.000 L.F.		
Jones Bros. Contractors, LLC		\$11.0000	\$3,168.00
Dement Construction Company, LLC		\$11.0000	\$3,168.00
Kiewit Infrastructure South Co.		\$14.0000	\$4,032.00
712-08.03 ARROW BOARD (TYPE C)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$1,200.0000	\$12,000.00
Dement Construction Company, LLC		\$800.0000	\$8,000.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$10,000.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,500.0000	\$10,000.00
Dement Construction Company, LLC		\$2,500.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$3,200.0000	\$12,800.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	5,000.000 HOUR		
Jones Bros. Contractors, LLC		\$135.0000	\$675,000.00
Dement Construction Company, LLC		\$35.0000	\$175,000.00
Kiewit Infrastructure South Co.		\$100.0000	\$500,000.00
712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS			
	1,440.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$17,280.00
Dement Construction Company, LLC		\$18.8500	\$27,144.00
Kiewit Infrastructure South Co.		\$68.0000	\$97,920.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	15.000 C.Y.		
Jones Bros. Contractors, LLC		\$875.0000	\$13,125.00
Dement Construction Company, LLC		\$875.0000	\$13,125.00
Kiewit Infrastructure South Co.		\$1,125.0000	\$16,875.00

		UNIT PRICE	EXTENSION
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	3,891.000 LB.		
Jones Bros. Contractors, LLC		\$3.6500	\$14,202.15
Dement Construction Company, LLC		\$3.6500	\$14,202.15
Kiewit Infrastructure South Co.		\$5.0000	\$19,455.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$3,000.00
Dement Construction Company, LLC		\$300.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$375.0000	\$3,750.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	280.000 EACH		
Jones Bros. Contractors, LLC		\$48.0000	\$13,440.00
Dement Construction Company, LLC		\$48.0000	\$13,440.00
Kiewit Infrastructure South Co.		\$60.0000	\$16,800.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	143.000 EACH		
Jones Bros. Contractors, LLC		\$48.0000	\$6,864.00
Dement Construction Company, LLC		\$48.0000	\$6,864.00
Kiewit Infrastructure South Co.		\$60.0000	\$8,580.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	47,014.000 LB.		
Jones Bros. Contractors, LLC		\$3.7500	\$176,302.50
Dement Construction Company, LLC		\$3.7500	\$176,302.50
Kiewit Infrastructure South Co.		\$5.0000	\$235,070.00
713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN 97'-0")			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$75,000.0000	\$75,000.00
Dement Construction Company, LLC		\$75,000.0000	\$75,000.00
Kiewit Infrastructure South Co.		\$95,000.0000	\$95,000.00
713-11.01 "U" SECTION STEEL POSTS			
	105.000 LB.		
Jones Bros. Contractors, LLC		\$10.0500	\$1,055.25
Dement Construction Company, LLC		\$10.0500	\$1,055.25
Kiewit Infrastructure South Co.		\$13.0000	\$1,365.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	720.000 LB.		
Jones Bros. Contractors, LLC		\$5.7500	\$4,140.00
Dement Construction Company, LLC		\$5.7500	\$4,140.00
Kiewit Infrastructure South Co.		\$9.0000	\$6,480.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	517.000 S.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$6,721.00
Dement Construction Company, LLC		\$13.0000	\$6,721.00
Kiewit Infrastructure South Co.		\$17.0000	\$8,789.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	713.000 S.F.		
Jones Bros. Contractors, LLC		\$13.0000	\$9,269.00
Dement Construction Company, LLC		\$13.0000	\$9,269.00
Kiewit Infrastructure South Co.		\$17.0000	\$12,121.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	7,091.000 S.F.		
Jones Bros. Contractors, LLC		\$21.0000	\$148,911.00
Dement Construction Company, LLC		\$21.0000	\$148,911.00
Kiewit Infrastructure South Co.		\$27.0000	\$191,457.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
713-15.04 INSTALLATION OF LETTERS & ARROWS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Dement Construction Company, LLC		\$3,500.0000	\$3,500.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$7,500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$5,250.0000	\$105,000.00
Dement Construction Company, LLC		\$2,500.0000	\$50,000.00
Kiewit Infrastructure South Co.		\$7,250.0000	\$145,000.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL			
	18.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$4,950.00
Dement Construction Company, LLC		\$275.0000	\$4,950.00
Kiewit Infrastructure South Co.		\$340.0000	\$6,120.00
713-17.03 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$275.0000	\$825.00
Dement Construction Company, LLC		\$275.0000	\$825.00
Kiewit Infrastructure South Co.		\$340.0000	\$1,020.00

		UNIT PRICE	EXTENSION
713-30.09 BARRIER MOUNTED SIGN SUPPORT			
	32.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$18,400.00
Dement Construction Company, LLC		\$575.0000	\$18,400.00
Kiewit Infrastructure South Co.		\$720.0000	\$23,040.00
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	3,070.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$36,840.00
Dement Construction Company, LLC		\$12.0000	\$36,840.00
Kiewit Infrastructure South Co.		\$25.0000	\$76,750.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	6,210.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$74,520.00
Dement Construction Company, LLC		\$12.0000	\$74,520.00
Kiewit Infrastructure South Co.		\$25.0000	\$155,250.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	1,655.000 EACH		
Jones Bros. Contractors, LLC		\$45.0000	\$74,475.00
Dement Construction Company, LLC		\$45.0000	\$74,475.00
Kiewit Infrastructure South Co.		\$43.0000	\$71,165.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,023.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$15,345.00
Dement Construction Company, LLC		\$2.0000	\$2,046.00
Kiewit Infrastructure South Co.		\$25.0000	\$25,575.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	6,184.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$123,680.00
Dement Construction Company, LLC		\$29.0000	\$179,336.00
Kiewit Infrastructure South Co.		\$43.0000	\$265,912.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	118.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$2,360.00
Dement Construction Company, LLC		\$20.0000	\$2,360.00
Kiewit Infrastructure South Co.		\$17.5000	\$2,065.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$200.0000	\$5,000.00
Dement Construction Company, LLC		\$210.0000	\$5,250.00
Kiewit Infrastructure South Co.		\$225.0000	\$5,625.00

		UNIT PRICE	EXTENSION
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	4,062.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$81,240.00
Dement Construction Company, LLC		\$20.0000	\$81,240.00
Kiewit Infrastructure South Co.		\$17.5000	\$71,085.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$500.00
Dement Construction Company, LLC		\$350.0000	\$700.00
Kiewit Infrastructure South Co.		\$250.0000	\$500.00
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$350.0000	\$1,400.00
Dement Construction Company, LLC		\$300.0000	\$1,200.00
Kiewit Infrastructure South Co.		\$225.0000	\$900.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	15.000 S.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$450.00
Dement Construction Company, LLC		\$35.0000	\$525.00
Kiewit Infrastructure South Co.		\$10.0000	\$150.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$650.0000	\$8,450.00
Dement Construction Company, LLC		\$310.0000	\$4,030.00
Kiewit Infrastructure South Co.		\$225.0000	\$2,925.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	46,620.000 L.F.		
Jones Bros. Contractors, LLC		\$0.5000	\$23,310.00
Dement Construction Company, LLC		\$2.2000	\$102,564.00
Kiewit Infrastructure South Co.		\$0.5000	\$23,310.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$3,000.00
Dement Construction Company, LLC		\$13.0000	\$2,600.00
Kiewit Infrastructure South Co.		\$16.0000	\$3,200.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	56.200 L.M.		
Jones Bros. Contractors, LLC		\$1,800.0000	\$101,160.00
Dement Construction Company, LLC		\$2,950.0000	\$165,790.00
Kiewit Infrastructure South Co.		\$750.0000	\$42,150.00

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	130,012.000 L.F.		
Jones Bros. Contractors, LLC		\$0.9000	\$117,010.80
Dement Construction Company, LLC		\$0.0400	\$5,200.48
Kiewit Infrastructure South Co.		\$1.1000	\$143,013.20
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	4,240.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$42,400.00
Dement Construction Company, LLC		\$2.0000	\$8,480.00
Kiewit Infrastructure South Co.		\$12.0000	\$50,880.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	124.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$1,240.00
Dement Construction Company, LLC		\$8.0000	\$992.00
Kiewit Infrastructure South Co.		\$1.2500	\$155.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	19.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$1,900.00
Dement Construction Company, LLC		\$150.0000	\$2,850.00
Kiewit Infrastructure South Co.		\$62.0000	\$1,178.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Dement Construction Company, LLC		\$290.0000	\$580.00
Kiewit Infrastructure South Co.		\$62.0000	\$124.00
716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	1,601.000 L.F.		
Jones Bros. Contractors, LLC		\$1.5000	\$2,401.50
Dement Construction Company, LLC		\$0.9800	\$1,568.98
Kiewit Infrastructure South Co.		\$1.2500	\$2,001.25
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	0.600 L.M.		
Jones Bros. Contractors, LLC		\$15,000.0000	\$9,000.00
Dement Construction Company, LLC		\$5,580.0000	\$3,348.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$6,000.00
716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LANE REDUCTION ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Dement Construction Company, LLC		\$275.0000	\$1,100.00
Kiewit Infrastructure South Co.		\$62.0000	\$248.00

		UNIT PRICE	EXTENSION
716-08.34 HYDROBLAST REMOVAL OF PAVEMENT MARKING (CHANNELIZATION)			
	3,055.000 S.Y.		
Jones Bros. Contractors, LLC		\$15.0000	\$45,825.00
Dement Construction Company, LLC		\$2.2000	\$6,721.00
Kiewit Infrastructure South Co.		\$12.0000	\$36,660.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	33.200 L.M.		
Jones Bros. Contractors, LLC		\$6,000.0000	\$199,200.00
Dement Construction Company, LLC		\$6,645.0000	\$220,614.00
Kiewit Infrastructure South Co.		\$5,250.0000	\$174,300.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	12,753.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$51,012.00
Dement Construction Company, LLC		\$3.0000	\$38,259.00
Kiewit Infrastructure South Co.		\$1.2500	\$15,941.25
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,547.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$7,641.00
Dement Construction Company, LLC		\$3.0000	\$7,641.00
Kiewit Infrastructure South Co.		\$1.2500	\$3,183.75
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	500.000 L.F.		
Jones Bros. Contractors, LLC		\$9.0000	\$4,500.00
Dement Construction Company, LLC		\$10.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$10.0000	\$5,000.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)			
	872.000 L.F.		
Jones Bros. Contractors, LLC		\$9.0000	\$7,848.00
Dement Construction Company, LLC		\$10.0000	\$8,720.00
Kiewit Infrastructure South Co.		\$10.0000	\$8,720.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.100 L.M.		
Jones Bros. Contractors, LLC		\$4,800.0000	\$5,280.00
Dement Construction Company, LLC		\$6,000.0000	\$6,600.00
Kiewit Infrastructure South Co.		\$3,300.0000	\$3,630.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	2.400 L.M.		
Jones Bros. Contractors, LLC		\$5,300.0000	\$12,720.00
Dement Construction Company, LLC		\$6,500.0000	\$15,600.00
Kiewit Infrastructure South Co.		\$3,500.0000	\$8,400.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$4,400,000.0000	\$4,400,000.00
Dement Construction Company, LLC		\$4,000,000.0000	\$4,000,000.00
Kiewit Infrastructure South Co.		\$6,700,000.0000	\$6,700,000.00
725-20.01 CCTV POLE & FOUNDATION (50FT POLE W/LWRNG DVICE)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$38,553.7500	\$77,107.50
Dement Construction Company, LLC		\$33,525.0000	\$67,050.00
Kiewit Infrastructure South Co.		\$56,000.0000	\$112,000.00
725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$55,027.5000	\$55,027.50
Dement Construction Company, LLC		\$47,850.0000	\$47,850.00
Kiewit Infrastructure South Co.		\$75,000.0000	\$75,000.00
725-20.03 LOWERING TOOL FOR CAMERA LOWERING DEVICE			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$5,347.5000	\$5,347.50
Dement Construction Company, LLC		\$4,650.0000	\$4,650.00
Kiewit Infrastructure South Co.		\$7,500.0000	\$7,500.00
725-20.22 STEEL OVERHEAD SIGN STRUCTURE (SPANS 51FT TO 70FT)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$88,550.0000	\$88,550.00
Dement Construction Company, LLC		\$77,000.0000	\$77,000.00
Kiewit Infrastructure South Co.		\$85,000.0000	\$85,000.00
725-20.43 PULL BOX (TYPE C)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$8,050.00
Dement Construction Company, LLC		\$500.0000	\$7,000.00
Kiewit Infrastructure South Co.		\$720.0000	\$10,080.00
725-20.44 PULL BOX (TYPE D)			
	45.000 EACH		
Jones Bros. Contractors, LLC		\$1,495.0000	\$67,275.00
Dement Construction Company, LLC		\$1,300.0000	\$58,500.00
Kiewit Infrastructure South Co.		\$1,875.0000	\$84,375.00
725-20.45 PULL BOX (TYPE E)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,415.0000	\$9,660.00
Dement Construction Company, LLC		\$2,100.0000	\$8,400.00
Kiewit Infrastructure South Co.		\$3,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
725-20.52 CABLE (1/C #12 AWG.)	780.000 L.F.		
Jones Bros. Contractors, LLC		\$0.8700	\$678.60
Dement Construction Company, LLC		\$0.7500	\$585.00
Kiewit Infrastructure South Co.		\$1.1000	\$858.00
725-20.53 CABLE (1/C #10 AWG.)	1,075.000 L.F.		
Jones Bros. Contractors, LLC		\$1.1500	\$1,236.25
Dement Construction Company, LLC		\$1.0000	\$1,075.00
Kiewit Infrastructure South Co.		\$1.5000	\$1,612.50
725-20.54 CABLE (1/C #8 AWG.)	2,210.000 L.F.		
Jones Bros. Contractors, LLC		\$1.4400	\$3,182.40
Dement Construction Company, LLC		\$1.2500	\$2,762.50
Kiewit Infrastructure South Co.		\$2.0000	\$4,420.00
725-20.55 CABLE (1/C #6 AWG.)	400.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0200	\$808.00
Dement Construction Company, LLC		\$1.7500	\$700.00
Kiewit Infrastructure South Co.		\$2.5000	\$1,000.00
725-20.56 CABLE (1/C #4 AWG.)	10.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5800	\$25.80
Dement Construction Company, LLC		\$2.2500	\$22.50
Kiewit Infrastructure South Co.		\$3.5000	\$35.00
725-20.58 CABLE (1/C #1/0 AWG.)	580.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0300	\$2,337.40
Dement Construction Company, LLC		\$3.5000	\$2,030.00
Kiewit Infrastructure South Co.		\$6.0000	\$3,480.00
725-20.71 ELECTRICAL CONNECTION	1.000 LS		
Jones Bros. Contractors, LLC		\$5,750.0000	\$5,750.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	3.000 EACH		
Jones Bros. Contractors, LLC		\$7,187.5000	\$21,562.50
Dement Construction Company, LLC		\$6,250.0000	\$18,750.00
Kiewit Infrastructure South Co.		\$9,700.0000	\$29,100.00

		UNIT PRICE	EXTENSION
725-20.92 CCTV CAMERA SYSTEM (STATIC)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$7,590.0000	\$7,590.00
Dement Construction Company, LLC		\$6,600.0000	\$6,600.00
Kiewit Infrastructure South Co.		\$9,500.0000	\$9,500.00
725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$155,250.0000	\$155,250.00
Dement Construction Company, LLC		\$135,000.0000	\$135,000.00
Kiewit Infrastructure South Co.		\$215,000.0000	\$215,000.00
725-21.11 NETWORK SWITCH (TYPE A)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$8,750.0000	\$35,000.00
Dement Construction Company, LLC		\$8,750.0000	\$35,000.00
Kiewit Infrastructure South Co.		\$4,600.0000	\$18,400.00
725-21.12 NETWORK SWITCH (TYPE B)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$67,150.0000	\$67,150.00
Dement Construction Company, LLC		\$67,150.0000	\$67,150.00
Kiewit Infrastructure South Co.		\$13,500.0000	\$13,500.00
725-21.43 DEMARCATION SITE (OVERHEAD POWER)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$6,457.2500	\$25,829.00
Dement Construction Company, LLC		\$5,615.0000	\$22,460.00
Kiewit Infrastructure South Co.		\$8,500.0000	\$34,000.00
725-21.85 UNINTERRUPTIBLE POWER SUPPLY			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$11,500.0000	\$69,000.00
Dement Construction Company, LLC		\$10,000.0000	\$60,000.00
Kiewit Infrastructure South Co.		\$13,500.0000	\$81,000.00
725-21.91 RADAR DETECTION SYSTEM			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$29,612.5000	\$88,837.50
Dement Construction Company, LLC		\$25,750.0000	\$77,250.00
Kiewit Infrastructure South Co.		\$42,900.0000	\$128,700.00
725-22.22 CONDUIT BANK (TYPE 2)			
	140.000 L.F.		
Jones Bros. Contractors, LLC		\$9.2000	\$1,288.00
Dement Construction Company, LLC		\$8.0000	\$1,120.00
Kiewit Infrastructure South Co.		\$12.0000	\$1,680.00

		UNIT PRICE	EXTENSION
725-22.24 CONDUIT BANK (TYPE 4)	27,365.000 L.F.		
Jones Bros. Contractors, LLC		\$11.5000	\$314,697.50
Dement Construction Company, LLC		\$10.0000	\$273,650.00
Kiewit Infrastructure South Co.		\$14.0000	\$383,110.00
725-22.34 CONDUIT BANK BORED (TYPE 4)	1,435.000 L.F.		
Jones Bros. Contractors, LLC		\$13.8000	\$19,803.00
Dement Construction Company, LLC		\$12.0000	\$17,220.00
Kiewit Infrastructure South Co.		\$17.5000	\$25,112.50
725-22.50 DMS CONDUIT BANK	120.000 L.F.		
Jones Bros. Contractors, LLC		\$10.3500	\$1,242.00
Dement Construction Company, LLC		\$9.0000	\$1,080.00
Kiewit Infrastructure South Co.		\$13.0000	\$1,560.00
725-22.64 STRUCTURE CONDUIT BANK (TYPE 4)	480.000 L.F.		
Jones Bros. Contractors, LLC		\$103.5000	\$49,680.00
Dement Construction Company, LLC		\$90.0000	\$43,200.00
Kiewit Infrastructure South Co.		\$130.0000	\$62,400.00
725-22.71 2IN CONDUIT	585.000 L.F.		
Jones Bros. Contractors, LLC		\$7.4800	\$4,375.80
Dement Construction Company, LLC		\$6.5000	\$3,802.50
Kiewit Infrastructure South Co.		\$10.5000	\$6,142.50
725-22.72 2IN CONDUIT BORED	120.000 L.F.		
Jones Bros. Contractors, LLC		\$13.8000	\$1,656.00
Dement Construction Company, LLC		\$12.0000	\$1,440.00
Kiewit Infrastructure South Co.		\$17.5000	\$2,100.00
725-22.74 2IN CONDUIT W/BANK	590.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3000	\$1,357.00
Dement Construction Company, LLC		\$2.0000	\$1,180.00
Kiewit Infrastructure South Co.		\$3.2500	\$1,917.50
725-23.01 ITS CABLE MARKER	74.000 EACH		
Jones Bros. Contractors, LLC		\$230.0000	\$17,020.00
Dement Construction Company, LLC		\$200.0000	\$14,800.00
Kiewit Infrastructure South Co.		\$288.0000	\$21,312.00

		UNIT PRICE	EXTENSION
725-23.16 FIBER OPTIC CABLE (144F)			
	34,135.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5300	\$86,361.55
Dement Construction Company, LLC		\$2.2000	\$75,097.00
Kiewit Infrastructure South Co.		\$11.0000	\$375,485.00
725-23.21 FIBER OPTIC DROP CABLE (12 F)			
	300.000 L.F.		
Jones Bros. Contractors, LLC		\$1.8400	\$552.00
Dement Construction Company, LLC		\$1.6000	\$480.00
Kiewit Infrastructure South Co.		\$2.2500	\$675.00
725-23.26 FIBER OPTIC CLOSURE (12 F)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$2,300.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Kiewit Infrastructure South Co.		\$720.0000	\$2,880.00
725-23.28 FIBER OPTIC SPLICE FUSION			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$34.5000	\$552.00
Dement Construction Company, LLC		\$30.0000	\$480.00
Kiewit Infrastructure South Co.		\$43.0000	\$688.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,150.0000	\$4,600.00
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$6,000.00
725-24.02 CABINET (TYPE B)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$5,175.0000	\$15,525.00
Dement Construction Company, LLC		\$4,500.0000	\$13,500.00
Kiewit Infrastructure South Co.		\$7,175.0000	\$21,525.00
725-24.03 CABINET (TYPE C)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$10,350.0000	\$10,350.00
Dement Construction Company, LLC		\$9,000.0000	\$9,000.00
Kiewit Infrastructure South Co.		\$13,350.0000	\$13,350.00
725-24.12 ITS COMMUNICATIONS HUB (BUILDING)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$69,000.0000	\$69,000.00
Dement Construction Company, LLC		\$60,000.0000	\$60,000.00
Kiewit Infrastructure South Co.		\$225,000.0000	\$225,000.00

		UNIT PRICE	EXTENSION
725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM			
	1.000 LS		
Jones Bros. Contractors, LLC		\$11,500.0000	\$11,500.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
725-24.25 UNSCHEDULED MAINTENANCE LABOR			
	100.000 HOUR		
Jones Bros. Contractors, LLC		\$115.0000	\$11,500.00
Dement Construction Company, LLC		\$100.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$125.0000	\$12,500.00
725-24.31 SPARE PARTS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$86,250.0000	\$86,250.00
Dement Construction Company, LLC		\$75,000.0000	\$75,000.00
Kiewit Infrastructure South Co.		\$125,000.0000	\$125,000.00
725-24.41 BURN-IN PERIOD			
	1.000 LS		
Jones Bros. Contractors, LLC		\$5,750.0000	\$5,750.00
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$10,000.0000	\$10,000.00
725-24.51 SYSTEM INTEGRATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$11,500.0000	\$11,500.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$22,000.0000	\$22,000.00
725-24.55 AS-BUILT PLANS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$11,500.0000	\$11,500.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
725-24.61 TRAINING			
	1.000 LS		
Jones Bros. Contractors, LLC		\$38,750.0000	\$38,750.00
Dement Construction Company, LLC		\$38,750.0000	\$38,750.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
725-24.73 DEMARCATION TRANSFORMER (240V TO 480V 1PH 15KVA)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,725.0000	\$1,725.00
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Kiewit Infrastructure South Co.		\$2,150.0000	\$2,150.00

		UNIT PRICE	EXTENSION
725-24.88 CABINET TRANSFORMER (480V TO 120/240V 1PH 50KVA)	1.000 EACH		
Jones Bros. Contractors, LLC		\$3,450.0000	\$3,450.00
Dement Construction Company, LLC		\$3,000.0000	\$3,000.00
Kiewit Infrastructure South Co.		\$4,300.0000	\$4,300.00
725-24.89 CABINET TRANSFORMER (240V TO 120V 1PH 3KVA)	2.000 EACH		
Jones Bros. Contractors, LLC		\$805.0000	\$1,610.00
Dement Construction Company, LLC		\$700.0000	\$1,400.00
Kiewit Infrastructure South Co.		\$1,000.0000	\$2,000.00
725-24.90 CABINET TRANSFORMER (480V TO 120V 1PH 3KVA)	2.000 EACH		
Jones Bros. Contractors, LLC		\$920.0000	\$1,840.00
Dement Construction Company, LLC		\$800.0000	\$1,600.00
Kiewit Infrastructure South Co.		\$1,150.0000	\$2,300.00
725-24.91 CABINET TRANSFORMER (480V TO 120/240V 1PH 10KVA)	1.000 EACH		
Jones Bros. Contractors, LLC		\$1,265.0000	\$1,265.00
Dement Construction Company, LLC		\$1,100.0000	\$1,100.00
Kiewit Infrastructure South Co.		\$1,580.0000	\$1,580.00
730-03.20 INSTALL PULL BOX (TYPE A)	4.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$2,300.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Kiewit Infrastructure South Co.		\$720.0000	\$2,880.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	80.000 L.F.		
Jones Bros. Contractors, LLC		\$9.2000	\$736.00
Dement Construction Company, LLC		\$8.0000	\$640.00
Kiewit Infrastructure South Co.		\$12.0000	\$960.00
730-14.02 SAW SLOT	650.000 L.F.		
Jones Bros. Contractors, LLC		\$11.5000	\$7,475.00
Dement Construction Company, LLC		\$10.0000	\$6,500.00
Kiewit Infrastructure South Co.		\$18.0000	\$11,700.00
730-14.03 LOOP WIRE	3,200.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3000	\$7,360.00
Dement Construction Company, LLC		\$2.0000	\$6,400.00
Kiewit Infrastructure South Co.		\$3.2500	\$10,400.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	5,414.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.3000	\$7,038.20
Dement Construction Company, LLC		\$2.4000	\$12,993.60
Kiewit Infrastructure South Co.		\$4.5000	\$24,363.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	20,364.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.8000	\$36,655.20
Dement Construction Company, LLC		\$2.2000	\$44,800.80
Kiewit Infrastructure South Co.		\$4.0000	\$81,456.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	27,365.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0000	\$82,095.00
Dement Construction Company, LLC		\$2.7500	\$75,253.75
Kiewit Infrastructure South Co.		\$4.0000	\$109,460.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	6,500.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$39,000.00
Dement Construction Company, LLC		\$6.2500	\$40,625.00
Kiewit Infrastructure South Co.		\$8.0000	\$52,000.00
797-11.44 STREAM CROSSING (#)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
801-01 SEEDING (WITH MULCH)			
	402.000 UNIT		
Jones Bros. Contractors, LLC		\$35.0000	\$14,070.00
Dement Construction Company, LLC		\$22.0000	\$8,844.00
Kiewit Infrastructure South Co.		\$27.5000	\$11,055.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	13,000.000 UNIT		
Jones Bros. Contractors, LLC		\$20.0000	\$260,000.00
Dement Construction Company, LLC		\$16.0000	\$208,000.00
Kiewit Infrastructure South Co.		\$22.0000	\$286,000.00
801-02 SEEDING (WITHOUT MULCH)			
	250.000 UNIT		
Jones Bros. Contractors, LLC		\$10.0000	\$2,500.00
Dement Construction Company, LLC		\$20.0000	\$5,000.00
Kiewit Infrastructure South Co.		\$25.0000	\$6,250.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	2,005.000 M.G.		
Jones Bros. Contractors, LLC		\$1.0000	\$2,005.00
Dement Construction Company, LLC		\$1.0000	\$2,005.00
Kiewit Infrastructure South Co.		\$25.0000	\$50,125.00
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	1,600.000 LB.		
Jones Bros. Contractors, LLC		\$6.0000	\$9,600.00
Dement Construction Company, LLC		\$6.5000	\$10,400.00
Kiewit Infrastructure South Co.		\$20.0000	\$32,000.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	15.000 TON		
Jones Bros. Contractors, LLC		\$500.0000	\$7,500.00
Dement Construction Company, LLC		\$400.0000	\$6,000.00
Kiewit Infrastructure South Co.		\$500.0000	\$7,500.00
803-01 SODDING (NEW SOD)			
	500,000.000 S.Y.		
Jones Bros. Contractors, LLC		\$2.6500	\$1,325,000.00
Dement Construction Company, LLC		\$2.2500	\$1,125,000.00
Kiewit Infrastructure South Co.		\$4.0000	\$2,000,000.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	25,000.000 S.Y.		
Jones Bros. Contractors, LLC		\$1.5000	\$37,500.00
Dement Construction Company, LLC		\$1.1000	\$27,500.00
Kiewit Infrastructure South Co.		\$1.5000	\$37,500.00
806-02.03 PROJECT MOWING			
	6.000 CYCL		
Jones Bros. Contractors, LLC		\$15,000.0000	\$90,000.00
Dement Construction Company, LLC		\$5,000.0000	\$30,000.00
Kiewit Infrastructure South Co.		\$20,000.0000	\$120,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	12,436.000 S.Y.		
Jones Bros. Contractors, LLC		\$6.5000	\$80,834.00
Dement Construction Company, LLC		\$5.0000	\$62,180.00
Kiewit Infrastructure South Co.		\$10.0000	\$124,360.00
797-11.46 CONCRETE CAP			
	34.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$34,000.00
Dement Construction Company, LLC		\$600.0000	\$20,400.00
Kiewit Infrastructure South Co.		\$1,600.0000	\$54,400.00

		UNIT PRICE	EXTENSION
714-02.04 ENCASED CONDUIT (2" C IN MEDIAN BARRIER)	48,000.000 L.F.		
Jones Bros. Contractors, LLC		\$6.9000	\$331,200.00
Dement Construction Company, LLC		\$6.0000	\$288,000.00
Kiewit Infrastructure South Co.		\$8.0000	\$384,000.00
714-03 JACKED OR BORED CONDUIT	3,500.000 L.F.		
Jones Bros. Contractors, LLC		\$13.8000	\$48,300.00
Dement Construction Company, LLC		\$12.0000	\$42,000.00
Kiewit Infrastructure South Co.		\$17.5000	\$61,250.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	20,000.000 L.F.		
Jones Bros. Contractors, LLC		\$6.9000	\$138,000.00
Dement Construction Company, LLC		\$6.0000	\$120,000.00
Kiewit Infrastructure South Co.		\$8.0000	\$160,000.00
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)	7,000.000 L.F.		
Jones Bros. Contractors, LLC		\$9.2000	\$64,400.00
Dement Construction Company, LLC		\$8.0000	\$56,000.00
Kiewit Infrastructure South Co.		\$12.0000	\$84,000.00
714-05.04 PULL BOXES (TYPE C)	76.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$43,700.00
Dement Construction Company, LLC		\$500.0000	\$38,000.00
Kiewit Infrastructure South Co.		\$720.0000	\$54,720.00
714-06.05 CABLE (1/C # 6 AWG)	100,000.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0200	\$202,000.00
Dement Construction Company, LLC		\$1.7500	\$175,000.00
Kiewit Infrastructure South Co.		\$2.5000	\$250,000.00
714-06.06 CABLE (1/C # 4 AWG)	12,500.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5900	\$32,375.00
Dement Construction Company, LLC		\$2.2500	\$28,125.00
Kiewit Infrastructure South Co.		\$3.5000	\$43,750.00
714-06.07 CABLE (1/C # 2 AWG)	140,000.000 L.F.		
Jones Bros. Contractors, LLC		\$3.4500	\$483,000.00
Dement Construction Company, LLC		\$3.0000	\$420,000.00
Kiewit Infrastructure South Co.		\$4.5000	\$630,000.00

		UNIT PRICE	EXTENSION
714-06.08 CABLE (1/C # 1/0 AWG)			
	3,000.000 L.F.		
Jones Bros. Contractors, LLC		\$1.0300	\$3,090.00
Dement Construction Company, LLC		\$3.5000	\$10,500.00
Kiewit Infrastructure South Co.		\$1.3500	\$4,050.00
714-06.10 CABLE (1/C # 2/0 AWG)			
	9,500.000 L.F.		
Jones Bros. Contractors, LLC		\$5.1800	\$49,210.00
Dement Construction Company, LLC		\$4.5000	\$42,750.00
Kiewit Infrastructure South Co.		\$7.5000	\$71,250.00
714-06.12 CABLE (1/C # 3/0 AWG)			
	2,200.000 L.F.		
Jones Bros. Contractors, LLC		\$6.3400	\$13,948.00
Dement Construction Company, LLC		\$5.5000	\$12,100.00
Kiewit Infrastructure South Co.		\$8.0000	\$17,600.00
714-06.14 CABLE (1/C # 4/0 AWG)			
	20,000.000 L.F.		
Jones Bros. Contractors, LLC		\$7.1900	\$143,800.00
Dement Construction Company, LLC		\$6.2500	\$125,000.00
Kiewit Infrastructure South Co.		\$9.0000	\$180,000.00
714-06.23 CABLE (1/C #1 AWG)			
	4,300.000 L.F.		
Jones Bros. Contractors, LLC		\$3.4500	\$14,835.00
Dement Construction Company, LLC		\$3.0000	\$12,900.00
Kiewit Infrastructure South Co.		\$4.5000	\$19,350.00
714-06.24 CABLE (1/C #3 AWG)			
	5,500.000 L.F.		
Jones Bros. Contractors, LLC		\$2.8800	\$15,840.00
Dement Construction Company, LLC		\$2.5000	\$13,750.00
Kiewit Infrastructure South Co.		\$3.5000	\$19,250.00
714-08.08 LIGHT STANDARDS (NEW MEDIAN BARRIER MOUNTED)			
	113.000 EACH		
Jones Bros. Contractors, LLC		\$2,875.0000	\$324,875.00
Dement Construction Company, LLC		\$2,500.0000	\$282,500.00
Kiewit Infrastructure South Co.		\$5,400.0000	\$610,200.00
714-08.09 LIGHT STANDARDS (45' POLE W/ TENON)			
	48.000 EACH		
Jones Bros. Contractors, LLC		\$3,600.0000	\$172,800.00
Dement Construction Company, LLC		\$3,600.0000	\$172,800.00
Kiewit Infrastructure South Co.		\$3,600.0000	\$172,800.00

		UNIT PRICE	EXTENSION
714-08.10 LIGHT STANDARDS (120 FEET HIGH MAST)			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$51,750.0000	\$517,500.00
Dement Construction Company, LLC		\$45,000.0000	\$450,000.00
Kiewit Infrastructure South Co.		\$72,000.0000	\$720,000.00
714-08.11 LIGHT STANDARDS (130 FEET HIGH MAST)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$51,750.0000	\$51,750.00
Dement Construction Company, LLC		\$45,000.0000	\$45,000.00
Kiewit Infrastructure South Co.		\$72,000.0000	\$72,000.00
714-08.12 LIGHT STANDARDS (150 FEET HIGH MAST)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$63,250.0000	\$506,000.00
Dement Construction Company, LLC		\$55,000.0000	\$440,000.00
Kiewit Infrastructure South Co.		\$80,000.0000	\$640,000.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION			
	155.000 EACH		
Jones Bros. Contractors, LLC		\$632.5000	\$98,037.50
Dement Construction Company, LLC		\$550.0000	\$85,250.00
Kiewit Infrastructure South Co.		\$900.0000	\$139,500.00
714-09.09 LUMINAIRES (NEW MEDIAN BARRIER MOUNTED)			
	226.000 EACH		
Jones Bros. Contractors, LLC		\$1,265.0000	\$285,890.00
Dement Construction Company, LLC		\$1,100.0000	\$248,600.00
Kiewit Infrastructure South Co.		\$1,580.0000	\$357,080.00
714-09.10 LUMINAIRES (319 WATT - LED HIGH MAST)			
	150.000 EACH		
Jones Bros. Contractors, LLC		\$1,380.0000	\$207,000.00
Dement Construction Company, LLC		\$1,200.0000	\$180,000.00
Kiewit Infrastructure South Co.		\$1,775.0000	\$266,250.00
714-09.11 LUMINAIRES (72 WATT - LED WALL MOUNTED)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$575.0000	\$2,300.00
Dement Construction Company, LLC		\$500.0000	\$2,000.00
Kiewit Infrastructure South Co.		\$720.0000	\$2,880.00
714-09.12 LUMINAIRES (210 WATT - SINGLE POLE MOUNT)			
	44.000 EACH		
Jones Bros. Contractors, LLC		\$1,265.0000	\$55,660.00
Dement Construction Company, LLC		\$1,100.0000	\$48,400.00
Kiewit Infrastructure South Co.		\$1,580.0000	\$69,520.00

		UNIT PRICE	EXTENSION
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.04 CONTROL CENTER (NO. 4)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.05 CONTROL CENTER (NO. 5)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.06 CONTROL CENTER (NO. 6)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-12.07 CONTROL CENTER (NO. 7)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$8,625.0000	\$8,625.00
Dement Construction Company, LLC		\$7,500.0000	\$7,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
714-25 ELECTRICAL CONNECTION			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$1,150.0000	\$8,050.00
Dement Construction Company, LLC		\$1,000.0000	\$7,000.00
Kiewit Infrastructure South Co.		\$1,500.0000	\$10,500.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 57-I0040-16.01)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
Kiewit Infrastructure South Co.		\$500,000.0000	\$500,000.00
202-04.02 REMOVAL OF STRUCTURES (EX. BR. NO. 57-I0040-16.53L&R)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
Kiewit Infrastructure South Co.		\$650,000.0000	\$650,000.00
202-04.03 REMOVAL OF STRUCTURES (EX. BR. NO. 57-I0040-16.81)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Kiewit Infrastructure South Co.		\$250,000.0000	\$250,000.00
202-04.04 REMOVAL OF STRUCTURES (EX. BR. NO. 57-I0040-17.03L&R)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$250,000.0000	\$250,000.00
Kiewit Infrastructure South Co.		\$550,000.0000	\$550,000.00
202-04.05 REMOVAL OF STRUCTURES (EX. BR. NO. 57-I0040-16.01)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Kiewit Infrastructure South Co.		\$250,000.0000	\$250,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	2,604.000 C.Y.		
Jones Bros. Contractors, LLC		\$14.0000	\$36,456.00
Dement Construction Company, LLC		\$10.0000	\$26,040.00
Kiewit Infrastructure South Co.		\$130.0000	\$338,520.00
204-02.10 DRILLED CAISSON - EARTH (EARTH)			
	1,015.000 L.F.		
Jones Bros. Contractors, LLC		\$125.0000	\$126,875.00
Dement Construction Company, LLC		\$30.0000	\$30,450.00
Kiewit Infrastructure South Co.		\$160.0000	\$162,400.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	343.000 TON		
Jones Bros. Contractors, LLC		\$38.0000	\$13,034.00
Dement Construction Company, LLC		\$75.0000	\$25,725.00
Kiewit Infrastructure South Co.		\$60.0000	\$20,580.00

		UNIT PRICE	EXTENSION
602-04.01 STEEL STRUCTURES (BRIDGE NO. 1)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,700,000.0000	\$1,700,000.00
Dement Construction Company, LLC		\$2,000,000.0000	\$2,000,000.00
Kiewit Infrastructure South Co.		\$3,000,000.0000	\$3,000,000.00
602-04.02 STEEL STRUCTURES (BRIDGE NO. 3)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$750,000.0000	\$750,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
Kiewit Infrastructure South Co.		\$1,500,000.0000	\$1,500,000.00
602-04.03 STEEL STRUCTURES (BRIDGE NO. 5)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$750,000.0000	\$750,000.00
Dement Construction Company, LLC		\$1,000,000.0000	\$1,000,000.00
Kiewit Infrastructure South Co.		\$1,500,000.0000	\$1,500,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	598,888.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$598,888.00
Dement Construction Company, LLC		\$1.0000	\$598,888.00
Kiewit Infrastructure South Co.		\$1.6000	\$958,220.80
604-03.01 CLASS A CONCRETE (BRIDGES)			
	1,161.000 C.Y.		
Jones Bros. Contractors, LLC		\$595.0000	\$690,795.00
Dement Construction Company, LLC		\$540.0000	\$626,940.00
Kiewit Infrastructure South Co.		\$1,025.0000	\$1,190,025.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	280,160.000 LB.		
Jones Bros. Contractors, LLC		\$1.0000	\$280,160.00
Dement Construction Company, LLC		\$0.9000	\$252,144.00
Kiewit Infrastructure South Co.		\$1.2500	\$350,200.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	1,909.000 S.Y.		
Jones Bros. Contractors, LLC		\$260.0000	\$496,340.00
Dement Construction Company, LLC		\$300.0000	\$572,700.00
Kiewit Infrastructure South Co.		\$320.0000	\$610,880.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	509.000 C.Y.		
Jones Bros. Contractors, LLC		\$600.0000	\$305,400.00
Dement Construction Company, LLC		\$850.0000	\$432,650.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$559,900.00

		UNIT PRICE	EXTENSION
604-03.32 CLASS DS CONCRETE			
	2,013.000 C.Y.		
Jones Bros. Contractors, LLC		\$615.0000	\$1,237,995.00
Dement Construction Company, LLC		\$850.0000	\$1,711,050.00
Kiewit Infrastructure South Co.		\$1,100.0000	\$2,214,300.00
604-03.74 CLASS X CONCRETE			
	213.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,000.0000	\$213,000.00
Dement Construction Company, LLC		\$900.0000	\$191,700.00
Kiewit Infrastructure South Co.		\$1,025.0000	\$218,325.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	5,050.000 S.Y.		
Jones Bros. Contractors, LLC		\$8.0000	\$40,400.00
Dement Construction Company, LLC		\$6.5000	\$32,825.00
Kiewit Infrastructure South Co.		\$15.0000	\$75,750.00
604-04.41 THREE STAR STATE EMBLEM			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$1,500.0000	\$9,000.00
Dement Construction Company, LLC		\$6,500.0000	\$39,000.00
Kiewit Infrastructure South Co.		\$360.0000	\$2,160.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	10,523.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0500	\$42,618.15
Dement Construction Company, LLC		\$2.3300	\$24,518.59
Kiewit Infrastructure South Co.		\$6.0000	\$63,138.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	790.000 L.F.		
Jones Bros. Contractors, LLC		\$90.0000	\$71,100.00
Dement Construction Company, LLC		\$80.0000	\$63,200.00
Kiewit Infrastructure South Co.		\$250.0000	\$197,500.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$10,000.0000	\$50,000.00
Dement Construction Company, LLC		\$7,500.0000	\$37,500.00
Kiewit Infrastructure South Co.		\$20,000.0000	\$100,000.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	14,490.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$796,950.00
Dement Construction Company, LLC		\$40.0000	\$579,600.00
Kiewit Infrastructure South Co.		\$85.0000	\$1,231,650.00

		UNIT PRICE	EXTENSION
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	354.000 EACH		
Jones Bros. Contractors, LLC		\$150.0000	\$53,100.00
Dement Construction Company, LLC		\$150.0000	\$53,100.00
Kiewit Infrastructure South Co.		\$210.0000	\$74,340.00
606-19.01 TEST PILES (STEEL PIPE PILES, 16-INCH)			
	160.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$16,000.00
Dement Construction Company, LLC		\$140.0000	\$22,400.00
Kiewit Infrastructure South Co.		\$250.0000	\$40,000.00
606-19.02 LOADING TEST (STEEL PIPE PILES, 16-INCH)			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
606-19.03 STEEL PIPE PILES (16-INCH)			
	3,680.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$368,000.00
Dement Construction Company, LLC		\$103.0000	\$379,040.00
Kiewit Infrastructure South Co.		\$184.0000	\$677,120.00
610-10.45 DECK DRAINS (GRATE TYPE 1)			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$750.0000	\$4,500.00
Dement Construction Company, LLC		\$1,500.0000	\$9,000.00
Kiewit Infrastructure South Co.		\$3,525.0000	\$21,150.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	2,379.000 L.F.		
Jones Bros. Contractors, LLC		\$225.0000	\$535,275.00
Dement Construction Company, LLC		\$300.0000	\$713,700.00
Kiewit Infrastructure South Co.		\$330.0000	\$785,070.00
615-02.05 PRESTRESSED CONCRETE BOX BEAM (33" X 36")			
	1,878.000 L.F.		
Jones Bros. Contractors, LLC		\$250.0000	\$469,500.00
Dement Construction Company, LLC		\$400.0000	\$751,200.00
Kiewit Infrastructure South Co.		\$360.0000	\$676,080.00
617-02 BRIDGE DECK CRACK SEALING			
	1,223.000 L.F.		
Jones Bros. Contractors, LLC		\$3.5000	\$4,280.50
Dement Construction Company, LLC		\$10.0000	\$12,230.00
Kiewit Infrastructure South Co.		\$7.5000	\$9,172.50

		UNIT PRICE	EXTENSION
617-05 SEALANT (HMWM)			
	8.000 GAL.		
Jones Bros. Contractors, LLC		\$330.0000	\$2,640.00
Dement Construction Company, LLC		\$300.0000	\$2,400.00
Kiewit Infrastructure South Co.		\$590.0000	\$4,720.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	2,563.000 L.F.		
Jones Bros. Contractors, LLC		\$116.0000	\$297,308.00
Dement Construction Company, LLC		\$110.0000	\$281,930.00
Kiewit Infrastructure South Co.		\$110.0000	\$281,930.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	958.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$23,950.00
Dement Construction Company, LLC		\$100.0000	\$95,800.00
Kiewit Infrastructure South Co.		\$45.0000	\$43,110.00
710-09.02 6" PIPE UNDERDRAIN			
	174.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$1,740.00
Dement Construction Company, LLC		\$20.0000	\$3,480.00
Kiewit Infrastructure South Co.		\$25.0000	\$4,350.00
711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)			
	464.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$92,800.00
Dement Construction Company, LLC		\$90.0000	\$41,760.00
Kiewit Infrastructure South Co.		\$300.0000	\$139,200.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	2,149.000 L.F.		
Jones Bros. Contractors, LLC		\$50.0000	\$107,450.00
Dement Construction Company, LLC		\$20.0000	\$42,980.00
Kiewit Infrastructure South Co.		\$42.5000	\$91,332.50
713-15.11 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO. 35)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00
713-15.12 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO. 38)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
Kiewit Infrastructure South Co.		\$30,000.0000	\$30,000.00

UNIT PRICE EXTENSION

718-01.01 NOISE BARRIER (NOISE WALL NO. 1)

18,205.000 S.F.

Jones Bros. Contractors, LLC	\$45.0000	\$819,225.00
Dement Construction Company, LLC	\$45.0000	\$819,225.00
Kiewit Infrastructure South Co.	\$60.0000	\$1,092,300.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$75,678,845.80
Dement Construction Company, LLC	\$73,784,274.50
Kiewit Infrastructure South Co.	\$112,681,743.54

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$12,311,779.65
Dement Construction Company, LLC	\$13,583,175.59
Kiewit Infrastructure South Co.	\$20,523,423.80

TOTAL CONTRACT

	COST(A)	TIME(B)	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$87,990,625.45	\$21,900,000.00 (730 CD)	\$109,890,625.45
Dement Construction Company, LLC	\$87,367,450.09	\$26,130,000.00 (871 CD)	\$113,497,450.09
Kiewit Infrastructure South Co.	\$133,205,167.34	\$21,900,000.00 (730 CD)	\$155,105,167.34

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

MORGAN COUNTY (Contract No. CNU100 Call 022)

HSIP-6500(39),65945-3464-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$146,799.77
Superior Pavement Marking, Inc.	\$147,553.45
Highway Markings, Inc.	\$157,613.05
Volunteer Highway Supply Co. Inc.	\$189,601.70

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING	8.000 S.F.		
Superior Traffic Control, LLC		\$27.3200	\$218.56
Superior Pavement Marking, Inc.		\$27.3200	\$218.56
Highway Markings, Inc.		\$15.0000	\$120.00
Volunteer Highway Supply Co. Inc.		\$30.0000	\$240.00
706-10.26 ROUNDED END ELEMENT	4.000 EACH		
Superior Traffic Control, LLC		\$81.9400	\$327.76
Superior Pavement Marking, Inc.		\$81.9400	\$327.76
Highway Markings, Inc.		\$65.0000	\$260.00
Volunteer Highway Supply Co. Inc.		\$100.0000	\$400.00
712-01 TRAFFIC CONTROL	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Superior Pavement Marking, Inc.		\$3,000.0000	\$3,000.00
Highway Markings, Inc.		\$2,500.0000	\$2,500.00
Volunteer Highway Supply Co. Inc.		\$800.0000	\$800.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)	5.000 EACH		
Superior Traffic Control, LLC		\$40.0000	\$200.00
Superior Pavement Marking, Inc.		\$40.0000	\$200.00
Highway Markings, Inc.		\$30.0000	\$150.00
Volunteer Highway Supply Co. Inc.		\$40.0000	\$200.00
713-02.20 ROADSIDE OBSTACLE DELINEATION	368.000 S.F.		
Superior Traffic Control, LLC		\$15.0000	\$5,520.00
Superior Pavement Marking, Inc.		\$15.0000	\$5,520.00
Highway Markings, Inc.		\$9.0000	\$3,312.00
Volunteer Highway Supply Co. Inc.		\$15.0000	\$5,520.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT	876.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$4,380.00
Superior Pavement Marking, Inc.		\$5.0000	\$4,380.00
Highway Markings, Inc.		\$4.9000	\$4,292.40
Volunteer Highway Supply Co. Inc.		\$5.0000	\$4,380.00
713-11.01 "U" SECTION STEEL POSTS	2,041.000 LB.		
Superior Traffic Control, LLC		\$2.9500	\$6,020.95
Superior Pavement Marking, Inc.		\$2.9500	\$6,020.95
Highway Markings, Inc.		\$3.1000	\$6,327.10
Volunteer Highway Supply Co. Inc.		\$2.9500	\$6,020.95

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	6,596.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$24,735.00
Superior Pavement Marking, Inc.		\$3.7500	\$24,735.00
Highway Markings, Inc.		\$3.2500	\$21,437.00
Volunteer Highway Supply Co. Inc.		\$3.7500	\$24,735.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	769.000 S.F.		
Superior Traffic Control, LLC		\$12.2500	\$9,420.25
Superior Pavement Marking, Inc.		\$12.2500	\$9,420.25
Highway Markings, Inc.		\$12.4500	\$9,574.05
Volunteer Highway Supply Co. Inc.		\$12.2500	\$9,420.25
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,063.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$13,819.00
Superior Pavement Marking, Inc.		\$13.0000	\$13,819.00
Highway Markings, Inc.		\$12.7500	\$13,553.25
Volunteer Highway Supply Co. Inc.		\$13.0000	\$13,819.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	88.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$880.00
Superior Pavement Marking, Inc.		\$10.0000	\$880.00
Highway Markings, Inc.		\$10.0000	\$880.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$880.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	15.000 S.Y.		
Superior Traffic Control, LLC		\$14.5000	\$217.50
Superior Pavement Marking, Inc.		\$14.5000	\$217.50
Highway Markings, Inc.		\$21.0000	\$315.00
Volunteer Highway Supply Co. Inc.		\$18.0000	\$270.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	354.000 L.F.		
Superior Traffic Control, LLC		\$7.5000	\$2,655.00
Superior Pavement Marking, Inc.		\$7.5000	\$2,655.00
Highway Markings, Inc.		\$9.0000	\$3,186.00
Volunteer Highway Supply Co. Inc.		\$8.5000	\$3,009.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$200.00
Superior Pavement Marking, Inc.		\$100.0000	\$200.00
Highway Markings, Inc.		\$150.0000	\$300.00
Volunteer Highway Supply Co. Inc.		\$125.0000	\$250.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	18.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$360.00
Superior Pavement Marking, Inc.		\$20.0000	\$360.00
Highway Markings, Inc.		\$24.5000	\$441.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$360.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$100.00
Superior Pavement Marking, Inc.		\$100.0000	\$100.00
Highway Markings, Inc.		\$125.0000	\$125.00
Volunteer Highway Supply Co. Inc.		\$100.0000	\$100.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	70.250 L.M.		
Superior Traffic Control, LLC		\$1,050.0000	\$73,762.50
Superior Pavement Marking, Inc.		\$1,050.0000	\$73,762.50
Highway Markings, Inc.		\$1,240.0000	\$87,110.00
Volunteer Highway Supply Co. Inc.		\$1,650.0000	\$115,912.50
716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)			
	180.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$90.00
Superior Pavement Marking, Inc.		\$0.5000	\$90.00
Highway Markings, Inc.		\$1.2000	\$216.00
Volunteer Highway Supply Co. Inc.		\$1.0000	\$180.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	605.000 L.F.		
Superior Traffic Control, LLC		\$0.3000	\$181.50
Superior Pavement Marking, Inc.		\$0.3000	\$181.50
Highway Markings, Inc.		\$0.4000	\$242.00
Volunteer Highway Supply Co. Inc.		\$0.5000	\$302.50
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	605.000 L.F.		
Superior Traffic Control, LLC		\$0.3500	\$211.75
Superior Pavement Marking, Inc.		\$0.3500	\$211.75
Highway Markings, Inc.		\$0.4500	\$272.25
Volunteer Highway Supply Co. Inc.		\$0.5000	\$302.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
Superior Pavement Marking, Inc.		\$1,253.6800	\$1,253.68
Highway Markings, Inc.		\$3,000.0000	\$3,000.00
Volunteer Highway Supply Co. Inc.		\$2,500.0000	\$2,500.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$146,799.77
Superior Pavement Marking, Inc.	\$147,553.45
Highway Markings, Inc.	\$157,613.05
Volunteer Highway Supply Co. Inc.	\$189,601.70

TOTAL CONTRACT

Superior Traffic Control, LLC	\$146,799.77
Superior Pavement Marking, Inc.	\$147,553.45
Highway Markings, Inc.	\$157,613.05
Volunteer Highway Supply Co. Inc.	\$189,601.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

PICKETT COUNTY (Contract No. CNU291 Call 023)

HSIP-6900(9),69945-3435-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$75,754.25
Superior Pavement Marking, Inc.	\$76,754.25
Volunteer Highway Supply Co. Inc.	\$95,442.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	240.000 L.F.		
Superior Traffic Control, LLC		\$23.5000	\$5,640.00
Superior Pavement Marking, Inc.		\$23.5000	\$5,640.00
Volunteer Highway Supply Co. Inc.		\$22.0000	\$5,280.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21)			
	5.000 EACH		
Superior Traffic Control, LLC		\$1,100.0000	\$5,500.00
Superior Pavement Marking, Inc.		\$1,100.0000	\$5,500.00
Volunteer Highway Supply Co. Inc.		\$2,400.0000	\$12,000.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	495.000 L.F.		
Superior Traffic Control, LLC		\$3.7500	\$1,856.25
Superior Pavement Marking, Inc.		\$3.7500	\$1,856.25
Volunteer Highway Supply Co. Inc.		\$3.2000	\$1,584.00
706-01 GUARDRAIL REMOVED			
	55.000 L.F.		
Superior Traffic Control, LLC		\$2.7500	\$151.25
Superior Pavement Marking, Inc.		\$2.7500	\$151.25
Volunteer Highway Supply Co. Inc.		\$6.0000	\$330.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Superior Pavement Marking, Inc.		\$3,000.0000	\$3,000.00
Volunteer Highway Supply Co. Inc.		\$1,200.0000	\$1,200.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	330.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$1,650.00
Superior Pavement Marking, Inc.		\$5.0000	\$1,650.00
Volunteer Highway Supply Co. Inc.		\$5.0000	\$1,650.00
713-11.01 "U" SECTION STEEL POSTS			
	1,508.000 LB.		
Superior Traffic Control, LLC		\$3.0000	\$4,524.00
Superior Pavement Marking, Inc.		\$3.0000	\$4,524.00
Volunteer Highway Supply Co. Inc.		\$3.0000	\$4,524.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	929.000 LB.		
Superior Traffic Control, LLC		\$3.7500	\$3,483.75
Superior Pavement Marking, Inc.		\$3.7500	\$3,483.75
Volunteer Highway Supply Co. Inc.		\$3.7500	\$3,483.75

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	239.000 S.F.		
Superior Traffic Control, LLC		\$12.5000	\$2,987.50
Superior Pavement Marking, Inc.		\$12.5000	\$2,987.50
Volunteer Highway Supply Co. Inc.		\$12.5000	\$2,987.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	364.500 S.F.		
Superior Traffic Control, LLC		\$13.5000	\$4,920.75
Superior Pavement Marking, Inc.		\$13.5000	\$4,920.75
Volunteer Highway Supply Co. Inc.		\$13.5000	\$4,920.75
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	25.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$250.00
Superior Pavement Marking, Inc.		\$10.0000	\$250.00
Volunteer Highway Supply Co. Inc.		\$10.0000	\$250.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	440.000 EACH		
Superior Traffic Control, LLC		\$22.0000	\$9,680.00
Superior Pavement Marking, Inc.		\$22.0000	\$9,680.00
Volunteer Highway Supply Co. Inc.		\$23.0000	\$10,120.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	203.000 L.F.		
Superior Traffic Control, LLC		\$8.7500	\$1,776.25
Superior Pavement Marking, Inc.		\$8.7500	\$1,776.25
Volunteer Highway Supply Co. Inc.		\$10.0000	\$2,030.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	36.000 L.F.		
Superior Traffic Control, LLC		\$22.0000	\$792.00
Superior Pavement Marking, Inc.		\$22.0000	\$792.00
Volunteer Highway Supply Co. Inc.		\$20.0000	\$720.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	25.000 L.M.		
Superior Traffic Control, LLC		\$1,150.0000	\$28,750.00
Superior Pavement Marking, Inc.		\$1,150.0000	\$28,750.00
Volunteer Highway Supply Co. Inc.		\$1,675.0000	\$41,875.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	975.000 L.F.		
Superior Traffic Control, LLC		\$0.3000	\$292.50
Superior Pavement Marking, Inc.		\$0.3000	\$292.50
Volunteer Highway Supply Co. Inc.		\$0.5000	\$487.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Superior Traffic Control, LLC

\$1,000.0000

\$1,000.00

Superior Pavement Marking, Inc.

\$1,500.0000

\$1,500.00

Volunteer Highway Supply Co. Inc.

\$2,000.0000

\$2,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$75,754.25
Superior Pavement Marking, Inc.	\$76,754.25
Volunteer Highway Supply Co. Inc.	\$95,442.50

TOTAL CONTRACT

Superior Traffic Control, LLC	\$75,754.25
Superior Pavement Marking, Inc.	\$76,754.25
Volunteer Highway Supply Co. Inc.	\$95,442.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

PUTNAM COUNTY (Contract No. CNU270 Call 024)

R-HSIP-135(18),71011-3233-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON S.R. 135 (BURGESS FALLS ROAD) AT THE INTERSECTION OF WEST CEMETERY ROAD (L.M. 6.58).

PROJECT LENGTH - 0.256 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

DBE GOAL 13.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,660,633.73
Vulcan Construction Materials, LLC	\$2,067,980.70

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Rogers Group, Inc.		\$26,263.7400	\$26,263.74
	Vulcan Construction Materials, LLC		\$40,000.0000	\$40,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Rogers Group, Inc.		\$5,347.7800	\$5,347.78
	Vulcan Construction Materials, LLC		\$95,000.0000	\$95,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Rogers Group, Inc.		\$13,266.5800	\$13,266.58
	Vulcan Construction Materials, LLC		\$35,000.0000	\$35,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		2,646.000 C.Y.		
	Rogers Group, Inc.		\$33.3800	\$88,323.48
	Vulcan Construction Materials, LLC		\$40.0000	\$105,840.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		78.000 C.Y.		
	Rogers Group, Inc.		\$66.7600	\$5,207.28
	Vulcan Construction Materials, LLC		\$65.0000	\$5,070.00
203-06	WATER			
		42.000 M.G.		
	Rogers Group, Inc.		\$13.5900	\$570.78
	Vulcan Construction Materials, LLC		\$5.0000	\$210.00
209-05	SEDIMENT REMOVAL			
		70.000 C.Y.		
	Rogers Group, Inc.		\$16.5100	\$1,155.70
	Vulcan Construction Materials, LLC		\$5.0000	\$350.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		904.000 L.F.		
	Rogers Group, Inc.		\$1.7600	\$1,591.04
	Vulcan Construction Materials, LLC		\$2.1000	\$1,898.40
209-08.07	ROCK CHECK DAM PER			
		5.000 EACH		
	Rogers Group, Inc.		\$384.7800	\$1,923.90
	Vulcan Construction Materials, LLC		\$315.0000	\$1,575.00
209-08.08	ENHANCED ROCK CHECK DAM			
		7.000 EACH		
	Rogers Group, Inc.		\$494.7200	\$3,463.04
	Vulcan Construction Materials, LLC		\$420.0000	\$2,940.00

		UNIT PRICE	EXTENSION
209-09.42 CURB INLET PROTECTION (TYPE 3)			
	6.000 EACH		
Rogers Group, Inc.		\$274.8500	\$1,649.10
Vulcan Construction Materials, LLC		\$240.0000	\$1,440.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	1.000 EACH		
Rogers Group, Inc.		\$659.6300	\$659.63
Vulcan Construction Materials, LLC		\$475.0000	\$475.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	3.000 EACH		
Rogers Group, Inc.		\$659.6300	\$1,978.89
Vulcan Construction Materials, LLC		\$525.0000	\$1,575.00
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	3.000 EACH		
Rogers Group, Inc.		\$1,319.2600	\$3,957.78
Vulcan Construction Materials, LLC		\$750.0000	\$2,250.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,766.000 TON		
Rogers Group, Inc.		\$25.6400	\$122,200.24
Vulcan Construction Materials, LLC		\$30.0000	\$142,980.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	9.000 TON		
Rogers Group, Inc.		\$90.0000	\$810.00
Vulcan Construction Materials, LLC		\$52.0000	\$468.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	400.000 TON		
Rogers Group, Inc.		\$35.0000	\$14,000.00
Vulcan Construction Materials, LLC		\$40.0000	\$16,000.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	473.000 TON		
Rogers Group, Inc.		\$130.0000	\$61,490.00
Vulcan Construction Materials, LLC		\$150.0000	\$70,950.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	634.000 TON		
Rogers Group, Inc.		\$90.0000	\$57,060.00
Vulcan Construction Materials, LLC		\$160.0000	\$101,440.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	477.000 TON		
Rogers Group, Inc.		\$94.0000	\$44,838.00
Vulcan Construction Materials, LLC		\$170.0000	\$81,090.00

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.000 TON		
Rogers Group, Inc.		\$1,025.0000	\$13,325.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$15,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	44.000 TON		
Rogers Group, Inc.		\$45.0000	\$1,980.00
Vulcan Construction Materials, LLC		\$50.0000	\$2,200.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	6.000 TON		
Rogers Group, Inc.		\$850.0000	\$5,100.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$6,600.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	573.000 L.F.		
Rogers Group, Inc.		\$4.0300	\$2,309.19
Vulcan Construction Materials, LLC		\$7.0000	\$4,011.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	429.000 TON		
Rogers Group, Inc.		\$145.0000	\$62,205.00
Vulcan Construction Materials, LLC		\$200.0000	\$85,800.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	460.000 TON		
Rogers Group, Inc.		\$110.0000	\$50,600.00
Vulcan Construction Materials, LLC		\$220.0000	\$101,200.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	4,150.000 S.Y.		
Rogers Group, Inc.		\$6.2500	\$25,937.50
Vulcan Construction Materials, LLC		\$8.0000	\$33,200.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,008.000 L.F.		
Rogers Group, Inc.		\$74.9800	\$75,579.84
Vulcan Construction Materials, LLC		\$90.0000	\$90,720.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	164.000 L.F.		
Rogers Group, Inc.		\$96.0900	\$15,758.76
Vulcan Construction Materials, LLC		\$95.0000	\$15,580.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	40.000 L.F.		
Rogers Group, Inc.		\$110.2900	\$4,411.60
Vulcan Construction Materials, LLC		\$130.0000	\$5,200.00

		UNIT PRICE	EXTENSION
607-37.03 24" CORRUGATED METAL PIPE CULVERT			
	26.000 L.F.		
Rogers Group, Inc.		\$108.4400	\$2,819.44
Vulcan Construction Materials, LLC		\$95.0000	\$2,470.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	15.000 EACH		
Rogers Group, Inc.		\$4,485.7200	\$67,285.80
Vulcan Construction Materials, LLC		\$3,100.0000	\$46,500.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Rogers Group, Inc.		\$5,891.8900	\$23,567.56
Vulcan Construction Materials, LLC		\$4,800.0000	\$19,200.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Rogers Group, Inc.		\$3,768.9400	\$3,768.94
Vulcan Construction Materials, LLC		\$3,300.0000	\$3,300.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Rogers Group, Inc.		\$4,907.5800	\$9,815.16
Vulcan Construction Materials, LLC		\$6,300.0000	\$12,600.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	3.000 EACH		
Rogers Group, Inc.		\$4,552.0100	\$13,656.03
Vulcan Construction Materials, LLC		\$5,500.0000	\$16,500.00
611-26.01 CATCH BASINS, TYPE 26, 0' - 4' DEPTH			
	1.000 EACH		
Rogers Group, Inc.		\$5,665.5800	\$5,665.58
Vulcan Construction Materials, LLC		\$6,600.0000	\$6,600.00
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	2.000 EACH		
Rogers Group, Inc.		\$5,665.5800	\$11,331.16
Vulcan Construction Materials, LLC		\$7,200.0000	\$14,400.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	2.000 EACH		
Rogers Group, Inc.		\$4,649.9200	\$9,299.84
Vulcan Construction Materials, LLC		\$5,200.0000	\$10,400.00
701-02 CONCRETE DRIVEWAY			
	697.000 S.F.		
Rogers Group, Inc.		\$14.0800	\$9,813.76
Vulcan Construction Materials, LLC		\$13.0000	\$9,061.00

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	17.000 C.Y.		
Rogers Group, Inc.		\$610.8900	\$10,385.13
Vulcan Construction Materials, LLC		\$600.0000	\$10,200.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	52.000 C.Y.		
Rogers Group, Inc.		\$433.2500	\$22,529.00
Vulcan Construction Materials, LLC		\$420.0000	\$21,840.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	75.000 L.F.		
Rogers Group, Inc.		\$54.1600	\$4,062.00
Vulcan Construction Materials, LLC		\$25.0000	\$1,875.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Rogers Group, Inc.		\$3,790.9700	\$7,581.94
Vulcan Construction Materials, LLC		\$850.0000	\$1,700.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$3,790.9700	\$3,790.97
Vulcan Construction Materials, LLC		\$2,700.0000	\$2,700.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Rogers Group, Inc.		\$3,790.9700	\$3,790.97
Vulcan Construction Materials, LLC		\$2,500.0000	\$2,500.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Rogers Group, Inc.		\$5,415.1800	\$10,830.36
Vulcan Construction Materials, LLC		\$5,500.0000	\$11,000.00
707-01.01 CHAIN-LINK FENCE (4-FOOT)			
	96.000 L.F.		
Rogers Group, Inc.		\$20.5800	\$1,975.68
Vulcan Construction Materials, LLC		\$20.0000	\$1,920.00
707-01.02 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')			
	3.000 EACH		
Rogers Group, Inc.		\$270.7800	\$812.34
Vulcan Construction Materials, LLC		\$275.0000	\$825.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	17.000 EACH		
Rogers Group, Inc.		\$250.0000	\$4,250.00
Vulcan Construction Materials, LLC		\$450.0000	\$7,650.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	101.000 TON		
Rogers Group, Inc.		\$47.2600	\$4,773.26
Vulcan Construction Materials, LLC		\$40.0000	\$4,040.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	3,113.000 TON		
Rogers Group, Inc.		\$25.6300	\$79,786.19
Vulcan Construction Materials, LLC		\$40.0000	\$124,520.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$112,000.0000	\$112,000.00
Vulcan Construction Materials, LLC		\$112,500.0000	\$112,500.00
712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)			
	10.000 EACH		
Rogers Group, Inc.		\$43.3200	\$433.20
Vulcan Construction Materials, LLC		\$9.5000	\$95.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	220.000 L.F.		
Rogers Group, Inc.		\$24.6800	\$5,429.60
Vulcan Construction Materials, LLC		\$90.0000	\$19,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	55.000 EACH		
Rogers Group, Inc.		\$37.9100	\$2,085.05
Vulcan Construction Materials, LLC		\$38.0000	\$2,090.00
712-05.01 WARNING LIGHTS (TYPE A)			
	40.000 EACH		
Rogers Group, Inc.		\$27.0800	\$1,083.20
Vulcan Construction Materials, LLC		\$28.0000	\$1,120.00
712-06 SIGNS (CONSTRUCTION)			
	401.000 S.F.		
Rogers Group, Inc.		\$8.6700	\$3,476.67
Vulcan Construction Materials, LLC		\$9.5000	\$3,809.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	65.000 L.F.		
Rogers Group, Inc.		\$19.5000	\$1,267.50
Vulcan Construction Materials, LLC		\$28.0000	\$1,820.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	63.000 S.F.		
Rogers Group, Inc.		\$80.0000	\$5,040.00
Vulcan Construction Materials, LLC		\$85.0000	\$5,355.00

		UNIT PRICE	EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$2,545.3700	\$2,545.37
Vulcan Construction Materials, LLC		\$5,000.0000	\$5,000.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	4.000 EACH		
Rogers Group, Inc.		\$1,083.1300	\$4,332.52
Vulcan Construction Materials, LLC		\$320.0000	\$1,280.00
713-16.20 SIGNS (R1-1, 36"X36")			
	2.000 EACH		
Rogers Group, Inc.		\$120.9300	\$241.86
Vulcan Construction Materials, LLC		\$125.0000	\$250.00
713-16.21 SIGNS (W3-3, 36"X36")			
	6.000 EACH		
Rogers Group, Inc.		\$82.4500	\$494.70
Vulcan Construction Materials, LLC		\$125.0000	\$750.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	98.000 EACH		
Rogers Group, Inc.		\$54.1600	\$5,307.68
Vulcan Construction Materials, LLC		\$40.0000	\$3,920.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	31.000 EACH		
Rogers Group, Inc.		\$54.1600	\$1,678.96
Vulcan Construction Materials, LLC		\$40.0000	\$1,240.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	330.000 S.Y.		
Rogers Group, Inc.		\$19.5000	\$6,435.00
Vulcan Construction Materials, LLC		\$25.0000	\$8,250.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	133.000 L.F.		
Rogers Group, Inc.		\$10.8300	\$1,440.39
Vulcan Construction Materials, LLC		\$12.0000	\$1,596.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	13.000 EACH		
Rogers Group, Inc.		\$162.4700	\$2,112.11
Vulcan Construction Materials, LLC		\$165.0000	\$2,145.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	126.000 L.F.		
Rogers Group, Inc.		\$1.0800	\$136.08
Vulcan Construction Materials, LLC		\$1.6000	\$201.60

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.000 L.M.		
Rogers Group, Inc.		\$1,056.0600	\$2,112.12
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.900 L.M.		
Rogers Group, Inc.		\$5,632.3000	\$10,701.37
Vulcan Construction Materials, LLC		\$5,800.0000	\$11,020.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$135,000.0000	\$135,000.00
Vulcan Construction Materials, LLC		\$130,000.0000	\$130,000.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	4.000 EACH		
Rogers Group, Inc.		\$984.5700	\$3,938.28
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Rogers Group, Inc.		\$1,531.5500	\$3,063.10
Vulcan Construction Materials, LLC		\$1,500.0000	\$3,000.00
730-02.30 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)			
	2.000 EACH		
Rogers Group, Inc.		\$1,093.9700	\$2,187.94
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,200.00
730-02.31 SIGNAL HEAD ASSEMBLY (150 A2V POLE MOUNTED)			
	1.000 EACH		
Rogers Group, Inc.		\$1,093.9700	\$1,093.97
Vulcan Construction Materials, LLC		\$1,100.0000	\$1,100.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	9.000 EACH		
Rogers Group, Inc.		\$711.0800	\$6,399.72
Vulcan Construction Materials, LLC		\$700.0000	\$6,300.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Rogers Group, Inc.		\$1,640.9500	\$1,640.95
Vulcan Construction Materials, LLC		\$1,600.0000	\$1,600.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,000.000 L.F.		
Rogers Group, Inc.		\$1.9100	\$1,910.00
Vulcan Construction Materials, LLC		\$1.9000	\$1,900.00

		UNIT PRICE	EXTENSION
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	990.000 L.F.		
Rogers Group, Inc.		\$8.7500	\$8,662.50
Vulcan Construction Materials, LLC		\$8.5000	\$8,415.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	135.000 L.F.		
Rogers Group, Inc.		\$16.1400	\$2,178.90
Vulcan Construction Materials, LLC		\$15.6000	\$2,106.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)			
	305.000 L.F.		
Rogers Group, Inc.		\$27.3500	\$8,341.75
Vulcan Construction Materials, LLC		\$26.8000	\$8,174.00
730-13.05 VEHICLE DETECTOR (EXT. CALL - DELAY CALL)			
	7.000 EACH		
Rogers Group, Inc.		\$382.8900	\$2,680.23
Vulcan Construction Materials, LLC		\$368.0000	\$2,576.00
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)			
	1.000 EACH		
Rogers Group, Inc.		\$10,939.6600	\$10,939.66
Vulcan Construction Materials, LLC		\$10,500.0000	\$10,500.00
730-14.01 SHIELDED DETECTOR CABLE			
	2,185.000 L.F.		
Rogers Group, Inc.		\$1.3700	\$2,993.45
Vulcan Construction Materials, LLC		\$1.3000	\$2,840.50
730-14.02 SAW SLOT			
	1,640.000 L.F.		
Rogers Group, Inc.		\$4.3800	\$7,183.20
Vulcan Construction Materials, LLC		\$4.1000	\$6,724.00
730-14.03 LOOP WIRE			
	3,770.000 L.F.		
Rogers Group, Inc.		\$0.6600	\$2,488.20
Vulcan Construction Materials, LLC		\$0.7000	\$2,639.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Rogers Group, Inc.		\$16,409.4900	\$16,409.49
Vulcan Construction Materials, LLC		\$15,500.0000	\$15,500.00
730-16.02 EIGHT PHASE ACTUATED CONTROLLER			
	1.000 EACH		
Rogers Group, Inc.		\$4,922.8500	\$4,922.85
Vulcan Construction Materials, LLC		\$4,600.0000	\$4,600.00

		UNIT PRICE	EXTENSION
730-23.64 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30')			
	1.000 EACH		
Rogers Group, Inc.		\$17,503.4600	\$17,503.46
Vulcan Construction Materials, LLC		\$16,500.0000	\$16,500.00
730-23.99 CANTILEVER SIGNAL SUPPORT (2 @ 55' & 50')			
	1.000 EACH		
Rogers Group, Inc.		\$32,818.9800	\$32,818.98
Vulcan Construction Materials, LLC		\$30,500.0000	\$30,500.00
740-06.01 GEOMEMBRANE			
	67.000 S.Y.		
Rogers Group, Inc.		\$10.9900	\$736.33
Vulcan Construction Materials, LLC		\$20.0000	\$1,340.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	6,311.000 S.Y.		
Rogers Group, Inc.		\$2.9700	\$18,743.67
Vulcan Construction Materials, LLC		\$3.5000	\$22,088.50
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	370.000 L.F.		
Rogers Group, Inc.		\$4.7300	\$1,750.10
Vulcan Construction Materials, LLC		\$3.0000	\$1,110.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	72.000 UNIT		
Rogers Group, Inc.		\$27.4800	\$1,978.56
Vulcan Construction Materials, LLC		\$28.0000	\$2,016.00
801-03 WATER (SEEDING & SODDING)			
	15.000 M.G.		
Rogers Group, Inc.		\$15.3900	\$230.85
Vulcan Construction Materials, LLC		\$100.0000	\$1,500.00
803-01 SODDING (NEW SOD)			
	8,003.000 S.Y.		
Rogers Group, Inc.		\$4.0700	\$32,572.21
Vulcan Construction Materials, LLC		\$5.4000	\$43,216.20
806-02.03 PROJECT MOWING			
	2.000 CYCL		
Rogers Group, Inc.		\$736.5900	\$1,473.18
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-01.02 2IN STEEL GAS MAIN			
	900.000 L.F.		
Rogers Group, Inc.		\$43.3400	\$39,006.00
Vulcan Construction Materials, LLC		\$64.0000	\$57,600.00
791-01.06 8IN STEEL GAS MAIN			
	70.000 L.F.		
Rogers Group, Inc.		\$212.3400	\$14,863.80
Vulcan Construction Materials, LLC		\$175.0000	\$12,250.00
791-01.24 2IN POWERCRETE CTD STL GAS MN- DIR DRILL			
	130.000 L.F.		
Rogers Group, Inc.		\$89.9200	\$11,689.60
Vulcan Construction Materials, LLC		\$66.0000	\$8,580.00
791-06.10 CONNECT TO 2IN EX. STL MAIN			
	2.000 EACH		
Rogers Group, Inc.		\$1,865.6000	\$3,731.20
Vulcan Construction Materials, LLC		\$1,600.0000	\$3,200.00
791-06.13 CONNECT TO 8IN EX. STL MAIN			
	1.000 EACH		
Rogers Group, Inc.		\$4,125.5400	\$4,125.54
Vulcan Construction Materials, LLC		\$4,200.0000	\$4,200.00
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	2.000 EACH		
Rogers Group, Inc.		\$6,884.9300	\$13,769.86
Vulcan Construction Materials, LLC		\$6,200.0000	\$12,400.00
791-06.34 CONNECT TO 8IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Rogers Group, Inc.		\$23,260.3500	\$23,260.35
Vulcan Construction Materials, LLC		\$21,500.0000	\$21,500.00
791-07.09 2IN STEEL GAS VALVE ASSEMBLY			
	1.000 EACH		
Rogers Group, Inc.		\$1,008.8100	\$1,008.81
Vulcan Construction Materials, LLC		\$1,600.0000	\$1,600.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	4.000 EACH		
Rogers Group, Inc.		\$1,739.9200	\$6,959.68
Vulcan Construction Materials, LLC		\$1,600.0000	\$6,400.00
791-08.12 3/4IN STEEL SERVICE PIPE			
	50.000 L.F.		
Rogers Group, Inc.		\$47.9400	\$2,397.00
Vulcan Construction Materials, LLC		\$16.0000	\$800.00

		UNIT PRICE	EXTENSION
791-09.04 REGULATOR STATION			
	1.000 EACH		
Rogers Group, Inc.		\$6,066.9800	\$6,066.98
Vulcan Construction Materials, LLC		\$8,000.0000	\$8,000.00
791-09.08 REMOVE REGULATOR STATION			
	1.000 EACH		
Rogers Group, Inc.		\$1,056.3000	\$1,056.30
Vulcan Construction Materials, LLC		\$1,600.0000	\$1,600.00
791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG			
	4.000 EACH		
Rogers Group, Inc.		\$445.2700	\$1,781.08
Vulcan Construction Materials, LLC		\$525.0000	\$2,100.00
791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG			
	4.000 EACH		
Rogers Group, Inc.		\$742.1200	\$2,968.48
Vulcan Construction Materials, LLC		\$525.0000	\$2,100.00
791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG			
	1.000 EACH		
Rogers Group, Inc.		\$1,038.9700	\$1,038.97
Vulcan Construction Materials, LLC		\$1,600.0000	\$1,600.00
791-10.07 RETIRE IN PLACE 8IN SERV CUT & PLUG			
	2.000 EACH		
Rogers Group, Inc.		\$1,484.2400	\$2,968.48
Vulcan Construction Materials, LLC		\$2,100.0000	\$4,200.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Rogers Group, Inc.		\$1,191.7300	\$1,191.73
Vulcan Construction Materials, LLC		\$2,700.0000	\$2,700.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,522,749.87
Vulcan Construction Materials, LLC	\$1,917,150.70

SUB-TOTAL UTILITY

Rogers Group, Inc.	\$137,883.86
Vulcan Construction Materials, LLC	\$150,830.00

TOTAL CONTRACT

Rogers Group, Inc.	\$1,660,633.73
Vulcan Construction Materials, LLC	\$2,067,980.70

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

ROBERTSON COUNTY (Contract No. CNU246 Call 025)

HSIP-25(49),74018-3207-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 25 AT S.R. 49, INCLUDING GRADING, DRAINAGE AND PAVING (L.M. 7.5 - L.M. 7.8).

PROJECT LENGTH - 0.312 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

DBE GOAL 9.50%

	TOTAL CONTRACT
Scotty's Contracting & Stone, LLC	\$599,873.69
Charles Dewese Construction, Inc	\$645,902.32
Rogers Group, Inc.	\$690,000.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$730,875.74
Sessions Paving Company	\$846,193.25
Civil Constructors, LLC	\$862,148.60
Vulcan Construction Materials, LLC	\$1,050,906.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$13,961.6000	\$13,961.60
	Charles Deweese Construction, Inc	\$17,500.0000	\$17,500.00
	Rogers Group, Inc.	\$27,000.0000	\$27,000.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$34,000.0000	\$34,000.00
	Sessions Paving Company	\$30,000.0000	\$30,000.00
	Civil Constructors, LLC	\$19,323.0000	\$19,323.00
	Vulcan Construction Materials, LLC	\$33,450.0000	\$33,450.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$6,360.7900	\$6,360.79
	Charles Deweese Construction, Inc	\$7,500.0000	\$7,500.00
	Rogers Group, Inc.	\$13,000.0000	\$13,000.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$3,739.2500	\$3,739.25
	Sessions Paving Company	\$10,000.0000	\$10,000.00
	Civil Constructors, LLC	\$18,250.0000	\$18,250.00
	Vulcan Construction Materials, LLC	\$90,000.0000	\$90,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Scotty's Contracting & Stone, LLC	\$427.2000	\$427.20
	Charles Deweese Construction, Inc	\$1,180.1700	\$1,180.17
	Rogers Group, Inc.	\$3,545.5300	\$3,545.53
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$1,372.7500	\$1,372.75
	Sessions Paving Company	\$5,000.0000	\$5,000.00
	Civil Constructors, LLC	\$7,500.0000	\$7,500.00
	Vulcan Construction Materials, LLC	\$8,500.0000	\$8,500.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	1,850.000 S.Y.		
	Scotty's Contracting & Stone, LLC	\$3.8000	\$7,030.00
	Charles Deweese Construction, Inc	\$11.7000	\$21,645.00
	Rogers Group, Inc.	\$6.0000	\$11,100.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$5.1500	\$9,527.50
	Sessions Paving Company	\$8.5000	\$15,725.00
	Civil Constructors, LLC	\$7.0000	\$12,950.00
	Vulcan Construction Materials, LLC	\$10.0000	\$18,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	6,107.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$18.6100	\$113,651.27
	Charles Deweese Construction, Inc	\$11.4300	\$69,803.01
	Rogers Group, Inc.	\$21.5000	\$131,300.50
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$10.7000	\$65,344.90
	Sessions Paving Company	\$28.0000	\$170,996.00
	Civil Constructors, LLC	\$17.0000	\$103,819.00
	Vulcan Construction Materials, LLC	\$33.0000	\$201,531.00

		UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL		
	854.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$11.7500	\$10,034.50
	Charles Deweese Construction, Inc	\$9.9100	\$8,463.14
	Rogers Group, Inc.	\$14.7500	\$12,596.50
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$18.8500	\$16,097.90
	Sessions Paving Company	\$21.0000	\$17,934.00
	Civil Constructors, LLC	\$25.0000	\$21,350.00
	Vulcan Construction Materials, LLC	\$12.0000	\$10,248.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	29.600 C.Y.		
	Scotty's Contracting & Stone, LLC	\$134.6900	\$3,986.82
	Charles Deweese Construction, Inc	\$350.0000	\$10,360.00
	Rogers Group, Inc.	\$200.0000	\$5,920.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$170.9000	\$5,058.64
	Sessions Paving Company	\$250.0000	\$7,400.00
	Civil Constructors, LLC	\$241.0000	\$7,133.60
	Vulcan Construction Materials, LLC	\$200.0000	\$5,920.00
209-05	SEDIMENT REMOVAL		
	58.000 C.Y.		
	Scotty's Contracting & Stone, LLC	\$14.1900	\$823.02
	Charles Deweese Construction, Inc	\$14.3500	\$832.30
	Rogers Group, Inc.	\$30.0000	\$1,740.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$90.5500	\$5,251.90
	Sessions Paving Company	\$10.0000	\$580.00
	Civil Constructors, LLC	\$15.0000	\$870.00
	Vulcan Construction Materials, LLC	\$5.0000	\$290.00
209-08.08	ENHANCED ROCK CHECK DAM		
	3.000 EACH		
	Scotty's Contracting & Stone, LLC	\$678.2400	\$2,034.72
	Charles Deweese Construction, Inc	\$537.3300	\$1,611.99
	Rogers Group, Inc.	\$475.0000	\$1,425.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$583.6000	\$1,750.80
	Sessions Paving Company	\$500.0000	\$1,500.00
	Civil Constructors, LLC	\$459.0000	\$1,377.00
	Vulcan Construction Materials, LLC	\$450.0000	\$1,350.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)		
	1.000 EACH		
	Scotty's Contracting & Stone, LLC	\$209.4200	\$209.42
	Charles Deweese Construction, Inc	\$268.6600	\$268.66
	Rogers Group, Inc.	\$500.0000	\$500.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$475.6000	\$475.60
	Sessions Paving Company	\$500.0000	\$500.00
	Civil Constructors, LLC	\$306.0000	\$306.00
	Vulcan Construction Materials, LLC	\$300.0000	\$300.00

		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	3,180.000 TON		
	Scotty's Contracting & Stone, LLC	\$22.7500	\$72,345.00
	Charles Deweese Construction, Inc	\$22.2400	\$70,723.20
	Rogers Group, Inc.	\$23.2500	\$73,935.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$25.6000	\$81,408.00
	Sessions Paving Company	\$38.0000	\$120,840.00
	Civil Constructors, LLC	\$33.3000	\$105,894.00
	Vulcan Construction Materials, LLC	\$30.0000	\$95,400.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	9.000 TON		
	Scotty's Contracting & Stone, LLC	\$36.8100	\$331.29
	Charles Deweese Construction, Inc	\$75.0000	\$675.00
	Rogers Group, Inc.	\$75.0000	\$675.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$43.7500	\$393.75
	Sessions Paving Company	\$50.0000	\$450.00
	Civil Constructors, LLC	\$66.0000	\$594.00
	Vulcan Construction Materials, LLC	\$100.0000	\$900.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	640.000 TON		
	Scotty's Contracting & Stone, LLC	\$70.0000	\$44,800.00
	Charles Deweese Construction, Inc	\$68.0000	\$43,520.00
	Rogers Group, Inc.	\$70.0000	\$44,800.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$74.0000	\$47,360.00
	Sessions Paving Company	\$87.6000	\$56,064.00
	Civil Constructors, LLC	\$72.0000	\$46,080.00
	Vulcan Construction Materials, LLC	\$105.0000	\$67,200.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	373.000 TON		
	Scotty's Contracting & Stone, LLC	\$85.0000	\$31,705.00
	Charles Deweese Construction, Inc	\$70.0000	\$26,110.00
	Rogers Group, Inc.	\$85.0000	\$31,705.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$89.5000	\$33,383.50
	Sessions Paving Company	\$90.0000	\$33,570.00
	Civil Constructors, LLC	\$87.5000	\$32,637.50
	Vulcan Construction Materials, LLC	\$105.0000	\$39,165.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	7.800 TON		
	Scotty's Contracting & Stone, LLC	\$850.0000	\$6,630.00
	Charles Deweese Construction, Inc	\$708.0000	\$5,522.40
	Rogers Group, Inc.	\$850.0000	\$6,630.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$850.0000	\$6,630.00
	Sessions Paving Company	\$850.0000	\$6,630.00
	Civil Constructors, LLC	\$925.0000	\$7,215.00
	Vulcan Construction Materials, LLC	\$1,000.0000	\$7,800.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
	30.900 TON		
	Scotty's Contracting & Stone, LLC	\$40.0000	\$1,236.00
	Charles Deweese Construction, Inc	\$34.9600	\$1,080.26
	Rogers Group, Inc.	\$40.0000	\$1,236.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$40.0000	\$1,236.00
	Sessions Paving Company	\$40.0000	\$1,236.00
	Civil Constructors, LLC	\$41.0000	\$1,266.90
	Vulcan Construction Materials, LLC	\$60.0000	\$1,854.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	2.400 TON		
	Scotty's Contracting & Stone, LLC	\$650.0000	\$1,560.00
	Charles Deweese Construction, Inc	\$850.0000	\$2,040.00
	Rogers Group, Inc.	\$650.0000	\$1,560.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$685.0000	\$1,644.00
	Sessions Paving Company	\$850.0000	\$2,040.00
	Civil Constructors, LLC	\$685.0000	\$1,644.00
	Vulcan Construction Materials, LLC	\$800.0000	\$1,920.00
411-01.10	ACS MIX(PG64-22) GRADING D		
	716.000 TON		
	Scotty's Contracting & Stone, LLC	\$85.0000	\$60,860.00
	Charles Deweese Construction, Inc	\$85.3900	\$61,139.24
	Rogers Group, Inc.	\$85.0000	\$60,860.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$95.0000	\$68,020.00
	Sessions Paving Company	\$115.0000	\$82,340.00
	Civil Constructors, LLC	\$88.0000	\$63,008.00
	Vulcan Construction Materials, LLC	\$95.0000	\$68,020.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)		
	0.600 L.M.		
	Scotty's Contracting & Stone, LLC	\$4,700.0000	\$2,820.00
	Charles Deweese Construction, Inc	\$5,050.3900	\$3,030.23
	Rogers Group, Inc.	\$5,200.0000	\$3,120.00
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$5,300.0000	\$3,180.00
	Sessions Paving Company	\$6,000.0000	\$3,600.00
	Civil Constructors, LLC	\$4,796.0000	\$2,877.60
	Vulcan Construction Materials, LLC	\$4,700.0000	\$2,820.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT		
	8,109.000 S.Y.		
	Scotty's Contracting & Stone, LLC	\$1.3600	\$11,028.24
	Charles Deweese Construction, Inc	\$4.3300	\$35,111.97
	Rogers Group, Inc.	\$1.1000	\$8,919.90
	Clayton Properties Group, Inc. dba Southern Site Contractors	\$1.1000	\$8,919.90
	Sessions Paving Company	\$1.2500	\$10,136.25
	Civil Constructors, LLC	\$1.1500	\$9,325.35
	Vulcan Construction Materials, LLC	\$3.7500	\$30,408.75

		UNIT PRICE	EXTENSION
607-03.30 18" PIPE CULVERT			
	166.000 L.F.		
Scotty's Contracting & Stone, LLC		\$49.8200	\$8,270.12
Charles Deweese Construction, Inc		\$55.8400	\$9,269.44
Rogers Group, Inc.		\$60.0000	\$9,960.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$66.5500	\$11,047.30
Sessions Paving Company		\$100.0000	\$16,600.00
Civil Constructors, LLC		\$115.0000	\$19,090.00
Vulcan Construction Materials, LLC		\$95.0000	\$15,770.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	18.000 L.F.		
Scotty's Contracting & Stone, LLC		\$47.0700	\$847.26
Charles Deweese Construction, Inc		\$80.0000	\$1,440.00
Rogers Group, Inc.		\$60.0000	\$1,080.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$158.6000	\$2,854.80
Sessions Paving Company		\$100.0000	\$1,800.00
Civil Constructors, LLC		\$120.0000	\$2,160.00
Vulcan Construction Materials, LLC		\$100.0000	\$1,800.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,561.4500	\$3,122.90
Charles Deweese Construction, Inc		\$2,302.5600	\$4,605.12
Rogers Group, Inc.		\$1,900.0000	\$3,800.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$2,562.8500	\$5,125.70
Sessions Paving Company		\$2,500.0000	\$5,000.00
Civil Constructors, LLC		\$3,500.0000	\$7,000.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,200.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$1,830.2100	\$3,660.42
Charles Deweese Construction, Inc		\$2,613.4000	\$5,226.80
Rogers Group, Inc.		\$2,200.0000	\$4,400.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$2,562.8500	\$5,125.70
Sessions Paving Company		\$3,000.0000	\$6,000.00
Civil Constructors, LLC		\$2,661.0000	\$5,322.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$2,800.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$5,600.0000	\$11,200.00
Charles Deweese Construction, Inc		\$7,737.5500	\$15,475.10
Rogers Group, Inc.		\$7,600.0000	\$15,200.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$7,692.1500	\$15,384.30
Sessions Paving Company		\$7,000.0000	\$14,000.00
Civil Constructors, LLC		\$7,347.0000	\$14,694.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	14.000 EACH		
Scotty's Contracting & Stone, LLC		\$287.9300	\$4,031.02
Charles Deweese Construction, Inc		\$268.6700	\$3,761.38
Rogers Group, Inc.		\$350.0000	\$4,900.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$540.4000	\$7,565.60
Sessions Paving Company		\$750.0000	\$10,500.00
Civil Constructors, LLC		\$405.0000	\$5,670.00
Vulcan Construction Materials, LLC		\$450.0000	\$6,300.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	101.000 TON		
Scotty's Contracting & Stone, LLC		\$34.9000	\$3,524.90
Charles Deweese Construction, Inc		\$53.2400	\$5,377.24
Rogers Group, Inc.		\$35.0000	\$3,535.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$39.0500	\$3,944.05
Sessions Paving Company		\$55.0000	\$5,555.00
Civil Constructors, LLC		\$40.0000	\$4,040.00
Vulcan Construction Materials, LLC		\$46.0000	\$4,646.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Scotty's Contracting & Stone, LLC		\$29.6800	\$1,365.28
Charles Deweese Construction, Inc		\$50.0400	\$2,301.84
Rogers Group, Inc.		\$35.0000	\$1,610.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$39.1000	\$1,798.60
Sessions Paving Company		\$55.0000	\$2,530.00
Civil Constructors, LLC		\$66.0000	\$3,036.00
Vulcan Construction Materials, LLC		\$46.0000	\$2,116.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$33,906.6100	\$33,906.61
Charles Deweese Construction, Inc		\$13,933.0400	\$13,933.04
Rogers Group, Inc.		\$28,000.0000	\$28,000.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$30,000.0000	\$30,000.00
Sessions Paving Company		\$15,000.0000	\$15,000.00
Civil Constructors, LLC		\$54,675.0000	\$54,675.00
Vulcan Construction Materials, LLC		\$63,000.0000	\$63,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,600.000 L.F.		
Scotty's Contracting & Stone, LLC		\$9.9800	\$15,968.00
Charles Deweese Construction, Inc		\$40.8200	\$65,312.00
Rogers Group, Inc.		\$26.0000	\$41,600.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$39.1500	\$62,640.00
Sessions Paving Company		\$35.0000	\$56,000.00
Civil Constructors, LLC		\$74.5000	\$119,200.00
Vulcan Construction Materials, LLC		\$50.0000	\$80,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Scotty's Contracting & Stone, LLC		\$28.0000	\$1,680.00
Charles Deweese Construction, Inc		\$37.6100	\$2,256.60
Rogers Group, Inc.		\$17.0000	\$1,020.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$16.5500	\$993.00
Sessions Paving Company		\$35.0000	\$2,100.00
Civil Constructors, LLC		\$35.5000	\$2,130.00
Vulcan Construction Materials, LLC		\$38.0000	\$2,280.00
712-04.50 BARRIER RAIL DELINEATOR			
	43.000 EACH		
Scotty's Contracting & Stone, LLC		\$11.0000	\$473.00
Charles Deweese Construction, Inc		\$21.4900	\$924.07
Rogers Group, Inc.		\$25.0000	\$1,075.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$21.3500	\$918.05
Sessions Paving Company		\$12.0000	\$516.00
Civil Constructors, LLC		\$20.5000	\$881.50
Vulcan Construction Materials, LLC		\$8.0000	\$344.00
712-06 SIGNS (CONSTRUCTION)			
	326.000 S.F.		
Scotty's Contracting & Stone, LLC		\$6.5000	\$2,119.00
Charles Deweese Construction, Inc		\$8.6000	\$2,803.60
Rogers Group, Inc.		\$8.0200	\$2,614.52
Clayton Properties Group, Inc. dba Southern Site Contractors		\$7.7500	\$2,526.50
Sessions Paving Company		\$8.0000	\$2,608.00
Civil Constructors, LLC		\$8.2500	\$2,689.50
Vulcan Construction Materials, LLC		\$9.5000	\$3,097.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	35.000 L.F.		
Scotty's Contracting & Stone, LLC		\$12.5000	\$437.50
Charles Deweese Construction, Inc		\$19.3400	\$676.90
Rogers Group, Inc.		\$15.0000	\$525.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$14.1500	\$495.25
Sessions Paving Company		\$15.0000	\$525.00
Civil Constructors, LLC		\$20.0000	\$700.00
Vulcan Construction Materials, LLC		\$28.0000	\$980.00
713-11.01 "U" SECTION STEEL POSTS			
	12.000 LB.		
Scotty's Contracting & Stone, LLC		\$1.6900	\$20.28
Charles Deweese Construction, Inc		\$7.5200	\$90.24
Rogers Group, Inc.		\$4.1000	\$49.20
Clayton Properties Group, Inc. dba Southern Site Contractors		\$4.1000	\$49.20
Sessions Paving Company		\$6.0000	\$72.00
Civil Constructors, LLC		\$1.9000	\$22.80
Vulcan Construction Materials, LLC		\$3.2500	\$39.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

6.000 LB.

	UNIT PRICE	EXTENSION
Scotty's Contracting & Stone, LLC	\$2.1300	\$12.78
Charles Deweese Construction, Inc	\$8.6000	\$51.60
Rogers Group, Inc.	\$5.5000	\$33.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$5.1000	\$30.60
Sessions Paving Company	\$10.0000	\$60.00
Civil Constructors, LLC	\$2.4000	\$14.40
Vulcan Construction Materials, LLC	\$3.7500	\$22.50

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

102.000 S.F.

Scotty's Contracting & Stone, LLC	\$10.0600	\$1,026.12
Charles Deweese Construction, Inc	\$18.2700	\$1,863.54
Rogers Group, Inc.	\$17.2500	\$1,759.50
Clayton Properties Group, Inc. dba Southern Site Contractors	\$17.3500	\$1,769.70
Sessions Paving Company	\$14.0000	\$1,428.00
Civil Constructors, LLC	\$10.5000	\$1,071.00
Vulcan Construction Materials, LLC	\$13.2500	\$1,351.50

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

71.000 S.F.

Scotty's Contracting & Stone, LLC	\$10.9000	\$773.90
Charles Deweese Construction, Inc	\$19.3400	\$1,373.14
Rogers Group, Inc.	\$17.2500	\$1,224.75
Clayton Properties Group, Inc. dba Southern Site Contractors	\$17.3500	\$1,231.85
Sessions Paving Company	\$15.0000	\$1,065.00
Civil Constructors, LLC	\$11.0000	\$781.00
Vulcan Construction Materials, LLC	\$13.5000	\$958.50

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000 LS

Scotty's Contracting & Stone, LLC	\$531.0000	\$531.00
Charles Deweese Construction, Inc	\$161.2000	\$161.20
Rogers Group, Inc.	\$300.0000	\$300.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$267.1000	\$267.10
Sessions Paving Company	\$600.0000	\$600.00
Civil Constructors, LLC	\$542.0000	\$542.00
Vulcan Construction Materials, LLC	\$870.0000	\$870.00

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH

Scotty's Contracting & Stone, LLC	\$2,925.4700	\$8,776.41
Charles Deweese Construction, Inc	\$6,985.2900	\$20,955.87
Rogers Group, Inc.	\$2,250.0000	\$6,750.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$6,950.0000	\$20,850.00
Sessions Paving Company	\$6,600.0000	\$19,800.00
Civil Constructors, LLC	\$6,633.0000	\$19,899.00
Vulcan Construction Materials, LLC	\$8,500.0000	\$25,500.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	110.000 EACH		
Scotty's Contracting & Stone, LLC		\$30.0000	\$3,300.00
Charles Deweese Construction, Inc		\$32.2400	\$3,546.40
Rogers Group, Inc.		\$32.0000	\$3,520.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$32.0500	\$3,525.50
Sessions Paving Company		\$30.0000	\$3,300.00
Civil Constructors, LLC		\$30.5000	\$3,355.00
Vulcan Construction Materials, LLC		\$30.0000	\$3,300.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	110.000 EACH		
Scotty's Contracting & Stone, LLC		\$9.0800	\$998.80
Charles Deweese Construction, Inc		\$10.7500	\$1,182.50
Rogers Group, Inc.		\$10.5000	\$1,155.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$10.7000	\$1,177.00
Sessions Paving Company		\$10.0000	\$1,100.00
Civil Constructors, LLC		\$10.0000	\$1,100.00
Vulcan Construction Materials, LLC		\$10.0000	\$1,100.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	211.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$20.0000	\$4,220.00
Charles Deweese Construction, Inc		\$21.4900	\$4,534.39
Rogers Group, Inc.		\$20.7500	\$4,378.25
Clayton Properties Group, Inc. dba Southern Site Contractors		\$21.3500	\$4,504.85
Sessions Paving Company		\$20.0000	\$4,220.00
Civil Constructors, LLC		\$20.5000	\$4,325.50
Vulcan Construction Materials, LLC		\$20.0000	\$4,220.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	58.000 L.F.		
Scotty's Contracting & Stone, LLC		\$20.0000	\$1,160.00
Charles Deweese Construction, Inc		\$21.4900	\$1,246.42
Rogers Group, Inc.		\$20.7500	\$1,203.50
Clayton Properties Group, Inc. dba Southern Site Contractors		\$21.3500	\$1,238.30
Sessions Paving Company		\$20.0000	\$1,160.00
Civil Constructors, LLC		\$20.5000	\$1,189.00
Vulcan Construction Materials, LLC		\$20.0000	\$1,160.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Scotty's Contracting & Stone, LLC		\$200.0000	\$400.00
Charles Deweese Construction, Inc		\$214.9300	\$429.86
Rogers Group, Inc.		\$210.0000	\$420.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$213.6500	\$427.30
Sessions Paving Company		\$200.0000	\$400.00
Civil Constructors, LLC		\$204.0000	\$408.00
Vulcan Construction Materials, LLC		\$200.0000	\$400.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.900 L.M.		
Scotty's Contracting & Stone, LLC		\$1,800.0000	\$1,620.00
Charles Deweese Construction, Inc		\$1,934.3900	\$1,740.95
Rogers Group, Inc.		\$1,900.0000	\$1,710.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$1,923.0500	\$1,730.75
Sessions Paving Company		\$1,800.0000	\$1,620.00
Civil Constructors, LLC		\$1,837.0000	\$1,653.30
Vulcan Construction Materials, LLC		\$1,800.0000	\$1,620.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	0.900 L.M.		
Scotty's Contracting & Stone, LLC		\$5,280.0000	\$4,752.00
Charles Deweese Construction, Inc		\$5,674.2000	\$5,106.78
Rogers Group, Inc.		\$5,500.0000	\$4,950.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$5,640.9000	\$5,076.81
Sessions Paving Company		\$5,280.0000	\$4,752.00
Civil Constructors, LLC		\$5,388.0000	\$4,849.20
Vulcan Construction Materials, LLC		\$5,280.0000	\$4,752.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.900 L.M.		
Scotty's Contracting & Stone, LLC		\$4,800.0000	\$9,120.00
Charles Deweese Construction, Inc		\$5,158.3700	\$9,800.90
Rogers Group, Inc.		\$5,000.0000	\$9,500.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$5,128.1000	\$9,743.39
Sessions Paving Company		\$4,800.0000	\$9,120.00
Civil Constructors, LLC		\$4,898.0000	\$9,306.20
Vulcan Construction Materials, LLC		\$4,800.0000	\$9,120.00
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	720.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.0000	\$2,160.00
Charles Deweese Construction, Inc		\$3.2200	\$2,318.40
Rogers Group, Inc.		\$3.1000	\$2,232.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$3.2000	\$2,304.00
Sessions Paving Company		\$3.0000	\$2,160.00
Civil Constructors, LLC		\$3.1000	\$2,232.00
Vulcan Construction Materials, LLC		\$3.0000	\$2,160.00
717-01 MOBILIZATION			
	1.000 LS		
Scotty's Contracting & Stone, LLC		\$28,200.0000	\$28,200.00
Charles Deweese Construction, Inc		\$20,000.0000	\$20,000.00
Rogers Group, Inc.		\$38,000.0000	\$38,000.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$50,000.0000	\$50,000.00
Sessions Paving Company		\$24,000.0000	\$24,000.00
Civil Constructors, LLC		\$55,250.0000	\$55,250.00
Vulcan Construction Materials, LLC		\$68,000.0000	\$68,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	226.000 S.Y.		
Scotty's Contracting & Stone, LLC		\$3.0200	\$682.52
Charles Deweese Construction, Inc		\$2.6900	\$607.94
Rogers Group, Inc.		\$3.6000	\$813.60
Clayton Properties Group, Inc. dba Southern Site Contractors		\$5.7500	\$1,299.50
Sessions Paving Company		\$6.5000	\$1,469.00
Civil Constructors, LLC		\$3.9000	\$881.40
Vulcan Construction Materials, LLC		\$3.5000	\$791.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	5,650.000 L.F.		
Scotty's Contracting & Stone, LLC		\$3.0000	\$16,950.00
Charles Deweese Construction, Inc		\$3.2200	\$18,193.00
Rogers Group, Inc.		\$2.8500	\$16,102.50
Clayton Properties Group, Inc. dba Southern Site Contractors		\$4.0000	\$22,600.00
Sessions Paving Company		\$4.0000	\$22,600.00
Civil Constructors, LLC		\$2.8000	\$15,820.00
Vulcan Construction Materials, LLC		\$2.7500	\$15,537.50
801-01 SEEDING (WITH MULCH)			
	2.300 UNIT		
Scotty's Contracting & Stone, LLC		\$330.0000	\$759.00
Charles Deweese Construction, Inc		\$34.3900	\$79.10
Rogers Group, Inc.		\$135.0000	\$310.50
Clayton Properties Group, Inc. dba Southern Site Contractors		\$160.0000	\$368.00
Sessions Paving Company		\$85.0000	\$195.50
Civil Constructors, LLC		\$102.0000	\$234.60
Vulcan Construction Materials, LLC		\$65.0000	\$149.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	46.000 UNIT		
Scotty's Contracting & Stone, LLC		\$45.0000	\$2,070.00
Charles Deweese Construction, Inc		\$30.0900	\$1,384.14
Rogers Group, Inc.		\$105.0000	\$4,830.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$59.8500	\$2,753.10
Sessions Paving Company		\$45.0000	\$2,070.00
Civil Constructors, LLC		\$102.0000	\$4,692.00
Vulcan Construction Materials, LLC		\$35.0000	\$1,610.00
801-03 WATER (SEEDING & SODDING)			
	57.000 M.G.		
Scotty's Contracting & Stone, LLC		\$75.0000	\$4,275.00
Charles Deweese Construction, Inc		\$50.0000	\$2,850.00
Rogers Group, Inc.		\$52.0000	\$2,964.00
Clayton Properties Group, Inc. dba Southern Site Contractors		\$213.6500	\$12,178.05
Sessions Paving Company		\$27.0000	\$1,539.00
Civil Constructors, LLC		\$51.0000	\$2,907.00
Vulcan Construction Materials, LLC		\$30.0000	\$1,710.00

803-01 SODDING (NEW SOD)

5,125.000 S.Y.

UNIT PRICE	EXTENSION
\$5.0000	\$25,625.00
\$5.2500	\$26,906.25
\$5.2500	\$26,906.25
\$8.3000	\$42,537.50
\$5.5000	\$28,187.50
\$5.2500	\$26,906.25
\$5.0000	\$25,625.00

- Scotty's Contracting & Stone, LLC
- Charles Dewese Construction, Inc
- Rogers Group, Inc.
- Clayton Properties Group, Inc. dba Southern Site Contractors
- Sessions Paving Company
- Civil Constructors, LLC
- Vulcan Construction Materials, LLC

SUB-TOTAL ROADWAY

Scotty's Contracting & Stone, LLC	\$599,873.69
Charles Deweese Construction, Inc	\$645,902.32
Rogers Group, Inc.	\$690,000.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$730,875.74
Sessions Paving Company	\$846,193.25
Civil Constructors, LLC	\$862,148.60
Vulcan Construction Materials, LLC	\$1,050,906.25

TOTAL CONTRACT

Scotty's Contracting & Stone, LLC	\$599,873.69
Charles Deweese Construction, Inc	\$645,902.32
Rogers Group, Inc.	\$690,000.00
Clayton Properties Group, Inc. dba Southern Site Contractors	\$730,875.74
Sessions Paving Company	\$846,193.25
Civil Constructors, LLC	\$862,148.60
Vulcan Construction Materials, LLC	\$1,050,906.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

COUNTY (Contract No. CNU332 Call 026)

The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges, signals and paving on S.R. 266 (Jefferson Pike) from S.R. 102 (Nissan Drive) (L.M. 5.01) to east of I-840 (L.M. 8.82).

PROJECT LENGTH -

DBE GOAL 11.00%

***** The Engineer's Estimate is missing. Check Project and Proposal Item Prices. *****

PROPOSAL REJECTED

No Valid Bids

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

SMITH COUNTY (Contract No. CNU125 Call 027)

STP-25(58),80003-3262-14

THE ROCKFALL MITIGATION ON S.R. 25 AT L.M. 6.6.

PROJECT LENGTH - 0.294 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

	TOTAL CONTRACT
Civil Constructors, LLC	\$2,974,196.09
Charles Dewese Construction, Inc	\$3,190,336.84
Jones Bros. Contractors, LLC	\$3,584,942.50
Cleary Construction, Inc.	\$4,334,484.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Civil Constructors, LLC	\$27,992.0200	\$27,992.02
	Charles Deweese Construction, Inc	\$27,425.0000	\$27,425.00
	Jones Bros. Contractors, LLC	\$75,000.0000	\$75,000.00
	Cleary Construction, Inc.	\$75,000.0000	\$75,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Civil Constructors, LLC	\$315,200.0000	\$315,200.00
	Charles Deweese Construction, Inc	\$80,951.1600	\$80,951.16
	Jones Bros. Contractors, LLC	\$550,000.0000	\$550,000.00
	Cleary Construction, Inc.	\$212,000.0000	\$212,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		10,833.000 C.Y.	
	Civil Constructors, LLC	\$39.7500	\$430,611.75
	Charles Deweese Construction, Inc	\$19.2500	\$208,535.25
	Jones Bros. Contractors, LLC	\$25.0000	\$270,825.00
	Cleary Construction, Inc.	\$19.0000	\$205,827.00
203-11	SCALING AND TRIMMING		
		14,356.000 S.Y.	
	Civil Constructors, LLC	\$15.6100	\$224,097.16
	Charles Deweese Construction, Inc	\$32.8900	\$472,168.84
	Jones Bros. Contractors, LLC	\$30.0000	\$430,680.00
	Cleary Construction, Inc.	\$47.0000	\$674,732.00
209-08.08	ENHANCED ROCK CHECK DAM		
		9.000 EACH	
	Civil Constructors, LLC	\$797.8700	\$7,180.83
	Charles Deweese Construction, Inc	\$865.5700	\$7,790.13
	Jones Bros. Contractors, LLC	\$1,000.0000	\$9,000.00
	Cleary Construction, Inc.	\$650.0000	\$5,850.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
		3.000 EACH	
	Civil Constructors, LLC	\$797.8700	\$2,393.61
	Charles Deweese Construction, Inc	\$865.5700	\$2,596.71
	Jones Bros. Contractors, LLC	\$1,500.0000	\$4,500.00
	Cleary Construction, Inc.	\$524.0000	\$1,572.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
		3.200 TON	
	Civil Constructors, LLC	\$797.8700	\$2,553.18
	Charles Deweese Construction, Inc	\$650.0000	\$2,080.00
	Jones Bros. Contractors, LLC	\$900.0000	\$2,880.00
	Cleary Construction, Inc.	\$980.0000	\$3,136.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	490.000 TON		
Civil Constructors, LLC		\$119.1500	\$58,383.50
Charles Deweese Construction, Inc		\$92.8100	\$45,476.90
Jones Bros. Contractors, LLC		\$158.0000	\$77,420.00
Cleary Construction, Inc.		\$150.0000	\$73,500.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.600 L.M.		
Civil Constructors, LLC		\$4,893.6200	\$2,936.17
Charles Deweese Construction, Inc		\$5,308.8300	\$3,185.30
Jones Bros. Contractors, LLC		\$5,500.0000	\$3,300.00
Cleary Construction, Inc.		\$7,850.0000	\$4,710.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	7,380.000 S.Y.		
Civil Constructors, LLC		\$2.7700	\$20,442.60
Charles Deweese Construction, Inc		\$4.8300	\$35,645.40
Jones Bros. Contractors, LLC		\$2.3500	\$17,343.00
Cleary Construction, Inc.		\$3.7000	\$27,306.00
610-12.02 HORIZONTAL DRAINS			
	1,500.000 L.F.		
Civil Constructors, LLC		\$69.9800	\$104,970.00
Charles Deweese Construction, Inc		\$83.0900	\$124,635.00
Jones Bros. Contractors, LLC		\$50.0000	\$75,000.00
Cleary Construction, Inc.		\$94.0000	\$141,000.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Civil Constructors, LLC		\$7,659.5700	\$15,319.14
Charles Deweese Construction, Inc		\$8,309.4900	\$16,618.98
Jones Bros. Contractors, LLC		\$4,250.0000	\$8,500.00
Cleary Construction, Inc.		\$9,500.0000	\$19,000.00
707-02.43 ROCK ANCHOR, TYPE I			
	3,040.000 L.F.		
Civil Constructors, LLC		\$80.7400	\$245,449.60
Charles Deweese Construction, Inc		\$138.4900	\$421,009.60
Jones Bros. Contractors, LLC		\$75.0000	\$228,000.00
Cleary Construction, Inc.		\$155.0000	\$471,200.00
707-10.07 ROCKFALL DRAPE (TYPE III)			
	19,163.000 S.Y.		
Civil Constructors, LLC		\$60.4500	\$1,158,403.35
Charles Deweese Construction, Inc		\$66.5900	\$1,276,064.17
Jones Bros. Contractors, LLC		\$66.0000	\$1,264,758.00
Cleary Construction, Inc.		\$75.0000	\$1,437,225.00

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	15.000 EACH		
Civil Constructors, LLC		\$830.0000	\$12,450.00
Charles Deweese Construction, Inc		\$995.4100	\$14,931.15
Jones Bros. Contractors, LLC		\$275.0000	\$4,125.00
Cleary Construction, Inc.		\$400.0000	\$6,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	50.000 TON		
Civil Constructors, LLC		\$94.5000	\$4,725.00
Charles Deweese Construction, Inc		\$85.0000	\$4,250.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,000.00
Cleary Construction, Inc.		\$44.0000	\$2,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Civil Constructors, LLC		\$36,480.0000	\$36,480.00
Charles Deweese Construction, Inc		\$55,000.0000	\$55,000.00
Jones Bros. Contractors, LLC		\$146,500.0000	\$146,500.00
Cleary Construction, Inc.		\$54,600.0000	\$54,600.00
712-01.51 PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)			
	90.000 EACH		
Civil Constructors, LLC		\$42.5500	\$3,829.50
Charles Deweese Construction, Inc		\$46.1600	\$4,154.40
Jones Bros. Contractors, LLC		\$10.0000	\$900.00
Cleary Construction, Inc.		\$52.0000	\$4,680.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,800.000 L.F.		
Civil Constructors, LLC		\$36.1700	\$65,106.00
Charles Deweese Construction, Inc		\$39.2400	\$70,632.00
Jones Bros. Contractors, LLC		\$65.0000	\$117,000.00
Cleary Construction, Inc.		\$62.0000	\$111,600.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	33.000 EACH		
Civil Constructors, LLC		\$37.2300	\$1,228.59
Charles Deweese Construction, Inc		\$40.3900	\$1,332.87
Jones Bros. Contractors, LLC		\$35.0000	\$1,155.00
Cleary Construction, Inc.		\$46.0000	\$1,518.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Civil Constructors, LLC		\$26.6000	\$106.40
Charles Deweese Construction, Inc		\$28.8500	\$115.40
Jones Bros. Contractors, LLC		\$50.0000	\$200.00
Cleary Construction, Inc.		\$32.0000	\$128.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	751.000 S.F.		
Civil Constructors, LLC		\$8.5100	\$6,391.01
Charles Deweese Construction, Inc		\$9.2300	\$6,931.73
Jones Bros. Contractors, LLC		\$10.5000	\$7,885.50
Cleary Construction, Inc.		\$10.0000	\$7,510.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	48.000 L.F.		
Civil Constructors, LLC		\$19.1500	\$919.20
Charles Deweese Construction, Inc		\$20.7700	\$996.96
Jones Bros. Contractors, LLC		\$32.5000	\$1,560.00
Cleary Construction, Inc.		\$24.0000	\$1,152.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,050.000 L.F.		
Civil Constructors, LLC		\$4.2600	\$8,733.00
Charles Deweese Construction, Inc		\$4.6200	\$9,471.00
Jones Bros. Contractors, LLC		\$2.4700	\$5,063.50
Cleary Construction, Inc.		\$5.0000	\$10,250.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Civil Constructors, LLC		\$31.9100	\$765.84
Charles Deweese Construction, Inc		\$34.6200	\$830.88
Jones Bros. Contractors, LLC		\$29.5000	\$708.00
Cleary Construction, Inc.		\$40.0000	\$960.00
713-11.01 "U" SECTION STEEL POSTS			
	74.000 LB.		
Civil Constructors, LLC		\$3.9500	\$292.30
Charles Deweese Construction, Inc		\$8.0800	\$597.92
Jones Bros. Contractors, LLC		\$3.7500	\$277.50
Cleary Construction, Inc.		\$4.2000	\$310.80
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	13.000 S.F.		
Civil Constructors, LLC		\$14.7400	\$191.62
Charles Deweese Construction, Inc		\$19.6200	\$255.06
Jones Bros. Contractors, LLC		\$14.0000	\$182.00
Cleary Construction, Inc.		\$16.0000	\$208.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	7.000 EACH		
Civil Constructors, LLC		\$6,595.7400	\$46,170.18
Charles Deweese Construction, Inc		\$7,155.3900	\$50,087.73
Jones Bros. Contractors, LLC		\$8,500.0000	\$59,500.00
Cleary Construction, Inc.		\$8,100.0000	\$56,700.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	27.000 EACH		
Civil Constructors, LLC		\$42.5500	\$1,148.85
Charles Deweese Construction, Inc		\$46.1600	\$1,246.32
Jones Bros. Contractors, LLC		\$75.0000	\$2,025.00
Cleary Construction, Inc.		\$52.0000	\$1,404.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	27.000 EACH		
Civil Constructors, LLC		\$15.9600	\$430.92
Charles Deweese Construction, Inc		\$17.3100	\$467.37
Jones Bros. Contractors, LLC		\$15.0000	\$405.00
Cleary Construction, Inc.		\$19.0000	\$513.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	0.210 L.M.		
Civil Constructors, LLC		\$5,617.0200	\$1,179.57
Charles Deweese Construction, Inc		\$6,093.6200	\$1,279.66
Jones Bros. Contractors, LLC		\$10,000.0000	\$2,100.00
Cleary Construction, Inc.		\$7,000.0000	\$1,470.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	1.250 L.M.		
Civil Constructors, LLC		\$3,723.4000	\$4,654.25
Charles Deweese Construction, Inc		\$4,039.3400	\$5,049.18
Jones Bros. Contractors, LLC		\$5,200.0000	\$6,500.00
Cleary Construction, Inc.		\$4,600.0000	\$5,750.00
717-01 MOBILIZATION			
	1.000 LS		
Civil Constructors, LLC		\$154,920.0000	\$154,920.00
Charles Deweese Construction, Inc		\$220,043.1200	\$220,043.12
Jones Bros. Contractors, LLC		\$179,000.0000	\$179,000.00
Cleary Construction, Inc.		\$685,000.0000	\$685,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Civil Constructors, LLC		\$7,265.9600	\$7,265.96
Charles Deweese Construction, Inc		\$17,311.4400	\$17,311.44
Jones Bros. Contractors, LLC		\$26,500.0000	\$26,500.00
Cleary Construction, Inc.		\$30,000.0000	\$30,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	90.000 S.Y.		
Civil Constructors, LLC		\$7.5000	\$675.00
Charles Deweese Construction, Inc		\$5.7700	\$519.30
Jones Bros. Contractors, LLC		\$25.0000	\$2,250.00
Cleary Construction, Inc.		\$2.7000	\$243.00

		UNIT PRICE	EXTENSION
801-01	SEEDING (WITH MULCH)		
			2.000 UNIT
	Civil Constructors, LLC	\$34.0400	\$68.08
	Charles Deweese Construction, Inc	\$36.9300	\$73.86
	Jones Bros. Contractors, LLC	\$400.0000	\$800.00
	Cleary Construction, Inc.	\$65.0000	\$130.00
801-03	WATER (SEEDING & SODDING)		
			1.000 M.G.
	Civil Constructors, LLC	\$531.9100	\$531.91
	Charles Deweese Construction, Inc	\$577.0500	\$577.05
	Jones Bros. Contractors, LLC	\$100.0000	\$100.00
	Cleary Construction, Inc.	\$100.0000	\$100.00

SUB-TOTAL ROADWAY

Civil Constructors, LLC	\$2,974,196.09
Charles Deweese Construction, Inc	\$3,190,336.84
Jones Bros. Contractors, LLC	\$3,584,942.50
Cleary Construction, Inc.	\$4,334,484.80

TOTAL CONTRACT

Civil Constructors, LLC	\$2,974,196.09
Charles Deweese Construction, Inc	\$3,190,336.84
Jones Bros. Contractors, LLC	\$3,584,942.50
Cleary Construction, Inc.	\$4,334,484.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

WASHINGTON COUNTY (Contract No. CNU175 Call 028)

HSIP-9000(49),90945-3459-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2021

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$160,107.15
Superior Pavement Marking, Inc.	\$161,360.90
Highway Markings, Inc.	\$172,199.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT	425.000 L.F.		
Superior Traffic Control, LLC		\$3.2500	\$1,381.25
Superior Pavement Marking, Inc.		\$4.2000	\$1,785.00
Highway Markings, Inc.		\$3.2500	\$1,381.25
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING	28.000 S.F.		
Superior Traffic Control, LLC		\$50.0000	\$1,400.00
Superior Pavement Marking, Inc.		\$50.0000	\$1,400.00
Highway Markings, Inc.		\$10.0000	\$280.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	75.000 L.F.		
Superior Traffic Control, LLC		\$27.8000	\$2,085.00
Superior Pavement Marking, Inc.		\$27.8000	\$2,085.00
Highway Markings, Inc.		\$27.5000	\$2,062.50
706-01 GUARDRAIL REMOVED	75.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$150.00
Superior Pavement Marking, Inc.		\$2.0000	\$150.00
Highway Markings, Inc.		\$1.0000	\$75.00
706-10.26 ROUNDED END ELEMENT	14.000 EACH		
Superior Traffic Control, LLC		\$50.0000	\$700.00
Superior Pavement Marking, Inc.		\$50.0000	\$700.00
Highway Markings, Inc.		\$62.5000	\$875.00
712-01 TRAFFIC CONTROL	1.000 LS		
Superior Traffic Control, LLC		\$2,500.0000	\$2,500.00
Superior Pavement Marking, Inc.		\$3,000.0000	\$3,000.00
Highway Markings, Inc.		\$2,750.0000	\$2,750.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT	840.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$4,200.00
Superior Pavement Marking, Inc.		\$5.0000	\$4,200.00
Highway Markings, Inc.		\$4.8500	\$4,074.00
713-11.01 "U" SECTION STEEL POSTS	3,757.000 LB.		
Superior Traffic Control, LLC		\$2.8500	\$10,707.45
Superior Pavement Marking, Inc.		\$2.8500	\$10,707.45
Highway Markings, Inc.		\$2.8500	\$10,707.45

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	6,356.000 LB.		
Superior Traffic Control, LLC		\$3.9500	\$25,106.20
Superior Pavement Marking, Inc.		\$3.9500	\$25,106.20
Highway Markings, Inc.		\$3.4000	\$21,610.40
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	598.000 S.F.		
Superior Traffic Control, LLC		\$12.7500	\$7,624.50
Superior Pavement Marking, Inc.		\$12.7500	\$7,624.50
Highway Markings, Inc.		\$12.6000	\$7,534.80
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	1,416.000 S.F.		
Superior Traffic Control, LLC		\$13.0000	\$18,408.00
Superior Pavement Marking, Inc.		\$13.0000	\$18,408.00
Highway Markings, Inc.		\$12.8000	\$18,124.80
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	185.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$1,850.00
Superior Pavement Marking, Inc.		\$10.0000	\$1,850.00
Highway Markings, Inc.		\$7.5000	\$1,387.50
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	2.000 EACH		
Superior Traffic Control, LLC		\$285.0000	\$570.00
Superior Pavement Marking, Inc.		\$285.0000	\$570.00
Highway Markings, Inc.		\$275.0000	\$550.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,064.000 L.F.		
Superior Traffic Control, LLC		\$7.5000	\$7,980.00
Superior Pavement Marking, Inc.		\$7.5000	\$7,980.00
Highway Markings, Inc.		\$9.0000	\$9,576.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	60.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$300.00
Superior Pavement Marking, Inc.		\$5.0000	\$300.00
Highway Markings, Inc.		\$10.0000	\$600.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
Superior Traffic Control, LLC		\$275.0000	\$1,100.00
Superior Pavement Marking, Inc.		\$275.0000	\$1,100.00
Highway Markings, Inc.		\$325.0000	\$1,300.00

		UNIT PRICE	EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	69.000 L.M.		
Superior Traffic Control, LLC		\$1,050.0000	\$72,450.00
Superior Pavement Marking, Inc.		\$1,050.0000	\$72,450.00
Highway Markings, Inc.		\$1,240.0000	\$85,560.00
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	915.000 L.F.		
Superior Traffic Control, LLC		\$0.3000	\$274.50
Superior Pavement Marking, Inc.		\$0.3000	\$274.50
Highway Markings, Inc.		\$0.3800	\$347.70
716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	915.000 L.F.		
Superior Traffic Control, LLC		\$0.3500	\$320.25
Superior Pavement Marking, Inc.		\$0.3500	\$320.25
Highway Markings, Inc.		\$0.4400	\$402.60
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$1,000.0000	\$1,000.00
Superior Pavement Marking, Inc.		\$1,350.0000	\$1,350.00
Highway Markings, Inc.		\$3,000.0000	\$3,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$160,107.15
Superior Pavement Marking, Inc.	\$161,360.90
Highway Markings, Inc.	\$172,199.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$160,107.15
Superior Pavement Marking, Inc.	\$161,360.90
Highway Markings, Inc.	\$172,199.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF OCTOBER 09, 2020**

WILSON COUNTY (Contract No. CNU264 Call 029)

NH/STP-M-171(31),95063-3225-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE, RETAINING WALL, SIGNALS AND PAVING ON S.R. 171 (MT. JULIET ROAD) AT THE I-40 OVERPASS (L.M. 4.57 - L.M. 5.29).

PROJECT LENGTH - 0.720 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

DBE GOAL 12.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$5,921,188.51
Bell & Associates Construction, LLC	\$6,135,656.84
Jones Bros. Contractors, LLC	\$6,924,648.83

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
	1.000 LS		
Dement Construction Company, LLC		\$100,000.0000	\$100,000.00
Bell & Associates Construction, LLC		\$90,500.0000	\$90,500.00
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
109-10.01 TRAINEE			
	1,180.000 HOUR		
Dement Construction Company, LLC		\$0.8000	\$944.00
Bell & Associates Construction, LLC		\$0.8000	\$944.00
Jones Bros. Contractors, LLC		\$0.8000	\$944.00
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Dement Construction Company, LLC		\$152,500.0000	\$152,500.00
Bell & Associates Construction, LLC		\$35,000.0000	\$35,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	1.000 LS		
Dement Construction Company, LLC		\$96,000.0000	\$96,000.00
Bell & Associates Construction, LLC		\$5,500.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
202-01.13 REMOVAL OF PIPE (18" STORM DRAIN)			
	173.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$4,325.00
Bell & Associates Construction, LLC		\$30.0000	\$5,190.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,650.00
202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	4.000 EACH		
Dement Construction Company, LLC		\$2,000.0000	\$8,000.00
Bell & Associates Construction, LLC		\$2,000.0000	\$8,000.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$16,000.00
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
	947.000 S.Y.		
Dement Construction Company, LLC		\$15.0000	\$14,205.00
Bell & Associates Construction, LLC		\$20.0000	\$18,940.00
Jones Bros. Contractors, LLC		\$12.5000	\$11,837.50
202-08.15 REMOVAL OF CURB AND GUTTER (IN WIDENING AREAS)			
	710.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$7,100.00
Bell & Associates Construction, LLC		\$14.0000	\$9,940.00
Jones Bros. Contractors, LLC		\$2.5000	\$1,775.00

		UNIT PRICE	EXTENSION
202-08.28 REMOVAL OF MEDIAN BARRIER (I-40)			
	220.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$11,000.00
Bell & Associates Construction, LLC		\$70.0000	\$15,400.00
Jones Bros. Contractors, LLC		\$60.0000	\$13,200.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	5,631.000 C.Y.		
Dement Construction Company, LLC		\$45.0000	\$253,395.00
Bell & Associates Construction, LLC		\$35.0000	\$197,085.00
Jones Bros. Contractors, LLC		\$8.0000	\$45,048.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	1,759.000 C.Y.		
Dement Construction Company, LLC		\$65.0000	\$114,335.00
Bell & Associates Construction, LLC		\$45.0000	\$79,155.00
Jones Bros. Contractors, LLC		\$5.0000	\$8,795.00
203-06 WATER			
	10.000 M.G.		
Dement Construction Company, LLC		\$5.0000	\$50.00
Bell & Associates Construction, LLC		\$11.0000	\$110.00
Jones Bros. Contractors, LLC		\$5.0000	\$50.00
203-07 FURNISHING & SPREADING TOPSOIL			
	375.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$18,750.00
Bell & Associates Construction, LLC		\$65.0000	\$24,375.00
Jones Bros. Contractors, LLC		\$45.0000	\$16,875.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	21.000 C.Y.		
Dement Construction Company, LLC		\$150.0000	\$3,150.00
Bell & Associates Construction, LLC		\$400.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$375.0000	\$7,875.00
209-03.20 FILTER SOCK (8 INCH)			
	156.000 L.F.		
Dement Construction Company, LLC		\$2.5000	\$390.00
Bell & Associates Construction, LLC		\$2.7500	\$429.00
Jones Bros. Contractors, LLC		\$2.5000	\$390.00
209-05 SEDIMENT REMOVAL			
	102.000 C.Y.		
Dement Construction Company, LLC		\$15.0000	\$1,530.00
Bell & Associates Construction, LLC		\$25.0000	\$2,550.00
Jones Bros. Contractors, LLC		\$5.0000	\$510.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	250.000 L.F.		
Dement Construction Company, LLC		\$4.2500	\$1,062.50
Bell & Associates Construction, LLC		\$4.5000	\$1,125.00
Jones Bros. Contractors, LLC		\$4.2500	\$1,062.50
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	3,274.000 L.F.		
Dement Construction Company, LLC		\$1.7500	\$5,729.50
Bell & Associates Construction, LLC		\$1.8000	\$5,893.20
Jones Bros. Contractors, LLC		\$1.7500	\$5,729.50
209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH)			
	3.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$750.00
Bell & Associates Construction, LLC		\$275.0000	\$825.00
Jones Bros. Contractors, LLC		\$250.0000	\$750.00
209-08.07 ROCK CHECK DAM PER			
	2.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$600.00
Bell & Associates Construction, LLC		\$325.0000	\$650.00
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
209-08.08 ENHANCED ROCK CHECK DAM			
	9.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$4,500.00
Bell & Associates Construction, LLC		\$550.0000	\$4,950.00
Jones Bros. Contractors, LLC		\$500.0000	\$4,500.00
209-08.09 FILTER SOCK CHECK DAM			
	2.000 EACH		
Dement Construction Company, LLC		\$275.0000	\$550.00
Bell & Associates Construction, LLC		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$275.0000	\$550.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	27.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$4,050.00
Bell & Associates Construction, LLC		\$165.0000	\$4,455.00
Jones Bros. Contractors, LLC		\$150.0000	\$4,050.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	500.000 S.Y.		
Dement Construction Company, LLC		\$2.5000	\$1,250.00
Bell & Associates Construction, LLC		\$2.0300	\$1,015.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,500.00

		UNIT PRICE	EXTENSION
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	1.000 EACH		
Dement Construction Company, LLC		\$750.0000	\$750.00
Bell & Associates Construction, LLC		\$825.0000	\$825.00
Jones Bros. Contractors, LLC		\$750.0000	\$750.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	5.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$2,000.00
Bell & Associates Construction, LLC		\$445.0000	\$2,225.00
Jones Bros. Contractors, LLC		\$400.0000	\$2,000.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	24.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$9,600.00
Bell & Associates Construction, LLC		\$445.0000	\$10,680.00
Jones Bros. Contractors, LLC		\$400.0000	\$9,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	7,226.000 TON		
Dement Construction Company, LLC		\$20.0000	\$144,520.00
Bell & Associates Construction, LLC		\$40.0000	\$289,040.00
Jones Bros. Contractors, LLC		\$30.0000	\$216,780.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	49.000 TON		
Dement Construction Company, LLC		\$97.0000	\$4,753.00
Bell & Associates Construction, LLC		\$105.0000	\$5,145.00
Jones Bros. Contractors, LLC		\$200.0000	\$9,800.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	125.000 TON		
Dement Construction Company, LLC		\$103.0000	\$12,875.00
Bell & Associates Construction, LLC		\$115.0000	\$14,375.00
Jones Bros. Contractors, LLC		\$125.0000	\$15,625.00
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	607.000 TON		
Dement Construction Company, LLC		\$82.0000	\$49,774.00
Bell & Associates Construction, LLC		\$90.0000	\$54,630.00
Jones Bros. Contractors, LLC		\$165.0000	\$100,155.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	1,622.000 TON		
Dement Construction Company, LLC		\$77.0000	\$124,894.00
Bell & Associates Construction, LLC		\$85.0000	\$137,870.00
Jones Bros. Contractors, LLC		\$120.0000	\$194,640.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	720.000 TON		
Dement Construction Company, LLC		\$83.0000	\$59,760.00
Bell & Associates Construction, LLC		\$90.0000	\$64,800.00
Jones Bros. Contractors, LLC		\$145.0000	\$104,400.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	12.000 TON		
Dement Construction Company, LLC		\$103.0000	\$1,236.00
Bell & Associates Construction, LLC		\$115.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
313-03 TREATED PERMEABLE BASE			
	4,804.000 S.Y.		
Dement Construction Company, LLC		\$23.0000	\$110,492.00
Bell & Associates Construction, LLC		\$24.0000	\$115,296.00
Jones Bros. Contractors, LLC		\$10.0000	\$48,040.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	12.000 TON		
Dement Construction Company, LLC		\$1,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$1,100.0000	\$13,200.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$18,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	45.000 TON		
Dement Construction Company, LLC		\$70.0000	\$3,150.00
Bell & Associates Construction, LLC		\$75.0000	\$3,375.00
Jones Bros. Contractors, LLC		\$65.0000	\$2,925.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	41.000 TON		
Dement Construction Company, LLC		\$800.0000	\$32,800.00
Bell & Associates Construction, LLC		\$875.0000	\$35,875.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$41,000.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	5,102.000 L.F.		
Dement Construction Company, LLC		\$8.0000	\$40,816.00
Bell & Associates Construction, LLC		\$2.2500	\$11,479.50
Jones Bros. Contractors, LLC		\$3.7500	\$19,132.50
411-01.10 ACS MIX(PG64-22) GRADING D			
	62.000 TON		
Dement Construction Company, LLC		\$106.0000	\$6,572.00
Bell & Associates Construction, LLC		\$115.0000	\$7,130.00
Jones Bros. Contractors, LLC		\$200.0000	\$12,400.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,492.000 TON		
Dement Construction Company, LLC		\$86.0000	\$214,312.00
Bell & Associates Construction, LLC		\$93.0000	\$231,756.00
Jones Bros. Contractors, LLC		\$120.0000	\$299,040.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	2,143.000 TON		
Dement Construction Company, LLC		\$91.0000	\$195,013.00
Bell & Associates Construction, LLC		\$100.0000	\$214,300.00
Jones Bros. Contractors, LLC		\$132.0000	\$282,876.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	1.110 L.M.		
Dement Construction Company, LLC		\$2,500.0000	\$2,775.00
Bell & Associates Construction, LLC		\$5,000.0000	\$5,550.00
Jones Bros. Contractors, LLC		\$3,250.0000	\$3,607.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	4,167.000 TON		
Dement Construction Company, LLC		\$15.0000	\$62,505.00
Bell & Associates Construction, LLC		\$16.5000	\$68,755.50
Jones Bros. Contractors, LLC		\$32.7500	\$136,469.25
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	1,198.000 S.Y.		
Dement Construction Company, LLC		\$90.2000	\$108,059.60
Bell & Associates Construction, LLC		\$100.0000	\$119,800.00
Jones Bros. Contractors, LLC		\$90.2000	\$108,059.60
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	1,255.000 L.F.		
Dement Construction Company, LLC		\$13.0000	\$16,315.00
Bell & Associates Construction, LLC		\$3.9000	\$4,894.50
Jones Bros. Contractors, LLC		\$8.5000	\$10,667.50
604-07.01 RETAINING WALL (WALL NO.1)			
	471.000 S.F.		
Dement Construction Company, LLC		\$64.5100	\$30,384.21
Bell & Associates Construction, LLC		\$170.0000	\$80,070.00
Jones Bros. Contractors, LLC		\$160.0000	\$75,360.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,629.000 L.F.		
Dement Construction Company, LLC		\$75.0000	\$122,175.00
Bell & Associates Construction, LLC		\$75.0000	\$122,175.00
Jones Bros. Contractors, LLC		\$150.0000	\$244,350.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Dement Construction Company, LLC		\$2,200.0000	\$4,400.00
Bell & Associates Construction, LLC		\$2,300.0000	\$4,600.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$8,000.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Dement Construction Company, LLC		\$3,000.0000	\$6,000.00
Bell & Associates Construction, LLC		\$2,800.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	5.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$7,500.00
Bell & Associates Construction, LLC		\$1,400.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$10,000.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$4,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$3,800.0000	\$11,400.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$15,000.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	11.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$49,500.00
Bell & Associates Construction, LLC		\$4,900.0000	\$53,900.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$60,500.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	2.000 EACH		
Dement Construction Company, LLC		\$6,500.0000	\$13,000.00
Bell & Associates Construction, LLC		\$8,200.0000	\$16,400.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$12,000.00
611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$8,500.0000	\$8,500.00
Bell & Associates Construction, LLC		\$10,250.0000	\$10,250.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	3.000 EACH		
Dement Construction Company, LLC		\$8,000.0000	\$24,000.00
Bell & Associates Construction, LLC		\$9,300.0000	\$27,900.00
Jones Bros. Contractors, LLC		\$11,500.0000	\$34,500.00

		UNIT PRICE	EXTENSION
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$6,650.0000	\$6,650.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$8,500.0000	\$8,500.00
Bell & Associates Construction, LLC		\$6,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$6,000.00
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH			
	1.000 EACH		
Dement Construction Company, LLC		\$5,500.0000	\$5,500.00
Bell & Associates Construction, LLC		\$9,750.0000	\$9,750.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$7,000.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	2.000 EACH		
Dement Construction Company, LLC		\$4,500.0000	\$9,000.00
Bell & Associates Construction, LLC		\$5,350.0000	\$10,700.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$11,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	21,305.000 S.F.		
Dement Construction Company, LLC		\$5.4500	\$116,112.25
Bell & Associates Construction, LLC		\$6.0000	\$127,830.00
Jones Bros. Contractors, LLC		\$5.4500	\$116,112.25
701-02 CONCRETE DRIVEWAY			
	3,869.000 S.F.		
Dement Construction Company, LLC		\$8.2000	\$31,725.80
Bell & Associates Construction, LLC		\$8.7500	\$33,853.75
Jones Bros. Contractors, LLC		\$8.2000	\$31,725.80
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,124.000 S.F.		
Dement Construction Company, LLC		\$34.2500	\$38,497.00
Bell & Associates Construction, LLC		\$18.0000	\$20,232.00
Jones Bros. Contractors, LLC		\$34.2500	\$38,497.00
701-02.03 CONCRETE CURB RAMP			
	3,343.000 S.F.		
Dement Construction Company, LLC		\$19.2500	\$64,352.75
Bell & Associates Construction, LLC		\$12.0000	\$40,116.00
Jones Bros. Contractors, LLC		\$19.2500	\$64,352.75

		UNIT PRICE	EXTENSION
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	50.000 S.F.		
Dement Construction Company, LLC		\$40.0000	\$2,000.00
Bell & Associates Construction, LLC		\$34.0000	\$1,700.00
Jones Bros. Contractors, LLC		\$40.0000	\$2,000.00
701-03 CONCRETE MEDIAN PAVEMENT			
	48.000 C.Y.		
Dement Construction Company, LLC		\$389.5000	\$18,696.00
Bell & Associates Construction, LLC		\$550.0000	\$26,400.00
Jones Bros. Contractors, LLC		\$389.5000	\$18,696.00
702-01 CONCRETE CURB			
	47.000 C.Y.		
Dement Construction Company, LLC		\$443.6500	\$20,851.55
Bell & Associates Construction, LLC		\$650.0000	\$30,550.00
Jones Bros. Contractors, LLC		\$443.6500	\$20,851.55
702-01.01 EXTRUDED SLOPING CURB			
	250.000 L.F.		
Dement Construction Company, LLC		\$20.0000	\$5,000.00
Bell & Associates Construction, LLC		\$20.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$5,000.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	421.000 C.Y.		
Dement Construction Company, LLC		\$294.1500	\$123,837.15
Bell & Associates Construction, LLC		\$335.0000	\$141,035.00
Jones Bros. Contractors, LLC		\$294.1500	\$123,837.15
702-10.02 WHEEL STOP			
	15.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$1,500.00
Bell & Associates Construction, LLC		\$300.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$300.0000	\$4,500.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	5.000 C.Y.		
Dement Construction Company, LLC		\$1,500.0000	\$7,500.00
Bell & Associates Construction, LLC		\$1,650.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$7,500.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	153.000 EACH		
Dement Construction Company, LLC		\$10.0000	\$1,530.00
Bell & Associates Construction, LLC		\$25.0000	\$3,825.00
Jones Bros. Contractors, LLC		\$11.0000	\$1,683.00

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	275.000 L.F.		
Dement Construction Company, LLC		\$17.6100	\$4,842.75
Bell & Associates Construction, LLC		\$19.5000	\$5,362.50
Jones Bros. Contractors, LLC		\$17.6100	\$4,842.75
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3	1.000 EACH		
Dement Construction Company, LLC		\$748.0000	\$748.00
Bell & Associates Construction, LLC		\$830.0000	\$830.00
Jones Bros. Contractors, LLC		\$748.0000	\$748.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000 EACH		
Dement Construction Company, LLC		\$2,281.0000	\$4,562.00
Bell & Associates Construction, LLC		\$2,500.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$2,281.0000	\$4,562.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000 EACH		
Dement Construction Company, LLC		\$1,531.0000	\$6,124.00
Bell & Associates Construction, LLC		\$1,700.0000	\$6,800.00
Jones Bros. Contractors, LLC		\$1,531.0000	\$6,124.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000 EACH		
Dement Construction Company, LLC		\$2,187.0000	\$4,374.00
Bell & Associates Construction, LLC		\$2,400.0000	\$4,800.00
Jones Bros. Contractors, LLC		\$2,187.0000	\$4,374.00
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	8.000 EACH		
Dement Construction Company, LLC		\$5,600.0000	\$44,800.00
Bell & Associates Construction, LLC		\$6,600.0000	\$52,800.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$68,000.00
706-01 GUARDRAIL REMOVED	75.000 L.F.		
Dement Construction Company, LLC		\$0.7500	\$56.25
Bell & Associates Construction, LLC		\$1.0000	\$75.00
Jones Bros. Contractors, LLC		\$0.7500	\$56.25
706-10.26 ROUNDED END ELEMENT	1.000 EACH		
Dement Construction Company, LLC		\$94.0000	\$94.00
Bell & Associates Construction, LLC		\$105.0000	\$105.00
Jones Bros. Contractors, LLC		\$94.0000	\$94.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	1,000.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$3,000.00
Bell & Associates Construction, LLC		\$1.7500	\$1,750.00
Jones Bros. Contractors, LLC		\$1.5000	\$1,500.00
707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE	500.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$12,500.00
Bell & Associates Construction, LLC		\$1.7500	\$875.00
Jones Bros. Contractors, LLC		\$4.4400	\$2,220.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)	100.000 TON		
Dement Construction Company, LLC		\$100.0000	\$10,000.00
Bell & Associates Construction, LLC		\$75.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$44.0000	\$4,400.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	39.000 TON		
Dement Construction Company, LLC		\$100.0000	\$3,900.00
Bell & Associates Construction, LLC		\$75.0000	\$2,925.00
Jones Bros. Contractors, LLC		\$44.0000	\$1,716.00
709-05.08 MACHINED RIP-RAP (CLASS B)	10.000 TON		
Dement Construction Company, LLC		\$100.0000	\$1,000.00
Bell & Associates Construction, LLC		\$85.0000	\$850.00
Jones Bros. Contractors, LLC		\$44.0000	\$440.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)	3,145.000 L.F.		
Dement Construction Company, LLC		\$8.0000	\$25,160.00
Bell & Associates Construction, LLC		\$10.0000	\$31,450.00
Jones Bros. Contractors, LLC		\$8.0000	\$25,160.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL	40.000 L.F.		
Dement Construction Company, LLC		\$90.0000	\$3,600.00
Bell & Associates Construction, LLC		\$165.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$265.0000	\$10,600.00
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL	50.000 L.F.		
Dement Construction Company, LLC		\$125.0000	\$6,250.00
Bell & Associates Construction, LLC		\$150.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$240.0000	\$12,000.00

		UNIT PRICE	EXTENSION
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL			
	106.000 L.F.		
Dement Construction Company, LLC		\$450.0000	\$47,700.00
Bell & Associates Construction, LLC		\$350.0000	\$37,100.00
Jones Bros. Contractors, LLC		\$250.0000	\$26,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$38,750.0000	\$38,750.00
Bell & Associates Construction, LLC		\$84,500.0000	\$84,500.00
Jones Bros. Contractors, LLC		\$400,000.0000	\$400,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	3,050.000 L.F.		
Dement Construction Company, LLC		\$27.8200	\$84,851.00
Bell & Associates Construction, LLC		\$50.0000	\$152,500.00
Jones Bros. Contractors, LLC		\$30.0000	\$91,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	560.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$14,000.00
Bell & Associates Construction, LLC		\$39.0000	\$21,840.00
Jones Bros. Contractors, LLC		\$25.0000	\$14,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	10.000 EACH		
Dement Construction Company, LLC		\$11.0000	\$110.00
Bell & Associates Construction, LLC		\$35.0000	\$350.00
Jones Bros. Contractors, LLC		\$11.0000	\$110.00
712-05.01 WARNING LIGHTS (TYPE A)			
	280.000 EACH		
Dement Construction Company, LLC		\$10.0000	\$2,800.00
Bell & Associates Construction, LLC		\$28.0000	\$7,840.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,800.00
712-06 SIGNS (CONSTRUCTION)			
	1,421.000 S.F.		
Dement Construction Company, LLC		\$7.0000	\$9,947.00
Bell & Associates Construction, LLC		\$8.5000	\$12,078.50
Jones Bros. Contractors, LLC		\$7.0000	\$9,947.00
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Dement Construction Company, LLC		\$1,850.0000	\$14,800.00
Bell & Associates Construction, LLC		\$2,000.0000	\$16,000.00
Jones Bros. Contractors, LLC		\$1,850.0000	\$14,800.00

		UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	320.000 HOUR		
Dement Construction Company, LLC		\$100.0000	\$32,000.00
Bell & Associates Construction, LLC		\$135.0000	\$43,200.00
Jones Bros. Contractors, LLC		\$100.0000	\$32,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	2,000.000 L.F.		
Dement Construction Company, LLC		\$3.5000	\$7,000.00
Bell & Associates Construction, LLC		\$4.5000	\$9,000.00
Jones Bros. Contractors, LLC		\$4.0000	\$8,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.000 C.Y.		
Dement Construction Company, LLC		\$519.0000	\$1,038.00
Bell & Associates Construction, LLC		\$575.0000	\$1,150.00
Jones Bros. Contractors, LLC		\$700.0000	\$1,400.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	401.000 LB.		
Dement Construction Company, LLC		\$2.3600	\$946.36
Bell & Associates Construction, LLC		\$2.5000	\$1,002.50
Jones Bros. Contractors, LLC		\$3.4500	\$1,383.45
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	240.000 L.F.		
Dement Construction Company, LLC		\$4.0000	\$960.00
Bell & Associates Construction, LLC		\$4.5000	\$1,080.00
Jones Bros. Contractors, LLC		\$5.5000	\$1,320.00
713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT			
	418.000 LB.		
Dement Construction Company, LLC		\$6.3300	\$2,645.94
Bell & Associates Construction, LLC		\$7.0000	\$2,926.00
Jones Bros. Contractors, LLC		\$4.1000	\$1,713.80
713-11.01 "U" SECTION STEEL POSTS			
	275.000 LB.		
Dement Construction Company, LLC		\$2.8400	\$781.00
Bell & Associates Construction, LLC		\$3.0000	\$825.00
Jones Bros. Contractors, LLC		\$3.0000	\$825.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,206.000 LB.		
Dement Construction Company, LLC		\$3.2500	\$7,169.50
Bell & Associates Construction, LLC		\$3.5000	\$7,721.00
Jones Bros. Contractors, LLC		\$3.5000	\$7,721.00

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	4.000 EACH		
Dement Construction Company, LLC		\$510.0000	\$2,040.00
Bell & Associates Construction, LLC		\$550.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$325.0000	\$1,300.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	140.000 S.F.		
Dement Construction Company, LLC		\$11.9300	\$1,670.20
Bell & Associates Construction, LLC		\$13.0000	\$1,820.00
Jones Bros. Contractors, LLC		\$13.0000	\$1,820.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	302.000 S.F.		
Dement Construction Company, LLC		\$12.7100	\$3,838.42
Bell & Associates Construction, LLC		\$14.0000	\$4,228.00
Jones Bros. Contractors, LLC		\$13.5000	\$4,077.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	102.000 S.F.		
Dement Construction Company, LLC		\$19.0900	\$1,947.18
Bell & Associates Construction, LLC		\$21.0000	\$2,142.00
Jones Bros. Contractors, LLC		\$24.5000	\$2,499.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Dement Construction Company, LLC		\$2,188.0000	\$2,188.00
Bell & Associates Construction, LLC		\$2,450.0000	\$2,450.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)			
	5.000 EACH		
Dement Construction Company, LLC		\$498.0000	\$2,490.00
Bell & Associates Construction, LLC		\$550.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$950.0000	\$4,750.00
713-15.09 STEEL CABLE OVERHEAD SIGN SUPPORT			
	1.000 EACH		
Dement Construction Company, LLC		\$34,219.0000	\$34,219.00
Bell & Associates Construction, LLC		\$38,000.0000	\$38,000.00
Jones Bros. Contractors, LLC		\$52,000.0000	\$52,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	10.000 EACH		
Dement Construction Company, LLC		\$8,500.0000	\$85,000.00
Bell & Associates Construction, LLC		\$7,600.0000	\$76,000.00
Jones Bros. Contractors, LLC		\$8,500.0000	\$85,000.00

		UNIT PRICE	EXTENSION
713-16.20 SIGNS (TN-69A)			
	1.000 EACH		
Dement Construction Company, LLC		\$300.0000	\$300.00
Bell & Associates Construction, LLC		\$300.0000	\$300.00
Jones Bros. Contractors, LLC		\$257.0000	\$257.00
713-16.41 RELOCATE SIGN			
	1.000 LS		
Dement Construction Company, LLC		\$2,750.0000	\$2,750.00
Bell & Associates Construction, LLC		\$3,000.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
713-16.50 REMOVE AND REPLACE SIGN (STREET NAME SIGN)			
	1.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$500.00
Bell & Associates Construction, LLC		\$1,210.0000	\$1,210.00
Jones Bros. Contractors, LLC		\$1,086.0000	\$1,086.00
713-20.30 SIGN ADJUSTMENTS			
	23.000 EACH		
Dement Construction Company, LLC		\$188.0000	\$4,324.00
Bell & Associates Construction, LLC		\$210.0000	\$4,830.00
Jones Bros. Contractors, LLC		\$750.0000	\$17,250.00
714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40)			
	958.000 L.F.		
Dement Construction Company, LLC		\$17.3000	\$16,573.40
Bell & Associates Construction, LLC		\$19.0000	\$18,202.00
Jones Bros. Contractors, LLC		\$17.3000	\$16,573.40
714-02.03 ENCASED CONDUIT (3" PVC, SCHEDULE 40)			
	476.000 L.F.		
Dement Construction Company, LLC		\$18.2000	\$8,663.20
Bell & Associates Construction, LLC		\$20.0000	\$9,520.00
Jones Bros. Contractors, LLC		\$18.2000	\$8,663.20
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)			
	12.000 L.F.		
Dement Construction Company, LLC		\$15.2000	\$182.40
Bell & Associates Construction, LLC		\$17.0000	\$204.00
Jones Bros. Contractors, LLC		\$15.2000	\$182.40
714-05.05 PULL BOXES (SIDEWALK - 8" X 8" X 6")			
	6.000 EACH		
Dement Construction Company, LLC		\$409.0000	\$2,454.00
Bell & Associates Construction, LLC		\$460.0000	\$2,760.00
Jones Bros. Contractors, LLC		\$409.0000	\$2,454.00

		UNIT PRICE	EXTENSION
714-06.03 CABLE (1/C # 10 AWG)			
	1,428.000 L.F.		
Dement Construction Company, LLC		\$1.2000	\$1,713.60
Bell & Associates Construction, LLC		\$1.3500	\$1,927.80
Jones Bros. Contractors, LLC		\$1.2000	\$1,713.60
714-06.04 CABLE (1/C # 8 AWG)			
	3,832.000 L.F.		
Dement Construction Company, LLC		\$1.4000	\$5,364.80
Bell & Associates Construction, LLC		\$1.6000	\$6,131.20
Jones Bros. Contractors, LLC		\$1.4000	\$5,364.80
714-08.09 LIGHT STANDARDS (25' SQUARE STEEL-BLACK)			
	6.000 EACH		
Dement Construction Company, LLC		\$1,679.0000	\$10,074.00
Bell & Associates Construction, LLC		\$1,875.0000	\$11,250.00
Jones Bros. Contractors, LLC		\$1,679.0000	\$10,074.00
714-09.09 LUMINAIRES (97W LED)			
	8.000 EACH		
Dement Construction Company, LLC		\$626.0000	\$5,008.00
Bell & Associates Construction, LLC		\$700.0000	\$5,600.00
Jones Bros. Contractors, LLC		\$626.0000	\$5,008.00
714-09.10 LUMINAIRES (GROUND MOUNTED WALL WASH 23W LED)			
	3.000 EACH		
Dement Construction Company, LLC		\$776.0000	\$2,328.00
Bell & Associates Construction, LLC		\$900.0000	\$2,700.00
Jones Bros. Contractors, LLC		\$776.0000	\$2,328.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Dement Construction Company, LLC		\$8,800.0000	\$8,800.00
Bell & Associates Construction, LLC		\$9,900.0000	\$9,900.00
Jones Bros. Contractors, LLC		\$8,880.0000	\$8,880.00
714-25.02 ELECTRICAL CONNECTION (MTEMC UG SEVICE)			
	1.000 LS		
Dement Construction Company, LLC		\$1,298.0000	\$1,298.00
Bell & Associates Construction, LLC		\$1,450.0000	\$1,450.00
Jones Bros. Contractors, LLC		\$1,298.0000	\$1,298.00
716-01.05 TEMPORARY RAISED PAVEMENT MARKER			
	900.000 EACH		
Dement Construction Company, LLC		\$7.0000	\$6,300.00
Bell & Associates Construction, LLC		\$7.5000	\$6,750.00
Jones Bros. Contractors, LLC		\$7.0000	\$6,300.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	200.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$6,000.00
Bell & Associates Construction, LLC		\$33.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$30.0000	\$6,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	250.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$7,500.00
Bell & Associates Construction, LLC		\$33.0000	\$8,250.00
Jones Bros. Contractors, LLC		\$30.0000	\$7,500.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	150.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$4,500.00
Bell & Associates Construction, LLC		\$33.0000	\$4,950.00
Jones Bros. Contractors, LLC		\$30.0000	\$4,500.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	600.000 EACH		
Dement Construction Company, LLC		\$10.0000	\$6,000.00
Bell & Associates Construction, LLC		\$11.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$10.0000	\$6,000.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	460.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$5,520.00
Bell & Associates Construction, LLC		\$13.0000	\$5,980.00
Jones Bros. Contractors, LLC		\$12.0000	\$5,520.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	195.000 S.Y.		
Dement Construction Company, LLC		\$25.0000	\$4,875.00
Bell & Associates Construction, LLC		\$28.0000	\$5,460.00
Jones Bros. Contractors, LLC		\$25.0000	\$4,875.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	465.000 L.F.		
Dement Construction Company, LLC		\$15.0000	\$6,975.00
Bell & Associates Construction, LLC		\$16.0000	\$7,440.00
Jones Bros. Contractors, LLC		\$15.0000	\$6,975.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	29.000 EACH		
Dement Construction Company, LLC		\$175.0000	\$5,075.00
Bell & Associates Construction, LLC		\$195.0000	\$5,655.00
Jones Bros. Contractors, LLC		\$175.0000	\$5,075.00

		UNIT PRICE	EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	2,192.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$6,576.00
Bell & Associates Construction, LLC		\$3.3000	\$7,233.60
Jones Bros. Contractors, LLC		\$3.0000	\$6,576.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	270.000 L.F.		
Dement Construction Company, LLC		\$35.0000	\$9,450.00
Bell & Associates Construction, LLC		\$39.0000	\$10,530.00
Jones Bros. Contractors, LLC		\$35.0000	\$9,450.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	9.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$1,350.00
Bell & Associates Construction, LLC		\$168.0000	\$1,512.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,350.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)			
	2.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$800.00
Bell & Associates Construction, LLC		\$445.0000	\$890.00
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	16.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$6,400.00
Bell & Associates Construction, LLC		\$445.0000	\$7,120.00
Jones Bros. Contractors, LLC		\$400.0000	\$6,400.00
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED			
	1.000 EACH		
Dement Construction Company, LLC		\$350.0000	\$350.00
Bell & Associates Construction, LLC		\$390.0000	\$390.00
Jones Bros. Contractors, LLC		\$350.0000	\$350.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	42,790.000 L.F.		
Dement Construction Company, LLC		\$0.2800	\$11,981.20
Bell & Associates Construction, LLC		\$0.3000	\$12,837.00
Jones Bros. Contractors, LLC		\$0.2800	\$11,981.20
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	251.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$2,510.00
Bell & Associates Construction, LLC		\$11.0000	\$2,761.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,510.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	570.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$5,700.00
Bell & Associates Construction, LLC		\$11.0000	\$6,270.00
Jones Bros. Contractors, LLC		\$10.0000	\$5,700.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)	38.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$1,900.00
Bell & Associates Construction, LLC		\$55.0000	\$2,090.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,900.00
716-05.11 PAINTED PAVEMENT MARKING (STRAIGHT ARROW)	2.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$100.00
Bell & Associates Construction, LLC		\$55.0000	\$110.00
Jones Bros. Contractors, LLC		\$50.0000	\$100.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	9.000 L.M.		
Dement Construction Company, LLC		\$1,300.0000	\$11,700.00
Bell & Associates Construction, LLC		\$1,450.0000	\$13,050.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$11,700.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	144,465.000 L.F.		
Dement Construction Company, LLC		\$0.5000	\$72,232.50
Bell & Associates Construction, LLC		\$0.6000	\$86,679.00
Jones Bros. Contractors, LLC		\$0.5000	\$72,232.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.440 L.M.		
Dement Construction Company, LLC		\$5,200.0000	\$43,888.00
Bell & Associates Construction, LLC		\$5,800.0000	\$48,952.00
Jones Bros. Contractors, LLC		\$5,200.0000	\$43,888.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,131.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$3,393.00
Bell & Associates Construction, LLC		\$3.3000	\$3,732.30
Jones Bros. Contractors, LLC		\$3.0000	\$3,393.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	981.000 L.F.		
Dement Construction Company, LLC		\$6.0000	\$5,886.00
Bell & Associates Construction, LLC		\$6.7000	\$6,572.70
Jones Bros. Contractors, LLC		\$6.0000	\$5,886.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$296,000.0000	\$296,000.00
Bell & Associates Construction, LLC		\$306,735.6400	\$306,735.64
Jones Bros. Contractors, LLC		\$345,000.0000	\$345,000.00
721-01.03 IRRIGATION SYSTEM			
	1.000 LS		
Dement Construction Company, LLC		\$18,500.0000	\$18,500.00
Bell & Associates Construction, LLC		\$22,000.0000	\$22,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
725-20.85 RADIO & ANTENNA (REMOVE & RELOCATE)			
	1.000 EACH		
Dement Construction Company, LLC		\$477.0000	\$477.00
Bell & Associates Construction, LLC		\$532.0000	\$532.00
Jones Bros. Contractors, LLC		\$477.0000	\$477.00
725-21.94 RADAR DETECTION SYSTEM REMOVE & RELOCATE			
	5.000 EACH		
Dement Construction Company, LLC		\$596.0000	\$2,980.00
Bell & Associates Construction, LLC		\$665.0000	\$3,325.00
Jones Bros. Contractors, LLC		\$596.0000	\$2,980.00
730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 EACH		
Dement Construction Company, LLC		\$890.0000	\$890.00
Bell & Associates Construction, LLC		\$1,000.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$890.0000	\$890.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	2.000 EACH		
Dement Construction Company, LLC		\$2,878.0000	\$5,756.00
Bell & Associates Construction, LLC		\$3,250.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$2,878.0000	\$5,756.00
730-02.01 SIGNAL HEAD ASSEMBLY (110)			
	2.000 EACH		
Dement Construction Company, LLC		\$524.0000	\$1,048.00
Bell & Associates Construction, LLC		\$575.0000	\$1,150.00
Jones Bros. Contractors, LLC		\$524.0000	\$1,048.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	7.000 EACH		
Dement Construction Company, LLC		\$972.0000	\$6,804.00
Bell & Associates Construction, LLC		\$1,075.0000	\$7,525.00
Jones Bros. Contractors, LLC		\$972.0000	\$6,804.00

		UNIT PRICE	EXTENSION
730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)			
	5.000 EACH		
Dement Construction Company, LLC		\$965.0000	\$4,825.00
Bell & Associates Construction, LLC		\$1,075.0000	\$5,375.00
Jones Bros. Contractors, LLC		\$965.0000	\$4,825.00
730-02.31 SIGNAL HEAD ASSEMBLY (140A4F WITH BACKPLATE)			
	1.000 EACH		
Dement Construction Company, LLC		\$965.0000	\$965.00
Bell & Associates Construction, LLC		\$1,075.0000	\$1,075.00
Jones Bros. Contractors, LLC		\$965.0000	\$965.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	8.000 EACH		
Dement Construction Company, LLC		\$478.0000	\$3,824.00
Bell & Associates Construction, LLC		\$535.0000	\$4,280.00
Jones Bros. Contractors, LLC		\$478.0000	\$3,824.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	120.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$120.00
Bell & Associates Construction, LLC		\$1.1000	\$132.00
Jones Bros. Contractors, LLC		\$1.0000	\$120.00
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	2,290.000 L.F.		
Dement Construction Company, LLC		\$1.2000	\$2,748.00
Bell & Associates Construction, LLC		\$1.3500	\$3,091.50
Jones Bros. Contractors, LLC		\$1.2000	\$2,748.00
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	2,105.000 L.F.		
Dement Construction Company, LLC		\$1.5000	\$3,157.50
Bell & Associates Construction, LLC		\$1.7000	\$3,578.50
Jones Bros. Contractors, LLC		\$1.5000	\$3,157.50
730-08.05 SIGNAL CABLE - 12 CONDUCTOR			
	120.000 L.F.		
Dement Construction Company, LLC		\$1.8000	\$216.00
Bell & Associates Construction, LLC		\$2.0000	\$240.00
Jones Bros. Contractors, LLC		\$1.8000	\$216.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	210.000 L.F.		
Dement Construction Company, LLC		\$9.8000	\$2,058.00
Bell & Associates Construction, LLC		\$11.0000	\$2,310.00
Jones Bros. Contractors, LLC		\$9.8000	\$2,058.00

		UNIT PRICE	EXTENSION
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	55.000 L.F.		
Dement Construction Company, LLC		\$13.1000	\$720.50
Bell & Associates Construction, LLC		\$14.7500	\$811.25
Jones Bros. Contractors, LLC		\$13.1000	\$720.50
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)			
	920.000 L.F.		
Dement Construction Company, LLC		\$36.0000	\$33,120.00
Bell & Associates Construction, LLC		\$40.0000	\$36,800.00
Jones Bros. Contractors, LLC		\$36.0000	\$33,120.00
730-13.12 VEHICLE DETECTOR (ADAPTIVE, REMOVE & RELOCATE)			
	7.000 EACH		
Dement Construction Company, LLC		\$1,086.0000	\$7,602.00
Bell & Associates Construction, LLC		\$1,250.0000	\$8,750.00
Jones Bros. Contractors, LLC		\$1,086.0000	\$7,602.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Dement Construction Company, LLC		\$14,485.0000	\$14,485.00
Bell & Associates Construction, LLC		\$16,500.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$14,485.0000	\$14,485.00
730-23.20 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')			
	1.000 EACH		
Dement Construction Company, LLC		\$31,476.0000	\$31,476.00
Bell & Associates Construction, LLC		\$35,400.0000	\$35,400.00
Jones Bros. Contractors, LLC		\$31,746.0000	\$31,746.00
730-23.30 PEDESTAL POLE (10')			
	5.000 EACH		
Dement Construction Company, LLC		\$725.0000	\$3,625.00
Bell & Associates Construction, LLC		\$810.0000	\$4,050.00
Jones Bros. Contractors, LLC		\$725.0000	\$3,625.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Dement Construction Company, LLC		\$32,200.0000	\$32,200.00
Bell & Associates Construction, LLC		\$36,000.0000	\$36,000.00
Jones Bros. Contractors, LLC		\$32,200.0000	\$32,200.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	2.000 EACH		
Dement Construction Company, LLC		\$16,793.0000	\$33,586.00
Bell & Associates Construction, LLC		\$18,750.0000	\$37,500.00
Jones Bros. Contractors, LLC		\$16,793.0000	\$33,586.00

		UNIT PRICE	EXTENSION
730-24.08 FOUNDATION (10' PEDESTAL POLE)			
	5.000 EACH		
Dement Construction Company, LLC		\$936.0000	\$4,680.00
Bell & Associates Construction, LLC		\$1,050.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$936.0000	\$4,680.00
730-24.09 FOUNDATION (PUSHBUTTON POST)			
	1.000 EACH		
Dement Construction Company, LLC		\$734.0000	\$734.00
Bell & Associates Construction, LLC		\$825.0000	\$825.00
Jones Bros. Contractors, LLC		\$734.0000	\$734.00
730-26.06 PEDESTRIAN PUSHBUTTON POST			
	1.000 EACH		
Dement Construction Company, LLC		\$676.0000	\$676.00
Bell & Associates Construction, LLC		\$1,650.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$676.0000	\$676.00
730-26.08 FLASHING WARNING BEACON (PEDESTRIAN WARNING)			
	2.000 EACH		
Dement Construction Company, LLC		\$2,769.0000	\$5,538.00
Bell & Associates Construction, LLC		\$3,085.0000	\$6,170.00
Jones Bros. Contractors, LLC		\$2,769.0000	\$5,538.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	8.000 EACH		
Dement Construction Company, LLC		\$1,542.0000	\$12,336.00
Bell & Associates Construction, LLC		\$1,720.0000	\$13,760.00
Jones Bros. Contractors, LLC		\$1,542.0000	\$12,336.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Dement Construction Company, LLC		\$3.0000	\$516.00
Bell & Associates Construction, LLC		\$4.0000	\$688.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,720.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	130.000 L.F.		
Dement Construction Company, LLC		\$2.5000	\$325.00
Bell & Associates Construction, LLC		\$2.7500	\$357.50
Jones Bros. Contractors, LLC		\$2.5000	\$325.00
795-51.01 BOLLARD			
	50.000 EACH		
Dement Construction Company, LLC		\$1,775.0000	\$88,750.00
Bell & Associates Construction, LLC		\$1,975.0000	\$98,750.00
Jones Bros. Contractors, LLC		\$1,775.0000	\$88,750.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	25.000 UNIT		
Dement Construction Company, LLC		\$32.0000	\$800.00
Bell & Associates Construction, LLC		\$112.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,500.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	10.000 UNIT		
Dement Construction Company, LLC		\$25.0000	\$250.00
Bell & Associates Construction, LLC		\$112.0000	\$1,120.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,000.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH)			
	10.000 UNIT		
Dement Construction Company, LLC		\$22.0000	\$220.00
Bell & Associates Construction, LLC		\$84.0000	\$840.00
Jones Bros. Contractors, LLC		\$75.0000	\$750.00
801-03 WATER (SEEDING & SODDING)			
	162.000 M.G.		
Dement Construction Company, LLC		\$20.0000	\$3,240.00
Bell & Associates Construction, LLC		\$55.0000	\$8,910.00
Jones Bros. Contractors, LLC		\$50.0000	\$8,100.00
802-01.10 TREES (B&B SERVICEBERRY)			
	17.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$6,800.00
Bell & Associates Construction, LLC		\$220.0000	\$3,740.00
Jones Bros. Contractors, LLC		\$200.0000	\$3,400.00
802-01.11 TREES (B&B RED CEDAR)			
	30.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$12,000.00
Bell & Associates Construction, LLC		\$220.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$200.0000	\$6,000.00
802-03.01 SHRUBS (#5 FORSYTHIA)			
	60.000 EACH		
Dement Construction Company, LLC		\$75.0000	\$4,500.00
Bell & Associates Construction, LLC		\$67.0000	\$4,020.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,600.00
802-03.02 SHRUBS (#5 NICKS COMPACT JUNIPER)			
	58.000 EACH		
Dement Construction Company, LLC		\$75.0000	\$4,350.00
Bell & Associates Construction, LLC		\$67.0000	\$3,886.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,480.00

		UNIT PRICE	EXTENSION
802-03.03 SHRUBS (#5 BLUE PFITZER JUNIPER)			
	50.000 EACH		
Dement Construction Company, LLC		\$75.0000	\$3,750.00
Bell & Associates Construction, LLC		\$67.0000	\$3,350.00
Jones Bros. Contractors, LLC		\$60.0000	\$3,000.00
802-03.04 SHRUBS (#5 DWARF CRAPE MYRTLE)			
	78.000 EACH		
Dement Construction Company, LLC		\$75.0000	\$5,850.00
Bell & Associates Construction, LLC		\$67.0000	\$5,226.00
Jones Bros. Contractors, LLC		\$60.0000	\$4,680.00
802-04.01 GROUND COVER (#1 LITTLE BLUESTEM)			
	75.000 S.Y.		
Dement Construction Company, LLC		\$40.0000	\$3,000.00
Bell & Associates Construction, LLC		\$44.5000	\$3,337.50
Jones Bros. Contractors, LLC		\$40.0000	\$3,000.00
802-04.02 GROUND COVER (#2 SWITCHGRASS)			
	41.000 S.Y.		
Dement Construction Company, LLC		\$40.0000	\$1,640.00
Bell & Associates Construction, LLC		\$44.5000	\$1,824.50
Jones Bros. Contractors, LLC		\$40.0000	\$1,640.00
803-01 SODDING (NEW SOD)			
	15,877.000 S.Y.		
Dement Construction Company, LLC		\$4.0000	\$63,508.00
Bell & Associates Construction, LLC		\$4.2000	\$66,683.40
Jones Bros. Contractors, LLC		\$3.7500	\$59,538.75
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	500.000 S.Y.		
Dement Construction Company, LLC		\$1.7500	\$875.00
Bell & Associates Construction, LLC		\$1.4000	\$700.00
Jones Bros. Contractors, LLC		\$1.2500	\$625.00
806-02.03 PROJECT MOWING			
	3.000 CYCL		
Dement Construction Company, LLC		\$1,500.0000	\$4,500.00
Bell & Associates Construction, LLC		\$2,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$7,500.00
920-10.05 (MASONRY SIGN/WALLS)			
	1.000 LS		
Dement Construction Company, LLC		\$35,000.0000	\$35,000.00
Bell & Associates Construction, LLC		\$33,000.0000	\$33,000.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (PARTIAL, EXIST. BR. NO. 95-SR171-04.79)			
	1.000 LS		
Dement Construction Company, LLC		\$385,000.0000	\$385,000.00
Bell & Associates Construction, LLC		\$148,000.0000	\$148,000.00
Jones Bros. Contractors, LLC		\$306,000.0000	\$306,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	709.000 C.Y.		
Dement Construction Company, LLC		\$20.0000	\$14,180.00
Bell & Associates Construction, LLC		\$50.0000	\$35,450.00
Jones Bros. Contractors, LLC		\$35.0000	\$24,815.00
204-04.01 ROCK EXCAVATION (BRIDGES)			
	51.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$2,550.00
Bell & Associates Construction, LLC		\$150.0000	\$7,650.00
Jones Bros. Contractors, LLC		\$120.0000	\$6,120.00
204-05 ROCK DRILLING (BRIDGES)			
	36.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$900.00
Bell & Associates Construction, LLC		\$50.0000	\$1,800.00
Jones Bros. Contractors, LLC		\$23.0000	\$828.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	22.000 TON		
Dement Construction Company, LLC		\$75.0000	\$1,650.00
Bell & Associates Construction, LLC		\$65.0000	\$1,430.00
Jones Bros. Contractors, LLC		\$65.0000	\$1,430.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	68,610.000 LB.		
Dement Construction Company, LLC		\$0.8500	\$58,318.50
Bell & Associates Construction, LLC		\$1.4500	\$99,484.50
Jones Bros. Contractors, LLC		\$1.2200	\$83,704.20
604-03.01 CLASS A CONCRETE (BRIDGES)			
	136.000 C.Y.		
Dement Construction Company, LLC		\$545.0000	\$74,120.00
Bell & Associates Construction, LLC		\$900.0000	\$122,400.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$149,600.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	34,760.000 LB.		
Dement Construction Company, LLC		\$0.7500	\$26,070.00
Bell & Associates Construction, LLC		\$1.2000	\$41,712.00
Jones Bros. Contractors, LLC		\$1.0000	\$34,760.00

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS			
	157.000 S.Y.		
Dement Construction Company, LLC		\$285.0000	\$44,745.00
Bell & Associates Construction, LLC		\$630.0000	\$98,910.00
Jones Bros. Contractors, LLC		\$300.0000	\$47,100.00
604-03.32 CLASS DS CONCRETE			
	221.000 C.Y.		
Dement Construction Company, LLC		\$625.0000	\$138,125.00
Bell & Associates Construction, LLC		\$1,000.0000	\$221,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$221,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,267.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$12,670.00
Bell & Associates Construction, LLC		\$7.2500	\$9,185.75
Jones Bros. Contractors, LLC		\$8.9500	\$11,339.65
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	97.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$970.00
Bell & Associates Construction, LLC		\$7.2500	\$703.25
Jones Bros. Contractors, LLC		\$8.9500	\$868.15
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	746.000 S.Y.		
Dement Construction Company, LLC		\$8.0000	\$5,968.00
Bell & Associates Construction, LLC		\$12.5000	\$9,325.00
Jones Bros. Contractors, LLC		\$9.5300	\$7,109.38
606-02.03 STEEL PILES (10 INCH)			
	332.000 L.F.		
Dement Construction Company, LLC		\$100.0000	\$33,200.00
Bell & Associates Construction, LLC		\$75.0000	\$24,900.00
Jones Bros. Contractors, LLC		\$80.0000	\$26,560.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	12.000 EACH		
Dement Construction Company, LLC		\$150.0000	\$1,800.00
Bell & Associates Construction, LLC		\$250.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$170.0000	\$2,040.00
615-02.17 PRESTRESSED CONCRETE BOX BEAM (36" X 36")			
	732.000 L.F.		
Dement Construction Company, LLC		\$502.0000	\$367,464.00
Bell & Associates Construction, LLC		\$550.0000	\$402,600.00
Jones Bros. Contractors, LLC		\$370.0000	\$270,840.00

		UNIT PRICE	EXTENSION
617-02 BRIDGE DECK CRACK SEALING			
	498.000 L.F.		
Dement Construction Company, LLC		\$10.0000	\$4,980.00
Bell & Associates Construction, LLC		\$4.0000	\$1,992.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,490.00
617-05 SEALANT (HMWM)			
	7.000 GAL.		
Dement Construction Company, LLC		\$300.0000	\$2,100.00
Bell & Associates Construction, LLC		\$380.0000	\$2,660.00
Jones Bros. Contractors, LLC		\$240.0000	\$1,680.00
620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL			
	673.000 L.F.		
Dement Construction Company, LLC		\$500.0000	\$336,500.00
Bell & Associates Construction, LLC		\$365.0000	\$245,645.00
Jones Bros. Contractors, LLC		\$435.0000	\$292,755.00
709-04 REINFORCED CONCRETE SLOPE PAVEMENT			
	38.000 C.Y.		
Dement Construction Company, LLC		\$550.0000	\$20,900.00
Bell & Associates Construction, LLC		\$1,000.0000	\$38,000.00
Jones Bros. Contractors, LLC		\$805.0000	\$30,590.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	76.000 L.F.		
Dement Construction Company, LLC		\$80.0000	\$6,080.00
Bell & Associates Construction, LLC		\$125.0000	\$9,500.00
Jones Bros. Contractors, LLC		\$40.0000	\$3,040.00
710-09.02 6" PIPE UNDERDRAIN			
	24.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$600.00
Bell & Associates Construction, LLC		\$16.5000	\$396.00
Jones Bros. Contractors, LLC		\$13.0000	\$312.00
712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	596.000 L.F.		
Dement Construction Company, LLC		\$30.0000	\$17,880.00
Bell & Associates Construction, LLC		\$40.0000	\$23,840.00
Jones Bros. Contractors, LLC		\$45.0000	\$26,820.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$4,364,418.01
Bell & Associates Construction, LLC	\$4,586,073.34
Jones Bros. Contractors, LLC	\$5,372,847.45

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$1,556,770.50
Bell & Associates Construction, LLC	\$1,549,583.50
Jones Bros. Contractors, LLC	\$1,551,801.38

TOTAL CONTRACT

Dement Construction Company, LLC	\$5,921,188.51
Bell & Associates Construction, LLC	\$6,135,656.84
Jones Bros. Contractors, LLC	\$6,924,648.83