

Estimated Quantities -- Letting February 05, 2021

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNV901 - MARION

Contract ID: CNV901

Letting Date: February 05, 2021 10:00 AM

Projects: 58950-3508-04

N/A

Counties: MARION

District:

DBE Goal Percent:

Description: The full depth reclamation and paving on a S.I.A. route serving Northeast Wood Products in Jasper.

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	164.000	C.Y.
203-06	WATER	35.000	M.G.
209-05	SEDIMENT REMOVAL	100.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,380.000	L.F.
209-08.09	FILTER SOCK CHECK DAM	20.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	102.000	TON
304-01.04	PROCESSING (RECLAIMED BASE MATERIAL)	6,322.000	S.Y.
304-01.08	PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)	261.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	517.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	10.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	9.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	75.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	511.000	TON
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	27.900	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNV901 - MARION

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	20.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH
712-06	SIGNS (CONSTRUCTION)	249.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	860.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	112.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	18.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	172.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	4.500	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	4.200	L.M.
717-01	MOBILIZATION	(1)	LS
801-03	WATER (SEEDING & SODDING)	2.000	M.G.
803-01	SODDING (NEW SOD)	135.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV035 - ANDERSON , BLOUNT, ETC.

Contract ID: CNV035

Letting Date: February 05, 2021 10:00 AM

Projects: 98101-4110-04

NA

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,200.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	50,552.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV001 - BEDFORD

Contract ID: CNV001

Letting Date: February 05, 2021 10:00 AM

Projects: 02013-3222-94
 02013-4222-04
 02013-8222-14

STP/HSIP-130(27)
 NA
 STP/HSIP-130(27)

Counties: BEDFORD

District:

DBE Goal Percent: 4.50

Description: The resurfacing on S.R. 130 from near Gant Hollow Road (L.M. 3.88) to S.R. 64 (L.M. 9.98), including bridge deck repair.

Contract Time: CD - 40

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	252.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	28.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,553.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.800	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,229.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,354.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (TYPE 3 OBJECT MARKER; MUTCD OM-3)	38.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	362.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	8.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	192.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	788.000	L.F.

Contract ID CNV001 - BEDFORD

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.700	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.400	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	220.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,391.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV039 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNV039

Letting Date: February 05, 2021 10:00 AM

Projects: 98304-4131-04

NA

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,876.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	16,982.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV042 - BENTON , CARROLL, ETC.

Contract ID: CNV042

Letting Date: February 05, 2021 10:00 AM

Projects: 98400-4174-04

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	250.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	250.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	39,592.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV041 - BENTON , CARROLL, ETC.

Contract ID: CNV041

Letting Date: February 05, 2021 10:00 AM

Projects: 98400-4175-04

NA

98400-4176-04

NA

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
 DECATUR, DYER, FAYETTE, GIBSON,
 HARDEMAN, HARDIN, HAYWOOD,
 HENDERSON, HENRY, LAKE, LAUDERDALE,
 MADISON, MCNAIRY, OBION, SHELBY,
 TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	10.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	15.000	EACH
713-02.34	DELINEATORS (ALL)	500.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	625.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	375.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	750.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,000.000	EACH

Contract ID CNV041 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	300.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	150.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	300.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	100.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	650.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	100.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	60.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	300.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	60.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	15.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	10.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	15.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	10.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	10.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	250.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	10.000	EACH

Contract ID CNV041 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	6.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	10.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	100.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	10.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	10.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	30.000	L.M.
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	913.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	475.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	20,700.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	10,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	50.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	50.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	180.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	50.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	50.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH

Contract ID CNV041 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	30.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	375.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	375.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	100.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	250.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	600.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	18.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	16.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	5.000	EACH

() Item will be bid as lump sum.

Contract ID CNV041 - BENTON , CARROLL, ETC.

Contract ID CNV002 - BLEDSOE

Contract ID: CNV002

Letting Date: February 05, 2021 10:00 AM

Projects: 04001-3242-94
04001-4241-04

HSIP-28(79)
HSIP-28(79)

Counties: BLEDSOE

District:

DBE Goal Percent:

Description: The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from north of Harvey Lewis Drive (L.M. 21.81) to the Cumberland County line (L.M. 28.96).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	15.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	16,779.000	S.Y.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	147.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,226.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	2,680.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	337.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	581.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	122.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	225.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	70.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	60.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.500	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	8.900	L.M.

Contract ID CNV002 - BLEDSOE

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.800	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV003 - BLEDSOE

Contract ID: CNV003

Letting Date: February 05, 2021 10:00 AM

Projects: 04003-4220-04

NA

Counties: BLEDSOE

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 30 over the Sequatchie River (L.M. 10.36).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	600.000	C.Y.
204-06.01	FLOWABLE FILL (GENERAL)	9.000	C.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	31.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	158.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	470.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	12.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	8.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	302.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,755.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	571.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	34.000	C.Y.
604-03.04	PAVEMENT @ BRIDGE ENDS	262.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	3,034.000	S.Y.
604-10.05	CONCRETE	48.000	S.F.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	2.000	S.Y.

Contract ID CNV003 - BLEDSOE

Item No.	Description	Quantity	Units
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	2.000	S.Y.
604-10.54	CONCRETE REPAIRS	48.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	10.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	193.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,667.000	S.Y.
621-05.02	TEMPORARY SHORING	(1)	LS
624-03.01	RETAINING WALL REINFORCING STEEL	1,985.000	LB.
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	25.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	9.000	EACH
706-01	GUARDRAIL REMOVED	338.000	L.F.
706-06.03	RADIUS RAIL	133.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	45.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	163.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	20.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,145.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	256.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	109.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	256.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,867.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	148.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	8,596.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
712-09.09	REMOVABLE PAVEMENT MARKING (4" line)	4,311.000	L.F.
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (STOP, R1-1, 48"X48")	1.000	EACH

Contract ID CNV003 - BLEDSOE

Item No.	Description	Quantity	Units
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	116.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	23.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.600	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	10,156.000	L.F.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	35.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	84.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-05.09	PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	5.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	25,061.000	L.F.
716-10.23	PREFRMD PLSTC PVMNT MRKING 4IN LINE W/1.5IN BLACK SILHOUETTE	0.560	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMNT MRKNG (6IN LINE)	1.290	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	850.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	210.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	500.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV037 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNV037

Letting Date: February 05, 2021 10:00 AM

Projects: 98200-4168-04

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,221.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	106,562.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV036 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNV036

Letting Date: February 05, 2021 10:00 AM

Projects: 98200-4169-04
98200-4170-04

NA
NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2022

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	10.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
713-02.34	DELINEATORS (ALL)	1,000.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	500.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	625.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	350.000	EACH

Contract ID CNV036 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	500.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	250.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	100.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	500.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	3,000.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	100.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	3,000.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	200.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	150.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	500.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	100.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	30.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	20.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	15.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	15.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.000	EACH
716-03.13	PLASTIC PVMT MARKING (NO TRUCKS THIS LANE) (NO TRUCKS THIS LANE)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	10.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.000	EACH

Contract ID CNV036 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	12.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	15.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	5.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	200.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	20.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	20.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	20.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	1,365.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	33,677.000	L.F.
716-05.75	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED	13,076.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	10,000.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	2,000.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	1,000.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	700.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	3,000.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	125.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	10.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.000	L.F.

Contract ID CNV036 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	5.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	3.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	2.000	EACH
716-08.14	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (WRONG WAY ARROW)	3.000	EACH
716-08.15	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (EXIT ONLY ARROW)	3.000	EACH
716-08.16	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (OPTION LANE ARROW)	3.000	EACH
716-08.17	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (NO TRUCKS THIS LANE)	3.000	EACH
716-10.15	PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)	3.000	EACH
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	4.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,000.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	350.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	100.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	100.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	100.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	10.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	100.000	L.M.

Contract ID CNV036 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	100.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	1,500.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	16.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	8.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

() Item will be bid as lump sum.

Contract ID CNV038 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNV038

Letting Date: February 05, 2021 10:00 AM

Projects: 98200-4171-04

NA

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	411.000	L.M.
716-05.77	PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE	583.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	3.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV005 - CLAY

Contract ID: CNV005

Letting Date: February 05, 2021 10:00 AM

Projects: 14002-8257-14
14006-8233-14

NH-52(91)
STP-53(58)

Counties: CLAY

District:

DBE Goal Percent: 2.00

Description: The resurfacing (microsurfacing) on S.R. 53 from near the Obey River (L.M. 8.99) to the Kentucky State line (L.M. 16.58) and on S.R. 52 from S.R. 53 (L.M. 20.58) to west of Poor House Road (L.M. 23.60).

Contract Time: CD - 55

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	30.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	139,894.000	S.Y.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.500	L.M.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	303.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,516.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,084.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	569.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	610.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,179.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	328.000	S.Y.

Contract ID CNV005 - CLAY

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	829.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	288.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	41.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	41.600	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	710.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV050 - COFFEE

Contract ID: CNV050

Letting Date: February 05, 2021 10:00 AM

Projects: 16945-3476-94

HSIP-1600(20)

Counties: COFFEE

District:

DBE Goal Percent: 5.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
705-02.02	SINGLE GUARDRAIL (TYPE 2)	835.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	14.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	3,520.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	14.000	EACH
706-01	GUARDRAIL REMOVED	835.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	94.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	978.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,132.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,645.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	358.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,054.800	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	84.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,179.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	444.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	48.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	62.700	L.M.

Contract ID CNV050 - COFFEE

Item No.	Description	Quantity	Units
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	705.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV008 - COFFEE

Contract ID: CNV008

Letting Date: February 05, 2021 10:00 AM

Projects: 16002-8215-14

STP-2(274)

Counties: COFFEE

District:

DBE Goal Percent: 5.00

Description: The resurfacing on U.S. 41 (S.R. 2) from near I-24 (L.M. 16.82) to near Old Hillsboro Highway (L.M. 21.52).

Contract Time: CD - 60

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	500.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,085.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	77.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,510.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	16.400	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	7,291.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,082.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,002.000	S.F.
713-02.30	FLEXIBLE TUBULAR DELINEATOR	10.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	584.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	50.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	350.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,020.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	684.000	L.F.

Contract ID CNV008 - COFFEE

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	45.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	39.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	124.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	5,340.000	L.F.
730-14.03	LOOP WIRE	10,680.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV007 - COFFEE

Contract ID: CNV007

Letting Date: February 05, 2021 10:00 AM

Projects: 16003-3246-04

NA

Counties: COFFEE

District:

DBE Goal Percent:

Description: The repair of the bridge on U.S. 41 (S.R. 2) over the CFW Railroad (L.M. 14.28) in Manchester.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-01.03	REMOVAL OF TRASH AND DEBRIS	(1)	LS
209-03.22	FILTER SOCK (18 INCH)	300.000	L.F.
604-10.05	CONCRETE	181.000	S.F.
604-10.42	CONCRETE REPAIRS	140.000	C.F.
604-10.54	CONCRETE REPAIRS	181.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	19.000	C.Y.
604-10.58	EPOXY INJECTION (INJECTION)	13.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	124.000	L.F.
709-01.01	RUBBLE STONE RIP-RAP	9.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	33.000	EACH
712-06	SIGNS (CONSTRUCTION)	197.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	8.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV015 - COFFEE , FRANKLIN, ETC.

Contract ID: CNV015

Letting Date: February 05, 2021 10:00 AM

Projects: 16006-4207-04

n/a

26006-4241-04

n/a

31004-4213-04

n/a

Counties: COFFEE, FRANKLIN, GRUNDY

District:

DBE Goal Percent:

Description: The resurfacing with cold in-place recycling (CIR) on U.S. 64 (S.R. 50) from west of Rutledge Ford Road (L.M. 21.40) in Franklin County, through Grundy/Coffee County to near I-24 (L.M. 0.24) in Grundy County.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	967.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	131,004.000	S.Y.
308-01.15	ENGINEERED ASPHALT EMULSION	771.000	TON
309-10.01	PORTLAND CEMENT	258.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	22.000	TON
403-05	BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)	36.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,744.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	6,228.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	7.300	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	28,201.000	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	2,142.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	90.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	90.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,330.000	S.F.

Contract ID CNV015 - COFFEE , FRANKLIN, ETC.

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	38.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	38.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	65.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	135.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	528.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	718.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	104.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	238.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	18.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	45.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	234.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.400	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	310.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV009 - CUMBERLAND

Contract ID: CNV009

Letting Date: February 05, 2021 10:00 AM

Projects: 18008-3225-14

STP/NH-28(31)

Counties: CUMBERLAND

District:

DBE Goal Percent: 11.50

Description: The grading, drainage, construction of a concrete box bridge and paving on U.S. 127 (S.R. 28) from north of I-40 (L.M. 17.81) to near Potato Farm Road (L.M. 22.68).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.20	REMOVAL OF PIPE (SIZE ,STA.)	38.000	L.F.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (CATCH BASINS, SEE TABLE)	(1)	LS
202-04.50	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (16'X8' RCB, STA. 136+27.86)	(1)	LS
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 077)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 085-S)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 210)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 211)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 214)	(1)	LS
202-13	WATER WELL ABANDONMENT	6.000	EACH
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	485,689.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	93,903.000	TON
203-04	PLACING AND SPREADING TOPSOIL	9,000.000	C.Y.
203-05	UNDERCUTTING	7,345.000	C.Y.
203-15.03	COMPACTED CLAY	300.000	C.Y.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
204-08	FOUNDATION FILL MATERIAL	34.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	778.000	C.Y.
209-02.05	12" TEMPORARY SLOPE DRAIN	428.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	742.000	L.F.
209-05	SEDIMENT REMOVAL	5,957.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	65,091.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	18,343.000	L.F.
209-08.07	ROCK CHECK DAM	1,045.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	193.000	EACH
209-09.01	SANDBAGS	8,601.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	12.000	EACH
209-09.22	POLYACRYLAMIDE POWDER	4,951.000	LB.
209-09.23	POLYACRYLAMIDE LIQUID	495.000	GAL.
209-09.43	CURB INLET PROTECTION (TYPE 4)	87.000	EACH
209-11.01	SEDIMENT BASIN RISER(") (48")	1.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	217.000	S.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	100.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	2,331.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	198.000	L.F.
303-01.01	GRANULAR BACKFILL (ROADWAY)	6,356.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	369.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,299.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	6,438.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	35,853.000	TON
307-02.02	ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S	982.000	TON
307-02.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	27,072.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	23,489.000	TON

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	462.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1,780.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	153.000	TON
407-02.13	REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	4,352.000	S.Y.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	5,207.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	4,935.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	13,777.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	11.700	L.M.
604-01.01	CLASS A CONCRETE (ROADWAY)	57.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	11,899.000	LB.
604-15.01	PORTLAND CEMENT GROUT	10.000	C.Y.
606-24.12	TEMPORARY SHEET PILES	16,110.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	8,297.000	L.F.
607-03.05	18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	151.000	L.F.
607-03.30	18" PIPE CULVERT	1,747.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	3,333.000	L.F.
607-05.05	24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	193.000	L.F.
607-05.30	24" PIPE CULVERT	324.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	2,147.000	L.F.
607-06.05	30" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	173.000	L.F.
607-06.30	30" PIPE CULVERT	392.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	1,080.000	L.F.
607-07.30	36" PIPE CULVERT	138.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	261.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	405.000	L.F.
607-09.30	48" PIPE CULVERT	141.000	L.F.
607-37.07	48" CORRUGATED METAL PIPE CULVERT	15.000	L.F.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	4,666.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	354.000	L.F.
607-39.04	30" PIPE CULVERT (SIDE DRAIN)	64.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	2.000	EACH
611-01.03	MANHOLES, > 8' - 12' DEPTH	2.000	EACH
611-01.04	MANHOLES, > 12' - 16' DEPTH	1.000	EACH
611-02.01	SPRING DRAIN BOX, TYPE 1	3.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	46.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	2,077.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	296.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	22.000	EACH
611-07.33	30IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	8.000	EACH
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	6.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	3.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	7.000	EACH
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	5.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	8.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	4.000	EACH
611-07.73	18IN ENDWALL (MEDIAN DRAIN)	6.000	EACH
611-09.02	REWORK CATCHBASIN	1.000	EACH
611-09.03	CAPPING EXISTING CATCHBASIN	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	35.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	56.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	2.000	EACH
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	3.000	EACH
611-12.05	CATCH BASINS, TYPE 12, > 16' - 20' DEPTH	2.000	EACH
611-12.06	CATCH BASINS, TYPE 12, > 20' - 24' DEPTH	2.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	4.000	EACH
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	2.000	EACH
611-39.01	CATCH BASINS, TYPE 39, 0' - 4' DEPTH	15.000	EACH
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	2.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	3.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	100.000	L.F.
621-03.09	60" TEMPORARY DRAINAGE PIPE	265.000	L.F.
630-11.09	ABANDON EXISTING SEPTIC TANK	(1)	LS
701-01.01	CONCRETE SIDEWALK (4 ")	83,618.000	S.F.
701-02	CONCRETE DRIVEWAY	20,742.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,112.000	S.F.
702-01	CONCRETE CURB	21.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	1,344.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	3,536.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	725.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	23.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	905.000	EACH
706-01	GUARDRAIL REMOVED	551.000	L.F.
707-01.11	CHAIN LINK FENCE (6 FOOT)	550.000	L.F.
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	4.000	EACH
707-01.13	GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION) (14' WIDE)	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	14,210.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	396.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	2,613.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	6,307.000	TON

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
709-05.08	MACHINED RIP-RAP (CLASS B)	195.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	786.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	54,650.000	L.F.
710-05	LATERAL UNDERDRAIN	8,850.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	131.000	EACH
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	175.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1.000	L.F.
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	5,700.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	1.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	758.000	EACH
712-06	SIGNS (CONSTRUCTION)	11,000.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	55.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	132.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	28.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	4,841.000	LB.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	29.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	29.000	EACH
713-10.01	STEEL CANTILEVER SIGN STRUCTURE (SIGN NO.) (SIGN NO.)	3.000	EACH
713-11.01	"U" SECTION STEEL POSTS	295.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	9,397.000	LB.
713-11.21	P POST SLIP BASE	214.000	EACH
713-11.22	U POST SLIP BASE	12.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,221.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	732.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.04	CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT) (DESCRIPT)	4.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
716-01.11	RAISED PVT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	55.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	277.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	320.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	472.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	536.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	65.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,827.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	604.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1,922.000	L.M.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	10.000	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	11,000.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	905.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	25.536	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)	783.405	L.F.
716-13.01	SPRAY THERMO PVT MRKNG (60 mil) (4IN LINE)	7.020	L.M.
716-13.04	SPRAY THERMO PVT MRKNG (60 mil) (4IN DOTTED LINE)	148.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.08	SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED	2.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	2.000	EACH
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)	250.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	250.000	L.F.
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	15,484.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	75,000.000	S.Y.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	56.595	L.F.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	9,007.383	L.F.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	573.545	L.F.
790-98.04	REMOVE FIBER OPTIC CABLE	1.000	L.F.
797-11.51	REMOVE SEPTIC SYSTEM (SEE PLANS)	16.000	EACH
801-01	SEEDING (WITH MULCH)	1,550.000	UNIT
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	1,020.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1,950.000	UNIT
801-01.37	NATVE SEED MX ENCAPSULATION & CLEAR ZONE	243.103	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	1,019.161	UNIT
801-01.65	TEMPORARY MULCH	972.414	UNIT
801-02	SEEDING (WITHOUT MULCH)	777.931	UNIT
801-03	WATER (SEEDING & SODDING)	1,413.291	M.G.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	5.000	TON
802-11.44	ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)	12.000	EACH
802-13.60	SAMBUCUS CANADENSIS (ELDERBERRY SDLNG BARE ROOT)	25.000	EACH
803-01	SODDING (NEW SOD)	131,604.978	S.Y.
805-01.02	TURF REINFORCEMENT MAT (CLASS II)	420.128	S.Y.
805-01.03	TURF REINFORCEMENT MAT (CLASS III)	36,908.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	108,045.964	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
604-03.01	CLASS A CONCRETE (BRIDGES)	753.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	134,324.000	LB.
714-12.09	CONTROL CENTER (_____) (TRAFFIC CONTROLS BOX)	(1)	LS
730-01.08	SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED	2.000	EACH
790-01.05	POLE 30FT CLASS 6 WOOD	2.000	EACH
790-03.01	POLE 40FT CLASS 2 WOOD	1.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	38.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
790-04.03	POLE 45FT CLASS 3 WOOD	47.000	EACH
790-05.01	POLE 50FT CLASS 1 WOOD	2.000	EACH
790-05.02	POLE 50FT CLASS 2 WOOD	1.000	EACH
790-05.03	POLE 50FT CLASS 3 WOOD	22.000	EACH
790-05.05	POLE 50FT CLASS 1 METAL	2.000	EACH
790-05.08	POLE 50FT CLASS H2 METAL	18.000	EACH
790-06.03	POLE 55FT CLASS 3 WOOD	2.000	EACH
790-06.04	POLE 55FT CLASS 4 WOOD	4.000	EACH
790-06.08	POLE 55FT CLASS H2 METAL	1.000	EACH
790-20.01	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (35FT CLASS 5 METAL)	3.000	EACH
790-20.02	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (40FT CLASS 5 METAL)	1.000	EACH
790-20.03	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (40FT CLASS 4 STEEL)	5.000	EACH
790-20.04	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (50FT CLASS H4 STEEL)	1.000	EACH
790-20.05	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (50FT CLASS H2 STEEL)	64.000	EACH
790-20.06	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (50FT CLASS H3 STEEL)	11.000	EACH
790-20.07	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (50 FT EH9)	2.000	EACH
790-20.08	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (50FT CLASS H5 STEEL)	2.000	EACH
790-20.09	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (55FT CLASS H2 STEEL)	9.000	EACH
790-20.10	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (55FT CLASS H5 STEEL)	16.000	EACH
790-20.11	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (55FT CLASS H3 STEEL)	6.000	EACH
790-20.12	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (60FT CLASS H5 STEEL)	11.000	EACH
790-20.13	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (65FT CLASS H5 STEEL)	1.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
790-20.14	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (48 FT SELF SUPPORTING)	1.000	EACH
790-20.53	6 FT. DIA DRILLED PIER FOUNDATION	1.000	V.F.
790-22.02	1PH DBL PRIMARY SUPPORT 25KV	11.000	EACH
790-22.07	1PH DBL PTS ANGLE 25KV	6.000	EACH
790-22.10	1PH SUSPENSION ANGLE 25KV	5.000	EACH
790-22.11	1PH DDE ANGLE 25KV	4.000	EACH
790-22.12	1PH DEAD END MISC 25KV	1.000	EACH
790-22.13	1PH DEAD END 25KV	27.000	EACH
790-22.14	1PH DEAD END TAP 25KV	3.000	EACH
790-22.15	1PH DEAD END TAP W/ EXTENSION 25KV	47.000	EACH
790-22.16	1PH DDE TANGENT 25KV	40.000	EACH
790-22.18	1PH SGL DEAD END XARM 25KV	5.000	EACH
790-24.01	2PH CROSSARM SGL 25KV	1.000	EACH
790-24.08	2PH DEAD END CROSSARM 25KV	5.000	EACH
790-24.10	2PH DDE XARM 25KV	3.000	EACH
790-26.01	3PH CROSSARM 25KV	2.000	EACH
790-26.02	3PH CROSSARM DBL LRG COND 25KV	37.000	EACH
790-26.03	3PH CROSSARM SGL LRG COND 25KV	55.000	EACH
790-26.06	3PH CROSSARM SGL FBRGLS DBL PRIM SUP 25KV	4.000	EACH
790-26.12	3PH CROSSARM DBL SM ANGLE 25KV	1.000	EACH
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	3.000	EACH
790-26.26	3PH CROSSARM DEAD END 25KV	62.000	EACH
790-26.27	3PH CROSSARM DBL DDE 25KV	27.000	EACH
790-26.28	3PH DBL 10FT XARM DDE 25KV	1.000	EACH
790-28.02	DBL CKT LRG COND CONST 25KV	11.000	EACH
790-28.04	DBL CKT LRG COND SM ANGLE CONST 25KV	11.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	1.000	EACH
790-30.04	SECONDARY ASSEMBLIES MISC	1.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	144.000	L.F.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
790-30.07	SECONDARY CONDUCTOR 4 AL DUPLEX	1,094.000	L.F.
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	5,193.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	1,156.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	106.000	EACH
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	145.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	164.000	EACH
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	365.000	EACH
790-32.06	DOWN GUY - INSULATED	24.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	10.000	EACH
790-32.08	OH GUY - THROUGH BOLT TYPE HEAVY DUTY	2.000	EACH
790-32.23	GUY GUARD	540.000	EACH
790-33.17	ROCK ANCHOR EXPANDING TYPE	31.000	EACH
790-33.18	ROCK ANCHOR GUY BOLT TYPE	354.000	EACH
790-40.02	OH COND 2 7/1 ACSR SPARATE	386.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	78,420.000	L.F.
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	3,744.000	L.F.
790-40.42	OH COND 336.4 19 AAC TULIP	67,100.000	L.F.
790-40.49	OH COND 795 37 AAC ARBUTUS	51,573.000	L.F.
790-41.13	UG PRI COND 1/0 AL 25KV	1,520.000	L.F.
790-41.47	UG SEC COND 2/0 AL TPLX	150.000	L.F.
790-41.49	UG SEC COND 4/0 AL TPLX	445.000	L.F.
790-41.58	UG SEC COND 4/0 AL QPLX	331.000	L.F.
790-41.64	UG SEC COND SGL COND ____ _ (#6 CU)	1,806.000	L.F.
790-43.53	1PH PRIMARY RISER W/ 3IN CONDUIT	1.000	EACH
790-43.59	SECONDARY RISER (DESCRIPTION) (UM5)	16.000	EACH
790-43.60	PRIMARY RISER (DESCRIPTION) (3PH UC2/UC4)	3.000	EACH
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	34.000	EACH
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	44.000	EACH
790-47.02	2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	3.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
790-49.02	3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	1.000	EACH
790-52.03	10KVA 1PH OH XFORMER 7.2KV 120/240	14.000	EACH
790-52.04	15KVA 1PH OH XFORMER 7.2KV 120/240	42.000	EACH
790-52.06	25KVA 1PH OH XFORMER 7.2KV 120/240	18.000	EACH
790-52.08	25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE	3.000	EACH
790-52.11	50KVA 1PH OH XFORMER 7.2KV 120/240	9.000	EACH
790-59.03	CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV	1.000	EACH
790-59.04	HOOK STICK SWITH LINE TENSION-SNGL 25KV	3.000	EACH
790-60.02	1PH FUSE CUTOUT BRKT MOUNT 15KV	1.000	EACH
790-61.01	1PH FUSE CUTOUT XARM MOUNT 25KV	89.000	EACH
790-61.07	2 - 1PH SECTLR OR RECL W/ BYPASS SW 25KV	1.000	EACH
790-61.10	3PH SECTLR OR RECL W/ BYPASS SW 25KV	2.000	EACH
790-61.11	3PH SECTLR OR RECL W/ BYP SW ELECTC 25KV	1.000	EACH
790-62.11	3PH HYDR RECL 100A CONT 2000A INT 15KV	1.000	EACH
790-62.16	3PH ELECTR RECL 560ACONT 12000A INT 15KV	1.000	EACH
790-64.01	SEC MTG 1PH 120/240 VOLTS	3.000	EACH
790-64.10	SEC MTG 3PH 120/240 VOLTS (4 WIRE ?)	1.000	EACH
790-65.06	LIGHTNING ARRESTER POLE MTD 18 KV	80.000	EACH
790-65.15	3PH CAPACITOR ASSEMBLY 15KV	1.000	EACH
790-69.08	GROUND-GROUND ROD	224.000	EACH
790-69.09	GND-ASSY GND ROD WITH ALUMINUM	18.000	EACH
790-69.12	GROUND ASSEMBLY GROUND PLATE TYPE	8.000	EACH
790-69.21	1-SGL PHASE RECLOSER	1.000	EACH
790-69.32	ARM PIN	91.000	EACH
790-70.10	FLOOD LIGHT	18.000	EACH
790-98.01	REMOVE WIRE	213,664.000	L.F.
790-98.02	REMOVE POLES	277.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	1,378.000	EACH
791-03.01	<2IN HDPE GAS MAIN	3,040.000	L.F.
791-03.02	2IN HDPE GAS MAIN	12,944.000	L.F.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
791-03.04	4IN HDPE GAS MAIN	6,828.000	L.F.
791-03.06	8IN HDPE GAS MAIN	23,736.000	L.F.
791-04.01	HDD <2IN PE PIPE - UNCONSOLIDATED	210.000	L.F.
791-04.02	HDD 2IN PE PIPE - UNCONSOLIDATED	140.000	L.F.
791-04.04	HDD 4IN PE PIPE - UNCONSOLIDATED	140.000	L.F.
791-04.06	HDD 8IN PE PIPE - UNCONSOLIDATED	1.000	L.F.
791-04.10	HDD <2IN PE PIPE - ROCK	700.000	L.F.
791-04.11	HDD 2IN PE PIPE - ROCK	420.000	L.F.
791-04.13	HDD 4IN PE PIPE - ROCK	420.000	L.F.
791-04.15	HDD 8IN PE PIPE - ROCK	1.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	20.000	EACH
791-06.03	CONNECT TO 4IN EX. PE MAIN	2.000	EACH
791-06.05	CONNECT TO 8IN EX. PE MAIN	6.000	EACH
791-06.09	CONNECT TO __IN EX. PE MAIN (1)	2.000	EACH
791-06.30	CONNECT TO __IN EX. PE MAIN (3)	1.000	EACH
791-07.02	4IN PE GAS VALVE ASSEMBLY	8.000	EACH
791-07.04	8IN PE GAS VALVE ASSEMBLY	3.000	EACH
791-08.02	3/4IN SERVICE ASSEMBLY	55.000	EACH
791-10.01	RETIRE IN PLACE 3/4IN SERV CUT & PLUG	1.000	EACH
791-10.10	RETIRE GAS MAIN	(1)	LS
793-01.01	POLE 30FT CLASS 4 WOOD	9.000	EACH
793-01.07	POLE 35FT CLASS 4 WOOD	1.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	4.000	EACH
793-01.40	ANCHOR 3/4IN	208.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	220.000	EACH
793-02.90	GUY WIRE (DESCRIPTION) (16M OR 7/16IN)	16.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (3/8IN)	1.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (5/8IN)	6.000	EACH
793-02.93	OVERHEAD GUY WIRE (DESCRIPTION) (7/16" EHS STEEL)	962.000	L.F.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
793-03.01	25 PAIR GROUP AERIAL SPLICE	13,054.000	EACH
793-03.03	10M STRAND	77,476.000	L.F.
793-03.04	16M STRAND	42,204.000	L.F.
793-03.11	25 PAIR CABLE	3,156.000	L.F.
793-03.12	50 PAIR CABLE	5,248.000	L.F.
793-03.14	100 PAIR CABLE	3,438.000	L.F.
793-03.16	200 PAIRCABLE	12,638.000	L.F.
793-03.17	300 PAIR CABLE	8,286.000	L.F.
793-03.19	600 PAIR CABLE	35,198.000	L.F.
793-03.41	AERIAL CABLE (DESCRIPTION)	2,394.000	L.F.
793-04.01	RELASH/DELASH CABLE	900.000	L.F.
793-04.02	2 PAIR AERIAL DROP	12,950.000	L.F.
793-04.06	READY ACCESS CLOSURE	152.000	EACH
793-04.07	AERIAL SPLICE CLOSURE	17.000	EACH
793-04.08	TRANSFER AERIAL CABLE	7.000	EACH
793-04.25	HOT SPLICE EXISTING CABLES	11,374.000	EACH
793-06.02	POLE MOUNTED XBOX	1.000	EACH
793-07.02	24 FIBER(MATERIAL ONLY)	680.000	L.F.
793-07.05	96 FIBER(MATERIAL ONLY)	11,069.000	L.F.
793-07.07	144 FIBER(MATERIAL ONLY)	52,329.000	L.F.
793-07.16	12-96 FIBER(INSTALLATION ONLY)	11,699.000	L.F.
793-07.17	108-144 FIBER(INSTALLATION ONLY)	52,329.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	65.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	1,440.000	EACH
793-07.41	HOT SPLICE EXISTING FIBER CABLES	560.000	EACH
793-09.01	25 PAIR BURIED CABLE	500.000	L.F.
793-09.02	50 PAIR BURIED CABLE	200.000	L.F.
793-09.04	100 PAIR BURIED CABLE	500.000	L.F.
793-09.06	200 PAIR BURIED CABLE	740.000	L.F.
793-11.04	6IN PEDESTAL	1.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
793-11.06	8IN PEDESTAL	1.000	EACH
793-11.13	BURIED RISER GUARD	46.000	EACH
793-11.14	2 PAIR BURIED DROP	640.000	L.F.
793-11.15	5 PAIR BURIED DROP	3,550.000	L.F.
793-11.23	HANDHOLE 24INX36INX24IN	1.000	EACH
793-12.02	REARRANGEMENT EXISTING CABLE	50.000	EACH
793-12.05	200 PAIR UG CABLE	600.000	L.F.
793-12.06	300 PAIR UG CABLE	300.000	L.F.
793-12.08	600 PAIR UG CABLE	1,000.000	L.F.
793-13.22	3 DUCT FORMATION @ 36IN DEPTH	100.000	L.F.
793-13.32	6 DUCT FORMATION @ 36IN DEPTH	200.000	L.F.
793-15.01	TRANSFER CABLE ATTACHMENT	29.000	EACH
793-15.02	TRANSFER DROP ATTACHMENT	32.000	EACH
793-15.06	CARRIER SITE PREPARATION	1.000	EACH
793-15.07	PAD MOUNTED CARRIER	1.000	EACH
793-16.02	DIRECTIONAL BORE 2IN/FLEX SLEEVE	300.000	L.F.
793-98.01	REMOVE AERIAL CABLE AND WIRE	149,750.000	L.F.
793-98.02	REMOVE CROSSCONNECT CABINET	2.000	EACH
793-98.04	REMOVE POLES ALL SIZES	210.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	82.000	EACH
793-98.21	TRIM UTILITY RIGHT-OF-WAY	12,166.000	L.F.
795-02.01	2IN HDPE WATER LINE	210.000	L.F.
795-03.02	2IN PVC WATER LINE	600.000	L.F.
795-03.04	4IN PVC WATER LINE	4,300.000	L.F.
795-03.05	6IN PVC WATER LINE	35,250.000	L.F.
795-03.07	10IN PVC WATER LINE	29,190.000	L.F.
795-03.10	16IN PVC WATER LINE	320.000	L.F.
795-05.14	HDD __IN HDPE CASING PIPE-UNCON (2)	420.000	L.F.
795-05.61	BORE/JACK 8IN STEEL CASING PIPE-UNCON.	50.000	L.F.
795-05.62	BORE/JACK 10IN STEEL CASING PIPE-UNCON.	686.000	L.F.

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
795-05.65	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	650.000	L.F.
795-06.01	CONNECT TO 2IN WATER LINE	3.000	EACH
795-06.03	CONNECT TO 4IN WATER LINE	13.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	18.000	EACH
795-06.06	CONNECT TO 10IN WATER LINE	3.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	2.000	EACH
795-07.01	4IN X 4IN TAPPING SLEEVE AND VALVE	6.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	9.000	EACH
795-07.10	10IN X 10IN TAPPING SLEEVE AND VALVE	2.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	2.000	EACH
795-08.03	4IN GATE VALVE ASSEMBLY	7.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	56.000	EACH
795-08.06	10IN GATE VALVE ASSEMBLY	36.000	EACH
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY	145.000	EACH
795-09.03	1-1/2IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.04	2IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.06	4IN WATER SERVICE METER ASSEMBLY	2.000	EACH
795-09.07	6IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	26.000	EACH
795-09.19	3/4IN PVC SERVICE PIPE	2,570.000	L.F.
795-09.20	1IN PVC SERVICE PIPE	170.000	L.F.
795-09.28	3/4IN COPPER SERVICE PIPE	80.000	L.F.
795-11.01	BLOW-OFF ASSEMBLY	4.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	8.000	EACH
795-12.01	REMOVE FIRE HYDRANT	1.000	EACH
795-13.01	DI FITTINGS	4,000.000	LB.
795-13.05	CREEK CROSSING (DESCRIPTION) (#1)	(1)	LS
795-13.06	CREEK CROSSING (DESCRIPTION) (#2)	(1)	LS
795-13.07	CREEK CROSSING (DESCRIPTION) (#3)	(1)	LS
795-13.08	CREEK CROSSING (DESCRIPTION) (#4)	(1)	LS

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
795-13.09	CREEK CROSSING (DESCRIPTION) (#5)	(1)	LS
795-13.10	CREEK CROSSING (DESCRIPTION) (#6)	(1)	LS
795-13.11	CREEK CROSSING (DESCRIPTION) (#7)	(1)	LS
795-13.12	CREEK CROSSING (DESCRIPTION) (#8)	(1)	LS
795-13.13	CREEK CROSSING (DESCRIPTION) (#9)	(1)	LS
795-13.14	CREEK CROSSING (DESCRIPTION) (#10)	(1)	LS
795-13.15	CREEK CROSSING (DESCRIPTION) (#11)	(1)	LS
795-13.16	CREEK CROSSING (DESCRIPTION) (#12)	(1)	LS
795-13.17	CREEK CROSSING (DESCRIPTION) (#13)	(1)	LS
795-13.18	CREEK CROSSING (DESCRIPTION) (#14)	(1)	LS
795-13.19	CREEK CROSSING (DESCRIPTION) (#15)	(1)	LS
795-13.20	CREEK CROSSING (DESCRIPTION) (#16)	(1)	LS
795-14.08	RESTORE ASPHALT	865.000	S.Y.
795-14.09	RESTORE CONCRETE	65.000	S.Y.
795-14.10	RESTORE GRAVEL	1,475.000	S.Y.
795-15.24	10IN STEEL CASING PIPE OPEN CUT METHOD	1,486.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	600.000	L.F.
797-03.04	2IN PVC FORCE MAIN	610.000	L.F.
797-03.06	4IN PVC FORCE MAIN	14,450.000	L.F.
797-06.60	BORE/JACK 8IN STEEL CASING PIPE-UNCON.	260.000	L.F.
797-06.62	BORE/JACK 12IN STEEL CASING PIPE-UNCON.	620.000	L.F.
797-06.71	BORE/JACK __IN STEEL CASING PIPE-UNCON. (4)	160.000	L.F.
797-06.87	OPEN CUT 8IN STEEL CASING PIPE	300.000	L.F.
797-06.89	OPEN CUT 12IN STEEL CASING PIPE	1,200.000	L.F.
797-06.97	OPEN CUT __IN STEEL CASING PIPE (4)	210.000	L.F.
797-08.01	DI FITTINGS	2,500.000	LB.
797-09.04	2IN PVC BALL VALVE	1.000	EACH
797-09.06	4IN PLUG VALVE ASSEMBLY	20.000	EACH
797-09.26	2IN AIR/VAC VALVE ASSEMBLY	14.000	EACH
797-10.05	CONNECT 4IN LATERAL TO SEWER LINE	6.000	EACH

Contract ID CNV009 - CUMBERLAND

Item No.	Description	Quantity	Units
797-10.14	CONNECT TO 2IN FORCE MAIN	1.000	EACH
797-10.16	CONNECT TO 4IN FORCE MAIN	13.000	EACH
797-11.40	RESTORE ASPHALT	775.000	S.Y.
797-11.42	RESTORE GRAVEL	532.000	S.Y.
797-11.47	STREAM CROSSING (#) (#1)	(1)	LS
797-11.48	STREAM CROSSING (#) (#2)	(1)	LS
203-06	WATER	18,430.000	M.G.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	342,239.000	TON
203-06	WATER	16,820.000	M.G.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	251,945.000	TON
309-01.01	MINERAL AGGREGATE (A-CBC)	52,375.000	TON
309-01.02	PORTLAND CEMENT (A-CBC)	2,448.000	TON
309-02	BITUMINOUS MATERIAL (A-CBC)	181.000	TON

() Item will be bid as lump sum.

Contract ID CNV045 - DAVIDSON

Contract ID: CNV045

Letting Date: February 05, 2021 10:00 AM

Projects: 19038-3210-94
19038-8210-14

STP/HSIP-24(82)
STP/HSIP-24(82)

Counties: DAVIDSON

District:

DBE Goal Percent: 5.50

Description: The resurfacing on U.S. 70 (S.R. 24) from U.S. 70S (S.R. 1) (L.M. 0.00) to S.R. 251 (Old Hickory Boulevard) (L.M. 3.70).

Contract Time: CD - 50

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	980.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	150.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	34.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,149.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	14.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,224.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	260.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	20.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	220.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	200.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH

Contract ID CNV045 - DAVIDSON

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV052 - DECATUR

Contract ID: CNV052

Letting Date: February 05, 2021 10:00 AM

Projects: 20001-8127-44

NH-I-40-2(338)

Counties: DECATUR

District:

DBE Goal Percent: 3.00

Description: The resurfacing on I-40 from the Henderson County line (L.M. 0.00) to the Benton County line (L.M. 5.68).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,000.000	S.Y.
203-06	WATER	28.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.720	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	3,683.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	345.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	113.000	TON
403-02.01	TRACKLESS TACK COAT	190.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	200.000	TON
411-03.14	ACS MIX(PG76-22) THIN LIFT D ASPHALT	8,573.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	12,213.000	TON
411-03.24	ACS MIX(PG64-22) THIN LIFT E ASPHALT	3,048.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	22.720	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	23,880.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	24.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	14.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	24.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	407.000	EACH

Contract ID CNV052 - DECATUR

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	64.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	717.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,016.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	2.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	892.000	HOURL
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	760.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	748.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	13.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	53.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	120.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	51.970	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.560	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	642.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	900.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	1.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	20.000	L.F.
730-14.02	SAW SLOT	400.000	L.F.
730-14.03	LOOP WIRE	1,500.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV047 - DEKALB & PUTNAM

Contract ID: CNV047

Letting Date: February 05, 2021 10:00 AM

Projects: 21004-3262-94
 21004-8262-14
 71007-3225-94
 71007-8225-14

STP/HSIP-56(96)
 STP/HSIP-56(96)
 STP/HSIP-56(93)
 STP/HSIP-56(93)

Counties: DEKALB, PUTNAM

District:

DBE Goal Percent: 4.00

Description: The resurfacing (microsurfacing) on S.R. 56 from north of East Church Street (L.M. 8.12) in DeKalb County to I-40 (L.M. 0.56) in Putnam County.

Contract Time: CD - 55

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	26.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	122,090.000	S.Y.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	239.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,996.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	9,021.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,046.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	10.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (RR XING AT INTERSECTION SYMBOL SIGN AND SUPPORT)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,213.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,213.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	56.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	716.000	L.F.

Contract ID CNV047 - DEKALB & PUTNAM

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	72.000	L.F.
716-05.10	PAINTED PAVEMENT MARKING (RXR)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	27.100	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	56.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	72.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (RXR)	2.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	27.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	51.300	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV013 - DYER

Contract ID: CNV013

Letting Date: February 05, 2021 10:00 AM

Projects: 23102-3218-94
23102-8218-14

STP/HSIP-181(16)
STP/HSIP-181(16)

Counties: DYER

District:

DBE Goal Percent:

Description: The resurfacing with double bituminous surface treatment (DBST) on S.R. 181 from the Lauderdale County line (L.M. 0.00) to S.R. 104 (L.M. 11.48).

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.960	L.M.
404-01.01	BITUMINOUS MATERIAL (DBST)	975.000	TON
404-01.02	MINERAL AGGREGATE (DBST)	7,260.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,824.000	S.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	25.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	26.260	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	26.260	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV040 - FAYETTE , LAUDERDALE, ETC.

Contract ID: CNV040

Letting Date: February 05, 2021 10:00 AM

Projects: 98400-4177-04

NA

Counties: FAYETTE, LAUDERDALE, SHELBY, TIPTON

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	3,292.000	L.M.
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	15,500.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	25.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV062 - FRANKLIN

Contract ID: CNV062

Letting Date: February 05, 2021 10:00 AM

Projects: 26002-3242-94
26005-4231-04

PHSIP/NH-SIP-15(185)
NA

Counties: FRANKLIN

District:

DBE Goal Percent: 12.00

Description: The grading, drainage, construction of a retaining wall, signals and paving on U.S. 41A (S.R. 15) at University Avenue (L.M. 27.88), and the construction of a small drainage structure on S.R. 50 (L.M. 7.6).

Contract Time: DT - 5/31/2022

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (36" PL PIPE ,STA.4008+80.00)	189.000	L.F.
202-01.14	REMOVAL OF PIPE (SIZE, STA.) (24" PL PIPE, STA.4008+80.00)	61.000	L.F.
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (CB & MH)	(1)	LS
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (PIPES)	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	725.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	10,165.000	C.Y.
203-02.02	BORROW EXCAVATION (GRADED SOLID ROCK)	366.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	2,830.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	822.000	C.Y.
203-06	WATER	29.000	M.G.
204-08	FOUNDATION FILL MATERIAL	29.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	18.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.320	L.M.
209-03.20	FILTER SOCK (8 INCH)	80.000	L.F.

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
209-05	SEDIMENT REMOVAL	131.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	3,906.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	10,933.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	6.000	EACH
209-09.01	SANDBAGS	50.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	12.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	21.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	3.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	250.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,012.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	645.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	51.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	107.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	128.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	30.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	31.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	10.500	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	5.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	7.000	TON
407-02.14	ASPHALT PAVEMENT REPAIR	25.000	S.Y.
407-20.05	SAW CUTTING ASPHALT PAVEMENT	90.000	L.F.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	156.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	229.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	775.000	TON

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.710	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	0.100	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	13,423.000	S.Y.
604-01.20	BOX TUBE SAFETY RAIL	496.000	L.F.
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	162.450	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	30,738.000	LB.
604-07.01	RETAINING WALL (DESCRIPTION) (STA. 108+40.00 TO 109+37.69 LT)	289.000	S.F.
607-03.30	18" PIPE CULVERT	2,060.000	L.F.
607-05.30	24" PIPE CULVERT	162.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	34.000	L.F.
611-02.10	JUNCTION BOX, TYPE 1	1.000	EACH
611-05.01	TRENCH DRAINS	96.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	90.000	LB.
611-09.03	CAPPING EXISTING CATCHBASIN	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	21.000	EACH
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	2.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
621-03.11	72" TEMPORARY DRAINAGE PIPE	180.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	22,896.000	S.F.
701-02	CONCRETE DRIVEWAY	443.000	S.F.
701-02.03	CONCRETE CURB RAMP	2,335.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	279.000	C.Y.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	125.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	315.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,419.000	L.F.
707-11.01	PEDESTRIAN CONSTRUCTION BARRIER FENCE	6,072.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	19.000	EACH
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)	25.000	C.Y.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	310.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	104.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	2,800.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	57.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	650.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	111.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	17.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	15.000	EACH
712-06	SIGNS (CONSTRUCTION)	446.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	58.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.07	PORTABLE SPEED MONITOR UNIT	2.000	EACH
713-02.04	DELINEATOR (MILE MARKER) & STEEL POST	2.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	78.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	8,420.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	228.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	40.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	50.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.35	METAL BARRICADE (TYPE III)	2.000	EACH

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	148.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	57.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	22.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	160.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	376.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	41.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	178.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	80.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	11.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	160.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	6,680.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	254.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.850	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	7,043.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	3,375.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	631.000	S.Y.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.450	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	358.000	L.F.
717-01	MOBILIZATION	(1)	LS
725-20.42	PULL BOX (TYPE B)	4.000	EACH
730-02.01	SIGNAL HEAD ASSEMBLY (110)	4.000	EACH

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,000.000	L.F.
730-12.01	CONDUIT 1" DIAMETER (PVC)	60.000	L.F.
730-12.08	CONDUIT 2" DIAMETER (RGS)	250.000	L.F.
730-15.30	CABINET (FOUR PHASE POLE MOUNTED)	1.000	EACH
730-16.14	CONTROLLER (DESCRIPTION) (PEDESTRIAN FLASHING BEACON)	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	2.000	EACH
730-24.01	FOUNDATION (SIGNAL SUPPORT)	2.000	EACH
730-24.07	FOUNDATION (PEDESTRIAN POLE, _____) (PEDESTRIAN POLE, 5')	1.000	EACH
730-26.02	PEDESTRIAN PUSHBUTTON WITH 12" SIGN	2.000	EACH
730-26.06	PEDESTRIAN PUSHBUTTON POST	1.000	EACH
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,323.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	280.000	L.F.
801-02	SEEDING (WITHOUT MULCH)	19.000	UNIT
801-03	WATER (SEEDING & SODDING)	109.000	M.G.
802-13.04	CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)	4.000	EACH
802-13.33	RHUS COPALLINUM (WINGED SUMAC 2-5 FT CNTNR GRWN)	4.000	EACH
802-13.51	ALNUS SERRULATA (HAZEL ALDER SDLNG BARE ROOT)	4.000	EACH
802-13.54	CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)	3.000	EACH
803-01	SODDING (NEW SOD)	9,551.000	S.Y.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	890.000	S.Y.
795-03.05	6IN PVC WATER LINE	213.000	L.F.
795-05.65	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	131.000	L.F.
795-06.04	CONNECT TO 6IN WATER LINE	3.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	6.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	1.000	EACH

Contract ID CNV062 - FRANKLIN

Item No.	Description	Quantity	Units
795-09.10	SAMPLE TAP	2.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	195.000	L.F.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	64.000	L.F.
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	40.000	L.F.
797-05.56	10IN PVC GRAVITY SEWER 6FT-12FT DEPTH	114.000	L.F.
797-05.57	10IN PVC GRAVITY SEWER 12FT-18FT DEPTH	241.000	L.F.
797-06.66	BORE/JACK 20IN STEEL CASING PIPE-UNCON.	52.000	L.F.
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	1.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	1.000	EACH
797-07.06	48IN MANHOLE 12FT-14FT DEPTH	1.000	EACH
797-07.07	48IN MANHOLE 14FT-16FT DEPTH	1.000	EACH
797-07.62	MANHOLE MODIFICATION	1.000	EACH
797-07.80	REMOVE SEWER MANHOLE	2.000	EACH
797-08.04	4IN PVC PIPE FOR SERVICE LATERAL	40.000	L.F.
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	40.000	L.F.
797-08.07	4IN CLEAN OUT ASSEMBLY	1.000	EACH
797-08.08	6IN CLEAN OUT ASSEMBLY	1.000	EACH
797-10.03	CONNECT 10-18IN SEWER TO EXIST. MANHOLE	1.000	EACH
797-10.05	CONNECT 4IN LATERAL TO SEWER LINE	1.000	EACH
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE	1.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	2.000	EACH
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	415.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV063 - GRAINGER

Contract ID: CNV063

Letting Date: February 05, 2021 10:00 AM

Projects: 29945-3473-94

HSIP-2900(19)

Counties: GRAINGER

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	2.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	50.000	L.F.
706-01	GUARDRAIL REMOVED	50.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	95.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	336.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	936.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,179.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	375.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	347.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	26.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	32.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	44.500	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	800.000	L.F.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	800.000	L.F.
717-01	MOBILIZATION	(1)	LS
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	10,300.000	S.Y.

Contract ID CNV063 - GRAINGER

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNV051 - GREENE

Contract ID: CNV051

Letting Date: February 05, 2021 10:00 AM

Projects: 30006-3230-94
30946-3485-94

HSIP-70(26)
HSIP-3000(57)

Counties: GREENE

District:

DBE Goal Percent: 4.00

Description: The miscellaneous safety improvements on S.R. 70 from the Nolichucky River Bridge (L.M. 8.63) to U.S. 321 (S.R. 35) (L.M. 15.06) and on Debusk Road from U.S. 321 (S.R. 35) to S.R. 70 (including HFST).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,690.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	115.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
706-01	GUARDRAIL REMOVED	215.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	47.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	480.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	943.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,075.000	LB.
713-11.21	P POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	158.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	706.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	96.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	36.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	902.000	L.F.

Contract ID CNV051 - GREENE

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	150.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	8.000	S.Y.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	4.500	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	23.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	1,270.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-26.08	FLASHING WARNING BEACON (DESCRIPTION) (AMBER)	2.000	EACH
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	650.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV017 - GREENE

Contract ID: CNV017

Letting Date: February 05, 2021 10:00 AM

Projects: 30002-4255-04

NA

Counties: GREENE

District:

DBE Goal Percent:

Description: The repair of the bridges on U.S. 11E (S.R. 34) over Lick Creek (L.M. 5.69).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	199.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,214.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	117.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,756.000	S.Y.
602-10.60	BEARING DEVICE (DESCRIPTION) (ELASTOMERIC)	16.000	EACH
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	2,420.000	S.Y.
604-10.05	CONCRETE	53.000	S.F.
604-10.11	CONCRETE SLAB REPAIRS	4.000	S.Y.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.17	NON-PENETRATING CONCRETE SEAL	60.000	S.Y.
604-10.24	JACKING CONCRETE SPANS	(1)	LS
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	20.000	S.Y.
604-10.46	EXPANSION JOINT REPAIRS (TYPE G)	176.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	680.000	S.Y.
604-10.54	CONCRETE REPAIRS	53.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	2.000	C.Y.
604-10.58	EPOXY INJECTION (INJECTION)	46.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	703.000	L.F.

Contract ID CNV017 - GREENE

Item No.	Description	Quantity	Units
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,600.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	260.000	EACH
712-04.10	TEMPORARY FLEXIBLE TUBULAR DELINEATOR	70.000	EACH
712-06	SIGNS (CONSTRUCTION)	452.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	720.000	HOURL
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	18,180.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	46.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV018 - HAMBLEN

Contract ID: CNV018

Letting Date: February 05, 2021 10:00 AM

Projects: 32004-3234-94
32004-8234-14

NH/HSIP-34(124)
NH/HSIP-34(124)

Counties: HAMBLEN

District:

DBE Goal Percent: 5.50

Description: The resurfacing on U.S. 11E (S.R. 34) from the Jefferson County line (L.M. 0.00) to near Walters Drive (L.M. 7.09).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	24.900	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,845.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,831.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	3,032.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	175.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	5,884.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	31.600	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	19,671.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	9.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,081.000	TON
701-01.02	CONCRETE SIDEWALK (6 ")	602.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,739.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	311.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	156.000	EACH

Contract ID CNV018 - HAMBLEN

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,710.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	201.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	349.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,197.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,746.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,500.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	2,248.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	163.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	2,684.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	133,901.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	17.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	19.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	20.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,200.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	1,300.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	20.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	35.000	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNV018 - HAMBLEN

Item No.	Description	Quantity	Units
730-14.02	SAW SLOT	3,000.000	L.F.
730-14.03	LOOP WIRE	6,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV054 - HAMILTON

Contract ID: CNV054

Letting Date: February 05, 2021 10:00 AM

Projects: 33075-3225-94
 33075-4226-04
 33075-8225-14

STP/HSIP-321(7)
 NA
 STP/HSIP-321(7)

Counties: HAMILTON

District:

DBE Goal Percent: 9.00

Description: The resurfacing on S.R. 321 from north of S.R. 317 (L.M. 5.58) to near U.S. 11 (U.S. 64, S.R. 2) (L.M. 7.08), including bridge expansion joint repair.

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	27.200	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	45.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	282.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	18.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	2,989.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,868.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	100.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	233.000	S.F.
701-03	CONCRETE MEDIAN PAVEMENT	20.000	C.Y.
702-01	CONCRETE CURB	2.500	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	12.600	C.Y.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	713.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNV054 - HAMILTON

Item No.	Description	Quantity	Units
713-02.14	FLEXIBLE DELINEATOR (WHITE)	18.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	125.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	33.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	25.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	150.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	40.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	150.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	100.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	70.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV053 - HAMILTON

Contract ID: CNV053

Letting Date: February 05, 2021 10:00 AM

Projects: 33150-4235-04

NA

Counties: HAMILTON

District:

DBE Goal Percent:

Description: The repair of the bridges on S.R. 319 (Amnicola Highway) over S.R. 153 (L.M. 0.00).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NOS. 33SR0580019 & 33SR0580020)	(1)	LS
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	30.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	142.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,134.000	S.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	91,210.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	6.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	1,708.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	180.000	S.Y.
604-03.32	CLASS DS CONCRETE	252.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,022.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	2,380.000	S.Y.
604-04.41	THREE STAR STATE EMBLEM	4.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,296.000	S.Y.
604-10.02	CONCRETE REPAIRS	12.000	C.Y.
604-10.05	CONCRETE	192.000	S.F.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	60.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	100.000	S.Y.

Contract ID CNV053 - HAMILTON

Item No.	Description	Quantity	Units
604-10.51	SCARIFYING	1,142.000	S.Y.
604-10.54	CONCRETE REPAIRS	192.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	7.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	134.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	902.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	4.000	EACH
706-01	GUARDRAIL REMOVED	413.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,766.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	614.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	88.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	622.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,354.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	8.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	5,215.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	150.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	150.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.600	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	9,176.000	L.F.
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH

Contract ID CNV053 - HAMILTON

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.570	L.M.
717-01	MOBILIZATION	(1)	LS
725-10.85	CONDUIT & PULL BOX NETWORK	(1)	LS
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	500.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV019 - HAMILTON

Contract ID: CNV019

Letting Date: February 05, 2021 10:00 AM

Projects: 33156-4220-04

NA

Counties: HAMILTON

District:

DBE Goal Percent:

Description: The repair of two corrugated metal pipe culverts on S.R. 111 at L.M. 1.73 and L.M. 2.43.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
209-09.01	SANDBAGS	75.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	100.000	S.Y.
607-25.01	SAPL TYPE 1 GROUT (PIPE/CULVERT REPAIR)	100.000	C.F.
607-25.02	SPRAY APPLIED PIPE LINER (SAPL)	460.000	C.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-01.02	LANE CLOSURE	10.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV020 - HAYWOOD

Contract ID: CNV020

Letting Date: February 05, 2021 10:00 AM

Projects: 38003-4131-04

NA

Counties: HAYWOOD

District:

DBE Goal Percent:

Description: The repair of the bridges on U.S. 70 (S.R. 1) over I-40 (L.M. 26.89).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	400.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	100.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.500	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,500.000	S.Y.
604-03.01	CLASS A CONCRETE (BRIDGES)	30.000	C.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	4,050.000	S.Y.
604-10.05	CONCRETE	750.000	S.F.
604-10.42	CONCRETE REPAIRS	84.000	C.F.
604-10.44	EXPANSION JOINT REPAIRS	208.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	254.000	S.Y.
604-10.54	CONCRETE REPAIRS	750.000	S.F.
604-10.83	COMPOSITE FIBER ENCASEMENT	11,240.000	S.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,540.000	S.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	244.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.000	EACH
709-05.08	MACHINED RIP-RAP (CLASS B)	101.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	3,080.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	416.000	EACH

Contract ID CNV020 - HAYWOOD

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,426.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	200.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	16.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS
719-01.08	CLEAN DRAIN	1.000	EACH
801-03	WATER (SEEDING & SODDING)	12.000	M.G.
803-01	SODDING (NEW SOD)	1,200.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV055 - HICKMAN & HUMPHREYS

Contract ID: CNV055

Letting Date: February 05, 2021 10:00 AM

Projects: 41001-8155-44
43002-8110-44

NH-I-40-3(170)
NH-I-40-3(170)

Counties: HICKMAN, HUMPHREYS

District:

DBE Goal Percent: 6.50

Description: The resurfacing on I-40 from near S.R. 230 (L.M. 0.00) to the Hickman County line (L.M. 8.03).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	31.920	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,250.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,013.000	TON
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	15,283.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	273.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	19,779.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	31.920	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	23,611.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,168.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH

Contract ID CNV055 - HICKMAN & HUMPHREYS

Item No.	Description	Quantity	Units
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,250.000	HOUR
713-02.14	FLEXIBLE DELINEATOR (WHITE)	6.000	EACH
713-16.02	TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)	1.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,022.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,022.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	72.600	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.130	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	36.300	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,500.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV069 - JEFFERSON

Contract ID: CNV069

Letting Date: February 05, 2021 10:00 AM

Projects: 45028-4212-04

STP-363(3)

Counties: JEFFERSON

District:

DBE Goal Percent: 5.00

Description: The slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.27.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	11,190.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	21,130.000	TON
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-05	SEDIMENT REMOVAL	21.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	160.000	L.F.
209-08.07	ROCK CHECK DAM	5.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	401.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	990.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	60.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	39.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	88.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	980.000	S.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	115.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	25.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH

Contract ID CNV069 - JEFFERSON

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	140.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	6.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	60.000	L.F.
712-06	SIGNS (CONSTRUCTION)	691.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	44.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	7.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	7.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,178.000	L.F.
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	14.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	14.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.000	M.G.
805-01.03	TURF REINFORCEMENT MAT (CLASS III)	1,394.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV022 - KNOX

Contract ID: CNV022

Letting Date: February 05, 2021 10:00 AM

Projects: 47023-3275-94
47023-8275-14

STP-NH/HSIP-62(55)
STP-NH/HSIP-62(55)

Counties: KNOX

District:

DBE Goal Percent: 9.00

Description: The resurfacing on S.R. 62 from near Copper Kettle Street (L.M. 12.87) to near Texas Avenue (L.M. 13.89).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	592.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	29.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,943.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,793.000	TON
701-02.01	CONCRETE CURB RAMP (RETROFIT)	7,850.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	92.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	46.000	EACH
712-06	SIGNS (CONSTRUCTION)	320.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	545.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	34.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	579.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	121.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	25.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	150.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	12.000	EACH

Contract ID CNV022 - KNOX

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	12,500.000	L.F.
730-14.03	LOOP WIRE	25,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV056 - KNOX

Contract ID: CNV056

Letting Date: February 05, 2021 10:00 AM

Projects: 47956-3227-94

STP-SIP/M-1(353)

Counties: KNOX

District:

DBE Goal Percent: 10.00

Description: The grading, drainage, signals and paving on U.S. 11 (U.S. 70, S.R. 1) at the intersection of North Watt Road and South Watt Road in Farragut (L.M. 0.20).

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,439.000	C.Y.
203-06	WATER	21.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	30.000	C.Y.
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	182.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	50.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	12.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	8.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	472.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	11.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	78.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	77.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	77.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	51.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON

Contract ID CNV056 - KNOX

Item No.	Description	Quantity	Units
402-02	AGGREGATE FOR COVER MATERIAL (PC)	3.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	59.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	636.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	9,113.000	S.Y.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	361.000	L.F.
610-11.05	PLASTIC PIPE DRAINS (12")	5.000	L.F.
611-01.01	MANHOLES, 0' - 4' DEPTH	1.000	EACH
611-01.21	REWORK MANHOLE	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	2.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	124.000	LB.
611-09.03	CAPPING EXISTING CATCHBASIN	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	3.000	EACH
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	1.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	5,589.000	S.F.
701-02	CONCRETE DRIVEWAY	488.000	S.F.
701-02.03	CONCRETE CURB RAMP	869.000	S.F.
702-01	CONCRETE CURB	17.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	84.000	C.Y.
703-02	CEMENT CONCRETE DITCH PAVING (REINFORCED)	4.000	C.Y.
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	235.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	47.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	13.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	686.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	200.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	70.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	9.000	EACH

Contract ID CNV056 - KNOX

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	208.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	26.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	4.000	S.F.
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	253.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.000	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	1.000	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A 4F WITH BACKPLATE)	4.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	13.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	700.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,400.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,900.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	800.000	L.F.
730-12.16	CONDUIT (DESCRIPTION) (2" DIAMETER PVC SCHEDULE 80)	900.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR - STOP LINE)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR - ADVANCE)	2.000	EACH

Contract ID CNV056 - KNOX

Item No.	Description	Quantity	Units
730-13.10	VEHICLE DETECTOR (DESCRIPTION) (EMERGENCY PREMPTION)	4.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (10 FEET PEDESTRIAN)	8.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 60 FEET)	2.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 45 FEET)	1.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 50 FEET)	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	8.000	EACH
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	190.000	S.Y.
801-01	SEEDING (WITH MULCH)	3.000	UNIT
801-03	WATER (SEEDING & SODDING)	18.000	M.G.
803-01	SODDING (NEW SOD)	1,760.000	S.Y.
791-02.02	2IN MDPE GAS MAIN	40.000	L.F.
791-02.06	8IN MDPE GAS MAIN	1,050.000	L.F.
791-02.27	<=2 IN PE TEMP. BY-PASS FOR TIE-IN	(1)	LS
791-04.04	HDD 4IN PE PIPE - UNCONSOLIDATED	60.000	L.F.
791-04.07	HDD 12IN PE PIPE - UNCONSOLIDATED	75.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	1.000	EACH
791-06.04	CONNECT TO 6IN EX. PE MAIN	1.000	EACH
791-06.05	CONNECT TO 8IN EX. PE MAIN	3.000	EACH
791-06.34	CONNECT TO 8IN EX. STL MAIN W/ STOPPLE	1.000	EACH
791-07.04	8IN PE GAS VALVE ASSEMBLY	3.000	EACH
791-08.03	1IN SERVICE ASSEMBLY	4.000	EACH
791-08.33	1IN HDPE SERVICE PIPE	100.000	L.F.
791-08.41	GAS MAIN REMOVAL	1,420.000	L.F.
791-09.05	RESTORE ASPHALT	100.000	S.Y.

Contract ID CNV056 - KNOX

Item No.	Description	Quantity	Units
791-09.06	RESTORE CONCRETE	10.000	S.Y.
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG	2.000	EACH
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG	1.000	EACH
791-10.07	RETIRE IN PLACE 8IN SERV CUT & PLUG	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNV021 - KNOX

Contract ID: CNV021

Letting Date: February 05, 2021 10:00 AM

Projects: 47100-4119-04

NA

Counties: KNOX

District:

DBE Goal Percent:

Description: The repair of the bridge on I-40 over Campbell Station Road (L.M. 3.98).

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
604-10.05	CONCRETE	8.000	S.F.
604-10.42	CONCRETE REPAIRS	3.000	C.F.
604-10.54	CONCRETE REPAIRS	8.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	55.000	EACH
712-06	SIGNS (CONSTRUCTION)	129.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	10.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	420.000	L.F.
712-09.09	REMOVABLE PAVEMENT MARKING (4" line)	320.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV023 - LAUDERDALE

Contract ID: CNV023

Letting Date: February 05, 2021 10:00 AM

Projects: 49008-3254-94
 49008-8254-14
 49126-3210-94
 49126-8210-14

STP/HSIP-88(21)
 STP/HSIP-88(21)
 STP/HSIP-181(18)
 STP/HSIP-181(18)

Counties: LAUDERDALE

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 88 from Dee Webb Road (L.M. 0.00) to Key Corner Road (L.M. 9.36) and on S.R. 181 from S.R. 88 (L.M. 0.00) to the Dyer County line (L.M. 0.44).

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	434.000	S.Y.
203-06	WATER	13.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.420	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	1,620.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	200.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	8.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	42.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	11,307.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.700	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	13.620	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	20,838.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNV023 - LAUDERDALE

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,194.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	623.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	80.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.430	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.240	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV048 - LINCOLN

Contract ID: CNV048

Letting Date: February 05, 2021 10:00 AM

Projects: 52008-8220-14

STP-110(6)

Counties: LINCOLN

District:

DBE Goal Percent: 4.50

Description: The resurfacing on S.R. 110 from S.R. 274 (L.M. 8.61) to near Camargo Road (L.M. 16.00).

Contract Time: CD - 50

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,223.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	918.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,436.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	40.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,576.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	11.800	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	8,118.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,382.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (TYPE 3 OBJECT MARKER; MUTCD OM-3)	52.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	495.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	495.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	440.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH

Contract ID CNV048 - LINCOLN

Item No.	Description	Quantity	Units
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	563.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.900	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV058 - LOUDON

Contract ID: CNV058

Letting Date: February 05, 2021 10:00 AM

Projects: 53005-3215-94
53005-8215-14

NH/HSIP-33(134)
NH/HSIP-33(134)

Counties: LOUDON

District:

DBE Goal Percent: 6.00

Description: The resurfacing on U.S. 411 (S.R. 33) from the Monroe County line (L.M. 0.00) to the Blount County line (L.M. 4.07).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,078.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,258.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	64.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	11,292.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	3.200	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	18,972.000	S.Y.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	10.000	EACH
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	131.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	66.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,221.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	577.000	EACH

Contract ID CNV058 - LOUDON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	534.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	22.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	300.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	28.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.000	L.M.
716-09.03	WET REFLECTIVE PAVEMENT MARKING(6" LINE)	0.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV024 - LOUDON

Contract ID: CNV024

Letting Date: February 05, 2021 10:00 AM

Projects: 53002-4164-04
53002-8164-44

NH-I-75-2(44)
NH-I-75-2(44)

Counties: LOUDON

District:

DBE Goal Percent: 5.00

Description: The resurfacing on I-75 from near the bridge over Hotchkiss Valley Road (L.M. 12.92) to I-40 (L.M. 18.31), including bridge deck repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,951.000	S.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	102.000	TON
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	14,746.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	180.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	289.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	11,286.000	TON
411-03.28	ACS MIX (PG76-22) OGFC GRADING E SHOULDER	4,867.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	22.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	14,272.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	56,920.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	330.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	165.000	EACH

Contract ID CNV024 - LOUDON

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	3,156.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	3.000	EACH
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	7.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	350.000	HOUR
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	11,976.000	L.F.
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	136.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	792.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	792.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,121.000	L.F.
716-03.09	PLASTIC WORD PAVEMENT MARKING (EAST)	8.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING (WEST)	8.000	EACH
716-03.11	PLASTIC WORD PAVEMENT MARKING (NORTH)	4.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	11.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	49.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	18.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,322.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	3,180.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	130.000	L.F.
717-01	MOBILIZATION	(1)	LS
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C	313.000	TON

Contract ID CNV024 - LOUDON

Item No.	Description	Quantity	Units
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	280.000	S.Y.
617-01	BRIDGE DECK SEALANT	2,817.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV026 - MAURY

Contract ID: CNV026

Letting Date: February 05, 2021 10:00 AM

Projects: 60008-3240-94
60008-4240-04

HSIP-50(77)
HSIP-50(77)

Counties: MAURY

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 50 from near Seavy Hight Road (L.M. 24.00) to the Marshall County line (L.M. 28.33).

Contract Time: CD - 50

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,129.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	50.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,528.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,356.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,338.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	350.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	8.000	EACH

Contract ID CNV026 - MAURY

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	358.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	80.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	60.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	320.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.100	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	20.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV027 - MAURY

Contract ID: CNV027

Letting Date: February 05, 2021 10:00 AM

Projects: 60100-4210-04
60100-4211-04

N/A
NA

Counties: MAURY

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 396 (Saturn Parkway) from U.S. 31 (S.R. 6) (L.M. 0.00) to near I-65 (L.M. 4.11), including bridge deck repair.

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.000	L.M.
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	531.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	93.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	14,101.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	14,089.000	TON
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	3,325.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	102.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	26.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,774.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	6.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,250.000	HOUR
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH

Contract ID CNV027 - MAURY

Item No.	Description	Quantity	Units
713-16.20	SIGNS (DESCRIPTION) (W3-1, STOP AHEAD, 48"x 48")	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R5-1, DO NOT ENTER, 48"x 48")	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,247.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,247.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	3,142.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	5.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	3.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	10,201.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.000	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	7.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	10,201.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,160.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	500.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	1,825.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	4.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	40.000	L.F.
730-14.02	SAW SLOT	900.000	L.F.
730-14.03	LOOP WIRE	2,700.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	129.000	L.F.

Contract ID CNV027 - MAURY

Item No.	Description	Quantity	Units
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	65.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,804.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV025 - MCMINN

Contract ID: CNV025

Letting Date: February 05, 2021 10:00 AM

Projects: 54002-3249-94
54002-8249-14

STP/HSIP-2(280)
STP/HSIP-2(280)

Counties: MCMINN

District:

DBE Goal Percent: 4.00

Description: The resurfacing on U.S. 11 (S.R. 2) from near the Hiwassee River bridge (L.M. 0.00) to near County Road 135 (L.M. 7.31).

Contract Time: CD - 60

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	251.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	25.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	60.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	9,170.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	11.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	10,819.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	614.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	824.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	50.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W10-2)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (W10-3)	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R1-2, YIELD SIGN)	2.000	EACH

Contract ID CNV025 - MCMINN

Item No.	Description	Quantity	Units
713-16.23	SIGNS (DESCRIPTION) (1-13, EMERGENCY NOTIFICATION SIGN)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	483.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	483.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	196.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	587.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	6.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	467.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	43.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	29.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV044 - MONTGOMERY

Contract ID: CNV044

Letting Date: February 05, 2021 10:00 AM

Projects: 63011-3251-94	HSIP-13(87)
63011-4251-04	HSIP-13(87)
63030-4212-04	N/A
63030-4213-04	N/A
63030-8211-14	STP-237(19)

Counties: MONTGOMERY

District: **DBE Goal Percent:** 4.00

Description: The resurfacing on S.R. 237 from S.R. 374 to near Cardinal Lane and from west of Rollow Lane to S.R. 238, and on S.R. 13 from the Red River bridge to near Fairview Lane, .

Contract Time: DT - 8/31/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.380	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,223.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,000.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	87.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	10,094.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,313.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	3.200	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	10.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,730.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	39,107.000	S.Y.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	180.000	S.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	150.000	L.F.
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	1.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH

Contract ID CNV044 - MONTGOMERY

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	135.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	175.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,299.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	754.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	402.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	280.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	240.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,103.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	582.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	41.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	664.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	80.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,430.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	38.450	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.450	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,370.000	L.F.
730-14.03	LOOP WIRE	3,140.000	L.F.

Contract ID CNV044 - MONTGOMERY

() Item will be bid as lump sum.

Contract ID CNV057 - OVERTON

Contract ID: CNV057

Letting Date: February 05, 2021 10:00 AM

Projects: 67001-4296-04

N/A

67004-4216-04

N/A

Counties: OVERTON

District:

DBE Goal Percent:

Description: The signal upgrades on S.R. 111 at Old S.R. 42/Rickman Road and on S.R. 84 at Difficult Lane.

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
717-01	MOBILIZATION	(1)	LS
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	386.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	392.000	L.F.
730-16.03	CONTROLLER (FLASHING BEACON)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (WITH W2-1 SIGN)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNV028 - PICKETT

Contract ID: CNV028

Letting Date: February 05, 2021 10:00 AM

Projects: 69002-4257-04 NH-111(118)
 69002-8256-14 NH-111(117)
 69002-8257-14 NH-111(118)
 69013-8208-14 STP-325(11)

Counties: PICKETT

District: **DBE Goal Percent:** 3.00

Description: The resurfacing (microsurfacing) on S.R. 325 from Star Point Road to S.R. 111; on S.R. 111 from north of Jim Beaty Road to Pendergrass Road and from north of S.R. 295 to south of Red Hill Church Road.

Contract Time: CD - 55

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	22.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	64,911.000	S.Y.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	2.400	L.M.
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	211.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,746.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	7,056.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,201.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	710.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	93.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	803.000	EACH

Contract ID CNV028 - PICKETT

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	689.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	694.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	26.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	32.800	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	41.800	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	450.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	21.000	S.Y.
604-10.53	CONCRETE REPAIRS	5.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV029 - PUTNAM

Contract ID: CNV029

Letting Date: February 05, 2021 10:00 AM

Projects: 71100-8129-44

NH-I-40-6(178)

Counties: PUTNAM

District:

DBE Goal Percent: 5.50

Description: The resurfacing on I-40 from east of S.R. 56 (L.M. 14.04) to west of S.R. 136 (L.M. 19.59).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,506.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	55.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	71,855.000	S.Y.
403-02.01	TRACKLESS TACK COAT	81.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	12,934.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	22.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15,230.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	336.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	122.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,006.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	10.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,000.000	HOUR
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	873.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	873.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	185.000	S.Y.

Contract ID CNV029 - PUTNAM

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	73.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	20.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	26.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.300	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	4,895.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	3,714.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	440.000	L.F.
730-14.03	LOOP WIRE	1,250.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV059 - ROANE

Contract ID: CNV059

Letting Date: February 05, 2021 10:00 AM

Projects: 73014-3221-54

STP-M-61(46)

Counties: ROANE

District:

DBE Goal Percent:

Description: The signal upgrade on S.R. 61 at the intersection of S.R. 62 and S.R. 330 (Winter Gap Road) in Oliver Springs (L.M. 17.76).

Contract Time: DT - 10/31/2021

Item No.	Description	Quantity	Units
209-05	SEDIMENT REMOVAL	12.200	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	280.000	L.F.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.090	L.M.
604-04.20	PAINTING CONCRETE SURFACES	690.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	251.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.01	"U" SECTION STEEL POSTS	138.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	14.500	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	7.800	S.F.
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)	37.000	S.F.
713-15.08	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)	30.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	67.800	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	146.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH

Contract ID CNV059 - ROANE

Item No.	Description	Quantity	Units
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	20.000	S.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	95.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	7.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140A4F WITH BACKPLATE)	1.000	EACH
730-02.31	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A3 WITH BACKPLATE)	2.000	EACH
730-02.32	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1L WITH BACKPLATE)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	4.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)	200.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	490.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,585.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	1,105.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	400.000	L.F.
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR - STOP LINE)	4.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR - ADVANCE DETECTION)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 50')	1.000	EACH
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 55')	1.000	EACH
730-23.38	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 70')	1.000	EACH
730-23.39	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1 ARM @ 75')	1.000	EACH

Contract ID CNV059 - ROANE

Item No.	Description	Quantity	Units
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
801-01	SEEDING (WITH MULCH)	0.390	UNIT
801-03	WATER (SEEDING & SODDING)	0.031	M.G.

() Item will be bid as lump sum.

Contract ID CNV067 - ROBERTSON

Contract ID: CNV067

Letting Date: February 05, 2021 10:00 AM

Projects: 74956-3507-04

N/A

Counties: ROBERTSON

District:

DBE Goal Percent:

Description: The grading, drainage and paving on a S.I.A. route serving Project FAB (Tate Ornamental) in White House.

Contract Time: DT - 7/31/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	77.000	C.Y.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	73.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	22.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	15.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.200	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	0.800	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.500	TON
411-01.10	ACS MIX(PG64-22) GRADING D	66.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	839.000	S.Y.
621-03.02	18" TEMPORARY DRAINAGE PIPE	40.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	152.000	S.F.
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.200	L.M.

Contract ID CNV067 - ROBERTSON

Item No.	Description	Quantity	Units
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	35.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	223.000	L.F.
801-03	WATER (SEEDING & SODDING)	2.000	M.G.
803-01	SODDING (NEW SOD)	188.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV030 - SCOTT

Contract ID: CNV030

Letting Date: February 05, 2021 10:00 AM

Projects: 76003-4264-04

NA

Counties: SCOTT

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 63 over Paint Rock Creek and RJ Corman Railroad (L.M. 5.31).

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NO. 76-SR063-05.31 ABUT. 2 DIAPHRAGM AND SHEAR KEYS)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR. NO. 76-SR063-05.31 EXIST. FLUME DRAIN AND EXIST. PIPE)	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	260.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	250.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,750.000	S.Y.
602-10.60	BEARING DEVICE (DESCRIPTION) (STEEL ELASTOMERIC BEARINGS)	5.000	EACH
604-02.03	EPOXY COATED REINFORCING STEEL	2,100.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	9.000	C.Y.
604-03.04	PAVEMENT @ BRIDGE ENDS	124.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	3,750.000	S.Y.
604-10.05	CONCRETE	134.000	S.F.
604-10.24	JACKING CONCRETE SPANS	(1)	LS
604-10.42	CONCRETE REPAIRS	6.000	C.F.
604-10.46	EXPANSION JOINT REPAIRS (TYPE G)	50.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	125.000	S.Y.

Contract ID CNV030 - SCOTT

Item No.	Description	Quantity	Units
604-10.54	CONCRETE REPAIRS	135.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	50.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	497.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,938.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	240.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	103.000	L.F.
706-01	GUARDRAIL REMOVED	469.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	70.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	760.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	22.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	407.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	4,000.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,875.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	85.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	17.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	17.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	95.000	S.Y.

Contract ID CNV030 - SCOTT

Item No.	Description	Quantity	Units
-----------------	--------------------	-----------------	--------------

() Item will be bid as lump sum.

Contract ID CNV031 - SEVIER

Contract ID: CNV031

Letting Date: February 05, 2021 10:00 AM

Projects: 78008-3265-94
 78008-8265-14
 78449-3210-94
 78449-4210-04
 78449-8210-14

NH/HSIP-71(44)
 NH/HSIP-71(44)
 STP/HSIP-449(12)
 NA
 STP/HSIP-449(12)

Counties: SEVIER

District:

DBE Goal Percent: 9.50

Description: The resurfacing on S.R. 449 from U.S. 441 (S.R. 71) (L.M. 0.00) to near Center View Road (L.M. 3.35) and on U.S. 441 (S.R. 71) from south of Lynn Drive (L.M. 26.60) to U.S. 411 (S.R. 35) (L.M. 28.79).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	842.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,859.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,060.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	103.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	19,060.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,590.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	53.000	EACH
701-01.02	CONCRETE SIDEWALK (6 ")	125.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	7,999.000	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	24.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH

Contract ID CNV031 - SEVIER

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	599.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	299.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,408.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	354.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	1,030.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,264.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,708.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,300.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	512.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	865.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	166.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,323.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	945.000	L.F.
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	4.000	EACH
716-04.03	PLASTIC PAVEMENT MARKING (4" DOTTED LINE)	1,100.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.600	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	27,000.000	L.F.
730-14.03	LOOP WIRE	54,000.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	474.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.000	S.Y.
604-10.53	CONCRETE REPAIRS	20.000	S.Y.

Contract ID CNV031 - SEVIER

Item No.	Description	Quantity	Units
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	7,420.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV032 - SULLIVAN

Contract ID: CNV032

Letting Date: February 05, 2021 10:00 AM

Projects: 82010-3242-94
82010-4242-04
82010-8242-14

NH/HSIP-93(24)
NH/HSIP-93(24)
NH/HSIP-93(24)

Counties: SULLIVAN

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 93 from near I-26 (L.M. 6.21) to near U.S. 11W (S.R. 1) (L.M. 11.33), including bridge deck repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,450.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,700.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	89.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,280.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	33.500	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	11,350.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	34,300.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	138.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	69.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,858.000	S.F.

Contract ID CNV032 - SULLIVAN

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	90.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,520.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,610.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	112.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	300.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	29.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	400.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,500.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.800	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	6.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	7.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	12.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,000.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	5,580.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	350.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	11,000.000	L.F.
730-14.03	LOOP WIRE	22,000.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	270.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	20.000	S.Y.
604-10.53	CONCRETE REPAIRS	20.000	S.Y.

Contract ID CNV032 - SULLIVAN

Item No.	Description	Quantity	Units
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	15.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,985.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV068 - SULLIVAN

Contract ID: CNV068

Letting Date: February 05, 2021 10:00 AM

Projects: 82005-3248-54

STP-M-34(117)

Counties: SULLIVAN

District:

DBE Goal Percent: 6.00

Description: The signal upgrade on U.S. 19W (U.S. 11E, S.R. 34) at the intersection of Industrial Park Road (L.M. 2.96) in Bluff City.

Contract Time: DT - 11/30/2021

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	719.000	S.Y.
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (6 IN & LOWERED CONC.)	183.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	285.000	C.Y.
203-06	WATER	1.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	1.000	C.Y.
209-05	SEDIMENT REMOVAL	11.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	140.000	L.F.
209-09.41	CURB INLET PROTECTION (TYPE 2)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	214.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	36.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.700	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.800	TON
411-02.10	ACS MIX(PG70-22) GRADING D	30.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,199.000	S.Y.
702-01	CONCRETE CURB	10.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	11.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH

Contract ID CNV068 - SULLIVAN

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	173.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	136.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	80.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	54.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	108.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.030	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	3,550.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	120.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.400	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.300	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	150.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	7.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	3.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	860.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC)	80.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	90.000	L.F.
730-12.30	TRENCHING	110.000	L.F.
730-13.07	VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)	3.000	EACH

Contract ID CNV068 - SULLIVAN

Item No.	Description	Quantity	Units
730-13.08	VEHICLE DETECTOR (DESCRIPTION) (RADAR STOP BAR)	6.000	EACH
730-13.09	VEHICLE DETECTOR (DESCRIPTION) (RADAR ADVANCE)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-19.01	TIME BASE COORDINATION UNIT	1.000	EACH
730-23.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2 @ 55' & 55')	1.000	EACH
730-23.97	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2 @ 55' & 60')	1.000	EACH
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	65.000	L.F.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	200.000	L.F.
801-01	SEEDING (WITH MULCH)	13.000	UNIT
801-03	WATER (SEEDING & SODDING)	3.000	M.G.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	655.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNV049 - UNICOI & WASHINGTON

Contract ID: CNV049

Letting Date: February 05, 2021 10:00 AM

Projects: 86005-3211-94	STP/HSIP-81(24)
86005-8211-14	STP/HSIP-81(24)
86006-3236-94	STP/HSIP-107(29)
86006-8236-14	STP/HSIP-107(29)
90009-3242-94	STP/HSIP-81(25)
90009-8242-14	STP/HSIP-81(25)

Counties: UNICOI, WASHINGTON

District: **DBE Goal Percent:** 5.00

Description: The resurfacing in Unicoi County on S.R. 107 from near 6th Street (L.M. 0.68) to near S.R. 173 (L.M. 5.16) and on S.R. 81 from near I-26 (L.M. 0.00) into Washington County to near the Nolichucky River (L.M. 1.86).

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,046.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,159.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	69.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,105.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	14.900	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	16,662.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	239.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	105.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,408.000	S.F.

Contract ID CNV049 - UNICOI & WASHINGTON

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	728.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	728.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	129.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	649.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	4,659.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.400	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	23.400	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	4,000.000	L.F.
730-14.03	LOOP WIRE	8,000.000	L.F.
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	1,971.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	1,971.000	TON

() Item will be bid as lump sum.

Contract ID CNV033 - WAYNE

Contract ID: CNV033

Letting Date: February 05, 2021 10:00 AM

Projects: 91009-3201-94
91009-8201-14

STP/HSIP-128(35)
STP/HSIP-128(35)

Counties: WAYNE

District:

DBE Goal Percent: 5.00

Description: The resurfacing on S.R. 128 from Airport Road (L.M. 3.01) to the Perry County line (L.M. 8.34).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,409.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	100.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	26.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,453.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.600	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,590.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	352.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	352.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	125.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,680.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.300	L.M.

Contract ID CNV033 - WAYNE

Item No.	Description	Quantity	Units
716-12.05	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)	30.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV046 - WEAKLEY

Contract ID: CNV046

Letting Date: February 05, 2021 10:00 AM

Projects: 92005-3224-94
92005-8224-14

STP/HSIP-54(49)
STP/HSIP-54(49)

Counties: WEAKLEY

District:

DBE Goal Percent:

Description: The full depth reclamation and paving on S.R. 54 from near South Parkway Street (L.M. 12.71) to near Thompson Creek Road (L.M. 17.40.

Contract Time: CD - 90

Item No.	Description	Quantity	Units
203-06	WATER	486.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.380	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,242.000	TON
304-01.04	PROCESSING (RECLAIMED BASE MATERIAL)	77,042.000	S.Y.
304-01.08	PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)	3,159.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	25.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	104.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	906.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,738.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	6.720	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,597.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,267.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	310.000	EACH

Contract ID CNV046 - WEAKEY

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	150.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.640	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.260	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	9.380	L.M.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	1.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC)	10.000	L.F.
730-14.02	SAW SLOT	500.000	L.F.
730-14.03	LOOP WIRE	1,200.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV060 - WILLIAMSON

Contract ID: CNV060

Letting Date: February 05, 2021 10:00 AM

Projects: 94840-3147-44

NH-I-840(14)

94840-4147-04

NH-I-840(14)

94840-8147-44

NH-I-840(14)

Counties: WILLIAMSON

District:

DBE Goal Percent: 6.50

Description: The resurfacing on I-840 from Leipers Creek Road (L.M. 12.48) to Thompson Station Road (L.M. 18.20), including removal of pavement at bridge ends and expansion joint repair.

Contract Time: DT - 9/30/2021

Item No.	Description	Quantity	Units
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (PAVEMENT AT BRIDGE ENDS)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	5,233.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,760.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	7,778.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	2,500.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	4,432.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	100.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	15,230.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	20.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,410.000	TON
604-03.04	PAVEMENT @ BRIDGE ENDS	2,367.000	S.Y.
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	11.000	EACH
709-05.06	MACHINED RIP-RAP (CLASS A-1)	615.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	8,210.000	L.F.

Contract ID CNV060 - WILLIAMSON

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	500.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	325.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,404.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	13.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	2,500.000	HOUR
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	29,150.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	800.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	800.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,400.000	L.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	7,000.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	55.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	6.200	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	6.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.500	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	7,000.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,668.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	14,255.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	3,660.000	S.Y.
604-10.44	EXPANSION JOINT REPAIRS	152.000	L.F.

() Item will be bid as lump sum.

Contract ID CNV073 - WILLIAMSON

Contract ID: CNV073

Letting Date: February 05, 2021 10:00 AM

Projects: 94001-4121-04

NA

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The repair of the bridges on I-40 over County Line Road (L.M. 0.02).

Contract Time: DT - 6/30/2021

Item No.	Description	Quantity	Units
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	322.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	213.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.100	TON
411-03.10	ACS MIX(PG76-22) GRADING D	275.000	TON
411-03.11	ACS MIX(PG76-22) GRADING E RWDY	181.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,422.222	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	389.000	S.Y.
604-10.05	CONCRETE	56.750	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.18	REINFORCING STEEL (REPAIRS)	7,060.000	LB.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	75.000	S.Y.
604-10.42	CONCRETE REPAIRS	941.000	C.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	110.000	S.Y.
604-10.54	CONCRETE REPAIRS	164.000	S.F.
604-10.83	COMPOSITE FIBER ENCASUREMENT	2,231.000	S.F.
617-01	BRIDGE DECK SEALANT	804.000	S.Y.
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
705-20.25	TEMPORARY CRASH CUSHION (MASH TL-3)	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNV073 - WILLIAMSON

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	910.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	820.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	309.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	56.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,038.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	2,000.000	HOURL
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	22,772.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	12,822.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	11,172.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	10.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	69.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	30.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	30.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.600	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNV034 - WILSON

Contract ID: CNV034

Letting Date: February 05, 2021 10:00 AM

Projects: 95014-3227-94
95014-8227-14

STP/HSIP-141(42)
STP/HSIP-141(42)

Counties: WILSON

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 141 from Sugar Flat Road (L.M. 14.59) to east of Flat Rock Road (L.M. 21.11).

Contract Time: CD - 35

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,451.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	37.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	4,789.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.500	L.M.
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	2,533.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,028.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (TYPE 3 OBJECT MARKER, OM-3)	16.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	437.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	90.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH

Contract ID CNV034 - WILSON

Item No.	Description	Quantity	Units
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	80.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.030	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	289.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.800	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	528.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

