

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

CARROLL COUNTY (Contract No. CNV236 Call 001)

STP/HSIP-105(16),09016-3207-94,09016-8207-14

THE RESURFACING ON S.R. 105 FROM NEAR PARK STREET (L.M. 5.45) TO S.R. 77 (L.M. 9.07).

PROJECT LENGTH - 3.620 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$711,778.10
Jones Bros. Contractors, LLC	\$1,084,180.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	250.000 S.Y.		
Delta Contracting Company, LLC		\$18.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$45.5000	\$11,375.00
203-06 WATER			
	9.000 M.G.		
Delta Contracting Company, LLC		\$1.0000	\$9.00
Jones Bros. Contractors, LLC		\$100.0000	\$900.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.120 L.M.		
Delta Contracting Company, LLC		\$800.0000	\$5,696.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$10,680.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)			
	1,109.000 TON		
Delta Contracting Company, LLC		\$12.0000	\$13,308.00
Jones Bros. Contractors, LLC		\$35.0000	\$38,815.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	115.000 TON		
Delta Contracting Company, LLC		\$96.0000	\$11,040.00
Jones Bros. Contractors, LLC		\$175.0000	\$20,125.00
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
	5,084.000 TON		
Delta Contracting Company, LLC		\$79.6500	\$404,940.60
Jones Bros. Contractors, LLC		\$120.0000	\$610,080.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	25.000 TON		
Delta Contracting Company, LLC		\$550.0000	\$13,750.00
Jones Bros. Contractors, LLC		\$500.0000	\$12,500.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	4,471.000 TON		
Delta Contracting Company, LLC		\$15.5000	\$69,300.50
Jones Bros. Contractors, LLC		\$22.2500	\$99,479.75
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	456.000 S.F.		
Delta Contracting Company, LLC		\$40.0000	\$18,240.00
Jones Bros. Contractors, LLC		\$35.0000	\$15,960.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$200.00
Jones Bros. Contractors, LLC		\$192.5000	\$385.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Delta Contracting Company, LLC		\$1,200.0000	\$1,200.00
Jones Bros. Contractors, LLC		\$1,265.0000	\$1,265.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$5,500.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Delta Contracting Company, LLC		\$2,200.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$4,400.0000	\$4,400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$9,000.0000	\$9,000.00
Jones Bros. Contractors, LLC		\$40,000.0000	\$40,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,108.000 S.F.		
Delta Contracting Company, LLC		\$5.5000	\$6,094.00
Jones Bros. Contractors, LLC		\$6.0500	\$6,703.40
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	36.000 L.F.		
Delta Contracting Company, LLC		\$5.0000	\$180.00
Jones Bros. Contractors, LLC		\$5.5000	\$198.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	262.000 LB.		
Delta Contracting Company, LLC		\$4.5000	\$1,179.00
Jones Bros. Contractors, LLC		\$4.9500	\$1,296.90
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	10.000 S.F.		
Delta Contracting Company, LLC		\$13.5000	\$135.00
Jones Bros. Contractors, LLC		\$14.8500	\$148.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	48.000 S.F.		
Delta Contracting Company, LLC		\$14.5000	\$696.00
Jones Bros. Contractors, LLC		\$15.9500	\$765.60
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Delta Contracting Company, LLC		\$100.0000	\$100.00
Jones Bros. Contractors, LLC		\$110.0000	\$110.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Delta Contracting Company, LLC		\$50.0000	\$50.00
Jones Bros. Contractors, LLC		\$55.0000	\$55.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	250.000 EACH		
Delta Contracting Company, LLC		\$34.0000	\$8,500.00
Jones Bros. Contractors, LLC		\$38.5000	\$9,625.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	235.000 EACH		
Delta Contracting Company, LLC		\$9.6000	\$2,256.00
Jones Bros. Contractors, LLC		\$13.2000	\$3,102.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	175.000 L.F.		
Delta Contracting Company, LLC		\$17.0000	\$2,975.00
Jones Bros. Contractors, LLC		\$16.5000	\$2,887.50
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Delta Contracting Company, LLC		\$170.0000	\$680.00
Jones Bros. Contractors, LLC		\$220.0000	\$880.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	2.000 EACH		
Delta Contracting Company, LLC		\$655.0000	\$1,310.00
Jones Bros. Contractors, LLC		\$935.0000	\$1,870.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Delta Contracting Company, LLC		\$655.0000	\$1,965.00
Jones Bros. Contractors, LLC		\$825.0000	\$2,475.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	14.680 L.M.		
Delta Contracting Company, LLC		\$1,100.0000	\$16,148.00
Jones Bros. Contractors, LLC		\$1,540.0000	\$22,607.20
716-09.79 THERMOPLST PVMT MARK PROFILE LINE(4")			
	7.340 L.M.		
Delta Contracting Company, LLC		\$8,800.0000	\$64,592.00
Jones Bros. Contractors, LLC		\$11,550.0000	\$84,777.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	7.340 L.M.		
Delta Contracting Company, LLC		\$5,100.0000	\$37,434.00
Jones Bros. Contractors, LLC		\$6,160.0000	\$45,214.40

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

\$11,600.0000
\$30,000.0000

\$11,600.00
\$30,000.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

\$711,778.10
\$1,084,180.25

TOTAL CONTRACT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

\$711,778.10
\$1,084,180.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

CARROLL COUNTY (Contract No. CNV213 Call 002)

STP/HSIP-424(11),09023-3218-94,09023-8218-14

THE RESURFACING ON S.R. 424 FROM U.S. 70 (S.R. 1) (L.M. 0.00) TO NEAR COOK ROAD (L.M. 5.60).

PROJECT LENGTH - 5.600 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$916,793.20
Jones Bros. Contractors, LLC	\$1,370,432.25

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	783.000 S.Y.		
Delta Contracting Company, LLC		\$15.0000	\$11,745.00
Jones Bros. Contractors, LLC		\$28.2500	\$22,119.75
203-06 WATER			
	12.000 M.G.		
Delta Contracting Company, LLC		\$1.0000	\$12.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,200.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.400 L.M.		
Delta Contracting Company, LLC		\$650.0000	\$6,760.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,600.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	1,651.000 TON		
Delta Contracting Company, LLC		\$11.0000	\$18,161.00
Jones Bros. Contractors, LLC		\$35.0000	\$57,785.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	115.000 TON		
Delta Contracting Company, LLC		\$92.0000	\$10,580.00
Jones Bros. Contractors, LLC		\$150.0000	\$17,250.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	120.000 TON		
Delta Contracting Company, LLC		\$92.0000	\$11,040.00
Jones Bros. Contractors, LLC		\$130.0000	\$15,600.00
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
	6,618.000 TON		
Delta Contracting Company, LLC		\$76.6500	\$507,269.70
Jones Bros. Contractors, LLC		\$118.0000	\$780,924.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	34.000 TON		
Delta Contracting Company, LLC		\$550.0000	\$18,700.00
Jones Bros. Contractors, LLC		\$500.0000	\$17,000.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	8.300 L.M.		
Delta Contracting Company, LLC		\$495.0000	\$4,108.50
Jones Bros. Contractors, LLC		\$610.0000	\$5,063.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	6,031.000 TON		
Delta Contracting Company, LLC		\$12.0000	\$72,372.00
Jones Bros. Contractors, LLC		\$21.0000	\$126,651.00

		UNIT PRICE	EXTENSION
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	25.000 EACH		
Delta Contracting Company, LLC		\$100.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$110.0000	\$2,750.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	15.000 EACH		
Delta Contracting Company, LLC		\$1,240.0000	\$18,600.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$18,150.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	25.000 EACH		
Delta Contracting Company, LLC		\$3,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$3,080.0000	\$77,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$12,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$32,000.0000	\$32,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,290.000 S.F.		
Delta Contracting Company, LLC		\$5.5000	\$7,095.00
Jones Bros. Contractors, LLC		\$6.0500	\$7,804.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	370.000 EACH		
Delta Contracting Company, LLC		\$34.0000	\$12,580.00
Jones Bros. Contractors, LLC		\$37.4000	\$13,838.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	5.000 EACH		
Delta Contracting Company, LLC		\$34.0000	\$170.00
Jones Bros. Contractors, LLC		\$37.4000	\$187.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	130.000 L.F.		
Delta Contracting Company, LLC		\$17.0000	\$2,210.00
Jones Bros. Contractors, LLC		\$18.7000	\$2,431.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Delta Contracting Company, LLC		\$250.0000	\$250.00
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	21.800 L.M.		
Delta Contracting Company, LLC		\$1,100.0000	\$23,980.00
Jones Bros. Contractors, LLC		\$1,210.0000	\$26,378.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	10.600 L.M.		
Delta Contracting Company, LLC		\$5,100.0000	\$54,060.00
Jones Bros. Contractors, LLC		\$5,610.0000	\$59,466.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	11.200 L.M.		
Delta Contracting Company, LLC		\$3,000.0000	\$33,600.00
Jones Bros. Contractors, LLC		\$3,300.0000	\$36,960.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$14,000.0000	\$14,000.00
Jones Bros. Contractors, LLC		\$34,000.0000	\$34,000.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC

\$916,793.20

Jones Bros. Contractors, LLC

\$1,370,432.25

TOTAL CONTRACT

Delta Contracting Company, LLC

\$916,793.20

Jones Bros. Contractors, LLC

\$1,370,432.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

COFFEE COUNTY (Contract No. CNV077 Call 004)

STP-M-9207(20),16951-3572-54

THE GRADING, DRAINAGE AND PAVING ON INTERSTATE DRIVE FROM S.R. 53 TO WEST OF THE CANEY FORK AND WESTERN RAILROAD (L.M. 0.00 TO L.M. 0.820).

PROJECT LENGTH - 0.873 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

DBE GOAL 9.00%

	TOTAL CONTRACT
Mack Construction, LLC	\$1,524,684.35
Rogers Group, Inc.	\$1,570,712.82
Civil Constructors, LLC	\$1,745,512.28
Volunteer Paving, LLC	\$1,902,280.71

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Mack Construction, LLC	\$31,000.0000	\$31,000.00
	Rogers Group, Inc.	\$46,583.1900	\$46,583.19
	Civil Constructors, LLC	\$35,930.0000	\$35,930.00
	Volunteer Paving, LLC	\$27,500.0000	\$27,500.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Mack Construction, LLC	\$6,500.0000	\$6,500.00
	Rogers Group, Inc.	\$34,994.1000	\$34,994.10
	Civil Constructors, LLC	\$68,060.0000	\$68,060.00
	Volunteer Paving, LLC	\$25,000.0000	\$25,000.00
202-08.15	REMOVAL OF CURB AND GUTTER (STA. 54+08 RT)		
		100.000 L.F.	
	Mack Construction, LLC	\$14.0000	\$1,400.00
	Rogers Group, Inc.	\$18.2500	\$1,825.00
	Civil Constructors, LLC	\$10.3000	\$1,030.00
	Volunteer Paving, LLC	\$26.3800	\$2,638.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		5,275.000 C.Y.	
	Mack Construction, LLC	\$22.0000	\$116,050.00
	Rogers Group, Inc.	\$25.3400	\$133,668.50
	Civil Constructors, LLC	\$22.0000	\$116,050.00
	Volunteer Paving, LLC	\$31.5800	\$166,584.50
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		10.000 TON	
	Mack Construction, LLC	\$55.0000	\$550.00
	Rogers Group, Inc.	\$81.1000	\$811.00
	Civil Constructors, LLC	\$57.0000	\$570.00
	Volunteer Paving, LLC	\$75.0200	\$750.20
203-04	PLACING AND SPREADING TOPSOIL		
		23.000 C.Y.	
	Mack Construction, LLC	\$29.0000	\$667.00
	Rogers Group, Inc.	\$35.4800	\$816.04
	Civil Constructors, LLC	\$28.0000	\$644.00
	Volunteer Paving, LLC	\$97.7600	\$2,248.48
203-06	WATER		
		7.000 M.G.	
	Mack Construction, LLC	\$50.0000	\$350.00
	Rogers Group, Inc.	\$70.9600	\$496.72
	Civil Constructors, LLC	\$42.5000	\$297.50
	Volunteer Paving, LLC	\$15.0000	\$105.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	84.000 C.Y.		
	Mack Construction, LLC	\$10.0000	\$840.00
	Rogers Group, Inc.	\$30.4100	\$2,554.44
	Civil Constructors, LLC	\$49.0000	\$4,116.00
	Volunteer Paving, LLC	\$25.0000	\$2,100.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	500.000 L.F.		
	Mack Construction, LLC	\$6.4000	\$3,200.00
	Rogers Group, Inc.	\$5.3200	\$2,660.00
	Civil Constructors, LLC	\$4.4700	\$2,235.00
	Volunteer Paving, LLC	\$4.2500	\$2,125.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	4,765.000 L.F.		
	Mack Construction, LLC	\$2.2000	\$10,483.00
	Rogers Group, Inc.	\$1.7700	\$8,434.05
	Civil Constructors, LLC	\$1.8400	\$8,767.60
	Volunteer Paving, LLC	\$1.7500	\$8,338.75
209-08.07	ROCK CHECK DAM		
	88.000 EACH		
	Mack Construction, LLC	\$395.0000	\$34,760.00
	Rogers Group, Inc.	\$532.2100	\$46,834.48
	Civil Constructors, LLC	\$315.7900	\$27,789.52
	Volunteer Paving, LLC	\$300.0000	\$26,400.00
209-08.08	ENHANCED ROCK CHECK DAM		
	4.000 EACH		
	Mack Construction, LLC	\$930.0000	\$3,720.00
	Rogers Group, Inc.	\$760.3000	\$3,041.20
	Civil Constructors, LLC	\$394.7400	\$1,578.96
	Volunteer Paving, LLC	\$375.0000	\$1,500.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)		
	1.000 EACH		
	Mack Construction, LLC	\$1,050.0000	\$1,050.00
	Rogers Group, Inc.	\$456.1800	\$456.18
	Civil Constructors, LLC	\$684.2100	\$684.21
	Volunteer Paving, LLC	\$650.0000	\$650.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	7,090.000 TON		
	Mack Construction, LLC	\$24.0000	\$170,160.00
	Rogers Group, Inc.	\$18.5000	\$131,165.00
	Civil Constructors, LLC	\$40.5000	\$287,145.00
	Volunteer Paving, LLC	\$52.6300	\$373,146.70

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	2.000 TON		
Mack Construction, LLC		\$66.0000	\$132.00
Rogers Group, Inc.		\$177.4000	\$354.80
Civil Constructors, LLC		\$99.0000	\$198.00
Volunteer Paving, LLC		\$65.2500	\$130.50
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	941.000 TON		
Mack Construction, LLC		\$74.0000	\$69,634.00
Rogers Group, Inc.		\$76.8100	\$72,278.21
Civil Constructors, LLC		\$77.0600	\$72,513.46
Volunteer Paving, LLC		\$110.5300	\$104,008.73
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	12.000 TON		
Mack Construction, LLC		\$810.0000	\$9,720.00
Rogers Group, Inc.		\$750.0000	\$9,000.00
Civil Constructors, LLC		\$842.1100	\$10,105.32
Volunteer Paving, LLC		\$684.2100	\$8,210.52
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	48.000 TON		
Mack Construction, LLC		\$51.0000	\$2,448.00
Rogers Group, Inc.		\$65.0000	\$3,120.00
Civil Constructors, LLC		\$52.6300	\$2,526.24
Volunteer Paving, LLC		\$41.5400	\$1,993.92
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	9.000 TON		
Mack Construction, LLC		\$925.0000	\$8,325.00
Rogers Group, Inc.		\$650.0000	\$5,850.00
Civil Constructors, LLC		\$947.3700	\$8,526.33
Volunteer Paving, LLC		\$631.5800	\$5,684.22
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,538.000 TON		
Mack Construction, LLC		\$98.0000	\$150,724.00
Rogers Group, Inc.		\$100.1300	\$153,999.94
Civil Constructors, LLC		\$93.7300	\$144,156.74
Volunteer Paving, LLC		\$103.1600	\$158,660.08
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	12,623.000 S.Y.		
Mack Construction, LLC		\$0.7500	\$9,467.25
Rogers Group, Inc.		\$1.9500	\$24,614.85
Civil Constructors, LLC		\$0.7400	\$9,341.02
Volunteer Paving, LLC		\$7.8900	\$99,595.47

		UNIT PRICE	EXTENSION
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	476.000 L.F.		
Mack Construction, LLC		\$71.0000	\$33,796.00
Rogers Group, Inc.		\$64.8800	\$30,882.88
Civil Constructors, LLC		\$81.0000	\$38,556.00
Volunteer Paving, LLC		\$85.0000	\$40,460.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	178.000 L.F.		
Mack Construction, LLC		\$90.0000	\$16,020.00
Rogers Group, Inc.		\$180.4400	\$32,118.32
Civil Constructors, LLC		\$114.0000	\$20,292.00
Volunteer Paving, LLC		\$100.0000	\$17,800.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)	186.000 L.F.		
Mack Construction, LLC		\$95.0000	\$17,670.00
Rogers Group, Inc.		\$85.1500	\$15,837.90
Civil Constructors, LLC		\$142.0000	\$26,412.00
Volunteer Paving, LLC		\$120.0000	\$22,320.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)	354.000 L.F.		
Mack Construction, LLC		\$138.0000	\$48,852.00
Rogers Group, Inc.		\$125.7000	\$44,497.80
Civil Constructors, LLC		\$162.0000	\$57,348.00
Volunteer Paving, LLC		\$140.0000	\$49,560.00
611-07.31 18IN ENDWALL (SIDE DRAIN)	18.000 EACH		
Mack Construction, LLC		\$3,800.0000	\$68,400.00
Rogers Group, Inc.		\$4,054.9200	\$72,988.56
Civil Constructors, LLC		\$3,920.0000	\$70,560.00
Volunteer Paving, LLC		\$4,000.0000	\$72,000.00
611-07.32 24IN ENDWALL (SIDE DRAIN)	6.000 EACH		
Mack Construction, LLC		\$5,450.0000	\$32,700.00
Rogers Group, Inc.		\$5,575.5100	\$33,453.06
Civil Constructors, LLC		\$5,700.0000	\$34,200.00
Volunteer Paving, LLC		\$5,000.0000	\$30,000.00
611-07.33 30IN ENDWALL (SIDE DRAIN)	6.000 EACH		
Mack Construction, LLC		\$9,600.0000	\$57,600.00
Rogers Group, Inc.		\$7,602.9700	\$45,617.82
Civil Constructors, LLC		\$8,540.0000	\$51,240.00
Volunteer Paving, LLC		\$6,750.0000	\$40,500.00

		UNIT PRICE	EXTENSION
611-07.34 36IN ENDWALL (SIDE DRAIN)			
	12.000 EACH		
Mack Construction, LLC		\$11,175.0000	\$134,100.00
Rogers Group, Inc.		\$9,630.4300	\$115,565.16
Civil Constructors, LLC		\$10,160.0000	\$121,920.00
Volunteer Paving, LLC		\$8,500.0000	\$102,000.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Mack Construction, LLC		\$8,900.0000	\$8,900.00
Rogers Group, Inc.		\$5,778.2600	\$5,778.26
Civil Constructors, LLC		\$7,360.0000	\$7,360.00
Volunteer Paving, LLC		\$8,500.0000	\$8,500.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Mack Construction, LLC		\$4,640.0000	\$4,640.00
Rogers Group, Inc.		\$4,257.6600	\$4,257.66
Civil Constructors, LLC		\$5,970.0000	\$5,970.00
Volunteer Paving, LLC		\$500.0000	\$500.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Mack Construction, LLC		\$1,310.0000	\$5,240.00
Rogers Group, Inc.		\$1,165.7900	\$4,663.16
Civil Constructors, LLC		\$1,315.7900	\$5,263.16
Volunteer Paving, LLC		\$1,440.0000	\$5,760.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	696.000 L.F.		
Mack Construction, LLC		\$28.0000	\$19,488.00
Rogers Group, Inc.		\$27.0200	\$18,805.92
Civil Constructors, LLC		\$28.1600	\$19,599.36
Volunteer Paving, LLC		\$28.5100	\$19,842.96
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Mack Construction, LLC		\$2,995.0000	\$11,980.00
Rogers Group, Inc.		\$2,823.2400	\$11,292.96
Civil Constructors, LLC		\$3,000.0000	\$12,000.00
Volunteer Paving, LLC		\$2,830.0000	\$11,320.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
	2.000 EACH		
Mack Construction, LLC		\$4,280.0000	\$8,560.00
Rogers Group, Inc.		\$6,082.3700	\$12,164.74
Civil Constructors, LLC		\$7,368.4200	\$14,736.84
Volunteer Paving, LLC		\$5,000.0000	\$10,000.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE	235.000 L.F.		
Mack Construction, LLC		\$5.1500	\$1,210.25
Rogers Group, Inc.		\$1.5200	\$357.20
Civil Constructors, LLC		\$1.8400	\$432.40
Volunteer Paving, LLC		\$1.7500	\$411.25
709-05.05 MACHINED RIP-RAP (CLASS A-3)	139.000 TON		
Mack Construction, LLC		\$46.0000	\$6,394.00
Rogers Group, Inc.		\$72.9900	\$10,145.61
Civil Constructors, LLC		\$50.5000	\$7,019.50
Volunteer Paving, LLC		\$40.0000	\$5,560.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)	154.000 TON		
Mack Construction, LLC		\$50.0000	\$7,700.00
Rogers Group, Inc.		\$79.0700	\$12,176.78
Civil Constructors, LLC		\$56.0000	\$8,624.00
Volunteer Paving, LLC		\$40.0000	\$6,160.00
712-01 TRAFFIC CONTROL	1.000 LS		
Mack Construction, LLC		\$76,000.0000	\$76,000.00
Rogers Group, Inc.		\$39,671.3800	\$39,671.38
Civil Constructors, LLC		\$53,510.0000	\$53,510.00
Volunteer Paving, LLC		\$45,000.0000	\$45,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	160.000 L.F.		
Mack Construction, LLC		\$54.0000	\$8,640.00
Rogers Group, Inc.		\$50.6900	\$8,110.40
Civil Constructors, LLC		\$75.0000	\$12,000.00
Volunteer Paving, LLC		\$50.0000	\$8,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	247.000 EACH		
Mack Construction, LLC		\$26.2500	\$6,483.75
Rogers Group, Inc.		\$26.3600	\$6,510.92
Civil Constructors, LLC		\$36.8400	\$9,099.48
Volunteer Paving, LLC		\$25.0000	\$6,175.00
712-06 SIGNS (CONSTRUCTION)	206.000 S.F.		
Mack Construction, LLC		\$11.0000	\$2,266.00
Rogers Group, Inc.		\$7.0500	\$1,452.30
Civil Constructors, LLC		\$8.4200	\$1,734.52
Volunteer Paving, LLC		\$7.5000	\$1,545.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	72.000 L.F.		
Mack Construction, LLC		\$20.5000	\$1,476.00
Rogers Group, Inc.		\$13.0300	\$938.16
Civil Constructors, LLC		\$18.9500	\$1,364.40
Volunteer Paving, LLC		\$35.0000	\$2,520.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	38.000 L.F.		
Mack Construction, LLC		\$23.0000	\$874.00
Rogers Group, Inc.		\$22.3000	\$847.40
Civil Constructors, LLC		\$23.1600	\$880.08
Volunteer Paving, LLC		\$25.0000	\$950.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	438.000 LB.		
Mack Construction, LLC		\$5.5000	\$2,409.00
Rogers Group, Inc.		\$5.0200	\$2,198.76
Civil Constructors, LLC		\$5.1600	\$2,260.08
Volunteer Paving, LLC		\$3.2900	\$1,441.02
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	55.000 S.F.		
Mack Construction, LLC		\$16.3000	\$896.50
Rogers Group, Inc.		\$13.6300	\$749.65
Civil Constructors, LLC		\$14.0200	\$771.10
Volunteer Paving, LLC		\$11.1000	\$610.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	32.000 S.F.		
Mack Construction, LLC		\$18.4000	\$588.80
Rogers Group, Inc.		\$14.6500	\$468.80
Civil Constructors, LLC		\$15.0600	\$481.92
Volunteer Paving, LLC		\$12.4800	\$399.36
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Mack Construction, LLC		\$575.0000	\$575.00
Rogers Group, Inc.		\$810.9800	\$810.98
Civil Constructors, LLC		\$833.6800	\$833.68
Volunteer Paving, LLC		\$480.0000	\$480.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Mack Construction, LLC		\$4,070.0000	\$16,280.00
Rogers Group, Inc.		\$7,957.7700	\$31,831.08
Civil Constructors, LLC		\$7,578.9500	\$30,315.80
Volunteer Paving, LLC		\$5,500.0000	\$22,000.00

		UNIT PRICE	EXTENSION
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	109.000 EACH		
Mack Construction, LLC		\$10.5000	\$1,144.50
Rogers Group, Inc.		\$10.1400	\$1,105.26
Civil Constructors, LLC		\$10.5300	\$1,147.77
Volunteer Paving, LLC		\$15.0000	\$1,635.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.000 L.F.		
Mack Construction, LLC		\$12.5000	\$1,875.00
Rogers Group, Inc.		\$12.1600	\$1,824.00
Civil Constructors, LLC		\$12.6300	\$1,894.50
Volunteer Paving, LLC		\$12.0000	\$1,800.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	38.000 L.F.		
Mack Construction, LLC		\$15.7500	\$598.50
Rogers Group, Inc.		\$15.2100	\$577.98
Civil Constructors, LLC		\$15.7900	\$600.02
Volunteer Paving, LLC		\$15.0000	\$570.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	16.000 EACH		
Mack Construction, LLC		\$210.0000	\$3,360.00
Rogers Group, Inc.		\$202.7500	\$3,244.00
Civil Constructors, LLC		\$210.5300	\$3,368.48
Volunteer Paving, LLC		\$150.0000	\$2,400.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	2.000 EACH		
Mack Construction, LLC		\$420.0000	\$840.00
Rogers Group, Inc.		\$405.4900	\$810.98
Civil Constructors, LLC		\$421.0500	\$842.10
Volunteer Paving, LLC		\$250.0000	\$500.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	16,896.000 L.F.		
Mack Construction, LLC		\$0.8000	\$13,516.80
Rogers Group, Inc.		\$0.7600	\$12,840.96
Civil Constructors, LLC		\$0.7900	\$13,347.84
Volunteer Paving, LLC		\$1.2500	\$21,120.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.400 L.M.		
Mack Construction, LLC		\$3,050.0000	\$19,520.00
Rogers Group, Inc.		\$2,939.8100	\$18,814.78
Civil Constructors, LLC		\$3,052.6300	\$19,536.83
Volunteer Paving, LLC		\$4,750.0000	\$30,400.00

		UNIT PRICE	EXTENSION
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)			
	70.000 L.F.		
Mack Construction, LLC		\$1.0000	\$70.00
Rogers Group, Inc.		\$1.0100	\$70.70
Civil Constructors, LLC		\$1.0500	\$73.50
Volunteer Paving, LLC		\$1.5000	\$105.00
717-01 MOBILIZATION			
	1.000 LS		
Mack Construction, LLC		\$76,000.0000	\$76,000.00
Rogers Group, Inc.		\$64,620.3400	\$64,620.34
Civil Constructors, LLC		\$108,825.0000	\$108,825.00
Volunteer Paving, LLC		\$75,000.0000	\$75,000.00
730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	1.000 LS		
Mack Construction, LLC		\$3,300.0000	\$3,300.00
Rogers Group, Inc.		\$3,267.4500	\$3,267.45
Civil Constructors, LLC		\$3,326.3200	\$3,326.32
Volunteer Paving, LLC		\$4,250.0000	\$4,250.00
740-06.01 GEOMEMBRANE			
	135.000 S.Y.		
Mack Construction, LLC		\$18.5000	\$2,497.50
Rogers Group, Inc.		\$45.6200	\$6,158.70
Civil Constructors, LLC		\$20.0000	\$2,700.00
Volunteer Paving, LLC		\$19.0000	\$2,565.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	58.000 S.Y.		
Mack Construction, LLC		\$10.0000	\$580.00
Rogers Group, Inc.		\$24.3300	\$1,411.14
Civil Constructors, LLC		\$4.2100	\$244.18
Volunteer Paving, LLC		\$4.0000	\$232.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	63.000 S.Y.		
Mack Construction, LLC		\$10.0000	\$630.00
Rogers Group, Inc.		\$15.2100	\$958.23
Civil Constructors, LLC		\$2.3700	\$149.31
Volunteer Paving, LLC		\$2.2500	\$141.75
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,000.000 L.F.		
Mack Construction, LLC		\$4.8500	\$4,850.00
Rogers Group, Inc.		\$4.0500	\$4,050.00
Civil Constructors, LLC		\$3.2800	\$3,280.00
Volunteer Paving, LLC		\$3.1500	\$3,150.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	202.000 UNIT		
Mack Construction, LLC		\$30.0000	\$6,060.00
Rogers Group, Inc.		\$28.3800	\$5,732.76
Civil Constructors, LLC		\$29.4700	\$5,952.94
Volunteer Paving, LLC		\$50.0000	\$10,100.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	322.000 UNIT		
Mack Construction, LLC		\$26.0000	\$8,372.00
Rogers Group, Inc.		\$25.3400	\$8,159.48
Civil Constructors, LLC		\$26.3200	\$8,475.04
Volunteer Paving, LLC		\$45.0000	\$14,490.00
801-03 WATER (SEEDING & SODDING)			
	60.000 M.G.		
Mack Construction, LLC		\$15.0000	\$900.00
Rogers Group, Inc.		\$10.1400	\$608.40
Civil Constructors, LLC		\$10.5300	\$631.80
Volunteer Paving, LLC		\$40.0000	\$2,400.00
803-01 SODDING (NEW SOD)			
	4,307.000 S.Y.		
Mack Construction, LLC		\$4.5000	\$19,381.50
Rogers Group, Inc.		\$3.5500	\$15,289.85
Civil Constructors, LLC		\$3.6800	\$15,849.76
Volunteer Paving, LLC		\$3.5000	\$15,074.50
202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	1.000 LS		
Mack Construction, LLC		\$9,200.0000	\$9,200.00
Rogers Group, Inc.		\$68,122.6000	\$68,122.60
Civil Constructors, LLC		\$6,650.0000	\$6,650.00
Volunteer Paving, LLC		\$42,443.1600	\$42,443.16
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,807.000 TON		
Mack Construction, LLC		\$67.0000	\$121,069.00
Rogers Group, Inc.		\$58.2700	\$105,293.89
Civil Constructors, LLC		\$72.8100	\$131,567.67
Volunteer Paving, LLC		\$69.0200	\$124,719.14

SUB-TOTAL ROADWAY

Mack Construction, LLC	\$1,524,684.35
Rogers Group, Inc.	\$1,570,712.82
Civil Constructors, LLC	\$1,745,512.28
Volunteer Paving, LLC	\$1,902,280.71

TOTAL CONTRACT

Mack Construction, LLC	\$1,524,684.35
Rogers Group, Inc.	\$1,570,712.82
Civil Constructors, LLC	\$1,745,512.28
Volunteer Paving, LLC	\$1,902,280.71

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

DAVIDSON COUNTY (Contract No. CNV215 Call 005)

19001-4150-04

THE REPAIR OF BRIDGES ON I-24 OVER CLAYLICK COURT (L.M. 6.64).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$903,260.82
Brown Builders, Inc.	\$955,658.93
Bell & Associates Construction, LLC	\$981,990.40

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$86,825.0000	\$86,825.00
Brown Builders, Inc.		\$115,000.0000	\$115,000.00
Bell & Associates Construction, LLC		\$90,000.0000	\$90,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2.000 TON		
Mid-State Construction Company, Inc.		\$89.5300	\$179.06
Brown Builders, Inc.		\$100.0000	\$200.00
Bell & Associates Construction, LLC		\$125.0000	\$250.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	10,047.000 LB.		
Mid-State Construction Company, Inc.		\$2.2600	\$22,706.22
Brown Builders, Inc.		\$1.4400	\$14,467.68
Bell & Associates Construction, LLC		\$2.5000	\$25,117.50
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	660.000 S.Y.		
Mid-State Construction Company, Inc.		\$9.4900	\$6,263.40
Brown Builders, Inc.		\$8.0000	\$5,280.00
Bell & Associates Construction, LLC		\$10.0000	\$6,600.00
604-04.05 BRIDGE END DRAINS(12")			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$5,657.5200	\$5,657.52
Brown Builders, Inc.		\$3,000.0000	\$3,000.00
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
604-10.05 CONCRETE			
	50.000 S.F.		
Mid-State Construction Company, Inc.		\$163.5400	\$8,177.00
Brown Builders, Inc.		\$200.0000	\$10,000.00
Bell & Associates Construction, LLC		\$70.0000	\$3,500.00
604-10.42 CONCRETE REPAIRS			
	2,561.000 C.F.		
Mid-State Construction Company, Inc.		\$65.9300	\$168,846.73
Brown Builders, Inc.		\$49.7500	\$127,409.75
Bell & Associates Construction, LLC		\$105.0000	\$268,905.00
604-10.54 CONCRETE REPAIRS			
	950.000 S.F.		
Mid-State Construction Company, Inc.		\$90.0000	\$85,500.00
Brown Builders, Inc.		\$136.0000	\$129,200.00
Bell & Associates Construction, LLC		\$70.0000	\$66,500.00

		UNIT PRICE	EXTENSION
610-07.01 12" PIPE DRAIN (BRIDGE DRAIN)			
	25.000 L.F.		
Mid-State Construction Company, Inc.		\$59.6900	\$1,492.25
Brown Builders, Inc.		\$48.0000	\$1,200.00
Bell & Associates Construction, LLC		\$55.0000	\$1,375.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	575.000 L.F.		
Mid-State Construction Company, Inc.		\$30.7900	\$17,704.25
Brown Builders, Inc.		\$29.5000	\$16,962.50
Bell & Associates Construction, LLC		\$30.4000	\$17,480.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$3,154.4500	\$6,308.90
Brown Builders, Inc.		\$3,300.0000	\$6,600.00
Bell & Associates Construction, LLC		\$3,106.0000	\$6,212.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
Mid-State Construction Company, Inc.		\$2,128.6500	\$10,643.25
Brown Builders, Inc.		\$2,800.0000	\$14,000.00
Bell & Associates Construction, LLC		\$2,100.0000	\$10,500.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$125,000.0000	\$125,000.00
Brown Builders, Inc.		\$20,000.0000	\$20,000.00
Bell & Associates Construction, LLC		\$17,200.0000	\$17,200.00
712-01.05 FLAGMAN			
	2,000.000 HOUR		
Mid-State Construction Company, Inc.		\$1.2600	\$2,520.00
Brown Builders, Inc.		\$20.0000	\$40,000.00
Bell & Associates Construction, LLC		\$19.0000	\$38,000.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	890.000 L.F.		
Mid-State Construction Company, Inc.		\$60.6400	\$53,969.60
Brown Builders, Inc.		\$42.0000	\$37,380.00
Bell & Associates Construction, LLC		\$45.0000	\$40,050.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$7,475.0000	\$14,950.00
Brown Builders, Inc.		\$6,700.0000	\$13,400.00
Bell & Associates Construction, LLC		\$7,375.0000	\$14,750.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	342.000 EACH		
Mid-State Construction Company, Inc.		\$29.9000	\$10,225.80
Brown Builders, Inc.		\$27.0000	\$9,234.00
Bell & Associates Construction, LLC		\$30.0000	\$10,260.00
712-04.50 BARRIER RAIL DELINEATOR			
	28.000 EACH		
Mid-State Construction Company, Inc.		\$13.8000	\$386.40
Brown Builders, Inc.		\$12.2500	\$343.00
Bell & Associates Construction, LLC		\$13.7500	\$385.00
712-06 SIGNS (CONSTRUCTION)			
	601.000 S.F.		
Mid-State Construction Company, Inc.		\$8.3400	\$5,012.34
Brown Builders, Inc.		\$7.4000	\$4,447.40
Bell & Associates Construction, LLC		\$8.3000	\$4,988.30
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2,000.000 HOUR		
Mid-State Construction Company, Inc.		\$1.0600	\$2,120.00
Brown Builders, Inc.		\$99.0000	\$198,000.00
Bell & Associates Construction, LLC		\$75.0000	\$150,000.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	26,580.000 L.F.		
Mid-State Construction Company, Inc.		\$3.4500	\$91,701.00
Brown Builders, Inc.		\$3.1000	\$82,398.00
Bell & Associates Construction, LLC		\$3.4000	\$90,372.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	16,440.000 L.F.		
Mid-State Construction Company, Inc.		\$4.0300	\$66,253.20
Brown Builders, Inc.		\$3.6000	\$59,184.00
Bell & Associates Construction, LLC		\$4.0000	\$65,760.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	222.000 EACH		
Mid-State Construction Company, Inc.		\$11.5000	\$2,553.00
Brown Builders, Inc.		\$10.2000	\$2,264.40
Bell & Associates Construction, LLC		\$11.4000	\$2,530.80
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	222.000 EACH		
Mid-State Construction Company, Inc.		\$3.4500	\$765.90
Brown Builders, Inc.		\$3.1000	\$688.20
Bell & Associates Construction, LLC		\$3.4000	\$754.80

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Mid-State Construction Company, Inc.
Brown Builders, Inc.
Bell & Associates Construction, LLC

\$107,500.0000
\$45,000.0000
\$48,000.0000

\$107,500.00
\$45,000.00
\$48,000.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$903,260.82
Brown Builders, Inc.	\$955,658.93
Bell & Associates Construction, LLC	\$981,990.40

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$903,260.82
Brown Builders, Inc.	\$955,658.93
Bell & Associates Construction, LLC	\$981,990.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

FAYETTE COUNTY (Contract No. CNV240 Call 006)

STP/HSIP-194(15),24013-3231-94,24013-8231-14

THE RESURFACING ON S.R. 194 FROM WEST OF WHISPERING MEADOWS DRIVE (L.M. 15.06) TO S.R. 59 (L.M. 23.06).

PROJECT LENGTH - 8.000 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2021

DBE GOAL 7.00%

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$3,962,509.70
Lehman-Roberts Company	\$4,763,069.12

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	2,000.000 S.Y.		
Standard Construction Company, Inc.		\$39.8000	\$79,600.00
Lehman-Roberts Company		\$22.0000	\$44,000.00
203-06 WATER			
	95.000 M.G.		
Standard Construction Company, Inc.		\$30.0000	\$2,850.00
Lehman-Roberts Company		\$30.0000	\$2,850.00
208-01.02 SHOULDER PREPARATION			
	15.800 L.M.		
Standard Construction Company, Inc.		\$7,750.0000	\$122,450.00
Lehman-Roberts Company		\$7,650.0000	\$120,870.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	16.000 L.M.		
Standard Construction Company, Inc.		\$1,465.0000	\$23,440.00
Lehman-Roberts Company		\$2,000.0000	\$32,000.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	12,599.000 TON		
Standard Construction Company, Inc.		\$32.2000	\$405,687.80
Lehman-Roberts Company		\$46.4000	\$584,593.60
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	920.000 TON		
Standard Construction Company, Inc.		\$165.0000	\$151,800.00
Lehman-Roberts Company		\$115.0000	\$105,800.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	15,715.000 TON		
Standard Construction Company, Inc.		\$91.8000	\$1,442,637.00
Lehman-Roberts Company		\$98.0000	\$1,540,070.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	27.000 TON		
Standard Construction Company, Inc.		\$1,100.0000	\$29,700.00
Lehman-Roberts Company		\$1,500.0000	\$40,500.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	94.000 TON		
Standard Construction Company, Inc.		\$63.7500	\$5,992.50
Lehman-Roberts Company		\$37.5000	\$3,525.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	86.000 TON		
Standard Construction Company, Inc.		\$1,050.0000	\$90,300.00
Lehman-Roberts Company		\$850.0000	\$73,100.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	8,202.000 TON		
Standard Construction Company, Inc.		\$100.8500	\$827,171.70
Lehman-Roberts Company		\$118.5000	\$971,937.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	12.030 L.M.		
Standard Construction Company, Inc.		\$720.0000	\$8,661.60
Lehman-Roberts Company		\$2,500.0000	\$30,075.00
411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)			
	8.900 L.M.		
Standard Construction Company, Inc.		\$825.0000	\$7,342.50
Lehman-Roberts Company		\$2,500.0000	\$22,250.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	8,286.000 TON		
Standard Construction Company, Inc.		\$35.8000	\$296,638.80
Lehman-Roberts Company		\$41.1500	\$340,968.90
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	4.000 EACH		
Standard Construction Company, Inc.		\$165.0000	\$660.00
Lehman-Roberts Company		\$181.5000	\$726.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	3.000 EACH		
Standard Construction Company, Inc.		\$1,100.0000	\$3,300.00
Lehman-Roberts Company		\$4,136.6500	\$12,409.95
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	100.000 L.F.		
Standard Construction Company, Inc.		\$33.5500	\$3,355.00
Lehman-Roberts Company		\$51.7500	\$5,175.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$105,500.0000	\$105,500.00
Lehman-Roberts Company		\$175,000.0000	\$175,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,616.000 S.F.		
Standard Construction Company, Inc.		\$6.0500	\$9,776.80
Lehman-Roberts Company		\$7.5700	\$12,233.12
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	529.000 EACH		
Standard Construction Company, Inc.		\$38.5000	\$20,366.50
Lehman-Roberts Company		\$39.1400	\$20,705.06

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	385.000 S.Y.		
Standard Construction Company, Inc.		\$33.0000	\$12,705.00
Lehman-Roberts Company		\$30.9000	\$11,896.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	375.000 L.F.		
Standard Construction Company, Inc.		\$18.7000	\$7,012.50
Lehman-Roberts Company		\$17.5100	\$6,566.25
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	41.800 L.M.		
Standard Construction Company, Inc.		\$1,650.0000	\$68,970.00
Lehman-Roberts Company		\$1,544.8400	\$64,574.31
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.900 L.M.		
Standard Construction Company, Inc.		\$6,380.0000	\$133,342.00
Lehman-Roberts Company		\$5,973.3700	\$124,843.43
717-01 MOBILIZATION			
	1.000 LS		
Standard Construction Company, Inc.		\$92,250.0000	\$92,250.00
Lehman-Roberts Company		\$400,000.0000	\$400,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Standard Construction Company, Inc.		\$2,750.0000	\$11,000.00
Lehman-Roberts Company		\$4,100.0000	\$16,400.00

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.
Lehman-Roberts Company

\$3,962,509.70
\$4,763,069.12

TOTAL CONTRACT

Standard Construction Company, Inc.
Lehman-Roberts Company

\$3,962,509.70
\$4,763,069.12

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

FAYETTE COUNTY (Contract No. CNV218 Call 007)

STP/HSIP-195(10),24016-3207-94,24016-8207-14

THE RESURFACING ON S.R. 195 FROM S.R. 193 (L.M. 0.00) TO S.R. 76 (L.M. 7.61).

PROJECT LENGTH - 7.610 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Standard Construction Company, Inc.	\$1,405,895.25
Lehman-Roberts Company	\$1,719,840.89

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	106.000 S.Y.		
Standard Construction Company, Inc.		\$55.0000	\$5,830.00
Lehman-Roberts Company		\$163.2700	\$17,306.62
203-06 WATER			
	4.000 M.G.		
Standard Construction Company, Inc.		\$53.5000	\$214.00
Lehman-Roberts Company		\$30.0000	\$120.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	15.220 L.M.		
Standard Construction Company, Inc.		\$1,250.0000	\$19,025.00
Lehman-Roberts Company		\$2,000.0000	\$30,440.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	575.000 TON		
Standard Construction Company, Inc.		\$42.5000	\$24,437.50
Lehman-Roberts Company		\$46.0400	\$26,473.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	36.000 TON		
Standard Construction Company, Inc.		\$185.0000	\$6,660.00
Lehman-Roberts Company		\$545.0000	\$19,620.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	12.000 TON		
Standard Construction Company, Inc.		\$185.0000	\$2,220.00
Lehman-Roberts Company		\$1,500.0000	\$18,000.00
403-02.01 TRACKLESS TACK COAT			
	34.000 TON		
Standard Construction Company, Inc.		\$1,030.0000	\$35,020.00
Lehman-Roberts Company		\$900.0000	\$30,600.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	1,922.000 TON		
Standard Construction Company, Inc.		\$111.6000	\$214,495.20
Lehman-Roberts Company		\$133.5000	\$256,587.00
411-03.42 ACS MIX(PG64-22) THIN LIFT D ASPHALT HYDRATED LIME			
	2,985.000 TON		
Standard Construction Company, Inc.		\$117.3500	\$350,289.75
Lehman-Roberts Company		\$135.0000	\$402,975.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	11.320 L.M.		
Standard Construction Company, Inc.		\$1,000.0000	\$11,320.00
Lehman-Roberts Company		\$2,500.0000	\$28,300.00

		UNIT PRICE	EXTENSION
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	144.000 TON		
Standard Construction Company, Inc.		\$1,325.0000	\$190,800.00
Lehman-Roberts Company		\$1,325.0000	\$190,800.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	1,192.000 TON		
Standard Construction Company, Inc.		\$61.5000	\$73,308.00
Lehman-Roberts Company		\$57.0000	\$67,944.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	7.000 EACH		
Standard Construction Company, Inc.		\$110.0000	\$770.00
Lehman-Roberts Company		\$207.5100	\$1,452.57
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	7.000 EACH		
Standard Construction Company, Inc.		\$1,155.0000	\$8,085.00
Lehman-Roberts Company		\$3,112.6900	\$21,788.83
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	7.000 EACH		
Standard Construction Company, Inc.		\$2,915.0000	\$20,405.00
Lehman-Roberts Company		\$3,112.6900	\$21,788.83
712-01 TRAFFIC CONTROL			
	1.000 LS		
Standard Construction Company, Inc.		\$46,500.0000	\$46,500.00
Lehman-Roberts Company		\$80,000.0000	\$80,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,520.000 S.F.		
Standard Construction Company, Inc.		\$6.0500	\$9,196.00
Lehman-Roberts Company		\$7.2100	\$10,959.20
713-16.20 SIGNS (NARROW BRIDGE, W5-2)			
	4.000 EACH		
Standard Construction Company, Inc.		\$231.0000	\$924.00
Lehman-Roberts Company		\$311.2700	\$1,245.08
713-16.50 REMOVE AND REPLACE SIGN (OBJECT MARKER, OM3-L)			
	4.000 EACH		
Standard Construction Company, Inc.		\$165.0000	\$660.00
Lehman-Roberts Company		\$197.1400	\$788.56
713-16.51 REMOVE AND REPLACE SIGN (OBJECT MARKER, OM3-R)			
	4.000 EACH		
Standard Construction Company, Inc.		\$165.0000	\$660.00
Lehman-Roberts Company		\$197.1400	\$788.56

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	411.000 EACH		
Standard Construction Company, Inc.		\$41.8000	\$17,179.80
Lehman-Roberts Company		\$40.2200	\$16,530.42
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Standard Construction Company, Inc.		\$27.5000	\$275.00
Lehman-Roberts Company		\$50.0000	\$500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Standard Construction Company, Inc.		\$35.2000	\$1,760.00
Lehman-Roberts Company		\$33.8700	\$1,693.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	180.000 L.F.		
Standard Construction Company, Inc.		\$18.7000	\$3,366.00
Lehman-Roberts Company		\$17.9900	\$3,238.20
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	44.300 L.M.		
Standard Construction Company, Inc.		\$1,650.0000	\$73,095.00
Lehman-Roberts Company		\$1,580.0000	\$69,994.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Standard Construction Company, Inc.		\$33.0000	\$1,650.00
Lehman-Roberts Company		\$31.7500	\$1,587.50
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	180.000 L.F.		
Standard Construction Company, Inc.		\$18.7000	\$3,366.00
Lehman-Roberts Company		\$17.9900	\$3,238.20
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	29.400 L.M.		
Standard Construction Company, Inc.		\$980.0000	\$28,812.00
Lehman-Roberts Company		\$1,000.0000	\$29,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	29.400 L.M.		
Standard Construction Company, Inc.		\$6,380.0000	\$187,572.00
Lehman-Roberts Company		\$6,145.6400	\$180,681.82
717-01 MOBILIZATION			
	1.000 LS		
Standard Construction Company, Inc.		\$68,000.0000	\$68,000.00
Lehman-Roberts Company		\$185,000.0000	\$185,000.00

SUB-TOTAL ROADWAY

Standard Construction Company, Inc.
Lehman-Roberts Company

\$1,405,895.25
\$1,719,840.89

TOTAL CONTRACT

Standard Construction Company, Inc.
Lehman-Roberts Company

\$1,405,895.25
\$1,719,840.89

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

FENTRESS COUNTY (Contract No. CNV244 Call 008)

25999-3604-04

THE CONSTRUCTION OF A SALT BIN AT 125 STATE GARAGE ROAD IN JAMESTOWN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$349,260.00
Southern Constructors, Inc.	\$468,000.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-01.11 SALT BIN (40 x 80)		
	1.000 EACH	
H & H Construction, Inc.	\$331,797.0000	\$331,797.00
Southern Constructors, Inc.	\$445,000.0000	\$445,000.00
717-01 MOBILIZATION		
	1.000 LS	
H & H Construction, Inc.	\$17,463.0000	\$17,463.00
Southern Constructors, Inc.	\$23,000.0000	\$23,000.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$349,260.00

Southern Constructors, Inc.

\$468,000.00

TOTAL CONTRACT

H & H Construction, Inc.

\$349,260.00

Southern Constructors, Inc.

\$468,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

GILES COUNTY (Contract No. CNV220 Call 009)

STP/HSIP-7(43),28003-3230-94,28003-8230-14

THE RESURFACING ON U.S. 31 (S.R. 7) FROM BUFORDS STATION ROAD (L.M. 29.91) TO THE MAURY COUNTY LINE (L.M. 37.02).

PROJECT LENGTH - 7.110 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$747,282.00
Tennessee Valley Paving Co., Inc.	\$747,822.90
Volunteer Paving, LLC	\$756,029.82
Lincoln Paving, LLC	\$799,030.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.000 L.M.		
Rogers Group, Inc.		\$1,030.0000	\$14,420.00
Tennessee Valley Paving Co., Inc.		\$700.0000	\$9,800.00
Volunteer Paving, LLC		\$598.1200	\$8,373.68
Lincoln Paving, LLC		\$950.0000	\$13,300.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,882.000 TON		
Rogers Group, Inc.		\$20.5000	\$38,581.00
Tennessee Valley Paving Co., Inc.		\$19.9500	\$37,545.90
Volunteer Paving, LLC		\$25.3600	\$47,727.52
Lincoln Paving, LLC		\$27.7500	\$52,225.50
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	100.000 TON		
Rogers Group, Inc.		\$80.0000	\$8,000.00
Tennessee Valley Paving Co., Inc.		\$85.0000	\$8,500.00
Volunteer Paving, LLC		\$84.9900	\$8,499.00
Lincoln Paving, LLC		\$100.0000	\$10,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	39.000 TON		
Rogers Group, Inc.		\$630.0000	\$24,570.00
Tennessee Valley Paving Co., Inc.		\$675.0000	\$26,325.00
Volunteer Paving, LLC		\$631.5800	\$24,631.62
Lincoln Paving, LLC		\$675.0000	\$26,325.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	5,300.000 TON		
Rogers Group, Inc.		\$85.0000	\$450,500.00
Tennessee Valley Paving Co., Inc.		\$83.5500	\$442,815.00
Volunteer Paving, LLC		\$86.4100	\$457,973.00
Lincoln Paving, LLC		\$87.7300	\$464,969.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	13.800 L.M.		
Rogers Group, Inc.		\$420.0000	\$5,796.00
Tennessee Valley Paving Co., Inc.		\$650.0000	\$8,970.00
Volunteer Paving, LLC		\$600.0000	\$8,280.00
Lincoln Paving, LLC		\$600.0000	\$8,280.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$10,244.0000	\$10,244.00
Tennessee Valley Paving Co., Inc.		\$7,100.0000	\$7,100.00
Volunteer Paving, LLC		\$15,750.0000	\$15,750.00
Lincoln Paving, LLC		\$20,000.0000	\$20,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Rogers Group, Inc.		\$20.0000	\$500.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$500.00
Volunteer Paving, LLC		\$25.0000	\$625.00
Lincoln Paving, LLC		\$5.0000	\$125.00
712-06 SIGNS (CONSTRUCTION)			
	900.000 S.F.		
Rogers Group, Inc.		\$7.1500	\$6,435.00
Tennessee Valley Paving Co., Inc.		\$7.1500	\$6,435.00
Volunteer Paving, LLC		\$7.5000	\$6,750.00
Lincoln Paving, LLC		\$7.5000	\$6,750.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	542.000 EACH		
Rogers Group, Inc.		\$30.0000	\$16,260.00
Tennessee Valley Paving Co., Inc.		\$28.0000	\$15,176.00
Volunteer Paving, LLC		\$25.0000	\$13,550.00
Lincoln Paving, LLC		\$33.0000	\$17,886.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	111.000 EACH		
Rogers Group, Inc.		\$10.0000	\$1,110.00
Tennessee Valley Paving Co., Inc.		\$10.0000	\$1,110.00
Volunteer Paving, LLC		\$10.0000	\$1,110.00
Lincoln Paving, LLC		\$9.0000	\$999.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	418.000 S.Y.		
Rogers Group, Inc.		\$20.0000	\$8,360.00
Tennessee Valley Paving Co., Inc.		\$25.0000	\$10,450.00
Volunteer Paving, LLC		\$10.0000	\$4,180.00
Lincoln Paving, LLC		\$20.0000	\$8,360.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$15.0000	\$2,250.00
Tennessee Valley Paving Co., Inc.		\$20.0000	\$3,000.00
Volunteer Paving, LLC		\$15.0000	\$2,250.00
Lincoln Paving, LLC		\$15.0000	\$2,250.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$150.0000	\$600.00
Tennessee Valley Paving Co., Inc.		\$200.0000	\$800.00
Volunteer Paving, LLC		\$150.0000	\$600.00
Lincoln Paving, LLC		\$150.0000	\$600.00

		UNIT PRICE	EXTENSION
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$300.0000	\$1,200.00
Tennessee Valley Paving Co., Inc.		\$400.0000	\$1,600.00
Volunteer Paving, LLC		\$250.0000	\$1,000.00
Lincoln Paving, LLC		\$300.0000	\$1,200.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	1,197.000 L.F.		
Rogers Group, Inc.		\$5.0000	\$5,985.00
Tennessee Valley Paving Co., Inc.		\$8.0000	\$9,576.00
Volunteer Paving, LLC		\$10.0000	\$11,970.00
Lincoln Paving, LLC		\$5.0000	\$5,985.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	25.600 L.M.		
Rogers Group, Inc.		\$5,200.0000	\$133,120.00
Tennessee Valley Paving Co., Inc.		\$5,200.0000	\$133,120.00
Volunteer Paving, LLC		\$4,600.0000	\$117,760.00
Lincoln Paving, LLC		\$5,460.0000	\$139,776.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$19,351.0000	\$19,351.00
Tennessee Valley Paving Co., Inc.		\$25,000.0000	\$25,000.00
Volunteer Paving, LLC		\$25,000.0000	\$25,000.00
Lincoln Paving, LLC		\$20,000.0000	\$20,000.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$747,282.00
Tennessee Valley Paving Co., Inc.	\$747,822.90
Volunteer Paving, LLC	\$756,029.82
Lincoln Paving, LLC	\$799,030.50

TOTAL CONTRACT

Rogers Group, Inc.	\$747,282.00
Tennessee Valley Paving Co., Inc.	\$747,822.90
Volunteer Paving, LLC	\$756,029.82
Lincoln Paving, LLC	\$799,030.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

COUNTIES GRAINGER, JEFFERSON, AND JOHNSON (Contract No. CNV245 Call 010)

29999-3604-04,45999-3608-04,46999-3605-04

THE CONSTRUCTION OF SALT BINS IN THORN HILL, DANDRIDGE AND MOUNTAIN CITY.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$1,484,304.00
Southern Constructors, Inc.	\$1,580,000.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-01.11 SALT BIN (40' x 125')		
	2.000 EACH	
H & H Construction, Inc.	\$518,415.0000	\$1,036,830.00
Southern Constructors, Inc.	\$507,500.0000	\$1,015,000.00
680-01.12 SALT BIN (40' x 90')		
	1.000 EACH	
H & H Construction, Inc.	\$373,258.8000	\$373,258.80
Southern Constructors, Inc.	\$488,000.0000	\$488,000.00
717-01 MOBILIZATION		
	1.000 LS	
H & H Construction, Inc.	\$74,215.2000	\$74,215.20
Southern Constructors, Inc.	\$77,000.0000	\$77,000.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$1,484,304.00

Southern Constructors, Inc.

\$1,580,000.00

TOTAL CONTRACT

H & H Construction, Inc.

\$1,484,304.00

Southern Constructors, Inc.

\$1,580,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

GRUNDY COUNTY (Contract No. CNV219 Call 011)

HSIP-108(102),31007-3240-94,HSIP-2(272),31002-3226-94

MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 41 (S.R. 2) FROM NEAR THE ELK RIVER BRIDGE (L.M. 2.30) TO THE MONTEAGLE CITY LIMITS (L.M. 7.58) AND ON S.R. 108 FROM NEAR GAP ROAD (L.M. 21.52) TO NEAR BASHAM ROAD (L.M. 24.02).

PROJECT LENGTH - 2.5 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2021

	TOTAL CONTRACT
LU, Inc.	\$171,774.35
Superior Traffic Control, LLC	\$179,345.72
Volunteer Paving, LLC	\$180,183.57

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
LU, Inc.		\$1,175.0000	\$4,700.00
Superior Traffic Control, LLC		\$1,600.0000	\$6,400.00
Volunteer Paving, LLC		\$1,410.0000	\$5,640.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	14,428.000 L.F.		
LU, Inc.		\$2.6500	\$38,234.20
Superior Traffic Control, LLC		\$3.0000	\$43,284.00
Volunteer Paving, LLC		\$3.3300	\$48,045.24
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	404.000 L.F.		
LU, Inc.		\$30.4700	\$12,309.88
Superior Traffic Control, LLC		\$25.1500	\$10,160.60
Volunteer Paving, LLC		\$30.4700	\$12,309.88
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
LU, Inc.		\$2,898.1400	\$11,592.56
Superior Traffic Control, LLC		\$3,000.0000	\$12,000.00
Volunteer Paving, LLC		\$2,898.0000	\$11,592.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
LU, Inc.		\$3,000.0000	\$3,000.00
Superior Traffic Control, LLC		\$4,300.0000	\$4,300.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	365.000 L.F.		
LU, Inc.		\$3.8000	\$1,387.00
Superior Traffic Control, LLC		\$5.1500	\$1,879.75
Volunteer Paving, LLC		\$5.1000	\$1,861.50
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,513.900 LB.		
LU, Inc.		\$4.8500	\$21,892.42
Superior Traffic Control, LLC		\$4.8500	\$21,892.42
Volunteer Paving, LLC		\$4.4700	\$20,177.13
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	713.000 S.F.		
LU, Inc.		\$14.8300	\$10,573.79
Superior Traffic Control, LLC		\$14.6500	\$10,445.45
Volunteer Paving, LLC		\$14.6400	\$10,438.32

		UNIT PRICE	EXTENSION
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	10.000 EACH		
LU, Inc.		\$23.5000	\$235.00
Superior Traffic Control, LLC		\$50.0000	\$500.00
Volunteer Paving, LLC		\$177.0000	\$1,770.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	771.000 EACH		
LU, Inc.		\$22.0000	\$16,962.00
Superior Traffic Control, LLC		\$26.0000	\$20,046.00
Volunteer Paving, LLC		\$22.0000	\$16,962.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	15.000 L.F.		
LU, Inc.		\$10.0000	\$150.00
Superior Traffic Control, LLC		\$15.0000	\$225.00
Volunteer Paving, LLC		\$10.0000	\$150.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	25.250 L.M.		
LU, Inc.		\$1,950.0000	\$49,237.50
Superior Traffic Control, LLC		\$1,850.0000	\$46,712.50
Volunteer Paving, LLC		\$1,950.0000	\$49,237.50
717-01 MOBILIZATION			
	1.000 LS		
LU, Inc.		\$1,500.0000	\$1,500.00
Superior Traffic Control, LLC		\$1,500.0000	\$1,500.00
Volunteer Paving, LLC		\$1,000.0000	\$1,000.00

SUB-TOTAL ROADWAY

LU, Inc.	\$171,774.35
Superior Traffic Control, LLC	\$179,345.72
Volunteer Paving, LLC	\$180,183.57

TOTAL CONTRACT

LU, Inc.	\$171,774.35
Superior Traffic Control, LLC	\$179,345.72
Volunteer Paving, LLC	\$180,183.57

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

HAWKINS COUNTY (Contract No. CNV238 Call 015)

NH/HSIP-1(430),37070-3236-94,37070-8236-14

THE RESURFACING ON U.S. 11W (S.R. 1) FROM NEAR LAKEMONT DRIVE (L.M. 5.00) TO EAST OF BAYSIDE DRIVE (L.M. 10.29).

PROJECT LENGTH - 5.290 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Duracap Asphalt Paving Co., Inc.	\$2,618,881.07
W-L Construction & Paving, Inc.	\$2,676,402.37

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	22.000 L.M.		
Duracap Asphalt Paving Co., Inc.		\$350.0000	\$7,700.00
W-L Construction & Paving, Inc.		\$800.0000	\$17,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,647.000 TON		
Duracap Asphalt Paving Co., Inc.		\$35.3000	\$93,439.10
W-L Construction & Paving, Inc.		\$43.3200	\$114,668.04
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,905.000 TON		
Duracap Asphalt Paving Co., Inc.		\$96.4000	\$183,642.00
W-L Construction & Paving, Inc.		\$102.6300	\$195,510.15
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	84.000 TON		
Duracap Asphalt Paving Co., Inc.		\$450.0000	\$37,800.00
W-L Construction & Paving, Inc.		\$713.4200	\$59,927.28
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,177.000 TON		
Duracap Asphalt Paving Co., Inc.		\$102.9500	\$430,022.15
W-L Construction & Paving, Inc.		\$96.5400	\$403,247.58
411-02.10 ACS MIX(PG70-22) GRADING D			
	12,698.000 TON		
Duracap Asphalt Paving Co., Inc.		\$109.5400	\$1,390,938.92
W-L Construction & Paving, Inc.		\$108.0700	\$1,372,272.86
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	11.000 L.M.		
Duracap Asphalt Paving Co., Inc.		\$441.0000	\$4,851.00
W-L Construction & Paving, Inc.		\$300.0000	\$3,300.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.000 L.M.		
Duracap Asphalt Paving Co., Inc.		\$441.0000	\$3,969.00
W-L Construction & Paving, Inc.		\$300.0000	\$2,700.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,953.000 S.Y.		
Duracap Asphalt Paving Co., Inc.		\$5.8000	\$22,927.40
W-L Construction & Paving, Inc.		\$4.3200	\$17,076.96
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	12.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$49.0000	\$588.00
W-L Construction & Paving, Inc.		\$250.0000	\$3,000.00

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	12.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$1,323.0000	\$15,876.00
W-L Construction & Paving, Inc.		\$1,400.0000	\$16,800.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	12.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$3,073.0000	\$36,876.00
W-L Construction & Paving, Inc.		\$2,850.0000	\$34,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Duracap Asphalt Paving Co., Inc.		\$60,000.0000	\$60,000.00
W-L Construction & Paving, Inc.		\$77,721.0000	\$77,721.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	370.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$7.7000	\$2,849.00
W-L Construction & Paving, Inc.		\$25.0000	\$9,250.00
712-05.01 WARNING LIGHTS (TYPE A)			
	185.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$5.5000	\$1,017.50
W-L Construction & Paving, Inc.		\$15.0000	\$2,775.00
712-06 SIGNS (CONSTRUCTION)			
	1,328.000 S.F.		
Duracap Asphalt Paving Co., Inc.		\$7.5000	\$9,960.00
W-L Construction & Paving, Inc.		\$11.0000	\$14,608.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$1,026.0000	\$2,052.00
W-L Construction & Paving, Inc.		\$1,500.0000	\$3,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	799.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$23.0000	\$18,377.00
W-L Construction & Paving, Inc.		\$22.0000	\$17,578.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	799.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$8.0000	\$6,392.00
W-L Construction & Paving, Inc.		\$7.5000	\$5,992.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	231.000 L.F.		
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$2,541.00
W-L Construction & Paving, Inc.		\$10.0000	\$2,310.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	16.000 EACH		
Duracap Asphalt Paving Co., Inc.		\$165.0000	\$2,640.00
W-L Construction & Paving, Inc.		\$150.0000	\$2,400.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	10,700.000 L.F.		
Duracap Asphalt Paving Co., Inc.		\$1.7500	\$18,725.00
W-L Construction & Paving, Inc.		\$1.5000	\$16,050.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	42.000 L.M.		
Duracap Asphalt Paving Co., Inc.		\$837.0000	\$35,154.00
W-L Construction & Paving, Inc.		\$775.0000	\$32,550.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	42.000 L.M.		
Duracap Asphalt Paving Co., Inc.		\$4,482.0000	\$188,244.00
W-L Construction & Paving, Inc.		\$4,150.0000	\$174,300.00
717-01 MOBILIZATION			
	1.000 LS		
Duracap Asphalt Paving Co., Inc.		\$42,300.0000	\$42,300.00
W-L Construction & Paving, Inc.		\$77,565.0000	\$77,565.00

SUB-TOTAL ROADWAY

Duracap Asphalt Paving Co., Inc.

\$2,618,881.07

W-L Construction & Paving, Inc.

\$2,676,402.37

TOTAL CONTRACT

Duracap Asphalt Paving Co., Inc.

\$2,618,881.07

W-L Construction & Paving, Inc.

\$2,676,402.37

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

HAYWOOD COUNTY (Contract No. CNV241 Call 016)

HSIP-54(51),38005-3211-94,38005-4211-04

THE RESURFACING ON S.R. 54 FROM NEAR THOMAS LANE (L.M. 8.62) TO NEAR THOMAS STREET (L.M. 13.62).

PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 5.00%

	TOTAL CONTRACT
Ford Construction Company	\$2,062,340.00
Delta Contracting Company, LLC	\$2,208,436.50

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		410.000 S.Y.		
	Ford Construction Company		\$43.0000	\$17,630.00
	Delta Contracting Company, LLC		\$48.0000	\$19,680.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT			
		323.000 S.Y.		
	Ford Construction Company		\$35.0000	\$11,305.00
	Delta Contracting Company, LLC		\$42.0000	\$13,566.00
203-06	WATER			
		10.000 M.G.		
	Ford Construction Company		\$1.0000	\$10.00
	Delta Contracting Company, LLC		\$1.0000	\$10.00
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		5.800 L.M.		
	Ford Construction Company		\$1,350.0000	\$7,830.00
	Delta Contracting Company, LLC		\$1,200.0000	\$6,960.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
		1,350.000 TON		
	Ford Construction Company		\$37.0000	\$49,950.00
	Delta Contracting Company, LLC		\$22.0000	\$29,700.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
		340.000 TON		
	Ford Construction Company		\$140.0000	\$47,600.00
	Delta Contracting Company, LLC		\$114.0000	\$38,760.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		57.000 TON		
	Ford Construction Company		\$500.0000	\$28,500.00
	Delta Contracting Company, LLC		\$660.0000	\$37,620.00
411-01.10	ACS MIX(PG64-22) GRADING D			
		9,950.000 TON		
	Ford Construction Company		\$97.0000	\$965,150.00
	Delta Contracting Company, LLC		\$98.5000	\$980,075.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
		1.500 L.M.		
	Ford Construction Company		\$3,000.0000	\$4,500.00
	Delta Contracting Company, LLC		\$980.0000	\$1,470.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		9,450.000 TON		
	Ford Construction Company		\$24.0000	\$226,800.00
	Delta Contracting Company, LLC		\$29.0000	\$274,050.00

		UNIT PRICE	EXTENSION
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	37.000 EACH		
Ford Construction Company		\$1,000.0000	\$37,000.00
Delta Contracting Company, LLC		\$3,160.0000	\$116,920.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	1,325.000 S.F.		
Ford Construction Company		\$23.5000	\$31,137.50
Delta Contracting Company, LLC		\$13.0000	\$17,225.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	6,642.000 S.F.		
Ford Construction Company		\$28.0000	\$185,976.00
Delta Contracting Company, LLC		\$35.0000	\$232,470.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)			
	184.000 S.F.		
Ford Construction Company		\$39.0000	\$7,176.00
Delta Contracting Company, LLC		\$44.0000	\$8,096.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$55,000.0000	\$55,000.00
Delta Contracting Company, LLC		\$58,000.0000	\$58,000.00
712-06 SIGNS (CONSTRUCTION)			
	1,706.000 S.F.		
Ford Construction Company		\$6.0000	\$10,236.00
Delta Contracting Company, LLC		\$5.5000	\$9,383.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	430.000 EACH		
Ford Construction Company		\$39.0000	\$16,770.00
Delta Contracting Company, LLC		\$39.0000	\$16,770.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	120.000 EACH		
Ford Construction Company		\$39.0000	\$4,680.00
Delta Contracting Company, LLC		\$39.0000	\$4,680.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	160.000 EACH		
Ford Construction Company		\$14.3000	\$2,288.00
Delta Contracting Company, LLC		\$20.0000	\$3,200.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	275.000 L.F.		
Ford Construction Company		\$15.0000	\$4,125.00
Delta Contracting Company, LLC		\$15.0000	\$4,125.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,125.000 S.Y.		
Ford Construction Company		\$29.5000	\$33,187.50
Delta Contracting Company, LLC		\$29.5000	\$33,187.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	430.000 L.F.		
Ford Construction Company		\$18.0000	\$7,740.00
Delta Contracting Company, LLC		\$18.0000	\$7,740.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Ford Construction Company		\$210.0000	\$4,200.00
Delta Contracting Company, LLC		\$210.0000	\$4,200.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	725.000 L.F.		
Ford Construction Company		\$18.0000	\$13,050.00
Delta Contracting Company, LLC		\$18.0000	\$13,050.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,050.000 L.F.		
Ford Construction Company		\$31.0000	\$32,550.00
Delta Contracting Company, LLC		\$31.0000	\$32,550.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Ford Construction Company		\$650.0000	\$1,300.00
Delta Contracting Company, LLC		\$650.0000	\$1,300.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	1.000 EACH		
Ford Construction Company		\$300.0000	\$300.00
Delta Contracting Company, LLC		\$300.0000	\$300.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Ford Construction Company		\$210.0000	\$420.00
Delta Contracting Company, LLC		\$210.0000	\$420.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	10.000 EACH		
Ford Construction Company		\$310.0000	\$3,100.00
Delta Contracting Company, LLC		\$310.0000	\$3,100.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Ford Construction Company		\$350.0000	\$700.00
Delta Contracting Company, LLC		\$350.0000	\$700.00

		UNIT PRICE	EXTENSION
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	3,100.000 L.F.		
Ford Construction Company		\$3.0000	\$9,300.00
Delta Contracting Company, LLC		\$3.0000	\$9,300.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.750 L.M.		
Ford Construction Company		\$1,600.0000	\$33,200.00
Delta Contracting Company, LLC		\$1,600.0000	\$33,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.750 L.M.		
Ford Construction Company		\$5,900.0000	\$122,425.00
Delta Contracting Company, LLC		\$5,900.0000	\$122,425.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$75,000.0000	\$75,000.00
Delta Contracting Company, LLC		\$62,000.0000	\$62,000.00
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	50.000 L.F.		
Ford Construction Company		\$18.0000	\$900.00
Delta Contracting Company, LLC		\$18.0000	\$900.00
730-14.01 SHIELDED DETECTOR CABLE			
	50.000 L.F.		
Ford Construction Company		\$2.0000	\$100.00
Delta Contracting Company, LLC		\$2.0000	\$100.00
730-14.02 SAW SLOT			
	1,572.000 L.F.		
Ford Construction Company		\$5.0000	\$7,860.00
Delta Contracting Company, LLC		\$5.0000	\$7,860.00
730-14.03 LOOP WIRE			
	3,344.000 L.F.		
Ford Construction Company		\$1.0000	\$3,344.00
Delta Contracting Company, LLC		\$1.0000	\$3,344.00

SUB-TOTAL ROADWAY

Ford Construction Company
Delta Contracting Company, LLC

\$2,062,340.00
\$2,208,436.50

TOTAL CONTRACT

Ford Construction Company
Delta Contracting Company, LLC

\$2,062,340.00
\$2,208,436.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

KNOX COUNTY (Contract No. CNV221 Call 017)

STP/HSIP-450(10),47450-3204-94,47450-8204-14

THE RESURFACING ON S.R. 450 (JAMES WHITE PARKWAY) FROM NEAR S.R. 158 (L.M. 1.48) TO NEAR ANITA DRIVE (L.M. 2.74).

PROJECT LENGTH - 1.260 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

TOTAL CONTRACT	
Rogers Group, Inc.	\$890,718.40
APAC-Atlantic, Inc.	\$1,099,750.15

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	5.000 L.M.		
Rogers Group, Inc.		\$875.0000	\$4,375.00
APAC-Atlantic, Inc.		\$125.0000	\$625.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	380.000 TON		
Rogers Group, Inc.		\$112.0000	\$42,560.00
APAC-Atlantic, Inc.		\$150.0000	\$57,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	40.000 TON		
Rogers Group, Inc.		\$675.0000	\$27,000.00
APAC-Atlantic, Inc.		\$650.0000	\$26,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	3,057.000 TON		
Rogers Group, Inc.		\$90.0000	\$275,130.00
APAC-Atlantic, Inc.		\$114.5000	\$350,026.50
411-02.10 ACS MIX(PG70-22) GRADING D			
	2,534.000 TON		
Rogers Group, Inc.		\$95.0000	\$240,730.00
APAC-Atlantic, Inc.		\$116.0000	\$293,944.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	5.000 L.M.		
Rogers Group, Inc.		\$425.0000	\$2,125.00
APAC-Atlantic, Inc.		\$1,750.0000	\$8,750.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	5,632.000 TON		
Rogers Group, Inc.		\$21.0000	\$118,272.00
APAC-Atlantic, Inc.		\$36.0000	\$202,752.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC)			
	13,598.000 L.F.		
Rogers Group, Inc.		\$1.5000	\$20,397.00
APAC-Atlantic, Inc.		\$1.6500	\$22,436.70
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Rogers Group, Inc.		\$158.5000	\$158.50
APAC-Atlantic, Inc.		\$53.0000	\$53.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Rogers Group, Inc.		\$1,375.0000	\$1,375.00
APAC-Atlantic, Inc.		\$1,885.0000	\$1,885.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$3,540.0000	\$3,540.00
APAC-Atlantic, Inc.		\$3,800.0000	\$3,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$40,000.0000	\$40,000.00
APAC-Atlantic, Inc.		\$31,500.0000	\$31,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	108.000 EACH		
Rogers Group, Inc.		\$5.3000	\$572.40
APAC-Atlantic, Inc.		\$5.8500	\$631.80
712-05.01 WARNING LIGHTS (TYPE A)			
	54.000 EACH		
Rogers Group, Inc.		\$1.0500	\$56.70
APAC-Atlantic, Inc.		\$1.2000	\$64.80
712-06 SIGNS (CONSTRUCTION)			
	771.000 S.F.		
Rogers Group, Inc.		\$7.4000	\$5,705.40
APAC-Atlantic, Inc.		\$8.2500	\$6,360.75
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$790.0000	\$1,580.00
APAC-Atlantic, Inc.		\$900.0000	\$1,800.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	302.000 EACH		
Rogers Group, Inc.		\$27.5000	\$8,305.00
APAC-Atlantic, Inc.		\$30.0000	\$9,060.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	302.000 EACH		
Rogers Group, Inc.		\$6.3500	\$1,917.70
APAC-Atlantic, Inc.		\$7.0000	\$2,114.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,354.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$5,754.50
APAC-Atlantic, Inc.		\$4.7500	\$6,431.50
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$265.0000	\$530.00
APAC-Atlantic, Inc.		\$300.0000	\$600.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$265.0000	\$530.00
APAC-Atlantic, Inc.		\$300.0000	\$600.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	5.700 L.M.		
Rogers Group, Inc.		\$845.0000	\$4,816.50
APAC-Atlantic, Inc.		\$925.0000	\$5,272.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	5.700 L.M.		
Rogers Group, Inc.		\$4,755.0000	\$27,103.50
APAC-Atlantic, Inc.		\$5,150.0000	\$29,355.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,686.000 L.F.		
Rogers Group, Inc.		\$1.0500	\$1,770.30
APAC-Atlantic, Inc.		\$1.0000	\$1,686.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	2,709.000 L.F.		
Rogers Group, Inc.		\$2.1000	\$5,688.90
APAC-Atlantic, Inc.		\$2.4000	\$6,501.60
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$50,725.0000	\$50,725.00
APAC-Atlantic, Inc.		\$30,500.0000	\$30,500.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$890,718.40

APAC-Atlantic, Inc.

\$1,099,750.15

TOTAL CONTRACT

Rogers Group, Inc.

\$890,718.40

APAC-Atlantic, Inc.

\$1,099,750.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

LAWRENCE COUNTY (Contract No. CNV222 Call 018)

NH-15(218),50002-8253-14

THE RESURFACING ON U.S. 64 (S.R. 15) FROM WEST OF GORE ROAD (L.M. 7.64) TO NEAR WEST GAINES STREET (L.M. 12.93).

PROJECT LENGTH - 5.290 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 7.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,494,782.00
Volunteer Paving, LLC	\$3,373,117.93

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.200 L.M.		
Rogers Group, Inc.		\$950.0000	\$20,140.00
Volunteer Paving, LLC		\$1,184.9600	\$25,121.15
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,800.000 TON		
Rogers Group, Inc.		\$17.0000	\$47,600.00
Volunteer Paving, LLC		\$33.0100	\$92,428.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	7,897.000 TON		
Rogers Group, Inc.		\$61.0000	\$481,717.00
Volunteer Paving, LLC		\$78.9600	\$623,547.12
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	115.000 TON		
Rogers Group, Inc.		\$630.0000	\$72,450.00
Volunteer Paving, LLC		\$631.5800	\$72,631.70
411-02.10 ACS MIX(PG70-22) GRADING D			
	17,500.000 TON		
Rogers Group, Inc.		\$79.0000	\$1,382,500.00
Volunteer Paving, LLC		\$95.1100	\$1,664,425.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	10.300 L.M.		
Rogers Group, Inc.		\$430.0000	\$4,429.00
Volunteer Paving, LLC		\$550.0000	\$5,665.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.900 L.M.		
Rogers Group, Inc.		\$430.0000	\$4,257.00
Volunteer Paving, LLC		\$550.0000	\$5,445.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,528.000 TON		
Rogers Group, Inc.		\$14.5000	\$152,656.00
Volunteer Paving, LLC		\$38.5700	\$406,064.96
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$29,941.0000	\$29,941.00
Volunteer Paving, LLC		\$73,500.0000	\$73,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Rogers Group, Inc.		\$1.0000	\$100.00
Volunteer Paving, LLC		\$25.0000	\$2,500.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	2.000 EACH		
Rogers Group, Inc.		\$1.0000	\$2.00
Volunteer Paving, LLC		\$10.0000	\$20.00
712-06 SIGNS (CONSTRUCTION)			
	2,316.000 S.F.		
Rogers Group, Inc.		\$7.2500	\$16,791.00
Volunteer Paving, LLC		\$7.5000	\$17,370.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$830.0000	\$1,660.00
Volunteer Paving, LLC		\$1,200.0000	\$2,400.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	950.000 EACH		
Rogers Group, Inc.		\$30.0000	\$28,500.00
Volunteer Paving, LLC		\$25.0000	\$23,750.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	950.000 EACH		
Rogers Group, Inc.		\$8.0000	\$7,600.00
Volunteer Paving, LLC		\$10.0000	\$9,500.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	160.000 L.F.		
Rogers Group, Inc.		\$15.0000	\$2,400.00
Volunteer Paving, LLC		\$15.0000	\$2,400.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
Rogers Group, Inc.		\$150.0000	\$3,300.00
Volunteer Paving, LLC		\$150.0000	\$3,300.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Rogers Group, Inc.		\$7,550.0000	\$3,775.00
Volunteer Paving, LLC		\$3,500.0000	\$1,750.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	49.400 L.M.		
Rogers Group, Inc.		\$1,000.0000	\$49,400.00
Volunteer Paving, LLC		\$1,000.0000	\$49,400.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	24.700 L.M.		
Rogers Group, Inc.		\$5,200.0000	\$128,440.00
Volunteer Paving, LLC		\$5,000.0000	\$123,500.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$49,944.0000	\$49,944.00
Volunteer Paving, LLC		\$160,000.0000	\$160,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
Rogers Group, Inc.		\$405.0000	\$1,620.00
Volunteer Paving, LLC		\$600.0000	\$2,400.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	40.000 L.F.		
Rogers Group, Inc.		\$11.0000	\$440.00
Volunteer Paving, LLC		\$22.0000	\$880.00
730-14.02 SAW SLOT			
	800.000 L.F.		
Rogers Group, Inc.		\$4.0000	\$3,200.00
Volunteer Paving, LLC		\$4.0000	\$3,200.00
730-14.03 LOOP WIRE			
	2,400.000 L.F.		
Rogers Group, Inc.		\$0.8000	\$1,920.00
Volunteer Paving, LLC		\$0.8000	\$1,920.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,494,782.00

Volunteer Paving, LLC

\$3,373,117.93

TOTAL CONTRACT

Rogers Group, Inc.

\$2,494,782.00

Volunteer Paving, LLC

\$3,373,117.93

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

MARSHALL COUNTY (Contract No. CNV248 Call 019)

59999-3605-04

THE CONSTRUCTION OF A SALT BIN AT EXIT 22 I-65 NORTHBOUND, PULASKI HIGHWAY, IN CORNERSVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2022

TOTAL CONTRACT	
Brown Builders, Inc.	\$563,500.00
H & H Construction, Inc.	\$1,091,400.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
680-01.11 SALT BIN (80 x 125)		
	1.000 EACH	
Brown Builders, Inc.	\$548,000.0000	\$548,000.00
H & H Construction, Inc.	\$1,036,830.0000	\$1,036,830.00
717-01 MOBILIZATION		
	1.000 LS	
Brown Builders, Inc.	\$15,500.0000	\$15,500.00
H & H Construction, Inc.	\$54,570.0000	\$54,570.00

SUB-TOTAL MAINTENANCE

Brown Builders, Inc.

\$563,500.00

H & H Construction, Inc.

\$1,091,400.00

TOTAL CONTRACT

Brown Builders, Inc.

\$563,500.00

H & H Construction, Inc.

\$1,091,400.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

MCMINN COUNTY (Contract No. CNV239 Call 020)

NH/HSIP-33(132),54009-3221-94,54009-8221-14

THE RESURFACING ON U.S. 411 (S.R. 33) FROM PINE STREET (L.M. 4.95) TO THE MONROE COUNTY LINE (L.M. 9.46).

PROJECT LENGTH - 4.510 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 9.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,481,848.40

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,280.000 TON		
	Rogers Group, Inc.		\$41.0000	\$52,480.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	94.000 TON		
	Rogers Group, Inc.		\$700.0000	\$65,800.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,308.000 TON		
	Rogers Group, Inc.		\$89.0000	\$294,412.00
411-01.21	LONGITUDINAL JOINT SEALANT	23.000 L.M.		
	Rogers Group, Inc.		\$3,300.0000	\$75,900.00
411-02.10	ACS MIX(PG70-22) GRADING D	10,958.000 TON		
	Rogers Group, Inc.		\$104.2500	\$1,142,371.50
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.100 L.M.		
	Rogers Group, Inc.		\$370.0000	\$2,257.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	14,202.000 TON		
	Rogers Group, Inc.		\$23.0000	\$326,646.00
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	9.000 EACH		
	Rogers Group, Inc.		\$230.0000	\$2,070.00
701-01.01	CONCRETE SIDEWALK (4 ")	369.000 S.F.		
	Rogers Group, Inc.		\$24.0000	\$8,856.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,678.000 S.F.		
	Rogers Group, Inc.		\$49.0000	\$82,222.00
702-01	CONCRETE CURB	10.900 C.Y.		
	Rogers Group, Inc.		\$1,025.0000	\$11,172.50
702-03	CONCRETE COMBINED CURB & GUTTER	5.200 C.Y.		
	Rogers Group, Inc.		\$1,400.0000	\$7,280.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$85,200.0000	\$85,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	9.000 EACH		
Rogers Group, Inc.		\$40.0000	\$360.00
712-05.01 WARNING LIGHTS (TYPE A)			
	9.000 EACH		
Rogers Group, Inc.		\$31.0000	\$279.00
712-06 SIGNS (CONSTRUCTION)			
	1,710.000 S.F.		
Rogers Group, Inc.		\$6.9000	\$11,799.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$1,275.0000	\$2,550.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	15.000 L.F.		
Rogers Group, Inc.		\$6.3500	\$95.25
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$265.0000	\$265.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$3,000.0000	\$6,000.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	1.000 EACH		
Rogers Group, Inc.		\$280.0000	\$280.00
713-16.20 SIGNS (ADVANCE SIDE ROAD GRADE CROSSING SIGN AND SUPPORT)			
	2.000 EACH		
Rogers Group, Inc.		\$290.0000	\$580.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	368.000 EACH		
Rogers Group, Inc.		\$26.5000	\$9,752.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	373.000 EACH		
Rogers Group, Inc.		\$26.5000	\$9,884.50

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	130.000 EACH		
Rogers Group, Inc.		\$26.5000	\$3,445.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)	320.000 L.F.		
Rogers Group, Inc.		\$10.5500	\$3,376.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	96.000 S.Y.		
Rogers Group, Inc.		\$19.0000	\$1,824.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	470.000 L.F.		
Rogers Group, Inc.		\$10.5000	\$4,935.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	53.000 EACH		
Rogers Group, Inc.		\$160.0000	\$8,480.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	254.000 L.F.		
Rogers Group, Inc.		\$2.2500	\$571.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	310.000 L.F.		
Rogers Group, Inc.		\$21.0000	\$6,510.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.500 L.M.		
Rogers Group, Inc.		\$10,350.0000	\$5,175.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000 EACH		
Rogers Group, Inc.		\$135.0000	\$270.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	1.000 EACH		
Rogers Group, Inc.		\$425.0000	\$425.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000 EACH		
Rogers Group, Inc.		\$265.0000	\$265.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000 EACH		
Rogers Group, Inc.		\$132.0000	\$132.00

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	470.000 L.F.		
Rogers Group, Inc.		\$5.2500	\$2,467.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	33.300 L.M.		
Rogers Group, Inc.		\$925.0000	\$30,802.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.500 L.M.		
Rogers Group, Inc.		\$4,650.0000	\$109,275.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$88,000.0000	\$88,000.00
730-14.02 SAW SLOT	2,491.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$10,586.75
730-14.03 LOOP WIRE	10,456.000 L.F.		
Rogers Group, Inc.		\$0.6500	\$6,796.40

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,481,848.40

TOTAL CONTRACT

Rogers Group, Inc.

\$2,481,848.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

MONTGOMERY COUNTY (Contract No. CNV224 Call 021)

NH/HSIP-76(118),63015-3221-94,63015-8221-14

THE RESURFACING ON U.S. 79 (S.R. 76) FROM THE STEWART COUNTY LINE (L.M. 0.00) TO EAST OF COOK ROAD (L.M. 5.00).

PROJECT LENGTH - 5.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 8.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing	\$2,211,550.00
Vulcan Construction Materials, LLC	\$2,434,013.75

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	20.000 L.M.		
Eubank Asphalt Paving & Sealing		\$450.0000	\$9,000.00
Vulcan Construction Materials, LLC		\$1,125.0000	\$22,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,977.000 TON		
Eubank Asphalt Paving & Sealing		\$15.0000	\$44,655.00
Vulcan Construction Materials, LLC		\$22.2500	\$66,238.25
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	255.000 TON		
Eubank Asphalt Paving & Sealing		\$60.0000	\$15,300.00
Vulcan Construction Materials, LLC		\$76.0000	\$19,380.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,296.000 TON		
Eubank Asphalt Paving & Sealing		\$78.0000	\$101,088.00
Vulcan Construction Materials, LLC		\$90.0000	\$116,640.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	1,543.000 TON		
Eubank Asphalt Paving & Sealing		\$75.0000	\$115,725.00
Vulcan Construction Materials, LLC		\$90.0000	\$138,870.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	128.600 TON		
Eubank Asphalt Paving & Sealing		\$400.0000	\$51,440.00
Vulcan Construction Materials, LLC		\$675.0000	\$86,805.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	16,018.000 TON		
Eubank Asphalt Paving & Sealing		\$81.5000	\$1,305,467.00
Vulcan Construction Materials, LLC		\$87.0000	\$1,393,566.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	8.900 L.M.		
Eubank Asphalt Paving & Sealing		\$450.0000	\$4,005.00
Vulcan Construction Materials, LLC		\$585.0000	\$5,206.50
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	7.200 L.M.		
Eubank Asphalt Paving & Sealing		\$450.0000	\$3,240.00
Vulcan Construction Materials, LLC		\$585.0000	\$4,212.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	18,518.000 TON		
Eubank Asphalt Paving & Sealing		\$14.0000	\$259,252.00
Vulcan Construction Materials, LLC		\$15.7500	\$291,658.50

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$29,000.0000	\$29,000.00
Vulcan Construction Materials, LLC		\$47,047.0000	\$47,047.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Eubank Asphalt Paving & Sealing		\$20.0000	\$2,000.00
Vulcan Construction Materials, LLC		\$38.0000	\$3,800.00
712-06 SIGNS (CONSTRUCTION)			
	1,388.000 S.F.		
Eubank Asphalt Paving & Sealing		\$8.0000	\$11,104.00
Vulcan Construction Materials, LLC		\$9.2500	\$12,839.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$500.0000	\$1,000.00
Vulcan Construction Materials, LLC		\$975.0000	\$1,950.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	42.000 EACH		
Eubank Asphalt Paving & Sealing		\$50.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$33.7500	\$1,417.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Eubank Asphalt Paving & Sealing		\$8,000.0000	\$16,000.00
Vulcan Construction Materials, LLC		\$8,250.0000	\$16,500.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	748.000 EACH		
Eubank Asphalt Paving & Sealing		\$26.0000	\$19,448.00
Vulcan Construction Materials, LLC		\$28.0000	\$20,944.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	748.000 EACH		
Eubank Asphalt Paving & Sealing		\$10.0000	\$7,480.00
Vulcan Construction Materials, LLC		\$10.0000	\$7,480.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	80.000 S.Y.		
Eubank Asphalt Paving & Sealing		\$15.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$15.0000	\$1,200.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	384.000 L.F.		
Eubank Asphalt Paving & Sealing		\$14.0000	\$5,376.00
Vulcan Construction Materials, LLC		\$15.0000	\$5,760.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Eubank Asphalt Paving & Sealing		\$182.5000	\$3,650.00
Vulcan Construction Materials, LLC		\$200.0000	\$4,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	2,400.000 L.F.		
Eubank Asphalt Paving & Sealing		\$1.5000	\$3,600.00
Vulcan Construction Materials, LLC		\$3.0000	\$7,200.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.400 L.M.		
Eubank Asphalt Paving & Sealing		\$7,800.0000	\$3,120.00
Vulcan Construction Materials, LLC		\$15,500.0000	\$6,200.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	23.600 L.M.		
Eubank Asphalt Paving & Sealing		\$750.0000	\$17,700.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$23,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.600 L.M.		
Eubank Asphalt Paving & Sealing		\$4,750.0000	\$112,100.00
Vulcan Construction Materials, LLC		\$5,000.0000	\$118,000.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing		\$67,500.0000	\$67,500.00
Vulcan Construction Materials, LLC		\$11,000.0000	\$11,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

\$2,211,550.00
\$2,434,013.75

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

\$2,211,550.00
\$2,434,013.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

MONTGOMERY COUNTY (Contract No. CNV237 Call 022)

HSIP/PHSIP-112(34),63021-3222-94,HSIP/PHSIP-76(96),63022-3207-94,STP/HIP-112(39),63021-3223-94

IMPROVEMENTS ON U.S. 41A (S.R. 112) AT THE INTERSECTION OF S.R. 76 AND FROM S.R. 76 TO NEAR DENNY ROAD, PLUS THE ADDITION OF TURN LANES ON U.S. 41BP (S.R. 76) AT DENNY ROAD AND ROTARY PARK DRIVE IN CLARKSVILLE.

PROJECT LENGTH - 0.936 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 10.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$9,884,012.88
Civil Constructors, LLC	\$12,053,195.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Vulcan Construction Materials, LLC	\$200,000.0000	\$200,000.00
	Civil Constructors, LLC	\$167,680.0000	\$167,680.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Vulcan Construction Materials, LLC	\$191,000.0000	\$191,000.00
	Civil Constructors, LLC	\$82,500.0000	\$82,500.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Vulcan Construction Materials, LLC	\$170,000.0000	\$170,000.00
	Civil Constructors, LLC	\$124,110.0000	\$124,110.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			5,195.000 S.Y.
	Vulcan Construction Materials, LLC	\$8.6000	\$44,677.00
	Civil Constructors, LLC	\$4.6000	\$23,897.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			28,061.000 C.Y.
	Vulcan Construction Materials, LLC	\$14.2500	\$399,869.25
	Civil Constructors, LLC	\$27.5000	\$771,677.50
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
			6,787.000 TON
	Vulcan Construction Materials, LLC	\$24.6000	\$166,960.20
	Civil Constructors, LLC	\$25.0000	\$169,675.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
			10,124.000 C.Y.
	Vulcan Construction Materials, LLC	\$14.2500	\$144,267.00
	Civil Constructors, LLC	\$15.0000	\$151,860.00
203-04	PLACING AND SPREADING TOPSOIL		
			1,959.000 C.Y.
	Vulcan Construction Materials, LLC	\$16.0000	\$31,344.00
	Civil Constructors, LLC	\$27.0000	\$52,893.00
203-05	UNDERCUTTING		
			4,075.000 C.Y.
	Vulcan Construction Materials, LLC	\$14.2500	\$58,068.75
	Civil Constructors, LLC	\$36.5000	\$148,737.50
203-06	WATER		
			1,162.000 M.G.
	Vulcan Construction Materials, LLC	\$8.0000	\$9,296.00
	Civil Constructors, LLC	\$20.1000	\$23,356.20

		UNIT PRICE	EXTENSION
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	10.000 C.Y.		
Vulcan Construction Materials, LLC		\$250.0000	\$2,500.00
Civil Constructors, LLC		\$676.0000	\$6,760.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	1.000 L.M.		
Vulcan Construction Materials, LLC		\$1,200.0000	\$1,200.00
Civil Constructors, LLC		\$2,080.0000	\$2,080.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	292.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$3,504.00
Civil Constructors, LLC		\$48.5000	\$14,162.00
209-03.21 FILTER SOCK (12 INCH)			
	1,065.000 L.F.		
Vulcan Construction Materials, LLC		\$4.7500	\$5,058.75
Civil Constructors, LLC		\$5.1000	\$5,431.50
209-03.22 FILTER SOCK (18 INCH)			
	500.000 L.F.		
Vulcan Construction Materials, LLC		\$7.7500	\$3,875.00
Civil Constructors, LLC		\$8.2000	\$4,100.00
209-05 SEDIMENT REMOVAL			
	779.000 C.Y.		
Vulcan Construction Materials, LLC		\$10.0000	\$7,790.00
Civil Constructors, LLC		\$20.3000	\$15,813.70
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	5,449.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$21,796.00
Civil Constructors, LLC		\$4.2500	\$23,158.25
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	8,158.000 L.F.		
Vulcan Construction Materials, LLC		\$1.7500	\$14,276.50
Civil Constructors, LLC		\$1.8500	\$15,092.30
209-08.07 ROCK CHECK DAM			
	83.000 EACH		
Vulcan Construction Materials, LLC		\$300.0000	\$24,900.00
Civil Constructors, LLC		\$319.0000	\$26,477.00
209-08.08 ENHANCED ROCK CHECK DAM			
	40.000 EACH		
Vulcan Construction Materials, LLC		\$375.0000	\$15,000.00
Civil Constructors, LLC		\$399.0000	\$15,960.00

		UNIT PRICE	EXTENSION
209-08.09 FILTER SOCK CHECK DAM			
	15.000 EACH		
Vulcan Construction Materials, LLC		\$275.0000	\$4,125.00
Civil Constructors, LLC		\$293.0000	\$4,395.00
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	64.000 EACH		
Vulcan Construction Materials, LLC		\$215.0000	\$13,760.00
Civil Constructors, LLC		\$229.0000	\$14,656.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$650.0000	\$3,250.00
Civil Constructors, LLC		\$691.0000	\$3,455.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$250.0000	\$2,000.00
Civil Constructors, LLC		\$266.0000	\$2,128.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$450.0000	\$1,350.00
Civil Constructors, LLC		\$479.0000	\$1,437.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	9.000 EACH		
Vulcan Construction Materials, LLC		\$700.0000	\$6,300.00
Civil Constructors, LLC		\$745.0000	\$6,705.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$650.0000	\$650.00
Civil Constructors, LLC		\$691.0000	\$691.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$1,000.00
Civil Constructors, LLC		\$532.0000	\$1,064.00
209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$475.0000	\$1,900.00
Civil Constructors, LLC		\$505.0000	\$2,020.00
209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)			
	34.000 EACH		
Vulcan Construction Materials, LLC		\$450.0000	\$15,300.00
Civil Constructors, LLC		\$479.0000	\$16,286.00

		UNIT PRICE	EXTENSION
209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)			
	16.000 EACH		
Vulcan Construction Materials, LLC		\$750.0000	\$12,000.00
Civil Constructors, LLC		\$798.0000	\$12,768.00
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$650.0000	\$1,300.00
Civil Constructors, LLC		\$691.0000	\$1,382.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	27,814.000 TON		
Vulcan Construction Materials, LLC		\$25.5000	\$709,257.00
Civil Constructors, LLC		\$45.5000	\$1,265,537.00
303-01.08 MINERAL AGGREGATE, TYPE A BASE,GRADING D GRAVEL			
	22.000 TON		
Vulcan Construction Materials, LLC		\$25.5000	\$561.00
Civil Constructors, LLC		\$46.5000	\$1,023.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	416.000 TON		
Vulcan Construction Materials, LLC		\$35.0000	\$14,560.00
Civil Constructors, LLC		\$41.5000	\$17,264.00
306-01.01 PORTLAND CEMENT CONCRETE BASE (PLAIN) 6"			
	803.000 S.Y.		
Vulcan Construction Materials, LLC		\$72.0000	\$57,816.00
Civil Constructors, LLC		\$76.5000	\$61,429.50
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,845.000 TON		
Vulcan Construction Materials, LLC		\$79.0000	\$145,755.00
Civil Constructors, LLC		\$84.0000	\$154,980.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,999.000 TON		
Vulcan Construction Materials, LLC		\$89.0000	\$177,911.00
Civil Constructors, LLC		\$94.5000	\$188,905.50
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	1,103.000 TON		
Vulcan Construction Materials, LLC		\$94.0000	\$103,682.00
Civil Constructors, LLC		\$100.0000	\$110,300.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	3,778.000 TON		
Vulcan Construction Materials, LLC		\$81.0000	\$306,018.00
Civil Constructors, LLC		\$86.0000	\$324,908.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	4,428.000 TON		
Vulcan Construction Materials, LLC		\$94.0000	\$416,232.00
Civil Constructors, LLC		\$100.0000	\$442,800.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	65.000 TON		
Vulcan Construction Materials, LLC		\$810.0000	\$52,650.00
Civil Constructors, LLC		\$862.0000	\$56,030.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	250.000 TON		
Vulcan Construction Materials, LLC		\$34.0000	\$8,500.00
Civil Constructors, LLC		\$36.0000	\$9,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	45.000 TON		
Vulcan Construction Materials, LLC		\$750.0000	\$33,750.00
Civil Constructors, LLC		\$798.0000	\$35,910.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	445.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$1,780.00
Civil Constructors, LLC		\$6.0000	\$2,670.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	296.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$31,080.00
Civil Constructors, LLC		\$112.0000	\$33,152.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,250.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$131,250.00
Civil Constructors, LLC		\$112.0000	\$140,000.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,366.000 TON		
Vulcan Construction Materials, LLC		\$105.0000	\$353,430.00
Civil Constructors, LLC		\$112.0000	\$376,992.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	0.400 L.M.		
Vulcan Construction Materials, LLC		\$9,285.0000	\$3,714.00
Civil Constructors, LLC		\$7,610.0000	\$3,044.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.460 L.M.		
Vulcan Construction Materials, LLC		\$9,285.0000	\$4,271.10
Civil Constructors, LLC		\$7,610.0000	\$3,500.60

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,408.000 TON		
Vulcan Construction Materials, LLC		\$21.0000	\$50,568.00
Civil Constructors, LLC		\$22.3000	\$53,698.40
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,249.000 S.Y.		
Vulcan Construction Materials, LLC		\$3.5000	\$11,371.50
Civil Constructors, LLC		\$3.7000	\$12,021.30
604-01.20 BOX TUBE SAFETY RAIL			
	238.000 L.F.		
Vulcan Construction Materials, LLC		\$130.0000	\$30,940.00
Civil Constructors, LLC		\$131.0000	\$31,178.00
604-07.01 RETAINING WALL (WALL 1)			
	1,435.000 S.F.		
Vulcan Construction Materials, LLC		\$75.0000	\$107,625.00
Civil Constructors, LLC		\$92.0000	\$132,020.00
604-07.02 RETAINING WALL (ACCESS ROADS)			
	4,555.000 S.F.		
Vulcan Construction Materials, LLC		\$72.0000	\$327,960.00
Civil Constructors, LLC		\$63.5000	\$289,242.50
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	3,367.000 L.F.		
Vulcan Construction Materials, LLC		\$95.0000	\$319,865.00
Civil Constructors, LLC		\$102.0000	\$343,434.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	1,831.000 L.F.		
Vulcan Construction Materials, LLC		\$127.0000	\$232,537.00
Civil Constructors, LLC		\$138.0000	\$252,678.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	307.000 L.F.		
Vulcan Construction Materials, LLC		\$205.0000	\$62,935.00
Civil Constructors, LLC		\$293.0000	\$89,951.00
607-09.30 48" PIPE CULVERT			
	165.000 L.F.		
Vulcan Construction Materials, LLC		\$350.0000	\$57,750.00
Civil Constructors, LLC		\$290.0000	\$47,850.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	243.000 L.F.		
Vulcan Construction Materials, LLC		\$70.0000	\$17,010.00
Civil Constructors, LLC		\$86.0000	\$20,898.00

		UNIT PRICE	EXTENSION
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	132.000 L.F.		
Vulcan Construction Materials, LLC		\$110.0000	\$14,520.00
Civil Constructors, LLC		\$112.0000	\$14,784.00
610-11.03 PLASTIC PIPE DRAINS (8")			
	28.000 L.F.		
Vulcan Construction Materials, LLC		\$32.0000	\$896.00
Civil Constructors, LLC		\$96.5000	\$2,702.00
611-02.11 JUNCTION BOX, TYPE 2			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,490.0000	\$3,490.00
Civil Constructors, LLC		\$6,130.0000	\$6,130.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	5.000 C.Y.		
Vulcan Construction Materials, LLC		\$1,075.0000	\$5,375.00
Civil Constructors, LLC		\$2,460.0000	\$12,300.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	316.000 LB.		
Vulcan Construction Materials, LLC		\$1.5500	\$489.80
Civil Constructors, LLC		\$7.0000	\$2,212.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,900.0000	\$2,900.00
Civil Constructors, LLC		\$4,190.0000	\$4,190.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,945.0000	\$3,945.00
Civil Constructors, LLC		\$6,000.0000	\$6,000.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$1,060.0000	\$6,360.00
Civil Constructors, LLC		\$2,410.0000	\$14,460.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$1,570.0000	\$7,850.00
Civil Constructors, LLC		\$3,130.0000	\$15,650.00
611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,706.0000	\$2,706.00
Civil Constructors, LLC		\$5,190.0000	\$5,190.00

		UNIT PRICE	EXTENSION
611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,480.0000	\$3,480.00
Civil Constructors, LLC		\$8,250.0000	\$8,250.00
611-10.02 CATCH BASINS, TYPE 10, > 4' - 8' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,590.0000	\$4,590.00
Civil Constructors, LLC		\$9,470.0000	\$9,470.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	14.000 EACH		
Vulcan Construction Materials, LLC		\$3,840.0000	\$53,760.00
Civil Constructors, LLC		\$7,110.0000	\$99,540.00
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	18.000 EACH		
Vulcan Construction Materials, LLC		\$4,590.0000	\$82,620.00
Civil Constructors, LLC		\$8,660.0000	\$155,880.00
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$6,140.0000	\$6,140.00
Civil Constructors, LLC		\$11,050.0000	\$11,050.00
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$6,280.0000	\$6,280.00
Civil Constructors, LLC		\$9,000.0000	\$9,000.00
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$6,890.0000	\$89,570.00
Civil Constructors, LLC		\$9,640.0000	\$125,320.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$7,500.0000	\$45,000.00
Civil Constructors, LLC		\$15,440.0000	\$92,640.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,825.0000	\$3,825.00
Civil Constructors, LLC		\$5,800.0000	\$5,800.00
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$6,890.0000	\$6,890.00
Civil Constructors, LLC		\$7,370.0000	\$7,370.00

		UNIT PRICE	EXTENSION
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$4,090.0000	\$8,180.00
Civil Constructors, LLC		\$6,980.0000	\$13,960.00
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$4,420.0000	\$22,100.00
Civil Constructors, LLC		\$7,960.0000	\$39,800.00
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,765.0000	\$4,765.00
Civil Constructors, LLC		\$9,620.0000	\$9,620.00
611-42.04 CATCH BASINS, TYPE 42, > 12' - 16' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$5,375.0000	\$5,375.00
Civil Constructors, LLC		\$15,330.0000	\$15,330.00
611-43.01 CATCH BASINS, TYPE 43, 0' - 4' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$6,830.0000	\$6,830.00
Civil Constructors, LLC		\$9,990.0000	\$9,990.00
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$7,440.0000	\$7,440.00
Civil Constructors, LLC		\$10,770.0000	\$10,770.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	388.000 L.F.		
Vulcan Construction Materials, LLC		\$245.0000	\$95,060.00
Civil Constructors, LLC		\$201.0000	\$77,988.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	385.000 L.F.		
Vulcan Construction Materials, LLC		\$63.4100	\$24,412.85
Civil Constructors, LLC		\$41.5000	\$15,977.50
701-01.01 CONCRETE SIDEWALK (4 ")			
	29,929.000 S.F.		
Vulcan Construction Materials, LLC		\$5.7500	\$172,091.75
Civil Constructors, LLC		\$7.9000	\$236,439.10
701-02 CONCRETE DRIVEWAY			
	12,413.000 S.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$99,304.00
Civil Constructors, LLC		\$11.2000	\$139,025.60

		UNIT PRICE	EXTENSION
701-02.02 CONCRETE DRIVEWAY (8")			
	646.000 S.F.		
Vulcan Construction Materials, LLC		\$11.5000	\$7,429.00
Civil Constructors, LLC		\$15.0000	\$9,690.00
701-02.03 CONCRETE CURB RAMP			
	3,775.000 S.F.		
Vulcan Construction Materials, LLC		\$19.5000	\$73,612.50
Civil Constructors, LLC		\$20.7000	\$78,142.50
702-01 CONCRETE CURB			
	186.000 C.Y.		
Vulcan Construction Materials, LLC		\$595.0000	\$110,670.00
Civil Constructors, LLC		\$638.0000	\$118,668.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	953.000 C.Y.		
Vulcan Construction Materials, LLC		\$385.0000	\$366,905.00
Civil Constructors, LLC		\$410.0000	\$390,730.00
703-01 PORTLAND CEMENT CONCRETE DITCH PAVING			
	22.000 C.Y.		
Vulcan Construction Materials, LLC		\$510.0000	\$11,220.00
Civil Constructors, LLC		\$543.0000	\$11,946.00
705-02.02 SINGLE GUARDRAIL (TYPE 2)			
	1,810.000 L.F.		
Vulcan Construction Materials, LLC		\$26.8500	\$48,598.50
Civil Constructors, LLC		\$29.5000	\$53,395.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$1,095.0000	\$5,475.00
Civil Constructors, LLC		\$990.0000	\$4,950.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,125.0000	\$2,250.00
Civil Constructors, LLC		\$1,560.0000	\$3,120.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,425.0000	\$1,425.00
Civil Constructors, LLC		\$1,380.0000	\$1,380.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$2,850.0000	\$5,700.00
Civil Constructors, LLC		\$3,000.0000	\$6,000.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$2,725.0000	\$10,900.00
Civil Constructors, LLC		\$2,840.0000	\$11,360.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	529.000 L.F.		
Vulcan Construction Materials, LLC		\$1.7500	\$925.75
Civil Constructors, LLC		\$1.8500	\$978.65
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$250.0000	\$1,250.00
Civil Constructors, LLC		\$393.0000	\$1,965.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	1,166.000 TON		
Vulcan Construction Materials, LLC		\$35.4700	\$41,358.02
Civil Constructors, LLC		\$36.5000	\$42,559.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,164.000 TON		
Vulcan Construction Materials, LLC		\$39.7000	\$46,210.80
Civil Constructors, LLC		\$48.5000	\$56,454.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	226.000 TON		
Vulcan Construction Materials, LLC		\$39.7000	\$8,972.20
Civil Constructors, LLC		\$47.0000	\$10,622.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	157.000 TON		
Vulcan Construction Materials, LLC		\$39.7000	\$6,232.90
Civil Constructors, LLC		\$56.5000	\$8,870.50
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	8,661.000 L.F.		
Vulcan Construction Materials, LLC		\$6.7500	\$58,461.75
Civil Constructors, LLC		\$7.2000	\$62,359.20
710-05 LATERAL UNDERDRAIN			
	1,808.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$7,232.00
Civil Constructors, LLC		\$4.2500	\$7,684.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$850.0000	\$850.00
Civil Constructors, LLC		\$904.0000	\$904.00

		UNIT PRICE	EXTENSION
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$850.0000	\$850.00
Civil Constructors, LLC		\$904.0000	\$904.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	36.000 EACH		
Vulcan Construction Materials, LLC		\$850.0000	\$30,600.00
Civil Constructors, LLC		\$904.0000	\$32,544.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Vulcan Construction Materials, LLC		\$255,000.0000	\$255,000.00
Civil Constructors, LLC		\$160,500.0000	\$160,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,948.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$19,480.00
Civil Constructors, LLC		\$58.5000	\$113,958.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	467.000 EACH		
Vulcan Construction Materials, LLC		\$38.0000	\$17,746.00
Civil Constructors, LLC		\$42.0000	\$19,614.00
712-05.01 WARNING LIGHTS (TYPE A)			
	34.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$850.00
Civil Constructors, LLC		\$41.0000	\$1,394.00
712-05.03 WARNING LIGHTS (TYPE C)			
	290.000 EACH		
Vulcan Construction Materials, LLC		\$25.0000	\$7,250.00
Civil Constructors, LLC		\$43.0000	\$12,470.00
712-06 SIGNS (CONSTRUCTION)			
	742.000 S.F.		
Vulcan Construction Materials, LLC		\$9.2500	\$6,863.50
Civil Constructors, LLC		\$7.9000	\$5,861.80
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	396.000 L.F.		
Vulcan Construction Materials, LLC		\$28.0000	\$11,088.00
Civil Constructors, LLC		\$14.7000	\$5,821.20
712-08.03 ARROW BOARD (TYPE C)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$4,625.00
Civil Constructors, LLC		\$1,320.0000	\$6,600.00

		UNIT PRICE	EXTENSION
712-09.01 REMOVABLE PAVEMENT MARKING LINE	2,000.000 L.F.		
Vulcan Construction Materials, LLC		\$5.0000	\$10,000.00
Civil Constructors, LLC		\$5.3000	\$10,600.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR	20.000 EACH		
Vulcan Construction Materials, LLC		\$12.0000	\$240.00
Civil Constructors, LLC		\$12.6000	\$252.00
713-11.01 "U" SECTION STEEL POSTS	298.000 LB.		
Vulcan Construction Materials, LLC		\$3.3000	\$983.40
Civil Constructors, LLC		\$5.1000	\$1,519.80
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	375.000 LB.		
Vulcan Construction Materials, LLC		\$3.9500	\$1,481.25
Civil Constructors, LLC		\$5.5000	\$2,062.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	120.000 S.F.		
Vulcan Construction Materials, LLC		\$13.5000	\$1,620.00
Civil Constructors, LLC		\$15.3000	\$1,836.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	157.000 S.F.		
Vulcan Construction Materials, LLC		\$13.7500	\$2,158.75
Civil Constructors, LLC		\$16.3000	\$2,559.10
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)	84.000 S.F.		
Vulcan Construction Materials, LLC		\$13.7500	\$1,155.00
Civil Constructors, LLC		\$33.5000	\$2,814.00
713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK)	141.000 S.F.		
Vulcan Construction Materials, LLC		\$26.0000	\$3,666.00
Civil Constructors, LLC		\$35.0000	\$4,935.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Vulcan Construction Materials, LLC		\$2,150.0000	\$2,150.00
Civil Constructors, LLC		\$1,630.0000	\$1,630.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	13.000 EACH		
Vulcan Construction Materials, LLC		\$350.0000	\$4,550.00
Civil Constructors, LLC		\$100.0000	\$1,300.00

		UNIT PRICE	EXTENSION
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$6,000.0000	\$24,000.00
Civil Constructors, LLC		\$9,690.0000	\$38,760.00
713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$16,000.00
Civil Constructors, LLC		\$20,830.0000	\$83,320.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	256.000 EACH		
Vulcan Construction Materials, LLC		\$30.0000	\$7,680.00
Civil Constructors, LLC		\$32.0000	\$8,192.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	273.000 EACH		
Vulcan Construction Materials, LLC		\$30.0000	\$8,190.00
Civil Constructors, LLC		\$32.0000	\$8,736.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	110.000 EACH		
Vulcan Construction Materials, LLC		\$10.0000	\$1,100.00
Civil Constructors, LLC		\$10.6000	\$1,166.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,160.000 S.Y.		
Vulcan Construction Materials, LLC		\$18.0000	\$38,880.00
Civil Constructors, LLC		\$19.2000	\$41,472.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,027.000 L.F.		
Vulcan Construction Materials, LLC		\$18.0000	\$18,486.00
Civil Constructors, LLC		\$19.2000	\$19,718.40
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	66.000 EACH		
Vulcan Construction Materials, LLC		\$160.0000	\$10,560.00
Civil Constructors, LLC		\$170.0000	\$11,220.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	855.000 L.F.		
Vulcan Construction Materials, LLC		\$4.0000	\$3,420.00
Civil Constructors, LLC		\$4.2500	\$3,633.75
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,357.000 L.F.		
Vulcan Construction Materials, LLC		\$30.0000	\$40,710.00
Civil Constructors, LLC		\$32.0000	\$43,424.00

		UNIT PRICE	EXTENSION
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	3,894.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$11,682.00
Civil Constructors, LLC		\$3.2000	\$12,460.80
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
Civil Constructors, LLC		\$532.0000	\$2,128.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$400.0000	\$1,200.00
Civil Constructors, LLC		\$426.0000	\$1,278.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$450.0000	\$450.00
Civil Constructors, LLC		\$479.0000	\$479.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	7.600 L.M.		
Vulcan Construction Materials, LLC		\$1,000.0000	\$7,600.00
Civil Constructors, LLC		\$1,060.0000	\$8,056.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	972.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$9,720.00
Civil Constructors, LLC		\$10.6000	\$10,303.20
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	9.600 L.M.		
Vulcan Construction Materials, LLC		\$1,000.0000	\$9,600.00
Civil Constructors, LLC		\$1,060.0000	\$10,176.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	22,466.000 L.F.		
Vulcan Construction Materials, LLC		\$1.0000	\$22,466.00
Civil Constructors, LLC		\$1.0500	\$23,589.30
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	170.000 S.Y.		
Vulcan Construction Materials, LLC		\$10.0000	\$1,700.00
Civil Constructors, LLC		\$10.6000	\$1,802.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)			
	255.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$2,550.00
Civil Constructors, LLC		\$10.6000	\$2,703.00

		UNIT PRICE	EXTENSION
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	22.000 EACH		
Vulcan Construction Materials, LLC		\$75.0000	\$1,650.00
Civil Constructors, LLC		\$80.0000	\$1,760.00
716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$100.0000	\$500.00
Civil Constructors, LLC		\$106.0000	\$530.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (STRAIGHT ARROW)			
	21.000 EACH		
Vulcan Construction Materials, LLC		\$75.0000	\$1,575.00
Civil Constructors, LLC		\$80.0000	\$1,680.00
716-08.12 REMOVAL OF WORD PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$150.0000	\$150.00
Civil Constructors, LLC		\$160.0000	\$160.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	4.200 L.M.		
Vulcan Construction Materials, LLC		\$6,000.0000	\$25,200.00
Civil Constructors, LLC		\$6,380.0000	\$26,796.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	6.090 L.M.		
Vulcan Construction Materials, LLC		\$5,200.0000	\$31,668.00
Civil Constructors, LLC		\$5,530.0000	\$33,677.70
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	2.000 L.M.		
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
Civil Constructors, LLC		\$4,260.0000	\$8,520.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.660 L.M.		
Vulcan Construction Materials, LLC		\$4,500.0000	\$2,970.00
Civil Constructors, LLC		\$4,790.0000	\$3,161.40
716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
	40.000 L.F.		
Vulcan Construction Materials, LLC		\$3.0000	\$120.00
Civil Constructors, LLC		\$3.2000	\$128.00
717-01 MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$117,161.7600	\$117,161.76
Civil Constructors, LLC		\$682,325.0000	\$682,325.00

		UNIT PRICE	EXTENSION
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$1,200.00
Civil Constructors, LLC		\$1,280.0000	\$1,280.00
730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$2,860.0000	\$8,580.00
Civil Constructors, LLC		\$3,040.0000	\$9,120.00
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$689.0000	\$1,378.00
Civil Constructors, LLC		\$733.0000	\$1,466.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	19.000 EACH		
Vulcan Construction Materials, LLC		\$825.0000	\$15,675.00
Civil Constructors, LLC		\$878.0000	\$16,682.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$1,420.0000	\$7,100.00
Civil Constructors, LLC		\$1,510.0000	\$7,550.00
730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)			
	13.000 EACH		
Vulcan Construction Materials, LLC		\$725.0000	\$9,425.00
Civil Constructors, LLC		\$771.0000	\$10,023.00
730-02.31 SIGNAL HEAD ASSEMBLY (140A1 WITH BACKPLATE)			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$925.0000	\$925.00
Civil Constructors, LLC		\$984.0000	\$984.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$500.0000	\$4,000.00
Civil Constructors, LLC		\$532.0000	\$4,256.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	26.000 EACH		
Vulcan Construction Materials, LLC		\$600.0000	\$15,600.00
Civil Constructors, LLC		\$638.0000	\$16,588.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$3,500.0000	\$7,000.00
Civil Constructors, LLC		\$3,720.0000	\$7,440.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	5,638.000 L.F.		
Vulcan Construction Materials, LLC		\$1.5000	\$8,457.00
Civil Constructors, LLC		\$1.6000	\$9,020.80
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	6,517.000 L.F.		
Vulcan Construction Materials, LLC		\$1.7500	\$11,404.75
Civil Constructors, LLC		\$1.8500	\$12,056.45
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	2,897.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$5,794.00
Civil Constructors, LLC		\$2.1500	\$6,228.55
730-09.20 SPAN WIRE ASSEMBLY			
	666.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$1,332.00
Civil Constructors, LLC		\$2.1500	\$1,431.90
730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER			
	666.000 L.F.		
Vulcan Construction Materials, LLC		\$2.0000	\$1,332.00
Civil Constructors, LLC		\$2.1500	\$1,431.90
730-12.01 CONDUIT 1" DIAMETER (PVC)			
	2,264.000 L.F.		
Vulcan Construction Materials, LLC		\$8.0000	\$18,112.00
Civil Constructors, LLC		\$8.5000	\$19,244.00
730-12.02 CONDUIT 2" DIAMETER (PVC)			
	859.000 L.F.		
Vulcan Construction Materials, LLC		\$10.0000	\$8,590.00
Civil Constructors, LLC		\$10.6000	\$9,105.40
730-12.03 CONDUIT 3" DIAMETER (PVC)			
	108.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$1,296.00
Civil Constructors, LLC		\$12.8000	\$1,382.40
730-12.16 CONDUIT (2"C - SCHEDULE 80)			
	1,042.000 L.F.		
Vulcan Construction Materials, LLC		\$12.0000	\$12,504.00
Civil Constructors, LLC		\$12.8000	\$13,337.60
730-12.17 CONDUIT (3" C - SCHEDULE 80)			
	288.000 L.F.		
Vulcan Construction Materials, LLC		\$14.0000	\$4,032.00
Civil Constructors, LLC		\$14.9000	\$4,291.20

		UNIT PRICE	EXTENSION
730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$405.0000	\$1,215.00
Civil Constructors, LLC		\$431.0000	\$1,293.00
730-13.09 VEHICLE DETECTOR (EMERGENCY PREEMPTION)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$5,891.0000	\$47,128.00
Civil Constructors, LLC		\$6,270.0000	\$50,160.00
730-13.13 VEHICLE DETECTOR (RADAR)			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$2,020.0000	\$16,160.00
Civil Constructors, LLC		\$2,150.0000	\$17,200.00
730-14.01 SHIELDED DETECTOR CABLE			
	4,181.000 L.F.		
Vulcan Construction Materials, LLC		\$1.2500	\$5,226.25
Civil Constructors, LLC		\$1.3500	\$5,644.35
730-14.02 SAW SLOT			
	799.000 L.F.		
Vulcan Construction Materials, LLC		\$3.5000	\$2,796.50
Civil Constructors, LLC		\$3.7000	\$2,956.30
730-14.03 LOOP WIRE			
	2,734.000 L.F.		
Vulcan Construction Materials, LLC		\$0.8000	\$2,187.20
Civil Constructors, LLC		\$0.9000	\$2,460.60
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$17,718.0000	\$35,436.00
Civil Constructors, LLC		\$18,850.0000	\$37,700.00
730-16.04 CONTROLLER (ATC)			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$9,325.0000	\$18,650.00
Civil Constructors, LLC		\$9,920.0000	\$19,840.00
730-18.01 MASTER CONTROLLER			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$8,569.0000	\$8,569.00
Civil Constructors, LLC		\$9,120.0000	\$9,120.00
730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$15,260.0000	\$61,040.00
Civil Constructors, LLC		\$16,230.0000	\$64,920.00

		UNIT PRICE	EXTENSION
730-23.30 PEDESTAL POLE (10' - PEDESTRIAN)			
	20.000 EACH		
Vulcan Construction Materials, LLC		\$2,000.0000	\$40,000.00
Civil Constructors, LLC		\$2,130.0000	\$42,600.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 48')			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$17,782.0000	\$17,782.00
Civil Constructors, LLC		\$18,920.0000	\$18,920.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$24,413.0000	\$24,413.00
Civil Constructors, LLC		\$25,970.0000	\$25,970.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 78')			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$31,551.0000	\$31,551.00
Civil Constructors, LLC		\$33,560.0000	\$33,560.00
730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$17,801.0000	\$17,801.00
Civil Constructors, LLC		\$18,940.0000	\$18,940.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN			
	40.000 EACH		
Vulcan Construction Materials, LLC		\$1,624.0000	\$64,960.00
Civil Constructors, LLC		\$1,730.0000	\$69,200.00
730-35.06 BATTERY BACK-UP AND POWER CONDITIONER			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$7,120.0000	\$14,240.00
Civil Constructors, LLC		\$7,570.0000	\$15,140.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$31,910.0000	\$31,910.00
740-06.01 GEOMEMBRANE			
	367.000 S.Y.		
Vulcan Construction Materials, LLC		\$19.0000	\$6,973.00
Civil Constructors, LLC		\$20.2000	\$7,413.40
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	3,792.000 S.Y.		
Vulcan Construction Materials, LLC		\$3.1000	\$11,755.20
Civil Constructors, LLC		\$3.3000	\$12,513.60

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	5,899.000 S.Y.		
Vulcan Construction Materials, LLC		\$1.8500	\$10,913.15
Civil Constructors, LLC		\$1.6000	\$9,438.40
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	250.000 L.F.		
Vulcan Construction Materials, LLC		\$2.7500	\$687.50
Civil Constructors, LLC		\$2.9500	\$737.50
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	6,132.000 L.F.		
Vulcan Construction Materials, LLC		\$3.2500	\$19,929.00
Civil Constructors, LLC		\$3.4500	\$21,155.40
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Civil Constructors, LLC		\$106.0000	\$106.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)			
	59.000 UNIT		
Vulcan Construction Materials, LLC		\$50.0000	\$2,950.00
Civil Constructors, LLC		\$106.0000	\$6,254.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	268.000 UNIT		
Vulcan Construction Materials, LLC		\$30.0000	\$8,040.00
Civil Constructors, LLC		\$53.0000	\$14,204.00
801-02 SEEDING (WITHOUT MULCH)			
	1.000 UNIT		
Vulcan Construction Materials, LLC		\$50.0000	\$50.00
Civil Constructors, LLC		\$53.0000	\$53.00
801-02.15 FERTILIZER			
	3.000 TON		
Vulcan Construction Materials, LLC		\$400.0000	\$1,200.00
Civil Constructors, LLC		\$904.0000	\$2,712.00
801-03 WATER (SEEDING & SODDING)			
	339.000 M.G.		
Vulcan Construction Materials, LLC		\$10.0000	\$3,390.00
Civil Constructors, LLC		\$53.0000	\$17,967.00
803-01 SODDING (NEW SOD)			
	31,655.000 S.Y.		
Vulcan Construction Materials, LLC		\$5.0000	\$158,275.00
Civil Constructors, LLC		\$4.8000	\$151,944.00

UNIT PRICE

EXTENSION

806-02.03 PROJECT MOWING

6.000 CYCL

Vulcan Construction Materials, LLC
Civil Constructors, LLC

\$2,600.0000
\$2,660.0000

\$15,600.00
\$15,960.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-03.02 2IN HDPE GAS MAIN			
	2,340.000 L.F.		
Vulcan Construction Materials, LLC		\$66.0000	\$154,440.00
Civil Constructors, LLC		\$28.3000	\$66,222.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	170.000 L.F.		
Vulcan Construction Materials, LLC		\$70.0000	\$11,900.00
Civil Constructors, LLC		\$150.0000	\$25,500.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$3,500.0000	\$10,500.00
Civil Constructors, LLC		\$3,390.0000	\$10,170.00
791-06.10 CONNECT TO 2IN EX. STL MAIN			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$30,000.0000	\$30,000.00
Civil Constructors, LLC		\$18,030.0000	\$18,030.00
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	6.000 EACH		
Vulcan Construction Materials, LLC		\$1,600.0000	\$9,600.00
Civil Constructors, LLC		\$2,170.0000	\$13,020.00
791-08.07 3/4IN PE SERVICE PIPE			
	880.000 L.F.		
Vulcan Construction Materials, LLC		\$41.0000	\$36,080.00
Civil Constructors, LLC		\$27.3000	\$24,024.00
791-08.08 1IN PE SERVICE PIPE			
	130.000 L.F.		
Vulcan Construction Materials, LLC		\$46.0000	\$5,980.00
Civil Constructors, LLC		\$46.5000	\$6,045.00
791-09.02 3-WIRE CATHODIC PROTECTION STATION			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$950.0000	\$950.00
Civil Constructors, LLC		\$2,890.0000	\$2,890.00
791-09.03 17LB MAGNESIUM ANODES			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$885.0000	\$2,655.00
Civil Constructors, LLC		\$884.0000	\$2,652.00
791-09.05 RESTORE ASPHALT			
	52.000 S.Y.		
Vulcan Construction Materials, LLC		\$75.0000	\$3,900.00
Civil Constructors, LLC		\$188.0000	\$9,776.00

		UNIT PRICE	EXTENSION
791-09.06 RESTORE CONCRETE			
	30.000 S.Y.		
Vulcan Construction Materials, LLC		\$100.0000	\$3,000.00
Civil Constructors, LLC		\$242.0000	\$7,260.00
791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$775.0000	\$3,100.00
Civil Constructors, LLC		\$1,210.0000	\$4,840.00
791-10.02 RETIRE IN PLACE 1IN SERV CUT & PLUG			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$780.0000	\$780.00
Civil Constructors, LLC		\$2,440.0000	\$2,440.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	1,700.000 L.F.		
Vulcan Construction Materials, LLC		\$107.0000	\$181,900.00
Civil Constructors, LLC		\$86.0000	\$146,200.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	315.000 L.F.		
Vulcan Construction Materials, LLC		\$153.0000	\$48,195.00
Civil Constructors, LLC		\$136.0000	\$42,840.00
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE			
	900.000 L.F.		
Vulcan Construction Materials, LLC		\$199.0000	\$179,100.00
Civil Constructors, LLC		\$166.0000	\$149,400.00
795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON			
	120.000 L.F.		
Vulcan Construction Materials, LLC		\$47.0000	\$5,640.00
Civil Constructors, LLC		\$194.0000	\$23,280.00
795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON.			
	110.000 L.F.		
Vulcan Construction Materials, LLC		\$868.0000	\$95,480.00
Civil Constructors, LLC		\$583.0000	\$64,130.00
795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.			
	40.000 L.F.		
Vulcan Construction Materials, LLC		\$1,100.0000	\$44,000.00
Civil Constructors, LLC		\$968.0000	\$38,720.00
795-06.04 CONNECT TO 6IN WATER LINE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,000.0000	\$3,000.00
Civil Constructors, LLC		\$10,500.0000	\$10,500.00

		UNIT PRICE	EXTENSION
795-06.05 CONNECT TO 8IN WATER LINE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$3,100.0000	\$3,100.00
Civil Constructors, LLC		\$13,670.0000	\$13,670.00
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$9,000.0000	\$18,000.00
Civil Constructors, LLC		\$14,390.0000	\$28,780.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$15,000.0000	\$15,000.00
Civil Constructors, LLC		\$25,430.0000	\$25,430.00
795-07.21 16IN X 16IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$33,000.0000	\$33,000.00
Civil Constructors, LLC		\$41,220.0000	\$41,220.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	3.000 EACH		
Vulcan Construction Materials, LLC		\$1,600.0000	\$4,800.00
Civil Constructors, LLC		\$2,340.0000	\$7,020.00
795-08.05 8IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$2,200.0000	\$2,200.00
Civil Constructors, LLC		\$2,940.0000	\$2,940.00
795-08.09 12IN GATE VALVE ASSEMBLY			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$4,000.0000	\$4,000.00
Civil Constructors, LLC		\$4,480.0000	\$4,480.00
795-09.01 3/4IN WATER SERVICE METER ASSEMBLY			
	7.000 EACH		
Vulcan Construction Materials, LLC		\$1,200.0000	\$8,400.00
Civil Constructors, LLC		\$2,560.0000	\$17,920.00
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$1,000.0000	\$8,000.00
Civil Constructors, LLC		\$3,560.0000	\$28,480.00
795-09.10 SAMPLE TAP			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$2,000.0000	\$8,000.00
Civil Constructors, LLC		\$2,910.0000	\$11,640.00

		UNIT PRICE	EXTENSION
795-09.60 3/4IN PEXa SERVICE PIPE			
	190.000 L.F.		
Vulcan Construction Materials, LLC		\$31.0000	\$5,890.00
Civil Constructors, LLC		\$52.5000	\$9,975.00
795-09.62 1IN PEX SERVICE PIPE			
	190.000 L.F.		
Vulcan Construction Materials, LLC		\$32.0000	\$6,080.00
Civil Constructors, LLC		\$53.5000	\$10,165.00
795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$7,600.0000	\$38,000.00
Civil Constructors, LLC		\$9,980.0000	\$49,900.00
795-11.02 FIRE HYDRANT ASSEMBLY			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$7,400.0000	\$14,800.00
Civil Constructors, LLC		\$10,830.0000	\$21,660.00
795-12.01 REMOVE FIRE HYDRANT			
	2.000 EACH		
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
Civil Constructors, LLC		\$2,220.0000	\$4,440.00
795-13.01 DI FITTINGS			
	6,780.000 LB.		
Vulcan Construction Materials, LLC		\$10.0000	\$67,800.00
Civil Constructors, LLC		\$7.1000	\$48,138.00
795-14.08 RESTORE ASPHALT			
	130.000 S.Y.		
Vulcan Construction Materials, LLC		\$75.0000	\$9,750.00
Civil Constructors, LLC		\$134.0000	\$17,420.00
795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD			
	80.000 L.F.		
Vulcan Construction Materials, LLC		\$153.1600	\$12,252.80
Civil Constructors, LLC		\$164.0000	\$13,120.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	40.000 L.F.		
Vulcan Construction Materials, LLC		\$323.0000	\$12,920.00
Civil Constructors, LLC		\$341.0000	\$13,640.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	225.000 L.F.		
Vulcan Construction Materials, LLC		\$136.0000	\$30,600.00
Civil Constructors, LLC		\$148.0000	\$33,300.00

		UNIT PRICE	EXTENSION
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH			
	15.000 L.F.		
Vulcan Construction Materials, LLC		\$170.0000	\$2,550.00
Civil Constructors, LLC		\$377.0000	\$5,655.00
797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$947.0000	\$94,700.00
Civil Constructors, LLC		\$837.0000	\$83,700.00
797-06.90 OPEN CUT 16IN STEEL CASING PIPE			
	80.000 L.F.		
Vulcan Construction Materials, LLC		\$295.0000	\$23,600.00
Civil Constructors, LLC		\$230.0000	\$18,400.00
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$8,000.0000	\$8,000.00
Civil Constructors, LLC		\$8,870.0000	\$8,870.00
797-07.07 48IN MANHOLE 14FT-16FT DEPTH			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$8,500.0000	\$8,500.00
Civil Constructors, LLC		\$13,340.0000	\$13,340.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$5,500.0000	\$5,500.00
Civil Constructors, LLC		\$6,350.0000	\$6,350.00
797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE			
	1.000 EACH		
Vulcan Construction Materials, LLC		\$10,000.0000	\$10,000.00
Civil Constructors, LLC		\$8,340.0000	\$8,340.00
797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT			
	3.000 V.F.		
Vulcan Construction Materials, LLC		\$1,100.0000	\$3,300.00
Civil Constructors, LLC		\$1,460.0000	\$4,380.00

SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC	\$8,593,070.08
Civil Constructors, LLC	\$10,832,883.50

SUB-TOTAL UTILITY

Vulcan Construction Materials, LLC	\$1,290,942.80
Civil Constructors, LLC	\$1,220,312.00

TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$9,884,012.88
Civil Constructors, LLC	\$12,053,195.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

OBION COUNTY (Contract No. CNV226 Call 023)

STP/HSIP-214(10),66214-3205-94,66214-8205-14

THE RESURFACING ON S.R. 214 FROM NEAR S.R. 22 (L.M. 0.81) TO U.S. 51 (S.R. 3) (L.M. 7.93).

PROJECT LENGTH - 7.120 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.00%

	TOTAL CONTRACT
Ford Construction Company	\$1,602,116.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,631.000 S.Y.		
Ford Construction Company		\$37.0000	\$60,347.00
203-06 WATER			
	15.000 M.G.		
Ford Construction Company		\$1.0000	\$15.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.500 L.M.		
Ford Construction Company		\$1,400.0000	\$20,300.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	2,975.000 TON		
Ford Construction Company		\$19.0000	\$56,525.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	563.000 TON		
Ford Construction Company		\$167.0000	\$94,021.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	184.000 TON		
Ford Construction Company		\$172.0000	\$31,648.00
403-02.01 TRACKLESS TACK COAT			
	35.000 TON		
Ford Construction Company		\$750.0000	\$26,250.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT			
	3,300.000 TON		
Ford Construction Company		\$113.0000	\$372,900.00
411-03.41 ACS MIX(PG64-22) THIN LIFT D ASPHALT WARM MIX			
	2,100.000 TON		
Ford Construction Company		\$113.0000	\$237,300.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	0.500 L.M.		
Ford Construction Company		\$670.0000	\$335.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	13.750 L.M.		
Ford Construction Company		\$530.0000	\$7,287.50
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	145.000 TON		
Ford Construction Company		\$1,458.0000	\$211,410.00

		UNIT PRICE	EXTENSION
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	1,150.000 TON		
Ford Construction Company		\$53.9000	\$61,985.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,350.000 TON		
Ford Construction Company		\$30.7500	\$41,512.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$39,000.0000	\$39,000.00
712-06 SIGNS (CONSTRUCTION)			
	2,030.000 S.F.		
Ford Construction Company		\$7.0000	\$14,210.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	490.000 EACH		
Ford Construction Company		\$41.0000	\$20,090.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	120.000 S.Y.		
Ford Construction Company		\$31.0000	\$3,720.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	290.000 L.F.		
Ford Construction Company		\$18.0000	\$5,220.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	14.000 EACH		
Ford Construction Company		\$220.0000	\$3,080.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	24.750 L.M.		
Ford Construction Company		\$1,600.0000	\$39,600.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	50.000 S.Y.		
Ford Construction Company		\$31.0000	\$1,550.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Ford Construction Company		\$142.0000	\$1,420.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	23.500 L.M.		
Ford Construction Company		\$1,475.0000	\$34,662.50

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	24.750 L.M.		
Ford Construction Company		\$6,090.0000	\$150,727.50
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$67,000.0000	\$67,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$1,602,116.00

TOTAL CONTRACT

Ford Construction Company

\$1,602,116.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

PERRY COUNTY (Contract No. CNV066 Call 024)

BR-STP-13(44),68001-3250-94

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON S.R. 13 OVER THE BUFFALO RIVER (L.M. 28.33) INCLUDING GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.634 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2023

DBE GOAL 9.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$9,399,030.63
Bell & Associates Construction, LLC	\$9,856,471.94
Jones Bros. Contractors, LLC	\$11,639,227.12
Summers-Taylor, Inc.	\$11,717,100.60

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Dement Construction Company, LLC	\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC	\$86,894.2300	\$86,894.23
	Jones Bros. Contractors, LLC	\$65,000.0000	\$65,000.00
	Summers-Taylor, Inc.	\$76,400.0000	\$76,400.00
109-10.01	TRAINEE		
		2,720.000 HOUR	
	Dement Construction Company, LLC	\$0.8000	\$2,176.00
	Bell & Associates Construction, LLC	\$0.8000	\$2,176.00
	Jones Bros. Contractors, LLC	\$0.8000	\$2,176.00
	Summers-Taylor, Inc.	\$0.8000	\$2,176.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Dement Construction Company, LLC	\$85,500.0000	\$85,500.00
	Bell & Associates Construction, LLC	\$63,500.0000	\$63,500.00
	Jones Bros. Contractors, LLC	\$175,000.0000	\$175,000.00
	Summers-Taylor, Inc.	\$20,000.0000	\$20,000.00
202-02.01	REMOVAL OF PIPE (15" CMP, STA. 119+31.62)		
		31.000 L.F.	
	Dement Construction Company, LLC	\$11.0000	\$341.00
	Bell & Associates Construction, LLC	\$31.8900	\$988.59
	Jones Bros. Contractors, LLC	\$20.0000	\$620.00
	Summers-Taylor, Inc.	\$21.5000	\$666.50
202-02.02	REMOVAL OF PIPE (15" CMP, STA. 121+69.56)		
		28.000 L.F.	
	Dement Construction Company, LLC	\$11.0000	\$308.00
	Bell & Associates Construction, LLC	\$52.7600	\$1,477.28
	Jones Bros. Contractors, LLC	\$20.0000	\$560.00
	Summers-Taylor, Inc.	\$21.5000	\$602.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		4,541.000 C.Y.	
	Dement Construction Company, LLC	\$8.2000	\$37,236.20
	Bell & Associates Construction, LLC	\$15.0000	\$68,115.00
	Jones Bros. Contractors, LLC	\$14.0000	\$63,574.00
	Summers-Taylor, Inc.	\$6.4000	\$29,062.40
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
		39,731.000 TON	
	Dement Construction Company, LLC	\$21.5000	\$854,216.50
	Bell & Associates Construction, LLC	\$23.3000	\$925,732.30
	Jones Bros. Contractors, LLC	\$27.5000	\$1,092,602.50
	Summers-Taylor, Inc.	\$25.0000	\$993,275.00

		UNIT PRICE	EXTENSION
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	21,411.000 C.Y.		
Dement Construction Company, LLC		\$8.0000	\$171,288.00
Bell & Associates Construction, LLC		\$21.7400	\$465,475.14
Jones Bros. Contractors, LLC		\$10.0000	\$214,110.00
Summers-Taylor, Inc.		\$21.5000	\$460,336.50
203-04 PLACING AND SPREADING TOPSOIL			
	1,630.000 C.Y.		
Dement Construction Company, LLC		\$5.0000	\$8,150.00
Bell & Associates Construction, LLC		\$10.6800	\$17,408.40
Jones Bros. Contractors, LLC		\$12.0000	\$19,560.00
Summers-Taylor, Inc.		\$10.5000	\$17,115.00
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Dement Construction Company, LLC		\$400,000.0000	\$400,000.00
Bell & Associates Construction, LLC		\$467,030.7800	\$467,030.78
Jones Bros. Contractors, LLC		\$1,000,000.0000	\$1,000,000.00
Summers-Taylor, Inc.		\$717,400.0000	\$717,400.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.900 L.M.		
Dement Construction Company, LLC		\$1,000.0000	\$900.00
Bell & Associates Construction, LLC		\$3,300.0000	\$2,970.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$1,080.00
Summers-Taylor, Inc.		\$1,932.0000	\$1,738.80
209-02.07 18" TEMPORARY SLOPE DRAIN			
	75.000 L.F.		
Dement Construction Company, LLC		\$25.0000	\$1,875.00
Bell & Associates Construction, LLC		\$46.7700	\$3,507.75
Jones Bros. Contractors, LLC		\$25.0000	\$1,875.00
Summers-Taylor, Inc.		\$49.0000	\$3,675.00
209-05 SEDIMENT REMOVAL			
	30.000 C.Y.		
Dement Construction Company, LLC		\$25.0000	\$750.00
Bell & Associates Construction, LLC		\$37.3400	\$1,120.20
Jones Bros. Contractors, LLC		\$15.0000	\$450.00
Summers-Taylor, Inc.		\$64.5000	\$1,935.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	4,620.000 L.F.		
Dement Construction Company, LLC		\$6.5000	\$30,030.00
Bell & Associates Construction, LLC		\$4.2200	\$19,496.40
Jones Bros. Contractors, LLC		\$6.5000	\$30,030.00
Summers-Taylor, Inc.		\$5.4000	\$24,948.00

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	7,230.000 L.F.		
Dement Construction Company, LLC		\$4.0000	\$28,920.00
Bell & Associates Construction, LLC		\$2.0400	\$14,749.20
Jones Bros. Contractors, LLC		\$4.0000	\$28,920.00
Summers-Taylor, Inc.		\$3.1500	\$22,774.50
209-08.07 ROCK CHECK DAM			
	17.000 EACH		
Dement Construction Company, LLC		\$400.0000	\$6,800.00
Bell & Associates Construction, LLC		\$359.6900	\$6,114.73
Jones Bros. Contractors, LLC		\$350.0000	\$5,950.00
Summers-Taylor, Inc.		\$322.0000	\$5,474.00
209-08.08 ENHANCED ROCK CHECK DAM			
	8.000 EACH		
Dement Construction Company, LLC		\$700.0000	\$5,600.00
Bell & Associates Construction, LLC		\$656.3500	\$5,250.80
Jones Bros. Contractors, LLC		\$450.0000	\$3,600.00
Summers-Taylor, Inc.		\$515.0000	\$4,120.00
209-08.09 FILTER SOCK CHECK DAM			
	7.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$1,750.00
Bell & Associates Construction, LLC		\$504.4200	\$3,530.94
Jones Bros. Contractors, LLC		\$500.0000	\$3,500.00
Summers-Taylor, Inc.		\$305.0000	\$2,135.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	4.000 EACH		
Dement Construction Company, LLC		\$600.0000	\$2,400.00
Bell & Associates Construction, LLC		\$919.6900	\$3,678.76
Jones Bros. Contractors, LLC		\$1,400.0000	\$5,600.00
Summers-Taylor, Inc.		\$1,090.0000	\$4,360.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	7,787.000 TON		
Dement Construction Company, LLC		\$24.0000	\$186,888.00
Bell & Associates Construction, LLC		\$20.9000	\$162,748.30
Jones Bros. Contractors, LLC		\$31.0000	\$241,397.00
Summers-Taylor, Inc.		\$25.5000	\$198,568.50
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	1,603.000 TON		
Dement Construction Company, LLC		\$47.0000	\$75,341.00
Bell & Associates Construction, LLC		\$36.7800	\$58,958.34
Jones Bros. Contractors, LLC		\$48.5000	\$77,745.50
Summers-Taylor, Inc.		\$29.0000	\$46,487.00

		UNIT PRICE	EXTENSION
303-20.02 RIVER GRAVEL			
	68.000 TON		
Dement Construction Company, LLC		\$47.0000	\$3,196.00
Bell & Associates Construction, LLC		\$35.0000	\$2,380.00
Jones Bros. Contractors, LLC		\$55.0000	\$3,740.00
Summers-Taylor, Inc.		\$103.0000	\$7,004.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,081.000 TON		
Dement Construction Company, LLC		\$100.0000	\$108,100.00
Bell & Associates Construction, LLC		\$93.7300	\$101,322.13
Jones Bros. Contractors, LLC		\$100.0000	\$108,100.00
Summers-Taylor, Inc.		\$106.0000	\$114,586.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	749.000 TON		
Dement Construction Company, LLC		\$105.0000	\$78,645.00
Bell & Associates Construction, LLC		\$107.3900	\$80,435.11
Jones Bros. Contractors, LLC		\$115.0000	\$86,135.00
Summers-Taylor, Inc.		\$111.0000	\$83,139.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	17.000 TON		
Dement Construction Company, LLC		\$790.0000	\$13,430.00
Bell & Associates Construction, LLC		\$1,093.0100	\$18,581.17
Jones Bros. Contractors, LLC		\$900.0000	\$15,300.00
Summers-Taylor, Inc.		\$793.0000	\$13,481.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	67.000 TON		
Dement Construction Company, LLC		\$35.0000	\$2,345.00
Bell & Associates Construction, LLC		\$65.5800	\$4,393.86
Jones Bros. Contractors, LLC		\$50.0000	\$3,350.00
Summers-Taylor, Inc.		\$37.0000	\$2,479.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	6.000 TON		
Dement Construction Company, LLC		\$750.0000	\$4,500.00
Bell & Associates Construction, LLC		\$1,366.2600	\$8,197.56
Jones Bros. Contractors, LLC		\$650.0000	\$3,900.00
Summers-Taylor, Inc.		\$793.0000	\$4,758.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	393.000 TON		
Dement Construction Company, LLC		\$110.0000	\$43,230.00
Bell & Associates Construction, LLC		\$115.8600	\$45,532.98
Jones Bros. Contractors, LLC		\$122.0000	\$47,946.00
Summers-Taylor, Inc.		\$116.0000	\$45,588.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D	468.000 TON		
Dement Construction Company, LLC		\$110.0000	\$51,480.00
Bell & Associates Construction, LLC		\$115.8600	\$54,222.48
Jones Bros. Contractors, LLC		\$122.0000	\$57,096.00
Summers-Taylor, Inc.		\$116.0000	\$54,288.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.700 L.M.		
Dement Construction Company, LLC		\$5,000.0000	\$3,500.00
Bell & Associates Construction, LLC		\$8,159.3100	\$5,711.52
Jones Bros. Contractors, LLC		\$5,400.0000	\$3,780.00
Summers-Taylor, Inc.		\$10,900.0000	\$7,630.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)	35.000 L.F.		
Dement Construction Company, LLC		\$97.0000	\$3,395.00
Bell & Associates Construction, LLC		\$76.5700	\$2,679.95
Jones Bros. Contractors, LLC		\$100.0000	\$3,500.00
Summers-Taylor, Inc.		\$82.5000	\$2,887.50
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)	65.000 L.F.		
Dement Construction Company, LLC		\$105.0000	\$6,825.00
Bell & Associates Construction, LLC		\$86.4300	\$5,617.95
Jones Bros. Contractors, LLC		\$105.0000	\$6,825.00
Summers-Taylor, Inc.		\$94.0000	\$6,110.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	36.000 L.F.		
Dement Construction Company, LLC		\$64.0000	\$2,304.00
Bell & Associates Construction, LLC		\$87.2600	\$3,141.36
Jones Bros. Contractors, LLC		\$90.0000	\$3,240.00
Summers-Taylor, Inc.		\$45.5000	\$1,638.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)	138.000 L.F.		
Dement Construction Company, LLC		\$95.0000	\$13,110.00
Bell & Associates Construction, LLC		\$112.4100	\$15,512.58
Jones Bros. Contractors, LLC		\$100.0000	\$13,800.00
Summers-Taylor, Inc.		\$77.5000	\$10,695.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)	17.000 C.Y.		
Dement Construction Company, LLC		\$2,200.0000	\$37,400.00
Bell & Associates Construction, LLC		\$2,000.0000	\$34,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$34,000.00
Summers-Taylor, Inc.		\$994.0000	\$16,898.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	762.000 LB.		
Dement Construction Company, LLC		\$1.8000	\$1,371.60
Bell & Associates Construction, LLC		\$2.9800	\$2,270.76
Jones Bros. Contractors, LLC		\$2.0000	\$1,524.00
Summers-Taylor, Inc.		\$1.3000	\$990.60
701-02 CONCRETE DRIVEWAY			
	764.000 S.F.		
Dement Construction Company, LLC		\$12.5000	\$9,550.00
Bell & Associates Construction, LLC		\$13.6600	\$10,436.24
Jones Bros. Contractors, LLC		\$11.0000	\$8,404.00
Summers-Taylor, Inc.		\$13.0000	\$9,932.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	2,617.000 L.F.		
Dement Construction Company, LLC		\$27.2500	\$71,313.25
Bell & Associates Construction, LLC		\$29.7800	\$77,934.26
Jones Bros. Contractors, LLC		\$27.2500	\$71,313.25
Summers-Taylor, Inc.		\$32.5000	\$85,052.50
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	8.000 EACH		
Dement Construction Company, LLC		\$1,268.0000	\$10,144.00
Bell & Associates Construction, LLC		\$1,385.9400	\$11,087.52
Jones Bros. Contractors, LLC		\$1,268.0000	\$10,144.00
Summers-Taylor, Inc.		\$1,100.0000	\$8,800.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	8.000 EACH		
Dement Construction Company, LLC		\$912.0000	\$7,296.00
Bell & Associates Construction, LLC		\$996.8300	\$7,974.64
Jones Bros. Contractors, LLC		\$912.0000	\$7,296.00
Summers-Taylor, Inc.		\$859.0000	\$6,872.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Dement Construction Company, LLC		\$2,767.0000	\$5,534.00
Bell & Associates Construction, LLC		\$3,024.3600	\$6,048.72
Jones Bros. Contractors, LLC		\$2,767.0000	\$5,534.00
Summers-Taylor, Inc.		\$3,000.0000	\$6,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	4.000 EACH		
Dement Construction Company, LLC		\$1,861.0000	\$7,444.00
Bell & Associates Construction, LLC		\$2,034.0900	\$8,136.36
Jones Bros. Contractors, LLC		\$1,861.0000	\$7,444.00
Summers-Taylor, Inc.		\$2,580.0000	\$10,320.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	598.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$598.00
Bell & Associates Construction, LLC		\$1.0900	\$651.82
Jones Bros. Contractors, LLC		\$1.0000	\$598.00
Summers-Taylor, Inc.		\$1.0000	\$598.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	460.000 L.F.		
Dement Construction Company, LLC		\$5.0000	\$2,300.00
Bell & Associates Construction, LLC		\$5.4700	\$2,516.20
Jones Bros. Contractors, LLC		\$5.0000	\$2,300.00
Summers-Taylor, Inc.		\$6.0000	\$2,760.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	21.000 EACH		
Dement Construction Company, LLC		\$230.0000	\$4,830.00
Bell & Associates Construction, LLC		\$234.3000	\$4,920.30
Jones Bros. Contractors, LLC		\$250.0000	\$5,250.00
Summers-Taylor, Inc.		\$365.0000	\$7,665.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	125.000 TON		
Dement Construction Company, LLC		\$35.0000	\$4,375.00
Bell & Associates Construction, LLC		\$35.1600	\$4,395.00
Jones Bros. Contractors, LLC		\$43.0000	\$5,375.00
Summers-Taylor, Inc.		\$33.0000	\$4,125.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	134.000 TON		
Dement Construction Company, LLC		\$35.0000	\$4,690.00
Bell & Associates Construction, LLC		\$36.5000	\$4,891.00
Jones Bros. Contractors, LLC		\$43.0000	\$5,762.00
Summers-Taylor, Inc.		\$34.5000	\$4,623.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	2,977.000 TON		
Dement Construction Company, LLC		\$40.0000	\$119,080.00
Bell & Associates Construction, LLC		\$36.4900	\$108,630.73
Jones Bros. Contractors, LLC		\$43.0000	\$128,011.00
Summers-Taylor, Inc.		\$34.5000	\$102,706.50
709-05.09 MACHINED RIP-RAP (CLASS C)			
	40.000 TON		
Dement Construction Company, LLC		\$45.0000	\$1,800.00
Bell & Associates Construction, LLC		\$35.1500	\$1,406.00
Jones Bros. Contractors, LLC		\$43.0000	\$1,720.00
Summers-Taylor, Inc.		\$34.5000	\$1,380.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$59,800.0000	\$59,800.00
Bell & Associates Construction, LLC		\$18,819.6400	\$18,819.64
Jones Bros. Contractors, LLC		\$800.0000	\$800.00
Summers-Taylor, Inc.		\$37,900.0000	\$37,900.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,675.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$83,750.00
Bell & Associates Construction, LLC		\$19.5900	\$32,813.25
Jones Bros. Contractors, LLC		\$31.0000	\$51,925.00
Summers-Taylor, Inc.		\$52.0000	\$87,100.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Dement Construction Company, LLC		\$9,500.0000	\$38,000.00
Bell & Associates Construction, LLC		\$10,383.5900	\$41,534.36
Jones Bros. Contractors, LLC		\$5,789.0000	\$23,156.00
Summers-Taylor, Inc.		\$7,130.0000	\$28,520.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	45.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$1,350.00
Bell & Associates Construction, LLC		\$34.9800	\$1,574.10
Jones Bros. Contractors, LLC		\$30.0000	\$1,350.00
Summers-Taylor, Inc.		\$31.5000	\$1,417.50
712-04.50 BARRIER RAIL DELINEATOR			
	50.000 EACH		
Dement Construction Company, LLC		\$12.0000	\$600.00
Bell & Associates Construction, LLC		\$13.6600	\$683.00
Jones Bros. Contractors, LLC		\$12.0000	\$600.00
Summers-Taylor, Inc.		\$12.5000	\$625.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$240.00
Bell & Associates Construction, LLC		\$41.5400	\$332.32
Jones Bros. Contractors, LLC		\$30.0000	\$240.00
Summers-Taylor, Inc.		\$31.5000	\$252.00
712-05.03 WARNING LIGHTS (TYPE C)			
	20.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$600.00
Bell & Associates Construction, LLC		\$41.5300	\$830.60
Jones Bros. Contractors, LLC		\$30.0000	\$600.00
Summers-Taylor, Inc.		\$31.5000	\$630.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)	517.000 S.F.		
Dement Construction Company, LLC		\$7.0000	\$3,619.00
Bell & Associates Construction, LLC		\$7.8200	\$4,042.94
Jones Bros. Contractors, LLC		\$7.0000	\$3,619.00
Summers-Taylor, Inc.		\$7.4000	\$3,825.80
712-07.03 TEMPORARY BARRICADES (TYPE III)	48.000 L.F.		
Dement Construction Company, LLC		\$11.0000	\$528.00
Bell & Associates Construction, LLC		\$15.5800	\$747.84
Jones Bros. Contractors, LLC		\$11.0000	\$528.00
Summers-Taylor, Inc.		\$11.5000	\$552.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Dement Construction Company, LLC		\$800.0000	\$1,600.00
Bell & Associates Construction, LLC		\$1,256.9600	\$2,513.92
Jones Bros. Contractors, LLC		\$800.0000	\$1,600.00
Summers-Taylor, Inc.		\$846.0000	\$1,692.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Dement Construction Company, LLC		\$210.0000	\$210.00
Bell & Associates Construction, LLC		\$229.5300	\$229.53
Jones Bros. Contractors, LLC		\$175.0000	\$175.00
Summers-Taylor, Inc.		\$185.0000	\$185.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT	2.000 EACH		
Dement Construction Company, LLC		\$191.0000	\$382.00
Bell & Associates Construction, LLC		\$208.7700	\$417.54
Jones Bros. Contractors, LLC		\$75.0000	\$150.00
Summers-Taylor, Inc.		\$79.5000	\$159.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
Dement Construction Company, LLC		\$5,900.0000	\$11,800.00
Bell & Associates Construction, LLC		\$10,055.6900	\$20,111.38
Jones Bros. Contractors, LLC		\$5,900.0000	\$11,800.00
Summers-Taylor, Inc.		\$6,240.0000	\$12,480.00
713-16.20 SIGNS (W1-4R, REVERSE CURVE SYMBOL - RIGHT)	1.000 EACH		
Dement Construction Company, LLC		\$217.0000	\$217.00
Bell & Associates Construction, LLC		\$237.1900	\$237.19
Jones Bros. Contractors, LLC		\$225.0000	\$225.00
Summers-Taylor, Inc.		\$238.0000	\$238.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	43.000 EACH		
Dement Construction Company, LLC		\$50.0000	\$2,150.00
Bell & Associates Construction, LLC		\$54.6500	\$2,349.95
Jones Bros. Contractors, LLC		\$50.0000	\$2,150.00
Summers-Taylor, Inc.		\$53.0000	\$2,279.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	43.000 EACH		
Dement Construction Company, LLC		\$10.0000	\$430.00
Bell & Associates Construction, LLC		\$10.9300	\$469.99
Jones Bros. Contractors, LLC		\$10.0000	\$430.00
Summers-Taylor, Inc.		\$10.5000	\$451.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.700 L.M.		
Dement Construction Company, LLC		\$1,500.0000	\$2,550.00
Bell & Associates Construction, LLC		\$1,639.5200	\$2,787.18
Jones Bros. Contractors, LLC		\$1,500.0000	\$2,550.00
Summers-Taylor, Inc.		\$1,590.0000	\$2,703.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	3,170.000 L.F.		
Dement Construction Company, LLC		\$1.0000	\$3,170.00
Bell & Associates Construction, LLC		\$1.0900	\$3,455.30
Jones Bros. Contractors, LLC		\$1.0000	\$3,170.00
Summers-Taylor, Inc.		\$1.0500	\$3,328.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.600 L.M.		
Dement Construction Company, LLC		\$9,000.0000	\$23,400.00
Bell & Associates Construction, LLC		\$9,837.0800	\$25,576.41
Jones Bros. Contractors, LLC		\$9,000.0000	\$23,400.00
Summers-Taylor, Inc.		\$9,510.0000	\$24,726.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$450,000.0000	\$450,000.00
Bell & Associates Construction, LLC		\$482,967.1200	\$482,967.12
Jones Bros. Contractors, LLC		\$550,000.0000	\$550,000.00
Summers-Taylor, Inc.		\$586,000.0000	\$586,000.00
740-07.01 GEO GRID REINFORCEMENT			
	810.000 S.Y.		
Dement Construction Company, LLC		\$7.0000	\$5,670.00
Bell & Associates Construction, LLC		\$6.1700	\$4,997.70
Jones Bros. Contractors, LLC		\$4.0000	\$3,240.00
Summers-Taylor, Inc.		\$7.2000	\$5,832.00

		UNIT PRICE	EXTENSION
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,960.000 S.Y.		
Dement Construction Company, LLC		\$6.0000	\$11,760.00
Bell & Associates Construction, LLC		\$4.5400	\$8,898.40
Jones Bros. Contractors, LLC		\$4.0000	\$7,840.00
Summers-Taylor, Inc.		\$5.6000	\$10,976.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	668.000 S.Y.		
Dement Construction Company, LLC		\$3.0000	\$2,004.00
Bell & Associates Construction, LLC		\$3.0700	\$2,050.76
Jones Bros. Contractors, LLC		\$3.0000	\$2,004.00
Summers-Taylor, Inc.		\$5.0000	\$3,340.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	12,817.000 S.Y.		
Dement Construction Company, LLC		\$2.0000	\$25,634.00
Bell & Associates Construction, LLC		\$2.2600	\$28,966.42
Jones Bros. Contractors, LLC		\$2.0000	\$25,634.00
Summers-Taylor, Inc.		\$3.5500	\$45,500.35
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,556.000 L.F.		
Dement Construction Company, LLC		\$8.0000	\$12,448.00
Bell & Associates Construction, LLC		\$4.1600	\$6,472.96
Jones Bros. Contractors, LLC		\$8.0000	\$12,448.00
Summers-Taylor, Inc.		\$5.4000	\$8,402.40
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	1,470.000 UNIT		
Dement Construction Company, LLC		\$30.0000	\$44,100.00
Bell & Associates Construction, LLC		\$54.6500	\$80,335.50
Jones Bros. Contractors, LLC		\$30.0000	\$44,100.00
Summers-Taylor, Inc.		\$26.5000	\$38,955.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	6.000 UNIT		
Dement Construction Company, LLC		\$500.0000	\$3,000.00
Bell & Associates Construction, LLC		\$163.9500	\$983.70
Jones Bros. Contractors, LLC		\$500.0000	\$3,000.00
Summers-Taylor, Inc.		\$634.0000	\$3,804.00
801-01.65 TEMPORARY MULCH			
	6.000 UNIT		
Dement Construction Company, LLC		\$30.0000	\$180.00
Bell & Associates Construction, LLC		\$32.7900	\$196.74
Jones Bros. Contractors, LLC		\$30.0000	\$180.00
Summers-Taylor, Inc.		\$370.0000	\$2,220.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	348.000 M.G.		
Dement Construction Company, LLC		\$20.0000	\$6,960.00
Bell & Associates Construction, LLC		\$54.6500	\$19,018.20
Jones Bros. Contractors, LLC		\$20.0000	\$6,960.00
Summers-Taylor, Inc.		\$53.0000	\$18,444.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)			
	25.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$625.00
Bell & Associates Construction, LLC		\$16.4000	\$410.00
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
Summers-Taylor, Inc.		\$53.0000	\$1,325.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	25.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$625.00
Bell & Associates Construction, LLC		\$16.4000	\$410.00
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
Summers-Taylor, Inc.		\$53.0000	\$1,325.00
802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)			
	25.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$625.00
Bell & Associates Construction, LLC		\$16.4000	\$410.00
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
Summers-Taylor, Inc.		\$53.0000	\$1,325.00
802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)			
	25.000 EACH		
Dement Construction Company, LLC		\$25.0000	\$625.00
Bell & Associates Construction, LLC		\$16.4000	\$410.00
Jones Bros. Contractors, LLC		\$25.0000	\$625.00
Summers-Taylor, Inc.		\$53.0000	\$1,325.00
803-01 SODDING (NEW SOD)			
	14,617.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$73,085.00
Bell & Associates Construction, LLC		\$4.3700	\$63,876.29
Jones Bros. Contractors, LLC		\$5.0000	\$73,085.00
Summers-Taylor, Inc.		\$7.3000	\$106,704.10
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	496.000 S.Y.		
Dement Construction Company, LLC		\$10.0000	\$4,960.00
Bell & Associates Construction, LLC		\$7.1000	\$3,521.60
Jones Bros. Contractors, LLC		\$10.0000	\$4,960.00
Summers-Taylor, Inc.		\$12.5000	\$6,200.00

UNIT PRICE EXTENSION

920-10.04 (LIVE BRANCHES)

4,000.000 EACH

Dement Construction Company, LLC	\$15.0000	\$60,000.00
Bell & Associates Construction, LLC	\$19.1300	\$76,520.00
Jones Bros. Contractors, LLC	\$17.0000	\$68,000.00
Summers-Taylor, Inc.	\$5.3000	\$21,200.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.02 REMOVAL OF ASBESTOS			
	1.000 LS		
Dement Construction Company, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$125,894.7200	\$125,894.72
Jones Bros. Contractors, LLC		\$130,000.0000	\$130,000.00
Summers-Taylor, Inc.		\$101,400.0000	\$101,400.00
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR. NO. 68-SR013-28.33)			
	1.000 LS		
Dement Construction Company, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LLC		\$283,339.1300	\$283,339.13
Jones Bros. Contractors, LLC		\$780,000.0000	\$780,000.00
Summers-Taylor, Inc.		\$760,000.0000	\$760,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	324.000 C.Y.		
Dement Construction Company, LLC		\$8.0000	\$2,592.00
Bell & Associates Construction, LLC		\$13.4300	\$4,351.32
Jones Bros. Contractors, LLC		\$25.0000	\$8,100.00
Summers-Taylor, Inc.		\$29.0000	\$9,396.00
204-05.01 CORE DRILLING AND SAMPLING			
	582.000 L.F.		
Dement Construction Company, LLC		\$77.5000	\$45,105.00
Bell & Associates Construction, LLC		\$81.9800	\$47,712.36
Jones Bros. Contractors, LLC		\$90.0000	\$52,380.00
Summers-Taylor, Inc.		\$82.5000	\$48,015.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	36.000 TON		
Dement Construction Company, LLC		\$75.0000	\$2,700.00
Bell & Associates Construction, LLC		\$48.3000	\$1,738.80
Jones Bros. Contractors, LLC		\$65.0000	\$2,340.00
Summers-Taylor, Inc.		\$44.5000	\$1,602.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	405,745.000 LB.		
Dement Construction Company, LLC		\$1.0900	\$442,262.05
Bell & Associates Construction, LLC		\$1.1200	\$454,434.40
Jones Bros. Contractors, LLC		\$1.2400	\$503,123.80
Summers-Taylor, Inc.		\$1.1500	\$466,606.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	642.000 C.Y.		
Dement Construction Company, LLC		\$750.0000	\$481,500.00
Bell & Associates Construction, LLC		\$520.3000	\$334,032.60
Jones Bros. Contractors, LLC		\$700.0000	\$449,400.00
Summers-Taylor, Inc.		\$1,120.0000	\$719,040.00

		UNIT PRICE	EXTENSION
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	123,632.000 LB.		
Dement Construction Company, LLC		\$0.9600	\$118,686.72
Bell & Associates Construction, LLC		\$0.9800	\$121,159.36
Jones Bros. Contractors, LLC		\$1.2000	\$148,358.40
Summers-Taylor, Inc.		\$1.5000	\$185,448.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	225.000 S.Y.		
Dement Construction Company, LLC		\$350.0000	\$78,750.00
Bell & Associates Construction, LLC		\$255.0000	\$57,375.00
Jones Bros. Contractors, LLC		\$330.0000	\$74,250.00
Summers-Taylor, Inc.		\$289.0000	\$65,025.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	1,481.000 C.Y.		
Dement Construction Company, LLC		\$800.0000	\$1,184,800.00
Bell & Associates Construction, LLC		\$527.1300	\$780,679.53
Jones Bros. Contractors, LLC		\$715.0000	\$1,058,915.00
Summers-Taylor, Inc.		\$830.0000	\$1,229,230.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	5,845.000 S.Y.		
Dement Construction Company, LLC		\$7.2500	\$42,376.25
Bell & Associates Construction, LLC		\$7.5200	\$43,954.40
Jones Bros. Contractors, LLC		\$7.0000	\$40,915.00
Summers-Taylor, Inc.		\$7.7000	\$45,006.50
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$1,000.0000	\$4,000.00
Bell & Associates Construction, LLC		\$2,932.7300	\$11,730.92
Jones Bros. Contractors, LLC		\$2,300.0000	\$9,200.00
Summers-Taylor, Inc.		\$1,640.0000	\$6,560.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	5,215.000 S.Y.		
Dement Construction Company, LLC		\$3.2600	\$17,000.90
Bell & Associates Construction, LLC		\$3.5600	\$18,565.40
Jones Bros. Contractors, LLC		\$4.0000	\$20,860.00
Summers-Taylor, Inc.		\$4.3000	\$22,424.50
604-11.01 EXPANSION DEVICE (ABUTMENT NO.1 AND ABUTMENT NO.2)			
	92.000 L.F.		
Dement Construction Company, LLC		\$850.0000	\$78,200.00
Bell & Associates Construction, LLC		\$435.9200	\$40,104.64
Jones Bros. Contractors, LLC		\$440.0000	\$40,480.00
Summers-Taylor, Inc.		\$551.0000	\$50,692.00

		UNIT PRICE	EXTENSION
606-02.03 STEEL PILES (10 INCH)			
	1,042.000 L.F.		
Dement Construction Company, LLC		\$40.0000	\$41,680.00
Bell & Associates Construction, LLC		\$50.4700	\$52,589.74
Jones Bros. Contractors, LLC		\$65.0000	\$67,730.00
Summers-Taylor, Inc.		\$60.0000	\$62,520.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)			
	26.000 EACH		
Dement Construction Company, LLC		\$250.0000	\$6,500.00
Bell & Associates Construction, LLC		\$112.6500	\$2,928.90
Jones Bros. Contractors, LLC		\$190.0000	\$4,940.00
Summers-Taylor, Inc.		\$246.0000	\$6,396.00
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	5,440.000 L.F.		
Dement Construction Company, LLC		\$325.0000	\$1,768,000.00
Bell & Associates Construction, LLC		\$393.8400	\$2,142,489.60
Jones Bros. Contractors, LLC		\$385.0000	\$2,094,400.00
Summers-Taylor, Inc.		\$364.0000	\$1,980,160.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	2,277.000 L.F.		
Dement Construction Company, LLC		\$80.0000	\$182,160.00
Bell & Associates Construction, LLC		\$78.1100	\$177,856.47
Jones Bros. Contractors, LLC		\$95.0000	\$216,315.00
Summers-Taylor, Inc.		\$90.0000	\$204,930.00
625-02.01 DRILLED SHAFT-SOIL (5'-0" DIA.)			
	329.000 V.F.		
Dement Construction Company, LLC		\$220.0000	\$72,380.00
Bell & Associates Construction, LLC		\$282.0100	\$92,781.29
Jones Bros. Contractors, LLC		\$160.0000	\$52,640.00
Summers-Taylor, Inc.		\$335.0000	\$110,215.00
625-02.13 DRILLED SHAFT-ROCK (4'-6" DIA.)			
	138.000 V.F.		
Dement Construction Company, LLC		\$575.0000	\$79,350.00
Bell & Associates Construction, LLC		\$668.2200	\$92,214.36
Jones Bros. Contractors, LLC		\$1,600.0000	\$220,800.00
Summers-Taylor, Inc.		\$761.0000	\$105,018.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (5'-0" INSIDE DIA.)			
	81.000 V.F.		
Dement Construction Company, LLC		\$450.0000	\$36,450.00
Bell & Associates Construction, LLC		\$491.8500	\$39,839.85
Jones Bros. Contractors, LLC		\$467.0000	\$37,827.00
Summers-Taylor, Inc.		\$568.0000	\$46,008.00

		UNIT PRICE	EXTENSION
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE			
	340.000 C.Y.		
Dement Construction Company, LLC		\$342.0000	\$116,280.00
Bell & Associates Construction, LLC		\$373.8100	\$127,095.40
Jones Bros. Contractors, LLC		\$294.0000	\$99,960.00
Summers-Taylor, Inc.		\$479.0000	\$162,860.00
625-02.44 DRILLED SHAFT REINFORCING STEEL			
	73,521.000 LB.		
Dement Construction Company, LLC		\$0.9600	\$70,580.16
Bell & Associates Construction, LLC		\$1.1100	\$81,608.31
Jones Bros. Contractors, LLC		\$1.2700	\$93,371.67
Summers-Taylor, Inc.		\$1.9000	\$139,689.90
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	148.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$7,400.00
Bell & Associates Construction, LLC		\$51.8800	\$7,678.24
Jones Bros. Contractors, LLC		\$50.0000	\$7,400.00
Summers-Taylor, Inc.		\$48.5000	\$7,178.00
710-09.02 6" PIPE UNDERDRAIN			
	40.000 L.F.		
Dement Construction Company, LLC		\$12.0000	\$480.00
Bell & Associates Construction, LLC		\$18.0000	\$720.00
Jones Bros. Contractors, LLC		\$13.0000	\$520.00
Summers-Taylor, Inc.		\$22.0000	\$880.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-01.05 6IN STEEL GAS MAIN			
	1,400.000 L.F.		
Dement Construction Company, LLC		\$204.0000	\$285,600.00
Bell & Associates Construction, LLC		\$210.9500	\$295,330.00
Jones Bros. Contractors, LLC		\$204.0000	\$285,600.00
Summers-Taylor, Inc.		\$216.0000	\$302,400.00
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	170.000 L.F.		
Dement Construction Company, LLC		\$69.0000	\$11,730.00
Bell & Associates Construction, LLC		\$207.6700	\$35,303.90
Jones Bros. Contractors, LLC		\$69.0000	\$11,730.00
Summers-Taylor, Inc.		\$73.0000	\$12,410.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Dement Construction Company, LLC		\$3,100.0000	\$6,200.00
Bell & Associates Construction, LLC		\$6,230.1500	\$12,460.30
Jones Bros. Contractors, LLC		\$3,100.0000	\$6,200.00
Summers-Taylor, Inc.		\$3,280.0000	\$6,560.00
791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Dement Construction Company, LLC		\$23,000.0000	\$23,000.00
Bell & Associates Construction, LLC		\$22,953.1900	\$22,953.19
Jones Bros. Contractors, LLC		\$23,000.0000	\$23,000.00
Summers-Taylor, Inc.		\$24,300.0000	\$24,300.00
791-06.34 CONNECT TO 8IN EX. STL MAIN W/ STOPPLE			
	1.000 EACH		
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Bell & Associates Construction, LLC		\$25,685.7200	\$25,685.72
Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
Summers-Taylor, Inc.		\$31,700.0000	\$31,700.00
791-08.07 3/4IN PE SERVICE PIPE			
	30.000 L.F.		
Dement Construction Company, LLC		\$88.0000	\$2,640.00
Bell & Associates Construction, LLC		\$43.7200	\$1,311.60
Jones Bros. Contractors, LLC		\$88.0000	\$2,640.00
Summers-Taylor, Inc.		\$93.0000	\$2,790.00
791-09.08 REMOVE REGULATOR STATION			
	2.000 EACH		
Dement Construction Company, LLC		\$3,700.0000	\$7,400.00
Bell & Associates Construction, LLC		\$5,683.6500	\$11,367.30
Jones Bros. Contractors, LLC		\$3,700.0000	\$7,400.00
Summers-Taylor, Inc.		\$3,910.0000	\$7,820.00

		UNIT PRICE	EXTENSION
791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG			
	1.000 EACH		
Dement Construction Company, LLC		\$4,550.0000	\$4,550.00
Bell & Associates Construction, LLC		\$2,841.8200	\$2,841.82
Jones Bros. Contractors, LLC		\$4,550.0000	\$4,550.00
Summers-Taylor, Inc.		\$4,810.0000	\$4,810.00
791-10.07 RETIRE IN PLACE 8IN SERV CUT & PLUG			
	1.000 EACH		
Dement Construction Company, LLC		\$4,800.0000	\$4,800.00
Bell & Associates Construction, LLC		\$3,169.7300	\$3,169.73
Jones Bros. Contractors, LLC		\$4,800.0000	\$4,800.00
Summers-Taylor, Inc.		\$5,070.0000	\$5,070.00
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	84.000 L.F.		
Dement Construction Company, LLC		\$125.0000	\$10,500.00
Bell & Associates Construction, LLC		\$114.2700	\$9,598.68
Jones Bros. Contractors, LLC		\$125.0000	\$10,500.00
Summers-Taylor, Inc.		\$132.0000	\$11,088.00
795-01.10 12IN DIP SLIP JOINT WATER LINE			
	2,093.000 L.F.		
Dement Construction Company, LLC		\$104.0000	\$217,672.00
Bell & Associates Construction, LLC		\$79.8600	\$167,146.98
Jones Bros. Contractors, LLC		\$104.0000	\$217,672.00
Summers-Taylor, Inc.		\$110.0000	\$230,230.00
795-05.67 BORE/JACK 20IN STEEL CASING PIPE-UNCON.			
	84.000 L.F.		
Dement Construction Company, LLC		\$632.0000	\$53,088.00
Bell & Associates Construction, LLC		\$507.8000	\$42,655.20
Jones Bros. Contractors, LLC		\$632.0000	\$53,088.00
Summers-Taylor, Inc.		\$668.0000	\$56,112.00
795-06.37 CUT AND CAP 12IN WATER LINE			
	4.000 EACH		
Dement Construction Company, LLC		\$3,300.0000	\$13,200.00
Bell & Associates Construction, LLC		\$1,057.1700	\$4,228.68
Jones Bros. Contractors, LLC		\$3,300.0000	\$13,200.00
Summers-Taylor, Inc.		\$3,490.0000	\$13,960.00
795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE			
	4.000 EACH		
Dement Construction Company, LLC		\$15,000.0000	\$60,000.00
Bell & Associates Construction, LLC		\$12,064.3900	\$48,257.56
Jones Bros. Contractors, LLC		\$15,000.0000	\$60,000.00
Summers-Taylor, Inc.		\$15,900.0000	\$63,600.00

		UNIT PRICE	EXTENSION
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	1.000 EACH		
Dement Construction Company, LLC		\$1,050.0000	\$1,050.00
Bell & Associates Construction, LLC		\$5,457.7000	\$5,457.70
Jones Bros. Contractors, LLC		\$1,050.0000	\$1,050.00
Summers-Taylor, Inc.		\$1,110.0000	\$1,110.00
795-09.14 3/4IN HDPE SERVICE PIPE			
	295.000 L.F.		
Dement Construction Company, LLC		\$17.0000	\$5,015.00
Bell & Associates Construction, LLC		\$30.6500	\$9,041.75
Jones Bros. Contractors, LLC		\$17.0000	\$5,015.00
Summers-Taylor, Inc.		\$18.0000	\$5,310.00
795-09.28 3/4IN COPPER SERVICE PIPE			
	25.000 L.F.		
Dement Construction Company, LLC		\$39.0000	\$975.00
Bell & Associates Construction, LLC		\$37.6900	\$942.25
Jones Bros. Contractors, LLC		\$39.0000	\$975.00
Summers-Taylor, Inc.		\$41.0000	\$1,025.00
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	1,725.000 L.F.		
Dement Construction Company, LLC		\$9.0000	\$15,525.00
Bell & Associates Construction, LLC		\$4.8700	\$8,400.75
Jones Bros. Contractors, LLC		\$9.0000	\$15,525.00
Summers-Taylor, Inc.		\$9.5000	\$16,387.50
795-13.01 DI FITTINGS			
	3,000.000 LB.		
Dement Construction Company, LLC		\$0.1000	\$300.00
Bell & Associates Construction, LLC		\$7.4400	\$22,320.00
Jones Bros. Contractors, LLC		\$0.1000	\$300.00
Summers-Taylor, Inc.		\$0.1000	\$300.00
795-14.08 RESTORE ASPHALT			
	20.000 S.Y.		
Dement Construction Company, LLC		\$50.0000	\$1,000.00
Bell & Associates Construction, LLC		\$242.3100	\$4,846.20
Jones Bros. Contractors, LLC		\$150.0000	\$3,000.00
Summers-Taylor, Inc.		\$53.0000	\$1,060.00
791-15.70 3/4 IN STEEL FARM TAP WITH A 2IN HDPE ANODELESS RISER			
	1.000 EACH		
Dement Construction Company, LLC		\$12,000.0000	\$12,000.00
Bell & Associates Construction, LLC		\$2,841.8200	\$2,841.82
Jones Bros. Contractors, LLC		\$12,000.0000	\$12,000.00
Summers-Taylor, Inc.		\$12,700.0000	\$12,700.00

795-06.07 CONNECT TO 12IN WATER LINE

4.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$6,150.0000	\$24,600.00
Bell & Associates Construction, LLC	\$1,316.2800	\$5,265.12
Jones Bros. Contractors, LLC	\$6,150.0000	\$24,600.00
Summers-Taylor, Inc.	\$6,500.0000	\$26,000.00

795-11.02 FIRE HYDRANT ASSEMBLY

2.000 EACH

	UNIT PRICE	EXTENSION
Dement Construction Company, LLC	\$7,500.0000	\$15,000.00
Bell & Associates Construction, LLC	\$9,123.8900	\$18,247.78
Jones Bros. Contractors, LLC	\$7,500.0000	\$15,000.00
Summers-Taylor, Inc.	\$7,930.0000	\$15,860.00

SUB-TOTAL ROADWAY

Dement Construction Company, LLC	\$3,558,952.55
Bell & Associates Construction, LLC	\$3,953,923.17
Jones Bros. Contractors, LLC	\$4,617,156.25
Summers-Taylor, Inc.	\$4,328,197.45

SUB-TOTAL BRIDGE

Dement Construction Company, LLC	\$5,034,233.08
Bell & Associates Construction, LLC	\$5,142,874.74
Jones Bros. Contractors, LLC	\$6,214,225.87
Summers-Taylor, Inc.	\$6,536,300.65

SUB-TOTAL UTILITY

Dement Construction Company, LLC	\$805,845.00
Bell & Associates Construction, LLC	\$759,674.03
Jones Bros. Contractors, LLC	\$807,845.00
Summers-Taylor, Inc.	\$852,602.50

TOTAL CONTRACT

Dement Construction Company, LLC	\$9,399,030.63
Bell & Associates Construction, LLC	\$9,856,471.94
Jones Bros. Contractors, LLC	\$11,639,227.12
Summers-Taylor, Inc.	\$11,717,100.60

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

PUTNAM COUNTY (Contract No. CNV231 Call 025)

STP/HSIP-290(9),71038-3219-94,71038-8219-14

THE RESURFACING ON S.R. 290 FROM SHIPLEY ROAD (L.M. 1.57) TO S.R. 135 (L.M. 6.39).

PROJECT LENGTH - 4.820 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$1,111,825.20
Tinsley Asphalt, LLC	\$1,248,919.40
Vulcan Construction Materials, LLC	\$1,687,463.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	28.000 EACH		
Rogers Group, Inc.		\$160.0000	\$4,480.00
Tinsley Asphalt, LLC		\$306.0000	\$8,568.00
Vulcan Construction Materials, LLC		\$300.0000	\$8,400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	832.000 TON		
Rogers Group, Inc.		\$18.0000	\$14,976.00
Tinsley Asphalt, LLC		\$18.2500	\$15,184.00
Vulcan Construction Materials, LLC		\$37.5000	\$31,200.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	496.000 TON		
Rogers Group, Inc.		\$62.0000	\$30,752.00
Tinsley Asphalt, LLC		\$68.4800	\$33,966.08
Vulcan Construction Materials, LLC		\$125.0000	\$62,000.00
403-02.01 TRACKLESS TACK COAT			
	50.000 TON		
Rogers Group, Inc.		\$650.0000	\$32,500.00
Tinsley Asphalt, LLC		\$688.2600	\$34,413.00
Vulcan Construction Materials, LLC		\$750.0000	\$37,500.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	11.000 L.M.		
Rogers Group, Inc.		\$2,500.0000	\$27,500.00
Tinsley Asphalt, LLC		\$2,958.0000	\$32,538.00
Vulcan Construction Materials, LLC		\$3,200.0000	\$35,200.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	3,750.000 TON		
Rogers Group, Inc.		\$77.0000	\$288,750.00
Tinsley Asphalt, LLC		\$88.8800	\$333,300.00
Vulcan Construction Materials, LLC		\$120.0000	\$450,000.00
411-02.14 ACS MIX(PG70-22) GRADING D VIRGIN MIX			
	3,686.000 TON		
Rogers Group, Inc.		\$82.0000	\$302,252.00
Tinsley Asphalt, LLC		\$95.7800	\$353,045.08
Vulcan Construction Materials, LLC		\$125.0000	\$460,750.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	6.700 L.M.		
Rogers Group, Inc.		\$300.0000	\$2,010.00
Tinsley Asphalt, LLC		\$300.0000	\$2,010.00
Vulcan Construction Materials, LLC		\$300.0000	\$2,010.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	7,628.000 TON		
Rogers Group, Inc.		\$8.0000	\$61,024.00
Tinsley Asphalt, LLC		\$12.0000	\$91,536.00
Vulcan Construction Materials, LLC		\$20.0000	\$152,560.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE			
	13.000 EACH		
Rogers Group, Inc.		\$1,125.0000	\$14,625.00
Tinsley Asphalt, LLC		\$1,147.5000	\$14,917.50
Vulcan Construction Materials, LLC		\$1,125.0000	\$14,625.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	28.000 EACH		
Rogers Group, Inc.		\$1,550.0000	\$43,400.00
Tinsley Asphalt, LLC		\$1,581.0000	\$44,268.00
Vulcan Construction Materials, LLC		\$1,550.0000	\$43,400.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	840.000 S.F.		
Rogers Group, Inc.		\$10.2500	\$8,610.00
Tinsley Asphalt, LLC		\$20.5000	\$17,220.00
Vulcan Construction Materials, LLC		\$20.5000	\$17,220.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,540.000 S.F.		
Rogers Group, Inc.		\$35.8700	\$55,239.80
Tinsley Asphalt, LLC		\$33.9100	\$52,221.40
Vulcan Construction Materials, LLC		\$33.2500	\$51,205.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	25.200 C.Y.		
Rogers Group, Inc.		\$512.5000	\$12,915.00
Tinsley Asphalt, LLC		\$812.1500	\$20,466.18
Vulcan Construction Materials, LLC		\$812.1500	\$20,466.18
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	1,769.000 EACH		
Rogers Group, Inc.		\$2.8500	\$5,041.65
Tinsley Asphalt, LLC		\$5.0900	\$9,004.21
Vulcan Construction Materials, LLC		\$5.2000	\$9,198.80
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$35,000.0000	\$35,000.00
Tinsley Asphalt, LLC		\$12,200.0000	\$12,200.00
Vulcan Construction Materials, LLC		\$60,000.0000	\$60,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	140.000 EACH		
Rogers Group, Inc.		\$20.0000	\$2,800.00
Tinsley Asphalt, LLC		\$1.0000	\$140.00
Vulcan Construction Materials, LLC		\$32.0000	\$4,480.00
712-05.03 WARNING LIGHTS (TYPE C)			
	43.000 EACH		
Rogers Group, Inc.		\$20.0000	\$860.00
Tinsley Asphalt, LLC		\$1.0000	\$43.00
Vulcan Construction Materials, LLC		\$24.0000	\$1,032.00
712-06 SIGNS (CONSTRUCTION)			
	1,321.000 S.F.		
Rogers Group, Inc.		\$5.7500	\$7,595.75
Tinsley Asphalt, LLC		\$7.1900	\$9,497.99
Vulcan Construction Materials, LLC		\$10.0000	\$13,210.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	70.000 L.F.		
Rogers Group, Inc.		\$16.0000	\$1,120.00
Tinsley Asphalt, LLC		\$13.9100	\$973.70
Vulcan Construction Materials, LLC		\$40.0000	\$2,800.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Rogers Group, Inc.		\$800.0000	\$1,600.00
Tinsley Asphalt, LLC		\$750.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$2,000.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$144.0000	\$144.00
Tinsley Asphalt, LLC		\$210.0000	\$210.00
Vulcan Construction Materials, LLC		\$500.0000	\$500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$3,000.0000	\$6,000.00
Tinsley Asphalt, LLC		\$4,000.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$15,000.00
713-16.20 SIGNS (RIGHT LANE MUST TURN RIGHT, R3-7, 36"x36", SIGN, POST AND INSTALL)			
	3.000 EACH		
Rogers Group, Inc.		\$320.0000	\$960.00
Tinsley Asphalt, LLC		\$367.5000	\$1,102.50
Vulcan Construction Materials, LLC		\$250.0000	\$750.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	435.000 EACH		
Rogers Group, Inc.		\$26.0000	\$11,310.00
Tinsley Asphalt, LLC		\$26.0000	\$11,310.00
Vulcan Construction Materials, LLC		\$26.0000	\$11,310.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	14.000 EACH		
Rogers Group, Inc.		\$26.0000	\$364.00
Tinsley Asphalt, LLC		\$26.0000	\$364.00
Vulcan Construction Materials, LLC		\$26.0000	\$364.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	447.000 EACH		
Rogers Group, Inc.		\$5.0000	\$2,235.00
Tinsley Asphalt, LLC		\$5.0000	\$2,235.00
Vulcan Construction Materials, LLC		\$6.0000	\$2,682.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	140.000 S.Y.		
Rogers Group, Inc.		\$18.0000	\$2,520.00
Tinsley Asphalt, LLC		\$18.0000	\$2,520.00
Vulcan Construction Materials, LLC		\$18.0000	\$2,520.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	593.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$5,930.00
Tinsley Asphalt, LLC		\$10.0000	\$5,930.00
Vulcan Construction Materials, LLC		\$10.0000	\$5,930.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	9.000 EACH		
Rogers Group, Inc.		\$150.0000	\$1,350.00
Tinsley Asphalt, LLC		\$150.0000	\$1,350.00
Vulcan Construction Materials, LLC		\$150.0000	\$1,350.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	73.000 L.F.		
Rogers Group, Inc.		\$2.0000	\$146.00
Tinsley Asphalt, LLC		\$2.0000	\$146.00
Vulcan Construction Materials, LLC		\$2.0000	\$146.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Rogers Group, Inc.		\$9,500.0000	\$950.00
Tinsley Asphalt, LLC		\$9,500.0000	\$950.00
Vulcan Construction Materials, LLC		\$9,500.0000	\$950.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Rogers Group, Inc.		\$125.0000	\$500.00
Tinsley Asphalt, LLC		\$125.0000	\$500.00
Vulcan Construction Materials, LLC		\$125.0000	\$500.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	180.000 L.F.		
Rogers Group, Inc.		\$5.0000	\$900.00
Tinsley Asphalt, LLC		\$5.0000	\$900.00
Vulcan Construction Materials, LLC		\$5.0000	\$900.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$125.0000	\$125.00
Tinsley Asphalt, LLC		\$125.0000	\$125.00
Vulcan Construction Materials, LLC		\$125.0000	\$125.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.000 L.M.		
Rogers Group, Inc.		\$950.0000	\$19,000.00
Tinsley Asphalt, LLC		\$950.0000	\$19,000.00
Vulcan Construction Materials, LLC		\$950.0000	\$19,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	16.600 L.M.		
Rogers Group, Inc.		\$4,400.0000	\$73,040.00
Tinsley Asphalt, LLC		\$4,400.0000	\$73,040.00
Vulcan Construction Materials, LLC		\$4,400.0000	\$73,040.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	260.000 L.F.		
Rogers Group, Inc.		\$1.0000	\$260.00
Tinsley Asphalt, LLC		\$1.0000	\$260.00
Vulcan Construction Materials, LLC		\$1.0000	\$260.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$25,000.0000	\$25,000.00
Tinsley Asphalt, LLC		\$23,800.7600	\$23,800.76
Vulcan Construction Materials, LLC		\$40,000.0000	\$40,000.00
730-14.02 SAW SLOT			
	600.000 L.F.		
Rogers Group, Inc.		\$4.0000	\$2,400.00
Tinsley Asphalt, LLC		\$4.2000	\$2,520.00
Vulcan Construction Materials, LLC		\$4.0000	\$2,400.00

730-14.03 LOOP WIRE

1,800.000 L.F.

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$0.8000	\$1,440.00
Tinsley Asphalt, LLC	\$0.8400	\$1,512.00
Vulcan Construction Materials, LLC	\$0.6000	\$1,080.00

208-01.05 BROOMING & DEGRASSING SHOULDERS

8.400 L.M.

	UNIT PRICE	EXTENSION
Rogers Group, Inc.	\$500.0000	\$4,200.00
Tinsley Asphalt, LLC	\$730.0000	\$6,132.00
Vulcan Construction Materials, LLC	\$3,500.0000	\$29,400.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,111,825.20
Tinsley Asphalt, LLC	\$1,248,919.40
Vulcan Construction Materials, LLC	\$1,687,463.98

TOTAL CONTRACT

Rogers Group, Inc.	\$1,111,825.20
Tinsley Asphalt, LLC	\$1,248,919.40
Vulcan Construction Materials, LLC	\$1,687,463.98

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

ROANE COUNTY (Contract No. CNV184 Call 026)

STP/HSIP-327(8),73053-3209-94,73053-4209-04,73053-8209-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 327 FROM S.R. 58 (L.M. 0.00) TO S.R. 61 (L.M. 5.73), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 5.730 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$834,994.19
Duracap Asphalt Paving Co., Inc.	\$904,723.99

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.500 L.M.		
Rogers Group, Inc.		\$500.0000	\$5,750.00
Duracap Asphalt Paving Co., Inc.		\$400.0000	\$4,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	50.000 TON		
Rogers Group, Inc.		\$69.1000	\$3,455.00
Duracap Asphalt Paving Co., Inc.		\$96.0000	\$4,800.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	573.000 TON		
Rogers Group, Inc.		\$94.1000	\$53,919.30
Duracap Asphalt Paving Co., Inc.		\$93.7500	\$53,718.75
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	79.000 TON		
Rogers Group, Inc.		\$680.0000	\$53,720.00
Duracap Asphalt Paving Co., Inc.		\$450.0000	\$35,550.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	9.000 L.M.		
Rogers Group, Inc.		\$290.0000	\$2,610.00
Duracap Asphalt Paving Co., Inc.		\$400.0000	\$3,600.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	462.000 S.Y.		
Rogers Group, Inc.		\$19.1000	\$8,824.20
Duracap Asphalt Paving Co., Inc.		\$14.1500	\$6,537.30
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Rogers Group, Inc.		\$47.5000	\$47.50
Duracap Asphalt Paving Co., Inc.		\$49.0000	\$49.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	1.000 EACH		
Rogers Group, Inc.		\$1,688.9900	\$1,688.99
Duracap Asphalt Paving Co., Inc.		\$1,728.0000	\$1,728.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Rogers Group, Inc.		\$3,193.2500	\$3,193.25
Duracap Asphalt Paving Co., Inc.		\$3,300.0000	\$3,300.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$24,370.0000	\$24,370.00
Duracap Asphalt Paving Co., Inc.		\$50,565.0000	\$50,565.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	584.000 S.F.		
Rogers Group, Inc.		\$6.8000	\$3,971.20
Duracap Asphalt Paving Co., Inc.		\$7.0000	\$4,088.00
713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT			
	6.000 EACH		
Rogers Group, Inc.		\$268.0000	\$1,608.00
Duracap Asphalt Paving Co., Inc.		\$405.0000	\$2,430.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT			
	9.000 EACH		
Rogers Group, Inc.		\$283.0000	\$2,547.00
Duracap Asphalt Paving Co., Inc.		\$427.0000	\$3,843.00
713-16.20 SIGNS (RAILROAD)			
	12.000 EACH		
Rogers Group, Inc.		\$241.4000	\$2,896.80
Duracap Asphalt Paving Co., Inc.		\$440.0000	\$5,280.00
713-16.50 REMOVE AND REPLACE SIGN (RAILROAD)			
	10.000 EACH		
Rogers Group, Inc.		\$107.1500	\$1,071.50
Duracap Asphalt Paving Co., Inc.		\$440.0000	\$4,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	378.000 EACH		
Rogers Group, Inc.		\$26.4000	\$9,979.20
Duracap Asphalt Paving Co., Inc.		\$26.0000	\$9,828.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	100.000 EACH		
Rogers Group, Inc.		\$26.4000	\$2,640.00
Duracap Asphalt Paving Co., Inc.		\$26.0000	\$2,600.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	478.000 EACH		
Rogers Group, Inc.		\$6.5000	\$3,107.00
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$5,258.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	41.000 S.Y.		
Rogers Group, Inc.		\$19.0000	\$779.00
Duracap Asphalt Paving Co., Inc.		\$19.0000	\$779.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	434.000 L.F.		
Rogers Group, Inc.		\$10.6000	\$4,600.40
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$4,774.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000 EACH		
Rogers Group, Inc.		\$159.1000	\$477.30
Duracap Asphalt Paving Co., Inc.		\$155.0000	\$465.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	67.000 L.F.		
Rogers Group, Inc.		\$2.4000	\$160.80
Duracap Asphalt Paving Co., Inc.		\$2.7500	\$184.25
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)	13.000 EACH		
Rogers Group, Inc.		\$423.5500	\$5,506.15
Duracap Asphalt Paving Co., Inc.		\$450.0000	\$5,850.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	977.000 L.F.		
Rogers Group, Inc.		\$5.3000	\$5,178.10
Duracap Asphalt Paving Co., Inc.		\$6.2500	\$6,106.25
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	434.000 L.F.		
Rogers Group, Inc.		\$5.3000	\$2,300.20
Duracap Asphalt Paving Co., Inc.		\$11.0000	\$4,774.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	9.000 L.M.		
Rogers Group, Inc.		\$951.0000	\$8,559.00
Duracap Asphalt Paving Co., Inc.		\$1,026.0000	\$9,234.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	23.000 L.M.		
Rogers Group, Inc.		\$3,062.0000	\$70,426.00
Duracap Asphalt Paving Co., Inc.		\$3,186.0000	\$73,278.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$63,235.0000	\$63,235.00
Duracap Asphalt Paving Co., Inc.		\$50,150.0000	\$50,150.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

5.000 S.Y.

Rogers Group, Inc.	\$1,420.0000	\$7,100.00
Duracap Asphalt Paving Co., Inc.	\$1,925.0000	\$9,625.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,084.000 S.Y.

Rogers Group, Inc.	\$61.0000	\$66,124.00
Duracap Asphalt Paving Co., Inc.	\$70.0000	\$75,880.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE

EXTENSION

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

4,311.000 TON

Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

\$107.0400

\$461,449.44

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE

EXTENSION

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,311.000 TON

Rogers Group, Inc.

\$96.3000

\$415,149.30

Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$346,620.89
Duracap Asphalt Paving Co., Inc.	\$357,769.55

SUB-TOTAL BRIDGE

Rogers Group, Inc.	\$73,224.00
Duracap Asphalt Paving Co., Inc.	\$85,505.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Duracap Asphalt Paving Co., Inc.	\$461,449.44
----------------------------------	--------------

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.	\$415,149.30
--------------------	--------------

TOTAL CONTRACT

Rogers Group, Inc.	\$834,994.19
Duracap Asphalt Paving Co., Inc.	\$904,723.99

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

SHELBY COUNTY (Contract No. CNV243 Call 027)

STP/HSIP-175(30),79040-3240-94,79040-8240-14

THE RESURFACING ON S.R. 175 FROM HACKS CROSS ROAD (L.M. 17.70) TO NEAR PLANTERS TRACE LANE (L.M. 20.80).

PROJECT LENGTH - 3.100 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 15, 2021

DBE GOAL 7.50%

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$3,882,599.11
Lehman-Roberts Company	\$3,963,732.55
Standard Construction Company, Inc.	\$4,027,554.45

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	14,000.000 S.Y.		
APAC-Tennessee, Inc.		\$25.0000	\$350,000.00
Lehman-Roberts Company		\$29.8500	\$417,900.00
Standard Construction Company, Inc.		\$36.6000	\$512,400.00
203-06 WATER			
	75.000 M.G.		
APAC-Tennessee, Inc.		\$26.5300	\$1,989.75
Lehman-Roberts Company		\$30.0000	\$2,250.00
Standard Construction Company, Inc.		\$32.0000	\$2,400.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	4.830 L.M.		
APAC-Tennessee, Inc.		\$4,964.3900	\$23,978.00
Lehman-Roberts Company		\$2,750.0000	\$13,282.50
Standard Construction Company, Inc.		\$1,820.0000	\$8,790.60
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	10,112.000 TON		
APAC-Tennessee, Inc.		\$45.0000	\$455,040.00
Lehman-Roberts Company		\$31.3000	\$316,505.60
Standard Construction Company, Inc.		\$35.1000	\$354,931.20
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	6,440.000 TON		
APAC-Tennessee, Inc.		\$135.0000	\$869,400.00
Lehman-Roberts Company		\$115.0000	\$740,600.00
Standard Construction Company, Inc.		\$152.0000	\$978,880.00
403-02.01 TRACKLESS TACK COAT			
	67.000 TON		
APAC-Tennessee, Inc.		\$735.0000	\$49,245.00
Lehman-Roberts Company		\$900.0000	\$60,300.00
Standard Construction Company, Inc.		\$1,015.0000	\$68,005.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	9,432.000 TON		
APAC-Tennessee, Inc.		\$121.5000	\$1,145,988.00
Lehman-Roberts Company		\$111.2000	\$1,048,838.40
Standard Construction Company, Inc.		\$108.9000	\$1,027,144.80
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	9,109.000 TON		
APAC-Tennessee, Inc.		\$31.0000	\$282,379.00
Lehman-Roberts Company		\$33.0000	\$300,597.00
Standard Construction Company, Inc.		\$34.8000	\$316,993.20

		UNIT PRICE	EXTENSION
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	14.000 EACH		
APAC-Tennessee, Inc.		\$2,000.0000	\$28,000.00
Lehman-Roberts Company		\$2,076.5000	\$29,071.00
Standard Construction Company, Inc.		\$2,200.0000	\$30,800.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	675.000 S.F.		
APAC-Tennessee, Inc.		\$16.5000	\$11,137.50
Lehman-Roberts Company		\$17.0000	\$11,475.00
Standard Construction Company, Inc.		\$18.1500	\$12,251.25
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	1,482.000 S.F.		
APAC-Tennessee, Inc.		\$35.0000	\$51,870.00
Lehman-Roberts Company		\$36.0000	\$53,352.00
Standard Construction Company, Inc.		\$38.5000	\$57,057.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	2.000 EACH		
APAC-Tennessee, Inc.		\$125.0000	\$250.00
Lehman-Roberts Company		\$360.0000	\$720.00
Standard Construction Company, Inc.		\$137.5000	\$275.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
APAC-Tennessee, Inc.		\$995.0000	\$995.00
Lehman-Roberts Company		\$4,600.0000	\$4,600.00
Standard Construction Company, Inc.		\$1,094.5000	\$1,094.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
APAC-Tennessee, Inc.		\$3,400.0000	\$6,800.00
Lehman-Roberts Company		\$5,100.0000	\$10,200.00
Standard Construction Company, Inc.		\$3,740.0000	\$7,480.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Tennessee, Inc.		\$166,195.0000	\$166,195.00
Lehman-Roberts Company		\$215,000.0000	\$215,000.00
Standard Construction Company, Inc.		\$172,400.0000	\$172,400.00
712-06 SIGNS (CONSTRUCTION)			
	1,466.000 S.F.		
APAC-Tennessee, Inc.		\$7.7500	\$11,361.50
Lehman-Roberts Company		\$8.0500	\$11,801.30
Standard Construction Company, Inc.		\$7.1500	\$10,481.90

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
APAC-Tennessee, Inc.		\$950.0000	\$3,800.00
Lehman-Roberts Company		\$986.3400	\$3,945.36
Standard Construction Company, Inc.		\$770.0000	\$3,080.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	174.000 EACH		
APAC-Tennessee, Inc.		\$39.0000	\$6,786.00
Lehman-Roberts Company		\$41.3000	\$7,186.20
Standard Construction Company, Inc.		\$42.9000	\$7,464.60
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	444.000 EACH		
APAC-Tennessee, Inc.		\$39.0000	\$17,316.00
Lehman-Roberts Company		\$41.3000	\$18,337.20
Standard Construction Company, Inc.		\$42.9000	\$19,047.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	618.000 EACH		
APAC-Tennessee, Inc.		\$6.0200	\$3,720.36
Lehman-Roberts Company		\$20.1500	\$12,452.70
Standard Construction Company, Inc.		\$27.5000	\$16,995.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,250.000 S.Y.		
APAC-Tennessee, Inc.		\$29.0000	\$36,250.00
Lehman-Roberts Company		\$30.7100	\$38,387.50
Standard Construction Company, Inc.		\$31.9000	\$39,875.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	984.000 L.F.		
APAC-Tennessee, Inc.		\$17.0000	\$16,728.00
Lehman-Roberts Company		\$18.0000	\$17,712.00
Standard Construction Company, Inc.		\$18.7000	\$18,400.80
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	27.000 EACH		
APAC-Tennessee, Inc.		\$210.0000	\$5,670.00
Lehman-Roberts Company		\$222.3900	\$6,004.53
Standard Construction Company, Inc.		\$231.0000	\$6,237.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,350.000 L.F.		
APAC-Tennessee, Inc.		\$39.0000	\$52,650.00
Lehman-Roberts Company		\$41.3000	\$55,755.00
Standard Construction Company, Inc.		\$42.9000	\$57,915.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	16.000 EACH		
APAC-Tennessee, Inc.		\$200.0000	\$3,200.00
Lehman-Roberts Company		\$210.0000	\$3,360.00
Standard Construction Company, Inc.		\$220.0000	\$3,520.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	15.580 L.M.		
APAC-Tennessee, Inc.		\$1,600.0000	\$24,928.00
Lehman-Roberts Company		\$1,685.0000	\$26,252.30
Standard Construction Company, Inc.		\$1,760.0000	\$27,420.80
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	15.580 L.M.		
APAC-Tennessee, Inc.		\$5,900.0000	\$91,922.00
Lehman-Roberts Company		\$6,248.2000	\$97,346.96
Standard Construction Company, Inc.		\$6,490.0000	\$101,114.20
717-01 MOBILIZATION			
	1.000 LS		
APAC-Tennessee, Inc.		\$150,000.0000	\$150,000.00
Lehman-Roberts Company		\$425,000.0000	\$425,000.00
Standard Construction Company, Inc.		\$148,600.0000	\$148,600.00
202-08.15 REMOVAL OF CURB AND GUTTER (6" CONCRETE)			
	30.000 L.F.		
APAC-Tennessee, Inc.		\$300.0000	\$9,000.00
Lehman-Roberts Company		\$310.0000	\$9,300.00
Standard Construction Company, Inc.		\$330.0000	\$9,900.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	2.000 C.Y.		
APAC-Tennessee, Inc.		\$3,000.0000	\$6,000.00
Lehman-Roberts Company		\$3,100.0000	\$6,200.00
Standard Construction Company, Inc.		\$3,300.0000	\$6,600.00

SUB-TOTAL ROADWAY

APAC-Tennessee, Inc.	\$3,882,599.11
Lehman-Roberts Company	\$3,963,732.55
Standard Construction Company, Inc.	\$4,027,554.45

TOTAL CONTRACT

APAC-Tennessee, Inc.	\$3,882,599.11
Lehman-Roberts Company	\$3,963,732.55
Standard Construction Company, Inc.	\$4,027,554.45

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

SMITH COUNTY (Contract No. CNV225 Call 028)

80009-4233-04

THE REPAIR OF THE BRIDGE ON S.R. 141 OVER SMITH FORK CREEK (L.M. 12.68).

PROJECT LENGTH - 0.233 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2022

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$499,357.14
Jamison Construction, LLC	\$535,979.17
Bell & Associates Construction, LLC	\$804,806.93
Kiewit Infrastructure South Co.	\$1,015,204.08
Southern Constructors, Inc.	\$1,088,430.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (RISER BLOCKS, BEARINGS, EXP. JOINTS)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$34,426.0800	\$34,426.08
Jamison Construction, LLC		\$97,800.0000	\$97,800.00
Bell & Associates Construction, LLC		\$150,000.0000	\$150,000.00
Kiewit Infrastructure South Co.		\$80,300.0000	\$80,300.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
209-03.20 FILTER SOCK (8 INCH)			
	62.000 L.F.		
Mid-State Construction Company, Inc.		\$11.8000	\$731.60
Jamison Construction, LLC		\$5.5000	\$341.00
Bell & Associates Construction, LLC		\$3.0000	\$186.00
Kiewit Infrastructure South Co.		\$3.2500	\$201.50
Southern Constructors, Inc.		\$8.0000	\$496.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	770.000 L.F.		
Mid-State Construction Company, Inc.		\$6.2600	\$4,820.20
Jamison Construction, LLC		\$7.0000	\$5,390.00
Bell & Associates Construction, LLC		\$6.5000	\$5,005.00
Kiewit Infrastructure South Co.		\$6.0000	\$4,620.00
Southern Constructors, Inc.		\$10.0000	\$7,700.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	1,126.000 LB.		
Mid-State Construction Company, Inc.		\$6.5100	\$7,330.26
Jamison Construction, LLC		\$3.0000	\$3,378.00
Bell & Associates Construction, LLC		\$4.0000	\$4,504.00
Kiewit Infrastructure South Co.		\$10.0000	\$11,260.00
Southern Constructors, Inc.		\$6.0000	\$6,756.00
604-03.74 CLASS X CONCRETE			
	15.000 C.Y.		
Mid-State Construction Company, Inc.		\$3,287.3400	\$49,310.10
Jamison Construction, LLC		\$950.0000	\$14,250.00
Bell & Associates Construction, LLC		\$5,000.0000	\$75,000.00
Kiewit Infrastructure South Co.		\$2,100.0000	\$31,500.00
Southern Constructors, Inc.		\$2,500.0000	\$37,500.00
604-10.05 CONCRETE			
	18.000 S.F.		
Mid-State Construction Company, Inc.		\$361.7600	\$6,511.68
Jamison Construction, LLC		\$200.0000	\$3,600.00
Bell & Associates Construction, LLC		\$200.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$357.0000	\$6,426.00
Southern Constructors, Inc.		\$250.0000	\$4,500.00

		UNIT PRICE	EXTENSION
604-10.40 EXPANSION JOINT REPAIRS (TYPE D)			
	69.000 L.F.		
Mid-State Construction Company, Inc.		\$625.7200	\$43,174.68
Jamison Construction, LLC		\$640.0000	\$44,160.00
Bell & Associates Construction, LLC		\$1,900.0000	\$131,100.00
Kiewit Infrastructure South Co.		\$1,890.0000	\$130,410.00
Southern Constructors, Inc.		\$1,200.0000	\$82,800.00
604-10.54 CONCRETE REPAIRS			
	18.000 S.F.		
Mid-State Construction Company, Inc.		\$361.7600	\$6,511.68
Jamison Construction, LLC		\$200.0000	\$3,600.00
Bell & Associates Construction, LLC		\$200.0000	\$3,600.00
Kiewit Infrastructure South Co.		\$225.7500	\$4,063.50
Southern Constructors, Inc.		\$250.0000	\$4,500.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	392.000 S.F.		
Mid-State Construction Company, Inc.		\$62.7200	\$24,586.24
Jamison Construction, LLC		\$100.0000	\$39,200.00
Bell & Associates Construction, LLC		\$90.0000	\$35,280.00
Kiewit Infrastructure South Co.		\$131.2500	\$51,450.00
Southern Constructors, Inc.		\$130.0000	\$50,960.00
617-02 BRIDGE DECK CRACK SEALING			
	146.333 L.F.		
Mid-State Construction Company, Inc.		\$7.8900	\$1,154.57
Jamison Construction, LLC		\$5.0000	\$731.67
Bell & Associates Construction, LLC		\$10.0000	\$1,463.33
Kiewit Infrastructure South Co.		\$10.5000	\$1,536.50
Southern Constructors, Inc.		\$3.0000	\$439.00
617-05 SEALANT (HMWM)			
	2.000 GAL.		
Mid-State Construction Company, Inc.		\$323.0400	\$646.08
Jamison Construction, LLC		\$160.0000	\$320.00
Bell & Associates Construction, LLC		\$250.0000	\$500.00
Kiewit Infrastructure South Co.		\$504.0000	\$1,008.00
Southern Constructors, Inc.		\$200.0000	\$400.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$5,310.0000	\$10,620.00
Jamison Construction, LLC		\$4,200.0000	\$8,400.00
Bell & Associates Construction, LLC		\$12,000.0000	\$24,000.00
Kiewit Infrastructure South Co.		\$9,000.0000	\$18,000.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$23,097.3800	\$23,097.38
Jamison Construction, LLC		\$25,000.0000	\$25,000.00
Bell & Associates Construction, LLC		\$63,000.0000	\$63,000.00
Kiewit Infrastructure South Co.		\$26,250.0000	\$26,250.00
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
712-02.04 INTERCONNECTED PORTABLE BARRIER RAIL (LIGHTWEIGHT STEEL)			
	299.000 L.F.		
Mid-State Construction Company, Inc.		\$35.1400	\$10,506.86
Jamison Construction, LLC		\$55.0000	\$16,445.00
Bell & Associates Construction, LLC		\$30.0000	\$8,970.00
Kiewit Infrastructure South Co.		\$89.2500	\$26,685.75
Southern Constructors, Inc.		\$80.0000	\$23,920.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	20.000 EACH		
Mid-State Construction Company, Inc.		\$37.7600	\$755.20
Jamison Construction, LLC		\$45.0000	\$900.00
Bell & Associates Construction, LLC		\$50.0000	\$1,000.00
Kiewit Infrastructure South Co.		\$36.7500	\$735.00
Southern Constructors, Inc.		\$40.0000	\$800.00
712-04.50 BARRIER RAIL DELINEATOR			
	38.000 EACH		
Mid-State Construction Company, Inc.		\$14.1600	\$538.08
Jamison Construction, LLC		\$20.0000	\$760.00
Bell & Associates Construction, LLC		\$10.0000	\$380.00
Kiewit Infrastructure South Co.		\$14.7000	\$558.60
Southern Constructors, Inc.		\$15.0000	\$570.00
712-06 SIGNS (CONSTRUCTION)			
	216.000 S.F.		
Mid-State Construction Company, Inc.		\$16.7500	\$3,618.00
Jamison Construction, LLC		\$12.0000	\$2,592.00
Bell & Associates Construction, LLC		\$9.0000	\$1,944.00
Kiewit Infrastructure South Co.		\$10.5000	\$2,268.00
Southern Constructors, Inc.		\$15.0000	\$3,240.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	2,060.000 L.F.		
Mid-State Construction Company, Inc.		\$4.4300	\$9,125.80
Jamison Construction, LLC		\$4.0000	\$8,240.00
Bell & Associates Construction, LLC		\$6.0000	\$12,360.00
Kiewit Infrastructure South Co.		\$9.0000	\$18,540.00
Southern Constructors, Inc.		\$4.0000	\$8,240.00

		UNIT PRICE	EXTENSION
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	22.000 L.F.		
Mid-State Construction Company, Inc.		\$35.4000	\$778.80
Jamison Construction, LLC		\$16.0000	\$352.00
Bell & Associates Construction, LLC		\$35.0000	\$770.00
Kiewit Infrastructure South Co.		\$55.0000	\$1,210.00
Southern Constructors, Inc.		\$25.0000	\$550.00
712-12.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	461.000 L.F.		
Mid-State Construction Company, Inc.		\$49.3400	\$22,745.74
Jamison Construction, LLC		\$60.0000	\$27,660.00
Bell & Associates Construction, LLC		\$65.0000	\$29,965.00
Kiewit Infrastructure South Co.		\$85.0000	\$39,185.00
Southern Constructors, Inc.		\$110.0000	\$50,710.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$8,201.0000	\$16,402.00
Jamison Construction, LLC		\$7,000.0000	\$14,000.00
Bell & Associates Construction, LLC		\$9,000.0000	\$18,000.00
Kiewit Infrastructure South Co.		\$7,875.0000	\$15,750.00
Southern Constructors, Inc.		\$6,500.0000	\$13,000.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	30.000 L.F.		
Mid-State Construction Company, Inc.		\$29.5000	\$885.00
Jamison Construction, LLC		\$30.0000	\$900.00
Bell & Associates Construction, LLC		\$30.0000	\$900.00
Kiewit Infrastructure South Co.		\$35.7000	\$1,071.00
Southern Constructors, Inc.		\$20.0000	\$600.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,383.000 L.F.		
Mid-State Construction Company, Inc.		\$2.0700	\$2,862.81
Jamison Construction, LLC		\$1.5000	\$2,074.50
Bell & Associates Construction, LLC		\$1.2000	\$1,659.60
Kiewit Infrastructure South Co.		\$2.6100	\$3,609.63
Southern Constructors, Inc.		\$3.0000	\$4,149.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.270 L.M.		
Mid-State Construction Company, Inc.		\$17,700.0000	\$4,779.00
Jamison Construction, LLC		\$26,000.0000	\$7,020.00
Bell & Associates Construction, LLC		\$26,000.0000	\$7,020.00
Kiewit Infrastructure South Co.		\$35,680.0000	\$9,633.60
Southern Constructors, Inc.		\$20,000.0000	\$5,400.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$52,013.5300	\$52,013.53
Jamison Construction, LLC		\$47,500.0000	\$47,500.00
Bell & Associates Construction, LLC		\$40,000.0000	\$40,000.00
Kiewit Infrastructure South Co.		\$50,760.0000	\$50,760.00
Southern Constructors, Inc.		\$55,000.0000	\$55,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 EACH		
Mid-State Construction Company, Inc.		\$32,450.0000	\$32,450.00
Jamison Construction, LLC		\$26,000.0000	\$26,000.00
Bell & Associates Construction, LLC		\$30,000.0000	\$30,000.00
Kiewit Infrastructure South Co.		\$25,412.0000	\$25,412.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Mid-State Construction Company, Inc.		\$118.0000	\$118.00
Jamison Construction, LLC		\$125.0000	\$125.00
Bell & Associates Construction, LLC		\$200.0000	\$200.00
Kiewit Infrastructure South Co.		\$630.0000	\$630.00
Southern Constructors, Inc.		\$2,200.0000	\$2,200.00
908-21.01 BEARINGS (CONCRETE BEAM ELASTOMERIC)			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$492.8000	\$3,942.40
Jamison Construction, LLC		\$830.0000	\$6,640.00
Bell & Associates Construction, LLC		\$400.0000	\$3,200.00
Kiewit Infrastructure South Co.		\$1,260.0000	\$10,080.00
Southern Constructors, Inc.		\$1,000.0000	\$8,000.00
908-21.02 BEARINGS (STEEL GIRDER ELASTOMERIC)			
	8.000 EACH		
Mid-State Construction Company, Inc.		\$2,013.2000	\$16,105.60
Jamison Construction, LLC		\$3,025.0000	\$24,200.00
Bell & Associates Construction, LLC		\$2,700.0000	\$21,600.00
Kiewit Infrastructure South Co.		\$4,725.0000	\$37,800.00
Southern Constructors, Inc.		\$3,000.0000	\$24,000.00
602-08.01 JACKING STRUCTURES (STEEL AND CONCRETE SPANS AT BENT NOS. 3 AND 4)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$108,809.7700	\$108,809.77
Jamison Construction, LLC		\$104,400.0000	\$104,400.00
Bell & Associates Construction, LLC		\$129,600.0000	\$129,600.00
Kiewit Infrastructure South Co.		\$404,250.0000	\$404,250.00
Southern Constructors, Inc.		\$500,000.0000	\$500,000.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$499,357.14
Jamison Construction, LLC	\$535,979.17
Bell & Associates Construction, LLC	\$804,806.93
Kiewit Infrastructure South Co.	\$1,015,204.08
Southern Constructors, Inc.	\$1,088,430.00

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$499,357.14
Jamison Construction, LLC	\$535,979.17
Bell & Associates Construction, LLC	\$804,806.93
Kiewit Infrastructure South Co.	\$1,015,204.08
Southern Constructors, Inc.	\$1,088,430.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

SULLIVAN COUNTY (Contract No. CNV227 Call 029)

NH-I-81-1(131),82001-3186-14

THE ROCKFALL MITIGATION ON I-81 AT L.M. 19.47, L.M. 19.69 AND L.M. 19.99.

PROJECT LENGTH - 0.637 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

DBE GOAL 7.50%

	TOTAL CONTRACT
Baker's Construction Services, Inc.	\$1,920,715.29
Summers-Taylor, Inc.	\$1,992,793.00

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Baker's Construction Services, Inc.		\$135,000.0000	\$135,000.00
	Summers-Taylor, Inc.		\$275,000.0000	\$275,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		6,931.000 C.Y.		
	Baker's Construction Services, Inc.		\$47.0000	\$325,757.00
	Summers-Taylor, Inc.		\$40.0000	\$277,240.00
203-07	FURNISHING & SPREADING TOPSOIL			
		521.000 C.Y.		
	Baker's Construction Services, Inc.		\$45.0000	\$23,445.00
	Summers-Taylor, Inc.		\$65.0000	\$33,865.00
203-11	SCALING AND TRIMMING			
		17,464.000 S.Y.		
	Baker's Construction Services, Inc.		\$52.0000	\$908,128.00
	Summers-Taylor, Inc.		\$42.0000	\$733,488.00
209-05	SEDIMENT REMOVAL			
		242.000 C.Y.		
	Baker's Construction Services, Inc.		\$15.0000	\$3,630.00
	Summers-Taylor, Inc.		\$46.0000	\$11,132.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		955.000 L.F.		
	Baker's Construction Services, Inc.		\$5.1900	\$4,956.45
	Summers-Taylor, Inc.		\$7.5000	\$7,162.50
209-08.08	ENHANCED ROCK CHECK DAM			
		5.000 EACH		
	Baker's Construction Services, Inc.		\$600.0000	\$3,000.00
	Summers-Taylor, Inc.		\$1,250.0000	\$6,250.00
303-10.02	MINERAL AGGREGATE (SIZE 2)			
		991.000 TON		
	Baker's Construction Services, Inc.		\$38.0000	\$37,658.00
	Summers-Taylor, Inc.		\$60.0000	\$59,460.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)			
		150.000 TON		
	Baker's Construction Services, Inc.		\$56.9300	\$8,539.50
	Summers-Taylor, Inc.		\$85.0000	\$12,750.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Baker's Construction Services, Inc.		\$68,000.0000	\$68,000.00
	Summers-Taylor, Inc.		\$25,500.0000	\$25,500.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	2,283.000 L.F.		
Baker's Construction Services, Inc.		\$56.0000	\$127,848.00
Summers-Taylor, Inc.		\$55.0000	\$125,565.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	3.000 EACH		
Baker's Construction Services, Inc.		\$8,500.0000	\$25,500.00
Summers-Taylor, Inc.		\$12,500.0000	\$37,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	120.000 EACH		
Baker's Construction Services, Inc.		\$35.2800	\$4,233.60
Summers-Taylor, Inc.		\$35.0000	\$4,200.00
712-04.50 BARRIER RAIL DELINEATOR			
	111.000 EACH		
Baker's Construction Services, Inc.		\$15.0000	\$1,665.00
Summers-Taylor, Inc.		\$35.0000	\$3,885.00
712-05.01 WARNING LIGHTS (TYPE A)			
	50.000 EACH		
Baker's Construction Services, Inc.		\$38.5900	\$1,929.50
Summers-Taylor, Inc.		\$30.0000	\$1,500.00
712-06 SIGNS (CONSTRUCTION)			
	160.000 S.F.		
Baker's Construction Services, Inc.		\$8.2700	\$1,323.20
Summers-Taylor, Inc.		\$15.0000	\$2,400.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Baker's Construction Services, Inc.		\$1,085.9600	\$1,085.96
Summers-Taylor, Inc.		\$875.0000	\$875.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	300.000 HOUR		
Baker's Construction Services, Inc.		\$150.0000	\$45,000.00
Summers-Taylor, Inc.		\$335.0000	\$100,500.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,400.000 L.F.		
Baker's Construction Services, Inc.		\$5.0000	\$17,000.00
Summers-Taylor, Inc.		\$4.7500	\$16,150.00
717-01 MOBILIZATION			
	1.000 LS		
Baker's Construction Services, Inc.		\$150,000.0000	\$150,000.00
Summers-Taylor, Inc.		\$196,000.0000	\$196,000.00

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,957.000 S.Y.		
Baker's Construction Services, Inc.		\$2.7300	\$5,342.61
Summers-Taylor, Inc.		\$10.0000	\$19,570.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	2,620.000 L.F.		
Baker's Construction Services, Inc.		\$3.8600	\$10,113.20
Summers-Taylor, Inc.		\$9.5000	\$24,890.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)	59.000 UNIT		
Baker's Construction Services, Inc.		\$27.5600	\$1,626.04
Summers-Taylor, Inc.		\$55.0000	\$3,245.00
801-02 SEEDING (WITHOUT MULCH)	59.000 UNIT		
Baker's Construction Services, Inc.		\$22.0500	\$1,300.95
Summers-Taylor, Inc.		\$36.5000	\$2,153.50
805-12.01 EROSION CONTROL BLANKET (TYPE I)	6,256.000 S.Y.		
Baker's Construction Services, Inc.		\$1.3800	\$8,633.28
Summers-Taylor, Inc.		\$2.0000	\$12,512.00

SUB-TOTAL ROADWAY

Baker's Construction Services, Inc.

\$1,920,715.29

Summers-Taylor, Inc.

\$1,992,793.00

TOTAL CONTRACT

Baker's Construction Services, Inc.

\$1,920,715.29

Summers-Taylor, Inc.

\$1,992,793.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

WILLIAMSON COUNTY (Contract No. CNV242 Call 030)

94999-3606-04

THE CONSTRUCTION OF A T.D.O.T. MAINTENANCE BUILDING AT I-840 AND U.S. 431 (S.R. 106) IN FRANKLIN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2022

	TOTAL CONTRACT
H & H Construction, Inc.	\$621,900.00
Bell & Associates Construction, LLC	\$1,397,467.00

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
607-65.20 SITE PREPARATION		
	1.000 EACH	
H & H Construction, Inc.	\$124,380.0000	\$124,380.00
Bell & Associates Construction, LLC	\$551,384.0000	\$551,384.00
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)		
	1.000 EACH	
H & H Construction, Inc.	\$248,760.0000	\$248,760.00
Bell & Associates Construction, LLC	\$373,041.0000	\$373,041.00
680-02.02 BUILDING (INTERIOR CONSTRUCTION)		
	1.000 EACH	
H & H Construction, Inc.	\$217,665.0000	\$217,665.00
Bell & Associates Construction, LLC	\$403,169.0000	\$403,169.00
717-01 MOBILIZATION		
	1.000 LS	
H & H Construction, Inc.	\$31,095.0000	\$31,095.00
Bell & Associates Construction, LLC	\$69,873.0000	\$69,873.00

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$621,900.00

Bell & Associates Construction, LLC

\$1,397,467.00

TOTAL CONTRACT

H & H Construction, Inc.

\$621,900.00

Bell & Associates Construction, LLC

\$1,397,467.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF JUNE 18, 2021**

WILSON COUNTY (Contract No. CNV228 Call 031)

95011-3223-04

THE SIGNALIZATION ON S.R. 109 AT CALLIS ROAD IN LEBANON (L.M. 3.16).

PROJECT LENGTH - 0.229 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

TOTAL CONTRACT	
S & W Contracting Co., Inc.	\$285,435.00
Stansell Electric Company, Inc.	\$294,994.00
Davis H. Elliot Construction Company, Inc.	\$329,340.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL		
		1.000 LS	
	S & W Contracting Co., Inc.	\$6,000.0000	\$6,000.00
	Stansell Electric Company, Inc.	\$6,791.0000	\$6,791.00
	Davis H. Elliot Construction Company, Inc.	\$7,500.0000	\$7,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
		40.000 EACH	
	S & W Contracting Co., Inc.	\$50.0000	\$2,000.00
	Stansell Electric Company, Inc.	\$43.3000	\$1,732.00
	Davis H. Elliot Construction Company, Inc.	\$25.0000	\$1,000.00
712-06	SIGNS (CONSTRUCTION)		
		283.000 S.F.	
	S & W Contracting Co., Inc.	\$9.0000	\$2,547.00
	Stansell Electric Company, Inc.	\$10.0000	\$2,830.00
	Davis H. Elliot Construction Company, Inc.	\$5.0000	\$1,415.00
712-08.03	ARROW BOARD (TYPE C)		
		1.000 EACH	
	S & W Contracting Co., Inc.	\$1,500.0000	\$1,500.00
	Stansell Electric Company, Inc.	\$1,268.0000	\$1,268.00
	Davis H. Elliot Construction Company, Inc.	\$1,000.0000	\$1,000.00
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)		
		58.000 S.F.	
	S & W Contracting Co., Inc.	\$40.0000	\$2,320.00
	Stansell Electric Company, Inc.	\$72.0000	\$4,176.00
	Davis H. Elliot Construction Company, Inc.	\$50.0000	\$2,900.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
		1.000 LS	
	S & W Contracting Co., Inc.	\$400.0000	\$400.00
	Stansell Electric Company, Inc.	\$382.0000	\$382.00
	Davis H. Elliot Construction Company, Inc.	\$2,500.0000	\$2,500.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
		2.000 EACH	
	S & W Contracting Co., Inc.	\$300.0000	\$600.00
	Stansell Electric Company, Inc.	\$546.0000	\$1,092.00
	Davis H. Elliot Construction Company, Inc.	\$500.0000	\$1,000.00
713-16.21	SIGNS (W3-3)		
		4.000 EACH	
	S & W Contracting Co., Inc.	\$2,160.0000	\$8,640.00
	Stansell Electric Company, Inc.	\$621.0000	\$2,484.00
	Davis H. Elliot Construction Company, Inc.	\$500.0000	\$2,000.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	160.000 L.F.		
S & W Contracting Co., Inc.		\$30.0000	\$4,800.00
Stansell Electric Company, Inc.		\$18.8000	\$3,008.00
Davis H. Elliot Construction Company, Inc.		\$14.9000	\$2,384.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000 EACH		
S & W Contracting Co., Inc.		\$250.0000	\$3,000.00
Stansell Electric Company, Inc.		\$188.0000	\$2,256.00
Davis H. Elliot Construction Company, Inc.		\$185.0000	\$2,220.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	875.000 L.F.		
S & W Contracting Co., Inc.		\$6.0000	\$5,250.00
Stansell Electric Company, Inc.		\$3.8000	\$3,325.00
Davis H. Elliot Construction Company, Inc.		\$3.7500	\$3,281.25
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000 EACH		
S & W Contracting Co., Inc.		\$460.0000	\$2,300.00
Stansell Electric Company, Inc.		\$282.0000	\$1,410.00
Davis H. Elliot Construction Company, Inc.		\$225.0000	\$1,125.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,040.000 L.F.		
S & W Contracting Co., Inc.		\$1.5000	\$1,560.00
Stansell Electric Company, Inc.		\$1.3000	\$1,352.00
Davis H. Elliot Construction Company, Inc.		\$3.0000	\$3,120.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	40.000 L.F.		
S & W Contracting Co., Inc.		\$1.5000	\$60.00
Stansell Electric Company, Inc.		\$1.3000	\$52.00
Davis H. Elliot Construction Company, Inc.		\$3.0000	\$120.00
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)	70.000 L.F.		
S & W Contracting Co., Inc.		\$15.0000	\$1,050.00
Stansell Electric Company, Inc.		\$12.5000	\$875.00
Davis H. Elliot Construction Company, Inc.		\$8.0000	\$560.00
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	4.000 EACH		
S & W Contracting Co., Inc.		\$150.0000	\$600.00
Stansell Electric Company, Inc.		\$95.0000	\$380.00
Davis H. Elliot Construction Company, Inc.		\$100.0000	\$400.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
S & W Contracting Co., Inc.		\$8,000.0000	\$8,000.00
Stansell Electric Company, Inc.		\$13,130.0000	\$13,130.00
Davis H. Elliot Construction Company, Inc.		\$16,467.0000	\$16,467.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
S & W Contracting Co., Inc.		\$871.0000	\$5,226.00
Stansell Electric Company, Inc.		\$937.0000	\$5,622.00
Davis H. Elliot Construction Company, Inc.		\$825.0000	\$4,950.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	4.000 EACH		
S & W Contracting Co., Inc.		\$1,240.0000	\$4,960.00
Stansell Electric Company, Inc.		\$1,305.0000	\$5,220.00
Davis H. Elliot Construction Company, Inc.		\$1,100.0000	\$4,400.00
730-02.30 SIGNAL HEAD ASSEMBLY (130A3 WITH BACKPLATE)			
	2.000 EACH		
S & W Contracting Co., Inc.		\$925.0000	\$1,850.00
Stansell Electric Company, Inc.		\$936.0000	\$1,872.00
Davis H. Elliot Construction Company, Inc.		\$850.0000	\$1,700.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	6.000 EACH		
S & W Contracting Co., Inc.		\$500.0000	\$3,000.00
Stansell Electric Company, Inc.		\$988.0000	\$5,928.00
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$6,000.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$1,200.0000	\$1,200.00
Stansell Electric Company, Inc.		\$2,958.0000	\$2,958.00
Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$2,500.00
730-03.41 ETHERNET SWITCH (FIELD LAYER 2)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$2,460.0000	\$2,460.00
Stansell Electric Company, Inc.		\$4,923.0000	\$4,923.00
Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$15,000.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
S & W Contracting Co., Inc.		\$3,500.0000	\$3,500.00
Stansell Electric Company, Inc.		\$2,509.0000	\$2,509.00
Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$3,500.00

		UNIT PRICE	EXTENSION
730-08.03 SIGNAL CABLE - 7 CONDUCTOR	2,220.000 L.F.		
S & W Contracting Co., Inc.		\$1.7500	\$3,885.00
Stansell Electric Company, Inc.		\$1.6000	\$3,552.00
Davis H. Elliot Construction Company, Inc.		\$0.9000	\$1,998.00
730-12.02 CONDUIT 2" DIAMETER (PVC)	300.000 L.F.		
S & W Contracting Co., Inc.		\$12.0000	\$3,600.00
Stansell Electric Company, Inc.		\$15.0000	\$4,500.00
Davis H. Elliot Construction Company, Inc.		\$11.8000	\$3,540.00
730-12.03 CONDUIT 3" DIAMETER (PVC)	200.000 L.F.		
S & W Contracting Co., Inc.		\$14.0000	\$2,800.00
Stansell Electric Company, Inc.		\$22.0000	\$4,400.00
Davis H. Elliot Construction Company, Inc.		\$15.6000	\$3,120.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)	700.000 L.F.		
S & W Contracting Co., Inc.		\$30.0000	\$21,000.00
Stansell Electric Company, Inc.		\$28.0000	\$19,600.00
Davis H. Elliot Construction Company, Inc.		\$11.1000	\$7,770.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE)	280.000 L.F.		
S & W Contracting Co., Inc.		\$40.0000	\$11,200.00
Stansell Electric Company, Inc.		\$32.0000	\$8,960.00
Davis H. Elliot Construction Company, Inc.		\$14.9000	\$4,172.00
730-13.08 VEHICLE DETECTOR (STOPBAR RADAR)	4.000 EACH		
S & W Contracting Co., Inc.		\$7,996.0000	\$31,984.00
Stansell Electric Company, Inc.		\$6,411.0000	\$25,644.00
Davis H. Elliot Construction Company, Inc.		\$9,500.0000	\$38,000.00
730-13.09 VEHICLE DETECTOR (ADVANCE RADAR)	2.000 EACH		
S & W Contracting Co., Inc.		\$7,996.0000	\$15,992.00
Stansell Electric Company, Inc.		\$6,949.0000	\$13,898.00
Davis H. Elliot Construction Company, Inc.		\$9,500.0000	\$19,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)	1.000 EACH		
S & W Contracting Co., Inc.		\$14,187.0000	\$14,187.00
Stansell Electric Company, Inc.		\$20,570.0000	\$20,570.00
Davis H. Elliot Construction Company, Inc.		\$20,847.7500	\$20,847.75

		UNIT PRICE	EXTENSION
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
S & W Contracting Co., Inc.		\$4,896.0000	\$4,896.00
Stansell Electric Company, Inc.		\$4,970.0000	\$4,970.00
Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$7,500.00
730-23.36 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
S & W Contracting Co., Inc.		\$25,414.0000	\$25,414.00
Stansell Electric Company, Inc.		\$25,635.0000	\$25,635.00
Davis H. Elliot Construction Company, Inc.		\$32,500.0000	\$32,500.00
730-23.37 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
S & W Contracting Co., Inc.		\$25,624.0000	\$25,624.00
Stansell Electric Company, Inc.		\$27,707.0000	\$27,707.00
Davis H. Elliot Construction Company, Inc.		\$33,500.0000	\$33,500.00
730-23.38 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	2.000 EACH		
S & W Contracting Co., Inc.		\$25,785.0000	\$51,570.00
Stansell Electric Company, Inc.		\$29,771.0000	\$59,542.00
Davis H. Elliot Construction Company, Inc.		\$35,000.0000	\$70,000.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	60.000 L.F.		
S & W Contracting Co., Inc.		\$6.0000	\$360.00
Stansell Electric Company, Inc.		\$6.1000	\$366.00
Davis H. Elliot Construction Company, Inc.		\$5.0000	\$300.00
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
S & W Contracting Co., Inc.		\$100.0000	\$100.00
Stansell Electric Company, Inc.		\$75.0000	\$75.00
Davis H. Elliot Construction Company, Inc.		\$50.0000	\$50.00

SUB-TOTAL ROADWAY

S & W Contracting Co., Inc.	\$285,435.00
Stansell Electric Company, Inc.	\$294,994.00
Davis H. Elliot Construction Company, Inc.	\$329,340.00

TOTAL CONTRACT

S & W Contracting Co., Inc.	\$285,435.00
Stansell Electric Company, Inc.	\$294,994.00
Davis H. Elliot Construction Company, Inc.	\$329,340.00