# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

COUNTIES CAMPBELL, COFFEE, DAVIDSON, DICKSON, GILES, GREENE, HAYWOOD, KNOX, MCMINN, SHELBY, AND WILLIAMSON (Contract No. CNX913 Call 001)

NH-I-9900(130),99113-3154-44

THE INSTALLATION OF WEIGH-IN-MOTION TECHNOLOGY AT 28 SITES ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 1.930 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 3.00%

#### TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc. Traffic Management Solutions, LLC Stansell Electric Company, Inc. \$8,142,397.75 \$10,984,000.00 \$12,805,965.00

				CONTRACT CNX913
			UNIT PRICE	EXTENSION
ROADWA	AY CATEGORY			
209-09.01	SANDBAGS			
		132.000 BAG	<b>#</b> 7 5000	¢000.00
	Davis H. Elliot Construction Company, Inc. Traffic Management Solutions, LLC		\$7.5000 \$13.3300	\$990.00 \$1,759.56
	Stansell Electric Company, Inc.		\$10.0000	\$1,320.00
			• • • • • • •	· /
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		4,950.000 S.Y.		
	Davis H. Elliot Construction Company, Inc.		\$6.5000	\$32,175.00
	Traffic Management Solutions, LLC		\$8.0000	\$39,600.00
	Stansell Electric Company, Inc.		\$5.0000	\$24,750.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)			
		2.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$1,674.0000	\$3,348.00
	Traffic Management Solutions, LLC		\$1,849.9400	\$3,699.88
	Stansell Electric Company, Inc.		\$3,200.0000	\$6,400.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3			
		525.000 L.F.	<b>4</b> 07 0700	<b>\$10,500,75</b>
	Davis H. Elliot Construction Company, Inc.		\$37.2700 \$37.3300	\$19,566.75 \$10,508,25
	Traffic Management Solutions, LLC Stansell Electric Company, Inc.		\$72.0000	\$19,598.25 \$37,800.00
			¢72.0000	φ07,000.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		2.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$3,825.0000	\$7,650.00
	Traffic Management Solutions, LLC		\$3,799.8900	\$7,599.78
	Stansell Electric Company, Inc.		\$7,400.0000	\$14,800.00
707-08-11	HIGH-VISIBILITY CONSTRUCTION FENCE			
		4,447.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	.,	\$5.0000	\$22,235.00
	Traffic Management Solutions, LLC		\$4.0000	\$17,788.00
	Stansell Electric Company, Inc.		\$4.0000	\$17,788.00
740.04				
712-01	TRAFFIC CONTROL	4 000 1 0		
		1.000 LS	<b>\$105,000,0000</b>	
	Davis H. Elliot Construction Company, Inc.		\$125,000.0000 \$208,477,8200	\$125,000.00
	Traffic Management Solutions, LLC Stansell Electric Company, Inc.		\$398,477.8200 \$1,520,000.0000	\$398,477.82 \$1,520,000.00
	Stansen Electric Company, inc.		φ1,020,000.0000	ψ1,020,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		1,660.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$55.0000	\$91,300.00
	Traffic Management Solutions, LLC		\$56.0000	\$92,960.00
	Stansell Electric Company, Inc.		\$100.0000	\$166,000.00

PAGE 2

			6	UNITACI CINAJIJ
			UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)			
		15,584.000 S.F.		
	Davis H. Elliot Construction Company, Inc.		\$14.0000	\$218,176.00
	Traffic Management Solutions, LLC		\$10.0000	\$155,840.00
	Stansell Electric Company, Inc.		\$28.0000	\$436,352.00
712-08.03	ARROW BOARD (TYPE C)			
		34.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$85,000.00
	Traffic Management Solutions, LLC		\$2,133.2700	\$72,531.18
	Stansell Electric Company, Inc.		\$5,000.0000	\$170,000.00
712-08.12	QUEUE PROTECTION TRUCK			
		24.000 DAY		
	Davis H. Elliot Construction Company, Inc.		\$2,650.0000	\$63,600.00
	Traffic Management Solutions, LLC		\$1,866.6100	\$44,798.64
	Stansell Electric Company, Inc.		\$2,800.0000	\$67,200.00
712-08.14	PORTABLE QUEUE WARNING SYSTEM			
		34.000 DAY		
	Davis H. Elliot Construction Company, Inc.		\$5,750.0000	\$195,500.00
	Traffic Management Solutions, LLC		\$7,666.4400	\$260,658.96
	Stansell Electric Company, Inc.		\$11,500.0000	\$391,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		34.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$8,800.0000	\$299,200.00
	Traffic Management Solutions, LLC		\$15,999.5200	\$543,983.68
	Stansell Electric Company, Inc.		\$17,500.0000	\$595,000.00
714-08.09	LIGHT STANDARDS (FOR TYPE 1 WIM POLE AND FOUR	IDATION)		
		8.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$4,500.0000	\$36,000.00
	Traffic Management Solutions, LLC		\$13,332.9300	\$106,663.44
	Stansell Electric Company, Inc.		\$17,000.0000	\$136,000.00
717-01	MOBILIZATION			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$407,000.0000	\$407,000.00
	Traffic Management Solutions, LLC		\$1,098,400.0000	\$1,098,400.00
	Stansell Electric Company, Inc.		\$720,000.0000	\$720,000.00
725-05.88	CELLULAR MODEM			
		26.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$130,000.00
	Traffic Management Solutions, LLC		\$9,999.7000 \$4,200.0000	\$259,992.20 \$100,200,00
	Stansell Electric Company, Inc.		\$4,200.0000	\$109,200.00

		CONTRACT CN		ONTRACT CNX913
			UNIT PRICE	EXTENSION
725-15.82	3 IN CONDUIT			
		660.000 L.F.		
	Davis H. Elliot Construction Company, Inc.		\$16.1500	\$10,659.00
	Traffic Management Solutions, LLC		\$18.0800	\$11,932.80
	Stansell Electric Company, Inc.		\$26.0000	\$17,160.00
725-15.84	3 IN CONDUIT (BORED)			
		1,155.000 L.F.		
	Davis H. Elliot Construction Company, Inc.		\$7.6000	\$8,778.00
	Traffic Management Solutions, LLC		\$36.6000	\$42,273.00
	Stansell Electric Company, Inc.		\$150.0000	\$173,250.00
725-16.01	WEIGH IN MOTION (WIM), LOOP DETECTOR			
		125.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$125,000.00
	Traffic Management Solutions, LLC		\$1,314.4000	\$164,300.00
	Stansell Electric Company, Inc.		\$1,200.0000	\$150,000.00
725-16.02	WEIGH IN MOTION (WIM) SYSTEM, 2 LANE			
		18.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$169,250.0000	\$3,046,500.00
	Traffic Management Solutions, LLC		\$191,306.3500	\$3,443,514.30
	Stansell Electric Company, Inc.		\$180,000.0000	\$3,240,000.00
725-16.03	WEIGH IN MOTION (WIM) SYSTEM, 3 LANE			
		6.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$244,250.0000	\$1,465,500.00
	Traffic Management Solutions, LLC		\$307,023.4600	\$1,842,140.76
	Stansell Electric Company, Inc.		\$290,000.0000	\$1,740,000.00
725-16.04	WEIGH IN MOTION (WIM) SYSTEM, 4 LANE			
		2.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$324,250.0000	\$648,500.00
	Traffic Management Solutions, LLC		\$406,616.2700	\$813,232.54
	Stansell Electric Company, Inc.		\$380,000.0000	\$760,000.00
725-20.43	PULL BOX (TYPE C)			
		61.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$183,000.00
	Traffic Management Solutions, LLC		\$1,318.9200	\$80,454.12
	Stansell Electric Company, Inc.		\$3,300.0000	\$201,300.00
725-20.45	PULL BOX (TYPE E)			
		63.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$6,000.0000	\$378,000.00
	Traffic Management Solutions, LLC		\$3,017.0200	\$190,072.26
	Stansell Electric Company, Inc.		\$9,100.0000	\$573,300.00

				CONTRACT CNX913
			UNIT PRICE	EXTENSION
725-20.56	CABLE (1/C #4 AWG.)			
		33,650.000 L.F.		
	Davis H. Elliot Construction Company, Inc.		\$2.1500	\$72,347.50
	Traffic Management Solutions, LLC		\$2.1500	\$72,347.50
	Stansell Electric Company, Inc.		\$4.0000	\$134,600.00
725-20.71	ELECTRICAL CONNECTION			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
	Traffic Management Solutions, LLC		\$373,322.0300	\$373,322.03
	Stansell Electric Company, Inc.		\$72,000.0000	\$72,000.00
725-21 /3	DEMARCATION SITE (OVERHEAD POWER)			
725-21.45	DEMARCATION SITE (OVERTILAD FOWER)	17.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$59,500.00
	Traffic Management Solutions, LLC		\$9,369.9800	\$159,289.66
	Stansell Electric Company, Inc.		\$7,000.0000	\$119,000.00
725-22.71	2IN CONDUIT			
		9,605.000 L.F.		
	Davis H. Elliot Construction Company, Inc.		\$14.0000	\$134,470.00
	Traffic Management Solutions, LLC		\$11.1500	\$107,095.75
	Stansell Electric Company, Inc.		\$19.0000	\$182,495.00
725-22.72	2IN CONDUIT BORED			
		2,375.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	_,	\$6.3000	\$14,962.50
	Traffic Management Solutions, LLC		\$35.5400	\$84,407.50
	Stansell Electric Company, Inc.		\$150.0000	\$356,250.00
725-24.01	CABINET (TYPE A)			
	Devia II. Ellist Operation Operations Inc.	7.000 EACH	<b>#0 500</b> 0000	¢47 500 00
	Davis H. Elliot Construction Company, Inc. Traffic Management Solutions, LLC		\$2,500.0000 \$2,784.0600	\$17,500.00 \$10,488,42
	Stansell Electric Company, Inc.		\$2,784.0800 \$3,300.0000	\$19,488.42 \$23,100.00
	Stansen Electric Company, Inc.		ψ3,300.0000	ψ23,100.00
725-24.02	CABINET (TYPE B)			
		22.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$7,500.0000	\$165,000.00
	Traffic Management Solutions, LLC		\$8,045.5800	\$177,002.76
	Stansell Electric Company, Inc.		\$9,800.0000	\$215,600.00
730-14.03	LOOP WIRE			
		15,260.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	-,	\$0.2500	\$3,815.00
	Traffic Management Solutions, LLC		\$4.4400	\$67,754.40
	Stansell Electric Company, Inc.		\$10.0000	\$152,600.00

	UNIT PRICE	EXTENSION
		EXTENSION
730-23.30 PEDESTAL POLE (TYPE A)		
1.000 EACH		
Davis H. Elliot Construction Company, Inc.	\$2,500.0000	\$2,500.00
Traffic Management Solutions, LLC	\$5,333.1700	\$5,333.17
Stansell Electric Company, Inc.	\$8,100.0000	\$8,100.00
730-23.31 PEDESTAL POLE (TYPE B)		
16.000 EACH		
Davis H. Elliot Construction Company, Inc.	\$2,500.0000	\$40,000.00
Traffic Management Solutions, LLC	\$11,332.9900	\$181,327.84
Stansell Electric Company, Inc.	\$13,500.0000	\$216,000.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN		
4,675.000 L.F.		
Davis H. Elliot Construction Company, Inc.	\$3.5000	\$16,362.50
Traffic Management Solutions, LLC	\$4.0000	\$18,700.00
Stansell Electric Company, Inc.	\$9.0000	\$42,075.00
801-01 SEEDING (WITH MULCH)		
39.000 UNIT		
Davis H. Elliot Construction Company, Inc.	\$50.0000	\$1,950.00
Traffic Management Solutions, LLC	\$73.3300	\$2,859.87
Stansell Electric Company, Inc.	\$250.0000	\$9,750.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH)		
10.500 UNIT		
Davis H. Elliot Construction Company, Inc.	\$125.0000	\$1,312.50
Traffic Management Solutions, LLC	\$266.6600	\$2,799.93
Stansell Electric Company, Inc.	\$550.0000	\$5,775.00

### SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc. Traffic Management Solutions, LLC Stansell Electric Company, Inc. \$8,142,397.75 \$10,984,000.00 \$12,805,965.00

# TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.\$8,142,397.75Traffic Management Solutions, LLC\$10,984,000.00Stansell Electric Company, Inc.\$12,805,965.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### ANDERSON COUNTY (Contract No. CNX381 Call 002)

NH-I-75-3(198),011075-F8-004,011075-M3-003

THE RESURFACING ON I-75 FROM THE KNOX COUNTY LINE (L.M. 0.00) TO NORTH OF S.R. 61 (L.M. 5.23), INCLUDING BRIDGE DECK REPAIR.

PROJECT LENGTH - 5.230 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 7.50%

APAC-Atlantic, Inc. Rogers Group, Inc. TOTAL CONTRACT \$6,218,807.30 \$6,804,520.00

CONTRACT CNX381 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 201-01 **CLEARING AND GRUBBING** 1.000 LS APAC-Atlantic, Inc. \$200,000.0000 \$200,000.00 Rogers Group, Inc. \$250,000.0000 \$250,000.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 21.000 L.M. APAC-Atlantic, Inc. \$600.0000 \$12,600.00 Rogers Group, Inc. \$1,200.0000 \$25,200.00 MINERAL AGGREGATE, TYPE A BASE, GRADING D 303-01 238.000 TON APAC-Atlantic, Inc. \$45.0000 \$10,710.00 Rogers Group, Inc. \$100.0000 \$23,800.00 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C 14,470.000 TON APAC-Atlantic, Inc. \$99.0000 \$1,432,530.00 Rogers Group, Inc. \$116.0000 \$1,678,520.00 403-01 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 80.000 TON \$1,100.0000 APAC-Atlantic, Inc. \$88,000.00 Rogers Group, Inc. \$900.0000 \$72,000.00 411-01.21 LONGITUDINAL JOINT SEALANT 31.400 L.M. APAC-Atlantic, Inc. \$3,000.0000 \$94,200.00 Rogers Group, Inc. \$3,215.0000 \$100,951.00 411-03.23 ACS MIX (PG76-22) OGFC 15,519.000 TON APAC-Atlantic, Inc. \$147.5000 \$2,289,052.50 Rogers Group, Inc. \$163.0000 \$2,529,597.00 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 21.000 L.M. APAC-Atlantic, Inc. \$675.0000 \$14,175.00 Rogers Group, Inc. \$500.0000 \$10,500.00 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 16,120.000 TON APAC-Atlantic, Inc. \$34.0000 \$548,080.00 Rogers Group, Inc. \$35.0000 \$564,200.00 502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 10,200.000 L.F. APAC-Atlantic, Inc. \$2.7500 \$28,050.00 Rogers Group, Inc. \$2.8000 \$28,560.00

				CONTRACT CNX381
			UNIT PRICE	EXTENSION
705-04.50	PORTABLE BARRIER RAIL DELINEATOR			
		61.000 EACH		
	APAC-Atlantic, Inc.		\$16.4000	\$1,000.40
	Rogers Group, Inc.		\$17.0000	\$1,037.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	APAC-Atlantic, Inc.		\$165,000.0000	\$165,000.00
	Rogers Group, Inc.		\$220,000.0000	\$220,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)			
		1,680.000 L.F.		
	APAC-Atlantic, Inc.		\$100.0000	\$168,000.00
	Rogers Group, Inc.		\$105.0000	\$176,400.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
		2.000 EACH		
	APAC-Atlantic, Inc.		\$8,900.0000	\$17,800.00
	Rogers Group, Inc.		\$9,000.0000	\$18,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		314.000 EACH		
	APAC-Atlantic, Inc.		\$35.0000	\$10,990.00
	Rogers Group, Inc.		\$36.0000	\$11,304.00
712-05.01	WARNING LIGHTS (TYPE A)			
		157.000 EACH		
	APAC-Atlantic, Inc.		\$1.0000	\$157.00
	Rogers Group, Inc.		\$1.0000	\$157.00
712-06	SIGNS (CONSTRUCTION)			
		3,528.000 S.F.		
	APAC-Atlantic, Inc.		\$7.8000	\$27,518.40
	Rogers Group, Inc.		\$8.0000	\$28,224.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
		4.000 EACH		
	APAC-Atlantic, Inc.		\$975.0000	\$3,900.00
	Rogers Group, Inc.		\$1,015.0000	\$4,060.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	APAC-Atlantic, Inc.		\$1,250.0000	\$2,500.00
	Rogers Group, Inc.		\$1,295.0000	\$2,590.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	APAC-Atlantic, Inc.		\$5,300.0000	\$10,600.00
	Rogers Group, Inc.		\$5,525.0000	\$11,050.00

UNIT PRICE EXTENSION

712-08 09		SPEED LIMIT	SIGN ASSEMBLY
112-00.09	DIGITAL		SIGN ASSEMIDLI

712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		6.000 EACH		
	APAC-Atlantic, Inc.		\$5,100.0000	\$30,600.00
	Rogers Group, Inc.		\$5,250.0000	\$31,500.00
712-08.12	QUEUE PROTECTION TRUCK			
		50.000 DAY		
	APAC-Atlantic, Inc.		\$1,300.0000	\$65,000.00
	Rogers Group, Inc.		\$1,425.0000	\$71,250.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LIN	IE)		
		9,000.000 L.F.		
	APAC-Atlantic, Inc.		\$4.2500	\$38,250.00
	Rogers Group, Inc.		\$5.0000	\$45,000.00
740.00.04				
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)			
		9,000.000 L.F.	<b>A</b> ( <b>A E A A</b>	<b>*</b> ~~ ~ ~ ~ ~ ~ ~
	APAC-Atlantic, Inc.		\$4.2500 \$5.0000	\$38,250.00 \$45,000.00
	Rogers Group, Inc.		\$5.0000	\$45,000.00
713-16 01	CHANGEABLE MESSAGE SIGN UNIT			
710-10.01		2.000 EACH		
	APAC-Atlantic, Inc.	2.000 EACH	\$8,700.0000	\$17,400.00
	Rogers Group, Inc.		\$9,000.0000	\$18,000.00
			<i><i><i>ϕϕϕϕϕϕϕϕϕϕϕϕϕ</i></i></i>	<i><b>Q</b></i> • <b>O</b> , <b>O O O O O O O O O O</b>
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (B	I-DIR)(2 COLOR)		
		840.000 EACH		
	APAC-Atlantic, Inc.		\$40.0000	\$33,600.00
	Rogers Group, Inc.		\$41.0000	\$34,440.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARK	(ER		
		840.000 EACH		
	APAC-Atlantic, Inc.		\$8.7500	\$7,350.00
	Rogers Group, Inc.		\$12.0000	\$10,080.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		36.000 L.F.		
	APAC-Atlantic, Inc.		\$16.5000	\$594.00
	Rogers Group, Inc.		\$17.0000	\$612.00
716 02 06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW	0		
110-02.00	PLASTIC PAVEMENT MARKING (TORN LANE ARROV			
	ADAC Atlantia Inc	9.000 EACH	\$210.0000	¢1 900 00
	APAC-Atlantic, Inc. Rogers Group, Inc.		\$210.0000	\$1,890.00 \$2,700.00
			ψυυυ.υυυυ	ψ2,100.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
		800.000 L.F.		
	APAC-Atlantic, Inc.	000.000 E.I .	\$10.7500	\$8,600.00
	Rogers Group, Inc.		\$13.0000	\$10,400.00
	· · · · · · · · · · · · · · · ·		+	÷ : ; ; ; ; ; ; ; ; ; ; ; ; ; ; ; ; ; ;

				DNTRACT CNX381
			UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		31.000 L.M.		
	APAC-Atlantic, Inc.		\$1,500.0000	\$46,500.00
	Rogers Group, Inc.		\$1,200.0000	\$37,200.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		31.000 L.M.		
	APAC-Atlantic, Inc.		\$8,500.0000	\$263,500.00
	Rogers Group, Inc.		\$7,400.0000	\$229,400.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRII	ER LINE)		
		2,500.000 L.F.		
	APAC-Atlantic, Inc.		\$2.1000	\$5,250.00
	Rogers Group, Inc.		\$2.5000	\$6,250.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTE	D LINE)		
		1,100.000 L.F.		
	APAC-Atlantic, Inc.		\$2.1000	\$2,310.00
	Rogers Group, Inc.		\$2.5000	\$2,750.00
717-01	MOBILIZATION			
		1.000 LS		
	APAC-Atlantic, Inc.		\$213,500.0000	\$213,500.00
	Rogers Group, Inc.		\$225,000.0000	\$225,000.00

				CONTRACT	CNX381
PRIDCE	CATEGORY		UNIT PRICE	EXT	ENSION
BRIDGE	CATEGORY				
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)				
		60.000 S.Y.			
	APAC-Atlantic, Inc.		\$715.0000	\$42	,900.00
	Rogers Group, Inc.		\$735.0000	\$44	,100.00
617-01	BRIDGE DECK SEALANT				
		619.000 S.Y.			
	APAC-Atlantic, Inc.		\$50.0000	\$30	,950.00
	Rogers Group, Inc.		\$52.0000	\$32	,188.00

UNIT PRICE EXTENSION

## **ROADWAY ALTERNATE AA1 CATEGORY**

# 403-02.01 TRACKLESS TACK COAT

APAC-Atlantic, Inc. Rogers Group, Inc. 225.000 TON

\$1,100.0000 \$900.0000 \$247,500.00 \$202,500.00

UNIT PRICE EXTENSION

### **ROADWAY ALTERNATE AA2 CATEGORY**

#### 403-02.02 HOT APPLIED TACK COAT

APAC-Atlantic, Inc. Rogers Group, Inc. 169.000 TON

# SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. Rogers Group, Inc.	\$5,897,457.30 \$6,525,732.00
SUB-TOTAL BRIDGE	
APAC-Atlantic, Inc.	\$73,850.00
Rogers Group, Inc.	\$76,288.00
SUB-TOTAL ROADWAY ALTERNATE AA1	
APAC-Atlantic, Inc.	\$247,500.00
Rogers Group, Inc.	\$202,500.00
SUB-TOTAL ROADWAY ALTERNATE AA2	

# TOTAL CONTRACT

APAC-Atlantic, Inc.	\$6,218,807.30
Rogers Group, Inc.	\$6,804,520.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### ANDERSON COUNTY (Contract No. CNX317 Call 003)

n/a,011075-M3-002

THE REPAIR OF THE BRIDGES ON I-75 OVER THE CLINCH RIVER (L.M. 8.28).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

Mid-State Construction Company, Inc. Southern Constructors, Inc.

TOTAL CONTRACT

\$3,066,617.57 \$3,992,335.00

				CONTRACT CNX317
			UNIT PRICE	EXTENSION
BRIDGE	CATEGORY			
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING	B-M2		
		1,459.000 TON		
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$156.0000 \$160.0000	\$227,604.00 \$233,440.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		90.000 TON		
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$1,296.0000 \$1,250.0000	\$116,640.00 \$112,500.00
411-03.10	ACS MIX(PG76-22) GRADING D			
		1,523.000 TON	•	•
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$236.4000 \$230.0000	\$360,037.20 \$350,290.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		2.100 L.M.	<b>\$</b> 0,400,0000	<b>A</b> A <b>AT</b> A AA
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$3,180.0000 \$4,500.0000	\$6,678.00 \$9,450.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		670.000 TON	<b>A5</b> 4 0000	<b>\$</b> 00,400,00
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$54.0000 \$75.0000	\$36,180.00 \$50,250.00
604-10.05	CONCRETE			
		2.000 S.F.	<b>*</b>	<b>A</b> . <b>-</b> . <b>- - -</b>
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$857.8300 \$800.0000	\$1,715.66 \$1,600.00
604-10.14	REMOVE EXISTING WEARING SURFACE			
		1.000 LS	<b>\$00.050.1700</b>	
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$62,852.4700 \$150,000.0000	\$62,852.47 \$150,000.00
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
		20.000 S.Y.	<b>#</b> 4,400,0000	<b>\$</b> \$\$\$ \$\$\$ 4 \$\$\$
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$1,480.2300 \$1,200.0000	\$29,604.60 \$24,000.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	Mid-State Construction Company, Inc.	200.000 S.Y.	\$634.5500	\$126,910.00
	Southern Constructors, Inc.		\$500.0000	\$120,910.00
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)			
	Nid Olate Occupation in the	44.000 L.F.		<b>#</b> 222.225.2 <i>1</i>
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$7,336.9600 \$6,000.0000	\$322,826.24 \$264,000.00

				UNITACI CINASII
			UNIT PRICE	EXTENSION
617-01	BRIDGE DECK SEALANT			
		9,256.000 S.Y.		
	Mid-State Construction Company, Inc.		\$60.0000	\$555,360.00
	Southern Constructors, Inc.		\$40.0000	\$370,240.00
	Southern Constructors, inc.		φ40.0000	\$370,240.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$159,063.4400	\$159,063.44
	Southern Constructors, Inc.		\$600,000.0000	\$600,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)			
		360.000 L.F.		
	Mid-State Construction Company, Inc.		\$45.4500	\$16,362.00
	Southern Constructors, Inc.		\$130.0000	\$46,800.00
740.00.40				
/12-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION	. ,		
		2,840.000 L.F.	<b>•</b> - · · · · · ·	•
	Mid-State Construction Company, Inc.		\$54.4600	\$154,666.40
	Southern Constructors, Inc.		\$200.0000	\$568,000.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MAS	H TL-3)		
		2.000 EACH		
	Mid-State Construction Company, Inc.		\$7,800.0000	\$15,600.00
	Southern Constructors, Inc.		\$9,500.0000	\$19,000.00
712-04 01	FLEXIBLE DRUMS (CHANNELIZING)			
712-04.01		405.000 EACH		
	Mid State Construction Compony Inc.	405.000 EACH	¢ 45 6000	¢10,460,00
	Mid-State Construction Company, Inc. Southern Constructors, Inc.		\$45.6000 \$55.0000	\$18,468.00 \$22,275.00
	Southern Constructors, Inc.		\$55.0000	\$22,275.00
712-04.50	BARRIER RAIL DELINEATOR			
		142.000 EACH		
	Mid-State Construction Company, Inc.		\$16.8000	\$2,385.60
	Southern Constructors, Inc.		\$30.0000	\$4,260.00
712-06	SIGNS (CONSTRUCTION)			
		712.000 S.F.		
	Mid-State Construction Company, Inc.		\$8.5800	\$6,108.96
	Southern Constructors, Inc.		\$15.0000	\$10,680.00
	Countern Constructors, inc.		φ13.0000	φ10,000.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Mid-State Construction Company, Inc.		\$840.0000	\$1,680.00
	Southern Constructors, Inc.		\$3,500.0000	\$7,000.00
712-08.12	QUEUE PROTECTION TRUCK			
		112.000 DAY		
	Mid-State Construction Company, Inc.		\$1,830.0000	\$204,960.00
	Southern Constructors, Inc.		\$2,000.0000	\$204,900.00
			Ψ <u>2</u> ,000.0000	<u><u><u></u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u><u></u></u>

			CC	ONTRACT CNX317
			UNIT PRICE	EXTENSION
712-08.14	PORTABLE QUEUE WARNING SYSTEM			
		14.000 DAY		
	Mid-State Construction Company, Inc.		\$6,600.0000	\$92,400.00
	Southern Constructors, Inc.		\$7,000.0000	\$98,000.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
		27,000.000 L.F.		
	Mid-State Construction Company, Inc.		\$4.8000	\$129,600.00
	Southern Constructors, Inc.		\$5.0000	\$135,000.00
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)			
		27,000.000 L.F.		
	Mid-State Construction Company, Inc.		\$5.1000	\$137,700.00
	Southern Constructors, Inc.		\$5.0000	\$135,000.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DI	R)(2 COLOR)		
		70.000 EACH		
	Mid-State Construction Company, Inc.		\$60.0000	\$4,200.00
	Southern Constructors, Inc.		\$125.0000	\$8,750.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		70.000 EACH		
	Mid-State Construction Company, Inc.		\$30.0000	\$2,100.00
	Southern Constructors, Inc.		\$40.0000	\$2,800.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINI	E)		
		1.000 L.M.		
	Mid-State Construction Company, Inc.		\$15,000.0000	\$15,000.00
	Southern Constructors, Inc.		\$20,000.0000	\$20,000.00
717-01	MOBILIZATION			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$259,915.0000	\$259,915.00
	Southern Constructors, Inc.		\$425,000.0000	\$425,000.00

## SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. Southern Constructors, Inc.

\$3,066,617.57 \$3,992,335.00

#### TOTAL CONTRACT

Mid-State Construction Company, Inc. Southern Constructors, Inc.

\$3,066,617.57 \$3,992,335.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNX370 Call 004)

n/a,R1BVAR-M3-037

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2025

TOTAL CONTRACT

Vulcan Construction Materials, LLC PRI of East Tennessee Inc.

\$1,991,995.00 \$2,131,600.00

UNIT PRICE EXTENSION

## MAINTENANCE CATEGORY

502-02	HOLES			
		5.000 EACH		
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$2.0000 \$100.0000	\$10.00 \$500.00
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		1,750.000 C.Y.		
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$875.0000 \$940.0000	\$1,531,250.00 \$1,645,000.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		50.000 S.Y.		
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$120.0000 \$290.0000	\$6,000.00 \$14,500.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		7,500.000 L.F.		
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$20.5000 \$17.0000	\$153,750.00 \$127,500.00
502-04.02	LOAD TRANSFER DOWELS			
		3,000.000 EACH		
	Vulcan Construction Materials, LLC		\$24.0000	\$72,000.00
	PRI of East Tennessee Inc.		\$25.0000	\$75,000.00
502-04.03	TRANSVERSE TIE-BARS			
		600.000 EACH	•	• · · · · · · · · ·
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$17.7500 \$19.0000	\$10,650.00 \$11,400.00
502-08	PRE-ROLLING			
		50.000 S.Y.		
	Vulcan Construction Materials, LLC		\$1.0000	\$50.00
	PRI of East Tennessee Inc.		\$3.0000	\$150.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		1,300.000 L.F.	•	•
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$6.7500 \$5.0000	\$8,775.00 \$6,500.00
502-08.03	SEALING SHOULDER JOINTS	4 222 222 1 5		
	Vulean Construction Materials, LLC	1,800.000 L.F.	¢2.2500	¢4 220 00
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$2.3500 \$4.0000	\$4,230.00 \$7,200.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		250.000 L.F.		
	Vulcan Construction Materials, LLC PRI of East Tennessee Inc.		\$5.5000 \$6.5000	\$1,375.00 \$1,625.00
				PAGE

			C	UNIRACI CNX3/U
			UNIT PRICE	EXTENSION
502-10	CEMENT-FLY ASH GROUT			
		50.000 C.F.		
	Vulcan Construction Materials, LLC		\$0.6000	\$30.00
	PRI of East Tennessee Inc.		\$35.0000	\$1,750.00
503-01	GRINDING CONCRETE PAVEMENT			
		400.000 S.Y.		
	Vulcan Construction Materials, LLC		\$20.0000	\$8,000.00
	PRI of East Tennessee Inc.		\$28.0000	\$11,200.00
503-60	RETROFIT DOWEL BAR			
		25.000 EACH		
	Vulcan Construction Materials, LLC		\$10.0000	\$250.00
	PRI of East Tennessee Inc.		\$20.0000	\$500.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$25,000.0000	\$25,000.00
	PRI of East Tennessee Inc.		\$35,000.0000	\$35,000.00
712-01.02	2 LANE CLOSURE			
		8.000 EACH		
	Vulcan Construction Materials, LLC		\$1,800.0000	\$14,400.00
	PRI of East Tennessee Inc.		\$2,200.0000	\$17,600.00
712-01.03	3 LANE CLOSURE(NIGHT WORK)			
		6.000 EACH		
	Vulcan Construction Materials, LLC		\$2,500.0000	\$15,000.00
	PRI of East Tennessee Inc.		\$2,500.0000	\$15,000.00
712-04 0 <sup>,</sup>	1 FLEXIBLE DRUMS (CHANNELIZING)			
		250.000 EACH		
	Vulcan Construction Materials, LLC	230.000 EAGH	\$45.0000	\$11,250.00
	PRI of East Tennessee Inc.		\$60.0000	\$15,000.00
712-06	SIGNS (CONSTRUCTION)			
		450.000 S.F.		
	Vulcan Construction Materials, LLC	450.000 0.1 .	\$11.5000	\$5,175.00
	PRI of East Tennessee Inc.		\$9.0000	\$4,050.00
712-08 0	3 ARROW BOARD (TYPE C)			
112-00.0		4.000 EACH		
	Vulcan Construction Materials, LLC	4.000 EACH	\$1,000.0000	\$4,000.00
	PRI of East Tennessee Inc.		\$1,500.0000	\$6,000.00
712-08 1	2 QUEUE PROTECTION TRUCK			
		10.000 DAY		
	Vulcan Construction Materials, LLC		\$1,200.0000	\$12,000.00
	PRI of East Tennessee Inc.		\$2,100.0000	\$21,000.00
			+=, - 00.0000	+= .,000.00

CONTRACT CNX370 UNIT PRICE **EXTENSION** 712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 4.000 DAY Vulcan Construction Materials, LLC \$1,200.0000 \$4,800.00 PRI of East Tennessee Inc. \$1,900.0000 \$7,600.00 712-09.01 REMOVABLE PAVEMENT MARKING LINE 4,500.000 L.F. Vulcan Construction Materials, LLC \$8.5000 \$38,250.00 PRI of East Tennessee Inc. \$8.0000 \$36,000.00 716-01.10 SNOWPLOWABLE REFLECTIVE MARKER 5.000 EACH Vulcan Construction Materials, LLC \$100.0000 \$500.00 PRI of East Tennessee Inc. \$175.0000 \$875.00 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER 5.000 EACH \$5.0000 Vulcan Construction Materials, LLC \$25.00 PRI of East Tennessee Inc. \$30.0000 \$150.00 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 1.000 L.M. Vulcan Construction Materials, LLC \$15,000.0000 \$15,000.00 PRI of East Tennessee Inc. \$20,000.0000 \$20,000.00 716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) 100.000 L.F. Vulcan Construction Materials, LLC \$2.2500 \$225.00 PRI of East Tennessee Inc. \$5.0000 \$500.00 717-01.04 MOBILIZATION (WORK ORDER) 5.000 EACH Vulcan Construction Materials, LLC \$10,000.0000 \$50,000.00 PRI of East Tennessee Inc. \$10,000.0000 \$50,000.00

# SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC PRI of East Tennessee Inc. \$1,991,995.00 \$2,131,600.00

#### TOTAL CONTRACT

Vulcan Construction Materials, LLC PRI of East Tennessee Inc. \$1,991,995.00 \$2,131,600.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### BENTON COUNTY (Contract No. CNX379 Call 007)

NH-I-40-2(342),03I040-F8-002

THE RESURFACING ON I-40 FROM S.R. 69 (L.M. 0.00) TO THE HUMPHREYS COUNTY LINE (L.M. 8.78).

PROJECT LENGTH - 8.78 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 5.00%

Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC

### TOTAL CONTRACT

\$8,947,021.66 \$9,649,389.93 \$11,303,206.10

CONTRACT CNX379 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 202-03.01 REMOVAL OF ASPHALT PAVEMENT 650.000 S.Y. Volunteer Paving, LLC \$43.6300 \$28,359.50 Delta Contracting Company, LLC \$70.0000 \$45,500.00 Jones Bros. Contractors, LLC \$60.0000 \$39,000.00 203-06 WATER 27.000 M.G. Volunteer Paving, LLC \$27.7800 \$750.06 Delta Contracting Company, LLC \$0.0100 \$0.27 Jones Bros. Contractors, LLC \$12.0000 \$324.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 30.860 L.M. Volunteer Paving, LLC \$1,000.0000 \$30,860.00 Delta Contracting Company, LLC \$800.0000 \$24,688.00 Jones Bros. Contractors, LLC \$2,200.0000 \$67,892.00 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) 4,240.000 TON Volunteer Paving, LLC \$25.0000 \$106,000.00 Delta Contracting Company, LLC \$4.0000 \$16,960.00 \$43.6000 Jones Bros. Contractors, LLC \$184,864.00 307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W 8,860.000 TON Volunteer Paving, LLC \$87.0200 \$770,997.20 Delta Contracting Company, LLC \$106.0000 \$939,160.00 Jones Bros. Contractors, LLC \$115.0000 \$1,018,900.00 307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A 300.000 TON Volunteer Paving, LLC \$113.6900 \$34,107.00 Delta Contracting Company, LLC \$185.0000 \$55,500.00 Jones Bros. Contractors, LLC \$48,000.00 \$160.0000 307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW 23,800.000 TON Volunteer Paving, LLC \$92.7700 \$2,207,926.00 Delta Contracting Company, LLC \$112.0000 \$2,665,600.00 Jones Bros. Contractors, LLC \$120.0000 \$2,856,000.00 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,190.000 TON Volunteer Paving, LLC \$103.0800 \$225,745.20 Delta Contracting Company, LLC \$109.0000 \$238,710.00

Jones Bros. Contractors, LLC

\$240,900.00

\$110.0000

CONTRACT CNX379 EXTENSION

UNIT PRICE

411-01 21	LONGITUDINAL JOINT SEALANT	
411-01.21	LONGITUDINAL JUINT SEALANT	

411-01.21	LONGITUDINAL JOINT SEALANT			
		48.180 L.M.		
	Volunteer Paving, LLC		\$3,000.0000	\$144,540.00
	Delta Contracting Company, LLC		\$3,137.0000	\$151,140.66
	Jones Bros. Contractors, LLC		\$2,990.0000	\$144,058.20
411-03.10	ACS MIX(PG76-22) GRADING D			
		7,430.000 TON		
	Volunteer Paving, LLC		\$114.7200	\$852,369.60
	Delta Contracting Company, LLC		\$132.0000	\$980,760.00
	Jones Bros. Contractors, LLC		\$125.0000	\$928,750.00
411-03.23	ACS MIX (PG76-22) OGFC			
		14,660.000 TON		
	Volunteer Paving, LLC		\$134.6300	\$1,973,675.80
	Delta Contracting Company, LLC		\$169.0000	\$2,477,540.00
	Jones Bros. Contractors, LLC		\$165.0000	\$2,418,900.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		33.800 L.M.		
	Volunteer Paving, LLC		\$800.0000	\$27,040.00
	Delta Contracting Company, LLC		\$765.0000	\$25,857.00
	Jones Bros. Contractors, LLC		\$695.0000	\$23,491.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	51,700.000 TON		
415-01.01	Volunteer Paving, LLC	51,700.000 TON	\$22.4900	\$1,162,733.00
415-01.01	Volunteer Paving, LLC Delta Contracting Company, LLC	51,700.000 TON	\$16.0000	\$827,200.00
415-01.01	Volunteer Paving, LLC	51,700.000 TON		
	Volunteer Paving, LLC Delta Contracting Company, LLC	51,700.000 TON	\$16.0000	\$827,200.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	51,700.000 TON 13.000 EACH	\$16.0000	\$827,200.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$16.0000	\$827,200.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC		\$16.0000 \$34.7500 \$100.0000 \$187.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC		\$16.0000 \$34.7500 \$100.0000	\$827,200.00 \$1,796,575.00 \$1,300.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC		\$16.0000 \$34.7500 \$100.0000 \$187.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$16.0000 \$34.7500 \$100.0000 \$187.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC	13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000 \$3,428.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00 \$44,564.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC	13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC	13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000 \$3,428.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00 \$44,564.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000 \$3,428.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00 \$44,564.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	13.000 EACH 13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000 \$3,428.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00 \$44,564.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL REMOVED</b> Volunteer Paving, LLC Delta Contracting Company, LLC	13.000 EACH 13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,500.0000 \$3,428.0000 \$3,800.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$45,500.00 \$44,564.00 \$49,400.00
705-02.10	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL TRANSITION 27IN TO 31IN</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>TANGENT ENERGY ABSORBING TERM MASH TL-3</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>GUARDRAIL REMOVED</b> Volunteer Paving, LLC	13.000 EACH 13.000 EACH	\$16.0000 \$34.7500 \$100.0000 \$187.0000 \$150.0000 \$3,428.0000 \$3,800.0000 \$3,800.0000	\$827,200.00 \$1,796,575.00 \$1,300.00 \$2,431.00 \$1,950.00 \$44,564.00 \$49,400.00 \$650.00

			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Volunteer Paving, LLC		\$102,500.0000	\$102,500.00
	Delta Contracting Company, LLC		\$145,000.0000	\$145,000.00
	Jones Bros. Contractors, LLC		\$300,000.0000	\$300,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		1,300.000 EACH		
	Volunteer Paving, LLC		\$31.0000	\$40,300.00
	Delta Contracting Company, LLC		\$32.0000	\$41,600.00
	Jones Bros. Contractors, LLC		\$37.0000	\$48,100.00
712-05.01	WARNING LIGHTS (TYPE A)			
		100.000 EACH		
	Volunteer Paving, LLC		\$30.0000	\$3,000.00
	Delta Contracting Company, LLC		\$25.0000	\$2,500.00
	Jones Bros. Contractors, LLC		\$1.0000	\$100.00
712-06	SIGNS (CONSTRUCTION)			
		2,248.000 S.F.		
	Volunteer Paving, LLC		\$7.5000	\$16,860.00
	Delta Contracting Company, LLC		\$7.3500	\$16,522.80
	Jones Bros. Contractors, LLC		\$7.6500	\$17,197.20
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WA	RNING)		
		4.000 EACH		
	Volunteer Paving, LLC		\$600.0000	\$2,400.00
	Delta Contracting Company, LLC		\$750.0000	\$3,000.00
	Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
712-08.03	ARROW BOARD (TYPE C)			
		4.000 EACH		
	Volunteer Paving, LLC		\$1,300.0000	\$5,200.00
	Delta Contracting Company, LLC		\$950.0000	\$3,800.00
	Jones Bros. Contractors, LLC		\$1,100.0000	\$4,400.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		4.000 EACH		
	Volunteer Paving, LLC		\$4,950.0000	\$19,800.00
	Delta Contracting Company, LLC		\$4,500.0000	\$18,000.00
	Jones Bros. Contractors, LLC		\$5,200.0000	\$20,800.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		8.000 EACH		
	Volunteer Paving, LLC		\$4,950.0000	\$39,600.00
	Delta Contracting Company, LLC		\$4,750.0000	\$38,000.00
	Jones Bros. Contractors, LLC		\$5,100.0000	\$40,800.00
	·			. ,

CONTRACT CNX379 EXTENSION

UNIT PRICE

712-08.12	QUEUE PROTECTION TRUCK			
		58.000 DAY		
	Volunteer Paving, LLC		\$1,250.0000	\$72,500.00
	Delta Contracting Company, LLC		\$850.0000	\$49,300.00
	Jones Bros. Contractors, LLC		\$1,400.0000	\$81,200.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		4.000 EACH		
	Volunteer Paving, LLC		\$6,500.0000	\$26,000.00
	Delta Contracting Company, LLC		\$5,900.0000	\$23,600.00
	Jones Bros. Contractors, LLC		\$8,200.0000	\$32,800.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2	2 COLOR)		
		1,700.000 EACH		
	Volunteer Paving, LLC		\$35.0000	\$59,500.00
	Delta Contracting Company, LLC		\$30.0000	\$51,000.00
	Jones Bros. Contractors, LLC		\$30.0000	\$51,000.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,700.000 EACH		
	Volunteer Paving, LLC		\$10.0000	\$17,000.00
	Delta Contracting Company, LLC		\$9.6700	\$16,439.00
	Jones Bros. Contractors, LLC		\$25.0000	\$42,500.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING	G)		
		101.000 S.Y.		
	Volunteer Paving, LLC		\$35.0000	\$3,535.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$32.0000 \$32.0000	\$3,232.00 \$3,232.00
	Jones Bros. Contractors, ELC		\$32.0000	φ3,232.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
		500.000 L.F.		
	Volunteer Paving, LLC		\$10.0000	\$5,000.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$15.0000 \$15.0000	\$7,500.00 \$7,500.00
			φ10.0000	¢7,000.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW	/)		
		5.000 EACH		
	Volunteer Paving, LLC		\$500.0000	\$2,500.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$300.0000 \$300.0000	\$1,500.00 \$1,500.00
	Jones Bros. Contractors, EEC		\$300.0000	\$1,500.00
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
		4,650.000 L.F.		
	Volunteer Paving, LLC		\$0.5000	\$2,325.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$0.1000 \$0.1000	\$465.00 \$465.00
	JUNES DIUS. CUIIIACIUIS, LLC		φ0.1000	φ <del>4</del> 05.00

UNIT PRICE **EXTENSION** 716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING) 202.000 S.Y. Volunteer Paving, LLC \$2,525.00 \$12.5000 Delta Contracting Company, LLC \$15.0000 \$3,030.00 Jones Bros. Contractors, LLC \$15.0000 \$3,030.00 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 75.005 L.M. Volunteer Paving, LLC \$1,400.0000 \$105,007.00 Delta Contracting Company, LLC \$1,300.0000 \$97,506.50 Jones Bros. Contractors, LLC \$1,300.0000 \$97,506.50 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 38.548 L.M. Volunteer Paving, LLC \$6,850.0000 \$264,053.80 Delta Contracting Company, LLC \$6,900.0000 \$265,981.20 Jones Bros. Contractors, LLC \$6,900.0000 \$265,981.20 716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) 2,325.000 L.F. \$2.5000 \$5,812.50 Volunteer Paving, LLC Delta Contracting Company, LLC \$2.0000 \$4.650.00 Jones Bros. Contractors, LLC \$2.0000 \$4,650.00 MOBILIZATION 717-01 1.000 LS \$300,000.0000 Volunteer Paving, LLC \$300,000.00 Delta Contracting Company, LLC \$187,000.0000 \$187,000.00 Jones Bros. Contractors, LLC \$150,000.0000 \$150,000.00 730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH Volunteer Paving, LLC \$1,250.0000 \$2,500.00 Delta Contracting Company, LLC \$1,400.00 \$700.0000 Jones Bros. Contractors, LLC \$700.0000 \$1,400.00 730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 20.000 L.F. Volunteer Paving, LLC \$40.0000 \$800.00 Delta Contracting Company, LLC \$18.2500 \$365.00 Jones Bros. Contractors, LLC \$18.2500 \$365.00 730-14.02 SAW SLOT 500.000 L.F. Volunteer Paving, LLC \$5.0000 \$2,500.00 Delta Contracting Company, LLC \$4.2500 \$2.125.00 Jones Bros. Contractors, LLC \$4.2500 \$2,125.00

UNIT PRICE EXTENSION

#### 730-14.03 LOOP WIRE

# 1,500.000 L.F.

Volunteer Paving, LLC	\$1.5000	\$2,250.00
Delta Contracting Company, LLC	\$0.7500	\$1,125.00
Jones Bros. Contractors, LLC	\$0.7500	\$1,125.00

CONTRACT	CNX379

ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
	200.000 TON		
Jones Bros. Contractors, LLC Volunteer Paving, LLC Delta Contracting Company, LLC	200000 1011	\$855.0000	\$171,000.00
403-02.02 HOT APPLIED TACK COAT			
Jones Bros. Contractors, LLC Volunteer Paving, LLC Delta Contracting Company, LLC	185.000 TON	\$695.0000	\$128,575.00

UNIT PRICE EXTENSION

#### **ROADWAY ALTERNATE AA2 CATEGORY**

# 403-02.01 TRACKLESS TACK COAT

Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC 420.000 TON

\$550.0000 \$400.0000 \$231,000.00 \$168,000.00

# SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC

Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	\$8,716,021.66 \$9,481,389.93 \$11,003,631.10
SUB-TOTAL ROADWAY ALTERNATE AA1	
Jones Bros. Contractors, LLC	\$299,575.00
SUB-TOTAL ROADWAY ALTERNATE AA2	
Volunteer Paving, LLC	\$231,000.00
Delta Contracting Company, LLC	\$168,000.00
TOTAL CONTRACT	
Volunteer Paving, LLC	\$8,947,021.66
Delta Contracting Company, LLC	\$9,649,389.93

\$11,303,206.10

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNX375 Call 008)

R4BVAR-M3-045

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2025

Harper Construction, LLC Vulcan Construction Materials, LLC TOTAL CONTRACT

\$2,179,211.00 \$2,520,012.50

			C	ONTRACT CNX375
			UNIT PRICE	EXTENSION
MAINTEN	IANCE CATEGORY			
500 00 05				
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,750.000 C.Y.		
	Harper Construction, LLC		\$830.0000	\$1,452,500.00
	Vulcan Construction Materials, LLC		\$1,025.0000	\$1,793,750.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EAR	LY		
		30.000 S.Y.		
	Harper Construction, LLC		\$195.0000	\$5,850.00
	Vulcan Construction Materials, LLC		\$150.0000	\$4,500.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		11,500.000 L.F.		
	Harper Construction, LLC		\$20.0000	\$230,000.00
	Vulcan Construction Materials, LLC		\$25.0000	\$287,500.00
502-04.02	LOAD TRANSFER DOWELS			
		2,500.000 EACH		
	Harper Construction, LLC		\$17.5000	\$43,750.00
	Vulcan Construction Materials, LLC		\$30.0000	\$75,000.00
502-04.03	TRANSVERSE TIE-BARS			
		700.000 EACH		
	Harper Construction, LLC		\$13.8800	\$9,716.00
	Vulcan Construction Materials, LLC		\$25.0000	\$17,500.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		4,100.000 L.F.		
	Harper Construction, LLC		\$6.0000 \$7.0000	\$24,600.00
	Vulcan Construction Materials, LLC		\$7.0000	\$28,700.00
502-08.03	SEALING SHOULDER JOINTS			
		3,400.000 L.F.	<b>*</b> 2 2222	<b>*</b> ~~ ~~ ~~
	Harper Construction, LLC Vulcan Construction Materials, LLC		\$6.0000 \$2.7500	\$20,400.00 \$9,350.00
	Vilcan Construction Materials, ELC		ψ2.7 500	\$3,000.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		250.000 L.F.	<b>*</b> 4 0 0000	<b>*</b> • <b>=</b> •• ••
	Harper Construction, LLC Vulcan Construction Materials, LLC		\$10.0000 \$6.2500	\$2,500.00 \$1,562.50
	Vilcan Construction Materials, LLC		ψ0.2000	ψ1,002.00
503-01	GRINDING CONCRETE PAVEMENT			
		500.000 S.Y.		
	Harper Construction, LLC Vulcan Construction Materials, LLC		\$25.0000	\$12,500.00 \$15,000.00
	Vulcan Construction Materials, LLC		\$30.0000	\$15,000.00
503-60	RETROFIT DOWEL BAR			
		15.000 EACH		
	Harper Construction, LLC Vulcan Construction Materials, LLC		\$165.0000 \$25.0000	\$2,475.00 \$375.00
	v doart Construction Matchais, LLC		φ20.0000	φ373.00

2 PAGE

				JNIRACI CNAS/S
			UNIT PRICE	EXTENSION
706-10.74	CONCRETE BARRIER WALL REPAIR			
		5.000 C.Y.		
	Harper Construction, LLC		\$2,231.0000	\$11,155.00
	Vulcan Construction Materials, LLC		\$1,000.0000	\$5,000.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Harper Construction, LLC		\$112,000.0000	\$112,000.00
	Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		365.000 EACH		
	Harper Construction, LLC		\$40.0000	\$14,600.00
	Vulcan Construction Materials, LLC		\$45.0000	\$16,425.00
712-06	SIGNS (CONSTRUCTION)			
		800.000 S.F.		
	Harper Construction, LLC		\$8.0000	\$6,400.00
	Vulcan Construction Materials, LLC		\$15.0000	\$12,000.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		150.000 L.F.		
	Harper Construction, LLC		\$18.0000	\$2,700.00
	Vulcan Construction Materials, LLC		\$25.0000	\$3,750.00
712-08.03	ARROW BOARD (TYPE C)			
		5.000 EACH		
	Harper Construction, LLC		\$1,500.0000	\$7,500.00
	Vulcan Construction Materials, LLC		\$1,600.0000	\$8,000.00
712-08.12	QUEUE PROTECTION TRUCK			
		15.000 DAY		
	Harper Construction, LLC		\$1,500.0000	\$22,500.00
	Vulcan Construction Materials, LLC		\$2,000.0000	\$30,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
		15.000 DAY		
	Harper Construction, LLC		\$1,500.0000	\$22,500.00
	Vulcan Construction Materials, LLC		\$2,500.0000	\$37,500.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
		800.000 L.F.		
	Harper Construction, LLC		\$4.0500	\$3,240.00
	Vulcan Construction Materials, LLC		\$10.0000	\$8,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		4.000 EACH		
	Harper Construction, LLC		\$10,000.0000	\$40,000.00
	Vulcan Construction Materials, LLC		\$2,500.0000	\$10,000.00

			CC	ONTRACT CNX375
			UNIT PRICE	EXTENSION
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER			
		5.000 EACH		
	Harper Construction, LLC		\$350.0000	\$1,750.00
	Vulcan Construction Materials, LLC		\$350.0000	\$1,750.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		5.000 EACH		
	Harper Construction, LLC		\$60.0000	\$300.00
	Vulcan Construction Materials, LLC		\$15.0000	\$75.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	)		
		2.000 L.M.		
	Harper Construction, LLC		\$15,200.0000	\$30,400.00
	Vulcan Construction Materials, LLC		\$15,200.0000	\$30,400.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARI	RIER LINE)		
		300.000 L.F.		
	Harper Construction, LLC		\$6.2500	\$1,875.00
	Vulcan Construction Materials, LLC		\$6.2500	\$1,875.00
717-01.04	MOBILIZATION (WORK ORDER)			
		4.000 EACH		
	Harper Construction, LLC		\$24,500.0000	\$98,000.00
	Vulcan Construction Materials, LLC		\$18,000.0000	\$72,000.00

### SUB-TOTAL MAINTENANCE

Harper Construction, LLC Vulcan Construction Materials, LLC \$2,179,211.00 \$2,520,012.50

#### TOTAL CONTRACT

Harper Construction, LLC Vulcan Construction Materials, LLC \$2,179,211.00 \$2,520,012.50

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNX411 Call 009)

R2BVAR-M3-027

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2025

TOTAL CONTRACT \$1,997,618.75

Vulcan Construction Materials, LLC

CONTRACT CNX411 UNIT PRICE **EXTENSION** MAINTENANCE CATEGORY 502-02 HOLES 5.000 EACH Vulcan Construction Materials, LLC \$1.5000 \$7.50 502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 1,750.000 C.Y. Vulcan Construction Materials, LLC \$815.0000 \$1,426,250.00 502-03.26 PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY 50.000 S.Y. Vulcan Construction Materials, LLC \$100.0000 \$5,000.00 502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 10,200.000 L.F. Vulcan Construction Materials, LLC \$20.0000 \$204,000.00 502-04.02 LOAD TRANSFER DOWELS 4,000.000 EACH Vulcan Construction Materials, LLC \$22,5000 \$90.000.00 502-04.03 TRANSVERSE TIE-BARS 1,600.000 EACH Vulcan Construction Materials, LLC \$17.5000 \$28,000.00 PRE-ROLLING 502-08 5.000 S.Y. Vulcan Construction Materials, LLC \$0.7500 \$3.75 502-08.02 RESEALING JOINTS (SILICONE SEALANT) 5,000.000 L.F. Vulcan Construction Materials, LLC \$6.7500 \$33,750.00 502-08.03 SEALING SHOULDER JOINTS 1,500.000 L.F. \$2.4000 \$3.600.00 Vulcan Construction Materials, LLC 502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 200.000 L.F. \$5.5000 \$1,100.00 Vulcan Construction Materials, LLC 502-10 **CEMENT-FLY ASH GROUT** 50.000 C.F. Vulcan Construction Materials, LLC \$0.5500 \$27.50 503-01 **GRINDING CONCRETE PAVEMENT** 500.000 S.Y.

Vulcan Construction Materials, LLC

PAGE 2

\$10,000.00

\$20.0000

			UNIT PRICE	EXTENSION
503-60	RETROFIT DOWEL BAR			
	Vulcan Construction Materials, LLC	25.000 EACH	\$12.0000	\$300.00
712-01	TRAFFIC CONTROL			
	Vulcan Construction Materials, LLC	1.000 LS	\$25,000.0000	\$25,000.00
712-01.02	2 LANE CLOSURE			
	Vulcan Construction Materials, LLC	6.000 EACH	\$1,800.0000	\$10,800.00
712-01.03	ANE CLOSURE(NIGHT WORK)			
	Vulcan Construction Materials, LLC	5.000 EACH	\$2,600.0000	\$13,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
	Vulcan Construction Materials, LLC	230.000 EACH	\$45.0000	\$10,350.00
712-06	SIGNS (CONSTRUCTION)	625.000 S.F.		
	Vulcan Construction Materials, LLC	023.000 <b>3</b> .F.	\$12.0000	\$7,500.00
712-07.03	B TEMPORARY BARRICADES (TYPE III)	100.000 L.F.		
	Vulcan Construction Materials, LLC	100.000 L.F.	\$25.0000	\$2,500.00
712-08.03	B ARROW BOARD (TYPE C)			
	Vulcan Construction Materials, LLC	3.000 EACH	\$1,000.0000	\$3,000.00
712-08.12	2 QUEUE PROTECTION TRUCK			
	Vulcan Construction Materials, LLC	10.000 DAY	\$1,200.0000	\$12,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	Vulcan Construction Materials, LLC	6.000 DAY	\$1,200.0000	\$7,200.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
	Vulcan Construction Materials, LLC	1,250.000 L.F.	\$8.5000	\$10,625.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
	Vulcan Construction Materials, LLC	2.000 EACH	\$1,500.0000	\$3,000.00

CONTRACT	CNIVAAA
CONTRACT	

				SNIKACI CNA411
			UNIT PRICE	EXTENSION
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER			
	Vulcan Construction Materials, LLC	3.000 EACH	\$100.0000	\$300.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	Vulcan Construction Materials, LLC	3.000 EACH	\$10.0000	\$30.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Vulcan Construction Materials, LLC	2.000 L.M.	\$15,000.0000	\$30,000.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LIN	NE)		
	Vulcan Construction Materials, LLC	100.000 L.F.	\$2.7500	\$275.00
717-01.04	MOBILIZATION (WORK ORDER)			
	Vulcan Construction Materials, LLC	6.000 EACH	\$10,000.0000	\$60,000.00

Vulcan Construction Materials, LLC

### TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$1,997,618.75

#### COUNTIES BLEDSOE, CANNON, COFFEE, AND SEQUATCHIE (Contract No. CNX401 Call 010)

HSIP-111(122),77S111-F3-002,HSIP-1600(21),16945-3480-94,HSIP-28(83), 04S028-F3-002,HSIP-800(37),08945-3465-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 127 (S.R. 28) IN BLEDSOE COUNTY, ON S.R. 111 IN SEQUATCHIE COUNTY, AND VARIOUS LOCAL ROADS IN CANNON AND COFFEE COUNTIES.

PROJECT LENGTH - 9.820 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 10.50%

TOTAL CONTRACT

Superior Traffic Control, LLC LU, Inc.

\$1,145,392.15 \$1,244,098.62

		cc	NTRACT CNX401
		UNIT PRICE	EXTENSION
ROADWAY CATEGORY			
705-01.04 METAL BEAM GUARD FENCE			
	162.500 L.F.		
Superior Traffic Control, LLC		\$133.0000	\$21,612.50
LU, Inc.		\$88.1800	\$14,329.25
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	17.000 EACH	• · · · · · · · · · · · ·	•
Superior Traffic Control, LLC LU, Inc.		\$1,800.0000 \$1,792.5000	\$30,600.00 \$30,472.50
		••••••••	<i>••••</i> , ·· <i>-·••</i>
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
Superior Traffic Control, LLC	25,754.000 L.F.	\$5.2000	\$133,920.80
LU, Inc.		\$5.0000	\$128,770.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3	3,705.000 L.F.		
Superior Traffic Control, LLC		\$40.5000	\$150,052.50
LU, Inc.		\$28.7300	\$106,444.65
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	5.000 EACH		
Superior Traffic Control, LLC LU, Inc.		\$1,500.0000 \$1,015.7500	\$7,500.00 \$5,078.75
E0, IIIC.		\$1,015.7500	\$5,078.75
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
Superior Troffic Control 11 C	17.000 EACH	¢2 600 0000	¢61 200 00
Superior Traffic Control, LLC LU, Inc.		\$3,600.0000 \$3,172.1300	\$61,200.00 \$53,926.21
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2	7.000 EACH		
Superior Traffic Control, LLC	7.000 EACH	\$3,600.0000	\$25,200.00
LU, Inc.		\$2,793.0100	\$19,551.07
706-01 GUARDRAIL REMOVED			
	600.000 L.F.		
Superior Traffic Control, LLC		\$5.0000	\$3,000.00
LU, Inc.		\$1.2000	\$720.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)			
	5.000 L.F.		
Superior Traffic Control, LLC LU, Inc.		\$200.0000 \$37.6900	\$1,000.00 \$188.45
,		÷:	÷
706-06.03 RADIUS RAIL			
Superior Traffic Control, LLC	225.000 L.F.	\$50.0000	\$11,250.00
LU, Inc.		\$34.7600	\$7,821.00

CONTRACT CNX401 UNIT PRICE **EXTENSION** 706-06.05 RADIUS RAIL LONG POST (6-9 FT) 75.000 L.F. Superior Traffic Control, LLC \$65.0000 \$4,875.00 LU, Inc. \$43.7300 \$3,279.75 712-01 TRAFFIC CONTROL 1.000 LS Superior Traffic Control, LLC \$20,000.0000 \$20,000.00 LU, Inc. \$39,500.0000 \$39,500.00 713-02.11 REMOVAL OF EXISTING DELINEATORS 4.000 EACH Superior Traffic Control, LLC \$80.00 \$20.0000 LU, Inc. \$61.2600 \$245.04 713-02.14 FLEXIBLE DELINEATOR (WHITE) 130.000 EACH Superior Traffic Control, LLC \$44.0000 \$5,720.00 LU, Inc. \$54.9800 \$7,147.40 713-02.20 ROADSIDE OBSTACLE DELINEATION 355.000 S.F. Superior Traffic Control, LLC \$15.0000 \$5,325.00 LU, Inc. \$31.3900 \$11,143.45 713-02.21 SIGN POST DELINEATION ENHANCEMENT 3,185.000 L.F. Superior Traffic Control, LLC \$4.8000 \$15,288.00 LU, Inc. \$7.4900 \$23,855.65 713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 1,910.000 L.F. Superior Traffic Control, LLC \$6.0000 \$11,460.00 LU, Inc. \$7.4900 \$14,305.90 713-02.34 DELINEATORS (ALL) 447.000 EACH Superior Traffic Control, LLC \$52.0000 \$23,244.00 LU, Inc. \$54.9800 \$24,576.06 713-11.01 "U" SECTION STEEL POSTS 5,018.000 LB. Superior Traffic Control, LLC \$4.7000 \$23,584.60 LU, Inc. \$8.5500 \$42,903.90 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 11,923.000 LB. Superior Traffic Control, LLC \$4.8500 \$57,826.55 LU, Inc. \$9.8400 \$117,322.32

			(	CONTRACT CNX401
			UNIT PRICE	EXTENSION
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THIC	κ)		
		, 1,456.000 S.F.		
	Superior Traffic Control, LLC		\$14.9500	\$21,767.20
	LU, Inc.		\$18.8700	\$27,474.72
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICH	K)		
		2,650.000 S.F.		
	Superior Traffic Control, LLC		\$16.2000	\$42,930.00
	LU, Inc.		\$20.0600	\$53,159.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		245.000 EACH		
	Superior Traffic Control, LLC		\$25.0000	\$6,125.00
	LU, Inc.		\$61.2600	\$15,008.70
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARK	(ERS (BI-DIR)(2 COLOR)		
		1,385.000 EACH		
	Superior Traffic Control, LLC		\$34.0000	\$47,090.00
	LU, Inc.		\$34.3400	\$47,560.90
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZA	ATION STRIPING)		
		467.000 S.Y.		
	Superior Traffic Control, LLC		\$22.0000	\$10,274.00
	LU, Inc.		\$22.2200	\$10,376.74
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		1,467.000 L.F.		
	Superior Traffic Control, LLC		\$10.0000	\$14,670.00
	LU, Inc.		\$10.1000	\$14,816.70
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP	P AHEAD)		
		7.000 EACH		
	Superior Traffic Control, LLC		\$400.0000	\$2,800.00
	LU, Inc.		\$404.0000	\$2,828.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP	2)		
		6.000 EACH		
	Superior Traffic Control, LLC		\$250.0000	\$1,500.00
	LU, Inc.		\$252.5000	\$1,515.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WA	Y ARROW)		
		6.000 EACH		
	Superior Traffic Control, LLC		\$250.0000	\$1,500.00
	LU, Inc.		\$252.5000	\$1,515.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)			
		1,515.000 L.F.		
	Superior Traffic Control, LLC		\$0.5000	\$757.50
	LU, Inc.		\$0.5100	\$772.65

CONTRACT	CNX401
CONTINACT	

				NIRACI CNX401
			UNIT PRICE	EXTENSION
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
		115.820 L.M.		
	Superior Traffic Control, LLC		\$2,100.0000	\$243,222.00
	LU, Inc.		\$2,121.0000	\$245,654.22
716-13.02	2 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
		44.200 L.M.		
	Superior Traffic Control, LLC		\$2,750.0000	\$121,550.00
	LU, Inc.		\$2,777.5000	\$122,765.50
716-13 03	3 SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)			
110 10.00		2,469.000 L.F.		
	Superior Troffic Control 110	2,409.000 L.F.	\$1.2500	\$3,086.25
	Superior Traffic Control, LLC LU, Inc.		\$1.2500	\$3,086.25 \$3,110.94
	LO, IIIC.		φ1.2000	\$5,110.94
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
		5,655.000 L.F.		
	Superior Traffic Control, LLC		\$0.7500	\$4,241.25
	LU, Inc.		\$0.7600	\$4,297.80
716-13.05	5 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
		2,140.000 L.F.		
	Superior Traffic Control, LLC		\$1.0000	\$2,140.00
	LU, Inc.		\$1.0100	\$2,161.40
717-01	MOBILIZATION			
		1.000 LS		
	Superior Traffic Control, LLC		\$9,000.0000	\$9,000.00
	LU, Inc.		\$39,500.0000	\$39,500.00

## SUB-TOTAL ROADWAY

Superior Traffic Control, LLC LU, Inc.

\$1,145,392.15 \$1,244,098.62

#### TOTAL CONTRACT

Superior Traffic Control, LLC LU, Inc.

\$1,145,392.15 \$1,244,098.62

#### BLOUNT COUNTY (Contract No. CNX399 Call 011)

05334-4203-04

THE REPAIR OF THE BRIDGE ON S.R. 334 OVER THE CSX RAILROAD (L.M. 0.56) IN ALCOA.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.

### TOTAL CONTRACT

\$1,921,465.10 \$2,029,108.49 \$2,546,583.00

			C	CONTRACT CNX399
			UNIT PRICE	EXTENSION
BRIDGE	CATEGORY			
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Whaley Construction, LLC		\$29,500.0000	\$29,500.00
	Bell & Associates Construction, LLC		\$12,200.7000	\$12,200.70
	Southern Constructors, Inc.		\$90,000.0000	\$90,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Whaley Construction, LLC		\$34,500.0000	\$34,500.00
	Bell & Associates Construction, LLC		\$17,259.7600	\$17,259.76
	Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 05-SR334-0	0.56)		
	Υ.	, 1.000 LS		
	Whaley Construction, LLC		\$132,696.0000	\$132,696.00
	Bell & Associates Construction, LLC		\$154,281.8900	\$154,281.89
	Southern Constructors, Inc.		\$200,000.0000	\$200,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		168.000 C.Y.		
	Whaley Construction, LLC		\$50.0000	\$8,400.00
	Bell & Associates Construction, LLC		\$133.3400	\$22,401.12
	Southern Constructors, Inc.		\$65.0000	\$10,920.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)			
		1,015.000 C.Y.		
	Whaley Construction, LLC		\$50.0000	\$50,750.00
	Bell & Associates Construction, LLC		\$92.3400	\$93,725.10
	Southern Constructors, Inc.		\$75.0000	\$76,125.00
203-04	PLACING AND SPREADING TOPSOIL			
		168.000 C.Y.		
	Whaley Construction, LLC		\$35.0000	\$5,880.00
	Bell & Associates Construction, LLC		\$114.6400	\$19,259.52
	Southern Constructors, Inc.		\$120.0000	\$20,160.00
203-06	WATER			
		6.000 M.G.		
	Whaley Construction, LLC	0.000 11.0.	\$110.0000	\$660.00
	Bell & Associates Construction, LLC		\$51.5500	\$309.30
	Southern Constructors, Inc.		\$200.0000	\$1,200.00
209-05	SEDIMENT REMOVAL			
		2.000 C.Y.		
	Whaley Construction, LLC		\$100.0000	\$200.00
	Bell & Associates Construction, LLC		\$121.9500	\$243.90
	Southern Constructors, Inc.		\$100.0000	\$200.00

CONTRACT CNX399 UNIT PRICE **EXTENSION** 209-08.04 TEMPORARY ENHANCED SILT FENCE 1,620.000 L.F. Whaley Construction, LLC \$20.3500 \$32,967.00 **Bell & Associates Construction, LLC** \$17.8500 \$28,917.00 Southern Constructors, Inc. \$15.0000 \$24,300.00 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 176.000 TON Whaley Construction, LLC \$53.0000 \$9.328.00 Bell & Associates Construction, LLC \$63.9900 \$11,262.24 Southern Constructors, Inc. \$55.0000 \$9,680.00 303-10.01 MINERAL AGGREGATE (SIZE 57) 321.000 TON Whaley Construction, LLC \$48.0000 \$15,408.00 Bell & Associates Construction, LLC \$115.5000 \$37,075.50 Southern Constructors, Inc. \$75.0000 \$24,075.00 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 105.000 TON Whaley Construction, LLC \$248.0000 \$26,040.00 Bell & Associates Construction, LLC \$249,9900 \$26,248.95 Southern Constructors, Inc. \$350.0000 \$36,750.00 402-01 **BITUMINOUS MATERIAL FOR PRIME COAT (PC)** 0.400 TON \$440.00 Whaley Construction, LLC \$1,100.0000 Bell & Associates Construction, LLC \$1,111.0800 \$444.43 Southern Constructors, Inc. \$1,500.0000 \$600.00 403-01 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 0.700 TON Whaley Construction, LLC \$1,100.0000 \$770.00 Bell & Associates Construction, LLC \$1,111.0900 \$777.76 Southern Constructors, Inc. \$1,500.0000 \$1,050.00 411-01.10 ACS MIX(PG64-22) GRADING D 69.000 TON Whaley Construction, LLC \$346.0000 \$23,874.00 Bell & Associates Construction, LLC \$348.8800 \$24,072.72 Southern Constructors, Inc. \$450.0000 \$31,050.00 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) 0.200 L.M. Whaley Construction, LLC \$28,573.0000 \$5,714.60 Bell & Associates Construction, LLC \$2,777,7000 \$555.54

Southern Constructors, Inc.

\$10,000.00

\$50,000.0000

UNIT PRICE EXTENSION

415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		930.000 S.Y.		
	Whaley Construction, LLC		\$9.0000	\$8,370.00
	Bell & Associates Construction, LLC		\$21.7800	\$20,255.40
	Southern Constructors, Inc.		\$30.0000	\$27,900.00
602-10.05	BRACING REPAIRS			
		1.000 LS		
	Whaley Construction, LLC		\$100,000.0000	\$100,000.00
	Bell & Associates Construction, LLC		\$58,631.7600	\$58,631.76
	Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
603-02.01	REPAINTING EXISTING STEEL STRUCTURE	ES (BEARINGS)		
		1.000 LS		
	Whaley Construction, LLC		\$32,000.0000	\$32,000.00
	Bell & Associates Construction, LLC		\$17,777.3500	\$17,777.35
	Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(BR	R. NO. 05-SR334-00.56)		
		1.000 LS		
	Whaley Construction, LLC		\$3,000.0000	\$3,000.00
	Bell & Associates Construction, LLC		\$1,666.6300	\$1,666.63
	Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
604-02.03	EPOXY COATED REINFORCING STEEL			
		31,794.000 LB.		
	Whaley Construction, LLC		\$2.2500	\$71,536.50
	Bell & Associates Construction, LLC		\$3.0000	\$95,382.00
	Southern Constructors, Inc.		\$3.0000	\$95,382.00
604-03.01	CLASS A CONCRETE (BRIDGES)			
		46.000 C.Y.		
	Whaley Construction, LLC		\$1,650.0000	\$75,900.00
	Bell & Associates Construction, LLC		\$2,713.2500	\$124,809.50
	Southern Constructors, Inc.		\$1,600.0000	\$73,600.00
604-03.04	PAVEMENT @ BRIDGE ENDS			
		195.000 S.Y.		
	Whaley Construction, LLC		\$491.0000	\$95,745.00
	Bell & Associates Construction, LLC		\$679.2000	\$132,444.00
	Southern Constructors, Inc.		\$1,000.0000	\$195,000.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)			
		105.000 C.Y.		
	Whaley Construction, LLC		\$1,685.0000	\$176,925.00
	Bell & Associates Construction, LLC		\$1,826.3700	\$191,768.85
	Southern Constructors, Inc.		\$1,800.0000	\$189,000.00

				MINACI CINA333
			UNIT PRICE	EXTENSION
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)			
		430.000 S.Y.		
	Whaley Construction, LLC		\$20.0000	\$8,600.00
	Bell & Associates Construction, LLC		\$22.4900	\$9,670.70
	Southern Constructors, Inc.		\$25.0000	\$10,750.00
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
		187.000 S.Y.		
	Whaley Construction, LLC		\$20.0000	\$3,740.00
	Bell & Associates Construction, LLC		\$23.3300	\$4,362.71
	Southern Constructors, Inc.		\$25.0000	\$4,675.00
604-04.04	BRIDGE END DRAINS(4'X8')			
		2.000 EACH		
	Whaley Construction, LLC		\$5,500.0000	\$11,000.00
	Bell & Associates Construction, LLC		\$10,245.5400	\$20,491.08
	Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)			
		732.000 S.Y.		
	Whaley Construction, LLC		\$7.5000	\$5,490.00
	Bell & Associates Construction, LLC		\$3.5400	\$2,591.28
	Southern Constructors, Inc.		\$6.0000	\$4,392.00
604-10.02	CONCRETE REPAIRS			
		7.000 C.Y.		
	Whaley Construction, LLC		\$3,645.0000	\$25,515.00
	Bell & Associates Construction, LLC		\$9,919.3000	\$69,435.10
	Southern Constructors, Inc.		\$2,500.0000	\$17,500.00
604-10.05	CONCRETE			
		28.000 S.F.		
	Whaley Construction, LLC		\$929.0000	\$26,012.00
	Bell & Associates Construction, LLC		\$193.2300	\$5,410.44
	Southern Constructors, Inc.		\$400.0000	\$11,200.00
604-10.14	REMOVE EXISTING WEARING SURFACE			
		1.000 LS		
	Whaley Construction, LLC		\$25,000.0000	\$25,000.00
	Bell & Associates Construction, LLC		\$37,665.7800	\$37,665.78
	Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
604-10.18	REINFORCING STEEL (REPAIRS)			
		4,169.000 LB.		
	Whaley Construction, LLC		\$3.0000	\$12,507.00
	Bell & Associates Construction, LLC		\$5.0800	\$21,178.52
	Southern Constructors, Inc.		\$4.0000	\$16,676.00

				CONTRACT CNX399
			UNIT PRICE	EXTENSION
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
		55.000 S.Y.		
	Whaley Construction, LLC		\$875.0000	\$48,125.00
	Bell & Associates Construction, LLC		\$1,023.3600	\$56,284.80
	Southern Constructors, Inc.		\$1,200.0000	\$66,000.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
		154.000 S.Y.		
	Whaley Construction, LLC		\$500.0000	\$77,000.00
	Bell & Associates Construction, LLC		\$433.2200	\$66,715.88
	Southern Constructors, Inc.		\$500.0000	\$77,000.00
604-10.51	SCARIFYING			
		500.000 S.Y.		
	Whaley Construction, LLC		\$12.0000	\$6,000.00
	Bell & Associates Construction, LLC		\$22.2200	\$11,110.00
	Southern Constructors, Inc.		\$30.0000	\$15,000.00
604-10.54	CONCRETE REPAIRS			
		27.000 S.F.		
	Whaley Construction, LLC		\$783.0000	\$21,141.00
	Bell & Associates Construction, LLC		\$193.0300	\$5,211.81
	Southern Constructors, Inc.		\$400.0000	\$10,800.00
604-10.58	EPOXY INJECTION (INJECTION)			
		2.000 GAL.		
	Whaley Construction, LLC		\$265.0000	\$530.00
	Bell & Associates Construction, LLC		\$264.4400	\$528.88
	Southern Constructors, Inc.		\$300.0000	\$600.00
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
		33.000 L.F.		
	Whaley Construction, LLC		\$303.0000	\$9,999.00
	Bell & Associates Construction, LLC		\$305.5500	\$10,083.15
	Southern Constructors, Inc.		\$350.0000	\$11,550.00
610-07.03	18" PIPE DRAIN (BRIDGE DRAIN)			
		30.000 L.F.		
	Whaley Construction, LLC		\$600.0000	\$18,000.00
	Bell & Associates Construction, LLC		\$52.4400	\$1,573.20
	Southern Constructors, Inc.		\$75.0000	\$2,250.00
617-02	BRIDGE DECK CRACK SEALING			
		198.000 L.F.		
	Whaley Construction, LLC		\$55.0000	\$10,890.00
	Bell & Associates Construction, LLC		\$2.7500	\$544.50
	Southern Constructors, Inc.		\$4.0000	\$792.00

			CC	NTRACT CNX399
			UNIT PRICE	EXTENSION
617-05	SEALANT (HMWM)			
		2.000 GAL.		
	Whaley Construction, LLC		\$1,500.0000	\$3,000.00
	Bell & Associates Construction, LLC		\$751.6700	\$1,503.34
	Southern Constructors, Inc.		\$250.0000	\$500.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
		356.000 L.F.		
	Whaley Construction, LLC		\$224.0000	\$79,744.00
	Bell & Associates Construction, LLC		\$171.8800	\$61,189.28
	Southern Constructors, Inc.		\$225.0000	\$80,100.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT			
		4.000 EACH		
	Whaley Construction, LLC		\$1,485.0000	\$5,940.00
	Bell & Associates Construction, LLC		\$1,499.9600	\$5,999.84
	Southern Constructors, Inc.		\$2,000.0000	\$8,000.00
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
		994.000 L.F.		
	Whaley Construction, LLC		\$39.0000	\$38,766.00
	Bell & Associates Construction, LLC		\$38.8900	\$38,656.66
	Southern Constructors, Inc.		\$40.0000	\$39,760.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		4.000 EACH		
	Whaley Construction, LLC		\$3,795.0000	\$15,180.00
	Bell & Associates Construction, LLC		\$3,833.2400	\$15,332.96
	Southern Constructors, Inc.		\$4,000.0000	\$16,000.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3			
		4.000 EACH		
	Whaley Construction, LLC		\$3,300.0000	\$13,200.00
	Bell & Associates Construction, LLC		\$3,333.2500	\$13,333.00
	Southern Constructors, Inc.		\$3,500.0000	\$14,000.00
706-01	GUARDRAIL REMOVED			
		427.000 L.F.		
	Whaley Construction, LLC		\$4.0000	\$1,708.00
	Bell & Associates Construction, LLC		\$3.3300	\$1,421.91
	Southern Constructors, Inc.		\$4.0000	\$1,708.00
707-07.01	CHAIN-LINK FENCE (BRIDGES)			
		1,650.000 S.F.		
	Whaley Construction, LLC		\$50.0000	\$82,500.00
	Bell & Associates Construction, LLC		\$38.7500	\$63,937.50
	Southern Constructors, Inc.		\$50.0000	\$82,500.00

EXTENSION

UNIT PRICE

100 01.01	RUBBLE STONE RIP-RAP			
		6.000 C.Y.		
	Whaley Construction, LLC		\$100.0000	\$600.00
	Bell & Associates Construction, LLC		\$597.9400	\$3,587.64
	Southern Constructors, Inc.		\$700.0000	\$4,200.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		32.000 TON		
	Whaley Construction, LLC		\$55.0000	\$1,760.00
	Bell & Associates Construction, LLC		\$123.8200	\$3,962.24
	Southern Constructors, Inc.		\$75.0000	\$2,400.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN	SYSTEM		
		97.000 L.F.		
	Whaley Construction, LLC		\$50.0000	\$4,850.00
	Bell & Associates Construction, LLC		\$67.7700	\$6,573.69
	Southern Constructors, Inc.		\$50.0000	\$4,850.00
710-09.02	6" PIPE UNDERDRAIN			
		106.000 L.F.		
	Whaley Construction, LLC		\$25.0000	\$2,650.00
	Bell & Associates Construction, LLC		\$46.3100	\$4,908.86
	Southern Constructors, Inc.		\$40.0000	\$4,240.00
712-01	TRAFFIC CONTROL			
		1.000 LS	•	•
	Whaley Construction, LLC		\$92,500.0000 \$20,832.2200	\$92,500.00
	Bell & Associates Construction, LLC		\$70 837 7700	\$20,832.22
	Southern Constructors Inc			
	Southern Constructors, Inc.		\$160,000.0000	\$160,000.00
712-02.12	Southern Constructors, Inc. PORTABLE BARRIER RAIL, REDUCED DEFLE			
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLE	CTION (MASH TL-3) 560.000 L.F.	\$160,000.0000	\$160,000.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC		\$160,000.0000 \$150.0000	\$160,000.00 \$84,000.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC		\$160,000.0000 \$150.0000 \$108.8200	\$160,000.00 \$84,000.00 \$60,939.20
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.	560.000 L.F.	\$160,000.0000 \$150.0000	\$160,000.00 \$84,000.00
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC	560.000 L.F. (MASH TL-3)	\$160,000.0000 \$150.0000 \$108.8200	\$160,000.00 \$84,000.00 \$60,939.20
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION (	560.000 L.F.	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC	560.000 L.F. (MASH TL-3)	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC Bell & Associates Construction, LLC	560.000 L.F. (MASH TL-3)	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000 \$8,222.0200	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00 \$32,888.08
	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC	560.000 L.F. (MASH TL-3)	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00
712-02.60	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC Bell & Associates Construction, LLC	560.000 L.F. (MASH TL-3) 4.000 EACH	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000 \$8,222.0200	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00 \$32,888.08
712-02.60	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. FLEXIBLE DRUMS (CHANNELIZING)	560.000 L.F. (MASH TL-3)	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000 \$8,222.0200 \$9,000.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00 \$32,888.08 \$36,000.00
712-02.60	PORTABLE BARRIER RAIL, REDUCED DEFLE         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         TEMPORARY WORK ZONE CRASH CUSHION (         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         FLEXIBLE DRUMS (CHANNELIZING)         Whaley Construction, LLC	560.000 L.F. (MASH TL-3) 4.000 EACH	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000 \$8,222.0200 \$9,000.0000 \$9,000.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00 \$32,888.08 \$36,000.00 \$990.00
712-02.60	PORTABLE BARRIER RAIL, REDUCED DEFLE Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. TEMPORARY WORK ZONE CRASH CUSHION ( Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. FLEXIBLE DRUMS (CHANNELIZING)	560.000 L.F. (MASH TL-3) 4.000 EACH	\$160,000.0000 \$150.0000 \$108.8200 \$190.0000 \$8,140.0000 \$8,222.0200 \$9,000.0000	\$160,000.00 \$84,000.00 \$60,939.20 \$106,400.00 \$32,560.00 \$32,888.08 \$36,000.00

EXTENSION

UNIT PRICE

712-04.50	BARRIER RAIL DELINEATOR			
		11.000 EACH		
	Whaley Construction, LLC		\$20.0000	\$220.00
	Bell & Associates Construction, LLC		\$15.5600	\$171.16
	Southern Constructors, Inc.		\$35.0000	\$385.00
712-06	SIGNS (CONSTRUCTION)			
		299.000 S.F.		
	Whaley Construction, LLC		\$8.0000	\$2,392.00
	Bell & Associates Construction, LLC		\$8.0000	\$2,392.00
	Southern Constructors, Inc.		\$15.0000	\$4,485.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
		4,150.000 L.F.		
	Whaley Construction, LLC		\$4.0000	\$16,600.00
	Bell & Associates Construction, LLC		\$3.6100	\$14,981.50
	Southern Constructors, Inc.		\$5.0000	\$20,750.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)			
		50.000 L.F.		
	Whaley Construction, LLC		\$27.0000	\$1,350.00
	Bell & Associates Construction, LLC		\$22.2200	\$1,111.00
	Southern Constructors, Inc.		\$25.0000	\$1,250.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	(BI-DIR) (1 COLOR)		
		7.000 EACH		
	Whaley Construction, LLC		\$165.0000	\$1,155.00
	Bell & Associates Construction, LLC Southern Constructors, Inc.		\$177.7700 \$200.0000	\$1,244.39 \$1,400.00
	Southern Constructors, Inc.		\$200.0000	\$1,400.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (61	N LINE)		
		0.500 L.M.		
	Whaley Construction, LLC		\$16,500.0000	\$8,250.00
	Bell & Associates Construction, LLC Southern Constructors, Inc.		\$16,666.2600 \$20,000.0000	\$8,333.13 \$10,000.00
			φ20,000.0000	φ10,000.00
717-01	MOBILIZATION			
		1.000 LS		
	Whaley Construction, LLC		\$110,646.0000	\$110,646.00
	Bell & Associates Construction, LLC Southern Constructors, Inc.		\$192,765.3000 \$250,000.0000	\$192,765.30 \$250,000.00
	Southern Constructors, Inc.		φ230,000.0000	φ230,000.00
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 LS		
	Whaley Construction, LLC		\$54,450.0000	\$54,450.00
	Bell & Associates Construction, LLC		\$40,057.3100 \$50,000,0000	\$40,057.31 \$50,000,00
	Southern Constructors, Inc.		\$50,000.0000	\$50,000.00

EXTENSION

UNIT PRICE

740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	353.000 S.Y.		
Whaley Construction, LLC		\$16.0000	\$5,648.00
Bell & Associates Construction, LLC		\$12.4600	\$4,398.38
Southern Constructors, Inc.		\$12.0000	\$4,236.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	136.000 S.Y.		
Whaley Construction, LLC		\$4.0000	\$544.00
Bell & Associates Construction, LLC		\$11.2900	\$1,535.44
Southern Constructors, Inc.		\$12.0000	\$1,632.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	370.000 S.Y.		
Whaley Construction, LLC		\$4.0000	\$1,480.00
Bell & Associates Construction, LLC		\$5.2500	\$1,942.50
Southern Constructors, Inc.		\$12.0000	\$4,440.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	210.000 L.F.		
Whaley Construction, LLC		\$5.5000	\$1,155.00
Bell & Associates Construction, LLC		\$11.6700	\$2,450.70
Southern Constructors, Inc.		\$12.0000	\$2,520.00
801-02 SEEDING (WITHOUT MULCH)			
	6.000 UNIT		
Whaley Construction, LLC	6.000 UNIT	\$105.0000	\$630.00
Bell & Associates Construction, LLC	6.000 UNIT	\$333.3300	\$1,999.98
-	6.000 UNIT		
Bell & Associates Construction, LLC	6.000 UNIT	\$333.3300	\$1,999.98
Bell & Associates Construction, LLC Southern Constructors, Inc.	6.000 UNIT 8.000 UNIT	\$333.3300 \$350.0000	\$1,999.98 \$2,100.00
Bell & Associates Construction, LLC Southern Constructors, Inc. 801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) Whaley Construction, LLC		\$333.3300 \$350.0000 \$193.0000	\$1,999.98 \$2,100.00 \$1,544.00
Bell & Associates Construction, LLC Southern Constructors, Inc. 801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) Whaley Construction, LLC Bell & Associates Construction, LLC		\$333.3300 \$350.0000 \$193.0000 \$244.4400	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52
Bell & Associates Construction, LLC Southern Constructors, Inc. 801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) Whaley Construction, LLC		\$333.3300 \$350.0000 \$193.0000	\$1,999.98 \$2,100.00 \$1,544.00
Bell & Associates Construction, LLC Southern Constructors, Inc. 801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) Whaley Construction, LLC Bell & Associates Construction, LLC		\$333.3300 \$350.0000 \$193.0000 \$244.4400	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52
Bell & Associates Construction, LLC Southern Constructors, Inc. 801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.		\$333.3300 \$350.0000 \$193.0000 \$244.4400	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52
Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-02.01       CROWN VETCH MIXTURE (WITHOUT MULCH)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-03       WATER (SEEDING & SODDING)         Whaley Construction, LLC	8.000 UNIT	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$550.0000	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52 \$2,000.00 \$550.00
Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-02.01       CROWN VETCH MIXTURE (WITHOUT MULCH)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-03       WATER (SEEDING & SODDING)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Bell & Associates Construction, LLC	8.000 UNIT	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$550.0000 \$111.1100	\$1,999.98 \$2,100.00 \$1,955.52 \$2,000.00 \$550.00 \$111.11
Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-02.01       CROWN VETCH MIXTURE (WITHOUT MULCH)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-03       WATER (SEEDING & SODDING)         Whaley Construction, LLC	8.000 UNIT	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$550.0000	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52 \$2,000.00 \$550.00
Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-02.01       CROWN VETCH MIXTURE (WITHOUT MULCH)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Southern Constructors, Inc.         801-03       WATER (SEEDING & SODDING)         Whaley Construction, LLC         Bell & Associates Construction, LLC         Bell & Associates Construction, LLC	8.000 UNIT	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$550.0000 \$111.1100	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52 \$2,000.00 \$550.00 \$111.11
Bell & Associates Construction, LLC Southern Constructors, Inc.801-02.01CROWN VETCH MIXTURE (WITHOUT MULCH)Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.801-03WATER (SEEDING & SODDING)Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.	8.000 UNIT	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$550.0000 \$111.1100	\$1,999.98 \$2,100.00 \$1,544.00 \$1,955.52 \$2,000.00 \$550.00 \$111.11
Bell & Associates Construction, LLC Southern Constructors, Inc.801-02.01CROWN VETCH MIXTURE (WITHOUT MULCH)Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.801-03WATER (SEEDING & SODDING)Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.801-03WATER (SEEDING & SODDING)801-03Weater (SEEDING & SODDING)Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc.805-12.02EROSION CONTROL BLANKET (TYPE II) Whaley Construction, LLC	8.000 UNIT 1.000 M.G.	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$111.1100 \$250.0000 \$111.1100 \$250.0000	\$1,999.98 \$2,100.00 \$1,955.52 \$2,000.00 \$111.11 \$250.00 \$4,750.00
<ul> <li>Bell &amp; Associates Construction, LLC Southern Constructors, Inc.</li> <li>801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)</li> <li>Whaley Construction, LLC Bell &amp; Associates Construction, LLC Southern Constructors, Inc.</li> <li>801-03 WATER (SEEDING &amp; SODDING)</li> <li>Whaley Construction, LLC Bell &amp; Associates Construction, LLC Southern Constructors, Inc.</li> <li>805-12.02 EROSION CONTROL BLANKET (TYPE II)</li> </ul>	8.000 UNIT 1.000 M.G.	\$333.3300 \$350.0000 \$193.0000 \$244.4400 \$250.0000 \$111.1100 \$250.0000	\$1,999.98 \$2,100.00 \$1,955.52 \$2,000.00 \$550.00 \$111.11 \$250.00

#### SUB-TOTAL BRIDGE

Whaley Construction, LLC Bell & Associates Construction, LLC Southern Constructors, Inc. \$1,921,465.10 \$2,029,108.49 \$2,546,583.00

## TOTAL CONTRACT

Whaley Construction, LLC	\$1,921,465.10
Bell & Associates Construction, LLC	\$2,029,108.49
Southern Constructors, Inc.	\$2,546,583.00

#### BLOUNT AND KNOX COUNTIES (Contract No. CNX357 Call 012)

HSIP-I-REG1(221),R1IVAR-F3-003

THE ADDITION OF HIGH FRICTION SURFACE TREATMENT (HFST) AND PAVEMENT MARKINGS IN VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

**PROJECT LENGTH - 0.0 MILES** 

COMPLETION TIME - ON OR BEFORE MAY 31, 2024

TOTAL CONTRACT \$1,975,000.00

American Civil Constructors West Coast, LLC

MAINTEN	NANCE CATEGORY		UNIT PRICE	CONTRACT CNX357 EXTENSION
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)			
	American Civil Constructors West Coast, LLC	36,489.000 S.Y.	\$29.0000	\$1,058,181.00
406-04.04	HIGH FRICTION SURFACE TREATMENT (DOUBLE LIFT)			
	American Civil Constructors West Coast, LLC	1,600.000 S.Y.	\$73.0000	\$116,800.00
712-01	TRAFFIC CONTROL			
	American Civil Constructors West Coast, LLC	1.000 LS	\$316,042.2500	\$316,042.25
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	00 407 000 L E		
	American Civil Constructors West Coast, LLC	39,107.000 L.F.	\$1.7500	\$68,437.25
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)			
	American Civil Constructors West Coast, LLC	4,887.000 L.F.	\$3.5000	\$17,104.50
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	7 400 1 M		
	American Civil Constructors West Coast, LLC	7.400 L.M.	\$10,000.0000	\$74,000.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
	American Civil Constructors West Coast, LLC	4,887.000 L.F.	\$5.0000	\$24,435.00
717-01	MOBILIZATION	4 000 1 0		
	American Civil Constructors West Coast, LLC	1.000 LS	\$300,000.0000	\$300,000.00

American Civil Constructors West Coast, LLC

American Civil Constructors West Coast, LLC

\$1,975,000.00

#### BRADLEY COUNTY (Contract No. CNX405 Call 013)

NH-I-75-1(157),06I075-F8-005

THE RESURFACING ON I-75 FROM SOUTH OF MM 18.6 (L.M. 2.99) TO NORTH OF EXIT 20 (L.M. 5.35).

PROJECT LENGTH - 2.360 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 9.00%

Talley Construction Company, Inc. Wright Brothers Construction Company, Inc. TOTAL CONTRACT

\$3,587,027.39 \$3,813,507.40

			CONTRACT CNX405
		UNIT PRICE	EXTENSION
ROADWA	Y CATEGORY		
208-01.05	BROOMING & DEGRASSING SHOULDERS	.400 L.M.	
	Talley Construction Company, Inc.	\$1,843.9300	\$17,332.94
	Wright Brothers Construction Company, Inc.	\$1,100.0000	\$10,340.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
505-01		.000 TON	
	Talley Construction Company, Inc.	\$64.9800	\$81,160.02
	Wright Brothers Construction Company, Inc.	\$65.0000	\$81,185.00
307-01.09	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C		
		5.000 TON	
	Talley Construction Company, Inc.	\$117.1900	\$239,653.55
	Wright Brothers Construction Company, Inc.	\$142.0000	\$290,390.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2		
	170	0.000 TON	
	Talley Construction Company, Inc.	\$192.0400	\$32,646.80
	Wright Brothers Construction Company, Inc.	\$224.0000	\$38,080.00
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C		
	7,094	.000 TON	
	Talley Construction Company, Inc.	\$125.5500	\$890,651.70
	Wright Brothers Construction Company, Inc.	\$144.0000	\$1,021,536.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	6	5.000 TON	
	Talley Construction Company, Inc.	\$721.0500	\$4,326.30
	Wright Brothers Construction Company, Inc.	\$925.0000	\$5,550.00
403-01.10	HIGH PERFORMANCE FOG SEALS		
	11,077	2.000 S.Y.	
	Talley Construction Company, Inc.	\$1.5900	\$17,612.43
	Wright Brothers Construction Company, Inc.	\$1.0000	\$11,077.00
411-03.10	ACS MIX(PG76-22) GRADING D		
	52	2.000 TON	
	Talley Construction Company, Inc.	\$481.4000	\$25,032.80
	Wright Brothers Construction Company, Inc.	\$237.0000	\$12,324.00
411-03.23	ACS MIX (PG76-22) OGFC		
	-	0.000 TON	
	Talley Construction Company, Inc.	\$178.7800	\$1,211,949.62
	Wright Brothers Construction Company, Inc.	\$186.0000	\$1,260,894.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
		.400 L.M.	
	Talley Construction Company, Inc.	\$771.8000	\$7,254.92
	Wright Brothers Construction Company, Inc.	\$860.0000	\$8,084.00
			PAGE 2

CONTRACT CNX405 UNIT PRICE **EXTENSION** 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 9,845.000 TON Talley Construction Company, Inc. \$37.7900 \$372,042.55 Wright Brothers Construction Company, Inc. \$36.0000 \$354,420.00 705-04.20 GUARDRAIL DELINEATION ENHANCEMENT 4,234.000 EACH Talley Construction Company, Inc. \$4.9500 \$20,958.30 Wright Brothers Construction Company, Inc. \$4.9000 \$20,746.60 **TRAFFIC CONTROL** 712-01 1.000 LS Talley Construction Company, Inc. \$91,504.7700 \$91,504.77 Wright Brothers Construction Company, Inc. \$76,000.0000 \$76,000.00 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH Talley Construction Company, Inc. \$34.1000 \$6,820.00 Wright Brothers Construction Company, Inc. \$34.0000 \$6,800.00 712-05.01 WARNING LIGHTS (TYPE A) 52.000 EACH \$1.1000 Talley Construction Company, Inc. \$57.20 Wright Brothers Construction Company, Inc. \$1.0000 \$52.00 712-06 SIGNS (CONSTRUCTION) 2,104.000 S.F. Talley Construction Company, Inc. \$7.8700 \$16,558.48 \$7.8000 Wright Brothers Construction Company, Inc. \$16,411.20 712-08.03 ARROW BOARD (TYPE C) 2.000 EACH \$1,045.0000 \$2,090.00 Talley Construction Company, Inc. Wright Brothers Construction Company, Inc. \$1,025.0000 \$2,050.00 712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH Talley Construction Company, Inc. \$5,610.0000 \$11,220.00 Wright Brothers Construction Company, Inc. \$5,575.0000 \$11,150.00 712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 5.000 EACH Talley Construction Company, Inc. \$5,445.0000 \$27,225.00 Wright Brothers Construction Company, Inc. \$5,425.0000 \$27,125.00 712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 1,000.000 HOUR Talley Construction Company, Inc. \$107.8000 \$107,800.00 Wright Brothers Construction Company, Inc. \$107.0000 \$107,000.00

				CONTRACT CNX405
			UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		4.000 EACH		
	Talley Construction Company, Inc.		\$9,625.0000	\$38,500.00
	Wright Brothers Construction Company, Inc.		\$9,600.0000	\$38,400.00
716-01 23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)			
/10-01.23	SNOWFLOWABLE RAISED FAVEWIENT MARKERS (DI-DIR)	483.000 EACH		
	Talley Construction Company, Inc.		\$41.2500	\$19,923.75
	Wright Brothers Construction Company, Inc.		\$41.0000	\$19,803.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		260.000 EACH		
	Talley Construction Company, Inc.		\$11.0000	\$2,860.00
	Wright Brothers Construction Company, Inc.		\$10.9500	\$2,847.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		45.000 L.F.		
	Talley Construction Company, Inc.		\$13.2000	\$594.00
	Wright Brothers Construction Company, Inc.		\$13.1000	\$589.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	· · · · · · · · · · · · · · · · · · ·	8.000 EACH		
	Talley Construction Company, Inc.		\$192.5000	\$1,540.00
	Wright Brothers Construction Company, Inc.		\$192.0000	\$1,536.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
		4,650.000 L.F.		
	Talley Construction Company, Inc.		\$6.8800	\$31,992.00
	Wright Brothers Construction Company, Inc.		\$6.8000	\$31,620.00
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)			
	, , , , , , , , , , , , , , , , , , ,	0.500 L.M.		
	Talley Construction Company, Inc.		\$13,750.0000	\$6,875.00
	Wright Brothers Construction Company, Inc.		\$13,600.0000	\$6,800.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
		2.000 EACH		
	Talley Construction Company, Inc.		\$275.0000	\$550.00
	Wright Brothers Construction Company, Inc.		\$272.0000	\$544.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
		33.000 S.F.		
	Talley Construction Company, Inc.		\$30.2500	\$998.25
	Wright Brothers Construction Company, Inc.		\$30.0000	\$990.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARRO	W)		
		2.000 EACH		
	Talley Construction Company, Inc.		\$275.0000	\$550.00
	Wright Brothers Construction Company, Inc.		\$272.0000	\$544.00

			CC	DNTRACT CNX405
			UNIT PRICE	EXTENSION
716-05.20	) PAINTED PAVEMENT MARKING (6" LINE)			
		22.200 L.M.		
	Talley Construction Company, Inc.		\$1,375.0000	\$30,525.00
	Wright Brothers Construction Company, Inc.		\$1,370.0000	\$30,414.00
716-12.02	2 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		11.100 L.M.		
	Talley Construction Company, Inc.		\$7,425.0000	\$82,417.50
	Wright Brothers Construction Company, Inc.		\$7,300.0000	\$81,030.00
716-12.05	5 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED	LINE)		
		1,713.000 L.F.		
	Talley Construction Company, Inc.		\$2.7500	\$4,710.75
	Wright Brothers Construction Company, Inc.		\$2.7000	\$4,625.10
717-01	MOBILIZATION			
		1.000 LS		
	Talley Construction Company, Inc.		\$82,864.4000	\$82,864.40
	Wright Brothers Construction Company, Inc.		\$104,200.0000	\$104,200.00

		CONTRACT CNX405
	UNIT PRICE	EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY		
403-02.01 TRACKLESS TACK COAT		
151.000 TON		
Wright Brothers Construction Company, Inc.	\$850.0000	\$128,350.00

Talley Construction Company, Inc.

	cc	NTRACT CNX405
ROADWAY ALTERNATE AA2 CATEGORY	UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT		
<b>55.000 TON</b> Talley Construction Company, Inc. Wright Brothers Construction Company, Inc.	\$735.0000	\$40,425.00
403-02.02 HOT APPLIED TACK COAT		
74.000 TON Talley Construction Company, Inc. Wright Brothers Construction Company, Inc.	\$781.1400	\$57,804.36

## SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

Talley Construction Company, Inc. Wright Brothers Construction Company, Inc.	\$3,488,798.03 \$3,685,157.40
SUB-TOTAL ROADWAY ALTERNATE AA1	
Wright Brothers Construction Company, Inc.	\$128,350.00
SUB-TOTAL ROADWAY ALTERNATE AA2	
Talley Construction Company, Inc.	\$98,229.36
TOTAL CONTRACT	
Talley Construction Company, Inc.	\$3,587,027.39

\$3,813,507.40

## STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### COUNTIES BRADLEY, HAMILTON, MARION, AND MCMINN (Contract No. CNX413 Call 014)

NH-9900(141),99114-3157-44

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 5.00%

	TOTAL CONTRACT
Davis H. Elliot Construction Company, Inc.	\$5,682,516.00
Stansell Electric Company, Inc.	\$6,283,800.40
Lumin8 Transportation Technologies, LLC	\$6,349,195.25
NABCO Electric Company, Inc.	\$6,562,460.90
Traffic Management Solutions, LLC	\$7,393,000.00
Trane Management Solutions, LEO	ψ1,000,000.00

				CONTRACT CNX413
			UNIT PRICE	EXTENSION
ROADW	AY CATEGORY			
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		130.000 C.Y.		
	Davis H. Elliot Construction Company, Inc.		\$31.0000	\$4,030.00
	Stansell Electric Company, Inc.		\$108.0000	\$14,040.00
	Lumin8 Transportation Technologies, LLC		\$95.0000	\$12,350.00
	NABCO Electric Company, Inc. Traffic Management Solutions, LLC		\$30.8000 \$33.3300	\$4,004.00 \$4,332.90
			<i><b>400.0000</b></i>	ψ1,002.00
<b>204-08.0</b> 1	BACKFILL MATERIAL (FLOWABLE FILL)			
		130.000 C.Y.		
	Davis H. Elliot Construction Company, Inc.		\$120.0000	\$15,600.00
	Stansell Electric Company, Inc.		\$220.0000	\$28,600.00
	Lumin8 Transportation Technologies, LLC		\$442.0000	\$57,460.00
	NABCO Electric Company, Inc.		\$289.0000	\$37,570.00
	Traffic Management Solutions, LLC		\$266.6600	\$34,665.80
209-08.02	2 TEMPORARY SILT FENCE (WITH BACKING)			
		1,040.000 L.F.		
	Davis H. Elliot Construction Company, Inc.		\$8.5000	\$8,840.00
	Stansell Electric Company, Inc.		\$6.6000	\$6,864.00
	Lumin8 Transportation Technologies, LLC		\$3.0000	\$3,120.00
	NABCO Electric Company, Inc.		\$19.0500	\$19,812.00
	Traffic Management Solutions, LLC		\$12.0800	\$12,563.20
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$100,000.0000	\$100,000.00
	Stansell Electric Company, Inc.		\$156,300.0000	\$156,300.00
	Lumin8 Transportation Technologies, LLC		\$96,455.0000	\$96,455.00
	NABCO Electric Company, Inc.		\$435,343.0000	\$435,343.00
	Traffic Management Solutions, LLC		\$244,926.3200	\$244,926.32
712-02.02	2 INTERCONNECTED PORTABLE BARRIER RAIL			
		4,400.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	·	\$95.0000	\$418,000.00
	Stansell Electric Company, Inc.		\$70.0000	\$308,000.00
	Lumin8 Transportation Technologies, LLC		\$136.7500	\$601,700.00
	NABCO Electric Company, Inc.		\$88.5000	\$389,400.00
	Traffic Management Solutions, LLC		\$46.6700	\$205,348.00
712-02.60	) TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-	3)		
		-, 11.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$13,000.0000	\$143,000.00
	Stansell Electric Company, Inc.		\$14,950.0000	\$164,450.00
	Lumin8 Transportation Technologies, LLC		\$15,860.0000	\$174,460.00
	NABCO Electric Company, Inc.		\$12,300.0000	\$135,300.00
	Traffic Management Solutions, LLC		\$15,999.5400	\$175,994.94

EXTENSION

UNIT PRICE

712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		780.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$58.0000	\$45,240.00
	Stansell Electric Company, Inc.		\$56.0000	\$43,680.00
	Lumin8 Transportation Technologies, LLC		\$56.0000	\$43,680.00
	NABCO Electric Company, Inc.		\$49.5000	\$38,610.00
	Traffic Management Solutions, LLC		\$60.0000	\$46,800.00
712-04.50	BARRIER RAIL DELINEATOR			
		220.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$15.0000	\$3,300.00
	Stansell Electric Company, Inc.		\$18.5000	\$4,070.00
	Lumin8 Transportation Technologies, LLC		\$18.6500	\$4,103.00
	NABCO Electric Company, Inc.		\$22.1500	\$4,873.00
	Traffic Management Solutions, LLC		\$20.0000	\$4,400.00
712-06	SIGNS (CONSTRUCTION)			
		3,256.000 S.F.		
	Davis H. Elliot Construction Company, Inc.		\$21.0000	\$68,376.00
	Stansell Electric Company, Inc.		\$9.4000	\$30,606.40
	Lumin8 Transportation Technologies, LLC		\$9.5000	\$30,932.00
	NABCO Electric Company, Inc.		\$9.1500	\$29,792.40
	Traffic Management Solutions, LLC		\$10.0000	\$32,560.00
712-08.03	ARROW BOARD (TYPE C)			
		22.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$1,600.0000	\$35,200.00
	Stansell Electric Company, Inc.		\$1,995.0000	\$43,890.00
	Lumin8 Transportation Technologies, LLC		\$1,990.0000	\$43,780.00
	NABCO Electric Company, Inc.		\$1,932.0000	\$42,504.00
	Traffic Management Solutions, LLC		\$2,133.2700	\$46,931.94
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		11.000 EACH		
	Davis H. Elliot Construction Company, Inc.		\$50.0000	\$550.00
	Stansell Electric Company, Inc.		\$9,065.0000	\$99,715.00
	Lumin8 Transportation Technologies, LLC		\$5,075.0000	\$55,825.00
	NABCO Electric Company, Inc.		\$9,290.0000	\$102,190.00
	Traffic Management Solutions, LLC		\$66.6600	\$733.26
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Davis H. Elliot Construction Company, Inc.	2.000 EACH	\$10,000.0000	\$20,000.00
	Stansell Electric Company, Inc.	2.000 EACH	\$15,500.0000	\$31,000.00
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC	2.000 EACH	\$15,500.0000 \$12,433.0000	\$31,000.00 \$24,866.00
	Stansell Electric Company, Inc.	2.000 EACH	\$15,500.0000	\$31,000.00

				CONTRACT	CNX413
			UNIT PRICE	EXT	ENSION
717-01	MOBILIZATION				
		1.000 LS			
	Davis H. Elliot Construction Company, Inc.		\$283,150.0000	\$283	3,150.00
	Stansell Electric Company, Inc.		\$212,400.0000		2,400.00
	Lumin8 Transportation Technologies, LLC		\$334,095.0000		,095.00
	NABCO Electric Company, Inc.		\$382,732.0000	-	2,732.00
	Traffic Management Solutions, LLC		\$739,300.0000		,300.00
725-20.3 <sup>,</sup>	1 STEEL SIGN STRUCTURE (MULTI-COLOR DMS)				
	ζ, , , , , , , , , , , , , , , , , , ,	11.000 EACH			
	Davis H. Elliot Construction Company, Inc.		\$140,000.0000	\$1,540	),000.00
	Stansell Electric Company, Inc.		\$172,500.0000	\$1,897	,500.00
	Lumin8 Transportation Technologies, LLC		\$171,825.0000	\$1,890	),075.00
	NABCO Electric Company, Inc.		\$161,375.0000	\$1,775	5,125.00
	Traffic Management Solutions, LLC		\$214,732.3500	\$2,362	2,055.85
725-21.02	2 DYNAMIC MESSAGE SIGN (MULTI-COLOR)				
		26.000 EACH			
	Davis H. Elliot Construction Company, Inc.		\$95,000.0000	\$2,470	),000.00
	Stansell Electric Company, Inc.		\$114,000.0000	\$2,964	l,000.00
	Lumin8 Transportation Technologies, LLC		\$104,095.0000		6,470.00
	NABCO Electric Company, Inc.		\$108,365.0000		7,490.00
	Traffic Management Solutions, LLC		\$124,048.7900	\$3,225	5,268.54
725-21.04	4 DYNAMIC MESSAGE SIGN REMOVAL				
		26.000 EACH			
	Davis H. Elliot Construction Company, Inc.		\$15,000.0000	\$390	),000.00
	Stansell Electric Company, Inc.		\$2,135.0000	\$55	5,510.00
	Lumin8 Transportation Technologies, LLC		\$2,500.0000	\$65	5,000.00
	NABCO Electric Company, Inc.		\$4,200.0000	\$109	9,200.00
	Traffic Management Solutions, LLC		\$3,992.9400	\$103	3,816.44
725-22.22	2 CONDUIT BANK (TYPE 2)				
		1,040.000 L.F.			
	Davis H. Elliot Construction Company, Inc.		\$22.0000		2,880.00
	Stansell Electric Company, Inc.		\$8.0000		3,320.00
	Lumin8 Transportation Technologies, LLC		\$32.5000		8,800.00
	NABCO Electric Company, Inc.		\$25.0000		6,000.00
	Traffic Management Solutions, LLC		\$29.9800	\$31	,179.20
725-24.09	9 CABINET MODIFICATION (TYPE C - DMS)				
		26.000 EACH			
	Davis H. Elliot Construction Company, Inc.		\$500.0000		3,000.00
	Stansell Electric Company, Inc.		\$6,500.0000		9,000.00
	Lumin8 Transportation Technologies, LLC		\$2,380.0000		,880.00
	NABCO Electric Company, Inc.		\$4,024.0000		4,624.00
	Traffic Management Solutions, LLC		\$586.5800	\$15	5,251.08

				CONTRACT CNA413
			UNIT PRICE	EXTENSION
725-24.31	SPARE PARTS			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$1,000.00
	Stansell Electric Company, Inc.		\$8,500.0000	\$8,500.00
	Lumin8 Transportation Technologies, LLC		\$27,271.0000	\$27,271.00
	NABCO Electric Company, Inc.		\$5,936.0000	\$5,936.00
	Traffic Management Solutions, LLC		\$4,359.8700	\$4,359.87
725-24.41	BURN-IN PERIOD			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$20,000.00
	Stansell Electric Company, Inc.		\$25,000.0000	\$25,000.00
	Lumin8 Transportation Technologies, LLC		\$18,700.0000	\$18,700.00
	NABCO Electric Company, Inc.		\$14,690.0000	\$14,690.00
	Traffic Management Solutions, LLC		\$50,000.0000	\$50,000.00
725-24.51	SYSTEM INTEGRATION			
		1.000 LS		
	Davis H. Elliot Construction Company, Inc.		\$75,000.0000	\$75,000.00
	Stansell Electric Company, Inc.		\$10,000.0000	\$10,000.00
	Lumin8 Transportation Technologies, LLC		\$62,165.0000	\$62,165.00
	NABCO Electric Company, Inc.		\$39,115.0000	\$39,115.00
	Traffic Management Solutions, LLC		\$25,000.0000	\$25,000.00
801-01	SEEDING (WITH MULCH)			
		7.000 UNIT		
	Davis H. Elliot Construction Company, Inc.		\$500.0000	\$3,500.00
	Stansell Electric Company, Inc.		\$132.0000	\$924.00
	Lumin8 Transportation Technologies, LLC		\$70.0000	\$490.00
	NABCO Electric Company, Inc.		\$2,252.0000	\$15,764.00
	Traffic Management Solutions, LLC		\$73.3300	\$513.31
801-03	WATER (SEEDING & SODDING)			
		1.000 M.G.		
	Davis H. Elliot Construction Company, Inc.		\$100.0000	\$100.00
	Stansell Electric Company, Inc.		\$661.0000	\$661.00
	Lumin8 Transportation Technologies, LLC		\$170.0000	\$170.00
	NABCO Electric Company, Inc.		\$2,887.5000	\$2,887.50
	Traffic Management Solutions, LLC		\$100.0000	\$100.00
805-01.02	TURF REINFORCEMENT MAT (CLASS II)			
		35.000 S.Y.		
	Davis H. Elliot Construction Company, Inc.		\$50.0000	\$1,750.00
	Stansell Electric Company, Inc.		\$22.0000	\$770.00
	Lumin8 Transportation Technologies, LLC		\$9.9500	\$348.25
	NABCO Electric Company, Inc.		\$89.0000	\$3,115.00
	Traffic Management Solutions, LLC		\$6.6700	\$233.45

#### SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc. Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC NABCO Electric Company, Inc. Traffic Management Solutions, LLC \$5,682,516.00 \$6,283,800.40 \$6,349,195.25 \$6,562,460.90 \$7,393,000.00

### TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.\$5,682,516.00Stansell Electric Company, Inc.\$6,283,800.40Lumin8 Transportation Technologies, LLC\$6,349,195.25NABCO Electric Company, Inc.\$6,562,460.90Traffic Management Solutions, LLC\$7,393,000.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### CAMPBELL COUNTY (Contract No. CNX390 Call 015)

NH-I-75-3(197),07I075-F8-013

THE RESURFACING ON I-75 FROM NEAR THE CARYVILLE CITY LIMITS (L.M. 9.52) TO NEAR MILE POST 147 (L.M. 17.41).

PROJECT LENGTH - 7.890 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 6.00%

Rogers Group, Inc.

TOTAL CONTRACT

\$8,074,472.00

CONTRACT CNX390 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 201-01 **CLEARING AND GRUBBING** 1.000 LS Rogers Group, Inc. \$247,000.0000 \$247,000.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 28.000 L.M. Rogers Group, Inc. \$980.0000 \$27,440.00 MINERAL AGGREGATE, TYPE A BASE, GRADING D 303-01 425.000 TON Rogers Group, Inc. \$64.0000 \$27,200.00 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C 18,539.000 TON Rogers Group, Inc. \$110.0000 \$2,039,290.00 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 403-01 97.000 TON Rogers Group, Inc. \$870.0000 \$84,390.00 411-01.21 LONGITUDINAL JOINT SEALANT 43.000 L.M. \$3,130.0000 Rogers Group, Inc. \$134,590.00 411-03.23 ACS MIX (PG76-22) OGFC 23,069.000 TON \$157.0000 Rogers Group, Inc. \$3,621,833.00 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 32.000 L.M. Rogers Group, Inc. \$535.0000 \$17,120.00 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 21,569.000 TON Rogers Group, Inc. \$31.0000 \$668.639.00 TRAFFIC CONTROL 712-01 1.000 LS Rogers Group, Inc. \$135,000.0000 \$135,000.00 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 261.000 EACH Rogers Group, Inc. \$32.0000 \$8,352.00 712-05.01 WARNING LIGHTS (TYPE A) 131.000 EACH Rogers Group, Inc. \$16.0000 \$2,096.00

CONTRACT CNX390 UNIT PRICE **EXTENSION** SIGNS (CONSTRUCTION) 3,004.000 S.F. Rogers Group, Inc. \$8.0000 \$24,032.00 712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) 4.000 EACH Rogers Group, Inc. \$960.0000 \$3.840.00 712-08.03 ARROW BOARD (TYPE C) 4.000 EACH Rogers Group, Inc. \$1,172.0000 \$4,688.00 712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH Rogers Group, Inc. \$5,554.0000 \$11,108.00 712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 10.000 EACH Rogers Group, Inc. \$5,410.0000 \$54,100.00 712-08.12 QUEUE PROTECTION TRUCK 50.000 DAY \$69,000.00 Rogers Group, Inc. \$1,380.0000 713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH \$8,530.0000 Rogers Group, Inc. \$17,060.00 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) 1,295.000 EACH Rogers Group, Inc. \$37.0000 \$47,915.00 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER 1,295.000 EACH \$10.0000 \$12,950.00

712-06

Rogers Group, Inc. 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) 2,352.000 S.Y. Rogers Group, Inc. \$21.0000 \$49,392.00 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 200.000 L.F. Rogers Group, Inc. \$12.0000 \$2,400.00 716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,150.000 L.F. Rogers Group, Inc. \$6.0000 \$6,900.00

CONTRACT	CNX390
00111111101	011/1000

			00	NINACI CINA390
			UNIT PRICE	EXTENSION
716-03.13	PLASTIC PVMT MARKING ( NO TRUCKS LEFT LANE)			
	Rogers Group, Inc.	2.000 EACH	\$1,265.0000	\$2,530.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	Rogers Group, Inc.	2,200.000 L.F.	\$5.0000	\$11,000.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	Rogers Group, Inc.	7.000 EACH	\$185.0000	\$1,295.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW	)		
	Rogers Group, Inc.	4.000 EACH	\$264.0000	\$1,056.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
	Rogers Group, Inc.	32.000 L.M.	\$1,265.0000	\$40,480.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Rogers Group, Inc.	32.000 L.M.	\$6,900.0000	\$220,800.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIE	R LINE)		
	Rogers Group, Inc.	5,110.000 L.F.	\$2.6000	\$13,286.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED	D LINE)		
	Rogers Group, Inc.	4,400.000 L.F.	\$2.6000	\$11,440.00
717-01	MOBILIZATION			
	Rogers Group, Inc.	1.000 LS	\$164,000.0000	\$164,000.00

		CONTRACT CNX390
	UNIT PRICE	EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY		
403-02.01 TRACKLESS TACK COAT		

	334.000 TON		
Rogers Group, Inc.		\$875.0000	\$292,250.00

UNIT PRICE EXTENSION

## **ROADWAY ALTERNATE AA2 CATEGORY**

#### 403-02.02 HOT APPLIED TACK COAT

Rogers Group, Inc.

251.000 TON

## SUB-TOTAL ROADWAY

Rogers Group, Inc.

### SUB-TOTAL ROADWAY ALTERNATE AA1

Rogers Group, Inc. \$292,250.00

### SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT

Rogers Group, Inc.

\$8,074,472.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### COFFEE COUNTY (Contract No. CNX412 Call 016)

16S055-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 55 OVER THE LITTLE DUCK RIVER (L.M. 14.03).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2025

Mid-State Construction Company, Inc. Dement Construction Company, LLC Jones Bros. Contractors, LLC

### TOTAL CONTRACT

\$4,388,462.14 \$5,897,035.81 \$6,045,192.16

				CONTRACT CNX412
			UNIT PRICE	EXTENSION
BRIDGE	CATEGORY			
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$32,200.6700	\$32,200.67
	Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
	Jones Bros. Contractors, LLC		\$9,000.0000	\$9,000.00
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$14,108.1200	\$14,108.12
	Dement Construction Company, LLC		\$25,000.0000	\$25,000.00
	Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
000 04 00				
202-01.02	REMOVAL OF ASBESTOS	1.000 LS		
	Mid State Construction Company Inc	1.000 L3	¢69 452 5200	¢69 452 52
	Mid-State Construction Company, Inc. Dement Construction Company, LLC		\$68,453.5200 \$10,000.0000	\$68,453.52 \$10,000.00
	Jones Bros. Contractors, LLC		\$55,154.0000	\$55,154.00
			<i>400,101.0000</i>	<i>\\\</i> 00,101.00
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 16-SR055-14.03)			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$374,449.9300	\$374,449.93
	Dement Construction Company, LLC		\$228,000.0000	\$228,000.00
	Jones Bros. Contractors, LLC		\$1,175,000.0000	\$1,175,000.00
204-02.01	DRY EXCAVATION (BRIDGES)			
		278.000 C.Y.		
	Mid-State Construction Company, Inc.		\$46.5900	\$12,952.02
	Dement Construction Company, LLC		\$50.0000	\$13,900.00
	Jones Bros. Contractors, LLC		\$40.0000	\$11,120.00
200.05	SEDIMENT REMOVAL			
209-05		5.000 C.Y.		
	Mid-State Construction Company, Inc.	5.000 C. F.	\$186.0200	\$930.10
	Dement Construction Company, LLC		\$100.0000	\$500.00
	Jones Bros. Contractors, LLC		\$40.0000	\$200.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		900.000 L.F.		
	Mid-State Construction Company, Inc.		\$7.5900 \$5.7500	\$6,831.00
	Dement Construction Company, LLC Jones Bros. Contractors, LLC		\$5.7500 \$5.0000	\$5,175.00 \$4,500.00
	Jones Bros. Contractors, LLC		\$5.0000	\$4,500.00
303-10.03	MINERAL AGGREGATE (SIZE 68)			
		487.000 TON		
	Mid-State Construction Company, Inc.		\$59.2000	\$28,830.40
	Dement Construction Company, LLC		\$100.0000	\$48,700.00
	Jones Bros. Contractors, LLC		\$50.0000	\$24,350.00

				CONTRACT CNX412
			UNIT PRICE	EXTENSION
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	83.000 TON		
	Mid State Construction Company, Inc.	63.000 TON	¢270.0200	¢00.450.66
	Mid-State Construction Company, Inc. Dement Construction Company, LLC		\$279.0200 \$225.0000	\$23,158.66 \$18,675.00
	Jones Bros. Contractors, LLC		\$225.0000	\$18,675.00
			φ220.0000	φ10,070.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		263.000 TON		
	Mid-State Construction Company, Inc.		\$288.9400	\$75,991.22
	Dement Construction Company, LLC		\$233.0000	\$61,279.00
	Jones Bros. Contractors, LLC		\$233.0000	\$61,279.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		2.000 TON		
	Mid-State Construction Company, Inc.		\$1,860.1500	\$3,720.30
	Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
	Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
411-01 10	ACS MIX(PG64-22) GRADING D			
		115.000 TON		
	Mid-State Construction Company, Inc.		\$319.9500	\$36,794.25
	Dement Construction Company, LLC		\$258.0000	\$29,670.00
	Jones Bros. Contractors, LLC		\$258.0000	\$29,670.00
415-01 01	COLD PLANING BITUMINOUS PAVEMENT			
415-01.01	COLD FLANING BITUMINOUS FAVEMENT	213.000 TON		
	Mid-State Construction Company, Inc.	213.000 101	\$90.5300	\$19,282.89
	Dement Construction Company, LLC		\$73.0000	\$15,549.00
	Jones Bros. Contractors, LLC		\$73.0000	\$15,549.00
602-10.28	PEDESTRIAN SIDEWALK REPAIRS	(		
		1.000 LS	<b>\$440,000,0400</b>	<b>\$</b> 440,000,04
	Mid-State Construction Company, Inc.		\$116,893.8400	\$116,893.84
	Dement Construction Company, LLC Jones Bros. Contractors, LLC		\$200,000.0000 \$75,000.0000	\$200,000.00 \$75,000.00
	Jones Blos. Contractors, LEC		φ/ 5,000.0000	\$73,000.00
603-02.15	REPAINT EXISTING BEARINGS			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$80,606.5000	\$80,606.50
	Dement Construction Company, LLC		\$80,000.0000	\$80,000.00
	Jones Bros. Contractors, LLC		\$89,600.0000	\$89,600.00
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 16-SR055-1	4.03)		
		1.000 LS		
	Mid-State Construction Company, Inc.		\$9,300.7500	\$9,300.75
	Dement Construction Company, LLC		\$10,000.0000	\$10,000.00
	Jones Bros. Contractors, LLC		\$6,500.0000	\$6,500.00

CONTRACT CNX412 UNIT PRICE **EXTENSION** 604-02.03 EPOXY COATED REINFORCING STEEL 122,220.000 LB. \$2.6000 Mid-State Construction Company, Inc. \$317,772.00 Dement Construction Company, LLC \$3.2500 \$397,215.00 Jones Bros. Contractors, LLC \$2.5000 \$305,550.00 604-03.01 CLASS A CONCRETE (BRIDGES) 13.000 C.Y. Mid-State Construction Company, Inc. \$5,523.8000 \$71,809.40 Dement Construction Company, LLC \$4,000.0000 \$52,000.00 Jones Bros. Contractors, LLC \$4,000.0000 \$52,000.00 604-03.04 PAVEMENT @ BRIDGE ENDS 107.000 S.Y. Mid-State Construction Company, Inc. \$672.2100 \$71,926.47 Dement Construction Company, LLC \$850.0000 \$90,950.00 Jones Bros. Contractors, LLC \$735.0000 \$78,645.00 604-03.32 CLASS DS CONCRETE 495.000 C.Y. \$1,322.2800 Mid-State Construction Company, Inc. \$654,528.60 Dement Construction Company, LLC \$3,000.0000 \$1,485,000.00 Jones Bros. Contractors, LLC \$1,700.0000 \$841,500.00 604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,178.000 S.Y. Mid-State Construction Company, Inc. \$19.8400 \$23,371.52 Dement Construction Company, LLC \$16.0000 \$18,848.00 Jones Bros. Contractors, LLC \$16.0000 \$18,848.00 604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,067.000 S.Y. Mid-State Construction Company, Inc. \$9.4200 \$19,471.14 \$5.4800 Dement Construction Company, LLC \$11,327.16 Jones Bros. Contractors, LLC \$5.4800 \$11,327.16 604-10.02 CONCRETE REPAIRS 19.000 C.Y. Mid-State Construction Company, Inc. \$2,696.6200 \$51,235.78 Dement Construction Company, LLC \$7,500.0000 \$142,500.00 Jones Bros. Contractors, LLC \$5,000.0000 \$95,000.00 604-10.05 CONCRETE 589.000 S.F.

			UNIT PRICE	EXTENSION
604-10.14	REMOVE EXISTING WEARING SURFACE			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$49,604.0000	\$49,604.00
	Dement Construction Company, LLC		\$39,750.0000	\$39,750.00
	Jones Bros. Contractors, LLC		\$39,750.0000	\$39,750.00
604-10.18	REINFORCING STEEL (REPAIRS)			
		2,101.000 LB.		
	Mid-State Construction Company, Inc.		\$2.9700	\$6,239.97
	Dement Construction Company, LLC		\$3.0000	\$6,303.00
	Jones Bros. Contractors, LLC		\$2.5000	\$5,252.50
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
		138.000 S.Y.		
	Mid-State Construction Company, Inc.		\$416.4400	\$57,468.72
	Dement Construction Company, LLC		\$750.0000	\$103,500.00
	Jones Bros. Contractors, LLC		\$1,900.0000	\$262,200.00
604-10.44	EXPANSION JOINT REPAIRS			
		248.000 L.F.		
	Mid-State Construction Company, Inc.		\$207.6800	\$51,504.64
	Dement Construction Company, LLC		\$300.0000	\$74,400.00
	Jones Bros. Contractors, LLC		\$260.0000	\$64,480.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
		100.000 S.Y.		
	Mid-State Construction Company, Inc.		\$204.3300	\$20,433.00
	Dement Construction Company, LLC		\$1,000.0000	\$100,000.00
	Jones Bros. Contractors, LLC		\$600.0000	\$60,000.00
604-10.51	SCARIFYING			
		2,071.000 S.Y.		
	Mid-State Construction Company, Inc.		\$6.2000	\$12,840.20
	Dement Construction Company, LLC		\$5.0000	\$10,355.00
	Jones Bros. Contractors, LLC		\$5.0000	\$10,355.00
604-10.54	CONCRETE REPAIRS			
		528.000 S.F.		
	Mid-State Construction Company, Inc.		\$206.7000	\$109,137.60
	Dement Construction Company, LLC		\$250.0000	\$132,000.00
	Jones Bros. Contractors, LLC		\$500.0000	\$264,000.00
604-10.58	EPOXY INJECTION (INJECTION)			
		15.000 GAL.		
	Mid-State Construction Company, Inc.		\$86.8100	\$1,302.15
	Dement Construction Company, LLC		\$250.0000 \$235.0000	\$3,750.00
	Jones Bros. Contractors, LLC		\$235.0000	\$3,525.00

			UNIT PRICE	EXTENSION
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
		287.000 L.F.		
	Mid-State Construction Company, Inc.		\$102.9300	\$29,540.91
	Dement Construction Company, LLC		\$100.0000	\$28,700.00
	Jones Bros. Contractors, LLC		\$235.0000	\$67,445.00
604-44.10	TEMPORARY COVERED PEDESTRIAN GREENWAY			
		130.000 L.F.		
	Mid-State Construction Company, Inc.		\$342.3500	\$44,505.50
	Dement Construction Company, LLC		\$750.0000	\$97,500.00
	Jones Bros. Contractors, LLC		\$600.0000	\$78,000.00
610-10.40	BRIDGE DECK DRAINS			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$27,379.0500	\$27,379.05
	Dement Construction Company, LLC		\$40,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
615-02.02	PRESTRESSED CONCRETE BOX BEAM (17" X 36")			
		132.000 L.F.		
	Mid-State Construction Company, Inc.		\$528.4800	\$69,759.36
	Dement Construction Company, LLC		\$500.0000	\$66,000.00
	Jones Bros. Contractors, LLC		\$750.0000	\$99,000.00
615-02.37	PRESTRESSED CONCRETE BOX BEAM (30" X 36")			
		633.000 L.F.		
	Mid-State Construction Company, Inc.		\$584.0100	\$369,678.33
	Dement Construction Company, LLC		\$525.0000	\$332,325.00
	Jones Bros. Contractors, LLC		\$650.0000	\$411,450.00
617-02	BRIDGE DECK CRACK SEALING			
		810.000 L.F.		
	Mid-State Construction Company, Inc.		\$7.3800	\$5,977.80
	Dement Construction Company, LLC		\$10.0000	\$8,100.00
	Jones Bros. Contractors, LLC		\$5.0000	\$4,050.00
617-05	SEALANT (HMWM)			
		5.000 GAL.		
	Mid-State Construction Company, Inc.		\$271.5800	\$1,357.90
	Dement Construction Company, LLC		\$400.0000	\$2,000.00
	Jones Bros. Contractors, LLC		\$375.0000	\$1,875.00
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING			
		771.000 L.F.		
	Mid-State Construction Company, Inc.		\$274.4400	\$211,593.24
	Dement Construction Company, LLC		\$500.0000	\$385,500.00
	Jones Bros. Contractors, LLC		\$375.0000	\$289,125.00

CONTRACT		ONTRACT CNX412		
			UNIT PRICE	EXTENSION
705-01.01	GUARDRAIL AT BRIDGE ENDS			
		50.000 L.F.		
	Mid-State Construction Company, Inc.		\$122.3700	\$6,118.50
	Dement Construction Company, LLC		\$98.6800	\$4,934.00
	Jones Bros. Contractors, LLC		\$120.0000	\$6,000.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)			
		2.000 EACH		
	Mid-State Construction Company, Inc.		\$1,922.1600	\$3,844.32
	Dement Construction Company, LLC		\$1,550.0000	\$3,100.00
	Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT			
		2.000 EACH		
	Mid-State Construction Company, Inc.		\$2,325.1900	\$4,650.38
	Dement Construction Company, LLC		\$1,875.0000	\$3,750.00
	Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3			
		256.000 L.F.		
	Mid-State Construction Company, Inc.		\$45.2500	\$11,584.00
	Dement Construction Company, LLC		\$36.4900	\$9,341.44
	Jones Bros. Contractors, LLC		\$40.0000	\$10,240.00
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
		111.000 L.F.	<b>.</b>	<b>.</b>
	Mid-State Construction Company, Inc.		\$56.8700	\$6,312.57
	Dement Construction Company, LLC		\$45.8600	\$5,090.46
	Jones Bros. Contractors, LLC		\$46.0000	\$5,106.00
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2			
		2.000 EACH	<b>•</b> • • • • <b>-</b> • • •	
	Mid-State Construction Company, Inc.		\$1,444.7200	\$2,889.44
	Dement Construction Company, LLC Jones Bros. Contractors, LLC		\$1,165.0000 \$3,800.0000	\$2,330.00 \$7,600.00
	Jones Bros. Contractors, LLC		\$3,800.0000	\$7,600.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
		2.000 EACH	<b>A</b> A <b>A</b> AA <b>A</b> AAA	<b>AT A A A</b>
	Mid-State Construction Company, Inc.		\$3,823.2300	\$7,646.46
	Dement Construction Company, LLC Jones Bros. Contractors, LLC		\$3,083.0000 \$4,000.0000	\$6,166.00 \$8,000.00
	Jones Bros. Contractors, EEC		φ4,000.0000	φ0,000.00
706-01	GUARDRAIL REMOVED			
	Mid State Construction Company, Inc.	65.000 L.F.	¢05 4700	¢1 606 05
	Mid-State Construction Company, Inc. Dement Construction Company, LLC		\$25.1700 \$20.3000	\$1,636.05 \$1,319.50
	Jones Bros. Contractors, LLC		\$20.3000	\$650.00
			ψ10.0000	ψ000.00

CONTRACT CNX412 UNIT PRICE **EXTENSION** 707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 265.000 L.F. \$4.6100 \$1,221.65 Mid-State Construction Company, Inc. Dement Construction Company, LLC \$7.2500 \$1,921.25 Jones Bros. Contractors, LLC \$3.1000 \$821.50 709-05.06 MACHINED RIP-RAP (CLASS A-1) 50.000 TON Mid-State Construction Company, Inc. \$204.5700 \$10,228.50 Dement Construction Company, LLC \$250.0000 \$12,500.00 Jones Bros. Contractors, LLC \$200.0000 \$10,000.00 710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM 122.000 L.F. Mid-State Construction Company, Inc. \$51.9600 \$6,339.12 Dement Construction Company, LLC \$100.0000 \$12,200.00 Jones Bros. Contractors, LLC \$30.0000 \$3,660.00 710-09.02 6" PIPE UNDERDRAIN 60.000 L.F. \$25.4000 \$1,524.00 Mid-State Construction Company, Inc. Dement Construction Company, LLC \$20.0000 \$1,200.00 Jones Bros. Contractors, LLC \$20.0000 \$1,200.00 **TRAFFIC CONTROL** 712-01 1.000 LS Mid-State Construction Company, Inc. \$121,471.0200 \$121,471.02 Dement Construction Company, LLC \$325,000.0000 \$325,000.00 Jones Bros. Contractors, LLC \$10,000.0000 \$10,000.00 712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 620.000 L.F. Mid-State Construction Company, Inc. \$49.6700 \$30,795.40 Dement Construction Company, LLC \$55.0000 \$34,100.00 Jones Bros. Contractors, LLC \$100.0000 \$62,000.00 712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL 1,460.000 L.F. Mid-State Construction Company, Inc. \$99.6100 \$145,430.60 Dement Construction Company, LLC \$65.0000 \$94,900.00 Jones Bros. Contractors, LLC \$125.0000 \$182,500.00 712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) 13.000 EACH

 Mid-State Construction Company, Inc.
 \$10,478.8500
 \$136,225.05

 Dement Construction Company, LLC
 \$7,500.0000
 \$97,500.00

 Jones Bros. Contractors, LLC
 \$12,000.0000
 \$156,000.00

				NIRACI CNX412
			UNIT PRICE	EXTENSION
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		80.000 EACH		
	Mid-State Construction Company, Inc.		\$47.1200	\$3,769.60
	Dement Construction Company, LLC		\$60.0000	\$4,800.00
	Jones Bros. Contractors, LLC		\$38.0000	\$3,040.00
712-04.50	BARRIER RAIL DELINEATOR			
		70.000 EACH		
	Mid-State Construction Company, Inc.		\$16.1200	\$1,128.40
	Dement Construction Company, LLC		\$30.0000	\$2,100.00
	Jones Bros. Contractors, LLC		\$13.0000	\$910.00
712-06	SIGNS (CONSTRUCTION)			
		608.000 S.F.		
	Mid-State Construction Company, Inc.		\$9.3000	\$5,654.40
	Dement Construction Company, LLC		\$14.0000	\$8,512.00
	Jones Bros. Contractors, LLC		\$7.5000	\$4,560.00
712-07.02	TEMPORARY BARRICADES (TYPE II)			
		50.000 L.F.		
	Mid-State Construction Company, Inc.		\$19.8400	\$992.00
	Dement Construction Company, LLC		\$20.0000	\$1,000.00
	Jones Bros. Contractors, LLC		\$16.0000	\$800.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		60.000 L.F.		
	Mid-State Construction Company, Inc.		\$22.3200	\$1,339.20
	Dement Construction Company, LLC		\$25.0000	\$1,500.00
	Jones Bros. Contractors, LLC		\$18.0000	\$1,080.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Mid-State Construction Company, Inc.		\$2,480.2000	\$4,960.40
	Dement Construction Company, LLC		\$2,500.0000	\$5,000.00
	Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)			
		3,000.000 L.F.	•	• · · · · · · · · ·
	Mid-State Construction Company, Inc.		\$5.5800	\$16,740.00
	Dement Construction Company, LLC		\$4.5000	\$13,500.00
	Jones Bros. Contractors, LLC		\$6.0000	\$18,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		5.000 EACH	<b>M</b> + A A + A + A + A + A + A + A + A + A	
	Mid-State Construction Company, Inc.		\$14,881.2000	\$74,406.00
	Dement Construction Company, LLC		\$9,500.0000 \$1,200.0000	\$47,500.00 \$6,000.00
	Jones Bros. Contractors, LLC		\$1,200.0000	\$6,000.00

				CONTRACT CNX412
			UNIT PRICE	EXTENSION
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1	COLOR)		
		9.000 EACH		
	Mid-State Construction Company, Inc.		\$186.0200	\$1,674.18
	Dement Construction Company, LLC		\$150.0000	\$1,350.00
	Jones Bros. Contractors, LLC		\$400.0000	\$3,600.00
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)	(1 COLOR)		
		26.000 EACH		
	Mid-State Construction Company, Inc.		\$186.0200	\$4,836.52
	Dement Construction Company, LLC		\$150.0000	\$3,900.00
	Jones Bros. Contractors, LLC		\$400.0000	\$10,400.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)			
		100.000 L.F.		
	Mid-State Construction Company, Inc.		\$18.6000	\$1,860.00
	Dement Construction Company, LLC		\$15.0000	\$1,500.00
	Jones Bros. Contractors, LLC		\$40.0000	\$4,000.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		41.000 L.F.		
	Mid-State Construction Company, Inc.		\$31.0000	\$1,271.00
	Dement Construction Company, LLC		\$25.0000	\$1,025.00
	Jones Bros. Contractors, LLC		\$35.0000	\$1,435.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
		60.000 S.F.		
	Mid-State Construction Company, Inc.		\$43.4000	\$2,604.00
	Dement Construction Company, LLC		\$35.0000	\$2,100.00
	Jones Bros. Contractors, LLC		\$35.0000	\$2,100.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		0.320 L.M.		
	Mid-State Construction Company, Inc.		\$22,321.8100	\$7,142.98
	Dement Construction Company, LLC		\$18,000.0000	\$5,760.00
	Jones Bros. Contractors, LLC		\$35,000.0000	\$11,200.00
717-01	MOBILIZATION			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$389,834.8100	\$389,834.81
	Dement Construction Company, LLC		\$575,000.0000	\$575,000.00
	Jones Bros. Contractors, LLC		\$600,000.0000	\$600,000.00
730-50.20	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOL	AR POWERED)		
		4.000 EACH		
	Mid-State Construction Company, Inc.		\$15,501.2500	\$62,005.00
	Dement Construction Company, LLC		\$13,420.0000	\$53,680.00
	Jones Bros. Contractors, LLC		\$12,420.0000	\$49,680.00

	UNIT PRICE	EXTENSION
740-07.04 GEOGRID REINFORCEMENT TYPE 2		
591.000 S.Y.		
Mid-State Construction Company, Inc.	\$8.0700	\$4,769.37
Dement Construction Company, LLC	\$25.0000	\$14,775.00
Jones Bros. Contractors, LLC	\$5.0000	\$2,955.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)		
396.000 S.Y.		
Mid-State Construction Company, Inc.	\$2.2700	\$898.92
Dement Construction Company, LLC	\$10.0000	\$3,960.00
Jones Bros. Contractors, LLC	\$5.0000	\$1,980.00

### SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. Dement Construction Company, LLC Jones Bros. Contractors, LLC

TOTAL CONTRACT

Mid-State Construction Company, Inc. Dement Construction Company, LLC Jones Bros. Contractors, LLC \$4,388,462.14 \$5,897,035.81 \$6,045,192.16

\$4,388,462.14 \$5,897,035.81 \$6,045,192.16

## STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

COUNTIES CUMBERLAND, DEKALB, FENTRESS, AND OVERTON (Contract No. CNX402 Call 017)

HSIP-1800(42),18946-3419-94,HSIP-2500(30),25945-3485-94,HSIP-6700(36),67945-3477-94,HSIP-96(64),21S096-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 96 IN DEKALB COUNTY FROM U.S. 70 (S.R. 26) (L.M. 1.78) TO S.R. 264 (L.M. 6.54), AND ON VARIOUS LOCAL ROADS IN CUMBERLAND, FENTRESS, AND OVERTON COUNTIES, INCLUDING HFST.

PROJECT LENGTH - 4.760 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 7.50%

TOTAL CONTRACT

Superior Traffic Control, LLC LU, Inc.

\$1,068,931.45 \$1,231,342.81

			c	CONTRACT CNX402
	AY CATEGORY		UNIT PRICE	EXTENSION
ROADWA	AT CATEGORT			
406-04.02	HIGH FRICTION SURFACE TREATMENT			
	Superior Traffic Control, LLC LU, Inc.	2,025.000 S.Y.	\$33.0000 \$63.9900	\$66,825.00 \$129,579.75
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		6.000 EACH		
	Superior Traffic Control, LLC LU, Inc.		\$2,100.0000 \$1,792.5000	\$12,600.00 \$10,755.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT			
		4.000 EACH		
	Superior Traffic Control, LLC LU, Inc.		\$2,100.0000 \$1,792.5000	\$8,400.00 \$7,170.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT			
	Superior Traffic Control, LLC	17,965.000 L.F.	\$3.3300	\$59,823.45
	LU, Inc.		\$3.6200	\$65,033.30
705-06.01	W BEAM GR (TYPE 2) MASH TL-3			
	Superior Traffic Control, LLC	1,030.000 L.F.	\$39.5000	\$40,685.00
	LU, Inc.		\$29.9100	\$30,807.30
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	Our action Test file Operator       O	875.000 L.F.	¢ 47 0000	
	Superior Traffic Control, LLC LU, Inc.		\$47.0600 \$38.8700	\$41,177.50 \$34,011.25
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3			
	Superior Troffic Control 11 C	1.000 EACH	000 000 00	00 000 C <sup>4</sup>
	Superior Traffic Control, LLC LU, Inc.		\$2,000.0000 \$1,015.7500	\$2,000.00 \$1,015.75
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
	Superior Traffic Control, LLC	6.000 EACH	\$3,700.0000	\$22,200.00
	LU, Inc.		\$3,231.2800	\$19,387.68
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	Superior Traffic Control, LLC	5.000 EACH	\$3,500.0000	\$17,500.00
	LU, Inc.		\$2,822.5900	\$14,112.95
706-01	GUARDRAIL REMOVED			
	Superior Traffic Control, LLC	60.000 L.F.	\$8.0000	\$480.00
	LU, Inc.		\$1.2000	\$72.00

				CONTRACT CNX402
			UNIT PRICE	EXTENSION
706-06.03	RADIUS RAIL			
		50.000 L.F.		
	Superior Traffic Control, LLC LU, Inc.		\$48.0000 \$35.9500	\$2,400.00 \$1,797.50
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Superior Traffic Control, LLC LU, Inc.		\$20,000.0000 \$35,000.0000	\$20,000.00 \$35,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)			
		15.000 EACH		
	Superior Traffic Control, LLC LU, Inc.		\$71.0000 \$60.6600	\$1,065.00 \$909.90
713-02.20	ROADSIDE OBSTACLE DELINEATION			
		977.000 S.F.		
	Superior Traffic Control, LLC LU, Inc.		\$31.0000 \$30.7900	\$30,287.00 \$30,081.83
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		4,076.000 L.F.		
	Superior Traffic Control, LLC LU, Inc.		\$4.9700 \$6.8900	\$20,257.72 \$28,083.64
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT			
		1,510.000 L.F.		
	Superior Traffic Control, LLC LU, Inc.		\$5.9500 \$6.8900	\$8,984.50 \$10,403.90
713-11.01	"U" SECTION STEEL POSTS			
		5,394.000 LB.	<b>*</b> 4 <b>=</b> 000	
	Superior Traffic Control, LLC LU, Inc.		\$4.7000 \$5.6700	\$25,351.80 \$30,583.98
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		17,461.000 LB.		
	Superior Traffic Control, LLC LU, Inc.		\$4.7000 \$6.9100	\$82,066.70 \$120,655.51
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	Querentian Traffic Quere 1 1 1 Q	2,171.000 S.F.	<b>644 5000</b>	
	Superior Traffic Control, LLC LU, Inc.		\$14.5300 \$14.5200	\$31,544.63 \$31,522.92
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		4,201.000 S.F.	<b>•</b>	<b>***</b> * · · · · ·
	Superior Traffic Control, LLC LU, Inc.		\$16.6500 \$15.7100	\$69,946.65 \$65,997.71
	LO, IIIO.		φ10.7 TOU	φ00,997.7 I

				CONTRACT CNX402
			UNIT PRICE	EXTENSION
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
		377.000 EACH		
	Superior Traffic Control, LLC		\$30.0000	\$11,310.00
	LU, Inc.		\$60.6600	\$22,868.82
	EO, IIIC.		\$00.000U	φ22,000.02
716-01 23	SNOWPLOWABLE RAISED PAVEMENT MARKERS			
710-01.25				
		1,631.000 EACH	<b>\$</b> 04,0000	
	Superior Traffic Control, LLC		\$34.0000	\$55,454.00
	LU, Inc.		\$34.3400	\$56,008.54
740 00 04				
/16-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION			
		305.000 S.Y.		
	Superior Traffic Control, LLC		\$22.0000	\$6,710.00
	LU, Inc.		\$22.2200	\$6,777.10
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		2,116.000 L.F.		
	Superior Traffic Control, LLC		\$10.0000	\$21,160.00
	LU, Inc.		\$10.1000	\$21,371.60
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARRO	OW)		
		3.000 EACH		
	Superior Traffic Control, LLC		\$175.0000	\$525.00
	LU, Inc.		\$176.7500	\$530.25
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHE	AD)		
		4.000 EACH		
	Superior Traffic Control, LLC		\$250.0000	\$1,000.00
	LU, Inc.		\$252.5000	\$1,010.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)			
		1.000 EACH		
	Superior Traffic Control, LLC		\$225.0000	\$225.00
	LU, Inc.		\$227.2500	\$227.25
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
		8.000 S.F.		
	Superior Traffic Control, LLC		\$28.0000	\$224.00
	LU, Inc.		\$28.2800	\$226.24
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)			
		72.000 L.F.		
	Superior Traffic Control, LLC		\$7.5000	\$540.00
	LU, Inc.		\$7.5800	\$545.76
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)			
		93.000 L.F.		
	Superior Traffic Control, LLC		\$7.5000	\$697.50
	LU, Inc.		\$7.5800	\$704.94
	-,		÷1.0000	<i><i><i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i>, <i>ϕ</i></i></i>

			UNIT PRICE	EXTENSION
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (SEE PLANS)			
		2.000 EACH		
	Superior Traffic Control, LLC		\$150.0000	\$300.00
	LU, Inc.		\$151.5000	\$303.00
	20, 110.		φ101.0000	ψ303.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
		160.060 L.M.		
	Superior Traffic Control, LLC		\$2,100.0000	\$336,126.00
	LU, Inc.		\$2,121.0000	\$339,487.26
			<b>,</b>	<b>+ ,</b>
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	······ ·······························	19.250 L.M.		
	Que avier Traffic Que trail 11.0	19.200 L.WI.	<b>#0.750.0000</b>	<b>#</b> FO 007 FO
	Superior Traffic Control, LLC		\$2,750.0000	\$52,937.50
	LU, Inc.		\$2,777.5000	\$53,466.88
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)			
		13,410.000 L.F.		
	Superior Traffic Control, LLC		\$0.7500	\$10,057.50
	LU, Inc.		\$0.7600	\$10,191.60
	20, 110.		ψ0.7000	φτ0,131.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
		570.000 L.F.		
	Superior Traffic Control, LLC		\$1.0000	\$570.00
	LU, Inc.		\$1.0000	\$575.70
	20, 110.		ψ1.0100	<i>4010.10</i>
717-01	MOBILIZATION			
		1.000 LS		
	Our and Tar file Our test 110	1.000 L3	<b>#7 5</b> 00 0000	<b>#7 5</b> 00 00
	Superior Traffic Control, LLC		\$7,500.0000	\$7,500.00
	LU, Inc.		\$50,066.0000	\$50,066.00

## SUB-TOTAL ROADWAY

Superior Traffic Control, LLC LU, Inc.

\$1,068,931.45 \$1,231,342.81

### TOTAL CONTRACT

Superior Traffic Control, LLC LU, Inc.

\$1,068,931.45 \$1,231,342.81

## STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### DAVIDSON COUNTY (Contract No. CNX369 Call 018)

NH-I-65-3(139),19I065-F8-011

THE REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT ON I-65 FROM S.R. 155 (BRILEY PARKWAY) (L.M. 15.09) TO S.R. 386 (VIETNAM VETERANS BOULEVARD) (L.M. 19.85).

PROJECT LENGTH - 4.760 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

Vulcan Construction Materials, LLC Summers-Taylor, Inc.

TOTAL CONTRACT \$2,653,149.65 \$2,754,675.40

ROADWAY CATEGORY     UNIT PRICE     REXENSION       19203.25     FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY     3875.0000     \$371.000.00       Summers-Taylor, Inc.     3975.0000     \$371.000.00     \$277.000.00       19204.01     SAWING CONCRETE PAVEMENT (FULL DEPTH)     392.000.01, F.     \$20.0000     \$33.840.00       19202.02.02     LOAD TRANSFER DOWELS     392.0000     \$33.840.00     \$33.840.00       19202.02.02     LOAD TRANSFER DOWELS     520.0000     \$33.840.00       19202.02.02     LOAD TRANSFER TOWELS     520.0000     \$33.840.00       19202.02.02     JULIAN CONSTRUCTION Materials, LLC     520.000     \$33.840.00       19202.02.02     TRANSFER THE-BARS     520.000     \$33.840.00       19202.02.02     TRANSFER THE-BARS     540.000 EACH     \$33.0000     \$31.0000       19202.02.02     TRANSFER THE-BARS     550.000 EACH     \$33.0000     \$33.750.00       19202.02.02     TRANSFER THE-BARS     \$38.0000     \$33.750.00       19202.02.02     TRANSFER THE-BARS				(	CONTRACT CNX369
592-03-25       FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY       104.000 C.Y.         Vulcan Construction Materials, LLC       \$575.0000       \$571.000.00         502-04.01       SAMING CONCRETE PAVEMENT (FULL DEPTH)       1,882.000 L.F.       \$20.0000       \$533,840.00         502-04.02       LOAD TRANSFER DOWELS       \$20.0000       \$512,480.00       \$512,480.00         502-04.02       LOAD TRANSFER DOWELS       \$22,0000 L.F.       \$22,0000       \$512,480.00         502-04.02       LOAD TRANSFER DOWELS       \$22,0000 L.F.       \$22,0000       \$512,480.00         502-04.02       LOAD TRANSFER DOWELS       \$52,0000 L.C.H       \$22,0000       \$512,480.00         502-04.02       LOAD TRANSFER TE-BARS       \$12,000 S.C.H       \$22,0000       \$512,480.00         502-04.03       TRANSVERSE TIE-BARS       \$10,162.00       \$512,480.00       \$512,480.00         502-04.03       TRANSVERSE TIE-BARS       \$10,000 S.T.       \$512,480.00       \$512,480.00         502-04.03       Vulcan Construction Materials, LLC       \$564,000 EACH       \$533,0000       \$51,786,764.00       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,776.40       \$51,586,				UNIT PRICE	EXTENSION
104.000 C.Y.     3875.0000     \$247.000.00       562-04.01     SAWING CONCRETE PAVEMENT (FULL DEPTH)     1,592.000 L.F.     \$20.000.00       562-04.02     Vulcan Construction Materials, LLC     \$20.000.00     \$33,840.00       562-04.02     LOAD TRANSFER FOWELS     \$22.0000     \$33,840.00       562-04.02     LOAD TRANSFER FOWELS     \$22.0000     \$17.2408.00       562-04.02     CAD TRANSFER FOWELS     \$22.0000     \$17.2408.00       562-04.03     TRANSVERSE TE-BARS     \$22.0000     \$17.2408.00       502-04.03     TRANSVERSE TE-BARS     \$18.0000     \$21.432.00       502-04.03     TRANSVERSE TE-BARS     \$18.0000     \$10.162.00       502-04.03     TRANSVERSE TE-BARS     \$10.002.00     \$10.162.00       502-04.03     SALING AR RESEALING     \$10.002.00     \$10.162.00       502-04.03     SALING KARCKS (SILICONE SEALANT)     \$25.000 L.F.     \$38.0000     \$1.786.776.40       502-06.10     SAWING & RESEALING JOINTS (SILICONE SEALANT)     \$27.000.00     \$1.538.526.800     \$1.786.676.40       502-06.10     SAWING & RESEALING	ROADWA	AY CATEGORY			
104.000 C.Y.     3875.0000     \$247.000.00       562-04.01     SAWING CONCRETE PAVEMENT (FULL DEPTH)     1,592.000 L.F.     \$20.000.00       562-04.02     Vulcan Construction Materials, LLC     \$20.000.00     \$33,840.00       562-04.02     LOAD TRANSFER FOWELS     \$22.0000     \$33,840.00       562-04.02     LOAD TRANSFER FOWELS     \$22.0000     \$17.2408.00       562-04.02     CAD TRANSFER FOWELS     \$22.0000     \$17.2408.00       562-04.03     TRANSVERSE TE-BARS     \$22.0000     \$17.2408.00       502-04.03     TRANSVERSE TE-BARS     \$18.0000     \$21.432.00       502-04.03     TRANSVERSE TE-BARS     \$18.0000     \$10.162.00       502-04.03     TRANSVERSE TE-BARS     \$10.002.00     \$10.162.00       502-04.03     SALING AR RESEALING     \$10.002.00     \$10.162.00       502-04.03     SALING KARCKS (SILICONE SEALANT)     \$25.000 L.F.     \$38.0000     \$1.786.776.40       502-06.10     SAWING & RESEALING JOINTS (SILICONE SEALANT)     \$27.000.00     \$1.538.526.800     \$1.786.676.40       502-06.10     SAWING & RESEALING	502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
Summers-Taylor, Inc.         \$2,375,0000         \$247,000.00           592-04.01         SAWING CONCRETE PAVEMENT (FULL DEPTH)         1,692.000 L.F.         \$20,0000         \$33,840.00           592-04.02         LOAD TRANSFER DOWELS         \$20,0000         \$33,840.00         \$33,840.00           592-04.02         LOAD TRANSFER DOWELS         \$22,0000         \$12,200.00         \$12,200.00           592-04.03         TRANSVERSE TIE-BARS         \$22,0000         \$12,432.00           592-04.03         TRANSVERSE TIE-BARS         \$18,0000         \$10,152.00           592-06.07         SALING RANDOM GRACKS (SILICONE SEALANT)         \$18,0000         \$10,152.00           592-06.10         Summers-Taylor, Inc.         \$25,000 L.F.         \$88,8500         \$54,062.53           592-06.10         Summers-Taylor, Inc.         \$20,000 L.F.         \$88,8500         \$54,062.53           592-06.10         Summers-Taylor, Inc.         \$20,000 L.F.         \$88,8500         \$54,062.53           592-06.10         Summers-Taylor, Inc.         \$21,786,678.40         \$1,536,526.90         \$1,536,526.90           592-06.10         Summers-Taylor, Inc.         \$27,0000         \$1,536,526.90         \$1,536,526.90           593-01         GRINDING CONCRETE PAVEMENT         \$280,0000 S.Y.         \$27,	002 00.20		104.000 C.Y.		
592-04.01       SAVING CONCRETE PAVEMENT (FULL DEPTH)       1.692.000 LF.       \$20.0000       \$33,840.00       \$33,840.00         592-04.02       LOAD TRANSFER DOWELS       564.000 EACH       \$22.0000       \$31,240.00       \$21,40.00         592-04.03       TRANSVERSE THE-BARS       564.000 EACH       \$22.0000       \$12,408.00       \$21,432.00         592-04.03       TRANSVERSE THE-BARS       564.000 EACH       \$22.0000       \$12,408.00       \$21,432.00         592-04.03       TRANSVERSE THE-BARS       564.000 EACH       \$22.0000       \$12,408.00       \$21,432.00         592-06.07       Summers-Taylor, Inc.       564.000 EACH       \$18,0000       \$10,152.00       \$21,432.00         592-06.07       Summers-Taylor, Inc.       \$18,0000       \$10,152.00       \$21,432.00       \$11,432.00         592-06.07       Summers-Taylor, Inc.       \$18,000       \$10,152.00       \$31,700.00       \$21,432.00         592-06.07       Summers-Taylor, Inc.       \$25,000.01F.       \$38,000       \$5,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,406.25       \$55,200.00       \$51,265.00       \$51,265					
1,882.000 LF.       \$20.0000       \$23.340.00         Summers-Taylor, Inc.       \$64.000 EACH       \$22.0000       \$33.400.00         Summers-Taylor, Inc.       \$64.000 EACH       \$22.0000       \$12.408.00         Summers-Taylor, Inc.       \$22.0000       \$38.000       \$21.408.00         Summers-Taylor, Inc.       \$46.000 EACH       \$22.0000       \$12.408.00         Summers-Taylor, Inc.       \$18.0000       \$21.432.00         Summers-Taylor, Inc.       \$18.000       \$38.000       \$21.432.00         Summers-Taylor, Inc.       \$18.000       \$5.406.25       \$37.700.00         Summers-Taylor, Inc.       \$38.000       \$5.406.25       \$37.700.00         Summers-Taylor, Inc.       \$38.000       \$1.786.676.40       \$3.6000         Summers-Taylor, Inc.       \$38.000       \$1.786.676.40       \$3.50.00         Summers-Taylor, Inc.       \$22.000       \$3.3.723.00       \$3.723.00         Summers-Taylor, Inc.       \$250.000.000       \$25.50.000.000       \$250.000.000		Summers-Taylor, Inc.		\$2,375.0000	\$247,000.00
Vulcan Construction Materials, LLC       \$20,0000       \$33,840.00         502-04.02       LOAD TRANSFER DOWELS       564,000 EACH         Vulcan Construction Materials, LLC       \$64,000 EACH       \$22,0000         Summers-Taylor, Inc.       \$22,0000       \$38,000         502-04.03       TRANSVERSE TIE-BARS       \$22,0000       \$38,000         502-04.03       TRANSVERSE TIE-BARS       \$18,0000       \$31,152.00         502-04.03       TRANSVERSE TIE-BARS       \$18,0000       \$10,152.00         502-04.03       TRANSVERSE TIE-BARS       \$18,0000       \$10,152.00         502-04.03       TRANSVERSE TIE-BARS       \$18,0000       \$10,152.00         502-04.03       Summers-Taylor, Inc.       \$18,0000       \$10,152.00         502-04.03       Summers-Taylor, Inc.       \$18,0000       \$10,152.00         502-04.03       Summers-Taylor, Inc.       \$1000 LF.       \$10,000         502-04.03       Summers-Taylor, Inc.       \$3,8000       \$1,786,676,40         503-04       GRINDING CONCRETE PAVEMENT       \$257,0000       \$33,720,00         712-04       RAFFIC CONTROL       \$27,7000       \$27,7000       \$27,500,000         712-04       FLEXIBLE DRUMS (CHANNELIZING)       \$25,000,0000       \$25,50,000,000 <t< th=""><th>502-04.01</th><th>SAWING CONCRETE PAVEMENT (FULL DEPTH)</th><th></th><th></th><th></th></t<>	502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
Summers-Taylor, Inc.         \$19.0000         \$33,148.00           502-04.02         LOAD TRANSFER DOWELS         \$4.000 EACH         \$22,0000         \$31,248.00           Vulcan Construction Materials, LLC         \$22,0000         \$22,0000         \$32,143.20           502-04.03         TRANSVERSE TIE-BARS         \$4000 EACH         \$21,0000         \$310,0000         \$310,0000         \$310,0000         \$310,0000         \$310,0000         \$310,0000         \$32,1432.00           502-08.07         SEALING Construction Materials, LLC         \$18,0000         \$310,0000         \$310,000         \$310,000         \$310,000         \$310,000         \$31,0000         \$51,050.0         \$5,406.25         \$5,2000.20         \$5,			1,692.000 L.F.		
502-04.02       LAD TRANSFER DOWELS       564.000 EACH       \$22,0000       \$32,2408.00       \$32,2408.00       \$32,2408.00       \$32,2408.00       \$32,2408.00       \$32,1432.00         502-04.03       TRANSVERSE TLE-BARS       564.000 EACH       \$38,0000       \$21,432.00         502-04.03       TRANSVERSE TLE-BARS       \$18,0000       \$30,0000					
Second Summers-Taylor, Inc.         564.000 EACH         S22.0000 S38.0000         \$12,408.00 \$21,432.00           502-04.03         TRANSVERSE TIE-BARS         564.000 EACH         S18.0000         \$21,432.00           Vulcan Construction Materials, LLC Summers-Taylor, Inc.         564.000 EACH         \$18,0000 S38.0000         \$10,152.00           502-08.07         SEALING RANDOM CRACKS (SILICONE SEALANT)         S8.6500 S38.0000         \$11,786,676.40           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         S8.6500 S8.0000         \$51,786,676.40           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         \$8.6500 S8.0000         \$51,786,676.40           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         \$8.6500 S8.0000         \$1,786,676.40           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         \$8.6500 S8.0000         \$1,786,676.40           503-01         GRINDING CONCRETE PAVEMENT         \$8.6500 S8.0000         \$1,786,676.40           712-01         RAFFIC CONTROL         \$27.0000 Summers-Taylor, Inc.         \$250,000.000 S27.000.000         \$250,000.000 S27.000.000           712-04.01         LEXIBLE DRUMS (CHANNELIZING)         \$250,000.000 S27.000.500         \$24,415.00 S45.0000         \$24,615.00 S45.0000         \$24,615.00 S45.0000           712-05.01         WIICan Constru				φ10.0000	ψυ2, 140.00
Vulcan Construction Materials, LLC       \$22,0000       \$12,408.00         502-04.03       TRANSVERSE TIE-BARS       564.000 EACH         Vulcan Construction Materials, LLC       \$18,0000       \$10,152.00         Summers-Taylor, Inc.       \$18,0000       \$10,152.00         502-08.07       SEALING RANDOM CRACKS (SILICONE SEALANT)       \$18,0000       \$10,152.00         Vulcan Construction Materials, LLC       \$8,6500       \$5,406.25         Summers-Taylor, Inc.       \$86,6500       \$1,786,576.40         Summers-Taylor, Inc.       \$16,299.000 L.F.       \$3,6000         Vulcan Construction Materials, LLC       \$3,6000       \$1,786,576.40         Summers-Taylor, Inc.       \$3,0000 S.Y.       \$3,1780,00         Vulcan Construction Materials, LLC       \$3,50,000       \$1,786,576.40         Summers-Taylor, Inc.       \$3,270,000 S.Y.       \$3,1780,00         Vulcan Construction Materials, LLC       \$2,270,000       \$3,723.00         Summers-Taylor, Inc.       \$2,270,000 S.Y.       \$2,270,000         Vulcan Construction Materials, LLC       \$2,000 S.Y.       \$2,000,000         Summers-Taylor, Inc.       \$2,000,0000       \$2,75,000.000         Vulcan Construction Materials, LLC       \$2,000 S.Y.       \$2,000,000         Vulcan Construction Material	502-04.02	LOAD TRANSFER DOWELS			
Summers-Taylor, Inc.         \$38.000         \$21,432.00           502-04.03         TRANSVERSE TIE-BARS         544.000 EACH         \$18.0000         \$10,152.00           Summers-Taylor, Inc.         \$18.0000         \$21,432.00         \$21,432.00           502-08.07         SEALING RANDOM CRACKS (SILICONE SEALANT)         \$38.0000         \$21,432.00           502-08.07         SEALING RANDOM CRACKS (SILICONE SEALANT)         \$38.0000         \$51,432.00           502-08.07         SAMING & RESEALING JOINTS (SILICONE SEALANT)         \$88.6500         \$54,406.25           Summers-Taylor, Inc.         \$496,299.000 L.F.         \$88.6500         \$51,786.676.40           Summers-Taylor, Inc.         \$33.1000         \$1,786.676.40         \$33.1000         \$1,538.526.90           503-01         GRINDING CONCRETE PAVEMENT         \$33.0000         \$1,538.526.90         \$15.538.526.90           503-01         GRINDING CONCRETE PAVEMENT         \$27.0000         \$33.723.00         \$31.186.00           512-01         Vulcan Construction Materials, LLC         \$27.0000         \$27.0000         \$27.0000           512-01         Vulcan Construction Materials, LLC         \$2250,000.000         \$2250,000.00         \$227.000.000           512-02-01         Vulcan Construction Materials, LLC         \$2250,000.000		Valera Oraștina Materiale II O	564.000 EACH	<b>\$00,0000</b>	¢10,100,00
502-04.03 TRANSVERSE TIE-BARS         Vulcan Construction Materials, LLC       564.000 EACH         Summers-Taylor, Inc.       \$10,152.00         502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)       583.0000       \$21,432.00         Vulcan Construction Materials, LLC       586.6500       \$5,406.25         Summers-Taylor, Inc.       \$80.6500       \$5,406.25         502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT)       \$80.6500       \$5,406.25         Summers-Taylor, Inc.       \$96,299.000 L.F.       \$80.6500       \$1,786,676.40         Summers-Taylor, Inc.       \$96,299.000 L.F.       \$33.000       \$1,786,676.40       \$1,530.526.90         503-01       GRINDING CONCRETE PAVEMENT       \$32,700.00       \$1,786,676.40       \$1,530.526.90       \$1,786,676.40       \$1,530.526.90       \$1,786,676.40       \$1,530.526.90       \$1,530.526.90       \$1,786,676.40       \$1,530.526.90       \$1,786,676.40       \$1,530.526.90       \$1,530.526.90       \$1,530.526.90       \$1,530.526.90       \$1,530.526.90       \$1,530.526.90       \$27,500.00       \$1,530.526.90       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$27,500.00       \$					
Summers-Taylor, Inc.       564.000 EACH         Vulcan Construction Materials, LLC       \$18.0000         Summers-Taylor, Inc.       625.000 L.F.         Vulcan Construction Materials, LLC       \$8.6500         Summers-Taylor, Inc.       \$8.6500         Socation       \$8.6500         Summers-Taylor, Inc.       \$8.6500         Vulcan Construction Materials, LLC       \$8.6500         Summers-Taylor, Inc.       \$1.7.86.676.40         Summers-Taylor, Inc.       \$1.7.86.676.40         Summers-Taylor, Inc.       \$1.5.8.526.90         Summers-Taylor, Inc.       \$2.7.000         Summers-Taylor, Inc.       \$2.7.000         Vulcan Construction Materials, LLC       \$2.7.000         Summers-Taylor, Inc.       \$2.50.000.000         Vulcan Construction Materials, LLC       \$2.50.000.000         Summers-Taylor, Inc.       \$2.50.000.000         Vulcan Construction Materials, LLC       \$2.50.000.000         Summers-Taylor, Inc.       \$4.50.000 <th></th> <th></th> <th></th> <th></th> <th></th>					
Vulcan Construction Materials, LLC       \$18,000       \$10,152.00         Summers-Taylor, Inc.       \$10,000       \$21,432.00         S02-08.07       SEALING RANDOM CRACKS (SILICONE SEALANT)       525.000 L.F.         Vulcan Construction Materials, LLC       \$8,6500       \$5,406.25         Summers-Taylor, Inc.       \$8,6500       \$5,406.25         Source Construction Materials, LLC       \$8,6500       \$1,786,676.40         Summers-Taylor, Inc.       \$36,0000       \$1,786,676.40         Summers-Taylor, Inc.       \$36,0000       \$1,786,676.40         Summers-Taylor, Inc.       \$36,0000       \$1,786,676.40         Summers-Taylor, Inc.       \$33,1000       \$1,786,676.40         Summers-Taylor, Inc.       \$33,0000       \$1,786,676.40         Summers-Taylor, Inc.       \$33,0000       \$1,786,676.40         Vulcan Construction Materials, LLC       \$27,0000       \$33,723.00         Summers-Taylor, Inc.       \$27,0000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$257,000.000         Summers-Taylor, Inc.       \$250,000.0000       \$27,070.00         Vulcan Construction Materials, LLC       \$45,0000       \$27,070.00         Summers-Taylor, Inc.       \$47,000 EACH       \$45,0000       \$24,615	502-04.03	TRANSVERSE TIE-BARS			
Summers-Taylor, Inc.         \$38.000         \$21,432.00           502-08.07         SEALING RANDOM CRACKS (SILICONE SEALANT)         505.000 L.F.         \$8,6500         \$5,406.25           Summers-Taylor, Inc.         \$8,6500         \$5,406.25         \$5,000 L.F.         \$8,6500         \$5,750.00           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         \$8,6500         \$5,750.00         \$5,750.00           502-08.10         SAWING & RESEALING JOINTS (SILICONE SEALANT)         \$8,6500         \$1,786,676.40         \$3,1000           503-01         GRINDING CONCRETE PAVEMENT         \$3,6000         \$1,786,676.40         \$3,1000         \$1,786,676.40         \$3,1000         \$1,538,526.90           503-01         GRINDING CONCRETE PAVEMENT         \$227,0000         \$1,786,676.40         \$3,1000         \$1,786,676.40         \$3,1000         \$1,786,676.40         \$3,1000         \$1,538,526.90         \$3,123.00         \$1,538,526.90         \$3,123.00         \$1,538,526.90         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,1250.00         \$3,275,000.000         \$2,250,000.000         \$2,250,000.000         \$2,275,000.000         \$2,275,000.000		Vulcan Construction Materials 11 C	564.000 EACH	\$18,0000	\$10 152 00
Vulcan Construction Materials, LLC       \$8.6500       \$5,406.25         Summers-Taylor, Inc.       \$8.6500       \$5,406.25         Vulcan Construction Materials, LLC       \$6,299.000 L.F.       \$3.6000       \$1,786,676.40         Vulcan Construction Materials, LLC       \$3.6000       \$1,786,676.40       \$3.1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$3.1000       \$1,538,526.90       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00       \$33,723.00         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00       \$81,185.00         503-01       GRINDING CONTROL       \$27,0000       \$33,723.00       \$81,185.00         501       Materials, LLC       \$250,000.0000       \$255,0000.0000       \$255,0000.000       \$255,0000.000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000 </th <th></th> <th></th> <td></td> <td></td> <td></td>					
Vulcan Construction Materials, LLC       \$8.6500       \$5,406.25         Summers-Taylor, Inc.       \$8.6500       \$5,406.25         Vulcan Construction Materials, LLC       \$6,299.000 L.F.       \$3.6000       \$1,786,676.40         Vulcan Construction Materials, LLC       \$3.6000       \$1,786,676.40       \$3.1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$3.1000       \$1,538,526.90       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00       \$33,723.00         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00       \$81,185.00         503-01       GRINDING CONTROL       \$27,0000       \$33,723.00       \$81,185.00         501       Materials, LLC       \$250,000.0000       \$255,0000.0000       \$255,0000.000       \$255,0000.000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.00000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000       \$27,500.0000 </th <th>500 00 07</th> <th></th> <th></th> <th></th> <th></th>	500 00 07				
Vulcan Construction Materials, LLC       \$8,6500       \$5,406.25         Summers-Taylor, Inc.       \$6,0000       \$3,750.00         502-08.10       SAWING & RESEALING JOINTS (SILICONE SEALANT)       \$3,6000       \$1,786,676.40         Vulcan Construction Materials, LLC       \$3,6000       \$1,786,676.40       \$3,1000         Summers-Taylor, Inc.       \$3,6000       \$1,786,676.40       \$3,1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00       \$33,723.00         Vulcan Construction Materials, LLC       \$27,0000       \$33,723.00       \$81,185.00         712-01       TRAFFIC CONTROL       \$27,0000       \$235,000.0000       \$255,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$255,000.000       \$27,500.000         Summers-Taylor, Inc.       \$250,000.0000       \$255,000.000       \$27,500.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$255,000.000       \$27,500.000         Vulcan Construction Materials, LLC       \$44,000       \$24,615.00       \$24,615.00         Summers-Taylor, Inc.       \$45,0000       \$24,615.00       \$24,615.00         Vulcan Construction Materials, LLC       \$45,0000       \$24,615.00       \$27,076.50         Vulcan Constru	502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	625 000 L F		
362-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT)         496,299.000 L.F.         Vulcan Construction Materials, LLC       \$3.6000       \$1,786,676.40         Summers-Taylor, Inc.       \$3.1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       \$277.0000       \$33,723.00         Vulcan Construction Materials, LLC       \$277.0000       \$33,723.00         Summers-Taylor, Inc.       \$277.0000       \$33,723.00         Vulcan Construction Materials, LLC       \$275.000.0000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.000       \$275,000.000         Summers-Taylor, Inc.       \$250,000.000       \$275,000.000         Vulcan Construction Materials, LLC       \$45.000       \$275,000.000         Summers-Taylor, Inc.       \$47.000 EACH       \$45.000       \$275,000.000         Vulcan Construction Materials, LLC       \$45.000       \$27,076.50       \$27,076.50         Vulcan Construction Materials, LLC       \$45.000       \$27,076.50       \$27,076.50         Vulcan Construction Materials, LLC       \$45.000       \$27,076.50       \$27,076.50         Vulcan Construction Materials, LLC       \$45.000       \$27,076.50		Vulcan Construction Materials, LLC		\$8.6500	\$5,406.25
Yulcan Construction Materials, LLC       \$36,299,000 L.F.       \$3,3000       \$1,786,676.40       \$3,1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       1,249.000 S.Y.       \$27,0000       \$33,723.00         Vulcan Construction Materials, LLC       \$27,0000 L.F.       \$33,723.00       \$33,723.00         712-01       TRAFFIC CONTROL       \$27,0000 L.F.       \$33,723.00       \$33,723.00         Vulcan Construction Materials, LLC       \$27,0000 L.F.       \$27,0000       \$33,723.00         Vulcan Construction Materials, LLC       \$220,000.0000       \$250,000.000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000       \$27,000.000         Vulcan Construction Materials, LLC       \$45,0000       \$27,000.000       \$27,000.000         Vulcan Construction Materials, LLC       \$44,000 EACH       \$45,0000       \$27,000.000         Vulcan Construction Materials, LLC       \$45,0000       \$24,615.00       \$27,076.50         Vulcan Construction Materials, LLC       \$45,0000       \$24,615.00       \$27,076.50         Yulcan Construction Materials, LLC       \$45,0000       \$27,076.50       \$27,076.50         Yulcan Construction Materials, LLC       \$45,0000       \$27,076.50       \$27,076.50         Yulcan Constru		Summers-Taylor, Inc.		\$6.0000	\$3,750.00
Yulcan Construction Materials, LLC       \$36,299.000 L.F.       \$3,3000       \$1,786,676.40       \$3,1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       1,249.000 S.Y.       \$27,0000       \$33,723.00         Vulcan Construction Materials, LLC       \$27,0000       \$33,723.00       \$33,723.00         503-01       GRINDING CONCRETE PAVEMENT       \$27,0000       \$33,723.00         Vulcan Construction Materials, LLC       \$27,0000       \$33,723.00         Summers-Taylor, Inc.       \$2000 L.F.       \$27,0000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000         Summers-Taylor, Inc.       \$250,000.0000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000         Summers-Taylor, Inc.       \$450,0000       \$27,000.000         Vulcan Construction Materials, LLC       \$45,0000       \$27,007.650         Vulcan Construction Materials, LLC       \$45,0000       \$24,615.00         Vulcan Construction Materials, LLC       \$45,0000       \$27,076.50         Vulcan Construction Materials, LLC       \$45,0000       \$27,076.50         Summers-Taylor, Inc.       \$507,000 EACH       \$45,0000       \$27,076.50	502-08.10	SAWING & RESEALING JOINTS (SILICONE SEALANT)			
Summers-Taylor, Inc.       \$3.1000       \$1,538,526.90         503-01       GRINDING CONCRETE PAVEMENT       1,249.000 S.Y.       \$27,0000         Vulcan Construction Materials, LLC       \$27,0000       \$33,723.00         Summers-Taylor, Inc.       \$27,0000       \$33,723.00         712-01       TRAFFIC CONTROL       \$27,0000       \$23,723.00         Vulcan Construction Materials, LLC       1.000 LS       \$250,000.0000       \$250,000.000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000       \$27,5000.000         712-04.01       FLEXIBLE DRUMS (CHANNELIZING)       \$45.0000       \$24,615.00         Vulcan Construction Materials, LLC       \$45.0000       \$27,076.50         Vulcan Construction Materials, LLC       \$49.5000       \$27,076.50         Vulcan Construction Materials, LLC       \$49.5000       \$27,076.50         Vulcan Construction Materials, LLC       \$49.5000       \$27,076.50         Summers-Taylor, Inc.       \$45.0000       \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       \$67.000 EACH       \$67.000 EACH					
503-01       GRINDING CONCRETE PAVEMENT       1,249.000 S.Y.         Vulcan Construction Materials, LLC       \$27.000       \$33,723.00         Summers-Taylor, Inc.       \$27.000       \$33,723.00         712-01       TRAFFIC CONTROL       \$250,000.0000       \$81,185.00         Vulcan Construction Materials, LLC       1.000 LS       \$250,000.0000       \$250,000.00         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.00       \$27,000.00         712-04.01       FLEXIBLE DRUMS (CHANNELIZING)       \$27,000 EACH       \$45.0000       \$24,615.00         Vulcan Construction Materials, LLC       \$47.000 EACH       \$45,0000       \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       \$07.000 EACH       \$49,5000       \$27,076.50					
1,249.000 S.Y.     \$27,0000     \$33,723.00       Summers-Taylor, Inc.     \$65,0000     \$81,185.00       712-01     TRAFFIC CONTROL     1.000 LS       Vulcan Construction Materials, LLC     1.000 LS     \$250,000.0000       Vulcan Construction Materials, LLC     \$250,000.0000     \$257,000.000       Vulcan Construction Materials, LLC     \$250,000.000     \$275,000.000       Vulcan Construction Materials, LLC     \$250,000.000     \$275,000.000       Vulcan Construction Materials, LLC     \$45.000     \$275,000.000       Vulcan Construction Materials, LLC     \$45.000     \$24,615.00       Vulcan Construction Materials, LLC     \$49.5000     \$27,076.50		Summers-Taylor, Inc.		\$3.1000	\$1,538,526.90
Vulcan Construction Materials, LLC       \$27,000       \$33,723.00         Summers-Taylor, Inc.       \$65,000       \$81,185.00         712-01       TRAFFIC CONTROL       1.000 LS       \$250,000.0000         Vulcan Construction Materials, LLC       \$250,000.0000       \$250,000.000         Summers-Taylor, Inc.       \$250,000.0000       \$250,000.000         712-04.01       FLEXIBLE DRUMS (CHANNELIZING)       \$250,000.000         Vulcan Construction Materials, LLC       \$45.0000       \$24,615.00         Vulcan Construction Materials, LLC       \$45.0000       \$24,615.00         Vulcan Construction Materials, LLC       \$49.5000       \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       \$07.000 EACH	503-01	GRINDING CONCRETE PAVEMENT			
Summers-Taylor, Inc.         \$65.000         \$81,185.00           712-01         TRAFFIC CONTROL         1.000 LS         5250,000.0000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$250,000.000         \$270,000.000 <td< th=""><th></th><th></th><th>1,249.000 S.Y.</th><th></th><th></th></td<>			1,249.000 S.Y.		
712-01       TRAFFIC CONTROL       1.000 LS         Vulcan Construction Materials, LLC Summers-Taylor, Inc.       \$250,000.000 \$275,000.000 \$275,000.000       \$250,000.00 \$275,000.000         712-04.01       FLEXIBLE DRUMS (CHANNELIZING)       \$45.000 \$24,615.00 \$27,076.50       \$24,615.00 \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       \$507.000 EACH       \$45.0000 \$27,076.50       \$24,615.00 \$27,076.50					
1.000 LS       \$250,000.000       \$250,000.000       \$250,000.000       \$275,000.000       \$27				<i><b>4</b>00.0000</i>	<i>401,100100</i>
Vulcan Construction Materials, LLC       \$250,000.000       \$250,000.000         Summers-Taylor, Inc.       \$275,000.000       \$275,000.000         712-04.01       FLEXIBLE DRUMS (CHANNELIZING)       547.000 EACH         Vulcan Construction Materials, LLC       \$45.0000       \$24,615.00         Vulcan Construction Materials, LLC       \$49.5000       \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       507.000 EACH       507.000 EACH	712-01	TRAFFIC CONTROL			
Summers-Taylor, Inc.         \$275,000.0000         \$275,000.000           712-04.01         FLEXIBLE DRUMS (CHANNELIZING)         547.000 EACH         545.0000         \$24,615.00           Vulcan Construction Materials, LLC Summers-Taylor, Inc.         \$45.0000         \$24,615.00         \$27,076.50           712-05.01         WARNING LIGHTS (TYPE A)         507.000 EACH         507.000 EACH         507.000 EACH		Vulcan Construction Materials LLC	1.000 LS	\$250,000,0000	\$250,000,00
547.000 EACH         Vulcan Construction Materials, LLC       \$45.000       \$24,615.00         Summers-Taylor, Inc.       \$49.5000       \$27,076.50         712-05.01 WARNING LIGHTS (TYPE A)         507.000 EACH					
547.000 EACH         Vulcan Construction Materials, LLC       \$45.000       \$24,615.00         Summers-Taylor, Inc.       \$49.5000       \$27,076.50         712-05.01 WARNING LIGHTS (TYPE A)         507.000 EACH	740 04 04				
Vulcan Construction Materials, LLC       \$45.0000       \$24,615.00         Summers-Taylor, Inc.       \$49.5000       \$27,076.50         712-05.01       WARNING LIGHTS (TYPE A)       507.000 EACH       507.000 EACH	712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	547 000 FACH		
712-05.01 WARNING LIGHTS (TYPE A) 507.000 EACH		Vulcan Construction Materials, LLC		\$45.0000	\$24,615.00
507.000 EACH		Summers-Taylor, Inc.		\$49.5000	\$27,076.50
507.000 EACH	712-05.01	WARNING LIGHTS (TYPE A)			
		· · ·	507.000 EACH		
		Vulcan Construction Materials, LLC		\$45.0000	\$22,815.00
Summers-Taylor, Inc. \$2.0000 \$1,014.00		Summers-Taylor, Inc.		\$2.0000	

UNIT PRICE

EXTENSION

\$1,800.00 \$80.00

\$16,080.00 \$9,916.00

> \$2,400.00 \$2,200.00

> \$2,300.00 \$2,460.00

> \$8,500.00 \$6,000.00

\$70,000.00 \$58,000.00

\$180,000.00 \$150,000.00

\$24,000.00 \$38,000.00

> \$6,000.00 \$6,000.00

> \$900.00 \$1,680.00

712-05.03	WARNING LIGHTS (TYPE C)		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	40.000 EACH	\$45.0000
			\$2.0000
712-06	SIGNS (CONSTRUCTION)	1,072.000 S.F.	
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.		\$15.0000 \$9.2500
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEE		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	2.000 EACH	\$1,200.0000 \$1,100.0000
712-08.03	ARROW BOARD (TYPE C)		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	2.000 EACH	\$1,150.0000 \$1,230.0000
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	1.000 EACH	\$8,500.0000 \$6,000.0000
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	10.000 EACH	\$7,000.0000 \$5,800.0000
712-08.12	QUEUE PROTECTION TRUCK		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	120.000 DAY	\$1,500.0000 \$1,250.0000
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	4.000 EACH	\$6,000.0000 \$9,500.0000
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)		
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.	12.000 EACH	\$500.0000 \$500.0000
716-01.30	REMOVAL OF SNOWPLOWABLE REFLEC	TIVE MARKER	
	Vulcan Construction Materials, LLC	12.000 EACH	\$75.0000
	Vulcan Construction Materials, LLC Summers-Taylor, Inc.		\$75.0000 \$140.0000

				CONTRACT CNX369
			UNIT PRICE	EXTENSION
740.00.04				
/16-08.01	REMOVAL OF PAVEMENT MARKING (LINE)			
		564.000 L.F.		
	Vulcan Construction Materials, LLC		\$6.0000	\$3,384.00
	Summers-Taylor, Inc.		\$6.2500	\$3,525.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		0.110 L.M.		
	Vulcan Construction Materials, LLC		\$65,000.0000	\$7,150.00
	Summers-Taylor, Inc.		\$75,000.0000	\$8,250.00
717-01	MOBILIZATION			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$60,000.0000	\$60,000.00
	Summers-Taylor, Inc.		\$220,000.0000	\$220,000.00

# SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC Summers-Taylor, Inc.

\$2,653,149.65 \$2,754,675.40

## TOTAL CONTRACT

Vulcan Construction Materials, LLC Summers-Taylor, Inc.

\$2,653,149.65 \$2,754,675.40

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

### DAVIDSON COUNTY (Contract No. CNX397 Call 019)

19I040-M3-011

THE REPAIR OF THE BRIDGE ON I-40 OVER CLIFTON AVENUE (L.M. 14.59).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

Mid-State Construction Company, Inc. Bell & Associates Construction, LLC TOTAL CONTRACT

\$576,667.02 \$587,167.00

		с	ONTRACT CNX397
		UNIT PRICE	EXTENSION
BRIDGE CATEGORY			
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 19100400047, PARTIAL)			
(	1.000 LS		
Mid-State Construction Company, Inc.		\$43,121.3600	\$43,121.36
Bell & Associates Construction, LLC		\$25,000.0000	\$25,000.00
604-10.05 CONCRETE			
Mid Otata Occuption Occupancy las	30.000 S.F.	<b>*</b> ~ <b>77 ~70</b>	<b>\$00.040.40</b>
Mid-State Construction Company, Inc. Bell & Associates Construction, LLC		\$677.2700 \$800.0000	\$20,318.10 \$24,000.00
712-01 TRAFFIC CONTROL	1.000 LS		
Mid-State Construction Company, Inc.	1.000 LS	\$82,779.8500	\$82,779.85
Bell & Associates Construction, LLC		\$30,500.0000	\$30,500.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	360.000 L.F.		
Mid-State Construction Company, Inc.	300.000 L.F.	\$67.0300	\$24,130.80
Bell & Associates Construction, LLC		\$95.0000	\$34,200.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000 EACH		
Mid-State Construction Company, Inc.		\$5,600.0000	\$5,600.00
Bell & Associates Construction, LLC		\$6,000.0000	\$6,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	31.000 EACH		
Mid-State Construction Company, Inc.		\$35.8400	\$1,111.04
Bell & Associates Construction, LLC		\$40.0000	\$1,240.00
712-04.50 BARRIER RAIL DELINEATOR			
	11.000 EACH		
Mid-State Construction Company, Inc. Bell & Associates Construction, LLC		\$15.6800	\$172.48 \$187.00
Dell & Associates Construction, LLC		\$17.0000	\$167.00
712-05.01 WARNING LIGHTS (TYPE A)			
	31.000 EACH	<b>•</b> • • • • • •	
Mid-State Construction Company, Inc. Bell & Associates Construction, LLC		\$1.1200 \$10.0000	\$34.72 \$310.00
		•••••••	
712-06 SIGNS (CONSTRUCTION)			
Mid-State Construction Company, Inc.	395.000 S.F.	\$7.8400	\$3,096.80
Bell & Associates Construction, LLC		\$11.0000	\$4,345.00
712-08.03 ARROW BOARD (TYPE C)	1.000 EACH		
Mid-State Construction Company, Inc.		\$1,064.0000	\$1,064.00
Bell & Associates Construction, LLC		\$1,200.0000	\$1,200.00

PAGE 2

	UNIT PRICE	EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR		
40.000 HC	DUR	
Mid-State Construction Company, Inc.	\$116.4800	\$4,659.20
Bell & Associates Construction, LLC	\$105.0000	\$4,200.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE		
385.000 L.I	F.	
Mid-State Construction Company, Inc.	\$5.6000	\$2,156.00
Bell & Associates Construction, LLC	\$5.0000	\$1,925.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)		
12.000 L.I	F.	
Mid-State Construction Company, Inc.	\$33.6000	\$403.20
Bell & Associates Construction, LLC	\$30.0000	\$360.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)		
160.000 L.I	F.	
Mid-State Construction Company, Inc.	\$22.4000	\$3,584.00
Bell & Associates Construction, LLC	\$20.0000	\$3,200.00
717-01 MOBILIZATION		
1.000 LS	5	
Mid-State Construction Company, Inc.	\$52,343.0000	\$52,343.00
Bell & Associates Construction, LLC	\$55,000.0000	\$55,000.00
718-01.19 NOISE BARRIER INSTALLATION (DESCRIPTION)		
1.000 LS	5	
Mid-State Construction Company, Inc.	\$332,092.4700	\$332,092.47
Bell & Associates Construction, LLC	\$395,500.0000	\$395,500.00

## SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc. Bell & Associates Construction, LLC \$576,667.02 \$587,167.00

### TOTAL CONTRACT

Mid-State Construction Company, Inc. Bell & Associates Construction, LLC \$576,667.02 \$587,167.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### DYER COUNTY (Contract No. CNX378 Call 020)

NH-I-155-2(121),23001-4178-04,23001-8176-44

THE RESURFACING ON I-155 FROM THE MISSISSIPPI RIVER BRIDGE (L.M. 0.76) TO NEAR THE REST AREA (L.M. 9.40), INCLUDING BRIDGE EXPANSION JOINT REPAIRS.

PROJECT LENGTH - 8.640 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 6.00%

TOTAL CONTRACT

Ford Construction Company

\$14,178,963.40

CONTRACT CNX378 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 202-03.01 REMOVAL OF ASPHALT PAVEMENT 300.000 S.Y. Ford Construction Company \$42.3000 \$12,690.00 203-06 WATER 33.000 M.G. Ford Construction Company \$1.0000 \$33.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 31.000 L.M. Ford Construction Company \$1,410.0000 \$43,710.00 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) 303-02 4,386.000 TON Ford Construction Company \$44.0000 \$192,984.00 307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A 138.000 TON Ford Construction Company \$155.0000 \$21,390.00 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 31,143.000 TON Ford Construction Company \$137.8000 \$4,291,505.40 403-02.01 TRACKLESS TACK COAT 328.000 TON Ford Construction Company \$1,200.0000 \$393,600.00 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 6,527.000 TON Ford Construction Company \$142.0000 \$926,834.00 411-01.12 LONGITUDINAL JOINT STABILIZATION 208,096.000 S.F. \$0.4000 \$83,238.40 Ford Construction Company 411-01.21 LONGITUDINAL JOINT SEALANT 33.000 L.M. \$3,762.5000 \$124,162.50 Ford Construction Company 411-03.10 ACS MIX(PG76-22) GRADING D 25,877.000 TON Ford Construction Company \$156.2500 \$4,043,281.25 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 32.000 L.M. \$602.0000 \$19,264.00 Ford Construction Company

CONTRACT CNX378 UNIT PRICE **EXTENSION** 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 44,537.000 TON \$39.7000 \$1,768,118.90 Ford Construction Company 502-08.03 SEALING SHOULDER JOINTS 19,300.000 L.F. Ford Construction Company \$3.0000 \$57,900.00 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH \$210.0000 Ford Construction Company \$420.00 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH Ford Construction Company \$7,955.0000 \$7,955.00 706-01 **GUARDRAIL REMOVED** 50.000 L.F. Ford Construction Company \$8.6000 \$430.00 712-01 **TRAFFIC CONTROL** 1.000 LS Ford Construction Company \$197,000.0000 \$197,000.00 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,225.000 EACH \$37.6000 \$46,060.00 Ford Construction Company 712-05.01 WARNING LIGHTS (TYPE A) 318.000 EACH Ford Construction Company \$32.2500 \$10,255.50 712-05.03 WARNING LIGHTS (TYPE C) 1,160.000 EACH Ford Construction Company \$34.4000 \$39,904.00 712-06 SIGNS (CONSTRUCTION) 3,370.000 S.F. Ford Construction Company \$7.9000 \$26,623.00 712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) 4.000 EACH Ford Construction Company \$806.2500 \$3,225.00 712-08.03 ARROW BOARD (TYPE C) 4.000 EACH Ford Construction Company \$1,021.2500 \$4,085.00

CONTRACT CNX378 UNIT PRICE **EXTENSION** 712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH \$4,837.5000 \$9,675.00 Ford Construction Company 712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 18.000 EACH Ford Construction Company \$5.106.2500 \$91,912.50 712-08.12 QUEUE PROTECTION TRUCK 76.000 DAY \$2,060.0000 Ford Construction Company \$156,560.00 713-02.21 SIGN POST DELINEATION ENHANCEMENT 75.000 L.F. \$6.0000 Ford Construction Company \$450.00 713-15.36 REMOVE SIGN, SUPPORT & FOOTING 5.000 EACH Ford Construction Company \$53.7500 \$268.75 713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH Ford Construction Company \$6,342.5000 \$25,370.00 713-16.20 SIGNS (STOP SIGN, R1-1) 1.000 EACH \$376.2500 \$376.25 Ford Construction Company 713-16.21 SIGNS (YIELD, R1-2) 1.000 EACH Ford Construction Company \$376.2500 \$376.25 713-16.22 SIGNS (NO RIGHT TURN, R3-1) 4.000 EACH Ford Construction Company \$322.5000 \$1,290.00 713-16.23 SIGNS (NO LEFT TURN, R3-2) 4.000 EACH Ford Construction Company \$322.5000 \$1,290.00 713-16.24 SIGNS (DO NOT ENTER, R5-1) 3.000 EACH Ford Construction Company \$322.5000 \$967.50 713-16.25 SIGNS (WRONG WAY, R5-1A) 2.000 EACH

Ford Construction Company

\$645.00

\$322.5000

				CUNTRACT CNAS/0
			UNIT PRICE	EXTENSION
713-16.26	SIGNS (ONE WAY, R6-1R)			
	Ford Construction Company	3.000 EACH	\$322.5000	\$967.50
713-16.27	SIGNS (ONE WAY, R6-1L)			
	Ford Construction Company	3.000 EACH	\$322.5000	\$967.50
713-16.28	SIGNS (NO PARKING, R8-3)			
	Ford Construction Company	4.000 EACH	\$268.7500	\$1,075.00
713-16.29	SIGNS (STOP AHEAD, W3-1)			
	Ford Construction Company	8.000 EACH	\$376.2500	\$3,010.00
713-16.30	SIGNS (PEDESTRIANS PROHIBITED, TN-21)			
	Ford Construction Company	3.000 EACH	\$268.7500	\$806.25
713-16.31	SIGNS (NO PARKING, INTERSTATE, TN-79)			
	Ford Construction Company	4.000 EACH	\$268.7500	\$1,075.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS			
	Ford Construction Company	1,593.000 EACH	\$46.2500	\$73,676.25
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MA			
	Ford Construction Company	1,487.000 EACH	\$18.0000	\$26,766.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
	Ford Construction Company	158.000 L.F.	\$26.9000	\$4,250.20
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LIN			
	Ford Construction Company	2,508.000 L.F.	\$26.9000	\$67,465.20
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY AR			
	Ford Construction Company	4.000 EACH	\$440.7500	\$1,763.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
	Ford Construction Company	18.000 S.F.	\$33.2500	\$598.50

				CONTRACT CNX378
			UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
	Ford Construction Company	82.000 L.M.	\$2,042.5000	\$167,485.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Ford Construction Company	43.000 L.M.	\$8,492.5000	\$365,177.50
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER L			
	Ford Construction Company	6,604.000 L.F.	\$3.7500	\$24,765.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LII			
	Ford Construction Company	1,542.000 L.F.	\$3.5500	\$5,474.10
717-01	MOBILIZATION			
	Ford Construction Company	1.000 LS	\$582,000.0000	\$582,000.00
730-03.20	INSTALL PULL BOX (TYPE A)			
	Ford Construction Company	2.000 EACH	\$2,150.0000	\$4,300.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	Ford Construction Company	20.000 L.F.	\$32.2500	\$645.00
730-14.02	SAW SLOT			
	Ford Construction Company	500.000 L.F.	\$8.6000	\$4,300.00
730-14.03	LOOP WIRE			
	Ford Construction Company	1,500.000 L.F.	\$2.1500	\$3,225.00

## 604-10.44 EXPANSION JOINT REPAIRS

**486.000 L.F.** Ford Construction Company \$484.2000 \$235,321.20

## SUB-TOTAL ROADWAY

Ford Construction Company \$13,943,642.20
SUB-TOTAL BRIDGE
Ford Construction Company \$235,321.20

# TOTAL CONTRACT

Ford Construction Company

\$14,178,963.40

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### FAYETTE AND HARDEMAN COUNTIES (Contract No. CNX366 Call 021)

HSIP-1(460),24S001-F3-004,HSIP-3500(47),35946-3416-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 70 (U.S. 79, S.R. 1) IN FAYETTE COUNTY FROM NEAR POPLAR SPRINGS LOOP (L.M. 3.24) TO THE TIPTON COUNTY LINE (L.M. 7.86), AND ON VARIOUS LOCAL ROADS IN HARDEMAN COUNTY.

PROJECT LENGTH - 4.62 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 2.00%

Superior Traffic Control, LLC LU, Inc.

TOTAL CONTRACT \$476,238.97 \$510,745.95

			c	ONTRACT CNX366
			UNIT PRICE	EXTENSION
ROADWA	AY CATEGORY			
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		8.000 EACH		
	Superior Traffic Control, LLC		\$2,000.0000	\$16,000.00
	LU, Inc.		\$1,762.5000	\$14,100.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT			
	0 · T // 0 · · · · · 0	1,620.000 L.F.	<b>*</b> •• <b>7•</b> ••	<b>\$10,005,00</b>
	Superior Traffic Control, LLC LU, Inc.		\$6.7500 \$5.0100	\$10,935.00 \$8,116.20
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	16.000 S.F.		
	Superior Traffic Control, LLC	10.000 S.F.	\$30.0000	\$480.00
	LU, Inc.		\$38.7600	\$620.16
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		8.000 EACH		
	Superior Traffic Control, LLC		\$3,800.0000	\$30,400.00
	LU, Inc.		\$3,796.4300	\$30,371.44
706-01	GUARDRAIL REMOVED			
		80.000 L.F.		
	Superior Traffic Control, LLC LU, Inc.		\$7.0000 \$1.1800	\$560.00 \$94.40
	20, 110.		ψ1.1000	φ34.40
712-01	TRAFFIC CONTROL			
	Superior Troffic Control 11 C	1.000 LS	\$15,000,0000	¢15,000,00
	Superior Traffic Control, LLC LU, Inc.		\$15,000.0000 \$23,200.0000	\$15,000.00 \$23,200.00
/12-04.50	BARRIER RAIL DELINEATOR	32.000 EACH		
	Superior Traffic Control, LLC	02.000 EAON	\$12.0000	\$384.00
	LU, Inc.		\$6.9500	\$222.40
713-02.14	FLEXIBLE DELINEATOR (WHITE)			
		24.000 EACH		
	Superior Traffic Control, LLC		\$44.0000	\$1,056.00
	LU, Inc.		\$64.6300	\$1,551.12
713-02.20	ROADSIDE OBSTACLE DELINEATION			
		87.000 S.F.		
	Superior Traffic Control, LLC LU, Inc.		\$14.0000 \$31.1200	\$1,218.00 \$2,707.44
	,		φ <b>σ</b> τ.1200	Ψ=,ι 01.77
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
	Superior Traffic Control, LLC	490.000 L.F.	\$4.9500	\$2,425.50
	LU, Inc.		\$4.9300 \$7.6200	\$3,733.80

UNIT PRICE

EXTENSION

\$8,225.00 \$10,659.60

\$18,915.00 \$29,129.10

\$42,350.00 \$50,494.29

\$10,925.00 \$10,227.13

> \$6,400.48 \$7,154.76

\$11,790.24 \$12,763.08

> \$2,250.00 \$5,444.10

> > \$500.00 \$119.24

> > \$640.00 \$644.80

\$2,560.00 \$2,579.20

713-11.01		1,645.000 LB.	
	Superior Traffic Control, LLC LU, Inc.	1,040.000 ED.	\$5.0000 \$6.4800
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST		
	Superior Traffic Control, LLC LU, Inc.	3,783.000 LB.	\$5.0000 \$7.7000
713-11.21	P POST SLIP BASE		
	Superior Traffic Control, LLC LU, Inc.	77.000 EACH	\$550.0000 \$655.7700
713-11.22	U POST SLIP BASE		
	Superior Traffic Control, LLC LU, Inc.	19.000 EACH	\$575.0000 \$538.2700
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)		
	Superior Traffic Control, LLC LU, Inc.	436.000 S.F.	\$14.6800 \$16.4100
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)		
	Superior Traffic Control, LLC LU, Inc.	726.000 S.F.	\$16.2400 \$17.5800
713-15.36	REMOVE SIGN, SUPPORT & FOOTING		
	Superior Traffic Control, LLC LU, Inc.	90.000 EACH	\$25.0000 \$60.4900
713-16.41	RELOCATE SIGN		
	Superior Traffic Control, LLC LU, Inc.	1.000 LS	\$500.0000 \$119.2400
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)		
	Superior Traffic Control, LLC LU, Inc.	20.000 EACH	\$32.0000 \$32.2400
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)		
	Superior Traffic Control, LLC LU, Inc.	80.000 EACH	\$32.0000 \$32.2400

713-11.01 "U" SECTION STEEL POSTS

				CONTRACT CNX366
			UNIT PRICE	EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARK	KER		
		20.000 EACH		
	Superior Traffic Control, LLC LU, Inc.		\$20.0000 \$20.1500	\$400.00 \$403.00
	20, 110.		φ20.1000	¢ 100.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE	E REFLECTIVE MARKER		
		451.000 EACH		
	Superior Traffic Control, LLC		\$19.0000	\$8,569.00
	LU, Inc.		\$19.1400	\$8,632.14
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		320.000 L.F.		
	Superior Traffic Control, LLC		\$15.0000	\$4,800.00
	LU, Inc.		\$15.1100	\$4,835.20
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROV	W)		
110-02.00		4.000 EACH		
	Superior Traffic Control, LLC	4.000 EACH	\$200.0000	\$800.00
	LU, Inc.		\$200.0000	\$806.00
	20, 110		\$20110000	\$000.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAI	D)		
		3.000 EACH		
	Superior Traffic Control, LLC		\$650.0000	\$1,950.00
	LU, Inc.		\$654.8800	\$1,964.64
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION	STRIPING)		
		73.000 S.Y.		
	Superior Traffic Control, LLC		\$15.0000	\$1,095.00
	LU, Inc.		\$15.1100	\$1,103.03
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)			
		2,375.000 L.F.		
	Superior Traffic Control, LLC	2,010:000 2:11	\$1.1500	\$2,731.25
	LU, Inc.		\$1.1600	\$2,755.00
716 12 02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN			
710-12.02	ENHANCED FLATLINE THERMO PUMI MIKING (OIN	15.250 L.M.		
	Superior Traffic Control, LLC	10.200 E.M.	\$7,100.0000	\$108,275.00
	LU, Inc.		\$7,153.2500	\$109,087.06
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	22 650 L M		
	Superior Troffic Control 11 C	32.650 L.M.	¢1 700 0000	¢55 505 00
	Superior Traffic Control, LLC LU, Inc.		\$1,700.0000 \$1,712.7500	\$55,505.00 \$55,921.29
	20, 110.		<i><b>Q</b>1,712.7000</i>	<i>\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\</i>
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED	) LINE)		
		255.000 L.F.		
	Superior Traffic Control, LLC		\$2.1000	\$535.50
	LU, Inc.		\$2.1200	\$540.60

			UNIT PRICE	EXTENSION
716-14.01	PROFILED THERMO PVMT MRKNG AUDIBLE (4IN)			
		6.780 L.M.		
	Superior Traffic Control, LLC		\$13,800.0000	\$93,564.00
	LU, Inc.		\$13,903.5000	\$94,265.73
717-01	MOBILIZATION			
		1.000 LS		
	Superior Traffic Control, LLC		\$15,000.0000	\$15,000.00
	LU, Inc.		\$16,500.0000	\$16,500.00

# SUB-TOTAL ROADWAY

Superior Traffic Control, LLC LU, Inc. \$476,238.97 \$510,745.95

### TOTAL CONTRACT

Superior Traffic Control, LLC LU, Inc. \$476,238.97 \$510,745.95

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### GILES COUNTY (Contract No. CNX394 Call 022)

n/a,28S011-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 11 OVER SHOAL CREEK (L.M. 6.91).

**PROJECT LENGTH - 0.0 MILES** 

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc.

## TOTAL CONTRACT

\$1,757,688.61 \$1,815,278.94 \$1,980,803.63

				CONTRACT CNX394
			UNIT PRICE	EXTENSION
BRIDGE	CATEGORY			
202-01.02	REMOVAL OF ASBESTOS			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$30,000.0000	\$30,000.00
	Dement Construction Company, LLC		\$26,100.0000	\$26,100.00
	Mid-State Construction Company, Inc.		\$22,782.0000	\$22,782.00
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 28SR01100	07)		
		1.000 LS		
	Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
	Dement Construction Company, LLC		\$470,120.0000	\$470,120.00
	Mid-State Construction Company, Inc.		\$205,344.2900	\$205,344.29
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		40.000 TON		
	Jones Bros. Contractors, LLC		\$95.0000	\$3,800.00
	Dement Construction Company, LLC		\$95.0000	\$3,800.00
	Mid-State Construction Company, Inc.		\$101.3700	\$4,054.80
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRA	DING A		
		18.000 TON		
	Jones Bros. Contractors, LLC		\$270.0000	\$4,860.00
	Dement Construction Company, LLC		\$270.0000	\$4,860.00
	Mid-State Construction Company, Inc.		\$950.3300	\$17,105.94
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRA	DING B-M2		
		10.000 TON		
	Jones Bros. Contractors, LLC		\$280.0000	\$2,800.00
	Dement Construction Company, LLC		\$280.0000	\$2,800.00
	Mid-State Construction Company, Inc.		\$633.5500	\$6,335.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		2.000 TON		
	Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
	Dement Construction Company, LLC		\$1,500.0000	\$3,000.00
	Mid-State Construction Company, Inc.		\$2,534.2000	\$5,068.40
411-01.10	ACS MIX(PG64-22) GRADING D			
		186.000 TON		
	Jones Bros. Contractors, LLC		\$306.0000	\$56,916.00
	Dement Construction Company, LLC		\$306.0000	\$56,916.00
	Mid-State Construction Company, Inc.		\$253.4200	\$47,136.12
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		2,764.000 S.Y.		
	Jones Bros. Contractors, LLC		\$10.4500	\$28,883.80
	Dement Construction Company, LLC		\$10.4500	\$28,883.80
	Mid-State Construction Company, Inc.		\$9.5000	\$26,258.00

			C	ONTRACT CNX394
			UNIT PRICE	EXTENSION
604-02.03	EPOXY COATED REINFORCING STEEL			
		35,443.000 LB.		
	Jones Bros. Contractors, LLC		\$2.5000	\$88,607.50
	Dement Construction Company, LLC		\$4.0000	\$141,772.00
	Mid-State Construction Company, Inc.		\$3.3000	\$116,961.90
604-03.01	CLASS A CONCRETE (BRIDGES)			
		40.000 C.Y.		
	Jones Bros. Contractors, LLC		\$1,500.0000	\$60,000.00
	Dement Construction Company, LLC		\$1,500.0000	\$60,000.00
	Mid-State Construction Company, Inc.		\$2,291.4900	\$91,659.60
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)			
		316.000 S.Y.		
	Jones Bros. Contractors, LLC		\$20.0000	\$6,320.00
	Dement Construction Company, LLC		\$16.9800	\$5,365.68
	Mid-State Construction Company, Inc.		\$21.5400	\$6,806.64
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)			
		869.000 S.Y.	<b>*</b> • • • • • • •	<b>\$</b> 0,000,00
	Jones Bros. Contractors, LLC		\$10.0000	\$8,690.00
	Dement Construction Company, LLC		\$6.3500 \$14.1100	\$5,518.15 \$12,261.59
	Mid-State Construction Company, Inc.		\$14.1100	\$12,201.39
604-10.05	CONCRETE			
		5.000 S.F.		
	Jones Bros. Contractors, LLC		\$900.0000	\$4,500.00
	Dement Construction Company, LLC		\$350.0000	\$1,750.00
	Mid-State Construction Company, Inc.		\$1,697.6500	\$8,488.25
604-10 20	HYDRODEMOLITION			
004 10.20		848.000 S.Y.		
	Jones Bros. Contractors, LLC		\$80.0000	\$67,840.00
	Dement Construction Company, LLC		\$85.0000	\$72,080.00
	Mid-State Construction Company, Inc.		\$106.6200	\$90,413.76
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR (FUL	-		
	James Dree, Contractore, LLC	3.000 S.Y.	¢2 500 0000	¢10 500 00
	Jones Bros. Contractors, LLC Dement Construction Company, LLC		\$3,500.0000 \$750.0000	\$10,500.00 \$2,250.00
	Mid-State Construction Company, LCC		\$1,579.7400	\$2,250.00 \$4,739.22
			. ,	• • •
604-10.54	CONCRETE REPAIRS			
		11.000 S.F.		
	Jones Bros. Contractors, LLC		\$1,500.0000	\$16,500.00
	Dement Construction Company, LLC		\$300.0000	\$3,300.00
	Mid-State Construction Company, Inc.		\$1,655.7900	\$18,213.69

UNIT PRICE **EXTENSION** 604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH) 266.000 S.Y. Jones Bros. Contractors, LLC \$700.0000 \$186,200.00 Dement Construction Company, LLC \$487.0000 \$129,542.00 Mid-State Construction Company, Inc. \$550.8500 \$146,526.10 604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL. Jones Bros. Contractors, LLC \$450.0000 \$450.00 Dement Construction Company, LLC \$500.0000 \$500.00 Mid-State Construction Company, Inc. \$126.7100 \$126.71 604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE) 20.000 L.F. Jones Bros. Contractors, LLC \$500.0000 \$10,000.00 Dement Construction Company, LLC \$500.0000 \$10,000.00 Mid-State Construction Company, Inc. \$316.7800 \$6,335.60 604-10.85 CLASS "D" CONCRETE (OVERLAY) 113.000 C.Y. Jones Bros. Contractors, LLC \$2,950.0000 \$333,350.00 Dement Construction Company, LLC \$2,500.0000 \$282,500.00 Mid-State Construction Company, Inc. \$2,403.2200 \$271,563.86 604-10.86 CLASS "D" CONCRETE (REPAIR) 32.000 C.Y. Jones Bros. Contractors, LLC \$1,600.0000 \$51,200.00 Dement Construction Company, LLC \$1,000.0000 \$32,000.00 Mid-State Construction Company, Inc. \$956.6700 \$30,613.44 617-02 **BRIDGE DECK CRACK SEALING** 172.000 L.F. Jones Bros. Contractors, LLC \$5.0000 \$860.00 Dement Construction Company, LLC \$4.0000 \$688.00 Mid-State Construction Company, Inc. \$11.2700 \$1,938.44 617-05 SEALANT (HMWM) 3.000 GAL. Jones Bros. Contractors, LLC \$500.0000 \$1,500.00 Dement Construction Company, LLC \$250.0000 \$750.00 Mid-State Construction Company, Inc. \$725.9500 \$2,177.85 620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 271.000 L.F. Jones Bros. Contractors, LLC \$250.0000 \$67,750.00 Dement Construction Company, LLC \$332.0000 \$89,972.00 Mid-State Construction Company, Inc. \$241.8900 \$65,552.19

			CONTRACT CNX394
		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATM	IENT		
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,875.0000	\$7,500.00
Dement Construction Company, LLC		\$1,875.0000	\$7,500.00
Mid-State Construction Company, Inc.		\$2,375.8100	\$9,503.24
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	352.000 L.F.		
Jones Bros. Contractors, LLC		\$32.7300	\$11,520.96
Dement Construction Company, LLC		\$32.7300	\$11,520.96
Mid-State Construction Company, Inc.		\$41.4700	\$14,597.44
705-06.20 TANGENT ENERGY ABSORBING TERM MAS			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$3,452.0000	\$13,808.00
Dement Construction Company, LLC		\$3,452.0000	\$13,808.00
Mid-State Construction Company, Inc.		\$4,374.0300	\$17,496.12
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH T	L-3		
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,148.0000	\$8,592.00
Dement Construction Company, LLC		\$2,148.0000	\$8,592.00
Mid-State Construction Company, Inc.		\$2,721.7300	\$10,886.92
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,200.0000	\$12,400.00
Dement Construction Company, LLC		\$6,200.0000	\$12,400.00
Mid-State Construction Company, Inc.		\$7,856.0200	\$15,712.04
706-01 GUARDRAIL REMOVED			
	600.000 L.F.	•	• · · · · · · · · ·
Jones Bros. Contractors, LLC		\$1.7500	\$1,050.00
Dement Construction Company, LLC		\$1.7500 \$2.2200	\$1,050.00 \$1,222.00
Mid-State Construction Company, Inc.		\$2.2200	\$1,332.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$95,000.0000	\$95,000.00
Dement Construction Company, LLC		\$6,000.0000	\$6,000.00 \$126.028.44
Mid-State Construction Company, Inc.		\$126,938.4400	\$126,938.44
712-02.02 INTERCONNECTED PORTABLE BARRIER R			
	370.000 L.F.	<b>* • •</b> ~ • • • • •	<b>* · •</b> • - • - • -
Jones Bros. Contractors, LLC		\$125.0000	\$46,250.00 \$25,000.00
Dement Construction Company, LLC Mid-State Construction Company, Inc.		\$70.0000 \$109.2900	\$25,900.00 \$40,437.30
wid-State Construction Company, Inc.		φ109.2900	<del>φ4</del> 0,437.30

UNIT PRICE EXTENSION

712-04.01	FLEXIBLE DRUMS	(CHANNELIZING)

	FLEXIBLE DRUMS (CHANNELIZING)			
		26.000 EACH		
	Jones Bros. Contractors, LLC		\$32.0000	\$832.00
	Dement Construction Company, LLC		\$32.0000	\$832.00
	Mid-State Construction Company, Inc.		\$40.5500	\$1,054.30
740 04 50				
/12-04.50	BARRIER RAIL DELINEATOR			
		14.000 EACH		
	Jones Bros. Contractors, LLC		\$12.0000	\$168.00
	Dement Construction Company, LLC		\$12.0000	\$168.00
	Mid-State Construction Company, Inc.		\$15.2100	\$212.94
712-05.01	WARNING LIGHTS (TYPE A)			
		26.000 EACH		
	Jones Bros. Contractors, LLC		\$32.0000	\$832.00
	Dement Construction Company, LLC		\$32.0000	\$832.00
	Mid-State Construction Company, Inc.		\$40.5500	\$1,054.30
712-06	SIGNS (CONSTRUCTION)			
		461.000 S.F.		
	Jones Bros. Contractors, LLC		\$7.3500	\$3,388.35
	Dement Construction Company, LLC		\$7.3500	\$3,388.35
	Mid-State Construction Company, Inc.		\$9.3100	\$4,291.91
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
		5,235.000 L.F.		
	Jones Bros. Contractors, LLC		\$4.0000	\$20,940.00
	Dement Construction Company, LLC		\$4.0000	\$20,940.00
	Mid-State Construction Company, Inc.		\$6.3400	\$33,189.90
		:)	\$6.3400	
	REMOVABLE PAVEMENT MARKING (STOP LINE	:) 48.000 L.F.	\$6.3400	
712-09.04			\$6.3400 \$35.0000	\$33,189.90
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE			
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE		\$35.0000	\$33,189.90 \$1,680.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc.	48.000 L.F.	\$35.0000 \$35.0000	\$33,189.90 \$1,680.00 \$1,680.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC	48.000 L.F. RS (BI-DIR) (1 COLOR)	\$35.0000 \$35.0000	\$33,189.90 \$1,680.00 \$1,680.00
712-09.04 716-01.21	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKER	48.000 L.F.	\$35.0000 \$35.0000 \$19.0100	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48
712-09.04 716-01.21	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKEF Jones Bros. Contractors, LLC	48.000 L.F. RS (BI-DIR) (1 COLOR)	\$35.0000 \$35.0000 \$19.0100 \$200.0000	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48 \$1,400.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKER	48.000 L.F. RS (BI-DIR) (1 COLOR)	\$35.0000 \$35.0000 \$19.0100	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKER Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc.	48.000 L.F. RS (BI-DIR) (1 COLOR) 7.000 EACH	\$35.0000 \$35.0000 \$19.0100 \$200.0000 \$200.0000	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48 \$1,400.00 \$1,400.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKEF Jones Bros. Contractors, LLC Dement Construction Company, LLC	48.000 L.F. RS (BI-DIR) (1 COLOR) 7.000 EACH (6IN LINE)	\$35.0000 \$35.0000 \$19.0100 \$200.0000 \$200.0000	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48 \$1,400.00 \$1,400.00
712-09.04 716-01.21 716-12.02	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKEF Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. ENHANCED FLATLINE THERMO PVMT MRKNG	48.000 L.F. RS (BI-DIR) (1 COLOR) 7.000 EACH	\$35.0000 \$35.0000 \$19.0100 \$200.0000 \$200.0000 \$1,267.1000	\$33,189.90 \$1,680.00 \$912.48 \$1,400.00 \$1,400.00 \$8,869.70
712-09.04 716-01.21 716-12.02	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKEF Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. ENHANCED FLATLINE THERMO PVMT MRKNG Jones Bros. Contractors, LLC	48.000 L.F. RS (BI-DIR) (1 COLOR) 7.000 EACH (6IN LINE)	\$35.0000 \$35.0000 \$19.0100 \$200.0000 \$200.0000 \$1,267.1000 \$12,000.0000	\$33,189.90 \$1,680.00 \$1,680.00 \$912.48 \$1,400.00 \$1,400.00 \$8,869.70 \$4,800.00
712-09.04 716-01.21 716-12.02	REMOVABLE PAVEMENT MARKING (STOP LINE Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. SNOWPLOWABLE RAISED PAVEMENT MARKEF Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. ENHANCED FLATLINE THERMO PVMT MRKNG	48.000 L.F. RS (BI-DIR) (1 COLOR) 7.000 EACH (6IN LINE)	\$35.0000 \$35.0000 \$19.0100 \$200.0000 \$200.0000 \$1,267.1000	\$33,189.90 \$1,680.00 \$912.48 \$1,400.00 \$1,400.00 \$8,869.70

			UNIT PRICE	EXTENSION
717-01	MOBILIZATION			
		1.000 LS		
	Jones Bros. Contractors, LLC		\$233,000.0000	\$233,000.00
	Dement Construction Company, LLC		\$180,000.0000	\$180,000.00
	Mid-State Construction Company, Inc.		\$327,691.8800	\$327,691.88
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
	Dement Construction Company, LLC		\$80,000.0000	\$80,000.00
	Mid-State Construction Company, Inc.		\$148,022.0300	\$148,022.03

## SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC Dement Construction Company, LLC Mid-State Construction Company, Inc. \$1,757,688.61 \$1,815,278.94 \$1,980,803.63

# TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$1,757,688.61
Dement Construction Company, LLC	\$1,815,278.94
Mid-State Construction Company, Inc.	\$1,980,803.63

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

### GREENE COUNTY (Contract No. CNX391 Call 023)

NH-I-81-1(134),30I081-F8-002

THE RESURFACING ON I-81 FROM NEAR EXIT 44 (L.M. 26.55) TO THE WASHINGTON COUNTY LINE (L.M. 32.16).

PROJECT LENGTH - 5.61 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 6.50%

Summers-Taylor, Inc.

TOTAL CONTRACT

\$6,922,090.55

CONTRACT CNX391 UNIT PRICE **EXTENSION ROADWAY CATEGORY CLEARING AND GRUBBING** 201-01 1.000 LS Summers-Taylor, Inc. \$225,000.0000 \$225,000.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 22.000 L.M. Summers-Taylor, Inc. \$1,540.0000 \$33,880.00 MINERAL AGGREGATE, TYPE A BASE, GRADING D 303-01 243.000 TON Summers-Taylor, Inc. \$112.0000 \$27,216.00 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C 14,872.000 TON Summers-Taylor, Inc. \$145.0000 \$2,156,440.00 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 403-01 78.000 TON Summers-Taylor, Inc. \$1.280.0000 \$99.840.00 411-01.21 LONGITUDINAL JOINT SEALANT 22.000 L.M. Summers-Taylor, Inc. \$3,400.0000 \$74,800.00 411-03.23 ACS MIX (PG76-22) OGFC 15,808.000 TON Summers-Taylor, Inc. \$156.0000 \$2,466,048.00 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 22.000 L.M. Summers-Taylor, Inc. \$1,540.0000 \$33,880.00 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,174.000 TON \$29.9000 \$393.902.60 Summers-Taylor, Inc. 502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 7,389.000 L.F. Summers-Taylor, Inc. \$3.1500 \$23,275.35 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH Summers-Taylor, Inc. \$195.0000 \$975.00 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH Summers-Taylor, Inc. \$5,910.0000 \$29,550.00

			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
	Summers-Taylor, Inc.	1.000 LS	\$175,000.0000	\$175,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
	Summers-Taylor, Inc.	321.000 EACH	\$39.0000	\$12,519.00
712-05.01	WARNING LIGHTS (TYPE A)			
	Summers-Taylor, Inc.	161.000 EACH	\$1.2000	\$193.20
712-06	SIGNS (CONSTRUCTION)			
	Summers-Taylor, Inc.	3,546.000 S.F.	\$8.9000	\$31,559.40
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING			
	Summers-Taylor, Inc.	4.000 EACH	\$1,770.0000	\$7,080.00
712-08.03	ARROW BOARD (TYPE C)			
	Summers-Taylor, Inc.	4.000 EACH	\$1,950.0000	\$7,800.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
	Summers-Taylor, Inc.	2.000 EACH	\$5,850.0000	\$11,700.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	Summers-Taylor, Inc.	10.000 EACH	\$5,550.0000	\$55,500.00
712-08.12	QUEUE PROTECTION TRUCK			
	Summers-Taylor, Inc.	50.000 DAY	\$1,750.0000	\$87,500.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)			
	Summers-Taylor, Inc.	5.000 EACH	\$53.0000	\$265.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
	Summers-Taylor, Inc.	6.000 EACH	\$6,710.0000	\$40,260.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI			
	Summers-Taylor, Inc.	875.000 EACH	\$41.0000	\$35,875.00

			UNIT PRICE	CONTRACT CNX391 EXTENSION
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	Summers-Taylor, Inc.	875.000 EACH	\$11.5000	\$10,062.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,550.000 S.Y.		
	Summers-Taylor, Inc.		\$23.5000	\$36,425.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	40.000 L.F.		
	Summers-Taylor, Inc.		\$14.0000	\$560.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	782.000 L.F.		
	Summers-Taylor, Inc.		\$7.9000	\$6,177.80
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000 EACH		
716 04 44	Summers-Taylor, Inc.		\$205.0000	\$820.00
710-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) Summers-Taylor, Inc.	3.000 EACH	\$292.0000	\$876.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)		ψ <u>2</u> 92.0000	\$670.00
	Summers-Taylor, Inc.	25.000 L.M.	\$1,400.0000	\$35,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Summers-Taylor, Inc.	25.000 L.M.	\$7,000.0000	\$175,000.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L			
	Summers-Taylor, Inc.	2,461.000 L.F.	\$2.9000	\$7,136.90
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	Summers-Taylor, Inc.	2,682.000 L.F.	\$5.9000	\$15,823.80
717-01	MOBILIZATION	1.000 LS		
	Summers-Taylor, Inc.		\$295,000.0000	\$295,000.00

		CC	NTRACT CNX391
ROADWAY ALTERNATE AA1 CATEGORY		UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT			
Summers-Taylor, Inc.	229.000 TON	\$1,350.0000	\$309,150.00
		\$1,000.0000	<i>\\\</i>

UNIT PRICE EXTENSION

## **ROADWAY ALTERNATE AA2 CATEGORY**

## 403-02.02 HOT APPLIED TACK COAT

Summers-Taylor, Inc.

173.000 TON

# SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

## SUB-TOTAL ROADWAY ALTERNATE AA1

Summers-Taylor, Inc.

## SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT

Summers-Taylor, Inc.

\$6,922,090.55

\$309,150.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### HAMBLEN COUNTY (Contract No. CNX350 Call 024)

n/a,32002-3233-04

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 25E (S.R. 32) AT THE INTERSECTION OF PROGRESS PARKWAY/THOROUGHBREE RUN ROAD IN MORRISTOWN (L.M. 0.48 TO L.M. 0.90), SUPPORTING EAST TENNESSEE PROGRESS CENTER.

PROJECT LENGTH - 0.411 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

		TOTAL CONTRACT
Cleary	Construction, Inc.	\$4,994,580.38
Whale	ey Construction, LLC	\$5,475,509.12
Charle	es Blalock & Sons, Inc.	\$5,886,034.92
Summ	ners-Taylor, Inc.	\$5,892,804.93
Nicho	las Overbay DBA East Tennessee Turf and Landscape	\$7,541,637.00

\$225,000.00

\$269,696.96

\$100,000.00

\$41,592.10

\$33,100.00

\$6,640.00

\$8,300.00

\$7,055.00 \$19,546.50

\$18,675.00

\$4,070.00

\$3,700.00

\$3,145.00

\$9,250.00

\$9,250.00

\$435,664.00

\$402,716.91

\$633,074.25

\$830,484.50

\$871,328.00

\$9,682.00

\$14,100.00

\$18,800.00

\$5,640.00 \$23,500.00

\$816.00

\$1,700.00

\$1,700.00

\$935.00

\$935.00

\$100.0000

\$55.0000

\$55.0000

UNIT PRICE EXTENSION

# **ROADWAY CATEGORY**

Charles Blalock & Sons, Inc.

Nicholas Overbay DBA East Tennessee Turf and Landscape

Summers-Taylor, Inc.

ROADW	AY CATEGORY		
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Cleary Construction, Inc.		\$225,000.0000
	Whaley Construction, LLC		\$41,592.1000
	Charles Blalock & Sons, Inc.		\$269,696.9600
	Summers-Taylor, Inc.		\$33,100.0000
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$100,000.0000
202-02.21	REMOVAL OF PIPE (18")		
		415.000 L.F.	
	Cleary Construction, Inc.		\$16.0000
	Whaley Construction, LLC		\$20.0000
	Charles Blalock & Sons, Inc.		\$17.0000
	Summers-Taylor, Inc.		\$47.1000
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$45.0000
202-02 22	REMOVAL OF PIPE (24")		
202-02.22		185.000 L.F.	
	Cleary Construction, Inc.	105.000 L.1 .	\$22.0000
	Whaley Construction, LLC		\$22.0000
	Charles Blalock & Sons, Inc.		\$20.0000
	Summers-Taylor, Inc.		\$50.0000
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$50.0000
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		27,229.000 C.Y.	
	Cleary Construction, Inc.		\$16.0000
	Whaley Construction, LLC		\$14.7900
	Charles Blalock & Sons, Inc.		\$23.2500
	Summers-Taylor, Inc.		\$30.5000
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$32.0000
203-04	PLACING AND SPREADING TOPSOIL		
		940.000 C.Y.	
	Cleary Construction, Inc.		\$10.3000
	Whaley Construction, LLC		\$15.0000
	Charles Blalock & Sons, Inc.		\$20.0000
	Summers-Taylor, Inc.		\$6.0000
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$25.0000
203-06	WATER		
203-00		17.000 M.G.	
	Cleary Construction Inc.		¢10 0000
	Cleary Construction, Inc.		\$48.0000 \$100.0000
	Whaley Construction, LLC		\$100.0000

CONTRACT CNX350 UNIT PRICE **EXTENSION** 203-07 **FURNISHING & SPREADING TOPSOIL** 4,026.000 C.Y. \$44,286.00 Cleary Construction, Inc. \$11.0000 Whaley Construction, LLC \$23.0000 \$92,598.00 Charles Blalock & Sons, Inc. \$9.0000 \$36,234.00 Summers-Taylor, Inc. \$29.5000 \$118,767.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$37.0000 \$148,962.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 1.000 L.M. Cleary Construction, Inc. \$2,800.0000 \$2,800.00 Whaley Construction, LLC \$5,000.0000 \$5,000.00 Charles Blalock & Sons, Inc. \$8,000.0000 \$8,000.00 Summers-Taylor, Inc. \$3,800.0000 \$3,800.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$2,500.0000 \$2,500.00 209-40.30 CATCH BASIN PROTECTION (TYPE A) 18.000 EACH Cleary Construction, Inc. \$440.0000 \$7,920.00 Whaley Construction, LLC \$450.0000 \$8,100.00 Charles Blalock & Sons, Inc. \$500.0000 \$9,000.00 Summers-Taylor, Inc. \$575.0000 \$10,350.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$700.0000 \$12,600.00 209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 12.000 EACH Cleary Construction, Inc. \$890.0000 \$10,680.00 Whaley Construction, LLC \$800.0000 \$9,600.00 Charles Blalock & Sons, Inc. \$1,000.0000 \$12,000.00 Summers-Taylor, Inc. \$800.0000 \$9,600.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$900.0000 \$10,800.00 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 11,352.000 TON Cleary Construction, Inc. \$431,376.00 \$38.0000 Whaley Construction, LLC \$560,675.28 \$49.3900 Charles Blalock & Sons, Inc. \$49.3100 \$559,767.12 Summers-Taylor, Inc. \$55.0000 \$624,360.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$39.0000 \$442,728.00 303-10.01 MINERAL AGGREGATE (SIZE 57) 34.000 TON Cleary Construction, Inc. \$58.0000 \$1,972.00 Whaley Construction, LLC \$1,772.08 \$52.1200 Charles Blalock & Sons. Inc. \$69.3100 \$2,356.54 Summers-Taylor, Inc. \$57.0000 \$1,938.00

Nicholas Overbay DBA East Tennessee Turf and Landscape

\$1,632.00

\$48.0000

UNIT PRICE **EXTENSION** 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A 528.000 TON Cleary Construction, Inc. \$162.0000 \$85,536.00 Whaley Construction, LLC \$152.7800 \$80,667.84 Charles Blalock & Sons, Inc. \$172.5000 \$91,080.00 Summers-Taylor, Inc. \$169.0000 \$89,232.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$150.0000 \$79,200.00 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 730.000 TON Cleary Construction, Inc. \$154.0000 \$112,420.00 Whaley Construction, LLC \$147.8700 \$107,945.10 Charles Blalock & Sons, Inc. \$158.7000 \$115,851.00 Summers-Taylor, Inc. \$155.0000 \$113,150.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$146.0000 \$106,580.00 307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 1,717.000 TON Cleary Construction, Inc. \$147.0000 \$252,399.00 Whaley Construction, LLC \$140.9100 \$241,942.47 Charles Blalock & Sons, Inc. \$148.3500 \$254,716.95 Summers-Taylor, Inc. \$155.0000 \$266,135.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$142.0000 \$243,814.00 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A 469.000 TON Cleary Construction, Inc. \$160.0000 \$75,040.00 Whaley Construction, LLC \$72,047.78 \$153.6200 Charles Blalock & Sons, Inc. \$76,587.70 \$163.3000 Summers-Taylor, Inc. \$77,385.00 \$165.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$153.0000 \$71,757.00 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 1.170.000 TON Cleary Construction, Inc. \$181,350.00 \$155.0000 Whaley Construction, LLC \$148.8900 \$174,201.30 Charles Blalock & Sons, Inc. \$149.5000 \$174,915.00 Summers-Taylor, Inc. \$148.0000 \$173,160.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$148.0000 \$173,160.00 402-01 **BITUMINOUS MATERIAL FOR PRIME COAT (PC)** 29.000 TON Cleary Construction, Inc. \$545.0000 \$15,805.00 Whaley Construction, LLC \$525.0000 \$15,225.00 Charles Blalock & Sons. Inc. \$100.0000 \$2,900.00 Summers-Taylor, Inc. \$1,000.0000 \$29,000.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$700.0000 \$20,300.00

UNIT PRICE **EXTENSION** 403-01 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 237.000 TON Cleary Construction, Inc. \$1,170.0000 \$277,290.00 Whaley Construction, LLC \$1,123.5000 \$266,269.50 Charles Blalock & Sons, Inc. \$100.0000 \$23,700.00 Summers-Taylor, Inc. \$1,250.0000 \$296,250.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,200.0000 \$284,400.00 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 36.000 TON Cleary Construction, Inc. \$220.0000 \$7,920.00 Whaley Construction, LLC \$210.0000 \$7,560.00 Charles Blalock & Sons, Inc. \$264.5000 \$9,522.00 Summers-Taylor, Inc. \$285.0000 \$10,260.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$250.0000 \$9,000.00 411-01.10 ACS MIX(PG64-22) GRADING D 279.000 TON Cleary Construction, Inc. \$204.0000 \$56,916.00 Whaley Construction, LLC \$196.0400 \$54,695.16 Charles Blalock & Sons, Inc. \$213.9000 \$59,678.10 Summers-Taylor, Inc. \$205.0000 \$57,195.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$196.0000 \$54,684.00 411-02.10 ACS MIX(PG70-22) GRADING D 1,096.000 TON \$215,912.00 Cleary Construction, Inc. \$197.0000 Whaley Construction, LLC \$207,494.72 \$189.3200 Charles Blalock & Sons, Inc. \$201.2500 \$220,570.00 Summers-Taylor, Inc. \$195.0000 \$213,720.00 \$202,760.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$185.0000 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 658.000 TON Cleary Construction, Inc. \$60.0000 \$39,480.00 Whaley Construction, LLC \$57.4400 \$37,795.52 Charles Blalock & Sons, Inc. \$27.4100 \$18,035.78 \$29,610.00 Summers-Taylor, Inc. \$45.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$55.0000 \$36,190.00 606-24.12 TEMPORARY SHEET PILES 1,500.000 S.F. Cleary Construction, Inc. \$5.9000 \$8,850.00 Whaley Construction, LLC \$30.0000 \$45,000.00 Charles Blalock & Sons. Inc. \$2.0000 \$3.000.00 Summers-Taylor, Inc. \$45.5000 \$68,250.00

Nicholas Overbay DBA East Tennessee Turf and Landscape

\$300,000.00

\$200.0000

UNIT PRICE EXTENSION

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)

607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)			
		821.000 L.F.		
	Cleary Construction, Inc.		\$84.2000	\$69,128.20
	Whaley Construction, LLC		\$150.4300	\$123,503.03
	Charles Blalock & Sons, Inc.		\$135.6100	\$111,335.81
	Summers-Taylor, Inc.		\$228.0000	\$187,188.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$200.0000	\$164,200.00
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)			
		284.000 L.F.		
	Cleary Construction, Inc.		\$110.0000	\$31,240.00
	Whaley Construction, LLC		\$187.1700	\$53,156.28
	Charles Blalock & Sons, Inc.		\$162.5000	\$46,150.00
	Summers-Taylor, Inc.		\$243.0000	\$69,012.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$225.0000	\$63,900.00
611-01.03	MANHOLES, > 8' - 12' DEPTH			
		1.000 EACH		
	Cleary Construction, Inc.		\$4,250.0000	\$4,250.00
	Whaley Construction, LLC		\$7,109.2200	\$7,109.22
	Charles Blalock & Sons, Inc.		\$7,358.8000	\$7,358.80
	Summers-Taylor, Inc.		\$6,530.0000	\$6,530.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$12,000.0000	\$12,000.00
611-02.11	JUNCTION BOX, TYPE 2			
•••••		1.000 EACH		
	Cleary Construction, Inc.		\$6,400.0000	\$6,400.00
	Whaley Construction, LLC		\$8,990.5200	\$8,990.52
	Charles Blalock & Sons, Inc.		\$9,030.6600	\$9,030.66
	Summers-Taylor, Inc.		\$8,880.0000	\$8,880.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$12,000.0000	\$12,000.00
611-07 56	18IN ENDWALL (CROSS DRAIN) 6:1			
011-07.50		4.000 EACH		
	Cleary Construction, Inc.		\$3,450.0000	\$13,800.00
	Whaley Construction, LLC		\$6,874.2100	\$27,496.84
	Charles Blalock & Sons, Inc.		\$5,072.1800	\$20,288.72
	Summers-Taylor, Inc.		\$4,650.0000	\$18,600.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$7,500.0000	\$30,000.00
C44 07 E9				
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
	Cleary Construction, Inc.		\$3,450.0000	\$3,450.00
	Whaley Construction, LLC		\$6,521.3200	\$6,521.32
	Charles Blalock & Sons, Inc.		\$6,769.4800	\$6,769.48
	Summers-Taylor, Inc.		\$5,810.0000	\$5,810.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$5,500.0000	\$5,500.00 \$5,500.00
	Tricholas Overbay DDA East rennessee run and LanusCape		φ0,000.0000	φ0,000.00

UNIT PRICE EXTENSION

611-10.01	CATCH BASINS, TYPE 10, 0' - 4' DEPTH			
		1.000 EACH		
	Cleary Construction, Inc.		\$3,350.0000	\$3,350.00
	Whaley Construction, LLC		\$6,512.3200	\$6,512.32
	Charles Blalock & Sons, Inc.		\$5,252.0000	\$5,252.00
	Summers-Taylor, Inc.		\$5,890.0000	\$5,890.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$7,000.0000	\$7,000.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
		1.000 EACH		
	Cleary Construction, Inc.		\$3,650.0000	\$3,650.00
	Whaley Construction, LLC		\$6,214.6500	\$6,214.65
	Charles Blalock & Sons, Inc.		\$5,617.4300	\$5,617.43
	Summers-Taylor, Inc.		\$5,380.0000	\$5,380.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$6,000.0000	\$6,000.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
		4.000 EACH		
	Cleary Construction, Inc.		\$4,300.0000	\$17,200.00
	Whaley Construction, LLC		\$7,154.3600	\$28,617.44
	Charles Blalock & Sons, Inc.		\$7,802.1500	\$31,208.60
	Summers-Taylor, Inc.		\$5,450.0000	\$21,800.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$9,000.0000	\$36,000.00
611-25.01	CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
		1.000 EACH		
	Cleary Construction, Inc.		\$4,850.0000	\$4,850.00
	Whaley Construction, LLC		\$7,841.3200	\$7,841.32
	Charles Blalock & Sons, Inc.		\$7,061.8700	\$7,061.87
	Summers-Taylor, Inc.		\$8,330.0000	\$8,330.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$6,000.0000	\$6,000.00
611-26.02	CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
		1.000 EACH		
	Cleary Construction, Inc.		\$10,000.0000	\$10,000.00
	Whaley Construction, LLC		\$14,255.8700	\$14,255.87
	Charles Blalock & Sons, Inc.		\$14,757.9800	\$14,757.98
	Summers-Taylor, Inc.		\$13,600.0000	\$13,600.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$13,000.0000	\$13,000.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
		1.000 EACH	• /	<b>•</b> . –
	Cleary Construction, Inc.		\$4,550.0000	\$4,550.00
	Whaley Construction, LLC		\$7,403.2600	\$7,403.26
	Charles Blalock & Sons, Inc.		\$6,708.5200	\$6,708.52
	Summers-Taylor, Inc.		\$6,470.0000	\$6,470.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$6,000.0000	\$6,000.00

EXTENSION

UNIT PRICE

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH

611-42.02	2 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
		3.000 EACH		
	Cleary Construction, Inc.		\$5,100.0000	\$15,300.00
	Whaley Construction, LLC		\$8,514.9700	\$25,544.91
	Charles Blalock & Sons, Inc.		\$8,805.5200	\$26,416.56
	Summers-Taylor, Inc.		\$6,670.0000	\$20,010.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$9,000.0000	\$27,000.00
			¥-,	¥ ,
701-01.01	CONCRETE SIDEWALK (4 ")			
		5,176.000 S.F.		
	Cleary Construction, Inc.	3,170.000 0.1 .	\$9.7500	\$50,466.00
	Whaley Construction, LLC		\$15.0000	\$30,400.00 \$77,640.00
	Charles Blalock & Sons, Inc.		\$16.8200	\$87,060.32
	Summers-Taylor, Inc.		\$11.0000	\$56,936.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$15.0000	\$77,640.00
			φ10.0000	φη, φτο.00
701-02	CONCRETE DRIVEWAY			
		3,454.000 S.F.		
	Cleary Construction, Inc.		\$14.6500	\$50,601.10
	Whaley Construction, LLC		\$22.0000	\$75,988.00
	Charles Blalock & Sons, Inc.		\$18.5700	\$64,140.78
	Summers-Taylor, Inc.		\$16.0000	\$55,264.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$17.0000	\$58,718.00
701-02.03	CONCRETE CURB RAMP			
		1,000.000 S.F.		
	Cleary Construction, Inc.		\$36.2500	\$36,250.00
	Whaley Construction, LLC		\$40.0000	\$40,000.00
	Charles Blalock & Sons, Inc.		\$37.4800	\$37,480.00
	Summers-Taylor, Inc.		\$23.0000	\$23,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$44.0000	\$44,000.00
701-03	CONCRETE MEDIAN PAVEMENT			
101.00		71.000 C.Y.		
	Cleary Construction, Inc.		\$590.0000	\$41,890.00
	Whaley Construction, LLC		\$950.0000	\$67,450.00
	Charles Blalock & Sons, Inc.		\$945.1400	\$67,104.94
	Summers-Taylor, Inc.		\$431.0000	\$30,601.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$900.0000	\$63,900.00
702-01	CONCRETE CURB			
		58.000 C.Y.		
	Cleary Construction, Inc.		\$670.0000	\$38,860.00
	Whaley Construction, LLC		\$626.1200	\$36,314.96
	Charles Blalock & Sons, Inc.		\$557.1700	\$32,315.86
	Summers-Taylor, Inc.		\$701.0000	\$40,658.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$800.0000	\$46,400.00

EXTENSION

UNIT PRICE

702-03 CONCRETE COMBINED CURB & GUTTER

702-03	CONCRETE COMBINED CURB & GUTTER			
		244.000 C.Y.		
	Cleary Construction, Inc.		\$420.0000	\$102,480.00
	Whaley Construction, LLC		\$402.9900	\$98,329.56
	Charles Blalock & Sons, Inc.		\$688.1200	\$167,901.28
	Summers-Taylor, Inc.		\$527.0000	\$128,588.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$650.0000	\$158,600.00
707-11.01	PEDESTRIAN CONSTRUCTION BARRIER FENCE			
		1,500.000 L.F.		
	Cleary Construction, Inc.	,	\$15.6000	\$23,400.00
	Whaley Construction, LLC		\$15.4000	\$23,100.00
	Charles Blalock & Sons, Inc.		\$5.0000	\$7,500.00
	Summers-Taylor, Inc.		\$11.5000	\$17,250.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$15.0000	\$22,500.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)			
		3.000 EACH		
	Cleary Construction, Inc.		\$600.0000	\$1,800.00
	Whaley Construction, LLC		\$750.0000	\$2,250.00
	Charles Blalock & Sons, Inc.		\$1,000.0000	\$3,000.00
	Summers-Taylor, Inc.		\$1,200.0000	\$3,600.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$500.0000	\$1,500.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)			
		150.000 TON		
	Cleary Construction, Inc.		\$65.0000	\$9,750.00
	Whaley Construction, LLC		\$55.0000	\$8,250.00
	Charles Blalock & Sons, Inc.		\$93.3500	\$14,002.50
	Summers-Taylor, Inc.		\$78.0000	\$11,700.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$65.0000	\$9,750.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		182.000 TON	<b>AAAAAAAAAAAAA</b>	<i>••••</i>
	Cleary Construction, Inc.		\$65.0000	\$11,830.00
	Whaley Construction, LLC		\$55.0000	\$10,010.00
	Charles Blalock & Sons, Inc.		\$93.3500	\$16,989.70
	Summers-Taylor, Inc.		\$87.0000	\$15,834.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$65.0000	\$11,830.00
712-01	TRAFFIC CONTROL			
-		1.000 LS		
	Cleary Construction, Inc.		\$450,000.0000	\$450,000.00
	Whaley Construction, LLC		\$153,250.0000	\$153,250.00
	Charles Blalock & Sons, Inc.		\$450,000.0000	\$450,000.00
	Summers-Taylor, Inc.		\$45,000.0000	\$45,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$300,000.0000	\$300,000.00
	· ·			

				CONTRACT	CNX350
			UNIT PRICE	EXT	FENSION
712-01.51	PORTABLE BARRIER RAIL DELINEATOR (DOUBLE)				
		649.000 EACH			
	Cleary Construction, Inc.		\$14.5000	\$	9,410.50
	Whaley Construction, LLC		\$13.6500	\$	8,858.85
	Charles Blalock & Sons, Inc.		\$15.1000	\$	9,799.90
	Summers-Taylor, Inc.		\$13.5000	\$	8,761.50
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$30.0000	\$1	9,470.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL				
		12,977.000 L.F.			
	Cleary Construction, Inc.		\$2.0000		5,954.00
	Whaley Construction, LLC		\$47.4800	\$61	6,147.96
	Charles Blalock & Sons, Inc.		\$5.0000		4,885.00
	Summers-Taylor, Inc.		\$49.0000		5,873.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$78.0000	\$1,01	2,206.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)				
		19.000 EACH			
	Cleary Construction, Inc.		\$500.0000		9,500.00
	Whaley Construction, LLC		\$8,925.0000		9,575.00
	Charles Blalock & Sons, Inc.		\$5,600.0000		6,400.00
	Summers-Taylor, Inc.		\$7,000.0000		3,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$8,500.0000	\$16	1,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)				
		500.000 EACH			
	Cleary Construction, Inc.		\$50.0000	\$2	5,000.00
	Whaley Construction, LLC		\$39.9000		9,950.00
	Charles Blalock & Sons, Inc.		\$44.1400		2,070.00
	Summers-Taylor, Inc.		\$40.0000		0,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$50.0000	\$2	5,000.00
712-05.01	WARNING LIGHTS (TYPE A)				
		250.000 EACH			
	Cleary Construction, Inc.		\$22.3000		5,575.00
	Whaley Construction, LLC		\$21.0000		5,250.00
	Charles Blalock & Sons, Inc.		\$23.2300		5,807.50
	Summers-Taylor, Inc.		\$21.0000		5,250.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$35.0000	\$	8,750.00
712-06	SIGNS (CONSTRUCTION)				
		226.750 S.F.			
	Cleary Construction, Inc.		\$8.5000		1,927.38
	Whaley Construction, LLC		\$8.0300		1,820.80
	Charles Blalock & Sons, Inc.		\$8.8900 \$8.1000		2,015.81
			CO 4000		a 000 00

Summers-Taylor, Inc.

Nicholas Overbay DBA East Tennessee Turf and Landscape

\$1,836.68

\$2,267.50

\$8.1000

\$10.0000

EXTENSION

UNIT PRICE

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)

712-09.05	REMOVABLE PAVEMENT MARKING (ARROW)		
		20.000 EACH	
	Cleary Construction, Inc.	\$450.0	000 \$9,000.00
	Whaley Construction, LLC	\$420.0	
	Charles Blalock & Sons, Inc.	\$460.0	
	Summers-Taylor, Inc.	\$425.0	
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$300.0	
	Nonoida Overbay DDA East Territessee Turi and Earlascape	4000.0	φ0,000.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)		
		3.000 C.Y.	
	Cleary Construction, Inc.	\$900.0	000 \$2,700.00
	Whaley Construction, LLC	\$840.0	000 \$2,520.00
	Charles Blalock & Sons, Inc.	\$929.2	
	Summers-Taylor, Inc.	\$810.0	
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$600.0	
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPO	RTS)	
		593.000 LB.	
	Cleary Construction, Inc.	\$4.5	000 \$2,668.50
	Whaley Construction, LLC	\$4.2	000 \$2,490.60
	Charles Blalock & Sons, Inc.	\$4.6	500 \$2,757.45
	Summers-Taylor, Inc.	\$4.2	500 \$2,520.25
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$5.0	000 \$2,965.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT		
713-02.21	SIGN POST DELINEATION ENHANCEMENT	23.000 L.F.	
713-02.21	SIGN POST DELINEATION ENHANCEMENT Cleary Construction, Inc.	<b>23.000 L.F.</b> \$5.1	500 \$118.45
713-02.21			
713-02.21	Cleary Construction, Inc.	\$5.1	900 \$114.77
713-02.21	Cleary Construction, Inc. Whaley Construction, LLC	\$5.1 \$4.9	900\$114.77200\$126.96
713-02.21	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc.	\$5.1 \$4.9 \$5.5	900\$114.77200\$126.96000\$115.00
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape	\$5.1 \$4.9 \$5.5 \$5.0	900\$114.77200\$126.96000\$115.00
713-02.21 713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0	900\$114.77200\$126.96000\$115.00
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b>	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 \$7.0 \$1,521.000 LB. \$10.0 \$9.4	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10
	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1 \$9.0	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10         000       \$13,689.00
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b>	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1 \$9.0 \$9.0	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,689.00         000       \$13,689.00         000       \$11,590.00
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b> Cleary Construction, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1 \$9.0 <b>2,318.000 LB.</b> \$5.0	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10         000       \$13,689.00         000       \$11,590.00         300       \$10,964.14
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b> Cleary Construction, Inc. Whaley Construction, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.0 \$9.0 \$9.0 \$9.0 \$9.0 \$5.0 \$4.7	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10         000       \$13,689.00         000       \$11,590.00         300       \$10,964.14         300       \$12,123.14
713-06	Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>STEEL I-BEAMS &amp; WF-BEAMS(BREAKAWAY) SIGN SUPPORT</b> Cleary Construction, Inc. Whaley Construction, LLC Charles Blalock & Sons, Inc. Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape <b>PERFORATED/KNOCKOUT SQUARE TUBE POST</b> Cleary Construction, Inc. Whaley Construction, Inc. Whaley Construction, Inc.	\$5.1 \$4.9 \$5.5 \$5.0 \$7.0 <b>1,521.000 LB.</b> \$10.0 \$9.4 \$10.4 \$9.1 \$9.0 \$9.0 \$9.0 \$9.0 \$5.0 \$5.0 \$5.0 \$5.0 \$5.0 \$5.0 \$5.0 \$5	900       \$114.77         200       \$126.96         000       \$115.00         000       \$161.00         000       \$15,210.00         500       \$14,373.45         500       \$15,894.45         000       \$13,841.10         000       \$13,689.00         000       \$11,590.00         300       \$10,964.14         300       \$12,123.14         000       \$10,431.00

UNIT PRICE **EXTENSION** 713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST 429.000 LB. Cleary Construction, Inc. \$3.4000 \$1,458.60 Whaley Construction, LLC \$3.1500 \$1,351.35 Charles Blalock & Sons, Inc. \$3.4800 \$1,492.92 Summers-Taylor, Inc. \$3.2500 \$1,394.25 Nicholas Overbay DBA East Tennessee Turf and Landscape \$20.0000 \$8,580.00 713-11.21 P POST SLIP BASE 13.000 EACH Cleary Construction, Inc. \$8,450.00 \$650.0000 Whaley Construction, LLC \$614.2500 \$7,985.25 Charles Blalock & Sons, Inc. \$679.5500 \$8,834.15 Summers-Taylor, Inc. \$590.0000 \$7,670.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$600.0000 \$7,800.00 713-11.23 ROUND POST SLIP BASE 10.000 EACH Cleary Construction, Inc. \$650.0000 \$6,500.00 Whaley Construction, LLC \$614.2500 \$6,142.50 Charles Blalock & Sons, Inc. \$679.5500 \$6,795.50 Summers-Taylor, Inc. \$590.0000 \$5,900.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$650.0000 \$6,500.00 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 257.000 S.F. Cleary Construction, Inc. \$16.7500 \$4,304.75 Whaley Construction, LLC \$4,042.61 \$15.7300 Charles Blalock & Sons, Inc. \$4,471.80 \$17.4000 Summers-Taylor, Inc. \$3,919.25 \$15.2500 Nicholas Overbay DBA East Tennessee Turf and Landscape \$17.0000 \$4,369.00 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 364.000 S.F. Cleary Construction, Inc. \$17.9000 \$6,515.60 \$17.2200 Whaley Construction, LLC \$6,268.08 Charles Blalock & Sons, Inc. \$19.0500 \$6,934.20 \$6,188.00 Summers-Taylor, Inc. \$17.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$19.5000 \$7,098.00 713-14 **EXTRUDED ALUMINUM PANEL SIGNS** 184.000 S.F. Cleary Construction, Inc. \$31.1000 \$5,722.40 Whaley Construction, LLC \$29.9300 \$5,507.12 Charles Blalock & Sons. Inc. \$33.1100 \$6,092.24 Summers-Taylor, Inc. \$29.0000 \$5,336.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$40.0000 \$7,360.00

EXTENSION

UNIT PRICE

713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK		
		108.000 S.F.	
	Cleary Construction, Inc.	\$19.0000	\$2,052.00
	Whaley Construction, LLC	\$20.7500	\$2,241.00
	Charles Blalock & Sons, Inc.	\$22.7200	\$2,453.76
	Summers-Taylor, Inc.	\$17.5000	\$1,890.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$48.0000	\$5,184.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS		
		1.000 LS	
	Cleary Construction, Inc.	\$335.0000	\$335.00
	Whaley Construction, LLC	\$315.0000	\$315.00
	Charles Blalock & Sons, Inc.	\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$310.0000	\$310.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$4,000.0000	\$4,000.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)		
		3.000 EACH	
	Cleary Construction, Inc.	\$156.0000	\$468.00
	Whaley Construction, LLC	\$541.8100	\$1,625.43
	Charles Blalock & Sons, Inc.	\$593.4100	\$1,780.23
	Summers-Taylor, Inc.	\$150.0000	\$450.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$600.0000	\$1,800.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
		4.000 EACH	
	Cleary Construction, Inc.	\$10,000.0000	\$40,000.00
	Whaley Construction, LLC	\$9,450.0000	\$37,800.00
	Charles Blalock & Sons, Inc.	\$12,500.0000	\$50,000.00
	Summers-Taylor, Inc.	\$9,000.0000	\$36,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$11,000.0000	\$44,000.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 CO	LOR)	
		40.000 EACH	
	Cleary Construction, Inc.	\$84.0000	\$3,360.00
	Whaley Construction, LLC	\$78.7500	\$3,150.00
	Charles Blalock & Sons, Inc.	\$86.2500	\$3,450.00
	Summers-Taylor, Inc.	\$80.0000	\$3,200.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape	\$45.0000	\$1,800.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)		
		244.000 L.F.	
	Cleary Construction, Inc.	\$11.1500	\$2,720.60
	Whaley Construction, LLC	\$10.5000	\$2,562.00
	Charles Blalock & Sons, Inc.	\$11.5000	\$2,806.00
	Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape	\$11.0000 \$12.0000	\$2,684.00 \$2,928.00

UNIT PRICE **EXTENSION** 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) 15.000 S.Y. \$435.00 Cleary Construction, Inc. \$29.0000 Whaley Construction, LLC \$27.3000 \$409.50 Charles Blalock & Sons, Inc. \$29.9000 \$448.50 Summers-Taylor, Inc. \$28.0000 \$420.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$50.0000 \$750.00 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 261.000 L.F. Cleary Construction, Inc. \$14.0000 \$3,654.00 Whaley Construction, LLC \$13.1300 \$3,426.93 Charles Blalock & Sons, Inc. \$14.3800 \$3,753.18 Summers-Taylor, Inc. \$14.0000 \$3,654.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$16.0000 \$4,176.00 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) 16.000 EACH Cleary Construction, Inc. \$195.0000 \$3,120.00 Whaley Construction, LLC \$183.7500 \$2,940.00 Charles Blalock & Sons, Inc. \$201.2500 \$3,220.00 Summers-Taylor, Inc. \$190.0000 \$3,040.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$225.0000 \$3,600.00 716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 148.000 L.F. \$7.0000 Cleary Construction, Inc. \$1,036.00 Whaley Construction, LLC \$6.5600 \$970.88 Charles Blalock & Sons, Inc. \$7.1900 \$1,064.12 Summers-Taylor, Inc. \$1,036.00 \$7.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$16.0000 \$2,368.00 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 2,766.000 L.F. Cleary Construction, Inc. \$2.2500 \$6,223.50 Whaley Construction, LLC \$2.1000 \$5,808.60 Charles Blalock & Sons, Inc. \$2.3000 \$6,361.80 Summers-Taylor, Inc. \$2.1500 \$5,946.90 Nicholas Overbay DBA East Tennessee Turf and Landscape \$5.0000 \$13,830.00 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 5.000 EACH Cleary Construction, Inc. \$280.0000 \$1,400.00 Whaley Construction, LLC \$1,312.50 \$262.5000 Charles Blalock & Sons. Inc. \$287.5000 \$1.437.50 Summers-Taylor, Inc. \$1,350.00 \$270.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$300.0000 \$1,500.00

UNIT PRICE **EXTENSION** 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) 4.000 EACH Cleary Construction, Inc. \$250.0000 \$1,000.00 Whaley Construction, LLC \$236.2500 \$945.00 Charles Blalock & Sons, Inc. \$258.7500 \$1,035.00 Summers-Taylor, Inc. \$240.0000 \$960.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$300.0000 \$1,200.00 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH Cleary Construction, Inc. \$585.00 \$195.0000 Whaley Construction, LLC \$183.7500 \$551.25 Charles Blalock & Sons, Inc. \$201.2500 \$603.75 Summers-Taylor, Inc. \$190.0000 \$570.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$220.0000 \$660.00 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 28,124.000 L.F. Cleary Construction, Inc. \$0.4000 \$11,249.60 Whaley Construction, LLC \$0.3700 \$10,405.88 Charles Blalock & Sons, Inc. \$0.4000 \$11,249.60 Summers-Taylor, Inc. \$0.4000 \$11,249.60 Nicholas Overbay DBA East Tennessee Turf and Landscape \$0.7500 \$21,093.00 716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK) 488.000 L.F. Cleary Construction, Inc. \$5.5000 \$2,684.00 Whaley Construction, LLC \$5.2500 \$2,562.00 Charles Blalock & Sons, Inc. \$5.7500 \$2,806.00 Summers-Taylor, Inc. \$5.5000 \$2,684.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$9.0000 \$4,392.00 716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING) 15.000 S.Y. Cleary Construction, Inc. \$251.25 \$16.7500 Whaley Construction, LLC \$236.25 \$15.7500 Charles Blalock & Sons. Inc. \$17.2500 \$258.75 Summers-Taylor, Inc. \$16.0000 \$240.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$15.0000 \$225.00 716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 544.000 L.F. Cleary Construction, Inc. \$8.4000 \$4,569.60 Whaley Construction, LLC \$7.8800 \$4,286.72 Charles Blalock & Sons. Inc. \$8.6300 \$4.694.72

Summers-Taylor, Inc.

Nicholas Overbay DBA East Tennessee Turf and Landscape

\$4,352.00

\$3,808.00

\$8.0000

\$7.0000

UNIT PRICE **EXTENSION** 716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW) 33.000 EACH Cleary Construction, Inc. \$140.0000 \$4,620.00 Whaley Construction, LLC \$131.2500 \$4,331.25 Charles Blalock & Sons, Inc. \$143.7500 \$4,743.75 Summers-Taylor, Inc. \$135.0000 \$4,455.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$150.0000 \$4,950.00 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 6.000 L.M. Cleary Construction, Inc. \$1,400.0000 \$8,400.00 Whaley Construction, LLC \$1,312.5000 \$7,875.00 Charles Blalock & Sons, Inc. \$1,437.5000 \$8,625.00 Summers-Taylor, Inc. \$1,350.0000 \$8,100.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,800.0000 \$10,800.00 716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 0.500 L.M. Cleary Construction, Inc. \$2,800.0000 \$1,400.00 Whaley Construction, LLC \$2,625.0000 \$1,312.50 Charles Blalock & Sons, Inc. \$2,875.0000 \$1,437.50 Summers-Taylor, Inc. \$2,700.0000 \$1,350.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$2,000.0000 \$1,000.00 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 3.000 L.M. Cleary Construction, Inc. \$9,500.0000 \$28,500.00 Whaley Construction, LLC \$8,925.0000 \$26,775.00 Charles Blalock & Sons, Inc. \$9,775.0000 \$29,325.00 Summers-Taylor, Inc. \$9,100.0000 \$27,300.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$8,500.0000 \$25,500.00 717-01 MOBILIZATION 1.000 LS Cleary Construction, Inc. \$248,000.00 \$248,000.0000 Whaley Construction, LLC \$231,400.0000 \$231,400.00 Charles Blalock & Sons. Inc. \$584,669.7100 \$584,669.71 Summers-Taylor, Inc. \$178,000.0000 \$178,000.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$600,000.0000 \$600,000.00 730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH Cleary Construction, Inc. \$3,500.0000 \$3,500.00 Whaley Construction, LLC \$13,153.9700 \$13,153.97 Charles Blalock & Sons. Inc. \$14,406.7300 \$14,406,73 Summers-Taylor, Inc. \$12,600.0000 \$12,600.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$15,000.0000 \$15,000.00

UNIT PRICE **EXTENSION** 730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 5.000 EACH Cleary Construction, Inc. \$1,225.0000 \$6,125.00 Whaley Construction, LLC \$1,235.3900 \$6,176.95 Charles Blalock & Sons, Inc. \$1,353.0400 \$6,765.20 \$6,000.00 Summers-Taylor, Inc. \$1,200.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,260.0000 \$6,300.00 730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 2.000 EACH Cleary Construction, Inc. \$2,430.00 \$1,215.0000 Whaley Construction, LLC \$1,226.3200 \$2.452.64 Charles Blalock & Sons, Inc. \$1,343.1100 \$2,686.22 Summers-Taylor, Inc. \$1,200.0000 \$2,400.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,275.0000 \$2,550.00 730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 2.000 EACH Cleary Construction, Inc. \$1,500.0000 \$3,000.00 Whaley Construction, LLC \$1,456.9500 \$2,913.90 Charles Blalock & Sons, Inc. \$1,595.7100 \$3,191.42 Summers-Taylor, Inc. \$1,390.0000 \$2,780.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,650.0000 \$3,300.00 730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) 3.000 EACH \$2,100.0000 Cleary Construction, Inc. \$6,300.00 Whaley Construction, LLC \$2,092.3600 \$6,277.08 Charles Blalock & Sons, Inc. \$2,291.6300 \$6,874.89 Summers-Taylor, Inc. \$2.000.0000 \$6,000.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$2,100.0000 \$6,300.00 730-03.21 INSTALL PULL BOX (TYPE B) 11.000 EACH Cleary Construction, Inc. \$650.0000 \$7,150.00 Whaley Construction, LLC \$1,374.1000 \$15,115.10 Charles Blalock & Sons. Inc. \$1,504.9700 \$16,554.67 Summers-Taylor, Inc. \$1,400.0000 \$15,400.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$1,600.0000 \$17,600.00 730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH Cleary Construction, Inc. \$3,300.0000 \$3,300.00 Whaley Construction, LLC \$2,054.6300 \$2,054.63 Charles Blalock & Sons. Inc. \$2.250.3100 \$2.250.31 Summers-Taylor, Inc. \$2,000.0000 \$2,000.00 Nicholas Overbay DBA East Tennessee Turf and Landscape \$4,000.0000 \$4,000.00

				CONTRACT CNX350
			UNIT PRICE	EXTENSION
730-08.02 \$	SIGNAL CABLE - 5 CONDUCTOR			
		1,194.000 L.F.		
	Cleary Construction, Inc.		\$1.8500	\$2,208.90
	Whaley Construction, LLC		\$2.9000	\$3,462.60
	Charles Blalock & Sons, Inc.		\$3.1700	\$3,784.98
	Summers-Taylor, Inc.		\$2.8000	\$3,343.20
١	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$3.2500	\$3,880.50
730-08.03	SIGNAL CABLE - 7 CONDUCTOR			
		1,747.000 L.F.		
C	Cleary Construction, Inc.		\$2.0000	\$3,494.00
V	Whaley Construction, LLC		\$3.1800	\$5,555.46
C	Charles Blalock & Sons, Inc.		\$3.4800	\$6,079.56
5	Summers-Taylor, Inc.		\$3.1000	\$5,415.70
١	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$4.0000	\$6,988.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
		122.000 L.F.		
(	Cleary Construction, Inc.		\$11.5000	\$1,403.00
V	Whaley Construction, LLC		\$20.2500	\$2,470.50
C	Charles Blalock & Sons, Inc.		\$22.1800	\$2,705.96
S	Summers-Taylor, Inc.		\$20.0000	\$2,440.00
١	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$25.0000	\$3,050.00
730-12.03	CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
		57.000 L.F.		
C	Cleary Construction, Inc.		\$14.1500	\$806.55
	Whaley Construction, LLC		\$54.3800	\$3,099.66
	Charles Blalock & Sons, Inc.		\$59.5600	\$3,394.92
5	Summers-Taylor, Inc.		\$52.0000	\$2,964.00
١	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$60.0000	\$3,420.00
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
		216.000 L.F.		
C	Cleary Construction, Inc.		\$27.1500	\$5,864.40
	Whaley Construction, LLC		\$35.5800	\$7,685.28
	Charles Blalock & Sons, Inc.		\$38.9700	\$8,417.52
	Summers-Taylor, Inc.		\$34.0000	\$7,344.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$40.0000	\$8,640.00
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)			
		350.000 L.F.		
(	Cleary Construction, Inc.		\$30.7500	\$10,762.50
	Whaley Construction, LLC		\$70.7200	\$24,752.00
	Charles Blalock & Sons, Inc.		\$77.4400	\$27,104.00
	Summers-Taylor, Inc.		\$68.0000	\$23,800.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$80.0000	\$28,000.00
	•			

		CONTRACT CNX350
	UNIT PRICE	EXTENSION
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)		
234.000 L.F.		
Cleary Construction, Inc.	\$13.7500	\$3,217.50
Whaley Construction, LLC	\$24.4200	\$5,714.28
Charles Blalock & Sons, Inc.	\$26.7500	\$6,259.50
Summers-Taylor, Inc.	\$24.0000	\$5,616.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$32.0000	\$7,488.00
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)		
4.000 EACH		
Cleary Construction, Inc.	\$5,270.0000	\$21,080.00
Whaley Construction, LLC	\$4,009.1200	\$16,036.48
Charles Blalock & Sons, Inc.	\$4,390.9400	\$17,563.76
Summers-Taylor, Inc.	\$3,820.0000	\$15,280.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$4,500.0000	\$18,000.00
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE) 4.000 EACH		
	¢0.160.0000	¢26 640 00
Cleary Construction, Inc.	\$9,160.0000 \$7,627,5000	\$36,640.00
Whaley Construction, LLC	\$7,627.5900 \$8.254.0300	\$30,510.36
Charles Blalock & Sons, Inc.	\$8,354.0300 \$7,200,0000	\$33,416.12
Summers-Taylor, Inc. Nicholas Overbay DBA East Tennessee Turf and Landscape	\$7,300.0000 \$9,000.0000	\$29,200.00 \$36,000.00
	<i><b>4</b>0,000.0000</i>	<i><b>400</b>,000.00</i>
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)		
3.000 EACH		
Cleary Construction, Inc.	\$10,000.0000	\$30,000.00
Whaley Construction, LLC	\$9,772.3500	\$29,317.05
Charles Blalock & Sons, Inc.	\$10,703.0500	\$32,109.15
Summers-Taylor, Inc.	\$9,300.0000	\$27,900.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$16,000.0000	\$48,000.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)		
1.000 EACH		
Cleary Construction, Inc.	\$55,800.0000	\$55,800.00
Whaley Construction, LLC	\$21,747.8400	\$21,747.84
Charles Blalock & Sons, Inc.	\$23,819.0600	\$23,819.06
Summers-Taylor, Inc.	\$21,000.0000	\$21,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$24,000.0000	\$24,000.00
730-16.04 CONTROLLER (ATC)		
1.000 EACH		
Cleary Construction, Inc.	\$6,100.0000	\$6,100.00
Whaley Construction, LLC	\$5,309.1400	\$5,309.14

Cleary Construction, Inc.	\$6,100.0000	\$6,100.00
Whaley Construction, LLC	\$5,309.1400	\$5,309.14
Charles Blalock & Sons, Inc.	\$5,814.7700	\$5,814.77
Summers-Taylor, Inc.	\$5,100.0000	\$5,100.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$6,000.0000	\$6,000.00

		C	ONTRACT CNX350
		UNIT PRICE	EXTENSION
730-23.28 PEDESTAL POLE (TYPE A)			
	1.000 EACH		
Cleary Construction, Inc.		\$2,100.0000	\$2,100.00
Whaley Construction, LLC		\$2,234.4800	\$2,234.48
Charles Blalock & Sons, Inc.		\$2,447.2900	\$2,447.29
Summers-Taylor, Inc.		\$2,150.0000	\$2,150.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$2,800.0000	\$2,800.00
730-24.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70' W/LUMINAIRE)			
	1.000 EACH		
Cleary Construction, Inc.		\$51,200.0000	\$51,200.00
Whaley Construction, LLC		\$38,540.0300	\$38,540.03
Charles Blalock & Sons, Inc.		\$42,210.5100	\$42,210.51
Summers-Taylor, Inc.		\$37,000.0000	\$37,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$50,000.0000	\$50,000.00
730-24.98 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90' W/LUMINAIRE)			
	1.000 EACH		
Cleary Construction, Inc.		\$68,600.0000	\$68,600.00
Whaley Construction, LLC		\$65,557.0800	\$65,557.08
Charles Blalock & Sons, Inc.		\$71,800.6100	\$71,800.61
Summers-Taylor, Inc.		\$63,000.0000	\$63,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$80,000.0000	\$80,000.00
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Cleary Construction, Inc.		\$50,000.0000	\$50,000.00
Whaley Construction, LLC		\$43,446.6900	\$43,446.69
Charles Blalock & Sons, Inc.		\$47,584.4700	\$47,584.47
Summers-Taylor, Inc.		\$42,000.0000	\$42,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$50,000.0000	\$50,000.00
730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')			
	1.000 EACH		
Cleary Construction, Inc.		\$67,000.0000	\$67,000.00
Whaley Construction, LLC		\$56,916.2000	\$56,916.20
Charles Blalock & Sons, Inc.		\$62,336.7900	\$62,336.79
Summers-Taylor, Inc.		\$55,000.0000	\$55,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$65,000.0000	\$65,000.00
730-26.02 PEDESTRIAN PUSHBUTTON WITH 12" SIGN			
	4.000 EACH		
Cleary Construction, Inc.		\$1,200.0000	\$4,800.00
Whaley Construction, LLC		\$1,525.5300	\$6,102.12
Charles Blalock & Sons, Inc.		\$1,670.8200	\$6,683.28
Summers-Taylor, Inc.		\$1,500.0000	\$6,000.00 \$8,000.00
Nicholas Overbay DBA East Tennessee Turf and Landscape		\$2,000.0000	\$8,000.00

UNIT PRICE EXTENSION

#### 730

730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN	ISIGN		
		2.000 EACH		
	Cleary Construction, Inc.		\$2,250.0000	\$4,500.00
	Whaley Construction, LLC		\$1,933.4600	\$3,866.92
	Charles Blalock & Sons, Inc.		\$2,117.6000	\$4,235.20
	Summers-Taylor, Inc.		\$2,000.0000	\$4,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$2,500.0000	\$5,000.00
730-35.06	BATTERY BACK-UP SYSTEM			
		1.000 EACH		
	Cleary Construction, Inc.		\$16,000.0000	\$16,000.00
	Whaley Construction, LLC		\$4,094.2500	\$4,094.25
	Charles Blalock & Sons, Inc.		\$4,484.1800	\$4,484.18
	Summers-Taylor, Inc.		\$4,200.0000	\$4,200.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$9,000.0000	\$9,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Cleary Construction, Inc.		\$44,800.0000	\$44,800.00
	Whaley Construction, LLC		\$82,533.1400	\$82,533.14
	Charles Blalock & Sons, Inc.		\$90,393.4400	\$90,393.44
	Summers-Taylor, Inc.		\$79,000.0000	\$79,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$60,000.0000	\$60,000.00
730-50.20	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR I	POWERED)		
		8.000 EACH		
	Cleary Construction, Inc.		\$10,000.0000	\$80,000.00
	Whaley Construction, LLC		\$7,954.7700	\$63,638.16
	Charles Blalock & Sons, Inc.		\$8,712.3700	\$69,698.96
	Summers-Taylor, Inc.		\$7,600.0000	\$60,800.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$10,000.0000	\$80,000.00
740-06.01	GEOMEMBRANE			
	2	2,521.000 S.Y.		
	Cleary Construction, Inc.		\$9.4500	\$23,823.45
	Whaley Construction, LLC		\$10.0000	\$25,210.00
	Charles Blalock & Sons, Inc.		\$20.1700	\$50,848.57
	Summers-Taylor, Inc.		\$11.5000	\$28,991.50
			A	

### 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)

Nicholas Overbay DBA East Tennessee Turf and Landscape

\$3.6500	\$2,518.50
\$5.0000	\$3,450.00
\$7.5900	\$5,237.10
\$6.5000	\$4,485.00
\$4.0000	\$2,760.00
	\$5.0000 \$7.5900 \$6.5000

\$50,420.00

\$20.0000

			(	CONTRACT CNX350
			UNIT PRICE	EXTENSION
740-11.02	TEMPORARY SEDIMENT TUBE 12IN			
		3,366.000 L.F.		
	Cleary Construction, Inc.		\$4.2000	\$14,137.20
	Whaley Construction, LLC		\$3.9500	\$13,295.70
	Charles Blalock & Sons, Inc.		\$4.3100	\$14,507.46
	Summers-Taylor, Inc.		\$3.8000	\$12,790.80
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$4.2500	\$14,305.50
801-01	SEEDING (WITH MULCH)			
		10.000 UNIT		
	Cleary Construction, Inc.		\$225.0000	\$2,250.00
	Whaley Construction, LLC		\$220.0000	\$2,200.00
	Charles Blalock & Sons, Inc.		\$230.0000	\$2,300.00
	Summers-Taylor, Inc.		\$40.0000	\$400.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$85.0000	\$850.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)			
		38.000 UNIT		
	Cleary Construction, Inc.		\$70.0000	\$2,660.00
	Whaley Construction, LLC		\$69.3000	\$2,633.40
	Charles Blalock & Sons, Inc.		\$72.4500	\$2,753.10
	Summers-Taylor, Inc.		\$32.0000	\$1,216.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$40.0000	\$1,520.00
801-02	SEEDING (WITHOUT MULCH)			
		172.000 UNIT		
	Cleary Construction, Inc.		\$48.0000	\$8,256.00
	Whaley Construction, LLC		\$47.3000	\$8,135.60
	Charles Blalock & Sons, Inc.		\$49.4500	\$8,505.40
	Summers-Taylor, Inc.		\$25.0000	\$4,300.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$60.0000	\$10,320.00
801-03	WATER (SEEDING & SODDING)			
		200.000 M.G.		
	Cleary Construction, Inc.		\$112.0000	\$22,400.00
	Whaley Construction, LLC		\$110.0000	\$22,000.00
	Charles Blalock & Sons, Inc.		\$115.0000	\$23,000.00
	Summers-Taylor, Inc.		\$60.0000	\$12,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$100.0000	\$20,000.00
803-01	SODDING (NEW SOD)			
		2,133.000 S.Y.		
	Cleary Construction, Inc.		\$9.5000	\$20,263.50
	Whaley Construction, LLC		\$9.3500	\$19,943.55
	Charles Blalock & Sons, Inc.		\$9.7800	\$20,860.74
	Summers-Taylor, Inc.		\$6.2500	\$13,331.25
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$9.0000	\$19,197.00

			UNIT PRICE	EXTENSION
805-12.02	EROSION CONTROL BLANKET (TYPE II)			
		19,119.000 S.Y.		
	Cleary Construction, Inc.		\$1.1500	\$21,986.85
	Whaley Construction, LLC		\$1.1000	\$21,030.90
	Charles Blalock & Sons, Inc.		\$1.1500	\$21,986.85
	Summers-Taylor, Inc.		\$1.0500	\$20,074.95
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$2.5000	\$47,797.50
806-02.03	PROJECT MOWING			
		4.000 CYCL		
	Cleary Construction, Inc.		\$3,350.0000	\$13,400.00
	Whaley Construction, LLC		\$1,500.0000	\$6,000.00
	Charles Blalock & Sons, Inc.		\$7,744.9000	\$30,979.60
	Summers-Taylor, Inc.		\$1,500.0000	\$6,000.00
	Nicholas Overbay DBA East Tennessee Turf and Landscape		\$6,500.0000	\$26,000.00

CONTRACT CNX350

		(	CONTRACT CNX350
		UNIT PRICE	EXTENSION
UTILITY CATEGORY			
791-03.02 2IN HDPE GAS MAIN			
	55.000 L.F.		
Cleary Construction, Inc.		\$61.0000	\$3,355.00
Whaley Construction, LLC		\$47.2500	\$2,598.75
Charles Blalock & Sons, Inc.		\$35.0300	\$1,926.65
Summers-Taylor, Inc.		\$30.0000	\$1,650.00
Nicholas Overbay DBA East Tennessee Turf and Landsca	аре	\$40.0000	\$2,200.00
791-03.04 4IN HDPE GAS MAIN			
	1,418.000 L.F.		
Cleary Construction, Inc.		\$65.0000	\$92,170.00
Whaley Construction, LLC		\$54.6000	\$77,422.80
Charles Blalock & Sons, Inc.		\$46.7000	\$66,220.60
Summers-Taylor, Inc.		\$40.0000	\$56,720.00
Nicholas Overbay DBA East Tennessee Turf and Landsca	ape	\$52.0000	\$73,736.00
791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED			
	537.000 L.F.		
Cleary Construction, Inc.	337.000 E.I .	\$140.0000	\$75,180.00
Whaley Construction, LLC		\$57.7500	\$31,011.75
Charles Blalock & Sons, Inc.		\$81.7300	\$43,889.01
Summers-Taylor, Inc.		\$70.0000	\$37,590.00
Nicholas Overbay DBA East Tennessee Turf and Landsca	аре	\$82.0000	\$44,034.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	2.000 EACH		
Cleary Construction, Inc.		\$4,000.0000	\$8,000.00
Whaley Construction, LLC		\$3,129.0000	\$6,258.00
Charles Blalock & Sons, Inc.		\$6,421.3200	\$12,842.64
Summers-Taylor, Inc.		\$5,500.0000	\$11,000.00
Nicholas Overbay DBA East Tennessee Turf and Landsca	ape	\$7,000.0000	\$14,000.00
791-06.03 CONNECT TO 4IN EX. PE MAIN			
	3.000 EACH		
Cleary Construction, Inc.		\$4,250.0000	\$12,750.00
Whaley Construction, LLC		\$4,436.2500	\$13,308.75
Charles Blalock & Sons, Inc.		\$7,005.0800	\$21,015.24
Summers-Taylor, Inc.		\$6,000.0000	\$18,000.00
Nicholas Overbay DBA East Tennessee Turf and Landsca	аре	\$7,000.0000	\$21,000.00
791-08.02 3/4IN SERVICE ASSEMBLY			
	10.000 EACH	<b>A0</b> 000 0000	<b>\$</b> \$\$\$\$\$\$\$\$
Cleary Construction, Inc.		\$2,230.0000	\$22,300.00
Whaley Construction, LLC		\$2,336.2500	\$23,362.50
Charles Blalock & Sons, Inc.		\$3,736.0400	\$37,360.40
Summers-Taylor, Inc.		\$3,200.0000 \$4,000.0000	\$32,000.00 \$40,000,00

Summers-Taylor, Inc. \$3,200.0000 Nicholas Overbay DBA East Tennessee Turf and Landscape \$4,000.0000

\$40,000.00

\$10,200.00

\$14,000.00

\$5,100.0000

\$7,000.0000

	UNIT PRICE	EXTENSION
791-08.41 GAS MAIN REMOVAL		
100.000 L.F.		
Cleary Construction, Inc.	\$45.0000	\$4,500.00
Whaley Construction, LLC	\$31.5000	\$3,150.00
Charles Blalock & Sons, Inc.	\$35.0300	\$3,503.00
Summers-Taylor, Inc.	\$30.6600	\$3,066.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$40.0000	\$4,000.00
791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG		
2.000 EACH		
Cleary Construction, Inc.	\$2,230.0000	\$4,460.00
Whaley Construction, LLC	\$1,155.0000	\$2,310.00
Charles Blalock & Sons, Inc.	\$5,837.5600	\$11,675.12

Summers-Taylor, Inc.

Nicholas Overbay DBA East Tennessee Turf and Landscape

## SUB-TOTAL ROADWAY

Cleary Construction, Inc.	\$4,771,865.38
Whaley Construction, LLC	\$5,316,086.57
Charles Blalock & Sons, Inc.	\$5,687,602.26
Summers-Taylor, Inc.	\$5,722,578.93
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$7,328,667.00

### SUB-TOTAL UTILITY

Cleary Construction, Inc.	\$222,715.00
Whaley Construction, LLC	\$159,422.55
Charles Blalock & Sons, Inc.	\$198,432.66
Summers-Taylor, Inc.	\$170,226.00
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$212,970.00

## TOTAL CONTRACT

Cleary Construction, Inc.	\$4,994,580.38
Whaley Construction, LLC	\$5,475,509.12
Charles Blalock & Sons, Inc.	\$5,886,034.92
Summers-Taylor, Inc.	\$5,892,804.93
Nicholas Overbay DBA East Tennessee Turf and Landscape	\$7,541,637.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### HAMILTON AND MEIGS COUNTIES (Contract No. CNX408 Call 025)

61S060-M3-002

THE CONSTRUCTION OF A SMALL DRAINAGE STRUCTURE ON S.R. 60 AT L.M. 1.6.

PROJECT LENGTH - 0.013 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.
Summers-Taylor, Inc.

## TOTAL CONTRACT

\$724,604.00 \$893,169.55 \$976,675.45

NUNT PRICE     EXTENSION       RADUWLY CATEGORY       105-01     CONSTRUCTION STAKES, LINES AND GRADES     1.000 LS     330,000.0000     \$30,000.0000     \$30,000.0000     \$31,000.0000       11.000 LS     Talley Construction Company, Inc.     1.000 LS     \$30,000.0000     \$11,000.000       201-01     CLEARING AND GRUBBING     1.000 LS     \$10,000.000     \$10,000.000       201-01     CLEARING AND GRUBBING     2000 C.Y.     \$255,000.0000     \$10,537.600       201-01     CAD & DRAINAGE EXCAVATION (UNCLASSIFIED)     \$10,537.6000     \$11,282.000       201-01     CAD & DRAINAGE EXCAVATION (UNCLASSIFIED)     \$10,537.6000     \$12,200.0000       201-01     CAD & DRAINAGE EXCAVATION (UNCLASSIFIED)     \$10,537.6000     \$4,785.00       201-01     CAD & DRAINAGE EXCAVATION (UNCLASSIFIED)     \$19,428.26     \$10,930.0000       201-01     FUNISHING & SPREADING TOPSOIL     \$19,428.26     \$10,930.0000       201-01     FUNISHING & SPREADING TOPSOIL     \$57,0000     \$3,819.00       201-02     FUNISHING & SPREADING TOPSOIL     \$520,0000     \$13,832.15       201-20-20     CHANNEL SUBSTRATE     \$3000 C.Y.     \$31,832.01       201-20-20     CINISHING & SPREADING TOPSOIL     \$520,0000     \$13,832.15       201-20-20     CHANNEL SUBSTRATE     \$3000 C.
105-01       CONSTRUCTION STAKES, LINES AND GRADES         Wright Brothers Construction Company, Inc. Talley Construction Company, Inc.       \$30,000.000 \$11,000.0000       \$30,000.000 \$11,000.000         201-01       CLEARING AND GRUBBING       1.000 LS         Wright Brothers Construction Company, Inc. Talley Construction Company, Inc. Strong \$11,280.00 \$22,900.00 \$2
1.000 LS       \$30,000.0000       \$30,000.000       \$30,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$10,037,600       \$10,537,600       \$10,537,600       \$10,537,600       \$10,537,600       \$12,000.000
1.000 LS       \$30,000.0000       \$30,000.000       \$30,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$11,000.000       \$10,037,600       \$10,537,600       \$10,537,600       \$10,537,600       \$10,537,600       \$12,000.000
Wright Brothers Construction Company, Inc.       \$30,000.000       \$30,000.000         Talley Construction Company, Inc.       \$10,000.000       \$11,000.000         Summers-Taylor, Inc.       \$10,000.000       \$10,000.000         201-01       CLEARING AND GRUBBING       \$55,000.000       \$55,000.000         Wright Brothers Construction Company, Inc.       \$55,000.000       \$10,537.600       \$10,537.600         Z03-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)       \$10,537.600       \$12,000.000       \$12,000.000         Z03-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)       \$165.0000       \$4,785.00         Wright Brothers Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$10,000.000       \$2,900.000         Z03-07       FURNISHING & SPREADING TOPSOIL       \$165.0000       \$4,785.00         Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Summers-Taylor, Inc.       \$30,00 C.Y.       \$10,650.000       \$11,280.00
Talley Construction Company, Inc.       \$11,000.0000       \$11,000.0000         Summers-Taylor, Inc.       \$10,000.0000       \$10,000.0000         201-01       CLEARING AND GRUBBING       I.000 LS         Wright Brothers Construction Company, Inc.       \$55,000.0000       \$55,000.000         Talley Construction Company, Inc.       \$55,000.0000       \$55,000.000         Summers-Taylor, Inc.       \$10,537.600       \$11,537.60         Summers-Taylor, Inc.       \$10,500 C.Y.       \$12,000.000         Wright Brothers Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$10,000.000       \$2,900.00         203-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)       \$165.0000       \$4,785.00         Zonde C.Y.       \$165.0000       \$4,785.00       \$200.000         203-01       FURNISHING & SPREADING TOPSOIL       \$200.000       \$2,900.00         203-02       FURNISHING & SPREADING TOPSOIL       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$3.000 C.Y.       \$206.4500       \$13,832.15         Wright Brothers Construction Company, Inc.       \$3.000 C.Y.       \$206.4500       \$13,832.15         Summers-Tay
Summers-Taylor, Inc.         \$10,000.000         \$10,000.000           201-01         CLEARING AND GRUBBING         1.000 LS         \$55,000.000         \$55,000.000           Wright Brothers Construction Company, Inc.         Talley Construction Company, Inc.         \$55,000.000         \$10,537.600         \$10,537.600           203-01         ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)         29,000 C.Y.         Yright Brothers Construction Company, Inc.         \$165.0000         \$4,785.00           203-01         ROAD & SPREADING TOPSOIL         \$10,537.600         \$19,428.26         \$100.0000         \$2,900.00
201-01       CLEARING AND GRUBBING         1.000 LS         Wright Brothers Construction Company, Inc.         Talley Construction Company, Inc.       \$55,000.000         Summers-Taylor, Inc.       \$10,537.600         Summers-Taylor, Inc.       \$12,000.000         203-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)         Wright Brothers Construction Company, Inc.       \$165.000         Talley Construction Company, Inc.       \$165.000         Talley Construction Company, Inc.       \$165.000         Summers-Taylor, Inc.       \$165.000         Wright Brothers Construction Company, Inc.       \$165.000         Talley Construction Company, Inc.       \$165.000         Summers-Taylor, Inc.       \$57.0000         Wright Brothers Construction Company, Inc.       \$57.0000         Talley Construction Company, Inc.       \$57.0000         Talley Construction Company, Inc.       \$57.0000         Summers-Taylor, Inc.       \$3.819.00         Summers-Taylor, Inc.       \$3.819.00         Summers-Taylor, Inc.       \$3.42.000
1.000 LS         Wright Brothers Construction Company, Inc. Talley Construction Company, Inc. Summers-Taylor, Inc.       \$55,000.000 \$10,537.600 \$10,537.600 \$12,000.000       \$55,000.000 \$10,537.600 \$12,000.000         203-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)         203-01       Wright Brothers Construction Company, Inc. Talley Construction Company, Inc. Talley Construction Company, Inc. Summers-Taylor, Inc.       \$165.0000 \$47,785.00 \$49,428.26 \$100.0000         203-07       FURNISHING & SPREADING TOPSOIL       \$165.0000 \$40,9400 \$2,900.000         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000 \$2,900.000         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000 \$10,33,819.00 \$2,900.000         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000 \$13,832.15 \$250.0000       \$13,832.15 \$250.0000         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000 \$13,832.15 \$250.0000       \$13,832.15 \$250.0000         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000 \$13,832.15 \$250.0000       \$13,832.15 \$250.0000         203-08       CHANNEL SUBSTRATE       \$3.000 C.Y.       \$3.000 C.Y.         Wright Brothers Construction Company, Inc.       \$3.000 C.Y.       \$3.000 C.Y.         Wright Brothers Construction Company, Inc.       \$3.000 C.Y.       \$
Wright Brothers Construction Company, Inc.       \$55,000.000       \$55,000.000         Talley Construction Company, Inc.       \$10,537.6000       \$10,537.6000         Summers-Taylor, Inc.       29.000 C.Y.       29.000 C.Y.         Wright Brothers Construction Company, Inc.       Talley Construction Company, Inc.       \$165.0000         Talley Construction Company, Inc.       Talley Construction Company, Inc.       \$165.0000         Talley Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$669.9400       \$19,428.26         Summers-Taylor, Inc.       \$67.000 C.Y.       \$22,900.00         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000       \$2,900.00         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$3.000 C.Y.       \$11,286.00         Viright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Viright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Comp
Talley Construction Company, Inc.       \$10,537.600       \$10,537.600         Summers-Taylor, Inc.       \$12,000.0000       \$12,000.000         203-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)       29.000 C.Y.         Wright Brothers Construction Company, Inc.       Talley Construction Company, Inc.       \$165.0000         Talley Construction Company, Inc.       \$165.0000       \$47,785.00         Summers-Taylor, Inc.       \$165.0000       \$47,785.00         Summers-Taylor, Inc.       \$165.0000       \$47,785.00         203-07       FURNISHING & SPREADING TOPSOIL       \$100.0000       \$2,900.00         203-07       FURNISHING & SPREADING TOPSOIL       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$11,832.15         Summers-Taylor, Inc.       \$3.000 C.Y.       \$16,750.00         203-20.01       CHANNEL SUBSTRATE       \$342.0000       \$11,286.00         Wright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$22,178.64
Summers-Taylor, Inc.         \$12,000.0000         \$12,000.000           203-01         ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)         29.000 C.Y.         29.000 C.Y.           Wright Brothers Construction Company, Inc.         \$165.0000         \$4,785.00           Talley Construction Company, Inc.         \$165.0000         \$4,785.00           Summers-Taylor, Inc.         \$165.0000         \$4,785.00           203-07         FURNISHING & SPREADING TOPSOIL         \$100.0000         \$2,900.00           203-07         FURNISHING & SPREADING TOPSOIL         67.000 C.Y.         \$57.0000         \$3,819.00           203-07         FURNISHING & SPREADING TOPSOIL         \$206.4500         \$13,832.15         \$206.4500         \$13,832.15           203-00         CHANNEL SUBSTRATE         \$3.000 C.Y.         \$3.000 C.Y.         \$3.000 C.Y.           Wright Brothers Construction Company, Inc.         \$3.000 C.Y.         \$22.0000         \$11,286.00           203-20.01         CHANNEL SUBSTRATE         \$3.000 C.Y.         \$3.000 C.Y.         \$3.000 C.Y.           Wright Brothers Construction Company, Inc.         \$3.000 C.Y.         \$3.000 C.Y.         \$3.000 C.Y.           Wright Brothers Construction Company, Inc.         \$3.000 C.Y.         \$3.000 C.Y.         \$3.000 C.Y.
203-01       ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)         29.000 C.Y.         Wright Brothers Construction Company, Inc.         Talley Construction Company, Inc.         Summers-Taylor, Inc.         Summers-Taylor, Inc.         Wright Brothers Construction Company, Inc.         Summers-Taylor, Inc.         Wright Brothers Construction Company, Inc.         Summers-Taylor, Inc.         Wright Brothers Construction Company, Inc.         Talley Construction Company, Inc.         Summers-Taylor, Inc.         Viright Brothers Construction Company, Inc.         Talley Construction Company, Inc.         Summers-Taylor, Inc.         Viright Brothers Construction Company, Inc.         Talley Construction Company, Inc.         Summers-Taylor, Inc.
29.000 C.Y.         Wright Brothers Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$669.9400       \$19,428.26         Summers-Taylor, Inc.       \$100.0000       \$2,900.00         203-07       FURNISHING & SPREADING TOPSOIL       67.000 C.Y.         Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$3,819.00         Summers-Taylor, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$3000 C.Y.       \$16,750.00         203-20.01       CHANNEL SUBSTRATE       \$3.000 C.Y.         Wright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$22,178.64
29.000 C.Y.         Wright Brothers Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$669.9400       \$19,428.26         Summers-Taylor, Inc.       \$100.0000       \$2,900.00         203-07       FURNISHING & SPREADING TOPSOIL       67.000 C.Y.         Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$3,819.00         Summers-Taylor, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$3000 C.Y.       \$16,750.00         203-20.01       CHANNEL SUBSTRATE       \$3.000 C.Y.         Wright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Yinght Brothers Construction Company, Inc.       \$342.0000       \$22,178.64
Wright Brothers Construction Company, Inc.       \$165.0000       \$4,785.00         Talley Construction Company, Inc.       \$1669.9400       \$19,428.26         Summers-Taylor, Inc.       \$100.0000       \$2,900.00 <b>Construction Company, Inc. FURNISHING &amp; SPREADING TOPSOIL 67.000 C.Y.</b> Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$57.0000       \$13,832.15         Summers-Taylor, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$250.0000       \$16,750.00 <b>203-20.01 CHANNEL SUBSTRATE 33.000 C.Y.</b> Wright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc. <b>33.000 C.Y.</b>
Talley Construction Company, Inc.       \$669.9400       \$19,428.26         Summers-Taylor, Inc.       \$100.0000       \$2,900.00         203-07       FURNISHING & SPREADING TOPSOIL       67.000 C.Y.         Wright Brothers Construction Company, Inc.         Talley Construction Company, Inc.       \$57.0000         Talley Construction Company, Inc.       \$57.0000         Summers-Taylor, Inc.       \$206.4500         Summers-Taylor, Inc.       \$250.0000         203-20.01       CHANNEL SUBSTRATE         Wright Brothers Construction Company, Inc.       \$342.0000         Talley Construction Company, Inc.       \$342.0000         State Construction Company, Inc.       \$342.0000         Talley Construction Company, Inc.       \$342.0000         Support Construction Company, Inc.       \$342.0000         Support Construction Company, Inc.       \$342.0000         Talley Construction Company, Inc.       \$342.0000         Talley Construction Company, Inc.       \$342.0000         Support Construction Company, Inc.       \$342.0000         Talley Construction Company, Inc.       \$342.0000         Support Construction Company, Inc.       \$342.0000         Support Construction Company, Inc.       \$342.0000
Summers-Taylor, Inc.         \$100.0000         \$2,900.00           203-07         FURNISHING & SPREADING TOPSOIL         67.000 C.Y.         57.0000         \$3,819.00           Vright Brothers Construction Company, Inc.         \$57.0000         \$3,819.00         \$13,832.15           Summers-Taylor, Inc.         \$206.4500         \$13,832.15         \$16,750.000           203-20.01         CHANNEL SUBSTRATE         \$3000 C.Y.         \$33.000 C.Y.           Wright Brothers Construction Company, Inc.         \$342.0000         \$11,286.00           Talley Construction Company, Inc.         \$342.0000         \$11,286.00           Yright Brothers Construction Company, Inc.         \$342.0000         \$11,286.00           Talley Construction Company, Inc.         \$342.0000         \$22,178.64
67.000 C.Y.         Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$250.0000       \$16,750.00         203-20.01         CHANNEL SUBSTRATE         33.000 C.Y.         Wright Brothers Construction Company, Inc.         \$342.0000       \$11,286.00         Tailey Construction Company, Inc.
67.000 C.Y.         Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$250.0000       \$16,750.00         203-20.01         CHANNEL SUBSTRATE         33.000 C.Y.         Wright Brothers Construction Company, Inc.         \$342.0000       \$11,286.00         Tailey Construction Company, Inc.
Wright Brothers Construction Company, Inc.       \$57.0000       \$3,819.00         Talley Construction Company, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$250.0000       \$16,750.00         203-20.01         CHANNEL SUBSTRATE         33.000 C.Y.         Wright Brothers Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc.       \$342.0000       \$11,286.00
Talley Construction Company, Inc.       \$206.4500       \$13,832.15         Summers-Taylor, Inc.       \$250.0000       \$16,750.00         203-20.01       CHANNEL SUBSTRATE       33.000 C.Y.         Sign of Channel Substrate         Wright Brothers Construction Company, Inc.         Yight Construction Company, Inc.       \$342.0000       \$11,286.00         Yight Construction Company, Inc.       \$342.0000       \$11,286.00         Yight Construction Company, Inc.       \$342.0000       \$11,286.00         Yight Construction Company, Inc.       \$342.0000       \$12,178.64
Summers-Taylor, Inc.         \$250.0000         \$16,750.00           203-20.01         CHANNEL SUBSTRATE         33.000 C.Y.         500000         500000           Wright Brothers Construction Company, Inc.         \$342.0000         \$11,286.00           Talley Construction Company, Inc.         \$342.0000         \$22,178.64
203-20.01 CHANNEL SUBSTRATE         33.000 C.Y.         Wright Brothers Construction Company, Inc.         Same Construction Company, Inc.       \$342.0000       \$11,286.00         Talley Construction Company, Inc.       \$672.0800       \$22,178.64
33.000 C.Y.           Wright Brothers Construction Company, Inc.         \$342.0000         \$11,286.00           Talley Construction Company, Inc.         \$672.0800         \$22,178.64
Wright Brothers Construction Company, Inc.         \$342.0000         \$11,286.00           Talley Construction Company, Inc.         \$672.0800         \$22,178.64
Talley Construction Company, Inc.\$672.0800\$22,178.64
Summers-Taylor, Inc. \$370.0000 \$12,210.00
204-08 FOUNDATION FILL MATERIAL
20.000 C.Y.
Wright Brothers Construction Company, Inc. \$148.0000 \$2,960.00
Talley Construction Company, Inc. \$97.1900 \$1,943.80
Summers-Taylor, Inc. \$350.0000 \$7,000.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)
36.000 C.Y.
Wright Brothers Construction Company, Inc.\$640.0000\$23,040.00Talley Construction Company, Inc.\$541.4100\$19,490.76
Summers-Taylor, Inc. \$300.0000 \$19,490.76
208-01.05 BROOMING & DEGRASSING SHOULDERS
0.500 L.M.
Wright Brothers Construction Company, Inc.\$2,880.0000\$1,440.00
Talley Construction Company, Inc.\$6,215.5000\$3,107.75CompanyCompanyCompanyCompany
Summers-Taylor, Inc. \$6,000.0000 \$3,000.00

			UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL			
		10.000 C.Y.		
	Wright Brothers Construction Company, Inc.		\$60.0000	\$600.00
	Talley Construction Company, Inc.		\$94.5600	\$945.60
	Summers-Taylor, Inc.		\$21.0000	\$210.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		951.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$5.0000	\$4,755.00
	Talley Construction Company, Inc.		\$4.9500	\$4,707.45
	Summers-Taylor, Inc.		\$6.5000	\$6,181.50
209-08.08	ENHANCED ROCK CHECK DAM			
		4.000 EACH		
	Wright Brothers Construction Company, Inc.		\$1,120.0000	\$4,480.00
	Talley Construction Company, Inc.		\$1,100.0000	\$4,400.00
	Summers-Taylor, Inc.		\$4,250.0000	\$17,000.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')			
		4.000 EACH		
	Wright Brothers Construction Company, Inc.		\$940.0000	\$3,760.00
	Talley Construction Company, Inc.		\$2,602.8300	\$10,411.32
	Summers-Taylor, Inc.		\$1,750.0000	\$7,000.00
209-65.03	TEMPORARY DIVERSION CHANNEL			
		52.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$103.0000	\$5,356.00
	Talley Construction Company, Inc.		\$178.0400	\$9,258.08
	Summers-Taylor, Inc.		\$500.0000	\$26,000.00
209-65.04	TEMPORARY IN STREAM DIVERSION			
		54.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$182.0000	\$9,828.00
	Talley Construction Company, Inc.		\$146.7100	\$7,922.34
	Summers-Taylor, Inc.		\$270.0000	\$14,580.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		63.000 TON		
	Wright Brothers Construction Company, Inc.		\$81.5000	\$5,134.50
	Talley Construction Company, Inc.		\$120.8500	\$7,613.55
	Summers-Taylor, Inc.		\$105.0000	\$6,615.00
303-01.01	GRANULAR BACKFILL (ROADWAY)			
		837.000 TON		
	Wright Brothers Construction Company, Inc.		\$60.0000	\$50,220.00
	Talley Construction Company, Inc.		\$63.6400	\$53,266.68
	Summers-Taylor, Inc.		\$55.0000	\$46,035.00

				CONTRACT	CNX408
			UNIT PRICE	EXT	ENSION
303-10.01	MINERAL AGGREGATE (SIZE 57)				
		29.000 TON			
	Wright Brothers Construction Company, Inc.		\$65.5000	\$1	l,899.50
	Talley Construction Company, Inc.		\$97.2400	\$2	2,819.96
	Summers-Taylor, Inc.		\$61.0000	\$1	,769.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A				
		20.000 TON			
	Wright Brothers Construction Company, Inc.		\$800.0000	\$16	6,000.00
	Talley Construction Company, Inc.		\$625.0000		2,500.00
	Summers-Taylor, Inc.		\$1,000.0000	\$20	0,000.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2				
		11.000 TON			
	Wright Brothers Construction Company, Inc.		\$1,400.0000		5,400.00
	Talley Construction Company, Inc.		\$700.0000		7,700.00
	Summers-Taylor, Inc.		\$1,800.0000	\$19	9,800.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)				
		0.200 TON			
	Wright Brothers Construction Company, Inc.		\$9,000.0000		1,800.00
	Talley Construction Company, Inc.		\$4,500.0000		\$900.00
	Summers-Taylor, Inc.		\$10,700.0000	φ2	2,140.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)				
		0.500 TON			
	Wright Brothers Construction Company, Inc.		\$1,000.0000		\$500.00
	Talley Construction Company, Inc.		\$132.0000		\$66.00
	Summers-Taylor, Inc.		\$1,200.0000		\$600.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)				
		0.100 TON			
	Wright Brothers Construction Company, Inc.		\$950.0000		\$95.00
	Talley Construction Company, Inc.		\$1,311.0000		\$131.10
	Summers-Taylor, Inc.		\$1,200.0000		\$120.00
411-01.10	ACS MIX(PG64-22) GRADING D				
		8.000 TON			
	Wright Brothers Construction Company, Inc.		\$2,000.0000		6,000.00
	Talley Construction Company, Inc.		\$750.0000		6,000.00
	Summers-Taylor, Inc.		\$2,400.0000	\$15	9,200.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)				
		0.200 L.M.			
	Wright Brothers Construction Company, Inc.		\$6,460.0000		,292.00
	Talley Construction Company, Inc.		\$3,300.0000		\$660.00
	Summers-Taylor, Inc.		\$12,000.0000	\$2	2,400.00

EXTENSION

UNIT PRICE

604-01.01	CLASS A CONCRETE (ROADWAY)			
		60.000 C.Y.		
	Wright Brothers Construction Company, Inc.		\$3,100.0000	\$186,000.00
	Talley Construction Company, Inc.		\$3,705.6300	\$222,337.80
	Summers-Taylor, Inc.		\$4,025.0000	\$241,500.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)			
		11,327.000 LB.		
	Wright Brothers Construction Company, Inc.		\$1.5000	\$16,990.50
	Talley Construction Company, Inc.		\$0.2800	\$3,171.56
	Summers-Taylor, Inc.		\$0.8500	\$9,627.95
621-05.02	TEMPORARY SHORING			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$1.2000	\$1.20
	Talley Construction Company, Inc.		\$6,691.2800	\$6,691.28
	Summers-Taylor, Inc.		\$130,000.0000	\$130,000.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)			
		200.000 TON		
	Wright Brothers Construction Company, Inc.		\$68.0000	\$13,600.00
	Talley Construction Company, Inc.		\$80.5300	\$16,106.00
	Summers-Taylor, Inc.		\$75.0000	\$15,000.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		61.000 TON		
	Wright Brothers Construction Company, Inc.		\$73.0000	\$4,453.00
	Talley Construction Company, Inc.		\$80.5300	\$4,912.33
	Summers-Taylor, Inc.		\$157.0000	\$9,577.00
709-05.08	MACHINED RIP-RAP (CLASS B)			
		73.000 TON		
	Wright Brothers Construction Company, Inc.		\$87.0000	\$6,351.00
	Talley Construction Company, Inc.		\$116.3000	\$8,489.90
	Summers-Taylor, Inc.		\$107.5000	\$7,847.50
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$14,000.0000	\$14,000.00
	Talley Construction Company, Inc.		\$1,760.0000	\$1,760.00
	Summers-Taylor, Inc.		\$25,000.0000	\$25,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		450.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$62.0000	\$27,900.00
	Talley Construction Company, Inc.		\$71.2600	\$32,067.00
	Summers-Taylor, Inc.		\$90.0000	\$40,500.00

			UNIT PRICE	EXTENSION
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
		2.000 EACH		
	Wright Brothers Construction Company, Inc.		\$7,730.0000	\$15,460.00
	Talley Construction Company, Inc.		\$7,700.0000	\$15,400.00
	Summers-Taylor, Inc.		\$15,000.0000	\$30,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		25.000 EACH		
	Wright Brothers Construction Company, Inc.		\$33.2500	\$831.25
	Talley Construction Company, Inc.		\$33.0000	\$825.00
	Summers-Taylor, Inc.		\$45.0000	\$1,125.00
712-04.50	BARRIER RAIL DELINEATOR			
		16.000 EACH		
	Wright Brothers Construction Company, Inc.		\$15.4500	\$247.20
	Talley Construction Company, Inc.		\$15.4000	\$246.40
	Summers-Taylor, Inc.		\$28.0000	\$448.00
712-05.01	WARNING LIGHTS (TYPE A)			
		25.000 EACH		
	Wright Brothers Construction Company, Inc.		\$1.0000	\$25.00
	Talley Construction Company, Inc.		\$1.1000	\$27.50
	Summers-Taylor, Inc.		\$28.0000	\$700.00
712-06	SIGNS (CONSTRUCTION)			
		389.000 S.F.		
	Wright Brothers Construction Company, Inc.		\$8.0000	\$3,112.00
	Talley Construction Company, Inc.		\$7.9800	\$3,104.22
	Summers-Taylor, Inc.		\$10.5000	\$4,084.50
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		16.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$20.5000	\$328.00
	Talley Construction Company, Inc.		\$20.3500	\$325.60
	Summers-Taylor, Inc.		\$50.0000	\$800.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
		900.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$5.5000	\$4,950.00
	Talley Construction Company, Inc.		\$5.5000	\$4,950.00
	Summers-Taylor, Inc.		\$6.5000	\$5,850.00
713-11.01	"U" SECTION STEEL POSTS			
		105.000 LB.		
	Wright Brothers Construction Company, Inc.		\$5.5000	\$577.50
	Talley Construction Company, Inc.		\$5.5000	\$577.50
	Summers-Taylor, Inc.		\$6.5000	\$682.50

CONTRACT CNX408 UNIT PRICE **EXTENSION** 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 21.000 S.F. Wright Brothers Construction Company, Inc. \$16.6500 \$349.65 Talley Construction Company, Inc. \$16.5600 \$347.76 Summers-Taylor, Inc. \$20.0000 \$420.00 **REMOVAL OF SIGNS, POSTS AND FOOTINGS** 713-15 1.000 LS Wright Brothers Construction Company, Inc. \$27.5000 \$27.50 Talley Construction Company, Inc. \$27.5000 \$27.50 Summers-Taylor, Inc. \$32.0000 \$32.00 713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH Wright Brothers Construction Company, Inc. \$9,390.0000 \$18,780.00 Talley Construction Company, Inc. \$9,350.0000 \$18,700.00 Summers-Taylor, Inc. \$6,000.0000 \$12,000.00 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) 2.000 EACH Wright Brothers Construction Company, Inc. \$1,660.0000 \$3,320.00 Talley Construction Company, Inc. \$1,650.0000 \$3.300.00 Summers-Taylor, Inc. \$1,900.0000 \$3,800.00 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER 2.000 EACH Wright Brothers Construction Company, Inc. \$330.0000 \$660.00 Talley Construction Company, Inc. \$550.0000 \$1,100.00 \$1,900.0000 Summers-Taylor, Inc. \$3,800.00 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 38.000 L.F. Wright Brothers Construction Company, Inc. \$27.5000 \$1,045.00 \$27.5000 \$1,045.00 Talley Construction Company, Inc. Summers-Taylor, Inc. \$32.0000 \$1,216.00 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 900.000 L.F. Wright Brothers Construction Company, Inc. \$2.2000 \$1,980.00 Talley Construction Company, Inc. \$2.2000 \$1,980.00 Summers-Taylor, Inc. \$2.5000 \$2,250.00 716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 42.000 L.F. Wright Brothers Construction Company, Inc. \$11.0000 \$462.00 Talley Construction Company, Inc. \$11.0000 \$462.00

Summers-Taylor, Inc.

PAGE 7

\$535.50

\$12.7500

				CONTRACT CNA408
			UNIT PRICE	EXTENSION
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
		0.200 L.M.		
	Wright Brothers Construction Company, Inc.		\$17,700.0000	\$3,540.00
	Talley Construction Company, Inc.		\$17,600.0000	\$3,520.00
	Summers-Taylor, Inc.		\$21,000.0000	\$4,200.00
716-13 05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)			
110 10.00		486.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$3.3000	\$1,603.80
	Talley Construction Company, Inc.		\$3.3000	\$1,603.80
	Summers-Taylor, Inc.		\$4.0000	\$1,944.00
717-01	MOBILIZATION			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$71,000.0000	\$71,000.00
	Talley Construction Company, Inc.		\$215,331.5000	\$215,331.50
	Summers-Taylor, Inc.		\$95,000.0000	\$95,000.00
730-40.01	PORTABLE TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Wright Brothers Construction Company, Inc.		\$40,000.0000	\$40,000.00
	Talley Construction Company, Inc.		\$78,705.0000	\$78,705.00
	Summers-Taylor, Inc.		\$46,000.0000	\$46,000.00
740 40 03				
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)			
		648.000 S.Y.	<b>*-</b> • <b>-</b> • •	<b>*</b> =
	Wright Brothers Construction Company, Inc.		\$7.8500	\$5,086.80
	Talley Construction Company, Inc.		\$4.6200	\$2,993.76
	Summers-Taylor, Inc.		\$7.5000	\$4,860.00
740-11.03	TEMPORARY SEDIMENT TUBE 18IN			
		883.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$5.2000	\$4,591.60
	Talley Construction Company, Inc.		\$5.1200	\$4,520.96
	Summers-Taylor, Inc.		\$5.0000	\$4,415.00
801-01	SEEDING (WITH MULCH)			
		4.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$242.0000	\$968.00
	Talley Construction Company, Inc.		\$237.1600	\$948.64
	Summers-Taylor, Inc.		\$300.0000	\$1,200.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)			
	· · · ·	4.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$219.0000	\$876.00
	Talley Construction Company, Inc.		\$214.5000	\$858.00
	Summers-Taylor, Inc.		\$300.0000	\$1,200.00
			<b>4000</b> .0000	ψ., <u>-</u> 00.00

EXTENSION

UNIT PRICE

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES

801-01.3	NATVE SEED MX FINAL STABLIZATIN OF SLOPES			
		1.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$560.0000	\$560.00
	Talley Construction Company, Inc.		\$550.0000	\$550.00
	Summers-Taylor, Inc.		\$1,025.0000	\$1,025.00
801-02	SEEDING (WITHOUT MULCH)			
		4.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$84.0000	\$336.00
	Talley Construction Company, Inc.		\$82.5000	\$330.00
	Summers-Taylor, Inc.		\$300.0000	\$1,200.00
801-03	WATER (SEEDING & SODDING)			
		1.000 M.G.		
	Wright Brothers Construction Company, Inc.		\$421.0000	\$421.00
	Talley Construction Company, Inc.		\$412.5000	\$412.50
	Summers-Taylor, Inc.		\$125.0000	\$125.00
803-01	SODDING (NEW SOD)			
		400.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$11.8000	\$4,720.00
	Talley Construction Company, Inc.		\$11.5500	\$4,620.00
	Summers-Taylor, Inc.		\$11.0000	\$4,400.00
	-			

## SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. Talley Construction Company, Inc. Summers-Taylor, Inc. \$724,604.00 \$893,169.55 \$976,675.45

# TOTAL CONTRACT

Wright Brothers Construction Company, Inc.	\$724,604.00
Talley Construction Company, Inc.	\$893,169.55
Summers-Taylor, Inc.	\$976,675.45

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### HICKMAN COUNTY (Contract No. CNX388 Call 026)

41001-4154-04,NH-I-40-3(184),41I040-F8-009,41I040-M3-008

THE RESURFACING ON I-40 FROM EAST OF THE DUCK RIVER BRIDGE (L.M. 1.21) TO NEAR SUGAR CREEK ROAD (L.M. 4.62), REPAIR OF THE BRIDGES ON I-40 OVER SUGAR CREEK (L.M. 2.71), AND THIN EPOXY OVERLAY ON 6 BRIDGES.

PROJECT LENGTH - 3.410 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 10.00%

## TOTAL CONTRACT

Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC \$6,268,616.25 \$7,697,710.83 \$7,861,785.95

				CONTRACT	CNX388
			UNIT PRICE	EXT	ENSION
ROADWA	YCATEGORY				
208-01.05	BROOMING & DEGRASSING SHOULDERS				
		14.000 L.M.			
	Volunteer Paving, LLC		\$1,000.0000	\$14	1,000.00
	Delta Contracting Company, LLC		\$2,000.0000	\$28	3,000.00
	Jones Bros. Contractors, LLC		\$2,400.0000	\$33	3,600.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D				
		1,805.000 TON			
	Volunteer Paving, LLC		\$25.0000	\$45	5,125.00
	Delta Contracting Company, LLC		\$4.0000	\$7	7,220.00
	Jones Bros. Contractors, LLC		\$38.0000	\$68	3,590.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2			
		700.000 TON			
	Volunteer Paving, LLC		\$159.7600	\$111	,832.00
	Delta Contracting Company, LLC		\$135.0000	\$94	1,500.00
	Jones Bros. Contractors, LLC		\$150.0000	\$105	5,000.00
307-03.11	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW				
		9,058.000 TON			
	Volunteer Paving, LLC		\$92.3200	\$836	6,234.56
	Delta Contracting Company, LLC		\$140.0000	\$1,268	3,120.00
	Jones Bros. Contractors, LLC		\$123.0000	\$1,114	1,134.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)				
		70.500 TON			
	Volunteer Paving, LLC		\$922.2200	\$65	5,016.51
	Delta Contracting Company, LLC		\$400.0000	\$28	3,200.00
	Jones Bros. Contractors, LLC		\$900.0000	\$63	3,450.00
411-03.10	ACS MIX(PG76-22) GRADING D				
		3,476.000 TON			
	Volunteer Paving, LLC		\$158.7800	\$551	,919.28
	Delta Contracting Company, LLC		\$170.0000	\$590	),920.00
	Jones Bros. Contractors, LLC		\$190.0000	\$660	0,440.00
411-03.23	ACS MIX (PG76-22) OGFC				
		6,129.000 TON			
	Volunteer Paving, LLC		\$153.1300	\$938	3,533.77
	Delta Contracting Company, LLC		\$185.0000		3,865.00
	Jones Bros. Contractors, LLC		\$167.0000		3,543.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)				
		13.000 L.M.			
	Volunteer Paving, LLC		\$800.0000	\$10	),400.00
	Delta Contracting Company, LLC		\$1,400.0000	\$18	3,200.00
	Jones Bros. Contractors, LLC		\$790.0000	\$10	),270.00

EXTENSION

415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		10,358.000 TON		
	Volunteer Paving, LLC		\$31.5100	\$326,380.58
	Delta Contracting Company, LLC		\$38.0000	\$393,604.00
	Jones Bros. Contractors, LLC		\$48.2500	\$499,773.50
415-01.02	COLD PLANING BITUMINOUS PAVEMENT			
		771.000 S.Y.		
	Volunteer Paving, LLC		\$99.2600	\$76,529.46
	Delta Contracting Company, LLC		\$40.0000	\$30,840.00
	Jones Bros. Contractors, LLC		\$24.1500	\$18,619.65
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN			
		7.000 EACH		
	Volunteer Paving, LLC		\$100.0000	\$700.00
	Delta Contracting Company, LLC		\$184.0000	\$1,288.00
	Jones Bros. Contractors, LLC		\$184.0000	\$1,288.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT			
		7.000 EACH		
	Volunteer Paving, LLC		\$1,000.0000	\$7,000.00
	Delta Contracting Company, LLC		\$1,838.0000	\$12,866.00
	Jones Bros. Contractors, LLC		\$1,850.0000	\$12,950.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3			
		200.000 L.F.		
	Volunteer Paving, LLC		\$50.0000	\$10,000.00
	Delta Contracting Company, LLC		\$30.2000	\$6,040.00
	Jones Bros. Contractors, LLC		\$30.0000	\$6,000.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3			
		9.000 EACH		
	Volunteer Paving, LLC		\$3,500.0000	\$31,500.00
	Delta Contracting Company, LLC		\$3,289.0000	\$29,601.00
	Jones Bros. Contractors, LLC		\$3,300.0000	\$29,700.00
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3			
		5.000 EACH		
	Volunteer Paving, LLC		\$3,000.0000	\$15,000.00
	Delta Contracting Company, LLC		\$2,065.0000	\$10,325.00
	Jones Bros. Contractors, LLC		\$2,100.0000	\$10,500.00
706-01	GUARDRAIL REMOVED			
		350.000 L.F.		
	Volunteer Paving, LLC		\$1.0000	\$350.00
	Delta Contracting Company, LLC		\$1.7500	\$612.50
	Jones Bros. Contractors, LLC		\$1.7500	\$612.50

EXTENSION

\$6,500.00 \$6,500.00 \$3,250.00

\$117,000.00 \$598,500.00 \$620,000.00

\$39,402.00 \$143,550.00 \$198,000.00

\$17,000.00 \$11,000.00 \$20,000.00

\$20,460.00 \$21,120.00 \$25,080.00

> \$260.00 \$260.00 \$338.00

\$18,390.00 \$20,842.00 \$17,531.80

				C
			UNIT PRICE	
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE			
		650.000 L.F.		
	Volunteer Paving, LLC	000.000 E.I .	\$10.0000	
	Delta Contracting Company, LLC		\$10.0000	
	Jones Bros. Contractors, LLC		\$5.0000	
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Volunteer Paving, LLC		\$117,000.0000	
	Delta Contracting Company, LLC		\$598,500.0000	
	Jones Bros. Contractors, LLC		\$620,000.0000	
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH T	'L-3)		
		990.000 L.F.		
	Volunteer Paving, LLC		\$39.8000	
	Delta Contracting Company, LLC		\$145.0000	
	Jones Bros. Contractors, LLC		\$200.0000	
712-02 60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
112-02.00		2.000 EACH		
	Volunteer Paving, LLC	2.000 EACH	\$8,500.0000	
	Delta Contracting Company, LLC		\$5,500.0000	
	Jones Bros. Contractors, LLC		\$10,000.0000	
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		660.000 EACH		
	Volunteer Paving, LLC		\$31.0000	
	Delta Contracting Company, LLC		\$32.0000	
	Jones Bros. Contractors, LLC		\$38.0000	
712-04.50	BARRIER RAIL DELINEATOR			
		26.000 EACH	<b>A</b> / <b>A A A A</b>	
	Volunteer Paving, LLC		\$10.0000	
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$10.0000 \$13.0000	
	Jones Blos. Contractors, ELC		\$13.0000	
712-06	SIGNS (CONSTRUCTION)			
		2,452.000 S.F.		
	Volunteer Paving, LLC	2,702.000 0.1 .	\$7.5000	
	Delta Contracting Company, LLC		\$8.5000	
	Jones Bros. Contractors, LLC		\$7.1500	
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
		4.000 EACH		
			<b>A</b>	

Volunteer Paving, LLC	\$500.0000	\$2,000.00
Delta Contracting Company, LLC	\$600.0000	\$2,400.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$4,000.00

EXTENSION

112-00.00	ARROW BOARD (TYPE C)			
		4.000 EACH		
	Volunteer Paving, LLC		\$1,100.0000	\$4,400.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$1,200.0000	\$4,800.00
	Jones Bros. Contractors, LLC		\$1,200.0000	\$4,800.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	Volunteer Paving, LLC		\$4,750.0000	\$9,500.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$4,950.0000 \$5,400.0000	\$9,900.00 \$10,800.00
	Jones Blos. Contractors, LLC		\$5,400.0000	\$10,000.00
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		6.000 EACH		
	Volunteer Paving, LLC		\$4,750.0000	\$28,500.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$4,950.0000 \$5,150.0000	\$29,700.00 \$30,900.00
	Jones Blos. Contractors, LLC		φ5,150.0000	\$30,900.00
712-08.12	QUEUE PROTECTION TRUCK			
		120.000 DAY		
	Volunteer Paving, LLC		\$1,250.0000	\$150,000.00
	Delta Contracting Company, LLC		\$1,250.0000	\$150,000.00
	Jones Bros. Contractors, LLC		\$2,200.0000	\$264,000.00
712-08.14	PORTABLE QUEUE WARNING SYSTEM			
		50.000 DAY		
	Volunteer Paving, LLC	50.000 DAY	\$7,900.0000	\$395,000.00
	Delta Contracting Company, LLC	50.000 DAY	\$7,900.0000	\$395,000.00
	-	50.000 DAY		
712-09.02	Delta Contracting Company, LLC	50.000 DAY	\$7,900.0000	\$395,000.00
712-09.02	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	50.000 DAY 34,200.000 L.F.	\$7,900.0000 \$4,900.0000	\$395,000.00 \$245,000.00
712-09.02	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC		\$7,900.0000 \$4,900.0000 \$3.5700	\$395,000.00 \$245,000.00 \$122,094.00
712-09.02	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC		\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00
712-09.02	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC		\$7,900.0000 \$4,900.0000 \$3.5700	\$395,000.00 \$245,000.00 \$122,094.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC		\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line)		\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC	34,200.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$2.9100	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$24,036.60
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC Delta Contracting Company, LLC	34,200.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$2.9100 \$3.5000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$24,036.60 \$28,910.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC	34,200.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$2.9100	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$24,036.60
712-09.08	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC Delta Contracting Company, LLC	34,200.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$2.9100 \$3.5000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$24,036.60 \$28,910.00
712-09.08	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	34,200.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$2.9100 \$3.5000	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$24,036.60 \$28,910.00
712-09.08	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE BLACK-OUT TAPE (6") Volunteer Paving, LLC	34,200.000 L.F. 8,260.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$3.0000 \$1.2500 \$2.9100	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$102,600.00 \$28,910.00 \$10,325.00 \$24,036.60
712-09.08	Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE PAVEMENT MARKING (6" line) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVABLE BLACK-OUT TAPE (6")	34,200.000 L.F. 8,260.000 L.F.	\$7,900.0000 \$4,900.0000 \$3.5700 \$4.5000 \$3.0000 \$3.0000 \$3.5000 \$1.2500	\$395,000.00 \$245,000.00 \$122,094.00 \$153,900.00 \$102,600.00 \$102,600.00 \$28,910.00 \$10,325.00

EXTENSION

713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Volunteer Paving, LLC		\$6,000.0000	\$12,000.00
	Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
	Jones Bros. Contractors, LLC		\$9,000.0000	\$18,000.00
716-01.14	RAISED PAVEMENT MARKER REMOVAL			
		5.000 EACH		
	Volunteer Paving, LLC		\$25.0000	\$125.00
	Delta Contracting Company, LLC		\$5.0000	\$25.00
	Jones Bros. Contractors, LLC		\$20.0000	\$100.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (	BI-DIR)(2 COLOR)		
		659.000 EACH		
	Volunteer Paving, LLC		\$35.0000	\$23,065.00
	Delta Contracting Company, LLC		\$35.0000	\$23,065.00
	Jones Bros. Contractors, LLC		\$32.0000	\$21,088.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MAR	KER		
		511.000 EACH		
	Volunteer Paving, LLC		\$10.0000	\$5,110.00
	Delta Contracting Company, LLC		\$17.5600	\$8,973.16
	Jones Bros. Contractors, LLC		\$15.0000	\$7,665.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		129.000 L.F.		
	Volunteer Paving, LLC		\$20.0000	\$2,580.00
	Delta Contracting Company, LLC		\$20.0000	\$2,580.00
	Jones Bros. Contractors, LLC		\$16.0000	\$2,064.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARRO			
		OW)		
		2.000 EACH		
	Volunteer Paving, LLC		\$400.0000	\$800.00
	Delta Contracting Company, LLC		\$350.0000	\$700.00
	37		+	
716-05.20	Delta Contracting Company, LLC		\$350.0000	\$700.00
716-05.20	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE)		\$350.0000	\$700.00
716-05.20	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC	2.000 EACH	\$350.0000 \$325.0000 \$1,400.0000	\$700.00 \$650.00 \$44,800.00
716-05.20	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC Delta Contracting Company, LLC	2.000 EACH	\$350.0000 \$325.0000 \$1,400.0000 \$1,350.0000	\$700.00 \$650.00 \$44,800.00 \$43,200.00
716-05.20	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC	2.000 EACH	\$350.0000 \$325.0000 \$1,400.0000	\$700.00 \$650.00 \$44,800.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC Delta Contracting Company, LLC	2.000 EACH	\$350.0000 \$325.0000 \$1,400.0000 \$1,350.0000	\$700.00 \$650.00 \$44,800.00 \$43,200.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	2.000 EACH	\$350.0000 \$325.0000 \$1,400.0000 \$1,350.0000	\$700.00 \$650.00 \$44,800.00 \$43,200.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVAL OF PAVEMENT MARKING (LINE) Volunteer Paving, LLC	2.000 EACH 32.000 L.M.	\$350.0000 \$325.0000 \$1,400.0000 \$1,350.0000 \$1,150.0000 \$0.5000	\$700.00 \$650.00 \$44,800.00 \$43,200.00 \$36,800.00 \$1,508.00
	Delta Contracting Company, LLC Jones Bros. Contractors, LLC PAINTED PAVEMENT MARKING (6" LINE) Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC REMOVAL OF PAVEMENT MARKING (LINE)	2.000 EACH 32.000 L.M.	\$350.0000 \$325.0000 \$1,400.0000 \$1,350.0000 \$1,150.0000	\$700.00 \$650.00 \$44,800.00 \$43,200.00 \$36,800.00

				CONTRACT	CNX388
			UNIT PRICE	EXT	ENSION
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"				
		0.100 L.M.			
	Volunteer Paving, LLC		\$40,000.0000	\$	4,000.00
	Delta Contracting Company, LLC		\$100,000.0000	\$1	0,000.00
	Jones Bros. Contractors, LLC		\$18,000.0000	\$	1,800.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)				
		15.600 L.M.			
	Volunteer Paving, LLC		\$6,850.0000		6,860.00
	Delta Contracting Company, LLC		\$7,000.0000		9,200.00
	Jones Bros. Contractors, LLC		\$6,000.0000	\$93	3,600.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L	INE)			
		455.000 L.F.			
	Volunteer Paving, LLC		\$1.5000		\$682.50
	Delta Contracting Company, LLC		\$3.0000	\$	1,365.00
	Jones Bros. Contractors, LLC		\$1.0000		\$455.00
717-01	MOBILIZATION				
		1.000 LS			
	Volunteer Paving, LLC		\$280,000.0000	\$28	0,000.00
	Delta Contracting Company, LLC		\$696,000.0000		6,000.00
	Jones Bros. Contractors, LLC		\$700,000.0000	\$70	0,000.00
730-03.20	INSTALL PULL BOX (TYPE A)				
		2.000 EACH			
	Volunteer Paving, LLC		\$1,250.0000		2,500.00
	Delta Contracting Company, LLC		\$700.0000		1,400.00
	Jones Bros. Contractors, LLC		\$1,200.0000	\$2	2,400.00
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)				
		40.000 L.F.			
	Volunteer Paving, LLC		\$40.0000	\$	1,600.00
	Delta Contracting Company, LLC		\$18.2500		\$730.00
	Jones Bros. Contractors, LLC		\$30.0000	\$	1,200.00
730-14.02	SAW SLOT				
		620.000 L.F.			
	Volunteer Paving, LLC		\$5.0000	\$	3,100.00
	Delta Contracting Company, LLC		\$4.2500		2,635.00
	Jones Bros. Contractors, LLC		\$8.0000	\$4	4,960.00
730-14.03	LOOP WIRE				
		1,600.000 L.F.			
	Volunteer Paving, LLC		\$1.5000		2,400.00
	Delta Contracting Company, LLC		\$0.7500		1,200.00
	Jones Bros. Contractors, LLC		\$2.0000	\$	3,200.00

		CONTRACT CNX388
	UNIT PRIC	E EXTENSION
716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)		
	2,681.000 L.F.	
Volunteer Paving, LLC	\$6.230	\$16,702.63
Delta Contracting Company, LLC	\$6.000	\$16,086.00
Jones Bros. Contractors, LLC	\$2.000	\$5,362.00
716-15.11 PREFORMED PERMANENT TAPE (8IN LINE)		
	2,252.000 L.F.	
Volunteer Paving, LLC	\$7.220	\$16,259.44
Delta Contracting Company, LLC	\$8.000	\$18,016.00
Jones Bros. Contractors, LLC	\$5.500	) \$12,386.00
716-15.20 PREFORMED PERMANENT TAPE (24IN BARRIER LINE)		
	650.000 L.F.	
Volunteer Paving, LLC	\$15.860	\$10,309.00
Delta Contracting Company, LLC	\$20.000	\$13,000.00
Jones Bros. Contractors, LLC	\$16.000	\$10,400.00

EXTENSION

UNIT PRICE

BRIDGE CATEGORY

### 202-01.02 REMOVAL OF ASBESTOS

		1.000 LS		
	Volunteer Paving, LLC		\$50,000.0000	\$50,000.00
	Delta Contracting Company, LLC		\$17,000.0000	\$17,000.00
	Jones Bros. Contractors, LLC		\$15,250.0000	\$15,250.00
202-04.01	REMOVAL OF STRUCTURES (BRIDGE NO. 41-1004	40-02.71 R&L)		
		1.000 LS		
	Volunteer Paving, LLC		\$514,075.0000	\$514,075.00
	Delta Contracting Company, LLC		\$355,000.0000	\$355,000.00
	Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		650.000 L.F.		
	Volunteer Paving, LLC		\$9.3800	\$6,097.00
	Delta Contracting Company, LLC		\$15.0000	\$9,750.00
	Jones Bros. Contractors, LLC		\$10.0000	\$6,500.00
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTUR	ES)		
		712.000 S.Y.		
	Volunteer Paving, LLC		\$37.5000	\$26,700.00
	Delta Contracting Company, LLC		\$65.0000	\$46,280.00
	Jones Bros. Contractors, LLC		\$14.0000	\$9,968.00
604-10.05	CONCRETE			
604-10.05	CONCRETE	10.000 S.F.		
604-10.05	CONCRETE Volunteer Paving, LLC	10.000 S.F.	\$437.5000	\$4,375.00
604-10.05		10.000 S.F.	\$437.5000 \$500.0000	\$4,375.00 \$5,000.00
604-10.05	Volunteer Paving, LLC	10.000 S.F.		
	Volunteer Paving, LLC Delta Contracting Company, LLC	10.000 S.F.	\$500.0000	\$5,000.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC		\$500.0000	\$5,000.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b>	10.000 S.F. 16,570.000 LB.	\$500.0000 \$1,000.0000	\$5,000.00 \$10,000.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC		\$500.0000	\$5,000.00 \$10,000.00 \$74,565.00
	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b>		\$500.0000 \$1,000.0000 \$4.5000	\$5,000.00 \$10,000.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC		\$500.0000 \$1,000.0000 \$4.5000 \$3.6000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC	16,570.000 LB.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b>		\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC	16,570.000 LB.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC Delta Contracting Company, LLC	16,570.000 LB.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000 \$1,200.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00 \$66,000.00
604-10.18	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC	16,570.000 LB.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00
604-10.18 604-10.30	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC Delta Contracting Company, LLC	16,570.000 LB. 55.000 S.Y.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000 \$1,200.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00 \$66,000.00
604-10.18 604-10.30	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>CONCRETE REPAIRS</b>	16,570.000 LB.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000 \$1,200.0000 \$3,000.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00 \$66,000.00
604-10.18 604-10.30	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>CONCRETE REPAIRS</b> Volunteer Paving, LLC	16,570.000 LB. 55.000 S.Y.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,200.0000 \$3,000.0000 \$3,000.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00 \$66,000.00 \$165,000.00 \$165,000.00
604-10.18 604-10.30	Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>REINFORCING STEEL (REPAIRS)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)</b> Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC <b>CONCRETE REPAIRS</b>	16,570.000 LB. 55.000 S.Y.	\$500.0000 \$1,000.0000 \$4.5000 \$3.6000 \$7.0000 \$1,875.0000 \$1,200.0000 \$3,000.0000	\$5,000.00 \$10,000.00 \$74,565.00 \$59,652.00 \$115,990.00 \$103,125.00 \$66,000.00 \$165,000.00

				UNIRACI CNX388
			UNIT PRICE	EXTENSION
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
		75.000 S.Y.		
	Volunteer Paving, LLC		\$625.0000	\$46,875.00
	Delta Contracting Company, LLC		\$980.0000	\$73,500.00
	Jones Bros. Contractors, LLC		\$1,000.0000	\$75,000.00
604-10.54	CONCRETE REPAIRS			
		6.000 S.F.		
	Volunteer Paving, LLC		\$833.3300	\$4,999.98
	Delta Contracting Company, LLC		\$420.0000	\$2,520.00
	Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
604-12.15	DRILL & GROUT STEEL BARS			
		284.000 EACH		
	Volunteer Paving, LLC		\$50.0000	\$14,200.00
	Delta Contracting Company, LLC		\$85.0000	\$24,140.00
	Jones Bros. Contractors, LLC		\$25.0000	\$7,100.00
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
		6,533.000 S.Y.		
	Volunteer Paving, LLC		\$56.1900	\$367,089.27
	Delta Contracting Company, LLC		\$38.4900	\$251,455.17
	Jones Bros. Contractors, LLC		\$61.5000	\$401,779.50
620-05.02	STANDARD CONCRETE CLASSIC PARAPET RAIL			
		507.000 L.F.		
	Volunteer Paving, LLC		\$375.0000	\$190,125.00
	Delta Contracting Company, LLC		\$448.0000	\$227,136.00
	Jones Bros. Contractors, LLC		\$250.0000	\$126,750.00

UNIT PRICE EXTENSION

# ROADWAY ALTERNATE AA1 CATEGORY

## 403-02.01 TRACKLESS TACK COAT

Volunteer Paving, LLC Delta Contracting Company, LLC Jones Bros. Contractors, LLC 95.000 TON

\$550.0000 \$400.0000 \$52,250.00 \$38,000.00

### **ROADWAY ALTERNATE AA2 CATEGORY**

### 403-02.02 HOT APPLIED TACK COAT

Jones Bros. Contractors, LLC Volunteer Paving, LLC Delta Contracting Company, LLC 71.000 TON

\$825.0000

\$58,575.00

## SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$4,553,501.93
Delta Contracting Company, LLC	\$6,224,749.66
Jones Bros. Contractors, LLC	\$6,150,153.45
	ψ0,100,100.40
SUB-TOTAL BRIDGE	
Volunteer Paving, LLC	\$1,662,864.32
Delta Contracting Company, LLC	\$1,434,961.17
Jones Bros. Contractors, LLC	\$1,653,057.50
SUB-TOTAL ROADWAY ALTERNATE AA1	
Volunteer Paving, LLC	\$52,250.00
Delta Contracting Company, LLC	\$38,000.00
SUB-TOTAL ROADWAY ALTERNATE AA2	
Jones Bros. Contractors, LLC	\$58,575.00
TOTAL CONTRACT	
Volunteer Paving 11 C	\$6 268 616 25

Volunteer Paving, LLC	\$6,268,616.25
Delta Contracting Company, LLC	\$7,697,710.83
Jones Bros. Contractors, LLC	\$7,861,785.95

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### JACKSON COUNTY (Contract No. CNX406 Call 027)

STP/PROT-135(25),44008-3232-14

THE ROCKFALL MITIGATION ON S.R. 135 NORTH OF DANIEL HILL LANE (L.M. 7.1).

PROJECT LENGTH - 0.274 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Tim's Tree Service, Incorporated	\$2,739,968.97
Cleary Construction, Inc.	\$3,058,771.60
Mack Construction, LLC	\$3,085,372.00
Rogers Group, Inc.	\$3,515,207.27

				CONTRACT	CNX406
			UNIT PRICE	EXTE	ENSION
ROADW	AY CATEGORY				
105-01	CONSTRUCTION STAKES, LINES AND GRADES				
		1.000 LS			
	Tim's Tree Service, Incorporated		\$21,945.0000		,945.00
	Cleary Construction, Inc.		\$144,000.0000		,000.00
	Mack Construction, LLC		\$45,000.0000		,000.00
	Rogers Group, Inc.		\$34,480.0000	\$34,	,480.00
201-01	CLEARING AND GRUBBING				
		1.000 LS			
	Tim's Tree Service, Incorporated		\$317,000.0000	\$317,	,000.00
	Cleary Construction, Inc.		\$200,000.0000		,000.00
	Mack Construction, LLC		\$275,000.0000		,000.00
	Rogers Group, Inc.		\$228,585.0000		,585.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)				
200 01		1,879.000 C.Y.			
	Tim's Tree Service, Incorporated	.,	\$64.7700	\$121.	702.83
	Cleary Construction, Inc.		\$45.0000		555.00
	Mack Construction, LLC		\$90.0000		110.00
	Rogers Group, Inc.		\$75.0000		925.00
203-01.07	RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISF				
		72.000 C.Y.			
	Tim's Tree Service, Incorporated		\$324.7500		,382.00
	Cleary Construction, Inc.		\$65.0000		,680.00
	Mack Construction, LLC		\$325.0000		,400.00
	Rogers Group, Inc.		\$1,490.0000	\$107,	,280.00
203-01.11	PRESPLITTING OF ROCK EXCAVATION				
		207.000 S.Y.			
	Tim's Tree Service, Incorporated		\$546.2400	\$113.	,071.68
	Cleary Construction, Inc.		\$840.0000		880.00
	Mack Construction, LLC		\$750.0000		250.00
	Rogers Group, Inc.		\$800.0000		,600.00
203-11	SCALING AND TRIMMING				
200-11		0 620 000 S V			
	Timle Terro Ormánico Incomo contest	9,639.000 S.Y.	¢47.0400	¢404	040 50
	Tim's Tree Service, Incorporated		\$17.0400		248.56
	Cleary Construction, Inc.		\$25.0000		,975.00
	Mack Construction, LLC		\$30.0000		170.00
	Rogers Group, Inc.		\$25.0000	\$240,	,975.00
209-02.07	18" TEMPORARY SLOPE DRAIN				
		595.000 L.F.			
	Tim's Tree Service, Incorporated		\$74.5000	\$44,	,327.50
	Cleary Construction, Inc.		\$85.0000		,575.00
	Mack Construction, LLC		\$50.0000		750.00
	Rogers Group, Inc.		\$190.0000	\$113,	,050.00

EXTENSION

209-03.22	FII TER	SOCK	(18 IN	ICH)
209-03.22		JUCK	(10 11)	юп

200-03 22	FILTER SOCK (18 INCH)			
209-03.22		3 500 000 L E		
	Tim's Tree Convice Incorporated	3,590.000 L.F.	\$14.0000 \$50.260	0.00
	Tim's Tree Service, Incorporated Cleary Construction, Inc.		\$14.0000 \$50,260 \$20.0000 \$71,800	
	Mack Construction, LLC		\$20.0000 \$71,800 \$12.0000 \$43,080	
	Rogers Group, Inc.		\$20.0000 \$71,800	
		· · · · · · · · · · · · · · · · · · ·	μ <u>μ</u> 20.0000 φ/1,000	5.00
209-05	SEDIMENT REMOVAL			
		80.000 C.Y.		
	Tim's Tree Service, Incorporated		\$57.5000 \$4,600	0.00
	Cleary Construction, Inc.		\$48.0000 \$3,840	
	Mack Construction, LLC		\$22.0000 \$1,760	
	Rogers Group, Inc.		185.0000 \$14,800	
209-08.09	FILTER SOCK CHECK DAM			
		75.000 EACH		
	Tim's Tree Service, Incorporated		270.0000 \$20,250	
	Cleary Construction, Inc.	\$3	315.0000 \$23,625	
	Mack Construction, LLC	-	325.0000 \$24,375	
	Rogers Group, Inc.	\$5	529.0000 \$39,675	5.00
303-01				
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	30.000 TON		
	Tim's Tree Convice Incorporated			0.00
	Tim's Tree Service, Incorporated Cleary Construction, Inc.		\$37.3300 \$1,119 \$77.0000 \$2,310	
	Mack Construction, LLC		\$2,310 125.0000 \$3,750	
	Rogers Group, Inc.		210.0000 \$6,300	
		+		
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		205.000 TON		
	Tim's Tree Service, Incorporated	S	\$62.5000 \$12,812	2.50
	Cleary Construction, Inc.		\$65.0000 \$13,325	
	Mack Construction, LLC	S	\$40.0000 \$8,200	0.00
	Rogers Group, Inc.	5	\$60.0000 \$12,300	0.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-N			
		280.000 TON		
	Tim's Tree Service, Incorporated		210.0000 \$58,800	
	Cleary Construction, Inc.		195.0000 \$54,600	
	Mack Construction, LLC		230.0000 \$64,400	
	Rogers Group, Inc.	\$1	165.0000 \$46,200	0.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		2.000 TON		
	Tim's Tree Service, Incorporated		500.0000 \$3,000	<u>م</u> ر
	Cleary Construction, Inc.		900.0000 \$3,800 \$3,800	
	Mack Construction, LLC		700.0000 \$3,400	
	Rogers Group, Inc.		605.0000 \$3,210	
		φ1,0	ψ0,210	

EXTENSION

411-01.10 ACS MIX(PG64-22) GRADING D			
	165.000 TON		
Tim's Tree Service, Incorporated		\$278.2500	\$45,911.25
Cleary Construction, Inc.		\$295.0000	\$48,675.00
Mack Construction, LLC		\$310.0000	\$51,150.00
Rogers Group, Inc.		\$250.0000	\$41,250.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	165.000 TON		
Tim's Tree Service, Incorporated		\$120.7500	\$19,923.75
Cleary Construction, Inc.		\$47.0000	\$7,755.00
Mack Construction, LLC		\$120.0000	\$19,800.00
Rogers Group, Inc.		\$100.0000	\$16,500.00
622-01.06 SHOTCRETE 12 IN THICKNESS			
	8,300.000 S.F.		
Tim's Tree Service, Incorporated		\$67.6900	\$561,827.00
Cleary Construction, Inc.		\$76.0000	\$630,800.00
Mack Construction, LLC		\$69.0000	\$572,700.00
Rogers Group, Inc.		\$80.0000	\$664,000.00
707-02.43 ROCK ANCHOR, TYPE I			
	980.000 L.F.		
Tim's Tree Service, Incorporated		\$193.0200	\$189,159.60
Cleary Construction, Inc.		\$215.0000	\$210,700.00
Mack Construction, LLC		\$218.0000	\$213,640.00
Rogers Group, Inc.		\$240.0000	\$235,200.00
707-02.44 ROCK ANCHOR, TYPE II			
	440.000 L.F.		
Tim's Tree Service, Incorporated		\$137.4600	\$60,482.40
Cleary Construction, Inc.		\$154.0000	\$67,760.00
Mack Construction, LLC		\$188.0000	\$82,720.00
Rogers Group, Inc.		\$170.0000	\$74,800.00
707-10.06 ROCKFALL DRAPE (TYPE II)			
	0 005 000 0 V		
	6,305.000 S.Y.	<b>#</b> 05 (500	<b>\$</b> 004.040.05
Tim's Tree Service, Incorporated		\$95.4500	\$601,812.25
Cleary Construction, Inc.		\$107.0000	\$674,635.00
Mack Construction, LLC		\$92.0000	\$580,060.00
Rogers Group, Inc.		\$120.0000	\$756,600.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
No of a mannene (conone re n.o.w. r coroj			
	11.000 EACH	<b>#007</b> 0000	<b>#7</b> 00 <b>7</b> 00
Tim's Tree Service, Incorporated		\$637.0000 \$1.060.0000	\$7,007.00 \$11,660.00
Cleary Construction, Inc.		\$1,060.0000 \$1,500.0000	\$11,660.00 \$16,500.00
Mack Construction, LLC Rogers Group, Inc.		\$1,500.0000 \$815.0000	\$16,500.00 \$8,965.00
Rogers Group, IIIC.		0000.CI 0¢	90,50E,0Q

EXTENSION

709-05.05	MACHINED RIP-RAP (CLASS A-3)			
	, , , , , , , , , , , , , , , , , , ,	100.000 TON		
	Tim's Tree Service, Incorporated		\$65.7500	\$6,575.00
	Cleary Construction, Inc.		\$72.0000	\$7,200.00
	Mack Construction, LLC		\$50.0000	\$5,000.00
	Rogers Group, Inc.		\$120.0000	\$12,000.00
			·	
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		800.000 TON		
	Tim's Tree Service, Incorporated		\$59.2500	\$47,400.00
	Cleary Construction, Inc.		\$63.0000	\$50,400.00
	Mack Construction, LLC		\$40.0000	\$32,000.00
	Rogers Group, Inc.		\$55.0000	\$44,000.00
			<i><b>Q</b></i> <b>OOOOOOOOOOOOO</b>	<b>\$</b> ,000.000
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Tim's Tree Service, Incorporated		\$42,000.0000	\$42,000.00
	Cleary Construction, Inc.		\$60,000.0000	\$60,000.00
	Mack Construction, LLC		\$50,000.0000	\$50,000.00
	Rogers Group, Inc.		\$162,500.0000	\$162,500.00
712-05.01	WARNING LIGHTS (TYPE A)			
		4.000 EACH		
	Tim's Tree Service, Incorporated		\$44.0000	\$176.00
	Cleary Construction, Inc.		\$34.5000	\$138.00
	Mack Construction, LLC		\$110.0000	\$440.00
	Rogers Group, Inc.		\$35.0000	\$140.00
712-06	SIGNS (CONSTRUCTION)			
		584.000 S.F.		
	Tim's Tree Service, Incorporated		\$10.5000	\$6,132.00
	Cleary Construction, Inc.		\$8.8000	\$5,139.20
	Mack Construction, LLC		\$15.0000	\$8,760.00
	Rogers Group, Inc.		\$15.0000	\$8,760.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		40.000 L.F.		
	Tim's Tree Service, Incorporated		\$39.0000	\$1,560.00
	Cleary Construction, Inc.		\$20.7000	\$828.00
	Mack Construction, LLC		\$32.0000	\$1,280.00
	Rogers Group, Inc.		\$40.0000	\$1,600.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		60.000 L.F.		
	Tim's Tree Service, Incorporated		\$8.3600	\$501.60
	Cleary Construction, Inc.		\$5.7000	\$342.00
	Mack Construction, LLC		\$7.0000	\$420.00
	Rogers Group, Inc.		\$10.0000	\$600.00
	<b>v</b>		+ • • • • •	+

			CONTRACT CNX406
		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	442.000 LB.		
Tim's Tree Service, Incorporated		\$7.0000	\$3,094.00
Cleary Construction, Inc.		\$5.6000	\$2,475.20
Mack Construction, LLC		\$6.0000	\$2,652.00
Rogers Group, Inc.		\$10.0000	\$4,420.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	5.000 S.F.		
Tim's Tree Service, Incorporated		\$19.2500	\$96.25
Cleary Construction, Inc.		\$17.2000	\$86.00
Mack Construction, LLC		\$16.0000	\$80.00
Rogers Group, Inc.		\$20.0000	\$100.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	64.000 S.F.		
Tim's Tree Service, Incorporated		\$21.0000	\$1,344.00
Cleary Construction, Inc.		\$20.0000	\$1,280.00
Mack Construction, LLC		\$18.0000	\$1,152.00
Rogers Group, Inc.		\$25.0000	\$1,600.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	3.000 EACH		
Tim's Tree Service, Incorporated		\$350.0000	\$1,050.00
Cleary Construction, Inc.		\$34.5000	\$103.50
Mack Construction, LLC		\$300.0000	\$900.00
Rogers Group, Inc.		\$390.0000	\$1,170.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Tim's Tree Service, Incorporated		\$7,000.0000	\$14,000.00
Cleary Construction, Inc.		\$11,200.0000	\$22,400.00
Mack Construction, LLC		\$9,000.0000	\$18,000.00
Rogers Group, Inc.		\$7,810.0000	\$15,620.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 C	OLOR)		
	14.000 EACH		
Tim's Tree Service, Incorporated		\$840.0000	\$11,760.00
Cleary Construction, Inc.		\$38.0000	\$532.00
Mack Construction, LLC		\$625.0000	\$8,750.00
Rogers Group, Inc.		\$670.0000	\$9,380.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	14.000 EACH		
Tim's Tree Service, Incorporated		\$115.0000	\$1,610.00
Cleary Construction, Inc.		\$17.0000	\$238.00
Mack Construction, LLC		\$50.0000 \$265.0000	\$700.00 \$2,710.00
Rogers Group, Inc.		\$265.0000	\$3,710.00

UNIT PRICE **EXTENSION** 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 0.850 L.M. Tim's Tree Service, Incorporated \$21,000.0000 \$17,850.00 Cleary Construction, Inc. \$7,700.0000 \$6,545.00 Mack Construction, LLC \$20,000.0000 \$17,000.00 Rogers Group, Inc. \$20,085.0000 \$17,072.25 717-01 MOBILIZATION 1.000 LS Tim's Tree Service, Incorporated \$116,487.9000 \$116,487.90 Cleary Construction, Inc. \$150,000.0000 \$150,000.00 Mack Construction, LLC \$236,000.0000 \$236,000.00 Rogers Group, Inc. \$185,250.0000 \$185,250.00 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 872.000 S.Y. \$5,014.00 Tim's Tree Service, Incorporated \$5.7500 Cleary Construction, Inc. \$3.8500 \$3,357.20 Mack Construction, LLC \$4.0000 \$3,488.00 Rogers Group, Inc. \$1.6600 \$1,447.52 801-01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED) 55.000 UNIT Tim's Tree Service, Incorporated \$7,975.00 \$145.0000 Cleary Construction, Inc. \$166.0000 \$9,130.00 Mack Construction, LLC \$175.0000 \$9,625.00 Rogers Group, Inc. \$165.0000 \$9,075.00 801-01.17 BONDED FIBER MATRIX HYDROMULCH (W/TEMPORARY SEED) 90.000 UNIT Tim's Tree Service, Incorporated \$125.0000 \$11,250.00 Cleary Construction, Inc. \$144.0000 \$12,960.00 Mack Construction, LLC \$175.0000 \$15,750.00 Rogers Group, Inc. \$140.0000 \$12,600.00 801-03 WATER (SEEDING & SODDING) 14.500 M.G. Tim's Tree Service, Incorporated \$100.0000 \$1,450.00 Cleary Construction, Inc. \$115.0000 \$1,667.50 Mack Construction, LLC \$80.0000 \$1,160.00

Rogers Group, Inc.

\$1,667.50

\$115.0000

## SUB-TOTAL ROADWAY

Tim's Tree Service, Incorporated Cleary Construction, Inc. Mack Construction, LLC Rogers Group, Inc. \$2,739,968.97 \$3,058,771.60 \$3,085,372.00 \$3,515,207.27

# TOTAL CONTRACT

\$2,739,968.97
\$3,058,771.60
\$3,085,372.00
\$3,515,207.27

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### LOUDON COUNTY (Contract No. CNX392 Call 028)

NH-I-75-2(47),53I075-F8-004

THE RESURFACING ON I-75 FROM THE MONROE COUNTY LINE (L.M. 0.00) TO NEAR THE TENNESSEE RIVER BRIDGE (L.M. 7.86).

PROJECT LENGTH - 7.860 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 6.00%

Rogers Group, Inc. APAC-Atlantic, Inc. TOTAL CONTRACT

\$7,833,000.00 \$7,888,355.55

CONTRACT CNX392 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 201-01 **CLEARING AND GRUBBING** 1.000 LS Rogers Group, Inc. \$253,000.0000 \$253,000.00 APAC-Atlantic, Inc. \$250,000.0000 \$250,000.00 208-01.05 BROOMING & DEGRASSING SHOULDERS 32.000 L.M. Rogers Group, Inc. \$1,240.0000 \$39,680.00 APAC-Atlantic, Inc. \$500.0000 \$16,000.00 MINERAL AGGREGATE, TYPE A BASE, GRADING D 303-01 577.000 TON Rogers Group, Inc. \$70.0000 \$40,390.00 APAC-Atlantic, Inc. \$40.0000 \$23,080.00 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C 21,616.000 TON Rogers Group, Inc. \$102.5000 \$2,215,640.00 APAC-Atlantic, Inc. \$97.0000 \$2,096,752.00 403-01 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 113.000 TON \$800.0000 Rogers Group, Inc. \$90,400.00 APAC-Atlantic, Inc. \$1,000.0000 \$113,000.00 411-01.21 LONGITUDINAL JOINT SEALANT 32.000 L.M. Rogers Group, Inc. \$2,740.0000 \$87,680.00 APAC-Atlantic, Inc. \$2,850.0000 \$91,200.00 411-03.23 ACS MIX (PG76-22) OGFC 23,164.000 TON Rogers Group, Inc. \$145.5000 \$3,370,362.00 APAC-Atlantic, Inc. \$145.7500 \$3,376,153.00 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 31.000 L.M. Rogers Group, Inc. \$425.0000 \$13,175.00 APAC-Atlantic, Inc. \$600.0000 \$18,600.00 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 22,119.000 TON Rogers Group, Inc. \$24.0000 \$530,856.00 APAC-Atlantic, Inc. \$23.8500 \$527,538.15 502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 10,916.000 L.F. Rogers Group, Inc. \$2.5500 \$27,835.80 APAC-Atlantic, Inc. \$2.5000 \$27,290.00

		CONTR		DNIRACI CNX392
			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Rogers Group, Inc.		\$130,274.6500	\$130,274.65
	APAC-Atlantic, Inc.		\$165,000.0000	\$165,000.00
712-04.0 <sup>°</sup>	1 FLEXIBLE DRUMS (CHANNELIZING)	261.000 EACH		
	Desere Group Inc	201.000 EACH	¢04.0000	¢0.074.00
	Rogers Group, Inc. APAC-Atlantic, Inc.		\$34.0000 \$35.0000	\$8,874.00 \$9,135.00
			φ00.0000	<i>ψ</i> 3,135.00
712-05.0 <sup>-</sup>	1 WARNING LIGHTS (TYPE A)			
		131.000 EACH		
	Rogers Group, Inc.		\$1.2500	\$163.75
	APAC-Atlantic, Inc.		\$1.0000	\$131.00
712-06	SIGNS (CONSTRUCTION)			
		4,666.000 S.F.		
	Rogers Group, Inc.		\$7.2500	\$33,828.50
	APAC-Atlantic, Inc.		\$7.4000	\$34,528.40
712-06 10	6 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
712-00.10		2.000 EACH		
	Rogers Group, Inc.		\$720.0000	\$1,440.00
	APAC-Atlantic, Inc.		\$740.0000	\$1,480.00
740.00.0				
/12-08.0	3 ARROW BOARD (TYPE C)			
		2.000 EACH	¢4,000,0000	¢0,000,00
	Rogers Group, Inc. APAC-Atlantic, Inc.		\$1,000.0000 \$1,000.0000	\$2,000.00 \$2,000.00
			\$1,000.0000	φ2,000.00
712-08.08	8 SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	Rogers Group, Inc.		\$5,100.0000	\$10,200.00
	APAC-Atlantic, Inc.		\$5,200.0000	\$10,400.00
712-08.09	9 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		10.000 EACH		
	Rogers Group, Inc.		\$4,875.0000	\$48,750.00
	APAC-Atlantic, Inc.		\$5,000.0000	\$50,000.00
712-09 1	2 QUEUE PROTECTION TRUCK			
/12-00.1/		50.000 DAY		
	Rogers Group, Inc.		\$1,240.0000	\$62,000.00
	APAC-Atlantic, Inc.		\$1,270.0000	\$63,500.00
712 46 0				
113-16.0	1 CHANGEABLE MESSAGE SIGN UNIT	6.000 EACH		
	Rogers Group, Inc.		\$6,700.0000	\$40,200.00
	APAC-Atlantic, Inc.		\$6,900.0000	\$41,400.00
	,			, ,

			c	ONTRACT CNX392
			UNIT PRICE	EXTENSION
716-01-23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR	)(2 COLOR)		
		1,275.000 EACH		
	Rogers Group, Inc.	,	\$39.0000	\$49,725.00
	APAC-Atlantic, Inc.		\$37.0000	\$47,175.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,275.000 EACH		
	Rogers Group, Inc.		\$8.2500	\$10,518.75
	APAC-Atlantic, Inc.		\$9.0000	\$11,475.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIP	NG)		
		2,716.000 S.Y.		
	Rogers Group, Inc.		\$22.5000	\$61,110.00
	APAC-Atlantic, Inc.		\$21.0000	\$57,036.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		340.000 L.F.		
	Rogers Group, Inc.		\$15.2500	\$5,185.00
	APAC-Atlantic, Inc.		\$12.5000	\$4,250.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
		1,323.000 L.F.		
	Rogers Group, Inc.		\$9.2500	\$12,237.75
	APAC-Atlantic, Inc.		\$6.0000	\$7,938.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
		2.000 EACH		
	Rogers Group, Inc.		\$205.0000	\$410.00
	APAC-Atlantic, Inc.		\$185.0000	\$370.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
		4.000 EACH		
	Rogers Group, Inc.		\$355.0000	\$1,420.00
	APAC-Atlantic, Inc.		\$265.0000	\$1,060.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
		32.000 S.F.		
	Rogers Group, Inc.		\$20.5000	\$656.00
	APAC-Atlantic, Inc.		\$29.5000	\$944.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		35.000 L.M.		
	Rogers Group, Inc.		\$1,175.0000	\$41,125.00
	APAC-Atlantic, Inc.		\$1,270.0000	\$44,450.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		35.000 L.M.		
	Rogers Group, Inc.		\$7,375.0000	\$258,125.00
	APAC-Atlantic, Inc.		\$7,100.0000	\$248,500.00

			CONTRACT CNX392
		UNIT PRICE	EXTENSION
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE	)	
	4,8	353.000 L.F.	
	Rogers Group, Inc.	\$2.1000	\$10,191.30
	APAC-Atlantic, Inc.	\$2.5000	\$12,132.50
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)		
	2,7	735.000 L.F.	
	Rogers Group, Inc.	\$2.1000	\$5,743.50
	APAC-Atlantic, Inc.	\$2.5000	\$6,837.50
717-01	MOBILIZATION		
		1.000 LS	
	Rogers Group, Inc.	\$100,203.0000	\$100,203.00
	APAC-Atlantic, Inc.	\$192,000.0000	\$192,000.00

EXTENSION

UNIT PRICE

## **ROADWAY ALTERNATE AA1 CATEGORY**

## 403-02.01 TRACKLESS TACK COAT

Rogers Group, Inc. APAC-Atlantic, Inc. 337.000 TON

\$800.0000 \$1,000.0000 \$269,600.00 \$337,000.00

UNIT PRICE EXTENSION

## ROADWAY ALTERNATE AA2 CATEGORY

## 403-02.02 HOT APPLIED TACK COAT

Rogers Group, Inc. APAC-Atlantic, Inc. 254.000 TON

## SUB-TOTAL ROADWAY

Rogers Group, Inc. APAC-Atlantic, Inc.	\$7,563,400.00 \$7,551,355.55
SUB-TOTAL ROADWAY ALTERNATE AA1	
Rogers Group, Inc.	\$269,600.00
APAC-Atlantic, Inc.	\$337,000.00

## SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT

Rogers Group, Inc. APAC-Atlantic, Inc. \$7,833,000.00 \$7,888,355.55

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### LOUDON COUNTY (Contract No. CNX382 Call 029)

53008-3239-04

THE INSTALLATION OF SIGNALS AND LIGHTING ON U.S. 321 (S.R. 73) FROM WEST OF SAINT THOMAS WAY TO EAST OF CITY PARK DRIVE/ELM HILL ROAD (L.M. 7.54 - L.M. 7.97).

PROJECT LENGTH - 0.374 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

	TOTAL CONTRACT
Progression Electric, LLC	\$526,664.75
Stansell Electric Company, Inc.	\$534,717.07
Davis H. Elliot Construction Company, Inc.	\$566,600.00

				CONTRACT CNX382
			UNIT PRICE	EXTENSION
ROADW	AY CATEGORY			
209-05	SEDIMENT REMOVAL			
		29.000 C.Y.		<b>*</b> 2 <b>5</b> 2 <b>4</b> 2 <b>5</b>
	Progression Electric, LLC Stansell Electric Company, Inc.		\$121.5500 \$17.7900	\$3,524.95 \$515.91
	Davis H. Elliot Construction Company, Inc.		\$30.0000	\$870.00
	Bavie H. Elliot Construction Company, mo.		<b>\$50.0000</b>	φ010.00
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)			
		64.000 S.F.		
	Progression Electric, LLC		\$63.4800	\$4,062.72
	Stansell Electric Company, Inc.		\$23.8200	\$1,524.48
	Davis H. Elliot Construction Company, Inc.		\$75.0000	\$4,800.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Progression Electric, LLC		\$26,628.5200	\$26,628.52
	Stansell Electric Company, Inc.		\$7,528.9000	\$7,528.90
	Davis H. Elliot Construction Company, Inc.		\$5,000.0000	\$5,000.00
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK			
		102.000 S.F.		
	Progression Electric, LLC		\$50.8000	\$5,181.60
	Stansell Electric Company, Inc.		\$44.4300	\$4,531.86
	Davis H. Elliot Construction Company, Inc.		\$55.0000	\$5,610.00
713-15.01	REMOVAL OF EXISTING SIGN POST			
		2.000 EACH		
	Progression Electric, LLC		\$54.7200	\$109.44
	Stansell Electric Company, Inc.		\$266.7300	\$533.46
	Davis H. Elliot Construction Company, Inc.		\$250.0000	\$500.00
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
		2.000 EACH		
	Progression Electric, LLC		\$390.4200	\$780.84
	Stansell Electric Company, Inc.		\$553.9900	\$1,107.98
	Davis H. Elliot Construction Company, Inc.		\$550.0000	\$1,100.00
714-03	JACKED OR BORED CONDUIT			
		1,000.000 L.F.		
	Progression Electric, LLC		\$24.2500	\$24,250.00
	Stansell Electric Company, Inc.		\$25.5900	\$25,590.00
	Davis H. Elliot Construction Company, Inc.		\$9.9500	\$9,950.00
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)			
		4,145.000 L.F.		
	Progression Electric, LLC		\$13.4200	\$55,625.90
	Stansell Electric Company, Inc.		\$13.8900	\$57,574.05
	Davis H. Elliot Construction Company, Inc.		\$10.1000	\$41,864.50

EXTENSION

714-05 04				
714-05.04	PULL BOXES (TYPE C)	19.000 EACH		
	Progression Electric, LLC	13.000 LACIT	\$782.0000	\$14,858.00
	Stansell Electric Company, Inc.		\$474.7900	\$9,021.01
	Davis H. Elliot Construction Company, Inc.		\$2,500.0000	\$47,500.00
714-06.05	CABLE (1/C # 6 AWG)			
		5,915.000 L.F.		
	Progression Electric, LLC		\$1.9200	\$11,356.80
	Stansell Electric Company, Inc.		\$1.9400	\$11,475.10
	Davis H. Elliot Construction Company, Inc.		\$2.0500	\$12,125.75
714-06.06	CABLE (1/C # 4 AWG)			
		6,655.000 L.F.	•	•
	Progression Electric, LLC		\$2.3500	\$15,639.25
	Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.		\$2.5300 \$2.4700	\$16,837.15 \$16,437.85
	Davis H. Lillot Construction Company, inc.		φ2.4700	φ10, <del>4</del> 37.03
714-08.09	LIGHT STANDARDS (40' M.H.)			
		15.000 EACH	•	<b>.</b>
	Progression Electric, LLC		\$450.0000	\$6,750.00
	Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.		\$1,088.0900 \$3,000.0000	\$16,321.35 \$45,000.00
			\$0,000.0000	\$ 10,000.00
714-08.20	FOUNDATION (ONLY) FOR LIGHT STANDARD			
		15.000 EACH		<b>*</b> ~~ ~ ~ ~ ~ ~
	Progression Electric, LLC Stansell Electric Company, Inc.		\$1,550.0000 \$2,280.5000	\$23,250.00 \$34,207.50
	Davis H. Elliot Construction Company, Inc.		\$2,280.3000	\$34,207.30 \$22,500.00
			<i><b>↓</b> .,<i>c c c c c c c c c c</i> </i>	<i> </i>
714-08.34	REMOVAL OF LIGHT STANDARD			
		1.000 EACH	<b>*</b> 450,0000	<b>*</b> 450.00
	Progression Electric, LLC Stansell Electric Company, Inc.		\$450.0000 \$721.7400	\$450.00 \$721.74
	Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$1,500.00
			<b>•</b> •,••••••	<i> </i>
714-09.47	LED LUMINAIRES (105W)			
	Progression Electric, LLC	3.000 EACH	\$1,482.0000	\$4,446.00
	Stansell Electric Company, Inc.		\$1,713.1800	\$5,139.54
	Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$4,500.00
744 00 40				
714-09.48	LED LUMINAIRES (155W)			
	Brograggion Electric LLC	14.000 EACH	¢1 614 0000	\$33 FOC 00
	Progression Electric, LLC Stansell Electric Company, Inc.		\$1,614.0000 \$1,830.5300	\$22,596.00 \$25,627.42
	Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$21,000.00
				. ,

			CC	ONTRACT CNX382
			UNIT PRICE	EXTENSION
714-12.01	CONTROL CENTER (NO. 1)			
		1.000 LS		
	Progression Electric, LLC		\$9,200.0000	\$9,200.00
	Stansell Electric Company, Inc.		\$11,141.6300	\$11,141.63
	Davis H. Elliot Construction Company, Inc.		\$20,000.0000	\$20,000.00
714-14.03	MASTARM (ROUND FIELD MOUNTED TENON)			
		15.000 EACH		
	Progression Electric, LLC		\$350.0000	\$5,250.00
	Stansell Electric Company, Inc.		\$1,085.4400	\$16,281.60
	Davis H. Elliot Construction Company, Inc.		\$500.0000	\$7,500.00
714-25.01	ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)			
		1.000 LS		
	Progression Electric, LLC		\$3,200.0000	\$3,200.00
	Stansell Electric Company, Inc.		\$6,500.0000	\$6,500.00
	Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$3,500.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		134.000 L.F.		
	Progression Electric, LLC		\$18.0000	\$2,412.00
	Stansell Electric Company, Inc.		\$17.9100	\$2,399.94
	Davis H. Elliot Construction Company, Inc.		\$15.5000	\$2,077.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
		4.000 EACH		
	Progression Electric, LLC		\$300.0000	\$1,200.00
	Stansell Electric Company, Inc.		\$298.3800	\$1,193.52
	Davis H. Elliot Construction Company, Inc.		\$250.0000	\$1,000.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-	WALK)		
		168.000 L.F.		
	Progression Electric, LLC		\$34.5000	\$5,796.00
	Stansell Electric Company, Inc.		\$34.3200	\$5,765.76
	Davis H. Elliot Construction Company, Inc.		\$34.5000	\$5,796.00
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)			
		62.000 L.F.		
	Progression Electric, LLC		\$15.0000	\$930.00
	Stansell Electric Company, Inc.		\$14.9200	\$925.04
	Davis H. Elliot Construction Company, Inc.		\$8.5000	\$527.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARRO)			
		4.000 EACH	<b>#040 0000</b>	<b>AA AA</b>
	Progression Electric, LLC		\$210.0000	\$840.00
	Stansell Electric Company, Inc.		\$208.8700 \$125.0000	\$835.48 \$500.00
	Davis H. Elliot Construction Company, Inc.		\$125.0000	φουυ.υυ

				CONTRACT	CNX382
			UNIT PRICE	EX	FENSION
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)				
		0.020 L.M.			
	Progression Electric, LLC		\$225,000.0000	\$	4,500.00
	Stansell Electric Company, Inc.		\$179,028.7700		3,580.58
	Davis H. Elliot Construction Company, Inc.		\$50,000.0000		1,000.00
717-01	MOBILIZATION				
		1.000 LS			
	Progression Electric, LLC		\$20,000.0000	\$2	0,000.00
	Stansell Electric Company, Inc.		\$48,500.0000	\$4	8,500.00
	Davis H. Elliot Construction Company, Inc.		\$28,330.0000	\$2	8,330.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)				
		6.000 EACH			
	Progression Electric, LLC		\$1,091.8900	\$	6,551.34
	Stansell Electric Company, Inc.		\$1,248.4200	\$	7,490.52
	Davis H. Elliot Construction Company, Inc.		\$1,200.0000	\$	7,200.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)				
		2.000 EACH			
	Progression Electric, LLC		\$1,882.0300	\$	3,764.06
	Stansell Electric Company, Inc.		\$2,129.4700	\$	4,258.94
	Davis H. Elliot Construction Company, Inc.		\$1,700.0000	\$	3,400.00
730-03.21	INSTALL PULL BOX (TYPE B)				
		4.000 EACH			
	Progression Electric, LLC		\$592.3300	\$	2,369.32
	Stansell Electric Company, Inc.		\$1,377.5600	\$	5,510.24
	Davis H. Elliot Construction Company, Inc.		\$2,000.0000	\$	8,000.00
730-05.01	ELECTRICAL SERVICE CONNECTION				
		1.000 EACH			
	Progression Electric, LLC		\$6,047.2700	\$	6,047.27
	Stansell Electric Company, Inc.		\$2,121.7000	\$	2,121.70
	Davis H. Elliot Construction Company, Inc.		\$3,500.0000	\$	3,500.00
730-08.02	SIGNAL CABLE - 5 CONDUCTOR				
		537.000 L.F.			
	Progression Electric, LLC		\$1.8200		\$977.34
	Stansell Electric Company, Inc.		\$2.9800	\$	1,600.26
	Davis H. Elliot Construction Company, Inc.		\$4.6500	\$	2,497.05
730-08.03	SIGNAL CABLE - 7 CONDUCTOR				
		710.000 L.F.			
	Progression Electric, LLC		\$1.9600	\$	1,391.60
	Stansell Electric Company, Inc.		\$3.2600	\$	2,314.60
	Davis H. Elliot Construction Company, Inc.		\$5.1300	\$	3,642.30

CONTRACT CNX382 UNIT PRICE **EXTENSION** 730-08.04 SIGNAL CABLE - 9 CONDUCTOR 133.000 L.F. \$3.1300 \$416.29 Progression Electric, LLC Stansell Electric Company, Inc. \$3.4100 \$453.53 Davis H. Elliot Construction Company, Inc. \$5.2900 \$703.57 730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 55.000 L.F. Progression Electric, LLC \$12.4500 \$684.75 Stansell Electric Company, Inc. \$20.7500 \$1,141.25 Davis H. Elliot Construction Company, Inc. \$9.7000 \$533.50 730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) 88.000 L.F. Progression Electric, LLC \$13.8900 \$1,222.32 Stansell Electric Company, Inc. \$17.1300 \$1,507.44 Davis H. Elliot Construction Company, Inc. \$11.8700 \$1,044.56 730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) 221.000 L.F. Progression Electric, LLC \$24.4400 \$5,401.24 Stansell Electric Company, Inc. \$35.8100 \$7,914.01 Davis H. Elliot Construction Company, Inc. \$25.3700 \$5,606.77 730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) 101.000 L.F. Progression Electric, LLC \$26.3300 \$2,659.33 Stansell Electric Company, Inc. \$44.6100 \$4,505.61 Davis H. Elliot Construction Company, Inc. \$28.3500 \$2,863.35 730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE) 4.000 EACH Progression Electric, LLC \$8,089.5600 \$32,358.24 Stansell Electric Company, Inc. \$6,585.1500 \$26,340.60 Davis H. Elliot Construction Company, Inc. \$8,500.0000 \$34,000.00 730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE) 2.000 EACH Progression Electric, LLC \$8,821.3900 \$17,642.78 Stansell Electric Company, Inc. \$8,984.0600 \$17,968.12 Davis H. Elliot Construction Company, Inc. \$8,500.0000 \$17,000.00 730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH Progression Electric, LLC \$34,028.1000 \$34,028.10 Stansell Electric Company, Inc. \$19,022.2000 \$19.022.20 Davis H. Elliot Construction Company, Inc. \$21,200.7000 \$21,200.70

UNIT PRICE

\$5,481.3200 \$5,367.2200

\$7,500.0000

\$1,853.6600

\$2,357.3500

\$3,500.0000

\$24,062.4800

\$17,775.0000

\$31,000.0000

\$31,255.9100

\$24,886.0000

\$35,250.0000

EXTENSION

\$5,481.32

\$5,367.22

\$7,500.00

\$1,853.66

\$2,357.35

\$3,500.00

\$24,062.48

\$17,775.00

\$31,000.00

\$31,255.91

\$24,886.00

\$35,250.00

	Progression Electric, LLC Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.	1.000 EACH
730-23.28	PEDESTAL POLE (TYPE A)	
	Progression Electric, LLC Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.	1.000 EACH
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	
	Progression Electric, LLC Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.	1.000 EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	
	Progression Electric, LLC Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc.	1.000 EACH
730-25.05	CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65')	
	Progression Electric, LLC	1.000 EACH

730-16.04 CONTROLLER (ATC)

730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65')		
1.000 EACH		
Progression Electric, LLC	\$43,118.3600	\$43,118.36
Stansell Electric Company, Inc.	\$37,500.0000	\$37,500.00
Davis H. Elliot Construction Company, Inc.	\$45,500.0000	\$45,500.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN		
4.000 EACH		
Progression Electric, LLC	\$2,111.0000	\$8,444.00
Stansell Electric Company, Inc.	\$2,383.6600	\$9,534.64
Davis H. Elliot Construction Company, Inc.	\$1,500.0000	\$6,000.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN		
3,573.000 L.F.		
Progression Electric, LLC	\$1.8600	\$6,645.78
Stansell Electric Company, Inc.	\$4.4800	\$16,007.04
Davis H. Elliot Construction Company, Inc.	\$3.7000	\$13,220.10
801-01 SEEDING (WITH MULCH)		
34.000 UNIT		
Progression Electric, LLC	\$490.4400	\$16,674.96
Stansell Electric Company, Inc.	\$89.5200	\$3,043.68
Davis H. Elliot Construction Company, Inc.	\$75.0000	\$2,550.00

UNIT PRICE EXTENSION

### 801-03 WATER (SEEDING & SODDING)

4.000 M.	G.	
Progression Electric, LLC	\$194.0700	\$776.28
Stansell Electric Company, Inc.	\$179.0300	\$716.12
Davis H. Elliot Construction Company, Inc.	\$100.0000	\$400.00

### SUB-TOTAL ROADWAY

Progression Electric, LLC Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc. \$526,664.75 \$534,717.07 \$566,600.00

#### TOTAL CONTRACT

Progression Electric, LLC	\$526,664.75
Stansell Electric Company, Inc.	\$534,717.07
Davis H. Elliot Construction Company, Inc.	\$566,600.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### MARION COUNTY (Contract No. CNX403 Call 030)

NH-I-24-2(192),58I024-F8-008,58I024-M3-007

THE RESURFACING ON I-24 FROM EAST OF BIG FIERY GIZZARD CREEK (L.M. 11.48) TO NEAR U.S. 72 (S.R. 27) (L.M. 17.61), INCLUDING BRIDGE DECK AND EXPANSION JOINT REPAIR.

PROJECT LENGTH - 6.130 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 9.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$8,636,024.00

CONTRACT CNX403 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 208-01.05 BROOMING & DEGRASSING SHOULDERS 24.500 L.M. Rogers Group, Inc. \$850.0000 \$20,825.00 209-70.01 VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS 250.000 HOUR Rogers Group, Inc. \$275.0000 \$68,750.00 MINERAL AGGREGATE, TYPE A BASE, GRADING D 303-01 3,192.000 TON Rogers Group, Inc. \$45.0000 \$143,640.00 307-01.09 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C 6,114.000 TON Rogers Group, Inc. \$118.0000 \$721,452.00 307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 332.000 TON Rogers Group, Inc. \$190.0000 \$63.080.00 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C 17,119.000 TON Rogers Group, Inc. \$122.0000 \$2,088,518.00 **BITUMINOUS MATERIAL FOR PRIME COAT (PC)** 402-01 28.000 TON Rogers Group, Inc. \$1,150.0000 \$32,200.00 403-01.10 HIGH PERFORMANCE FOG SEALS 28,231.000 S.Y. Rogers Group, Inc. \$0.6000 \$16,938.60 411-03.10 ACS MIX(PG76-22) GRADING D 764.000 TON \$200.0000 \$152.800.00 Rogers Group, Inc. 411-03.23 ACS MIX (PG76-22) OGFC 15,841.000 TON Rogers Group, Inc. \$172.0000 \$2,724,652.00 411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) 24.500 L.M. Rogers Group, Inc. \$755.0000 \$18,497.50 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,241.000 TON Rogers Group, Inc. \$40.0000 \$529,640.00

			UNIT PRICE	CONTRACT CNX403 EXTENSION
R	OUARDRAIL TRANSITION 27IN TO 31IN Rogers Group, Inc.	4.000 EACH	\$185.0000	\$740.00
R	ogers Group, Inc.	10,724.000 EACH	\$5.2500	\$56,301.00
	ANGENT ENERGY ABSORBING TERM MASH TL-3	4.000 EACH	\$5,275.0000	\$21,100.00
	BUARDRAIL REMOVED	208.000 L.F.	\$5.2500	\$1,092.00
	RAFFIC CONTROL	1.000 LS	\$380,000.0000	\$380,000.00
	LEXIBLE DRUMS (CHANNELIZING)	252.000 EACH	\$30.5000	\$7,686.00
	VARNING LIGHTS (TYPE A)	50.000 EACH	\$1.0500	\$52.50
712-06 SI	IGNS (CONSTRUCTION)	2,056.000 S.F.	\$8.0500	
	ogers Group, Inc. RROW BOARD (TYPE C)	2.000 EACH	\$6.0500	\$16,550.80
	ogers Group, Inc.	2.000 EACH	\$1,500.0000	\$3,000.00
	ogers Group, Inc.		\$6,250.0000	\$12,500.00
	ogers Group, Inc.	8.000 EACH	\$6,225.0000	\$49,800.00
R	logers Group, Inc.	1,000.000 HOUR	\$140.0000	\$140,000.00

			UNIT PRICE	CONTRACT CNX403 EXTENSION
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)			
	Rogers Group, Inc.	13,010.000 L.F.	\$3.7500	\$48,787.50
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
	Rogers Group, Inc.	4.000 EACH	\$5,225.0000	\$20,900.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 0			
	Rogers Group, Inc.	808.000 EACH	\$42.0000	\$33,936.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	Rogers Group, Inc.	808.000 EACH	\$12.5000	\$10,100.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	Rogers Group, Inc.	42.000 S.Y.	\$23.5000	\$987.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
	Rogers Group, Inc.	75.000 L.F.	\$15.7500	\$1,181.25
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	Rogers Group, Inc.	6.000 EACH	\$320.0000	\$1,920.00
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	Rogers Group, Inc.	558.000 L.F.	\$10.5000	\$5,859.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)			
	Rogers Group, Inc.	12.000 S.F.	\$21.0500	\$252.60
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
	Rogers Group, Inc.	54.000 L.M.	\$1,750.0000	\$94,500.00
716-09.86	CONTRAST PAVEMENT MARKING 6"			
	Rogers Group, Inc.	2.500 L.M.	\$55,555.0000	\$138,887.50
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Rogers Group, Inc.	27.000 L.M.	\$8,640.0000	\$233,280.00

		UNIT PRICE	CONTRACT CNX403 EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BA	RRIER LINE)		
Rogers Group, Inc.	1,000.000 L.F.	\$3.2000	\$3,200.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DO	-		
Rogers Group, Inc.	1,465.000 L.F.	\$2.1500	\$3,149.75
717-01 MOBILIZATION			
Rogers Group, Inc.	1.000 LS	\$383,178.0000	\$383,178.00
730-03.20 INSTALL PULL BOX (TYPE A)			
Rogers Group, Inc.	1.000 EACH	\$745.0000	\$745.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
Rogers Group, Inc.	20.000 L.F.	\$19.7500	\$395.00
730-14.02 SAW SLOT			
Rogers Group, Inc.	500.000 L.F.	\$4.5000	\$2,250.00
730-14.03 LOOP WIRE			
Rogers Group, Inc.	1,500.000 L.F.	\$0.8000	\$1,200.00

		со	NTRACT CNX403
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
Rogers Group, Inc.	186.000 L.F.	\$450.0000	\$83,700.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	5.000 S.Y.		
Rogers Group, Inc.		\$630.0000	\$3,150.00
604-10.53 CONCRETE REPAIRS			
	10.000 S.Y.		
Rogers Group, Inc.		\$750.0000	\$7,500.00

UNIT PRICE EXTENSION

### **ROADWAY ALTERNATE AA1 CATEGORY**

#### 403-02.01 TRACKLESS TACK COAT

Rogers Group, Inc.

342.000 TON

		CONTRACT CNX403
ROADWAY ALTERNATE AA2 CATEGORY	UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT		
123.000 TON Rogers Group, Inc.	\$850.0000	\$104,550.00
403-02.02 HOT APPLIED TACK COAT 166.000 TON		
Rogers Group, Inc.	\$1,100.0000	\$182,600.00

### SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$8,254,524.00
SUB-TOTAL BRIDGE	
Rogers Group, Inc.	\$94,350.00
SUB-TOTAL ROADWAY ALTERNATE AA1	
SUB-TOTAL ROADWAY ALTERNATE AA2	
Rogers Group, Inc.	\$287,150.00

TOTAL CONTRACT

Rogers Group, Inc.

\$8,636,024.00

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### MONTGOMERY COUNTY (Contract No. CNX386 Call 031)

NH-I-24-9(101),63I024-F8-004

THE RESURFACING ON I-24 FROM WEST OF TROUGH SPRINGS ROAD (L.M. 11.63) TO THE ROBERTSON COUNTY LINE (L.M. 17.15).

PROJECT LENGTH - 5.520 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 8.00%

Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC

TOTAL CONTRACT \$6,369,717.50 \$6,534,974.60

			c	ONTRACT CNX386
			UNIT PRICE	EXTENSION
ROADWA	AY CATEGORY			
208 04 05	BROOMING & DEGRASSING SHOULDERS			
200-01.05	BROOMING & DEGRASSING SHOULDERS	22.100 L.M.		
	Vulcan Construction Materials, LLC		\$1,800.0000	\$39,780.00
	Jones Bros. Contractors, LLC		\$2,121.0000	\$46,874.10
303-01	MINERAL AGGREGATE, TYPE A BASE, GRA	ADING D		
		3,653.000 TON		
	Vulcan Construction Materials, LLC		\$37.0000	\$135,161.00
	Jones Bros. Contractors, LLC		\$37.0000	\$135,161.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPME	3-HM) GRADING B-M2		
		600.000 TON		
	Vulcan Construction Materials, LLC		\$160.0000	\$96,000.00
	Jones Bros. Contractors, LLC		\$140.0000	\$84,000.00
307-03.11	ASPHALT CONCRETE MIX (PG76-22) (BPME	3-HM) GRADING CW		
		20,929.000 TON		
	Vulcan Construction Materials, LLC	-,	\$106.0000	\$2,218,474.00
	Jones Bros. Contractors, LLC		\$112.0000	\$2,344,048.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (	(ТС)		
		111.000 TON		
	Vulcan Construction Materials, LLC		\$975.0000	\$108,225.00
	Jones Bros. Contractors, LLC		\$1,000.0000	\$111,000.00
411-03.10	ACS MIX(PG76-22) GRADING D			
		239.000 TON		
	Vulcan Construction Materials, LLC		\$225.0000	\$53,775.00
	Jones Bros. Contractors, LLC		\$249.0000	\$59,511.00
411-03.23	ACS MIX (PG76-22) OGFC			
		14,162.000 TON		
	Vulcan Construction Materials, LLC		\$160.0000	\$2,265,920.00
	Jones Bros. Contractors, LLC		\$155.0000	\$2,195,110.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16)	N WIDTH)		
		22.100 L.M.		
	Vulcan Construction Materials, LLC		\$785.0000	\$17,348.50
	Jones Bros. Contractors, LLC		\$785.0000	\$17,348.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		17,716.000 TON		
	Vulcan Construction Materials, LLC		\$29.0000	\$513,764.00
	Jones Bros. Contractors, LLC		\$40.0000	\$708,640.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$180,000.0000	\$180,000.00
	Jones Bros. Contractors, LLC		\$157,000.0000	\$157,000.00

PAGE 2

				CUNTRACT CNX386
			UNIT PRICE	EXTENSION
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		150.000 EACH		
	Vulcan Construction Materials, LLC		\$32.0000	\$4,800.00
	Jones Bros. Contractors, LLC		\$35.0000	\$5,250.00
712-06	SIGNS (CONSTRUCTION)			
		1,784.000 S.F.		
	Vulcan Construction Materials, LLC		\$9.5000	\$16,948.00
	Jones Bros. Contractors, LLC		\$7.2500	\$12,934.00
712.06.16				
/12-00.10	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNI	4.000 EACH		
		4.000 EACH	<b>^</b>	<b>*- /- -</b>
	Vulcan Construction Materials, LLC		\$600.0000	\$2,400.00
	Jones Bros. Contractors, LLC		\$900.0000	\$3,600.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Vulcan Construction Materials, LLC		\$850.0000	\$1,700.00
	Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
	solies blos. contractors, Leo		\$1,000.0000	ψ2,000.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH		
	Vulcan Construction Materials, LLC		\$3,900.0000	\$7,800.00
	Jones Bros. Contractors, LLC		\$5,215.0000	\$10,430.00
712 09 00	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
/12-00.09	DIGITAL SPEED LIMIT SIGN ASSEMIDET			
		4.000 EACH	• • • • • • • • • •	•
	Vulcan Construction Materials, LLC		\$3,900.0000	\$15,600.00
	Jones Bros. Contractors, LLC		\$5,100.0000	\$20,400.00
712-08.12	QUEUE PROTECTION TRUCK			
		120.000 DAY		
	Vulcan Construction Materials, LLC		\$1,100.0000	\$132,000.00
	Jones Bros. Contractors, LLC		\$1,200.0000	\$144,000.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Vulcan Construction Materials, LLC		\$4,500.0000	\$9,000.00
	Jones Bros. Contractors, LLC		\$8,150.0000	\$16,300.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (	BI-DIR)(2 COLOR)		
		834.000 EACH		
	Vulcan Construction Materials, LLC		\$35.0000	\$29,190.00
	Jones Bros. Contractors, LLC		\$32.0000	\$26,688.00
/16-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MAR			
		834.000 EACH	<b>*</b> • • • • • •	<b>*</b> • • • • • • • • • • • • • • • • • • •
	Vulcan Construction Materials, LLC		\$13.0000	\$10,842.00
	Jones Bros. Contractors, LLC		\$15.0000	\$12,510.00

		0.	CININACI CINASOU
		UNIT PRICE	EXTENSION
) PAINTED PAVEMENT MARKING (6" LINE)			
	49.800 L.M.		
Vulcan Construction Materials, LLC		\$1,300.0000	\$64,740.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$57,270.00
2 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	24.900 L.M.		
Vulcan Construction Materials, LLC		\$7,500.0000	\$186,750.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$149,400.00
MOBILIZATION			
	1.000 LS		
Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
	<ul> <li>Vulcan Construction Materials, LLC</li> <li>Jones Bros. Contractors, LLC</li> <li>ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)</li> <li>Vulcan Construction Materials, LLC</li> <li>Jones Bros. Contractors, LLC</li> <li>MOBILIZATION</li> <li>Vulcan Construction Materials, LLC</li> </ul>	49.800 L.M. Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC 2 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 24.900 L.M. Vulcan Construction Materials, LLC MOBILIZATION 1.000 LS Vulcan Construction Materials, LLC	UNIT PRICE PAINTED PAVEMENT MARKING (6" LINE) Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC Vulcan Construction Materials, LLC State State Stat

UNIT PRICE EXTENSION

# ROADWAY ALTERNATE AA1 CATEGORY

# 403-02.01 TRACKLESS TACK COAT

220.000 TONVulcan Construction Materials, LLC\$975.0000\$214,500.00Jones Bros. Contractors, LLC\$975.0000\$214,500.00

PAGE 5

UNIT PRICE EXTENSION

#### **ROADWAY ALTERNATE AA2 CATEGORY**

#### 403-02.02 HOT APPLIED TACK COAT

Jones Bros. Contractors, LLC Vulcan Construction Materials, LLC 165.000 TON

\$700.0000

\$115,500.00

### SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC	\$6,155,217.50 \$6,419,474.60
SUB-TOTAL ROADWAY ALTERNATE AA1	
Vulcan Construction Materials, LLC	\$214,500.00
SUB-TOTAL ROADWAY ALTERNATE AA2	
Jones Bros. Contractors, LLC	\$115,500.00
TOTAL CONTRACT	
Vulcan Construction Materials, LLC	\$6,369,717.50
Jones Bros. Contractors, LLC	\$6,534,974.60

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### POLK COUNTY (Contract No. CNX347 Call 032)

BR-STP/HIP-68(34),70006-3240-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON S.R. 68 OVER BRUSH CREEK (L.M. 16.39), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.113 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

DBE GOAL 10.00%

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. Whaley Construction, LLC

\$5,777,134.60 \$8,380,535.02

			CONTRACT CNX347
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01 CONSTRUCTION STAKES, LINES AND GRADES			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1.000 LS	\$40,000.0000 \$35,000.0000	\$40,000.00 \$35,000.00
109-10.01 TRAINEE			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1,180.000 HOUR	\$0.8000 \$0.8000	\$944.00 \$944.00
201-01 CLEARING AND GRUBBING			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1.000 LS	\$215,000.0000 \$475,000.0000	\$215,000.00 \$475,000.00
202-01.13 REMOVAL OF PIPE (18", STA. 506+48.16 RT)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1,002.000 L.F.	\$1.0000 \$35.0000	\$1,002.00 \$35,070.00
202-01.14 REMOVAL OF PIPE (18", STA. 506+48.26 RT)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	45.000 L.F.	\$1.0000 \$50.0000	\$45.00 \$2,250.00
202-06.01 REMOVAL OF BUILDINGS (TRACT NO. 3)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1.000 LS	\$14,000.0000 \$118,750.0000	\$14,000.00 \$118,750.00
202-06.02 REMOVAL OF BUILDINGS (TRACT NO. 4)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1.000 LS	\$14,000.0000 \$102,800.0000	\$14,000.00 \$102,800.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	32,441.000 C.Y.	\$27.2500 \$43.5900	\$884,017.25 \$1,414,103.19
203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	957.000 C.Y.	\$32.7500 \$100.0000	\$31,341.75 \$95,700.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
Wright Brothers Construction Company, Inc. Whaley Construction, LLC	4,600.000 TON	\$59.0000 \$59.0000	\$271,400.00 \$271,400.00
			PAGE 2

			UNIT PRICE	EXTENSION
203-04	PLACING AND SPREADING TOPSOIL	1,160.000 C.Y.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1,100.000 0.11	\$10.0000 \$25.0000	\$11,600.00 \$29,000.00
203-05	UNDERCUTTING			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1,200.000 C.Y.	\$29.7500 \$75.0000	\$35,700.00 \$90,000.00
203-06	WATER			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	15.000 M.G.	\$100.0000 \$100.0000	\$1,500.00 \$1,500.00
203-07	FURNISHING & SPREADING TOPSOIL			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	634.000 C.Y.	\$20.0000 \$65.0000	\$12,680.00 \$41,210.00
203-50	CONSTRUCTION OF HAUL ROAD			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	1.000 LS	\$115,000.0000 \$411,375.0000	\$115,000.00 \$411,375.00
209-03.23	FILTER SOCK (24 INCH)			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	2,200.000 L.F.	\$12.5000 \$16.7800	\$27,500.00 \$36,916.00
209-03.35	STREAM MITIGATION-LOG DROP STRUCTURE			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	45.000 L.F.	\$279.0000 \$822.0000	\$12,555.00 \$36,990.00
209-03.36	STREAM MITIGATION-STEP POOL			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	3.000 EACH	\$2,790.0000 \$7,800.0000	\$8,370.00 \$23,400.00
209-03.40	STREAM MITIGATION - LOG RIFFLE			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	76.000 L.F.	\$560.0000 \$420.0000	\$42,560.00 \$31,920.00
209-03.68	STREAM MITIGATION – BOULDER TOE	242.000   5		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	213.000 L.F.	\$390.0000 \$588.0000	\$83,070.00 \$125,244.00

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
209-03.99	PROTECTED AREA MARKER (WHITE WITH DECAL)			
		17.000 EACH		
	Wright Brothers Construction Company, Inc.		\$220.0000	\$3,740.00
	Whaley Construction, LLC		\$220.0000	\$3,740.00
209-05	SEDIMENT REMOVAL			
		200.000 C.Y.		
	Wright Brothers Construction Company, Inc.		\$31.5000	\$6,300.00
	Whaley Construction, LLC		\$10.0000	\$2,000.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		2,990.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$5.6000	\$16,744.00
	Whaley Construction, LLC		\$5.4500	\$16,295.50
200-08 07	ROCK CHECK DAM			
205-00.07		24.000 EACH		
	Wright Brothers Construction Company, Inc.	24.000 EXCH	\$660.0000	\$15,840.00
	Whaley Construction, LLC		\$825.0000	\$19,800.00
209-08.08	ENHANCED ROCK CHECK DAM	6.000 EACH		
	Wright Brothers Construction Company, Inc.	0.000 EACH	\$990.0000	\$5,940.00
	Whaley Construction, LLC		\$1,375.0000	\$8,250.00
209-09.01	SANDBAGS			
		2,000.000 BAG	<b>#0.0500</b>	
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$9.3500 \$15.0000	\$18,700.00 \$30,000.00
			• • • • • • •	<b>+ ,</b>
209-09.04	SEDIMENT FILTER BAG(15' X 10')			
		5.000 EACH	<b>^</b>	<b>A</b> / <b></b>
	Wright Brothers Construction Company, Inc.		\$950.0000	\$4,750.00
	Whaley Construction, LLC		\$1,800.0000	\$9,000.00
209-09.24	JUTE MESH FABRIC			
		2,484.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$5.6000	\$13,910.40
	Whaley Construction, LLC		\$6.8800	\$17,089.92
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		205.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$1.9500	\$399.75
	Whaley Construction, LLC		\$10.0000	\$2,050.00
209-65.01	TEMPORARY STREAM DIVERSION (PUMP AROUND)			
	· · · · · · · · · · · · · · · · · · ·	1.000 LS		
	Wright Brothers Construction Company, Inc.		\$19,500.0000	\$19,500.00
	Whaley Construction, LLC		\$100,000.0000	\$100,000.00

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
209-65.04	TEMPORARY IN STREAM DIVERSION			
		300.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$167.0000	\$50,100.00
	Whaley Construction, LLC		\$150.0000	\$45,000.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		3,400.000 TON		
	Wright Brothers Construction Company, Inc.		\$60.5000	\$205,700.00
	Whaley Construction, LLC		\$49.0000	\$166,600.00
303-10.01	MINERAL AGGREGATE (SIZE 57)			
		227.000 TON		
	Wright Brothers Construction Company, Inc.		\$58.5000	\$13,279.50
	Whaley Construction, LLC		\$57.0000	\$12,939.00
303-10.04	MINERAL AGGREGATE (SIZE 4)			
		1,200.000 TON		
	Wright Brothers Construction Company, Inc.		\$63.5000	\$76,200.00
	Whaley Construction, LLC		\$57.0000	\$68,400.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRAI	DING A		
		650.000 TON		
	Wright Brothers Construction Company, Inc.		\$176.0000	\$114,400.00
	Whaley Construction, LLC		\$330.0000	\$214,500.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRAI	DING B-M2		
		450.000 TON		
	Wright Brothers Construction Company, Inc.		\$197.0000	\$88,650.00
	Whaley Construction, LLC		\$401.5000	\$180,675.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		12.000 TON		
	Wright Brothers Construction Company, Inc.		\$1,130.0000	\$13,560.00
	Whaley Construction, LLC		\$1,688.5000	\$20,262.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
		42.000 TON		
	Wright Brothers Construction Company, Inc.		\$73.5000	\$3,087.00
	Whaley Construction, LLC		\$220.0000	\$9,240.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		1.500 TON		
	Wright Brothers Construction Company, Inc.		\$960.0000	\$1,440.00
	Whaley Construction, LLC		\$1,870.0000	\$2,805.00
407-20.05	SAW CUTTING ASPHALT PAVEMENT			
		1,200.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$3.0500	\$3,660.00
	Whaley Construction, LLC		\$10.0000	\$12,000.00

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
411-01.10	ACS MIX(PG64-22) GRADING D			
		350.000 TON		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$233.0000 \$423.5000	\$81,550.00 \$148,225.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8	IN WIDTH)		
		0.400 L.M.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$11,800.0000 \$9,762.5000	\$4,720.00 \$3,905.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4	IN WIDTH)		
		0.200 L.M.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$11,800.0000 \$9,762.5000	\$2,360.00 \$1,952.50
411-12.05	SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN \$	SPACING)		
		0.200 L.M.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$11,800.0000 \$9,762.5000	\$2,360.00 \$1,952.50
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		36.000 TON		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$440.0000 \$352.0000	\$15,840.00 \$12,672.00
604-36	SCARIFYING			
		240.000 S.Y.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC	240.000 0.1.	\$10.1500 \$35.0000	\$2,436.00 \$8,400.00
606-24.13	TEMPORARY SHEET PILES			
		1.000 LS		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$1.0000 \$45,000.0000	\$1.00 \$45,000.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)			
		20.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$112.0000 \$938.4300	\$2,240.00 \$18,768.60
607-39.03	24" PIPE CULVERT (SIDE DRAIN)			
		90.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$131.0000 \$789.1900	\$11,790.00 \$71,027.10
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)			
		1.400 C.Y.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$8,570.0000 \$7,500.0000	\$11,998.00 \$10,500.00

CONTRACT CNX347 UNIT PRICE **EXTENSION** 611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 42.000 LB. Wright Brothers Construction Company, Inc. \$26.0000 \$1,092.00 Whaley Construction, LLC \$25.0000 \$1,050.00 611-07.32 24IN ENDWALL (SIDE DRAIN) 6.000 EACH Wright Brothers Construction Company, Inc. \$6,580.0000 \$39,480.00 Whaley Construction, LLC \$10,622.6600 \$63,735.96 621-03.02 18" TEMPORARY DRAINAGE PIPE 20.000 L.F. Wright Brothers Construction Company, Inc. \$46.5000 \$930.00 Whaley Construction, LLC \$750.0000 \$15,000.00 621-03.03 24" TEMPORARY DRAINAGE PIPE 80.000 L.F. Wright Brothers Construction Company, Inc. \$82.5000 \$6,600.00 Whaley Construction, LLC \$789.1900 \$63,135.20 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH Wright Brothers Construction Company, Inc. \$2,730.0000 \$5,460.00 Whaley Construction, LLC \$3,575.0000 \$7,150.00 705-06.01 W BEAM GR (TYPE 2) MASH TL-3 942.000 L.F. \$40,741.50 Wright Brothers Construction Company, Inc. \$43.2500 Whaley Construction, LLC \$43.1800 \$40,675.56 705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 2.000 EACH Wright Brothers Construction Company, Inc. \$1,820.0000 \$3,640.00 Whaley Construction, LLC \$1,925.0000 \$3,850.00 705-06.15 SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3 4.000 EACH Wright Brothers Construction Company, Inc. \$17,100.0000 \$68,400.00 Whaley Construction, LLC \$2,750.0000 \$11,000.00 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH Wright Brothers Construction Company, Inc. \$3,990.0000 \$7,980.00 Whaley Construction, LLC \$3,768.0000 \$7,536.00 705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH Wright Brothers Construction Company, Inc. \$3,420.0000 \$13,680.00

Whaley Construction, LLC

\$4,125.0000

\$16,500.00

				CUNTRACT CNX347
			UNIT PRICE	EXTENSION
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3			
		10.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$9,210.0000 \$9,900.0000	\$92,100.00 \$99,000.00
707-03.01	STOCK FENCE			
		80.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$44.7500 \$35.0000	\$3,580.00 \$2,800.00
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK	FENCE)		
		4.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$435.0000 \$750.0000	\$1,740.00 \$3,000.00
707-03.20	DRIVE GATE (STOCK FENCE) (DESCRIPTION)			
		1.000 EACH		
	Wright Brothers Construction Company, Inc.		\$1,030.0000	\$1,030.00
	Whaley Construction, LLC		\$2,500.0000	\$2,500.00
707-06.01	REMOVAL OF FENCE (HOG WIRE)			
		175.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$14.9000 \$15.0000	\$2,607.50 \$2,625.00
707-08.02	GATE (VEHICLE ACCESS TO WILLIAM DAVENPORT REF	UGE)		
		1.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$930.0000 \$1,000.0000	\$930.00 \$1,000.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE			
		2,000.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$6.5000 \$2.2000	\$13,000.00 \$4,400.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)			
		26.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$560.0000 \$220.0000	\$14,560.00 \$5,720.00
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)			
		6.000 C.Y.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$2,140.0000 \$1,200.0000	\$12,840.00 \$7,200.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)			
		435.000 TON	<b>A</b>	
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$65.0000 \$59.0000	\$28,275.00 \$25,665.00

				DNTRACT CNX34/
			UNIT PRICE	EXTENSION
709-05.06	MACHINED RIP-RAP (CLASS A-1)			
		40.000 TON		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$63.0000 \$59.0000	\$2,520.00 \$2,360.00
709-05.08	MACHINED RIP-RAP (CLASS B)			
		2,900.000 TON		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$70.0000 \$59.0000	\$203,000.00 \$171,100.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$42,800.0000 \$75,000.0000	\$42,800.00 \$75,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)			
		2,600.000 L.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$61.0000 \$125.0000	\$158,600.00 \$325,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		50.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$50.0000 \$82.5000	\$2,500.00 \$4,125.00
712-04.50	BARRIER RAIL DELINEATOR			
		130.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$20.7500 \$18.1500	\$2,697.50 \$2,359.50
712-05.01	WARNING LIGHTS (TYPE A)			
		4.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$43.5000 \$38.5000	\$174.00 \$154.00
712-06	SIGNS (CONSTRUCTION)			
		526.000 S.F.		
	Wright Brothers Construction Company, Inc.		\$8.6500	\$4,549.90
	Whaley Construction, LLC		\$16.5000	\$8,679.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		5.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$17.8500 \$55.0000	\$89.25 \$275.00
	Whaley Construction, LLC		\$55.0000	φ275.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)			
	Wright Brothore Construction Company, Inc.	50.000 L.F.	¢00.0500	¢1 110 E0
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$22.2500 \$33.0000	\$1,112.50 \$1,650.00

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)			
		4,300.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$3.9000	\$16,770.00
	Whaley Construction, LLC		\$4.2400	\$18,232.00
713-11.01	"U" SECTION STEEL POSTS			
		400.000 LB.		
	Wright Brothers Construction Company, Inc.		\$5.6000 \$5.5000	\$2,240.00 \$2,200.00
	Whaley Construction, LLC		\$5.5000	\$2,200.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		440.000 LB.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$5.6000 \$5.5000	\$2,464.00 \$2,420.00
	Whatey Constitution, LLC		φ5.5000	φ2,420.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
		55.000 S.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$17.9000 \$17.6600	\$984.50 \$971.30
	Whatey Constitution, LEC		φ17.0000	φ971.30
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
		68.000 S.F.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$20.0000 \$19.7800	\$1,360.00 \$1,345.04
	Whatey Construction, LLC		\$19.7600	φ1,345.04
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$112.0000 \$250.0000	\$112.00 \$250.00
	Whaley Construction, LLC		\$250.0000	\$250.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$9,770.0000 \$8,415.0000	\$19,540.00 \$16,830.00
	Whatey Constitution, LEC		ψ0,413.0000	φ10,850.00
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW			
		40.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$16.7500 \$22.0000	\$670.00 \$880.00
	Whatey Constitution, LEC		φ22.0000	4860.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1	COLOR)		
		18.000 EACH	• · · ·	<b>A</b>
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$140.0000 \$165.0000	\$2,520.00 \$2,970.00
			ψ100.0000	φ2,370.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)			
		0.800 L.M.	<b>A</b>	<b>A</b>
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$2,510.0000 \$3,850.0000	\$2,008.00 \$3,080.00
	Whatey Construction, LEC		ψ0,000.0000	φ3,000.00

				CONTRACT CNA34/
			UNIT PRICE	EXTENSION
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		1.400 L.M.		
	Wright Brothers Construction Company, Inc.		\$2,790.0000	\$3,906.00
	Whaley Construction, LLC		\$4,400.0000	\$6,160.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)			
		1,800.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$1.6500	\$2,970.00
	Whaley Construction, LLC		\$1.3800	\$2,484.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINI	-		
		1.400 L.M.		
	Wright Brothers Construction Company, Inc.		\$12,000.0000	\$16,800.00
	Whaley Construction, LLC		\$8,800.0000	\$12,320.00
717-01	MOBILIZATION			
		1.000 LS		
	Wright Brothers Construction Company, Inc.	11000 20	\$520,000.0000	\$520,000.00
	Whaley Construction, LLC		\$595,000.0000	\$595,000.00
			φ000,000.0000	φ333,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Wright Brothers Construction Company, Inc.		\$170,000.0000	\$170,000.00
	Whaley Construction, LLC		\$115,500.0000	\$115,500.00
			φ110,000.0000	φ110,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)			
		905.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$5.0500	\$4,570.25
	Whaley Construction, LLC		\$2.8600	\$2,588.30
			ψ2.0000	φ2,000.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)			
		10,000.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$3.2500	\$32,500.00
	Whaley Construction, LLC		\$3.4000	\$34,000.00
801-01.06	SEEDING (SPECIAL MIXTURE)			
		56.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$38.2500	\$2,142.00
	Whaley Construction, LLC		\$120.4500	\$6,745.20
904 04 07				
001-01.07	TEMPORARY SEEDING (WITH MULCH)			
	Wright Droth are Construction Company, Inc.	200.000 UNIT	¢05 0000	¢10,000,00
	Wright Brothers Construction Company, Inc.		\$95.0000 \$56.3800	\$19,000.00 \$11,276.00
	Whaley Construction, LLC		\$56.3800	\$11,276.00
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES			
		100.000 UNIT		
	Wright Brothers Construction Company, Inc.		\$38.2500	\$3,825.00
	Whaley Construction, LLC		\$121.0000	\$12,100.00
			ψ121.0000	ψ12,100.00

				DNTRACT CNX347
			UNIT PRICE	EXTENSION
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)			
		5.000 UNIT		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$38.0000 \$150.0000	\$190.00 \$750.00
801-03	WATER (SEEDING & SODDING)			
		60.500 M.G.		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$100.0000 \$137.5000	\$6,050.00 \$8,318.75
802-02.40	CUTTINGS: SALIX NIGRA (24-48IN LENGTH)			
		762.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$6.2000 \$7.7000	\$4,724.40 \$5,867.40
802-02.42	CUTTINGS: CORNUS AMOMUM (24-48IN)			
		125.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$6.2000 \$7.7000	\$775.00 \$962.50
802-02.43	CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)			
		125.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$7.5500 \$10.7300	\$943.75 \$1,341.25
802-02.47	CUTTINGS: ALNUS SERRULATA (24-48IN)			
		125.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$7.5500 \$9.5200	\$943.75 \$1,190.00
802-11.11	CERCIS CANADENSIS (REDBUD 2-5FT CNTNR GRWN)			
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$80.5000 \$101.8200	\$8,613.50 \$10,894.74
802-11.12	CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTN	IR GRWN)		
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$167.0000 \$220.0000	\$17,869.00 \$23,540.00
802-11.15	FAGUS GRANDIFOLIA (BEECH 2-5FT CNTNR GRWN)			
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$241.0000 \$308.0000	\$25,787.00 \$32,956.00
802-11.19	LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT CNT	NR GRWN)		
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$80.5000 \$101.4100	\$8,613.50 \$10,850.87

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
802-11.43	TSUGA CANADENSIS (HEMLOCK 2-5FT CNTNR GRWN)			
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$88.5000 \$112.4800	\$9,469.50 \$12,035.36
802-11.60	KALMIA LATIFOLIA (MOUNTAIN LAUREL 2-5 FT CNTNR GRWN)			
		141.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$291.0000 \$369.0500	\$41,031.00 \$52,036.05
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)			
		37.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$8.6000 \$16.5000	\$318.20 \$610.50
802-12.07	BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)			
		37.000 EACH		
	Wright Brothers Construction Company, Inc.		\$8.6000	\$318.20
	Whaley Construction, LLC		\$16.5000	\$610.50
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
		14.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$11.3500 \$16.5000	\$158.90 \$231.00
802-13.14	CALLICARPA AMERICANA (AMRCN BEAUTYBERRY) 2-5FT C.G			
		34.000 EACH		
	Wright Brothers Construction Company, Inc.		\$47.0000	\$1,598.00
	Whaley Construction, LLC		\$66.0000	\$2,244.00
802-13.17	HIBISCUS MOSCHEUTOS (SWAMP MALLOW SDLNG B.R.)			
		14.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$72.0000 \$101.2000	\$1,008.00 \$1,416.80
			φ101.2000	ψ1,+10.00
802-13.27	AESCULUS PAVIA (RED BUCKEYE 2-5 FT CNTNR GRWN)			
		107.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$218.0000 \$275.0000	\$23,326.00 \$29,425.00
			4210.0000	<i>420, 120.00</i>
802-13.36	VIBURNUM DENTATUM (ARROWWOOD VIBURNUM 2-5 FT CNTI	-		
	Writely Draft and Occupation Occupations for	34.000 EACH	<b>*77</b> 0000	<b>\$0.040.00</b>
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$77.0000 \$99.0000	\$2,618.00 \$3,366.00
802-13.51	ALNUS SERRULATA (HAZEL ALDER SDLNG BARE ROOT)			
		33.000 EACH		
	Wright Brothers Construction Company, Inc.		\$9.9000 \$7.0800	\$326.70 \$262.24
	Whaley Construction, LLC		\$7.9800	\$263.34

CONTRAC	T CNX347
CONTINAC	

			UNIT PRICE	EXTENSION
802-13.58	ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG BARE ROOT)			
		47.000 EACH		
	Wright Brothers Construction Company, Inc.		\$41.7500	\$1,962.25
	Whaley Construction, LLC		\$57.2000	\$2,688.40
803-01	SODDING (NEW SOD)			
		2,800.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$6.1500	\$17,220.00
	Whaley Construction, LLC		\$7.1500	\$20,020.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)			
		9,000.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$1.3000	\$11,700.00
	Whaley Construction, LLC		\$1.7400	\$15,660.00

				CONTRACT CNX34	7
			UNIT PRICE	EXTENSION	
BRIDGE	CATEGORY				
202-04.01	REMOVAL OF STRUCTURES (EXISTING BR. NO.70-4	SR068-16.39)			
		1.000 LS			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$74,000.0000 \$63,250.0000	\$74,000.00 \$63,250.00	
204-02.01	DRY EXCAVATION (BRIDGES)				
		150.000 C.Y.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$47.2500 \$65.0000	\$7,087.50 \$9,750.00	
204-14	CORE DRILLING FOR PILES(ROCK)				
		12.000 L.F.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$610.0000 \$150.0000	\$7,320.00 \$1,800.00	
204-15	CORE DRILLING FOR PILES(SOIL)				
		18.000 L.F.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$466.0000 \$400.0000	\$8,388.00 \$7,200.00	
303-01.02	GRANULAR BACKFILL (BRIDGES)				
		28.000 TON			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$109.0000 \$59.0000	\$3,052.00 \$1,652.00	
604-02.03	EPOXY COATED REINFORCING STEEL				
		27,863.000 LB.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$2.0000 \$2.8500	\$55,726.00 \$79,409.55	
604-03.01	CLASS A CONCRETE (BRIDGES)				
		86.000 C.Y.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$2,000.0000 \$2,002.0000	\$172,000.00 \$172,172.00	
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)				
		10,315.000 LB.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$1.9000 \$2.8500	\$19,598.50 \$29,397.75	
604-03.04	PAVEMENT @ BRIDGE ENDS				
		225.000 S.Y.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$500.0000 \$488.0000	\$112,500.00 \$109,800.00	
604-03.09	CLASS D CONCRETE (BRIDGE DECK)				
		94.000 C.Y.			
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$2,170.0000 \$1,350.0000	\$203,980.00 \$126,900.00	
				PAGE	15

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
604-04 01	APPLIED TEXTURE FINISH (NEW STRUCTURES)			
004-04.01		334.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$20.0000	\$6,680.00
	Whaley Construction, LLC		\$22.0000	\$7,348.00
604-04.41	THREE STAR STATE EMBLEM			
		4.000 EACH		
	Wright Brothers Construction Company, Inc.		\$3,560.0000	\$14,240.00
	Whaley Construction, LLC		\$2,500.0000	\$10,000.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)			
		581.000 S.Y.		
	Wright Brothers Construction Company, Inc.		\$13.4000	\$7,785.40
	Whaley Construction, LLC		\$10.4500	\$6,071.45
606-03.03	STEEL PILES (12 INCH)			
		546.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$105.0000 \$122.6200	\$57,330.00 \$66.050.52
	Whaley Construction, LLC		\$122.6200	\$66,950.52
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)			
		18.000 EACH		
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$250.0000 \$250.0000	\$4,500.00 \$4,500.00
			\$230.0000	φ4,300.00
615-01.02	PRESTRESSED CONCRETE I-BEAM (TYPE II)			
		539.000 L.F.	<b>A</b>	
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$272.0000 \$345.2800	\$146,608.00 \$186,105.92
			\$6 10.2000	¢100,100.02
617-02	BRIDGE DECK CRACK SEALING			
		130.000 L.F.	<b>\$444500</b>	<b>\$4,000,50</b>
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$14.1500 \$75.0000	\$1,839.50 \$9,750.00
			<b>\$</b> 1010000	<i>40,100100</i>
617-05	SEALANT (PHASE CONSTRUCTION JOINT)			
	Wright Brothers Construction Company, Inc.	3.000 GAL.	¢570,0000	¢4 740 00
	Wright Brothers Construction Company, Inc. Whaley Construction, LLC		\$570.0000 \$2,500.0000	\$1,710.00 \$7,500.00
				. ,
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	Wright Brothers Construction Company, Inc.	210.000 L.F.	\$270.0000	\$56,700.00
	Whaley Construction, LLC		\$255.0000	\$53,550.00
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	404 000 L E		
	Wright Brothers Construction Company, Inc.	124.000 L.F.	\$51.0000	\$6,324.00
	Whaley Construction, LLC		\$45.0000	\$5,580.00

		CONTRACT CNX347
	UNIT PRICE	EXTENSION
710-09.02 6" PIPE UNDERDRAIN		
29.000 L.F.		
Wright Brothers Construction Company, Inc.	\$45.5000	\$1,319.50
Whaley Construction, LLC	\$25.0000	\$725.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL		
228.000 L.F.		
Wright Brothers Construction Company, Inc.	\$82.5000	\$18,810.00
Whaley Construction, LLC	\$185.0000	\$42,180.00

CONTRACT CNX347 UNIT PRICE **EXTENSION** UTILITY CATEGORY 793-01.08 POLE 35FT CLASS 5 WOOD 1.000 EACH \$3,350.00 Wright Brothers Construction Company, Inc. \$3,350.0000 Whaley Construction, LLC \$6,500.0000 \$6,500.00 793-01.41 ANCHOR 1IN 2.000 EACH Wright Brothers Construction Company, Inc. \$1,670.0000 \$3,340.00 Whaley Construction, LLC \$3,000.0000 \$6,000.00 793-14.26 UNDERGROUND TO OVERHEAD RISER 2.000 EACH Wright Brothers Construction Company, Inc. \$1,670.0000 \$3,340.00 Whaley Construction, LLC \$5,500.0000 \$11,000.00 793-98.06 REMOVE PEDESTALS 3.000 EACH Wright Brothers Construction Company, Inc. \$279.0000 \$837.00 Whaley Construction, LLC \$1,500.0000 \$4,500.00 793-98.08 REMOVE ANCHOR (ANY SIZE) 3.000 EACH \$279.0000 Wright Brothers Construction Company, Inc. \$837.00 Whaley Construction, LLC \$1,500.0000 \$4,500.00 795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 1,100.000 L.F. Wright Brothers Construction Company, Inc. \$160.0000 \$176,000.00 Whaley Construction, LLC \$252.0000 \$277,200.00 795-06.05 CONNECT TO 8IN WATER LINE 2.000 EACH \$3,530.0000 \$7,060.00 Wright Brothers Construction Company, Inc. Whaley Construction, LLC \$5,000.0000 \$10,000.00 795-06.34 CUT AND CAP 8IN WATER LINE 4.000 EACH Wright Brothers Construction Company, Inc. \$2,620.0000 \$10,480.00 Whaley Construction, LLC \$3,245.0000 \$12,980.00 795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 2.000 EACH Wright Brothers Construction Company, Inc. \$12,000.0000 \$24,000.00 Whaley Construction, LLC \$12,760.0000 \$25,520.00 795-07.32 INSERTION VALVE (8IN) 2.000 EACH

Wright Brothers Construction Company, Inc. Whaley Construction, LLC

\$38,800.00

\$34,122.00

\$19,400.0000

\$17,061.0000

				CONTRACT CNX347
			UNIT PRICE	EXTENSION
795-10.01	3/4IN AUTO AIR RELEASE VALVE ASSEMBLY			
		1.000 EACH		
	Wright Brothers Construction Company, Inc.		\$2,050.0000	\$2,050.00
	Whaley Construction, LLC		\$3,740.0000	\$3,740.00
795-11.01	BLOW-OFF ASSEMBLY			
		1.000 EACH		
	Wright Brothers Construction Company, Inc.		\$4,490.0000	\$4,490.00
	Whaley Construction, LLC		\$4,972.0000	\$4,972.00
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN			
		120.000 L.F.		
	Wright Brothers Construction Company, Inc.		\$55.0000	\$6,600.00
	Whaley Construction, LLC		\$49.5000	\$5,940.00
795-12.02	REMOVAL OF EXISTING LINE			
		1.000 LS		
	Wright Brothers Construction Company, Inc.		\$16,400.0000	\$16,400.00
	Whaley Construction, LLC		\$68,882.0000	\$68,882.00
795-13.01	DI FITTINGS			
		2,200.000 LB.		
	Wright Brothers Construction Company, Inc.		\$5.5000	\$12,100.00
	Whaley Construction, LLC		\$15.5000	\$34,100.00
795-13.04	BRIDGE HANGER SYSTEM			
		1.000 LS		
	Wright Brothers Construction Company, Inc.	1.000 20	\$43,800.0000	\$43,800.00
	Whaley Construction, LLC		\$119,560.0000	\$119,560.00
705 45 05				
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD			
		54.000 L.F.	<b>\$1010000</b>	<b>\$40,470,00</b>
	Wright Brothers Construction Company, Inc.		\$194.0000	\$10,476.00
	Whaley Construction, LLC		\$735.0000	\$39,690.00
795-20.01	RECONNECT SERVICE ASSEMBLY			
		2.000 EACH		
	Wright Brothers Construction Company, Inc.		\$2,770.0000	\$5,540.00
	Whaley Construction, LLC		\$4,620.0000	\$9,240.00

### SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.	\$4,420,136.20
Whaley Construction, LLC	\$6,700,496.83
SUB-TOTAL BRIDGE	
Wright Brothers Construction Company, Inc.	\$987,498.40
Whaley Construction, LLC	\$1,001,592.19
SUB-TOTAL UTILITY	
Wright Brothers Construction Company, Inc.	\$369,500.00
Whaley Construction, LLC	\$678,446.00

TOTAL CONTRACT	
Wright Brothers Construction Company, Inc.	\$5,777,134.60
Whaley Construction, LLC	\$8,380,535.02

### PUTNAM COUNTY (Contract No. CNX410 Call 033)

NH-I-40-6(185),71I040-F8-008

THE RESURFACING ON I-40 FROM EAST OF S.R. 56 (L.M. 6.80) TO EAST OF S.R. 56 (L.M. 14.04).

PROJECT LENGTH - 7.240 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 8.00%

Vulcan Construction Materials, LLC Rogers Group, Inc.

TOTAL CONTRACT \$8,768,761.50 \$8,843,654.12

			С	ONTRACT CNX410
			UNIT PRICE	EXTENSION
ROADWA	Y CATEGORY			
208-01.05	BROOMING & DEGRASSING SHOULDERS			
		28.900 L.M.		
	Vulcan Construction Materials, LLC		\$1,350.0000	\$39,015.00
	Rogers Group, Inc.		\$2,059.0000	\$59,505.10
209-70.01	VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS	S		
		106.000 HOUR		
	Vulcan Construction Materials, LLC		\$235.5000	\$24,963.00
	Rogers Group, Inc.		\$248.0000	\$26,288.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		3,812.000 TON		
	Vulcan Construction Materials, LLC		\$35.0000	\$133,420.00
	Rogers Group, Inc.		\$43.5000	\$165,822.00
307-01.09	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GF	ADING C		
		7,346.000 TON		
	Vulcan Construction Materials, LLC		\$94.0000	\$690,524.00
	Rogers Group, Inc.		\$93.7500	\$688,687.50
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GF	ADING B-M2		
		1,000.000 TON		
	Vulcan Construction Materials, LLC		\$112.0000	\$112,000.00
	Rogers Group, Inc.		\$158.0000	\$158,000.00
307-03.09	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GF	ADING C		
		19,515.000 TON		
	Vulcan Construction Materials, LLC		\$103.0000 \$97.5000	\$2,010,045.00 \$1,902,712.50
	Rogers Group, Inc.		\$97.5000	\$1,902,712.50
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		22.000 TON		
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$1,300.0000 \$1,325.0000	\$28,600.00 \$29,150.00
			ψ1,020.0000	φ20,100.00
403-01.10	HIGH PERFORMANCE FOG SEALS			
		33,980.000 S.Y.	<b>A- - - - - - - - - -</b>	<b>*</b> • • • • • • •
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$2.7500 \$0.7500	\$93,445.00 \$25,485.00
			<i><b>Q</b></i> (1) <b>Q</b> (1)	φ20,100.00
411-03.10	ACS MIX(PG76-22) GRADING D			
		2,107.000 TON	<b>A</b> 105 0000	
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$125.0000 \$174.5000	\$263,375.00 \$367,671.50
			•••••••	<i>•••••</i> ,••••••
411-03.23	ACS MIX (PG76-22) OGFC			
	Vulcan Construction Materials, LLC	18,507.000 TON	\$170.0000	\$3,146,190.00
	Rogers Group, Inc.		\$170.0000	\$3,146,190.00 \$2,947,239.75
	- ·			

			UNIT PRICE	EXTENSION
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		28.900 L.M.		
	Vulcan Construction Materials, LLC		\$810.0000	\$23,409.00
	Rogers Group, Inc.		\$739.0000	\$21,357.10
			¢700.0000	φ21,001.10
415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		27,183.000 TON		
	Vulcan Construction Materials, LLC		\$28.5000	\$774,715.50
	Rogers Group, Inc.		\$31.7500	\$863,060.25
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT			
		4,650.000 EACH		
	Vulcan Construction Materials, LLC		\$6.5000	\$30,225.00
	Rogers Group, Inc.		\$4.2500	\$19,762.50
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$215,000.0000	\$215,000.00
	Rogers Group, Inc.		\$330,000.0000	\$330,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		252.000 EACH		
	Vulcan Construction Materials, LLC	202.000 EAON	\$33.5000	\$8,442.00
	Rogers Group, Inc.		\$30.6000	\$7,711.20
			• • • • • • •	÷, -
712-05.01	WARNING LIGHTS (TYPE A)			
		50.000 EACH		
	Vulcan Construction Materials, LLC		\$22.0000	\$1,100.00
	Rogers Group, Inc.		\$21.0000	\$1,050.00
712-06	SIGNS (CONSTRUCTION)			
112 00		2,364.000 S.F.		
	Vulcan Construction Materials, LLC	2,304.000 0.1 .	\$9.0000	\$21,276.00
	Rogers Group, Inc.		\$8.4500	\$19,975.80
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Vulcan Construction Materials, LLC		\$950.0000	\$1,900.00
	Rogers Group, Inc.		\$1,267.0000	\$2,534.00
712-08 08	SPEED FEEDBACK SIGN ASSEMBLY			
712-00.00	SI LED I LEDBACK SIGN ASSEMBLI	2.000 EACH		
	Vulcan Construction Materials, LLC	2.000 EAON	\$5,000.0000	\$10,000.00
	Rogers Group, Inc.		\$5,279.0000	\$10,558.00
	<b>.</b>			,
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY			
		10.000 EACH		
	Vulcan Construction Materials, LLC		\$4,400.0000	\$44,000.00
	Rogers Group, Inc.		\$5,279.0000	\$52,790.00

EXTENSION

UNIT PRICE

712-08.12	QUEUE PROTECTION TRUCK			
	Vulcan Construction Materials, LLC Rogers Group, Inc.	100.000 DAY	\$1,050.0000 \$1,056.0000	\$105,000.00 \$105,600.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
	Vulcan Construction Materials, LLC Rogers Group, Inc.	2.000 EACH	\$5,000.0000 \$3,168.0000	\$10,000.00 \$6,336.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(	2 COLOR)		
		1,180.000 EACH		
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$39.0000 \$41.0000	\$46,020.00 \$48,380.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
		1,180.000 EACH		
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$10.0000 \$13.2000	\$11,800.00 \$15,576.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		219.000 L.F.	<b>A</b> - <b>-</b>	
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$15.0000 \$15.3000	\$3,285.00 \$3,350.70
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
		1,477.000 L.F.	<b>\$</b> 40,0000	
	Vulcan Construction Materials, LLC Rogers Group, Inc.		\$10.0000 \$13.2000	\$14,770.00 \$19,496.40
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)			
	Vulcan Construction Materials, LLC	0.700 L.M.	\$10,500.0000	\$7,350.00
	Rogers Group, Inc.		\$8,974.5000	\$6,282.15
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	Vulcan Construction Materials, LLC	6.000 EACH	\$300.0000	\$1,800.00
	Rogers Group, Inc.		\$343.1500	\$2,058.90
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	CE 200 L M		
	Vulcan Construction Materials, LLC Rogers Group, Inc.	65.200 L.M.	\$1,550.0000 \$1,240.6100	\$101,060.00 \$80,887.77
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	Vulcan Construction Materials, LLC Rogers Group, Inc.	35.900 L.M.	\$7,950.0000 \$6,836.5000	\$285,405.00 \$245,430.35

			UNIT PRICE	EXTENSION
716-12.05	5 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	N DOTTED LINE)		
		1,209.000 L.F.		
	Vulcan Construction Materials, LLC		\$3.0000	\$3,627.00
	Rogers Group, Inc.		\$1.8500	\$2,236.65
			•	+_,
717-01	MOBILIZATION			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$90,000.0000	\$90,000.00
			. ,	
	Rogers Group, Inc.		\$247,000.0000	\$247,000.00

		CONTRACT CNX410
ROADWAY ALTERNATE AA1 CATEGORY	UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT 41	7.000 TON	
Vulcan Construction Materials, LLC Rogers Group, Inc.	\$1,000.0000	\$417,000.00

		CONTRACT CNX410
ROADWAY ALTERNATE AA2 CATEGORY	UNIT PRICE	EXTENSION
403-02.01 TRACKLESS TACK COAT		
150.000 Rogers Group, Inc. Vulcan Construction Materials, LLC	<b>TON</b> \$858.0000	\$128,700.00
403-02.02 HOT APPLIED TACK COAT		
201.000 Rogers Group, Inc. Vulcan Construction Materials, LLC	<b>TON</b> \$1,159.0000	\$232,959.00

### SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC Rogers Group, Inc.	\$8,351,761.50 \$8,481,995.12
SUB-TOTAL ROADWAY ALTERNATE AA1	
Vulcan Construction Materials, LLC	\$417,000.00
SUB-TOTAL ROADWAY ALTERNATE AA2	
Rogers Group, Inc.	\$361,659.00
TOTAL CONTRACT	
Vulcan Construction Materials, LLC	\$8,768,761.50
Rogers Group, Inc.	\$8,843,654.12

#### SHELBY COUNTY (Contract No. CNX374 Call 035)

NH/HSIP-57(75),79028-3271-94,79028-8271-14

THE RESURFACING ON S.R. 57 FROM NEAR POPLAR VIEW PARKWAY (L.M. 18.94) TO EASTLY ROAD (L.M. 21.38).

PROJECT LENGTH - 2.440 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

DBE GOAL 10.00%

	TOTAL CONTRACT	
Standard Construction Company, Inc.	\$2,264,343.20	
Lehman-Roberts Company	\$2,317,907.80	
APAC-Tennessee, Inc.	\$2,748,877.04	

Instruction     Instruction     EXERNING       202-03     REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.     12.000 S.Y.       202-03     Standard Construction Company, Inc. Lahman-Robetts Company     2000 S.Y.       202-03-01     REMOVAL OF ASPHALT PAVEMENT       202-03-01     REMOVAL OF ASPHALT PAVEMENT       202-03-01     Standard Construction Company, Inc. Lahman-Robetts Company APAC-Tennessee, Inc.     2000 S.Y.       203-06     WATER     3500 MG.       203-06     WATER     3500 MG.       203-06     INTERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       203-06     INTERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       203-07-02.01     MATER     3500 MG.       203-02     INTERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       203-02     INTERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       203-02     Standard Construction Company, Inc. Lahman-Robetts Company APAC-Tennessee, Inc.     241,400 254,800.00       203-02     Standard Construction Company, Inc. Lahman-Robetts Company APAC-Tennessee, Inc.     252,000.00       203-02.01     Standard Construction Company, Inc. Lahman-Robetts Company APAC-Tennessee, Inc.     252,000.00       203-02.02     Internam-Robetts Company APAC-Tennessee, Inc.     252,000.00       203-02.02     Standard Construction Company, Inc. Lahman-Robetts Company APAC-Tennessee, Inc.     252,000.00       203-02.02     <					CONTRACT CNX374
202-03         REMOVAL OF Rigid PAVEMENT, SIDEWALK, ETC.         112.000 S.Y.         \$55.0000         \$51.7000         \$51.900.00           202-03.01         REMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$51.0000         \$51.131.20           202-03.01         REMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$25.0000         \$51.750.00           202-03.01         REMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$25.0000         \$51.750.00           203-06         WATER         3000.000         \$31.900.00         \$51.900.00         \$51.900.00           203-06         WATER         3.000 M.G.         \$31.900.00         \$51.000         \$51.000           203-06         WATER         3.000 M.G.         \$31.4000         \$51.0000         \$51.0000           203-06         WATER         3.000 M.G.         \$31.4000         \$51.0000         \$51.0000           203-06         WATER         3.000 M.G.         \$31.4000.000         \$51.0000         \$51.0000         \$51.0000         \$51.0000           203-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$24.174.00         \$25.828.00         \$25.828.00         \$25.428.00         \$25.428.00         \$25.428.00         \$25.428.00         \$25.428.00         \$25.428.00         \$25.428.00				UNIT PRICE	EXTENSION
112.000 S.Y.         Standard Construction Company, Inc.         \$50.000         \$11.380.00           222-03.01         RMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$25.0000         \$21.750.00           222-03.01         Standard Construction Company, Inc.         \$25.0000         \$21.750.00         \$21.750.00           222-03.01         Standard Construction Company, Inc.         \$25.0000         \$21.750.00         \$21.750.00           223-06         WATER         \$25.0000         \$21.750.00         \$31.81.500         \$21.750.00           233-07         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$31.0000         \$31.0000         \$31.000         \$31.000           303-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$56.000         \$54.170.00         \$56.000         \$54.170.00           303-02         Standard Construction Company, Inc.         \$60.000 TON         \$54.170.00         \$54.170.00         \$54.170.00         \$54.170.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.	ROADWA	AY CATEGORY			
112.000 S.Y.         Standard Construction Company, Inc.         \$50.000         \$11.380.00           222-03.01         RMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$25.0000         \$21.750.00           222-03.01         Standard Construction Company, Inc.         \$25.0000         \$21.750.00         \$21.750.00           222-03.01         Standard Construction Company, Inc.         \$25.0000         \$21.750.00         \$21.750.00           223-06         WATER         \$25.0000         \$21.750.00         \$31.81.500         \$21.750.00           233-07         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$31.0000         \$31.0000         \$31.000         \$31.000           303-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$56.000         \$54.170.00         \$56.000         \$54.170.00           303-02         Standard Construction Company, Inc.         \$60.000 TON         \$54.170.00         \$54.170.00         \$54.170.00         \$54.170.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.00         \$54.000.					
Standard Construction Company, Inc.         \$50,0000         \$55,600,00           Lahman-Roberts Company         \$11,312,00         \$11,312,00           202-03.01         REMOVAL OF ASPHALT PAVEMENT         \$22,0000         \$21,750,000           Standard Construction Company, Inc.         \$25,0000         \$21,750,000         \$34,1800.50           APAC-Tennessee, Inc.         \$30,0000         \$343,1500         \$341,800.50           203-06         WATER         \$30,0000         \$3105,000         \$33,960.00           203-06         WATER         \$30,0000         \$110,000         \$31,4500         \$541,000           203-06         WATER         \$30,0000         \$110,000         \$51,000         \$56,000           203-07         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$110,000         \$541,470.00         \$56,000         \$224,174.00           303-02         INMERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$14,200.000         \$24,174.00         \$56,000         \$26,820.40         \$30,0000         \$14,200.000         \$14,200.000         \$14,200.000         \$24,174.00         \$36,000.00         \$31,4000         \$36,000.00         \$31,4000         \$36,000.00         \$31,4000         \$36,000.00         \$31,4000.000         \$31,4000.000         \$31,4000.000         \$31,4000.000	202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
Lehman-Roberts Company APAC-Tennessee, Inc.         \$101.0000         \$11.386.00           222-03.01         REMOVAL OF ASPHALT PAVEMENT         870.000 S.Y.         \$25.0000         \$21.750.00           223-06         MARC-Tennessee, Inc.         870.000 S.Y.         \$25.0000         \$21.750.00           203-06         MARC-Tennessee, Inc.         \$35.0000         \$31.80.000         \$31.80.000           203-06         WATER         \$30.0000         \$31.4000         \$100.000           203-06         MAREA         \$30.0000         \$31.4000         \$100.000           203-06         WATER         \$30.0000         \$31.4000         \$100.000           203-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$31.4000         \$24.174.00         \$36.000           303-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         \$31.4000         \$24.174.00         \$26.828.40           307-02.01         ASPAC-Tennessee, Inc.         \$31.0000         \$24.174.00         \$26.828.40           307-02.01         ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A         \$30.0000         \$24.174.00           204-02.01         ASPAC-Tennessee, Inc.         \$30.0000         \$31.4500         \$34.000.00           307-02.01         ASPAC-Tennessee, Inc.         \$30.000<			112.000 S.Y.		
APAC-Tennessee, Inc.       \$101.0000       \$11,312.00         202-03.01       REMOVAL OF ASPHALT PAVEMENT       870.000 S.Y.       \$25,0000       \$21,750.00         Lahman-Roberts Company       APAC-Tennessee, Inc.       \$25,0000       \$21,750.00       \$383,960.00         203-06       WATER       \$25,0000       \$31,4500       \$31,4500       \$31,0000         203-06       WATER       \$300.0000       \$105.00       \$31,4500       \$105.000         203-07       MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       \$31,4500       \$51.0000       \$24,174.00         Jandard Construction Company, Inc.       Lehman-Roberts Company       \$350.0000       \$24,174.00       \$56.000         Jandard Construction Company, Inc.       Lehman-Roberts Company       \$31.0000       \$24,174.000       \$31.4200.000       \$24,174.000         Lehman-Roberts Company       APAC-Tennessee, Inc.       \$30.0000 N       \$14.220.000       \$34.800.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000       \$31.4200.000 <td< th=""><th></th><th></th><th></th><th>+</th><th></th></td<>				+	
202-03.01       FEMOVAL OF ASPHALT PAVEMENT       870.000 S.Y.       S25.0000       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$21,750.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$23,950.00       \$24,170.00       \$31,4500       \$31,4500       \$24,174.00       \$51.000       \$24,174.00       \$55.00       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$56.000       \$24,174.00       \$25.900       \$24,174.00       \$25.900       \$24,174.00       \$25.900       \$24,174.00       \$25.900       \$24,174.00       \$25.900       \$24,174.00       \$25.900       \$24.900.00       \$24.900.00       \$2					
Standard Construction Company, Inc.         \$25,000         \$21,750.00         \$21,740.00         \$25,600.00         \$22,710.00         \$22,174.00         \$22,600.00         \$24,174.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,740.00         \$26,828.40         \$21,420.00         \$21,420.00         \$21,420.00         \$21,420.00 <td></td> <td>AFAC-Tennessee, inc.</td> <td></td> <td>\$101.0000</td> <td><b>Φ</b>11,<b>3</b>12.00</td>		AFAC-Tennessee, inc.		\$101.0000	<b>Φ</b> 11, <b>3</b> 12.00
Stendard Construction Company, Inc.         \$25,000         \$21,750.00         \$41,890.50         \$34,890.50           203-06         WATER	202-03.01	REMOVAL OF ASPHALT PAVEMENT			
Lehman-Roberts Company         \$41,80,50         \$41,80,50           APAC-Tennessee, Inc.         \$108,0000         \$\$33,860.00           203-06         WATER         \$3500 M.G.         \$30,0000         \$105.00           Lehman-Roberts Company, Inc.         \$30,0000         \$105.00         \$110.08           APAC-Tennessee, Inc.         \$31,4500         \$110.08         \$16.000           303-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         474,000 TON         \$51,0000         \$24,174.00           Standard Construction Company, Inc.         Lehman-Roberts Company         \$51,0000         \$24,174.00           Jone Construction Company, Inc.         Lehman-Roberts Company         \$24,174.00         \$26,823.40           APAC-Tennessee, Inc.         \$20,0000         \$24,174.00         \$26,823.40           307-02.01         ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A         \$220,0000         \$24,174.00           Standard Construction Company, Inc.         Lehman-Roberts Company         \$24,174.00         \$25,000.00           400.000 TON         \$220,0000         \$24,174.00         \$24,174.00         \$24,174.00           Lehman-Roberts Company, Inc.         Lehman-Roberts Company, Inc.         \$27,000.00         \$27,400.00         \$27,400.00         \$27,400.00         \$24,210.00			870.000 S.Y.		
APAC-Tennessee, Inc.       \$108.0000       \$93,960.00         203-06       WATER		Standard Construction Company, Inc.		\$25.0000	\$21,750.00
203-06       WATER         Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$300 M.G.         303-02       MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)         Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$74.000 TON         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$10000         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$20,0000         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$20,0000         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$20,0000         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$20,0000         307-02.01       RACKLESS TACK COAT       \$\$1,460,0000         310-02.02       Standard Construction Company, Inc. Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$\$3,050,0000         311-02.02       Standard Construction Company, Inc. Standard Construction Company, In					
3.500 M.G.       \$30,0000       \$10,000       \$14,20,00       \$14,00,000       \$14,10,000       \$14,100,00 </td <td></td> <td>APAC-Tennessee, Inc.</td> <td></td> <td>\$108.0000</td> <td>\$93,960.00</td>		APAC-Tennessee, Inc.		\$108.0000	\$93,960.00
3.500 M.G.       Standard Construction Company, Inc.       Standard Construction Company, Inc.	203-06	WATER			
Standard Construction Company, Inc.       \$30,000       \$105.00         Lehman-Roberts Company       \$31,4500       \$31,4500       \$310.000         303-02       MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       474.000 TON       551.0000       \$24,174.00         Standard Construction Company, Inc.       \$51.0000       \$56.6000       \$22,828.40         APAC-Tennessee, Inc.       \$51.0000       \$24,174.00         Jandard Construction Company, Inc.       \$51.0000       \$24,20.00         Lehman-Roberts Company       \$30.0000       \$14,220.00         Jandard Construction Company, Inc.       \$220.0000       \$88,000.00         Lehman-Roberts Company       \$20.0000       \$56,6000       \$22,200.000         Jandard Construction Company, Inc.       \$220.0000       \$88,000.00       \$74,000.00         Lehman-Roberts Company       \$1.60.0000       \$57,400.00       \$20,000.00         Jandard Construction Company, Inc.       \$1,460.0000       \$1,350.0000       \$51,300.00         Lehman-Roberts Company       \$1.350.0000       \$51,300.00       \$51,300.00         Jandard Construction Company, Inc.       \$1,460.0000       \$1,350.0000       \$53,050.0000         Lehman-Roberts Company       \$2.000.00       \$2,150.000       \$22,500.000       \$22,500.000	200 00		3 500 M G		
Lehman-Roberts Company APAC-Tennessee, Inc.         \$31,4500 \$16,000         \$110,08 \$56,000           303-02         MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		Standard Construction Company, Inc.		\$30,0000	\$105.00
APAC-Tennessee, Inc.       \$16.000       \$56.00         303-02       MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)       474.000 TON         Standard Construction Company, Inc.       \$51.0000       \$24,174.00         Lehman-Roberts Company       \$56.000       \$26,828.40         APAC-Tennessee, Inc.       \$30.0000       \$14,220.00         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       \$220,0000       \$88,000.00         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       \$220,0000       \$88,000.00         303-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       \$220,0000       \$88,000.00         Jandard Construction Company, Inc.       Lehman-Roberts Company       \$220,000.00       \$220,000.00         APAC-Tennessee, Inc.       38.000 TON       \$1,460.0000       \$51,300.00       \$54,300.00         403-02.01       TRACKLESS TACK COAT       \$1,460.0000       \$51,300.00       \$54,300.00         401-01.21       LONGITUDINAL JOINT SEALANT       \$.000 L.M.       \$3,050.0000       \$54,300.00       \$37,935.00         401-02.01       Construction Company, Inc.       \$3,050.0000       \$22,500.000       \$37,935.00       \$37,935.00       \$37,935.00       \$37,935.00       \$37,935.00       \$37,935.00       \$37,935.00		· ·			
Standard Construction Company, Inc.       \$51.000       \$24,174.00         Lehman-Roberts Company       \$56.6000       \$26,828.40         APAC-Tennessee, Inc.       \$30.0000       \$14,220.00         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       \$220.0000       \$26,828.40         Standard Construction Company, Inc.       \$220.0000       \$88,000.00       \$74,000.00         APAC-Tennessee, Inc.       \$220.0000       \$56,6000       \$220,0000         403-02.01       TRACKLESS TACK COAT       \$220.0000       \$56,6000       \$20,000.00         403-02.01       TRACKLESS TACK COAT       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,460.0000       \$1,350.0000       \$51,300.00         Lehman-Roberts Company       \$1,460.0000       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$0.000 L.M.       \$1,350.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         APAC-Tennessee, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         APAC-Tennessee, Inc.       \$3,050.0000       \$22,500.000       \$22,500.00         Jandard Construction Company, Inc.       \$3,050.0000       \$22,500.00       \$22,500.00				\$16.0000	
Standard Construction Company, Inc.       \$51.000       \$24,174.00         Lehman-Roberts Company       \$56.6000       \$26,828.40         APAC-Tennessee, Inc.       \$30.0000       \$14,220.00         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       \$220.0000       \$26,828.40         Standard Construction Company, Inc.       \$220.0000       \$88,000.00       \$74,000.00         APAC-Tennessee, Inc.       \$220.0000       \$56,6000       \$220,0000         403-02.01       TRACKLESS TACK COAT       \$220.0000       \$56,6000       \$20,000.00         403-02.01       TRACKLESS TACK COAT       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,460.0000       \$1,350.0000       \$51,300.00         Lehman-Roberts Company       \$1,460.0000       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$0.000 L.M.       \$1,350.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         APAC-Tennessee, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         APAC-Tennessee, Inc.       \$3,050.0000       \$22,500.000       \$22,500.00         Jandard Construction Company, Inc.       \$3,050.0000       \$22,500.00       \$22,500.00					
Standard Construction Company, Inc.         \$51.000         \$24,174.00           Lehman-Roberts Company         \$56.6000         \$26,828.40           APAC-Tennessee, Inc.         \$30.0000         \$14,220.00           307-02.01         ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A         \$220.0000         \$288,000.00           Standard Construction Company, Inc.         \$220.0000         \$88,000.00         \$74,000.00           Lehman-Roberts Company         \$185.0000         \$74,000.00         \$74,000.00           APAC-Tennessee, Inc.         \$220.0000         \$88,000.00         \$202.000.00           403-02.01         TRACKLESS TACK COAT         \$1,460.0000         \$74,000.00           403-02.01         TRACKLESS TACK COAT         \$1,460.0000         \$55,480.00           Standard Construction Company, Inc.         \$1,460.0000         \$13,50.0000         \$227,450.00           Lehman-Roberts Company         \$1,460.0000         \$27,450.00         \$37,935.00           APAC-Tennessee, Inc.         \$0.000 L.M.         \$27,450.00         \$37,935.00           \$11-01.1         LONGITUDINAL JOINT SEALANT         \$3,050.0000         \$27,450.00         \$32,500.000         \$22,500.000         \$22,500.000         \$22,500.000         \$22,500.000         \$22,500.000         \$22,500.000         \$22,500.000	303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)	474 000 TON		
Lehman-Roberts Company         \$56.6000         \$26,828.40           APAC-Tennessee, Inc.         \$30.0000         \$14,220.00           307-02.01         ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A         400.000 TON         \$220.0000         \$88,000.00           Standard Construction Company, Inc.         Lehman-Roberts Company         \$220,0000         \$74,000.00           APAC-Tennessee, Inc.         \$220,0000         \$288,000.00         \$74,000.00           403-02.01         TRACKLESS TACK COAT         \$185,0000         \$551,400.00           403-02.01         TRACKLESS TACK COAT         \$1,460.0000         \$554,400.00           Standard Construction Company, Inc.         Lehman-Roberts Company         \$1,350.0000         \$51,300.00           APAC-Tennessee, Inc.         \$1,460.0000         \$55,480.00         \$36,100.00           411-01.21         LONGITUDINAL JOINT SEALANT         \$3,050.0000         \$27,450.00           Lehman-Roberts Company         \$4,215.0000         \$37,935.00           APAC-Tennessee, Inc.         \$30,050.0000         \$22,500.000           411-02.10         ACS MIX(PG70-22) GRADING D         \$37,935.00           Standard Construction Company, Inc.         \$76,000 TON         \$2,500.000           411-02.10         ACS MIX(PG70-22) GRADING D         \$160.		Standard Construction Company Inc	474.000 TON	¢51,0000	¢24 474 00
APAC-Tennessee, Inc.       \$30.0000       \$14,220.00         307-02.01       ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A       400.000 TON					
400.000 TON         Standard Construction Company, Inc.       \$220.0000       \$88,000.00         Lehman-Roberts Company       \$185.0000       \$74,000.00         APAC-Tennessee, Inc.       \$505.0000       \$202,000.00         403-02.01       TRACKLESS TACK COAT       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,350.0000       \$51,350.000         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       9.000 L.M.       \$3,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00       \$22,500.000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$2,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000					
400.000 TON         Standard Construction Company, Inc.       \$220.0000       \$88,000.00         Lehman-Roberts Company       \$185.0000       \$74,000.00         APAC-Tennessee, Inc.       \$505.0000       \$202,000.00         403-02.01       TRACKLESS TACK COAT       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$1,460.0000       \$55,480.00         Standard Construction Company, Inc.       \$1,350.0000       \$51,350.000         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       9.000 L.M.       \$3,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00       \$22,500.000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$2,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000					
Standard Construction Company, Inc.         \$220,0000         \$88,000.00           Lehman-Roberts Company         \$185,0000         \$74,000.00           APAC-Tennessee, Inc.         \$505,0000         \$202,000.00           403-02.01         TRACKLESS TACK COAT         \$           Standard Construction Company, Inc.         \$1,460,0000         \$55,480.00           Lehman-Roberts Company         \$1,460.0000         \$55,480.00           APAC-Tennessee, Inc.         \$1,460.0000         \$55,480.00           APAC-Tennessee, Inc.         \$1,460.0000         \$55,480.00           411-01.21         LONGITUDINAL JOINT SEALANT         \$1,350.0000         \$36,100.00           411-01.21         Longitudin Company, Inc.         \$3,050.0000         \$27,450.00           Lehman-Roberts Company         \$3,050.0000         \$27,450.00           APAC-Tennessee, Inc.         \$3,050.0000         \$27,450.00           Standard Construction Company, Inc.         \$3,050.0000         \$22,500.000           411-02.10         ACS MIX(PG70-22) GRADING D         \$2,500.000         \$22,500.000           411-02.10         Construction Company, Inc.         \$160.0000         \$917,760.00           Lehman-Roberts Company         \$161.5000         \$926,364.00	307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
Lehman-Roberts Company APAC-Tennessee, Inc.         \$185.000 \$505.0000         \$74,000.00 \$202,000.00           403-02.01         TRACKLESS TACK COAT         38.000 TON         505.0000         \$505.0000         \$505.0000         \$505.0000         \$505.0000         \$505.0000         \$505.0000         \$505.0000         \$505.0000         \$500.000         \$505.0000         \$27,450.00         \$27,450.00         \$27,450.00         \$27,450.00         \$22,500.000         \$22		Step dead Construction Company, Inc.	400.000 TON	¢222.0000	¢00,000,00
APAC-Tennessee, Inc.       \$505.0000       \$202,000.00         403-02.01       TRACKLESS TACK COAT       38.000 TON         Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$1,460.0000       \$55,480.00         411-01.21       LONGITUDINAL JOINT SEALANT       \$1,460.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$27,450.00         APAC-Tennessee, Inc.       \$3,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         APAC-Tennessee, Inc.       \$3,050.0000       \$27,450.00         411-02.10       ACS MIX(PG70-22) GRADING D       \$2,250.000       \$22,500.00         411-02.10       ACS MIX(PG70-22) GRADING D       \$160.0000       \$917,760.00         Standard Construction Company, Inc.       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00					
403-02.01       TRACKLESS TACK COAT         38.000 TON         Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$1,350.0000       \$36,100.00         411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.       \$3,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00       \$22,500.000         APAC-Tennessee, Inc.       \$3,050.0000       \$22,500.000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$57,766.000 TON       \$161.0000       \$917,760.00         Standard Construction Company, Inc.       \$160.0000       \$917,760.00       \$926,364.00       \$926,364.00					
38.000 TON         Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$1,350.0000       \$36,100.00         411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$1,60.0000       \$22,500.000         Standard Construction Company, Inc.       \$1,736.000 TON       \$160.0000       \$917,760.00         Standard Construction Company, Inc.       \$160.0000       \$917,760.00       \$926,364.00				·	
Standard Construction Company, Inc.       \$1,460.0000       \$55,480.00         Lehman-Roberts Company       \$1,350.0000       \$51,300.00         APAC-Tennessee, Inc.       \$950.0000       \$36,100.00         411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.       53,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00       \$22,500.000         APAC-Tennessee, Inc.       \$3,050.0000       \$22,500.000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$27,450.00       \$22,500.000       \$22,500.000         411-02.11       ACS MIX(PG70-22) GRADING D       \$37,935.00       \$22,500.000       \$22,500.000         5,736.000 TON       \$37,935.00       \$22,500.000       \$22,500.000       \$22,500.000         \$411-02.11       ACS MIX(PG70-22) GRADING D       \$31,935.00       \$22,500.000       \$22,500.000         \$5,736.000 TON       \$31,935.00       \$31,935.00       \$31,935.00       \$31,935.00         \$20,500.000       \$22,500.000       \$22,500.000       \$22,500.000       \$22,500.000         \$31,935.00       \$31,935.00       \$31,935.00       \$31,935.00       \$31,935.00 <th>403-02.01</th> <th>TRACKLESS TACK COAT</th> <th></th> <th></th> <th></th>	403-02.01	TRACKLESS TACK COAT			
Lehman-Roberts Company APAC-Tennessee, Inc.       \$1,350.000 \$950.0000       \$51,300.00 \$36,100.00         411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.         Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc.       \$3,050.0000 \$27,450.00 \$37,935.00 \$22,500.0000       \$27,450.00 \$37,935.00 \$22,500.0000         411-02.10       ACS MIX(PG70-22) GRADING D       \$22,500.000         5,736.000 TON         Standard Construction Company, Inc. Lehman-Roberts Company       \$160.0000 \$161.5000         Standard Construction Company, Inc. Lehman-Roberts Company       \$160.0000 \$161.5000			38.000 TON		
APAC-Tennessee, Inc.       \$950.0000       \$36,100.00         411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.       53,050.0000       \$27,450.00         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00       \$37,935.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00       \$22,500.000         APAC-Tennessee, Inc.       \$37,935.00       \$22,500.000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       \$736.000 TON       \$25,736.000 TON         Standard Construction Company, Inc.       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00		· ·			
411-01.21       LONGITUDINAL JOINT SEALANT       9.000 L.M.         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.000         411-02.10       ACS MIX(PG70-22) GRADING D       5,736.000 TON         Standard Construction Company, Inc.       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00					
9.000 L.M.         Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.00         411-02.10       ACS MIX(PG70-22) GRADING D       \$160.0000       \$917,760.00         Standard Construction Company, Inc.       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00		APAC-Tennessee, Inc.		\$950.0000	\$36,100.00
Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.00 <b>411-02.10</b> ACS MIX(PG70-22) GRADING D <b>5,736.000 TON</b> Standard Construction Company, Inc.         Lehman-Roberts Company       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00	411-01.21	LONGITUDINAL JOINT SEALANT			
Standard Construction Company, Inc.       \$3,050.0000       \$27,450.00         Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.00 <b>411-02.10</b> ACS MIX(PG70-22) GRADING D <b>5,736.000 TON</b> Standard Construction Company, Inc.         Lehman-Roberts Company       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00			9.000 L.M.		
Lehman-Roberts Company       \$4,215.0000       \$37,935.00         APAC-Tennessee, Inc.       \$2,500.0000       \$22,500.00         411-02.10       ACS MIX(PG70-22) GRADING D       5,736.000 TON         5,736.000 TON         Standard Construction Company, Inc.       \$160.0000       \$917,760.00         Lehman-Roberts Company       \$161.5000       \$926,364.00		Standard Construction Company, Inc.		\$3,050.0000	\$27,450.00
411-02.10 ACS MIX(PG70-22) GRADING D         5,736.000 TON         Standard Construction Company, Inc.         Lehman-Roberts Company       \$160.0000       \$917,760.00         \$161.5000       \$926,364.00		· ·			
5,736.000 TON           Standard Construction Company, Inc.         \$160.0000         \$917,760.00           Lehman-Roberts Company         \$161.5000         \$926,364.00		APAC-Tennessee, Inc.		\$2,500.0000	\$22,500.00
Standard Construction Company, Inc.         \$160.0000         \$917,760.00           Lehman-Roberts Company         \$161.5000         \$926,364.00	411-02.10	ACS MIX(PG70-22) GRADING D			
Lehman-Roberts Company \$161.5000 \$926,364.00			5,736.000 TON		
		· ·			
APAC-Tennessee, Inc. \$185.0000 \$1,061,160.00					
		APAC-Tennessee, Inc.		\$185.0000	\$1,061,160.00

EXTENSION

UNIT PRICE

415-01.01	COLD PLANING BITUMINOUS PAVEMENT			
		5,684.000 TON		
	Standard Construction Company, Inc.		\$43.6000	\$247,822.40
	Lehman-Roberts Company		\$54.5000	\$309,778.00
	APAC-Tennessee, Inc.		\$53.0000	\$301,252.00
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)			
		9,000.000 LB.		
	Standard Construction Company, Inc.		\$7.8000	\$70,200.00
	Lehman-Roberts Company		\$9.8000	\$88,200.00
	APAC-Tennessee, Inc.		\$9.6500	\$86,850.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN			
		22.000 EACH		
	Standard Construction Company, Inc.		\$4,200.0000	\$92,400.00
	Lehman-Roberts Company		\$5,113.0000	\$112,486.00
	APAC-Tennessee, Inc.		\$5,055.0000	\$111,210.00
701-01.01	CONCRETE SIDEWALK (4 ")			
		960.000 S.F.		
	Standard Construction Company, Inc.		\$19.3000	\$18,528.00
	Lehman-Roberts Company		\$22.1000	\$21,216.00
	APAC-Tennessee, Inc.		\$22.0000	\$21,120.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)			
		1,824.000 S.F.		
	Standard Construction Company, Inc.		\$46.0000	\$83,904.00
	Lehman-Roberts Company		\$47.2800	\$86,238.72
	APAC-Tennessee, Inc.		\$47.0000	\$85,728.00
701-02.03	CONCRETE CURB RAMP			
		456.000 S.F.		
	Standard Construction Company, Inc.		\$42.0000	\$19,152.00
	Lehman-Roberts Company		\$47.2800 \$47.0000	\$21,559.68
	APAC-Tennessee, Inc.		\$47.0000	\$21,432.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Standard Construction Company, Inc.		\$162,000.0000	\$162,000.00
	Lehman-Roberts Company		\$110,000.0000	\$110,000.00 \$205,000.00
	APAC-Tennessee, Inc.		\$205,000.0000	\$205,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		60.000 EACH		
	Standard Construction Company, Inc.		\$44.0000	\$2,640.00
	Lehman-Roberts Company		\$41.1100 \$51.0000	\$2,466.60 \$2,060.00
	APAC-Tennessee, Inc.		\$51.0000	\$3,060.00

CONTRACT CNX374 UNIT PRICE **EXTENSION** 712-06 SIGNS (CONSTRUCTION) 1,490.000 S.F. Standard Construction Company, Inc. \$8.5000 \$12,665.00 Lehman-Roberts Company \$7.8600 \$11,711.40 APAC-Tennessee, Inc. \$13.5000 \$20,115.00 712-07.02 TEMPORARY BARRICADES (TYPE II) 40.000 L.F. Standard Construction Company, Inc. \$15.4000 \$616.00 Lehman-Roberts Company \$14.4000 \$576.00 APAC-Tennessee, Inc. \$22.5000 \$900.00 712-08.03 ARROW BOARD (TYPE C) 4.000 EACH Standard Construction Company, Inc. \$990.0000 \$3,960.00 Lehman-Roberts Company \$1,250.0000 \$5,000.00 APAC-Tennessee, Inc. \$1,000.0000 \$4,000.00 713-02.21 SIGN POST DELINEATION ENHANCEMENT 5.000 L.F. Standard Construction Company, Inc. \$5.6000 \$28.00 Lehman-Roberts Company \$5.2000 \$26.00 APAC-Tennessee, Inc. \$30.5000 \$152.50 713-16.20 SIGNS (R1-1, STOP) 1.000 EACH Standard Construction Company, Inc. \$280.0000 \$280.00 Lehman-Roberts Company \$257.0000 \$257.00 APAC-Tennessee, Inc. \$198.0000 \$198.00 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) 343.000 EACH Standard Construction Company, Inc. \$46.0000 \$15,778.00 Lehman-Roberts Company \$43.2000 \$14,817.60 APAC-Tennessee, Inc. \$43.0000 \$14,749.00 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) 365.000 EACH Standard Construction Company, Inc. \$46.0000 \$16,790.00 Lehman-Roberts Company \$43.2000 \$15,768.00 APAC-Tennessee, Inc. \$43.0000 \$15,695.00 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER 380.000 EACH Standard Construction Company, Inc. \$21.5000 \$8,170.00 Lehman-Roberts Company \$17.2000 \$6.536.00 APAC-Tennessee, Inc. \$10.0000 \$3,800.00

			CC	NTRACT CNX374
			UNIT PRICE	EXTENSION
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)			
		2,044.000 L.F.		
	Standard Construction Company, Inc.		\$18.7000	\$38,222.80
	Lehman-Roberts Company		\$17.5000	\$35,770.00
	APAC-Tennessee, Inc.		\$17.5000	\$35,770.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
		42.000 S.Y.		
	Standard Construction Company, Inc.		\$42.0000	\$1,764.00
	Lehman-Roberts Company		\$39.0500	\$1,640.10
	APAC-Tennessee, Inc.		\$39.0000	\$1,638.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)			
		851.000 L.F.		
	Standard Construction Company, Inc.		\$28.6000	\$24,338.60
	Lehman-Roberts Company		\$26.7500	\$22,764.25
	APAC-Tennessee, Inc.		\$26.5000	\$22,551.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
		58.000 EACH		
	Standard Construction Company, Inc.		\$230.0000	\$13,340.00
	Lehman-Roberts Company		\$215.8500	\$12,519.30
	APAC-Tennessee, Inc.		\$214.0000	\$12,412.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
		74.000 L.F.		
	Standard Construction Company, Inc.		\$4.4000	\$325.60
	Lehman-Roberts Company		\$4.1500	\$307.10
	APAC-Tennessee, Inc.		\$4.1000	\$303.40
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)			
		0.500 L.M.		
	Standard Construction Company, Inc.		\$20,000.0000	\$10,000.00
	Lehman-Roberts Company		\$19,530.0000	\$9,765.00
	APAC-Tennessee, Inc.		\$20,000.0000	\$10,000.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)			
		13.000 EACH		
	Standard Construction Company, Inc.		\$250.0000	\$3,250.00
	Lehman-Roberts Company		\$236.4000	\$3,073.20
	APAC-Tennessee, Inc.		\$233.5000	\$3,035.50
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
		258.000 L.F.		
	Standard Construction Company, Inc.		\$17.6000	\$4,540.80
	Lehman-Roberts Company		\$16.4500	\$4,244.10
	APAC-Tennessee, Inc.		\$16.5000	\$4,257.00

			UNIT PRICE	EXTENSION
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
		1.000 EACH		
	Standard Construction Company, Inc.		\$470.0000	\$470.00
	Lehman-Roberts Company		\$436.8000	\$436.80
	APAC-Tennessee, Inc.		\$431.5000	\$431.50
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)			
		12.100 L.M.		
	Standard Construction Company, Inc.		\$2,090.0000	\$25,289.00
	Lehman-Roberts Company		\$1,952.7000	\$23,627.67
	APAC-Tennessee, Inc.		\$1,930.0000	\$23,353.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
		12.100 L.M.		
	Standard Construction Company, Inc.		\$9,200.0000	\$111,320.00
	Lehman-Roberts Company		\$8,633.0000	\$104,459.30
	APAC-Tennessee, Inc.		\$8,530.0000	\$103,213.00
717-01	MOBILIZATION			
		1.000 LS		
	Standard Construction Company, Inc.		\$126,000.0000	\$126,000.00
	Lehman-Roberts Company		\$110,500.0000	\$110,500.00
	APAC-Tennessee, Inc.		\$183,000.0000	\$183,000.00
730-03.21	INSTALL PULL BOX (TYPE B)			
		2.000 EACH		
	Standard Construction Company, Inc.		\$1,100.0000	\$2,200.00
	Lehman-Roberts Company		\$1,440.0000	\$2,880.00
	APAC-Tennessee, Inc.		\$1,421.3200	\$2,842.64
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
		100.000 L.F.		
	Standard Construction Company, Inc.		\$27.5000	\$2,750.00
	Lehman-Roberts Company		\$61.7000	\$6,170.00
	APAC-Tennessee, Inc.		\$61.0000	\$6,100.00
730-14.02	SAW SLOT			
		200.000 L.F.		
	Standard Construction Company, Inc.		\$19.8000	\$3,960.00
	Lehman-Roberts Company		\$11.0500	\$2,210.00
	APAC-Tennessee, Inc.		\$11.0000	\$2,200.00
730-14.03	LOOP WIRE			
		600.000 L.F.		
	Standard Construction Company, Inc.		\$2.2000	\$1,320.00
	Lehman-Roberts Company		\$1.8000	\$1,080.00
	APAC-Tennessee, Inc.		\$2.0000	\$1,200.00
	·		·	

### SUB-TOTAL ROADWAY

Standard Construction Company, Inc. Lehman-Roberts Company APAC-Tennessee, Inc. \$2,264,343.20 \$2,317,907.80 \$2,748,877.04

# TOTAL CONTRACT

Standard Construction Company, Inc.	\$2,264,343.20
Lehman-Roberts Company	\$2,317,907.80
APAC-Tennessee, Inc.	\$2,748,877.04

#### SHELBY COUNTY (Contract No. CNX404 Call 036)

NH-9900(142),99114-3158-44

THE LIFE CYCLE REPLACEMENT OF DYNAMIC MESSAGE SIGNS (DMS) ON VARIOUS INTERSTATE ROUTES IN SHELBY COUNTY, TENNESSEE AND CRITTENDEN COUNTY, ARKANSAS.

**PROJECT LENGTH - 0.0 MILES** 

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

DBE GOAL 4.00%

### TOTAL CONTRACT

Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc. \$5,716,290.00 \$6,095,984.00 \$6,269,000.00 \$6,448,223.39

				CONTRACT CNX404
			UNIT PRICE	EXTENSION
ROADWA	AY CATEGORY			
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		185.000 C.Y.		
	Stansell Electric Company, Inc.		\$30.0000	\$5,550.00
	Lumin8 Transportation Technologies, LLC		\$105.0000	\$19,425.00
	Traffic Management Solutions, LLC		\$33.3000	\$6,160.50
	Shelby Electric Company, Inc.		\$110.0000	\$20,350.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)			
		185.000 C.Y.		
	Stansell Electric Company, Inc.		\$250.0000	\$46,250.00
	Lumin8 Transportation Technologies, LLC		\$522.5000	\$96,662.50
	Traffic Management Solutions, LLC		\$266.5000	\$49,302.50
	Shelby Electric Company, Inc.		\$473.6000	\$87,616.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)			
		1,480.000 L.F.		
	Stansell Electric Company, Inc.		\$5.0000	\$7,400.00
	Lumin8 Transportation Technologies, LLC		\$3.0000	\$4,440.00
	Traffic Management Solutions, LLC		\$12.0000	\$17,760.00
	Shelby Electric Company, Inc.		\$9.7500	\$14,430.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Stansell Electric Company, Inc.		\$228,000.0000	\$228,000.00
	Lumin8 Transportation Technologies, LLC		\$196,000.0000	\$196,000.00
	Traffic Management Solutions, LLC		\$469,034.9000	\$469,034.90
	Shelby Electric Company, Inc.		\$52,000.0000	\$52,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		1,600.000 L.F.		
	Stansell Electric Company, Inc.		\$55.0000	\$88,000.00
	Lumin8 Transportation Technologies, LLC		\$104.0000	\$166,400.00
	Traffic Management Solutions, LLC		\$46.7000	\$74,720.00
	Shelby Electric Company, Inc.		\$85.0000	\$136,000.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3	3)		
		8.000 EACH		
	Stansell Electric Company, Inc.		\$10,200.0000	\$81,600.00
	Lumin8 Transportation Technologies, LLC		\$17,500.0000	\$140,000.00
	Traffic Management Solutions, LLC		\$16,000.0000	\$128,000.00
	Shelby Electric Company, Inc.		\$15,600.0000	\$124,800.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		1,110.000 EACH		
	Stansell Electric Company, Inc.		\$60.0000	\$66,600.00
	Lumin8 Transportation Technologies, LLC		\$62.0000	\$68,820.00
	Traffic Management Solutions, LLC		\$60.0000 \$58.5000	\$66,600.00 \$64,935,00
	Shelby Electric Company, Inc.		\$58.5000	\$64,935.00

EXTENSION

UNIT PRICE

712-04.50	BARRIER RAIL DELINEATOR			
		80.000 EACH		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$20.0000 \$20.7500 \$20.0000 \$22.5000	\$1,600.00 \$1,660.00 \$1,600.00 \$1,800.00
712-06	SIGNS (CONSTRUCTION)			
		1,184.000 S.F.		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$10.0000 \$10.7500 \$10.4000 \$12.2500	\$11,840.00 \$12,728.00 \$12,313.60 \$14,504.00
712-08.03	ARROW BOARD (TYPE C)			
		8.000 EACH		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$2,000.0000 \$1,650.0000 \$1,600.0000 \$1,760.0000	\$16,000.00 \$13,200.00 \$12,800.00 \$14,080.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
		2.000 EACH		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$17,500.0000 \$15,135.0000 \$14,666.0000 \$14,300.0000	\$35,000.00 \$30,270.00 \$29,332.00 \$28,600.00
717-01	MOBILIZATION			
		1.000 LS		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$363,000.0000 \$510,550.0000 \$626,900.0000 \$307,481.6200	\$363,000.00 \$510,550.00 \$626,900.00 \$307,481.62
725-21.02	DYNAMIC MESSAGE SIGN (MULTI-COLOR)			
		37.000 EACH		
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.		\$117,000.0000 \$115,950.0000 \$121,783.0000 \$130,727.0700	\$4,329,000.00 \$4,290,150.00 \$4,505,971.00 \$4,836,901.59
725-21.04	DYNAMIC MESSAGE SIGN REMOVAL			
	Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC	37.000 EACH	\$3,500.0000 \$6,815.0000 \$2,995.0000	\$129,500.00 \$252,155.00 \$110,815.00
	Shelby Electric Company, Inc.		\$2,995.0000 \$14,038.1100	\$519,410.07

			UNIT PRICE	EXTENSION
725-22.22	2 CONDUIT BANK (TYPE 2)			
		1,480.000 L.F.		
	Stansell Electric Company, Inc.	·	\$10.0000	\$14,800.00
	Lumin8 Transportation Technologies, LLC		\$35.0000	\$51,800.00
	Traffic Management Solutions, LLC		\$29.9000	\$44,252.00
	Shelby Electric Company, Inc.		\$19.7500	\$29,230.00
725-24.09	CABINET MODIFICATION (TYPE C - DMS)			
		37.000 EACH		
	Stansell Electric Company, Inc.		\$6,500.0000	\$240,500.00
	Lumin8 Transportation Technologies, LLC		\$2,632.0000	\$97,384.00
	Traffic Management Solutions, LLC		\$584.0000	\$21,608.00
	Shelby Electric Company, Inc.		\$3,072.1300	\$113,668.81
725-24.31	SPARE PARTS			
		1.000 LS		
	Stansell Electric Company, Inc.		\$7,500.0000	\$7,500.00
	Lumin8 Transportation Technologies, LLC		\$30,225.0000	\$30,225.00
	Traffic Management Solutions, LLC		\$4,280.0000	\$4,280.00
	Shelby Electric Company, Inc.		\$5,000.0000	\$5,000.00
725-24.41	BURN-IN PERIOD			
		1.000 LS		
	Stansell Electric Company, Inc.		\$30,500.0000	\$30,500.00
	Lumin8 Transportation Technologies, LLC		\$43,920.0000	\$43,920.00
	Traffic Management Solutions, LLC		\$59,719.0000	\$59,719.00
	Shelby Electric Company, Inc.		\$35,000.0000	\$35,000.00
725-24.51	SYSTEM INTEGRATION			
		1.000 LS		
	Stansell Electric Company, Inc.		\$11,400.0000	\$11,400.00
	Lumin8 Transportation Technologies, LLC		\$68,792.0000	\$68,792.00
	Traffic Management Solutions, LLC		\$26,666.0000	\$26,666.00
	Shelby Electric Company, Inc.		\$35,000.0000	\$35,000.00
801-01	SEEDING (WITH MULCH)			
		10.000 UNIT		
	Stansell Electric Company, Inc.		\$100.0000	\$1,000.00
	Lumin8 Transportation Technologies, LLC		\$77.2500	\$772.50
	Traffic Management Solutions, LLC		\$73.3000	\$733.00
	Shelby Electric Company, Inc.		\$453.0300	\$4,530.30
801-03	WATER (SEEDING & SODDING)			
		1.000 M.G.		
	Stansell Electric Company, Inc.		\$250.0000	\$250.00
	Lumin8 Transportation Technologies, LLC		\$188.0000	\$188.00
	Traffic Management Solutions, LLC		\$100.0000	\$100.00
	Shelby Electric Company, Inc.		\$936.0000	\$936.00

UNIT PRICE EXTENSION

### 805-01.02 TURF REINFORCEMENT MAT (CLASS II)

50.000 S.Y.		
Stansell Electric Company, Inc.	\$20.0000	\$1,000.00
Lumin8 Transportation Technologies, LLC	\$8.8400	\$442.00
Traffic Management Solutions, LLC	\$6.6500	\$332.50
Shelby Electric Company, Inc.	\$39.0000	\$1,950.00

### SUB-TOTAL ROADWAY

Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc.

TOTAL CONTRACT

Stansell Electric Company, Inc. Lumin8 Transportation Technologies, LLC Traffic Management Solutions, LLC Shelby Electric Company, Inc. \$5,716,290.00 \$6,095,984.00 \$6,269,000.00 \$6,448,223.39

\$5,716,290.00 \$6,095,984.00 \$6,269,000.00 \$6,448,223.39

### SMITH COUNTY (Contract No. CNX395 Call 037)

80S024-M3-002

THE REPAIR OF THE BRIDGE ON U.S. 70N (S.R. 24) OVER ROUNDLICK CREEK (L.M. 2.96).

**PROJECT LENGTH - 0.0 MILES** 

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

Mid-State Construction Company, Inc.

TOTAL CONTRACT

\$897,257.64

CONTRACT CNX395 UNIT PRICE **EXTENSION BRIDGE CATEGORY** 201-05.31 VEGETATION REMOVAL 1.000 LS Mid-State Construction Company, Inc. \$16,669.7800 \$16,669.78 202-04.01 REMOVAL OF STRUCTURES (BR. NO. 80-SR24-2.96) 1.000 LS Mid-State Construction Company, Inc. \$56,472.8500 \$56,472.85 602-10.01 STRUCTURAL STEEL REPAIRS 1.000 LS Mid-State Construction Company, Inc. \$185,548.4600 \$185,548.46 602-10.05 BRACING REPAIRS 1.000 LS Mid-State Construction Company, Inc. \$61,472.8500 \$61,472.85 602-10.51 STRUCTURAL STEEL REPAIR(DESCRIPTION) 1.000 EACH Mid-State Construction Company, Inc. \$189,088.4600 \$189,088.46 602-10.52 STRUCTURAL STEEL REPAIR(DESCRIPTION) 1.000 EACH Mid-State Construction Company, Inc. \$129,191.4000 \$129,191.40 603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES 100.000 S.F. Mid-State Construction Company, Inc. \$236.0000 \$23,600.00 709-02.01 RUBBLE STONE RIP-RAP (GROUTED) 67.000 C.Y. Mid-State Construction Company, Inc. \$464.7100 \$31,135.57 712-01 **TRAFFIC CONTROL** 1.000 LS \$77.131.9900 \$77.131.99 Mid-State Construction Company, Inc. 712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH Mid-State Construction Company, Inc. \$35.4000 \$283.20 712-06 SIGNS (CONSTRUCTION) 818.000 S.F. Mid-State Construction Company, Inc. \$11.8000 \$9,652.40 712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F. \$21.8300 \$1,047.84 Mid-State Construction Company, Inc.

				CONTRACT CNX395
			UNIT PRICE	EXTENSION
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000 EACH		
	Mid-State Construction Company, Inc.	2.000 LAGIT	\$13,853.6000	\$27,707.20
717-01	MOBILIZATION			
		1.000 LS		
	Mid-State Construction Company, Inc.		\$88,255.6400	\$88,255.64

Mid-State Construction Company, Inc.

## TOTAL CONTRACT

Mid-State Construction Company, Inc.

\$897,257.64

#### WASHINGTON COUNTY (Contract No. CNX389 Call 038)

n/a,90S353-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 353 (BAILEY BRIDGE ROAD) OVER THE NOLICHUCKY RIVER (L.M. 0.45).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

	TOTAL CONTRACT
Southern Constructors, Inc.	\$963,190.00
Summers-Taylor, Inc.	\$1,065,497.00
Mid-State Construction Company, Inc.	\$1,086,233.23
King General Contractors, Inc.	\$1,124,475.02

			CONTRACT CNX389
		UNIT PRICE	EXTENSION
BRIDGE CATEGORY		0111111102	
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Summers-Taylor, Inc.		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$45,269.9200	\$45,269.92
King General Contractors, Inc.		\$64,638.0000	\$64,638.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	150.000 L.F.		
Southern Constructors, Inc.	130.000 E.I .	\$15.0000	\$2,250.00
Summers-Taylor, Inc.		\$10.0000	\$1,500.00
Mid-State Construction Company, Inc.		\$17.9400	\$2,691.00
King General Contractors, Inc.		\$8.6200	\$1,293.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	)		
	1.500 TON		
Southern Constructors, Inc.		\$1,500.0000	\$2,250.00
Summers-Taylor, Inc.		\$1,250.0000	\$1,875.00
Mid-State Construction Company, Inc.		\$1,621.0000	\$2,431.50
King General Contractors, Inc.		\$2,585.5200	\$3,878.28
411-01.10 ACS MIX(PG64-22) GRADING D			
	220.000 TON		
Southern Constructors, Inc.		\$380.0000	\$83,600.00
Summers-Taylor, Inc.		\$348.0000	\$76,560.00
Mid-State Construction Company, Inc.		\$451.2900	\$99,283.80
King General Contractors, Inc.		\$359.1000	\$79,002.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	2,375.000 S.Y.	<b>•</b> · · · • • • • •	<b>A - - - - - - -</b>
Southern Constructors, Inc.		\$11.0000	\$26,125.00
Summers-Taylor, Inc.		\$10.5000	\$24,937.50
Mid-State Construction Company, Inc.		\$13.6200 \$42.0000	\$32,347.50 \$102,328,75
King General Contractors, Inc.		\$43.0900	\$102,338.75
604-10.05 CONCRETE			
	99.000 S.F.		
Southern Constructors, Inc.		\$450.0000	\$44,550.00
Summers-Taylor, Inc.		\$1,100.0000	\$108,900.00
Mid-State Construction Company, Inc.		\$445.2000	\$44,074.80
King General Contractors, Inc.		\$359.1000	\$35,550.90
604-10.14 REMOVE EXISTING WEARING SURFACE	4 000 1 0		
	1.000 LS		<b>A</b> (E 000.00
Southern Constructors, Inc.		\$45,000.0000	\$45,000.00
Summers-Taylor, Inc.		\$25,000.0000 \$22,420,0000	\$25,000.00 \$22,420.00
Mid-State Construction Company, Inc.		\$32,420.0000 \$57,456,0000	\$32,420.00 \$57,456.00
King General Contractors, Inc.		\$57,456.0000	\$57,456.00

PAGE 2

EXTENSION

UNIT PRICE

604-10.42	CONCRETE REPAIRS			
		98.000 C.F.		
	Southern Constructors, Inc.		\$700.0000	\$68,600.00
	Summers-Taylor, Inc.		\$1,650.0000	\$161,700.00
	Mid-State Construction Company, Inc.		\$1,194.7800	\$117,088.44
	King General Contractors, Inc.		\$531.4700	\$52,084.06
604-10.44	EXPANSION JOINT REPAIRS			
		36.000 L.F.		
	Southern Constructors, Inc.		\$200.0000	\$7,200.00
	Summers-Taylor, Inc.		\$136.0000	\$4,896.00
	Mid-State Construction Company, Inc.		\$316.5800	\$11,396.88
	King General Contractors, Inc.		\$933.6600	\$33,611.76
604-10.54	CONCRETE REPAIRS			
		99.000 S.F.		
	Southern Constructors, Inc.		\$450.0000	\$44,550.00
	Summers-Taylor, Inc.		\$1,050.0000	\$103,950.00
	Mid-State Construction Company, Inc.		\$445.5500	\$44,109.45
	King General Contractors, Inc.		\$502.7400	\$49,771.26
604-10.55	CONCRETE (FOUNDATION REPAIRS)			
		1.000 C.Y.		
	Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
	Summers-Taylor, Inc.		\$6,500.0000	\$6,500.00
	Mid-State Construction Company, Inc.		\$8,732.5600	\$8,732.56
	King General Contractors, Inc.		\$2,226.4200	\$2,226.42
604-10.58	EPOXY INJECTION (INJECTION)			
		54.000 GAL.		
	Southern Constructors, Inc.		\$200.0000	\$10,800.00
	Summers-Taylor, Inc.		\$267.0000	\$14,418.00
	Mid-State Construction Company, Inc.		\$90.7800	\$4,902.12
	King General Contractors, Inc.		\$438.1000	\$23,657.40
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
		531.000 L.F.		
	Southern Constructors, Inc.		\$120.0000	\$63,720.00
	Summers-Taylor, Inc.		\$55.0000	\$29,205.00
	Mid-State Construction Company, Inc.		\$106.8600	\$56,742.66
	King General Contractors, Inc.		\$215.4600	\$114,409.26
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE			
		150.000 L.F.		
	Southern Constructors, Inc.		\$10.0000	\$1,500.00
	Summers-Taylor, Inc.		\$7.2000	\$1,080.00
	Mid-State Construction Company, Inc.		\$7.9500	\$1,192.50
	King General Contractors, Inc.		\$7.1800	\$1,077.00

UNIT PRICE EXTENSION

709-02.02	SACKED SAND CEMENT RIPRAP			
		23.000 C.Y.		
	Southern Constructors, Inc.	201000 0111	\$4,500.0000	\$103,500.00
	Summers-Taylor, Inc.		\$2,980.0000	\$68,540.00
	Mid-State Construction Company, Inc.		\$3,628.6700	\$83,459.41
	King General Contractors, Inc.		\$165.1900	\$3,799.37
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
	Summers-Taylor, Inc.		\$55,500.0000	\$55,500.00
	Mid-State Construction Company, Inc.		\$70,319.8400	\$70,319.84
	King General Contractors, Inc.		\$28,728.0000	\$28,728.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)			
		600.000 L.F.		
	Southern Constructors, Inc.		\$150.0000	\$90,000.00
	Summers-Taylor, Inc.		\$96.5000	\$57,900.00
	Mid-State Construction Company, Inc.		\$67.2600	\$40,356.00
	King General Contractors, Inc.		\$114.9100	\$68,946.00
712-02 60	TEMPORARY WORK ZONE CRASH CUSHION (MAS			
712-02.00		2.000 EACH		
	Southern Constructors, Inc.	2.000 EAGH	\$10,000.0000	\$20,000.00
	Summers-Taylor, Inc.		\$14,600.0000	\$29,200.00
	Mid-State Construction Company, Inc.		\$7,780.8000	\$15,561.60
	King General Contractors, Inc.		\$11,491.2000	\$22,982.40
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		18.000 EACH		
	Southern Constructors, Inc.		\$40.0000	\$720.00
	Summers-Taylor, Inc.		\$46.5000	\$837.00
	Mid-State Construction Company, Inc.		\$41.5000	\$747.00
	King General Contractors, Inc.		\$60.3300	\$1,085.94
712-04.50	BARRIER RAIL DELINEATOR			
		22.000 EACH		
	Southern Constructors, Inc.		\$35.0000	\$770.00
	Summers-Taylor, Inc.		\$12.5000	\$275.00
	Mid-State Construction Company, Inc.		\$18.1600	\$399.52
	King General Contractors, Inc.		\$20.1100	\$442.42
712-05 01	WARNING LIGHTS (TYPE A)			
112 00.01		8.000 EACH		
	Southern Constructors, Inc.		\$30.0000	\$240.00
	Summers-Taylor, Inc.		\$39.0000	\$312.00
	Mid-State Construction Company, Inc.		\$41.5000	\$332.00
	King General Contractors, Inc.		\$57.4600	\$459.68
	-			

CONTRACT C	NX389
------------	-------

				CUNTRACT	CNX389
			UNIT PRICE	EXT	ENSION
712-06	SIGNS (CONSTRUCTION)				
	, , ,	579.000 S.F.			
	Southern Constructors, Inc.		\$15.0000	\$	8,685.00
	Summers-Taylor, Inc.		\$13.0000		7,527.00
	Mid-State Construction Company, Inc.		\$9.7300		5,633.67
	King General Contractors, Inc.		\$11.4900		6,652.71
712-07.03	TEMPORARY BARRICADES (TYPE III)				
	()	48.000 L.F.			
	Southern Constructors, Inc.		\$40.0000	\$	1,920.00
	Summers-Taylor, Inc.		\$18.5000		\$888.00
	Mid-State Construction Company, Inc.		\$23.3400		1,120.32
	King General Contractors, Inc.		\$28.7300		1,379.04
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LIN	E)			
		7,820.000 L.F.			
	Southern Constructors, Inc.		\$4.0000	\$3 <sup>2</sup>	1,280.00
	Summers-Taylor, Inc.		\$4.2000		2,844.00
	Mid-State Construction Company, Inc.		\$4.8600		8,005.20
	King General Contractors, Inc.		\$5.7500	\$44	4,965.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)				
		24.000 L.F.			
	Southern Constructors, Inc.		\$50.0000	\$^	1,200.00
	Summers-Taylor, Inc.		\$20.0000		\$480.00
	Mid-State Construction Company, Inc.		\$23.3400		\$560.16
	King General Contractors, Inc.		\$43.0900	\$1	1,034.16
713-16.01	CHANGEABLE MESSAGE SIGN UNIT				
		4.000 EACH			
	Southern Constructors, Inc.		\$8,500.0000	\$34	4,000.00
	Summers-Taylor, Inc.		\$12,100.0000	\$48	8,400.00
	Mid-State Construction Company, Inc.		\$8,818.2400	\$35	5,272.96
	King General Contractors, Inc.		\$12,209.4000	\$48	8,837.60
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI	-DIR) (1 COLOR)			
		39.000 EACH			
	Southern Constructors, Inc.		\$70.0000	\$2	2,730.00
	Summers-Taylor, Inc.		\$67.5000	\$2	2,632.50
	Mid-State Construction Company, Inc.		\$77.8100	\$3	3,034.59
	King General Contractors, Inc.		\$28.7300	\$1	1,120.47
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN L	INE)			
		2.000 L.M.			
	Southern Constructors, Inc.		\$10,000.0000	\$20	0,000.00
	Summers-Taylor, Inc.		\$9,820.0000	\$19	9,640.00
	Mid-State Construction Company, Inc.		\$11,347.0000	\$22	2,694.00
	King General Contractors, Inc.		\$66.0700		\$132.14

\$100,548.00

\$100,548.0000

			UNIT PRICE	EXTENSION
717-01	MOBILIZATION			
		1.000 LS		
	Southern Constructors, Inc.		\$90,000.0000	\$90,000.00
	Summers-Taylor, Inc.		\$101,500.0000	\$101,500.00
	Mid-State Construction Company, Inc.		\$192,048.5800	\$192,048.58
	King General Contractors, Inc.		\$172,368.0000	\$172,368.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM			
		1.000 EACH		
	Southern Constructors, Inc.		\$60,000.0000	\$60,000.00
	Summers-Taylor, Inc.		\$53,500.0000	\$53,500.00
	Mid-State Construction Company, Inc.		\$74,005.2500	\$74,005.25

King General Contractors, Inc.

### SUB-TOTAL BRIDGE

Southern Constructors, Inc.	\$963,190.00
Summers-Taylor, Inc.	\$1,065,497.00
Mid-State Construction Company, Inc.	\$1,086,233.23
King General Contractors, Inc.	\$1,124,475.02

## TOTAL CONTRACT

Southern Constructors, Inc.	\$963,190.00
Summers-Taylor, Inc.	\$1,065,497.00
Mid-State Construction Company, Inc.	\$1,086,233.23
King General Contractors, Inc.	\$1,124,475.02

#### WEAKLEY COUNTY (Contract No. CNX367 Call 039)

HSIP-5732(12),925732-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON SKYHAWK PARKWAY FROM S.R. 216 (BAKER ROAD) TO OLD FULTON ROAD IN MARTIN (L.M. 0.00 TO L.M. 2.69).

PROJECT LENGTH - 2.690 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 8.00%

TOTAL CONTRACT

Ford Construction Company

\$1,562,452.85

CONTRACT CNX367 UNIT PRICE **EXTENSION ROADWAY CATEGORY** 208-01.05 BROOMING & DEGRASSING SHOULDERS 3.000 L.M. Ford Construction Company \$2,010.0000 \$6,030.00 **BITUMINOUS MATERIAL FOR TACK COAT (TC)** 403-01 35.000 TON Ford Construction Company \$900.0000 \$31,500.00 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 1,875.000 TON Ford Construction Company \$138.0000 \$258,750.00 411-02.10 ACS MIX(PG70-22) GRADING D 3,460.000 TON Ford Construction Company \$154.0000 \$532,840.00 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) 5.000 L.M. Ford Construction Company \$1.817.0000 \$9.085.00 415-01.01 COLD PLANING BITUMINOUS PAVEMENT 5,284.000 TON Ford Construction Company \$37.3500 \$197,357.40 705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 2,480.000 L.F. \$7.5000 Ford Construction Company \$18,600.00 705-06.01 W BEAM GR (TYPE 2) MASH TL-3 2,215.000 L.F. Ford Construction Company \$37.4000 \$82,841.00 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH \$3,762,5000 \$7.525.00 Ford Construction Company 705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 9.000 EACH Ford Construction Company \$3,628.0000 \$32,652.00 **GUARDRAIL REMOVED** 706-01 2,650.000 L.F. Ford Construction Company \$8.0000 \$21,200.00 712-01 **TRAFFIC CONTROL** 1.000 LS \$29,500.0000 \$29,500.00 Ford Construction Company

			UNIT PRICE	CONTRACT CNX367 EXTENSION
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
	Ford Construction Company	210.000 L.F.	\$6.0000	\$1,260.00
713-11.01	"U" SECTION STEEL POSTS			
	Ford Construction Company	1,200.000 LB.	\$5.0000	\$6,000.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
	Ford Construction Company	1,410.000 LB.	\$6.2500	\$8,812.50
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	Ford Construction Company	140.000 S.F.	\$15.6000	\$2,184.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	Ford Construction Company	401.000 S.F.	\$16.0000	\$6,416.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING			
	Ford Construction Company	66.000 EACH	\$16.0000	\$1,056.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT			
	Ford Construction Company	2.000 EACH	\$6,350.0000	\$12,700.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	005 000 0 V		
	Ford Construction Company	285.000 S.Y.	\$38.7000	\$11,029.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	504 000 1 5		
	Ford Construction Company	521.000 L.F.	\$30.1000	\$15,682.10
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	Ford Construction Company	26.000 EACH	\$225.7500	\$5,869.50
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	540 000 L E		
	Ford Construction Company	516.000 L.F.	\$51.6000	\$26,625.60
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000 EACH		
	Ford Construction Company		\$247.2500	\$989.00

			UNIT PRICE	CONTRACT CNX367 EXTENSION
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	14.000 S.F.		
	Ford Construction Company		\$30.1000	\$421.40
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROV	V) 18.000 EACH		
	Ford Construction Company		\$451.5000	\$8,127.00
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.000 L.M.		
	Ford Construction Company		\$2,257.5000	\$29,347.50
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.000 L.M.		
	Ford Construction Company	13.000 L.M.	\$8,815.0000	\$114,595.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED L	-		
	Ford Construction Company	500.000 L.F.	\$3.5000	\$1,750.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	Ford Construction Company	2.000 L.M.	\$4,526.0000	\$9,052.00
717-01	MOBILIZATION			
	Ford Construction Company	1.000 LS	\$56,500.0000	\$56,500.00
730-14.02	SAW SLOT			
	Ford Construction Company	664.000 L.F.	\$8.6000	\$5,710.40
730-14.03	LOOP WIRE			
	Ford Construction Company	1,993.000 L.F.	\$2.1500	\$4,284.95
730-26.08	FLASHING WARNING BEACON (AMBER)			
	Ford Construction Company	2.000 EACH	\$3,080.0000	\$6,160.00

Ford Construction Company

## TOTAL CONTRACT

Ford Construction Company

\$1,562,452.85

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

#### WILSON COUNTY (Contract No. CNX377 Call 040)

NH-I-840(21),95I840-F8-002

THE RESURFACING ON I-840 FROM NORTH OF STEWARTS FERRY PIKE (L.M. 4.80) TO SOUTH OF THE I-40 RAMP (L.M. 10.50).

PROJECT LENGTH - 5.700 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 9.00%

	TOTAL CONTRACT
Vulcan Construction Materials, LLC	\$3,933,859.50
Wiregrass Construction Company, Inc	\$4,037,396.22
Jones Bros. Contractors, LLC	\$4,660,355.65
Rogers Group, Inc.	\$4,925,489.15

			С	ONTRACT CNX377
			UNIT PRICE	EXTENSION
ROADW	AY CATEGORY			
208-01.0	5 BROOMING & DEGRASSING SHOULDERS			
		23.000 L.M.		
	Vulcan Construction Materials, LLC		\$1,315.0000	\$30,245.00
	Wiregrass Construction Company, Inc		\$1,258.7000	\$28,950.10
	Jones Bros. Contractors, LLC		\$2,500.0000	\$57,500.00
	Rogers Group, Inc.		\$1,900.0000	\$43,700.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
		4,380.000 TON		
	Vulcan Construction Materials, LLC		\$34.0000	\$148,920.00
	Wiregrass Construction Company, Inc		\$35.2500	\$154,395.00
	Jones Bros. Contractors, LLC		\$35.0000	\$153,300.00
	Rogers Group, Inc.		\$42.5000	\$186,150.00
307-03.08	8 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADI	NG B-M2		
		2,200.000 TON		
	Vulcan Construction Materials, LLC		\$98.0000	\$215,600.00
	Wiregrass Construction Company, Inc		\$95.5000	\$210,100.00
	Jones Bros. Contractors, LLC		\$130.0000	\$286,000.00
	Rogers Group, Inc.		\$130.0000	\$286,000.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		115.000 TON		
	Vulcan Construction Materials, LLC		\$950.0000	\$109,250.00
	Wiregrass Construction Company, Inc		\$830.0000	\$95,450.00
	Jones Bros. Contractors, LLC		\$1,000.0000	\$115,000.00
	Rogers Group, Inc.		\$1,100.0000	\$126,500.00
411-03.10	0 ACS MIX(PG76-22) GRADING D			
		17,797.000 TON		
	Vulcan Construction Materials, LLC		\$120.0000	\$2,135,640.00
	Wiregrass Construction Company, Inc		\$132.2500	\$2,353,653.25
	Jones Bros. Contractors, LLC		\$149.6000	\$2,662,431.20
	Rogers Group, Inc.		\$150.5000	\$2,678,448.50
411-12.0 <sup>4</sup>	1 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
		22.800 L.M.		
	Vulcan Construction Materials, LLC		\$480.0000	\$10,944.00
	Wiregrass Construction Company, Inc		\$269.4000	\$6,142.32
	Jones Bros. Contractors, LLC		\$885.0000	\$20,178.00
	Rogers Group, Inc.		\$650.0000	\$14,820.00
415-01.0 <sup>-</sup>	1 COLD PLANING BITUMINOUS PAVEMENT			
		17,629.000 TON		
	Vulcan Construction Materials, LLC		\$24.5000	\$431,910.50
	Wiregrass Construction Company, Inc		\$15.4500	\$272,368.05
	Jones Bros. Contractors, LLC		\$30.0000	\$528,870.00
	Rogers Group, Inc.		\$34.0000	\$599,386.00

CONTRACT CNX377

				DNTRACT CNX3//
			UNIT PRICE	EXTENSION
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Vulcan Construction Materials, LLC		\$157,000.0000	\$157,000.00
	Wiregrass Construction Company, Inc		\$109,000.0000	\$109,000.00
	Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
	Rogers Group, Inc.		\$115,000.0000	\$115,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		255.000 EACH		
	Vulcan Construction Materials, LLC		\$32.0000	\$8,160.00
	Wiregrass Construction Company, Inc		\$35.0000	\$8,925.00
	Jones Bros. Contractors, LLC		\$36.7500	\$9,371.25
	Rogers Group, Inc.		\$32.5000	\$8,287.50
712-05.01	WARNING LIGHTS (TYPE A)			
		8.000 EACH		<b>A</b> / <b>A</b> = <b>A</b> =
	Vulcan Construction Materials, LLC		\$15.0000	\$120.00
	Wiregrass Construction Company, Inc Jones Bros. Contractors, LLC		\$1.0000 \$1.0500	\$8.00 \$8.40
	Rogers Group, Inc.		\$31.5000	\$252.00
712-06	SIGNS (CONSTRUCTION)	1,702.000 S.F.		
	Vulcan Construction Materials, LLC	1,702.000 0.1 .	\$9.0000	\$15,318.00
	Wiregrass Construction Company, Inc		\$7.0000	\$11,914.00
	Jones Bros. Contractors, LLC		\$7.3500	\$12,509.70
	Rogers Group, Inc.		\$9.3000	\$15,828.60
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
		4.000 EACH		
	Vulcan Construction Materials, LLC		\$500.0000	\$2,000.00
	Wiregrass Construction Company, Inc		\$801.0000	\$3,204.00
	Jones Bros. Contractors, LLC		\$840.0000	\$3,360.00
	Rogers Group, Inc.		\$630.0000	\$2,520.00
712-08.03	ARROW BOARD (TYPE C)			
		2.000 EACH		
	Vulcan Construction Materials, LLC		\$850.0000	\$1,700.00
	Wiregrass Construction Company, Inc		\$901.0000	\$1,802.00
	Jones Bros. Contractors, LLC Rogers Group, Inc.		\$945.0000 \$1,250.0000	\$1,890.00 \$2,500.00
	Kugers Group, inc.		\$1,250.0000	φ2,500.00
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY			
		2.000 EACH	<b>A</b> A AAA AAAA	
	Vulcan Construction Materials, LLC		\$3,800.0000	\$7,600.00
	Wiregrass Construction Company, Inc Jones Bros. Contractors, LLC		\$5,257.0000 \$5,515.0000	\$10,514.00 \$11,030.00
	Rogers Group, Inc.		\$5,200.0000	\$10,400.00
			¥0,200,0000	<i>\(\phi\)</i> , 100.00

CONTRACT CNX377

UNIT PRICE EXTENSION

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY		
	4.000 EACH	
Vulcan Construction Materials, LLC	\$3,800.0000	\$15,200.00
Wiregrass Construction Company, Inc	\$4,906.0000	\$19,624.00
Jones Bros. Contractors, LLC	\$5,145.0000	\$20,580.00
Rogers Group, Inc.	\$5,200.0000	\$20,800.00
712-08.12 QUEUE PROTECTION TRUCK		
Vulsar Construction Materials 110	120.000 DAY	¢111.000.00
Vulcan Construction Materials, LLC	\$950.0000 \$1.250.0000	\$114,000.00 \$150,000,00
Wiregrass Construction Company, Inc Jones Bros. Contractors, LLC	\$1,250.0000 \$1,315.0000	\$150,000.00 \$157,800.00
Rogers Group, Inc.	\$1,313.0000	\$157,800.00
	ψ1,000.0000	φ100,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT		
	6.000 EACH	
Vulcan Construction Materials, LLC	\$2,300.0000	\$13,800.00
Wiregrass Construction Company, Inc	\$7,760.0000	\$46,560.00
Jones Bros. Contractors, LLC	\$8,140.0000	\$48,840.00
Rogers Group, Inc.	\$6,300.0000	\$37,800.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COL	OR)	
	, 1,213.000 EACH	
Vulcan Construction Materials, LLC	\$35.0000	\$42,455.00
Wiregrass Construction Company, Inc	\$35.0000	\$42,455.00
Jones Bros. Contractors, LLC	\$33.6000	\$40,756.80
Rogers Group, Inc.	\$36.7500	\$44,577.75
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER		
	I,213.000 EACH	
Vulcan Construction Materials, LLC	\$10.0000	\$12,130.00
Wiregrass Construction Company, Inc	\$10.0000	\$12,130.00
Jones Bros. Contractors, LLC	\$15.7500	\$19,104.75
Rogers Group, Inc.	\$10.5000	\$12,736.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)		
	120.000 L.F.	
Vulcan Construction Materials, LLC	\$20.0000	\$2,400.00
Wiregrass Construction Company, Inc	\$20.0000	\$2,400.00
Jones Bros. Contractors, LLC	\$16.8000	\$2,016.00
Rogers Group, Inc.	\$26.2500	\$3,150.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)		
	5.000 EACH	
Vulcan Construction Materials, LLC	\$350.0000	\$1,750.00
Wiregrass Construction Company, Inc	\$350.0000	\$1,750.00
Jones Bros. Contractors, LLC	\$340.0000	\$1,700.00
Rogers Group, Inc.	\$210.0000	\$1,050.00

CONTRACT	CNX377

UNIT PRICE **EXTENSION** 716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 4.000 EACH \$1,800.00 Vulcan Construction Materials, LLC \$450.0000 Wiregrass Construction Company, Inc \$450.0000 \$1,800.00 Jones Bros. Contractors, LLC \$340.0000 \$1,360.00 Rogers Group, Inc. \$420.0000 \$1,680.00 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) 3.000 EACH Vulcan Construction Materials, LLC \$550.0000 \$1,650.00 Wiregrass Construction Company, Inc \$550.0000 \$1,650.00 Jones Bros. Contractors, LLC \$500.0000 \$1,500.00 Rogers Group, Inc. \$420.0000 \$1,260.00 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 25.700 L.M. Vulcan Construction Materials, LLC \$1,350.0000 \$34,695.00 Wiregrass Construction Company, Inc \$1,350.0000 \$34,695.00 Jones Bros. Contractors, LLC \$1,210.0000 \$31,097.00 Rogers Group, Inc. \$1,375.0000 \$35,337.50 716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 4.700 L.M. Vulcan Construction Materials, LLC \$2,800.0000 \$13,160.00 Wiregrass Construction Company, Inc \$2,805.0000 \$13,183.50 Jones Bros. Contractors, LLC \$5.040.0000 \$23,688.00 Rogers Group, Inc. \$5,500.0000 \$25,850.00 716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6" 0.100 L.M. Vulcan Construction Materials, LLC \$75,000.0000 \$7,500.00 Wiregrass Construction Company, Inc \$75,100.0000 \$7,510.00 \$18,900.0000 Jones Bros. Contractors, LLC \$1,890.00 Rogers Group, Inc. \$31,500.0000 \$3,150.00 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) 30.100 L.M. Vulcan Construction Materials, LLC \$7,000.0000 \$210,700.00 Wiregrass Construction Company, Inc \$7,010.0000 \$211,001.00 Jones Bros. Contractors, LLC \$183,309.00 \$6.090.0000 Rogers Group, Inc. \$8,200.0000 \$246,820.00 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) 1,591.000 L.F. Vulcan Construction Materials, LLC \$2.0000 \$3,182.00 Wiregrass Construction Company, Inc \$2.0000 \$3,182.00 Jones Bros. Contractors, LLC \$1.0500 \$1,670.55 Rogers Group, Inc. \$4.2000 \$6,682.20

				CONTRACT CNX377
			UNIT PRICE	EXTENSION
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)			
		500.000 L.F.		
	Vulcan Construction Materials, LLC		\$5.0000	\$2,500.00
	Wiregrass Construction Company, Inc		\$5.0000	\$2,500.00
	Jones Bros. Contractors, LLC		\$5.2500	\$2,625.00
	Rogers Group, Inc.		\$8.4000	\$4,200.00
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)			
		670.000 L.F.		
	Vulcan Construction Materials, LLC		\$5.0000	\$3,350.00
	Wiregrass Construction Company, Inc		\$5.0000	\$3,350.00
	Jones Bros. Contractors, LLC		\$3.1500	\$2,110.50
	Rogers Group, Inc.		\$8.4000	\$5,628.00
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)			
		1,840.000 L.F.		
	Vulcan Construction Materials, LLC		\$6.0000	\$11,040.00
	Wiregrass Construction Company, Inc		\$6.0000	\$11,040.00
	Jones Bros. Contractors, LLC		\$2.0500	\$3,772.00
	Rogers Group, Inc.		\$7.3500	\$13,524.00
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)			
		5,730.000 L.F.		
	Vulcan Construction Materials, LLC	-,	\$8.0000	\$45,840.00
	Wiregrass Construction Company, Inc		\$8.0000	\$45,840.00
	Jones Bros. Contractors, LLC		\$5.6000	\$32,088.00
	Rogers Group, Inc.		\$7.3500	\$42,115.50
716-15.20	PREFORMED PERMANENT TAPE (24IN BARRIER LINE)			
	· · · · · · · · · · · · · · · · · · ·	3,865.000 L.F.		
	Vulcan Construction Materials, LLC	•,•••••	\$20.0000	\$77,300.00
	Wiregrass Construction Company, Inc		\$20.0000	\$77,300.00
	Jones Bros. Contractors, LLC		\$16.3000	\$62,999.50
	Rogers Group, Inc.		\$15.7400	\$60,835.10
717-01	MOBILIZATION			
111-01		1.000 LS		
	Vulcan Construction Materials, LLC		\$45,000.0000	\$45,000.00
	Wiregrass Construction Company, Inc		\$83,000.0000 \$83,000.0000	\$45,000.00 \$83,000.00
	Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
	Rogers Group, Inc.		\$112,500.0000	\$112,500.00
	Nogora Group, mo.		ψ112,000.0000	ψ112,000.00

### SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC Wiregrass Construction Company, Inc Jones Bros. Contractors, LLC Rogers Group, Inc. \$3,933,859.50 \$4,037,396.22 \$4,660,355.65 \$4,925,489.15

## TOTAL CONTRACT

Vulcan Construction Materials, LLC	\$3,933,859.50
Wiregrass Construction Company, Inc	\$4,037,396.22
Jones Bros. Contractors, LLC	\$4,660,355.65
Rogers Group, Inc.	\$4,925,489.15

# STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF DECEMBER 08, 2023

### WILSON COUNTY (Contract No. CNX400 Call 041)

95100-4115-04

THE REPAIR OF BRIDGES ON I-40 (L&R) OVER THE RJ CORMAN RAILROAD AND THE NASHVILLE AND EASTERN RAILROAD (L.M. 16.75). PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

Mid-State Construction Company, Inc.

TOTAL CONTRACT \$1,033,183.05

BRIDGE	CATEGORY		UNIT PRICE	CONTRACT CNX400 EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
	Mid-State Construction Company, Inc.	12.000 S.Y.	\$286.7100	\$3,440.52
204-06.01	FLOWABLE FILL (GENERAL)			
	Mid-State Construction Company, Inc.	19.000 C.Y.	\$1,687.9000	\$32,070.10
209-08.08	ENHANCED ROCK CHECK DAM			
	Mid-State Construction Company, Inc.	1.000 EACH	\$2,483.3200	\$2,483.32
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	Mid-State Construction Company, Inc.	2.000 TON	\$282.4700	\$564.94
604-03.01	CLASS A CONCRETE (BRIDGES)	18.000 C.Y.		
	Mid-State Construction Company, Inc.	18.000 C. F.	\$1,794.2300	\$32,296.14
604-04.05	BRIDGE END DRAINS(CONCRETE FLUME)			
	Mid-State Construction Company, Inc.	1.000 EACH	\$3,911.7400	\$3,911.74
604-10.05	CONCRETE			
	Mid-State Construction Company, Inc.	455.000 S.F.	\$391.3700	\$178,073.35
604-10.54	CONCRETE REPAIRS			
	Mid-State Construction Company, Inc.	455.000 S.F.	\$390.1500	\$177,518.25
604-10.83	COMPOSITE FIBER ENCASEMENT			
	Mid-State Construction Company, Inc.	860.000 S.F.	\$134.0100	\$115,248.60
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)	40.000 O Y		
	Mid-State Construction Company, Inc.	13.000 C.Y.	\$362.3400	\$4,710.42
709-05.06	MACHINED RIP-RAP (CLASS A-1)	22.000 TON		
	Mid-State Construction Company, Inc.		\$209.1900	\$4,602.18
712-01	TRAFFIC CONTROL			
	Mid-State Construction Company, Inc.	1.000 LS	\$100,056.4500	\$100,056.45

			UNIT PRICE	CONTRACT CNX400 EXTENSION
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
	Mid-State Construction Company, Inc.	1,160.000 L.F.	\$97.1600	\$112,705.60
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	Mid-State Construction Company, Inc.	4.000 EACH	\$10,206.8900	\$40,827.56
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
	Mid-State Construction Company, Inc.	72.000 EACH	\$36.5800	\$2,633.76
712-04.50	BARRIER RAIL DELINEATOR			
	Mid-State Construction Company, Inc.	28.000 EACH	\$16.5200	\$462.56
712-05.01	WARNING LIGHTS (TYPE A)			
	Mid-State Construction Company, Inc.	76.000 EACH	\$35.4000	\$2,690.40
712-06	SIGNS (CONSTRUCTION)			
	Mid-State Construction Company, Inc.	711.000 S.F.	\$8.8500	\$6,292.35
712-07.03	TEMPORARY BARRICADES (TYPE III)			
	Mid-State Construction Company, Inc.	24.000 L.F.	\$35.4000	\$849.60
712-08.03	ARROW BOARD (TYPE C)			
	Mid-State Construction Company, Inc.	4.000 EACH	\$1,298.0000	\$5,192.00
712-08.12	QUEUE PROTECTION TRUCK			
	Mid-State Construction Company, Inc.	10.000 DAY	\$1,298.0000	\$12,980.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE			
	Mid-State Construction Company, Inc.	6,200.000 L.F.	\$4.7200	\$29,264.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000 EACH		
	Mid-State Construction Company, Inc.		\$9,358.8300	\$28,076.49
717-01	MOBILIZATION			
	Mid-State Construction Company, Inc.	1.000 LS	\$133,750.0000	\$133,750.00

			CONTRACT CNX400
		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)	09 000 S V		
Mid-State Construction Company, Inc.	98.000 S.Y.	\$9.4400	\$925.12
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	110.000 L.F.		
Mid-State Construction Company, Inc.		\$14.1600	\$1,557.60

Mid-State Construction Company, Inc.

Mid-State Construction Company, Inc.

\$1,033,183.05