
Estimated Quantities -- Letting October 06, 2023

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNX912 - COFFEE

CNX912Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: COFFEE

District: DBE Goal Percent: 8.00

Contract Time:

Description: The grading, drainage, construction of a concrete box beam bridge, lighting, signals and
paving on S.R. 55 from First Avenue (L.M. 1.95) to U.S. 41A (S.R. 16, N. Jackson Street)
(L.M. 2.59) in Tullahoma.

DT - 5/27/2027

STP/NH-55(6)16009-3242-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 2,720.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 36.000 EACH

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (SEE SHEET
2F10)

4,408.000 L.F.

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT 12) (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 11,998.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 813.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 4,400.000 C.Y.

203-06 WATER 641.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 2,490.000 C.Y.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 574.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

203-50.01 CONSTRUCTION OF HAUL ROAD (1) LS



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

209-03.22 FILTER SOCK (18 INCH) 600.000 L.F.

209-05 SEDIMENT REMOVAL 236.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,756.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 10,075.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 6.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-09.40 CURB INLET PROTECTION (TYPE 1) 88.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 23.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 4.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 48.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 38.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 10.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 9.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 1.000 EACH

209-40.49 CATCH BASIN FILTER ASSEMBLY(TYPE 9) 3.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 349.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 18,606.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 34.000 TON

303-10.04 MINERAL AGGREGATE (SIZE   ) (SIZE 57) 390.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

578.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

3,880.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

2,719.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 38.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 132.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 17.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 800.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 11.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 393.000 TON



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

411-02.10 ACS MIX(PG70-22) GRADING D 1,840.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 231.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 189.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 13,902.000 LB.

604-01.04 1-1/2" STEEL PIPE HANDRAIL 66.000 L.F.

604-01.20 BOX TUBE SAFETY RAIL 840.000 L.F.

604-03.07 CLASS A CONCRETE (DESCRIPTION) (ADA RAMPS &
STAIRS, AND GREENWAY HANDRAIL BASE)

45.000 C.Y.

604-03.08 CLASS A CONCRETE (DESCRIPTION) (CONC.
CHANNELS, SLOTTED GRATE DRAIN &
WINGWALLS)

17.000 C.Y.

604-10.51 SCARIFYING 7,987.000 S.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 2,867.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,184.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 263.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 334.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 2,413.000 L.F.

607-16.10 68"X 43" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

258.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 48.000 L.F.

611-01.01 MANHOLES, 0' - 4' DEPTH 2.000 EACH

611-01.02 MANHOLES, > 4' - 8' DEPTH 3.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 1.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 3.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 3.000 EACH

611-05.01 TRENCH DRAINS 66.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 15.300 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 658.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 14.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 61.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 11.000 EACH



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 11.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 4.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 3.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 7.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 3.000 EACH

621-05.01 TEMPORARY SHORING 350.000 S.F.

701-01.01 CONCRETE SIDEWALK (4 ") 25,385.000 S.F.

701-02.03 CONCRETE CURB RAMP 4,144.000 S.F.

702-01 CONCRETE CURB 83.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 505.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 153.000 L.F.

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 2.000 EACH

705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) 2.000 EACH

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 557.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 62.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 200.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,600.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 7,284.000 L.F.

710-05 LATERAL UNDERDRAIN 730.000 L.F.

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 37.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 1,127.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 435.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 24.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 435.000 EACH
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Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 652.000 S.F.

712-07.02 TEMPORARY BARRICADES (TYPE II) 11.000 L.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 470.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.420 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

145.300 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

245.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,134.000 LB.

713-11.21 P POST SLIP BASE 7.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 215.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 77.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 28.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 128.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 64.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.06 MILE POST SIGN 2.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

6.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

714-03 JACKED OR BORED CONDUIT 1,900.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 7,000.000 L.F.

714-05.04 PULL BOXES (TYPE C) 50.000 EACH

714-06.05 CABLE (1/C # 6 AWG) 8,500.000 L.F.

714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM) 15.000 EACH

714-08.09 LIGHT STANDARDS (DESCRIPTION) (45' M.H., 5'
ARM)

1.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (40' M.H., 15'
ARM)

1.000 EACH

714-08.11 LIGHT STANDARDS (DESCRIPTION) (40' M.H., 10'
ARM)

5.000 EACH
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714-08.12 LIGHT STANDARDS (DESCRIPTION) (40' M.H., 10'
ARM, ON BRIDGE PARAPET)

4.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 15.000 EACH

714-08.21 FOUNDATION (ONLY) FOR LIGHT STANDARD 1.000 EACH

714-08.22 FOUNDATION (ONLY) FOR LIGHT STANDARD 4.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (LED - 160W) 20.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (LED - 110W) 7.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (LED - 55W) 9.000 EACH

714-09.12 LUMINAIRES (DESCRIPTION) (LED - 105W) 7.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-14.01 MASTARM - 15' 9.000 EACH

714-14.03 MASTARM (DESCRIPTION) (10') 2.000 EACH

714-14.04 MASTARM (DESCRIPTION) (5') 2.000 EACH

714-14.05 MASTARM (DESCRIPTION) (TENON MOUNT) 8.000 EACH

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION) (SEE
PLANS)

(1) LS

714-25.22 INSTALL SVC RISER (DESCRIPTION) (DESCRIPTION) 13.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

97.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

96.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

120.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

547.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 679.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

14.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

624.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 39.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 5.950 L.M.

716-05.03 PAINTED PAVEMENT MARKING (CROSS-WALK) 107.000 L.F.
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716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

882.000 S.Y.

716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

100.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,465.000 L.F.

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) 252.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

882.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 89.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.850 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

414.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 2.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 8.000 EACH

730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 1.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

7.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 11.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 2.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,972.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,707.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 615.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 363.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) 225.000 L.F.

730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) 660.000 L.F.

730-13.16 VEHICLE DETECTOR (RADAR/VIDEO) 8.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 2.000 EACH

730-16.04 CONTROLLER (ATC) 2.000 EACH

730-23.28 PEDESTAL POLE (TYPE A) 5.000 EACH

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 2.000 EACH
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Item No. Description Quantity Units730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 2.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 2.000 EACH

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') 3.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 1.000 EACH

730-25.70 DECORATIVE SIGNAL BASES (DESCRIPTION)
(ALUMINUM CAST SPLIT - BLACK)

8.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

14.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

730-50.20 RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY (SOLAR POWERED)

2.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,140.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 603.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,337.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 122.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 11.000 UNIT

801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE 16.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 16.000 UNIT

801-03 WATER (SEEDING & SODDING) 74.000 M.G.

803-01 SODDING (NEW SOD) 5,808.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 1,422.000 S.Y.

806-02.03 PROJECT MOWING 6.000 CYCL

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(SEE PLANS)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 2,420.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 323.000 C.Y.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(SEE PLANS)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 2,278.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 110,458.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 693.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 102,361.000 LB.



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

604-03.04 PAVEMENT @ BRIDGE ENDS 416.000 S.Y.

604-03.32 CLASS DS CONCRETE 403.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,286.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,836.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 8,672.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 186.000 EACH

610-10.40 BRIDGE DECK DRAINS (1) LS

610-10.45 DECK DRAINS (DESCRIPTION) (SEE PLANS) 22.000 EACH

615-02.10 PRESTRESSED CONCRETE BOX BEAM (27" X 48") 2,141.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 218.000 L.F.

617-05 SEALANT (DESCRIPTION) (SEE PLANS) 2.000 GAL.

620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING 438.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

218.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 60.000 L.F.

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO.
1)

(1) LS

790-05.02 POLE 50FT CLASS 2 WOOD 2.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 2.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 1.000 EACH

790-21.09 1PH PRIMARY TAP 15KV 5.000 EACH

790-21.18 1PH DDE FEED THROUGH 15KV 1.000 EACH

790-25.07 3PH CROSSARM DBL LRG COND 15KV 15.000 EACH

790-25.17 3PH VERTICAL DEADEND LARGE ANGLE 15KV 2.000 EACH

790-25.18 3PH VERTICAL DEADEND LRG ANG LG COND 15KV 4.000 EACH

790-25.19 3PH VERTICAL DEADEND 15KV 4.000 EACH

790-25.38 3PH 10FT FIBERGLASS CROSSARM DEADEND 15kV 11.000 EACH

790-25.40 3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV 9.000 EACH

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 145.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 48.000 EACH
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790-32.01 DOWN GUY - THROUGH BOLT TYPE 15.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 73.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 2.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 37.000 EACH

790-32.24 GUY (DESCRIPTION) (INSULATOR) 70.000 EACH

790-33.25 SCREW TYPE ANCHOR 15,000LB 27.000 EACH

790-33.26 SCREW TYPE ANCHOR 28,000LB 30.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 1,660.000 L.F.

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 2,900.000 L.F.

790-40.06 OH COND 4/0 6/1 ACSR PENGUIN 5,000.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 14,000.000 L.F.

790-41.03 UG PRI COND 1/0 AL 15KV 270.000 L.F.

790-42.10 4IN DIA PVC PIPE 3.000 L.F.

790-42.17 2 DUCT BANK @ 36IN-48IN DEPTH 20.000 L.F.

790-43.01 LOADBREAK ELBOW 200A 15KV 3.000 EACH

790-43.08 ELBOW ARRESTER 200A 15KV 3.000 EACH

790-43.34 UG GROUND ROD ASSEMBLY 1.000 EACH

790-43.50 SECONDARY RISER W/ 2IN CONDUIT 2.000 EACH

790-43.60 PRIMARY RISER (DESCRIPTION) (3PH PRIMARY
RISER W/ 4IN CONDUIT)

1.000 EACH

790-43.62 3PH PRIMARY RISER W/ 4IN CONDUIT 3.000 EACH

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE &
LA

10.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 2.000 EACH

790-51.06 3PH TRANSFORMER PAD - CONCRETE 1.000 EACH

790-56.03 150KVA 3PH PAD MT XFMR 15KV 208/120 1.000 EACH

790-58.06 GOAB SWITCH 15KV 1.000 EACH

790-60.01 1PH FUSE CUTOUT XARM MOUNT 15KV 6.000 EACH

790-62.20 3PH OVR-3SP ELECTRONIC RECLOSER 15KV 2.000 EACH

790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV 6.000 EACH

790-68.01 POLE GROUND ROD TYPE 44.000 EACH
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790-68.10 MISCELLANEOUS ASSEMBLIES 8.000 EACH

790-74.19 12-96 FIBER(INSTALLATION ONLY) 3,000.000 L.F.

790-74.31 FIBER TANGENT ASSEMBLY 22.000 EACH

790-74.32 FIBER DEADEND ASSEMBLY 33.000 EACH

790-74.34 FIBER STORAGE SINGLE LOOP 3.000 EACH

790-74.37 FIBER SERVICE ATTACHMENT 4.000 EACH

790-98.01 REMOVE WIRE 23,054.000 L.F.

790-98.02 REMOVE POLES 2.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 290.000 EACH

790-98.04 REMOVE FIBER OPTIC CABLE 2,440.000 L.F.

791-01.03 3IN STEEL GAS MAIN 915.000 L.F.

791-01.04 4IN STEEL GAS MAIN 512.000 L.F.

791-02.02 2IN MDPE GAS MAIN 465.000 L.F.

791-02.04 4IN MDPE GAS MAIN 2,880.000 L.F.

791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED 75.000 L.F.

791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED 605.000 L.F.

791-04.21 HDD 3IN STEEL PIPE - UNCONSOLIDATED 310.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 2.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 2.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 2.000 EACH

791-06.38 CONNECT TO __IN EX. STL MAIN W/ STOPPLE (3) 2.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 1.000 EACH

791-07.02 4IN PE GAS VALVE ASSEMBLY 3.000 EACH

791-08.02 3/4IN SERVICE ASSEMBLY 6.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 530.000 L.F.

791-08.08 1IN PE SERVICE PIPE 15.000 L.F.

791-08.17 HDD 3/4IN PE SERVICE PIPE 150.000 L.F.

791-08.40 RECONNECT SERVICE ASSEMBLY 18.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

793-01.02 POLE 30FT CLASS 5 WOOD 1.000 EACH

793-01.07 POLE 35FT CLASS 4 WOOD 2.000 EACH

793-01.11 POLE 40FT CLASS 3 WOOD 5.000 EACH

793-01.20 POLE 50FT CLASS 2 WOOD 1.000 EACH

793-01.23 POLE 55FT CLASS 1 WOOD 1.000 EACH

793-01.24 POLE 55FT CLASS 2 WOOD 14.000 EACH

793-01.28 POLE 60FT CLASS 2 WOOD 4.000 EACH

793-01.30 POLE 65FT CLASS 1 WOOD 1.000 EACH

793-01.41 ANCHOR 1IN 22.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 131.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 37.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 47.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 32.000 EACH

795-01.04 6IN DIP SLIP JOINT WATER LINE 2,300.000 L.F.

795-01.06 8IN DIP SLIP JOINT WATER LINE 40.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 400.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 2,500.000 L.F.

795-02.07 12IN HDPE WATER LINE 475.000 L.F.

795-03.02 2IN PVC WATER LINE 10.000 L.F.

795-03.04 4IN PVC WATER LINE 10.000 L.F.

795-03.05 6IN PVC WATER LINE 10.000 L.F.

795-05.10 HDD 20IN HDPE CASING PIPE-UNCON 225.000 L.F.

795-05.14 HDD __IN HDPE CASING PIPE-UNCON (2) 800.000 L.F.

795-05.24 HDD 20IN HDPE CASING PIPE-ROCK 200.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 310.000 L.F.

795-06.03 CONNECT TO 4IN WATER LINE 2.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 9.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 1.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 2.000 EACH

795-06.30 CUT/CAP EXISTING LINES (ALL SIZES) 14.000 EACH



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 12.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 6.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 25.000 EACH

795-09.37 3/4IN SERVICE PIPE 1,000.000 L.F.

795-09.38 1N SERVICE PIPE 10.000 L.F.

795-09.51 RECONNECT SERVICE ASSEMBLY 2.000 EACH

795-10.05 2IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 6.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 7,800.000 L.F.

795-13.01 DI FITTINGS 10,000.000 LB.

795-14.03 CLASS C CONCRETE 15.000 C.Y.

795-14.08 RESTORE ASPHALT 65.000 S.Y.

795-14.10 RESTORE GRAVEL 20.000 S.Y.

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD 90.000 L.F.

797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH 65.000 L.F.

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 795.000 L.F.

797-05.55 10IN PVC GRAVITY SEWER 0FT-6FT DEPTH 20.000 L.F.

797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH 660.000 L.F.

797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH 170.000 L.F.

797-05.68 18IN PVC GRAVITY SEWER 6FT-12FT DEPTH 115.000 L.F.

797-06.65 BORE/JACK 18IN STEEL CASING PIPE-UNCON. 30.000 L.F.

797-06.91 OPEN CUT 18IN STEEL CASING PIPE 70.000 L.F.

797-06.93 OPEN CUT 24IN STEEL CASING PIPE 87.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 1.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 5.000 EACH

797-07.05 48IN MANHOLE 10FT-12FT DEPTH 2.000 EACH

797-07.06 48IN MANHOLE 12FT-14FT DEPTH 3.000 EACH



Contract ID CNX912 - COFFEE

Item No. Description Quantity Units

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 2.000 EACH

797-07.60 ADJUST EXISTING MANHOLE 6.000 EACH

797-07.75 TRAFFIC RATED FRAMES AND COVERS 9.000 EACH

797-07.80 REMOVE SEWER MANHOLE 1.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 300.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 9.000 EACH

797-08.20 CONNECT SERVICE LINES (ALL SIZES) 9.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.08 CONNECT EX. 6IN SEWER TO NEW MANHOLE 1.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 1.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 2.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 6.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 1,225.000 L.F.

797-11.32 RETIREIN PLACE EXISTING SEWER 15IN-24IN 90.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

797-11.40 RESTORE ASPHALT 50.000 S.Y.

797-11.50 FRAME AND COVER (WATERTIGHT) (WATERTIGHT) 2.000 EACH

797-40.01 CONCRETE ENCASEMENT 40.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNX911 - KNOX

CNX911Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: KNOX

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-40 over U.S. 11E (U.S. 70, S.R. 9, Asheville Highway) (L.M.
25.09).

DT - 3/31/2024

n/a47I040-M3-009

Item No. Description Quantity Units

604-10.05 CONCRETE 30.000 S.F.

604-10.69 PRESTRESSING STRAND SPLICE 5.000 EACH

604-10.83 COMPOSITE FIBER ENCASEMENT 112.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 110.000 EACH

712-06 SIGNS (CONSTRUCTION) 717.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 20.000 DAY

712-09.01 REMOVABLE PAVEMENT MARKING LINE 2,930.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 7.000 EACH

713-16.02 TRUCK MOUNTED IMPACT ATTENUATOR
(W/FLASHING ARROW BOARD)

1.000 EACH

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,100.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.220 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX329 - ANDERSON ,  BLOUNT, ETC.

CNX329Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, COCKE,
GRAINGER, JEFFERSON, KNOX, LOUDON,
MONROE, ROANE, SEVIER

District: DBE Goal Percent:

Contract Time:

Description: The sweeping on various Interstate and State Routes.

DT - 2/28/2025

n/aR1BVAR-M3-033

Item No. Description Quantity Units

719-01 SWEEPING 16,127.000 L.M.

( ) Item will be bid as lump sum.



Contract ID CNX341 - ANDERSON ,  BLOUNT, ETC.

CNX341Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, COCKE,
GRAINGER, JEFFERSON, KNOX, LOUDON,
MONROE, ROANE, SEVIER

District: DBE Goal Percent:

Contract Time:

Description: The drain cleaning on various Interstate and State Routes.

DT - 2/28/2025

n/aR1BVAR-M3-034

Item No. Description Quantity Units

611-07.11 CLEAN DRAIN(WITH GRATE) 1,200.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 100.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 800.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 2,400.000 L.F.

611-07.20 HEAVY DRAIN CLEANING 40.000 EACH

712-01.02 LANE CLOSURE 50.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX362 - BRADLEY

CNX362Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: BRADLEY

District: DBE Goal Percent: 8.50

Contract Time:

Description: The grading, drainage, signals, and paving with Portland Cement Concrete on the I-75 ramps
at Paul Huff Parkway in Cleveland (L.M. 10.92 to L.M. 11.52).

DT - 9/30/2024

HSIP-I-75-1(151)06001-3184-44

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(SEE PLANS)

370.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 3,657.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 820.000 C.Y.

203-06 WATER 25.000 M.G.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 12.000 C.Y.

209-03.21 FILTER SOCK (12 INCH) 400.000 L.F.

209-05 SEDIMENT REMOVAL 102.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 118.000 L.F.

209-08.07 ROCK CHECK DAM 8.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 8.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 3.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,165.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 9.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 959.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

43.000 TON



Contract ID CNX362 - BRADLEY

Item No. Description Quantity Units

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

28.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 7.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 27.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.200 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 620.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 17.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

2,514.000 S.Y.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 12.000 L.F.

611-09.03 CAPPING EXISTING CATCHBASIN 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 1.000 EACH

702-03 CONCRETE COMBINED CURB & GUTTER 32.000 C.Y.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 40.000 L.F.

706-06.03 RADIUS RAIL 88.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 810.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 201.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 46.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 1,429.000 L.F.

710-05 LATERAL UNDERDRAIN 248.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 13.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 980.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 920.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 148.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 80.000 EACH



Contract ID CNX362 - BRADLEY

Item No. Description Quantity Units

712-05.03 WARNING LIGHTS (TYPE C) 74.000 EACH

712-06 SIGNS (CONSTRUCTION) 388.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

2,940.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 3,949.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

6.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

1,110.000 LB.

713-02.11 REMOVAL OF EXISTING DELINEATORS 6.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 6.000 EACH

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

4,680.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 705.000 LB.

713-11.21 P POST SLIP BASE 19.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 139.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 48.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.41 RELOCATE SIGN (1) LS

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION)
(TOURIST INFO SIGN)

1.000 EACH

713-16.51 REMOVE AND REPLACE SIGN (DESCRIPTION) (M4-
5, M1-4.2, AND M6-1 SIGN ASSEMBLY)

1.000 EACH

713-16.52 REMOVE AND REPLACE SIGN (DESCRIPTION) (R5-
1A SIGN)

1.000 EACH

713-16.53 REMOVE AND REPLACE SIGN (DESCRIPTION)
(GUIDE SIGN AND DOWNTOWN SIGN ASSEMBLY)

1.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 130.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

10.000 EACH



Contract ID CNX362 - BRADLEY

Item No. Description Quantity Units

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 218.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 72.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

3.000 EACH

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 2,500.000 L.F.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 72.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

21.000 EACH

716-09.86 CONTRAST PAVEMENT MARKING 6" 0.330 L.M.

716-09.88 CONTRAST PAVEMENT MARKING 8" 0.230 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.370 L.M.

717-01 MOBILIZATION (1) LS

730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL
EQUIPMENT

1.000 EACH

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 4.000 EACH

730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 1.000 EACH

730-02.51 SIGNAL HEAD ASSEMBLY (130 A3F WITH
BACKPLATE)

1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 3.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 2.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 4.000 EACH

730-03.55 FIBER OPTIC DROP CABLE (6F) 180.000 L.F.

730-03.57 FIBER OPTIC DROP PANEL (DESCRIPTION) (6F) 1.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,040.000 L.F.



Contract ID CNX362 - BRADLEY

Item No. Description Quantity Units

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 220.000 L.F.

730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) 325.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-25.06 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 70') 1.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 451.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 1,431.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 165.000 UNIT

801-03 WATER (SEEDING & SODDING) 67.000 M.G.

803-01 SODDING (NEW SOD) 4,976.000 S.Y.

806-02.03 PROJECT MOWING 4.000 CYCL

( ) Item will be bid as lump sum.



Contract ID CNX353 - BRADLEY ,  GRUNDY, ETC.

CNX353Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: BRADLEY, GRUNDY, HAMILTON, MARION,
PUTNAM, SEQUATCHIE, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The sweeping on various Interstate and State Routes.

DT - 2/28/2025

NAR2BVAR-M3-025

Item No. Description Quantity Units

719-01 SWEEPING 7,644.000 L.M.

( ) Item will be bid as lump sum.



Contract ID CNX354 - BRADLEY ,  GRUNDY, ETC.

CNX354Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: BRADLEY, GRUNDY, HAMILTON, MARION,
PUTNAM, SEQUATCHIE, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The drain cleaning on various Interstate and State Routes.

DT - 2/28/2025

NAR2BVAR-M3-026

Item No. Description Quantity Units

611-07.10 CLEAN DRAIN (TRENCH DRAIN) 16,000.000 L.F.

611-07.11 CLEAN DRAIN(WITH GRATE) 700.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 300.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 12,000.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 515.000 L.F.

611-07.20 HEAVY DRAIN CLEANING 50.000 EACH

712-01.02 LANE CLOSURE 45.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX361 - BRADLEY ,  HAMILTON, ETC.

CNX361Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: BRADLEY, HAMILTON, MEIGS, POLK

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG2(213)R2SVAR-F3-036

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 636.000 S.Y.

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(DESCRIPTION)

1,945.000 L.F.

203-07 FURNISHING & SPREADING TOPSOIL 196.000 C.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 5,720.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 11,451.000 S.F.

701-02.03 CONCRETE CURB RAMP 293.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

802.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 119.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

713-11.01 "U" SECTION STEEL POSTS 214.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 32.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 2.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 648.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,018.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

2,641.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 181.000 S.F.

717-01 MOBILIZATION (1) LS



Contract ID CNX361 - BRADLEY ,  HAMILTON, ETC.

Item No. Description Quantity Units717-01 MOBILIZATION (1) LS

801-01 SEEDING (WITH MULCH) 20.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNX314 - CAMPBELL ,  COFFEE, ETC.

CNX314Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CAMPBELL, COFFEE, DAVIDSON, DICKSON,
GILES, GREENE, HAYWOOD, KNOX,
MCMINN, SHELBY, WILLIAMSON

District: DBE Goal Percent: 3.00

Contract Time:

Description: The installation of Weigh-in-Motion technology at 28 sites on various Interstate and State
Routes.

DT - 5/31/2025

NH-I-9900(130)99113-3154-44

Item No. Description Quantity Units

209-09.01 SANDBAGS 132.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 4,950.000 S.Y.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 2.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 525.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 4,447.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,660.000 EACH

712-06 SIGNS (CONSTRUCTION) 15,584.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 34.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 24.000 DAY

712-08.14 PORTABLE QUEUE WARNING SYSTEM 34.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 34.000 EACH

714-08.09 LIGHT STANDARDS (DESCRIPTION) (DESCRIPTION) 8.000 EACH

717-01 MOBILIZATION (1) LS

725-15.82 3 IN CONDUIT 660.000 L.F.

725-15.84 3 IN CONDUIT (BORED) 1,155.000 L.F.

725-16.01 WEIGH IN MOTION (WIM), LOOP DETECTOR 125.000 EACH

725-16.02 WEIGH IN MOTION (WIM) SYSTEM, 2 LANE 18.000 EACH



Contract ID CNX314 - CAMPBELL ,  COFFEE, ETC.

Item No. Description Quantity Units

725-16.03 WEIGH IN MOTION (WIM) SYSTEM, 3 LANE 6.000 EACH

725-16.04 WEIGH IN MOTION (WIM) SYSTEM, 4 LANE 2.000 EACH

725-20.43 PULL BOX (TYPE C) 61.000 EACH

725-20.45 PULL BOX (TYPE E) 63.000 EACH

725-20.56 CABLE (1/C #4 AWG.) 33,650.000 L.F.

725-20.71 ELECTRICAL CONNECTION (1) LS

725-21.43 DEMARCATION SITE (OVERHEAD POWER) 17.000 EACH

725-22.71 2IN CONDUIT 9,605.000 L.F.

725-22.72 2IN CONDUIT BORED 2,375.000 L.F.

725-24.01 CABINET (TYPE A) 7.000 EACH

725-24.02 CABINET (TYPE B) 22.000 EACH

725-28.07 ETHERNET SWITCH (FIELD LAYER 2) 20.000 EACH

730-14.03 LOOP WIRE 15,260.000 L.F.

730-23.30 PEDESTAL POLE (DESCRIPTION) (DESCRIPTION) 1.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (DESCRIPTION) 16.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 4,675.000 L.F.

801-01 SEEDING (WITH MULCH) 39.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 10.500 UNIT

( ) Item will be bid as lump sum.



Contract ID CNX351 - CARROLL

CNX351Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CARROLL

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage and paving on a S.I.A. route serving Pottery Direct International.

DT - 6/30/2024

N/A09946-3465-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 723.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 4,088.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 1,704.000 C.Y.

203-06 WATER 60.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 663.000 C.Y.

209-03.23 FILTER SOCK (24 INCH) 720.000 L.F.

209-05 SEDIMENT REMOVAL 144.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 224.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 2,184.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 16.000 EACH

209-09.01 SANDBAGS 100.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 160.000 S.Y.

209-20.04 POLYETHYLENE SHEETING (10 MIL.) 100.000 S.Y.

209-65.03 TEMPORARY DIVERSION CHANNEL 225.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,690.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C or D)

100.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 15.000 TON



Contract ID CNX351 - CARROLL

Item No. Description Quantity Units

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

880.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

730.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 8.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 26.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 420.000 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 42.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 84.000 L.F.

607-16.01 23"X 14" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

116.000 L.F.

607-16.02 30"X 19" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

37.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 4.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 228.000 LB.

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 300.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 156.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 8.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 38.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 8.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 2.000 EACH

712-06 SIGNS (CONSTRUCTION) 91.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 30.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

1.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

135.000 LB.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 62.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 91.000 LB.



Contract ID CNX351 - CARROLL

Item No. Description Quantity Units713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 91.000 LB.

713-11.21 P POST SLIP BASE 6.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 41.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 5.000 S.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 34.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.870 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 280.000 S.Y.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 280.000 L.F.

801-01 SEEDING (WITH MULCH) 43.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 231.000 UNIT

801-01.65 TEMPORARY MULCH 100.000 UNIT

801-03 WATER (SEEDING & SODDING) 134.000 M.G.

803-01 SODDING (NEW SOD) 11,410.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX352 - CARROLL ,  DECATUR, ETC.

CNX352Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CARROLL, DECATUR, DYER, GIBSON,
MADISON, OBION, WEAKLEY

District: DBE Goal Percent: 6.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG4(220)R4SVAR-F3-022

HSIP-REG4(221)R4SVAR-F3-023

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 323.500 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 2,139.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 8,742.000 S.F.

701-02.03 CONCRETE CURB RAMP 446.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

756.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

713-11.01 "U" SECTION STEEL POSTS 82.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 18.000 S.F.

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 3,774.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,091.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

242.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX327 - CARTER ,  JOHNSON, ETC.

CNX327Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CARTER, JOHNSON, SULLIVAN, UNICOI,
WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The sweeping on various Interstate and State Routes.

DT - 2/28/2025

n/aR1BVAR-M3-032

Item No. Description Quantity Units

719-01 SWEEPING 1,612.000 L.M.

( ) Item will be bid as lump sum.



Contract ID CNX260 - CHEATHAM

CNX260Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CHEATHAM

District: DBE Goal Percent: 8.50

Contract Time:

Description: The construction of a concrete box beam bridge on S.R. 249 (Sam's Creek Road) over Dry
Creek (L.M. 11.54), including grading, drainage, and paving.

DT - 11/30/2024

BR-STP/HIP-249(84)11024-3235-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 813.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 5,664.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 287.000 C.Y.

203-05 UNDERCUTTING 790.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 389.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-05 SEDIMENT REMOVAL 78.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 4,847.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 5.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 200.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,659.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 636.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

241.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

158.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 4.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 17.000 TON



Contract ID CNX260 - CHEATHAM

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.500 TON

411-01.10 ACS MIX(PG64-22) GRADING D 150.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.500 L.M.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 377.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 402.000 L.F.

706-10.26 ROUNDED END ELEMENT 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 717.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 8.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,951.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 376.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 35.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 14.000 EACH

712-06 SIGNS (CONSTRUCTION) 353.000 S.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

4,858.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.21 SIGNS (DESCRIPTION) (OH-3L) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (OH-3R) 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (TN-13) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

9.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

9.000 EACH



Contract ID CNX260 - CHEATHAM

Item No. Description Quantity Units

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.000 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 696.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 270.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 740.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 78.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 29.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 44.000 UNIT

801-03 WATER (SEEDING & SODDING) 14.000 M.G.

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN) 12.000 EACH

802-11.04 ACER SACCHARUM (SUGAR MAPLE 2-5FT CNTNR
GRWN)

12.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

12.000 EACH

802-11.27 POPULUS DELTOIDES (COTTONWOOD 2-5FT
CNTNR GRWN)

12.000 EACH

802-11.46 QUERCUS SHUMARDII (SHUMARD OAK 2-5 FT
CNTNR GRWN)

12.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 277.000 EACH

805-12.02 EROSION CONTROL BLANKET (TYPE II) 5,807.000 S.Y.

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 11-SR249-11.54)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 395.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 286.000 C.Y.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1, STA 109+94.63)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2, STA 110+35.37)

(1) LS



Contract ID CNX260 - CHEATHAM

Item No. Description Quantity Units

204-14 CORE DRILLING FOR PILES(ROCK) 200.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 188.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 46.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 41,937.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 364.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 46,618.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 216.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 151.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 893.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 721.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 1,071.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 26.000 EACH

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 585.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 176.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 1.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 299.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

148.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 28.000 L.F.

793-01.07 POLE 35FT CLASS 4 WOOD 2.000 EACH

793-01.08 POLE 35FT CLASS 5 WOOD 1.000 EACH

793-01.41 ANCHOR 1IN 4.000 EACH

793-11.20 HANDHOLE 30INX48IN 1.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 1,072.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 536.000 L.F.

793-14.19 4IN SCH 80 ORANGE FLEXPIPE 328.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 328.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 3.000 EACH

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 120.000 L.F.



Contract ID CNX260 - CHEATHAM

Item No. Description Quantity Units

795-01.04 6IN DIP SLIP JOINT WATER LINE 780.000 L.F.

795-06.33 CUT AND CAP 6IN WATER LINE 2.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 1.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 1.000 EACH

795-13.01 DI FITTINGS 650.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNX334 - CHEATHAM ,  DAVIDSON, ETC.

CNX334Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CHEATHAM, DAVIDSON, ROBERTSON,
RUTHERFORD, SUMNER, WILLIAMSON,
WILSON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call asphalt pothole patching on various Interstate and State Routes.

DT - 12/31/2024

NAR3BVAR-M3-041

Item No. Description Quantity Units

411-51.01 POTHOLE TEMPORARY REPAIR (ASPHALT) 200.000 TON

411-51.02 POTHOLE PERMANENT REPAIR (ASPHALT) 1,000.000 TON

411-51.10 INFRARED POTHOLE REPAIR (ASPHALT) 20,000.000 S.F.

712-01.08 LANE CLOSURE (INTERSTATE AND CONTROLLED
ACCESS)

100.000 EACH

712-01.09 LANE CLOSURE (STATE ROUTES) 150.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 100.000 DAY

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 100.000 DAY

717-01.20 MOBILIZATION (INTERSTATE AND CONTROLLED
ACCESS) (INTERSTATE AND STATE ROUTE)

100.000 EACH

717-01.21 MOBILIZATION (STATE ROUTES) (STATE ROUTES) 150.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX342 - CLAY

CNX342Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CLAY

District: DBE Goal Percent: 4.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-1400(29)14945-3457-94

Item No. Description Quantity Units

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 3,270.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 135.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.14 FLEXIBLE DELINEATOR (WHITE) 37.000 EACH

713-02.20 ROADSIDE OBSTACLE DELINEATION 71.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 1,440.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 400.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 1,248.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 6,836.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 740.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 965.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 78.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 310.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 48.920 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

1,825.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX309 - COFFEE

CNX309Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: COFFEE

District: DBE Goal Percent: 8.50

Contract Time:

Description: The construction of a welded steel plate girder bridge on U.S. 41 (S.R. 2) over I-24 (L.M.
8.23), including grading, drainage, and paving.

DT - 8/31/2025

BR-STP/HIP-2(260)16004-3208-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 1,720.000 HOUR

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (18") 60.000 L.F.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (POST CURB) 637.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 11,321.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 2,961.000 TON

203-04 PLACING AND SPREADING TOPSOIL 950.000 C.Y.

203-05 UNDERCUTTING 8,709.000 C.Y.

209-03.23 FILTER SOCK (24 INCH) 2,350.000 L.F.

209-05 SEDIMENT REMOVAL 158.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 8,922.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 5,155.000 L.F.

209-08.07 ROCK CHECK DAM 32.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 36.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 2.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 3.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 12,216.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,056.160 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,547.000 TON



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,195.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 908.000 TON

313-03 TREATED PERMEABLE BASE 3,015.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 19.500 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 65.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 11.500 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 355.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 559.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

0.750 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 140.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

3,015.000 S.Y.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 200.000 L.F.

604-10.51 SCARIFYING 63.000 S.Y.

606-24.13 TEMPORARY SHEET PILES (1) LS

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 20.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 136.000 L.F.

611-01.03 MANHOLES, > 8' - 12' DEPTH 1.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 935.000 L.F.

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 3.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 1,595.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 1,262.000 L.F.

706-06.03 RADIUS RAIL 236.000 L.F.

707-01.50 CHAIN-LINK FENCE (__ FOOT) (8 FOOT) 235.000 L.F.



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (CHAIN LINK) 235.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 5,500.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 1,307.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 111.810 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 58.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 2,848.340 L.F.

710-05 LATERAL UNDERDRAIN 390.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 5.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 5.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 2.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 7.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

2,900.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

6.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 420.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 169.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 116.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,678.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 330.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 8.000 DAY

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 24,640.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 2,100.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 172.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 461.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 7.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 100.000 EACH

716-01.14 RAISED PAVEMENT MARKER REMOVAL 87.000 EACH



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

110.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

30.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

200.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

300.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 42.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 37,650.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

690.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

7.000 EACH

716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE) 40.000 S.F.

716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE) 0.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.000 L.M.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 600.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.500 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,802.670 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,372.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 12,101.050 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,905.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 307.000 UNIT

801-01.36 SPECIAL WETLAND SEED MIXTURE 6.000 UNIT

801-03 WATER (SEEDING & SODDING) 124.000 M.G.



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units

803-01 SODDING (NEW SOD) 11,138.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXISTING BR. NO.16-SR002-08.23)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 512.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 94.000 TON

602-03 STEEL STRUCTURES (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 210,626.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 369.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 64,618.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 268.000 S.Y.

604-03.32 CLASS DS CONCRETE 675.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,087.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,990.000 S.Y.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (ABUTMENT
NO. 1 6" MOVEMENT)

98.000 L.F.

606-03.03 STEEL PILES (12 INCH) 2,418.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 66.000 EACH

617-02 BRIDGE DECK CRACK SEALING 1,102.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 6.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 1,114.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

268.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 49.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

1,302.000 L.F.

908-21.01 BEARINGS (DESCRIPTION) (EXPANSION BEARING
@ ABUTMENT NO. 1)

6.000 EACH

908-21.02 BEARINGS (DESCRIPTION) (FIXED BEARING  BENT
AND ABUTMENT NO 2)

12.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 1.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 1.000 EACH

790-07.02 POLE 60FT CLASS 2 WOOD 6.000 EACH



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units790-07.02 POLE 60FT CLASS 2 WOOD 6.000 EACH

790-20.30 TOP EXISTING POLE 5.000 EACH

790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV 1.000 EACH

790-22.17 1PH DDE FEED THROUGH 25KV 1.000 EACH

790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV 1.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 3.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 1.000 EACH

790-26.23 3PH VERTICAL DEAD END 25KV 1.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 1.000 EACH

790-26.28 3PH DBL 10FT XARM DDE 25KV 3.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 1.000 EACH

790-32.01 DOWN GUY - THROUGH BOLT TYPE 42.000 EACH

790-32.23 GUY GUARD 42.000 EACH

790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB 4.000 EACH

790-33.02 EXPANDING TYPE ANCHOR 10,000LB-12,000LB 9.000 EACH

790-33.15 1IN TRIPLE EYE 11.000 EACH

790-36.05 TRANSFER SECONDARY 2.000 EACH

790-36.09 TRANSFER - 1TR XFMR ASSEMBLY 4.000 EACH

790-36.14 TRANSFER CONDUCTOR 4.000 EACH

790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS 8.000 EACH

790-40.01 OH COND 4 7/1 ACSR SWANATE 1,990.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 1,825.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 5,475.000 L.F.

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 1.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 1.000 EACH

790-68.06 POLE TOP PROTECTION ASSEMBLY 9.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 11.000 EACH

790-68.11 DEAD END SHOE 1.000 EACH

790-69.08 GROUND-GROUND ROD 8.000 EACH

790-69.22 POLE TOP PIN 3.000 EACH

790-69.31 STICK PIN 4.000 EACH



Contract ID CNX309 - COFFEE

Item No. Description Quantity Units

790-74.10 144 FIBER(MATERIAL ONLY) 2,136.000 L.F.

790-74.25 FIBER SPLICE-12 FIBER RIBBON 24.000 EACH

790-74.31 FIBER TANGENT ASSEMBLY 4.000 EACH

790-74.32 FIBER DEADEND ASSEMBLY 4.000 EACH

790-74.33 FIBER DOUBLE DEADEND ASSEMBLY 2.000 EACH

790-74.34 FIBER STORAGE SINGLE LOOP 4.000 EACH

790-98.01 REMOVE WIRE 8,976.000 L.F.

790-98.02 REMOVE POLES 6.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 76.000 EACH

790-98.04 REMOVE FIBER OPTIC CABLE 2,073.000 L.F.

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS) 155.000 L.F.

793-14.39 6IN SPLIT CONDUIT (FMP) 155.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNX360 - COFFEE ,  GRUNDY, ETC.

CNX360Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: COFFEE, GRUNDY, WARREN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG2(212)R2SVAR-F3-035

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 401.000 S.Y.

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(DESCRIPTION)

1,733.000 L.F.

203-07 FURNISHING & SPREADING TOPSOIL 102.000 C.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 3,602.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 8,283.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

759.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 172.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

713-11.01 "U" SECTION STEEL POSTS 78.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 13.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 5.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 815.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 637.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,246.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 36.000 S.F.

717-01 MOBILIZATION (1) LS

801-01 SEEDING (WITH MULCH) 10.000 UNIT



Contract ID CNX360 - COFFEE ,  GRUNDY, ETC.

( ) Item will be bid as lump sum.



Contract ID CNX359 - CUMBERLAND ,  DEKALB, ETC.

CNX359Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND, DEKALB, JACKSON,
OVERTON, PUTNAM

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG2(211)R2SVAR-F3-034

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

702-03 CONCRETE COMBINED CURB & GUTTER 509.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX267 - DAVIDSON

CNX267Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The widening of U.S. 31A (S.R. 11, Nolensville Pike) from north of the Mill Creek bridge (L.M.
1.72) to S.R. 254 (Old Hickory Boulevard) (L.M. 4.24), including bridges, retaining walls,
signals, and lighting.

DT - 7/31/2027

NH-11(81)19028-3251-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

108-03 CPM PROJECT SCHEDULE (1) LS

109-10.01 TRAINEE 5,240.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
107)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
157)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 210,019.000 C.Y.

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM
MITIGATION)

18,265.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 8,160.000 TON

203-04 PLACING AND SPREADING TOPSOIL 10,742.000 C.Y.

203-05 UNDERCUTTING 2,100.000 C.Y.

203-06 WATER 3,486.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 1,161.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 162.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 273.000 C.Y.

208-01.01 DITCHES 40.000 L.F.

209-02.03 8" TEMPORARY SLOPE DRAIN 171.000 L.F.



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

209-02.05 12" TEMPORARY SLOPE DRAIN 514.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 116.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 2,474.000 L.F.

209-03.36 STREAM MITIGATION-STEP POOL 10.000 EACH

209-03.41 STREAM MITIGATION - BOULDER RIFFLE 409.000 L.F.

209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING 457.000 L.F.

209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED
EARTH

241.000 L.F.

209-03.68 STREAM MITIGATION – BOULDER TOE 217.000 L.F.

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL) 94.000 EACH

209-05 SEDIMENT REMOVAL 1,022.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 75,710.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 29,125.000 L.F.

209-08.07 ROCK CHECK DAM 26.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 15.000 EACH

209-08.09 FILTER SOCK CHECK DAM 592.000 EACH

209-09.01 SANDBAGS 1,090.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 21.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 192.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 15.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 8.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 22.000 EACH

209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3) 13.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 3.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 5.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 95.000 EACH

209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) 11.000 EACH

209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 34,262.000 TON



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

303-01.01 GRANULAR BACKFILL (ROADWAY) 3,968.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 375.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,858.750 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,710.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,500.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 16,754.720 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

21,408.810 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

14,024.320 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 200.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 720.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 43.610 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,695.060 TON

411-02.10 ACS MIX(PG70-22) GRADING D 8,222.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 5,402.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 269.000 C.Y.

604-01.20 BOX TUBE SAFETY RAIL 1,540.000 L.F.

604-07.01 RETAINING WALL (DESCRIPTION) (R1, STA.
473+65.00 TO STA. 477+20.00, RT)

1,416.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (R2, STA.
497+15.00, LT TO STA. 12+55.00, RT)

2,570.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (R3, STA.
509+40.00 TO STA. 515+75.00, LT)

8,204.000 S.F.

604-07.04 RETAINING WALL (DESCRIPTION) (R4, STA.
512+20.00 TO STA. 517+04.42, RT)

4,046.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (R5, STA.
517+39.40 TO STA. 522+00.00, RT)

5,748.000 S.F.

604-07.06 RETAINING WALL (DESCRIPTION) (R6, STA.
457+10.00 TO STA. 458+15.00, RT)

1,191.000 S.F.

604-07.07 RETAINING WALL (DESCRIPTION) (R7, STA.
534+80.00 TO STA. 536+50.00, RT)

483.000 S.F.

604-10.51 SCARIFYING 2,066.000 S.Y.



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

607-03.30 18" PIPE CULVERT 12,328.000 L.F.

607-05.30 24" PIPE CULVERT 3,284.000 L.F.

607-06.30 30" PIPE CULVERT 1,699.000 L.F.

607-07.30 36" PIPE CULVERT 2,446.000 L.F.

607-09.30 48" PIPE CULVERT 280.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 34.000 L.F.

607-39.09 60" PIPE CULVERT (SIDE DRAIN) 48.000 L.F.

607-39.10 66" PIPE CULVERT (SIDE DRAIN) 68.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 5.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 3.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 1.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 2.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 110.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 5,172.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 14.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 93.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 11.000 EACH

611-12.06 CATCH BASINS, TYPE 12, > 20' - 24' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 13.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 1.000 EACH

611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH 1.000 EACH

611-16.03 CATCH BASINS, TYPE 16, > 8' - 12' DEPTH 2.000 EACH

611-16.04 CATCH BASINS, TYPE 16, > 12' - 16' DEPTH 1.000 EACH

611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH 1.000 EACH

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 3.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 8.000 EACH
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620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING 1,037.000 L.F.

621-03.02 18" TEMPORARY DRAINAGE PIPE 300.000 L.F.

621-03.04 30" TEMPORARY DRAINAGE PIPE 175.000 L.F.

621-05.01 TEMPORARY SHORING 925.000 S.F.

701-01.01 CONCRETE SIDEWALK (4 ") 178,370.000 S.F.

701-02 CONCRETE DRIVEWAY 10,354.000 S.F.

701-02.03 CONCRETE CURB RAMP 6,169.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 2,611.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 34.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 1.000 EACH

706-06.03 RADIUS RAIL 45.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 8,442.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 951.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,235.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 725.000 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 25,692.000 L.F.

710-09.07 6" PERFORATED PLASTIC PIPE (FRENCH DRAIN) 21.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 16,000.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

45.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,290.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 1,480.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 108.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 300.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,431.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 1,682.000 L.F.
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712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-11.01 "U" SECTION STEEL POSTS 2,794.000 LB.

713-11.22 U POST SLIP BASE 89.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 499.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 134.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 390.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R10-5, 30"x36") 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (R10-12, 30"X36") 5.000 EACH

713-16.23 SIGNS (DESCRIPTION) (R10-11, 30"X36") 3.000 EACH

713-16.24 SIGNS (DESCRIPTION) (R10-15, 30" X 30") 2.000 EACH

713-16.25 SIGNS (DESCRIPTION) (R10-11C, 30"X42") 1.000 EACH

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 11,000.000 L.F.

714-03.03 DIRECT BURIAL CONDUIT (DESCRIPTION) (2" PVC,
SCHEDULE 80)

8,200.000 L.F.

714-05.04 PULL BOXES (TYPE C) 40.000 EACH

714-06.07 CABLE (1/C # 2 AWG) 59,500.000 L.F.

714-06.08 CABLE (DESCRIPTION) (1/C # 6 AWG) 27,600.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (35' M.H., 10'
ARM)

59.000 EACH

714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD 59.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (77 WATT) 17.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (145 WATT) 121.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

714-12.03 CONTROL CENTER (NO. 3) (1) LS

714-14.03 MASTARM (DESCRIPTION) (MAST ARM ON UTILITY
POLES)

62.000 EACH

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION) (TO CC
NO. A)

(1) LS

714-25.02 ELECTRICAL CONNECTION (DESCRIPTION) (TO CC
NO. B)

(1) LS
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Item No. Description Quantity Units714-25.02 ELECTRICAL CONNECTION (DESCRIPTION) (TO CC
NO. B)

(1) LS

714-25.03 ELECTRICAL CONNECTION (DESCRIPTION) (TO CC
NO. C)

(1) LS

714-70.57 #4 AWG GROUND WIRE BARE SOLID COPPER 13,700.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

480.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

730.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

377.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,151.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

125.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 4,854.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

2,269.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 2.000 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

11.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

3,431.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL
W/RIDER)

44.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 19.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 29,558.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

779.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 533.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

108.000 EACH

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 3,755.000 L.F.
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

18.700 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,820.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.800 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 5.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 8.000 EACH

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 5.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 30.000 EACH

730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE) 4.000 EACH

730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 4.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

14.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 33.000 EACH

730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 22.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 5.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 5.000 EACH

730-03.35 FIBER OPTIC TERMINATION SPLICE UNIT 5.000 EACH

730-03.36 FIBER SPLICE ENCLOSURE (DESCRIPTION)
(UNDERGROUND)

5.000 EACH

730-03.40 NETWORK SWITCH (DESCRIPTION) (TYPE A) 6.000 EACH

730-03.53 FIBER OPTIC CABLE (DESCRIPTION) (144 F) 13,700.000 L.F.

730-05.01 ELECTRICAL SERVICE CONNECTION 7.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,200.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 6,000.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 3,675.000 L.F.

730-08.08 SIGNAL CABLE - 2 CONDUCTOR SHIELDED 5,600.000 L.F.

730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80) 7,800.000 L.F.

730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80) 10,700.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
STOP LINE)

19.000 EACH
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730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
ADVANCE)

12.000 EACH

730-14.02 SAW SLOT 420.000 L.F.

730-14.03 LOOP WIRE 1,100.000 L.F.

730-15.07 CABINET (DESCRIPTION) (PAD MOUNTED FOR
SCHOOL FLASHER CONTROLLER)

1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 6.000 EACH

730-16.03 CONTROLLER (FLASHING BEACON) 1.000 EACH

730-16.04 CONTROLLER (ATC) 6.000 EACH

730-23.28 PEDESTAL POLE (TYPE A) 7.000 EACH

730-23.29 PEDESTAL POLE (TYPE B) 1.000 EACH

730-23.56 CANTILEVER SIGNAL SUPPORT (1 ARM @ 25') 1.000 EACH

730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35') 2.000 EACH

730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 2.000 EACH

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 3.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 2.000 EACH

730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') 3.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 5.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 3.000 EACH

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75') 2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

36.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 4.000 EACH

730-50.31 SCHOOL SPEED LIMIT FLASHING ASSEMBLY (HARD-
WIRED)

4.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 407.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 10,000.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 14,802.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 806.000 UNIT

801-01.08 SEEDING (SPECIAL MIXTURE) WITH MULCH 158.000 UNIT

801-01.65 TEMPORARY MULCH 113.000 UNIT
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801-03 WATER (SEEDING & SODDING) 798.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 510.000 EACH

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) 510.000 EACH

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN) 510.000 EACH

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) 510.000 EACH

802-03.01 SHRUBS (DESCRIPTION) (BOXWOOD) 8.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 229.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 47.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

70.000 EACH

802-12.21 NYSSA SYLVATICA (BLCKGUM SEEDLNG B.R.) 70.000 EACH

802-12.22 OSTRYA VIRGINIANA (IRONWOOD SEEDLNG B.R.) 47.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

229.000 EACH

802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK
SEEDLNG B.R.)

229.000 EACH

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.) 229.000 EACH

802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING
B.R.)

380.000 EACH

802-13.51 ALNUS SERRULATA (HAZEL ALDER SDLNG BARE
ROOT)

380.000 EACH

802-13.53 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH
SDLNG BARE ROOT)

380.000 EACH

803-01 SODDING (NEW SOD) 71,663.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 3,963.000 S.Y.

806-02.03 PROJECT MOWING 12.000 CYCL

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(121' OF 4' X 4' BOX CULVERT, STA. 435+69)

(1) LS

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(66' OF 4' X 3' BOX CULVERT, STA. 466+60)

(1) LS

202-04.52 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(36' OF 2 @ 10' X 6' BOX CULVERT, STA. 529+55)

(1) LS

202-04.53 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(74' OF 2 @ 8' X 6' BOX CULVERT, STA. 532+94)

(1) LS
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202-04.54 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(51' OF 10' SIDEWALK BRIDGE, STA. 533+14)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 153.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 30,303.000 LB.

607-50.30 PRECAST CONCRETE BOX BRIDGE (SIZE ) (28' X 7'
ARCH )

134.000 L.F.

607-50.31 PRECAST CONCRETE BOX BRIDGE (SIZE ) (20' X 6'
ARCH )

43.000 L.F.

790-02.03 POLE 35FT CLASS 4 WOOD 7.000 EACH

790-02.30 POLE 35FT CLASS 1 WOOD 1.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 1.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 4.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 8.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 4.000 EACH

790-06.05 POLE 55 FT CLASS 1 METAL 1.000 EACH

790-06.07 POLE 55FT CLASS H1 METAL 7.000 EACH

790-06.19 POLE 55FT CLASS H1 WOOD 1.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 3.000 EACH

790-07.09 POLE 60FT CLASS H3 METAL 25.000 EACH

790-07.18 POLE 60FT CLASS H5 METAL 4.000 EACH

790-08.05 POLE 65FT CLASS H3 METAL 23.000 EACH

790-08.31 POLE 65FT CLASS H5 METAL 11.000 EACH

790-09.08 POLE 70FT CLASS H5 METAL 2.000 EACH

790-20.01 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (60FT CLASS H8 METAL)

1.000 EACH

790-20.02 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (65FT CLASS H8 METAL)

1.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 3.000 EACH

790-22.10 1PH SUSPENSION ANGLE 25KV 1.000 EACH

790-22.12 1PH DEAD END MISC 25KV 1.000 EACH

790-22.13 1PH DEAD END 25KV 3.000 EACH

790-22.14 1PH DEAD END TAP 25KV 12.000 EACH
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790-22.16 1PH DDE TANGENT 25KV 4.000 EACH

790-22.19 1PH CROSSARM DBL TANGENT 25KV 3.000 EACH

790-26.01 3PH CROSSARM 25KV 1.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 9.000 EACH

790-26.10 3PH VERTICAL TANGENT 25KV 44.000 EACH

790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV 3.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 8.000 EACH

790-26.17 3PH VERTICAL MED ANGLE 25KV 1.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 9.000 EACH

790-26.23 3PH VERTICAL DEAD END 25KV 14.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 15.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 7.000 EACH

790-26.28 3PH DBL 10FT XARM DDE 25KV 4.000 EACH

790-26.29 3PH DDE UNBALANCED LOAD 25KV 2.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 1,797.000 L.F.

790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX 209.000 L.F.

790-30.22 SECONDARY CONDUCTOR 1/0 AL QPLEX 242.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 11.000 EACH

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 1,537.000 L.F.

790-32.19 DN GUY HVY CONST - 1 PREFORM 72.000 EACH

790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION -
PREFORM

2.000 EACH

790-33.17 ROCK ANCHOR EXPANDING TYPE 19.000 EACH

790-33.26 SCREW TYPE ANCHOR 28,000LB 19.000 EACH

790-36.01 SWITCH-900A-UNDERSLUNG 18.000 EACH

790-36.04 TRANSFER SERVICE 3.000 EACH

790-36.06 TRANSFER LIGHT 8.000 EACH

790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS 8.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 14,036.000 L.F.

790-40.06 OH COND 4/0 6/1 ACSR PENGUIN 239.000 L.F.
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790-40.15 OH COND 477 18/1 ACSR PELICAN 14,703.000 L.F.

790-40.23 OH COND 795 36/1 ACSR COOT 41,958.000 L.F.

790-41.12 UG PRI COND 1 AL 25KV 2,139.000 L.F.

790-41.58 UG SEC COND 4/0 AL QPLX 51.000 L.F.

790-41.64 UG SEC COND SGL COND ____ __ __ (350 CABLE W/
2/0 NEU)

532.000 L.F.

790-42.10 4IN DIA PVC PIPE 127.000 L.F.

790-42.16 1 DUCT @ 36IN-48IN DEPTH 331.000 L.F.

790-42.18 3 DUCT BANK @ 36IN-48IN DEPTH 102.000 L.F.

790-42.38 CONDUIT (DESCRIPTION) (2 1/2IN PVC) 306.000 L.F.

790-43.17 LOADBREAK ELBOW 200A 25KV 16.000 EACH

790-43.47 PRIMARY PULLBOX 1.000 EACH

790-43.51 SECONDARY RISER W/ 3IN CONDUIT 4.000 EACH

790-43.52 SECONDARY RISER W/ 4IN CONDUIT 1.000 EACH

790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT 1.000 EACH

790-43.62 3PH PRIMARY RISER W/ 4IN CONDUIT 4.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 14.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 7.000 EACH

790-59.04 HOOK STICK SWITH LINE TENSION-SNGL 25KV 9.000 EACH

790-59.05 GOLB SWITCH 25KV 1.000 EACH

790-61.01 1PH FUSE CUTOUT XARM MOUNT 25KV 58.000 EACH

790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV 12.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 6.000 EACH

790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS 2.000 EACH

790-68.14 3 MOUNTING BRACKET - FIBERGLASS 7.000 EACH

790-69.27 EXTENSION LINK - EPOXY -4FT 13.000 EACH

790-69.42 EXTENSION LINK - EPOXY -10FT 60.000 EACH

790-98.01 REMOVE WIRE 27,716.000 L.F.

790-98.02 REMOVE POLES 107.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 556.000 EACH
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790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

791-01.02 2IN STEEL GAS MAIN 1,250.000 L.F.

791-01.04 4IN STEEL GAS MAIN 1,050.000 L.F.

791-01.05 6IN STEEL GAS MAIN 12,000.000 L.F.

791-02.02 2IN MDPE GAS MAIN 75.000 L.F.

791-02.04 4IN MDPE GAS MAIN 400.000 L.F.

791-04.29 HDD 2IN STEEL PIPE - ROCK 400.000 L.F.

791-04.32 HDD 6IN STEEL PIPE - ROCK 1,600.000 L.F.

791-05.44 BORE/JACK 6IN - STEEL CARRIER PIPE 113.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 2.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 4.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 9.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 8.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 1.000 EACH

791-07.09 2IN STEEL GAS VALVE ASSEMBLY 8.000 EACH

791-07.10 4IN STEEL GAS VALVE ASSEMBLY 2.000 EACH

791-07.11 6IN STEEL GAS VALVE ASSEMBLY 3.000 EACH

791-07.16 (__)IN STEEL GAS VALVE ASSEMBLY (3/4 IN) 1.000 EACH

791-08.12 3/4IN STEEL SERVICE PIPE 1,150.000 L.F.

791-08.22 HDD 3/4IN STEEL SERVICE PIPE 250.000 L.F.

791-08.40 RECONNECT SERVICE ASSEMBLY 28.000 EACH

791-09.02 3-WIRE CATHODIC PROTECTION STATION 15.000 EACH

791-09.03 17LB MAGNESIUM ANODES 33.000 EACH

791-09.09 REGULATOR STATION TIE-IN ONLY 2.000 EACH

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG 30.000 EACH

791-10.10 RETIRE GAS MAIN (1) LS

791-12.32 2IN ANSI 600 WELD-IN INSULATOR 2.000 EACH

791-12.33 4IN ANSI 600 WELD-IN INSULATOR 2.000 EACH

791-12.34 6IN ANSI 600 WELD-IN INSULATOR 2.000 EACH

791-99.02 CLEAN UP RESTORATION & CLOSEOUT (1) LS
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793-01.13 POLE 40FT CLASS 5 WOOD 10.000 EACH

793-01.40 ANCHOR 3/4IN 12.000 EACH

793-01.41 ANCHOR 1IN 30.000 EACH

793-01.99 INSTALL POLE NUMBER 18.000 EACH

793-02.07 GUY WIRE 6.6M OR 1/4IN 5.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 13.000 EACH

793-02.94 OVERHEAD GUY WIRE (DESCRIPTION) (PE2-3G) 3.000 EACH

793-02.99 INSTALL GUY GUARD 15.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 626.000 EACH

793-03.02 6M STRAND 13,662.000 L.F.

793-03.03 10M STRAND 7,366.000 L.F.

793-03.12 50 PAIR CABLE 866.000 L.F.

793-03.16 200 PAIRCABLE 1,182.000 L.F.

793-03.17 300 PAIR CABLE 240.000 L.F.

793-03.19 600 PAIR CABLE 2,070.000 L.F.

793-03.40 INSTALL STRAND BOND 38.000 EACH

793-04.01 RELASH/DELASH CABLE 200.000 L.F.

793-04.06 READY ACCESS CLOSURE 15.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 3.000 EACH

793-04.21 3 PAIR AERIAL DROP 350.000 L.F.

793-04.25 HOT SPLICE EXISTING CABLES 2,052.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 582.000 L.F.

793-07.04 48 FIBER(MATERIAL ONLY) 220.000 L.F.

793-07.05 96 FIBER(MATERIAL ONLY) 3,588.000 L.F.

793-07.12 432 FIBER(MATERIAL ONLY) 14,662.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 4,390.000 L.F.

793-07.22 FIBER SPLICE-12 FIBER RIBBON 36.000 EACH

793-07.23 FIBER OPTIC MAINTENANCE LOOP 5.000 EACH

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 140.000 EACH

793-07.41 HOT SPLICE EXISTING FIBER CABLES 112.000 EACH



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

793-07.90 INSTALL FIBER STORAGE BRACKET 11.000 EACH

793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT 1.000 EACH

793-11.20 HANDHOLE 30INX48IN 5.000 EACH

793-11.50 REARRANGE EXISTING SPLICE CASE 3.000 EACH

793-11.58 REMOVE HANDHOLE 12.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 478.000 L.F.

793-13.09 2IN SCHEDULE 40 PVC 80.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 386.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 86.000 L.F.

793-14.19 4IN SCH 80 ORANGE FLEXPIPE 3,714.000 L.F.

793-14.26 UNDERGROUND TO OVERHEAD RISER 2.000 EACH

793-15.01 TRANSFER CABLE ATTACHMENT 54.000 EACH

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 3,714.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 7,759.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 90.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 16.000 EACH

793-98.09 REMOVE DOWN GUY 16.000 EACH

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 300.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 800.000 L.F.

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 3,100.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 250.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 13,600.000 L.F.

795-01.19 24IN DIP RESTRAINED JOINT WATER LINE 4,700.000 L.F.

795-01.31 3IN DIP RESTRAINED JOINT WATER LINE 50.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 2.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 10.000 EACH

795-06.05 CONNECT TO 8IN WATER LINE 15.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 1.000 EACH

795-06.07 CONNECT TO 12IN WATER LINE 2.000 EACH

795-06.09 CONNECT TO 16IN WATER LINE 1.000 EACH



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

795-06.12 CONNECT TO 24IN WATER LINE 6.000 EACH

795-06.33 CUT AND CAP 6IN WATER LINE 7.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 35.000 EACH

795-06.37 CUT AND CAP 12IN WATER LINE 3.000 EACH

795-06.39 CUT AND CAP 16IN WATER LINE 1.000 EACH

795-06.43 CUT AND CAP 24IN WATER LINE 6.000 EACH

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 3.000 EACH

795-08.02 3IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 5.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 26.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 26.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 20.000 EACH

795-08.20 24IN GATE VALVE ASSEMBLY 6.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 7.000 EACH

795-09.04 2IN WATER SERVICE METER ASSEMBLY 3.000 EACH

795-09.08 8IN WATER SERVICE METER ASSEMBLY 1.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 20.000 EACH

795-09.10 SAMPLE TAP 10.000 EACH

795-09.12 2IN COPPER SERVICE PIPE 220.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 1,100.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 200.000 L.F.

795-10.09 4IN AUTO AIR RELEASE VALVE ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 15.000 EACH

795-11.06 RELOCATE FIRE PROTECTION METER 5.000 EACH

795-11.07 FIRE AND DOMESTIC APPARATUSES 4.000 EACH

795-11.12 RETIRE IN PLACE EXISTING WATER MAIN 21,000.000 L.F.

795-12.01 REMOVE FIRE HYDRANT 10.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

795-12.03 PIPE GROUTING (1) LS



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

795-12.04 REMOVE EX BACKFLOW APPARATUS (1) LS

795-12.08 REMOVE WATER METER 6.000 EACH

795-13.01 DI FITTINGS 42,000.000 LB.

795-15.04 18IN STEEL CASING PIPE OPEN CUT METHOD 980.000 L.F.

795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD 48.000 L.F.

795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD 100.000 L.F.

795-16.15 RELOCATE/RECONNECT BACKFLOW ASSEMBLY 4.000 EACH

795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER
ASSEMBLY

40.000 EACH

795-16.17 RELOCATE/RECONNECT 1IN WATER METER
ASSEMBLY

1.000 EACH

795-16.21 RELOCATE/RECONNECT 2IN WATER METER
ASSEMBLY

1.000 EACH

795-16.23 RELOCATE/RECONNECT 4IN WATER METER ASSM 2.000 EACH

795-16.25 RELOCATE/RECONNECT 6IN WATER METER
ASSEMBLY

1.000 EACH

795-16.30 RELOCATE/RECONNECT 3IN SERVICE ASSEMBLY 1.000 EACH

795-16.91 RELOCATE 3/4 IN DOUBLE DET CHECK VALVE
W/NEW BOX

4.000 EACH

795-16.92 RELOCATE 2IN REDUCED PRESSURE BACKFLOW
PREVENTER W/NEW BOX

3.000 EACH

795-16.93 RELOCATE 3IN DOUBLE DET CHECK VALVE W/NEW
BOX

1.000 EACH

795-16.94 RELOCATE 4IN DOUBLE DET CHECK VALVE W/NEW
BOX

1.000 EACH

795-16.96 RELOCATE 6IN DOUBLE DET CHECK VALVE W/NEW
BOX

1.000 EACH

795-16.98 RELOCATE 8IN DOUBLE DET CHECK VALVE W/NEW
BOX

1.000 EACH

795-21.01 RETIRE WATER METER ASSEMBLIES (1) LS

795-99.01 4FT X 4FT METER VAULT 1.000 EACH

795-99.02 4FT X 6FT METER VAULT 1.000 EACH

795-99.03 6FT X 6FT METER VAULT 1.000 EACH

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 30.000 L.F.



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

797-05.03 8IN DIP GRAVITY SEWER 12FT-18FT DEPTH 248.000 L.F.

797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH 267.000 L.F.

797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH 2,550.000 L.F.

797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH 337.000 L.F.

797-05.54 8IN PVC GRAVITY SEWER >18FT DEPTH 36.000 L.F.

797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH 735.000 L.F.

797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH 107.000 L.F.

797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON. 66.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 3.000 EACH

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 10.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 9.000 EACH

797-07.05 48IN MANHOLE 10FT-12FT DEPTH 4.000 EACH

797-07.06 48IN MANHOLE 12FT-14FT DEPTH 1.000 EACH

797-07.07 48IN MANHOLE 14FT-16FT DEPTH 2.000 EACH

797-07.08 48IN MANHOLE 16FT-20FT DEPTH 3.000 EACH

797-07.09 48IN MANHOLE 20FT-24FT DEPTH 1.000 EACH

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 5.000 EACH

797-07.75 TRAFFIC RATED FRAMES AND COVERS 28.000 EACH

797-07.80 REMOVE SEWER MANHOLE 8.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 200.000 L.F.

797-08.07 4IN CLEAN OUT ASSEMBLY 20.000 EACH

797-08.08 6IN CLEAN OUT ASSEMBLY 40.000 EACH

797-09.44 CUT AND CAP 8IN GRAVITY 1.000 EACH

797-10.01 CONNECT 6IN SEWER TO EXIST. MANHOLE 2.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 5.000 EACH

797-10.07 CONNECT 8IN LATERAL TO SEWER LINE 2.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 9.000 EACH

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT 8.000 V.F.

797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT 4.000 V.F.

797-11.25 RETIREIN PLACE 48IN MANHOLE 8.000 EACH



Contract ID CNX267 - DAVIDSON

Item No. Description Quantity Units

797-11.30 RETIREIN PLACE EXISTING SEWER <8IN 1,667.000 L.F.

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 983.000 L.F.

797-11.34 REMOVE EXISTING SEWER <8IN 567.000 L.F.

797-11.40 RESTORE ASPHALT 150.000 S.Y.

797-11.41 RESTORE CONCRETE 50.000 S.Y.

797-11.42 RESTORE GRAVEL 40.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX331 - DAVIDSON ,  HUMPHREYS, ETC.

CNX331Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: DAVIDSON, HUMPHREYS, MONTGOMERY,
ROBERTSON, RUTHERFORD, SUMNER,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The sweeping on various State Routes.

DT - 2/28/2025

NAR3SVAR-M3-058

Item No. Description Quantity Units

719-01 SWEEPING 7,786.000 L.M.

( ) Item will be bid as lump sum.



Contract ID CNX332 - DAVIDSON ,  MONTGOMERY, ETC.

CNX332Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: DAVIDSON, MONTGOMERY, ROBERTSON,
RUTHERFORD, SUMNER, WILLIAMSON,
WILSON

District: DBE Goal Percent:

Contract Time:

Description: The drain cleaning on various State Routes.

DT - 2/28/2025

NAR3SVAR-M3-059

Item No. Description Quantity Units

611-07.10 CLEAN DRAIN (TRENCH DRAIN) 650.000 L.F.

611-07.11 CLEAN DRAIN(WITH GRATE) 2,370.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 620.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 100.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 100.000 L.F.

611-07.20 HEAVY DRAIN CLEANING 5.000 EACH

712-01.02 LANE CLOSURE 40.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX335 - DAVIDSON ,  SMITH, ETC.

CNX335Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: DAVIDSON, SMITH, SUMNER, WILLIAMSON

District: DBE Goal Percent: 7.50

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 6/30/2024

HSIP-REG3(217)R3SVAR-F3-035

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 175.000 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 1,511.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 10,977.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

1,654.000 S.F.

702-01 CONCRETE CURB 2.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 42.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 387.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 90.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 2.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 4,478.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 3,550.740 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

4,222.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 120.000 S.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX251 - DICKSON

CNX251Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 9.50

Contract Time:

Description: The construction of a concrete box beam bridge on S.R. 46 over Yellow Creek (L.M. 19.06),
including grading, drainage, and paving.

DT - 6/30/2025

BR-STP/HIP-46(33)22015-3214-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 1,180.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (STEPS AND CONCRETE WALK)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 8,089.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 14,500.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 2,146.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 894.000 C.Y.

203-05 UNDERCUTTING 450.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-05 SEDIMENT REMOVAL 94.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 5,772.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,432.000 L.F.

209-08.05 ENHANCED SILT FENCE CHECK (V-DITCH) 4.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 471.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,701.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 132.000 TON

303-10.04 MINERAL AGGREGATE (SIZE   ) (SIZE **) 1,855.000 TON



Contract ID CNX251 - DICKSON

Item No. Description Quantity Units303-10.04 MINERAL AGGREGATE (SIZE   ) (SIZE **) 1,855.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

241.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

468.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 7.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 21.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 67.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 272.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

1.000 L.M.

607-03.30 18" PIPE CULVERT 60.000 L.F.

607-07.30 36" PIPE CULVERT 39.000 L.F.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

705-01.14 ROCK DRILLING FOR GUARDRAIL POST 66.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 975.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 1.000 EACH

706-01 GUARDRAIL REMOVED 325.000 L.F.

706-06.03 RADIUS RAIL 120.670 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 412.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 10.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 102.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 286.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 1,678.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 450.000 L.F.



Contract ID CNX251 - DICKSON

Item No. Description Quantity Units

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 16.000 EACH

712-06 SIGNS (CONSTRUCTION) 765.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 138.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,852.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 57.000 L.F.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 1.000 EACH

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.20 SIGNS (DESCRIPTION) (R1-1) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (OM-3L) 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (OM-3R) 2.000 EACH

713-16.23 SIGNS (DESCRIPTION) (TN-5) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

11.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

7.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 14.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.000 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 3,133.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 919.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 848.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,332.000 L.F.

801-01 SEEDING (WITH MULCH) 12.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 126.000 UNIT



Contract ID CNX251 - DICKSON

Item No. Description Quantity Units

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 23.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 63.000 UNIT

801-03 WATER (SEEDING & SODDING) 20.000 M.G.

802-01.10 TREES (DESCRIPTION) (RED MAPLE) 8.000 EACH

802-01.11 TREES (DESCRIPTION) (SUGAR MAPLE) 8.000 EACH

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 37.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

37.000 EACH

802-12.40 SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.) 717.000 EACH

805-12.02 EROSION CONTROL BLANKET (TYPE II) 8,251.000 S.Y.

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BR. NO. 22-SR046-19.06)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 276.000 C.Y.

204-14 CORE DRILLING FOR PILES(ROCK) 313.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 961.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 64.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 93,089.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 124.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 26,570.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 218.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 364.000 C.Y.

604-03.74 CLASS X CONCRETE 62.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,464.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,411.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 585.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 20.000 EACH

606-20.03 STEEL PIPE PILES (18-INCH) 1,460.000 L.F.

606-20.06 PILE TIPS (STEEL PIPE PILES, 18-INCH) 18.000 EACH

615-02.25 PRESTRESSED CONCRETE BOX BEAM (39" X 48") 1,373.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 332.000 L.F.



Contract ID CNX251 - DICKSON

Item No. Description Quantity Units

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

620-05.02 STANDARD CONCRETE CLASSIC PARAPET RAIL 618.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 84.000 C.Y.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

170.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 30.000 L.F.

793-01.12 POLE 40FT CLASS 4 WOOD 4.000 EACH

793-01.41 ANCHOR 1IN 2.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 890.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 890.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 2.000 EACH

795-02.03 4IN HDPE WATER LINE 5.000 L.F.

795-02.04 6IN HDPE WATER LINE 415.000 L.F.

795-02.34 8IN HDPE WATER LINE (HDD) 520.000 L.F.

795-06.32 CUT AND CAP 4IN WATER LINE 2.000 EACH

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-10.31 2IN BLOW-OFF ASSEMBLY 1.000 EACH

795-13.01 DI FITTINGS 142.000 LB.

795-13.02 HDPE FITTINGS 59.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNX356 - FAYETTE ,  LAUDERDALE, ETC.

CNX356Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: FAYETTE, LAUDERDALE, SHELBY

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG4(222)R4SVAR-F3-024

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 210.000 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 1,865.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 45,632.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

2,900.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 14,421.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 6,638.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

5,584.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX318 - GREENE

CNX318Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: GREENE

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 70 over the Nolichucky River (L.M. 8.50).

DT - 5/31/2024

n/a30S070-M3-003

Item No. Description Quantity Units

201-05.31 VEGETATION REMOVAL (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. PABE, BR. NO. 30-SR070-08.50)

(1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 280.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 42.000 TON

303-10.04 MINERAL AGGREGATE (SIZE   ) (SIZE   ) 1,105.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

13.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

9.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.200 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 0.800 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.700 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 146.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 133.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,691.000 S.Y.

604-03.04 PAVEMENT @ BRIDGE ENDS 245.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

570.000 S.Y.

604-10.05 CONCRETE 83.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 10.000 S.Y.

604-10.54 CONCRETE REPAIRS 83.000 S.F.



Contract ID CNX318 - GREENE

Item No. Description Quantity Units604-10.54 CONCRETE REPAIRS 83.000 S.F.

604-10.55 CONCRETE (FOUNDATION REPAIRS) 5.000 C.Y.

604-10.58 EPOXY INJECTION (INJECTION) 25.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

251.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 2,951.000 S.Y.

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE
ENDPOST

26.000 L.F.

706-01 GUARDRAIL REMOVED 26.000 L.F.

709-01.01 RUBBLE STONE RIP-RAP 5.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 870.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 33.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 35.000 EACH

712-06 SIGNS (CONSTRUCTION) 496.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

9,000.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 48.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 102.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.900 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,800.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 450.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX320 - HAMBLEN

CNX320Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HAMBLEN

District: DBE Goal Percent:

Contract Time:

Description: The improvement of the intersection on U.S. 11E (S.R. 34) at S.R. 474 (Merchants Greene
Boulevard) (L.M. 4.61) in Morristown, including grading, drainage, signals, and paving.

DT - 9/30/2024

N/A32004-3228-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (SIZE 18" ,STA.
61+72.00)

44.000 L.F.

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1.000 EACH

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 356.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 57.000 C.Y.

203-06 WATER 7.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.900 L.M.

209-05 SEDIMENT REMOVAL 26.000 C.Y.

209-40.30 CATCH BASIN PROTECTION (TYPE A) 2.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 4.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 462.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 19.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 5.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

357.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

276.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 220.000 TON



Contract ID CNX320 - HAMBLEN

Item No. Description Quantity Units

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 197.000 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 247.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH

611-07.73 18IN ENDWALL (MEDIAN DRAIN) 1.000 EACH

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH 2.000 EACH

611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH 1.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 2,171.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 250.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 74.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,318.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 65.000 EACH

712-06 SIGNS (CONSTRUCTION) 475.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,318.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 6,177.000 L.F.

712-09.30 REMOVABLE BLACK-OUT TAPE (6") 2,510.000 L.F.

712-09.31 REMOVABLE BLACK-OUT TAPE (8IN) 1,397.000 L.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 18.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

10.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

10.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

85.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 205.000 L.F.



Contract ID CNX320 - HAMBLEN

Item No. Description Quantity Units716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 205.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

17.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 316.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

320.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.300 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

294.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.400 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 2.000 L.M.

717-01 MOBILIZATION (1) LS

730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL
EQUIPMENT

1.000 EACH

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 2.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 5.000 EACH

730-05.04 MODIFY EXISTING ELECTRICAL SERVICE
CONNECTION

1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 59.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,664.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 873.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 70.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) 32.000 L.F.

730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) 467.000 L.F.

730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) 258.000 L.F.

730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80) 17.000 L.F.

730-15.11 MODIFY CABINET (DESCRIPTION) (INSTALL
PEDESTRIAN UPDATES)

1.000 EACH



Contract ID CNX320 - HAMBLEN

Item No. Description Quantity Units

730-23.30 PEDESTAL POLE (DESCRIPTION) (TYPE A) 3.000 EACH

730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') 1.000 EACH

730-26.05 COUNTDOWN PEDESTRIAN SIGNAL 2.000 EACH

730-26.06 PEDESTRIAN PUSHBUTTON POST 1.000 EACH

730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN 2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

6.000 EACH

740-06.01 GEOMEMBRANE 188.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 140.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 301.000 L.F.

801-01 SEEDING (WITH MULCH) 7.000 UNIT

801-03 WATER (SEEDING & SODDING) 0.700 M.G.

803-01 SODDING (NEW SOD) 366.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX358 - HAMILTON

CNX358Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 9.50

Contract Time:

Description: The grading, drainage, construction of bridges and retaining walls, ITS, signals and paving
with Portland Cement Concrete on I-75 and Hamilton Place Boulevard at the Hamilton Place
Mall interchange.

DT - 5/31/2027

NH-I-75-1(144)33005-3179-44

STP-M-4986(1)33960-3531-54

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,740.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-01.01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-02.21 REMOVAL OF PIPE (DESCRIPTION) (12" PIPE) 33.000 L.F.

202-02.22 REMOVAL OF PIPE (DESCRIPTION) (15" PIPE) 901.000 L.F.

202-02.23 REMOVAL OF PIPE (DESCRIPTION) (18" PIPE) 495.000 L.F.

202-02.24 REMOVAL OF PIPE (DESCRIPTION) (24" PIPE) 35.000 L.F.

202-02.25 REMOVAL OF PIPE (DESCRIPTION) (30" PIPE) 264.000 L.F.

202-02.26 REMOVAL OF PIPE (DESCRIPTION) (36" PIPE) 236.000 L.F.

202-02.27 REMOVAL OF PIPE (DESCRIPTION) (20" PIPE) 83.000 L.F.

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 2,226.222 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 452.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(CANTILEVER OVERHEAD SIGNS)

(1) LS

202-08.28 REMOVAL OF MEDIAN BARRIER (DESCRIPTION) (AT
NEW OVERHEAD SIGN LOCATIONS)

430.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 182,146.000 C.Y.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 130.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 8,598.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 12,066.315 C.Y.

203-06 WATER 3,250.868 M.G.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 8.000 C.Y.

209-01.30 TEMPORARY COMPOST FILTER BERM 902.000 C.Y.

209-03.23 FILTER SOCK (24 INCH) 147.000 L.F.

209-05 SEDIMENT REMOVAL 3,980.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 7,680.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 53,415.000 L.F.

209-08.07 ROCK CHECK DAM 97.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 45.000 EACH

209-09.41 CURB INLET PROTECTION (TYPE 2) 8.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 66.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 4.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 18.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 31.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 47,561.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 2,965.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

2,632.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

2,279.000 TON

313-03 TREATED PERMEABLE BASE 68,008.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 132.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 468.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 23.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 1,486.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 237.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

61,889.000 S.Y.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

501-01.16 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
13" FAST TRACK

1,067.000 S.Y.

501-03.10 CONCRETE SHOULDER RUMBLE STRIPS 7,070.000 L.F.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 2,692.000 L.F.

502-04.02 LOAD TRANSFER DOWELS 96.000 EACH

502-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT) 135,168.000 L.F.

503-01 GRINDING CONCRETE PAVEMENT 141,105.000 S.Y.

604-01.20 BOX TUBE SAFETY RAIL 90.000 L.F.

604-07.02 RETAINING WALL (DESCRIPTION) (RW-1 WRAP
AROUND)

14,654.000 S.F.

604-07.03 RETAINING WALL (DESCRIPTION) (RW-2 WRAP
AROUND)

15,950.000 S.F.

604-07.05 RETAINING WALL (DESCRIPTION) (RW-3 WRAP
AROUND)

14,303.000 S.F.

604-07.09 RETAINING WALL (DESCRIPTION) (RW-4A
WINGWALL)

739.000 S.F.

604-07.10 RETAINING WALL (DESCRIPTION) (RW-5B
WINGWALL)

903.000 S.F.

604-07.11 RETAINING WALL (DESCRIPTION) (RW-6) 15,742.000 S.F.

604-07.13 RETAINING WALL (DESCRIPTION) (R-7) 14,476.000 S.F.

604-07.28 RETAINING WALL EXCAVATION 610.000 C.Y.

607-01.02 12" CONCRETE PIPE CULVERT (CLASS III) 46.000 L.F.

607-02.02 15" CONCRETE PIPE CULVERT(CLASS III) 55.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 3,114.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,136.000 L.F.

607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV) 700.000 L.F.

607-05.05 24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

85.000 L.F.

607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE) 140.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 646.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 192.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 241.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 200.000 L.F.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

611-01.03 MANHOLES, > 8' - 12' DEPTH 1.000 EACH

611-02.01 SPRING DRAIN BOX, TYPE 1 1.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 1.000 EACH

611-05.01 TRENCH DRAINS 465.000 L.F.

611-05.02 12IN PVC PIPE FOR TRENCH DRAINS 126.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 30.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 1,256.000 LB.

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 3.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 4.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 12.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 3.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 1.000 EACH

611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH 3.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 2.000 EACH

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH 2.000 EACH

611-27.02 CATCH BASINS, TYPE 27, > 4' - 8' DEPTH 1.000 EACH

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH 4.000 EACH

611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH 9.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 3.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 11.000 EACH

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH 4.000 EACH

611-45.02 CATCH BASINS, TYPE 45, > 4' - 8' DEPTH 3.000 EACH

611-46.02 CATCH BASINS, TYPE 46, > 4' - 8' DEPTH 1.000 EACH

611-51.02 CATCH BASINS, TYPE 51, > 4' - 8' DEPTH 9.000 EACH

611-52.02 CATCH BASINS, TYPE 52, > 4FT - 8FT DEPTH 1.000 EACH

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 2,616.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 8,933.000 S.F.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

701-02 CONCRETE DRIVEWAY 981.000 S.F.

701-02.03 CONCRETE CURB RAMP 607.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 40.000 C.Y.

702-01 CONCRETE CURB 64.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 347.000 C.Y.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 84.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 6,596.479 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 9.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 13.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 22.000 EACH

705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) 3.000 EACH

706-01 GUARDRAIL REMOVED 2,088.000 L.F.

707-01.11 CHAIN LINK FENCE (6 FOOT) 8,200.000 L.F.

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK
FENCE 6')

35.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (EXISTING
CONTROL ACCESS FENCE)

8,000.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,783.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 16.000 EACH

709-01.01 RUBBLE STONE RIP-RAP 16.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 312.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 838.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 706.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 15,789.000 L.F.

710-05 LATERAL UNDERDRAIN 1,000.000 L.F.

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 30.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 5.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 5.000 EACH

710-10.01 4" PERFORATED PLASTIC PIPE 1,200.000 L.F.

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 6,740.000 L.F.

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL 1,826.000 L.F.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL 584.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 380.000 L.F.

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 41,794.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

31.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 924.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 1,958.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 42.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,624.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 348.000 L.F.

712-08.01 UNIFORMED POLICE OFFICER 2,000.000 DOLL

712-08.03 ARROW BOARD (TYPE C) 8.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 13.000 DAY

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.400 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

90.000 LB.

713-02.04 DELINEATOR (MILE MARKER) & STEEL POST 5.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 60.000 L.F.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

700.000 LB.

713-09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (I-
75, 197+65.49, OH-1, SPAN 83')

1.000 EACH

713-09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (I-
75, 218+59.51, OH-2, SPAN 80')

1.000 EACH

713-09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN____)
(RAMP C, 452+47.68, OH-3, SPAN 52')

1.000 EACH

713-09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (I-
75, 265+21.25, OH-4, SPAN 85')

1.000 EACH

713-09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (I-
75, 291+54.79, OH-5, SPAN 92')

1.000 EACH

713-09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (I-
75, 304+12.37, OH-6, SPAN 92')

1.000 EACH



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,147.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 616.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 422.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 5,166.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 200.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100"
THICK)

7.000 EACH

713-15.09 STEEL CABLE OVERHEAD SIGN SUPPORT 4.000 EACH

713-15.11 SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN
NO    ) (SIGN NO. 14 )

(1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 9.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R10-5, 30"X36") 6.000 EACH

713-16.21 SIGNS (DESCRIPTION) (TN-69A, 30"X36") 2.000 EACH

713-16.22 SIGNS (DESCRIPTION) (OVERHEAD DIRECTIONAL
SIGN)

7.000 EACH

713-16.23 SIGNS (DESCRIPTION) (POST MOUNTED
DIRECTIONAL SIGN)

2.000 EACH

713-16.24 SIGNS (DESCRIPTION) (TN-69B, 30"X36") 1.000 EACH

713-16.25 SIGNS (DESCRIPTION) (R1-2, 48"X48"X48") 2.000 EACH

713-16.26 SIGNS (DESCRIPTION) (R10-11A, 36"X48") 2.000 EACH

713-16.27 SIGNS (DESCRIPTION) (OVERHEAD LANE CONTROL
SIGN)

1.000 EACH

713-16.28 SIGNS (DESCRIPTION) (W11-2, 30"X30") 1.000 EACH

713-16.29 SIGNS (DESCRIPTION) (W16-7P, 24"X12") 1.000 EACH

713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER
PANEL

10.000 EACH

713-30.09 BARRIER MOUNTED SIGN SUPPORT
(DESCRIPTION) (SEE PLANS)

2.000 EACH

714-03 JACKED OR BORED CONDUIT 2,105.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 14,570.000 L.F.

714-04.03 CONDUIT (DESCRIPTION) (STRUCTURES - 1" RGS) 370.000 L.F.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

714-05.04 PULL BOXES (TYPE C) 45.000 EACH

714-05.05 PULL BOXES (DESCRIPTION) (JUNCTION BOX 6"X6") 4.000 EACH

714-06.06 CABLE (1/C # 4 AWG) 32,220.000 L.F.

714-06.07 CABLE (1/C # 2 AWG) 2,810.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (50' M.H.) 21.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (120' M.H.) 9.000 EACH

714-08.11 LIGHT STANDARDS (DESCRIPTION) (35' M.H.) 10.000 EACH

714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS 31.000 EACH

714-08.34 REMOVAL OF LIGHT STANDARD 12.000 EACH

714-08.46 FOUNDATION (ONLY) FOR HIGH MAST LIGHT
STANDARD

9.000 EACH

714-09.09 LUMINAIRES (DESCRIPTION) (280 WATT-LED
OFFSET LIGHT)

31.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (429 WATT - LED
HIGHMAST)

36.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (72 WATT - LED
UNDERPASS)

8.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

714-12.03 CONTROL CENTER (NO. 3) (1) LS

714-12.04 CONTROL CENTER (NO. 4) (1) LS

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER 1)

(1) LS

714-25.02 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER 2)

(1) LS

714-25.03 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER 3)

(1) LS

714-25.04 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER 4)

(1) LS

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 3,897.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

794.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

965.000 EACH



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

115.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 354.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

29.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 2,513.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 518.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

189.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.400 L.M.

716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE) 95.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 8.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 6.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 33.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.300 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 66,325.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 488.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

1.000 EACH

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) 6.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 11.000 L.M.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

27.000 S.Y.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

7.200 L.M.

716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(DESCRIPTION) (ARROWS)

7.000 EACH

716-09.86 CONTRAST PAVEMENT MARKING 6" 9.600 L.M.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND
SYMBOLS

30.000 EACH

716-09.88 CONTRAST PAVEMENT MARKING 8" 1.400 L.M.

716-09.89 CONTRAST PAVEMENT MARKING 12" 2,738.000 L.F.

716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED 1,392.000 L.F.

716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6" 7.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.400 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

257.000 L.F.

717-01 MOBILIZATION (1) LS

718-01.01 NOISE BARRIER (DESCRIPTION) (NW-1) 21,465.000 S.F.

725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD) 5.000 EACH

725-20.43 PULL BOX (TYPE C) 2.000 EACH

725-20.44 PULL BOX (TYPE D) 14.000 EACH

725-20.45 PULL BOX (TYPE E) 4.000 EACH

725-20.56 CABLE (1/C #4 AWG.) 1,305.000 L.F.

725-20.71 ELECTRICAL CONNECTION (1) LS

725-20.81 RADIO & ANTENNA (TYPE A) 1.000 EACH

725-21.11 NETWORK SWITCH (TYPE A) 1.000 EACH

725-21.90 RDS POLE REMOVE AND RELOCATE 3.000 EACH

725-21.91 RADAR DETECTION SYSTEM 1.000 EACH

725-21.97 SOLAR POWER FOR RDS 1.000 EACH

725-21.98 RDS COMM AND LOGIC  CONTROLLER 1.000 EACH

725-22.22 CONDUIT BANK (TYPE 2) 190.000 L.F.

725-22.24 CONDUIT BANK (TYPE 4) 5,575.000 L.F.

725-22.34 CONDUIT BANK BORED (TYPE 4) 435.000 L.F.

725-22.71 2IN CONDUIT 70.000 L.F.

725-22.74 2IN CONDUIT W/BANK 315.000 L.F.

725-23.01 ITS CABLE MARKER 26.000 EACH

725-23.16 FIBER OPTIC CABLE (144F) 8,435.000 L.F.



Contract ID CNX358 - HAMILTON

Item No. Description Quantity Units

725-23.21 FIBER OPTIC DROP CABLE (12 F) 830.000 L.F.

725-23.26 FIBER OPTIC CLOSURE (12 F) 2.000 EACH

725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION) (144 F) 3.000 EACH

725-23.28 FIBER OPTIC SPLICE FUSION 444.000 EACH

725-23.31 FIBER OPTIC DROP PANEL ( 12 F ) 2.000 EACH

725-24.01 CABINET (TYPE A) 1.000 EACH

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 15.000 EACH

730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 1.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

4.000 EACH

730-02.18 SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED) 1.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1F
WITH BACKPLATE)

2.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

9.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 31.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,200.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 3,800.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 2,400.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 2,280.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (SINGLE
CAMERA, 360 DEG FISHEYE)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 3.000 EACH

730-16.04 CONTROLLER (ATC) 3.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (15 FT HEIGHT) 3.000 EACH

730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35') 1.000 EACH

730-23.88 CANTILEVER SIGNAL SUPPORT (1 ARM @ 45') 2.000 EACH

730-24.94 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 70') 1.000 EACH

730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50') 1.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 4.000 EACH
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730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN
SIGN

4.000 EACH

730-35.06 BATTERY BACK-UP SYSTEM 3.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 2,009.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,391.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 1,691.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 27,281.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 90.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 909.000 UNIT

801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE 126.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 126.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 98.000 UNIT

801-03 WATER (SEEDING & SODDING) 781.000 M.G.

802-01.10 TREES (DESCRIPTION) (QJERCUS VIRGINIANIA)
(2.5" CAL. B&B)

14.000 EACH

802-01.11 TREES (DESCRIPTION) (NYSSA SYLVATICA
'WILDFIRE') (2.5" CAL B&B)

18.000 EACH

803-01 SODDING (NEW SOD) 78,416.000 S.Y.

805-05.02 SOIL NAIL STABILIZATION 3,240.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 3,409.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER
FACING)

3,409.000 S.F.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 12,892.000 S.Y.

806-02.03 PROJECT MOWING 14.000 CYCL

930-08.26 LOADING TEST (SOIL NAILS) 4.000 EACH

204-02.01 DRY EXCAVATION (BRIDGES) 1,596.000 C.Y.

204-05.01 CORE DRILLING AND SAMPLING 189.000 L.F.

204-06.01 FLOWABLE FILL (GENERAL) 2.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 78.000 TON
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Item No. Description Quantity Units

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(BR. I.D. NO. 33I00750099, STA. 426+92.00)

(1) LS

602-04.02 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(BR. I.D. NO. 33I00750101, STA. 520+72.19)

(1) LS

602-10.01 STRUCTURAL STEEL REPAIRS (1) LS

602-10.60 BEARING DEVICE (DESCRIPTION) (BR. I.D. NO.
33I00750097, ABUTMENT NO. 2)

6.000 EACH

603-01.01 PAINTING STEEL STRUCTURES (LOCATION &
DESCRIPTION) (BR. I.D. NO. 33I00750099)

(1) LS

603-01.02 PAINTING STEEL STRUCTURES (LOCATION &
DESCRIPTION) (BR. I.D. NO. 33I00750101)

(1) LS

603-01.20 PAINTING STEEL CASING (DESCRIPTION) (BR. I.D.
NO. 33I00750099)

2.000 EACH

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BRIDGE NO. 33-04986-01.50)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BRIDGE NO. 33-04986-01.50)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 758,241.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 853.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 189,933.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 532.000 S.Y.

604-03.32 CLASS DS CONCRETE 2,679.000 C.Y.

604-03.74 CLASS X CONCRETE 363.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 14,422.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

5,173.000 S.Y.

604-04.04 BRIDGE END DRAINS(4'X8') 2.000 EACH

604-04.41 THREE STAR STATE EMBLEM 2.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 8,836.000 S.Y.

604-10.05 CONCRETE 40.000 S.F.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 25.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 24.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 25.000 S.Y.

604-10.54 CONCRETE REPAIRS 40.000 S.F.
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604-10.58 EPOXY INJECTION (INJECTION) 4.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

75.000 L.F.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (BR. I.D. NO.
33I00750097, ABUTMENT NO. 2)

44.000 L.F.

604-11.02 EXPANSION DEVICE (DESCRIPTION) (BR. I.D. NO.
33I00750099, STRIP SEAL)

32.000 L.F.

604-11.03 EXPANSION DEVICE (DESCRIPTION) (BR. I.D. NO.
33I00750099, MODULAR DECK JOINT)

32.000 L.F.

604-11.04 EXPANSION DEVICE (DESCRIPTION) (BR. I.D. NO.
33I00750101, STRIP SEAL)

66.000 L.F.

606-03.03 STEEL PILES (12 INCH) 7,022.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 202.000 EACH

606-22.13 STEEL PIPE PILES (24 IN) 1,431.000 L.F.

606-22.14 PILE TIPS (STEEL PIPE PILES 24 IN) 40.000 EACH

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

1,320.000 L.F.

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

6,239.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 3,134.000 S.Y.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 5,120.000 L.F.

625-01.11 CAMERA INSPECTION - DRILLED SHAFT
(UNDERWATER)

4.000 EACH

625-02.01 DRILLED SHAFT-SOIL (DIA.) (7'-0" DIA.) 19.000 V.F.

625-02.02 DRILLED SHAFT-SOIL (DIA.) (8'-0" DIA.) 38.000 V.F.

625-02.13 DRILLED SHAFT-ROCK (DIA.) (6'-6" DIA.) 32.000 V.F.

625-02.14 DRILLED SHAFT-ROCK (DIA.) (7'-6" DIA.) 40.000 V.F.

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 241.000 C.Y.

625-02.44 DRILLED SHAFT REINFORCING STEEL 39,133.000 LB.

709-04 REINFORCED CONCRETE SLOPE PAVEMENT 30.000 C.Y.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

234.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 179.000 L.F.

719-01.08 CLEAN DRAIN 2.000 EACH
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( ) Item will be bid as lump sum.



Contract ID CNX343 - HAMILTON

CNX343Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on U.S. 11 (S.R. 2) from the I-75S ramps (L.M.
20.54) to Relocation Way (L.M. 20.94) in Chattanooga.

DT - 9/30/2023

STP-SIP-2(284)33012-3214-94

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

717-01 MOBILIZATION (1) LS

730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA) 4.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX344 - HAMILTON

CNX344Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent:

Contract Time:

Description: The construction of two (2) small drainage structures on S.R. 111 at L.M. 1.73 and L.M. 2.43,
including grading, drainage, and paving.

DT - 5/31/2024

N/A33S111-M3-002

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 540.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 665.000 TON

203-04 PLACING AND SPREADING TOPSOIL 20.000 C.Y.

203-06 WATER 9.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 23.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 270.000 C.Y.

209-03.23 FILTER SOCK (24 INCH) 505.000 L.F.

209-05 SEDIMENT REMOVAL 16.000 C.Y.

209-08.07 ROCK CHECK DAM 2.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 4.000 EACH

209-09.01 SANDBAGS 100.000 BAG

209-40.33 CATCH BASIN PROTECTION (TYPE D) 5.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 415.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

150.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

50.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.800 TON



Contract ID CNX344 - HAMILTON

Item No. Description Quantity Units

402-02 AGGREGATE FOR COVER MATERIAL (PC) 3.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.400 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 332.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 12.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 180.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 160.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 310.000 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 6.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 10.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 134.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 153.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 7.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 260.000 LB.

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH 2.000 EACH

611-43.03 CATCH BASINS, TYPE 43, > 8' - 12' DEPTH 1.000 EACH

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 100.000 L.F.

706-01 GUARDRAIL REMOVED 240.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 200.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 100.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 130.000 TON

711-05.01 REMOVAL & DISPOSAL OF CONCRETE MEDIAN
BARRIER

60.000 L.F.

711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL 60.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 1,920.000 L.F.

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

1,760.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

8.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 476.000 EACH



Contract ID CNX344 - HAMILTON

Item No. Description Quantity Units

712-04.50 BARRIER RAIL DELINEATOR 88.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 476.000 EACH

712-06 SIGNS (CONSTRUCTION) 796.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

8.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

8.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 4.000 L.M.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 8.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 52,190.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.000 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 344.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 330.000 S.Y.

801-03 WATER (SEEDING & SODDING) 2.600 M.G.

803-01 SODDING (NEW SOD) 260.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX323 - HANCOCK ,  HAWKINS, ETC.

CNX323Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HANCOCK, HAWKINS, JOHNSON, SULLIVAN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG1(213)R1SVAR-F3-028

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 334.000 S.Y.

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(DESCRIPTION)

951.000 L.F.

203-07 FURNISHING & SPREADING TOPSOIL 154.000 C.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 2,831.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 6,310.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

231.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 70.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 105.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 148.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

309.000 L.F.

717-01 MOBILIZATION (1) LS

801-01 SEEDING (WITH MULCH) 16.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNX322 - HENDERSON

CNX322Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HENDERSON

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-3900(30)39945-3493-94

Item No. Description Quantity Units

705-04.24 GUARDRAIL END TERMINAL DELINEATION
SHEETING

23.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-10.02 TEMPORARY TRANSVERSE RUMBLE STRIPS 100.000 L.F.

713-02.20 ROADSIDE OBSTACLE DELINEATION 3.140 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 1,308.000 L.F.

713-02.34 DELINEATORS (ALL) 36.000 EACH

713-11.01 "U" SECTION STEEL POSTS 2,676.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 4,900.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 1,491.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 898.000 S.F.

713-13.14 FLORESCENT YELLOW SIGN SHEETING 1,801.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 5.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

331.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 247.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

20.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 20.000 S.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 29.970 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 184.000 L.F.



Contract ID CNX322 - HENDERSON

Item No. Description Quantity Units716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 184.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 2.920 L.M.

717-01 MOBILIZATION (1) LS

730-50.20 RECTANGULAR RAPID FLASHING BEACON
ASSEMBLY (SOLAR POWERED)

2.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX333 - HICKMAN &  HUMPHREYS

CNX333Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: HICKMAN, HUMPHREYS

District: DBE Goal Percent: 4.00

Contract Time:

Description: The expansion of the Smartway Intelligent Transportation System (ITS) on I-40 from near
Pond Bottom Lane in Humphreys County (MM 135) to near Garners Creek Road in Hickman
County (MM 162).

DT - 7/31/2025

NH-I-9900(158)99I040-F3-003

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-07 FURNISHING & SPREADING TOPSOIL 7.000 C.Y.

209-05 SEDIMENT REMOVAL 70.000 C.Y.

209-09.01 SANDBAGS 54.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 225.000 S.Y.

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 3.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 1,137.500 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,700.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,687.500 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,154.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 6.000 DAY

712-08.14 PORTABLE QUEUE WARNING SYSTEM 6.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

717-01 MOBILIZATION (1) LS



Contract ID CNX333 - HICKMAN &  HUMPHREYS

Item No. Description Quantity Units

725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG
DVICE)

5.000 EACH

725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD) 5.000 EACH

725-20.23 STEEL OVERHEAD SIGN STRUCTURE (SPANS 71FT
TO 90FT) (SPANS 71FT TO 90FT)

2.000 EACH

725-20.43 PULL BOX (TYPE C) 23.000 EACH

725-20.44 PULL BOX (TYPE D) 170.000 EACH

725-20.45 PULL BOX (TYPE E) 17.000 EACH

725-20.55 CABLE (1/C #6 AWG.) 3,075.000 L.F.

725-20.56 CABLE (1/C #4 AWG.) 1,075.000 L.F.

725-20.57 CABLE (1/C #2 AWG.) 2,220.000 L.F.

725-20.58 CABLE (1/C #1/0 AWG.) 4,890.000 L.F.

725-20.71 ELECTRICAL CONNECTION (1) LS

725-20.91 CCTV CAMERA SYSTEM (PAN TILT & ZOOM) 7.000 EACH

725-21.02 DYNAMIC MESSAGE SIGN (MULTI-COLOR) (MULTI-
COLOR)

2.000 EACH

725-21.11 NETWORK SWITCH (TYPE A) 6.000 EACH

725-21.18 DMS COMM CABLE 190.000 L.F.

725-21.19 DMS POWER CABLE 190.000 L.F.

725-21.43 DEMARCATION SITE (OVERHEAD POWER) 7.000 EACH

725-21.73 TRANSFORMER (DESCRIPTION) (TYPE C) 5.000 EACH

725-21.85 UNINTERRUPTIBLE POWER SUPPLY 7.000 EACH

725-21.91 RADAR DETECTION SYSTEM 5.000 EACH

725-21.96 RDS COMM CABLE 125.000 L.F.

725-22.22 CONDUIT BANK (TYPE 2) 220.000 L.F.

725-22.24 CONDUIT BANK (TYPE 4) 56,320.000 L.F.

725-22.34 CONDUIT BANK BORED (TYPE 4) 48,000.000 L.F.

725-22.44 CONDUIT BANK IN ROCK (TYPE 4) 27,935.000 L.F.

725-22.50 DMS CONDUIT BANK 150.000 L.F.

725-22.64 STRUCTURE CONDUIT BANK (TYPE 4) 4,050.000 L.F.

725-22.74 2IN CONDUIT W/BANK 2,765.000 L.F.



Contract ID CNX333 - HICKMAN &  HUMPHREYS

Item No. Description Quantity Units

725-22.76 2IN CONDUIT STRUCTURE W/BANK 330.000 L.F.

725-22.81 3IN CONDUIT BORED W/BANK 150.000 L.F.

725-23.01 ITS CABLE MARKER 1,200.000 EACH

725-23.16 FIBER OPTIC CABLE (144F) 152,255.000 L.F.

725-23.21 FIBER OPTIC DROP CABLE (12 F) 1,106.000 L.F.

725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION)
(DESCRIPTION)

4.000 EACH

725-23.28 FIBER OPTIC SPLICE FUSION 84.000 EACH

725-23.31 FIBER OPTIC DROP PANEL ( 12 F ) 6.000 EACH

725-24.02 CABINET (TYPE B) 5.000 EACH

725-24.03 CABINET (TYPE C) 2.000 EACH

725-24.11 ITS COMMUNICATIONS HUB (DESCRIPTION)
(DESCRIPTION)

1.000 EACH

725-24.21 PREVENTIVE MAINTENANCE FOR SYSTEM (1) LS

725-24.25 UNSCHEDULED MAINTENANCE LABOR 1.000 HOUR

725-24.31 SPARE PARTS (1) LS

725-24.41 BURN-IN PERIOD (1) LS

725-24.51 SYSTEM INTEGRATION (1) LS

725-24.55 AS-BUILT PLANS (1) LS

725-24.61 TRAINING (1) LS

725-28.01 ROAD SIDE UNIT (RSU) 2.000 EACH

730-23.31 PEDESTAL POLE (DESCRIPTION) (DESCRIPTION) 2.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 270.000 L.F.

801-01 SEEDING (WITH MULCH) 35.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 14.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNX111 - JACKSON

CNX111Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: JACKSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 85 over Indian Creek (L.M. 4.77).

DT - 6/30/2024

NA44S085-M3-002

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 44-SR085-4.77)

(1) LS

204-06.01 FLOWABLE FILL (GENERAL) 5.000 C.Y.

209-05 SEDIMENT REMOVAL 1.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 795.000 L.F.

209-09.04 SEDIMENT FILTER BAG(15' X 10') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 91.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 115.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 5.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

34.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 125.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,887.000 S.Y.

603-02.15 REPAINT EXISTING BEARINGS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 31,982.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 122.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 539.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 560.000 S.Y.



Contract ID CNX111 - JACKSON

Item No. Description Quantity Units

604-10.05 CONCRETE 25.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 5.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 61.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 5.000 S.Y.

604-10.51 SCARIFYING 528.000 S.Y.

604-10.54 CONCRETE REPAIRS 8.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

2.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 194.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 388.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 13.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 62.500 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 294.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 810.000 L.F.

709-10.01 GABIONS (DESCRIPTION) (BASKETS FOR
UNDERMINING)

21.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 180.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

240.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 19.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 19.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,409.000 S.F.



Contract ID CNX111 - JACKSON

Item No. Description Quantity Units

712-07.03 TEMPORARY BARRICADES (TYPE III) 10.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,590.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 9.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

12.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

12.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.680 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 67.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX319 - LAWRENCE

CNX319Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: LAWRENCE

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, paving, construction of a concrete Bulb-Tee beam bridge and box
bridge on a S.I.A. route serving Motivation Drive.

DT - 8/31/2025

N/A50951-3571-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 59,267.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 28,300.000 TON

203-04 PLACING AND SPREADING TOPSOIL 3,241.000 C.Y.

203-06 WATER 169.000 M.G.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 5.000 C.Y.

209-01.31 TEMPORARY MULCH FILTER BERM 111.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 118.000 L.F.

209-05 SEDIMENT REMOVAL 375.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 2,473.000 L.F.

209-08.07 ROCK CHECK DAM 66.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 11.000 EACH

209-09.01 SANDBAGS 24.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-40.31 CATCH BASIN PROTECTION (TYPE B) 1.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 139.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 9,606.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 694.000 TON



Contract ID CNX319 - LAWRENCE

Item No. Description Quantity Units

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,754.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,115.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 18.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 64.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 7.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 940.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 95.000 TON

607-05.30 24" PIPE CULVERT 162.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 49.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 36.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 2.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 93.000 LB.

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 6.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH 1.000 EACH

621-03.03 24" TEMPORARY DRAINAGE PIPE 66.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 392.000 L.F.

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 4.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,233.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,491.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,959.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 29.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 517.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 52.500 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.100 C.Y.



Contract ID CNX319 - LAWRENCE

Item No. Description Quantity Units713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.100 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

22.500 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 38.000 LB.

713-11.21 P POST SLIP BASE 1.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 9.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 9.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 43.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.000 L.M.

717-01 MOBILIZATION (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,364.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,768.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 23,772.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 25,462.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 166.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 175.000 UNIT

801-03 WATER (SEEDING & SODDING) 35.000 M.G.

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 32.000 EACH

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG
B.R.)

32.000 EACH

802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.) 32.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

32.000 EACH

802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG
B.R.)

32.000 EACH

805-12.01 EROSION CONTROL BLANKET (TYPE I) 11,032.000 S.Y.

204-08 FOUNDATION FILL MATERIAL 30.000 C.Y.

303-01.01 GRANULAR BACKFILL (ROADWAY) 371.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 56.000 C.Y.



Contract ID CNX319 - LAWRENCE

Item No. Description Quantity Units

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 11,402.000 LB.

204-02.01 DRY EXCAVATION (BRIDGES) 564.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 76.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 24.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 54.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 165,386.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 473.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 86,952.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 162.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 586.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 6,639.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,049.000 S.Y.

606-03.03 STEEL PILES (12 INCH) 908.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 60.000 EACH

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

2,330.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 1,256.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

132.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 58.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNX336 - LAWRENCE ,  MARSHALL, ETC.

CNX336Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: LAWRENCE, MARSHALL, MAURY,
MONTGOMERY, ROBERTSON,
RUTHERFORD

District: DBE Goal Percent: 7.50

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 6/30/2024

HSIP-REG3(218)R3SVAR-F3-036

HSIP-REG3(219)R3SVAR-F3-037

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 313.000 S.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 2,627.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 9,821.000 S.F.

701-02.03 CONCRETE CURB RAMP 175.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

190.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 7.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 14.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 9.000 S.F.

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 3,305.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,400.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

550.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 13.000 S.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX325 - LOUDON

CNX325Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: LOUDON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridges on I-40 over S.R. 95 and U.S. 321 (S.R. 73) (L.M. 0.57).

DT - 2/29/2024

n/a53I040-M3-002

Item No. Description Quantity Units

602-10.01 STRUCTURAL STEEL REPAIRS (1) LS

602-10.22 STRUCTURAL STEEL WELD REPAIR 1.000 EACH

602-10.32 STRUCTURAL STEEL (REPAIRS) 7.000 LB.

603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES 87.000 S.F.

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BR. NO. 53-I40-0.57 LT & RT)

(1) LS

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 310.000 EACH

712-04.10 TEMPORARY FLEXIBLE TUBULAR DELINEATOR 10.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 70.000 EACH

712-06 SIGNS (CONSTRUCTION) 774.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 80.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 14.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX346 - MARION

CNX346Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent:

Contract Time:

Description: The construction of a concrete box bridge on Orme Road over Dry Creek (L.M. 0.58),
including grading, drainage, and paving.

DT - 8/31/2024

N/A58455-3414-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(60" CMP BRIDGE, 104+71.94)

(1) LS

202-12 CONSTRUCTION & REMOVAL OF TEMPORARY
RUNAROUND

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 496.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 683.000 C.Y.

203-06 WATER 1.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 703.000 C.Y.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 900.000 C.Y.

204-01 CULVERT EXCAVATION (UNCLASSIFIED) 740.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.230 L.M.

209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS 463.000 L.F.

209-05 SEDIMENT REMOVAL 27.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 937.000 L.F.

209-08.07 ROCK CHECK DAM 4.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 3.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 152.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 582.000 TON



Contract ID CNX346 - MARION

Item No. Description Quantity Units

303-01.01 GRANULAR BACKFILL (ROADWAY) 1,036.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 26.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

285.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 6.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 292.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 150.100 TON

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 37.000 L.F.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 95.000 L.F.

621-03.09 60" TEMPORARY DRAINAGE PIPE 105.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 157.770 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 4.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 427.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 154.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 121.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 398.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 13.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 17.000 EACH

712-06 SIGNS (CONSTRUCTION) 384.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 35.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 20.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 198.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 16.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 15.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS



Contract ID CNX346 - MARION

Item No. Description Quantity Units

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT)
(SEE PLANS)

2.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 20.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.240 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.380 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.230 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 650.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 100.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 11.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 34.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 21.000 UNIT

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 9.000 EACH

802-12.06 ASIMINA TRILOBA (PAWPAW SEEDLNG B.R.) 9.000 EACH

803-01 SODDING (NEW SOD) 3,410.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 257.000 S.Y.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 164.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 48,248.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNX338 - MAURY

CNX338Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: MAURY

District: DBE Goal Percent: 9.00

Contract Time:

Description: The construction of a concrete I-beam bridge on S.R. 243 (North Main Street) over Sugar
Creek (L.M. 2.06), including grading, drainage, and paving.

DT - 11/30/2024

BR-STP/HIP-243(98)60103-3203-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (24",64+71.29) 43.000 L.F.

202-01.14 REMOVAL OF PIPE (SIZE, STA.) (18" ,64+75.79) 34.000 L.F.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BILLBOARD, STA. 68+49.85)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BILLBOARD, STA. 68+56.08)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 182.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 3,773.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 143.000 C.Y.

203-06 WATER 16.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 324.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-05 SEDIMENT REMOVAL 32.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 470.000 L.F.

209-08.07 ROCK CHECK DAM 13.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 7.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 3.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 600.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,694.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 478.000 TON



Contract ID CNX338 - MAURY

Item No. Description Quantity Units

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

12.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

900.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

452.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 51.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 180.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 12.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 265.000 TON

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 34.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 34.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 804.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 4.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 1.000 EACH

706-01 GUARDRAIL REMOVED 604.000 L.F.

706-06.03 RADIUS RAIL 82.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 670.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 17.000 EACH

709-05.06 MACHINED RIP-RAP (CLASS A-1) 424.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 1,375.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 20.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 6.000 EACH

712-06 SIGNS (CONSTRUCTION) 245.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 60.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH



Contract ID CNX338 - MAURY

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

50.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

15.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

20.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 1.900 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.800 L.M.

717-01 MOBILIZATION (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 560.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 152.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 350.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 2,030.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 5.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 6.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 33.000 UNIT

801-03 WATER (SEEDING & SODDING) 10.000 M.G.

802-12.53 QUERCUS PAGODA (CHERRYBARK OAK SEEDLING
B.R.)

16.000 EACH

802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE
ROOT)

16.000 EACH

802-13.60 SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG
BARE ROOT)

16.000 EACH

802-16.01 SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES) 14.000 EACH

803-01 SODDING (NEW SOD) 1,550.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 3,700.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 60-SR243-2.06)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 268.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 128.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 48.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 36.000 L.F.



Contract ID CNX338 - MAURY

Item No. Description Quantity Units

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO. 1 STA. 67+55.00)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(BENT NO. 2 STA. 68+07.00)

(1) LS

204-14 CORE DRILLING FOR PILES(ROCK) 75.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 27.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 46.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 80,745.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 200.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 37,590.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 235.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 208.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 822.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 959.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 260.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 20.000 EACH

615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II) 758.000 L.F.

620-06 CONCRETE RAILING 369.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

132.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 28.000 L.F.

790-02.07 POLE 35FT CLASS 2 METAL 1.000 EACH

790-04.06 POLE 45FT CLASS 1 METAL 1.000 EACH

790-04.07 POLE 45FT CLASS 2 METAL 2.000 EACH

790-05.05 POLE 50FT CLASS 1 METAL 1.000 EACH

790-05.06 POLE 50FT CLASS 2 METAL 3.000 EACH

790-20.01 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (35FT CLASS 2 METAL)

2.000 EACH

790-20.02 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (40FT CLASS 4 METAL)

2.000 EACH

790-20.03 POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (75FT CLASS 1 METAL)

1.000 EACH



Contract ID CNX338 - MAURY

Item No. Description Quantity Units
POLE(SPECIFY POLE LENGTH, CLASS, AND
MATERIAL) (75FT CLASS 1 METAL)

790-20.30 TOP EXISTING POLE 8.000 EACH

790-21.11 1PH CROSSARM DEADEND 15KV 1.000 EACH

790-21.12 1PH CROSSARM DDE 15KV 1.000 EACH

790-25.37 3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV 3.000 EACH

790-25.40 3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV 3.000 EACH

790-25.43 3PH FIBERGLASS DOUBLE 10FT LARGE
CONDUCTOR 15kV

3.000 EACH

790-25.44 3PH FIBERGLASS DOUBLE DEADEND 15kV 1.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 15.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 386.000 L.F.

790-30.26 SECONDARY CONDUCTOR__ AL QUADRUPLEX
(336)

147.000 L.F.

790-32.03 DOWN GUY - THROUGH BOLT ST PL 18.000 EACH

790-32.07 OH GUY - THROUGH BOLT TYPE 3.000 EACH

790-32.23 GUY GUARD 16.000 EACH

790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM 2.000 EACH

790-33.30 SCREW TYPE ANCHOR 16,000LB (F1-2D-P) 10.000 EACH

790-33.31 SCREW TYPE ANCHOR 23,000LB (F1-5D-P) 7.000 EACH

790-36.09 TRANSFER - 1TR XFMR ASSEMBLY 2.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 333.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 1,279.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 3,837.000 L.F.

790-40.49 OH COND 795 37 AAC ARBUTUS 96.000 L.F.

790-40.73 OH PRI COND _____ _____ ____ ________ (2 6/1
ACSR SPARROW)

1,053.000 L.F.

790-41.49 UG SEC COND 4/0 AL TPLX 60.000 L.F.

790-42.09 3IN DIA PVC PIPE 160.000 L.F.

790-42.16 1 DUCT @ 36IN-48IN DEPTH 15.000 L.F.

790-43.46 SECONDARY PULLBOX LARGE 1.000 EACH

790-43.51 SECONDARY RISER W/ 3IN CONDUIT 1.000 EACH

790-49.01 3PH XFMR BNK POLE MTD NO FUSE/ARRESTERS 1.000 EACH



Contract ID CNX338 - MAURY

Item No. Description Quantity Units

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240 3.000 EACH

790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240 1.000 EACH

790-58.05 GOLB SWITCH 15KV 1.000 EACH

790-60.06 1PH SECTLR OR RECL W/ BYPASS SW 15KV 1.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 14.000 EACH

790-68.11 DEAD END SHOE 3.000 EACH

790-68.21 SEC METERING GUIDE 3-PH 120/208V 4 W GND 1.000 EACH

790-69.11 GROUND-GROUND ROD FOR ST POLE 13.000 EACH

790-69.18 GND ASSY GOLB ON ST POLE 1.000 EACH

790-69.28 EXTENSION LINK - EPOXY -6FT 2.000 EACH

790-69.32 ARM PIN 19.000 EACH

790-70.20 STREET LIGHT (DESCRIPTION) (70W LED) 7.000 EACH

790-71.20 TANGENT HOR LN POSTS 69KV MAX 1.000 EACH

790-98.01 REMOVE WIRE 6,695.000 L.F.

790-98.02 REMOVE POLES 9.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 77.000 EACH

790-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

791-02.04 4IN MDPE GAS MAIN 370.000 L.F.

791-04.13 HDD 4IN PE PIPE - ROCK 395.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 2.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 2.000 EACH

791-06.52 4IN PE HOT TAP CONNECTION 1.000 EACH

791-07.02 4IN PE GAS VALVE ASSEMBLY 5.000 EACH

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG 2.000 EACH

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG 2.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 1.000 EACH

793-98.04 REMOVE POLES ALL SIZES 1.000 EACH

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 20.000 L.F.

795-01.13 16IN DIP RESTRAINED JOINT WATER LINE 500.000 L.F.

795-05.23 HDD 18IN HDPE CASING PIPE-ROCK 350.000 L.F.



Contract ID CNX338 - MAURY

Item No. Description Quantity Units

795-06.05 CONNECT TO 8IN WATER LINE 2.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 2.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.14 16IN GATE VALVE ASSEMBLY 2.000 EACH

795-09.08 8IN WATER SERVICE METER ASSEMBLY 1.000 EACH

795-12.08 REMOVE WATER METER 1.000 EACH

795-13.01 DI FITTINGS 4,000.000 LB.

795-14.07 CONCRETE VAULT 1.000 EACH

795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD 40.000 L.F.

797-07.60 ADJUST EXISTING MANHOLE 3.000 EACH

797-07.61 ADJUST EXISTING MANHOLE (DESCR) (GREATER
THAN 12 INCHES)

1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX339 - MONROE

CNX339Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: MONROE

District: DBE Goal Percent:

Contract Time:

Description: The construction of a concrete box culvert on S.R. 360 (L.M. 17.8), including grading,
drainage, and paving.

DT - 4/30/2024

N/A62S360-M3-004

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,445.000 C.Y.

203-02.02 BORROW EXCAVATION (GRADED SOLID ROCK) 2,779.000 C.Y.

203-02.05 BORROW EXCAVATION (DESCRIPTION) (SOIL) 5.000 C.Y.

203-06 WATER 10.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 31.000 C.Y.

204-10.30 FOUNDATION PREPARATION (DESCRIPTION)
(INLET)

(1) LS

204-10.31 FOUNDATION PREPARATION (DESCRIPTION)
(OUTLET)

(1) LS

209-03.21 FILTER SOCK (12 INCH) 325.000 L.F.

209-05 SEDIMENT REMOVAL 24.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 180.000 L.F.

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) (TYPE 1) 1,114.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 622.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 791.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

126.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

83.000 TON



Contract ID CNX339 - MONROE

Item No. Description Quantity Units

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 59.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 492.000 L.F.

706-01 GUARDRAIL REMOVED 100.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 990.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 51.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 835.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 44.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 22.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 3,192.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (24"x30",W1-8L, CHEVRON
ALIGNMENT SIGN)

2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (24"x30",W1-8R, CHEVRON
ALIGNMENT SIGN)

2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

4.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.300 L.M.



Contract ID CNX339 - MONROE

Item No. Description Quantity Units

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.300 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 338.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 454.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 1.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 2.000 UNIT

801-03 WATER (SEEDING & SODDING) 0.200 M.G.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 184.000 S.Y.

607-50.04 PRECAST CONCRETE BOX CULVERT (10' X 4') 81.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNX326 - OBION

CNX326Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: OBION

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements including paving on S.R. 431 from U.S. 45W (S.R. 5)
(L.M. 6.55) to near the bridge over Hoosier Creek (L.M. 7.00).

DT - 6/30/2024

HSIP-431(18)66S431-F3-002

Item No. Description Quantity Units

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 125.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 400.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 100.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

30.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 15.000 TON

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 21.000 L.F.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 19.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 93.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

52.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

69.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 191.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 134.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

2.000 EACH



Contract ID CNX326 - OBION

Item No. Description Quantity Units716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

2.000 EACH

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (SEE PLANS)

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.000 L.M.

730-01.04 MODIFICATION OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

(1) LS

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 205.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 205.000 L.F.

730-15.11 MODIFY CABINET (DESCRIPTION) (SEE PLANS) 1.000 EACH

730-26.04 AUDIBLE PEDESTRIAN SIGNAL 2.000 EACH

730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN 2.000 EACH

730-26.10 PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN
SIGN

2.000 EACH

803-01 SODDING (NEW SOD) 400.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX182 - PUTNAM &  WHITE

CNX182Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: PUTNAM, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The construction of a small drainage structure on S.R. 111 at L.M. 15.76 in White County and
a concrete slab bridge on S.R. 135 at L.M. 13.57 in Putnam County.

DT - 6/30/2024

N/A71011-4238-04

N/A93S111-M3-002

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (15" CMP ,STA.
12+11.96)

40.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,276.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 1,315.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 492.000 C.Y.

203-06 WATER 1.750 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 225.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 103.000 C.Y.

209-03.21 FILTER SOCK (12 INCH) 550.000 L.F.

209-05 SEDIMENT REMOVAL 34.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,300.000 L.F.

209-08.07 ROCK CHECK DAM 5.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 5.000 EACH

209-09.01 SANDBAGS 450.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-09.04 SEDIMENT FILTER BAG(15' X 10') 2.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 40.000 S.Y.



Contract ID CNX182 - PUTNAM &  WHITE

Item No. Description Quantity Units209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 40.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 5.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 2.000 EACH

209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) 2.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(INSTREAM DIVERSION)

(1) LS

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 242.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 200.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 87.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

100.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 2.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.400 TON

411-01.10 ACS MIX(PG64-22) GRADING D 63.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.060 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 40.000 TON

606-24.13 TEMPORARY SHEET PILES (1) LS

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 20.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 72.000 L.F.

607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

592.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 79.000 L.F.

611-01.04 MANHOLES, > 12' - 16' DEPTH 2.000 EACH

611-02.01 SPRING DRAIN BOX, TYPE 1 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 12.200 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 519.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 1.000 EACH

611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH 2.000 EACH

621-03.05 36" TEMPORARY DRAINAGE PIPE 125.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 24.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH



Contract ID CNX182 - PUTNAM &  WHITE

Item No. Description Quantity Units705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 3.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 458.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

706-06.03 RADIUS RAIL 20.000 L.F.

707-03.01 STOCK FENCE 342.000 L.F.

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (BARBED
WIRE FENCE)

535.000 L.F.

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (PAGE WIRE) 342.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,075.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 15.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 600.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 1,700.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

8.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 85.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 85.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 16.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,016.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 72.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

4,190.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.750 L.M.



Contract ID CNX182 - PUTNAM &  WHITE

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,474.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 1,080.000 L.F.

801-01 SEEDING (WITH MULCH) 3.270 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 85.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 6.000 UNIT

801-03 WATER (SEEDING & SODDING) 54.270 M.G.

803-01 SODDING (NEW SOD) 4,500.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 750.000 S.Y.

806-02.03 PROJECT MOWING 1.000 CYCL

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(5'X10' SLAB BRIDGE, STA. 11+13.04)

(1) LS

604-01.01 CLASS A CONCRETE (ROADWAY) 37.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 6,705.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNX348 - RHEA

CNX348Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: RHEA

District: DBE Goal Percent: 4.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-7200(33)72945-3495-94

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 15.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 1,080.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 300.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 15.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.11 REMOVAL OF EXISTING DELINEATORS 43.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 190.000 EACH

713-02.20 ROADSIDE OBSTACLE DELINEATION 388.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 966.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 2,418.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 4,643.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 529.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,213.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 108.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,020.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 450.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 16.000 S.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 62.560 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

120.000 L.F.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

2,055.000 L.F.



Contract ID CNX348 - RHEA

Item No. Description Quantity Units716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

2,055.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX321 - ROANE &  SCOTT

CNX321Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: ROANE, SCOTT

District: DBE Goal Percent: 7.00

Contract Time:

Description: The ADA curb ramp upgrades on various State Routes.

DT - 5/31/2024

HSIP-REG1(215)R1SVAR-F3-030

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 271.000 S.Y.

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(DESCRIPTION)

807.000 L.F.

203-07 FURNISHING & SPREADING TOPSOIL 52.000 C.Y.

701-01.01 CONCRETE SIDEWALK (4 ") 2,439.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 5,322.000 S.F.

701-02.06 DETECTABLE WARNING SURFACE
(REHABILITATION)

56.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 49.000 C.Y.

712-01 TRAFFIC CONTROL (1) LS

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 251.000 L.F.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 124.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

296.000 L.F.

717-01 MOBILIZATION (1) LS

801-01 SEEDING (WITH MULCH) 5.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNX340 - ROBERTSON

CNX340Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent:

Contract Time:

Description: The construction of a concrete box bridge on Experiment Station Road over Wartrace Creek
(L.M. 0.61) in Springfield, including grading, drainage, and paving.

DT - 9/30/2024

N/A74455-3526-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(2@ 12'X5' RCSB, STA 35+39.56)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 778.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 1,000.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 233.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 118.000 C.Y.

203-05 UNDERCUTTING 300.000 C.Y.

203-06 WATER 5.300 M.G.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-05 SEDIMENT REMOVAL 28.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 768.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 11.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 226.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 795.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 34.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

127.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON



Contract ID CNX340 - ROBERTSON

Item No. Description Quantity Units

402-02 AGGREGATE FOR COVER MATERIAL (PC) 9.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 115.000 TON

621-03.02 18" TEMPORARY DRAINAGE PIPE 50.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 75.000 L.F.

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 272.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 4.000 EACH

706-01 GUARDRAIL REMOVED 199.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 178.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 633.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 224.000 LB.

713-11.22 U POST SLIP BASE 3.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 45.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 11.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.500 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 428.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 800.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 653.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 3.800 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 15.600 UNIT



Contract ID CNX340 - ROBERTSON

Item No. Description Quantity Units

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 4.300 UNIT

801-03 WATER (SEEDING & SODDING) 11.500 M.G.

802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.) 31.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

31.000 EACH

802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG
B.R.)

31.000 EACH

802-12.55 CARYA LACINIOSA (SHELLBARK HICKORY
SEEDLING B.R.)

30.000 EACH

803-01 SODDING (NEW SOD) 706.000 S.Y.

204-08 FOUNDATION FILL MATERIAL 14.000 C.Y.

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 142.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 30,924.000 LB.

790-04.07 POLE 45FT CLASS 2 METAL 1.000 EACH

790-05.06 POLE 50FT CLASS 2 METAL 1.000 EACH

790-06.06 POLE 55 FT CLASS 2 METAL 1.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 1.000 EACH

790-26.32 3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV 1.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 4.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 6.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 4.000 EACH

790-32.23 GUY GUARD 6.000 EACH

790-33.17 ROCK ANCHOR EXPANDING TYPE 1.000 EACH

790-33.32 SCREW TYPE ANCHOR 36,000LB (F1-6T-P) 3.000 EACH

790-36.14 TRANSFER CONDUCTOR 4.000 EACH

790-40.03 OH COND 1/0 6/1 ACSR RAVEN 162.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 486.000 L.F.

790-68.01 POLE GROUND ROD TYPE 3.000 EACH

790-69.27 EXTENSION LINK - EPOXY -4FT 1.000 EACH

790-69.30 POLE TOP PIN FOR ST POLE 1.000 EACH

790-69.32 ARM PIN 4.000 EACH



Contract ID CNX340 - ROBERTSON

Item No. Description Quantity Units

790-98.01 REMOVE WIRE 836.000 L.F.

790-98.02 REMOVE POLES 2.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 17.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX349 - SEQUATCHIE

CNX349Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: SEQUATCHIE

District: DBE Goal Percent: 5.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-7700(23)77945-3430-94

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 1.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 6,830.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.14 FLEXIBLE DELINEATOR (WHITE) 9.000 EACH

713-02.20 ROADSIDE OBSTACLE DELINEATION 112.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 1,614.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 640.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 1,482.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 5,739.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 820.562 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 1,015.500 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 78.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

665.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 462.000 L.F.

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) 48.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 43.410 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

555.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNX349 - SEQUATCHIE

( ) Item will be bid as lump sum.



Contract ID CNX328 - SHELBY

CNX328Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on Monroe Avenue over U.S. 51 (S.R. 1, Danny Thomas Boulevard)
(L.M. 0.00).

CD - 30 Days

NA79030-4224-04

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 108.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 405.000 S.Y.

604-10.05 CONCRETE 80.000 S.F.

604-10.20 HYDRODEMOLITION 422.000 S.Y.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 20.000 S.Y.

604-10.42 CONCRETE REPAIRS 156.000 C.F.

604-10.46 EXPANSION JOINT REPAIRS (TYPE G) 94.000 L.F.

604-10.54 CONCRETE REPAIRS 80.000 S.F.

604-10.67 CONCRETE REPAIRS (DESCRIPTION) (SAW
CUTTING)

164.000 L.F.

604-10.89 MISCELLANEOUS BRIDGE ITEMS (Description)
(TEMPORARY ADA RAMPS)

(1) LS

619-01 BRIDGE DECK OVERLAY (PMC) 419.000 S.Y.

619-01.35 BRIDGE DECK OVERLAY (PMC) 10.000 C.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 32.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 680.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH



Contract ID CNX328 - SHELBY

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 80.000 EACH

712-06 SIGNS (CONSTRUCTION) 908.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 200.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

5,210.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 3.000 M.G.

803-01 SODDING (NEW SOD) 300.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNX330 - SHELBY

CNX330Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The drain cleaning on various Interstate and State Routes.

DT - 2/28/2025

NAR4BVAR-M3-040

Item No. Description Quantity Units

611-07.11 CLEAN DRAIN(WITH GRATE) 3,389.000 EACH

611-07.12 CLEAN DRAIN(WALL DRAIN) 722.000 EACH

611-07.13 PIPE CLEANING (<18IN DIA.) 2,200.000 L.F.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 1,000.000 L.F.

611-07.20 HEAVY DRAIN CLEANING 40.000 EACH

712-01.02 LANE CLOSURE 40.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNX345 - STEWART

CNX345Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: STEWART

District: DBE Goal Percent:

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-8100(15)81945-3483-94

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

713-02.21 SIGN POST DELINEATION ENHANCEMENT 617.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 3,568.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,620.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 452.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 923.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 55.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 192.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 68.360 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

4,889.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX306 - TROUSDALE

CNX306Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: TROUSDALE

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, construction of bridges, and paving on S.R. 141 from north of S.R. 10
(L.M. 4.24) to near the intersection of Cedar Bluff Road (L.M. 8.29).

DT - 7/31/2027

n/a85S141-S3-003

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

108-03 CPM PROJECT SCHEDULE (1) LS

109-10.01 TRAINEE 7,180.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
30)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
37)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
37)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
57)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
58)

(1) LS

202-06.06 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
62)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 553,679.000 C.Y.

203-01.11 PRESPLITTING OF ROCK EXCAVATION 24,205.000 S.Y.

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM
MITIGATION)

5,639.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 302,394.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 89,254.000 C.Y.



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

203-04 PLACING AND SPREADING TOPSOIL 1,685.000 C.Y.

203-06 WATER 5,573.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 38,203.000 C.Y.

203-15.03 COMPACTED CLAY 420.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

203-70.07 STANDPIPE 7.000 EACH

204-08 FOUNDATION FILL MATERIAL 1,500.000 C.Y.

209-02.03 8" TEMPORARY SLOPE DRAIN 1,993.000 L.F.

209-02.05 12" TEMPORARY SLOPE DRAIN 217.000 L.F.

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE 7.000 EACH

209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL) 25.000 EACH

209-05 SEDIMENT REMOVAL 4,553.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,000.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 35,397.000 L.F.

209-08.07 ROCK CHECK DAM 681.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 294.000 EACH

209-09.01 SANDBAGS 5,695.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 8.000 EACH

209-09.22 POLYACRYLAMIDE POWDER 8,984.000 LB.

209-09.23 POLYACRYLAMIDE LIQUID 904.000 GAL.

209-10.20 TEMPORARY SEDIMENT TRAP 1,876.800 C.Y.

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) (STA. 487+20
SOUTH BANK)

550.000 L.F.

209-13.05 TURBIDITY CURTAIN(DESCRIPTION) (STA. 490+20
NORTH BANK)

430.000 L.F.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 323.000 S.Y.

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(WITH PUMP AROUND)

(1) LS

209-65.03 TEMPORARY DIVERSION CHANNEL 1,419.000 L.F.

209-65.04 TEMPORARY IN STREAM DIVERSION 75.000 L.F.

303-01.01 GRANULAR BACKFILL (ROADWAY) 11,892.000 TON



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

303-01.02 GRANULAR BACKFILL (BRIDGES) 1,063.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 612.000 TON

303-10.04 MINERAL AGGREGATE (SIZE   ) (SIZE **) 1,282.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

9.200 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,238.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 1,470.700 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 201,288.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 607.000 S.Y.

606-24.12 TEMPORARY SHEET PILES 1,000.000 S.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 238.000 L.F.

607-03.30 18" PIPE CULVERT 210.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 213.000 L.F.

607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV) 327.000 L.F.

607-05.30 24" PIPE CULVERT 36.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 163.000 L.F.

607-06.03 30" CONCRETE PIPE CULVERT (CLASS IV) 169.000 L.F.

607-06.30 30" PIPE CULVERT 78.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 544.000 L.F.

607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV) 265.000 L.F.

607-08.03 42" CONCRETE PIPE CULVERT (CLASS IV) 105.000 L.F.

607-08.04 42" CONCRETE PIPE CULVERT (CLASS V) 181.000 L.F.

607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) 226.000 L.F.

607-09.04 48" CONCRETE PIPE CULVERT (CLASS V) 494.000 L.F.

607-09.05 48" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

90.000 L.F.

607-11.04 60" CONCRETE PIPE CULVERT (CLASS IV) 240.000 L.F.

607-11.05 60" CONCRETE PIPE CULVERT (CLASS V) 559.000 L.F.

607-13.03 72" CONCRETE PIPE CULVERT (CLASS III) 556.000 L.F.

607-13.05 72" CONCRETE PIPE CULVERT (CLASS V) 690.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 699.000 L.F.



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 306.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 99.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 23.000 L.F.

607-39.06 42" PIPE CULVERT (SIDE DRAIN) 35.000 L.F.

607-39.09 60" PIPE CULVERT (SIDE DRAIN) 45.000 L.F.

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-02.12 JUNCTION BOX, TYPE 3 5.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 140.310 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 7,967.000 LB.

611-07.05 CLASS A CONCRETE (DISSIPATOR) 66.900 C.Y.

611-07.06 STEEL BAR REINFORCEMENT (DISSIPATOR) 20,259.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 42.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 16.000 EACH

611-07.33 30IN ENDWALL (SIDE DRAIN) 6.000 EACH

611-07.34 36IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 8.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 5.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 3.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH 2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 390.000 L.F.

621-03.09 60" TEMPORARY DRAINAGE PIPE 90.000 L.F.

701-02 CONCRETE DRIVEWAY 611.000 S.F.

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 8.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 10.000 EACH



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 9.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 21,613.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 2.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 47.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 10.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 8.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 9.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 3.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 2.000 EACH

706-01 GUARDRAIL REMOVED 980.000 L.F.

706-06.03 RADIUS RAIL 1,758.500 L.F.

706-10.26 ROUNDED END ELEMENT 39.000 EACH

706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE 1,100.000 L.F.

707-03.01 STOCK FENCE 1,535.000 L.F.

707-03.02 END, BRACED LINE, CORNER POST
ASSEMBLY(STOCK FENCE)

9.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 17,831.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 150.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 653.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 31,390.400 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 13,423.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 9,468.225 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 30,020.000 L.F.

710-05 LATERAL UNDERDRAIN 3,515.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 26.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 14.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 14.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 106.000 EACH

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 800.000 L.F.



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 2,970.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 149.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,297.500 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 204.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 24,815.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

6,711.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

3.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

702.000 LB.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 47.000 EACH

713-02.15 FLEXIBLE DELINEATOR (YELLOW) 46.000 EACH

713-02.16 FLEXIBLE TYPE II OBJECT MARKER 12.000 EACH

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

2,147.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,660.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 242.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 304.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 93.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.04 INSTALLATION OF LETTERS & ARROWS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.06 DEAD END SIGN AND SUPPORT 3.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 4.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 92.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

486.000 EACH



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

217.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

309.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 338.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

16.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 12.400 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 338.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 16.300 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 2.900 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.700 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,150.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

600.000 L.F.

717-01 MOBILIZATION (1) LS

740-06.01 GEOMEMBRANE 1,660.000 S.Y.

740-07.04 GEOGRID REINFORCEMENT TYPE 2 1,060.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 53,782.870 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 134,495.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 554.000 L.F.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 148,260.000 L.F.

801-01 SEEDING (WITH MULCH) 57.000 UNIT

801-01.06 SEEDING (SPECIAL MIXTURE) 42.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 5,922.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 13.000 UNIT

801-01.36 SPECIAL WETLAND SEED MIXTURE 9.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 1,289.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 1,177.000 UNIT



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

801-03 WATER (SEEDING & SODDING) 844.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 303.000 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

265.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 5.000 TON

802-02.01 SEEDLINGS (DESCRIPTION) (AMELANCHIER
ARBOREA B.R.)

28.000 EACH

802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN) 79.000 EACH

802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN) 79.000 EACH

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) 79.000 EACH

802-02.35 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-
24IN)

79.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 28.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 43.000 EACH

802-12.13 CRATAEGUS PHAENOPYRUM (WSHNGTN
HAWTHORN SEEDLNG B.R.)

15.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

28.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

28.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

28.000 EACH

802-12.39 QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG
B.R.)

28.000 EACH

802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING
B.R.)

28.000 EACH

802-12.57 VIBURNUM RUFIDULUM (RUSTY BLACKHAW SDLNG
B.R.)

15.000 EACH

802-13.14 CALLICARPA AMERICANA (AMRCN BEAUTYBERRY)
2-5FT C.G.

15.000 EACH

802-13.16 CORYLUS AMERICANA (HAZELNUT) 2-5FT C.G. 15.000 EACH

802-13.52 CALYCANTHUS FLORIDUS (SWEETSHRUB SDLNG
BARE ROOT)

28.000 EACH

802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG
BARE ROOT)

28.000 EACH



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

802-13.56 HYDRANGEA QUERCIFOLIA (OAKLF HYDRANGEA
SDLNG BARE ROOT)

15.000 EACH

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE
ROOT)

28.000 EACH

802-13.60 SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG
BARE ROOT)

28.000 EACH

802-13.61 ARONIA MELANOCARPA (BLCK CHOKEBERRY
SDLNG B.R.)

15.000 EACH

802-13.65 AMORPHA FRUTICOSA (INDIGOBUSH SDLING B.R.) 15.000 EACH

802-13.66 CORNUS DRUMMONDII (ROUGH LEAF DOGWOOD
SDLING B.R.)

15.000 EACH

802-13.72 RHUS TYPHINA (STAGHORN SUMAC SDLING B.R.) 15.000 EACH

803-01 SODDING (NEW SOD) 10,000.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 29,522.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 5,630.000 S.Y.

805-12.05 TURF REINFORCEMENT MAT (CHANNEL LINER) 785.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 655.000 S.Y.

806-02.03 PROJECT MOWING 6.000 CYCL

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 1,610.600 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 212,773.000 LB.

204-02.01 DRY EXCAVATION (BRIDGES) 3,828.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 2,395.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 730.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 342.000 L.F.

204-09.01 COFFERDAM (PIER NO. ,STA.) (PIER NO. 2, STA.
490+12.00)

(1) LS

204-12 CORE DRILLING (CONCRETE SEAL) 220.000 L.F.

204-14 CORE DRILLING FOR PILES(ROCK) 190.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 130.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 108.000 TON

602-04.01 STEEL STRUCTURES (LOCATION & DESCRIPTION)
(STA. 491+00.77)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 1,138,026.000 LB.



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

604-03.01 CLASS A CONCRETE (BRIDGES) 6,201.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 1,181,115.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 607.000 S.Y.

604-03.25 CLASS S CONCRETE (FOUNDATION SEAL) 1,332.000 C.Y.

604-03.32 CLASS DS CONCRETE 3,090.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 13,079.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 11,751.000 S.Y.

604-11.01 EXPANSION DEVICE (DESCRIPTION) (ABUTMENT
NO. 1, 12" MOVEMENT)

58.000 L.F.

604-11.02 EXPANSION DEVICE (DESCRIPTION) (PIER 3, 12:
MOVEMENT)

58.000 L.F.

606-02.01 TEST PILES (STEEL PILES, 10 INCH) 18.000 L.F.

606-02.03 STEEL PILES (10 INCH) 2,159.000 L.F.

606-17.03 STEEL PIPE PILES (12-INCH) 11,963.000 L.F.

606-17.06 PILE TIPS (STEEL PIPE PILES, 12-INCH) 329.000 EACH

615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-63)

1,138.000 L.F.

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

4,203.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 4,011.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

389.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 120.000 L.F.

714-16.01 NAVIGATIONAL LIGHTING (1) LS

908-21.01 BEARINGS (DESCRIPTION) (ABUTMENT NO. 1,
EXPANSION)

5.000 EACH

908-21.02 BEARINGS (DESCRIPTION) (PIER NO. 1,
EXPANSION)

5.000 EACH

908-21.03 BEARINGS (DESCRIPTION) (PIER NO. 2,FIXED) 5.000 EACH

908-21.04 BEARINGS (DESCRIPTION) (PIER NO.3, EXPANSION) 5.000 EACH

793-01.08 POLE 35FT CLASS 5 WOOD 1.000 EACH

793-01.41 ANCHOR 1IN 37.000 EACH

793-10.20 EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS) 60.000 L.F.



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

793-11.10 12IN PEDESTAL 2.000 EACH

793-11.23 HANDHOLE 24INX36INX24IN 2.000 EACH

793-11.31 REMOVE HANDHOLE 1.000 EACH

793-13.07 4IN SCHEDULE 40 PVC 1,313.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 107.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 603.000 L.F.

793-14.26 UNDERGROUND TO OVERHEAD RISER 3.000 EACH

793-16.25 MH(RETIRE/REMOVE/SAND BACKFILL) 1.000 EACH

793-98.04 REMOVE POLES ALL SIZES 28.000 EACH

793-98.05 RETIRE BURIED FACILITIES IN PLACE 4,650.000 L.F.

793-98.06 REMOVE PEDESTALS 2.000 EACH

793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER 4.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 22.000 EACH

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 2,075.000 L.F.

795-03.04 4IN PVC WATER LINE 1,978.000 L.F.

795-03.34 6IN C900 PVC WATER LINE 2,722.000 L.F.

795-03.35 8IN C900 PVC WATER LINE 20.000 L.F.

795-03.37 12IN C900 PVC WATER LINE 1,033.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 40.000 L.F.

795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON. 60.000 L.F.

795-06.32 CUT AND CAP 4IN WATER LINE 2.000 EACH

795-06.33 CUT AND CAP 6IN WATER LINE 3.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 1.000 EACH

795-06.37 CUT AND CAP 12IN WATER LINE 2.000 EACH

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 3.000 EACH

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.13 12IN X 8IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 1.000 EACH



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

795-08.09 12IN GATE VALVE ASSEMBLY 1.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 8.000 EACH

795-09.60 3/4IN PEXa SERVICE PIPE 450.000 L.F.

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY 4.000 EACH

795-12.01 REMOVE FIRE HYDRANT 1.000 EACH

795-13.01 DI FITTINGS 2,078.000 LB.

795-13.04 BRIDGE HANGER SYSTEM (1) LS

795-13.07 CREEK CROSSING (DESCRIPTION) (STA. 660+31.89) (1) LS

795-14.01 CLASS A CONCRETE 25.000 C.Y.

795-15.01 8IN STEEL CASING PIPE OPEN CUT METHOD 225.000 L.F.

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 275.000 L.F.

795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD 173.000 L.F.

797-03.09 10IN PVC FORCE MAIN 1,918.000 L.F.

797-06.93 OPEN CUT 24IN STEEL CASING PIPE 200.000 L.F.

797-08.01 DI FITTINGS 834.000 LB.

797-10.19 CONNECT TO 10IN FORCE MAIN 2.000 EACH

797-11.44 STREAM CROSSING (#) (1) (1) LS

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 138,513.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

14,041.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

11,664.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 11,169.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 247.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 966.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 79.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,237.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 7,132.000 TON

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 120,753.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

14,041.000 TON



Contract ID CNX306 - TROUSDALE

Item No. Description Quantity Units

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

11,664.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 11,169.000 TON

309-01.01 MINERAL AGGREGATE (A-CBC) 17,883.000 TON

309-01.02 PORTLAND CEMENT (A-CBC) 694.000 TON

309-02 BITUMINOUS MATERIAL (A-CBC) 170.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 247.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 966.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 79.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,237.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 7,132.000 TON

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 100,668.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

14,041.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

11,664.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 11,169.000 TON

312-01 MINERAL AGGREGATE (ALFSB) 15,534.000 TON

312-02 LIME 594.000 TON

312-03 FLY ASH 1,859.000 TON

312-04 BITUMINOUS MATERIAL (ALFSB) 170.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 247.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 966.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 79.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,237.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 7,132.000 TON

( ) Item will be bid as lump sum.



Contract ID CNX109 - WARREN

CNX109Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: WARREN

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 136 over the Caney Fork River (L.M. 1.99).

DT - 8/31/2024

NA89S136-M3-002

Item No. Description Quantity Units

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 89-SR136-01.99)

(1) LS

209-05 SEDIMENT REMOVAL 1.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 512.000 L.F.

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

46.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

16.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.500 TON

411-01.10 ACS MIX(PG64-22) GRADING D 214.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,222.000 S.Y.

602-10.12 BEARING DEVICE (REPAIR) (1) LS

603-02.15 REPAINT EXISTING BEARINGS (1) LS

604-03.01 CLASS A CONCRETE (BRIDGES) 3.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 23.000 S.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

2,725.000 S.Y.

604-10.05 CONCRETE 18.000 S.F.

604-10.18 REINFORCING STEEL (REPAIRS) 707.000 LB.

604-10.24 JACKING CONCRETE SPANS (1) LS

604-10.41 EXPANSION JOINT REPAIRS (TYPE E) 35.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 25.000 S.Y.



Contract ID CNX109 - WARREN

Item No. Description Quantity Units604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 25.000 S.Y.

604-10.54 CONCRETE REPAIRS 18.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 2.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

25.000 L.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description) (1) LS

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 2,704.000 S.Y.

620-06 CONCRETE RAILING 39.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 42.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 322.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 180.000 L.F.

712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE
BARRIER RAIL

840.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 33.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 116.000 EACH

712-06 SIGNS (CONSTRUCTION) 375.000 S.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,728.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

16.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

16.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.500 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

( ) Item will be bid as lump sum.



Contract ID CNX363 - WHITE

CNX363Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: WHITE

District: DBE Goal Percent: 5.00

Contract Time:

Description: The miscellaneous safety improvements on various local roads.

DT - 6/30/2024

HSIP-9300(44)93945-3477-94

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 2.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 2,025.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

713-02.20 ROADSIDE OBSTACLE DELINEATION 252.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 816.000 L.F.

713-02.22 BARRIER WALL DELINEATION ENHANCEMENT 340.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 858.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 3,009.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 347.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 688.000 S.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 49.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

830.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 399.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) 48.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 50.040 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

1,680.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNX363 - WHITE

( ) Item will be bid as lump sum.



Contract ID CNX295 - WILLIAMSON

CNX295Contract ID:

October 06, 2023 10:00 AMLetting Date: Projects:

Counties: WILLIAMSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 96 over I-65 (L.M. 13.11).

DT - 6/30/2024

n/a94S096-M3-004

Item No. Description Quantity Units

604-03.01 CLASS A CONCRETE (BRIDGES) 88.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 14,336.000 LB.

604-10.05 CONCRETE 60.000 S.F.

604-10.24 JACKING CONCRETE SPANS (1) LS

604-10.54 CONCRETE REPAIRS 537.000 S.F.

604-10.83 COMPOSITE FIBER ENCASEMENT 1,022.000 S.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 54.000 L.F.

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 655.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 83.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 16.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 83.000 EACH

712-06 SIGNS (CONSTRUCTION) 464.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

8,560.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

19.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

25.000 EACH



Contract ID CNX295 - WILLIAMSON

Item No. Description Quantity Units
SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.400 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.




