

Estimated Quantities -- Letting August 16, 2024

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNY186 - ANDERSON , BLOUNT, ETC.

Contract ID: CNY186

Letting Date: August 16, 2024 10:00 AM

Projects: R1BVAR-M3-045

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, JEFFERSON,
JOHNSON, KNOX, LOUDON, MONROE,
MORGAN, ROANE, SCOTT, SEVIER,
SULLIVAN, UNICOI, UNION, WASHINGTON

District:

DBE Goal Percent:

Description: The on-call cable barrier repair on various Interstate and State Routes.

Contract Time: DT - 12/31/2025

Item No.	Description	Quantity	Units
705-06.40	CABLE BARRIER (MASH TL-3)	100.000	L.F.
705-06.41	CABLE BARRIER ANCHOR (MASH TL-3)	2.000	EACH
705-80.01	LONGITUDINAL CABLE BARRIER	100.000	L.F.
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	3.000	EACH
705-80.04	SOCKETED LINE POST W/ALL ACCESSORIES	3,400.000	EACH
705-80.06	TERMINAL POST W/ALL ACCESSORIES	215.000	EACH
705-80.07	CABLE RELEASE POST (TOP) W/ALL ACCESSORIES	40.000	EACH
705-80.10	LINE POST W/FTNG & ALL ACC.	25.000	EACH
705-80.12	CHECK CABLE TENSION	(1)	LS
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE	150.000	EACH
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR	300.000	EACH

Contract ID CNY186 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING	1.000	EACH
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST	1,600.000	EACH
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)	40.000	EACH
705-80.21	LONGITUDINAL CABLE BARRIER CABLE	2,000.000	L.F.
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES	3.000	EACH
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4	1.000	EACH
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION	2.000	EACH
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	2.000	EACH
712-01.02	LANE CLOSURE	5.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	5.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	5.000	DAY
717-01.03	MOBILIZATION (PER CALL-OUT)	20.000	EACH

() Item will be bid as lump sum.

Contract ID CNY189 - BENTON , CROCKETT, ETC.

Contract ID: CNY189

Letting Date: August 16, 2024 10:00 AM

Projects: R4BVAR-M3-054

N/A

Counties: BENTON, CROCKETT, DECATUR, DYER,
FAYETTE, HAYWOOD, HENDERSON,
MADISON, OBION, SHELBY, TIPTON

District:

DBE Goal Percent:

Description: The on-call cable barrier repair on various Interstate and State Routes.

Contract Time: DT - 12/31/2025

Item No.	Description	Quantity	Units
705-06.40	CABLE BARRIER (MASH TL-3)	100.000	L.F.
705-06.41	CABLE BARRIER ANCHOR (MASH TL-3)	2.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-80.01	LONGITUDINAL CABLE BARRIER	100.000	L.F.
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	1.000	EACH
705-80.04	SOCKETED LINE POST W/ALL ACCESSORIES	2,400.000	EACH
705-80.06	TERMINAL POST W/ALL ACCESSORIES	60.000	EACH
705-80.07	CABLE RELEASE POST (TOP) W/ALL ACCESSORIES	10.000	EACH
705-80.09	DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES	125.000	EACH
705-80.10	LINE POST W/FTNG & ALL ACC.	10.000	EACH
705-80.12	CHECK CABLE TENSION	(1)	LS
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE	10.000	EACH
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR	75.000	EACH
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING	1.000	EACH
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST	1,000.000	EACH
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)	25.000	EACH

Contract ID CNY189 - BENTON , CROCKETT, ETC.

Item No.	Description	Quantity	Units
705-80.21	LONGITUDINAL CABLE BARRIER CABLE	185.000	L.F.
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES	3.000	EACH
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4	2.000	EACH
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	3.000	EACH
712-01.02	LANE CLOSURE	5.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	5.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.03	MOBILIZATION (PER CALL-OUT)	35.000	EACH

() Item will be bid as lump sum.

Contract ID CNY183 - BRADLEY , COFFEE, ETC.

Contract ID: CNY183

Letting Date: August 16, 2024 10:00 AM

Projects: R2BVAR-M3-035

N/A

Counties: BRADLEY, COFFEE, CUMBERLAND,
GRUNDY, HAMILTON, MARION, PUTNAM,
SEQUATCHIE

District:

DBE Goal Percent:

Description: The on-call cable barrier repair on various Interstate and State Routes.

Contract Time: DT - 12/31/2025

Item No.	Description	Quantity	Units
705-06.40	CABLE BARRIER (MASH TL-3)	100.000	L.F.
705-06.41	CABLE BARRIER ANCHOR (MASH TL-3)	2.000	EACH
705-80.01	LONGITUDINAL CABLE BARRIER	325.000	L.F.
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	2.000	EACH
705-80.04	SOCKETED LINE POST W/ALL ACCESSORIES	1,940.000	EACH
705-80.06	TERMINAL POST W/ALL ACCESSORIES	65.000	EACH
705-80.07	CABLE RELEASE POST (TOP) W/ALL ACCESSORIES	5.000	EACH
705-80.10	LINE POST W/FTNG & ALL ACC.	10.000	EACH
705-80.12	CHECK CABLE TENSION	(1)	LS
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE	10.000	EACH
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR	60.000	EACH
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING	1.000	EACH
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST	375.000	EACH
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)	50.000	EACH
705-80.21	LONGITUDINAL CABLE BARRIER CABLE	840.000	L.F.
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES	5.000	EACH

Contract ID CNY183 - BRADLEY , COFFEE, ETC.

Item No.	Description	Quantity	Units
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4	1.000	EACH
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION	1.000	EACH
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	2.000	EACH
712-01.02	LANE CLOSURE	5.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	5.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	5.000	DAY
717-01.03	MOBILIZATION (PER CALL-OUT)	20.000	EACH

() Item will be bid as lump sum.

Contract ID CNY180 - CAMPBELL

Contract ID: CNY180

Letting Date: August 16, 2024 10:00 AM

Projects: 07946-3424-94

HSIP-700(41)

Counties: CAMPBELL

District:

DBE Goal Percent: 10.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 4/30/2025

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	575.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	425.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	930.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,599.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	6,790.000	LB.
713-11.21	P POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	649.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,178.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	84.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	832.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	266.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	12.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,128.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH

Contract ID CNY180 - CAMPBELL

Item No.	Description	Quantity	Units
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	79.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	20.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (SLOW)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	85.800	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	12,705.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-26.08	FLASHING WARNING BEACON (DESCRIPTION) (AMBER)	2.000	EACH

() Item will be bid as lump sum.

Contract ID CNY187 - CARROLL

Contract ID: CNY187

Letting Date: August 16, 2024 10:00 AM

Projects: 09005-3227-04
09ACIT-S3-002

N/A
N/A

Counties: CARROLL

District:

DBE Goal Percent:

Description: The intersection improvements on S.R. 22, Lexington Street, and Clyde Road at the Huntingdon Industrial Park entrance serving Dynamix Casting Fluxes and HG 2.0.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (18 IN, STA. 70+79.33)	3.000	L.F.
202-01.14	REMOVAL OF PIPE (SIZE, STA.) (12 IN, STA. 12+63.30)	204.000	L.F.
202-01.15	REMOVAL OF PIPE (SIZE, STA.) (18 IN, STA. 2+30.50)	90.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	478.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,250.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	9,330.000	C.Y.
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)	2,500.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,048.000	C.Y.
203-05	UNDERCUTTING	2,500.000	C.Y.
203-06	WATER	68.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	40.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.000	L.M.
209-03.22	FILTER SOCK (18 INCH)	220.000	L.F.
209-05	SEDIMENT REMOVAL	136.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,040.000	L.F.

Contract ID CNY187 - CARROLL

Item No.	Description	Quantity	Units
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	170.000	L.F.
209-08.07	ROCK CHECK DAM	1.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	9,193.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (SEE PLANS)	100.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	23.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	876.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,119.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	425.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	1,084.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	460.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	14.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	47.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	19.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	3,679.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	525.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,436.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,338.000	TON
604-01.01	CLASS A CONCRETE (ROADWAY)	145.000	C.Y.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	29.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	113.000	L.F.
607-57.02	REINFORCED CONCRETE PIPE ARCH (29" X 18")	97.500	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.33	30IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH

Contract ID CNY187 - CARROLL

Item No.	Description	Quantity	Units
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	1.000	EACH
702-01	CONCRETE CURB	13.000	C.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	3,090.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	2.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	291.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	115.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	2,035.000	L.F.
710-05	LATERAL UNDERDRAIN	150.000	L.F.
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	8.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	4,430.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	5.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	842.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	222.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,200.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	20,610.000	L.F.
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	6.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	125.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,055.000	LB.
713-11.21	P POST SLIP BASE	8.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	135.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	30.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	5.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	80.000	EACH

Contract ID CNY187 - CARROLL

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	60.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	152.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	68.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	142.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	126.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	96.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	32.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	60.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-05.07	PAINTED PAVEMENT MARKING (24" BARRIER LINE)	142.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.300	L.M.
716-06.01	PAINTED WORD PVMT MARK () (ONLY)	2.000	EACH
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	31.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	0.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.900	L.M.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	76.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	614.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	4,356.000	S.Y.
801-03	WATER (SEEDING & SODDING)	64.000	M.G.

Contract ID CNY187 - CARROLL

Item No.	Description	Quantity	Units
803-01	SODDING (NEW SOD)	6,317.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY181 - CARROLL & WEAKLEY

Contract ID: CNY181

Letting Date: August 16, 2024 10:00 AM

Projects: 09LCOU-F3-002
92LCOU-F3-002

HSIP-900(45)
HSIP-9200(78)

Counties: CARROLL, WEAKLEY

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 4/30/2025

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	2,010.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	10,485.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,984.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,310.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,174.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	34.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	23.630	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	688.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	91.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	2,700.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY177 - CHEATHAM , HICKMAN, ETC.

Contract ID: CNY177

Letting Date: August 16, 2024 10:00 AM

Projects: 11NMSC-S3-002 N/A
41NMSC-S3-002 N/A
42NMSC-S3-003 N/A
63NMSC-S3-003 N/A

Counties: CHEATHAM, HICKMAN, HOUSTON,
MONTGOMERY

District:

DBE Goal Percent:

Description: The construction of salt brine sheds at four (4) locations.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
680-02.01	BUILDING (DESCRIPTION) (40' X 60')	2.000	EACH
680-02.01	BUILDING (DESCRIPTION) (40' X 80')	2.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY191 - CHESTER

Contract ID: CNY191

Letting Date: August 16, 2024 10:00 AM

Projects: 12S005-M3-002

N/A

Counties: CHESTER

District:

DBE Goal Percent:

Description: The repair of bridges on U.S. 45 (S.R. 5) over overflow (L.M. 8.38), Turkey Creek (L.M. 8.50), and Dry Creek (L.M. 9.36).

Contract Time: DT - 7/31/2025

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
201-05.31	VEGETATION REMOVAL	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,000.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	0.500	C.Y.
209-05	SEDIMENT REMOVAL	25.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	3,515.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,750.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	842.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	505.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	57.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	3.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	8.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	4.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	272.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,334.000	S.Y.
602-08.01	JACKING STRUCTURES (DESCRIPTION) (SEE PLANS)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	386.000	S.Y.
604-10.05	CONCRETE	197.000	S.F.

Contract ID CNY191 - CHESTER

Item No.	Description	Quantity	Units
604-10.26	BRACING	26.000	EACH
604-10.54	CONCRETE REPAIRS	364.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	6.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	89.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,508.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,800.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	5.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	870.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	1,800.000	L.F.
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL	540.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	380.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	8.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	565.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	120.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	60.000	EACH
712-06	SIGNS (CONSTRUCTION)	920.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.07	PORTABLE SPEED MONITOR UNIT	1.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	33,300.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	90.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	0.530	L.M.
717-01	MOBILIZATION	(1)	LS
806-02.03	PROJECT MOWING	2.000	CYCL

() Item will be bid as lump sum.

Contract ID CNY191 - CHESTER

Contract ID CNY202 - DAVIDSON

Contract ID: CNY202

Letting Date: August 16, 2024 10:00 AM

Projects: 19103-4106-04

N/A

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The repair of the bridge on I-40 over the Harpeth River (L.M. 3.23), including grading, drainage, and paving.

Contract Time: DT - 12/15/2025

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. I9-10040-03.23)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	9,284.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	1,184.000	C.Y.
203-06	WATER	114.000	M.G.
204-06.01	FLOWABLE FILL (GENERAL)	2.000	C.Y.
204-11	BRIDGE EXCAVATION (UNCLASSIFIED)	1,866.000	C.Y.
209-05	SEDIMENT REMOVAL	80.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	415.000	L.F.
209-08.07	ROCK CHECK DAM	29.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	6.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	23.000	EACH
209-40.31	CATCH BASIN PROTECTION (TYPE B)	2.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	3.000	EACH
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	1.000	EACH
209-40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	5.000	EACH
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	7.000	EACH
209-40.48	CATCH BASIN FILTER ASSEMBLY(TYPE 8)	2.000	EACH

Contract ID CNY202 - DAVIDSON

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	17,715.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	166.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE A)	3,098.000	TON
307-01.22	ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S	4,577.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	12,295.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,873.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	45.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	161.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	50.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	6,913.000	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	4,375.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	4.000	L.M.
415-01.03	COLD PLANING BITUMINOUS PAVEMENT	1,478.000	C.Y.
604-02.03	EPOXY COATED REINFORCING STEEL	676,987.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	6.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	488.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	752.000	S.Y.
604-03.35	CLASS L CONCRETE	1,609.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,252.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	606.000	S.Y.
604-04.04	BRIDGE END DRAINS(4'X8')	2.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	6,975.000	S.Y.
604-10.05	CONCRETE	113.000	S.F.
604-10.54	CONCRETE REPAIRS	329.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	4.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	251.000	L.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	1,695.000	L.F.

Contract ID CNY202 - DAVIDSON

Item No.	Description	Quantity	Units
607-03.05	18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	350.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	235.000	L.F.
607-05.05	24" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	78.000	L.F.
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	4.000	EACH
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-41.02	CATCH BASINS, TYPE 41, > 4' - 8' DEPTH	9.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
611-45.02	CATCH BASINS, TYPE 45, > 4' - 8' DEPTH	2.000	EACH
611-46.02	CATCH BASINS, TYPE 46, > 4' - 8' DEPTH	4.000	EACH
611-46.03	CATCH BASINS, TYPE 46, > 8' - 12' DEPTH	1.000	EACH
617-02	BRIDGE DECK CRACK SEALING	887.000	L.F.
617-05	SEALANT (DESCRIPTION) (HWMM)	6.000	GAL.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	887.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	413.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
705-80.01	LONGITUDINAL CABLE BARRIER	922.000	L.F.
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	188.000	L.F.
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	1.000	EACH
706-80.19	CABLE BARRIER (REMOVAL)	1,985.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	514.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	40.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	3,093.000	L.F.

Contract ID CNY202 - DAVIDSON

Item No.	Description	Quantity	Units
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	324.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	40.000	L.F.
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	3,056.000	L.F.
711-05.74	CONC MEDIAN BARR SING SLOPE (STD-1-3SS)	444.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	7,076.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	3,250.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	6.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	600.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	163.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	250.000	EACH
712-06	SIGNS (CONSTRUCTION)	405.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.05	SQUARE TUBE SIGN SUPPORT	7.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	99.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.06	MILE POST SIGN	10.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-30.10	BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) (SEE PLANS)	5.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	265.000	EACH
716-01.13	RAISED PVTM MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	116.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	120.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)	5.000	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	3,788.000	S.Y.

Contract ID CNY202 - DAVIDSON

Item No.	Description	Quantity	Units
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	172.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,264.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	9,750.000	L.F.
793-14.09	BRIDGE CONDUIT HANGER SYSTEM	(1)	LS
801-01.07	TEMPORARY SEEDING (WITH MULCH)	90.000	UNIT
801-03	WATER (SEEDING & SODDING)	51.000	M.G.
803-01	SODDING (NEW SOD)	5,082.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY182 - DAVIDSON

Contract ID: CNY182

Letting Date: August 16, 2024 10:00 AM

Projects: 19I065-M3-012

N/A

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The installation of an overhead sign structure on I-65 NB at MM 79.8 (L.M. 5.61) in Nashville.

Contract Time: DT - 5/31/2025

Item No.	Description	Quantity	Units
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	85.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-01.03	LANE CLOSURE(NIGHT WORK)	10.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	100.000	HOUR
713-09.20	STEEL OVERHEAD SIGN STRUCTURE (SPAN____) (121' +/-)	1.000	EACH
713-14	EXTRUDED ALUMINUM PANEL SIGNS	736.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY167 - DICKSON

Contract ID: CNY167

Letting Date: August 16, 2024 10:00 AM

Projects: 22I040-M3-006

N/A

Counties: DICKSON

District:

DBE Goal Percent:

Description: The repair of bridges on I-40 over East Piney Road (L.M. 5.13).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
602-10.01	STRUCTURAL STEEL REPAIRS	(1)	LS
604-03.01	CLASS A CONCRETE (BRIDGES)	18.000	C.Y.
604-10.05	CONCRETE	305.000	S.F.
604-10.26	BRACING	12.000	EACH
604-10.54	CONCRETE REPAIRS	916.000	S.F.
604-10.83	COMPOSITE FIBER ENCASEMENT	1,869.000	S.F.
709-04	REINFORCED CONCRETE SLOPE PAVEMENT	1.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	440.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	26.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	15.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	26.000	EACH
712-06	SIGNS (CONSTRUCTION)	486.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	5,560.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	68.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	5.000	EACH

() Item will be bid as lump sum.

Contract ID CNY190 - FENTRESS , FRANKLIN, ETC.

Contract ID: CNY190

Letting Date: August 16, 2024 10:00 AM

Projects: 25S052-S3-002 N/A
 26S016-S3-004 N/A
 59S011-S3-002 N/A
 72S029-S3-006 N/A
 87S061-S3-003 N/A

Counties: FENTRESS, FRANKLIN, MARSHALL, RHEA,
 UNION

District:

DBE Goal Percent:

Description: The signal upgrades at various locations in Jamestown, Decherd, Cornersville, Dayton, and Maynardville.

Contract Time: DT - 5/31/2025

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	4.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	7.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.010	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.08	SCHOOL SPEED LIMIT FLASHING SIGNAL INSTALLED	4.000	EACH
730-02.07	SIGNAL HEAD ASSEMBLY (130)	4.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	26.000	EACH
730-02.10	SIGNAL HEAD ASSEMBLY (130 A2)	4.000	EACH
730-02.16	SIGNAL HEAD ASSEMBLY (150 A2H)	4.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH

Contract ID CNY190 - FENTRESS , FRANKLIN, ETC.

Item No.	Description	Quantity	Units
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	227.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	2,417.000	L.F.
730-09.20	SPAN WIRE ASSEMBLY	290.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	290.000	L.F.
730-15.07	CABINET (DESCRIPTION) (POLE MOUNTED SCHOOL FLASHER)	1.000	EACH
730-15.11	MODIFY CABINET (DESCRIPTION) (GPS UNIT)	7.000	EACH
730-16.03	CONTROLLER (FLASHING BEACON)	1.000	EACH
730-16.04	CONTROLLER (ATC)	8.000	EACH
730-16.50	CONFLICT MONITOR	8.000	EACH

() Item will be bid as lump sum.

Contract ID CNY192 - HAMILTON

Contract ID: CNY192

Letting Date: August 16, 2024 10:00 AM

Projects: 33S002-F3-009

CRP-2(299)

Counties: HAMILTON

District:

DBE Goal Percent: 10.00

Description: The lighting upgrade of the McCallie Tunnels in Chattanooga.

Contract Time: DT - 8/31/2025

Item No.	Description	Quantity	Units
209-05	SEDIMENT REMOVAL	1.000	C.Y.
209-09.43	CURB INLET PROTECTION (TYPE 4)	23.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	138.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	64.000	EACH
712-06	SIGNS (CONSTRUCTION)	496.500	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	44.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	84.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	16,886.000	L.F.
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR	2,600.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (EXIT)	4.000	EACH
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	25.000	L.F.
714-04.01	CONDUIT (STRUCTURES - 1" RGS)	1,500.000	L.F.
714-04.02	CONDUIT (STRUCTURES - 2" RGS)	3,300.000	L.F.
714-05.05	PULL BOXES (DESCRIPTION) (6" x 6" x 4" METAL)	4.000	EACH
714-05.06	PULL BOXES (DESCRIPTION) (12" x 12" x 6" METAL)	2.000	EACH
714-06.01	CABLE (1/C # 14 AWG)	6,200.000	L.F.
714-06.02	CABLE (1/C # 12 AWG)	5,600.000	L.F.
714-06.03	CABLE (1/C # 10 AWG)	1,200.000	L.F.

Contract ID CNY192 - HAMILTON

Item No.	Description	Quantity	Units
714-06.04	CABLE (1/C # 8 AWG)	4,300.000	L.F.
714-06.05	CABLE (1/C # 6 AWG)	8,500.000	L.F.
714-06.23	CABLE (1/C #1 AWG)	100.000	L.F.
714-09.09	LUMINAIRES (DESCRIPTION) (60 WATT LED)	39.000	EACH
714-09.10	LUMINAIRES (DESCRIPTION) (190 WATT LED)	19.000	EACH
714-09.11	LUMINAIRES (DESCRIPTION) (325 WATT LED)	99.000	EACH
714-12.11	MODIFY EXIST CONTROL CENTER(DESCRIPTION) (MODIFY)	1.000	EACH
714-25.01	ELECTRICAL CONNECTION (DESCRIPTION) (TUNNEL LIGHTING)	(1)	LS
714-26.05	TEMPORARY ROADWAY LIGHTING	(1)	LS
714-72.02	FLEXIBLE PVC CONDUIT 1IN SCH 40	314.000	L.F.
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	341.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	14,250.000	L.F.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	0.360	L.M.
716-09.03	WET REFLECTIVE PAVEMENT MARKING(6" LINE)	2.400	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.100	L.M.
717-01	MOBILIZATION	(1)	LS
760-01.01	TUNNEL CLEANING (MCCALLIE TUNNELS)	1.000	EACH
760-01.20	TUNNEL REPAIRS (MCCALLIE TUNNELS)	1.000	LS

() Item will be bid as lump sum.

Contract ID CNY197 - HUMPHREYS

Contract ID: CNY197

Letting Date: August 16, 2024 10:00 AM

Projects: 43005-4249-04

N/A

Counties: HUMPHREYS

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 13 over the Duck River (L.M. 7.71).

Contract Time: DT - 5/31/2025

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,100.000	L.F.
209-09.03	SEDIMENT FILTER BAG (15' X 15')	1.000	EACH
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (A)	50.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	10.000	TON
604-10.15	STRUCTURE REPAIRS (FOUNDATIONS)	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	9,000.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,500.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	50.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	540.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.600	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	100.000	S.Y.
801-03	WATER (SEEDING & SODDING)	3.000	M.G.
803-01	SODDING (NEW SOD)	300.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY194 - LAWRENCE

Contract ID: CNY194

Letting Date: August 16, 2024 10:00 AM

Projects: 50S006-S3-004

N/A

Counties: LAWRENCE

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on U.S. 43 (S.R. 6) at the entrance to Old South Woods (L.M. 33.92).

Contract Time: DT - 12/15/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	411.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	14.000	C.Y.
203-06	WATER	10.000	M.G.
209-03.22	FILTER SOCK (18 INCH)	90.000	L.F.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	616.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	140.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	151.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	99.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	7.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	575.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	173.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	81.000	TON
710-04	FILTER CLOTH UNDERDRAIN (WITH PIPE)	633.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH

Contract ID CNY194 - LAWRENCE

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	605.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	20.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R5-1A, "WRONG WAY")	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (R6-3, "DIVIDED HIGHWAY")	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R6-1L, "ONE WAY")	1.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (R5-1, "DO NOT ENTER")	2.000	EACH
713-16.51	REMOVE AND REPLACE SIGN (DESCRIPTION) (R4-7, "KEEP RIGHT")	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	24.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	14.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	18.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	60.000	S.Y.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	450.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.500	L.M.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	900.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	530.000	L.F.
801-03	WATER (SEEDING & SODDING)	1.000	M.G.
803-01	SODDING (NEW SOD)	85.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY200 - MAURY

Contract ID: CNY200

Letting Date: August 16, 2024 10:00 AM

Projects: 60103-4215-04

N/A

Counties: MAURY

District:

DBE Goal Percent:

Description: The repair of the bridges on U.S. 43 (S.R. 6) over the Duck River (L.M. 22.24).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 60-SR006-22.24 R&L)	(1)	LS
203-01.05	EXCAVATION	1,294.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	642.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	128.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE)	1,988.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	50.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	32.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	32.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	188.000	S.Y.
604-03.04	PAVEMENT @ BRIDGE ENDS	448.000	S.Y.
604-10.05	CONCRETE	42.400	S.F.
604-10.54	CONCRETE REPAIRS	424.000	S.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	4,346.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	641.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	1,760.000	L.F.

Contract ID CNY200 - MAURY

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	270.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	68.000	EACH
712-06	SIGNS (CONSTRUCTION)	884.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	17,205.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	9,120.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	8,020.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	30.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	30.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.500	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	2,980.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	844.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY203 - MCMINN & MEIGS

Contract ID: CNY203

Letting Date: August 16, 2024 10:00 AM

Projects: 54LCOU-F3-002
61LCOU-F3-002

HSIP-5400(45)
HSIP-6100(26)

Counties: MCMINN, MEIGS

District:

DBE Goal Percent: 6.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 4/30/2025

Item No.	Description	Quantity	Units
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	3,680.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	60.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	442.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	2,112.000	L.F.
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	700.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	5,746.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	6,780.000	LB.
713-11.21	P POST SLIP BASE	4.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,133.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,096.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	181.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	783.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,092.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	32.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	8.000	S.F.

Contract ID CNY203 - MCMINN & MEIGS

Item No.	Description	Quantity	Units
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	144.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	109.400	L.M.
716-13.03	SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)	500.000	L.F.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	6,420.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (RED)	4.000	EACH

() Item will be bid as lump sum.

Contract ID CNY201 - MEIGS & RHEA

Contract ID: CNY201

Letting Date: August 16, 2024 10:00 AM

Projects: 72S030-M3-003

N/A

Counties: MEIGS, RHEA

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 30 over the Tennessee River (L.M. 17.28).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
209-05	SEDIMENT REMOVAL	51.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,281.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	366.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,505.000	S.Y.
502-01.02	CLEANING JOINTS	150.000	L.F.
602-10.12	BEARING DEVICE (REPAIR)	(1)	LS
602-10.19	JACKING STEEL SPANS	(1)	LS
602-10.20	BOLTS	21.000	EACH
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	11,654.000	S.Y.
604-10.05	CONCRETE	34.000	S.F.
604-10.26	BRACING	3.000	EACH
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	18.000	S.Y.
604-10.54	CONCRETE REPAIRS	9.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	25.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	485.000	L.F.
604-10.83	COMPOSITE FIBER ENCASMENT	31,098.000	S.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	14,643.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,576.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNY201 - MEIGS & RHEA

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	240.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	2,785.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	12.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	139.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH
712-06	SIGNS (CONSTRUCTION)	321.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	6,050.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	48.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	2,500.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	44.000	EACH
716-09.86	CONTRAST PAVEMENT MARKING 6"	2.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
801-01	SEEDING (WITH MULCH)	1.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	0.200	M.G.

() Item will be bid as lump sum.

Contract ID CNY199 - MOORE

Contract ID: CNY199

Letting Date: August 16, 2024 10:00 AM

Projects: 64945-3433-94

HSIP-6400(11)

Counties: MOORE

District:

DBE Goal Percent: 10.00

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 5/31/2025

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	1,120.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	1,044.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	347.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,776.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,580.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	359.900	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	882.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	55.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,376.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	327.000	L.F.
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	47.830	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	6,036.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY193 - PERRY

Contract ID: CNY193

Letting Date: August 16, 2024 10:00 AM

Projects: 68S020-M3-003

N/A

Counties: PERRY

District:

DBE Goal Percent:

Description: The repair of the bridge on U.S. 412 (S.R. 20) over the Buffalo River and Short Creek (L.M. 12.61).

Contract Time: DT - 7/31/2025

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 68SR0200007)	(1)	LS
602-10.60	BEARING DEVICE (DESCRIPTION) (STEEL REINF. ELASTOMERIC PAD)	5.000	EACH
604-02.03	EPOXY COATED REINFORCING STEEL	469.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	40.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	3,566.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	56.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	1,725.000	S.Y.
604-10.05	CONCRETE	11.000	S.F.
604-10.23	CONCRETE PARAPET REPAIR	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	53.000	S.Y.
604-10.54	CONCRETE REPAIRS	11.000	S.F.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	46.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	5,918.000	S.Y.
621-05.02	TEMPORARY SHORING	(1)	LS
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,640.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH

Contract ID CNY193 - PERRY

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	49.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	64.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	51.000	EACH
712-06	SIGNS (CONSTRUCTION)	563.000	S.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	6,500.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	19.000	EACH
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	4,000.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	5.000	EACH

() Item will be bid as lump sum.

Contract ID CNY184 - PUTNAM & SMITH

Contract ID: CNY184

Letting Date: August 16, 2024 10:00 AM

Projects: 80LCOU-F3-004

BRZ-8000(29)

Counties: PUTNAM, SMITH

District:

DBE Goal Percent: 9.50

Description: The construction of a concrete box beam bridge on Webster Road over Little Indian Creek (L.M. 0.86), including grading, drainage, and paving.

Contract Time: DT - 10/31/2025

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	328.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	3,650.000	TON
203-05	UNDERCUTTING	1,180.000	C.Y.
203-06	WATER	20.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	64.000	C.Y.
209-05	SEDIMENT REMOVAL	30.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,110.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,280.000	L.F.
209-08.07	ROCK CHECK DAM	10.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	8.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	240.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	666.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	10.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	142.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	8.000	TON

Contract ID CNY184 - PUTNAM & SMITH

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	82.000	TON
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	15.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	50.000	L.F.
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,060.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	50.000	TON
709-05.07	MACHINED RIP-RAP (CLASS A-2)	370.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	1,296.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH
712-06	SIGNS (CONSTRUCTION)	185.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	50.000	L.F.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	6.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.376	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,591.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	2,225.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	1,420.000	L.F.
801-01	SEEDING (WITH MULCH)	17.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	10.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	10.000	UNIT
801-03	WATER (SEEDING & SODDING)	4.000	M.G.
803-01	SODDING (NEW SOD)	385.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 80-0A964-0.86)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	205.000	C.Y.

Contract ID CNY184 - PUTNAM & SMITH

Item No.	Description	Quantity	Units
204-03.01	WET EXCAVATION (BRIDGES)	17.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	71.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	24.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 1 STA. 52+39.32)	(1)	LS
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 2 STA. 52+84.32)	(1)	LS
303-01.02	GRANULAR BACKFILL (BRIDGES)	32.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	17,968.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	127.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	15,547.000	LB.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	73.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	479.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	108.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	12.000	EACH
615-02.02	PRESTRESSED CONCRETE BOX BEAM (17" X 36")	297.000	L.F.
620-06	CONCRETE RAILING	250.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	74.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	34.000	L.F.
795-02.02	3IN HDPE WATER LINE	100.000	L.F.
795-03.03	3IN PVC WATER LINE	472.000	L.F.
795-06.23	TIE TO 3IN MAIN, INCL. VALVE & FITTINGS	3.000	EACH
795-06.40	CUT AND CAP 3IN WATER LINE	3.000	EACH
795-08.02	3IN GATE VALVE ASSEMBLY	1.000	EACH
795-13.01	DI FITTINGS	210.000	LB.
795-13.05	CREEK CROSSING (DESCRIPTION) (1; SEE SHEET U2-2)	(1)	LS
795-15.22	6IN STEEL CASING PIPE OPEN CUT METHOD	70.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY001 - RUTHERFORD

Contract ID: CNY001

Letting Date: August 16, 2024 10:00 AM

Projects: 75014-4245-04

N/A

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The repair of the bridges on S.R. 102 over U.S. 70 (S.R. 1) and the CSXT Railroad (L.M. 10.34).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. CONC. FLUMES, 75-SR102-10.34 LT.)	(1)	LS
203-03	BORROW EXCAVATION (UNCLASSIFIED)	115.000	C.Y.
204-06.01	FLOWABLE FILL (GENERAL)	25.000	C.Y.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.600	TON
411-02.10	ACS MIX(PG70-22) GRADING D	79.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,040.000	S.Y.
604-10.05	CONCRETE	38.000	S.F.
604-10.18	REINFORCING STEEL (REPAIRS)	278.000	LB.
604-10.42	CONCRETE REPAIRS	176.000	C.F.
604-10.44	EXPANSION JOINT REPAIRS	198.000	L.F.
604-10.54	CONCRETE REPAIRS	192.000	S.F.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	1,672.000	L.F.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	58.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	1,880.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	252.000	EACH

Contract ID CNY001 - RUTHERFORD

Item No.	Description	Quantity	Units
712-04.50	BARRIER RAIL DELINEATOR	65.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,910.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	112.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	14,135.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	7,885.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	7,885.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	11.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.200	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	690.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY195 - SHELBY

Contract ID: CNY195

Letting Date: August 16, 2024 10:00 AM

Projects: 79030-4224-04
79224-4213-04

N/A
N/A

Counties: SHELBY

District:

DBE Goal Percent:

Description: The repair of the bridge on S.R. 14 over the CSX Railroad (L.M. 18.27), and on Monroe Avenue over U.S. 51 (S.R. 1, Danny Thomas Boulevard) (L.M. 0.00).

Contract Time: DT - 7/31/2025

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	400.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	8.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	108.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	405.000	S.Y.
604-10.05	CONCRETE	240.000	S.F.
604-10.20	HYDRODEMOLITION	422.000	S.Y.
604-10.26	BRACING	13.000	EACH
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	20.000	S.Y.
604-10.42	CONCRETE REPAIRS	246.000	C.F.
604-10.46	EXPANSION JOINT REPAIRS (TYPE G)	94.000	L.F.
604-10.54	CONCRETE REPAIRS	580.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	1.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	30.000	L.F.
604-10.67	CONCRETE REPAIRS (DESCRIPTION) (SAW CUTTING)	164.000	L.F.
604-10.89	MISCELLANEOUS BRIDGE ITEMS (Description) (TEMPORARY ADA RAMPS)	(1)	LS
619-01	BRIDGE DECK OVERLAY (PMC)	419.000	S.Y.

Contract ID CNY195 - SHELBY

Item No.	Description	Quantity	Units
619-01.35	BRIDGE DECK OVERLAY (PMC)	10.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	32.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,930.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	5.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	258.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	24.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,989.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	370.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	4,860.000	L.F.
713-02.30	FLEXIBLE TUBULAR DELINEATOR	27.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	7.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
801-03	WATER (SEEDING & SODDING)	9.000	M.G.
803-01	SODDING (NEW SOD)	900.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY185 - SULLIVAN

Contract ID: CNY185

Letting Date: August 16, 2024 10:00 AM

Projects: 82S093-S3-006

N/A

Counties: SULLIVAN

District:

DBE Goal Percent:

Description: The grading, drainage, paving, construction of a retaining wall and bridges on S.R. 93 from south of Horse Creek to north of Derby Drive (L.M. 1.40 - L.M. 2.18).

Contract Time: DT - 4/30/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (12")	13.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (15")	170.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (18")	806.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (24")	451.000	L.F.
202-02.05	REMOVAL OF PIPE (SIZE ,STA.) (36")	119.000	L.F.
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 57)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 61)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 62)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 63)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 64)	(1)	LS
202-06.06	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 65)	(1)	LS
202-06.07	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.65S)	(1)	LS
202-06.08	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 69)	(1)	LS

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
202-06.09	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 70)	(1)	LS
202-06.10	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 73)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	236,713.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	5,032.000	TON
203-04	PLACING AND SPREADING TOPSOIL	3,914.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	7,432.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	92.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	156.000	C.Y.
209-02.07	18" TEMPORARY SLOPE DRAIN	6,070.000	L.F.
209-05	SEDIMENT REMOVAL	952.000	C.Y.
209-06.02	12" DIA COIR LOG (DESCRIPTION) (LOW FLOW CHANNEL)	100.000	L.F.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	12,361.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,726.000	L.F.
209-08.07	ROCK CHECK DAM	133.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	10.000	EACH
209-09.01	SANDBAGS	700.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	36.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	20.000	S.Y.
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	3.000	EACH
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	30.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	4.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	300.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	7,412.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	238.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	313.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	3,256.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)	3,697.000	TON

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
	GRADING B-M2		
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	52.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	16.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	545.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	2,332.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	2.000	L.M.
411-12.05	SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)	1.000	L.M.
604-01.01	CLASS A CONCRETE (ROADWAY)	122.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	27,641.000	LB.
604-07.01	RETAINING WALL (DESCRIPTION) (STA. 337+35 - STA. 340+60)	7,715.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	2,639.000	L.F.
607-03.30	18" PIPE CULVERT	154.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	1,284.000	L.F.
607-05.30	24" PIPE CULVERT	292.000	L.F.
607-06.30	30" PIPE CULVERT	20.000	L.F.
607-11.30	60" PIPE CULVERT	90.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	260.000	L.F.
611-01.04	MANHOLES, > 12' - 16' DEPTH	1.000	EACH
611-02.10	JUNCTION BOX, TYPE 1	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	25.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,387.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	3.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	15.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	4.000	EACH
611-10.01	CATCH BASINS, TYPE 10, 0' - 4' DEPTH	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	17.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	12.000	EACH
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	1.000	EACH

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	3.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	7.000	EACH
611-43.02	CATCH BASINS, TYPE 43, > 4' - 8' DEPTH	1.000	EACH
611-51.01	CATCH BASINS, TYPE 51, 0' - 4' DEPTH	1.000	EACH
611-51.02	CATCH BASINS, TYPE 51, > 4' - 8' DEPTH	2.000	EACH
611-51.03	CATCH BASINS, TYPE 51, > 8' - 12' DEPTH	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	494.000	L.F.
621-03.03	24" TEMPORARY DRAINAGE PIPE	176.000	L.F.
621-03.07	48" TEMPORARY DRAINAGE PIPE	108.000	L.F.
621-05.01	TEMPORARY SHORING	1,000.000	S.F.
701-02	CONCRETE DRIVEWAY	4,900.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	359.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	3,819.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	13.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	9.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
706-01	GUARDRAIL REMOVED	2,659.000	L.F.
706-06.03	RADIUS RAIL	93.000	L.F.
706-10.26	ROUNDED END ELEMENT	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,986.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	37.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	427.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,537.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	119.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	290.000	TON
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	340.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	7,040.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH	10.000	EACH

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
	TL-3)		
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	364.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	300.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	30.000	L.F.
712-09.01	REMOVABLE PAVEMENT MARKING LINE	500.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	500.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	311.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	50.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (STOP SIGN)	1.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	160.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	190.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	190.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	31.000	L.F.
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	3.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	5.300	L.M.
716-09.72	WET REFLECTIVE PAVEMENT MARKING (4"LINE)	0.250	L.M.
716-10.07	PREFORMED PLASTIC PAVEMENT MARKING (STOP LINE)	25.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	3.250	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,145.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,011.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	2,445.000	UNIT
801-01.36	SPECIAL WETLAND SEED MIXTURE	25.000	UNIT

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	100.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	551.000	UNIT
801-02.15	FERTILIZER	1.000	TON
801-03	WATER (SEEDING & SODDING)	55.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	124.000	LB.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	72,543.000	S.Y.
806-02.03	PROJECT MOWING	88.000	CYCL
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING BR. NO. 82-SR093-1.39)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING BR. NO. 82-0C561-0.04)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	508.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	107.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	14.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	54.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (BRIDGE NO. 1, PIER NO. 1, STA. 313+42.56)	(1)	LS
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (BRIDGE NO. 2, PIER NO. 1, STA. 12+75.00)	(1)	LS
204-10.03	FOUNDATION PREPARATION(PR NO. ,STA) (BRIDGE NO. 2, PIER NO. 2, STA. 13+45.00)	(1)	LS
303-01.02	GRANULAR BACKFILL (BRIDGES)	34.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	83,247.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	251.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	47,507.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	225.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	189.000	C.Y.
604-03.35	CLASS L CONCRETE	64.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,127.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	81.000	S.Y.
604-04.41	THREE STAR STATE EMBLEM	4.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,329.000	S.Y.

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.000	S.Y.
604-10.51	SCARIFYING	459.000	S.Y.
604-10.54	CONCRETE REPAIRS	40.000	S.F.
606-02.03	STEEL PILES (10 INCH)	200.000	L.F.
606-03.03	STEEL PILES (12 INCH)	44.000	L.F.
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)	4.000	EACH
615-02.04	PRESTRESSED CONCRETE BOX BEAM (27" X 36")	81.000	L.F.
615-02.05	PRESTRESSED CONCRETE BOX BEAM (33" X 36")	697.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	85.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	1.000	GAL.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	110.000	L.F.
620-06	CONCRETE RAILING	409.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	148.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	51.000	L.F.
790-01.03	POLE 30FT CLASS 4 WOOD	1.000	EACH
790-02.01	POLE 35FT CLASS 2 WOOD	2.000	EACH
790-02.04	POLE 35FT CLASS 5 WOOD	4.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	1.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	1.000	EACH
790-04.03	POLE 45FT CLASS 3 WOOD	3.000	EACH
790-04.04	POLE 45FT CLASS 4 WOOD	5.000	EACH
790-05.02	POLE 50FT CLASS 2 WOOD	22.000	EACH
790-05.03	POLE 50FT CLASS 3 WOOD	1.000	EACH
790-06.02	POLE 55FT CLASS 2 WOOD	7.000	EACH
790-07.02	POLE 60FT CLASS 2 WOOD	5.000	EACH
790-08.01	POLE 65FT CLASS 2 WOOD	1.000	EACH
790-20.31	FIELD POLE MODIFICTION	10.000	EACH
790-22.01	1PH SGL PRIMARY SUPPORT 25KV	3.000	EACH
790-22.02	1PH DBL PRIMARY SUPPORT 25KV	2.000	EACH

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
790-22.11	1PH DDE ANGLE 25KV	2.000	EACH
790-22.13	1PH DEAD END 25KV	3.000	EACH
790-22.14	1PH DEAD END TAP 25KV	10.000	EACH
790-22.17	1PH DDE FEED THROUGH 25KV	4.000	EACH
790-24.06	2PH DEAD END 25KV	1.000	EACH
790-24.13	2PH SGL CROSSARM TANGENT 25KV	1.000	EACH
790-26.13	3PH CROSSARM DBL SM ANGLE LRG COND 25KV	11.000	EACH
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	11.000	EACH
790-26.26	3PH CROSSARM DEAD END 25KV	6.000	EACH
790-26.27	3PH CROSSARM DBL DDE 25KV	15.000	EACH
790-26.38	3PH CROSSARM 10FT LRG COND 25KV	5.000	EACH
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	131.000	L.F.
790-30.22	SECONDARY CONDUCTOR 1/0 AL QPLEX	194.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	8.000	EACH
790-32.01	DOWN GUY - THROUGH BOLT TYPE	15.000	EACH
790-32.06	DOWN GUY - INSULATED	63.000	EACH
790-32.27	OVERHEAD GUY LIGHT CONSTRUCTION - PREFORM	11.000	EACH
790-33.31	SCREW TYPE ANCHOR 23,000LB (F1-5D-P)	48.000	EACH
790-33.32	SCREW TYPE ANCHOR 36,000LB (F1-6T-P)	7.000	EACH
790-36.04	TRANSFER SERVICE	8.000	EACH
790-36.10	TRANSFER - LIGHT ASSEMBLY	3.000	EACH
790-40.73	OH PRI COND _____ (1/0 AAAC)	8,533.000	L.F.
790-40.74	OH PRI COND _____ (4/0 AAAC)	20,880.000	L.F.
790-40.81	OVERHEAD CONDUCTOR 2 7 AAAC AMES	9,593.000	L.F.
790-41.60	UG SEC COND 350 AL QPLX	78.000	L.F.
790-42.10	4IN DIA PVC PIPE	78.000	L.F.
790-42.26	__ DUCT BANK @ __IN-__IN DEPTH (3@24-36)	26.000	L.F.
790-43.46	SECONDARY PULLBOX LARGE	2.000	EACH

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
790-43.52	SECONDARY RISER W/ 4IN CONDUIT	2.000	EACH
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	1.000	EACH
790-47.02	2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	2.000	EACH
790-49.02	3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	3.000	EACH
790-59.06	GOAB SWITCH 25KV	1.000	EACH
790-60.01	1PH FUSE CUTOUT XARM MOUNT 15KV	25.000	EACH
790-68.01	POLE GROUND ROD TYPE	54.000	EACH
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	5.000	EACH
790-69.22	POLE TOP PIN	4.000	EACH
790-69.24	EPOXY DEAD END	3.000	EACH
790-69.32	ARM PIN	72.000	EACH
790-69.33	DEADEND ASSEMBLY	1.000	EACH
790-98.01	REMOVE WIRE	32,745.000	L.F.
790-98.02	REMOVE POLES	51.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	157.000	EACH
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	(1)	LS
793-01.07	POLE 35FT CLASS 4 WOOD	7.000	EACH
793-01.40	ANCHOR 3/4IN	19.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	19.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (10M)	4.000	EACH
793-02.99	INSTALL GUY GUARD	19.000	EACH
793-03.01	25 PAIR GROUP AERIAL SPLICE	124.000	EACH
793-03.03	10M STRAND	2,380.000	L.F.
793-03.14	100 PAIR CABLE	840.000	L.F.
793-03.16	200 PAIRCABLE	40.000	L.F.
793-03.18	400 PAIR CABLE	1,820.000	L.F.
793-03.40	INSTALL STRAND BOND	22.000	EACH
793-04.01	RELASH/DELASH CABLE	1,765.000	L.F.
793-04.02	2 PAIR AERIAL DROP	4,345.000	L.F.
793-04.06	READY ACCESS CLOSURE	15.000	EACH

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
793-04.08	TRANSFER AERIAL CABLE	26.000	EACH
793-04.09	TRANSFER AERIAL DROP	16.000	EACH
793-04.10	TRANSFER BURIED DROP	1.000	EACH
793-04.12	UNDERGROUND SPLICE CLOSURE	21.000	EACH
793-07.04	48 FIBER(MATERIAL ONLY)	920.000	L.F.
793-07.07	144 FIBER(MATERIAL ONLY)	11,065.000	L.F.
793-07.16	12-96 FIBER(INSTALLATION ONLY)	1,825.000	L.F.
793-07.17	108-144 FIBER(INSTALLATION ONLY)	11,065.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	26.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	528.000	EACH
793-07.74	FIBER(144) AERIAL PRESSURIZED SPLICE CLOSURE	7.000	EACH
793-07.99	TEST BARE FIBER	672.000	EACH
793-10.20	EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)	55.000	L.F.
793-11.06	8IN PEDESTAL	4.000	EACH
793-11.13	BURIED RISER GUARD	16.000	EACH
793-11.14	2 PAIR BURIED DROP	455.000	L.F.
793-11.17	COMPOSITE HANDHOLE 5FTX3FTX3FT	20.000	EACH
793-12.02	REARRANGEMENT EXISTING CABLE	2.000	EACH
793-12.03	100 PAIR UG CABLE	410.000	L.F.
793-12.05	200 PAIR UG CABLE	35.000	L.F.
793-12.07	400 PAIR UG CABLE	8,630.000	L.F.
793-13.04	12IN CASING	25.000	L.F.
793-13.06	25 PAIR GROUP UG SPLICE	410.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	160.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	7,815.000	L.F.
793-14.01	SAND ENCASEMENT PER DUCT	15,790.000	L.F.
793-14.12	1 1/4IN INNERDUCT	17,380.000	L.F.
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE	390.000	L.F.
793-98.01	REMOVE AERIAL CABLE AND WIRE	21,100.000	L.F.

Contract ID CNY185 - SULLIVAN

Item No.	Description	Quantity	Units
793-98.04	REMOVE POLES ALL SIZES	49.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	29.000	EACH
793-98.09	REMOVE DOWN GUY	29.000	EACH
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	485.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	2,725.000	L.F.
795-03.02	2IN PVC WATER LINE	600.000	L.F.
795-05.14	HDD __IN HDPE CASING PIPE-UNCON (2 IN)	290.000	L.F.
795-06.33	CUT AND CAP 6IN WATER LINE	2.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	3.000	EACH
795-06.61	HDD 2IN PVC CARRIER PIPE	45.000	EACH
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	2.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	3.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	1.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	4.000	EACH
795-09.51	RECONNECT SERVICE ASSEMBLY	5.000	EACH
795-09.70	5/8IN WATER SERVICE METER ASSEMBLY	8.000	EACH
795-09.75	5/8IN COPPER SERVICE PIPE	350.000	L.F.
795-11.01	BLOW-OFF ASSEMBLY	1.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	1.000	EACH
795-12.01	REMOVE FIRE HYDRANT	1.000	EACH
795-12.02	REMOVAL OF EXISTING LINE	(1)	LS
795-12.03	PIPE GROUTING	(1)	LS
795-12.05	REMOVE BLOW-OFF ASSEMBLY	1.000	EACH
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	70.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY198 - TROUSDALE

Contract ID: CNY198

Letting Date: August 16, 2024 10:00 AM

Projects: 85945-3473-94

HSIP-8500(23)

Counties: TROUSDALE

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 5/31/2025

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	539.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,056.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,030.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	446.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	795.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	59.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,389.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	360.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	72.400	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	5,023.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY196 - WARREN

Contract ID: CNY196

Letting Date: August 16, 2024 10:00 AM

Projects: 89S001-M3-004

N/A

Counties: WARREN

District:

DBE Goal Percent:

Description: The repair of the bridges on U.S. 70S (S.R. 1) over S.R. 55 (L.M. 10.53).

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	150.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	90.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,400.000	S.Y.
602-10.51	STRUCTURAL STEEL REPAIR(DESCRIPTION)	32.000	EACH
604-03.01	CLASS A CONCRETE (BRIDGES)	60.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	5,730.000	LB.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	5,410.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	3,498.000	S.Y.
604-10.05	CONCRETE	80.000	S.F.
604-10.20	HYDRODEMOLITION	3,670.000	S.Y.
604-10.21	CONTAINMENT & DISPOSAL OF WASTE	(1)	LS
604-10.54	CONCRETE REPAIRS	80.000	S.F.
604-10.58	EPOXY INJECTION (INJECTION)	4.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	33.000	L.F.
604-10.89	MISCELLANEOUS BRIDGE ITEMS (Description) (WEEP HOLE REPAIRS)	(1)	LS
619-01	BRIDGE DECK OVERLAY (PMC)	3,670.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNY196 - WARREN

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	200.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	960.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	48.000	EACH
712-06	SIGNS (CONSTRUCTION)	649.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	2,650.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.02	TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	40.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	40.000	EACH
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

