

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

CUMBERLAND AND WHITE COUNTIES (Contract No. CNY902 Call 001)

NH-111(123),93S111-F8-003,93S111-M3-006,STP/HSIP-1(470),18S001-F3-003,18S001-F8-003,18S001-M3-006

THE MICROSURFACING ON U.S. 70 (S.R. 1) IN CUMBERLAND COUNTY FROM WEST OF DORTON ACCESS ROAD TO WEST OF BULLARD ROAD AND ON S.R. 111 IN WHITE COUNTY FROM THE VAN BUREN COUNTY LINE TO SHADY OAK ROAD.

PROJECT LENGTH - 15.560 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 3.00%

TOTAL CONTRACT	
Asphalt Paving Systems, Inc.	\$2,652,993.82
Wiregrass Construction Company, Inc	\$3,302,560.98

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	41.000 L.M.		
Asphalt Paving Systems, Inc.		\$613.4500	\$25,151.45
Wiregrass Construction Company, Inc		\$2,241.3700	\$91,896.17
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	45.000 TON		
Asphalt Paving Systems, Inc.		\$1,025.0300	\$46,126.35
Wiregrass Construction Company, Inc		\$1,647.6500	\$74,144.25
403-01.10 HIGH PERFORMANCE FOG SEALS			
	126,587.000 S.Y.		
Asphalt Paving Systems, Inc.		\$1.2700	\$160,765.49
Wiregrass Construction Company, Inc		\$1.7700	\$224,058.99
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	425.000 TON		
Asphalt Paving Systems, Inc.		\$1,578.5500	\$670,883.75
Wiregrass Construction Company, Inc		\$1,313.2800	\$558,144.00
414-03.02 AGGREGATE FOR MICRO SURFACING			
	3,542.000 TON		
Asphalt Paving Systems, Inc.		\$101.0000	\$357,742.00
Wiregrass Construction Company, Inc		\$213.0500	\$754,623.10
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	3,420.000 EACH		
Asphalt Paving Systems, Inc.		\$4.9000	\$16,758.00
Wiregrass Construction Company, Inc		\$4.4500	\$15,219.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT			
	372.000 L.F.		
Asphalt Paving Systems, Inc.		\$6.6000	\$2,455.20
Wiregrass Construction Company, Inc		\$6.0000	\$2,232.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$84,196.8000	\$84,196.80
Wiregrass Construction Company, Inc		\$208,500.0000	\$208,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	212.000 EACH		
Asphalt Paving Systems, Inc.		\$24.2000	\$5,130.40
Wiregrass Construction Company, Inc		\$22.0000	\$4,664.00
712-05.01 WARNING LIGHTS (TYPE A)			
	52.000 EACH		
Asphalt Paving Systems, Inc.		\$3.3000	\$171.60
Wiregrass Construction Company, Inc		\$3.0200	\$157.04

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	1,877.000 S.F.		
Asphalt Paving Systems, Inc.		\$7.5400	\$14,152.58
Wiregrass Construction Company, Inc		\$6.8500	\$12,857.45
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$715.0000	\$1,430.00
Wiregrass Construction Company, Inc		\$650.0000	\$1,300.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	122.000 EACH		
Asphalt Paving Systems, Inc.		\$48.4000	\$5,904.80
Wiregrass Construction Company, Inc		\$44.0000	\$5,368.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Asphalt Paving Systems, Inc.		\$5,500.0000	\$22,000.00
Wiregrass Construction Company, Inc		\$5,000.0000	\$20,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,087.000 EACH		
Asphalt Paving Systems, Inc.		\$42.9000	\$46,632.30
Wiregrass Construction Company, Inc		\$39.0000	\$42,393.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	570.000 EACH		
Asphalt Paving Systems, Inc.		\$42.9000	\$24,453.00
Wiregrass Construction Company, Inc		\$39.0000	\$22,230.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	373.000 EACH		
Asphalt Paving Systems, Inc.		\$42.9000	\$16,001.70
Wiregrass Construction Company, Inc		\$39.0000	\$14,547.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,030.000 EACH		
Asphalt Paving Systems, Inc.		\$11.0000	\$22,330.00
Wiregrass Construction Company, Inc		\$50.0000	\$101,500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,890.000 S.Y.		
Asphalt Paving Systems, Inc.		\$24.2000	\$69,938.00
Wiregrass Construction Company, Inc		\$22.0000	\$63,580.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	893.000 L.F.		
Asphalt Paving Systems, Inc.		\$11.0000	\$9,823.00
Wiregrass Construction Company, Inc		\$10.0000	\$8,930.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	23.000 EACH		
Asphalt Paving Systems, Inc.		\$220.0000	\$5,060.00
Wiregrass Construction Company, Inc		\$200.0000	\$4,600.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	1,680.000 L.F.		
Asphalt Paving Systems, Inc.		\$8.8000	\$14,784.00
Wiregrass Construction Company, Inc		\$8.0000	\$13,440.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	1.100 L.M.		
Asphalt Paving Systems, Inc.		\$2.2000	\$2.42
Wiregrass Construction Company, Inc		\$2.0000	\$2.20
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)			
	4.000 EACH		
Asphalt Paving Systems, Inc.		\$550.0000	\$2,200.00
Wiregrass Construction Company, Inc		\$500.0000	\$2,000.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$495.0000	\$990.00
Wiregrass Construction Company, Inc		\$450.0000	\$900.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	188.000 S.F.		
Asphalt Paving Systems, Inc.		\$16.5000	\$3,102.00
Wiregrass Construction Company, Inc		\$15.0000	\$2,820.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	624.000 L.F.		
Asphalt Paving Systems, Inc.		\$16.5000	\$10,296.00
Wiregrass Construction Company, Inc		\$15.0000	\$9,360.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	41.800 L.M.		
Asphalt Paving Systems, Inc.		\$3,080.0000	\$128,744.00
Wiregrass Construction Company, Inc		\$2,800.0000	\$117,040.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	64.600 L.M.		
Asphalt Paving Systems, Inc.		\$8,250.0000	\$532,950.00
Wiregrass Construction Company, Inc		\$7,500.0000	\$484,500.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	1,053.000 L.F.		
Asphalt Paving Systems, Inc.		\$3.3000	\$3,474.90
Wiregrass Construction Company, Inc		\$3.0000	\$3,159.00

		UNIT PRICE	EXTENSION
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	500.000 L.F.		
Asphalt Paving Systems, Inc.		\$4.4000	\$2,200.00
Wiregrass Construction Company, Inc		\$4.0000	\$2,000.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	162.000 L.F.		
Asphalt Paving Systems, Inc.		\$4.4000	\$712.80
Wiregrass Construction Company, Inc		\$43.0000	\$6,966.00
717-01 MOBILIZATION	1.000 LS		
Asphalt Paving Systems, Inc.		\$83,000.0000	\$83,000.00
Wiregrass Construction Company, Inc		\$189,947.0300	\$189,947.03

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS		
	85.000 L.F.	
Asphalt Paving Systems, Inc.	\$413.2400	\$35,125.40
Wiregrass Construction Company, Inc	\$375.6700	\$31,931.95
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
	82.000 S.Y.	
Asphalt Paving Systems, Inc.	\$594.0000	\$48,708.00
Wiregrass Construction Company, Inc	\$540.0000	\$44,280.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	4,123.000 S.Y.	
Asphalt Paving Systems, Inc.	\$43.5600	\$179,597.88
Wiregrass Construction Company, Inc	\$39.6000	\$163,270.80

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.	\$2,389,562.54
Wiregrass Construction Company, Inc	\$3,063,078.23

SUB-TOTAL BRIDGE

Asphalt Paving Systems, Inc.	\$263,431.28
Wiregrass Construction Company, Inc	\$239,482.75

TOTAL CONTRACT

Asphalt Paving Systems, Inc.	\$2,652,993.82
Wiregrass Construction Company, Inc	\$3,302,560.98

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HAMILTON COUNTY (Contract No. CNY900 Call 002)

STP-I-124-3(83),33006-3136-44

THE LANDSCAPING ON I-124 (U.S. 27, S.R. 29) FROM THE I-24/I-124 INTERCHANGE (L.M. 1.15) TO SOUTH OF THE TENNESSEE RIVER (OLGIATI) BRIDGE (L.M. 1.95).

PROJECT LENGTH - 0.359 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 5.00%

	TOTAL CONTRACT
Stansell Electric Company, Inc.	\$3,037,034.65
Dement Construction Company, LLC	\$4,809,688.32

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Stansell Electric Company, Inc.		\$93,400.0000	\$93,400.00
	Dement Construction Company, LLC		\$580,000.0000	\$580,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		45.000 C.Y.		
	Stansell Electric Company, Inc.		\$128.0000	\$5,760.00
	Dement Construction Company, LLC		\$350.0000	\$15,750.00
203-07	FURNISHING & SPREADING TOPSOIL			
		55.000 C.Y.		
	Stansell Electric Company, Inc.		\$64.0000	\$3,520.00
	Dement Construction Company, LLC		\$700.0000	\$38,500.00
209-05	SEDIMENT REMOVAL			
		150.000 C.Y.		
	Stansell Electric Company, Inc.		\$51.0000	\$7,650.00
	Dement Construction Company, LLC		\$350.0000	\$52,500.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)			
		6.000 EACH		
	Stansell Electric Company, Inc.		\$579.0000	\$3,474.00
	Dement Construction Company, LLC		\$450.0000	\$2,700.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)			
		300.000 TON		
	Stansell Electric Company, Inc.		\$128.0000	\$38,400.00
	Dement Construction Company, LLC		\$500.0000	\$150,000.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Stansell Electric Company, Inc.		\$124,500.0000	\$124,500.00
	Dement Construction Company, LLC		\$525,000.0000	\$525,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		570.000 L.F.		
	Stansell Electric Company, Inc.		\$72.0000	\$41,040.00
	Dement Construction Company, LLC		\$150.0000	\$85,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		125.000 EACH		
	Stansell Electric Company, Inc.		\$44.0000	\$5,500.00
	Dement Construction Company, LLC		\$34.0000	\$4,250.00
712-04.50	BARRIER RAIL DELINEATOR			
		30.000 EACH		
	Stansell Electric Company, Inc.		\$17.5000	\$525.00
	Dement Construction Company, LLC		\$13.5000	\$405.00

			CONTRACT CNY900
		UNIT PRICE	EXTENSION
712-06	SIGNS (CONSTRUCTION)		
		216.000 S.F.	
	Stansell Electric Company, Inc.	\$10.5000	\$2,268.00
	Dement Construction Company, LLC	\$7.9500	\$1,717.20
712-08.03	ARROW BOARD (TYPE C)		
		1.000 EACH	
	Stansell Electric Company, Inc.	\$1,030.0000	\$1,030.00
	Dement Construction Company, LLC	\$800.0000	\$800.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
		4.000 EACH	
	Stansell Electric Company, Inc.	\$12,330.0000	\$49,320.00
	Dement Construction Company, LLC	\$11,000.0000	\$44,000.00
713-16.20	SIGNS (DO NOT MOW)		
		3.000 EACH	
	Stansell Electric Company, Inc.	\$451.0000	\$1,353.00
	Dement Construction Company, LLC	\$350.0000	\$1,050.00
717-01	MOBILIZATION		
		1.000 LS	
	Stansell Electric Company, Inc.	\$315,800.0000	\$315,800.00
	Dement Construction Company, LLC	\$450,000.0000	\$450,000.00
721-01.07	1" CONTROL VALVE (RAIN BIRD PEB-100)		
		7.000 EACH	
	Stansell Electric Company, Inc.	\$983.0000	\$6,881.00
	Dement Construction Company, LLC	\$900.0000	\$6,300.00
721-01.08	1-1/2" CONTROL VALVE (RAIN BIRD PEB-150)		
		9.000 EACH	
	Stansell Electric Company, Inc.	\$2,315.0000	\$20,835.00
	Dement Construction Company, LLC	\$2,000.0000	\$18,000.00
721-01.12	1" QUICK COUPLER VALVE (RAIN BIRD 44LRC)		
		9.000 EACH	
	Stansell Electric Company, Inc.	\$1,285.0000	\$11,565.00
	Dement Construction Company, LLC	\$90.0000	\$810.00
721-01.13	ISOLATION VALVE (CLASS 125 BRONZE)		
		6.000 EACH	
	Stansell Electric Company, Inc.	\$3,645.0000	\$21,870.00
	Dement Construction Company, LLC	\$90.0000	\$540.00
721-01.14	1-1/2" MASTER VALVE (BUCKNER-SUPERIOR 3100)		
		1.000 EACH	
	Stansell Electric Company, Inc.	\$1,785.0000	\$1,785.00
	Dement Construction Company, LLC	\$90.0000	\$90.00

		CONTRACT	CNY900
		UNIT PRICE	EXTENSION
721-01.15	1-1/2" BACKFLOW PREVENTER		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$8,040.0000	\$8,040.00
	Dement Construction Company, LLC	\$900.0000	\$900.00
721-01.16	2-WIRE DECODER CONTROLLER (RAIN BIRD LXDIVM-LXMSS-LXMMPED)		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$19,650.0000	\$19,650.00
	Dement Construction Company, LLC	\$2,700.0000	\$2,700.00
721-01.17	FIELD DECODER (RAIN BIRD FD-101-TURF)		
	7.000 EACH		
	Stansell Electric Company, Inc.	\$625.0000	\$4,375.00
	Dement Construction Company, LLC	\$900.0000	\$6,300.00
721-01.18	FIELD DECODER (RAIN BIRD FD-202-TURF)		
	3.000 EACH		
	Stansell Electric Company, Inc.	\$1,385.0000	\$4,155.00
	Dement Construction Company, LLC	\$900.0000	\$2,700.00
721-01.19	FIELD DECODER (RAIN BIRD FD-401-TURF)		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$1,780.0000	\$1,780.00
	Dement Construction Company, LLC	\$900.0000	\$900.00
721-01.21	SENSOR DECODER (RAIN BIRD SD-210-TURF)		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$2,680.0000	\$2,680.00
	Dement Construction Company, LLC	\$900.0000	\$900.00
721-01.22	WIRELESS RAIN/FREEZE SENSOR (RAIN BIRD WR2-RFS)		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$447.0000	\$447.00
	Dement Construction Company, LLC	\$500.0000	\$500.00
721-01.23	1.5" FLOW SENSOR (CREATIVE SENSOR TECHNOLOGY FSI-T15-001)		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$1,695.0000	\$1,695.00
	Dement Construction Company, LLC	\$900.0000	\$900.00
721-01.24	SURGE ARRESTOR AND 2-WIRE GROUNDING POINT (RAIN BIRD LSP01)		
	8.000 EACH		
	Stansell Electric Company, Inc.	\$491.0000	\$3,928.00
	Dement Construction Company, LLC	\$900.0000	\$7,200.00
721-01.25	1-1/2" WATER METER		
	1.000 EACH		
	Stansell Electric Company, Inc.	\$7,660.0000	\$7,660.00
	Dement Construction Company, LLC	\$3,000.0000	\$3,000.00

		CONTRACT CNY900	
		UNIT PRICE	EXTENSION
721-01.28 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21 1")			
	6,200.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$80,600.00
Dement Construction Company, LLC		\$2.0000	\$12,400.00
721-01.29 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21 1-1/2")			
	720.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$9,360.00
Dement Construction Company, LLC		\$2.0000	\$1,440.00
721-01.30 IRRIGATION LATERAL LINE (PVC CLASS 200 SDR 21 2")			
	5.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$65.00
Dement Construction Company, LLC		\$2.0000	\$10.00
721-01.33 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 1")			
	20.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$260.00
Dement Construction Company, LLC		\$2.0000	\$40.00
721-01.34 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 1-1/2")			
	230.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$2,990.00
Dement Construction Company, LLC		\$2.0000	\$460.00
721-01.35 IRRIGATION MAINLINE (PVC CLASS 200 SDR 21 2")			
	1,640.000 L.F.		
Stansell Electric Company, Inc.		\$13.0000	\$21,320.00
Dement Construction Company, LLC		\$2.0000	\$3,280.00
721-01.37 4" PVC SCHEDULE 40 (DIRECTIONAL BORE)			
	313.000 L.F.		
Stansell Electric Company, Inc.		\$23.5000	\$7,355.50
Dement Construction Company, LLC		\$50.0000	\$15,650.00
721-01.39 1-1/4" PVC SCHEDULE 40 ELECTRICAL CONDUIT(DIRECT BURIAL)			
	1,560.000 L.F.		
Stansell Electric Company, Inc.		\$15.5000	\$24,180.00
Dement Construction Company, LLC		\$10.0000	\$15,600.00
721-01.40 1-1/4" PVC SCHEDULE 40 ELECTRICAL CONDUIT(DIRECTIONAL BORE)			
	313.000 L.F.		
Stansell Electric Company, Inc.		\$9.9000	\$3,098.70
Dement Construction Company, LLC		\$33.0000	\$10,329.00
721-01.41 CONTROL WIRE CABLE (RAIN BIRD MAXI-WIRE)			
	2,100.000 L.F.		
Stansell Electric Company, Inc.		\$3.6000	\$7,560.00
Dement Construction Company, LLC		\$1.0000	\$2,100.00

		CONTRACT CNY900	
		UNIT PRICE	EXTENSION
721-01.43 SHRUB ROTATOR (HUNTER PROS-12-PRS40-CV)			
	274.000 EACH		
Stansell Electric Company, Inc.		\$128.0000	\$35,072.00
Dement Construction Company, LLC		\$15.0000	\$4,110.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	520.000 S.Y.		
Stansell Electric Company, Inc.		\$13.5000	\$7,020.00
Dement Construction Company, LLC		\$5.0000	\$2,600.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	5,056.000 L.F.		
Stansell Electric Company, Inc.		\$4.3000	\$21,740.80
Dement Construction Company, LLC		\$4.0000	\$20,224.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	70.000 UNIT		
Stansell Electric Company, Inc.		\$43.1100	\$3,017.70
Dement Construction Company, LLC		\$40.0000	\$2,800.00
801-01.65 TEMPORARY MULCH			
	185.000 UNIT		
Stansell Electric Company, Inc.		\$37.7200	\$6,978.20
Dement Construction Company, LLC		\$35.0000	\$6,475.00
802-01.10 TREES (ACER BUERGERIANUM 'AERYN')			
	18.000 EACH		
Stansell Electric Company, Inc.		\$621.2600	\$11,182.68
Dement Construction Company, LLC		\$575.0000	\$10,350.00
802-01.11 TREES (AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE')			
	30.000 EACH		
Stansell Electric Company, Inc.		\$766.4500	\$22,993.50
Dement Construction Company, LLC		\$710.0000	\$21,300.00
802-01.12 TREES (CEDRUS DEODARA')			
	11.000 EACH		
Stansell Electric Company, Inc.		\$1,018.3800	\$11,202.18
Dement Construction Company, LLC		\$948.3700	\$10,432.07
802-01.13 TREES (CERCIS CANADENSIS 'FOREST PANSY')			
	22.000 EACH		
Stansell Electric Company, Inc.		\$502.4800	\$11,054.56
Dement Construction Company, LLC		\$465.4700	\$10,240.34
802-01.14 TREES (CRATAEGUS VIRDIS 'WINTER KING')			
	31.000 EACH		
Stansell Electric Company, Inc.		\$573.5600	\$17,780.36
Dement Construction Company, LLC		\$531.3200	\$16,470.92

		UNIT PRICE	CONTRACT CNY900 EXTENSION
802-01.15 TREES (CRYPTOMERIA JAPONICA)			
	19.000 EACH		
Stansell Electric Company, Inc.		\$881.6000	\$16,750.40
Dement Construction Company, LLC		\$816.6700	\$15,516.73
802-01.16 TREES (ILEX 'NELLIE R. STEVENS')			
	35.000 EACH		
Stansell Electric Company, Inc.		\$763.1200	\$26,709.20
Dement Construction Company, LLC		\$706.9200	\$24,742.20
802-01.17 TREES (JUNIPERUS VIRGINIANA 'BURKII')			
	118.000 EACH		
Stansell Electric Company, Inc.		\$597.2600	\$70,476.68
Dement Construction Company, LLC		\$553.2700	\$65,285.86
802-01.18 TREES (LAGERSTROEMIA INDICA 'DYNAMITE')			
	26.000 EACH		
Stansell Electric Company, Inc.		\$360.3100	\$9,368.06
Dement Construction Company, LLC		\$333.7700	\$8,678.02
802-01.19 TREES (LIRIODENDRON TULIPIFERA 'ARNOLD')			
	5.000 EACH		
Stansell Electric Company, Inc.		\$715.7100	\$3,578.55
Dement Construction Company, LLC		\$663.0000	\$3,315.00
802-01.20 TREES (MAGNOLIA GRANDIFLORA 'D.D. BLANCHARD')			
	6.000 EACH		
Stansell Electric Company, Inc.		\$1,071.1600	\$6,426.96
Dement Construction Company, LLC		\$992.2700	\$5,953.62
802-01.21 TREES (MAGNOLIA X SOULANGIANA)			
	24.000 EACH		
Stansell Electric Company, Inc.		\$478.7800	\$11,490.72
Dement Construction Company, LLC		\$443.5200	\$10,644.48
802-01.22 TREES (NYSSA SYLVATICA 'DAVID ODOM')			
	6.000 EACH		
Stansell Electric Company, Inc.		\$893.4500	\$5,360.70
Dement Construction Company, LLC		\$827.6500	\$4,965.90
802-03.01 SHRUBS (CALLICARPA AMERICANA)			
	72.000 EACH		
Stansell Electric Company, Inc.		\$66.4700	\$4,785.84
Dement Construction Company, LLC		\$61.5700	\$4,433.04
802-03.02 SHRUBS (HYDRANGAEA QUERCIFOLIA 'ALICE')			
	17.000 EACH		
Stansell Electric Company, Inc.		\$80.7000	\$1,371.90
Dement Construction Company, LLC		\$74.7600	\$1,270.92

		CONTRACT CNY900	
		UNIT PRICE	EXTENSION
802-03.03 SHRUBS (ILEX GLABRA 'COMPACTA')			
	10.000 EACH		
Stansell Electric Company, Inc.		\$64.1200	\$641.20
Dement Construction Company, LLC		\$59.4000	\$594.00
802-03.04 SHRUBS (ITEA VIRGINICA 'HENRY'S GARNET')			
	27.000 EACH		
Stansell Electric Company, Inc.		\$66.4900	\$1,795.23
Dement Construction Company, LLC		\$61.5900	\$1,662.93
802-04.70 GROUND COVER (AMSONIA TABERNAEMONTANA)			
	1,657.000 EACH		
Stansell Electric Company, Inc.		\$35.6900	\$59,138.33
Dement Construction Company, LLC		\$33.0600	\$54,780.42
802-04.71 GROUND COVER (ANDROPOGON GERARDII 'RED OCTOBER')			
	1,151.000 EACH		
Stansell Electric Company, Inc.		\$49.9100	\$57,446.41
Dement Construction Company, LLC		\$46.2300	\$53,210.73
802-04.72 GROUND COVER (PANICUM VIRGATUM 'NORTHWIND')			
	2,755.000 EACH		
Stansell Electric Company, Inc.		\$29.7600	\$81,988.80
Dement Construction Company, LLC		\$27.5700	\$75,955.35
802-04.73 GROUND COVER (PERENNIAL MIX 1)			
	1,656.000 EACH		
Stansell Electric Company, Inc.		\$25.6200	\$42,426.72
Dement Construction Company, LLC		\$23.7300	\$39,296.88
802-04.74 GROUND COVER (PERENNIAL MIX 2)			
	3,866.000 EACH		
Stansell Electric Company, Inc.		\$23.6500	\$91,430.90
Dement Construction Company, LLC		\$21.9100	\$84,704.06
802-04.75 GROUND COVER (PERENNIAL MIX 3)			
	1,247.000 EACH		
Stansell Electric Company, Inc.		\$37.4600	\$46,712.62
Dement Construction Company, LLC		\$34.7000	\$43,270.90
802-05 WATER (PLANT ESTABLISHMENT)			
	672.000 M.G.		
Stansell Electric Company, Inc.		\$134.9400	\$90,679.68
Dement Construction Company, LLC		\$125.0000	\$84,000.00
802-06.01 LANDSCAPE MULCH (SHREDDED HARDWOOD)			
	1,925.000 C.Y.		
Stansell Electric Company, Inc.		\$107.1400	\$206,244.50
Dement Construction Company, LLC		\$99.2500	\$191,056.25

		UNIT PRICE	EXTENSION
802-60.99 PLANTING BED (TREES, SHRUBS, PERENNIALS)			
	89,670.000 S.F.		
Stansell Electric Company, Inc.		\$10.5000	\$941,535.00
Dement Construction Company, LLC		\$15.0000	\$1,345,050.00
802-70.99 PLANTING BED (WILDFLOWER AND PRAIRIE GRASS SEED MIX)			
	66,297.000 S.F.		
Stansell Electric Company, Inc.		\$1.8000	\$119,334.60
Dement Construction Company, LLC		\$7.5000	\$497,227.50
803-01 SODDING (NEW SOD)			
	330.000 S.Y.		
Stansell Electric Company, Inc.		\$10.7800	\$3,557.40
Dement Construction Company, LLC		\$10.0000	\$3,300.00
806-02.03 PROJECT MOWING			
	3.000 CYCL		
Stansell Electric Company, Inc.		\$7,355.6900	\$22,067.07
Dement Construction Company, LLC		\$6,850.0000	\$20,550.00

SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.
Dement Construction Company, LLC

\$3,037,034.65
\$4,809,688.32

TOTAL CONTRACT

Stansell Electric Company, Inc.
Dement Construction Company, LLC

\$3,037,034.65
\$4,809,688.32

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

JACKSON COUNTY (Contract No. CNY901 Call 003)

44NMSC-S3-004

THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 2636 S GRUNDY QUARLES HIGHWAY IN GAINESBORO.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

	TOTAL CONTRACT
H & H Construction, Inc.	\$825,793.05

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
607-65.20 SITE PREPARATION	1.000 EACH		
H & H Construction, Inc.		\$198,190.3300	\$198,190.33
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)	1.000 EACH		
H & H Construction, Inc.		\$322,059.2900	\$322,059.29
680-02.02 BUILDING (INTERIOR CONSTRUCTION)	1.000 EACH		
H & H Construction, Inc.		\$264,253.7800	\$264,253.78
717-01 MOBILIZATION	1.000 LS		
H & H Construction, Inc.		\$41,289.6500	\$41,289.65

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$825,793.05

TOTAL CONTRACT

H & H Construction, Inc.

\$825,793.05

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, COCKE, GREENE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, AND WASHINGTON (Contract No. CNY007 Call 005)

NH-098-1(23),R1BVAR-F3-031

THE KNOXVILLE SMARTWAY INTELLIGENT TRANSPORTATION SYSTEM (ITS) MAINTENANCE (2023- 2026).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

	TOTAL CONTRACT
Lumin8 Transportation Technologies, LLC	\$8,047,000.00
Stansell Electric Company, Inc.	\$8,087,500.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
725-10.75 TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)			
	1.000 LS		
Lumin8 Transportation Technologies, LLC		\$1,582,000.0000	\$1,582,000.00
Stansell Electric Company, Inc.		\$1,637,500.0000	\$1,637,500.00
725-10.76 REPAIR MAINTENANCE LABOR			
	5,000.000 HOUR		
Lumin8 Transportation Technologies, LLC		\$88.0000	\$440,000.00
Stansell Electric Company, Inc.		\$90.0000	\$450,000.00
725-10.77 SPARE PARTS AND EQUIPMENT REPLACEMENT			
	1,000,000. DOLL 000		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$1,000,000.00
Stansell Electric Company, Inc.		\$1.0000	\$1,000,000.00
725-10.78 ONE CALL SERVICE			
	5,000.000 HOUR		
Lumin8 Transportation Technologies, LLC		\$55.0000	\$275,000.00
Stansell Electric Company, Inc.		\$50.0000	\$250,000.00
725-10.79 SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT			
	750,000.000 DOLL		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$750,000.00
Stansell Electric Company, Inc.		\$1.0000	\$750,000.00
725-10.80 SPECIAL MAINTENANCE REPAIR			
	4,000,000. DOLL 000		
Lumin8 Transportation Technologies, LLC		\$1.0000	\$4,000,000.00
Stansell Electric Company, Inc.		\$1.0000	\$4,000,000.00

SUB-TOTAL ROADWAY

Lumin8 Transportation Technologies, LLC
Stansell Electric Company, Inc.

\$8,047,000.00
\$8,087,500.00

TOTAL CONTRACT

Lumin8 Transportation Technologies, LLC
Stansell Electric Company, Inc.

\$8,047,000.00
\$8,087,500.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNY064 Call 008).

R3BVAR-M3-046

THE RANDOM ON-CALL CONCRETE PAVEMENT REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2025

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$2,117,042.50

MAINTENANCE CATEGORY			UNIT PRICE	EXTENSION
502-02	HOLES			
		10.000 EACH		
	Vulcan Construction Materials, LLC		\$1.4500	\$14.50
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		1,750.000 C.Y.		
	Vulcan Construction Materials, LLC		\$825.0000	\$1,443,750.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
		50.000 S.Y.		
	Vulcan Construction Materials, LLC		\$118.0000	\$5,900.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)			
		11,500.000 L.F.		
	Vulcan Construction Materials, LLC		\$20.0000	\$230,000.00
502-04.02	LOAD TRANSFER DOWELS			
		4,000.000 EACH		
	Vulcan Construction Materials, LLC		\$22.5000	\$90,000.00
502-04.03	TRANSVERSE TIE-BARS			
		735.000 EACH		
	Vulcan Construction Materials, LLC		\$18.0000	\$13,230.00
502-08	PRE-ROLLING			
		8.000 S.Y.		
	Vulcan Construction Materials, LLC		\$0.7500	\$6.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)			
		8,000.000 L.F.		
	Vulcan Construction Materials, LLC		\$6.7000	\$53,600.00
502-08.03	SEALING SHOULDER JOINTS			
		2,500.000 L.F.		
	Vulcan Construction Materials, LLC		\$2.5000	\$6,250.00
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)			
		200.000 L.F.		
	Vulcan Construction Materials, LLC		\$5.7500	\$1,150.00
502-10	CEMENT-FLY ASH GROUT			
		40.000 C.F.		
	Vulcan Construction Materials, LLC		\$0.8000	\$32.00
503-01	GRINDING CONCRETE PAVEMENT			
		425.000 S.Y.		
	Vulcan Construction Materials, LLC		\$25.0000	\$10,625.00

		UNIT PRICE	EXTENSION
503-60	RETROFIT DOWEL BAR		
	Vulcan Construction Materials, LLC	\$14.0000	\$700.00
712-01	TRAFFIC CONTROL		
	Vulcan Construction Materials, LLC	\$20,000.0000	\$20,000.00
712-01.02	LANE CLOSURE		
	Vulcan Construction Materials, LLC	\$2,400.0000	\$24,000.00
712-01.03	LANE CLOSURE(NIGHT WORK)		
	Vulcan Construction Materials, LLC	\$2,500.0000	\$22,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	Vulcan Construction Materials, LLC	\$45.0000	\$7,200.00
712-06	SIGNS (CONSTRUCTION)		
	Vulcan Construction Materials, LLC	\$11.5000	\$6,440.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
	Vulcan Construction Materials, LLC	\$25.0000	\$2,500.00
712-08.03	ARROW BOARD (TYPE C)		
	Vulcan Construction Materials, LLC	\$1,200.0000	\$3,600.00
712-08.12	QUEUE PROTECTION TRUCK		
	Vulcan Construction Materials, LLC	\$1,800.0000	\$18,000.00
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD		
	Vulcan Construction Materials, LLC	\$1,800.0000	\$36,000.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE		
	Vulcan Construction Materials, LLC	\$7.5000	\$23,250.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT		
	Vulcan Construction Materials, LLC	\$1,300.0000	\$3,900.00

		UNIT PRICE	EXTENSION
716-01.10 SNOWPLOWABLE REFLECTIVE MARKER			
	5.000 EACH		
Vulcan Construction Materials, LLC		\$375.0000	\$1,875.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	8.000 EACH		
Vulcan Construction Materials, LLC		\$15.0000	\$120.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Vulcan Construction Materials, LLC		\$56,500.0000	\$56,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	100.000 L.F.		
Vulcan Construction Materials, LLC		\$19.0000	\$1,900.00
717-01.04 MOBILIZATION (WORK ORDER)			
	4.000 EACH		
Vulcan Construction Materials, LLC		\$8,500.0000	\$34,000.00

SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC

\$2,117,042.50

TOTAL CONTRACT

Vulcan Construction Materials, LLC

\$2,117,042.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

BLOUNT COUNTY (Contract No. CNY014 Call 015)

NH/HSIP-73(82),05S073-F3-003,05S073-F8-003,05S073-M3-004

THE RESURFACING ON U.S. 321 (S.R. 73) FROM NEAR TUCKALEECHEE PIKE (L.M. 17.05) TO NEAR THE BRIDGE OVER HESSE CREEK (L.M. 22.90), INCLUDING THIN EPOXY OVERLAY ON BRIDGES.

PROJECT LENGTH - 5.850 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
PRI of East Tennessee Inc.	\$2,698,149.00
APAC-Atlantic, Inc.	\$2,732,212.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	23.000 L.M.		
PRI of East Tennessee Inc.		\$450.0000	\$10,350.00
APAC-Atlantic, Inc.		\$500.0000	\$11,500.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,517.000 TON		
PRI of East Tennessee Inc.		\$122.0000	\$307,074.00
APAC-Atlantic, Inc.		\$119.0000	\$299,523.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	201.000 TON		
PRI of East Tennessee Inc.		\$1,100.0000	\$221,100.00
APAC-Atlantic, Inc.		\$800.0000	\$160,800.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	12,570.000 TON		
PRI of East Tennessee Inc.		\$137.5000	\$1,728,375.00
APAC-Atlantic, Inc.		\$139.5000	\$1,753,515.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.100 L.M.		
PRI of East Tennessee Inc.		\$450.0000	\$4,095.00
APAC-Atlantic, Inc.		\$580.0000	\$5,278.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	11.400 L.M.		
PRI of East Tennessee Inc.		\$450.0000	\$5,130.00
APAC-Atlantic, Inc.		\$550.0000	\$6,270.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.100 L.M.		
PRI of East Tennessee Inc.		\$500.0000	\$50.00
APAC-Atlantic, Inc.		\$6,500.0000	\$650.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,277.000 S.Y.		
PRI of East Tennessee Inc.		\$37.5000	\$47,887.50
APAC-Atlantic, Inc.		\$30.0000	\$38,310.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
PRI of East Tennessee Inc.		\$200.0000	\$200.00
APAC-Atlantic, Inc.		\$550.0000	\$550.00
705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
PRI of East Tennessee Inc.		\$2,000.0000	\$2,000.00
APAC-Atlantic, Inc.		\$3,050.0000	\$3,050.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
PRI of East Tennessee Inc.		\$34,000.0000	\$34,000.00
APAC-Atlantic, Inc.		\$82,000.0000	\$82,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	262.000 EACH		
PRI of East Tennessee Inc.		\$15.0000	\$3,930.00
APAC-Atlantic, Inc.		\$16.0000	\$4,192.00
712-05.01 WARNING LIGHTS (TYPE A)			
	131.000 EACH		
PRI of East Tennessee Inc.		\$1.0000	\$131.00
APAC-Atlantic, Inc.		\$1.0000	\$131.00
712-06 SIGNS (CONSTRUCTION)			
	1,305.000 S.F.		
PRI of East Tennessee Inc.		\$10.0000	\$13,050.00
APAC-Atlantic, Inc.		\$8.7500	\$11,418.75
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
PRI of East Tennessee Inc.		\$900.0000	\$1,800.00
APAC-Atlantic, Inc.		\$925.0000	\$1,850.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	56.000 EACH		
PRI of East Tennessee Inc.		\$45.0000	\$2,520.00
APAC-Atlantic, Inc.		\$49.0000	\$2,744.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	77.000 EACH		
PRI of East Tennessee Inc.		\$37.5000	\$2,887.50
APAC-Atlantic, Inc.		\$42.0000	\$3,234.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	19.000 EACH		
PRI of East Tennessee Inc.		\$40.0000	\$760.00
APAC-Atlantic, Inc.		\$42.0000	\$798.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	938.000 EACH		
PRI of East Tennessee Inc.		\$37.0000	\$34,706.00
APAC-Atlantic, Inc.		\$42.0000	\$39,396.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,034.000 EACH		
PRI of East Tennessee Inc.		\$13.0000	\$13,442.00
APAC-Atlantic, Inc.		\$10.2500	\$10,598.50

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	370.000 S.Y.		
PRI of East Tennessee Inc.		\$30.0000	\$11,100.00
APAC-Atlantic, Inc.		\$23.5000	\$8,695.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	16.000 EACH		
PRI of East Tennessee Inc.		\$175.0000	\$2,800.00
APAC-Atlantic, Inc.		\$230.0000	\$3,680.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	795.000 L.F.		
PRI of East Tennessee Inc.		\$5.0000	\$3,975.00
APAC-Atlantic, Inc.		\$4.1500	\$3,299.25
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
PRI of East Tennessee Inc.		\$300.0000	\$600.00
APAC-Atlantic, Inc.		\$370.0000	\$740.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	11.000 L.M.		
PRI of East Tennessee Inc.		\$1,100.0000	\$12,100.00
APAC-Atlantic, Inc.		\$1,070.0000	\$11,770.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	27.000 L.M.		
PRI of East Tennessee Inc.		\$3,250.0000	\$87,750.00
APAC-Atlantic, Inc.		\$3,500.0000	\$94,500.00
717-01 MOBILIZATION			
	1.000 LS		
PRI of East Tennessee Inc.		\$60,000.0000	\$60,000.00
APAC-Atlantic, Inc.		\$80,000.0000	\$80,000.00

BRIDGE CATEGORY

UNIT PRICE

EXTENSION

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

2,272.000 S.Y.

PRI of East Tennessee Inc.
APAC-Atlantic, Inc.

\$38.0000
\$41.2500

\$86,336.00
\$93,720.00

SUB-TOTAL ROADWAY

PRI of East Tennessee Inc.	\$2,611,813.00
APAC-Atlantic, Inc.	\$2,638,492.50

SUB-TOTAL BRIDGE

PRI of East Tennessee Inc.	\$86,336.00
APAC-Atlantic, Inc.	\$93,720.00

TOTAL CONTRACT

PRI of East Tennessee Inc.	\$2,698,149.00
APAC-Atlantic, Inc.	\$2,732,212.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

CAMPBELL COUNTY (Contract No. CNY015 Call 017)

n/a,07S009-M3-006

THE REPAIR OF THE BRIDGES ON U.S. 25W (S.R. 9) OVER COVE LAKE (L.M. 31.35 AND L.M. 31.79).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$3,583,751.25

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-05.31 VEGETATION REMOVAL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$35,000.0000	\$35,000.00
202-04.01 REMOVAL OF STRUCTURES (BR. NO. 07-SR009-31.35 L&R)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
202-04.02 REMOVAL OF STRUCTURES (BR. NO. 07-SR009-31.79)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	500.000 L.F.		
Jones Bros. Contractors, LLC		\$10.0000	\$5,000.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	810.000 TON		
Jones Bros. Contractors, LLC		\$149.0000	\$120,690.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	7.800 TON		
Jones Bros. Contractors, LLC		\$1,020.0000	\$7,956.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,000.000 TON		
Jones Bros. Contractors, LLC		\$172.0000	\$172,000.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	1.400 L.M.		
Jones Bros. Contractors, LLC		\$3,850.0000	\$5,390.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	2,350.000 TON		
Jones Bros. Contractors, LLC		\$32.0000	\$75,200.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	46,000.000 LB.		
Jones Bros. Contractors, LLC		\$10.5000	\$483,000.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	8.000 C.Y.		
Jones Bros. Contractors, LLC		\$9,500.0000	\$76,000.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	42.000 C.Y.		
Jones Bros. Contractors, LLC		\$7,000.0000	\$294,000.00

		UNIT PRICE	EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	1,600.000 S.Y.		
Jones Bros. Contractors, LLC		\$12.9500	\$20,720.00
604-10.05 CONCRETE	107.000 S.F.		
Jones Bros. Contractors, LLC		\$500.0000	\$53,500.00
604-10.14 REMOVE EXISTING WEARING SURFACE	1.000 LS		
Jones Bros. Contractors, LLC		\$36,610.0000	\$36,610.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	95.000 S.Y.		
Jones Bros. Contractors, LLC		\$1,500.0000	\$142,500.00
604-10.42 CONCRETE REPAIRS	1.000 C.F.		
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	245.000 S.Y.		
Jones Bros. Contractors, LLC		\$650.0000	\$159,250.00
604-10.54 CONCRETE REPAIRS	107.000 S.F.		
Jones Bros. Contractors, LLC		\$500.0000	\$53,500.00
604-10.58 EPOXY INJECTION (INJECTION)	82.000 GAL.		
Jones Bros. Contractors, LLC		\$357.0000	\$29,274.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	815.000 L.F.		
Jones Bros. Contractors, LLC		\$75.0000	\$61,125.00
610-10.45 DECK DRAINS (MEDIAN DRAINS)	13.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$65,000.00
617-01 BRIDGE DECK SEALANT	3,385.000 S.Y.		
Jones Bros. Contractors, LLC		\$25.0000	\$84,625.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)	845.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$169,000.00

		UNIT PRICE	EXTENSION
702-01 CONCRETE CURB			
	45.000 C.Y.		
Jones Bros. Contractors, LLC		\$645.0000	\$29,025.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	5.000 EACH		
Jones Bros. Contractors, LLC		\$250.0000	\$1,250.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	325.000 L.F.		
Jones Bros. Contractors, LLC		\$33.0000	\$10,725.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$4,250.0000	\$17,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	9.000 EACH		
Jones Bros. Contractors, LLC		\$4,200.0000	\$37,800.00
706-01 GUARDRAIL REMOVED			
	825.000 L.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$6,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$85,000.0000	\$85,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	1,340.000 L.F.		
Jones Bros. Contractors, LLC		\$75.0000	\$100,500.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12,000.0000	\$48,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	600.000 EACH		
Jones Bros. Contractors, LLC		\$30.0000	\$18,000.00
712-04.50 BARRIER RAIL DELINEATOR			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$15.0000	\$690.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)	719.000 S.F.		
Jones Bros. Contractors, LLC		\$11.7500	\$8,448.25
712-07.03 TEMPORARY BARRICADES (TYPE III)	36.000 L.F.		
Jones Bros. Contractors, LLC		\$35.0000	\$1,260.00
712-08.03 ARROW BOARD (TYPE C)	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,150.0000	\$2,300.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	38,500.000 L.F.		
Jones Bros. Contractors, LLC		\$3.5000	\$134,750.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000 L.F.		
Jones Bros. Contractors, LLC		\$12.0000	\$288.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	4.000 EACH		
Jones Bros. Contractors, LLC		\$7,250.0000	\$29,000.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	40.000 EACH		
Jones Bros. Contractors, LLC		\$75.0000	\$3,000.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	40.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$2,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	4.500 L.M.		
Jones Bros. Contractors, LLC		\$7,950.0000	\$35,775.00
717-01 MOBILIZATION	1.000 LS		
Jones Bros. Contractors, LLC		\$350,000.0000	\$350,000.00

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC

\$3,583,751.25

TOTAL CONTRACT

Jones Bros. Contractors, LLC

\$3,583,751.25

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

COCKE COUNTY (Contract No. CNY069 Call 020)

PROT-32(103),15S032-F3-003

THE SLIDE MITIGATION ON U.S. 25E (S.R. 32) NEAR L.M. 28.27, INCLUDING GRADING, DRAINAGE, RETAINING WALL, AND PAVING.

PROJECT LENGTH - 0.179 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2025

DBE GOAL 3.00%

	TOTAL CONTRACT
Cleary Construction, Inc.	\$7,326,566.60
Charles Blalock & Sons, Inc.	\$7,965,516.99
Richard Goettle, Inc.	\$8,448,000.00
Jones Bros. Contractors, LLC	\$10,550,601.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Cleary Construction, Inc.	\$230,000.0000	\$230,000.00
	Charles Blalock & Sons, Inc.	\$17,000.0000	\$17,000.00
	Richard Goettle, Inc.	\$40,000.0000	\$40,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Cleary Construction, Inc.	\$70,000.0000	\$70,000.00
	Charles Blalock & Sons, Inc.	\$100,000.0000	\$100,000.00
	Richard Goettle, Inc.	\$141,000.0000	\$141,000.00
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		4,122.000 C.Y.	
	Cleary Construction, Inc.	\$26.2500	\$108,202.50
	Charles Blalock & Sons, Inc.	\$19.4500	\$80,172.90
	Richard Goettle, Inc.	\$30.0000	\$123,660.00
	Jones Bros. Contractors, LLC	\$60.0000	\$247,320.00
203-06	WATER		
		48.000 M.G.	
	Cleary Construction, Inc.	\$104.0000	\$4,992.00
	Charles Blalock & Sons, Inc.	\$2.0000	\$96.00
	Richard Goettle, Inc.	\$5.0000	\$240.00
	Jones Bros. Contractors, LLC	\$33.0000	\$1,584.00
203-07	FURNISHING & SPREADING TOPSOIL		
		533.000 C.Y.	
	Cleary Construction, Inc.	\$38.0000	\$20,254.00
	Charles Blalock & Sons, Inc.	\$4.0000	\$2,132.00
	Richard Goettle, Inc.	\$100.0000	\$53,300.00
	Jones Bros. Contractors, LLC	\$75.0000	\$39,975.00
204-06.02	FLOWABLE FILL (EXCAVATABLE)		
		260.000 C.Y.	
	Cleary Construction, Inc.	\$370.0000	\$96,200.00
	Charles Blalock & Sons, Inc.	\$747.1400	\$194,256.40
	Richard Goettle, Inc.	\$650.0000	\$169,000.00
	Jones Bros. Contractors, LLC	\$4,000.0000	\$1,040,000.00
204-14	CORE DRILLING FOR PILES(ROCK)		
		2,750.000 L.F.	
	Cleary Construction, Inc.	\$250.0000	\$687,500.00
	Charles Blalock & Sons, Inc.	\$401.5100	\$1,104,152.50
	Richard Goettle, Inc.	\$30.0000	\$82,500.00
	Jones Bros. Contractors, LLC	\$400.0000	\$1,100,000.00

		UNIT PRICE	EXTENSION
204-15 CORE DRILLING FOR PILES(SOIL)			
	3,700.000 L.F.		
Cleary Construction, Inc.		\$70.0000	\$259,000.00
Charles Blalock & Sons, Inc.		\$238.3800	\$882,006.00
Richard Goettle, Inc.		\$20.0000	\$74,000.00
Jones Bros. Contractors, LLC		\$185.0000	\$684,500.00
209-05 SEDIMENT REMOVAL			
	80.000 C.Y.		
Cleary Construction, Inc.		\$50.0000	\$4,000.00
Charles Blalock & Sons, Inc.		\$26.5000	\$2,120.00
Richard Goettle, Inc.		\$5.0000	\$400.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,800.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	2,080.000 L.F.		
Cleary Construction, Inc.		\$7.6000	\$15,808.00
Charles Blalock & Sons, Inc.		\$5.6300	\$11,710.40
Richard Goettle, Inc.		\$6.0000	\$12,480.00
Jones Bros. Contractors, LLC		\$6.4000	\$13,312.00
209-08.07 ROCK CHECK DAM			
	8.000 EACH		
Cleary Construction, Inc.		\$500.0000	\$4,000.00
Charles Blalock & Sons, Inc.		\$900.0000	\$7,200.00
Richard Goettle, Inc.		\$900.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$480.0000	\$3,840.00
209-08.08 ENHANCED ROCK CHECK DAM			
	3.000 EACH		
Cleary Construction, Inc.		\$1,000.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$1,434.3800	\$4,303.14
Richard Goettle, Inc.		\$1,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$19,500.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)			
	1.000 EACH		
Cleary Construction, Inc.		\$2,400.0000	\$2,400.00
Charles Blalock & Sons, Inc.		\$3,937.5000	\$3,937.50
Richard Goettle, Inc.		\$4,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)			
	1.000 EACH		
Cleary Construction, Inc.		\$2,950.0000	\$2,950.00
Charles Blalock & Sons, Inc.		\$900.0000	\$900.00
Richard Goettle, Inc.		\$900.0000	\$900.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,861.000 TON		
Cleary Construction, Inc.		\$50.0000	\$93,050.00
Charles Blalock & Sons, Inc.		\$47.0000	\$87,467.00
Richard Goettle, Inc.		\$58.0000	\$107,938.00
Jones Bros. Contractors, LLC		\$65.0000	\$120,965.00
303-01.03 GRANULAR BACKFILL (RETAINING WALLS)			
	4,242.000 TON		
Cleary Construction, Inc.		\$53.0000	\$224,826.00
Charles Blalock & Sons, Inc.		\$68.5000	\$290,577.00
Richard Goettle, Inc.		\$53.0000	\$224,826.00
Jones Bros. Contractors, LLC		\$70.0000	\$296,940.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	124.000 TON		
Cleary Construction, Inc.		\$225.0000	\$27,900.00
Charles Blalock & Sons, Inc.		\$185.0000	\$22,940.00
Richard Goettle, Inc.		\$210.0000	\$26,040.00
Jones Bros. Contractors, LLC		\$350.0000	\$43,400.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	70.000 TON		
Cleary Construction, Inc.		\$264.0000	\$18,480.00
Charles Blalock & Sons, Inc.		\$225.0000	\$15,750.00
Richard Goettle, Inc.		\$240.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$425.0000	\$29,750.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	3.000 TON		
Cleary Construction, Inc.		\$1,000.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$7.5000	\$22.50
Richard Goettle, Inc.		\$950.0000	\$2,850.00
Jones Bros. Contractors, LLC		\$750.0000	\$2,250.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	9.000 TON		
Cleary Construction, Inc.		\$150.0000	\$1,350.00
Charles Blalock & Sons, Inc.		\$30.0000	\$270.00
Richard Goettle, Inc.		\$140.0000	\$1,260.00
Jones Bros. Contractors, LLC		\$30.0000	\$270.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Cleary Construction, Inc.		\$1,500.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$20.0000	\$40.00
Richard Goettle, Inc.		\$1,400.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	262.000 TON		
Cleary Construction, Inc.		\$240.0000	\$62,880.00
Charles Blalock & Sons, Inc.		\$195.0000	\$51,090.00
Richard Goettle, Inc.		\$215.0000	\$56,330.00
Jones Bros. Contractors, LLC		\$295.0000	\$77,290.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.400 L.M.		
Cleary Construction, Inc.		\$25,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$16,087.5000	\$6,435.00
Richard Goettle, Inc.		\$1,750.0000	\$700.00
Jones Bros. Contractors, LLC		\$14,300.0000	\$5,720.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	143.000 TON		
Cleary Construction, Inc.		\$110.0000	\$15,730.00
Charles Blalock & Sons, Inc.		\$55.0000	\$7,865.00
Richard Goettle, Inc.		\$110.0000	\$15,730.00
Jones Bros. Contractors, LLC		\$90.0000	\$12,870.00
604-03.07 CLASS A CONCRETE (PILE FOUNDATION)			
	970.000 C.Y.		
Cleary Construction, Inc.		\$1,500.0000	\$1,455,000.00
Charles Blalock & Sons, Inc.		\$557.4400	\$540,716.80
Richard Goettle, Inc.		\$260.0000	\$252,200.00
Jones Bros. Contractors, LLC		\$600.0000	\$582,000.00
604-07.01 RETAINING WALL (1)			
	10,220.000 S.F.		
Cleary Construction, Inc.		\$310.0000	\$3,168,200.00
Charles Blalock & Sons, Inc.		\$339.3900	\$3,468,565.80
Richard Goettle, Inc.		\$600.0000	\$6,132,000.00
Jones Bros. Contractors, LLC		\$450.0000	\$4,599,000.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	55.000 L.F.		
Cleary Construction, Inc.		\$204.0000	\$11,220.00
Charles Blalock & Sons, Inc.		\$523.7300	\$28,805.15
Richard Goettle, Inc.		\$300.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$100.0000	\$5,500.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$6,900.0000	\$6,900.00
Charles Blalock & Sons, Inc.		\$7,572.0500	\$7,572.05
Richard Goettle, Inc.		\$5,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING		
	40.000 C.Y.		
	Cleary Construction, Inc.	\$1,000.0000	\$40,000.00
	Charles Blalock & Sons, Inc.	\$826.0300	\$33,041.20
	Richard Goettle, Inc.	\$1,400.0000	\$56,000.00
	Jones Bros. Contractors, LLC	\$800.0000	\$32,000.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	945.000 L.F.		
	Cleary Construction, Inc.	\$39.0000	\$36,855.00
	Charles Blalock & Sons, Inc.	\$34.8800	\$32,961.60
	Richard Goettle, Inc.	\$33.0000	\$31,185.00
	Jones Bros. Contractors, LLC	\$31.0000	\$29,295.00
705-06.10	GR TERMINAL TRAILING END (TYPE 13) MASH TL-3		
	1.000 EACH		
	Cleary Construction, Inc.	\$2,000.0000	\$2,000.00
	Charles Blalock & Sons, Inc.	\$2,250.0000	\$2,250.00
	Richard Goettle, Inc.	\$2,200.0000	\$2,200.00
	Jones Bros. Contractors, LLC	\$2,000.0000	\$2,000.00
706-01	GUARDRAIL REMOVED		
	761.000 L.F.		
	Cleary Construction, Inc.	\$4.0000	\$3,044.00
	Charles Blalock & Sons, Inc.	\$5.6300	\$4,284.43
	Richard Goettle, Inc.	\$6.0000	\$4,566.00
	Jones Bros. Contractors, LLC	\$5.0000	\$3,805.00
709-02.01	RUBBLE STONE RIP-RAP (GROUTED)		
	34.000 C.Y.		
	Cleary Construction, Inc.	\$384.0000	\$13,056.00
	Charles Blalock & Sons, Inc.	\$512.3700	\$17,420.58
	Richard Goettle, Inc.	\$500.0000	\$17,000.00
	Jones Bros. Contractors, LLC	\$200.0000	\$6,800.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	200.000 TON		
	Cleary Construction, Inc.	\$72.0000	\$14,400.00
	Charles Blalock & Sons, Inc.	\$69.0600	\$13,812.00
	Richard Goettle, Inc.	\$110.0000	\$22,000.00
	Jones Bros. Contractors, LLC	\$80.0000	\$16,000.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Cleary Construction, Inc.	\$40,000.0000	\$40,000.00
	Charles Blalock & Sons, Inc.	\$289,184.5400	\$289,184.54
	Richard Goettle, Inc.	\$78,000.0000	\$78,000.00
	Jones Bros. Contractors, LLC	\$85,000.0000	\$85,000.00

		UNIT PRICE	EXTENSION
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	1,202.000 L.F.		
Cleary Construction, Inc.		\$64.0000	\$76,928.00
Charles Blalock & Sons, Inc.		\$56.6600	\$68,105.32
Richard Goettle, Inc.		\$95.0000	\$114,190.00
Jones Bros. Contractors, LLC		\$85.0000	\$102,170.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Cleary Construction, Inc.		\$10,000.0000	\$20,000.00
Charles Blalock & Sons, Inc.		\$6,300.0000	\$12,600.00
Richard Goettle, Inc.		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$8,250.0000	\$16,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	32.000 EACH		
Cleary Construction, Inc.		\$75.0000	\$2,400.00
Charles Blalock & Sons, Inc.		\$56.2500	\$1,800.00
Richard Goettle, Inc.		\$40.0000	\$1,280.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,600.00
712-04.50 BARRIER RAIL DELINEATOR			
	45.000 EACH		
Cleary Construction, Inc.		\$20.0000	\$900.00
Charles Blalock & Sons, Inc.		\$28.1300	\$1,265.85
Richard Goettle, Inc.		\$20.0000	\$900.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,125.00
712-06 SIGNS (CONSTRUCTION)			
	601.000 S.F.		
Cleary Construction, Inc.		\$10.0000	\$6,010.00
Charles Blalock & Sons, Inc.		\$14.0600	\$8,450.06
Richard Goettle, Inc.		\$10.0000	\$6,010.00
Jones Bros. Contractors, LLC		\$12.5000	\$7,512.50
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	2,820.000 L.F.		
Cleary Construction, Inc.		\$4.2000	\$11,844.00
Charles Blalock & Sons, Inc.		\$3.9400	\$11,110.80
Richard Goettle, Inc.		\$4.0000	\$11,280.00
Jones Bros. Contractors, LLC		\$3.5000	\$9,870.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Cleary Construction, Inc.		\$21.0000	\$504.00
Charles Blalock & Sons, Inc.		\$20.2500	\$486.00
Richard Goettle, Inc.		\$27.0000	\$648.00
Jones Bros. Contractors, LLC		\$18.0000	\$432.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	12.000 EACH		
Cleary Construction, Inc.		\$178.0000	\$2,136.00
Charles Blalock & Sons, Inc.		\$168.7500	\$2,025.00
Richard Goettle, Inc.		\$325.0000	\$3,900.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	1.000 L.M.		
Cleary Construction, Inc.		\$3,000.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$2,812.5000	\$2,812.50
Richard Goettle, Inc.		\$2,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Cleary Construction, Inc.		\$11,500.0000	\$11,500.00
Charles Blalock & Sons, Inc.		\$10,968.7500	\$10,968.75
Richard Goettle, Inc.		\$17,000.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$9,750.0000	\$9,750.00
717-01 MOBILIZATION			
	1.000 LS		
Cleary Construction, Inc.		\$365,000.0000	\$365,000.00
Charles Blalock & Sons, Inc.		\$380,000.0000	\$380,000.00
Richard Goettle, Inc.		\$419,560.0000	\$419,560.00
Jones Bros. Contractors, LLC		\$1,050,000.0000	\$1,050,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	2.000 EACH		
Cleary Construction, Inc.		\$11,000.0000	\$22,000.00
Charles Blalock & Sons, Inc.		\$45,677.6300	\$91,355.26
Richard Goettle, Inc.		\$16,000.0000	\$32,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$90,000.00
740-06.01 GEOMEMBRANE			
	583.000 S.Y.		
Cleary Construction, Inc.		\$15.0000	\$8,745.00
Charles Blalock & Sons, Inc.		\$20.7600	\$12,103.08
Richard Goettle, Inc.		\$20.0000	\$11,660.00
Jones Bros. Contractors, LLC		\$15.0000	\$8,745.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	350.000 S.Y.		
Cleary Construction, Inc.		\$2.1500	\$752.50
Charles Blalock & Sons, Inc.		\$10.6500	\$3,727.50
Richard Goettle, Inc.		\$2.0000	\$700.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,750.00

		UNIT PRICE	EXTENSION
740-11.02 TEMPORARY SEDIMENT TUBE 12IN	3,742.000 L.F.		
Cleary Construction, Inc.		\$4.5000	\$16,839.00
Charles Blalock & Sons, Inc.		\$4.1100	\$15,379.62
Richard Goettle, Inc.		\$4.0000	\$14,968.00
Jones Bros. Contractors, LLC		\$3.7000	\$13,845.40
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES	35.000 UNIT		
Cleary Construction, Inc.		\$225.0000	\$7,875.00
Charles Blalock & Sons, Inc.		\$106.8800	\$3,740.80
Richard Goettle, Inc.		\$115.0000	\$4,025.00
Jones Bros. Contractors, LLC		\$190.0000	\$6,650.00
801-02 SEEDING (WITHOUT MULCH)	56.000 UNIT		
Cleary Construction, Inc.		\$89.0000	\$4,984.00
Charles Blalock & Sons, Inc.		\$42.7500	\$2,394.00
Richard Goettle, Inc.		\$45.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$75.0000	\$4,200.00
801-03 WATER (SEEDING & SODDING)	3.500 M.G.		
Cleary Construction, Inc.		\$118.0000	\$413.00
Charles Blalock & Sons, Inc.		\$618.7500	\$2,165.63
Richard Goettle, Inc.		\$600.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$100.0000	\$350.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)	3,077.000 S.Y.		
Cleary Construction, Inc.		\$1.8000	\$5,538.60
Charles Blalock & Sons, Inc.		\$1.2900	\$3,969.33
Richard Goettle, Inc.		\$2.0000	\$6,154.00
Jones Bros. Contractors, LLC		\$1.5000	\$4,615.50

SUB-TOTAL ROADWAY

Cleary Construction, Inc.	\$7,326,566.60
Charles Blalock & Sons, Inc.	\$7,965,516.99
Richard Goettle, Inc.	\$8,448,000.00
Jones Bros. Contractors, LLC	\$10,550,601.40

TOTAL CONTRACT

Cleary Construction, Inc.	\$7,326,566.60
Charles Blalock & Sons, Inc.	\$7,965,516.99
Richard Goettle, Inc.	\$8,448,000.00
Jones Bros. Contractors, LLC	\$10,550,601.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

CUMBERLAND COUNTY (Contract No. CNY010 Call 021)

STP/HSIP-101(27),18S101-F3-003,18S101-F8-003

THE RESURFACING ON S.R. 101 FROM SOUTH OF S.R. 282 (DUNBAR LANE) (L.M. 12.36) TO U.S. 70 (S.R. 1) (L.M. 15.92).

PROJECT LENGTH - 3.560 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,879,319.15

		CONTRACT CNY010	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		2.100 L.M.	
	Rogers Group, Inc.	\$2,500.0000	\$5,250.00
209-09.41	CURB INLET PROTECTION (TYPE 2)		
		14.000 EACH	
	Rogers Group, Inc.	\$575.0000	\$8,050.00
403-02.01	TRACKLESS TACK COAT		
		69.000 TON	
	Rogers Group, Inc.	\$1,150.0000	\$79,350.00
411-01.21	LONGITUDINAL JOINT SEALANT		
		20.000 L.M.	
	Rogers Group, Inc.	\$2,400.0000	\$48,000.00
411-02.10	ACS MIX(PG70-22) GRADING D		
		10,555.000 TON	
	Rogers Group, Inc.	\$154.0000	\$1,625,470.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
		10,415.000 TON	
	Rogers Group, Inc.	\$35.0000	\$364,525.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
		2,888.000 S.F.	
	Rogers Group, Inc.	\$65.0000	\$187,720.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Rogers Group, Inc.	\$110,000.0000	\$110,000.00
712-05.01	WARNING LIGHTS (TYPE A)		
		15.000 EACH	
	Rogers Group, Inc.	\$63.0000	\$945.00
712-06	SIGNS (CONSTRUCTION)		
		792.000 S.F.	
	Rogers Group, Inc.	\$14.7500	\$11,682.00
712-07.03	TEMPORARY BARRICADES (TYPE III)		
		60.000 L.F.	
	Rogers Group, Inc.	\$37.0000	\$2,220.00
712-08.03	ARROW BOARD (TYPE C)		
		2.000 EACH	
	Rogers Group, Inc.	\$2,640.0000	\$5,280.00

		CONTRACT CNY010	
		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	16.000 EACH		
Rogers Group, Inc.		\$47.5000	\$760.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Rogers Group, Inc.		\$9,300.0000	\$18,600.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	653.000 EACH		
Rogers Group, Inc.		\$40.0000	\$26,120.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	572.000 EACH		
Rogers Group, Inc.		\$40.0000	\$22,880.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,156.000 EACH		
Rogers Group, Inc.		\$10.0000	\$11,560.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)			
	401.000 L.F.		
Rogers Group, Inc.		\$10.0000	\$4,010.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	74.000 S.Y.		
Rogers Group, Inc.		\$25.0000	\$1,850.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	434.000 L.F.		
Rogers Group, Inc.		\$15.8500	\$6,878.90
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	56.000 EACH		
Rogers Group, Inc.		\$180.0000	\$10,080.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,486.000 L.F.		
Rogers Group, Inc.		\$25.0000	\$37,150.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	9.000 EACH		
Rogers Group, Inc.		\$300.0000	\$2,700.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Rogers Group, Inc.		\$370.0000	\$740.00

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000 EACH		
Rogers Group, Inc.		\$158.0000	\$474.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	45.000 S.F.		
Rogers Group, Inc.		\$15.8500	\$713.25
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000 EACH		
Rogers Group, Inc.		\$370.0000	\$1,480.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	19.200 L.M.		
Rogers Group, Inc.		\$945.0000	\$18,144.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)	410.000 L.F.		
Rogers Group, Inc.		\$5.7500	\$2,357.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.200 L.M.		
Rogers Group, Inc.		\$7,815.0000	\$150,048.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	470.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$1,504.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	280.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$1,190.00
717-01 MOBILIZATION	1.000 LS		
Rogers Group, Inc.		\$110,000.0000	\$110,000.00
730-14.02 SAW SLOT	250.000 L.F.		
Rogers Group, Inc.		\$4.7500	\$1,187.50
730-14.03 LOOP WIRE	500.000 L.F.		
Rogers Group, Inc.		\$0.8000	\$400.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$2,879,319.15

TOTAL CONTRACT

Rogers Group, Inc.

\$2,879,319.15

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

DAVIDSON COUNTY (Contract No. CNY022 Call 022)

NH/HSIP-6(158),19S006-F3-007,19S006-F8-007

THE RESURFACING ON U.S. 31 (S.R. 6) FROM THE WILLIAMSON COUNTY LINE (L.M. 0.00) TO NORWOOD DRIVE (L.M. 4.53).

PROJECT LENGTH - 4.530 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Volunteer Paving, LLC	\$2,190,408.52
Jones Bros. Contractors, LLC	\$2,252,885.60
Rogers Group, Inc.	\$2,369,059.70
Vulcan Construction Materials, LLC	\$2,603,662.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	5.600 S.Y.		
	Volunteer Paving, LLC	\$406.0900	\$2,274.10
	Jones Bros. Contractors, LLC	\$20.0000	\$112.00
	Rogers Group, Inc.	\$615.0000	\$3,444.00
	Vulcan Construction Materials, LLC	\$575.0000	\$3,220.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	8.100 L.M.		
	Volunteer Paving, LLC	\$1,394.3400	\$11,294.15
	Jones Bros. Contractors, LLC	\$1,700.0000	\$13,770.00
	Rogers Group, Inc.	\$2,077.0000	\$16,823.70
	Vulcan Construction Materials, LLC	\$3,800.0000	\$30,780.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	1,064.000 TON		
	Volunteer Paving, LLC	\$23.0000	\$24,472.00
	Jones Bros. Contractors, LLC	\$40.0000	\$42,560.00
	Rogers Group, Inc.	\$21.2000	\$22,556.80
	Vulcan Construction Materials, LLC	\$40.0000	\$42,560.00
307-02.07	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M		
	150.000 TON		
	Volunteer Paving, LLC	\$162.9200	\$24,438.00
	Jones Bros. Contractors, LLC	\$175.0000	\$26,250.00
	Rogers Group, Inc.	\$183.7000	\$27,555.00
	Vulcan Construction Materials, LLC	\$265.0000	\$39,750.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	67.000 TON		
	Volunteer Paving, LLC	\$976.4700	\$65,423.49
	Jones Bros. Contractors, LLC	\$850.0000	\$56,950.00
	Rogers Group, Inc.	\$1,000.0000	\$67,000.00
	Vulcan Construction Materials, LLC	\$1,050.0000	\$70,350.00
411-02.10	ACS MIX(PG70-22) GRADING D		
	10,078.000 TON		
	Volunteer Paving, LLC	\$127.9100	\$1,289,076.98
	Jones Bros. Contractors, LLC	\$130.0000	\$1,310,140.00
	Rogers Group, Inc.	\$134.9000	\$1,359,522.20
	Vulcan Construction Materials, LLC	\$130.0000	\$1,310,140.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)		
	2.100 L.M.		
	Volunteer Paving, LLC	\$522.8400	\$1,097.96
	Jones Bros. Contractors, LLC	\$1,200.0000	\$2,520.00
	Rogers Group, Inc.	\$1,260.0000	\$2,646.00
	Vulcan Construction Materials, LLC	\$515.0000	\$1,081.50

		UNIT PRICE	EXTENSION
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	6.000 L.M.		
Volunteer Paving, LLC		\$522.8400	\$3,137.04
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
Rogers Group, Inc.		\$1,260.0000	\$7,560.00
Vulcan Construction Materials, LLC		\$515.0000	\$3,090.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,149.000 TON		
Volunteer Paving, LLC		\$25.5500	\$259,306.95
Jones Bros. Contractors, LLC		\$32.9000	\$333,902.10
Rogers Group, Inc.		\$32.2000	\$326,797.80
Vulcan Construction Materials, LLC		\$35.0000	\$355,215.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	5,360.000 LB.		
Volunteer Paving, LLC		\$7.1100	\$38,109.60
Jones Bros. Contractors, LLC		\$5.5000	\$29,480.00
Rogers Group, Inc.		\$5.9500	\$31,892.00
Vulcan Construction Materials, LLC		\$5.5000	\$29,480.00
701-01.02 CONCRETE SIDEWALK (6 ")			
	50.000 S.F.		
Volunteer Paving, LLC		\$76.1400	\$3,807.00
Jones Bros. Contractors, LLC		\$100.0000	\$5,000.00
Rogers Group, Inc.		\$58.9000	\$2,945.00
Vulcan Construction Materials, LLC		\$55.0000	\$2,750.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	6.000 EACH		
Volunteer Paving, LLC		\$101.5200	\$609.12
Jones Bros. Contractors, LLC		\$135.0000	\$810.00
Rogers Group, Inc.		\$110.6000	\$663.60
Vulcan Construction Materials, LLC		\$100.0000	\$600.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	6.000 EACH		
Volunteer Paving, LLC		\$507.6100	\$3,045.66
Jones Bros. Contractors, LLC		\$1,110.0000	\$6,660.00
Rogers Group, Inc.		\$552.7000	\$3,316.20
Vulcan Construction Materials, LLC		\$500.0000	\$3,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	3.000 EACH		
Volunteer Paving, LLC		\$4,060.9100	\$12,182.73
Jones Bros. Contractors, LLC		\$4,165.0000	\$12,495.00
Rogers Group, Inc.		\$4,421.0000	\$13,263.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	3.000 EACH		
Volunteer Paving, LLC		\$3,857.8700	\$11,573.61
Jones Bros. Contractors, LLC		\$3,580.0000	\$10,740.00
Rogers Group, Inc.		\$4,200.0000	\$12,600.00
Vulcan Construction Materials, LLC		\$3,800.0000	\$11,400.00
706-01 GUARDRAIL REMOVED			
	375.000 L.F.		
Volunteer Paving, LLC		\$1.0200	\$382.50
Jones Bros. Contractors, LLC		\$2.0000	\$750.00
Rogers Group, Inc.		\$1.1000	\$412.50
Vulcan Construction Materials, LLC		\$1.0000	\$375.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Volunteer Paving, LLC		\$46,548.2200	\$46,548.22
Jones Bros. Contractors, LLC		\$70,250.0000	\$70,250.00
Rogers Group, Inc.		\$82,000.0000	\$82,000.00
Vulcan Construction Materials, LLC		\$300,000.0000	\$300,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Volunteer Paving, LLC		\$31.4700	\$3,147.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,000.00
Rogers Group, Inc.		\$21.0000	\$2,100.00
Vulcan Construction Materials, LLC		\$39.0000	\$3,900.00
712-06 SIGNS (CONSTRUCTION)			
	2,435.000 S.F.		
Volunteer Paving, LLC		\$7.6100	\$18,530.35
Jones Bros. Contractors, LLC		\$6.5000	\$15,827.50
Rogers Group, Inc.		\$6.9000	\$16,801.50
Vulcan Construction Materials, LLC		\$10.5000	\$25,567.50
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Volunteer Paving, LLC		\$1,116.7500	\$2,233.50
Jones Bros. Contractors, LLC		\$950.0000	\$1,900.00
Rogers Group, Inc.		\$998.0000	\$1,996.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$2,200.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	8.000 EACH		
Volunteer Paving, LLC		\$91.3700	\$730.96
Jones Bros. Contractors, LLC		\$40.0000	\$320.00
Rogers Group, Inc.		\$42.0000	\$336.00
Vulcan Construction Materials, LLC		\$90.0000	\$720.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	466.000 EACH		
Volunteer Paving, LLC		\$35.0000	\$16,310.00
Jones Bros. Contractors, LLC		\$35.0000	\$16,310.00
Rogers Group, Inc.		\$37.0000	\$17,242.00
Vulcan Construction Materials, LLC		\$35.0000	\$16,310.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	713.000 EACH		
Volunteer Paving, LLC		\$35.0000	\$24,955.00
Jones Bros. Contractors, LLC		\$34.0000	\$24,242.00
Rogers Group, Inc.		\$37.0000	\$26,381.00
Vulcan Construction Materials, LLC		\$35.0000	\$24,955.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	95.000 S.Y.		
Volunteer Paving, LLC		\$20.0000	\$1,900.00
Jones Bros. Contractors, LLC		\$35.0000	\$3,325.00
Rogers Group, Inc.		\$31.5000	\$2,992.50
Vulcan Construction Materials, LLC		\$30.0000	\$2,850.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,037.000 L.F.		
Volunteer Paving, LLC		\$25.0000	\$25,925.00
Jones Bros. Contractors, LLC		\$18.0000	\$18,666.00
Rogers Group, Inc.		\$21.0000	\$21,777.00
Vulcan Construction Materials, LLC		\$20.0000	\$20,740.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	20.000 EACH		
Volunteer Paving, LLC		\$265.0000	\$5,300.00
Jones Bros. Contractors, LLC		\$200.0000	\$4,000.00
Rogers Group, Inc.		\$210.0000	\$4,200.00
Vulcan Construction Materials, LLC		\$200.0000	\$4,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	2,233.000 L.F.		
Volunteer Paving, LLC		\$2.0000	\$4,466.00
Jones Bros. Contractors, LLC		\$2.0000	\$4,466.00
Rogers Group, Inc.		\$3.2000	\$7,145.60
Vulcan Construction Materials, LLC		\$3.0000	\$6,699.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Volunteer Paving, LLC		\$7,500.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$9,000.0000	\$4,500.00
Rogers Group, Inc.		\$8,925.0000	\$4,462.50
Vulcan Construction Materials, LLC		\$8,500.0000	\$4,250.00

		UNIT PRICE	EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	3.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$900.00
Jones Bros. Contractors, LLC		\$400.0000	\$1,200.00
Rogers Group, Inc.		\$472.0000	\$1,416.00
Vulcan Construction Materials, LLC		\$450.0000	\$1,350.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Volunteer Paving, LLC		\$300.0000	\$900.00
Jones Bros. Contractors, LLC		\$300.0000	\$900.00
Rogers Group, Inc.		\$278.0000	\$834.00
Vulcan Construction Materials, LLC		\$265.0000	\$795.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Volunteer Paving, LLC		\$200.0000	\$400.00
Jones Bros. Contractors, LLC		\$185.0000	\$370.00
Rogers Group, Inc.		\$210.0000	\$420.00
Vulcan Construction Materials, LLC		\$200.0000	\$400.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	22.600 L.M.		
Volunteer Paving, LLC		\$1,400.0000	\$31,640.00
Jones Bros. Contractors, LLC		\$1,150.0000	\$25,990.00
Rogers Group, Inc.		\$1,470.0000	\$33,222.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$31,640.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	22.600 L.M.		
Volunteer Paving, LLC		\$6,850.0000	\$154,810.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$135,600.00
Rogers Group, Inc.		\$7,140.0000	\$161,364.00
Vulcan Construction Materials, LLC		\$6,800.0000	\$153,680.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	428.000 L.F.		
Volunteer Paving, LLC		\$5.0000	\$2,140.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,280.00
Rogers Group, Inc.		\$5.2500	\$2,247.00
Vulcan Construction Materials, LLC		\$5.0000	\$2,140.00
717-01 MOBILIZATION			
	1.000 LS		
Volunteer Paving, LLC		\$59,384.2400	\$59,384.24
Jones Bros. Contractors, LLC		\$31,825.0000	\$31,825.00
Rogers Group, Inc.		\$54,000.0000	\$54,000.00
Vulcan Construction Materials, LLC		\$50,000.0000	\$50,000.00

730-14.02 SAW SLOT

4,328.000 L.F.

	UNIT PRICE	EXTENSION
Volunteer Paving, LLC	\$5.0800	\$21,986.24
Jones Bros. Contractors, LLC	\$4.7500	\$20,558.00
Rogers Group, Inc.	\$5.0000	\$21,640.00
Vulcan Construction Materials, LLC	\$5.0000	\$21,640.00

730-14.03 LOOP WIRE

9,356.000 L.F.

	UNIT PRICE	EXTENSION
Volunteer Paving, LLC	\$1.5200	\$14,221.12
Jones Bros. Contractors, LLC	\$0.7500	\$7,017.00
Rogers Group, Inc.	\$0.8000	\$7,484.80
Vulcan Construction Materials, LLC	\$1.5000	\$14,034.00

SUB-TOTAL ROADWAY

Volunteer Paving, LLC	\$2,190,408.52
Jones Bros. Contractors, LLC	\$2,252,885.60
Rogers Group, Inc.	\$2,369,059.70
Vulcan Construction Materials, LLC	\$2,603,662.00

TOTAL CONTRACT

Volunteer Paving, LLC	\$2,190,408.52
Jones Bros. Contractors, LLC	\$2,252,885.60
Rogers Group, Inc.	\$2,369,059.70
Vulcan Construction Materials, LLC	\$2,603,662.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

DAVIDSON COUNTY (Contract No. CNY037 Call 023)

n/a,19S100-M3-002

THE REPAIR OF THE BRIDGE ON S.R. 100 OVER THE HARPETH RIVER (L.M. 7.36).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$1,885,892.00
Kiewit Infrastructure South Co.	\$2,255,048.00
Dement Construction Company, LLC	\$2,299,773.97

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.700 L.M.		
Bell & Associates Construction, LLC		\$8,600.0000	\$6,020.00
Kiewit Infrastructure South Co.		\$2,010.0000	\$1,407.00
Dement Construction Company, LLC		\$8,000.0000	\$5,600.00
209-05 SEDIMENT REMOVAL			
	5.000 C.Y.		
Bell & Associates Construction, LLC		\$50.0000	\$250.00
Kiewit Infrastructure South Co.		\$255.0000	\$1,275.00
Dement Construction Company, LLC		\$10.0000	\$50.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	320.000 L.F.		
Bell & Associates Construction, LLC		\$6.2500	\$2,000.00
Kiewit Infrastructure South Co.		\$2.0000	\$640.00
Dement Construction Company, LLC		\$5.2500	\$1,680.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
Bell & Associates Construction, LLC		\$1,250.0000	\$3,750.00
Kiewit Infrastructure South Co.		\$1,720.0000	\$5,160.00
Dement Construction Company, LLC		\$1,100.0000	\$3,300.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	697.000 TON		
Bell & Associates Construction, LLC		\$270.0000	\$188,190.00
Kiewit Infrastructure South Co.		\$300.0000	\$209,100.00
Dement Construction Company, LLC		\$200.0000	\$139,400.00
602-08.01 JACKING STRUCTURES (STEEL TRUSS)			
	1.000 LS		
Bell & Associates Construction, LLC		\$222,000.0000	\$222,000.00
Kiewit Infrastructure South Co.		\$300,000.0000	\$300,000.00
Dement Construction Company, LLC		\$153,210.0000	\$153,210.00
602-10.12 BEARING DEVICE (REPAIR)			
	1.000 LS		
Bell & Associates Construction, LLC		\$40,000.0000	\$40,000.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
Dement Construction Company, LLC		\$46,980.0000	\$46,980.00
602-10.32 STRUCTURAL STEEL (REPAIRS)			
	6,782.000 LB.		
Bell & Associates Construction, LLC		\$80.0000	\$542,560.00
Kiewit Infrastructure South Co.		\$77.0000	\$522,214.00
Dement Construction Company, LLC		\$93.2700	\$632,557.14

		UNIT PRICE	EXTENSION
603-02.15 REPAINT EXISTING BEARINGS			
	1.000 LS		
Bell & Associates Construction, LLC		\$2,500.0000	\$2,500.00
Kiewit Infrastructure South Co.		\$25,000.0000	\$25,000.00
Dement Construction Company, LLC		\$8,000.0000	\$8,000.00
604-10.05 CONCRETE			
	6.000 S.F.		
Bell & Associates Construction, LLC		\$1,100.0000	\$6,600.00
Kiewit Infrastructure South Co.		\$430.0000	\$2,580.00
Dement Construction Company, LLC		\$750.0000	\$4,500.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Bell & Associates Construction, LLC		\$100,000.0000	\$100,000.00
Kiewit Infrastructure South Co.		\$100,000.0000	\$100,000.00
Dement Construction Company, LLC		\$328,412.8300	\$328,412.83
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	56.000 S.Y.		
Bell & Associates Construction, LLC		\$1,325.0000	\$74,200.00
Kiewit Infrastructure South Co.		\$870.0000	\$48,720.00
Dement Construction Company, LLC		\$575.0000	\$32,200.00
604-10.44 EXPANSION JOINT REPAIRS			
	1,122.000 L.F.		
Bell & Associates Construction, LLC		\$145.0000	\$162,690.00
Kiewit Infrastructure South Co.		\$150.0000	\$168,300.00
Dement Construction Company, LLC		\$65.0000	\$72,930.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	56.000 S.Y.		
Bell & Associates Construction, LLC		\$580.0000	\$32,480.00
Kiewit Infrastructure South Co.		\$500.0000	\$28,000.00
Dement Construction Company, LLC		\$450.0000	\$25,200.00
604-10.54 CONCRETE REPAIRS			
	6.000 S.F.		
Bell & Associates Construction, LLC		\$800.0000	\$4,800.00
Kiewit Infrastructure South Co.		\$550.0000	\$3,300.00
Dement Construction Company, LLC		\$750.0000	\$4,500.00
604-10.63 CONCRETE REPAIRS (CRACKS)			
	12.000 L.F.		
Bell & Associates Construction, LLC		\$550.0000	\$6,600.00
Kiewit Infrastructure South Co.		\$200.0000	\$2,400.00
Dement Construction Company, LLC		\$400.0000	\$4,800.00

		UNIT PRICE	EXTENSION
617-01 BRIDGE DECK SEALANT			
	3,690.000 S.Y.		
Bell & Associates Construction, LLC		\$36.0000	\$132,840.00
Kiewit Infrastructure South Co.		\$42.0000	\$154,980.00
Dement Construction Company, LLC		\$30.7500	\$113,467.50
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	320.000 L.F.		
Bell & Associates Construction, LLC		\$2.0000	\$640.00
Kiewit Infrastructure South Co.		\$6.0000	\$1,920.00
Dement Construction Company, LLC		\$1.7500	\$560.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Bell & Associates Construction, LLC		\$35,000.0000	\$35,000.00
Kiewit Infrastructure South Co.		\$250,000.0000	\$250,000.00
Dement Construction Company, LLC		\$189,890.0000	\$189,890.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	300.000 L.F.		
Bell & Associates Construction, LLC		\$46.0000	\$13,800.00
Kiewit Infrastructure South Co.		\$70.0000	\$21,000.00
Dement Construction Company, LLC		\$111.0000	\$33,300.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	887.000 L.F.		
Bell & Associates Construction, LLC		\$46.0000	\$40,802.00
Kiewit Infrastructure South Co.		\$100.0000	\$88,700.00
Dement Construction Company, LLC		\$182.0000	\$161,434.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Bell & Associates Construction, LLC		\$11,500.0000	\$23,000.00
Kiewit Infrastructure South Co.		\$8,800.0000	\$17,600.00
Dement Construction Company, LLC		\$5,400.0000	\$10,800.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	48.000 EACH		
Bell & Associates Construction, LLC		\$48.0000	\$2,304.00
Kiewit Infrastructure South Co.		\$45.0000	\$2,160.00
Dement Construction Company, LLC		\$31.0000	\$1,488.00
712-04.50 BARRIER RAIL DELINEATOR			
	45.000 EACH		
Bell & Associates Construction, LLC		\$17.0000	\$765.00
Kiewit Infrastructure South Co.		\$16.0000	\$720.00
Dement Construction Company, LLC		\$15.0000	\$675.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Bell & Associates Construction, LLC		\$48.0000	\$384.00
Kiewit Infrastructure South Co.		\$45.0000	\$360.00
Dement Construction Company, LLC		\$30.0000	\$240.00
712-06 SIGNS (CONSTRUCTION)			
	769.000 S.F.		
Bell & Associates Construction, LLC		\$9.5000	\$7,305.50
Kiewit Infrastructure South Co.		\$9.0000	\$6,921.00
Dement Construction Company, LLC		\$7.5000	\$5,767.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	70.000 L.F.		
Bell & Associates Construction, LLC		\$22.0000	\$1,540.00
Kiewit Infrastructure South Co.		\$21.0000	\$1,470.00
Dement Construction Company, LLC		\$30.0000	\$2,100.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	6,085.000 L.F.		
Bell & Associates Construction, LLC		\$4.7500	\$28,903.75
Kiewit Infrastructure South Co.		\$4.5000	\$27,382.50
Dement Construction Company, LLC		\$4.0000	\$24,340.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Bell & Associates Construction, LLC		\$42.0000	\$2,016.00
Kiewit Infrastructure South Co.		\$40.0000	\$1,920.00
Dement Construction Company, LLC		\$35.0000	\$1,680.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN)			
	3,653.000 L.F.		
Bell & Associates Construction, LLC		\$4.7500	\$17,351.75
Kiewit Infrastructure South Co.		\$4.5000	\$16,438.50
Dement Construction Company, LLC		\$4.0000	\$14,612.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Bell & Associates Construction, LLC		\$5,300.0000	\$21,200.00
Kiewit Infrastructure South Co.		\$5,100.0000	\$20,400.00
Dement Construction Company, LLC		\$4,900.0000	\$19,600.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.700 L.M.		
Bell & Associates Construction, LLC		\$12,000.0000	\$8,400.00
Kiewit Infrastructure South Co.		\$11,400.0000	\$7,980.00
Dement Construction Company, LLC		\$10,000.0000	\$7,000.00

		UNIT PRICE	EXTENSION
717-01	MOBILIZATION		
			1.000 LS
	Bell & Associates Construction, LLC	\$80,000.0000	\$80,000.00
	Kiewit Infrastructure South Co.	\$142,000.0000	\$142,000.00
	Dement Construction Company, LLC	\$229,500.0000	\$229,500.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM		
			1.000 EACH
	Bell & Associates Construction, LLC	\$75,000.0000	\$75,000.00
	Kiewit Infrastructure South Co.	\$50,000.0000	\$50,000.00
	Dement Construction Company, LLC	\$20,000.0000	\$20,000.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC	\$1,885,892.00
Kiewit Infrastructure South Co.	\$2,255,048.00
Dement Construction Company, LLC	\$2,299,773.97

TOTAL CONTRACT

Bell & Associates Construction, LLC	\$1,885,892.00
Kiewit Infrastructure South Co.	\$2,255,048.00
Dement Construction Company, LLC	\$2,299,773.97

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

DYER COUNTY (Contract No. CNY040 Call 024)

STP/HSIP-104(50),23S104-F3-004,23S104-F8-004,STP/HSIP-181(19),23S181-F3-003,23S181-F8-003

THE RESURFACING ON S.R. 104 FROM CHIC ROAD (L.M. 0.00) TO S.R. 181 (L.M. 2.53), AND ON S.R. 181 FROM THE LAUDERDALE COUNTY LINE (L.M. 0.00) TO S.R. 104 (L.M. 11.48).

PROJECT LENGTH - 14.010 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Ford Construction Company	\$5,097,199.39

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	777.000 S.Y.		
Ford Construction Company		\$44.1700	\$34,320.09
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	28.000 L.M.		
Ford Construction Company		\$1,210.0000	\$33,880.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)			
	4,194.000 TON		
Ford Construction Company		\$69.2000	\$290,224.80
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	357.000 TON		
Ford Construction Company		\$255.2300	\$91,117.11
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
	28,976.000 TON		
Ford Construction Company		\$134.1000	\$3,885,681.60
403-02.01 TRACKLESS TACK COAT			
	113.000 TON		
Ford Construction Company		\$1,330.1800	\$150,310.34
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	18.200 L.M.		
Ford Construction Company		\$813.7500	\$14,810.25
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	4.000 L.M.		
Ford Construction Company		\$813.7500	\$3,255.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	8,000.000 S.Y.		
Ford Construction Company		\$3.7000	\$29,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$45,500.0000	\$45,500.00
712-06 SIGNS (CONSTRUCTION)			
	1,662.000 S.F.		
Ford Construction Company		\$7.7500	\$12,880.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	928.000 EACH		
Ford Construction Company		\$45.1500	\$41,899.20

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	54.000 L.F.		
Ford Construction Company		\$26.2500	\$1,417.50
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Ford Construction Company		\$1,050.0000	\$1,050.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	33.800 L.M.		
Ford Construction Company		\$1,680.0000	\$56,784.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	33.800 L.M.		
Ford Construction Company		\$8,505.0000	\$287,469.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$117,000.0000	\$117,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$5,097,199.39

TOTAL CONTRACT

Ford Construction Company

\$5,097,199.39

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

DYER COUNTY (Contract No. CNY041 Call 025)

STP-REG4(223),R4SVAR-F8-032

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$223,260.00
Reynolds Sealing & Striping, Inc.	\$263,569.00
Gordon Company, Inc.	\$347,250.00
Scodeller Construction, Inc.	\$454,953.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			130,900.000 LB.
	Pavement Restorations, Inc.	\$1.4000	\$183,260.00
	Reynolds Sealing & Striping, Inc.	\$1.4100	\$184,569.00
	Gordon Company, Inc.	\$2.5000	\$327,250.00
	Scodeller Construction, Inc.	\$3.1700	\$414,953.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Pavement Restorations, Inc.	\$30,000.0000	\$30,000.00
	Reynolds Sealing & Striping, Inc.	\$58,000.0000	\$58,000.00
	Gordon Company, Inc.	\$10,000.0000	\$10,000.00
	Scodeller Construction, Inc.	\$15,000.0000	\$15,000.00
717-01	MOBILIZATION		
			1.000 LS
	Pavement Restorations, Inc.	\$10,000.0000	\$10,000.00
	Reynolds Sealing & Striping, Inc.	\$21,000.0000	\$21,000.00
	Gordon Company, Inc.	\$10,000.0000	\$10,000.00
	Scodeller Construction, Inc.	\$25,000.0000	\$25,000.00

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.	\$223,260.00
Reynolds Sealing & Striping, Inc.	\$263,569.00
Gordon Company, Inc.	\$347,250.00
Scodeller Construction, Inc.	\$454,953.00

TOTAL CONTRACT

Pavement Restorations, Inc.	\$223,260.00
Reynolds Sealing & Striping, Inc.	\$263,569.00
Gordon Company, Inc.	\$347,250.00
Scodeller Construction, Inc.	\$454,953.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

FRANKLIN COUNTY (Contract No. CNY068 Call 026)

BRZ-2600(51),26LCIT-F3-005

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON OLD DECHERD ROAD OVER WAGNER CREEK (L.M. 0.25), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.146 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 10.00%

	TOTAL CONTRACT
Dement Construction Company, LLC	\$3,540,340.88
Jones Bros. Contractors, LLC	\$4,986,450.80

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Dement Construction Company, LLC	\$37,000.0000	\$37,000.00
	Jones Bros. Contractors, LLC	\$29,000.0000	\$29,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Dement Construction Company, LLC	\$90,000.0000	\$90,000.00
	Jones Bros. Contractors, LLC	\$48,000.0000	\$48,000.00
202-01.13	REMOVAL OF PIPE (24" CMP ,20+50.28)		
		150.000 L.F.	
	Dement Construction Company, LLC	\$22.0000	\$3,300.00
	Jones Bros. Contractors, LLC	\$10.0000	\$1,500.00
202-04.01	REMOVAL OF STRUCTURES (SEE PLANS)		
		1.000 LS	
	Dement Construction Company, LLC	\$219,684.0000	\$219,684.00
	Jones Bros. Contractors, LLC	\$547,000.0000	\$547,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		1,036.000 C.Y.	
	Dement Construction Company, LLC	\$36.5000	\$37,814.00
	Jones Bros. Contractors, LLC	\$55.0000	\$56,980.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
		153.000 C.Y.	
	Dement Construction Company, LLC	\$60.0000	\$9,180.00
	Jones Bros. Contractors, LLC	\$50.0000	\$7,650.00
203-04	PLACING AND SPREADING TOPSOIL		
		236.000 C.Y.	
	Dement Construction Company, LLC	\$60.0000	\$14,160.00
	Jones Bros. Contractors, LLC	\$30.0000	\$7,080.00
203-06	WATER		
		9.000 M.G.	
	Dement Construction Company, LLC	\$150.0000	\$1,350.00
	Jones Bros. Contractors, LLC	\$100.0000	\$900.00
203-50	CONSTRUCTION OF HAUL ROAD		
		1.000 LS	
	Dement Construction Company, LLC	\$148,500.0000	\$148,500.00
	Jones Bros. Contractors, LLC	\$150,000.0000	\$150,000.00
204-02.01	DRY EXCAVATION (BRIDGES)		
		304.000 C.Y.	
	Dement Construction Company, LLC	\$40.0000	\$12,160.00
	Jones Bros. Contractors, LLC	\$52.0000	\$15,808.00

		UNIT PRICE	EXTENSION
204-03.01 WET EXCAVATION (BRIDGES)			
	766.000 C.Y.		
Dement Construction Company, LLC		\$40.0000	\$30,640.00
Jones Bros. Contractors, LLC		\$100.0000	\$76,600.00
204-10.01 FOUNDATION PREPARATION(PIER NO, 1)			
	1.000 LS		
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$215,000.0000	\$215,000.00
204-10.02 FOUNDATION PREPARATION(PIER NO. 2)			
	1.000 LS		
Dement Construction Company, LLC		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$215,000.0000	\$215,000.00
209-05 SEDIMENT REMOVAL			
	95.000 C.Y.		
Dement Construction Company, LLC		\$50.0000	\$4,750.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,850.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	5,852.000 L.F.		
Dement Construction Company, LLC		\$4.8500	\$28,382.20
Jones Bros. Contractors, LLC		\$5.9000	\$34,526.80
209-08.08 ENHANCED ROCK CHECK DAM			
	10.000 EACH		
Dement Construction Company, LLC		\$895.0000	\$8,950.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$15,000.00
209-09.01 SANDBAGS			
	20.000 BAG		
Dement Construction Company, LLC		\$10.0000	\$200.00
Jones Bros. Contractors, LLC		\$35.0000	\$700.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	2.000 EACH		
Dement Construction Company, LLC		\$500.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	300.000 L.F.		
Dement Construction Company, LLC		\$160.0000	\$48,000.00
Jones Bros. Contractors, LLC		\$100.0000	\$30,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	224.000 TON		
Dement Construction Company, LLC		\$60.0000	\$13,440.00
Jones Bros. Contractors, LLC		\$45.0000	\$10,080.00

		UNIT PRICE	EXTENSION
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	76.000 TON		
Dement Construction Company, LLC		\$75.0000	\$5,700.00
Jones Bros. Contractors, LLC		\$65.0000	\$4,940.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	619.000 TON		
Dement Construction Company, LLC		\$55.0000	\$34,045.00
Jones Bros. Contractors, LLC		\$60.0000	\$37,140.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	49.000 TON		
Dement Construction Company, LLC		\$400.0000	\$19,600.00
Jones Bros. Contractors, LLC		\$400.0000	\$19,600.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	1.000 TON		
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	2.500 TON		
Dement Construction Company, LLC		\$200.0000	\$500.00
Jones Bros. Contractors, LLC		\$200.0000	\$500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	1.000 TON		
Dement Construction Company, LLC		\$2,500.0000	\$2,500.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$2,500.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	938.000 L.F.		
Dement Construction Company, LLC		\$6.0000	\$5,628.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,814.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	120.000 TON		
Dement Construction Company, LLC		\$350.0000	\$42,000.00
Jones Bros. Contractors, LLC		\$350.0000	\$42,000.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	88.000 TON		
Dement Construction Company, LLC		\$56.8100	\$4,999.28
Jones Bros. Contractors, LLC		\$56.8100	\$4,999.28
604-02.03 EPOXY COATED REINFORCING STEEL			
	81,572.000 LB.		
Dement Construction Company, LLC		\$1.6500	\$134,593.80
Jones Bros. Contractors, LLC		\$1.6000	\$130,515.20

		UNIT PRICE	EXTENSION
604-03.01 CLASS A CONCRETE (BRIDGES)			
	812.000 C.Y.		
Dement Construction Company, LLC		\$670.0000	\$544,040.00
Jones Bros. Contractors, LLC		\$1,100.0000	\$893,200.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	209,966.000 LB.		
Dement Construction Company, LLC		\$1.4000	\$293,952.40
Jones Bros. Contractors, LLC		\$1.5200	\$319,148.32
604-03.04 PAVEMENT @ BRIDGE ENDS			
	214.000 S.Y.		
Dement Construction Company, LLC		\$345.0000	\$73,830.00
Jones Bros. Contractors, LLC		\$475.0000	\$101,650.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	230.000 C.Y.		
Dement Construction Company, LLC		\$1,100.0000	\$253,000.00
Jones Bros. Contractors, LLC		\$1,300.0000	\$299,000.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	1,246.000 S.Y.		
Dement Construction Company, LLC		\$8.9500	\$11,151.70
Jones Bros. Contractors, LLC		\$8.9500	\$11,151.70
604-04.41 THREE STAR STATE EMBLEM			
	4.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
606-03.03 STEEL PILES (12 INCH)			
	3,451.000 L.F.		
Dement Construction Company, LLC		\$48.0000	\$165,648.00
Jones Bros. Contractors, LLC		\$80.0000	\$276,080.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	70.000 EACH		
Dement Construction Company, LLC		\$100.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$225.0000	\$15,750.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	146.000 L.F.		
Dement Construction Company, LLC		\$130.0000	\$18,980.00
Jones Bros. Contractors, LLC		\$130.0000	\$18,980.00
610-10.46 DECK DRAINS (SEE PLANS)			
	27.000 EACH		
Dement Construction Company, LLC		\$750.0000	\$20,250.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$40,500.00

		UNIT PRICE	EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Dement Construction Company, LLC		\$4,200.0000	\$8,400.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$6,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	93.000 LB.		
Dement Construction Company, LLC		\$8.0000	\$744.00
Jones Bros. Contractors, LLC		\$1.0000	\$93.00
611-07.33 30IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Dement Construction Company, LLC		\$18,000.0000	\$18,000.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$9,500.00
615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II)			
	1,011.000 L.F.		
Dement Construction Company, LLC		\$325.0000	\$328,575.00
Jones Bros. Contractors, LLC		\$360.0000	\$363,960.00
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING			
	458.000 L.F.		
Dement Construction Company, LLC		\$400.0000	\$183,200.00
Jones Bros. Contractors, LLC		\$380.0000	\$174,040.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	182.000 L.F.		
Dement Construction Company, LLC		\$110.0000	\$20,020.00
Jones Bros. Contractors, LLC		\$60.0000	\$10,920.00
701-02.03 CONCRETE CURB RAMP			
	220.000 S.F.		
Dement Construction Company, LLC		\$40.0000	\$8,800.00
Jones Bros. Contractors, LLC		\$32.0000	\$7,040.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	4.000 EACH		
Dement Construction Company, LLC		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	50.000 L.F.		
Dement Construction Company, LLC		\$42.7000	\$2,135.00
Jones Bros. Contractors, LLC		\$42.0000	\$2,100.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	4.000 EACH		
Dement Construction Company, LLC		\$1,233.0000	\$4,932.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	4.000 EACH		
Dement Construction Company, LLC		\$3,238.0000	\$12,952.00
Jones Bros. Contractors, LLC		\$3,000.0000	\$12,000.00
706-01 GUARDRAIL REMOVED			
	186.000 L.F.		
Dement Construction Company, LLC		\$3.0000	\$558.00
Jones Bros. Contractors, LLC		\$2.0000	\$372.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,500.000 L.F.		
Dement Construction Company, LLC		\$2.5000	\$6,250.00
Jones Bros. Contractors, LLC		\$3.9000	\$9,750.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	368.000 TON		
Dement Construction Company, LLC		\$55.0000	\$20,240.00
Jones Bros. Contractors, LLC		\$45.0000	\$16,560.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	23.000 TON		
Dement Construction Company, LLC		\$55.0000	\$1,265.00
Jones Bros. Contractors, LLC		\$45.0000	\$1,035.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	834.000 TON		
Dement Construction Company, LLC		\$56.0000	\$46,704.00
Jones Bros. Contractors, LLC		\$50.0000	\$41,700.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	238.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$11,900.00
Jones Bros. Contractors, LLC		\$50.0000	\$11,900.00
710-09.02 6" PIPE UNDERDRAIN			
	28.000 L.F.		
Dement Construction Company, LLC		\$50.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$22.0000	\$616.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Company, LLC		\$4,500.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$7,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	44.000 EACH		
Dement Construction Company, LLC		\$31.0000	\$1,364.00
Jones Bros. Contractors, LLC		\$40.0000	\$1,760.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	46.000 EACH		
Dement Construction Company, LLC		\$30.0000	\$1,380.00
Jones Bros. Contractors, LLC		\$36.0000	\$1,656.00
712-06 SIGNS (CONSTRUCTION)			
	474.000 S.F.		
Dement Construction Company, LLC		\$10.5000	\$4,977.00
Jones Bros. Contractors, LLC		\$7.8500	\$3,720.90
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	108.000 L.F.		
Dement Construction Company, LLC		\$30.0000	\$3,240.00
Jones Bros. Contractors, LLC		\$18.5000	\$1,998.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Dement Construction Company, LLC		\$1,500.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	3.000 EACH		
Dement Construction Company, LLC		\$6,500.0000	\$19,500.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$28,500.00
716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE)			
	0.200 L.M.		
Dement Construction Company, LLC		\$35,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$7,000.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	0.700 L.M.		
Dement Construction Company, LLC		\$10,000.0000	\$7,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$7,000.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Company, LLC		\$350,000.0000	\$350,000.00
Jones Bros. Contractors, LLC		\$490,000.0000	\$490,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	880.000 S.Y.		
Dement Construction Company, LLC		\$6.5000	\$5,720.00
Jones Bros. Contractors, LLC		\$7.0000	\$6,160.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	589.000 S.Y.		
Dement Construction Company, LLC		\$5.0000	\$2,945.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,945.00

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	220.000 S.Y.		
Dement Construction Company, LLC		\$6.5000	\$1,430.00
Jones Bros. Contractors, LLC		\$9.0000	\$1,980.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,700.000 L.F.		
Dement Construction Company, LLC		\$4.7500	\$8,075.00
Jones Bros. Contractors, LLC		\$6.0000	\$10,200.00
801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE			
	24.000 UNIT		
Dement Construction Company, LLC		\$175.0000	\$4,200.00
Jones Bros. Contractors, LLC		\$220.0000	\$5,280.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	32.000 UNIT		
Dement Construction Company, LLC		\$100.0000	\$3,200.00
Jones Bros. Contractors, LLC		\$220.0000	\$7,040.00
801-03 WATER (SEEDING & SODDING)			
	22.000 M.G.		
Dement Construction Company, LLC		\$125.0000	\$2,750.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,200.00
803-01 SODDING (NEW SOD)			
	1,638.000 S.Y.		
Dement Construction Company, LLC		\$6.7500	\$11,056.50
Jones Bros. Contractors, LLC		\$8.2000	\$13,431.60
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	4,000.000 S.Y.		
Dement Construction Company, LLC		\$1.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$1.4000	\$5,600.00

SUB-TOTAL BRIDGE

Dement Construction Company, LLC

\$3,540,340.88

Jones Bros. Contractors, LLC

\$4,986,450.80

TOTAL CONTRACT

Dement Construction Company, LLC

\$3,540,340.88

Jones Bros. Contractors, LLC

\$4,986,450.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HAMILTON COUNTY (Contract No. CNY057 Call 027)

NH/HSIP-58(62),33S058-F3-003,33S058-F8-003

THE RESURFACING ON S.R. 58 FROM S.R. 153 (L.M. 4.57) TO NEAR ELLER ROAD (L.M. 6.45).

PROJECT LENGTH - 1.880 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 8.00%

	TOTAL CONTRACT
Wright Brothers Construction Company, Inc.	\$2,243,632.45
Talley Construction Company, Inc.	\$2,499,820.58

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			113.000 TON
	Wright Brothers Construction Company, Inc.	\$90.0000	\$10,170.00
	Talley Construction Company, Inc.	\$129.9400	\$14,683.22
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS		
			2,303.000 TON
	Wright Brothers Construction Company, Inc.	\$148.0000	\$340,844.00
	Talley Construction Company, Inc.	\$155.3600	\$357,794.08
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
			41.000 TON
	Wright Brothers Construction Company, Inc.	\$234.0000	\$9,594.00
	Talley Construction Company, Inc.	\$337.0000	\$13,817.00
403-02.01	TRACKLESS TACK COAT		
			66.000 TON
	Wright Brothers Construction Company, Inc.	\$850.0000	\$56,100.00
	Talley Construction Company, Inc.	\$1,005.0000	\$66,330.00
411-01.21	LONGITUDINAL JOINT SEALANT		
			11.100 L.M.
	Wright Brothers Construction Company, Inc.	\$3,060.0000	\$33,966.00
	Talley Construction Company, Inc.	\$3,238.0000	\$35,941.80
411-02.10	ACS MIX(PG70-22) GRADING D		
			6,054.000 TON
	Wright Brothers Construction Company, Inc.	\$157.0000	\$950,478.00
	Talley Construction Company, Inc.	\$171.3800	\$1,037,534.52
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
			8,138.000 TON
	Wright Brothers Construction Company, Inc.	\$28.6000	\$232,746.80
	Talley Construction Company, Inc.	\$34.1900	\$278,238.22
611-01.20	ADJUSTMENT OF EXISTING MANHOLE		
			2.000 EACH
	Wright Brothers Construction Company, Inc.	\$5,000.0000	\$10,000.00
	Talley Construction Company, Inc.	\$5,750.0000	\$11,500.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN		
			57.000 EACH
	Wright Brothers Construction Company, Inc.	\$1,050.0000	\$59,850.00
	Talley Construction Company, Inc.	\$1,207.5000	\$68,827.50
712-01	TRAFFIC CONTROL		
			1.000 LS
	Wright Brothers Construction Company, Inc.	\$76,700.0000	\$76,700.00
	Talley Construction Company, Inc.	\$111,256.3800	\$111,256.38

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	32.000 EACH		
Wright Brothers Construction Company, Inc.		\$34.5000	\$1,104.00
Talley Construction Company, Inc.		\$65.3800	\$2,092.16
712-05.01 WARNING LIGHTS (TYPE A)			
	16.000 EACH		
Wright Brothers Construction Company, Inc.		\$2.2000	\$35.20
Talley Construction Company, Inc.		\$34.5000	\$552.00
712-06 SIGNS (CONSTRUCTION)			
	1,262.000 S.F.		
Wright Brothers Construction Company, Inc.		\$7.8000	\$9,843.60
Talley Construction Company, Inc.		\$10.0600	\$12,695.72
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$940.0000	\$3,760.00
Talley Construction Company, Inc.		\$1,456.2500	\$5,825.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$5,560.0000	\$22,240.00
Talley Construction Company, Inc.		\$8,756.2800	\$35,025.12
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	232.000 EACH		
Wright Brothers Construction Company, Inc.		\$44.5000	\$10,324.00
Talley Construction Company, Inc.		\$45.3500	\$10,521.20
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	582.000 EACH		
Wright Brothers Construction Company, Inc.		\$44.5000	\$25,899.00
Talley Construction Company, Inc.		\$45.3500	\$26,393.70
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	814.000 EACH		
Wright Brothers Construction Company, Inc.		\$9.4500	\$7,692.30
Talley Construction Company, Inc.		\$16.1000	\$13,105.40
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	186.000 S.Y.		
Wright Brothers Construction Company, Inc.		\$24.5000	\$4,557.00
Talley Construction Company, Inc.		\$33.9300	\$6,310.98
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,038.000 L.F.		
Wright Brothers Construction Company, Inc.		\$13.3500	\$13,857.30
Talley Construction Company, Inc.		\$16.1000	\$16,711.80

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	30.000 EACH		
Wright Brothers Construction Company, Inc.		\$194.0000	\$5,820.00
Talley Construction Company, Inc.		\$184.0000	\$5,520.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	425.000 L.F.		
Wright Brothers Construction Company, Inc.		\$30.6000	\$13,005.00
Talley Construction Company, Inc.		\$28.1800	\$11,976.50
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	505.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.6500	\$833.25
Talley Construction Company, Inc.		\$1.7300	\$873.65
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Wright Brothers Construction Company, Inc.		\$13,900.0000	\$1,390.00
Talley Construction Company, Inc.		\$13,800.0000	\$1,380.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$250.0000	\$1,000.00
Talley Construction Company, Inc.		\$345.0000	\$1,380.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Wright Brothers Construction Company, Inc.		\$194.0000	\$776.00
Talley Construction Company, Inc.		\$224.2500	\$897.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	45.000 S.F.		
Wright Brothers Construction Company, Inc.		\$27.8000	\$1,251.00
Talley Construction Company, Inc.		\$17.2500	\$776.25
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	1.000 EACH		
Wright Brothers Construction Company, Inc.		\$500.0000	\$500.00
Talley Construction Company, Inc.		\$747.5000	\$747.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	26.500 L.M.		
Wright Brothers Construction Company, Inc.		\$1,500.0000	\$39,750.00
Talley Construction Company, Inc.		\$1,533.6000	\$40,640.40
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	1,678.000 L.F.		
Wright Brothers Construction Company, Inc.		\$6.4000	\$10,739.20
Talley Construction Company, Inc.		\$5.1800	\$8,692.04

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	11.000 L.M.		
Wright Brothers Construction Company, Inc.		\$8,060.0000	\$88,660.00
Talley Construction Company, Inc.		\$8,381.0000	\$92,191.00
717-01 MOBILIZATION			
	1.000 LS		
Wright Brothers Construction Company, Inc.		\$72,750.0000	\$72,750.00
Talley Construction Company, Inc.		\$78,600.0000	\$78,600.00
730-14.02 SAW SLOT			
	11,070.000 L.F.		
Wright Brothers Construction Company, Inc.		\$6.8000	\$75,276.00
Talley Construction Company, Inc.		\$7.0200	\$77,711.40
730-14.03 LOOP WIRE			
	28,956.000 L.F.		
Wright Brothers Construction Company, Inc.		\$1.8000	\$52,120.80
Talley Construction Company, Inc.		\$1.8400	\$53,279.04

SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

\$2,243,632.45
\$2,499,820.58

TOTAL CONTRACT

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

\$2,243,632.45
\$2,499,820.58

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HARDIN COUNTY (Contract No. CNY030 Call 028)

36PARK-M8-002

THE RESURFACING ON VARIOUS ROUTES IN PICKWICK LANDING STATE PARK.

PROJECT LENGTH - 2.060 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$469,499.12
Jones Bros. Contractors, LLC	\$786,635.50
Rowe Construction Group, Inc.	\$879,936.30

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
		14.000 S.Y.	
	Delta Contracting Company, LLC	\$100.0000	\$1,400.00
	Jones Bros. Contractors, LLC	\$100.0000	\$1,400.00
	Rowe Construction Group, Inc.	\$200.0000	\$2,800.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
		160.000 S.Y.	
	Delta Contracting Company, LLC	\$48.0000	\$7,680.00
	Jones Bros. Contractors, LLC	\$35.0000	\$5,600.00
	Rowe Construction Group, Inc.	\$12.0000	\$1,920.00
203-06	WATER		
		2.400 M.G.	
	Delta Contracting Company, LLC	\$0.0100	\$0.02
	Jones Bros. Contractors, LLC	\$50.0000	\$120.00
	Rowe Construction Group, Inc.	\$37.0000	\$88.80
208-01.05	BROOMING & DEGRASSING SHOULDERS		
		4.200 L.M.	
	Delta Contracting Company, LLC	\$1,100.0000	\$4,620.00
	Jones Bros. Contractors, LLC	\$3,500.0000	\$14,700.00
	Rowe Construction Group, Inc.	\$5,500.0000	\$23,100.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
		311.000 TON	
	Delta Contracting Company, LLC	\$24.0000	\$7,464.00
	Jones Bros. Contractors, LLC	\$45.0000	\$13,995.00
	Rowe Construction Group, Inc.	\$68.0000	\$21,148.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
		74.000 TON	
	Delta Contracting Company, LLC	\$168.0000	\$12,432.00
	Jones Bros. Contractors, LLC	\$200.0000	\$14,800.00
	Rowe Construction Group, Inc.	\$165.0000	\$12,210.00
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W		
		2,724.000 TON	
	Delta Contracting Company, LLC	\$102.4000	\$278,937.60
	Jones Bros. Contractors, LLC	\$195.0000	\$531,180.00
	Rowe Construction Group, Inc.	\$172.5000	\$469,890.00
403-02.01	TRACKLESS TACK COAT		
		11.000 TON	
	Delta Contracting Company, LLC	\$1,110.0000	\$12,210.00
	Jones Bros. Contractors, LLC	\$1,000.0000	\$11,000.00
	Rowe Construction Group, Inc.	\$4,200.0000	\$46,200.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	605.000 S.Y.		
Delta Contracting Company, LLC		\$26.0000	\$15,730.00
Jones Bros. Contractors, LLC		\$28.0000	\$16,940.00
Rowe Construction Group, Inc.		\$25.0000	\$15,125.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	120.000 S.F.		
Delta Contracting Company, LLC		\$25.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,800.00
Rowe Construction Group, Inc.		\$52.0000	\$6,240.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	228.000 S.F.		
Delta Contracting Company, LLC		\$50.0000	\$11,400.00
Jones Bros. Contractors, LLC		\$43.7500	\$9,975.00
Rowe Construction Group, Inc.		\$52.0000	\$11,856.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$7,500.0000	\$7,500.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Rowe Construction Group, Inc.		\$60,000.0000	\$60,000.00
712-06 SIGNS (CONSTRUCTION)			
	944.000 S.F.		
Delta Contracting Company, LLC		\$7.0000	\$6,608.00
Jones Bros. Contractors, LLC		\$7.0000	\$6,608.00
Rowe Construction Group, Inc.		\$12.5000	\$11,800.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	70.000 S.Y.		
Delta Contracting Company, LLC		\$35.0000	\$2,450.00
Jones Bros. Contractors, LLC		\$35.0000	\$2,450.00
Rowe Construction Group, Inc.		\$65.0000	\$4,550.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	105.000 L.F.		
Delta Contracting Company, LLC		\$25.0000	\$2,625.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,625.00
Rowe Construction Group, Inc.		\$45.0000	\$4,725.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	24.000 L.F.		
Delta Contracting Company, LLC		\$40.0000	\$960.00
Jones Bros. Contractors, LLC		\$40.0000	\$960.00
Rowe Construction Group, Inc.		\$65.0000	\$1,560.00

		UNIT PRICE	EXTENSION
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)			
	2.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$600.00
Jones Bros. Contractors, LLC		\$300.0000	\$600.00
Rowe Construction Group, Inc.		\$750.0000	\$1,500.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	2,134.000 L.F.		
Delta Contracting Company, LLC		\$3.7500	\$8,002.50
Jones Bros. Contractors, LLC		\$3.7500	\$8,002.50
Rowe Construction Group, Inc.		\$5.2500	\$11,203.50
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	4.200 L.M.		
Delta Contracting Company, LLC		\$1,400.0000	\$5,880.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$5,880.00
Rowe Construction Group, Inc.		\$2,100.0000	\$8,820.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	9.000 L.M.		
Delta Contracting Company, LLC		\$7,000.0000	\$63,000.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$63,000.00
Rowe Construction Group, Inc.		\$7,800.0000	\$70,200.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$17,000.0000	\$17,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Rowe Construction Group, Inc.		\$95,000.0000	\$95,000.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$469,499.12
Jones Bros. Contractors, LLC	\$786,635.50
Rowe Construction Group, Inc.	\$879,936.30

TOTAL CONTRACT

Delta Contracting Company, LLC	\$469,499.12
Jones Bros. Contractors, LLC	\$786,635.50
Rowe Construction Group, Inc.	\$879,936.30

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HAYWOOD COUNTY (Contract No. CNY028 Call 029)

38999-3609-04

THE CONSTRUCTION OF A 40' X 80' MAINTENANCE BUILDING AT 3548 WINDROW ROAD IN BROWNSVILLE.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2024

	TOTAL CONTRACT
H & H Construction, Inc.	\$955,264.05

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
607-65.20 SITE PREPARATION	1.000 EACH		
H & H Construction, Inc.		\$229,263.3700	\$229,263.37
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)	1.000 EACH		
H & H Construction, Inc.		\$372,552.9800	\$372,552.98
680-02.02 BUILDING (INTERIOR CONSTRUCTION)	1.000 EACH		
H & H Construction, Inc.		\$305,684.5000	\$305,684.50
717-01 MOBILIZATION	1.000 LS		
H & H Construction, Inc.		\$47,763.2000	\$47,763.20

SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

\$955,264.05

TOTAL CONTRACT

H & H Construction, Inc.

\$955,264.05

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

COUNTIES HENDERSON, MADISON, AND MCNAIRY (Contract No. CNY042 Call 030)

STP-REG4(224),R4SVAR-F8-033

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

	TOTAL CONTRACT
Pavement Restorations, Inc.	\$312,581.58
Reynolds Sealing & Striping, Inc.	\$359,232.44
Gordon Company, Inc.	\$432,715.00
Scodeller Construction, Inc.	\$540,559.72

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			165,086.000 LB.
	Pavement Restorations, Inc.	\$1.5300	\$252,581.58
	Reynolds Sealing & Striping, Inc.	\$1.5400	\$254,232.44
	Gordon Company, Inc.	\$2.5000	\$412,715.00
	Scodeller Construction, Inc.	\$3.0200	\$498,559.72
712-01	TRAFFIC CONTROL		
			1.000 LS
	Pavement Restorations, Inc.	\$45,000.0000	\$45,000.00
	Reynolds Sealing & Striping, Inc.	\$75,000.0000	\$75,000.00
	Gordon Company, Inc.	\$10,000.0000	\$10,000.00
	Scodeller Construction, Inc.	\$17,000.0000	\$17,000.00
717-01	MOBILIZATION		
			1.000 LS
	Pavement Restorations, Inc.	\$15,000.0000	\$15,000.00
	Reynolds Sealing & Striping, Inc.	\$30,000.0000	\$30,000.00
	Gordon Company, Inc.	\$10,000.0000	\$10,000.00
	Scodeller Construction, Inc.	\$25,000.0000	\$25,000.00

SUB-TOTAL ROADWAY

Pavement Restorations, Inc.	\$312,581.58
Reynolds Sealing & Striping, Inc.	\$359,232.44
Gordon Company, Inc.	\$432,715.00
Scodeller Construction, Inc.	\$540,559.72

TOTAL CONTRACT

Pavement Restorations, Inc.	\$312,581.58
Reynolds Sealing & Striping, Inc.	\$359,232.44
Gordon Company, Inc.	\$432,715.00
Scodeller Construction, Inc.	\$540,559.72

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HENRY AND WEAKLEY COUNTIES (Contract No. CNY025 Call 031)

NH/HSIP-22(100),40S022-F3-002,40S022-F8-002,NH/HSIP-22(101),92S022-F3-002,92S022-F8-002,92S022-M3-003

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON S.R. 22 FROM THE CARROLL COUNTY LINE (L.M. 0.00) IN HENRY COUNTY TO S.R. 217 (L.M. 10.30) IN WEAKLEY COUNTY.

PROJECT LENGTH - 12.100 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2024

DBE GOAL 6.00%

TOTAL CONTRACT	
Ford Construction Company	\$9,432,544.61
Delta Contracting Company, LLC	\$12,165,840.05

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	1,400.000 S.Y.		
Ford Construction Company		\$20.0000	\$28,000.00
Delta Contracting Company, LLC		\$48.0000	\$67,200.00
203-06 WATER			
	43.400 M.G.		
Ford Construction Company		\$1.2000	\$52.08
Delta Contracting Company, LLC		\$0.0100	\$0.43
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	34.200 L.M.		
Ford Construction Company		\$862.4300	\$29,495.11
Delta Contracting Company, LLC		\$1,850.0000	\$63,270.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D)			
	5,395.000 TON		
Ford Construction Company		\$40.3600	\$217,742.20
Delta Contracting Company, LLC		\$43.0000	\$231,985.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	483.000 TON		
Ford Construction Company		\$160.0000	\$77,280.00
Delta Contracting Company, LLC		\$198.0000	\$95,634.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	158.000 TON		
Ford Construction Company		\$200.0000	\$31,600.00
Delta Contracting Company, LLC		\$203.0000	\$32,074.00
311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)			
	352,572.000 S.Y.		
Ford Construction Company		\$5.7600	\$2,030,814.72
Delta Contracting Company, LLC		\$6.9000	\$2,432,746.80
311-03.10 ASPHALT REJUVENATING AGENT			
	176,286.000 GAL.		
Ford Construction Company		\$3.9300	\$692,803.98
Delta Contracting Company, LLC		\$4.7200	\$832,069.92
403-02.01 TRACKLESS TACK COAT			
	185.000 TON		
Ford Construction Company		\$1,181.7800	\$218,629.30
Delta Contracting Company, LLC		\$1,400.0000	\$259,000.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	58.600 L.M.		
Ford Construction Company		\$2,800.0000	\$164,080.00
Delta Contracting Company, LLC		\$3,200.0000	\$187,520.00

		CONTRACT CNY025	
		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,690.000 TON		
Ford Construction Company		\$125.6300	\$212,314.70
Delta Contracting Company, LLC		\$178.0000	\$300,820.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT			
	21,279.000 TON		
Ford Construction Company		\$142.2000	\$3,025,873.80
Delta Contracting Company, LLC		\$168.0000	\$3,574,872.00
411-03.34 ACS MIX(PG64-22) THIN LIFT E SHOULDER			
	5,557.000 TON		
Ford Construction Company		\$114.2000	\$634,609.40
Delta Contracting Company, LLC		\$168.0000	\$933,576.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	15.700 L.M.		
Ford Construction Company		\$493.5800	\$7,749.21
Delta Contracting Company, LLC		\$900.0000	\$14,130.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	13.500 L.M.		
Ford Construction Company		\$508.0300	\$6,858.41
Delta Contracting Company, LLC		\$900.0000	\$12,150.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	5,836.000 TON		
Ford Construction Company		\$20.6500	\$120,513.40
Delta Contracting Company, LLC		\$48.5000	\$283,046.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	32.000 EACH		
Ford Construction Company		\$145.0000	\$4,640.00
Delta Contracting Company, LLC		\$145.0000	\$4,640.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	32.000 EACH		
Ford Construction Company		\$3,600.0000	\$115,200.00
Delta Contracting Company, LLC		\$3,600.0000	\$115,200.00
706-01 GUARDRAIL REMOVED			
	1,600.000 L.F.		
Ford Construction Company		\$2.0000	\$3,200.00
Delta Contracting Company, LLC		\$2.0000	\$3,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$100,000.0000	\$100,000.00
Delta Contracting Company, LLC		\$240,000.0000	\$240,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	420.000 EACH		
Ford Construction Company		\$35.0000	\$14,700.00
Delta Contracting Company, LLC		\$35.0000	\$14,700.00
712-05.01 WARNING LIGHTS (TYPE A)			
	186.000 EACH		
Ford Construction Company		\$20.0000	\$3,720.00
Delta Contracting Company, LLC		\$20.0000	\$3,720.00
712-05.03 WARNING LIGHTS (TYPE C)			
	114.000 EACH		
Ford Construction Company		\$20.0000	\$2,280.00
Delta Contracting Company, LLC		\$20.0000	\$2,280.00
712-06 SIGNS (CONSTRUCTION)			
	4,444.000 S.F.		
Ford Construction Company		\$7.0000	\$31,108.00
Delta Contracting Company, LLC		\$7.0000	\$31,108.00
712-08.03 ARROW BOARD (TYPE C)			
	8.000 EACH		
Ford Construction Company		\$950.0000	\$7,600.00
Delta Contracting Company, LLC		\$950.0000	\$7,600.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Ford Construction Company		\$5,900.0000	\$35,400.00
Delta Contracting Company, LLC		\$5,900.0000	\$35,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	789.000 EACH		
Ford Construction Company		\$32.0000	\$25,248.00
Delta Contracting Company, LLC		\$32.0000	\$25,248.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	1,599.000 EACH		
Ford Construction Company		\$32.0000	\$51,168.00
Delta Contracting Company, LLC		\$32.0000	\$51,168.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	113.000 EACH		
Ford Construction Company		\$32.0000	\$3,616.00
Delta Contracting Company, LLC		\$32.0000	\$3,616.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	2,329.000 EACH		
Ford Construction Company		\$5.4000	\$12,576.60
Delta Contracting Company, LLC		\$25.0000	\$58,225.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	423.000 S.Y.		
Ford Construction Company		\$35.0000	\$14,805.00
Delta Contracting Company, LLC		\$35.0000	\$14,805.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	515.000 L.F.		
Ford Construction Company		\$20.0000	\$10,300.00
Delta Contracting Company, LLC		\$20.0000	\$10,300.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	97.000 EACH		
Ford Construction Company		\$185.0000	\$17,945.00
Delta Contracting Company, LLC		\$185.0000	\$17,945.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	850.000 L.F.		
Ford Construction Company		\$20.0000	\$17,000.00
Delta Contracting Company, LLC		\$20.0000	\$17,000.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	912.000 L.F.		
Ford Construction Company		\$2.8000	\$2,553.60
Delta Contracting Company, LLC		\$2.8000	\$2,553.60
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	4.000 EACH		
Ford Construction Company		\$625.0000	\$2,500.00
Delta Contracting Company, LLC		\$625.0000	\$2,500.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	390.000 L.F.		
Ford Construction Company		\$10.0000	\$3,900.00
Delta Contracting Company, LLC		\$10.0000	\$3,900.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	60.000 S.F.		
Ford Construction Company		\$26.0000	\$1,560.00
Delta Contracting Company, LLC		\$26.0000	\$1,560.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	384.000 L.F.		
Ford Construction Company		\$10.0000	\$3,840.00
Delta Contracting Company, LLC		\$10.0000	\$3,840.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	119.400 L.M.		
Ford Construction Company		\$1,400.0000	\$167,160.00
Delta Contracting Company, LLC		\$1,400.0000	\$167,160.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	59.700 L.M.		
Ford Construction Company		\$7,400.0000	\$441,780.00
Delta Contracting Company, LLC		\$7,400.0000	\$441,780.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	2,250.000 L.F.		
Ford Construction Company		\$2.8000	\$6,300.00
Delta Contracting Company, LLC		\$2.8000	\$6,300.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	3,400.000 L.F.		
Ford Construction Company		\$2.5000	\$8,500.00
Delta Contracting Company, LLC		\$2.5000	\$8,500.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$100,000.0000	\$100,000.00
Delta Contracting Company, LLC		\$590,000.0000	\$590,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

765.000 L.F.

Ford Construction Company	\$275.0000	\$210,375.00
Delta Contracting Company, LLC	\$265.0000	\$202,725.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

16,918.000 S.Y.

Ford Construction Company	\$30.4500	\$515,153.10
Delta Contracting Company, LLC	\$44.8500	\$758,772.30

SUB-TOTAL ROADWAY

Ford Construction Company	\$8,707,016.51
Delta Contracting Company, LLC	\$11,204,342.75

SUB-TOTAL BRIDGE

Ford Construction Company	\$725,528.10
Delta Contracting Company, LLC	\$961,497.30

TOTAL CONTRACT

Ford Construction Company	\$9,432,544.61
Delta Contracting Company, LLC	\$12,165,840.05

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HICKMAN AND PERRY COUNTIES (Contract No. CNY027 Call 032)

STP-100(101),41S100-F8-004,STP-13(94),68S013-F8-005,68S013-M3-006

THE RESURFACING ON S.R. 100 FROM THE PERRY COUNTY LINE TO WEST OF DEPRIEST BRANCH ROAD, AND ON S.R. 13 FROM THE WAYNE COUNTY LINE TO OLD HIGHWAY 13 SOUTH, INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 14.540 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$3,657,329.40
Eubank Asphalt Paving & Sealing, LLC	\$3,768,973.00
Jones Bros. Contractors, LLC	\$4,372,902.95

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	29.100 L.M.		
Delta Contracting Company, LLC		\$1,050.0000	\$30,555.00
Eubank Asphalt Paving & Sealing, LLC		\$650.0000	\$18,915.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$64,020.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,836.000 TON		
Delta Contracting Company, LLC		\$10.0000	\$38,360.00
Eubank Asphalt Paving & Sealing, LLC		\$18.0000	\$69,048.00
Jones Bros. Contractors, LLC		\$18.0000	\$69,048.00
307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W			
	500.000 TON		
Delta Contracting Company, LLC		\$95.0000	\$47,500.00
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$42,500.00
Jones Bros. Contractors, LLC		\$138.0000	\$69,000.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	450.000 TON		
Delta Contracting Company, LLC		\$105.0000	\$47,250.00
Eubank Asphalt Paving & Sealing, LLC		\$85.0000	\$38,250.00
Jones Bros. Contractors, LLC		\$135.0000	\$60,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	194.500 TON		
Delta Contracting Company, LLC		\$300.0000	\$58,350.00
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$77,800.00
Jones Bros. Contractors, LLC		\$950.0000	\$184,775.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	17,017.000 TON		
Delta Contracting Company, LLC		\$114.6000	\$1,950,148.20
Eubank Asphalt Paving & Sealing, LLC		\$119.0000	\$2,025,023.00
Jones Bros. Contractors, LLC		\$132.5000	\$2,254,752.50
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	21.000 L.M.		
Delta Contracting Company, LLC		\$725.0000	\$15,225.00
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$815.0000	\$17,115.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	1.600 L.M.		
Delta Contracting Company, LLC		\$1,500.0000	\$2,400.00
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$960.00
Jones Bros. Contractors, LLC		\$815.0000	\$1,304.00

		UNIT PRICE	EXTENSION
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	334.000 TON		
Delta Contracting Company, LLC		\$1,197.1000	\$399,831.40
Eubank Asphalt Paving & Sealing, LLC		\$1,400.0000	\$467,600.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$400,800.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	2,045.000 TON		
Delta Contracting Company, LLC		\$60.1900	\$123,088.55
Eubank Asphalt Paving & Sealing, LLC		\$61.0000	\$124,745.00
Jones Bros. Contractors, LLC		\$60.0000	\$122,700.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	433.000 TON		
Delta Contracting Company, LLC		\$33.0000	\$14,289.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$10,825.00
Jones Bros. Contractors, LLC		\$84.5000	\$36,588.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$55,392.3000	\$55,392.30
Eubank Asphalt Paving & Sealing, LLC		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$178,000.0000	\$178,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Delta Contracting Company, LLC		\$1.0000	\$100.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$500.00
Jones Bros. Contractors, LLC		\$1.0000	\$100.00
712-06 SIGNS (CONSTRUCTION)			
	2,807.000 S.F.		
Delta Contracting Company, LLC		\$7.8500	\$22,034.95
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$16,842.00
Jones Bros. Contractors, LLC		\$7.8500	\$22,034.95
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	965.000 EACH		
Delta Contracting Company, LLC		\$30.0000	\$28,950.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$28,950.00
Jones Bros. Contractors, LLC		\$30.0000	\$28,950.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	965.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$9,650.00
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$7,720.00
Jones Bros. Contractors, LLC		\$12.0000	\$11,580.00

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	20.000 S.Y.		
Delta Contracting Company, LLC		\$30.0000	\$600.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$600.00
Jones Bros. Contractors, LLC		\$30.0000	\$600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	250.000 L.F.		
Delta Contracting Company, LLC		\$25.0000	\$6,250.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$6,250.00
Jones Bros. Contractors, LLC		\$25.0000	\$6,250.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	81.400 L.M.		
Delta Contracting Company, LLC		\$1,200.0000	\$97,680.00
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$97,680.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$97,680.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	3,900.000 L.F.		
Delta Contracting Company, LLC		\$1.2500	\$4,875.00
Eubank Asphalt Paving & Sealing, LLC		\$1.2500	\$4,875.00
Jones Bros. Contractors, LLC		\$1.2500	\$4,875.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	53.200 L.M.		
Delta Contracting Company, LLC		\$7,400.0000	\$393,680.00
Eubank Asphalt Paving & Sealing, LLC		\$7,400.0000	\$393,680.00
Jones Bros. Contractors, LLC		\$7,400.0000	\$393,680.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	600.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$2,400.00
Eubank Asphalt Paving & Sealing, LLC		\$4.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$4.0000	\$2,400.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$134,000.0000	\$134,000.00
Eubank Asphalt Paving & Sealing, LLC		\$79,000.0000	\$79,000.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

77.000 L.F.

Delta Contracting Company, LLC	\$285.0000	\$21,945.00
Eubank Asphalt Paving & Sealing, LLC	\$440.0000	\$33,880.00
Jones Bros. Contractors, LLC	\$390.0000	\$30,030.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

4,365.000 S.Y.

Delta Contracting Company, LLC	\$35.0000	\$152,775.00
Eubank Asphalt Paving & Sealing, LLC	\$42.0000	\$183,330.00
Jones Bros. Contractors, LLC	\$38.0000	\$165,870.00

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$3,482,609.40
Eubank Asphalt Paving & Sealing, LLC	\$3,551,763.00
Jones Bros. Contractors, LLC	\$4,177,002.95

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC	\$174,720.00
Eubank Asphalt Paving & Sealing, LLC	\$217,210.00
Jones Bros. Contractors, LLC	\$195,900.00

TOTAL CONTRACT

Delta Contracting Company, LLC	\$3,657,329.40
Eubank Asphalt Paving & Sealing, LLC	\$3,768,973.00
Jones Bros. Contractors, LLC	\$4,372,902.95

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HOUSTON COUNTY (Contract No. CNY021 Call 033)

STP/HSIP-147(13),42S147-F3-002,42S147-F8-002

THE RESURFACING ON S.R. 147 FROM THE BRIDGE OVER CANE CREEK (L.M. 6.16) TO S.R. 49 (L.M. 12.42).

PROJECT LENGTH - 6.260 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$972,660.00
McIntosh Construction Company, LLC	\$1,225,301.05
Jones Bros. Contractors, LLC	\$1,497,167.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	12.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$6,300.00
McIntosh Construction Company, LLC		\$906.8800	\$11,426.69
Jones Bros. Contractors, LLC		\$2,190.0000	\$27,594.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,657.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$18.0000	\$29,826.00
McIntosh Construction Company, LLC		\$40.7300	\$67,489.61
Jones Bros. Contractors, LLC		\$45.0000	\$74,565.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	300.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$90.0000	\$27,000.00
McIntosh Construction Company, LLC		\$126.6300	\$37,989.00
Jones Bros. Contractors, LLC		\$187.0000	\$56,100.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	42.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$410.0000	\$17,220.00
McIntosh Construction Company, LLC		\$917.0300	\$38,515.26
Jones Bros. Contractors, LLC		\$1,100.0000	\$46,200.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	3,989.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$118.0000	\$470,702.00
McIntosh Construction Company, LLC		\$133.2000	\$531,334.80
Jones Bros. Contractors, LLC		\$155.0000	\$618,295.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	13.000 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$7,800.00
McIntosh Construction Company, LLC		\$500.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$1,005.0000	\$13,065.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	3,953.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$21.0000	\$83,013.00
McIntosh Construction Company, LLC		\$21.3300	\$84,317.49
Jones Bros. Contractors, LLC		\$39.5000	\$156,143.50
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$100.0000	\$400.00
McIntosh Construction Company, LLC		\$1,375.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$3,800.0000	\$15,200.00
McIntosh Construction Company, LLC		\$4,200.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$3,800.0000	\$15,200.00
706-01 GUARDRAIL REMOVED			
	200.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$3.0000	\$600.00
McIntosh Construction Company, LLC		\$5.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$2.0000	\$400.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$5,000.0000	\$5,000.00
McIntosh Construction Company, LLC		\$65,000.0000	\$65,000.00
Jones Bros. Contractors, LLC		\$90,000.0000	\$90,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$125.00
McIntosh Construction Company, LLC		\$1.0000	\$25.00
Jones Bros. Contractors, LLC		\$1.0000	\$25.00
712-06 SIGNS (CONSTRUCTION)			
	2,338.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$14,028.00
McIntosh Construction Company, LLC		\$7.4000	\$17,301.20
Jones Bros. Contractors, LLC		\$7.5000	\$17,535.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	414.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$12,420.00
McIntosh Construction Company, LLC		\$30.0000	\$12,420.00
Jones Bros. Contractors, LLC		\$35.0000	\$14,490.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	414.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$3,312.00
McIntosh Construction Company, LLC		\$12.0000	\$4,968.00
Jones Bros. Contractors, LLC		\$12.0000	\$4,968.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	41.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$1,230.00
McIntosh Construction Company, LLC		\$30.0000	\$1,230.00
Jones Bros. Contractors, LLC		\$30.0000	\$1,230.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	240.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$6,000.00
McIntosh Construction Company, LLC		\$25.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$20.0000	\$4,800.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	269.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$2,152.00
McIntosh Construction Company, LLC		\$8.0000	\$2,152.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,228.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	50.200 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$60,240.00
McIntosh Construction Company, LLC		\$1,200.0000	\$60,240.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$70,280.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)	500.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.5000	\$750.00
McIntosh Construction Company, LLC		\$1.5000	\$750.00
Jones Bros. Contractors, LLC		\$1.5000	\$750.00
716-09.86 CONTRAST PAVEMENT MARKING 6"	0.100 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$50,000.0000	\$5,000.00
McIntosh Construction Company, LLC		\$50,000.0000	\$5,000.00
Jones Bros. Contractors, LLC		\$45,000.0000	\$4,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.100 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$7,500.0000	\$188,250.00
McIntosh Construction Company, LLC		\$7,500.0000	\$188,250.00
Jones Bros. Contractors, LLC		\$7,800.0000	\$195,780.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	273.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$4.0000	\$1,092.00
McIntosh Construction Company, LLC		\$4.0000	\$1,092.00
Jones Bros. Contractors, LLC		\$3.0000	\$819.00
717-01 MOBILIZATION	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$15,000.0000	\$15,000.00
McIntosh Construction Company, LLC		\$60,000.0000	\$60,000.00
Jones Bros. Contractors, LLC		\$74,000.0000	\$74,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$972,660.00
McIntosh Construction Company, LLC	\$1,225,301.05
Jones Bros. Contractors, LLC	\$1,497,167.50

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$972,660.00
McIntosh Construction Company, LLC	\$1,225,301.05
Jones Bros. Contractors, LLC	\$1,497,167.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

HUMPHREYS COUNTY (Contract No. CNY065 Call 034)

n/a,43S013-M3-006

THE REPAIR OF THE BRIDGE ON S.R. 13 OVER HURRICANE CREEK (L.M. 11.42).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$208,049.00
Vaughn Contractors, Inc.	\$213,775.90
Jones Bros. Contractors, LLC	\$258,879.30
Thomson & Thomson, Inc.	\$318,875.50
Dement Construction Company, LLC	\$478,813.05
Volunteer Bridge Construction, Inc.	\$521,164.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	1,400.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$65.0000	\$91,000.00
Vaughn Contractors, Inc.		\$65.0000	\$91,000.00
Jones Bros. Contractors, LLC		\$80.0000	\$112,000.00
Thomson & Thomson, Inc.		\$65.0000	\$91,000.00
Dement Construction Company, LLC		\$75.0000	\$105,000.00
Volunteer Bridge Construction, Inc.		\$166.4000	\$232,960.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	1,355.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$10,840.00
Vaughn Contractors, Inc.		\$7.5000	\$10,162.50
Jones Bros. Contractors, LLC		\$6.0000	\$8,130.00
Thomson & Thomson, Inc.		\$12.5000	\$16,937.50
Dement Construction Company, LLC		\$5.2500	\$7,113.75
Volunteer Bridge Construction, Inc.		\$10.0000	\$13,550.00
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$4,000.00
Vaughn Contractors, Inc.		\$1,500.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$6,000.00
Thomson & Thomson, Inc.		\$2,250.0000	\$9,000.00
Dement Construction Company, LLC		\$800.0000	\$3,200.00
Volunteer Bridge Construction, Inc.		\$1,800.0000	\$7,200.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	692.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$4,152.00
Vaughn Contractors, Inc.		\$5.0000	\$3,460.00
Jones Bros. Contractors, LLC		\$3.0000	\$2,076.00
Thomson & Thomson, Inc.		\$7.5000	\$5,190.00
Dement Construction Company, LLC		\$1.7500	\$1,211.00
Volunteer Bridge Construction, Inc.		\$5.0000	\$3,460.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	300.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$90.0000	\$27,000.00
Vaughn Contractors, Inc.		\$75.0000	\$22,500.00
Jones Bros. Contractors, LLC		\$80.0000	\$24,000.00
Thomson & Thomson, Inc.		\$90.0000	\$27,000.00
Dement Construction Company, LLC		\$100.0000	\$30,000.00
Volunteer Bridge Construction, Inc.		\$130.0000	\$39,000.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$15,000.0000	\$15,000.00
Vaughn Contractors, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$27,000.0000	\$27,000.00
Thomson & Thomson, Inc.		\$15,000.0000	\$15,000.00
Dement Construction Company, LLC		\$182,750.0000	\$182,750.00
Volunteer Bridge Construction, Inc.		\$35,000.0000	\$35,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	543.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$4,344.00
Vaughn Contractors, Inc.		\$1.0000	\$543.00
Jones Bros. Contractors, LLC		\$1.0000	\$543.00
Thomson & Thomson, Inc.		\$45.0000	\$24,435.00
Dement Construction Company, LLC		\$20.0000	\$10,860.00
Volunteer Bridge Construction, Inc.		\$65.0000	\$35,295.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$750.0000	\$1,500.00
Vaughn Contractors, Inc.		\$1,000.0000	\$2,000.00
Jones Bros. Contractors, LLC		\$1.0000	\$2.00
Thomson & Thomson, Inc.		\$6,200.0000	\$12,400.00
Dement Construction Company, LLC		\$7,300.0000	\$14,600.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$20,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	90.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$6,750.00
Vaughn Contractors, Inc.		\$50.0000	\$4,500.00
Jones Bros. Contractors, LLC		\$35.0000	\$3,150.00
Thomson & Thomson, Inc.		\$36.0000	\$3,240.00
Dement Construction Company, LLC		\$35.0000	\$3,150.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$4,050.00
712-04.50 BARRIER RAIL DELINEATOR			
	21.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$105.00
Vaughn Contractors, Inc.		\$1.0000	\$21.00
Jones Bros. Contractors, LLC		\$1.0000	\$21.00
Thomson & Thomson, Inc.		\$14.0000	\$294.00
Dement Construction Company, LLC		\$10.0000	\$210.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$252.00
712-05.01 WARNING LIGHTS (TYPE A)			
	90.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$450.00
Vaughn Contractors, Inc.		\$5.0000	\$450.00
Jones Bros. Contractors, LLC		\$25.0000	\$2,250.00
Thomson & Thomson, Inc.		\$25.0000	\$2,250.00
Dement Construction Company, LLC		\$25.0000	\$2,250.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$2,700.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	178.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$1,424.00
Vaughn Contractors, Inc.		\$10.0000	\$1,780.00
Jones Bros. Contractors, LLC		\$7.3500	\$1,308.30
Thomson & Thomson, Inc.		\$7.5000	\$1,335.00
Dement Construction Company, LLC		\$7.3500	\$1,308.30
Volunteer Bridge Construction, Inc.		\$8.0000	\$1,424.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	5,674.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.0000	\$5,674.00
Vaughn Contractors, Inc.		\$0.1000	\$567.40
Jones Bros. Contractors, LLC		\$3.5000	\$19,859.00
Thomson & Thomson, Inc.		\$3.5000	\$19,859.00
Dement Construction Company, LLC		\$5.0000	\$28,370.00
Volunteer Bridge Construction, Inc.		\$4.5000	\$25,533.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)			
	36.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$180.00
Vaughn Contractors, Inc.		\$1.0000	\$36.00
Jones Bros. Contractors, LLC		\$50.0000	\$1,800.00
Thomson & Thomson, Inc.		\$50.0000	\$1,800.00
Dement Construction Company, LLC		\$25.0000	\$900.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$2,700.00
716-01.14 RAISED PAVEMENT MARKER REMOVAL			
	36.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$180.00
Vaughn Contractors, Inc.		\$1.0000	\$36.00
Jones Bros. Contractors, LLC		\$15.0000	\$540.00
Thomson & Thomson, Inc.		\$15.0000	\$540.00
Dement Construction Company, LLC		\$10.0000	\$360.00
Volunteer Bridge Construction, Inc.		\$20.0000	\$720.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$8,000.0000	\$12,800.00
Vaughn Contractors, Inc.		\$100.0000	\$160.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$12,800.00
Thomson & Thomson, Inc.		\$8,000.0000	\$12,800.00
Dement Construction Company, LLC		\$25,000.0000	\$40,000.00
Volunteer Bridge Construction, Inc.		\$10,000.0000	\$16,000.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$10,000.00
Vaughn Contractors, Inc.		\$40,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Thomson & Thomson, Inc.		\$70,000.0000	\$70,000.00
Dement Construction Company, LLC		\$45,000.0000	\$45,000.00
Volunteer Bridge Construction, Inc.		\$65,000.0000	\$65,000.00

		UNIT PRICE	EXTENSION
801-02 SEEDING (WITHOUT MULCH)			
	10.000 UNIT		
Eubank Asphalt Paving & Sealing, LLC		\$125.0000	\$1,250.00
Vaughn Contractors, Inc.		\$100.0000	\$1,000.00
Jones Bros. Contractors, LLC		\$100.0000	\$1,000.00
Thomson & Thomson, Inc.		\$95.0000	\$950.00
Dement Construction Company, LLC		\$25.0000	\$250.00
Volunteer Bridge Construction, Inc.		\$150.0000	\$1,500.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	1,140.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$11,400.00
Vaughn Contractors, Inc.		\$4.0000	\$4,560.00
Jones Bros. Contractors, LLC		\$10.0000	\$11,400.00
Thomson & Thomson, Inc.		\$4.2500	\$4,845.00
Dement Construction Company, LLC		\$2.0000	\$2,280.00
Volunteer Bridge Construction, Inc.		\$13.0000	\$14,820.00

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing, LLC	\$208,049.00
Vaughn Contractors, Inc.	\$213,775.90
Jones Bros. Contractors, LLC	\$258,879.30
Thomson & Thomson, Inc.	\$318,875.50
Dement Construction Company, LLC	\$478,813.05
Volunteer Bridge Construction, Inc.	\$521,164.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$208,049.00
Vaughn Contractors, Inc.	\$213,775.90
Jones Bros. Contractors, LLC	\$258,879.30
Thomson & Thomson, Inc.	\$318,875.50
Dement Construction Company, LLC	\$478,813.05
Volunteer Bridge Construction, Inc.	\$521,164.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

JEFFERSON COUNTY (Contract No. CNY006 Call 035)

HSIP-113(24),45010-3212-94

THE IMPROVEMENT OF THE INTERSECTION ON S.R. 113 AT S.R. 341 (L.M. 5.17 TO L.M. 5.35), INCLUDING GRADING, DRAINAGE, SIGNALS, AND PAVING.

PROJECT LENGTH - 0.183 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 10.00%

	TOTAL CONTRACT
Southern Constructors, Inc.	\$3,645,763.75
Charles Blalock & Sons, Inc.	\$3,673,382.17

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Southern Constructors, Inc.		\$80,000.0000	\$80,000.00
	Charles Blalock & Sons, Inc.		\$50,000.0000	\$50,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
	Charles Blalock & Sons, Inc.		\$175,000.0000	\$175,000.00
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (METAL FLAGPOLE ON TRACT 8)			
		1.000 LS		
	Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
	Charles Blalock & Sons, Inc.		\$3,000.0000	\$3,000.00
202-01.57	REMOVAL OF STRUCTURES & OBSTRUCTIONS (10 L.F. OF CHAINLINK FENCING ON TRACT 11)			
		1.000 LS		
	Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
	Charles Blalock & Sons, Inc.		\$10,000.0000	\$10,000.00
202-02.03	REMOVAL OF PIPE (30"X19" ARCH ,STA. 63+22.78)			
		112.000 L.F.		
	Southern Constructors, Inc.		\$50.0000	\$5,600.00
	Charles Blalock & Sons, Inc.		\$40.0000	\$4,480.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.			
		39.000 S.Y.		
	Southern Constructors, Inc.		\$18.0000	\$702.00
	Charles Blalock & Sons, Inc.		\$500.0000	\$19,500.00
202-04.01	REMOVAL OF STRUCTURES (PEDESTRIAN BRIDGE)			
		1.000 LS		
	Southern Constructors, Inc.		\$8,500.0000	\$8,500.00
	Charles Blalock & Sons, Inc.		\$7,500.0000	\$7,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		3,542.000 C.Y.		
	Southern Constructors, Inc.		\$52.0000	\$184,184.00
	Charles Blalock & Sons, Inc.		\$29.0000	\$102,718.00
203-04	PLACING AND SPREADING TOPSOIL			
		525.000 C.Y.		
	Southern Constructors, Inc.		\$75.0000	\$39,375.00
	Charles Blalock & Sons, Inc.		\$29.0000	\$15,225.00

		UNIT PRICE	EXTENSION
203-06 WATER			
	7.000 M.G.		
Southern Constructors, Inc.		\$50.0000	\$350.00
Charles Blalock & Sons, Inc.		\$5.0000	\$35.00
203-07 FURNISHING & SPREADING TOPSOIL			
	180.000 C.Y.		
Southern Constructors, Inc.		\$75.0000	\$13,500.00
Charles Blalock & Sons, Inc.		\$60.0000	\$10,800.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	6.000 C.Y.		
Southern Constructors, Inc.		\$450.0000	\$2,700.00
Charles Blalock & Sons, Inc.		\$700.0000	\$4,200.00
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.800 L.M.		
Southern Constructors, Inc.		\$2,375.0000	\$1,900.00
Charles Blalock & Sons, Inc.		\$2,650.0600	\$2,120.05
209-02.07 18" TEMPORARY SLOPE DRAIN			
	80.000 L.F.		
Southern Constructors, Inc.		\$30.0000	\$2,400.00
Charles Blalock & Sons, Inc.		\$38.2900	\$3,063.20
209-05 SEDIMENT REMOVAL			
	53.000 C.Y.		
Southern Constructors, Inc.		\$40.0000	\$2,120.00
Charles Blalock & Sons, Inc.		\$8.0000	\$424.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	61.000 L.F.		
Southern Constructors, Inc.		\$16.5000	\$1,006.50
Charles Blalock & Sons, Inc.		\$16.8800	\$1,029.68
209-08.07 ROCK CHECK DAM			
	31.000 EACH		
Southern Constructors, Inc.		\$915.0000	\$28,365.00
Charles Blalock & Sons, Inc.		\$589.8600	\$18,285.66
209-08.08 ENHANCED ROCK CHECK DAM			
	11.000 EACH		
Southern Constructors, Inc.		\$1,375.0000	\$15,125.00
Charles Blalock & Sons, Inc.		\$972.4300	\$10,696.73
209-09.43 CURB INLET PROTECTION (TYPE 4)			
	17.000 EACH		
Southern Constructors, Inc.		\$430.0000	\$7,310.00
Charles Blalock & Sons, Inc.		\$450.0000	\$7,650.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	4.000 EACH		
Southern Constructors, Inc.		\$375.0000	\$1,500.00
Charles Blalock & Sons, Inc.		\$393.7500	\$1,575.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,354.000 TON		
Southern Constructors, Inc.		\$45.7500	\$199,195.50
Charles Blalock & Sons, Inc.		\$64.1800	\$279,439.72
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	4.000 TON		
Southern Constructors, Inc.		\$50.0000	\$200.00
Charles Blalock & Sons, Inc.		\$97.6800	\$390.72
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	114.000 TON		
Southern Constructors, Inc.		\$315.0000	\$35,910.00
Charles Blalock & Sons, Inc.		\$300.0000	\$34,200.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	75.000 TON		
Southern Constructors, Inc.		\$330.0000	\$24,750.00
Charles Blalock & Sons, Inc.		\$300.0000	\$22,500.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	15.000 TON		
Southern Constructors, Inc.		\$700.0000	\$10,500.00
Charles Blalock & Sons, Inc.		\$7.5000	\$112.50
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	54.000 TON		
Southern Constructors, Inc.		\$96.7500	\$5,224.50
Charles Blalock & Sons, Inc.		\$30.0000	\$1,620.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Southern Constructors, Inc.		\$1,350.0000	\$5,400.00
Charles Blalock & Sons, Inc.		\$24.0000	\$96.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	83.000 TON		
Southern Constructors, Inc.		\$275.0000	\$22,825.00
Charles Blalock & Sons, Inc.		\$300.0000	\$24,900.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	657.000 TON		
Southern Constructors, Inc.		\$195.0000	\$128,115.00
Charles Blalock & Sons, Inc.		\$335.0000	\$220,095.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	516.000 TON		
Southern Constructors, Inc.		\$55.0000	\$28,380.00
Charles Blalock & Sons, Inc.		\$40.0000	\$20,640.00
607-02.02 15" CONCRETE PIPE CULVERT(CLASS III)			
	6.000 L.F.		
Southern Constructors, Inc.		\$650.0000	\$3,900.00
Charles Blalock & Sons, Inc.		\$480.5600	\$2,883.36
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,253.000 L.F.		
Southern Constructors, Inc.		\$145.0000	\$181,685.00
Charles Blalock & Sons, Inc.		\$137.7800	\$172,638.34
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	326.000 L.F.		
Southern Constructors, Inc.		\$95.0000	\$30,970.00
Charles Blalock & Sons, Inc.		\$89.6100	\$29,212.86
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	132.000 L.F.		
Southern Constructors, Inc.		\$135.0000	\$17,820.00
Charles Blalock & Sons, Inc.		\$100.7000	\$13,292.40
607-57.04 REINFORCED CONCRETE PIPE ARCH (44" X 27")			
	100.000 L.F.		
Southern Constructors, Inc.		\$575.0000	\$57,500.00
Charles Blalock & Sons, Inc.		\$572.5200	\$57,252.00
611-01.02 MANHOLES, > 4' - 8' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$6,500.0000	\$6,500.00
Charles Blalock & Sons, Inc.		\$6,390.7800	\$6,390.78
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	7.000 C.Y.		
Southern Constructors, Inc.		\$1,500.0000	\$10,500.00
Charles Blalock & Sons, Inc.		\$2,971.0100	\$20,797.07
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	398.000 LB.		
Southern Constructors, Inc.		\$3.0000	\$1,194.00
Charles Blalock & Sons, Inc.		\$7.8300	\$3,116.34
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	4.000 EACH		
Southern Constructors, Inc.		\$3,750.0000	\$15,000.00
Charles Blalock & Sons, Inc.		\$3,551.8100	\$14,207.24

		UNIT PRICE	EXTENSION
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	14.000 EACH		
Southern Constructors, Inc.		\$4,025.0000	\$56,350.00
Charles Blalock & Sons, Inc.		\$6,102.1400	\$85,429.96
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Southern Constructors, Inc.		\$3,500.0000	\$14,000.00
Charles Blalock & Sons, Inc.		\$2,401.5300	\$9,606.12
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Southern Constructors, Inc.		\$4,400.0000	\$4,400.00
Charles Blalock & Sons, Inc.		\$2,814.0300	\$2,814.03
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	7.000 EACH		
Southern Constructors, Inc.		\$6,500.0000	\$45,500.00
Charles Blalock & Sons, Inc.		\$6,528.8000	\$45,701.60
611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH			
	3.000 EACH		
Southern Constructors, Inc.		\$7,000.0000	\$21,000.00
Charles Blalock & Sons, Inc.		\$6,896.3000	\$20,688.90
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Charles Blalock & Sons, Inc.		\$10,770.7800	\$10,770.78
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$7,274.9200	\$7,274.92
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	128.000 L.F.		
Southern Constructors, Inc.		\$35.0000	\$4,480.00
Charles Blalock & Sons, Inc.		\$89.6100	\$11,470.08
701-01.01 CONCRETE SIDEWALK (4 ")			
	6,520.000 S.F.		
Southern Constructors, Inc.		\$12.4500	\$81,174.00
Charles Blalock & Sons, Inc.		\$11.1700	\$72,828.40
701-02 CONCRETE DRIVEWAY			
	2,236.000 S.F.		
Southern Constructors, Inc.		\$22.0000	\$49,192.00
Charles Blalock & Sons, Inc.		\$13.9400	\$31,169.84

		UNIT PRICE	EXTENSION
701-02.03 CONCRETE CURB RAMP	385.000 S.F.		
Southern Constructors, Inc.		\$28.0000	\$10,780.00
Charles Blalock & Sons, Inc.		\$15.5200	\$5,975.20
702-03 CONCRETE COMBINED CURB & GUTTER	110.000 C.Y.		
Southern Constructors, Inc.		\$685.0000	\$75,350.00
Charles Blalock & Sons, Inc.		\$658.8500	\$72,473.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)	17.000 EACH		
Southern Constructors, Inc.		\$500.0000	\$8,500.00
Charles Blalock & Sons, Inc.		\$510.3100	\$8,675.27
709-05.05 MACHINED RIP-RAP (CLASS A-3)	350.000 TON		
Southern Constructors, Inc.		\$65.0000	\$22,750.00
Charles Blalock & Sons, Inc.		\$94.7900	\$33,176.50
709-05.06 MACHINED RIP-RAP (CLASS A-1)	64.000 TON		
Southern Constructors, Inc.		\$55.0000	\$3,520.00
Charles Blalock & Sons, Inc.		\$94.7700	\$6,065.28
709-05.08 MACHINED RIP-RAP (CLASS B)	8.000 TON		
Southern Constructors, Inc.		\$60.0000	\$480.00
Charles Blalock & Sons, Inc.		\$121.4400	\$971.52
709-05.09 MACHINED RIP-RAP (CLASS C)	147.000 TON		
Southern Constructors, Inc.		\$60.0000	\$8,820.00
Charles Blalock & Sons, Inc.		\$121.4400	\$17,851.68
712-01 TRAFFIC CONTROL	1.000 LS		
Southern Constructors, Inc.		\$250,000.0000	\$250,000.00
Charles Blalock & Sons, Inc.		\$125,000.0000	\$125,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	1,240.000 L.F.		
Southern Constructors, Inc.		\$28.0000	\$34,720.00
Charles Blalock & Sons, Inc.		\$42.9900	\$53,307.60
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	102.000 EACH		
Southern Constructors, Inc.		\$65.0000	\$6,630.00
Charles Blalock & Sons, Inc.		\$33.7500	\$3,442.50

		UNIT PRICE	EXTENSION
712-04.50 BARRIER RAIL DELINEATOR			
	72.000 EACH		
Southern Constructors, Inc.		\$20.0000	\$1,440.00
Charles Blalock & Sons, Inc.		\$22.5000	\$1,620.00
712-06 SIGNS (CONSTRUCTION)			
	660.000 S.F.		
Southern Constructors, Inc.		\$28.0000	\$18,480.00
Charles Blalock & Sons, Inc.		\$11.8100	\$7,794.60
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Southern Constructors, Inc.		\$2,500.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$2,500.0000	\$10,000.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	124.000 L.F.		
Southern Constructors, Inc.		\$26.0000	\$3,224.00
Charles Blalock & Sons, Inc.		\$22.5000	\$2,790.00
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR			
	400.000 L.F.		
Southern Constructors, Inc.		\$70.0000	\$28,000.00
Charles Blalock & Sons, Inc.		\$50.0000	\$20,000.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	3.000 C.Y.		
Southern Constructors, Inc.		\$440.0000	\$1,320.00
Charles Blalock & Sons, Inc.		\$475.5200	\$1,426.56
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	600.000 LB.		
Southern Constructors, Inc.		\$5.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$4.8700	\$2,922.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	789.000 LB.		
Southern Constructors, Inc.		\$7.0000	\$5,523.00
Charles Blalock & Sons, Inc.		\$7.1900	\$5,672.91
713-11.05 SQUARE TUBE SIGN SUPPORT			
	991.000 LB.		
Southern Constructors, Inc.		\$6.5000	\$6,441.50
Charles Blalock & Sons, Inc.		\$6.8400	\$6,778.44
713-11.21 P POST SLIP BASE			
	25.000 EACH		
Southern Constructors, Inc.		\$635.0000	\$15,875.00
Charles Blalock & Sons, Inc.		\$684.2800	\$17,107.00

		UNIT PRICE	EXTENSION
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	248.000 S.F.		
Southern Constructors, Inc.		\$20.0000	\$4,960.00
Charles Blalock & Sons, Inc.		\$20.8800	\$5,178.24
713-13.04 FLAT SHEET ALUMINUM SIGNS (0.125" THICK)	17.000 S.F.		
Southern Constructors, Inc.		\$20.0000	\$340.00
Charles Blalock & Sons, Inc.		\$21.4000	\$363.80
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)	96.000 S.F.		
Southern Constructors, Inc.		\$65.0000	\$6,240.00
Charles Blalock & Sons, Inc.		\$67.0700	\$6,438.72
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.000 LS		
Southern Constructors, Inc.		\$2,500.0000	\$2,500.00
Charles Blalock & Sons, Inc.		\$985.8300	\$985.83
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	2.000 EACH		
Southern Constructors, Inc.		\$350.0000	\$700.00
Charles Blalock & Sons, Inc.		\$343.8800	\$687.76
713-16.01 CHANGEABLE MESSAGE SIGN UNIT	4.000 EACH		
Southern Constructors, Inc.		\$7,500.0000	\$30,000.00
Charles Blalock & Sons, Inc.		\$8,606.2500	\$34,425.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	126.000 EACH		
Southern Constructors, Inc.		\$55.0000	\$6,930.00
Charles Blalock & Sons, Inc.		\$56.2500	\$7,087.50
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	27.000 EACH		
Southern Constructors, Inc.		\$55.0000	\$1,485.00
Charles Blalock & Sons, Inc.		\$56.2500	\$1,518.75
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	153.000 EACH		
Southern Constructors, Inc.		\$18.0000	\$2,754.00
Charles Blalock & Sons, Inc.		\$16.8800	\$2,582.64
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	18.000 S.Y.		
Southern Constructors, Inc.		\$25.0000	\$450.00
Charles Blalock & Sons, Inc.		\$24.7500	\$445.50

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	124.000 L.F.		
Southern Constructors, Inc.		\$16.0000	\$1,984.00
Charles Blalock & Sons, Inc.		\$16.8800	\$2,093.12
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000 EACH		
Southern Constructors, Inc.		\$270.0000	\$1,080.00
Charles Blalock & Sons, Inc.		\$281.2500	\$1,125.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	456.000 L.F.		
Southern Constructors, Inc.		\$4.0000	\$1,824.00
Charles Blalock & Sons, Inc.		\$3.3800	\$1,541.28
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	142.000 L.F.		
Southern Constructors, Inc.		\$25.0000	\$3,550.00
Charles Blalock & Sons, Inc.		\$24.7500	\$3,514.50
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.100 L.M.		
Southern Constructors, Inc.		\$11,500.0000	\$1,150.00
Charles Blalock & Sons, Inc.		\$11,925.0000	\$1,192.50
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.400 L.M.		
Southern Constructors, Inc.		\$1,500.0000	\$2,100.00
Charles Blalock & Sons, Inc.		\$1,406.2500	\$1,968.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.400 L.M.		
Southern Constructors, Inc.		\$9,500.0000	\$13,300.00
Charles Blalock & Sons, Inc.		\$9,787.5000	\$13,702.50
717-01 MOBILIZATION	1.000 LS		
Southern Constructors, Inc.		\$350,000.0000	\$350,000.00
Charles Blalock & Sons, Inc.		\$360,000.0000	\$360,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT	1.000 EACH		
Southern Constructors, Inc.		\$925.0000	\$925.00
Charles Blalock & Sons, Inc.		\$967.0500	\$967.05
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	1.000 EACH		
Southern Constructors, Inc.		\$1,400.0000	\$1,400.00
Charles Blalock & Sons, Inc.		\$1,458.3200	\$1,458.32

		UNIT PRICE	EXTENSION
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	8.000 EACH		
Southern Constructors, Inc.		\$1,400.0000	\$11,200.00
Charles Blalock & Sons, Inc.		\$1,404.3800	\$11,235.04
730-03.21 INSTALL PULL BOX (TYPE B)			
	3.000 EACH		
Southern Constructors, Inc.		\$750.0000	\$2,250.00
Charles Blalock & Sons, Inc.		\$739.9000	\$2,219.70
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Southern Constructors, Inc.		\$1,900.0000	\$1,900.00
Charles Blalock & Sons, Inc.		\$1,983.6200	\$1,983.62
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	650.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$1,300.00
Charles Blalock & Sons, Inc.		\$1.8500	\$1,202.50
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	673.000 L.F.		
Southern Constructors, Inc.		\$2.5000	\$1,682.50
Charles Blalock & Sons, Inc.		\$2.3600	\$1,588.28
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	36.000 L.F.		
Southern Constructors, Inc.		\$4.5000	\$162.00
Charles Blalock & Sons, Inc.		\$4.4300	\$159.48
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	116.000 L.F.		
Southern Constructors, Inc.		\$15.0000	\$1,740.00
Charles Blalock & Sons, Inc.		\$14.2500	\$1,653.00
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
	50.000 L.F.		
Southern Constructors, Inc.		\$18.0000	\$900.00
Charles Blalock & Sons, Inc.		\$16.9800	\$849.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	75.000 L.F.		
Southern Constructors, Inc.		\$40.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$42.7800	\$3,208.50
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)			
	111.000 L.F.		
Southern Constructors, Inc.		\$55.0000	\$6,105.00
Charles Blalock & Sons, Inc.		\$55.9400	\$6,209.34

		UNIT PRICE	EXTENSION
730-13.08 VEHICLE DETECTOR (RADAR - STOP BAR)			
	4.000 EACH		
Southern Constructors, Inc.		\$12,500.0000	\$50,000.00
Charles Blalock & Sons, Inc.		\$12,319.9200	\$49,279.68
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	1.000 EACH		
Southern Constructors, Inc.		\$21,500.0000	\$21,500.00
Charles Blalock & Sons, Inc.		\$22,504.4300	\$22,504.43
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
Charles Blalock & Sons, Inc.		\$6,250.8600	\$6,250.86
730-23.30 PEDESTAL POLE (TYPE A)			
	3.000 EACH		
Southern Constructors, Inc.		\$2,225.0000	\$6,675.00
Charles Blalock & Sons, Inc.		\$2,325.0200	\$6,975.06
730-23.72 CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')			
	1.000 EACH		
Southern Constructors, Inc.		\$23,500.0000	\$23,500.00
Charles Blalock & Sons, Inc.		\$24,544.8800	\$24,544.88
730-23.80 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')			
	1.000 EACH		
Southern Constructors, Inc.		\$27,000.0000	\$27,000.00
Charles Blalock & Sons, Inc.		\$28,351.9100	\$28,351.91
730-24.90 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50')			
	1.000 EACH		
Southern Constructors, Inc.		\$43,500.0000	\$43,500.00
Charles Blalock & Sons, Inc.		\$45,489.8000	\$45,489.80
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	4.000 EACH		
Southern Constructors, Inc.		\$2,100.0000	\$8,400.00
Charles Blalock & Sons, Inc.		\$2,188.5800	\$8,754.32
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	656.000 S.Y.		
Southern Constructors, Inc.		\$5.5000	\$3,608.00
Charles Blalock & Sons, Inc.		\$6.2500	\$4,100.00
801-01 SEEDING (WITH MULCH)			
	0.100 UNIT		
Southern Constructors, Inc.		\$6,000.0000	\$600.00
Charles Blalock & Sons, Inc.		\$6,187.5000	\$618.75

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	23.000 UNIT		
Southern Constructors, Inc.		\$75.0000	\$1,725.00
Charles Blalock & Sons, Inc.		\$78.7500	\$1,811.25
801-02 SEEDING (WITHOUT MULCH)			
	47.000 UNIT		
Southern Constructors, Inc.		\$55.0000	\$2,585.00
Charles Blalock & Sons, Inc.		\$55.6900	\$2,617.43
801-03 WATER (SEEDING & SODDING)			
	2.000 M.G.		
Southern Constructors, Inc.		\$325.0000	\$650.00
Charles Blalock & Sons, Inc.		\$337.5000	\$675.00
805-12.01 EROSION CONTROL BLANKET (TYPE I)			
	5,191.000 S.Y.		
Southern Constructors, Inc.		\$1.5000	\$7,786.50
Charles Blalock & Sons, Inc.		\$1.5200	\$7,890.32

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.04 POLE 35FT CLASS 5 WOOD			
	1.000 EACH		
Southern Constructors, Inc.		\$825.0000	\$825.00
Charles Blalock & Sons, Inc.		\$854.6200	\$854.62
790-04.03 POLE 45FT CLASS 3 WOOD			
	3.000 EACH		
Southern Constructors, Inc.		\$1,250.0000	\$3,750.00
Charles Blalock & Sons, Inc.		\$1,312.5000	\$3,937.50
790-05.02 POLE 50FT CLASS 2 WOOD			
	6.000 EACH		
Southern Constructors, Inc.		\$1,800.0000	\$10,800.00
Charles Blalock & Sons, Inc.		\$1,875.0000	\$11,250.00
790-21.09 1PH PRIMARY TAP 15KV			
	2.000 EACH		
Southern Constructors, Inc.		\$265.0000	\$530.00
Charles Blalock & Sons, Inc.		\$276.4800	\$552.96
790-21.10 1PH VERTICAL DDE 15KV			
	1.000 EACH		
Southern Constructors, Inc.		\$355.0000	\$355.00
Charles Blalock & Sons, Inc.		\$370.7900	\$370.79
790-25.07 3PH CROSSARM DBL LRG COND 15KV			
	3.000 EACH		
Southern Constructors, Inc.		\$1,175.0000	\$3,525.00
Charles Blalock & Sons, Inc.		\$1,214.1000	\$3,642.30
790-25.08 3PH CROSSARM SGL LRG COND 15KV			
	1.000 EACH		
Southern Constructors, Inc.		\$860.0000	\$860.00
Charles Blalock & Sons, Inc.		\$900.0000	\$900.00
790-25.15 3PH VERTICAL 15KV			
	2.000 EACH		
Southern Constructors, Inc.		\$1,325.0000	\$2,650.00
Charles Blalock & Sons, Inc.		\$1,378.3600	\$2,756.72
790-25.21 3PH CROSSARM DEADEND SGL 15KV			
	2.000 EACH		
Southern Constructors, Inc.		\$1,000.0000	\$2,000.00
Charles Blalock & Sons, Inc.		\$1,058.7100	\$2,117.42
790-25.24 3PH CROSSARM DDE LRG COND 15KV			
	3.000 EACH		
Southern Constructors, Inc.		\$2,150.0000	\$6,450.00
Charles Blalock & Sons, Inc.		\$2,250.0000	\$6,750.00

		UNIT PRICE	EXTENSION
790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE			
	2.000 EACH		
Southern Constructors, Inc.		\$100.0000	\$200.00
Charles Blalock & Sons, Inc.		\$106.1800	\$212.36
790-30.03 SECONDARY ASSEMBLIES DEADEND			
	7.000 EACH		
Southern Constructors, Inc.		\$120.0000	\$840.00
Charles Blalock & Sons, Inc.		\$123.5800	\$865.06
790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX			
	285.000 L.F.		
Southern Constructors, Inc.		\$3.2500	\$926.25
Charles Blalock & Sons, Inc.		\$3.4200	\$974.70
790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY			
	14.000 EACH		
Southern Constructors, Inc.		\$225.0000	\$3,150.00
Charles Blalock & Sons, Inc.		\$241.1600	\$3,376.24
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY			
	3.000 EACH		
Southern Constructors, Inc.		\$340.0000	\$1,020.00
Charles Blalock & Sons, Inc.		\$356.9200	\$1,070.76
790-32.23 GUY GUARD			
	8.000 EACH		
Southern Constructors, Inc.		\$19.5000	\$156.00
Charles Blalock & Sons, Inc.		\$20.3300	\$162.64
790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB			
	8.000 EACH		
Southern Constructors, Inc.		\$525.0000	\$4,200.00
Charles Blalock & Sons, Inc.		\$549.8400	\$4,398.72
790-36.11 TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER			
	4.000 EACH		
Southern Constructors, Inc.		\$530.0000	\$2,120.00
Charles Blalock & Sons, Inc.		\$551.9200	\$2,207.68
790-36.13 TRANSFER STREET LIGHT			
	3.000 EACH		
Southern Constructors, Inc.		\$200.0000	\$600.00
Charles Blalock & Sons, Inc.		\$206.2200	\$618.66
790-36.15 TRANSFER FRAMING/ASSOCIATED APPARATUS			
	3.000 EACH		
Southern Constructors, Inc.		\$1,100.0000	\$3,300.00
Charles Blalock & Sons, Inc.		\$1,105.3200	\$3,315.96

		UNIT PRICE	EXTENSION
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	228.000 L.F.		
Southern Constructors, Inc.		\$2.0000	\$456.00
Charles Blalock & Sons, Inc.		\$1.8800	\$428.64
790-40.09 OH COND 336.4 18/1 ACSR MERLIN			
	3,717.000 L.F.		
Southern Constructors, Inc.		\$3.0000	\$11,151.00
Charles Blalock & Sons, Inc.		\$3.2000	\$11,894.40
790-40.39 OH COND 4/0 7 AAC OXLIP			
	1,060.000 L.F.		
Southern Constructors, Inc.		\$2.5000	\$2,650.00
Charles Blalock & Sons, Inc.		\$2.5900	\$2,745.40
790-40.46 OH COND 556.5 19 AAC DAHLIA			
	1,611.000 L.F.		
Southern Constructors, Inc.		\$5.0000	\$8,055.00
Charles Blalock & Sons, Inc.		\$4.8900	\$7,877.79
790-43.46 SECONDARY PULLBOX LARGE			
	1.000 EACH		
Southern Constructors, Inc.		\$1,400.0000	\$1,400.00
Charles Blalock & Sons, Inc.		\$1,466.2800	\$1,466.28
790-58.06 GOAB SWITCH 15KV			
	1.000 EACH		
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
Charles Blalock & Sons, Inc.		\$7,771.3000	\$7,771.30
790-68.01 POLE GROUND ROD TYPE			
	10.000 EACH		
Southern Constructors, Inc.		\$300.0000	\$3,000.00
Charles Blalock & Sons, Inc.		\$316.3600	\$3,163.60
790-68.07 POLE GROUND FOR AIR BREAK SWITCH			
	1.000 EACH		
Southern Constructors, Inc.		\$1,000.0000	\$1,000.00
Charles Blalock & Sons, Inc.		\$1,050.8400	\$1,050.84
790-98.01 REMOVE WIRE			
	6,920.000 L.F.		
Southern Constructors, Inc.		\$1.2500	\$8,650.00
Charles Blalock & Sons, Inc.		\$1.3600	\$9,411.20
790-98.02 REMOVE POLES			
	11.000 EACH		
Southern Constructors, Inc.		\$485.0000	\$5,335.00
Charles Blalock & Sons, Inc.		\$511.3600	\$5,624.96

		UNIT PRICE	EXTENSION
790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS			
	50.000 EACH		
Southern Constructors, Inc.		\$250.0000	\$12,500.00
Charles Blalock & Sons, Inc.		\$260.3600	\$13,018.00
791-02.04 4IN MDPE GAS MAIN			
	2,135.000 L.F.		
Southern Constructors, Inc.		\$86.5000	\$184,677.50
Charles Blalock & Sons, Inc.		\$91.3700	\$195,074.95
791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE			
	2.000 EACH		
Southern Constructors, Inc.		\$8,850.0000	\$17,700.00
Charles Blalock & Sons, Inc.		\$11,421.3200	\$22,842.64
791-06.52 4IN PE HOT TAP CONNECTION			
	8.000 EACH		
Southern Constructors, Inc.		\$6,250.0000	\$50,000.00
Charles Blalock & Sons, Inc.		\$5,710.6600	\$45,685.28
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Southern Constructors, Inc.		\$2,700.0000	\$5,400.00
Charles Blalock & Sons, Inc.		\$1,598.9900	\$3,197.98
791-07.21 EXCESS FLOW VALVE (EFV)			
	8.000 EACH		
Southern Constructors, Inc.		\$535.0000	\$4,280.00
Charles Blalock & Sons, Inc.		\$913.7100	\$7,309.68
791-08.07 3/4IN PE SERVICE PIPE			
	10.000 L.F.		
Southern Constructors, Inc.		\$75.0000	\$750.00
Charles Blalock & Sons, Inc.		\$28.5500	\$285.50
791-09.10 FLOWABLE FILL (EXCAVATABLE)			
	2.000 C.Y.		
Southern Constructors, Inc.		\$1,300.0000	\$2,600.00
Charles Blalock & Sons, Inc.		\$571.0700	\$1,142.14
791-10.01 RETIRE IN PLACE 3/4IN SERV CUT & PLUG			
	4.000 EACH		
Southern Constructors, Inc.		\$1,600.0000	\$6,400.00
Charles Blalock & Sons, Inc.		\$399.7500	\$1,599.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Southern Constructors, Inc.		\$16,250.0000	\$16,250.00
Charles Blalock & Sons, Inc.		\$11,421.3200	\$11,421.32

		UNIT PRICE	EXTENSION
795-03.06 8IN PVC WATER LINE			
	500.000 L.F.		
Southern Constructors, Inc.		\$110.0000	\$55,000.00
Charles Blalock & Sons, Inc.		\$103.9300	\$51,965.00
795-06.05 CONNECT TO 8IN WATER LINE			
	2.000 EACH		
Southern Constructors, Inc.		\$4,700.0000	\$9,400.00
Charles Blalock & Sons, Inc.		\$4,340.1100	\$8,680.22
795-08.05 8IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Southern Constructors, Inc.		\$4,325.0000	\$8,650.00
Charles Blalock & Sons, Inc.		\$3,997.4700	\$7,994.94
795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY			
	3.000 EACH		
Southern Constructors, Inc.		\$1,850.0000	\$5,550.00
Charles Blalock & Sons, Inc.		\$1,713.2000	\$5,139.60
795-09.14 3/4IN HDPE SERVICE PIPE			
	150.000 L.F.		
Southern Constructors, Inc.		\$75.0000	\$11,250.00
Charles Blalock & Sons, Inc.		\$68.5300	\$10,279.50
797-04.03 6IN FPVC FORCE MAIN			
	100.000 L.F.		
Southern Constructors, Inc.		\$250.0000	\$25,000.00
Charles Blalock & Sons, Inc.		\$231.8500	\$23,185.00
797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH			
	455.000 L.F.		
Southern Constructors, Inc.		\$255.0000	\$116,025.00
Charles Blalock & Sons, Inc.		\$236.4200	\$107,571.10
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
	559.000 L.F.		
Southern Constructors, Inc.		\$220.0000	\$122,980.00
Charles Blalock & Sons, Inc.		\$202.1600	\$113,007.44
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	126.000 L.F.		
Southern Constructors, Inc.		\$300.0000	\$37,800.00
Charles Blalock & Sons, Inc.		\$280.9600	\$35,400.96
797-06.89 OPEN CUT 12IN STEEL CASING PIPE			
	90.000 L.F.		
Southern Constructors, Inc.		\$430.0000	\$38,700.00
Charles Blalock & Sons, Inc.		\$420.3000	\$37,827.00

		UNIT PRICE	EXTENSION
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
	1.000 EACH		
Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
Charles Blalock & Sons, Inc.		\$6,852.7900	\$6,852.79
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	8.000 EACH		
Southern Constructors, Inc.		\$6,700.0000	\$53,600.00
Charles Blalock & Sons, Inc.		\$5,710.6600	\$45,685.28
797-10.17 CONNECT TO 6IN FORCE MAIN			
	1.000 EACH		
Southern Constructors, Inc.		\$6,700.0000	\$6,700.00
Charles Blalock & Sons, Inc.		\$5,710.6600	\$5,710.66
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Southern Constructors, Inc.		\$58,500.0000	\$58,500.00
Charles Blalock & Sons, Inc.		\$51,395.9400	\$51,395.94

SUB-TOTAL ROADWAY

Southern Constructors, Inc.	\$2,690,597.00
Charles Blalock & Sons, Inc.	\$2,759,340.75

SUB-TOTAL UTILITY

Southern Constructors, Inc.	\$955,166.75
Charles Blalock & Sons, Inc.	\$914,041.42

TOTAL CONTRACT

Southern Constructors, Inc.	\$3,645,763.75
Charles Blalock & Sons, Inc.	\$3,673,382.17

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

LEWIS COUNTY (Contract No. CNY023 Call 036)

NH-99(73),51S099-F8-002,STP-NH-20(89),51S020-F8-002

THE RESURFACING ON U.S. 412 (S.R. 20) FROM NEAR WEST LINDEN DRIVE (L.M. 5.66) TO SOUTH PARK STREET (L.M. 6.13) AND ON U.S. 412 (S.R. 99) FROM SOUTH PARK STREET (L.M. 14.35) TO KILPATRICK DRIVE (L.M. 18.17).

PROJECT LENGTH - 4.290 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$2,285,482.00
Eubank Asphalt Paving & Sealing, LLC	\$2,324,314.16
Volunteer Paving, LLC	\$2,467,463.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	702.709 TON		
Rogers Group, Inc.		\$90.0000	\$63,243.81
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$77,297.99
Volunteer Paving, LLC		\$91.5800	\$64,354.09
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	70.000 TON		
Rogers Group, Inc.		\$773.0000	\$54,110.00
Eubank Asphalt Paving & Sealing, LLC		\$425.0000	\$29,750.00
Volunteer Paving, LLC		\$1,037.5000	\$72,625.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,178.000 TON		
Rogers Group, Inc.		\$120.0000	\$141,360.00
Eubank Asphalt Paving & Sealing, LLC		\$125.0000	\$147,250.00
Volunteer Paving, LLC		\$153.1000	\$180,351.80
411-02.10 ACS MIX(PG70-22) GRADING D			
	9,500.000 TON		
Rogers Group, Inc.		\$123.0000	\$1,168,500.00
Eubank Asphalt Paving & Sealing, LLC		\$125.0000	\$1,187,500.00
Volunteer Paving, LLC		\$136.2400	\$1,294,280.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	11,230.960 TON		
Rogers Group, Inc.		\$21.5000	\$241,465.64
Eubank Asphalt Paving & Sealing, LLC		\$27.0000	\$303,235.92
Volunteer Paving, LLC		\$27.8700	\$313,006.86
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	670.000 LB.		
Rogers Group, Inc.		\$2.6000	\$1,742.00
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$5,360.00
Volunteer Paving, LLC		\$10.1500	\$6,800.50
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	19.000 EACH		
Rogers Group, Inc.		\$2,700.0000	\$51,300.00
Eubank Asphalt Paving & Sealing, LLC		\$2,700.0000	\$51,300.00
Volunteer Paving, LLC		\$2,182.7400	\$41,472.06
702-03 CONCRETE COMBINED CURB & GUTTER			
	10.000 C.Y.		
Rogers Group, Inc.		\$1,700.0000	\$17,000.00
Eubank Asphalt Paving & Sealing, LLC		\$1,700.0000	\$17,000.00
Volunteer Paving, LLC		\$812.1800	\$8,121.80

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$83,589.3000	\$83,589.30
Eubank Asphalt Paving & Sealing, LLC		\$35,000.0000	\$35,000.00
Volunteer Paving, LLC		\$47,512.6900	\$47,512.69
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	109.000 EACH		
Rogers Group, Inc.		\$31.0000	\$3,379.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,090.00
Volunteer Paving, LLC		\$31.4700	\$3,430.23
712-06 SIGNS (CONSTRUCTION)			
	2,319.500 S.F.		
Rogers Group, Inc.		\$7.5000	\$17,396.25
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$17,396.25
Volunteer Paving, LLC		\$8.6300	\$20,017.29
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Rogers Group, Inc.		\$900.0000	\$3,600.00
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$2,000.00
Volunteer Paving, LLC		\$1,116.7500	\$4,467.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	575.000 EACH		
Rogers Group, Inc.		\$35.0000	\$20,125.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$17,250.00
Volunteer Paving, LLC		\$35.0000	\$20,125.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	524.000 EACH		
Rogers Group, Inc.		\$35.0000	\$18,340.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$15,720.00
Volunteer Paving, LLC		\$35.0000	\$18,340.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,099.000 EACH		
Rogers Group, Inc.		\$12.0000	\$13,188.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$10,990.00
Volunteer Paving, LLC		\$10.0000	\$10,990.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	228.000 S.Y.		
Rogers Group, Inc.		\$20.0000	\$4,560.00
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$7,980.00
Volunteer Paving, LLC		\$35.0000	\$7,980.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	956.000 L.F.		
Rogers Group, Inc.		\$20.0000	\$19,120.00
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$23,900.00
Volunteer Paving, LLC		\$25.0000	\$23,900.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	32.000 EACH		
Rogers Group, Inc.		\$200.0000	\$6,400.00
Eubank Asphalt Paving & Sealing, LLC		\$280.0000	\$8,960.00
Volunteer Paving, LLC		\$265.0000	\$8,480.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	374.000 L.F.		
Rogers Group, Inc.		\$4.0000	\$1,496.00
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$2,992.00
Volunteer Paving, LLC		\$2.5000	\$935.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	2,388.000 L.F.		
Rogers Group, Inc.		\$40.0000	\$95,520.00
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$83,580.00
Volunteer Paving, LLC		\$35.0000	\$83,580.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)	0.700 L.M.		
Rogers Group, Inc.		\$8,000.0000	\$5,600.00
Eubank Asphalt Paving & Sealing, LLC		\$10,000.0000	\$7,000.00
Volunteer Paving, LLC		\$10,000.0000	\$7,000.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)	23.000 EACH		
Rogers Group, Inc.		\$550.0000	\$12,650.00
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$6,900.00
Volunteer Paving, LLC		\$300.0000	\$6,900.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	28.000 EACH		
Rogers Group, Inc.		\$400.0000	\$11,200.00
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$14,000.00
Volunteer Paving, LLC		\$525.0000	\$14,700.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	224.000 L.F.		
Rogers Group, Inc.		\$9.0000	\$2,016.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$2,240.00
Volunteer Paving, LLC		\$10.0000	\$2,240.00

		UNIT PRICE	EXTENSION
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE)			
	2,494.000 L.F.		
Rogers Group, Inc.		\$2.0000	\$4,988.00
Eubank Asphalt Paving & Sealing, LLC		\$0.5000	\$1,247.00
Volunteer Paving, LLC		\$0.5000	\$1,247.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	21.300 L.M.		
Rogers Group, Inc.		\$1,400.0000	\$29,820.00
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$21,300.00
Volunteer Paving, LLC		\$1,250.0000	\$26,625.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	21.300 L.M.		
Rogers Group, Inc.		\$6,800.0000	\$144,840.00
Eubank Asphalt Paving & Sealing, LLC		\$6,900.0000	\$146,970.00
Volunteer Paving, LLC		\$6,850.0000	\$145,905.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	121.000 L.F.		
Rogers Group, Inc.		\$3.0000	\$363.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$605.00
Volunteer Paving, LLC		\$5.0000	\$605.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$48,570.0000	\$48,570.00
Eubank Asphalt Paving & Sealing, LLC		\$78,500.0000	\$78,500.00
Volunteer Paving, LLC		\$31,472.0800	\$31,472.08

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$2,285,482.00
Eubank Asphalt Paving & Sealing, LLC	\$2,324,314.16
Volunteer Paving, LLC	\$2,467,463.40

TOTAL CONTRACT

Rogers Group, Inc.	\$2,285,482.00
Eubank Asphalt Paving & Sealing, LLC	\$2,324,314.16
Volunteer Paving, LLC	\$2,467,463.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

LINCOLN COUNTY (Contract No. CNY026 Call 037)

NH-15(227),52S015-F8-002,52S015-M3-003

THE RESURFACING ON U.S. 64 (S.R. 15) FROM U.S. 231 (S.R. 10) (L.M. 17.28) TO SMITHLAND ROAD (L.M. 23.60), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 6.320 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
Lincoln Paving, LLC	\$4,138,822.34
Volunteer Paving, LLC	\$4,596,184.81

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.03 GRADE AND RESHAPE SHOULDERS			
	6.500 L.M.		
Lincoln Paving, LLC		\$1,500.0000	\$9,750.00
Volunteer Paving, LLC		\$2,075.6000	\$13,491.40
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	9.000 L.M.		
Lincoln Paving, LLC		\$800.0000	\$7,200.00
Volunteer Paving, LLC		\$1,122.8100	\$10,105.29
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	3,283.000 TON		
Lincoln Paving, LLC		\$26.1900	\$85,981.77
Volunteer Paving, LLC		\$45.1100	\$148,096.13
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	200.000 TON		
Lincoln Paving, LLC		\$100.0000	\$20,000.00
Volunteer Paving, LLC		\$135.2700	\$27,054.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	54.000 TON		
Lincoln Paving, LLC		\$550.0000	\$29,700.00
Volunteer Paving, LLC		\$1,000.0000	\$54,000.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	190.000 TON		
Lincoln Paving, LLC		\$25.0000	\$4,750.00
Volunteer Paving, LLC		\$47.9100	\$9,102.90
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	119.000 TON		
Lincoln Paving, LLC		\$925.0000	\$110,075.00
Volunteer Paving, LLC		\$873.6800	\$103,967.92
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	6,304.000 TON		
Lincoln Paving, LLC		\$99.7200	\$628,634.88
Volunteer Paving, LLC		\$88.5200	\$558,030.08
411-01.21 LONGITUDINAL JOINT SEALANT			
	40.000 L.M.		
Lincoln Paving, LLC		\$2,800.0000	\$112,000.00
Volunteer Paving, LLC		\$2,837.5600	\$113,502.40
411-02.10 ACS MIX(PG70-22) GRADING D			
	18,398.000 TON		
Lincoln Paving, LLC		\$106.8300	\$1,965,458.34
Volunteer Paving, LLC		\$116.8200	\$2,149,254.36

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	4.500 L.M.		
Lincoln Paving, LLC		\$395.0000	\$1,777.50
Volunteer Paving, LLC		\$401.0200	\$1,804.59
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	9.000 L.M.		
Lincoln Paving, LLC		\$395.0000	\$3,555.00
Volunteer Paving, LLC		\$401.0200	\$3,609.18
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	25,070.000 TON		
Lincoln Paving, LLC		\$10.4500	\$261,981.50
Volunteer Paving, LLC		\$21.3100	\$534,241.70
702-01 CONCRETE CURB			
	3.000 C.Y.		
Lincoln Paving, LLC		\$2,700.0000	\$8,100.00
Volunteer Paving, LLC		\$2,538.0700	\$7,614.21
712-01 TRAFFIC CONTROL			
	1.000 LS		
Lincoln Paving, LLC		\$41,600.0000	\$41,600.00
Volunteer Paving, LLC		\$98,984.7700	\$98,984.77
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	100.000 EACH		
Lincoln Paving, LLC		\$20.0000	\$2,000.00
Volunteer Paving, LLC		\$31.4700	\$3,147.00
712-04.50 BARRIER RAIL DELINEATOR			
	252.000 EACH		
Lincoln Paving, LLC		\$14.0000	\$3,528.00
Volunteer Paving, LLC		\$15.2300	\$3,837.96
712-06 SIGNS (CONSTRUCTION)			
	1,823.000 S.F.		
Lincoln Paving, LLC		\$7.4500	\$13,581.35
Volunteer Paving, LLC		\$8.6300	\$15,732.49
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Lincoln Paving, LLC		\$1,000.0000	\$2,000.00
Volunteer Paving, LLC		\$1,116.7500	\$2,233.50
713-02.17 REMOVE & REPLACE DELINEATORS (SINGLE WHITE)			
	21.000 EACH		
Lincoln Paving, LLC		\$75.0000	\$1,575.00
Volunteer Paving, LLC		\$86.2900	\$1,812.09

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	642.000 EACH		
Lincoln Paving, LLC		\$35.0000	\$22,470.00
Volunteer Paving, LLC		\$35.0000	\$22,470.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	947.000 EACH		
Lincoln Paving, LLC		\$35.0000	\$33,145.00
Volunteer Paving, LLC		\$35.0000	\$33,145.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,589.000 EACH		
Lincoln Paving, LLC		\$9.0000	\$14,301.00
Volunteer Paving, LLC		\$10.0000	\$15,890.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	249.000 S.Y.		
Lincoln Paving, LLC		\$20.0000	\$4,980.00
Volunteer Paving, LLC		\$25.0000	\$6,225.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	310.000 L.F.		
Lincoln Paving, LLC		\$20.0000	\$6,200.00
Volunteer Paving, LLC		\$25.0000	\$7,750.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	46.000 EACH		
Lincoln Paving, LLC		\$200.0000	\$9,200.00
Volunteer Paving, LLC		\$250.0000	\$11,500.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	210.000 L.F.		
Lincoln Paving, LLC		\$4.0000	\$840.00
Volunteer Paving, LLC		\$4.0000	\$840.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	3.000 EACH		
Lincoln Paving, LLC		\$265.0000	\$795.00
Volunteer Paving, LLC		\$300.0000	\$900.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Lincoln Paving, LLC		\$200.0000	\$400.00
Volunteer Paving, LLC		\$200.0000	\$400.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	37.800 L.M.		
Lincoln Paving, LLC		\$1,400.0000	\$52,920.00
Volunteer Paving, LLC		\$1,250.0000	\$47,250.00

		UNIT PRICE	EXTENSION
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	3,564.000 L.F.		
Lincoln Paving, LLC		\$1.0000	\$3,564.00
Volunteer Paving, LLC		\$1.0000	\$3,564.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	30.300 L.M.		
Lincoln Paving, LLC		\$6,800.0000	\$206,040.00
Volunteer Paving, LLC		\$6,850.0000	\$207,555.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	4,098.000 L.F.		
Lincoln Paving, LLC		\$1.5000	\$6,147.00
Volunteer Paving, LLC		\$2.5000	\$10,245.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	993.000 L.F.		
Lincoln Paving, LLC		\$2.0000	\$1,986.00
Volunteer Paving, LLC		\$2.0000	\$1,986.00
717-01 MOBILIZATION			
	1.000 LS		
Lincoln Paving, LLC		\$83,500.0000	\$83,500.00
Volunteer Paving, LLC		\$67,627.5900	\$67,627.59

BRIDGE CATEGORY	UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS		
	41.000 L.F.	
Lincoln Paving, LLC	\$500.0000	\$20,500.00
Volunteer Paving, LLC	\$203.0500	\$8,325.05
604-10.44 EXPANSION JOINT REPAIRS		
	123.000 L.F.	
Lincoln Paving, LLC	\$500.0000	\$61,500.00
Volunteer Paving, LLC	\$152.2800	\$18,730.44
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
	7,246.000 S.Y.	
Lincoln Paving, LLC	\$41.0000	\$297,086.00
Volunteer Paving, LLC	\$37.5600	\$272,159.76

SUB-TOTAL ROADWAY

Lincoln Paving, LLC	\$3,759,736.34
Volunteer Paving, LLC	\$4,296,969.56

SUB-TOTAL BRIDGE

Lincoln Paving, LLC	\$379,086.00
Volunteer Paving, LLC	\$299,215.25

TOTAL CONTRACT

Lincoln Paving, LLC	\$4,138,822.34
Volunteer Paving, LLC	\$4,596,184.81

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MACON COUNTY (Contract No. CNY031 Call 038)

BRZE-5600(38),56946-3431-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON HOOT OWL LANE OVER MIDDLE FORK GOOSE CREEK (L.M. 0.06), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.047 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2024

DBE GOAL 8.00%

	TOTAL CONTRACT
Brown Builders, Inc.	\$839,785.77
Jones Bros. Contractors, LLC	\$1,041,846.75

ROADWAY CATEGORY			UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES			
		1.000 LS		
	Brown Builders, Inc.		\$15,000.0000	\$15,000.00
	Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
201-01	CLEARING AND GRUBBING			
		1.000 LS		
	Brown Builders, Inc.		\$20,000.0000	\$20,000.00
	Jones Bros. Contractors, LLC		\$95,000.0000	\$95,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
		1.000 LS		
	Brown Builders, Inc.		\$55,000.0000	\$55,000.00
	Jones Bros. Contractors, LLC		\$38,000.0000	\$38,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
		476.000 C.Y.		
	Brown Builders, Inc.		\$76.0000	\$36,176.00
	Jones Bros. Contractors, LLC		\$95.0000	\$45,220.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)			
		350.000 TON		
	Brown Builders, Inc.		\$70.0000	\$24,500.00
	Jones Bros. Contractors, LLC		\$98.0000	\$34,300.00
203-04	PLACING AND SPREADING TOPSOIL			
		72.370 C.Y.		
	Brown Builders, Inc.		\$71.0000	\$5,138.27
	Jones Bros. Contractors, LLC		\$100.0000	\$7,237.00
203-07	FURNISHING & SPREADING TOPSOIL			
		2.000 C.Y.		
	Brown Builders, Inc.		\$71.0000	\$142.00
	Jones Bros. Contractors, LLC		\$500.0000	\$1,000.00
204-08	FOUNDATION FILL MATERIAL			
		9.000 C.Y.		
	Brown Builders, Inc.		\$60.0000	\$540.00
	Jones Bros. Contractors, LLC		\$250.0000	\$2,250.00
209-03.42	STREAM MITIGATION - LIVE BRUSH LAYERING			
		84.000 L.F.		
	Brown Builders, Inc.		\$500.0000	\$42,000.00
	Jones Bros. Contractors, LLC		\$435.0000	\$36,540.00
209-05	SEDIMENT REMOVAL			
		10.000 C.Y.		
	Brown Builders, Inc.		\$63.0000	\$630.00
	Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)	440.000 L.F.		
Brown Builders, Inc.		\$7.0000	\$3,080.00
Jones Bros. Contractors, LLC		\$6.3000	\$2,772.00
209-08.07 ROCK CHECK DAM	2.000 EACH		
Brown Builders, Inc.		\$750.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$3,000.00
209-08.08 ENHANCED ROCK CHECK DAM	4.000 EACH		
Brown Builders, Inc.		\$1,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$2,100.0000	\$8,400.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')	3.000 EACH		
Brown Builders, Inc.		\$550.0000	\$1,650.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$4,200.00
209-65.04 TEMPORARY IN STREAM DIVERSION	152.000 L.F.		
Brown Builders, Inc.		\$110.0000	\$16,720.00
Jones Bros. Contractors, LLC		\$200.0000	\$30,400.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	378.000 TON		
Brown Builders, Inc.		\$84.0000	\$31,752.00
Jones Bros. Contractors, LLC		\$76.0000	\$28,728.00
303-01.01 GRANULAR BACKFILL (ROADWAY)	156.000 TON		
Brown Builders, Inc.		\$84.0000	\$13,104.00
Jones Bros. Contractors, LLC		\$68.0000	\$10,608.00
303-10.01 MINERAL AGGREGATE (SIZE 57)	25.000 TON		
Brown Builders, Inc.		\$84.0000	\$2,100.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,500.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	118.000 TON		
Brown Builders, Inc.		\$335.0000	\$39,530.00
Jones Bros. Contractors, LLC		\$305.0000	\$35,990.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.600 TON		
Brown Builders, Inc.		\$1,500.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$2,400.00

		UNIT PRICE	EXTENSION
402-02	AGGREGATE FOR COVER MATERIAL (PC)		
			5.500 TON
	Brown Builders, Inc.	\$85.0000	\$467.50
	Jones Bros. Contractors, LLC	\$75.0000	\$412.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
			0.400 TON
	Brown Builders, Inc.	\$1,500.0000	\$600.00
	Jones Bros. Contractors, LLC	\$1,500.0000	\$600.00
411-01.10	ACS MIX(PG64-22) GRADING D		
			71.800 TON
	Brown Builders, Inc.	\$360.0000	\$25,848.00
	Jones Bros. Contractors, LLC	\$326.0000	\$23,406.80
621-03.07	48" TEMPORARY DRAINAGE PIPE		
			32.000 L.F.
	Brown Builders, Inc.	\$215.0000	\$6,880.00
	Jones Bros. Contractors, LLC	\$235.0000	\$7,520.00
621-03.09	60" TEMPORARY DRAINAGE PIPE		
			96.000 L.F.
	Brown Builders, Inc.	\$270.0000	\$25,920.00
	Jones Bros. Contractors, LLC	\$290.0000	\$27,840.00
705-01.04	METAL BEAM GUARD FENCE		
			75.000 L.F.
	Brown Builders, Inc.	\$200.0000	\$15,000.00
	Jones Bros. Contractors, LLC	\$175.0000	\$13,125.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
			75.000 L.F.
	Brown Builders, Inc.	\$45.0000	\$3,375.00
	Jones Bros. Contractors, LLC	\$40.0000	\$3,000.00
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2		
			4.000 EACH
	Brown Builders, Inc.	\$4,300.0000	\$17,200.00
	Jones Bros. Contractors, LLC	\$3,850.0000	\$15,400.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
			240.000 L.F.
	Brown Builders, Inc.	\$9.0000	\$2,160.00
	Jones Bros. Contractors, LLC	\$8.0000	\$1,920.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
			200.000 TON
	Brown Builders, Inc.	\$92.0000	\$18,400.00
	Jones Bros. Contractors, LLC	\$100.0000	\$20,000.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	31.500 TON		
Brown Builders, Inc.		\$92.0000	\$2,898.00
Jones Bros. Contractors, LLC		\$100.0000	\$3,150.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Brown Builders, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	25.000 EACH		
Brown Builders, Inc.		\$65.0000	\$1,625.00
Jones Bros. Contractors, LLC		\$46.0000	\$1,150.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Brown Builders, Inc.		\$50.0000	\$400.00
Jones Bros. Contractors, LLC		\$30.0000	\$240.00
712-06 SIGNS (CONSTRUCTION)			
	117.000 S.F.		
Brown Builders, Inc.		\$31.0000	\$3,627.00
Jones Bros. Contractors, LLC		\$7.8500	\$918.45
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	24.000 L.F.		
Brown Builders, Inc.		\$40.0000	\$960.00
Jones Bros. Contractors, LLC		\$16.5000	\$396.00
713-16.06 DEAD END SIGN AND SUPPORT			
	1.000 EACH		
Brown Builders, Inc.		\$430.0000	\$430.00
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
713-16.20 SIGNS (R2-1, SPEED LIMIT 20 MPH)			
	1.000 EACH		
Brown Builders, Inc.		\$350.0000	\$350.00
Jones Bros. Contractors, LLC		\$250.0000	\$250.00
713-16.21 SIGNS (R1-1 STOP)			
	1.000 EACH		
Brown Builders, Inc.		\$430.0000	\$430.00
Jones Bros. Contractors, LLC		\$275.0000	\$275.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.400 L.M.		
Brown Builders, Inc.		\$5,500.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Brown Builders, Inc.		\$135,000.0000	\$135,000.00
Jones Bros. Contractors, LLC		\$187,000.0000	\$187,000.00
740-07.01 GEO GRID REINFORCEMENT			
	94.000 S.Y.		
Brown Builders, Inc.		\$7.0000	\$658.00
Jones Bros. Contractors, LLC		\$12.0000	\$1,128.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	442.000 S.Y.		
Brown Builders, Inc.		\$7.0000	\$3,094.00
Jones Bros. Contractors, LLC		\$10.0000	\$4,420.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	200.000 S.Y.		
Brown Builders, Inc.		\$7.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$10.0000	\$2,000.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	534.000 L.F.		
Brown Builders, Inc.		\$6.0000	\$3,204.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,670.00
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Brown Builders, Inc.		\$550.0000	\$550.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	7.000 UNIT		
Brown Builders, Inc.		\$400.0000	\$2,800.00
Jones Bros. Contractors, LLC		\$350.0000	\$2,450.00
801-02 SEEDING (WITHOUT MULCH)			
	1.000 UNIT		
Brown Builders, Inc.		\$500.0000	\$500.00
Jones Bros. Contractors, LLC		\$400.0000	\$400.00
801-03 WATER (SEEDING & SODDING)			
	9.000 M.G.		
Brown Builders, Inc.		\$100.0000	\$900.00
Jones Bros. Contractors, LLC		\$100.0000	\$900.00
802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)			
	252.000 EACH		
Brown Builders, Inc.		\$13.5000	\$3,402.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,024.00

		UNIT PRICE	EXTENSION
802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)			
	252.000 EACH		
Brown Builders, Inc.		\$13.5000	\$3,402.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,024.00
802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN)			
	252.000 EACH		
Brown Builders, Inc.		\$13.5000	\$3,402.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,024.00
802-02.45 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (24-48IN)			
	252.000 EACH		
Brown Builders, Inc.		\$13.5000	\$3,402.00
Jones Bros. Contractors, LLC		\$12.0000	\$3,024.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	386.000 S.Y.		
Brown Builders, Inc.		\$13.5000	\$5,211.00
Jones Bros. Contractors, LLC		\$11.5000	\$4,439.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

202-04.50 REMOVAL OF STRUCTURES (WOOD BRIDGE, STA. 24+25)

1.000 LS

Brown Builders, Inc.

\$40,000.0000

\$40,000.00

Jones Bros. Contractors, LLC

\$42,000.0000

\$42,000.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

65.000 C.Y.

Brown Builders, Inc.

\$2,000.0000

\$130,000.00

Jones Bros. Contractors, LLC

\$2,800.0000

\$182,000.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

15,168.000 LB.

Brown Builders, Inc.

\$2.2500

\$34,128.00

Jones Bros. Contractors, LLC

\$2.5000

\$37,920.00

SUB-TOTAL ROADWAY

Brown Builders, Inc.	\$635,657.77
Jones Bros. Contractors, LLC	\$779,926.75

SUB-TOTAL BOX BRIDGE

Brown Builders, Inc.	\$204,128.00
Jones Bros. Contractors, LLC	\$261,920.00

TOTAL CONTRACT

Brown Builders, Inc.	\$839,785.77
Jones Bros. Contractors, LLC	\$1,041,846.75

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MACON AND SUMNER COUNTIES (Contract No. CNY029 Call 039)

NH-52(104),56S052-F8-004,STP-174(30),83S174-F8-003

THE RESURFACING ON S.R. 52 IN MACON COUNTY FROM NEAR OLD HIGHWAY 52 ACCESS ROAD TO OLD HIGHWAY 52, AND ON S.R. 174 IN SUMNER COUNTY FROM ALBERT GALLATIN AVENUE TO SOUTH TUNNEL ROAD.

PROJECT LENGTH - 10.300 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 5.50%

	TOTAL CONTRACT
Rogers Group, Inc.	\$4,099,112.25
Wiregrass Construction Company, Inc	\$4,795,291.47

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	20.600 L.M.		
Rogers Group, Inc.		\$1,700.0000	\$35,020.00
Wiregrass Construction Company, Inc		\$1,871.9200	\$38,561.55
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,593.000 TON		
Rogers Group, Inc.		\$32.5000	\$149,272.50
Wiregrass Construction Company, Inc		\$65.0500	\$298,774.65
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	1,676.000 TON		
Rogers Group, Inc.		\$115.0000	\$192,740.00
Wiregrass Construction Company, Inc		\$138.7400	\$232,528.24
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	2,000.000 TON		
Rogers Group, Inc.		\$115.0000	\$230,000.00
Wiregrass Construction Company, Inc		\$174.8100	\$349,620.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	112.000 TON		
Rogers Group, Inc.		\$1,000.0000	\$112,000.00
Wiregrass Construction Company, Inc		\$889.8900	\$99,667.68
411-01.10 ACS MIX(PG64-22) GRADING D			
	16,247.000 TON		
Rogers Group, Inc.		\$132.0000	\$2,144,604.00
Wiregrass Construction Company, Inc		\$157.6400	\$2,561,177.08
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	5.500 L.M.		
Rogers Group, Inc.		\$650.0000	\$3,575.00
Wiregrass Construction Company, Inc		\$375.5500	\$2,065.53
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	9.000 L.M.		
Rogers Group, Inc.		\$650.0000	\$5,850.00
Wiregrass Construction Company, Inc		\$375.5400	\$3,379.86
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	17,235.000 TON		
Rogers Group, Inc.		\$31.5000	\$542,902.50
Wiregrass Construction Company, Inc		\$27.1000	\$467,068.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$115,000.0000	\$115,000.00
Wiregrass Construction Company, Inc		\$208,687.0500	\$208,687.05

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	200.000 EACH		
Rogers Group, Inc.		\$2.0000	\$400.00
Wiregrass Construction Company, Inc		\$1.0000	\$200.00
712-06 SIGNS (CONSTRUCTION)			
	3,132.000 S.F.		
Rogers Group, Inc.		\$8.7500	\$27,405.00
Wiregrass Construction Company, Inc		\$7.9600	\$24,930.72
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	5.000 EACH		
Rogers Group, Inc.		\$4,500.0000	\$22,500.00
Wiregrass Construction Company, Inc		\$4,005.8100	\$20,029.05
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	806.000 EACH		
Rogers Group, Inc.		\$32.5000	\$26,195.00
Wiregrass Construction Company, Inc		\$35.0500	\$28,250.30
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	90.000 EACH		
Rogers Group, Inc.		\$32.5000	\$2,925.00
Wiregrass Construction Company, Inc		\$35.0500	\$3,154.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	846.000 EACH		
Rogers Group, Inc.		\$13.0000	\$10,998.00
Wiregrass Construction Company, Inc		\$12.0200	\$10,168.92
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	39.000 S.Y.		
Rogers Group, Inc.		\$32.5000	\$1,267.50
Wiregrass Construction Company, Inc		\$35.0500	\$1,366.95
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	608.000 L.F.		
Rogers Group, Inc.		\$21.7500	\$13,224.00
Wiregrass Construction Company, Inc		\$20.0300	\$12,178.24
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	10.000 EACH		
Rogers Group, Inc.		\$215.0000	\$2,150.00
Wiregrass Construction Company, Inc		\$200.2900	\$2,002.90
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	315.000 L.F.		
Rogers Group, Inc.		\$4.2500	\$1,338.75
Wiregrass Construction Company, Inc		\$3.0000	\$945.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	290.000 L.F.		
Rogers Group, Inc.		\$38.0000	\$11,020.00
Wiregrass Construction Company, Inc		\$40.0600	\$11,617.40
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.300 L.M.		
Rogers Group, Inc.		\$19,500.0000	\$5,850.00
Wiregrass Construction Company, Inc		\$8,011.6300	\$2,403.49
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	27.000 L.F.		
Rogers Group, Inc.		\$6.5000	\$175.50
Wiregrass Construction Company, Inc		\$10.0100	\$270.27
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$215.0000	\$215.00
Wiregrass Construction Company, Inc		\$200.2900	\$200.29
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	33.000 S.F.		
Rogers Group, Inc.		\$21.5000	\$709.50
Wiregrass Construction Company, Inc		\$35.0500	\$1,156.65
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	43.000 L.M.		
Rogers Group, Inc.		\$1,300.0000	\$55,900.00
Wiregrass Construction Company, Inc		\$1,402.0300	\$60,287.29
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	38.000 L.M.		
Rogers Group, Inc.		\$7,750.0000	\$294,500.00
Wiregrass Construction Company, Inc		\$7,410.7500	\$281,608.50
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	250.000 L.F.		
Rogers Group, Inc.		\$5.5000	\$1,375.00
Wiregrass Construction Company, Inc		\$2.0000	\$500.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$90,000.0000	\$90,000.00
Wiregrass Construction Company, Inc		\$72,490.8600	\$72,490.86

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$4,099,112.25

Wiregrass Construction Company, Inc

\$4,795,291.47

TOTAL CONTRACT

Rogers Group, Inc.

\$4,099,112.25

Wiregrass Construction Company, Inc

\$4,795,291.47

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MARION COUNTY (Contract No. CNY056 Call 040)

STP/HSIP-108(104),58S108-F3-003,58S108-F8-003

THE RESURFACING (MICROSURFACING) ON S.R. 108 FROM S.R. 28 (L.M. 0.00) TO THE GRUNDY COUNTY LINE (L.M. 11.01).

PROJECT LENGTH - 10.570 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
Asphalt Paving Systems, Inc.	\$1,175,772.73
Wiregrass Construction Company, Inc	\$1,691,202.16

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	21.100 L.M.		
Asphalt Paving Systems, Inc.		\$635.1500	\$13,401.67
Wiregrass Construction Company, Inc		\$1,902.2300	\$40,137.05
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)			
	21.000 TON		
Asphalt Paving Systems, Inc.		\$960.0700	\$20,161.47
Wiregrass Construction Company, Inc		\$1,701.0500	\$35,722.05
403-01.10 HIGH PERFORMANCE FOG SEALS			
	28,466.000 S.Y.		
Asphalt Paving Systems, Inc.		\$1.3800	\$39,283.08
Wiregrass Construction Company, Inc		\$1.6900	\$48,107.54
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING			
	198.000 TON		
Asphalt Paving Systems, Inc.		\$1,336.3200	\$264,591.36
Wiregrass Construction Company, Inc		\$1,403.0800	\$277,809.84
414-03.02 AGGREGATE FOR MICRO SURFACING			
	1,648.000 TON		
Asphalt Paving Systems, Inc.		\$95.0000	\$156,560.00
Wiregrass Construction Company, Inc		\$292.5200	\$482,072.96
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)			
	1,275.000 EACH		
Asphalt Paving Systems, Inc.		\$19.8000	\$25,245.00
Wiregrass Construction Company, Inc		\$4.5000	\$5,737.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$28,242.8500	\$28,242.85
Wiregrass Construction Company, Inc		\$103,000.0000	\$103,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	10.000 EACH		
Asphalt Paving Systems, Inc.		\$82.2800	\$822.80
Wiregrass Construction Company, Inc		\$1.0000	\$10.00
712-06 SIGNS (CONSTRUCTION)			
	597.000 S.F.		
Asphalt Paving Systems, Inc.		\$17.6000	\$10,507.20
Wiregrass Construction Company, Inc		\$7.2500	\$4,328.25
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	30.000 L.F.		
Asphalt Paving Systems, Inc.		\$8.8000	\$264.00
Wiregrass Construction Company, Inc		\$5.0000	\$150.00

		UNIT PRICE	EXTENSION
713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-DIRECTIONAL)			
	44.000 EACH		
Asphalt Paving Systems, Inc.		\$55.0000	\$2,420.00
Wiregrass Construction Company, Inc		\$16.0000	\$704.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$10,450.0000	\$20,900.00
Wiregrass Construction Company, Inc		\$4,500.0000	\$9,000.00
713-16.20 SIGNS (CHEVRON (W1-8))			
	6.000 EACH		
Asphalt Paving Systems, Inc.		\$550.0000	\$3,300.00
Wiregrass Construction Company, Inc		\$450.0000	\$2,700.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	1,377.000 EACH		
Asphalt Paving Systems, Inc.		\$44.0000	\$60,588.00
Wiregrass Construction Company, Inc		\$40.0000	\$55,080.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,377.000 EACH		
Asphalt Paving Systems, Inc.		\$11.0000	\$15,147.00
Wiregrass Construction Company, Inc		\$50.0000	\$68,850.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	188.000 S.Y.		
Asphalt Paving Systems, Inc.		\$24.2000	\$4,549.60
Wiregrass Construction Company, Inc		\$22.0000	\$4,136.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	276.000 L.F.		
Asphalt Paving Systems, Inc.		\$16.5000	\$4,554.00
Wiregrass Construction Company, Inc		\$15.0000	\$4,140.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Asphalt Paving Systems, Inc.		\$220.0000	\$440.00
Wiregrass Construction Company, Inc		\$200.0000	\$400.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Asphalt Paving Systems, Inc.		\$495.0000	\$1,485.00
Wiregrass Construction Company, Inc		\$450.0000	\$1,350.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	639.000 L.F.		
Asphalt Paving Systems, Inc.		\$5.5500	\$3,546.45
Wiregrass Construction Company, Inc		\$5.0000	\$3,195.00

		UNIT PRICE	EXTENSION
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)			
	60.000 L.F.		
Asphalt Paving Systems, Inc.		\$16.5000	\$990.00
Wiregrass Construction Company, Inc		\$15.0000	\$900.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	21.100 L.M.		
Asphalt Paving Systems, Inc.		\$1,375.5000	\$29,023.05
Wiregrass Construction Company, Inc		\$1,250.0000	\$26,375.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	21.100 L.M.		
Asphalt Paving Systems, Inc.		\$3,080.0000	\$64,988.00
Wiregrass Construction Company, Inc		\$2,800.0000	\$59,080.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	44.100 L.M.		
Asphalt Paving Systems, Inc.		\$8,250.0000	\$363,825.00
Wiregrass Construction Company, Inc		\$7,500.0000	\$330,750.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	284.000 L.F.		
Asphalt Paving Systems, Inc.		\$3.3000	\$937.20
Wiregrass Construction Company, Inc		\$3.0000	\$852.00
717-01 MOBILIZATION			
	1.000 LS		
Asphalt Paving Systems, Inc.		\$40,000.0000	\$40,000.00
Wiregrass Construction Company, Inc		\$126,614.9700	\$126,614.97

SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

\$1,175,772.73

Wiregrass Construction Company, Inc

\$1,691,202.16

TOTAL CONTRACT

Asphalt Paving Systems, Inc.

\$1,175,772.73

Wiregrass Construction Company, Inc

\$1,691,202.16

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MEIGS COUNTY (Contract No. CNY011 Call 042)

STP/HSIP-68(65),61S068-F3-003,61S068-F8-002

THE RESURFACING ON S.R. 68 FROM THE RHEA COUNTY LINE (L.M. 0.00) TO THE MCMINN COUNTY LINE (L.M. 7.52).

PROJECT LENGTH - 7.360 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2024

DBE GOAL 5.00%

	TOTAL CONTRACT
Rogers Group, Inc.	\$3,040,000.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	14.100 L.M.		
Rogers Group, Inc.		\$1,900.0000	\$26,790.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,871.000 TON		
Rogers Group, Inc.		\$56.0000	\$104,776.00
403-02.01 TRACKLESS TACK COAT			
	84.000 TON		
Rogers Group, Inc.		\$800.0000	\$67,200.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	5,569.000 TON		
Rogers Group, Inc.		\$134.0000	\$746,246.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	7,287.000 TON		
Rogers Group, Inc.		\$149.0000	\$1,085,763.00
411-01.21 LONGITUDINAL JOINT SEALANT			
	21.200 L.M.		
Rogers Group, Inc.		\$2,900.0000	\$61,480.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	11.400 L.M.		
Rogers Group, Inc.		\$675.0000	\$7,695.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,548.000 TON		
Rogers Group, Inc.		\$34.5000	\$363,906.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$97,845.0000	\$97,845.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	40.000 EACH		
Rogers Group, Inc.		\$1.5000	\$60.00
712-06 SIGNS (CONSTRUCTION)			
	1,500.000 S.F.		
Rogers Group, Inc.		\$8.0000	\$12,000.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Rogers Group, Inc.		\$5,600.0000	\$22,400.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	590.000 EACH		
Rogers Group, Inc.		\$42.0000	\$24,780.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	20.000 EACH		
Rogers Group, Inc.		\$42.0000	\$840.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	573.000 EACH		
Rogers Group, Inc.		\$16.0000	\$9,168.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	127.000 S.Y.		
Rogers Group, Inc.		\$25.0000	\$3,175.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Rogers Group, Inc.		\$16.0000	\$4,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$225.0000	\$900.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	150.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$480.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	3.000 EACH		
Rogers Group, Inc.		\$370.0000	\$1,110.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	36.000 L.M.		
Rogers Group, Inc.		\$1,030.0000	\$37,080.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	300.000 L.F.		
Rogers Group, Inc.		\$6.5000	\$1,950.00
716-05.06 PAINTED PAVEMENT MARKING (TURN LANE ARROW)			
	4.000 EACH		
Rogers Group, Inc.		\$160.0000	\$640.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	1.700 L.M.		
Rogers Group, Inc.		\$6,230.0000	\$10,591.00

		UNIT PRICE	EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"			
	2.300 L.M.		
Rogers Group, Inc.		\$36,500.0000	\$83,950.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	24.300 L.M.		
Rogers Group, Inc.		\$7,600.0000	\$184,680.00
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$79,695.0000	\$79,695.00

SUB-TOTAL ROADWAY

Rogers Group, Inc.

\$3,040,000.00

TOTAL CONTRACT

Rogers Group, Inc.

\$3,040,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MONTGOMERY COUNTY (Contract No. CNY018 Call 043)

STP/HSIP-12(70),63S012-F3-008,63S012-F8-008

THE RESURFACING ON S.R. 12 FROM THE CHEATHAM COUNTY LINE (L.M. 0.00) TO WEST OF ROBIN HILL DRIVE (L.M. 5.90).

PROJECT LENGTH - 5.900 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,820,493.00
McIntosh Construction Company, LLC	\$1,873,245.61
Jones Bros. Contractors, LLC	\$2,264,734.00
Vulcan Construction Materials, LLC	\$2,529,722.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	11.800 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$500.0000	\$5,900.00
McIntosh Construction Company, LLC		\$1,281.5200	\$15,121.94
Jones Bros. Contractors, LLC		\$2,335.0000	\$27,553.00
Vulcan Construction Materials, LLC		\$2,000.0000	\$23,600.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	566.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$17.0000	\$9,622.00
McIntosh Construction Company, LLC		\$46.3300	\$26,222.78
Jones Bros. Contractors, LLC		\$50.0000	\$28,300.00
Vulcan Construction Materials, LLC		\$55.0000	\$31,130.00
307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M			
	600.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$90.0000	\$54,000.00
McIntosh Construction Company, LLC		\$114.0300	\$68,418.00
Jones Bros. Contractors, LLC		\$134.0000	\$80,400.00
Vulcan Construction Materials, LLC		\$155.0000	\$93,000.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	65.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$26,000.00
McIntosh Construction Company, LLC		\$936.7500	\$60,888.75
Jones Bros. Contractors, LLC		\$1,000.0000	\$65,000.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$97,500.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	10,490.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$1,153,900.00
McIntosh Construction Company, LLC		\$99.6700	\$1,045,538.30
Jones Bros. Contractors, LLC		\$119.0000	\$1,248,310.00
Vulcan Construction Materials, LLC		\$145.0000	\$1,521,050.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	7.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$4,560.00
McIntosh Construction Company, LLC		\$618.2800	\$4,698.93
Jones Bros. Contractors, LLC		\$785.0000	\$5,966.00
Vulcan Construction Materials, LLC		\$785.0000	\$5,966.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	4.200 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$600.0000	\$2,520.00
McIntosh Construction Company, LLC		\$618.2800	\$2,596.78
Jones Bros. Contractors, LLC		\$785.0000	\$3,297.00
Vulcan Construction Materials, LLC		\$785.0000	\$3,297.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,391.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$24.0000	\$249,384.00
McIntosh Construction Company, LLC		\$16.0000	\$166,256.00
Jones Bros. Contractors, LLC		\$29.0000	\$301,339.00
Vulcan Construction Materials, LLC		\$30.0000	\$311,730.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	4.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$100.0000	\$400.00
McIntosh Construction Company, LLC		\$1,612.9000	\$6,451.60
Jones Bros. Contractors, LLC		\$1,800.0000	\$7,200.00
Vulcan Construction Materials, LLC		\$1,500.0000	\$6,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	6.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$3,900.0000	\$23,400.00
McIntosh Construction Company, LLC		\$4,193.5500	\$25,161.30
Jones Bros. Contractors, LLC		\$3,750.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$4,200.0000	\$25,200.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$7,500.0000	\$7,500.00
McIntosh Construction Company, LLC		\$90,500.0000	\$90,500.00
Jones Bros. Contractors, LLC		\$130,000.0000	\$130,000.00
Vulcan Construction Materials, LLC		\$75,000.0000	\$75,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	90.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$450.00
McIntosh Construction Company, LLC		\$15.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$15.0000	\$1,350.00
Vulcan Construction Materials, LLC		\$40.0000	\$3,600.00
712-06 SIGNS (CONSTRUCTION)			
	1,292.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$7,752.00
McIntosh Construction Company, LLC		\$8.0600	\$10,413.52
Jones Bros. Contractors, LLC		\$7.5000	\$9,690.00
Vulcan Construction Materials, LLC		\$12.0000	\$15,504.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	24.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$80.0000	\$1,920.00
McIntosh Construction Company, LLC		\$53.7600	\$1,290.24
Jones Bros. Contractors, LLC		\$50.0000	\$1,200.00
Vulcan Construction Materials, LLC		\$40.0000	\$960.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	370.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$11,100.00
McIntosh Construction Company, LLC		\$32.2600	\$11,936.20
Jones Bros. Contractors, LLC		\$35.0000	\$12,950.00
Vulcan Construction Materials, LLC		\$30.0000	\$11,100.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	106.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$3,180.00
McIntosh Construction Company, LLC		\$32.2600	\$3,419.56
Jones Bros. Contractors, LLC		\$34.0000	\$3,604.00
Vulcan Construction Materials, LLC		\$30.0000	\$3,180.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	500.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$4,000.00
McIntosh Construction Company, LLC		\$10.7500	\$5,375.00
Jones Bros. Contractors, LLC		\$16.0000	\$8,000.00
Vulcan Construction Materials, LLC		\$10.0000	\$5,000.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	25.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$875.00
McIntosh Construction Company, LLC		\$37.6300	\$940.75
Jones Bros. Contractors, LLC		\$35.0000	\$875.00
Vulcan Construction Materials, LLC		\$35.0000	\$875.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	270.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$6,750.00
McIntosh Construction Company, LLC		\$26.8800	\$7,257.60
Jones Bros. Contractors, LLC		\$18.0000	\$4,860.00
Vulcan Construction Materials, LLC		\$25.0000	\$6,750.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	175.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$1,400.00
McIntosh Construction Company, LLC		\$8.6000	\$1,505.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,750.00
Vulcan Construction Materials, LLC		\$8.0000	\$1,400.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	13.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$400.0000	\$5,200.00
McIntosh Construction Company, LLC		\$430.1100	\$5,591.43
Jones Bros. Contractors, LLC		\$150.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$400.0000	\$5,200.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	23.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,300.0000	\$30,680.00
McIntosh Construction Company, LLC		\$1,397.8500	\$32,989.26
Jones Bros. Contractors, LLC		\$700.0000	\$16,520.00
Vulcan Construction Materials, LLC		\$1,300.0000	\$30,680.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	23.600 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$7,500.0000	\$177,000.00
McIntosh Construction Company, LLC		\$8,064.5200	\$190,322.67
Jones Bros. Contractors, LLC		\$6,700.0000	\$158,120.00
Vulcan Construction Materials, LLC		\$7,500.0000	\$177,000.00
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$33,000.0000	\$33,000.00
McIntosh Construction Company, LLC		\$89,000.0000	\$89,000.00
Jones Bros. Contractors, LLC		\$124,000.0000	\$124,000.00
Vulcan Construction Materials, LLC		\$75,000.0000	\$75,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$1,820,493.00
McIntosh Construction Company, LLC	\$1,873,245.61
Jones Bros. Contractors, LLC	\$2,264,734.00
Vulcan Construction Materials, LLC	\$2,529,722.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$1,820,493.00
McIntosh Construction Company, LLC	\$1,873,245.61
Jones Bros. Contractors, LLC	\$2,264,734.00
Vulcan Construction Materials, LLC	\$2,529,722.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

MONTGOMERY COUNTY (Contract No. CNY032 Call 044)

63S012-S3-005

THE CONSTRUCTION OF A CONCRETE BOX CULVERT ON U.S. 41A BYPASS (S.R. 12) NEAR S.R. 13/S.R. 48 (L.M. 12.85), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.127 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2025

	TOTAL CONTRACT
Cleary Construction, Inc.	\$8,684,912.24
Eubank Asphalt Paving & Sealing, LLC	\$8,943,346.50

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Cleary Construction, Inc.	\$280,000.0000	\$280,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$185,000.0000	\$185,000.00
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Cleary Construction, Inc.	\$50,000.0000	\$50,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$110,000.0000	\$110,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
			1.000 LS
	Cleary Construction, Inc.	\$250,000.0000	\$250,000.00
	Eubank Asphalt Paving & Sealing, LLC	\$45,000.0000	\$45,000.00
202-02.21	REMOVAL OF PIPE (DESCRIPTION)		
			1,935.000 L.F.
	Cleary Construction, Inc.	\$150.0000	\$290,250.00
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$19,350.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			1,040.000 S.Y.
	Cleary Construction, Inc.	\$12.0000	\$12,480.00
	Eubank Asphalt Paving & Sealing, LLC	\$5.0000	\$5,200.00
203-04	PLACING AND SPREADING TOPSOIL		
			384.000 C.Y.
	Cleary Construction, Inc.	\$42.0000	\$16,128.00
	Eubank Asphalt Paving & Sealing, LLC	\$10.0000	\$3,840.00
204-01	CULVERT EXCAVATION (UNCLASSIFIED)		
			27,847.000 C.Y.
	Cleary Construction, Inc.	\$64.0000	\$1,782,208.00
	Eubank Asphalt Paving & Sealing, LLC	\$30.0000	\$835,410.00
204-08	FOUNDATION FILL MATERIAL		
			275.000 C.Y.
	Cleary Construction, Inc.	\$196.0000	\$53,900.00
	Eubank Asphalt Paving & Sealing, LLC	\$150.0000	\$41,250.00
209-05	SEDIMENT REMOVAL		
			1.000 C.Y.
	Cleary Construction, Inc.	\$580.0000	\$580.00
	Eubank Asphalt Paving & Sealing, LLC	\$50.0000	\$50.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')		
			38.000 EACH
	Cleary Construction, Inc.	\$2,210.0000	\$83,980.00
	Eubank Asphalt Paving & Sealing, LLC	\$1,000.0000	\$38,000.00

		UNIT PRICE	EXTENSION
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	13.000 EACH		
Cleary Construction, Inc.		\$650.0000	\$8,450.00
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$13,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,690.000 TON		
Cleary Construction, Inc.		\$40.0000	\$67,600.00
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$126,750.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	7,780.000 TON		
Cleary Construction, Inc.		\$48.0000	\$373,440.00
Eubank Asphalt Paving & Sealing, LLC		\$50.0000	\$389,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	400.000 TON		
Cleary Construction, Inc.		\$226.0000	\$90,400.00
Eubank Asphalt Paving & Sealing, LLC		\$300.0000	\$120,000.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	51.000 L.F.		
Cleary Construction, Inc.		\$118.0000	\$6,018.00
Eubank Asphalt Paving & Sealing, LLC		\$175.0000	\$8,925.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	40.000 L.F.		
Cleary Construction, Inc.		\$144.0000	\$5,760.00
Eubank Asphalt Paving & Sealing, LLC		\$200.0000	\$8,000.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	50.000 L.F.		
Cleary Construction, Inc.		\$206.0000	\$10,300.00
Eubank Asphalt Paving & Sealing, LLC		\$275.0000	\$13,750.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	11.000 L.F.		
Cleary Construction, Inc.		\$237.0000	\$2,607.00
Eubank Asphalt Paving & Sealing, LLC		\$800.0000	\$8,800.00
611-01.06 MANHOLES, > 20' - 24' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$22,000.0000	\$22,000.00
Eubank Asphalt Paving & Sealing, LLC		\$28,000.0000	\$28,000.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Eubank Asphalt Paving & Sealing, LLC		\$16,000.0000	\$16,000.00

		UNIT PRICE	EXTENSION
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$8,750.0000	\$8,750.00
Eubank Asphalt Paving & Sealing, LLC		\$30,000.0000	\$30,000.00
611-38.04 CATCH BASINS, TYPE 38, > 12' - 16' DEPTH			
	1.000 EACH		
Cleary Construction, Inc.		\$10,250.0000	\$10,250.00
Eubank Asphalt Paving & Sealing, LLC		\$40,000.0000	\$40,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	75.000 L.F.		
Cleary Construction, Inc.		\$100.0000	\$7,500.00
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$2,625.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	60.000 L.F.		
Cleary Construction, Inc.		\$118.0000	\$7,080.00
Eubank Asphalt Paving & Sealing, LLC		\$40.0000	\$2,400.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	140.000 L.F.		
Cleary Construction, Inc.		\$170.0000	\$23,800.00
Eubank Asphalt Paving & Sealing, LLC		\$60.0000	\$8,400.00
621-05.01 TEMPORARY SHORING			
	47,875.000 S.F.		
Cleary Construction, Inc.		\$35.0000	\$1,675,625.00
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$359,062.50
630-10.02 ELECTRICAL WORK-INSTALLED COMPLETE			
	1.000 LS		
Cleary Construction, Inc.		\$83,800.0000	\$83,800.00
Eubank Asphalt Paving & Sealing, LLC		\$68,000.0000	\$68,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	200.000 L.F.		
Cleary Construction, Inc.		\$40.0000	\$8,000.00
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$6,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Cleary Construction, Inc.		\$4,500.0000	\$9,000.00
Eubank Asphalt Paving & Sealing, LLC		\$5,000.0000	\$10,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	1,520.000 L.F.		
Cleary Construction, Inc.		\$5.1000	\$7,752.00
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$7,600.00

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Cleary Construction, Inc.		\$68.0000	\$6,800.00
Eubank Asphalt Paving & Sealing, LLC		\$60.0000	\$6,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Cleary Construction, Inc.		\$300,000.0000	\$300,000.00
Eubank Asphalt Paving & Sealing, LLC		\$240,000.0000	\$240,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	900.000 L.F.		
Cleary Construction, Inc.		\$78.0000	\$70,200.00
Eubank Asphalt Paving & Sealing, LLC		\$50.0000	\$45,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Cleary Construction, Inc.		\$13,000.0000	\$26,000.00
Eubank Asphalt Paving & Sealing, LLC		\$3,000.0000	\$6,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	15.000 EACH		
Cleary Construction, Inc.		\$98.0000	\$1,470.00
Eubank Asphalt Paving & Sealing, LLC		\$75.0000	\$1,125.00
712-04.50 BARRIER RAIL DELINEATOR			
	45.000 EACH		
Cleary Construction, Inc.		\$24.0000	\$1,080.00
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$360.00
712-06 SIGNS (CONSTRUCTION)			
	184.000 S.F.		
Cleary Construction, Inc.		\$16.0000	\$2,944.00
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$1,472.00
712-08.03 ARROW BOARD (TYPE C)			
	1.000 EACH		
Cleary Construction, Inc.		\$5,200.0000	\$5,200.00
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$1,200.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	9.000 C.Y.		
Cleary Construction, Inc.		\$740.0000	\$6,660.00
Eubank Asphalt Paving & Sealing, LLC		\$2,400.0000	\$21,600.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	15.000 EACH		
Cleary Construction, Inc.		\$6,500.0000	\$97,500.00
Eubank Asphalt Paving & Sealing, LLC		\$5,000.0000	\$75,000.00

		UNIT PRICE	EXTENSION
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	0.100 L.M.		
Cleary Construction, Inc.		\$1,600.0000	\$160.00
Eubank Asphalt Paving & Sealing, LLC		\$30,000.0000	\$3,000.00
717-01 MOBILIZATION			
	1.000 LS		
Cleary Construction, Inc.		\$430,000.0000	\$430,000.00
Eubank Asphalt Paving & Sealing, LLC		\$850,000.0000	\$850,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	172.000 S.Y.		
Cleary Construction, Inc.		\$4.0000	\$688.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$1,720.00
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	2,900.000 L.F.		
Cleary Construction, Inc.		\$5.0000	\$14,500.00
Eubank Asphalt Paving & Sealing, LLC		\$6.0000	\$17,400.00
801-03 WATER (SEEDING & SODDING)			
	6.700 M.G.		
Cleary Construction, Inc.		\$130.0000	\$871.00
Eubank Asphalt Paving & Sealing, LLC		\$110.0000	\$737.00
803-01 SODDING (NEW SOD)			
	7,450.000 S.Y.		
Cleary Construction, Inc.		\$9.5000	\$70,775.00
Eubank Asphalt Paving & Sealing, LLC		\$10.0000	\$74,500.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	3,600.000 S.Y.		
Cleary Construction, Inc.		\$2.0000	\$7,200.00
Eubank Asphalt Paving & Sealing, LLC		\$4.0000	\$14,400.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

1,458.000 C.Y.

Cleary Construction, Inc.

\$1,240.3800

\$1,808,474.04

Eubank Asphalt Paving & Sealing, LLC

\$2,800.0000

\$4,082,400.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

317,340.000 LB.

Cleary Construction, Inc.

\$1.8300

\$580,732.20

Eubank Asphalt Paving & Sealing, LLC

\$3.0000

\$952,020.00

SUB-TOTAL ROADWAY

Cleary Construction, Inc.	\$6,295,706.00
Eubank Asphalt Paving & Sealing, LLC	\$3,908,926.50

SUB-TOTAL BOX BRIDGE

Cleary Construction, Inc.	\$2,389,206.24
Eubank Asphalt Paving & Sealing, LLC	\$5,034,420.00

TOTAL CONTRACT

Cleary Construction, Inc.	\$8,684,912.24
Eubank Asphalt Paving & Sealing, LLC	\$8,943,346.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

PUTNAM COUNTY (Contract No. CNY066 Call 045)

71S024-M3-004

THE REPAIR OF THE BRIDGE ON U.S. 70N (S.R. 24) OVER FALLING WATER RIVER (L.M. 24.42).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2025

	TOTAL CONTRACT
Mid-State Construction Company, Inc.	\$1,073,239.47
Southern Constructors, Inc.	\$1,234,040.00
Jones Bros. Contractors, LLC	\$1,286,126.01

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES			
	1.000 LS		
Mid-State Construction Company, Inc.		\$13,883.0000	\$13,883.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$10,000.00
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 71-SR024-24.42)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$93,538.2700	\$93,538.27
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$60,000.0000	\$60,000.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	195.000 L.F.		
Mid-State Construction Company, Inc.		\$13.8200	\$2,694.90
Southern Constructors, Inc.		\$25.0000	\$4,875.00
Jones Bros. Contractors, LLC		\$17.5000	\$3,412.50
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	10.000 TON		
Mid-State Construction Company, Inc.		\$108.7400	\$1,087.40
Southern Constructors, Inc.		\$75.0000	\$750.00
Jones Bros. Contractors, LLC		\$150.0000	\$1,500.00
303-10.04 MINERAL AGGREGATE (NO. 67)			
	508.000 TON		
Mid-State Construction Company, Inc.		\$61.9200	\$31,455.36
Southern Constructors, Inc.		\$70.0000	\$35,560.00
Jones Bros. Contractors, LLC		\$90.0000	\$45,720.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	45.200 TON		
Mid-State Construction Company, Inc.		\$337.8900	\$15,272.63
Southern Constructors, Inc.		\$300.0000	\$13,560.00
Jones Bros. Contractors, LLC		\$280.5000	\$12,678.60
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	183.000 TON		
Mid-State Construction Company, Inc.		\$221.6500	\$40,561.95
Southern Constructors, Inc.		\$210.0000	\$38,430.00
Jones Bros. Contractors, LLC		\$184.0000	\$33,672.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	2.000 TON		
Mid-State Construction Company, Inc.		\$1,423.8400	\$2,847.68
Southern Constructors, Inc.		\$1,200.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$1,182.0000	\$2,364.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	157.000 TON		
Mid-State Construction Company, Inc.		\$249.3500	\$39,147.95
Southern Constructors, Inc.		\$300.0000	\$47,100.00
Jones Bros. Contractors, LLC		\$207.0000	\$32,499.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	18.000 TON		
Mid-State Construction Company, Inc.		\$819.1300	\$14,744.34
Southern Constructors, Inc.		\$750.0000	\$13,500.00
Jones Bros. Contractors, LLC		\$680.0000	\$12,240.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	2.000 C.Y.		
Mid-State Construction Company, Inc.		\$5,149.4900	\$10,298.98
Southern Constructors, Inc.		\$6,000.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$13,000.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	105.000 S.Y.		
Mid-State Construction Company, Inc.		\$687.5000	\$72,187.50
Southern Constructors, Inc.		\$850.0000	\$89,250.00
Jones Bros. Contractors, LLC		\$625.0000	\$65,625.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	1,290.000 S.Y.		
Mid-State Construction Company, Inc.		\$16.8600	\$21,749.40
Southern Constructors, Inc.		\$25.0000	\$32,250.00
Jones Bros. Contractors, LLC		\$16.0000	\$20,640.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,323.000 S.Y.		
Mid-State Construction Company, Inc.		\$9.5300	\$12,608.19
Southern Constructors, Inc.		\$15.0000	\$19,845.00
Jones Bros. Contractors, LLC		\$5.5000	\$7,276.50
604-10.05 CONCRETE			
	3.000 S.F.		
Mid-State Construction Company, Inc.		\$1,486.0500	\$4,458.15
Southern Constructors, Inc.		\$2,000.0000	\$6,000.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
604-10.20 HYDRODEMOLITION			
	1,296.000 S.Y.		
Mid-State Construction Company, Inc.		\$63.8900	\$82,801.44
Southern Constructors, Inc.		\$100.0000	\$129,600.00
Jones Bros. Contractors, LLC		\$70.0000	\$90,720.00

		UNIT PRICE	EXTENSION
604-10.58 EPOXY INJECTION (INJECTION)			
	2.000 GAL.		
Mid-State Construction Company, Inc.		\$361.3800	\$722.76
Southern Constructors, Inc.		\$250.0000	\$500.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	22.000 L.F.		
Mid-State Construction Company, Inc.		\$633.5600	\$13,938.32
Southern Constructors, Inc.		\$350.0000	\$7,700.00
Jones Bros. Contractors, LLC		\$500.0000	\$11,000.00
604-10.91 MISCELLANEOUS BRIDGE ITEMS (Description)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$38,182.6600	\$38,182.66
Southern Constructors, Inc.		\$30,000.0000	\$30,000.00
Jones Bros. Contractors, LLC		\$47,554.7100	\$47,554.71
610-10.45 DECK DRAINS (CLEAN & MAINTAIN EXISTING)			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$756.3200	\$4,537.92
Southern Constructors, Inc.		\$500.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
619-01 BRIDGE DECK OVERLAY (PMC)			
	1,296.000 S.Y.		
Mid-State Construction Company, Inc.		\$150.0000	\$194,400.00
Southern Constructors, Inc.		\$175.0000	\$226,800.00
Jones Bros. Contractors, LLC		\$250.0000	\$324,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	100.000 L.F.		
Mid-State Construction Company, Inc.		\$11.0700	\$1,107.00
Southern Constructors, Inc.		\$30.0000	\$3,000.00
Jones Bros. Contractors, LLC		\$26.0000	\$2,600.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	68.000 TON		
Mid-State Construction Company, Inc.		\$129.9100	\$8,833.88
Southern Constructors, Inc.		\$125.0000	\$8,500.00
Jones Bros. Contractors, LLC		\$91.8000	\$6,242.40
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	67.000 L.F.		
Mid-State Construction Company, Inc.		\$69.9900	\$4,689.33
Southern Constructors, Inc.		\$60.0000	\$4,020.00
Jones Bros. Contractors, LLC		\$40.0000	\$2,680.00

		UNIT PRICE	EXTENSION
710-09.02 6" PIPE UNDERDRAIN			
	42.000 L.F.		
Mid-State Construction Company, Inc.		\$45.3400	\$1,904.28
Southern Constructors, Inc.		\$60.0000	\$2,520.00
Jones Bros. Contractors, LLC		\$20.0000	\$840.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$77,149.9400	\$77,149.94
Southern Constructors, Inc.		\$70,000.0000	\$70,000.00
Jones Bros. Contractors, LLC		\$714.3000	\$714.30
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	200.000 L.F.		
Mid-State Construction Company, Inc.		\$54.5600	\$10,912.00
Southern Constructors, Inc.		\$75.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$100.0000	\$20,000.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL			
	380.000 L.F.		
Mid-State Construction Company, Inc.		\$71.8100	\$27,287.80
Southern Constructors, Inc.		\$110.0000	\$41,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$38,000.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$12,046.0000	\$24,092.00
Southern Constructors, Inc.		\$10,000.0000	\$20,000.00
Jones Bros. Contractors, LLC		\$5,600.0000	\$11,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	382.000 EACH		
Mid-State Construction Company, Inc.		\$1.2000	\$458.40
Southern Constructors, Inc.		\$50.0000	\$19,100.00
Jones Bros. Contractors, LLC		\$30.0000	\$11,460.00
712-04.50 BARRIER RAIL DELINEATOR			
	50.000 EACH		
Mid-State Construction Company, Inc.		\$19.2700	\$963.50
Southern Constructors, Inc.		\$30.0000	\$1,500.00
Jones Bros. Contractors, LLC		\$15.0000	\$750.00
712-06 SIGNS (CONSTRUCTION)			
	356.000 S.F.		
Mid-State Construction Company, Inc.		\$10.5400	\$3,752.24
Southern Constructors, Inc.		\$15.0000	\$5,340.00
Jones Bros. Contractors, LLC		\$8.7500	\$3,115.00

		UNIT PRICE	EXTENSION
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Mid-State Construction Company, Inc.		\$120.4600	\$240.92
Southern Constructors, Inc.		\$2,750.0000	\$5,500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$4,000.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR			
	2.000 HOUR		
Mid-State Construction Company, Inc.		\$903.4500	\$1,806.90
Southern Constructors, Inc.		\$150.0000	\$300.00
Jones Bros. Contractors, LLC		\$125.0000	\$250.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	800.000 L.F.		
Mid-State Construction Company, Inc.		\$5.4200	\$4,336.00
Southern Constructors, Inc.		\$5.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$4.5000	\$3,600.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Mid-State Construction Company, Inc.		\$18.0700	\$433.68
Southern Constructors, Inc.		\$25.0000	\$600.00
Jones Bros. Contractors, LLC		\$4.5000	\$108.00
713-02.34 DELINEATORS (ALL)			
	44.000 EACH		
Mid-State Construction Company, Inc.		\$30.1200	\$1,325.28
Southern Constructors, Inc.		\$50.0000	\$2,200.00
Jones Bros. Contractors, LLC		\$50.0000	\$2,200.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	6.000 EACH		
Mid-State Construction Company, Inc.		\$240.9200	\$1,445.52
Southern Constructors, Inc.		\$225.0000	\$1,350.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,200.00
716-09.85 CONTRAST PAVEMENT MARKING 4"			
	0.100 L.M.		
Mid-State Construction Company, Inc.		\$45,172.5000	\$4,517.25
Southern Constructors, Inc.		\$40,000.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$37,500.0000	\$3,750.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	0.500 L.M.		
Mid-State Construction Company, Inc.		\$15,057.5000	\$7,528.75
Southern Constructors, Inc.		\$13,000.0000	\$6,500.00
Jones Bros. Contractors, LLC		\$12,500.0000	\$6,250.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$104,043.1200	\$104,043.12
Southern Constructors, Inc.		\$120,000.0000	\$120,000.00
Jones Bros. Contractors, LLC		\$237,000.0000	\$237,000.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Mid-State Construction Company, Inc.		\$64,531.3300	\$64,531.33
Southern Constructors, Inc.		\$75,000.0000	\$75,000.00
Jones Bros. Contractors, LLC		\$120,000.0000	\$120,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	898.000 S.Y.		
Mid-State Construction Company, Inc.		\$10.0000	\$8,980.00
Southern Constructors, Inc.		\$15.0000	\$13,470.00
Jones Bros. Contractors, LLC		\$8.0000	\$7,184.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	185.000 S.Y.		
Mid-State Construction Company, Inc.		\$9.6300	\$1,781.55
Southern Constructors, Inc.		\$12.0000	\$2,220.00
Jones Bros. Contractors, LLC		\$8.0000	\$1,480.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$1,073,239.47
Southern Constructors, Inc.	\$1,234,040.00
Jones Bros. Contractors, LLC	\$1,286,126.01

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$1,073,239.47
Southern Constructors, Inc.	\$1,234,040.00
Jones Bros. Contractors, LLC	\$1,286,126.01

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

ROBERTSON COUNTY (Contract No. CNY019 Call 046)

STP-25(66),74S025-F8-002,STP-25(67),74018-8210-14

THE RESURFACING ON S.R. 25 FROM S.R. 161 (L.M. 0.00) TO S.R. 49 (L.M. 6.96).

PROJECT LENGTH - 6.960 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$1,270,937.00
Vulcan Construction Materials, LLC	\$1,334,822.60
McIntosh Construction Company, LLC	\$1,395,518.63
Rogers Group, Inc.	\$1,691,070.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.920 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,000.0000	\$13,920.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$13,920.00
McIntosh Construction Company, LLC		\$922.8400	\$12,845.93
Rogers Group, Inc.		\$2,000.0000	\$27,840.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,382.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$19.0000	\$26,258.00
Vulcan Construction Materials, LLC		\$40.0000	\$55,280.00
McIntosh Construction Company, LLC		\$34.1000	\$47,126.20
Rogers Group, Inc.		\$55.0000	\$76,010.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	524.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$95.0000	\$49,780.00
Vulcan Construction Materials, LLC		\$116.0000	\$60,784.00
McIntosh Construction Company, LLC		\$122.8400	\$64,368.16
Rogers Group, Inc.		\$150.0000	\$78,600.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS			
	250.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$90.0000	\$22,500.00
Vulcan Construction Materials, LLC		\$140.0000	\$35,000.00
McIntosh Construction Company, LLC		\$122.1400	\$30,535.00
Rogers Group, Inc.		\$185.0000	\$46,250.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	44.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$450.0000	\$19,800.00
Vulcan Construction Materials, LLC		\$900.0000	\$39,600.00
McIntosh Construction Company, LLC		\$917.0300	\$40,349.32
Rogers Group, Inc.		\$1,100.0000	\$48,400.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	5,820.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$120.0000	\$698,400.00
Vulcan Construction Materials, LLC		\$113.0000	\$657,660.00
McIntosh Construction Company, LLC		\$122.0900	\$710,563.80
Rogers Group, Inc.		\$150.0000	\$873,000.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	11.220 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$700.0000	\$7,854.00
Vulcan Construction Materials, LLC		\$405.0000	\$4,544.10
McIntosh Construction Company, LLC		\$533.0000	\$5,980.26
Rogers Group, Inc.		\$475.0000	\$5,329.50

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	5,766.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$27.0000	\$155,682.00
Vulcan Construction Materials, LLC		\$25.0000	\$144,150.00
McIntosh Construction Company, LLC		\$20.5600	\$118,548.96
Rogers Group, Inc.		\$30.0000	\$172,980.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$7,500.0000	\$7,500.00
Vulcan Construction Materials, LLC		\$55,000.0000	\$55,000.00
McIntosh Construction Company, LLC		\$40,000.0000	\$40,000.00
Rogers Group, Inc.		\$55,000.0000	\$55,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	105.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$525.00
Vulcan Construction Materials, LLC		\$20.0000	\$2,100.00
McIntosh Construction Company, LLC		\$65.0000	\$6,825.00
Rogers Group, Inc.		\$5.0000	\$525.00
712-06 SIGNS (CONSTRUCTION)			
	2,169.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$7.0000	\$15,183.00
Vulcan Construction Materials, LLC		\$10.5000	\$22,774.50
McIntosh Construction Company, LLC		\$14.0000	\$30,366.00
Rogers Group, Inc.		\$9.0000	\$19,521.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	475.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$14,250.00
Vulcan Construction Materials, LLC		\$30.0000	\$14,250.00
McIntosh Construction Company, LLC		\$30.0000	\$14,250.00
Rogers Group, Inc.		\$35.0000	\$16,625.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	475.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$9.0000	\$4,275.00
Vulcan Construction Materials, LLC		\$10.0000	\$4,750.00
McIntosh Construction Company, LLC		\$10.0000	\$4,750.00
Rogers Group, Inc.		\$12.0000	\$5,700.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	79.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$2,370.00
Vulcan Construction Materials, LLC		\$30.0000	\$2,370.00
McIntosh Construction Company, LLC		\$30.0000	\$2,370.00
Rogers Group, Inc.		\$35.0000	\$2,765.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	158.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$20.0000	\$3,160.00
Vulcan Construction Materials, LLC		\$20.0000	\$3,160.00
McIntosh Construction Company, LLC		\$20.0000	\$3,160.00
Rogers Group, Inc.		\$23.0000	\$3,634.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$650.0000	\$1,300.00
Vulcan Construction Materials, LLC		\$650.0000	\$1,300.00
McIntosh Construction Company, LLC		\$650.0000	\$1,300.00
Rogers Group, Inc.		\$715.0000	\$1,430.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	275.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$8.0000	\$2,200.00
Vulcan Construction Materials, LLC		\$8.0000	\$2,200.00
McIntosh Construction Company, LLC		\$8.0000	\$2,200.00
Rogers Group, Inc.		\$9.0000	\$2,475.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP)	264.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$15.0000	\$3,960.00
Vulcan Construction Materials, LLC		\$15.0000	\$3,960.00
McIntosh Construction Company, LLC		\$15.0000	\$3,960.00
Rogers Group, Inc.		\$17.0000	\$4,488.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	16.000 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$19,200.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$19,200.00
McIntosh Construction Company, LLC		\$1,200.0000	\$19,200.00
Rogers Group, Inc.		\$1,325.0000	\$21,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)	4.800 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$1,200.0000	\$5,760.00
Vulcan Construction Materials, LLC		\$1,200.0000	\$5,760.00
McIntosh Construction Company, LLC		\$1,200.0000	\$5,760.00
Rogers Group, Inc.		\$1,325.0000	\$6,360.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.900 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$7,400.0000	\$162,060.00
Vulcan Construction Materials, LLC		\$7,400.0000	\$162,060.00
McIntosh Construction Company, LLC		\$7,400.0000	\$162,060.00
Rogers Group, Inc.		\$8,125.0000	\$177,937.50

717-01 MOBILIZATION

1.000 LS

UNIT PRICE

EXTENSION

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
McIntosh Construction Company, LLC
Rogers Group, Inc.

\$35,000.0000
\$25,000.0000
\$69,000.0000
\$45,000.0000

\$35,000.00
\$25,000.00
\$69,000.00
\$45,000.00

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$1,270,937.00
Vulcan Construction Materials, LLC	\$1,334,822.60
McIntosh Construction Company, LLC	\$1,395,518.63
Rogers Group, Inc.	\$1,691,070.00

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$1,270,937.00
Vulcan Construction Materials, LLC	\$1,334,822.60
McIntosh Construction Company, LLC	\$1,395,518.63
Rogers Group, Inc.	\$1,691,070.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

ROBERTSON COUNTY (Contract No. CNY036 Call 047)

74S076-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 76 OVER THE CSX RAILROAD (L.M. 4.65).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2024

	TOTAL CONTRACT
Brown Builders, Inc.	\$1,208,492.10

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 74SR0760003)			
	1.000 LS		
Brown Builders, Inc.		\$200,000.0000	\$200,000.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	58.000 TON		
Brown Builders, Inc.		\$430.0000	\$24,940.00
411-01.11 ACS MIX(PG64-22) GRADING E RDWY			
	93.000 TON		
Brown Builders, Inc.		\$430.0000	\$39,990.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	880.000 S.Y.		
Brown Builders, Inc.		\$30.0000	\$26,400.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	2,504.000 LB.		
Brown Builders, Inc.		\$3.1500	\$7,887.60
604-03.01 CLASS A CONCRETE (BRIDGES)			
	8.000 C.Y.		
Brown Builders, Inc.		\$4,500.0000	\$36,000.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	12.000 C.Y.		
Brown Builders, Inc.		\$4,500.0000	\$54,000.00
604-10.01 CONCRETE REPAIRS			
	1.000 LS		
Brown Builders, Inc.		\$15,500.0000	\$15,500.00
604-10.05 CONCRETE			
	100.000 S.F.		
Brown Builders, Inc.		\$450.0000	\$45,000.00
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Brown Builders, Inc.		\$20,000.0000	\$20,000.00
604-10.22 CONCRETE PARAPET REPAIR			
	41.000 L.F.		
Brown Builders, Inc.		\$1,100.0000	\$45,100.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)			
	18.000 S.Y.		
Brown Builders, Inc.		\$1,025.0000	\$18,450.00

		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	105.000 L.F.		
Brown Builders, Inc.		\$85.0000	\$8,925.00
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	15.000 S.Y.		
Brown Builders, Inc.		\$905.0000	\$13,575.00
604-10.54 CONCRETE REPAIRS			
	5.000 S.F.		
Brown Builders, Inc.		\$2,500.0000	\$12,500.00
604-10.58 EPOXY INJECTION (INJECTION)			
	1.000 GAL.		
Brown Builders, Inc.		\$1,800.0000	\$1,800.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	43.000 L.F.		
Brown Builders, Inc.		\$400.0000	\$17,200.00
604-10.63 CONCRETE REPAIRS (CRACKS)			
	6.000 L.F.		
Brown Builders, Inc.		\$450.0000	\$2,700.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	150.000 S.F.		
Brown Builders, Inc.		\$300.0000	\$45,000.00
604-20.10 MODIFY BRIDGE RAIL			
	156.000 L.F.		
Brown Builders, Inc.		\$290.0000	\$45,240.00
615-02.22 PRESTRESSED CONCRETE BOX BEAM (18" X 36")			
	41.000 L.F.		
Brown Builders, Inc.		\$1,600.0000	\$65,600.00
617-01 BRIDGE DECK SEALANT			
	454.000 S.Y.		
Brown Builders, Inc.		\$43.0000	\$19,522.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Brown Builders, Inc.		\$9,500.0000	\$38,000.00
707-07.01 CHAIN-LINK FENCE (BRIDGES)			
	980.000 S.F.		
Brown Builders, Inc.		\$40.0000	\$39,200.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Brown Builders, Inc.		\$50,000.0000	\$50,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	260.000 L.F.		
Brown Builders, Inc.		\$70.0000	\$18,200.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	28.000 EACH		
Brown Builders, Inc.		\$45.0000	\$1,260.00
712-04.50 BARRIER RAIL DELINEATOR			
	10.000 EACH		
Brown Builders, Inc.		\$16.0000	\$160.00
712-05.01 WARNING LIGHTS (TYPE A)			
	35.000 EACH		
Brown Builders, Inc.		\$60.0000	\$2,100.00
712-06 SIGNS (CONSTRUCTION)			
	468.000 S.F.		
Brown Builders, Inc.		\$9.0000	\$4,212.00
712-07.02 TEMPORARY BARRICADES (TYPE II)			
	45.000 L.F.		
Brown Builders, Inc.		\$18.5000	\$832.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	36.000 L.F.		
Brown Builders, Inc.		\$23.0000	\$828.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE			
	4,965.000 L.F.		
Brown Builders, Inc.		\$4.0000	\$19,860.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	36.000 L.F.		
Brown Builders, Inc.		\$40.0000	\$1,440.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	4.000 EACH		
Brown Builders, Inc.		\$300.0000	\$1,200.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	4.000 EACH		
Brown Builders, Inc.		\$60.0000	\$240.00

		UNIT PRICE	EXTENSION
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)	190.000 L.F.		
Brown Builders, Inc.		\$17.0000	\$3,230.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.200 L.M.		
Brown Builders, Inc.		\$12,000.0000	\$2,400.00
717-01 MOBILIZATION	1.000 LS		
Brown Builders, Inc.		\$120,000.0000	\$120,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000 EACH		
Brown Builders, Inc.		\$140,000.0000	\$140,000.00

SUB-TOTAL BRIDGE

Brown Builders, Inc.

\$1,208,492.10

TOTAL CONTRACT

Brown Builders, Inc.

\$1,208,492.10

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

RUTHERFORD COUNTY (Contract No. CNY024 Call 048)

NH-I-24-1(142),75I024-F8-012,75I024-M3-011

THE RESURFACING ON I-24 FROM NEAR THE STONES RIVER (L.M. 15.52) TO EAST OF THE CSXT RAILROAD (L.M. 19.07), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 2.710 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 8.00%

	TOTAL CONTRACT
Wiregrass Construction Company, Inc	\$7,504,390.75
Vulcan Construction Materials, LLC	\$8,488,345.50
Hawkins Asphalt Paving, LLC	\$8,764,275.22
Jones Bros. Contractors, LLC	\$10,434,631.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	7.100 L.M.		
Wiregrass Construction Company, Inc		\$1,115.3100	\$7,918.70
Vulcan Construction Materials, LLC		\$4,150.0000	\$29,465.00
Hawkins Asphalt Paving, LLC		\$2,750.0000	\$19,525.00
Jones Bros. Contractors, LLC		\$3,600.0000	\$25,560.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	4,035.000 TON		
Wiregrass Construction Company, Inc		\$40.7200	\$164,305.20
Vulcan Construction Materials, LLC		\$41.5000	\$167,452.50
Hawkins Asphalt Paving, LLC		\$28.8800	\$116,530.80
Jones Bros. Contractors, LLC		\$41.0000	\$165,435.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	6,340.000 TON		
Wiregrass Construction Company, Inc		\$101.8300	\$645,602.20
Vulcan Construction Materials, LLC		\$100.0000	\$634,000.00
Hawkins Asphalt Paving, LLC		\$125.0000	\$792,500.00
Jones Bros. Contractors, LLC		\$148.0000	\$938,320.00
307-03.11 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW			
	17,682.000 TON		
Wiregrass Construction Company, Inc		\$92.9500	\$1,643,541.90
Vulcan Construction Materials, LLC		\$108.0000	\$1,909,656.00
Hawkins Asphalt Paving, LLC		\$122.0000	\$2,157,204.00
Jones Bros. Contractors, LLC		\$157.0000	\$2,776,074.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	136.000 TON		
Wiregrass Construction Company, Inc		\$787.4800	\$107,097.28
Vulcan Construction Materials, LLC		\$1,150.0000	\$156,400.00
Hawkins Asphalt Paving, LLC		\$775.0000	\$105,400.00
Jones Bros. Contractors, LLC		\$900.0000	\$122,400.00
411-03.10 ACS MIX(PG76-22) GRADING D			
	3,724.000 TON		
Wiregrass Construction Company, Inc		\$178.1800	\$663,542.32
Vulcan Construction Materials, LLC		\$150.0000	\$558,600.00
Hawkins Asphalt Paving, LLC		\$175.0000	\$651,700.00
Jones Bros. Contractors, LLC		\$185.0000	\$688,940.00
411-03.23 ACS MIX (PG76-22) OGFC			
	10,906.000 TON		
Wiregrass Construction Company, Inc		\$159.6000	\$1,740,597.60
Vulcan Construction Materials, LLC		\$166.0000	\$1,810,396.00
Hawkins Asphalt Paving, LLC		\$174.7000	\$1,905,278.20
Jones Bros. Contractors, LLC		\$202.0000	\$2,203,012.00

		UNIT PRICE	EXTENSION
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	12.300 L.M.		
Wiregrass Construction Company, Inc		\$703.8100	\$8,656.86
Vulcan Construction Materials, LLC		\$435.0000	\$5,350.50
Hawkins Asphalt Paving, LLC		\$817.5500	\$10,055.87
Jones Bros. Contractors, LLC		\$1,190.0000	\$14,637.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	22,759.000 TON		
Wiregrass Construction Company, Inc		\$18.5500	\$422,179.45
Vulcan Construction Materials, LLC		\$30.0000	\$682,770.00
Hawkins Asphalt Paving, LLC		\$34.0000	\$773,806.00
Jones Bros. Contractors, LLC		\$46.8000	\$1,065,121.20
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	5.000 EACH		
Wiregrass Construction Company, Inc		\$150.1900	\$750.95
Vulcan Construction Materials, LLC		\$150.0000	\$750.00
Hawkins Asphalt Paving, LLC		\$100.0000	\$500.00
Jones Bros. Contractors, LLC		\$184.0000	\$920.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	4,270.000 L.F.		
Wiregrass Construction Company, Inc		\$36.0500	\$153,933.50
Vulcan Construction Materials, LLC		\$36.0000	\$153,720.00
Hawkins Asphalt Paving, LLC		\$38.5000	\$164,395.00
Jones Bros. Contractors, LLC		\$27.7000	\$118,279.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	13.000 EACH		
Wiregrass Construction Company, Inc		\$3,204.1600	\$41,654.08
Vulcan Construction Materials, LLC		\$3,200.0000	\$41,600.00
Hawkins Asphalt Paving, LLC		\$3,850.0000	\$50,050.00
Jones Bros. Contractors, LLC		\$3,164.0000	\$41,132.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	5.000 EACH		
Wiregrass Construction Company, Inc		\$3,204.1600	\$16,020.80
Vulcan Construction Materials, LLC		\$3,200.0000	\$16,000.00
Hawkins Asphalt Paving, LLC		\$3,850.0000	\$19,250.00
Jones Bros. Contractors, LLC		\$2,013.0000	\$10,065.00
706-01 GUARDRAIL REMOVED			
	4,204.000 L.F.		
Wiregrass Construction Company, Inc		\$2.0000	\$8,408.00
Vulcan Construction Materials, LLC		\$2.0000	\$8,408.00
Hawkins Asphalt Paving, LLC		\$2.0000	\$8,408.00
Jones Bros. Contractors, LLC		\$1.7500	\$7,357.00

		UNIT PRICE	EXTENSION
712-01 TRAFFIC CONTROL			
	1.000 LS		
Wiregrass Construction Company, Inc		\$231,205.7400	\$231,205.74
Vulcan Construction Materials, LLC		\$550,000.0000	\$550,000.00
Hawkins Asphalt Paving, LLC		\$150,000.0000	\$150,000.00
Jones Bros. Contractors, LLC		\$150,000.0000	\$150,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Wiregrass Construction Company, Inc		\$25.0300	\$3,754.50
Vulcan Construction Materials, LLC		\$38.0000	\$5,700.00
Hawkins Asphalt Paving, LLC		\$25.0000	\$3,750.00
Jones Bros. Contractors, LLC		\$25.0000	\$3,750.00
712-05.01 WARNING LIGHTS (TYPE A)			
	4.000 EACH		
Wiregrass Construction Company, Inc		\$1.0000	\$4.00
Vulcan Construction Materials, LLC		\$22,000.0000	\$88,000.00
Hawkins Asphalt Paving, LLC		\$1.0000	\$4.00
Jones Bros. Contractors, LLC		\$1.0000	\$4.00
712-06 SIGNS (CONSTRUCTION)			
	3,894.000 S.F.		
Wiregrass Construction Company, Inc		\$6.8100	\$26,518.14
Vulcan Construction Materials, LLC		\$10.0000	\$38,940.00
Hawkins Asphalt Paving, LLC		\$6.8000	\$26,479.20
Jones Bros. Contractors, LLC		\$6.8000	\$26,479.20
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Wiregrass Construction Company, Inc		\$600.7800	\$2,403.12
Vulcan Construction Materials, LLC		\$600.0000	\$2,400.00
Hawkins Asphalt Paving, LLC		\$600.0000	\$2,400.00
Jones Bros. Contractors, LLC		\$600.0000	\$2,400.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Wiregrass Construction Company, Inc		\$976.2700	\$5,857.62
Vulcan Construction Materials, LLC		\$1,000.0000	\$6,000.00
Hawkins Asphalt Paving, LLC		\$975.0000	\$5,850.00
Jones Bros. Contractors, LLC		\$975.0000	\$5,850.00
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	6.000 EACH		
Wiregrass Construction Company, Inc		\$4,706.1000	\$28,236.60
Vulcan Construction Materials, LLC		\$4,300.0000	\$25,800.00
Hawkins Asphalt Paving, LLC		\$4,700.0000	\$28,200.00
Jones Bros. Contractors, LLC		\$4,700.0000	\$28,200.00

		UNIT PRICE	EXTENSION
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	6.000 EACH		
Wiregrass Construction Company, Inc		\$4,505.8400	\$27,035.04
Vulcan Construction Materials, LLC		\$5,200.0000	\$31,200.00
Hawkins Asphalt Paving, LLC		\$4,500.0000	\$27,000.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$27,000.00
712-08.12 QUEUE PROTECTION TRUCK			
	120.000 DAY		
Wiregrass Construction Company, Inc		\$1,201.5600	\$144,187.20
Vulcan Construction Materials, LLC		\$1,200.0000	\$144,000.00
Hawkins Asphalt Paving, LLC		\$1,200.0000	\$144,000.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$144,000.00
713-02.11 REMOVAL OF EXISTING DELINEATORS			
	355.000 EACH		
Wiregrass Construction Company, Inc		\$10.0100	\$3,553.55
Vulcan Construction Materials, LLC		\$12.0000	\$4,260.00
Hawkins Asphalt Paving, LLC		\$10.0000	\$3,550.00
Jones Bros. Contractors, LLC		\$10.0000	\$3,550.00
713-02.34 DELINEATORS (ALL)			
	355.000 EACH		
Wiregrass Construction Company, Inc		\$40.0500	\$14,217.75
Vulcan Construction Materials, LLC		\$35.0000	\$12,425.00
Hawkins Asphalt Paving, LLC		\$40.0000	\$14,200.00
Jones Bros. Contractors, LLC		\$59.0000	\$20,945.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Wiregrass Construction Company, Inc		\$4,806.2300	\$19,224.92
Vulcan Construction Materials, LLC		\$5,800.0000	\$23,200.00
Hawkins Asphalt Paving, LLC		\$4,800.0000	\$19,200.00
Jones Bros. Contractors, LLC		\$4,800.0000	\$19,200.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	14.000 EACH		
Wiregrass Construction Company, Inc		\$35.0500	\$490.70
Vulcan Construction Materials, LLC		\$35.0000	\$490.00
Hawkins Asphalt Paving, LLC		\$35.0000	\$490.00
Jones Bros. Contractors, LLC		\$35.0000	\$490.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	2,080.000 EACH		
Wiregrass Construction Company, Inc		\$35.0500	\$72,904.00
Vulcan Construction Materials, LLC		\$35.0000	\$72,800.00
Hawkins Asphalt Paving, LLC		\$35.0000	\$72,800.00
Jones Bros. Contractors, LLC		\$35.0000	\$72,800.00

		UNIT PRICE	EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,080.000 EACH		
Wiregrass Construction Company, Inc		\$12.0200	\$25,001.60
Vulcan Construction Materials, LLC		\$12.0000	\$24,960.00
Hawkins Asphalt Paving, LLC		\$10.0000	\$20,800.00
Jones Bros. Contractors, LLC		\$12.0000	\$24,960.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	70.000 L.F.		
Wiregrass Construction Company, Inc		\$20.0300	\$1,402.10
Vulcan Construction Materials, LLC		\$20.0000	\$1,400.00
Hawkins Asphalt Paving, LLC		\$20.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$20.0000	\$1,400.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000 EACH		
Wiregrass Construction Company, Inc		\$200.2600	\$400.52
Vulcan Construction Materials, LLC		\$200.0000	\$400.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$400.00
Jones Bros. Contractors, LLC		\$200.0000	\$400.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000 EACH		
Wiregrass Construction Company, Inc		\$200.2600	\$600.78
Vulcan Construction Materials, LLC		\$200.0000	\$600.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$600.00
Jones Bros. Contractors, LLC		\$200.0000	\$600.00
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	14.000 EACH		
Wiregrass Construction Company, Inc		\$360.4700	\$5,046.58
Vulcan Construction Materials, LLC		\$360.0000	\$5,040.00
Hawkins Asphalt Paving, LLC		\$360.0000	\$5,040.00
Jones Bros. Contractors, LLC		\$360.0000	\$5,040.00
716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	30.000 EACH		
Wiregrass Construction Company, Inc		\$550.7100	\$16,521.30
Vulcan Construction Materials, LLC		\$550.0000	\$16,500.00
Hawkins Asphalt Paving, LLC		\$550.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$550.0000	\$16,500.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	50.000 S.F.		
Wiregrass Construction Company, Inc		\$35.0500	\$1,752.50
Vulcan Construction Materials, LLC		\$35.0000	\$1,750.00
Hawkins Asphalt Paving, LLC		\$35.0000	\$1,750.00
Jones Bros. Contractors, LLC		\$35.0000	\$1,750.00

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	7.000 EACH		
Wiregrass Construction Company, Inc		\$750.9700	\$5,256.79
Vulcan Construction Materials, LLC		\$750.0000	\$5,250.00
Hawkins Asphalt Paving, LLC		\$750.0000	\$5,250.00
Jones Bros. Contractors, LLC		\$750.0000	\$5,250.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	24,600.000 L.F.		
Wiregrass Construction Company, Inc		\$0.4500	\$11,070.00
Vulcan Construction Materials, LLC		\$0.4500	\$11,070.00
Hawkins Asphalt Paving, LLC		\$0.4500	\$11,070.00
Jones Bros. Contractors, LLC		\$0.4500	\$11,070.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	47.000 L.M.		
Wiregrass Construction Company, Inc		\$1,401.8200	\$65,885.54
Vulcan Construction Materials, LLC		\$1,400.0000	\$65,800.00
Hawkins Asphalt Paving, LLC		\$1,400.0000	\$65,800.00
Jones Bros. Contractors, LLC		\$1,400.0000	\$65,800.00
716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"			
	0.390 L.M.		
Wiregrass Construction Company, Inc		\$35,045.4600	\$13,667.73
Vulcan Construction Materials, LLC		\$35,000.0000	\$13,650.00
Hawkins Asphalt Paving, LLC		\$35,000.0000	\$13,650.00
Jones Bros. Contractors, LLC		\$35,000.0000	\$13,650.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	22.000 L.M.		
Wiregrass Construction Company, Inc		\$6,808.8300	\$149,794.26
Vulcan Construction Materials, LLC		\$6,800.0000	\$149,600.00
Hawkins Asphalt Paving, LLC		\$6,800.0000	\$149,600.00
Jones Bros. Contractors, LLC		\$6,800.0000	\$149,600.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	25,265.000 L.F.		
Wiregrass Construction Company, Inc		\$3.0000	\$75,795.00
Vulcan Construction Materials, LLC		\$3.0000	\$75,795.00
Hawkins Asphalt Paving, LLC		\$3.0000	\$75,795.00
Jones Bros. Contractors, LLC		\$3.0000	\$75,795.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)			
	14,092.000 L.F.		
Wiregrass Construction Company, Inc		\$5.0100	\$70,600.92
Vulcan Construction Materials, LLC		\$5.0000	\$70,460.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$70,460.00
Jones Bros. Contractors, LLC		\$5.0000	\$70,460.00

		UNIT PRICE	EXTENSION
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	8,023.000 L.F.		
Wiregrass Construction Company, Inc		\$5.0100	\$40,195.23
Vulcan Construction Materials, LLC		\$5.0000	\$40,115.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$40,115.00
Jones Bros. Contractors, LLC		\$5.0000	\$40,115.00
716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)	2,800.000 L.F.		
Wiregrass Construction Company, Inc		\$6.4100	\$17,948.00
Vulcan Construction Materials, LLC		\$6.4000	\$17,920.00
Hawkins Asphalt Paving, LLC		\$6.4000	\$17,920.00
Jones Bros. Contractors, LLC		\$6.4000	\$17,920.00
716-15.11 PREFORMED PERMANENT TAPE (8IN LINE)	12,300.000 L.F.		
Wiregrass Construction Company, Inc		\$8.0100	\$98,523.00
Vulcan Construction Materials, LLC		\$8.0000	\$98,400.00
Hawkins Asphalt Paving, LLC		\$8.0000	\$98,400.00
Jones Bros. Contractors, LLC		\$8.0000	\$98,400.00
716-15.20 PREFORMED PERMANENT TAPE (24IN BARRIER LINE)	3,975.000 L.F.		
Wiregrass Construction Company, Inc		\$23.0300	\$91,544.25
Vulcan Construction Materials, LLC		\$23.0000	\$91,425.00
Hawkins Asphalt Paving, LLC		\$23.0000	\$91,425.00
Jones Bros. Contractors, LLC		\$23.0000	\$91,425.00
717-01 MOBILIZATION	1.000 LS		
Wiregrass Construction Company, Inc		\$165,426.5400	\$165,426.54
Vulcan Construction Materials, LLC		\$85,000.0000	\$85,000.00
Hawkins Asphalt Paving, LLC		\$183,500.0000	\$183,500.00
Jones Bros. Contractors, LLC		\$530,000.0000	\$530,000.00
730-03.20 INSTALL PULL BOX (TYPE A)	6.000 EACH		
Wiregrass Construction Company, Inc		\$650.8400	\$3,905.04
Vulcan Construction Materials, LLC		\$650.0000	\$3,900.00
Hawkins Asphalt Paving, LLC		\$1,200.0000	\$7,200.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$7,200.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	120.000 L.F.		
Wiregrass Construction Company, Inc		\$18.2700	\$2,192.40
Vulcan Construction Materials, LLC		\$18.2500	\$2,190.00
Hawkins Asphalt Paving, LLC		\$22.0000	\$2,640.00
Jones Bros. Contractors, LLC		\$22.0000	\$2,640.00

730-14.02 SAW SLOT

1,670.000 L.F.

	UNIT PRICE	EXTENSION
Wiregrass Construction Company, Inc	\$4.5100	\$7,531.70
Vulcan Construction Materials, LLC	\$4.7500	\$7,932.50
Hawkins Asphalt Paving, LLC	\$4.0000	\$6,680.00
Jones Bros. Contractors, LLC	\$4.0000	\$6,680.00

730-14.03 LOOP WIRE

5,800.000 L.F.

	UNIT PRICE	EXTENSION
Wiregrass Construction Company, Inc	\$0.7500	\$4,350.00
Vulcan Construction Materials, LLC	\$0.7500	\$4,350.00
Hawkins Asphalt Paving, LLC	\$1.5000	\$8,700.00
Jones Bros. Contractors, LLC	\$1.5000	\$8,700.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

737.000 L.F.

Wiregrass Construction Company, Inc	\$315.4100	\$232,457.17
Vulcan Construction Materials, LLC	\$315.0000	\$232,155.00
Hawkins Asphalt Paving, LLC	\$442.9500	\$326,454.15
Jones Bros. Contractors, LLC	\$388.0000	\$285,956.00

ROADWAY ALTERNATE AA1 CATEGORY

UNIT PRICE EXTENSION

403-02.01 TRACKLESS TACK COAT

246.000 TON

Wiregrass Construction Company, Inc	\$787.4800	\$193,720.08
Vulcan Construction Materials, LLC	\$1,150.0000	\$282,900.00
Hawkins Asphalt Paving, LLC	\$1,100.0000	\$270,600.00
Jones Bros. Contractors, LLC	\$900.0000	\$221,400.00

ROADWAY ALTERNATE AA2 CATEGORY

403-02.02 HOT APPLIED TACK COAT

188.000 TON

Wiregrass Construction Company, Inc
Vulcan Construction Materials, LLC
Hawkins Asphalt Paving, LLC
Jones Bros. Contractors, LLC

SUB-TOTAL ROADWAY

Wiregrass Construction Company, Inc	\$7,078,213.50
Vulcan Construction Materials, LLC	\$7,973,290.50
Hawkins Asphalt Paving, LLC	\$8,167,221.07
Jones Bros. Contractors, LLC	\$9,927,275.40

SUB-TOTAL BRIDGE

Wiregrass Construction Company, Inc	\$232,457.17
Vulcan Construction Materials, LLC	\$232,155.00
Hawkins Asphalt Paving, LLC	\$326,454.15
Jones Bros. Contractors, LLC	\$285,956.00

SUB-TOTAL ROADWAY ALTERNATE AA1

Wiregrass Construction Company, Inc	\$193,720.08
Vulcan Construction Materials, LLC	\$282,900.00
Hawkins Asphalt Paving, LLC	\$270,600.00
Jones Bros. Contractors, LLC	\$221,400.00

SUB-TOTAL ROADWAY ALTERNATE AA2**TOTAL CONTRACT**

Wiregrass Construction Company, Inc	\$7,504,390.75
Vulcan Construction Materials, LLC	\$8,488,345.50
Hawkins Asphalt Paving, LLC	\$8,764,275.22
Jones Bros. Contractors, LLC	\$10,434,631.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

RUTHERFORD COUNTY (Contract No. CNY061 Call 049)

751840-M3-004,NH-I-840(23),751840-F3-006,751840-F8-005

THE RESURFACING ON I-840 FROM NEAR I-24 (L.M. 7.53) TO NEAR THE WEST FORK STONES RIVER (L.M. 10.46), INCLUDING BRIDGE DECK AND EXPANSION JOINT REPAIR, AND EPOXY OVERLAY.

PROJECT LENGTH - 2.930 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Jones Bros. Contractors, LLC	\$5,923,285.00
Hawkins Asphalt Paving, LLC	\$6,087,439.00
Vulcan Construction Materials, LLC	\$6,139,803.50
Wiregrass Construction Company, Inc	\$6,663,045.54

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Jones Bros. Contractors, LLC	\$18,350.0000	\$18,350.00
	Hawkins Asphalt Paving, LLC	\$11,000.0000	\$11,000.00
	Vulcan Construction Materials, LLC	\$11,000.0000	\$11,000.00
	Wiregrass Construction Company, Inc	\$11,015.4200	\$11,015.42
201-01	CLEARING AND GRUBBING		
			1.000 LS
	Jones Bros. Contractors, LLC	\$6,000.0000	\$6,000.00
	Hawkins Asphalt Paving, LLC	\$90,000.0000	\$90,000.00
	Vulcan Construction Materials, LLC	\$90,000.0000	\$90,000.00
	Wiregrass Construction Company, Inc	\$90,126.1500	\$90,126.15
202-04.01	REMOVAL OF STRUCTURES (PVMT @ BRIDGE ENDS, MULTIPLE LOCATIONS)		
			1.000 LS
	Jones Bros. Contractors, LLC	\$125,000.0000	\$125,000.00
	Hawkins Asphalt Paving, LLC	\$160,000.0000	\$160,000.00
	Vulcan Construction Materials, LLC	\$160,000.0000	\$160,000.00
	Wiregrass Construction Company, Inc	\$185,259.3200	\$185,259.32
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
			395.000 C.Y.
	Jones Bros. Contractors, LLC	\$125.0000	\$49,375.00
	Hawkins Asphalt Paving, LLC	\$135.0000	\$53,325.00
	Vulcan Construction Materials, LLC	\$135.0000	\$53,325.00
	Wiregrass Construction Company, Inc	\$135.1900	\$53,400.05
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			11.800 L.M.
	Jones Bros. Contractors, LLC	\$2,500.0000	\$29,500.00
	Hawkins Asphalt Paving, LLC	\$2,950.0000	\$34,810.00
	Vulcan Construction Materials, LLC	\$1,350.0000	\$15,930.00
	Wiregrass Construction Company, Inc	\$1,779.5900	\$20,999.16
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
			2,326.000 TON
	Jones Bros. Contractors, LLC	\$43.0000	\$100,018.00
	Hawkins Asphalt Paving, LLC	\$31.5000	\$73,269.00
	Vulcan Construction Materials, LLC	\$30.0000	\$69,780.00
	Wiregrass Construction Company, Inc	\$60.4300	\$140,560.18
303-10.01	MINERAL AGGREGATE (SIZE 57)		
			2,127.000 TON
	Jones Bros. Contractors, LLC	\$94.0000	\$199,938.00
	Hawkins Asphalt Paving, LLC	\$152.0000	\$323,304.00
	Vulcan Construction Materials, LLC	\$152.0000	\$323,304.00
	Wiregrass Construction Company, Inc	\$152.2100	\$323,750.67

		UNIT PRICE	EXTENSION
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	200.000 TON		
Jones Bros. Contractors, LLC		\$300.0000	\$60,000.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$40,000.00
Vulcan Construction Materials, LLC		\$215.0000	\$43,000.00
Wiregrass Construction Company, Inc		\$365.2700	\$73,054.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	2,000.000 TON		
Jones Bros. Contractors, LLC		\$140.0000	\$280,000.00
Hawkins Asphalt Paving, LLC		\$178.3700	\$356,740.00
Vulcan Construction Materials, LLC		\$116.0000	\$232,000.00
Wiregrass Construction Company, Inc		\$186.8500	\$373,700.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	68.000 TON		
Jones Bros. Contractors, LLC		\$850.0000	\$57,800.00
Hawkins Asphalt Paving, LLC		\$825.0000	\$56,100.00
Vulcan Construction Materials, LLC		\$1,050.0000	\$71,400.00
Wiregrass Construction Company, Inc		\$1,044.1400	\$71,001.52
411-03.10 ACS MIX(PG76-22) GRADING D			
	10,407.000 TON		
Jones Bros. Contractors, LLC		\$152.0000	\$1,581,864.00
Hawkins Asphalt Paving, LLC		\$145.0000	\$1,509,015.00
Vulcan Construction Materials, LLC		\$130.0000	\$1,352,910.00
Wiregrass Construction Company, Inc		\$175.8200	\$1,829,758.74
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	9.200 L.M.		
Jones Bros. Contractors, LLC		\$850.0000	\$7,820.00
Hawkins Asphalt Paving, LLC		\$1,015.0000	\$9,338.00
Vulcan Construction Materials, LLC		\$850.0000	\$7,820.00
Wiregrass Construction Company, Inc		\$851.1900	\$7,830.95
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	8,982.000 TON		
Jones Bros. Contractors, LLC		\$34.2500	\$307,633.50
Hawkins Asphalt Paving, LLC		\$45.2500	\$406,435.50
Vulcan Construction Materials, LLC		\$27.5000	\$247,005.00
Wiregrass Construction Company, Inc		\$15.4700	\$138,951.54
502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY			
	167.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,200.0000	\$200,400.00
Hawkins Asphalt Paving, LLC		\$940.0000	\$156,980.00
Vulcan Construction Materials, LLC		\$940.0000	\$156,980.00
Wiregrass Construction Company, Inc		\$941.3200	\$157,200.44

		UNIT PRICE	EXTENSION
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)	690.000 L.F.		
Jones Bros. Contractors, LLC		\$15.0000	\$10,350.00
Hawkins Asphalt Paving, LLC		\$22.7500	\$15,697.50
Vulcan Construction Materials, LLC		\$22.7500	\$15,697.50
Wiregrass Construction Company, Inc		\$22.7800	\$15,718.20
502-04.02 LOAD TRANSFER DOWELS	559.000 EACH		
Jones Bros. Contractors, LLC		\$27.0000	\$15,093.00
Hawkins Asphalt Paving, LLC		\$16.0000	\$8,944.00
Vulcan Construction Materials, LLC		\$16.0000	\$8,944.00
Wiregrass Construction Company, Inc		\$16.0200	\$8,955.18
502-04.03 TRANSVERSE TIE-BARS	182.000 EACH		
Jones Bros. Contractors, LLC		\$24.0000	\$4,368.00
Hawkins Asphalt Paving, LLC		\$13.0000	\$2,366.00
Vulcan Construction Materials, LLC		\$13.0000	\$2,366.00
Wiregrass Construction Company, Inc		\$13.0200	\$2,369.64
604-03.04 PAVEMENT @ BRIDGE ENDS	788.000 S.Y.		
Jones Bros. Contractors, LLC		\$478.0000	\$376,664.00
Hawkins Asphalt Paving, LLC		\$785.0000	\$618,580.00
Vulcan Construction Materials, LLC		\$785.0000	\$618,580.00
Wiregrass Construction Company, Inc		\$786.1000	\$619,446.80
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,705.0000	\$6,820.00
Hawkins Asphalt Paving, LLC		\$3,591.0000	\$14,364.00
Vulcan Construction Materials, LLC		\$4,690.0000	\$18,760.00
Wiregrass Construction Company, Inc		\$4,696.5800	\$18,786.32
706-01 GUARDRAIL REMOVED	84.000 L.F.		
Jones Bros. Contractors, LLC		\$4.4500	\$373.80
Hawkins Asphalt Paving, LLC		\$4.5000	\$378.00
Vulcan Construction Materials, LLC		\$7.0000	\$588.00
Wiregrass Construction Company, Inc		\$7.0100	\$588.84
709-05.06 MACHINED RIP-RAP (CLASS A-1)	808.000 TON		
Jones Bros. Contractors, LLC		\$106.0000	\$85,648.00
Hawkins Asphalt Paving, LLC		\$140.0000	\$113,120.00
Vulcan Construction Materials, LLC		\$140.0000	\$113,120.00
Wiregrass Construction Company, Inc		\$140.2000	\$113,281.60

		UNIT PRICE	EXTENSION
711-02.04 REINFORCED CONCRETE MEDIAN BARRIER (LM 9.705 AND 9.825)			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$400.0000	\$40,000.00
Hawkins Asphalt Paving, LLC		\$400.0000	\$40,000.00
Vulcan Construction Materials, LLC		\$400.0000	\$40,000.00
Wiregrass Construction Company, Inc		\$400.5600	\$40,056.00
711-05.01 REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIER			
	100.000 L.F.		
Jones Bros. Contractors, LLC		\$400.0000	\$40,000.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$20,000.00
Vulcan Construction Materials, LLC		\$200.0000	\$20,000.00
Wiregrass Construction Company, Inc		\$200.2800	\$20,028.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$175,000.0000	\$175,000.00
Hawkins Asphalt Paving, LLC		\$165,000.0000	\$165,000.00
Vulcan Construction Materials, LLC		\$475,000.0000	\$475,000.00
Wiregrass Construction Company, Inc		\$303,208.1700	\$303,208.17
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	2,000.000 L.F.		
Jones Bros. Contractors, LLC		\$45.0000	\$90,000.00
Hawkins Asphalt Paving, LLC		\$42.0000	\$84,000.00
Vulcan Construction Materials, LLC		\$63.0000	\$126,000.00
Wiregrass Construction Company, Inc		\$90.1300	\$180,260.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$9,445.0000	\$18,890.00
Hawkins Asphalt Paving, LLC		\$12,000.0000	\$24,000.00
Vulcan Construction Materials, LLC		\$17,500.0000	\$35,000.00
Wiregrass Construction Company, Inc		\$8,511.9200	\$17,023.84
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Jones Bros. Contractors, LLC		\$38.0000	\$5,700.00
Hawkins Asphalt Paving, LLC		\$31.0000	\$4,650.00
Vulcan Construction Materials, LLC		\$38.0000	\$5,700.00
Wiregrass Construction Company, Inc		\$34.0500	\$5,107.50
712-04.50 BARRIER RAIL DELINEATOR			
	100.000 EACH		
Jones Bros. Contractors, LLC		\$14.5000	\$1,450.00
Hawkins Asphalt Paving, LLC		\$15.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$16.5000	\$1,650.00
Wiregrass Construction Company, Inc		\$13.0200	\$1,302.00

		UNIT PRICE	EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$31.0000	\$248.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$240.00
Vulcan Construction Materials, LLC		\$30.0000	\$240.00
Wiregrass Construction Company, Inc		\$28.0400	\$224.32
712-06 SIGNS (CONSTRUCTION)			
	2,342.000 S.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$18,736.00
Hawkins Asphalt Paving, LLC		\$9.5000	\$22,249.00
Vulcan Construction Materials, LLC		\$10.0000	\$23,420.00
Wiregrass Construction Company, Inc		\$7.1600	\$16,768.72
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$670.0000	\$2,680.00
Hawkins Asphalt Paving, LLC		\$600.0000	\$2,400.00
Vulcan Construction Materials, LLC		\$600.0000	\$2,400.00
Wiregrass Construction Company, Inc		\$600.8400	\$2,403.36
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	50.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$1,000.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$1,500.00
Vulcan Construction Materials, LLC		\$18.0000	\$900.00
Wiregrass Construction Company, Inc		\$18.0300	\$901.50
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$1,225.0000	\$4,900.00
Hawkins Asphalt Paving, LLC		\$1,100.0000	\$4,400.00
Vulcan Construction Materials, LLC		\$1,000.0000	\$4,000.00
Wiregrass Construction Company, Inc		\$1,101.5400	\$4,406.16
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,335.0000	\$10,670.00
Hawkins Asphalt Paving, LLC		\$4,950.0000	\$9,900.00
Vulcan Construction Materials, LLC		\$4,000.0000	\$8,000.00
Wiregrass Construction Company, Inc		\$4,806.7300	\$9,613.46
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$5,055.0000	\$35,385.00
Hawkins Asphalt Paving, LLC		\$4,950.0000	\$34,650.00
Vulcan Construction Materials, LLC		\$4,200.0000	\$29,400.00
Wiregrass Construction Company, Inc		\$4,556.3800	\$31,894.66

		UNIT PRICE	EXTENSION
712-08.12 QUEUE PROTECTION TRUCK			
	240.000 DAY		
Jones Bros. Contractors, LLC		\$1,335.0000	\$320,400.00
Hawkins Asphalt Paving, LLC		\$1,300.0000	\$312,000.00
Vulcan Construction Materials, LLC		\$1,100.0000	\$264,000.00
Wiregrass Construction Company, Inc		\$1,201.6800	\$288,403.20
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	275.000 EACH		
Jones Bros. Contractors, LLC		\$50.0000	\$13,750.00
Hawkins Asphalt Paving, LLC		\$60.0000	\$16,500.00
Vulcan Construction Materials, LLC		\$40.0000	\$11,000.00
Wiregrass Construction Company, Inc		\$46.0600	\$12,666.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$5,555.0000	\$55,550.00
Hawkins Asphalt Paving, LLC		\$6,250.0000	\$62,500.00
Vulcan Construction Materials, LLC		\$3,500.0000	\$35,000.00
Wiregrass Construction Company, Inc		\$5,007.0100	\$50,070.10
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	964.000 EACH		
Jones Bros. Contractors, LLC		\$40.0000	\$38,560.00
Hawkins Asphalt Paving, LLC		\$35.0000	\$33,740.00
Vulcan Construction Materials, LLC		\$35.0000	\$33,740.00
Wiregrass Construction Company, Inc		\$35.0500	\$33,788.20
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	964.000 EACH		
Jones Bros. Contractors, LLC		\$13.5000	\$13,014.00
Hawkins Asphalt Paving, LLC		\$12.0000	\$11,568.00
Vulcan Construction Materials, LLC		\$12.0000	\$11,568.00
Wiregrass Construction Company, Inc		\$12.0200	\$11,587.28
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$295.0000	\$1,180.00
Hawkins Asphalt Paving, LLC		\$265.0000	\$1,060.00
Vulcan Construction Materials, LLC		\$265.0000	\$1,060.00
Wiregrass Construction Company, Inc		\$265.3700	\$1,061.48
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$510.0000	\$7,140.00
Hawkins Asphalt Paving, LLC		\$460.0000	\$6,440.00
Vulcan Construction Materials, LLC		\$460.0000	\$6,440.00
Wiregrass Construction Company, Inc		\$460.6500	\$6,449.10

		UNIT PRICE	EXTENSION
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$725.0000	\$2,175.00
Hawkins Asphalt Paving, LLC		\$650.0000	\$1,950.00
Vulcan Construction Materials, LLC		\$650.0000	\$1,950.00
Wiregrass Construction Company, Inc		\$650.9100	\$1,952.73
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	13.700 L.M.		
Jones Bros. Contractors, LLC		\$1,555.0000	\$21,303.50
Hawkins Asphalt Paving, LLC		\$1,400.0000	\$19,180.00
Vulcan Construction Materials, LLC		\$1,400.0000	\$19,180.00
Wiregrass Construction Company, Inc		\$1,401.9600	\$19,206.85
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	8.300 L.M.		
Jones Bros. Contractors, LLC		\$3,335.0000	\$27,680.50
Hawkins Asphalt Paving, LLC		\$3,000.0000	\$24,900.00
Vulcan Construction Materials, LLC		\$3,000.0000	\$24,900.00
Wiregrass Construction Company, Inc		\$3,004.2000	\$24,934.86
716-09.94 CONTRAST PAVEMENT SHADOW MARKING 6"			
	0.300 L.M.		
Jones Bros. Contractors, LLC		\$44,450.0000	\$13,335.00
Hawkins Asphalt Paving, LLC		\$40,000.0000	\$12,000.00
Vulcan Construction Materials, LLC		\$40,000.0000	\$12,000.00
Wiregrass Construction Company, Inc		\$40,056.0700	\$12,016.82
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$2,450.0000	\$7,350.00
Hawkins Asphalt Paving, LLC		\$2,200.0000	\$6,600.00
Vulcan Construction Materials, LLC		\$2,200.0000	\$6,600.00
Wiregrass Construction Company, Inc		\$2,203.0800	\$6,609.24
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	17.900 L.M.		
Jones Bros. Contractors, LLC		\$7,555.0000	\$135,234.50
Hawkins Asphalt Paving, LLC		\$6,800.0000	\$121,720.00
Vulcan Construction Materials, LLC		\$6,800.0000	\$121,720.00
Wiregrass Construction Company, Inc		\$6,809.5300	\$121,890.59
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	2,950.000 L.F.		
Jones Bros. Contractors, LLC		\$2.8000	\$8,260.00
Hawkins Asphalt Paving, LLC		\$2.5000	\$7,375.00
Vulcan Construction Materials, LLC		\$2.5000	\$7,375.00
Wiregrass Construction Company, Inc		\$2.5000	\$7,375.00

		UNIT PRICE	EXTENSION
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)	1,300.000 L.F.		
Jones Bros. Contractors, LLC		\$5.6000	\$7,280.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$6,500.00
Vulcan Construction Materials, LLC		\$5.0000	\$6,500.00
Wiregrass Construction Company, Inc		\$5.0100	\$6,513.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)	7,080.000 L.F.		
Jones Bros. Contractors, LLC		\$5.6000	\$39,648.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$35,400.00
Vulcan Construction Materials, LLC		\$5.0000	\$35,400.00
Wiregrass Construction Company, Inc		\$5.0100	\$35,470.80
716-15.10 PREFORMED PERMANENT TAPE (6IN LINE)	9,000.000 L.F.		
Jones Bros. Contractors, LLC		\$7.1000	\$63,900.00
Hawkins Asphalt Paving, LLC		\$6.4000	\$57,600.00
Vulcan Construction Materials, LLC		\$6.4000	\$57,600.00
Wiregrass Construction Company, Inc		\$6.4100	\$57,690.00
716-15.11 PREFORMED PERMANENT TAPE (8IN LINE)	7,383.000 L.F.		
Jones Bros. Contractors, LLC		\$8.9000	\$65,708.70
Hawkins Asphalt Paving, LLC		\$8.0000	\$59,064.00
Vulcan Construction Materials, LLC		\$8.0000	\$59,064.00
Wiregrass Construction Company, Inc		\$8.0100	\$59,137.83
716-15.20 PREFORMED PERMANENT TAPE (24IN BARRIER LINE)	2,087.000 L.F.		
Jones Bros. Contractors, LLC		\$25.5000	\$53,218.50
Hawkins Asphalt Paving, LLC		\$23.0000	\$48,001.00
Vulcan Construction Materials, LLC		\$23.0000	\$48,001.00
Wiregrass Construction Company, Inc		\$23.0300	\$48,063.61
717-01 MOBILIZATION	1.000 LS		
Jones Bros. Contractors, LLC		\$450,000.0000	\$450,000.00
Hawkins Asphalt Paving, LLC		\$167,600.0000	\$167,600.00
Vulcan Construction Materials, LLC		\$385,000.0000	\$385,000.00
Wiregrass Construction Company, Inc		\$358,332.6600	\$358,332.66
740-07.04 GEOGRID REINFORCEMENT TYPE 2	4,233.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$42,330.00
Hawkins Asphalt Paving, LLC		\$20.0000	\$84,660.00
Vulcan Construction Materials, LLC		\$20.0000	\$84,660.00
Wiregrass Construction Company, Inc		\$20.0300	\$84,786.99

UNIT PRICE EXTENSION

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

1,762.000 S.Y.

Jones Bros. Contractors, LLC	\$11.0000	\$19,382.00
Hawkins Asphalt Paving, LLC	\$15.0000	\$26,430.00
Vulcan Construction Materials, LLC	\$15.0000	\$26,430.00
Wiregrass Construction Company, Inc	\$15.0200	\$26,465.24

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
604-10.44 EXPANSION JOINT REPAIRS			
	108.000 L.F.		
Jones Bros. Contractors, LLC		\$400.0000	\$43,200.00
Hawkins Asphalt Paving, LLC		\$830.0000	\$89,640.00
Vulcan Construction Materials, LLC		\$830.0000	\$89,640.00
Wiregrass Construction Company, Inc		\$376.2000	\$40,629.60
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)			
	30.000 S.Y.		
Jones Bros. Contractors, LLC		\$540.0000	\$16,200.00
Hawkins Asphalt Paving, LLC		\$600.0000	\$18,000.00
Vulcan Construction Materials, LLC		\$600.0000	\$18,000.00
Wiregrass Construction Company, Inc		\$540.7600	\$16,222.80
604-10.53 CONCRETE REPAIRS			
	25.000 S.Y.		
Jones Bros. Contractors, LLC		\$540.0000	\$13,500.00
Hawkins Asphalt Paving, LLC		\$600.0000	\$15,000.00
Vulcan Construction Materials, LLC		\$600.0000	\$15,000.00
Wiregrass Construction Company, Inc		\$540.7600	\$13,519.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	11,395.000 S.Y.		
Jones Bros. Contractors, LLC		\$41.8000	\$476,311.00
Hawkins Asphalt Paving, LLC		\$32.8000	\$373,756.00
Vulcan Construction Materials, LLC		\$32.8000	\$373,756.00
Wiregrass Construction Company, Inc		\$37.6700	\$429,249.65

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$5,374,074.00
Hawkins Asphalt Paving, LLC	\$5,591,043.00
Vulcan Construction Materials, LLC	\$5,643,407.50
Wiregrass Construction Company, Inc	\$6,163,424.49

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$549,211.00
Hawkins Asphalt Paving, LLC	\$496,396.00
Vulcan Construction Materials, LLC	\$496,396.00
Wiregrass Construction Company, Inc	\$499,621.05

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$5,923,285.00
Hawkins Asphalt Paving, LLC	\$6,087,439.00
Vulcan Construction Materials, LLC	\$6,139,803.50
Wiregrass Construction Company, Inc	\$6,663,045.54

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

RUTHERFORD COUNTY (Contract No. CNY020 Call 050)

NH/HSIP-1(482),75S001-F3-005,75S001-F8-005,STP-2(297),75S002-F8-003

THE RESURFACING ON U.S. 41 (S.R. 2) FROM U.S. 70S (S.R. 1) TO NEAR KENSINGTON SQUARE COURT AND ON U.S. 70S (S.R. 1) FROM SOUTH OF ASH STREET TO NEAR SOUTH RUTHERFORD BOULEVARD.

PROJECT LENGTH - 4.180 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 10.00%

	TOTAL CONTRACT
Hawkins Asphalt Paving, LLC	\$2,601,536.33
Wiregrass Construction Company, Inc	\$2,754,515.96

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	13.100 L.M.		
Hawkins Asphalt Paving, LLC		\$2,000.0000	\$26,200.00
Wiregrass Construction Company, Inc		\$1,882.1500	\$24,656.17
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,081.000 TON		
Hawkins Asphalt Paving, LLC		\$35.0000	\$37,835.00
Wiregrass Construction Company, Inc		\$111.5100	\$120,542.31
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	981.000 TON		
Hawkins Asphalt Paving, LLC		\$175.0000	\$171,675.00
Wiregrass Construction Company, Inc		\$171.8300	\$168,565.23
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	70.000 TON		
Hawkins Asphalt Paving, LLC		\$900.0000	\$63,000.00
Wiregrass Construction Company, Inc		\$814.0800	\$56,985.60
411-02.10 ACS MIX(PG70-22) GRADING D			
	10,590.000 TON		
Hawkins Asphalt Paving, LLC		\$138.0000	\$1,461,420.00
Wiregrass Construction Company, Inc		\$149.6300	\$1,584,581.70
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	1.800 L.M.		
Hawkins Asphalt Paving, LLC		\$4,592.0000	\$8,265.60
Wiregrass Construction Company, Inc		\$1,933.5800	\$3,480.44
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	10,657.000 TON		
Hawkins Asphalt Paving, LLC		\$26.0000	\$277,082.00
Wiregrass Construction Company, Inc		\$19.5900	\$208,770.63
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	6.000 EACH		
Hawkins Asphalt Paving, LLC		\$6,500.0000	\$39,000.00
Wiregrass Construction Company, Inc		\$9,496.9000	\$56,981.40
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hawkins Asphalt Paving, LLC		\$75,000.0000	\$75,000.00
Wiregrass Construction Company, Inc		\$120,084.9700	\$120,084.97
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	115.000 EACH		
Hawkins Asphalt Paving, LLC		\$28.0000	\$3,220.00
Wiregrass Construction Company, Inc		\$28.0400	\$3,224.60

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	2,193.000 S.F.		
Hawkins Asphalt Paving, LLC		\$7.4500	\$16,337.85
Wiregrass Construction Company, Inc		\$7.4600	\$16,359.78
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Hawkins Asphalt Paving, LLC		\$800.0000	\$3,200.00
Wiregrass Construction Company, Inc		\$801.0700	\$3,204.28
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	191.000 EACH		
Hawkins Asphalt Paving, LLC		\$30.0000	\$5,730.00
Wiregrass Construction Company, Inc		\$35.0500	\$6,694.55
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	467.000 EACH		
Hawkins Asphalt Paving, LLC		\$30.0000	\$14,010.00
Wiregrass Construction Company, Inc		\$35.0500	\$16,368.35
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	130.000 EACH		
Hawkins Asphalt Paving, LLC		\$30.0000	\$3,900.00
Wiregrass Construction Company, Inc		\$35.0500	\$4,556.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	788.000 EACH		
Hawkins Asphalt Paving, LLC		\$10.5000	\$8,274.00
Wiregrass Construction Company, Inc		\$12.0200	\$9,471.76
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	1,476.000 S.Y.		
Hawkins Asphalt Paving, LLC		\$25.0000	\$36,900.00
Wiregrass Construction Company, Inc		\$20.0300	\$29,564.28
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	654.000 L.F.		
Hawkins Asphalt Paving, LLC		\$20.0000	\$13,080.00
Wiregrass Construction Company, Inc		\$20.0300	\$13,099.62
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	64.000 EACH		
Hawkins Asphalt Paving, LLC		\$200.0000	\$12,800.00
Wiregrass Construction Company, Inc		\$200.2700	\$12,817.28
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,310.000 L.F.		
Hawkins Asphalt Paving, LLC		\$4.0000	\$5,240.00
Wiregrass Construction Company, Inc		\$3.0000	\$3,930.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	641.000 L.F.		
Hawkins Asphalt Paving, LLC		\$35.0000	\$22,435.00
Wiregrass Construction Company, Inc		\$40.0500	\$25,672.05
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000 EACH		
Hawkins Asphalt Paving, LLC		\$400.0000	\$1,600.00
Wiregrass Construction Company, Inc		\$450.6000	\$1,802.40
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000 EACH		
Hawkins Asphalt Paving, LLC		\$1,200.0000	\$2,400.00
Wiregrass Construction Company, Inc		\$265.3600	\$530.72
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	19.810 L.M.		
Hawkins Asphalt Paving, LLC		\$500.0000	\$9,905.00
Wiregrass Construction Company, Inc		\$1,401.8700	\$27,771.04
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.810 L.M.		
Hawkins Asphalt Paving, LLC		\$7,400.0000	\$146,594.00
Wiregrass Construction Company, Inc		\$6,809.1000	\$134,888.27
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)	2,590.000 L.F.		
Hawkins Asphalt Paving, LLC		\$5.0000	\$12,950.00
Wiregrass Construction Company, Inc		\$3.5000	\$9,065.00
717-01 MOBILIZATION	1.000 LS		
Hawkins Asphalt Paving, LLC		\$97,188.8800	\$97,188.88
Wiregrass Construction Company, Inc		\$68,809.6100	\$68,809.61
730-14.02 SAW SLOT	3,542.000 L.F.		
Hawkins Asphalt Paving, LLC		\$4.0000	\$14,168.00
Wiregrass Construction Company, Inc		\$4.5100	\$15,974.42
730-14.03 LOOP WIRE	8,084.000 L.F.		
Hawkins Asphalt Paving, LLC		\$1.5000	\$12,126.00
Wiregrass Construction Company, Inc		\$0.7500	\$6,063.00

SUB-TOTAL ROADWAY

Hawkins Asphalt Paving, LLC

\$2,601,536.33

Wiregrass Construction Company, Inc

\$2,754,515.96

TOTAL CONTRACT

Hawkins Asphalt Paving, LLC

\$2,601,536.33

Wiregrass Construction Company, Inc

\$2,754,515.96

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SHELBY COUNTY (Contract No. CNY060 Call 051)

HSIP-1(339),79010-3228-94

THE INTERSECTION IMPROVEMENTS ON U.S. 51 (S.R. 1, DANNY THOMAS BOULEVARD) FROM POPLAR AVENUE (L.M. 2.85) TO S.R. 14 (L.M. 3.47) IN MEMPHIS.

PROJECT LENGTH - 0.715 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2024

DBE GOAL 8.50%

	TOTAL CONTRACT
Shelby Electric Company, Inc.	\$2,315,805.95
McCroy Electric Company	\$2,463,095.08

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
			1.000 LS
	Shelby Electric Company, Inc.	\$65,000.0000	\$65,000.00
	McCrorry Electric Company	\$22,875.0000	\$22,875.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			60.000 S.Y.
	Shelby Electric Company, Inc.	\$88.0000	\$5,280.00
	McCrorry Electric Company	\$88.0000	\$5,280.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
			500.000 L.F.
	Shelby Electric Company, Inc.	\$11.0000	\$5,500.00
	McCrorry Electric Company	\$11.0000	\$5,500.00
604-04.20	PAINTING CONCRETE SURFACES		
			420.000 S.F.
	Shelby Electric Company, Inc.	\$19.8000	\$8,316.00
	McCrorry Electric Company	\$19.8000	\$8,316.00
701-01.01	CONCRETE SIDEWALK (4 ")		
			445.000 S.F.
	Shelby Electric Company, Inc.	\$19.8000	\$8,811.00
	McCrorry Electric Company	\$19.8000	\$8,811.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)		
			3,185.000 S.F.
	Shelby Electric Company, Inc.	\$40.7000	\$129,629.50
	McCrorry Electric Company	\$40.7000	\$129,629.50
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)		
			80.000 S.F.
	Shelby Electric Company, Inc.	\$82.5000	\$6,600.00
	McCrorry Electric Company	\$82.5000	\$6,600.00
702-01	CONCRETE CURB		
			1.000 C.Y.
	Shelby Electric Company, Inc.	\$2,200.0000	\$2,200.00
	McCrorry Electric Company	\$2,200.0000	\$2,200.00
705-01.01	GUARDRAIL AT BRIDGE ENDS		
			108.000 L.F.
	Shelby Electric Company, Inc.	\$275.0000	\$29,700.00
	McCrorry Electric Company	\$275.0000	\$29,700.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT		
			300.000 L.F.
	Shelby Electric Company, Inc.	\$13.2000	\$3,960.00
	McCrorry Electric Company	\$13.2000	\$3,960.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	108.000 L.F.		
Shelby Electric Company, Inc.		\$8.8000	\$950.40
McCrorry Electric Company		\$8.8000	\$950.40
707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE			
	150.000 L.F.		
Shelby Electric Company, Inc.		\$23.6500	\$3,547.50
McCrorry Electric Company		\$23.6500	\$3,547.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Shelby Electric Company, Inc.		\$100,000.0000	\$100,000.00
McCrorry Electric Company		\$73,500.0000	\$73,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	26.000 EACH		
Shelby Electric Company, Inc.		\$49.5000	\$1,287.00
McCrorry Electric Company		\$49.5000	\$1,287.00
712-06 SIGNS (CONSTRUCTION)			
	228.000 S.F.		
Shelby Electric Company, Inc.		\$9.3500	\$2,131.80
McCrorry Electric Company		\$9.3500	\$2,131.80
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
Shelby Electric Company, Inc.		\$1,265.0000	\$2,530.00
McCrorry Electric Company		\$1,265.0000	\$2,530.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)			
	1,920.000 L.F.		
Shelby Electric Company, Inc.		\$7.7000	\$14,784.00
McCrorry Electric Company		\$9.2200	\$17,702.40
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	35.000 EACH		
Shelby Electric Company, Inc.		\$49.5000	\$1,732.50
McCrorry Electric Company		\$49.5000	\$1,732.50
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	11.000 EACH		
Shelby Electric Company, Inc.		\$49.5000	\$544.50
McCrorry Electric Company		\$49.5000	\$544.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	164.000 L.F.		
Shelby Electric Company, Inc.		\$7.1500	\$1,172.60
McCrorry Electric Company		\$7.1500	\$1,172.60

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	115.000 LB.		
Shelby Electric Company, Inc.		\$6.0500	\$695.75
McCrorry Electric Company		\$6.0500	\$695.75
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,405.000 LB.		
Shelby Electric Company, Inc.		\$6.0500	\$14,550.25
McCrorry Electric Company		\$6.0500	\$14,550.25
713-11.21 P POST SLIP BASE			
	11.000 EACH		
Shelby Electric Company, Inc.		\$638.5000	\$7,023.50
McCrorry Electric Company		\$643.5000	\$7,078.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	139.000 S.F.		
Shelby Electric Company, Inc.		\$18.5000	\$2,571.50
McCrorry Electric Company		\$18.5200	\$2,574.28
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	457.000 S.F.		
Shelby Electric Company, Inc.		\$21.1500	\$9,665.55
McCrorry Electric Company		\$21.1200	\$9,651.84
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	207.000 S.F.		
Shelby Electric Company, Inc.		\$70.0000	\$14,490.00
McCrorry Electric Company		\$88.2000	\$18,257.40
713-15.08 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.100" THICK)			
	14.000 EACH		
Shelby Electric Company, Inc.		\$550.0000	\$7,700.00
McCrorry Electric Company		\$880.5000	\$12,327.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	33.000 EACH		
Shelby Electric Company, Inc.		\$33.0000	\$1,089.00
McCrorry Electric Company		\$33.0000	\$1,089.00
714-03.02 DIRECT BURIAL CONDUIT (3" PVC, SCHEDULE 40)			
	1,000.000 L.F.		
Shelby Electric Company, Inc.		\$60.0000	\$60,000.00
McCrorry Electric Company		\$43.5000	\$43,500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	151.000 S.Y.		
Shelby Electric Company, Inc.		\$41.8000	\$6,311.80
McCrorry Electric Company		\$41.8000	\$6,311.80

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	688.000 L.F.		
Shelby Electric Company, Inc.		\$30.8000	\$21,190.40
McCrorry Electric Company		\$30.8000	\$21,190.40
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	28.000 EACH		
Shelby Electric Company, Inc.		\$231.0000	\$6,468.00
McCrorry Electric Company		\$231.0000	\$6,468.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	152.000 L.F.		
Shelby Electric Company, Inc.		\$4.4000	\$668.80
McCrorry Electric Company		\$4.4000	\$668.80
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	1,284.000 L.F.		
Shelby Electric Company, Inc.		\$47.3000	\$60,733.20
McCrorry Electric Company		\$47.3000	\$60,733.20
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	19.000 EACH		
Shelby Electric Company, Inc.		\$247.5000	\$4,702.50
McCrorry Electric Company		\$247.5000	\$4,702.50
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	1.000 EACH		
Shelby Electric Company, Inc.		\$990.0000	\$990.00
McCrorry Electric Company		\$990.0000	\$990.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)			
	3.000 EACH		
Shelby Electric Company, Inc.		\$990.0000	\$2,970.00
McCrorry Electric Company		\$990.0000	\$2,970.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	1.000 EACH		
Shelby Electric Company, Inc.		\$407.0000	\$407.00
McCrorry Electric Company		\$407.0000	\$407.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Shelby Electric Company, Inc.		\$440.0000	\$880.00
McCrorry Electric Company		\$440.0000	\$880.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	4.000 EACH		
Shelby Electric Company, Inc.		\$231.0000	\$924.00
McCrorry Electric Company		\$231.0000	\$924.00

		UNIT PRICE	EXTENSION
716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)			
	3.000 EACH		
Shelby Electric Company, Inc.		\$286.0000	\$858.00
McCrorry Electric Company		\$286.0000	\$858.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	3.000 EACH		
Shelby Electric Company, Inc.		\$467.5000	\$1,402.50
McCrorry Electric Company		\$467.5000	\$1,402.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	3.700 L.M.		
Shelby Electric Company, Inc.		\$9,570.0000	\$35,409.00
McCrorry Electric Company		\$9,570.0000	\$35,409.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	990.000 L.F.		
Shelby Electric Company, Inc.		\$3.6600	\$3,623.40
McCrorry Electric Company		\$3.6300	\$3,593.70
717-01 MOBILIZATION			
	1.000 LS		
Shelby Electric Company, Inc.		\$100,000.0000	\$100,000.00
McCrorry Electric Company		\$115,000.0000	\$115,000.00
730-01.02 REMOVAL OF SIGNAL EQUIPMENT			
	3.000 EACH		
Shelby Electric Company, Inc.		\$8,500.0000	\$25,500.00
McCrorry Electric Company		\$28,820.0000	\$86,460.00
730-02.02 SIGNAL HEAD ASSEMBLY (130 A3)			
	1.000 EACH		
Shelby Electric Company, Inc.		\$1,350.0000	\$1,350.00
McCrorry Electric Company		\$1,206.5000	\$1,206.50
730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)			
	2.000 EACH		
Shelby Electric Company, Inc.		\$1,500.0000	\$3,000.00
McCrorry Electric Company		\$1,606.2500	\$3,212.50
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	24.000 EACH		
Shelby Electric Company, Inc.		\$1,500.0000	\$36,000.00
McCrorry Electric Company		\$1,495.0000	\$35,880.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	9.000 EACH		
Shelby Electric Company, Inc.		\$2,650.0000	\$23,850.00
McCrorry Electric Company		\$2,620.0000	\$23,580.00

		UNIT PRICE	EXTENSION
730-02.18 SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED)			
	9.000 EACH		
Shelby Electric Company, Inc.		\$2,200.0000	\$19,800.00
McCrorry Electric Company		\$1,708.0000	\$15,372.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	19.000 EACH		
Shelby Electric Company, Inc.		\$1,000.0000	\$19,000.00
McCrorry Electric Company		\$1,223.0000	\$23,237.00
730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B)			
	4.000 EACH		
Shelby Electric Company, Inc.		\$2,950.0000	\$11,800.00
McCrorry Electric Company		\$3,556.0000	\$14,224.00
730-03.52 FIBER OPTIC CABLE (6F)			
	1,000.000 L.F.		
Shelby Electric Company, Inc.		\$12.0000	\$12,000.00
McCrorry Electric Company		\$12.2500	\$12,250.00
730-05.99 MODIFY EXISTING ELECTRICAL SERVICE CONNECTION (INVOICE COST)			
	10,000.000 DOLL		
Shelby Electric Company, Inc.		\$1.0000	\$10,000.00
McCrorry Electric Company		\$1.0000	\$10,000.00
730-08.01 SIGNAL CABLE - 3 CONDUCTOR			
	2,469.000 L.F.		
Shelby Electric Company, Inc.		\$2.0000	\$4,938.00
McCrorry Electric Company		\$2.9300	\$7,234.17
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	1,355.000 L.F.		
Shelby Electric Company, Inc.		\$3.0000	\$4,065.00
McCrorry Electric Company		\$3.7500	\$5,081.25
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	8,344.000 L.F.		
Shelby Electric Company, Inc.		\$5.0000	\$41,720.00
McCrorry Electric Company		\$4.1600	\$34,711.04
730-08.04 SIGNAL CABLE - 9 CONDUCTOR			
	1,882.000 L.F.		
Shelby Electric Company, Inc.		\$6.0000	\$11,292.00
McCrorry Electric Company		\$5.0500	\$9,504.10
730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40)			
	640.000 L.F.		
Shelby Electric Company, Inc.		\$60.0000	\$38,400.00
McCrorry Electric Company		\$70.1200	\$44,876.80

		UNIT PRICE	EXTENSION
730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE)			
	2,356.000 L.F.		
Shelby Electric Company, Inc.		\$65.0000	\$153,140.00
McCrorry Electric Company		\$43.8500	\$103,310.60
730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED PRIORITY CONTROL)			
	12.000 EACH		
Shelby Electric Company, Inc.		\$12,500.0000	\$150,000.00
McCrorry Electric Company		\$6,275.0000	\$75,300.00
730-13.16 VEHICLE DETECTOR (RADAR/VIDEO)			
	12.000 EACH		
Shelby Electric Company, Inc.		\$6,000.0000	\$72,000.00
McCrorry Electric Company		\$15,845.0000	\$190,140.00
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)			
	3.000 EACH		
Shelby Electric Company, Inc.		\$44,500.0000	\$133,500.00
McCrorry Electric Company		\$40,571.0000	\$121,713.00
730-16.04 CONTROLLER (ATC)			
	3.000 EACH		
Shelby Electric Company, Inc.		\$4,550.0000	\$13,650.00
McCrorry Electric Company		\$4,915.0000	\$14,745.00
730-23.28 PEDESTAL POLE (TYPE A)			
	11.000 EACH		
Shelby Electric Company, Inc.		\$4,000.0000	\$44,000.00
McCrorry Electric Company		\$4,825.0000	\$53,075.00
730-25.01 CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')			
	1.000 EACH		
Shelby Electric Company, Inc.		\$38,500.0000	\$38,500.00
McCrorry Electric Company		\$52,168.0000	\$52,168.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	2.000 EACH		
Shelby Electric Company, Inc.		\$42,000.0000	\$84,000.00
McCrorry Electric Company		\$56,436.0000	\$112,872.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Shelby Electric Company, Inc.		\$44,000.0000	\$44,000.00
McCrorry Electric Company		\$58,080.0000	\$58,080.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	3.000 EACH		
Shelby Electric Company, Inc.		\$44,500.0000	\$133,500.00
McCrorry Electric Company		\$58,750.0000	\$176,250.00

		UNIT PRICE	EXTENSION
730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')			
	2.000 EACH		
Shelby Electric Company, Inc.		\$55,000.0000	\$110,000.00
McCrorry Electric Company		\$66,690.0000	\$133,380.00
730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')			
	1.000 EACH		
Shelby Electric Company, Inc.		\$69,750.0000	\$69,750.00
McCrorry Electric Company		\$78,870.0000	\$78,870.00
730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')			
	1.000 EACH		
Shelby Electric Company, Inc.		\$71,500.0000	\$71,500.00
McCrorry Electric Company		\$80,258.0000	\$80,258.00
730-25.18 CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')			
	1.000 EACH		
Shelby Electric Company, Inc.		\$79,850.0000	\$79,850.00
McCrorry Electric Company		\$86,060.0000	\$86,060.00
730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN			
	24.000 EACH		
Shelby Electric Company, Inc.		\$2,550.0000	\$61,200.00
McCrorry Electric Company		\$2,627.0000	\$63,048.00
730-35.06 BATTERY BACK-UP SYSTEM			
	3.000 EACH		
Shelby Electric Company, Inc.		\$10,000.0000	\$30,000.00
McCrorry Electric Company		\$10,431.0000	\$31,293.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	500.000 L.F.		
Shelby Electric Company, Inc.		\$11.0000	\$5,500.00
McCrorry Electric Company		\$11.0000	\$5,500.00

SUB-TOTAL ROADWAY

Shelby Electric Company, Inc.

\$2,315,805.95

McCrary Electric Company

\$2,463,095.08

TOTAL CONTRACT

Shelby Electric Company, Inc.

\$2,315,805.95

McCrary Electric Company

\$2,463,095.08

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SHELBY COUNTY (Contract No. CNY034 Call 052)

R-STP-14(70),79S014-F3-005

THE GRADING, DRAINAGE, PAVING, CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE AND BOX BRIDGE ON S.R. 14 (AUSTIN PEAY HIGHWAY) FROM EAST OF KERRVILLE-ROSEMARK ROAD (L.M. 34.29) TO THE TIPTON COUNTY LINE (L.M. 38.87).

PROJECT LENGTH - 4.260 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

DBE GOAL 10.00%

	TOTAL CONTRACT
Hal Coffey Contracting LLC	\$47,266,255.38
Delta Contracting Company, LLC	\$48,452,078.63
VuCon, LLC	\$50,145,471.38
Jones Bros. Contractors, LLC	\$56,254,955.70
Acuff Enterprises, Inc.	\$59,799,244.32

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Hal Coffey Contracting LLC	\$385,000.0000	\$385,000.00
	Delta Contracting Company, LLC	\$420,000.0000	\$420,000.00
	VuCon, LLC	\$327,170.4800	\$327,170.48
	Jones Bros. Contractors, LLC	\$480,000.0000	\$480,000.00
	Acuff Enterprises, Inc.	\$875,000.0000	\$875,000.00
108-03	CPM PROJECT SCHEDULE		
		1.000 LS	
	Hal Coffey Contracting LLC	\$300,000.0000	\$300,000.00
	Delta Contracting Company, LLC	\$90,000.0000	\$90,000.00
	VuCon, LLC	\$10,797.7100	\$10,797.71
	Jones Bros. Contractors, LLC	\$250,000.0000	\$250,000.00
	Acuff Enterprises, Inc.	\$305,000.0000	\$305,000.00
109-10.01	TRAINEE		
		5,240.000 HOUR	
	Hal Coffey Contracting LLC	\$0.8000	\$4,192.00
	Delta Contracting Company, LLC	\$0.8000	\$4,192.00
	VuCon, LLC	\$0.8000	\$4,192.00
	Jones Bros. Contractors, LLC	\$0.8000	\$4,192.00
	Acuff Enterprises, Inc.	\$0.8000	\$4,192.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Hal Coffey Contracting LLC	\$2,250,000.0000	\$2,250,000.00
	Delta Contracting Company, LLC	\$1,052,000.0000	\$1,052,000.00
	VuCon, LLC	\$431,908.2200	\$431,908.22
	Jones Bros. Contractors, LLC	\$3,200,000.0000	\$3,200,000.00
	Acuff Enterprises, Inc.	\$1,295,000.0000	\$1,295,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Hal Coffey Contracting LLC	\$29,000.0000	\$29,000.00
	Delta Contracting Company, LLC	\$55,000.0000	\$55,000.00
	VuCon, LLC	\$15,656.6700	\$15,656.67
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Acuff Enterprises, Inc.	\$725,000.0000	\$725,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
		357,898.000 C.Y.	
	Hal Coffey Contracting LLC	\$9.2500	\$3,310,556.50
	Delta Contracting Company, LLC	\$5.4000	\$1,932,649.20
	VuCon, LLC	\$5.4000	\$1,932,649.20
	Jones Bros. Contractors, LLC	\$8.4800	\$3,034,975.04
	Acuff Enterprises, Inc.	\$11.2500	\$4,026,352.50

		UNIT PRICE	EXTENSION
203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)			
	3,121.000 C.Y.		
Hal Coffey Contracting LLC		\$12.0000	\$37,452.00
Delta Contracting Company, LLC		\$9.0000	\$28,089.00
VuCon, LLC		\$8.6400	\$26,965.44
Jones Bros. Contractors, LLC		\$25.0000	\$78,025.00
Acuff Enterprises, Inc.		\$18.0000	\$56,178.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	168,356.000 C.Y.		
Hal Coffey Contracting LLC		\$9.3500	\$1,574,128.60
Delta Contracting Company, LLC		\$8.5000	\$1,431,026.00
VuCon, LLC		\$10.1500	\$1,708,813.40
Jones Bros. Contractors, LLC		\$10.0000	\$1,683,560.00
Acuff Enterprises, Inc.		\$16.2500	\$2,735,785.00
203-03.10 SELECT GRANULAR MATERIAL			
	50,000.000 TON		
Hal Coffey Contracting LLC		\$21.5000	\$1,075,000.00
Delta Contracting Company, LLC		\$25.0000	\$1,250,000.00
VuCon, LLC		\$25.2400	\$1,262,000.00
Jones Bros. Contractors, LLC		\$25.0000	\$1,250,000.00
Acuff Enterprises, Inc.		\$32.6500	\$1,632,500.00
203-04 PLACING AND SPREADING TOPSOIL			
	39,854.000 C.Y.		
Hal Coffey Contracting LLC		\$4.5000	\$179,343.00
Delta Contracting Company, LLC		\$4.0000	\$159,416.00
VuCon, LLC		\$3.7800	\$150,648.12
Jones Bros. Contractors, LLC		\$5.0000	\$199,270.00
Acuff Enterprises, Inc.		\$4.3000	\$171,372.20
203-05 UNDERCUTTING			
	325.000 C.Y.		
Hal Coffey Contracting LLC		\$22.0000	\$7,150.00
Delta Contracting Company, LLC		\$15.0000	\$4,875.00
VuCon, LLC		\$16.2000	\$5,265.00
Jones Bros. Contractors, LLC		\$35.0000	\$11,375.00
Acuff Enterprises, Inc.		\$55.0000	\$17,875.00
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)			
	16.000 C.Y.		
Hal Coffey Contracting LLC		\$100.0000	\$1,600.00
Delta Contracting Company, LLC		\$100.0000	\$1,600.00
VuCon, LLC		\$16.2000	\$259.20
Jones Bros. Contractors, LLC		\$55.0000	\$880.00
Acuff Enterprises, Inc.		\$75.0000	\$1,200.00

		UNIT PRICE	EXTENSION
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Hal Coffey Contracting LLC		\$400,000.0000	\$400,000.00
Delta Contracting Company, LLC		\$115,000.0000	\$115,000.00
VuCon, LLC		\$88,258.8400	\$88,258.84
Jones Bros. Contractors, LLC		\$106,000.0000	\$106,000.00
Acuff Enterprises, Inc.		\$120,000.0000	\$120,000.00
204-08 FOUNDATION FILL MATERIAL			
	851.000 C.Y.		
Hal Coffey Contracting LLC		\$110.0000	\$93,610.00
Delta Contracting Company, LLC		\$101.0000	\$85,951.00
VuCon, LLC		\$49.7100	\$42,303.21
Jones Bros. Contractors, LLC		\$83.0000	\$70,633.00
Acuff Enterprises, Inc.		\$115.0000	\$97,865.00
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)			
	483.000 C.Y.		
Hal Coffey Contracting LLC		\$325.0000	\$156,975.00
Delta Contracting Company, LLC		\$310.0000	\$149,730.00
VuCon, LLC		\$276.2500	\$133,428.75
Jones Bros. Contractors, LLC		\$300.0000	\$144,900.00
Acuff Enterprises, Inc.		\$365.0000	\$176,295.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	173.000 L.F.		
Hal Coffey Contracting LLC		\$10.0000	\$1,730.00
Delta Contracting Company, LLC		\$20.0000	\$3,460.00
VuCon, LLC		\$27.0900	\$4,686.57
Jones Bros. Contractors, LLC		\$29.0000	\$5,017.00
Acuff Enterprises, Inc.		\$30.0000	\$5,190.00
209-03.23 FILTER SOCK (24 INCH)			
	111.000 L.F.		
Hal Coffey Contracting LLC		\$7.5000	\$832.50
Delta Contracting Company, LLC		\$15.0000	\$1,665.00
VuCon, LLC		\$16.2000	\$1,798.20
Jones Bros. Contractors, LLC		\$15.0000	\$1,665.00
Acuff Enterprises, Inc.		\$11.0000	\$1,221.00
209-03.40 STREAM MITIGATION - LOG RIFFLE			
	32.000 L.F.		
Hal Coffey Contracting LLC		\$50.0000	\$1,600.00
Delta Contracting Company, LLC		\$370.0000	\$11,840.00
VuCon, LLC		\$257.5100	\$8,240.32
Jones Bros. Contractors, LLC		\$150.0000	\$4,800.00
Acuff Enterprises, Inc.		\$95.0000	\$3,040.00

		UNIT PRICE	EXTENSION
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING			
	249.000 L.F.		
Hal Coffey Contracting LLC		\$110.0000	\$27,390.00
Delta Contracting Company, LLC		\$185.0000	\$46,065.00
VuCon, LLC		\$132.4200	\$32,972.58
Jones Bros. Contractors, LLC		\$100.0000	\$24,900.00
Acuff Enterprises, Inc.		\$185.0000	\$46,065.00
209-03.47 STREAM MITIGATION - LONGITUDINAL STONE TOE (DESCRIP)			
	128.000 C.Y.		
Hal Coffey Contracting LLC		\$400.0000	\$51,200.00
Delta Contracting Company, LLC		\$350.0000	\$44,800.00
VuCon, LLC		\$216.1800	\$27,671.04
Jones Bros. Contractors, LLC		\$150.0000	\$19,200.00
Acuff Enterprises, Inc.		\$125.0000	\$16,000.00
209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH			
	249.000 L.F.		
Hal Coffey Contracting LLC		\$85.0000	\$21,165.00
Delta Contracting Company, LLC		\$110.0000	\$27,390.00
VuCon, LLC		\$132.4200	\$32,972.58
Jones Bros. Contractors, LLC		\$75.0000	\$18,675.00
Acuff Enterprises, Inc.		\$185.0000	\$46,065.00
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	13.000 EACH		
Hal Coffey Contracting LLC		\$250.0000	\$3,250.00
Delta Contracting Company, LLC		\$450.0000	\$5,850.00
VuCon, LLC		\$269.9400	\$3,509.22
Jones Bros. Contractors, LLC		\$350.0000	\$4,550.00
Acuff Enterprises, Inc.		\$285.0000	\$3,705.00
209-05 SEDIMENT REMOVAL			
	6,831.000 C.Y.		
Hal Coffey Contracting LLC		\$4.0000	\$27,324.00
Delta Contracting Company, LLC		\$9.0000	\$61,479.00
VuCon, LLC		\$5.4000	\$36,887.40
Jones Bros. Contractors, LLC		\$10.0000	\$68,310.00
Acuff Enterprises, Inc.		\$10.0000	\$68,310.00
209-06.02 12" DIA COIR LOG (LOW FLOW CHANNEL)			
	444.000 L.F.		
Hal Coffey Contracting LLC		\$15.0000	\$6,660.00
Delta Contracting Company, LLC		\$15.0000	\$6,660.00
VuCon, LLC		\$16.2000	\$7,192.80
Jones Bros. Contractors, LLC		\$15.0000	\$6,660.00
Acuff Enterprises, Inc.		\$20.2500	\$8,991.00

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	47,729.000 L.F.		
Hal Coffey Contracting LLC		\$4.0000	\$190,916.00
Delta Contracting Company, LLC		\$3.9000	\$186,143.10
VuCon, LLC		\$4.2100	\$200,939.09
Jones Bros. Contractors, LLC		\$3.9000	\$186,143.10
Acuff Enterprises, Inc.		\$6.8500	\$326,943.65
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	70,762.000 L.F.		
Hal Coffey Contracting LLC		\$1.6000	\$113,219.20
Delta Contracting Company, LLC		\$1.5000	\$106,143.00
VuCon, LLC		\$1.6200	\$114,634.44
Jones Bros. Contractors, LLC		\$1.5000	\$106,143.00
Acuff Enterprises, Inc.		\$3.6000	\$254,743.20
209-08.07 ROCK CHECK DAM			
	119.000 EACH		
Hal Coffey Contracting LLC		\$400.0000	\$47,600.00
Delta Contracting Company, LLC		\$800.0000	\$95,200.00
VuCon, LLC		\$701.8500	\$83,520.15
Jones Bros. Contractors, LLC		\$1,000.0000	\$119,000.00
Acuff Enterprises, Inc.		\$805.0000	\$95,795.00
209-08.08 ENHANCED ROCK CHECK DAM			
	134.000 EACH		
Hal Coffey Contracting LLC		\$590.0000	\$79,060.00
Delta Contracting Company, LLC		\$1,000.0000	\$134,000.00
VuCon, LLC		\$809.8300	\$108,517.22
Jones Bros. Contractors, LLC		\$1,100.0000	\$147,400.00
Acuff Enterprises, Inc.		\$1,250.0000	\$167,500.00
209-09.01 SANDBAGS			
	18,533.000 BAG		
Hal Coffey Contracting LLC		\$4.0000	\$74,132.00
Delta Contracting Company, LLC		\$4.0000	\$74,132.00
VuCon, LLC		\$5.4000	\$100,078.20
Jones Bros. Contractors, LLC		\$5.0000	\$92,665.00
Acuff Enterprises, Inc.		\$6.0000	\$111,198.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	17.000 EACH		
Hal Coffey Contracting LLC		\$550.0000	\$9,350.00
Delta Contracting Company, LLC		\$500.0000	\$8,500.00
VuCon, LLC		\$539.8900	\$9,178.13
Jones Bros. Contractors, LLC		\$800.0000	\$13,600.00
Acuff Enterprises, Inc.		\$950.0000	\$16,150.00

		UNIT PRICE	EXTENSION
209-10.20 TEMPORARY SEDIMENT TRAP			
	1,387.000 C.Y.		
Hal Coffey Contracting LLC		\$8.0000	\$11,096.00
Delta Contracting Company, LLC		\$12.0000	\$16,644.00
VuCon, LLC		\$8.1000	\$11,234.70
Jones Bros. Contractors, LLC		\$15.0000	\$20,805.00
Acuff Enterprises, Inc.		\$8.0000	\$11,096.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	467.000 S.Y.		
Hal Coffey Contracting LLC		\$7.0000	\$3,269.00
Delta Contracting Company, LLC		\$5.0000	\$2,335.00
VuCon, LLC		\$3.2400	\$1,513.08
Jones Bros. Contractors, LLC		\$5.0000	\$2,335.00
Acuff Enterprises, Inc.		\$4.0000	\$1,868.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.)			
	115.000 S.Y.		
Hal Coffey Contracting LLC		\$8.0000	\$920.00
Delta Contracting Company, LLC		\$10.0000	\$1,150.00
VuCon, LLC		\$5.4000	\$621.00
Jones Bros. Contractors, LLC		\$7.0000	\$805.00
Acuff Enterprises, Inc.		\$6.0000	\$690.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	26.000 EACH		
Hal Coffey Contracting LLC		\$575.0000	\$14,950.00
Delta Contracting Company, LLC		\$450.0000	\$11,700.00
VuCon, LLC		\$485.9000	\$12,633.40
Jones Bros. Contractors, LLC		\$450.0000	\$11,700.00
Acuff Enterprises, Inc.		\$925.0000	\$24,050.00
209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2)			
	3.000 EACH		
Hal Coffey Contracting LLC		\$575.0000	\$1,725.00
Delta Contracting Company, LLC		\$450.0000	\$1,350.00
VuCon, LLC		\$485.9000	\$1,457.70
Jones Bros. Contractors, LLC		\$450.0000	\$1,350.00
Acuff Enterprises, Inc.		\$770.0000	\$2,310.00
209-65.03 TEMPORARY DIVERSION CHANNEL			
	1,238.000 L.F.		
Hal Coffey Contracting LLC		\$35.0000	\$43,330.00
Delta Contracting Company, LLC		\$30.0000	\$37,140.00
VuCon, LLC		\$10.8000	\$13,370.40
Jones Bros. Contractors, LLC		\$36.0000	\$44,568.00
Acuff Enterprises, Inc.		\$55.0000	\$68,090.00

		UNIT PRICE	EXTENSION
209-65.04 TEMPORARY IN STREAM DIVERSION			
	376.000 L.F.		
Hal Coffey Contracting LLC		\$30.0000	\$11,280.00
Delta Contracting Company, LLC		\$85.0000	\$31,960.00
VuCon, LLC		\$95.0200	\$35,727.52
Jones Bros. Contractors, LLC		\$100.0000	\$37,600.00
Acuff Enterprises, Inc.		\$115.0000	\$43,240.00
302-01.01 HYDRATED LIME			
	5,255.000 TON		
Hal Coffey Contracting LLC		\$225.0000	\$1,182,375.00
Delta Contracting Company, LLC		\$96.5000	\$507,107.50
VuCon, LLC		\$425.0000	\$2,233,375.00
Jones Bros. Contractors, LLC		\$425.0000	\$2,233,375.00
Acuff Enterprises, Inc.		\$425.0000	\$2,233,375.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,125.000 TON		
Hal Coffey Contracting LLC		\$55.0000	\$61,875.00
Delta Contracting Company, LLC		\$54.0000	\$60,750.00
VuCon, LLC		\$45.3500	\$51,018.75
Jones Bros. Contractors, LLC		\$56.0000	\$63,000.00
Acuff Enterprises, Inc.		\$65.0000	\$73,125.00
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	12,015.000 TON		
Hal Coffey Contracting LLC		\$55.0000	\$660,825.00
Delta Contracting Company, LLC		\$54.0000	\$648,810.00
VuCon, LLC		\$52.9100	\$635,713.65
Jones Bros. Contractors, LLC		\$49.0000	\$588,735.00
Acuff Enterprises, Inc.		\$57.0000	\$684,855.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	1,791.000 TON		
Hal Coffey Contracting LLC		\$54.0000	\$96,714.00
Delta Contracting Company, LLC		\$60.0000	\$107,460.00
VuCon, LLC		\$64.7900	\$116,038.89
Jones Bros. Contractors, LLC		\$65.0000	\$116,415.00
Acuff Enterprises, Inc.		\$75.0000	\$134,325.00
303-10.03 MINERAL AGGREGATE (SIZE 68)			
	236.000 TON		
Hal Coffey Contracting LLC		\$54.0000	\$12,744.00
Delta Contracting Company, LLC		\$60.0000	\$14,160.00
VuCon, LLC		\$55.7000	\$13,145.20
Jones Bros. Contractors, LLC		\$68.0000	\$16,048.00
Acuff Enterprises, Inc.		\$82.0000	\$19,352.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	1,974.000 TON		
Hal Coffey Contracting LLC		\$116.9800	\$230,918.52
Delta Contracting Company, LLC		\$116.9800	\$230,918.52
VuCon, LLC		\$126.3100	\$249,335.94
Jones Bros. Contractors, LLC		\$116.9800	\$230,918.52
Acuff Enterprises, Inc.		\$120.0000	\$236,880.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	800.000 L.F.		
Hal Coffey Contracting LLC		\$8.0000	\$6,400.00
Delta Contracting Company, LLC		\$6.7000	\$5,360.00
VuCon, LLC		\$3.2400	\$2,592.00
Jones Bros. Contractors, LLC		\$5.0000	\$4,000.00
Acuff Enterprises, Inc.		\$9.4000	\$7,520.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	2,167.000 TON		
Hal Coffey Contracting LLC		\$140.2100	\$303,835.07
Delta Contracting Company, LLC		\$140.2100	\$303,835.07
VuCon, LLC		\$151.3900	\$328,062.13
Jones Bros. Contractors, LLC		\$140.2100	\$303,835.07
Acuff Enterprises, Inc.		\$144.0000	\$312,048.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)			
	8.100 L.M.		
Hal Coffey Contracting LLC		\$1,510.0000	\$12,231.00
Delta Contracting Company, LLC		\$790.8600	\$6,405.97
VuCon, LLC		\$712.6500	\$5,772.47
Jones Bros. Contractors, LLC		\$1,510.0000	\$12,231.00
Acuff Enterprises, Inc.		\$675.0000	\$5,467.50
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	7.800 L.M.		
Hal Coffey Contracting LLC		\$1,510.0000	\$11,778.00
Delta Contracting Company, LLC		\$795.9000	\$6,208.02
VuCon, LLC		\$712.6500	\$5,558.67
Jones Bros. Contractors, LLC		\$1,510.0000	\$11,778.00
Acuff Enterprises, Inc.		\$675.0000	\$5,265.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	3,972.000 S.Y.		
Hal Coffey Contracting LLC		\$3.8500	\$15,292.20
Delta Contracting Company, LLC		\$3.8500	\$15,292.20
VuCon, LLC		\$3.7400	\$14,855.28
Jones Bros. Contractors, LLC		\$5.0000	\$19,860.00
Acuff Enterprises, Inc.		\$4.0000	\$15,888.00

		UNIT PRICE	EXTENSION
604-01.01 CLASS A CONCRETE (ROADWAY)			
	1,183.000 C.Y.		
Hal Coffey Contracting LLC		\$1,100.0000	\$1,301,300.00
Delta Contracting Company, LLC		\$900.0000	\$1,064,700.00
VuCon, LLC		\$1,220.1400	\$1,443,425.62
Jones Bros. Contractors, LLC		\$1,130.0000	\$1,336,790.00
Acuff Enterprises, Inc.		\$1,273.0000	\$1,505,959.00
604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)			
	232,270.000 LB.		
Hal Coffey Contracting LLC		\$1.5000	\$348,405.00
Delta Contracting Company, LLC		\$1.4000	\$325,178.00
VuCon, LLC		\$1.6700	\$387,890.90
Jones Bros. Contractors, LLC		\$1.5500	\$360,018.50
Acuff Enterprises, Inc.		\$1.7500	\$406,472.50
606-24.12 TEMPORARY SHEET PILES			
	2,250.000 S.F.		
Hal Coffey Contracting LLC		\$28.0000	\$63,000.00
Delta Contracting Company, LLC		\$25.0000	\$56,250.00
VuCon, LLC		\$34.5500	\$77,737.50
Jones Bros. Contractors, LLC		\$32.0000	\$72,000.00
Acuff Enterprises, Inc.		\$35.0000	\$78,750.00
607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE			
	50.000 L.F.		
Hal Coffey Contracting LLC		\$850.0000	\$42,500.00
Delta Contracting Company, LLC		\$723.0000	\$36,150.00
VuCon, LLC		\$1,295.7200	\$64,786.00
Jones Bros. Contractors, LLC		\$1,175.0000	\$58,750.00
Acuff Enterprises, Inc.		\$1,265.0000	\$63,250.00
607-03.30 18" PIPE CULVERT			
	2,620.000 L.F.		
Hal Coffey Contracting LLC		\$70.0000	\$183,400.00
Delta Contracting Company, LLC		\$75.0000	\$196,500.00
VuCon, LLC		\$107.9800	\$282,907.60
Jones Bros. Contractors, LLC		\$107.0000	\$280,340.00
Acuff Enterprises, Inc.		\$86.7500	\$227,285.00
607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE)			
	85.000 L.F.		
Hal Coffey Contracting LLC		\$925.0000	\$78,625.00
Delta Contracting Company, LLC		\$828.0000	\$70,380.00
VuCon, LLC		\$1,349.7100	\$114,725.35
Jones Bros. Contractors, LLC		\$1,200.0000	\$102,000.00
Acuff Enterprises, Inc.		\$1,265.0000	\$107,525.00

		UNIT PRICE	EXTENSION
607-05.30 24" PIPE CULVERT			
	547.000 L.F.		
Hal Coffey Contracting LLC		\$92.0000	\$50,324.00
Delta Contracting Company, LLC		\$80.0000	\$43,760.00
VuCon, LLC		\$140.3700	\$76,782.39
Jones Bros. Contractors, LLC		\$135.0000	\$73,845.00
Acuff Enterprises, Inc.		\$94.0000	\$51,418.00
607-06.06 30" PIPE CULVERT (JACKED-IN-PLACE)			
	182.000 L.F.		
Hal Coffey Contracting LLC		\$1,100.0000	\$200,200.00
Delta Contracting Company, LLC		\$1,000.0000	\$182,000.00
VuCon, LLC		\$1,619.6600	\$294,778.12
Jones Bros. Contractors, LLC		\$1,330.0000	\$242,060.00
Acuff Enterprises, Inc.		\$1,490.0000	\$271,180.00
607-06.07 36" PIPE CULVERT (JACKED-IN-PLACE)			
	290.000 L.F.		
Hal Coffey Contracting LLC		\$1,175.0000	\$340,750.00
Delta Contracting Company, LLC		\$1,058.0000	\$306,820.00
VuCon, LLC		\$1,997.5800	\$579,298.20
Jones Bros. Contractors, LLC		\$1,450.0000	\$420,500.00
Acuff Enterprises, Inc.		\$1,855.0000	\$537,950.00
607-06.30 30" PIPE CULVERT			
	286.000 L.F.		
Hal Coffey Contracting LLC		\$124.0000	\$35,464.00
Delta Contracting Company, LLC		\$97.0000	\$27,742.00
VuCon, LLC		\$172.7600	\$49,409.36
Jones Bros. Contractors, LLC		\$175.0000	\$50,050.00
Acuff Enterprises, Inc.		\$125.0000	\$35,750.00
607-07.30 36" PIPE CULVERT			
	638.000 L.F.		
Hal Coffey Contracting LLC		\$160.0000	\$102,080.00
Delta Contracting Company, LLC		\$125.0000	\$79,750.00
VuCon, LLC		\$215.9500	\$137,776.10
Jones Bros. Contractors, LLC		\$211.0000	\$134,618.00
Acuff Enterprises, Inc.		\$150.0000	\$95,700.00
607-08.30 42" PIPE CULVERT			
	325.000 L.F.		
Hal Coffey Contracting LLC		\$215.0000	\$69,875.00
Delta Contracting Company, LLC		\$150.0000	\$48,750.00
VuCon, LLC		\$269.9400	\$87,730.50
Jones Bros. Contractors, LLC		\$245.0000	\$79,625.00
Acuff Enterprises, Inc.		\$210.0000	\$68,250.00

		UNIT PRICE	EXTENSION
607-09.05 48" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE	124.000 L.F.		
Hal Coffey Contracting LLC		\$2,290.0000	\$283,960.00
Delta Contracting Company, LLC		\$2,065.0000	\$256,060.00
VuCon, LLC		\$2,375.5000	\$294,562.00
Jones Bros. Contractors, LLC		\$2,410.0000	\$298,840.00
Acuff Enterprises, Inc.		\$2,210.0000	\$274,040.00
607-09.30 48" PIPE CULVERT	235.000 L.F.		
Hal Coffey Contracting LLC		\$245.0000	\$57,575.00
Delta Contracting Company, LLC		\$170.0000	\$39,950.00
VuCon, LLC		\$323.9300	\$76,123.55
Jones Bros. Contractors, LLC		\$315.0000	\$74,025.00
Acuff Enterprises, Inc.		\$255.0000	\$59,925.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)	1,490.000 L.F.		
Hal Coffey Contracting LLC		\$50.0000	\$74,500.00
Delta Contracting Company, LLC		\$33.0000	\$49,170.00
VuCon, LLC		\$107.9800	\$160,890.20
Jones Bros. Contractors, LLC		\$90.0000	\$134,100.00
Acuff Enterprises, Inc.		\$75.0000	\$111,750.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)	576.000 L.F.		
Hal Coffey Contracting LLC		\$75.0000	\$43,200.00
Delta Contracting Company, LLC		\$42.0000	\$24,192.00
VuCon, LLC		\$140.3700	\$80,853.12
Jones Bros. Contractors, LLC		\$91.0000	\$52,416.00
Acuff Enterprises, Inc.		\$95.0000	\$54,720.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)	68.000 L.F.		
Hal Coffey Contracting LLC		\$90.0000	\$6,120.00
Delta Contracting Company, LLC		\$57.0000	\$3,876.00
VuCon, LLC		\$172.7600	\$11,747.68
Jones Bros. Contractors, LLC		\$130.0000	\$8,840.00
Acuff Enterprises, Inc.		\$120.0000	\$8,160.00
607-39.05 36" PIPE CULVERT (SIDE DRAIN)	82.000 L.F.		
Hal Coffey Contracting LLC		\$110.0000	\$9,020.00
Delta Contracting Company, LLC		\$70.0000	\$5,740.00
VuCon, LLC		\$215.9500	\$17,707.90
Jones Bros. Contractors, LLC		\$150.0000	\$12,300.00
Acuff Enterprises, Inc.		\$140.0000	\$11,480.00

		UNIT PRICE	EXTENSION
611-01.01 MANHOLES, 0' - 4' DEPTH			
	1.000 EACH		
Hal Coffey Contracting LLC		\$5,500.0000	\$5,500.00
Delta Contracting Company, LLC		\$5,150.0000	\$5,150.00
VuCon, LLC		\$6,478.6200	\$6,478.62
Jones Bros. Contractors, LLC		\$9,700.0000	\$9,700.00
Acuff Enterprises, Inc.		\$6,125.0000	\$6,125.00
611-02.10 JUNCTION BOX, TYPE 1			
	1.000 EACH		
Hal Coffey Contracting LLC		\$6,500.0000	\$6,500.00
Delta Contracting Company, LLC		\$4,150.0000	\$4,150.00
VuCon, LLC		\$5,398.8500	\$5,398.85
Jones Bros. Contractors, LLC		\$7,100.0000	\$7,100.00
Acuff Enterprises, Inc.		\$4,000.0000	\$4,000.00
611-02.12 JUNCTION BOX, TYPE 3			
	4.000 EACH		
Hal Coffey Contracting LLC		\$15,000.0000	\$60,000.00
Delta Contracting Company, LLC		\$5,300.0000	\$21,200.00
VuCon, LLC		\$19,435.8700	\$77,743.48
Jones Bros. Contractors, LLC		\$16,000.0000	\$64,000.00
Acuff Enterprises, Inc.		\$7,000.0000	\$28,000.00
611-05.01 TRENCH DRAINS			
	200.000 L.F.		
Hal Coffey Contracting LLC		\$525.0000	\$105,000.00
Delta Contracting Company, LLC		\$580.0000	\$116,000.00
VuCon, LLC		\$593.8700	\$118,774.00
Jones Bros. Contractors, LLC		\$240.0000	\$48,000.00
Acuff Enterprises, Inc.		\$515.0000	\$103,000.00
611-05.02 12IN PVC PIPE FOR TRENCH DRAINS			
	37.000 L.F.		
Hal Coffey Contracting LLC		\$65.0000	\$2,405.00
Delta Contracting Company, LLC		\$75.0000	\$2,775.00
VuCon, LLC		\$107.9800	\$3,995.26
Jones Bros. Contractors, LLC		\$40.0000	\$1,480.00
Acuff Enterprises, Inc.		\$125.0000	\$4,625.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	49.000 C.Y.		
Hal Coffey Contracting LLC		\$1,800.0000	\$88,200.00
Delta Contracting Company, LLC		\$4,600.0000	\$225,400.00
VuCon, LLC		\$1,943.5900	\$95,235.91
Jones Bros. Contractors, LLC		\$2,000.0000	\$98,000.00
Acuff Enterprises, Inc.		\$1,825.0000	\$89,425.00

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

1,753.000 LB.

	UNIT PRICE	EXTENSION
Hal Coffey Contracting LLC	\$5.5000	\$9,641.50
Delta Contracting Company, LLC	\$4.0000	\$7,012.00
VuCon, LLC	\$6.4800	\$11,359.44
Jones Bros. Contractors, LLC	\$2.2500	\$3,944.25
Acuff Enterprises, Inc.	\$1.7500	\$3,067.75

611-07.31 18IN ENDWALL (SIDE DRAIN)

23.000 EACH

Hal Coffey Contracting LLC	\$5,600.0000	\$128,800.00
Delta Contracting Company, LLC	\$4,800.0000	\$110,400.00
VuCon, LLC	\$5,398.8500	\$124,173.55
Jones Bros. Contractors, LLC	\$4,300.0000	\$98,900.00
Acuff Enterprises, Inc.	\$5,250.0000	\$120,750.00

611-07.32 24IN ENDWALL (SIDE DRAIN)

5.000 EACH

Hal Coffey Contracting LLC	\$7,400.0000	\$37,000.00
Delta Contracting Company, LLC	\$6,300.0000	\$31,500.00
VuCon, LLC	\$7,342.4400	\$36,712.20
Jones Bros. Contractors, LLC	\$6,000.0000	\$30,000.00
Acuff Enterprises, Inc.	\$7,500.0000	\$37,500.00

611-07.33 30IN ENDWALL (SIDE DRAIN)

5.000 EACH

Hal Coffey Contracting LLC	\$12,500.0000	\$62,500.00
Delta Contracting Company, LLC	\$16,600.0000	\$83,000.00
VuCon, LLC	\$13,497.1300	\$67,485.65
Jones Bros. Contractors, LLC	\$12,100.0000	\$60,500.00
Acuff Enterprises, Inc.	\$18,000.0000	\$90,000.00

611-07.34 36IN ENDWALL (SIDE DRAIN)

4.000 EACH

Hal Coffey Contracting LLC	\$17,000.0000	\$68,000.00
Delta Contracting Company, LLC	\$24,700.0000	\$98,800.00
VuCon, LLC	\$17,816.2200	\$71,264.88
Jones Bros. Contractors, LLC	\$15,600.0000	\$62,400.00
Acuff Enterprises, Inc.	\$24,000.0000	\$96,000.00

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

1.000 EACH

Hal Coffey Contracting LLC	\$3,500.0000	\$3,500.00
Delta Contracting Company, LLC	\$2,500.0000	\$2,500.00
VuCon, LLC	\$3,779.2000	\$3,779.20
Jones Bros. Contractors, LLC	\$1,850.0000	\$1,850.00
Acuff Enterprises, Inc.	\$2,500.0000	\$2,500.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	9.000 EACH		
Hal Coffey Contracting LLC		\$3,500.0000	\$31,500.00
Delta Contracting Company, LLC		\$3,800.0000	\$34,200.00
VuCon, LLC		\$4,535.0400	\$40,815.36
Jones Bros. Contractors, LLC		\$2,150.0000	\$19,350.00
Acuff Enterprises, Inc.		\$3,100.0000	\$27,900.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1	6.000 EACH		
Hal Coffey Contracting LLC		\$4,500.0000	\$27,000.00
Delta Contracting Company, LLC		\$3,500.0000	\$21,000.00
VuCon, LLC		\$5,938.7400	\$35,632.44
Jones Bros. Contractors, LLC		\$2,800.0000	\$16,800.00
Acuff Enterprises, Inc.		\$4,000.0000	\$24,000.00
611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Hal Coffey Contracting LLC		\$4,500.0000	\$9,000.00
Delta Contracting Company, LLC		\$3,500.0000	\$7,000.00
VuCon, LLC		\$4,319.0800	\$8,638.16
Jones Bros. Contractors, LLC		\$2,650.0000	\$5,300.00
Acuff Enterprises, Inc.		\$3,500.0000	\$7,000.00
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1	2.000 EACH		
Hal Coffey Contracting LLC		\$5,050.0000	\$10,100.00
Delta Contracting Company, LLC		\$3,800.0000	\$7,600.00
VuCon, LLC		\$5,398.8600	\$10,797.72
Jones Bros. Contractors, LLC		\$3,200.0000	\$6,400.00
Acuff Enterprises, Inc.		\$4,275.0000	\$8,550.00
611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1	2.000 EACH		
Hal Coffey Contracting LLC		\$6,635.0000	\$13,270.00
Delta Contracting Company, LLC		\$4,700.0000	\$9,400.00
VuCon, LLC		\$7,342.4400	\$14,684.88
Jones Bros. Contractors, LLC		\$4,800.0000	\$9,600.00
Acuff Enterprises, Inc.		\$6,200.0000	\$12,400.00
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1	3.000 EACH		
Hal Coffey Contracting LLC		\$7,800.0000	\$23,400.00
Delta Contracting Company, LLC		\$12,300.0000	\$36,900.00
VuCon, LLC		\$8,638.1600	\$25,914.48
Jones Bros. Contractors, LLC		\$7,000.0000	\$21,000.00
Acuff Enterprises, Inc.		\$8,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Hal Coffey Contracting LLC		\$10,500.0000	\$10,500.00
Delta Contracting Company, LLC		\$9,900.0000	\$9,900.00
VuCon, LLC		\$11,877.4700	\$11,877.47
Jones Bros. Contractors, LLC		\$9,350.0000	\$9,350.00
Acuff Enterprises, Inc.		\$11,150.0000	\$11,150.00
611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1	6.000 EACH		
Hal Coffey Contracting LLC		\$10,250.0000	\$61,500.00
Delta Contracting Company, LLC		\$14,700.0000	\$88,200.00
VuCon, LLC		\$13,497.1300	\$80,982.78
Jones Bros. Contractors, LLC		\$9,200.0000	\$55,200.00
Acuff Enterprises, Inc.		\$10,350.0000	\$62,100.00
611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1	1.000 EACH		
Hal Coffey Contracting LLC		\$14,500.0000	\$14,500.00
Delta Contracting Company, LLC		\$13,050.0000	\$13,050.00
VuCon, LLC		\$16,196.5500	\$16,196.55
Jones Bros. Contractors, LLC		\$12,100.0000	\$12,100.00
Acuff Enterprises, Inc.		\$14,475.0000	\$14,475.00
611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1	2.000 EACH		
Hal Coffey Contracting LLC		\$11,000.0000	\$22,000.00
Delta Contracting Company, LLC		\$10,320.0000	\$20,640.00
VuCon, LLC		\$10,797.7100	\$21,595.42
Jones Bros. Contractors, LLC		\$11,000.0000	\$22,000.00
Acuff Enterprises, Inc.		\$6,850.0000	\$13,700.00
611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1	9.000 EACH		
Hal Coffey Contracting LLC		\$13,100.0000	\$117,900.00
Delta Contracting Company, LLC		\$11,450.0000	\$103,050.00
VuCon, LLC		\$16,196.5600	\$145,769.04
Jones Bros. Contractors, LLC		\$12,800.0000	\$115,200.00
Acuff Enterprises, Inc.		\$8,635.0000	\$77,715.00
611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1	1.000 EACH		
Hal Coffey Contracting LLC		\$15,000.0000	\$15,000.00
Delta Contracting Company, LLC		\$13,000.0000	\$13,000.00
VuCon, LLC		\$21,595.4100	\$21,595.41
Jones Bros. Contractors, LLC		\$15,725.0000	\$15,725.00
Acuff Enterprises, Inc.		\$12,500.0000	\$12,500.00

		UNIT PRICE	EXTENSION
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	9.000 EACH		
Hal Coffey Contracting LLC		\$6,000.0000	\$54,000.00
Delta Contracting Company, LLC		\$9,600.0000	\$86,400.00
VuCon, LLC		\$10,797.7100	\$97,179.39
Jones Bros. Contractors, LLC		\$9,400.0000	\$84,600.00
Acuff Enterprises, Inc.		\$8,000.0000	\$72,000.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH			
	11.000 EACH		
Hal Coffey Contracting LLC		\$6,700.0000	\$73,700.00
Delta Contracting Company, LLC		\$4,700.0000	\$51,700.00
VuCon, LLC		\$6,478.6200	\$71,264.82
Jones Bros. Contractors, LLC		\$5,700.0000	\$62,700.00
Acuff Enterprises, Inc.		\$4,100.0000	\$45,100.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH			
	2.000 EACH		
Hal Coffey Contracting LLC		\$9,000.0000	\$18,000.00
Delta Contracting Company, LLC		\$5,300.0000	\$10,600.00
VuCon, LLC		\$8,638.1700	\$17,276.34
Jones Bros. Contractors, LLC		\$6,125.0000	\$12,250.00
Acuff Enterprises, Inc.		\$5,850.0000	\$11,700.00
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH			
	4.000 EACH		
Hal Coffey Contracting LLC		\$13,500.0000	\$54,000.00
Delta Contracting Company, LLC		\$6,400.0000	\$25,600.00
VuCon, LLC		\$10,797.7100	\$43,190.84
Jones Bros. Contractors, LLC		\$6,925.0000	\$27,700.00
Acuff Enterprises, Inc.		\$8,050.0000	\$32,200.00
611-38.04 CATCH BASINS, TYPE 38, > 12' - 16' DEPTH			
	1.000 EACH		
Hal Coffey Contracting LLC		\$16,500.0000	\$16,500.00
Delta Contracting Company, LLC		\$7,800.0000	\$7,800.00
VuCon, LLC		\$16,196.5500	\$16,196.55
Jones Bros. Contractors, LLC		\$9,550.0000	\$9,550.00
Acuff Enterprises, Inc.		\$12,500.0000	\$12,500.00
611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH			
	3.000 EACH		
Hal Coffey Contracting LLC		\$7,900.0000	\$23,700.00
Delta Contracting Company, LLC		\$4,000.0000	\$12,000.00
VuCon, LLC		\$7,558.3900	\$22,675.17
Jones Bros. Contractors, LLC		\$7,300.0000	\$21,900.00
Acuff Enterprises, Inc.		\$5,900.0000	\$17,700.00

		UNIT PRICE	EXTENSION
611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH	2.000 EACH		
Hal Coffey Contracting LLC		\$9,900.0000	\$19,800.00
Delta Contracting Company, LLC		\$6,000.0000	\$12,000.00
VuCon, LLC		\$9,717.9400	\$19,435.88
Jones Bros. Contractors, LLC		\$8,900.0000	\$17,800.00
Acuff Enterprises, Inc.		\$7,100.0000	\$14,200.00
611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH	1.000 EACH		
Hal Coffey Contracting LLC		\$14,300.0000	\$14,300.00
Delta Contracting Company, LLC		\$10,200.0000	\$10,200.00
VuCon, LLC		\$12,957.2500	\$12,957.25
Jones Bros. Contractors, LLC		\$12,525.0000	\$12,525.00
Acuff Enterprises, Inc.		\$11,500.0000	\$11,500.00
611-39.04 CATCH BASINS, TYPE 39, > 12' - 16' DEPTH	1.000 EACH		
Hal Coffey Contracting LLC		\$14,800.0000	\$14,800.00
Delta Contracting Company, LLC		\$10,700.0000	\$10,700.00
VuCon, LLC		\$21,595.4100	\$21,595.41
Jones Bros. Contractors, LLC		\$13,750.0000	\$13,750.00
Acuff Enterprises, Inc.		\$14,250.0000	\$14,250.00
611-40.01 CATCH BASINS, TYPE 40, 0' - 4' DEPTH	1.000 EACH		
Hal Coffey Contracting LLC		\$12,600.0000	\$12,600.00
Delta Contracting Company, LLC		\$5,600.0000	\$5,600.00
VuCon, LLC		\$16,196.5500	\$16,196.55
Jones Bros. Contractors, LLC		\$9,125.0000	\$9,125.00
Acuff Enterprises, Inc.		\$9,150.0000	\$9,150.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000 EACH		
Hal Coffey Contracting LLC		\$7,200.0000	\$7,200.00
Delta Contracting Company, LLC		\$4,000.0000	\$4,000.00
VuCon, LLC		\$7,018.5100	\$7,018.51
Jones Bros. Contractors, LLC		\$5,925.0000	\$5,925.00
Acuff Enterprises, Inc.		\$4,000.0000	\$4,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE	28.000 L.F.		
Hal Coffey Contracting LLC		\$55.0000	\$1,540.00
Delta Contracting Company, LLC		\$80.0000	\$2,240.00
VuCon, LLC		\$75.5800	\$2,116.24
Jones Bros. Contractors, LLC		\$85.0000	\$2,380.00
Acuff Enterprises, Inc.		\$50.0000	\$1,400.00

		UNIT PRICE	EXTENSION
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	44.000 L.F.		
Hal Coffey Contracting LLC		\$55.0000	\$2,420.00
Delta Contracting Company, LLC		\$100.0000	\$4,400.00
VuCon, LLC		\$86.3800	\$3,800.72
Jones Bros. Contractors, LLC		\$90.0000	\$3,960.00
Acuff Enterprises, Inc.		\$60.0000	\$2,640.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	53.000 L.F.		
Hal Coffey Contracting LLC		\$75.0000	\$3,975.00
Delta Contracting Company, LLC		\$130.0000	\$6,890.00
VuCon, LLC		\$107.9800	\$5,722.94
Jones Bros. Contractors, LLC		\$110.0000	\$5,830.00
Acuff Enterprises, Inc.		\$95.0000	\$5,035.00
621-03.07 48" TEMPORARY DRAINAGE PIPE			
	27.000 L.F.		
Hal Coffey Contracting LLC		\$150.0000	\$4,050.00
Delta Contracting Company, LLC		\$150.0000	\$4,050.00
VuCon, LLC		\$161.9700	\$4,373.19
Jones Bros. Contractors, LLC		\$235.0000	\$6,345.00
Acuff Enterprises, Inc.		\$145.0000	\$3,915.00
621-03.10 66" TEMPORARY DRAINAGE PIPE			
	100.000 L.F.		
Hal Coffey Contracting LLC		\$230.0000	\$23,000.00
Delta Contracting Company, LLC		\$260.0000	\$26,000.00
VuCon, LLC		\$323.9300	\$32,393.00
Jones Bros. Contractors, LLC		\$330.0000	\$33,000.00
Acuff Enterprises, Inc.		\$275.0000	\$27,500.00
621-03.12 TEMPORARY DRAINAGE PIPE ARCH (87" X 63" ALUMINIUM)			
	107.000 L.F.		
Hal Coffey Contracting LLC		\$475.0000	\$50,825.00
Delta Contracting Company, LLC		\$460.0000	\$49,220.00
VuCon, LLC		\$539.8900	\$57,768.23
Jones Bros. Contractors, LLC		\$610.0000	\$65,270.00
Acuff Enterprises, Inc.		\$505.0000	\$54,035.00
701-02 CONCRETE DRIVEWAY			
	3,216.000 S.F.		
Hal Coffey Contracting LLC		\$15.5000	\$49,848.00
Delta Contracting Company, LLC		\$15.5000	\$49,848.00
VuCon, LLC		\$10.6400	\$34,218.24
Jones Bros. Contractors, LLC		\$15.5000	\$49,848.00
Acuff Enterprises, Inc.		\$19.0000	\$61,104.00

		UNIT PRICE	EXTENSION
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING		
	56.000 C.Y.		
	Hal Coffey Contracting LLC	\$1,100.0000	\$61,600.00
	Delta Contracting Company, LLC	\$700.0000	\$39,200.00
	VuCon, LLC	\$818.4700	\$45,834.32
	Jones Bros. Contractors, LLC	\$700.0000	\$39,200.00
	Acuff Enterprises, Inc.	\$855.0000	\$47,880.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	12,092.000 L.F.		
	Hal Coffey Contracting LLC	\$32.2500	\$389,967.00
	Delta Contracting Company, LLC	\$32.2500	\$389,967.00
	VuCon, LLC	\$34.8200	\$421,043.44
	Jones Bros. Contractors, LLC	\$32.2500	\$389,967.00
	Acuff Enterprises, Inc.	\$36.0000	\$435,312.00
705-06.10	GR TERMINAL TRAILING END (TYPE 13) MASH TL-3		
	24.000 EACH		
	Hal Coffey Contracting LLC	\$1,325.0000	\$31,800.00
	Delta Contracting Company, LLC	\$1,325.0000	\$31,800.00
	VuCon, LLC	\$1,430.7000	\$34,336.80
	Jones Bros. Contractors, LLC	\$1,325.0000	\$31,800.00
	Acuff Enterprises, Inc.	\$1,475.0000	\$35,400.00
705-06.15	SHORT-RADIUS GUARDRAIL SYSTEM (16 FT RADIUS) MASH TL-3		
	12.000 EACH		
	Hal Coffey Contracting LLC	\$17,000.0000	\$204,000.00
	Delta Contracting Company, LLC	\$17,000.0000	\$204,000.00
	VuCon, LLC	\$18,356.1000	\$220,273.20
	Jones Bros. Contractors, LLC	\$17,000.0000	\$204,000.00
	Acuff Enterprises, Inc.	\$18,888.9000	\$226,666.80
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	19.000 EACH		
	Hal Coffey Contracting LLC	\$3,400.0000	\$64,600.00
	Delta Contracting Company, LLC	\$3,400.0000	\$64,600.00
	VuCon, LLC	\$3,671.2200	\$69,753.18
	Jones Bros. Contractors, LLC	\$3,400.0000	\$64,600.00
	Acuff Enterprises, Inc.	\$3,777.8000	\$71,778.20
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3		
	5.000 EACH		
	Hal Coffey Contracting LLC	\$2,950.0000	\$14,750.00
	Delta Contracting Company, LLC	\$2,950.0000	\$14,750.00
	VuCon, LLC	\$3,185.3200	\$15,926.60
	Jones Bros. Contractors, LLC	\$2,950.0000	\$14,750.00
	Acuff Enterprises, Inc.	\$3,300.0000	\$16,500.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	2.000 EACH		
Hal Coffey Contracting LLC		\$2,850.0000	\$5,700.00
Delta Contracting Company, LLC		\$2,850.0000	\$5,700.00
VuCon, LLC		\$3,077.3500	\$6,154.70
Jones Bros. Contractors, LLC		\$2,850.0000	\$5,700.00
Acuff Enterprises, Inc.		\$3,200.0000	\$6,400.00
706-01 GUARDRAIL REMOVED			
	1,411.000 L.F.		
Hal Coffey Contracting LLC		\$6.7500	\$9,524.25
Delta Contracting Company, LLC		\$5.0000	\$7,055.00
VuCon, LLC		\$7.2900	\$10,286.19
Jones Bros. Contractors, LLC		\$6.7500	\$9,524.25
Acuff Enterprises, Inc.		\$7.5000	\$10,582.50
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE			
	2.000 EACH		
Hal Coffey Contracting LLC		\$415.0000	\$830.00
Delta Contracting Company, LLC		\$415.0000	\$830.00
VuCon, LLC		\$448.1100	\$896.22
Jones Bros. Contractors, LLC		\$415.0000	\$830.00
Acuff Enterprises, Inc.		\$460.0000	\$920.00
707-03.01 STOCK FENCE			
	4,275.000 L.F.		
Hal Coffey Contracting LLC		\$10.0000	\$42,750.00
Delta Contracting Company, LLC		\$7.5000	\$32,062.50
VuCon, LLC		\$8.3700	\$35,781.75
Jones Bros. Contractors, LLC		\$8.0000	\$34,200.00
Acuff Enterprises, Inc.		\$11.0000	\$47,025.00
707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)			
	28.000 EACH		
Hal Coffey Contracting LLC		\$300.0000	\$8,400.00
Delta Contracting Company, LLC		\$350.0000	\$9,800.00
VuCon, LLC		\$269.9400	\$7,558.32
Jones Bros. Contractors, LLC		\$270.0000	\$7,560.00
Acuff Enterprises, Inc.		\$335.0000	\$9,380.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	25,762.000 L.F.		
Hal Coffey Contracting LLC		\$1.7500	\$45,083.50
Delta Contracting Company, LLC		\$1.5000	\$38,643.00
VuCon, LLC		\$1.6200	\$41,734.44
Jones Bros. Contractors, LLC		\$1.5000	\$38,643.00
Acuff Enterprises, Inc.		\$1.9000	\$48,947.80

		UNIT PRICE	EXTENSION
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	89.000 EACH		
Hal Coffey Contracting LLC		\$250.0000	\$22,250.00
Delta Contracting Company, LLC		\$200.0000	\$17,800.00
VuCon, LLC		\$238.3300	\$21,211.37
Jones Bros. Contractors, LLC		\$400.0000	\$35,600.00
Acuff Enterprises, Inc.		\$475.0000	\$42,275.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	5,211.000 TON		
Hal Coffey Contracting LLC		\$58.0000	\$302,238.00
Delta Contracting Company, LLC		\$60.0000	\$312,660.00
VuCon, LLC		\$62.2200	\$324,228.42
Jones Bros. Contractors, LLC		\$68.0000	\$354,348.00
Acuff Enterprises, Inc.		\$75.0000	\$390,825.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	2,558.000 TON		
Hal Coffey Contracting LLC		\$58.0000	\$148,364.00
Delta Contracting Company, LLC		\$60.0000	\$153,480.00
VuCon, LLC		\$61.6200	\$157,623.96
Jones Bros. Contractors, LLC		\$68.0000	\$173,944.00
Acuff Enterprises, Inc.		\$75.0000	\$191,850.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	2,054.000 TON		
Hal Coffey Contracting LLC		\$58.0000	\$119,132.00
Delta Contracting Company, LLC		\$60.0000	\$123,240.00
VuCon, LLC		\$61.6200	\$126,567.48
Jones Bros. Contractors, LLC		\$68.0000	\$139,672.00
Acuff Enterprises, Inc.		\$75.0000	\$154,050.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	513.000 TON		
Hal Coffey Contracting LLC		\$58.0000	\$29,754.00
Delta Contracting Company, LLC		\$60.0000	\$30,780.00
VuCon, LLC		\$61.6200	\$31,611.06
Jones Bros. Contractors, LLC		\$68.0000	\$34,884.00
Acuff Enterprises, Inc.		\$75.0000	\$38,475.00
709-05.81 ROCK RIFFLES			
	1.000 LS		
Hal Coffey Contracting LLC		\$9,700.0000	\$9,700.00
Delta Contracting Company, LLC		\$31,000.0000	\$31,000.00
VuCon, LLC		\$63,425.7200	\$63,425.72
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Acuff Enterprises, Inc.		\$45,000.0000	\$45,000.00

		UNIT PRICE	EXTENSION
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)		
	42,588.000 L.F.		
	Hal Coffey Contracting LLC	\$12.2500	\$521,703.00
	Delta Contracting Company, LLC	\$12.2500	\$521,703.00
	VuCon, LLC	\$14.5800	\$620,933.04
	Jones Bros. Contractors, LLC	\$12.2500	\$521,703.00
	Acuff Enterprises, Inc.	\$13.6000	\$579,196.80
710-05	LATERAL UNDERDRAIN		
	5,928.000 L.F.		
	Hal Coffey Contracting LLC	\$10.5000	\$62,244.00
	Delta Contracting Company, LLC	\$10.5000	\$62,244.00
	VuCon, LLC	\$12.6900	\$75,226.32
	Jones Bros. Contractors, LLC	\$10.5000	\$62,244.00
	Acuff Enterprises, Inc.	\$11.7000	\$69,357.60
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)		
	3.000 EACH		
	Hal Coffey Contracting LLC	\$1,150.0000	\$3,450.00
	Delta Contracting Company, LLC	\$1,150.0000	\$3,450.00
	VuCon, LLC	\$1,295.7300	\$3,887.19
	Jones Bros. Contractors, LLC	\$1,150.0000	\$3,450.00
	Acuff Enterprises, Inc.	\$1,275.0000	\$3,825.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)		
	16.000 EACH		
	Hal Coffey Contracting LLC	\$1,150.0000	\$18,400.00
	Delta Contracting Company, LLC	\$1,150.0000	\$18,400.00
	VuCon, LLC	\$1,295.7200	\$20,731.52
	Jones Bros. Contractors, LLC	\$1,150.0000	\$18,400.00
	Acuff Enterprises, Inc.	\$1,275.0000	\$20,400.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)		
	75.000 EACH		
	Hal Coffey Contracting LLC	\$1,150.0000	\$86,250.00
	Delta Contracting Company, LLC	\$1,150.0000	\$86,250.00
	VuCon, LLC	\$1,295.7200	\$97,179.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$86,250.00
	Acuff Enterprises, Inc.	\$1,275.0000	\$95,625.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)		
	125.000 EACH		
	Hal Coffey Contracting LLC	\$1,150.0000	\$143,750.00
	Delta Contracting Company, LLC	\$1,150.0000	\$143,750.00
	VuCon, LLC	\$1,295.7200	\$161,965.00
	Jones Bros. Contractors, LLC	\$1,150.0000	\$143,750.00
	Acuff Enterprises, Inc.	\$1,275.0000	\$159,375.00

		UNIT PRICE	EXTENSION
710-10.02 6" PERFORATED PLASTIC PIPE			
	345.000 L.F.		
Hal Coffey Contracting LLC		\$25.0000	\$8,625.00
Delta Contracting Company, LLC		\$80.0000	\$27,600.00
VuCon, LLC		\$26.9900	\$9,311.55
Jones Bros. Contractors, LLC		\$25.0000	\$8,625.00
Acuff Enterprises, Inc.		\$29.0000	\$10,005.00
711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL			
	300.000 L.F.		
Hal Coffey Contracting LLC		\$650.0000	\$195,000.00
Delta Contracting Company, LLC		\$550.0000	\$165,000.00
VuCon, LLC		\$539.8900	\$161,967.00
Jones Bros. Contractors, LLC		\$550.0000	\$165,000.00
Acuff Enterprises, Inc.		\$630.0000	\$189,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Hal Coffey Contracting LLC		\$415,000.0000	\$415,000.00
Delta Contracting Company, LLC		\$441,500.0000	\$441,500.00
VuCon, LLC		\$107,329.1900	\$107,329.19
Jones Bros. Contractors, LLC		\$320,000.0000	\$320,000.00
Acuff Enterprises, Inc.		\$290,000.0000	\$290,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	19,870.000 L.F.		
Hal Coffey Contracting LLC		\$10.5000	\$208,635.00
Delta Contracting Company, LLC		\$10.0000	\$198,700.00
VuCon, LLC		\$44.2700	\$879,644.90
Jones Bros. Contractors, LLC		\$4.0000	\$79,480.00
Acuff Enterprises, Inc.		\$46.7500	\$928,922.50
712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL			
	19,870.000 L.F.		
Hal Coffey Contracting LLC		\$12.0000	\$238,440.00
Delta Contracting Company, LLC		\$6.0000	\$119,220.00
VuCon, LLC		\$5.4000	\$107,298.00
Jones Bros. Contractors, LLC		\$1.0000	\$19,870.00
Acuff Enterprises, Inc.		\$19.5000	\$387,465.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	61.000 EACH		
Hal Coffey Contracting LLC		\$8,500.0000	\$518,500.00
Delta Contracting Company, LLC		\$4,250.0000	\$259,250.00
VuCon, LLC		\$9,178.3600	\$559,879.96
Jones Bros. Contractors, LLC		\$4,500.0000	\$274,500.00
Acuff Enterprises, Inc.		\$10,220.0000	\$623,420.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	314.000 EACH		
Hal Coffey Contracting LLC		\$35.0000	\$10,990.00
Delta Contracting Company, LLC		\$35.0000	\$10,990.00
VuCon, LLC		\$37.7900	\$11,866.06
Jones Bros. Contractors, LLC		\$35.0000	\$10,990.00
Acuff Enterprises, Inc.		\$51.0000	\$16,014.00
712-04.50 BARRIER RAIL DELINEATOR			
	980.000 EACH		
Hal Coffey Contracting LLC		\$10.0000	\$9,800.00
Delta Contracting Company, LLC		\$10.0000	\$9,800.00
VuCon, LLC		\$10.8000	\$10,584.00
Jones Bros. Contractors, LLC		\$10.0000	\$9,800.00
Acuff Enterprises, Inc.		\$16.0000	\$15,680.00
712-06 SIGNS (CONSTRUCTION)			
	1,473.000 S.F.		
Hal Coffey Contracting LLC		\$7.3500	\$10,826.55
Delta Contracting Company, LLC		\$7.3500	\$10,826.55
VuCon, LLC		\$7.9400	\$11,695.62
Jones Bros. Contractors, LLC		\$10.0000	\$14,730.00
Acuff Enterprises, Inc.		\$8.5000	\$12,520.50
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	144.000 L.F.		
Hal Coffey Contracting LLC		\$12.0000	\$1,728.00
Delta Contracting Company, LLC		\$12.0000	\$1,728.00
VuCon, LLC		\$12.9600	\$1,866.24
Jones Bros. Contractors, LLC		\$12.0000	\$1,728.00
Acuff Enterprises, Inc.		\$25.0000	\$3,600.00
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Hal Coffey Contracting LLC		\$950.0000	\$5,700.00
Delta Contracting Company, LLC		\$950.0000	\$5,700.00
VuCon, LLC		\$1,025.7800	\$6,154.68
Jones Bros. Contractors, LLC		\$950.0000	\$5,700.00
Acuff Enterprises, Inc.		\$1,775.0000	\$10,650.00
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	2.500 C.Y.		
Hal Coffey Contracting LLC		\$850.0000	\$2,125.00
Delta Contracting Company, LLC		\$850.0000	\$2,125.00
VuCon, LLC		\$917.8000	\$2,294.50
Jones Bros. Contractors, LLC		\$850.0000	\$2,125.00
Acuff Enterprises, Inc.		\$1,665.0000	\$4,162.50

		UNIT PRICE	EXTENSION
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	45.000 LB.		
Hal Coffey Contracting LLC		\$3.0000	\$135.00
Delta Contracting Company, LLC		\$3.0000	\$135.00
VuCon, LLC		\$3.2400	\$145.80
Jones Bros. Contractors, LLC		\$3.0000	\$135.00
Acuff Enterprises, Inc.		\$11.0000	\$495.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	6.000 EACH		
Hal Coffey Contracting LLC		\$175.0000	\$1,050.00
Delta Contracting Company, LLC		\$175.0000	\$1,050.00
VuCon, LLC		\$188.9600	\$1,133.76
Jones Bros. Contractors, LLC		\$175.0000	\$1,050.00
Acuff Enterprises, Inc.		\$1,000.0000	\$6,000.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)			
	40.000 EACH		
Hal Coffey Contracting LLC		\$45.0000	\$1,800.00
Delta Contracting Company, LLC		\$45.0000	\$1,800.00
VuCon, LLC		\$48.5900	\$1,943.60
Jones Bros. Contractors, LLC		\$45.0000	\$1,800.00
Acuff Enterprises, Inc.		\$95.0000	\$3,800.00
713-11.01 "U" SECTION STEEL POSTS			
	11,333.000 LB.		
Hal Coffey Contracting LLC		\$4.9500	\$56,098.35
Delta Contracting Company, LLC		\$4.9500	\$56,098.35
VuCon, LLC		\$5.3400	\$60,518.22
Jones Bros. Contractors, LLC		\$4.9500	\$56,098.35
Acuff Enterprises, Inc.		\$11.0000	\$124,663.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	1,730.000 LB.		
Hal Coffey Contracting LLC		\$5.9500	\$10,293.50
Delta Contracting Company, LLC		\$5.9500	\$10,293.50
VuCon, LLC		\$6.4200	\$11,106.60
Jones Bros. Contractors, LLC		\$5.9500	\$10,293.50
Acuff Enterprises, Inc.		\$17.0000	\$29,410.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	2,148.000 S.F.		
Hal Coffey Contracting LLC		\$14.5000	\$31,146.00
Delta Contracting Company, LLC		\$14.5000	\$31,146.00
VuCon, LLC		\$15.6600	\$33,637.68
Jones Bros. Contractors, LLC		\$14.5000	\$31,146.00
Acuff Enterprises, Inc.		\$32.0000	\$68,736.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	318.750 S.F.		
Hal Coffey Contracting LLC		\$15.0000	\$4,781.25
Delta Contracting Company, LLC		\$15.0000	\$4,781.25
VuCon, LLC		\$16.2000	\$5,163.75
Jones Bros. Contractors, LLC		\$15.0000	\$4,781.25
Acuff Enterprises, Inc.		\$31.0000	\$9,881.25
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Hal Coffey Contracting LLC		\$2,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$2,000.0000	\$2,000.00
VuCon, LLC		\$2,159.5400	\$2,159.54
Jones Bros. Contractors, LLC		\$2,000.0000	\$2,000.00
Acuff Enterprises, Inc.		\$27,225.0000	\$27,225.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	6.000 EACH		
Hal Coffey Contracting LLC		\$5,900.0000	\$35,400.00
Delta Contracting Company, LLC		\$6,000.0000	\$36,000.00
VuCon, LLC		\$6,370.6500	\$38,223.90
Jones Bros. Contractors, LLC		\$5,900.0000	\$35,400.00
Acuff Enterprises, Inc.		\$8,900.0000	\$53,400.00
716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE			
	593.000 EACH		
Hal Coffey Contracting LLC		\$25.0000	\$14,825.00
Delta Contracting Company, LLC		\$25.0000	\$14,825.00
VuCon, LLC		\$26.9900	\$16,005.07
Jones Bros. Contractors, LLC		\$25.0000	\$14,825.00
Acuff Enterprises, Inc.		\$28.0000	\$16,604.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	508.000 EACH		
Hal Coffey Contracting LLC		\$25.0000	\$12,700.00
Delta Contracting Company, LLC		\$25.0000	\$12,700.00
VuCon, LLC		\$26.9900	\$13,710.92
Jones Bros. Contractors, LLC		\$25.0000	\$12,700.00
Acuff Enterprises, Inc.		\$28.0000	\$14,224.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	562.000 EACH		
Hal Coffey Contracting LLC		\$51.0000	\$28,662.00
Delta Contracting Company, LLC		\$51.0000	\$28,662.00
VuCon, LLC		\$55.0700	\$30,949.34
Jones Bros. Contractors, LLC		\$51.0000	\$28,662.00
Acuff Enterprises, Inc.		\$57.0000	\$32,034.00

		UNIT PRICE	EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	130.000 EACH		
Hal Coffey Contracting LLC		\$51.0000	\$6,630.00
Delta Contracting Company, LLC		\$51.0000	\$6,630.00
VuCon, LLC		\$55.0700	\$7,159.10
Jones Bros. Contractors, LLC		\$51.0000	\$6,630.00
Acuff Enterprises, Inc.		\$57.0000	\$7,410.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	272.000 EACH		
Hal Coffey Contracting LLC		\$15.0000	\$4,080.00
Delta Contracting Company, LLC		\$14.0000	\$3,808.00
VuCon, LLC		\$10.8000	\$2,937.60
Jones Bros. Contractors, LLC		\$11.6000	\$3,155.20
Acuff Enterprises, Inc.		\$20.0000	\$5,440.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	128.000 S.Y.		
Hal Coffey Contracting LLC		\$68.0000	\$8,704.00
Delta Contracting Company, LLC		\$68.0000	\$8,704.00
VuCon, LLC		\$73.4200	\$9,397.76
Jones Bros. Contractors, LLC		\$68.0000	\$8,704.00
Acuff Enterprises, Inc.		\$75.0000	\$9,600.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	510.000 L.F.		
Hal Coffey Contracting LLC		\$35.0000	\$17,850.00
Delta Contracting Company, LLC		\$35.0000	\$17,850.00
VuCon, LLC		\$37.7900	\$19,272.90
Jones Bros. Contractors, LLC		\$35.0000	\$17,850.00
Acuff Enterprises, Inc.		\$40.0000	\$20,400.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	15.000 EACH		
Hal Coffey Contracting LLC		\$300.0000	\$4,500.00
Delta Contracting Company, LLC		\$300.0000	\$4,500.00
VuCon, LLC		\$323.9300	\$4,858.95
Jones Bros. Contractors, LLC		\$300.0000	\$4,500.00
Acuff Enterprises, Inc.		\$335.0000	\$5,025.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,979.000 L.F.		
Hal Coffey Contracting LLC		\$4.0000	\$7,916.00
Delta Contracting Company, LLC		\$4.0000	\$7,916.00
VuCon, LLC		\$4.3200	\$8,549.28
Jones Bros. Contractors, LLC		\$4.0000	\$7,916.00
Acuff Enterprises, Inc.		\$5.0000	\$9,895.00

		UNIT PRICE	EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.500 L.M.		
Hal Coffey Contracting LLC		\$21,000.0000	\$10,500.00
Delta Contracting Company, LLC		\$21,000.0000	\$10,500.00
VuCon, LLC		\$22,675.1800	\$11,337.59
Jones Bros. Contractors, LLC		\$21,000.0000	\$10,500.00
Acuff Enterprises, Inc.		\$23,000.0000	\$11,500.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	11.000 EACH		
Hal Coffey Contracting LLC		\$345.0000	\$3,795.00
Delta Contracting Company, LLC		\$345.0000	\$3,795.00
VuCon, LLC		\$372.5200	\$4,097.72
Jones Bros. Contractors, LLC		\$345.0000	\$3,795.00
Acuff Enterprises, Inc.		\$385.0000	\$4,235.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)			
	179.000 L.F.		
Hal Coffey Contracting LLC		\$21.0000	\$3,759.00
Delta Contracting Company, LLC		\$21.0000	\$3,759.00
VuCon, LLC		\$22.6800	\$4,059.72
Jones Bros. Contractors, LLC		\$21.0000	\$3,759.00
Acuff Enterprises, Inc.		\$25.0000	\$4,475.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	9.400 L.M.		
Hal Coffey Contracting LLC		\$3,000.0000	\$28,200.00
Delta Contracting Company, LLC		\$3,000.0000	\$28,200.00
VuCon, LLC		\$3,239.3100	\$30,449.51
Jones Bros. Contractors, LLC		\$3,000.0000	\$28,200.00
Acuff Enterprises, Inc.		\$3,350.0000	\$31,490.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	5,817.000 L.F.		
Hal Coffey Contracting LLC		\$1.9000	\$11,052.30
Delta Contracting Company, LLC		\$1.9000	\$11,052.30
VuCon, LLC		\$2.0500	\$11,924.85
Jones Bros. Contractors, LLC		\$1.9000	\$11,052.30
Acuff Enterprises, Inc.		\$2.0000	\$11,634.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	443.000 L.F.		
Hal Coffey Contracting LLC		\$18.0000	\$7,974.00
Delta Contracting Company, LLC		\$18.0000	\$7,974.00
VuCon, LLC		\$19.4400	\$8,611.92
Jones Bros. Contractors, LLC		\$18.0000	\$7,974.00
Acuff Enterprises, Inc.		\$20.0000	\$8,860.00

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	24.000 L.M.		
Hal Coffey Contracting LLC		\$3,000.0000	\$72,000.00
Delta Contracting Company, LLC		\$3,000.0000	\$72,000.00
VuCon, LLC		\$3,239.3100	\$77,743.44
Jones Bros. Contractors, LLC		\$3,000.0000	\$72,000.00
Acuff Enterprises, Inc.		\$3,350.0000	\$80,400.00
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE)			
	20.000 L.M.		
Hal Coffey Contracting LLC		\$6,000.0000	\$120,000.00
Delta Contracting Company, LLC		\$6,000.0000	\$120,000.00
VuCon, LLC		\$6,478.6200	\$129,572.40
Jones Bros. Contractors, LLC		\$6,000.0000	\$120,000.00
Acuff Enterprises, Inc.		\$6,750.0000	\$135,000.00
716-08.33 HYDROBLAST REMOVAL OF PAVEMENT MARKING (PAVEMENT ARROWS)			
	2.000 EACH		
Hal Coffey Contracting LLC		\$1,000.0000	\$2,000.00
Delta Contracting Company, LLC		\$1,000.0000	\$2,000.00
VuCon, LLC		\$1,079.7700	\$2,159.54
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Acuff Enterprises, Inc.		\$1,150.0000	\$2,300.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.000 L.M.		
Hal Coffey Contracting LLC		\$9,200.0000	\$184,000.00
Delta Contracting Company, LLC		\$9,200.0000	\$184,000.00
VuCon, LLC		\$9,933.8900	\$198,677.80
Jones Bros. Contractors, LLC		\$9,200.0000	\$184,000.00
Acuff Enterprises, Inc.		\$10,225.0000	\$204,500.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	1,600.000 L.F.		
Hal Coffey Contracting LLC		\$4.0000	\$6,400.00
Delta Contracting Company, LLC		\$4.0000	\$6,400.00
VuCon, LLC		\$4.3200	\$6,912.00
Jones Bros. Contractors, LLC		\$4.0000	\$6,400.00
Acuff Enterprises, Inc.		\$4.5000	\$7,200.00
717-01 MOBILIZATION			
	1.000 LS		
Hal Coffey Contracting LLC		\$2,360,000.0000	\$2,360,000.00
Delta Contracting Company, LLC		\$4,750,038.0000	\$4,750,038.00
VuCon, LLC		\$1,700,219.6500	\$1,700,219.65
Jones Bros. Contractors, LLC		\$5,600,000.0000	\$5,600,000.00
Acuff Enterprises, Inc.		\$2,950,000.0000	\$2,950,000.00

		UNIT PRICE	EXTENSION
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	2,884.000 S.Y.		
Hal Coffey Contracting LLC		\$5.5000	\$15,862.00
Delta Contracting Company, LLC		\$15.0000	\$43,260.00
VuCon, LLC		\$8.6400	\$24,917.76
Jones Bros. Contractors, LLC		\$8.0000	\$23,072.00
Acuff Enterprises, Inc.		\$9.0000	\$25,956.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	7,387.000 S.Y.		
Hal Coffey Contracting LLC		\$2.2500	\$16,620.75
Delta Contracting Company, LLC		\$2.1000	\$15,512.70
VuCon, LLC		\$6.8400	\$50,527.08
Jones Bros. Contractors, LLC		\$4.0000	\$29,548.00
Acuff Enterprises, Inc.		\$8.0000	\$59,096.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	75,887.000 S.Y.		
Hal Coffey Contracting LLC		\$2.0000	\$151,774.00
Delta Contracting Company, LLC		\$3.1000	\$235,249.70
VuCon, LLC		\$7.5100	\$569,911.37
Jones Bros. Contractors, LLC		\$4.5000	\$341,491.50
Acuff Enterprises, Inc.		\$5.7000	\$432,555.90
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	37,136.000 L.F.		
Hal Coffey Contracting LLC		\$4.0000	\$148,544.00
Delta Contracting Company, LLC		\$4.0000	\$148,544.00
VuCon, LLC		\$4.3200	\$160,427.52
Jones Bros. Contractors, LLC		\$4.0000	\$148,544.00
Acuff Enterprises, Inc.		\$6.8500	\$254,381.60
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	819.000 UNIT		
Hal Coffey Contracting LLC		\$27.0000	\$22,113.00
Delta Contracting Company, LLC		\$24.0000	\$19,656.00
VuCon, LLC		\$25.9100	\$21,220.29
Jones Bros. Contractors, LLC		\$24.0000	\$19,656.00
Acuff Enterprises, Inc.		\$30.0000	\$24,570.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH			
	21.000 UNIT		
Hal Coffey Contracting LLC		\$100.0000	\$2,100.00
Delta Contracting Company, LLC		\$75.0000	\$1,575.00
VuCon, LLC		\$80.9800	\$1,700.58
Jones Bros. Contractors, LLC		\$75.0000	\$1,575.00
Acuff Enterprises, Inc.		\$111.0000	\$2,331.00

		UNIT PRICE	EXTENSION
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	65.000 UNIT		
Hal Coffey Contracting LLC		\$40.0000	\$2,600.00
Delta Contracting Company, LLC		\$100.0000	\$6,500.00
VuCon, LLC		\$107.9800	\$7,018.70
Jones Bros. Contractors, LLC		\$100.0000	\$6,500.00
Acuff Enterprises, Inc.		\$45.0000	\$2,925.00
801-02 SEEDING (WITHOUT MULCH)			
	87.000 UNIT		
Hal Coffey Contracting LLC		\$35.0000	\$3,045.00
Delta Contracting Company, LLC		\$15.0000	\$1,305.00
VuCon, LLC		\$16.2000	\$1,409.40
Jones Bros. Contractors, LLC		\$15.0000	\$1,305.00
Acuff Enterprises, Inc.		\$40.0000	\$3,480.00
801-03 WATER (SEEDING & SODDING)			
	2,833.000 M.G.		
Hal Coffey Contracting LLC		\$7.0000	\$19,831.00
Delta Contracting Company, LLC		\$1.0000	\$2,833.00
VuCon, LLC		\$1.0800	\$3,059.64
Jones Bros. Contractors, LLC		\$5.0000	\$14,165.00
Acuff Enterprises, Inc.		\$1.1500	\$3,257.95
801-07 SEED (SUPPLEMENTAL APPLICATION)			
	200.000 LB.		
Hal Coffey Contracting LLC		\$10.0000	\$2,000.00
Delta Contracting Company, LLC		\$5.0000	\$1,000.00
VuCon, LLC		\$5.4000	\$1,080.00
Jones Bros. Contractors, LLC		\$5.0000	\$1,000.00
Acuff Enterprises, Inc.		\$12.0000	\$2,400.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION)			
	3.000 TON		
Hal Coffey Contracting LLC		\$700.0000	\$2,100.00
Delta Contracting Company, LLC		\$500.0000	\$1,500.00
VuCon, LLC		\$539.8900	\$1,619.67
Jones Bros. Contractors, LLC		\$500.0000	\$1,500.00
Acuff Enterprises, Inc.		\$800.0000	\$2,400.00
802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH)			
	1,383.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$6,915.00
Delta Contracting Company, LLC		\$6.0000	\$8,298.00
VuCon, LLC		\$6.4800	\$8,961.84
Jones Bros. Contractors, LLC		\$6.0000	\$8,298.00
Acuff Enterprises, Inc.		\$6.0000	\$8,298.00

		UNIT PRICE	EXTENSION
802-02.41 CUTTINGS: SALIX SERICEA (24-48IN)			
	1,383.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$6,915.00
Delta Contracting Company, LLC		\$6.0000	\$8,298.00
VuCon, LLC		\$6.4800	\$8,961.84
Jones Bros. Contractors, LLC		\$6.0000	\$8,298.00
Acuff Enterprises, Inc.		\$6.0000	\$8,298.00
802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN)			
	1,383.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$6,915.00
Delta Contracting Company, LLC		\$6.0000	\$8,298.00
VuCon, LLC		\$6.4800	\$8,961.84
Jones Bros. Contractors, LLC		\$6.0000	\$8,298.00
Acuff Enterprises, Inc.		\$6.0000	\$8,298.00
802-02.45 CUTTINGS: CEPHALANTHUS OCCIDENTALIS (24-48IN)			
	1,383.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$6,915.00
Delta Contracting Company, LLC		\$6.0000	\$8,298.00
VuCon, LLC		\$6.4800	\$8,961.84
Jones Bros. Contractors, LLC		\$6.0000	\$8,298.00
Acuff Enterprises, Inc.		\$6.0000	\$8,298.00
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)			
	44.000 EACH		
Hal Coffey Contracting LLC		\$75.0000	\$3,300.00
Delta Contracting Company, LLC		\$60.0000	\$2,640.00
VuCon, LLC		\$64.7900	\$2,850.76
Jones Bros. Contractors, LLC		\$60.0000	\$2,640.00
Acuff Enterprises, Inc.		\$90.0000	\$3,960.00
802-11.16 FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)			
	44.000 EACH		
Hal Coffey Contracting LLC		\$75.0000	\$3,300.00
Delta Contracting Company, LLC		\$60.0000	\$2,640.00
VuCon, LLC		\$64.7900	\$2,850.76
Jones Bros. Contractors, LLC		\$60.0000	\$2,640.00
Acuff Enterprises, Inc.		\$90.0000	\$3,960.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)			
	44.000 EACH		
Hal Coffey Contracting LLC		\$75.0000	\$3,300.00
Delta Contracting Company, LLC		\$60.0000	\$2,640.00
VuCon, LLC		\$64.7900	\$2,850.76
Jones Bros. Contractors, LLC		\$60.0000	\$2,640.00
Acuff Enterprises, Inc.		\$90.0000	\$3,960.00

		UNIT PRICE	EXTENSION
802-11.39 QUERCUS RUBRA (NORTHERN RED OAK 2-5FT CNTNR GRWN)	44.000 EACH		
Hal Coffey Contracting LLC		\$75.0000	\$3,300.00
Delta Contracting Company, LLC		\$60.0000	\$2,640.00
VuCon, LLC		\$64.7900	\$2,850.76
Jones Bros. Contractors, LLC		\$60.0000	\$2,640.00
Acuff Enterprises, Inc.		\$90.0000	\$3,960.00
802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)	44.000 EACH		
Hal Coffey Contracting LLC		\$75.0000	\$3,300.00
Delta Contracting Company, LLC		\$60.0000	\$2,640.00
VuCon, LLC		\$64.7900	\$2,850.76
Jones Bros. Contractors, LLC		\$60.0000	\$2,640.00
Acuff Enterprises, Inc.		\$90.0000	\$3,960.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)	94.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$470.00
Delta Contracting Company, LLC		\$6.0000	\$564.00
VuCon, LLC		\$6.4800	\$609.12
Jones Bros. Contractors, LLC		\$6.0000	\$564.00
Acuff Enterprises, Inc.		\$8.0000	\$752.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)	94.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$470.00
Delta Contracting Company, LLC		\$6.0000	\$564.00
VuCon, LLC		\$6.4800	\$609.12
Jones Bros. Contractors, LLC		\$6.0000	\$564.00
Acuff Enterprises, Inc.		\$8.0000	\$752.00
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)	94.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$470.00
Delta Contracting Company, LLC		\$6.0000	\$564.00
VuCon, LLC		\$6.4800	\$609.12
Jones Bros. Contractors, LLC		\$6.0000	\$564.00
Acuff Enterprises, Inc.		\$8.0000	\$752.00
802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)	94.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$470.00
Delta Contracting Company, LLC		\$6.0000	\$564.00
VuCon, LLC		\$6.4800	\$609.12
Jones Bros. Contractors, LLC		\$6.0000	\$564.00
Acuff Enterprises, Inc.		\$8.0000	\$752.00

		UNIT PRICE	EXTENSION
802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG B.R.)			
	94.000 EACH		
Hal Coffey Contracting LLC		\$5.0000	\$470.00
Delta Contracting Company, LLC		\$6.0000	\$564.00
VuCon, LLC		\$6.4800	\$609.12
Jones Bros. Contractors, LLC		\$6.0000	\$564.00
Acuff Enterprises, Inc.		\$8.0000	\$752.00
803-01 SODDING (NEW SOD)			
	240,776.000 S.Y.		
Hal Coffey Contracting LLC		\$3.9000	\$939,026.40
Delta Contracting Company, LLC		\$3.0000	\$722,328.00
VuCon, LLC		\$3.4600	\$833,084.96
Jones Bros. Contractors, LLC		\$3.0000	\$722,328.00
Acuff Enterprises, Inc.		\$3.3500	\$806,599.60
805-01.03 TURF REINFORCEMENT MAT (CLASS III)			
	8,164.000 S.Y.		
Hal Coffey Contracting LLC		\$4.7500	\$38,779.00
Delta Contracting Company, LLC		\$4.0000	\$32,656.00
VuCon, LLC		\$4.3200	\$35,268.48
Jones Bros. Contractors, LLC		\$4.0000	\$32,656.00
Acuff Enterprises, Inc.		\$5.3000	\$43,269.20
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	17,476.000 S.Y.		
Hal Coffey Contracting LLC		\$1.3500	\$23,592.60
Delta Contracting Company, LLC		\$1.5000	\$26,214.00
VuCon, LLC		\$1.6200	\$28,311.12
Jones Bros. Contractors, LLC		\$1.5000	\$26,214.00
Acuff Enterprises, Inc.		\$1.5000	\$26,214.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET			
	1,844.000 S.Y.		
Hal Coffey Contracting LLC		\$6.0000	\$11,064.00
Delta Contracting Company, LLC		\$10.0000	\$18,440.00
VuCon, LLC		\$10.8000	\$19,915.20
Jones Bros. Contractors, LLC		\$10.0000	\$18,440.00
Acuff Enterprises, Inc.		\$6.7500	\$12,447.00
806-02.03 PROJECT MOWING			
	10.000 CYCL		
Hal Coffey Contracting LLC		\$10,000.0000	\$100,000.00
Delta Contracting Company, LLC		\$10,000.0000	\$100,000.00
VuCon, LLC		\$10,797.7100	\$107,977.10
Jones Bros. Contractors, LLC		\$10,000.0000	\$100,000.00
Acuff Enterprises, Inc.		\$11,125.0000	\$111,250.00

BOX BRIDGE CATEGORY

UNIT PRICE EXTENSION

202-04.50 REMOVAL OF STRUCTURES (64' OF 2 @ 10'X7' RCBB, STA. 597+95)

1.000 LS

Hal Coffey Contracting LLC	\$55,500.0000	\$55,500.00
Delta Contracting Company, LLC	\$28,000.0000	\$28,000.00
VuCon, LLC	\$33,472.8800	\$33,472.88
Jones Bros. Contractors, LLC	\$31,000.0000	\$31,000.00
Acuff Enterprises, Inc.	\$35,000.0000	\$35,000.00

202-04.51 REMOVAL OF STRUCTURES (76' OF 2 @ 10'X9' RCBB, STA. 724+28)

1.000 LS

Hal Coffey Contracting LLC	\$55,500.0000	\$55,500.00
Delta Contracting Company, LLC	\$34,000.0000	\$34,000.00
VuCon, LLC	\$41,031.2800	\$41,031.28
Jones Bros. Contractors, LLC	\$38,000.0000	\$38,000.00
Acuff Enterprises, Inc.	\$43,000.0000	\$43,000.00

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

1,522.400 C.Y.

Hal Coffey Contracting LLC	\$1,025.0000	\$1,560,460.00
Delta Contracting Company, LLC	\$850.0000	\$1,294,040.00
VuCon, LLC	\$1,247.1300	\$1,898,630.71
Jones Bros. Contractors, LLC	\$1,155.0000	\$1,758,372.00
Acuff Enterprises, Inc.	\$1,285.0000	\$1,956,284.00

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

298,087.400 LB.

Hal Coffey Contracting LLC	\$1.5000	\$447,131.10
Delta Contracting Company, LLC	\$1.4000	\$417,322.36
VuCon, LLC	\$1.7300	\$515,691.20
Jones Bros. Contractors, LLC	\$1.6000	\$476,939.84
Acuff Enterprises, Inc.	\$1.8000	\$536,557.32

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (EX. BR. NO. 79-SR14-38.24)			
	1.000 LS		
Hal Coffey Contracting LLC		\$245,000.0000	\$245,000.00
Delta Contracting Company, LLC		\$100,000.0000	\$100,000.00
VuCon, LLC		\$66,945.7700	\$66,945.77
Jones Bros. Contractors, LLC		\$62,000.0000	\$62,000.00
Acuff Enterprises, Inc.		\$70,000.0000	\$70,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	348.000 C.Y.		
Hal Coffey Contracting LLC		\$17.0000	\$5,916.00
Delta Contracting Company, LLC		\$20.0000	\$6,960.00
VuCon, LLC		\$14.0400	\$4,885.92
Jones Bros. Contractors, LLC		\$13.0000	\$4,524.00
Acuff Enterprises, Inc.		\$15.0000	\$5,220.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	64.000 TON		
Hal Coffey Contracting LLC		\$95.0000	\$6,080.00
Delta Contracting Company, LLC		\$100.0000	\$6,400.00
VuCon, LLC		\$75.5800	\$4,837.12
Jones Bros. Contractors, LLC		\$70.0000	\$4,480.00
Acuff Enterprises, Inc.		\$80.0000	\$5,120.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	64,952.000 LB.		
Hal Coffey Contracting LLC		\$1.7500	\$113,666.00
Delta Contracting Company, LLC		\$1.7000	\$110,418.40
VuCon, LLC		\$1.7000	\$110,418.40
Jones Bros. Contractors, LLC		\$1.5700	\$101,974.64
Acuff Enterprises, Inc.		\$1.7500	\$113,666.00
604-03.01 CLASS A CONCRETE (BRIDGES)			
	208.000 C.Y.		
Hal Coffey Contracting LLC		\$1,100.0000	\$228,800.00
Delta Contracting Company, LLC		\$1,200.0000	\$249,600.00
VuCon, LLC		\$1,241.7400	\$258,281.92
Jones Bros. Contractors, LLC		\$1,150.0000	\$239,200.00
Acuff Enterprises, Inc.		\$1,275.0000	\$265,200.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	22,108.000 LB.		
Hal Coffey Contracting LLC		\$1.5000	\$33,162.00
Delta Contracting Company, LLC		\$1.5000	\$33,162.00
VuCon, LLC		\$1.6700	\$36,920.36
Jones Bros. Contractors, LLC		\$1.5500	\$34,267.40
Acuff Enterprises, Inc.		\$1.7500	\$38,689.00

		UNIT PRICE	EXTENSION
604-03.04 PAVEMENT @ BRIDGE ENDS	436.000 S.Y.		
Hal Coffey Contracting LLC		\$475.0000	\$207,100.00
Delta Contracting Company, LLC		\$450.0000	\$196,200.00
VuCon, LLC		\$313.1300	\$136,524.68
Jones Bros. Contractors, LLC		\$290.0000	\$126,440.00
Acuff Enterprises, Inc.		\$325.0000	\$141,700.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)	266.000 C.Y.		
Hal Coffey Contracting LLC		\$1,100.0000	\$292,600.00
Delta Contracting Company, LLC		\$1,000.0000	\$266,000.00
VuCon, LLC		\$1,328.1200	\$353,279.92
Jones Bros. Contractors, LLC		\$1,230.0000	\$327,180.00
Acuff Enterprises, Inc.		\$1,365.0000	\$363,090.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)	738.000 S.Y.		
Hal Coffey Contracting LLC		\$10.9500	\$8,081.10
Delta Contracting Company, LLC		\$15.0000	\$11,070.00
VuCon, LLC		\$14.0300	\$10,354.14
Jones Bros. Contractors, LLC		\$12.9900	\$9,586.62
Acuff Enterprises, Inc.		\$15.0000	\$11,070.00
604-04.41 THREE STAR STATE EMBLEM	8.000 EACH		
Hal Coffey Contracting LLC		\$2,000.0000	\$16,000.00
Delta Contracting Company, LLC		\$1,500.0000	\$12,000.00
VuCon, LLC		\$2,321.5100	\$18,572.08
Jones Bros. Contractors, LLC		\$2,150.0000	\$17,200.00
Acuff Enterprises, Inc.		\$2,500.0000	\$20,000.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)	1,404.000 S.Y.		
Hal Coffey Contracting LLC		\$7.0000	\$9,828.00
Delta Contracting Company, LLC		\$6.5000	\$9,126.00
VuCon, LLC		\$8.6400	\$12,130.56
Jones Bros. Contractors, LLC		\$8.0000	\$11,232.00
Acuff Enterprises, Inc.		\$9.0000	\$12,636.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)	250.000 L.F.		
Hal Coffey Contracting LLC		\$300.0000	\$75,000.00
Delta Contracting Company, LLC		\$150.0000	\$37,500.00
VuCon, LLC		\$134.9700	\$33,742.50
Jones Bros. Contractors, LLC		\$125.0000	\$31,250.00
Acuff Enterprises, Inc.		\$140.0000	\$35,000.00

		UNIT PRICE	EXTENSION
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	2.000 EACH		
Hal Coffey Contracting LLC		\$15,000.0000	\$30,000.00
Delta Contracting Company, LLC		\$4,000.0000	\$8,000.00
VuCon, LLC		\$8,638.1700	\$17,276.34
Jones Bros. Contractors, LLC		\$8,000.0000	\$16,000.00
Acuff Enterprises, Inc.		\$8,900.0000	\$17,800.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	3,150.000 L.F.		
Hal Coffey Contracting LLC		\$80.0000	\$252,000.00
Delta Contracting Company, LLC		\$80.0000	\$252,000.00
VuCon, LLC		\$107.9800	\$340,137.00
Jones Bros. Contractors, LLC		\$100.0000	\$315,000.00
Acuff Enterprises, Inc.		\$111.0000	\$349,650.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	60.000 EACH		
Hal Coffey Contracting LLC		\$465.0000	\$27,900.00
Delta Contracting Company, LLC		\$400.0000	\$24,000.00
VuCon, LLC		\$340.1300	\$20,407.80
Jones Bros. Contractors, LLC		\$315.0000	\$18,900.00
Acuff Enterprises, Inc.		\$350.0000	\$21,000.00
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	1,070.000 L.F.		
Hal Coffey Contracting LLC		\$650.0000	\$695,500.00
Delta Contracting Company, LLC		\$500.0000	\$535,000.00
VuCon, LLC		\$561.4800	\$600,783.60
Jones Bros. Contractors, LLC		\$520.0000	\$556,400.00
Acuff Enterprises, Inc.		\$580.0000	\$620,600.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	566.000 L.F.		
Hal Coffey Contracting LLC		\$155.0000	\$87,730.00
Delta Contracting Company, LLC		\$200.0000	\$113,200.00
VuCon, LLC		\$149.0100	\$84,339.66
Jones Bros. Contractors, LLC		\$138.0000	\$78,108.00
Acuff Enterprises, Inc.		\$155.0000	\$87,730.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	264.000 L.F.		
Hal Coffey Contracting LLC		\$30.0000	\$7,920.00
Delta Contracting Company, LLC		\$100.0000	\$26,400.00
VuCon, LLC		\$26.9900	\$7,125.36
Jones Bros. Contractors, LLC		\$25.0000	\$6,600.00
Acuff Enterprises, Inc.		\$30.0000	\$7,920.00

UNIT PRICE EXTENSION

710-09.02 6" PIPE UNDERDRAIN

72.000 L.F.

Hal Coffey Contracting LLC	\$30.0000	\$2,160.00
Delta Contracting Company, LLC	\$15.0000	\$1,080.00
VuCon, LLC	\$16.2000	\$1,166.40
Jones Bros. Contractors, LLC	\$15.0000	\$1,080.00
Acuff Enterprises, Inc.	\$15.0000	\$1,080.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
790-02.30 POLE 35FT CLASS 1 WOOD			
	1.000 EACH		
Hal Coffey Contracting LLC		\$2,420.0000	\$2,420.00
Delta Contracting Company, LLC		\$2,420.0000	\$2,420.00
VuCon, LLC		\$2,613.0500	\$2,613.05
Jones Bros. Contractors, LLC		\$2,420.0000	\$2,420.00
Acuff Enterprises, Inc.		\$2,750.0000	\$2,750.00
790-03.02 POLE 40FT CLASS 3 WOOD			
	9.000 EACH		
Hal Coffey Contracting LLC		\$2,630.0000	\$23,670.00
Delta Contracting Company, LLC		\$2,630.0000	\$23,670.00
VuCon, LLC		\$2,839.8000	\$25,558.20
Jones Bros. Contractors, LLC		\$2,630.0000	\$23,670.00
Acuff Enterprises, Inc.		\$2,925.0000	\$26,325.00
790-03.30 POLE 40FT CLASS 1 WOOD			
	2.000 EACH		
Hal Coffey Contracting LLC		\$2,935.0000	\$5,870.00
Delta Contracting Company, LLC		\$2,935.0000	\$5,870.00
VuCon, LLC		\$3,169.1300	\$6,338.26
Jones Bros. Contractors, LLC		\$2,935.0000	\$5,870.00
Acuff Enterprises, Inc.		\$3,265.0000	\$6,530.00
790-04.01 POLE 45FT CLASS 1 WOOD			
	10.000 EACH		
Hal Coffey Contracting LLC		\$3,490.0000	\$34,900.00
Delta Contracting Company, LLC		\$3,490.0000	\$34,900.00
VuCon, LLC		\$3,768.4000	\$37,684.00
Jones Bros. Contractors, LLC		\$3,490.0000	\$34,900.00
Acuff Enterprises, Inc.		\$3,875.0000	\$38,750.00
790-04.03 POLE 45FT CLASS 3 WOOD			
	12.000 EACH		
Hal Coffey Contracting LLC		\$3,120.0000	\$37,440.00
Delta Contracting Company, LLC		\$3,120.0000	\$37,440.00
VuCon, LLC		\$3,368.8800	\$40,426.56
Jones Bros. Contractors, LLC		\$3,120.0000	\$37,440.00
Acuff Enterprises, Inc.		\$3,465.0000	\$41,580.00
790-05.01 POLE 50FT CLASS 1 WOOD			
	4.000 EACH		
Hal Coffey Contracting LLC		\$4,185.0000	\$16,740.00
Delta Contracting Company, LLC		\$4,185.0000	\$16,740.00
VuCon, LLC		\$4,518.8400	\$18,075.36
Jones Bros. Contractors, LLC		\$4,185.0000	\$16,740.00
Acuff Enterprises, Inc.		\$4,650.0000	\$18,600.00

		UNIT PRICE	EXTENSION
790-05.03 POLE 50FT CLASS 3 WOOD			
	7.000 EACH		
Hal Coffey Contracting LLC		\$3,745.0000	\$26,215.00
Delta Contracting Company, LLC		\$3,745.0000	\$26,215.00
VuCon, LLC		\$4,043.7400	\$28,306.18
Jones Bros. Contractors, LLC		\$3,745.0000	\$26,215.00
Acuff Enterprises, Inc.		\$4,160.0000	\$29,120.00
790-06.01 POLE 55FT CLASS 1 WOOD			
	3.000 EACH		
Hal Coffey Contracting LLC		\$4,770.0000	\$14,310.00
Delta Contracting Company, LLC		\$4,770.0000	\$14,310.00
VuCon, LLC		\$5,150.5100	\$15,451.53
Jones Bros. Contractors, LLC		\$4,770.0000	\$14,310.00
Acuff Enterprises, Inc.		\$5,300.0000	\$15,900.00
790-22.01 1PH SGL PRIMARY SUPPORT 25KV			
	9.000 EACH		
Hal Coffey Contracting LLC		\$460.0000	\$4,140.00
Delta Contracting Company, LLC		\$460.0000	\$4,140.00
VuCon, LLC		\$496.6900	\$4,470.21
Jones Bros. Contractors, LLC		\$460.0000	\$4,140.00
Acuff Enterprises, Inc.		\$510.0000	\$4,590.00
790-22.02 1PH DBL PRIMARY SUPPORT 25KV			
	7.000 EACH		
Hal Coffey Contracting LLC		\$590.0000	\$4,130.00
Delta Contracting Company, LLC		\$590.0000	\$4,130.00
VuCon, LLC		\$637.0700	\$4,459.49
Jones Bros. Contractors, LLC		\$590.0000	\$4,130.00
Acuff Enterprises, Inc.		\$655.0000	\$4,585.00
790-22.11 1PH DDE ANGLE 25KV			
	7.000 EACH		
Hal Coffey Contracting LLC		\$650.0000	\$4,550.00
Delta Contracting Company, LLC		\$650.0000	\$4,550.00
VuCon, LLC		\$701.8500	\$4,912.95
Jones Bros. Contractors, LLC		\$650.0000	\$4,550.00
Acuff Enterprises, Inc.		\$725.0000	\$5,075.00
790-22.13 1PH DEAD END 25KV			
	3.000 EACH		
Hal Coffey Contracting LLC		\$430.0000	\$1,290.00
Delta Contracting Company, LLC		\$430.0000	\$1,290.00
VuCon, LLC		\$464.3000	\$1,392.90
Jones Bros. Contractors, LLC		\$430.0000	\$1,290.00
Acuff Enterprises, Inc.		\$475.0000	\$1,425.00

		UNIT PRICE	EXTENSION
790-22.14 1PH DEAD END TAP 25KV	11.000 EACH		
Hal Coffey Contracting LLC		\$890.0000	\$9,790.00
Delta Contracting Company, LLC		\$890.0000	\$9,790.00
VuCon, LLC		\$961.0000	\$10,571.00
Jones Bros. Contractors, LLC		\$890.0000	\$9,790.00
Acuff Enterprises, Inc.		\$990.0000	\$10,890.00
790-26.03 3PH CROSSARM SGL LRG COND 25KV	2.000 EACH		
Hal Coffey Contracting LLC		\$1,750.0000	\$3,500.00
Delta Contracting Company, LLC		\$1,750.0000	\$3,500.00
VuCon, LLC		\$1,889.6000	\$3,779.20
Jones Bros. Contractors, LLC		\$1,750.0000	\$3,500.00
Acuff Enterprises, Inc.		\$1,950.0000	\$3,900.00
790-26.12 3PH CROSSARM DBL SM ANGLE 25KV	1.000 EACH		
Hal Coffey Contracting LLC		\$3,180.0000	\$3,180.00
Delta Contracting Company, LLC		\$3,180.0000	\$3,180.00
VuCon, LLC		\$3,433.6700	\$3,433.67
Jones Bros. Contractors, LLC		\$3,180.0000	\$3,180.00
Acuff Enterprises, Inc.		\$3,535.0000	\$3,535.00
790-26.25 3PH CROSSARM DDE 25KV	5.000 EACH		
Hal Coffey Contracting LLC		\$5,005.0000	\$25,025.00
Delta Contracting Company, LLC		\$5,005.0000	\$25,025.00
VuCon, LLC		\$5,404.2500	\$27,021.25
Jones Bros. Contractors, LLC		\$5,005.0000	\$25,025.00
Acuff Enterprises, Inc.		\$5,550.0000	\$27,750.00
790-26.26 3PH CROSSARM DEAD END 25KV	3.000 EACH		
Hal Coffey Contracting LLC		\$3,760.0000	\$11,280.00
Delta Contracting Company, LLC		\$3,760.0000	\$11,280.00
VuCon, LLC		\$4,059.9400	\$12,179.82
Jones Bros. Contractors, LLC		\$3,760.0000	\$11,280.00
Acuff Enterprises, Inc.		\$4,175.0000	\$12,525.00
790-30.04 SECONDARY ASSEMBLIES MISC	5.000 EACH		
Hal Coffey Contracting LLC		\$315.0000	\$1,575.00
Delta Contracting Company, LLC		\$315.0000	\$1,575.00
VuCon, LLC		\$340.1300	\$1,700.65
Jones Bros. Contractors, LLC		\$315.0000	\$1,575.00
Acuff Enterprises, Inc.		\$350.0000	\$1,750.00

		UNIT PRICE	EXTENSION
790-30.42 SECONDARY CONDUCTOR___ SGL COND			
	150.000 L.F.		
Hal Coffey Contracting LLC		\$5.0000	\$750.00
Delta Contracting Company, LLC		\$5.0000	\$750.00
VuCon, LLC		\$5.4000	\$810.00
Jones Bros. Contractors, LLC		\$5.0000	\$750.00
Acuff Enterprises, Inc.		\$5.5000	\$825.00
790-32.24 GUY (OVERHEAD,LIGHT, INCL ANCH PER MLGW DESIG)			
	3.000 EACH		
Hal Coffey Contracting LLC		\$1,300.0000	\$3,900.00
Delta Contracting Company, LLC		\$1,300.0000	\$3,900.00
VuCon, LLC		\$1,403.7000	\$4,211.10
Jones Bros. Contractors, LLC		\$1,300.0000	\$3,900.00
Acuff Enterprises, Inc.		\$1,500.0000	\$4,500.00
790-36.06 TRANSFER LIGHT			
	4.000 EACH		
Hal Coffey Contracting LLC		\$440.0000	\$1,760.00
Delta Contracting Company, LLC		\$440.0000	\$1,760.00
VuCon, LLC		\$475.1000	\$1,900.40
Jones Bros. Contractors, LLC		\$440.0000	\$1,760.00
Acuff Enterprises, Inc.		\$490.0000	\$1,960.00
790-36.14 TRANSFER CONDUCTOR			
	20.000 EACH		
Hal Coffey Contracting LLC		\$270.0000	\$5,400.00
Delta Contracting Company, LLC		\$270.0000	\$5,400.00
VuCon, LLC		\$291.5400	\$5,830.80
Jones Bros. Contractors, LLC		\$270.0000	\$5,400.00
Acuff Enterprises, Inc.		\$300.0000	\$6,000.00
790-40.01 OH COND 4 7/1 ACSR SWANATE			
	610.000 L.F.		
Hal Coffey Contracting LLC		\$3.5400	\$2,159.40
Delta Contracting Company, LLC		\$3.5400	\$2,159.40
VuCon, LLC		\$3.8200	\$2,330.20
Jones Bros. Contractors, LLC		\$3.5400	\$2,159.40
Acuff Enterprises, Inc.		\$4.0000	\$2,440.00
790-40.02 OH COND 2 7/1 ACSR SPARATE			
	14,300.000 L.F.		
Hal Coffey Contracting LLC		\$3.5900	\$51,337.00
Delta Contracting Company, LLC		\$3.5900	\$51,337.00
VuCon, LLC		\$3.8800	\$55,484.00
Jones Bros. Contractors, LLC		\$3.5900	\$51,337.00
Acuff Enterprises, Inc.		\$4.0000	\$57,200.00

		UNIT PRICE	EXTENSION
790-40.03 OH COND 1/0 6/1 ACSR RAVEN	203.000 L.F.		
Hal Coffey Contracting LLC		\$4.7100	\$956.13
Delta Contracting Company, LLC		\$4.7100	\$956.13
VuCon, LLC		\$5.0900	\$1,033.27
Jones Bros. Contractors, LLC		\$4.7100	\$956.13
Acuff Enterprises, Inc.		\$5.2500	\$1,065.75
790-40.06 OH COND 4/0 6/1 ACSR PENGUIN	1,060.000 L.F.		
Hal Coffey Contracting LLC		\$5.6100	\$5,946.60
Delta Contracting Company, LLC		\$5.6100	\$5,946.60
VuCon, LLC		\$6.0600	\$6,423.60
Jones Bros. Contractors, LLC		\$5.6100	\$5,946.60
Acuff Enterprises, Inc.		\$6.2500	\$6,625.00
790-40.09 OH COND 336.4 18/1 ACSR MERLIN	3,180.000 L.F.		
Hal Coffey Contracting LLC		\$6.2900	\$20,002.20
Delta Contracting Company, LLC		\$6.2900	\$20,002.20
VuCon, LLC		\$6.7900	\$21,592.20
Jones Bros. Contractors, LLC		\$6.2900	\$20,002.20
Acuff Enterprises, Inc.		\$7.0000	\$22,260.00
790-41.51 UG SEC COND 350 AL TPLX	110.000 L.F.		
Hal Coffey Contracting LLC		\$20.0000	\$2,200.00
Delta Contracting Company, LLC		\$20.0000	\$2,200.00
VuCon, LLC		\$21.6000	\$2,376.00
Jones Bros. Contractors, LLC		\$20.0000	\$2,200.00
Acuff Enterprises, Inc.		\$22.0000	\$2,420.00
790-42.09 3IN DIA PVC PIPE	115.000 L.F.		
Hal Coffey Contracting LLC		\$69.2500	\$7,963.75
Delta Contracting Company, LLC		\$69.2500	\$7,963.75
VuCon, LLC		\$74.7700	\$8,598.55
Jones Bros. Contractors, LLC		\$69.2500	\$7,963.75
Acuff Enterprises, Inc.		\$80.0000	\$9,200.00
790-42.10 4IN DIA PVC PIPE	150.000 L.F.		
Hal Coffey Contracting LLC		\$74.2400	\$11,136.00
Delta Contracting Company, LLC		\$74.2400	\$11,136.00
VuCon, LLC		\$80.1600	\$12,024.00
Jones Bros. Contractors, LLC		\$74.2400	\$11,136.00
Acuff Enterprises, Inc.		\$85.0000	\$12,750.00

		UNIT PRICE	EXTENSION
790-43.46 SECONDARY PULLBOX LARGE			
	1.000 EACH		
Hal Coffey Contracting LLC		\$2,140.0000	\$2,140.00
Delta Contracting Company, LLC		\$2,140.0000	\$2,140.00
VuCon, LLC		\$2,310.7100	\$2,310.71
Jones Bros. Contractors, LLC		\$2,140.0000	\$2,140.00
Acuff Enterprises, Inc.		\$2,375.0000	\$2,375.00
790-43.60 PRIMARY RISER (316.77)			
	1.000 EACH		
Hal Coffey Contracting LLC		\$12,535.0000	\$12,535.00
Delta Contracting Company, LLC		\$12,535.0000	\$12,535.00
VuCon, LLC		\$13,534.9200	\$13,534.92
Jones Bros. Contractors, LLC		\$12,535.0000	\$12,535.00
Acuff Enterprises, Inc.		\$14,000.0000	\$14,000.00
790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA			
	1.000 EACH		
Hal Coffey Contracting LLC		\$3,435.0000	\$3,435.00
Delta Contracting Company, LLC		\$3,435.0000	\$3,435.00
VuCon, LLC		\$3,709.0100	\$3,709.01
Jones Bros. Contractors, LLC		\$3,435.0000	\$3,435.00
Acuff Enterprises, Inc.		\$3,825.0000	\$3,825.00
790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS			
	2.000 EACH		
Hal Coffey Contracting LLC		\$10,945.0000	\$21,890.00
Delta Contracting Company, LLC		\$10,945.0000	\$21,890.00
VuCon, LLC		\$11,818.0900	\$23,636.18
Jones Bros. Contractors, LLC		\$10,945.0000	\$21,890.00
Acuff Enterprises, Inc.		\$12,150.0000	\$24,300.00
790-65.04 LIGHTNING ARRESTER POLE MTD 9 KV			
	2.000 EACH		
Hal Coffey Contracting LLC		\$610.0000	\$1,220.00
Delta Contracting Company, LLC		\$610.0000	\$1,220.00
VuCon, LLC		\$658.6600	\$1,317.32
Jones Bros. Contractors, LLC		\$610.0000	\$1,220.00
Acuff Enterprises, Inc.		\$675.0000	\$1,350.00
790-98.01 REMOVE WIRE			
	21,500.000 L.F.		
Hal Coffey Contracting LLC		\$2.9100	\$62,565.00
Delta Contracting Company, LLC		\$2.9100	\$62,565.00
VuCon, LLC		\$3.1400	\$67,510.00
Jones Bros. Contractors, LLC		\$2.9100	\$62,565.00
Acuff Enterprises, Inc.		\$3.2500	\$69,875.00

790-98.02 REMOVE POLES

54.000 EACH

	UNIT PRICE	EXTENSION
Hal Coffey Contracting LLC	\$1,020.0000	\$55,080.00
Delta Contracting Company, LLC	\$1,020.0000	\$55,080.00
VuCon, LLC	\$1,101.3700	\$59,473.98
Jones Bros. Contractors, LLC	\$1,020.0000	\$55,080.00
Acuff Enterprises, Inc.	\$1,135.0000	\$61,290.00

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

99.000 EACH

	UNIT PRICE	EXTENSION
Hal Coffey Contracting LLC	\$435.0000	\$43,065.00
Delta Contracting Company, LLC	\$435.0000	\$43,065.00
VuCon, LLC	\$469.7000	\$46,500.30
Jones Bros. Contractors, LLC	\$435.0000	\$43,065.00
Acuff Enterprises, Inc.	\$485.0000	\$48,015.00

ROADWAY ALTERNATE AA1 CATEGORY

203-06 WATER

3,442.000 M.G.

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

281,388.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

7,688.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

21,962.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

32,920.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

17,914.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

365.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

1,298.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

145.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

3,300.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

10,065.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

ROADWAY ALTERNATE AA2 CATEGORY

UNIT PRICE EXTENSION

203-06 WATER

2,461.000 M.G.

Hal Coffey Contracting LLC	\$6.0000	\$14,766.00
Delta Contracting Company, LLC	\$44.0000	\$108,284.00
VuCon, LLC	\$21.6000	\$53,157.60
Jones Bros. Contractors, LLC	\$8.0000	\$19,688.00
Acuff Enterprises, Inc.	\$35.0000	\$86,135.00

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

113,413.000 TON

Hal Coffey Contracting LLC	\$26.0000	\$2,948,738.00
Delta Contracting Company, LLC	\$49.0000	\$5,557,237.00
VuCon, LLC	\$42.5300	\$4,823,454.89
Jones Bros. Contractors, LLC	\$50.2500	\$5,699,003.25
Acuff Enterprises, Inc.	\$50.0000	\$5,670,650.00

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

7,688.000 TON

Hal Coffey Contracting LLC	\$107.3500	\$825,306.80
Delta Contracting Company, LLC	\$107.3500	\$825,306.80
VuCon, LLC	\$115.9100	\$891,116.08
Jones Bros. Contractors, LLC	\$107.3500	\$825,306.80
Acuff Enterprises, Inc.	\$110.0000	\$845,680.00

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

21,962.000 TON

Hal Coffey Contracting LLC	\$120.4000	\$2,644,224.80
Delta Contracting Company, LLC	\$120.4000	\$2,644,224.80
VuCon, LLC	\$130.0000	\$2,855,060.00
Jones Bros. Contractors, LLC	\$120.4000	\$2,644,224.80
Acuff Enterprises, Inc.	\$123.5000	\$2,712,307.00

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

32,920.000 TON

Hal Coffey Contracting LLC	\$106.4900	\$3,505,650.80
Delta Contracting Company, LLC	\$106.4900	\$3,505,650.80
VuCon, LLC	\$114.9800	\$3,785,141.60
Jones Bros. Contractors, LLC	\$106.4900	\$3,505,650.80
Acuff Enterprises, Inc.	\$109.2500	\$3,596,510.00

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

17,914.000 TON

Hal Coffey Contracting LLC	\$97.7400	\$1,750,914.36
Delta Contracting Company, LLC	\$97.7400	\$1,750,914.36
VuCon, LLC	\$105.5400	\$1,890,643.56
Jones Bros. Contractors, LLC	\$97.7400	\$1,750,914.36
Acuff Enterprises, Inc.	\$100.2500	\$1,795,878.50

		UNIT PRICE	EXTENSION
309-01.01 MINERAL AGGREGATE (A-CBC)			
	52,752.000 TON		
Hal Coffey Contracting LLC		\$26.0000	\$1,371,552.00
Delta Contracting Company, LLC		\$49.0000	\$2,584,848.00
VuCon, LLC		\$42.7300	\$2,254,092.96
Jones Bros. Contractors, LLC		\$50.2500	\$2,650,788.00
Acuff Enterprises, Inc.		\$56.0000	\$2,954,112.00
309-01.02 PORTLAND CEMENT (A-CBC)			
	2,037.000 TON		
Hal Coffey Contracting LLC		\$350.0000	\$712,950.00
Delta Contracting Company, LLC		\$394.0000	\$802,578.00
VuCon, LLC		\$330.0000	\$672,210.00
Jones Bros. Contractors, LLC		\$393.8500	\$802,272.45
Acuff Enterprises, Inc.		\$395.0000	\$804,615.00
309-02 BITUMINOUS MATERIAL (A-CBC)			
	142.000 TON		
Hal Coffey Contracting LLC		\$1,500.0000	\$213,000.00
Delta Contracting Company, LLC		\$959.4000	\$136,234.80
VuCon, LLC		\$1,500.0000	\$213,000.00
Jones Bros. Contractors, LLC		\$959.4000	\$136,234.80
Acuff Enterprises, Inc.		\$2,170.0000	\$308,140.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	132.000 TON		
Hal Coffey Contracting LLC		\$100.0000	\$13,200.00
Delta Contracting Company, LLC		\$50.0000	\$6,600.00
VuCon, LLC		\$1,377.3000	\$181,803.60
Jones Bros. Contractors, LLC		\$1,275.5500	\$168,372.60
Acuff Enterprises, Inc.		\$1,300.0000	\$171,600.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	483.000 TON		
Hal Coffey Contracting LLC		\$5.0000	\$2,415.00
Delta Contracting Company, LLC		\$5.0000	\$2,415.00
VuCon, LLC		\$52.4900	\$25,352.67
Jones Bros. Contractors, LLC		\$48.6100	\$23,478.63
Acuff Enterprises, Inc.		\$50.0000	\$24,150.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	145.000 TON		
Hal Coffey Contracting LLC		\$1,275.5500	\$184,954.75
Delta Contracting Company, LLC		\$1,275.5500	\$184,954.75
VuCon, LLC		\$1,377.3000	\$199,708.50
Jones Bros. Contractors, LLC		\$1,275.5500	\$184,954.75
Acuff Enterprises, Inc.		\$1,310.0000	\$189,950.00

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

3,300.000 TON

	UNIT PRICE	EXTENSION
Hal Coffey Contracting LLC	\$134.1400	\$442,662.00
Delta Contracting Company, LLC	\$134.1400	\$442,662.00
VuCon, LLC	\$144.8400	\$477,972.00
Jones Bros. Contractors, LLC	\$134.1400	\$442,662.00
Acuff Enterprises, Inc.	\$137.5000	\$453,750.00

411-02.10 ACS MIX(PG70-22) GRADING D

10,065.000 TON

	UNIT PRICE	EXTENSION
Hal Coffey Contracting LLC	\$123.5700	\$1,243,732.05
Delta Contracting Company, LLC	\$123.5700	\$1,243,732.05
VuCon, LLC	\$133.4300	\$1,342,972.95
Jones Bros. Contractors, LLC	\$123.5700	\$1,243,732.05
Acuff Enterprises, Inc.	\$126.7500	\$1,275,738.75

ROADWAY ALTERNATE AA3 CATEGORY

203-06 WATER

2,765.000 M.G.

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

160,130.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

9,858.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

805.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

309-01.01 MINERAL AGGREGATE (A-CBC)

41,358.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

309-01.02 PORTLAND CEMENT (A-CBC)

1,597.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

309-02 BITUMINOUS MATERIAL (A-CBC)
111.000 TON

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

313-03 TREATED PERMEABLE BASE
127,542.000 S.Y.

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
161.000 TON

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)
600.000 TON

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
47.000 TON

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
4,497.000 TON

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

UNIT PRICE

EXTENSION

501-01.02 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 9"

127,542.000 S.Y.

Hal Coffey Contracting LLC
Delta Contracting Company, LLC
VuCon, LLC
Jones Bros. Contractors, LLC
Acuff Enterprises, Inc.

ROADWAY ALTERNATE AA4 CATEGORY

203-06 WATER

3,743.000 M.G.

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

316,167.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

9,858.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

805.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

313-03 TREATED PERMEABLE BASE

127,542.000 S.Y.

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

161.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

402-02 AGGREGATE FOR COVER MATERIAL (PC)

600.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

47.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

4,497.000 TON

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

501-01.02 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 9"

127,542.000 S.Y.

Hal Coffey Contracting LLC
 Delta Contracting Company, LLC
 VuCon, LLC
 Jones Bros. Contractors, LLC
 Acuff Enterprises, Inc.

SUB-TOTAL ROADWAY

Hal Coffey Contracting LLC	\$26,383,688.54
Delta Contracting Company, LLC	\$24,339,491.43
VuCon, LLC	\$25,283,848.55
Jones Bros. Contractors, LLC	\$31,346,471.83
Acuff Enterprises, Inc.	\$33,544,160.00

SUB-TOTAL BOX BRIDGE

Hal Coffey Contracting LLC	\$2,118,591.10
Delta Contracting Company, LLC	\$1,773,362.36
VuCon, LLC	\$2,488,826.07
Jones Bros. Contractors, LLC	\$2,304,311.84
Acuff Enterprises, Inc.	\$2,570,841.32

SUB-TOTAL BRIDGE

Hal Coffey Contracting LLC	\$2,344,443.10
Delta Contracting Company, LLC	\$1,998,116.40
VuCon, LLC	\$2,118,129.53
Jones Bros. Contractors, LLC	\$1,961,422.66
Acuff Enterprises, Inc.	\$2,187,171.00

SUB-TOTAL UTILITY

Hal Coffey Contracting LLC	\$545,466.08
Delta Contracting Company, LLC	\$545,466.08
VuCon, LLC	\$588,980.82
Jones Bros. Contractors, LLC	\$545,466.08
Acuff Enterprises, Inc.	\$607,855.75

SUB-TOTAL ROADWAY ALTERNATE AA1**SUB-TOTAL ROADWAY ALTERNATE AA2**

Hal Coffey Contracting LLC	\$15,874,066.56
Delta Contracting Company, LLC	\$19,795,642.36
VuCon, LLC	\$19,665,686.41
Jones Bros. Contractors, LLC	\$20,097,283.29
Acuff Enterprises, Inc.	\$20,889,216.25

SUB-TOTAL ROADWAY ALTERNATE AA3**SUB-TOTAL ROADWAY ALTERNATE AA4**

TOTAL CONTRACT

Hal Coffey Contracting LLC	\$47,266,255.38
Delta Contracting Company, LLC	\$48,452,078.63
VuCon, LLC	\$50,145,471.38
Jones Bros. Contractors, LLC	\$56,254,955.70
Acuff Enterprises, Inc.	\$59,799,244.32

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SHELBY COUNTY (Contract No. CNY038 Call 053)

STP/HSIP-23(15),79S023-F3-003,79S023-F8-003,79S023-M3-004

THE RESURFACING ON S.R. 23 FROM S.R. 57 (L.M. 3.05) TO I-240 (L.M. 8.83), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 5.780 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 8.00%

	TOTAL CONTRACT
APAC-Tennessee, Inc.	\$4,587,833.03
Lehman-Roberts Company	\$4,652,940.53
Standard Construction Company, Inc.	\$5,450,083.55

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
			70.000 S.Y.
	APAC-Tennessee, Inc.	\$88.5000	\$6,195.00
	Lehman-Roberts Company	\$85.6300	\$5,994.10
	Standard Construction Company, Inc.	\$99.0000	\$6,930.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
			1,335.000 S.Y.
	APAC-Tennessee, Inc.	\$55.0000	\$73,425.00
	Lehman-Roberts Company	\$50.0000	\$66,750.00
	Standard Construction Company, Inc.	\$25.0000	\$33,375.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
			11.600 L.M.
	APAC-Tennessee, Inc.	\$1,362.0000	\$15,799.20
	Lehman-Roberts Company	\$1,000.0000	\$11,600.00
	Standard Construction Company, Inc.	\$1,380.0000	\$16,008.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)		
			602.000 TON
	APAC-Tennessee, Inc.	\$45.0000	\$27,090.00
	Lehman-Roberts Company	\$38.9600	\$23,453.92
	Standard Construction Company, Inc.	\$53.0000	\$31,906.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
			461.000 TON
	APAC-Tennessee, Inc.	\$370.0000	\$170,570.00
	Lehman-Roberts Company	\$225.0000	\$103,725.00
	Standard Construction Company, Inc.	\$133.0000	\$61,313.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
			151.000 TON
	APAC-Tennessee, Inc.	\$400.0000	\$60,400.00
	Lehman-Roberts Company	\$245.0000	\$36,995.00
	Standard Construction Company, Inc.	\$134.0000	\$20,234.00
403-02.01	TRACKLESS TACK COAT		
			95.000 TON
	APAC-Tennessee, Inc.	\$840.0000	\$79,800.00
	Lehman-Roberts Company	\$1,325.0000	\$125,875.00
	Standard Construction Company, Inc.	\$1,300.0000	\$123,500.00
411-01.21	LONGITUDINAL JOINT SEALANT		
			23.200 L.M.
	APAC-Tennessee, Inc.	\$1,000.0000	\$23,200.00
	Lehman-Roberts Company	\$3,828.2200	\$88,814.70
	Standard Construction Company, Inc.	\$3,100.0000	\$71,920.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	14,196.000 TON		
APAC-Tennessee, Inc.		\$157.0000	\$2,228,772.00
Lehman-Roberts Company		\$151.0000	\$2,143,596.00
Standard Construction Company, Inc.		\$163.2500	\$2,317,497.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	14,034.000 TON		
APAC-Tennessee, Inc.		\$23.2500	\$326,290.50
Lehman-Roberts Company		\$41.0000	\$575,394.00
Standard Construction Company, Inc.		\$67.0000	\$940,278.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN)			
	22,000.000 LB.		
APAC-Tennessee, Inc.		\$7.6500	\$168,300.00
Lehman-Roberts Company		\$7.0500	\$155,100.00
Standard Construction Company, Inc.		\$8.0000	\$176,000.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN			
	25.000 EACH		
APAC-Tennessee, Inc.		\$4,518.0000	\$112,950.00
Lehman-Roberts Company		\$4,281.5600	\$107,039.00
Standard Construction Company, Inc.		\$4,800.0000	\$120,000.00
701-01.01 CONCRETE SIDEWALK (4 ")			
	630.000 S.F.		
APAC-Tennessee, Inc.		\$18.3000	\$11,529.00
Lehman-Roberts Company		\$17.6300	\$11,106.90
Standard Construction Company, Inc.		\$19.6000	\$12,348.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	2,053.000 S.F.		
APAC-Tennessee, Inc.		\$42.6500	\$87,560.45
Lehman-Roberts Company		\$41.3000	\$84,788.90
Standard Construction Company, Inc.		\$46.0000	\$94,438.00
702-03 CONCRETE COMBINED CURB & GUTTER			
	53.000 C.Y.		
APAC-Tennessee, Inc.		\$970.0000	\$51,410.00
Lehman-Roberts Company		\$941.9400	\$49,922.82
Standard Construction Company, Inc.		\$1,040.0000	\$55,120.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
APAC-Tennessee, Inc.		\$300,000.0000	\$300,000.00
Lehman-Roberts Company		\$230,000.0000	\$230,000.00
Standard Construction Company, Inc.		\$410,000.0000	\$410,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	120.000 EACH		
APAC-Tennessee, Inc.		\$25.4000	\$3,048.00
Lehman-Roberts Company		\$25.1900	\$3,022.80
Standard Construction Company, Inc.		\$27.5000	\$3,300.00
712-08.03 ARROW BOARD (TYPE C)			
	2.000 EACH		
APAC-Tennessee, Inc.		\$838.0000	\$1,676.00
Lehman-Roberts Company		\$831.1300	\$1,662.26
Standard Construction Company, Inc.		\$910.0000	\$1,820.00
712-06 SIGNS (CONSTRUCTION)			
	2,909.500 S.F.		
APAC-Tennessee, Inc.		\$8.2000	\$23,857.90
Lehman-Roberts Company		\$8.1100	\$23,596.05
Standard Construction Company, Inc.		\$8.9000	\$25,894.55
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	652.000 EACH		
APAC-Tennessee, Inc.		\$43.6500	\$28,459.80
Lehman-Roberts Company		\$43.7500	\$28,525.00
Standard Construction Company, Inc.		\$45.0000	\$29,340.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	651.000 EACH		
APAC-Tennessee, Inc.		\$43.6500	\$28,416.15
Lehman-Roberts Company		\$43.7500	\$28,481.25
Standard Construction Company, Inc.		\$26.3000	\$17,121.30
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	50.000 EACH		
APAC-Tennessee, Inc.		\$13.4500	\$672.50
Lehman-Roberts Company		\$30.7000	\$1,535.00
Standard Construction Company, Inc.		\$26.3000	\$1,315.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	440.000 L.F.		
APAC-Tennessee, Inc.		\$30.5000	\$13,420.00
Lehman-Roberts Company		\$30.5300	\$13,433.20
Standard Construction Company, Inc.		\$31.5000	\$13,860.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	114.000 EACH		
APAC-Tennessee, Inc.		\$253.8500	\$28,938.90
Lehman-Roberts Company		\$254.3800	\$28,999.32
Standard Construction Company, Inc.		\$260.0000	\$29,640.00

		UNIT PRICE	EXTENSION
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	2,387.000 L.F.		
APAC-Tennessee, Inc.		\$42.6500	\$101,805.55
Lehman-Roberts Company		\$42.7400	\$102,020.38
Standard Construction Company, Inc.		\$44.0000	\$105,028.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)			
	22.000 EACH		
APAC-Tennessee, Inc.		\$279.2000	\$6,142.40
Lehman-Roberts Company		\$279.8100	\$6,155.82
Standard Construction Company, Inc.		\$290.0000	\$6,380.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	19.500 L.M.		
APAC-Tennessee, Inc.		\$2,132.0000	\$41,574.00
Lehman-Roberts Company		\$2,136.7500	\$41,666.63
Standard Construction Company, Inc.		\$2,200.0000	\$42,900.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	19.500 L.M.		
APAC-Tennessee, Inc.		\$8,629.4500	\$168,274.28
Lehman-Roberts Company		\$8,648.7500	\$168,650.63
Standard Construction Company, Inc.		\$8,900.0000	\$173,550.00
717-01 MOBILIZATION			
	1.000 LS		
APAC-Tennessee, Inc.		\$165,000.0000	\$165,000.00
Lehman-Roberts Company		\$150,000.0000	\$150,000.00
Standard Construction Company, Inc.		\$275,000.0000	\$275,000.00
730-03.20 INSTALL PULL BOX (TYPE A)			
	4.000 EACH		
APAC-Tennessee, Inc.		\$2,551.1000	\$10,204.40
Lehman-Roberts Company		\$2,518.5600	\$10,074.24
Standard Construction Company, Inc.		\$1,730.0000	\$6,920.00
730-14.02 SAW SLOT			
	2,875.000 L.F.		
APAC-Tennessee, Inc.		\$10.2000	\$29,325.00
Lehman-Roberts Company		\$10.0700	\$28,951.25
Standard Construction Company, Inc.		\$2.3000	\$6,612.50
730-14.03 LOOP WIRE			
	5,900.000 L.F.		
APAC-Tennessee, Inc.		\$2.0500	\$12,095.00
Lehman-Roberts Company		\$2.0200	\$11,918.00
Standard Construction Company, Inc.		\$1.8000	\$10,620.00

BRIDGE CATEGORY

UNIT PRICE EXTENSION

604-10.44 EXPANSION JOINT REPAIRS

176.000 L.F.

APAC-Tennessee, Inc.	\$355.3500	\$62,541.60
Lehman-Roberts Company	\$387.8600	\$68,263.36
Standard Construction Company, Inc.	\$440.0000	\$77,440.00

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

3,432.000 S.Y.

APAC-Tennessee, Inc.	\$34.7000	\$119,090.40
Lehman-Roberts Company	\$33.7500	\$115,830.00
Standard Construction Company, Inc.	\$38.6000	\$132,475.20

SUB-TOTAL ROADWAY

APAC-Tennessee, Inc.	\$4,406,201.03
Lehman-Roberts Company	\$4,468,847.17
Standard Construction Company, Inc.	\$5,240,168.35

SUB-TOTAL BRIDGE

APAC-Tennessee, Inc.	\$181,632.00
Lehman-Roberts Company	\$184,093.36
Standard Construction Company, Inc.	\$209,915.20

TOTAL CONTRACT

APAC-Tennessee, Inc.	\$4,587,833.03
Lehman-Roberts Company	\$4,652,940.53
Standard Construction Company, Inc.	\$5,450,083.55

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SHELBY COUNTY (Contract No. CNY043 Call 054)

STP-REG4(225),R4SVAR-F8-034

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 30, 2024

	TOTAL CONTRACT
Gordon Company, Inc.	\$356,641.40
Pavement Restorations, Inc.	\$495,741.00
Scodeller Construction, Inc.	\$562,566.08

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
411-04	CRACK SEALANT		
			130,996.000 LB.
	Gordon Company, Inc.	\$2.1500	\$281,641.40
	Pavement Restorations, Inc.	\$2.2500	\$294,741.00
	Scodeller Construction, Inc.	\$3.4800	\$455,866.08
712-01	TRAFFIC CONTROL		
			1.000 LS
	Gordon Company, Inc.	\$5,000.0000	\$5,000.00
	Pavement Restorations, Inc.	\$110,000.0000	\$110,000.00
	Scodeller Construction, Inc.	\$65,000.0000	\$65,000.00
712-08.12	QUEUE PROTECTION TRUCK		
			13.000 DAY
	Gordon Company, Inc.	\$5,000.0000	\$65,000.00
	Pavement Restorations, Inc.	\$2,000.0000	\$26,000.00
	Scodeller Construction, Inc.	\$500.0000	\$6,500.00
717-01	MOBILIZATION		
			1.000 LS
	Gordon Company, Inc.	\$5,000.0000	\$5,000.00
	Pavement Restorations, Inc.	\$65,000.0000	\$65,000.00
	Scodeller Construction, Inc.	\$35,200.0000	\$35,200.00

SUB-TOTAL ROADWAY

Gordon Company, Inc.	\$356,641.40
Pavement Restorations, Inc.	\$495,741.00
Scodeller Construction, Inc.	\$562,566.08

TOTAL CONTRACT

Gordon Company, Inc.	\$356,641.40
Pavement Restorations, Inc.	\$495,741.00
Scodeller Construction, Inc.	\$562,566.08

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SULLIVAN COUNTY (Contract No. CNY012 Call 055)

NH/HSIP-357(4),82S357-F3-002,82S357-F8-002,NH/HSIP-36(77),82S036-F3-003,82S036-F8-003

THE RESURFACING ON S.R. 36 FROM NEAR SUMMERVILLE ROAD (L.M. 4.78) TO EASTMAN ROAD (L.M. 7.71), AND ON S.R. 357 FROM NEAR S.R. 75 (L.M. 0.02) TO NEAR I-81 (L.M. 2.41).

PROJECT LENGTH - 5.320 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 9.00%

	TOTAL CONTRACT
Summers-Taylor, Inc.	\$4,498,596.15
W-L Construction & Paving, Inc.	\$4,791,587.74

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	18.000 L.M.		
Summers-Taylor, Inc.		\$1,280.0000	\$23,040.00
W-L Construction & Paving, Inc.		\$1,585.7500	\$28,543.50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	112.000 TON		
Summers-Taylor, Inc.		\$1,090.0000	\$122,080.00
W-L Construction & Paving, Inc.		\$1,002.5000	\$112,280.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	4,599.000 TON		
Summers-Taylor, Inc.		\$138.7500	\$638,111.25
W-L Construction & Paving, Inc.		\$142.1500	\$653,747.85
411-02.10 ACS MIX(PG70-22) GRADING D			
	12,552.000 TON		
Summers-Taylor, Inc.		\$146.0000	\$1,832,592.00
W-L Construction & Paving, Inc.		\$152.9500	\$1,919,828.40
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)			
	5.000 L.M.		
Summers-Taylor, Inc.		\$1,400.0000	\$7,000.00
W-L Construction & Paving, Inc.		\$753.4000	\$3,767.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	4.000 L.M.		
Summers-Taylor, Inc.		\$1,360.0000	\$5,440.00
W-L Construction & Paving, Inc.		\$753.4000	\$3,013.60
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	16,370.000 TON		
Summers-Taylor, Inc.		\$32.6500	\$534,480.50
W-L Construction & Paving, Inc.		\$39.8500	\$652,344.50
701-02.01 CONCRETE CURB RAMP (RETROFIT)			
	5,325.000 S.F.		
Summers-Taylor, Inc.		\$55.5000	\$295,537.50
W-L Construction & Paving, Inc.		\$56.9500	\$303,258.75
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	8.000 EACH		
Summers-Taylor, Inc.		\$279.0000	\$2,232.00
W-L Construction & Paving, Inc.		\$270.5000	\$2,164.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT			
	2.000 EACH		
Summers-Taylor, Inc.		\$1,900.0000	\$3,800.00
W-L Construction & Paving, Inc.		\$1,840.0000	\$3,680.00

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	8.000 EACH		
Summers-Taylor, Inc.		\$4,240.0000	\$33,920.00
W-L Construction & Paving, Inc.		\$4,120.0000	\$32,960.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Summers-Taylor, Inc.		\$228,500.0000	\$228,500.00
W-L Construction & Paving, Inc.		\$299,900.0000	\$299,900.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	554.000 EACH		
Summers-Taylor, Inc.		\$24.0000	\$13,296.00
W-L Construction & Paving, Inc.		\$19.4800	\$10,791.92
712-05.01 WARNING LIGHTS (TYPE A)			
	277.000 EACH		
Summers-Taylor, Inc.		\$4.0000	\$1,108.00
W-L Construction & Paving, Inc.		\$21.6400	\$5,994.28
712-06 SIGNS (CONSTRUCTION)			
	2,354.000 S.F.		
Summers-Taylor, Inc.		\$8.2000	\$19,302.80
W-L Construction & Paving, Inc.		\$13.5300	\$31,849.62
712-08.03 ARROW BOARD (TYPE C)			
	4.000 EACH		
Summers-Taylor, Inc.		\$1,250.0000	\$5,000.00
W-L Construction & Paving, Inc.		\$1,623.0000	\$6,492.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	962.000 EACH		
Summers-Taylor, Inc.		\$44.0000	\$42,328.00
W-L Construction & Paving, Inc.		\$43.3000	\$41,654.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	904.000 EACH		
Summers-Taylor, Inc.		\$9.3000	\$8,407.20
W-L Construction & Paving, Inc.		\$9.2000	\$8,316.80
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	2,060.000 S.Y.		
Summers-Taylor, Inc.		\$20.5000	\$42,230.00
W-L Construction & Paving, Inc.		\$20.3000	\$41,818.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,636.000 L.F.		
Summers-Taylor, Inc.		\$13.0000	\$21,268.00
W-L Construction & Paving, Inc.		\$13.0000	\$21,268.00

		UNIT PRICE	EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	79.000 EACH		
Summers-Taylor, Inc.		\$192.0000	\$15,168.00
W-L Construction & Paving, Inc.		\$189.5000	\$14,970.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)			
	990.000 L.F.		
Summers-Taylor, Inc.		\$28.5000	\$28,215.00
W-L Construction & Paving, Inc.		\$28.1500	\$27,868.50
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)			
	2,956.000 L.F.		
Summers-Taylor, Inc.		\$1.6500	\$4,877.40
W-L Construction & Paving, Inc.		\$1.6200	\$4,788.72
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	3.000 EACH		
Summers-Taylor, Inc.		\$192.0000	\$576.00
W-L Construction & Paving, Inc.		\$189.4000	\$568.20
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)			
	15.000 S.F.		
Summers-Taylor, Inc.		\$27.5000	\$412.50
W-L Construction & Paving, Inc.		\$27.0000	\$405.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)			
	22.000 EACH		
Summers-Taylor, Inc.		\$438.0000	\$9,636.00
W-L Construction & Paving, Inc.		\$433.0000	\$9,526.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)			
	2.000 EACH		
Summers-Taylor, Inc.		\$274.0000	\$548.00
W-L Construction & Paving, Inc.		\$270.5000	\$541.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	27.000 L.M.		
Summers-Taylor, Inc.		\$1,480.0000	\$39,960.00
W-L Construction & Paving, Inc.		\$1,461.0000	\$39,447.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	36.000 L.M.		
Summers-Taylor, Inc.		\$4,130.0000	\$148,680.00
W-L Construction & Paving, Inc.		\$4,085.0000	\$147,060.00
717-01 MOBILIZATION			
	1.000 LS		
Summers-Taylor, Inc.		\$179,500.0000	\$179,500.00
W-L Construction & Paving, Inc.		\$210,950.0000	\$210,950.00

730-14.02 SAW SLOT

21,500.000 L.F.

Summers-Taylor, Inc.

\$3.4000

\$73,100.00

W-L Construction & Paving, Inc.

\$5.4200

\$116,530.00

730-14.03 LOOP WIRE

43,000.000 L.F.

Summers-Taylor, Inc.

\$2.7500

\$118,250.00

W-L Construction & Paving, Inc.

\$0.8200

\$35,260.00

SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

\$4,498,596.15

W-L Construction & Paving, Inc.

\$4,791,587.74

TOTAL CONTRACT

Summers-Taylor, Inc.

\$4,498,596.15

W-L Construction & Paving, Inc.

\$4,791,587.74

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

SUMNER COUNTY (Contract No. CNY039 Call 056)

n/a,83S386-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 386 OVER U.S. 31E (S.R. 6, GALLATIN ROAD) AND RAMP F (L.M. 6.84).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2024

	TOTAL CONTRACT
Bell & Associates Construction, LLC	\$2,138,049.40

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (PARTIAL, BR. NO. 83-SR386-06.84 LT)			
	1.000 LS		
Bell & Associates Construction, LLC		\$74,500.0000	\$74,500.00
209-05 SEDIMENT REMOVAL			
	2.000 C.Y.		
Bell & Associates Construction, LLC		\$530.0000	\$1,060.00
209-08.08 ENHANCED ROCK CHECK DAM			
	1.000 EACH		
Bell & Associates Construction, LLC		\$1,050.0000	\$1,050.00
502-01 CLEANING AND SEALING JOINTS			
	375.000 L.F.		
Bell & Associates Construction, LLC		\$155.0000	\$58,125.00
602-08.01 JACKING STRUCTURES (STEEL SPAN AT ABUTMENT NO. 1 & BENT NO. 1)			
	1.000 LS		
Bell & Associates Construction, LLC		\$52,500.0000	\$52,500.00
602-10.12 BEARING DEVICE (REPAIR)			
	1.000 LS		
Bell & Associates Construction, LLC		\$29,000.0000	\$29,000.00
602-10.32 STRUCTURAL STEEL (REPAIRS)			
	11,590.000 LB.		
Bell & Associates Construction, LLC		\$8.9000	\$103,151.00
602-10.60 BEARING DEVICE (EXP. BEARINGS @ ABUT. NO. 1)			
	8.000 EACH		
Bell & Associates Construction, LLC		\$42,000.0000	\$336,000.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	1,026.000 LB.		
Bell & Associates Construction, LLC		\$32.0000	\$32,832.00
604-03.09 CLASS D CONCRETE (BRIDGE DECK)			
	5.000 C.Y.		
Bell & Associates Construction, LLC		\$6,580.0000	\$32,900.00
604-03.74 CLASS X CONCRETE			
	2.000 C.Y.		
Bell & Associates Construction, LLC		\$9,540.0000	\$19,080.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)			
	62.944 S.Y.		
Bell & Associates Construction, LLC		\$41.0000	\$2,580.70

		CONTRACT CNY039	
		UNIT PRICE	EXTENSION
604-10.05	CONCRETE		
			7.000 S.F.
	Bell & Associates Construction, LLC	\$1,510.0000	\$10,570.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
			10.000 S.Y.
	Bell & Associates Construction, LLC	\$1,870.0000	\$18,700.00
604-10.54	CONCRETE REPAIRS		
			7.000 S.F.
	Bell & Associates Construction, LLC	\$1,410.0000	\$9,870.00
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)		
			147.000 L.F.
	Bell & Associates Construction, LLC	\$4,860.0000	\$714,420.00
617-02	BRIDGE DECK CRACK SEALING		
			348.250 L.F.
	Bell & Associates Construction, LLC	\$11.0000	\$3,830.75
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
			73.000 S.Y.
	Bell & Associates Construction, LLC	\$71.0000	\$5,183.00
617-05	SEALANT (HMWM)		
			5.000 GAL.
	Bell & Associates Construction, LLC	\$630.0000	\$3,150.00
620-09	REMOVAL & REPLACEMENT OF EXISTING BRIDGE RAIL		
			48.000 L.F.
	Bell & Associates Construction, LLC	\$1,020.0000	\$48,960.00
712-01	TRAFFIC CONTROL		
			1.000 LS
	Bell & Associates Construction, LLC	\$145,000.0000	\$145,000.00
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)		
			1,732.000 L.F.
	Bell & Associates Construction, LLC	\$17.0000	\$29,444.00
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)		
			5,129.000 L.F.
	Bell & Associates Construction, LLC	\$17.0000	\$87,193.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)		
			3.000 EACH
	Bell & Associates Construction, LLC	\$11,000.0000	\$33,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	196.000 EACH		
Bell & Associates Construction, LLC		\$48.0000	\$9,408.00
712-04.50 BARRIER RAIL DELINEATOR			
	122.000 EACH		
Bell & Associates Construction, LLC		\$17.0000	\$2,074.00
712-06 SIGNS (CONSTRUCTION)			
	617.000 S.F.		
Bell & Associates Construction, LLC		\$10.0000	\$6,170.00
712-08.03 ARROW BOARD (TYPE C)			
	5.000 EACH		
Bell & Associates Construction, LLC		\$860.0000	\$4,300.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	48.000 EACH		
Bell & Associates Construction, LLC		\$64.0000	\$3,072.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	2.000 EACH		
Bell & Associates Construction, LLC		\$9,240.0000	\$18,480.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	46,543.000 L.F.		
Bell & Associates Construction, LLC		\$0.6500	\$30,252.95
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Bell & Associates Construction, LLC		\$11,000.0000	\$22,000.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)			
	700.000 L.F.		
Bell & Associates Construction, LLC		\$5.3000	\$3,710.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)			
	559.000 L.F.		
Bell & Associates Construction, LLC		\$7.0000	\$3,913.00
717-01 MOBILIZATION			
	1.000 LS		
Bell & Associates Construction, LLC		\$180,150.0000	\$180,150.00
801-01 SEEDING (WITH MULCH)			
	2.000 UNIT		
Bell & Associates Construction, LLC		\$1,210.0000	\$2,420.00

SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC

\$2,138,049.40

TOTAL CONTRACT

Bell & Associates Construction, LLC

\$2,138,049.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

WEAKLEY COUNTY (Contract No. CNY016 Call 057)

HSIP-445(10),92S445-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON S.R. 445 FROM THE GIBSON COUNTY LINE (L.M. 0.00) TO NEAR LOSSON PUCKETT ROAD (L.M. 4.99).

PROJECT LENGTH - 4.990 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 7.00%

	TOTAL CONTRACT
Ford Construction Company	\$1,527,623.90

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	10.000 L.M.		
Ford Construction Company		\$1,450.0000	\$14,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	852.000 TON		
Ford Construction Company		\$48.0000	\$40,896.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	4,638.000 TON		
Ford Construction Company		\$154.0000	\$714,252.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL)			
	98.000 TON		
Ford Construction Company		\$1,725.0000	\$169,050.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)			
	807.000 TON		
Ford Construction Company		\$90.0000	\$72,630.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	9.000 EACH		
Ford Construction Company		\$1,365.0000	\$12,285.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	2,042.000 L.F.		
Ford Construction Company		\$9.4500	\$19,296.90
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	1,220.000 L.F.		
Ford Construction Company		\$35.7000	\$43,554.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	16.000 EACH		
Ford Construction Company		\$3,780.0000	\$60,480.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2			
	2.000 EACH		
Ford Construction Company		\$2,940.0000	\$5,880.00
706-01 GUARDRAIL REMOVED			
	2,042.000 L.F.		
Ford Construction Company		\$6.0400	\$12,333.68
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$23,000.0000	\$23,000.00

		UNIT PRICE	EXTENSION
713-02.14 FLEXIBLE DELINEATOR (WHITE)			
	6.000 EACH		
Ford Construction Company		\$48.3000	\$289.80
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	12.000 S.F.		
Ford Construction Company		\$15.7500	\$189.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	270.000 L.F.		
Ford Construction Company		\$5.2500	\$1,417.50
713-11.01 "U" SECTION STEEL POSTS			
	390.000 LB.		
Ford Construction Company		\$5.9300	\$2,312.70
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	2,957.000 LB.		
Ford Construction Company		\$6.1400	\$18,155.98
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	174.000 S.F.		
Ford Construction Company		\$16.4300	\$2,858.82
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	408.000 S.F.		
Ford Construction Company		\$17.8000	\$7,262.40
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	40.000 EACH		
Ford Construction Company		\$42.0000	\$1,680.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	397.000 EACH		
Ford Construction Company		\$42.0000	\$16,674.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	240.000 L.F.		
Ford Construction Company		\$31.5000	\$7,560.00
716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)			
	100.000 S.Y.		
Ford Construction Company		\$43.0500	\$4,305.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	20.000 L.M.		
Ford Construction Company		\$1,995.0000	\$39,900.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	20.000 L.M.		
Ford Construction Company		\$8,610.0000	\$172,200.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	792.000 L.F.		
Ford Construction Company		\$3.3600	\$2,661.12
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$62,000.0000	\$62,000.00

SUB-TOTAL ROADWAY

Ford Construction Company

\$1,527,623.90

TOTAL CONTRACT

Ford Construction Company

\$1,527,623.90

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

WEAKLEY COUNTY (Contract No. CNY035 Call 058)

92953-3557-04,n/a,92953-3555-04

THE GRADING, DRAINAGE, AND PAVING ON S.I.A. ROUTES SERVING PROJECT DOVE AND MTD PROJECTS, INC.

PROJECT LENGTH - 0.530 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

	TOTAL CONTRACT
Ford Construction Company	\$1,275,121.04
Harold Coffey Construction Co., Inc.	\$1,276,199.88
Delta Contracting Company, LLC	\$1,344,834.57
Volunteer Bridge Construction, Inc.	\$1,388,102.38
Rowe Construction Group, Inc.	\$1,915,621.61

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
		1.000 LS	
	Ford Construction Company	\$61,000.0000	\$61,000.00
	Harold Coffey Construction Co., Inc.	\$30,000.0000	\$30,000.00
	Delta Contracting Company, LLC	\$37,500.0000	\$37,500.00
	Volunteer Bridge Construction, Inc.	\$25,000.0000	\$25,000.00
	Rowe Construction Group, Inc.	\$100,000.0000	\$100,000.00
201-01	CLEARING AND GRUBBING		
		1.000 LS	
	Ford Construction Company	\$27,650.0000	\$27,650.00
	Harold Coffey Construction Co., Inc.	\$25,000.0000	\$25,000.00
	Delta Contracting Company, LLC	\$61,000.0000	\$61,000.00
	Volunteer Bridge Construction, Inc.	\$30,000.0000	\$30,000.00
	Rowe Construction Group, Inc.	\$52,000.0000	\$52,000.00
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
		1.000 LS	
	Ford Construction Company	\$3,000.0000	\$3,000.00
	Harold Coffey Construction Co., Inc.	\$14,000.0000	\$14,000.00
	Delta Contracting Company, LLC	\$700.0000	\$700.00
	Volunteer Bridge Construction, Inc.	\$25.0000	\$25.00
	Rowe Construction Group, Inc.	\$22,000.0000	\$22,000.00
202-02.01	REMOVAL OF PIPE (12", 15+91.03 LT)		
		30.000 L.F.	
	Ford Construction Company	\$20.0000	\$600.00
	Harold Coffey Construction Co., Inc.	\$6.0000	\$180.00
	Delta Contracting Company, LLC	\$20.0000	\$600.00
	Volunteer Bridge Construction, Inc.	\$30.0000	\$900.00
	Rowe Construction Group, Inc.	\$90.0000	\$2,700.00
202-02.02	REMOVAL OF PIPE (12", 17+03.28 RT)		
		33.000 L.F.	
	Ford Construction Company	\$20.0000	\$660.00
	Harold Coffey Construction Co., Inc.	\$6.0000	\$198.00
	Delta Contracting Company, LLC	\$20.0000	\$660.00
	Volunteer Bridge Construction, Inc.	\$30.0000	\$990.00
	Rowe Construction Group, Inc.	\$90.0000	\$2,970.00
202-02.03	REMOVAL OF PIPE (12", 24+71.60 LT)		
		22.000 L.F.	
	Ford Construction Company	\$20.0000	\$440.00
	Harold Coffey Construction Co., Inc.	\$6.0000	\$132.00
	Delta Contracting Company, LLC	\$20.0000	\$440.00
	Volunteer Bridge Construction, Inc.	\$30.0000	\$660.00
	Rowe Construction Group, Inc.	\$90.0000	\$1,980.00

		UNIT PRICE	EXTENSION
202-03.01 REMOVAL OF ASPHALT PAVEMENT			
	635.000 S.Y.		
Ford Construction Company		\$22.0000	\$13,970.00
Harold Coffey Construction Co., Inc.		\$6.5000	\$4,127.50
Delta Contracting Company, LLC		\$25.0000	\$15,875.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$47,625.00
Rowe Construction Group, Inc.		\$35.0000	\$22,225.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	5,543.000 C.Y.		
Ford Construction Company		\$12.0000	\$66,516.00
Harold Coffey Construction Co., Inc.		\$15.0000	\$83,145.00
Delta Contracting Company, LLC		\$30.0000	\$166,290.00
Volunteer Bridge Construction, Inc.		\$12.0000	\$66,516.00
Rowe Construction Group, Inc.		\$28.5000	\$157,975.50
203-03 BORROW EXCAVATION (UNCLASSIFIED)			
	1,242.000 C.Y.		
Ford Construction Company		\$24.0000	\$29,808.00
Harold Coffey Construction Co., Inc.		\$8.5000	\$10,557.00
Delta Contracting Company, LLC		\$1.0000	\$1,242.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$43,470.00
Rowe Construction Group, Inc.		\$28.0000	\$34,776.00
203-04 PLACING AND SPREADING TOPSOIL			
	850.000 C.Y.		
Ford Construction Company		\$5.6000	\$4,760.00
Harold Coffey Construction Co., Inc.		\$9.5000	\$8,075.00
Delta Contracting Company, LLC		\$16.0000	\$13,600.00
Volunteer Bridge Construction, Inc.		\$22.0000	\$18,700.00
Rowe Construction Group, Inc.		\$19.0000	\$16,150.00
203-06 WATER			
	72.000 M.G.		
Ford Construction Company		\$30.0000	\$2,160.00
Harold Coffey Construction Co., Inc.		\$30.0000	\$2,160.00
Delta Contracting Company, LLC		\$12.0000	\$864.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$720.00
Rowe Construction Group, Inc.		\$55.0000	\$3,960.00
203-07 FURNISHING & SPREADING TOPSOIL			
	364.111 C.Y.		
Ford Construction Company		\$8.0000	\$2,912.89
Harold Coffey Construction Co., Inc.		\$15.0000	\$5,461.67
Delta Contracting Company, LLC		\$1.0000	\$364.11
Volunteer Bridge Construction, Inc.		\$50.0000	\$18,205.55
Rowe Construction Group, Inc.		\$75.0000	\$27,308.33

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	216.000 C.Y.		
	Ford Construction Company	\$8.0000	\$1,728.00
	Harold Coffey Construction Co., Inc.	\$10.0000	\$2,160.00
	Delta Contracting Company, LLC	\$10.0000	\$2,160.00
	Volunteer Bridge Construction, Inc.	\$2.0000	\$432.00
	Rowe Construction Group, Inc.	\$34.0000	\$7,344.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	550.000 L.F.		
	Ford Construction Company	\$6.0000	\$3,300.00
	Harold Coffey Construction Co., Inc.	\$5.0000	\$2,750.00
	Delta Contracting Company, LLC	\$6.0000	\$3,300.00
	Volunteer Bridge Construction, Inc.	\$7.0000	\$3,850.00
	Rowe Construction Group, Inc.	\$14.0000	\$7,700.00
209-08.08	ENHANCED ROCK CHECK DAM		
	2.000 EACH		
	Ford Construction Company	\$850.0000	\$1,700.00
	Harold Coffey Construction Co., Inc.	\$700.0000	\$1,400.00
	Delta Contracting Company, LLC	\$1,050.0000	\$2,100.00
	Volunteer Bridge Construction, Inc.	\$1,800.0000	\$3,600.00
	Rowe Construction Group, Inc.	\$1,200.0000	\$2,400.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	8,707.000 TON		
	Ford Construction Company	\$36.0000	\$313,452.00
	Harold Coffey Construction Co., Inc.	\$36.5000	\$317,805.50
	Delta Contracting Company, LLC	\$31.0000	\$269,917.00
	Volunteer Bridge Construction, Inc.	\$42.0000	\$365,694.00
	Rowe Construction Group, Inc.	\$41.0000	\$356,987.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	15.500 TON		
	Ford Construction Company	\$50.0000	\$775.00
	Harold Coffey Construction Co., Inc.	\$50.5000	\$782.75
	Delta Contracting Company, LLC	\$90.0000	\$1,395.00
	Volunteer Bridge Construction, Inc.	\$65.0000	\$1,007.50
	Rowe Construction Group, Inc.	\$85.0000	\$1,317.50
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	1,399.000 TON		
	Ford Construction Company	\$121.0000	\$169,279.00
	Harold Coffey Construction Co., Inc.	\$121.0000	\$169,279.00
	Delta Contracting Company, LLC	\$121.0000	\$169,279.00
	Volunteer Bridge Construction, Inc.	\$130.0000	\$181,870.00
	Rowe Construction Group, Inc.	\$132.0000	\$184,668.00

		UNIT PRICE	EXTENSION
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	1,251.000 TON		
Ford Construction Company		\$121.0000	\$151,371.00
Harold Coffey Construction Co., Inc.		\$121.0000	\$151,371.00
Delta Contracting Company, LLC		\$121.0000	\$151,371.00
Volunteer Bridge Construction, Inc.		\$130.0000	\$162,630.00
Rowe Construction Group, Inc.		\$138.0000	\$172,638.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	13.900 TON		
Ford Construction Company		\$200.0000	\$2,780.00
Harold Coffey Construction Co., Inc.		\$200.0000	\$2,780.00
Delta Contracting Company, LLC		\$200.0000	\$2,780.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$4,170.00
Rowe Construction Group, Inc.		\$800.0000	\$11,120.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	47.200 TON		
Ford Construction Company		\$5.0000	\$236.00
Harold Coffey Construction Co., Inc.		\$5.0000	\$236.00
Delta Contracting Company, LLC		\$5.0000	\$236.00
Volunteer Bridge Construction, Inc.		\$10.0000	\$472.00
Rowe Construction Group, Inc.		\$50.0000	\$2,360.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	10.700 TON		
Ford Construction Company		\$950.0000	\$10,165.00
Harold Coffey Construction Co., Inc.		\$950.0000	\$10,165.00
Delta Contracting Company, LLC		\$950.0000	\$10,165.00
Volunteer Bridge Construction, Inc.		\$1,200.0000	\$12,840.00
Rowe Construction Group, Inc.		\$1,500.0000	\$16,050.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	723.000 TON		
Ford Construction Company		\$163.0000	\$117,849.00
Harold Coffey Construction Co., Inc.		\$163.0000	\$117,849.00
Delta Contracting Company, LLC		\$163.0000	\$117,849.00
Volunteer Bridge Construction, Inc.		\$190.0000	\$137,370.00
Rowe Construction Group, Inc.		\$178.0000	\$128,694.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	39.000 L.F.		
Ford Construction Company		\$90.0000	\$3,510.00
Harold Coffey Construction Co., Inc.		\$85.0000	\$3,315.00
Delta Contracting Company, LLC		\$96.0000	\$3,744.00
Volunteer Bridge Construction, Inc.		\$80.0000	\$3,120.00
Rowe Construction Group, Inc.		\$135.0000	\$5,265.00

		UNIT PRICE	EXTENSION
607-03.30 18" PIPE CULVERT			
	45.000 L.F.		
Ford Construction Company		\$90.0000	\$4,050.00
Harold Coffey Construction Co., Inc.		\$52.0000	\$2,340.00
Delta Contracting Company, LLC		\$96.0000	\$4,320.00
Volunteer Bridge Construction, Inc.		\$80.0000	\$3,600.00
Rowe Construction Group, Inc.		\$135.0000	\$6,075.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	157.000 L.F.		
Ford Construction Company		\$90.0000	\$14,130.00
Harold Coffey Construction Co., Inc.		\$52.0000	\$8,164.00
Delta Contracting Company, LLC		\$35.0000	\$5,495.00
Volunteer Bridge Construction, Inc.		\$80.0000	\$12,560.00
Rowe Construction Group, Inc.		\$135.0000	\$21,195.00
607-57.01 REINFORCED CONCRETE PIPE ARCH (22" X 13")			
	20.000 L.F.		
Ford Construction Company		\$145.0000	\$2,900.00
Harold Coffey Construction Co., Inc.		\$115.0000	\$2,300.00
Delta Contracting Company, LLC		\$140.0000	\$2,800.00
Volunteer Bridge Construction, Inc.		\$75.0000	\$1,500.00
Rowe Construction Group, Inc.		\$135.0000	\$2,700.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	5.000 EACH		
Ford Construction Company		\$3,800.0000	\$19,000.00
Harold Coffey Construction Co., Inc.		\$5,000.0000	\$25,000.00
Delta Contracting Company, LLC		\$5,000.0000	\$25,000.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$30.00
Rowe Construction Group, Inc.		\$5,400.0000	\$27,000.00
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Ford Construction Company		\$5,500.0000	\$11,000.00
Harold Coffey Construction Co., Inc.		\$6,500.0000	\$13,000.00
Delta Contracting Company, LLC		\$6,050.0000	\$12,100.00
Volunteer Bridge Construction, Inc.		\$7.0000	\$14.00
Rowe Construction Group, Inc.		\$7,900.0000	\$15,800.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	2.000 EACH		
Ford Construction Company		\$1,700.0000	\$3,400.00
Harold Coffey Construction Co., Inc.		\$2,100.0000	\$4,200.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$12.00
Rowe Construction Group, Inc.		\$5,300.0000	\$10,600.00

		UNIT PRICE	EXTENSION
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	2.000 EACH		
Ford Construction Company		\$2,000.0000	\$4,000.00
Harold Coffey Construction Co., Inc.		\$2,600.0000	\$5,200.00
Delta Contracting Company, LLC		\$3,000.0000	\$6,000.00
Volunteer Bridge Construction, Inc.		\$6.0000	\$12.00
Rowe Construction Group, Inc.		\$5,350.0000	\$10,700.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	90.000 L.F.		
Ford Construction Company		\$67.0000	\$6,030.00
Harold Coffey Construction Co., Inc.		\$42.0000	\$3,780.00
Delta Contracting Company, LLC		\$35.0000	\$3,150.00
Volunteer Bridge Construction, Inc.		\$30.0000	\$2,700.00
Rowe Construction Group, Inc.		\$82.0000	\$7,380.00
701-02 CONCRETE DRIVEWAY			
	654.000 S.F.		
Ford Construction Company		\$25.0000	\$16,350.00
Harold Coffey Construction Co., Inc.		\$12.0000	\$7,848.00
Delta Contracting Company, LLC		\$22.0000	\$14,388.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$29,430.00
Rowe Construction Group, Inc.		\$20.0000	\$13,080.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	300.000 TON		
Ford Construction Company		\$50.0000	\$15,000.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$16,500.00
Delta Contracting Company, LLC		\$60.0000	\$18,000.00
Volunteer Bridge Construction, Inc.		\$60.0000	\$18,000.00
Rowe Construction Group, Inc.		\$75.0000	\$22,500.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	175.700 TON		
Ford Construction Company		\$50.0000	\$8,785.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$9,663.50
Delta Contracting Company, LLC		\$60.0000	\$10,542.00
Volunteer Bridge Construction, Inc.		\$45.0000	\$7,906.50
Rowe Construction Group, Inc.		\$75.0000	\$13,177.50
712-01 TRAFFIC CONTROL			
	1.000 LS		
Ford Construction Company		\$12,000.0000	\$12,000.00
Harold Coffey Construction Co., Inc.		\$12,500.0000	\$12,500.00
Delta Contracting Company, LLC		\$10,850.0000	\$10,850.00
Volunteer Bridge Construction, Inc.		\$30,000.0000	\$30,000.00
Rowe Construction Group, Inc.		\$70,000.0000	\$70,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	78.000 EACH		
Ford Construction Company		\$35.0000	\$2,730.00
Harold Coffey Construction Co., Inc.		\$40.0000	\$3,120.00
Delta Contracting Company, LLC		\$35.0000	\$2,730.00
Volunteer Bridge Construction, Inc.		\$38.0000	\$2,964.00
Rowe Construction Group, Inc.		\$80.0000	\$6,240.00
712-05.01 WARNING LIGHTS (TYPE A)			
	18.000 EACH		
Ford Construction Company		\$30.0000	\$540.00
Harold Coffey Construction Co., Inc.		\$35.0000	\$630.00
Delta Contracting Company, LLC		\$30.0000	\$540.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$630.00
Rowe Construction Group, Inc.		\$45.0000	\$810.00
712-06 SIGNS (CONSTRUCTION)			
	457.000 S.F.		
Ford Construction Company		\$7.5000	\$3,427.50
Harold Coffey Construction Co., Inc.		\$9.0000	\$4,113.00
Delta Contracting Company, LLC		\$7.5000	\$3,427.50
Volunteer Bridge Construction, Inc.		\$9.0000	\$4,113.00
Rowe Construction Group, Inc.		\$12.0000	\$5,484.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	132.000 L.F.		
Ford Construction Company		\$12.0000	\$1,584.00
Harold Coffey Construction Co., Inc.		\$13.5000	\$1,782.00
Delta Contracting Company, LLC		\$12.0000	\$1,584.00
Volunteer Bridge Construction, Inc.		\$14.5000	\$1,914.00
Rowe Construction Group, Inc.		\$30.0000	\$3,960.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Ford Construction Company		\$250.0000	\$250.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$300.00
Delta Contracting Company, LLC		\$250.0000	\$250.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$300.00
Rowe Construction Group, Inc.		\$2,500.0000	\$2,500.00
713-16.21 SIGNS (R1-1)			
	1.000 EACH		
Ford Construction Company		\$275.0000	\$275.00
Harold Coffey Construction Co., Inc.		\$310.0000	\$310.00
Delta Contracting Company, LLC		\$275.0000	\$275.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$300.00
Rowe Construction Group, Inc.		\$600.0000	\$600.00

		UNIT PRICE	EXTENSION
713-16.22 SIGNS (R2-1)	2.000 EACH		
Ford Construction Company		\$275.0000	\$550.00
Harold Coffey Construction Co., Inc.		\$310.0000	\$620.00
Delta Contracting Company, LLC		\$275.0000	\$550.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$600.00
Rowe Construction Group, Inc.		\$400.0000	\$800.00
713-16.23 SIGNS (D3-1)	2.000 EACH		
Ford Construction Company		\$250.0000	\$500.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$600.00
Delta Contracting Company, LLC		\$250.0000	\$500.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$600.00
Rowe Construction Group, Inc.		\$500.0000	\$1,000.00
713-16.24 SIGNS (R1-1)	2.000 EACH		
Ford Construction Company		\$275.0000	\$550.00
Harold Coffey Construction Co., Inc.		\$310.0000	\$620.00
Delta Contracting Company, LLC		\$275.0000	\$550.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$600.00
Rowe Construction Group, Inc.		\$500.0000	\$1,000.00
713-16.25 SIGNS (R2-1)	2.000 EACH		
Ford Construction Company		\$275.0000	\$550.00
Harold Coffey Construction Co., Inc.		\$310.0000	\$620.00
Delta Contracting Company, LLC		\$275.0000	\$550.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$600.00
Rowe Construction Group, Inc.		\$500.0000	\$1,000.00
713-16.26 SIGNS (D3-1)	4.000 EACH		
Ford Construction Company		\$250.0000	\$1,000.00
Harold Coffey Construction Co., Inc.		\$300.0000	\$1,200.00
Delta Contracting Company, LLC		\$250.0000	\$1,000.00
Volunteer Bridge Construction, Inc.		\$300.0000	\$1,200.00
Rowe Construction Group, Inc.		\$550.0000	\$2,200.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)	1.876 L.M.		
Ford Construction Company		\$2,855.0000	\$5,355.98
Harold Coffey Construction Co., Inc.		\$3,200.0000	\$6,003.20
Delta Contracting Company, LLC		\$2,855.0000	\$5,355.98
Volunteer Bridge Construction, Inc.		\$3,600.0000	\$6,753.60
Rowe Construction Group, Inc.		\$3,400.0000	\$6,378.40

		UNIT PRICE	EXTENSION
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)			
	87.000 L.F.		
Ford Construction Company		\$35.0000	\$3,045.00
Harold Coffey Construction Co., Inc.		\$40.0000	\$3,480.00
Delta Contracting Company, LLC		\$35.0000	\$3,045.00
Volunteer Bridge Construction, Inc.		\$40.0000	\$3,480.00
Rowe Construction Group, Inc.		\$40.0000	\$3,480.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$86,500.0000	\$86,500.00
Harold Coffey Construction Co., Inc.		\$95,000.0000	\$95,000.00
Delta Contracting Company, LLC		\$112,164.0000	\$112,164.00
Volunteer Bridge Construction, Inc.		\$50,000.0000	\$50,000.00
Rowe Construction Group, Inc.		\$185,000.0000	\$185,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	647.000 S.Y.		
Ford Construction Company		\$3.3000	\$2,135.10
Harold Coffey Construction Co., Inc.		\$4.0000	\$2,588.00
Delta Contracting Company, LLC		\$5.5000	\$3,558.50
Volunteer Bridge Construction, Inc.		\$8.0000	\$5,176.00
Rowe Construction Group, Inc.		\$5.5000	\$3,558.50
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	2,720.000 L.F.		
Ford Construction Company		\$5.5000	\$14,960.00
Harold Coffey Construction Co., Inc.		\$6.0000	\$16,320.00
Delta Contracting Company, LLC		\$5.2500	\$14,280.00
Volunteer Bridge Construction, Inc.		\$7.2500	\$19,720.00
Rowe Construction Group, Inc.		\$6.0000	\$16,320.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	100.000 UNIT		
Ford Construction Company		\$36.0000	\$3,600.00
Harold Coffey Construction Co., Inc.		\$55.0000	\$5,500.00
Delta Contracting Company, LLC		\$30.0000	\$3,000.00
Volunteer Bridge Construction, Inc.		\$35.0000	\$3,500.00
Rowe Construction Group, Inc.		\$100.0000	\$10,000.00
801-03 WATER (SEEDING & SODDING)			
	98.000 M.G.		
Ford Construction Company		\$15.0000	\$1,470.00
Harold Coffey Construction Co., Inc.		\$70.0000	\$6,860.00
Delta Contracting Company, LLC		\$1.0000	\$98.00
Volunteer Bridge Construction, Inc.		\$1.0000	\$98.00
Rowe Construction Group, Inc.		\$145.0000	\$14,210.00

803-01 SODDING (NEW SOD)

10,621.751 S.Y.

UNIT PRICE	EXTENSION
\$3.7500	\$39,831.57
\$5.0000	\$53,108.76
\$3.7000	\$39,300.48
\$4.7000	\$49,922.23
\$8.5000	\$90,284.88

Ford Construction Company
 Harold Coffey Construction Co., Inc.
 Delta Contracting Company, LLC
 Volunteer Bridge Construction, Inc.
 Rowe Construction Group, Inc.

SUB-TOTAL ROADWAY

Ford Construction Company	\$1,275,121.04
Harold Coffey Construction Co., Inc.	\$1,276,199.88
Delta Contracting Company, LLC	\$1,344,834.57
Volunteer Bridge Construction, Inc.	\$1,388,102.38
Rowe Construction Group, Inc.	\$1,915,621.61

TOTAL CONTRACT

Ford Construction Company	\$1,275,121.04
Harold Coffey Construction Co., Inc.	\$1,276,199.88
Delta Contracting Company, LLC	\$1,344,834.57
Volunteer Bridge Construction, Inc.	\$1,388,102.38
Rowe Construction Group, Inc.	\$1,915,621.61

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF FEBRUARY 09, 2024**

WILLIAMSON COUNTY (Contract No. CNY017 Call 059)

NH/HSIP-11(122),94S011-F3-006,94S011-F8-006

THE RESURFACING ON U.S. 31A (U.S. 41A, S.R. 11) FROM S.R. 96 (L.M. 7.41) TO THE DAVIDSON COUNTY LINE (L.M. 17.14).

PROJECT LENGTH - 9.730 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2024

DBE GOAL 6.00%

	TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC	\$2,837,050.00
Rogers Group, Inc.	\$3,283,283.00
Jones Bros. Contractors, LLC	\$3,295,155.35
Hawkins Asphalt Paving, LLC	\$3,323,873.50
Volunteer Paving, LLC	\$3,417,763.07
Vulcan Construction Materials, LLC	\$3,663,518.50
Wiregrass Construction Company, Inc	\$3,891,695.26

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	19.460 L.M.		
Eubank Asphalt Paving & Sealing, LLC		\$850.0000	\$16,541.00
Rogers Group, Inc.		\$1,575.0000	\$30,649.50
Jones Bros. Contractors, LLC		\$2,800.0000	\$54,488.00
Hawkins Asphalt Paving, LLC		\$1,600.0000	\$31,136.00
Volunteer Paving, LLC		\$1,233.3000	\$24,000.02
Vulcan Construction Materials, LLC		\$2,500.0000	\$48,650.00
Wiregrass Construction Company, Inc		\$2,103.2500	\$40,929.25
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,525.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$18.0000	\$45,450.00
Rogers Group, Inc.		\$35.0000	\$88,375.00
Jones Bros. Contractors, LLC		\$45.0000	\$113,625.00
Hawkins Asphalt Paving, LLC		\$29.0000	\$73,225.00
Volunteer Paving, LLC		\$56.1200	\$141,703.00
Vulcan Construction Materials, LLC		\$35.0000	\$88,375.00
Wiregrass Construction Company, Inc		\$71.5100	\$180,562.75
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	352.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$105.0000	\$36,960.00
Rogers Group, Inc.		\$158.0000	\$55,616.00
Jones Bros. Contractors, LLC		\$145.0000	\$51,040.00
Hawkins Asphalt Paving, LLC		\$159.0000	\$55,968.00
Volunteer Paving, LLC		\$164.1000	\$57,763.20
Vulcan Construction Materials, LLC		\$150.0000	\$52,800.00
Wiregrass Construction Company, Inc		\$324.1500	\$114,100.80
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	83.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$450.0000	\$37,350.00
Rogers Group, Inc.		\$815.0000	\$67,645.00
Jones Bros. Contractors, LLC		\$850.0000	\$70,550.00
Hawkins Asphalt Paving, LLC		\$900.0000	\$74,700.00
Volunteer Paving, LLC		\$1,037.5000	\$86,112.50
Vulcan Construction Materials, LLC		\$1,050.0000	\$87,150.00
Wiregrass Construction Company, Inc		\$925.7500	\$76,837.25
411-01.10 ACS MIX(PG64-22) GRADING D			
	13,271.000 TON		
Eubank Asphalt Paving & Sealing, LLC		\$125.0000	\$1,658,875.00
Rogers Group, Inc.		\$136.5000	\$1,811,491.50
Jones Bros. Contractors, LLC		\$139.0000	\$1,844,669.00
Hawkins Asphalt Paving, LLC		\$143.4000	\$1,903,061.40
Volunteer Paving, LLC		\$145.2900	\$1,928,143.59
Vulcan Construction Materials, LLC		\$148.0000	\$1,964,108.00
Wiregrass Construction Company, Inc		\$165.2400	\$2,192,900.04

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

19.400 L.M.

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$700.0000	\$13,580.00
Rogers Group, Inc.	\$580.0000	\$11,252.00
Jones Bros. Contractors, LLC	\$750.0000	\$14,550.00
Hawkins Asphalt Paving, LLC	\$628.0000	\$12,183.20
Volunteer Paving, LLC	\$360.4100	\$6,991.95
Vulcan Construction Materials, LLC	\$355.0000	\$6,887.00
Wiregrass Construction Company, Inc	\$355.5200	\$6,897.09

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

12,887.000 TON

Eubank Asphalt Paving & Sealing, LLC	\$27.0000	\$347,949.00
Rogers Group, Inc.	\$27.5000	\$354,392.50
Jones Bros. Contractors, LLC	\$38.8500	\$500,659.95
Hawkins Asphalt Paving, LLC	\$33.0000	\$425,271.00
Volunteer Paving, LLC	\$38.9500	\$501,948.65
Vulcan Construction Materials, LLC	\$42.5000	\$547,697.50
Wiregrass Construction Company, Inc	\$26.7500	\$344,727.25

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH

Eubank Asphalt Paving & Sealing, LLC	\$4,000.0000	\$8,000.00
Rogers Group, Inc.	\$4,050.0000	\$8,100.00
Jones Bros. Contractors, LLC	\$3,197.0000	\$6,394.00
Hawkins Asphalt Paving, LLC	\$3,800.0000	\$7,600.00
Volunteer Paving, LLC	\$3,245.6900	\$6,491.38
Vulcan Construction Materials, LLC	\$3,000.0000	\$6,000.00
Wiregrass Construction Company, Inc	\$3,805.5900	\$7,611.18

706-01 GUARDRAIL REMOVED

100.000 L.F.

Eubank Asphalt Paving & Sealing, LLC	\$2.0000	\$200.00
Rogers Group, Inc.	\$3.2000	\$320.00
Jones Bros. Contractors, LLC	\$3.0000	\$300.00
Hawkins Asphalt Paving, LLC	\$3.0000	\$300.00
Volunteer Paving, LLC	\$3.0500	\$305.00
Vulcan Construction Materials, LLC	\$1.0000	\$100.00
Wiregrass Construction Company, Inc	\$3.0000	\$300.00

712-01 TRAFFIC CONTROL

1.000 LS

Eubank Asphalt Paving & Sealing, LLC	\$66,000.0000	\$66,000.00
Rogers Group, Inc.	\$139,309.0500	\$139,309.05
Jones Bros. Contractors, LLC	\$105,000.0000	\$105,000.00
Hawkins Asphalt Paving, LLC	\$70,000.0000	\$70,000.00
Volunteer Paving, LLC	\$64,416.2400	\$64,416.24
Vulcan Construction Materials, LLC	\$125,000.0000	\$125,000.00
Wiregrass Construction Company, Inc	\$227,831.6800	\$227,831.68

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	1,030.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$5,150.00
Rogers Group, Inc.		\$5.3000	\$5,459.00
Jones Bros. Contractors, LLC		\$5.0000	\$5,150.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$5,150.00
Volunteer Paving, LLC		\$31.4700	\$32,414.10
Vulcan Construction Materials, LLC		\$40.0000	\$41,200.00
Wiregrass Construction Company, Inc		\$5.0100	\$5,160.30
712-06 SIGNS (CONSTRUCTION)			
	2,922.000 S.F.		
Eubank Asphalt Paving & Sealing, LLC		\$7.5000	\$21,915.00
Rogers Group, Inc.		\$7.9000	\$23,083.80
Jones Bros. Contractors, LLC		\$7.4500	\$21,768.90
Hawkins Asphalt Paving, LLC		\$7.4500	\$21,768.90
Volunteer Paving, LLC		\$8.6300	\$25,216.86
Vulcan Construction Materials, LLC		\$10.5000	\$30,681.00
Wiregrass Construction Company, Inc		\$7.4600	\$21,798.12
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	943.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$28,290.00
Rogers Group, Inc.		\$32.0000	\$30,176.00
Jones Bros. Contractors, LLC		\$35.0000	\$33,005.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$28,290.00
Volunteer Paving, LLC		\$35.0000	\$33,005.00
Vulcan Construction Materials, LLC		\$35.0000	\$33,005.00
Wiregrass Construction Company, Inc		\$35.0500	\$33,052.15
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	362.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$30.0000	\$10,860.00
Rogers Group, Inc.		\$32.0000	\$11,584.00
Jones Bros. Contractors, LLC		\$34.0000	\$12,308.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$10,860.00
Volunteer Paving, LLC		\$35.0000	\$12,670.00
Vulcan Construction Materials, LLC		\$35.0000	\$12,670.00
Wiregrass Construction Company, Inc		\$35.0500	\$12,688.10
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	1,305.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$9.0000	\$11,745.00
Rogers Group, Inc.		\$10.6500	\$13,898.25
Jones Bros. Contractors, LLC		\$16.0000	\$20,880.00
Hawkins Asphalt Paving, LLC		\$9.0000	\$11,745.00
Volunteer Paving, LLC		\$10.0000	\$13,050.00
Vulcan Construction Materials, LLC		\$12.0000	\$15,660.00
Wiregrass Construction Company, Inc		\$12.0200	\$15,686.10

		UNIT PRICE	EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	360.000 S.Y.		
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$12,600.00
Rogers Group, Inc.		\$32.0000	\$11,520.00
Jones Bros. Contractors, LLC		\$35.0000	\$12,600.00
Hawkins Asphalt Paving, LLC		\$30.0000	\$10,800.00
Volunteer Paving, LLC		\$25.0000	\$9,000.00
Vulcan Construction Materials, LLC		\$30.0000	\$10,800.00
Wiregrass Construction Company, Inc		\$30.0400	\$10,814.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	540.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$25.0000	\$13,500.00
Rogers Group, Inc.		\$21.2500	\$11,475.00
Jones Bros. Contractors, LLC		\$18.0000	\$9,720.00
Hawkins Asphalt Paving, LLC		\$20.0000	\$10,800.00
Volunteer Paving, LLC		\$25.0000	\$13,500.00
Vulcan Construction Materials, LLC		\$20.0000	\$10,800.00
Wiregrass Construction Company, Inc		\$20.0300	\$10,816.20
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	54.000 EACH		
Eubank Asphalt Paving & Sealing, LLC		\$270.0000	\$14,580.00
Rogers Group, Inc.		\$212.0000	\$11,448.00
Jones Bros. Contractors, LLC		\$200.0000	\$10,800.00
Hawkins Asphalt Paving, LLC		\$200.0000	\$10,800.00
Volunteer Paving, LLC		\$250.0000	\$13,500.00
Vulcan Construction Materials, LLC		\$200.0000	\$10,800.00
Wiregrass Construction Company, Inc		\$200.2900	\$10,815.66
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	4,000.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$6.5000	\$26,000.00
Rogers Group, Inc.		\$4.2000	\$16,800.00
Jones Bros. Contractors, LLC		\$2.2500	\$9,000.00
Hawkins Asphalt Paving, LLC		\$4.0000	\$16,000.00
Volunteer Paving, LLC		\$3.5000	\$14,000.00
Vulcan Construction Materials, LLC		\$4.0000	\$16,000.00
Wiregrass Construction Company, Inc		\$4.0100	\$16,040.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	74.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$35.0000	\$2,590.00
Rogers Group, Inc.		\$42.0000	\$3,108.00
Jones Bros. Contractors, LLC		\$30.0000	\$2,220.00
Hawkins Asphalt Paving, LLC		\$40.0000	\$2,960.00
Volunteer Paving, LLC		\$35.0000	\$2,590.00
Vulcan Construction Materials, LLC		\$40.0000	\$2,960.00
Wiregrass Construction Company, Inc		\$40.0600	\$2,964.44

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)

1.300 L.M.

	UNIT PRICE	EXTENSION
Eubank Asphalt Paving & Sealing, LLC	\$8,000.0000	\$10,400.00
Rogers Group, Inc.	\$16,000.0000	\$20,800.00
Jones Bros. Contractors, LLC	\$11,880.0000	\$15,444.00
Hawkins Asphalt Paving, LLC	\$15,000.0000	\$19,500.00
Volunteer Paving, LLC	\$7,500.0000	\$9,750.00
Vulcan Construction Materials, LLC	\$15,000.0000	\$19,500.00
Wiregrass Construction Company, Inc	\$12,017.6500	\$15,622.95

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

2.000 EACH

Eubank Asphalt Paving & Sealing, LLC	\$500.0000	\$1,000.00
Rogers Group, Inc.	\$425.0000	\$850.00
Jones Bros. Contractors, LLC	\$300.0000	\$600.00
Hawkins Asphalt Paving, LLC	\$400.0000	\$800.00
Volunteer Paving, LLC	\$300.0000	\$600.00
Vulcan Construction Materials, LLC	\$400.0000	\$800.00
Wiregrass Construction Company, Inc	\$260.3900	\$520.78

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

6.000 EACH

Eubank Asphalt Paving & Sealing, LLC	\$400.0000	\$2,400.00
Rogers Group, Inc.	\$212.0000	\$1,272.00
Jones Bros. Contractors, LLC	\$185.0000	\$1,110.00
Hawkins Asphalt Paving, LLC	\$200.0000	\$1,200.00
Volunteer Paving, LLC	\$200.0000	\$1,200.00
Vulcan Construction Materials, LLC	\$200.0000	\$1,200.00
Wiregrass Construction Company, Inc	\$200.3000	\$1,201.80

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

85.600 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$500.0000	\$42,800.00
Rogers Group, Inc.	\$1,280.0000	\$109,568.00
Jones Bros. Contractors, LLC	\$700.0000	\$59,920.00
Hawkins Asphalt Paving, LLC	\$1,200.0000	\$102,720.00
Volunteer Paving, LLC	\$850.0000	\$72,760.00
Vulcan Construction Materials, LLC	\$1,400.0000	\$119,840.00
Wiregrass Construction Company, Inc	\$1,402.0600	\$120,016.34

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

42.800 L.M.

Eubank Asphalt Paving & Sealing, LLC	\$6,900.0000	\$295,320.00
Rogers Group, Inc.	\$7,750.0000	\$331,700.00
Jones Bros. Contractors, LLC	\$6,000.0000	\$256,800.00
Hawkins Asphalt Paving, LLC	\$7,300.0000	\$312,440.00
Volunteer Paving, LLC	\$6,850.0000	\$293,180.00
Vulcan Construction Materials, LLC	\$7,800.0000	\$333,840.00
Wiregrass Construction Company, Inc	\$7,811.4800	\$334,331.34

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Eubank Asphalt Paving & Sealing, LLC		\$90,000.0000	\$90,000.00
Rogers Group, Inc.		\$100,000.0000	\$100,000.00
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Hawkins Asphalt Paving, LLC		\$87,600.0000	\$87,600.00
Volunteer Paving, LLC		\$36,202.9400	\$36,202.94
Vulcan Construction Materials, LLC		\$60,000.0000	\$60,000.00
Wiregrass Construction Company, Inc		\$74,895.5100	\$74,895.51
730-14.02 SAW SLOT			
	2,028.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$5.0000	\$10,140.00
Rogers Group, Inc.		\$4.8000	\$9,734.40
Jones Bros. Contractors, LLC		\$4.5000	\$9,126.00
Hawkins Asphalt Paving, LLC		\$5.0000	\$10,140.00
Volunteer Paving, LLC		\$5.0800	\$10,302.24
Vulcan Construction Materials, LLC		\$5.0000	\$10,140.00
Wiregrass Construction Company, Inc		\$4.5100	\$9,146.28
730-14.03 LOOP WIRE			
	4,570.000 L.F.		
Eubank Asphalt Paving & Sealing, LLC		\$1.5000	\$6,855.00
Rogers Group, Inc.		\$0.8000	\$3,656.00
Jones Bros. Contractors, LLC		\$0.7500	\$3,427.50
Hawkins Asphalt Paving, LLC		\$1.5000	\$6,855.00
Volunteer Paving, LLC		\$1.5200	\$6,946.40
Vulcan Construction Materials, LLC		\$1.5000	\$6,855.00
Wiregrass Construction Company, Inc		\$0.7500	\$3,427.50

SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC	\$2,837,050.00
Rogers Group, Inc.	\$3,283,283.00
Jones Bros. Contractors, LLC	\$3,295,155.35
Hawkins Asphalt Paving, LLC	\$3,323,873.50
Volunteer Paving, LLC	\$3,417,763.07
Vulcan Construction Materials, LLC	\$3,663,518.50
Wiregrass Construction Company, Inc	\$3,891,695.26

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC	\$2,837,050.00
Rogers Group, Inc.	\$3,283,283.00
Jones Bros. Contractors, LLC	\$3,295,155.35
Hawkins Asphalt Paving, LLC	\$3,323,873.50
Volunteer Paving, LLC	\$3,417,763.07
Vulcan Construction Materials, LLC	\$3,663,518.50
Wiregrass Construction Company, Inc	\$3,891,695.26