

Estimated Quantities -- Letting March 22, 2024

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNY080 - ANDERSON

Contract ID: CNY080

Letting Date: March 22, 2024 10:00 AM

Projects: 01S062-F3-002
01S062-F8-002

NH/HSIP-62(59)
NH/HSIP-62(59)

Counties: ANDERSON

District:

DBE Goal Percent: 9.00

Description: The resurfacing on S.R. 62 from near S.R. 61 (L.M. 0.00) to near Union Valley Road (L.M. 4.91).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (CURB RAMPS)	972.000	L.F.
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	99.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	15,222.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	2.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	2.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15,078.000	TON
701-02.01	CONCRETE CURB RAMP (RETROFIT)	5,925.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	51.000	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	286.000	EACH

Contract ID CNY080 - ANDERSON

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	143.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,105.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP SIGN, R1-1, 30"X30")	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	700.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	1,000.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	250.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,950.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	319.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	362.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,600.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	89.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	160.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	3,715.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	385.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	30.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	420.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	50.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	25.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	30,500.000	L.F.
730-14.03	LOOP WIRE	61,000.000	L.F.

Contract ID CNY080 - ANDERSON

() Item will be bid as lump sum.

Contract ID CNY053 - ANDERSON , BLOUNT, ETC.

Contract ID: CNY053

Letting Date: March 22, 2024 10:00 AM

Projects: R1BVAR-M3-038

N/A

R1BVAR-M3-039

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	1.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	9.000	EACH
713-02.34	DELINEATORS (ALL)	10.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	1.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	75.000	EACH

Contract ID CNY053 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	62.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	25.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	87.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	62.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	125.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	87.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	15.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	25.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	50.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	15.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	1.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000	EACH

Contract ID CNY053 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	1.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	1.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	1.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	18.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	5.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	5.000	L.M.
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	64.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	742.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	156,236.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	500.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	125.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	1.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	12.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	62.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	1.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	12.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	1.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	1.000	EACH

Contract ID CNY053 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	1.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	1.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	20.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	10.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	10.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	50.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	25.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	10.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	10.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	7.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	11.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	5,280.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	50.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	62.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	7.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	9.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

Contract ID CNY053 - ANDERSON , BLOUNT, ETC.

() Item will be bid as lump sum.

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Contract ID: CNY087

Letting Date: March 22, 2024 10:00 AM

Projects: R1BVAR-M3-042

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	10.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	10.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	1.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	2.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT , ETC.

Item No.	Description	Quantity	Units
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.62	CONCRETE PAD (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
711-10.01	BARRIER WALL GATE (REPAIR)	1.000	EACH
711-10.02	BARRIER WALL GATE (MAINTENANCE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT , ETC.

Item No.	Description	Quantity	Units
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH

Contract ID CNY087 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNY089 - ANDERSON , BLOUNT, ETC.

Contract ID: CNY089

Letting Date: March 22, 2024 10:00 AM

Projects: R1BVAR-M3-043

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	375.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	50.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	150.000	L.F.
705-01.50	SHOP CURVED GUARDRAIL AT BRIDGE ENDS	50.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	150.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	25,000.000	L.F.
705-02.05	RUB-RAIL (ONLY)	20.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	125.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	20,000.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	600.000	L.F.
705-02.50	SHOP CURVED GUARDRAIL	35.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	275.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	250.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	100.000	L.F.

Contract ID CNY089 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	6.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	4.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	650.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	500.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	50.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	600.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	2,400.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	75.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	40.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	45.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	640.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	6.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	3.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	16.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	150.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	75.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.38	GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS	100.000	L.F.
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	30.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	415.000	L.F.

Contract ID CNY089 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	2.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	775.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	80.000	L.F.
706-03.01	POSTS FURNISHED	300.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	20.000	L.F.
706-06.03	RADIUS RAIL	1,820.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	635.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	50.000	L.F.
706-10.26	ROUNDED END ELEMENT	65.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	20,000.000	L.F.
706-10.56	BUFFER ENDS 88"	5.000	EACH
706-10.71	HAZARD MARKERS	10.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	8.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	40.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	11.000	EACH
706-10.81	GUARDRAIL REFLECTORS	10.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	15.000	EACH
712-01.02	LANE CLOSURE	730.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	275.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	85.000	EACH

() Item will be bid as lump sum.

Contract ID CNY052 - ANDERSON , CAMPBELL, ETC.

Contract ID: CNY052

Letting Date: March 22, 2024 10:00 AM

Projects: R1BVAR-M3-040

N/A

Counties: ANDERSON, CAMPBELL, CARTER, COCKE,
GRAINGER, GREENE, HAMBLEN, HAWKINS,
JOHNSON, MONROE, MORGAN, SCOTT,
SEVIER, SULLIVAN, UNICOI

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	460.000	L.M.
716-05.70	PERFORMANCE BASED RETRACING PAINTED 6IN LINE	1,951.000	L.M.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	5.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY051 - ANDERSON , CAMPBELL, ETC.

Contract ID: CNY051

Letting Date: March 22, 2024 10:00 AM

Projects: R1BVAR-M3-041

N/A

Counties: ANDERSON, CAMPBELL, COCKE,
GRAINGER, GREENE, HAMBLLEN,
JEFFERSON, KNOX, LOUDON, UNION

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	500.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	36,743.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY044 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNY044

Letting Date: March 22, 2024 10:00 AM

Projects: R3BVAR-M3-047
R3BVAR-M3-048

N/A
N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	1.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
713-02.34	DELINEATORS (ALL)	10.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	10.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	10.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	10.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	10.000	EACH

Contract ID CNY044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
716-01.22	(BI-DIR) (1 COLOR) SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	10.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	10.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	10.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	10.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	10.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	10.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	10.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	10.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	1.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	6.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	10.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY)	1.000	EACH

Contract ID CNY044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
	ARROW)		
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	1.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	1.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	1.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	10.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	5.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	31.000	L.M.
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	1,204.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	649.000	L.M.
716-05.79	PERFORMANCE BASED RETRACING SPRAY THERMO 12IN	5.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	500.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	75.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	25.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	10.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	50.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	1.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	10.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	10.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	1.000	EACH

Contract ID CNY044 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	1.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	1.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	2.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	50.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	25.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	25.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	75.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	10.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	10.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	10.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	3.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	3.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	1,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	50.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	50.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	7.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	25.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

Contract ID CNY044 - BEDFORD , CHEATHAM, ETC.

() Item will be bid as lump sum.

Contract ID CNY072 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNY072

Letting Date: March 22, 2024 10:00 AM

Projects: R3SVAR-M3-061

N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	125.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	12.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	50.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	12.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	10,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	175.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	700.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	250.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	12.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	12.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	37.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	12.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH

Contract ID CNY072 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	17.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	7.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	600.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	250.000	L.F.
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	125.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	50.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	6,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	100.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	50.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	17.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	300.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	2.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	2.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	10.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	12.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	2.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	2.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	12.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	30.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	1.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH

Contract ID CNY072 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	1,500.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	50.000	L.F.
706-03.01	POSTS FURNISHED	4.000	EACH
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	12.000	L.F.
706-06.03	RADIUS RAIL	1,650.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	12.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	10.000	L.F.
706-10.26	ROUNDED END ELEMENT	60.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	125.000	L.F.
706-10.56	BUFFER ENDS 88"	1.000	EACH
706-10.71	HAZARD MARKERS	2.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	5.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	12.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	12.000	EACH
706-10.81	GUARDRAIL REFLECTORS	200.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	1.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	1.000	EACH
712-01.02	LANE CLOSURE	1,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	200.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNY092

Letting Date: March 22, 2024 10:00 AM

Projects: R3SVAR-M3-060
R3SVAR-M3-062

N/A
N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The random on-call attenuator and cable barrier repair on various State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-06.40	CABLE BARRIER (MASH TL-3)	30.000	L.F.
705-06.41	CABLE BARRIER ANCHOR (MASH TL-3)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	5.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	7.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	10.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	10.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	1.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	2.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	30.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.62	CONCRETE PAD (DELTA)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.20	LOW MAINT CRASH CUSHN NARROW (MASH TL-3)	1.000	EACH
705-20.21	LOW MAINT CRASH CUSHION WIDE (MASH TL-3)	1.000	EACH
705-20.22	REUSABLE CRSH CUSHION NARW (MASH TL-3)	1.000	EACH
705-20.23	REUSABLE CRASH CUSHION WIDE (MASH TL-3)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.71	SELF RESTORING CRASH CUSHN NARROW (MASH	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-20.72	TL-3) SELF RESTORING CRASH CUSHN WIDE (MASH TL-3)	1.000	EACH
705-80.01	LONGITUDINAL CABLE BARRIER	30.000	L.F.
705-80.03	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	1.000	EACH
705-80.04	SOCKETED LINE POST W/ALL ACCESSORIES	750.000	EACH
705-80.06	TERMINAL POST W/ALL ACCESSORIES	39.000	EACH
705-80.07	CABLE RELEASE POST (TOP) W/ALL ACCESSORIES	3.000	EACH
705-80.10	LINE POST W/FTNG & ALL ACC.	9.000	EACH
705-80.12	CHECK CABLE TENSION	(1)	LS
705-80.14	END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE	3.000	EACH
705-80.15	RETENSIONING CABLE BARRIER SECTION AFTER REPAIR	22.000	EACH
705-80.17	LONGITUDINAL CABLE BARRIER TRAINING	1.000	EACH
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST	195.000	EACH
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)	9.000	EACH
705-80.21	LONGITUDINAL CABLE BARRIER CABLE	30.000	L.F.
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES	2.000	EACH
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4	1.000	EACH
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION	1.000	EACH
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	1.000	EACH
712-01.02	LANE CLOSURE	3.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	3.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	23.000	DAY

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
717-01.03	MOBILIZATION (PER CALL-OUT)	31.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH

Contract ID CNY092 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNY046 - BEDFORD , DAVIDSON, ETC.

Contract ID: CNY046

Letting Date: March 22, 2024 10:00 AM

Projects: R3BVAR-M3-050

N/A

Counties: BEDFORD, DAVIDSON, DICKSON, GILES,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MOORE, PERRY, ROBERTSON,
RUTHERFORD, SUMNER, TROUSDALE,
WILLIAMSON, WILSON

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	250.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	45,526.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY084 - BENTON

Contract ID: CNY084

Letting Date: March 22, 2024 10:00 AM

Projects: 03002-3224-94
03002-8224-14

STP/HSIP-391(16)
STP/HSIP-391(16)

Counties: BENTON

District:

DBE Goal Percent: 8.00

Description: The resurfacing on S.R. 391 from U.S. 70W (U.S. 70 BR, S.R. 1) (L.M. 0.00) to U.S. 70E (S.R. 1) (L.M. 5.31).

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	112.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	450.000	S.Y.
203-06	WATER	10.230	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.620	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	1,371.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	207.000	TON
403-02.01	TRACKLESS TACK COAT	61.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	7.440	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	11,749.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	7.320	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,043.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	1,000.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	2,975.000	S.F.
701-02.03	CONCRETE CURB RAMP	360.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	5.000	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	13.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	11.000	EACH

Contract ID CNY084 - BENTON

Item No.	Description	Quantity	Units
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	13.000	EACH
706-01	GUARDRAIL REMOVED	450.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	44.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,172.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	550.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	550.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	450.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	710.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	240.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	41.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	180.000	L.F.
716-02.23	PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)	1,648.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	3.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,994.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.097	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.097	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNY084 - BENTON

Item No.	Description	Quantity	Units
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	822.000	L.F.
730-14.03	LOOP WIRE	1,644.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY074 - BENTON

Contract ID: CNY074

Letting Date: March 22, 2024 10:00 AM

Projects: 03PARK-M8-002

N/A

Counties: BENTON

District:

DBE Goal Percent:

Description: The resurfacing on various routes within Nathan Bedford Forest State Park.

Contract Time: DT - 6/30/2024

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	400.000	S.Y.
203-06	WATER	10.700	M.G.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,032.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	184.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	3,100.000	TON
403-02.01	TRACKLESS TACK COAT	12.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	600.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	288.000	S.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	48.000	L.F.
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	2.000	EACH
716-05.08	PAINTED PAVEMENT MARKING (PARKING LINE)	250.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY050 - BENTON , CARROLL, ETC.

Contract ID: CNY050

Letting Date: March 22, 2024 10:00 AM

Projects: R4BVAR-M3-046
R4BVAR-M3-047

N/A
N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	1.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	50.000	EACH
713-02.34	DELINEATORS (ALL)	125.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	150.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	125.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	175.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	250.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	75.000	EACH

Contract ID CNY050 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	100.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	15.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	300.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	500.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	650.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	75.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	15.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	150.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	30.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	1.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	500.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY)	1.000	EACH

Contract ID CNY050 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
	ARROW)		
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	3.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	3.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	5.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	50.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	40.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	412.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	41,990.000	L.F.
716-05.79	PERFORMANCE BASED RETRACING SPRAY THERMO 12IN	1.000	L.M.
716-05.81	PERFORMANCE BASED RETRACING SPRAY THERMO 12IN DOTTED	2,852.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	2,500.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	125.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	1.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	50.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	1.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	1.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	1.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	1.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	1.000	L.F.

Contract ID CNY050 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	1.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	1.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	10.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	250.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	125.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	175.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	100.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	50.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	50.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	40.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	100.000	L.M.
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	10,000.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	50.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	900.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	8.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	16.000	EACH

Contract ID CNY050 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	5.000	EACH

() Item will be bid as lump sum.

Contract ID CNY091 - BENTON , CARROLL, ETC.

Contract ID: CNY091

Letting Date: March 22, 2024 10:00 AM

Projects: R4BVAR-M3-050

N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
 DECATUR, DYER, FAYETTE, GIBSON,
 HARDEMAN, HARDIN, HAYWOOD,
 HENDERSON, HENRY, LAKE, LAUDERDALE,
 MADISON, MCNAIRY, OBION, SHELBY,
 TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH
705-08.91	REPOSITIONING VEHICULR IMP ATTN(2005TRACC)	7.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	5.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	10.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	10.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	1.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	2.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.62	CONCRETE PAD (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-20.09	(QUARDGUARD ELITE M10) TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	12.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) PER SHIFT	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.30	TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.67	RIP PLATE REPAIR KIT, STAGE 2	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.80	SIDE PANEL - 35"	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.22	CONC. B-U CABLE STRAP ASSY	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.56	REFLECTIVE NOSE LEFT/RIGHT	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.69	SHIM KIT QGII	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-17.24	HDPE NOSE PIECE	1.000	EACH

Contract ID CNY091 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-17.32	BREAKAWAY POST (TOP)	1.000	EACH
705-17.33	BREAKAWAY BOLT ASSEMBLY	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH
705-17.71	WIDETRACC CABLE SYSTEM (W/ HARDWARE)	1.000	EACH
705-17.72	WIDETRACC FRAME (W/ HARDWARE)	1.000	EACH
705-17.73	WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)	1.000	EACH
705-17.74	WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)	1.000	EACH
705-18.02	BACKUP & BASE TRACK ASSEMBLY (REACT M)	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNY083 - BENTON , CARROLL, ETC.

Contract ID: CNY083

Letting Date: March 22, 2024 10:00 AM

Projects: R4BVAR-M3-051

N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
 DECATUR, DYER, FAYETTE, GIBSON,
 HARDEMAN, HARDIN, HAYWOOD,
 HENDERSON, HENRY, LAKE, LAUDERDALE,
 MADISON, MCNAIRY, OBION, SHELBY,
 TIPTON, WEAKLEY

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2026

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	500.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	10.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	200.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	100.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	400.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	400.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	150.000	L.F.
705-02.31	SINGLE GUARDRAIL (TYPE 2) (YEAR 1)	10,000.000	L.F.
705-02.32	SINGLE GUARDRAIL (TYPE 2) (YEAR 2)	10,500.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	10.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	100.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	50.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	25.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	1.000	EACH

Contract ID CNY083 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	10.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	10.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	100.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	500.000	L.F.
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	100.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	1.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	80.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	50.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	60.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	15.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	5.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	15.000	EACH
705-06.71	W BEAM GR (TYPE 2) MASH TL-3 (YEAR 1)	45,000.000	L.F.
705-06.72	W BEAM GR (TYPE 2) MASH TL-3 (YEAR 2)	22,750.000	L.F.
705-06.81	TANGENT ENERGY ABSORBING TERM MASH TL-3 (YEAR 1)	900.000	EACH
705-06.82	TANGENT ENERGY ABSORBING TERM MASH TL-3 (YEAR 2)	950.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	70.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	50.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	4.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	10.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	20.000	L.F.
706-03.01	POSTS FURNISHED	20.000	EACH

Contract ID CNY083 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
706-06.01	SINGLE THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	25.000	L.F.
706-06.03	RADIUS RAIL	1,600.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	20.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	20.000	L.F.
706-10.26	ROUNDED END ELEMENT	25.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	750.000	L.F.
706-10.71	HAZARD MARKERS	15.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	3.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	20.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	8.000	EACH
706-10.81	GUARDRAIL REFLECTORS	200.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	10.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	2.000	EACH
712-01.02	LANE CLOSURE	1,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	300.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	100.000	EACH

() Item will be bid as lump sum.

Contract ID CNY055 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNY055

Letting Date: March 22, 2024 10:00 AM

Projects: R2BVAR-M3-028
R2BVAR-M3-029

N/A
N/A

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The retracing of pavement markings with spray thermoplastic and random on-call pavement marking on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	1.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.000	L.M.
712-01.50	MAINTENANCE OF TRAFFIC	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
713-02.34	DELINEATORS (ALL)	100.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	10.000	EACH
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	10.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	10.000	EACH

Contract ID CNY055 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	100.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	75.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	75.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	100.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	500.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	100.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	500.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	50.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	150.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	100.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	350.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	1.000	EACH
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	1.000	EACH
716-03.13	PLASTIC PVMT MARKING (NO TRUCKS THIS LANE) (NO TRUCKS THIS LANE)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.000	L.F.

Contract ID CNY055 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	7.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	1.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	1.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	1.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	50.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	7.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	5.000	L.M.
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	602.000	L.M.
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	43,728.000	L.F.
716-05.80	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN DOTTED	9,457.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	500.000	L.F.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	500.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	500.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	150.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	750.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	25.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	1.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	50.000	L.F.
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE	50.000	L.F.

Contract ID CNY055 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-08.11	SHOULDER REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	1.000	EACH
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (STOP AHEAD)	1.000	EACH
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (SCHOOL)	1.000	EACH
716-08.14	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (WRONG WAY ARROW)	1.000	EACH
716-08.15	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (EXIT ONLY ARROW)	1.000	EACH
716-08.16	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (OPTION LANE ARROW)	1.000	EACH
716-08.17	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (NO TRUCKS THIS LANE)	1.000	EACH
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	1.000	L.M.
716-10.15	PREFORMED PLASTIC PAVEMENT MARKING (NO TRUCKS THIS LANE)	1.000	EACH
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	1.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	100.000	L.F.
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	100.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	375.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	100.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	50.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	50.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	50.000	L.F.
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	1.000	L.M.
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	12.000	L.M.

Contract ID CNY055 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	2,500.000	L.F.
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	50.000	L.F.
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	900.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	20.000	L.M.
717-01	MOBILIZATION	(1)	LS
717-01.03	MOBILIZATION (PER CALL-OUT)	3.000	EACH
717-01.04	MOBILIZATION (DESCRIPTION) (PER LEVEL 1 CALL-OUT)	3.000	EACH

() Item will be bid as lump sum.

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNY104

Letting Date: March 22, 2024 10:00 AM

Projects: R2BVAR-M3-032

N/A

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The random on-call attenuator repair on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-05.36	CONCRETE PAD (SCI100GM)	1.000	EACH
705-08.23	REPOSITIONING IMPACT ATTENUATOR (TAU-II)	1.000	EACH
705-08.25	TAU-II ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)	1.000	EACH
705-08.26	TAU-II ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)	1.000	EACH
705-08.28	TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL)	1.000	EACH
705-08.29	TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL)	1.000	EACH
705-08.32	TAU-II SLIDER KIT (UNIVERSAL)	1.000	EACH
705-08.33	TAU-II SLIDING PANEL (UNIVERSAL)	1.000	EACH
705-08.34	TAU-II NOSE PIECE (PARALLEL UNIT)	2.000	EACH
705-08.36	TAU-II NOSE PIECE (WIDE UNIT)	1.000	EACH
705-08.59	IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)	5.000	EACH
705-08.66	RIP PLATE REPAIR KIT, STAGE 1	5.000	EACH
705-08.69	PLASTIC NOSE PIECE/REFLECTOR	6.000	EACH
705-08.81	SIDE PANEL - 62"	4.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-08.91	REPOSITIONING VEHICULAR IMP ATTN(2005TRACC)	1.000	EACH
705-08.92	05 RIP PLATE REPAIR KIT STAGE 2	3.000	EACH
705-09.10	IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.11	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	1.000	EACH
705-09.35	PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)	1.000	EACH
705-09.50	IMPACT ATTENUATOR (SCI100GM WIDE)	1.000	EACH
705-11.41	TANGENT ENERGY ABSORBING TERM MASH TL- 3(POWDER COATED)	1.000	EACH
705-14.21	SC B-U CABLE STRAP ASSY	1.000	EACH
705-14.30	REPOSITIONING IMPACT ATTENUATOR(REACT 350)	2.000	EACH
705-15.65	QUADGUARD II IMPACT ATTENUATOR (REPOSITIONING)	8.000	EACH
705-15.68	NOSE ASSEMBLY QGII STEEL	5.000	EACH
705-15.71	HEX FOAM CARTRIDGE, TYPE I	5.000	EACH
705-15.72	HEX FOAM CARTRIDGE, TYPE II	5.000	EACH
705-15.74	DIAPHRAGM ASSEMBLY, QC	3.000	EACH
705-15.75	FENDER PANEL ASSEMBLY	1.000	EACH
705-15.92	TRANS PANEL NEW JERSEY BARRIER WIDE	1.000	EACH
705-15.93	TRANS PANEL QUAD TO W WIDE	1.000	EACH
705-16.75	HAZARD REFLECTORS	10.000	EACH
705-16.76	GENERAL CLEANUP	15.000	EACH
705-16.77	REPAIR OF CONCRETE BACKUP WALL	15.000	S.F.
705-17.08	CARTRIDGE SUPPORT BRACKETS	4.000	EACH
705-18.01	IMPACT ATTENUATOR (REACT M)	1.000	EACH
705-18.03	CYLINDER ASSEMBLY 1 (REACT M)	1.000	EACH
705-18.04	CYLINDER ASSEMBLY 2 (REACT M)	1.000	EACH
705-18.05	CYLINDER ASSEMBLY 3 (REACT M)	1.000	EACH
705-18.06	CYLINDER ASSEMBLY 4 (REACT M)	1.000	EACH
705-18.07	CYLINDER ASSEMBLY 5 (REACT M)	1.000	EACH
705-18.08	CYLINDER ASSEMBLY 6 (REACT M)	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-18.09	DIAPHRAGM (REACT M)	1.000	EACH
705-18.10	HDPE 1 1/2 X 12 3/16 X 18 (REACT M)	1.000	EACH
705-18.11	RAIL GUIDE, INNER (REACT M)	1.000	EACH
705-18.12	RAIL GUIDE, OUTER (REACT M)	1.000	EACH
705-18.13	CYLINDER SPACER (REACT M)	1.000	EACH
705-18.14	CABLE ASSEMBLY (REACT M)	1.000	EACH
705-18.15	PIN, RESTRAINING CABLE (REACT M)	1.000	EACH
705-18.16	ADAPTER, TRANSITION (REACT M)	1.000	EACH
705-18.17	SUPPORT, TRANSITION (REACT M)	1.000	EACH
705-18.18	NOSE COVER ASSEMBLY (REACT M)	1.000	EACH
705-18.19	REPOSITIONING IMPACT ATTENUATOR(REACT M)	1.000	EACH
705-18.20	CONCRETE PAD (REACT M)	1.000	EACH
705-18.21	TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL, (REACT M)	1.000	EACH
705-18.22	TRANSITION ASSEMBLY, PCMB (REACT M)	1.000	EACH
705-18.23	TRANSITION ASSEMBLY, VERTICAL, UNIDIRECTIONAL (REACT M)	1.000	EACH
705-18.50	IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.51	FRONT ATTENUATION MODULE KIT (DELTA)	1.000	EACH
705-18.52	FRONT IMPACT HEAD KIT (DELTA)	1.000	EACH
705-18.53	FRONT MODULE OBJECT MARKER KIT (DELTA)	1.000	EACH
705-18.54	STEEL DIAPHRAGM (DELTA)	1.000	EACH
705-18.55	TRACK WELDMENT (DELTA)	1.000	EACH
705-18.56	FENDER PANEL (1N) (DELTA)	1.000	EACH
705-18.57	FENDER PANEL (2N) (DELTA)	1.000	EACH
705-18.58	FENDER PANEL (3N) (DELTA)	1.000	EACH
705-18.59	FENDER PANEL (45N) (DELTA)	1.000	EACH
705-18.60	STEEL TRANSITION LEFT/RIGHT (DELTA)	1.000	EACH
705-18.61	REPOSITIONING IMPACT ATTENUATOR (DELTA)	1.000	EACH
705-18.62	CONCRETE PAD (DELTA)	1.000	EACH
705-20.01	IMACT ATTENUATOR (QUADGUARD M10)	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-20.03	REPOSITIONING IMPACT ATTENUATOR (M10)	1.000	EACH
705-20.04	NOSE ASSEMBLY, M10	3.000	EACH
705-20.07	IMACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.08	REPOSITIONING IMPACT ATTENUATOR (QUADGUARD ELITE M10)	1.000	EACH
705-20.09	TENSION STRUT BACKUP 24" (QGEM)	1.000	EACH
705-20.10	DIAPHRAGM 24" (QGEM)	1.000	EACH
705-20.11	DIE SPRING, 5/8" X 1 1/2" (QGEM)	1.000	EACH
705-20.12	MUSHROOM WASHER (QGEM)	1.000	EACH
705-20.13	EXTENSION BACKUP, M10 QGE (QGEM)	1.000	EACH
705-20.14	PANEL, FENDER, QG (QGEM)	1.000	EACH
705-20.15	MONORAIL GUIDE (QGEM)	1.000	EACH
705-20.16	PANEL, SIDE, QG (QGEM)	1.000	EACH
705-20.17	EXTENSION, DIAPHRAGM, FLAT (QGEM)	1.000	EACH
705-20.18	FLT ST 3/16"X2"X13", W/HOLES (QGEM)	1.000	EACH
705-20.19	STOP, TAB, WELDMENT, G (QGEM)	1.000	EACH
705-20.26	PLATE, NOSE CYLINDER, G (QGEM)	1.000	EACH
705-20.27	CYLINDER NOSE, HDPE, 28" X 20" (QGEM)	1.000	EACH
705-20.28	NOSE ASSY 24", M10 QGE, Y (QGEM)	1.000	EACH
705-20.32	QGE HIT INDICATOR	3.000	EACH
705-20.33	QGE CYLINDER TYPE I (QGE)	3.000	EACH
705-20.34	QGE CYLINDER TYPE II (QGE)	3.000	EACH
705-20.35	QGE CYLINDER ME1 (QGEM)	3.000	EACH
705-20.36	QGE CYLINDER ME2 (QGEM)	3.000	EACH
705-20.37	QGE CYLINDER ME3 (QGEM)	3.000	EACH
705-20.41	MONORAIL, ONE BAY, QG, G (QGEM)	1.000	EACH
705-20.42	CLAMP, NOSE BELT, QG, G (QGEM)	1.000	EACH
705-20.43	END CAP, MONORAIL, QG, G (QGEM)	1.000	EACH
705-20.44	APPROVED ADHESIVE (QGEM)	1.000	EACH
705-20.45	CONCRETE PAD (QGEM)	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-20.46	CONCRETE PAD (QGM10)	1.000	EACH
705-20.48	CONCRETE PAD (QGEM WIDE)	1.000	EACH
705-20.50	IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)	1.000	EACH
712-01.50	MAINTENANCE OF TRAFFIC	12.000	EACH
712-01.52	MAINTENANCE OF TRAFFIC () (NIGHT WORK)	6.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
717-01.04	MOBILIZATION (DESCRIPTION) (PER SHIFT)	25.000	EACH
705-07.20	TRANSITION TO SAFETY SHAPE (2005 TRACC)	1.000	EACH
705-07.21	TRANSITION TO BARRIER WALL END CAP (2005 TRACC)	1.000	EACH
705-07.22	SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)	1.000	EACH
705-08.18	TAU-II XXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.19	TAU-II XXXXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.24	TAU-II CABLE GUIDE KIT (UNIVERSAL)	1.000	EACH
705-08.27	TAU-II END PANEL (UNIVERSAL)	1.000	EACH
705-08.31	TAU-II PIPE PANEL MOUNT (UNIVERSAL)	1.000	EACH
705-08.35	TAU-II PCB BACKSTOP (PARALLEL UNIT)	1.000	EACH
705-08.37	TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT)	1.000	EACH
705-08.38	TAU-II WING ASSEMBLY (WIDE UNIT)	1.000	EACH
705-08.39	TAU-II WING BRACE (WIDE UNIT)	1.000	EACH
705-08.40	TAU-II XL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.41	TAU-II XXL BULKHEAD (WIDE UNIT)	1.000	EACH
705-08.43	FORMED ANGLE 05 TRACC	1.000	EACH
705-08.52	QUADGUARD MONORAIL ASSEMBLY, 3 BAY	1.000	EACH
705-08.54	TRACC WASHER 1/4" X 3" X 2-1/4"	1.000	EACH
705-08.55	TRACC DOUBLER PL X 38-1/2"	1.000	EACH
705-08.56	TRACC BEAM GUIDE 72"	1.000	EACH
705-08.68	RIP PLATE REPAIR KIT, STAGE 3	1.000	EACH
705-08.74	BASE ASSEMBLY - 9'	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-08.76	BEAM GUIDE - 20'	1.000	EACH
705-08.77	END SHOE (LEFT OR RIGHT)	1.000	EACH
705-08.84	SLOT PLATE	1.000	EACH
705-08.85	CROSSTIE	1.000	EACH
705-08.86	FORM CHANNEL - 3 X 2	1.000	EACH
705-08.88	SLED/CUTTER ASSEMBLY	1.000	EACH
705-08.93	05 RIP PLATE REPAIR KIT STAGE 3	1.000	EACH
705-08.94	05 FRONT ANCH WELDMENT	1.000	EACH
705-08.95	05 SECTION MODULE	1.000	EACH
705-08.97	05 SLED/SHREDDER ASSEMBLY	1.000	EACH
705-08.98	05 FRAME WELDMENT	1.000	EACH
705-08.99	05 BACK-UP FRAME	1.000	EACH
705-09.12	CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)	1.000	EACH
705-09.13	ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)	1.000	EACH
705-09.14	BOLT CABLE ADJUSTER	1.000	EACH
705-09.15	BOLT SLED SIDE PANEL	1.000	EACH
705-09.16	BOLT FRONT STOP	1.000	EACH
705-09.17	BOLT SHEAR	1.000	EACH
705-09.18	BOLT SIDE GUIDE	1.000	EACH
705-09.19	BOLT TERMINAL BRACE	1.000	EACH
705-09.20	BRACE TERMINAL	1.000	EACH
705-09.21	CABLE WIRE ROPE W/ SPELTER SOCKET	1.000	EACH
705-09.22	CLIP WIRE ROPE	1.000	EACH
705-09.23	CYLINDER SHOCK ARRESTING	1.000	EACH
705-09.24	STRAP CYLINDER	1.000	EACH
705-09.25	FRAME MOBILE #1	1.000	EACH
705-09.26	FRAME MOBILE #2	1.000	EACH
705-09.27	FRAME MOBILE #3	1.000	EACH
705-09.28	FRAME MOBILE #4	1.000	EACH
705-09.29	FRAME MOBILE #5	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-09.30	FRAME MOBILE #6	1.000	EACH
705-09.31	GUIDE SIDE	1.000	EACH
705-09.32	KEEPER SIDE #1 (SLED PANEL)	1.000	EACH
705-09.33	KEEPER SIDE #2 (SIDE PANEL)	1.000	EACH
705-09.34	KEEPER SIDE #3 (REAR PANEL)	1.000	EACH
705-09.36	PANEL SIDE	1.000	EACH
705-09.37	PANEL SLED	1.000	EACH
705-09.38	PANEL REAR	1.000	EACH
705-09.39	SHEAVE (PULLEY)	1.000	EACH
705-09.40	SLED	1.000	EACH
705-09.41	TRANSITION JERSEY BARRIER RIGHT	1.000	EACH
705-09.42	TRANSITION JERSEY BARRIER LEFT	1.000	EACH
705-09.43	TRANSITION 24IN CONCRETE	1.000	EACH
705-09.44	BOOT CYLINDER	1.000	EACH
705-14.31	CYLINDER 0.8" CYLINDERS 1 & 2	1.000	EACH
705-14.32	CYLINDER 0.9" CYLINDERS 3 & 4	1.000	EACH
705-14.33	CYLINDER 1.0" CYLINDERS 5 & 6	1.000	EACH
705-14.34	CYLINDER 1.108" CYLINDER 7	1.000	EACH
705-14.35	CYLINDER 1.385" CYLINDERS 8 & 9	1.000	EACH
705-14.36	U-BOLTS (1/2" X 3")	1.000	EACH
705-14.37	U-BOLTS (3/8" X 3")	1.000	EACH
705-14.38	BOX BEAM (8" X 6" X 3/16")	1.000	EACH
705-14.50	CYLINDER RETAINER (1' 3" X 5")	1.000	EACH
705-14.51	FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")	1.000	EACH
705-14.53	1/2" GALVANIZED CHAIN WITH HARDWARE	1.000	EACH
705-14.54	POLYVINYL COVER	1.000	EACH
705-14.55	ANCHOR BOLT SET (CONCRETE/ASPHALT)	1.000	EACH
705-14.57	BACKUP SINGLE CABLE-(4 BARREL)	1.000	EACH
705-14.58	BACKUP SINGLE CABLE-(6 BARREL)	1.000	EACH
705-14.59	BACKUP SINGLE CABLE-(9 BARREL)	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-14.60	CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)	1.000	EACH
705-14.61	CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)	1.000	EACH
705-14.62	CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)	1.000	EACH
705-14.63	BOTTOM CABLE-(4 BARREL)	1.000	EACH
705-14.64	BOTTOM CABLE-(6 BARREL)	1.000	EACH
705-14.65	BOTTOM CABLE-(9 BARREL)	1.000	EACH
705-14.66	SIDE MNT ANCHR/CABLE ANCHR CVR PLT	1.000	EACH
705-14.67	PULLOUT BRACKET ASSEMBLY	1.000	EACH
705-14.68	3IN X 3IN TUBING	1.000	EACH
705-14.69	GALVANIZED STABALIZER BAR	1.000	EACH
705-14.70	TRANSITION PLATE	1.000	EACH
705-14.71	TOP CABLE (OLD UNIT)-(4 BARREL)	1.000	EACH
705-14.72	TOP CABLE (OLD UNIT)-(6 BARREL)	1.000	EACH
705-14.73	TOP CABLE (OLD UNIT)-(9 BARREL)	1.000	EACH
705-15.77	BACKUP ASSEMBLY, TENSION STRUT	1.000	EACH
705-15.79	MONORAIL ASSEMBLY, 4-6 BAY	1.000	EACH
705-15.80	MONORAIL ASSEMBLY, 7-9 BAY	1.000	EACH
705-15.82	TRANSITION PANEL, NEW JERSEY BARRIER	1.000	EACH
705-15.83	TRANSITION PANEL, QUAD TO W	1.000	EACH
705-15.84	DIAPHRAGM ASSEMBLY, WIDE	1.000	EACH
705-15.85	BACKUP ASSEMBLY, TENSION STRUT, WIDE	1.000	EACH
705-15.87	BACKUP ASSEMBLY, CONCRETE	1.000	C.Y.
705-15.88	END SHOE, CONCRETE	1.000	C.Y.
705-15.89	BACKUP ASSEMBLY, CONCRETE, WIDE	1.000	C.Y.
705-15.90	EXTENSION PANEL	1.000	EACH
705-15.91	PIVOT SUPPORT BRACKET	1.000	EACH
705-17.40	WIDETRACC LONG WING POST	1.000	EACH
705-17.41	WIDETRACC SHORT WING POST	1.000	EACH
705-17.42	WIDETRACC EXT CHANNEL	1.000	EACH
705-17.43	WIDETRACC PANEL	1.000	EACH

Contract ID CNY104 - BLEDSOE , BRADLEY, ETC.

() Item will be bid as lump sum.

Contract ID CNY105 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNY105

Letting Date: March 22, 2024 10:00 AM

Projects: R2BVAR-M3-033

N/A

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District:

DBE Goal Percent:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Contract Time: DT - 6/30/2025

Item No.	Description	Quantity	Units
705-01.01	GUARDRAIL AT BRIDGE ENDS	250.000	L.F.
705-01.02	GUARDRAIL AT BRIDGE PIERS	18.000	L.F.
705-01.04	METAL BEAM GUARD FENCE	100.000	L.F.
705-02.01	SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)	25.000	L.F.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	30,000.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	150.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	3,200.000	L.F.
705-02.25	SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)	50.000	L.F.
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	30.000	L.F.
705-03.02	MEDIAN DIVIDER GUARDRAIL (TYPE 2)	30.000	L.F.
705-03.03	MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)	25.000	L.F.
705-03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	18.000	L.F.
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	2.000	EACH

Contract ID CNY105 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	5.000	EACH
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	30.000	EACH
705-04.11	STONE FOR GUARDRAIL END TERMINAL PAD	125.000	TON
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	50.000	S.F.
705-04.29	C-A-T CRASH CUSHION ATTENUATING TERMINAL	1.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	14,000.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	300.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	50.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	10.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	400.000	EACH
705-06.21	TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)	1.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
705-10.30	GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST	20.000	L.F.
705-10.31	GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST	15.000	L.F.
705-10.32	GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION	4.000	EACH
705-10.99	GUARDRAIL END TERMINAL ANCHOR CABLE ASSEMBLY	5.000	EACH
705-11.01	GUARDRAIL AT BRIDGE ENDS (POWDER COATED)	18.000	L.F.
705-11.03	SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)	50.000	L.F.
705-11.08	GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)	1.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	500.000	L.F.
706-02.21	RESET SINGLE GUARDRAIL (TYPE 2)	100.000	L.F.

Contract ID CNY105 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
706-03.01	POSTS FURNISHED	10.000	EACH
706-06.01	SINGLE THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.02	MEDIAN DIVIDER THRIE RAIL (TYPE 2)	18.000	L.F.
706-06.03	RADIUS RAIL	1,300.000	L.F.
706-06.05	RADIUS RAIL LONG POST (6-9 FT)	25.000	L.F.
706-06.06	RADIUS RAIL LONG POST (9-12 FT)	25.000	L.F.
706-10.26	ROUNDED END ELEMENT	50.000	EACH
706-10.54	RE-ALIGN GUARDRAIL	5,000.000	L.F.
706-10.56	BUFFER ENDS 88"	4.000	EACH
706-10.71	HAZARD MARKERS	4.000	EACH
706-10.72	PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION	5.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	2.000	C.Y.
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	6.000	EACH
706-10.81	GUARDRAIL REFLECTORS	3,500.000	EACH
706-10.82	CONCRETE BRIDGE END OR PIER PROTECTION REPAIR	3.000	C.Y.
706-10.83	DRILL BR. PAR. WALL FOR MICHIGAN END SHOE	10.000	EACH
712-01.02	LANE CLOSURE	1,000.000	EACH
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	200.000	DAY
717-01	MOBILIZATION	(1)	LS
717-01.04	MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-OUT)	25.000	EACH

() Item will be bid as lump sum.

Contract ID CNY058 - BLEDSOE , COFFEE, ETC.

Contract ID: CNY058

Letting Date: March 22, 2024 10:00 AM

Projects: R2BVAR-M3-030

N/A

Counties: BLEDSOE, COFFEE, DEKALB, FENTRESS,
GRUNDY, HAMILTON, JACKSON, MARION,
PICKETT, POLK, PUTNAM, WARREN

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	32.000	S.F.
716-05.70	PERFORMANCE BASED RETRACING PAINTED 6IN LINE	375.000	L.M.
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	1,383.000	L.F.
716-05.82	PERFORMANCE BASED RETRACING PAINTED 8IN DOTTED	505.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	3.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY093 - BLEDSOE , COFFEE, ETC.

Contract ID: CNY093

Letting Date: March 22, 2024 10:00 AM

Projects: 04945-3454-94
 16S053-F3-003
 26946-3401-94
 88S030-F3-004

HSIP-400(35)
 PHSIP/HSIP-53(64)
 HSIP-2600(48)
 HSIP-30(95)

Counties: BLEDSOE, COFFEE, FRANKLIN, VAN BUREN

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements including HFST on various roads in Bledsoe, Coffee, Franklin, and Van Buren Counties.

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
406-04.02	HIGH FRICTION SURFACE TREATMENT	941.000	S.Y.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	8.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	22,741.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	3,365.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	8.000	EACH
706-01	GUARDRAIL REMOVED	3,165.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	19.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	285.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	6,906.000	L.F.
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	200.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	545.000	EACH
713-11.01	"U" SECTION STEEL POSTS	3,640.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	24,446.760	LB.
713-11.21	P POST SLIP BASE	48.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	3,370.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,929.000	S.F.

Contract ID CNY093 - BLEDSOE , COFFEE, ETC.

Item No.	Description	Quantity	Units
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	382.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	52.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,364.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	512.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	890.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	9.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	720.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	26.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	300.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	107.760	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,975.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (RED)	8.000	EACH
730-26.08	FLASHING WARNING BEACON (DESCRIPTION) (AMBER)	8.000	EACH
406-04.02	HIGH FRICTION SURFACE TREATMENT	1,313.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY078 - BLOUNT

Contract ID: CNY078

Letting Date: March 22, 2024 10:00 AM

Projects: 05S115-F3-004
05S115-F8-004

STP/HSIP-115(67)
STP/HSIP-115(67)

Counties: BLOUNT

District:

DBE Goal Percent: 7.00

Description: The resurfacing on U.S. 129 (S.R. 115) from the North Carolina state line (L.M. 0.00) to near Tabcat Creek (L.M. 11.19).

Contract Time: CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,458.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	117.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	7,291.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	80.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	253.000	S.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	50.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	740.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,057.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	64.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY095 - BRADLEY

Contract ID: CNY095

Letting Date: March 22, 2024 10:00 AM

Projects: 06S074-F3-004
06S074-F8-004

STP/HSIP-74(13)
STP/HSIP-74(13)

Counties: BRADLEY

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 11 (S.R. 74) from north of Inman Street (L.M. 13.87) to north of S.R. 60 (L.M. 15.46) (includes the SB section L.M. 0.00 - 0.41).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	4,878.000	TON
403-02.01	TRACKLESS TACK COAT	38.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	4.200	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	2,894.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,178.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	30.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	70.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,630.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	131.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	146.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	13.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	975.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	27.000	EACH

Contract ID CNY095 - BRADLEY

Item No.	Description	Quantity	Units
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,007.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	13.400	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	1,950.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.700	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	200.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY059 - BRADLEY , HAMILTON, ETC.

Contract ID: CNY059

Letting Date: March 22, 2024 10:00 AM

Projects: R2BVAR-M3-031

N/A

Counties: BRADLEY, HAMILTON, MCMINN, MEIGS,
POLK, RHEA

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	128.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	700.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	107,401.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY049 - CHESTER , CROCKETT, ETC.

Contract ID: CNY049

Letting Date: March 22, 2024 10:00 AM

Projects: R4BVAR-M3-048

N/A

Counties: CHESTER, CROCKETT, DECATUR,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, MADISON, MCNAIRY

District:

DBE Goal Percent:

Description: The retracing of painted pavement marking lines on various Interstate and State Routes.

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
716-05.70	PERFORMANCE BASED RETRACING PAINTED 6IN LINE	3,866.000	L.M.
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	31,600.000	L.F.
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	25.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY048 - CHESTER , DECATUR, ETC.

Contract ID: CNY048

Letting Date: March 22, 2024 10:00 AM

Projects: R4BVAR-M3-049

N/A

Counties: CHESTER, DECATUR, FAYETTE,
HENDERSON, MADISON, SHELBY

District:

DBE Goal Percent:

Description: The relensing of snowplowable pavement markers on various Interstate and State Routes.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	251.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	20.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	575.000	EACH
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	36,709.000	EACH
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY079 - CLAIBORNE

Contract ID: CNY079

Letting Date: March 22, 2024 10:00 AM

Projects: 13S345-F3-002
13S345-F8-002

STP/HSIP-345(12)
STP/HSIP-345(12)

Counties: CLAIBORNE

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 345 from near U.S. 25E (S.R. 32) (L.M. 0.00) to near S.R. 63 (L.M. 8.51).

Contract Time: CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,139.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	91.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	5,697.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	58.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	42.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	21.000	EACH
712-06	SIGNS (CONSTRUCTION)	733.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	566.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	22.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	566.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	48.000	L.F.

Contract ID CNY079 - CLAIBORNE

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	200.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,940.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	34.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,500.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY045 - CLAIBORNE & HANCOCK

Contract ID: CNY045

Letting Date: March 22, 2024 10:00 AM

Projects: 13945-3488-94
34945-3434-94

HSIP-1300(32)
HSIP-3400(13)

Counties: CLAIBORNE, HANCOCK

District:

DBE Goal Percent: 8.00

Description: The miscellaneous safety improvements on various local roads in Claiborne and Hancock Counties.

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	10.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	4,138.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	4,463.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,626.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	5,389.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	11,987.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,574.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,112.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	247.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	597.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	133.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,975.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNY045 - CLAIBORNE & HANCOCK

() Item will be bid as lump sum.

Contract ID CNY096 - COFFEE

Contract ID: CNY096

Letting Date: March 22, 2024 10:00 AM

Projects: 16S055-F3-002
16S055-F8-002

STP-NH/HSIP-55(30)
STP-NH/HSIP-55(30)

Counties: COFFEE

District:

DBE Goal Percent: 10.00

Description: The resurfacing on S.R. 55 from north of Harper Lane (L.M. 11.44) to U.S. 41 (S.R. 2) (L.M. 13.79).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,646.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	850.000	TON
403-02.01	TRACKLESS TACK COAT	70.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	9.400	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	6,403.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,285.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	72.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	969.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	5,112.000	S.F.
702-01	CONCRETE CURB	8.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,489.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	96.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	340.000	EACH

Contract ID CNY096 - COFFEE

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	310.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	650.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	580.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	61.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	11.800	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	1,160.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.800	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	2,500.000	L.F.
730-14.03	LOOP WIRE	5,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY086 - CROCKETT & GIBSON

Contract ID: CNY086

Letting Date: March 22, 2024 10:00 AM

Projects: 17S152-F3-002 STP/HSIP-152(25)
 17S152-F8-002 STP/HSIP-152(25)
 17S152-M3-003 STP/HSIP-152(25)
 27S152-F3-003 STP/HSIP-152(26)
 27S152-F8-003 STP/HSIP-152(26)
 R4S152-M3-002 STP/HSIP-152(26)

Counties: CROCKETT, GIBSON

District: **DBE Goal Percent:** 6.00

Description: The resurfacing on S.R. 152 from U.S. 412 (S.R. 20) (L.M. 0.00) in Crockett County to U.S. 70A (S.R. 366) (L.M. 1.95) in Gibson County, including bridge deck and expansion joint repairs, and thin epoxy overlay.

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	6,750.000	S.Y.
203-06	WATER	78.700	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	28.600	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	10,513.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	3,012.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	8,247.000	TON
403-02.01	TRACKLESS TACK COAT	126.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	17,503.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	18.300	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	21.000	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	205.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,670.000	TON

Contract ID CNY086 - CROCKETT & GIBSON

Item No.	Description	Quantity	Units
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	78,535.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	42.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	26.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	48.000	EACH
706-01	GUARDRAIL REMOVED	2,400.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	76.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	57.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	19.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,221.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,095.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	25.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	25.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	85.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	162.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	442.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	20.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	151.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	26.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	100.000	S.F.

Contract ID CNY086 - CROCKETT & GIBSON

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	65.500	L.M.
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	75.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	37.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	51.500	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,303.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	58.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	21.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,458.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY103 - CUMBERLAND

Contract ID: CNY103

Letting Date: March 22, 2024 10:00 AM

Projects: 18S298-F3-005
18S298-F8-005

STP/HSIP-298(17)
STP/HSIP-298(17)

Counties: CUMBERLAND

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 298 from near Jackie Drive (L.M. 2.70) to east of Lake Francis Road (L.M. 6.75).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.100	L.M.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	280.000	TON
403-02.01	TRACKLESS TACK COAT	26.000	TON
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	2,582.000	S.Y.
411-01.10	ACS MIX(PG64-22) GRADING D	3,764.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	4.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,527.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI- DIRECTIONAL)	226.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-06	SIGNS (CONSTRUCTION)	828.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	268.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	268.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	193.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	16.500	L.M.

Contract ID CNY103 - CUMBERLAND

Item No.	Description	Quantity	Units
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	193.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	600.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY108 - DAVIDSON

Contract ID: CNY108

Letting Date: March 22, 2024 10:00 AM

Projects: 19S024-F3-004
19S024-F8-004

NH/HSIP-24(92)
NH/HSIP-24(92)

Counties: DAVIDSON

District:

DBE Goal Percent: 9.50

Description: The resurfacing on U.S. 70 (S.R. 24) from U.S. 70 (S.R. 24, Broadway) (L.M. 12.73) to Cottage Lane (L.M. 17.96).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	69.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	10,530.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	2.300	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	10,431.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	36.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,630.000	S.F.
701-02.03	CONCRETE CURB RAMP	660.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	9.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	13.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	3.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	13.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH

Contract ID CNY108 - DAVIDSON

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	775.000	L.F.
706-06.03	RADIUS RAIL	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	80.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,700.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	412.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	594.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	37.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	220.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	178.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	912.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	36.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,168.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	5.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	4.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	9.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	26.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	21.300	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	0.400	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.300	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.100	L.M.

Contract ID CNY108 - DAVIDSON

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.300	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,900.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	1,935.000	L.F.
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	1,230.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	8,237.000	L.F.
730-14.03	LOOP WIRE	18,674.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY003 - DAVIDSON

Contract ID: CNY003

Letting Date: March 22, 2024 10:00 AM

Projects: 19S045-F8-003

NH-45(36)

Counties: DAVIDSON

District:

DBE Goal Percent: 9.50

Description: The removal of Portland Cement Concrete and repaving on S.R. 45 (Old Hickory Boulevard) at the intersection of U.S. 31E (S.R. 6, Gallatin Pike) (L.M. 7.21).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
202-03.02	REMOVAL OF RIGID PAVEMENT	1,163.000	C.Y.
202-03.03	REMOVAL OF ASPHALT PAVEMENT	775.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.300	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.000	TON
307-04.01	ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM) GRADING A	1,504.000	TON
307-04.02	ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM) GRADING A-S	942.000	TON
307-04.08	ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM) GRADING B-M2	789.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	10.000	TON
411-04.10	ACS MIX(PG82-22) GRADING D	573.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	109.000	TON
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	13,455.000	L.F.
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	13.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	5.000	EACH
702-03	CONCRETE COMBINED CURB & GUTTER	20.000	C.Y.
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	534.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	300.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	26.000	EACH

Contract ID CNY003 - DAVIDSON

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,216.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	432.000	L.F.
712-09.05	REMOVABLE PAVEMENT MARKING (ARROW)	193.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	51,653.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	10,375.000	L.F.
713-02.30	FLEXIBLE TUBULAR DELINEATOR	324.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	35.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	40.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	20.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	32.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	170.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	15.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	650.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	410.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY106 - DAVIDSON

Contract ID: CNY106

Letting Date: March 22, 2024 10:00 AM

Projects: 19I024-F8-008

NH-I-24-1(140)

Counties: DAVIDSON

District:

DBE Goal Percent: 8.50

Description: The resurfacing on I-24 from near I-440 (L.M. 17.33) to near Haywood Lane (L.M. 21.10).

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	15.080	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	879.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	500.000	TON
307-03.11	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING CW	23,722.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	145.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	3,320.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	16,053.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	15.080	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	23,065.000	TON
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	6,963.000	S.Y.
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	670.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,544.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH

Contract ID CNY106 - DAVIDSON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	126.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,954.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,900.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	96.000	L.F.
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	20.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	8.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	8.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	26.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	10.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.200	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.700	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	10.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	6,500.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	7,620.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	5,100.000	L.F.
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)	6,200.000	L.F.
716-15.20	PREFORMED PERMANENT TAPE (24IN BARRIER LINE)	2,600.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	40.000	L.F.
730-14.02	SAW SLOT	750.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.
403-02.01	TRACKLESS TACK COAT	249.000	TON
403-02.02	HOT APPLIED TACK COAT	184.000	TON

Contract ID CNY106 - DAVIDSON

() Item will be bid as lump sum.

Contract ID CNY107 - DAVIDSON

Contract ID: CNY107

Letting Date: March 22, 2024 10:00 AM

Projects: 19I024-F8-009
19I024-M3-010

NH-I-24-9(98)
NH-I-24-9(98)

Counties: DAVIDSON

District:

DBE Goal Percent: 10.00

Description: The resurfacing on I-24 from I-65 (L.M. 12.80) to I-40 (L.M. 15.88), including bridge expansion joint repair.

Contract Time: DT - 11/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.300	L.M.
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	128.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	19,491.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	12.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	18,497.000	TON
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	19,553.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	250.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,380.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	70.000	EACH

Contract ID CNY107 - DAVIDSON

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS	1,500.000	EACH
716-01.30	(BI-DIR)(2 COLOR) REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,488.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	40.000	L.F.
716-03.09	PLASTIC WORD PAVEMENT MARKING () (EAST)	1.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING () (WEST)	1.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	21.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	192.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	12,809.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	27.000	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.100	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	10.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,337.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	2,566.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	2,067.000	L.F.
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)	976.000	L.F.
716-15.11	PREFORMED PERMANENT TAPE (8IN LINE)	12,809.000	L.F.
716-15.20	PREFORMED PERMANENT TAPE (24IN BARRIER LINE)	4,526.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.35	EXPANSION JOINT REPAIRS (TYPE C)	644.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY107 - DAVIDSON

Contract ID CNY077 - DICKSON

Contract ID: CNY077

Letting Date: March 22, 2024 10:00 AM

Projects: 22S046-F3-007
22S046-F8-007

NH/HSIP-46(43)
NH/HSIP-46(43)

Counties: DICKSON

District:

DBE Goal Percent: 6.00

Description: The resurfacing on S.R. 46 from Robin Hood Road (L.M. 4.24) to near S.R. 47 (L.M. 7.98).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.500	L.M.
307-02.07	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M	300.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	77.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	11,829.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,519.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,340.250	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	12.000	L.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	4.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (GRADE CROSSING ADVANCE WARNING SIGN, W10-2)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	522.000	EACH

Contract ID CNY077 - DICKSON

Item No.	Description	Quantity	Units
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	532.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,054.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	300.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	682.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	25.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	412.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.500	L.M.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	4.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	13.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	19.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,275.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	3,500.000	L.F.
730-14.03	LOOP WIRE	7,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY109 - HAMILTON

Contract ID: CNY109

Letting Date: March 22, 2024 10:00 AM

Projects: 33S319-F3-002

HSIP-319(16)

Counties: HAMILTON

District:

DBE Goal Percent: 12.00

Description: The miscellaneous safety improvements on S.R. 319 from Boy Scout Road (L.M. 8.48) to Thrasher Pike (L.M. 9.54).

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
209-05	SEDIMENT REMOVAL	10.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	910.000	L.F.
209-09.43	CURB INLET PROTECTION (TYPE 4)	4.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	2.000	EACH
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,582.000	S.F.
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	140.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	258.833	S.F.
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	15.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	30.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	517.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	12.938	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	129.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	7.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	292.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	146.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	146.000	EACH

Contract ID CNY109 - HAMILTON

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	168.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	18.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	95.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	472.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	406.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	18.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	7.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	1.000	EACH
730-02.41	SIGNAL HEAD MODIFICATION (DESCRIPTION) (RETRO-REFLECTIVE STRIPS)	8.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	250.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY098 - HAMILTON

Contract ID: CNY098

Letting Date: March 22, 2024 10:00 AM

Projects: 33S029-F8-004
33S029-M3-005

NH-29(126)
N/A

Counties: HAMILTON

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 27 (S.R. 29) from south of Old Dayton Pike (L.M. 25.72) to north of Coulterville Road (L.M. 28.32), including thin epoxy overlay over Rock Creek and Sale Creek.

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	106.000	TON
403-02.01	TRACKLESS TACK COAT	56.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,339.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	6,185.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	8,426.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	5.000	EACH
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	148.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	40.000	EACH
712-06	SIGNS (CONSTRUCTION)	859.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	336.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	336.000	EACH

Contract ID CNY098 - HAMILTON

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	672.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	255.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	477.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	20.300	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	255.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.700	L.M.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	5,240.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY085 - HARDIN

Contract ID: CNY085

Letting Date: March 22, 2024 10:00 AM

Projects: 36S069-F3-002 STP/HSIP-69(107)
 36S069-F3-003 STP/HSIP-69(108)
 36S069-F8-002 STP/HSIP-69(107)
 36S069-F8-003 STP/HSIP-69(108)

Counties: HARDIN

District: **DBE Goal Percent:** 4.00

Description: The resurfacing on S.R. 69 from Holland Creek Road (L.M. 10.57) to near Freewill Lane (L.M. 20.62).

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	34.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	756.000	S.Y.
203-06	WATER	15.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.500	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,953.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	261.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	87.000	TON
403-02.01	TRACKLESS TACK COAT	81.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	12,462.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	12.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	14.600	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	275.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,946.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	14,485.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	325.000	S.F.

Contract ID CNY085 - HARDIN

Item No.	Description	Quantity	Units
701-02.01	CONCRETE CURB RAMP (RETROFIT)	205.000	S.F.
701-02.03	CONCRETE CURB RAMP	450.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	10.900	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	11.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	13.000	EACH
706-01	GUARDRAIL REMOVED	650.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,126.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	726.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	48.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	774.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	276.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	55.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	855.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	240.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	76.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.

Contract ID CNY085 - HARDIN

Item No.	Description	Quantity	Units
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	682.000	L.F.
730-14.03	LOOP WIRE	1,584.000	L.F.
730-26.14	PEDESTRIAN PUSHBUTTON ADJUSTMENT	8.000	EACH

() Item will be bid as lump sum.

Contract ID CNY102 - JACKSON , PICKETT, ETC.

Contract ID: CNY102

Letting Date: March 22, 2024 10:00 AM

Projects: 44945-3492-94
 69945-3437-94
 71946-3420-94
 71LCIT-F3-002

HSIP-4400(56)
 HSIP-6900(10)
 HSIP-7100(55)
 HSIP-4553(11)

Counties: JACKSON, PICKETT, PUTNAM

District:

DBE Goal Percent: 9.50

Description: The miscellaneous safety improvements on various local roads in Jackson, Pickett, and Putnam Counties, including resurfacing on Pippin Road in Putnam County.

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	51.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	23,365.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	4,285.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	51.000	EACH
706-01	GUARDRAIL REMOVED	120.000	L.F.
706-06.03	RADIUS RAIL	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	267.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	257.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	5,244.000	L.F.
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	150.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	3,110.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	16,169.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	2,521.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,156.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	182.000	EACH

Contract ID CNY102 - JACKSON , PICKETT, ETC.

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	80.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,561.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	832.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	72.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	4.760	L.M.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	99.480	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	4,270.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-02.01	SIGNAL HEAD ASSEMBLY (110)	8.000	EACH
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (DESCRIPTION)	4.000	EACH
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.500	TON
406-04.03	HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)	890.000	S.Y.
411-01.10	ACS MIX(PG64-22) GRADING D	847.500	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	712.500	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.500	TON
411-01.10	ACS MIX(PG64-22) GRADING D	282.500	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	237.500	TON

() Item will be bid as lump sum.

Contract ID CNY073 - LAWRENCE

Contract ID: CNY073

Letting Date: March 22, 2024 10:00 AM

Projects: 50S006-F3-005
50S006-F8-005

NH/HSIP-6(159)
NH/HSIP-6(159)

Counties: LAWRENCE

District:

DBE Goal Percent: 6.00

Description: The resurfacing on U.S. 43 (S.R. 6) from the bridge over Shoal Creek (L.M. 20.04) to south of Remke Lane (L.M. 23.13).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.300	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	30.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	264.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	51.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	18.500	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	7,704.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,896.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	2.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	287.500	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	287.500	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	45.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,762.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	708.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	462.000	EACH

Contract ID CNY073 - LAWRENCE

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	176.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	980.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,475.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	24.800	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,565.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	67.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	587.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.600	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	17.500	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY082 - LINCOLN & MOORE

Contract ID: CNY082

Letting Date: March 22, 2024 10:00 AM

Projects: 52S129-F3-003 STP/HSIP-129(19)
 52S129-F8-003 STP/HSIP-129(19)
 64S129-F3-002 STP/HSIP-129(17)
 64S129-F3-003 STP/HSIP-129(18)
 64S129-F8-002 STP/HSIP-129(17)
 64S129-F8-003 STP/HSIP-129(18)
 64S129-M3-004 STP/HSIP-129(17)

Counties: LINCOLN, MOORE

District: **DBE Goal Percent:** 4.00

Description: The resurfacing on S.R. 129 from U.S. 231 (S.R. 10) (L.M. 0.00) in Moore County, through Lincoln County and back into Moore County to S.R. 55 (L.M. 3.70).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	23.360	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,566.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	950.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	5,182.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	96.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	10,902.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	18.820	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,025.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	193.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,884.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (DOUBLE-SIDED OBJECT MARKER)	81.000	EACH

Contract ID CNY082 - LINCOLN & MOORE

Item No.	Description	Quantity	Units
713-16.21	SIGNS (DESCRIPTION) (OM-3R)	24.000	EACH
713-16.22	SIGNS (DESCRIPTION) (OM-3L)	24.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	773.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	80.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	309.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	60.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	45.900	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	45.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	125.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	20.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNY094 - LOUDON , MONROE, ETC.

Contract ID: CNY094

Letting Date: March 22, 2024 10:00 AM

Projects: 53S322-F3-002 STP/HSIP-322(22)
 53S322-F8-002 STP/HSIP-322(22)
 62S322-F3-003 STP/HSIP-322(22)
 62S322-F8-003 STP/HSIP-322(22)
 73S322-F3-002 STP/HSIP-322(22)
 73S322-F8-002 STP/HSIP-322(22)

Counties: LOUDON, MONROE, ROANE

District: **DBE Goal Percent:** 8.00

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 322 from S.R. 72 in Roane County (L.M. 0.00), through Loudon and Monroe Counties, and ending in Loudon County at the Monroe County line (L.M. 0.26).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.000	L.M.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	23.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	23.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	23.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	158.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	79.000	EACH
712-06	SIGNS (CONSTRUCTION)	706.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	696.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	370.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	150.000	L.F.
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,155.000	L.F.

Contract ID CNY094 - LOUDON , MONROE, ETC.

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	17.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	43.000	L.M.
717-01	MOBILIZATION	(1)	LS
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,334.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	102.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	6,671.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	567.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	20.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	49.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	424.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	270.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,243.000	TON
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	43.000	L.M.

() Item will be bid as lump sum.

Contract ID CNY099 - MEIGS

Contract ID: CNY099

Letting Date: March 22, 2024 10:00 AM

Projects: 61455-3519-04

N/A

Counties: MEIGS

District:

DBE Goal Percent:

Description: The construction of a concrete box bridge on W Memorial Drive over Decatur Branch (L.M. 0.37) in Decatur, including grading, drainage, and paving.

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	76.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	178.000	C.Y.
203-01.29	ROCK EXCAVATION	15.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	20.000	C.Y.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	230.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	25.000	L.F.
209-05	SEDIMENT REMOVAL	11.000	C.Y.
209-06.02	12" DIA COIR LOG (DESCRIPTION) (DESCRIPTION)	100.000	L.F.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	431.000	L.F.
209-08.04	TEMPORARY ENHANCED SILT FENCE	100.000	L.F.
209-08.07	ROCK CHECK DAM	8.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-65.14	TEMPORARY STREAM DIVERSION	(1)	LS
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	240.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	12.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	59.000	TON

Contract ID CNY099 - MEIGS

Item No.	Description	Quantity	Units
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	39.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.500	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	53.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	0.100	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	361.000	S.Y.
705-01.04	METAL BEAM GUARD FENCE	37.400	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	3.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	125.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
706-06.03	RADIUS RAIL	23.500	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)	1.000	EACH
707-03.08	TEMPORARY STOCK FENCE	87.000	L.F.
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (BARBED WIRE)	87.000	L.F.
707-08.01	FENCE (DESCRIPTION) (5 STRAND BARBED WIRE)	87.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	95.000	L.F.
709-05.08	MACHINED RIP-RAP (CLASS B)	23.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	14.000	EACH
712-06	SIGNS (CONSTRUCTION)	211.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	72.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.300	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNY099 - MEIGS

Item No.	Description	Quantity	Units
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	99.000	S.Y.
801-01	SEEDING (WITH MULCH)	8.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	11.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	8.000	UNIT
801-02.15	FERTILIZER	0.200	TON
801-03	WATER (SEEDING & SODDING)	1.800	M.G.
803-01	SODDING (NEW SOD)	121.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (22' X 33.5' DBL BARREL BOX CULVERT, STA. 17+27.33)	(1)	LS
303-01.01	GRANULAR BACKFILL (ROADWAY)	20.000	TON
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	85.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	17,308.000	LB.

() Item will be bid as lump sum.

Contract ID CNY088 - OBION

Contract ID: CNY088

Letting Date: March 22, 2024 10:00 AM

Projects: 66S022-M3-006
66S022-S8-004

N/A
N/A

Counties: OBION

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 22 from S.R. 5 (L.M. 5.47) to S.R. 21 (L.M. 26.80), including bridge expansion joint repair.

Contract Time: DT - 4/30/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,100.000	S.Y.
203-06	WATER	47.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	41.995	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	6,309.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	506.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	35,343.000	TON
403-02.01	TRACKLESS TACK COAT	279.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	22.879	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	23,254.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.830	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	29.551	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	54,538.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	25.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	25.000	EACH
706-01	GUARDRAIL REMOVED	1,250.000	L.F.

Contract ID CNY088 - OBION

Item No.	Description	Quantity	Units
706-06.03	RADIUS RAIL	25.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	5,408.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,414.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,414.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	178.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	659.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	113.000	L.F.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	565.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	27.000	S.F.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	70.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	58.000	L.F.
716-05.07	PAINTED PAVEMENT MARKING (24" BARRIER LINE)	113.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	144.112	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	72.056	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	398.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY100 - PUTNAM

Contract ID: CNY100

Letting Date: March 22, 2024 10:00 AM

Projects: 71S024-F3-005
71S024-F8-005

STP/HSIP-24(93)
STP/HSIP-24(93)

Counties: PUTNAM

District:

DBE Goal Percent: 6.00

Description: The resurfacing on U.S. 70N (S.R. 24) from west of S.R. 56 (L.M. 11.00) to near Miller Road (L.M. 15.71).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	534.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	438.000	TON
403-02.01	TRACKLESS TACK COAT	42.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	8.500	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	6,415.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	7.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,341.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	95.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,038.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	469.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	42.000	EACH

Contract ID CNY100 - PUTNAM

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	511.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	24.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	673.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	4.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	128.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	29.600	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	673.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)	20.200	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN DOTTED LINE)	382.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	2,490.000	L.F.
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	364.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,800.000	L.F.
730-14.03	LOOP WIRE	5,400.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY075 - SHELBY

Contract ID: CNY075

Letting Date: March 22, 2024 10:00 AM

Projects: 79S003-F3-003
79S003-F8-003

NH/HSIP-3(171)
NH/HSIP-3(171)

Counties: SHELBY

District:

DBE Goal Percent: 8.00

Description: The resurfacing on U.S. 51 (S.R. 3) from near Babe Howard Boulevard (L.M. 27.59) to the Tipton County line (L.M. 33.08).

Contract Time: DT - 8/31/2024

Item No.	Description	Quantity	Units
203-06	WATER	134.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (DESCRIPTION)	1,657.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	5,441.000	TON
403-02.01	TRACKLESS TACK COAT	72.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	33.600	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	14,924.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	19,856.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	17,750.000	LB.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
706-01	GUARDRAIL REMOVED	75.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,560.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2	213.000	EACH

Contract ID CNY075 - SHELBY

Item No.	Description	Quantity	Units
716-01.21	COLOR LENS) SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	350.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	551.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,114.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	486.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	286.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	579.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	26.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	500.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	2,178.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.700	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	8.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	20.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	28.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	28.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY070 - UNION

Contract ID: CNY070

Letting Date: March 22, 2024 10:00 AM

Projects: 87S144-F3-002 STP/HSIP-144(6)
 87S144-F8-002 STP/HSIP-144(6)
 87S170-F3-003 STP/HSIP-170(18)
 87S170-F8-003 STP/HSIP-170(18)

Counties: UNION

District: **DBE Goal Percent:** 8.50

Description: The resurfacing on S.R. 170 from the Anderson County line (L.M. 0.00) to near S.R. 144 (L.M. 5.86) and on S.R. 144 from S.R. 33 (L.M. 5.03) to S.R. 170 (L.M. 7.65).

Contract Time: DT - 9/30/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	10.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,219.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	98.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	6,080.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	15.100	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	157.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	1.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	6.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	6.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	810.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	573.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	173.000	EACH

Contract ID CNY070 - UNION

Item No.	Description	Quantity	Units
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	48.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	136.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	871.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	35.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,000.000	L.F.
730-14.03	LOOP WIRE	2,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY101 - WARREN

Contract ID: CNY101

Letting Date: March 22, 2024 10:00 AM

Projects: 89S108-F3-002
89S108-F8-002

STP/HSIP-108(105)
STP/HSIP-108(105)

Counties: WARREN

District:

DBE Goal Percent: 4.00

Description: The resurfacing on S.R. 108 from the Grundy County line (L.M. 0.00) to south of S.R. 287 (L.M. 2.83).

Contract Time: CD - 50 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	5.700	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,685.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	300.000	TON
403-02.01	TRACKLESS TACK COAT	23.700	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,429.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	3.800	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	4.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,146.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	131.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-06	SIGNS (CONSTRUCTION)	776.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	215.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	187.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	75.000	S.Y.

Contract ID CNY101 - WARREN

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	203.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	316.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	300.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	15.900	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	203.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNY081 - WILLIAMSON

Contract ID: CNY081

Letting Date: March 22, 2024 10:00 AM

Projects: 94S096-F3-006
 94S096-F8-006
 94S397-F8-003

NH/HSIP-96(74)
 NH/HSIP-96(74)
 NH-397(17)

Counties: WILLIAMSON

District:

DBE Goal Percent: 7.00

Description: The resurfacing on S.R. 96 from I-65 (L.M. 13.15) to near Arno Road (L.M. 14.67) and on S.R. 397 from U.S. 31 (S.R. 6, Franklin Road) (L.M. 5.70) to the bridge over the Harpeth River (L.M. 6.85).

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.700	L.M.
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	887.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	63.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	9,168.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	3.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,867.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,490.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	192.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	658.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	328.000	EACH

Contract ID CNY081 - WILLIAMSON

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	94.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	996.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	53.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	3,726.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,280.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1.200	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	9.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	430.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,186.000	L.F.
730-14.03	LOOP WIRE	2,872.000	L.F.

() Item will be bid as lump sum.

Contract ID CNY076 - WILLIAMSON

Contract ID: CNY076

Letting Date: March 22, 2024 10:00 AM

Projects: 94S096-F3-005 STP/HSIP-96(73)
 94S096-F8-005 STP/HSIP-96(73)
 94S096-M3-007 STP/HSIP-96(73)

Counties: WILLIAMSON

District: **DBE Goal Percent:** 6.00

Description: The resurfacing on S.R. 96 from the Dickson County line (L.M. 0.00) to near S.R. 100 (Fairview Boulevard) (L.M. 5.51), including thin epoxy overlay on the bridge over I-40.

Contract Time: DT - 10/31/2024

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,458.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,130.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	63.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,880.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,950.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	110.000	EACH
712-06	SIGNS (CONSTRUCTION)	979.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	573.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	148.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	721.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	341.000	S.Y.

Contract ID CNY076 - WILLIAMSON

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	237.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	34.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	578.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.600	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	800.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	45.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	19.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,100.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	544.000	L.F.
730-14.03	LOOP WIRE	1,088.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,631.000	S.Y.

() Item will be bid as lump sum.

