

Estimated Quantities -- Letting December 05, 2025

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNZ904 - MCMINN

Contract ID: CNZ904

Letting Date: December 05, 2025 10:00 AM

Projects: 54S030-S8-003

N/A

Counties: MCMINN

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 30 from the Meigs County line (L.M. 0.00) to east of County Road 166 (L.M. 5.00).

Contract Time: DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	251.000	TON
403-02.01	TRACKLESS TACK COAT	84.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,887.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	11.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	12,791.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,242.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	250.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	261.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,419.000	S.F.

Contract ID CNZ904 - MCMINN

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	12.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	210.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	660.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	870.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	14.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	173.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	33.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	1,110.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	30.000	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	173.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ332 - ANDERSON

Contract ID: CNZ332**Letting Date:** December 05, 2025 10:00 AM**Projects:** 01S095-F3-004

NH/HSIP-95(18)

01S095-F8-004

NH/HSIP-95(18)

01S095-M3-004

NH/HSIP-95(18)

Counties: ANDERSON**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 95 from the Roane County line (L.M. 0.00) to near West Vanderbilt Drive (L.M. 2.56), including bridge repair work over East Fork Poplar Creek.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	5.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	46.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,101.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,036.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	236.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	118.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,273.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	33.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	123.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	305.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	125.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	400.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	20.000	EACH

Contract ID CNZ332 - ANDERSON

Item No.	Description	Quantity	Units
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	990.000	L.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	39.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	12.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	12.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	3,802.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	9,000.000	L.F.
730-14.03	LOOP WIRE	18,000.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	10.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,132.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ310 - ANDERSON , BLOUNT, ETC.

Contract ID: CNZ310**Letting Date:** December 05, 2025 10:00 AM**Projects:** R1BVAR-M3-079

N/A

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON**District:****DBE Goal Percent:****Description:** The random on-call concrete pavement repair on various Interstate and State Routes.**Contract Time:** DT - 3/31/2027

Item No.	Description	Quantity	Units
502-02	HOLES	5.000	EACH
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,740.000	C.Y.
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	50.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	7,500.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	3,000.000	EACH
502-04.03	TRANSVERSE TIE-BARS	600.000	EACH
502-08	PRE-ROLLING	50.000	S.Y.
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	1,300.000	L.F.
502-08.03	SEALING SHOULDER JOINTS	1,800.000	L.F.
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	100.000	L.F.
502-10	CEMENT-FLY ASH GROUT	50.000	C.F.
503-01	GRINDING CONCRETE PAVEMENT	200.000	S.Y.
503-60	RETROFIT DOWEL BAR	25.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-01.02	LANE CLOSURE	8.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	6.000	EACH

Contract ID CNZ310 - ANDERSON , BLOUNT, ETC.

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	250.000	EACH
712-06	SIGNS (CONSTRUCTION)	450.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	10.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	4.000	DAY
712-09.01	REMOVABLE PAVEMENT MARKING LINE	3,500.000	L.F.
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	50.000	L.F.
717-01.04	MOBILIZATION (DESCRIPTION) (WORK ORDER)	5.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ284 - BEDFORD , CHEATHAM, ETC.

Contract ID: CNZ284**Letting Date:** December 05, 2025 10:00 AM**Projects:** R3BVAR-M3-068

N/A

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON**District:****DBE Goal Percent:****Description:** The random on-call concrete pavement repair on various Interstate and State Routes.**Contract Time:** DT - 3/31/2027

Item No.	Description	Quantity	Units
502-02	HOLES	10.000	EACH
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,740.000	C.Y.
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	50.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	11,500.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	4,000.000	EACH
502-04.03	TRANSVERSE TIE-BARS	735.000	EACH
502-08	PRE-ROLLING	8.000	S.Y.
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	750.000	L.F.
502-08.03	SEALING SHOULDER JOINTS	500.000	L.F.
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	200.000	L.F.
502-10	CEMENT-FLY ASH GROUT	40.000	C.F.
503-01	GRINDING CONCRETE PAVEMENT	425.000	S.Y.
503-60	RETROFIT DOWEL BAR	50.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-01.02	LANE CLOSURE	10.000	EACH

Contract ID CNZ284 - BEDFORD , CHEATHAM, ETC.

Item No.	Description	Quantity	Units
712-01.03	LANE CLOSURE(NIGHT WORK)	9.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	160.000	EACH
712-06	SIGNS (CONSTRUCTION)	560.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	50.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	10.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	20.000	DAY
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1,500.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	8.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	100.000	L.F.
717-01.04	MOBILIZATION (DESCRIPTION) (WORK ORDER)	4.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ331 - BENTON

Contract ID: CNZ331**Letting Date:** December 05, 2025 10:00 AM**Projects:** 03S069-F3-007

NH/HSIP-69(116)

03S069-F8-007

NH/HSIP-69(116)

Counties: BENTON**District:****DBE Goal Percent:****Description:** The resurfacing with cold in-place recycling on S.R. 69 from James Walker Road (L.M. 10.92) to near Hospital Drive (L.M. 14.80).**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	333.000	S.Y.
203-06	WATER	7.000	M.G.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	815.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	154.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	56,907.000	S.Y.
308-01.15	ENGINEERED ASPHALT EMULSION	419.000	TON
309-01.02	PORTLAND CEMENT (A-CBC)	140.000	TON
403-02.01	TRACKLESS TACK COAT	39.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	108.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	11.900	L.M.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,726.000	TON
411-03.34	ACS MIX(PG64-22) THIN LIFT E SHOULDER	2,124.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,699.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.

Contract ID CNZ331 - BENTON

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	82.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	74.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	8.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,230.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	353.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	353.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	207.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	122.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	31.160	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.580	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ312 - BENTON , CARROLL, ETC.

Contract ID: CNZ312**Letting Date:** December 05, 2025 10:00 AM**Projects:** R4BVAR-M3-084

N/A

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY**District:****DBE Goal Percent:****Description:** The random on-call concrete pavement repair on various Interstate and State Routes.**Contract Time:** DT - 3/31/2027

Item No.	Description	Quantity	Units
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,740.000	C.Y.
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	30.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	11,500.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	2,500.000	EACH
502-04.03	TRANSVERSE TIE-BARS	700.000	EACH
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	4,100.000	L.F.
502-08.03	SEALING SHOULDER JOINTS	2,000.000	L.F.
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	100.000	L.F.
503-01	GRINDING CONCRETE PAVEMENT	250.000	S.Y.
503-60	RETROFIT DOWEL BAR	10.000	EACH
706-10.74	CONCRETE BARRIER WALL REPAIR	5.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	365.000	EACH
712-06	SIGNS (CONSTRUCTION)	800.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	150.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH

Contract ID CNZ312 - BENTON , CARROLL, ETC.

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	15.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	15.000	DAY
712-09.01	REMOVABLE PAVEMENT MARKING LINE	400.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	5.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	200.000	L.F.
717-01.04	MOBILIZATION (DESCRIPTION) (WORK ORDER)	4.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ283 - BLEDSOE , BRADLEY, ETC.

Contract ID: CNZ283**Letting Date:** December 05, 2025 10:00 AM**Projects:** R2BVAR-M3-061

N/A

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE**District:****DBE Goal Percent:****Description:** The random on-call concrete pavement repair on various Interstate and State Routes.**Contract Time:** DT - 3/31/2027

Item No.	Description	Quantity	Units
502-02	HOLES	5.000	EACH
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,740.000	C.Y.
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	50.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	10,200.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	4,000.000	EACH
502-04.03	TRANSVERSE TIE-BARS	1,600.000	EACH
502-08	PRE-ROLLING	5.000	S.Y.
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	5,000.000	L.F.
502-08.03	SEALING SHOULDER JOINTS	500.000	L.F.
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	100.000	L.F.
502-10	CEMENT-FLY ASH GROUT	50.000	C.F.
503-01	GRINDING CONCRETE PAVEMENT	200.000	S.Y.
503-60	RETROFIT DOWEL BAR	25.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-01.02	LANE CLOSURE	6.000	EACH
712-01.03	LANE CLOSURE(NIGHT WORK)	5.000	EACH

Contract ID CNZ283 - BLEDSOE , BRADLEY, ETC.

Item No.	Description	Quantity	Units
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	230.000	EACH
712-06	SIGNS (CONSTRUCTION)	625.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	100.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	5.000	DAY
712-08.20	TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD	4.000	DAY
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1,250.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	3.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	3.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	100.000	L.F.
717-01.04	MOBILIZATION (DESCRIPTION) (WORK ORDER)	6.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ309 - BLOUNT , CAMPBELL, ETC.

Contract ID: CNZ309

Letting Date: December 05, 2025 10:00 AM

Projects: R1BVAR-M3-071

N/A

Counties: BLOUNT, CAMPBELL, KNOX, LOUDON,
ROANE

District:

DBE Goal Percent:

Description: The drain cleaning on various Interstate and State Routes.

Contract Time: DT - 2/28/2027

Item No.	Description	Quantity	Units
611-07.11	CLEAN DRAIN(WITH GRATE)	2,000.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	100.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	750.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	2,400.000	L.F.
611-07.20	HEAVY DRAIN CLEANING	100.000	EACH
712-01.02	LANE CLOSURE	50.000	EACH
712-01.12	LANE CLOSURE (CALLOUT)	10.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ288 - BRADLEY

Contract ID: CNZ288**Letting Date:** December 05, 2025 10:00 AM**Projects:** 06946-3435-94

BRZ-1185(4)

Counties: BRADLEY**District:****DBE Goal Percent:****Description:** The construction of a concrete Bulb-Tee beam bridge on Old Lower River Road over South Mouse Creek (L.M. 13.09), including grading, drainage, and paving.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.15	REMOVAL OF PIPE (SIZE, STA.) (15", STA. 27+62.70)	42.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	4,439.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	4,551.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	17.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	149.000	C.Y.
209-03.20	FILTER SOCK (8 INCH)	1,175.000	L.F.
209-05	SEDIMENT REMOVAL	37.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	165.000	L.F.
209-08.07	ROCK CHECK DAM	1.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	1.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-13.04	TURBIDITY CURTAIN(DESCRIPTION) (STA 23+58 TO STA 28+05)	400.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	320.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,144.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	44.000	TON
303-10.07	MINERAL AGGREGATE (SIZE 4)	102.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	234.000	TON

Contract ID CNZ288 - BRADLEY

Item No.	Description	Quantity	Units
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	3.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	12.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	22.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	294.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	141.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	39.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	56.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	1.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	45.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	1.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	3.000	EACH
705-04.23	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	2,365.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,228.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	1,020.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
706-06.03	RADIUS RAIL	36.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
707-03.03	STOCK FENCE GATE (DESCRIPTION) (14 FOOT)	1.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (BARBED WIRE)	240.000	L.F.
707-08.01	FENCE (DESCRIPTION) (4-STRAND BARBED WIRE)	44.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	152.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	214.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	54.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	2,719.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH

Contract ID CNZ288 - BRADLEY

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	245.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.000	L.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	55.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	439.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	50.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	18.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	20.000	EACH
716-12.01	ENHANCED FLATLINE THERMO PVT MRKNG (4IN LINE)	1.300	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	1,120.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	501.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	3,050.000	S.Y.
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	19.300	UNIT
801-03	WATER (SEEDING & SODDING)	9.000	M.G.
803-01	SODDING (NEW SOD)	541.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 06-01185-13.06)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	261.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	52.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	24,437.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	80.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	10,738.000	LB.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	134.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	736.000	S.Y.
604-04.41	THREE STAR STATE EMBLEM	4.000	EACH
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	396.000	S.Y.
606-03.03	STEEL PILES (12 INCH)	364.000	L.F.

Contract ID CNZ288 - BRADLEY

Item No.	Description	Quantity	Units
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)	18.000	EACH
615-01.12	PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)	583.000	L.F.
620-06	CONCRETE RAILING	376.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	122.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	41.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ289 - BRADLEY

Contract ID: CNZ289**Letting Date:** December 05, 2025 10:00 AM**Projects:** 06S040-F3-003
06S040-F3-005
06S040-F8-003
06S040-F8-005STP-NH/HSIP-40(50)
STP/HSIP-40(53)
STP-NH/HSIP-40(50)
STP/HSIP-40(53)**Counties:** BRADLEY**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 64 (S.R. 40) from east of Wildwood Avenue (L.M. 1.15) to west of Lyles Road (L.M. 4.96).**Contract Time:** CD - 55 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	14.310	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	502.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,460.000	TON
403-02.01	TRACKLESS TACK COAT	112.700	TON
411-01.10	ACS MIX(PG64-22) GRADING D	10,330.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	10.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.120	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	7.720	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,165.000	TON
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	14,021.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	4,562.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH

Contract ID CNZ289 - BRADLEY

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	305.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	15.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	250.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	130.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	45.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,430.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,282.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	31.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	366.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	138.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	10.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	26.420	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.800	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	14,820.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ281 - CANNON & WHITE

Contract ID: CNZ281**Letting Date:** December 05, 2025 10:00 AM**Projects:** 08LCOU-F3-002
93LCOU-F3-002HSIP-800(38)
HSIP-9300(45)**Counties:** CANNON, WHITE**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	4.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	17,540.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	125.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	285.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	150.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	399.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	128.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	4,476.000	L.F.
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	100.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	3,510.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	11,871.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	2,067.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,292.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	235.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	364.000	EACH

Contract ID CNZ281 - CANNON & WHITE

Item No.	Description	Quantity	Units
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	380.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	563.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	4.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	12.000	L.F.
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	86.220	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	5,350.000	L.F.
717-01	MOBILIZATION	(1)	LS
406-04.02	HIGH FRICTION SURFACE TREATMENT	6,450.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ333 - CARROLL

Contract ID: CNZ333**Letting Date:** December 05, 2025 10:00 AM**Projects:** 09S022-F3-007

NH/HSIP-22(104)

09S022-F8-007

NH/HSIP-22(104)

09S022-M3-007

NH/HSIP-22(104)

09S364-F3-002

STP/HSIP-364(2)

09S364-F8-002

STP/HSIP-364(2)

09S364-M3-002

STP/HSIP-364(2)

Counties: CARROLL**District:****DBE Goal Percent:**

Description: The resurfacing with hot in-place recycling on S.R. 22 from near S.R. 77 (L.M. 14.58) to S.R. 124 (L.M. 21.47), and on S.R. 364 from S.R. 22 (L.M. 0.00) to S.R. 77 (L.M. 3.28) including repair work on bridges.

Contract Time: DT - 9/30/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	167.000	S.Y.
203-06	WATER	39.500	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	37.260	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	5,220.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	58.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	19.000	TON
311-03.04	HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)	283,658.000	S.Y.
311-03.10	ASPHALT REJUVENATING AGENT	143,248.000	GAL.
403-02.01	TRACKLESS TACK COAT	160.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,093.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	27.280	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	1,388.000	TON

Contract ID CNZ333 - CARROLL

Item No.	Description	Quantity	Units
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	5,321.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	9,932.000	TON
411-03.34	ACS MIX(PG64-22) THIN LIFT E SHOULDER	4,923.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	15.910	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	13.850	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,244.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	33.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	33.000	EACH
706-01	GUARDRAIL REMOVED	2,650.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	108.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	42.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	12.000	EACH
712-06	SIGNS (CONSTRUCTION)	6,644.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	73.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	168.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,469.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,748.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	110.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	844.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	43.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	846.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,003.000	L.F.

Contract ID CNZ333 - CARROLL

Item No.	Description	Quantity	Units
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.180	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	14.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	244.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	240.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	49.550	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	48.560	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,863.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,293.000	L.F.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	259.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,680.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ326 - CROCKETT & GIBSON**Contract ID:** CNZ326**Letting Date:** December 05, 2025 10:00 AM**Projects:** 17LCOU-F3-002
27LCOU-F3-002

HSIP-1700(27)

HSIP-2700(63)

Counties: CROCKETT, GIBSON**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.830	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,711.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	26.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	5,309.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	2,010.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	12,339.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,798.000	LB.
713-11.21	P POST SLIP BASE	29.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,183.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,360.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	31.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	3.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,169.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	22.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	3,531.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CNZ326 - CROCKETT & GIBSON

() Item will be bid as lump sum.

Contract ID CNZ327 - CUMBERLAND

Contract ID: CNZ327**Letting Date:** December 05, 2025 10:00 AM**Projects:** 18I040-F8-011

NH-I-40-6(189)

Counties: CUMBERLAND**District:****DBE Goal Percent:****Description:** The resurfacing on I-40 from near the parking area exit (L.M. 2.00) to east of Plateau Road interchange (L.M. 6.80).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,012.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	51.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	29,570.000	S.Y.
403-02.01	TRACKLESS TACK COAT	112.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,965.000	TON
411-01.51	VOID REDUCING ASPHALT MEMBRANE (VRAM) HALF-WIDTH	101,376.000	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	12,875.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	19,345.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	481.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	70.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	200.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,087.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH

Contract ID CNZ327 - CUMBERLAND

Item No.	Description	Quantity	Units
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.14	PORTABLE QUEUE WARNING SYSTEM	42.000	DAY
713-02.14	FLEXIBLE DELINEATOR (WHITE)	190.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	30.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,061.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	881.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	577.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	178.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,522.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	565.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	178.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.600	L.M.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	178.000	L.F.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	0.400	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.400	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.600	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	6,917.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	901.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	280.000	L.F.
730-14.03	LOOP WIRE	1,400.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ291 - CUMBERLAND

Contract ID: CNZ291**Letting Date:** December 05, 2025 10:00 AM**Projects:** 18007-3237-94
18007-8237-14

NH/HSIP-28(80)

NH/HSIP-28(80)

Counties: CUMBERLAND**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 127 (S.R. 28) from near S.R. 392 (L.M. 12.61) to near U.S. 70N (S.R. 24) (L.M. 14.96).**Contract Time:** CD - 50 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	150.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,725.000	TON
403-02.01	TRACKLESS TACK COAT	45.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	7.100	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	5,674.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,259.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	14,000.000	LB.
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	54.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	90.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	21.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,838.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W9-1, RIGHT LANE ENDS 36"X36")	1.000	EACH

Contract ID CNZ291 - CUMBERLAND

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	322.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	224.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	3,100.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	402.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,221.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	35.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	980.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	110.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.500	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	12.000	EACH
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	108.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	10.900	L.M.
716-05.08	PAINTED PAVEMENT MARKING (PARKING LINE)	3,947.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	550.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	2,930.000	L.F.
730-14.03	LOOP WIRE	6,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ290 - CUMBERLAND

Contract ID: CNZ290**Letting Date:** December 05, 2025 10:00 AM**Projects:** 18100-4148-04

N/A

Counties: CUMBERLAND**District:****DBE Goal Percent:****Description:** The widening and repair of the bridges on I-40 over U.S. 70N (S.R. 24) (L.M. 0.24), including grading, drainage, and paving.**Contract Time:** DT - 12/20/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	5,991.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	3,165.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	308.000	C.Y.
203-06	WATER	178.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	10.000	C.Y.
209-03.23	FILTER SOCK (24 INCH)	604.000	L.F.
209-05	SEDIMENT REMOVAL	122.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	10,263.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	475.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	15.000	EACH
209-08.09	FILTER SOCK CHECK DAM	144.000	EACH
209-09.01	SANDBAGS	176.000	BAG
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	6.000	S.Y.
209-40.30	CATCH BASIN PROTECTION (TYPE A)	5.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	7.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	16.000	EACH
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	2.000	EACH

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
209-65.03	TEMPORARY DIVERSION CHANNEL	40.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	41,749.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	4,146.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	77.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	79.000	TON
307-01.22	ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S	4,949.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	12,008.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,969.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	57.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	197.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	62.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	9,670.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	209.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	7,041.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.500	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.300	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,383.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	2,174.000	L.F.
607-03.05	18" CONCRETE PIPE CULVERT(CLASS IV)JACKED- IN-PLACE	64.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	776.000	L.F.
607-05.05	24" CONCRETE PIPE CULVERT(CLASS IV)JACKED- IN-PLACE	68.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	129.000	L.F.
607-16.02	30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT	168.000	L.F.
607-37.01	15" CORRUGATED METAL PIPE CULVERT	8.000	L.F.
607-37.02	18" CORRUGATED METAL PIPE CULVERT	8.000	L.F.

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
607-37.04	30" CORRUGATED METAL PIPE CULVERT	20.000	L.F.
611-02.10	JUNCTION BOX, TYPE 1	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	4.100	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	122.000	LB.
611-07.33	30IN ENDWALL (SIDE DRAIN)	1.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	13.000	EACH
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	3.000	EACH
611-39.01	CATCH BASINS, TYPE 39, 0' - 4' DEPTH	1.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	5.000	EACH
620-05.10	CONCRETE PARAPET CURVED WALL (<=TO 40MPH)	24.000	L.F.
621-03.02	18" TEMPORARY DRAINAGE PIPE	104.000	L.F.
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	236.000	C.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	4,850.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	11.000	EACH
705-06.28	THRIE BEAM AGT (LONG SPAN) MASH TL-3	1.000	EACH
705-06.50	CABLE BARRIER (MASH TL-4)	809.000	L.F.
705-06.51	CABLE BARRIER ANCHOR (MASH TL-4)	1.000	EACH
705-20.20	LOW MAINT CRASH CUSHN NARROW (MASH TL-3)	1.000	EACH
706-01	GUARDRAIL REMOVED	1,052.000	L.F.
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	1.000	EACH
706-80.19	CABLE BARRIER (REMOVAL)	784.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,906.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	217.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	153.000	TON

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
710-05	LATERAL UNDERDRAIN	300.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	6.000	EACH
711-05.69	36IN SINGLE SLOPE CONCRETE BARRIER WALL	58.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	13,350.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	960.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	8.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	453.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	632.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	457.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,257.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	40.000	DAY
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	36.000	L.F.
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS	960.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	0.240	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	50.000	LB.
713-02.04	DELINEATOR (MILE MARKER) & STEEL POST	4.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	422.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	243.500	LB.
713-11.21	P POST SLIP BASE	2.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	15.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	32.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	11.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	735.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	226.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	972.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,325.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.200	L.M.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	6.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	17.800	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.000	L.M.
716-13.03	SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)	56,070.000	L.F.
717-01	MOBILIZATION	(1)	LS
725-21.07	PORTABLE SMART WORK ZONE SYSTEM	365.000	DAY
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
730-50.20	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOLAR POWERED)	2.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	8,323.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	449.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	2,406.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	2,560.000	L.F.
801-01	SEEDING (WITH MULCH)	74.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	80.000	UNIT
801-01.36	SPECIAL WETLAND SEED MIXTURE	1.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	5.000	UNIT
801-03	WATER (SEEDING & SODDING)	71.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	128.000	LB.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
803-01	SODDING (NEW SOD)	4,409.000	S.Y.
806-02.03	PROJECT MOWING	4.000	CYCL
201-07.01	REMOVAL AND DISPOSAL OF BRUSH & TREES	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR-18-I0040-00.24 LT)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BR-18-I0040-00.24 RT)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	4,468.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	160.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	345,790.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	388.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	106,171.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	948.000	S.Y.
604-03.32	CLASS DS CONCRETE	1,054.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	3,435.000	S.Y.
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	3,412.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	5,195.000	S.Y.
604-10.05	CONCRETE	59.000	S.F.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.22	CONCRETE PARAPET REPAIR	160.000	L.F.
604-10.42	CONCRETE REPAIRS	34.000	C.F.
604-10.54	CONCRETE REPAIRS	59.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	2.000	C.Y.
604-10.58	EPOXY INJECTION (INJECTION)	14.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	133.000	L.F.
606-03.03	STEEL PILES (12 INCH)	418.000	L.F.
606-03.06	PILE TIPS (STEEL PILES, 12 INCH)	16.000	EACH
615-01.03	PRESTRESSED CONCRETE I-BEAM (TYPE III)	922.000	L.F.
615-01.04	PRESTRESSED CONCRETE I-BEAM (TYPE IV)	849.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	1,320.000	L.F.

Contract ID CNZ290 - CUMBERLAND

Item No.	Description	Quantity	Units
621-05.02	TEMPORARY SHORING	(1)	LS
709-01.01	RUBBLE STONE RIP-RAP	4.000	C.Y.
709-04	REINFORCED CONCRETE SLOPE PAVEMENT	65.000	C.Y.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	433.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	90.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ319 - DAVIDSON

Contract ID: CNZ319**Letting Date:** December 05, 2025 10:00 AM**Projects:** R3IMSC-F3-003

NH-I-098-3(35)

Counties: DAVIDSON**District:****DBE Goal Percent:****Description:** The annual preventative and unscheduled maintenance on the Nashville Smartway (ITS) System (2026-2029).**Contract Time:** DT - 1/31/2029

Item No.	Description	Quantity	Units
725-10.75	TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)	(1)	LS
725-10.76	REPAIR MAINTENANCE LABOR	6,000.000	HOUR
725-10.77	SPARE PARTS AND EQUIPMENT REPLACEMENT	2,000,000.000	DOLL
725-10.78	ONE CALL SERVICE	6,000.000	HOUR
725-10.79	SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT	900,000.000	DOLL
725-10.80	SPECIAL MAINTENANCE REPAIR	7,500,000.000	DOLL

() Item will be bid as lump sum.

Contract ID CNZ296 - DAVIDSON

Contract ID: CNZ296**Letting Date:** December 05, 2025 10:00 AM**Projects:** 19I040-F8-024

NH-I-40-4(93)

Counties: DAVIDSON**District:****DBE Goal Percent:****Description:** The resurfacing on I-40 from near the Jefferson Street underpass (L.M. 16.44) to the bridge over U.S. 31 (S.R. 6, 8th Avenue South) (L.M. 18.40).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	3.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	404.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	19,711.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	131.000	TON
411-01.50	VOID REDUCING ASPHALT MEMBRANE (VRAM) FULL-WIDTH	89,760.000	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	11,700.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	28,510.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	2,000.000	LB.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	310.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	52.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,592.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	6.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY

Contract ID CNZ296 - DAVIDSON

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,130.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,130.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	46.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	2,595.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	6,028.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	9,825.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.200	L.M.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	16.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.100	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	9,825.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	1,348.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	3,596.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	40.000	L.F.
730-14.02	SAW SLOT	750.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ294 - DAVIDSON

Contract ID: CNZ294**Letting Date:** December 05, 2025 10:00 AM**Projects:** 19021-3254-94
19021-8254-14

NH/HSIP-1(432)

NH/HSIP-1(432)

Counties: DAVIDSON**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 70S (S.R. 1) from 15th Avenue North (L.M. 17.00) to near Transit Avenue (L.M. 20.30).**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.700	L.M.
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	300.000	TON
307-03.10	ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	200.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	46.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	6,913.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,150.000	TON
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	2.000	EACH
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	661.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	34.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,029.000	S.F.
713-02.34	DELINEATORS (ALL)	18.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	525.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	715.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	150.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION	112.000	S.Y.

Contract ID CNZ294 - DAVIDSON

Item No.	Description	Quantity	Units
	STRIPING)		
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,750.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	60.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,000.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	4,200.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,500.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.800	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	9.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	6.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	300.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	120.000	S.F.
716-04.17	PLASTIC PAVEMENT MARKING (YIELD SYMBOL)	8.000	EACH
716-04.24	PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.500	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	15,557.000	L.F.
730-14.03	LOOP WIRE	33,914.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ295 - DAVIDSON**Contract ID:** CNZ295**Letting Date:** December 05, 2025 10:00 AM**Projects:** 19S254-F3-004

NH/HSIP-254(14)

19S254-F8-004

NH/HSIP-254(14)

19S254-M3-004

NH/HSIP-254(14)

Counties: DAVIDSON**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 254 from Blue Hole Road (L.M. 13.97) to U.S. 41 (U.S. 70S, S.R. 1, Murfreesboro Pike) (L.M. 17.28), including thin epoxy overlay at L.M. 14.11 over Mill Creek.**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	65.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	17.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	10,151.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,559.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	75.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,082.000	S.F.
713-02.11	REMOVAL OF EXISTING DELINEATORS	20.000	EACH
713-02.30	FLEXIBLE TUBULAR DELINEATOR	20.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	712.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	748.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	77.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,099.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	431.000	S.Y.

Contract ID CNZ295 - DAVIDSON

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,952.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	78.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,186.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	3,010.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1.300	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	6.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (YIELD AHEAD)	1.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING () (BUS)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	110.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	12.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	54.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	10.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	14.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,479.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	7.000	S.Y.
716-09.83	CONTRAST PAVEMENT MARKING 6"	845.000	L.F.
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	634.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	585.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	10,627.000	L.F.
730-14.03	LOOP WIRE	23,554.000	L.F.

Contract ID CNZ295 - DAVIDSON

Item No.	Description	Quantity	Units
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,381.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ287 - DAVIDSON , SUMNER, ETC.

Contract ID: CNZ287

Letting Date: December 05, 2025 10:00 AM

Projects: R3SVAR-M3-095

N/A

Counties: DAVIDSON, SUMNER, WILLIAMSON

District:

DBE Goal Percent:

Description: The drain cleaning on various State Routes.

Contract Time: DT - 2/28/2027

Item No.	Description	Quantity	Units
611-07.10	CLEAN DRAIN (TRENCH DRAIN)	1,500.000	L.F.
611-07.11	CLEAN DRAIN(WITH GRATE)	2,500.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	450.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	200.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	250.000	L.F.
611-07.20	HEAVY DRAIN CLEANING	50.000	EACH
712-01.02	LANE CLOSURE	20.000	EACH
712-01.12	LANE CLOSURE (CALLOUT)	10.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ336 - DYER**Contract ID:** CNZ336**Letting Date:** December 05, 2025 10:00 AM**Projects:** 23S003-F3-007

NH/HSIP-3(180)

23S003-F3-008

NH/HSIP-3(181)

23S003-F8-007

NH/HSIP-3(180)

23S003-F8-008

NH/HSIP-3(181)

23S003-S8-006

N/A

Counties: DYER**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 51 (S.R. 3) from near Ragan Levee Road (L.M. 6.10) to near U.S. 412 (S.R. 20) (L.M. 11.79).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	725.000	S.Y.
203-06	WATER	8.000	M.G.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	717.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	334.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	32,675.000	TON
403-02.01	TRACKLESS TACK COAT	238.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	31.180	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	19,400.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	49,577.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	8,000.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	32.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	80.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	480.000	S.F.

Contract ID CNZ336 - DYER

Item No.	Description	Quantity	Units
701-02.03	CONCRETE CURB RAMP	940.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	3.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	88.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	215.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	178.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	37.000	EACH
712-06	SIGNS (CONSTRUCTION)	3,092.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,171.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	1,355.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	26.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	40.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,738.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,288.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	242.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	650.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	36.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	4.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	26.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	200.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	21.000	EACH

Contract ID CNZ336 - DYER

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	73.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	32.950	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	8,638.000	L.F.
730-14.03	LOOP WIRE	19,576.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ329 - FAYETTE

Contract ID: CNZ329**Letting Date:** December 05, 2025 10:00 AM**Projects:** 24S015-F3-005

NH/HSIP-15(237)

24S015-F8-005

NH/HSIP-15(237)

24S015-M3-005

NH/HSIP-15(237)

Counties: FAYETTE**District:****DBE Goal Percent:****Description:** The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from near Tomlin Road (L.M. 8.86) to near Woodbridge Road (L.M. 15.50), including thin epoxy overlay on bridges.**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	733.000	S.Y.
203-06	WATER	24.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	25.160	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	3,158.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	166.000	TON
311-03.04	HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)	199,379.000	S.Y.
311-03.10	ASPHALT REJUVENATING AGENT	79,752.000	GAL.
403-02.01	TRACKLESS TACK COAT	104.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	28.520	L.M.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	9,862.000	TON
411-03.34	ACS MIX(PG64-22) THIN LIFT E SHOULDER	3,496.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	10.230	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	11.880	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	145.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	13.000	EACH

Contract ID CNZ329 - FAYETTE

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	13.000	EACH
706-01	GUARDRAIL REMOVED	650.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	298.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,270.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	200.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	100.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	775.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,052.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	720.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	23.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	350.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.170	L.M.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	58.250	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.330	L.M.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,394.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ307 - GIBSON

Contract ID: CNZ307**Letting Date:** December 05, 2025 10:00 AM**Projects:** 27946-3406-94

BRZ-2700(60)

Counties: GIBSON**District:****DBE Goal Percent:****Description:** The construction of a concrete box beam bridge on Salem Street over Roe Creek (L.M. 0.68), including grading, drainage, and paving.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (12" RCP ,36+08.61 OFF. -16.23')	22.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (12" RCP,36+77.67 OFF. -16.26')	21.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (12" RCP, FROM: 35+44.96 TO: 35+92.50 OFF. -19.60')	43.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (48" RCP, STA. 43+27.34 OFF. 24.99')	32.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	132.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,540.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	6,540.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	8,700.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,366.000	C.Y.
203-06	WATER	71.000	M.G.
209-05	SEDIMENT REMOVAL	68.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,573.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	315.000	L.F.
209-08.07	ROCK CHECK DAM	7.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	6.000	EACH
209-09.01	SANDBAGS	25.000	BAG

Contract ID CNZ307 - GIBSON

Item No.	Description	Quantity	Units
209-09.03	SEDIMENT FILTER BAG (15' X 15')	6.000	EACH
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	200.000	S.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	214.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,408.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	51.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	381.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	5.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	18.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	68.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	226.000	TON
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	24.000	L.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	45.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	54.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	47.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	8.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	288.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.70	48IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	90.000	L.F.
701-02	CONCRETE DRIVEWAY	552.000	S.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	25.000	L.F.
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	4.000	EACH
706-01	GUARDRAIL REMOVED	151.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,119.000	L.F.

Contract ID CNZ307 - GIBSON

Item No.	Description	Quantity	Units
709-05.05	MACHINED RIP-RAP (CLASS A-3)	251.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	258.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	664.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	16.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	16.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	58.000	EACH
712-06	SIGNS (CONSTRUCTION)	214.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	204.000	L.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	7.000	L.F.
713-11.21	P POST SLIP BASE	1.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	8.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (D3-1 L AND N ST, D3-1 SALEM ST, R1-1 STOP)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (PROJECT INFORMATION, I2-5)	2.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	18.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	0.920	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,059.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	840.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	74.000	UNIT
801-03	WATER (SEEDING & SODDING)	90.000	M.G.
802-11.01	ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)	9.000	EACH
802-11.07	BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)	9.000	EACH
802-11.16	FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)	9.000	EACH
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	9.000	EACH
803-01	SODDING (NEW SOD)	9,813.000	S.Y.
202-01.05	REMOVAL OF ASBESTOS (DESCRIPTION) (EXIST.	(1)	LS

Contract ID CNZ307 - GIBSON

Item No.	Description	Quantity	Units
	BR. I.D. NO. 27015850001)		
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. I.D. NO. 27015850001)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	134.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	28.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	23,250.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	91.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	9,159.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	198.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	97.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	307.000	S.Y.
606-09.01	TEST PILES (PRECAST CONCRETE, SIZE 1)	125.000	L.F.
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)	1.000	EACH
606-09.03	PRECAST CONCRETE PILES (SIZE 1)	840.000	L.F.
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)	14.000	EACH
615-02.17	PRESTRESSED CONCRETE BOX BEAM (36" X 36")	360.000	L.F.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	204.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	120.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	60.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ297 - GILES

Contract ID: CNZ297**Letting Date:** December 05, 2025 10:00 AM**Projects:** 28S015-F3-004
28S015-F8-004

STP-NH/HSIP-15(238)

STP-NH/HSIP-15(238)

Counties: GILES**District:****DBE Goal Percent:****Description:** The resurfacing (either microsurface or thin mix overlay) on U.S. 64 (S.R. 15) from West College Street (L.M. 9.32) to near Five Points Road (L.M. 18.39).**Contract Time:** CD - 55 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	33.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,298.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	539.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	4,717.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	17.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	13.600	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	856.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	34.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	92.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	343.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,102.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	966.000	EACH

Contract ID CNZ297 - GILES

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	910.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	581.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	36.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,854.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	90.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	76.600	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	728.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	569.000	L.F.
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	2,854.000	L.F.
716-08.19	REMOVAL OF PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	41.700	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	2.400	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	38.300	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,570.000	L.F.
730-14.03	LOOP WIRE	3,940.000	L.F.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	57.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	580.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	4,819.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	869.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	133.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	17,022.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,314.000	TON

Contract ID CNZ297 - GILES

() Item will be bid as lump sum.

Contract ID CNZ286 - HAMILTON

Contract ID: CNZ286**Letting Date:** December 05, 2025 10:00 AM**Projects:** R2BVAR-M3-053

N/A

Counties: HAMILTON**District:****DBE Goal Percent:****Description:** The drain cleaning on various Interstate Routes.**Contract Time:** DT - 2/28/2027

Item No.	Description	Quantity	Units
611-07.10	CLEAN DRAIN (TRENCH DRAIN)	6,000.000	L.F.
611-07.11	CLEAN DRAIN(WITH GRATE)	600.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	200.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	9,000.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	600.000	L.F.
611-07.20	HEAVY DRAIN CLEANING	125.000	EACH
712-01.02	LANE CLOSURE	50.000	EACH
712-01.12	LANE CLOSURE (CALLOUT)	10.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ282 - HICKMAN

Contract ID: CNZ282**Letting Date:** December 05, 2025 10:00 AM**Projects:** 41945-3463-94

HSIP-4100(20)

Counties: HICKMAN**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 4/30/2026

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	695.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,616.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,710.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	183.800	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,254.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	90.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	6.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,843.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	190.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	3.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	60.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	6,340.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ299 - KNOX**Contract ID:** CNZ299**Letting Date:** December 05, 2025 10:00 AM**Projects:** 47I275-F8-005

NH-I-275-3(137)

Counties: KNOX**District:****DBE Goal Percent:****Description:** The resurfacing on I-275 from near I-40 (L.M. 0.00) to near I-640 (L.M. 2.98).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	14,163.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	27,636.000	TON
403-02.01	TRACKLESS TACK COAT	183.000	TON
403-02.02	HOT APPLIED TACK COAT	163.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,205.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	12,142.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	12.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	33,723.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	127,086.000	L.F.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	37.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	366.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	183.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,420.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	2.000	EACH

Contract ID CNZ299 - KNOX

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	50.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,423.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,423.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,000.000	S.Y.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	3,340.000	L.F.
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	15.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	26.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,458.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	9,429.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	2,606.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	400.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ298 - KNOX

Contract ID: CNZ298**Letting Date:** December 05, 2025 10:00 AM**Projects:** 47I075-F8-002

NH-I-75-3(202)

Counties: KNOX**District:****DBE Goal Percent:****Description:** The resurfacing on I-75 from north of S.R. 131 (L.M. 8.69) to the Anderson County line (L.M. 13.67).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	255.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	15,710.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	81.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	574.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	15,711.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	20.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,598.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	261.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	131.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,991.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	42.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH

Contract ID CNZ298 - KNOX

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	901.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	901.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	105.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	400.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	27.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	35.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,700.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,400.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	230.000	TON
403-02.02	HOT APPLIED TACK COAT	174.000	TON

() Item will be bid as lump sum.

Contract ID CNZ300 - KNOX**Contract ID:** CNZ300**Letting Date:** December 05, 2025 10:00 AM**Projects:** 47S009-F3-003
47S009-F8-003NH/HSIP-9(125)
NH/HSIP-9(125)**Counties:** KNOX**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 25W (S.R. 9) from near Schaad Road (L.M. 3.50) to near I-640 (L.M. 6.80).**Contract Time:** CD - 55 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	80.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,934.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	9,358.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	7.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,088.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	261.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	131.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,913.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	106.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	106.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	480.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	692.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	100.000	S.Y.

Contract ID CNZ300 - KNOX

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	500.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	60.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	565.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	905.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	225.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)	1,500.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)	4,500.000	L.F.
716-13.02	SPRAY THERMO PVT MRKNG (60 mil) (6IN LINE)	20.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	25,000.000	L.F.
730-14.03	LOOP WIRE	50,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ301 - LAWRENCE

Contract ID: CNZ301**Letting Date:** December 05, 2025 10:00 AM**Projects:** 50S015-F3-003

STP-NH/HSIP-15(239)

50S015-F8-003

STP-NH/HSIP-15(239)

50S015-M3-003

STP-NH/HSIP-15(239)

Counties: LAWRENCE**District:****DBE Goal Percent:**

Description: The resurfacing (either microsurface or thin mix overlay) on U.S. 64 (S.R. 15) from near West Gaines Street (L.M. 12.64) to near Eagle Factory Road (L.M. 17.18), including thin epoxy overlay on bridges.

Contract Time: DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	17.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,271.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.600	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.900	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	25.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	26.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (R4-7)	2.000	EACH
713-16.51	REMOVE AND REPLACE SIGN (DESCRIPTION) (R1-1, R5-1, R6-1L, R6-1R, & R6-3a)	1.000	EACH
713-16.52	REMOVE AND REPLACE SIGN (DESCRIPTION) (R5-1, R6-1L, & R6-1R)	1.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	367.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	602.000	EACH

Contract ID CNZ301 - LAWRENCE

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	969.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	54.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	144.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	39.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	91.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,376.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	1.400	L.M.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	444.000	S.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.000	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.200	L.M.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	10,270.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	31.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	432.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	3,590.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	323.000	TON
712-06	SIGNS (CONSTRUCTION)	688.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.200	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	54.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	144.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	51.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	792.000	L.F.
716-08.19	REMOVAL OF PAVEMENT MARKING (YIELD LINE)	180.000	S.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	22.800	L.M.
716-08.21	REMOVAL OF PAVEMENT MARKING (24IN BARRIER	91.000	L.F.

Contract ID CNZ301 - LAWRENCE

Item No.	Description	Quantity	Units
	LINE)		
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	75.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	9,612.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	686.000	TON
712-06	SIGNS (CONSTRUCTION)	762.000	S.F.

() Item will be bid as lump sum.

Contract ID CNZ303 - LOUDON**Contract ID:** CNZ303**Letting Date:** December 05, 2025 10:00 AM**Projects:** 53S095-M3-002

N/A

Counties: LOUDON**District:****DBE Goal Percent:****Description:** The repair of the bridge on S.R. 95 over the Clinch River/Melton Hill Lake (L.M. 10.72).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	325.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.300	TON
411-02.10	ACS MIX(PG70-22) GRADING D	195.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.200	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	2,934.000	S.Y.
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
603-02.20	SPOT PAINTING EXISTING STEEL STRUCTURES	1,015.000	S.F.
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BR. NO. 53-SR95-10.72)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	492.000	S.Y.
604-10.32	EXPANSION JOINT REPAIRS (TYPE A)	73.000	L.F.
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)	10.000	S.Y.
604-10.42	CONCRETE REPAIRS	1.000	C.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	6.000	C.Y.
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	50.000	S.Y.
604-10.58	EPOXY INJECTION (INJECTION)	3.000	GAL.
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	24.000	L.F.

Contract ID CNZ303 - LOUDON

Item No.	Description	Quantity	Units
604-42.01	UNDERWATER DIVERS	2.000	DAY
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,172.000	S.Y.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	325.000	L.F.
709-02.02	SACKED SAND CEMENT RIPRAP	56.000	C.Y.
709-05.06	MACHINED RIP-RAP (CLASS A-1)	86.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	1,280.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	180.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	660.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	18.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	68.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,014.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	8,649.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	93.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
714-16.01	NAVIGATIONAL LIGHTING	(1)	LS
714-16.05	TEMPORARY NAVIGATIONAL LIGHTING	(1)	LS
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	16.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	0.700	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ334 - MADISON

Contract ID: CNZ334**Letting Date:** December 05, 2025 10:00 AM**Projects:** 57S001-F3-004

NH/HSIP-1(507)

57S001-F8-004

NH/HSIP-1(507)

57S001-M3-004

NH/HSIP-1(507)

Counties: MADISON**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 70 (S.R. 1) from near S.R. 186 (L.M. 13.83) to near Mobile Street (L.M. 16.05) (includes S. Church Street and S.R. 1 WB), including bridge expansion joint repairs.**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	8,965.000	S.Y.
203-06	WATER	18.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.200	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,899.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	586.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	870.000	TON
403-02.01	TRACKLESS TACK COAT	70.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	5.100	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	12,629.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	3.240	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,313.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	6,750.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	27.000	EACH
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH

Contract ID CNZ334 - MADISON

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	385.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	187.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	193.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,654.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	48.000	HOURL
713-02.21	SIGN POST DELINEATION ENHANCEMENT	12.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	100.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	1,000.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	375.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	235.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,012.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	52.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	350.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,356.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.910	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	6.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	4.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	13.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING	1.000	EACH

Contract ID CNZ334 - MADISON

Item No.	Description	Quantity	Units
716-04.04	ARROW) PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,050.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	13.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	250.000	S.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	1,012.000	L.F.
716-05.08	PAINTED PAVEMENT MARKING (PARKING LINE)	1,350.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	16.100	L.M.
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	1,130.000	L.F.
716-05.50	PAINTED PAVEMENT MARKINGS(8" LINE)	290.000	L.F.
716-10.52	PRFRMED PLSTC PVMNT MRKNG (US SHLD)	8.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMNT MRKNG (6IN LINE)	16.100	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	5,304.000	L.F.
730-14.03	LOOP WIRE	10,608.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,394.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ292 - MARION**Contract ID:** CNZ292**Letting Date:** December 05, 2025 10:00 AM**Projects:** 58I024-F8-002

NH-I-24-2(185)

Counties: MARION**District:****DBE Goal Percent:****Description:** The resurfacing on I-24 from near U.S. 72 (S.R. 27) (L.M. 17.61) to east of S.R. 28 (L.M. 21.76).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,697.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	776.000	TON
307-01.18	ASPHALT CONCRETE MIX (PG64-22) GRADING CM	3,872.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	10,842.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	18.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	161,662.000	S.Y.
411-03.10	ACS MIX(PG76-22) GRADING D	465.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	10,627.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	14,527.200	TON
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	2,860.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,235.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	6.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH

Contract ID CNZ292 - MARION

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	100.000	DAY
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	122.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	748.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	748.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,000.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	122.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	6.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	32.000	S.F.
716-04.17	PLASTIC PAVEMENT MARKING (YIELD SYMBOL)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.100	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	2.100	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	2.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	21.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	3,000.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	2,100.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	238.000	TON
403-02.01	TRACKLESS TACK COAT	84.000	TON
403-02.02	HOT APPLIED TACK COAT	118.000	TON

() Item will be bid as lump sum.

Contract ID CNZ302 - MAURY

Contract ID: CNZ302**Letting Date:** December 05, 2025 10:00 AM**Projects:** 60I065-F8-003

NH-I-65-2(115)

Counties: MAURY**District:****DBE Goal Percent:****Description:** The resurfacing on I-65 from S.R. 99 (Bear Creek Pike) (L.M. 11.04) to the Williamson County line (L.M. 17.68).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	26.600	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,539.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	24,909.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	132.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	374.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	15,934.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	26.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	24,148.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	416.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	104.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,870.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-02.14	FLEXIBLE DELINEATOR (WHITE)	117.000	EACH

Contract ID CNZ302 - MAURY

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	973.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	973.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	785.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	4,743.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	3,571.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	60.400	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	0.500	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.200	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	3,571.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	262.000	TON
403-02.02	HOT APPLIED TACK COAT	196.000	TON

() Item will be bid as lump sum.

Contract ID CNZ335 - MAURY**Contract ID:** CNZ335**Letting Date:** December 05, 2025 10:00 AM**Projects:** 60S006-F3-004

NH/HSIP-6(161)

60S006-F8-004

NH/HSIP-6(161)

60S006-M3-005

NH/HSIP-6(161)

Counties: MAURY**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 43BP (S.R. 6) from the bridge over Old Williamsport Pike (L.M. 19.77) to U.S. 31 (S.R. 7) (L.M. 23.23), including repair work on bridges.**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,070.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	151.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	75.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	11,347.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	6.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,000.000	TON
502-01	CLEANING AND SEALING JOINTS	36.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-16.01	MEDIAN ATTENUATING TREND TERMINAL (MATT)	1.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH

Contract ID CNZ335 - MAURY

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	2,696.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION) (Exit Gore, E5-1)	1.000	EACH
713-16.51	REMOVE AND REPLACE SIGN (DESCRIPTION) (LOG MILE REFERENCED MARKER, TN-17B)	1.000	EACH
713-16.52	REMOVE AND REPLACE SIGN (DESCRIPTION) (STATUTORY SPEED LIMIT, TN-7A)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	150.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	30.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	712.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	892.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	150.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	275.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	146.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	825.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	2,096.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	4.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	135.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH

Contract ID CNZ335 - MAURY

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	16.000	L.M.
716-09.57	CONTRAST PVMT SHADOW MARKING 6" (TAPE)	1,210.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.000	L.M.
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)	15,840.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,370.000	L.F.
730-14.03	LOOP WIRE	3,140.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	20.000	S.Y.
604-10.53	CONCRETE REPAIRS	20.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	5,211.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ328 - MCMINN

Contract ID: CNZ328**Letting Date:** December 05, 2025 10:00 AM**Projects:** 54I075-F8-006

NH-I-75-1(160)

Counties: MCMINN**District:****DBE Goal Percent:****Description:** The resurfacing on I-75 from south of County Road 50 (L.M. 4.32) to south of County Road 130 (L.M. 8.38).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	16.300	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,643.000	TON
307-01.18	ASPHALT CONCRETE MIX (PG64-22) GRADING CM	4,324.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	11,005.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	83.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	19,055.000	S.Y.
403-02.02	HOT APPLIED TACK COAT	10.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	415.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	17,905.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15,666.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	3,211.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	150.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	70.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,161.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH

Contract ID CNZ328 - MCMINN

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	6.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	42.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	788.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	762.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	877.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	48.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	39.600	L.M.
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	1.500	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.800	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	2,847.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	3,745.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	232.000	TON
403-02.01	TRACKLESS TACK COAT	81.000	TON
403-02.02	HOT APPLIED TACK COAT	112.000	TON

() Item will be bid as lump sum.

Contract ID CNZ306 - MCNAIRY

Contract ID: CNZ306**Letting Date:** December 05, 2025 10:00 AM**Projects:** 55S005-F3-011

NH/HSIP-5(127)

55S005-F8-011

NH/HSIP-5(127)

55S005-M3-011

N/A

Counties: MCNAIRY**District:****DBE Goal Percent:****Description:** The resurfacing with cold in-place recycling on U.S. 45 (S.R. 5) from S.R. 57 (L.M. 6.00) to U.S. 64 (S.R. 15) (L.M. 11.71), including concrete repair on the bridge over Roland Creek.**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,634.000	S.Y.
203-06	WATER	17.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.500	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,263.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	752.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	163,306.000	S.Y.
308-01.15	ENGINEERED ASPHALT EMULSION	1,201.000	TON
309-01.02	PORTLAND CEMENT (A-CBC)	401.000	TON
403-02.01	TRACKLESS TACK COAT	96.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	35.000	L.M.
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	9,241.000	TON
411-03.34	ACS MIX(PG64-22) THIN LIFT E SHOULDER	3,241.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.700	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,646.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	9.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	4.000	EACH

Contract ID CNZ306 - MCNAIRY

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	250.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	217.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	151.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	66.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,966.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
713-16.04	CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT) (DESCRIPT)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,550.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	750.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,514.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	36.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	410.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	34.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	8.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	9.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,800.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	58.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	29.300	L.M.
717-01	MOBILIZATION	(1)	LS

Contract ID CNZ306 - MCNAIRY

Item No.	Description	Quantity	Units
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	1,080.000	L.F.
730-14.03	LOOP WIRE	2,724.000	L.F.
604-10.53	CONCRETE REPAIRS	14.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ305 - MOORE

Contract ID: CNZ305**Letting Date:** December 05, 2025 10:00 AM**Projects:** 64S055-F8-002

NH-55(33)

64S055-F8-003

NH-55(34)

64S055-M3-003

NH-55(34)

Counties: MOORE**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 55 from S.R. 50 (Main Street) (L.M. 0.00) to the Coffee County line (L.M. 11.18), including repair work on bridges.**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	21.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,488.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	6,519.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,700.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	162.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	14,102.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	15.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,664.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,105.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,022.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	69.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE	1,091.000	EACH

Contract ID CNZ305 - MOORE

Item No.	Description	Quantity	Units
	MARKER		
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,046.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	625.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	16.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	971.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	163.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	96.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	70.100	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,918.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-09.83	CONTRAST PAVEMENT MARKING 6"	1,782.000	L.F.
716-09.84	CONTRAST PAVEMENT MARKING 8"	100.000	L.F.
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	72.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	34.400	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	805.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	568.000	L.F.
730-14.03	LOOP WIRE	1,336.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	121.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	25.000	S.Y.
604-10.53	CONCRETE REPAIRS	20.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ308 - OBION**Contract ID:** CNZ308**Letting Date:** December 05, 2025 10:00 AM**Projects:** 66LCOU-F3-002

HSIP-6600(26)

Counties: OBION**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 4/30/2026

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
713-02.21	SIGN POST DELINEATION ENHANCEMENT	2,010.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	9,268.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,483.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,118.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	620.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	25.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	6.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	388.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	6.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	63.000	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	1,919.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ293 - PUTNAM**Contract ID:** CNZ293**Letting Date:** December 05, 2025 10:00 AM**Projects:** 71S136-F3-003
71S136-F8-003NH/HSIP-136(28)
NH/HSIP-136(28)**Counties:** PUTNAM**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 136 from the I-40 EB ramps (L.M. 2.27) to U.S. 70N (S.R. 24) (L.M. 4.15).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	64.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	200.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	170.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	100.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,100.000	TON
403-02.01	TRACKLESS TACK COAT	36.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	360.000	L.F.
411-01.21	LONGITUDINAL JOINT SEALANT	11.400	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	4,861.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,555.000	TON
502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	19.000	C.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	300.000	L.F.
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	21.000	EACH
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	14,500.000	LB.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,818.000	S.F.
701-02.03	CONCRETE CURB RAMP	48.000	S.F.
701-03	CONCRETE MEDIAN PAVEMENT	37.000	C.Y.

Contract ID CNZ293 - PUTNAM

Item No.	Description	Quantity	Units
702-01	CONCRETE CURB	15.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	140.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	16.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,106.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	363.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	412.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	35.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,419.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	54.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	165.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	70.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,115.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.600	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	11.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.300	L.M.
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	70.000	L.F.
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	1.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.300	L.M.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	368.000	L.F.

Contract ID CNZ293 - PUTNAM

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	9,123.000	L.F.
730-14.03	LOOP WIRE	29,400.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ318 - ROANE & SCOTT

Contract ID: CNZ318**Letting Date:** December 05, 2025 10:00 AM**Projects:** 73946-3420-94
76945-3478-94

HSIP-7300(37)

HSIP-7600(20)

Counties: ROANE, SCOTT**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	4.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	16.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	12,288.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,151.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	16.000	EACH
706-01	GUARDRAIL REMOVED	1,163.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.11	REMOVAL OF EXISTING DELINEATORS	23.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	31.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	28.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	2,568.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	7,989.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	18,166.000	LB.
713-11.21	P POST SLIP BASE	3.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	2,226.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	3,095.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	407.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	420.000	EACH

Contract ID CNZ318 - ROANE & SCOTT

Item No.	Description	Quantity	Units
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	260.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	22.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,039.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	76.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	48.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	108.000	L.F.
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (RXR)	2.000	EACH
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	166.400	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	9,505.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (RED)	3.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ304 - RUTHERFORD

Contract ID: CNZ304**Letting Date:** December 05, 2025 10:00 AM**Projects:** 75I024-F8-014
75I024-M3-014

NH-I-24-1(143)

NH-I-24-1(143)

Counties: RUTHERFORD**District:****DBE Goal Percent:****Description:** The resurfacing on I-24 from the Davidson County line (L.M. 0.00) to the Baker Road underpass (L.M. 7.75), including bridge expansion joint repairs.**Contract Time:** DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	31.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,059.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	280.000	TON
411-01.51	VOID REDUCING ASPHALT MEMBRANE (VRAM) HALF-WIDTH	491,040.000	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	44,335.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	28.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	61,437.000	TON
501-01	PORTLAND CEMENT CONCRETE PAVEMENT(REPLACEMENT)	394.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	790.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	326.000	EACH
502-04.03	TRANSVERSE TIE-BARS	92.000	EACH
502-07	SPALL REPAIR	12.000	S.Y.
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	1,476.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	448.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	28.000	EACH

Contract ID CNZ304 - RUTHERFORD

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	2,706.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	8.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	22.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-02.14	FLEXIBLE DELINEATOR (WHITE)	413.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	147.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	4,878.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	4,703.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	620.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	138.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	7,350.000	L.F.
716-02.23	PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)	1,052.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	10.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	62.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	96.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,395.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	44.000	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	21,026.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	620.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	138.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH

Contract ID CNZ304 - RUTHERFORD

Item No.	Description	Quantity	Units
716-09.86	CONTRAST PAVEMENT MARKING 6"	3.600	L.M.
716-09.89	CONTRAST PAVEMENT MARKING 12"	490.000	L.F.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	44.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)	13,081.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVT MRKNG (6IN DOTTED LINE)	2,677.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	40,920.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,932.000	L.F.
730-14.03	LOOP WIRE	8,141.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	558.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ323 - SCOTT**Contract ID:** CNZ323**Letting Date:** December 05, 2025 10:00 AM**Projects:** 76S029-F3-008

NH/HSIP-29(132)

76S029-F8-008

NH/HSIP-29(132)

76S456-F3-002

STP/HSIP-456(13)

76S456-F8-002

STP/HSIP-456(13)

Counties: SCOTT**District:****DBE Goal Percent:**

Description: The resurfacing on U.S. 27 (S.R. 29) from near Underpass Drive (L.M. 16.76) to near Sand Cut Road (L.M. 21.00), and on S.R. 456 from near Leamon Lane (L.M. 10.05) to near U.S. 27 (S.R. 29) (L.M. 10.05).

Contract Time: CD - 55 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	266.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	79.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,332.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	7,480.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	1,328.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	3.000	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	2.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	8,731.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,124.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	131.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	66.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,898.000	S.F.

Contract ID CNZ323 - SCOTT

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	537.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	220.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	757.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	2,279.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	639.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	53.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	315.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,334.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	25.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	15,000.000	L.F.
730-14.03	LOOP WIRE	30,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ324 - SEVIER

Contract ID: CNZ324**Letting Date:** December 05, 2025 10:00 AM**Projects:** 78S071-F3-004
78S071-F8-004

NH/HSIP-71(48)

NH/HSIP-71(48)

Counties: SEVIER**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 441 (S.R. 71) from the Smokey Mountain Park boundary (L.M. 14.78) to Dudley Creek (L.M. 16.60).**Contract Time:** CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	4.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	24.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	3,575.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,538.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	236.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	118.000	EACH
712-06	SIGNS (CONSTRUCTION)	859.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	212.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	296.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	508.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	930.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	535.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,060.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	18.000	EACH

Contract ID CNZ324 - SEVIER

Item No.	Description	Quantity	Units
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	860.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (CROSS WALK)	36.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	230.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.000	EACH
716-04.17	PLASTIC PAVEMENT MARKING (YIELD SYMBOL)	36.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.000	L.M.
716-13.02	SPRAY THERMO PVT MRKNG (60 mil) (6IN LINE)	9.000	L.M.
716-13.05	SPRAY THERMO PVT MRKNG (60 mil) (6IN DOTTED LINE)	760.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	21,000.000	L.F.
730-14.03	LOOP WIRE	42,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ325 - SHELBY

Contract ID: CNZ325**Letting Date:** December 05, 2025 10:00 AM**Projects:** 79017-3298-94
79017-8298-04

STP/HSIP-3(161)

STP/HSIP-3(161)

Counties: SHELBY**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 51 (S.R. 3, S. Bellevue Boulevard) from Heistan Place (L.M. 8.98) to U.S. 64 (U.S. 70, S.R. 23, Union Ave) (L.M. 9.91).**Contract Time:** CD - 35 Days

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	400.000	S.Y.
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	184.000	TON
403-02.01	TRACKLESS TACK COAT	14.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	2,135.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	3.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,115.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	4,000.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	16.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,088.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	140.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	160.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	36.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	748.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH

Contract ID CNZ325 - SHELBY

Item No.	Description	Quantity	Units
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	93.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,615.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.290	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	7.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.550	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.550	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	90.000	L.F.
730-14.02	SAW SLOT	385.000	L.F.
730-14.03	LOOP WIRE	600.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ311 - SHELBY

Contract ID: CNZ311

Letting Date: December 05, 2025 10:00 AM

Projects: R4SVAR-M3-051

N/A

Counties: SHELBY

District:

DBE Goal Percent:

Description: The drain cleaning on various State Routes.

Contract Time: DT - 2/28/2027

Item No.	Description	Quantity	Units
611-07.11	CLEAN DRAIN(WITH GRATE)	1,415.000	EACH
611-07.12	CLEAN DRAIN(WALL DRAIN)	151.000	EACH
611-07.13	PIPE CLEANING (<18IN DIA.)	250.000	L.F.
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	250.000	L.F.
611-07.20	HEAVY DRAIN CLEANING	50.000	EACH
712-01.02	LANE CLOSURE	50.000	EACH
712-01.12	LANE CLOSURE (CALLOUT)	10.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ285 - SMITH**Contract ID:** CNZ285**Letting Date:** December 05, 2025 10:00 AM**Projects:** 80946-3409-94
80LCOU-F3-002

HSIP-8000(27)

HSIP-8000(28)

Counties: SMITH**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 5/31/2026

Item No.	Description	Quantity	Units
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	4,155.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	170.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	170.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.20	ROADSIDE OBSTACLE DELINEATION	172.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	559.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	1,472.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	8,355.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	568.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	1,756.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	57.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,718.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	141.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	11.000	L.M.
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	720.000	L.F.

Contract ID CNZ285 - SMITH

Item No.	Description	Quantity	Units
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	77.080	L.M.
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	5,155.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ330 - SULLIVAN**Contract ID:** CNZ330**Letting Date:** December 05, 2025 10:00 AM**Projects:** 82946-3466-94

HSIP-8200(32)

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The miscellaneous safety improvements on various local roads.**Contract Time:** DT - 9/30/2026

Item No.	Description	Quantity	Units
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	575.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	8.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,584.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	4,108.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	12,929.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,428.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	2,214.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	295.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	3.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	25.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	988.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	124.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	62.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-13.01	SPRAY THERMO PVM T MRKNG (60 mil) (4IN LINE)	104.800	L.M.

Contract ID CNZ330 - SULLIVAN

Item No.	Description	Quantity	Units
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	5,020.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ322 - SULLIVAN**Contract ID:** CNZ322**Letting Date:** December 05, 2025 10:00 AM**Projects:** 82I081-F8-007

NH-I-81-1(142)

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The resurfacing on I-81 from near I-26 (L.M. 4.31) to near S.R. 357 (L.M. 9.38).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	21.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	269.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	11,331.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	74.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	3,600.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	12,350.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	21.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15,760.000	TON
502-08.01	RESEALING JOINTS (HOT POURED ELASTIC)	6,250.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
706-01	GUARDRAIL REMOVED	282.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	261.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	131.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,767.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNZ322 - SULLIVAN

Item No.	Description	Quantity	Units
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	42.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	919.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	919.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	60.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	415.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	2.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,588.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,906.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	226.000	TON
403-02.02	HOT APPLIED TACK COAT	170.000	TON

() Item will be bid as lump sum.

Contract ID CNZ276 - SULLIVAN

Contract ID: CNZ276**Letting Date:** December 05, 2025 10:00 AM**Projects:** 82S126-F3-002

STP-126(25)

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The grading, drainage, retaining walls, signals, and paving on S.R. 126 from near East Center Street (L.M. 3.67) in Kingsport to east of Briarwood Road (L.M. 5.75).**Contract Time:** DT - 9/30/2029

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	5,680.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,028.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	144,651.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	37,043.000	TON
203-03.51	BORROW EXCAVATION (UNCLASSIFIED)	153,001.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	8,843.000	C.Y.
203-05	UNDERCUTTING	18,360.000	C.Y.
203-06	WATER	3,072.000	M.G.
203-10.16	GRADED SOLID ROCK (IN-PLACE)	1,826.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	35.000	C.Y.
208-02.01	DITCH (RIPRAP, SAND & PLASTIC SHEETING)	15,846.000	L.F.
209-02.05	12" TEMPORARY SLOPE DRAIN	11,000.000	L.F.
209-03.21	FILTER SOCK (12 INCH)	775.000	L.F.
209-05	SEDIMENT REMOVAL	1,636.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	4,483.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	10,893.000	L.F.
209-08.07	ROCK CHECK DAM	517.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
209-08.08	ENHANCED ROCK CHECK DAM	58.000	EACH
209-09.01	SANDBAGS	7,450.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-09.41	CURB INLET PROTECTION (TYPE 2)	1.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	231.000	EACH
209-10.01	TEMPORARY DEWATERING STRUCTURE	382.000	C.Y.
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	250.000	S.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	20.000	EACH
209-40.34	CATCH BASIN PROTECTION (TYPE E)	3.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	20.000	EACH
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	1.000	EACH
209-40.48	CATCH BASIN FILTER ASSEMBLY(TYPE 8)	5.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	61,378.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	3,627.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	201.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	3,156.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	10,419.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	13,519.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	8,856.000	TON
313-03	TREATED PERMEABLE BASE	1,671.000	S.Y.
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	136.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	456.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	20.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,868.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	5,192.000	TON
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"	1,671.000	S.Y.
602-01	STRUCTURAL STEEL	64.450	LB.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
604-01.01	CLASS A CONCRETE (ROADWAY)	0.620	C.Y.
604-01.20	BOX TUBE SAFETY RAIL	353.000	L.F.
604-02.41	ENERGY DISSIPATER (DESCRIPTION) (USBR TY VI - 24", W = 5')	2.000	EACH
604-02.42	ENERGY DISSIPATER (DESCRIPTION) (USBR TY VI - 30", W = 5')	1.000	EACH
604-02.44	ENERGY DISSIPATER (DESCRIPTION) (USBR TY VI - 30", W = 7')	2.000	EACH
604-07.01	RETAINING WALL (DESCRIPTION) (Sta. 253+00 - Sta. 255+00 LT)	1,427.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (Glenwood Sta. 48+00 - Sta. 48+85 LT)	982.000	S.F.
604-07.03	RETAINING WALL (DESCRIPTION) (Sta 287+50 to Sta 291+50 RT)	4,601.000	S.F.
604-07.04	RETAINING WALL (DESCRIPTION) (Sta 291+50 to Sta 292+00 RT)	512.000	S.F.
604-07.05	RETAINING WALL (DESCRIPTION) (Harbor Chapel 50+75 to 278+75 RT)	5,377.000	S.F.
604-07.06	RETAINING WALL (DESCRIPTION) (Sta. 282+25 to Sta. 286+75 LT)	2,945.000	S.F.
604-07.07	RETAINING WALL (DESCRIPTION) (Sta 291+00 to Sta 297+00 LT)	10,382.000	S.F.
604-07.08	RETAINING WALL (DESCRIPTION) (Ramp C)	1,360.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	7,388.000	L.F.
607-03.04	18" CONCRETE PIPE CULVERT (CLASS V)	27.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	2,640.000	L.F.
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	1,396.000	L.F.
607-06.04	30" CONCRETE PIPE CULVERT (CLASS V)	154.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	912.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	429.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	626.000	L.F.
607-11.03	60" CONCRETE PIPE CULVERT (CLASS III)	466.000	L.F.
607-37.02	18" CORRUGATED METAL PIPE CULVERT	16.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	523.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	202.000	L.F.
607-39.09	60" PIPE CULVERT (SIDE DRAIN)	81.000	L.F.
607-45.02	18" SLOTTED DRAIN PIPE	40.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	2.000	EACH
611-01.03	MANHOLES, > 8' - 12' DEPTH	3.000	EACH
611-01.04	MANHOLES, > 12' - 16' DEPTH	1.000	EACH
611-01.05	MANHOLES, > 16' - 20' DEPTH	1.000	EACH
611-01.06	MANHOLES, > 20' - 24' DEPTH	1.000	EACH
611-01.07	MANHOLES, > 24' - 28' DEPTH	2.000	EACH
611-02.11	JUNCTION BOX, TYPE 2	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	139.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	6,353.000	LB.
611-07.03	STRUCTURAL STEEL (PIPE ENDWALLS)	728.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	2.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	16.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	16.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	55.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	18.000	EACH
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	8.000	EACH
611-12.05	CATCH BASINS, TYPE 12, > 16' - 20' DEPTH	1.000	EACH
611-12.06	CATCH BASINS, TYPE 12, > 20' - 24' DEPTH	1.000	EACH
611-13.02	CATCH BASINS, TYPE 13, > 4' - 8' DEPTH	1.000	EACH
611-13.04	CATCH BASINS, TYPE 13, > 12' - 16' DEPTH	1.000	EACH
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	2.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	20.000	EACH
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	6.000	EACH
611-14.04	CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	3.000	EACH
611-16.02	CATCH BASINS, TYPE 16, > 4' - 8' DEPTH	3.000	EACH
611-25.02	CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	2.000	EACH
611-26.02	CATCH BASINS, TYPE 26, > 4' - 8' DEPTH	5.000	EACH
611-27.02	CATCH BASINS, TYPE 27, > 4' - 8' DEPTH	1.000	EACH
611-27.04	CATCH BASINS, TYPE 27, > 12' - 16' DEPTH	1.000	EACH
611-28.02	CATCH BASINS, TYPE 28, > 4' - 8' DEPTH	6.000	EACH
611-28.04	CATCH BASINS, TYPE 28, > 12' - 16' DEPTH	1.000	EACH
611-28.06	CATCH BASINS, TYPE 28, > 20' - 24' DEPTH	1.000	EACH
611-28.08	CATCH BASINS, TYPE 28, > (' - ' DEPTH) (' - ' DEPTH)	1.000	EACH
611-29.02	CATCH BASINS, TYPE 29, > 4' - 8' DEPTH	1.000	EACH
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH	1.000	EACH
611-41.01	CATCH BASINS, TYPE 41, 0' - 4' DEPTH	1.000	EACH
611-41.02	CATCH BASINS, TYPE 41, > 4' - 8' DEPTH	1.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	18.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	17.000	EACH
611-42.03	CATCH BASINS, TYPE 42, > 8' - 12' DEPTH	2.000	EACH
611-42.04	CATCH BASINS, TYPE 42, > 12' - 16' DEPTH	1.000	EACH
611-43.01	CATCH BASINS, TYPE 43, 0' - 4' DEPTH	2.000	EACH
611-43.02	CATCH BASINS, TYPE 43, > 4' - 8' DEPTH	7.000	EACH
611-43.03	CATCH BASINS, TYPE 43, > 8' - 12' DEPTH	1.000	EACH
611-44.02	CATCH BASINS, TYPE 44, > 4' - 8' DEPTH	2.000	EACH
611-44.03	CATCH BASINS, TYPE 44, > 8' - 12' DEPTH	1.000	EACH
611-45.02	CATCH BASINS, TYPE 45, > 4' - 8' DEPTH	1.000	EACH
611-90.01	CATCH BASINS, (TYPE __, __' DEPTH) (TYPE >4'-8'DEPTH)	1.000	EACH
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	450.000	L.F.
621-03.03	24" TEMPORARY DRAINAGE PIPE	70.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
621-03.05	36" TEMPORARY DRAINAGE PIPE	72.000	L.F.
622-02.01	STEEL MESH & PLATES	124.000	S.F.
701-01.01	CONCRETE SIDEWALK (4 ")	77,943.000	S.F.
701-02	CONCRETE DRIVEWAY	16,028.000	S.F.
701-02.03	CONCRETE CURB RAMP	3,769.000	S.F.
702-01.02	CONCRETE CURB	10,350.000	L.F.
702-03	CONCRETE COMBINED CURB & GUTTER	24,002.000	C.Y.
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	32.200	C.Y.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	5,300.000	L.F.
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	6.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	175.000	L.F.
705-06.10	GR TERMINAL TRAILING END (TYPE 13) MASH TL-3	11.000	EACH
705-06.11	GR TERMINAL (IN-LINE) MASH TL-3	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	6.000	EACH
705-08.13	PERMANENT IMPACT ATTENUATOR NCHRP350 TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	4,119.000	L.F.
706-06.03	RADIUS RAIL	4.000	L.F.
706-10.26	ROUNDED END ELEMENT	4.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	750.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	227.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	10.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,402.000	TON
709-05.07	MACHINED RIP-RAP (CLASS A-2)	579.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	3,758.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	8,010.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	19,353.000	L.F.
710-05	LATERAL UNDERDRAIN	354.000	L.F.
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	2.000	EACH
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	8.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	2.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	273.000	EACH
712-06	SIGNS (CONSTRUCTION)	944.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	75.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	994.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-09.05	REMOVABLE PAVEMENT MARKING (ARROW)	131.000	EACH
713-02.21	SIGN POST DELINEATION ENHANCEMENT	10.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	270.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,745.000	LB.
713-11.22	U POST SLIP BASE	2.000	EACH
713-13.01	FLAT SHEET ALUMINUM SIGNS (0.064" THICK)	1,270.500	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	271.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
714-09.46	LED LUMINAIRES (275 WATT)	4.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	6,641.000	S.Y.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	957.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	34.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	16.700	L.M.
716-05.03	PAINTED PAVEMENT MARKING (CROSS-WALK)	638.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	700.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	50.000	EACH
716-05.09	PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	5.000	EACH
716-05.11	PAINTED PAVEMENT MARKING(STRAIGHT ARROW)	2.000	EACH
716-05.21	PAINTED PAVEMENT MARKING(4"DOTTED LINE)	429.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	6,363.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	593.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	34.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.200	L.M.
717-01	MOBILIZATION	(1)	LS
725-03.99	VIDEO DETECTION CABLE	4,550.000	L.F.
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	4.000	EACH
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	30.000	EACH
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A4F WITH BACKPLATE)	8.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	43.000	EACH
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	16.000	EACH
730-03.33	FIBER OPTIC SPLICE FUSION	165.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	6.000	EACH
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	4,600.000	L.F.
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	6,500.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	5,700.000	L.F.
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	150.000	L.F.
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (12 FIBER SINGLE-MODE)	7,692.000	L.F.
730-08.41	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION) (6 FIBER DROP)	1,126.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	9,938.000	L.F.
730-12.03	CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	420.000	L.F.
730-12.13	CONDUIT 2" DIAMETER (JACK AND BORE)	526.000	L.F.
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	440.000	L.F.
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	970.000	L.F.
730-13.02	VEHICLE DETECTOR (VIDEO)	22.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
730-15.07	CABINET (DESCRIPTION) (PEDESTRIAN HYBRID BEACON)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	4.000	EACH
730-16.04	CONTROLLER (ATC)	4.000	EACH
730-16.14	CONTROLLER (DESCRIPTION) (PEDESTRIAN HYBRID BEACON)	2.000	EACH
730-23.31	PEDESTAL POLE (DESCRIPTION) (DESCRIPTION)	18.000	EACH
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.000	EACH
730-24.90	CANTILEVER SIGNAL SUPPORT (2 @ 45' & 50')	1.000	EACH
730-24.91	CANTILEVER SIGNAL SUPPORT (2 @ 45' & 55')	1.000	EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	1.000	EACH
730-25.07	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	1.000	EACH
730-25.11	CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	1.000	EACH
730-25.13	CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')	3.000	EACH
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	3.000	EACH
730-26.02	PEDESTRIAN PUSHBUTTON WITH 12" SIGN	22.000	EACH
730-26.05	COUNTDOWN PEDESTRIAN SIGNAL	22.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN	22.000	EACH
730-35.06	BATTERY BACK-UP SYSTEM	4.000	EACH
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	2.000	EACH
730-50.25	PEDESTRIAN HYBRID BEACON ASSEMBLY	4.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	13,994.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	40,626.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	775.000	L.F.
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH	225.000	L.F.
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	293.000	L.F.
797-07.02	48IN MANHOLE 4FT-6FT DEPTH	2.000	EACH
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	2.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	1.000	EACH
801-01	SEEDING (WITH MULCH)	945.000	UNIT

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
801-01.07	TEMPORARY SEEDING (WITH MULCH)	500.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	48.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	1,421.000	UNIT
801-03	WATER (SEEDING & SODDING)	242.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	2,931.000	LB.
803-01	SODDING (NEW SOD)	2,424.000	S.Y.
805-01.02	TURF REINFORCEMENT MAT (CLASS II)	5,675.000	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	70,322.000	S.Y.
806-02.03	PROJECT MOWING	4.000	CYCL
790-02.03	POLE 35FT CLASS 4 WOOD	14.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	8.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	2.000	EACH
790-04.03	POLE 45FT CLASS 3 WOOD	11.000	EACH
790-05.01	POLE 50FT CLASS 1 WOOD	6.000	EACH
790-05.02	POLE 50FT CLASS 2 WOOD	71.000	EACH
790-06.01	POLE 55FT CLASS 1 WOOD	31.000	EACH
790-06.02	POLE 55FT CLASS 2 WOOD	3.000	EACH
790-06.19	POLE 55FT CLASS H1 WOOD	2.000	EACH
790-07.01	POLE 60FT CLASS 1 WOOD	6.000	EACH
790-08.30	POLE 65FT CLASS 1 WOOD	4.000	EACH
790-09.01	POLE 70FT CLASS 1 WOOD	4.000	EACH
790-20.30	TOP EXISTING POLE	3.000	EACH
790-20.31	FIELD POLE MODIFICTION	10.000	EACH
790-21.01	1PH SGL PRIMARY SUPPORT 15KV	2.000	EACH
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	1.000	EACH
790-21.07	1PH PRIMARY LG ANGLE 15KV	8.000	EACH
790-21.08	1PH DEADEND 15KV	12.000	EACH
790-21.09	1PH PRIMARY TAP 15KV	39.000	EACH
790-25.01	3PH CROSSARM SGL 15KV	6.000	EACH
790-25.03	3PH NARROW PROFILE SGL LG COND 15KV	2.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
790-25.10	3PH CROSSARM DBL PRIM SUPPORT 15KV	36.000	EACH
790-25.11	3PH CROSSARM DBL PRIM SUP LRG COND 15KV	38.000	EACH
790-25.14	3PH NARROW PROFILE LG COND SM ANGLE 15KV	3.000	EACH
790-25.18	3PH VERTICAL DEADEND LRG ANG LG COND 15KV	5.000	EACH
790-25.20	3PH VERTICAL DEADEND LG COND 15KV	3.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	27.000	EACH
790-25.23	3PH CROSSARM DDE 15KV	19.000	EACH
790-31.02	SERVICE ASSEMBLY-POLE TYPE	131.000	EACH
790-31.04	SERVICE CONDUCTOR 6 AL DUPLEX	8,620.000	L.F.
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	3,692.000	L.F.
790-31.20	SERVICE CONDUCTOR 1/0 AL QPLEX	211.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	84.000	EACH
790-32.06	DOWN GUY - INSULATED	147.000	EACH
790-32.23	GUY GUARD	248.000	EACH
790-32.27	OVERHEAD GUY LIGHT CONSTRUCTION - PREFORM	34.000	EACH
790-33.31	SCREW TYPE ANCHOR 23,000LB (F1-5D-P)	121.000	EACH
790-33.32	SCREW TYPE ANCHOR 36,000LB (F1-6T-P)	17.000	EACH
790-36.04	TRANSFER SERVICE	11.000	EACH
790-36.10	TRANSFER - LIGHT ASSEMBLY	7.000	EACH
790-36.12	TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER	3.000	EACH
790-36.21	SWITCH-900A-UNDERSLUNG (THREE PHASE)	9.000	EACH
790-40.01	OH COND 4 7/1 ACSR SWANATE	333.000	L.F.
790-40.02	OH COND 2 7/1 ACSR SPARATE	7,954.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	137.000	L.F.
790-40.06	OH COND 4/0 6/1 ACSR PENGUIN	137.000	L.F.
790-40.35	OH COND 2 7 AAC IRIS	5,492.000	L.F.
790-40.36	OH COND 1/0 7 AAC POPPY	160.000	L.F.
790-40.39	OH COND 4/0 7 AAC OXLIP	18,854.000	L.F.
790-40.46	OH COND 556.5 19 AAC DAHLIA	61,664.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
790-41.01	UG PRI COND 2 AL 15KV	8.000	L.F.
790-41.03	UG PRI COND 1/0 AL 15KV	11.000	L.F.
790-41.58	UG SEC COND 4/0 AL QPLX	86.000	L.F.
790-42.08	2IN DIA PVC PIPE	35.000	L.F.
790-42.10	4IN DIA PVC PIPE	86.000	L.F.
790-42.26	___ DUCT BANK @ ___IN-___IN DEPTH (3@24IN-36IN)	105.000	L.F.
790-43.01	LOADBREAK ELBOW 200A 15KV	7.000	EACH
790-43.05	LOADBREAK JUNCTION 3 PT 200A 15KV	4.000	EACH
790-43.46	SECONDARY PULLBOX LARGE	1.000	EACH
790-43.51	SECONDARY RISER W/ 3IN CONDUIT	1.000	EACH
790-43.53	1PH PRIMARY RISER W/ 3IN CONDUIT	1.000	EACH
790-46.01	1PH TRANSFORMER	3.000	EACH
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	6.000	EACH
790-60.01	1PH FUSE CUTOFF XARM MOUNT 15KV	20.000	EACH
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV	12.000	EACH
790-68.01	POLE GROUND ROD TYPE	155.000	EACH
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	2.000	EACH
790-69.22	POLE TOP PIN	1.000	EACH
790-69.31	STICK PIN	12.000	EACH
790-69.32	ARM PIN	151.000	EACH
790-70.01	STREET LIGHT ON WOOD POLE	61.000	EACH
790-98.01	REMOVE WIRE	99,975.000	L.F.
790-98.02	REMOVE POLES	183.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	1,091.000	EACH
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	(1)	LS
791-01.02	2IN STEEL GAS MAIN	20.000	L.F.
791-01.05	6IN STEEL GAS MAIN	20.000	L.F.
791-03.02	2IN HDPE GAS MAIN	2,200.000	L.F.
791-03.04	4IN HDPE GAS MAIN	1,950.000	L.F.
791-03.05	6IN HDPE GAS MAIN	10,650.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
791-04.05	HDD 6IN PE PIPE - UNCONSOLIDATED	884.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	11.000	EACH
791-06.03	CONNECT TO 4IN EX. PE MAIN	3.000	EACH
791-06.10	CONNECT TO 2IN EX. STL MAIN	1.000	EACH
791-06.12	CONNECT TO 6IN EX. STL MAIN	1.000	EACH
791-07.01	2IN PE GAS VALVE ASSEMBLY	8.000	EACH
791-07.02	4IN PE GAS VALVE ASSEMBLY	5.000	EACH
791-07.03	6IN PE GAS VALVE ASSEMBLY	7.000	EACH
791-08.02	3/4IN SERVICE ASSEMBLY	32.000	EACH
791-08.07	3/4IN PE SERVICE PIPE	5,100.000	L.F.
791-10.10	RETIRE GAS MAIN	(1)	LS
793-01.08	POLE 35FT CLASS 5 WOOD	17.000	EACH
793-01.40	ANCHOR 3/4IN	152.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	152.000	EACH
793-02.92	OVERHEAD GUY WIRE (DESCRIPTION) (10M)	28.000	EACH
793-02.99	INSTALL GUY GUARD	152.000	EACH
793-03.01	25 PAIR GROUP AERIAL SPLICE	20.000	EACH
793-03.03	10M STRAND	48,095.000	L.F.
793-04.01	RELASH/DELASH CABLE	12,020.000	L.F.
793-04.06	READY ACCESS CLOSURE	2.000	EACH
793-04.07	AERIAL SPLICE CLOSURE	19.000	EACH
793-04.08	TRANSFER AERIAL CABLE	86.000	EACH
793-04.12	UNDERGROUND SPLICE CLOSURE	9.000	EACH
793-07.10	288 FIBER(MATERIAL ONLY)	14,535.000	L.F.
793-07.16	12-96 FIBER(INSTALLATION ONLY)	22,665.000	L.F.
793-07.17	108-144 FIBER(INSTALLATION ONLY)	24,335.000	L.F.
793-07.19	288-432 FIBER(INSTALLATION ONLY)	14,535.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	69.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	4,134.000	EACH
793-07.31	SINGLE FIBER AERIAL DROP	45,320.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
793-07.51	72 FIBER (MATERIAL ONLY)	22,665.000	L.F.
793-07.80	FIBER DISTRIBUTION TAP	7.000	EACH
793-07.81	FIBER TERMINAL	21.000	EACH
793-07.82	REARRANGE FIBER JUMPER	43,805.000	L.F.
793-07.83	REARRANGE FIBER DROP	24,285.000	L.F.
793-07.99	TEST BARE FIBER	3,384.000	EACH
793-11.13	BURIED RISER GUARD	8.000	EACH
793-11.50	REARRANGE EXISTING SPLICE CASE	12.000	EACH
793-12.02	REARRANGEMENT EXISTING CABLE	2.000	EACH
793-13.06	25 PAIR GROUP UG SPLICE	181.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	1,260.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	8,090.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	17,440.000	L.F.
793-14.07	MH PRECAST (DESCRIPTION)	19.000	EACH
793-14.10	4IN CORE DRILL INTO MANHOLE	3.000	EACH
793-14.12	1 1/4IN INNERDUCT	29,520.000	L.F.
793-16.01	MH(RETIRE/REMOVE/GRAVEL BACKFILL)	7.000	EACH
793-80.02	RELOCATE CABLE/INNER DUCT FROM INSIDE MANHOLE	490.000	L.F.
793-98.01	REMOVE AERIAL CABLE AND WIRE	153,296.000	L.F.
793-98.02	REMOVE CROSSCONNECT CABINET	1.000	EACH
793-98.03	REMOVE CARRIER CABINET	1.000	EACH
793-98.04	REMOVE POLES ALL SIZES	140.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	5,170.000	L.F.
793-98.06	REMOVE PEDESTALS	4.000	EACH
793-98.07	REMOVE UNDERGROUND TO OVERHEAD RISER	23.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	190.000	EACH
793-98.09	REMOVE DOWN GUY	196.000	EACH
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	1,850.000	L.F.
795-01.04	6IN DIP SLIP JOINT WATER LINE	3,450.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	1,300.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	4,000.000	L.F.
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	1,650.000	L.F.
795-01.10	12IN DIP SLIP JOINT WATER LINE	8,950.000	L.F.
795-01.17	20IN DIP RESTRAINED JOINT WATER LINE	330.000	L.F.
795-03.02	2IN PVC WATER LINE	2,100.000	L.F.
795-06.01	CONNECT TO 2IN WATER LINE	7.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	12.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	7.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	5.000	EACH
795-06.11	CONNECT TO 20IN WATER LINE	2.000	EACH
795-06.31	CUT AND CAP 2IN WATER LINE	7.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	13.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	7.000	EACH
795-06.37	CUT AND CAP 12IN WATER LINE	4.000	EACH
795-06.42	CUT AND CAP 20IN WATER LINE	1.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	13.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	28.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	24.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	24.000	EACH
795-08.17	20IN BUTTERFLY VALVE ASSEMBLY	1.000	EACH
795-09.02	1IN WATER SERVICE METER ASSEMBLY	5.000	EACH
795-09.04	2IN WATER SERVICE METER ASSEMBLY	2.000	EACH
795-09.14	3/4IN HDPE SERVICE PIPE	1,060.000	L.F.
795-09.15	1IN HDPE SERVICE PIPE	160.000	L.F.
795-09.17	2IN HDPE SERVICE PIPE	185.000	L.F.
795-09.51	RECONNECT SERVICE ASSEMBLY	41.000	EACH
795-09.70	5/8IN WATER SERVICE METER ASSEMBLY	21.000	EACH
795-10.03	1IN AUTO AIR RELEASE VALVE ASSEMBLY	1.000	EACH
795-10.05	2IN AUTO AIR RELEASE VALVE ASSEMBLY	3.000	EACH

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
795-11.01	BLOW-OFF ASSEMBLY	3.000	EACH
795-11.02	FIRE HYDRANT ASSEMBLY	21.000	EACH
795-12.01	REMOVE FIRE HYDRANT	15.000	EACH
795-12.02	REMOVAL OF EXISTING LINE	(1)	LS
795-12.03	PIPE GROUTING	(1)	LS
795-12.05	REMOVE BLOW-OFF ASSEMBLY	3.000	EACH
795-14.05	CONCRETE ENCASEMENT	800.000	L.F.
795-14.16	FLOWABLE FILL EXCAVATABLE ENCASEMENT	6,360.000	L.F.
795-15.02	12IN STEEL CASING PIPE OPEN CUT METHOD	280.000	L.F.
795-15.07	24IN STEEL CASING PIPE OPEN CUT METHOD	230.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	85.000	L.F.
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH	3,712.000	L.F.
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	2,852.000	L.F.
797-05.03	8IN DIP GRAVITY SEWER 12FT-18FT DEPTH	147.000	L.F.
797-05.04	8IN DIP GRAVITY SEWER >18FT DEPTH	37.000	L.F.
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	2,520.000	L.F.
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	3,792.000	L.F.
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	609.000	L.F.
797-07.02	48IN MANHOLE 4FT-6FT DEPTH	23.000	EACH
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	27.000	EACH
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	17.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	9.000	EACH
797-07.06	48IN MANHOLE 12FT-14FT DEPTH	6.000	EACH
797-07.07	48IN MANHOLE 14FT-16FT DEPTH	3.000	EACH
797-07.08	48IN MANHOLE 16FT-20FT DEPTH	5.000	EACH
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY	22.000	EACH
797-07.60	ADJUST EXISTING MANHOLE	1.000	EACH
797-07.75	TRAFFIC RATED FRAMES AND COVERS	53.000	EACH
797-07.80	REMOVE SEWER MANHOLE	44.000	EACH
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	1,350.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
797-08.08	6IN CLEAN OUT ASSEMBLY	55.000	EACH
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE	55.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	27.000	EACH
797-10.36	PUMP STATION RETIRE IN PLACE	(1)	LS
797-11.25	RETIREIN PLACE 48IN MANHOLE	7.000	EACH
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	11,420.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS
798-05.02	FIBER OPTIC CABLE ENCLOSURE	3.000	EACH
798-05.03	FIBER OPTIC CABLE SPLICE	46.000	EACH
798-05.06	3/8IN EHS STEEL STRAND	24,316.000	L.F.
798-05.08	TRUNK/FEEDER CABLE .565	34,199.000	L.F.
798-05.13	TRUNK/FEEDER CABLE .750	2,603.000	L.F.
798-05.17	TRUNK/FEEDER CABLE 1.00	13,902.000	L.F.
798-05.22	DROP CABLE 22 AWG	2,608.000	L.F.
798-05.26	COMMUNICATION ASSEMBLY (TAP)	50.000	EACH
798-05.27	COMMUNICATION ASSEMBLY (BOND)	52.000	EACH
798-05.29	COMMUNICATION ASSEMBLY (CSC)	61.000	EACH
798-05.30	COMMUNICATION ASSEMBLY (DC)	18.000	EACH
798-05.32	COMMUNICATION ASSEMBLY (DDE)	38.000	EACH
798-05.33	COMMUNICATION ASSEMBLY (DE)	56.000	EACH
798-05.34	COMMUNICATION ASSEMBLY (E1-2)	111.000	EACH
798-05.35	COMMUNICATION ASSEMBLY (E2-2)	25.000	EACH
798-05.37	COMMUNICATION ASSEMBLY (F2&F3)	111.000	EACH
798-05.48	COMMUNICATION ASSEMBLY (SPLIT)	12.000	EACH
798-05.50	COMMUNICATION ASSEMBLY (LXTAP)	2.000	EACH
798-05.51	COMMUNICATION ASSY(AMPTAP)	16.000	EACH
798-05.52	COMMUNICATION ASSEMBLY (LOOP)	42.000	EACH
798-05.53	COMMUNICATION ASSEMBLY (SPLICE)	15.000	EACH
798-06.02	FIBER OPTIC CABLE (4F)	561.000	L.F.
798-06.03	FIBER OPTIC CABLE (6F)	2,017.000	L.F.

Contract ID CNZ276 - SULLIVAN

Item No.	Description	Quantity	Units
798-06.04	FIBER OPTIC CABLE (12F)	2,895.000	L.F.
798-06.05	FIBER OPTIC CABLE (20F)	2,167.000	L.F.
798-06.07	FIBER OPTIC CABLE (44 F)	14,841.000	L.F.
798-06.08	FIBER OPTIC CABLE (72F)	1,683.000	L.F.
798-06.11	FIBER OPTIC CABLE (96F)	14,841.000	L.F.
798-06.15	FIBER OPTIC CABLE (8F)	361.000	L.F.
798-06.16	FIBER OPTIC CABLE (36F)	1,122.000	L.F.
798-09.01	REMOVE STEEL STRAND	24,838.000	L.F.
798-09.02	REMOVE AERIAL CABLE/TERMINALS	82,295.000	L.F.
798-09.03	REMOVE POLES, GUYS, ANCHORS	319.000	EACH
798-09.08	REMOVE STRAND POLE FRAMING	223.000	EACH
798-10.10	POWER SUPPLY	1.000	EACH
798-10.15	AMPLIFIER ASSEMBLY	13.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ128 - SULLIVAN

Contract ID: CNZ128**Letting Date:** December 05, 2025 10:00 AM**Projects:** 82S001-M8-003

N/A

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 11W (S.R. 1) from the Virginia State line (L.M. 23.99) to Bob Morrison Boulevard (L.M. 24.99).**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	13.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	1,957.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,939.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	2,580.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,998.000	S.F.
701-02.03	CONCRETE CURB RAMP	195.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	222.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	112.000	EACH
712-06	SIGNS (CONSTRUCTION)	828.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,150.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	396.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	48.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	745.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	7.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH

Contract ID CNZ128 - SULLIVAN

Item No.	Description	Quantity	Units
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	6.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	3,191.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	11,500.000	L.F.
730-14.03	LOOP WIRE	23,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ321 - SULLIVAN

Contract ID: CNZ321**Letting Date:** December 05, 2025 10:00 AM**Projects:** 82S358-S8-002

N/A

Counties: SULLIVAN**District:****DBE Goal Percent:****Description:** The resurfacing (either microsurface or thin mix overlay) on S.R. 358 from S.R. 44 (L.M. 0.00) to near S.R. 394 (L.M. 6.10).**Contract Time:** CD - 35 Days

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	10.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	10.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	10.000	EACH
706-01	GUARDRAIL REMOVED	220.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	20.000	EACH
712-06	SIGNS (CONSTRUCTION)	637.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,335.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	735.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	115.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	206.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	7.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	10.000	EACH

Contract ID CNZ321 - SULLIVAN

Item No.	Description	Quantity	Units
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	25.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	3,170.000	L.F.
717-01	MOBILIZATION	(1)	LS
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	682.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	57.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	3,411.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,543.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	12.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	162.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,344.000	TON
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	25.000	L.M.

() Item will be bid as lump sum.

Contract ID CNZ320 - WASHINGTON**Contract ID:** CNZ320**Letting Date:** December 05, 2025 10:00 AM**Projects:** 90S034-F3-004

NH/HSIP-34(135)

90S034-F8-004

NH/HSIP-34(135)

90S034-M3-006

NH/HSIP-34(135)

Counties: WASHINGTON**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 11E (S.R. 34) from near S.R. 36 (L.M. 20.00) to the Sullivan County line (L.M. 23.79), including thin epoxy overlay on the bridge over Knob Creek.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,068.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,537.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	61.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,887.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	10,244.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	2.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	14,105.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	314.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	157.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,929.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	6.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	180.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	540.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE	48.000	EACH

Contract ID CNZ320 - WASHINGTON

Item No.	Description	Quantity	Units
	ARROW)		
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	1,202.000	L.F.
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	18.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	16,000.000	L.F.
730-14.03	LOOP WIRE	32,000.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	1,195.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ313 - WAYNE**Contract ID:** CNZ313**Letting Date:** December 05, 2025 10:00 AM**Projects:** 91S015-F3-005

NH/HSIP-15(240)

91S015-F8-005

NH/HSIP-15(240)

Counties: WAYNE**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 64 (S.R. 15) from the bridge over Fortyeight Creek (L.M. 20.95) to the Lawrence County line (L.M. 26.11).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,470.000	TON
307-01.07	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M	7,700.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	111.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	16,997.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	22.700	L.M.
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.600	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	6.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	24,508.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,924.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	40.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	370.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS	112.000	EACH

Contract ID CNZ313 - WAYNE

Item No.	Description	Quantity	Units
716-01.23	(MONO-DIR)(1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS	575.000	EACH
716-01.30	(BI-DIR)(2 COLOR) REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,025.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	212.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	343.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	2,812.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	354.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	228.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	37.100	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.200	L.M.
716-09.94	CONTRAST PAVEMENT SHADOW MARKING 6"	0.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ316 - WILLIAMSON**Contract ID:** CNZ316**Letting Date:** December 05, 2025 10:00 AM**Projects:** 94I840-F8-009

NH-I-840(26)

94I840-M3-009

NH-I-840(26)

Counties: WILLIAMSON**District:****DBE Goal Percent:****Description:** The resurfacing on I-840 from near U.S. 31 (S.R. 6) (L.M. 21.68) to east of Arno Road (L.M. 31.68), including bridge deck repairs.**Contract Time:** DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	40.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	5,294.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	28,606.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	222.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	12.600	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	10,726.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	19,357.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	32.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	38,635.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	753.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	93.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,292.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	30.000	EACH

Contract ID CNZ316 - WILLIAMSON

Item No.	Description	Quantity	Units
712-08.12	QUEUE PROTECTION TRUCK	150.000	DAY
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,849.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,849.000	EACH
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	11,053.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	51,564.000	L.F.
716-02.24	PLASTIC PAVEMENT MARKING (12IN DWL)	16,232.000	L.F.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	18,340.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	74.900	L.M.
716-08.02	REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)	3,963.000	L.F.
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	1,824.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	3.000	L.M.
716-08.21	REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)	2,423.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	2.300	L.M.
716-09.88	CONTRAST PAVEMENT MARKING 8"	0.700	L.M.
716-09.89	CONTRAST PAVEMENT MARKING 12"	908.000	L.F.
716-09.90	CONTRAST PAVEMENT MARKING 6" DOTTED	1,372.000	L.F.
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	3,120.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	42.800	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	18,340.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	12,891.000	L.F.

Contract ID CNZ316 - WILLIAMSON

Item No.	Description	Quantity	Units
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	5,279.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	4,058.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	4.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	80.000	L.F.
730-14.02	SAW SLOT	1,200.000	L.F.
730-14.03	LOOP WIRE	2,000.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	372.000	L.F.
403-02.01	TRACKLESS TACK COAT	302.000	TON
403-02.02	HOT APPLIED TACK COAT	227.000	TON

() Item will be bid as lump sum.

Contract ID CNZ315 - WILLIAMSON**Contract ID:** CNZ315**Letting Date:** December 05, 2025 10:00 AM**Projects:** 94S096-F3-008

NH/HSIP-96(76)

94S096-F8-008

NH/HSIP-96(76)

94S096-M3-008

NH/HSIP-96(76)

Counties: WILLIAMSON**District:****DBE Goal Percent:****Description:** The resurfacing (either microsurface or thin mix overlay) on S.R. 96 from near Cox Road (L.M. 20.62) to the Rutherford County line (L.M. 26.94), including bridge deck repairs.**Contract Time:** DT - 7/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,538.000	TON
307-02.07	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M	600.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	147.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,314.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	4.300	L.M.
411-12.10	SHOULDER MUMBLE STRIP (NON-CONTINUOUS) (8IN WIDTH)	1.400	L.M.
411-12.11	EDGE LINE MUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.800	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	70.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	605.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	77.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	400.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	202.000	S.Y.

Contract ID CNZ315 - WILLIAMSON

Item No.	Description	Quantity	Units
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	205.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	17.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	389.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	131.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	46.600	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	202.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	205.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	17.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	520.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	23.300	L.M.
716-09.83	CONTRAST PAVEMENT MARKING 6"	1,380.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.300	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	108.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	10.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	15.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	162.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,343.000	TON
712-06	SIGNS (CONSTRUCTION)	744.000	S.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	36.000	TON
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	4,752.000	TON
712-06	SIGNS (CONSTRUCTION)	1,224.000	S.F.

() Item will be bid as lump sum.

Contract ID CNZ315 - WILLIAMSON

Contract ID CNZ317 - WILSON**Contract ID:** CNZ317**Letting Date:** December 05, 2025 10:00 AM**Projects:** 95I840-F8-003

NH-I-840(27)

Counties: WILSON**District:****DBE Goal Percent:****Description:** The resurfacing on I-840 from the Rutherford County line (L.M. 0.00) to near Stewarts Ferry Pike (L.M. 4.80).**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,586.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	904.000	TON
307-03.12	ASPHALT CONCRETE MIX (PG76-22) GRADING CM	18,587.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	109.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	1,758.000	TON
411-03.23	ACS MIX (PG76-22) OGFC	11,948.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	20,385.000	TON
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	4,000.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	416.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	58.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,918.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH

Contract ID CNZ317 - WILSON

Item No.	Description	Quantity	Units
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	14.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY
713-02.11	REMOVAL OF EXISTING DELINEATORS	100.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	200.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	783.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	783.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	180.000	L.F.
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	1,659.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	8,392.000	L.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	11,202.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	41.200	L.M.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	180.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	7.500	L.M.
716-08.21	REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)	1,659.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	6.900	L.M.
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	320.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.600	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	5,601.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	186.000	TON
403-02.02	HOT APPLIED TACK COAT	139.000	TON

() Item will be bid as lump sum.

