

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 7, 2025**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No.CNZ075) Call No. 001

Project No. NH/HSIP-61(55), 01S061-F8-002 (PIN 132795.00), 01S061-F3-002 (PIN 132795.00)  
The resurfacing on S.R. 61 from near Longmire Road (L.M. 17.07) to near North Park Drive (L.M. 20.52).

Project Length - 3.450 miles  
Completion Time - On or before 8/31/2025 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN,  
HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT,  
SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNZ027) Call No. 002

Project No. R1BVAR-M3-053 (PIN 118302.12)  
The random on-call pavement marking on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. R1BVAR-M3-054 (PIN 116882.13)  
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 6/30/2026 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN,  
HANCOCK, HAWKINS, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, AND UNION  
COUNTIES (Contract No.CNZ047) Call No. 003

Project No. R1BVAR-M3-055 (PIN 116881.13)  
The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2025 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNZ051) Call No. 004

Project No. NH-10(94), 02S010-F8-003 (PIN 134997.00)  
The resurfacing on U.S. 231 (S.R. 10) from the intersection of Lane Parkway (L.M. 10.19) to the intersection of Moreland Avenue (L.M. 12.25).

Project Length - 2.060 miles  
Completion Time - On or before 9/30/2025 (See Special Provision 108B)  
The DBE goal for this contract is 9%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,  
LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,

RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNZ055) Call No. 005

Project No. R3BVAR-M3-054 (PIN 118304.12)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R3BVAR-M3-055 (PIN 116886.13)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2026 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,  
LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,  
RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNZ057) Call No. 006

Project No. R3BVAR-M3-056 (PIN 118308.12)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE,  
LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON,  
RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNZ056) Call No. 007

Project No. R3BVAR-M3-057 (PIN 117232.12)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN,  
HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON,  
AND WEAKLEY COUNTIES (Contract No.CNZ063) Call No. 008

Project No. R4BVAR-M3-063 (PIN 118305.12)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R4BVAR-M3-064 (PIN 116889.13)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2026 (See Special Provision 108B)

BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No.CNZ062)  
Call No. 009

Project No. R4BVAR-M3-065 (PIN 116888.13)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,  
HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,  
SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNZ054) Call No. 010

Project No. R2BVAR-M3-040 (PIN 118303.12)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. R2BVAR-M3-041 (PIN 116884.13)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2026 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNZ020) Call No. 011

Project No. NH/HSIP-40(52), 06S040-F8-004 (PIN 124940.00), 06S040-F3-004 (PIN 124940.00)

The resurfacing on U.S. 64 (U.S. 74, S.R. 40) from near Lyles Road S.E. (L.M. 4.96) to the Polk County line (L.M. 9.66).

Project Length - 4.700 miles

Completion Time - On or before 9/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

MANDATORY PRE-BID MEETING TO COVER BMD REQUIREMENTS ON JANUARY 21ST, 2025, FROM 11:00 AM  
- 12:00 PM EST (10:00 AM - 11:00 AM CST) AT 7512 VOLKSWAGEN DRIVE, BUILDING C, CHATTANOOGA, TN  
37416 IN THE TRAINING CONFERENCE ROOM.

BRADLEY COUNTY (Contract No.CNZ021) Call No. 012

Project No. STP/HSIP-306(16), 06S306-F8-002 (PIN 129667.00), 06S306-F3-002 (PIN 129667.00)

The microsurfacing on S.R. 306 from S.R. 60 (L.M. 0.00) to S.R. 308 (L.M. 5.55).

Project Length - 5.550 miles

Completion Time - On or before 7/31/2025

BRADLEY, CUMBERLAND, DEKALB, FRANKLIN, MARION, PUTNAM, SEQUATCHIE, AND WARREN  
COUNTIES (Contract No.CNZ052) Call No. 013

Project No. R2BVAR-M3-042 (PIN 118307.12)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

BRADLEY AND HAMILTON COUNTIES (Contract No.CNZ022) Call No. 014

Project No. STP/HSIP-2(295), 06S002-F8-007 (PIN 129629.00), 06S002-F3-007 (PIN 129629.00)

The microsurfacing on U.S. 11 (U.S. 64, S.R. 2) from the Hamilton County line (L.M. 0.00) to near Boss Road (L.M. 6.20).

Project Length - 6.200 miles

Project No. HSIP/PHSIP-1122(3), 33LCIT-F3-012 (PIN 133841.00)

The miscellaneous safety improvements on Standifer Gap Road from near Jenkins Road (L.M. 2.20) to Bill Reed Road (L.M. 2.92) and from Bill Reed Road (L.M. 0.00) to S.R. 321 (L.M. 2.57).

Project Length - 3.290 miles

Project No. 33PARK-M8-004 (PIN 128367.01)

The microsurfacing on various roads in Booker T. Washington State Park.

Project Length - 3.390 miles

Total Contract Length - 12.880 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 2%.

CAMPBELL COUNTY (Contract No.CNZ080) Call No. 015

Project No. 07S063-S3-002 (PIN 133619.00)

The construction of a small drainage structure on S.R. 63 near I-75 Exit 141 (L.M. 6.43).

Project Length - 0.037 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

CANNON COUNTY (Contract No.CNZ066) Call No. 016

Project No. STP/HSIP-281(5), 08S281-F8-002 (PIN 132841.00), 08S281-F3-002 (PIN 132841.00)

The resurfacing on S.R. 281 from S.R. 53 (L.M. 0.00) to west of Todd Road (L.M. 4.51).

Project Length - 4.510 miles

Completion Time - On or before 9/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

CARROLL, DYER, HENRY, AND OBION COUNTIES (Contract No.CNZ070) Call No. 017

Project No. R4SVAR-M8-043 (PIN 134896.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/30/2025

CARROLL AND GIBSON COUNTIES (Contract No.CNZ017) Call No. 018

Project No. NH/HSIP-76(125), 09S076-F8-005 (PIN 132495.00), 09S076-F3-005 (PIN 132495.00)

The resurfacing on U.S. 70A (S.R. 76) from near Winston/Sydnor Road (L.M. 11.94) to the Henry County line (L.M. 18.36).

Project Length - 6.420 miles

Project No. NH/HSIP-43(46), 27004-8283-14 (PIN 127344.01), 27004-3283-94 (PIN 127344.01), 27004-4282-04 (PIN 127344.01)

The resurfacing on U.S. 45E (S.R. 43) from L.M. 4.72 to L.M. 4.88, including concrete bridge repairs and thin epoxy overlay.

Project Length - 0.160 miles

Total Contract Length - 6.580 miles

Completion Time - On or before 8/30/2025

The DBE goal for this contract is 7%.

CHESTER, HARDIN, MADISON, AND WAYNE COUNTIES (Contract No.CNZ069) Call No. 019

Project No. R4SVAR-M8-044 (PIN 134897.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/30/2025

CLAY COUNTY (Contract No.CNZ023) Call No. 020

Project No. NH/HSIP-52(95), 14S052-F8-002 (PIN 129630.00), 14S052-F3-002 (PIN 129630.00), 14S052-M3-003 (PIN 129630.00)

The resurfacing on S.R. 52 from south of Boyd Street (L.M. 18.70) to near S.R. 53 (L.M. 20.56), including thin epoxy overlay on bridges.

Project Length - 1.860 miles

Completion Time - On or before 7/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (Contract No.CNZ053) Call No. 021

Project No. R2BVAR-M3-043 (PIN 117230.12)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNZ029) Call No. 022

Project No. 16001-3179-04 (PIN 124040.00)

The construction of a concrete Bulb-Tee beam bridge on Wattendorf Memorial Highway/AEDC Road over I-24 (L.M. 7.67), including grading, drainage, retaining walls, and paving.

Project Length - 0.554 miles

Completion Time - On or before 4/30/2027 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNZ030) Call No. 023

Project No. NH/HSIP-28(91), 18S028-F8-003 (PIN 135413.00), 18S028-F3-003 (PIN 135413.00)

The resurfacing on U.S. 127 (S.R. 28) from north of Hillendale Road (L.M. 5.11) to south of Sawmill Road (L.M. 8.90).

Project Length - 3.790 miles

Completion Time - On or before 7/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

CUMBERLAND COUNTY (Contract No.CNZ067) Call No. 024

Project No. STP-NH/HSIP-1(496), 18S001-F8-007 (PIN 127885.01), 18S001-F3-007 (PIN 127885.01)

The resurfacing on U.S. 70 (S.R. 1) from east of Pomona Road (L.M. 8.86) to U.S. 70N (S.R. 24) (L.M. 13.00).

Project Length - 4.140 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 6.5%.

DAVIDSON COUNTY (Contract No.CNZ018) Call No. 025

Project No. HSIP-4965(10), 19129-3201-94 (PIN 125999.00)

The miscellaneous safety improvements including signals on Hamilton Church Road from east of U.S. 41 (U.S. 70S, S.R. 1) to west of Calumet Drive in Nashville.

Project Length - 0.500 miles

Completion Time - On or before 10/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 15%.

DAVIDSON COUNTY (Contract No.CNZ050) Call No. 026

Project No. NH-6(165), 19S006-F8-008 (PIN 131221.00)

The resurfacing on U.S. 31 (S.R. 6) from Broadway (L.M. 8.44) to the bridge over Ellington Parkway (L.M. 10.71).

Project Length - 2.270 miles

Completion Time - On or before 10/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNZ016) Call No. 027

Project No. STP-251(21), 19S251-F8-003 (PIN 135609.00)

The resurfacing on S.R. 251 from the Cheatham County line (L.M. 0.00) to near Lakeview Drive (L.M. 4.00).

Project Length - 4.000 miles

Completion Time - On or before 9/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON AND SUMNER COUNTIES (Contract No.CNZ028) Call No. 028

Project No. NH-I-65-3(129), 19012-3163-44 (PIN 124263.01), 83001-3146-44 (PIN 124263.01)

The widening on I-65 from near Rivergate Parkway in Davidson County (L.M. 20.43) to near U.S. 31W (S.R. 41) in Sumner County (L.M. 1.4).

Project Length - 4.630 miles

Completion Time - On or before 11/30/2028 (See Special Provision 108B)

The DBE goal for this contract is 10%.

FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY COUNTIES (Contract No.CNZ061) Call No. 029

Project No. R4BVAR-M3-066 (PIN 117233.12)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNZ059) Call No. 030

Project No. R4SVAR-M8-045 (PIN 134898.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/30/2025

FENTRESS COUNTY (Contract No.CNZ031) Call No. 031

Project No. STP/HSIP-52(107), 25S052-F8-004 (PIN 135414.00), 25S052-F3-004 (PIN 135414.00)

The resurfacing on S.R. 52 from east of the bridge over U.S. 127 (S.R. 28) (L.M. 13.60) to S.R. 296 (L.M. 17.62).

Project Length - 4.020 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 8%.

FRANKLIN AND MARION COUNTIES (Contract No.CNZ032) Call No. 032

Project No. STP-156(22), 26S156-F8-002 (PIN 135411.00)

The microsurfacing on S.R. 156 from U.S. 64 (S.R. 15) (L.M. 0.00) to the Marion County line (L.M. 4.69).

Project Length - 4.690 miles

Project No. STP-156(24), 26S156-F8-003 (PIN 135412.00)

The microsurfacing on S.R. 156 from the Marion County line (L.M. 0.00) to the Marion County line (L.M. 3.05).

Project Length - 3.050 miles

Project No. STP-156(23), 58S156-F8-005 (PIN 135409.00)

The microsurfacing on S.R. 156 from the Franklin County line (L.M. 0.00) to the Franklin County line (L.M. 2.98).

Project Length - 2.980 miles

Project No. STP-156(25), 58S156-F8-006 (PIN 135410.00)

The microsurfacing on S.R. 156 from the Franklin County line (L.M. 0.00) to near Thunder Ridge Road (L.M. 3.05).

Project Length - 3.050 miles

Total Contract Length - 13.770 miles

Completion Time - On or before 9/30/2025

GILES COUNTY (Contract No.CNZ008) Call No. 033

Project No. STP-166(26), 28S166-F8-003 (PIN 127316.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 166 from the Alabama State line (L.M. 0.00) to near Stella Road (L.M. 6.00).

Project Length - 6.000 miles

Completion Time - On or before 9/30/2025

GILES COUNTY (Contract No.CNZ076) Call No. 034

Project No. 28946-3427-04 (PIN 128996.00)

The grading, drainage, and paving on a S.I.A. route serving Integrity Mold and Murco Wall Products in Pulaski.

Project Length - 0.728 miles

Completion Time - On or before 11/30/2025

GRAINGER COUNTY (Contract No.CNZ024) Call No. 035

Project No. NH/HSIP-32(105), 29S032-F8-002 (PIN 134008.00), 29S032-F3-002 (PIN 134008.00)

The resurfacing on U.S. 25E (S.R. 32) from near Mountain View Road (L.M. 5.83) to U.S. 11W (S.R. 1) (L.M. 10.54).

Project Length - 4.710 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 8%.

GRAINGER COUNTY (Contract No.CNZ025) Call No. 036

Project No. STP/HSIP-375(11), 29S375-F8-002 (PIN 130421.00), 29S375-F3-002 (PIN 130421.00)  
The resurfacing on S.R. 375 from near White Oak Lane (L.M. 5.08) to near Helton Road (L.M. 11.36).

Project Length - 6.280 miles  
Completion Time - On or before 8/31/2025  
The DBE goal for this contract is 10%.

GRUNDY COUNTY (Contract No.CNZ033) Call No. 037

Project No. STP/HSIP-56(103), 31S056-F8-002 (PIN 134097.00), 31S056-F3-002 (PIN 134097.00)  
The resurfacing on S.R. 56 from near Montgomery Street (L.M. 5.42) to near Des Church Road (L.M. 7.81).

Project Length - 2.390 miles  
Completion Time - On or before 9/30/2025  
The DBE goal for this contract is 6%.

HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, KNOX, MONROE, SULLIVAN, AND UNICOI COUNTIES  
(Contract No.CNZ048) Call No. 038

Project No. R1BVAR-M3-056 (PIN 117229.12)  
The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 11/30/2025 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNZ034) Call No. 039

Project No. NH/HSIP-29(128), 33S029-F8-007 (PIN 132851.00), 33S029-F3-007 (PIN 132851.00), 33S029-M3-006 (PIN 132851.00)  
The resurfacing on U.S. 27 (S.R. 29) from S.R. 111 (L.M. 20.76) to near Old Dayton Pike (L.M. 25.72), including thin epoxy overlay.

Project Length - 4.960 miles  
Completion Time - On or before 10/31/2025  
The DBE goal for this contract is 6.5%.

HANCOCK COUNTY (Contract No.CNZ071) Call No. 040

Project No. STP/HSIP-33(160), 34S033-F8-002 (PIN 127132.00), 34S033-F3-002 (PIN 127132.00)  
The resurfacing on S.R. 33 from near S.R. 66 (L.M. 10.94) to near Louis Rhea Road (L.M. 13.24).  
Project Length - 2.230 miles

Project No. STP/HSIP-33(161), 34S033-F8-003 (PIN 132804.00), 34S033-F3-003 (PIN 132804.00)  
The resurfacing (either microsurface or thin mix overlay) on S.R. 33 from S.R. 70 (L.M. 23.50) to the Virginia State line (L.M. 27.00).  
Project Length - 3.500 miles

Project No. STP-70(37), 34S070-F8-002 (PIN 132806.00)  
The resurfacing (either microsurface or thin mix overlay) on S.R. 70 from the Hawkins County line (L.M. 0.00) to the Virginia State line (L.M. 4.29).  
Project Length - 4.290 miles

Total Contract Length - 10.020 miles  
Completion Time - On or before 8/31/2025  
The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNZ010) Call No. 041

Project No. NH/HSIP-15(231), 35S015-F8-005 (PIN 133798.00), 35S015-M3-006 (PIN 133798.00), 35S015-F3-005 (PIN 133798.00)  
The resurfacing on U.S. 64 (S.R. 15) from Walton Road (L.M. 9.23) to Davis Way (L.M. 18.65), including expansion joint repair and thin epoxy overlay.

Project Length - 9.010 miles  
Completion Time - On or before 11/30/2025  
The DBE goal for this contract is 7%.

HARDIN COUNTY (Contract No.CNZ011) Call No. 042

Project No. NH/HSIP-128(36), 36S128-F8-002 (PIN 133801.00), 36S128-F3-002 (PIN 133801.00), 36S128-M3-002 (PIN 133801.00)  
The resurfacing with hot in-place recycling on S.R. 128 from U.S. 64 (S.R. 15) (L.M. 12.44) to near Clifton Road (L.M. 19.22), including bridge expansion joint repair.

Project Length - 6.780 miles  
Completion Time - On or before 8/30/2025  
The DBE goal for this contract is 6%.

HAWKINS COUNTY (Contract No.CNZ079) Call No. 043

Project No. NH/HSIP-1(480), 37S001-F8-005 (PIN 114740.00), 37S001-F3-005 (PIN 114740.00), 37S001-M3-006 (PIN 114740.00)  
The resurfacing on U.S. 11W (S.R. 1) from near Garland Avenue (L.M. 36.05) to the Sullivan County line (L.M. 41.36), including bridge expansion joint repair.

Project Length - 5.310 miles  
Completion Time - On or before 8/31/2025 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

HAWKINS COUNTY (Contract No.CNZ014) Call No. 044

Project No. STP/HSIP-344(10), 37S344-F8-002 (PIN 132813.00)

The resurfacing on S.R. 344 from S.R. 113 (L.M. 0.00) to U.S. 11W (S.R. 1) (L.M. 4.81).

Project Length - 4.810 miles

Completion Time - On or before 8/31/2025

The DBE goal for this contract is 9%.

HAYWOOD COUNTY (Contract No.CNZ077) Call No. 045

Project No. 38I040-S3-004 (PIN 133652.00)

The interchange lighting on I-40 at the junction of U.S. 70 (S.R. 1) (Exit 66, L.M. 0.65).

Project Length - 0.908 miles

Completion Time - On or before 12/19/2025 (See Special Provision 108B)

HENDERSON COUNTY (Contract No.CNZ015) Call No. 046

Project No. HSIP-20(82), 39S020-F3-003 (PIN 132560.00)

The miscellaneous safety improvements on U.S. 412 (S.R. 20) from the Madison County line (L.M. 0.00) to Crucifer Road (L.M. 4.33).

Project Length - 0.000 miles

Project No. NH-20(88), 39S020-F8-004 (PIN 133019.00)

The resurfacing on U.S. 412 (S.R. 20) from the Madison County line (L.M. 0.00) to Crucifer Road (L.M. 4.33).

Project Length - 4.330 miles

Total Contract Length - 4.330 miles

Completion Time - On or before 8/30/2025

The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No.CNZ012) Call No. 047

Project No. STP/HSIP-22(102), 39S022-F8-004 (PIN 135283.00), 39S022-F3-004 (PIN 135283.00), 39S022-M3-004 (PIN 135283.00)

The resurfacing on S.R. 22 from the Chester County line (L.M. 0.00) to near Taylor Bailey Road (L.M. 8.98), including thin epoxy overlay on the bridge over Piney Creek.

Project Length - 8.980 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 6%.

HENRY COUNTY (Contract No.CNZ013) Call No. 048

Project No. STP-NH/HSIP-218(8), 40S218-F8-002 (PIN 134906.00), 40S218-F3-002 (PIN 134906.00)

The resurfacing on S.R. 218 from S.R. 77 (L.M. 10.69) to U.S. 79 (S.R. 76) (L.M. 16.50).

Project Length - 5.810 miles

Completion Time - On or before 8/30/2025

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNZ026) Call No. 049

Project No. NH/HSIP-33(159), 47S033-F8-007 (PIN 127085.00), 47S033-F3-007 (PIN 127085.00)  
The resurfacing on U.S. 441 (S.R. 33) from near Rose Avenue (L.M. 11.84) to near Regal Lane (L.M. 15.75).

Project Length - 3.910 miles  
Completion Time - On or before 8/31/2025 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

LAKE COUNTY (Contract No.CNZ064) Call No. 050

Project No. STP/HSIP-212(10), 48S212-F8-003 (PIN 131911.00), 48S212-F3-003 (PIN 131911.00)  
The resurfacing on S.R. 212 from S.R. 22 (L.M. 0.00) to S.R. 78 (L.M. 2.43).

Project Length - 2.430 miles  
Completion Time - On or before 6/30/2025  
The DBE goal for this contract is 6%.

LEWIS COUNTY (Contract No.CNZ060) Call No. 051

Project No. NH/HSIP-99(74), 51S099-F8-003 (PIN 131428.00), 51S099-F3-003 (PIN 131428.00)  
The resurfacing on U.S. 412 (S.R. 99) from Kilpatrick Drive (L.M. 18.17) to west of Natchez Trace Parkway (L.M. 22.02).

Project Length - 3.850 miles  
Completion Time - On or before 9/30/2025  
The DBE goal for this contract is 7%.

LINCOLN COUNTY (Contract No.CNZ058) Call No. 052

Project No. BRZ-5200(33), 52LCOU-F3-003 (PIN 124493.00)  
The construction of a concrete Bulb-Tee beam bridge on Kidd Lane over the Elk River (L.M. 2.00), including grading, drainage, and paving.

Project Length - 0.780 miles  
Completion Time - On or before 11/30/2026  
The DBE goal for this contract is 10%.

LINCOLN COUNTY (Contract No.CNZ006) Call No. 053

Project No. STP/HSIP-244(10), 52S244-F8-002 (PIN 131430.00), 52S244-F3-002 (PIN 131430.00)  
The resurfacing on S.R. 244 from U.S. 64 (S.R. 15) (L.M. 0.00) to U.S. 431 (S.R. 50) (L.M. 9.18).

Project Length - 9.180 miles  
Completion Time - On or before 9/30/2025  
The DBE goal for this contract is 8.5%.

MACON COUNTY (Contract No.CNZ049) Call No. 054

Project No. NH-52(105), 56S052-F8-005 (PIN 132992.00)  
The microsurfacing on S.R. 52 from near Leo Whitley Road (L.M. 17.90) to west of Todd Avenue (L.M. 22.05).

Project Length - 4.150 miles  
Completion Time - On or before 9/30/2025 (See Special Provision 108B)

MARION COUNTY (Contract No.CNZ036) Call No. 055

Project No. NH/HSIP-27(60), 58S027-F8-007 (PIN 129609.00), 58S027-F3-007 (PIN 129609.00), 58S027-M3-008 (PIN 129609.00)

The resurfacing on U.S. 72 (S.R. 27) from the Alabama State line (L.M. 0.00) to north of S.R. 156 (L.M. 2.73), including thin epoxy overlay.

Project Length - 2.730 miles

Completion Time - On or before 9/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

MARION COUNTY (Contract No.CNZ037) Call No. 056

Project No. STP/HSIP-2(296), 58S002-F8-005 (PIN 131777.00), 58S002-F3-005 (PIN 131777.00)

The microsurfacing on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) from near S.R. 134 (L.M. 21.75) to the Hamilton County line (L.M. 33.91).

Project Length - 12.000 miles

Completion Time - On or before 9/30/2025

The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No.CNZ038) Call No. 057

Project No. STP/HSIP-39(23), 54S039-F8-006 (PIN 135407.00), 54S039-F3-006 (PIN 135407.00)

The resurfacing on U.S. 11 (S.R. 39) from west of Cook Drive (L.M. 8.12) to S.R. 30 (L.M. 9.32), including S.R. 39WB from L.M. 0.00 - L.M. 0.53.

Project Length - 1.200 miles

Project No. STP-39(22), 54S039-F8-007 (PIN 134100.00)

The resurfacing on S.R. 39 from S.R. 310 (L.M. 22.52) to the Monroe County line (L.M. 23.33).

Project Length - 0.810 miles

Total Contract Length - 2.010 miles

Completion Time - On or before 7/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 10%.

MONTGOMERY COUNTY (Contract No.CNZ009) Call No. 058

Project No. NH-I-24-1(141), 63I024-F8-003 (PIN 133012.00)

The resurfacing on I-24 from east of U.S. 79 (S.R. 13) (L.M. 5.41) to west of Trough Springs Road (L.M. 11.63).

Project Length - 6.220 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

OVERTON COUNTY (Contract No.CNZ039) Call No. 059

Project No. STP/HSIP-52(103), 67S052-F8-005 (PIN 132865.00), 67S052-F3-005 (PIN 132865.00), 67S052-M3-006 (PIN 132865.00)

The resurfacing on S.R. 52 from east of S.R. 294 (L.M. 12.15) to near Dogwalk Road (L.M. 18.32), including thin epoxy overlay over Means Creek.

Project Length - 6.170 miles

Project No. STP/HSIP-52(106), 67S052-F8-007 (PIN 130550.00), 67S052-F3-007 (PIN 130550.00)

The resurfacing on S.R. 52 from near Henson Street (L.M. 10.96) to Robert Street (L.M. 11.28) (includes S.R. 52 WB from L.M. 0.00-0.23).

Project Length - 0.320 miles

Project No. STP/HSIP-85(51), 67S085-F8-004 (PIN 130549.00), 67S085-F3-004 (PIN 130549.00)

The resurfacing on S.R. 85 from S.R. 111 (L.M. 11.17) to S.R. 52 (L.M. 11.91) (includes S.R. 85WB from L.M. 0.00-0.47).

Project Length - 0.740 miles

Total Contract Length - 7.230 miles

Completion Time - On or before 7/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 8%.

PERRY COUNTY (Contract No.CNZ001) Call No. 060

Project No. STP/HSIP-438(11), 68S438-F8-003 (PIN 131224.00), 68S438-F3-003 (PIN 131224.00)

The microsurfacing on S.R. 438 from east of Toms Creek Ford Road (L.M. 14.66) to S.R. 13 (L.M. 20.26).

Project Length - 5.600 miles

Completion Time - On or before 9/30/2025

POLK COUNTY (Contract No.CNZ040) Call No. 061

Project No. NH/HSIP-40(51), 70S040-F8-008 (PIN 124937.00), 70S040-F3-008 (PIN 124937.00)

The resurfacing on U.S. 64 (S.R. 40) from west of Carrienne Hills Road (L.M. 23.59) to east of Main Street (L.M. 26.00).

Project Length - 2.410 miles

Project No. STP/HSIP-123(2), 70S123-F8-002 (PIN 122108.00), 70S123-F3-002 (PIN 122108.00)

The resurfacing on S.R. 123 from north of S.R. 68 (L.M. 0.00) to the North Carolina State line (L.M. 1.25).

Project Length - 1.250 miles

Total Contract Length - 3.660 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 8%.

POLK COUNTY (Contract No.CNZ042) Call No. 062

Project No. 70008-3224-04 (PIN 124097.00)

The construction of concrete Bulb-Tee beam bridges on S.R. 68 over U.S. 64 (U.S. 74, S.R. 40) (L.M. 18.39), including grading, drainage, and paving.

Project Length - 0.898 miles

Completion Time - On or before 12/31/2026 (See Special Provision 108B)

PUTNAM COUNTY (Contract No.CNZ041) Call No. 063

Project No. STP/HSIP-24(97), 71S024-F8-007 (PIN 134104.00), 71S024-F3-007 (PIN 134104.00)

The resurfacing on U.S. 70N (S.R. 24) from near Hitchcock Drive (L.M. 23.27) to Mill Creek Road (L.M. 29.89).

Project Length - 6.440 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 7.5%.

ROANE COUNTY (Contract No.CNZ073) Call No. 064

Project No. NH/HSIP-1(497), 73S001-F3-004 (PIN 132791.00)

The resurfacing on U.S. 70 (S.R. 1) from near S.R. 29 (L.M. 2.78) to near U.S. 27 (S.R. 61) (L.M. 5.59).

Project Length - 0.000 miles

Project No. NH/HSIP-1(498), 73S001-F3-005 (PIN 132802.00)

The resurfacing on U.S. 70 (S.R. 1) from near S.R. 326 (L.M. 20.27) to near the Loudon County line (L.M. 27.98).

Project Length - 0.000 miles

Project No. NH/HSIP-1(497), 73S001-F8-004 (PIN 132791.00)

The resurfacing on U.S. 70 (S.R. 1) from near S.R. 29 (L.M. 2.78) to near U.S. 27 (S.R. 61) (L.M. 5.59).

Project Length - 2.810 miles

Project No. NH/HSIP-1(498), 73S001-F8-005 (PIN 132802.00)

The resurfacing on U.S. 70 (S.R. 1) from near S.R. 326 (L.M. 20.27) to near the Loudon County line (L.M. 27.98).

Project Length - 7.710 miles

Project No. NH/HSIP-61(54), 73S061-F3-003 (PIN 130411.00)

The resurfacing on S.R. 61 from near I-40 (L.M. 5.29) to near U.S. 27 (S.R. 29) (L.M. 7.02).

Project Length - 0.000 miles

Project No. NH/HSIP-61(54), 73S061-F8-003 (PIN 130411.00)

The resurfacing on S.R. 61 from near I-40 (L.M. 5.29) to near U.S. 27 (S.R. 29) (L.M. 7.02).

Project Length - 1.730 miles

Total Contract Length - 12.250 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ROBERTSON COUNTY (Contract No.CNZ068) Call No. 065

Project No. HSIP-257(13), 74S257-F3-003 (PIN 133688.00)

The miscellaneous safety improvements on S.R. 257 (L.M. 11.89 to L.M. 13.62).

Project Length - 0.000 miles

Project No. STP/HSIP-257(14), 74S257-F8-004 (PIN 132998.00), 74S257-F3-004 (PIN 132998.00)

The resurfacing on S.R. 257 from west of U.S. 41 (S.R. 11) (L.M. 11.69) to the Sumner County line (L.M. 14.50).

Project Length - 2.810 miles

Project No. STP-258(16), 74S258-F8-002 (PIN 132999.00)

The resurfacing on S.R. 258 from the Sumner County line (L.M. 0.00) to S.R. 76 (L.M. 0.56).

Project Length - 0.560 miles

Total Contract Length - 3.370 miles

Completion Time - On or before 9/30/2025

The DBE goal for this contract is 8%.

RUTHERFORD COUNTY (Contract No.CNZ004) Call No. 066

Project No. STP/HSIP-102(18), 75S102-F8-002 (PIN 133000.00), 75S102-F3-002 (PIN 133000.00), 75S102-M3-003 (PIN 133000.00)

The resurfacing on S.R. 102 from S.R. 96 (L.M. 0.00) to near Mercedes Drive (L.M. 6.00), including thin epoxy overlay on bridges.

Project Length - 6.000 miles

Completion Time - On or before 10/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No.CNZ002) Call No. 067

Project No. STP/HSIP-2(300), 75S002-F8-004 (PIN 135042.00), 75S002-F3-004 (PIN 135042.00)

The resurfacing on U.S. 41 (S.R. 2) from Kensington Square Court (L.M. 1.80) to south of Cedar Grove Road (L.M. 6.78).

Project Length - 4.980 miles

Completion Time - On or before 10/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SCOTT COUNTY (Contract No.CNZ045) Call No. 068

Project No. HSIP-29(120), 76S029-F3-004 (PIN 132658.00)

The miscellaneous safety improvements on U.S. 27 (S.R. 29) from Bear Creek Road (L.M. 21.66) to the Kentucky State line (L.M. 27.00).

Project Length - 5.340 miles

Project No. NH/HSIP-29(125), 76S029-F8-005 (PIN 130416.00), 76S029-F3-005 (PIN 130416.00)

The resurfacing on U.S. 27 (S.R. 29) from near Tunnel Hill Road (L.M. 6.10) to near S.R. 63 (Main Street) (L.M. 11.53).

Project Length - 5.430 miles

Total Contract Length - 10.770 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNZ072) Call No. 069

Project No. NH/HSIP-1(495), 79S001-F8-008 (PIN 132518.00), 79S001-M3-011 (PIN 132518.00), 79S001-F3-008 (PIN 132518.00)

The resurfacing on U.S. 64 (U.S. 70, S.R. 1) from west of Lamb Road (L.M. 26.00) to near the Fayette County line (L.M. 30.00), including bridge expansion joint repairs and thin epoxy overlay.

Project Length - 4.000 miles

Completion Time - On or before 8/30/2025

The DBE goal for this contract is 9%.

SULLIVAN COUNTY (Contract No.CNZ078) Call No. 070

Project No. NH/HSIP-34(136), 82S034-F8-004 (PIN 131615.00), 82S034-F3-004 (PIN 131615.00)

The resurfacing on U.S. 11E (S.R. 34) from near the Holston River (L.M. 6.10) to near Beaver Creek (L.M. 11.50).

Project Length - 5.400 miles

Completion Time - On or before 8/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SUMNER COUNTY (Contract No.CNZ005) Call No. 071

Project No. NH/HSIP-386(26), 83S386-F8-005 (PIN 129500.00), 83S386-F3-005 (PIN 129500.00)

The resurfacing on S.R. 386 from near Forest Retreat Road (L.M. 1.83) to near Saundersville Road (L.M. 6.28).

Project Length - 4.450 miles

Completion Time - On or before 11/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 8%.

TIPTON COUNTY (Contract No.CNZ046) Call No. 072

Project No. STP/HSIP-384(15), 84384-8219-14 (PIN 129305.00), 84384-3219-94 (PIN 129305.00), 84384-4219-04 (PIN 129305.00)

The resurfacing on S.R. 384 from S.R. 59 (L.M. 6.25) to U.S. 51 (S.R. 3) (L.M. 9.73), including bridge expansion joint repair and thin epoxy overlay.

Project Length - 3.480 miles

Completion Time - On or before 7/31/2025

The DBE goal for this contract is 8.5%.

UNICOI COUNTY (Contract No.CNZ044) Call No. 073

Project No. BR-STP-107(28), 86006-3235-94 (PIN 124631.00)

The construction of a concrete box beam bridge on S.R. 107 (Unicoi Drive) over North Indian Creek (L.M. 5.22) in Erwin, including grading, drainage, and paving.

Project Length - 0.165 miles

Completion Time - On or before 11/30/2025

The DBE goal for this contract is 9%.

UNION COUNTY (Contract No.CNZ065) Call No. 074

Project No. STP/HSIP-61(57), 87S061-F8-005 (PIN 117646.00), 87S061-F3-005 (PIN 117646.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 61 from near S.R. 33 (L.M. 10.73) to near S.R. 131 (L.M. 15.65).

Project Length - 4.920 miles

Project No. STP/HSIP-131(57), 87S131-F8-002 (PIN 132808.00), 87S131-F3-002 (PIN 132808.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 131 from the Knox County line (L.M. 0.00) to the Grainger County line (L.M. 7.85).

Project Length - 7.850 miles

Total Contract Length - 12.770 miles

Completion Time - On or before 8/31/2025

WARREN COUNTY (Contract No.CNZ043) Call No. 075

Project No. STP/HSIP-108(107), 89S108-F8-004 (PIN 132878.00), 89S108-F3-004 (PIN 132878.00), 89S108-M3-003 (PIN 132878.00)

The microsurfacing on S.R. 108 from near S.R. 287 (L.M. 2.83) to South Chancery Street (L.M. 11.49), including bridge expansion joint repair.

Project Length - 8.660 miles

Completion Time - On or before 9/30/2025

WAYNE COUNTY (Contract No.CNZ003) Call No. 076

Project No. NH-15(228), 91S015-F8-002 (PIN 133993.00), 91S015-M3-003 (PIN 133993.00)

The resurfacing on U.S. 64 (S.R. 15) from the bridge over Green River (L.M. 14.70) to the bridge over Fortyeight Creek (L.M. 20.95), including thin epoxy overlay on bridges.

Project Length - 6.250 miles

Completion Time - On or before 11/30/2025

The DBE goal for this contract is 5%.

WILLIAMSON COUNTY (Contract No.CNZ007) Call No. 077

Project No. STP/HSIP-246(7), 94S246-F8-002 (PIN 131261.00), 94S246-F3-002 (PIN 131261.00)

The resurfacing on S.R. 246 from the Maury County line (L.M. 0.00) to Mile End Road (L.M. 9.67).

Project Length - 9.670 miles

Completion Time - On or before 10/31/2025 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 77

Total Number of Projects - 166

Total Number of Counties - 95

Publication No. DT-1390-V