

Estimated Quantities -- Letting July 25, 2025

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CNZ228 - BLOUNT

Contract ID: CNZ228

Letting Date: July 25, 2025 10:00 AM

Projects: 05S336-S8-002

N/A

Counties: BLOUNT

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 336 from near U.S. 411 (S.R. 33) (L.M. 0.00) to near Reagan Mill Road (L.M. 5.04).

Contract Time: DT - 10/31/2025

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	649.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	51.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,259.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,281.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	557.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	333.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	400.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	550.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	9.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	21.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	2,070.000	L.F.

Contract ID CNZ228 - BLOUNT

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ243 - BRADLEY

Contract ID: CNZ243**Letting Date:** July 25, 2025 10:00 AM**Projects:** 06S074-S3-003

N/A

Counties: BRADLEY**District:****DBE Goal Percent:****Description:** The drainage improvements on S.R. 74 (Spring Place Road) from L.M. 11.15 to L.M. 11.80) in Cleveland.**Contract Time:** DT - 3/25/2026

Item No.	Description	Quantity	Units
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (24" CMP STA. 127+44.74 LT. SR-74)	232.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (36" RCP STA. 131+86.36 LT. SR-74)	30.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (26" RCP STA. 134+21.11 LT. SR-74)	16.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (24" RCP STA. 134+56.22 LT. SR-74)	27.000	L.F.
202-02.05	REMOVAL OF PIPE (SIZE ,STA.) (24" CMP STA. 135+22.24 LT. SR-74)	106.000	L.F.
202-02.06	REMOVAL OF PIPE (SIZE ,STA.) (36" CMP STA. 136+07.72 LT. SR-74)	63.000	L.F.
202-02.07	REMOVAL OF PIPE (SIZE ,STA.) (36" CMP STA. 136+91.91 LT. SR-74)	59.000	L.F.
202-02.08	REMOVAL OF PIPE (SIZE ,STA.) (18" CMP STA. 137+61.96 LT. SR-74)	42.000	L.F.
202-02.09	REMOVAL OF PIPE (SIZE ,STA.) (24" CMP STA. 137+62.53 LT. SR-74)	41.000	L.F.
202-08.10	REMOVAL OF CURB (DESCRIPTION) (MOUNTABLE CONCRETE CURB)	242.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	28,096.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,400.000	C.Y.

Contract ID CNZ243 - BRADLEY

Item No.	Description	Quantity	Units
209-05	SEDIMENT REMOVAL	103.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	1,030.000	L.F.
209-08.07	ROCK CHECK DAM	1.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	7.000	EACH
209-08.09	FILTER SOCK CHECK DAM	2.000	EACH
209-20.20	DETENTION POND OUTLET STRUCTURE (DESCR.)	1.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	6.000	EACH
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	2.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	90.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	840.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	171.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	206.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	115.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.600	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.400	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.100	TON
411-01.10	ACS MIX(PG64-22) GRADING D	66.000	TON
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	60.000	L.F.
607-06.03	30" CONCRETE PIPE CULVERT (CLASS IV)	420.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	23.000	L.F.
607-07.03	36" CONCRETE PIPE CULVERT (CLASS IV)	222.000	L.F.
607-16.04	38"X 24" HORIZONTAL OVAL CONCRETE PIPE CULVERT	58.000	L.F.
607-67.11	24" FOLDED PVC PIPE LINER	142.000	L.F.
607-67.13	36" FOLDED PVC PIPE LINER	607.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	9.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	314.000	LB.
611-07.33	30IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.34	36IN ENDWALL (SIDE DRAIN)	1.000	EACH
611-07.62	30IN ENDWALL (CROSS DRAIN) 6:1	4.000	EACH

Contract ID CNZ243 - BRADLEY

Item No.	Description	Quantity	Units
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
702-01.02	CONCRETE CURB	242.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	957.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	308.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	227.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	86.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	279.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)	0.100	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	689.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	3,468.000	L.F.
801-01	SEEDING (WITH MULCH)	50.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	93.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	119.000	M.G.
803-01	SODDING (NEW SOD)	10,400.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ229 - CARTER

Contract ID: CNZ229**Letting Date:** July 25, 2025 10:00 AM**Projects:** 10S037-S8-002

N/A

Counties: CARTER**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 19E (S.R. 37) from the North Carolina State line (L.M. 0.00) to near Ingram Branch Road (L.M. 8.78).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	65.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,204.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	176.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	11,021.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	5.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	4,267.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	10.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	150.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	338.000	L.F.
706-06.03	RADIUS RAIL	25.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	132.000	EACH

Contract ID CNZ229 - CARTER

Item No.	Description	Quantity	Units
712-05.01	WARNING LIGHTS (TYPE A)	66.000	EACH
712-06	SIGNS (CONSTRUCTION)	989.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	736.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	212.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	948.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	461.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	540.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	22.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	2,535.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	38.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ230 - CARTER

Contract ID: CNZ230**Letting Date:** July 25, 2025 10:00 AM**Projects:** 10S361-S8-003

N/A

Counties: CARTER**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 361 from S.R. 359 (L.M. 0.00) to U.S. 19E (S.R. 37) (L.M. 8.87).**Contract Time:** DT - 10/31/2025

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	18.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	515.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,145.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	108.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	2,927.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,901.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	502.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	263.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	5.000	EACH
706-01	GUARDRAIL REMOVED	375.000	L.F.
706-06.03	RADIUS RAIL	19.000	L.F.
706-10.26	ROUNDED END ELEMENT	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	526.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	586.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAYMENT MARKERS (MONO-DIR)(1 COLOR)	15.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE	601.000	EACH

Contract ID CNZ230 - CARTER

Item No.	Description	Quantity	Units
	MARKER		
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	45.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	300.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	160.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	15.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	36.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ236 - DECATUR

Contract ID: CNZ236**Letting Date:** July 25, 2025 10:00 AM**Projects:** 20S100-S8-002

N/A

Counties: DECATUR**District:****DBE Goal Percent:****Description:** The resurfacing (microsurface or thin mix overlay) on S.R. 100 from the Henderson County line (L.M. 0.00) to near Tillman Road/Shady Hill Road (L.M. 5.34).**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	3,401.000	S.Y.
203-06	WATER	12.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C or D)	1,550.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	92.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	362.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	100.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.500	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	90.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	741.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	75.000	EACH
712-06	SIGNS (CONSTRUCTION)	546.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	352.000	EACH

Contract ID CNZ236 - DECATUR

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	352.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	96.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.700	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	8.700	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	19.100	L.M.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	19.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	2,913.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	15.000	TON
712-06	SIGNS (CONSTRUCTION)	448.000	S.F.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	12.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	131.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,077.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11.000	TON

() Item will be bid as lump sum.

Contract ID CNZ240 - DECATUR & HENDERSON

Contract ID: CNZ240**Letting Date:** July 25, 2025 10:00 AM**Projects:** 20S201-S8-002 N/A
39S201-M3-003 N/A
39S201-S8-004 N/A**Counties:** DECATUR, HENDERSON**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 201 from S.R. 104 (L.M. 4.60) in Henderson County to S.R. 202 (L.M. 0.88) in Decatur County, including repair work on bridge.**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	4,028.000	S.Y.
203-06	WATER	28.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	21.400	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	3,649.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,321.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	456.000	TON
307-01.10	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W	12,382.000	TON
403-02.01	TRACKLESS TACK COAT	33.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	15.900	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	189.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,560.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	175.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	26.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	13.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH

Contract ID CNZ240 - DECATUR & HENDERSON

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	20.000	EACH
706-01	GUARDRAIL REMOVED	1,350.000	L.F.
706-06.03	RADIUS RAIL	30.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	3,496.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	685.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	280.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	82.600	L.M.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	140.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	41.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	41.300	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	53.000	L.F.
604-10.53	CONCRETE REPAIRS	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	433.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ237 - GIBSON

Contract ID: CNZ237**Letting Date:** July 25, 2025 10:00 AM**Projects:** 27S186-S8-002

N/A

Counties: GIBSON**District:****DBE Goal Percent:****Description:** The resurfacing (microsurface or thin mix overlay) on S.R. 186 from the Madison County line (L.M. 0.00) to U.S. 70A (U.S. 79, S.R. 76) (L.M. 6.17).**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	3,622.000	S.Y.
203-06	WATER	8.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	12.400	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C or D)	708.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	73.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	409.000	TON
403-02.01	TRACKLESS TACK COAT	2.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	230.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	0.100	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.900	L.M.
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	103.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	848.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	135.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	250.000	LB.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	8.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	8.000	EACH
706-01	GUARDRAIL REMOVED	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CNZ237 - GIBSON

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	772.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	407.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	98.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	72.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	263.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	24.900	L.M.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT- TURN ARROW)	2.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (Stop Ahead)	2.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	24.600	L.M.
716-08.21	REMOVAL OF PAVEMENT MARKING (24IN BARRIER LINE)	72.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.900	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	612.000	L.F.
730-14.03	LOOP WIRE	1,224.000	L.F.
403-02.01	TRACKLESS TACK COAT	18.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	2,707.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	58.000	TON
712-06	SIGNS (CONSTRUCTION)	64.000	S.F.

Contract ID CNZ237 - GIBSON

Item No.	Description	Quantity	Units
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	11.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	105.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	868.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	46.000	TON

() Item will be bid as lump sum.

Contract ID CNZ234 - HAMILTON

Contract ID: CNZ234**Letting Date:** July 25, 2025 10:00 AM**Projects:** 33S317-S8-005

N/A

Counties: HAMILTON**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 317 from east of East Brainerd Road (L.M. 11.78) to west of Wesleyan Road (L.M. 15.34).**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	468.000	TON
403-02.01	TRACKLESS TACK COAT	22.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,238.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	3.500	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,208.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	10.000	EACH
712-06	SIGNS (CONSTRUCTION)	489.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	40.000	L.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	4.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.000	EACH
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP, R1-1, 36"x36", SIGN AND SUPPORT)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (GRADE CROSSING ADVANCE WARNING, W10-3, SIGN AND SUPPORT)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	241.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE	241.000	EACH

Contract ID CNZ234 - HAMILTON

Item No.	Description	Quantity	Units
	MARKER		
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	214.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (20 MPH)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	13.900	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	170.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.900	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	150.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ238 - HARDEMAN

Contract ID: CNZ238**Letting Date:** July 25, 2025 10:00 AM**Projects:** 35S015-S8-007

N/A

Counties: HARDEMAN**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 64 (S.R. 15) from Davis Way (L.M. 18.65) to Lockwood Way (L.M. 21.90).**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,440.000	S.Y.
203-06	WATER	21.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	2,695.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	662.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	5,171.000	TON
403-02.01	TRACKLESS TACK COAT	86.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	13.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	4,688.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	1,941.000	TON
411-03.26	ACS MIX(PG70-22) THIN LIFT E ASPHALT	1,617.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	11.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,819.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	12.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	5.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
706-01	GUARDRAIL REMOVED	600.000	L.F.

Contract ID CNZ238 - HARDEMAN

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	65.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	26.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,743.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (W3-17)	8.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	34.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	423.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	80.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	36.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ239 - HAYWOOD**Contract ID:** CNZ239**Letting Date:** July 25, 2025 10:00 AM**Projects:** 38S001-M3-002
38S001-S8-003N/A
N/A**Counties:** HAYWOOD**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 70 (U.S. 79, S.R. 1) from near Big Muddy Creek Canal (L.M. 6.28) to S.R. 19 (L.M. 14.84), including thin epoxy overlay on bridges.**Contract Time:** DT - 12/20/2025

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	5,494.000	S.Y.
203-06	WATER	17.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	16.100	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C Or D)	2,256.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	92.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	599.000	TON
403-02.01	TRACKLESS TACK COAT	62.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	9,569.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	9.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	12.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	8,984.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	7.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	7.000	EACH
706-01	GUARDRAIL REMOVED	350.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	104.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	45.000	EACH

Contract ID CNZ239 - HAYWOOD

Item No.	Description	Quantity	Units
712-05.03	WARNING LIGHTS (TYPE C)	32.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,290.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	565.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR)(1 COLOR)	50.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	345.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	33.000	S.Y.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	186.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	25.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.300	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	150.000	L.F.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	9,836.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ198 - JOHNSON

Contract ID: CNZ198**Letting Date:** July 25, 2025 10:00 AM**Projects:** 46S034-M8-005
46S091-M8-004

ER-STP-34(139)

ER-STP-91(56)

Counties: JOHNSON**District:****DBE Goal Percent:****Description:** The resurfacing on U.S. 421 (S.R. 34) from near L.M. 17.35 to L.M. 21.1, and on S.R. 91 from near L.M. 10.2 to L.M. 14.33 (Hurricane Helene).**Contract Time:** DT - 10/31/2025

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	5.600	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	389.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	25.300	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,881.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	3.800	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	33.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	17.000	EACH
712-06	SIGNS (CONSTRUCTION)	914.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	41.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	41.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	11.900	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	11.900	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ231 - JOHNSON**Contract ID:** CNZ231**Letting Date:** July 25, 2025 10:00 AM**Projects:** 46S167-S8-004
46S167-S8-005N/A
N/A**Counties:** JOHNSON**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 167 from S.R. 67 (L.M. 0.00) to U.S. 421 (S.R. 34) (L.M. 13.94).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	29.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,930.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,130.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	73.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	14,199.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	3,754.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	10.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	10.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	476.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	100.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	6.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	13.000	EACH
706-01	GUARDRAIL REMOVED	1,135.000	L.F.
706-06.03	RADIUS RAIL	30.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	906.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CNZ231 - JOHNSON

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	920.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	34.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	954.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	271.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	324.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,528.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	57.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	300.000	L.F.
730-14.03	LOOP WIRE	600.000	L.F.

() Item will be bid as lump sum.

Contract ID CNZ244 - MARION**Contract ID:** CNZ244**Letting Date:** July 25, 2025 10:00 AM**Projects:** 58S002-S3-004

N/A

Counties: MARION**District:****DBE Goal Percent:****Description:** The culvert repair including retaining walls on U.S. 41 (U.S. 64, S.R. 2, Lee Highway) at L.M. 17.25.**Contract Time:** DT - 5/22/2026

Item No.	Description	Quantity	Units
202-01.13	REMOVAL OF PIPE (SIZE ,STA.) (66" CMP)	140.000	L.F.
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (CB, STA. 13+39.03 OFF. 32.5')	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	2,443.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	85.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	50.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	3.000	C.Y.
209-02.07	18" TEMPORARY SLOPE DRAIN	96.000	L.F.
209-03.53	STREAM MITIGATION - ARTICULATED CONCRETE MAT	660.000	S.Y.
209-05	SEDIMENT REMOVAL	13.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	244.000	L.F.
209-09.01	SANDBAGS	360.000	BAG
209-09.04	SEDIMENT FILTER BAG(15' X 10')	4.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	32.000	S.Y.
209-65.04	TEMPORARY IN STREAM DIVERSION	222.000	L.F.
303-01.01	GRANULAR BACKFILL (ROADWAY)	99.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	145.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	96.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.300	TON

Contract ID CNZ244 - MARION

Item No.	Description	Quantity	Units
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	150.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	437.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,488.000	S.Y.
602-01	STRUCTURAL STEEL	180.500	LB.
604-01.01	CLASS A CONCRETE (ROADWAY)	110.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	3,292.000	LB.
604-07.01	RETAINING WALL (DESCRIPTION) (R1, STA. 13+00.39 TO STA. 13+33.46 RT)	155.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (R2, STA. 13+46.30 TO STA. 13+72.10 RT)	134.000	S.F.
621-03.06	42" TEMPORARY DRAINAGE PIPE	40.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	196.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-06.03	RADIUS RAIL	60.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
707-01.11	CHAIN LINK FENCE (6 FOOT)	130.000	L.F.
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	2.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (TRACT 1)	130.000	L.F.
707-06.03	REMOVAL AND RESET FENCE (DESCRIPTION) (TRACT 1)	130.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	43.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	23.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	16.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	290.000	L.F.

Contract ID CNZ244 - MARION

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	269.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	20.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	4,500.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	40.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	2,500.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	55.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	130.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	55.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.04	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	240.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	619.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	9.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	14.000	UNIT
801-01.65	TEMPORARY MULCH	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.000	M.G.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	800.000	S.Y.

Contract ID CNZ244 - MARION

() Item will be bid as lump sum.

Contract ID CNZ188 - MARION & SEQUATCHIE

Contract ID: CNZ188**Letting Date:** July 25, 2025 10:00 AM**Projects:** 58S283-S8-002
77S008-S3-002N/A
N/A**Counties:** MARION, SEQUATCHIE**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 283 from near S.R. 27 (L.M. 2.69) to the Sequatchie County line (L.M. 8.11), and traffic signal modernization on U.S. 127 (S.R. 8) at Cherry Street in Dunlap (L.M. 15.66).**Contract Time:** DT - 6/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	718.000	TON
308-01.10	COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT	67,156.000	S.Y.
308-01.15	ENGINEERED ASPHALT EMULSION	305.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	50.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	5.500	L.M.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	3,118.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	11.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	70,336.000	S.Y.
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	140.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	26.000	EACH
712-06	SIGNS (CONSTRUCTION)	432.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R10-12)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	360.000	EACH

Contract ID CNZ188 - MARION & SEQUATCHIE

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	360.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	160.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	125.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	33.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)	22.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	2.000	EACH
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	318.000	L.F.
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	318.000	L.F.
730-13.12	VEHICLE DETECTOR (RADAR - STOP LINE)	4.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN	8.000	EACH

() Item will be bid as lump sum.

Contract ID CNZ235 - MCMINN**Contract ID:** CNZ235**Letting Date:** July 25, 2025 10:00 AM**Projects:** 54S030-S8-003

N/A

Counties: MCMINN**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 30 from the Meigs County line (L.M. 0.00) to east of County Road 166 (L.M. 5.00).**Contract Time:** DT - 8/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	251.000	TON
403-02.01	TRACKLESS TACK COAT	84.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,887.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	11.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	12,791.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	10.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,242.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	250.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	261.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,419.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	12.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	210.000	EACH

Contract ID CNZ235 - MCMINN

Item No.	Description	Quantity	Units
716-01.23	(BI-DIR) (1 COLOR) SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	660.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	870.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	14.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	173.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	33.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	1,110.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	30.000	L.M.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	173.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	30.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ232 - SEVIER

Contract ID: CNZ232**Letting Date:** July 25, 2025 10:00 AM**Projects:** 73S339-S8-002

N/A

Counties: SEVIER**District:****DBE Goal Percent:****Description:** The resurfacing on S.R. 339 from near Old Newport Highway (L.M. 2.00) to the Cocke County line (L.M. 15.93).**Contract Time:** DT - 10/31/2025

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	28.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,747.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	180.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	8,735.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	23.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	187.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	877.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,115.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,115.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	800.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	259.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (SLOW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	56.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED	300.000	L.F.

Contract ID CNZ232 - SEVIER

Item No.	Description	Quantity	Units
717-01	LINE) MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CNZ242 - SHELBY

Contract ID: CNZ242**Letting Date:** July 25, 2025 10:00 AM**Projects:** 79I240-M3-003
79I240-S8-002N/A
N/A**Counties:** SHELBY**District:****DBE Goal Percent:****Description:** The resurfacing on I-240 from I-40 (L.M. 0.00) to I-55 (L.M. 6.00), including repair work on bridge.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	20,433.000	S.Y.
203-06	WATER	7.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	3.900	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	929.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	1,258.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,000.000	TON
403-02.01	TRACKLESS TACK COAT	216.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	8,851.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	44.900	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	23,167.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	23.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	30,967.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	3,500.000	LB.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	17.000	EACH
705-04.02	GUARDRAIL TERMINAL (TYPE 12)	3.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.000	EACH
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	12.000	EACH

Contract ID CNZ242 - SHELBY

Item No.	Description	Quantity	Units
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	1.000	EACH
706-01	GUARDRAIL REMOVED	330.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,033.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	170.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	864.000	EACH
712-06	SIGNS (CONSTRUCTION)	5,810.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	16.000	EACH
712-08.03	ARROW BOARD (TYPE C)	8.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	16.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	3.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	1,176.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,386.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,386.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	97.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	3,050.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	430.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,606.000	L.F.
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	6.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	5.000	EACH

Contract ID CNZ242 - SHELBY

Item No.	Description	Quantity	Units
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	51.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	10,504.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	40.000	L.M.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	152.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	48.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	40.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	10,504.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,722.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	4,319.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	909.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	3.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	245.000	L.F.
730-14.02	SAW SLOT	1,925.000	L.F.
730-14.03	LOOP WIRE	5,600.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	233.000	L.F.
604-10.53	CONCRETE REPAIRS	13.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ241 - SHELBY

Contract ID: CNZ241**Letting Date:** July 25, 2025 10:00 AM**Projects:** 79I240-M3-010
79I240-S8-005N/A
N/A**Counties:** SHELBY**District:****DBE Goal Percent:****Description:** The resurfacing on I-240 from near Elvis Presley Boulevard (L.M. 6.00) to near South Perkins Road (L.M. 12.72), including repair work on bridge.**Contract Time:** DT - 10/31/2026

Item No.	Description	Quantity	Units
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	45.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	11,467.000	S.Y.
203-06	WATER	26.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	31.640	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	3,409.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	614.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,146.000	TON
403-02.01	TRACKLESS TACK COAT	296.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	11,442.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	63.340	L.M.
411-03.10	ACS MIX(PG76-22) GRADING D	34,177.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	24.460	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	44,082.000	TON
701-01.01	CONCRETE SIDEWALK (4 ")	405.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	2,974.000	S.F.
701-02.06	DETECTABLE WARNING SURFACE (REHABILITATION)	144.000	S.F.

Contract ID CNZ241 - SHELBY

Item No.	Description	Quantity	Units
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	7.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	7.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	7.000	EACH
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	4.000	EACH
706-01	GUARDRAIL REMOVED	350.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	350.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	300.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,415.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.000	EACH
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	12.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	320.000	HOURL
712-08.12	QUEUE PROTECTION TRUCK	40.000	DAY
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	266.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,973.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,204.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	29.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	314.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	24.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	5,235.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	260.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	599.000	L.F.

Contract ID CNZ241 - SHELBY

Item No.	Description	Quantity	Units
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.125	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	16.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	9.000	EACH
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	20.000	EACH
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	12.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	10,697.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	314.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	57.930	L.M.
716-05.22	PAINTED PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	461.000	L.F.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	0.125	L.M.
716-05.51	PAINTED PAVEMENT MARKINGS(12" LINE)	14,803.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	8,570.000	L.F.
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	216.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	92.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	15.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	9.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN LINE)	57.930	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVM T MRKNG (8IN BARRIER LINE)	10,697.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVM T MRKNG (6IN DOTTED LINE)	11,936.000	L.F.
716-12.10	ENHANCED FLAT LINE THERMO (12IN DOTTED)	12,151.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	6.000	EACH
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	90.000	L.F.

Contract ID CNZ241 - SHELBY

Item No.	Description	Quantity	Units
730-14.02	SAW SLOT	1,250.000	L.F.
730-14.03	LOOP WIRE	4,250.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.000	S.Y.
604-10.53	CONCRETE REPAIRS	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	4,514.000	S.Y.

() Item will be bid as lump sum.

Contract ID CNZ233 - SMITH**Contract ID:** CNZ233**Letting Date:** July 25, 2025 10:00 AM**Projects:** 80S141-F3-006

PROT-141(48)

Counties: SMITH**District:****DBE Goal Percent:****Description:** The emergency slope stabilization on S.R. 141 from near L.M. 14.68 to L.M. 14.77.**Contract Time:** DT - 12/31/2025

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	43,750.000	C.Y.
209-05	SEDIMENT REMOVAL	5.000	C.Y.
209-40.34	CATCH BASIN PROTECTION (TYPE E)	2.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	250.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	95.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	63.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	3.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.600	TON
411-01.10	ACS MIX(PG64-22) GRADING D	75.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	0.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	37.000	TON
607-03.30	18" PIPE CULVERT	34.000	L.F.
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	300.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH

Contract ID CNZ233 - SMITH

Item No.	Description	Quantity	Units
709-05.09	MACHINED RIP-RAP (CLASS C)	438.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	283.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	35.000	L.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	6.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	6.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	450.000	L.F.
204-02.10	DRILLED CAISSON - EARTH (DESCRIPTION) (2'-6" DIA.)	469.000	L.F.
204-02.20	DRILLED CAISSON - ROCK (DESCRIPTION) (2'-6" DIA.)	280.000	L.F.
303-10.01	MINERAL AGGREGATE (SIZE 57)	1,872.000	TON
602-01	STRUCTURAL STEEL	182,028.000	LB.
604-01.01	CLASS A CONCRETE (ROADWAY)	136.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	5,074.000	LB.
604-03.74	CLASS X CONCRETE	132.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	544.000	S.Y.

() Item will be bid as lump sum.

