
Estimated Quantities -- Letting March 21, 2025

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

CNZ121Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call attenuator repair on various Interstate and State Routes.

DT - 6/30/2026

R1BVAR-M3-058 N/A

Item No. Description Quantity Units

705-05.36 CONCRETE PAD (SCI100GM) 1.000 EACH

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) 1.000 EACH

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A
(UNIVERSAL)

1.000 EACH

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B
(UNIVERSAL)

1.000 EACH

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) 1.000 EACH

705-08.32 TAU-II SLIDER KIT (UNIVERSAL) 1.000 EACH

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) 1.000 EACH

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) 1.000 EACH

705-08.36 TAU-II NOSE PIECE (WIDE UNIT) 1.000 EACH

705-08.59 IMPACT ATTENUATOR REPOSITIONING
(QUADGUARD ELITE)

1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units
IMPACT ATTENUATOR REPOSITIONING
(QUADGUARD ELITE)

705-08.66 RIP PLATE REPAIR KIT, STAGE 1 1.000 EACH

705-08.69 PLASTIC NOSE PIECE/REFLECTOR 2.000 EACH

705-08.81 SIDE PANEL - 62" 2.000 EACH

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC) 2.000 EACH

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2 1.000 EACH

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR
(SCI100GM)

1.000 EACH

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD
MARKER)

1.000 EACH

705-14.21 SC B-U CABLE STRAP ASSY 1.000 EACH

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350) 1.000 EACH

705-15.65 QUADGUARD II IMPACT ATTENUATOR
(REPOSITIONING)

8.000 EACH

705-15.68 NOSE ASSEMBLY QGII STEEL 5.000 EACH

705-15.71 HEX FOAM CARTRIDGE, TYPE I 10.000 EACH

705-15.72 HEX FOAM CARTRIDGE, TYPE II 10.000 EACH

705-15.74 DIAPHRAGM ASSEMBLY, QC 1.000 EACH

705-15.75 FENDER PANEL ASSEMBLY 5.000 EACH

705-16.75 HAZARD REFLECTORS 10.000 EACH

705-16.76 GENERAL CLEANUP 10.000 EACH

705-16.77 REPAIR OF CONCRETE BACKUP WALL 5.000 S.F.

705-17.08 CARTRIDGE SUPPORT BRACKETS 1.000 EACH

705-18.03 CYLINDER ASSEMBLY 1 (REACT M) 1.000 EACH

705-18.04 CYLINDER ASSEMBLY 2 (REACT M) 1.000 EACH

705-18.05 CYLINDER ASSEMBLY 3 (REACT M) 1.000 EACH

705-18.06 CYLINDER ASSEMBLY 4 (REACT M) 1.000 EACH

705-18.07 CYLINDER ASSEMBLY 5 (REACT M) 1.000 EACH

705-18.08 CYLINDER ASSEMBLY 6 (REACT M) 1.000 EACH

705-18.09 DIAPHRAGM (REACT M) 1.000 EACH

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M) 1.000 EACH

705-18.11 RAIL GUIDE, INNER (REACT M) 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-18.12 RAIL GUIDE, OUTER (REACT M) 1.000 EACH

705-18.13 CYLINDER SPACER (REACT M) 1.000 EACH

705-18.14 CABLE ASSEMBLY (REACT M) 1.000 EACH

705-18.15 PIN, RESTRAINING CABLE (REACT M) 1.000 EACH

705-18.16 ADAPTER, TRANSITION (REACT M) 1.000 EACH

705-18.17 SUPPORT, TRANSITION (REACT M) 1.000 EACH

705-18.18 NOSE COVER ASSEMBLY (REACT M) 1.000 EACH

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M) 1.000 EACH

705-18.20 CONCRETE PAD (REACT M) 1.000 EACH

705-18.21 TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL,
(REACT M)

1.000 EACH

705-18.22 TRANSITION ASSEMBLY, PCMB (REACT M) 1.000 EACH

705-18.23 TRANSITION ASSEMBLY, VERTICAL,
UNIDIRECTIONAL (REACT M)

1.000 EACH

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA) 1.000 EACH

705-18.52 FRONT IMPACT HEAD KIT (DELTA) 1.000 EACH

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA) 1.000 EACH

705-18.54 STEEL DIAPHRAGM (DELTA) 1.000 EACH

705-18.55 TRACK WELDMENT (DELTA) 1.000 EACH

705-18.56 FENDER PANEL (1N) (DELTA) 1.000 EACH

705-18.57 FENDER PANEL (2N) (DELTA) 1.000 EACH

705-18.58 FENDER PANEL (3N) (DELTA) 1.000 EACH

705-18.59 FENDER PANEL (45N) (DELTA) 1.000 EACH

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA) 1.000 EACH

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA) 1.000 EACH

705-18.62 CONCRETE PAD (DELTA) 1.000 EACH

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10) 1.000 EACH

705-20.04 NOSE ASSEMBLY, M10 1.000 EACH

705-20.08 REPOSITIONING IMPACT ATTENUATOR
(QUARDGUARD ELITE M10)

1.000 EACH

705-20.09 TENSION STRUT BACKUP 24" (QGEM) 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-20.10 DIAPHRAGM 24" (QGEM) 1.000 EACH

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM) 1.000 EACH

705-20.12 MUSHROOM WASHER (QGEM) 1.000 EACH

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM) 1.000 EACH

705-20.14 PANEL, FENDER, QG (QGEM) 1.000 EACH

705-20.15 MONORAIL GUIDE (QGEM) 1.000 EACH

705-20.16 PANEL, SIDE, QG (QGEM) 1.000 EACH

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM) 1.000 EACH

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM) 1.000 EACH

705-20.19 STOP, TAB, WELDMENT, G (QGEM) 1.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 1.000 EACH

705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3) 1.000 EACH

705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.26 PLATE, NOSE CYLINDER, G (QGEM) 1.000 EACH

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM) 1.000 EACH

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM) 1.000 EACH

705-20.32 QGE HIT INDICATOR 1.000 EACH

705-20.33 QGE CYLINDER TYPE I  (QGE) 1.000 EACH

705-20.34 QGE CYLINDER TYPE II  (QGE) 1.000 EACH

705-20.35 QGE CYLINDER ME1  (QGEM) 1.000 EACH

705-20.36 QGE CYLINDER ME2  (QGEM) 1.000 EACH

705-20.37 QGE CYLINDER ME3 (QGEM) 1.000 EACH

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM) 1.000 EACH

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM) 1.000 EACH

705-20.43 END CAP, MONORAIL, QG, G (QGEM) 1.000 EACH

705-20.44 APPROVED ADHESIVE (QGEM) 1.000 EACH

705-20.45 CONCRETE PAD (QGEM) 1.000 EACH

705-20.46 CONCRETE PAD (QGM10) 1.000 EACH

705-20.48 CONCRETE PAD (QGEM WIDE) 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-20.59 REUSABLE CRSH CUSHION NARW (MASH TL-2) 1.000 EACH

705-20.71 SELF RESTORING CRASH CUSHN NARROW (MASH
TL-3)

1.000 EACH

711-10.02 BARRIER WALL GATE (MAINTENANCE) 9.000 EACH

712-01.50 MAINTENANCE OF TRAFFIC 12.000 EACH

712-01.52 MAINTENANCE OF TRAFFIC (                       ) (NIGHT
WORK)

6.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.04 MOBILIZATION (DESCRIPTION) (PER SHIFT) 20.000 EACH

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) 1.000 EACH

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005
TRACC)

1.000 EACH

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC) 1.000 EACH

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) 1.000 EACH

705-08.27 TAU-II END PANEL (UNIVERSAL) 1.000 EACH

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) 1.000 EACH

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) 1.000 EACH

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT) 1.000 EACH

705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT) 1.000 EACH

705-08.39 TAU-II WING BRACE (WIDE UNIT) 1.000 EACH

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.43 FORMED ANGLE 05 TRACC 1.000 EACH

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY 1.000 EACH

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4" 1.000 EACH

705-08.55 TRACC DOUBLER PL X 38-1/2" 1.000 EACH

705-08.56 TRACC BEAM GUIDE 72" 1.000 EACH

705-08.67 RIP PLATE REPAIR KIT, STAGE 2 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-08.68 RIP PLATE REPAIR KIT, STAGE 3 1.000 EACH

705-08.74 BASE ASSEMBLY - 9' 1.000 EACH

705-08.76 BEAM GUIDE - 20' 1.000 EACH

705-08.77 END SHOE (LEFT OR RIGHT) 1.000 EACH

705-08.80 SIDE PANEL - 35" 1.000 EACH

705-08.84 SLOT PLATE 1.000 EACH

705-08.85 CROSSTIE 1.000 EACH

705-08.86 FORM CHANNEL - 3 X 2 1.000 EACH

705-08.88 SLED/CUTTER ASSEMBLY 1.000 EACH

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3 1.000 EACH

705-08.94 05 FRONT ANCH WELDMENT 1.000 EACH

705-08.95 05 SECTION MODULE 1.000 EACH

705-08.97 05 SLED/SHREDDER ASSEMBLY 1.000 EACH

705-08.98 05 FRAME WELDMENT 1.000 EACH

705-08.99 05 BACK-UP FRAME 1.000 EACH

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN) 1.000 EACH

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN) 1.000 EACH

705-09.14 BOLT CABLE ADJUSTER 1.000 EACH

705-09.15 BOLT SLED SIDE PANEL 1.000 EACH

705-09.16 BOLT FRONT STOP 1.000 EACH

705-09.17 BOLT SHEAR 1.000 EACH

705-09.18 BOLT SIDE GUIDE 1.000 EACH

705-09.19 BOLT TERMINAL BRACE 1.000 EACH

705-09.20 BRACE TERMINAL 1.000 EACH

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET 1.000 EACH

705-09.22 CLIP WIRE ROPE 1.000 EACH

705-09.23 CYLINDER SHOCK ARRESTING 1.000 EACH

705-09.24 STRAP CYLINDER 1.000 EACH

705-09.25 FRAME MOBILE #1 1.000 EACH

705-09.26 FRAME MOBILE #2 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-09.27 FRAME MOBILE #3 1.000 EACH

705-09.28 FRAME MOBILE #4 1.000 EACH

705-09.29 FRAME MOBILE #5 1.000 EACH

705-09.30 FRAME MOBILE #6 1.000 EACH

705-09.31 GUIDE SIDE 1.000 EACH

705-09.32 KEEPER SIDE #1 (SLED PANEL) 1.000 EACH

705-09.33 KEEPER SIDE #2 (SIDE PANEL) 1.000 EACH

705-09.34 KEEPER SIDE #3 (REAR PANEL) 1.000 EACH

705-09.36 PANEL SIDE 1.000 EACH

705-09.37 PANEL SLED 1.000 EACH

705-09.38 PANEL REAR 1.000 EACH

705-09.39 SHEAVE (PULLEY) 1.000 EACH

705-09.40 SLED 1.000 EACH

705-09.41 TRANSITION JERSEY BARRIER RIGHT 1.000 EACH

705-09.42 TRANSITION JERSEY BARRIER LEFT 1.000 EACH

705-09.43 TRANSITION 24IN CONCRETE 1.000 EACH

705-09.44 BOOT CYLINDER 1.000 EACH

705-14.22 CONC. B-U CABLE STRAP ASSY 1.000 EACH

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2 1.000 EACH

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4 1.000 EACH

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6 1.000 EACH

705-14.34 CYLINDER  1.108" CYLINDER  7 1.000 EACH

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9 1.000 EACH

705-14.36 U-BOLTS (1/2" X 3") 1.000 EACH

705-14.37 U-BOLTS (3/8" X 3") 1.000 EACH

705-14.38 BOX BEAM (8" X 6" X 3/16") 1.000 EACH

705-14.50 CYLINDER RETAINER (1' 3" X 5") 1.000 EACH

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3") 1.000 EACH

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE 1.000 EACH

705-14.54 POLYVINYL COVER 1.000 EACH



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT) 1.000 EACH

705-14.56 REFLECTIVE NOSE LEFT/RIGHT 1.000 EACH

705-14.57 BACKUP SINGLE CABLE-(4 BARREL) 1.000 EACH

705-14.58 BACKUP SINGLE CABLE-(6 BARREL) 1.000 EACH

705-14.59 BACKUP SINGLE CABLE-(9 BARREL) 1.000 EACH

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL) 1.000 EACH

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL) 1.000 EACH

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL) 1.000 EACH

705-14.63 BOTTOM CABLE-(4 BARREL) 1.000 EACH

705-14.64 BOTTOM CABLE-(6 BARREL) 1.000 EACH

705-14.65 BOTTOM CABLE-(9 BARREL) 1.000 EACH

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT 1.000 EACH

705-14.67 PULLOUT BRACKET ASSEMBLY 1.000 EACH

705-14.68 3IN X 3IN TUBING 1.000 EACH

705-14.69 GALVANIZED STABALIZER BAR 1.000 EACH

705-14.70 TRANSITION PLATE 1.000 EACH

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL) 1.000 EACH

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL) 1.000 EACH

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL) 1.000 EACH

705-15.69 SHIM KIT QGII 1.000 EACH

705-15.77 BACKUP ASSEMBLY, TENSION STRUT 1.000 EACH

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY 1.000 EACH

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY 1.000 EACH

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER 1.000 EACH

705-15.83 TRANSITION PANEL, QUAD TO W 1.000 EACH

705-15.84 DIAPHRAGM ASSEMBLY, WIDE 1.000 EACH

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE 1.000 EACH

705-15.87 BACKUP ASSEMBLY, CONCRETE 1.000 C.Y.

705-15.88 END SHOE, CONCRETE 1.000 C.Y.

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE 1.000 C.Y.



Contract ID CNZ121 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-15.90 EXTENSION PANEL 1.000 EACH

705-15.91 PIVOT SUPPORT BRACKET 1.000 EACH

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE 1.000 EACH

705-15.93 TRANS PANEL QUAD TO W WIDE 1.000 EACH

705-17.24 HDPE NOSE PIECE 1.000 EACH

705-17.32 BREAKAWAY POST (TOP) 1.000 EACH

705-17.33 BREAKAWAY BOLT ASSEMBLY 1.000 EACH

705-17.40 WIDETRACC LONG WING POST 1.000 EACH

705-17.41 WIDETRACC SHORT WING POST 1.000 EACH

705-17.42 WIDETRACC EXT CHANNEL 1.000 EACH

705-17.43 WIDETRACC PANEL 1.000 EACH

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE) 1.000 EACH

705-17.72 WIDETRACC FRAME (W/ HARDWARE) 1.000 EACH

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/
HARDWARE)

1.000 EACH

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/
HARDWARE)

1.000 EACH

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M) 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ105 - ANDERSON ,  BLOUNT, ETC.

CNZ105Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: ANDERSON, BLOUNT, CAMPBELL, CARTER,
CLAIBORNE, COCKE, GRAINGER, GREENE,
HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON,
MONROE, MORGAN, ROANE, SCOTT,
SEVIER, SULLIVAN, UNICOI, UNION,
WASHINGTON

District: DBE Goal Percent:

Contract Time:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State
Routes.

DT - 6/30/2026

R1BVAR-M3-059 N/A

Item No. Description Quantity Units

705-01.01 GUARDRAIL AT BRIDGE ENDS 375.000 L.F.

705-01.02 GUARDRAIL AT BRIDGE PIERS 50.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 150.000 L.F.

705-01.50 SHOP CURVED GUARDRAIL AT BRIDGE ENDS 50.000 L.F.

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) 150.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 25,000.000 L.F.

705-02.05 RUB-RAIL (ONLY) 20.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 125.000 EACH

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9
FT)

20,000.000 L.F.

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12
FT)

600.000 L.F.

705-02.50 SHOP CURVED GUARDRAIL 35.000 L.F.

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL
(TYPE 2)

275.000 L.F.

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) 250.000 L.F.

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT) 100.000 L.F.



Contract ID CNZ105 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE
BARRIER

25.000 L.F.

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 2.000 EACH

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 3.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 4.000 EACH

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD 650.000 TON

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 500.000 L.F.

705-04.24 GUARDRAIL END TERMINAL DELINEATION
SHEETING

50.000 S.F.

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL 6.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 600.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 2,400.000 L.F.

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO
CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)

75.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 35.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 45.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 640.000 EACH

705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3
(POWDER COATING)

6.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 2.000 EACH

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 3.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 16.000 EACH

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE
ENDPOST

150.000 L.F.

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE
ENDPOST

75.000 L.F.

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE
PIER PROTECTION

1.000 EACH

705-10.38 GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE
CURBS

100.000 L.F.

705-10.98 GUARDRAIL END TERMINAL SKT 350 BOLT
CONVERSION

50.000 EACH

705-10.99 GUARDRAIL END TERMINAL ANCHOR CABLE
ASSEMBLY

5.000 EACH



Contract ID CNZ105 - ANDERSON ,  BLOUNT, ETC.

Item No. Description Quantity Units

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED) 30.000 L.F.

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED) 415.000 L.F.

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER
COATED)

1.000 EACH

705-16.01 MEDIAN ATTENUATING TREND TERMINAL (MATT) 1.000 EACH

706-01 GUARDRAIL REMOVED 775.000 L.F.

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) 80.000 L.F.

706-03.01 POSTS FURNISHED 300.000 EACH

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2) 20.000 L.F.

706-06.03 RADIUS RAIL 1,820.000 L.F.

706-06.05 RADIUS RAIL LONG POST (6-9 FT) 635.000 L.F.

706-06.06 RADIUS RAIL LONG POST (9-12 FT) 50.000 L.F.

706-10.26 ROUNDED END ELEMENT 65.000 EACH

706-10.54 RE-ALIGN GUARDRAIL 20,000.000 L.F.

706-10.56 BUFFER ENDS 88" 5.000 EACH

706-10.71 HAZARD MARKERS 10.000 EACH

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR
VERIFICATION

8.000 EACH

706-10.74 CONCRETE BARRIER WALL REPAIR 40.000 C.Y.

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 11.000 EACH

706-10.81 GUARDRAIL REFLECTORS 10.000 EACH

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION
REPAIR

1.000 C.Y.

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE 15.000 EACH

712-01.02 LANE CLOSURE 730.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 314.000 DAY

717-01 MOBILIZATION (1) LS

717-01.04 MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-
OUT)

85.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

CNZ119Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The random on-call attenuator and cable barrier repair on various State Routes.

DT - 6/30/2026

R3SVAR-M3-085 N/A

R3SVAR-M3-086 N/A

Item No. Description Quantity Units

705-05.36 CONCRETE PAD (SCI100GM) 1.000 EACH

705-06.40 CABLE BARRIER (MASH TL-3) 30.000 L.F.

705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) 1.000 EACH

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) 5.000 EACH

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A
(UNIVERSAL)

1.000 EACH

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B
(UNIVERSAL)

1.000 EACH

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) 1.000 EACH

705-08.32 TAU-II SLIDER KIT (UNIVERSAL) 1.000 EACH

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) 1.000 EACH

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) 2.000 EACH

705-08.36 TAU-II NOSE PIECE (WIDE UNIT) 1.000 EACH

705-08.66 RIP PLATE REPAIR KIT, STAGE 1 5.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-08.69 PLASTIC NOSE PIECE/REFLECTOR 6.000 EACH

705-08.81 SIDE PANEL - 62" 4.000 EACH

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC) 7.000 EACH

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2 5.000 EACH

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR
(SCI100GM)

1.000 EACH

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD
MARKER)

1.000 EACH

705-14.21 SC B-U CABLE STRAP ASSY 1.000 EACH

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350) 2.000 EACH

705-15.65 QUADGUARD II IMPACT ATTENUATOR
(REPOSITIONING)

8.000 EACH

705-15.68 NOSE ASSEMBLY QGII STEEL 5.000 EACH

705-15.71 HEX FOAM CARTRIDGE, TYPE I 10.000 EACH

705-15.72 HEX FOAM CARTRIDGE, TYPE II 10.000 EACH

705-15.74 DIAPHRAGM ASSEMBLY, QC 1.000 EACH

705-15.75 FENDER PANEL ASSEMBLY 2.000 EACH

705-16.75 HAZARD REFLECTORS 10.000 EACH

705-16.76 GENERAL CLEANUP 30.000 EACH

705-16.77 REPAIR OF CONCRETE BACKUP WALL 15.000 S.F.

705-17.08 CARTRIDGE SUPPORT BRACKETS 4.000 EACH

705-18.03 CYLINDER ASSEMBLY 1 (REACT M) 1.000 EACH

705-18.04 CYLINDER ASSEMBLY 2 (REACT M) 1.000 EACH

705-18.05 CYLINDER ASSEMBLY 3 (REACT M) 1.000 EACH

705-18.06 CYLINDER ASSEMBLY 4 (REACT M) 1.000 EACH

705-18.07 CYLINDER ASSEMBLY 5 (REACT M) 1.000 EACH

705-18.08 CYLINDER ASSEMBLY 6 (REACT M) 1.000 EACH

705-18.09 DIAPHRAGM (REACT M) 1.000 EACH

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M) 1.000 EACH

705-18.11 RAIL GUIDE, INNER (REACT M) 1.000 EACH

705-18.12 RAIL GUIDE, OUTER (REACT M) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-18.13 CYLINDER SPACER (REACT M) 1.000 EACH

705-18.14 CABLE ASSEMBLY (REACT M) 1.000 EACH

705-18.15 PIN, RESTRAINING CABLE (REACT M) 1.000 EACH

705-18.16 ADAPTER, TRANSITION (REACT M) 1.000 EACH

705-18.17 SUPPORT, TRANSITION (REACT M) 1.000 EACH

705-18.18 NOSE COVER ASSEMBLY (REACT M) 1.000 EACH

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M) 1.000 EACH

705-18.20 CONCRETE PAD (REACT M) 1.000 EACH

705-18.21 TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL,
(REACT M)

1.000 EACH

705-18.22 TRANSITION ASSEMBLY, PCMB (REACT M) 1.000 EACH

705-18.23 TRANSITION ASSEMBLY, VERTICAL,
UNIDIRECTIONAL (REACT M)

1.000 EACH

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA) 1.000 EACH

705-18.52 FRONT IMPACT HEAD KIT (DELTA) 1.000 EACH

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA) 1.000 EACH

705-18.54 STEEL DIAPHRAGM (DELTA) 1.000 EACH

705-18.55 TRACK WELDMENT (DELTA) 1.000 EACH

705-18.56 FENDER PANEL (1N) (DELTA) 1.000 EACH

705-18.57 FENDER PANEL (2N) (DELTA) 1.000 EACH

705-18.58 FENDER PANEL (3N) (DELTA) 1.000 EACH

705-18.59 FENDER PANEL (45N) (DELTA) 1.000 EACH

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA) 1.000 EACH

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA) 1.000 EACH

705-18.62 CONCRETE PAD (DELTA) 1.000 EACH

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10) 1.000 EACH

705-20.04 NOSE ASSEMBLY, M10 3.000 EACH

705-20.08 REPOSITIONING IMPACT ATTENUATOR
(QUARDGUARD ELITE M10)

1.000 EACH

705-20.09 TENSION STRUT BACKUP 24" (QGEM) 1.000 EACH

705-20.10 DIAPHRAGM 24" (QGEM) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM) 1.000 EACH

705-20.12 MUSHROOM WASHER (QGEM) 1.000 EACH

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM) 1.000 EACH

705-20.14 PANEL, FENDER, QG (QGEM) 1.000 EACH

705-20.15 MONORAIL GUIDE (QGEM) 1.000 EACH

705-20.16 PANEL, SIDE, QG (QGEM) 1.000 EACH

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM) 1.000 EACH

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM) 1.000 EACH

705-20.19 STOP, TAB, WELDMENT, G (QGEM) 1.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 1.000 EACH

705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3) 1.000 EACH

705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.26 PLATE, NOSE CYLINDER, G (QGEM) 1.000 EACH

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM) 1.000 EACH

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM) 1.000 EACH

705-20.32 QGE HIT INDICATOR 1.000 EACH

705-20.33 QGE CYLINDER TYPE I  (QGE) 1.000 EACH

705-20.34 QGE CYLINDER TYPE II  (QGE) 1.000 EACH

705-20.35 QGE CYLINDER ME1  (QGEM) 1.000 EACH

705-20.36 QGE CYLINDER ME2  (QGEM) 1.000 EACH

705-20.37 QGE CYLINDER ME3 (QGEM) 1.000 EACH

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM) 1.000 EACH

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM) 1.000 EACH

705-20.43 END CAP, MONORAIL, QG, G (QGEM) 1.000 EACH

705-20.44 APPROVED ADHESIVE (QGEM) 1.000 EACH

705-20.45 CONCRETE PAD (QGEM) 1.000 EACH

705-20.46 CONCRETE PAD (QGM10) 1.000 EACH

705-20.48 CONCRETE PAD (QGEM WIDE) 1.000 EACH

705-20.59 REUSABLE CRSH CUSHION NARW (MASH TL-2) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-20.71 SELF RESTORING CRASH CUSHN NARROW (MASH
TL-3)

1.000 EACH

705-20.72 SELF RESTORING CRASH CUSHN WIDE (MASH TL-
3)

1.000 EACH

705-80.01 LONGITUDINAL CABLE BARRIER 30.000 L.F.

705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-3

1.000 EACH

705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES 750.000 EACH

705-80.06 TERMINAL POST W/ALL ACCESSORIES 39.000 EACH

705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES 3.000 EACH

705-80.10 LINE POST W/FTNG & ALL ACC. 9.000 EACH

705-80.12 CHECK CABLE TENSION (1) LS

705-80.14 END TERMINAL HARDWARE FOR ATTACHING
SINGLE CABLE

3.000 EACH

705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER
REPAIR

22.000 EACH

705-80.17 LONGITUDINAL CABLE BARRIER TRAINING 1.000 EACH

705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A
SINGLE POST

195.000 EACH

705-80.20 LONGITUDINAL CABLE BARRIER SPLICE
(TORPEDO, TURNBUCKLE)

9.000 EACH

705-80.21 LONGITUDINAL CABLE BARRIER CABLE 30.000 L.F.

705-80.22 TERMINAL POST W/FOOTING AND ALL
ACCESSORIES

2.000 EACH

705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL)
TL-4

1.000 EACH

705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END
TERMINAL FOUNDATION

1.000 EACH

706-80.18 CABLE BARRIER TERMINAL (REMOVAL) 1.000 EACH

712-01.02 LANE CLOSURE 3.000 EACH

712-01.03 LANE CLOSURE(NIGHT WORK) 3.000 EACH

712-01.50 MAINTENANCE OF TRAFFIC 6.000 EACH

712-01.52 MAINTENANCE OF TRAFFIC (                       ) (NIGHT
WORK)

12.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 23.000 DAY



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

717-01.03 MOBILIZATION (PER CALL-OUT) 31.000 EACH

717-01.04 MOBILIZATION (DESCRIPTION) (PER SHIFT) 15.000 EACH

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) 1.000 EACH

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005
TRACC)

1.000 EACH

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC) 1.000 EACH

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) 1.000 EACH

705-08.27 TAU-II END PANEL (UNIVERSAL) 1.000 EACH

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) 1.000 EACH

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) 1.000 EACH

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT) 1.000 EACH

705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT) 1.000 EACH

705-08.39 TAU-II WING BRACE (WIDE UNIT) 1.000 EACH

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.43 FORMED ANGLE 05 TRACC 1.000 EACH

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY 1.000 EACH

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4" 1.000 EACH

705-08.55 TRACC DOUBLER PL X 38-1/2" 1.000 EACH

705-08.56 TRACC BEAM GUIDE 72" 1.000 EACH

705-08.67 RIP PLATE REPAIR KIT, STAGE 2 1.000 EACH

705-08.68 RIP PLATE REPAIR KIT, STAGE 3 1.000 EACH

705-08.74 BASE ASSEMBLY - 9' 1.000 EACH

705-08.76 BEAM GUIDE - 20' 1.000 EACH

705-08.77 END SHOE (LEFT OR RIGHT) 1.000 EACH

705-08.80 SIDE PANEL - 35" 1.000 EACH

705-08.84 SLOT PLATE 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-08.85 CROSSTIE 1.000 EACH

705-08.86 FORM CHANNEL - 3 X 2 1.000 EACH

705-08.88 SLED/CUTTER ASSEMBLY 1.000 EACH

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3 1.000 EACH

705-08.94 05 FRONT ANCH WELDMENT 1.000 EACH

705-08.95 05 SECTION MODULE 1.000 EACH

705-08.97 05 SLED/SHREDDER ASSEMBLY 1.000 EACH

705-08.98 05 FRAME WELDMENT 1.000 EACH

705-08.99 05 BACK-UP FRAME 1.000 EACH

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN) 1.000 EACH

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN) 1.000 EACH

705-09.14 BOLT CABLE ADJUSTER 1.000 EACH

705-09.15 BOLT SLED SIDE PANEL 1.000 EACH

705-09.16 BOLT FRONT STOP 1.000 EACH

705-09.17 BOLT SHEAR 1.000 EACH

705-09.18 BOLT SIDE GUIDE 1.000 EACH

705-09.19 BOLT TERMINAL BRACE 1.000 EACH

705-09.20 BRACE TERMINAL 1.000 EACH

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET 1.000 EACH

705-09.22 CLIP WIRE ROPE 1.000 EACH

705-09.23 CYLINDER SHOCK ARRESTING 1.000 EACH

705-09.24 STRAP CYLINDER 1.000 EACH

705-09.25 FRAME MOBILE #1 1.000 EACH

705-09.26 FRAME MOBILE #2 1.000 EACH

705-09.27 FRAME MOBILE #3 1.000 EACH

705-09.28 FRAME MOBILE #4 1.000 EACH

705-09.29 FRAME MOBILE #5 1.000 EACH

705-09.30 FRAME MOBILE #6 1.000 EACH

705-09.31 GUIDE SIDE 1.000 EACH

705-09.32 KEEPER SIDE #1 (SLED PANEL) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-09.33 KEEPER SIDE #2 (SIDE PANEL) 1.000 EACH

705-09.34 KEEPER SIDE #3 (REAR PANEL) 1.000 EACH

705-09.36 PANEL SIDE 1.000 EACH

705-09.37 PANEL SLED 1.000 EACH

705-09.38 PANEL REAR 1.000 EACH

705-09.39 SHEAVE (PULLEY) 1.000 EACH

705-09.40 SLED 1.000 EACH

705-09.41 TRANSITION JERSEY BARRIER RIGHT 1.000 EACH

705-09.42 TRANSITION JERSEY BARRIER LEFT 1.000 EACH

705-09.43 TRANSITION 24IN CONCRETE 1.000 EACH

705-09.44 BOOT CYLINDER 1.000 EACH

705-14.22 CONC. B-U CABLE STRAP ASSY 1.000 EACH

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2 1.000 EACH

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4 1.000 EACH

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6 1.000 EACH

705-14.34 CYLINDER  1.108" CYLINDER  7 1.000 EACH

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9 1.000 EACH

705-14.36 U-BOLTS (1/2" X 3") 1.000 EACH

705-14.37 U-BOLTS (3/8" X 3") 1.000 EACH

705-14.38 BOX BEAM (8" X 6" X 3/16") 1.000 EACH

705-14.50 CYLINDER RETAINER (1' 3" X 5") 1.000 EACH

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3") 1.000 EACH

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE 1.000 EACH

705-14.54 POLYVINYL COVER 1.000 EACH

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT) 1.000 EACH

705-14.56 REFLECTIVE NOSE LEFT/RIGHT 1.000 EACH

705-14.57 BACKUP SINGLE CABLE-(4 BARREL) 1.000 EACH

705-14.58 BACKUP SINGLE CABLE-(6 BARREL) 1.000 EACH

705-14.59 BACKUP SINGLE CABLE-(9 BARREL) 1.000 EACH

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL) 1.000 EACH

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL) 1.000 EACH

705-14.63 BOTTOM CABLE-(4 BARREL) 1.000 EACH

705-14.64 BOTTOM CABLE-(6 BARREL) 1.000 EACH

705-14.65 BOTTOM CABLE-(9 BARREL) 1.000 EACH

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT 1.000 EACH

705-14.67 PULLOUT BRACKET ASSEMBLY 1.000 EACH

705-14.68 3IN X 3IN TUBING 1.000 EACH

705-14.69 GALVANIZED STABALIZER BAR 1.000 EACH

705-14.70 TRANSITION PLATE 1.000 EACH

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL) 1.000 EACH

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL) 1.000 EACH

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL) 1.000 EACH

705-15.69 SHIM KIT QGII 1.000 EACH

705-15.77 BACKUP ASSEMBLY, TENSION STRUT 1.000 EACH

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY 1.000 EACH

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY 1.000 EACH

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER 1.000 EACH

705-15.83 TRANSITION PANEL, QUAD TO W 1.000 EACH

705-15.84 DIAPHRAGM ASSEMBLY, WIDE 1.000 EACH

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE 1.000 EACH

705-15.87 BACKUP ASSEMBLY, CONCRETE 1.000 C.Y.

705-15.88 END SHOE, CONCRETE 1.000 C.Y.

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE 1.000 C.Y.

705-15.90 EXTENSION PANEL 1.000 EACH

705-15.91 PIVOT SUPPORT BRACKET 1.000 EACH

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE 1.000 EACH

705-15.93 TRANS PANEL QUAD TO W WIDE 1.000 EACH

705-17.24 HDPE NOSE PIECE 1.000 EACH

705-17.32 BREAKAWAY POST (TOP) 1.000 EACH



Contract ID CNZ119 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-17.33 BREAKAWAY BOLT ASSEMBLY 1.000 EACH

705-17.40 WIDETRACC LONG WING POST 1.000 EACH

705-17.41 WIDETRACC SHORT WING POST 1.000 EACH

705-17.42 WIDETRACC EXT CHANNEL 1.000 EACH

705-17.43 WIDETRACC PANEL 1.000 EACH

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE) 1.000 EACH

705-17.72 WIDETRACC FRAME (W/ HARDWARE) 1.000 EACH

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/
HARDWARE)

1.000 EACH

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/
HARDWARE)

1.000 EACH

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M) 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ102 - BEDFORD ,  CHEATHAM, ETC.

CNZ102Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BEDFORD, CHEATHAM, DAVIDSON,
DICKSON, GILES, HICKMAN, HOUSTON,
HUMPHREYS, LAWRENCE, LEWIS,
LINCOLN, MACON, MARSHALL, MAURY,
MONTGOMERY, MOORE, PERRY,
ROBERTSON, RUTHERFORD, SMITH,
STEWART, SUMNER, TROUSDALE, WAYNE,
WILLIAMSON, WILSON

District: DBE Goal Percent:

Contract Time:

Description: The on-call guardrail repair and new guardrail installation on various State Routes.

DT - 6/30/2026

R3SVAR-M3-087 N/A

Item No. Description Quantity Units

705-01.01 GUARDRAIL AT BRIDGE ENDS 125.000 L.F.

705-01.02 GUARDRAIL AT BRIDGE PIERS 12.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 50.000 L.F.

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) 12.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 10,000.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 175.000 EACH

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9
FT)

700.000 L.F.

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12
FT)

250.000 L.F.

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL
(TYPE 2)

12.000 L.F.

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) 12.000 L.F.

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT) 37.000 L.F.

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE
BARRIER

12.000 L.F.

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 1.000 EACH



Contract ID CNZ102 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 17.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 7.000 EACH

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD 600.000 TON

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 250.000 L.F.

705-04.23 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

125.000 L.F.

705-04.24 GUARDRAIL END TERMINAL DELINEATION
SHEETING

50.000 S.F.

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 6,000.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 100.000 L.F.

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO
CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)

50.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 17.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 3.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 300.000 EACH

705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3
(POWDER COATING)

2.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 2.000 EACH

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 1.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 5.000 EACH

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE
ENDPOST

10.000 L.F.

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE
ENDPOST

12.000 L.F.

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE
PIER PROTECTION

2.000 EACH

705-10.98 GUARDRAIL END TERMINAL SKT 350 BOLT
CONVERSION

50.000 EACH

705-10.99 GUARDRAIL END TERMINAL ANCHOR CABLE
ASSEMBLY

2.000 EACH

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED) 12.000 L.F.

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED) 30.000 L.F.

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER
COATED)

1.000 EACH



Contract ID CNZ102 - BEDFORD ,  CHEATHAM, ETC.

Item No. Description Quantity Units705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER
COATED)

1.000 EACH

705-16.01 MEDIAN ATTENUATING TREND TERMINAL (MATT) 1.000 EACH

706-01 GUARDRAIL REMOVED 1,500.000 L.F.

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) 50.000 L.F.

706-03.01 POSTS FURNISHED 4.000 EACH

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2) 12.000 L.F.

706-06.03 RADIUS RAIL 1,650.000 L.F.

706-06.05 RADIUS RAIL LONG POST (6-9 FT) 12.000 L.F.

706-06.06 RADIUS RAIL LONG POST (9-12 FT) 10.000 L.F.

706-10.26 ROUNDED END ELEMENT 60.000 EACH

706-10.54 RE-ALIGN GUARDRAIL 125.000 L.F.

706-10.56 BUFFER ENDS 88" 1.000 EACH

706-10.71 HAZARD MARKERS 2.000 EACH

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR
VERIFICATION

5.000 EACH

706-10.74 CONCRETE BARRIER WALL REPAIR 12.000 C.Y.

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 12.000 EACH

706-10.81 GUARDRAIL REFLECTORS 200.000 EACH

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION
REPAIR

1.000 C.Y.

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE 1.000 EACH

712-01.02 LANE CLOSURE 1,000.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 200.000 DAY

717-01 MOBILIZATION (1) LS

717-01.04 MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-
OUT)

25.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

CNZ122Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BENTON, CARROLL, CHESTER, CROCKETT,
DECATUR, DYER, FAYETTE, GIBSON,
HARDEMAN, HARDIN, HAYWOOD,
HENDERSON, HENRY, LAKE, LAUDERDALE,
MADISON, MCNAIRY, OBION, SHELBY,
TIPTON, WEAKLEY

District: DBE Goal Percent:

Contract Time:

Description: The random on-call attenuator repair on various Interstate and State Routes.

DT - 6/30/2026

R4BVAR-M3-068 N/A

Item No. Description Quantity Units

705-05.36 CONCRETE PAD (SCI100GM) 1.000 EACH

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) 1.000 EACH

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A
(UNIVERSAL)

1.000 EACH

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B
(UNIVERSAL)

1.000 EACH

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) 1.000 EACH

705-08.32 TAU-II SLIDER KIT (UNIVERSAL) 1.000 EACH

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) 1.000 EACH

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) 2.000 EACH

705-08.36 TAU-II NOSE PIECE (WIDE UNIT) 1.000 EACH

705-08.59 IMPACT ATTENUATOR REPOSITIONING
(QUADGUARD ELITE)

5.000 EACH

705-08.66 RIP PLATE REPAIR KIT, STAGE 1 5.000 EACH

705-08.69 PLASTIC NOSE PIECE/REFLECTOR 6.000 EACH

705-08.81 SIDE PANEL - 62" 4.000 EACH

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC) 7.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2 5.000 EACH

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR
(SCI100GM)

1.000 EACH

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD
MARKER)

1.000 EACH

705-14.21 SC B-U CABLE STRAP ASSY 1.000 EACH

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350) 2.000 EACH

705-15.65 QUADGUARD II IMPACT ATTENUATOR
(REPOSITIONING)

8.000 EACH

705-15.68 NOSE ASSEMBLY QGII STEEL 5.000 EACH

705-15.71 HEX FOAM CARTRIDGE, TYPE I 10.000 EACH

705-15.72 HEX FOAM CARTRIDGE, TYPE II 10.000 EACH

705-15.74 DIAPHRAGM ASSEMBLY, QC 1.000 EACH

705-15.75 FENDER PANEL ASSEMBLY 2.000 EACH

705-16.75 HAZARD REFLECTORS 10.000 EACH

705-16.76 GENERAL CLEANUP 15.000 EACH

705-16.77 REPAIR OF CONCRETE BACKUP WALL 15.000 S.F.

705-17.08 CARTRIDGE SUPPORT BRACKETS 4.000 EACH

705-18.03 CYLINDER ASSEMBLY 1 (REACT M) 1.000 EACH

705-18.04 CYLINDER ASSEMBLY 2 (REACT M) 1.000 EACH

705-18.05 CYLINDER ASSEMBLY 3 (REACT M) 1.000 EACH

705-18.06 CYLINDER ASSEMBLY 4 (REACT M) 1.000 EACH

705-18.07 CYLINDER ASSEMBLY 5 (REACT M) 1.000 EACH

705-18.08 CYLINDER ASSEMBLY 6 (REACT M) 1.000 EACH

705-18.09 DIAPHRAGM (REACT M) 1.000 EACH

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M) 1.000 EACH

705-18.11 RAIL GUIDE, INNER (REACT M) 1.000 EACH

705-18.12 RAIL GUIDE, OUTER (REACT M) 1.000 EACH

705-18.13 CYLINDER SPACER (REACT M) 1.000 EACH

705-18.14 CABLE ASSEMBLY (REACT M) 1.000 EACH

705-18.15 PIN, RESTRAINING CABLE (REACT M) 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-18.16 ADAPTER, TRANSITION (REACT M) 1.000 EACH

705-18.17 SUPPORT, TRANSITION (REACT M) 1.000 EACH

705-18.18 NOSE COVER ASSEMBLY (REACT M) 1.000 EACH

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M) 1.000 EACH

705-18.20 CONCRETE PAD (REACT M) 1.000 EACH

705-18.21 TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL,
(REACT M)

1.000 EACH

705-18.22 TRANSITION ASSEMBLY, PCMB (REACT M) 1.000 EACH

705-18.23 TRANSITION ASSEMBLY, VERTICAL,
UNIDIRECTIONAL (REACT M)

1.000 EACH

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA) 1.000 EACH

705-18.52 FRONT IMPACT HEAD KIT (DELTA) 1.000 EACH

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA) 1.000 EACH

705-18.54 STEEL DIAPHRAGM (DELTA) 1.000 EACH

705-18.55 TRACK WELDMENT (DELTA) 1.000 EACH

705-18.56 FENDER PANEL (1N) (DELTA) 1.000 EACH

705-18.57 FENDER PANEL (2N) (DELTA) 1.000 EACH

705-18.58 FENDER PANEL (3N) (DELTA) 1.000 EACH

705-18.59 FENDER PANEL (45N) (DELTA) 1.000 EACH

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA) 1.000 EACH

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA) 1.000 EACH

705-18.62 CONCRETE PAD (DELTA) 1.000 EACH

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10) 1.000 EACH

705-20.04 NOSE ASSEMBLY, M10 3.000 EACH

705-20.08 REPOSITIONING IMPACT ATTENUATOR
(QUARDGUARD ELITE M10)

1.000 EACH

705-20.09 TENSION STRUT BACKUP 24" (QGEM) 1.000 EACH

705-20.10 DIAPHRAGM 24" (QGEM) 1.000 EACH

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM) 1.000 EACH

705-20.12 MUSHROOM WASHER (QGEM) 1.000 EACH

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM) 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-20.14 PANEL, FENDER, QG (QGEM) 1.000 EACH

705-20.15 MONORAIL GUIDE (QGEM) 1.000 EACH

705-20.16 PANEL, SIDE, QG (QGEM) 1.000 EACH

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM) 1.000 EACH

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM) 1.000 EACH

705-20.19 STOP, TAB, WELDMENT, G (QGEM) 1.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 1.000 EACH

705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3) 1.000 EACH

705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.26 PLATE, NOSE CYLINDER, G (QGEM) 1.000 EACH

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM) 1.000 EACH

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM) 1.000 EACH

705-20.32 QGE HIT INDICATOR 3.000 EACH

705-20.33 QGE CYLINDER TYPE I  (QGE) 3.000 EACH

705-20.34 QGE CYLINDER TYPE II  (QGE) 3.000 EACH

705-20.35 QGE CYLINDER ME1  (QGEM) 3.000 EACH

705-20.36 QGE CYLINDER ME2  (QGEM) 3.000 EACH

705-20.37 QGE CYLINDER ME3 (QGEM) 3.000 EACH

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM) 1.000 EACH

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM) 1.000 EACH

705-20.43 END CAP, MONORAIL, QG, G (QGEM) 1.000 EACH

705-20.44 APPROVED ADHESIVE (QGEM) 1.000 EACH

705-20.45 CONCRETE PAD (QGEM) 1.000 EACH

705-20.46 CONCRETE PAD (QGM10) 1.000 EACH

705-20.48 CONCRETE PAD (QGEM WIDE) 1.000 EACH

705-20.59 REUSABLE CRSH CUSHION NARW (MASH TL-2) 1.000 EACH

705-20.71 SELF RESTORING CRASH CUSHN NARROW (MASH
TL-3)

1.000 EACH

712-01.50 MAINTENANCE OF TRAFFIC 12.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

712-01.52 MAINTENANCE OF TRAFFIC (                       ) (NIGHT
WORK)

12.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 20.000 DAY

717-01.04 MOBILIZATION (DESCRIPTION) (PER SHIFT) 25.000 EACH

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) 1.000 EACH

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005
TRACC)

1.000 EACH

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC) 1.000 EACH

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) 1.000 EACH

705-08.27 TAU-II END PANEL (UNIVERSAL) 1.000 EACH

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) 1.000 EACH

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) 1.000 EACH

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT) 1.000 EACH

705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT) 1.000 EACH

705-08.39 TAU-II WING BRACE (WIDE UNIT) 1.000 EACH

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.43 FORMED ANGLE 05 TRACC 1.000 EACH

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY 1.000 EACH

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4" 1.000 EACH

705-08.55 TRACC DOUBLER PL X 38-1/2" 1.000 EACH

705-08.56 TRACC BEAM GUIDE 72" 1.000 EACH

705-08.67 RIP PLATE REPAIR KIT, STAGE 2 1.000 EACH

705-08.68 RIP PLATE REPAIR KIT, STAGE 3 1.000 EACH

705-08.74 BASE ASSEMBLY - 9' 1.000 EACH

705-08.76 BEAM GUIDE - 20' 1.000 EACH

705-08.77 END SHOE (LEFT OR RIGHT) 1.000 EACH

705-08.80 SIDE PANEL - 35" 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-08.84 SLOT PLATE 1.000 EACH

705-08.85 CROSSTIE 1.000 EACH

705-08.86 FORM CHANNEL - 3 X 2 1.000 EACH

705-08.88 SLED/CUTTER ASSEMBLY 1.000 EACH

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3 1.000 EACH

705-08.94 05 FRONT ANCH WELDMENT 1.000 EACH

705-08.95 05 SECTION MODULE 1.000 EACH

705-08.97 05 SLED/SHREDDER ASSEMBLY 1.000 EACH

705-08.98 05 FRAME WELDMENT 1.000 EACH

705-08.99 05 BACK-UP FRAME 1.000 EACH

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN) 1.000 EACH

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN) 1.000 EACH

705-09.14 BOLT CABLE ADJUSTER 1.000 EACH

705-09.15 BOLT SLED SIDE PANEL 1.000 EACH

705-09.16 BOLT FRONT STOP 1.000 EACH

705-09.17 BOLT SHEAR 1.000 EACH

705-09.18 BOLT SIDE GUIDE 1.000 EACH

705-09.19 BOLT TERMINAL BRACE 1.000 EACH

705-09.20 BRACE TERMINAL 1.000 EACH

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET 1.000 EACH

705-09.22 CLIP WIRE ROPE 1.000 EACH

705-09.23 CYLINDER SHOCK ARRESTING 1.000 EACH

705-09.24 STRAP CYLINDER 1.000 EACH

705-09.25 FRAME MOBILE #1 1.000 EACH

705-09.26 FRAME MOBILE #2 1.000 EACH

705-09.27 FRAME MOBILE #3 1.000 EACH

705-09.28 FRAME MOBILE #4 1.000 EACH

705-09.29 FRAME MOBILE #5 1.000 EACH

705-09.30 FRAME MOBILE #6 1.000 EACH

705-09.31 GUIDE SIDE 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-09.32 KEEPER SIDE #1 (SLED PANEL) 1.000 EACH

705-09.33 KEEPER SIDE #2 (SIDE PANEL) 1.000 EACH

705-09.34 KEEPER SIDE #3 (REAR PANEL) 1.000 EACH

705-09.36 PANEL SIDE 1.000 EACH

705-09.37 PANEL SLED 1.000 EACH

705-09.38 PANEL REAR 1.000 EACH

705-09.39 SHEAVE (PULLEY) 1.000 EACH

705-09.40 SLED 1.000 EACH

705-09.41 TRANSITION JERSEY BARRIER RIGHT 1.000 EACH

705-09.42 TRANSITION JERSEY BARRIER LEFT 1.000 EACH

705-09.43 TRANSITION 24IN CONCRETE 1.000 EACH

705-09.44 BOOT CYLINDER 1.000 EACH

705-14.22 CONC. B-U CABLE STRAP ASSY 1.000 EACH

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2 1.000 EACH

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4 1.000 EACH

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6 1.000 EACH

705-14.34 CYLINDER  1.108" CYLINDER  7 1.000 EACH

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9 1.000 EACH

705-14.36 U-BOLTS (1/2" X 3") 1.000 EACH

705-14.37 U-BOLTS (3/8" X 3") 1.000 EACH

705-14.38 BOX BEAM (8" X 6" X 3/16") 1.000 EACH

705-14.50 CYLINDER RETAINER (1' 3" X 5") 1.000 EACH

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3") 1.000 EACH

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE 1.000 EACH

705-14.54 POLYVINYL COVER 1.000 EACH

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT) 1.000 EACH

705-14.56 REFLECTIVE NOSE LEFT/RIGHT 1.000 EACH

705-14.57 BACKUP SINGLE CABLE-(4 BARREL) 1.000 EACH

705-14.58 BACKUP SINGLE CABLE-(6 BARREL) 1.000 EACH

705-14.59 BACKUP SINGLE CABLE-(9 BARREL) 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL) 1.000 EACH

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL) 1.000 EACH

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL) 1.000 EACH

705-14.63 BOTTOM CABLE-(4 BARREL) 1.000 EACH

705-14.64 BOTTOM CABLE-(6 BARREL) 1.000 EACH

705-14.65 BOTTOM CABLE-(9 BARREL) 1.000 EACH

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT 1.000 EACH

705-14.67 PULLOUT BRACKET ASSEMBLY 1.000 EACH

705-14.68 3IN X 3IN TUBING 1.000 EACH

705-14.69 GALVANIZED STABALIZER BAR 1.000 EACH

705-14.70 TRANSITION PLATE 1.000 EACH

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL) 1.000 EACH

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL) 1.000 EACH

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL) 1.000 EACH

705-15.69 SHIM KIT QGII 1.000 EACH

705-15.77 BACKUP ASSEMBLY, TENSION STRUT 1.000 EACH

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY 1.000 EACH

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY 1.000 EACH

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER 1.000 EACH

705-15.83 TRANSITION PANEL, QUAD TO W 1.000 EACH

705-15.84 DIAPHRAGM ASSEMBLY, WIDE 1.000 EACH

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE 1.000 EACH

705-15.87 BACKUP ASSEMBLY, CONCRETE 1.000 C.Y.

705-15.88 END SHOE, CONCRETE 1.000 C.Y.

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE 1.000 C.Y.

705-15.90 EXTENSION PANEL 1.000 EACH

705-15.91 PIVOT SUPPORT BRACKET 1.000 EACH

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE 1.000 EACH

705-15.93 TRANS PANEL QUAD TO W WIDE 1.000 EACH

705-17.24 HDPE NOSE PIECE 1.000 EACH



Contract ID CNZ122 - BENTON ,  CARROLL, ETC.

Item No. Description Quantity Units

705-17.32 BREAKAWAY POST (TOP) 1.000 EACH

705-17.33 BREAKAWAY BOLT ASSEMBLY 1.000 EACH

705-17.40 WIDETRACC LONG WING POST 1.000 EACH

705-17.41 WIDETRACC SHORT WING POST 1.000 EACH

705-17.42 WIDETRACC EXT CHANNEL 1.000 EACH

705-17.43 WIDETRACC PANEL 1.000 EACH

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE) 1.000 EACH

705-17.72 WIDETRACC FRAME (W/ HARDWARE) 1.000 EACH

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/
HARDWARE)

1.000 EACH

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/
HARDWARE)

1.000 EACH

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M) 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

CNZ118Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The random on-call attenuator repair on various Interstate and State Routes.

DT - 6/30/2026

R2BVAR-M3-045 N/A

Item No. Description Quantity Units

705-05.36 CONCRETE PAD (SCI100GM) 1.000 EACH

705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) 1.000 EACH

705-08.25 TAU-II ENERGY ABSORBING CARTRIDGE TYPE A
(UNIVERSAL)

1.000 EACH

705-08.26 TAU-II ENERGY ABSORBING CARTRIDGE TYPE B
(UNIVERSAL)

1.000 EACH

705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) 1.000 EACH

705-08.32 TAU-II SLIDER KIT (UNIVERSAL) 1.000 EACH

705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) 1.000 EACH

705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) 2.000 EACH

705-08.36 TAU-II NOSE PIECE (WIDE UNIT) 1.000 EACH

705-08.59 IMPACT ATTENUATOR REPOSITIONING
(QUADGUARD ELITE)

1.000 EACH

705-08.66 RIP PLATE REPAIR KIT, STAGE 1 1.000 EACH

705-08.69 PLASTIC NOSE PIECE/REFLECTOR 3.000 EACH

705-08.81 SIDE PANEL - 62" 3.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-08.91 REPOSITIONING VEHCULR IMP ATTN(2005TRACC) 2.000 EACH

705-08.92 05 RIP PLATE REPAIR KIT STAGE 2 2.000 EACH

705-09.11 REPOSITIONING OF IMPACT ATTENUATOR
(SCI100GM)

1.000 EACH

705-09.35 PANEL DELINEATOR (W/REFLECTIVE HAZARD
MARKER)

1.000 EACH

705-11.41 TANGENT ENERGY ABSORBING TERM MASH TL-
3(POWDER COATED)

1.000 EACH

705-14.21 SC B-U CABLE STRAP ASSY 1.000 EACH

705-14.30 REPOSITIONING IMPACT ATTENUATOR(REACT 350) 1.000 EACH

705-15.65 QUADGUARD II IMPACT ATTENUATOR
(REPOSITIONING)

4.000 EACH

705-15.68 NOSE ASSEMBLY QGII STEEL 3.000 EACH

705-15.71 HEX FOAM CARTRIDGE, TYPE I 1.000 EACH

705-15.72 HEX FOAM CARTRIDGE, TYPE II 1.000 EACH

705-15.74 DIAPHRAGM ASSEMBLY, QC 1.000 EACH

705-15.75 FENDER PANEL ASSEMBLY 1.000 EACH

705-16.75 HAZARD REFLECTORS 5.000 EACH

705-16.76 GENERAL CLEANUP 10.000 EACH

705-16.77 REPAIR OF CONCRETE BACKUP WALL 5.000 S.F.

705-17.08 CARTRIDGE SUPPORT BRACKETS 1.000 EACH

705-18.03 CYLINDER ASSEMBLY 1 (REACT M) 1.000 EACH

705-18.04 CYLINDER ASSEMBLY 2 (REACT M) 1.000 EACH

705-18.05 CYLINDER ASSEMBLY 3 (REACT M) 1.000 EACH

705-18.06 CYLINDER ASSEMBLY 4 (REACT M) 1.000 EACH

705-18.07 CYLINDER ASSEMBLY 5 (REACT M) 1.000 EACH

705-18.08 CYLINDER ASSEMBLY 6 (REACT M) 1.000 EACH

705-18.09 DIAPHRAGM (REACT M) 1.000 EACH

705-18.10 HDPE 1 1/2 X 12 3/16 X 18 (REACT M) 1.000 EACH

705-18.11 RAIL GUIDE, INNER (REACT M) 1.000 EACH

705-18.12 RAIL GUIDE, OUTER (REACT M) 1.000 EACH

705-18.13 CYLINDER SPACER (REACT M) 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-18.14 CABLE ASSEMBLY (REACT M) 1.000 EACH

705-18.15 PIN, RESTRAINING CABLE (REACT M) 1.000 EACH

705-18.16 ADAPTER, TRANSITION (REACT M) 1.000 EACH

705-18.17 SUPPORT, TRANSITION (REACT M) 1.000 EACH

705-18.18 NOSE COVER ASSEMBLY (REACT M) 1.000 EACH

705-18.19 REPOSITIONING IMPACT ATTENUATOR(REACT M) 1.000 EACH

705-18.20 CONCRETE PAD (REACT M) 1.000 EACH

705-18.21 TRANSITION ASSEMBLY, 8" OFFSET, VERTICAL,
(REACT M)

1.000 EACH

705-18.22 TRANSITION ASSEMBLY, PCMB (REACT M) 1.000 EACH

705-18.23 TRANSITION ASSEMBLY, VERTICAL,
UNIDIRECTIONAL (REACT M)

1.000 EACH

705-18.51 FRONT ATTENUATION MODULE KIT (DELTA) 1.000 EACH

705-18.52 FRONT IMPACT HEAD KIT (DELTA) 1.000 EACH

705-18.53 FRONT MODULE OBJECT MARKER KIT (DELTA) 1.000 EACH

705-18.54 STEEL DIAPHRAGM (DELTA) 1.000 EACH

705-18.55 TRACK WELDMENT (DELTA) 1.000 EACH

705-18.56 FENDER PANEL (1N) (DELTA) 1.000 EACH

705-18.57 FENDER PANEL (2N) (DELTA) 1.000 EACH

705-18.58 FENDER PANEL (3N) (DELTA) 1.000 EACH

705-18.59 FENDER PANEL (45N) (DELTA) 1.000 EACH

705-18.60 STEEL TRANSITION LEFT/RIGHT (DELTA) 1.000 EACH

705-18.61 REPOSITIONING IMPACT ATTENUATOR (DELTA) 1.000 EACH

705-18.62 CONCRETE PAD (DELTA) 1.000 EACH

705-20.03 REPOSITIONING IMPACT ATTENUATOR (M10) 1.000 EACH

705-20.04 NOSE ASSEMBLY, M10 3.000 EACH

705-20.08 REPOSITIONING IMPACT ATTENUATOR
(QUARDGUARD ELITE M10)

1.000 EACH

705-20.09 TENSION STRUT BACKUP 24" (QGEM) 1.000 EACH

705-20.10 DIAPHRAGM 24" (QGEM) 1.000 EACH

705-20.11 DIE SPRING, 5/8" X 1 1/2" (QGEM) 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-20.12 MUSHROOM WASHER (QGEM) 1.000 EACH

705-20.13 EXTENSION BACKUP, M10 QGE (QGEM) 1.000 EACH

705-20.14 PANEL, FENDER, QG (QGEM) 1.000 EACH

705-20.15 MONORAIL GUIDE (QGEM) 1.000 EACH

705-20.16 PANEL, SIDE, QG (QGEM) 1.000 EACH

705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM) 1.000 EACH

705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM) 1.000 EACH

705-20.19 STOP, TAB, WELDMENT, G (QGEM) 1.000 EACH

705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) 1.000 EACH

705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3) 1.000 EACH

705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) 1.000 EACH

705-20.26 PLATE, NOSE CYLINDER, G (QGEM) 1.000 EACH

705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM) 1.000 EACH

705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM) 1.000 EACH

705-20.32 QGE HIT INDICATOR 1.000 EACH

705-20.33 QGE CYLINDER TYPE I  (QGE) 1.000 EACH

705-20.34 QGE CYLINDER TYPE II  (QGE) 1.000 EACH

705-20.35 QGE CYLINDER ME1  (QGEM) 1.000 EACH

705-20.36 QGE CYLINDER ME2  (QGEM) 1.000 EACH

705-20.37 QGE CYLINDER ME3 (QGEM) 1.000 EACH

705-20.41 MONORAIL, ONE BAY, QG, G (QGEM) 1.000 EACH

705-20.42 CLAMP, NOSE BELT, QG, G (QGEM) 1.000 EACH

705-20.43 END CAP, MONORAIL, QG, G (QGEM) 1.000 EACH

705-20.44 APPROVED ADHESIVE (QGEM) 1.000 EACH

705-20.45 CONCRETE PAD (QGEM) 1.000 EACH

705-20.46 CONCRETE PAD (QGM10) 1.000 EACH

705-20.48 CONCRETE PAD (QGEM WIDE) 1.000 EACH

705-20.59 REUSABLE CRSH CUSHION NARW (MASH TL-2) 1.000 EACH

712-01.50 MAINTENANCE OF TRAFFIC 12.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

712-01.52 MAINTENANCE OF TRAFFIC (                       ) (NIGHT
WORK)

3.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 10.000 DAY

717-01.04 MOBILIZATION (DESCRIPTION) (PER SHIFT) 12.000 EACH

705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) 1.000 EACH

705-07.21 TRANSITION TO BARRIER WALL END CAP (2005
TRACC)

1.000 EACH

705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC) 1.000 EACH

705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) 1.000 EACH

705-08.27 TAU-II END PANEL (UNIVERSAL) 1.000 EACH

705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) 1.000 EACH

705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) 1.000 EACH

705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) 1.000 EACH

705-08.37 TAU-II WIDE SUPPORT LEG ADAPTER (WIDE UNIT) 1.000 EACH

705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT) 1.000 EACH

705-08.39 TAU-II WING BRACE (WIDE UNIT) 1.000 EACH

705-08.40 TAU-II XL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.41 TAU-II XXL BULKHEAD (WIDE UNIT) 1.000 EACH

705-08.43 FORMED ANGLE 05 TRACC 1.000 EACH

705-08.52 QUADGUARD MONORAIL ASSEMBLY, 3 BAY 1.000 EACH

705-08.54 TRACC WASHER 1/4" X 3" X 2-1/4" 1.000 EACH

705-08.55 TRACC DOUBLER PL X 38-1/2" 1.000 EACH

705-08.56 TRACC BEAM GUIDE 72" 1.000 EACH

705-08.67 RIP PLATE REPAIR KIT, STAGE 2 1.000 EACH

705-08.68 RIP PLATE REPAIR KIT, STAGE 3 1.000 EACH

705-08.74 BASE ASSEMBLY - 9' 1.000 EACH

705-08.76 BEAM GUIDE - 20' 1.000 EACH

705-08.77 END SHOE (LEFT OR RIGHT) 1.000 EACH

705-08.80 SIDE PANEL - 35" 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-08.84 SLOT PLATE 1.000 EACH

705-08.85 CROSSTIE 1.000 EACH

705-08.86 FORM CHANNEL - 3 X 2 1.000 EACH

705-08.88 SLED/CUTTER ASSEMBLY 1.000 EACH

705-08.93 05 RIP PLATE REPAIR KIT STAGE 3 1.000 EACH

705-08.94 05 FRONT ANCH WELDMENT 1.000 EACH

705-08.95 05 SECTION MODULE 1.000 EACH

705-08.97 05 SLED/SHREDDER ASSEMBLY 1.000 EACH

705-08.98 05 FRAME WELDMENT 1.000 EACH

705-08.99 05 BACK-UP FRAME 1.000 EACH

705-09.12 CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN) 1.000 EACH

705-09.13 ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN) 1.000 EACH

705-09.14 BOLT CABLE ADJUSTER 1.000 EACH

705-09.15 BOLT SLED SIDE PANEL 1.000 EACH

705-09.16 BOLT FRONT STOP 1.000 EACH

705-09.17 BOLT SHEAR 1.000 EACH

705-09.18 BOLT SIDE GUIDE 1.000 EACH

705-09.19 BOLT TERMINAL BRACE 1.000 EACH

705-09.20 BRACE TERMINAL 1.000 EACH

705-09.21 CABLE WIRE ROPE W/ SPELTER SOCKET 1.000 EACH

705-09.22 CLIP WIRE ROPE 1.000 EACH

705-09.23 CYLINDER SHOCK ARRESTING 1.000 EACH

705-09.24 STRAP CYLINDER 1.000 EACH

705-09.25 FRAME MOBILE #1 1.000 EACH

705-09.26 FRAME MOBILE #2 1.000 EACH

705-09.27 FRAME MOBILE #3 1.000 EACH

705-09.28 FRAME MOBILE #4 1.000 EACH

705-09.29 FRAME MOBILE #5 1.000 EACH

705-09.30 FRAME MOBILE #6 1.000 EACH

705-09.31 GUIDE SIDE 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-09.32 KEEPER SIDE #1 (SLED PANEL) 1.000 EACH

705-09.33 KEEPER SIDE #2 (SIDE PANEL) 1.000 EACH

705-09.34 KEEPER SIDE #3 (REAR PANEL) 1.000 EACH

705-09.36 PANEL SIDE 1.000 EACH

705-09.37 PANEL SLED 1.000 EACH

705-09.38 PANEL REAR 1.000 EACH

705-09.39 SHEAVE (PULLEY) 1.000 EACH

705-09.40 SLED 1.000 EACH

705-09.41 TRANSITION JERSEY BARRIER RIGHT 1.000 EACH

705-09.42 TRANSITION JERSEY BARRIER LEFT 1.000 EACH

705-09.43 TRANSITION 24IN CONCRETE 1.000 EACH

705-09.44 BOOT CYLINDER 1.000 EACH

705-14.22 CONC. B-U CABLE STRAP ASSY 1.000 EACH

705-14.31 CYLINDER  0.8"   CYLINDERS 1 & 2 1.000 EACH

705-14.32 CYLINDER  0.9"   CYLINDERS 3 & 4 1.000 EACH

705-14.33 CYLINDER  1.0"   CYLINDERS 5 & 6 1.000 EACH

705-14.34 CYLINDER  1.108" CYLINDER  7 1.000 EACH

705-14.35 CYLINDER  1.385" CYLINDERS 8 & 9 1.000 EACH

705-14.36 U-BOLTS (1/2" X 3") 1.000 EACH

705-14.37 U-BOLTS (3/8" X 3") 1.000 EACH

705-14.38 BOX BEAM (8" X 6" X 3/16") 1.000 EACH

705-14.50 CYLINDER RETAINER (1' 3" X 5") 1.000 EACH

705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3") 1.000 EACH

705-14.53 1/2" GALVANIZED CHAIN WITH HARDWARE 1.000 EACH

705-14.54 POLYVINYL COVER 1.000 EACH

705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT) 1.000 EACH

705-14.56 REFLECTIVE NOSE LEFT/RIGHT 1.000 EACH

705-14.57 BACKUP SINGLE CABLE-(4 BARREL) 1.000 EACH

705-14.58 BACKUP SINGLE CABLE-(6 BARREL) 1.000 EACH

705-14.59 BACKUP SINGLE CABLE-(9 BARREL) 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-14.60 CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL) 1.000 EACH

705-14.61 CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL) 1.000 EACH

705-14.62 CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL) 1.000 EACH

705-14.63 BOTTOM CABLE-(4 BARREL) 1.000 EACH

705-14.64 BOTTOM CABLE-(6 BARREL) 1.000 EACH

705-14.65 BOTTOM CABLE-(9 BARREL) 1.000 EACH

705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT 1.000 EACH

705-14.67 PULLOUT BRACKET ASSEMBLY 1.000 EACH

705-14.68 3IN X 3IN TUBING 1.000 EACH

705-14.69 GALVANIZED STABALIZER BAR 1.000 EACH

705-14.70 TRANSITION PLATE 1.000 EACH

705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL) 1.000 EACH

705-14.72 TOP CABLE (OLD UNIT)-(6 BARREL) 1.000 EACH

705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL) 1.000 EACH

705-15.69 SHIM KIT QGII 1.000 EACH

705-15.77 BACKUP ASSEMBLY, TENSION STRUT 1.000 EACH

705-15.79 MONORAIL ASSEMBLY, 4-6 BAY 1.000 EACH

705-15.80 MONORAIL ASSEMBLY, 7-9 BAY 1.000 EACH

705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER 1.000 EACH

705-15.83 TRANSITION PANEL, QUAD TO W 1.000 EACH

705-15.84 DIAPHRAGM ASSEMBLY, WIDE 1.000 EACH

705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE 1.000 EACH

705-15.87 BACKUP ASSEMBLY, CONCRETE 1.000 C.Y.

705-15.88 END SHOE, CONCRETE 1.000 C.Y.

705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE 1.000 C.Y.

705-15.90 EXTENSION PANEL 1.000 EACH

705-15.91 PIVOT SUPPORT BRACKET 1.000 EACH

705-15.92 TRANS PANEL NEW JERSEY BARRIER WIDE 1.000 EACH

705-15.93 TRANS PANEL QUAD TO W WIDE 1.000 EACH

705-17.24 HDPE NOSE PIECE 1.000 EACH



Contract ID CNZ118 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-17.32 BREAKAWAY POST (TOP) 1.000 EACH

705-17.33 BREAKAWAY BOLT ASSEMBLY 1.000 EACH

705-17.40 WIDETRACC LONG WING POST 1.000 EACH

705-17.41 WIDETRACC SHORT WING POST 1.000 EACH

705-17.42 WIDETRACC EXT CHANNEL 1.000 EACH

705-17.43 WIDETRACC PANEL 1.000 EACH

705-17.71 WIDETRACC CABLE SYSTEM (W/ HARDWARE) 1.000 EACH

705-17.72 WIDETRACC FRAME (W/ HARDWARE) 1.000 EACH

705-17.73 WIDETRACC EXTENSION FOOT (RIGHT) (W/
HARDWARE)

1.000 EACH

705-17.74 WIDETRACC EXTENSION FOOT (LEFT) (W/
HARDWARE)

1.000 EACH

705-18.02 BACKUP & BASE TRACK ASSEMBLY (REACT M) 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ112 - BLEDSOE ,  BRADLEY, ETC.

CNZ112Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, BRADLEY, CANNON, CLAY,
COFFEE, CUMBERLAND, DEKALB,
FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN,
MEIGS, OVERTON, PICKETT, POLK,
PUTNAM, RHEA, SEQUATCHIE, VAN BUREN,
WARREN, WHITE

District: DBE Goal Percent:

Contract Time:

Description: The on-call guardrail repair and new guardrail installation on various Interstate and State
Routes.

DT - 6/30/2026

R2BVAR-M3-046 N/A

Item No. Description Quantity Units

705-01.01 GUARDRAIL AT BRIDGE ENDS 250.000 L.F.

705-01.02 GUARDRAIL AT BRIDGE PIERS 18.000 L.F.

705-01.04 METAL BEAM GUARD FENCE 100.000 L.F.

705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) 25.000 L.F.

705-02.02 SINGLE GUARDRAIL (TYPE 2) 30,000.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 150.000 EACH

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9
FT)

3,200.000 L.F.

705-02.25 SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12
FT)

50.000 L.F.

705-03.01 MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL
(TYPE 2)

30.000 L.F.

705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) 30.000 L.F.

705-03.03 MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT) 25.000 L.F.

705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONCRETE
BARRIER

18.000 L.F.

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 2.000 EACH



Contract ID CNZ112 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

705-04.03 GUARDRAIL TERMINAL (TYPE 13) 5.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 30.000 EACH

705-04.11 STONE FOR GUARDRAIL END TERMINAL PAD 125.000 TON

705-04.24 GUARDRAIL END TERMINAL DELINEATION
SHEETING

50.000 S.F.

705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 14,000.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 300.000 L.F.

705-06.09 WEAK-POST GUARDRAIL ATTACHMENT TO
CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)

50.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 6.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 400.000 EACH

705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3
(POWDER COATING)

1.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 2.000 EACH

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 2.000 EACH

705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE
ENDPOST

20.000 L.F.

705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE
ENDPOST

15.000 L.F.

705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE
PIER PROTECTION

3.000 EACH

705-10.98 GUARDRAIL END TERMINAL SKT 350 BOLT
CONVERSION

50.000 EACH

705-10.99 GUARDRAIL END TERMINAL ANCHOR CABLE
ASSEMBLY

5.000 EACH

705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED) 18.000 L.F.

705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED) 50.000 L.F.

705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER
COATED)

1.000 EACH

705-16.01 MEDIAN ATTENUATING TREND TERMINAL (MATT) 1.000 EACH

706-01 GUARDRAIL REMOVED 500.000 L.F.



Contract ID CNZ112 - BLEDSOE ,  BRADLEY, ETC.

Item No. Description Quantity Units

706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) 100.000 L.F.

706-03.01 POSTS FURNISHED 10.000 EACH

706-06.01 SINGLE THRIE RAIL (TYPE 2) 18.000 L.F.

706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2) 18.000 L.F.

706-06.03 RADIUS RAIL 1,300.000 L.F.

706-06.05 RADIUS RAIL LONG POST (6-9 FT) 25.000 L.F.

706-06.06 RADIUS RAIL LONG POST (9-12 FT) 25.000 L.F.

706-10.26 ROUNDED END ELEMENT 50.000 EACH

706-10.54 RE-ALIGN GUARDRAIL 5,000.000 L.F.

706-10.56 BUFFER ENDS 88" 4.000 EACH

706-10.71 HAZARD MARKERS 4.000 EACH

706-10.72 PULL AND REINSTALL GUARDARAIL POST FOR
VERIFICATION

5.000 EACH

706-10.74 CONCRETE BARRIER WALL REPAIR 1.000 C.Y.

706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE 6.000 EACH

706-10.81 GUARDRAIL REFLECTORS 3,500.000 EACH

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION
REPAIR

1.000 C.Y.

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE 10.000 EACH

712-01.02 LANE CLOSURE 1,000.000 EACH

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD 200.000 DAY

717-01 MOBILIZATION (1) LS

717-01.04 MOBILIZATION (DESCRIPTION) (EMERGENCY CALL-
OUT)

25.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNZ123 - BLOUNT

CNZ123Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: BLOUNT

District: DBE Goal Percent: 4.00

Contract Time:

Description: The stream mitigation and dam removal of Pistol Creek Dam in Alcoa.

DT - 12/31/2025

05946-3614-14 STP-500(50)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXISTING DAM STRUCTURE)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 20.000 C.Y.

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM
MITIGATION)

1,083.000 C.Y.

203-06 WATER 1.000 M.G.

209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS 300.000 L.F.

209-03.38 STREAM MITIGATION -J -HOOK 3.000 EACH

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 715.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 920.000 L.F.

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) (FLOATING
TRUBIDITY CURTAIN BELOW DAM)

170.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 686.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 110.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 6.000 TON

607-05.30 24" PIPE CULVERT 40.000 L.F.

621-03.01 15" TEMPORARY DRAINAGE PIPE 72.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 330.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 60.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 220.000 TON



Contract ID CNZ123 - BLOUNT

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 104.000 S.F.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 60.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 1,500.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 20.000 UNIT

801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH 20.000 UNIT

801-02.15 FERTILIZER 0.300 TON

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 254.000 EACH

802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) 254.000 EACH

802-02.34 CUTTINGS: SALIX INTERIOR (18IN-24IN) 254.000 EACH

802-02.37 CUTTINGS: ALNUS SERRULATA (18IN-24IN) 254.000 EACH

802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN) 12.000 EACH

802-11.14 DIOSPYROS VIRGINIANA (PERSIMMON 2-5FT
CNTNR GRWN)

12.000 EACH

802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT
CNTNR GRWN)

12.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

12.000 EACH

802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR
GRWN)

18.000 EACH

802-11.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM
2-5FT CONTAINER GR)

18.000 EACH

802-12.53 QUERCUS PAGODA (CHERRYBARK OAK SEEDLING
B.R.)

12.000 EACH

802-13.76 CELTIS LAEVIGATA (SUGARBERRY SEEDLING B.R.) 12.000 EACH

802-16.04 CORNUS AMOMUM (SILKY DOGWOOD 3FT LIVE
STAKES)

254.000 EACH

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 1,000.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ083 - CHESTER &  HARDEMAN

CNZ083Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: CHESTER, HARDEMAN

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing on various routes in Chickasaw State Park.

DT - 8/30/2025

12PARK-M8-002 N/A

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 447.000 S.Y.

203-06 WATER 7.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 3.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C ORD D)

963.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

99.000 TON

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING C-W

2,080.000 TON

403-02.01 TRACKLESS TACK COAT 9.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,493.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 616.000 S.F.

713-16.20 SIGNS (DESCRIPTION) (RESERVED PARKING, R7-8) 2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (VAN ACCESSIBLE, R7-8A) 2.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

28.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) 4.000 EACH

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE) 1,044.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 2.710 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.680 L.M.



Contract ID CNZ083 - CHESTER &  HARDEMAN

Item No. Description Quantity Units716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.680 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.710 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ103 - CUMBERLAND

CNZ103Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND

District: DBE Goal Percent:

Contract Time:

Description: The construction of a small drainage structure on S.R. 298 at L.M. 8.5, including retaining
walls.

DT - 9/30/2025

18S298-M3-002 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (30 " CMP. STA.
14+19.00)

88.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 2,514.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 142.000 C.Y.

203-06 WATER 6.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.100 L.M.

209-05 SEDIMENT REMOVAL 145.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,426.000 L.F.

209-08.07 ROCK CHECK DAM 22.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 6.000 EACH

209-09.01 SANDBAGS 300.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 30.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 769.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 13.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

254.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

158.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.100 TON



Contract ID CNZ103 - CUMBERLAND

Item No. Description Quantity Units

402-02 AGGREGATE FOR COVER MATERIAL (PC) 7.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.600 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 60.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 107.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 20.000 TON

604-07.01 RETAINING WALL (DESCRIPTION) (WALL 1) 2,573.000 S.F.

604-07.02 RETAINING WALL (DESCRIPTION) (WALL 2) 450.000 S.F.

607-07.03 36" CONCRETE PIPE CULVERT (CLASS IV) 62.000 L.F.

610-12.02 HORIZONTAL DRAINS 300.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 3.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 109.000 LB.

621-03.03 24" TEMPORARY DRAINAGE PIPE 110.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.02 GUARDRAIL TERMINAL (TYPE 12) 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 675.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 708.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 120.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,288.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 10.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 14.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,028.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 340.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 60.000 S.F.

713-13.14 FLORESCENT YELLOW SIGN SHEETING 60.000 S.F.



Contract ID CNZ103 - CUMBERLAND

Item No. Description Quantity Units

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

15.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

8.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.500 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 103.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 439.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 447.000 L.F.

797-11.38 BY-PASS PUMPING (1) LS

801-01 SEEDING (WITH MULCH) 17.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 24.000 UNIT

801-01.16 BONDED FIBER MATRIX HYDROMULCH
(W/PERMANENT SEED)

10.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 10.000 UNIT

801-03 WATER (SEEDING & SODDING) 4.400 M.G.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 586.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ104 - CUMBERLAND &  PUTNAM

CNZ104Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND, PUTNAM

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on I-40 in Putnam County from west of U.S. 70N (S.R. 24) (L.M. 33.32) to
near the parking area (L.M. 2.00) in Cumberland County.

DT - 10/31/2025

18I040-F8-009 NH-I-40-6(188)

71I040-F8-011 NH-I-40-6(187)

71I040-M3-011 NH-I-40-6(187)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.300 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,730.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,267.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 27.000 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 19,009.000 S.Y.

403-02.01 TRACKLESS TACK COAT 104.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 3,427.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 10,558.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

16.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 16,939.000 TON

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT 1,991.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 387.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,535.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 9.000 EACH



Contract ID CNZ104 - CUMBERLAND &  PUTNAM

Item No. Description Quantity Units

712-08.12 QUEUE PROTECTION TRUCK 42.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,075.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,075.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 112.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 2,678.000 L.F.

716-02.24 PLASTIC PAVEMENT MARKING (12IN DWL) 2,410.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

8.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 4.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 30.000 S.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 112.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 24.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.600 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

7,115.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

992.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 10.000 S.Y.

604-10.53 CONCRETE REPAIRS 20.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

20.000 S.Y.

617-01 BRIDGE DECK SEALANT 2,336.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ098 - DAVIDSON

CNZ098Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 9.00

Contract Time:

Description: The resurfacing on I-24 from Haywood Lane (L.M. 21.10) to the Rutherford County line (L.M.
27.62), including bridge expansion joint repairs and thin epoxy overlay.

DT - 11/30/2025

19I024-F8-002 NH-I-24-9(97)

19I024-M3-013 NH-I-24-9(97)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 22.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,435.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 201.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 60.000 L.M.

411-03.10 ACS MIX(PG76-22) GRADING D 32,036.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

21.700 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 31,734.000 TON

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

35,768.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,984.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

11.000 EACH

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 10.000 EACH



Contract ID CNZ098 - DAVIDSON

Item No. Description Quantity Units

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R5-1A) 4.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

28.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

3,527.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

3,469.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 54.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,950.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

2.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 4.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 11.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 43.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 27.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 26.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

26.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

4,190.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,614.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

2,710.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 29,682.000 L.F.



Contract ID CNZ098 - DAVIDSON

Item No. Description Quantity Units

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 3,694.000 L.F.

716-15.12 PREFORMED PERMANENT TAPE (12IN LINE) 240.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.11 CONCRETE SLAB REPAIRS 50.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 272.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 20.000 S.Y.

604-10.53 CONCRETE REPAIRS 15.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 9,220.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ099 - DAVIDSON

CNZ099Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on I-65 from near Armory Drive (L.M. 4.50) to I-40 (L.M. 8.44).

DT - 11/30/2025

19I065-F8-014 NH-I-65-2(114)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,043.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 150.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 41.800 L.M.

411-03.10 ACS MIX(PG76-22) GRADING D 24,127.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

15.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 23,900.000 TON

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

13,569.000 S.Y.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,541.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

8.000 EACH

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 8.000 EACH



Contract ID CNZ099 - DAVIDSON

Item No. Description Quantity Units

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

2,197.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

2,197.000 EACH

716-02.01 PLASTIC PAVEMENT MARKING (4" LINE) 210.000 L.M.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 4,720.000 L.F.

716-03.09 PLASTIC WORD PAVEMENT MARKING (                      )
(EAST)

6.000 EACH

716-03.10 PLASTIC WORD PAVEMENT MARKING (                      )
(WEST)

6.000 EACH

716-03.11 PLASTIC WORD PAVEMENT MARKING (                      )
(NORTH)

2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

6.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 8.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

8.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 20.000 L.M.

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING
(INTERSTATE SHIELD)

28.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

11,712.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

5,807.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 1,251.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 5,284.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 40.000 L.F.

730-14.02 SAW SLOT 620.000 L.F.



Contract ID CNZ099 - DAVIDSON

Item No. Description Quantity Units

730-14.03 LOOP WIRE 2,100.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNZ088 - DAVIDSON

CNZ088Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: DAVIDSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on S.R. 254 (Old Hickory Boulevard) from S.R. 100 (L.M. 0.00) to U.S. 431
(S.R. 106, Hillsboro Pike) (L.M. 2.77).

DT - 10/31/2025

19S254-F3-002 NH/HSIP-254(12)

19S254-F8-002 NH/HSIP-254(12)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 5.500 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 351.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

5,804.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 300.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 49.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 3,627.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.400 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.300 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

4.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 9,342.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 105.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 15.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,038.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-15.41 SIGN REMOVAL (DESCRIPTION) (YEILD TO
PEDESTRIANS STATE LAW SIGNS)

(1) LS



Contract ID CNZ088 - DAVIDSON

Item No. Description Quantity Units

713-16.20 SIGNS (DESCRIPTION) (R1-5) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

291.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

86.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

377.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,333.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 305.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 1,785.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

26.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.300 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 243.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 21.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

10.800 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 3,000.000 L.F.

730-14.03 LOOP WIRE 6,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNZ094 - DICKSON

CNZ094Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 5.00

Contract Time:

Description: The resurfacing on S.R. 47 from S.R. 46 (L.M. 0.00) to U.S. 70 (S.R. 1) (L.M. 10.19), and on
S.R. 96 from U.S. 70 (S.R. 1) (L.M. 0.00) to the Williamson County line (L.M. 10.20).

DT - 11/30/2025

22S047-F3-002 STP/HSIP-47(12)

22S047-F8-002 STP/HSIP-47(12)

22S096-F3-003 STP-NH/HSIP-96(68)

22S096-F8-003 STP-NH/HSIP-96(68)

22S096-M3-004 STP-NH/HSIP-96(68)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 40.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 5,330.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

691.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 177.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 26,796.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

9.000 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

27.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 23,116.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 7.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

706-01 GUARDRAIL REMOVED 325.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 152.000 EACH



Contract ID CNZ094 - DICKSON

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 4,207.000 S.F.

713-02.14 FLEXIBLE DELINEATOR (WHITE) 4.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 48.000 L.F.

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 7.000 EACH

713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT 2.000 EACH

713-16.09 RAILROAD ADVANCE WARNING SIGN AND
SUPPORT

3.000 EACH

713-16.23 SIGNS (DESCRIPTION) (STOP HERE WHEN
FLASHING SIGN, R8-10a)

1.000 EACH

713-16.25 SIGNS (DESCRIPTION) (GRADE CROSSING
ADVANCE WARNING SIGN, W10-3)

2.000 EACH

713-16.26 SIGNS (DESCRIPTION) (GRADE CROSSING
ADVANCE WARNING SIGN, W10-4)

1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,420.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

31.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,451.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,614.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 344.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 802.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

104.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.300 L.M.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 3.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

5.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

4.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

2.000 EACH



Contract ID CNZ094 - DICKSON

Item No. Description Quantity Units

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

340.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 76.600 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 0.200 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

75.700 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

714.000 L.F.

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 780.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 568.000 L.F.

730-14.03 LOOP WIRE 1,336.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 460.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ093 - DICKSON

CNZ093Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on S.R. 47 from S.R. 250 (L.M. 12.47) to S.R. 48 (L.M. 19.75).

DT - 10/31/2025

22S047-F3-005 STP/HSIP-47(14)

22S047-F8-005 STP/HSIP-47(14)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 14.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,890.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

300.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 37.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8,619.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.600 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

14.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 128.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 26.000 EACH

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 4.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 4.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 18.000 EACH

706-01 GUARDRAIL REMOVED 1,750.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,479.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH



Contract ID CNZ093 - DICKSON

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

505.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

16.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

521.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

92.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 168.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 460.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 14.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 29.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

29.800 L.M.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 225.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ116 - FRANKLIN

CNZ116Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: FRANKLIN

District: DBE Goal Percent: 3.00

Contract Time:

Description: The resurfacing (either microsurface or thin mix overlay) on S.R. 50 from the Moore County
line (L.M. 0.00) to near S.R. 121 (L.M. 6.06) and on S.R. 476 from near S.R. 50 (L.M. 0.00) to
near S.R. 130 (L.M. 11.82).

DT - 10/31/2025

26S050-F3-005 STP/HSIP-50(86)

26S050-F8-005 STP/HSIP-50(86)

26S476-F3-002 STP/HSIP-476(6)

26S476-F8-002 STP/HSIP-476(6)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 35.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,353.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 52.000 TON

405-01.01 BITUMINOUS MATERIAL (BSC) 250.000 TON

405-01.02 MINERAL AGGREGATE (BSC) 2,903.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

28.600 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 17.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 17.000 EACH

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT 1,250.000 EACH

705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-
DIRECTIONAL)

450.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 17.000 EACH

706-01 GUARDRAIL REMOVED 850.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 851.000 S.F.



Contract ID CNZ116 - FRANKLIN

Item No. Description Quantity Units

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,356.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

780.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 693.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 102.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 107.400 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 71.700 L.M.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

0.310 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 0.420 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

71.700 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,545.000 L.F.

717-01 MOBILIZATION (1) LS

403-02.01 TRACKLESS TACK COAT 84.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 10,853.000 TON

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-
SURFACING)

34.000 TON

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 367.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 3,060.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ082 - GIBSON

CNZ082Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: GIBSON

District: DBE Goal Percent: 10.00

Contract Time:

Description: The installation of signals on U.S. 45E (S.R. 43, South First Street) at the intersection of
Kefauver Drive (L.M. 8.70) in Milan.

DT - 5/31/2026

27004-3284-94 HSIP-43(47)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 175.000 S.Y.

202-03.01 REMOVAL OF ASPHALT PAVEMENT 90.000 S.Y.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (CONCRETE) 10.000 L.F.

203-06 WATER 1.000 M.G.

203-10 EMBANKMENT (COMPACTED IN PLACE) 50.000 C.Y.

209-05 SEDIMENT REMOVAL 5.000 C.Y.

209-09.41 CURB INLET PROTECTION (TYPE 2) 6.000 EACH

407-20.05 SAW CUTTING ASPHALT PAVEMENT 385.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 1,910.000 S.F.

701-02.03 CONCRETE CURB RAMP 615.000 S.F.

702-01 CONCRETE CURB 5.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 25.000 C.Y.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 6.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 200.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-02.21 SIGN POST DELINEATION ENHANCEMENT 24.000 L.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 64.000 S.F.



Contract ID CNZ082 - GIBSON

Item No. Description Quantity Units

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.21 SIGNS (DESCRIPTION) (W3-3, 36"x36") 3.000 EACH

713-16.22 SIGNS (DESCRIPTION) (R1-1, 36"x36") 1.000 EACH

713-16.23 SIGNS (DESCRIPTION) (R2-1, 24"x30") 1.000 EACH

713-16.24 SIGNS (DESCRIPTION) (R10-7, 24"x30") 1.000 EACH

714-05.04 PULL BOXES (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

47.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

52.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

125.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 180.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 185.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

240.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.000 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-03.09 PLASTIC WORD PAVEMENT MARKING (                      )
(DO NOT BLOCK )

1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

105.000 L.F.

716-08.02 REMOVAL OF PAVEMENT MARKING (8" BARRIER
LINE)

355.000 L.F.

716-08.03 REMOVAL OF PAVEMENT MARKING (CROSS-WALK) 430.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

25.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 135.000 L.F.



Contract ID CNZ082 - GIBSON

Item No. Description Quantity Units

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

9.000 EACH

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-
TURN ARROW)

1.000 EACH

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) 110.000 L.F.

716-08.10 REMOVAL OF PAVEMENT MARKING (TRANSVERSE
SHOULDER)

105.000 L.F.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.000 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) 1.000 EACH

730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH
BACKPLATE)

4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,500.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,650.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 220.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) 50.000 L.F.

730-12.08 CONDUIT 2" DIAMETER (RGS) 20.000 L.F.

730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) 350.000 L.F.

730-13.07 VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY
CONTROL)

3.000 EACH

730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA) 1.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.28 PEDESTAL POLE (TYPE A) 3.000 EACH

730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65') 1.000 EACH



Contract ID CNZ082 - GIBSON

Item No. Description Quantity Units730-25.05 CANTILEVER SIGNAL SUPPORT (2 @ 50' & 65') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80') 1.000 EACH

730-26.06 PEDESTRIAN PUSHBUTTON POST 1.000 EACH

730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN 1.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

5.000 EACH

730-35.06 BATTERY BACK-UP SYSTEM 1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 690.000 L.F.

797-11.65 REMOVAL OF CONCRETE CURB & GUTTER 385.000 L.F.

801-03 WATER (SEEDING & SODDING) 1.000 M.G.

803-01 SODDING (NEW SOD) 25.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ095 - GILES

CNZ095Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: GILES

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 64 (S.R. 15) from Lanier Road (L.M. 18.39) to the Lincoln County line
(L.M. 25.22), including thin epoxy overlay on bridges.

DT - 11/30/2025

28S015-F8-002 NH-15(229)

28S015-M3-003 NH-15(229)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 24.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 9,909.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 76.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 32.000 L.M.

411-02.10 ACS MIX(PG70-22) GRADING D 20,275.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

11.900 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

9.500 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,500.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 75.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,731.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 20.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

245.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

186.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

774.000 EACH



Contract ID CNZ095 - GILES

Item No. Description Quantity Units716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

774.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,205.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

32.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 325.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

12.000 EACH

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.200 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.700 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 1.600 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 1.600 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

31.900 L.M.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 228.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 95.000 S.Y.

604-10.53 CONCRETE REPAIRS 10.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 15,626.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ107 - HAMILTON

CNZ107Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: HAMILTON

District: DBE Goal Percent: 9.00

Contract Time:

Description: The resurfacing and miscellaneous safety improvements on U.S. 11 (U.S. 41, S.R. 2) from
near Myrtle Avenue to Wauhatchie Pike/ Brown Ferry Road, and on U.S. 127 (S.R. 8) from
S.R. 27 to near Cherokee Boulevard.

DT - 10/31/2025

33008-3220-94 HSIP-2(268)

33S008-F3-006 STP/HSIP-8(68)

33S008-F8-006 STP/HSIP-8(68)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) ( 18", STA. 111+33) 2.000 L.F.

202-01.14 REMOVAL OF PIPE (SIZE, STA.) (18", STA. 111+50) 2.000 L.F.

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (ENDWALL & DITCH LINING)

(1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 71.000 S.Y.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (LT BUS ENT,
116+43.35)

75.000 L.F.

202-08.15 REMOVAL OF CURB AND GUTTER (DESCRIPTION)
(BETWEEN 7TH AND 8TH STREET)

412.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 32.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 348.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 32.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 32.000 C.Y.

204-07 BEDDING MATERIAL (PIPE) CLASS B 2.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.000 L.M.

209-05 SEDIMENT REMOVAL 10.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 206.000 L.F.



Contract ID CNZ107 - HAMILTON

Item No. Description Quantity Units

209-08.06 ENHANCED SILT FENCE CHECK (TRAPEZOIDAL) 1.000 EACH

209-08.07 ROCK CHECK DAM 4.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 4.000 EACH

209-09.41 CURB INLET PROTECTION (TYPE 2) 1.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 7.000 EACH

209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) 1.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 160.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

34.600 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 0.200 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 0.700 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 9.200 TON

403-02.01 TRACKLESS TACK COAT 12.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 442.000 L.F.

411-01.21 LONGITUDINAL JOINT SEALANT 4.100 L.M.

411-02.10 ACS MIX(PG70-22) GRADING D 3,006.600 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 3,001.600 TON

501-01.15 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
12" FAST TRACK

10.000 S.Y.

502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) 250.000 L.F.

502-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT) 4,180.000 L.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 20.000 L.F.

702-03 CONCRETE COMBINED CURB & GUTTER 4.600 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 50.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 102.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 20.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 15.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,123.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 216.000 L.F.



Contract ID CNZ107 - HAMILTON

Item No. Description Quantity Units

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

713-02.34 DELINEATORS (ALL) 19.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 778.000 LB.

713-11.21 P POST SLIP BASE 1.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 40.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 81.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.06 MILE POST SIGN 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1
COLOR LENS)

34.000 EACH

716-01.14 RAISED PAVEMENT MARKER REMOVAL 48.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

174.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

228.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

136.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 1,293.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

521.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 660.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

41.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 295.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,379.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.390 L.M.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 3.900 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 5,240.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 552.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

7.000 EACH



Contract ID CNZ107 - HAMILTON

Item No. Description Quantity Units716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

7.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 2.010 L.M.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

0.300 L.M.

716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE) 0.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.910 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 86.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 1,223.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 6.000 UNIT

801-03 WATER (SEEDING & SODDING) 8.000 M.G.

803-01 SODDING (NEW SOD) 421.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ089 - HICKMAN

CNZ089Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: HICKMAN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on I-40 from the Humphreys County line (L.M. 0.00) to the Dickson County
line (L.M. 2.65), including bridge deck and expansion joint repair.

DT - 10/31/2025

41I040-F8-012 NH-I-40-3(186)

41I040-M3-013 NH-I-40-3(186)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 10.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,403.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

545.000 TON

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 11,074.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 60.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 7,205.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

10.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 10,571.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

706-01 GUARDRAIL REMOVED 350.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,235.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH



Contract ID CNZ089 - HICKMAN

Item No. Description Quantity Units

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 4.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

437.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

437.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

8.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 34.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 151.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 14.600 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 0.400 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

284.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 871.000 L.F.

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 1,850.000 L.F.

717-01 MOBILIZATION (1) LS

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

54.000 TON

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 15.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 244.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 75.000 S.Y.

617-01 BRIDGE DECK SEALANT 480.000 S.Y.

403-02.02 HOT APPLIED TACK COAT 81.000 TON

403-02.01 TRACKLESS TACK COAT 108.000 TON



Contract ID CNZ089 - HICKMAN

( ) Item will be bid as lump sum.



Contract ID CNZ117 - HUMPHREYS

CNZ117Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: HUMPHREYS

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 70 (S.R. 1) from west of West Main Street (L.M. 10.30) to Powell
Avenue (L.M. 15.00).

DT - 11/30/2025

43S001-F3-006 STP/HSIP-1(483)

43S001-F8-006 STP/HSIP-1(483)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 889.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

316.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 94.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 3,331.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 10,996.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

3.000 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

3.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 14,205.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 7.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 7.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 7.000 EACH

706-01 GUARDRAIL REMOVED 350.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,075.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH



Contract ID CNZ117 - HUMPHREYS

Item No. Description Quantity Units

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.20 SIGNS (DESCRIPTION) (W10-1 GRADE CROSSING
ADV. WARN.)

2.000 EACH

713-16.21 SIGNS (DESCRIPTION) (W10-2 INTERSECTION
CROSSING ADV. WARN.)

10.000 EACH

713-16.22 SIGNS (DESCRIPTION) (W10-3 INTERSECTION
CROSSING ADV. WARN.)

2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

113.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

667.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

141.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

921.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

100.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 615.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

48.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 4,041.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.000 L.M.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

200.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 180.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 23.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

23.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 4,662.000 L.F.

730-14.03 LOOP WIRE 10,224.000 L.F.



Contract ID CNZ117 - HUMPHREYS

( ) Item will be bid as lump sum.



Contract ID CNZ085 - JEFFERSON

CNZ085Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: JEFFERSON

District: DBE Goal Percent:

Contract Time:

Description: The construction of a small drainage structure on S.R. 113 at L.M. 3.68.

DT - 11/15/2025

45010-4215-04 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (4 - 36" PLASTIC,
STA. 110+68)

160.000 L.F.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(CATCH BASIN & 15" PLASTIC PIPE, STA. 108+54)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(FENCING AND POSTS, 587 LF, STA. 110+68)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
5, SHOP / SHED, 1860 LF)

(1) LS

203-30.01 ROADWAY APPROACHES (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.400 L.M.

209-02.07 18" TEMPORARY SLOPE DRAIN 530.000 L.F.

209-05 SEDIMENT REMOVAL 52.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 483.000 L.F.

209-08.04 TEMPORARY ENHANCED SILT FENCE 115.000 L.F.

209-08.07 ROCK CHECK DAM 4.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 4.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 2.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 247.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 501.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 131.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 15.000 TON



Contract ID CNZ085 - JEFFERSON

Item No. Description Quantity Units303-10.01 MINERAL AGGREGATE (SIZE 57) 15.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

112.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

73.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 5.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 2.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 351.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 181.000 TON

604-01.01 CLASS A CONCRETE (ROADWAY) 48.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 10,405.000 LB.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 100.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 1.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 45.000 LB.

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

705-01.04 METAL BEAM GUARD FENCE 37.500 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 917.430 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 272.490 L.F.

706-06.03 RADIUS RAIL 60.000 L.F.

706-10.26 ROUNDED END ELEMENT 3.000 EACH

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 15.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 248.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 23.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION
(MASH TL-3)

280.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 20.000 EACH



Contract ID CNZ085 - JEFFERSON

Item No. Description Quantity Units712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 20.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 11.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,310.375 S.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 52.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (W1-7) 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

12.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

12.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 357.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 1,108.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ096 - JOHNSON

CNZ096Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: JOHNSON

District: DBE Goal Percent:

Contract Time:

Description: The construction of a concrete box beam bridge on Slimp Branch Road over Roan Creek
(L.M. 0.34), including grading, drainage, and paving.

DT - 7/31/2026

46455-3414-04 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

203-30.01 ROADWAY APPROACHES (1) LS

207-20.01 ROADWAY SUBGRADE TIMBER MAT(TEMP) 250.000 L.F.

209-05 SEDIMENT REMOVAL 35.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 873.000 L.F.

209-08.07 ROCK CHECK DAM 2.000 EACH

209-09.03 SEDIMENT FILTER BAG (15' X 15') 6.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 285.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 612.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 20.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

131.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.100 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 6.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.400 TON

411-01.10 ACS MIX(PG64-22) GRADING D 77.000 TON

604-10.51 SCARIFYING 834.000 S.Y.

607-05.30 24" PIPE CULVERT 29.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 103.000 L.F.



Contract ID CNZ096 - JOHNSON

Item No. Description Quantity Units607-39.02 18" PIPE CULVERT (SIDE DRAIN) 103.000 L.F.

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) 50.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 1.000 EACH

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 4.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 3.000 EACH

706-01 GUARDRAIL REMOVED 251.000 L.F.

706-10.26 ROUNDED END ELEMENT 1.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 340.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 215.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 153.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 50.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 40.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 6.000 EACH

712-06 SIGNS (CONSTRUCTION) 357.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 48.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 24.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.20 SIGNS (DESCRIPTION) (R1-1 36" X 36" STOP SIGN) 1.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 0.310 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.400 L.M.

717-01 MOBILIZATION (1) LS

730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 464.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 105.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 250.000 L.F.



Contract ID CNZ096 - JOHNSON

Item No. Description Quantity Units

801-01.07 TEMPORARY SEEDING (WITH MULCH) 16.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 7.000 UNIT

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. I.D. NO. 46-0A375-00.34)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 118.000 C.Y.

204-14 CORE DRILLING FOR PILES(ROCK) 104.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 222.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 20.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 32,133.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 78.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 11,213.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 103.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 542.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 151.000 L.F.

606-20.03 STEEL PIPE PILES (18-INCH) 200.000 L.F.

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 402.000 L.F.

620-06 CONCRETE RAILING 325.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

81.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 24.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNZ090 - LINCOLN

CNZ090Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: LINCOLN

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from near Kelso Smithland
Road (L.M. 23.60) to near Myrick Road (L.M. 28.52), including thin epoxy overlay on bridges.

DT - 10/31/2025

52S015-F8-004 NH-15(230)

52S015-M3-005 NH-15(230)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 19.700 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,550.000 TON

311-03.04 HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT
(2.00IN)

146,160.000 S.Y.

311-03.10 ASPHALT REJUVENATING AGENT 73,811.000 GAL.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 75.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 1,182.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 6,374.000 TON

411-03.26 ACS MIX(PG70-22) THIN LIFT E ASPHALT 2,249.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

9.900 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

7.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,171.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 200.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,248.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-02.17 REMOVE & REPLACE DELINEATORS (SINGLE
WHITE)

38.000 EACH

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 66.000 EACH



Contract ID CNZ090 - LINCOLN

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

116.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

788.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

868.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

41.000 S.Y.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

18.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 889.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 21.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.800 L.M.

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 2,640.000 L.F.

717-01 MOBILIZATION (1) LS

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 4,845.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ127 - LOUDON

CNZ127Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: LOUDON

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on I-40 from the Roane County line (L.M. 0.00) to the Knox County line (L.M.
5.59), including bridge expansion joint repair and thin epoxy overlay.

DT - 10/31/2025

53I040-F8-003 NH-I-40-7(187)

53I040-M3-004 NH-I-40-7(187)

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 23.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 3,200.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

23,192.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 165.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 7,716.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 15,053.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

23.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 20,224.000 TON

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 15,418.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 20.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 932.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 932.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,087.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 342.000 EACH



Contract ID CNZ127 - LOUDON

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 3,021.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 4.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 6.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 50.000 DAY

712-08.14 PORTABLE QUEUE WARNING SYSTEM 6.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

25,894.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 6,526.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

1,806.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,806.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

276.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 150.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

14.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 6,020.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

6.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

6.000 EACH

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 28.000 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 2.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

28.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2.000 L.F.



Contract ID CNZ127 - LOUDON

Item No. Description Quantity Units

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,705.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

5,150.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 1,060.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(FULL DEPTH)

15.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 224.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 10.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

75.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 1,982.000 S.Y.

403-02.01 TRACKLESS TACK COAT 29.000 TON

403-02.02 HOT APPLIED TACK COAT 22.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ086 - MACON

CNZ086Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MACON

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 262 from S.R. 52 (L.M. 0.00) to Wick Lane (L.M. 2.99).

DT - 10/31/2025

56S262-F8-002 STP-262(15)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 6.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,187.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

5,123.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 34.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 2,473.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

4.800 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 7,208.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,128.000 S.F.

713-20.30 SIGN ADJUSTMENTS 12.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

792.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

792.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 121.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 24.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.000 L.M.



Contract ID CNZ086 - MACON

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ097 - MADISON

CNZ097Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MADISON

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on I-40 from near Lower Brownsville Road (L.M. 7.10) to the South Fork
Forked Deer River (L.M. 11.06), including thin epoxy overlay.

DT - 10/31/2025

57I040-F8-007 NH-I-40-1(374)

57I040-M3-006 NH-I-40-1(374)

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 369.000 S.Y.

203-06 WATER 13.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.600 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

1,740.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

128.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

42.000 TON

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 14,463.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 71.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 100.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 9,555.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

15.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 18,632.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 12.000 EACH

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 8.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNZ097 - MADISON

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 500.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 98.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,912.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-07.03 TEMPORARY BARRICADES (TYPE III) 12.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 8.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

648.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

475.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

144.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 827.000 L.F.

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 41.400 L.M.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 3.500 L.M.

716-08.21 REMOVAL OF PAVEMENT MARKING (24IN BARRIER
LINE)

827.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.700 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

557.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 2,661.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 20.000 L.F.



Contract ID CNZ097 - MADISON

Item No. Description Quantity Units

730-14.02 SAW SLOT 400.000 L.F.

730-14.03 LOOP WIRE 1,500.000 L.F.

604-10.53 CONCRETE REPAIRS 5.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

11.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 3,286.000 S.Y.

403-02.02 HOT APPLIED TACK COAT 111.000 TON

403-02.01 TRACKLESS TACK COAT 149.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ108 - MARION

CNZ108Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on I-24 from east of S.R. 28 (L.M. 21.76) to west of the Tennessee River
(L.M. 25.85).

DT - 10/31/2025

58I024-F8-012 NH-I-24-2(194)

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 5,473.000 S.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.400 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,687.000 TON

307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM 4,355.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

928.000 TON

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 11,086.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 27.000 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 38,486.000 S.Y.

411-03.10 ACS MIX(PG76-22) GRADING D 1,659.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 11,215.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

16.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 15,665.000 TON

705-04.20 GUARDRAIL DELINEATION ENHANCEMENT 4,597.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,400.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 12.000 EACH



Contract ID CNZ108 - MARION

Item No. Description Quantity Units

712-08.12 QUEUE PROTECTION TRUCK 42.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

845.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

845.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

889.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 40.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 1,764.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 20.000 S.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 18.400 L.M.

716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING
(LINE)

1.700 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 1.700 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

18.400 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

5,649.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

3,460.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 4,830.000 L.F.

717-01 MOBILIZATION (1) LS

403-02.01 TRACKLESS TACK COAT 267.000 TON

403-02.01 TRACKLESS TACK COAT 81.000 TON

403-02.02 HOT APPLIED TACK COAT 140.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ091 - MARSHALL

CNZ091Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MARSHALL

District: DBE Goal Percent:

Contract Time:

Description: The microsurfacing on S.R. 373 from near I-65 (L.M. 3.40) to S.R. 417 (L.M. 7.09).

DT - 10/31/2025

59S373-F8-004 STP-373(16)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 6.900 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 908.000 TON

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-
SURFACING)

17.000 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 44,698.000 S.Y.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

5.300 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.500 L.M.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 188.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 1,552.000 TON

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 168.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 1,391.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 75.000 EACH

712-06 SIGNS (CONSTRUCTION) 784.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

486.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

460.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

946.000 EACH



Contract ID CNZ091 - MARSHALL

Item No. Description Quantity Units716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

946.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 217.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 18.300 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 400.000 L.F.

716-09.86 CONTRAST PAVEMENT MARKING 6" 0.100 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

18.300 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ120 - MARSHALL &  MAURY

CNZ120Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MARSHALL, MAURY

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing on S.R. 99 from S.R. 106 in Maury County (L.M. 28.84) to U.S. 31A (S.R. 11)
in Marshall County (L.M. 7.29), including bridge expansion joint repair and thin epoxy overlay.

DT - 10/31/2025

59009-3212-94 HSIP-99(68)

59009-4212-04 HSIP-99(68)

59009-4213-04 N/A

Item No. Description Quantity Units

208-01.03 GRADE AND RESHAPE SHOULDERS 14.900 L.M.

208-01.05 BROOMING & DEGRASSING SHOULDERS 14.900 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,983.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

300.000 TON

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 3,460.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 52.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 615.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 83.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 8,340.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 7,644.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

11.900 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 12,519.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-02.20 SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9
FT)

163.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 263.000 L.F.



Contract ID CNZ120 - MARSHALL &  MAURY

Item No. Description Quantity Units

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 50.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,460.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

494.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

90.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 440.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 750.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

85.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 48.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

1.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 24.200 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 930.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.200 L.M.

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 930.000 L.F.

717-01 MOBILIZATION (1) LS

604-10.44 EXPANSION JOINT REPAIRS 68.000 L.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

10.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 797.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ019 - MAURY

CNZ019Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MAURY

District: DBE Goal Percent:

Contract Time:

Description: The construction of a concrete box beam bridge on Lawrenceburg Highway over Tennessee
Southern Railroad (L.M. 3.18), including grading, drainage, and paving.

DT - 5/31/2026

60455-3447-04 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 856.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 1,164.000 C.Y.

203-06 WATER 14.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 370.000 C.Y.

209-05 SEDIMENT REMOVAL 38.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 526.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 935.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,368.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 785.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

279.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 4.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 14.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 172.000 TON

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 94.000 L.F.

701-02 CONCRETE DRIVEWAY 3,051.000 S.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH



Contract ID CNZ019 - MAURY

Item No. Description Quantity Units705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) 2.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 663.000 L.F.

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 4.000 EACH

706-01 GUARDRAIL REMOVED 986.000 L.F.

706-06.03 RADIUS RAIL 50.000 L.F.

706-10.26 ROUNDED END ELEMENT 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 380.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 362.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 180.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 15.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 51.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.20 SIGNS (DESCRIPTION) (S3-1, 36" X 36", SIGN AND
SUPPORT)

1.000 EACH

716-05.12 PAINTED PAVEMENT MARKING (CONTRAST 6" LINE) 0.150 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.700 L.M.

717-01 MOBILIZATION (1) LS

740-07.04 GEOGRID REINFORCEMENT TYPE 2 267.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 549.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 3,331.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 200.000 L.F.

740-11.06 TEMPORARY SEDIMENT TUBE CHECK DAM 10.000 EACH

801-01.65 TEMPORARY MULCH 20.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 18.000 UNIT

801-03 WATER (SEEDING & SODDING) 8.000 M.G.

803-01 SODDING (NEW SOD) 175.000 S.Y.



Contract ID CNZ019 - MAURY

Item No. Description Quantity Units

805-12.01 EROSION CONTROL BLANKET (TYPE I) 1,881.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(EXIST. BR. NO. 60-2733-3.18)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 586.000 C.Y.

204-04.01 ROCK EXCAVATION (BRIDGES) 8.000 C.Y.

204-05 ROCK DRILLING (BRIDGES) 48.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 42.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 30,481.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 177.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 40,369.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 129.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 735.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 432.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 497.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 14.000 EACH

615-02.19 PRESTRESSED CONCRETE BOX BEAM (24" X 36") 553.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 348.000 L.F.

621-05.02 TEMPORARY SHORING (1) LS

707-07.01 CHAIN-LINK FENCE (BRIDGES) 1,985.000 S.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

114.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 36.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNZ109 - MCMINN

CNZ109Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MCMINN

District: DBE Goal Percent: 8.50

Contract Time:

Description: The resurfacing on I-75 from south of County Road 28 (L.M.  2.06) to south of County Road
50 (L.M. 4.32).

DT - 10/31/2025

54I075-F8-005 NH-I-75-1(159)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 9.100 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 597.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

120.000 TON

307-01.18 ASPHALT CONCRETE MIX (PG64-22) GRADING CM 2,407.000 TON

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 6,246.000 TON

403-01.10 HIGH PERFORMANCE FOG SEALS 10,607.000 S.Y.

411-03.10 ACS MIX(PG76-22) GRADING D 224.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 5,740.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

9.100 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 8,604.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 150.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,771.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 4.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 500.000 HOUR

712-08.12 QUEUE PROTECTION TRUCK 42.000 DAY



Contract ID CNZ109 - MCMINN

Item No. Description Quantity Units

713-02.11 REMOVAL OF EXISTING DELINEATORS 596.000 EACH

713-02.14 FLEXIBLE DELINEATOR (WHITE) 596.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

5,364.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

5,364.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 11.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.300 L.M.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 8,040.000 L.F.

717-01 MOBILIZATION (1) LS

403-02.01 TRACKLESS TACK COAT 135.000 TON

403-02.01 TRACKLESS TACK COAT 45.000 TON

403-02.02 HOT APPLIED TACK COAT 67.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ115 - MCNAIRY

CNZ115Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MCNAIRY

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing with cold in-place recycling on U.S. 45 (S.R. 5) from the Mississippi State line
(L.M. 0.00) to S.R. 57 (L.M. 6.00), and the installation of signals at the intersection of S.R. 57
(L.M. 5.68 - L.M. 6.03).

DT - 11/30/2025

55S005-F3-008 HSIP-5(124)

55S005-M8-008 HSIP-5(124)

55S005-S3-004 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03.01 REMOVAL OF ASPHALT PAVEMENT 800.000 S.Y.

203-06 WATER 20.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.000 L.M.

209-05 SEDIMENT REMOVAL 5.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 250.000 L.F.

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 5.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 100.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

2,643.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

368.000 TON

308-01.10 COLD IN PLACE RECYCLED BITUMINOUS
PAVEMENT

167,200.000 S.Y.

308-01.15 ENGINEERED ASPHALT EMULSION 984.000 TON

309-10.01 PORTLAND CEMENT 328.000 TON

403-02.01 TRACKLESS TACK COAT 129.000 TON

403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED) 73.000 TON

403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL) 168.000 TON



Contract ID CNZ115 - MCNAIRY

Item No. Description Quantity Units

411-01.21 LONGITUDINAL JOINT SEALANT 29.400 L.M.

411-02.10 ACS MIX(PG70-22) GRADING D 1,003.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 9,218.000 TON

411-03.34 ACS MIX(PG64-22) THIN LIFT E SHOULDER 3,232.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

8.700 L.M.

411-12.10 SHOULDER MUMBLE STRIP (NON-CONTINUOUS)
(8IN WIDTH)

3.400 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 6,712.000 TON

701-01.02 CONCRETE SIDEWALK (6 ") 383.100 S.F.

701-02.03 CONCRETE CURB RAMP 870.690 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 16.480 C.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 6.000 EACH

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 300.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 135.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 15.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 15.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,431.500 S.F.

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 620.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.04 CHANGEABLE MESSAGE SIGN UNIT  (DESCRIPT)
(PORTABLE)

2.000 EACH

713-20.30 SIGN ADJUSTMENTS 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

500.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

358.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

475.000 EACH



Contract ID CNZ115 - MCNAIRY

Item No. Description Quantity Units
SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,333.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

146.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 325.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

26.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

284.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.200 L.M.

716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL
AHEAD)

2.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

1,050.000 L.F.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 53.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 29.000 L.M.

716-05.22 PAINTED PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

284.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 100.000 L.F.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 53.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

19.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

29.000 L.M.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.01 SIGNAL HEAD ASSEMBLY (110) 4.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 4.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 2,415.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 945.000 L.F.



Contract ID CNZ115 - MCNAIRY

Item No. Description Quantity Units

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 234.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 496.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 496.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 250.000 L.F.

730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE) 4.000 EACH

730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE) 4.000 EACH

730-15.07 CABINET (DESCRIPTION) (FLASHING BEACON,
POLE MOUNTED)

2.000 EACH

730-15.11 MODIFY CABINET (DESCRIPTION) (REPLACE LOCK
MECHANISM)

1.000 EACH

730-16.03 CONTROLLER (FLASHING BEACON) 2.000 EACH

730-16.04 CONTROLLER (ATC) 1.000 EACH

730-23.28 PEDESTAL POLE (TYPE A) 6.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

8.000 EACH

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 250.000 L.F.

801-01 SEEDING (WITH MULCH) 5.000 UNIT

( ) Item will be bid as lump sum.



Contract ID CNZ110 - MEIGS

CNZ110Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MEIGS

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing on Old S.R. 30 (West Memorial Drive/East Memorial Dive) from Old S.R. 30
(L.M. 0.00) to S.R. 30 (L.M. 0.95).

DT - 9/15/2025

61945-4556-04 N/A

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.800 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 50.000 TON

403-02.01 TRACKLESS TACK COAT 7.000 TON

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT 803.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 522.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

62.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

12.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 140.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

40.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 242.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

8.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 15.000 S.F.



Contract ID CNZ110 - MEIGS

Item No. Description Quantity Units

716-06.01 PAINTED WORD PVMT MARK (           ) 66.000 EACH

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 4.000 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

200.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

81.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ092 - MONTGOMERY

CNZ092Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent:

Contract Time:

Description: The resurfacing (either microsurface or thin lift overlay) on S.R. 13 from west of Jim Johnson
Road (L.M. 28.67) to the Kentucky State line (L.M. 31.99).

DT - 10/31/2025

63S013-F3-005 STP/HSIP-13(96)

63S013-F8-005 STP/HSIP-13(96)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 6.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 794.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

93.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

5.100 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.200 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 47.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

706-01 GUARDRAIL REMOVED 50.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 135.000 EACH

712-06 SIGNS (CONSTRUCTION) 744.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 10.000 L.F.

713-16.50 REMOVE AND REPLACE SIGN (DESCRIPTION) (W10-
1)

2.000 EACH

713-16.51 REMOVE AND REPLACE SIGN (DESCRIPTION) (TN-
17B)

2.000 EACH

713-16.52 REMOVE AND REPLACE SIGN (DESCRIPTION) (TN-
7A)

1.000 EACH



Contract ID CNZ092 - MONTGOMERY

Item No. Description Quantity Units

713-16.53 REMOVE AND REPLACE SIGN (DESCRIPTION) (TN-
13)

1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

214.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

34.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

63.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 102.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

5.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 153.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) 2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 11.700 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

11.700 L.M.

717-01 MOBILIZATION (1) LS

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 21.000 TON

405-01.01 BITUMINOUS MATERIAL (BSC) 88.000 TON

405-01.02 MINERAL AGGREGATE (BSC) 771.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 2,239.000 TON

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-
SURFACING)

9.000 TON

405-01.01 BITUMINOUS MATERIAL (BSC) 88.000 TON

405-01.02 MINERAL AGGREGATE (BSC) 771.000 TON

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING 95.000 TON

414-03.02 AGGREGATE FOR MICRO SURFACING 788.000 TON

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

515.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 102.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

5.000 EACH

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) 528.000 L.F.



Contract ID CNZ092 - MONTGOMERY

Item No. Description Quantity Units

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (RXR)

2.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 11.700 L.M.

( ) Item will be bid as lump sum.



Contract ID CNZ124 - POLK &  RHEA

CNZ124Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: POLK, RHEA

District: DBE Goal Percent:

Contract Time:

Description: The construction of a 40' x 40' salt brine shed at 232 Bailey Road in Benton and a 40' x 60'
salt brine shed at 640 Concord Road in Evensville.

DT - 7/31/2025

70NMSC-S3-002 N/A

72NMSC-S3-002 N/A

Item No. Description Quantity Units

680-02.01 BUILDING (DESCRIPTION) (40' X 40') 1.000 EACH

680-02.01 BUILDING (DESCRIPTION) (40' X 60') 1.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ111 - PUTNAM

CNZ111Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, construction of a concrete box beam bridge, and paving on a S.I.A.
route serving Project SIM (Portobello America, Inc.).

DT - 6/30/2026

71951-3510-04 N/A

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-01.13 REMOVAL OF PIPE (SIZE ,STA.) (24", DITTY 20+45.00) 45.000 L.F.

202-01.14 REMOVAL OF PIPE (SIZE, STA.) (24", DITTY 22+76.00) 46.000 L.F.

202-01.15 REMOVAL OF PIPE (SIZE, STA.) (48", DITTY 25+93.00) 53.000 L.F.

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (12" ,BAXTER
101+40)

33.000 L.F.

202-02.02 REMOVAL OF PIPE (SIZE ,STA.) (12" , BAXTER
102+00)

27.000 L.F.

202-02.03 REMOVAL OF PIPE (SIZE ,STA.) (18" , BAXTER
106+00)

30.000 L.F.

202-02.04 REMOVAL OF PIPE (SIZE ,STA.) (12" , DITTY 26+84) 21.000 L.F.

202-02.05 REMOVAL OF PIPE (SIZE ,STA.) (18", DITTY 30+04) 40.000 L.F.

202-02.06 REMOVAL OF PIPE (SIZE ,STA.) (12" ,DITTY 30+52) 20.000 L.F.

202-08.10 REMOVAL OF CURB (DESCRIPTION) (TRACT 14
DRIVEWAY)

62.000 L.F.

203-09.09 EARTHWORK (PLANS QUANTITY) 93,839.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.000 L.M.

209-03.21 FILTER SOCK (12 INCH) 300.000 L.F.

209-05 SEDIMENT REMOVAL 304.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 8,243.000 L.F.

209-08.07 ROCK CHECK DAM 145.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 41.000 EACH



Contract ID CNZ111 - PUTNAM

Item No. Description Quantity Units

209-09.03 SEDIMENT FILTER BAG (15' X 15') 4.000 EACH

209-65.04 TEMPORARY IN STREAM DIVERSION 240.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 13,878.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 20.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 84.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,899.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,559.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 26.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 64.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 10.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 2,800.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 205.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,479.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

2.600 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 301.000 TON

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 50.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 54.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 112.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 287.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 47.000 L.F.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 1.000 EACH

611-07.31 18IN ENDWALL (SIDE DRAIN) 19.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 4.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-63.01 JUNCTION STRUCTURE, 48IN ROUND,> 4FT-8FT
DEPTH

1.000 EACH

705-01.04 METAL BEAM GUARD FENCE 50.000 L.F.



Contract ID CNZ111 - PUTNAM

Item No. Description Quantity Units

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 10.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 1,444.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 2.000 EACH

705-06.15 SHORT-RADIUS GUARDRAIL SYSTEM (16 FT
RADIUS) MASH TL-3

1.000 EACH

705-06.19 SHORT-RADIUS GUARDRAIL SYSTEM (48FT
RADIUS) MASH TL-3

2.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 10.000 EACH

706-01 GUARDRAIL REMOVED 225.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,585.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 180.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 315.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 1,317.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 350.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 128.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 6.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 28.000 EACH

712-06 SIGNS (CONSTRUCTION) 867.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 168.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 185.000 L.F.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 501.000 LB.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 27.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 3.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 3.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

140.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

25.000 EACH



Contract ID CNZ111 - PUTNAM

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

20.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 73.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

6.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 327.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.100 L.M.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 3.600 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 4.000 L.M.

717-01 MOBILIZATION (1) LS

740-06.01 GEOMEMBRANE 50.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,502.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 22,500.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 2,389.000 L.F.

801-01 SEEDING (WITH MULCH) 8.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 88.000 UNIT

801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE 1.000 UNIT

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES 2.000 UNIT

801-03 WATER (SEEDING & SODDING) 249.000 M.G.

802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) 7.000 EACH

802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.) 7.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 7.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

8.000 EACH

802-12.37 QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.) 7.000 EACH

802-12.44 ULMUS AMERICANA (AMERICAN ELM SEEDLNG
B.R.)

7.000 EACH

803-01 SODDING (NEW SOD) 24,203.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 50.000 S.Y.

202-01.01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

204-08 FOUNDATION FILL MATERIAL 65.000 C.Y.

303-01.01 GRANULAR BACKFILL (ROADWAY) 2,032.000 TON



Contract ID CNZ111 - PUTNAM

Item No. Description Quantity Units

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 182.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 31,404.000 LB.

604-02.03 EPOXY COATED REINFORCING STEEL 1,589.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNZ081 - ROBERTSON

CNZ081Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent:

Contract Time:

Description: The construction of a 40' x 60' salt brine shed at I-24 (Exit 24) in Coopertown.

DT - 7/31/2025

74NMSC-S3-003 N/A

Item No. Description Quantity Units

680-02.01 BUILDING (DESCRIPTION) (40' X 60') 1.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNZ101 - RUTHERFORD

CNZ101Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent: 12.00

Contract Time:

Description: The grading, drainage, signals, and paving on U.S. 41 (S.R. 1) from near Jefferson Pike (L.M.
3.38) to near S.R. 266 (Sam Ridley Parkway) (L.M. 4.10) in Smyrna.

DT - 5/31/2026

75002-3290-94 HSIP-1(378)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 1,180.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 2.000 EACH

202-03.01 REMOVAL OF ASPHALT PAVEMENT 5,862.000 S.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 15,761.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 2,063.000 C.Y.

203-06 WATER 153.000 M.G.

209-05 SEDIMENT REMOVAL 1,430.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 752.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 14,600.000 L.F.

209-08.07 ROCK CHECK DAM 7.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 11.000 EACH

209-09.01 SANDBAGS 500.000 BAG

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 2.000 EACH

209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4) 2.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 450.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 10,350.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 30.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

220.000 TON



Contract ID CNZ101 - RUTHERFORD

Item No. Description Quantity Units
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 212.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

360.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

652.000 TON

307-04.01 ASPHALT CONCRETE MIX (PG82-22) (BPMB-HM)
GRADING A

401.000 TON

313-03 TREATED PERMEABLE BASE 5,047.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 9.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 35.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 18.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 2,464.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 296.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 128.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 2,215.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,109.000 TON

501-01.02 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
9"

4,588.000 S.Y.

604-09.10 CLASS A CONCRETE (DESCRIPTION) (ISLAND - 6") 34.000 C.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 139.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 11.000 L.F.

607-57.03 REINFORCED CONCRETE PIPE ARCH (36" X 23") 78.000 L.F.

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

702-01 CONCRETE CURB 12.000 C.Y.

705-01.04 METAL BEAM GUARD FENCE 40.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 257.000 EACH

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH



Contract ID CNZ101 - RUTHERFORD

Item No. Description Quantity Units

705-20.72 SELF RESTORING CRASH CUSHN WIDE (MASH TL-
3)

4.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 550.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 191.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 7.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 3,665.000 L.F.

710-05 LATERAL UNDERDRAIN 860.000 L.F.

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 4.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 22.000 EACH

711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL 628.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,140.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

13.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 339.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 257.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,142.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 19.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

5,583.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 5,560.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

7.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

1,320.000 LB.

713-11.05 SQUARE TUBE SIGN SUPPORT 2,590.000 LB.

713-11.21 P POST SLIP BASE 53.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 494.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 1.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

9.000 EACH



Contract ID CNZ101 - RUTHERFORD

Item No. Description Quantity Units
SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

714-05.04 PULL BOXES (TYPE C) 9.000 EACH

714-06.08 CABLE (DESCRIPTION) (2/C #6 AWG) 1,200.000 L.F.

714-09.03 LUMINAIRES (250 WATT) 5.000 EACH

716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2
COLOR LENS)

75.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

4.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

150.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

150.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

425.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 290.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

13.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 79.000 L.F.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 510.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 465.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 1.000 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

2.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 1.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 45.000 S.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 160.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

4.000 L.M.

717-01 MOBILIZATION (1) LS

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 4.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 13.000 EACH



Contract ID CNZ101 - RUTHERFORD

Item No. Description Quantity Units

730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE) 3.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 9.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 3.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 12.000 EACH

730-03.36 FIBER SPLICE ENCLOSURE (DESCRIPTION) (N
LOWERY ST (SR 1)

3.000 EACH

730-03.40 NETWORK SWITCH (DESCRIPTION) (TYPE A) 3.000 EACH

730-03.54 FIBER OPTIC DROP CABLE (12F) 150.000 L.F.

730-03.57 FIBER OPTIC DROP PANEL (DESCRIPTION) (N
LOWERY ST (SR 1)

3.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 3.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 800.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 3,400.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 300.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) 300.000 L.F.

730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) 640.000 L.F.

730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) 640.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
STOPLINE)

9.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR -
ADVANCE)

6.000 EACH

730-15.07 CABINET (DESCRIPTION) (ATC) 3.000 EACH

730-16.14 CONTROLLER (DESCRIPTION) (ECONOLITE COBALT
C)

3.000 EACH

730-25.09 CANTILEVER SIGNAL SUPPORT (2 @ 55' & 60') 2.000 EACH

730-25.10 CANTILEVER SIGNAL SUPPORT (2 @ 55' & 65') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 2.000 EACH

730-35.06 BATTERY BACK-UP SYSTEM 3.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,347.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,278.000 L.F.



Contract ID CNZ101 - RUTHERFORD

Item No. Description Quantity Units740-11.03 TEMPORARY SEDIMENT TUBE 18IN 1,278.000 L.F.

801-01 SEEDING (WITH MULCH) 57.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 2.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 2.000 UNIT

801-03 WATER (SEEDING & SODDING) 78.000 M.G.

803-01 SODDING (NEW SOD) 6,394.000 S.Y.

805-01.01 TURF REINFORCEMENT MAT (CLASS I) 1,416.000 S.Y.

795-01.06 8IN DIP SLIP JOINT WATER LINE 57.000 L.F.

795-06.05 CONNECT TO 8IN WATER LINE 2.000 EACH

795-13.01 DI FITTINGS 480.000 LB.

( ) Item will be bid as lump sum.



Contract ID CNZ100 - RUTHERFORD

CNZ100Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: RUTHERFORD

District: DBE Goal Percent: 3.00

Contract Time:

Description: The interchange lighting on I-24 at Joe B. Jackson Parkway (L.M. 20.26 - L.M. 20.94) (Exit
84).

DT - 4/30/2026

75100-3125-54 STP-M-I-24-1(136)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 40.000 C.Y.

209-02.03 8" TEMPORARY SLOPE DRAIN 1,320.000 L.F.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 4,525.000 L.F.

209-08.09 FILTER SOCK CHECK DAM 1.000 EACH

209-09.01 SANDBAGS 198.000 BAG

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 13,175.000 S.Y.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 4,625.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 70.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 505.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

714-03 JACKED OR BORED CONDUIT 1,530.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 17,480.000 L.F.

714-04.01 CONDUIT (STRUCTURES - 1" RGS) 300.000 L.F.

714-05.04 PULL BOXES (TYPE C) 31.000 EACH

714-06.04 CABLE (1/C # 8 AWG) 2,250.000 L.F.

714-06.05 CABLE (1/C # 6 AWG) 46,014.000 L.F.

714-06.06 CABLE (1/C # 4 AWG) 7,566.000 L.F.

714-06.08 CABLE (DESCRIPTION) (1/C # 8 BARE) 750.000 L.F.



Contract ID CNZ100 - RUTHERFORD

Item No. Description Quantity Units

714-06.09 CABLE (DESCRIPTION) (1/C # 6 BARE) 15,338.000 L.F.

714-06.10 CABLE (DESCRIPTION) (1/C # 4 BARE) 2,522.000 L.F.

714-06.11 CABLE (DESCRIPTION) (1/C # 2/0 AWG) 120.000 L.F.

714-06.12 CABLE (DESCRIPTION) (1/C # 2/0 BARE) 40.000 L.F.

714-06.13 CABLE (DESCRIPTION) (1/C # 3/0 AWG) 1,650.000 L.F.

714-06.14 CABLE (DESCRIPTION) (1/C # 3/0 BARE) 550.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (OFFSET
POLES-44' M.H.)

23.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (HIGHMAST
POLES 150' M.H.)

2.000 EACH

714-08.11 LIGHT STANDARDS (DESCRIPTION) (HIGHMAST
POLES 100' M.H.)

8.000 EACH

714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS 23.000 EACH

714-08.40 FOUNDATION  FOR LIGHT STANDARDS - HIGH MAST
(DESCRIPTION) (100' & 150' M.H.)

10.000 EACH

714-09.10 LUMINAIRES (DESCRIPTION) (206W LED 0FFSET
LIGHT)

23.000 EACH

714-09.11 LUMINAIRES (DESCRIPTION) (295W LED HIGH
MAST)

88.000 EACH

714-09.12 LUMINAIRES (DESCRIPTION) (72W LED
UNDERPASS)

4.000 EACH

714-12.01 CONTROL CENTER (NO. 1) (1) LS

714-12.02 CONTROL CENTER (NO. 2) (1) LS

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER NO. 1)

(1) LS

714-25.02 ELECTRICAL CONNECTION (DESCRIPTION)
(CONTROL CENTER NO. 2)

(1) LS

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 120.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 930.000 L.F.

801-01 SEEDING (WITH MULCH) 25.000 UNIT

801-03 WATER (SEEDING & SODDING) 3.000 M.G.

( ) Item will be bid as lump sum.



Contract ID CNZ129 - SHELBY

CNZ129Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 12.00

Contract Time:

Description: The widening on U.S. 64 (U.S. 70, S.R. 1, Summer Avenue) from near I-40 (L.M. 12.02) to 0.1
mile north of Sycamore View Road (L.M. 13.89), including bridges and a retaining wall.

DT - 6/30/2028

79011-3272-14 NH-1(424)

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,260.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03.02 REMOVAL OF RIGID PAVEMENT 5,495.000 C.Y.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 63,071.000 C.Y.

203-01.13 ROAD & DRAINAGE EXCAVATION (STREAM
MITIGATION)

7,543.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 6,700.000 C.Y.

203-03.10 SELECT GRANULAR MATERIAL 19,500.000 TON

203-04 PLACING AND SPREADING TOPSOIL 4,812.000 C.Y.

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 378.000 C.Y.

209-02.05 12" TEMPORARY SLOPE DRAIN 97.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 24.000 L.F.

209-03.21 FILTER SOCK (12 INCH) 8,056.000 L.F.

209-03.23 FILTER SOCK (24 INCH) 20,604.000 L.F.

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE 23.000 EACH

209-05 SEDIMENT REMOVAL 740.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 19,601.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 25,968.000 L.F.



Contract ID CNZ129 - SHELBY

Item No. Description Quantity Units209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 25,968.000 L.F.

209-08.07 ROCK CHECK DAM 21.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 8.000 EACH

209-09.01 SANDBAGS 630.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 33.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 112.000 EACH

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) STR 1 & STR 3 6,390.000 L.F.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 31.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 112.000 EACH

209-40.34 CATCH BASIN PROTECTION (TYPE E) 10.000 EACH

209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)
(WITH PUMP AROUND)

(1) LS

303-10.01 MINERAL AGGREGATE (SIZE 57) 2,234.000 TON

604-07.01 RETAINING WALL (DESCRIPTION) (STA. 79+33.80 TO
STA. 80+01.80)

453.000 S.F.

604-10.09 CONCRETE 62.000 C.Y.

606-24.10 SHEET PILES 2,125.000 S.F.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 5,209.000 L.F.

607-03.05 18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

90.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 3,316.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 1,848.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 2,611.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 796.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 96.000 L.F.

607-39.09 60" PIPE CULVERT (SIDE DRAIN) 55.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 9.000 EACH

611-01.03 MANHOLES, > 8' - 12' DEPTH 8.000 EACH

611-01.04 MANHOLES, > 12' - 16' DEPTH 5.000 EACH

611-01.05 MANHOLES, > 16' - 20' DEPTH 1.000 EACH

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 3.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 25.000 C.Y.



Contract ID CNZ129 - SHELBY

Item No. Description Quantity Units

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 714.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 4.000 EACH

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 1.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 3.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 2.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 32.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 20.000 EACH

611-12.04 CATCH BASINS, TYPE 12, > 12' - 16' DEPTH 6.000 EACH

611-12.05 CATCH BASINS, TYPE 12, > 16' - 20' DEPTH 2.000 EACH

611-13.02 CATCH BASINS, TYPE 13, > 4' - 8' DEPTH 2.000 EACH

611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH 1.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 27.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 11.000 EACH

611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH 3.000 EACH

611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH 1.000 EACH

611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 6.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 2.000 EACH

611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH 1.000 EACH

611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH 1.000 EACH

611-63.01 JUNCTION STRUCTURE, 48IN ROUND,> 4FT-8FT
DEPTH

6.000 EACH

611-63.51 JUNCTION STRUCTURE, 108IN ROUND,> (' 'FT
DEPTH) (9FT DEPTH)

2.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 582.000 L.F.

701-01.01 CONCRETE SIDEWALK (4 ") 108,731.000 S.F.

701-02 CONCRETE DRIVEWAY 4,401.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 208.000 S.F.

701-02.02 CONCRETE DRIVEWAY (8") 13,629.000 S.F.

701-02.03 CONCRETE CURB RAMP 2,465.000 S.F.

702-01 CONCRETE CURB 42.000 C.Y.



Contract ID CNZ129 - SHELBY

Item No. Description Quantity Units

702-03 CONCRETE COMBINED CURB & GUTTER 1,353.000 C.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3 100.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 8.000 EACH

705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 8.000 EACH

706-01 GUARDRAIL REMOVED 756.000 L.F.

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 1,065.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 1,050.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 3,212.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 3,981.000 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 16,156.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 19,565.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

54.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 721.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 200.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 28.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 47.000 EACH

712-06 SIGNS (CONSTRUCTION) 616.000 S.F.

712-07.02 TEMPORARY BARRICADES (TYPE II) 65.000 L.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 4,089.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 3.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 6.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

36,333.000 L.F.

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING
STRIPING)

81.000 S.Y.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 700.000 L.F.

712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) 50.000 EACH

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 63,652.000 L.F.
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Item No. Description Quantity Units

713-02.14 FLEXIBLE DELINEATOR (WHITE) 13.000 EACH

713-11.01 "U" SECTION STEEL POSTS 1,469.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 300.000 LB.

713-11.21 P POST SLIP BASE 3.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 231.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 278.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 260.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 5.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

28.000 EACH

713-15.35 METAL BARRICADE (TYPE III) 3.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 8.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (PROTECTED AREA SIGN) 24.000 EACH

714-03 JACKED OR BORED CONDUIT 1,300.000 L.F.

714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40) 10,988.000 L.F.

714-05.04 PULL BOXES (TYPE C) 111.000 EACH

714-06.03 CABLE (1/C # 10 AWG) 11,280.000 L.F.

714-06.04 CABLE (1/C # 8 AWG) 17,345.000 L.F.

714-06.05 CABLE (1/C # 6 AWG) 14,280.000 L.F.

714-08.09 LIGHT STANDARDS (DESCRIPTION) (30' M.H. WITH A
15' ARM)

58.000 EACH

714-08.10 LIGHT STANDARDS (DESCRIPTION) (30' M.H. WITH A
6' ARM HIGH RISE, BRIDGE MOUNTED)

8.000 EACH

714-08.28 FOUNDATION  FOR LIGHT STANDARDS - ROADWAY
(DESCRIPTION) (30' STANDARD)

58.000 EACH

714-09.47 LED LUMINAIRES (DESCRIPTION) (150W LED) 108.000 EACH

714-09.48 LED LUMINAIRES (DESCRIPTION) (200W LED) 9.000 EACH

714-10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE) (1/C
#12 AWG)

2,750.000 L.F.

714-10.02 OVERHEAD CONDUCTORS (GAUGE & TYPE) (1/C
#10 AWG)

3,350.000 L.F.
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Item No. Description Quantity Units
OVERHEAD CONDUCTORS (GAUGE & TYPE) (1/C
#10 AWG)

714-10.03 OVERHEAD CONDUCTORS (GAUGE & TYPE) (1/C #8
AWG)

5,610.000 L.F.

714-14.01 MASTARM - 15' 41.000 EACH

714-25.01 ELECTRICAL CONNECTION (DESCRIPTION) (PSA &
PSB)

(1) LS

714-25.02 ELECTRICAL CONNECTION (DESCRIPTION) (PSC) (1) LS

714-25.03 ELECTRICAL CONNECTION (DESCRIPTION) (PSD &
PSE)

(1) LS

714-25.04 ELECTRICAL CONNECTION (DESCRIPTION) (PSF &
PSG)

(1) LS

714-25.05 ELECTRICAL CONNECTION (DESCRIPTION) (PSH,
PSI, PSJ)

(1) LS

714-25.22 INSTALL SVC RISER (DESCRIPTION) (30') 17.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 99.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

325.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

504.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

550.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

220.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,192.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

44.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 3,060.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

1,692.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.860 L.M.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 25.000 EACH

716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING
ARROW)

5.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

44.000 L.F.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 12.000 S.F.
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Item No. Description Quantity Units

716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL
& ARROW)

15.000 EACH

716-04.15 PLASTIC PAVEMENT MARKING-BIKE
SYMBOL/ARROW SHARED

3.000 EACH

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 348.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

33.000 EACH

716-08.08 REMOVAL OF PAVEMENT MARKING (DOUBLE
TURNING ARROW)

2.000 EACH

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) 548.000 L.F.

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (ONLY)

11.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 10.872 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

14.565 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,832.000 L.F.

717-01 MOBILIZATION (1) LS

725-20.96 CCTV CAMERA SYSTEM REMOVE AND RELOCATE 1.000 EACH

730-01.01 REMOVE & RELOCATE EXISTING TRAFFIC SIGNAL
EQUIPMENT

1.000 EACH

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 4.000 EACH

730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

3.000 EACH

730-02.03 SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE) 18.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 32.000 EACH

730-02.11 SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE) 5.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

5.000 EACH

730-02.18 SIGNAL HEAD ASSEMBLY (150 A2 POLE MOUNTED) 2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A2
POLE MOUNTED)

2.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
POLE MOUNTED)

11.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 25.000 EACH
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730-03.23 INSTALL PULL BOX (FIBER OPTIC-TYPE A) 20.000 EACH

730-03.24 INSTALL PULL BOX (FIBER OPTIC-TYPE B) 6.000 EACH

730-03.33 FIBER OPTIC SPLICE FUSION 34.000 EACH

730-03.55 FIBER OPTIC DROP CABLE (6F) 79.000 L.F.

730-05.01 ELECTRICAL SERVICE CONNECTION 4.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 7,753.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 7,434.000 L.F.

730-08.04 SIGNAL CABLE - 9 CONDUCTOR 1,482.000 L.F.

730-08.40 INTERCONNECT CABLE - FIBER OPTIC
(DESCRIPTION) (36 STRAND SM)

9,408.000 L.F.

730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) 1,197.000 L.F.

730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) 1,807.000 L.F.

730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80) 7,662.000 L.F.

730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80) 1,203.000 L.F.

730-12.42 CURB MARKER (DESCRIPTION) (FIBER OPTIC
CONDUIT)

5.000 EACH

730-13.02 VEHICLE DETECTOR (VIDEO) 5.000 EACH

730-13.06 VEHICLE DETECTOR (OPTICALLY ACTIVATED
PRIORITY CONTROL)

15.000 EACH

730-13.16 VEHICLE DETECTOR (RADAR/VIDEO) 10.000 EACH

730-15.07 CABINET (DESCRIPTION) (ATC) 4.000 EACH

730-16.04 CONTROLLER (ATC) 4.000 EACH

730-23.02 STEEL STRAIN POLE (DESCRIPTION) (SIGNAL &
LIGHTING SUPPORT)

2.000 EACH

730-23.28 PEDESTAL POLE (TYPE A) 5.000 EACH

730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') 1.000 EACH

730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65') 1.000 EACH

730-25.14 CANTILEVER SIGNAL SUPPORT (1 ARM @ 70') 2.000 EACH

730-25.15 CANTILEVER SIGNAL SUPPORT (1 ARM @ 75') 1.000 EACH

730-25.16 CANTILEVER SIGNAL SUPPORT (1 ARM @ 80') 6.000 EACH

730-25.17 CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') 4.000 EACH

730-26.05 COUNTDOWN PEDESTRIAN SIGNAL 10.000 EACH
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730-26.06 PEDESTRIAN PUSHBUTTON POST 7.000 EACH

730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN 11.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE
PUSHBUTTON & 15IN SIGN

18.000 EACH

730-35.06 BATTERY BACK-UP SYSTEM 4.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

740-07.04 GEOGRID REINFORCEMENT TYPE 2 6,540.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 2,817.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 38,293.000 S.Y.

801-01 SEEDING (WITH MULCH) 100.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 94.000 UNIT

801-01.34 GRASS SEED MIX (RIPZN/FLPL) 228.000 UNIT

801-02.15 FERTILIZER 1.000 TON

801-03 WATER (SEEDING & SODDING) 273.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 22.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 1.000 TON

802-01.10 TREES (DESCRIPTION) (AMELANCHIER ARBOREA
CNTNR GRWN)

19.000 EACH

802-02.01 SEEDLINGS (DESCRIPTION) (AMELANCHIER
ARBOREA B.R.)

18.000 EACH

802-02.34 CUTTINGS: SALIX INTERIOR (18IN-24IN) 186.000 EACH

802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN) 186.000 EACH

802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN) 186.000 EACH

802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN) 17.000 EACH

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR
GRWN)

18.000 EACH

802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT
CNTNR GRWN)

17.000 EACH

802-11.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR 2-5FT
CNTNR GRWN)

18.000 EACH

802-11.31 QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT
CNTNR GRWN)

17.000 EACH

802-11.38 QUERCUS PHELLOS (WILLOW OAK 2-5FT CNTNR
GRWN)

17.000 EACH
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GRWN)

17.000 EACH

802-11.42 TAXODIUM DISTICHUM (BALD CYPRESS 2-5FT
CNTNR GRWN)

17.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 18.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 52.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 18.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

18.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

18.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

52.000 EACH

802-12.31 QUERCUS FALCATA (SOUTHERN RED OAK
SEEDLNG B.R.)

18.000 EACH

802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.) 18.000 EACH

802-12.42 TAXODIUM DISTICHUM (BALD CYPRESS SEEDLNG
B.R.)

18.000 EACH

802-12.46 QUERCUS SHUMARDII (SHUMARD OAK SEEDLING
B.R.)

52.000 EACH

802-12.51 CORNUS AMOMUM (SILKY DOGWOOD SEEDLING
B.R.)

18.000 EACH

802-13.04 CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR
GRWN)

19.000 EACH

802-13.08 ITEA VIRGINICA (VIRGINIA SWEETSPIRE 2-5FT
CNTNR GRWN)

19.000 EACH

802-13.09 LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR
GRWN)

19.000 EACH

802-13.10 SAMBUCUS CANADENSIS ( ELDERBERRY 2-5FT
CNTNR GRWN)

19.000 EACH

802-13.14 CALLICARPA AMERICANA (AMRCN BEAUTYBERRY)
2-5FT C.G.

19.000 EACH

802-13.58 ITEA VIRGINICA (VIRGINIA SWEETSPIRE SDLNG
BARE ROOT)

18.000 EACH

802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE
ROOT)

18.000 EACH

802-13.60 SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG
BARE ROOT)

18.000 EACH
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802-16.03 CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH 3FT
LIVE STAKES)

186.000 EACH

803-01 SODDING (NEW SOD) 26,940.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 14,600.000 S.Y.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 9,624.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 1,321.000 S.Y.

806-02.12 MOWING, WEEDEATING & LITTER PICKUP (URBAN
AREA)

12.000 CYCL

202-01.05 REMOVAL OF ASBESTOS (DESCRIPTION) (Ex. Br. No.
79-1-12.53)

(1) LS

202-01.06 REMOVAL OF ASBESTOS (DESCRIPTION) (Ex. Br. No.
79-1-13.39)

(1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(Ex. Br. No. 79-1-12.53)

(1) LS

202-04.02 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(Ex. Br. No. 79-1-13.39)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 658.000 C.Y.

303-01.02 GRANULAR BACKFILL (BRIDGES) 204.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 896,020.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 805.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 142,080.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 1,146.000 S.Y.

604-03.32 CLASS DS CONCRETE 2,924.000 C.Y.

604-03.74 CLASS X CONCRETE 318.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 4,231.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 8.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 11,058.000 S.Y.

606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1) 120.000 L.F.

606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1) 1.000 EACH

606-09.03 PRECAST CONCRETE PILES (SIZE 1) 1,500.000 L.F.

606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC) 28.000 EACH

606-20.01 TEST PILES (STEEL PIPE PILES, 18-INCH) 1,020.000 L.F.

606-20.02 LOADING TEST (STEEL PIPE PILES, 18-INCH) 2.000 EACH
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Item No. Description Quantity Units606-20.02 LOADING TEST (STEEL PIPE PILES, 18-INCH) 2.000 EACH

606-20.03 STEEL PIPE PILES (18-INCH) 20,700.000 L.F.

610-10.45 DECK DRAINS (DESCRIPTION) (GRATE TYPE 2) 40.000 EACH

615-01.02 PRESTRESSED CONCRETE I-BEAM (TYPE II) 2,156.000 L.F.

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

8,361.000 L.F.

617-02 BRIDGE DECK CRACK SEALING 1,009.000 L.F.

617-05 SEALANT (DESCRIPTION) (HMWM) 6.000 GAL.

620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING 1,201.000 L.F.

620-05.03 CONC PARAPET SINGLE SLOPE(MOD STD-1-1SS) 709.000 L.F.

707-16.01 BIKE/PEDESTRIAN BOX TUBE SAFETY RAIL (SEE
PLANS)

961.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

524.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 62.000 L.F.

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO.
1 - 79SR0010015)

(1) LS

714-01.02 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO.
2 - 79SR0010017)

(1) LS

204-06.01 FLOWABLE FILL (GENERAL) 1,477.000 C.Y.

790-04.01 POLE 45FT CLASS 1 WOOD 24.000 EACH

790-05.01 POLE 50FT CLASS 1 WOOD 26.000 EACH

790-06.01 POLE 55FT CLASS 1 WOOD 32.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 17.000 EACH

790-08.30 POLE 65FT CLASS 1 WOOD 3.000 EACH

790-09.01 POLE 70FT CLASS 1 WOOD 4.000 EACH

790-22.10 1PH SUSPENSION ANGLE 25KV 3.000 EACH

790-22.13 1PH DEAD END 25KV 2.000 EACH

790-22.14 1PH DEAD END TAP 25KV 7.000 EACH

790-26.03 3PH CROSSARM SGL LRG COND 25KV 75.000 EACH

790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV 5.000 EACH

790-26.25 3PH CROSSARM DDE 25KV 14.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 67.000 EACH
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790-26.44 3PH ALLEY ARM 25KV 1.000 EACH

790-30.04 SECONDARY ASSEMBLIES MISC 14.000 EACH

790-31.06 SERVICE CONDUCTOR 2 AL DUPLEX 140.000 L.F.

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 1,905.000 L.F.

790-31.19 SERVICE CONDUCTOR 2 AL QPLEX 323.000 L.F.

790-32.14 DOWN GUY - TWO GUYS HEAVY DUTY 41.000 EACH

790-32.24 GUY (DESCRIPTION) Strut Down Guy 12.000 EACH

790-32.26 DOWN GUY LIGHT CONSTRUCTION - PREFORM 1.000 EACH

790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM 22.000 EACH

790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION -
PREFORM

6.000 EACH

790-36.01 SWITCH-900A-UNDERSLUNG 2.000 EACH

790-36.02 TRANSFER CAPACITOR BANK 1.000 EACH

790-36.05 TRANSFER SECONDARY 4.000 EACH

790-36.06 TRANSFER LIGHT 2.000 EACH

790-36.14 TRANSFER CONDUCTOR 24.000 EACH

790-40.02 OH COND 2 7/1 ACSR SPARATE 8,054.000 L.F.

790-40.06 OH COND 4/0 6/1 ACSR PENGUIN 10,093.000 L.F.

790-40.15 OH COND 477 18/1 ACSR PELICAN 43,300.000 L.F.

790-41.33 UG PRI COND 2 CU 25KV 9,150.000 L.F.

790-41.40 UG PRI COND 500MCM CU 25KV 1,125.000 L.F.

790-42.10 4IN DIA PVC PIPE 500.000 L.F.

790-42.38 CONDUIT (DESCRIPTION) 5in Dia PVC Pipe 100.000 L.F.

790-43.32 SPLICE 900A 25KV 3.000 EACH

790-43.54 1PH PRIMARY RISER W/ 4IN CONDUIT 4.000 EACH

790-43.60 PRIMARY RISER (DESCRIPTION) (W/ 5IN CONDUIT
500 CU EPR)

1.000 EACH

790-43.68 PRIMARY RISER (DESCRIPTION) (W/ 4IN CONDUIT 2
CU EPR)

8.000 EACH

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 15.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 3.000 EACH
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790-65.08 LIGHTNING ARRESTER 3PH 9 KV 2.000 EACH

790-65.09 LIGHTNING ARRESTER 3PH 18 KV 3.000 EACH

790-74.07 48 FIBER(MATERIAL ONLY) 10,000.000 L.F.

790-74.19 12-96 FIBER(INSTALLATION ONLY) 10,000.000 L.F.

790-98.01 REMOVE WIRE 83,910.000 L.F.

790-98.02 REMOVE POLES 106.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 392.000 EACH

791-01.04 4IN STEEL GAS MAIN 115.000 L.F.

791-01.05 6IN STEEL GAS MAIN 760.000 L.F.

791-03.02 2IN HDPE GAS MAIN 1,425.000 L.F.

791-03.04 4IN HDPE GAS MAIN 955.000 L.F.

791-03.05 6IN HDPE GAS MAIN 3,493.000 L.F.

791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED 80.000 L.F.

791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED 60.000 L.F.

791-04.05 HDD 6IN PE PIPE - UNCONSOLIDATED 925.000 L.F.

791-04.23 HDD 6IN STEEL PIPE - UNCONSOLIDATED 120.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 1.000 EACH

791-06.10 CONNECT TO 2IN EX. STL MAIN 1.000 EACH

791-06.11 CONNECT TO 4IN EX. STL MAIN 1.000 EACH

791-06.31 CONNECT TO 2IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.32 CONNECT TO 4IN EX. STL MAIN W/ STOPPLE 5.000 EACH

791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE 1.000 EACH

791-06.52 4IN PE HOT TAP CONNECTION 1.000 EACH

791-07.01 2IN PE GAS VALVE ASSEMBLY 2.000 EACH

791-07.02 4IN PE GAS VALVE ASSEMBLY 5.000 EACH

791-07.03 6IN PE GAS VALVE ASSEMBLY 8.000 EACH

791-07.11 6IN STEEL GAS VALVE ASSEMBLY 2.000 EACH

791-07.20 ADJUST EXISTING VALVE BOX 6.000 EACH

791-08.03 1IN SERVICE ASSEMBLY 13.000 EACH

791-08.05 2IN SERVICE ASSEMBLY 2.000 EACH
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791-08.08 1IN PE SERVICE PIPE 1,140.000 L.F.

791-08.10 2IN PE SERVICE PIPE 35.000 L.F.

791-08.18 HDD 1IN PE SERVICE PIPE 1,125.000 L.F.

791-08.20 HDD 2IN PE SERVICE PIPE 115.000 L.F.

791-08.26 HDD 5/8 PE SERVICE PIPE 235.000 L.F.

791-08.27 5/8IN SERVICE ASSEMBLY 1.000 EACH

791-08.29 5/8IN PE SERVICE PIPE 115.000 L.F.

791-08.40 RECONNECT SERVICE ASSEMBLY 15.000 EACH

791-08.50 1-1/2IN STEEL SERVICE PIPE 5.000 L.F.

791-09.05 RESTORE ASPHALT 60.000 S.Y.

791-09.06 RESTORE CONCRETE 40.000 S.Y.

791-09.07 RESTORE GRAVEL 60.000 S.Y.

791-10.04 RETIRE IN PLACE 2IN SERV CUT & PLUG 7.000 EACH

791-10.05 RETIRE IN PLACE 4IN SERV CUT & PLUG 1.000 EACH

791-10.06 RETIRE IN PLACE 6IN SERV CUT & PLUG 1.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 2.000 EACH

795-01.02 4IN DIP SLIP JOINT WATER LINE 83.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 1,529.000 L.F.

795-01.05 8IN DIP RESTRAINED JOINT WATER LINE 70.000 L.F.

795-01.06 8IN DIP SLIP JOINT WATER LINE 879.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 230.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 610.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 1,120.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 5,905.000 L.F.

795-01.13 16IN DIP RESTRAINED JOINT WATER LINE 50.000 L.F.

795-01.14 16IN DIP SLIP JOINT WATER LINE 425.000 L.F.

795-01.21 30IN DIP RESTRAINED JOINT WATER LINE 2,011.000 L.F.

795-01.22 30IN DIP SLIP JOINT WATER LINE 6,770.000 L.F.

795-05.13 HDD 36IN HDPE CASING PIPE-UNCON 928.000 L.F.

795-06.06 CONNECT TO 10IN WATER LINE 1.000 EACH
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795-06.07 CONNECT TO 12IN WATER LINE 1.000 EACH

795-06.09 CONNECT TO 16IN WATER LINE 1.000 EACH

795-06.13 CONNECT TO 30IN WATER LINE 12.000 EACH

795-06.34 CUT AND CAP 8IN WATER LINE 2.000 EACH

795-06.36 CUT & CAP 10IN WATER LINE 2.000 EACH

795-06.37 CUT AND CAP 12IN WATER LINE 8.000 EACH

795-06.39 CUT AND CAP 16IN WATER LINE 1.000 EACH

795-06.44 CUT AND CAP 30IN WATER LINE 6.000 EACH

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.10 10IN X 10IN TAPPING SLEEVE AND VALVE 3.000 EACH

795-07.15 12IN X 12IN TAPPING SLEEVE AND VALVE 4.000 EACH

795-07.21 16IN X 16IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 5.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 3.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 3.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 9.000 EACH

795-08.21 30IN BUTTERFLY VALVE ASSEMBLY 9.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 47.000 EACH

795-09.02 1IN WATER SERVICE METER ASSEMBLY 8.000 EACH

795-09.04 2IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.06 4IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.07 6IN WATER SERVICE METER ASSEMBLY 8.000 EACH

795-09.08 8IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 69.000 EACH

795-09.12 2IN COPPER SERVICE PIPE 502.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 729.000 L.F.

795-09.29 1IN COPPER SERVICE PIPE 1,662.000 L.F.

795-11.01 BLOW-OFF ASSEMBLY 14.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 34.000 EACH

795-11.03 RECONNECT FIRE HYDRANT 4.000 EACH
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795-12.01 REMOVE FIRE HYDRANT 23.000 EACH

795-12.02 REMOVAL OF EXISTING LINE (1) LS

795-12.05 REMOVE BLOW-OFF ASSEMBLY 14.000 EACH

795-12.08 REMOVE WATER METER 74.000 EACH

795-12.20 ADJUST EXISTING VALVE BOXES 16.000 EACH

795-13.01 DI FITTINGS 121,000.000 LB.

797-06.95 OPEN CUT 36IN STEEL CASING PIPE 89.000 L.F.

797-07.18 60IN MANHOLE 14FT-16FT DEPTH 3.000 EACH

797-07.60 ADJUST EXISTING MANHOLE 20.000 EACH

797-11.15 48IN MH ADJUSTMENT INCREASE HEIGHT 5.000 V.F.

797-11.20 48IN MH ADJUSTMENT DECREASE HEIGHT 3.000 V.F.

797-11.26 RETIREIN PLACE 60IN MANHOLE 1.000 EACH

798-05.03 FIBER OPTIC CABLE SPLICE 2.000 EACH

798-05.27 COMMUNICATION ASSEMBLY (BOND) 52.000 EACH

798-05.33 COMMUNICATION ASSEMBLY (DE) 31.000 EACH

798-05.34 COMMUNICATION ASSEMBLY (E1-2) 18.000 EACH

798-05.35 COMMUNICATION ASSEMBLY (E2-2) 2.000 EACH

798-05.37 COMMUNICATION ASSEMBLY (F2&F3) 1.000 EACH

798-05.40 COMMUNICATION ASSEMBLY (FOSS) 2.000 EACH

798-09.02 REMOVE AERIAL CABLE/TERMINALS 10,000.000 L.F.

203-06 WATER 2,672.000 M.G.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 52,519.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

415.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

745.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 13,905.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

16,287.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

11,806.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 121.000 TON



Contract ID CNZ129 - SHELBY

Item No. Description Quantity Units

402-02 AGGREGATE FOR COVER MATERIAL (PC) 435.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 101.000 TON

405-01.01 BITUMINOUS MATERIAL (BSC) 35.000 TON

405-01.02 MINERAL AGGREGATE (BSC) 304.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 552.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 7,656.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,640.000 TON

203-06 WATER 2,465.000 M.G.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 9,174.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

415.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

745.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 13,905.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

16,287.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

11,806.000 TON

309-01.01 MINERAL AGGREGATE (A-CBC) 20,805.000 TON

309-01.02 PORTLAND CEMENT (A-CBC) 1,013.000 TON

309-02 BITUMINOUS MATERIAL (A-CBC) 66.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 17.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 63.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 101.000 TON

405-01.01 BITUMINOUS MATERIAL (BSC) 35.000 TON

405-01.02 MINERAL AGGREGATE (BSC) 304.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 552.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 7,656.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,640.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ113 - SHELBY

CNZ113Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on I-240 from near S.R. 57 (Poplar Avenue) (L.M. 15.83) to near U.S. 64
(U.S. 70, S.R. 1, Summer Avenue) (L.M. 19.98), including bridge deck and expansion joint
repairs.

DT - 11/30/2025

79I240-F8-007 NH-I-240-1(299)

79I240-M3-009 NH-I-240-1(299)

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 4,040.000 S.Y.

203-06 WATER 7.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 17.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

472.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

914.000 TON

403-02.01 TRACKLESS TACK COAT 230.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 7,144.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 43.000 L.M.

411-03.10 ACS MIX(PG76-22) GRADING D 21,920.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

14.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 28,713.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 260.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

2.000 EACH

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 764.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 6.000 EACH



Contract ID CNZ113 - SHELBY

Item No. Description Quantity Units

712-05.01 WARNING LIGHTS (TYPE A) 148.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 616.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,167.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

10.000 EACH

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 9.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

739.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

4,010.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

4,749.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,068.000 S.Y.

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 4,356.000 L.F.

716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER LINE) 6,257.000 L.F.

716-03.09 PLASTIC WORD PAVEMENT MARKING (                      )
(EAST)

4.000 EACH

716-03.10 PLASTIC WORD PAVEMENT MARKING (                      )
(WEST)

4.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

193.000 L.F.

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 11.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 58.900 L.M.

716-10.50 PREFORMED PLASTIC PAVEMENT MARKING
(INTERSTATE SHIELD)

8.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

58.900 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

12,686.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

10,641.000 L.F.



Contract ID CNZ113 - SHELBY

Item No. Description Quantity Units716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

10,641.000 L.F.

716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE) 249.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 10,560.000 L.F.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 40.000 L.F.

730-14.02 SAW SLOT 750.000 L.F.

730-14.03 LOOP WIRE 3,000.000 L.F.

604-10.44 EXPANSION JOINT REPAIRS 205.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 18.000 S.Y.

604-10.53 CONCRETE REPAIRS 5.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 48.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNZ084 - SHELBY

CNZ084Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on I-40 from near Davies Plantation Road (L.M. 22.84) to the Fayette County
line (L.M. 30.60).

DT - 10/31/2025

79I040-F8-018 NH-I-40-1(375)

Item No. Description Quantity Units

203-06 WATER 15.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 15.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

1,930.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

39.000 TON

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS 3,208.000 TON

403-02.01 TRACKLESS TACK COAT 116.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 15.000 L.M.

411-03.10 ACS MIX(PG76-22) GRADING D 8,962.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

15.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 11,556.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,160.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 433.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 1,035.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,908.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH



Contract ID CNZ084 - SHELBY

Item No. Description Quantity Units

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 12.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 22.000 DAY

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

97.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 19.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.000 L.M.

717-01 MOBILIZATION (1) LS

730-03.20 INSTALL PULL BOX (TYPE A) 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) 20.000 L.F.

730-14.02 SAW SLOT 300.000 L.F.

730-14.03 LOOP WIRE 1,300.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNZ126 - SULLIVAN

CNZ126Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: SULLIVAN

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on I-81 from the Washington County line (L.M. 0.00) to near I-26 (L.M. 4.31),
including bridge deck and expansion joint repairs.

DT - 10/31/2025

82I081-F8-005 NH-I-81-1(138)

82I081-M3-006 NH-I-81-1(138)

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

208-01.05 BROOMING & DEGRASSING SHOULDERS 18.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 314.000 TON

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 11,490.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 67.430 TON

411-03.10 ACS MIX(PG76-22) GRADING D 1,230.000 TON

411-03.23 ACS MIX (PG76-22) OGFC 13,397.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

18.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,731.000 TON

502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) 33,101.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 40.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.10 PORTABLE BARRIER RAIL  (MASH TL-3) 2,624.000 L.F.

712-02.36 REMOVE AND RELOCATE PORTABLE BARRIER RAIL 2,624.000 L.F.

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH
TL-3)

4.000 EACH



Contract ID CNZ126 - SULLIVAN

Item No. Description Quantity Units

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 557.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 131.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,165.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-08.03 ARROW BOARD (TYPE C) 6.000 EACH

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 4.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 8.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 42.000 DAY

712-08.14 PORTABLE QUEUE WARNING SYSTEM 12.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

23,140.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 21,553.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 6.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

917.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

917.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 950.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 2.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 6.000 EACH

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 20.000 L.M.

716-09.86 CONTRAST PAVEMENT MARKING 6" 1.000 L.M.

716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND
SYMBOLS

2.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

20.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

6,575.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,350.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

2,310.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 5,105.000 L.F.



Contract ID CNZ126 - SULLIVAN

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

307-03.12 ASPHALT CONCRETE MIX (PG76-22) GRADING CM 181.000 TON

604-10.11 CONCRETE SLAB REPAIRS 60.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 124.000 L.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 170.000 S.Y.

604-10.53 CONCRETE REPAIRS 30.000 S.Y.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR
(PARTIAL DEPTH)

10.000 S.Y.

617-01 BRIDGE DECK SEALANT 1,639.000 S.Y.

403-02.01 TRACKLESS TACK COAT 193.000 TON

403-02.02 HOT APPLIED TACK COAT 146.000 TON

( ) Item will be bid as lump sum.



Contract ID CNZ087 - WILSON

CNZ087Contract ID:

March 21, 2025 10:00 AMLetting Date: Projects:

Counties: WILSON

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on I-40 from the Davidson County line (L.M. 0.00) to west of Golden Bear
Parkway (L.M. 4.87).

DT - 11/30/2025

95I040-F8-013 NH-I-40-5(160)

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 18.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,189.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,253.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 169.000 TON

411-01.21 LONGITUDINAL JOINT SEALANT 44.700 L.M.

411-03.10 ACS MIX(PG76-22) GRADING D 25,807.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

18.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 32,224.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

17.000 S.Y.

502-01 CLEANING AND SEALING JOINTS 27.000 L.F.

502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) 60.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,743.000 S.F.

712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED
WARNING)

4.000 EACH

712-07.03 TEMPORARY BARRICADES (TYPE III) 24.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH



Contract ID CNZ087 - WILSON

Item No. Description Quantity Units

712-08.08 SPEED FEEDBACK SIGN ASSEMBLY 2.000 EACH

712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY 10.000 EACH

712-08.12 QUEUE PROTECTION TRUCK 120.000 DAY

713-02.14 FLEXIBLE DELINEATOR (WHITE) 100.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

713-16.20 SIGNS (DESCRIPTION) (R5-1A) 2.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

70.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

3,172.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

3,172.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

75.000 S.Y.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

6.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 600.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

1.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 1.000 EACH

716-04.09 PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND) 39.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 48.800 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

24.500 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

2,801.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,670.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

1,197.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 25,965.000 L.F.



Contract ID CNZ087 - WILSON

Item No. Description Quantity Units

716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) 500.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.




