TIPTON COUNTY (Contract No. CNZ900 Call 002)

NH/HSIP-3(156),84102-3218-94,84102-8218-14,STP/HSIP-384(15),84384-3219-94,84384-4219-04,84384-8219-14,STP/HSIP-54(52),84S054-F3-002,84S054-F8-002,84S054-M3-003

THE RESURFACING ON S.R. 54, S.R. 384, AND U.S. 51 (S.R. 3), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 13.930 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2025

DBE GOAL 8.50%

TOTAL CONTRACT

Lehman-Roberts Company

\$5,489,405.36

| | ACT | CN7900 |
|--|-----|--------|
| | | |
| | | |

| | | CONTRACT CNZ900 |
|---|--------------|-----------------|
| ROADWAY CATEGORY | UNIT PRICE | EXTENSION |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| 1,152.000 S.Y. Lehman-Roberts Company | \$38.7500 | \$44,640.00 |
| 203-06 WATER | | |
| 26.500 M.G. Lehman-Roberts Company | \$383.4000 | \$10,160.10 |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS 22.900 L.M. | | |
| Lehman-Roberts Company | \$2,333.5000 | \$53,437.15 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) 3,270.000 TON | ı | |
| Lehman-Roberts Company | \$51.0000 | \$166,770.00 |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A 498.000 TON | ı | |
| Lehman-Roberts Company | \$177.0000 | \$88,146.00 |
| 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A 33.000 TON | ı | |
| Lehman-Roberts Company | \$450.0000 | \$14,850.00 |
| 403-02.01 TRACKLESS TACK COAT 112.000 TON | I | |
| Lehman-Roberts Company | \$1,310.0000 | \$146,720.00 |
| 411-01.10 ACS MIX(PG64-22) GRADING D 17,812.000 TON | I | |
| Lehman-Roberts Company | \$146.0000 | \$2,600,552.00 |
| 411-01.21 LONGITUDINAL JOINT SEALANT 4.230 L.M. | | |
| Lehman-Roberts Company | \$2,825.0000 | \$11,949.75 |
| 411-02.10 ACS MIX(PG70-22) GRADING D 760.000 TON | I | |
| Lehman-Roberts Company | \$170.0000 | \$129,200.00 |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) 0.120 L.M. | | |
| Lehman-Roberts Company | \$1,625.0000 | \$195.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) 13.120 L.M. | | |
| Lehman-Roberts Company | \$1,625.0000 | \$21,320.00 |
| | | PAGE |

| | | | UNIT PRICE | CONTRACT CNZ900 EXTENSION |
|-----------|--|----------------|--------------|------------------------------|
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | Lehman-Roberts Company | 17,131.000 TON | \$35.7000 | \$611,576.70 |
| 611-09.04 | CATCHBASIN RETROFIT | | | |
| | Lehman-Roberts Company | 15.000 EACH | \$2,450.0000 | \$36,750.00 |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | 450,000,0,5 | | |
| | Lehman-Roberts Company | 150.000 S.F. | \$60.6500 | \$9,097.50 |
| 705-01.01 | GUARDRAIL AT BRIDGE ENDS | 567.000 L.F. | | |
| | Lehman-Roberts Company | 367.000 L.F. | \$161.7500 | \$91,712.25 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 12.000 EACH | | |
| | Lehman-Roberts Company | 12.000 EAGIT | \$156.5000 | \$1,878.00 |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | 25.000 EACH | | |
| | Lehman-Roberts Company | | \$991.2500 | \$24,781.25 |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | 1.000 EACH | | |
| | Lehman-Roberts Company | | \$1,040.0000 | \$1,040.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | 20.000 EACH | | |
| | Lehman-Roberts Company | | \$3,912.0000 | \$78,240.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | 13.000 EACH | | |
| | Lehman-Roberts Company | | \$3,625.7500 | \$47,134.75 |
| 705-80.16 | LINE POST REFLECTIVE MARKER | 4.000 EACH | | |
| | Lehman-Roberts Company | | \$100.0000 | \$400.00 |
| 706-01 | GUARDRAIL REMOVED | 525.000 L.F. | | |
| | Lehman-Roberts Company | | \$8.3500 | \$4,383.75 |
| 706-06.03 | RADIUS RAIL | 12.500 L.F. | | |
| | Labraca Dabarta Caranany | | ¢E7 4000 | ↑747 F ↑ |

Lehman-Roberts Company

\$717.50

\$57.4000

| CONTRACT | CNZ900 |
|----------|--------|
|----------|--------|

| | | | CONTRACT CN2900 |
|---|----------------|----------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE | 00 000 54 011 | | |
| Lehman-Roberts Company | 20.000 EACH | \$834.7000 | \$16,694.00 |
| 712-01 TRAFFIC CONTROL | | | |
| Lehman-Roberts Company | 1.000 LS | \$164,250.0000 | \$164,250.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| Lehman-Roberts Company | 216.000 EACH | \$50.4000 | \$10,886.40 |
| 712-05.01 WARNING LIGHTS (TYPE A) | | | |
| Lehman-Roberts Company | 117.000 EACH | \$11.3000 | \$1,322.10 |
| 712-05.03 WARNING LIGHTS (TYPE C) | | | |
| Lehman-Roberts Company | 24.000 EACH | \$11.3000 | \$271.20 |
| 712-06 SIGNS (CONSTRUCTION) | | | |
| Lehman-Roberts Company | 3,793.000 S.F. | \$12.3500 | \$46,843.55 |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | | | |
| Lehman-Roberts Company | 12.000 L.F. | \$25.7000 | \$308.40 |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| Lehman-Roberts Company | 4.000 EACH | \$1,953.0000 | \$7,812.00 |
| 713-02.21 SIGN POST DELINEATION ENHANCEMENT | | | |
| Lehman-Roberts Company | 35.000 L.F. | \$20.5000 | \$717.50 |
| 713-15.36 REMOVE SIGN, SUPPORT & FOOTING | | | |
| Lehman-Roberts Company | 9.000 EACH | \$200.4500 | \$1,804.05 |
| 713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT | | | |
| Lehman-Roberts Company | 8.000 EACH | \$359.8000 | \$2,878.40 |
| 713-16.21 SIGNS (TN STATE ROUTE 54 SIGN (M1-1) | 4 000 = - 5 | | |
| Lehman-Roberts Company | 1.000 EACH | \$359.8000 | \$359.80 |
| | | | |

| CONTRACT | CNZ900 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT CN2900 |
|------------|--|----------------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 713-16.22 | SIGNS (JUNCTION PLAQUE (M2-1) | 4 000 54 011 | | |
| | Lehman-Roberts Company | 1.000 EACH | \$359.8000 | \$359.80 |
| 713-16.23 | SIGNS (STOP AHEAD (W3-1) | | | |
| | Lehman-Roberts Company | 2.000 EACH | \$359.8000 | \$719.60 |
| 713-16.24 | SIGNS (HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING | SIGN (W10-4) | | |
| | | 1.000 EACH | | |
| | Lehman-Roberts Company | | \$359.8000 | \$359.80 |
| 713-16.25 | SIGNS (STOP SIGN (R1-1) | 2.000 EACH | | |
| | Lehman-Roberts Company | 2.000 EACH | \$359.8000 | \$719.60 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COI | LOR) | | |
| | | 577.000 EACH | | |
| | Lehman-Roberts Company | | \$52.4500 | \$30,263.65 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | OLOR) 82.000 EACH | | |
| | Lehman-Roberts Company | | \$52.4500 | \$4,300.90 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Lehman-Roberts Company | 283.000 EACH | \$48.5000 | \$13,725.50 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Lehman-Roberts Company | 341.000 S.Y. | \$47.1500 | \$16,078.15 |
| 746 02 05 | | | φ47.1000 | Ψ10,070.10 |
| 7 10-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | 949.000 L.F. | | |
| | Lehman-Roberts Company | 343.000 E.I . | \$26.2000 | \$24,863.80 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Lehman-Roberts Company | 17.000 EACH | \$235.9500 | \$4,011.15 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | | 272.000 L.F. | | |
| | Lehman-Roberts Company | | \$4.2000 | \$1,142.40 |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | Lehman-Roberts Company | 0.160 L.M. | \$22,145.0000 | \$3,543.20 |
| | | | | |

| | | | UNIT PRICE | CONTRACT CNZ900 EXTENSION |
|-----------|--|----------------|----------------|----------------------------|
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| | Lehman-Roberts Company | 6.000 EACH | \$246.4000 | \$1,478.40 |
| 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) | | | |
| | Lehman-Roberts Company | 8.000 EACH | \$1,258.2500 | \$10,066.00 |
| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) | | | |
| | Lehman-Roberts Company | 3.000 EACH | \$1,258.2500 | \$3,774.75 |
| 716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | Lehman-Roberts Company | 8.000 EACH | \$471.8500 | \$3,774.80 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | Lehman-Roberts Company | 667.000 L.F. | \$13.6500 | \$9,104.55 |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | Lehman-Roberts Company | 1.000 EACH | \$246.4000 | \$246.40 |
| 716-04.10 | PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL) | | | |
| | Lehman-Roberts Company | 4.000 EACH | \$262.1500 | \$1,048.60 |
| 716-05.08 | PAINTED PAVEMENT MARKING (PARKING LINE) | | | |
| | Lehman-Roberts Company | 3,150.000 L.F. | \$5.2500 | \$16,537.50 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | Lehman-Roberts Company | 48.830 L.M. | \$2,306.7500 | \$112,638.60 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Lehman-Roberts Company | 50.710 L.M. | \$7,968.7500 | \$404,095.31 |
| 717-01 | MOBILIZATION | | | |
| | Lehman-Roberts Company | 1.000 LS | \$250,250.0000 | \$250,250.00 |
| 730-12.01 | CONDUIT 1" DIAMETER (PVC SCHEDULE 40) | | | |
| | Lehman-Roberts Company | 50.000 L.F. | \$24.7000 | \$1,235.00 |

| | | | CONTRACT CNZ900 |
|-----------------------------------|--------------|------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 730-14.01 SHIELDED DETECTOR CABLE | | | |
| Lehman-Roberts Company | 50.000 L.F. | \$2.0500 | \$102.50 |
| 730-14.02 SAW SLOT | 204.000 L.F. | | |
| Lehman-Roberts Company | 204.000 L.F. | \$8.2000 | \$1,672.80 |
| 730-14.03 LOOP WIRE | | | |
| Lehman-Roberts Company | 408.000 L.F. | \$2.5000 | \$1,020.00 |

| | | CONTRACT CNZ900 |
|--|------------|-----------------|
| PRINCE CATEGORY | UNIT PRICE | EXTENSION |
| BRIDGE CATEGORY | | |
| 604-10.44 EXPANSION JOINT REPAIRS | | |
| | .000 L.F. | |
| Lehman-Roberts Company | \$127.5000 | \$19,762.50 |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | |
| 2,555 | .000 S.Y. | |

\$40.2000

\$102,711.00

Lehman-Roberts Company

SUB-TOTAL ROADWAY

Lehman-Roberts Company \$5,366,931.86

SUB-TOTAL BRIDGE

Lehman-Roberts Company \$122,473.50

TOTAL CONTRACT

Lehman-Roberts Company \$5,489,405.36

ANDERSON COUNTY (Contract No. CNZ137 Call 003)

STP/HSIP-61(56),01S061-F3-003,01S061-F8-003

THE RESURFACING ON S.R. 61 FROM S.R. 62 (L.M. 3.04) TO S.R. 95 (L.M. 10.14).

PROJECT LENGTH - 7.06 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 7.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$1,545,000.00

| ROADWAY CATEGORY | | | UNIT PRICE | CONTRACT CNZ137 EXTENSION |
|---|------------------------------------|-----------------------|--------------|------------------------------|
| 208-01.05 BROOMING & DEGRA | ASSING SHOULDERS | 15.000 L.M. | \$1,260.0000 | \$18,900.00 |
| 307-01.15 ASC MIX (PG64-22) (E | BPMLC-HM) GRADING CS | 1,338.000 TON | \$138.0000 | \$184,644.00 |
| 403-01 BITUMINOUS MATER Rogers Group, Inc. | RIAL FOR TACK COAT (TC) | 107.000 TON | \$900.0000 | \$96,300.00 |
| 411-03.13 ACS MIX(PG70-22) TH Rogers Group, Inc. | HIN LIFT D ASPHALT | 6,653.000 TON | \$135.0000 | \$898,155.00 |
| 411-12.03 SCORING FOR RUME Rogers Group, Inc. | BLE STRIPE (NON-CONTINUOUS) (8IN W | /IDTH) 15.000 L.M. | \$690.0000 | \$10,350.00 |
| 415-01.02 COLD PLANING BITU | JMINOUS PAVEMENT | 1,794.000 S.Y. | \$8.0000 | \$14,352.00 |
| 705-02.10 GUARDRAIL TRANSI Rogers Group, Inc. | TION 27IN TO 31IN | 17.000 EACH | \$87.0000 | \$1,479.00 |
| 705-04.09 EARTH PAD FOR TYPE Rogers Group, Inc. | PE 38 GR END TREATMENT | 15.000 EACH | \$882.0000 | \$13,230.00 |
| 705-06.11 GR TERMINAL (IN-INI | LINE) MASH TL-3 | 2.000 EACH | \$917.0000 | \$1,834.00 |
| 705-06.20 TANGENT ENERGY A | ABSORBING TERM MASH TL-3 | 15.000 EACH | \$3,248.0000 | \$48,720.00 |
| 706-06.03 RADIUS RAIL | | 50.000 L.F. | | |

2.000 EACH

Rogers Group, Inc.

Rogers Group, Inc.

706-10.26 ROUNDED END ELEMENT

\$202.00

\$1,750.00

\$35.0000

\$101.0000

| | CN7137 |
|--|--------|
| | |
| | |

| | | | | CONTRACT CNZ137 |
|-----------|--|--------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| | Rogers Group, Inc. | 1.000 LS | \$46,933.0000 | \$46,933.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Rogers Group, Inc. | 893.000 S.F. | \$9.0000 | \$8,037.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 0 | | | |
| | Rogers Group, Inc. | 421.000 EACH | \$41.0000 | \$17,261.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Rogers Group, Inc. | 421.000 EACH | \$10.5000 | \$4,420.50 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | Rogers Group, Inc. | 45.000 S.Y. | \$25.0000 | \$1,125.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 300.000 L.F. | \$12.5000 | \$3,750.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | Rogers Group, Inc. | 12.000 EACH | \$260.0000 | \$3,120.00 |
| 716-03.04 | PLASTIC WORD PAVEMENT MARKING (SCHOOL) | | | |
| | Rogers Group, Inc. | 2.000 EACH | \$455.0000 | \$910.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 040,0001.5 | | |
| | Rogers Group, Inc. | 242.000 L.F. | \$5.0000 | \$1,210.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 40.000 14 | | |
| | Rogers Group, Inc. | 12.000 L.M. | \$1,120.0000 | \$13,440.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | Rogers Group, Inc. | 29.000 L.M. | \$3,610.0000 | \$104,690.00 |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | 450,000 5 | | |
| | Rogers Group, Inc. | 150.000 L.F. | \$1.2500 | \$187.50 |
| | | | | |

CONTRACT CNZ137

UNIT PRICE EXTENSION

717-01 MOBILIZATION

1.000 LS

Rogers Group, Inc. \$50,000.0000 \$50,000.000

SUB-TOTAL ROADWAY

Rogers Group, Inc. \$1,545,000.00

TOTAL CONTRACT

Rogers Group, Inc. \$1,545,000.00

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CNZ157 Call 004)

R1BVAR-M3-063

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Lu, Inc. \$299,644.10

Superior Traffic Control, LLC \$315,532.50

| CON | JTR | ACT | CNZ157 | 7 |
|-----|-----|-----|--------|---|
| | | | | |

| | | | CO | NTRACT CNZ157 | |
|-----------|---|---------------|----------------------|--|---|
| | | | UNIT PRICE | EXTENSION | |
| MAINTE | NANCE CATEGORY | | | | |
| 740 04 00 | LANE OLOGUPE | | | | |
| /12-01.02 | 2 LANE CLOSURE | 2.000 EACH | | | |
| | Lu, Inc. | 2.000 27.01. | \$90.0000 | \$180.00 | |
| | Superior Traffic Control, LLC | | \$100.0000 | \$200.00 | |
| | , | | | | |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | | | | |
| | | 10.000 EACH | | | |
| | Lu, Inc. | | \$621.0000 | \$6,210.00 | |
| | Superior Traffic Control, LLC | | \$600.0000 | \$6,000.00 | |
| 712-08 03 | 3 ARROW BOARD (TYPE C) | | | | |
| 00.00 | | 2.000 EACH | | | |
| | Lu, Inc. | 2.000 EAGII | \$315.0000 | \$630.00 | |
| | Superior Traffic Control, LLC | | \$1,000.0000 | \$2,000.00 | |
| | | | | | |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | | | | |
| | | 17.000 DAY | | | |
| | Lu, Inc. | | \$1,449.0000 | \$24,633.00 | |
| | Superior Traffic Control, LLC | | \$1,400.0000 | \$23,800.00 | |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORT | rs) | | | |
| | , | 19.000 C.Y. | | | |
| | Lu, Inc. | | \$621.0000 | \$11,799.00 | |
| | Superior Traffic Control, LLC | | \$650.0000 | \$12,350.00 | |
| | | | | | |
| 713-01.02 | 2 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN S | | | | |
| | Lu, Inc. | 1,700.000 LB. | \$3.3100 | \$5,627.00 | |
| | Superior Traffic Control, LLC | | \$3.6500 | \$6,205.00 | |
| | , , | | , | , , , , , , , , , , , , , , , , , , , | |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | | | | |
| | | 4,000.000 LB. | | | |
| | Lu, Inc. | | \$6.5300 | \$26,120.00 | |
| | Superior Traffic Control, LLC | | \$6.0000 | \$24,000.00 | |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPP | ORT | | | |
| 1 10 00 | | 3,500.000 LB. | | | |
| | Lu, Inc. | -, | \$7.5000 | \$26,250.00 | |
| | Superior Traffic Control, LLC | | \$9.0000 | \$31,500.00 | |
| | | | | | |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | | |
| | Luda | 40.000 LB. | #F 0700 | #040.00 | |
| | Lu, Inc. Superior Traffic Control, LLC | | \$5.2700 \$7.0000 | \$210.80 \$280.00 | |
| | Superior ridino control, ELO | | ψ1.0000 | Ψ200.00 | |
| 713-11.05 | S SQUARE TUBE SIGN SUPPORT | | | | |
| | | 15.000 LB. | | | |
| | Lu, Inc. | | \$5.2700 | \$79.05 | |
| | Superior Traffic Control, LLC | | \$7.0000 | \$105.00 | |
| | | | | PAGE | 2 |
| | | | | | |

| | CN7157 |
|--|--------|
| | |
| | |

| | | | CONTRACT CNZ157 |
|------------|--|------------------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| 713-11.24 | SQUARE POST SLIP BASE | | |
| | 75.00 | 00 EACH | |
| | Lu, Inc. | \$650.0000 | \$48,750.00 |
| | Superior Traffic Control, LLC | \$525.0000 | \$39,375.00 |
| | | | |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | |
| | 10.00 | 00 S.F. | |
| | Lu, Inc. | \$18.0000 | \$180.00 |
| | Superior Traffic Control, LLC | \$20.0000 | \$200.00 |
| 742 42 02 | ELAT CLIEFT ALLIMINUM CICNIC (0.400" THICK) | | |
| / 13-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | NO. 0. F. | |
| | | 00 S.F. | ф 7 00 00 |
| | Lu, Inc. Superior Traffic Control, LLC | \$19.8000 \$22.0000 | \$792.00 \$880.00 |
| | Capana Traine Control, 220 | Ψ22.0000 | φοσ.σσ |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | | |
| | 100.00 | 00 S.F. | |
| | Lu, Inc. | \$13.5000 | \$1,350.00 |
| | Superior Traffic Control, LLC | \$15.0000 | \$1,500.00 |
| | | | |
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | | |
| | 100.00 | 00 S.F. | |
| | Lu, Inc. | \$5.1800 | \$518.00 |
| | Superior Traffic Control, LLC | \$5.7500 | \$575.00 |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | | |
| 710-14 | 4,500.00 | 00 S E | |
| | Lu, Inc. | \$28.9800 | \$130,410.00 |
| | Superior Traffic Control, LLC | \$33.0000 | \$148,500.00 |
| | | | |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | | |
| | 5.00 | 00 EACH | |
| | Lu, Inc. | \$58.5000 | \$292.50 |
| | Superior Traffic Control, LLC | \$65.0000 | \$325.00 |
| | | | |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPO | | |
| | | 00 EACH | 4505.00 |
| | Lu, Inc. Superior Traffic Control, LLC | \$58.5000 \$65.0000 | \$585.00 \$650.00 |
| | Superior Traine Control, ELO | φ03.0000 | ψ000.00 |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPOR | RTS | |
| | 15.00 | 00 EACH | |
| | Lu, Inc. | \$45.0000 | \$675.00 |
| | Superior Traffic Control, LLC | \$50.0000 | \$750.00 |
| | | | |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | |
| | | 00 EACH | |
| | Lu, Inc. | \$225.0000 | \$1,125.00 |
| | Superior Traffic Control, LLC | \$250.0000 | \$1,250.00 |
| | | | |

| | CN7157 |
|--|--------|
| | |
| | |

| | | СО | NTRACT CNZ157 |
|---|--------------|----------------|----------------|
| | | UNIT PRICE | EXTENSION |
| 713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | | | |
| | 10.000 S.F. | | |
| Lu, Inc. | | \$9.0000 | \$90.00 |
| Superior Traffic Control, LLC | | \$10.0000 | \$100.00 |
| 713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROU | ND | | |
| | 10.000 S.F. | | |
| Lu, Inc. | | \$13.5000 | \$135.00 |
| Superior Traffic Control, LLC | | \$15.0000 | \$150.00 |
| 713-16.90 RESET GROUND MOUNTED SIGN | | | |
| | 10.000 EACH | | |
| Lu, Inc. | 10.000 EAO11 | \$517.5000 | \$5,175.00 |
| Superior Traffic Control, LLC | | \$650.0000 | \$6,500.00 |
| TAG AT OR INITIALLY ALIVELABLY CURROUT FOR EVET NUMBER RANGE | | | |
| 713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | | | |
| | 30.000 EACH | | |
| Lu, Inc. | | \$82.8000 | \$2,484.00 |
| Superior Traffic Control, LLC | | \$80.0000 | \$2,400.00 |
| 713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | | | |
| | 25.000 L.F. | | |
| Lu, Inc. | | \$7.6500 | \$191.25 |
| Superior Traffic Control, LLC | | \$8.5000 | \$212.50 |
| 713-20.30 SIGN ADJUSTMENTS | | | |
| | 5.000 EACH | | |
| Lu, Inc. | | \$225.0000 | \$1,125.00 |
| Superior Traffic Control, LLC | | \$250.0000 | \$1,250.00 |
| • | | | |
| 713-20.40 GRAFFITI REMOVAL | | | |
| | 250.000 S.F. | #0.4500 | #707.50 |
| Lu, Inc. | | \$3.1500 | \$787.50 |
| Superior Traffic Control, LLC | | \$3.5000 | \$875.00 |
| 713-30.09 BARRIER MOUNTED SIGN SUPPORT (SADDLE) | | | |
| | 4.000 EACH | | |
| Lu, Inc. | | \$405.0000 | \$1,620.00 |
| Superior Traffic Control, LLC | | \$450.0000 | \$1,800.00 |
| 713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) | | | |
| | 4.000 EACH | | |
| Lu, Inc. | 11000 =/1011 | \$405.0000 | \$1,620.00 |
| Superior Traffic Control, LLC | | \$450.0000 | \$1,800.00 |
| , | | ļ | ., |
| | | | |

SUB-TOTAL MAINTENANCE

 Lu, Inc.
 \$299,644.10

 Superior Traffic Control, LLC
 \$315,532.50

TOTAL CONTRACT

 Lu, Inc.
 \$299,644.10

 Superior Traffic Control, LLC
 \$315,532.50

BEDFORD COUNTY (Contract No. CNZ147 Call 005)

HSIP-10(86),02S010-F3-002

THE CONSTRUCTION OF TURN LANES ON U.S. 231 (S.R. 10) AT THE INTERSECTION OF S.R. 82 (SAWNEY WEBB MEMORIAL HIGHWAY) (L.M. 17.52), INCLUDING SIGNALS.

PROJECT LENGTH - 0.405 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

DBE GOAL 8.00%

| TOTAL CONTRACT | |
|----------------|--|
| \$1,875,791.77 | |
| \$2,060,006.55 | |
| \$2,396,662.00 | |
| \$2,413,427.40 | |
| \$2,558,604.67 | |
| \$2,581,087.93 | |
| | \$1,875,791.77 \$2,060,006.55 \$2,396,662.00 \$2,413,427.40 \$2,558,604.67 |

CONTRACT CNZ147

| | | UNIT PRICE | EXTENSION |
|--------|---|------------------------|----------------------------|
| ROADW | AY CATEGORY | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | |
| | 1.0 | 00 LS | |
| | Tinsley Asphalt, LLC | \$25,000.0000 | \$25,000.00 |
| | Hawkins Asphalt Paving, LLC | \$24,000.0000 | \$24,000.00 |
| | Sessions Paving Company | \$45,000.0000 | \$45,000.00 |
| | Civil Constructors, LLC | \$21,980.0000 | \$21,980.00 |
| | Rogers Group, Inc. | \$61,669.4500 | \$61,669.45 |
| | Wiregrass Construction Company, Inc | \$19,105.3400 | \$19,105.34 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
| | 1.0 | 00 LS | |
| | Tinsley Asphalt, LLC | \$15,750.0000 | \$15,750.00 |
| | Hawkins Asphalt Paving, LLC | \$6,500.0000 | \$6,500.00 |
| | Sessions Paving Company | \$10,000.0000 | \$10,000.00 |
| | Civil Constructors, LLC | \$18,250.0000 | \$18,250.00 |
| | Rogers Group, Inc. | \$9,973.3400 | \$9,973.34 |
| | Wiregrass Construction Company, Inc | \$5,635.5200 | \$5,635.52 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | |
| | 1,907.0 | | |
| | Tinsley Asphalt, LLC | \$42.0000 | \$80,094.00 |
| | Hawkins Asphalt Paving, LLC | \$50.3500 | \$96,017.45 |
| | Sessions Paving Company | \$50.0000 | \$95,350.00 |
| | Civil Constructors, LLC | \$80.5000 | \$153,513.50 |
| | Rogers Group, Inc. | \$57.9700 \$40.6400 | \$110,548.79 |
| | Wiregrass Construction Company, Inc | \$40.6400 | \$77,500.48 |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | | |
| | | 00 C.Y. | |
| | Tinsley Asphalt, LLC | \$36.7500 | \$16,868.25 |
| | Hawkins Asphalt Paving, LLC | \$86.0000 | \$39,474.00 |
| | Sessions Paving Company Civil Constructors, LLC | \$70.0000 \$72.5000 | \$32,130.00 \$33,277.50 |
| | Rogers Group, Inc. | \$60.2100 | \$27,636.39 |
| | Wiregrass Construction Company, Inc | \$114.3600 | \$52,491.24 |
| 203-04 | PLACING AND SPREADING TOPSOIL | | |
| 200 01 | | 00 C.Y. | |
| | Tinsley Asphalt, LLC | \$33.6000 | \$11,860.80 |
| | Hawkins Asphalt Paving, LLC | \$23.0000 | \$8,119.00 |
| | Sessions Paving Company | \$30.0000 | \$10,590.00 |
| | Civil Constructors, LLC | \$57.5000 | \$20,297.50 |
| | Rogers Group, Inc. | \$131.5700 | \$46,444.21 |
| | Wiregrass Construction Company, Inc | \$52.5500 | \$18,550.15 |
| | | | |

| CON | TRACT | CNZ147 | |
|-----|-------|--------|--|

| | | | CO | NTRACT CNZ147 |
|-----------|--|---------------|--------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 203-06 | WATER | | | |
| | | 22.000 M.G. | | |
| | Tinsley Asphalt, LLC | | \$105.0000 | \$2,310.00 |
| | Hawkins Asphalt Paving, LLC | | \$11.0000 | \$242.00 |
| | Sessions Paving Company | | \$25.0000 | \$550.00 |
| | Civil Constructors, LLC | | \$15.0000 | \$330.00 |
| | Rogers Group, Inc. | | \$127.8500 | \$2,812.70 |
| | Wiregrass Construction Company, Inc | | \$17.7000 | \$389.40 |
| 209-05 | SEDIMENT REMOVAL | | | |
| | | 102.000 C.Y. | | |
| | Tinsley Asphalt, LLC | | \$33.6000 | \$3,427.20 |
| | Hawkins Asphalt Paving, LLC | | \$7.0000 | \$714.00 |
| | Sessions Paving Company | | \$25.0000 | \$2,550.00 |
| | Civil Constructors, LLC | | \$18.0000 | \$1,836.00 |
| | Rogers Group, Inc. | | \$28.9800 | \$2,955.96 |
| | Wiregrass Construction Company, Inc | | \$35.4000 | \$3,610.80 |
| 200 08 03 | 2 TEMPORARY SILT FENCE (WITH BACKING) | | | |
| 209-00.02 | TEMPORARY SILT PENGE (WITH BACKING) | 55.000 L.F. | | |
| | Tinsley Asphalt, LLC | 33.000 E.I . | \$5.7800 | \$317.90 |
| | Hawkins Asphalt Paving, LLC | | \$8.3000 | \$456.50 |
| | Sessions Paving Company | | \$20.0000 | \$1,100.00 |
| | Civil Constructors, LLC | | \$9.6000 | \$528.00 |
| | Rogers Group, Inc. | | \$61.2100 | \$3,366.55 |
| | Wiregrass Construction Company, Inc | | \$8.3100 | \$457.05 |
| 200-08 03 | 3 TEMPORARY SILT FENCE (WITHOUT BACKING) | | | |
| 203-00.00 | TEM CIART GET ENGE (WITHOUT BACKING) | 825.000 L.F. | | |
| | Tinsley Asphalt, LLC | 020.000 E.I . | \$2.1000 | \$1,732.50 |
| | Hawkins Asphalt Paving, LLC | | \$2.9000 | \$2,392.50 |
| | Sessions Paving Company | | \$12.0000 | \$9,900.00 |
| | Civil Constructors, LLC | | \$3.3500 | \$2,763.75 |
| | Rogers Group, Inc. | | \$25.3900 | \$20,946.75 |
| | Wiregrass Construction Company, Inc | | \$2.9000 | \$2,392.50 |
| 200 00 00 | B ENHANCED ROCK CHECK DAM | | | |
| 209-00.00 | S ENHANCED ROCK CHECK DAW | 1.000 EACH | | |
| | Tinsley Asphalt, LLC | | \$630.0000 | \$630.00 |
| | Hawkins Asphalt Paving, LLC | | \$2,000.0000 | \$2,000.00 |
| | Sessions Paving Company | | \$550.0000 | \$550.00 |
| | Civil Constructors, LLC | | \$2,300.0000 | \$2,300.00 |
| | Rogers Group, Inc. | | \$3,135.8200 | \$3,135.82 |
| | Wiregrass Construction Company, Inc | | \$2,002.6600 | \$2,002.66 |
| 200 08 00 |) EILTED SOCK CHECK DAM | | | |
| ∠∪ฮ-∪ō.∪8 | FILTER SOCK CHECK DAM | 2.000 EACH | | |
| | Tinsley Asphalt, LLC | 2.000 LACII | \$288.7500 | \$577.50 |
| | Hawkins Asphalt Paving, LLC | | \$900.0000 | \$1,800.00 |
| | Sessions Paving Company | | \$330.0000 | \$660.00 |
| | Civil Constructors, LLC | | \$1,040.0000 | \$2,080.00 |
| | Rogers Group, Inc. | | \$508.0500 | \$1,016.10 |
| | Wiregrass Construction Company, Inc | | \$901.2000 | \$1,802.40 |
| | g. acc contaction company, mo | | ψοσ1.2000 | |
| | | | | PAGE 3 |

| CON | JTD | ACT | CNZ147 |
|-----|--------|------|--------|
| COI | A 1 L/ | AU 1 | CINCIA |

| | | | 00 | MINACI CILLIA | |
|-----------|---|---------------|------------------------|---------------|---|
| | | | UNIT PRICE | EXTENSION | |
| 209-40 33 | CATCH BASIN PROTECTION (TYPE D) | | | | |
| 200-40.00 | OATON BASINT NOTES HON (THE B) | 2.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$210.0000 | \$420.00 | |
| | Hawkins Asphalt Paving, LLC | | \$800.0000 | \$1,600.00 | |
| | Sessions Paving Company | | \$550.0000 | \$1,100.00 | |
| | Civil Constructors, LLC | | \$921.0000 | \$1,842.00 | |
| | Rogers Group, Inc. | | \$426.9700 | \$853.94 | |
| | Wiregrass Construction Company, Inc | | \$801.0600 | \$1,602.12 | |
| 202.04 | MINISTRAL ACCRECATE TYPE A PASS CRADING D | | | | |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 1,849.000 TON | | | |
| | Tinsley Asphalt, LLC | .,0.0000.000 | \$33.2500 | \$61,479.25 | |
| | Hawkins Asphalt Paving, LLC | | \$40.0000 | \$73,960.00 | |
| | Sessions Paving Company | | \$52.0000 | \$96,148.00 | |
| | Civil Constructors, LLC | | \$51.0000 \$51.0000 | | |
| | • | | * | \$94,299.00 | |
| | Rogers Group, Inc. | | \$68.9800 | \$127,544.02 | |
| | Wiregrass Construction Company, Inc | | \$55.0300 | \$101,750.47 | |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | | | |
| | | 17.000 TON | | | |
| | Tinsley Asphalt, LLC | | \$63.5300 | \$1,080.01 | |
| | Hawkins Asphalt Paving, LLC | | \$88.1500 | \$1,498.55 | |
| | Sessions Paving Company | | \$85.0000 | \$1,445.00 | |
| | Civil Constructors, LLC | | \$94.0000 | \$1,598.00 | |
| | Rogers Group, Inc. | | \$34.1600 | \$580.72 | |
| | Wiregrass Construction Company, Inc | | \$431.8500 | \$7,341.45 | |
| 307-01.21 | ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S | | | | |
| | , , , | 597.000 TON | | | |
| | Tinsley Asphalt, LLC | | \$95.0000 | \$56,715.00 | |
| | Hawkins Asphalt Paving, LLC | | \$154.0000 | \$91,938.00 | |
| | Sessions Paving Company | | \$158.0000 | \$94,326.00 | |
| | Civil Constructors, LLC | | \$109.0000 | \$65,073.00 | |
| | Rogers Group, Inc. | | \$160.4200 | \$95,770.74 | |
| | Wiregrass Construction Company, Inc | | \$190.2100 | \$113,555.37 | |
| 307-02 04 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | | | | |
| 307-02.01 | ACTUAL TO CONCINETE MIX (1 070-22) (BI MID-11M) GIADING A | 628.000 TON | | | |
| | Tinsley Asphalt, LLC | | \$95.0000 | \$59,660.00 | |
| | Hawkins Asphalt Paving, LLC | | \$156.0000 | \$97,968.00 | |
| | Sessions Paving Company | | \$158.0000 | \$99,224.00 | |
| | Civil Constructors, LLC | | \$109.0000 | \$68,452.00 | |
| | Rogers Group, Inc. | | \$156.4300 | \$98,238.04 | |
| | Wiregrass Construction Company, Inc | | \$180.6200 | \$113,429.36 | |
| | Wilegiass Constitution Company, inc | | φ100.0 <u>2</u> 00 | φ115,429.50 | |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | | | | |
| | | 496.000 TON | | | |
| | Tinsley Asphalt, LLC | | \$116.0500 | \$57,560.80 | |
| | Hawkins Asphalt Paving, LLC | | \$177.0000 | \$87,792.00 | |
| | Sessions Paving Company | | \$158.0000 | \$78,368.00 | |
| | Civil Constructors, LLC | | \$134.0000 | \$66,464.00 | |
| | Rogers Group, Inc. | | \$158.4500 | \$78,591.20 | |
| | Wiregrass Construction Company, Inc | | \$213.4800 | \$105,886.08 | |
| | | | | PAGE | , |
| | | | | FAGE | 4 |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | CC | INTRACT CNZ147 |
|-----------|---|----------------|--------------------|---------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| 102 01 | | C 000 TON | | |
| | T' 1 A I - II - I - O | 6.000 TON | #4.400.0000 | # 0.000.00 |
| | Tinsley Asphalt, LLC | | \$1,160.0000 | \$6,960.00 |
| | Hawkins Asphalt Paving, LLC | | \$1,500.0000 | \$9,000.00 |
| | Sessions Paving Company | | \$500.0000 | \$3,000.00 |
| | Civil Constructors, LLC | | \$1,340.0000 | \$8,040.00 |
| | Rogers Group, Inc. | | \$2,180.5600 | \$13,083.36 |
| | Wiregrass Construction Company, Inc | | \$920.3500 | \$5,522.10 |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| | () | 23.000 TON | | |
| | Tinsley Asphalt, LLC | 20.000 1011 | \$60.0000 | \$1,380.00 |
| | | | · | |
| | Hawkins Asphalt Paving, LLC | | \$150.0000 | \$3,450.00 |
| | Sessions Paving Company | | \$75.0000 | \$1,725.00 |
| | Civil Constructors, LLC | | \$69.0000 | \$1,587.00 |
| | Rogers Group, Inc. | | \$75.7700 | \$1,742.71 |
| | Wiregrass Construction Company, Inc | | \$403.4500 | \$9,279.35 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 21.000 TON | | |
| | Tinsley Asphalt, LLC | | \$1,025.0000 | \$21,525.00 |
| | Hawkins Asphalt Paving, LLC | | \$1,000.0000 | \$21,000.00 |
| | Sessions Paving Company | | \$500.0000 | \$10,500.00 |
| | Civil Constructors, LLC | | \$1,180.0000 | \$24,780.00 |
| | | | | |
| | Rogers Group, Inc. | | \$1,570.5800 | \$32,982.18 |
| | Wiregrass Construction Company, Inc | | \$1,025.6300 | \$21,538.23 |
| 407-20.0 | 5 SAW CUTTING ASPHALT PAVEMENT | | | |
| | | 1,323.000 L.F. | | |
| | Tinsley Asphalt, LLC | | \$3.1500 | \$4,167.45 |
| | Hawkins Asphalt Paving, LLC | | \$8.7500 | \$11,576.25 |
| | Sessions Paving Company | | \$11.0000 | \$14,553.00 |
| | Civil Constructors, LLC | | \$12.0000 | \$15,876.00 |
| | Rogers Group, Inc. | | \$9.6500 | \$12,766.95 |
| | = | | | |
| | Wiregrass Construction Company, Inc | | \$10.0100 | \$13,243.23 |
| 411-02.10 | D ACS MIX(PG70-22) GRADING D | | | |
| | | 2,352.000 TON | | |
| | Tinsley Asphalt, LLC | | \$123.1500 | \$289,648.80 |
| | Hawkins Asphalt Paving, LLC | | \$130.0000 | \$305,760.00 |
| | Sessions Paving Company | | \$190.0000 | \$446,880.00 |
| | Civil Constructors, LLC | | \$144.0000 | \$338,688.00 |
| | Rogers Group, Inc. | | \$153.4100 | \$360,820.32 |
| | Wiregrass Construction Company, Inc | | \$177.6800 | \$417,903.36 |
| | g. acc concention company,c | | V | 4.1.1,000.00 |
| 411-12.01 | 1 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | | 0.160 L.M. | | |
| | Tinsley Asphalt, LLC | | \$11,917.5000 | \$1,906.80 |
| | Hawkins Asphalt Paving, LLC | | \$11,350.0000 | \$1,816.00 |
| | Sessions Paving Company | | \$12,800.0000 | \$2,048.00 |
| | Civil Constructors, LLC | | \$15,010.0000 | \$2,401.60 |
| | Rogers Group, Inc. | | \$32,050.1300 | \$5,128.02 |
| | Wiregrass Construction Company, Inc | | \$11,365.0600 | \$1,818.41 |
| | J 2 2 2 2 | | + 7 1,000.000 | |
| | | | | PAGE 5 |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | CC | NTRACT CNZ147 |
|---|---------------|---------------|---------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | | |
| | 0.550 L.M. | | |
| Tinsley Asphalt, LLC | | \$11,917.5000 | \$6,554.63 |
| Hawkins Asphalt Paving, LLC | | \$11,350.0000 | \$6,242.50 |
| Sessions Paving Company | | \$12,800.0000 | \$7,040.00 |
| Civil Constructors, LLC | | \$15,010.0000 | \$8,255.50 |
| Rogers Group, Inc. | | \$18,813.8400 | \$10,347.61 |
| Wiregrass Construction Company, Inc | | \$11,365.0700 | \$6,250.79 |
| | | | |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | | |
| | 1,801.000 TON | | |
| Tinsley Asphalt, LLC | | \$16.0000 | \$28,816.00 |
| Hawkins Asphalt Paving, LLC | | \$19.0000 | \$34,219.00 |
| Sessions Paving Company | | \$59.0000 | \$106,259.00 |
| Civil Constructors, LLC | | \$20.2000 | \$36,380.20 |
| Rogers Group, Inc. | | \$57.6700 | \$103,863.67 |
| Wiregrass Construction Company, Inc | | \$41.1100 | \$74,039.11 |
| | | | |
| 607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | 8.000 L.F. | 4400 ===0 | **** |
| Tinsley Asphalt, LLC | | \$120.7500 | \$966.00 |
| Hawkins Asphalt Paving, LLC | | \$230.8000 | \$1,846.40 |
| Sessions Paving Company | | \$575.0000 | \$4,600.00 |
| Civil Constructors, LLC | | \$474.0000 | \$3,792.00 |
| Rogers Group, Inc. | | \$185.6300 | \$1,485.04 |
| Wiregrass Construction Company, Inc | | \$924.8800 | \$7,399.04 |
| 607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | 330.000 L.F. | | |
| Tinsley Asphalt, LLC | 330.000 E.I . | \$204.7500 | \$67,567.50 |
| Hawkins Asphalt Paving, LLC | | \$187.0000 | \$61,710.00 |
| Sessions Paving Company | | \$220.0000 | \$72,600.00 |
| Civil Constructors. LLC | | \$160.0000 | \$52,800.00 |
| Rogers Group, Inc. | | \$226.5500 | \$74,761.50 |
| Wiregrass Construction Company, Inc | | \$191.2500 | \$63,112.50 |
| Wilegrass Solistastion Solispany, ins | | Ψ101.2000 | ψου, 112.00 |
| 611-01.02 MANHOLES, > 4' - 8' DEPTH | | | |
| | 1.000 EACH | | |
| Tinsley Asphalt, LLC | | \$5,880.0000 | \$5,880.00 |
| Hawkins Asphalt Paving, LLC | | \$5,425.0000 | \$5,425.00 |
| Sessions Paving Company | | \$9,700.0000 | \$9,700.00 |
| Civil Constructors, LLC | | \$9,180.0000 | \$9,180.00 |
| Rogers Group, Inc. | | \$8,898.6400 | \$8,898.64 |
| Wiregrass Construction Company, Inc | | \$2,571.9300 | \$2,571.93 |
| | | | |
| 611-07.31 18IN ENDWALL (SIDE DRAIN) | | | |
| | 1.000 EACH | <u>.</u> | <u>.</u> |
| Tinsley Asphalt, LLC | | \$5,985.0000 | \$5,985.00 |
| Hawkins Asphalt Paving, LLC | | \$3,645.0000 | \$3,645.00 |
| Sessions Paving Company | | \$3,100.0000 | \$3,100.00 |
| Civil Constructors, LLC | | \$5,180.0000 | \$5,180.00 |
| Rogers Group, Inc. | | \$6,069.6700 | \$6,069.67 |
| Wiregrass Construction Company, Inc | | \$7,506.5100 | \$7,506.51 |
| | | | PAGE 6 |
| | | | |

| CONTRACT CN | IZ147 |
|-------------|-------|
|-------------|-------|

| | | | CC | DNIRACI CNZ147 |
|-----------|-------------------------------------|-----------------|--------------|----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 611_07 32 | 24IN ENDWALL (SIDE DRAIN) | | | |
| 011-07.52 | 24III LIIDWALL (OIDL DIVAIII) | | | |
| | | 2.000 EACH | ** *** | *** |
| | Tinsley Asphalt, LLC | | \$8,295.0000 | \$16,590.00 |
| | Hawkins Asphalt Paving, LLC | | \$5,075.0000 | \$10,150.00 |
| | Sessions Paving Company | | \$5,000.0000 | \$10,000.00 |
| | Civil Constructors, LLC | | \$6,750.0000 | \$13,500.00 |
| | Rogers Group, Inc. | | \$7,764.4600 | \$15,528.92 |
| | Wiregrass Construction Company, Inc | | \$9,184.8300 | \$18,369.66 |
| | | | | |
| 705-04.50 | PORTABLE BARRIER RAIL DELINEATOR | | | |
| | | 85.000 EACH | | |
| | Tinsley Asphalt, LLC | | \$9.4500 | \$803.25 |
| | Hawkins Asphalt Paving, LLC | | \$9.0000 | \$765.00 |
| | Sessions Paving Company | | \$10.0000 | \$850.00 |
| | Civil Constructors, LLC | | \$11.5000 | \$977.50 |
| | Rogers Group, Inc. | | \$56.0600 | \$4,765.10 |
| | Wiregrass Construction Company, Inc | | \$18.5200 | \$1,574.20 |
| | | | | |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | | | |
| | | 1,800.000 L.F. | | |
| | Timeley Aerhelt III C | 1,000.000 L.I . | ¢2.4000 | ¢2.700.00 |
| | Tinsley Asphalt, LLC | | \$2.1000 | \$3,780.00 |
| | Hawkins Asphalt Paving, LLC | | \$2.9500 | \$5,310.00 |
| | Sessions Paving Company | | \$11.0000 | \$19,800.00 |
| | Civil Constructors, LLC | | \$3.4000 | \$6,120.00 |
| | Rogers Group, Inc. | | \$4.1800 | \$7,524.00 |
| | Wiregrass Construction Company, Inc | | \$2.9500 | \$5,310.00 |
| | | | | |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | | | |
| | | 201.000 TON | | |
| | Tinsley Asphalt, LLC | | \$56.7000 | \$11,396.70 |
| | Hawkins Asphalt Paving, LLC | | \$54.0000 | \$10,854.00 |
| | Sessions Paving Company | | \$85.0000 | \$17,085.00 |
| | Civil Constructors, LLC | | \$53.0000 | \$10,653.00 |
| | Rogers Group, Inc. | | \$55.7100 | \$11,197.71 |
| | Wiregrass Construction Company, Inc | | \$106.7400 | \$21,454.74 |
| | | | | |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | | | |
| | | 91.000 TON | | |
| | Tinsley Asphalt, LLC | | \$77.7000 | \$7,070.70 |
| | Hawkins Asphalt Paving, LLC | | \$57.0000 | \$5,187.00 |
| | Sessions Paving Company | | \$85.0000 | \$7,735.00 |
| | Civil Constructors, LLC | | \$72.0000 | \$6,552.00 |
| | Rogers Group, Inc. | | \$69.0300 | \$6,281.73 |
| | Wiregrass Construction Company, Inc | | \$99.9300 | \$9,093.63 |
| | Wilegrass Construction Company, inc | | ψ33.3000 | ψ3,030.00 |
| 710-02 | ACCRECATE LINDERDRAINS (WITH DIRE) | | | |
| 710-02 | AGGREGATE UNDERDRAINS (WITH PIPE) | | | |
| | | 1,015.000 L.F. | | |
| | Tinsley Asphalt, LLC | | \$13.3900 | \$13,590.85 |
| | Hawkins Asphalt Paving, LLC | | \$20.0000 | \$20,300.00 |
| | Sessions Paving Company | | \$15.0000 | \$15,225.00 |
| | Civil Constructors, LLC | | \$14.7000 | \$14,920.50 |
| | Rogers Group, Inc. | | \$14.1000 | \$14,311.50 |
| | Wiregrass Construction Company, Inc | | \$43.1000 | \$43,746.50 |
| | | | | PAGE 7 |
| | | | | |

| CON | JTD | ACT | CNZ147 |
|-----|--------|------|--------|
| COI | A 1 L/ | AU 1 | CINCIA |

| | | | CC | JNIKACI CNZ14/ | |
|------------|---|----------------|---|----------------------------|---|
| | | | UNIT PRICE | EXTENSION | |
| | | | | | |
| 710-05 | LATERAL UNDERDRAIN | | | | |
| 7 10-05 | LATERAL UNDERDRAIN | | | | |
| | | 112.000 L.F. | | | |
| | Tinsley Asphalt, LLC | | \$12.6000 | \$1,411.20 | |
| | Hawkins Asphalt Paving, LLC | | \$20.0000 | \$2,240.00 | |
| | Sessions Paving Company | | \$14.0000 | \$1,568.00 | |
| | Civil Constructors, LLC | | \$13.8000 | \$1,545.60 | |
| | Rogers Group, Inc. | | \$13.2900 | \$1,488.48 | |
| | Wiregrass Construction Company, Inc | | \$86.5400 | \$9,692.48 | |
| | | | | | |
| 710-06.15 | LATERAL UNDERDRAIN ENDWALL (6:1) | | | | |
| | ` ' | 5.000 EACH | | | |
| | T: 1 A I - II - II - O | 5.000 EACH | Φ4 F7F 0000 | Φ 7 0 7 5 00 | |
| | Tinsley Asphalt, LLC | | \$1,575.0000 | \$7,875.00 | |
| | Hawkins Asphalt Paving, LLC | | \$1,500.0000 | \$7,500.00 | |
| | Sessions Paving Company | | \$1,750.0000 | \$8,750.00 | |
| | Civil Constructors, LLC | | \$1,730.0000 | \$8,650.00 | |
| | Rogers Group, Inc. | | \$1,655.5400 | \$8,277.70 | |
| | Wiregrass Construction Company, Inc | | \$3,641.2700 | \$18,206.35 | |
| | | | | | |
| 712-01 | TRAFFIC CONTROL | | | | |
| | | 1.000 LS | | | |
| | Tinsley Asphalt, LLC | | \$52,500.0000 | \$52,500.00 | |
| | Hawkins Asphalt Paving, LLC | | \$48,000.0000 | \$48,000.00 | |
| | Sessions Paving Company | | \$85,000.0000 | \$85,000.00 | |
| | Civil Constructors, LLC | | | | |
| | | | \$78,115.0000 | \$78,115.00 | |
| | Rogers Group, Inc. | | \$57,721.0300 | \$57,721.03 | |
| | Wiregrass Construction Company, Inc | | \$48,864.8100 | \$48,864.81 | |
| | | | | | |
| 712-02.02 | 2 INTERCONNECTED PORTABLE BARRIER RAIL | | | | |
| | | 2,920.000 L.F. | | | |
| | Tinsley Asphalt, LLC | | \$35.0000 | \$102,200.00 | |
| | Hawkins Asphalt Paving, LLC | | \$48.0000 | \$140,160.00 | |
| | Sessions Paving Company | | \$55.0000 | \$160,600.00 | |
| | Civil Constructors, LLC | | \$88.0000 | \$256,960.00 | |
| | Rogers Group, Inc. | | \$56.0600 | \$163,695.20 | |
| | Wiregrass Construction Company, Inc | | \$61.7100 | \$180,193.20 | |
| | Wilegrass Construction Company, inc | | φ01.7 100 | ψ100,100.20 | |
| = 40.00.00 | | | | | |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | | | | |
| | | 7.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$7,024.0000 | \$49,168.00 | |
| | Hawkins Asphalt Paving, LLC | | \$10,490.0000 | \$73,430.00 | |
| | Sessions Paving Company | | \$9,500.0000 | \$66,500.00 | |
| | Civil Constructors, LLC | | \$7,490.0000 | \$52,430.00 | |
| | Rogers Group, Inc. | | \$896.8100 | \$6,277.67 | |
| | Wiregrass Construction Company, Inc | | \$11,094.7100 | \$77,662.97 | |
| | ····-g····- | | * | ¥ : 1,5 = 15 : | |
| 712 04 04 | ELEVIDI E DOLING (CHANNELIZING) | | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | | |
| | | 173.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$31.5000 | \$5,449.50 | |
| | Hawkins Asphalt Paving, LLC | | \$35.5000 | \$6,141.50 | |
| | Sessions Paving Company | | \$50.0000 | \$8,650.00 | |
| | Civil Constructors, LLC | | \$37.0000 | \$6,401.00 | |
| | Rogers Group, Inc. | | \$37.7600 | \$6,532.48 | |
| | Wiregrass Construction Company, Inc | | \$35.5500 | \$6,150.15 | |
| | - · · · · · · · · · · · · · · · · · · · | | • | PAGE | 8 |
| | | | | FAGE | O |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | CO | NIRACI CNZ147 |
|--------------------------------|----------------|--------------|--------------|---------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 712-05.01 WARNING LIGHTS (TYP | E A) | | | |
| | | 40.000 EACH | | |
| Tinsley Asphalt, LLC | | | \$36.7500 | \$1,470.00 |
| Hawkins Asphalt Paving | a, LLC | | \$36.0000 | \$1,440.00 |
| Sessions Paving Compa | | | \$50.0000 | \$2,000.00 |
| Civil Constructors, LLC | , | | \$23.0000 | \$920.00 |
| Rogers Group, Inc. | | | \$23.6000 | \$944.00 |
| Wiregrass Construction | Company, Inc | | \$36.0500 | \$1,442.00 |
| - | | | | |
| 712-05.03 WARNING LIGHTS (TYP | EC) | | | |
| | | 43.000 EACH | | |
| Tinsley Asphalt, LLC | | | \$5.2500 | \$225.75 |
| Hawkins Asphalt Paving | յ, LLC | | \$38.0000 | \$1,634.00 |
| Sessions Paving Compa | any | | \$52.0000 | \$2,236.00 |
| Civil Constructors, LLC | | | \$23.0000 | \$989.00 |
| Rogers Group, Inc. | | | \$23.6000 | \$1,014.80 |
| Wiregrass Construction | Company, Inc | | \$38.0500 | \$1,636.15 |
| | | | | |
| 712-06 SIGNS (CONSTRUCTION | 1) | | | |
| | | 903.000 S.F. | | |
| Tinsley Asphalt, LLC | | | \$7.1400 | \$6,447.42 |
| Hawkins Asphalt Paving | | | \$6.8000 | \$6,140.40 |
| Sessions Paving Compa | any | | \$9.0000 | \$8,127.00 |
| Civil Constructors, LLC | | | \$8.8000 | \$7,946.40 |
| Rogers Group, Inc. | | | \$8.9700 | \$8,099.91 |
| Wiregrass Construction | Company, Inc | | \$6.8100 | \$6,149.43 |
| 712-07.03 TEMPORARY BARRICAI | DES /TYPE III) | | | |
| 712-07.03 TEMPORARI BARRICAI | DES (TTPE III) | 20.000 L.F. | | |
| T | | 20.000 L.F. | 440,0000 | 4050.00 |
| Tinsley Asphalt, LLC | | | \$12.6000 | \$252.00 |
| Hawkins Asphalt Paving | | | \$17.0000 | \$340.00 |
| Sessions Paving Compa | any | | \$20.0000 | \$400.00 |
| Civil Constructors, LLC | | | \$32.5000 | \$650.00 |
| Rogers Group, Inc. | | | \$33.0400 | \$660.80 |
| Wiregrass Construction | Company, Inc | | \$17.0200 | \$340.40 |
| 742 00 02 ADDOM DOADD /TVDE | C) | | | |
| 712-08.03 ARROW BOARD (TYPE | C) | 2 000 EACH | | |
| Tinsley Asphalt, LLC | | 2.000 EACH | \$3,780.0000 | \$7,560.00 |
| Hawkins Asphalt Paving | - 11.0 | | ' ' | |
| | | | \$950.0000 | \$1,900.00 |
| Sessions Paving Compa | any | | \$1,750.0000 | \$3,500.00 |
| Civil Constructors, LLC | | | \$1,380.0000 | \$2,760.00 |
| Rogers Group, Inc. | | | \$1,416.0100 | \$2,832.02 |
| Wiregrass Construction | Company, Inc | | \$1,552.0600 | \$3,104.12 |
| 713-11.01 "U" SECTION STEEL PO | OSTS | | | |
| 710-11.01 0 0201101101122210 | .010 | 23.000 LB. | | |
| Tinsley Asphalt, LLC | | 20.000 LB. | \$7.3500 | \$169.05 |
| Hawkins Asphalt Paving | 1 I I C | | \$7.0000 | \$161.00 |
| Sessions Paving Compa | | | \$8.0000 | \$184.00 |
| Civil Constructors, LLC | any | | | |
| | | | \$3.4000 | \$78.20 |
| Rogers Group, Inc. | Commony Inc | | \$6.4100 | \$147.43 |
| Wiregrass Construction | Company, inc | | \$7.0100 | \$161.23 |
| | | | | PAGE 9 |
| | | | | |

| CON | JTD | ACT | CNZ147 |
|-----|--------|------|--------|
| COI | A 1 L/ | AU 1 | CINCIA |

| | | CONTRACT CNZ147 |
|---|---------------|--------------------|
| | UNIT PRICE | EXTENSION |
| | S | |
| 740 44 00 DEDEODATED///NOC/COLIT COLIADE TUDE DOOT | | |
| 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST | | |
| | 1,778.000 LB. | |
| Tinsley Asphalt, LLC | \$7.3000 | \$12,979.40 |
| Hawkins Asphalt Paving, LLC | \$6.9500 | \$12,357.10 |
| Sessions Paving Company | \$8.0000 | \$14,224.00 |
| Civil Constructors, LLC | \$4.1000 | \$7,289.80 |
| Rogers Group, Inc. | \$6.5800 | \$11,699.24 |
| Wiregrass Construction Company, Inc | \$6.9600 | \$12,374.88 |
| | | |
| 713-11.21 P POST SLIP BASE | | |
| | 44.000 EACH | |
| T: 1 A 1 1 1 1 0 | | * 40.000.00 |
| Tinsley Asphalt, LLC | \$315.0000 | |
| Hawkins Asphalt Paving, LLC | \$300.0000 | |
| Sessions Paving Company | \$330.0000 | |
| Civil Constructors, LLC | \$513.0000 | • • |
| Rogers Group, Inc. | \$748.7500 | |
| Wiregrass Construction Company, Inc | \$300.4000 | \$13,217.60 |
| | | |
| 713-11.22 U POST SLIP BASE | | |
| | 1.000 EACH | |
| Tinsley Asphalt, LLC | \$630.0000 | \$630.00 |
| Hawkins Asphalt Paving, LLC | \$600.0000 | |
| Sessions Paving Company | \$700.0000 | |
| Civil Constructors, LLC | \$513.0000 | · |
| Rogers Group, Inc. | \$428.1800 | · |
| Wiregrass Construction Company, Inc | \$600.8000 | |
| Wilegrass Constituction Company, inc | \$000.0000 | \$000.00 |
| | | |
| 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | |
| | 294.000 S.F. | |
| Tinsley Asphalt, LLC | \$17.3300 | \$5,095.02 |
| Hawkins Asphalt Paving, LLC | \$16.5000 | \$4,851.00 |
| Sessions Paving Company | \$18.0000 | \$5,292.00 |
| Civil Constructors, LLC | \$15.1000 | \$4,439.40 |
| Rogers Group, Inc. | \$19.6800 | \$5,785.92 |
| Wiregrass Construction Company, Inc | \$16.5200 | |
| J 7, | | • • |
| 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | |
| 710-10.00 TEAT OTTEET ACOMINTON GIONG (0.100 THION) | | |
| | 86.000 S.F. | |
| Tinsley Asphalt, LLC | \$17.8500 | |
| Hawkins Asphalt Paving, LLC | \$17.0000 | · · |
| Sessions Paving Company | \$18.5000 | |
| Civil Constructors, LLC | \$16.9000 | |
| Rogers Group, Inc. | \$20.2100 | \$1,738.06 |
| Wiregrass Construction Company, Inc | \$17.0200 | \$1,463.72 |
| | | |
| 713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK | | |
| • | 32.000 S.F. | |
| Tingley Apphalt II C | | ¢4 200 00 |
| Tinsley Asphalt, LLC | \$40.0000 | |
| Hawkins Asphalt Paving, LLC | \$40.0000 | |
| Sessions Paving Company | \$44.0000 | |
| Civil Constructors, LLC | \$46.0000 | |
| Rogers Group, Inc. | \$64.1000 | · · |
| Wiregrass Construction Company, Inc | \$23.0300 | \$736.96 |
| | | PAGE 10 |
| | | |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | CO | NIRACI CNZ147 |
|-----------|---|----------------------|---------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 713-15 | DEMOVAL OF SIGNS BOSTS AND EQUINGS | | | |
| 113-13 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| | | 1.000 LS | | |
| | Tinsley Asphalt, LLC | | \$420.0000 | \$420.00 |
| | Hawkins Asphalt Paving, LLC | | \$400.0000 | \$400.00 |
| | Sessions Paving Company | | \$500.0000 | \$500.00 |
| | Civil Constructors, LLC | | \$1,440.0000 | \$1,440.00 |
| | Rogers Group, Inc. | | \$2,139.6400 | \$2,139.64 |
| | Wiregrass Construction Company, Inc | | \$400.5300 | \$400.53 |
| 742 45 00 | DEMOVAL & DELOCATION OF SIGN & SUPPORT | | | |
| /13-15.02 | 2 REMOVAL & RELOCATION OF SIGN & SUPPORT | 2 202 54 211 | | |
| | | 2.000 EACH | 440= 0000 | 40.40.00 |
| | Tinsley Asphalt, LLC | | \$105.0000 | \$210.00 |
| | Hawkins Asphalt Paving, LLC | | \$100.0000 | \$200.00 |
| | Sessions Paving Company | | \$150.0000 | \$300.00 |
| | Civil Constructors, LLC | | \$339.0000 | \$678.00 |
| | Rogers Group, Inc. | | \$1,676.0400 | \$3,352.08 |
| | Wiregrass Construction Company, Inc | | \$100.1400 | \$200.28 |
| 740 45 0 | | ON THIOK | | |
| /13-15.0/ | 7 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.086 | | | |
| | | 4.000 EACH | | |
| | Tinsley Asphalt, LLC | | \$750.0000 | \$3,000.00 |
| | Hawkins Asphalt Paving, LLC | | \$750.0000 | \$3,000.00 |
| | Sessions Paving Company | | \$800.0000 | \$3,200.00 |
| | Civil Constructors, LLC | | \$864.0000 | \$3,456.00 |
| | Rogers Group, Inc. | | \$969.9700 | \$3,879.88 |
| | Wiregrass Construction Company, Inc | | \$175.2300 | \$700.92 |
| 712 16 04 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| 7 13-10.0 | CHANGEABLE MESSAGE SIGN UNIT | 4.000 EACH | | |
| | T | 4.000 EACH | # 0.405.0000 | # 00 5 40 00 |
| | Tinsley Asphalt, LLC | | \$9,135.0000 | \$36,540.00 |
| | Hawkins Asphalt Paving, LLC | | \$7,800.0000 | \$31,200.00 |
| | Sessions Paving Company | | \$8,500.0000 | \$34,000.00 |
| | Civil Constructors, LLC | | \$6,850.0000 | \$27,400.00 |
| | Rogers Group, Inc. | | \$7,021.0500 | \$28,084.20 |
| | Wiregrass Construction Company, Inc | | \$7,810.3600 | \$31,241.44 |
| 713-16 11 | SOLAR FLASHING ASSEMBLY (WITH 48" SIGN) | | | |
| | | 8.000 EACH | | |
| | Tinsley Asphalt, LLC | | \$3,150.0000 | \$25,200.00 |
| | Hawkins Asphalt Paving, LLC | | \$3,000.0000 | \$24,000.00 |
| | Sessions Paving Company | | \$3,300.0000 | \$26,400.00 |
| | Civil Constructors, LLC | | \$3,420.0000 | |
| | | | | \$27,360.00 |
| | Rogers Group, Inc. | | \$2,950.0200 | \$23,600.16 |
| | Wiregrass Construction Company, Inc | | \$300.4000 | \$2,403.20 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS | S (BI-DIR) (1 COLOR) | | |
| | | 109.000 EACH | | |
| | Tinsley Asphalt, LLC | | \$36.7500 | \$4,005.75 |
| | Hawkins Asphalt Paving, LLC | | \$45.0000 | \$4,905.00 |
| | Sessions Paving Company | | \$45.0000 | \$4,905.00 |
| | Civil Constructors, LLC | | | |
| | | | \$52.0000 | \$5,668.00 \$5,563.04 |
| | Rogers Group, Inc. | | \$50.9900 | \$5,557.91 |
| | Wiregrass Construction Company, Inc | | \$45.0600 | \$4,911.54 |
| | | | | PAGE 11 |
| | | | | |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | CO | NIRACI CNZ147 |
|---|-------------------|---------------|---------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR | R)(2 COLOR) | | |
| | 150.000 EACH | | |
| Tinsley Asphalt, LLC | | \$37.8000 | \$5,670.00 |
| Hawkins Asphalt Paving, LLC | | \$45.0000 | \$6,750.00 |
| Sessions Paving Company | | \$45.0000 | \$6,750.00 |
| Civil Constructors, LLC | | \$52.0000 | \$7,800.00 |
| Rogers Group, Inc. | | \$45.6100 | \$6,841.50 |
| Wiregrass Construction Company, Inc | | \$45.0600 | \$6,759.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIP | ING) | | |
| ` | , 192.000 S.Y. | | |
| Tinsley Asphalt, LLC | | \$36.7500 | \$7,056.00 |
| Hawkins Asphalt Paving, LLC | | \$30.0000 | \$5,760.00 |
| Sessions Paving Company | | \$30.0000 | \$5,760.00 |
| Civil Constructors, LLC | | \$34.5000 | \$6,624.00 |
| , | | · · | |
| Rogers Group, Inc. | | \$28.0800 | \$5,391.36 |
| Wiregrass Construction Company, Inc | | \$30.0400 | \$5,767.68 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | 172.000 L.F. | | |
| Tinsley Asphalt, LLC | | \$21.0000 | \$3,612.00 |
| Hawkins Asphalt Paving, LLC | | \$20.0000 | \$3,440.00 |
| Sessions Paving Company | | \$20.0000 | \$3,440.00 |
| Civil Constructors, LLC | | \$23.0000 | \$3,956.00 |
| Rogers Group, Inc. | | \$17.1100 | \$2,942.92 |
| Wiregrass Construction Company, Inc | | \$20.0300 | \$3,445.16 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 11.000 EACH | | |
| Tingley Apphalt III C | 11.000 LAGI1 | \$183.7500 | ¢2 024 25 |
| Tinsley Asphalt, LLC | | · · | \$2,021.25 |
| Hawkins Asphalt Paving, LLC | | \$200.0000 | \$2,200.00 |
| Sessions Paving Company | | \$200.0000 | \$2,200.00 |
| Civil Constructors, LLC | | \$230.0000 | \$2,530.00 |
| Rogers Group, Inc. | | \$255.2400 | \$2,807.64 |
| Wiregrass Construction Company, Inc | | \$200.2700 | \$2,202.97 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | 1,003.000 L.F. | | |
| Tinsley Asphalt, LLC | | \$2.6300 | \$2,637.89 |
| Hawkins Asphalt Paving, LLC | | \$3.0000 | \$3,009.00 |
| Sessions Paving Company | | \$3.0000 | \$3,009.00 |
| Civil Constructors, LLC | | \$3.4500 | \$3,460.35 |
| Rogers Group, Inc. | | \$3.4800 | \$3,490.44 |
| Wiregrass Construction Company, Inc | | \$3.0000 | \$3,009.00 |
| wilegrass constitution company, inc | | ψ0.0000 | ψο,000.00 |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | 0.100 L.M. | | |
| Tinsley Asphalt, LLC | | \$10,500.0000 | \$1,050.00 |
| Hawkins Asphalt Paving, LLC | | \$20,000.0000 | \$2,000.00 |
| Sessions Paving Company | | \$20,000.0000 | \$2,000.00 |
| Civil Constructors, LLC | | \$23,030.0000 | \$2,303.00 |
| Rogers Group, Inc. | | \$12,049.3000 | \$1,204.93 |
| Wiregrass Construction Company, Inc | | \$20,026.6000 | \$2,002.66 |
| J | | ,, | |
| | | | PAGE 12 |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | CC | NIRACI CNZ147 |
|---|-----------------|-----------------|---------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARK | POW) | | |
| 710-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TORN ART | • | | |
| | 1.000 EACH | | |
| Tinsley Asphalt, LLC | | \$367.5000 | \$367.50 |
| Hawkins Asphalt Paving, LLC | | \$300.0000 | \$300.00 |
| Sessions Paving Company | | \$300.0000 | \$300.00 |
| Civil Constructors, LLC | | \$346.0000 | \$346.00 |
| Rogers Group, Inc. | | \$412.7100 | \$412.71 |
| Wiregrass Construction Company, Inc | | \$300.4000 | \$300.40 |
| | | | |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOUL | _DER) | | |
| · | 1,347.000 L.F. | | |
| Timeless Apple 14 11 C | 1,347.000 E.I . | ¢40,0000 | ¢40,070,00 |
| Tinsley Asphalt, LLC | | \$12.6000 | \$16,972.20 |
| Hawkins Asphalt Paving, LLC | | \$10.0000 | \$13,470.00 |
| Sessions Paving Company | | \$10.0000 | \$13,470.00 |
| Civil Constructors, LLC | | \$11.5000 | \$15,490.50 |
| Rogers Group, Inc. | | \$9.4800 | \$12,769.56 |
| Wiregrass Construction Company, Inc | | \$10.0100 | \$13,483.47 |
| | | | |
| 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | 7,540.000 L.F. | | |
| Tinsley Asphalt, LLC | ., | \$1.0500 | \$7,917.00 |
| Hawkins Asphalt Paving, LLC | | \$0.8000 | \$6,032.00 |
| Sessions Paving Company | | \$0.8000 | \$6,032.00 |
| | | · | |
| Civil Constructors, LLC | | \$0.9000 | \$6,786.00 |
| Rogers Group, Inc. | | \$0.5300 | \$3,996.20 |
| Wiregrass Construction Company, Inc | | \$0.8000 | \$6,032.00 |
| | | | |
| 716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) | | | |
| | 164.000 L.F. | | |
| Tinsley Asphalt, LLC | | \$15.7500 | \$2,583.00 |
| Hawkins Asphalt Paving, LLC | | \$12.0000 | \$1,968.00 |
| Sessions Paving Company | | \$12.0000 | \$1,968.00 |
| Civil Constructors, LLC | | \$13.8000 | \$2,263.20 |
| Rogers Group, Inc. | | \$9.1100 | \$1,494.04 |
| Wiregrass Construction Company, Inc | | \$12.0200 | \$1,971.28 |
| The grade demonstration demparty, me | | Ų · _ · · _ · · | Ψ.,σ=σ |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| 710-00.20 TAINTED FAVEINENT MARKING (O' EINE) | | | |
| | 0.570 L.M. | | |
| Tinsley Asphalt, LLC | | \$1,365.0000 | \$778.05 |
| Hawkins Asphalt Paving, LLC | | \$3,500.0000 | \$1,995.00 |
| Sessions Paving Company | | \$3,500.0000 | \$1,995.00 |
| Civil Constructors, LLC | | \$4,030.0000 | \$2,297.10 |
| Rogers Group, Inc. | | \$1,781.2800 | \$1,015.33 |
| Wiregrass Construction Company, Inc | | \$3,504.6500 | \$1,997.65 |
| | | | |
| 716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| · . | 4,288.000 L.F. | | |
| Tinsley Asphalt, LLC | .,200.000 Em 1 | \$1.0000 | \$4,288.00 |
| Hawkins Asphalt Paving, LLC | | \$1.5000 | \$6,432.00 |
| | | | |
| Sessions Paving Company | | \$1.5000 | \$6,432.00 |
| Civil Constructors, LLC | | \$1.7500 | \$7,504.00 |
| Rogers Group, Inc. | | \$1.4200 | \$6,088.96 |
| Wiregrass Construction Company, Inc | | \$1.5000 | \$6,432.00 |
| | | | PAGE 13 |
| | | | |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | DNIRACI CNZ147 |
|---|-------------|------------------------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| 716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) | | | |
| 710-00.00 REMOVAE OF FAVEMENT MARKING (OF OF EINE) | 27.000 L.F. | | |
| Tinsley Asphalt, LLC | 211000 2 | \$7.3500 | \$198.45 |
| Hawkins Asphalt Paving, LLC | | \$12.0000 | \$324.00 |
| Sessions Paving Company | | \$12.0000 | \$324.00 |
| Civil Constructors, LLC | | \$13.8000 | \$372.60 |
| Rogers Group, Inc. | | | |
| Wiregrass Construction Company, Inc | | \$4.5500 \$12.0200 | \$122.85 \$324.54 |
| wiregrass Construction Company, Inc | | \$12.0200 | \$324. 34 |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 2.000 EACH | | |
| Tinsley Asphalt, LLC | | \$105.0000 | \$210.00 |
| Hawkins Asphalt Paving, LLC | | \$100.0000 | \$200.00 |
| Sessions Paving Company | | \$100.0000 | \$200.00 |
| Civil Constructors, LLC | | \$115.0000 | \$230.00 |
| Rogers Group, Inc. | | \$94.9800 | \$189.96 |
| Wiregrass Construction Company, Inc | | \$100.1400 | \$200.28 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| 710-12.02 ENTIANOED FEATENE THERMO TVIII INICIAO (GIA EINE) | 2.250 L.M. | | |
| Tinsley Asphalt, LLC | | \$8,400.0000 | \$18,900.00 |
| Hawkins Asphalt Paving, LLC | | \$9,500.0000 | \$21,375.00 |
| Sessions Paving Company | | \$9,500.0000 | \$21,375.00 |
| Civil Constructors, LLC | | \$10,665.0000 | \$23,996.25 |
| Rogers Group, Inc. | | \$8,667.1000 | \$19,500.98 |
| Wiregrass Construction Company, Inc | | \$9,512.6200 | \$21,403.40 |
| wilegrass construction company, inc | | ψ3,312.0200 | Ψ21,400.40 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Tinsley Asphalt, LLC | | \$117,425.0000 | \$117,425.00 |
| Hawkins Asphalt Paving, LLC | | \$115,000.0000 | \$115,000.00 |
| Sessions Paving Company | | \$85,000.0000 | \$85,000.00 |
| Civil Constructors, LLC | | \$192,175.0000 | \$192,175.00 |
| Rogers Group, Inc. | | \$136,608.9100 | \$136,608.91 |
| Wiregrass Construction Company, Inc | | \$288,470.7000 | \$288,470.70 |
| 730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | | | |
| 730-02.09 SIGNAL READ ASSEMBLT (130 WITH BACKPLATE) | 6.000 EACH | | |
| Tinsley Asphalt, LLC | | \$1,522.5000 | \$9,135.00 |
| Hawkins Asphalt Paving, LLC | | \$1,450.0000 | \$8,700.00 |
| Sessions Paving Company | | \$1,450.0000 | \$8,700.00 |
| Civil Constructors, LLC | | | |
| | | \$1,670.0000 \$4,556,4700 | \$10,020.00 |
| Rogers Group, Inc. | | \$1,556.1700 \$4,454.0300 | \$9,337.02 |
| Wiregrass Construction Company, Inc | | \$1,451.9300 | \$8,711.58 |
| 730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) | | | |
| | 2.000 EACH | | |
| Tinsley Asphalt, LLC | | \$1,706.2500 | \$3,412.50 |
| Hawkins Asphalt Paving, LLC | | \$1,625.0000 | \$3,250.00 |
| Sessions Paving Company | | \$1,625.0000 | \$3,250.00 |
| Civil Constructors, LLC | | \$1,870.0000 | \$3,740.00 |
| Rogers Group, Inc. | | \$1,742.8600 | \$3,485.72 |
| Wiregrass Construction Company, Inc | | \$1,627.1600 | \$3,254.32 |
| , | | | PAGE 1 |
| | | | I AOL I |

| CON | JTD | ACT | CNZ147 |
|-----|--------|------|--------|
| COI | A 1 L/ | AU 1 | CINCIA |

| | | CO | NIKACI CNZ147 |
|---|----------------|--------------------|------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 730-02.57 SIGNAL HEAD ASSEMBLY (140 A3F WITH BACKPLATE) | | | |
| | 2.000 EACH | | |
| Tinsley Asphalt, LLC | | \$1,706.2500 | \$3,412.50 |
| Hawkins Asphalt Paving, LLC | | \$1,625.0000 | \$3,250.00 |
| Sessions Paving Company | | \$1,625.0000 | \$3,250.00 |
| Civil Constructors, LLC | | \$1,960.0000 | \$3,920.00 |
| Rogers Group, Inc. | | \$2,113.5900 | \$4,227.18 |
| Wiregrass Construction Company, Inc | | \$1,627.1600 | \$3,254.32 |
| 730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE) | | | |
| | 2.000 EACH | | |
| Tinsley Asphalt, LLC | 2.000 2.1011 | \$1,706.2500 | \$3,412.50 |
| | | | |
| Hawkins Asphalt Paving, LLC | | \$1,625.0000 | \$3,250.00 |
| Sessions Paving Company | | \$1,625.0000 | \$3,250.00 |
| Civil Constructors, LLC | | \$1,960.0000 | \$3,920.00 |
| Rogers Group, Inc. | | \$2,113.5900 | \$4,227.18 |
| Wiregrass Construction Company, Inc | | \$1,627.1600 | \$3,254.32 |
| 730-03.21 INSTALL PULL BOX (TYPE B) | | | |
| | 4.000 EACH | | |
| Tinsley Asphalt, LLC | | \$1,050.0000 | \$4,200.00 |
| Hawkins Asphalt Paving, LLC | | \$1,000.0000 | \$4,000.00 |
| Sessions Paving Company | | \$1,000.0000 | \$4,000.00 |
| Civil Constructors, LLC | | \$1,150.0000 | \$4,600.00 |
| Rogers Group, Inc. | | \$1,143.3600 | \$4,573.44 |
| Wiregrass Construction Company, Inc | | \$1,001.3300 | \$4,005.32 |
| 730-05.01 ELECTRICAL SERVICE CONNECTION | | | |
| 750-55.51 ELECTRICAL SERVICE SCRIPESTICK | 1.000 EACH | | |
| Timeless Acrel alk III O | 1:000 EACH | #0.400.0000 | #0.400.00 |
| Tinsley Asphalt, LLC | | \$8,400.0000 | \$8,400.00 |
| Hawkins Asphalt Paving, LLC | | \$8,000.0000 | \$8,000.00 |
| Sessions Paving Company | | \$8,000.0000 | \$8,000.00 |
| Civil Constructors, LLC | | \$9,210.0000 | \$9,210.00 |
| Rogers Group, Inc. | | \$3,856.7500 | \$3,856.75 |
| Wiregrass Construction Company, Inc | | \$8,010.6200 | \$8,010.62 |
| 730-08.03 SIGNAL CABLE - 7 CONDUCTOR | | | |
| | 1,160.000 L.F. | | |
| Tinsley Asphalt, LLC | | \$2.6300 | \$3,050.80 |
| Hawkins Asphalt Paving, LLC | | \$2.5000 | \$2,900.00 |
| Sessions Paving Company | | \$2.5000 | \$2,900.00 |
| Civil Constructors, LLC | | \$2.9000 | \$3,364.00 |
| Rogers Group, Inc. | | \$5.1800 | \$6,008.80 |
| Wiregrass Construction Company, Inc | | \$2.5000 | \$2,900.00 |
| TOO 40 CO CONDUIT OF DIAMETER (DVO COUEDIN E 40) | | | |
| 730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) | 200 000 1 5 | | |
| Tipolov Apphalt III C | 200.000 L.F. | ¢20,4000 | ¢E 000 00 |
| Tinsley Asphalt Daving LLC | | \$29.4000 | \$5,880.00 |
| Hawkins Asphalt Paving, LLC | | \$28.0000 | \$5,600.00 |
| Sessions Paving Company | | \$28.0000 | \$5,600.00 |
| Civil Constructors, LLC | | \$32.5000 | \$6,500.00 |
| Rogers Group, Inc. | | \$24.7400 | \$4,948.00 |
| Wiregrass Construction Company, Inc | | \$28.0400 | \$5,608.00 |
| | | | PAGE 15 |
| | | | |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | CONTINACT CITE 147 |
|-------------------------------------|----------------------------------|---------------|--------------------|
| | | UNIT PRICE | EXTENSION |
| 730-12.23 CONDUIT 2" DIAMETER (DIRE | CTIONAL BORE) | | |
| 700 12:20 CONDON 2 D# METER (BINE | 755.000 L.F. | | |
| Tinsley Asphalt, LLC | | \$89.2500 | \$67,383.75 |
| Hawkins Asphalt Paving, LLC | | \$85.0000 | \$64,175.00 |
| Sessions Paving Company | | \$85.0000 | \$64,175.00 |
| Civil Constructors, LLC | | \$98.0000 | \$73,990.00 |
| • | | * | |
| Rogers Group, Inc. | | \$69.0100 | \$52,102.55 |
| Wiregrass Construction Comp | any, Inc | \$85.1100 | \$64,258.05 |
| 730-13.12 VEHICLE DETECTOR (RADAR | - STOP LINE) | | |
| | 4.000 EACH | | |
| Tinsley Asphalt, LLC | | \$12,600.0000 | \$50,400.00 |
| Hawkins Asphalt Paving, LLC | | \$12,000.0000 | \$48,000.00 |
| Sessions Paving Company | | \$12,000.0000 | \$48,000.00 |
| Civil Constructors, LLC | | \$13,820.0000 | \$55,280.00 |
| Rogers Group, Inc. | | \$12,992.5300 | \$51,970.12 |
| Wiregrass Construction Comp | pany, Inc | \$12,015.9400 | \$48,063.76 |
| 720 42 42 VEHICLE DETECTOR (DADAR | ADVANCE | | |
| 730-13.13 VEHICLE DETECTOR (RADAR | 3.000 EACH | l | |
| Tinsley Asphalt, LLC | 0.000 <u>-</u> 1.5.1. | \$12,600.0000 | \$37,800.00 |
| | | | |
| Hawkins Asphalt Paving, LLC | | \$12,000.0000 | \$36,000.00 |
| Sessions Paving Company | | \$12,000.0000 | \$36,000.00 |
| Civil Constructors, LLC | | \$13,820.0000 | \$41,460.00 |
| Rogers Group, Inc. | | \$14,797.7300 | \$44,393.19 |
| Wiregrass Construction Comp | pany, Inc | \$12,015.9400 | \$36,047.82 |
| 730-15.32 CABINET (EIGHT PHASE BASI | E MOUNTED) | | |
| | 1.000 EACH | I | |
| Tinsley Asphalt, LLC | | \$21,000.0000 | \$21,000.00 |
| Hawkins Asphalt Paving, LLC | | \$20,000.0000 | \$20,000.00 |
| Sessions Paving Company | | \$20,000.0000 | \$20,000.00 |
| Civil Constructors, LLC | | \$23,030.0000 | \$23,030.00 |
| Rogers Group, Inc. | | \$28,572.0100 | \$28,572.01 |
| Wiregrass Construction Comp | pany, Inc | \$20,026.5600 | \$20,026.56 |
| | | | |
| 730-16.04 CONTROLLER (ATC) | 1.000 EACH | ı | |
| Tinsley Asphalt, LLC | 1.530 EAGI1 | \$6,300.0000 | \$6,300.00 |
| | | | |
| Hawkins Asphalt Paving, LLC | | \$6,000.0000 | \$6,000.00 |
| Sessions Paving Company | | \$6,000.0000 | \$6,000.00 |
| Civil Constructors, LLC | | \$6,910.0000 | \$6,910.00 |
| Rogers Group, Inc. | | \$8,121.6600 | \$8,121.66 |
| Wiregrass Construction Comp | pany, Inc | \$6,007.9700 | \$6,007.97 |
| 730-23.88 CANTILEVER SIGNAL SUPPOI | RT (1 ARM @ 45') | | |
| | 1.000 EACH | l | |
| Tinsley Asphalt, LLC | | \$28,875.0000 | \$28,875.00 |
| Hawkins Asphalt Paving, LLC | | \$27,500.0000 | \$27,500.00 |
| Sessions Paving Company | | \$27,500.0000 | \$27,500.00 |
| Civil Constructors, LLC | | \$31,670.0000 | \$31,670.00 |
| | | | |
| Rogers Group, Inc. | | \$35,642.1500 | \$35,642.15 |
| Wiregrass Construction Comp | pany, inc | \$27,536.5200 | \$27,536.52 |
| | | | PAGE 16 |

| 001 | UTD | ACT | CN 74 47 |
|-----|-----|-----|----------|
| COI | NIK | ALI | CNZ147 |

| | | | CC | INTRACT CNZ147 | |
|-----------|---|--------------|-----------------|--|---|
| | | | UNIT PRICE | EXTENSION | |
| | | | | | |
| 700 05 05 | Z CANTILEVED CICNAL CURRORT (4 ARM © 551) | | | | |
| /30-25.0/ | 7 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55') | | | | |
| | | 1.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$33,862.5000 | \$33,862.50 | |
| | Hawkins Asphalt Paving, LLC | | \$32,250.0000 | \$32,250.00 | |
| | Sessions Paving Company | | \$32,250.0000 | \$32,250.00 | |
| | Civil Constructors, LLC | | \$37,140.0000 | \$37,140.00 | |
| | Rogers Group, Inc. | | \$38,063.8200 | \$38,063.82 | |
| | Wiregrass Construction Company, Inc | | \$32,292.8300 | \$32,292.83 | |
| | g g gp y, | | **** | , , _ , _ , _ , _ , _ , _ , _ , _ , _ , | |
| 730-25 17 | CANTILEVER SIGNAL SUPPORT (1 ARM @ 85') | | | | |
| 700-20.17 | SANTELVEN SIGNAL SOLL SIN (LANIN & SOL) | 0.000 54.011 | | | |
| | | 2.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$58,537.5000 | \$117,075.00 | |
| | Hawkins Asphalt Paving, LLC | | \$55,750.0000 | \$111,500.00 | |
| | Sessions Paving Company | | \$55,750.0000 | \$111,500.00 | |
| | Civil Constructors, LLC | | \$64,210.0000 | \$128,420.00 | |
| | Rogers Group, Inc. | | \$80,736.2200 | \$161,472.44 | |
| | Wiregrass Construction Company, Inc | | \$55,824.0400 | \$111,648.08 | |
| | | | | | |
| 730-40 | TEMPORARY TRAFFIC SIGNAL SYSTEM | | | | |
| | | 4 000 EACH | | | |
| | | 1.000 EACH | 404 -00 0000 | 404 -00 00 | |
| | Tinsley Asphalt, LLC | | \$31,500.0000 | \$31,500.00 | |
| | Hawkins Asphalt Paving, LLC | | \$30,000.0000 | \$30,000.00 | |
| | Sessions Paving Company | | \$30,000.0000 | \$30,000.00 | |
| | Civil Constructors, LLC | | \$34,550.0000 | \$34,550.00 | |
| | Rogers Group, Inc. | | \$90,186.3400 | \$90,186.34 | |
| | Wiregrass Construction Company, Inc | | \$30,039.8400 | \$30,039.84 | |
| | | | | | |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | | |
| | | 559.000 S.Y. | | | |
| | T' | 559.000 5.1. | #4.0000 | #0.047.00 | |
| | Tinsley Asphalt, LLC | | \$4.2000 | \$2,347.80 | |
| | Hawkins Asphalt Paving, LLC | | \$3.1000 | \$1,732.90 | |
| | Sessions Paving Company | | \$9.0000 | \$5,031.00 | |
| | Civil Constructors, LLC | | \$3.4500 | \$1,928.55 | |
| | Rogers Group, Inc. | | \$5.8900 | \$3,292.51 | |
| | Wiregrass Construction Company, Inc | | \$5.4100 | \$3,024.19 | |
| | | | | | |
| 740-11.02 | 2 TEMPORARY SEDIMENT TUBE 12IN | | | | |
| | | 225.000 L.F. | | | |
| | Tinsley Asphalt, LLC | | \$3.6800 | \$828.00 | |
| | Hawkins Asphalt Paving, LLC | | \$7.9000 | \$1,777.50 | |
| | Sessions Paving Company | | \$15.0000 | \$3,375.00 | |
| | Civil Constructors, LLC | | \$9.1000 | \$2,047.50 | |
| | | | · | | |
| | Rogers Group, Inc. | | \$4.5300 | \$1,019.25 | |
| | Wiregrass Construction Company, Inc | | \$7.9100 | \$1,779.75 | |
| | | | | | |
| 801-01 | SEEDING (WITH MULCH) | | | | |
| | | 56.000 UNIT | | | |
| | Tinsley Asphalt, LLC | | \$78.7500 | \$4,410.00 | |
| | Hawkins Asphalt Paving, LLC | | \$55.0000 | \$3,080.00 | |
| | Sessions Paving Company | | \$100.0000 | \$5,600.00 | |
| | Civil Constructors, LLC | | \$86.5000 | \$4,844.00 | |
| | Rogers Group, Inc. | | \$209.2700 | \$11,719.12 | |
| | Wiregrass Construction Company, Inc | | \$55.0700 | \$3,083.92 | |
| | Thograss Constitution Company, Inc | | ψ00.0700 | | _ |
| | | | | PAGE 17 | 1 |
| | | | | | |

| | | CN7147 | |
|--|-----|--------|--|
| | ACT | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|-------------------------------------|--------------|--------------|-------------|
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | | | |
| | | 112.000 UNIT | | |
| | Tinsley Asphalt, LLC | | \$52.5000 | \$5,880.00 |
| | Hawkins Asphalt Paving, LLC | | \$43.0000 | \$4,816.00 |
| | Sessions Paving Company | | \$90.0000 | \$10,080.00 |
| | Civil Constructors, LLC | | \$57.5000 | \$6,440.00 |
| | Rogers Group, Inc. | | \$64.7800 | \$7,255.36 |
| | Wiregrass Construction Company, Inc | | \$43.0600 | \$4,822.72 |
| 801-03 | WATER (SEEDING & SODDING) | | | |
| | | 17.000 M.G. | | |
| | Tinsley Asphalt, LLC | | \$105.0000 | \$1,785.00 |
| | Hawkins Asphalt Paving, LLC | | \$100.0000 | \$1,700.00 |
| | Sessions Paving Company | | \$100.0000 | \$1,700.00 |
| | Civil Constructors, LLC | | \$115.0000 | \$1,955.00 |
| | Rogers Group, Inc. | | \$97.3900 | \$1,655.63 |
| | Wiregrass Construction Company, Inc | | \$100.1300 | \$1,702.21 |
| 806-02.03 | PROJECT MOWING | | | |
| | | 2.000 CYCL | | |
| | Tinsley Asphalt, LLC | | \$2,100.0000 | \$4,200.00 |
| | Hawkins Asphalt Paving, LLC | | \$500.0000 | \$1,000.00 |
| | Sessions Paving Company | | \$5,000.0000 | \$10,000.00 |
| | Civil Constructors, LLC | | \$2,300.0000 | \$4,600.00 |
| | Rogers Group, Inc. | | \$7,499.9000 | \$14,999.80 |
| | Wiregrass Construction Company, Inc | | \$2,002.6600 | \$4,005.32 |

SUB-TOTAL ROADWAY

| Tinsley Asphalt, LLC | \$1,875,791.77 |
|-------------------------------------|----------------|
| Hawkins Asphalt Paving, LLC | \$2,060,006.55 |
| Sessions Paving Company | \$2,396,662.00 |
| Civil Constructors, LLC | \$2,413,427.40 |
| Rogers Group, Inc. | \$2,558,604.67 |
| Wiregrass Construction Company, Inc | \$2,581,087.93 |

| Tinsley Asphalt, LLC | \$1,875,791.77 |
|-------------------------------------|----------------|
| Hawkins Asphalt Paving, LLC | \$2,060,006.55 |
| Sessions Paving Company | \$2,396,662.00 |
| Civil Constructors, LLC | \$2,413,427.40 |
| Rogers Group, Inc. | \$2,558,604.67 |
| Wiregrass Construction Company, Inc | \$2.581.087.93 |

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON (Contract No. CNZ132 Call 006)

R3BVAR-M3-060

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Vulcan Construction Materials, LLC\$265,150.75Superior Traffic Control, LLC\$274,954.50Lu, Inc.\$277,611.98

| CONTRACT | CNZ132 |
|----------|--------|
|----------|--------|

| | UNIT PRICE | EXTENSION |
|---|--------------|-------------|
| MAINTENANCE CATEGORY | | |
| 712-01.02 LANE CLOSURE | | |
| 5.000 EACH | 1 | |
| Vulcan Construction Materials, LLC | \$100.0000 | \$500.00 |
| Superior Traffic Control, LLC | \$100.0000 | \$500.00 |
| Lu, Inc. | \$115.0000 | \$575.00 |
| 712-01.03 LANE CLOSURE(NIGHT WORK) | | |
| 6.000 EACH | 1 | |
| Vulcan Construction Materials, LLC | \$800.0000 | \$4,800.00 |
| Superior Traffic Control, LLC | \$600.0000 | \$3,600.00 |
| Lu, Inc. | \$978.5000 | \$5,871.00 |
| 712-08.03 ARROW BOARD (TYPE C) | | |
| 10.000 EACH | 1 | |
| Vulcan Construction Materials, LLC | \$350.0000 | \$3,500.00 |
| Superior Traffic Control, LLC | \$350.0000 | \$3,500.00 |
| Lu, Inc. | \$386.2500 | \$3,862.50 |
| 712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | | |
| 50.000 DAY | | |
| Vulcan Construction Materials, LLC | \$1,200.0000 | \$60,000.00 |
| Superior Traffic Control, LLC | \$1,100.0000 | \$55,000.00 |
| Lu, Inc. | \$1,287.5000 | \$64,375.00 |
| 713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | | |
| 25.000 C.Y. | | |
| Vulcan Construction Materials, LLC | \$625.0000 | \$15,625.00 |
| Superior Traffic Control, LLC | \$600.0000 | \$15,000.00 |
| Lu, Inc. | \$643.7500 | \$16,093.75 |
| 713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | | |
| 3,500.000 LB. | | |
| Vulcan Construction Materials, LLC | \$3.0500 | \$10,675.00 |
| Superior Traffic Control, LLC | \$3.5000 | \$12,250.00 |
| Lu, Inc. | \$3.1400 | \$10,990.00 |
| 713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | | |
| 1,000.000 LB. | | |
| Vulcan Construction Materials, LLC | \$6.5000 | \$6,500.00 |
| Superior Traffic Control, LLC | \$6.5000 | \$6,500.00 |
| Lu, Inc. | \$5.9800 | \$5,980.00 |
| 713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS | | |
| 10.000 LB. | | |
| Vulcan Construction Materials, LLC | \$6.1000 | \$61.00 |
| Superior Traffic Control, LLC | \$7.0000 | \$70.00 |
| Lu, Inc. | \$5.6100 | \$56.10 |
| | | |

| CONTRACT | CNZ132 |
|----------|--------|
|----------|--------|

| | | | • | ONTINACT CHETCE |
|------------|---|---------------|------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPOR | т | | |
| | , | 5,000.000 LB. | | |
| | Vulcan Construction Materials, LLC | 0,000.000 LD. | \$6.5000 | \$32,500.00 |
| | Superior Traffic Control, LLC | | \$7.8800 | \$39,400.00 |
| | Lu, Inc. | | \$6.7000 | \$33,500.00 |
| | Lu, mo. | | ψ0.7000 | ψ00,000.00 |
| 712 11 01 | "U" SECTION STEEL POSTS | | | |
| 113-11.01 | U SECTION STEEL FOSTS | | | |
| | | 23.000 LB. | | |
| | Vulcan Construction Materials, LLC | | \$4.0000 | \$92.00 |
| | Superior Traffic Control, LLC | | \$5.5000 | \$126.50 |
| | Lu, Inc. | | \$3.0400 | \$69.92 |
| | | | | |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | | 200.000 LB. | | |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$1,000.00 |
| | Superior Traffic Control, LLC | | \$6.2200 | \$1,244.00 |
| | Lu, Inc. | | \$4.4600 | \$892.00 |
| | | | | |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | | | |
| | | 200.000 LB. | | |
| | Vulcan Construction Materials, LLC | | \$6.0000 | \$1,200.00 |
| | Superior Traffic Control, LLC | | \$6.1200 | \$1,224.00 |
| | Lu, Inc. | | \$5.8200 | \$1,164.00 |
| | | | | |
| 713-11.24 | SQUARE POST SLIP BASE | | | |
| | | 20.000 EACH | | |
| | Vulcan Construction Materials, LLC | 20.000 EAGT | \$425.0000 | \$8,500.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$10,000.00 |
| | Lu, Inc. | | \$650.0000 | \$13,000.00 |
| | Ea, mo. | | φοσσ.σσσσ | Ψ10,000.00 |
| 713-13 02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| 7 10-10.02 | TEAT OTIEET ALCOMING OF TOTAL (0.000 THIOR) | 202 222 2 5 | | |
| | W | 200.000 S.F. | 045.0500 | #0.050.00 |
| | Vulcan Construction Materials, LLC | | \$15.2500 | \$3,050.00 |
| | Superior Traffic Control, LLC | | \$15.0000 | \$3,000.00 |
| | Lu, Inc. | | \$13.5700 | \$2,714.00 |
| 740 40 00 | ELAT OUEET ALLIMINUM OLONO (O 400) TUIO(C) | | | |
| /13-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | | 750.000 S.F. | | |
| | Vulcan Construction Materials, LLC | | \$16.2500 | \$12,187.50 |
| | Superior Traffic Control, LLC | | \$15.8500 | \$11,887.50 |
| | Lu, Inc. | | \$14.2600 | \$10,695.00 |
| | | | | |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | | | |
| | | 45.000 S.F. | | |
| | Vulcan Construction Materials, LLC | | \$15.7500 | \$708.75 |
| | Superior Traffic Control, LLC | | \$15.0000 | \$675.00 |
| | Lu, Inc. | | \$14.4900 | \$652.05 |
| | | | | |

| | | | | MINGS SHEIGE |
|------------|--|----------------------|---|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | | | |
| | | 1,000.000 S.F. | | |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$5,000.00 |
| | Superior Traffic Control, LLC | | \$5.0000 | \$5,000.00 |
| | Lu, Inc. | | \$4.3700 | \$4,370.00 |
| | | | | |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | | | |
| | | 2,250.000 S.F. | | |
| | Vulcan Construction Materials, LLC | _, | \$28.0000 | \$63,000.00 |
| | Superior Traffic Control, LLC | | \$28.0000 | \$63,000.00 |
| | Lu, Inc. | | \$28.8400 | \$64,890.00 |
| | , | | | , , |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | | | |
| | | 3.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$50.0000 | \$150.00 |
| | Superior Traffic Control, LLC | | \$50.0000 | \$150.00 |
| | Lu, Inc. | | \$51.5000 | \$154.50 |
| | , | | *************************************** | **** |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS | WITH SADDLE SUPPORTS | | |
| | | 5.000 EACH | | |
| | Vulcan Construction Materials, LLC | 0.000 EAGI1 | \$55.0000 | \$275.00 |
| | Superior Traffic Control, LLC | | \$50.0000 | \$250.00 |
| | Lu, Inc. | | \$52.9000 | \$264.50 |
| | _a,a. | | Ψ0=.0000 | 42000 |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W. | / FLAT PLAT SUPPORTS | | |
| | | 5.000 EACH | | |
| | Vulcan Construction Materials, LLC | 3.000 EACH | \$50.0000 | \$250.00 |
| | Superior Traffic Control, LLC | | \$45.0000 | \$250.00 |
| | Lu, Inc. | | \$45.0800 | \$225.40 |
| | Ed, mo. | | Ψ-10.0000 | Ψ220.40 |
| 713-15 36 | REMOVE SIGN, SUPPORT & FOOTING | | | |
| 7 10 10.00 | Name va stori, son i err a i ee inte | 50.000 EACH | | |
| | Vulcan Construction Materials, LLC | 50.000 EACH | ¢175 0000 | ¢0.750.00 |
| | Superior Traffic Control, LLC | | \$175.0000 \$220.0000 | \$8,750.00 \$11,000.00 |
| | Lu, Inc. | | \$180.2500 | \$9,012.50 |
| | Lu, mo. | | ψ100.2000 | ψ3,012.00 |
| 713-15 37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARRO | W SHIFLD) | | |
| 7 10-10.07 | moralization of dion milescape (Elliter, m, Anno | 10.000 S.F. | | |
| | Vulgar Construction Materials 11.0 | 10.000 S.F. | ¢20,0000 | ¢200.00 |
| | Vulcan Construction Materials, LLC | | \$30.0000 | \$300.00 |
| | Superior Traffic Control, LLC Lu, Inc. | | \$20.0000 \$30.3600 | \$200.00 \$303.60 |
| | Lu, IIIO. | | φου.ουυ | φ505.00 |
| 713-15 39 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING | BACKGROUND | | |
| 7 10-10.30 | EXTRODED ALGINING II ANLEG I ON OVERLATING | | | |
| | Videon Construction Materials 11.0 | 12.000 S.F. | #00.000 | #004.00 |
| | Vulcan Construction Materials, LLC | | \$22.0000 | \$264.00 |
| | Superior Traffic Control, LLC Lu, Inc. | | \$20.0000 \$22.0800 | \$240.00 \$264.96 |
| | Lu, IIIO. | | φ∠∠.∪Ο∪∪ | φ∠04.90 |
| | | | | |

| 00 | NI. | TD | | \sim T | • | R.I | 74 | 2 | 2 |
|----|-----|-----|---|----------|---|-----|----|---|---|
| CO | N | I K | А | LΙ | С | IN | ZI | 3 | _ |

| | | | CONTRACT CNZ132 |
|-------------|---|--------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 713_16 90 1 | RESET GROUND MOUNTED SIGN | | |
| 7 13-10.90 | RESET GROUND MOUNTED SIGN | | |
| | | 30.000 EACH | |
| | Vulcan Construction Materials, LLC | \$375.0000 | \$11,250.00 |
| | Superior Traffic Control, LLC | \$400.0000 | \$12,000.00 |
| l | Lu, Inc. | \$386.2500 | \$11,587.50 |
| | | | |
| 713-17.02 I | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | | |
| | | 100.000 EACH | |
| , | Vulcan Construction Materials, LLC | \$50.0000 | \$5,000.00 |
| | Superior Traffic Control, LLC | \$80.0000 | \$8,000.00 |
| | Lu, Inc. | \$77.2500 | \$7,725.00 |
| | Lu, mo. | Ψ11.2300 | Ψ1,120.00 |
| 740 47 04 1 | INCTALL ALIVILIABY CURRORT ON EVICTING CION | | |
| /13-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | | |
| | | 50.000 L.F. | |
| \ | Vulcan Construction Materials, LLC | \$6.5000 | \$325.00 |
| 5 | Superior Traffic Control, LLC | \$7.0000 | \$350.00 |
| l | Lu, Inc. | \$5.5200 | \$276.00 |
| | | | |
| 713-20.30 | SIGN ADJUSTMENTS | | |
| | | 35.000 EACH | |
| , | Vulcan Construction Materials, LLC | \$225.0000 | \$7,875.00 |
| | Superior Traffic Control, LLC | \$250.0000 | \$8,750.00 |
| | Lu, Inc. | \$184.0000 | \$6,440.00 |
| , | Lu, IIIC. | \$104.0000 | φ0,440.00 |
| =40.00.40 | | | |
| 713-20.40 | GRAFFITI REMOVAL | | |
| | | 250.000 S.F. | |
| \ | Vulcan Construction Materials, LLC | \$3.7500 | \$937.50 |
| 5 | Superior Traffic Control, LLC | \$3.2500 | \$812.50 |
| l | Lu, Inc. | \$3.4500 | \$862.50 |
| | | | |
| 713-30.09 I | BARRIER MOUNTED SIGN SUPPORT (SADDLE) | | |
| | | 1.000 EACH | |
| , | Vulcan Construction Materials III C | \$450.0000 | ¢450.00 |
| | Vulcan Construction Materials, LLC Superior Traffic Control, LLC | | \$450.00 \$500.00 |
| | | \$500.0000 | |
| ı | Lu, Inc. | \$391.0000 | \$391.00 |
| | | | |
| 713-30.10 I | BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) | | |
| | | 1.000 EACH | |
| \ | Vulcan Construction Materials, LLC | \$425.0000 | \$425.00 |
| | Superior Traffic Control, LLC | \$500.0000 | \$500.00 |
| l | Lu, Inc. | \$354.2000 | \$354.20 |
| | | | |
| | | | |

SUB-TOTAL MAINTENANCE

| Vulcan Construction Materials, LLC | \$265,150.75 |
|------------------------------------|--------------|
| Superior Traffic Control, LLC | \$274,954.50 |
| Lu, Inc. | \$277,611.98 |

| Vulcan Construction Materials, LLC | \$265,150.75 |
|------------------------------------|--------------|
| Superior Traffic Control, LLC | \$274,954.50 |
| Lu, Inc. | \$277,611.98 |

COUNTIES BEDFORD, GILES, LAWRENCE, LEWIS, MARSHALL, PERRY, AND RUTHERFORD (Contract No. CNZ150 Call 007)

R3SVAR-M8-090

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

| ٦ | \cap | ΓΔΙ | CO | NIT | RΔ | CT |
|---|--------|-----|----|-----|----|----|
| | | | | | | |

| Reynolds Sealing & Striping, Inc. | \$478,247.20 |
|-----------------------------------|--------------|
| Pavement Restorations, Inc. | \$501,255.20 |
| Scodeller Construction, Inc. | \$578,748.40 |
| Gordon Company, Inc. | \$867,070.00 |

| | | | UNIT PRICE | EXTENSION |
|-----------|--------------------------------------|-----------------|---------------|--------------|
| ROADW | AY CATEGORY | | | |
| | | | | |
| 411-04 | CRACK SEALANT | | | |
| 711-04 | ONAON GEALANT | 240,000,000 L B | | |
| | Reynolds Sealing & Striping, Inc. | 210,080.000 LB. | \$1.5900 | \$334,027.20 |
| | Pavement Restorations, Inc. | | \$1.6900 | \$355,035.20 |
| | Scodeller Construction, Inc. | | \$2.4800 | \$520,998.40 |
| | Gordon Company, Inc. | | \$4.0000 | \$840,320.00 |
| | Cordon Company, mo. | | ψ1.0000 | φο το,ο2ο.οο |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Reynolds Sealing & Striping, Inc. | 1.000 20 | \$50,000.0000 | \$50,000.00 |
| | Pavement Restorations, Inc. | | \$85,000.0000 | \$85,000.00 |
| | Scodeller Construction, Inc. | | \$15,000.0000 | \$15,000.00 |
| | Gordon Company, Inc. | | \$5,000.0000 | \$5,000.00 |
| | | | | |
| 716-05.0 | 1 PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 0.500 L.M. | | |
| | Reynolds Sealing & Striping, Inc. | | \$5,000.0000 | \$2,500.00 |
| | Pavement Restorations, Inc. | | \$2,600.0000 | \$1,300.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$1,250.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$1,250.00 |
| | | | | |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | | 4.200 L.M. | | |
| | Reynolds Sealing & Striping, Inc. | | \$1,600.0000 | \$6,720.00 |
| | Pavement Restorations, Inc. | | \$2,600.0000 | \$10,920.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$10,500.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$10,500.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Reynolds Sealing & Striping, Inc. | | \$85,000.0000 | \$85,000.00 |
| | Pavement Restorations, Inc. | | \$49,000.0000 | \$49,000.00 |
| | Scodeller Construction, Inc. | | \$31,000.0000 | \$31,000.00 |
| | Gordon Company, Inc. | | \$10,000.0000 | \$10,000.00 |
| | | | | |

SUB-TOTAL ROADWAY

| Reynolds Sealing & Striping, Inc. | \$478,247.20 |
|-----------------------------------|--------------|
| Pavement Restorations, Inc. | \$501,255.20 |
| Scodeller Construction, Inc. | \$578,748.40 |
| Gordon Company, Inc. | \$867,070.00 |

| Reynolds Sealing & Striping, Inc. | \$478,247.20 |
|-----------------------------------|--------------|
| Pavement Restorations, Inc. | \$501,255.20 |
| Scodeller Construction, Inc. | \$578,748.40 |
| Gordon Company, Inc. | \$867,070.00 |

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNZ159 Call 008)

R4BVAR-M3-069

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Lu, Inc. \$269,852.75

Superior Traffic Control, LLC \$287,908.50

| 00 | NITO | ACT | CNIZAEO |
|----|------|-----|---------|
| CU | NIK | ACT | CNZ159 |

| | | CONTRACT CNZ159 |
|---|----------------------|----------------------------|
| MAINTENANCE CATEGORY | UNIT PRICE | EXTENSION |
| 712-01.02 LANE CLOSURE 3.000 EACH | | |
| | *** | 40-0.00 |
| Lu, Inc. | \$90.0000 | \$270.00 |
| Superior Traffic Control, LLC | \$100.0000 | \$300.00 |
| 712-01.03 LANE CLOSURE(NIGHT WORK) | | |
| | | |
| 12.000 EACH | 4-010-00 | 40.704.00 |
| Lu, Inc. | \$794.2500 | \$9,531.00 |
| Superior Traffic Control, LLC | \$1,000.0000 | \$12,000.00 |
| 712-08.03 ARROW BOARD (TYPE C) | | |
| | | |
| 10.000 EACH | 4 | 4.500.00 |
| Lu, Inc. | \$450.0000 | \$4,500.00 |
| Superior Traffic Control, LLC | \$500.0000 | \$5,000.00 |
| 712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | | |
| | | |
| 10.000 DAY | #4.400.0000 | * 44.000.00 |
| Lu, Inc. | \$1,482.6000 | \$14,826.00 |
| Superior Traffic Control, LLC | \$1,500.0000 | \$15,000.00 |
| 713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | | |
| | | |
| 3.000 C.Y. | **** | A 4 000 00 |
| Lu, Inc. | \$630.0000 | \$1,890.00 |
| Superior Traffic Control, LLC | \$700.0000 | \$2,100.00 |
| 713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS) | | |
| | | |
| 1,200.000 LB. | #0.000 | A 0.540.00 |
| Lu, Inc. | \$2.9300 | \$3,516.00 |
| Superior Traffic Control, LLC | \$3.2500 | \$3,900.00 |
| 713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | | |
| | | |
| 3,000.000 LB. | ¢6.3500 | ¢40.050.00 |
| Lu, Inc. Superior Traffic Control, LLC | \$6.3500 \$7.0500 | \$19,050.00 \$21,150.00 |
| Superior Trainic Control, EEC | φ7.0300 | φ21,130.00 |
| 713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT | | |
| 2,500.000 LB. | | |
| Lu, Inc. | \$7.4700 | \$18,675.00 |
| Superior Traffic Control, LLC | \$9.0000 | \$22,500.00 |
| Superior Traine Control, LLC | ψ3.0000 | Ψ22,300.00 |
| 713-11.01 "U" SECTION STEEL POSTS | | |
| 15.000 LB. | | |
| Lu, Inc. | \$5.0900 | \$76.35 |
| Superior Traffic Control, LLC | \$5.6500 | \$84.75 |
| Superior Traine Control, LLO | φυ.υυυ | φ04.75 |
| 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST | | |
| 75.000 LB. | | |
| | ¢ E 0000 | ¢204 7E |
| Lu, Inc. Superior Traffic Control, LLC | \$5.0900 \$5.6500 | \$381.75 \$423.75 |
| Superior Trainic Control, LLO | φυ.υυυ | ψ423.73 |
| | | PAGE 2 |
| | | |

| | | | CONTRACT CNZ159 |
|-----------|--|-----------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| 713-11.05 | SQUARE TUBE SIGN SUPPORT | | |
| | 750.000 LB | 3. | |
| | Lu, Inc. | \$4.9500 | \$3,712.50 |
| | Superior Traffic Control, LLC | \$6.2500 | \$4,687.50 |
| 740 44 04 | COLLARS DOOT OUR DAGE | | |
| /13-11.24 | SQUARE POST SLIP BASE 10.000 EA | лен | |
| | Lu, Inc. | \$650.0000 | \$6,500.00 |
| | Superior Traffic Control, LLC | \$525.0000 | \$5,250.00 |
| | • | | |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | |
| | 10.000 S.I | | |
| | Lu, Inc. | \$13.5000 | \$135.00 |
| | Superior Traffic Control, LLC | \$16.2500 | \$162.50 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | |
| | 50.000 S.I | F. | |
| | Lu, Inc. | \$15.3000 | \$765.00 |
| | Superior Traffic Control, LLC | \$17.2500 | \$862.50 |
| =40.40.40 | | | |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | - | |
| | 50.000 S.I Lu, Inc. | F. \$13.5000 | \$675.00 |
| | Superior Traffic Control, LLC | \$15.0000 | \$750.00 \$750.00 |
| | | | |
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | | |
| | 525.000 S.I | | |
| | Lu, Inc. | \$4.9500 | \$2,598.75 |
| | Superior Traffic Control, LLC | \$5.5000 | \$2,887.50 |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | | |
| | 4,800.000 S.I | F. | |
| | Lu, Inc. | \$31.7700 | \$152,496.00 |
| | Superior Traffic Control, LLC | \$33.0000 | \$158,400.00 |
| 740 45 04 | DEMOVAL OF EXISTING CION POOT | | |
| /13-15.01 | REMOVAL OF EXISTING SIGN POST 2.000 EA | A C LI | |
| | Lu, Inc. | \$67.5000 | \$135.00 |
| | Superior Traffic Control, LLC | \$75.0000 | \$150.00 |
| | • | | |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS | 3 | |
| | 5.000 EA | | |
| | Lu, Inc. | \$45.0000 | \$225.00 |
| | Superior Traffic Control, LLC | \$50.0000 | \$250.00 |
| 713-15.10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS | | |
| | 5.000 EA | У СН | |
| | Lu, Inc. | \$40.5000 | \$202.50 |
| | Superior Traffic Control, LLC | \$45.0000 | \$225.00 |
| | | | |

| ITRAC | NZ159 |
|-------|-------|
| | |
| | |

| | | | | CONTRACT CNZ159 |
|-----------|---|--------------|--|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | | |
| | | 6.000 EACH | | |
| | Lu, Inc. | | \$225.0000 | \$1,350.00 |
| | Superior Traffic Control, LLC | | \$250.0000 | \$1,500.00 |
| | | | | |
| 713-15.37 | INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | 10.000 S.F. | | |
| | | 10.000 S.F. | Φ0.0000 | 400.00 |
| | Lu, Inc. | | \$9.0000 | \$90.00 |
| | Superior Traffic Control, LLC | | \$10.0000 | \$100.00 |
| 713-15.38 | EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUN | ID | | |
| | | 10.000 S.F. | | |
| | Lu, Inc. | | \$13.5000 | \$135.00 |
| | Superior Traffic Control, LLC | | \$15.0000 | \$150.00 |
| =40.40.00 | | | | |
| /13-16.90 | RESET GROUND MOUNTED SIGN | | | |
| | | 10.000 EACH | | |
| | Lu, Inc. | | \$529.5000 | \$5,295.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$5,000.00 |
| 713-17.02 | INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | | | |
| | | 20.000 EACH | | |
| | Lu, Inc. | | \$84.7200 | \$1,694.40 |
| | Superior Traffic Control, LLC | | \$80.0000 | \$1,600.00 |
| | | | | |
| 713-17.04 | INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | | | |
| | | 100.000 L.F. | | |
| | Lu, Inc. | | \$7.2000 | \$720.00 |
| | Superior Traffic Control, LLC | | \$8.0000 | \$800.00 |
| 713-20.30 | SIGN ADJUSTMENTS | | | |
| | | 65.000 EACH | | |
| | Lu, Inc. | | \$283.5000 | \$18,427.50 |
| | Superior Traffic Control, LLC | | \$315.0000 | \$20,475.00 |
| | | | | |
| 713-20.40 | GRAFFITI REMOVAL | | | |
| | | 250.000 S.F. | | |
| | Lu, Inc. | | \$3.1500 | \$787.50 |
| | Superior Traffic Control, LLC | | \$3.5000 | \$875.00 |
| 713-30.08 | BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT | | | |
| | | 50.000 LB. | | |
| | Lu, Inc. | | \$5.8500 | \$292.50 |
| | Superior Traffic Control, LLC | | \$6.5000 | \$325.00 |
| | | | | |
| 713-30.09 | BARRIER MOUNTED SIGN SUPPORT (SADDLE) | | | |
| | | 1.000 EACH | * * * * * * * * * * * * * * * * * * * | * / |
| | Lu, Inc. | | \$450.0000 | \$450.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$500.00 |
| | | | | |

| | | UNIT PRICE | EXTENSION |
|--|------------|------------|-----------|
| | | | |
| 713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) | | | |
| | 1.000 EACH | | |
| Lu, Inc. | | \$450.0000 | \$450.00 |
| Superior Traffic Control, LLC | | \$500.0000 | \$500.00 |

SUB-TOTAL MAINTENANCE

 Lu, Inc.
 \$269,852.75

 Superior Traffic Control, LLC
 \$287,908.50

TOTAL CONTRACT

 Lu, Inc.
 \$269,852.75

 Superior Traffic Control, LLC
 \$287,908.50

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No. CNZ134 Call 009)

R2BVAR-M3-047

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Lu, Inc. \$259,927.55

Superior Traffic Control, LLC \$272,451.25

| CONTRACT CN | NZ134 |
|-------------|-------|
|-------------|-------|

| | | | CO | NTRACT CNZ134 |
|------------|--|---------------|------------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| MAINTEN | IANCE CATEGORY | | | |
| 712 01 02 | LANE CLOSURE | | | |
| 712-01.02 | LANE CLOSURE | 5.000 EACH | | |
| | Lu, Inc. | | \$450.0000 | \$2,250.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$2,500.00 |
| 712-01.03 | LANE CLOSURE(NIGHT WORK) | | | |
| | , , , | 4.000 EACH | | |
| | Lu, Inc. | | \$1,252.8000 | \$5,011.20 |
| | Superior Traffic Control, LLC | | \$1,200.0000 | \$4,800.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 3.000 EACH | | |
| | Lu, Inc. | | \$450.0000 | \$1,350.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$1,500.00 |
| 712-08.20 | TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD | | | |
| | | 20.000 DAY | | |
| | Lu, Inc. | | \$1,461.6000 | \$29,232.00 |
| | Superior Traffic Control, LLC | | \$1,400.0000 | \$28,000.00 |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORT | S) | | |
| | | 8.000 C.Y. | | |
| | Lu, Inc. Superior Traffic Control, LLC | | \$1,044.0000 \$1,000.0000 | \$8,352.00 \$8,000.00 |
| | Superior Traine Control, ELC | | \$1,000.0000 | φο,000.00 |
| 713-01.02 | STEEL BAR REINFORCEMENT (FOUNDATION FOR SIGN S | UPPORTS) | | |
| | | 3,000.000 LB. | | |
| | Lu, Inc. Superior Traffic Control, LLC | | \$3.3900 \$3.2500 | \$10,170.00 \$9,750.00 |
| | Superior Traine Control, LEC | | ψ0.2300 | φο,7 ου.σο |
| 713-04.02 | STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS | | | |
| | | 250.000 LB. | 40.000 | 44.745.00 |
| | Lu, Inc. Superior Traffic Control, LLC | | \$6.9800 \$7.0000 | \$1,745.00 \$1,750.00 |
| | | | ******* | 4 1,1 20100 |
| 713-06 | STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPO | | | |
| | Lu, Inc. | 8,000.000 LB. | \$8.0900 | \$64,720.00 |
| | Superior Traffic Control, LLC | | \$9.0000 | \$72,000.00 |
| | | | | |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | 400 000 L D | | |
| | Lu, Inc. | 100.000 LB. | \$5.4000 | \$540.00 |
| | Superior Traffic Control, LLC | | \$5.5000 | \$550.00 |
| 713-11 05 | SQUARE TUBE SIGN SUPPORT | | | |
| 7 10-11.00 | CASTAL TOPE STORE OUT FORT | 500.000 LB. | | |
| | Lu, Inc. | | \$5.4000 | \$2,700.00 |
| | Superior Traffic Control, LLC | | \$6.0000 | \$3,000.00 |
| | | | | PAGE 2 |
| | | | | |

| CONTRACT | CNZ134 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT | CNZ134 |
|------------|---|----------------|------------------|----------|----------------------|
| | | | UNIT PRICE | EXT | ENSION |
| 713-11.24 | SQUARE POST SLIP BASE | | | | |
| | | 10.000 EACH | | | |
| | Lu, Inc. | 10.000 =/ 10.1 | \$650.0000 | \$1 | 6,500.00 |
| | Superior Traffic Control, LLC | | \$650.0000 | | 6,500.00 |
| | Capanor Traine Control, 220 | | φοσο.σσσσ | Ψ | 0,000.00 |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | | |
| | | 120.000 S.F. | | | |
| | Lu, Inc. | | \$13.5000 | \$ | 1,620.00 |
| | Superior Traffic Control, LLC | | \$15.0000 | \$ | 1,800.00 |
| 713_13 03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | | |
| 7 13-13.03 | TEAT STILLT ALDMINON SIGNS (U.100 THICK) | 400,000,0,5 | | | |
| | | 120.000 S.F. | * 45.0000 | | 4 000 00 |
| | Lu, Inc. | | \$15.3000 | | 1,836.00 |
| | Superior Traffic Control, LLC | | \$17.0000 | Φ. | 2,040.00 |
| 713-13.12 | FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK) | | | | |
| | | 10.000 S.F. | | | |
| | Lu, Inc. | | \$13.5000 | | \$135.00 |
| | Superior Traffic Control, LLC | | \$15.0000 | | \$150.00 |
| | • | | | | |
| 713-13.14 | FLORESCENT YELLOW SIGN SHEETING | | | | |
| | | 45.000 S.F. | | | |
| | Lu, Inc. | | \$5.1800 | | \$233.10 |
| | Superior Traffic Control, LLC | | \$5.7500 | | \$258.75 |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | | | | |
| 7 13-14 | | 2 000 000 S E | | | |
| | | 3,000.000 S.F. | \$33.4100 | ¢10 | 0 220 00 |
| | Lu, Inc. Superior Traffic Control, LLC | | \$35.0000 | | 0,230.00 5,000.00 |
| | Superior Traine Control, LLC | | φ33.0000 | φ10. | 3,000.00 |
| 713-15.01 | REMOVAL OF EXISTING SIGN POST | | | | |
| | | 1.000 EACH | | | |
| | Lu, Inc. | | \$45.0000 | | \$45.00 |
| | Superior Traffic Control, LLC | | \$50.0000 | | \$50.00 |
| | | | | | |
| 713-15.03 | REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE | | | | |
| | | 1.000 EACH | | | |
| | Lu, Inc. | | \$45.0000 | | \$45.00 |
| | Superior Traffic Control, LLC | | \$50.0000 | | \$50.00 |
| 713-15 10 | REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT | SUPPORTS | | | |
| 7 10-10.10 | REMOVAE OF CHARLE BARRIER MODITIES GIORG W/ FEAT FEAT | 1.000 EACH | | | |
| | Lu, Inc. | 1.000 EACH | \$45.0000 | | \$45.00 |
| | Superior Traffic Control, LLC | | \$45.0000 | | \$45.00 \$50.00 |
| | | | 400.000 | | + 00.00 |
| 713-15.36 | REMOVE SIGN, SUPPORT & FOOTING | | | | |
| | | 30.000 EACH | | | |
| | Lu, Inc. | | \$450.0000 | \$13 | 3,500.00 |
| | Superior Traffic Control, LLC | | \$500.0000 | \$1 | 5,000.00 |
| | | | | | |

| CO | NT | RΔ | CT | CN | 71 | 3 | 4 |
|----|----|----|----|----|----|---|---|
| | | | | | | | |

| | | CO | NTRACT CNZ134 |
|---|----------------|-------------------|---|
| | | UNIT PRICE | EXTENSION |
| 713-15.37 INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD) | | | |
| | 5.000 S.F. | | |
| Lu, Inc. | | \$13.5000 | \$67.50 |
| Superior Traffic Control, LLC | | \$15.0000 | \$75.00 |
| 713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROU | JND | | |
| | 5.000 S.F. | | |
| Lu, Inc. | | \$13.5000 | \$67.50 |
| Superior Traffic Control, LLC | | \$15.0000 | \$75.00 |
| 713-16.90 RESET GROUND MOUNTED SIGN | | | |
| | 10.000 EACH | | |
| Lu, Inc. | 101000 = 11011 | \$522.0000 | \$5,220.00 |
| Superior Traffic Control, LLC | | \$500.0000 | \$5,000.00 |
| 713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL | | | |
| TIOTH OF INGTALL AGAILIANT OUT ON THE TOTAL AGAIN NO INDENTANCE | 15.000 EACH | | |
| | 15.000 EACH | * 404.4000 | 44 500 00 |
| Lu, Inc. | | \$104.4000 | \$1,566.00 |
| Superior Traffic Control, LLC | | \$100.0000 | \$1,500.00 |
| 713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN | | | |
| | 15.000 L.F. | | |
| Lu, Inc. | | \$7.6500 | \$114.75 |
| Superior Traffic Control, LLC | | \$8.5000 | \$127.50 |
| 713-20.30 SIGN ADJUSTMENTS | | | |
| | 2.000 EACH | | |
| Lu, Inc. | | \$270.0000 | \$540.00 |
| Superior Traffic Control, LLC | | \$300.0000 | \$600.00 |
| | | ********** | *************************************** |
| 713-20.40 GRAFFITI REMOVAL | 450,000,0,5 | | |
| L. L. | 150.000 S.F. | #0.4500 | 0.470.50 |
| Lu, Inc. | | \$3.1500 | \$472.50 |
| Superior Traffic Control, LLC | | \$3.5000 | \$525.00 |
| 713-30.09 BARRIER MOUNTED SIGN SUPPORT (SQUARE TUBE) | | | |
| | 2.000 EACH | | |
| Lu, Inc. | | \$405.0000 | \$810.00 |
| Superior Traffic Control, LLC | | \$450.0000 | \$900.00 |
| 713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT) | | | |
| | 2.000 EACH | | |
| Lu, Inc. | | \$405.0000 | \$810.00 |
| Superior Traffic Control, LLC | | \$450.0000 | \$900.00 |
| | | | |
| | | | |

SUB-TOTAL MAINTENANCE

 Lu, Inc.
 \$259,927.55

 Superior Traffic Control, LLC
 \$272,451.25

TOTAL CONTRACT

 Lu, Inc.
 \$259,927.55

 Superior Traffic Control, LLC
 \$272,451.25

COUNTIES BLEDSOE, CANNON, CLAY, CUMBERLAND, HAMILTON, MARION, OVERTON, PUTNAM, RHEA, WARREN, AND WHITE (Contract No. CNZ143 Call 010)

STP-REG2(238),R2SVAR-F8-064

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

| | TOTAL CONTRACT |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$738,043.96 |
| Scodeller Construction, Inc. | \$1,038,570.36 |
| Pavement Restorations, Inc. | \$1,083,482.60 |
| Gordon Company, Inc. | \$1,445,088.00 |

| ROADWAY CAT | TEGORY | UNIT PRICE | EXTENSION |
|--------------|-------------------------------|----------------|----------------|
| ROADWAT CAT | TEGORI | | |
| 411-04 CRAC | CK SEALANT | | |
| | 358,772.000 LB. | | |
| Reyno | olds Sealing & Striping, Inc. | \$1.4300 | \$513,043.96 |
| Scode | eller Construction, Inc. | \$2.6300 | \$943,570.36 |
| Paver | ment Restorations, Inc. | \$2.0500 | \$735,482.60 |
| Gordo | on Company, Inc. | \$4.0000 | \$1,435,088.00 |
| 712-01 TRAFI | FIC CONTROL | | |
| | 1.000 LS | | |
| Reyno | olds Sealing & Striping, Inc. | \$150,000.0000 | \$150,000.00 |
| Scode | eller Construction, Inc. | \$45,000.0000 | \$45,000.00 |
| Paver | ment Restorations, Inc. | \$188,000.0000 | \$188,000.00 |
| Gordo | on Company, Inc. | \$5,000.0000 | \$5,000.00 |
| 717-01 MOBII | LIZATION | | |
| | 1.000 LS | | |
| Reyno | olds Sealing & Striping, Inc. | \$75,000.0000 | \$75,000.00 |
| Scode | eller Construction, Inc. | \$50,000.0000 | \$50,000.00 |
| Paver | ment Restorations, Inc. | \$160,000.0000 | \$160,000.00 |
| Gordo | on Company, Inc. | \$5,000.0000 | \$5,000.00 |

SUB-TOTAL ROADWAY

| Reynolds Sealing & Striping, Inc. | \$738,043.96 |
|-----------------------------------|----------------|
| Scodeller Construction, Inc. | \$1,038,570.36 |
| Pavement Restorations, Inc. | \$1,083,482.60 |
| Gordon Company, Inc. | \$1,445,088.00 |

| Reynolds Sealing & Striping, Inc. | \$738,043.96 |
|-----------------------------------|----------------|
| Scodeller Construction, Inc. | \$1,038,570.36 |
| Pavement Restorations, Inc. | \$1,083,482.60 |
| Gordon Company, Inc. | \$1,445,088.00 |

COUNTIES CARTER, COCKE, GREENE, AND JOHNSON (Contract No. CNZ165 Call 011)

ER-STP-REG1(225),R1BVAR-M3-065

THE EMERGENCY GUARDRAIL REPAIR AT VARIOUS LOCATIONS ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

| | TOTAL CONTRACT |
|------------------------------------|----------------|
| Reynolds Fence and Guardrail, Inc. | \$156,510.00 |
| Tennessee Guardrail, Inc. | \$157,293.00 |
| R.D. Construction, LLC | \$214,154.50 |
| Superior Traffic Control, LLC | \$228,189.00 |

| | UNIT PRICE | EXTENSION |
|---|--------------|--------------|
| MAINTENANCE CATEGORY | | |
| 705-01.01 GUARDRAIL AT BRIDGE ENDS | | |
| 100.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | \$100.0000 | \$10,000.00 |
| Tennessee Guardrail, Inc. | \$82.0000 | \$8,200.00 |
| R.D. Construction, LLC | \$97.5000 | \$9,750.00 |
| Superior Traffic Control, LLC | \$20.0000 | \$2,000.00 |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | | |
| 20.000 EACH | | |
| Reynolds Fence and Guardrail, Inc. | \$200.0000 | \$4,000.00 |
| Tennessee Guardrail, Inc. | \$66.0000 | \$1,320.00 |
| R.D. Construction, LLC | \$105.0000 | \$2,100.00 |
| Superior Traffic Control, LLC | \$250.0000 | \$5,000.00 |
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | | |
| 2.000 EACH | | |
| Reynolds Fence and Guardrail, Inc. | \$1,500.0000 | \$3,000.00 |
| Tennessee Guardrail, Inc. | \$1,075.0000 | \$2,150.00 |
| R.D. Construction, LLC | \$2,500.0000 | \$5,000.00 |
| Superior Traffic Control, LLC | \$1,800.0000 | \$3,600.00 |
| 705-06.01 W BEAM GR (TYPE 2) MASH TL-3 | | |
| 2,627.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | \$26.0000 | \$68,302.00 |
| Tennessee Guardrail, Inc. | \$25.5000 | \$66,988.50 |
| R.D. Construction, LLC | \$42.5000 | \$111,647.50 |
| Superior Traffic Control, LLC | \$42.0000 | \$110,334.00 |
| 705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) | | |
| 369.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | \$32.0000 | \$11,808.00 |
| Tennessee Guardrail, Inc. | \$30.5000 | \$11,254.50 |
| R.D. Construction, LLC | \$48.0000 | \$17,712.00 |
| Superior Traffic Control, LLC | \$45.0000 | \$16,605.00 |
| 705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | | |
| 3.000 EACH | | |
| Reynolds Fence and Guardrail, Inc. | \$1,600.0000 | \$4,800.00 |
| Tennessee Guardrail, Inc. | \$1,050.0000 | \$3,150.00 |
| R.D. Construction, LLC | \$1,950.0000 | \$5,850.00 |
| Superior Traffic Control, LLC | \$3,200.0000 | \$9,600.00 |
| 705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 | | |
| 3.000 EACH | | |
| Reynolds Fence and Guardrail, Inc. | \$1,200.0000 | \$3,600.00 |
| Tennessee Guardrail, Inc. | \$775.0000 | \$2,325.00 |
| R.D. Construction, LLC | \$1,800.0000 | \$5,400.00 |
| Superior Traffic Control, LLC | \$2,000.0000 | \$6,000.00 |
| | | |

| | | | CONTRACT CN2165 |
|---|--------------|---------------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 705-06.20 TANGENT ENERGY ABSORBING TERM | I MASH TL-3 | | |
| | 6.000 EACH | | |
| Reynolds Fence and Guardrail, Inc. | 0.000 EAGI1 | \$3,200.0000 | \$19,200.00 |
| Tennessee Guardrail, Inc. | | \$3,035.0000 | \$18,210.00 |
| R.D. Construction, LLC | | \$3,750.0000 | \$22,500.00 |
| Superior Traffic Control, LLC | | \$4,000.0000 | \$24,000.00 |
| Superior Traine Control, EEC | | ψ4,000.0000 | Ψ24,000.00 |
| 706-01 GUARDRAIL REMOVED | | | |
| 700-01 GOARDRAIL REMOVED | | | |
| | 200.000 L.F. | 40.000 | **** |
| Reynolds Fence and Guardrail, Inc. | | \$3.0000 | \$600.00 |
| Tennessee Guardrail, Inc. | | \$7.4000 | \$1,480.00 |
| R.D. Construction, LLC | | \$1.5000 | \$300.00 |
| Superior Traffic Control, LLC | | \$5.0000 | \$1,000.00 |
| | | | |
| 706-02.21 RESET SINGLE GUARDRAIL (TYPE 2) | | | |
| | 100.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | | \$10.0000 | \$1,000.00 |
| Tennessee Guardrail, Inc. | | \$4.4000 | \$440.00 |
| R.D. Construction, LLC | | \$16.7000 | \$1,670.00 |
| Superior Traffic Control, LLC | | \$18.0000 | \$1,800.00 |
| | | | |
| 706-06.03 RADIUS RAIL | | | |
| | 150.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | | \$35.0000 | \$5,250.00 |
| Tennessee Guardrail, Inc. | | \$34.5000 | \$5,175.00 |
| R.D. Construction, LLC | | \$45.0000 | \$6,750.00 |
| Superior Traffic Control, LLC | | \$35.0000 | \$5,250.00 |
| | | | |
| 706-10.54 RE-ALIGN GUARDRAIL | | | |
| | 100.000 L.F. | | |
| Reynolds Fence and Guardrail, Inc. | | \$10.0000 | \$1,000.00 |
| Tennessee Guardrail, Inc. | | \$3.0000 | \$300.00 |
| R.D. Construction, LLC | | \$9.7500 | \$975.00 |
| Superior Traffic Control, LLC | | \$10.0000 | \$1,000.00 |
| Capenor Hamo Control, 220 | | ψ10.0000 | ψ1,000.00 |
| 712-01 TRAFFIC CONTROL | | | |
| TIZOT TIGHTIO CONTINUE | 4,000 LS | | |
| Daywoolds Fance and Overderill In- | 1.000 LS | ΦΕ ΕΩΟ ΩΩΟ Ω | ΦE 500 00 |
| Reynolds Fence and Guardrail, Inc. | | \$5,500.0000 | \$5,500.00 |
| Tennessee Guardrail, Inc. | | \$15,000.0000 | \$15,000.00 |
| R.D. Construction, LLC | | \$5,000.0000 | \$5,000.00 |
| Superior Traffic Control, LLC | | \$20,000.0000 | \$20,000.00 |
| 742.08 20 TOUCK MOUNTED ATTENUATOR WAS | SSAGE BOARD | | |
| 712-08.20 TRUCK MOUNTED ATTENUATOR W/MS | | | |
| | 7.000 DAY | **=> | |
| Reynolds Fence and Guardrail, Inc. | | \$350.0000 | \$2,450.00 |
| Tennessee Guardrail, Inc. | | \$900.0000 | \$6,300.00 |
| R.D. Construction, LLC | | \$2,000.0000 | \$14,000.00 |
| Superior Traffic Control, LLC | | \$1,000.0000 | \$7,000.00 |
| | | | |

| | | | UNIT PRICE | EXTENSION |
|--------|------------------------------------|----------|---------------|-------------|
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Reynolds Fence and Guardrail, Inc. | | \$16,000.0000 | \$16,000.00 |
| | Tennessee Guardrail, Inc. | | \$15,000.0000 | \$15,000.00 |
| | R.D. Construction, LLC | | \$5,500.0000 | \$5,500.00 |
| | Superior Traffic Control, LLC | | \$15,000.0000 | \$15,000.00 |

SUB-TOTAL MAINTENANCE

| Reynolds Fence and Guardrail, Inc. | \$156,510.00 |
|------------------------------------|--------------|
| Tennessee Guardrail, Inc. | \$157,293.00 |
| R.D. Construction, LLC | \$214,154.50 |
| Superior Traffic Control, LLC | \$228,189.00 |

| Reynolds Fence and Guardrail, Inc. | \$156,510.00 |
|------------------------------------|--------------|
| Tennessee Guardrail, Inc. | \$157,293.00 |
| R.D. Construction, LLC | \$214,154.50 |
| Superior Traffic Control, LLC | \$228,189.00 |

COUNTIES CHEATHAM, DICKSON, HICKMAN, HOUSTON, HUMPHREYS, MAURY, MONTGOMERY, ROBERTSON, AND STEWART (Contract No. CNZ152 Call 012)

R3SVAR-M8-089

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

TOTAL CONTRACT

Pavement Restorations, Inc. \$612,855.25
Reynolds Sealing & Striping, Inc. \$613,690.75
Scodeller Construction, Inc. \$848,735.20
Gordon Company, Inc. \$1,150,970.00

| ROADWA | AY CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|---------------------------------------|-----------------|----------------|----------------|
| 411-04 | CRACK SEALANT | | | |
| | | 281,055.000 LB. | | |
| | Pavement Restorations, Inc. | | \$1.5500 | \$435,635.25 |
| | Reynolds Sealing & Striping, Inc. | | \$1.6500 | \$463,740.75 |
| | Scodeller Construction, Inc. | | \$2.6400 | \$741,985.20 |
| | Gordon Company, Inc. | | \$4.0000 | \$1,124,220.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Pavement Restorations, Inc. | | \$110,000.0000 | \$110,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$60,000.0000 | \$60,000.00 |
| | Scodeller Construction, Inc. | | \$45,000.0000 | \$45,000.00 |
| | Gordon Company, Inc. | | \$5,000.0000 | \$5,000.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | · · · · · · · · · · · · · · · · · · · | 0.500 L.M. | | |
| | Pavement Restorations, Inc. | 0.000 E.M. | \$2,600.0000 | \$1,300.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,500.0000 | \$750.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$1,250.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$1,250.00 |
| | , , | | | |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | | 4.200 L.M. | | |
| | Pavement Restorations, Inc. | | \$2,600.0000 | \$10,920.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,000.0000 | \$4,200.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$10,500.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$10,500.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Pavement Restorations, Inc. | | \$55,000.0000 | \$55,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$85,000.0000 | \$85,000.00 |
| | Scodeller Construction, Inc. | | \$50,000.0000 | \$50,000.00 |
| | Gordon Company, Inc. | | \$10,000.0000 | \$10,000.00 |

SUB-TOTAL ROADWAY

| Pavement Restorations, Inc. | \$612,855.25 |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$613,690.75 |
| Scodeller Construction, Inc. | \$848,735.20 |
| Gordon Company, Inc. | \$1,150,970.00 |

| Pavement Restorations, Inc. | \$612,855.25 |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$613,690.75 |
| Scodeller Construction, Inc. | \$848,735.20 |
| Gordon Company, Inc. | \$1,150,970.00 |

CLAIBORNE COUNTY (Contract No. CNZ142 Call 013)

STP/HSIP-33(162),13S033-F3-006,13S033-F8-006

THE RESURFACING (EITHER MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 33 FROM NEAR S.R. 32 (L.M. 13.14) TO NEAR THE HANCOCK COUNTY LINE (L.M. 22.78).

PROJECT LENGTH - 9.630 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2025

DBE GOAL 3.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$1,269,721.50

Duracap Asphalt Paving Co., Inc.

\$1,418,707.09

| | CN7142 |
|--|--------|

| | | | co | NTRACT CNZ142 |
|----------------|---|--------------|--------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | | |
| | | | | |
| 208-01 05 | BROOMING & DEGRASSING SHOULDERS | | | |
| 200 01.00 | Discoming a prostation of order | 19.000 L.M. | | |
| | Rogers Group, Inc. | 13.000 E.M. | \$1,380.0000 | \$26,220.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$1,236.0000 | \$23,484.00 |
| | 7 | | , , | , , |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WI | DTH) | | |
| | | 0.100 L.M. | | |
| | Rogers Group, Inc. | | \$31,700.0000 | \$3,170.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$5,500.0000 | \$550.00 |
| | | | | |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | | 1.000 EACH | | |
| | Rogers Group, Inc. | | \$270.0000 | \$270.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$275.0000 | \$275.00 |
| 705-04-21 | GUARDRAIL DELINEATION ENHANCEMENT | | | |
| 703-04.21 | GOARDRAIL DELINEATION ENTIANGEMENT | 422.000 L.F. | | |
| | Rogers Group, Inc. | 422.000 L.F. | \$4.5000 | \$1,899.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$5.5000 | \$2,321.00 |
| | | | ******* | +-, |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | | | |
| | | 1.000 EACH | | |
| | Rogers Group, Inc. | | \$1,930.0000 | \$1,930.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$1,900.0000 | \$1,900.00 |
| | | | | |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |
| | | 1.000 EACH | | |
| | Rogers Group, Inc. | | \$4,020.0000 | \$4,020.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$4,400.0000 | \$4,400.00 |
| 706-06 03 | RADIUS RAIL | | | |
| 700-00.00 | TODIO TOLE | 12.500 L.F. | | |
| | Rogers Group, Inc. | 12.300 L.I . | \$54.0000 | \$675.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$55.0000 | \$687.50 |
| | | | | |
| 706-10.26 | ROUNDED END ELEMENT | | | |
| | | 1.000 EACH | | |
| | Rogers Group, Inc. | | \$215.0000 | \$215.00 |
| | Duracap Asphalt Paving Co., Inc. | | \$250.0000 | \$250.00 |
| =40.04 | | | | |
| 712-01 | TRAFFIC CONTROL | 4 000 1 0 | | |
| | D | 1.000 LS | # 00 FF0 0000 | #00 550 00 |
| | Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. | | \$38,550.0000 \$65,700.0000 | \$38,550.00 \$65,700.00 |
| | Duracap Aspriant Faving Co., Inc. | | φοσ, εσο.σσσσ | ψ05,700.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| - - | • | 509.000 S.F. | | |
| | Rogers Group, Inc. | | \$9.5000 | \$4,835.50 |
| | Duracap Asphalt Paving Co., Inc. | | \$9.8000 | \$4,988.20 |
| | | | | PAGE 2 |
| | | | | I AGL Z |

| | | | CONTRACT CNZ142 |
|------------|--|---|------------------------------|
| | | UNIT PRICE | EXTENSION |
| | | OHITTHOL | EXTENSION |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COL | OR) | |
| | | 636.000 EACH | |
| | Rogers Group, Inc. | \$40.0000 | \$25,440.00 |
| | Duracap Asphalt Paving Co., Inc. | \$42.0000 | \$26,712.00 |
| 716-01 30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| 710-01.50 | REMOVAE OF SHOW ESTABLE REFEESTIVE MARKER | 636.000 EACH | |
| | Rogers Group, Inc. | \$12.0000 | \$7,632.00 |
| | Duracap Asphalt Paving Co., Inc. | \$10.5000 | \$6,678.00 |
| | 7 | · · | , , |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | | 380.000 L.F. | |
| | Rogers Group, Inc. | \$12.0000 | \$4,560.00 |
| | Duracap Asphalt Paving Co., Inc. | \$13.5000 | \$5,130.00 |
| 716-13 02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | |
| 7 10-13.02 | SPICET THEIRING PAINT MICKING (OUTHIN) (ON LINE) | 39.000 L.M. | |
| | Degrava Crayer Inc | *************************************** | ¢425 720 00 |
| | Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. | \$3,480.0000 \$3,700.0000 | \$135,720.00 \$144,300.00 |
| | Duracap Aspriant Faving Co., Inc. | φ3,700.0000 | φ144,500.00 |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

\$46,000.00

\$60,000.00

\$46,000.0000

\$60,000.0000

| ROADWAY ALTERNATE AA1 CATEGORY 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. 8176.0000 \$167,200.00 \$166,250.00 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. 81,000.0000 \$98,000.00 \$126,910.00 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. 8142.0000 \$674,642.00 \$145-01.02 COLD PLANING BITUMINOUS PAVEMENT Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. 849.0000 \$12,103.00 \$12,103.00 \$116-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | UNIT PRICE | CONTRACT CNZ142 EXTENSION |
|--|---|---------------|----------------------------|
| ## Standard Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. \$176.000 \$167,200.00 | ROADWAY ALTERNATE AA1 CATEGORY | | |
| Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. ### 175.0000 ### 1 | 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | |
| Duracap Asphalt Paving Co., Inc. \$175.000 \$166,250.00 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) Rogers Group, Inc. \$1,000.0000 \$98,000.00 Duracap Asphalt Paving Co., Inc. \$1,295.0000 \$126,910.00 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT Rogers Group, Inc. \$142.0000 \$674,642.00 Duracap Asphalt Paving Co., Inc. \$142.0000 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | | 950.000 TON | |
| ### A03-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) Rogers Group, Inc. | Rogers Group, Inc. | \$176.0000 | \$167,200.00 |
| Pagers Group, Inc. \$1,000.0000 \$98,000.00 | Duracap Asphalt Paving Co., Inc. | \$175.0000 | \$166,250.00 |
| Pagers Group, Inc. \$1,000.0000 \$98,000.00 | 400 04 DITUMNIQUO MATERIAL FOR TACK COAT (TO) | | |
| Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. \$1,000.0000 \$126,910.00 \$1126,910.00 \$1126,910.00 \$1126,910.00 \$1126,910.00 \$1126,910.00 \$1126,910.00 \$1126,910.00 \$112,000 TON Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. \$142.0000 \$145-01.00 \$157.0000 \$745,907.00 \$157.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$149.0000 \$12,103.00 \$14,664.39 | 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | 00 000 TON | |
| Duracap Asphalt Paving Co., Inc. \$1,295.0000 \$126,910.00 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 4,751.000 TON Rogers Group, Inc. \$142.0000 \$674,642.00 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | Pagers Group, Inc. | | 00 000 802 |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 4,751.000 TON Rogers Group, Inc. \$142.0000 \$674,642.00 \$157.0000 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | | | |
| 4,751.000 TON Rogers Group, Inc. \$142.0000 \$674,642.00 Duracap Asphalt Paving Co., Inc. \$157.0000 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT 247.000 S.Y. Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | | | |
| Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. \$142.0000 \$674,642.00 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT 247.000 S.Y. Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. \$49.0000 \$12,103.00 \$14,664.39 | 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | | |
| Duracap Asphalt Paving Co., Inc. \$157.0000 \$745,907.00 415-01.02 COLD PLANING BITUMINOUS PAVEMENT 247.000 S.Y. Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | • | 4,751.000 TON | |
| ### 247.000 S.Y. Rogers Group, Inc. Duracap Asphalt Paving Co., Inc. #### 15-01.02 COLD PLANING BITUMINOUS PAVEMENT 247.000 S.Y. \$49.0000 \$12,103.00 \$59.3700 \$14,664.39 | · · · · · · · · · · · · · · · · · · · | \$142.0000 | \$674,642.00 |
| 247.000 S.Y. Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | Duracap Asphalt Paving Co., Inc. | \$157.0000 | \$745,907.00 |
| Rogers Group, Inc. \$49.0000 \$12,103.00 Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | | |
| Duracap Asphalt Paving Co., Inc. \$59.3700 \$14,664.39 | | 247.000 S.Y. | |
| | Rogers Group, Inc. | \$49.0000 | \$12,103.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | Duracap Asphalt Paving Co., Inc. | \$59.3700 | \$14,664.39 |
| | 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | |

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

16.000 L.M.

\$1,040.0000

\$1,100.0000

\$16,640.00

\$17,600.00

UNIT PRICE EXTENSION

ROADWAY ALTERNATE AA2 CATEGORY

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

950.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

98.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

4,751.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

247.000 S.Y.

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

16.000 L.M.

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

UNIT PRICE EXTENSION

ROADWAY ALTERNATE AA3 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

16.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

239.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

414-03.02 AGGREGATE FOR MICRO SURFACING

1,991.000 TON

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

16.000 L.M.

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)

39.000 L.M.

Rogers Group, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc. \$301,136.50

Duracap Asphalt Paving Co., Inc. \$347,375.70

SUB-TOTAL ROADWAY ALTERNATE AA1

Rogers Group, Inc. \$968,585.00

Duracap Asphalt Paving Co., Inc. \$1,071,331.39

SUB-TOTAL ROADWAY ALTERNATE AA2

SUB-TOTAL ROADWAY ALTERNATE AA3

TOTAL CONTRACT

Rogers Group, Inc. \$1,269,721.50

Duracap Asphalt Paving Co., Inc. \$1,418,707.09

CLAIBORNE COUNTY (Contract No. CNZ141 Call 014)

STP/HSIP-90(10),13S090-F3-002,13S090-F8-002

THE RESURFACING ON S.R. 90 FROM NEAR THE CAMPBELL COUNTY LINE (L.M. 0.00) TO THE KENTUCKY STATE LINE (L.M. 6.44).

PROJECT LENGTH - 6.440 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 5.50%

TOTAL CONTRACT

Hinkle Contracting Company, LLC

\$1,251,445.80

Rogers Group, Inc.

\$1,503,596.00

| -cor | ITDA | \sim T | CN7141 |
|------|---------|----------|-----------|
| | W I R A | | CIN/ 14 I |

| | | | C | ONTRACT CNZ141 |
|-----------|---|----------------|----------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| | | | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 13.000 L.M. | | |
| | Hinkle Contracting Company, LLC | | \$800.0000 | \$10,400.00 |
| | Rogers Group, Inc. | | \$1,490.0000 | \$19,370.00 |
| | | | | |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| | | 1,048.000 TON | | |
| | Hinkle Contracting Company, LLC | | \$125.8500 | \$131,890.80 |
| | Rogers Group, Inc. | | \$131.0000 | \$137,288.00 |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 36.000 TON | **** | 400 -00 00 |
| | Hinkle Contracting Company, LLC Rogers Group, Inc. | | \$825.0000 \$1,000.0000 | \$29,700.00 \$36,000.00 |
| | Rogers Group, Inc. | | \$1,000.0000 | φ30,000.00 |
| 411-01 10 | ACS MIX(PG64-22) GRADING D | | | |
| | 7.00(. 00. 22) 0.0.20 2 | 6,985.000 TON | | |
| | Hinkle Contracting Company, LLC | 0,300.000 1014 | \$125.8500 | \$879,062.25 |
| | Rogers Group, Inc. | | \$148.0000 | \$1,033,780.00 |
| | | | | |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WI | DTH) | | |
| | | 10.000 L.M. | | |
| | Hinkle Contracting Company, LLC | | \$950.0000 | \$9,500.00 |
| | Rogers Group, Inc. | | \$1,400.0000 | \$14,000.00 |
| | | | | |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 40.000 S.Y. | 4.7.0500 | #4.000.00 |
| | Hinkle Contracting Company, LLC Rogers Group, Inc. | | \$47.2500 \$290.0000 | \$1,890.00 \$11,600.00 |
| | Rogers Group, Inc. | | φ290.0000 | \$11,000.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| • . | | 1.000 LS | | |
| | Hinkle Contracting Company, LLC | 1.000 E0 | \$11,000.0000 | \$11,000.00 |
| | Rogers Group, Inc. | | \$44,600.0000 | \$44,600.00 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 573.000 S.F. | | |
| | Hinkle Contracting Company, LLC | | \$7.7500 | \$4,440.75 |
| | Rogers Group, Inc. | | \$10.0000 | \$5,730.00 |
| 740.04.04 | ONOWELOWARI E DAIGED DAVEMENT MARKEDO (BLDID) (A | 001.00% | | |
| /16-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 | | | |
| | Highly Control tion Constraint II C | 437.000 EACH | ¢07 5000 | ¢40 007 50 |
| | Hinkle Contracting Company, LLC Rogers Group, Inc. | | \$37.5000 \$43.0000 | \$16,387.50 \$18,791.00 |
| | Togoto Group, mo. | | ψτο.0000 | ψ10,701.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 437.000 EACH | | |
| | Hinkle Contracting Company, LLC | | \$10.5000 | \$4,588.50 |
| | Rogers Group, Inc. | | \$9.0000 | \$3,933.00 |
| | | | | PAGE 2 |
| | | | | I AOL Z |

| | | | _ | |
|-----------|---|--------------|---------------|-------------|
| | | | UNIT PRICE | EXTENSION |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 15.000 S.Y. | | |
| | Hinkle Contracting Company, LLC | | \$25.0000 | \$375.00 |
| | | | · | • |
| | Rogers Group, Inc. | | \$32.0000 | \$480.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 252.000 L.F. | | |
| | Hinkle Contracting Company, LLC | | \$11.7500 | \$2,961.00 |
| | | | * | |
| | Rogers Group, Inc. | | \$12.0000 | \$3,024.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | | 10.000 L.M. | | |
| | Hinkle Contracting Company, LLC | | \$1,100.0000 | \$11,000.00 |
| | Rogers Group, Inc. | | \$1,400.0000 | \$14,000.00 |
| | rogers Group, inc. | | φ1,400.0000 | φ14,000.00 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | | 26.000 L.M. | | |
| | Hinkle Contracting Company, LLC | | \$3,500.0000 | \$91,000.00 |
| | Rogers Group, Inc. | | \$3,700.0000 | \$96,200.00 |
| | rtogers Group, mc. | | ψο, 100.0000 | ψ30,200.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Hinkle Centracting Company III C | | \$47,250.0000 | \$47,250.00 |
| | Hinkle Contracting Company, LLC | | ' ' | ' ' |
| | Rogers Group, Inc. | | \$64,800.0000 | \$64,800.00 |
| | | | | |

| Hinkle Contracting Company, LLC | \$1,251,445.80 |
|---------------------------------|----------------|
| Rogers Group, Inc. | \$1,503,596.00 |

TOTAL CONTRACT

| Hinkle Contracting Company, LLC | \$1,251,445.80 |
|---------------------------------|----------------|
| Rogers Group, Inc. | \$1,503,596.00 |

CUMBERLAND COUNTY (Contract No. CNZ135 Call 015)

STP/HSIP-68(67),18S068-F3-002,18S068-F8-002

THE RESURFACING ON S.R. 68 FROM NEAR U.S. 127 (S.R. 28) (L.M. 0.34) TO NEAR WILEY FORD ROAD (L.M. 5.58).

PROJECT LENGTH - 5.240 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$1,291,000.00

| | | ГС | |
|--|--|----|--|
| | | | |

| | | С | ONTRACT CNZ135 |
|--|---------------|---------------|----------------|
| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | | |
| Rogers Group, Inc. | 10.500 L.M. | \$1,700.0000 | \$17,850.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | 501.000 TON | | |
| Rogers Group, Inc. | 001.000 1010 | \$87.0000 | \$43,587.00 |
| 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 737.000 TON | | |
| Rogers Group, Inc. | | \$185.0000 | \$136,345.00 |
| 403-02.01 TRACKLESS TACK COAT | 36.000 TON | | |
| Rogers Group, Inc. | | \$1,000.0000 | \$36,000.00 |
| 411-01.21 LONGITUDINAL JOINT SEALANT | 6.500 L.M. | | |
| Rogers Group, Inc. | | \$3,230.0000 | \$20,995.00 |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | 4,258.000 TON | | |
| Rogers Group, Inc. | FLI) | \$165.0000 | \$702,570.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WID | 8.400 L.M. | \$725.0000 | ¢6,000,00 |
| Rogers Group, Inc. 705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | | \$725.0000 | \$6,090.00 |
| Rogers Group, Inc. | 325.000 EACH | \$11.1500 | \$3,623.75 |
| 711-04.23 CONCRETE BARRIER DELINEATION ENHANCEMENT (BI-DIREC | CTIONAL) | ******* | ¥3,3_33 |
| Rogers Group, Inc. | 446.000 L.F. | \$9.7500 | \$4,348.50 |
| 712-01 TRAFFIC CONTROL | | | |
| Rogers Group, Inc. | 1.000 LS | \$50,000.0000 | \$50,000.00 |
| 712-06 SIGNS (CONSTRUCTION) | | | |
| Rogers Group, Inc. | 643.000 S.F. | \$8.3500 | \$5,369.05 |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | | | |
| Rogers Group, Inc. | 2.000 EACH | \$5,100.0000 | \$10,200.00 |
| | | | PAGE |

| | | | UNIT PRICE | CONTRACT CNZ135 EXTENSION |
|-----------|---|--------------|--------------|------------------------------|
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 CO | LOR) | | |
| | Rogers Group, Inc. | 345.000 EACH | \$45.0000 | \$15,525.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Rogers Group, Inc. | 345.000 EACH | \$11.1500 | \$3,846.75 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 160.000 L.F. | \$16.7500 | \$2,680.00 |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | Rogers Group, Inc. | 21.600 L.M. | \$835.0000 | \$18,036.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | Rogers Group, Inc. | 21.600 L.M. | \$7,580.0000 | \$163,728.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LIN | IE) | | |
| | Rogers Group, Inc. | 210.000 L.F. | \$2.2500 | \$472.50 |

1.000 LS

717-01

MOBILIZATION

Rogers Group, Inc.

\$49,733.45

\$49,733.4500

Rogers Group, Inc. \$1,291,000.00

TOTAL CONTRACT

Rogers Group, Inc. \$1,291,000.00

DAVIDSON COUNTY (Contract No. CNZ160 Call 016)

NH-155(36),19S155-F8-011

THE RESURFACING ON S.R. 155 FROM SOUTH OF THE NERR UNDERPASS (L.M. 8.87) TO NORTH OF MCGAVOCK PIKE (L.M. 12.18).

PROJECT LENGTH - 3.310 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 8.50%

TOTAL CONTRACT

\$4,178,597.25

\$4,267,844.00

\$4,340,493.80

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

| CONTRACT | CNZ160 |
|----------|--------|
|----------|--------|

| | | | • | SITTLE SITE 100 |
|-----------|---|-----------------|--------------------------|----------------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | | |
| | | | | |
| | | | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 13.200 L.M. | | |
| | Vulcan Construction Materials, LLC | | \$1,200.0000 | \$15,840.00 |
| | Jones Bros. Contractors, LLC | | \$1,000.0000 | \$13,200.00 |
| | Rogers Group, Inc. | | \$1,600.0000 | \$21,120.00 |
| | | | | |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 221.000 TON | | |
| | Vulcan Construction Materials, LLC | 2211000 1011 | \$55.0000 | \$12,155.00 |
| | Jones Bros. Contractors, LLC | | \$45.0000 | \$9,945.00 |
| | Rogers Group, Inc. | | \$85.7000 | \$18,939.70 |
| | riogolo oloup, mo. | | ψοσ., σσσ | ψ10,000.70 |
| 307-01 15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| 307-01.13 | AGC MIX (FG04-22) (BFMEG-11M) GRADING CG | | | |
| | | 200.000 TON | | |
| | Vulcan Construction Materials, LLC | | \$165.0000 | \$33,000.00 |
| | Jones Bros. Contractors, LLC | | \$140.0000 | \$28,000.00 |
| | Rogers Group, Inc. | | \$145.0000 | \$29,000.00 |
| | | | | |
| 307-03.08 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING | B-M2 | | |
| | | 300.000 TON | | |
| | Vulcan Construction Materials, LLC | | \$120.0000 | \$36,000.00 |
| | Jones Bros. Contractors, LLC | | \$140.0000 | \$42,000.00 |
| | Rogers Group, Inc. | | \$185.0000 | \$55,500.00 |
| | | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 125.000 TON | | |
| | Vulcan Construction Materials, LLC | | \$900.0000 | \$112,500.00 |
| | Jones Bros. Contractors, LLC | | \$815.0000 | \$101,875.00 |
| | Rogers Group, Inc. | | \$900.0000 | \$112,500.00 |
| | | | | |
| 411-03.10 | ACS MIX(PG76-22) GRADING D | | | |
| | | 19,215.000 TON | | |
| | Village Construction Materials 11 C | 19,213.000 1014 | ¢405,0000 | CO 404 075 00 |
| | Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC | | \$125.0000 \$135.0000 | \$2,401,875.00 \$2,594,025.00 |
| | Rogers Group, Inc. | | \$129.0000 | \$2,478,735.00 |
| | Nogers Group, Inc. | | Ψ129.0000 | φ2,470,733.00 |
| 444 42 04 | SCOPING SHOULDERS (CONTINUOUS) (46IN WIDTH) | | | |
| 411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) | | | |
| | | 10.100 L.M. | | |
| | Vulcan Construction Materials, LLC | | \$715.0000 | \$7,221.50 |
| | Jones Bros. Contractors, LLC | | \$2,450.0000 | \$24,745.00 |
| | Rogers Group, Inc. | | \$775.0000 | \$7,827.50 |
| | | | | |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 19,034.000 TON | | |
| | Vulcan Construction Materials, LLC | | \$24.0000 | \$456,816.00 |
| | Jones Bros. Contractors, LLC | | \$25.0000 | \$475,850.00 |
| | Rogers Group, Inc. | | \$22.0000 | \$418,748.00 |
| | | | | |
| | | | | |

| CONTRACT C | NZ160 |
|------------|-------|
|------------|-------|

| | | | • | MITTAGE GIVETON |
|------------|---|----------------|----------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 611-01 20 | ADJUSTMENT OF EXISTING MANHOLE | | | |
| 011-01.20 | ADDOTHLET OF EXICTING MANIFEE | 1.000 EACH | | |
| | Vulcan Construction Materials, LLC | 1.000 EAG11 | \$6,000.0000 | \$6,000.00 |
| | Jones Bros. Contractors, LLC | | \$6,000.0000 | \$6,000.00 |
| | Rogers Group, Inc. | | \$6,800.0000 | \$6,800.00 |
| | Nogora Group, me. | | ψο,σσσ.σσσσ | ψο,οσο.σσ |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Vulcan Construction Materials, LLC | | \$120,000.0000 | \$120,000.00 |
| | Jones Bros. Contractors, LLC | | \$90,000.0000 | \$90,000.00 |
| | Rogers Group, Inc. | | \$120,500.0000 | \$120,500.00 |
| 712 04 01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| 7 12-04.01 | FLEXIBLE DROWS (CHANNELIZING) | 350.000 EACH | | |
| | Vulcan Construction Materials, LLC | 330.000 LAOI1 | \$38.0000 | \$13,300.00 |
| | Jones Bros. Contractors, LLC | | \$32.0000 | \$13,300.00 |
| | Rogers Group, Inc. | | \$34.5000 | \$12,075.00 |
| | Nogera Group, mc. | | Ψ04.3000 | Ψ12,075.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | | 88.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$440.00 |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$88.00 |
| | Rogers Group, Inc. | | \$1.1000 | \$96.80 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,700.000 S.F. | | |
| | Vulcan Construction Materials, LLC | | \$9.0000 | \$15,300.00 |
| | Jones Bros. Contractors, LLC | | \$7.3000 | \$12,410.00 |
| | Rogers Group, Inc. | | \$8.7500 | \$14,875.00 |
| 712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) | | | |
| | , | 2.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$600.0000 | \$1,200.00 |
| | Jones Bros. Contractors, LLC | | \$600.0000 | \$1,200.00 |
| | Rogers Group, Inc. | | \$645.0000 | \$1,290.00 |
| 740.07.00 | TEMPORARY RAPPICARES (TYPE III) | | | |
| /12-07.03 | TEMPORARY BARRICADES (TYPE III) | | | |
| | | 72.000 L.F. | *** | ** *** |
| | Vulcan Construction Materials, LLC | | \$20.0000 | \$1,440.00 |
| | Jones Bros. Contractors, LLC | | \$12.0000 | \$864.00 |
| | Rogers Group, Inc. | | \$12.7500 | \$918.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 4.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$950.0000 | \$3,800.00 |
| | Jones Bros. Contractors, LLC | | \$1,225.0000 | \$4,900.00 |
| | Rogers Group, Inc. | | \$1,300.0000 | \$5,200.00 |
| | • | | | |

| | | | | CONTRACT | CNZ160 |
|------------|---|-----------------|------------------------|----------------|----------------|
| | | UN | NIT PRICE | EXTE | NSION |
| 712-08 08 | SPEED FEEDBACK SIGN ASSEMBLY | | | | |
| 7 12-00.00 | GFEED I EEDBACK SIGN AGSEMBET | 2.000 EACH | | | |
| | Vulcan Construction Materials, LLC | | 700.0000 | \$7 <i>1</i> | 00.00 |
| | Jones Bros. Contractors, LLC | | 675.0000 | | 50.00 |
| | Rogers Group, Inc. | | 000.0000 | | 00.00 |
| | g | - -, | | * * * * * * * | |
| 712-08.09 | DIGITAL SPEED LIMIT SIGN ASSEMBLY | | | | |
| | | 10.000 EACH | | | |
| | Vulcan Construction Materials, LLC | \$3. | 500.0000 | \$35.0 | 00.00 |
| | Jones Bros. Contractors, LLC | | 800.0000 | | 00.00 |
| | Rogers Group, Inc. | \$5, | 125.0000 | \$51,2 | 50.00 |
| | | | | | |
| 712-08.12 | QUEUE PROTECTION TRUCK | | | | |
| | | 120.000 DAY | | | |
| | Vulcan Construction Materials, LLC | \$1, | 250.0000 | \$150,0 | 00.00 |
| | Jones Bros. Contractors, LLC | \$1, | 200.0000 | \$144,0 | 00.00 |
| | Rogers Group, Inc. | \$1, | 250.0000 | \$150,0 | 00.00 |
| | | | | | |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | | |
| | | 4.000 EACH | | | |
| | Vulcan Construction Materials, LLC | \$3, | 700.0000 | \$14,8 | 00.00 |
| | Jones Bros. Contractors, LLC | \$6, | 225.0000 | \$24,9 | 00.00 |
| | Rogers Group, Inc. | \$6, | 650.0000 | \$26,6 | 00.00 |
| | | | | | |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MA | | | | |
| | | 1,718.000 EACH | | | |
| | Vulcan Construction Materials, LLC | | \$38.0000 | | 84.00 |
| | Jones Bros. Contractors, LLC | | \$36.0000 | | 48.00 |
| | Rogers Group, Inc. | | \$40.0000 | \$00,7 | 20.00 |
| 716-01 30 | REMOVAL OF SNOWPLOWABLE REFLECT | TIVE MARKER | | | |
| 7 10-01.50 | NEMOVAE OF ONOWI EDWADEE NEI EEO | | | | |
| | Video Construction Metarials III C | 1,718.000 EACH | ¢4Ε 0000 | #05.7 | 70.00 |
| | Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC | | \$15.0000 \$18.0000 | | 70.00 24.00 |
| | Rogers Group, Inc. | | \$15.7500 | | 58.50 |
| | Nogers Group, mc. | | φ13.7300 | φ21,0 | 36.30 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LIN | E) | | | |
| | | 100.000 L.F. | | | |
| | Vulcan Construction Materials, LLC | | \$20.0000 | ¢ 2 በ | 00.00 |
| | Jones Bros. Contractors, LLC | | \$20.0000 | | 00.00 |
| | Rogers Group, Inc. | | \$20.0000 | | 00.00 |
| | O - 17 ***** | | | γ - , · | |
| | | | | | |

15.000 EACH

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

| D | ^ | \sim |
|-----------|----------|--------|
| P_{μ} | 41. | - I |
| | | |

\$3,000.00

\$3,000.00

\$3,153.75

\$200.0000

\$200.0000

\$210.2500

| | ACT | CN7 | |
|--|-----|-----|--|
| | | | |

| | | (| CONTRACT CNZ160 |
|---|----------------|----------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| 716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) | | | |
| | 919.000 L.F. | | |
| Vulcan Construction Materials, LLC | 0.0.000 = | \$12.0000 | \$11,028.00 |
| Jones Bros. Contractors, LLC | | \$14.0000 | \$12,866.00 |
| Rogers Group, Inc. | | \$12.7500 | \$11,717.25 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WAL | K) | | |
| | 275.000 L.F. | | |
| Vulcan Construction Materials, LLC | | \$40.0000 | \$11,000.00 |
| Jones Bros. Contractors, LLC | | \$35.0000 | \$9,625.00 |
| Rogers Group, Inc. | | \$42.0000 | \$11,550.00 |
| 716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| | 3.000 EACH | | |
| Vulcan Construction Materials, LLC | | \$300.0000 | \$900.00 |
| Jones Bros. Contractors, LLC | | \$300.0000 | \$900.00 |
| Rogers Group, Inc. | | \$315.0000 | \$945.00 |
| 716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) | | | |
| | 10.000 EACH | | |
| Vulcan Construction Materials, LLC | | \$450.0000 | \$4,500.00 |
| Jones Bros. Contractors, LLC | | \$350.0000 | \$3,500.00 |
| Rogers Group, Inc. | | \$475.0000 | \$4,750.00 |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | | |
| | 6.000 EACH | | |
| Vulcan Construction Materials, LLC | | \$650.0000 | \$3,900.00 |
| Jones Bros. Contractors, LLC | | \$600.0000 | \$3,600.00 |
| Rogers Group, Inc. | | \$685.0000 | \$4,110.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | 16.900 L.M. | | |
| Vulcan Construction Materials, LLC | | \$1,600.0000 | \$27,040.00 |
| Jones Bros. Contractors, LLC | | \$1,300.0000 | \$21,970.00 |
| Rogers Group, Inc. | | \$1,685.0000 | \$28,476.50 |
| 716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | 7.800 L.M. | | |
| Vulcan Construction Materials, LLC | | \$4,000.0000 | \$31,200.00 |
| Jones Bros. Contractors, LLC | | \$5,000.0000 | \$39,000.00 |
| Rogers Group, Inc. | | \$4,200.0000 | \$32,760.00 |
| 716-09.57 CONTRAST PVMT SHADOW MARKING 6" (TAPE) | | | |
| VI 0 1 11 | 1,122.000 L.F. | AC 2222 | 40.0=0.00 |
| Vulcan Construction Materials, LLC | | \$8.0000 | \$8,976.00 |
| Jones Bros. Contractors, LLC | | \$5.0000 \$8.5000 | \$5,610.00 \$0,537.00 |
| Rogers Group, Inc. | | \$8.5000 | \$9,537.00 |

| CONTRACT C | NZ160 |
|------------|-------|
|------------|-------|

| | | | | CONTRACT | CNZ160 |
|------------|---|------------------|------------------------|------------|----------------------|
| | | | UNIT PRICE | EX | TENSION |
| | | | | | |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | | |
| | | 16.900 L.M. | | | |
| | Vulcan Construction Materials, LLC | | \$7,500.0000 | \$12 | 6,750.00 |
| | Jones Bros. Contractors, LLC | | \$7,500.0000 | | 6,750.00 |
| | Rogers Group, Inc. | | \$7,885.0000 | | 3,256.50 |
| | 3 - 17 | | , , | , - | ., |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LIN | IE) | | | |
| | • | 4,373.000 L.F. | | | |
| | Vulcan Construction Materials, LLC | 4,070.000 E.II . | \$2.0000 | \$ | 8,746.00 |
| | Jones Bros. Contractors, LLC | | \$2.0000 | | 8,746.00 |
| | Rogers Group, Inc. | | \$2.1000 | | 9,183.30 |
| | | | + | Ť | -, |
| 716-12.06 | ENHANCED FLAT LINE THERMO (8IN LINE) | | | | |
| | | 5,316.000 L.F. | | | |
| | Vulcan Construction Materials, LLC | 0,010.000 E.I . | \$3.0000 | ¢ 1 | 5,948.00 |
| | Jones Bros. Contractors, LLC | | \$3.0000 | | 5,948.00 |
| | Rogers Group, Inc. | | \$3.1500 | | 6,745.40 |
| | regard draup, mer | | ψοσσ | Ψ. | 0,1 10110 |
| 716-15.10 | PREFORMED PERMANENT TAPE (6IN LINE) | | | | |
| | | 36,169.000 L.F. | | | |
| | Vulcan Construction Materials, LLC | , 103.000 L.1 . | \$7.7500 | \$28 | 0,309.75 |
| | Jones Bros. Contractors, LLC | | \$5.0000 | | 0,845.00 |
| | Rogers Group, Inc. | | \$8.1500 | | 4,777.35 |
| | riogolo oloup, mo. | | ψο.1000 | Ψ20 | 1,777.00 |
| 716-15.11 | PREFORMED PERMANENT TAPE (8IN LINE) | | | | |
| | THE STANDS FERMINATION FOR EACH | 3,670.000 L.F. | | | |
| | Village Construction Materials 11 C | 3,070.000 L.F. | ¢10,0000 | ¢ ን | 6 700 00 |
| | Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC | | \$10.0000 \$7.0000 | | 6,700.00 5,690.00 |
| | Rogers Group, Inc. | | \$10.5000 | | 8,535.00 |
| | riogers croup, mo. | | Ψ10.0000 | ΨΟ | 0,000.00 |
| 716-15 12 | PREFORMED PERMANENT TAPE (12IN LINE) | | | | |
| 7 10-10.12 | THE ORMED PERMANENT TALE (121N EINE) | 335.000 L.F. | | | |
| | VI 0 1 6 M (1 1 1 0 | 335.000 L.F. | #44.0000 | | 4 000 00 |
| | Vulcan Construction Materials, LLC | | \$14.0000 | | 4,690.00 |
| | Jones Bros. Contractors, LLC Rogers Group, Inc. | | \$10.0000 \$14.7500 | | 3,350.00 4,941.25 |
| | Nogers Group, Inc. | | ψ14.7300 | Ψ | 4,341.23 |
| 716-15 20 | PREFORMED PERMANENT TAPE (24IN BARRIER LINE) | | | | |
| 7 10-13.20 | FILL ORMED FERMANENT TAPE (24IN DARNIER EINE) | 050 000 1 5 | | | |
| | VI 0 1 6 M (1 1 0 | 956.000 L.F. | #00.000 | Φ0 | 0.700.00 |
| | Vulcan Construction Materials, LLC Jones Bros. Contractors, LLC | | \$28.0000 \$20.0000 | | 6,768.00 9,120.00 |
| | Rogers Group, Inc. | | \$20.0000 | | 9,120.00 8,202.00 |
| | Rogers Group, Inc. | | \$29.5000 | ΨΖ | 0,202.00 |
| 717-01 | MOBILIZATION | | | | |
| 1 11-VI | MODILER HOR | 4.0001.0 | | | |
| | Volume Comptension Market 1110 | 1.000 LS | #40.000.000 | * * | 0.000.00 |
| | Vulcan Construction Materials, LLC | | \$40,000.0000 | | 0,000.00 |
| | Jones Bros. Contractors, LLC | | \$50,000.0000 | | 0,000.00 |
| | Rogers Group, Inc. | | \$68,000.0000 | \$6 | 8,000.00 |
| | | | | | |

| Vulcan Construction Materials, LLC | \$4,178,597.25 |
|------------------------------------|----------------|
| Jones Bros. Contractors, LLC | \$4,267,844.00 |
| Rogers Group, Inc. | \$4,340,493.80 |

TOTAL CONTRACT

| Vulcan Construction Materials, LLC | \$4,178,597.25 |
|------------------------------------|----------------|
| Jones Bros. Contractors, LLC | \$4,267,844.00 |
| Rogers Group, Inc. | \$4,340,493.80 |

DAVIDSON COUNTY (Contract No. CNZ158 Call 017)

NH/HSIP-254(13),19S254-F3-003,19S254-F8-003

THE RESURFACING ON S.R. 254 (OLD HICKORY BOULEVARD) FROM CLOVERLAND DRIVE (L.M. 8.24) TO BLUE HOLE ROAD (L.M. 13.97).

PROJECT LENGTH - 5.730 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 9.50%

| | TOTAL CONTRACT | |
|-------------------------------------|----------------|--|
| Volunteer Paving, LLC | \$6,312,329.22 | |
| Vulcan Construction Materials, LLC | \$6,730,612.75 | |
| Wiregrass Construction Company, Inc | \$7,432,599.73 | |
| Jones Bros. Contractors, LLC | \$7,695,713.85 | |
| | | |

| ROADWAY CATEGORY | UNIT PRICE | EXTENSION |
|---|------------|----------------|
| ROADWAT CATEGORY | | |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | | |
| 23,259.000 TON | | |
| Volunteer Paving, LLC | \$111.9000 | \$2,602,682.10 |
| Vulcan Construction Materials, LLC | \$110.0000 | \$2,558,490.00 |
| Wiregrass Construction Company, Inc | \$121.5000 | \$2,825,968.50 |
| Jones Bros. Contractors, LLC | \$125.0000 | \$2,907,375.00 |
| 307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS | | |
| 500.000 TON | | |
| Volunteer Paving, LLC | \$172.3500 | \$86,175.00 |
| Vulcan Construction Materials, LLC | \$130.0000 | \$65,000.00 |
| Wiregrass Construction Company, Inc | \$165.0000 | \$82,500.00 |
| Jones Bros. Contractors, LLC | \$125.0000 | \$62,500.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| 193.000 TON | | |
| Volunteer Paving, LLC | \$996.0300 | \$192,233.79 |
| Vulcan Construction Materials, LLC | \$900.0000 | \$173,700.00 |
| Wiregrass Construction Company, Inc | \$743.3900 | \$143,474.27 |
| Jones Bros. Contractors, LLC | \$815.0000 | \$157,295.00 |
| 411-02.10 ACS MIX(PG70-22) GRADING D | | |
| 14,536.000 TON | | |
| Volunteer Paving, LLC | \$119.5500 | \$1,737,778.80 |
| Vulcan Construction Materials, LLC | \$125.0000 | \$1,817,000.00 |
| Wiregrass Construction Company, Inc | \$144.0000 | \$2,093,184.00 |
| Jones Bros. Contractors, LLC | \$140.5000 | \$2,042,308.00 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | |
| 37,439.000 TON | | |
| Volunteer Paving, LLC | \$12.2500 | \$458,627.75 |
| Vulcan Construction Materials, LLC | \$27.0000 | \$1,010,853.00 |
| Wiregrass Construction Company, Inc | \$30.0000 | \$1,123,170.00 |
| Jones Bros. Contractors, LLC | \$27.0000 | \$1,010,853.00 |
| 611-01.20 ADJUSTMENT OF EXISTING MANHOLE | | |
| 6.000 EACH | | |
| Volunteer Paving, LLC | \$237.8300 | \$1,426.98 |
| Vulcan Construction Materials, LLC | \$825.0000 | \$4,950.00 |
| Wiregrass Construction Company, Inc | \$826.0800 | \$4,956.48 |
| Jones Bros. Contractors, LLC | \$825.0000 | \$4,950.00 |
| 611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN | | |
| 8.000 EACH | | |
| Volunteer Paving, LLC | \$422.8000 | \$3,382.40 |
| Vulcan Construction Materials, LLC | \$825.0000 | \$6,600.00 |
| Wiregrass Construction Company, Inc | \$826.0700 | \$6,608.56 |
| Jones Bros. Contractors, LLC | \$825.0000 | \$6,600.00 |
| | | |

| CONTRACT | CNZ158 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT CN2136 |
|------------|--|-----------------|----------------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | | | |
| | | 1,850.000 S.F. | | |
| | Volunteer Paving, LLC | .,000.000 0 | \$31.7100 | \$58,663.50 |
| | Vulcan Construction Materials, LLC | | \$17.5000 | \$32,375.00 |
| | Wiregrass Construction Company, Inc | | \$10.5600 | \$19,536.00 |
| | Jones Bros. Contractors, LLC | | \$17.5000 | \$32,375.00 |
| | | | | |
| 701-02.01 | CONCRETE CURB RAMP (RETROFIT) | | | |
| | | 4,792.000 S.F. | | |
| | Volunteer Paving, LLC | 1,1021000 011 1 | \$47.5700 | \$227,955.44 |
| | Vulcan Construction Materials, LLC | | \$32.5000 | \$155,740.00 |
| | Wiregrass Construction Company, Inc | | \$27.2900 | \$130,773.68 |
| | Jones Bros. Contractors, LLC | | \$32.5000 | \$155,740.00 |
| | | | , | ,, |
| 701-02.06 | DETECTABLE WARNING SURFACE (REHABILITATION) | | | |
| | , | 60.000 S.F. | | |
| | Volunteer Paving, LLC | 00.000 0.1 . | \$52.8500 | \$3,171.00 |
| | Vulcan Construction Materials, LLC | | \$40.0000 | \$2,400.00 |
| | Wiregrass Construction Company, Inc | | \$51.7200 | \$3,103.20 |
| | Jones Bros. Contractors, LLC | | \$40.0000 | \$2,400.00 |
| | Jones Bros. Contractors, ELC | | Ψ+0.0000 | Ψ2,400.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| • . | | 1.000 LS | | |
| | Valuntoer Paying LLC | 1.000 L3 | ¢1E2 26E 0000 | ¢1E2 2GE 00 |
| | Volunteer Paving, LLC Vulcan Construction Materials, LLC | | \$153,265.0000 | \$153,265.00 \$135,000,00 |
| | Wiregrass Construction Company, Inc | | \$125,000.0000 \$208,723.7500 | \$125,000.00 \$208,723.75 |
| | Jones Bros. Contractors, LLC | | \$350,000.0000 | \$350,000.00 |
| | Jones Bros. Contractors, ELC | | φ330,000.0000 | φ330,000.00 |
| 712-04 01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| 712-04.01 | TELABLE BROMO (STARRELLINO) | 156.000 EACH | | |
| | Valuata an Davim at 11 C | 156.000 EACH | Ф04 7 400 | ¢4.040.70 |
| | Volunteer Paving, LLC | | \$31.7100 \$33.0000 | \$4,946.76 |
| | Vulcan Construction Materials, LLC Wiregrass Construction Company, Inc | | | \$5,148.00 \$4,686.24 |
| | Jones Bros. Contractors, LLC | | \$30.0400 \$32.0000 | \$4,992.00 |
| | Jones Bros. Contractors, ELC | | φ32.0000 | \$4,992.00 |
| 712-05 03 | WARNING LIGHTS (TYPE C) | | | |
| 7 12-00.00 | WARRING EIGHTO (TTT E G) | 00 000 54 011 | | |
| | Valuata an Davim at 11 C | 28.000 EACH | #00.000 | # 004.00 |
| | Volunteer Paving, LLC | | \$22.2000 | \$621.60 |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$140.00 |
| | Wiregrass Construction Company, Inc | | \$21.0300 | \$588.84 |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$28.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| 112-00 | SIGNS (CONSTRUCTION) | 0.044.000.5.7 | | |
| | | 2,211.000 S.F. | 44.4 | . |
| | Volunteer Paving, LLC | | \$6.8700 | \$15,189.57 |
| | Vulcan Construction Materials, LLC | | \$9.2500 | \$20,451.75 |
| | Wiregrass Construction Company, Inc | | \$6.5100 | \$14,393.61 |
| | Jones Bros. Contractors, LLC | | \$7.3500 | \$16,250.85 |
| | | | | |

| | UNIT PRICE | EXTENSION |
|--|---------------|--------------|
| 712-08.03 ARROW BOARD (TYPE C) | | |
| , , | 2.000 EACH | |
| Volunteer Paving, LLC | \$1,094.0000 | \$2.188.00 |
| Vulcan Construction Materials, LLC | \$850.0000 | \$1,700.00 |
| Wiregrass Construction Company, Inc | \$1,036.3500 | \$2,072.70 |
| Jones Bros. Contractors, LLC | \$1,350.0000 | \$2,700.00 |
| 713-16.41 RELOCATE SIGN | | |
| | 1.000 LS | |
| Volunteer Paving, LLC | \$158.5500 | \$158.55 |
| Vulcan Construction Materials, LLC | \$350.0000 | \$350.00 |
| Wiregrass Construction Company, Inc | \$150.2000 | \$150.20 |
| Jones Bros. Contractors, LLC | \$100.0000 | \$100.00 |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COL | OR) | |
| | 833.000 EACH | |
| Volunteer Paving, LLC | \$45.0000 | \$37,485.00 |
| Vulcan Construction Materials, LLC | \$35.0000 | \$29,155.00 |
| Wiregrass Construction Company, Inc | \$35.0500 | \$29,196.65 |
| Jones Bros. Contractors, LLC | \$35.0000 | \$29,155.00 |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 CO | DLOR) | |
| | 641.000 EACH | |
| Volunteer Paving, LLC | \$45.0000 | \$28,845.00 |
| Vulcan Construction Materials, LLC | \$35.0000 | \$22,435.00 |
| Wiregrass Construction Company, Inc | \$35.0500 | \$22,467.05 |
| Jones Bros. Contractors, LLC | \$34.0000 | \$21,794.00 |
| 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) | | |
| | 75.000 L.F. | |
| Volunteer Paving, LLC | \$20.0000 | \$1,500.00 |
| Vulcan Construction Materials, LLC | \$15.0000 | \$1,125.00 |
| Wiregrass Construction Company, Inc | \$15.0200 | \$1,126.50 |
| Jones Bros. Contractors, LLC | \$30.0000 | \$2,250.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| | 49.000 S.Y. | |
| Volunteer Paving, LLC | \$35.0000 | \$1,715.00 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$1,960.00 |
| Wiregrass Construction Company, Inc | \$40.0500 | \$1,962.45 |
| Jones Bros. Contractors, LLC | \$35.0000 | \$1,715.00 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 4 | ,148.000 L.F. | |
| Volunteer Paving, LLC | \$25.0000 | \$103,700.00 |
| Vulcan Construction Materials, LLC | \$20.0000 | \$82,960.00 |
| Wiregrass Construction Company, Inc | \$20.0300 | \$83,084.44 |
| Jones Bros. Contractors, LLC | \$20.0000 | \$82,960.00 |
| | | |

| ~~ | NIT. | | A / | T | _ | N I | 74 | 16 | a |
|----|------|-----|-----|-----|---|-----|-------------|----|---|
| CO | N | I K | А١ | . I | С | N | Z 'I | ıo | o |

| | | | • | Sittitizadi Gitzioo |
|------------|--|-----------------|------------------|---------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | , | 94.000 EACH | | |
| | Voluntoer Daving, LLC | 0 11000 27 (011 | \$22E 0000 | ¢24 450 00 |
| | Volunteer Paving, LLC | | \$225.0000 | \$21,150.00 |
| | Vulcan Construction Materials, LLC | | \$200.0000 | \$18,800.00 |
| | Wiregrass Construction Company, Inc | | \$200.2600 | \$18,824.44 |
| | Jones Bros. Contractors, LLC | | \$200.0000 | \$18,800.00 |
| 716-02 08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| 7 10-02.00 | TEACHET AVEINER MARKING (C SOTTES EINE) | 1,248.000 L.F. | | |
| | Volunteer Paving, LLC | 1,240.000 E.I . | \$4.0000 | \$4,992.00 |
| | Vulcan Construction Materials, LLC | | \$4.0000 | \$4,992.00 |
| | · | | | |
| | Wiregrass Construction Company, Inc | | \$4.0100 | \$5,004.48 |
| | Jones Bros. Contractors, LLC | | \$2.5000 | \$3,120.00 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-W | ALK) | | |
| | (| 4,101.000 L.F. | | |
| | Voluntoer Daving, LLC | 4,101.000 E.i. | \$35.0000 | ¢442 E2E 00 |
| | Volunteer Paving, LLC | | ' | \$143,535.00 |
| | Vulcan Construction Materials, LLC | | \$40.0000 | \$164,040.00 |
| | Wiregrass Construction Company, Inc | | \$40.0500 | \$164,245.05 |
| | Jones Bros. Contractors, LLC | | \$35.0000 | \$143,535.00 |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | · = 0.00 = m= | 1,200 L.M. | | |
| | | 1.200 L.WI. | 440.000.000 | *** |
| | Volunteer Paving, LLC | | \$10,000.0000 | \$12,000.00 |
| | Vulcan Construction Materials, LLC | | \$12,000.0000 | \$14,400.00 |
| | Wiregrass Construction Company, Inc | | \$12,015.6300 | \$14,418.76 |
| | Jones Bros. Contractors, LLC | | \$9,500.0000 | \$11,400.00 |
| 716 02 01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | | | |
| 7 10-03.01 | FLASTIC WORD FAVEMENT MARKING (ONLT) | E 000 FACIL | | |
| | V | 5.000 EACH | # 400.000 | #0.000.00 |
| | Volunteer Paving, LLC | | \$400.0000 | \$2,000.00 |
| | Vulcan Construction Materials, LLC | | \$450.0000 | \$2,250.00 |
| | Wiregrass Construction Company, Inc | | \$450.5900 | \$2,252.95 |
| | Jones Bros. Contractors, LLC | | \$400.0000 | \$2,000.00 |
| 716-04-01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) | | | |
| 710-04.01 | TEACHOT AVENERT MARRING (CHAIGHT-TORR ARROW) | 4.000 EACH | | |
| | Valuation Daving 11.C | 4.000 EACH | ¢400 0000 | ¢4 600 00 |
| | Volunteer Paving, LLC | | \$400.0000 | \$1,600.00 |
| | Vulcan Construction Materials, LLC | | \$300.0000 | \$1,200.00 |
| | Wiregrass Construction Company, Inc | | \$300.3900 | \$1,201.56 |
| | Jones Bros. Contractors, LLC | | \$350.0000 | \$1,400.00 |
| 716-04 05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| . 10-04.00 | . E. C. IO I ATEMENT MARKING (OTTAIGHT ARROW) | 2.000 EACH | | |
| | Volunteer Daving LLC | 2.000 LACH | <u> </u> | ሮ ፫ባር ባር |
| | Volunteer Paving, LLC | | \$250.0000 | \$500.00 |
| | Vulcan Construction Materials, LLC | | \$200.0000 | \$400.00 |
| | Wiregrass Construction Company, Inc | | \$200.2600 | \$400.52 |
| | Jones Bros. Contractors, LLC | | \$200.0000 | \$400.00 |
| | | | | |

| ~~ | NIT. | | A / | T | _ | N I | 74 | 16 | a |
|----|------|-----|-----|-----|---|-----|-------------|----|---|
| CO | N | I K | А١ | . I | С | N | Z 'I | ıo | o |

| | | | CONTINACT CN2130 |
|--|-----------------|----------------|------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | 49.400 L.M. | | |
| Volunteer Paving, LLC | | \$1,200.0000 | \$59,280.00 |
| Vulcan Construction Materials, LLC | | \$1,000.0000 | \$49,400.00 |
| Wiregrass Construction Company, Inc | | \$1,001.3000 | \$49,464.22 |
| Jones Bros. Contractors, LLC | | \$1,300.0000 | \$64,220.00 |
| · | | | |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | 24.700 L.M. | | |
| Volunteer Paving, LLC | | \$7,000.0000 | \$172,900.00 |
| Vulcan Construction Materials, LLC | | \$8,000.0000 | \$197,600.00 |
| Wiregrass Construction Company, Inc | | \$8,010.4200 | \$197,857.37 |
| Jones Bros. Contractors, LLC | | \$7,500.0000 | \$185,250.00 |
| , - | | , , | ,, |
| 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTT | ED LINE) | | |
| · | 624.000 L.F. | | |
| Volunteer Paving, LLC | 024.000 E.II . | \$2.5000 | \$1,560.00 |
| Vulcan Construction Materials, LLC | | \$2.0000 | \$1,248.00 |
| Wiregrass Construction Company, Inc | | \$2.0000 | \$1,248.00 |
| Jones Bros. Contractors, LLC | | \$2.0000 | \$1,248.00 |
| Jones Bros. Contractors, ELC | | Ψ2.0000 | ψ1,240.00 |
| 717-01 MOBILIZATION | | | |
| THE MOSILE WILLIAM | 1.000 LS | | |
| Valuata an Barrina III C | 1.000 LS | ¢00.07E.0000 | ¢00.075.00 |
| Volunteer Paving, LLC | | \$96,975.9800 | \$96,975.98 |
| Vulcan Construction Materials, LLC | | \$65,000.0000 | \$65,000.00 |
| Wiregrass Construction Company, Inc | | \$105,830.2600 | \$105,830.26 |
| Jones Bros. Contractors, LLC | | \$300,000.0000 | \$300,000.00 |
| 730-14.02 SAW SLOT | | | |
| 730-14.02 SAW SLOT | 40 500 000 1 5 | | |
| | 12,500.000 L.F. | * | 4-0.000 |
| Volunteer Paving, LLC | | \$4.2300 | \$52,875.00 |
| Vulcan Construction Materials, LLC | | \$5.0000 | \$62,500.00 |
| Wiregrass Construction Company, Inc | | \$4.0100 | \$50,125.00 |
| Jones Bros. Contractors, LLC | | \$4.0000 | \$50,000.00 |
| | | | |
| 730-14.03 LOOP WIRE | | | |
| | 25,000.000 L.F. | | |
| Volunteer Paving, LLC | | \$0.8500 | \$21,250.00 |
| Vulcan Construction Materials, LLC | | \$1.2500 | \$31,250.00 |
| Wiregrass Construction Company, Inc | | \$0.8000 | \$20,000.00 |
| Jones Bros. Contractors, LLC | | \$0.8000 | \$20,000.00 |
| | | | |

| Volunteer Paving, LLC | \$6,312,329.22 |
|-------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$6,730,612.75 |
| Wiregrass Construction Company, Inc | \$7,432,599.73 |
| Jones Bros. Contractors, LLC | \$7,695,713.85 |

TOTAL CONTRACT

| Volunteer Paving, LLC | \$6,312,329.22 |
|-------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$6,730,612.75 |
| Wiregrass Construction Company, Inc | \$7,432,599.73 |
| Jones Bros. Contractors, LLC | \$7,695,713.85 |

DAVIDSON COUNTY (Contract No. CNZ131 Call 018)

19S155-M3-012

THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Diamond Specialized, Inc.

\$89,890.00

| | | CONTRACT C | CNZ131 |
|--|--------------|---------------|--------|
| | UNIT | PRICE EXTEN | NSION |
| MAINTENANCE CATEGORY | | | |
| 712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS) | | | |
| | 12.000 EACH | | |
| Diamond Specialized, Inc. | \$2,400 | .0000 \$28,80 | 00.00 |
| 713-20.40 GRAFFITI REMOVAL | | | |
| | 250.000 S.F. | | |
| Diamond Specialized, Inc. | \$5 | 5.0000 \$1,29 | 50.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Diamond Specialized, Inc. | \$6,800 | .0000 \$6,80 | 00.00 |
| 760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS) | | | |
| | 12.000 EACH | | |

Diamond Specialized, Inc.

\$4,420.0000

\$53,040.00

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. \$89,890.00

TOTAL CONTRACT

Diamond Specialized, Inc. \$89,890.00

COUNTIES DAVIDSON, SMITH, SUMNER, AND WILSON (Contract No. CNZ130 Call 019)

R3SVAR-M8-088

THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

TOTAL CONTRACT

Pavement Restorations, Inc.\$679,930.20Reynolds Sealing & Striping, Inc.\$855,380.90Scodeller Construction, Inc.\$1,008,983.20Gordon Company, Inc.\$1,221,590.00

| ROADW | AY CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|---------------------------------------|-----------------|----------------|----------------|
| 411-04 | CRACK SEALANT | | | |
| | | 298,710.000 LB. | | |
| | Pavement Restorations, Inc. | | \$1.6200 | \$483,910.20 |
| | Reynolds Sealing & Striping, Inc. | | \$1.9900 | \$594,432.90 |
| | Scodeller Construction, Inc. | | \$2.9200 | \$872,233.20 |
| | Gordon Company, Inc. | | \$4.0000 | \$1,194,840.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Pavement Restorations, Inc. | | \$118,800.0000 | \$118,800.00 |
| | Reynolds Sealing & Striping, Inc. | | \$68,000.0000 | \$68,000.00 |
| | Scodeller Construction, Inc. | | \$55,000.0000 | \$55,000.00 |
| | Gordon Company, Inc. | | \$5,000.0000 | \$5,000.00 |
| 716-05 01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | · · · · · · · · · · · · · · · · · · · | 0.500 L.M. | | |
| | Pavement Restorations, Inc. | 0.300 E.W. | \$2,600.0000 | \$1,300.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,500.0000 | \$7,500.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$1,250.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$1,250.00 |
| | Cordon Company, me. | | Ψ2,000.0000 | ψ1,200.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | | 4.200 L.M. | | |
| | Pavement Restorations, Inc. | | \$2,600.0000 | \$10,920.00 |
| | Reynolds Sealing & Striping, Inc. | | \$1,200.0000 | \$5,040.00 |
| | Scodeller Construction, Inc. | | \$2,500.0000 | \$10,500.00 |
| | Gordon Company, Inc. | | \$2,500.0000 | \$10,500.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Pavement Restorations, Inc. | | \$65,000.0000 | \$65,000.00 |
| | Reynolds Sealing & Striping, Inc. | | \$187,158.0000 | \$187,158.00 |
| | Scodeller Construction, Inc. | | \$70,000.0000 | \$70,000.00 |
| | Gordon Company, Inc. | | \$10,000.0000 | \$10,000.00 |
| | | | | |

| Pavement Restorations, Inc. | \$679,930.20 |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$855,380.90 |
| Scodeller Construction, Inc. | \$1,008,983.20 |
| Gordon Company, Inc. | \$1,221,590.00 |

TOTAL CONTRACT

| Pavement Restorations, Inc. | \$679,930.20 |
|-----------------------------------|----------------|
| Reynolds Sealing & Striping, Inc. | \$855,380.90 |
| Scodeller Construction, Inc. | \$1,008,983.20 |
| Gordon Company, Inc. | \$1,221,590.00 |

DECATUR COUNTY (Contract No. CNZ163 Call 020)

NH/HSIP-69(117),20S069-F3-005,20S069-F8-005,20S069-M3-004

THE RESURFACING ON U.S. 641 (S.R. 69) FROM NEAR MCCORKLE LANE (L.M. 31.50) TO THE BENTON COUNTY LINE (L.M. 42.56), INCLUDING BRIDGE EXPANSION JOINT REPAIRS AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 11.060 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 6.00%

| | TOTAL CONTRACT |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,823,986.17 |
| Volunteer Paving, LLC | \$3,395,711.61 |
| Jones Bros. Contractors, LLC | \$3,575,692.07 |

| DOADWAYGATEGODY | UNIT PRICE | EXTENSION |
|---|--------------------------|----------------------------|
| ROADWAY CATEGORY | | |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| | | |
| 1,632.000 S.Y. | \$17.0000 | \$27,744.00 |
| Delta Contracting Company, LLC Volunteer Paving, LLC | \$34.0500 | \$55,569.60 |
| Jones Bros. Contractors, LLC | \$28.9000 | \$47,164.80 |
| | ¥===== | + , |
| 203-06 WATER | | |
| 30.000 M.G. | | |
| Delta Contracting Company, LLC | \$0.0100 | \$0.30 |
| Volunteer Paving, LLC | \$9.4500 | \$283.50 |
| Jones Bros. Contractors, LLC | \$6.0000 | \$180.00 |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 22.120 L.M. | | |
| Delta Contracting Company, LLC | \$800.0000 | \$17,696.00 |
| Volunteer Paving, LLC | \$1,217.6000 | \$26,933.31 |
| Jones Bros. Contractors, LLC | \$2,531.0000 | \$55,985.72 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | | |
| 4,031.000 TON | | |
| Delta Contracting Company, LLC | \$7.0000 | \$28,217.00 |
| Volunteer Paving, LLC | \$48.6000 | \$195,906.60 |
| Jones Bros. Contractors, LLC | \$18.0000 | \$72,558.00 |
| | | |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | |
| 563.000 TON | * | |
| Delta Contracting Company, LLC | \$105.0000 | \$59,115.00 |
| Volunteer Paving, LLC Jones Bros. Contractors, LLC | \$171.2400 \$142.0000 | \$96,408.12 \$79,946.00 |
| Jones Blos. Contractors, LLC | \$142.0000 | φ <i>1</i> 9,940.00 |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| 184.000 TON | | |
| Delta Contracting Company, LLC | \$105.0000 | \$19,320.00 |
| Volunteer Paving, LLC | \$379.6500 | \$69,855.60 |
| Jones Bros. Contractors, LLC | \$174.0000 | \$32,016.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| 90.000 TON | | |
| Delta Contracting Company, LLC | \$250.0000 | \$22,500.00 |
| Volunteer Paving, LLC | \$990.7900 | \$89,171.10 |
| Jones Bros. Contractors, LLC | \$928.0000 | \$83,520.00 |
| 411-03.34 ACS MIX(PG64-22) THIN LIFT E SHOULDER | | |
| 6,334.000 TON | | |
| Delta Contracting Company, LLC | \$101.0000 | \$639,734.00 |
| Volunteer Paving, LLC | \$97.4400 | \$617,184.96 |
| Jones Bros. Contractors, LLC | \$122.0000 | \$772,748.00 |
| | • | • |

| 00 | NITO | ACT | CNZ163 |
|----|------|-----|---------|
| CU | NIK | ACT | CINZIOS |

| | | | CONTRACT CN2163 |
|---|------------------|------------------------------|------------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 411-03.43 ACS MIX (PG64-22) THIN LIFT D ASPHALT LIMESTONE | | | |
| | 7,347.000 TON | | |
| Delta Contracting Company, LLC | 1,01110001011 | \$137.5000 | \$1,010,212.50 |
| Volunteer Paving, LLC | | \$112.9100 | \$829,549.77 |
| Jones Bros. Contractors, LLC | | \$130.0000 | \$955,110.00 |
| • | | *********** | ***** |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN V | VIDTH) | | |
| , | , 16.500 L.M. | | |
| Delta Contracting Company, LLC | 10.000 E.M. | \$875.0000 | \$14,437.50 |
| Volunteer Paving, LLC | | \$692.3000 | \$11,422.95 |
| Jones Bros. Contractors, LLC | | \$1,495.0000 | \$24,667.50 |
| 00.100 2.001 00.11.001.0, ==0 | | ψ.,.σσ.σσσσ | Ψ= 1,001.100 |
| 414-04.03 ASPHALT EMULSION (SCRUB SEAL) | | | |
| | 216.000 TON | | |
| Delta Contracting Commons, LLC | 210.000 TON | ¢4 400 0000 | ¢202 502 24 |
| Delta Contracting Company, LLC Volunteer Paving, LLC | | \$1,400.8900 \$1,470.9300 | \$302,592.24 \$317,720.88 |
| Jones Bros. Contractors, LLC | | \$1,470.9300 | \$302,592.24 |
| Jones Blos. Contractors, LLC | | \$1,400.0900 | Ψ302,392.24 |
| 444 04 04 MINISPAL ACCRECATE (SCRIIR SEAL) | | | |
| 414-04.04 MINERAL AGGREGATE (SCRUB SEAL) | | | |
| | 1,787.000 TON | | ***** |
| Delta Contracting Company, LLC | | \$53.1000 | \$94,889.70 |
| Volunteer Paving, LLC | | \$55.7600 | \$99,643.12 |
| Jones Bros. Contractors, LLC | | \$53.1000 | \$94,889.70 |
| 445 04 04 OOLD DI ANINO DITUMINONO DANGMENT | | | |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | | |
| | 457.000 TON | | |
| Delta Contracting Company, LLC | | \$25.0000 | \$11,425.00 |
| Volunteer Paving, LLC | | \$56.8400 | \$25,975.88 |
| Jones Bros. Contractors, LLC | | \$82.5000 | \$37,702.50 |
| | | | |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| | 3.000 EACH | | |
| Delta Contracting Company, LLC | | \$175.0000 | \$525.00 |
| Volunteer Paving, LLC | | \$183.7500 | \$551.25 |
| Jones Bros. Contractors, LLC | | \$175.0000 | \$525.00 |
| | | | |
| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | 2.000 EACH | | |
| Delta Contracting Company, LLC | | \$1,000.0000 | \$2,000.00 |
| Volunteer Paving, LLC | | \$1,050.0000 | \$2,100.00 |
| Jones Bros. Contractors, LLC | | \$1,000.0000 | \$2,000.00 |
| | | | |
| 705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 | | | |
| | 1.000 EACH | | |
| Delta Contracting Company, LLC | | \$1,075.0000 | \$1,075.00 |
| Volunteer Paving, LLC | | \$1,128.7500 | \$1,128.75 |
| Jones Bros. Contractors, LLC | | \$1,075.0000 | \$1,075.00 |
| | | | |

| | | | | CONTRACT | CNZ163 |
|-----------|--|----------------|----------------|----------|----------|
| | | | UNIT PRICE | EXT | TENSION |
| | | | | | |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | | |
| | | 2.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$3,900.0000 | \$ | 7,800.00 |
| | Volunteer Paving, LLC | | \$4,095.0000 | \$ | 8,190.00 |
| | Jones Bros. Contractors, LLC | | \$3,900.0000 | \$ | 7,800.00 |
| | | | | | |
| 706-01 | GUARDRAIL REMOVED | | | | |
| | | 150.000 L.F. | | | |
| | Delta Contracting Company, LLC | | \$6.0000 | | \$900.00 |
| | Volunteer Paving, LLC | | \$6.3000 | | \$945.00 |
| | Jones Bros. Contractors, LLC | | \$6.0000 | | \$900.00 |
| | | | | | |
| 712-01 | TRAFFIC CONTROL | | | | |
| | | 1.000 LS | | | |
| | Delta Contracting Company, LLC | | \$28,000.0000 | \$2 | 8,000.00 |
| | Volunteer Paving, LLC | | \$112,612.5000 | \$11 | 2,612.50 |
| | Jones Bros. Contractors, LLC | | \$95,000.0000 | \$9 | 5,000.00 |
| | | | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | | |
| | | 120.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$15.0000 | \$ | 1,800.00 |
| | Volunteer Paving, LLC | | \$21.0000 | \$ | 2,520.00 |
| | Jones Bros. Contractors, LLC | | \$15.0000 | \$ | 1,800.00 |
| | | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | | |
| | | 4,040.000 S.F. | | | |
| | Delta Contracting Company, LLC | | \$7.0000 | \$2 | 8,280.00 |
| | Volunteer Paving, LLC | | \$8.0300 | \$3 | 2,441.20 |
| | Jones Bros. Contractors, LLC | | \$7.0000 | \$2 | 8,280.00 |
| | | | | | |
| 712-07.03 | TEMPORARY BARRICADES (TYPE III) | | | | |
| | | 80.000 L.F. | | | |
| | Delta Contracting Company, LLC | | \$12.0000 | | \$960.00 |
| | Volunteer Paving, LLC | | \$13.6500 | \$ | 1,092.00 |
| | Jones Bros. Contractors, LLC | | \$12.0000 | | \$960.00 |
| | | | | | |
| 712-08.03 | ARROW BOARD (TYPE C) | | | | |
| | | 2.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$950.0000 | | 1,900.00 |
| | Volunteer Paving, LLC | | \$525.0000 | | 1,050.00 |
| | Jones Bros. Contractors, LLC | | \$950.0000 | \$ | 1,900.00 |
| | | | | | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR | R) (1 COLOR) | | | |
| | | 1,248.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$33.0000 | | 1,184.00 |
| | Volunteer Paving, LLC | | \$45.0000 | | 6,160.00 |
| | Jones Bros. Contractors, LLC | | \$33.0000 | \$4 | 1,184.00 |
| | | | | | |

| CONTRACT | CNZ163 |
|----------|---------------|
|----------|---------------|

| | | | CONTRACT CN2163 |
|--|--------------|---|------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| TAR OA OO ONOWELOWARI E RAIGER RAIMENT MARKERS (MONO DIR) | (4 001 0D) | | |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR) | (1 COLOR) | | |
| | 40.000 EACH | | |
| Delta Contracting Company, LLC | | \$33.0000 | \$1,320.00 |
| Volunteer Paving, LLC | | \$45.0000 | \$1,800.00 |
| Jones Bros. Contractors, LLC | | \$33.0000 | \$1,320.00 |
| , | | | , |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| 710-01.30 REMOVAE OF SHOWF EOWABLE REFEEDING MARKER | | | |
| | 115.000 EACH | | |
| Delta Contracting Company, LLC | | \$7.4700 | \$859.05 |
| Volunteer Paving, LLC | | \$10.0000 | \$1,150.00 |
| Jones Bros. Contractors, LLC | | \$10.0000 | \$1,150.00 |
| | | | |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING |) | | |
| · | 223.000 S.Y. | | |
| D 16 0 2 6 2 15 2 0 2 2 2 2 1 1 0 | 223.000 3.1. | #00.000 | #7.050.00 |
| Delta Contracting Company, LLC | | \$33.0000 | \$7,359.00 |
| Volunteer Paving, LLC | | \$35.0000 | \$7,805.00 |
| Jones Bros. Contractors, LLC | | \$33.0000 | \$7,359.00 |
| | | | |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 13.000 EACH | | |
| Delta Contracting Company, LLC | | \$190.0000 | \$2,470.00 |
| Volunteer Paving, LLC | | \$225.0000 | \$2,925.00 |
| Jones Bros. Contractors, LLC | | \$190.0000 | \$2,470.00 |
| | | *************************************** | , |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| 710-02.12 PLASTIC PAVEIMENT MARKING (ON LINE) | | | |
| | 0.200 L.M. | | |
| Delta Contracting Company, LLC | | \$15,000.0000 | \$3,000.00 |
| Volunteer Paving, LLC | | \$10,000.0000 | \$2,000.00 |
| Jones Bros. Contractors, LLC | | \$15,000.0000 | \$3,000.00 |
| | | | |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | 39.000 L.M. | | |
| Delta Contracting Company, LLC | | \$1,100.0000 | \$42,900.00 |
| Volunteer Paving, LLC | | \$1,200.0000 | \$46,800.00 |
| Jones Bros. Contractors, LLC | | \$1,100.0000 | \$42,900.00 |
| Jones Bros. Contractors, ELC | | \$1,100.0000 | Ψ42,900.00 |
| TAG OG GA DEMOVAL OF DAVEMENT MADIZING (CHANINE) ITATION OTD | DINO) | | |
| 716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STR | | | |
| | 223.000 S.Y. | | |
| Delta Contracting Company, LLC | | \$30.0000 | \$6,690.00 |
| Volunteer Paving, LLC | | \$25.0000 | \$5,575.00 |
| Jones Bros. Contractors, LLC | | \$30.0000 | \$6,690.00 |
| | | | |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 13.000 EACH | | |
| Dolto Contracting Comment II C | 13.000 EACH | 6450 0000 | ¢4.050.00 |
| Delta Contracting Company, LLC | | \$150.0000 | \$1,950.00 |
| Volunteer Paving, LLC | | \$75.0000 | \$975.00 |
| Jones Bros. Contractors, LLC | | \$150.0000 | \$1,950.00 |
| | | | |

| | CN7163 |
|--|--------|
| | |

| | | | UNIT PRICE | EXTENSION |
|-----------------------------|------------------------------|-----------------------|----------------|--------------|
| 716-08.20 REMOVAL OF PAVEME | NT MARKING (LINE) | | | |
| | | 39.000 L.M. | | |
| Delta Contracting Comp | nany IIC | 501000 = 11111 | \$780.9200 | \$30,455.88 |
| Volunteer Paving, LLC | 74Hy, 220 | | \$5,300.0000 | \$206,700.00 |
| Jones Bros. Contractors | s, LLC | | \$1,095.0000 | \$42,705.00 |
| 716-12.02 ENHANCED FLATLINE | THERMO PVMT MRKNG (6IN LINE) | | | |
| | , | 39.000 L.M. | | |
| Delta Contracting Comp | pany, LLC | | \$6,750.0000 | \$263,250.00 |
| Volunteer Paving, LLC | • | | \$7,000.0000 | \$273,000.00 |
| Jones Bros. Contractors | s, LLC | | \$6,750.0000 | \$263,250.00 |
| 717-01 MOBILIZATION | | | | |
| | | 1.000 LS | | |
| Delta Contracting Comp | pany, LLC | | \$39,000.0000 | \$39,000.00 |
| Volunteer Paving, LLC | | | \$77,454.0200 | \$77,454.02 |
| Jones Bros. Contractors | s, LLC | | \$296,000.0000 | \$296,000.00 |

| CONTRACT | CNZ163 |
|----------|---------------|
|----------|---------------|

| BRIDGE CATEGORY | UNIT PRICE | EXTENSION |
|--|--------------|-------------|
| 604-10.44 EXPANSION JOINT REPAIRS | | |
| 1 | 33.000 L.F. | |
| Delta Contracting Company, LLC | \$300.0000 | \$39,900.00 |
| Volunteer Paving, LLC | \$735.0000 | \$97,755.00 |
| Jones Bros. Contractors, LLC | \$428.3700 | \$56,973.21 |
| 604-10.53 CONCRETE REPAIRS | | |
| | 5.000 S.Y. | |
| Delta Contracting Company, LLC | \$725.0000 | \$3,625.00 |
| Volunteer Paving, LLC | \$1,575.0000 | \$7,875.00 |
| Jones Bros. Contractors, LLC | \$4,192.0000 | \$20,960.00 |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | |
| 2 | 10.000 S.Y. | |
| Delta Contracting Company, LLC | \$90.0000 | \$18,900.00 |
| Volunteer Paving, LLC | \$45.1500 | \$9,481.50 |
| Jones Bros. Contractors, LLC | \$421.2400 | \$88,460.40 |

| Delta Contracting Company, LLC | \$2,761,561.17 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$3,280,600.11 |
| Jones Bros. Contractors, LLC | \$3,409,298.46 |

SUB-TOTAL BRIDGE

| Delta Contracting Company, LLC | \$62,425.00 |
|--------------------------------|--------------|
| Volunteer Paving, LLC | \$115,111.50 |
| Jones Bros. Contractors, LLC | \$166,393.61 |

| Delta Contracting Company, LLC | \$2,823,986.17 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$3,395,711.61 |
| Jones Bros. Contractors, LLC | \$3,575,692.07 |

DEKALB COUNTY (Contract No. CNZ136 Call 021)

STP/HSIP-26(82),21S026-F3-003,21S026-F8-003

THE RESURFACING ON U.S. 70 (S.R. 26) FROM NEAR EAST MAIN STREET (L.M. 10.88) TO TRAPP LANE (L.M. 13.25).

PROJECT LENGTH - 2.370 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.00%

| | TOTAL CONTRACT |
|-------------------------------------|----------------|
| Tinsley Asphalt, LLC | \$1,392,835.50 |
| Rogers Group, Inc. | \$1,569,966.55 |
| Vulcan Construction Materials, LLC | \$1,796,064.25 |
| Wiregrass Construction Company, Inc | \$2,322,592.35 |

| | UNIT PRICE | EXTENSION |
|---|--------------|--|
| ROADWAY CATEGORY | | |
| | | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 4.700 L.M. | | |
| Tinsley Asphalt, LLC | \$850.0000 | \$3,995.00 |
| Rogers Group, Inc. | \$1,200.0000 | \$5,640.00 |
| Vulcan Construction Materials, LLC | \$3,500.0000 | \$16,450.00 |
| Wiregrass Construction Company, Inc | \$3,400.0000 | \$15,980.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| 627.000 TON | | |
| Tinsley Asphalt, LLC | \$25.5000 | \$15,988.50 |
| Rogers Group, Inc. | \$36.0000 | \$22,572.00 |
| Vulcan Construction Materials, LLC | \$46.7500 | \$29,312.25 |
| Wiregrass Construction Company, Inc | \$70.0000 | \$43,890.00 |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | | |
| 80.000 TON | | |
| Tinsley Asphalt, LLC | \$100.0000 | \$8,000.00 |
| Rogers Group, Inc. | \$169.0000 | \$13,520.00 |
| Vulcan Construction Materials, LLC | \$260.0000 | \$20,800.00 |
| Wiregrass Construction Company, Inc | \$450.0000 | \$36,000.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| 52.000 TON | | |
| Tinsley Asphalt, LLC | \$820.0000 | \$42,640.00 |
| Rogers Group, Inc. | \$975.0000 | \$50,700.00 |
| Vulcan Construction Materials, LLC | \$1,000.0000 | \$52,000.00 |
| Wiregrass Construction Company, Inc | \$1,300.0000 | \$67,600.00 |
| 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER | | |
| 1,845.000 TON | | |
| Tinsley Asphalt, LLC | \$88.0000 | \$162,360.00 |
| Rogers Group, Inc. | \$102.5000 | \$189,112.50 |
| Vulcan Construction Materials, LLC | \$125.0000 | \$230,625.00 |
| Wiregrass Construction Company, Inc | \$175.0000 | \$322,875.00 |
| | | |
| 411-01.21 LONGITUDINAL JOINT SEALANT 14.200 L.M. | | |
| Tinsley Asphalt, LLC | \$2,900.0000 | \$41,180.00 |
| Rogers Group, Inc. | \$3,062.0000 | \$43,480.40 |
| Vulcan Construction Materials, LLC | \$2,900.0000 | \$41,180.00 |
| Wiregrass Construction Company, Inc | \$4,000.0000 | \$56,800.00 |
| g | ¥ ., | , , , , , , , , , , , , , , , , , , , |
| 411-02.10 ACS MIX(PG70-22) GRADING D | | |
| 5,884.000 TON | | |
| Tinsley Asphalt, LLC | \$117.0000 | \$688,428.00 |
| Rogers Group, Inc. | \$124.5000 | \$732,558.00 |
| Vulcan Construction Materials, LLC | \$140.0000 | \$823,760.00 |
| Wiregrass Construction Company, Inc | \$185.0000 | \$1,088,540.00 |
| | | |

| | | | | CONTRACT CI | 12130 |
|------------|---|----------------|---------------|---------------|-------|
| | | | UNIT PRICE | EXTENS | ION |
| | | | | | |
| 411-12 02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | | | |
| | (| 3.800 L.M. | | | |
| | T: 1 A 1 W 11 O | 3.800 L.W. | 4050 0000 | AO 470 | |
| | Tinsley Asphalt, LLC | | \$650.0000 | \$2,470 | |
| | Rogers Group, Inc. | | \$686.5000 | \$2,608 | |
| | Vulcan Construction Materials, LLC | | \$750.0000 | \$2,850 | |
| | Wiregrass Construction Company, Inc | | \$2,130.0000 | \$8,094 | ٠.00 |
| | | | | | |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | | |
| | | 8,779.000 TON | | | |
| | Tinsley Asphalt, LLC | | \$13.5000 | \$118,516 | 3.50 |
| | Rogers Group, Inc. | | \$21.2500 | \$186,553 | 3.75 |
| | Vulcan Construction Materials, LLC | | \$32.0000 | \$280,928 | 3.00 |
| | Wiregrass Construction Company, Inc | | \$28.0000 | \$245,812 | 2.00 |
| | | | | | |
| 712-01 | TRAFFIC CONTROL | | | | |
| | TOWN TO CONTINUE | 4 000 1 0 | | | |
| | | 1.000 LS | *** | *** | |
| | Tinsley Asphalt, LLC | | \$28,800.0000 | \$28,800 | |
| | Rogers Group, Inc. | | \$55,000.0000 | \$55,000 | |
| | Vulcan Construction Materials, LLC | | \$50,000.0000 | \$50,000 | |
| | Wiregrass Construction Company, Inc | | \$75,000.0000 | \$75,000 |).00 |
| | | | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | | |
| | | 20.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$30.0000 | \$600 | 0.00 |
| | Rogers Group, Inc. | | \$29.5000 | \$590 | |
| | Vulcan Construction Materials, LLC | | \$40.0000 | \$800 | |
| | Wiregrass Construction Company, Inc | | \$45.0000 | \$900 | |
| | 1 7/ | | · | · | |
| 712-06 | SIGNS (CONSTRUCTION) | | | | |
| 7 12-00 | CICKO (CONCINCION) | | | | |
| | | 1,087.000 S.F. | | | |
| | Tinsley Asphalt, LLC | | \$7.5000 | \$8,152 | |
| | Rogers Group, Inc. | | \$8.5000 | \$9,239 | |
| | Vulcan Construction Materials, LLC | | \$12.0000 | \$13,044 | |
| | Wiregrass Construction Company, Inc | | \$9.0000 | \$9,783 | 3.00 |
| | | | | | |
| 712-08.03 | ARROW BOARD (TYPE C) | | | | |
| | | 2.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$250.0000 | \$500 | 0.00 |
| | Rogers Group, Inc. | | \$1,267.0000 | \$2,534 | |
| | Vulcan Construction Materials, LLC | | \$1,400.0000 | \$2,800 | |
| | Wiregrass Construction Company, Inc | | \$805.0000 | \$1,610 | |
| | The grade Constitution Company, and | | 4000.000 | ψ.,σ.σ | |
| 713_16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | | |
| 7 10-10.01 | OTANGEABLE MESSAGE SIGN UNIT | | | | |
| | | 2.000 EACH | | | |
| | Tinsley Asphalt, LLC | | \$4,000.0000 | \$8,000 | |
| | Rogers Group, Inc. | | \$5,070.0000 | \$10,140 | |
| | Vulcan Construction Materials, LLC | | \$4,500.0000 | \$9,000 | |
| | Wiregrass Construction Company, Inc | | \$7,015.0000 | \$14,030 |).00 |
| | | | | | |

| | | CONTINUED CINETOO |
|---|-------------------|-------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 713-16.20 SIGNS (R3-17 BIKE LANE) | | |
| 710-10.20 GIGHO (10-17 BINE EARL) | | |
| | 20.000 EACH | |
| Tinsley Asphalt, LLC | \$125.0000 | \$2,500.00 |
| Rogers Group, Inc. | \$528.0000 | \$10,560.00 |
| Vulcan Construction Materials, LLC | \$115.5000 | \$2,310.00 |
| Wiregrass Construction Company, Inc | \$305.0000 | \$6,100.00 |
| | | |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 CO | LOR) | |
| | 313.000 EACH | |
| Tinsley Asphalt, LLC | \$40.0000 | \$12,520.00 |
| Rogers Group, Inc. | \$42.2500 | \$13,224.25 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$12,520.00 |
| Wiregrass Construction Company, Inc | \$36.0000 | \$11,268.00 |
| | | |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 C | COLOR) | |
| | 313.000 EACH | |
| Tinsley Asphalt, LLC | \$40.0000 | \$12,520.00 |
| Rogers Group, Inc. | \$42.2500 | \$13,224.25 |
| Vulcan Construction Materials, LLC | \$40.0000 | \$12,520.00 |
| Wiregrass Construction Company, Inc | \$35.0000 | \$10,955.00 |
| | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | 626.000 EACH | |
| Tinsley Asphalt, LLC | \$10.0000 | \$6,260.00 |
| Rogers Group, Inc. | \$10.5000 | \$6,573.00 |
| Vulcan Construction Materials, LLC | \$10.0000 | \$6,260.00 |
| Wiregrass Construction Company, Inc | \$18.2500 | \$11,424.50 |
| cg. acc Content action Company,c | Ų.0. <u>2</u> 000 | Ψ, .=σ |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| , | 98.000 L.F. | |
| Tinsley Asphalt, LLC | \$15.0000 | \$1,470.00 |
| Rogers Group, Inc. | \$15.7500 | \$1,543.50 |
| Vulcan Construction Materials, LLC | \$15.7500 | \$1,470.00 |
| Wiregrass Construction Company, Inc | \$20.0500 | \$1,964.90 |
| Wilegrass Construction Company, inc | Ψ20.0300 | φ1,904.90 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| | 19.000 EACH | |
| Timeless Apple 14 11 C | | ¢4.750.00 |
| Tinsley Asphalt, LLC | \$250.0000 | \$4,750.00 |
| Rogers Group, Inc. | \$264.0000 | \$5,016.00 |
| Vulcan Construction Materials, LLC | \$250.0000 | \$4,750.00 |
| Wiregrass Construction Company, Inc | \$200.3500 | \$3,806.65 |
| 740 04 42 DI ACTIC DAVEMENT MADIZINO (DIVELANE OVADO), CARROLLA | | |
| 716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW) | | |
| | 26.000 EACH | |
| Tinsley Asphalt, LLC | \$350.0000 | \$9,100.00 |
| Rogers Group, Inc. | \$370.0000 | \$9,620.00 |
| Vulcan Construction Materials, LLC | \$350.0000 | \$9,100.00 |
| Wiregrass Construction Company, Inc | \$501.0000 | \$13,026.00 |
| | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|--|-------------|---------------|--------------|
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 11.900 L.M. | | |
| | Tinsley Asphalt, LLC | | \$850.0000 | \$10,115.00 |
| | Rogers Group, Inc. | | \$898.0000 | \$10,686.20 |
| | Vulcan Construction Materials, LLC | | \$850.0000 | \$10,115.00 |
| | Wiregrass Construction Company, Inc | | \$1,102.0000 | \$13,113.80 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 21.300 L.M. | | |
| | Tinsley Asphalt, LLC | | \$6,900.0000 | \$146,970.00 |
| | Rogers Group, Inc. | | \$7,285.0000 | \$155,170.50 |
| | Vulcan Construction Materials, LLC | | \$6,900.0000 | \$146,970.00 |
| | Wiregrass Construction Company, Inc | | \$9,015.0000 | \$192,019.50 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Tinsley Asphalt, LLC | | \$57,000.0000 | \$57,000.00 |
| | Rogers Group, Inc. | | \$20,100.0000 | \$20,100.00 |
| | Vulcan Construction Materials, LLC | | \$16,500.0000 | \$16,500.00 |
| | Wiregrass Construction Company, Inc | | \$72,000.0000 | \$72,000.00 |

| Tinsley Asphalt, LLC | \$1,392,835.50 |
|-------------------------------------|----------------|
| Rogers Group, Inc. | \$1,569,966.55 |
| Vulcan Construction Materials, LLC | \$1,796,064.25 |
| Wiregrass Construction Company, Inc | \$2,322,592.35 |

| Tinsley Asphalt, LLC | \$1,392,835.50 |
|-------------------------------------|----------------|
| Rogers Group, Inc. | \$1,569,966.55 |
| Vulcan Construction Materials, LLC | \$1,796,064.25 |
| Wiregrass Construction Company, Inc | \$2,322,592.35 |

COUNTIES DYER, OBION, AND WEAKLEY (Contract No. CNZ145 Call 022)

STP-REG4(239),99BVAR-F3-021

THE FULL DEPTH REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT AND RESEALING JOINTS ON I-155 AT VARIOUS INTERSECTIONS AND ON OTHER VARIOUS ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2026

| | TOTAL CONTRACT | |
|-------------------------------------|----------------|--|
| Vulcan Construction Materials, LLC | \$6,205,926.25 | |
| Dement Construction Group, LLC | \$6,969,585.02 | |
| Gosalia Concrete Constructors, Inc. | \$8,328,175.91 | |
| Emery Sapp & Sons, Inc. | \$8,676,153.82 | |
| | | |

| | | UNIT PRICE | EXTENSION |
|--|-----------------|--------------|----------------|
| ROADWAY CATEGORY | | | |
| 502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY | | | |
| | 5,828.000 C.Y. | | |
| Vulcan Construction Materials, LLC | 0,020.000 0 | \$780.0000 | \$4,545,840.00 |
| Dement Construction Group, LLC | | \$825.0000 | \$4,808,100.00 |
| Gosalia Concrete Constructors, Inc. | | \$807.0000 | \$4,703,196.00 |
| Emery Sapp & Sons, Inc. | | \$1,135.0000 | \$6,614,780.00 |
| 502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) | | | |
| | 12,835.000 L.F. | | |
| Vulcan Construction Materials, LLC | · | \$15.0000 | \$192,525.00 |
| Dement Construction Group, LLC | | \$17.0000 | \$218,195.00 |
| Gosalia Concrete Constructors, Inc. | | \$34.0000 | \$436,390.00 |
| Emery Sapp & Sons, Inc. | | \$2.6000 | \$33,371.00 |
| 502-04.02 LOAD TRANSFER DOWELS | | | |
| | 19,894.000 EACH | | |
| Vulcan Construction Materials, LLC | · | \$18.0000 | \$358,092.00 |
| Dement Construction Group, LLC | | \$21.0000 | \$417,774.00 |
| Gosalia Concrete Constructors, Inc. | | \$20.0000 | \$397,880.00 |
| Emery Sapp & Sons, Inc. | | \$7.8500 | \$156,167.90 |
| 502-04.03 TRANSVERSE TIE-BARS | | | |
| | 560.000 EACH | | |
| Vulcan Construction Materials, LLC | | \$15.0000 | \$8,400.00 |
| Dement Construction Group, LLC | | \$25.0000 | \$14,000.00 |
| Gosalia Concrete Constructors, Inc. | | \$15.0000 | \$8,400.00 |
| Emery Sapp & Sons, Inc. | | \$5.5000 | \$3,080.00 |
| 502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) | | | |
| | 6,620.000 L.F. | | |
| Vulcan Construction Materials, LLC | | \$7.0000 | \$46,340.00 |
| Dement Construction Group, LLC | | \$6.0000 | \$39,720.00 |
| Gosalia Concrete Constructors, Inc. | | \$5.7500 | \$38,065.00 |
| Emery Sapp & Sons, Inc. | | \$16.0000 | \$105,920.00 |
| 502-08.10 SAWING & RESEALING JOINTS (SILICONE SEALANT) | | | |
| | 21,315.000 L.F. | | |
| Vulcan Construction Materials, LLC | • | \$4.9500 | \$105,509.25 |
| Dement Construction Group, LLC | | \$8.0000 | \$170,520.00 |
| Gosalia Concrete Constructors, Inc. | | \$15.0000 | \$319,725.00 |
| Emery Sapp & Sons, Inc. | | \$14.0000 | \$298,410.00 |
| 503-01 GRINDING CONCRETE PAVEMENT | | | |
| | 25,282.000 S.Y. | | |
| Vulcan Construction Materials, LLC | • | \$10.0000 | \$252,820.00 |
| Dement Construction Group, LLC | | \$12.5000 | \$316,025.00 |
| Gosalia Concrete Constructors, Inc. | | \$9.0000 | \$227,538.00 |
| Emery Sapp & Sons, Inc. | | \$16.0700 | \$406,281.74 |
| | | | |

| | | | · · | ONTINACT CHETAC |
|-----------|---|----------------|------------------|--|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 0.000 54.011 | | |
| | | 6.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$170.0000 | \$1,020.00 |
| | Dement Construction Group, LLC | | \$188.0000 | \$1,128.00 |
| | Gosalia Concrete Constructors, Inc. | | \$155.0000 | \$930.00 |
| | Emery Sapp & Sons, Inc. | | \$187.0000 | \$1,122.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 16.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$3,500.0000 | \$56,000.00 |
| | Dement Construction Group, LLC | | \$3,614.0000 | \$57,824.00 |
| | Gosalia Concrete Constructors, Inc. | | \$3,625.0000 | \$58,000.00 |
| | Emery Sapp & Sons, Inc. | | \$4,350.0000 | \$69,600.00 |
| | Entery Sapp & Sons, Inc. | | φ4,330.0000 | φυθ,000.00 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 800.000 L.F. | | |
| | Vulcan Construction Materials, LLC | | \$8.0000 | \$6,400.00 |
| | Dement Construction Group, LLC | | \$1.5000 | \$1,200.00 |
| | Gosalia Concrete Constructors, Inc. | | \$7.2500 | \$5,800.00 |
| | Emery Sapp & Sons, Inc. | | \$9.0000 | \$7,200.00 |
| | Entery Sapp & Sons, Inc. | | ψ9.0000 | ψ1,200.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Vulcan Construction Materials, LLC | | \$80,000.0000 | \$80,000.00 |
| | Dement Construction Group, LLC | | \$50,000.0000 | \$50,000.00 |
| | Gosalia Concrete Constructors, Inc. | | \$1,265,245.9100 | \$1,265,245.91 |
| | Emery Sapp & Sons, Inc. | | \$141,000.0000 | \$141,000.00 |
| 746 04 22 | SNOWDLOWADLE DAISED DAVEMENT MADKEDS (DLDID)/2.0 | OLOB) | | |
| /16-01.23 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 C | • | | |
| | VI. 0 1 5 W1 11 U0 | 12.000 EACH | **** | * 4 *** ****************************** |
| | Vulcan Construction Materials, LLC | | \$100.0000 | \$1,200.00 |
| | Dement Construction Group, LLC | | \$100.0000 | \$1,200.00 |
| | Gosalia Concrete Constructors, Inc. | | \$107.0000 | \$1,284.00 |
| | Emery Sapp & Sons, Inc. | | \$124.0000 | \$1,488.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 12.000 EACH | | |
| | Vulcan Construction Materials, LLC | | \$5.0000 | \$60.00 |
| | Dement Construction Group, LLC | | \$100.0000 | \$1,200.00 |
| | Gosalia Concrete Constructors, Inc. | | \$10.0000 | \$120.00 |
| | Emery Sapp & Sons, Inc. | | \$55.0000 | \$660.00 |
| | Entery Sapp & Sons, Inc. | | φ33.0000 | φοου.υυ |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 1,143.000 L.F. | | |
| | Vulcan Construction Materials, LLC | * | \$25.0000 | \$28,575.00 |
| | Dement Construction Group, LLC | | \$25.0000 | \$28,575.00 |
| | Gosalia Concrete Constructors, Inc. | | \$27.0000 | \$30,861.00 |
| | Emery Sapp & Sons, Inc. | | \$31.0000 | \$35,433.00 |
| | Emery Japp & Johns, IIIC. | | φ31.0000 | φου, 4 οο.00 |

| | | | CONTRACT CNZ145 |
|-----------|--|--------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-04.06 | PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | |
| | | 36.000 EACH | |
| | Vulcan Construction Materials, LLC | \$400.0000 | \$14,400.00 |
| | Dement Construction Group, LLC | \$400.0000 | \$14,400.00 |
| | Gosalia Concrete Constructors, Inc. | \$421.0000 | \$15,156.00 |
| | Emery Sapp & Sons, Inc. | \$497.0000 | \$17,892.00 |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | |
| | , , | 205.000 S.F. | |
| | Vulcan Construction Materials, LLC | \$35.0000 | \$7,175.00 |
| | Dement Construction Group, LLC | \$35.0000 | \$7,175.00 |
| | Gosalia Concrete Constructors, Inc. | \$37.0000 | \$7,585.00 |
| | Emery Sapp & Sons, Inc. | \$43.0000 | \$8,815.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | |
| | | 48.300 L.M. | |
| | Vulcan Construction Materials, LLC | \$7,900.0000 | \$381,570.00 |
| | Dement Construction Group, LLC | \$7,900.0000 | \$381,570.00 |
| | Gosalia Concrete Constructors, Inc. | \$8,309.0000 | \$401,324.70 |
| | Emery Sapp & Sons, Inc. | \$9,822.0000 | \$474,402.60 |
| 717-01 | MOBILIZATION | | |
| | | 1.000 LS | |

Vulcan Construction Materials, LLC

Gosalia Concrete Constructors, Inc.

Dement Construction Group, LLC

Emery Sapp & Sons, Inc.

\$120,000.00

\$440,979.02 \$410,675.30

\$300,530.58

\$120,000.0000

\$440,979.0200

\$410,675.3000

\$300,530.5800

| Vulcan Construction Materials, LLC | \$6,205,926.25 |
|-------------------------------------|----------------|
| Dement Construction Group, LLC | \$6,969,585.02 |
| Gosalia Concrete Constructors, Inc. | \$8,328,175.91 |
| Emery Sapp & Sons, Inc. | \$8,676,153.82 |

| Vulcan Construction Materials, LLC | \$6,205,926.25 |
|-------------------------------------|----------------|
| Dement Construction Group, LLC | \$6,969,585.02 |
| Gosalia Concrete Constructors, Inc. | \$8,328,175.91 |
| Emery Sapp & Sons, Inc. | \$8,676,153.82 |

FAYETTE COUNTY (Contract No. CNZ146 Call 023)

STP/HSIP-57(93),24S057-F3-004,24S057-F8-004,24S057-M3-002

THE RESURFACING ON S.R. 57 FROM S.R. 194 (L.M. 5.72) TO COWAN LOOP (L.M. 20.14), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 14.420 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 7.50%

| | TOTAL CONTRACT |
|-------------------------------------|----------------|
| Lehman-Roberts Company | \$3,677,567.23 |
| Standard Construction Company, Inc. | \$3,752,520.70 |
| APAC-Tennessee, Inc. | \$4,157,315.69 |

| | | CONTINUED CINETAG |
|---|--------------|------------------------------|
| | UNIT PRICE | EXTENSION |
| ROADWAY CATEGORY | | |
| | | |
| | | |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| 428.000 S.Y. | | |
| Lehman-Roberts Company | \$48.5000 | \$20,758.00 |
| Standard Construction Company, Inc. | \$35.0000 | \$14,980.00 |
| APAC-Tennessee, Inc. | \$61.0000 | \$26,108.00 |
| | *** | , ,, ,, ,, |
| 203-06 WATER | | |
| | | |
| 22.000 M.G. | 4000 7500 | 40.500.50 |
| Lehman-Roberts Company | \$296.7500 | \$6,528.50 |
| Standard Construction Company, Inc. | \$30.0000 | \$660.00 |
| APAC-Tennessee, Inc. | \$27.0000 | \$594.00 |
| | | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 28.400 L.M. | | |
| Lehman-Roberts Company | \$2,096.7500 | \$59,547.70 |
| Standard Construction Company, Inc. | \$1,775.0000 | \$50,410.00 |
| APAC-Tennessee, Inc. | \$1,280.0000 | \$36,352.00 |
| | | |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D) | | |
| 2,863.000 TON | | |
| | ¢52.6500 | ¢450.726.05 |
| Lehman-Roberts Company | \$52.6500 | \$150,736.95 \$437,434.00 |
| Standard Construction Company, Inc. | \$48.0000 | \$137,424.00 |
| APAC-Tennessee, Inc. | \$65.3000 | \$186,953.90 |
| | | |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | |
| 148.000 TON | | |
| Lehman-Roberts Company | \$221.3500 | \$32,759.80 |
| Standard Construction Company, Inc. | \$285.0000 | \$42,180.00 |
| APAC-Tennessee, Inc. | \$316.0000 | \$46,768.00 |
| | | |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| 366.000 TON | | |
| Lehman-Roberts Company | \$132.7500 | \$48,586.50 |
| Standard Construction Company, Inc. | \$270.0000 | \$98,820.00 |
| APAC-Tennessee, Inc. | \$307.5000 | \$112,545.00 |
| 74 76 Formososo, mo. | φουσσσσ | Ψ112,010.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| | | |
| 66.000 TON | | |
| Lehman-Roberts Company | \$1,215.5000 | \$80,223.00 |
| Standard Construction Company, Inc. | \$1,250.0000 | \$82,500.00 |
| APAC-Tennessee, Inc. | \$1,055.0000 | \$69,630.00 |
| | | |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | | |
| 8,944.000 TON | | |
| Lehman-Roberts Company | \$124.5000 | \$1,113,528.00 |
| Standard Construction Company, Inc. | \$142.0000 | \$1,270,048.00 |
| APAC-Tennessee, Inc. | \$163.0000 | \$1,457,872.00 |
| | | |
| | | |

| CONTRACT | CNZ146 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT | CNZ146 |
|-----------|---|---------------|--------------|--------------|----------|
| | | | UNIT PRICE | EXT | ENSION |
| | | | | | |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN | | | | |
| | | 23.000 L.M. | | | |
| | Lehman-Roberts Company | | \$533.8000 | | 2,277.40 |
| | Standard Construction Company, Inc. | | \$536.0000 | | 2,328.00 |
| | APAC-Tennessee, Inc. | | \$1,235.0000 | \$28 | 3,405.00 |
| 414-04.03 | ASPHALT EMULSION (SCRUB SEAL) | | | | |
| | | 267.000 TON | | | |
| | Lehman-Roberts Company | | \$1,370.5000 | \$365 | 5,923.50 |
| | Standard Construction Company, Inc. | | \$1,345.0000 | \$359 | 9,115.00 |
| | APAC-Tennessee, Inc. | | \$1,424.0000 | \$380 | 0,208.00 |
| 414-04 04 | MINERAL AGGREGATE (SCRUB SEAL) | | | | |
| | | 2,204.000 TON | | | |
| | Lehman-Roberts Company | | \$80.7500 | \$177 | 7,973.00 |
| | Standard Construction Company, Inc. | | \$79.0000 | | 1,116.00 |
| | APAC-Tennessee, Inc. | | \$84.0000 | | 5,136.00 |
| 415 01 01 | COLD PLANING BITUMINOUS PAVEMENT | | | | |
| 415-01.01 | COLD FLANING BITOMINOUS PAVEMENT | 572.000 TON | | | |
| | Lehman-Roberts Company | 372.000 1014 | \$141.4000 | \$ 20 | 0,880.80 |
| | Standard Construction Company, Inc. | | \$68.0000 | | 3,896.00 |
| | APAC-Tennessee, Inc. | | \$200.0000 | | 1,400.00 |
| | | | | | |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | | |
| | | 15.000 EACH | | | |
| | Lehman-Roberts Company | | \$116.9500 | | 1,754.25 |
| | Standard Construction Company, Inc. | | \$118.0000 | | 1,770.00 |
| | APAC-Tennessee, Inc. | | \$117.0000 | \$^ | 1,755.00 |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | | |
| | | 15.000 EACH | | | |
| | Lehman-Roberts Company | | \$965.9000 | \$14 | 1,488.50 |
| | Standard Construction Company, Inc. | | \$975.0000 | \$14 | 1,625.00 |
| | APAC-Tennessee, Inc. | | \$965.0000 | \$14 | 1,475.00 |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | | | | |
| | , , | 2.000 EACH | | | |
| | Lehman-Roberts Company | | \$1,321.7500 | \$2 | 2,643.50 |
| | Standard Construction Company, Inc. | | \$1,335.0000 | \$2 | 2,670.00 |
| | APAC-Tennessee, Inc. | | \$1,320.0000 | \$2 | 2,640.00 |
| 705-06 11 | GR TERMINAL (IN-INLINE) MASH TL-3 | | | | |
| 700-00.11 | ON LEMMAN (INTINEIRE) MAON 1E-0 | 2.000 EACH | | | |
| | Lehman-Roberts Company | 2.000 EAO!! | \$1,016.7500 | \$2 | 2,033.50 |
| | Standard Construction Company, Inc. | | \$1,025.0000 | | 2,050.00 |
| | APAC-Tennessee, Inc. | | \$1,015.0000 | | 2,030.00 |
| | | | ψ1,010.0000 | Ψ2 | -,500.00 |

| CONTRACT | CNZ146 |
|----------|---------------|
|----------|---------------|

| | | | | CONTRACT CNZ146 |
|-----------|--|----------------|----------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 11.000 EACH | | |
| | Lehman-Roberts Company | | \$3,355.2500 | \$36,907.75 |
| | Standard Construction Company, Inc. | | \$3,375.0000 | \$37,125.00 |
| | APAC-Tennessee, Inc. | | \$3,350.0000 | \$36,850.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |
| | | 2.000 EACH | | |
| | Lehman-Roberts Company | | \$3,151.9000 | \$6,303.80 |
| | Standard Construction Company, Inc. | | \$3,175.0000 | \$6,350.00 |
| | APAC-Tennessee, Inc. | | \$3,150.0000 | \$6,300.00 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 700.000 L.F. | | |
| | Lehman-Roberts Company | | \$6.1000 | \$4,270.00 |
| | Standard Construction Company, Inc. | | \$6.1500 | \$4,305.00 |
| | APAC-Tennessee, Inc. | | \$6.1000 | \$4,270.00 |
| 706-06.03 | RADIUS RAIL | | | |
| | | 40.000 L.F. | | |
| | Lehman-Roberts Company | | \$44.7500 | \$1,790.00 |
| | Standard Construction Company, Inc. | | \$45.2500 | \$1,810.00 |
| | APAC-Tennessee, Inc. | | \$45.0000 | \$1,800.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Lehman-Roberts Company | | \$195,000.0000 | \$195,000.00 |
| | Standard Construction Company, Inc. | | \$170,000.0000 | \$170,000.00 |
| | APAC-Tennessee, Inc. | | \$122,000.0000 | \$122,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 155.000 EACH | | |
| | Lehman-Roberts Company | | \$49.8500 | \$7,726.75 |
| | Standard Construction Company, Inc. | | \$8.2000 | \$1,271.00 |
| | APAC-Tennessee, Inc. | | \$50.0000 | \$7,750.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,712.000 S.F. | | |
| | Lehman-Roberts Company | | \$10.2000 | \$17,462.40 |
| | Standard Construction Company, Inc. | | \$7.3000 | \$12,497.60 |
| | APAC-Tennessee, Inc. | | \$10.1500 | \$17,376.80 |
| 713-16.02 | TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHIN | G ARROW BOARD) | | |
| | | 2.000 EACH | | |
| | Lehman-Roberts Company | | \$203.3500 | \$406.70 |
| | Standard Construction Company, Inc. | | \$18,000.0000 | \$36,000.00 |
| | APAC-Tennessee, Inc. | | \$10,000.0000 | \$20,000.00 |

| CONTRACT C | NZ146 |
|------------|-------|
|------------|-------|

| | | CONTRACT CN2146 |
|--|------------------------|----------------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COL | OR) | |
| , , , | 931.000 EACH | |
| Lehman-Roberts Company | \$51.8500 \$51.8500 | \$48,272.35 |
| Standard Construction Company, Inc. | \$51.2500 | \$47,713.75 |
| APAC-Tennessee, Inc. | \$50.0000 | \$46,550.00 |
| AFAC-Tellilessee, IIIc. | \$50.000 | φ40,330.00 |
| 746 04 22 SNOWDLOWARLE DAISED DAVMENT MARKERS (MONO DIR)/4 CO | OLOR) | |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 CC | | |
| | 18.000 EACH | |
| Lehman-Roberts Company | \$51.8500 | \$933.30 |
| Standard Construction Company, Inc. | \$51.2500 | \$922.50 |
| APAC-Tennessee, Inc. | \$50.0000 | \$900.00 |
| | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| | 399.000 EACH | |
| Lehman-Roberts Company | \$45.1000 | \$17,994.90 |
| Standard Construction Company, Inc. | \$11.0000 | \$4,389.00 |
| APAC-Tennessee, Inc. | \$15.0000 | \$5,985.00 |
| | | |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| | 259.000 S.Y. | |
| Lehman-Roberts Company | \$46.7000 | \$12,095.30 |
| Standard Construction Company, Inc. | \$46.2500 | \$11,978.75 |
| APAC-Tennessee, Inc. | \$45.0000 | \$11,655.00 |
| | | |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| | 700.000 L.F. | |
| Lehman Baharta Company | \$29.0500 | ¢20.225.00 |
| Lehman-Roberts Company Standard Construction Company, Inc. | \$29.0000 | \$20,335.00 \$20,090.00 |
| APAC-Tennessee, Inc. | \$28.0000 | \$19,600.00 |
| Ar Ac-Tellilessee, Ille. | \$20.0000 | φ19,000.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| 110-02.00 PLASTIC PAVEMENT MARKING (TORN LANE ARROW) | | |
| | 5.000 EACH | |
| Lehman-Roberts Company | \$233.3500 | \$1,166.75 |
| Standard Construction Company, Inc. | \$230.0000 | \$1,150.00 |
| APAC-Tennessee, Inc. | \$225.0000 | \$1,125.00 |
| | | |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | |
| | 0.100 L.M. | |
| Lehman-Roberts Company | \$22,820.0000 | \$2,282.00 |
| Standard Construction Company, Inc. | \$22,600.0000 | \$2,260.00 |
| APAC-Tennessee, Inc. | \$22,000.0000 | \$2,200.00 |
| | | |
| 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) | | |
| | 2.000 EACH | |
| Lehman-Roberts Company | \$243.7000 | \$487.40 |
| Standard Construction Company, Inc. | \$241.0000 | \$482.00 |
| APAC-Tennessee, Inc. | \$235.0000 | \$470.00 |
| • | , | |

| CONTRACT | CNZ146 |
|----------|--------|
|----------|--------|

| | | CONTRACT CNZ146 |
|--|------------------------------|----------------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | |
| | .000 L.F. | |
| Lehman-Roberts Company | \$15.6000 | \$16,754.40 |
| Standard Construction Company, Inc. | \$15.3500 | \$16,485.90 |
| APAC-Tennessee, Inc. | \$15.0000 | \$16,110.00 |
| Tu no remisses, me. | ψ10.3333 | ψ10,110.00 |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | |
| | .000 S.F. | |
| | \$37.3500 | \$448.20 |
| Lehman-Roberts Company Standard Construction Company, Inc. | \$36.9000 | \$440.20 \$442.80 |
| APAC-Tennessee, Inc. | \$36.0000 | \$432.00 |
| A ACTOMICSSEC, Mc. | ψ00.0000 | ψ+02.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | |
| | 2001 M | |
| | .300 L.M. | 0400 044 40 |
| Lehman-Roberts Company | \$2,178.0000 | \$100,841.40 |
| Standard Construction Company, Inc. APAC-Tennessee, Inc. | \$2,150.0000 \$2,100.0000 | \$99,545.00 \$97,230.00 |
| APAC-Termessee, mc. | \$2,100.0000 | φ9 <i>1</i> ,230.00 |
| 740 00 04 DEMOVAL OF DAVEMENT MADIZING (QUANNELIZATION CEDIDING) | | |
| 716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING) | | |
| | .000 S.Y. | |
| Lehman-Roberts Company | \$36.3000 | \$2,178.00 |
| Standard Construction Company, Inc. | \$35.9000 | \$2,154.00 |
| APAC-Tennessee, Inc. | \$35.0000 | \$2,100.00 |
| | | |
| 716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW) | | |
| 5. | .000 EACH | |
| Lehman-Roberts Company | \$181.5000 | \$907.50 |
| Standard Construction Company, Inc. | \$179.0000 | \$895.00 |
| APAC-Tennessee, Inc. | \$175.0000 | \$875.00 |
| | | |
| 716-08.11 REMOVAL OF WORD PAVEMENT MARKING (ONLY) | | |
| 2 | .000 EACH | |
| Lehman-Roberts Company | \$1,037.1000 | \$2,074.20 |
| Standard Construction Company, Inc. | \$1,025.0000 | \$2,050.00 |
| APAC-Tennessee, Inc. | \$1,000.0000 | \$2,000.00 |
| | | |
| 716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) | | |
| 46. | .300 L.M. | |
| Lehman-Roberts Company | \$856.2500 | \$39,644.38 |
| Standard Construction Company, Inc. | \$1,250.0000 | \$57,875.00 |
| APAC-Tennessee, Inc. | \$2,350.0000 | \$108,805.00 |
| | | |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | |
| 46. | .300 L.M. | |
| Lehman-Roberts Company | \$7,985.5000 | \$369,728.65 |
| Standard Construction Company, Inc. | \$7,900.0000 | \$365,770.00 |
| APAC-Tennessee, Inc. | \$7,700.0000 | \$356,510.00 |
| | | |

| | | | | CONTRACT CNZ146 |
|--------|-------------------------------------|----------|----------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Lehman-Roberts Company | | \$158,000.0000 | \$158,000.00 |
| | Standard Construction Company, Inc. | | \$132,000.0000 | \$132,000.00 |
| | APAC-Tennessee, Inc. | | \$194,000.0000 | \$194,000.00 |

| | | | | CONTRACT | CNZ146 |
|-----------|--|-----------------|------------|----------|---------|
| BBIDGE | CATEGORY | | UNIT PRICE | EXTE | ENSION |
| BRIDGE | CATEGORY | | | | |
| 604-10.44 | EXPANSION JOINT REPAIRS | | | | |
| | | 173.000 L.F. | | | |
| | Lehman-Roberts Company | | \$401.6500 | \$69 | ,485.45 |
| | Standard Construction Company, Inc. | | \$265.0000 | \$45 | ,845.00 |
| | APAC-Tennessee, Inc. | | \$261.0000 | \$45 | ,153.00 |
| 617-04.01 | TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | | | | |
| | | 10,903.000 S.Y. | | | |
| | Lehman-Roberts Company | | \$34.2500 | \$373 | ,427.75 |
| | Standard Construction Company, Inc. | | \$33.8000 | \$368 | ,521.40 |

APAC-Tennessee, Inc.

\$33.3300

\$363,396.99

| Lehman-Roberts Company | \$3,234,654.03 |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$3,338,154.30 |
| APAC-Tennessee, Inc. | \$3,748,765.70 |
| | |

SUB-TOTAL BRIDGE

| Lehman-Roberts Company | \$442,913.20 |
|-------------------------------------|--------------|
| Standard Construction Company, Inc. | \$414,366.40 |
| APAC-Tennessee, Inc. | \$408,549.99 |

| Lehman-Roberts Company | \$3,677,567.23 |
|-------------------------------------|----------------|
| Standard Construction Company, Inc. | \$3,752,520.70 |
| APAC-Tennessee, Inc. | \$4,157,315.69 |

GILES COUNTY (Contract No. CNZ076 Call 024)

28946-3427-04

THE GRADING, DRAINAGE, AND PAVING ON A S.I.A. ROUTE SERVING INTEGRITY MOLD AND MURCO WALL PRODUCTS IN PULASKI.

PROJECT LENGTH - 0.728 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2026

| TOTAL (| \sim NITD \wedge | т |
|---------|----------------------|---|

| Eubank Asphalt Paving & Sealing, LLC | \$2,815,944.00 |
|--------------------------------------|----------------|
| Civil Constructors, LLC | \$3,198,674.60 |
| Adams Contracting, LLC | \$3,990,162.75 |

| ROADWA | AY CATEGORY | | UNIT PRICE | EXTENSION |
|-----------|---|-------------|---------------|-------------|
| | | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50,000.0000 | \$50,000.00 |
| | Civil Constructors, LLC | | \$28,220.0000 | \$28,220.00 |
| | Adams Contracting, LLC | | \$40,000.0000 | \$40,000.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$70,000.0000 | \$70,000.00 |
| | Civil Constructors, LLC | | \$28,210.0000 | \$28,210.00 |
| | Adams Contracting, LLC | | \$75,000.0000 | \$75,000.00 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$8,000.0000 | \$8,000.00 |
| | Civil Constructors, LLC | | \$16,830.0000 | \$16,830.00 |
| | Adams Contracting, LLC | | \$15,000.0000 | \$15,000.00 |
| 202-02.01 | REMOVAL OF PIPE (18" RCP ,STA. 83+25 LT.) | | | |
| | | 22.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$440.00 |
| | Civil Constructors, LLC | | \$25.9000 | \$569.80 |
| | Adams Contracting, LLC | | \$60.0000 | \$1,320.00 |
| 202-02.02 | REMOVAL OF PIPE (12" CMP ,STA. 87+26 RT.) | | | |
| | | 20.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$400.00 |
| | Civil Constructors, LLC | | \$28.5000 | \$570.00 |
| | Adams Contracting, LLC | | \$50.0000 | \$1,000.00 |
| 202-02.03 | REMOVAL OF PIPE (24" CMP ,STA. 87+74 LT.) | | | |
| | | 24.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$600.00 |
| | Civil Constructors, LLC | | \$35.5000 | \$852.00 |
| | Adams Contracting, LLC | | \$50.0000 | \$1,200.00 |
| 202-02.04 | REMOVAL OF PIPE (24" CMP ,STA. 99+56) | | | |
| | | 47.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$1,175.00 |
| | Civil Constructors, LLC | | \$36.5000 | \$1,715.50 |
| | Adams Contracting, LLC | | \$50.0000 | \$2,350.00 |
| 202-02.05 | REMOVAL OF PIPE (18" CMP ,STA. 99+73 LT.) | | | |
| | | 25.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$625.00 |
| | Civil Constructors, LLC | | \$22.8000 | \$570.00 |
| | Adams Contracting, LLC | | \$50.0000 | \$1,250.00 |
| | | | | |

| | | <u> </u> | UNIKACI CN2076 |
|--|----------------|-----------------|----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 202-02.06 REMOVAL OF PIPE (24" CMP ,STA.101+34 RT.) | | | |
| | 24.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$600.00 |
| Civil Constructors, LLC | | \$35.5000 | \$852.00 |
| Adams Contracting, LLC | | \$50.0000 | \$1,200.00 |
| 202-02.07 REMOVAL OF PIPE (24" CMP ,STA. 103+87 RT.) | | | |
| 202 02:07 11:207 11:20 0:11:10 0:11:10 0:11:10 | 20.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$500.00 |
| Civil Constructors, LLC | | \$35.5000 | \$710.00 |
| Adams Contracting, LLC | | \$50.0000 | \$1,000.00 |
| | | | |
| 202-02.08 REMOVAL OF PIPE (2-30"X18" RCP ,STA. 114+03 LT.) | 35.000 L.F. | | |
| E 1 - 1 A - 1 - 11 B - 1 - 0 A - 0 - 11 - 0 11 A | 35.000 L.F. | #50.0000 | 04.750.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$1,750.00 |
| Civil Constructors, LLC | | \$38.0000 | \$1,330.00 |
| Adams Contracting, LLC | | \$90.0000 | \$3,150.00 |
| 202-02.09 REMOVAL OF PIPE (36" CMP ,STA. 116+69) | | | |
| | 38.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$1,900.00 |
| Civil Constructors, LLC | | \$36.5000 | \$1,387.00 |
| Adams Contracting, LLC | | \$50.0000 | \$1,900.00 |
| | | | |
| 202-02.10 REMOVAL OF PIPE (15" CMP ,STA. 117+37 LT.) | | | |
| | 20.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$400.00 |
| Civil Constructors, LLC | | \$28.5000 | \$570.00 |
| Adams Contracting, LLC | | \$50.0000 | \$1,000.00 |
| 202-02.11 REMOVAL OF PIPE (18" RCP ,STA. 83+25 LT.) | | | |
| | 29.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$580.00 |
| Civil Constructors, LLC | | \$27.0000 | \$783.00 |
| Adams Contracting, LLC | | \$75.0000 | \$2,175.00 |
| 203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| 200-01 ROAD & DIVAINAGE EXORVATION (UNGERGOII IED) | 8,314.000 C.Y. | | |
| Eubank Asphalt Paving & Sealing, LLC | 0,014.000 0.11 | \$40.0000 | \$332,560.00 |
| Civil Constructors, LLC | | \$60.2000 | \$500,502.80 |
| Adams Contracting, LLC | | \$60.0000 | \$498,840.00 |
| , 55 | | 400.000 | Ţ.55,610.00 |
| 203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) | | | |
| | 1,160.000 TON | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$58,000.00 |
| Civil Constructors, LLC | | \$60.0000 | \$69,600.00 |
| Adams Contracting, LLC | | \$70.0000 | \$81,200.00 |
| | | | |

| | CNZ076 |
|--|--------|
| | |
| | |

| | | | | CONTRACT CN2076 |
|-----------|--|----------------|--------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 203-04 | PLACING AND SPREADING TOPSOIL | | | |
| | | 1,513.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 1,010.000 0.11 | \$15.0000 | \$22,695.00 |
| | Civil Constructors, LLC | | \$31.5000 | \$47,659.50 |
| | Adams Contracting, LLC | | \$25.0000 | \$37,825.00 |
| | 3, 22 | | 7 | 7 , |
| 203-06 | WATER | | | |
| | | 46.000 M.G. | | |
| | Eubank Apphalt Daving & Spaling LLC | 46.000 M.G. | \$50.0000 | ¢2 200 00 |
| | Eubank Asphalt Paving & Sealing, LLC Civil Constructors, LLC | | \$12.0000 | \$2,300.00 \$552.00 |
| | Adams Contracting, LLC | | \$100.0000 | \$4,600.00 |
| | ridding Contracting, ELO | | Ψ100.0000 | Ψ4,000.00 |
| 204-08 | FOUNDATION FILL MATERIAL | | | |
| 204-00 | TOOMDATION FILE MATERIAL | 40 000 C V | | |
| | 5 | 10.000 C.Y. | 4000 0000 | 40.000.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$220.0000 | \$2,200.00 |
| | Civil Constructors, LLC Adams Contracting, LLC | | \$229.0000 \$200.0000 | \$2,290.00 \$2,000.00 |
| | Adams Contracting, LLC | | \$200.0000 | φ2,000.00 |
| 200 00 07 | AGU TEMPODARY OLORE PRAIN | | | |
| 209-02.07 | 18" TEMPORARY SLOPE DRAIN | | | |
| | | 110.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$2,750.00 |
| | Civil Constructors, LLC | | \$46.0000 | \$5,060.00 |
| | Adams Contracting, LLC | | \$75.0000 | \$8,250.00 |
| | | | | |
| 209-05 | SEDIMENT REMOVAL | | | |
| | | 100.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$2,000.00 |
| | Civil Constructors, LLC | | \$28.4000 | \$2,840.00 |
| | Adams Contracting, LLC | | \$15.0000 | \$1,500.00 |
| | | | | |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | | | |
| | | 2,300.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$6.1000 | \$14,030.00 |
| | Civil Constructors, LLC | | \$4.8500 | \$11,155.00 |
| | Adams Contracting, LLC | | \$5.7500 | \$13,225.00 |
| | | | | |
| 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) | | | |
| | | 1,550.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3.2500 | \$5,037.50 |
| | Civil Constructors, LLC | | \$2.3000 | \$3,565.00 |
| | Adams Contracting, LLC | | \$3.2500 | \$5,037.50 |
| | | | | |
| 209-08.08 | ENHANCED ROCK CHECK DAM | | | |
| | | 25.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$900.0000 | \$22,500.00 |
| | Civil Constructors, LLC | | \$985.0000 | \$24,625.00 |
| | Adams Contracting, LLC | | \$1,100.0000 | \$27,500.00 |
| | | | | |

| CO | NITO | ACT | CNZ076 |
|----|-------|-----|--------|
| CU | M I L | ACI | CNZU/O |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|---------------|------------|--------------|
| 209-09.01 | SANDBAGS | | | |
| | | 950.000 BAG | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$5.0000 | \$4,750.00 |
| | Civil Constructors, LLC | | \$11.4000 | \$10,830.00 |
| | Adams Contracting, LLC | | \$6.0000 | \$5,700.00 |
| 209-09.03 | SEDIMENT FILTER BAG (15' X 15') | | | |
| | | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$800.0000 | \$2,400.00 |
| | Civil Constructors, LLC | | \$603.0000 | \$1,809.00 |
| | Adams Contracting, LLC | | \$500.0000 | \$1,500.00 |
| 209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) | | | |
| | | 38.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$10.0000 | \$380.00 |
| | Civil Constructors, LLC | | \$10.5000 | \$399.00 |
| | Adams Contracting, LLC | | \$20.0000 | \$760.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 5,592.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$36.0000 | \$201,312.00 |
| | Civil Constructors, LLC | | \$37.0000 | \$206,904.00 |
| | Adams Contracting, LLC | | \$45.0000 | \$251,640.00 |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | | | |
| | | 147.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$60.0000 | \$8,820.00 |
| | Civil Constructors, LLC | | \$69.0000 | \$10,143.00 |
| | Adams Contracting, LLC | | \$60.0000 | \$8,820.00 |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | | |
| | | 100.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$5,000.00 |
| | Civil Constructors, LLC | | \$50.5000 | \$5,050.00 |
| | Adams Contracting, LLC | | \$80.0000 | \$8,000.00 |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRAI | DING A | | |
| | | 2,360.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$110.0000 | \$259,600.00 |
| | Civil Constructors, LLC | | \$126.0000 | \$297,360.00 |
| | Adams Contracting, LLC | | \$190.0000 | \$448,400.00 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRAI | DING B-M2 | | |
| | | 1,650.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$124.0000 | \$204,600.00 |
| | Civil Constructors, LLC | | \$142.0000 | \$234,300.00 |
| | Adams Contracting, LLC | | \$190.0000 | \$313,500.00 |

| | CNZ076 |
|--|--------|
| | |
| | |

| | | | | CONTRACT CN2076 |
|------------|---|----------------|--------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| | , , | 21.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | 21.000 TON | \$1,080.0000 | \$22,680.00 |
| | Civil Constructors, LLC | | \$1,240.0000 | \$26,040.00 |
| | Adams Contracting, LLC | | \$1,800.0000 | \$37,800.00 |
| | Additio Contracting, LEC | | ψ1,000.0000 | ψοτ,000.00 |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| 402-02 | ACCRECATE FOR GOVER MATERIAL (FG) | 70 000 701 | | |
| | | 70.000 TON | * 405.000 | #0.750.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$125.0000 | \$8,750.00 |
| | Civil Constructors, LLC | | \$143.0000 | \$10,010.00 |
| | Adams Contracting, LLC | | \$82.0000 | \$5,740.00 |
| 400.04 | DITUMBUOUS MATERIAL FOR TACK SOAT (TO) | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 13.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$810.0000 | \$10,530.00 |
| | Civil Constructors, LLC | | \$928.0000 | \$12,064.00 |
| | Adams Contracting, LLC | | \$1,800.0000 | \$23,400.00 |
| | | | | |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 968.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$178.0000 | \$172,304.00 |
| | Civil Constructors, LLC | | \$204.0000 | \$197,472.00 |
| | Adams Contracting, LLC | | \$230.0000 | \$222,640.00 |
| | | | | |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 8,792.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$2.0000 | \$17,584.00 |
| | Civil Constructors, LLC | | \$9.7000 | \$85,282.40 |
| | Adams Contracting, LLC | | \$7.0000 | \$61,544.00 |
| | | | | |
| 604-01.01 | CLASS A CONCRETE (ROADWAY) | | | |
| | | 15.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$4,000.0000 | \$60,000.00 |
| | Civil Constructors, LLC | | \$4,580.0000 | \$68,700.00 |
| | Adams Contracting, LLC | | \$5,000.0000 | \$75,000.00 |
| | 0 , | | , , | , |
| 604-01.02 | STEEL BAR REINFORCEMENT (ROADWAY) | | | |
| | , | 4,212.000 LB. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 4,212.000 LB. | \$2.0000 | \$8,424.00 |
| | Civil Constructors, LLC | | \$2.3000 | \$9,687.60 |
| | Adams Contracting, LLC | | \$3.0000 | \$12,636.00 |
| | ridding Contracting, LEC | | ψο.σσσσ | Ψ12,000.00 |
| 607-05 02 | 24" CONCRETE PIPE CULVERT (CLASS III) | | | |
| 501 -00.0Z | 2. CONSIDERE IN E COLVERT (CERCO III) | 67.000 5 | | |
| | Fish and Asiah alt Design 9 Co. Page 11 C | 67.000 L.F. | #405.0000 | #0.045.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$135.0000 | \$9,045.00 |
| | Civil Constructors, LLC Adams Contracting, LLC | | \$394.0000 \$380.0000 | \$26,398.00 \$25,460.00 |
| | Adams Contracting, LLC | | φ300.0000 | φ23,400.00 |
| | | | | |

| CONTRACT | CNZ076 |
|----------|---------------|
|----------|---------------|

| | | | | CONTRACT | CN2076 |
|-----------|---|---------------|------------------------------|----------|---------|
| | | | UNIT PRICE | EXT | ENSION |
| | | | | | |
| 607-10.02 | 54" CONCRETE PIPE CULVERT (CLASS III) | | | | |
| | | 48.000 L.F. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$600,0000 | \$28 | ,800.00 |
| | Civil Constructors, LLC | | \$719.0000 | | ,512.00 |
| | Adams Contracting, LLC | | \$490.0000 | | ,520.00 |
| | | | | | |
| 607-16.02 | 30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT | | | | |
| | | 200.000 L.F. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$200.0000 | \$40 | ,000.00 |
| | Civil Constructors, LLC | | \$273.0000 | | ,600.00 |
| | Adams Contracting, LLC | | \$280.0000 | \$56 | ,000.00 |
| | | | | | |
| 607-39.02 | 18" PIPE CULVERT (SIDE DRAIN) | | | | |
| | | 178.000 L.F. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$90.0000 | \$16 | ,020.00 |
| | Civil Constructors, LLC | | \$144.0000 | \$25 | ,632.00 |
| | Adams Contracting, LLC | | \$120.0000 | \$21 | ,360.00 |
| | | | | | |
| 607-39.03 | 24" PIPE CULVERT (SIDE DRAIN) | | | | |
| | | 64.000 L.F. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$125.0000 | \$8 | ,000.00 |
| | Civil Constructors, LLC | | \$214.0000 | | ,696.00 |
| | Adams Contracting, LLC | | \$140.0000 | \$8 | ,960.00 |
| | | | | | |
| 611-01.20 | ADJUSTMENT OF EXISTING MANHOLE | | | | |
| | | 1.000 EACH | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$1,000.0000 | | ,000.00 |
| | Civil Constructors, LLC | | \$1,860.0000 | | ,860.00 |
| | Adams Contracting, LLC | | \$2,800.0000 | \$2 | ,800.00 |
| | 01 400 4 00 VODETE (DIDE EVIDWALLO) | | | | |
| 611-07.01 | CLASS A CONCRETE (PIPE ENDWALLS) | | | | |
| | | 23.000 C.Y. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3,000.0000 | | ,000.00 |
| | Civil Constructors, LLC | | \$2,290.0000 | | ,670.00 |
| | Adams Contracting, LLC | | \$1,900.0000 | \$43 | ,700.00 |
| C44 07 00 | CTELL DAD DEINEODCEMENT (DIDE ENDWALL C) | | | | |
| 611-07.02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | | | | |
| | | 1,685.000 LB. | | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$2.0000 | | ,370.00 |
| | Civil Constructors, LLC | | \$2.3000 \$3.5000 | | ,875.50 |
| | Adams Contracting, LLC | | \$3.5000 | φυ | ,897.50 |
| 611 07 21 | 19IN ENDWALL (SIDE DDAIN) | | | | |
| 011-07.31 | 18IN ENDWALL (SIDE DRAIN) | 40.000 = 4.00 | | | |
| | Fulsonia Aprila III Device e 9 Capita e 11 C | 10.000 EACH | #0.500.0000 | 0.5 | 000.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3,500.0000 | | ,000.00 |
| | Civil Constructors, LLC Adams Contracting, LLC | | \$5,050.0000 \$4,400.0000 | | ,500.00 |
| | Adams Contracting, LLC | | φ4,400.0000 | φ44 | ,000.00 |
| | | | | | |

| CONTRACT | CNZ076 |
|----------|---------------|
|----------|---------------|

| | | | | CONTRACT CN2076 |
|-----------|--|----------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 611-07.32 | 24IN ENDWALL (SIDE DRAIN) | | | |
| | , | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | 4.000 LACIT | \$4,200.0000 | \$16,800.00 |
| | Civil Constructors, LLC | | \$4,200.0000 | \$16,520.00 |
| | Adams Contracting, LLC | | \$6,300.0000 | \$25,200.00 |
| | Adams Contracting, LLC | | φ0,300.0000 | φ25,200.00 |
| 004 00 00 | 40" TEMPODADY DDAINAGE DIDE | | | |
| 621-03.02 | 18" TEMPORARY DRAINAGE PIPE | | | |
| | | 84.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$4,200.00 |
| | Civil Constructors, LLC | | \$73.5000 | \$6,174.00 |
| | Adams Contracting, LLC | | \$125.0000 | \$10,500.00 |
| | | | | |
| 621-03.07 | 48" TEMPORARY DRAINAGE PIPE | | | |
| | | 120.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$85.0000 | \$10,200.00 |
| | Civil Constructors, LLC | | \$199.0000 | \$23,880.00 |
| | Adams Contracting, LLC | | \$200.0000 | \$24,000.00 |
| | | | | |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | | | |
| | | 1,998.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$32.0000 | \$63,936.00 |
| | Civil Constructors, LLC | | \$29.8000 | \$59,540.40 |
| | Adams Contracting, LLC | | \$29.0000 | \$57,942.00 |
| | - | | | |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | | | |
| | , | 4.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | 4.000 EAGI1 | \$1,100.0000 | \$4,400.00 |
| | Civil Constructors, LLC | | \$1,600.0000 | \$6,400.00 |
| | Adams Contracting, LLC | | \$1,600.0000 | \$6,400.00 |
| | Adams Contracting, LEC | | ψ1,000.0000 | ψ0,400.00 |
| 705 06 20 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |
| 705-00.30 | GR TERMINAL (ENERGT ABSORBING) MASH TE-2 | | | |
| | | 7.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3,000.0000 | \$21,000.00 |
| | Civil Constructors, LLC | | \$3,550.0000 | \$24,850.00 |
| | Adams Contracting, LLC | | \$3,400.0000 | \$23,800.00 |
| | | | | |
| 706-10.26 | ROUNDED END ELEMENT | | | |
| | | 3.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$125.0000 | \$375.00 |
| | Civil Constructors, LLC | | \$401.0000 | \$1,203.00 |
| | Adams Contracting, LLC | | \$390.0000 | \$1,170.00 |
| | | | | |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | | | |
| | | 1,700.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3.0000 | \$5,100.00 |
| | Civil Constructors, LLC | | \$2.0000 | \$3,400.00 |
| | Adams Contracting, LLC | | \$3.5000 | \$5,950.00 |
| | | | | |
| | | | | |

| CONTRACT | CNZ076 |
|----------|--------|
| | |

| | | | • | ONTINACT CHECTO |
|-----------|--|---------------|-------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | | | |
| | | 150.000 TON | | |
| | Fuhank Aanhalt Paving & Society LLC | 100.000 1014 | \$75.0000 | ¢11 250 00 |
| | Eubank Asphalt Paving & Sealing, LLC Civil Constructors, LLC | | · | \$11,250.00 \$8,175.00 |
| | | | \$54.5000 | \$9,900.00 |
| | Adams Contracting, LLC | | \$66.0000 | \$9,900.00 |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | | | |
| | | 495.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$70.0000 | \$34,650.00 |
| | Civil Constructors, LLC | | \$55.5000 | \$27,472.50 |
| | Adams Contracting, LLC | | \$65.0000 | \$32,175.00 |
| 709-05 08 | MACHINED RIP-RAP (CLASS B) | | | |
| 700-00.00 | INACTINED IN THAT (CEAGO B) | 20.000 TON | | |
| | Full-cole Asials It Devices 9 Coolings 11 C | 20.000 TON | # 400,0000 | #0.000.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$2,000.00 |
| | Civil Constructors, LLC | | \$102.0000 | \$2,040.00 |
| | Adams Contracting, LLC | | \$69.0000 | \$1,380.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$51,000.0000 | \$51,000.00 |
| | Civil Constructors, LLC | | \$74,632.9000 | \$74,632.90 |
| | Adams Contracting, LLC | | \$250,000.0000 | \$250,000.00 |
| 742 02 40 | DODTABLE BARRIED BAIL (MACLETI 2) | | | |
| 712-02.10 | PORTABLE BARRIER RAIL (MASH TL-3) | 250.000 L.F. | | |
| | Fuhank Asabalt Daving & Casling 11 C | 230.000 L.I . | ¢50,0000 | ¢40 500 00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$12,500.00 |
| | Civil Constructors, LLC | | \$89.0000 | \$22,250.00 |
| | Adams Contracting, LLC | | \$80.0000 | \$20,000.00 |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | | | |
| | | 2.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$5,000.0000 | \$10,000.00 |
| | Civil Constructors, LLC | | \$7,450.0000 | \$14,900.00 |
| | Adams Contracting, LLC | | \$9,000.0000 | \$18,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 40.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | 40.000 LACI1 | \$35.0000 | \$1,400.00 |
| | Civil Constructors, LLC | | \$38.0000 | \$1,520.00 |
| | Adams Contracting, LLC | | | |
| | Adams Contracting, LLC | | \$35.0000 | \$1,400.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 226.000 S.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$9.0000 | \$2,034.00 |
| | Civil Constructors, LLC | | \$8.7000 | \$1,966.20 |
| | Adams Contracting, LLC | | \$8.5000 | \$1,921.00 |
| | | | | |

| CONTRACT | CNZ076 |
|----------|--------|
| | |
| | |

| | | | | CONTRACT CN2076 |
|---------------------|---|-------------|---|---|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| | | | | |
| /13-11.01 "U" SEC | TION STEEL POSTS | | | |
| | | 99.000 LB. | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$5.0000 | \$495.00 |
| | nstructors, LLC | | \$5.7000 | \$564.30 |
| | Contracting, LLC | | \$9.2500 | \$915.75 |
| | g, === | | 77.277 | ******** |
| 740 40 00 FLAT OL | IEEE ALLIMANUMA CIONIC (O OCCU TUROS) | | | |
| /13-13.02 FLAT SF | HEET ALUMINUM SIGNS (0.080" THICK) | | | |
| | | 19.000 S.F. | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$16.0000 | \$304.00 |
| Civil Co | nstructors, LLC | | \$17.8000 | \$338.20 |
| | Contracting, LLC | | \$29.0000 | \$551.00 |
| | 3, - | | , | , |
| 742 45 02 DEMOV | AL & RELOCATION OF SIGN & SUPPORT | | | |
| /13-15.02 REMOV | AL & RELOCATION OF SIGN & SUPPORT | | | |
| | | 2.000 EACH | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$300.0000 | \$600.00 |
| Civil Co | nstructors, LLC | | \$338.0000 | \$676.00 |
| | Contracting, LLC | | \$110.0000 | \$220.00 |
| | 3, - | | , | , |
| 740 40 04 0114 1101 | FARI E MECCACE CION LINIT (RECORIET) | | | |
| /13-16.04 CHANG | EABLE MESSAGE SIGN UNIT (DESCRIPT) | | | |
| | | 4.000 EACH | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$7,500.0000 | \$30,000.00 |
| Civil Co | nstructors, LLC | | \$6,760.0000 | \$27,040.00 |
| | Contracting, LLC | | \$9,400.0000 | \$37,600.00 |
| | 3, - | | , | , |
| 740 00 05 DI ACTIO | DAYEMENT MARKING (CTOR LINE) | | | |
| /16-02.05 PLASTIC | C PAVEMENT MARKING (STOP LINE) | | | |
| | | 40.000 L.F. | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$25.0000 | \$1,000.00 |
| Civil Co | nstructors, LLC | | \$22.9000 | \$916.00 |
| | Contracting, LLC | | \$22.0000 | \$880.00 |
| | 3, - | | , | , |
| 74C OF OA DAINTEI | D PAVEMENT MARKING (4" LINE) | | | |
| /10-05.01 PAINTEI | D PAVEMENT MARKING (4 LINE) | | | |
| | | 0.800 L.M. | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$2,500.0000 | \$2,000.00 |
| Civil Co | nstructors, LLC | | \$1,720.0000 | \$1,376.00 |
| Adams (| Contracting, LLC | | \$1,700.0000 | \$1,360.00 |
| | 3, | | , , | , , |
| 716 12 02 CDDAV | THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| 710-13.02 3FRAT | THERMO PAMIT MIKKING (60 IIIII) (6114 EINE) | | | |
| | | 3.000 L.M. | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$8,000.0000 | \$24,000.00 |
| Civil Co | nstructors, LLC | | \$5,730.0000 | \$17,190.00 |
| Adams (| Contracting, LLC | | \$5,500.0000 | \$16,500.00 |
| | <u>-</u> | | | • |
| 717-01 MOBILIZ | ZATION | | | |
| 717-VI WIODILIZ | -CHVII | | | |
| | | 1.000 LS | | |
| Eubank | Asphalt Paving & Sealing, LLC | | \$250,000.0000 | \$250,000.00 |
| Civil Co | nstructors, LLC | | \$153,470.0000 | \$153,470.00 |
| Adams (| Contracting, LLC | | \$390,000.0000 | \$390,000.00 |
| | - | | | |

| ~~ | NIT. | | A 4 | \sim T | \sim 1 | ١ı | 7 | ^ | 7 | • |
|----|------|-----|-----|----------|--------------|----|---|---|---|---|
| CO | N | I K | А١ | . I | CI | N | Z | U | • | o |

| | | | • | Sitting Sitzer |
|-----------|--|----------------|----------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | |
| | , , | 1,638.000 S.Y. | | |
| | Fubank Asphalt Paving & Scaling 11.0 | 1,030.000 3.1. | ¢2 0000 | ¢4 014 00 |
| | Eubank Asphalt Paving & Sealing, LLC Civil Constructors, LLC | | \$3.0000 \$2.3000 | \$4,914.00 \$3,767.40 |
| | Adams Contracting, LLC | | \$3.0000 | \$4,914.00 |
| | Adams Contracting, LLC | | φ3.0000 | \$4,914.00 |
| 740 40 04 | OFOTEVELLE (TYPE INVOTABILITATION) | | | |
| 740-10.04 | GEOTEXTILE (TYPE IV)(STABILIZATION) | | | |
| | | 1,507.000 S.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$3.5000 | \$5,274.50 |
| | Civil Constructors, LLC | | \$4.5500 | \$6,856.85 |
| | Adams Contracting, LLC | | \$3.0000 | \$4,521.00 |
| | | | | |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | | | |
| | | 1,650.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | • | \$6.0000 | \$9,900.00 |
| | Civil Constructors, LLC | | \$2.8500 | \$4,702.50 |
| | Adams Contracting, LLC | | \$4.0000 | \$6,600.00 |
| • | rading generating, 220 | | ψ1.0000 | φο,σσσ.σσ |
| 801-01 | SEEDING (WITH MULCH) | | | |
| 001-01 | SEEDING (WITH MOLOTI) | 40.000 11117 | | |
| | | 10.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$120.0000 | \$1,200.00 |
| | Civil Constructors, LLC | | \$35.0000 | \$350.00 |
| | Adams Contracting, LLC | | \$190.0000 | \$1,900.00 |
| | | | | |
| 801-01.35 | GRASS SEED MIX (RIPZN/FLPL) W/MULCH | | | |
| | | 1.500 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$750.00 |
| | Civil Constructors, LLC | | \$246.0000 | \$369.00 |
| | Adams Contracting, LLC | | \$400.0000 | \$600.00 |
| | 3, | | | |
| 801-01.36 | SPECIAL WETLAND SEED MIXTURE | | | |
| | | 1.000 UNIT | | |
| | E Lock And B Doing O Division | 1.000 ONT | #500.0000 | #500.00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$500.00 |
| | Civil Constructors, LLC | | \$221.0000 | \$221.00 |
| | Adams Contracting, LLC | | \$550.0000 | \$550.00 |
| | | | | |
| 801-02 | SEEDING (WITHOUT MULCH) | | | |
| | | 20.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$2,000.00 |
| | Civil Constructors, LLC | | \$14.9000 | \$298.00 |
| | Adams Contracting, LLC | | \$66.0000 | \$1,320.00 |
| | | | | |
| 801-02.08 | TEMPORARY SEEDING (WITHOUT MULCH) | | | |
| | | 20.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$2,000.00 |
| | Civil Constructors, LLC | | \$46.0000 | \$920.00 |
| | Adams Contracting, LLC | | \$55.0000 | \$1,100.00 |
| • | John donny, LLO | | ψοσ.σσσσ | ψ1,100.00 |
| | | | | |

CONTRACT CNZ076 UNIT PRICE EXTENSION 801-03 **WATER (SEEDING & SODDING)** 90.000 M.G. Eubank Asphalt Paving & Sealing, LLC \$50.0000 \$4,500.00 Civil Constructors, LLC \$115.0000 \$10,350.00 Adams Contracting, LLC \$110.0000 \$9,900.00 803-01 SODDING (NEW SOD) 7,850.000 S.Y. Eubank Asphalt Paving & Sealing, LLC \$5.5000 \$43,175.00 Civil Constructors, LLC \$6.1000 \$47,885.00 Adams Contracting, LLC \$7.7500 \$60,837.50 805-01.01 TURF REINFORCEMENT MAT (CLASS I) 2,215.000 S.Y. Eubank Asphalt Paving & Sealing, LLC \$5.0000 \$11,075.00

Civil Constructors, LLC

Adams Contracting, LLC

\$3.4500

\$4.5000

\$7,641.75

\$9,967.50

| | | | CONTRACT CNZ076 |
|--|------------------|------------------------------|----------------------------|
| | | LINIT BRIDE | |
| UTILITY CATEGORY | | UNIT PRICE | EXTENSION |
| OTENT GATEGORY | | | |
| 793-01.17 POLE 45FT CLASS 3 WOOD | | | |
| 793-01.17 FOLE 49F1 GLASS 3 WOOD | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 1.000 EACH | \$3,500.0000 | \$3,500.00 |
| Civil Constructors, LLC | | \$4,010.0000 | \$4,010.00 |
| Adams Contracting, LLC | | \$3,900.0000 | \$3,900.00 |
| | | | |
| 793-01.41 ANCHOR 1IN | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,500.0000 | \$1,500.00 |
| Civil Constructors, LLC Adams Contracting, LLC | | \$1,720.0000 \$1,700.0000 | \$1,720.00 \$1,700.00 |
| Adams Contracting, LLC | | φ1,700.0000 | φ1,700.00 |
| 793-11.17 COMPOSITE HANDHOLE 5FTX3FTX3FT | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5,000.0000 | \$15,000.00 |
| Civil Constructors, LLC | | \$5,730.0000 | \$17,190.00 |
| Adams Contracting, LLC | | \$5,500.0000 | \$16,500.00 |
| 702 40 07 4IN COUEDINE 40 DVC | | | |
| 793-13.07 4IN SCHEDULE 40 PVC | 7.040.0001.5 | | |
| Fishant Asshalt Daving 9 Cooling 11 C | 7,046.000 L.F. | ¢42.0000 | \$04.550.00 |
| Eubank Asphalt Paving & Sealing, LLC Civil Constructors, LLC | | \$12.0000 \$13.8000 | \$84,552.00 \$97,234.80 |
| Adams Contracting, LLC | | \$14.0000 | \$98,644.00 |
| Ç. | | | |
| 793-13.12 1 DUCT FORMATION @ 36IN DEPTH | | | |
| | 30.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$65.0000 | \$1,950.00 |
| Civil Constructors, LLC | | \$74.5000 | \$2,235.00 |
| Adams Contracting, LLC | | \$71.0000 | \$2,130.00 |
| 793-13.17 2 DUCT FORMATION @ 36IN DEPTH | | | |
| 700 10117 2 2001 1 011111/111011 @ 00111 2 2 1 1 1 1 | 2,931.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | 2,00 1.000 E.I . | \$68.0000 | \$199,308.00 |
| Civil Constructors, LLC | | \$78.0000 | \$228,618.00 |
| Adams Contracting, LLC | | \$74.0000 | \$216,894.00 |
| | | | |
| 793-13.18 2 DUCT FORMATION @ 48IN DEPTH | | | |
| | 493.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$85.0000 | \$41,905.00 |
| Civil Constructors, LLC | | \$97.5000 | \$48,067.50 |

42.000 L.F.

Adams Contracting, LLC

793-13.27 4 DUCT FORMATION @ 36IN DEPTH

Civil Constructors, LLC

Adams Contracting, LLC

Eubank Asphalt Paving & Sealing, LLC

\$45,849.00

\$3,360.00

\$3,843.00

\$3,654.00

\$93.0000

\$80.0000

\$91.5000

\$87.0000

| | CONTRACT CNZ076 |
|---|-----------------|
| UNIT PRICE | EXTENSION |
| 793-14.19 4IN SCH 80 ORANGE FLEXPIPE | |
| 111.000 L.F. | |
| Eubank Asphalt Paving & Sealing, LLC \$15.0000 | \$1,665.00 |
| Civil Constructors, LLC \$17.2000 | \$1,909.20 |
| Adams Contracting, LLC \$17.0000 | \$1,887.00 |
| 793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE | |
| 111.000 L.F. | |
| Eubank Asphalt Paving & Sealing, LLC \$160.0000 | \$17,760.00 |
| Civil Constructors, LLC \$183.0000 | \$20,313.00 |
| Adams Contracting, LLC \$180.0000 | \$19,980.00 |
| 793-98.04 REMOVE POLES ALL SIZES | |
| 5.000 EACH | |
| Eubank Asphalt Paving & Sealing, LLC \$500.0000 | \$2,500.00 |
| Civil Constructors, LLC \$573.0000 | \$2,865.00 |
| Adams Contracting, LLC \$550.0000 | \$2,750.00 |

Adams Contracting, LLC

| Eubank Asphalt Paving & Sealing, LLC | \$2,442,944.00 |
|--------------------------------------|----------------|
| Civil Constructors, LLC | \$2,770,669.10 |
| Adams Contracting, LLC | \$3,576,274.75 |
| SUB-TOTAL UTILITY | |
| Eubank Asphalt Paving & Sealing, LLC | \$373,000.00 |
| Civil Constructors, LLC | \$428,005.50 |
| Adams Contracting, LLC | \$413,888.00 |
| | |
| TOTAL CONTRACT | |
| Eubank Asphalt Paving & Sealing, LLC | \$2,815,944.00 |
| Civil Constructors, LLC | \$3,198,674.60 |

\$3,990,162.75

HAMILTON COUNTY (Contract No. CNZ138 Call 025)

STP/HSIP-8(69),33S008-F3-007,33S008-F8-007

THE RESURFACING ON U.S. 127 (S.R. 8) FROM FRAZIER AVENUE (L.M. 10.14) TO DAYTON BOULEVARD (L.M. 11.96).

PROJECT LENGTH - 1.820 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 9.00%

TOTAL CONTRACT

APAC-Atlantic, Inc.

\$1,834,597.32

Wright Brothers Construction Company, Inc.

\$1,901,333.30

| CONTRACT | CNZ138 |
|----------|--------|
|----------|--------|

| | | | CO | NTRACT CNZ138 |
|-------------------|--|----------------|-------------------------|---------------------------|
| DOADW | AV CATEGORY | | UNIT PRICE | EXTENSION |
| ROADWA | AY CATEGORY | | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 3.500 L.M. | | |
| | APAC-Atlantic, Inc. | | \$2,122.3200 | \$7,428.12 |
| | Wright Brothers Construction Company, Inc. | | \$3,000.0000 | \$10,500.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| 000 01 | | 90.000 TON | | |
| | ADAC Atlantic Inc | 90.000 TON | ¢76.7200 | ¢c 005 70 |
| | APAC-Atlantic, Inc. Wright Brothers Construction Company, Inc. | | \$76.7300 \$133.0000 | \$6,905.70 \$11,970.00 |
| | Wilght Brothers Constituction Company, Inc. | | φ133.0000 | \$11,970.00 |
| 403-02.01 | TRACKLESS TACK COAT | | | |
| | | 29.000 TON | | |
| | APAC-Atlantic, Inc. | | \$1,033.2000 | \$29,962.80 |
| | Wright Brothers Construction Company, Inc. | | \$1,100.0000 | \$31,900.00 |
| 411 01 21 | LONGITUDINAL JOINT SEALANT | | | |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | 3.500 L.M. | | |
| | APAC-Atlantic, Inc. | 3.300 L.W. | \$3,628.5000 | \$12.699.75 |
| | Wright Brothers Construction Company, Inc. | | \$3,400.0000 | \$12,099.73 |
| | Wight Brother Constitution Company, Inc. | | ψο, του.σσσσ | Ψ11,000.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 4,455.000 TON | | |
| | APAC-Atlantic, Inc. | | \$200.3800 | \$892,692.90 |
| | Wright Brothers Construction Company, Inc. | | \$180.0000 | \$801,900.00 |
| <i>4</i> 15-01 01 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| 413-01.01 | COLD FLAMING BITOMINGOS FAVEMENT | 4,400.000 TON | | |
| | APAC-Atlantic, Inc. | 4,400.000 1014 | \$51.6200 | \$227,128.00 |
| | Wright Brothers Construction Company, Inc. | | \$56.2500 | \$247,500.00 |
| | | | ***** | +- 11,700100 |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | | | |
| | | 1.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$7,500.0000 | \$7,500.00 |
| | Wright Brothers Construction Company, Inc. | | \$6,200.0000 | \$6,200.00 |
| 705-02 10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | |
| 700-02.10 | STANSIAL MANSIMON ZIM TO VIII | 4.000 EACH | | |
| | APAC-Atlantic, Inc. | 4.000 LAGII | \$276.7500 | \$1,107.00 |
| | Wright Brothers Construction Company, Inc. | | \$262.0000 | \$1,048.00 |
| | 3 ,,, | | ¥====== | 4 1,0 10100 |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | | | |
| | | 4.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$2,398.5000 | \$9,594.00 |
| | Wright Brothers Construction Company, Inc. | | \$2,300.0000 | \$9,200.00 |
| 705-04 22 | GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) | | | |
| 100-04.22 | COARDINAL DELINEATION ENTIANCEMENT (DI-DIRECTIONAL) | 20.000 EACH | | |
| | APAC-Atlantic, Inc. | 20.000 LAOII | \$8.6100 | \$172.20 |
| | Wright Brothers Construction Company, Inc. | | \$8.1500 | \$172.20 \$163.00 |
| | g 2. cancer Company, mo. | | ψ5.1000 | · |
| | | | | PAGE 2 |

| CONTRACT | CN7138 |
|----------|--------|
| | |
| | |

| | | | (| CONTRACT CNZ138 |
|-----------|--|--------------|---------------------------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |
| | | 4.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$4,612.5000 | \$18,450.00 |
| | Wright Brothers Construction Company, Inc. | | \$4,400.0000 | \$17,600.00 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 100.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$3.6900 | \$369.00 |
| | Wright Brothers Construction Company, Inc. | | \$3.5000 | \$350.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | ADAC Atlantic Inc | 1.000 L3 | ¢05,000,0000 | \$85,000.00 |
| | APAC-Atlantic, Inc. Wright Brothers Construction Company, Inc. | | \$85,000.0000 \$121,000.0000 | \$121,000.00 |
| | wight Biothers Construction Company, Inc. | | \$121,000.0000 | \$121,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 200.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$36.9000 | \$7,380.00 |
| | Wright Brothers Construction Company, Inc. | | \$45.1000 | \$9,020.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | , | 100.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$43.0500 | \$4,305.00 |
| | Wright Brothers Construction Company, Inc. | | \$35.1000 | \$3,510.00 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 543.000 S.F. | | |
| | APAC-Atlantic, Inc. | | \$9.2300 | \$5,011.89 |
| | Wright Brothers Construction Company, Inc. | | \$10.7000 | \$5,810.10 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$2,435.4000 | \$4,870.80 |
| | Wright Brothers Construction Company, Inc. | | \$1,700.0000 | \$3,400.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | | 5.000 EACH | | |
| | APAC-Atlantic, Inc. | 0.000 = 1.0 | \$7,380.0000 | \$36,900.00 |
| | Wright Brothers Construction Company, Inc. | | \$7,200.0000 | \$36,000.00 |
| 742 46 20 | CICNE (D2 7D DIGHT LANE MUST TURN DIGHT) | | | |
| /13-16.20 | SIGNS (R3-7R RIGHT LANE MUST TURN RIGHT) | 4.000 EACH | | |
| | APAC-Atlantic, Inc. | 7.000 EAUII | \$184.5000 | \$738.00 |
| | Wright Brothers Construction Company, Inc. | | \$349.0000 | \$1,396.00 |
| | 5 | | ÷ 5 . 5 . 5 . 5 | + .,555.56 |
| 713-16.21 | SIGNS (R4-4 BEGIN RIGHT TURN LANE YIELD TO BIKES) | | | |
| | | 3.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$184.5000 | \$553.50 |
| | Wright Brothers Construction Company, Inc. | | \$332.0000 | \$996.00 |
| | | | | |

| CONTRACT | CN7138 |
|----------|--------|
| | |
| | |

| | | | CC | DNIRACI CNZ138 |
|-----------|--|-------------------------|------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 713-16.22 | SIGNS (TDOT MM-PM-5) | | | |
| | | 1.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$184.5000 | \$184.50 |
| | Wright Brothers Construction Company, Inc. | | \$332.0000 | \$332.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1.0 | COLOR) | | |
| | | 348.000 EACH | | |
| | APAC-Atlantic, Inc. | 040.000 EAGI1 | \$49.2000 | \$17,121.60 |
| | Wright Brothers Construction Company, Inc. | | \$46.6000 | \$16,216.80 |
| 716-01 22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(| 1 COLOR) | | |
| | | 105.000 EACH | | |
| | ADAC Atlantia Inc | 105.000 EACH | ¢40,2000 | ΦE 466 00 |
| | APAC-Atlantic, Inc. Wright Brothers Construction Company, Inc. | | \$49.2000 \$46.6000 | \$5,166.00 \$4,893.00 |
| | wingitt brottlers Constitution Company, inc. | | ψ 4 0.0000 | φ4,093.00 |
| 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| | | 942.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$10.7600 | \$10,135.92 |
| | Wright Brothers Construction Company, Inc. | | \$10.2000 | \$9,608.40 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 4,953.000 S.Y. | | |
| | APAC-Atlantic, Inc. | .,000.000 0111 | \$27.0600 | \$134,028.18 |
| | Wright Brothers Construction Company, Inc. | | \$25.6000 | \$126,796.80 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 624.000 L.F. | | |
| | APAC-Atlantic, Inc. | 024.000 L.I . | \$12.3000 | \$7,675.20 |
| | Wright Brothers Construction Company, Inc. | | \$11.6500 | \$7,269.60 |
| | Wilgin Blothers Constituent Company, inc. | | Ψ11.0000 | ψ1,200.00 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 38.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$215.2500 | \$8,179.50 |
| | Wright Brothers Construction Company, Inc. | | \$204.0000 | \$7,752.00 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | | 926.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$3.3800 | \$3,129.88 |
| | Wright Brothers Construction Company, Inc. | | \$3.2000 | \$2,963.20 |
| 716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALI | $\langle \cdot \rangle$ | | |
| | | 681.000 L.F. | | |
| | APAC-Atlantic, Inc. | 001.000 L.I . | \$34.4400 | \$23,453.64 |
| | Wright Brothers Construction Company, Inc. | | \$32.6000 | \$22,200.60 |
| | g 2.541616 General action Generally, me. | | 402.0000 | Ψ22,200.00 |
| 716-02.11 | PLASTIC PAVEMENT MARKING (6" DOTTED LINE) | | | |
| | | 4,224.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$2.7700 | \$11,700.48 |
| | Wright Brothers Construction Company, Inc. | | \$2.6000 | \$10,982.40 |
| | | | | |

| CONT | CN71 | |
|------|------|--|
| | | |
| | | |

| | | | | CONTRACT CNZ138 |
|-------------|--|-----------------|----------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | | 0.400 L.M. | | |
| | APAC-Atlantic, Inc. | | \$11,377.5000 | \$4,551.00 |
| | Wright Brothers Construction Company, Inc. | | \$10,800.0000 | \$4,320.00 |
| 746 02 04 | DI ACTIC MODE DAVEMENT MADIZINO (ONI VI | | | |
| /16-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 40.000 54.011 | | |
| | ARAC Atlantia Inc | 12.000 EACH | \$276.7500 | ¢2 224 00 |
| | APAC-Atlantic, Inc. Wright Brothers Construction Company, Inc. | | \$262.0000 | \$3,321.00 \$3,144.00 |
| | Trigit Browner Constitution Company, me. | | Ψ202.0000 | ψο, ττι.σο |
| 716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | | |
| | | 10.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$215.2500 | \$2,152.50 |
| | Wright Brothers Construction Company, Inc. | | \$204.0000 | \$2,040.00 |
| | | | | |
| 716-04.12 | PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | | 72.000 S.F. | | |
| | APAC-Atlantic, Inc. | | \$30.7500 | \$2,214.00 |
| | Wright Brothers Construction Company, Inc. | | \$29.1000 | \$2,095.20 |
| 746 04 42 | DI ACTIC DAVEMENT MADIZINO (DIZEI ANE CVMDOL & ADDOM | Λ. | | |
| /16-04.13 | PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW | | | |
| | ARAC Atlantia Inc | 60.000 EACH | \$461.2500 | ¢27 675 00 |
| | APAC-Atlantic, Inc. Wright Brothers Construction Company, Inc. | | \$437.0000 | \$27,675.00 \$26,220.00 |
| | у | | V.O.1000 | Ψ=0;==0.00 |
| 716-04.15 | PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARE | D | | |
| | | 8.000 EACH | | |
| | APAC-Atlantic, Inc. | | \$430.5000 | \$3,444.00 |
| | Wright Brothers Construction Company, Inc. | | \$408.0000 | \$3,264.00 |
| | | | | |
| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | | 7.400 L.M. | | |
| | APAC-Atlantic, Inc. | | \$1,845.0000 | \$13,653.00 |
| | Wright Brothers Construction Company, Inc. | | \$1,700.0000 | \$12,580.00 |
| 716-05 51 | PAINTED PAVEMENT MARKINGS(12" LINE) | | | |
| 7 10-00.01 | TARTES FAVERENT MARKINGS (IZ EME) | 1,359.000 L.F. | | |
| | APAC-Atlantic, Inc. | 1,000.000 E.I . | \$0.6200 | \$842.58 |
| | Wright Brothers Construction Company, Inc. | | \$0.6000 | \$815.40 |
| | | | | |
| 716-08.32 | HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | | 1,500.000 L.F. | | |
| | APAC-Atlantic, Inc. | | \$3.0800 | \$4,620.00 |
| | Wright Brothers Construction Company, Inc. | | \$2.9000 | \$4,350.00 |
| = 40 | | | | |
| 716-09.02 | WET REFLEC. PVMT MARKING(8"BARRIER LINE) | | | |
| | ADAO AH - C | 456.000 L.F. | 40.5000 | 040450 0 |
| | APAC-Atlantic, Inc. | | \$9.5300 \$9.0500 | \$4,345.68 \$4,126.80 |
| | Wright Brothers Construction Company, Inc. | | φ9.0000 | Φ4,1∠0.δ∪ |
| | | | | |

| NTRACT | CNZ138 |
|--------|--------|
| | |
| | |

| | | | | CONTINUED CINETOO |
|-----------|--|-----------------|----------------|-------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-09.86 | CONTRAST PAVEMENT MARKING 6" | | | |
| | | 0.200 L.M. | | |
| | APAC-Atlantic, Inc. | 0.200 2 | \$67,650.0000 | \$13,530.00 |
| | Wright Brothers Construction Company, Inc. | | \$64,100.0000 | \$12,820.00 |
| | whight brothers constitution company, me. | | φ04,100.0000 | φ12,020.00 |
| 716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 7.400 L.M. | | |
| | APAC-Atlantic, Inc. | | \$9,225.0000 | \$68,265.00 |
| | Wright Brothers Construction Company, Inc. | | \$8,700.0000 | \$64,380.00 |
| | Wilght Brothore Constitution Company, me. | | φο, εσουσσ | ΨΟ-1,000.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | APAC-Atlantic, Inc. | 1.000 20 | \$74,000.0000 | \$74,000.00 |
| | Wright Brothers Construction Company, Inc. | | \$190,000.0000 | \$190,000.00 |
| | wight Brothers Construction Company, Inc. | | \$190,000.0000 | \$190,000.00 |
| 730-14.02 | SAW SLOT | | | |
| | | 4,000.000 L.F. | | |
| | APAC-Atlantic, Inc. | 1,0001000 =11 1 | \$6.1500 | \$24,600.00 |
| | Wright Brothers Construction Company, Inc. | | \$5.8000 | \$23,200.00 |
| | wright brothers construction company, inc. | | φ5.0000 | Ψ23,200.00 |
| 730-14.03 | LOOP WIRE | | | |
| | | 8,000.000 L.F. | | |
| | ADAC Atlantia Inc | 0,000.000 E.I . | \$0.9800 | ¢7 040 00 |
| | APAC-Atlantic, Inc. | | * | \$7,840.00 |
| | Wright Brothers Construction Company, Inc. | | \$0.9500 | \$7,600.00 |
| | | | | |

| APAC-Atlantic, Inc. | \$1,834,597.32 |
|--|----------------|
| Wright Brothers Construction Company, Inc. | \$1,901,333.30 |

TOTAL CONTRACT

| APAC-Atlantic, Inc. | \$1,834,597.32 |
|--|----------------|
| Wright Brothers Construction Company, Inc. | \$1,901,333.30 |

HAMILTON COUNTY (Contract No. CNZ133 Call 026)

33SVAR-M3-005

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Diamond Specialized, Inc.

\$293,189.00

| | CN7133 |
|--|--------|
| | |
| | |

| | | CONTRACT CNZ133 |
|--|--------------------------------|-----------------|
| MAINTENANCE CATEGORY | UNIT PRICE | EXTENSION |
| 104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE | TUNNELS) | |
| 7,850 Diamond Specialized, Inc. | 0.000 S.F. \$1.7400 | \$13,659.00 |
| 712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS) | | |
| Diamond Specialized, Inc. | 2.000 EACH \$3,900.0000 | \$46,800.00 |
| 712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS) | | |
| Diamond Specialized, Inc. | 2.000 EACH \$2,550.0000 | \$30,600.00 |
| 712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL) | | |
| 1: Diamond Specialized, Inc. | 2.000 EACH \$2,060.0000 | \$24,720.00 |
| 713-20.40 GRAFFITI REMOVAL | | |
| Diamond Specialized, Inc. | 0.000 S.F. \$5.0000 | \$1,250.00 |
| 717-01 MOBILIZATION | | |
| Diamond Specialized, Inc. | 1.000 LS \$16,800.0000 | \$16,800.00 |
| 760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS) | | |
| Diamond Specialized, Inc. | 2.000 EACH \$5,350.0000 | \$64,200.00 |
| 760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS) | = | |
| Diamond Specialized, Inc. | 2.000 EACH \$4,150.0000 | \$49,800.00 |
| 760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL) | | |
| Diamond Specialized, Inc. | 2.000 EACH \$3,780.0000 | \$45,360.00 |

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. \$293,189.00

TOTAL CONTRACT

Diamond Specialized, Inc. \$293,189.00

HARDIN COUNTY (Contract No. CNZ148 Call 027)

NH/HSIP-15(232),36S015-F3-006,36S015-F8-006,36S015-M3-005

THE RESURFACING ON U.S. 64 (S.R. 15) FROM THE INDIAN CREEK BRIDGE (L.M. 21.15) TO THE WAYNE COUNTY LINE (L.M. 23.62), INCLUDING BRIDGE EXPANSION JOINT REPAIR AND THIN EPOXY OVERLAY.

PROJECT LENGTH - 2.470 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 4.00%

| | TOTAL CONTRACT |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$1,993,845.67 |
| Volunteer Paving, LLC | \$2,298,476.30 |
| Jones Bros. Contractors, LLC | \$2,506,055.50 |

| | UNIT PRICE | EXTENSION |
|---|--------------|--------------|
| ROADWAY CATEGORY | | |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| 2,300.000 S.Y. | | |
| Delta Contracting Company, LLC | \$15.0000 | \$34,500.00 |
| Volunteer Paving, LLC | \$11.7800 | \$27,094.00 |
| Jones Bros. Contractors, LLC | \$16.5000 | \$37,950.00 |
| 203-06 WATER | | |
| 17.000 M.G. | | |
| Delta Contracting Company, LLC | \$0.0100 | \$0.17 |
| Volunteer Paving, LLC | \$9.4500 | \$160.65 |
| Jones Bros. Contractors, LLC | \$17.0000 | \$289.00 |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 10.000 L.M. | | |
| Delta Contracting Company, LLC | \$900.0000 | \$9,000.00 |
| Volunteer Paving, LLC | \$1,794.7700 | \$17,947.70 |
| Jones Bros. Contractors, LLC | \$2,020.0000 | \$20,200.00 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C or D) | | |
| 2,188.000 TON | | |
| Delta Contracting Company, LLC | \$7.0000 | \$15,316.00 |
| Volunteer Paving, LLC | \$54.1500 | \$118,480.20 |
| Jones Bros. Contractors, LLC | \$40.0000 | \$87,520.00 |
| 307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | | |
| 299.000 TON | | |
| Delta Contracting Company, LLC | \$105.0000 | \$31,395.00 |
| Volunteer Paving, LLC | \$276.5500 | \$82,688.45 |
| Jones Bros. Contractors, LLC | \$175.0000 | \$52,325.00 |
| 307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 | | |
| 113.000 TON | | |
| Delta Contracting Company, LLC | \$105.0000 | \$11,865.00 |
| Volunteer Paving, LLC | \$336.2300 | \$37,993.99 |
| Jones Bros. Contractors, LLC | \$175.0000 | \$19,775.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| 48.000 TON | | |
| Delta Contracting Company, LLC | \$350.0000 | \$16,800.00 |
| Volunteer Paving, LLC | \$990.2000 | \$47,529.60 |
| Jones Bros. Contractors, LLC | \$810.0000 | \$38,880.00 |
| 411-01.21 LONGITUDINAL JOINT SEALANT | | |
| 10.100 L.M. | | |
| Delta Contracting Company, LLC | \$2,900.0000 | \$29,290.00 |
| Volunteer Paving, LLC | \$3,097.5000 | \$31,284.75 |
| Jones Bros. Contractors, LLC | \$3,200.0000 | \$32,320.00 |
| | | |

| CONTRACT | CNZ148 |
|----------|--------|
|----------|--------|

| | | CONTRACT CNZ148 |
|--|----------------------------|--------------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 411-02.11 ACS MIX(PG70-22) GRADING E RDWY | | |
| 2.017 | 7.000 TON | |
| Delta Contracting Company, LLC | \$109.0000 | \$219,853.00 |
| Volunteer Paving, LLC | \$125.4800 | \$253,093.16 |
| Jones Bros. Contractors, LLC | \$115.0000 | \$231,955.00 |
| 001100 21001 0011111101010, <u></u> | Ų.1.6.6666 | Ψ=0 :,000:00 |
| 411-02.15 ACS MIX(PG70-22) GRADING D LIMESTONE AGGREGATE | | |
| | 5.000 TON | |
| Delta Contracting Company, LLC | \$154.5000 | \$932,407.50 |
| Volunteer Paving, LLC | \$152.5400 \$152.5400 | \$932,407.30 |
| Jones Bros. Contractors, LLC | \$150.0000 | \$905,250.00 |
| 001100 21001 0011111101010, <u></u> | Ų 10010000 | 4000,200.00 |
| 411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) | | |
| | 4.000 L.M. | |
| | | ¢4.000.00 |
| Delta Contracting Company, LLC | \$1,150.0000 | \$4,600.00 |
| Volunteer Paving, LLC Jones Bros. Contractors, LLC | \$798.0000 \$1,595.0000 | \$3,192.00 \$6,380.00 |
| Jones Bros. Contractors, LLC | \$1,393.0000 | φ0,300.00 |
| 444 42 02 CCODING FOR DUMB! E CTRIDE (NON CONTINUOUS) (ON WIRTU) | | |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| | 4.900 L.M. | |
| Delta Contracting Company, LLC | \$1,050.0000 | \$5,145.00 |
| Volunteer Paving, LLC | \$798.0000 | \$3,910.20 |
| Jones Bros. Contractors, LLC | \$1,595.0000 | \$7,815.50 |
| AAF AA AA GOLD DI ANING DITUMNONG DAVENENT | | |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | |
| | 7.000 TON | |
| Delta Contracting Company, LLC | \$13.0000 | \$101,101.00 |
| Volunteer Paving, LLC | \$20.1200 | \$156,473.24 |
| Jones Bros. Contractors, LLC | \$45.0000 | \$349,965.00 |
| | | |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | | |
| 8 | 3.000 EACH | |
| Delta Contracting Company, LLC | \$125.0000 | \$1,000.00 |
| Volunteer Paving, LLC | \$193.2000 | \$1,545.60 |
| Jones Bros. Contractors, LLC | \$100.0000 | \$800.00 |
| | | |
| 705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | | |
| 4 | 4.000 EACH | |
| Delta Contracting Company, LLC | \$1,350.0000 | \$5,400.00 |
| Volunteer Paving, LLC | \$1,594.9500 | \$6,379.80 |
| Jones Bros. Contractors, LLC | \$1,750.0000 | \$7,000.00 |
| | | |
| 705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 | | |
| | 4.000 EACH | |
| Delta Contracting Company, LLC | \$3,600.0000 | \$14,400.00 |
| Volunteer Paving, LLC | \$3,754.8000 | \$15,019.20 |
| Jones Bros. Contractors, LLC | \$3,600.0000 | \$14,400.00 |
| | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|----------------------------------|--------------------------|----------------|--------------|
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 240.000 L.F. | | |
| | Delta Contracting Company, LLC | | \$8.0000 | \$1,920.00 |
| | Volunteer Paving, LLC | | \$1.5800 | \$379.20 |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$240.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Delta Contracting Company, LLC | | \$25,000.0000 | \$25,000.00 |
| | Volunteer Paving, LLC | | \$78,750.0000 | \$78,750.00 |
| | Jones Bros. Contractors, LLC | | \$120,000.0000 | \$120,000.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 125.000 EACH | | |
| | Delta Contracting Company, LLC | | \$15.0000 | \$1,875.00 |
| | Volunteer Paving, LLC | | \$31.5000 | \$3,937.50 |
| | Jones Bros. Contractors, LLC | | \$21.6000 | \$2,700.00 |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | | 26.000 EACH | | |
| | Delta Contracting Company, LLC | | \$15.0000 | \$390.00 |
| | Volunteer Paving, LLC | | \$22.0500 | \$573.30 |
| | Jones Bros. Contractors, LLC | | \$23.0000 | \$598.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 1,017.000 S.F. | | |
| | Delta Contracting Company, LLC | | \$7.0000 | \$7,119.00 |
| | Volunteer Paving, LLC | | \$6.8300 | \$6,946.11 |
| | Jones Bros. Contractors, LLC | | \$6.0000 | \$6,102.00 |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 4.000 EACH | | |
| | Delta Contracting Company, LLC | | \$950.0000 | \$3,800.00 |
| | Volunteer Paving, LLC | | \$1,260.0000 | \$5,040.00 |
| | Jones Bros. Contractors, LLC | | \$850.0000 | \$3,400.00 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARK | (ERS (MONO-DIR)(1 COLOR) | | |
| | | 10.000 EACH | | |
| | Delta Contracting Company, LLC | | \$40.0000 | \$400.00 |
| | Volunteer Paving, LLC | | \$45.0000 | \$450.00 |
| | Jones Bros. Contractors, LLC | | \$40.0000 | \$400.00 |
| 716-01.23 | SNOWPLOWABLE RAISED PAVEMENT MAR | KERS (BI-DIR)(2 COLOR) | | |
| | | 326.000 EACH | | |
| | Delta Contracting Company, LLC | | \$40.0000 | \$13,040.00 |
| | Volunteer Paving, LLC | | \$45.0000 | \$14,670.00 |
| | Jones Bros. Contractors, LLC | | \$40.0000 | \$13,040.00 |

| 00 | NIT | -D 4 | CT | | 1174 | 40 |
|----|-----|------|----|------|------|-----|
| CU | NI | KA | ۱U | . CI | NZ I | 140 |

| | | | | CONTINUED CINETIA |
|-----------|--|---------------|--------------------|-------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 740.04.00 | DEMOVAL OF CHOMPLOWARLE REFLECTIVE MARKER | | | |
| /16-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | | 336.000 EACH | | |
| | Delta Contracting Company, LLC | | \$7.5000 | \$2,520.00 |
| | Volunteer Paving, LLC | | \$10.0000 | \$3,360.00 |
| | Jones Bros. Contractors, LLC | | \$25.0000 | \$8,400.00 |
| | , and the second | | · | . , |
| 716 02 05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| 110-02.03 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 59.000 L.F. | | |
| | Delta Contracting Company, LLC | | \$23.0000 | \$1,357.00 |
| | Volunteer Paving, LLC | | \$25.0000 | \$1,475.00 |
| | Jones Bros. Contractors, LLC | | \$23.0000 | \$1,357.00 |
| | | | | |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | | 2 000 5 4 011 | | |
| | | 3.000 EACH | | |
| | Delta Contracting Company, LLC | | \$210.0000 | \$630.00 |
| | Volunteer Paving, LLC | | \$225.0000 | \$675.00 |
| | Jones Bros. Contractors, LLC | | \$210.0000 | \$630.00 |
| | | | | |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | | 0.100 L.M. | | |
| | D. H. O. a. L. (5 a. O. a. a. a. 11 O. | 0.100 L.W. | #00.000.000 | ФО ООО ОО |
| | Delta Contracting Company, LLC | | \$22,000.0000 | \$2,200.00 |
| | Volunteer Paving, LLC | | \$12,000.0000 | \$1,200.00 |
| | Jones Bros. Contractors, LLC | | \$22,000.0000 | \$2,200.00 |
| | | | | |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | | 22.500 L.M. | | |
| | Delta Contracting Company, LLC | | \$1,900.0000 | \$42,750.00 |
| | Volunteer Paving, LLC | | \$1,200.0000 | \$27,000.00 |
| | Jones Bros. Contractors, LLC | | \$1,900.0000 | \$42,750.00 |
| | oones bros. Contractors, LEC | | Ψ1,300.0000 | Ψ+2,700.00 |
| 740 40 00 | CDD AV THEDING DVIAT MOKING (CO :IV (CIN I INE) | | | |
| /16-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | | 11.100 L.M. | | |
| | Delta Contracting Company, LLC | | \$5,400.0000 | \$59,940.00 |
| | Volunteer Paving, LLC | | \$3,000.0000 | \$33,300.00 |
| | Jones Bros. Contractors, LLC | | \$5,400.0000 | \$59,940.00 |
| | | | | |
| 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | | | |
| | , | 318.000 L.F. | | |
| | | 310.000 L.F. | * | * |
| | Delta Contracting Company, LLC | | \$4.0000 | \$1,272.00 |
| | Volunteer Paving, LLC | | \$1.0000 | \$318.00 |
| | Jones Bros. Contractors, LLC | | \$4.0000 | \$1,272.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Delta Contracting Company, LLC | | \$32,000.0000 | \$32,000.00 |
| | Volunteer Paving, LLC | | \$55,568.6500 | \$55,568.65 |
| | Jones Bros. Contractors, LLC | | \$105,000.0000 | \$105,000.00 |
| | Control Divor. Contractors, ELO | | Ψ100,000.0000 | ψ100,000.00 |
| | | | | |

| UNIT PRICE EXTENSION | N |
|---|---|
| BRIDGE CATEGORY | |
| 604-10.44 EXPANSION JOINT REPAIRS | |
| 318.000 L.F. | |
| Delta Contracting Company, LLC \$240.0000 \$76,320.00 |) |
| Volunteer Paving, LLC \$309.7500 \$98,500.50 |) |
| Jones Bros. Contractors, LLC \$295.0000 \$93,810.00 |) |
| 617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) | |
| 7,231.000 S.Y. | |
| Delta Contracting Company, LLC \$40.0000 \$289,240.00 |) |
| Volunteer Paving, LLC \$33.6000 \$242,961.60 |) |

\$32.0000

\$231,392.00

Jones Bros. Contractors, LLC

| Delta Contracting Company, LLC | \$1,628,285.67 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$1,957,014.20 |
| Jones Bros. Contractors, LLC | \$2,180,853.50 |

SUB-TOTAL BRIDGE

| Delta Contracting Company, LLC | \$365,560.00 |
|--------------------------------|--------------|
| Volunteer Paving, LLC | \$341,462.10 |
| Jones Bros. Contractors, LLC | \$325,202.00 |

TOTAL CONTRACT

| Delta Contracting Company, LLC | \$1,993,845.67 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$2,298,476.30 |
| Jones Bros. Contractors, LLC | \$2,506,055.50 |

HENDERSON COUNTY (Contract No. CNZ149 Call 028)

STP/HSIP-22(103),39S022-F3-006,39S022-F8-006,39S022-M3-005

THE RESURFACING (WARM MIX) ON S.R. 22A FROM THE CHESTER COUNTY LINE (L.M. 0.00) TO NEAR SIMPSON PARK COVE (L.M. 9.63), INCLUDING BRIDGE EXPANSION JOINT REPAIR.

PROJECT LENGTH - 9.630 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 4.00%

| | TOTAL CONTRACT |
|--------------------------------|----------------|
| Delta Contracting Company, LLC | \$2,584,789.20 |
| Volunteer Paving, LLC | \$3,030,086.56 |
| Jones Bros. Contractors, LLC | \$3,143,117.03 |

| | UNIT PRICE | EXTENSION |
|---|--------------|----------------|
| ROADWAY CATEGORY | | |
| 202-03.01 REMOVAL OF ASPHALT PAVEMENT | | |
| 1,278.000 S.Y. | | |
| Delta Contracting Company, LLC | \$20.0000 | \$25,560.00 |
| Volunteer Paving, LLC | \$34.8500 | \$44,538.30 |
| Jones Bros. Contractors, LLC | \$35.7500 | \$45,688.50 |
| 203-06 WATER | | |
| 26.000 M.G. | | |
| Delta Contracting Company, LLC | \$0.0100 | \$0.26 |
| Volunteer Paving, LLC | \$9.4500 | \$245.70 |
| Jones Bros. Contractors, LLC | \$6.0000 | \$156.00 |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 19.000 L.M. | | |
| Delta Contracting Company, LLC | \$1,100.0000 | \$20,900.00 |
| Volunteer Paving, LLC | \$943.3400 | \$17,923.46 |
| Jones Bros. Contractors, LLC | \$2,560.0000 | \$48,640.00 |
| 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (Description) | | |
| 3,414.000 TON | | |
| Delta Contracting Company, LLC | \$19.0000 | \$64,866.00 |
| Volunteer Paving, LLC | \$44.3700 | \$151,479.18 |
| Jones Bros. Contractors, LLC | \$18.0000 | \$61,452.00 |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | |
| 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A 441.000 TON | | |
| Delta Contracting Company, LLC | \$109.0000 | \$48,069.00 |
| Volunteer Paving, LLC | \$206.4500 | \$91,044.45 |
| Jones Bros. Contractors, LLC | \$157.0000 | \$69,237.00 |
| 55.155 2.55. 65.1114515.5, 226 | Ų.0.10000 | φοσ,2σσσ |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| 145.000 TON | | |
| Delta Contracting Company, LLC | \$109.0000 | \$15,805.00 |
| Volunteer Paving, LLC Jones Bros. Contractors, LLC | \$274.0000 | \$39,730.00 |
| Jones Bros. Contractors, ELC | \$198.0000 | \$28,710.00 |
| 403-02.01 TRACKLESS TACK COAT | | |
| 33.000 TON | | |
| Delta Contracting Company, LLC | \$350.0000 | \$11,550.00 |
| Volunteer Paving, LLC | \$994.1900 | \$32,808.27 |
| Jones Bros. Contractors, LLC | \$931.0000 | \$30,723.00 |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | |
| 9,855.000 TON | | |
| Delta Contracting Company, LLC | \$126.5000 | \$1,246,657.50 |
| Volunteer Paving, LLC | \$134.5400 | \$1,325,891.70 |
| Jones Bros. Contractors, LLC | \$124.0000 | \$1,222,020.00 |
| | | |

| CONTRACT C | NZ149 |
|------------|-------|
|------------|-------|

| | | | | CONTRACT | CNZ149 |
|-----------|--|-----------------|--------------|----------|----------|
| | | | UNIT PRICE | EXT | ENSION |
| | | | | | |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | | | | |
| | | 10.000 L.M. | | | |
| | Delta Contracting Company, LLC | | \$2,900.0000 | \$29 | ,000.00 |
| | Volunteer Paving, LLC | | \$3,045.0000 | | ,450.00 |
| | Jones Bros. Contractors, LLC | | \$2,900.0000 | \$29 | ,000.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOU | S) (4IN WIDTH) | | | |
| | · | 15.400 L.M. | | | |
| | Delta Contracting Company, LLC | | \$875.0000 | \$13 | ,475.00 |
| | Volunteer Paving, LLC | | \$603.7500 | \$9 | ,297.75 |
| | Jones Bros. Contractors, LLC | | \$1,355.0000 | \$20 | ,867.00 |
| 414-04.03 | ASPHALT EMULSION (SCRUB SEAL) | | | | |
| | , | 206.000 TON | | | |
| | Delta Contracting Company, LLC | | \$1,406.9900 | \$289 | ,839.94 |
| | Volunteer Paving, LLC | | \$1,477.3400 | | ,332.04 |
| | Jones Bros. Contractors, LLC | | \$1,406.9900 | \$289 | ,839.94 |
| 414-04.04 | MINERAL AGGREGATE (SCRUB SEAL) | | | | |
| | , | 1,460.000 TON | | | |
| | Delta Contracting Company, LLC | , | \$61.0000 | \$89 | ,060.00 |
| | Volunteer Paving, LLC | | \$64.0500 | | ,513.00 |
| | Jones Bros. Contractors, LLC | | \$61.0000 | \$89 | ,060.00 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | | | | |
| | | 11,596.000 TON | | | |
| | Delta Contracting Company, LLC | 11,000.000 1011 | \$17.0000 | \$197 | ,132.00 |
| | Volunteer Paving, LLC | | \$16.5500 | | ,913.80 |
| | Jones Bros. Contractors, LLC | | \$25.0000 | | ,900.00 |
| 705-02 10 | GUARDRAIL TRANSITION 27IN TO 31IN | | | | |
| 700 02110 | | 5.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$184.0000 | ; | \$920.00 |
| | Volunteer Paving, LLC | | \$193.2000 | ; | \$966.00 |
| | Jones Bros. Contractors, LLC | | \$150.0000 | ; | \$750.00 |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | | |
| | | 5.000 EACH | | | |
| | Delta Contracting Company, LLC | | \$3,468.0000 | \$17 | ,340.00 |
| | Volunteer Paving, LLC | | \$3,641.4000 | \$18 | ,207.00 |
| | Jones Bros. Contractors, LLC | | \$3,600.0000 | \$18 | ,000.00 |
| 706-01 | GUARDRAIL REMOVED | | | | |
| | | 250.000 L.F. | | | |
| | Delta Contracting Company, LLC | | \$1.5000 | ; | \$375.00 |
| | Volunteer Paving, LLC | | \$1.5800 | | \$395.00 |
| | Jones Bros. Contractors, LLC | | \$10.0000 | | ,500.00 |
| | | | | | |

| | | | | CONTRACT CN2149 |
|-----------|--------------------------------------|-----------------------|----------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 740.04 | TRAFFIC CONTROL | | | |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Delta Contracting Company, LLC | | \$25,000.0000 | \$25,000.00 |
| | Volunteer Paving, LLC | | \$97,020.0000 | \$97,020.00 |
| | Jones Bros. Contractors, LLC | | \$127,000.0000 | \$127,000.00 |
| | , | | . , | . , |
| 712-04-01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| 112-04.01 | TELXIBLE DIOMO (CHANNELIZING) | | | |
| | | 85.000 EACH | | |
| | Delta Contracting Company, LLC | | \$1.0000 | \$85.00 |
| | Volunteer Paving, LLC | | \$31.5000 | \$2,677.50 |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$85.00 |
| | | | | |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | , | 50.000 EACH | | |
| | | 50.000 EACH | *** | 4=0.00 |
| | Delta Contracting Company, LLC | | \$1.0000 | \$50.00 |
| | Volunteer Paving, LLC | | \$22.0500 | \$1,102.50 |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$50.00 |
| | | | | |
| 712-05.03 | WARNING LIGHTS (TYPE C) | | | |
| | | 35.000 EACH | | |
| | Polto Contracting Company LLC | 00.000 EAGI1 | \$1.0000 | \$35.00 |
| | Delta Contracting Company, LLC | | \$22.0500 | \$771.75 |
| | Volunteer Paving, LLC | | • | · |
| | Jones Bros. Contractors, LLC | | \$1.0000 | \$35.00 |
| | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 2,970.000 S.F. | | |
| | Delta Contracting Company, LLC | | \$7.2000 | \$21,384.00 |
| | Volunteer Paving, LLC | | \$7.0900 | \$21,057.30 |
| | Jones Bros. Contractors, LLC | | \$7.2000 | \$21,384.00 |
| | Contractors, LLC | | ψ1.2000 | Ψ21,001.00 |
| 740 40 04 | CHANCEARI E MECCACE CION LINIT | | | |
| /13-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | | 2.000 EACH | | |
| | Delta Contracting Company, LLC | | \$5,400.0000 | \$10,800.00 |
| | Volunteer Paving, LLC | | \$5,775.0000 | \$11,550.00 |
| | Jones Bros. Contractors, LLC | | \$5,400.0000 | \$10,800.00 |
| | | | | |
| 716-01 21 | SNOWPLOWABLE RAISED PAVEMENT MARKER | RS (BI-DIR) (1 COLOR) | | |
| | | | | |
| | | 636.000 EACH | | |
| | Delta Contracting Company, LLC | | \$33.0000 | \$20,988.00 |
| | Volunteer Paving, LLC | | \$45.0000 | \$28,620.00 |
| | Jones Bros. Contractors, LLC | | \$33.0000 | \$20,988.00 |
| | | | | |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE N | MARKER | | |
| | | 636.000 EACH | | |
| | Delta Contracting Company, LLC | 030.000 ER011 | \$5.0000 | \$3,180.00 |
| | | | | |
| | Volunteer Paving, LLC | | \$10.0000 | \$6,360.00 |
| | Jones Bros. Contractors, LLC | | \$10.0000 | \$6,360.00 |
| | | | | |

| | | | | CONTINACT CHELTS |
|------------|---|--------------|--------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | | 8.000 S.Y. | | |
| | Delta Contraction Commons, LLC | 0.000 3.1. | ¢40,0000 | ¢220.00 |
| | Delta Contracting Company, LLC Volunteer Paving, LLC | | \$40.0000 \$35.0000 | \$320.00 \$280.00 |
| | Jones Bros. Contractors, LLC | | \$40.0000 | \$260.00 \$320.00 |
| | Jones Bios. Contractors, ELC | | φ40.0000 | Ψ020.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | | 450.000 L.F. | | |
| | Delta Contracting Company, LLC | | \$15.0000 | \$6,750.00 |
| | Volunteer Paving, LLC | | \$25.0000 | \$11,250.00 |
| | Jones Bros. Contractors, LLC | | \$15.0000 | \$6,750.00 |
| | | | | |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | | 26.000 L.F. | | |
| | Delta Contracting Company, LLC | | \$12.0000 | \$312.00 |
| | Volunteer Paving, LLC | | \$15.0000 | \$390.00 |
| | Jones Bros. Contractors, LLC | | \$12.0000 | \$312.00 |
| 716 05 20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| 7 10-03.20 | PAINTED PAVEMENT MARKING (6 LINE) | 77 000 14 | | |
| | | 77.600 L.M. | | ******* |
| | Delta Contracting Company, LLC | | \$1,050.0000 | \$81,480.00 |
| | Volunteer Paving, LLC | | \$1,200.0000 | \$93,120.00 |
| | Jones Bros. Contractors, LLC | | \$1,050.0000 | \$81,480.00 |
| 716-08.01 | REMOVAL OF PAVEMENT MARKING (LINE) | | | |
| | | 855.000 L.F. | | |
| | Delta Contracting Company, LLC | | \$2.1000 | \$1,795.50 |
| | Volunteer Paving, LLC | | \$1.0000 | \$855.00 |
| | Jones Bros. Contractors, LLC | | \$2.1000 | \$1,795.50 |
| 740 40 00 | ENLIANCED EL ATLINE TUEDNO DIVINT MOKNO (OIN LINE) | | | |
| /16-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | | 38.800 L.M. | | |
| | Delta Contracting Company, LLC | | \$6,700.0000 | \$259,960.00 |
| | Volunteer Paving, LLC | | \$7,000.0000 | \$271,600.00 |
| | Jones Bros. Contractors, LLC | | \$6,700.0000 | \$259,960.00 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Dolta Contracting Company LLC | 1.000 L3 | ¢3E 000 0000 | ¢ንE በበበ በባ |
| | Delta Contracting Company, LLC Volunteer Paving, LLC | | \$35,000.0000 \$64,756.8600 | \$35,000.00 \$64,756.86 |
| | Jones Bros. Contractors, LLC | | \$292,000.0000 | \$292,000.00 |
| | oones bros. Contractors, LLC | | ΨΖΘΖ,000.0000 | ΨΖ3Ζ,000.00 |
| | | | | |

| ്റ | NITO | ACT | CN714 | 4 O |
|----|------|-----|-------|-----|
| | | | | |

\$67,254.09

\$428.3700

| | | UNIT PRICE | EXTENSION |
|-----------------------------------|--------------|------------|-------------|
| BRIDGE CATEGORY | | | |
| COA 40 44 EVRANCION IOINT DEDAIRS | | | |
| 604-10.44 EXPANSION JOINT REPAIRS | | | |
| | 157.000 L.F. | | |
| Delta Contracting Company, LLC | | \$300.0000 | \$47,100.00 |
| Volunteer Paving, LLC | | \$420.0000 | \$65,940.00 |

Jones Bros. Contractors, LLC

| Delta Contracting Company, LLC | \$2,537,689.20 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$2,964,146.56 |
| Jones Bros. Contractors, LLC | \$3,075,862.94 |
| | |
| SUB-TOTAL BRIDGE | |
| Delta Contracting Company, LLC | \$47,100.00 |
| Volunteer Paving, LLC | \$65,940.00 |
| Jones Bros. Contractors, LLC | \$67,254.09 |

TOTAL CONTRACT

| Delta Contracting Company, LLC | \$2,584,789.20 |
|--------------------------------|----------------|
| Volunteer Paving, LLC | \$3,030,086.56 |
| Jones Bros. Contractors, LLC | \$3,143,117.03 |

JACKSON COUNTY (Contract No. CNZ139 Call 029)

STP-135(36),44S135-F8-003

THE RESURFACING ON S.R. 135 FROM S.R. 56 (L.M. 15.74) TO THE CLAY COUNTY LINE (L.M. 20.76).

PROJECT LENGTH - 5.020 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 5.00%

TOTAL CONTRACT

Rogers Group, Inc.

\$644,496.25

Vulcan Construction Materials, LLC

\$739,676.00

| NZ139 |
|-------|
| |

| | | | CC | NTRACT CNZ139 |
|------------|---|----------------|----------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| | | | | |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | | 10.100 L.M. | | |
| | Rogers Group, Inc. | | \$1,550.0000 | \$15,655.00 |
| | Vulcan Construction Materials, LLC | | \$2,500.0000 | \$25,250.00 |
| | | | | |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | | 102.000 TON | 40-000 | 40.000 |
| | Rogers Group, Inc. Vulcan Construction Materials, LLC | | \$85.0000 \$86.5000 | \$8,670.00 \$8,823.00 |
| | vulcari Constituction iviaterials, ELC | | φου.5000 | φ0,023.00 |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | | |
| | , , , | 150.000 TON | | |
| | Rogers Group, Inc. | | \$150.0000 | \$22,500.00 |
| | Vulcan Construction Materials, LLC | | \$180.0000 | \$27,000.00 |
| | | | | |
| 403-02.01 | TRACKLESS TACK COAT | | | |
| | | 23.000 TON | | |
| | Rogers Group, Inc. | | \$904.0000 \$1,000.0000 | \$20,792.00 \$23,000.00 |
| | Vulcan Construction Materials, LLC | | \$1,000.0000 | \$23,000.00 |
| 411-01.21 | LONGITUDINAL JOINT SEALANT | | | |
| | | 5.000 L.M. | | |
| | Rogers Group, Inc. | | \$3,062.0000 | \$15,310.00 |
| | Vulcan Construction Materials, LLC | | \$3,200.0000 | \$16,000.00 |
| | | | | |
| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT | | | |
| | | 2,669.000 TON | * 404.0000 | ***** |
| | Rogers Group, Inc. Vulcan Construction Materials, LLC | | \$124.0000 \$155.0000 | \$330,956.00 \$413,695.00 |
| | vulcari Goristi uction iviateriais, ELG | | φ100.0000 | ψ+10,090.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$37,750.0000 | \$37,750.00 |
| | Vulcan Construction Materials, LLC | | \$25,000.0000 | \$25,000.00 |
| =10.00 | | | | |
| 712-06 | SIGNS (CONSTRUCTION) | 500 000 0 5 | | |
| | Pagara Craup Ina | 588.000 S.F. | ¢9 5000 | ¢4 000 00 |
| | Rogers Group, Inc. Vulcan Construction Materials, LLC | | \$8.5000 \$12.0000 | \$4,998.00 \$7,056.00 |
| | | | * | *1,000100 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 | COLOR) | | |
| | | 332.000 EACH | | |
| | Rogers Group, Inc. | | \$42.2500 | \$14,027.00 |
| | Vulcan Construction Materials, LLC | | \$42.0000 | \$13,944.00 |
| 746 04 00 | DEMOVAL OF SNOWDLOWARLE REFLECTIVE MARKER | | | |
| 7 16-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | 222 000 54 011 | | |
| | Rogers Group, Inc. | 332.000 EACH | \$10.5000 | \$3,486.00 |
| | Vulcan Construction Materials, LLC | | \$52.0000 | \$3,466.00 \$17,264.00 |
| | , ——- | | + | |
| | | | | PAGE 2 |

| COI | NTRAC | CT C | NZ139 |
|-----|-------|------|-------|
| | | | |

| | UNIT PRICE | EXTENSION |
|---|---------------|--------------|
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 65.000 L | F. | |
| Rogers Group, Inc. | \$21.2500 | \$1,381.25 |
| Vulcan Construction Materials, LLC | \$24.0000 | \$1,560.00 |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | |
| 20.100 L | M. | |
| Rogers Group, Inc. | \$7,390.0000 | \$148,539.00 |
| Vulcan Construction Materials, LLC | \$7,000.0000 | \$140,700.00 |
| 716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | | |
| 192.000 L | F. | |
| Rogers Group, Inc. | \$2.2500 | \$432.00 |
| Vulcan Construction Materials, LLC | \$2.0000 | \$384.00 |
| 717-01 MOBILIZATION | | |
| 1.000 L | _\$ | |
| Rogers Group, Inc. | \$20,000.0000 | \$20,000.00 |
| Vulcan Construction Materials, LLC | \$20,000.0000 | \$20,000.00 |

Rogers Group, Inc. \$644,496.25 Vulcan Construction Materials, LLC \$739,676.00

TOTAL CONTRACT

Rogers Group, Inc. \$644,496.25 Vulcan Construction Materials, LLC \$739,676.00

| KNOX COUNTY (Conf | ractino. CNZ151 | Call 0301 |
|-------------------|-----------------|-----------|
|-------------------|-----------------|-----------|

47S001-M3-008

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2026

TOTAL CONTRACT

Diamond Specialized, Inc.

\$163,000.00

| MAINTENANCE CATEGORY | | UNIT PRICE | EXTENSION |
|---|--------------|--------------|-------------|
| 712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP) | | | |
| Diamond Specialized, Inc. | 12.000 EACH | \$2,050.0000 | \$24,600.00 |
| 712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS | | | |
| Diamond Specialized, Inc. | 12.000 EACH | \$2,100.0000 | \$25,200.00 |
| 713-20.40 GRAFFITI REMOVAL | | | |
| Diamond Specialized, Inc. | 250.000 S.F. | \$5.0000 | \$1,250.00 |
| 717-01 MOBILIZATION | | | |
| Diamond Specialized, Inc. | 1.000 LS | \$9,950.0000 | \$9,950.00 |
| 760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS) | | | |
| Diamond Specialized, Inc. | 12.000 EACH | \$4,400.0000 | \$52,800.00 |
| 760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP) | 40.000.50.00 | | |
| Diamond Specialized, Inc. | 12.000 EACH | \$4,100.0000 | \$49,200.00 |

SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc. \$163,000.00

TOTAL CONTRACT

Diamond Specialized, Inc. \$163,000.00

LOUDON AND MONROE COUNTIES (Contract No. CNZ144 Call 031)

 $\label{eq:stphsip-72} STP/HSIP-72(22), 53S072-F3-003, 53S072-F8-003, STP/HSIP-72(23), 62S072-F3-002, 62S072-F8-002$

THE RESURFACING ON S.R. 72 FROM U.S. 41 (S.R. 33) (L.M. 5.45) IN MONROE COUNTY TO NEAR GET GOOD HOLLOW ROAD (L.M. 5.71) IN LOUDON COUNTY.

PROJECT LENGTH - 10.440 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 8.00%

TOTAL CONTRACT

 Rogers Group, Inc.
 \$2,674,954.00

 APAC-Atlantic, Inc.
 \$2,885,915.30

 PRI of East Tennessee Inc.
 \$3,066,712.75

| | UNIT PRICE | EXTENSION |
|--|----------------------------|----------------------------|
| ROADWAY CATEGORY | | |
| | | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| 22.000 L.M. | #4.550.0000 | *** |
| Rogers Group, Inc. | \$1,550.0000 | \$34,100.00 |
| APAC-Atlantic, Inc. PRI of East Tennessee Inc. | \$575.0000 \$1,100.0000 | \$12,650.00 \$24,200.00 |
| FNI 01 East Tellilessee IIIC. | φ1,100.0000 | φ24,200.00 |
| 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | | |
| 2,334.000 TON | | |
| Rogers Group, Inc. | \$145.0000 | \$338,430.00 |
| APAC-Atlantic, Inc. | \$145.0000 | \$338,430.00 |
| PRI of East Tennessee Inc. | \$140.5000 | \$327,927.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| 186.000 TON | | |
| Rogers Group, Inc. | \$900.0000 | \$167,400.00 |
| APAC-Atlantic, Inc. | \$600.0000 | \$111,600.00 |
| PRI of East Tennessee Inc. | \$1,100.0000 | \$204,600.00 |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | | |
| 7,051.000 TON | | |
| Rogers Group, Inc. | \$130.5000 | \$920,155.50 |
| APAC-Atlantic, Inc. | \$151.0000 | \$1,064,701.00 |
| PRI of East Tennessee Inc. | \$150.5000 | \$1,061,175.50 |
| | | |
| 411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT | | |
| 4,615.000 TON | | |
| Rogers Group, Inc. | \$135.0000 | \$623,025.00 |
| APAC-Atlantic, Inc. | \$156.0000 | \$719,940.00 |
| PRI of East Tennessee Inc. | \$158.0000 | \$729,170.00 |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| 20.000 L.M. | | |
| Rogers Group, Inc. | \$625.0000 | \$12,500.00 |
| APAC-Atlantic, Inc. | \$580.0000 | \$11,600.00 |
| PRI of East Tennessee Inc. | \$905.0000 | \$18,100.00 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | | |
| 3,147.000 S.Y. | | |
| Rogers Group, Inc. | \$9.0000 | \$28,323.00 |
| APAC-Atlantic, Inc. | \$5.5000 | \$17,308.50 |
| PRI of East Tennessee Inc. | \$5.0000 | \$15,735.00 |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | | |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 30.000 EACH | | |
| Rogers Group, Inc. | \$80.0000 | \$2,400.00 |
| APAC-Atlantic, Inc. | \$82.0000 | \$2,460.00 \$2,460.00 |
| PRI of East Tennessee Inc. | \$300.0000 | \$9,000.00 |
| | , | · · / · · · · · |
| | | |

| CONTRACT | CN7144 |
|----------|--------|
| | |
| | |

| | | | CONTRACT | I CNZ144 |
|-----------|--|---------------|----------|--------------------|
| | | UNIT PRI | CE EX | TENSION |
| | | | | |
| 705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT | | | |
| | | 25.000 EACH | | |
| | Dogger Croup Inc | | no ¢o | 00 605 00 |
| | Rogers Group, Inc. | \$825.000 | | 20,625.00 |
| | APAC-Atlantic, Inc. PRI of East Tennessee Inc. | \$875.000 | | 21,875.00 |
| | PRI OI East Tellilessee IIIC. | \$2,300.000 | JU \$5 | 57,500.00 |
| 705.00.00 | TANCENT ENERGY ARGORPHIC TERM MACH TI 2 | | | |
| 705-06.20 | TANGENT ENERGY ABSORBING TERM MASH TL-3 | | | |
| | | 31.000 EACH | | |
| | Rogers Group, Inc. | \$3,100.000 | | 6,100.00 |
| | APAC-Atlantic, Inc. | \$3,225.000 | | 9,975.00 |
| | PRI of East Tennessee Inc. | \$3,965.000 |)0 \$12 | 2,915.00 |
| | | | | |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | \$90,000.000 | 00 \$9 | 00,000.00 |
| | APAC-Atlantic, Inc. | \$64,500.000 | 00 \$6 | 4,500.00 |
| | PRI of East Tennessee Inc. | \$77,850.000 | 00 \$7 | 7,850.00 |
| | | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 30.000 EACH | | |
| | Rogers Group, Inc. | \$1.000 | 00 | \$30.00 |
| | APAC-Atlantic, Inc. | \$1.100 | | \$33.00 |
| | PRI of East Tennessee Inc. | \$5.000 | | \$150.00 |
| | | | | |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 15.000 EACH | | |
| | Dogger Croup Inc | \$1.000 | 00 | \$15.00 |
| | Rogers Group, Inc. APAC-Atlantic, Inc. | \$1.00 | | \$15.00 \$16.50 |
| | PRI of East Tennessee Inc. | \$5.000 | | \$75.00 |
| | TATOLEUSE TOTALOSSOCIAL. | ψ0.000 | ,0 | Ψ10.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| 112-00 | · | | | |
| | | ,366.000 S.F. | | |
| | Rogers Group, Inc. | \$9.500 | | 2,977.00 |
| | APAC-Atlantic, Inc. | \$10.000 | | 3,660.00 |
| | PRI of East Tennessee Inc. | \$11.000 | JU \$1 | 5,026.00 |
| | | | | |
| 712-08.03 | ARROW BOARD (TYPE C) | | | |
| | | 2.000 EACH | | |
| | Rogers Group, Inc. | \$210.000 | 00 | \$420.00 |
| | APAC-Atlantic, Inc. | \$220.000 | | \$440.00 |
| | PRI of East Tennessee Inc. | \$250.000 |)0 | \$500.00 |
| | | | | |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COL | OR) | | |
| | | 693.000 EACH | | |
| | Rogers Group, Inc. | \$42.000 | 00 \$2 | 9,106.00 |
| | APAC-Atlantic, Inc. | \$43.750 | | 0,318.75 |
| | PRI of East Tennessee Inc. | \$47.000 | | 2,571.00 |
| | | | | |

| CONTRACT | CN7144 |
|----------|--------|
| | |

| | | CONTINUED CINETA |
|---|--------------------------|--------------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| 123.000 EACH | | |
| Rogers Group, Inc. | \$42.0000 | \$5,166.00 |
| APAC-Atlantic, Inc. | \$43.7500 | \$5,381.25 |
| PRI of East Tennessee Inc. | \$47.0000 | \$5,781.00 |
| | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| 545.000 EACH | | |
| Rogers Group, Inc. | \$10.0000 | \$5,450.00 |
| APAC-Atlantic, Inc. | \$11.0000 | \$5,995.00 |
| PRI of East Tennessee Inc. | \$11.0000 | \$5,995.00 |
| | | |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| 2,215.000 S.Y. | | |
| Rogers Group, Inc. | \$21.0000 | \$46,515.00 |
| APAC-Atlantic, Inc. | \$22.0000 | \$48,730.00 |
| PRI of East Tennessee Inc. | \$23.5000 | \$52,052.50 |
| | | **=,**=*** |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 400.000 L.F. | | |
| Rogers Group, Inc. | \$12.2500 | \$4,900.00 |
| APAC-Atlantic, Inc. | \$12.2500 \$13.1500 | \$5,260.00 |
| PRI of East Tennessee Inc. | \$14.0000 | \$5,600.00 |
| TATOLEAST TOTALOSSEE INC. | φ14.0000 | ψο,οσο.σσ |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| | | |
| 16.000 EACH | #050.0000 | #4.000.00 |
| Rogers Group, Inc. APAC-Atlantic, Inc. | \$250.0000 \$275.0000 | \$4,000.00 \$4,400.00 |
| PRI of East Tennessee Inc. | \$273.0000 | \$4,400.00 \$4,672.00 |
| FIXI OI LAST TEHNESSEE IIIC. | Ψ292.0000 | φ4,072.00 |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | |
| | | |
| 24.000 S.F. | * | *** |
| Rogers Group, Inc. | \$15.5000 | \$372.00 |
| APAC-Atlantic, Inc. PRI of East Tennessee Inc. | \$16.4000 \$17.5000 | \$393.60 |
| PRI OF East Tennessee Inc. | \$17.5000 | \$420.00 |
| 74C 04 44 DI ASTIC DAVEMENT MADRING /I ANE DEDUCTION ADDOM | | |
| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) | | |
| 2.000 EACH | | |
| Rogers Group, Inc. | \$310.0000 | \$620.00 |
| APAC-Atlantic, Inc. | \$330.0000 | \$660.00 |
| PRI of East Tennessee Inc. | \$350.0000 | \$700.00 |
| 74C OF 20 PAINTED DAVEMENT MADIZING (CILLINE) | | |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | |
| 19.000 L.M. | | |
| Rogers Group, Inc. | \$720.0000 | \$13,680.00 |
| APAC-Atlantic, Inc. | \$760.0000 | \$14,440.00 |
| PRI of East Tennessee Inc. | \$810.0000 | \$15,390.00 |
| | | |

| CON | ITD | ACT | | NZ1 | 11 |
|-----|--------|----------|-----|-----|----|
| COL | 4 1 1/ | \sim 1 | - 0 | 142 | |

| | | - | |
|--|----------------|---------------|--------------|
| | | UNIT PRICE | EXTENSION |
| 716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| 110-13.02 SPRAT THERING PAINT WIRKING (00 THII) (ON LINE) | | | |
| | 44.000 L.M. | | |
| Rogers Group, Inc. | | \$3,650.0000 | \$160,600.00 |
| APAC-Atlantic, Inc. | | \$4,335.0000 | \$190,740.00 |
| PRI of East Tennessee Inc. | | \$4,625.0000 | \$203,500.00 |
| 716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) | | | |
| | 507.000 L.F. | | |
| Rogers Group, Inc. | | \$1.0000 | \$507.00 |
| APAC-Atlantic, Inc. | | \$1.1000 | \$557.70 |
| PRI of East Tennessee Inc. | | \$2.0000 | \$1,014.00 |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Rogers Group, Inc. | 1.000 20 | \$50,000.0000 | \$50,000.00 |
| APAC-Atlantic, Inc. | | \$85,000.0000 | \$85,000.00 |
| PRI of East Tennessee Inc. | | | |
| PRI OI East Tennessee Inc. | | \$54,000.0000 | \$54,000.00 |
| 730-14.02 SAW SLOT | | | |
| | 1,125.000 L.F. | | |
| Rogers Group, Inc. | | \$5.0000 | \$5,625.00 |
| APAC-Atlantic, Inc. | | \$10.4000 | \$11,700.00 |
| PRI of East Tennessee Inc. | | \$8.2500 | \$9,281.25 |
| 730-14.03 LOOP WIRE | | | |
| | 2,250.000 L.F. | | |
| | ۷,200.000 L.F. | 40.0500 | 04.040.70 |
| Rogers Group, Inc. | | \$0.8500 | \$1,912.50 |
| APAC-Atlantic, Inc. | | \$1.4000 | \$3,150.00 |
| PRI of East Tennessee Inc. | | \$5.2500 | \$11,812.50 |

| Rogers Group, Inc. | \$2,674,954.00 |
|----------------------------|----------------|
| APAC-Atlantic, Inc. | \$2,885,915.30 |
| PRI of East Tennessee Inc. | \$3,066,712.75 |

TOTAL CONTRACT

| Rogers Group, Inc. | \$2,674,954.00 |
|----------------------------|----------------|
| APAC-Atlantic, Inc. | \$2,885,915.30 |
| PRI of East Tennessee Inc. | \$3,066,712.75 |

MORGAN COUNTY (Contract No. CNZ155 Call 032)

STP/HSIP-298(18),65S298-F3-003,65S298-F8-003

THE RESURFACING ON S.R. 298 FROM NEAR S.R. 62 (L.M. 0.00) TO THE CUMBERLAND COUNTY LINE (L.M. 7.57).

PROJECT LENGTH - 7.570 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 5.50%

TOTAL CONTRACT

Rogers Group, Inc.

\$1,397,000.00

| CONTRAC | T CN7155 |
|---------|----------|
| | |

| | | | CONTRACT CNZ155 |
|---|----------------|---------------|-----------------|
| ROADWAY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | 45,000 14 | | |
| Rogers Group, Inc. | 15.000 L.M. | \$1,600.0000 | \$24,000.00 |
| 307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 989.000 TON | | |
| Rogers Group, Inc. | | \$180.0000 | \$178,020.00 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) Rogers Group, Inc. | 79.000 TON | \$900.0000 | \$71,100.00 |
| 411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT | | φ300.0000 | ψ/1,100.00 |
| Rogers Group, Inc. | 4,901.000 TON | \$165.0000 | \$808,665.00 |
| 415-01.02 COLD PLANING BITUMINOUS PAVEMENT | 77.000 S.Y. | | |
| Rogers Group, Inc. | | \$200.0000 | \$15,400.00 |
| 705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN | 1.000 EACH | | |
| Rogers Group, Inc. | | \$334.0000 | \$334.00 |
| 705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 Rogers Group, Inc. | 1.000 EACH | \$4,450.0000 | \$4,450.00 |
| 712-01 TRAFFIC CONTROL | 1.000 LS | | |
| Rogers Group, Inc. | | \$45,000.0000 | \$45,000.00 |
| 712-06 SIGNS (CONSTRUCTION) | 509.000 S.F. | | |
| Rogers Group, Inc. 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (| 1 COLOR) | \$9.5000 | \$4,835.50 |
| Rogers Group, Inc. | 500.000 EACH | \$44.5000 | \$22,250.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| Rogers Group, Inc. | 500.000 EACH | \$11.1500 | \$5,575.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPIN | G) 21.000 S.Y. | | |
| Rogers Group, Inc. | 21.000 0.11 | \$25.6500 | \$538.65 |
| | | | DAGE |

| | | | | CONTRACT CNZ155 |
|-----------|--|----------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Rogers Group, Inc. | 400.000 L.F. | \$13.4000 | \$5,360.00 |
| 716-04.04 | PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | | | |
| | Rogers Group, Inc. | 112.000 L.F. | \$6.7000 | \$750.40 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | Rogers Group, Inc. | 31.000 L.M. | \$975.0000 | \$30,225.00 |
| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) | | | |
| | Rogers Group, Inc. | 31.000 L.M. | \$4,340.0000 | \$134,540.00 |
| 716-13.04 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE) | | | |
| | Rogers Group, Inc. | 1,352.000 L.F. | \$1.1000 | \$1,487.20 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |

Rogers Group, Inc.

\$44,469.25

\$44,469.2500

Rogers Group, Inc. \$1,397,000.00

TOTAL CONTRACT

Rogers Group, Inc. \$1,397,000.00

POLK COUNTY (Contract No. CNZ140 Call 033)

BRZ-7000(34),70LCOU-F3-003

THE CONSTRUCTION OF A CONCRETE BULB-TEE BEAM BRIDGE ON EASLEY FORD ROAD OVER THE CONASAUGA RIVER (L.M. 1.53), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.228 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2027

DBE GOAL 9.50%

TOTAL CONTRACT

Wright Brothers Civil Construction, LLC

\$4,551,598.91

Summers-Taylor, Inc.

\$4,689,256.41

| CONTRACT | CNZ140 |
|----------|--------|
|----------|--------|

| | | | CC | ONTRACT CNZ140 |
|-----------|--|-----------------|------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| | | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | | \$26,500.0000 | \$26,500.00 |
| | Summers-Taylor, Inc. | | \$27,000.0000 | \$27,000.00 |
| | | | | |
| 108-03 | CPM PROJECT SCHEDULE | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | | \$31,500.0000 | \$31,500.00 |
| | Summers-Taylor, Inc. | | \$32,500.0000 | \$32,500.00 |
| 100 10 01 | TRAINEE | | | |
| 103-10.01 | TRAINEE | 1,100.000 HOUR | | |
| | Wright Brothers Civil Construction, LLC | 1,100.000 HOOK | \$0.8000 | \$880.00 |
| | Summers-Taylor, Inc. | | \$0.8000 | \$880.00 |
| | Cannots Laylet, met | | 40.000 | 4000.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | | \$200,000.0000 | \$200,000.00 |
| | Summers-Taylor, Inc. | | \$43,800.0000 | \$43,800.00 |
| | | | | |
| 202-03.01 | REMOVAL OF ASPHALT PAVEMENT | | | |
| | | 2,065.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC | | \$11.1000 | \$22,921.50 |
| | Summers-Taylor, Inc. | | \$18.5000 | \$38,202.50 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| 200-01 | NOAD & BIGHNACE EXCAVATION (GNOCEAGGINES) | 10,430.000 C.Y. | | |
| | Wright Brothers Civil Construction, LLC | 10,430.000 0.1. | \$31.0000 | \$323,330.00 |
| | Summers-Taylor, Inc. | | \$62.5000 | \$651,875.00 |
| | • | | | |
| 203-02.01 | BORROW EXCAVATION (GRADED SOLID ROCK) | | | |
| | | 3,530.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$49.5000 | \$174,735.00 |
| | Summers-Taylor, Inc. | | \$64.0000 | \$225,920.00 |
| | | | | |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | | | |
| | Mainta Dorath and Civil Compater attack 11 C | 892.000 C.Y. | #20.000 | ¢40,004,00 |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$22.0000 \$65.0000 | \$19,624.00 \$57,980.00 |
| | Cummers-rayior, me. | | ψ00.0000 | ψ01,300.00 |
| 203-04 | PLACING AND SPREADING TOPSOIL | | | |
| | | 1,145.000 C.Y. | | |
| | Wright Brothers Civil Construction, LLC | ., | \$12.0000 | \$13,740.00 |
| | Summers-Taylor, Inc. | | \$41.5000 | \$47,517.50 |
| | | | | |
| 203-05 | UNDERCUTTING | | | |
| | | 520.000 C.Y. | | |
| | Wright Brothers Civil Construction, LLC | | \$22.0000 | \$11,440.00 |
| | Summers-Taylor, Inc. | | \$69.5000 | \$36,140.00 |
| | | | | PAGE 2 |
| | | | | |

| | | | , | CONTRACT CNZ140 |
|-----------|--|----------------|----------------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| 203-06 | WATER | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 47.000 M.G. | \$22.0000 \$16.0000 | \$1,034.00 \$752.00 |
| 203-50 | CONSTRUCTION OF HAUL ROAD | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 1.000 LS | \$285,000.0000 \$199,700.0000 | \$285,000.00 \$199,700.00 |
| 209-05 | SEDIMENT REMOVAL | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 111.000 C.Y. | \$22.0000 \$47.5000 | \$2,442.00 \$5,272.50 |
| 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 2,190.000 L.F. | \$6.3000 \$6.5000 | \$13,797.00 \$14,235.00 |
| 209-08.07 | ROCK CHECK DAM | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 10.000 EACH | \$1,300.0000 \$800.0000 | \$13,000.00 \$8,000.00 |
| 209-08.08 | ENHANCED ROCK CHECK DAM | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 5.000 EACH | \$1,900.0000 \$1,400.0000 | \$9,500.00 \$7,000.00 |
| 209-09.04 | SEDIMENT FILTER BAG(15' X 10') | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 4.000 EACH | \$620.0000 \$1,340.0000 | \$2,480.00 \$5,360.00 |
| 209-13.04 | TURBIDITY CURTAIN(15Ft Depth) | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 100.000 L.F. | \$76.0000 \$46.5000 | \$7,600.00 \$4,650.00 |
| 209-65.04 | TEMPORARY IN STREAM DIVERSION | | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 75.000 L.F. | \$177.0000 \$176.0000 | \$13,275.00 \$13,200.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 4 040 0 | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | 1,318.000 TON | \$59.2500 \$79.0000 | \$78,091.50 \$104,122.00 |
| | | | | |

| CONTRACT | |
|----------|--|
| | |

| | | | | CONTINACT CHETTO |
|-----------|--|--------------|-------------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | | |
| | | 909.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$63.0000 | \$57,267.00 |
| | | | * | |
| | Summers-Taylor, Inc. | | \$71.5000 | \$64,993.50 |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M | 2 | | |
| | | 312.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$236.0000 | \$73,632.00 |
| | Summers-Taylor, Inc. | | \$259.0000 | \$80,808.00 |
| | outilitiers-rayior, inc. | | φ239.0000 | φου,ουσ.ου |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| | | 5.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$1,800.0000 | \$9,000.00 |
| | Summers-Taylor, Inc. | | \$2,650.0000 | \$13,250.00 |
| | Summers-rayior, mc. | | \$2,030.0000 | φ13,230.00 |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| | | 16.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$146.0000 | \$2,336.00 |
| | Summers-Taylor, Inc. | | \$138.0000 | \$2,208.00 |
| | outfillers-raylor, inc. | | ψ100.0000 | Ψ2,200.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | , , | 3.000 TON | | |
| | W: 1/B # 0: #0 / # 110 | 3.000 TON | 44.400.000 | 40.000.00 |
| | Wright Brothers Civil Construction, LLC | | \$1,100.0000 | \$3,300.00 |
| | Summers-Taylor, Inc. | | \$2,880.0000 | \$8,640.00 |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | | | |
| | | 227.000 TON | | |
| | Wright Brothers Civil Construction, LLC | 227.000 1010 | \$259.0000 | \$58,793.00 |
| | Summers-Taylor, Inc. | | \$276.0000 | |
| | Summers-Taylor, mc. | | \$276.0000 | \$62,652.00 |
| 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT | | | |
| | | 252.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC | 202.000 0.1. | \$56.2500 | \$14,175.00 |
| | | | | |
| | Summers-Taylor, Inc. | | \$41.0000 | \$10,332.00 |
| 607-03.02 | 18" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | | 26.000 L.F. | | |
| | Mainte Broth and Civil Country tion 110 | 20.000 L.I . | #440.0000 | ¢0.740.00 |
| | Wright Brothers Civil Construction, LLC | | \$143.0000 | \$3,718.00 |
| | Summers-Taylor, Inc. | | \$269.0000 | \$6,994.00 |
| 611-07 01 | CLASS A CONCRETE (PIPE ENDWALLS) | | | |
| 011-07.01 | CLASS A CONCILETE (FIFE ENDWALLS) | | | |
| | | 2.000 C.Y. | | |
| | Wright Brothers Civil Construction, LLC | | \$7,000.0000 | \$14,000.00 |
| | Summers-Taylor, Inc. | | \$6,810.0000 | \$13,620.00 |
| 611-07 02 | STEEL BAR REINFORCEMENT (PIPE ENDWALLS) | | | |
| 011-01.02 | O. L.L. DANKELIN ON GENERAL (I II E ENDWALLO) | 00 000 LB | | |
| | W. L. B. II | 90.000 LB. | ,= | ***** |
| | Wright Brothers Civil Construction, LLC | | \$7.4000 | \$666.00 |
| | Summers-Taylor, Inc. | | \$0.7500 | \$67.50 |
| | | | | |

| | | | | CONTRACT CNZ140 |
|-----------|--|---------------|---|---|
| | | | UNIT PRICE | EXTENSION |
| 621-05.02 | TEMPORARY SHORING | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | 1.000 20 | \$16,700.0000 | \$16,700.00 |
| | Summers-Taylor, Inc. | | \$60,700.0000 | \$60,700.00 |
| | outilitiers-rayior, inc. | | φου, 7 ου. ου ου | φου, 7 ου. ου |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | | | |
| | | 4.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$2,800.0000 | \$11,200.00 |
| | Summers-Taylor, Inc. | | \$2,880.0000 | \$11,520.00 |
| | Sammors rayler, mar | | Ψ=,000.0000 | ψ··,σ=σ·σσ |
| 705-06.02 | W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) | | | |
| | | 600.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$37.5000 | \$22,500.00 |
| | Summers-Taylor, Inc. | | \$38.0000 | \$22,800.00 |
| | cummore rayior, me. | | ψοσ.σσσσ | Ψ22,000.00 |
| 705-06.10 | GR TERMINALTRAILING END (TYPE 13) MASH TL-3 | | | |
| | | 2.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 21000 27 (011 | \$1,600.0000 | \$3,200.00 |
| | Summers-Taylor, Inc. | | \$1,610.0000 | \$3,220.00 |
| | ounimors-rayior, inc. | | ψ1,010.0000 | Ψ0,220.00 |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | | | |
| | | 2.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 2.000 EACH | ¢1 000 0000 | ¢2 600 00 |
| | Summers-Taylor, Inc. | | \$1,800.0000 \$1,840.0000 | \$3,600.00 \$3,680.00 |
| | ouniners-rayior, inc. | | ψ1,040.0000 | ψ0,000.00 |
| 705-06.26 | THRIE BEAM BRIDGE TRANSITION MASH TL-2 | | | |
| | | 4.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 11000 = 11011 | \$2,700.0000 | \$10,800.00 |
| | Summers-Taylor, Inc. | | \$2,760.0000 | \$11,040.00 |
| | | | +- ,: | * · · · , · · · · · · · · · |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |
| | · | 4.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$3,700.0000 | \$14,800.00 |
| | Summers-Taylor, Inc. | | \$3,800.0000 | \$15,200.00 |
| | | | +-, | ¥ 10,=0110 |
| 706-01 | GUARDRAIL REMOVED | | | |
| | | 45.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$5.7000 | \$256.50 |
| | Summers-Taylor, Inc. | | \$5.8000 | \$261.00 |
| | | | ******* | , |
| 706-06.03 | RADIUS RAIL | | | |
| | | 106.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$39.8000 | \$4,218.80 |
| | Summers-Taylor, Inc. | | \$40.5000 | \$4,293.00 |
| | · · · · · · · · · · · · · · · · · · · | | ų . J. J | ÷ .,=00.00 |
| 707-06.01 | REMOVAL OF FENCE (CHAIN LINK WITH BARBED WIRE) | | | |
| | , | 400.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$5.2500 | \$2,100.00 |
| | Summers-Taylor, Inc. | | \$8.0000 | \$3,200.00 |
| | · · · · · · · · · · · · · · · · · · · | | 40.000 | 70,200.00 |
| | | | | |

| | | | | CONTRACT CNZ140 |
|------------|--|---------------|------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 707-08.11 | HIGH-VISIBILITY CONSTRUCTION FENCE | | | |
| | | 745.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$3.3500 | \$2,495.75 |
| | Summers-Taylor, Inc. | | \$3.4500 | \$2,570.25 |
| 709-05.05 | MACHINED RIP-RAP (CLASS A-3) | | | |
| | | 200.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$72.5000 | \$14,500.00 |
| | Summers-Taylor, Inc. | | \$84.0000 | \$16,800.00 |
| 709-05.06 | MACHINED RIP-RAP (CLASS A-1) | | | |
| | , , | 30.000 TON | | |
| | Wright Brothers Civil Construction, LLC | 30.300 TON | \$77.0000 | \$2,310.00 |
| | Summers-Taylor, Inc. | | \$87.0000 | \$2,610.00 |
| | Cammore rayion, me. | | ψονσσσσ | Ψ2,010.00 |
| 709-05.08 | MACHINED RIP-RAP (CLASS B) | | | |
| | | 1,070.000 TON | | |
| | Wright Brothers Civil Construction, LLC | | \$79.5000 | \$85,065.00 |
| | Summers-Taylor, Inc. | | \$91.0000 | \$97,370.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | | \$20,700.0000 | \$20,700.00 |
| | Summers-Taylor, Inc. | | \$26,700.0000 | \$26,700.00 |
| | | | | |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | W: 11 B. II - 0: 10 - 1 - 1 - 11 0 | 102.000 EACH | #44.7000 | #4.550.40 |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$44.7000 \$34.5000 | \$4,559.40 \$3,519.00 |
| | Summers-rayior, inc. | | \$34.3000 | \$3,519.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | | | |
| | | 4.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$31.7000 | \$126.80 |
| | Summers-Taylor, Inc. | | \$23.0000 | \$92.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 366.000 S.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$10.1000 | \$3,696.60 |
| | Summers-Taylor, Inc. | | \$8.6000 | \$3,147.60 |
| 712-07 03 | TEMPORARY BARRICADES (TYPE III) | | | |
| 7.12-07.03 | Orani Daninoadeo (TTFE III) | 32.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | 02.000 E.i . | \$24.3000 | \$777.60 |
| | Summers-Taylor, Inc. | | \$34.5000 | \$1,104.00 |
| | | | | |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| | | 1.000 LS | | |
| | Wright Brothers Civil Construction, LLC | | \$170.0000 | \$170.00 |
| | Summers-Taylor, Inc. | | \$2,300.0000 | \$2,300.00 |
| | | | | |

| CONTRACT | CN7140 |
|----------|--------|
| | |
| | |

| | | | | CONTRACT CNZ140 |
|-----------|--|--------------------------|------------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | | 3.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 5.500 EAGI1 | \$9,600.0000 | \$28,800.00 |
| | Summers-Taylor, Inc. | | \$6,340.0000 | \$19,020.00 |
| | Summers raylor, me. | | ψο,ο-ιο.οσοσ | Ψ10,020.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MAR | RKERS (BI-DIR) (1 COLOR) | | |
| | | 15.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 10.000 EAG11 | \$111.0000 | \$1,665.00 |
| | Summers-Taylor, Inc. | | \$115.0000 | \$1,725.00 |
| | Summers raylor, me. | | ψ110.0000 | Ψ1,720.00 |
| 716-05 01 | PAINTED PAVEMENT MARKING (4" LINE) | | | |
| | ., (4 2.1.2) | 0.850 L.M. | | |
| | Wright Brothers Civil Construction 11 C | 0.830 L.W. | ¢4 500 0000 | ¢2 025 00 |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$4,500.0000 \$4,607.8400 | \$3,825.00 \$3,916.66 |
| | Summers-rayior, mc. | | φ4,007.0400 | φ3,910.00 |
| 717-01 | MOBILIZATION | | | |
| 717-01 | WOBILIZATION | 4 000 1 0 | | |
| | W: 1/ B # 0: #0 4 # 110 | 1.000 LS | * 455 000 0000 | 4455 000 00 |
| | Wright Brothers Civil Construction, LLC | | \$455,000.0000 | \$455,000.00 |
| | Summers-Taylor, Inc. | | \$450,000.0000 | \$450,000.00 |
| 740.07.04 | GEOGRID REINFORCEMENT TYPE 2 | | | |
| 740-07.04 | GEOGRID REINFORCEMENT 11FE 2 | | | |
| | | 1,280.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC | | \$4.3000 | \$5,504.00 |
| | Summers-Taylor, Inc. | | \$7.9000 | \$10,112.00 |
| 740 40 02 | CEOTEVIII E (TVDE III)/EDOSION CONTROL | | | |
| 740-10.03 | GEOTEXTILE (TYPE III)(EROSION CONTROL | | | |
| | | 345.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC | | \$4.4500 | \$1,535.25 |
| | Summers-Taylor, Inc. | | \$4.0500 | \$1,397.25 |
| 740 40 04 | CEOTEVIII E (TVDE IV)(CTARII IZATION) | | | |
| 740-10.04 | GEOTEXTILE (TYPE IV)(STABILIZATION) | | | |
| | | 3,109.000 S.Y. | 4.000 | **** |
| | Wright Brothers Civil Construction, LLC | | \$4.6000 | \$14,301.40 |
| | Summers-Taylor, Inc. | | \$5.3000 | \$16,477.70 |
| 740 44 00 | TEMPORARY SEDIMENT TUBE 12IN | | | |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | | | |
| | | 866.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$4.6000 | \$3,983.60 |
| | Summers-Taylor, Inc. | | \$4.8000 | \$4,156.80 |
| 004.04 | OFFICIAL MALL OLD | | | |
| 801-01 | SEEDING (WITH MULCH) | | | |
| | | 8.000 UNIT | | |
| | Wright Brothers Civil Construction, LLC | | \$89.0000 | \$712.00 |
| | Summers-Taylor, Inc. | | \$92.0000 | \$736.00 |
| 004.04.0= | TEMPODA DV OFFDINO (MET | | | |
| 801-01.07 | TEMPORARY SEEDING (WITH MULCH) | | | |
| | | 35.000 UNIT | | |
| | Wright Brothers Civil Construction, LLC | | \$61.2500 | \$2,143.75 |
| | Summers-Taylor, Inc. | | \$63.5000 | \$2,222.50 |
| | | | | |
| | | | | |

| CONTRACT | |
|----------|--|
| | |

| | | | UNIT PRICE | EXTENSION |
|-----------|--|---------------|--------------------------|--------------------------|
| 801-01.35 | GRASS SEED MIX (RIPZN/FLPL) W/MULCH | | | |
| | | 8.000 UNIT | | |
| | Wright Brothers Civil Construction, LLC | | \$111.0000 | \$888.00 |
| | Summers-Taylor, Inc. | | \$115.0000 | \$920.00 |
| 801-01.38 | NATVE SEED MX FINAL STABLIZATN OF SLOPES | | | |
| | | 25.000 UNIT | | |
| | Wright Brothers Civil Construction, LLC | | \$111.0000 | \$2,775.00 |
| | Summers-Taylor, Inc. | | \$115.0000 | \$2,875.00 |
| 801-01.65 | TEMPORARY MULCH | | | |
| | | 10.000 UNIT | | |
| | Wright Brothers Civil Construction, LLC | | \$30.6000 | \$306.00 |
| | Summers-Taylor, Inc. | | \$31.5000 | \$315.00 |
| 004.00 | OFFERING AMETHOUT MAIL OUT | | | |
| 801-02 | SEEDING (WITHOUT MULCH) | 79 000 HNIT | | |
| | Wright Brothers Civil Construction, LLC | 78.000 UNIT | \$61.2500 | \$4,777.50 |
| | Summers-Taylor, Inc. | | \$63.5000 | \$4,953.00 |
| | • | | | |
| 801-03 | WATER (SEEDING & SODDING) | | | |
| | | 12.000 M.G. | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$167.0000 \$173.0000 | \$2,004.00 \$2,076.00 |
| | Summers-rayior, mc. | | \$175.0000 | φ2,070.00 |
| 802-02.32 | CUTTINGS: CORNUS AMOMUM (18IN-24IN) | | | |
| | | 101.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$6.6500 | \$671.65 |
| | Summers-Taylor, Inc. | | \$6.9000 | \$696.90 |
| 802-02.33 | CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN) | | | |
| | , | 101.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$7.7500 | \$782.75 |
| | Summers-Taylor, Inc. | | \$8.1000 | \$818.10 |
| 802 02 34 | CUTTINGS: SALIX INTERIOR (18IN-24IN) | | | |
| 002-02.34 | COTTINGS. SALIX INTERIOR (1814-2414) | 101.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | 101.000 LAGI1 | \$6.6500 | \$671.65 |
| | Summers-Taylor, Inc. | | \$6.9000 | \$696.90 |
| | | | | |
| 802-11.09 | CARYA OVATA (SHAGBARK HICKORY 2-5FT CNTNR GRWN) | | | |
| | Wright Double on Civil Constant tion 110 | 9.000 EACH | \$00,000 | #040.00 |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$90.0000 \$93.5000 | \$810.00 \$841.50 |
| | , , | | + | +···• |
| 802-11.16 | FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN) | | | |
| | | 12.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$90.0000 \$93.5000 | \$1,080.00 \$1,122.00 |
| | Summers-Taylor, Inc. | | Ф 9 3.3000 | \$1,122.00 |
| | | | | |

| 00 | NITI | | `T | CA | 74 | 40 |
|----|------|-----|------|----|-----|----|
| CU | NI | KAL | CT (| υN | 121 | 4U |

| | | UNIT PRICE | EXTENSION |
|---|----------------|------------|-------------|
| 802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN) | | | |
| (0.00.000.000.000.000.000.000.000.000.0 | 4.000 EACH | | |
| Wright Brothers Civil Construction, LLC | 11000 27 (011 | \$90.0000 | \$360.00 |
| Summers-Taylor, Inc. | | \$93.5000 | \$374.00 |
| 802-11.35 QUERCUS NIGRA (WATER OAK 2-5FT CNTNR GRWN) | | | |
| | 4.000 EACH | | |
| Wright Brothers Civil Construction, LLC | 11000 27 (011 | \$90.0000 | \$360.00 |
| Summers-Taylor, Inc. | | \$93.5000 | \$374.00 |
| 802-11.58 OXYDENDRUM ARBOREUM (SOURWOOD 2-5FT C.G.) | | | |
| , | 9.000 EACH | | |
| Wright Brothers Civil Construction, LLC | | \$110.0000 | \$990.00 |
| Summers-Taylor, Inc. | | \$115.0000 | \$1,035.00 |
| 803-01 SODDING (NEW SOD) | | | |
| | 6,867.556 S.Y. | | |
| Wright Brothers Civil Construction, LLC | -, | \$6.9500 | \$47,729.51 |
| Summers-Taylor, Inc. | | \$7.2000 | \$49,446.40 |

| | | | C | JNIKACI CNZ140 |
|--|-----------------------------|----------------|----------------------------------|------------------------------|
| BRIDGE CATEGORY | | | UNIT PRICE | EXTENSION |
| 202-04.01 REMOVAL OF STRUCTU | RES (EXIST. BR. NO. 70-0A84 | | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 1.000 LS | \$455,000.0000 \$250,000.0000 | \$455,000.00 \$250,000.00 |
| 204-02.01 DRY EXCAVATION (BRID | DGES) | 118.000 C.Y. | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 110.000 C.1. | \$64.5000 \$57.0000 | \$7,611.00 \$6,726.00 |
| 204-04.01 ROCK EXCAVATION (BR | RIDGES) | 160.000 C.Y. | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 160.000 C. Y. | \$130.0000 \$200.0000 | \$20,800.00 \$32,000.00 |
| 204-05 ROCK DRILLING (BRIDG | BES) | | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 24.000 L.F. | \$380.0000 \$85.0000 | \$9,120.00 \$2,040.00 |
| 204-05.01 CORE DRILLING AND SA | AMPLING | | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 78.000 L.F. | \$139.0000 \$151.0000 | \$10,842.00 \$11,778.00 |
| 303-01.02 GRANULAR BACKFILL (| BRIDGES) | 40 000 TON | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 46.000 TON | \$108.0000 \$82.0000 | \$4,968.00 \$3,772.00 |
| 604-01.32 CLASS A CONCRETE (L | EVELING) | 00 000 O V | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 26.000 C.Y. | \$1,155.0000 \$440.0000 | \$30,030.00 \$11,440.00 |
| 604-02.03 EPOXY COATED REINFO | DRCING STEEL | 62,059.000 LB. | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 02,039.000 EB. | \$1.6500 \$1.6000 | \$102,397.35 \$99,294.40 |
| 604-03.01 CLASS A CONCRETE (B | RIDGES) | 137.000 C.Y. | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 137.000 6.1. | \$1,500.0000 \$1,680.0000 | \$205,500.00 \$230,160.00 |
| 604-03.02 STEEL BAR REINFORCE | EMENT (BRIDGES) | 19,262.000 LB. | | |
| Wright Brothers Civil Co Summers-Taylor, Inc. | nstruction, LLC | 13,202.000 LD. | \$1.5000 \$1.6000 | \$28,893.00 \$30,819.20 |
| | | | | PAGE 10 |

| CONTRACT | CNZ140 |
|----------|---------------|
|----------|---------------|

| | | | (| CONTRACT CNZ140 |
|-----------|--|----------------|------------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| 604-03.04 | PAVEMENT @ BRIDGE ENDS | | | |
| | | 157.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$394.0000 \$475.5000 | \$61,858.00 \$74,653.50 |
| 604-03.09 | CLASS D CONCRETE (BRIDGE DECK) | | | |
| | | 239.000 C.Y. | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$1,850.0000 \$1,370.0000 | \$442,150.00 \$327,430.00 |
| 604-04.01 | APPLIED TEXTURE FINISH (NEW STRUCTURES) | | | |
| | | 1,898.000 S.Y. | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$20.1000 \$21.0000 | \$38,149.80 \$39,858.00 |
| 606-03.03 | STEEL PILES (12 INCH) | | | |
| | | 532.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$97.0000 \$84.5000 | \$51,604.00 \$44,954.00 |
| | | | | |
| 606-03.06 | PILE TIPS (STEEL PILES, 12 INCH) | 44 000 54 011 | | |
| | Wright Brothers Civil Construction, LLC | 11.000 EACH | \$198.0000 | \$2,178.00 |
| | Summers-Taylor, Inc. | | \$200.0000 | \$2,776.00 |
| 615-01.12 | PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-7: | 2) | | |
| | | 982.000 L.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$510.0000 | \$500,820.00 |
| | Summers-Taylor, Inc. | | \$606.0000 | \$595,092.00 |
| 620-05.01 | CONC PARAPET SINGLE SLOPE (STD-1-1SS) | | | |
| | Marinha Broade and Civil Connection 11.0 | 576.000 L.F. | #440.0000 | ФСО Б 44 ОО |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$119.0000 \$160.0000 | \$68,544.00 \$92,160.00 |
| 625-01.10 | CAMERA INSPECTION - DRILLED SHAFT (DRY) | | | |
| | | 2.000 EACH | | |
| | Wright Brothers Civil Construction, LLC | | \$1,125.0000 | \$2,250.00 |
| | Summers-Taylor, Inc. | | \$3,200.0000 | \$6,400.00 |
| 625-02.01 | DRILLED SHAFT-SOIL (5'-0" DIAMETER) | | | |
| | | 32.000 V.F. | 40.00000 | * = 4 = 00 00 |
| | Wright Brothers Civil Construction, LLC Summers-Taylor, Inc. | | \$2,335.0000 \$1,850.0000 | \$74,720.00 \$59,200.00 |
| 625-02.13 | DRILLED SHAFT-ROCK (5'-0"/4'-6" INSIDE DIAMETER) | | | |
| | | 27.000 V.F. | | |
| | Wright Brothers Civil Construction, LLC | | \$2,255.0000 | \$60,885.00 |
| | Summers-Taylor, Inc. | | \$2,000.0000 | \$54,000.00 |
| | | | | |

| | | | CONTRACT CNZ140 |
|---|---------------|------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 625-02.25 DRILLED SHAFT CASING-PERMANENT (6'-0" DIAMETER) | | | |
| 023-02.23 DRIELED STALL GASING-FERMANENT (0-0 DIAMETER) | 38.000 V.F. | | |
| Wright Brothers Civil Construction, LLC | 00.000 7.1.1 | \$760.0000 | \$28,880.00 |
| Summers-Taylor, Inc. | | \$600.0000 | \$22,800.00 |
| 625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE | | | |
| (0.000) | 40.000 C.Y. | | |
| Wright Brothers Civil Construction, LLC | | \$820.0000 | \$32,800.00 |
| Summers-Taylor, Inc. | | \$470.0000 | \$18,800.00 |
| 625-02.44 DRILLED SHAFT REINFORCING STEEL | | | |
| | 6,275.000 LB. | | |
| Wright Brothers Civil Construction, LLC | | \$1.7500 | \$10,981.25 |
| Summers-Taylor, Inc. | | \$1.7500 | \$10,981.25 |
| 710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM | | | |
| | 128.000 L.F. | | |
| Wright Brothers Civil Construction, LLC | | \$50.0000 | \$6,400.00 |
| Summers-Taylor, Inc. | | \$38.5000 | \$4,928.00 |
| 710-09.02 6" PIPE UNDERDRAIN | | | |

Wright Brothers Civil Construction, LLC

Summers-Taylor, Inc.

52.000 L.F.

\$988.00

\$1,664.00

\$19.0000

\$32.0000

| Wright Brothers Civil Construction, LLC | \$2,293,229.51 |
|---|----------------|
| Summers-Taylor, Inc. | \$2,656,106.06 |

SUB-TOTAL BRIDGE

| Wright Brothers Civil Construction, LLC | \$2,258,369.40 |
|---|----------------|
| Summers-Taylor, Inc. | \$2,033,150.35 |

TOTAL CONTRACT

| Wright Brothers Civil Construction, LLC | \$4,551,598.91 |
|---|----------------|
| Summers-Taylor, Inc. | \$4,689,256.41 |

SEVIER COUNTY (Contract No. CNZ154 Call 034)

STP/HSIP-35(85),78S035-F3-005,78S035-F8-005

THE RESURFACING ON U.S. 411 (S.R. 35) FROM NEAR THE LITTLE PIGEON RIVER (L.M. 17.65) TO NEAR SIMS ROAD (L.M. 24.24).

PROJECT LENGTH - 6.590 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 5.00%

TOTAL CONTRACT

Charles Blalock & Sons, Inc.

\$3,477,669.71

| CON | CN7154 |
|-----|--------|
| | |

| | | | | CONTRACT CNZ154 |
|-----------|--|--------------------------|----------------|-----------------|
| ROADWA | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.05 | BROOMING & DEGRASSING SHOULDERS | | | |
| | Charles Blalock & Sons, Inc. | 14.000 L.M. | \$1,000.0000 | \$14,000.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | 4,309.000 TON | | |
| | Charles Blalock & Sons, Inc. | | \$35.0000 | \$150,815.00 |
| 307-01.15 | ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 7,794.000 TON | | |
| | Charles Blalock & Sons, Inc. | | \$124.0000 | \$966,456.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 90.000 TON | | |
| | Charles Blalock & Sons, Inc. | | \$950.0000 | \$85,500.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | 13,069.000 TON | | |
| | Charles Blalock & Sons, Inc. | | \$129.0000 | \$1,685,901.00 |
| 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (81 | IN WIDTH) 10.000 L.M. | | |
| | Charles Blalock & Sons, Inc. | | \$715.4600 | \$7,154.60 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4) | IN WIDTH) 1.000 L.M. | | |
| | Charles Blalock & Sons, Inc. | | \$715.4700 | \$715.47 |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 1,327.000 TON | | |
| | Charles Blalock & Sons, Inc. | | \$40.0000 | \$53,080.00 |
| 712-01 | TRAFFIC CONTROL | 1.000 LS | | |
| | Charles Blalock & Sons, Inc. | | \$113,040.6400 | \$113,040.64 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | 200.000 EACH | | |
| | Charles Blalock & Sons, Inc. | | \$30.6000 | \$6,120.00 |
| 712-05.01 | WARNING LIGHTS (TYPE A) | 100.000 EACH | | |
| | Charles Blalock & Sons, Inc. | | \$20.4000 | \$2,040.00 |
| 712-06 | SIGNS (CONSTRUCTION) | 861.000 S.F. | | |
| | Charles Blalock & Sons, Inc. | | \$7.6500 | \$6,586.65 |
| | | | | DAGE |

| NTRACT | CN7154 |
|--------|--------|
| | |
| | |

| | | | | CONTRACT CNZ154 |
|-----------|---|--------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 712-08.03 | ARROW BOARD (TYPE C) | 0.000 54.011 | | |
| | Charles Blalock & Sons, Inc. | 2.000 EACH | \$1,530.0000 | \$3,060.00 |
| 713-01.01 | CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS) | | | |
| | Charles Blalock & Sons, Inc. | 2.000 C.Y. | \$510.0000 | \$1,020.00 |
| 713-01.02 | STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPO | | | |
| | Charles Blalock & Sons, Inc. | 274.000 LB. | \$2.8100 | \$769.94 |
| 713-11.02 | PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | Charles Blalock & Sons, Inc. | 798.000 LB. | \$4.0800 | \$3,255.84 |
| 713-11.21 | P POST SLIP BASE | 44 000 5100 | | |
| | Charles Blalock & Sons, Inc. | 11.000 EACH | \$510.0000 | \$5,610.00 |
| 713-13.02 | FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | 70 000 0 5 | | |
| | Charles Blalock & Sons, Inc. | 79.000 S.F. | \$16.3200 | \$1,289.28 |
| 713-13.03 | FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | 22 222 2 5 | | |
| | Charles Blalock & Sons, Inc. | 63.000 S.F. | \$18.3600 | \$1,156.68 |
| 713-14 | EXTRUDED ALUMINUM PANEL SIGNS | 40.000.0.5 | | |
| | Charles Blalock & Sons, Inc. | 19.000 S.F. | \$25.5000 | \$484.50 |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | 1.000 LS | | |
| | Charles Blalock & Sons, Inc. | 1.000 LS | \$2,040.0000 | \$2,040.00 |
| 713-16.01 | CHANGEABLE MESSAGE SIGN UNIT | | | |
| | Charles Blalock & Sons, Inc. | 3.000 EACH | \$5,610.0000 | \$16,830.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 CO | | | |
| | Charles Blalock & Sons, Inc. | 822.000 EACH | \$38.7600 | \$31,860.72 |
| 716-01.22 | SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 | | | |
| | Charles Blalock & Sons, Inc. | 145.000 EACH | \$38.7600 | \$5,620.20 |
| | | | | |

| CONTRACT | CNZ154 |
|----------|--------|
| | |

| | | | | CONTRACT CNZ154 |
|-----------|---|----------------|--------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Charles Blalock & Sons, Inc. | 838.000 EACH | \$7.6500 | \$6,410.70 |
| 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | 0 000 0 V | | |
| | Charles Blalock & Sons, Inc. | 9.000 S.Y. | \$28.5600 | \$257.04 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | C42 000 L F | | |
| | Charles Blalock & Sons, Inc. | 643.000 L.F. | \$10.2000 | \$6,558.60 |
| 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | 40,000 54 011 | | |
| | Charles Blalock & Sons, Inc. | 19.000 EACH | \$178.5000 | \$3,391.50 |
| 716-02.08 | PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | 4 707 000 L E | | |
| | Charles Blalock & Sons, Inc. | 1,797.000 L.F. | \$2.5500 | \$4,582.35 |
| 716-02.12 | PLASTIC PAVEMENT MARKING (8IN LINE) | 0.400 L.M. | | |
| | Charles Blalock & Sons, Inc. | 0.400 L.IVI. | \$7,650.0000 | \$3,060.00 |
| 716-02.24 | PLASTIC PAVEMENT MARKING (12IN DWL) | 600.000 L.F. | | |
| | Charles Blalock & Sons, Inc. | 600.000 L.F. | \$3.3200 | \$1,992.00 |
| 716-03.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) | 2 202 54 211 | | |
| | Charles Blalock & Sons, Inc. | 3.000 EACH | \$229.5000 | \$688.50 |
| 716-04.02 | PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) | 47,000 54,011 | | |
| | Charles Blalock & Sons, Inc. | 47.000 EACH | \$204.0000 | \$9,588.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | 20 000 L M | | |
| | Charles Blalock & Sons, Inc. | 38.000 L.M. | \$1,275.0000 | \$48,450.00 |
| 716-08.30 | HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE) | 13.000 L.M. | | |
| | Charles Blalock & Sons, Inc. | 13.000 L.M. | \$3,570.0000 | \$46,410.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | 20 000 1 84 | | |
| | Charles Blalock & Sons, Inc. | 29.000 L.M. | \$3,340.5000 | \$96,874.50 |
| | | | | |

UNIT PRICE EXTENSION

717-01 MOBILIZATION

1.000 LS

Charles Blalock & Sons, Inc. \$85,000.0000 \$85,000.000

Charles Blalock & Sons, Inc. \$3,477,669.71

TOTAL CONTRACT

Charles Blalock & Sons, Inc. \$3,477,669.71

SHELBY COUNTY (Contract No. CNZ162 Call 035)

HSIP-7900(67),79IVAR-F3-002

THE INSTALLATION OF VEHICLE DETECTION AND WRONG WAY PREVENTION TECHNOLOGY AT FIVE (5) INTERCHANGES ON I-240 AND I-40

PROJECT LENGTH - 7.080 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 20, 2026

TOTAL CONTRACT

Shelby Electric Company, Inc. \$2,904,681.83
Stansell Electric Company, Inc. \$4,879,518.00
Davis H. Elliot Construction Company, Inc. \$5,466,600.00

| | | UNIT PRICE | EXTENSION |
|---|---------------|-------------------------------|-----------------------------|
| ROADWAY CATEGORY | | | |
| | | | |
| 209-09.01 SANDBAGS | | | |
| | 156.000 BAG | | |
| Shelby Electric Company, Inc. | | \$6.6000 | \$1,029.60 |
| Stansell Electric Company, Inc. | | \$8.0000 | \$1,248.00 |
| Davis H. Elliot Construction Company, Inc. | | \$5.0000 | \$780.00 |
| 209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) | | | |
| | 650.000 S.Y. | | |
| Shelby Electric Company, Inc. | | \$9.3500 | \$6,077.50 |
| Stansell Electric Company, Inc. | | \$5.0000 | \$3,250.00 |
| Davis H. Elliot Construction Company, Inc. | | \$3.1000 | \$2,015.00 |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| , | 2.000 TON | | |
| Shelby Electric Company, Inc. | | \$1,100.0000 | \$2,200.00 |
| Stansell Electric Company, Inc. | | \$750.0000 | \$1,500.00 |
| Davis H. Elliot Construction Company, Inc. | | \$30.0000 | \$60.00 |
| 707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE | | | |
| 707-30.11 HIGH VIOLELITY GONG HIGG HOLLY ENGE | 420.000 L.F. | | |
| Shelby Electric Company, Inc. | 720.000 E.I . | \$4.4000 | \$1,848.00 |
| Stansell Electric Company, Inc. | | \$3.0000 | \$1,260.00 |
| Davis H. Elliot Construction Company, Inc. | | \$2.0000 | \$840.00 |
| 712-01 TRAFFIC CONTROL | | | |
| 112-01 TRAFFIC CONTROL | 1.000 LS | | |
| Shalby Floatric Company, Inc. | | ¢44 000 0000 | ¢44,000,00 |
| Shelby Electric Company, Inc. Stansell Electric Company, Inc. | | \$44,000.0000 133,500.0000 | \$44,000.00 \$133,500.00 |
| Davis H. Elliot Construction Company, Inc. | | 450,000.0000 | \$450,000.00 |
| | • | , | ψ 1.00,000.00 |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | 180.000 EACH | | |
| Shelby Electric Company, Inc. | | \$37.4000 | \$6,732.00 |
| Stansell Electric Company, Inc. | | \$50.0000 | \$9,000.00 |
| Davis H. Elliot Construction Company, Inc. | | \$34.0000 | \$6,120.00 |
| 712-06 SIGNS (CONSTRUCTION) | | | |
| | 190.000 S.F. | | |
| Shelby Electric Company, Inc. | | \$8.1400 | \$1,546.60 |
| Stansell Electric Company, Inc. | | \$11.0000 | \$2,090.00 |
| Davis H. Elliot Construction Company, Inc. | | \$7.4000 | \$1,406.00 |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| | 2.000 EACH | | |
| Shelby Electric Company, Inc. | | \$1,595.0000 | \$3,190.00 |
| Stansell Electric Company, Inc. | | \$2,060.0000 | \$4,120.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1,450.0000 | \$2,900.00 |
| | | | |

| CO | NTR | ACT | CNZ1 | 62 |
|----|-----|-----|------|----|
| | | | | |

| | | | | CONTRACT CN2102 |
|------------|---|----------------|-------------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 712-09.02 | REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | , | 700.000 L.F. | | |
| | Shelby Electric Company, Inc. | 700.000 E.ii . | \$7.7000 | \$5,390.00 |
| | Stansell Electric Company, Inc. | | \$12.0000 | \$8,400.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$7.0000 | \$4,900.00 |
| | Barto Fit. Elliot Corrolladatori Company, mo. | | ψ1.0000 | Ψ1,000.00 |
| 713-15 | REMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| 7 10 10 | | 1.000 LS | | |
| | Shalby Floatria Company Inc | 1.000 LS | ¢0 240 0000 | ¢0 240 00 |
| | Shelby Electric Company, Inc. Stansell Electric Company, Inc. | | \$9,240.0000 \$30,650.0000 | \$9,240.00 \$30,650.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$10,000.0000 | \$10,000.00 |
| | Davis 11. Elliot Constituction Company, inc. | | φ10,000.0000 | ψ10,000.00 |
| 713-16 20 | SIGNS (ILLUMINATED DO NOT ENTER) | | | |
| 7 13-10.20 | SIGNS (ILLOMINATED DO NOT ENTER) | 00 000 54 011 | | |
| | a | 22.000 EACH | 44 000 -000 | 400.0=0.40 |
| | Shelby Electric Company, Inc. | | \$1,062.7000 | \$23,379.40 |
| | Stansell Electric Company, Inc. | | \$2,005.0000 | \$44,110.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$5,000.0000 | \$110,000.00 |
| 740 40 04 | CIONO (I ED MECNO MANO | | | |
| /13-16.21 | SIGNS (LED WRONG WAY) | | | |
| | | 34.000 EACH | | |
| | Shelby Electric Company, Inc. | | \$1,724.9700 | \$58,648.98 |
| | Stansell Electric Company, Inc. | | \$2,940.0000 | \$99,960.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$4,500.0000 | \$153,000.00 |
| | | | | |
| 714-06.23 | CABLE (1/C #1 AWG) | | | |
| | | 1,365.000 L.F. | | |
| | Shelby Electric Company, Inc. | | \$7.3800 | \$10,073.70 |
| | Stansell Electric Company, Inc. | | \$3.7000 | \$5,050.50 |
| | Davis H. Elliot Construction Company, Inc. | | \$3.8500 | \$5,255.25 |
| | | | | |
| 714-71.21 | STEEL LIGHTING POLE 30FT | | | |
| | | 13.000 EACH | | |
| | Shelby Electric Company, Inc. | | \$6,738.5400 | \$87,601.02 |
| | Stansell Electric Company, Inc. | | \$10,000.0000 | \$130,000.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$10,000.0000 | \$130,000.00 |
| | | | | |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Shelby Electric Company, Inc. | | \$94,400.0000 | \$94,400.00 |
| | Stansell Electric Company, Inc. | | \$490,500.0000 | \$490,500.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$273,330.0000 | \$273,330.00 |
| | | | | |
| 725-16.20 | Wrong Way Driving Detection System | | | |
| | | 30.000 EACH | | |
| | Shelby Electric Company, Inc. | | \$13,514.5800 | \$405,437.40 |
| | Stansell Electric Company, Inc. | | \$17,600.0000 | \$528,000.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$20,000.0000 | \$600,000.00 |
| | | | | |

| CONTRACT | CNZ162 |
|----------|--------|
|----------|--------|

| | | | CONTRACT CN2162 |
|--|-----------------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 725-20.02 CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE) | | | |
| 7.20.20.02 | 4 000 54 011 | | |
| | 1.000 EACH | | |
| Shelby Electric Company, Inc. | | \$79,155.2000 | \$79,155.20 |
| Stansell Electric Company, Inc. | | \$86,750.0000 | \$86,750.00 |
| Davis H. Elliot Construction Company, Inc. | | \$85,000.0000 | \$85,000.00 |
| TOT OR OR MAINTENANCE WORK DAD (CONODETE DAD) | | | |
| 725-20.09 MAINTENANCE WORK PAD (CONCRETE PAD) | | | |
| | 13.000 EACH | | |
| Shelby Electric Company, Inc. | | \$2,006.6800 | \$26,086.84 |
| Stansell Electric Company, Inc. | | \$953.0000 | \$12,389.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1,000.0000 | \$13,000.00 |
| 725 20 40 MAINTENANCE WORK DAD (MOOD DI ATEODM) | | | |
| 725-20.10 MAINTENANCE WORK PAD (WOOD PLATFORM) | 4 000 5 4 011 | | |
| | 1.000 EACH | | |
| Shelby Electric Company, Inc. | | \$2,473.2200 | \$2,473.22 |
| Stansell Electric Company, Inc. | | \$2,415.0000 | \$2,415.00 |
| Davis H. Elliot Construction Company, Inc. | | \$7,000.0000 | \$7,000.00 |
| 705 00 40 PULL POY (TVPE O) | | | |
| 725-20.43 PULL BOX (TYPE C) | | | |
| | 77.000 EACH | | |
| Shelby Electric Company, Inc. | | \$1,858.9400 | \$143,138.38 |
| Stansell Electric Company, Inc. | | \$4,540.0000 | \$349,580.00 |
| Davis H. Elliot Construction Company, Inc. | | \$5,000.0000 | \$385,000.00 |
| | | | |
| 725-20.44 PULL BOX (TYPE D) | | | |
| | 29.000 EACH | | |
| Shelby Electric Company, Inc. | | \$2,996.0700 | \$86,886.03 |
| Stansell Electric Company, Inc. | | \$7,840.0000 | \$227,360.00 |
| Davis H. Elliot Construction Company, Inc. | | \$8,000.0000 | \$232,000.00 |
| | | | |
| 725-20.45 PULL BOX (TYPE E) | | | |
| | 2.000 EACH | | |
| Shelby Electric Company, Inc. | | \$4,360.2700 | \$8,720.54 |
| Stansell Electric Company, Inc. | | \$7,115.0000 | \$14,230.00 |
| Davis H. Elliot Construction Company, Inc. | | \$10,000.0000 | \$20,000.00 |
| | | | |
| 725-20.53 CABLE (1/C #10 AWG.) | | | |
| | 5,370.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$1.1800 | \$6,336.60 |
| Stansell Electric Company, Inc. | | \$2.5000 | \$13,425.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1.5100 | \$8,108.70 |
| 705 00 54 OADI 5 (4/O #0 ANNO) | | | |
| 725-20.54 CABLE (1/C #8 AWG.) | | | |
| | 23,450.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$1.7700 | \$41,506.50 |
| Stansell Electric Company, Inc. | | \$3.4000 | \$79,730.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1.7600 | \$41,272.00 |
| | | | |

| CO | NTE | RACI | CN | NZ1 | 162 |
|----|-----|------|----|-----|-----|
| | | | | | |

| | | | • | MITTAGE GIVETOE |
|------------|--|----------------|-------------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 725-20.56 | CABLE (1/C #4 AWG.) | | | |
| | | 5,720.000 L.F. | | |
| | Shelby Electric Company, Inc. | 0,1201000 2 1 | \$3.3700 | \$19,276.40 |
| | Stansell Electric Company, Inc. | | \$6.4000 | \$36,608.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$2.6000 | \$14,872.00 |
| | Davis 11. Elliot Constituction Company, inc. | | Ψ2.0000 | ψ14,072.00 |
| 725-20.57 | CABLE (1/C #2 AWG.) | | | |
| | | 5,680.000 L.F. | | |
| | Shelby Electric Company, Inc. | | \$4.7000 | \$26,696.00 |
| | Stansell Electric Company, Inc. | | \$8.1000 | \$46,008.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$3.4500 | \$19,596.00 |
| 725-20 59 | CABLE (1/C #2/0 AWG) | | | |
| . 20 20.00 | | 6,015.000 L.F. | | |
| | Shelby Electric Company, Inc. | | \$7.7300 | \$46,495.95 |
| | Stansell Electric Company, Inc. | | \$11.0000 | \$66,165.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$5.0000 | \$30,075.00 |
| | | | ******* | , , |
| 725-20.60 | CABLE (1/C #3/0 AWG.) | | | |
| | | 5,450.000 L.F. | | |
| | Shelby Electric Company, Inc. | | \$9.2600 | \$50,467.00 |
| | Stansell Electric Company, Inc. | | \$14.0000 | \$76,300.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$6.0000 | \$32,700.00 |
| 725-20 61 | CABLE (1/C #4/0 AWG.) | | | |
| 720-20.01 | OADLE (110 #410 AWO.) | 0.000.0001.5 | | |
| | | 8,890.000 L.F. | | |
| | Shelby Electric Company, Inc. | | \$11.2000 | \$99,568.00 |
| | Stansell Electric Company, Inc. | | \$17.0000 | \$151,130.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$7.2100 | \$64,096.90 |
| 725-20.71 | ELECTRICAL CONNECTION | | | |
| | | 1.000 LS | | |
| | Shelby Electric Company, Inc. | | \$23,600.0000 | \$23,600.00 |
| | Stansell Electric Company, Inc. | | \$186,000.0000 | \$186,000.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$15,000.0000 | \$15,000.00 |
| 725-20 91 | CCTV CAMERA SYSTEM (PAN TILT & ZOOM) | | | |
| 720-20.51 | OOT OAMERA OTOTEM (FAR TIET & 200M) | 1.000 EACH | | |
| | Shalby Electric Company Inc | 1.000 EACH | ¢c 400 0000 | #6 400 00 |
| | Shelby Electric Company, Inc. | | \$6,490.0000 | \$6,490.00 |
| | Stansell Electric Company, Inc. | | \$12,050.0000 | \$12,050.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$8,000.0000 | \$8,000.00 |
| 725-21.03 | DYNAMIC MESSAGE SIGN (OVER-SHOULDER) | | | |
| | | 4.000 EACH | | |
| | Shelby Electric Company, Inc. | | \$63,683.3000 | \$254,733.20 |
| | Stansell Electric Company, Inc. | | \$112,500.0000 | \$450,000.00 |
| | Davis H. Elliot Construction Company, Inc. | | \$55,000.0000 | \$220,000.00 |
| | | | T , - 0 0 . 0 0 0 | + |

| | | | CONTRACT CNZ162 |
|--|----------------|-------------------------|-----------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 725-21.11 NETWORK SWITCH (TYPE A) | | | |
| | 13.000 EACH | | |
| Shelby Electric Company, Inc. | | \$9,746.8000 | \$126,708.40 |
| Stansell Electric Company, Inc. | | \$15,250.0000 | \$198,250.00 |
| Davis H. Elliot Construction Company, Inc. | | \$40,000.0000 | \$520,000.00 |
| | | | |
| 725-21.32 CAT 6 CABLE | | | |
| | 960.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$2.1200 | \$2,035.20 |
| Stansell Electric Company, Inc. | | \$1.0000 | \$960.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1.0000 | \$960.00 |
| | | | |
| 725-21.43 DEMARCATION SITE (OVERHEAD POWER) | | | |
| | 4.000 EACH | | |
| Shelby Electric Company, Inc. | | \$8,891.2900 | \$35,565.16 |
| Stansell Electric Company, Inc. | | \$7,785.0000 | \$31,140.00 |
| Davis H. Elliot Construction Company, Inc. | | \$8,000.0000 | \$32,000.00 |
| | | | |
| 725-21.85 UNINTERRUPTIBLE POWER SUPPLY | | | |
| | 17.000 EACH | | |
| Shelby Electric Company, Inc. | | \$6,372.0000 | \$108,324.00 |
| Stansell Electric Company, Inc. | | \$8,200.0000 | \$139,400.00 |
| Davis H. Elliot Construction Company, Inc. | | \$5,000.0000 | \$85,000.00 |
| | | | |
| 725-22.22 CONDUIT BANK (TYPE 2) | | | |
| | 185.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$16.5300 | \$3,058.05 |
| Stansell Electric Company, Inc. | | \$12.0000 | \$2,220.00 |
| Davis H. Elliot Construction Company, Inc. | | \$22.3300 | \$4,131.05 |
| | | | |
| 725-22.23 CONDUIT BANK (TYPE 3) | | | |
| | 3,165.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$16.6000 | \$52,539.00 |
| Stansell Electric Company, Inc. | | \$18.0000 | \$56,970.00 |
| Davis H. Elliot Construction Company, Inc. | | \$22.1400 | \$70,073.10 |
| TOP OR OR COMPUTE DANK BORED (TVDE 0) | | | |
| 725-22.32 CONDUIT BANK BORED (TYPE 2) | | | |
| | 60.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$34.5100 | \$2,070.60 |
| Stansell Electric Company, Inc. | | \$35.5000 | \$2,130.00 |
| Davis H. Elliot Construction Company, Inc. | | \$153.9100 | \$9,234.60 |
| 725 22 22 CONDUIT DANK DODED (TVDE 2) | | | |
| 725-22.33 CONDUIT BANK BORED (TYPE 3) | 4 456 555 5 | | |
| | 1,450.000 L.F. | 405 7766 | ΦE4 000 E0 |
| Shelby Electric Company, Inc. | | \$35.7700 | \$51,866.50 |
| Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc. | | \$44.0000 \$154.2500 | \$63,800.00 \$223,662.50 |
| Davis 11. Elliot Constituction Company, Illo. | | ψ134.2300 | ΨΖΖΟ,00Ζ.00 |

| CONTR | CN71 | |
|-------|------|--|
| | | |

| | | UNIT PRICE | EXTENSION |
|--|----------------|---------------|--------------|
| 725-22.71 2IN CONDUIT | | | |
| | 7,165.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$14.3000 | \$102,459.50 |
| Stansell Electric Company, Inc. | | \$13.0000 | \$93,145.00 |
| Davis H. Elliot Construction Company, Inc. | | \$12.3000 | \$88,129.50 |
| 725-22.72 2IN CONDUIT BORED | | | |
| | 995.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$28.6500 | \$28,506.75 |
| Stansell Electric Company, Inc. | | \$30.0000 | \$29,850.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1.8100 | \$1,800.95 |
| 725-22.74 2IN CONDUIT W/BANK | | | |
| | 1,855.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$5.4300 | \$10,072.65 |
| Stansell Electric Company, Inc. | | \$2.8000 | \$5,194.00 |
| Davis H. Elliot Construction Company, Inc. | | \$0.6600 | \$1,224.30 |
| 725-22.78 3IN CONDUIT | | | |
| | 2,245.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$17.0200 | \$38,209.90 |
| Stansell Electric Company, Inc. | | \$16.0000 | \$35,920.00 |
| Davis H. Elliot Construction Company, Inc. | | \$13.3400 | \$29,948.30 |
| 725-22.80 3IN CONDUIT W/BANK | | | |
| | 1,245.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$7.3800 | \$9,188.10 |
| Stansell Electric Company, Inc. | | \$7.1000 | \$8,839.50 |
| Davis H. Elliot Construction Company, Inc. | | \$1.4400 | \$1,792.80 |
| 725-22.81 3IN CONDUIT BORED W/BANK | | | |
| | 505.000 L.F. | | |
| Shelby Electric Company, Inc. | | \$17.5500 | \$8,862.75 |
| Stansell Electric Company, Inc. | | \$40.0000 | \$20,200.00 |
| Davis H. Elliot Construction Company, Inc. | | \$1.9600 | \$989.80 |
| 725-23.01 ITS CABLE MARKER | | | |
| | 153.000 EACH | | |
| Shelby Electric Company, Inc. | | \$145.2900 | \$22,229.37 |
| Stansell Electric Company, Inc. | | \$66.0000 | \$10,098.00 |
| Davis H. Elliot Construction Company, Inc. | | \$250.0000 | \$38,250.00 |
| 725-23.02 FIBER OPTIC TESTING | | | |
| | 1.000 LS | | |
| Shelby Electric Company, Inc. | | \$20,422.8700 | \$20,422.87 |
| Stansell Electric Company, Inc. | | \$8,935.0000 | \$8,935.00 |
| Davis H. Elliot Construction Company, Inc. | | \$20,000.0000 | \$20,000.00 |
| | | | |

| CONTRACT | CNZ162 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT CN2102 |
|--|--------------|-----------------|--------------------------------|----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 725-23.21 FIBER OPTIC DROP CABLE (12 | 2 F) | | | |
| , | , | 14,495.000 L.F. | | |
| Shelby Electric Company, Inc. | | 14,495.000 E.F. | \$1.2400 | ¢47.072.00 |
| Stansell Electric Company, Inc. | | | \$1.2400 \$4.4000 | \$17,973.80 \$63,778.00 |
| Davis H. Elliot Construction Co | | | \$4.4000 \$4.5000 | \$65,227.50 |
| Davis H. Elliot Constituction Co | лпрапу, піс. | | φ4.5000 | φ05,227.50 |
| 705 00 00 FIRED OPTIO OL COURT (40 F) | | | | |
| 725-23.26 FIBER OPTIC CLOSURE (12 F) | | | | |
| | | 7.000 EACH | | |
| Shelby Electric Company, Inc. | | | \$1,296.9700 | \$9,078.79 |
| Stansell Electric Company, Inc | | | \$1,965.0000 | \$13,755.00 |
| Davis H. Elliot Construction Co | ompany, Inc. | | \$5,000.0000 | \$35,000.00 |
| | | | | |
| 725-23.28 FIBER OPTIC SPLICE FUSION | | | | |
| | | 64.000 EACH | | |
| Shelby Electric Company, Inc. | | | \$61.3800 | \$3,928.32 |
| Stansell Electric Company, Inc | | | \$135.0000 | \$8,640.00 |
| Davis H. Elliot Construction Co | ompany, Inc. | | \$60.0000 | \$3,840.00 |
| | | | | |
| 725-24.02 CABINET (TYPE B) | | | | |
| | | 13.000 EACH | | |
| Shelby Electric Company, Inc. | | | \$10,610.6400 | \$137,938.32 |
| Stansell Electric Company, Inc |). | | \$6,855.0000 | \$89,115.00 |
| Davis H. Elliot Construction Co | | | \$16,000.0000 | \$208,000.00 |
| | 1 37 | | , , | , |
| 725-24.03 CABINET (TYPE C) | | | | |
| | | 4.000 EACH | | |
| Challey Flactric Company Inc | | 4.000 EACH | ¢44.040.0200 | ¢47.206.00 |
| Shelby Electric Company, Inc. Stansell Electric Company, Inc | | | \$11,849.2300 \$14,700.0000 | \$47,396.92 \$58,800.00 |
| Davis H. Elliot Construction Co | | | \$21,000.0000 | \$84,000.00 |
| Davis 11. Elliot Construction Co | mpany, mo. | | Ψ21,000.0000 | ΨΟΨ,000.00 |
| 725-24.21 PREVENTIVE MAINTENANCE F | OD SVSTEM | | | |
| 725-24.21 PREVENTIVE MAINTENANCE P | OKSISIEM | | | |
| | | 1.000 LS | | |
| Shelby Electric Company, Inc. | | | \$25,960.0000 | \$25,960.00 |
| Stansell Electric Company, Inc | | | \$32,800.0000 | \$32,800.00 |
| Davis H. Elliot Construction Co | ompany, Inc. | | \$5,000.0000 | \$5,000.00 |
| | | | | |
| 725-24.25 UNSCHEDULED MAINTENANC | E LABOR | | | |
| | | 60.000 HOUR | | |
| Shelby Electric Company, Inc. | | | \$192.2900 | \$11,537.40 |
| Stansell Electric Company, Inc |). | | \$480.0000 | \$28,800.00 |
| Davis H. Elliot Construction Co | ompany, Inc. | | \$75.0000 | \$4,500.00 |
| | | | | |
| 725-24.31 SPARE PARTS | | | | |
| | | 1.000 LS | | |
| Shelby Electric Company, Inc. | | | \$48,042.1000 | \$48,042.10 |
| Stansell Electric Company, Inc |). | | \$26,650.0000 | \$26,650.00 |
| Davis H. Elliot Construction Co | | | \$50,000.0000 | \$50,000.00 |
| | - | | | |

| | | | CONTRACT CN2102 |
|-----------|---|---|----------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 725-24.41 | BURN-IN PERIOD | | |
| | | 1.000 LS | |
| | Shelby Electric Company, Inc. | \$4,720.0000 | \$4,720.00 |
| | Stansell Electric Company, Inc. | \$24,200.0000 | \$24,200.00 |
| | Davis H. Elliot Construction Company, Inc. | \$100,000.0000 | \$100,000.00 |
| | Davis 11. Elliot Constituction Company, Inc. | \$100,000.0000 | φ100,000.00 |
| 705 04 50 | SOFTWARE INTEGRATION | | |
| 725-24.52 | SOFTWARE INTEGRATION | | |
| | | 1.000 LS | |
| | Shelby Electric Company, Inc. | \$10,030.0000 | \$10,030.00 |
| | Stansell Electric Company, Inc. | \$59,400.0000 | \$59,400.00 |
| | Davis H. Elliot Construction Company, Inc. | \$29,764.7500 | \$29,764.75 |
| | | | |
| 725-24.54 | NETWORK INTEGRATION | | |
| | | 1.000 LS | |
| | Shelby Electric Company, Inc. | \$10,030.0000 | \$10,030.00 |
| | Stansell Electric Company, Inc. | \$153,000.0000 | \$153,000.00 |
| | Davis H. Elliot Construction Company, Inc. | \$200,000.0000 | \$200,000.00 |
| | | | |
| 725-24.55 | AS-BUILT PLANS | | |
| | | 1.000 LS | |
| | Shelby Electric Company, Inc. | \$17,700.0000 | \$17,700.00 |
| | Stansell Electric Company, Inc. | \$19,500.0000 | \$19,500.00 |
| | Davis H. Elliot Construction Company, Inc. | \$100,000.0000 | \$100,000.00 |
| | Davie 11. Elliot Confed dollor Company, inc. | Ψ100,000.0000 | ψ100,000.00 |
| 725-24 61 | TRAINING | | |
| 723-24.01 | ITAMING | 4 | |
| | | 1.000 LS | |
| | Shelby Electric Company, Inc. | \$17,700.0000 | \$17,700.00 |
| | Stansell Electric Company, Inc. | \$30,150.0000 | \$30,150.00 |
| | Davis H. Elliot Construction Company, Inc. | \$50,000.0000 | \$50,000.00 |
| | | | |
| 730-23.29 | PEDESTAL POLE (TYPE B) | | |
| | | 56.000 EACH | |
| | Shelby Electric Company, Inc. | \$4,019.4700 | \$225,090.32 |
| | Stansell Electric Company, Inc. | \$4,415.0000 | \$247,240.00 |
| | Davis H. Elliot Construction Company, Inc. | \$8,000.0000 | \$448,000.00 |
| | | | |
| 740-11.02 | TEMPORARY SEDIMENT TUBE 12IN | | |
| | | 2,100.000 L.F. | |
| | Shelby Electric Company, Inc. | \$6.0500 | \$12,705.00 |
| | Stansell Electric Company, Inc. | \$6.4000 | \$13,440.00 |
| | Davis H. Elliot Construction Company, Inc. | \$4.5000 | \$9,450.00 |
| | , , | | |
| 803-01 | SODDING (NEW SOD) | | |
| | - (| 28.000 S.Y. | |
| | Shalby Electric Company Inc | | ¢200 00 |
| | Shelby Electric Company, Inc. | \$11.0000 \$15.0000 | \$308.00 \$420.00 |
| | Stansell Electric Company, Inc. Davis H. Elliot Construction Company, Inc. | \$15.0000 \$10.5000 | \$420.00 \$294.00 |
| | Davis 11. Elliot Constitution Company, IIIc. | \$10.5000 | Ψ ∠ 34.00 |

SUB-TOTAL ROADWAY

| Shelby Electric Company, Inc. | \$2,904,681.83 |
|--|----------------|
| Stansell Electric Company, Inc. | \$4,879,518.00 |
| Davis H. Elliot Construction Company, Inc. | \$5,466,600.00 |

TOTAL CONTRACT

| Shelby Electric Company, Inc. | \$2,904,681.83 |
|--|----------------|
| Stansell Electric Company, Inc. | \$4,879,518.00 |
| Davis H. Elliot Construction Company, Inc. | \$5,466,600.00 |

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MAY 09, 2025

SMITH COUNTY (Contract No. CNZ161 Call 036)

STP-141(47),80S141-F8-005

THE RESURFACING ON S.R. 141 FROM THE WILSON COUNTY LINE (L.M. 0.00) TO EAST OF THE NERR CROSSING (L.M. 7.00).

PROJECT LENGTH - 7.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2025

DBE GOAL 5.50%

TOTAL CONTRACT

Rogers Group, Inc. \$1,967,058.25

Vulcan Construction Materials, LLC \$1,979,127.50

Wiregrass Construction Company, Inc \$2,092,184.40

| CONTRACT | CNZ161 |
|----------|--------|
|----------|--------|

| | | CONTINUED CINETON |
|--|----------------------|----------------------|
| | UNIT PRICE | EXTENSION |
| ROADWAY CATEGORY | | |
| ROADWAT GATEGORY | | |
| | | |
| 208-01.05 BROOMING & DEGRASSING SHOULDERS | | |
| | 14.000 L.M. | |
| D | | #04 700 00 |
| Rogers Group, Inc. | \$1,550.0000 | \$21,700.00 |
| Vulcan Construction Materials, LLC | \$1,650.0000 | \$23,100.00 |
| Wiregrass Construction Company, Inc | \$1,842.3500 | \$25,792.90 |
| | | |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| 1. | 853.000 TON | |
| Rogers Group, Inc. | \$31.7500 | \$58,832.75 |
| Vulcan Construction Materials, LLC | \$40.5000 | \$75,046.50 |
| Wiregrass Construction Company, Inc | \$52.4000 | \$97,097.20 |
| Wiregrass Constitution Company, inc | Ψ32.4000 | ψ91,091.20 |
| | | |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| 2, | 101.000 TON | |
| Rogers Group, Inc. | \$95.0000 | \$199,595.00 |
| Vulcan Construction Materials, LLC | \$103.0000 | \$216,403.00 |
| Wiregrass Construction Company, Inc | \$140.5000 | \$295,190.50 |
| g | ********* | V =00,100100 |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) | | |
| | 51.000 TON | |
| Rogers Group, Inc. | \$975.0000 | \$49,725.00 |
| Vulcan Construction Materials, LLC | \$900.0000 | \$45,900.00 |
| Wiregrass Construction Company, Inc | \$746.1000 | \$38,051.10 |
| | | |
| 411-01.10 ACS MIX(PG64-22) GRADING D | | |
| | 620 000 TON | |
| | 620.000 TON | 40.40 =00.00 |
| Rogers Group, Inc. | \$119.5000 | \$910,590.00 |
| Vulcan Construction Materials, LLC | \$123.0000 | \$937,260.00 |
| Wiregrass Construction Company, Inc | \$122.0000 | \$929,640.00 |
| | | |
| 411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) | | |
| | 2.800 L.M. | |
| Rogers Group, Inc. | \$1,689.0000 | \$4,729.20 |
| Vulcan Construction Materials, LLC | \$825.0000 | \$2,310.00 |
| Wiregrass Construction Company, Inc | \$825.0000 | |
| whegrass Construction Company, inc | \$620.0000 | \$2,312.80 |
| | | |
| 411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) | | |
| | 4.600 L.M. | |
| Rogers Group, Inc. | \$1,689.0000 | \$7,769.40 |
| Vulcan Construction Materials, LLC | \$825.0000 | \$3,795.00 |
| Wiregrass Construction Company, Inc | \$826.0000 | \$3,799.60 |
| J | +3_3.3000 | Ţ = , : 33.33 |
| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT | | |
| | | |
| | 404.000 TON | |
| Rogers Group, Inc. | \$24.0000 | \$225,696.00 |
| Vulcan Construction Materials, LLC | \$25.7500 | \$242,153.00 |
| Wiregrass Construction Company, Inc | \$26.2500 | \$246,855.00 |
| | | |
| | | |

| CONTRACT C | NZ161 |
|------------|-------|
|------------|-------|

| | | | (| CONTRACT CNZ161 |
|-----------|-------------------------------------|----------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 611-01.20 | ADJUSTMENT OF EXISTING MANHOLE | | | |
| | | 2.000 EACH | | |
| | Rogers Group, Inc. | | \$2,325.0000 | \$4,650.00 |
| | Vulcan Construction Materials, LLC | | \$2,000.0000 | \$4,000.00 |
| | Wiregrass Construction Company, Inc | | \$2,003.0000 | \$4,006.00 |
| 611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN | | | |
| | | 18.000 EACH | | |
| | Rogers Group, Inc. | | \$1,217.0000 | \$21,906.00 |
| | Vulcan Construction Materials, LLC | | \$950.0000 | \$17,100.00 |
| | Wiregrass Construction Company, Inc | | \$952.0000 | \$17,136.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$85,000.0000 | \$85,000.00 |
| | Vulcan Construction Materials, LLC | | \$60,000.0000 | \$60,000.00 |
| | Wiregrass Construction Company, Inc | | \$57,700.0000 | \$57,700.00 |
| 712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| | | 75.000 EACH | | |
| | Rogers Group, Inc. | | \$1.1000 | \$82.50 |
| | Vulcan Construction Materials, LLC | | \$10.0000 | \$750.00 |
| | Wiregrass Construction Company, Inc | | \$1.0000 | \$75.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | | 2,441.000 S.F. | | |
| | Rogers Group, Inc. | | \$8.0000 | \$19,528.00 |
| | Vulcan Construction Materials, LLC | | \$8.0000 | \$19,528.00 |
| | Wiregrass Construction Company, Inc | | \$7.5000 | \$18,307.50 |
| 713-02.21 | SIGN POST DELINEATION ENHANCEMENT | | | |
| | | 114.000 L.F. | | |
| | Rogers Group, Inc. | | \$8.7500 | \$997.50 |
| | Vulcan Construction Materials, LLC | | \$6.0000 | \$684.00 |
| | Wiregrass Construction Company, Inc | | \$8.2500 | \$940.50 |
| 713-16.20 | SIGNS (R5-1A) | | | |
| | | 1.000 EACH | | |
| | Rogers Group, Inc. | | \$221.5000 | \$221.50 |
| | Vulcan Construction Materials, LLC | | \$295.0000 | \$295.00 |
| | Wiregrass Construction Company, Inc | | \$210.3000 | \$210.30 |
| 713-16.50 | REMOVE AND REPLACE SIGN (R1-1) | | | |
| | | 12.000 EACH | | |
| | Rogers Group, Inc. | | \$221.5000 | \$2,658.00 |
| | Vulcan Construction Materials, LLC | | \$300.0000 | \$3,600.00 |
| | Wiregrass Construction Company, Inc | | \$210.3000 | \$2,523.60 |
| | | | | |

| CONTRACT | CNZ161 |
|----------|--------|
|----------|--------|

| | | CONTRACT CN2181 |
|---|------------|--------------------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) | | |
| | | |
| 921.000 EACH | *** | *** |
| Rogers Group, Inc. | \$31.6000 | \$29,103.60 |
| Vulcan Construction Materials, LLC | \$30.0000 | \$27,630.00 |
| Wiregrass Construction Company, Inc | \$30.0000 | \$27,630.00 |
| | | |
| 716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) | | |
| 50.000 EACH | | |
| Rogers Group, Inc. | \$31.6000 | \$1,580.00 |
| Vulcan Construction Materials, LLC | \$30.0000 | \$1,500.00 |
| Wiregrass Construction Company, Inc | \$30.0000 | \$1,500.00 |
| | | |
| 716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR) | | |
| 45.000 EACH | | |
| Rogers Group, Inc. | \$31.6000 | \$1,422.00 |
| Vulcan Construction Materials, LLC | \$30.0000 | \$1,422.00 \$1,350.00 |
| Wiregrass Construction Company, Inc | \$30.0000 | \$1,350.00 |
| Wilegrass Construction Company, inc | φ30.0000 | φ1,350.00 |
| | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | |
| 971.000 EACH | | |
| Rogers Group, Inc. | \$12.6000 | \$12,234.60 |
| Vulcan Construction Materials, LLC | \$12.0000 | \$11,652.00 |
| Wiregrass Construction Company, Inc | \$12.0000 | \$11,652.00 |
| | | |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | |
| 79.000 S.Y. | | |
| Rogers Group, Inc. | \$29.7500 | \$2,350.25 |
| Vulcan Construction Materials, LLC | \$28.0000 | \$2,212.00 |
| Wiregrass Construction Company, Inc | \$28.0000 | \$2,212.00 |
| | | |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | |
| 455.000 L.F. | | |
| Rogers Group, Inc. | \$26.4000 | \$12,012.00 |
| Vulcan Construction Materials, LLC | \$25.0000 | \$12,012.00 |
| Wiregrass Construction Company, Inc | \$25.0000 | \$11,375.00 |
| Wilegrass Constitution Company, inc | Ψ23.0000 | φ11,373.00 |
| 74C 02 0C DI ACTIC DAVEMENT MADIZING (TUDNI LANE ADDOM) | | |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | |
| 4.000 EACH | | |
| Rogers Group, Inc. | \$317.0000 | \$1,268.00 |
| Vulcan Construction Materials, LLC | \$300.0000 | \$1,200.00 |
| Wiregrass Construction Company, Inc | \$300.4000 | \$1,201.60 |
| | | |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | |
| 169.000 L.F. | | |
| Rogers Group, Inc. | \$4.2500 | \$718.25 |
| Vulcan Construction Materials, LLC | \$4.0000 | \$676.00 |
| Wiregrass Construction Company, Inc | \$4.0000 | \$676.00 |
| - | | |

| CONTRACT C | NZ161 |
|------------|-------|
|------------|-------|

| | | , | CONTRACT CN2101 |
|--|-----------------|--------------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WAL | K) | | |
| | | | |
| | 65.000 L.F. | **** | 0.4.4.4.0 5 |
| Rogers Group, Inc. | | \$63.2500 | \$4,111.25 |
| Vulcan Construction Materials, LLC | | \$60.0000 | \$3,900.00 |
| Wiregrass Construction Company, Inc | | \$60.0000 | \$3,900.00 |
| | | | |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | 0.100 L.M. | | |
| Rogers Group, Inc. | | \$19,003.0000 | \$1,900.30 |
| Vulcan Construction Materials, LLC | | \$18,000.0000 | \$1,800.00 |
| Wiregrass Construction Company, Inc | | \$18,025.0000 | \$1,802.50 |
| | | | |
| 716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) | | | |
| | 1.000 EACH | | |
| Rogers Group, Inc. | | \$792.0000 | \$792.00 |
| Vulcan Construction Materials, LLC | | \$750.0000 | \$750.00 |
| Wiregrass Construction Company, Inc | | \$751.0000 | \$751.00 |
| | | · | · |
| 716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) | | | |
| (, | 1.000 EACH | | |
| Dogger Crayer Inc | 1.000 LACIT | ¢400 5000 | ¢400 E0 |
| Rogers Group, Inc. Vulcan Construction Materials, LLC | | \$422.5000 \$400.0000 | \$422.50 \$400.00 |
| Wiregrass Construction Company, Inc | | \$400.5000 | \$400.00 \$400.50 |
| Wilegrass Construction Company, Inc | | φ400.3000 | φ400.50 |
| 740 04 42 DI ACTIC DAVEMENT MADIZING (VIELD LINE) | | | |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| | 78.000 S.F. | | |
| Rogers Group, Inc. | | \$31.7500 | \$2,476.50 |
| Vulcan Construction Materials, LLC | | \$30.0000 | \$2,340.00 |
| Wiregrass Construction Company, Inc | | \$30.0000 | \$2,340.00 |
| | | | |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | 26.900 L.M. | | |
| Rogers Group, Inc. | | \$1,372.5000 | \$36,920.25 |
| Vulcan Construction Materials, LLC | | \$1,300.0000 | \$34,970.00 |
| Wiregrass Construction Company, Inc | | \$1,302.0000 | \$35,023.80 |
| | | | |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | 26.900 L.M. | | |
| Rogers Group, Inc. | | \$7,601.0000 | \$204,466.90 |
| Vulcan Construction Materials, LLC | | \$7,200.0000 | \$193,680.00 |
| Wiregrass Construction Company, Inc | | \$7,210.0000 | \$193,949.00 |
| - ' ' | | | • |
| 716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) | | | |
| V | 1,324.000 L.F. | | |
| Rogers Group, Inc. | 1,027.000 E.I . | \$7.2500 | \$9,599.00 |
| Vulcan Construction Materials, LLC | | \$7.2500 \$7.0000 | \$9,599.00 \$9,268.00 |
| Wiregrass Construction Company, Inc | | \$7.0000 \$7.0000 | \$9,268.00 \$9,268.00 |
| wilegrass Constitution Company, Int | | φ1.0000 | ψ5,∠00.00 |
| | | | |

| | | | | CONTRACT CNZ161 |
|--------|-------------------------------------|----------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Rogers Group, Inc. | | \$32,000.0000 | \$32,000.00 |
| | Vulcan Construction Materials, LLC | | \$22,500.0000 | \$22,500.00 |
| | Wiregrass Construction Company, Inc | | \$47,515.0000 | \$47,515.00 |

SUB-TOTAL ROADWAY

| Rogers Group, Inc. | \$1,967,058.25 |
|-------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$1,979,127.50 |
| Wiregrass Construction Company, Inc | \$2,092,184.40 |

TOTAL CONTRACT

| Rogers Group, Inc. | \$1,967,058.25 |
|-------------------------------------|----------------|
| Vulcan Construction Materials, LLC | \$1,979,127.50 |
| Wiregrass Construction Company, Inc | \$2,092,184.40 |

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MAY 09, 2025

UNICOI COUNTY (Contract No. CNZ156 Call 037)

STP/HSIP-352(13),86S352-F3-002,86S352-F8-002

THE RESURFACING ON S.R. 352 FROM THE NORTH CAROLINA STATE LINE (L.M. 0.00) TO NEAR U.S. 19W (S.R. 36) (L.M. 9.06).

PROJECT LENGTH - 9.060 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2025

DBE GOAL 6.50%

TOTAL CONTRACT

Summers-Taylor, Inc.

\$1,844,283.50

| | | | | CONTRACT CNZ156 |
|-----------|---|---------------|--------------|-------------------------|
| ROADW | AY CATEGORY | | UNIT PRICE | EXTENSION |
| 208-01.0 | 5 BROOMING & DEGRASSING SHOULDERS | | | |
| | Summers-Taylor, Inc. | 18.000 L.M. | \$1,970.0000 | \$35,460.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | φ1,970.0000 | φ35, 4 00.00 |
| 303-01 | | 80.000 TON | 440-000 | 440.000 |
| | Summers-Taylor, Inc. | | \$135.0000 | \$10,800.00 |
| 307-01.18 | 5 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS | 1,123.000 TON | | |
| | Summers-Taylor, Inc. | | \$192.0000 | \$215,616.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | 90.000 TON | | |
| | Summers-Taylor, Inc. | | \$1,190.0000 | \$107,100.00 |
| 411-03.12 | 2 ACS MIX(PG64-22) THIN LIFT D ASPHALT | 5,617.000 TON | | |
| | Summers-Taylor, Inc. | | \$168.5000 | \$946,464.50 |
| 415-01.02 | 2 COLD PLANING BITUMINOUS PAVEMENT | 146.000 S.Y. | | |
| | Summers-Taylor, Inc. | | \$79.0000 | \$11,534.00 |
| 705-02.10 | GUARDRAIL TRANSITION 27IN TO 31IN | 17.000 EACH | | |
| | Summers-Taylor, Inc. | 17.500 EAGN | \$410.0000 | \$6,970.00 |
| 705-04.10 | EARTH PAD FOR GUARD RAIL END TREATMENT | 12.000 EACH | | |
| | Summers-Taylor, Inc. | 12.000 EACH | \$1,975.0000 | \$23,700.00 |
| 705-06.01 | W BEAM GR (TYPE 2) MASH TL-3 | | | |
| | Summers-Taylor, Inc. | 725.000 L.F. | \$30.0000 | \$21,750.00 |
| 705-06.11 | GR TERMINAL (IN-INLINE) MASH TL-3 | | | |
| | Summers-Taylor, Inc. | 3.000 EACH | \$1,350.0000 | \$4,050.00 |
| 705-06.30 | GR TERMINAL (ENERGY ABSORBING) MASH TL-2 | | | |

| | 16.000 EACH | | |
|----------------------|--------------|--------------|-------------|
| Summers-Taylor, Inc. | | \$3,750.0000 | \$60,000.00 |
| GUARDRAIL REMOVED | | | |
| Summers-Taylor, Inc. | 913.000 L.F. | \$7.0000 | \$6,391.00 |
| | | V | ~ -, |
| | | | PAGE |
| | | | |

2

706-01

| | CNZ156 |
|--|--------|
| | |

| | | | | CONTRACT CN2130 |
|-----------|--|--------------|---------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| 712-01 | TRAFFIC CONTROL | | | |
| | Summers-Taylor, Inc. | 1.000 LS | \$86,700.0000 | \$86,700.00 |
| 712-06 | SIGNS (CONSTRUCTION) | | | |
| | Summers-Taylor, Inc. | 845.000 S.F. | \$11.0000 | \$9,295.00 |
| 716-01.21 | SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COL | | | |
| | Summers-Taylor, Inc. | 598.000 EACH | \$45.5000 | \$27,209.00 |
| 716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | Summers-Taylor, Inc. | 598.000 EACH | \$10.0000 | \$5,980.00 |
| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | Summers-Taylor, Inc. | 468.000 L.F. | \$14.2500 | \$6,669.00 |
| 716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) | | | |
| | Summers-Taylor, Inc. | 15.000 L.M. | \$1,450.0000 | \$21,750.00 |
| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) | | | |
| | Summers-Taylor, Inc. | 37.000 L.M. | \$3,985.0000 | \$147,445.00 |
| 717-01 | MOBILIZATION | | | |
| | Summers-Taylor, Inc. | 1.000 LS | \$89,400.0000 | \$89,400.00 |

SUB-TOTAL ROADWAY

Summers-Taylor, Inc. \$1,844,283.50

TOTAL CONTRACT

Summers-Taylor, Inc. \$1,844,283.50

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MAY 09, 2025

WILLIAMSON COUNTY (Contract No. CNZ164 Call 038)

STP-EN-NH-100(83),94013-3220-14,STP-M-100(82),94013-3222-54

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON S.R. 100 FROM THE FAIRVIEW COMMUNITY CENTER (L.M. 3.08) TO BOWIE LAKE ROAD (L.M. 5.19), INCLUDING INTERSECTION IMPROVEMENTS AT CUMBERLAND DRIVE.

PROJECT LENGTH - 2.527 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

| | TOTAL CONTRACT |
|--------------------------------------|----------------|
| Eubank Asphalt Paving & Sealing, LLC | \$6,987,980.90 |
| Parchman Construction Company, Inc. | \$7,428,118.07 |
| Civil Constructors, LLC | \$7,992,413.57 |
| Cleary Construction, Inc. | \$9,940,620.60 |

| | | | UNIT PRICE | EXTENSION |
|-----------|---|-----------------|----------------|--|
| ROADWA | AY CATEGORY | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | 1.000 E3 | \$130,000.0000 | \$130,000.00 |
| | Parchman Construction Company, Inc. | | \$137,445.0000 | \$137,445.00 |
| | Civil Constructors, LLC | | \$79,730.0000 | \$79,730.00 |
| | Cleary Construction, Inc. | | \$145,000.0000 | \$145,000.00 |
| | ,, | | , , | *************************************** |
| 109-10.01 | TRAINEE | | | |
| | | 1,680.000 HOUR | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$0.8000 | \$1,344.00 |
| | Parchman Construction Company, Inc. | | \$0.8000 | \$1,344.00 |
| | Civil Constructors, LLC | | \$0.8000 | \$1,344.00 |
| | Cleary Construction, Inc. | | \$0.8000 | \$1,344.00 |
| 201-01 | CLEARING AND GRUBBING | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | 1.000 ES | \$60,000.0000 | \$60,000.00 |
| | Parchman Construction Company, Inc. | | \$23,000.0000 | \$23,000.00 |
| | Civil Constructors, LLC | | \$88,250.0000 | \$88,250.00 |
| | Cleary Construction, Inc. | | \$130,000.0000 | \$130,000.00 |
| | oleary construction, me. | | ψ100,000.0000 | ψ100,000.00 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$2,500.0000 | \$2,500.00 |
| | Parchman Construction Company, Inc. | | \$37,950.0000 | \$37,950.00 |
| | Civil Constructors, LLC | | \$57,890.0000 | \$57,890.00 |
| | Cleary Construction, Inc. | | \$110,000.0000 | \$110,000.00 |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| 200 0. | | 12,215.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 12,210.000 0.1. | \$32.5000 | \$396,987.50 |
| | Parchman Construction Company, Inc. | | \$20.1100 | \$245,643.65 |
| | Civil Constructors, LLC | | \$43.3000 | \$528,909.50 |
| | Cleary Construction, Inc. | | \$47.0000 | \$574,105.00 |
| | , | | ********* | , , , , , , , , , , , , , , , , , , , |
| 203-02.01 | BORROW EXCAVATION (GRADED SOLID ROCK) | | | |
| | | 391.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$42.0000 | \$16,422.00 |
| | Parchman Construction Company, Inc. | | \$38.6400 | \$15,108.24 |
| | Civil Constructors, LLC | | \$40.0000 | \$15,640.00 |
| | Cleary Construction, Inc. | | \$53.0000 | \$20,723.00 |
| 203-03 | BORROW EXCAVATION (UNCLASSIFIED) | | | |
| | | 9,597.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 0,007.000 0.1. | \$32.5000 | \$311,902.50 |
| | Parchman Construction Company, Inc. | | \$32.3000 | \$361,806.90 |
| | Civil Constructors, LLC | | \$28.5000 | \$273,514.50 |
| | Cleary Construction, Inc. | | \$47.0000 | \$451,059.00 |
| | Sizary Contraction, mo. | | ψ11.0000 | ψ .5 .,000.00 |

| 00 | 4 | ITD | A C | · T | ~ | 174 | 104 |
|------|----|-----|-----|-----|----|-----|------|
| - CC | JΝ | ITR | ΑL | | しい | 121 | l 64 |

| | | | • | DIVINGACI CINE 104 |
|-----------|--|----------------|------------------|--------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 203-04 | PLACING AND SPREADING TOPSOIL | | | |
| | | 1,007.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 1,007.000 0.11 | \$27.0000 | \$27,189.00 |
| | Parchman Construction Company, Inc. | | \$26.8200 | \$27,007.74 |
| | Civil Constructors, LLC | | \$24.7000 | \$24,872.90 |
| | Cleary Construction, Inc. | | \$35.0000 | \$35,245.00 |
| | Cleary Construction, inc. | | φοσ.σσσσ | ψ00,240.00 |
| 203-06 | WATER | | | |
| 203-00 | WAILK | | | |
| | | 56.000 M.G. | ΦΕΟ 0000 | ФО 000 00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$2,800.00 |
| | Parchman Construction Company, Inc. | | \$12.6500 | \$708.40 |
| | Civil Constructors, LLC | | \$41.0000 | \$2,296.00 |
| | Cleary Construction, Inc. | | \$135.0000 | \$7,560.00 |
| 200.07 | FURNICUING & ORDEADING TOROGI | | | |
| 203-07 | FURNISHING & SPREADING TOPSOIL | | | |
| | | 1,680.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$42.0000 | \$70,560.00 |
| | Parchman Construction Company, Inc. | | \$63.2400 | \$106,243.20 |
| | Civil Constructors, LLC | | \$45.0000 | \$75,600.00 |
| | Cleary Construction, Inc. | | \$53.0000 | \$89,040.00 |
| | | | | |
| 204-06.01 | FLOWABLE FILL (GENERAL) | | | |
| | | 530.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$400.0000 | \$212,000.00 |
| | Parchman Construction Company, Inc. | | \$206.9100 | \$109,662.30 |
| | Civil Constructors, LLC | | \$240.0000 | \$127,200.00 |
| | Cleary Construction, Inc. | | \$289.0000 | \$153,170.00 |
| | | | | |
| 204-08 | FOUNDATION FILL MATERIAL | | | |
| | | 17.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$125.0000 | \$2,125.00 |
| | Parchman Construction Company, Inc. | | \$143.7500 | \$2,443.75 |
| | Civil Constructors, LLC | | \$191.0000 | \$3,247.00 |
| | Cleary Construction, Inc. | | \$207.0000 | \$3,519.00 |
| | Cloury Conditional, Inc. | | Ψ207.0000 | ψο,ο το.οο |
| 209-03 99 | PROTECTED AREA MARKER (WHITE WITH DECAL) | | | |
| 200-00.00 | TROTEOTED AREA MARKER (WITTE WITT DEGRE) | 0.000 FACU | | |
| | | 2.000 EACH | # 400,000 | # 000 00 |
| | Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$200.00 |
| | Parchman Construction Company, Inc. | | \$115.0000 | \$230.00 |
| | Civil Constructors, LLC | | \$186.0000 | \$372.00 |
| | Cleary Construction, Inc. | | \$365.0000 | \$730.00 |
| 000.05 | CEDIMENT DEMOVAL | | | |
| 209-05 | SEDIMENT REMOVAL | | | |
| | | 855.000 C.Y. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$21,375.00 |
| | Parchman Construction Company, Inc. | | \$23.1300 | \$19,776.15 |
| | Civil Constructors, LLC | | \$38.0000 | \$32,490.00 |
| | Cleary Construction, Inc. | | \$40.0000 | \$34,200.00 |
| | | | | |

| | | | CONTRACT CN2104 |
|---|-----------------|----------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 209-08.02 TEMPORARY SILT FENCE (WITH BACKING) | | | |
| · | 1,000.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | 1,000.000 E.I . | \$6.1000 | \$6,100.00 |
| Parchman Construction Company, Inc. | | \$5.5100 | \$5,510.00 |
| Civil Constructors, LLC | | \$5.9000 | \$5,900.00 |
| Cleary Construction, Inc. | | \$6.4000 | \$6,400.00 |
| oleary Constitution, Inc. | | ψ0.+000 | ψ0,400.00 |
| 209-08.07 ROCK CHECK DAM | | | |
| 209-00.07 ROCK CHECK DAW | | | |
| | 36.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$700.0000 | \$25,200.00 |
| Parchman Construction Company, Inc. | | \$690.0000 | \$24,840.00 |
| Civil Constructors, LLC | | \$676.0000 | \$24,336.00 |
| Cleary Construction, Inc. | | \$1,200.0000 | \$43,200.00 |
| | | | |
| 209-08.08 ENHANCED ROCK CHECK DAM | | | |
| | 31.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$900.0000 | \$27,900.00 |
| Parchman Construction Company, Inc. | | \$690.0000 | \$21,390.00 |
| Civil Constructors, LLC | | \$676.0000 | \$20,956.00 |
| Cleary Construction, Inc. | | \$1,340.0000 | \$41,540.00 |
| | | | |
| 209-08.09 FILTER SOCK CHECK DAM | | | |
| | 52.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 02.000 EAGI1 | \$420.0000 | \$21,840.00 |
| Parchman Construction Company, Inc. | | \$194.2500 | \$10,101.00 |
| Civil Constructors, LLC | | \$208.0000 | |
| Cleary Construction, Inc. | | \$365.0000 | \$10,816.00 \$18,980.00 |
| Cleary Construction, Inc. | | φ303.0000 | \$10,900.00 |
| 000 00 04 04 04 000 | | | |
| 209-09.01 SANDBAGS | | | |
| | 1,450.000 BAG | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5.0000 | \$7,250.00 |
| Parchman Construction Company, Inc. | | \$6.3000 | \$9,135.00 |
| Civil Constructors, LLC | | \$7.7000 | \$11,165.00 |
| Cleary Construction, Inc. | | \$6.3000 | \$9,135.00 |
| | | | |
| 209-09.04 SEDIMENT FILTER BAG(15' X 10') | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$1,000.00 |
| Parchman Construction Company, Inc. | | \$184.3800 | \$368.76 |
| Civil Constructors, LLC | | \$754.0000 | \$1,508.00 |
| Cleary Construction, Inc. | | \$183.0000 | \$366.00 |
| - , - | | , | , |
| 209-09.43 CURB INLET PROTECTION (TYPE 4) | | | |
| | 94 000 EACH | | |
| Fuhank Asshalt Daving 9 Co-line 11 C | 81.000 EACH | #40.000 | #0.040.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$3,240.00 |
| Parchman Construction Company, Inc. | | \$136.5000 | \$11,056.50 |
| Civil Constructors, LLC | | \$146.0000 | \$11,826.00 |
| Cleary Construction, Inc. | | \$183.0000 | \$14,823.00 |
| | | | |

| | | • | MINUTO CINETO |
|--|-------------|---|---------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) | | | |
| | 72.000 S.Y. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$10.0000 | \$720.00 |
| Parchman Construction Company, Inc. | | \$3.4500 | \$248.40 |
| Civil Constructors, LLC | | \$14.5000 | \$1,044.00 |
| Cleary Construction, Inc. | | \$7.0000 | \$504.00 |
| Cleary Construction, Inc. | | φ1.0000 | \$304.00 |
| 209-40.33 CATCH BASIN PROTECTION (TYPE D) | | | |
| 209-40.33 CATCH BASIN PROTECTION (TIPE D) | 04000 54011 | | |
| | 24.000 EACH | 440.000 | **** |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$960.00 |
| Parchman Construction Company, Inc. | | \$194.2500 | \$4,662.00 |
| Civil Constructors, LLC | | \$208.0000 | \$4,992.00 |
| Cleary Construction, Inc. | | \$305.0000 | \$7,320.00 |
| | | | |
| 209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) | | | |
| | 18.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$720.00 |
| Parchman Construction Company, Inc. | | \$577.5000 | \$10,395.00 |
| Civil Constructors, LLC | | \$619.0000 | \$11,142.00 |
| Cleary Construction, Inc. | | \$730.0000 | \$13,140.00 |
| | | | |
| 209-40.42 CATCH BASIN FILTER ASSEMBLY(TYPE 2) | | | |
| | 17.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$680.00 |
| Parchman Construction Company, Inc. | | \$577.5000 | \$9,817.50 |
| Civil Constructors, LLC | | \$619.0000 | \$10,523.00 |
| Cleary Construction, Inc. | | \$1,220.0000 | \$20,740.00 |
| | | | |
| 209-40.45 CATCH BASIN FILTER ASSEMBLY(TYPE 5) | | | |
| | 7.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$280.00 |
| Parchman Construction Company, Inc. | | \$1,155.0000 | \$8,085.00 |
| · · · · · · · · · · · · · · · · · · · | | | \$8,680.00 |
| Civil Constructors, LLC | | \$1,240.0000 | |
| Cleary Construction, Inc. | | \$1,220.0000 | \$8,540.00 |
| 209-40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7) | | | |
| 209-40.47 CATCH BASIN FILTER ASSEMBLT(TTPE 7) | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$120.00 |
| Parchman Construction Company, Inc. | | \$577.5000 | \$1,732.50 |
| Civil Constructors, LLC | | \$619.0000 | \$1,857.00 |
| Cleary Construction, Inc. | | \$730.0000 | \$2,190.00 |
| | | | |
| 209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$40.00 |
| Parchman Construction Company, Inc. | | \$1,155.0000 | \$1,155.00 |
| Civil Constructors, LLC | | \$1,240.0000 | \$1,240.00 |
| Cleary Construction, Inc. | | \$2,450.0000 | \$2,450.00 |
| • | | | • • |

| | | | CONTRACT CNZ164 |
|-----------|---|-----------------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 209-65.03 | TEMPORARY DIVERSION CHANNEL | | |
| | | 124.000 L.F. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$200.0000 | \$24,800.00 |
| | Parchman Construction Company, Inc. | \$172.5000 | \$21,390.00 |
| | Civil Constructors, LLC | \$46.0000 | \$5,704.00 |
| | Cleary Construction, Inc. | \$22.5000 | \$2,790.00 |
| | Cloury Constitution, mo. | Ψ22.3000 | ΨΣ,7 00.00 |
| 303-01 | MINERAL AGGREGATE, TYPE A BASE, GRADING D | | |
| | | 6,907.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$35.0000 | \$241,745.00 |
| | Parchman Construction Company, Inc. | \$34.5000 | \$238,291.50 |
| | Civil Constructors, LLC | \$43.5000 | \$300,454.50 |
| | Cleary Construction, Inc. | \$41.0000 | \$283,187.00 |
| | Cleary Constituction, Inc. | φ 4 1.0000 | φ203, 107.00 |
| 303-01.01 | GRANULAR BACKFILL (ROADWAY) | | |
| | | 61.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$100.0000 | \$6,100.00 |
| | Parchman Construction Company, Inc. | \$115.0000 | \$7,015.00 |
| | Civil Constructors, LLC | \$106.0000 | \$6,466.00 |
| | Cleary Construction, Inc. | \$41.0000 | \$2,501.00 |
| | ,, | ******* | +-, |
| 303-10.01 | MINERAL AGGREGATE (SIZE 57) | | |
| | | 114.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$50.0000 | \$5,700.00 |
| | Parchman Construction Company, Inc. | \$56.3100 | \$6,419.34 |
| | Civil Constructors, LLC | \$67.5000 | \$7,695.00 |
| | Cleary Construction, Inc. | \$61.0000 | \$6,954.00 |
| | • | | |
| 307-01.01 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A | | |
| | | 155.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$165.0000 | \$25,575.00 |
| | Parchman Construction Company, Inc. | \$157.5000 | \$24,412.50 |
| | Civil Constructors, LLC | \$172.0000 | \$26,660.00 |
| | Cleary Construction, Inc. | \$350.0000 | \$54,250.00 |
| | | | |
| 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 | | |
| | | 228.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$185.0000 | \$42,180.00 |
| | Parchman Construction Company, Inc. | \$159.6000 | \$36,388.80 |
| | Civil Constructors, LLC | \$185.0000 | \$42,180.00 |
| | Cleary Construction, Inc. | \$460.0000 | \$104,880.00 |
| | | | |
| 307-01.21 | ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S | | |
| | | 300.000 TON | |
| | Eubank Asphalt Paving & Sealing, LLC | \$165.0000 | \$49,500.00 |
| | Parchman Construction Company, Inc. | \$162.7500 | \$48,825.00 |
| | Civil Constructors, LLC | \$173.0000 | \$51,900.00 |
| | Cleary Construction, Inc. | \$350.0000 | \$105,000.00 |
| | | | |

| | | | • | SITTION SINE TOT |
|-----------|--|--------------|--------------|-----------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 307-02.01 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | | | |
| | | 324.000 TON | | |
| | Fuhank Asphalt Daving & Saaling LLC | 324.000 TON | \$165.0000 | ¢E2 460 00 |
| | Eubank Asphalt Paving & Sealing, LLC Parchman Construction Company, Inc. | | \$163.8000 | \$53,460.00 \$53,071.20 |
| | | | \$171.0000 | \$53,071.20 \$55,404.00 |
| | Civil Constructors, LLC Cleary Construction, Inc. | | \$350.0000 | \$55,404.00 \$113,400.00 |
| | Cleary Construction, Inc. | | φ330.0000 | \$113,400.00 |
| 207 02 09 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M | 10 | | |
| 307-02.00 | ASPHALI CONCRETE MIX (PG/0-22) (BPMB-HM) GRADING B-M | | | |
| | | 212.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$185.0000 | \$39,220.00 |
| | Parchman Construction Company, Inc. | | \$165.9000 | \$35,170.80 |
| | Civil Constructors, LLC | | \$200.0000 | \$42,400.00 |
| | Cleary Construction, Inc. | | \$350.0000 | \$74,200.00 |
| | | | | |
| 307-03.10 | ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS | | | |
| | | 75.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$200.0000 | \$15,000.00 |
| | Parchman Construction Company, Inc. | | \$225.7500 | \$16,931.25 |
| | Civil Constructors, LLC | | \$219.0000 | \$16,425.00 |
| | Cleary Construction, Inc. | | \$460.0000 | \$34,500.00 |
| | | | | |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | | | |
| | | 5.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$800.0000 | \$4,000.00 |
| | Parchman Construction Company, Inc. | | \$420.0000 | \$2,100.00 |
| | Civil Constructors, LLC | | \$1,390.0000 | \$6,950.00 |
| | Cleary Construction, Inc. | | \$1,700.0000 | \$8,500.00 |
| | • | | | |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| | ` ' | 16.000 TON | | |
| | Fuhank Asphalt Daving & Scaling LLC | 10.000 1014 | \$65.0000 | ¢1 040 00 |
| | Eubank Asphalt Paving & Sealing, LLC Parchman Construction Company, Inc. | | \$26.2500 | \$1,040.00 \$420.00 |
| | Civil Constructors, LLC | | \$68.0000 | \$1,088.00 |
| | Cleary Construction, Inc. | | \$97.5000 | \$1,560.00 |
| | Cleary Construction, Inc. | | ψ91.3000 | φ1,300.00 |
| 402.04 | DITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 11.000 TON | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$470.0000 | \$5,170.00 |
| | Parchman Construction Company, Inc. | | \$1,260.0000 | \$13,860.00 |
| | Civil Constructors, LLC | | \$1,080.0000 | \$11,880.00 |
| | Cleary Construction, Inc. | | \$1,700.0000 | \$18,700.00 |
| | | | | |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | | | |
| | | 162.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$10.0000 | \$1,620.00 |
| | Parchman Construction Company, Inc. | | \$5.7500 | \$931.50 |
| | Civil Constructors, LLC | | \$5.8000 | \$939.60 |
| | Cleary Construction, Inc. | | \$12.0000 | \$1,944.00 |
| | • | | • | |

| CONTRACT | CNZ164 |
|----------|--------|
|----------|--------|

| | | | | CONTRACT CNZ164 |
|---------------|-------------------------------------|-----------------------------|--------------------------|--------------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 411-01.10 AC | S MIX(PG64-22) GRADING D | | | |
| 711 01110 710 | | 449 000 TON | | |
| _ | | 448.000 TON | \$050.000 | 4440.000.00 |
| | bank Asphalt Paving & Sealing, LLC | | \$250.0000 | \$112,000.00 |
| | rchman Construction Company, Inc. | | \$143.8500 | \$64,444.80 |
| | ril Constructors, LLC | | \$213.0000 | \$95,424.00 |
| Cle | eary Construction, Inc. | | \$465.0000 | \$208,320.00 |
| | | | | |
| 411-02.10 AC | S MIX(PG70-22) GRADING D | | | |
| | | 555.000 TON | | |
| Eu | bank Asphalt Paving & Sealing, LLC | | \$195.0000 | \$108,225.00 |
| Pa | rchman Construction Company, Inc. | | \$145.9500 | \$81,002.25 |
| Civ | ril Constructors, LLC | | \$204.0000 | \$113,220.00 |
| Cle | eary Construction, Inc. | | \$365.0000 | \$202,575.00 |
| | | | | |
| 415-01.01 CO | LD PLANING BITUMINOUS PAVEMENT | | | |
| | | 300.000 TON | | |
| F | handa Aanhalt Davina 9 Caalina 11 C | 300.000 TON | £40,0000 | ¢40,000,00 |
| | bank Asphalt Paving & Sealing, LLC | | \$40.0000 | \$12,000.00 |
| | rchman Construction Company, Inc. | | \$75.3500 | \$22,605.00 |
| | ril Constructors, LLC | | \$72.0000 | \$21,600.00 |
| CIE | eary Construction, Inc. | | \$85.0000 | \$25,500.00 |
| | | | | |
| 604-01.01 CL | ASS A CONCRETE (ROADWAY) | | | |
| | | 55.000 C.Y. | | |
| Eu | bank Asphalt Paving & Sealing, LLC | | \$2,600.0000 | \$143,000.00 |
| Pa | rchman Construction Company, Inc. | | \$2,860.0000 | \$157,300.00 |
| Civ | ril Constructors, LLC | | \$1,520.0000 | \$83,600.00 |
| Cle | eary Construction, Inc. | | \$1,650.0000 | \$90,750.00 |
| | | | | |
| 604-01.02 ST | EEL BAR REINFORCEMENT (ROADWAY) | | | |
| | | 9,436.000 LB. | | |
| Eu | bank Asphalt Paving & Sealing, LLC | 3,430.000 LB. | \$2.0000 | \$18,872.00 |
| | rchman Construction Company, Inc. | | \$2.2000 | \$20,759.20 |
| | ril Constructors, LLC | | \$2.2000 | \$19,815.60 |
| | eary Construction, Inc. | | \$2.1000 | \$21,231.00 |
| Cie | sary Construction, inc. | | φ2.2300 | ΨΖ 1,231.00 |
| | V TUDE 04 TETV DAII | | | |
| 604-01.20 BO | X TUBE SAFETY RAIL | | | |
| | | 130.000 L.F. | | |
| Eu | bank Asphalt Paving & Sealing, LLC | | \$250.0000 | \$32,500.00 |
| Pa | rchman Construction Company, Inc. | | \$495.0000 | \$64,350.00 |
| Civ | ril Constructors, LLC | | \$185.0000 | \$24,050.00 |
| Cle | eary Construction, Inc. | | \$214.0000 | \$27,820.00 |
| | | | | |
| 607-03.02 18' | ' CONCRETE PIPE CULVERT (CLASS III) | | | |
| | , , | 7,450.000 L.F. | | |
| F | hank Asphalt Daving & Sociens 11.0 | 1, -3 0.000 ∟.F. | ድስስ ስስሳስ | ¢670 500 00 |
| | bank Asphalt Paving & Sealing, LLC | | \$90.0000 | \$670,500.00 \$833,655,00 |
| | rchman Construction Company, Inc. | | \$111.9000 \$102.6100 | \$833,655.00 \$764,444.50 |
| | ril Constructors, LLC | | \$102.6100 \$174.0000 | \$764,444.50 \$1,206,300,00 |
| CIE | eary Construction, Inc. | | \$174.0000 | \$1,296,300.00 |
| | | | | |

| 00 | NITO | ACT | CNIZA | CA |
|----|------|-----|-------|----|
| CU | NIK | ACT | CNZ1 | 94 |

| | | • | DITTION ONLINE |
|---|--------------|------------------|----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) | | | |
| 007-00.02 24 OONONETETHE OCEVERY (OLAGO III) | | | |
| | 685.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$68,500.00 |
| Parchman Construction Company, Inc. | | \$123.3800 | \$84,515.30 |
| Civil Constructors, LLC | | \$158.0000 | \$108,230.00 |
| Cleary Construction, Inc. | | \$192.0000 | \$131,520.00 |
| | | | |
| 607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | 287.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$250.0000 | \$71,750.00 |
| Parchman Construction Company, Inc. | | \$158.3100 | \$45,434.97 |
| Civil Constructors, LLC | | \$212.0000 | \$60,844.00 |
| Cleary Construction, Inc. | | \$215.0000 | \$61,705.00 |
| Gleary Constitution, Inc. | | Ψ2 13.0000 | ψ01,703.00 |
| | | | |
| 607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | 11.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$5,500.00 |
| Parchman Construction Company, Inc. | | \$188.0000 | \$2,068.00 |
| Civil Constructors, LLC | | \$686.0000 | \$7,546.00 |
| Cleary Construction, Inc. | | \$300.0000 | \$3,300.00 |
| • | | | |
| 607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) | | | |
| 307 30102 12 30101(2121 ii 2 30212i(1 (32733 iii) | 40,000 5 | | |
| | 12.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$6,000.00 |
| Parchman Construction Company, Inc. | | \$241.7900 | \$2,901.48 |
| Civil Constructors, LLC | | \$819.0000 | \$9,828.00 |
| Cleary Construction, Inc. | | \$368.0000 | \$4,416.00 |
| | | | |
| 607-37.04 30" CORRUGATED METAL PIPE CULVERT | | | |
| | 3.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$1,500.00 |
| Parchman Construction Company, Inc. | | \$366.5800 | \$1,099.74 |
| Civil Constructors, LLC | | \$1,050.0000 | \$3,150.00 |
| Cleary Construction, Inc. | | \$190.0000 | \$570.00 |
| Gleary Constitution, Inc. | | ψ190.0000 | ψ370.00 |
| AND AN AN ANI DIDE OUT VEDT (AIDE DE AIN) | | | |
| 607-39.02 18" PIPE CULVERT (SIDE DRAIN) | | | |
| | 92.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$100.0000 | \$9,200.00 |
| Parchman Construction Company, Inc. | | \$117.6500 | \$10,823.80 |
| Civil Constructors, LLC | | \$137.0000 | \$12,604.00 |
| Cleary Construction, Inc. | | \$128.0000 | \$11,776.00 |
| | | | |
| 607-39.03 24" PIPE CULVERT (SIDE DRAIN) | | | |
| - | 36.000 L.F. | | |
| Full and Application of Control of Control | 30.000 L.F. | #440.0000 | #0.000.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$110.0000 | \$3,960.00 |
| Parchman Construction Company, Inc. | | \$138.6300 | \$4,990.68 |
| Civil Constructors, LLC | | \$184.0000 | \$6,624.00 |
| Cleary Construction, Inc. | | \$140.0000 | \$5,040.00 |
| | | | |

| | | • | MINAGI GILLIGA |
|--|-------------|---|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 611-01.02 MANHOLES, > 4' - 8' DEPTH | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 4.000 EAGT | \$5,000.0000 | \$20,000.00 |
| Parchman Construction Company, Inc. | | \$6,393.1200 | \$25,572.48 |
| Civil Constructors, LLC | | \$10,870.0000 | \$43,480.00 |
| Cleary Construction, Inc. | | \$7,000.0000 | \$28,000.00 |
| oleary construction, me. | | ψ1,000.0000 | Ψ20,000.00 |
| 611-01.03 MANHOLES, > 8' - 12' DEPTH | | | |
| 011-01.03 MANIOLES, > 0 - 12 DEF 111 | - aaa - aau | | |
| | 5.000 EACH | 40 -00 0000 | *** |
| Eubank Asphalt Paving & Sealing, LLC | | \$6,500.0000 | \$32,500.00 |
| Parchman Construction Company, Inc. | | \$9,078.3600 | \$45,391.80 |
| Civil Constructors, LLC | | \$13,830.0000 | \$69,150.00 |
| Cleary Construction, Inc. | | \$8,500.0000 | \$42,500.00 |
| | | | |
| 611-02.11 JUNCTION BOX, TYPE 2 | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5,500.0000 | \$11,000.00 |
| Parchman Construction Company, Inc. | | \$5,211.1200 | \$10,422.24 |
| Civil Constructors, LLC | | \$8,540.0000 | \$17,080.00 |
| Cleary Construction, Inc. | | \$6,200.0000 | \$12,400.00 |
| | | | |
| 611-05.01 TRENCH DRAINS | | | |
| | 68.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$800.0000 | \$54,400.00 |
| Parchman Construction Company, Inc. | | \$768.2400 | \$52,240.32 |
| Civil Constructors, LLC | | \$644.0000 | \$43,792.00 |
| Cleary Construction, Inc. | | \$940.0000 | \$63,920.00 |
| | | | |
| 611-05.99 CURB CUT TRENCH GRATE | | | |
| | 8.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,250.0000 | \$10,000.00 |
| Parchman Construction Company, Inc. | | \$7,529.1800 | \$60,233.44 |
| Civil Constructors, LLC | | \$6,400.0000 | \$51,200.00 |
| Cleary Construction, Inc. | | \$7,300.0000 | \$58,400.00 |
| | | | |
| 611-07.31 18IN ENDWALL (SIDE DRAIN) | | | |
| | 7.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$3,200.0000 | \$22,400.00 |
| Parchman Construction Company, Inc. | | \$4,510.5500 | \$31,573.85 |
| Civil Constructors, LLC | | \$4,200.0000 | \$29,400.00 |
| Cleary Construction, Inc. | | \$5,350.0000 | \$37,450.00 |
| • , •, | | , , , , , , , , , , , , , , , , , , , | 7 - 1, 1 - 2 - 1 |
| 611-07.32 24IN ENDWALL (SIDE DRAIN) | | | |
| , , | 1.000 EACH | | |
| Fuhank Asphalt Paving & Sociena LLC | 1.000 LAGII | ¢4 000 0000 | ¢4 000 00 |
| Eubank Asphalt Paving & Sealing, LLC Parchman Construction Company, Inc. | | \$4,800.0000 \$5,823,1600 | \$4,800.00 \$5,823.16 |
| Civil Constructors, LLC | | \$5,823.1600 \$5,857.8500 | \$5,823.16 \$5,857.85 |
| Cleary Construction, Inc. | | \$6,800.0000 | \$6,800.00 |
| Oleary Constitution, Inc. | | ψυ,ουυ.υυυυ | φυ,σσσ.σσ |
| | | | |

| CONTRACT C | NZ164 |
|------------|-------|
|------------|-------|

| | | | CONTRACT CN2104 |
|--|----------------|--------------|------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 611-07.33 30IN ENDWALL (SIDE DRAIN) | | | |
| OTTO TO SOM ENDIVACE (ODE DIVAM) | 4 000 54 011 | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$6,200.0000 | \$6,200.00 |
| Parchman Construction Company, Inc. | | \$9,296.3900 | \$9,296.39 |
| Civil Constructors, LLC | | \$8,350.0000 | \$8,350.00 |
| Cleary Construction, Inc. | | \$8,950.0000 | \$8,950.00 |
| | | | |
| 611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 | | | |
| | 7.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$3,000.0000 | \$21,000.00 |
| Parchman Construction Company, Inc. | | \$2,068.3400 | \$14,478.38 |
| Civil Constructors, LLC | | \$2,970.0000 | \$20,790.00 |
| Cleary Construction, Inc. | | \$2,750.0000 | \$19,250.00 |
| • | | | |
| 611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 | | | |
| (,, | 4 000 5 4 6 11 | | |
| | 1.000 EACH | ФО 500 0000 | #0.500.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$3,500.0000 | \$3,500.00 |
| Parchman Construction Company, Inc. | | \$3,027.5600 | \$3,027.56 |
| Civil Constructors, LLC | | \$3,920.0000 | \$3,920.00 |
| Cleary Construction, Inc. | | \$3,750.0000 | \$3,750.00 |
| | | | |
| 611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$3,800.0000 | \$3,800.00 |
| Parchman Construction Company, Inc. | | \$3,336.7800 | \$3,336.78 |
| Civil Constructors, LLC | | \$4,570.0000 | \$4,570.00 |
| Cleary Construction, Inc. | | \$4,075.0000 | \$4,075.00 |
| | | | |
| 611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 1.000 EAGIT | \$4,500.0000 | \$4,500.00 |
| Parchman Construction Company, Inc. | | \$3,799.8400 | \$3,799.84 |
| Civil Constructors. LLC | | \$5,650.0000 | \$5,650.00 |
| Cleary Construction, Inc. | | \$4,900.0000 | \$4,900.00 |
| Cleary Construction, Inc. | | φ4,900.0000 | φ4,900.00 |
| AAA AT AA AAN ENDWALL (ODOOO DDAIN) AA | | | |
| 611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$6,500.0000 | \$6,500.00 |
| Parchman Construction Company, Inc. | | \$8,674.0200 | \$8,674.02 |
| Civil Constructors, LLC | | \$8,500.0000 | \$8,500.00 |
| Cleary Construction, Inc. | | \$8,000.0000 | \$8,000.00 |
| | | | |
| 611-09.03 CAPPING EXISTING CATCHBASIN | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | HOUV ENOTI | \$2,500.0000 | \$2,500.00 |
| Parchman Construction Company, Inc. | | \$2,300.0000 | \$2,300.00 |
| Civil Constructors, LLC | | \$2,790.0000 | \$2,790.00 |
| Cleary Construction, Inc. | | \$1,930.0000 | \$1,930.00 |
| Glodify Collocations, mo. | | ψ1,000.0000 | ψ1,000.00 |
| | | | |

| CONTRACT | CNZ164 |
|----------|--------|
| FXTF | NSION |

| | | | | CONTRACT CN2164 |
|---------------------------|---|-------------|--------------------------------|------------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 611 ₋ 12 01 CA | TCH BASINS, TYPE 12, 0' - 4' DEPTH | | | |
| 011-12.01 OA | 1011 BAOING, 111 E 12, 0 - 4 BEI 111 | | | |
| | | 21.000 EACH | | |
| | bank Asphalt Paving & Sealing, LLC | | \$3,000.0000 | \$63,000.00 |
| | rchman Construction Company, Inc. | | \$4,672.8800 | \$98,130.48 |
| | il Constructors, LLC | | \$7,920.0000 | \$166,320.00 |
| Cle | eary Construction, Inc. | | \$5,380.0000 | \$112,980.00 |
| | | | | |
| 611-12.02 CA | TCH BASINS, TYPE 12, > 4' - 8' DEPTH | | | |
| | | 36.000 EACH | | |
| Eul | bank Asphalt Paving & Sealing, LLC | | \$3,500.0000 | \$126,000.00 |
| | rchman Construction Company, Inc. | | \$5,762.0300 | \$207,433.08 |
| | il Constructors, LLC | | \$8,950.0000 | \$322,200.00 |
| Cle | eary Construction, Inc. | | \$6,725.0000 | \$242,100.00 |
| | | | | |
| 611-12.03 CA | TCH BASINS, TYPE 12, > 8' - 12' DEPTH | | | |
| | , , - | 1.000 EACH | | |
| E.J | | 1.000 EACH | ¢40,000,0000 | #40.000.00 |
| | bank Asphalt Paving & Sealing, LLC | | \$12,000.0000 | \$12,000.00 |
| | rchman Construction Company, Inc. | | \$11,338.8500 \$14,470,0000 | \$11,338.85 |
| | il Constructors, LLC | | \$14,470.0000 \$14,500.0000 | \$14,470.00 \$11,500.00 |
| Cle | eary Construction, Inc. | | \$11,500.0000 | \$11,500.00 |
| 044.44.04.04 | TOU DAOING TYPE 44 OL 41 DEDTU | | | |
| 611-14.01 CA | TCH BASINS, TYPE 14, 0' - 4' DEPTH | | | |
| | | 1.000 EACH | | |
| | bank Asphalt Paving & Sealing, LLC | | \$5,500.0000 | \$5,500.00 |
| | rchman Construction Company, Inc. | | \$7,363.0400 | \$7,363.04 |
| | il Constructors, LLC | | \$12,510.0000 | \$12,510.00 |
| Cle | ary Construction, Inc. | | \$8,500.0000 | \$8,500.00 |
| | | | | |
| 611-14.02 CA | TCH BASINS, TYPE 14, > 4' - 8' DEPTH | | | |
| | | 16.000 EACH | | |
| Eul | bank Asphalt Paving & Sealing, LLC | | \$6,000.0000 | \$96,000.00 |
| | rchman Construction Company, Inc. | | \$8,220.6700 | \$131,530.72 |
| | il Constructors, LLC | | \$14,130.0000 | \$226,080.00 |
| Cle | ary Construction, Inc. | | \$9,000.0000 | \$144,000.00 |
| | | | | |
| 611-42.01 CA | TCH BASINS, TYPE 42, 0' - 4' DEPTH | | | |
| | | 17.000 EACH | | |
| F | and Ambalt Daving & Casling 11 C | 17.000 EACH | ¢4.750.0000 | ¢00.750.00 |
| | bank Asphalt Paving & Sealing, LLC | | \$4,750.0000 \$5,754,5000 | \$80,750.00 |
| | rchman Construction Company, Inc. il Constructors, LLC | | \$5,751.5900 \$6,990.0000 | \$97,777.03 |
| | eary Construction, Inc. | | | \$118,830.00 \$117.300.00 |
| Cle | eary Construction, inc. | | \$6,900.0000 | \$117,300.00 |
| 644 42.02 64 | TOU DACING TYPE 42 > 41 O' DEDTU | | | |
| 611-42.02 CA | TCH BASINS, TYPE 42, > 4' - 8' DEPTH | | | |
| | | 5.000 EACH | | |
| | bank Asphalt Paving & Sealing, LLC | | \$4,700.0000 | \$23,500.00 |
| | rchman Construction Company, Inc. | | \$7,050.3500 | \$35,251.75 |
| | il Constructors, LLC | | \$9,100.0000 | \$45,500.00 |
| Cle | eary Construction, Inc. | | \$7,700.0000 | \$38,500.00 |
| | | | | |

| | | | CONTINUED ONE 104 |
|-----------|--|------------------------|----------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 044 40 00 | CATOU DAOINO TVDE 40 × 01 401 DEDTU | | |
| 611-43.03 | CATCH BASINS, TYPE 43, > 8' - 12' DEPTH | | |
| | | 1.000 EACH | |
| | Eubank Asphalt Paving & Sealing, LLC | \$24,000.0000 | \$24,000.00 |
| | Parchman Construction Company, Inc. | \$13,020.9900 | \$13,020.99 |
| | Civil Constructors, LLC | \$17,620.0000 | \$17,620.00 |
| | Cleary Construction, Inc. | \$12,200.0000 | \$12,200.00 |
| | • | · | , , |
| 611 44 02 | CATCH BASINS, TYPE 44, > 4' - 8' DEPTH | | |
| 011-44.02 | CATCH BASINS, TIPE 44, > 4 - 0 DEPTH | | |
| | | 1.000 EACH | |
| | Eubank Asphalt Paving & Sealing, LLC | \$38,000.0000 | \$38,000.00 |
| | Parchman Construction Company, Inc. | \$42,173.6900 | \$42,173.69 |
| | Civil Constructors, LLC | \$31,540.0000 | \$31,540.00 |
| | Cleary Construction, Inc. | \$29,700.0000 | \$29,700.00 |
| | | | |
| 621-03 05 | 36" TEMPORARY DRAINAGE PIPE | | |
| 021 00.00 | or reministrative rem | | |
| | | 266.000 L.F. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$75.0000 | \$19,950.00 |
| | Parchman Construction Company, Inc. | \$108.3500 | \$28,821.10 |
| | Civil Constructors, LLC | \$131.0000 | \$34,846.00 |
| | Cleary Construction, Inc. | \$235.0000 | \$62,510.00 |
| | | | |
| 701-01.01 | CONCRETE SIDEWALK (4 ") | | |
| | | E0 040 000 S F | |
| | | 58,848.000 S.F. | **** |
| | Eubank Asphalt Paving & Sealing, LLC | \$6.6000 | \$388,396.80 |
| | Parchman Construction Company, Inc. | \$9.6300 | \$566,706.24 |
| | Civil Constructors, LLC | \$7.3000 | \$429,590.40 |
| | Cleary Construction, Inc. | \$7.9500 | \$467,841.60 |
| | | | |
| 701-02 | CONCRETE DRIVEWAY | | |
| | | 6,745.000 S.F. | |
| | Fish and Asiahalt Davids at 8 Casting 11 C | • | # 00 005 75 |
| | Eubank Asphalt Paving & Sealing, LLC | \$9.3500 | \$63,065.75 |
| | Parchman Construction Company, Inc. | \$13.1500 | \$88,696.75 |
| | Civil Constructors, LLC | \$13.5000 | \$91,057.50 |
| | Cleary Construction, Inc. | \$14.6000 | \$98,477.00 |
| | | | |
| 701-02.03 | CONCRETE CURB RAMP | | |
| | | 1,959.000 S.F. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$19.6500 | \$38,494.35 |
| | | \$34.1000 | |
| | Parchman Construction Company, Inc. Civil Constructors, LLC | · | \$66,801.90 \$22,136.70 |
| | | \$11.3000 \$12.2000 | |
| | Cleary Construction, Inc. | \$12.2000 | \$23,899.80 |
| | | | |
| 702-03 | CONCRETE COMBINED CURB & GUTTER | | |
| | | 920.000 C.Y. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$465.0000 | \$427,800.00 |
| | Parchman Construction Company, Inc. | \$540.6500 | \$497,398.00 |
| | Civil Constructors, LLC | \$487.0000 | \$448,040.00 |
| | | | |
| | Cleary Construction, Inc. | \$527.0000 | \$484,840.00 |
| | | | |

| CONTRACT C | NZ164 |
|------------|-------|
|------------|-------|

| | | | | CONTRACT CN2164 |
|---|------------------|-----------------|---|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 707-08.11 HIGH-VISIBILITY CONST | RUCTION FENCE | | | |
| | Noonon Linez | 4.045.0001.5 | | |
| | | 1,045.000 L.F. | | |
| Eubank Asphalt Paving | _ | | \$4.0000 | \$4,180.00 |
| Parchman Construction | Company, Inc. | | \$2.1000 | \$2,194.50 |
| Civil Constructors, LLC | | | \$2.2500 | \$2,351.25 |
| Cleary Construction, Inc. | - | | \$2.1500 | \$2,246.75 |
| | | | | |
| 708-02.01 MARKERS (CONCRETE | R.O.W. POSTS) | | | |
| | | 10.000 EACH | | |
| Eubank Asphalt Paving | & Sealing, LLC | | \$200.0000 | \$2,000.00 |
| Parchman Construction | _ | | \$401.0900 | \$4,010.90 |
| Civil Constructors, LLC | | | \$675.0000 | \$6,750.00 |
| Cleary Construction, Inc. | | | \$600.0000 | \$6,000.00 |
| • · · · · · · · · · · · · · · · · · · · | | | *************************************** | +-, |
| 709-05.05 MACHINED RIP-RAP (CL | ASS A-3) | | | |
| 709-03.03 MACHINED KIF-KAF (CE | A33 A-3) | | | |
| | | 651.000 TON | | |
| Eubank Asphalt Paving | | | \$50.0000 | \$32,550.00 |
| Parchman Construction | Company, Inc. | | \$59.5300 | \$38,754.03 |
| Civil Constructors, LLC | | | \$62.0000 | \$40,362.00 |
| Cleary Construction, Inc. | | | \$67.0000 | \$43,617.00 |
| | | | | |
| 709-05.06 MACHINED RIP-RAP (CL | ASS A-1) | | | |
| | | 384.000 TON | | |
| Eubank Asphalt Paving | & Sealing TTC | | \$75.0000 | \$28,800.00 |
| Parchman Construction | | | \$59.5300 | \$22,859.52 |
| Civil Constructors, LLC | Company, me. | | \$69.0000 | \$26,496.00 |
| Cleary Construction, Inc. | | | \$67.0000 | \$25,728.00 |
| Cloury Conditional, me | • | | ψ07.0000 | Ψ20,720.00 |
| 709-05.08 MACHINED RIP-RAP (CL | ACC D) | | | |
| 709-05.06 MACHINED RIP-RAP (CL | A55 B) | | | |
| | | 61.000 TON | | |
| Eubank Asphalt Paving | _ | | \$90.0000 | \$5,490.00 |
| Parchman Construction | Company, Inc. | | \$60.7900 | \$3,708.19 |
| Civil Constructors, LLC | | | \$85.5000 | \$5,215.50 |
| Cleary Construction, Inc. | | | \$67.0000 | \$4,087.00 |
| | | | | |
| 709-05.09 MACHINED RIP-RAP (CL | ASS C) | | | |
| | | 94.000 TON | | |
| Eubank Asphalt Paving | & Sealing IIC | 04.000 TON | \$90.0000 | \$8,460.00 |
| Parchman Construction | _ | | \$60.7900 | \$5,714.26 |
| Civil Constructors, LLC | Сопірапу, піс. | | \$78.5000 | |
| Cleary Construction, Inc. | | | \$67.0000 | \$7,379.00 \$6,298.00 |
| Cleary Construction, Inc. | • | | φ07.0000 | φ0,290.00 |
| 740.00 4000004== | AINO (MITI DIDE) | | | |
| 710-02 AGGREGATE UNDERDR | AINS (WITH PIPE) | | | |
| | | 14,580.000 L.F. | | |
| Eubank Asphalt Paving | & Sealing, LLC | | \$11.1000 | \$161,838.00 |
| Parchman Construction | Company, Inc. | | \$13.4800 | \$196,538.40 |
| Civil Constructors, LLC | | | \$13.8000 | \$201,204.00 |
| Cleary Construction, Inc. | | | \$15.5000 | \$225,990.00 |
| | | | | |

| | | | | CONTRACT CN2104 |
|------------|--|----------------|------------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 710-05 | LATERAL UNDERDRAIN | | | |
| | | 675.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 0.0.000 = | \$10.6000 | \$7,155.00 |
| | Parchman Construction Company, Inc. | | \$12.6500 | \$8,538.75 |
| | Civil Constructors, LLC | | \$13.0000 | \$8,775.00 |
| | Cleary Construction, Inc. | | \$14.5000 | \$9,787.50 |
| | • | | · | , , |
| 710-06.13 | LATERAL UNDERDRAIN ENDWALL (4:1) | | | |
| | | 7.000 EACH | | |
| | Eubank Asphalt Daving & Sociling 11 C | 7.000 EACH | ¢4 222 0000 | ¢0 624 00 |
| | Eubank Asphalt Paving & Sealing, LLC Parchman Construction Company, Inc. | | \$1,232.0000 \$1,650.0000 | \$8,624.00 \$11,550.00 |
| | Civil Constructors, LLC | | \$1,690.0000 | \$11,830.00 |
| | Cleary Construction, Inc. | | \$1,830.0000 | \$12,810.00 |
| | oleary constituetion, inc. | | Ψ1,000.0000 | Ψ12,010.00 |
| 712-01 | TRAFFIC CONTROL | | | |
| 112-01 | TRAFFIC CONTROL | | | |
| | | 1.000 LS | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$76,000.0000 | \$76,000.00 |
| | Parchman Construction Company, Inc. | | \$135,410.0000 | \$135,410.00 |
| | Civil Constructors, LLC | | \$216,720.0000 | \$216,720.00 |
| | Cleary Construction, Inc. | | \$320,000.0000 | \$320,000.00 |
| | | | | |
| 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | | 2,490.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$124,500.00 |
| | Parchman Construction Company, Inc. | | \$68.5900 | \$170,789.10 |
| | Civil Constructors, LLC | | \$76.5000 | \$190,485.00 |
| | Cleary Construction, Inc. | | \$45.0000 | \$112,050.00 |
| | | | | |
| 712-02.36 | REMOVE AND RELOCATE PORTABLE BARRIER RAIL | | | |
| | | 2,300.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$45.0000 | \$103,500.00 |
| | Parchman Construction Company, Inc. | | \$16.5000 | \$37,950.00 |
| | Civil Constructors, LLC | | \$24.1000 | \$55,430.00 |
| | Cleary Construction, Inc. | | \$18.0000 | \$41,400.00 |
| | | | | |
| 712-02.60 | TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | | | |
| | , | 14.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | 14.000 EAO11 | \$4,000.0000 | \$56,000.00 |
| | Parchman Construction Company, Inc. | | \$7,700.0000 | \$107,800.00 |
| | Civil Constructors, LLC | | \$7,750.0000 | \$107,300.00 |
| | Cleary Construction, Inc. | | \$11,000.0000 | \$154,000.00 |
| | Gleary Construction, Inc. | | ψ11,000.0000 | φ104,000.00 |
| 712 04 01 | FLEXIBLE DRUMS (CHANNELIZING) | | | |
| 7 12-04.01 | PLEXIBLE DROWS (CHANNELIZING) | | | |
| | | 1,050.000 EACH | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$35.0000 | \$36,750.00 |
| | Parchman Construction Company, Inc. | | \$44.0000 | \$46,200.00 |
| | Civil Constructors, LLC | | \$40.0000 | \$42,000.00 |
| | Cleary Construction, Inc. | | \$48.0000 | \$50,400.00 |
| | | | | |

| | | • | SITTLE CITE TO T |
|---|----------------|------------------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 712-04.50 BARRIER RAIL DELINEATOR | | | |
| 712-04.00 BARRIER RAIL BELINEATOR | | | |
| | 68.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$3,400.00 |
| Parchman Construction Company, Inc. | | \$11.0000 | \$748.00 |
| Civil Constructors, LLC | | \$13.0000 | \$884.00 |
| Cleary Construction, Inc. | | \$12.0000 | \$816.00 |
| | | | |
| 712-05.01 WARNING LIGHTS (TYPE A) | | | |
| | 16.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 10.000 = 10.11 | \$5.0000 | \$80.00 |
| Parchman Construction Company, Inc. | | \$22.0000 | \$352.00 |
| Civil Constructors, LLC | | | |
| | | \$35.0000 \$36.0000 | \$560.00 \$576.00 |
| Cleary Construction, Inc. | | \$30.0000 | φ376.00 |
| | | | |
| 712-05.03 WARNING LIGHTS (TYPE C) | | | |
| | 39.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5.0000 | \$195.00 |
| Parchman Construction Company, Inc. | | \$22.0000 | \$858.00 |
| Civil Constructors, LLC | | \$36.0000 | \$1,404.00 |
| Cleary Construction, Inc. | | \$36.0000 | \$1,404.00 |
| Crossify Contentions, mo. | | Ψοσ.σσσσ | ψ.,.σσ |
| 712-06 SIGNS (CONSTRUCTION) | | | |
| 112-00 SIGNS (CONSTRUCTION) | | | |
| | 977.000 S.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$9.0000 | \$8,793.00 |
| Parchman Construction Company, Inc. | | \$8.3600 | \$8,167.72 |
| Civil Constructors, LLC | | \$8.1000 | \$7,913.70 |
| Cleary Construction, Inc. | | \$18.0000 | \$17,586.00 |
| | | | |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | | | |
| | 24.000 L.F. | | |
| Fuhank Asphalt Daving & Scaling III C | 24.000 L.I . | ¢Ε0 0000 | ¢4 200 00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$1,200.00 |
| Parchman Construction Company, Inc. | | \$30.8000 | \$739.20 |
| Civil Constructors, LLC | | \$15.8000 | \$379.20 |
| Cleary Construction, Inc. | | \$18.0000 | \$432.00 |
| | | | |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$600.0000 | \$2,400.00 |
| Parchman Construction Company, Inc. | | \$1,375.0000 | \$5,500.00 |
| Civil Constructors, LLC | | \$1,750.0000 | \$7,000.00 |
| Cleary Construction, Inc. | | \$1,830.0000 | \$7,320.00 |
| cloury conditional, mo. | | ψ1,000.0000 | ψ1,020.00 |
| 712-08.08 SPEED FEEDBACK SIGN ASSEMBLY | | | |
| 112-00.00 SPEED FEEDBACK SIGN ASSEMBLY | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,200.0000 | \$2,400.00 |
| Parchman Construction Company, Inc. | | \$6,490.0000 | \$12,980.00 |
| Civil Constructors, LLC | | \$6,980.0000 | \$13,960.00 |
| Cleary Construction, Inc. | | \$7,500.0000 | \$15,000.00 |
| | | | |

| | | · · | CONTINUED CINE 104 |
|--|-----------------|-----------------|---|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) | | | |
| | 24,500.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5.0000 | \$122,500.00 |
| Parchman Construction Company, Inc. | | \$4.4600 | \$109,270.00 |
| Civil Constructors, LLC | | \$4.8000 | \$117,600.00 |
| Cleary Construction, Inc. | | \$5.5000 | \$134,750.00 |
| , , , | | , | , |
| 712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) | | | |
| , , | 96.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | 00.000 = | \$50.0000 | \$4,800.00 |
| Parchman Construction Company, Inc. | | \$31.5000 | \$3,024.00 |
| Civil Constructors, LLC | | \$34.0000 | \$3,264.00 |
| Cleary Construction, Inc. | | \$12.8000 | \$1,228.80 |
| Cleary Construction, Inc. | | φ12.0000 | φ1,220.00 |
| 712-09.09 REMOVABLE PAVEMENT MARKING (4" line) | | | |
| 712-03.03 KEMOVADEL FAVEMENT MAKKING (4 IIIIe) | 00 500 000 5 | | |
| | 23,500.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$4.0000 | \$94,000.00 |
| Parchman Construction Company, Inc. | | \$3.4100 | \$80,135.00 |
| Civil Constructors, LLC | | \$3.6500 | \$85,775.00 |
| Cleary Construction, Inc. | | \$3.0500 | \$71,675.00 |
| | | | |
| 712-09.30 REMOVABLE BLACK-OUT TAPE (6") | | | |
| | 35,000.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$4.0000 | \$140,000.00 |
| Parchman Construction Company, Inc. | | \$3.9400 | \$137,900.00 |
| Civil Constructors, LLC | | \$4.2000 | \$147,000.00 |
| Cleary Construction, Inc. | | \$3.6500 | \$127,750.00 |
| | | | |
| 713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST | | | |
| | 1,171.000 LB. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$5.0000 | \$5,855.00 |
| Parchman Construction Company, Inc. | | \$4.3200 | \$5,058.72 |
| Civil Constructors, LLC | | \$4.1000 | \$4,801.10 |
| Cleary Construction, Inc. | | \$9.0000 | \$10,539.00 |
| oldary deficit deficit, inc. | | ψ0.0000 | Ψ10,000.00 |
| 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| The foliage is given as a second contact the second | 181.000 S.F. | | |
| E I A I A A I II DA TA A O A ITA A I O | 161.000 S.F. | #47 0000 | #0.077.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$17.0000 | \$3,077.00 |
| Parchman Construction Company, Inc. | | \$15.6000 | \$2,823.60 |
| Civil Constructors, LLC | | \$14.8000 | \$2,678.80 |
| Cleary Construction, Inc. | | \$19.7500 | \$3,574.75 |
| | | | |
| 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | 85.000 S.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$1,700.00 |
| Parchman Construction Company, Inc. | | \$17.4500 | \$1,483.25 |
| Civil Constructors, LLC | | \$16.5000 | \$1,402.50 |
| Cleary Construction, Inc. | | \$20.7500 | \$1,763.75 |
| · | | | |

| | | | 00 | MINAGI GNEIGH |
|-------------|--|--------------|---|------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 713-14.21 S | TREET NAME SIGN (RIGID 0.100IN THICK | | | |
| | | 40E 000 S E | | |
| _ | | 105.000 S.F. | # 00.000 | #0.400.00 |
| | ubank Asphalt Paving & Sealing, LLC | | \$20.0000 | \$2,100.00 |
| | archman Construction Company, Inc. | | \$42.0000 | \$4,410.00 |
| | ivil Constructors, LLC | | \$68.5000 | \$7,192.50 |
| C | leary Construction, Inc. | | \$34.1500 | \$3,585.75 |
| | | | | |
| 713-15 R | EMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| | | 1.000 LS | | |
| | ubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$500.00 |
| | archman Construction Company, Inc. | | \$2,444.2000 | \$2,444.20 |
| | ivil Constructors, LLC | | \$2,320.0000 | \$2,320.00 |
| С | leary Construction, Inc. | | \$670.0000 | \$670.00 |
| | | | | |
| 713-15.07 S | USPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK) | | | |
| | | 3.000 EACH | | |
| E | ubank Asphalt Paving & Sealing, LLC | | \$750.0000 | \$2,250.00 |
| P | archman Construction Company, Inc. | | \$787.5000 | \$2,362.50 |
| С | ivil Constructors, LLC | | \$737.0000 | \$2,211.00 |
| С | leary Construction, Inc. | | \$925.0000 | \$2,775.00 |
| | | | | |
| 713-16.01 C | HANGEABLE MESSAGE SIGN UNIT | | | |
| | | 4.000 EACH | | |
| Е | ubank Asphalt Paving & Sealing, LLC | | \$5,000.0000 | \$20,000.00 |
| | archman Construction Company, Inc. | | \$6,930.0000 | \$27,720.00 |
| | ivil Constructors, LLC | | \$9,460.0000 | \$37,840.00 |
| С | leary Construction, Inc. | | \$9,150.0000 | \$36,600.00 |
| | | | | |
| 713-16.41 R | ELOCATE SIGN | | | |
| | | 1.000 LS | | |
| F | ubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$500.00 |
| | archman Construction Company, Inc. | | \$2,915.0000 | \$2,915.00 |
| | ivil Constructors, LLC | | \$2,760.0000 | \$2,760.00 |
| | leary Construction, Inc. | | \$975.0000 | \$975.00 |
| _ | , | | *************************************** | ********* |
| 716-01.21 S | NOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) | (1 COLOR) | | |
| | , | 108.000 EACH | | |
| _ | whenk Asphalt Daving & Casling LLC | 100.000 EACH | ¢50,0000 | ¢5 400 00 |
| | ubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$5,400.00 |
| | archman Construction Company, Inc. | | \$52.5000 | \$5,670.00 |
| | ivil Constructors, LLC | | \$56.5000 | \$6,102.00 |
| C | leary Construction, Inc. | | \$42.0000 | \$4,536.00 |
| 746 04 00 0 | NOWDLOWARLE DAIGED BANGELT MARKED (MONO) | IB/(4 COLOR) | | |
| /16-01.22 S | NOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DI | | | |
| | | 18.000 EACH | | |
| | ubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$900.00 |
| | archman Construction Company, Inc. | | \$52.5000 | \$945.00 |
| | ivil Constructors, LLC | | \$56.5000 | \$1,017.00 |
| С | leary Construction, Inc. | | \$42.0000 | \$756.00 |
| | | | | |

| | | ŭ | ONTINAOT ONETO |
|---|---------------|------------|----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | 48.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$30.0000 | \$1,440.00 |
| Parchman Construction Company, Inc. | | \$21.0000 | \$1,008.00 |
| Civil Constructors, LLC | | \$22.5000 | \$1,080.00 |
| Cleary Construction, Inc. | | \$22.0000 | \$1,056.00 |
| | | | |
| 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) | | | |
| | 485.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$12.0000 | \$5,820.00 |
| Parchman Construction Company, Inc. | | \$15.7500 | \$7,638.75 |
| Civil Constructors, LLC | | \$16.9000 | \$8,196.50 |
| Cleary Construction, Inc. | | \$37.0000 | \$17,945.00 |
| | | | |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| | 537.000 S.Y. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$30.0000 | \$16,110.00 |
| Parchman Construction Company, Inc. | | \$31.5000 | \$16,915.50 |
| Civil Constructors, LLC | | \$34.0000 | \$18,258.00 |
| Cleary Construction, Inc. | | \$48.0000 | \$25,776.00 |
| | | | |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | 204.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$5,100.00 |
| Parchman Construction Company, Inc. | | \$26.2500 | \$5,355.00 |
| Civil Constructors, LLC | | \$28.2000 | \$5,752.80 |
| Cleary Construction, Inc. | | \$24.0000 | \$4,896.00 |
| Cloury Constitution, mo. | | Ψ21.0000 | ψ1,000.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| , , | 5.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | 0.000 =2.1011 | \$250.0000 | \$1,250.00 |
| Parchman Construction Company, Inc. | | \$236.2500 | \$1,181.25 |
| Civil Constructors, LLC | | \$253.0000 | \$1,265.00 |
| Cleary Construction, Inc. | | \$245.0000 | \$1,205.00 |
| Cleary Construction, Inc. | | φ243.0000 | \$1,223.00 |
| 716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) | | | |
| | 360.000 L.F. | | |
| Fuhank Asphalt Daving & Sociling LLC | 300.000 L.I . | ¢2 0000 | \$1,080.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$3.0000 | |
| Parchman Construction Company, Inc. | | \$4.2000 | \$1,512.00 |
| Civil Constructors, LLC | | \$4.5000 | \$1,620.00 |
| Cleary Construction, Inc. | | \$3.0500 | \$1,098.00 |
| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK | 1 | | |
| 116-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK | • | | |
| | 120.000 L.F. | <u>.</u> | |
| Eubank Asphalt Paving & Sealing, LLC | | \$60.0000 | \$7,200.00 |
| Parchman Construction Company, Inc. | | \$47.2500 | \$5,670.00 |
| Civil Constructors, LLC | | \$50.5000 | \$6,060.00 |
| Cleary Construction, Inc. | | \$55.0000 | \$6,600.00 |
| | | | |

| | | | CONTRACT CN2104 |
|--|--------------|------------------------|----------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | 0.060 L.M. | | |
| Eubank Asphalt Paving & Sealing, LLC | 0.000 = | \$18,000.0000 | \$1,080.00 |
| Parchman Construction Company, Inc. | | \$26,250.0000 | \$1,575.00 |
| Civil Constructors, LLC | | \$28,160.0000 | \$1,689.60 |
| Cleary Construction, Inc. | | \$13,400.0000 | \$804.00 |
| 0.00.1, 0.0.1.0.1.0.1.1, 11.0.1 | | ψ.σ,.σσ.σσσ | 40000 |
| 716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) | | | |
| (| 48.000 S.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | 40.000 3.1 . | \$40.0000 | \$1,920.00 |
| Parchman Construction Company, Inc. | | \$42.0000 | \$2,016.00 |
| Civil Constructors, LLC | | \$45.0000 \$45.0000 | \$2,010.00 |
| Cleary Construction, Inc. | | \$60.0000 | \$2,880.00 |
| Cleary Constituction, inc. | | φου.υσου | Ψ2,000.00 |
| 716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) | | | |
| TIO 00.00 TAINTED FAVEMENT MANAGER (OTOT LINE) | 42.000 5 | | |
| | 12.000 L.F. | #45.0000 | # 400.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$15.0000 | \$180.00 |
| Parchman Construction Company, Inc. | | \$15.7500 | \$189.00 |
| Civil Constructors, LLC | | \$16.9000 | \$202.80 \$146.40 |
| Cleary Construction, Inc. | | \$12.2000 | \$140.40 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | | |
| 710-03.20 PARTED PAVEMENT MARKRING (O LINE) | 4 000 1 14 | | |
| | 1.600 L.M. | 44 000 000 | 40 -00 00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,600.0000 | \$2,560.00 |
| Parchman Construction Company, Inc. | | \$2,625.0000 | \$4,200.00 |
| Civil Constructors, LLC | | \$2,820.0000 | \$4,512.00 |
| Cleary Construction, Inc. | | \$1,585.0000 | \$2,536.00 |
| 740 40 00 ENHANCED ELATINE THERMO DVAT MEKNO (CIN LINE) | | | |
| 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| | 4.300 L.M. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$8,500.0000 | \$36,550.00 |
| Parchman Construction Company, Inc. | | \$8,925.0000 | \$38,377.50 |
| Civil Constructors, LLC | | \$9,570.0000 | \$41,151.00 |
| Cleary Construction, Inc. | | \$10,975.0000 | \$47,192.50 |
| | | | |
| 717-01 MOBILIZATION | | | |
| | 1.000 LS | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$425,000.0000 | \$425,000.00 |
| Parchman Construction Company, Inc. | | \$193,074.0000 | \$193,074.00 |
| Civil Constructors, LLC | | \$237,170.0000 | \$237,170.00 |
| Cleary Construction, Inc. | | \$475,000.0000 | \$475,000.00 |
| | | | |
| 730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,450.0000 | \$5,800.00 |
| Parchman Construction Company, Inc. | | \$1,522.5000 | \$6,090.00 |
| Civil Constructors, LLC | | \$1,730.0000 | \$6,920.00 |
| Cleary Construction, Inc. | | \$1,785.0000 | \$7,140.00 |
| | | | |

| | | | CONTRACT CN2164 |
|--|----------------|---------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 730-02.14 SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE) | | | |
| , | 2.000 EACH | | |
| Fuhank Acabalt Paving & Scaling LLC | 2.000 EAGI1 | \$1,625.0000 | ¢2 250 00 |
| Eubank Asphalt Paving & Sealing, LLC Parchman Construction Company, Inc. | | \$1,706.2500 | \$3,250.00 \$3,412.50 |
| Civil Constructors, LLC | | \$2,090.0000 | \$4,180.00 |
| Cleary Construction, Inc. | | \$2,000.0000 | \$4,000.00 |
| Gleary Constituction, inc. | | φ2,000.0000 | φ4,000.00 |
| 730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE) | | | |
| 730-02.17 SIGNAL HEAD ASSEMBLT (130 AZH WITH BACKFLATE) | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$2,100.0000 | \$4,200.00 |
| Parchman Construction Company, Inc. | | \$2,205.0000 | \$4,410.00 |
| Civil Constructors, LLC | | \$690.0000 | \$1,380.00 |
| Cleary Construction, Inc. | | \$2,600.0000 | \$5,200.00 |
| | | | |
| 730-03.21 INSTALL PULL BOX (TYPE B) | | | |
| | 6.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,000.0000 | \$6,000.00 |
| Parchman Construction Company, Inc. | | \$1,050.0000 | \$6,300.00 |
| Civil Constructors, LLC | | \$1,700.0000 | \$10,200.00 |
| Cleary Construction, Inc. | | \$1,200.0000 | \$7,200.00 |
| | | | |
| 730-05.01 ELECTRICAL SERVICE CONNECTION | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$8,000.0000 | \$8,000.00 |
| Parchman Construction Company, Inc. | | \$8,400.0000 | \$8,400.00 |
| Civil Constructors, LLC | | \$22,190.0000 | \$22,190.00 |
| Cleary Construction, Inc. | | \$9,850.0000 | \$9,850.00 |
| | | | |
| 730-08.02 SIGNAL CABLE - 5 CONDUCTOR | | | |
| | 1,652.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$2.2500 | \$3,717.00 |
| Parchman Construction Company, Inc. | | \$2.3600 | \$3,898.72 |
| Civil Constructors, LLC | | \$2.2500 | \$3,717.00 |
| Cleary Construction, Inc. | | \$2.7500 | \$4,543.00 |
| | | | |
| 730-08.03 SIGNAL CABLE - 7 CONDUCTOR | | | |
| | 619.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$2.5000 | \$1,547.50 |
| Parchman Construction Company, Inc. | | \$2.6300 | \$1,627.97 |
| Civil Constructors, LLC | | \$2.7000 | \$1,671.30 |
| Cleary Construction, Inc. | | \$3.1000 | \$1,918.90 |
| | | | |
| 730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40) | | | |
| | 114.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$25.0000 | \$2,850.00 |
| Parchman Construction Company, Inc. | | \$26.2500 | \$2,992.50 |
| Civil Constructors, LLC | | \$29.3000 | \$3,340.20 |
| Cleary Construction, Inc. | | \$30.8000 | \$3,511.20 |
| | | | |

| | | | CONTRACT CN2104 |
|--|--------------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 730-12.03 CONDUIT 3" DIAMETER (PVC SCHEDULE 40) | | | |
| 730-12.00 COMBOTT O BIAMETER (I VO COMEDULE 40) | | | |
| | 112.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$28.0000 | \$3,136.00 |
| Parchman Construction Company, Inc. | | \$29.4000 | \$3,292.80 |
| Civil Constructors, LLC | | \$31.5000 | \$3,528.00 |
| Cleary Construction, Inc. | | \$34.5000 | \$3,864.00 |
| | | | |
| 730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE) | | | |
| | 164.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$130.0000 | \$21,320.00 |
| Parchman Construction Company, Inc. | | \$136.5000 | \$22,386.00 |
| Civil Constructors, LLC | | \$52.0000 | \$8,528.00 |
| Cleary Construction, Inc. | | \$160.0000 | \$26,240.00 |
| cloury contraction, me. | | ψ100.000 | Ψ20,210.00 |
| 730-12.24 CONDUIT 3" DIAMETER (DIRECTIONAL BORE) | | | |
| 730-12.24 CONDOIT 3 DIAMETER (DIRECTIONAL BORE) | | | |
| | 122.000 L.F. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$140.0000 | \$17,080.00 |
| Parchman Construction Company, Inc. | | \$147.0000 | \$17,934.00 |
| Civil Constructors, LLC | | \$58.5000 | \$7,137.00 |
| Cleary Construction, Inc. | | \$172.0000 | \$20,984.00 |
| | | | |
| 730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE) | | | |
| | 4.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$12,000.0000 | \$48,000.00 |
| Parchman Construction Company, Inc. | | \$12,600.0000 | \$50,400.00 |
| Civil Constructors, LLC | | \$10,150.0000 | \$40,600.00 |
| Cleary Construction, Inc. | | \$14,800.0000 | \$59,200.00 |
| Cleary Construction, mc. | | Ψ14,000.0000 | Ψ39,200.00 |
| TOO 40 40 NELLOLE DETECTOR (DADAR, ARVANOE) | | | |
| 730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE) | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$12,000.0000 | \$24,000.00 |
| Parchman Construction Company, Inc. | | \$12,600.0000 | \$25,200.00 |
| Civil Constructors, LLC | | \$12,560.0000 | \$25,120.00 |
| Cleary Construction, Inc. | | \$14,800.0000 | \$29,600.00 |
| | | | |
| 730-15.07 CABINET (SCHOOL ZONE FLASHER) | | | |
| | 1.000 EACH | | |
| Fuhank Apphalt Daving & Scaling LLC | 1.000 EAGI1 | ¢4 500 0000 | ¢4 500 00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,500.0000 | \$1,500.00 |
| Parchman Construction Company, Inc. | | \$1,575.0000 | \$1,575.00 |
| Civil Constructors, LLC | | \$3,380.0000 | \$3,380.00 |
| Cleary Construction, Inc. | | \$1,850.0000 | \$1,850.00 |
| | | | |
| 730-15.08 CABINET (ATC) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$34,500.0000 | \$34,500.00 |
| Parchman Construction Company, Inc. | | \$36,225.0000 | \$36,225.00 |
| Civil Constructors, LLC | | \$38,630.0000 | \$38,630.00 |
| Cleary Construction, Inc. | | \$42,500.0000 | \$42,500.00 |
| · | | | |

| | | | TITITOT ONE TOT |
|--|------------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 700 40 04 CONTROLLER (ATC) | | | |
| 730-16.04 CONTROLLER (ATC) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$6,000.0000 | \$6,000.00 |
| Parchman Construction Company, Inc. | | \$6,300.0000 | \$6,300.00 |
| Civil Constructors, LLC | | \$6,760.0000 | \$6,760.00 |
| Cleary Construction, Inc. | | \$7,400.0000 | \$7,400.00 |
| , | | , , | , , |
| 720 46 44 CONTROLLER (SCHOOL ZONE ELASHER) | | | |
| 730-16.14 CONTROLLER (SCHOOL ZONE FLASHER) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,000.0000 | \$1,000.00 |
| Parchman Construction Company, Inc. | | \$1,050.0000 | \$1,050.00 |
| Civil Constructors, LLC | | \$597.0000 | \$597.00 |
| Cleary Construction, Inc. | | \$1,230.0000 | \$1,230.00 |
| • | | | . , |
| 720 22 20 DEDESTAL DOLE (TVDE A) | | | |
| 730-23.28 PEDESTAL POLE (TYPE A) | | | |
| | 2.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$2,500.0000 | \$5,000.00 |
| Parchman Construction Company, Inc. | | \$2,625.0000 | \$5,250.00 |
| Civil Constructors, LLC | | \$2,690.0000 | \$5,380.00 |
| Cleary Construction, Inc. | | \$3,080.0000 | \$6,160.00 |
| • | | | |
| 730-24.96 CANTILEVER SIGNAL SUPPORT (1 ARM @ 30 W/ LUMINAIRE) | | | |
| 730-24.30 CANTILLVER SIGNAL SOFF ORT (TAKIN @ 30 W LOWINAIRL) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$34,500.0000 | \$34,500.00 |
| Parchman Construction Company, Inc. | | \$36,225.0000 | \$36,225.00 |
| Civil Constructors, LLC | | \$29,510.0000 | \$29,510.00 |
| Cleary Construction, Inc. | | \$42,500.0000 | \$42,500.00 |
| • | | | |
| 730-24.97 CANTILEVER SIGNAL SUPPORT (1 ARM @ 40' W/ LUMINAIRE) | | | |
| 730-24.97 CANTILEVER SIGNAL SOFFORT (TARM @ 40 W/ LOMINAIRE) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$35,750.0000 | \$35,750.00 |
| Parchman Construction Company, Inc. | | \$37,537.5000 | \$37,537.50 |
| Civil Constructors, LLC | | \$32,830.0000 | \$32,830.00 |
| Cleary Construction, Inc. | | \$44,000.0000 | \$44,000.00 |
| • | | • | . , |
| 730-24.98 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 60' W/ LUMINAIRE) | | | |
| 750-24.90 CANTILLEVER SIGNAL SOFFORT (2 @ 45 & 60 W/ LUMINAIRE) | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$53,000.0000 | \$53,000.00 |
| Parchman Construction Company, Inc. | | \$56,560.0000 | \$56,560.00 |
| Civil Constructors, LLC | | \$55,810.0000 | \$55,810.00 |
| Cleary Construction, Inc. | | \$65,275.0000 | \$65,275.00 |
| • | | • | . , |
| 730-26.05 COUNTDOWN PEDESTRIAN SIGNAL | | | |
| 730-20.05 COUNTDOWN PEDESTRIAN SIGNAL | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,000.0000 | \$3,000.00 |
| Parchman Construction Company, Inc. | | \$1,050.0000 | \$3,150.00 |
| Civil Constructors, LLC | | \$1,440.0000 | \$4,320.00 |
| Cleary Construction, Inc. | | \$1,230.0000 | \$3,690.00 |
| • | | . , | . , |
| | | | |

| | | · | CONTRACT CN2104 |
|--|----------------|---------------|---|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 730-26.06 PEDESTRIAN PUSHBUTTON POST | | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$2,200.0000 | \$6,600.00 |
| Parchman Construction Company, Inc. | | \$2,310.0000 | \$6,930.00 |
| Civil Constructors, LLC | | \$2,240.0000 | \$6,720.00 |
| Cleary Construction, Inc. | | \$2,710.0000 | \$8,130.00 |
| Gleary Construction, Inc. | | φ2,7 10.0000 | φο, 130.00 |
| 730-26.09 PEDESTRIAN PUSHBUTTON WITH 15IN SIGN | | | |
| 730-20.03 FEDESTRIAR FOSTIBOTTOR WITH TOIR SIGN | 3.000 EACH | | |
| Foliation And Alberta (A.O., Practical | 3.000 EACH | #000 0000 | #0.400.00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$800.0000 | \$2,400.00 |
| Parchman Construction Company, Inc. | | \$840.0000 | \$2,520.00 |
| Civil Constructors, LLC | | \$672.0000 | \$2,016.00 |
| Cleary Construction, Inc. | | \$985.0000 | \$2,955.00 |
| | | | |
| 730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & | 15IN SIGN | | |
| | 3.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$1,800.0000 | \$5,400.00 |
| Parchman Construction Company, Inc. | | \$1,890.0000 | \$5,670.00 |
| Civil Constructors, LLC | | \$2,150.0000 | \$6,450.00 |
| Cleary Construction, Inc. | | \$2,215.0000 | \$6,645.00 |
| | | , , | , |
| 730-50.20 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY (SOL | AR POWERED) | | |
| · | 4.000 EACH | | |
| Fuhank Aanhalt Daving & Caaling II C | 4.000 EACIT | ¢42,000,0000 | ¢40,000,00 |
| Eubank Asphalt Paving & Sealing, LLC | | \$12,000.0000 | \$48,000.00 |
| Parchman Construction Company, Inc. | | \$12,600.0000 | \$50,400.00 |
| Civil Constructors, LLC | | \$13,290.0000 | \$53,160.00 |
| Cleary Construction, Inc. | | \$14,800.0000 | \$59,200.00 |
| | | | |
| 730-50.30 SCHOOL SPEED LIMIT FLASHING ASSEMBLY (SOLAR POWE | | | |
| | 1.000 EACH | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$29,000.0000 | \$29,000.00 |
| Parchman Construction Company, Inc. | | \$30,450.0000 | \$30,450.00 |
| Civil Constructors, LLC | | \$31,420.0000 | \$31,420.00 |
| Cleary Construction, Inc. | | \$35,700.0000 | \$35,700.00 |
| • | | | |
| 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | |
| | 2,618.000 S.Y. | | |
| Eubank Asphalt Paving & Sealing, LLC | _,0.0.000 0 | \$3.3000 | \$8,639.40 |
| Parchman Construction Company, Inc. | | \$3.2600 | \$8,534.68 |
| | | | |
| Civil Constructors, LLC | | \$3.5000 | \$9,163.00 |
| Cleary Construction, Inc. | | \$3.3000 | \$8,639.40 |
| 740 40 04 CECTEVIII E /TVDE 100/CTABII 1747/040 | | | |
| 740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) | | | |
| | 174.000 S.Y. | | |
| Eubank Asphalt Paving & Sealing, LLC | | \$3.6500 | \$635.10 |
| Parchman Construction Company, Inc. | | \$7.3200 | \$1,273.68 |
| Civil Constructors, LLC | | \$9.7000 | \$1,687.80 |
| Cleary Construction, Inc. | | \$3.0000 | \$522.00 |
| | | | |

| | | | · | CONTINUE CINETO |
|------------|--|-----------------|----------------------|-----------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 740-11 02 | TEMPORARY SEDIMENT TUBE 12IN | | | |
| 7-40-11.02 | TEM ORAKI GEDIMERI TODE 1214 | | | |
| | | 12,490.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$4.4000 | \$54,956.00 |
| | Parchman Construction Company, Inc. | | \$2.8900 | \$36,096.10 |
| | Civil Constructors, LLC | | \$3.1000 | \$38,719.00 |
| | Cleary Construction, Inc. | | \$4.2500 | \$53,082.50 |
| | | | | |
| 740-11.04 | TEMPORARY SEDIMENT TUBE 20IN | | | |
| | | 300.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | 333.333 | \$8.0000 | \$2,400.00 |
| | Parchman Construction Company, Inc. | | \$3.9400 | \$1,182.00 |
| | Civil Constructors, LLC | | | |
| | | | \$4.8000 \$9.1500 | \$1,440.00 |
| | Cleary Construction, Inc. | | ф9.1500 | \$2,745.00 |
| | | | | |
| 790-42.11 | 6IN DIA PVC PIPE | | | |
| | | 24.000 L.F. | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$35.0000 | \$840.00 |
| | Parchman Construction Company, Inc. | | \$57.6000 | \$1,382.40 |
| | Civil Constructors, LLC | | \$172.0000 | \$4,128.00 |
| | Cleary Construction, Inc. | | \$104.0000 | \$2,496.00 |
| | 0.04.7 00.04.40.10.1, 1.10.1 | | 4.0000 | ΨΞ, 100.00 |
| 801-01 07 | TEMPORARY SEEDING (WITH MULCH) | | | |
| 001-01.07 | TEMPORART SEEDING (WITH MOLCH) | | | |
| | | 344.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$17,200.00 |
| | Parchman Construction Company, Inc. | | \$55.0000 | \$18,920.00 |
| | Civil Constructors, LLC | | \$45.0000 | \$15,480.00 |
| | Cleary Construction, Inc. | | \$45.0000 | \$15,480.00 |
| | | | | |
| 801-01.36 | SPECIAL WETLAND SEED MIXTURE | | | |
| | | 1.000 UNIT | | |
| | Fisher Is Asset alt Devision 9 Continue 11 C | 1.000 01411 | \$500,000 | фгоо оо |
| | Eubank Asphalt Paving & Sealing, LLC | | \$500.0000 | \$500.00 |
| | Parchman Construction Company, Inc. | | \$275.0000 | \$275.00 |
| | Civil Constructors, LLC | | \$216.8700 | \$216.87 |
| | Cleary Construction, Inc. | | \$610.0000 | \$610.00 |
| | | | | |
| 801-01.38 | NATVE SEED MX FINAL STABLIZATN OF SLOPES | | | |
| | | 2.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$400.0000 | \$800.00 |
| | Parchman Construction Company, Inc. | | \$165.0000 | \$330.00 |
| | Civil Constructors, LLC | | \$67.5000 | \$135.00 |
| | Cleary Construction, Inc. | | \$305.0000 | \$610.00 |
| | Cleary Constituction, Inc. | | φ303.0000 | φ010.00 |
| 004.00 | OFFDING (MITHOUT MAIL ON) | | | |
| 801-02 | SEEDING (WITHOUT MULCH) | | | |
| | | 6.000 UNIT | | |
| | Eubank Asphalt Paving & Sealing, LLC | | \$50.0000 | \$300.00 |
| | Parchman Construction Company, Inc. | | \$55.0000 | \$330.00 |
| | Civil Constructors, LLC | | \$34.0000 | \$204.00 |
| | Cleary Construction, Inc. | | \$53.0000 | \$318.00 |
| | • | | | |

| | | | CONTRACT CNZ164 |
|-----------|--------------------------------------|-----------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| 801-03 | WATER (SEEDING & SODDING) | | |
| | | 196.000 M.G. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$75.0000 | \$14,700.00 |
| | Parchman Construction Company, Inc. | \$55.0000 | \$10,780.00 |
| | Civil Constructors, LLC | \$56.5000 | \$11,074.00 |
| | Cleary Construction, Inc. | \$245.0000 | \$48,020.00 |
| 803-01 | SODDING (NEW SOD) | | |
| | | 26,680.000 S.Y. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$5.5000 | \$146,740.00 |
| | Parchman Construction Company, Inc. | \$5.5000 | \$146,740.00 |
| | Civil Constructors, LLC | \$5.6000 | \$149,408.00 |
| | Cleary Construction, Inc. | \$9.2000 | \$245,456.00 |
| 805-01.01 | TURF REINFORCEMENT MAT (CLASS I) | | |
| | | 484.000 S.Y. | |
| | Eubank Asphalt Paving & Sealing, LLC | \$6.0000 | \$2,904.00 |
| | Parchman Construction Company, Inc. | \$6.6000 | \$3,194.40 |
| | Civil Constructors, LLC | \$3.4000 | \$1,645.60 |
| | | | |

Cleary Construction, Inc.

\$7.0000

\$3,388.00

SUB-TOTAL ROADWAY

| Eubank Asphalt Paving & Sealing, LLC | \$6,987,980.90 |
|--------------------------------------|----------------|
| Parchman Construction Company, Inc. | \$7,428,118.07 |
| Civil Constructors, LLC | \$7,992,413.57 |
| Cleary Construction, Inc. | \$9,940,620.60 |

TOTAL CONTRACT

| Eubank Asphalt Paving & Sealing, LLC | \$6,987,980.90 |
|--------------------------------------|----------------|
| Parchman Construction Company, Inc. | \$7,428,118.07 |
| Civil Constructors, LLC | \$7,992,413.57 |
| Cleary Construction, Inc. | \$9,940,620.60 |

STATE OF TENNESSEE DEPARTMENT OF TRANSPORTATION SUMMARY OF BIDS LETTING OF MAY 09, 2025

WILSON COUNTY (Contract No. CNZ153 Call 039)

HSIP/PHSIP-24(67),95004-3256-94

THE GRADING, DRAINAGE, SIGNALS, AND PAVING ON U.S. 70 (S.R. 24) FROM TERRACE HILL ROAD (L.M. 5.90) TO ADELES GARDEN ROAD (L.M. 6.49).

PROJECT LENGTH - 0.255 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2026

| TOTAL CONTRACT |
|----------------|
| |
| \$1,641,155.00 |
| \$1,848,358.21 |
| \$2,165,941.70 |
| \$2,564,818.50 |
| \$2,597,440.45 |
| |

| | | | • | CHIRACI CHEISS |
|--------|---|----------------|-------------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| ROADW | AY CATEGORY | | | |
| | | | | |
| | | | | |
| 105-01 | CONSTRUCTION STAKES, LINES AND GRADES | | | |
| | | 1.000 LS | | |
| | Sessions Paving Company | | \$30,000.0000 | \$30,000.00 |
| | Civil Constructors, LLC | | \$27,190.0000 | \$27,190.00 |
| | Cleary Construction, Inc. | | \$75,000.0000 | \$75,000.00 |
| | Adams Contracting, LLC | | \$40,000.0000 | \$40,000.00 |
| | Vulcan Construction Materials, LLC | | \$120,000.0000 | \$120,000.00 |
| 204.04 | CLEADING AND COURDING | | | |
| 201-01 | CLEARING AND GRUBBING | 1.000 LS | | |
| | Seesions Daving Company | 1.000 L3 | 0000 0000 | ¢20,000,00 |
| | Sessions Paving Company Civil Constructors, LLC | | \$20,000.0000 \$7,790.0000 | \$20,000.00 \$7,790.00 |
| | Cleary Construction, Inc. | | | |
| | | | \$50,000.0000 | \$50,000.00 |
| | Adams Contracting, LLC | | \$50,000.0000 | \$50,000.00 |
| | Vulcan Construction Materials, LLC | | \$60,000.0000 | \$60,000.00 |
| 202-01 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | | |
| | | 1.000 LS | | |
| | Sessions Paving Company | | \$28,000.0000 | \$28,000.00 |
| | Civil Constructors, LLC | | \$20,550.0000 | \$20,550.00 |
| | Cleary Construction, Inc. | | \$50,000.0000 | \$50,000.00 |
| | Adams Contracting, LLC | | \$75,000.0000 | \$75,000.00 |
| | Vulcan Construction Materials, LLC | | \$40,000.0000 | \$40,000.00 |
| | | | | |
| 203-01 | ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) | | | |
| | | 3,554.000 C.Y. | | |
| | Sessions Paving Company | | \$45.0000 | \$159,930.00 |
| | Civil Constructors, LLC | | \$53.5000 | \$190,139.00 |
| | Cleary Construction, Inc. | | \$71.0000 | \$252,334.00 |
| | Adams Contracting, LLC | | \$70.0000 | \$248,780.00 |
| | Vulcan Construction Materials, LLC | | \$85.0000 | \$302,090.00 |
| 203-04 | PLACING AND SPREADING TOPSOIL | | | |
| | | 441.000 C.Y. | | |
| | Sessions Paving Company | | \$35.0000 | \$15,435.00 |
| | Civil Constructors, LLC | | \$44.0000 | \$19,404.00 |
| | Cleary Construction, Inc. | | \$75.0000 | \$33,075.00 |
| | Adams Contracting, LLC | | \$67.0000 | \$29,547.00 |
| | Vulcan Construction Materials, LLC | | \$55.0000 | \$24,255.00 |
| | | | | |
| 209-05 | SEDIMENT REMOVAL | 00 000 O V | | |
| | | 68.000 C.Y. | 445 | * |
| | Sessions Paving Company | | \$28.0000 | \$1,904.00 |
| | Civil Constructors, LLC | | \$46.0000 | \$3,128.00 |
| | Cleary Construction, Inc. | | \$86.0000 | \$5,848.00 |
| | Adams Contracting, LLC | | \$23.0000 | \$1,564.00 |
| | Vulcan Construction Materials, LLC | | \$85.0000 | \$5,780.00 |
| | | | | |

| | | ` | CONTRACT CN2195 |
|--|---------------|-----------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 209-08.08 ENHANCED ROCK CHECK DAM | | | |
| | 10.000 EACH | | |
| Sessions Paving Company | 10.000 EAGIT | \$550.0000 | \$5,500.00 |
| Civil Constructors, LLC | | \$707.0000 | \$7,070.00 |
| Cleary Construction, Inc. | | \$970.0000 | \$9,700.00 |
| Adams Contracting, LLC | | \$660.0000 | \$6,600.00 |
| Vulcan Construction Materials, LLC | | \$630.0000 | \$6,300.00 |
| Vulcari Coristi uction Materials, EEC | | φ030.0000 | φ0,300.00 |
| 209-08.09 FILTER SOCK CHECK DAM | | | |
| 209-00.09 FILTER SOOK CHECK DAW | | | |
| | 26.000 EACH | | |
| Sessions Paving Company | | \$330.0000 | \$8,580.00 |
| Civil Constructors, LLC | | \$324.0000 | \$8,424.00 |
| Cleary Construction, Inc. | | \$350.0000 | \$9,100.00 |
| Adams Contracting, LLC | | \$300.0000 | \$7,800.00 |
| Vulcan Construction Materials, LLC | | \$287.0000 | \$7,462.00 |
| | | | |
| 209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) | | | |
| | 3.000 EACH | | |
| Sessions Paving Company | | \$1,100.0000 | \$3,300.00 |
| Civil Constructors, LLC | | \$619.0000 | \$1,857.00 |
| Cleary Construction, Inc. | | \$660.0000 | \$1,980.00 |
| Adams Contracting, LLC | | \$580.0000 | \$1,740.00 |
| Vulcan Construction Materials, LLC | | \$547.0000 | \$1,641.00 |
| | | | |
| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D | | | |
| | 2,706.000 TON | | |
| Sessions Paving Company | | \$52.0000 | \$140,712.00 |
| Civil Constructors, LLC | | \$46.5000 | \$125,829.00 |
| Cleary Construction, Inc. | | \$45.0000 | \$121,770.00 |
| Adams Contracting, LLC | | \$57.0000 | \$154,242.00 |
| Vulcan Construction Materials, LLC | | \$60.0000 | \$162,360.00 |
| | | | |
| 303-10.01 MINERAL AGGREGATE (SIZE 57) | | | |
| | 80.000 TON | | |
| Sessions Paving Company | 33.333 1 3.1 | \$75.0000 | \$6,000.00 |
| Civil Constructors, LLC | | \$66.0000 | \$5,280.00 |
| Cleary Construction, Inc. | | \$68.0000 | \$5,440.00 |
| Adams Contracting, LLC | | \$87.0000 | \$6,960.00 |
| Vulcan Construction Materials, LLC | | \$70.0000 | \$5,600.00 |
| valoan Constituction Materials, EEC | | Ψ70.0000 | ψ0,000.00 |
| 307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRA | ADING R-M2 | | |
| 007 01100 7101 111121 001101212 mix (1 001 22) (21 miz 1 mi) 010 | | | |
| Consists David Consum | 212.000 TON | #470.000 | #07.040.00 |
| Sessions Paving Company | | \$179.0000 | \$37,948.00 |
| Civil Constructors, LLC | | \$191.0000 | \$40,492.00 |
| Cleary Construction, Inc. | | \$225.0000 | \$47,700.00 |
| Adams Contracting, LLC | | \$200.0000 | \$42,400.00 |
| Vulcan Construction Materials, LLC | | \$175.0000 | \$37,100.00 |
| | | | |

| | | | UNIT PRICE | EXTENSION |
|-----------|--|----------------|-----------------|-------------------|
| 207.02.04 | ACRUALT CONCRETE MIX (DCZO 22) (RRMR UM) CRADING A | | | |
| 307-02.01 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A | 456.000 TON | | |
| | O i Bui O a a a | 400.000 1014 | #407.000 | #05.070.00 |
| | Sessions Paving Company | | \$187.0000 | \$85,272.00 |
| | Civil Constructors, LLC | | \$162.0000 | \$73,872.00 |
| | Cleary Construction, Inc. | | \$235.0000 | \$107,160.00 |
| | Adams Contracting, LLC | | \$210.0000 | \$95,760.00 |
| | Vulcan Construction Materials, LLC | | \$175.0000 | \$79,800.00 |
| 307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M | 2 | | |
| | | 224.000 TON | | |
| | Sessions Paving Company | | \$187.0000 | \$41,888.00 |
| | Civil Constructors, LLC | | \$199.0000 | \$44,576.00 |
| | Cleary Construction, Inc. | | \$235.0000 | \$52,640.00 |
| | Adams Contracting, LLC | | \$210.0000 | \$47,040.00 |
| | Vulcan Construction Materials, LLC | | \$175.0000 | \$39,200.00 |
| 402-01 | DITUMINOUS MATERIAL FOR DRIME COAT (DC) | | | |
| 402-01 | BITUMINOUS MATERIAL FOR PRIME COAT (PC) | 3.000 TON | | |
| | Sessions Paving Company | 0.000 | \$1,400.0000 | \$4,200.00 |
| | Civil Constructors, LLC | | \$1,310.0000 | \$3,930.00 |
| | · | | | \$5,295.00 |
| | Cleary Construction, Inc. | | \$1,765.0000 | |
| | Adams Contracting, LLC | | \$1,600.0000 | \$4,800.00 |
| | Vulcan Construction Materials, LLC | | \$1,000.0000 | \$3,000.00 |
| 402-02 | AGGREGATE FOR COVER MATERIAL (PC) | | | |
| | | 13.000 TON | | |
| | Sessions Paving Company | | \$75.0000 | \$975.00 |
| | Civil Constructors, LLC | | \$76.0000 | \$988.00 |
| | Cleary Construction, Inc. | | \$95.0000 | \$1,235.00 |
| | Adams Contracting, LLC | | \$82.0000 | \$1,066.00 |
| | Vulcan Construction Materials, LLC | | \$145.0000 | \$1,885.00 |
| | Valoan Constitution Materials, 220 | | Ψ110.0000 | ψ1,000.00 |
| 403-01 | BITUMINOUS MATERIAL FOR TACK COAT (TC) | | | |
| | | 2.000 TON | | |
| | Sessions Paving Company | | \$1,400.0000 | \$2,800.00 |
| | Civil Constructors, LLC | | \$1,750.0000 | \$3,500.00 |
| | Cleary Construction, Inc. | | \$1,765.0000 | \$3,530.00 |
| | Adams Contracting, LLC | | \$1,600.0000 | \$3,200.00 |
| | Vulcan Construction Materials, LLC | | \$1,000.0000 | \$2,000.00 |
| 407-20.05 | SAW CUTTING ASPHALT PAVEMENT | | | |
| | | 1,750.000 L.F. | | |
| | Sessions Paving Company | | \$11.0000 | \$19,250.00 |
| | Civil Constructors, LLC | | \$7.6000 | \$13,300.00 |
| | Cleary Construction, Inc. | | \$3.4000 | \$5,950.00 |
| | Adams Contracting, LLC | | \$7.2500 | \$12,687.50 |
| | Vulcan Construction Materials, LLC | | \$5.2000 | \$9,100.00 |
| | Valouri Constitution Materials, LLO | | ψ0.2000 | ψο, 100.00 |

| | | | | CONTRACT CN2133 |
|-----------|--|--------------|-----------------|------------------|
| | | | UNIT PRICE | EXTENSION |
| 411-01 07 | ACS MIX (PG64-22) GRADING E SHOULDER | | | |
| 411-01.07 | Add mix (1 dos 22) disabilità E dilibatati | 102.000 TON | | |
| | Sessions Paving Company | | \$215.0000 | \$21,930.00 |
| | Civil Constructors, LLC | | \$255.0000 | \$26,010.00 |
| | Cleary Construction, Inc. | | \$271.0000 | \$27,642.00 |
| | Adams Contracting, LLC | | \$240.0000 | \$24,480.00 |
| | Vulcan Construction Materials, LLC | | \$300.0000 | \$30,600.00 |
| 444 04 40 | ACC MIX/DCC4 (9) CDADING D | | | |
| 411-01.10 | ACS MIX(PG64-22) GRADING D | 173.000 TON | | |
| | Sessions Paving Company | 170.000 1010 | \$215.0000 | \$37,195.00 |
| | Civil Constructors, LLC | | \$234.0000 | \$40,482.00 |
| | Cleary Construction, Inc. | | \$271.0000 | \$46,883.00 |
| | Adams Contracting, LLC | | \$240.0000 | \$40,883.00 |
| | | | | |
| | Vulcan Construction Materials, LLC | | \$300.0000 | \$51,900.00 |
| 411-02.10 | ACS MIX(PG70-22) GRADING D | | | |
| | | 352.000 TON | | |
| | Sessions Paving Company | | \$220.0000 | \$77,440.00 |
| | Civil Constructors, LLC | | \$220.0000 | \$77,440.00 |
| | Cleary Construction, Inc. | | \$278.0000 | \$97,856.00 |
| | Adams Contracting, LLC | | \$245.0000 | \$86,240.00 |
| | Vulcan Construction Materials, LLC | | \$300.0000 | \$105,600.00 |
| 411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (| (4IN WIDTH) | | |
| | | 0.400 L.M. | | |
| | Sessions Paving Company | | \$24,000.0000 | \$9,600.00 |
| | Civil Constructors, LLC | | \$24,310.0000 | \$9,724.00 |
| | Cleary Construction, Inc. | | \$26,500.0000 | \$10,600.00 |
| | Adams Contracting, LLC | | \$26,100.0000 | \$10,440.00 |
| | Vulcan Construction Materials, LLC | | \$21,500.0000 | \$8,600.00 |
| | | | | |
| 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT | 244.000 TON | | |
| | O i Bair O | 244.000 TON | #05.0000 | 000 740 00 |
| | Sessions Paving Company | | \$85.0000 | \$20,740.00 |
| | Civil Constructors, LLC | | \$95.0000 | \$23,180.00 |
| | Cleary Construction, Inc. | | \$70.0000 | \$17,080.00 |
| | Adams Contracting, LLC | | \$90.0000 | \$21,960.00 |
| | Vulcan Construction Materials, LLC | | \$70.0000 | \$17,080.00 |
| 607-02.30 | 15IN PIPE CULVERT | | | |
| | | 14.000 L.F. | | |
| | Sessions Paving Company | | \$195.0000 | \$2,730.00 |
| | Civil Constructors, LLC | | \$596.0000 | \$8,344.00 |
| | Cleary Construction, Inc. | | \$134.0000 | \$1,876.00 |
| | Adams Contracting, LLC | | \$180.0000 | \$2,520.00 |
| | Vulcan Construction Materials, LLC | | \$500.0000 | \$7,000.00 |
| | , - | | | , , - |

| | | | CONTRACT CNZ153 |
|--|--------------|------------------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) | | | |
| | 98.000 L.F. | | |
| Sessions Paving Company | | \$195.0000 | \$19,110.00 |
| Civil Constructors, LLC | | \$307.0000 | \$30,086.00 |
| Cleary Construction, Inc. | | \$140.0000 | \$13,720.00 |
| Adams Contracting, LLC | | \$240.0000 | \$23,520.00 |
| Vulcan Construction Materials, LLC | | \$550.0000 | \$53,900.00 |
| 607-39.02 18" PIPE CULVERT (SIDE DRAIN) | | | |
| , | 295.000 L.F. | | |
| Sessions Paving Company | | \$140.0000 | \$41,300.00 |
| Civil Constructors, LLC | | \$164.0000 | \$48,380.00 |
| Cleary Construction, Inc. | | \$131.0000 | \$38,645.00 |
| Adams Contracting, LLC | | \$130.0000 | \$38,350.00 |
| Vulcan Construction Materials, LLC | | \$150.0000 | \$44,250.00 |
| 611-02.10 JUNCTION BOX, TYPE 1 | | | |
| 011-02:10 30NOTION BOX, 11FE 1 | 1.000 EACH | | |
| Sessions Paving Company | | \$6,600.0000 | \$6,600.00 |
| Civil Constructors, LLC | | \$9,050.0000 | \$9,050.00 |
| Cleary Construction, Inc. | | \$8,800.0000 | \$8,800.00 |
| Adams Contracting, LLC | | \$5,100.0000 | \$5,100.00 |
| Vulcan Construction Materials, LLC | | \$5,000.0000 | \$5,000.00 |
| vulcan construction Materials, ELO | | ψ3,000.0000 | ψο,σσσ.σσ |
| 611-05.01 TRENCH DRAINS | | | |
| | 45.000 L.F. | | |
| Sessions Paving Company | | \$330.0000 | \$14,850.00 |
| Civil Constructors, LLC | | \$505.0000 | \$22,725.00 |
| Cleary Construction, Inc. | | \$550.0000 | \$24,750.00 |
| Adams Contracting, LLC | | \$475.0000 | \$21,375.00 |
| Vulcan Construction Materials, LLC | | \$500.0000 | \$22,500.00 |
| 611-05.02 12IN PVC PIPE FOR TRENCH DRAINS | | | |
| | 32.000 L.F. | | |
| Sessions Paving Company | | \$110.0000 | \$3,520.00 |
| Civil Constructors, LLC | | \$242.0000 | \$7,744.00 |
| Cleary Construction, Inc. | | \$96.0000 | \$3,072.00 |
| Adams Contracting, LLC | | \$110.0000 | \$3,520.00 |
| Vulcan Construction Materials, LLC | | \$250.0000 | \$8,000.00 |
| 611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) | | | |
| on the series of | 1.000 C.Y. | | |
| Sessions Paving Company | | \$3,850.0000 | \$3,850.00 |
| Civil Constructors, LLC | | \$2,270.0000 | \$2,270.00 |
| Cleary Construction, Inc. | | \$2,000.0000 | \$2,000.00 |
| Adams Contracting, LLC | | \$4,000.0000 | \$4,000.00 |
| Vulcan Construction Materials, LLC | | \$2,000.0000 | \$2,000.00 |
| Tarean Contraction Historials, ELO | | 4 2,000.000 | Ψ2,500.00 |

| | | | | CONTRACT CNZ153 |
|--------------------------------|------------------------|-------------|------------------------------|--------------------------|
| | | | UNIT PRICE | EXTENSION |
| 611-07.02 STEEL BAR REINFORCI | EMENT (PIPE ENDWALLS) | | | |
| 011-07.02 STELL BAR REINI ORO | LINERY (FIFE ENDWALLS) | 45.000 LB. | | |
| Sessions Paving Comp | any. | 40.000 LD. | \$6.0000 | \$270.00 |
| Civil Constructors, LLC | = | | \$19.2000 | \$864.00 |
| Cleary Construction, Inc | | | \$46.0000 | \$2,070.00 |
| Adams Contracting, LL0 | | | \$3.0000 | \$2,070.00 \$135.00 |
| | | | · | · |
| Vulcan Construction Ma | iteriais, LLC | | \$3.0000 | \$135.00 |
| 611-07.31 18IN ENDWALL (SIDE D | RAIN) | | | |
| | | 26.000 EACH | | |
| Sessions Paving Compa | any | | \$2,750.0000 | \$71,500.00 |
| Civil Constructors, LLC | | | \$4,240.0000 | \$110,240.00 |
| Cleary Construction, Inc | 3. | | \$4,225.0000 | \$109,850.00 |
| Adams Contracting, LL0 | C | | \$4,500.0000 | \$117,000.00 |
| Vulcan Construction Ma | aterials, LLC | | \$5,000.0000 | \$130,000.00 |
| 611-12.01 CATCH BASINS, TYPE 1 | 12. 0' - 4' DEPTH | | | |
| , | | 1.000 EACH | | |
| Sessions Paving Compa | any | | \$7,150.0000 | \$7,150.00 |
| Civil Constructors, LLC | - | | \$8,720.0000 | \$8,720.00 |
| Cleary Construction, Inc | C. | | \$6,500.0000 | \$6,500.00 |
| Adams Contracting, LL0 | | | \$7,500.0000 | \$7,500.00 |
| Vulcan Construction Ma | | | \$5,500.0000 | \$5,500.00 |
| 611-12.02 CATCH BASINS, TYPE 1 | 12 > 4' - 8' DEPTH | | | |
| | 2,7 1 0 22 | 1.000 EACH | | |
| Sessions Paving Comp | any. | 1.000 LACIT | \$7,150.0000 | \$7,150.00 |
| Civil Constructors, LLC | = | | | |
| Cleary Construction, Inc | | | \$9,370.0000 \$6,830.0000 | \$9,370.00 \$6,830.00 |
| Adams Contracting, LL0 | | | \$10,000.0000 | \$10,000.00 |
| _ | | | | \$7,500.00 |
| Vulcan Construction Ma | iteriais, LLC | | \$7,500.0000 | \$7,500.00 |
| 611-42.01 CATCH BASINS, TYPE 4 | 12, 0' - 4' DEPTH | | | |
| | | 1.000 EACH | | |
| Sessions Paving Comp | any | | \$7,150.0000 | \$7,150.00 |
| Civil Constructors, LLC | | | \$7,362.1100 | \$7,362.11 |
| Cleary Construction, Inc | | | \$5,600.0000 | \$5,600.00 |
| Adams Contracting, LL0 | 3 | | \$7,500.0000 | \$7,500.00 |
| Vulcan Construction Ma | aterials, LLC | | \$5,500.0000 | \$5,500.00 |
| 702-03 CONCRETE COMBINED | CURB & GUTTER | | | |
| | | 77.000 C.Y. | | |
| Sessions Paving Compa | any | | \$575.0000 | \$44,275.00 |
| Civil Constructors, LLC | - | | \$555.0000 | \$42,735.00 |
| Cleary Construction, Inc | | | \$595.0000 | \$45,815.00 |
| Adams Contracting, LL0 | | | \$590.0000 | \$45,430.00 |
| Vulcan Construction Ma | | | \$490.0000 | \$37,730.00 |
| | | | | • • |

| | | | CONTRACT CN2133 |
|---|----------------|--------------------------|--------------------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 708-02.01 MARKERS (CONCRETE R.O.W. POSTS) | | | |
| , | 12.000 EACH | | |
| Sessions Paving Company | 12.000 LAGI1 | \$825.0000 | \$9,900.00 |
| Civil Constructors, LLC | | \$558.0000 | \$6,696.00 |
| Cleary Construction, Inc. | | • | |
| Adams Contracting, LLC | | \$630.0000 \$650.0000 | \$7,560.00 \$7,800.00 |
| <u> </u> | | \$849.0000 | |
| Vulcan Construction Materials, LLC | | \$849.0000 | \$10,188.00 |
| 709-05.05 MACHINED RIP-RAP (CLASS A-3) | | | |
| 705-05.05 MACHINED RIF-RAF (CLASS A-3) | 450 000 TON | | |
| | 150.000 TON | 407.000 | 440 === 000 |
| Sessions Paving Company | | \$85.0000 | \$12,750.00 |
| Civil Constructors, LLC | | \$73.5000 | \$11,025.00 |
| Cleary Construction, Inc. | | \$85.0000 | \$12,750.00 |
| Adams Contracting, LLC | | \$85.0000 | \$12,750.00 |
| Vulcan Construction Materials, LLC | | \$70.0000 | \$10,500.00 |
| | | | |
| 709-05.06 MACHINED RIP-RAP (CLASS A-1) | | | |
| | 368.000 TON | | |
| Sessions Paving Company | | \$85.0000 | \$31,280.00 |
| Civil Constructors, LLC | | \$64.5000 | \$23,736.00 |
| Cleary Construction, Inc. | | \$85.0000 | \$31,280.00 |
| Adams Contracting, LLC | | \$85.0000 | \$31,280.00 |
| Vulcan Construction Materials, LLC | | \$70.0000 | \$25,760.00 |
| | | | |
| 712-01 TRAFFIC CONTROL | | | |
| | 1.000 LS | | |
| Sessions Paving Company | | \$40,000.0000 | \$40,000.00 |
| Civil Constructors, LLC | | \$41,190.0000 | \$41,190.00 |
| Cleary Construction, Inc. | | \$200,000.0000 | \$200,000.00 |
| Adams Contracting, LLC | | \$400,000.0000 | \$400,000.00 |
| Vulcan Construction Materials, LLC | | \$130,000.0000 | \$130,000.00 |
| | | ψσσ,σσσσσσσ | ψ.00,000.00 |
| 712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL | | | |
| | 2,248.000 L.F. | | |
| Sessions Paving Company | _, | \$55.0000 | \$123,640.00 |
| Civil Constructors, LLC | | \$89.0000 | \$200,072.00 |
| Cleary Construction, Inc. | | \$56.0000 | \$125,888.00 |
| Adams Contracting, LLC | | \$70.0000 | \$157,360.00 |
| Vulcan Construction Materials, LLC | | \$150.0000 | \$337,200.00 |
| Vulcan Construction Materials, LLC | | φ150.0000 | φ337,200.00 |
| 712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) | | | |
| THE UZ.50 TERM CHARLE WORK ECKE CHACK COOKING (MACHINE C) | 6 000 EACH | | |
| Cooriems Devine Commercia | 6.000 EACH | ¢44,000,0000 | # CC 000 00 |
| Sessions Paving Company | | \$11,000.0000 | \$66,000.00 |
| Civil Constructors, LLC | | \$7,660.0000 | \$45,960.00 |
| Cleary Construction, Inc. | | \$8,200.0000 | \$49,200.00 |
| Adams Contracting, LLC | | \$10,000.0000 | \$60,000.00 |
| Vulcan Construction Materials, LLC | | \$20,000.0000 | \$120,000.00 |
| | | | |

| | | UNIT PRICE | EXTENSION |
|---|--------------|---|---|
| | | | |
| 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) | | | |
| 712-04.01 I LEXIBLE DIVONS (CHARRELIZING) | | | |
| | 25.000 EACH | | |
| Sessions Paving Company | | \$50.0000 | \$1,250.00 |
| Civil Constructors, LLC | | \$39.0000 | \$975.00 |
| Cleary Construction, Inc. | | \$53.0000 | \$1,325.00 |
| Adams Contracting, LLC | | \$46.0000 | \$1,150.00 |
| Vulcan Construction Materials, LLC | | \$38.0000 | \$950.00 |
| , | | , | , |
| 712-04.50 BARRIER RAIL DELINEATOR | | | |
| 712-04.30 DARRIER RAIL DELINEATOR | | | |
| | 100.000 EACH | | |
| Sessions Paving Company | | \$15.0000 | \$1,500.00 |
| Civil Constructors, LLC | | \$11.8000 | \$1,180.00 |
| Cleary Construction, Inc. | | \$14.0000 | \$1,400.00 |
| Adams Contracting, LLC | | \$14.0000 | \$1,400.00 |
| Vulcan Construction Materials, LLC | | \$7.2500 | \$725.00 |
| , - | | , | , |
| 712-05.01 WARNING LIGHTS (TYPE A) | | | |
| 712-03.01 WARRING EIGHTS (TTPL A) | | | |
| | 4.000 EACH | | |
| Sessions Paving Company | | \$40.0000 | \$160.00 |
| Civil Constructors, LLC | | \$23.6000 | \$94.40 |
| Cleary Construction, Inc. | | \$44.0000 | \$176.00 |
| Adams Contracting, LLC | | \$36.0000 | \$144.00 |
| Vulcan Construction Materials, LLC | | \$10.0000 | \$40.00 |
| , | | • | , |
| 712-06 SIGNS (CONSTRUCTION) | | | |
| 712-00 SIGNS (GONOTINGCTION) | | | |
| | 328.000 S.F. | | |
| Sessions Paving Company | | \$9.0000 | \$2,952.00 |
| Civil Constructors, LLC | | \$9.0000 | \$2,952.00 |
| Cleary Construction, Inc. | | \$9.5000 | \$3,116.00 |
| Adams Contracting, LLC | | \$8.2500 | \$2,706.00 |
| Vulcan Construction Materials, LLC | | \$9.7500 | \$3,198.00 |
| , | | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | , |
| 712-07.03 TEMPORARY BARRICADES (TYPE III) | | | |
| 7.2 0.100 12 0.10 2 2 (1.1.2) | 40,000 5 | | |
| | 12.000 L.F. | | |
| Sessions Paving Company | | \$16.0000 | \$192.00 |
| Civil Constructors, LLC | | \$37.5000 | \$450.00 |
| Cleary Construction, Inc. | | \$15.0000 | \$180.00 |
| Adams Contracting, LLC | | \$16.0000 | \$192.00 |
| Vulcan Construction Materials, LLC | | \$28.0000 | \$336.00 |
| | | | |
| 712-08.03 ARROW BOARD (TYPE C) | | | |
| 7 | 1 000 EACH | | |
| | 1.000 EACH | 4. 500 0000 | 04 -00 05 |
| Sessions Paving Company | | \$1,500.0000 | \$1,500.00 |
| Civil Constructors, LLC | | \$1,470.0000 | \$1,470.00 |
| Cleary Construction, Inc. | | \$2,775.0000 | \$2,775.00 |
| Adams Contracting, LLC | | \$1,200.0000 | \$1,200.00 |
| Vulcan Construction Materials, LLC | | \$950.0000 | \$950.00 |
| | | | |

| | | | CONTRACT CN2193 |
|---|--------------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 713-11.01 "U" SECTION STEEL POSTS | | | |
| | 654.000 LB. | | |
| Sessions Paving Company | | \$7.0000 | \$4,578.00 |
| Civil Constructors, LLC | | \$3.5500 | \$2,321.70 |
| Cleary Construction, Inc. | | \$3.8000 | \$2,485.20 |
| Adams Contracting, LLC | | \$6.2500 | \$4,087.50 |
| Vulcan Construction Materials, LLC | | \$4.0500 | \$2,648.70 |
| , - | | , | , , |
| 713-11.22 U POST SLIP BASE | | | |
| | 20.000 EACH | | |
| Sessions Paving Company | 20.000 LAGI1 | \$550.0000 | \$11,000.00 |
| Civil Constructors, LLC | | \$118.0000 | \$2,360.00 |
| Cleary Construction, Inc. | | \$126.0000 | \$2,520.00 |
| Adams Contracting, LLC | | \$550.0000 | \$11,000.00 |
| Vulcan Construction Materials, LLC | | \$225.0000 | \$4,500.00 |
| valoari ooristraotiori wateriais, EEO | | Ψ220.0000 | ψ+,000.00 |
| 713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) | | | |
| 710-10.02 TEAT OTTEET ALDMINOUN GIONG (V.000 THION) | 400.000.0.5 | | |
| | 120.000 S.F. | *** | 40 -00 00 |
| Sessions Paving Company | | \$21.0000 | \$2,520.00 |
| Civil Constructors, LLC | | \$15.6000 | \$1,872.00 |
| Cleary Construction, Inc. | | \$16.7000 | \$2,004.00 |
| Adams Contracting, LLC | | \$20.0000 | \$2,400.00 |
| Vulcan Construction Materials, LLC | | \$16.0000 | \$1,920.00 |
| | | | |
| 713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) | | | |
| | 9.000 S.F. | | |
| Sessions Paving Company | | \$25.0000 | \$225.00 |
| Civil Constructors, LLC | | \$15.6000 | \$140.40 |
| Cleary Construction, Inc. | | \$16.7000 | \$150.30 |
| Adams Contracting, LLC | | \$23.0000 | \$207.00 |
| Vulcan Construction Materials, LLC | | \$16.7500 | \$150.75 |
| | | | |
| 713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS | | | |
| | 1.000 LS | | |
| Sessions Paving Company | | \$600.0000 | \$600.00 |
| Civil Constructors, LLC | | \$1,770.0000 | \$1,770.00 |
| Cleary Construction, Inc. | | \$630.0000 | \$630.00 |
| Adams Contracting, LLC | | \$550.0000 | \$550.00 |
| Vulcan Construction Materials, LLC | | \$1,500.0000 | \$1,500.00 |
| | | | |
| 713-16.01 CHANGEABLE MESSAGE SIGN UNIT | | | |
| | 2.000 EACH | | |
| Sessions Paving Company | | \$8,600.0000 | \$17,200.00 |
| Civil Constructors, LLC | | \$6,950.0000 | \$13,900.00 |
| Cleary Construction, Inc. | | \$10,500.0000 | \$21,000.00 |
| Adams Contracting, LLC | | \$8,500.0000 | \$17,000.00 |
| Vulcan Construction Materials, LLC | | \$5,500.0000 | \$11,000.00 |
| • | | | • |

| | | | CONTRACT CNZ153 |
|---|-------------|---------------|-----------------|
| | | UNIT PRICE | EXTENSION |
| | | | |
| 716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 CC | DLOR) | | |
| | 56.000 EACH | | |
| Sessions Paving Company | | \$100.0000 | \$5,600.00 |
| Civil Constructors, LLC | | \$118.0000 | \$6,608.00 |
| Cleary Construction, Inc. | | \$44.0000 | \$2,464.00 |
| Adams Contracting, LLC | | \$39.0000 | \$2,184.00 |
| Vulcan Construction Materials, LLC | | \$104.0000 | \$5,824.00 |
| 716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER | | | |
| | 20.000 EACH | | |
| Sessions Paving Company | | \$100.0000 | \$2,000.00 |
| Civil Constructors, LLC | | \$118.0000 | \$2,360.00 |
| Cleary Construction, Inc. | | \$23.0000 | \$460.00 |
| Adams Contracting, LLC | | \$20.0000 | \$400.00 |
| Vulcan Construction Materials, LLC | | \$104.0000 | \$2,080.00 |
| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) | | | |
| , | 32.000 S.Y. | | |
| Sessions Paving Company | 02.000 0.1. | \$50.0000 | \$1,600.00 |
| Civil Constructors, LLC | | \$59.0000 | \$1,888.00 |
| Cleary Construction, Inc. | | \$50.0000 | \$1,600.00 |
| Adams Contracting, LLC | | \$44.0000 | \$1,408.00 |
| Vulcan Construction Materials, LLC | | \$52.1000 | \$1,667.20 |
| vulcan construction materials, LLC | | Ψ32.1000 | ψ1,007.20 |
| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) | | | |
| | 65.000 L.F. | | |
| Sessions Paving Company | | \$30.0000 | \$1,950.00 |
| Civil Constructors, LLC | | \$35.5000 | \$2,307.50 |
| Cleary Construction, Inc. | | \$25.0000 | \$1,625.00 |
| Adams Contracting, LLC | | \$22.0000 | \$1,430.00 |
| Vulcan Construction Materials, LLC | | \$31.3000 | \$2,034.50 |
| valsari osiisaasisii maonais, 220 | | ψο 1.0000 | Ψ2,001.00 |
| 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) | | | |
| | 10.000 EACH | | |
| Sessions Paving Company | | \$250.0000 | \$2,500.00 |
| Civil Constructors, LLC | | \$295.0000 | \$2,950.00 |
| Cleary Construction, Inc. | | \$250.0000 | \$2,500.00 |
| Adams Contracting, LLC | | \$220.0000 | \$2,200.00 |
| Vulcan Construction Materials, LLC | | \$260.0000 | \$2,600.00 |
| 716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) | | | |
| | 0.100 L.M. | | |
| Sessions Paving Company | | \$20,000.0000 | \$2,000.00 |
| Civil Constructors, LLC | | \$23,570.0000 | \$2,357.00 |
| Cleary Construction, Inc. | | \$13,870.0000 | \$1,387.00 |
| Adams Contracting, LLC | | \$12,000.0000 | \$1,200.00 |
| Vulcan Construction Materials, LLC | | \$20,800.0000 | \$2,080.00 |
| | | | |

| | | CONTRACT CNZ153 |
|--|----------------|-----------------|
| | UNIT PRICE | EXTENSION |
| | | |
| 716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) | | |
| | 1.000 EACH | |
| Sessions Paving Company | \$550.0000 | \$550.00 |
| Civil Constructors, LLC | \$648.0000 | \$648.00 |
| Cleary Construction, Inc. | \$440.0000 | \$440.00 |
| Adams Contracting, LLC | \$390.0000 | \$390.00 |
| Vulcan Construction Materials, LLC | \$573.0000 | \$573.00 |
| TAG OA OA DI AOTIO DAVEMENT MADICINO (TDANOVEDOE QUOLILIDED) | | |
| 716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) | 380.000 L.F. | |
| Sessions Paving Company | \$8.0000 | \$3,040.00 |
| Civil Constructors, LLC | \$9.4000 | \$3,572.00 |
| Cleary Construction, Inc. | \$19.0000 | \$7,220.00 |
| Adams Contracting, LLC | \$17.0000 | \$6,460.00 |
| Vulcan Construction Materials, LLC | \$8.3500 | \$3,173.00 |
| , | · | , , |
| 716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) | | |
| | 6.000 EACH | |
| Sessions Paving Company | \$250.0000 | \$1,500.00 |
| Civil Constructors, LLC | \$295.0000 | \$1,770.00 |
| Cleary Construction, Inc. | \$250.0000 | \$1,500.00 |
| Adams Contracting, LLC | \$220.0000 | \$1,320.00 |
| Vulcan Construction Materials, LLC | \$260.0000 | \$1,560.00 |
| 716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW) | | |
| , | 9.000 EACH | |
| Sessions Paving Company | \$650.0000 | \$5,850.00 |
| Civil Constructors, LLC | \$766.0000 | \$6,894.00 |
| Cleary Construction, Inc. | \$630.0000 | \$5,670.00 |
| Adams Contracting, LLC | \$550.0000 | \$4,950.00 |
| Vulcan Construction Materials, LLC | \$677.0000 | \$6,093.00 |
| | φοσσσσ | ψο,σσσ.σσ |
| 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) | | |
| | I,260.000 L.F. | |
| Sessions Paving Company | \$1.0000 | \$1,260.00 |
| Civil Constructors, LLC | \$1.2000 | \$1,512.00 |
| Cleary Construction, Inc. | \$1.9000 | \$2,394.00 |
| Adams Contracting, LLC | \$1.7500 | \$2,205.00 |
| Vulcan Construction Materials, LLC | \$1.0500 | \$1,323.00 |
| 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) | | |
| | 1.600 L.M. | |
| Sessions Paving Company | \$1,600.0000 | \$2,560.00 |
| Civil Constructors, LLC | \$1,890.0000 | \$3,024.00 |
| Cleary Construction, Inc. | \$1,650.0000 | \$2,640.00 |
| Adams Contracting, LLC | \$1,500.0000 | \$2,400.00 |
| Vulcan Construction Materials, LLC | \$1,670.0000 | \$2,672.00 |
| | | |

| | | | CONTR | RACI CNZ153 |
|------------|---|--------------|----------|------------------|
| | | UN | IT PRICE | EXTENSION |
| 716_12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) | | | |
| 7 10-12.02 | ENHANCED FLATEINE THERING PVINT WIRRING (BIN LINE) | 1.600 L.M. | | |
| | Sessions Paving Company | | 500.0000 | \$13,600.00 |
| | Civil Constructors, LLC | | 020.0000 | \$16,032.00 |
| | Cleary Construction, Inc. | | | |
| | | | 325.0000 | \$14,120.00 |
| | Adams Contracting, LLC | | 700.0000 | \$12,320.00 |
| | Vulcan Construction Materials, LLC | \$8,8 | 360.0000 | \$14,176.00 |
| 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | | | |
| | 3 | 350.000 L.F. | | |
| | Sessions Paving Company | | \$3.0000 | \$1,050.00 |
| | Civil Constructors, LLC | | \$3.5500 | \$1,242.50 |
| | Cleary Construction, Inc. | | \$2.5000 | \$875.00 |
| | Adams Contracting, LLC | | \$2.2500 | \$787.50 |
| | Vulcan Construction Materials, LLC | | \$3.1500 | \$1,102.50 |
| 717-01 | MOBILIZATION | | | |
| | | 1.000 LS | | |
| | Sessions Paving Company | \$45,0 | 000.0000 | \$45,000.00 |
| | Civil Constructors, LLC | \$102,1 | 150.0000 | \$102,150.00 |
| | Cleary Construction, Inc. | | 000.0000 | \$105,000.00 |
| | Adams Contracting, LLC | | 000.0000 | \$230,000.00 |
| | Vulcan Construction Materials, LLC | | 000.0000 | \$110,000.00 |
| | | | | |
| 730-01.02 | REMOVAL OF SIGNAL EQUIPMENT | 2.000 EACH | | |
| | | | -00 0000 | #0.000.00 |
| | Sessions Paving Company | | 500.0000 | \$3,000.00 |
| | Civil Constructors, LLC | | 180.0000 | \$2,360.00 |
| | Cleary Construction, Inc. | | 000.0000 | \$2,000.00 |
| | Adams Contracting, LLC | | 000.000 | \$2,000.00 |
| | Vulcan Construction Materials, LLC | \$6 | 625.0000 | \$1,250.00 |
| 730-23.29 | PEDESTAL POLE (TYPE B) | | | |
| | | 2.000 EACH | | |
| | Sessions Paving Company | \$3,0 | 000.000 | \$6,000.00 |
| | Civil Constructors, LLC | \$1,7 | 770.0000 | \$3,540.00 |
| | Cleary Construction, Inc. | \$3,9 | 950.0000 | \$7,900.00 |
| | Adams Contracting, LLC | \$3,5 | 500.0000 | \$7,000.00 |
| | Vulcan Construction Materials, LLC | \$5,6 | 670.0000 | \$11,340.00 |
| 730-50.30 | SCHOOL SPEED LIMIT FLASHING ASSEMBLY (SOLAR POWERED) | | | |
| | , | 2.000 EACH | | |
| | Sessions Paving Company | \$12.5 | 500.0000 | \$25,000.00 |
| | Civil Constructors, LLC | | 130.0000 | \$12,260.00 |
| | Cleary Construction, Inc. | | 300.0000 | \$8,600.00 |
| | Adams Contracting, LLC | | 000.0000 | \$8,000.00 |
| | Vulcan Construction Materials, LLC | | 590.0000 | \$15,180.00 |
| | . a.sa Salist detail indicates, EEO | Ψί,ς | .55.5555 | ψ , |

| | | UNIT PRICE | EXTENSION |
|--|----------------|---|------------------|
| | | | |
| 740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) | | | |
| | 312.000 S.Y. | | |
| Sessions Paving Company | 0.2.000 | \$8.2500 | \$2,574.00 |
| Civil Constructors, LLC | | \$4.0500 | \$1,263.60 |
| Cleary Construction, Inc. | | \$3.8500 | \$1,201.20 |
| Adams Contracting, LLC | | \$3.0000 | \$936.00 |
| Vulcan Construction Materials, LLC | | \$5.0000 \$5.1500 | \$1,606.80 |
| vulcari Construction iviaterials, LLC | | φ3.1300 | φ1,000.00 |
| 740-11.03 TEMPORARY SEDIMENT TUBE 18IN | | | |
| THE THEO TERM OF UKT SEEMENT 1882 1881 | 3,900.000 L.F. | | |
| Consider Books Comment | 3,900.000 L.F. | #40.0000 | ФЕ4 400 00 |
| Sessions Paving Company | | \$13.2000 | \$51,480.00 |
| Civil Constructors, LLC | | \$4.4000 | \$17,160.00 |
| Cleary Construction, Inc. | | \$4.7500 | \$18,525.00 |
| Adams Contracting, LLC | | \$4.2500 | \$16,575.00 |
| Vulcan Construction Materials, LLC | | \$3.9000 | \$15,210.00 |
| 797-03.02 1-1/4IN PVC FORCE MAIN | | | |
| 797-03.02 1-1/4IN PVC FORCE MAIN | | | |
| | 300.000 L.F. | | |
| Sessions Paving Company | | \$33.0000 | \$9,900.00 |
| Civil Constructors, LLC | | \$71.0000 | \$21,300.00 |
| Cleary Construction, Inc. | | \$97.0000 | \$29,100.00 |
| Adams Contracting, LLC | | \$90.0000 | \$27,000.00 |
| Vulcan Construction Materials, LLC | | \$70.6000 | \$21,180.00 |
| | | | |
| 797-03.03 1-1/2IN PVC FORCE MAIN | | | |
| | 240.000 L.F. | | |
| Sessions Paving Company | | \$40.0000 | \$9,600.00 |
| Civil Constructors, LLC | | \$71.5000 | \$17,160.00 |
| Cleary Construction, Inc. | | \$97.5000 | \$23,400.00 |
| Adams Contracting, LLC | | \$95.0000 | \$22,800.00 |
| Vulcan Construction Materials, LLC | | \$78.5000 | \$18,840.00 |
| TOT OR O.A. CINI DIVO FOROE MAIN | | | |
| 797-03.04 2IN PVC FORCE MAIN | 00.0001.5 | | |
| | 80.000 L.F. | * 4 * * * * * * * * * * * * * * * * * * | 40.000.00 |
| Sessions Paving Company | | \$40.0000 | \$3,200.00 |
| Civil Constructors, LLC | | \$84.0000 | \$6,720.00 |
| Cleary Construction, Inc. | | \$104.0000 | \$8,320.00 |
| Adams Contracting, LLC | | \$100.0000 | \$8,000.00 |
| Vulcan Construction Materials, LLC | | \$94.2000 | \$7,536.00 |
| 707 06 74 DODE/LACK IN STEEL CASING DIDE LINCON | | | |
| 797-06.71 BORE/JACKIN STEEL CASING PIPE-UNCON. | 22 202 5 | | |
| Consists Do to Consists | 33.000 L.F. | #00F 0000 | #7 405 00 |
| Sessions Paving Company | | \$225.0000 | \$7,425.00 |
| Civil Constructors, LLC | | \$1,050.0000 | \$34,650.00 |
| Cleary Construction, Inc. | | \$500.0000 | \$16,500.00 |
| Adams Contracting, LLC | | \$450.0000 | \$14,850.00 |
| Vulcan Construction Materials, LLC | | \$471.0000 | \$15,543.00 |

| | | | | CONTRACT CN2155 |
|-----------------------------|-----------------------|-------------|------------------------|---------------------------|
| | | | UNIT PRICE | EXTENSION |
| | | | | |
| 797-06.72 BORE/JACK 6IN STE | EEL CASING PIPE-ROCK. | | | |
| | | 33.000 L.F. | | |
| Sessions Paving Co | ompany | | \$225.0000 | \$7,425.00 |
| Civil Constructors, L | | | \$1,230.0000 | \$40,590.00 |
| Cleary Construction | | | \$820.0000 | \$27,060.00 |
| Adams Contracting, | | | \$550.0000 | \$18,150.00 |
| Vulcan Construction | | | \$549.0000 | \$18,117.00 |
| | | | | |
| 797-08.01 DI FITTINGS | | | | |
| | | 100.000 LB. | | |
| Sessions Paving Co | | | \$17.0000 | \$1,700.00 |
| Civil Constructors, L | | | \$21.2000 | \$2,120.00 |
| Cleary Construction | | | \$27.5000 | \$2,750.00 |
| Adams Contracting, | | | \$25.0000 | \$2,500.00 |
| Vulcan Construction | Materials, LLC | | \$31.4000 | \$3,140.00 |
| 797-10.13 CONNECT TO <2IN F | FORCE MAIN | | | |
| | | 4.000 EACH | | |
| Sassiana Baying Ca | | 4.000 EACH | ¢4 650 0000 | ¢c coo oo |
| Sessions Paving Co | | | \$1,650.0000 | \$6,600.00 \$44,330.00 |
| Civil Constructors, L | | | \$2,830.0000 | \$11,320.00 |
| Cleary Construction | | | \$1,365.0000 | \$5,460.00 |
| Adams Contracting, | | | \$4,000.0000 | \$16,000.00 |
| Vulcan Construction | I Materials, LLC | | \$4,470.0000 | \$17,880.00 |
| 797-10.14 CONNECT TO 2IN FO | ORCE MAIN | | | |
| | | 1.000 EACH | | |
| Sessions Paving Co | ompany | | \$2,200.0000 | \$2,200.00 |
| Civil Constructors, L | | | \$4,250.0000 | \$4,250.00 |
| Cleary Construction | | | \$1,400.0000 | \$1,400.00 |
| Adams Contracting, | | | \$5,500.0000 | \$5,500.00 |
| Vulcan Construction | | | \$4,470.0000 | \$4,470.00 |
| | , | | ¥ ·, · · · · · · · | , , |
| 801-01 SEEDING (WITH MU | LCH) | | | |
| | | 25.000 UNIT | | |
| Sessions Paving Co | mpany | | \$100.0000 | \$2,500.00 |
| Civil Constructors, L | .LC | | \$46.0000 | \$1,150.00 |
| Cleary Construction | | | \$50.0000 | \$1,250.00 |
| Adams Contracting, | LLC | | \$100.0000 | \$2,500.00 |
| Vulcan Construction | Materials, LLC | | \$40.6000 | \$1,015.00 |
| 801-01.07 TEMPORARY SEEDI | ING (MITH MIII CH) | | | |
| 001-01.07 TEMPORARI SEEDI | NG (WITH MOLCH) | 20.000 UNIT | | |
| Sessions Paving Co | ampany | 20.000 OM1 | \$90.0000 | \$1,800.00 |
| Civil Constructors, L | | | \$90.0000 \$41.5000 | \$1,800.00 \$830.00 |
| Cleary Construction | | | \$44.0000 | \$880.00 |
| Adams Contracting, | | | \$50.0000 | \$1,000.00 |
| Vulcan Construction | | | \$36.5000 | \$7,000.00 \$730.00 |
| valoan Constituction | Materials, LEO | | ψ30.3000 | Ψ130.00 |

| | | | UNIT PRICE | EXTENSION |
|--------|------------------------------------|------------|------------|-----------|
| 801-03 | WATER (SEEDING & SODDING) | | | |
| 001-03 | WATER (SEEDING & SODDING) | 5.000 M.G. | | |
| | Sessions Paving Company | | \$100.0000 | \$500.00 |
| | Civil Constructors, LLC | | \$118.0000 | \$590.00 |
| | Cleary Construction, Inc. | | \$125.0000 | \$625.00 |
| | Adams Contracting, LLC | | \$110.0000 | \$550.00 |
| | Vulcan Construction Materials, LLC | | \$104.0000 | \$520.00 |

| | ` | JOHTHAOT ONE 100 |
|--------------------------------------|---------------|------------------|
| UTILITY CATEGORY | UNIT PRICE | EXTENSION |
| 797-03.06 4IN PVC FORCE MAIN | | |
| | 680.000 L.F. | |
| Sessions Paving Company | \$88.0000 | \$59,840.00 |
| Civil Constructors, LLC | \$85.0000 | \$57,800.00 |
| Cleary Construction, Inc. | \$102.0000 | \$69,360.00 |
| Adams Contracting, LLC | \$150.0000 | \$102,000.00 |
| Vulcan Construction Materials, LLC | \$165.0000 | \$112,200.00 |
| 797-08.01 DI FITTINGS | | |
| | 300.000 LB. | |
| Sessions Paving Company | \$17.0000 | \$5,100.00 |
| Civil Constructors, LLC | \$20.7000 | \$6,210.00 |
| Cleary Construction, Inc. | \$27.5000 | \$8,250.00 |
| Adams Contracting, LLC | \$25.0000 | \$7,500.00 |
| Vulcan Construction Materials, LLC | \$31.4000 | \$9,420.00 |
| 797-09.29 2IN PLUG VALVE ASSEMBLY | | |
| | 1.000 EACH | |
| Sessions Paving Company | \$1,650.0000 | \$1,650.00 |
| Civil Constructors, LLC | \$1,740.0000 | \$1,740.00 |
| Cleary Construction, Inc. | \$3,280.0000 | \$3,280.00 |
| Adams Contracting, LLC | \$1,800.0000 | \$1,800.00 |
| Vulcan Construction Materials, LLC | \$7,850.0000 | \$7,850.00 |
| 797-09.43 CUT AND CAP 4IN FORCE MAIN | | |
| | 2.000 EACH | |
| Sessions Paving Company | \$1,400.0000 | \$2,800.00 |
| Civil Constructors, LLC | \$1,230.0000 | \$2,460.00 |
| Cleary Construction, Inc. | \$1,900.0000 | \$3,800.00 |
| Adams Contracting, LLC | \$3,750.0000 | \$7,500.00 |
| Vulcan Construction Materials, LLC | \$7,060.0000 | \$14,120.00 |
| 797-10.16 CONNECT TO 4IN FORCE MAIN | | |
| | 2.000 EACH | |
| Sessions Paving Company | \$2,750.0000 | \$5,500.00 |
| Civil Constructors, LLC | \$3,680.0000 | \$7,360.00 |
| Cleary Construction, Inc. | \$2,300.0000 | \$4,600.00 |
| Adams Contracting, LLC | \$6,000.0000 | \$12,000.00 |
| Vulcan Construction Materials, LLC | \$15,700.0000 | \$31,400.00 |

SUB-TOTAL ROADWAY

| Sessions Paving Company | \$1,566,265.00 |
|------------------------------------|----------------|
| Civil Constructors, LLC | \$1,772,788.21 |
| Cleary Construction, Inc. | \$2,076,651.70 |
| Adams Contracting, LLC | \$2,434,018.50 |
| Vulcan Construction Materials, LLC | \$2,422,450.45 |

SUB-TOTAL UTILITY

| Sessions Paving Company | \$74,890.00 |
|------------------------------------|--------------|
| Civil Constructors, LLC | \$75,570.00 |
| Cleary Construction, Inc. | \$89,290.00 |
| Adams Contracting, LLC | \$130,800.00 |
| Vulcan Construction Materials, LLC | \$174,990.00 |

TOTAL CONTRACT

| Sessions Paving Company | \$1,641,155.00 |
|------------------------------------|----------------|
| Civil Constructors, LLC | \$1,848,358.21 |
| Cleary Construction, Inc. | \$2,165,941.70 |
| Adams Contracting, LLC | \$2,564,818.50 |
| Vulcan Construction Materials, LLC | \$2,597,440.45 |