

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON (Contract No. CN261058 Call 001)

R1BVAR-M3-088

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2027

TOTAL CONTRACT	
Mountain Home Construction LLC	\$777,657.50
Superior Traffic Control, LLC	\$846,450.00
Tennessee Guardrail, Inc.	\$899,821.50
Lu, Inc.	\$990,442.27
Reynolds Fence and Guardrail, Inc.	\$1,150,429.49

MAINTENANCE CATEGORY	UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)	100.000 L.F.	
Mountain Home Construction LLC	\$1.0000	\$100.00
Superior Traffic Control, LLC	\$10.0000	\$1,000.00
Tennessee Guardrail, Inc.	\$5.5000	\$550.00
Lu, Inc.	\$8.5600	\$856.00
Reynolds Fence and Guardrail, Inc.	\$23.0000	\$2,300.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)	2.000 EACH	
Mountain Home Construction LLC	\$300.0000	\$600.00
Superior Traffic Control, LLC	\$750.0000	\$1,500.00
Tennessee Guardrail, Inc.	\$1,500.0000	\$3,000.00
Lu, Inc.	\$678.7700	\$1,357.54
Reynolds Fence and Guardrail, Inc.	\$2,667.0000	\$5,334.00
705-80.01 LONGITUDINAL CABLE BARRIER	100.000 L.F.	
Mountain Home Construction LLC	\$8.0000	\$800.00
Superior Traffic Control, LLC	\$15.0000	\$1,500.00
Tennessee Guardrail, Inc.	\$6.6000	\$660.00
Lu, Inc.	\$7.2300	\$723.00
Reynolds Fence and Guardrail, Inc.	\$21.0000	\$2,100.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3	3.000 EACH	
Mountain Home Construction LLC	\$500.0000	\$1,500.00
Superior Traffic Control, LLC	\$1,500.0000	\$4,500.00
Tennessee Guardrail, Inc.	\$1,100.0000	\$3,300.00
Lu, Inc.	\$1,098.3300	\$3,294.99
Reynolds Fence and Guardrail, Inc.	\$4,133.2500	\$12,399.75
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES	3,400.000 EACH	
Mountain Home Construction LLC	\$175.0000	\$595,000.00
Superior Traffic Control, LLC	\$185.0000	\$629,000.00
Tennessee Guardrail, Inc.	\$185.0000	\$629,000.00
Lu, Inc.	\$215.8200	\$733,788.00
Reynolds Fence and Guardrail, Inc.	\$200.0000	\$680,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES	215.000 EACH	
Mountain Home Construction LLC	\$127.5000	\$27,412.50
Superior Traffic Control, LLC	\$150.0000	\$32,250.00
Tennessee Guardrail, Inc.	\$184.5000	\$39,667.50
Lu, Inc.	\$214.7400	\$46,169.10
Reynolds Fence and Guardrail, Inc.	\$280.0000	\$60,200.00

		UNIT PRICE	EXTENSION
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	40.000 EACH		
Mountain Home Construction LLC		\$190.0000	\$7,600.00
Superior Traffic Control, LLC		\$250.0000	\$10,000.00
Tennessee Guardrail, Inc.		\$1,000.0000	\$40,000.00
Lu, Inc.		\$196.9500	\$7,878.00
Reynolds Fence and Guardrail, Inc.		\$980.0000	\$39,200.00
705-80.10 LINE POST W/FTNG & ALL ACC.			
	25.000 EACH		
Mountain Home Construction LLC		\$200.0000	\$5,000.00
Superior Traffic Control, LLC		\$150.0000	\$3,750.00
Tennessee Guardrail, Inc.		\$164.0000	\$4,100.00
Lu, Inc.		\$225.9900	\$5,649.75
Reynolds Fence and Guardrail, Inc.		\$250.0000	\$6,250.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Mountain Home Construction LLC		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$4,000.0000	\$4,000.00
Tennessee Guardrail, Inc.		\$2,000.0000	\$2,000.00
Lu, Inc.		\$2,886.8100	\$2,886.81
Reynolds Fence and Guardrail, Inc.		\$12,950.0000	\$12,950.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	100.000 EACH		
Mountain Home Construction LLC		\$25.0000	\$2,500.00
Superior Traffic Control, LLC		\$30.0000	\$3,000.00
Tennessee Guardrail, Inc.		\$75.0000	\$7,500.00
Lu, Inc.		\$26.4300	\$2,643.00
Reynolds Fence and Guardrail, Inc.		\$381.7500	\$38,175.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	100.000 EACH		
Mountain Home Construction LLC		\$17.0000	\$1,700.00
Superior Traffic Control, LLC		\$25.0000	\$2,500.00
Tennessee Guardrail, Inc.		\$19.0000	\$1,900.00
Lu, Inc.		\$26.3900	\$2,639.00
Reynolds Fence and Guardrail, Inc.		\$85.0000	\$8,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Mountain Home Construction LLC		\$50.0000	\$50.00
Superior Traffic Control, LLC		\$120.0000	\$120.00
Tennessee Guardrail, Inc.		\$150.0000	\$150.00
Lu, Inc.		\$111.2700	\$111.27
Reynolds Fence and Guardrail, Inc.		\$500.0000	\$500.00

		UNIT PRICE	EXTENSION
705-80.19	HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST		
	1,600.000 EACH		
	Mountain Home Construction LLC	\$67.0000	\$107,200.00
	Superior Traffic Control, LLC	\$75.0000	\$120,000.00
	Tennessee Guardrail, Inc.	\$75.5000	\$120,800.00
	Lu, Inc.	\$105.7300	\$169,168.00
	Reynolds Fence and Guardrail, Inc.	\$110.0000	\$176,000.00
705-80.20	LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)		
	45.000 EACH		
	Mountain Home Construction LLC	\$125.0000	\$5,625.00
	Superior Traffic Control, LLC	\$50.0000	\$2,250.00
	Tennessee Guardrail, Inc.	\$400.0000	\$18,000.00
	Lu, Inc.	\$63.6900	\$2,866.05
	Reynolds Fence and Guardrail, Inc.	\$381.3200	\$17,159.40
705-80.21	LONGITUDINAL CABLE BARRIER CABLE		
	2,000.000 L.F.		
	Mountain Home Construction LLC	\$4.0000	\$8,000.00
	Superior Traffic Control, LLC	\$1.0000	\$2,000.00
	Tennessee Guardrail, Inc.	\$4.6000	\$9,200.00
	Lu, Inc.	\$0.9500	\$1,900.00
	Reynolds Fence and Guardrail, Inc.	\$5.4400	\$10,880.00
705-80.22	TERMINAL POST W/FOOTING AND ALL ACCESSORIES		
	3.000 EACH		
	Mountain Home Construction LLC	\$75.0000	\$225.00
	Superior Traffic Control, LLC	\$20.0000	\$60.00
	Tennessee Guardrail, Inc.	\$150.0000	\$450.00
	Lu, Inc.	\$12.7900	\$38.37
	Reynolds Fence and Guardrail, Inc.	\$1,153.7800	\$3,461.34
705-80.23	LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4		
	1.000 EACH		
	Mountain Home Construction LLC	\$850.0000	\$850.00
	Superior Traffic Control, LLC	\$1,500.0000	\$1,500.00
	Tennessee Guardrail, Inc.	\$2,090.0000	\$2,090.00
	Lu, Inc.	\$945.8200	\$945.82
	Reynolds Fence and Guardrail, Inc.	\$2,700.0000	\$2,700.00
705-80.24	CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION		
	2.000 EACH		
	Mountain Home Construction LLC	\$200.0000	\$400.00
	Superior Traffic Control, LLC	\$500.0000	\$1,000.00
	Tennessee Guardrail, Inc.	\$2,500.0000	\$5,000.00
	Lu, Inc.	\$331.0400	\$662.08
	Reynolds Fence and Guardrail, Inc.	\$500.0000	\$1,000.00

		UNIT PRICE	EXTENSION
705-80.25 SELF TAPPING SCREW (CABLE BARRIER)			
	150.000 EACH		
Mountain Home Construction LLC		\$0.1000	\$15.00
Superior Traffic Control, LLC		\$10.0000	\$1,500.00
Tennessee Guardrail, Inc.		\$5.0000	\$750.00
Lu, Inc.		\$0.9900	\$148.50
Reynolds Fence and Guardrail, Inc.		\$10.0000	\$1,500.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	2.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$5.00
Superior Traffic Control, LLC		\$10.0000	\$20.00
Tennessee Guardrail, Inc.		\$78.5000	\$157.00
Lu, Inc.		\$6.1200	\$12.24
Reynolds Fence and Guardrail, Inc.		\$410.0000	\$820.00
706-80.19 CABLE BARRIER (REMOVAL)			
	500.000 L.F.		
Mountain Home Construction LLC		\$1.0000	\$500.00
Superior Traffic Control, LLC		\$10.0000	\$5,000.00
Tennessee Guardrail, Inc.		\$0.0000	\$0.00
Lu, Inc.		\$4.3500	\$2,175.00
Reynolds Fence and Guardrail, Inc.		\$2.0000	\$1,000.00
712-01.02 LANE CLOSURE			
	5.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$12.50
Superior Traffic Control, LLC		\$500.0000	\$2,500.00
Tennessee Guardrail, Inc.		\$4.7000	\$23.50
Lu, Inc.		\$6.1200	\$30.60
Reynolds Fence and Guardrail, Inc.		\$50.0000	\$250.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	5.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$12.50
Superior Traffic Control, LLC		\$500.0000	\$2,500.00
Tennessee Guardrail, Inc.		\$4.7000	\$23.50
Lu, Inc.		\$6.1200	\$30.60
Reynolds Fence and Guardrail, Inc.		\$50.0000	\$250.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	5.000 DAY		
Mountain Home Construction LLC		\$2,000.0000	\$10,000.00
Superior Traffic Control, LLC		\$1,000.0000	\$5,000.00
Tennessee Guardrail, Inc.		\$300.0000	\$1,500.00
Lu, Inc.		\$844.7500	\$4,223.75
Reynolds Fence and Guardrail, Inc.		\$700.0000	\$3,500.00

UNIT PRICE EXTENSION

717-01.03 MOBILIZATION (PER CALL-OUT)

20.000 EACH

Mountain Home Construction LLC	\$2.5000	\$50.00
Superior Traffic Control, LLC	\$500.0000	\$10,000.00
Tennessee Guardrail, Inc.	\$500.0000	\$10,000.00
Lu, Inc.	\$12.2400	\$244.80
Reynolds Fence and Guardrail, Inc.	\$3,200.0000	\$64,000.00

SUB-TOTAL MAINTENANCE

Mountain Home Construction LLC	\$777,657.50
Superior Traffic Control, LLC	\$846,450.00
Tennessee Guardrail, Inc.	\$899,821.50
Lu, Inc.	\$990,442.27
Reynolds Fence and Guardrail, Inc.	\$1,150,429.49

TOTAL CONTRACT

Mountain Home Construction LLC	\$777,657.50
Superior Traffic Control, LLC	\$846,450.00
Tennessee Guardrail, Inc.	\$899,821.50
Lu, Inc.	\$990,442.27
Reynolds Fence and Guardrail, Inc.	\$1,150,429.49

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

COUNTIES BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON (Contract No. CN264053 Call 002)

R4BVAR-M3-094

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2027

	TOTAL CONTRACT
Superior Traffic Control, LLC	\$720,610.50
Lu, Inc.	\$810,085.03
Reynolds Fence and Guardrail, Inc.	\$1,094,212.50

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)			
	100.000 L.F.		
Superior Traffic Control, LLC		\$20.0000	\$2,000.00
Lu, Inc.		\$18.2600	\$1,826.00
Reynolds Fence and Guardrail, Inc.		\$23.0000	\$2,300.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,400.0000	\$2,800.00
Lu, Inc.		\$1,102.0700	\$2,204.14
Reynolds Fence and Guardrail, Inc.		\$2,670.0000	\$5,340.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	560.000 L.F.		
Superior Traffic Control, LLC		\$3.0000	\$1,680.00
Lu, Inc.		\$2.6800	\$1,500.80
Reynolds Fence and Guardrail, Inc.		\$13.0000	\$7,280.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	1.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$500.00
Lu, Inc.		\$430.7900	\$430.79
Reynolds Fence and Guardrail, Inc.		\$3,500.0000	\$3,500.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	2,600.000 EACH		
Superior Traffic Control, LLC		\$185.0000	\$481,000.00
Lu, Inc.		\$222.7700	\$579,202.00
Reynolds Fence and Guardrail, Inc.		\$275.0000	\$715,000.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	60.000 EACH		
Superior Traffic Control, LLC		\$153.0000	\$9,180.00
Lu, Inc.		\$209.2000	\$12,552.00
Reynolds Fence and Guardrail, Inc.		\$272.0000	\$16,320.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	10.000 EACH		
Superior Traffic Control, LLC		\$200.0000	\$2,000.00
Lu, Inc.		\$169.7300	\$1,697.30
Reynolds Fence and Guardrail, Inc.		\$980.0000	\$9,800.00
705-80.09 DRIVEN SOCKETED LINE POST W/ALL ACCESSORIES			
	160.000 EACH		
Superior Traffic Control, LLC		\$200.0000	\$32,000.00
Lu, Inc.		\$220.9900	\$35,358.40
Reynolds Fence and Guardrail, Inc.		\$325.0000	\$52,000.00

		UNIT PRICE	EXTENSION
705-80.10 LINE POST W/FTNG & ALL ACC.			
	10.000 EACH		
Superior Traffic Control, LLC		\$140.0000	\$1,400.00
Lu, Inc.		\$220.1600	\$2,201.60
Reynolds Fence and Guardrail, Inc.		\$275.0000	\$2,750.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Lu, Inc.		\$5,063.9000	\$5,063.90
Reynolds Fence and Guardrail, Inc.		\$6,500.0000	\$6,500.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	10.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$750.00
Lu, Inc.		\$60.7200	\$607.20
Reynolds Fence and Guardrail, Inc.		\$250.0000	\$2,500.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	75.000 EACH		
Superior Traffic Control, LLC		\$75.0000	\$5,625.00
Lu, Inc.		\$57.8500	\$4,338.75
Reynolds Fence and Guardrail, Inc.		\$100.0000	\$7,500.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Superior Traffic Control, LLC		\$500.0000	\$500.00
Lu, Inc.		\$430.7900	\$430.79
Reynolds Fence and Guardrail, Inc.		\$500.0000	\$500.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	1,150.000 EACH		
Superior Traffic Control, LLC		\$92.0000	\$105,800.00
Lu, Inc.		\$94.0100	\$108,111.50
Reynolds Fence and Guardrail, Inc.		\$125.0000	\$143,750.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	35.000 EACH		
Superior Traffic Control, LLC		\$133.0000	\$4,655.00
Lu, Inc.		\$109.4900	\$3,832.15
Reynolds Fence and Guardrail, Inc.		\$400.0000	\$14,000.00
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	375.000 L.F.		
Superior Traffic Control, LLC		\$4.5000	\$1,687.50
Lu, Inc.		\$3.8400	\$1,440.00
Reynolds Fence and Guardrail, Inc.		\$6.5000	\$2,437.50

		UNIT PRICE	EXTENSION
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	3.000 EACH		
Superior Traffic Control, LLC		\$211.0000	\$633.00
Lu, Inc.		\$172.6000	\$517.80
Reynolds Fence and Guardrail, Inc.		\$1,200.0000	\$3,600.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	2.000 EACH		
Superior Traffic Control, LLC		\$3,050.0000	\$6,100.00
Lu, Inc.		\$2,582.3500	\$5,164.70
Reynolds Fence and Guardrail, Inc.		\$3,500.0000	\$7,000.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	1.000 EACH		
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Lu, Inc.		\$495.0000	\$495.00
Reynolds Fence and Guardrail, Inc.		\$3,000.0000	\$3,000.00
705-80.25 SELF TAPPING SCREW (CABLE BARRIER)			
	150.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$1,500.00
Lu, Inc.		\$0.9900	\$148.50
Reynolds Fence and Guardrail, Inc.		\$10.0000	\$1,500.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	3.000 EACH		
Superior Traffic Control, LLC		\$100.0000	\$300.00
Lu, Inc.		\$3.9200	\$11.76
Reynolds Fence and Guardrail, Inc.		\$1,295.0000	\$3,885.00
706-80.19 CABLE BARRIER (REMOVAL)			
	500.000 L.F.		
Superior Traffic Control, LLC		\$10.0000	\$5,000.00
Lu, Inc.		\$4.3500	\$2,175.00
Reynolds Fence and Guardrail, Inc.		\$2.0000	\$1,000.00
712-01.02 LANE CLOSURE			
	5.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$2,000.00
Lu, Inc.		\$172.6000	\$863.00
Reynolds Fence and Guardrail, Inc.		\$50.0000	\$250.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	5.000 EACH		
Superior Traffic Control, LLC		\$400.0000	\$2,000.00
Lu, Inc.		\$430.7900	\$2,153.95
Reynolds Fence and Guardrail, Inc.		\$100.0000	\$500.00

UNIT PRICE EXTENSION

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD**50.000 DAY**

Superior Traffic Control, LLC	\$800.0000	\$40,000.00
Lu, Inc.	\$724.7100	\$36,235.50
Reynolds Fence and Guardrail, Inc.	\$800.0000	\$40,000.00

717-01.03 MOBILIZATION (PER CALL-OUT)**35.000 EACH**

Superior Traffic Control, LLC	\$100.0000	\$3,500.00
Lu, Inc.	\$43.5000	\$1,522.50
Reynolds Fence and Guardrail, Inc.	\$1,200.0000	\$42,000.00

SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC	\$720,610.50
Lu, Inc.	\$810,085.03
Reynolds Fence and Guardrail, Inc.	\$1,094,212.50

TOTAL CONTRACT

Superior Traffic Control, LLC	\$720,610.50
Lu, Inc.	\$810,085.03
Reynolds Fence and Guardrail, Inc.	\$1,094,212.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

COUNTIES BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, AND SEQUATCHIE (Contract No. CN262057
Call 003)

R2BVAR-M3-069

THE ON-CALL CABLE BARRIER REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2027

TOTAL CONTRACT	
Mountain Home Construction LLC	\$475,510.00
Superior Traffic Control, LLC	\$558,410.00
Lu, Inc.	\$580,868.70
Reynolds Fence and Guardrail, Inc.	\$646,390.00

MAINTENANCE CATEGORY		UNIT PRICE	EXTENSION
705-06.40 CABLE BARRIER (MASH TL-3)			
	100.000 L.F.		
Mountain Home Construction LLC		\$1.0000	\$100.00
Superior Traffic Control, LLC		\$10.0000	\$1,000.00
Lu, Inc.		\$9.1700	\$917.00
Reynolds Fence and Guardrail, Inc.		\$11.0000	\$1,100.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3)			
	2.000 EACH		
Mountain Home Construction LLC		\$300.0000	\$600.00
Superior Traffic Control, LLC		\$1,400.0000	\$2,800.00
Lu, Inc.		\$1,091.4800	\$2,182.96
Reynolds Fence and Guardrail, Inc.		\$1,345.0000	\$2,690.00
705-80.01 LONGITUDINAL CABLE BARRIER			
	460.000 L.F.		
Mountain Home Construction LLC		\$8.0000	\$3,680.00
Superior Traffic Control, LLC		\$10.0000	\$4,600.00
Lu, Inc.		\$6.5500	\$3,013.00
Reynolds Fence and Guardrail, Inc.		\$17.0000	\$7,820.00
705-80.03 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-3			
	2.000 EACH		
Mountain Home Construction LLC		\$500.0000	\$1,000.00
Superior Traffic Control, LLC		\$1,200.0000	\$2,400.00
Lu, Inc.		\$652.8400	\$1,305.68
Reynolds Fence and Guardrail, Inc.		\$2,700.0000	\$5,400.00
705-80.04 SOCKETED LINE POST W/ALL ACCESSORIES			
	1,940.000 EACH		
Mountain Home Construction LLC		\$205.5000	\$398,670.00
Superior Traffic Control, LLC		\$230.0000	\$446,200.00
Lu, Inc.		\$227.7100	\$441,757.40
Reynolds Fence and Guardrail, Inc.		\$225.0000	\$436,500.00
705-80.06 TERMINAL POST W/ALL ACCESSORIES			
	70.000 EACH		
Mountain Home Construction LLC		\$200.0000	\$14,000.00
Superior Traffic Control, LLC		\$250.0000	\$17,500.00
Lu, Inc.		\$225.4000	\$15,778.00
Reynolds Fence and Guardrail, Inc.		\$275.0000	\$19,250.00
705-80.07 CABLE RELEASE POST (TOP) W/ALL ACCESSORIES			
	10.000 EACH		
Mountain Home Construction LLC		\$190.0000	\$1,900.00
Superior Traffic Control, LLC		\$150.0000	\$1,500.00
Lu, Inc.		\$84.7200	\$847.20
Reynolds Fence and Guardrail, Inc.		\$700.0000	\$7,000.00

		UNIT PRICE	EXTENSION
705-80.10 LINE POST W/FTNG & ALL ACC.			
	20.000 EACH		
Mountain Home Construction LLC		\$200.0000	\$4,000.00
Superior Traffic Control, LLC		\$150.0000	\$3,000.00
Lu, Inc.		\$143.4400	\$2,868.80
Reynolds Fence and Guardrail, Inc.		\$150.0000	\$3,000.00
705-80.12 CHECK CABLE TENSION			
	1.000 LS		
Mountain Home Construction LLC		\$2,500.0000	\$2,500.00
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Lu, Inc.		\$7,338.2400	\$7,338.24
Reynolds Fence and Guardrail, Inc.		\$9,500.0000	\$9,500.00
705-80.14 END TERMINAL HARDWARE FOR ATTACHING SINGLE CABLE			
	10.000 EACH		
Mountain Home Construction LLC		\$25.0000	\$250.00
Superior Traffic Control, LLC		\$55.0000	\$550.00
Lu, Inc.		\$44.5000	\$445.00
Reynolds Fence and Guardrail, Inc.		\$380.0000	\$3,800.00
705-80.15 RETENSIONING CABLE BARRIER SECTION AFTER REPAIR			
	60.000 EACH		
Mountain Home Construction LLC		\$17.0000	\$1,020.00
Superior Traffic Control, LLC		\$50.0000	\$3,000.00
Lu, Inc.		\$30.8500	\$1,851.00
Reynolds Fence and Guardrail, Inc.		\$40.0000	\$2,400.00
705-80.17 LONGITUDINAL CABLE BARRIER TRAINING			
	1.000 EACH		
Mountain Home Construction LLC		\$50.0000	\$50.00
Superior Traffic Control, LLC		\$200.0000	\$200.00
Lu, Inc.		\$141.1900	\$141.19
Reynolds Fence and Guardrail, Inc.		\$170.0000	\$170.00
705-80.19 HARDWARE FOR ATTACHING ALL CABLES TO A SINGLE POST			
	410.000 EACH		
Mountain Home Construction LLC		\$67.0000	\$27,470.00
Superior Traffic Control, LLC		\$81.0000	\$33,210.00
Lu, Inc.		\$83.2200	\$34,120.20
Reynolds Fence and Guardrail, Inc.		\$110.0000	\$45,100.00
705-80.20 LONGITUDINAL CABLE BARRIER SPLICE (TORPEDO, TURNBUCKLE)			
	50.000 EACH		
Mountain Home Construction LLC		\$125.0000	\$6,250.00
Superior Traffic Control, LLC		\$200.0000	\$10,000.00
Lu, Inc.		\$31.9600	\$1,598.00
Reynolds Fence and Guardrail, Inc.		\$380.0000	\$19,000.00

		UNIT PRICE	EXTENSION
705-80.21 LONGITUDINAL CABLE BARRIER CABLE			
	500.000 L.F.		
Mountain Home Construction LLC		\$4.0000	\$2,000.00
Superior Traffic Control, LLC		\$6.0000	\$3,000.00
Lu, Inc.		\$2.2400	\$1,120.00
Reynolds Fence and Guardrail, Inc.		\$3.0000	\$1,500.00
705-80.22 TERMINAL POST W/FOOTING AND ALL ACCESSORIES			
	5.000 EACH		
Mountain Home Construction LLC		\$75.0000	\$375.00
Superior Traffic Control, LLC		\$100.0000	\$500.00
Lu, Inc.		\$58.2100	\$291.05
Reynolds Fence and Guardrail, Inc.		\$90.0000	\$450.00
705-80.23 LONGITUDINAL CABLE BARRIER (END TERMINAL) TL-4			
	1.000 EACH		
Mountain Home Construction LLC		\$850.0000	\$850.00
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Lu, Inc.		\$1,746.3600	\$1,746.36
Reynolds Fence and Guardrail, Inc.		\$2,650.0000	\$2,650.00
705-80.24 CONCRETE MONOLITHIC BLOCK FOR CABLE END TERMINAL FOUNDATION			
	1.000 EACH		
Mountain Home Construction LLC		\$200.0000	\$200.00
Superior Traffic Control, LLC		\$3,000.0000	\$3,000.00
Lu, Inc.		\$343.4500	\$343.45
Reynolds Fence and Guardrail, Inc.		\$450.0000	\$450.00
705-80.25 SELF TAPPING SCREW (CABLE BARRIER)			
	150.000 EACH		
Mountain Home Construction LLC		\$0.1000	\$15.00
Superior Traffic Control, LLC		\$10.0000	\$1,500.00
Lu, Inc.		\$0.9900	\$148.50
Reynolds Fence and Guardrail, Inc.		\$10.0000	\$1,500.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL)			
	2.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$5.00
Superior Traffic Control, LLC		\$100.0000	\$200.00
Lu, Inc.		\$43.6600	\$87.32
Reynolds Fence and Guardrail, Inc.		\$55.0000	\$110.00
706-80.19 CABLE BARRIER (REMOVAL)			
	500.000 L.F.		
Mountain Home Construction LLC		\$1.0000	\$500.00
Superior Traffic Control, LLC		\$10.0000	\$5,000.00
Lu, Inc.		\$116.4200	\$58,210.00
Reynolds Fence and Guardrail, Inc.		\$2.0000	\$1,000.00

		UNIT PRICE	EXTENSION
712-01.02 LANE CLOSURE			
	5.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$12.50
Superior Traffic Control, LLC		\$500.0000	\$2,500.00
Lu, Inc.		\$4.3500	\$21.75
Reynolds Fence and Guardrail, Inc.		\$150.0000	\$750.00
712-01.03 LANE CLOSURE(NIGHT WORK)			
	5.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$12.50
Superior Traffic Control, LLC		\$500.0000	\$2,500.00
Lu, Inc.		\$291.0600	\$1,455.30
Reynolds Fence and Guardrail, Inc.		\$450.0000	\$2,250.00
712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD			
	5.000 DAY		
Mountain Home Construction LLC		\$2,000.0000	\$10,000.00
Superior Traffic Control, LLC		\$850.0000	\$4,250.00
Lu, Inc.		\$481.6200	\$2,408.10
Reynolds Fence and Guardrail, Inc.		\$600.0000	\$3,000.00
717-01.03 MOBILIZATION (PER CALL-OUT)			
	20.000 EACH		
Mountain Home Construction LLC		\$2.5000	\$50.00
Superior Traffic Control, LLC		\$100.0000	\$2,000.00
Lu, Inc.		\$43.6600	\$873.20
Reynolds Fence and Guardrail, Inc.		\$3,500.0000	\$70,000.00

SUB-TOTAL MAINTENANCE

Mountain Home Construction LLC	\$475,510.00
Superior Traffic Control, LLC	\$558,410.00
Lu, Inc.	\$580,868.70
Reynolds Fence and Guardrail, Inc.	\$646,390.00

TOTAL CONTRACT

Mountain Home Construction LLC	\$475,510.00
Superior Traffic Control, LLC	\$558,410.00
Lu, Inc.	\$580,868.70
Reynolds Fence and Guardrail, Inc.	\$646,390.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

CAMPBELL COUNTY (Contract No. CN261063 Call 004)

NH-SIP-9(124),07S009-F3-002

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 25W (S.R. 9) AT THE INTERSECTION OF HUNTERS BRANCH ROAD IN LAFOLLETTE (L.M. 26.05 - L.M. 26.13).

PROJECT LENGTH - 0.121 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2027

TOTAL CONTRACT	
Rogers Group, Inc.	\$1,493,000.00
DelMae LLC	\$1,734,058.84
Charles Blalock & Sons, Inc.	\$1,876,969.69
Kenneth Rich Construction Company, Inc.	\$1,904,597.46
Advanced Grading Worx LLC	\$2,264,712.26

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Rogers Group, Inc.	\$21,000.0000	\$21,000.00
	DelMae LLC	\$50,000.0000	\$50,000.00
	Charles Blalock & Sons, Inc.	\$27,500.0000	\$27,500.00
	Kenneth Rich Construction Company, Inc.	\$20,000.0000	\$20,000.00
	Advanced Grading Worx LLC	\$20,000.0000	\$20,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Rogers Group, Inc.	\$25,000.0000	\$25,000.00
	DelMae LLC	\$97,000.0000	\$97,000.00
	Charles Blalock & Sons, Inc.	\$200,060.3000	\$200,060.30
	Kenneth Rich Construction Company, Inc.	\$120,000.0000	\$120,000.00
	Advanced Grading Worx LLC	\$120,000.0000	\$120,000.00
202-01.13	REMOVAL OF PIPE (15" RCP, STA. 600+48.76)		
	45.000 L.F.		
	Rogers Group, Inc.	\$25.0000	\$1,125.00
	DelMae LLC	\$40.0000	\$1,800.00
	Charles Blalock & Sons, Inc.	\$29.0700	\$1,308.15
	Kenneth Rich Construction Company, Inc.	\$50.0000	\$2,250.00
	Advanced Grading Worx LLC	\$50.0000	\$2,250.00
202-01.14	REMOVAL OF PIPE (15" HDPE, STA. 602+28.06)		
	40.000 L.F.		
	Rogers Group, Inc.	\$27.7500	\$1,110.00
	DelMae LLC	\$35.0000	\$1,400.00
	Charles Blalock & Sons, Inc.	\$29.0100	\$1,160.40
	Kenneth Rich Construction Company, Inc.	\$50.0000	\$2,000.00
	Advanced Grading Worx LLC	\$50.0000	\$2,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 EACH		
	Rogers Group, Inc.	\$555.0000	\$555.00
	DelMae LLC	\$1,500.0000	\$1,500.00
	Charles Blalock & Sons, Inc.	\$2,964.4100	\$2,964.41
	Kenneth Rich Construction Company, Inc.	\$1,000.0000	\$1,000.00
	Advanced Grading Worx LLC	\$2,000.0000	\$2,000.00
202-01.51	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 EACH		
	Rogers Group, Inc.	\$1,665.0000	\$1,665.00
	DelMae LLC	\$2,500.0000	\$2,500.00
	Charles Blalock & Sons, Inc.	\$2,437.4200	\$2,437.42
	Kenneth Rich Construction Company, Inc.	\$5,000.0000	\$5,000.00
	Advanced Grading Worx LLC	\$2,000.0000	\$2,000.00

		UNIT PRICE	EXTENSION
202-01.52 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	1.000 EACH		
Rogers Group, Inc.		\$555.0000	\$555.00
DelMae LLC		\$1,000.0000	\$1,000.00
Charles Blalock & Sons, Inc.		\$2,437.4200	\$2,437.42
Kenneth Rich Construction Company, Inc.		\$1,200.0000	\$1,200.00
Advanced Grading Worx LLC		\$500.0000	\$500.00
202-01.53 REMOVAL OF STRUCTURES AND OBSTRUCTIONS			
	1.000 EACH		
Rogers Group, Inc.		\$555.0000	\$555.00
DelMae LLC		\$350.0000	\$350.00
Charles Blalock & Sons, Inc.		\$2,437.4200	\$2,437.42
Kenneth Rich Construction Company, Inc.		\$1,000.0000	\$1,000.00
Advanced Grading Worx LLC		\$500.0000	\$500.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)			
	23,410.000 C.Y.		
Rogers Group, Inc.		\$24.0000	\$561,840.00
DelMae LLC		\$26.2500	\$614,512.50
Charles Blalock & Sons, Inc.		\$23.5300	\$550,837.30
Kenneth Rich Construction Company, Inc.		\$25.7600	\$603,041.60
Advanced Grading Worx LLC		\$40.0000	\$936,400.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)			
	125.000 TON		
Rogers Group, Inc.		\$50.0000	\$6,250.00
DelMae LLC		\$40.0000	\$5,000.00
Charles Blalock & Sons, Inc.		\$86.5100	\$10,813.75
Kenneth Rich Construction Company, Inc.		\$45.0000	\$5,625.00
Advanced Grading Worx LLC		\$80.0000	\$10,000.00
203-06 WATER			
	12.000 M.G.		
Rogers Group, Inc.		\$195.0000	\$2,340.00
DelMae LLC		\$20.0000	\$240.00
Charles Blalock & Sons, Inc.		\$5.0000	\$60.00
Kenneth Rich Construction Company, Inc.		\$105.0000	\$1,260.00
Advanced Grading Worx LLC		\$1.0000	\$12.00
203-07 FURNISHING & SPREADING TOPSOIL			
	1,182.000 C.Y.		
Rogers Group, Inc.		\$26.5000	\$31,323.00
DelMae LLC		\$75.0000	\$88,650.00
Charles Blalock & Sons, Inc.		\$43.0000	\$50,826.00
Kenneth Rich Construction Company, Inc.		\$40.0000	\$47,280.00
Advanced Grading Worx LLC		\$30.0000	\$35,460.00

		UNIT PRICE	EXTENSION
208-01.05 BROOMING & DEGRASSING SHOULDERS			
	0.200 L.M.		
Rogers Group, Inc.		\$2,280.0000	\$456.00
DelMae LLC		\$25,000.0000	\$5,000.00
Charles Blalock & Sons, Inc.		\$19,486.4000	\$3,897.28
Kenneth Rich Construction Company, Inc.		\$2,700.0000	\$540.00
Advanced Grading Worx LLC		\$20,000.0000	\$4,000.00
209-03.21 FILTER SOCK (12 INCH)			
	2,391.000 L.F.		
Rogers Group, Inc.		\$4.6000	\$10,998.60
DelMae LLC		\$4.3500	\$10,400.85
Charles Blalock & Sons, Inc.		\$4.8100	\$11,500.71
Kenneth Rich Construction Company, Inc.		\$5.4600	\$13,054.86
Advanced Grading Worx LLC		\$4.0000	\$9,564.00
209-05 SEDIMENT REMOVAL			
	50.000 C.Y.		
Rogers Group, Inc.		\$66.0000	\$3,300.00
DelMae LLC		\$20.0000	\$1,000.00
Charles Blalock & Sons, Inc.		\$5.0000	\$250.00
Kenneth Rich Construction Company, Inc.		\$35.0000	\$1,750.00
Advanced Grading Worx LLC		\$1.0000	\$50.00
209-08.07 ROCK CHECK DAM			
	18.000 EACH		
Rogers Group, Inc.		\$375.0000	\$6,750.00
DelMae LLC		\$600.0000	\$10,800.00
Charles Blalock & Sons, Inc.		\$628.3500	\$11,310.30
Kenneth Rich Construction Company, Inc.		\$500.0000	\$9,000.00
Advanced Grading Worx LLC		\$900.0000	\$16,200.00
209-08.08 ENHANCED ROCK CHECK DAM			
	1.000 EACH		
Rogers Group, Inc.		\$875.0000	\$875.00
DelMae LLC		\$800.0000	\$800.00
Charles Blalock & Sons, Inc.		\$874.2200	\$874.22
Kenneth Rich Construction Company, Inc.		\$800.0000	\$800.00
Advanced Grading Worx LLC		\$1,500.0000	\$1,500.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	1,383.000 TON		
Rogers Group, Inc.		\$44.0000	\$60,852.00
DelMae LLC		\$37.5000	\$51,862.50
Charles Blalock & Sons, Inc.		\$55.0000	\$76,065.00
Kenneth Rich Construction Company, Inc.		\$41.0000	\$56,703.00
Advanced Grading Worx LLC		\$44.0000	\$60,852.00

		UNIT PRICE	EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	15.000 TON		
Rogers Group, Inc.		\$100.0000	\$1,500.00
DelMae LLC		\$75.0000	\$1,125.00
Charles Blalock & Sons, Inc.		\$209.0200	\$3,135.30
Kenneth Rich Construction Company, Inc.		\$37.0000	\$555.00
Advanced Grading Worx LLC		\$100.0000	\$1,500.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	312.000 TON		
Rogers Group, Inc.		\$163.0000	\$50,856.00
DelMae LLC		\$163.0000	\$50,856.00
Charles Blalock & Sons, Inc.		\$172.7800	\$53,907.36
Kenneth Rich Construction Company, Inc.		\$171.1500	\$53,398.80
Advanced Grading Worx LLC		\$168.0000	\$52,416.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	4.000 TON		
Rogers Group, Inc.		\$1,120.0000	\$4,480.00
DelMae LLC		\$1,120.0000	\$4,480.00
Charles Blalock & Sons, Inc.		\$1,187.2000	\$4,748.80
Kenneth Rich Construction Company, Inc.		\$1,176.0000	\$4,704.00
Advanced Grading Worx LLC		\$1,200.0000	\$4,800.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	219.000 TON		
Rogers Group, Inc.		\$198.0000	\$43,362.00
DelMae LLC		\$198.0000	\$43,362.00
Charles Blalock & Sons, Inc.		\$209.8800	\$45,963.72
Kenneth Rich Construction Company, Inc.		\$207.9000	\$45,530.10
Advanced Grading Worx LLC		\$205.0000	\$44,895.00
411-02.10 ACS MIX(PG70-22) GRADING D			
	253.000 TON		
Rogers Group, Inc.		\$214.0000	\$54,142.00
DelMae LLC		\$214.0000	\$54,142.00
Charles Blalock & Sons, Inc.		\$226.8400	\$57,390.52
Kenneth Rich Construction Company, Inc.		\$224.7000	\$56,849.10
Advanced Grading Worx LLC		\$221.0000	\$55,913.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.200 L.M.		
Rogers Group, Inc.		\$2,115.0000	\$423.00
DelMae LLC		\$46,105.0000	\$9,221.00
Charles Blalock & Sons, Inc.		\$12,114.2500	\$2,422.85
Kenneth Rich Construction Company, Inc.		\$48,410.2500	\$9,682.05
Advanced Grading Worx LLC		\$15,000.0000	\$3,000.00

		UNIT PRICE	EXTENSION
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	290.000 TON		
Rogers Group, Inc.		\$64.0000	\$18,560.00
DelMae LLC		\$64.0000	\$18,560.00
Charles Blalock & Sons, Inc.		\$67.8400	\$19,673.60
Kenneth Rich Construction Company, Inc.		\$67.2000	\$19,488.00
Advanced Grading Worx LLC		\$70.0000	\$20,300.00
602-01 STRUCTURAL STEEL			
	130.000 LB.		
Rogers Group, Inc.		\$10.9000	\$1,417.00
DelMae LLC		\$10.0000	\$1,300.00
Charles Blalock & Sons, Inc.		\$5.0000	\$650.00
Kenneth Rich Construction Company, Inc.		\$10.5000	\$1,365.00
Advanced Grading Worx LLC		\$6.0000	\$780.00
604-01.01 CLASS A CONCRETE (ROADWAY)			
	2.000 C.Y.		
Rogers Group, Inc.		\$870.0000	\$1,740.00
DelMae LLC		\$806.0000	\$1,612.00
Charles Blalock & Sons, Inc.		\$1,000.0000	\$2,000.00
Kenneth Rich Construction Company, Inc.		\$846.3000	\$1,692.60
Advanced Grading Worx LLC		\$1,500.0000	\$3,000.00
607-37.02 18" CORRUGATED METAL PIPE CULVERT			
	36.000 L.F.		
Rogers Group, Inc.		\$106.8500	\$3,846.60
DelMae LLC		\$100.0000	\$3,600.00
Charles Blalock & Sons, Inc.		\$310.8300	\$11,189.88
Kenneth Rich Construction Company, Inc.		\$45.0000	\$1,620.00
Advanced Grading Worx LLC		\$125.0000	\$4,500.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	33.000 L.F.		
Rogers Group, Inc.		\$125.0000	\$4,125.00
DelMae LLC		\$85.0000	\$2,805.00
Charles Blalock & Sons, Inc.		\$309.2600	\$10,205.58
Kenneth Rich Construction Company, Inc.		\$45.0000	\$1,485.00
Advanced Grading Worx LLC		\$100.0000	\$3,300.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Rogers Group, Inc.		\$1,360.0000	\$2,720.00
DelMae LLC		\$5,000.0000	\$10,000.00
Charles Blalock & Sons, Inc.		\$8,879.5900	\$17,759.18
Kenneth Rich Construction Company, Inc.		\$650.0000	\$1,300.00
Advanced Grading Worx LLC		\$3,500.0000	\$7,000.00

		UNIT PRICE	EXTENSION
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	90.000 LB.		
Rogers Group, Inc.		\$10.5000	\$945.00
DelMae LLC		\$5.0000	\$450.00
Charles Blalock & Sons, Inc.		\$49.2800	\$4,435.20
Kenneth Rich Construction Company, Inc.		\$8.0000	\$720.00
Advanced Grading Worx LLC		\$1.0000	\$90.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN			
	1.000 EACH		
Rogers Group, Inc.		\$56.0000	\$56.00
DelMae LLC		\$53.0000	\$53.00
Charles Blalock & Sons, Inc.		\$265.0000	\$265.00
Kenneth Rich Construction Company, Inc.		\$197.4000	\$197.40
Advanced Grading Worx LLC		\$200.0000	\$200.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	675.000 L.F.		
Rogers Group, Inc.		\$33.2500	\$22,443.75
DelMae LLC		\$31.5000	\$21,262.50
Charles Blalock & Sons, Inc.		\$39.7500	\$26,831.25
Kenneth Rich Construction Company, Inc.		\$69.8300	\$47,135.25
Advanced Grading Worx LLC		\$37.0000	\$24,975.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$1,850.0000	\$1,850.00
DelMae LLC		\$1,750.0000	\$1,750.00
Charles Blalock & Sons, Inc.		\$1,510.5000	\$1,510.50
Kenneth Rich Construction Company, Inc.		\$3,360.0000	\$3,360.00
Advanced Grading Worx LLC		\$1,650.0000	\$1,650.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Rogers Group, Inc.		\$1,150.0000	\$2,300.00
DelMae LLC		\$1,090.0000	\$2,180.00
Charles Blalock & Sons, Inc.		\$1,669.5000	\$3,339.00
Kenneth Rich Construction Company, Inc.		\$2,509.5000	\$5,019.00
Advanced Grading Worx LLC		\$1,500.0000	\$3,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Rogers Group, Inc.		\$3,580.0000	\$3,580.00
DelMae LLC		\$3,390.0000	\$3,390.00
Charles Blalock & Sons, Inc.		\$3,577.5000	\$3,577.50
Kenneth Rich Construction Company, Inc.		\$7,129.5000	\$7,129.50
Advanced Grading Worx LLC		\$3,750.0000	\$3,750.00

		UNIT PRICE	EXTENSION
706-01 GUARDRAIL REMOVED			
	210.000 L.F.		
Rogers Group, Inc.		\$4.7500	\$997.50
DelMae LLC		\$4.5000	\$945.00
Charles Blalock & Sons, Inc.		\$2.1200	\$445.20
Kenneth Rich Construction Company, Inc.		\$5.7800	\$1,213.80
Advanced Grading Worx LLC		\$5.0000	\$1,050.00
706-06.03 RADIUS RAIL			
	119.000 L.F.		
Rogers Group, Inc.		\$38.5000	\$4,581.50
DelMae LLC		\$36.5000	\$4,343.50
Charles Blalock & Sons, Inc.		\$50.6200	\$6,023.78
Kenneth Rich Construction Company, Inc.		\$85.5800	\$10,184.02
Advanced Grading Worx LLC		\$50.0000	\$5,950.00
706-10.26 ROUNDED END ELEMENT			
	1.000 EACH		
Rogers Group, Inc.		\$126.7500	\$126.75
DelMae LLC		\$120.0000	\$120.00
Charles Blalock & Sons, Inc.		\$106.0000	\$106.00
Kenneth Rich Construction Company, Inc.		\$362.2500	\$362.25
Advanced Grading Worx LLC		\$300.0000	\$300.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	960.000 L.F.		
Rogers Group, Inc.		\$2.8500	\$2,736.00
DelMae LLC		\$2.5900	\$2,486.40
Charles Blalock & Sons, Inc.		\$2.8400	\$2,726.40
Kenneth Rich Construction Company, Inc.		\$4.2000	\$4,032.00
Advanced Grading Worx LLC		\$1.7500	\$1,680.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	1.000 EACH		
Rogers Group, Inc.		\$800.0000	\$800.00
DelMae LLC		\$600.0000	\$600.00
Charles Blalock & Sons, Inc.		\$1,079.0300	\$1,079.03
Kenneth Rich Construction Company, Inc.		\$500.0000	\$500.00
Advanced Grading Worx LLC		\$1,500.0000	\$1,500.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Rogers Group, Inc.		\$55.6500	\$5,565.00
DelMae LLC		\$65.0000	\$6,500.00
Charles Blalock & Sons, Inc.		\$90.0000	\$9,000.00
Kenneth Rich Construction Company, Inc.		\$42.0000	\$4,200.00
Advanced Grading Worx LLC		\$50.0000	\$5,000.00

		UNIT PRICE	EXTENSION
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	46.000 TON		
Rogers Group, Inc.		\$64.0000	\$2,944.00
DelMae LLC		\$65.0000	\$2,990.00
Charles Blalock & Sons, Inc.		\$90.0000	\$4,140.00
Kenneth Rich Construction Company, Inc.		\$44.0000	\$2,024.00
Advanced Grading Worx LLC		\$100.0000	\$4,600.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	3.000 TON		
Rogers Group, Inc.		\$380.0000	\$1,140.00
DelMae LLC		\$115.0000	\$345.00
Charles Blalock & Sons, Inc.		\$90.0000	\$270.00
Kenneth Rich Construction Company, Inc.		\$70.0000	\$210.00
Advanced Grading Worx LLC		\$250.0000	\$750.00
709-05.09 MACHINED RIP-RAP (CLASS C)			
	845.000 TON		
Rogers Group, Inc.		\$51.5000	\$43,517.50
DelMae LLC		\$35.0000	\$29,575.00
Charles Blalock & Sons, Inc.		\$60.0000	\$50,700.00
Kenneth Rich Construction Company, Inc.		\$44.0000	\$37,180.00
Advanced Grading Worx LLC		\$50.0000	\$42,250.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Rogers Group, Inc.		\$20,000.0000	\$20,000.00
DelMae LLC		\$75,000.0000	\$75,000.00
Charles Blalock & Sons, Inc.		\$25,064.0000	\$25,064.00
Kenneth Rich Construction Company, Inc.		\$127,245.0000	\$127,245.00
Advanced Grading Worx LLC		\$162,500.0000	\$162,500.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	820.000 L.F.		
Rogers Group, Inc.		\$80.0000	\$65,600.00
DelMae LLC		\$64.5000	\$52,890.00
Charles Blalock & Sons, Inc.		\$72.4900	\$59,441.80
Kenneth Rich Construction Company, Inc.		\$63.0000	\$51,660.00
Advanced Grading Worx LLC		\$60.0000	\$49,200.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Rogers Group, Inc.		\$9,435.0000	\$37,740.00
DelMae LLC		\$8,000.0000	\$32,000.00
Charles Blalock & Sons, Inc.		\$5,565.0000	\$22,260.00
Kenneth Rich Construction Company, Inc.		\$6,825.0000	\$27,300.00
Advanced Grading Worx LLC		\$7,500.0000	\$30,000.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	79.000 EACH		
Rogers Group, Inc.		\$39.3000	\$3,104.70
DelMae LLC		\$40.0000	\$3,160.00
Charles Blalock & Sons, Inc.		\$42.4000	\$3,349.60
Kenneth Rich Construction Company, Inc.		\$42.0000	\$3,318.00
Advanced Grading Worx LLC		\$50.0000	\$3,950.00
712-04.50 BARRIER RAIL DELINEATOR			
	45.000 EACH		
Rogers Group, Inc.		\$19.1500	\$861.75
DelMae LLC		\$17.0000	\$765.00
Charles Blalock & Sons, Inc.		\$18.0200	\$810.90
Kenneth Rich Construction Company, Inc.		\$17.8500	\$803.25
Advanced Grading Worx LLC		\$20.0000	\$900.00
712-06 SIGNS (CONSTRUCTION)			
	906.125 S.F.		
Rogers Group, Inc.		\$7.5000	\$6,795.94
DelMae LLC		\$8.1500	\$7,384.92
Charles Blalock & Sons, Inc.		\$9.0000	\$8,155.13
Kenneth Rich Construction Company, Inc.		\$8.5600	\$7,756.43
Advanced Grading Worx LLC		\$9.0000	\$8,155.13
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	144.000 L.F.		
Rogers Group, Inc.		\$12.4500	\$1,792.80
DelMae LLC		\$17.5000	\$2,520.00
Charles Blalock & Sons, Inc.		\$18.5500	\$2,671.20
Kenneth Rich Construction Company, Inc.		\$18.3800	\$2,646.72
Advanced Grading Worx LLC		\$20.0000	\$2,880.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	56.000 S.F.		
Rogers Group, Inc.		\$23.8000	\$1,332.80
DelMae LLC		\$50.0000	\$2,800.00
Charles Blalock & Sons, Inc.		\$53.0000	\$2,968.00
Kenneth Rich Construction Company, Inc.		\$86.1000	\$4,821.60
Advanced Grading Worx LLC		\$75.0000	\$4,200.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Rogers Group, Inc.		\$103.5000	\$103.50
DelMae LLC		\$100.0000	\$100.00
Charles Blalock & Sons, Inc.		\$106.0000	\$106.00
Kenneth Rich Construction Company, Inc.		\$105.0000	\$105.00
Advanced Grading Worx LLC		\$200.0000	\$200.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	1.000 EACH		
Rogers Group, Inc.		\$103.5000	\$103.50
DelMae LLC		\$100.0000	\$100.00
Charles Blalock & Sons, Inc.		\$159.0000	\$159.00
Kenneth Rich Construction Company, Inc.		\$157.5000	\$157.50
Advanced Grading Worx LLC		\$250.0000	\$250.00
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	1.000 EACH		
Rogers Group, Inc.		\$124.0000	\$124.00
DelMae LLC		\$650.0000	\$650.00
Charles Blalock & Sons, Inc.		\$689.0000	\$689.00
Kenneth Rich Construction Company, Inc.		\$892.0000	\$892.00
Advanced Grading Worx LLC		\$750.0000	\$750.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	28.000 EACH		
Rogers Group, Inc.		\$77.6000	\$2,172.80
DelMae LLC		\$45.0000	\$1,260.00
Charles Blalock & Sons, Inc.		\$79.5000	\$2,226.00
Kenneth Rich Construction Company, Inc.		\$105.0000	\$2,940.00
Advanced Grading Worx LLC		\$50.0000	\$1,400.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	15.000 EACH		
Rogers Group, Inc.		\$77.6000	\$1,164.00
DelMae LLC		\$45.0000	\$675.00
Charles Blalock & Sons, Inc.		\$79.5000	\$1,192.50
Kenneth Rich Construction Company, Inc.		\$105.0000	\$1,575.00
Advanced Grading Worx LLC		\$55.0000	\$825.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	30.000 EACH		
Rogers Group, Inc.		\$20.7000	\$621.00
DelMae LLC		\$25.0000	\$750.00
Charles Blalock & Sons, Inc.		\$21.2000	\$636.00
Kenneth Rich Construction Company, Inc.		\$26.2500	\$787.50
Advanced Grading Worx LLC		\$50.0000	\$1,500.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	88.000 S.Y.		
Rogers Group, Inc.		\$25.8500	\$2,274.80
DelMae LLC		\$28.0000	\$2,464.00
Charles Blalock & Sons, Inc.		\$26.5000	\$2,332.00
Kenneth Rich Construction Company, Inc.		\$30.1900	\$2,656.72
Advanced Grading Worx LLC		\$35.0000	\$3,080.00

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	75.000 L.F.		
Rogers Group, Inc.		\$15.5000	\$1,162.50
DelMae LLC		\$15.0000	\$1,125.00
Charles Blalock & Sons, Inc.		\$15.9000	\$1,192.50
Kenneth Rich Construction Company, Inc.		\$13.1300	\$984.75
Advanced Grading Worx LLC		\$20.0000	\$1,500.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	1.000 EACH		
Rogers Group, Inc.		\$258.0000	\$258.00
DelMae LLC		\$250.0000	\$250.00
Charles Blalock & Sons, Inc.		\$265.0000	\$265.00
Kenneth Rich Construction Company, Inc.		\$210.0000	\$210.00
Advanced Grading Worx LLC		\$500.0000	\$500.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	75.000 L.F.		
Rogers Group, Inc.		\$2.0500	\$153.75
DelMae LLC		\$2.2500	\$168.75
Charles Blalock & Sons, Inc.		\$2.1200	\$159.00
Kenneth Rich Construction Company, Inc.		\$3.9400	\$295.50
Advanced Grading Worx LLC		\$5.0000	\$375.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.100 L.M.		
Rogers Group, Inc.		\$11,380.0000	\$1,138.00
DelMae LLC		\$12,500.0000	\$1,250.00
Charles Blalock & Sons, Inc.		\$11,660.0000	\$1,166.00
Kenneth Rich Construction Company, Inc.		\$9,975.0000	\$997.50
Advanced Grading Worx LLC		\$15,000.0000	\$1,500.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	1.000 L.M.		
Rogers Group, Inc.		\$2,585.0000	\$2,585.00
DelMae LLC		\$1,750.0000	\$1,750.00
Charles Blalock & Sons, Inc.		\$2,650.0000	\$2,650.00
Kenneth Rich Construction Company, Inc.		\$2,625.0000	\$2,625.00
Advanced Grading Worx LLC		\$2,000.0000	\$2,000.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Rogers Group, Inc.		\$9,315.0000	\$9,315.00
DelMae LLC		\$7,500.0000	\$7,500.00
Charles Blalock & Sons, Inc.		\$9,540.0000	\$9,540.00
Kenneth Rich Construction Company, Inc.		\$8,137.5000	\$8,137.50
Advanced Grading Worx LLC		\$8,000.0000	\$8,000.00

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Rogers Group, Inc.		\$71,504.1100	\$71,504.11
DelMae LLC		\$72,500.0000	\$72,500.00
Charles Blalock & Sons, Inc.		\$185,000.0000	\$185,000.00
Kenneth Rich Construction Company, Inc.		\$190,000.0000	\$190,000.00
Advanced Grading Worx LLC		\$180,043.3800	\$180,043.38
730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)			
	1.000 EACH		
Rogers Group, Inc.		\$1,370.0000	\$1,370.00
DelMae LLC		\$1,485.0000	\$1,485.00
Charles Blalock & Sons, Inc.		\$1,457.5000	\$1,457.50
Kenneth Rich Construction Company, Inc.		\$1,443.7500	\$1,443.75
Advanced Grading Worx LLC		\$1,500.0000	\$1,500.00
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	5.000 EACH		
Rogers Group, Inc.		\$1,715.0000	\$8,575.00
DelMae LLC		\$1,560.0000	\$7,800.00
Charles Blalock & Sons, Inc.		\$1,602.7200	\$8,013.60
Kenneth Rich Construction Company, Inc.		\$1,587.6000	\$7,938.00
Advanced Grading Worx LLC		\$1,450.0000	\$7,250.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	1.000 EACH		
Rogers Group, Inc.		\$2,940.0000	\$2,940.00
DelMae LLC		\$2,345.0000	\$2,345.00
Charles Blalock & Sons, Inc.		\$2,550.3600	\$2,550.36
Kenneth Rich Construction Company, Inc.		\$2,526.3000	\$2,526.30
Advanced Grading Worx LLC		\$2,400.0000	\$2,400.00
730-03.21 INSTALL PULL BOX (TYPE B)			
	2.000 EACH		
Rogers Group, Inc.		\$1,230.0000	\$2,460.00
DelMae LLC		\$950.0000	\$1,900.00
Charles Blalock & Sons, Inc.		\$1,272.0000	\$2,544.00
Kenneth Rich Construction Company, Inc.		\$1,260.0000	\$2,520.00
Advanced Grading Worx LLC		\$3,500.0000	\$7,000.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Rogers Group, Inc.		\$2,840.0000	\$2,840.00
DelMae LLC		\$3,944.0000	\$3,944.00
Charles Blalock & Sons, Inc.		\$8,904.0000	\$8,904.00
Kenneth Rich Construction Company, Inc.		\$8,820.0000	\$8,820.00
Advanced Grading Worx LLC		\$5,000.0000	\$5,000.00

		UNIT PRICE	EXTENSION
730-08.02 SIGNAL CABLE - 5 CONDUCTOR			
	196.000 L.F.		
Rogers Group, Inc.		\$2.6000	\$509.60
DelMae LLC		\$3.5000	\$686.00
Charles Blalock & Sons, Inc.		\$2.9200	\$572.32
Kenneth Rich Construction Company, Inc.		\$2.8900	\$566.44
Advanced Grading Worx LLC		\$10.0000	\$1,960.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	373.000 L.F.		
Rogers Group, Inc.		\$3.2000	\$1,193.60
DelMae LLC		\$3.5500	\$1,324.15
Charles Blalock & Sons, Inc.		\$3.1800	\$1,186.14
Kenneth Rich Construction Company, Inc.		\$3.1500	\$1,174.95
Advanced Grading Worx LLC		\$11.0000	\$4,103.00
730-12.02 CONDUIT 2" DIAMETER (PVC SCHEDULE 40)			
	100.000 L.F.		
Rogers Group, Inc.		\$36.0000	\$3,600.00
DelMae LLC		\$20.8500	\$2,085.00
Charles Blalock & Sons, Inc.		\$29.6800	\$2,968.00
Kenneth Rich Construction Company, Inc.		\$29.4000	\$2,940.00
Advanced Grading Worx LLC		\$20.0000	\$2,000.00
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	99.000 L.F.		
Rogers Group, Inc.		\$155.0000	\$15,345.00
DelMae LLC		\$30.0000	\$2,970.00
Charles Blalock & Sons, Inc.		\$84.8000	\$8,395.20
Kenneth Rich Construction Company, Inc.		\$84.0000	\$8,316.00
Advanced Grading Worx LLC		\$25.0000	\$2,475.00
730-13.12 VEHICLE DETECTOR (RADAR - STOP LINE)			
	3.000 EACH		
Rogers Group, Inc.		\$12,540.0000	\$37,620.00
DelMae LLC		\$13,090.0000	\$39,270.00
Charles Blalock & Sons, Inc.		\$10,875.6000	\$32,626.80
Kenneth Rich Construction Company, Inc.		\$10,773.0000	\$32,319.00
Advanced Grading Worx LLC		\$9,000.0000	\$27,000.00
730-13.13 VEHICLE DETECTOR (RADAR - ADVANCE)			
	2.000 EACH		
Rogers Group, Inc.		\$11,550.0000	\$23,100.00
DelMae LLC		\$12,282.0000	\$24,564.00
Charles Blalock & Sons, Inc.		\$10,875.6000	\$21,751.20
Kenneth Rich Construction Company, Inc.		\$10,773.0000	\$21,546.00
Advanced Grading Worx LLC		\$9,000.0000	\$18,000.00

		UNIT PRICE	EXTENSION
730-15.07 CABINET (ATC)			
	1.000 EACH		
Rogers Group, Inc.		\$22,210.0000	\$22,210.00
DelMae LLC		\$32,256.0000	\$32,256.00
Charles Blalock & Sons, Inc.		\$29,504.0400	\$29,504.04
Kenneth Rich Construction Company, Inc.		\$29,225.7000	\$29,225.70
Advanced Grading Worx LLC		\$32,500.0000	\$32,500.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Rogers Group, Inc.		\$7,125.0000	\$7,125.00
DelMae LLC		\$7,021.0000	\$7,021.00
Charles Blalock & Sons, Inc.		\$8,145.0400	\$8,145.04
Kenneth Rich Construction Company, Inc.		\$8,068.2000	\$8,068.20
Advanced Grading Worx LLC		\$10,000.0000	\$10,000.00
730-24.91 CANTILEVER SIGNAL SUPPORT (2 @ 45' & 55')			
	1.000 EACH		
Rogers Group, Inc.		\$49,856.0000	\$49,856.00
DelMae LLC		\$49,665.0000	\$49,665.00
Charles Blalock & Sons, Inc.		\$50,439.0400	\$50,439.04
Kenneth Rich Construction Company, Inc.		\$49,963.2000	\$49,963.20
Advanced Grading Worx LLC		\$52,500.0000	\$52,500.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	1.000 EACH		
Rogers Group, Inc.		\$34,650.0000	\$34,650.00
DelMae LLC		\$37,153.0000	\$37,153.00
Charles Blalock & Sons, Inc.		\$37,337.4400	\$37,337.44
Kenneth Rich Construction Company, Inc.		\$36,985.2000	\$36,985.20
Advanced Grading Worx LLC		\$62,500.0000	\$62,500.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	1,342.000 S.Y.		
Rogers Group, Inc.		\$7.7500	\$10,400.50
DelMae LLC		\$5.5000	\$7,381.00
Charles Blalock & Sons, Inc.		\$2.7300	\$3,663.66
Kenneth Rich Construction Company, Inc.		\$5.0000	\$6,710.00
Advanced Grading Worx LLC		\$3.0000	\$4,026.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	150.000 S.Y.		
Rogers Group, Inc.		\$2.0000	\$300.00
DelMae LLC		\$14.0000	\$2,100.00
Charles Blalock & Sons, Inc.		\$4.8100	\$721.50
Kenneth Rich Construction Company, Inc.		\$5.0000	\$750.00
Advanced Grading Worx LLC		\$20.0000	\$3,000.00

		UNIT PRICE	EXTENSION
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	1,429.000 L.F.		
Rogers Group, Inc.		\$4.4000	\$6,287.60
DelMae LLC		\$4.2500	\$6,073.25
Charles Blalock & Sons, Inc.		\$4.9200	\$7,030.68
Kenneth Rich Construction Company, Inc.		\$4.7300	\$6,759.17
Advanced Grading Worx LLC		\$4.2500	\$6,073.25
801-01 SEEDING (WITH MULCH)			
	1.000 UNIT		
Rogers Group, Inc.		\$56.9000	\$56.90
DelMae LLC		\$55.0000	\$55.00
Charles Blalock & Sons, Inc.		\$60.1000	\$60.10
Kenneth Rich Construction Company, Inc.		\$131.2500	\$131.25
Advanced Grading Worx LLC		\$250.0000	\$250.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	80.000 UNIT		
Rogers Group, Inc.		\$35.4500	\$2,836.00
DelMae LLC		\$34.2500	\$2,740.00
Charles Blalock & Sons, Inc.		\$38.2500	\$3,060.00
Kenneth Rich Construction Company, Inc.		\$42.0000	\$3,360.00
Advanced Grading Worx LLC		\$100.0000	\$8,000.00
801-02 SEEDING (WITHOUT MULCH)			
	80.000 UNIT		
Rogers Group, Inc.		\$28.9500	\$2,316.00
DelMae LLC		\$27.9800	\$2,238.40
Charles Blalock & Sons, Inc.		\$32.7800	\$2,622.40
Kenneth Rich Construction Company, Inc.		\$39.9000	\$3,192.00
Advanced Grading Worx LLC		\$75.0000	\$6,000.00
801-03 WATER (SEEDING & SODDING)			
	16.000 M.G.		
Rogers Group, Inc.		\$76.0000	\$1,216.00
DelMae LLC		\$73.5000	\$1,176.00
Charles Blalock & Sons, Inc.		\$81.9600	\$1,311.36
Kenneth Rich Construction Company, Inc.		\$105.0000	\$1,680.00
Advanced Grading Worx LLC		\$200.0000	\$3,200.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)			
	8,553.000 S.Y.		
Rogers Group, Inc.		\$1.0500	\$8,980.65
DelMae LLC		\$1.0400	\$8,895.12
Charles Blalock & Sons, Inc.		\$1.1500	\$9,835.95
Kenneth Rich Construction Company, Inc.		\$2.0000	\$17,106.00
Advanced Grading Worx LLC		\$1.5000	\$12,829.50

SUB-TOTAL ROADWAY

Rogers Group, Inc.	\$1,493,000.00
DelMae LLC	\$1,734,058.84
Charles Blalock & Sons, Inc.	\$1,876,969.69
Kenneth Rich Construction Company, Inc.	\$1,904,597.46
Advanced Grading Worx LLC	\$2,264,712.26

TOTAL CONTRACT

Rogers Group, Inc.	\$1,493,000.00
DelMae LLC	\$1,734,058.84
Charles Blalock & Sons, Inc.	\$1,876,969.69
Kenneth Rich Construction Company, Inc.	\$1,904,597.46
Advanced Grading Worx LLC	\$2,264,712.26

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

CARTER AND UNICOI COUNTIES (Contract No. CN261059 Call 005)

10I026-S3-002,86I026-S3-004

THE INTERCHANGE LIGHTING ON I-26 AT S.R. 359 (L.M. 1.66 - L.M. 2.22) AND AT S.R. 173 (L.M. 3.83 - L.M. 4.44).

PROJECT LENGTH - 1.745 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2027

TOTAL CONTRACT	
Davis H. Elliot Construction Company, Inc.	\$1,690,639.90
Progression Electric, LLC	\$2,044,746.26
Stansell Electric Company, Inc.	\$2,091,709.00

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Davis H. Elliot Construction Company, Inc.	\$25,000.0000	\$25,000.00
	Progression Electric, LLC	\$24,000.0000	\$24,000.00
	Stansell Electric Company, Inc.	\$38,300.0000	\$38,300.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Davis H. Elliot Construction Company, Inc.	\$5,000.0000	\$5,000.00
	Progression Electric, LLC	\$13,250.0000	\$13,250.00
	Stansell Electric Company, Inc.	\$13,500.0000	\$13,500.00
712-01	TRAFFIC CONTROL		
	1.000 LS		
	Davis H. Elliot Construction Company, Inc.	\$49,000.0000	\$49,000.00
	Progression Electric, LLC	\$44,460.0000	\$44,460.00
	Stansell Electric Company, Inc.	\$43,800.0000	\$43,800.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)		
	100.000 EACH		
	Davis H. Elliot Construction Company, Inc.	\$33.0000	\$3,300.00
	Progression Electric, LLC	\$60.0000	\$6,000.00
	Stansell Electric Company, Inc.	\$42.0000	\$4,200.00
712-06	SIGNS (CONSTRUCTION)		
	1,544.000 S.F.		
	Davis H. Elliot Construction Company, Inc.	\$7.2500	\$11,194.00
	Progression Electric, LLC	\$12.3400	\$19,052.96
	Stansell Electric Company, Inc.	\$9.0000	\$13,896.00
712-08.03	ARROW BOARD (TYPE C)		
	4.000 EACH		
	Davis H. Elliot Construction Company, Inc.	\$950.0000	\$3,800.00
	Progression Electric, LLC	\$2,800.0000	\$11,200.00
	Stansell Electric Company, Inc.	\$1,300.0000	\$5,200.00
714-03	JACKED OR BORED CONDUIT		
	2,080.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	\$16.4700	\$34,257.60
	Progression Electric, LLC	\$24.5300	\$51,022.40
	Stansell Electric Company, Inc.	\$41.0000	\$85,280.00
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)		
	21,000.000 L.F.		
	Davis H. Elliot Construction Company, Inc.	\$13.6700	\$287,070.00
	Progression Electric, LLC	\$13.2900	\$279,090.00
	Stansell Electric Company, Inc.	\$14.0000	\$294,000.00

		UNIT PRICE	EXTENSION
714-04.01 CONDUIT (STRUCTURES - 1" RGS)			
	490.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$24.7500	\$12,127.50
Progression Electric, LLC		\$25.4800	\$12,485.20
Stansell Electric Company, Inc.		\$23.0000	\$11,270.00
714-05.04 PULL BOXES (TYPE C)			
	71.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,500.0000	\$106,500.00
Progression Electric, LLC		\$897.0000	\$63,687.00
Stansell Electric Company, Inc.		\$1,170.0000	\$83,070.00
714-05.05 PULL BOXES (SURFACE MOUNTED JUNCTION BOX - 6" X 6")			
	14.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,000.0000	\$14,000.00
Progression Electric, LLC		\$458.0000	\$6,412.00
Stansell Electric Company, Inc.		\$375.0000	\$5,250.00
714-06.04 CABLE (1/C # 8 AWG)			
	63,000.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$1.9600	\$123,480.00
Progression Electric, LLC		\$1.7000	\$107,100.00
Stansell Electric Company, Inc.		\$1.9000	\$119,700.00
714-06.05 CABLE (1/C # 6 AWG)			
	5,500.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$2.4000	\$13,200.00
Progression Electric, LLC		\$2.0200	\$11,110.00
Stansell Electric Company, Inc.		\$2.5000	\$13,750.00
714-08.09 LIGHT STANDARDS (45' MH., OFFSET)			
	40.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$3,200.0000	\$128,000.00
Progression Electric, LLC		\$5,460.0000	\$218,400.00
Stansell Electric Company, Inc.		\$4,270.0000	\$170,800.00
714-08.10 LIGHT STANDARDS (HIGH MAST - 135')			
	8.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$49,000.0000	\$392,000.00
Progression Electric, LLC		\$63,827.0000	\$510,616.00
Stansell Electric Company, Inc.		\$63,550.0000	\$508,400.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD			
	40.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$2,361.9700	\$94,478.80
Progression Electric, LLC		\$2,194.0000	\$87,760.00
Stansell Electric Company, Inc.		\$1,940.0000	\$77,600.00

		UNIT PRICE	EXTENSION
714-08.27 FOUNDATION FOR LIGHT STANDARDS - HIGH MAST (135')			
	8.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$9,000.0000	\$72,000.00
Progression Electric, LLC		\$17,886.0000	\$143,088.00
Stansell Electric Company, Inc.		\$18,950.0000	\$151,600.00
714-09.47 LED LUMINAIRES (208 WATT, OFFSET)			
	19.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$950.0000	\$18,050.00
Progression Electric, LLC		\$1,216.0000	\$23,104.00
Stansell Electric Company, Inc.		\$1,135.0000	\$21,565.00
714-09.48 LED LUMINAIRES (180 WATT, OFFSET)			
	21.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$950.0000	\$19,950.00
Progression Electric, LLC		\$1,217.0000	\$25,557.00
Stansell Electric Company, Inc.		\$1,135.0000	\$23,835.00
714-09.64 LED LUMINAIRES-HIGH MAST (295 WATT)			
	48.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$1,200.0000	\$57,600.00
Progression Electric, LLC		\$1,288.0000	\$61,824.00
Stansell Electric Company, Inc.		\$1,435.0000	\$68,880.00
714-09.83 LED LUMINAIRES-UNDERPASS (35 WATT)			
	6.000 EACH		
Davis H. Elliot Construction Company, Inc.		\$850.0000	\$5,100.00
Progression Electric, LLC		\$950.0000	\$5,700.00
Stansell Electric Company, Inc.		\$773.0000	\$4,638.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Progression Electric, LLC		\$13,783.0000	\$13,783.00
Stansell Electric Company, Inc.		\$10,700.0000	\$10,700.00
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Progression Electric, LLC		\$13,783.0000	\$13,783.00
Stansell Electric Company, Inc.		\$10,700.0000	\$10,700.00
714-12.03 CONTROL CENTER (NO. 3)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Progression Electric, LLC		\$13,783.0000	\$13,783.00
Stansell Electric Company, Inc.		\$10,700.0000	\$10,700.00

		UNIT PRICE	EXTENSION
714-12.04 CONTROL CENTER (NO. 4)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$10,000.0000	\$10,000.00
Progression Electric, LLC		\$13,783.0000	\$13,783.00
Stansell Electric Company, Inc.		\$10,700.0000	\$10,700.00
714-25.01 ELECTRICAL CONNECTION (CONTROL CENTER NO. 1)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$3,000.00
Progression Electric, LLC		\$6,305.8200	\$6,305.82
Stansell Electric Company, Inc.		\$5,385.0000	\$5,385.00
714-25.02 ELECTRICAL CONNECTION (CONTROL CENTER NO. 2)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$3,000.00
Progression Electric, LLC		\$9,845.8800	\$9,845.88
Stansell Electric Company, Inc.		\$10,400.0000	\$10,400.00
714-25.03 ELECTRICAL CONNECTION (CONTROL CENTER NO. 3)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$3,000.00
Progression Electric, LLC		\$10,445.3400	\$10,445.34
Stansell Electric Company, Inc.		\$10,850.0000	\$10,850.00
714-25.04 ELECTRICAL CONNECTION (CONTROL CENTER NO. 4)			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$3,000.0000	\$3,000.00
Progression Electric, LLC		\$8,138.6600	\$8,138.66
Stansell Electric Company, Inc.		\$5,540.0000	\$5,540.00
717-01 MOBILIZATION			
	1.000 LS		
Davis H. Elliot Construction Company, Inc.		\$84,532.0000	\$84,532.00
Progression Electric, LLC		\$145,600.0000	\$145,600.00
Stansell Electric Company, Inc.		\$195,000.0000	\$195,000.00
740-11.01 TEMPORARY SEDIMENT TUBE 8IN			
	20,000.000 L.F.		
Davis H. Elliot Construction Company, Inc.		\$3.3000	\$66,000.00
Progression Electric, LLC		\$2.6500	\$53,000.00
Stansell Electric Company, Inc.		\$2.4000	\$48,000.00
801-01 SEEDING (WITH MULCH)			
	200.000 UNIT		
Davis H. Elliot Construction Company, Inc.		\$55.0000	\$11,000.00
Progression Electric, LLC		\$72.0000	\$14,400.00
Stansell Electric Company, Inc.		\$55.0000	\$11,000.00

UNIT PRICE EXTENSION

801-03 WATER (SEEDING & SODDING)**20.000 M.G.**

Davis H. Elliot Construction Company, Inc.
Progression Electric, LLC
Stansell Electric Company, Inc.

\$100.0000	\$2,000.00
\$848.0000	\$16,960.00
\$210.0000	\$4,200.00

SUB-TOTAL ROADWAY

Davis H. Elliot Construction Company, Inc.	\$1,690,639.90
Progression Electric, LLC	\$2,044,746.26
Stansell Electric Company, Inc.	\$2,091,709.00

TOTAL CONTRACT

Davis H. Elliot Construction Company, Inc.	\$1,690,639.90
Progression Electric, LLC	\$2,044,746.26
Stansell Electric Company, Inc.	\$2,091,709.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

COFFEE COUNTY (Contract No. CN262059 Call 006)

16015-4209-04

THE REPAIR OF THE BRIDGES ON S.R. 127 OVER BRADLEY CREEK AT L.M. 6.21 AND L.M. 9.76, INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.377 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2028

TOTAL CONTRACT	
Jones Bros. Contractors, LLC	\$5,131,458.78
Mid-State Construction Company, Inc.	\$5,809,350.12
Dement Construction Group, LLC	\$6,079,095.01
Capital City Construction Services, LLC	\$6,271,027.27
Bell & Associates Construction, LLC	\$7,247,661.40

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Mid-State Construction Company, Inc.	\$98,361.7700	\$98,361.77
	Dement Construction Group, LLC	\$75,000.0000	\$75,000.00
	Capital City Construction Services, LLC	\$77,313.7800	\$77,313.78
	Bell & Associates Construction, LLC	\$75,000.0000	\$75,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Mid-State Construction Company, Inc.	\$123,001.1400	\$123,001.14
	Dement Construction Group, LLC	\$245,000.0000	\$245,000.00
	Capital City Construction Services, LLC	\$52,040.8200	\$52,040.82
	Bell & Associates Construction, LLC	\$85,000.0000	\$85,000.00
202-02.01	REMOVAL OF PIPE (15" RCP, STA. 103+82.63 22.96 LT.)		
	27.000 L.F.		
	Jones Bros. Contractors, LLC	\$15.0000	\$405.00
	Mid-State Construction Company, Inc.	\$30.7500	\$830.25
	Dement Construction Group, LLC	\$28.0000	\$756.00
	Capital City Construction Services, LLC	\$41.3000	\$1,115.10
	Bell & Associates Construction, LLC	\$45.0000	\$1,215.00
202-02.02	REMOVAL OF PIPE (18" RCP, STA. 103+97.88 22.57 RT.)		
	42.000 L.F.		
	Jones Bros. Contractors, LLC	\$15.0000	\$630.00
	Mid-State Construction Company, Inc.	\$30.7500	\$1,291.50
	Dement Construction Group, LLC	\$28.0000	\$1,176.00
	Capital City Construction Services, LLC	\$41.3000	\$1,734.60
	Bell & Associates Construction, LLC	\$40.0000	\$1,680.00
202-02.03	REMOVAL OF PIPE (18" RCP, STA. 9+92.74 33.41 RT.)		
	29.000 L.F.		
	Jones Bros. Contractors, LLC	\$15.0000	\$435.00
	Mid-State Construction Company, Inc.	\$30.7500	\$891.75
	Dement Construction Group, LLC	\$30.0000	\$870.00
	Capital City Construction Services, LLC	\$41.3000	\$1,197.70
	Bell & Associates Construction, LLC	\$45.0000	\$1,305.00
202-02.04	REMOVAL OF PIPE (6" PVC, STA. 10+50 RT.)		
	104.000 L.F.		
	Jones Bros. Contractors, LLC	\$5.0000	\$520.00
	Mid-State Construction Company, Inc.	\$30.7500	\$3,198.00
	Dement Construction Group, LLC	\$28.0000	\$2,912.00
	Capital City Construction Services, LLC	\$41.3000	\$4,295.20
	Bell & Associates Construction, LLC	\$35.0000	\$3,640.00

		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	1,604.000 C.Y.		
	Jones Bros. Contractors, LLC	\$40.0000	\$64,160.00
	Mid-State Construction Company, Inc.	\$34.2000	\$54,856.80
	Dement Construction Group, LLC	\$45.0000	\$72,180.00
	Capital City Construction Services, LLC	\$59.9800	\$96,207.92
	Bell & Associates Construction, LLC	\$70.0000	\$112,280.00
203-01.13	ROAD & DRAINAGE EXCAVATION (STREAM MITIGATION)		
	3,500.000 C.Y.		
	Jones Bros. Contractors, LLC	\$30.0000	\$105,000.00
	Mid-State Construction Company, Inc.	\$34.2000	\$119,700.00
	Dement Construction Group, LLC	\$50.0000	\$175,000.00
	Capital City Construction Services, LLC	\$57.0700	\$199,745.00
	Bell & Associates Construction, LLC	\$40.0000	\$140,000.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	611.000 C.Y.		
	Jones Bros. Contractors, LLC	\$40.0000	\$24,440.00
	Mid-State Construction Company, Inc.	\$36.4800	\$22,289.28
	Dement Construction Group, LLC	\$45.0000	\$27,495.00
	Capital City Construction Services, LLC	\$52.6900	\$32,193.59
	Bell & Associates Construction, LLC	\$90.0000	\$54,990.00
203-04	PLACING AND SPREADING TOPSOIL		
	692.000 C.Y.		
	Jones Bros. Contractors, LLC	\$35.0000	\$24,220.00
	Mid-State Construction Company, Inc.	\$30.7800	\$21,299.76
	Dement Construction Group, LLC	\$25.0000	\$17,300.00
	Capital City Construction Services, LLC	\$38.4600	\$26,614.32
	Bell & Associates Construction, LLC	\$50.0000	\$34,600.00
203-06	WATER		
	27.000 M.G.		
	Jones Bros. Contractors, LLC	\$10.0000	\$270.00
	Mid-State Construction Company, Inc.	\$114.0000	\$3,078.00
	Dement Construction Group, LLC	\$10.0000	\$270.00
	Capital City Construction Services, LLC	\$15.0000	\$405.00
	Bell & Associates Construction, LLC	\$50.0000	\$1,350.00
203-20.02	NATURAL STREAMBED MATERIAL(REMOVAL-STORAGE-PLACEMENT)		
	1,600.000 C.Y.		
	Jones Bros. Contractors, LLC	\$28.0000	\$44,800.00
	Mid-State Construction Company, Inc.	\$13.6800	\$21,888.00
	Dement Construction Group, LLC	\$50.0000	\$80,000.00
	Capital City Construction Services, LLC	\$60.1300	\$96,208.00
	Bell & Associates Construction, LLC	\$44.0000	\$70,400.00

		UNIT PRICE	EXTENSION
203-50 CONSTRUCTION OF HAUL ROAD			
	1.000 LS		
Jones Bros. Contractors, LLC		\$1,000.0000	\$1,000.00
Mid-State Construction Company, Inc.		\$151,379.4900	\$151,379.49
Dement Construction Group, LLC		\$135,000.0000	\$135,000.00
Capital City Construction Services, LLC		\$145,470.0000	\$145,470.00
Bell & Associates Construction, LLC		\$115,300.0000	\$115,300.00
209-02.07 18" TEMPORARY SLOPE DRAIN			
	183.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$4,575.00
Mid-State Construction Company, Inc.		\$27.9300	\$5,111.19
Dement Construction Group, LLC		\$25.0000	\$4,575.00
Capital City Construction Services, LLC		\$66.9200	\$12,246.36
Bell & Associates Construction, LLC		\$80.0000	\$14,640.00
209-03.31 STREAM MITIGATION-COCONUT FIBER ROLLS			
	145.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$7,975.00
Mid-State Construction Company, Inc.		\$28.5000	\$4,132.50
Dement Construction Group, LLC		\$125.0000	\$18,125.00
Capital City Construction Services, LLC		\$20.7300	\$3,005.85
Bell & Associates Construction, LLC		\$60.0000	\$8,700.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING			
	145.000 L.F.		
Jones Bros. Contractors, LLC		\$272.0000	\$39,440.00
Mid-State Construction Company, Inc.		\$171.0000	\$24,795.00
Dement Construction Group, LLC		\$155.0000	\$22,475.00
Capital City Construction Services, LLC		\$65.6600	\$9,520.70
Bell & Associates Construction, LLC		\$300.0000	\$43,500.00
209-03.66 PLACING NATIVE STONE IN NEW CHANNEL			
	200.000 S.Y.		
Jones Bros. Contractors, LLC		\$100.0000	\$20,000.00
Mid-State Construction Company, Inc.		\$57.0000	\$11,400.00
Dement Construction Group, LLC		\$92.0000	\$18,400.00
Capital City Construction Services, LLC		\$61.2300	\$12,246.00
Bell & Associates Construction, LLC		\$110.0000	\$22,000.00
209-03.67 STREAM MITIGATION – WOOD TOE W/REINFORCED EARTH			
	145.000 L.F.		
Jones Bros. Contractors, LLC		\$220.0000	\$31,900.00
Mid-State Construction Company, Inc.		\$228.0000	\$33,060.00
Dement Construction Group, LLC		\$165.0000	\$23,925.00
Capital City Construction Services, LLC		\$84.4600	\$12,246.70
Bell & Associates Construction, LLC		\$240.0000	\$34,800.00

		UNIT PRICE	EXTENSION
209-03.99 PROTECTED AREA MARKER (WHITE WITH DECAL)			
	16.000 EACH		
Jones Bros. Contractors, LLC		\$180.0000	\$2,880.00
Mid-State Construction Company, Inc.		\$285.0000	\$4,560.00
Dement Construction Group, LLC		\$255.0000	\$4,080.00
Capital City Construction Services, LLC		\$183.6700	\$2,938.72
Bell & Associates Construction, LLC		\$300.0000	\$4,800.00
209-05 SEDIMENT REMOVAL			
	44.000 C.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$880.00
Mid-State Construction Company, Inc.		\$24.6000	\$1,082.40
Dement Construction Group, LLC		\$25.0000	\$1,100.00
Capital City Construction Services, LLC		\$139.1600	\$6,123.04
Bell & Associates Construction, LLC		\$10.0000	\$440.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	7,318.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$29,272.00
Mid-State Construction Company, Inc.		\$5.6800	\$41,566.24
Dement Construction Group, LLC		\$4.9800	\$36,443.64
Capital City Construction Services, LLC		\$4.0800	\$29,857.44
Bell & Associates Construction, LLC		\$5.0000	\$36,590.00
209-08.07 ROCK CHECK DAM			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$800.0000	\$3,200.00
Mid-State Construction Company, Inc.		\$792.8700	\$3,171.48
Dement Construction Group, LLC		\$695.5000	\$2,782.00
Capital City Construction Services, LLC		\$714.2900	\$2,857.16
Bell & Associates Construction, LLC		\$750.0000	\$3,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	11.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$11,000.00
Mid-State Construction Company, Inc.		\$969.0000	\$10,659.00
Dement Construction Group, LLC		\$850.0000	\$9,350.00
Capital City Construction Services, LLC		\$714.2900	\$7,857.19
Bell & Associates Construction, LLC		\$900.0000	\$9,900.00
209-09.01 SANDBAGS			
	2,113.000 BAG		
Jones Bros. Contractors, LLC		\$5.0000	\$10,565.00
Mid-State Construction Company, Inc.		\$0.1000	\$211.30
Dement Construction Group, LLC		\$16.0000	\$33,808.00
Capital City Construction Services, LLC		\$6.1200	\$12,931.56
Bell & Associates Construction, LLC		\$3.0000	\$6,339.00

		UNIT PRICE	EXTENSION
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$600.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$423.1200	\$4,231.20
Dement Construction Group, LLC		\$775.0000	\$7,750.00
Capital City Construction Services, LLC		\$326.5300	\$3,265.30
Bell & Associates Construction, LLC		\$450.0000	\$4,500.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	24.000 S.Y.		
Jones Bros. Contractors, LLC		\$8.0000	\$192.00
Mid-State Construction Company, Inc.		\$11.4000	\$273.60
Dement Construction Group, LLC		\$20.0000	\$480.00
Capital City Construction Services, LLC		\$4.0000	\$96.00
Bell & Associates Construction, LLC		\$12.0000	\$288.00
209-65.04 TEMPORARY IN STREAM DIVERSION			
	1,087.000 L.F.		
Jones Bros. Contractors, LLC		\$30.0000	\$32,610.00
Mid-State Construction Company, Inc.		\$54.8700	\$59,643.69
Dement Construction Group, LLC		\$60.0000	\$65,220.00
Capital City Construction Services, LLC		\$56.3300	\$61,230.71
Bell & Associates Construction, LLC		\$100.0000	\$108,700.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	2,321.000 TON		
Jones Bros. Contractors, LLC		\$47.0000	\$109,087.00
Mid-State Construction Company, Inc.		\$35.9100	\$83,347.11
Dement Construction Group, LLC		\$31.4800	\$73,065.08
Capital City Construction Services, LLC		\$47.5900	\$110,456.39
Bell & Associates Construction, LLC		\$45.0000	\$104,445.00
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	28.000 TON		
Jones Bros. Contractors, LLC		\$75.0000	\$2,100.00
Mid-State Construction Company, Inc.		\$54.1200	\$1,515.36
Dement Construction Group, LLC		\$80.0000	\$2,240.00
Capital City Construction Services, LLC		\$136.9900	\$3,835.72
Bell & Associates Construction, LLC		\$95.0000	\$2,660.00
303-10.04 MINERAL AGGREGATE (SIZE 57)			
	1,200.000 TON		
Jones Bros. Contractors, LLC		\$55.0000	\$66,000.00
Mid-State Construction Company, Inc.		\$44.6400	\$53,568.00
Dement Construction Group, LLC		\$50.0000	\$60,000.00
Capital City Construction Services, LLC		\$67.0100	\$80,412.00
Bell & Associates Construction, LLC		\$55.0000	\$66,000.00

		UNIT PRICE	EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	56.000 TON		
Jones Bros. Contractors, LLC		\$186.0000	\$10,416.00
Mid-State Construction Company, Inc.		\$427.5000	\$23,940.00
Dement Construction Group, LLC		\$375.0000	\$21,000.00
Capital City Construction Services, LLC		\$663.2700	\$37,143.12
Bell & Associates Construction, LLC		\$450.0000	\$25,200.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	163.000 TON		
Jones Bros. Contractors, LLC		\$188.0000	\$30,644.00
Mid-State Construction Company, Inc.		\$250.8000	\$40,880.40
Dement Construction Group, LLC		\$220.0000	\$35,860.00
Capital City Construction Services, LLC		\$239.8000	\$39,087.40
Bell & Associates Construction, LLC		\$250.0000	\$40,750.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	3.000 TON		
Jones Bros. Contractors, LLC		\$1,050.0000	\$3,150.00
Mid-State Construction Company, Inc.		\$1,197.0000	\$3,591.00
Dement Construction Group, LLC		\$1,050.0000	\$3,150.00
Capital City Construction Services, LLC		\$2,040.8200	\$6,122.46
Bell & Associates Construction, LLC		\$1,100.0000	\$3,300.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,822.000 L.F.		
Jones Bros. Contractors, LLC		\$8.0000	\$14,576.00
Mid-State Construction Company, Inc.		\$9.1200	\$16,616.64
Dement Construction Group, LLC		\$10.0000	\$18,220.00
Capital City Construction Services, LLC		\$3.5700	\$6,504.54
Bell & Associates Construction, LLC		\$3.7500	\$6,832.50
411-01.10 ACS MIX(PG64-22) GRADING D			
	431.000 TON		
Jones Bros. Contractors, LLC		\$203.0000	\$87,493.00
Mid-State Construction Company, Inc.		\$250.8000	\$108,094.80
Dement Construction Group, LLC		\$230.0000	\$99,130.00
Capital City Construction Services, LLC		\$255.1000	\$109,948.10
Bell & Associates Construction, LLC		\$230.0000	\$99,130.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)			
	0.700 L.M.		
Jones Bros. Contractors, LLC		\$12,700.0000	\$8,890.00
Mid-State Construction Company, Inc.		\$1,711.1400	\$1,197.80
Dement Construction Group, LLC		\$1,500.0000	\$1,050.00
Capital City Construction Services, LLC		\$5,102.0400	\$3,571.43
Bell & Associates Construction, LLC		\$1,500.0000	\$1,050.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	5,133.000 S.Y.		
Jones Bros. Contractors, LLC		\$7.4500	\$38,240.85
Mid-State Construction Company, Inc.		\$6.8400	\$35,109.72
Dement Construction Group, LLC		\$6.0000	\$30,798.00
Capital City Construction Services, LLC		\$5.1000	\$26,178.30
Bell & Associates Construction, LLC		\$6.5000	\$33,364.50
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	24.000 L.F.		
Jones Bros. Contractors, LLC		\$80.0000	\$1,920.00
Mid-State Construction Company, Inc.		\$85.5000	\$2,052.00
Dement Construction Group, LLC		\$57.0000	\$1,368.00
Capital City Construction Services, LLC		\$140.7400	\$3,377.76
Bell & Associates Construction, LLC		\$70.0000	\$1,680.00
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	89.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$8,900.00
Mid-State Construction Company, Inc.		\$108.3000	\$9,638.70
Dement Construction Group, LLC		\$71.0000	\$6,319.00
Capital City Construction Services, LLC		\$158.0700	\$14,068.23
Bell & Associates Construction, LLC		\$125.0000	\$11,125.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	1.500 C.Y.		
Jones Bros. Contractors, LLC		\$3,000.0000	\$4,500.00
Mid-State Construction Company, Inc.		\$2,850.0000	\$4,275.00
Dement Construction Group, LLC		\$2,000.0000	\$3,000.00
Capital City Construction Services, LLC		\$3,468.7000	\$5,203.05
Bell & Associates Construction, LLC		\$6,500.0000	\$9,750.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	70.000 LB.		
Jones Bros. Contractors, LLC		\$1.4000	\$98.00
Mid-State Construction Company, Inc.		\$3.4200	\$239.40
Dement Construction Group, LLC		\$10.0000	\$700.00
Capital City Construction Services, LLC		\$0.9900	\$69.30
Bell & Associates Construction, LLC		\$3.0000	\$210.00
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,000.0000	\$10,000.00
Mid-State Construction Company, Inc.		\$5,130.0000	\$10,260.00
Dement Construction Group, LLC		\$8,000.0000	\$16,000.00
Capital City Construction Services, LLC		\$8,859.7500	\$17,719.50
Bell & Associates Construction, LLC		\$7,100.0000	\$14,200.00

		UNIT PRICE	EXTENSION
611-07.32 24IN ENDWALL (SIDE DRAIN)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$6,400.0000	\$19,200.00
Mid-State Construction Company, Inc.		\$6,270.0000	\$18,810.00
Dement Construction Group, LLC		\$8,000.0000	\$24,000.00
Capital City Construction Services, LLC		\$10,273.9800	\$30,821.94
Bell & Associates Construction, LLC		\$10,000.0000	\$30,000.00
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	428.000 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$10,700.00
Mid-State Construction Company, Inc.		\$54.7200	\$23,420.16
Dement Construction Group, LLC		\$30.0000	\$12,840.00
Capital City Construction Services, LLC		\$47.3600	\$20,270.08
Bell & Associates Construction, LLC		\$100.0000	\$42,800.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	184.000 L.F.		
Jones Bros. Contractors, LLC		\$45.0000	\$8,280.00
Mid-State Construction Company, Inc.		\$71.8200	\$13,214.88
Dement Construction Group, LLC		\$30.0000	\$5,520.00
Capital City Construction Services, LLC		\$58.2800	\$10,723.52
Bell & Associates Construction, LLC		\$100.0000	\$18,400.00
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	138.000 L.F.		
Jones Bros. Contractors, LLC		\$60.0000	\$8,280.00
Mid-State Construction Company, Inc.		\$117.4200	\$16,203.96
Dement Construction Group, LLC		\$30.0000	\$4,140.00
Capital City Construction Services, LLC		\$75.6200	\$10,435.56
Bell & Associates Construction, LLC		\$130.0000	\$17,940.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$8,000.00
Mid-State Construction Company, Inc.		\$1,140.0000	\$9,120.00
Dement Construction Group, LLC		\$1,000.0000	\$8,000.00
Capital City Construction Services, LLC		\$1,020.4100	\$8,163.28
Bell & Associates Construction, LLC		\$1,050.0000	\$8,400.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	856.250 L.F.		
Jones Bros. Contractors, LLC		\$25.0000	\$21,406.25
Mid-State Construction Company, Inc.		\$31.3500	\$26,843.44
Dement Construction Group, LLC		\$27.5000	\$23,546.88
Capital City Construction Services, LLC		\$28.0600	\$24,026.38
Bell & Associates Construction, LLC		\$30.0000	\$25,687.50

		UNIT PRICE	EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$1,000.0000	\$2,000.00
Mid-State Construction Company, Inc.		\$1,710.0000	\$3,420.00
Dement Construction Group, LLC		\$1,500.0000	\$3,000.00
Capital City Construction Services, LLC		\$1,530.6100	\$3,061.22
Bell & Associates Construction, LLC		\$1,600.0000	\$3,200.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$3,200.0000	\$25,600.00
Mid-State Construction Company, Inc.		\$3,705.0000	\$29,640.00
Dement Construction Group, LLC		\$3,250.0000	\$26,000.00
Capital City Construction Services, LLC		\$3,316.3300	\$26,530.64
Bell & Associates Construction, LLC		\$3,350.0000	\$26,800.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$2,900.0000	\$23,200.00
Mid-State Construction Company, Inc.		\$3,420.0000	\$27,360.00
Dement Construction Group, LLC		\$3,000.0000	\$24,000.00
Capital City Construction Services, LLC		\$3,061.2200	\$24,489.76
Bell & Associates Construction, LLC		\$3,200.0000	\$25,600.00
706-01 GUARDRAIL REMOVED			
	840.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0000	\$1,680.00
Mid-State Construction Company, Inc.		\$1.1400	\$957.60
Dement Construction Group, LLC		\$1.0000	\$840.00
Capital City Construction Services, LLC		\$1.0200	\$856.80
Bell & Associates Construction, LLC		\$1.0000	\$840.00
706-06.03 RADIUS RAIL			
	45.000 L.F.		
Jones Bros. Contractors, LLC		\$27.0000	\$1,215.00
Mid-State Construction Company, Inc.		\$33.6300	\$1,513.35
Dement Construction Group, LLC		\$29.5000	\$1,327.50
Capital City Construction Services, LLC		\$30.1000	\$1,354.50
Bell & Associates Construction, LLC		\$32.0000	\$1,440.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$100.0000	\$200.00
Mid-State Construction Company, Inc.		\$114.0000	\$228.00
Dement Construction Group, LLC		\$100.0000	\$200.00
Capital City Construction Services, LLC		\$102.0400	\$204.08
Bell & Associates Construction, LLC		\$105.0000	\$210.00

		UNIT PRICE	EXTENSION
707-06.01 REMOVAL OF FENCE (COMBINATION OF WOVEN WIRE AND WOODED)			
	1,250.000 L.F.		
Jones Bros. Contractors, LLC		\$4.0000	\$5,000.00
Mid-State Construction Company, Inc.		\$15.5400	\$19,425.00
Dement Construction Group, LLC		\$6.0000	\$7,500.00
Capital City Construction Services, LLC		\$9.8000	\$12,250.00
Bell & Associates Construction, LLC		\$8.0000	\$10,000.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	2,894.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5000	\$7,235.00
Mid-State Construction Company, Inc.		\$2.8500	\$8,247.90
Dement Construction Group, LLC		\$2.5000	\$7,235.00
Capital City Construction Services, LLC		\$2.5500	\$7,379.70
Bell & Associates Construction, LLC		\$2.7500	\$7,958.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	32.000 EACH		
Jones Bros. Contractors, LLC		\$300.0000	\$9,600.00
Mid-State Construction Company, Inc.		\$292.1700	\$9,349.44
Dement Construction Group, LLC		\$320.0000	\$10,240.00
Capital City Construction Services, LLC		\$500.0000	\$16,000.00
Bell & Associates Construction, LLC		\$800.0000	\$25,600.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	200.000 TON		
Jones Bros. Contractors, LLC		\$56.0000	\$11,200.00
Mid-State Construction Company, Inc.		\$43.4500	\$8,690.00
Dement Construction Group, LLC		\$55.0000	\$11,000.00
Capital City Construction Services, LLC		\$109.3100	\$21,862.00
Bell & Associates Construction, LLC		\$80.0000	\$16,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	207.000 TON		
Jones Bros. Contractors, LLC		\$56.0000	\$11,592.00
Mid-State Construction Company, Inc.		\$50.1200	\$10,374.84
Dement Construction Group, LLC		\$55.0000	\$11,385.00
Capital City Construction Services, LLC		\$107.2300	\$22,196.61
Bell & Associates Construction, LLC		\$80.0000	\$16,560.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,226.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$61,300.00
Mid-State Construction Company, Inc.		\$45.6700	\$55,991.42
Dement Construction Group, LLC		\$55.0000	\$67,430.00
Capital City Construction Services, LLC		\$98.0200	\$120,172.52
Bell & Associates Construction, LLC		\$75.0000	\$91,950.00

		UNIT PRICE	EXTENSION
709-05.09 MACHINED RIP-RAP (CLASS C)			
	1,419.000 TON		
Jones Bros. Contractors, LLC		\$50.0000	\$70,950.00
Mid-State Construction Company, Inc.		\$45.6500	\$64,777.35
Dement Construction Group, LLC		\$55.0000	\$78,045.00
Capital City Construction Services, LLC		\$91.2200	\$129,441.18
Bell & Associates Construction, LLC		\$75.0000	\$106,425.00
709-05.81 ROCK RIFFLES			
	1.000 LS		
Jones Bros. Contractors, LLC		\$34,600.0000	\$34,600.00
Mid-State Construction Company, Inc.		\$31,350.0000	\$31,350.00
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Capital City Construction Services, LLC		\$37,923.8400	\$37,923.84
Bell & Associates Construction, LLC		\$36,000.0000	\$36,000.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Jones Bros. Contractors, LLC		\$50,000.0000	\$50,000.00
Mid-State Construction Company, Inc.		\$54,580.1900	\$54,580.19
Dement Construction Group, LLC		\$75,000.0000	\$75,000.00
Capital City Construction Services, LLC		\$21,428.5700	\$21,428.57
Bell & Associates Construction, LLC		\$30,000.0000	\$30,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	380.000 L.F.		
Jones Bros. Contractors, LLC		\$55.0000	\$20,900.00
Mid-State Construction Company, Inc.		\$68.4000	\$25,992.00
Dement Construction Group, LLC		\$60.0000	\$22,800.00
Capital City Construction Services, LLC		\$57.6100	\$21,891.80
Bell & Associates Construction, LLC		\$95.0000	\$36,100.00
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	440.000 L.F.		
Jones Bros. Contractors, LLC		\$70.0000	\$30,800.00
Mid-State Construction Company, Inc.		\$68.4000	\$30,096.00
Dement Construction Group, LLC		\$100.0000	\$44,000.00
Capital City Construction Services, LLC		\$57.6100	\$25,348.40
Bell & Associates Construction, LLC		\$145.0000	\$63,800.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$6,105.0000	\$12,210.00
Mid-State Construction Company, Inc.		\$6,959.7000	\$13,919.40
Dement Construction Group, LLC		\$6,105.0000	\$12,210.00
Capital City Construction Services, LLC		\$6,229.5900	\$12,459.18
Bell & Associates Construction, LLC		\$6,700.0000	\$13,400.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	60.000 EACH		
Jones Bros. Contractors, LLC		\$24.0000	\$1,440.00
Mid-State Construction Company, Inc.		\$27.3600	\$1,641.60
Dement Construction Group, LLC		\$24.0000	\$1,440.00
Capital City Construction Services, LLC		\$24.4900	\$1,469.40
Bell & Associates Construction, LLC		\$25.0000	\$1,500.00
712-04.50 BARRIER RAIL DELINEATOR			
	25.000 EACH		
Jones Bros. Contractors, LLC		\$13.0000	\$325.00
Mid-State Construction Company, Inc.		\$14.8200	\$370.50
Dement Construction Group, LLC		\$13.0000	\$325.00
Capital City Construction Services, LLC		\$13.2700	\$331.75
Bell & Associates Construction, LLC		\$14.0000	\$350.00
712-05.01 WARNING LIGHTS (TYPE A)			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$22.0000	\$176.00
Mid-State Construction Company, Inc.		\$25.0800	\$200.64
Dement Construction Group, LLC		\$22.0000	\$176.00
Capital City Construction Services, LLC		\$22.4500	\$179.60
Bell & Associates Construction, LLC		\$22.0000	\$176.00
712-06 SIGNS (CONSTRUCTION)			
	1,321.000 S.F.		
Jones Bros. Contractors, LLC		\$6.9800	\$9,220.58
Mid-State Construction Company, Inc.		\$7.9600	\$10,515.16
Dement Construction Group, LLC		\$6.9800	\$9,220.58
Capital City Construction Services, LLC		\$7.1200	\$9,405.52
Bell & Associates Construction, LLC		\$7.7500	\$10,237.75
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	72.000 L.F.		
Jones Bros. Contractors, LLC		\$24.0000	\$1,728.00
Mid-State Construction Company, Inc.		\$27.3600	\$1,969.92
Dement Construction Group, LLC		\$24.0000	\$1,728.00
Capital City Construction Services, LLC		\$24.4900	\$1,763.28
Bell & Associates Construction, LLC		\$26.0000	\$1,872.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	3,270.000 L.F.		
Jones Bros. Contractors, LLC		\$3.0500	\$9,973.50
Mid-State Construction Company, Inc.		\$4.5600	\$14,911.20
Dement Construction Group, LLC		\$4.0000	\$13,080.00
Capital City Construction Services, LLC		\$5.1000	\$16,677.00
Bell & Associates Construction, LLC		\$4.0000	\$13,080.00

		UNIT PRICE	EXTENSION
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	24.000 L.F.		
Jones Bros. Contractors, LLC		\$9.0000	\$216.00
Mid-State Construction Company, Inc.		\$28.5000	\$684.00
Dement Construction Group, LLC		\$25.0000	\$600.00
Capital City Construction Services, LLC		\$30.6100	\$734.64
Bell & Associates Construction, LLC		\$26.0000	\$624.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" LINE)			
	4,000.000 L.F.		
Jones Bros. Contractors, LLC		\$2.5800	\$10,320.00
Mid-State Construction Company, Inc.		\$3.9900	\$15,960.00
Dement Construction Group, LLC		\$3.5000	\$14,000.00
Capital City Construction Services, LLC		\$4.0800	\$16,320.00
Bell & Associates Construction, LLC		\$3.7500	\$15,000.00
713-11.01 "U" SECTION STEEL POSTS			
	46.000 LB.		
Jones Bros. Contractors, LLC		\$3.3200	\$152.72
Mid-State Construction Company, Inc.		\$3.7800	\$173.88
Dement Construction Group, LLC		\$3.3200	\$152.72
Capital City Construction Services, LLC		\$3.3900	\$155.94
Bell & Associates Construction, LLC		\$3.5000	\$161.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	10.000 S.F.		
Jones Bros. Contractors, LLC		\$16.3200	\$163.20
Mid-State Construction Company, Inc.		\$18.6100	\$186.10
Dement Construction Group, LLC		\$16.3200	\$163.20
Capital City Construction Services, LLC		\$16.6500	\$166.50
Bell & Associates Construction, LLC		\$18.0000	\$180.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Mid-State Construction Company, Inc.		\$114.0000	\$114.00
Dement Construction Group, LLC		\$100.0000	\$100.00
Capital City Construction Services, LLC		\$102.0400	\$102.04
Bell & Associates Construction, LLC		\$110.0000	\$110.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$5,495.0000	\$21,980.00
Mid-State Construction Company, Inc.		\$6,264.3000	\$25,057.20
Dement Construction Group, LLC		\$5,495.0000	\$21,980.00
Capital City Construction Services, LLC		\$5,607.1400	\$22,428.56
Bell & Associates Construction, LLC		\$6,000.0000	\$24,000.00

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	40.000 EACH		
Jones Bros. Contractors, LLC		\$37.0000	\$1,480.00
Mid-State Construction Company, Inc.		\$68.4000	\$2,736.00
Dement Construction Group, LLC		\$60.0000	\$2,400.00
Capital City Construction Services, LLC		\$102.0400	\$4,081.60
Bell & Associates Construction, LLC		\$65.0000	\$2,600.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	13.000 EACH		
Jones Bros. Contractors, LLC		\$10.0000	\$130.00
Mid-State Construction Company, Inc.		\$28.5000	\$370.50
Dement Construction Group, LLC		\$25.0000	\$325.00
Capital City Construction Services, LLC		\$51.0200	\$663.26
Bell & Associates Construction, LLC		\$25.0000	\$325.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)			
	2.000 L.M.		
Jones Bros. Contractors, LLC		\$5,280.0000	\$10,560.00
Mid-State Construction Company, Inc.		\$3,420.0000	\$6,840.00
Dement Construction Group, LLC		\$3,000.0000	\$6,000.00
Capital City Construction Services, LLC		\$5,102.0400	\$10,204.08
Bell & Associates Construction, LLC		\$3,200.0000	\$6,400.00
716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE)			
	0.200 L.M.		
Jones Bros. Contractors, LLC		\$18,000.0000	\$3,600.00
Mid-State Construction Company, Inc.		\$39,330.0000	\$7,866.00
Dement Construction Group, LLC		\$34,500.0000	\$6,900.00
Capital City Construction Services, LLC		\$61,224.4900	\$12,244.90
Bell & Associates Construction, LLC		\$36,000.0000	\$7,200.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Jones Bros. Contractors, LLC		\$6,700.0000	\$13,400.00
Mid-State Construction Company, Inc.		\$10,830.0000	\$21,660.00
Dement Construction Group, LLC		\$9,500.0000	\$19,000.00
Capital City Construction Services, LLC		\$8,163.2700	\$16,326.54
Bell & Associates Construction, LLC		\$10,500.0000	\$21,000.00
717-01 MOBILIZATION			
	1.000 LS		
Jones Bros. Contractors, LLC		\$500,000.0000	\$500,000.00
Mid-State Construction Company, Inc.		\$576,307.1900	\$576,307.19
Dement Construction Group, LLC		\$607,160.7300	\$607,160.73
Capital City Construction Services, LLC		\$184,199.9800	\$184,199.98
Bell & Associates Construction, LLC		\$717,500.0000	\$717,500.00

		UNIT PRICE	EXTENSION
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Jones Bros. Contractors, LLC		\$95,000.0000	\$95,000.00
Mid-State Construction Company, Inc.		\$117,041.8100	\$117,041.81
Dement Construction Group, LLC		\$84,500.0000	\$84,500.00
Capital City Construction Services, LLC		\$111,224.5600	\$111,224.56
Bell & Associates Construction, LLC		\$65,000.0000	\$65,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,836.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$7,344.00
Mid-State Construction Company, Inc.		\$6.3700	\$11,695.32
Dement Construction Group, LLC		\$5.5000	\$10,098.00
Capital City Construction Services, LLC		\$6.0000	\$11,016.00
Bell & Associates Construction, LLC		\$5.0000	\$9,180.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	713.000 S.Y.		
Jones Bros. Contractors, LLC		\$4.0000	\$2,852.00
Mid-State Construction Company, Inc.		\$3.4200	\$2,438.46
Dement Construction Group, LLC		\$4.0000	\$2,852.00
Capital City Construction Services, LLC		\$3.4700	\$2,474.11
Bell & Associates Construction, LLC		\$5.0000	\$3,565.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	924.000 S.Y.		
Jones Bros. Contractors, LLC		\$5.0000	\$4,620.00
Mid-State Construction Company, Inc.		\$7.0400	\$6,504.96
Dement Construction Group, LLC		\$5.5000	\$5,082.00
Capital City Construction Services, LLC		\$3.8300	\$3,538.92
Bell & Associates Construction, LLC		\$5.0000	\$4,620.00
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,966.000 L.F.		
Jones Bros. Contractors, LLC		\$4.1500	\$8,158.90
Mid-State Construction Company, Inc.		\$4.5600	\$8,964.96
Dement Construction Group, LLC		\$4.0000	\$7,864.00
Capital City Construction Services, LLC		\$4.2300	\$8,316.18
Bell & Associates Construction, LLC		\$4.5000	\$8,847.00
790-42.11 6IN DIA PVC PIPE			
	127.000 L.F.		
Jones Bros. Contractors, LLC		\$20.0000	\$2,540.00
Mid-State Construction Company, Inc.		\$44.4600	\$5,646.42
Dement Construction Group, LLC		\$50.0000	\$6,350.00
Capital City Construction Services, LLC		\$35.0000	\$4,445.00
Bell & Associates Construction, LLC		\$72.0000	\$9,144.00

		UNIT PRICE	EXTENSION
801-01 SEEDING (WITH MULCH)			
	39.000 UNIT		
Jones Bros. Contractors, LLC		\$58.0000	\$2,262.00
Mid-State Construction Company, Inc.		\$142.5000	\$5,557.50
Dement Construction Group, LLC		\$50.0000	\$1,950.00
Capital City Construction Services, LLC		\$59.1800	\$2,308.02
Bell & Associates Construction, LLC		\$110.0000	\$4,290.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	133.000 UNIT		
Jones Bros. Contractors, LLC		\$30.0000	\$3,990.00
Mid-State Construction Company, Inc.		\$45.6000	\$6,064.80
Dement Construction Group, LLC		\$33.5000	\$4,455.50
Capital City Construction Services, LLC		\$30.6100	\$4,071.13
Bell & Associates Construction, LLC		\$34.0000	\$4,522.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH			
	17.000 UNIT		
Jones Bros. Contractors, LLC		\$99.0000	\$1,683.00
Mid-State Construction Company, Inc.		\$456.0000	\$7,752.00
Dement Construction Group, LLC		\$100.0000	\$1,700.00
Capital City Construction Services, LLC		\$101.0200	\$1,717.34
Bell & Associates Construction, LLC		\$138.0000	\$2,346.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	2.000 UNIT		
Jones Bros. Contractors, LLC		\$400.0000	\$800.00
Mid-State Construction Company, Inc.		\$256.5000	\$513.00
Dement Construction Group, LLC		\$225.0000	\$450.00
Capital City Construction Services, LLC		\$408.1600	\$816.32
Bell & Associates Construction, LLC		\$250.0000	\$500.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	6.000 UNIT		
Jones Bros. Contractors, LLC		\$140.0000	\$840.00
Mid-State Construction Company, Inc.		\$228.0000	\$1,368.00
Dement Construction Group, LLC		\$200.0000	\$1,200.00
Capital City Construction Services, LLC		\$142.8600	\$857.16
Bell & Associates Construction, LLC		\$220.0000	\$1,320.00
801-02 SEEDING (WITHOUT MULCH)			
	30.000 UNIT		
Jones Bros. Contractors, LLC		\$32.0000	\$960.00
Mid-State Construction Company, Inc.		\$35.9100	\$1,077.30
Dement Construction Group, LLC		\$31.5000	\$945.00
Capital City Construction Services, LLC		\$32.6500	\$979.50
Bell & Associates Construction, LLC		\$35.0000	\$1,050.00

		UNIT PRICE	EXTENSION
801-03 WATER (SEEDING & SODDING)			
	22.000 M.G.		
Jones Bros. Contractors, LLC		\$100.0000	\$2,200.00
Mid-State Construction Company, Inc.		\$114.0000	\$2,508.00
Dement Construction Group, LLC		\$100.0000	\$2,200.00
Capital City Construction Services, LLC		\$102.0400	\$2,244.88
Bell & Associates Construction, LLC		\$110.0000	\$2,420.00
802-02.30 CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$8.9000	\$311.50
Mid-State Construction Company, Inc.		\$12.3500	\$432.25
Dement Construction Group, LLC		\$10.8300	\$379.05
Capital City Construction Services, LLC		\$9.0800	\$317.80
Bell & Associates Construction, LLC		\$11.0000	\$385.00
802-02.31 CUTTINGS: SALIX SERICEA (18IN-24IN)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$8.9000	\$311.50
Mid-State Construction Company, Inc.		\$12.3500	\$432.25
Dement Construction Group, LLC		\$10.8300	\$379.05
Capital City Construction Services, LLC		\$9.0800	\$317.80
Bell & Associates Construction, LLC		\$11.0000	\$385.00
802-02.32 CUTTINGS: CORNUS AMOMUM (18IN-24IN)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$8.9000	\$311.50
Mid-State Construction Company, Inc.		\$21.9500	\$768.25
Dement Construction Group, LLC		\$19.2500	\$673.75
Capital City Construction Services, LLC		\$9.0800	\$317.80
Bell & Associates Construction, LLC		\$11.0000	\$385.00
802-02.33 CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)			
	35.000 EACH		
Jones Bros. Contractors, LLC		\$8.9000	\$311.50
Mid-State Construction Company, Inc.		\$12.3500	\$432.25
Dement Construction Group, LLC		\$10.8300	\$379.05
Capital City Construction Services, LLC		\$9.0800	\$317.80
Bell & Associates Construction, LLC		\$11.0000	\$385.00
802-12.01 ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)			
	50.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$600.00
Mid-State Construction Company, Inc.		\$12.3500	\$617.50
Dement Construction Group, LLC		\$10.8300	\$541.50
Capital City Construction Services, LLC		\$12.2400	\$612.00
Bell & Associates Construction, LLC		\$13.0000	\$650.00

		UNIT PRICE	EXTENSION
802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$48.00
Mid-State Construction Company, Inc.		\$12.3500	\$49.40
Dement Construction Group, LLC		\$10.8300	\$43.32
Capital City Construction Services, LLC		\$12.2400	\$48.96
Bell & Associates Construction, LLC		\$12.0000	\$48.00
802-12.03 ACER SACCHARINUM (SILVER MAPLE SEEDLNG B.R.)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$48.00
Mid-State Construction Company, Inc.		\$12.3500	\$49.40
Dement Construction Group, LLC		\$10.8300	\$43.32
Capital City Construction Services, LLC		\$12.2400	\$48.96
Bell & Associates Construction, LLC		\$12.0000	\$48.00
802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$13.0000	\$598.00
802-12.14 DIOSPYROS VIRGINIANA (PERSIMMON SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$13.0000	\$598.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$12.3500	\$370.50
Dement Construction Group, LLC		\$10.8300	\$324.90
Capital City Construction Services, LLC		\$12.2400	\$367.20
Bell & Associates Construction, LLC		\$13.0000	\$390.00
802-12.17 JUGLANS NIGRA (BLACK WALNUT SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$13.0000	\$598.00

		UNIT PRICE	EXTENSION
802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$48.00
Mid-State Construction Company, Inc.		\$12.3500	\$49.40
Dement Construction Group, LLC		\$10.8300	\$43.32
Capital City Construction Services, LLC		\$12.2400	\$48.96
Bell & Associates Construction, LLC		\$12.0000	\$48.00
802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$13.0000	\$598.00
802-12.20 NYSSA AQUATICA (SWAMP TUPELO SEEDLNG B.R.)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$48.00
Mid-State Construction Company, Inc.		\$12.3500	\$49.40
Dement Construction Group, LLC		\$10.8300	\$43.32
Capital City Construction Services, LLC		\$12.2400	\$48.96
Bell & Associates Construction, LLC		\$12.0000	\$48.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$17.0000	\$782.00
802-12.30 QUERCUS BICOLOR (SWAMP WHITE OAK SEEDLNG B.R.)			
	4.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$48.00
Mid-State Construction Company, Inc.		\$12.3500	\$49.40
Dement Construction Group, LLC		\$10.8300	\$43.32
Capital City Construction Services, LLC		\$12.2400	\$48.96
Bell & Associates Construction, LLC		\$12.0000	\$48.00
802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)			
	46.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$552.00
Mid-State Construction Company, Inc.		\$12.3500	\$568.10
Dement Construction Group, LLC		\$10.8300	\$498.18
Capital City Construction Services, LLC		\$12.2400	\$563.04
Bell & Associates Construction, LLC		\$13.0000	\$598.00

		UNIT PRICE	EXTENSION
802-12.45 CARPINUS CAROLINIANA (AMERICAN HORNBEAM SEEDLING B.R.)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$12.3500	\$370.50
Dement Construction Group, LLC		\$10.8300	\$324.90
Capital City Construction Services, LLC		\$12.2400	\$367.20
Bell & Associates Construction, LLC		\$14.0000	\$420.00
802-13.54 CORNUS AMOMUM (SILKY DOGWOOD SDLNG BARE ROOT)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$12.3500	\$370.50
Dement Construction Group, LLC		\$10.8300	\$324.90
Capital City Construction Services, LLC		\$12.2400	\$367.20
Bell & Associates Construction, LLC		\$14.0000	\$420.00
802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG BARE ROOT)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$12.3500	\$370.50
Dement Construction Group, LLC		\$10.8300	\$324.90
Capital City Construction Services, LLC		\$12.2400	\$367.20
Bell & Associates Construction, LLC		\$14.0000	\$420.00
802-13.59 LINDERA BENZOIN (SPICEBUSH SDLNG BARE ROOT)			
	30.000 EACH		
Jones Bros. Contractors, LLC		\$12.0000	\$360.00
Mid-State Construction Company, Inc.		\$12.3500	\$370.50
Dement Construction Group, LLC		\$10.8300	\$324.90
Capital City Construction Services, LLC		\$12.2400	\$367.20
Bell & Associates Construction, LLC		\$14.0000	\$420.00
803-01 SODDING (NEW SOD)			
	1,720.000 S.Y.		
Jones Bros. Contractors, LLC		\$7.1000	\$12,212.00
Mid-State Construction Company, Inc.		\$6.8400	\$11,764.80
Dement Construction Group, LLC		\$6.0000	\$10,320.00
Capital City Construction Services, LLC		\$7.2400	\$12,452.80
Bell & Associates Construction, LLC		\$6.5000	\$11,180.00
805-01.03 TURF REINFORCEMENT MAT (CLASS III)			
	214.200 S.Y.		
Jones Bros. Contractors, LLC		\$9.4000	\$2,013.48
Mid-State Construction Company, Inc.		\$5.6900	\$1,218.80
Dement Construction Group, LLC		\$4.9900	\$1,068.86
Capital City Construction Services, LLC		\$9.5900	\$2,054.18
Bell & Associates Construction, LLC		\$5.5000	\$1,178.10

UNIT PRICE EXTENSION

805-12.02 EROSION CONTROL BLANKET (TYPE II)**2,029.000 S.Y.**

Jones Bros. Contractors, LLC	\$1.0000	\$2,029.00
Mid-State Construction Company, Inc.	\$1.2500	\$2,536.25
Dement Construction Group, LLC	\$1.1000	\$2,231.90
Capital City Construction Services, LLC	\$1.0200	\$2,069.58
Bell & Associates Construction, LLC	\$1.2500	\$2,536.25

805-12.08 700 GRAM COIR FIBER EROSION BLANKET**970.000 S.Y.**

Jones Bros. Contractors, LLC	\$4.7000	\$4,559.00
Mid-State Construction Company, Inc.	\$11.4000	\$11,058.00
Dement Construction Group, LLC	\$7.5000	\$7,275.00
Capital City Construction Services, LLC	\$4.8000	\$4,656.00
Bell & Associates Construction, LLC	\$12.0000	\$11,640.00

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 16-SR127-06.21)			
		1.000 LS	
Jones Bros. Contractors, LLC		\$85,000.0000	\$85,000.00
Mid-State Construction Company, Inc.		\$93,388.0000	\$93,388.00
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Capital City Construction Services, LLC		\$170,250.0000	\$170,250.00
Bell & Associates Construction, LLC		\$125,000.0000	\$125,000.00
202-04.02 REMOVAL OF STRUCTURES (BRIDGE NO. 16-SR127-09.76)			
		1.000 LS	
Jones Bros. Contractors, LLC		\$85,000.0000	\$85,000.00
Mid-State Construction Company, Inc.		\$130,642.9800	\$130,642.98
Dement Construction Group, LLC		\$125,000.0000	\$125,000.00
Capital City Construction Services, LLC		\$160,875.0000	\$160,875.00
Bell & Associates Construction, LLC		\$110,000.0000	\$110,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
		2,095.000 C.Y.	
Jones Bros. Contractors, LLC		\$35.0000	\$73,325.00
Mid-State Construction Company, Inc.		\$53.3600	\$111,789.20
Dement Construction Group, LLC		\$38.0000	\$79,610.00
Capital City Construction Services, LLC		\$42.4500	\$88,932.75
Bell & Associates Construction, LLC		\$70.0000	\$146,650.00
204-14 CORE DRILLING FOR PILES(ROCK)			
		70.000 L.F.	
Jones Bros. Contractors, LLC		\$850.0000	\$59,500.00
Mid-State Construction Company, Inc.		\$342.0000	\$23,940.00
Dement Construction Group, LLC		\$300.0000	\$21,000.00
Capital City Construction Services, LLC		\$361.2200	\$25,285.40
Bell & Associates Construction, LLC		\$425.0000	\$29,750.00
204-15 CORE DRILLING FOR PILES(SOIL)			
		92.000 L.F.	
Jones Bros. Contractors, LLC		\$790.0000	\$72,680.00
Mid-State Construction Company, Inc.		\$342.0000	\$31,464.00
Dement Construction Group, LLC		\$300.0000	\$27,600.00
Capital City Construction Services, LLC		\$271.4300	\$24,971.56
Bell & Associates Construction, LLC		\$420.0000	\$38,640.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
		72.000 TON	
Jones Bros. Contractors, LLC		\$75.0000	\$5,400.00
Mid-State Construction Company, Inc.		\$47.2100	\$3,399.12
Dement Construction Group, LLC		\$100.0000	\$7,200.00
Capital City Construction Services, LLC		\$150.6800	\$10,848.96
Bell & Associates Construction, LLC		\$60.0000	\$4,320.00

		UNIT PRICE	EXTENSION
604-02.03 EPOXY COATED REINFORCING STEEL			
	64,606.000 LB.		
Jones Bros. Contractors, LLC		\$2.0000	\$129,212.00
Mid-State Construction Company, Inc.		\$2.4100	\$155,700.46
Dement Construction Group, LLC		\$1.9000	\$122,751.40
Capital City Construction Services, LLC		\$1.5200	\$98,201.12
Bell & Associates Construction, LLC		\$2.2500	\$145,363.50
604-03.01 CLASS A CONCRETE (BRIDGES)			
	143.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,300.0000	\$185,900.00
Mid-State Construction Company, Inc.		\$1,321.0300	\$188,907.29
Dement Construction Group, LLC		\$1,100.0000	\$157,300.00
Capital City Construction Services, LLC		\$1,655.4400	\$236,727.92
Bell & Associates Construction, LLC		\$1,850.0000	\$264,550.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	434.000 S.Y.		
Jones Bros. Contractors, LLC		\$430.0000	\$186,620.00
Mid-State Construction Company, Inc.		\$421.1600	\$182,783.44
Dement Construction Group, LLC		\$425.0000	\$184,450.00
Capital City Construction Services, LLC		\$495.8100	\$215,181.54
Bell & Associates Construction, LLC		\$550.0000	\$238,700.00
604-03.32 CLASS DS CONCRETE			
	186.000 C.Y.		
Jones Bros. Contractors, LLC		\$1,500.0000	\$279,000.00
Mid-State Construction Company, Inc.		\$1,417.9200	\$263,733.12
Dement Construction Group, LLC		\$1,500.0000	\$279,000.00
Capital City Construction Services, LLC		\$1,365.8900	\$254,055.54
Bell & Associates Construction, LLC		\$1,900.0000	\$353,400.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	780.000 S.Y.		
Jones Bros. Contractors, LLC		\$20.0000	\$15,600.00
Mid-State Construction Company, Inc.		\$18.2400	\$14,227.20
Dement Construction Group, LLC		\$16.0000	\$12,480.00
Capital City Construction Services, LLC		\$15.0000	\$11,700.00
Bell & Associates Construction, LLC		\$17.0000	\$13,260.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	1,110.000 S.Y.		
Jones Bros. Contractors, LLC		\$10.0000	\$11,100.00
Mid-State Construction Company, Inc.		\$8.4100	\$9,335.10
Dement Construction Group, LLC		\$7.3800	\$8,191.80
Capital City Construction Services, LLC		\$7.5300	\$8,358.30
Bell & Associates Construction, LLC		\$9.0000	\$9,990.00

		UNIT PRICE	EXTENSION
604-10.14 REMOVE EXISTING WEARING SURFACE			
	1.000 LS		
Jones Bros. Contractors, LLC		\$57,500.0000	\$57,500.00
Mid-State Construction Company, Inc.		\$43,320.0000	\$43,320.00
Dement Construction Group, LLC		\$45,000.0000	\$45,000.00
Capital City Construction Services, LLC		\$18,750.0000	\$18,750.00
Bell & Associates Construction, LLC		\$50,000.0000	\$50,000.00
606-03.03 STEEL PILES (12 INCH)			
	857.000 L.F.		
Jones Bros. Contractors, LLC		\$100.0000	\$85,700.00
Mid-State Construction Company, Inc.		\$139.4200	\$119,482.94
Dement Construction Group, LLC		\$70.0000	\$59,990.00
Capital City Construction Services, LLC		\$177.5500	\$152,160.35
Bell & Associates Construction, LLC		\$150.0000	\$128,550.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH)			
	14.000 EACH		
Jones Bros. Contractors, LLC		\$165.0000	\$2,310.00
Mid-State Construction Company, Inc.		\$388.1100	\$5,433.54
Dement Construction Group, LLC		\$225.0000	\$3,150.00
Capital City Construction Services, LLC		\$240.6300	\$3,368.82
Bell & Associates Construction, LLC		\$240.0000	\$3,360.00
615-02.05 PRESTRESSED CONCRETE BOX BEAM (33" X 36")			
	700.000 L.F.		
Jones Bros. Contractors, LLC		\$502.0000	\$351,400.00
Mid-State Construction Company, Inc.		\$509.9100	\$356,937.00
Dement Construction Group, LLC		\$475.0000	\$332,500.00
Capital City Construction Services, LLC		\$491.1300	\$343,791.00
Bell & Associates Construction, LLC		\$450.0000	\$315,000.00
620-06 CONCRETE RAILING			
	374.000 L.F.		
Jones Bros. Contractors, LLC		\$200.0000	\$74,800.00
Mid-State Construction Company, Inc.		\$166.5500	\$62,289.70
Dement Construction Group, LLC		\$350.0000	\$130,900.00
Capital City Construction Services, LLC		\$310.1900	\$116,011.06
Bell & Associates Construction, LLC		\$575.0000	\$215,050.00
621-05.10 TEMPORARY SHORING (BRIDGE NO. 16-SR127-06.21)			
	1.000 LS		
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Mid-State Construction Company, Inc.		\$30,750.0000	\$30,750.00
Dement Construction Group, LLC		\$100,000.0000	\$100,000.00
Capital City Construction Services, LLC		\$50,000.0000	\$50,000.00
Bell & Associates Construction, LLC		\$125,000.0000	\$125,000.00

UNIT PRICE EXTENSION

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**230.000 L.F.**

Jones Bros. Contractors, LLC	\$50.0000	\$11,500.00
Mid-State Construction Company, Inc.	\$45.3900	\$10,439.70
Dement Construction Group, LLC	\$45.0000	\$10,350.00
Capital City Construction Services, LLC	\$60.0000	\$13,800.00
Bell & Associates Construction, LLC	\$60.0000	\$13,800.00

710-09.02 6" PIPE UNDERDRAIN**136.000 L.F.**

Jones Bros. Contractors, LLC	\$18.0000	\$2,448.00
Mid-State Construction Company, Inc.	\$31.9200	\$4,341.12
Dement Construction Group, LLC	\$25.0000	\$3,400.00
Capital City Construction Services, LLC	\$30.0000	\$4,080.00
Bell & Associates Construction, LLC	\$30.0000	\$4,080.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-01.02 2IN STEEL GAS MAIN			
	10.000 L.F.		
Jones Bros. Contractors, LLC		\$729.0000	\$7,290.00
Mid-State Construction Company, Inc.		\$831.0600	\$8,310.60
Dement Construction Group, LLC		\$650.0000	\$6,500.00
Capital City Construction Services, LLC		\$663.2700	\$6,632.70
Bell & Associates Construction, LLC		\$720.0000	\$7,200.00
791-01.05 6IN STEEL GAS MAIN			
	600.000 L.F.		
Jones Bros. Contractors, LLC		\$98.0000	\$58,800.00
Mid-State Construction Company, Inc.		\$111.7200	\$67,032.00
Dement Construction Group, LLC		\$290.0000	\$174,000.00
Capital City Construction Services, LLC		\$295.9200	\$177,552.00
Bell & Associates Construction, LLC		\$320.0000	\$192,000.00
791-04.23 HDD 6IN STEEL PIPE - UNCONSOLIDATED			
	1,005.000 L.F.		
Jones Bros. Contractors, LLC		\$260.0000	\$261,300.00
Mid-State Construction Company, Inc.		\$296.4000	\$297,882.00
Dement Construction Group, LLC		\$435.0000	\$437,175.00
Capital City Construction Services, LLC		\$443.8800	\$446,099.40
Bell & Associates Construction, LLC		\$480.0000	\$482,400.00
791-06.33 CONNECT TO 6IN EX. STL MAIN W/ STOPPLE			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$21,200.0000	\$127,200.00
Mid-State Construction Company, Inc.		\$24,168.0000	\$145,008.00
Dement Construction Group, LLC		\$27,000.0000	\$162,000.00
Capital City Construction Services, LLC		\$27,551.0200	\$165,306.12
Bell & Associates Construction, LLC		\$28,000.0000	\$168,000.00
791-07.09 2IN STEEL GAS VALVE ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$5,250.0000	\$10,500.00
Mid-State Construction Company, Inc.		\$5,985.0000	\$11,970.00
Dement Construction Group, LLC		\$4,500.0000	\$9,000.00
Capital City Construction Services, LLC		\$4,591.8400	\$9,183.68
Bell & Associates Construction, LLC		\$4,750.0000	\$9,500.00
791-07.11 6IN STEEL GAS VALVE ASSEMBLY			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$36,750.0000	\$110,250.00
Mid-State Construction Company, Inc.		\$41,895.0000	\$125,685.00
Dement Construction Group, LLC		\$43,000.0000	\$129,000.00
Capital City Construction Services, LLC		\$43,877.5500	\$131,632.65
Bell & Associates Construction, LLC		\$47,750.0000	\$143,250.00

		UNIT PRICE	EXTENSION
793-01.07 POLE 35FT CLASS 4 WOOD			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$975.0000	\$1,950.00
Mid-State Construction Company, Inc.		\$1,111.5000	\$2,223.00
Dement Construction Group, LLC		\$3,500.0000	\$7,000.00
Capital City Construction Services, LLC		\$4,122.4500	\$8,244.90
Bell & Associates Construction, LLC		\$3,800.0000	\$7,600.00
793-01.40 ANCHOR 3/4IN			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$487.5000	\$2,925.00
Mid-State Construction Company, Inc.		\$555.7500	\$3,334.50
Dement Construction Group, LLC		\$800.0000	\$4,800.00
Capital City Construction Services, LLC		\$942.8600	\$5,657.16
Bell & Associates Construction, LLC		\$875.0000	\$5,250.00
793-01.99 INSTALL POLE NUMBER			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$63.0000	\$63.00
Mid-State Construction Company, Inc.		\$71.8200	\$71.82
Dement Construction Group, LLC		\$120.0000	\$120.00
Capital City Construction Services, LLC		\$201.0200	\$201.02
Bell & Associates Construction, LLC		\$130.0000	\$130.00
793-02.08 GUY WIRE 10M OR 3/8IN			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$142.5000	\$1,425.00
Mid-State Construction Company, Inc.		\$162.4500	\$1,624.50
Dement Construction Group, LLC		\$275.0000	\$2,750.00
Capital City Construction Services, LLC		\$387.7600	\$3,877.60
Bell & Associates Construction, LLC		\$305.0000	\$3,050.00
793-02.99 INSTALL GUY GUARD			
	8.000 EACH		
Jones Bros. Contractors, LLC		\$28.2000	\$225.60
Mid-State Construction Company, Inc.		\$32.1500	\$257.20
Dement Construction Group, LLC		\$90.0000	\$720.00
Capital City Construction Services, LLC		\$95.4100	\$763.28
Bell & Associates Construction, LLC		\$100.0000	\$800.00
793-03.03 10M STRAND			
	2,868.000 L.F.		
Jones Bros. Contractors, LLC		\$3.4500	\$9,894.60
Mid-State Construction Company, Inc.		\$3.9300	\$11,271.24
Dement Construction Group, LLC		\$3.9500	\$11,328.60
Capital City Construction Services, LLC		\$5.8200	\$16,691.76
Bell & Associates Construction, LLC		\$4.5000	\$12,906.00

		UNIT PRICE	EXTENSION
793-03.40 INSTALL STRAND BOND			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$34.8000	\$208.80
Mid-State Construction Company, Inc.		\$39.6700	\$238.02
Dement Construction Group, LLC		\$50.0000	\$300.00
Capital City Construction Services, LLC		\$189.8000	\$1,138.80
Bell & Associates Construction, LLC		\$55.0000	\$330.00
793-04.01 RELASH/DELASH CABLE			
	1,400.000 L.F.		
Jones Bros. Contractors, LLC		\$2.0300	\$2,842.00
Mid-State Construction Company, Inc.		\$2.3100	\$3,234.00
Dement Construction Group, LLC		\$3.2600	\$4,564.00
Capital City Construction Services, LLC		\$4.6900	\$6,566.00
Bell & Associates Construction, LLC		\$3.5000	\$4,900.00
793-04.07 AERIAL SPLICE CLOSURE			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$900.0000	\$6,300.00
Mid-State Construction Company, Inc.		\$1,026.0000	\$7,182.00
Dement Construction Group, LLC		\$850.0000	\$5,950.00
Capital City Construction Services, LLC		\$1,076.5300	\$7,535.71
Bell & Associates Construction, LLC		\$943.0000	\$6,601.00
793-04.13 AERIAL SPLICE CLOSURE (3M)			
	7.000 EACH		
Jones Bros. Contractors, LLC		\$1,702.5000	\$11,917.50
Mid-State Construction Company, Inc.		\$1,940.8500	\$13,585.95
Dement Construction Group, LLC		\$1,000.0000	\$7,000.00
Capital City Construction Services, LLC		\$1,306.1200	\$9,142.84
Bell & Associates Construction, LLC		\$1,100.0000	\$7,700.00
793-07.05 96 FIBER(MATERIAL ONLY)			
	1,100.000 L.F.		
Jones Bros. Contractors, LLC		\$2.6100	\$2,871.00
Mid-State Construction Company, Inc.		\$2.9800	\$3,278.00
Dement Construction Group, LLC		\$2.2300	\$2,453.00
Capital City Construction Services, LLC		\$2.8100	\$3,091.00
Bell & Associates Construction, LLC		\$2.5000	\$2,750.00
793-07.07 144 FIBER(MATERIAL ONLY)			
	2,734.000 L.F.		
Jones Bros. Contractors, LLC		\$3.1900	\$8,721.46
Mid-State Construction Company, Inc.		\$3.6400	\$9,951.76
Dement Construction Group, LLC		\$3.0100	\$8,229.34
Capital City Construction Services, LLC		\$3.8300	\$10,471.22
Bell & Associates Construction, LLC		\$3.5000	\$9,569.00

		UNIT PRICE	EXTENSION
793-07.08 192 FIBER(MATERIAL ONLY)			
	2,734.000 L.F.		
Jones Bros. Contractors, LLC		\$4.4300	\$12,111.62
Mid-State Construction Company, Inc.		\$5.0500	\$13,806.70
Dement Construction Group, LLC		\$2.8900	\$7,901.26
Capital City Construction Services, LLC		\$4.0800	\$11,154.72
Bell & Associates Construction, LLC		\$3.2000	\$8,748.80
793-07.10 288 FIBER(MATERIAL ONLY)			
	2,200.000 L.F.		
Jones Bros. Contractors, LLC		\$5.2500	\$11,550.00
Mid-State Construction Company, Inc.		\$5.9900	\$13,178.00
Dement Construction Group, LLC		\$3.3900	\$7,458.00
Capital City Construction Services, LLC		\$4.8500	\$10,670.00
Bell & Associates Construction, LLC		\$3.7500	\$8,250.00
793-07.17 108-144 FIBER(INSTALLATION ONLY)			
	3,268.000 L.F.		
Jones Bros. Contractors, LLC		\$2.3300	\$7,614.44
Mid-State Construction Company, Inc.		\$2.6600	\$8,692.88
Dement Construction Group, LLC		\$3.1200	\$10,196.16
Capital City Construction Services, LLC		\$4.0800	\$13,333.44
Bell & Associates Construction, LLC		\$3.5000	\$11,438.00
793-07.18 192-216 FIBER(INSTALLATION ONLY)			
	1,734.000 L.F.		
Jones Bros. Contractors, LLC		\$2.6300	\$4,560.42
Mid-State Construction Company, Inc.		\$3.0000	\$5,202.00
Dement Construction Group, LLC		\$3.1200	\$5,410.08
Capital City Construction Services, LLC		\$4.0800	\$7,074.72
Bell & Associates Construction, LLC		\$3.5000	\$6,069.00
793-07.25 SINGLE FIBER OPTIC CABLE SPLICE			
	6.000 EACH		
Jones Bros. Contractors, LLC		\$52.5000	\$315.00
Mid-State Construction Company, Inc.		\$59.8500	\$359.10
Dement Construction Group, LLC		\$50.0000	\$300.00
Capital City Construction Services, LLC		\$98.9800	\$593.88
Bell & Associates Construction, LLC		\$55.5000	\$333.00
793-07.26 120 FIBER(MATERIAL ONLY)			
	1,634.000 L.F.		
Jones Bros. Contractors, LLC		\$3.1900	\$5,212.46
Mid-State Construction Company, Inc.		\$3.6400	\$5,947.76
Dement Construction Group, LLC		\$3.0100	\$4,918.34
Capital City Construction Services, LLC		\$3.4700	\$5,669.98
Bell & Associates Construction, LLC		\$3.5000	\$5,719.00

		UNIT PRICE	EXTENSION
793-07.41 HOT SPLICE EXISTING FIBER CABLES			
	2,424.000 EACH		
Jones Bros. Contractors, LLC		\$37.6500	\$91,263.60
Mid-State Construction Company, Inc.		\$42.9200	\$104,038.08
Dement Construction Group, LLC		\$46.6000	\$112,958.40
Capital City Construction Services, LLC		\$72.4500	\$175,618.80
Bell & Associates Construction, LLC		\$50.0000	\$121,200.00
793-07.90 INSTALL FIBER STORAGE BRACKET			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$142.5000	\$3,135.00
Mid-State Construction Company, Inc.		\$162.4500	\$3,573.90
Dement Construction Group, LLC		\$235.0000	\$5,170.00
Capital City Construction Services, LLC		\$322.4500	\$7,093.90
Bell & Associates Construction, LLC		\$260.0000	\$5,720.00
793-07.91 REARRANGE EXISTING FIBER STORAGE BRACKET			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$96.7500	\$193.50
Mid-State Construction Company, Inc.		\$110.3000	\$220.60
Dement Construction Group, LLC		\$100.0000	\$200.00
Capital City Construction Services, LLC		\$126.5300	\$253.06
Bell & Associates Construction, LLC		\$111.0000	\$222.00
793-10.02 BURIED CABLE @ 36IN DEPTH			
	4,400.000 L.F.		
Jones Bros. Contractors, LLC		\$5.6300	\$24,772.00
Mid-State Construction Company, Inc.		\$6.4200	\$28,248.00
Dement Construction Group, LLC		\$5.9000	\$25,960.00
Capital City Construction Services, LLC		\$17.3500	\$76,340.00
Bell & Associates Construction, LLC		\$6.5000	\$28,600.00
793-11.13 BURIED RISER GUARD			
	20.000 EACH		
Jones Bros. Contractors, LLC		\$236.2500	\$4,725.00
Mid-State Construction Company, Inc.		\$269.3300	\$5,386.60
Dement Construction Group, LLC		\$300.0000	\$6,000.00
Capital City Construction Services, LLC		\$408.1600	\$8,163.20
Bell & Associates Construction, LLC		\$333.0000	\$6,660.00
793-11.14 2 PAIR BURIED DROP			
	950.000 L.F.		
Jones Bros. Contractors, LLC		\$8.1000	\$7,695.00
Mid-State Construction Company, Inc.		\$9.2300	\$8,768.50
Dement Construction Group, LLC		\$5.0900	\$4,835.50
Capital City Construction Services, LLC		\$7.3500	\$6,982.50
Bell & Associates Construction, LLC		\$5.0000	\$4,750.00

		UNIT PRICE	EXTENSION
793-11.50 REARRANGE EXISTING SPLICE CASE			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$525.0000	\$1,050.00
Mid-State Construction Company, Inc.		\$598.5000	\$1,197.00
Dement Construction Group, LLC		\$250.0000	\$500.00
Capital City Construction Services, LLC		\$318.3700	\$636.74
Bell & Associates Construction, LLC		\$277.0000	\$554.00
793-15.01 TRANSFER CABLE ATTACHMENT			
	22.000 EACH		
Jones Bros. Contractors, LLC		\$139.8000	\$3,075.60
Mid-State Construction Company, Inc.		\$159.3700	\$3,506.14
Dement Construction Group, LLC		\$325.0000	\$7,150.00
Capital City Construction Services, LLC		\$254.0800	\$5,589.76
Bell & Associates Construction, LLC		\$360.0000	\$7,920.00
793-15.02 TRANSFER DROP ATTACHMENT			
	1.000 EACH		
Jones Bros. Contractors, LLC		\$46.5000	\$46.50
Mid-State Construction Company, Inc.		\$53.0100	\$53.01
Dement Construction Group, LLC		\$215.0000	\$215.00
Capital City Construction Services, LLC		\$282.6500	\$282.65
Bell & Associates Construction, LLC		\$238.0000	\$238.00
793-15.21 HDD 2IN PVC CASING IN ROCK			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$209.5000	\$41,900.00
Mid-State Construction Company, Inc.		\$238.8300	\$47,766.00
Dement Construction Group, LLC		\$115.0000	\$23,000.00
Capital City Construction Services, LLC		\$135.7100	\$27,142.00
Bell & Associates Construction, LLC		\$128.0000	\$25,600.00
793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE			
	400.000 L.F.		
Jones Bros. Contractors, LLC		\$33.3000	\$13,320.00
Mid-State Construction Company, Inc.		\$37.9600	\$15,184.00
Dement Construction Group, LLC		\$37.0000	\$14,800.00
Capital City Construction Services, LLC		\$69.9000	\$27,960.00
Bell & Associates Construction, LLC		\$41.0000	\$16,400.00
793-98.01 REMOVE AERIAL CABLE AND WIRE			
	5,356.000 L.F.		
Jones Bros. Contractors, LLC		\$1.2000	\$6,427.20
Mid-State Construction Company, Inc.		\$1.3700	\$7,337.72
Dement Construction Group, LLC		\$1.4100	\$7,551.96
Capital City Construction Services, LLC		\$2.0400	\$10,926.24
Bell & Associates Construction, LLC		\$1.5000	\$8,034.00

		UNIT PRICE	EXTENSION
793-98.04 REMOVE POLES ALL SIZES			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$120.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$136.8000	\$1,368.00
Dement Construction Group, LLC		\$360.0000	\$3,600.00
Capital City Construction Services, LLC		\$556.1200	\$5,561.20
Bell & Associates Construction, LLC		\$400.0000	\$4,000.00
793-98.08 REMOVE ANCHOR (ANY SIZE)			
	3.000 EACH		
Jones Bros. Contractors, LLC		\$48.0000	\$144.00
Mid-State Construction Company, Inc.		\$54.7200	\$164.16
Dement Construction Group, LLC		\$95.0000	\$285.00
Capital City Construction Services, LLC		\$126.5300	\$379.59
Bell & Associates Construction, LLC		\$106.0000	\$318.00
793-98.09 REMOVE DOWN GUY			
	10.000 EACH		
Jones Bros. Contractors, LLC		\$36.0000	\$360.00
Mid-State Construction Company, Inc.		\$41.0400	\$410.40
Dement Construction Group, LLC		\$95.0000	\$950.00
Capital City Construction Services, LLC		\$126.5300	\$1,265.30
Bell & Associates Construction, LLC		\$106.0000	\$1,060.00
793-98.21 TRIM UTILITY RIGHT-OF-WAY			
	200.000 L.F.		
Jones Bros. Contractors, LLC		\$6.0000	\$1,200.00
Mid-State Construction Company, Inc.		\$6.8400	\$1,368.00
Dement Construction Group, LLC		\$9.9400	\$1,988.00
Capital City Construction Services, LLC		\$14.2900	\$2,858.00
Bell & Associates Construction, LLC		\$11.0000	\$2,200.00
795-01.02 4IN DIP SLIP JOINT WATER LINE			
	700.000 L.F.		
Jones Bros. Contractors, LLC		\$140.0000	\$98,000.00
Mid-State Construction Company, Inc.		\$159.6000	\$111,720.00
Dement Construction Group, LLC		\$84.0000	\$58,800.00
Capital City Construction Services, LLC		\$160.2000	\$112,140.00
Bell & Associates Construction, LLC		\$200.0000	\$140,000.00
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	620.000 L.F.		
Jones Bros. Contractors, LLC		\$140.0000	\$86,800.00
Mid-State Construction Company, Inc.		\$159.6000	\$98,952.00
Dement Construction Group, LLC		\$72.0000	\$44,640.00
Capital City Construction Services, LLC		\$153.0600	\$94,897.20
Bell & Associates Construction, LLC		\$184.0000	\$114,080.00

		UNIT PRICE	EXTENSION
795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.			
	120.000 L.F.		
Jones Bros. Contractors, LLC		\$600.0000	\$72,000.00
Mid-State Construction Company, Inc.		\$684.0000	\$82,080.00
Dement Construction Group, LLC		\$822.0000	\$98,640.00
Capital City Construction Services, LLC		\$1,035.7100	\$124,285.20
Bell & Associates Construction, LLC		\$1,620.0000	\$194,400.00
795-08.03 4IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,100.0000	\$6,200.00
Mid-State Construction Company, Inc.		\$3,534.0000	\$7,068.00
Dement Construction Group, LLC		\$1,843.0000	\$3,686.00
Capital City Construction Services, LLC		\$1,887.7600	\$3,775.52
Bell & Associates Construction, LLC		\$4,196.0000	\$8,392.00
795-08.04 6IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Jones Bros. Contractors, LLC		\$3,700.0000	\$7,400.00
Mid-State Construction Company, Inc.		\$4,218.0000	\$8,436.00
Dement Construction Group, LLC		\$2,378.0000	\$4,756.00
Capital City Construction Services, LLC		\$2,489.8000	\$4,979.60
Bell & Associates Construction, LLC		\$4,830.0000	\$9,660.00
795-09.37 3/4IN SERVICE PIPE			
	150.000 L.F.		
Jones Bros. Contractors, LLC		\$40.0000	\$6,000.00
Mid-State Construction Company, Inc.		\$45.6000	\$6,840.00
Dement Construction Group, LLC		\$41.0000	\$6,150.00
Capital City Construction Services, LLC		\$63.2700	\$9,490.50
Bell & Associates Construction, LLC		\$160.0000	\$24,000.00
795-13.01 DI FITTINGS			
	1,500.000 LB.		
Jones Bros. Contractors, LLC		\$12.0000	\$18,000.00
Mid-State Construction Company, Inc.		\$13.6800	\$20,520.00
Dement Construction Group, LLC		\$12.0000	\$18,000.00
Capital City Construction Services, LLC		\$15.3100	\$22,965.00
Bell & Associates Construction, LLC		\$15.3100	\$22,965.00
795-14.02 CLASS B CONCRETE			
	25.000 C.Y.		
Jones Bros. Contractors, LLC		\$350.0000	\$8,750.00
Mid-State Construction Company, Inc.		\$399.0000	\$9,975.00
Dement Construction Group, LLC		\$413.0000	\$10,325.00
Capital City Construction Services, LLC		\$306.1200	\$7,653.00
Bell & Associates Construction, LLC		\$550.0000	\$13,750.00

UNIT PRICE EXTENSION

795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY**3.000 EACH**

Jones Bros. Contractors, LLC	\$3,000.0000	\$9,000.00
Mid-State Construction Company, Inc.	\$3,420.0000	\$10,260.00
Dement Construction Group, LLC	\$1,293.0000	\$3,879.00
Capital City Construction Services, LLC	\$1,387.7600	\$4,163.28
Bell & Associates Construction, LLC	\$1,430.0000	\$4,290.00

SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC	\$2,153,758.48
Mid-State Construction Company, Inc.	\$2,623,279.07
Dement Construction Group, LLC	\$2,846,108.17
Capital City Construction Services, LLC	\$2,463,991.13
Bell & Associates Construction, LLC	\$3,043,691.10

SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC	\$1,798,995.00
Mid-State Construction Company, Inc.	\$1,842,303.91
Dement Construction Group, LLC	\$1,759,873.20
Capital City Construction Services, LLC	\$2,007,349.32
Bell & Associates Construction, LLC	\$2,334,463.50

SUB-TOTAL UTILITY

Jones Bros. Contractors, LLC	\$1,178,705.30
Mid-State Construction Company, Inc.	\$1,343,767.14
Dement Construction Group, LLC	\$1,473,113.64
Capital City Construction Services, LLC	\$1,799,686.82
Bell & Associates Construction, LLC	\$1,869,506.80

TOTAL CONTRACT

Jones Bros. Contractors, LLC	\$5,131,458.78
Mid-State Construction Company, Inc.	\$5,809,350.12
Dement Construction Group, LLC	\$6,079,095.01
Capital City Construction Services, LLC	\$6,271,027.27
Bell & Associates Construction, LLC	\$7,247,661.40

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

CUMBERLAND COUNTY (Contract No. CN262058 Call 007)

HPP/NH-28(37), 18008-3229-14, STP/NH/HPP-28(32), 18008-3230-14

THE GRADING, DRAINAGE, CONSTRUCTION OF CONCRETE BULB-TEE BRIDGES, AND PAVING ON U.S. 127 (S.R. 28) FROM NEAR POTATO FARM ROAD TO NEAR LOWE ROAD (L.M. 22.68 - L.M. 29.18).

PROJECT LENGTH - 6.359 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2030

TOTAL CONTRACT	
Charles Blalock & Sons, Inc.	\$69,978,616.17
Jones Bros. Contractors, LLC	\$72,994,550.98
Cleary Construction, Inc.	\$76,566,329.29
Rogers Group, Inc.	\$79,329,806.85
MasTec Civil, LLC	\$94,362,358.42
AIS Infrastructure, LLC	\$122,993,339.03

ROADWAY CATEGORY

UNIT PRICE

EXTENSION

105-01 CONSTRUCTION STAKES, LINES AND GRADES

1.000 LS

Charles Blalock & Sons, Inc.	\$464,821.8800	\$464,821.88
Jones Bros. Contractors, LLC	\$500,000.0000	\$500,000.00
Cleary Construction, Inc.	\$795,000.0000	\$795,000.00
Rogers Group, Inc.	\$1,609,452.5600	\$1,609,452.56
MasTec Civil, LLC	\$900,000.0000	\$900,000.00
AIS Infrastructure, LLC	\$663,391.7200	\$663,391.72

108-03 CPM PROJECT SCHEDULE

1.000 LS

Charles Blalock & Sons, Inc.	\$78,750.0000	\$78,750.00
Jones Bros. Contractors, LLC	\$200,000.0000	\$200,000.00
Cleary Construction, Inc.	\$190,000.0000	\$190,000.00
Rogers Group, Inc.	\$626,436.8700	\$626,436.87
MasTec Civil, LLC	\$60,000.0000	\$60,000.00
AIS Infrastructure, LLC	\$1,851,655.7200	\$1,851,655.72

109-10.01 TRAINEE

6,320.000 HOUR

Charles Blalock & Sons, Inc.	\$0.8000	\$5,056.00
Jones Bros. Contractors, LLC	\$0.8000	\$5,056.00
Cleary Construction, Inc.	\$0.8000	\$5,056.00
Rogers Group, Inc.	\$0.8000	\$5,056.00
MasTec Civil, LLC	\$0.8000	\$5,056.00
AIS Infrastructure, LLC	\$0.8000	\$5,056.00

201-01 CLEARING AND GRUBBING

1.000 LS

Charles Blalock & Sons, Inc.	\$1,892,436.2200	\$1,892,436.22
Jones Bros. Contractors, LLC	\$1,975,000.0000	\$1,975,000.00
Cleary Construction, Inc.	\$2,750,000.0000	\$2,750,000.00
Rogers Group, Inc.	\$3,369,569.8700	\$3,369,569.87
MasTec Civil, LLC	\$5,000,000.0000	\$5,000,000.00
AIS Infrastructure, LLC	\$3,831,533.6600	\$3,831,533.66

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

1.000 LS

Charles Blalock & Sons, Inc.	\$116,274.5700	\$116,274.57
Jones Bros. Contractors, LLC	\$200,000.0000	\$200,000.00
Cleary Construction, Inc.	\$592,000.0000	\$592,000.00
Rogers Group, Inc.	\$2,342,745.5400	\$2,342,745.54
MasTec Civil, LLC	\$1,500,000.0000	\$1,500,000.00
AIS Infrastructure, LLC	\$3,748,845.9000	\$3,748,845.90

		UNIT PRICE	EXTENSION
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	100.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$125.4800	\$12,548.00
	Jones Bros. Contractors, LLC	\$25.0000	\$2,500.00
	Cleary Construction, Inc.	\$32.0000	\$3,200.00
	Rogers Group, Inc.	\$26.9100	\$2,691.00
	MasTec Civil, LLC	\$65.0000	\$6,500.00
	AIS Infrastructure, LLC	\$64.5000	\$6,450.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	30,087.000 S.Y.		
	Charles Blalock & Sons, Inc.	\$0.6000	\$18,052.20
	Jones Bros. Contractors, LLC	\$5.0000	\$150,435.00
	Cleary Construction, Inc.	\$4.2500	\$127,869.75
	Rogers Group, Inc.	\$1.0000	\$30,087.00
	MasTec Civil, LLC	\$5.5000	\$165,478.50
	AIS Infrastructure, LLC	\$6.5800	\$197,972.46
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	955,503.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$9.8400	\$9,402,149.52
	Jones Bros. Contractors, LLC	\$11.5600	\$11,045,614.68
	Cleary Construction, Inc.	\$9.9000	\$9,459,479.70
	Rogers Group, Inc.	\$10.8000	\$10,319,432.40
	MasTec Civil, LLC	\$17.5000	\$16,721,302.50
	AIS Infrastructure, LLC	\$19.7300	\$18,852,074.19
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	72,359.000 TON		
	Charles Blalock & Sons, Inc.	\$23.5600	\$1,704,778.04
	Jones Bros. Contractors, LLC	\$20.5000	\$1,483,359.50
	Cleary Construction, Inc.	\$22.5000	\$1,628,077.50
	Rogers Group, Inc.	\$20.2500	\$1,465,269.75
	MasTec Civil, LLC	\$21.0000	\$1,519,539.00
	AIS Infrastructure, LLC	\$32.5600	\$2,356,009.04
203-04	PLACING AND SPREADING TOPSOIL		
	81,233.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$0.7000	\$56,863.10
	Jones Bros. Contractors, LLC	\$5.0000	\$406,165.00
	Cleary Construction, Inc.	\$9.6500	\$783,898.45
	Rogers Group, Inc.	\$16.8100	\$1,365,526.73
	MasTec Civil, LLC	\$10.0000	\$812,330.00
	AIS Infrastructure, LLC	\$17.9700	\$1,459,757.01
203-05	UNDERCUTTING		
	23,306.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$10.0400	\$233,992.24
	Jones Bros. Contractors, LLC	\$13.0000	\$302,978.00
	Cleary Construction, Inc.	\$9.0000	\$209,754.00
	Rogers Group, Inc.	\$19.1600	\$446,542.96
	MasTec Civil, LLC	\$14.0000	\$326,284.00
	AIS Infrastructure, LLC	\$23.3900	\$545,127.34

		UNIT PRICE	EXTENSION
203-06	WATER		
	943.000 M.G.		
	Charles Blalock & Sons, Inc.	\$109.8300	\$103,569.69
	Jones Bros. Contractors, LLC	\$1.0000	\$943.00
	Cleary Construction, Inc.	\$40.0000	\$37,720.00
	Rogers Group, Inc.	\$9.3000	\$8,769.90
	MasTec Civil, LLC	\$27.5000	\$25,932.50
	AIS Infrastructure, LLC	\$12.6600	\$11,938.38
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)		
	1,637.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$34.8200	\$57,000.34
	Jones Bros. Contractors, LLC	\$20.0000	\$32,740.00
	Cleary Construction, Inc.	\$21.0000	\$34,377.00
	Rogers Group, Inc.	\$15.0800	\$24,685.96
	MasTec Civil, LLC	\$64.0000	\$104,768.00
	AIS Infrastructure, LLC	\$34.4900	\$56,460.13
203-20.01	CHANNEL SUBSTRATE		
	276.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$96.0900	\$26,520.84
	Jones Bros. Contractors, LLC	\$150.0000	\$41,400.00
	Cleary Construction, Inc.	\$40.0000	\$11,040.00
	Rogers Group, Inc.	\$77.3700	\$21,354.12
	MasTec Civil, LLC	\$132.0000	\$36,432.00
	AIS Infrastructure, LLC	\$220.9300	\$60,976.68
203-50	CONSTRUCTION OF HAUL ROAD		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$222,158.3900	\$222,158.39
	Jones Bros. Contractors, LLC	\$700,000.0000	\$700,000.00
	Cleary Construction, Inc.	\$118,500.0000	\$118,500.00
	Rogers Group, Inc.	\$281,253.7600	\$281,253.76
	MasTec Civil, LLC	\$1,200,000.0000	\$1,200,000.00
	AIS Infrastructure, LLC	\$1,326,258.8400	\$1,326,258.84
204-08	FOUNDATION FILL MATERIAL		
	233.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$100.8300	\$23,493.39
	Jones Bros. Contractors, LLC	\$105.0000	\$24,465.00
	Cleary Construction, Inc.	\$127.0000	\$29,591.00
	Rogers Group, Inc.	\$65.6700	\$15,301.11
	MasTec Civil, LLC	\$121.0000	\$28,193.00
	AIS Infrastructure, LLC	\$89.3800	\$20,825.54
209-02.07	18" TEMPORARY SLOPE DRAIN		
	1,466.000 L.F.		
	Charles Blalock & Sons, Inc.	\$29.1700	\$42,763.22
	Jones Bros. Contractors, LLC	\$28.0000	\$41,048.00
	Cleary Construction, Inc.	\$20.0000	\$29,320.00
	Rogers Group, Inc.	\$92.8900	\$136,176.74
	MasTec Civil, LLC	\$29.0000	\$42,514.00
	AIS Infrastructure, LLC	\$64.9300	\$95,187.38

		UNIT PRICE	EXTENSION
209-02.08 24" TEMPORARY SLOPE DRAIN			
	1,737.000 L.F.		
Charles Blalock & Sons, Inc.		\$43.4100	\$75,403.17
Jones Bros. Contractors, LLC		\$40.0000	\$69,480.00
Cleary Construction, Inc.		\$33.0000	\$57,321.00
Rogers Group, Inc.		\$108.9400	\$189,228.78
MasTec Civil, LLC		\$47.0000	\$81,639.00
AIS Infrastructure, LLC		\$77.7800	\$135,103.86
209-02.09 30" TEMPORARY SLOPE DRAIN			
	675.000 L.F.		
Charles Blalock & Sons, Inc.		\$70.7200	\$47,736.00
Jones Bros. Contractors, LLC		\$55.0000	\$37,125.00
Cleary Construction, Inc.		\$46.0000	\$31,050.00
Rogers Group, Inc.		\$130.7600	\$88,263.00
MasTec Civil, LLC		\$78.0000	\$52,650.00
AIS Infrastructure, LLC		\$83.9600	\$56,673.00
209-02.12 48" TEMPORARY SLOPE DRAIN			
	112.000 L.F.		
Charles Blalock & Sons, Inc.		\$152.9300	\$17,128.16
Jones Bros. Contractors, LLC		\$115.0000	\$12,880.00
Cleary Construction, Inc.		\$114.0000	\$12,768.00
Rogers Group, Inc.		\$209.8900	\$23,507.68
MasTec Civil, LLC		\$165.0000	\$18,480.00
AIS Infrastructure, LLC		\$183.4400	\$20,545.28
209-03.23 FILTER SOCK (24 INCH)			
	180.000 L.F.		
Charles Blalock & Sons, Inc.		\$12.6000	\$2,268.00
Jones Bros. Contractors, LLC		\$12.0000	\$2,160.00
Cleary Construction, Inc.		\$13.5000	\$2,430.00
Rogers Group, Inc.		\$9.9000	\$1,782.00
MasTec Civil, LLC		\$5.4000	\$972.00
AIS Infrastructure, LLC		\$12.2100	\$2,197.80
209-05 SEDIMENT REMOVAL			
	4,699.000 C.Y.		
Charles Blalock & Sons, Inc.		\$12.1400	\$57,045.86
Jones Bros. Contractors, LLC		\$10.0000	\$46,990.00
Cleary Construction, Inc.		\$25.0000	\$117,475.00
Rogers Group, Inc.		\$44.5800	\$209,481.42
MasTec Civil, LLC		\$11.0000	\$51,689.00
AIS Infrastructure, LLC		\$24.6600	\$115,877.34
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	129,857.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.4600	\$579,162.22
Jones Bros. Contractors, LLC		\$4.2500	\$551,892.25
Cleary Construction, Inc.		\$4.7500	\$616,820.75
Rogers Group, Inc.		\$5.2100	\$676,554.97
MasTec Civil, LLC		\$4.6000	\$597,342.20
AIS Infrastructure, LLC		\$6.7000	\$870,041.90

		UNIT PRICE	EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	13,055.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.8400	\$24,021.20
Jones Bros. Contractors, LLC		\$1.7500	\$22,846.25
Cleary Construction, Inc.		\$2.0000	\$26,110.00
Rogers Group, Inc.		\$2.6100	\$34,073.55
MasTec Civil, LLC		\$3.0000	\$39,165.00
AIS Infrastructure, LLC		\$3.8600	\$50,392.30
209-08.07 ROCK CHECK DAM			
	706.000 EACH		
Charles Blalock & Sons, Inc.		\$761.2500	\$537,442.50
Jones Bros. Contractors, LLC		\$835.0000	\$589,510.00
Cleary Construction, Inc.		\$815.0000	\$575,390.00
Rogers Group, Inc.		\$625.1600	\$441,362.96
MasTec Civil, LLC		\$920.0000	\$649,520.00
AIS Infrastructure, LLC		\$964.6200	\$681,021.72
209-08.08 ENHANCED ROCK CHECK DAM			
	142.000 EACH		
Charles Blalock & Sons, Inc.		\$997.5000	\$141,645.00
Jones Bros. Contractors, LLC		\$975.0000	\$138,450.00
Cleary Construction, Inc.		\$1,070.0000	\$151,940.00
Rogers Group, Inc.		\$897.5100	\$127,446.42
MasTec Civil, LLC		\$1,090.0000	\$154,780.00
AIS Infrastructure, LLC		\$1,387.6900	\$197,051.98
209-09.01 SANDBAGS			
	2,000.000 BAG		
Charles Blalock & Sons, Inc.		\$12.6000	\$25,200.00
Jones Bros. Contractors, LLC		\$10.0000	\$20,000.00
Cleary Construction, Inc.		\$12.0000	\$24,000.00
Rogers Group, Inc.		\$15.6700	\$31,340.00
MasTec Civil, LLC		\$8.0000	\$16,000.00
AIS Infrastructure, LLC		\$17.8200	\$35,640.00
209-09.03 SEDIMENT FILTER BAG (15' X 15')			
	14.000 EACH		
Charles Blalock & Sons, Inc.		\$3,009.3600	\$42,131.04
Jones Bros. Contractors, LLC		\$650.0000	\$9,100.00
Cleary Construction, Inc.		\$940.0000	\$13,160.00
Rogers Group, Inc.		\$677.3900	\$9,483.46
MasTec Civil, LLC		\$230.0000	\$3,220.00
AIS Infrastructure, LLC		\$745.6100	\$10,438.54
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	400.000 S.Y.		
Charles Blalock & Sons, Inc.		\$3.9400	\$1,576.00
Jones Bros. Contractors, LLC		\$5.0000	\$2,000.00
Cleary Construction, Inc.		\$3.6000	\$1,440.00
Rogers Group, Inc.		\$1.0000	\$400.00
MasTec Civil, LLC		\$3.4500	\$1,380.00
AIS Infrastructure, LLC		\$9.4400	\$3,776.00

209-65.03 TEMPORARY DIVERSION CHANNEL**1,690.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$23.8300	\$40,272.70
Jones Bros. Contractors, LLC	\$21.0000	\$35,490.00
Cleary Construction, Inc.	\$17.0000	\$28,730.00
Rogers Group, Inc.	\$52.9000	\$89,401.00
MasTec Civil, LLC	\$34.0000	\$57,460.00
AIS Infrastructure, LLC	\$49.7700	\$84,111.30

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D**228,411.000 TON**

Charles Blalock & Sons, Inc.	\$30.5000	\$6,966,535.50
Jones Bros. Contractors, LLC	\$31.5000	\$7,194,946.50
Cleary Construction, Inc.	\$31.3000	\$7,149,264.30
Rogers Group, Inc.	\$30.5000	\$6,966,535.50
MasTec Civil, LLC	\$35.0000	\$7,994,385.00
AIS Infrastructure, LLC	\$37.0300	\$8,458,059.33

303-01.01 GRANULAR BACKFILL (ROADWAY)**3,227.000 TON**

Charles Blalock & Sons, Inc.	\$51.8500	\$167,319.95
Jones Bros. Contractors, LLC	\$40.0000	\$129,080.00
Cleary Construction, Inc.	\$48.0000	\$154,896.00
Rogers Group, Inc.	\$35.5800	\$114,816.66
MasTec Civil, LLC	\$44.0000	\$141,988.00
AIS Infrastructure, LLC	\$37.4400	\$120,818.88

303-10.01 MINERAL AGGREGATE (SIZE 57)**2,854.000 TON**

Charles Blalock & Sons, Inc.	\$47.7300	\$136,221.42
Jones Bros. Contractors, LLC	\$50.0000	\$142,700.00
Cleary Construction, Inc.	\$49.0000	\$139,846.00
Rogers Group, Inc.	\$54.1700	\$154,601.18
MasTec Civil, LLC	\$51.0000	\$145,554.00
AIS Infrastructure, LLC	\$63.7900	\$182,056.66

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A**4,380.000 TON**

Charles Blalock & Sons, Inc.	\$99.7500	\$436,905.00
Jones Bros. Contractors, LLC	\$95.0000	\$416,100.00
Cleary Construction, Inc.	\$105.0000	\$459,900.00
Rogers Group, Inc.	\$95.0000	\$416,100.00
MasTec Civil, LLC	\$104.0000	\$455,520.00
AIS Infrastructure, LLC	\$115.3300	\$505,145.40

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2**9,511.000 TON**

Charles Blalock & Sons, Inc.	\$121.8000	\$1,158,439.80
Jones Bros. Contractors, LLC	\$116.0000	\$1,103,276.00
Cleary Construction, Inc.	\$128.0000	\$1,217,408.00
Rogers Group, Inc.	\$116.0000	\$1,103,276.00
MasTec Civil, LLC	\$127.0000	\$1,207,897.00
AIS Infrastructure, LLC	\$140.8200	\$1,339,339.02

		UNIT PRICE	EXTENSION
307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S			
	14,422.000 TON		
Charles Blalock & Sons, Inc.		\$97.1300	\$1,400,808.86
Jones Bros. Contractors, LLC		\$92.5000	\$1,334,035.00
Cleary Construction, Inc.		\$102.0000	\$1,471,044.00
Rogers Group, Inc.		\$92.5000	\$1,334,035.00
MasTec Civil, LLC		\$102.0000	\$1,471,044.00
AIS Infrastructure, LLC		\$112.2900	\$1,619,446.38
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	15,460.000 TON		
Charles Blalock & Sons, Inc.		\$92.9300	\$1,436,697.80
Jones Bros. Contractors, LLC		\$88.5000	\$1,368,210.00
Cleary Construction, Inc.		\$98.0000	\$1,515,080.00
Rogers Group, Inc.		\$88.5000	\$1,368,210.00
MasTec Civil, LLC		\$97.0000	\$1,499,620.00
AIS Infrastructure, LLC		\$107.4400	\$1,661,022.40
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	10,177.000 TON		
Charles Blalock & Sons, Inc.		\$111.8300	\$1,138,093.91
Jones Bros. Contractors, LLC		\$106.5000	\$1,083,850.50
Cleary Construction, Inc.		\$118.0000	\$1,200,886.00
Rogers Group, Inc.		\$106.5000	\$1,083,850.50
MasTec Civil, LLC		\$117.0000	\$1,190,709.00
AIS Infrastructure, LLC		\$129.2900	\$1,315,784.33
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	142.000 TON		
Charles Blalock & Sons, Inc.		\$1,050.0000	\$149,100.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$142,000.00
Cleary Construction, Inc.		\$1,105.0000	\$156,910.00
Rogers Group, Inc.		\$1,000.0000	\$142,000.00
MasTec Civil, LLC		\$1,100.0000	\$156,200.00
AIS Infrastructure, LLC		\$1,213.9700	\$172,383.74
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	1,150.000 L.F.		
Charles Blalock & Sons, Inc.		\$11.6500	\$13,397.50
Jones Bros. Contractors, LLC		\$5.0000	\$5,750.00
Cleary Construction, Inc.		\$8.8500	\$10,177.50
Rogers Group, Inc.		\$1.8800	\$2,162.00
MasTec Civil, LLC		\$9.0000	\$10,350.00
AIS Infrastructure, LLC		\$6.0700	\$6,980.50
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	5,488.000 TON		
Charles Blalock & Sons, Inc.		\$106.3100	\$583,429.28
Jones Bros. Contractors, LLC		\$101.2500	\$555,660.00
Cleary Construction, Inc.		\$112.0000	\$614,656.00
Rogers Group, Inc.		\$101.2500	\$555,660.00
MasTec Civil, LLC		\$110.0000	\$603,680.00
AIS Infrastructure, LLC		\$122.9100	\$674,530.08

411-01.10 ACS MIX(PG64-22) GRADING D**5,513.000 TON**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$177.4500	\$978,281.85
Jones Bros. Contractors, LLC	\$169.0000	\$931,697.00
Cleary Construction, Inc.	\$187.0000	\$1,030,931.00
Rogers Group, Inc.	\$169.0000	\$931,697.00
MasTec Civil, LLC	\$184.0000	\$1,014,392.00
AIS Infrastructure, LLC	\$205.1600	\$1,131,047.08

411-02.10 ACS MIX(PG70-22) GRADING D**7,793.000 TON**

Charles Blalock & Sons, Inc.	\$153.3000	\$1,194,666.90
Jones Bros. Contractors, LLC	\$146.0000	\$1,137,778.00
Cleary Construction, Inc.	\$162.0000	\$1,262,466.00
Rogers Group, Inc.	\$146.0000	\$1,137,778.00
MasTec Civil, LLC	\$160.0000	\$1,246,880.00
AIS Infrastructure, LLC	\$177.2400	\$1,381,231.32

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)**10.900 L.M.**

Charles Blalock & Sons, Inc.	\$759.4900	\$8,278.44
Jones Bros. Contractors, LLC	\$1,915.0000	\$20,873.50
Cleary Construction, Inc.	\$680.0000	\$7,412.00
Rogers Group, Inc.	\$793.7700	\$8,652.09
MasTec Civil, LLC	\$1,145.0000	\$12,480.50
AIS Infrastructure, LLC	\$1,282.9700	\$13,984.37

411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)**3.000 L.M.**

Charles Blalock & Sons, Inc.	\$759.4900	\$2,278.47
Jones Bros. Contractors, LLC	\$1,915.0000	\$5,745.00
Cleary Construction, Inc.	\$3,000.0000	\$9,000.00
Rogers Group, Inc.	\$793.7700	\$2,381.31
MasTec Civil, LLC	\$1,400.0000	\$4,200.00
AIS Infrastructure, LLC	\$1,282.9600	\$3,848.88

604-01.01 CLASS A CONCRETE (ROADWAY)**638.000 C.Y.**

Charles Blalock & Sons, Inc.	\$2,529.6100	\$1,613,891.18
Jones Bros. Contractors, LLC	\$1,325.0000	\$845,350.00
Cleary Construction, Inc.	\$1,775.0000	\$1,132,450.00
Rogers Group, Inc.	\$2,757.2900	\$1,759,151.02
MasTec Civil, LLC	\$1,800.0000	\$1,148,400.00
AIS Infrastructure, LLC	\$2,663.3400	\$1,699,210.92

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY)**145,380.000 LB.**

Charles Blalock & Sons, Inc.	\$0.2200	\$31,983.60
Jones Bros. Contractors, LLC	\$1.5000	\$218,070.00
Cleary Construction, Inc.	\$1.7500	\$254,415.00
Rogers Group, Inc.	\$0.0200	\$2,907.60
MasTec Civil, LLC	\$0.1100	\$15,991.80
AIS Infrastructure, LLC	\$2.0300	\$295,121.40

		UNIT PRICE	EXTENSION
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	1,035.000 L.F.		
Charles Blalock & Sons, Inc.		\$103.8600	\$107,495.10
Jones Bros. Contractors, LLC		\$75.0000	\$77,625.00
Cleary Construction, Inc.		\$94.0000	\$97,290.00
Rogers Group, Inc.		\$118.9200	\$123,082.20
MasTec Civil, LLC		\$89.0000	\$92,115.00
AIS Infrastructure, LLC		\$116.9800	\$121,074.30
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	799.000 L.F.		
Charles Blalock & Sons, Inc.		\$136.9300	\$109,407.07
Jones Bros. Contractors, LLC		\$90.0000	\$71,910.00
Cleary Construction, Inc.		\$103.0000	\$82,297.00
Rogers Group, Inc.		\$143.3800	\$114,560.62
MasTec Civil, LLC		\$105.0000	\$83,895.00
AIS Infrastructure, LLC		\$139.5400	\$111,492.46
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV)			
	100.000 L.F.		
Charles Blalock & Sons, Inc.		\$142.8200	\$14,282.00
Jones Bros. Contractors, LLC		\$100.0000	\$10,000.00
Cleary Construction, Inc.		\$140.0000	\$14,000.00
Rogers Group, Inc.		\$167.6500	\$16,765.00
MasTec Civil, LLC		\$104.0000	\$10,400.00
AIS Infrastructure, LLC		\$140.2100	\$14,021.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	310.000 L.F.		
Charles Blalock & Sons, Inc.		\$173.1400	\$53,673.40
Jones Bros. Contractors, LLC		\$115.0000	\$35,650.00
Cleary Construction, Inc.		\$131.0000	\$40,610.00
Rogers Group, Inc.		\$176.1300	\$54,600.30
MasTec Civil, LLC		\$138.0000	\$42,780.00
AIS Infrastructure, LLC		\$160.9900	\$49,906.90
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	212.000 L.F.		
Charles Blalock & Sons, Inc.		\$196.9700	\$41,757.64
Jones Bros. Contractors, LLC		\$135.0000	\$28,620.00
Cleary Construction, Inc.		\$220.0000	\$46,640.00
Rogers Group, Inc.		\$174.3700	\$36,966.44
MasTec Civil, LLC		\$173.0000	\$36,676.00
AIS Infrastructure, LLC		\$184.2400	\$39,058.88
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III)			
	215.000 L.F.		
Charles Blalock & Sons, Inc.		\$288.7100	\$62,072.65
Jones Bros. Contractors, LLC		\$200.0000	\$43,000.00
Cleary Construction, Inc.		\$250.0000	\$53,750.00
Rogers Group, Inc.		\$238.7500	\$51,331.25
MasTec Civil, LLC		\$271.0000	\$58,265.00
AIS Infrastructure, LLC		\$358.9200	\$77,167.80

		UNIT PRICE	EXTENSION
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	149.000 L.F.		
Charles Blalock & Sons, Inc.		\$477.9700	\$71,217.53
Jones Bros. Contractors, LLC		\$320.0000	\$47,680.00
Cleary Construction, Inc.		\$328.0000	\$48,872.00
Rogers Group, Inc.		\$344.1800	\$51,282.82
MasTec Civil, LLC		\$355.0000	\$52,895.00
AIS Infrastructure, LLC		\$360.3700	\$53,695.13
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	3,760.000 L.F.		
Charles Blalock & Sons, Inc.		\$101.7900	\$382,730.40
Jones Bros. Contractors, LLC		\$95.0000	\$357,200.00
Cleary Construction, Inc.		\$80.0000	\$300,800.00
Rogers Group, Inc.		\$125.8400	\$473,158.40
MasTec Civil, LLC		\$88.0000	\$330,880.00
AIS Infrastructure, LLC		\$99.1700	\$372,879.20
607-39.03 24" PIPE CULVERT (SIDE DRAIN)			
	615.000 L.F.		
Charles Blalock & Sons, Inc.		\$135.5700	\$83,375.55
Jones Bros. Contractors, LLC		\$115.0000	\$70,725.00
Cleary Construction, Inc.		\$100.0000	\$61,500.00
Rogers Group, Inc.		\$111.8200	\$68,769.30
MasTec Civil, LLC		\$114.0000	\$70,110.00
AIS Infrastructure, LLC		\$116.0300	\$71,358.45
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	169.000 L.F.		
Charles Blalock & Sons, Inc.		\$166.0700	\$28,065.83
Jones Bros. Contractors, LLC		\$125.0000	\$21,125.00
Cleary Construction, Inc.		\$123.0000	\$20,787.00
Rogers Group, Inc.		\$173.7600	\$29,365.44
MasTec Civil, LLC		\$146.0000	\$24,674.00
AIS Infrastructure, LLC		\$133.8600	\$22,622.34
607-39.05 36" PIPE CULVERT (SIDE DRAIN)			
	182.000 L.F.		
Charles Blalock & Sons, Inc.		\$223.8100	\$40,733.42
Jones Bros. Contractors, LLC		\$180.0000	\$32,760.00
Cleary Construction, Inc.		\$145.0000	\$26,390.00
Rogers Group, Inc.		\$169.2100	\$30,796.22
MasTec Civil, LLC		\$164.0000	\$29,848.00
AIS Infrastructure, LLC		\$152.6500	\$27,782.30
607-57.01 REINFORCED CONCRETE PIPE ARCH (22" X 13")			
	43.000 L.F.		
Charles Blalock & Sons, Inc.		\$521.3100	\$22,416.33
Jones Bros. Contractors, LLC		\$160.0000	\$6,880.00
Cleary Construction, Inc.		\$130.0000	\$5,590.00
Rogers Group, Inc.		\$140.2700	\$6,031.61
MasTec Civil, LLC		\$150.0000	\$6,450.00
AIS Infrastructure, LLC		\$210.8600	\$9,066.98

607-57.02 REINFORCED CONCRETE PIPE ARCH (29" X 18")**16.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$954.2300	\$15,267.68
Jones Bros. Contractors, LLC	\$170.0000	\$2,720.00
Cleary Construction, Inc.	\$153.0000	\$2,448.00
Rogers Group, Inc.	\$177.8600	\$2,845.76
MasTec Civil, LLC	\$188.0000	\$3,008.00
AIS Infrastructure, LLC	\$232.7700	\$3,724.32

607-57.09 REINFORCED CONCRETE PIPE ARCH (18" X 11")**45.000 L.F.**

Charles Blalock & Sons, Inc.	\$497.3800	\$22,382.10
Jones Bros. Contractors, LLC	\$165.0000	\$7,425.00
Cleary Construction, Inc.	\$120.0000	\$5,400.00
Rogers Group, Inc.	\$123.4600	\$5,555.70
MasTec Civil, LLC	\$130.0000	\$5,850.00
AIS Infrastructure, LLC	\$156.6200	\$7,047.90

611-01.04 MANHOLES, > 12' - 16' DEPTH**1.000 EACH**

Charles Blalock & Sons, Inc.	\$11,266.4100	\$11,266.41
Jones Bros. Contractors, LLC	\$7,500.0000	\$7,500.00
Cleary Construction, Inc.	\$6,500.0000	\$6,500.00
Rogers Group, Inc.	\$8,593.6600	\$8,593.66
MasTec Civil, LLC	\$9,200.0000	\$9,200.00
AIS Infrastructure, LLC	\$13,723.7700	\$13,723.77

611-02.02 SPRING DRAIN BOX, TYPE 2A**1.000 EACH**

Charles Blalock & Sons, Inc.	\$7,061.8200	\$7,061.82
Jones Bros. Contractors, LLC	\$6,400.0000	\$6,400.00
Cleary Construction, Inc.	\$6,220.0000	\$6,220.00
Rogers Group, Inc.	\$7,383.1000	\$7,383.10
MasTec Civil, LLC	\$9,600.0000	\$9,600.00
AIS Infrastructure, LLC	\$5,130.5200	\$5,130.52

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)**54.000 C.Y.**

Charles Blalock & Sons, Inc.	\$1,575.0000	\$85,050.00
Jones Bros. Contractors, LLC	\$1,800.0000	\$97,200.00
Cleary Construction, Inc.	\$1,950.0000	\$105,300.00
Rogers Group, Inc.	\$2,605.6400	\$140,704.56
MasTec Civil, LLC	\$1,200.0000	\$64,800.00
AIS Infrastructure, LLC	\$1,881.1900	\$101,584.26

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)**1,916.000 LB.**

Charles Blalock & Sons, Inc.	\$3.1500	\$6,035.40
Jones Bros. Contractors, LLC	\$3.2500	\$6,227.00
Cleary Construction, Inc.	\$6.0000	\$11,496.00
Rogers Group, Inc.	\$0.0100	\$19.16
MasTec Civil, LLC	\$1.7200	\$3,295.52
AIS Infrastructure, LLC	\$2.1400	\$4,100.24

		UNIT PRICE	EXTENSION
611-07.31 18IN ENDWALL (SIDE DRAIN)	232.000 EACH		
Charles Blalock & Sons, Inc.		\$3,626.0200	\$841,236.64
Jones Bros. Contractors, LLC		\$4,600.0000	\$1,067,200.00
Cleary Construction, Inc.		\$3,350.0000	\$777,200.00
Rogers Group, Inc.		\$4,068.8800	\$943,980.16
MasTec Civil, LLC		\$3,800.0000	\$881,600.00
AIS Infrastructure, LLC		\$5,171.5600	\$1,199,801.92
611-07.32 24IN ENDWALL (SIDE DRAIN)	50.000 EACH		
Charles Blalock & Sons, Inc.		\$5,241.8800	\$262,094.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$300,000.00
Cleary Construction, Inc.		\$4,410.0000	\$220,500.00
Rogers Group, Inc.		\$3,593.6300	\$179,681.50
MasTec Civil, LLC		\$3,900.0000	\$195,000.00
AIS Infrastructure, LLC		\$6,528.2200	\$326,411.00
611-07.33 30IN ENDWALL (SIDE DRAIN)	12.000 EACH		
Charles Blalock & Sons, Inc.		\$9,767.3100	\$117,207.72
Jones Bros. Contractors, LLC		\$14,100.0000	\$169,200.00
Cleary Construction, Inc.		\$10,400.0000	\$124,800.00
Rogers Group, Inc.		\$13,246.8800	\$158,962.56
MasTec Civil, LLC		\$12,900.0000	\$154,800.00
AIS Infrastructure, LLC		\$16,046.0600	\$192,552.72
611-07.34 36IN ENDWALL (SIDE DRAIN)	4.000 EACH		
Charles Blalock & Sons, Inc.		\$12,769.8900	\$51,079.56
Jones Bros. Contractors, LLC		\$17,400.0000	\$69,600.00
Cleary Construction, Inc.		\$12,500.0000	\$50,000.00
Rogers Group, Inc.		\$16,384.1500	\$65,536.60
MasTec Civil, LLC		\$15,200.0000	\$60,800.00
AIS Infrastructure, LLC		\$12,285.0500	\$49,140.20
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1	16.000 EACH		
Charles Blalock & Sons, Inc.		\$2,669.5900	\$42,713.44
Jones Bros. Contractors, LLC		\$1,700.0000	\$27,200.00
Cleary Construction, Inc.		\$1,700.0000	\$27,200.00
Rogers Group, Inc.		\$1,719.8800	\$27,518.08
MasTec Civil, LLC		\$3,800.0000	\$60,800.00
AIS Infrastructure, LLC		\$2,652.2600	\$42,436.16
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,991.6100	\$8,974.83
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Cleary Construction, Inc.		\$1,960.0000	\$5,880.00
Rogers Group, Inc.		\$1,993.6100	\$5,980.83
MasTec Civil, LLC		\$4,100.0000	\$12,300.00
AIS Infrastructure, LLC		\$2,951.6800	\$8,855.04

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1**3.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$5,359.0000	\$16,077.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$7,500.00
Cleary Construction, Inc.	\$2,460.0000	\$7,380.00
Rogers Group, Inc.	\$2,544.8800	\$7,634.64
MasTec Civil, LLC	\$4,600.0000	\$13,800.00
AIS Infrastructure, LLC	\$3,592.6700	\$10,778.01

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1**5.000 EACH**

Charles Blalock & Sons, Inc.	\$4,259.1700	\$21,295.85
Jones Bros. Contractors, LLC	\$2,500.0000	\$12,500.00
Cleary Construction, Inc.	\$2,200.0000	\$11,000.00
Rogers Group, Inc.	\$2,287.7800	\$11,438.90
MasTec Civil, LLC	\$4,500.0000	\$22,500.00
AIS Infrastructure, LLC	\$3,311.4500	\$16,557.25

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1**11.000 EACH**

Charles Blalock & Sons, Inc.	\$4,761.7700	\$52,379.47
Jones Bros. Contractors, LLC	\$2,900.0000	\$31,900.00
Cleary Construction, Inc.	\$2,600.0000	\$28,600.00
Rogers Group, Inc.	\$2,715.3500	\$29,868.85
MasTec Civil, LLC	\$4,900.0000	\$53,900.00
AIS Infrastructure, LLC	\$3,778.7600	\$41,566.36

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1**7.000 EACH**

Charles Blalock & Sons, Inc.	\$6,149.1800	\$43,044.26
Jones Bros. Contractors, LLC	\$4,500.0000	\$31,500.00
Cleary Construction, Inc.	\$3,400.0000	\$23,800.00
Rogers Group, Inc.	\$3,870.1500	\$27,091.05
MasTec Civil, LLC	\$6,100.0000	\$42,700.00
AIS Infrastructure, LLC	\$5,068.7600	\$35,481.32

611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1**3.000 EACH**

Charles Blalock & Sons, Inc.	\$6,874.6800	\$20,624.04
Jones Bros. Contractors, LLC	\$5,600.0000	\$16,800.00
Cleary Construction, Inc.	\$3,180.0000	\$9,540.00
Rogers Group, Inc.	\$3,928.0300	\$11,784.09
MasTec Civil, LLC	\$6,700.0000	\$20,100.00
AIS Infrastructure, LLC	\$5,456.0000	\$16,368.00

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1**1.000 EACH**

Charles Blalock & Sons, Inc.	\$6,800.9900	\$6,800.99
Jones Bros. Contractors, LLC	\$6,500.0000	\$6,500.00
Cleary Construction, Inc.	\$4,600.0000	\$4,600.00
Rogers Group, Inc.	\$4,840.4100	\$4,840.41
MasTec Civil, LLC	\$7,600.0000	\$7,600.00
AIS Infrastructure, LLC	\$6,427.4100	\$6,427.41

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1**2.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$8,983.2600	\$17,966.52
Jones Bros. Contractors, LLC	\$8,500.0000	\$17,000.00
Cleary Construction, Inc.	\$5,850.0000	\$11,700.00
Rogers Group, Inc.	\$6,635.1500	\$13,270.30
MasTec Civil, LLC	\$9,300.0000	\$18,600.00
AIS Infrastructure, LLC	\$8,466.5900	\$16,933.18

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1**2.000 EACH**

Charles Blalock & Sons, Inc.	\$12,769.8900	\$25,539.78
Jones Bros. Contractors, LLC	\$11,100.0000	\$22,200.00
Cleary Construction, Inc.	\$7,310.0000	\$14,620.00
Rogers Group, Inc.	\$16,174.6200	\$32,349.24
MasTec Civil, LLC	\$12,000.0000	\$24,000.00
AIS Infrastructure, LLC	\$10,692.6600	\$21,385.32

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1**4.000 EACH**

Charles Blalock & Sons, Inc.	\$9,567.6700	\$38,270.68
Jones Bros. Contractors, LLC	\$9,500.0000	\$38,000.00
Cleary Construction, Inc.	\$6,050.0000	\$24,200.00
Rogers Group, Inc.	\$11,460.3500	\$45,841.40
MasTec Civil, LLC	\$9,000.0000	\$36,000.00
AIS Infrastructure, LLC	\$12,481.3300	\$49,925.32

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1**2.000 EACH**

Charles Blalock & Sons, Inc.	\$11,776.4700	\$23,552.94
Jones Bros. Contractors, LLC	\$12,000.0000	\$24,000.00
Cleary Construction, Inc.	\$9,325.0000	\$18,650.00
Rogers Group, Inc.	\$21,792.3900	\$43,584.78
MasTec Civil, LLC	\$13,000.0000	\$26,000.00
AIS Infrastructure, LLC	\$15,052.9600	\$30,105.92

611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1**2.000 EACH**

Charles Blalock & Sons, Inc.	\$10,759.3600	\$21,518.72
Jones Bros. Contractors, LLC	\$11,700.0000	\$23,400.00
Cleary Construction, Inc.	\$7,100.0000	\$14,200.00
Rogers Group, Inc.	\$19,629.4600	\$39,258.92
MasTec Civil, LLC	\$11,000.0000	\$22,000.00
AIS Infrastructure, LLC	\$20,119.8000	\$40,239.60

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1**2.000 EACH**

Charles Blalock & Sons, Inc.	\$12,653.1600	\$25,306.32
Jones Bros. Contractors, LLC	\$13,600.0000	\$27,200.00
Cleary Construction, Inc.	\$11,565.0000	\$23,130.00
Rogers Group, Inc.	\$26,364.7100	\$52,729.42
MasTec Civil, LLC	\$12,500.0000	\$25,000.00
AIS Infrastructure, LLC	\$24,364.3600	\$48,728.72

		UNIT PRICE	EXTENSION
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	160.000 L.F.		
Charles Blalock & Sons, Inc.		\$59.1400	\$9,462.40
Jones Bros. Contractors, LLC		\$48.0000	\$7,680.00
Cleary Construction, Inc.		\$50.0000	\$8,000.00
Rogers Group, Inc.		\$85.0800	\$13,612.80
MasTec Civil, LLC		\$67.0000	\$10,720.00
AIS Infrastructure, LLC		\$72.8500	\$11,656.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	20.000 L.F.		
Charles Blalock & Sons, Inc.		\$112.0600	\$2,241.20
Jones Bros. Contractors, LLC		\$58.0000	\$1,160.00
Cleary Construction, Inc.		\$63.0000	\$1,260.00
Rogers Group, Inc.		\$343.1000	\$6,862.00
MasTec Civil, LLC		\$195.0000	\$3,900.00
AIS Infrastructure, LLC		\$873.6800	\$17,473.60
621-03.05 36" TEMPORARY DRAINAGE PIPE			
	146.000 L.F.		
Charles Blalock & Sons, Inc.		\$103.7000	\$15,140.20
Jones Bros. Contractors, LLC		\$100.0000	\$14,600.00
Cleary Construction, Inc.		\$91.0000	\$13,286.00
Rogers Group, Inc.		\$153.8400	\$22,460.64
MasTec Civil, LLC		\$112.0000	\$16,352.00
AIS Infrastructure, LLC		\$180.3800	\$26,335.48
621-03.06 42" TEMPORARY DRAINAGE PIPE			
	460.000 L.F.		
Charles Blalock & Sons, Inc.		\$129.2400	\$59,450.40
Jones Bros. Contractors, LLC		\$118.0000	\$54,280.00
Cleary Construction, Inc.		\$130.0000	\$59,800.00
Rogers Group, Inc.		\$184.4300	\$84,837.80
MasTec Civil, LLC		\$127.0000	\$58,420.00
AIS Infrastructure, LLC		\$169.2800	\$77,868.80
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	18.000 EACH		
Charles Blalock & Sons, Inc.		\$632.3200	\$11,381.76
Jones Bros. Contractors, LLC		\$600.0000	\$10,800.00
Cleary Construction, Inc.		\$665.0000	\$11,970.00
Rogers Group, Inc.		\$648.3200	\$11,669.76
MasTec Civil, LLC		\$1,100.0000	\$19,800.00
AIS Infrastructure, LLC		\$1,533.5900	\$27,604.62
705-04.50 PORTABLE BARRIER RAIL DELINEATOR			
	1,258.000 EACH		
Charles Blalock & Sons, Inc.		\$13.1300	\$16,517.54
Jones Bros. Contractors, LLC		\$12.5000	\$15,725.00
Cleary Construction, Inc.		\$13.3000	\$16,731.40
Rogers Group, Inc.		\$13.2300	\$16,643.34
MasTec Civil, LLC		\$8.0000	\$10,064.00
AIS Infrastructure, LLC		\$15.6400	\$19,675.12

		UNIT PRICE	EXTENSION
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	3,600.000 L.F.		
Charles Blalock & Sons, Inc.		\$28.4500	\$102,420.00
Jones Bros. Contractors, LLC		\$27.0000	\$97,200.00
Cleary Construction, Inc.		\$30.0000	\$108,000.00
Rogers Group, Inc.		\$29.1700	\$105,012.00
MasTec Civil, LLC		\$29.0000	\$104,400.00
AIS Infrastructure, LLC		\$34.5100	\$124,236.00
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$1,844.2700	\$14,754.16
Jones Bros. Contractors, LLC		\$1,750.0000	\$14,000.00
Cleary Construction, Inc.		\$1,940.0000	\$15,520.00
Rogers Group, Inc.		\$1,890.9300	\$15,127.44
MasTec Civil, LLC		\$1,880.0000	\$15,040.00
AIS Infrastructure, LLC		\$1,789.1900	\$14,313.52
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$1,580.8000	\$12,646.40
Jones Bros. Contractors, LLC		\$1,500.0000	\$12,000.00
Cleary Construction, Inc.		\$1,660.0000	\$13,280.00
Rogers Group, Inc.		\$1,620.8000	\$12,966.40
MasTec Civil, LLC		\$1,200.0000	\$9,600.00
AIS Infrastructure, LLC		\$1,661.3900	\$13,291.12
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	18.000 EACH		
Charles Blalock & Sons, Inc.		\$2,898.1400	\$52,166.52
Jones Bros. Contractors, LLC		\$2,750.0000	\$49,500.00
Cleary Construction, Inc.		\$3,045.0000	\$54,810.00
Rogers Group, Inc.		\$2,971.4600	\$53,486.28
MasTec Civil, LLC		\$3,600.0000	\$64,800.00
AIS Infrastructure, LLC		\$4,345.1800	\$78,213.24
705-06.25 THREE BEAM BRIDGE TRANSITION MASH TL-3			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$3,161.6000	\$25,292.80
Jones Bros. Contractors, LLC		\$3,000.0000	\$24,000.00
Cleary Construction, Inc.		\$3,320.0000	\$26,560.00
Rogers Group, Inc.		\$3,241.6000	\$25,932.80
MasTec Civil, LLC		\$3,700.0000	\$29,600.00
AIS Infrastructure, LLC		\$3,578.3800	\$28,627.04
706-06.03 RADIUS RAIL			
	225.000 L.F.		
Charles Blalock & Sons, Inc.		\$34.2500	\$7,706.25
Jones Bros. Contractors, LLC		\$32.5000	\$7,312.50
Cleary Construction, Inc.		\$36.0000	\$8,100.00
Rogers Group, Inc.		\$35.1200	\$7,902.00
MasTec Civil, LLC		\$32.0000	\$7,200.00
AIS Infrastructure, LLC		\$57.5100	\$12,939.75

706-10.26 ROUNDED END ELEMENT**8.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$210.7700	\$1,686.16
Jones Bros. Contractors, LLC	\$200.0000	\$1,600.00
Cleary Construction, Inc.	\$222.0000	\$1,776.00
Rogers Group, Inc.	\$216.1100	\$1,728.88
MasTec Civil, LLC	\$110.0000	\$880.00
AIS Infrastructure, LLC	\$351.4500	\$2,811.60

707-01.11 CHAIN LINK FENCE (6 FOOT)**16,378.000 L.F.**

Charles Blalock & Sons, Inc.	\$16.6400	\$272,529.92
Jones Bros. Contractors, LLC	\$15.8500	\$259,591.30
Cleary Construction, Inc.	\$17.5000	\$286,615.00
Rogers Group, Inc.	\$22.5200	\$368,832.56
MasTec Civil, LLC	\$18.0000	\$294,804.00
AIS Infrastructure, LLC	\$19.2400	\$315,112.72

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')**54.000 EACH**

Charles Blalock & Sons, Inc.	\$341.2500	\$18,427.50
Jones Bros. Contractors, LLC	\$325.0000	\$17,550.00
Cleary Construction, Inc.	\$360.0000	\$19,440.00
Rogers Group, Inc.	\$261.8600	\$14,140.44
MasTec Civil, LLC	\$365.0000	\$19,710.00
AIS Infrastructure, LLC	\$394.5400	\$21,305.16

707-03.01 STOCK FENCE**22,570.000 L.F.**

Charles Blalock & Sons, Inc.	\$7.3500	\$165,889.50
Jones Bros. Contractors, LLC	\$7.0000	\$157,990.00
Cleary Construction, Inc.	\$8.0000	\$180,560.00
Rogers Group, Inc.	\$12.8300	\$289,573.10
MasTec Civil, LLC	\$8.0000	\$180,560.00
AIS Infrastructure, LLC	\$8.5000	\$191,845.00

707-03.02 END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)**223.000 EACH**

Charles Blalock & Sons, Inc.	\$236.2500	\$52,683.75
Jones Bros. Contractors, LLC	\$225.0000	\$50,175.00
Cleary Construction, Inc.	\$250.0000	\$55,750.00
Rogers Group, Inc.	\$244.8400	\$54,599.32
MasTec Civil, LLC	\$252.0000	\$56,196.00
AIS Infrastructure, LLC	\$273.1400	\$60,910.22

707-03.20 DRIVE GATE (STOCK FENCE) (DESCRIPTION)**3.000 EACH**

Charles Blalock & Sons, Inc.	\$2,100.0000	\$6,300.00
Jones Bros. Contractors, LLC	\$2,000.0000	\$6,000.00
Cleary Construction, Inc.	\$2,215.0000	\$6,645.00
Rogers Group, Inc.	\$2,199.6500	\$6,598.95
MasTec Civil, LLC	\$2,250.0000	\$6,750.00
AIS Infrastructure, LLC	\$2,427.9400	\$7,283.82

		UNIT PRICE	EXTENSION
707-04 WATER CROSSING			
	360.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.3000	\$2,268.00
Jones Bros. Contractors, LLC		\$6.0000	\$2,160.00
Cleary Construction, Inc.		\$6.7000	\$2,412.00
Rogers Group, Inc.		\$10.4700	\$3,769.20
MasTec Civil, LLC		\$6.7000	\$2,412.00
AIS Infrastructure, LLC		\$7.2800	\$2,620.80
707-05 WATER GATE			
	525.000 S.F.		
Charles Blalock & Sons, Inc.		\$33.6000	\$17,640.00
Jones Bros. Contractors, LLC		\$32.0000	\$16,800.00
Cleary Construction, Inc.		\$35.5000	\$18,637.50
Rogers Group, Inc.		\$31.4200	\$16,495.50
MasTec Civil, LLC		\$36.0000	\$18,900.00
AIS Infrastructure, LLC		\$38.8500	\$20,396.25
707-06.05 REMOVAL OF FENCE (CHAIN LINK, WOODEN, AND WOVEN WIRE)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$13,256.1700	\$13,256.17
Jones Bros. Contractors, LLC		\$20,000.0000	\$20,000.00
Cleary Construction, Inc.		\$32,850.0000	\$32,850.00
Rogers Group, Inc.		\$28,804.9900	\$28,804.99
MasTec Civil, LLC		\$35,000.0000	\$35,000.00
AIS Infrastructure, LLC		\$41,174.4900	\$41,174.49
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	24,110.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.8400	\$44,362.40
Jones Bros. Contractors, LLC		\$1.7500	\$42,192.50
Cleary Construction, Inc.		\$2.0000	\$48,220.00
Rogers Group, Inc.		\$2.5400	\$61,239.40
MasTec Civil, LLC		\$3.4000	\$81,974.00
AIS Infrastructure, LLC		\$3.7500	\$90,412.50
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	208.000 EACH		
Charles Blalock & Sons, Inc.		\$325.5000	\$67,704.00
Jones Bros. Contractors, LLC		\$340.0000	\$70,720.00
Cleary Construction, Inc.		\$645.0000	\$134,160.00
Rogers Group, Inc.		\$643.9000	\$133,931.20
MasTec Civil, LLC		\$350.0000	\$72,800.00
AIS Infrastructure, LLC		\$307.3100	\$63,920.48
709-01.01 RUBBLE STONE RIP-RAP			
	3.000 C.Y.		
Charles Blalock & Sons, Inc.		\$1,376.3000	\$4,128.90
Jones Bros. Contractors, LLC		\$215.0000	\$645.00
Cleary Construction, Inc.		\$72.0000	\$216.00
Rogers Group, Inc.		\$329.0400	\$987.12
MasTec Civil, LLC		\$337.0000	\$1,011.00
AIS Infrastructure, LLC		\$10,923.7800	\$32,771.34

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	727.000 TON		
Charles Blalock & Sons, Inc.		\$49.3500	\$35,877.45
Jones Bros. Contractors, LLC		\$55.0000	\$39,985.00
Cleary Construction, Inc.		\$46.5000	\$33,805.50
Rogers Group, Inc.		\$45.3000	\$32,933.10
MasTec Civil, LLC		\$74.0000	\$53,798.00
AIS Infrastructure, LLC		\$125.1800	\$91,005.86
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	14,469.000 TON		
Charles Blalock & Sons, Inc.		\$50.6300	\$732,565.47
Jones Bros. Contractors, LLC		\$55.0000	\$795,795.00
Cleary Construction, Inc.		\$46.5000	\$672,808.50
Rogers Group, Inc.		\$37.3800	\$540,851.22
MasTec Civil, LLC		\$54.0000	\$781,326.00
AIS Infrastructure, LLC		\$104.0400	\$1,505,354.76
709-05.08 MACHINED RIP-RAP (CLASS B)			
	9,795.000 TON		
Charles Blalock & Sons, Inc.		\$52.7600	\$516,784.20
Jones Bros. Contractors, LLC		\$55.0000	\$538,725.00
Cleary Construction, Inc.		\$48.5000	\$475,057.50
Rogers Group, Inc.		\$40.7800	\$399,440.10
MasTec Civil, LLC		\$57.0000	\$558,315.00
AIS Infrastructure, LLC		\$103.0500	\$1,009,374.75
709-05.09 MACHINED RIP-RAP (CLASS C)			
	7,029.000 TON		
Charles Blalock & Sons, Inc.		\$52.7600	\$370,850.04
Jones Bros. Contractors, LLC		\$55.0000	\$386,595.00
Cleary Construction, Inc.		\$48.5000	\$340,906.50
Rogers Group, Inc.		\$41.1800	\$289,454.22
MasTec Civil, LLC		\$55.0000	\$386,595.00
AIS Infrastructure, LLC		\$97.0500	\$682,164.45
709-10.01 GABIONS (DITCH LINING)			
	1,939.000 C.Y.		
Charles Blalock & Sons, Inc.		\$257.5800	\$499,447.62
Jones Bros. Contractors, LLC		\$170.0000	\$329,630.00
Cleary Construction, Inc.		\$164.0000	\$317,996.00
Rogers Group, Inc.		\$313.9800	\$608,807.22
MasTec Civil, LLC		\$335.0000	\$649,565.00
AIS Infrastructure, LLC		\$349.5900	\$677,855.01
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	60,782.000 L.F.		
Charles Blalock & Sons, Inc.		\$13.8000	\$838,791.60
Jones Bros. Contractors, LLC		\$7.6800	\$466,805.76
Cleary Construction, Inc.		\$14.3500	\$872,221.70
Rogers Group, Inc.		\$14.1600	\$860,673.12
MasTec Civil, LLC		\$14.5000	\$881,339.00
AIS Infrastructure, LLC		\$15.9700	\$970,688.54

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	9,310.000 L.F.		
Charles Blalock & Sons, Inc.		\$13.2700	\$123,543.70
Jones Bros. Contractors, LLC		\$16.0000	\$148,960.00
Cleary Construction, Inc.		\$13.8000	\$128,478.00
Rogers Group, Inc.		\$13.6100	\$126,709.10
MasTec Civil, LLC		\$14.0000	\$130,340.00
AIS Infrastructure, LLC		\$15.3500	\$142,908.50
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$1,327.2300	\$7,963.38
Jones Bros. Contractors, LLC		\$900.0000	\$5,400.00
Cleary Construction, Inc.		\$1,385.0000	\$8,310.00
Rogers Group, Inc.		\$1,361.1400	\$8,166.84
MasTec Civil, LLC		\$1,395.0000	\$8,370.00
AIS Infrastructure, LLC		\$1,535.4300	\$9,212.58
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)			
	67.000 EACH		
Charles Blalock & Sons, Inc.		\$1,327.2300	\$88,924.41
Jones Bros. Contractors, LLC		\$900.0000	\$60,300.00
Cleary Construction, Inc.		\$1,385.0000	\$92,795.00
Rogers Group, Inc.		\$1,361.1400	\$91,196.38
MasTec Civil, LLC		\$1,395.0000	\$93,465.00
AIS Infrastructure, LLC		\$1,535.4300	\$102,873.81
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	229.000 EACH		
Charles Blalock & Sons, Inc.		\$1,327.2300	\$303,935.67
Jones Bros. Contractors, LLC		\$1,210.0000	\$277,090.00
Cleary Construction, Inc.		\$1,385.0000	\$317,165.00
Rogers Group, Inc.		\$1,361.1400	\$311,701.06
MasTec Civil, LLC		\$1,395.0000	\$319,455.00
AIS Infrastructure, LLC		\$1,535.4300	\$351,613.47
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$175,642.2500	\$175,642.25
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Cleary Construction, Inc.		\$495,000.0000	\$495,000.00
Rogers Group, Inc.		\$803,468.8100	\$803,468.81
MasTec Civil, LLC		\$1,000,000.0000	\$1,000,000.00
AIS Infrastructure, LLC		\$1,971,328.3100	\$1,971,328.31
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL			
	9,930.000 L.F.		
Charles Blalock & Sons, Inc.		\$30.0700	\$298,595.10
Jones Bros. Contractors, LLC		\$42.0000	\$417,060.00
Cleary Construction, Inc.		\$13.9000	\$138,027.00
Rogers Group, Inc.		\$41.8400	\$415,471.20
MasTec Civil, LLC		\$76.0000	\$754,680.00
AIS Infrastructure, LLC		\$85.9100	\$853,086.30

712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)**14.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$7,612.5000	\$106,575.00
Jones Bros. Contractors, LLC	\$13,000.0000	\$182,000.00
Cleary Construction, Inc.	\$7,630.0000	\$106,820.00
Rogers Group, Inc.	\$12,098.1000	\$169,373.40
MasTec Civil, LLC	\$16,000.0000	\$224,000.00
AIS Infrastructure, LLC	\$19,518.4200	\$273,257.88

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)**753.000 EACH**

Charles Blalock & Sons, Inc.	\$49.3500	\$37,160.55
Jones Bros. Contractors, LLC	\$47.0000	\$35,391.00
Cleary Construction, Inc.	\$39.0000	\$29,367.00
Rogers Group, Inc.	\$49.7400	\$37,454.22
MasTec Civil, LLC	\$52.0000	\$39,156.00
AIS Infrastructure, LLC	\$58.8200	\$44,291.46

712-04.50 BARRIER RAIL DELINEATOR**500.000 EACH**

Charles Blalock & Sons, Inc.	\$13.1300	\$6,565.00
Jones Bros. Contractors, LLC	\$12.5000	\$6,250.00
Cleary Construction, Inc.	\$13.3000	\$6,650.00
Rogers Group, Inc.	\$33.7600	\$16,880.00
MasTec Civil, LLC	\$13.7500	\$6,875.00
AIS Infrastructure, LLC	\$38.4400	\$19,220.00

712-05.01 WARNING LIGHTS (TYPE A)**124.000 EACH**

Charles Blalock & Sons, Inc.	\$21.0000	\$2,604.00
Jones Bros. Contractors, LLC	\$20.0000	\$2,480.00
Cleary Construction, Inc.	\$44.3000	\$5,493.20
Rogers Group, Inc.	\$21.1700	\$2,625.08
MasTec Civil, LLC	\$22.0000	\$2,728.00
AIS Infrastructure, LLC	\$25.0300	\$3,103.72

712-06 SIGNS (CONSTRUCTION)**1,385.000 S.F.**

Charles Blalock & Sons, Inc.	\$7.7700	\$10,761.45
Jones Bros. Contractors, LLC	\$7.4000	\$10,249.00
Cleary Construction, Inc.	\$8.8500	\$12,257.25
Rogers Group, Inc.	\$7.8300	\$10,844.55
MasTec Civil, LLC	\$8.0000	\$11,080.00
AIS Infrastructure, LLC	\$9.2600	\$12,825.10

712-07.03 TEMPORARY BARRICADES (TYPE III)**660.000 L.F.**

Charles Blalock & Sons, Inc.	\$17.8500	\$11,781.00
Jones Bros. Contractors, LLC	\$17.0000	\$11,220.00
Cleary Construction, Inc.	\$20.0000	\$13,200.00
Rogers Group, Inc.	\$17.9900	\$11,873.40
MasTec Civil, LLC	\$18.0000	\$11,880.00
AIS Infrastructure, LLC	\$21.2800	\$14,044.80

		UNIT PRICE	EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	12,875.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.4100	\$43,903.75
Jones Bros. Contractors, LLC		\$3.2500	\$41,843.75
Cleary Construction, Inc.		\$3.6000	\$46,350.00
Rogers Group, Inc.		\$3.3700	\$43,388.75
MasTec Civil, LLC		\$6.0000	\$77,250.00
AIS Infrastructure, LLC		\$6.3700	\$82,013.75
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	8.000 C.Y.		
Charles Blalock & Sons, Inc.		\$210.0000	\$1,680.00
Jones Bros. Contractors, LLC		\$200.0000	\$1,600.00
Cleary Construction, Inc.		\$222.0000	\$1,776.00
Rogers Group, Inc.		\$218.0000	\$1,744.00
MasTec Civil, LLC		\$220.0000	\$1,760.00
AIS Infrastructure, LLC		\$250.3000	\$2,002.40
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	1,569.000 LB.		
Charles Blalock & Sons, Inc.		\$1.5800	\$2,479.02
Jones Bros. Contractors, LLC		\$1.5000	\$2,353.50
Cleary Construction, Inc.		\$1.6500	\$2,588.85
Rogers Group, Inc.		\$1.6400	\$2,573.16
MasTec Civil, LLC		\$1.6500	\$2,588.85
AIS Infrastructure, LLC		\$1.8800	\$2,949.72
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$131.2500	\$787.50
Jones Bros. Contractors, LLC		\$125.0000	\$750.00
Cleary Construction, Inc.		\$138.5000	\$831.00
Rogers Group, Inc.		\$136.2500	\$817.50
MasTec Civil, LLC		\$137.5000	\$825.00
AIS Infrastructure, LLC		\$156.4400	\$938.64
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	561.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.4100	\$1,913.01
Jones Bros. Contractors, LLC		\$3.2500	\$1,823.25
Cleary Construction, Inc.		\$3.6000	\$2,019.60
Rogers Group, Inc.		\$3.5400	\$1,985.94
MasTec Civil, LLC		\$4.0000	\$2,244.00
AIS Infrastructure, LLC		\$4.0700	\$2,283.27
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	4,708.000 LB.		
Charles Blalock & Sons, Inc.		\$4.2000	\$19,773.60
Jones Bros. Contractors, LLC		\$4.0000	\$18,832.00
Cleary Construction, Inc.		\$4.4500	\$20,950.60
Rogers Group, Inc.		\$4.3600	\$20,526.88
MasTec Civil, LLC		\$4.4000	\$20,715.20
AIS Infrastructure, LLC		\$5.0100	\$23,587.08

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	74.000 EACH		
Charles Blalock & Sons, Inc.		\$556.5000	\$41,181.00
Jones Bros. Contractors, LLC		\$530.0000	\$39,220.00
Cleary Construction, Inc.		\$590.0000	\$43,660.00
Rogers Group, Inc.		\$577.7000	\$42,749.80
MasTec Civil, LLC		\$583.0000	\$43,142.00
AIS Infrastructure, LLC		\$663.3000	\$49,084.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	293.000 S.F.		
Charles Blalock & Sons, Inc.		\$15.4900	\$4,538.57
Jones Bros. Contractors, LLC		\$14.7500	\$4,321.75
Cleary Construction, Inc.		\$16.3000	\$4,775.90
Rogers Group, Inc.		\$16.0800	\$4,711.44
MasTec Civil, LLC		\$16.0000	\$4,688.00
AIS Infrastructure, LLC		\$18.4600	\$5,408.78
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	518.000 S.F.		
Charles Blalock & Sons, Inc.		\$16.2800	\$8,433.04
Jones Bros. Contractors, LLC		\$15.5000	\$8,029.00
Cleary Construction, Inc.		\$17.2000	\$8,909.60
Rogers Group, Inc.		\$16.9000	\$8,754.20
MasTec Civil, LLC		\$17.0000	\$8,806.00
AIS Infrastructure, LLC		\$18.7700	\$9,722.86
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	57.000 S.F.		
Charles Blalock & Sons, Inc.		\$18.9000	\$1,077.30
Jones Bros. Contractors, LLC		\$18.0000	\$1,026.00
Cleary Construction, Inc.		\$20.0000	\$1,140.00
Rogers Group, Inc.		\$19.6200	\$1,118.34
MasTec Civil, LLC		\$20.0000	\$1,140.00
AIS Infrastructure, LLC		\$22.5300	\$1,284.21
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$525.0000	\$525.00
Jones Bros. Contractors, LLC		\$500.0000	\$500.00
Cleary Construction, Inc.		\$555.0000	\$555.00
Rogers Group, Inc.		\$545.0000	\$545.00
MasTec Civil, LLC		\$550.0000	\$550.00
AIS Infrastructure, LLC		\$625.7600	\$625.76
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$12,600.0000	\$100,800.00
Jones Bros. Contractors, LLC		\$12,000.0000	\$96,000.00
Cleary Construction, Inc.		\$13,300.0000	\$106,400.00
Rogers Group, Inc.		\$12,699.0300	\$101,592.24
MasTec Civil, LLC		\$13,200.0000	\$105,600.00
AIS Infrastructure, LLC		\$15,018.1800	\$120,145.44

		UNIT PRICE	EXTENSION
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	170.000 EACH		
Charles Blalock & Sons, Inc.		\$13.1300	\$2,232.10
Jones Bros. Contractors, LLC		\$12.5000	\$2,125.00
Cleary Construction, Inc.		\$14.0000	\$2,380.00
Rogers Group, Inc.		\$12.9600	\$2,203.20
MasTec Civil, LLC		\$13.0000	\$2,210.00
AIS Infrastructure, LLC		\$14.5700	\$2,476.90
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	623.000 EACH		
Charles Blalock & Sons, Inc.		\$46.7300	\$29,112.79
Jones Bros. Contractors, LLC		\$44.5000	\$27,723.50
Cleary Construction, Inc.		\$50.0000	\$31,150.00
Rogers Group, Inc.		\$46.1400	\$28,745.22
MasTec Civil, LLC		\$57.0000	\$35,511.00
AIS Infrastructure, LLC		\$63.1300	\$39,329.99
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	18.000 EACH		
Charles Blalock & Sons, Inc.		\$46.7300	\$841.14
Jones Bros. Contractors, LLC		\$44.5000	\$801.00
Cleary Construction, Inc.		\$50.0000	\$900.00
Rogers Group, Inc.		\$46.1400	\$830.52
MasTec Civil, LLC		\$57.0000	\$1,026.00
AIS Infrastructure, LLC		\$63.1300	\$1,136.34
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	120.000 S.Y.		
Charles Blalock & Sons, Inc.		\$31.2400	\$3,748.80
Jones Bros. Contractors, LLC		\$29.7500	\$3,570.00
Cleary Construction, Inc.		\$33.0000	\$3,960.00
Rogers Group, Inc.		\$30.8500	\$3,702.00
MasTec Civil, LLC		\$34.0000	\$4,080.00
AIS Infrastructure, LLC		\$37.6300	\$4,515.60
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	1,295.000 L.F.		
Charles Blalock & Sons, Inc.		\$12.8600	\$16,653.70
Jones Bros. Contractors, LLC		\$12.2500	\$15,863.75
Cleary Construction, Inc.		\$13.6000	\$17,612.00
Rogers Group, Inc.		\$12.7000	\$16,446.50
MasTec Civil, LLC		\$21.0000	\$27,195.00
AIS Infrastructure, LLC		\$22.7600	\$29,474.20
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$194.2500	\$582.75
Jones Bros. Contractors, LLC		\$185.0000	\$555.00
Cleary Construction, Inc.		\$205.0000	\$615.00
Rogers Group, Inc.		\$191.8200	\$575.46
MasTec Civil, LLC		\$330.0000	\$990.00
AIS Infrastructure, LLC		\$364.1900	\$1,092.57

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)**720.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$3.3600	\$2,419.20
Jones Bros. Contractors, LLC	\$3.2000	\$2,304.00
Cleary Construction, Inc.	\$3.5500	\$2,556.00
Rogers Group, Inc.	\$3.3200	\$2,390.40
MasTec Civil, LLC	\$3.3000	\$2,376.00
AIS Infrastructure, LLC	\$3.6400	\$2,620.80

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)**1.000 L.M.**

Charles Blalock & Sons, Inc.	\$10,500.0000	\$10,500.00
Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
Cleary Construction, Inc.	\$11,000.0000	\$11,000.00
Rogers Group, Inc.	\$10,368.7400	\$10,368.74
MasTec Civil, LLC	\$14,300.0000	\$14,300.00
AIS Infrastructure, LLC	\$15,781.6100	\$15,781.61

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)**16.030 L.M.**

Charles Blalock & Sons, Inc.	\$918.7500	\$14,727.56
Jones Bros. Contractors, LLC	\$875.0000	\$14,026.25
Cleary Construction, Inc.	\$970.0000	\$15,549.10
Rogers Group, Inc.	\$907.2600	\$14,543.38
MasTec Civil, LLC	\$1,760.0000	\$28,212.80
AIS Infrastructure, LLC	\$1,942.3500	\$31,135.87

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE)**40.000 L.F.**

Charles Blalock & Sons, Inc.	\$5.5100	\$220.40
Jones Bros. Contractors, LLC	\$5.2500	\$210.00
Cleary Construction, Inc.	\$5.8500	\$234.00
Rogers Group, Inc.	\$5.4400	\$217.60
MasTec Civil, LLC	\$7.7000	\$308.00
AIS Infrastructure, LLC	\$8.5000	\$340.00

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)**40.000 L.F.**

Charles Blalock & Sons, Inc.	\$3.1500	\$126.00
Jones Bros. Contractors, LLC	\$3.0000	\$120.00
Cleary Construction, Inc.	\$3.3500	\$134.00
Rogers Group, Inc.	\$3.1100	\$124.40
MasTec Civil, LLC	\$8.8000	\$352.00
AIS Infrastructure, LLC	\$9.7100	\$388.40

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)**2.030 L.M.**

Charles Blalock & Sons, Inc.	\$2,546.2500	\$5,168.89
Jones Bros. Contractors, LLC	\$2,425.0000	\$4,922.75
Cleary Construction, Inc.	\$2,685.0000	\$5,450.55
Rogers Group, Inc.	\$2,514.4200	\$5,104.27
MasTec Civil, LLC	\$3,850.0000	\$7,815.50
AIS Infrastructure, LLC	\$4,248.8900	\$8,625.25

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)**24.500 L.M.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$6,903.7500	\$169,141.88
Jones Bros. Contractors, LLC	\$6,575.0000	\$161,087.50
Cleary Construction, Inc.	\$7,300.0000	\$178,850.00
Rogers Group, Inc.	\$6,817.4500	\$167,027.53
MasTec Civil, LLC	\$9,020.0000	\$220,990.00
AIS Infrastructure, LLC	\$9,954.5500	\$243,886.48

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)**5.600 L.M.**

Charles Blalock & Sons, Inc.	\$3,018.7500	\$16,905.00
Jones Bros. Contractors, LLC	\$2,875.0000	\$16,100.00
Cleary Construction, Inc.	\$3,200.0000	\$17,920.00
Rogers Group, Inc.	\$2,981.0100	\$16,693.66
MasTec Civil, LLC	\$5,225.0000	\$29,260.00
AIS Infrastructure, LLC	\$5,766.3500	\$32,291.56

717-01 MOBILIZATION**1.000 LS**

Charles Blalock & Sons, Inc.	\$1,748,827.1700	\$1,748,827.17
Jones Bros. Contractors, LLC	\$5,000,000.0000	\$5,000,000.00
Cleary Construction, Inc.	\$3,000,000.0000	\$3,000,000.00
Rogers Group, Inc.	\$2,275,696.9000	\$2,275,696.90
MasTec Civil, LLC	\$9,500,000.0000	\$9,500,000.00
AIS Infrastructure, LLC	\$10,962,708.3300	\$10,962,708.33

722-01.02 FIELD OFFICE (TYPE 2)**1.000 LS**

Charles Blalock & Sons, Inc.	\$108,792.4800	\$108,792.48
Jones Bros. Contractors, LLC	\$230,000.0000	\$230,000.00
Cleary Construction, Inc.	\$135,000.0000	\$135,000.00
Rogers Group, Inc.	\$242,189.2600	\$242,189.26
MasTec Civil, LLC	\$350,000.0000	\$350,000.00
AIS Infrastructure, LLC	\$1,332,684.7200	\$1,332,684.72

740-07.04 GEOGRID REINFORCEMENT TYPE 2**6,460.000 S.Y.**

Charles Blalock & Sons, Inc.	\$2.9200	\$18,863.20
Jones Bros. Contractors, LLC	\$5.0000	\$32,300.00
Cleary Construction, Inc.	\$5.7000	\$36,822.00
Rogers Group, Inc.	\$3.5300	\$22,803.80
MasTec Civil, LLC	\$9.3500	\$60,401.00
AIS Infrastructure, LLC	\$6.2400	\$40,310.40

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)**22,298.000 S.Y.**

Charles Blalock & Sons, Inc.	\$2.4700	\$55,076.06
Jones Bros. Contractors, LLC	\$2.0000	\$44,596.00
Cleary Construction, Inc.	\$2.7500	\$61,319.50
Rogers Group, Inc.	\$4.3500	\$96,996.30
MasTec Civil, LLC	\$2.3000	\$51,285.40
AIS Infrastructure, LLC	\$5.0000	\$111,490.00

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)**77,656.000 S.Y.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$3.9100	\$303,634.96
Jones Bros. Contractors, LLC	\$2.7500	\$213,554.00
Cleary Construction, Inc.	\$3.6000	\$279,561.60
Rogers Group, Inc.	\$2.7300	\$212,000.88
MasTec Civil, LLC	\$3.8000	\$295,092.80
AIS Infrastructure, LLC	\$6.1500	\$477,584.40

740-11.04 TEMPORARY SEDIMENT TUBE 20IN**1,748.000 L.F.**

Charles Blalock & Sons, Inc.	\$3.5200	\$6,152.96
Jones Bros. Contractors, LLC	\$3.3500	\$5,855.80
Cleary Construction, Inc.	\$3.7500	\$6,555.00
Rogers Group, Inc.	\$3.9100	\$6,834.68
MasTec Civil, LLC	\$4.6000	\$8,040.80
AIS Infrastructure, LLC	\$5.1000	\$8,914.80

801-01 SEEDING (WITH MULCH)**3,224.000 UNIT**

Charles Blalock & Sons, Inc.	\$40.4300	\$130,346.32
Jones Bros. Contractors, LLC	\$38.5000	\$124,124.00
Cleary Construction, Inc.	\$43.2400	\$139,405.76
Rogers Group, Inc.	\$46.9000	\$151,205.60
MasTec Civil, LLC	\$38.5000	\$124,124.00
AIS Infrastructure, LLC	\$61.9100	\$199,597.84

801-01.02 CROWN VETCH MIXTURE (WITH MULCH)**333.000 UNIT**

Charles Blalock & Sons, Inc.	\$49.8800	\$16,610.04
Jones Bros. Contractors, LLC	\$47.5000	\$15,817.50
Cleary Construction, Inc.	\$53.4000	\$17,782.20
Rogers Group, Inc.	\$101.6100	\$33,836.13
MasTec Civil, LLC	\$39.6000	\$13,186.80
AIS Infrastructure, LLC	\$63.1300	\$21,022.29

801-01.07 TEMPORARY SEEDING (WITH MULCH)**2,831.000 UNIT**

Charles Blalock & Sons, Inc.	\$28.8800	\$81,759.28
Jones Bros. Contractors, LLC	\$27.5000	\$77,852.50
Cleary Construction, Inc.	\$31.0000	\$87,761.00
Rogers Group, Inc.	\$38.3000	\$108,427.30
MasTec Civil, LLC	\$29.7000	\$84,080.70
AIS Infrastructure, LLC	\$32.7800	\$92,800.18

801-01.36 SPECIAL WETLAND SEED MIXTURE**30.000 UNIT**

Charles Blalock & Sons, Inc.	\$183.7500	\$5,512.50
Jones Bros. Contractors, LLC	\$175.0000	\$5,250.00
Cleary Construction, Inc.	\$200.0000	\$6,000.00
Rogers Group, Inc.	\$78.1600	\$2,344.80
MasTec Civil, LLC	\$143.0000	\$4,290.00
AIS Infrastructure, LLC	\$382.4000	\$11,472.00

801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES**318.000 UNIT**

Charles Blalock & Sons, Inc.	\$105.0000	\$33,390.00
Jones Bros. Contractors, LLC	\$100.0000	\$31,800.00
Cleary Construction, Inc.	\$112.5000	\$35,775.00
Rogers Group, Inc.	\$53.1500	\$16,901.70
MasTec Civil, LLC	\$83.6000	\$26,584.80
AIS Infrastructure, LLC	\$168.1300	\$53,465.34

801-02 SEEDING (WITHOUT MULCH)**437.000 UNIT**

Charles Blalock & Sons, Inc.	\$23.1000	\$10,094.70
Jones Bros. Contractors, LLC	\$22.0000	\$9,614.00
Cleary Construction, Inc.	\$24.7500	\$10,815.75
Rogers Group, Inc.	\$30.7400	\$13,433.38
MasTec Civil, LLC	\$33.0000	\$14,421.00
AIS Infrastructure, LLC	\$31.1400	\$13,608.18

801-03 WATER (SEEDING & SODDING)**2,596.000 M.G.**

Charles Blalock & Sons, Inc.	\$52.5000	\$136,290.00
Jones Bros. Contractors, LLC	\$50.0000	\$129,800.00
Cleary Construction, Inc.	\$56.2500	\$146,025.00
Rogers Group, Inc.	\$83.3700	\$216,428.52
MasTec Civil, LLC	\$55.0000	\$142,780.00
AIS Infrastructure, LLC	\$72.8400	\$189,092.64

803-01 SODDING (NEW SOD)**90,102.000 S.Y.**

Charles Blalock & Sons, Inc.	\$6.3000	\$567,642.60
Jones Bros. Contractors, LLC	\$6.0000	\$540,612.00
Cleary Construction, Inc.	\$6.7400	\$607,287.48
Rogers Group, Inc.	\$6.0400	\$544,216.08
MasTec Civil, LLC	\$6.5000	\$585,663.00
AIS Infrastructure, LLC	\$6.5600	\$591,069.12

805-01.01 TURF REINFORCEMENT MAT (CLASS I)**20,222.000 S.Y.**

Charles Blalock & Sons, Inc.	\$3.4100	\$68,957.02
Jones Bros. Contractors, LLC	\$3.2500	\$65,721.50
Cleary Construction, Inc.	\$3.6500	\$73,810.30
Rogers Group, Inc.	\$4.1700	\$84,325.74
MasTec Civil, LLC	\$4.0000	\$80,888.00
AIS Infrastructure, LLC	\$5.2300	\$105,761.06

805-12.02 EROSION CONTROL BLANKET (TYPE II)**114,134.000 S.Y.**

Charles Blalock & Sons, Inc.	\$1.2100	\$138,102.14
Jones Bros. Contractors, LLC	\$1.1500	\$131,254.10
Cleary Construction, Inc.	\$1.3000	\$148,374.20
Rogers Group, Inc.	\$1.0400	\$118,699.36
MasTec Civil, LLC	\$0.9500	\$108,427.30
AIS Infrastructure, LLC	\$1.1500	\$131,254.10

UNIT PRICE

EXTENSION

806-02.03 PROJECT MOWING**10.000 CYCL**

Charles Blalock & Sons, Inc.	\$4,499.2800	\$44,992.80
Jones Bros. Contractors, LLC	\$3,500.0000	\$35,000.00
Cleary Construction, Inc.	\$7,200.0000	\$72,000.00
Rogers Group, Inc.	\$4,735.3500	\$47,353.50
MasTec Civil, LLC	\$19,450.0000	\$194,500.00
AIS Infrastructure, LLC	\$48,558.7700	\$485,587.70

BRIDGE CATEGORY

UNIT PRICE EXTENSION

204-02.01 DRY EXCAVATION (BRIDGES)

508.000 C.Y.

Charles Blalock & Sons, Inc.	\$50.0000	\$25,400.00
Jones Bros. Contractors, LLC	\$38.0000	\$19,304.00
Cleary Construction, Inc.	\$55.4000	\$28,143.20
Rogers Group, Inc.	\$51.3300	\$26,075.64
MasTec Civil, LLC	\$17.0000	\$8,636.00
AIS Infrastructure, LLC	\$57.0200	\$28,966.16

204-03.01 WET EXCAVATION (BRIDGES)

100.000 C.Y.

Charles Blalock & Sons, Inc.	\$100.0000	\$10,000.00
Jones Bros. Contractors, LLC	\$80.0000	\$8,000.00
Cleary Construction, Inc.	\$110.8000	\$11,080.00
Rogers Group, Inc.	\$102.6500	\$10,265.00
MasTec Civil, LLC	\$17.0000	\$1,700.00
AIS Infrastructure, LLC	\$57.0200	\$5,702.00

204-04.01 ROCK EXCAVATION (BRIDGES)

33.000 C.Y.

Charles Blalock & Sons, Inc.	\$550.0000	\$18,150.00
Jones Bros. Contractors, LLC	\$110.0000	\$3,630.00
Cleary Construction, Inc.	\$610.0000	\$20,130.00
Rogers Group, Inc.	\$564.5800	\$18,631.14
MasTec Civil, LLC	\$283.0000	\$9,339.00
AIS Infrastructure, LLC	\$114.0400	\$3,763.32

204-05 ROCK DRILLING (BRIDGES)

24.000 L.F.

Charles Blalock & Sons, Inc.	\$110.0000	\$2,640.00
Jones Bros. Contractors, LLC	\$75.0000	\$1,800.00
Cleary Construction, Inc.	\$120.0000	\$2,880.00
Rogers Group, Inc.	\$112.9200	\$2,710.08
MasTec Civil, LLC	\$98.0000	\$2,352.00
AIS Infrastructure, LLC	\$505.8200	\$12,139.68

204-05.01 CORE DRILLING AND SAMPLING

201.000 L.F.

Charles Blalock & Sons, Inc.	\$130.0000	\$26,130.00
Jones Bros. Contractors, LLC	\$115.0000	\$23,115.00
Cleary Construction, Inc.	\$105.0000	\$21,105.00
Rogers Group, Inc.	\$97.5200	\$19,601.52
MasTec Civil, LLC	\$135.0000	\$27,135.00
AIS Infrastructure, LLC	\$182.1000	\$36,602.10

		UNIT PRICE	EXTENSION
204-10.01 FOUNDATION PREPARATION(PIER NO. 1, STA 1339+01.10)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$40,000.0000	\$40,000.00
Jones Bros. Contractors, LLC		\$25,000.0000	\$25,000.00
Cleary Construction, Inc.		\$44,300.0000	\$44,300.00
Rogers Group, Inc.		\$41,060.2000	\$41,060.20
MasTec Civil, LLC		\$12,620.0000	\$12,620.00
AIS Infrastructure, LLC		\$23,360.9000	\$23,360.90
204-14 CORE DRILLING FOR PILES(ROCK)			
	433.000 L.F.		
Charles Blalock & Sons, Inc.		\$294.0000	\$127,302.00
Jones Bros. Contractors, LLC		\$625.0000	\$270,625.00
Cleary Construction, Inc.		\$325.0000	\$140,725.00
Rogers Group, Inc.		\$301.7900	\$130,675.07
MasTec Civil, LLC		\$575.0000	\$248,975.00
AIS Infrastructure, LLC		\$943.6000	\$408,578.80
204-15 CORE DRILLING FOR PILES(SOIL)			
	34.000 L.F.		
Charles Blalock & Sons, Inc.		\$63.0000	\$2,142.00
Jones Bros. Contractors, LLC		\$625.0000	\$21,250.00
Cleary Construction, Inc.		\$70.0000	\$2,380.00
Rogers Group, Inc.		\$64.6700	\$2,198.78
MasTec Civil, LLC		\$589.0000	\$20,026.00
AIS Infrastructure, LLC		\$314.5300	\$10,694.02
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	119.000 TON		
Charles Blalock & Sons, Inc.		\$60.0000	\$7,140.00
Jones Bros. Contractors, LLC		\$65.0000	\$7,735.00
Cleary Construction, Inc.		\$66.5000	\$7,913.50
Rogers Group, Inc.		\$61.5900	\$7,329.21
MasTec Civil, LLC		\$108.0000	\$12,852.00
AIS Infrastructure, LLC		\$174.7700	\$20,797.63
604-02.03 EPOXY COATED REINFORCING STEEL			
	269,789.000 LB.		
Charles Blalock & Sons, Inc.		\$1.8500	\$499,109.65
Jones Bros. Contractors, LLC		\$1.5000	\$404,683.50
Cleary Construction, Inc.		\$2.0500	\$553,067.45
Rogers Group, Inc.		\$1.9000	\$512,599.10
MasTec Civil, LLC		\$1.5000	\$404,683.50
AIS Infrastructure, LLC		\$2.2100	\$596,233.69
604-03.01 CLASS A CONCRETE (BRIDGES)			
	728.000 C.Y.		
Charles Blalock & Sons, Inc.		\$2,000.0000	\$1,456,000.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$873,600.00
Cleary Construction, Inc.		\$2,215.0000	\$1,612,520.00
Rogers Group, Inc.		\$2,053.0100	\$1,494,591.28
MasTec Civil, LLC		\$1,500.0000	\$1,092,000.00
AIS Infrastructure, LLC		\$3,081.1100	\$2,243,048.08

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)**122,071.000 LB.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$1.7000	\$207,520.70
Jones Bros. Contractors, LLC	\$1.5000	\$183,106.50
Cleary Construction, Inc.	\$1.9000	\$231,934.90
Rogers Group, Inc.	\$1.7500	\$213,624.25
MasTec Civil, LLC	\$1.4500	\$177,002.95
AIS Infrastructure, LLC	\$2.3300	\$284,425.43

604-03.04 PAVEMENT @ BRIDGE ENDS**504.000 S.Y.**

Charles Blalock & Sons, Inc.	\$380.0000	\$191,520.00
Jones Bros. Contractors, LLC	\$450.0000	\$226,800.00
Cleary Construction, Inc.	\$420.0000	\$211,680.00
Rogers Group, Inc.	\$390.0700	\$196,595.28
MasTec Civil, LLC	\$400.0000	\$201,600.00
AIS Infrastructure, LLC	\$717.7900	\$361,766.16

604-03.32 CLASS DS CONCRETE**857.000 C.Y.**

Charles Blalock & Sons, Inc.	\$1,295.0000	\$1,109,815.00
Jones Bros. Contractors, LLC	\$1,250.0000	\$1,071,250.00
Cleary Construction, Inc.	\$1,435.0000	\$1,229,795.00
Rogers Group, Inc.	\$1,329.3200	\$1,139,227.24
MasTec Civil, LLC	\$1,556.0000	\$1,333,492.00
AIS Infrastructure, LLC	\$2,252.3300	\$1,930,246.81

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)**3,413.000 S.Y.**

Charles Blalock & Sons, Inc.	\$18.0000	\$61,434.00
Jones Bros. Contractors, LLC	\$15.0000	\$51,195.00
Cleary Construction, Inc.	\$20.0000	\$68,260.00
Rogers Group, Inc.	\$18.4800	\$63,072.24
MasTec Civil, LLC	\$23.0000	\$78,499.00
AIS Infrastructure, LLC	\$44.4300	\$151,639.59

604-04.41 THREE STAR STATE EMBLEM**8.000 EACH**

Charles Blalock & Sons, Inc.	\$850.0000	\$6,800.00
Jones Bros. Contractors, LLC	\$2,000.0000	\$16,000.00
Cleary Construction, Inc.	\$940.0000	\$7,520.00
Rogers Group, Inc.	\$872.5300	\$6,980.24
MasTec Civil, LLC	\$1,158.0000	\$9,264.00
AIS Infrastructure, LLC	\$1,998.5000	\$15,988.00

604-05.31 BRIDGE DECK GROOVING (MECHANICAL)**3,288.000 S.Y.**

Charles Blalock & Sons, Inc.	\$4.2000	\$13,809.60
Jones Bros. Contractors, LLC	\$5.0000	\$16,440.00
Cleary Construction, Inc.	\$4.6500	\$15,289.20
Rogers Group, Inc.	\$4.3100	\$14,171.28
MasTec Civil, LLC	\$9.0000	\$29,592.00
AIS Infrastructure, LLC	\$9.7100	\$31,926.48

		UNIT PRICE	EXTENSION
606-03.03 STEEL PILES (12 INCH)			
	519.000 L.F.		
Charles Blalock & Sons, Inc.		\$115.0000	\$59,685.00
Jones Bros. Contractors, LLC		\$130.0000	\$67,470.00
Cleary Construction, Inc.		\$127.5000	\$66,172.50
Rogers Group, Inc.		\$118.0500	\$61,267.95
MasTec Civil, LLC		\$121.0000	\$62,799.00
AIS Infrastructure, LLC		\$420.3900	\$218,182.41
615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-54)			
	795.000 L.F.		
Charles Blalock & Sons, Inc.		\$540.0000	\$429,300.00
Jones Bros. Contractors, LLC		\$600.0000	\$477,000.00
Cleary Construction, Inc.		\$600.0000	\$477,000.00
Rogers Group, Inc.		\$554.3100	\$440,676.45
MasTec Civil, LLC		\$561.0000	\$445,995.00
AIS Infrastructure, LLC		\$822.0800	\$653,553.60
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)			
	2,354.000 L.F.		
Charles Blalock & Sons, Inc.		\$560.0000	\$1,318,240.00
Jones Bros. Contractors, LLC		\$600.0000	\$1,412,400.00
Cleary Construction, Inc.		\$620.0000	\$1,459,480.00
Rogers Group, Inc.		\$574.8400	\$1,353,173.36
MasTec Civil, LLC		\$631.0000	\$1,485,374.00
AIS Infrastructure, LLC		\$701.9700	\$1,652,437.38
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,265.000 L.F.		
Charles Blalock & Sons, Inc.		\$120.0000	\$151,800.00
Jones Bros. Contractors, LLC		\$115.0000	\$145,475.00
Cleary Construction, Inc.		\$133.0000	\$168,245.00
Rogers Group, Inc.		\$123.2200	\$155,873.30
MasTec Civil, LLC		\$161.0000	\$203,665.00
AIS Infrastructure, LLC		\$132.3700	\$167,448.05
625-01.10 CAMERA INSPECTION - DRILLED SHAFT (DRY)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,150.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$4,500.00
Cleary Construction, Inc.		\$2,380.0000	\$7,140.00
Rogers Group, Inc.		\$2,207.7300	\$6,623.19
MasTec Civil, LLC		\$2,750.0000	\$8,250.00
AIS Infrastructure, LLC		\$2,185.1400	\$6,555.42
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$2,150.0000	\$6,450.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$6,000.00
Cleary Construction, Inc.		\$2,380.0000	\$7,140.00
Rogers Group, Inc.		\$2,207.7300	\$6,623.19
MasTec Civil, LLC		\$2,750.0000	\$8,250.00
AIS Infrastructure, LLC		\$2,185.1400	\$6,555.42

625-02.01 DRILLED SHAFT-SOIL (6'- 0" DIA.)**20.000 V.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$550.0000	\$11,000.00
Jones Bros. Contractors, LLC	\$1,600.0000	\$32,000.00
Cleary Construction, Inc.	\$610.0000	\$12,200.00
Rogers Group, Inc.	\$564.7700	\$11,295.40
MasTec Civil, LLC	\$1,735.0000	\$34,700.00
AIS Infrastructure, LLC	\$1,965.8400	\$39,316.80

625-02.13 DRILLED SHAFT-ROCK (5'- 6" DIA.)**60.000 V.F.**

Charles Blalock & Sons, Inc.	\$1,400.0000	\$84,000.00
Jones Bros. Contractors, LLC	\$2,200.0000	\$132,000.00
Cleary Construction, Inc.	\$1,550.0000	\$93,000.00
Rogers Group, Inc.	\$1,437.5900	\$86,255.40
MasTec Civil, LLC	\$2,192.0000	\$131,520.00
AIS Infrastructure, LLC	\$5,827.8900	\$349,673.40

625-02.14 DRILLED SHAFT-ROCK (6'- 0" DIA.)**75.000 V.F.**

Charles Blalock & Sons, Inc.	\$2,000.0000	\$150,000.00
Jones Bros. Contractors, LLC	\$2,200.0000	\$165,000.00
Cleary Construction, Inc.	\$2,215.0000	\$166,125.00
Rogers Group, Inc.	\$2,053.7000	\$154,027.50
MasTec Civil, LLC	\$2,182.0000	\$163,650.00
AIS Infrastructure, LLC	\$6,221.0600	\$466,579.50

625-02.25 DRILLED SHAFT CASING-PERMANENT (6'- 0" INSIDE DIA.)**105.000 V.F.**

Charles Blalock & Sons, Inc.	\$930.0000	\$97,650.00
Jones Bros. Contractors, LLC	\$781.0000	\$82,005.00
Cleary Construction, Inc.	\$1,030.0000	\$108,150.00
Rogers Group, Inc.	\$954.9700	\$100,271.85
MasTec Civil, LLC	\$925.0000	\$97,125.00
AIS Infrastructure, LLC	\$1,449.6100	\$152,209.05

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE**162.000 C.Y.**

Charles Blalock & Sons, Inc.	\$700.0000	\$113,400.00
Jones Bros. Contractors, LLC	\$700.0000	\$113,400.00
Cleary Construction, Inc.	\$775.0000	\$125,550.00
Rogers Group, Inc.	\$718.8000	\$116,445.60
MasTec Civil, LLC	\$855.0000	\$138,510.00
AIS Infrastructure, LLC	\$1,179.5000	\$191,079.00

625-02.44 DRILLED SHAFT REINFORCING STEEL**42,355.000 LB.**

Charles Blalock & Sons, Inc.	\$1.7500	\$74,121.25
Jones Bros. Contractors, LLC	\$1.5000	\$63,532.50
Cleary Construction, Inc.	\$2.0000	\$84,710.00
Rogers Group, Inc.	\$1.8000	\$76,239.00
MasTec Civil, LLC	\$1.5000	\$63,532.50
AIS Infrastructure, LLC	\$2.3800	\$100,804.90

UNIT PRICE EXTENSION

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM**314.000 L.F.**

Charles Blalock & Sons, Inc.	\$45.0000	\$14,130.00
Jones Bros. Contractors, LLC	\$70.0000	\$21,980.00
Cleary Construction, Inc.	\$50.0000	\$15,700.00
Rogers Group, Inc.	\$46.2100	\$14,509.94
MasTec Civil, LLC	\$15.0000	\$4,710.00
AIS Infrastructure, LLC	\$72.8400	\$22,871.76

710-09.02 6" PIPE UNDERDRAIN**130.000 L.F.**

Charles Blalock & Sons, Inc.	\$30.0000	\$3,900.00
Jones Bros. Contractors, LLC	\$20.0000	\$2,600.00
Cleary Construction, Inc.	\$33.0000	\$4,290.00
Rogers Group, Inc.	\$30.8100	\$4,005.30
MasTec Civil, LLC	\$14.0000	\$1,820.00
AIS Infrastructure, LLC	\$25.9300	\$3,370.90

UTILITY CATEGORY

UNIT PRICE EXTENSION

790-01.05 POLE 30FT CLASS 6 WOOD

3.000 EACH

Charles Blalock & Sons, Inc.	\$578.4800	\$1,735.44
Jones Bros. Contractors, LLC	\$546.2500	\$1,638.75
Cleary Construction, Inc.	\$605.0000	\$1,815.00
Rogers Group, Inc.	\$565.7300	\$1,697.19
MasTec Civil, LLC	\$607.0000	\$1,821.00
AIS Infrastructure, LLC	\$1,994.9200	\$5,984.76

790-02.04 POLE 35FT CLASS 5 WOOD

3.000 EACH

Charles Blalock & Sons, Inc.	\$750.5700	\$2,251.71
Jones Bros. Contractors, LLC	\$708.7500	\$2,126.25
Cleary Construction, Inc.	\$785.0000	\$2,355.00
Rogers Group, Inc.	\$734.0200	\$2,202.06
MasTec Civil, LLC	\$787.0000	\$2,361.00
AIS Infrastructure, LLC	\$2,234.0700	\$6,702.21

790-03.03 POLE 40FT CLASS 4 WOOD

7.000 EACH

Charles Blalock & Sons, Inc.	\$1,086.8000	\$7,607.60
Jones Bros. Contractors, LLC	\$1,026.2500	\$7,183.75
Cleary Construction, Inc.	\$1,135.0000	\$7,945.00
Rogers Group, Inc.	\$1,062.8400	\$7,439.88
MasTec Civil, LLC	\$1,140.0000	\$7,980.00
AIS Infrastructure, LLC	\$2,478.3400	\$17,348.38

790-04.03 POLE 45FT CLASS 3 WOOD

34.000 EACH

Charles Blalock & Sons, Inc.	\$1,368.7600	\$46,537.84
Jones Bros. Contractors, LLC	\$1,292.5000	\$43,945.00
Cleary Construction, Inc.	\$1,430.0000	\$48,620.00
Rogers Group, Inc.	\$1,338.5800	\$45,511.72
MasTec Civil, LLC	\$1,450.0000	\$49,300.00
AIS Infrastructure, LLC	\$2,830.2200	\$96,227.48

790-04.04 POLE 45FT CLASS 4 WOOD

2.000 EACH

Charles Blalock & Sons, Inc.	\$1,266.8300	\$2,533.66
Jones Bros. Contractors, LLC	\$1,196.2500	\$2,392.50
Cleary Construction, Inc.	\$1,325.0000	\$2,650.00
Rogers Group, Inc.	\$1,238.9000	\$2,477.80
MasTec Civil, LLC	\$1,330.0000	\$2,660.00
AIS Infrastructure, LLC	\$2,648.3100	\$5,296.62

790-05.02 POLE 50FT CLASS 2 WOOD**6.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$1,711.6100	\$10,269.66
Jones Bros. Contractors, LLC	\$1,616.2500	\$9,697.50
Cleary Construction, Inc.	\$1,800.0000	\$10,800.00
Rogers Group, Inc.	\$1,673.8800	\$10,043.28
MasTec Civil, LLC	\$1,800.0000	\$10,800.00
AIS Infrastructure, LLC	\$3,596.8200	\$21,580.92

790-06.02 POLE 55FT CLASS 2 WOOD**1.000 EACH**

Charles Blalock & Sons, Inc.	\$1,817.5100	\$1,817.51
Jones Bros. Contractors, LLC	\$1,716.2500	\$1,716.25
Cleary Construction, Inc.	\$1,900.0000	\$1,900.00
Rogers Group, Inc.	\$1,777.4300	\$1,777.43
MasTec Civil, LLC	\$1,907.0000	\$1,907.00
AIS Infrastructure, LLC	\$4,067.8800	\$4,067.88

790-07.08 POLE 60FT CLASS H2 METAL**97.000 EACH**

Charles Blalock & Sons, Inc.	\$8,089.9600	\$784,726.12
Jones Bros. Contractors, LLC	\$8,941.2500	\$867,301.25
Cleary Construction, Inc.	\$8,450.0000	\$819,650.00
Rogers Group, Inc.	\$7,911.6000	\$767,425.20
MasTec Civil, LLC	\$9,950.0000	\$965,150.00
AIS Infrastructure, LLC	\$10,713.8200	\$1,039,240.54

790-08.04 POLE 65FT CLASS H2 METAL**32.000 EACH**

Charles Blalock & Sons, Inc.	\$8,909.5800	\$285,106.56
Jones Bros. Contractors, LLC	\$9,818.7500	\$314,200.00
Cleary Construction, Inc.	\$9,300.0000	\$297,600.00
Rogers Group, Inc.	\$8,713.1500	\$278,820.80
MasTec Civil, LLC	\$10,100.0000	\$323,200.00
AIS Infrastructure, LLC	\$11,848.4900	\$379,151.68

790-09.05 POLE 70FT CLASS H2 METAL**3.000 EACH**

Charles Blalock & Sons, Inc.	\$10,054.7500	\$30,164.25
Jones Bros. Contractors, LLC	\$10,497.5000	\$31,492.50
Cleary Construction, Inc.	\$10,500.0000	\$31,500.00
Rogers Group, Inc.	\$9,833.0800	\$29,499.24
MasTec Civil, LLC	\$11,650.0000	\$34,950.00
AIS Infrastructure, LLC	\$13,196.6500	\$39,589.95

790-10.05 POLE 75FT CLASS H2 METAL**2.000 EACH**

Charles Blalock & Sons, Inc.	\$11,874.0600	\$23,748.12
Jones Bros. Contractors, LLC	\$11,212.5000	\$22,425.00
Cleary Construction, Inc.	\$12,400.0000	\$24,800.00
Rogers Group, Inc.	\$11,612.2700	\$23,224.54
MasTec Civil, LLC	\$12,500.0000	\$25,000.00
AIS Infrastructure, LLC	\$14,395.7100	\$28,791.42

		UNIT PRICE	EXTENSION
790-22.01 1PH SGL PRIMARY SUPPORT 25KV			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$534.5800	\$3,742.06
Jones Bros. Contractors, LLC		\$504.8000	\$3,533.60
Cleary Construction, Inc.		\$560.0000	\$3,920.00
Rogers Group, Inc.		\$522.8000	\$3,659.60
MasTec Civil, LLC		\$560.0000	\$3,920.00
AIS Infrastructure, LLC		\$378.6000	\$2,650.20
790-22.02 1PH DBL PRIMARY SUPPORT 25KV			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$598.8000	\$2,395.20
Jones Bros. Contractors, LLC		\$565.4400	\$2,261.76
Cleary Construction, Inc.		\$625.0000	\$2,500.00
Rogers Group, Inc.		\$585.6000	\$2,342.40
MasTec Civil, LLC		\$630.0000	\$2,520.00
AIS Infrastructure, LLC		\$489.8700	\$1,959.48
790-22.07 1PH DBL PTS ANGLE 25KV			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$635.3900	\$4,447.73
Jones Bros. Contractors, LLC		\$599.9900	\$4,199.93
Cleary Construction, Inc.		\$665.0000	\$4,655.00
Rogers Group, Inc.		\$621.3800	\$4,349.66
MasTec Civil, LLC		\$667.0000	\$4,669.00
AIS Infrastructure, LLC		\$706.3600	\$4,944.52
790-22.11 1PH DDE ANGLE 25KV			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$702.3900	\$7,023.90
Jones Bros. Contractors, LLC		\$663.2600	\$6,632.60
Cleary Construction, Inc.		\$735.0000	\$7,350.00
Rogers Group, Inc.		\$686.9100	\$6,869.10
MasTec Civil, LLC		\$740.0000	\$7,400.00
AIS Infrastructure, LLC		\$670.8600	\$6,708.60
790-22.13 1PH DEAD END 25KV			
	19.000 EACH		
Charles Blalock & Sons, Inc.		\$538.6100	\$10,233.59
Jones Bros. Contractors, LLC		\$508.6000	\$9,663.40
Cleary Construction, Inc.		\$560.0000	\$10,640.00
Rogers Group, Inc.		\$526.7300	\$10,007.87
MasTec Civil, LLC		\$565.0000	\$10,735.00
AIS Infrastructure, LLC		\$436.7400	\$8,298.06
790-22.15 1PH DEAD END TAP W/ EXTENSION 25KV			
	52.000 EACH		
Charles Blalock & Sons, Inc.		\$531.0200	\$27,613.04
Jones Bros. Contractors, LLC		\$501.4300	\$26,074.36
Cleary Construction, Inc.		\$555.0000	\$28,860.00
Rogers Group, Inc.		\$519.3100	\$27,004.12
MasTec Civil, LLC		\$560.0000	\$29,120.00
AIS Infrastructure, LLC		\$475.5100	\$24,726.52

790-22.16 1PH DDE TANGENT 25KV**14.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$751.4000	\$10,519.60
Jones Bros. Contractors, LLC	\$709.5400	\$9,933.56
Cleary Construction, Inc.	\$785.0000	\$10,990.00
Rogers Group, Inc.	\$734.8400	\$10,287.76
MasTec Civil, LLC	\$790.0000	\$11,060.00
AIS Infrastructure, LLC	\$1,103.0900	\$15,443.26

790-24.01 2PH CROSSARM SGL 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$897.1700	\$897.17
Jones Bros. Contractors, LLC	\$847.1900	\$847.19
Cleary Construction, Inc.	\$935.0000	\$935.00
Rogers Group, Inc.	\$877.3900	\$877.39
MasTec Civil, LLC	\$945.0000	\$945.00
AIS Infrastructure, LLC	\$1,297.1300	\$1,297.13

790-24.08 2PH DEAD END CROSSARM 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$1,273.8100	\$1,273.81
Jones Bros. Contractors, LLC	\$1,202.8400	\$1,202.84
Cleary Construction, Inc.	\$1,330.0000	\$1,330.00
Rogers Group, Inc.	\$1,245.7300	\$1,245.73
MasTec Civil, LLC	\$1,350.0000	\$1,350.00
AIS Infrastructure, LLC	\$2,199.7700	\$2,199.77

790-26.01 3PH CROSSARM 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$948.4400	\$948.44
Jones Bros. Contractors, LLC	\$895.6000	\$895.60
Cleary Construction, Inc.	\$990.0000	\$990.00
Rogers Group, Inc.	\$927.5400	\$927.54
MasTec Civil, LLC	\$995.0000	\$995.00
AIS Infrastructure, LLC	\$1,191.3000	\$1,191.30

790-26.03 3PH CROSSARM SGL LRG COND 25KV**75.000 EACH**

Charles Blalock & Sons, Inc.	\$1,071.3800	\$80,353.50
Jones Bros. Contractors, LLC	\$1,011.6900	\$75,876.75
Cleary Construction, Inc.	\$1,120.0000	\$84,000.00
Rogers Group, Inc.	\$1,047.7600	\$78,582.00
MasTec Civil, LLC	\$1,120.0000	\$84,000.00
AIS Infrastructure, LLC	\$1,371.7500	\$102,881.25

790-26.06 3PH CROSSARM SGL FBRGLS DBL PRIM SUP 25KV**42.000 EACH**

Charles Blalock & Sons, Inc.	\$1,909.0200	\$80,178.84
Jones Bros. Contractors, LLC	\$1,802.6600	\$75,711.72
Cleary Construction, Inc.	\$1,995.0000	\$83,790.00
Rogers Group, Inc.	\$1,866.9300	\$78,411.06
MasTec Civil, LLC	\$2,000.0000	\$84,000.00
AIS Infrastructure, LLC	\$2,503.4200	\$105,143.64

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV**7.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$2,281.6300	\$15,971.41
Jones Bros. Contractors, LLC	\$2,154.5100	\$15,081.57
Cleary Construction, Inc.	\$2,385.0000	\$16,695.00
Rogers Group, Inc.	\$2,231.3300	\$15,619.31
MasTec Civil, LLC	\$2,390.0000	\$16,730.00
AIS Infrastructure, LLC	\$3,443.3200	\$24,103.24

790-26.26 3PH CROSSARM DEAD END 25KV**16.000 EACH**

Charles Blalock & Sons, Inc.	\$1,687.7400	\$27,003.84
Jones Bros. Contractors, LLC	\$1,593.7100	\$25,499.36
Cleary Construction, Inc.	\$1,750.0000	\$28,000.00
Rogers Group, Inc.	\$1,650.5300	\$26,408.48
MasTec Civil, LLC	\$1,770.0000	\$28,320.00
AIS Infrastructure, LLC	\$2,528.6300	\$40,458.08

790-26.28 3PH DBL 10FT XARM DDE 25KV**7.000 EACH**

Charles Blalock & Sons, Inc.	\$2,592.7100	\$18,148.97
Jones Bros. Contractors, LLC	\$2,448.2600	\$17,137.82
Cleary Construction, Inc.	\$2,700.0000	\$18,900.00
Rogers Group, Inc.	\$2,535.5500	\$17,748.85
MasTec Civil, LLC	\$2,720.0000	\$19,040.00
AIS Infrastructure, LLC	\$4,807.0300	\$33,649.21

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX**30.000 L.F.**

Charles Blalock & Sons, Inc.	\$2.8200	\$84.60
Jones Bros. Contractors, LLC	\$2.6600	\$79.80
Cleary Construction, Inc.	\$3.0000	\$90.00
Rogers Group, Inc.	\$2.7500	\$82.50
MasTec Civil, LLC	\$2.9500	\$88.50
AIS Infrastructure, LLC	\$3.5300	\$105.90

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX**1,205.000 L.F.**

Charles Blalock & Sons, Inc.	\$4.4900	\$5,410.45
Jones Bros. Contractors, LLC	\$4.2400	\$5,109.20
Cleary Construction, Inc.	\$4.7000	\$5,663.50
Rogers Group, Inc.	\$4.3900	\$5,289.95
MasTec Civil, LLC	\$4.7000	\$5,663.50
AIS Infrastructure, LLC	\$6.5400	\$7,880.70

790-31.01 SERVICE ASSEMBLY-HOUSE TYPE**1.000 EACH**

Charles Blalock & Sons, Inc.	\$121.3600	\$121.36
Jones Bros. Contractors, LLC	\$114.6000	\$114.60
Cleary Construction, Inc.	\$127.0000	\$127.00
Rogers Group, Inc.	\$118.6900	\$118.69
MasTec Civil, LLC	\$127.0000	\$127.00
AIS Infrastructure, LLC	\$138.8200	\$138.82

		UNIT PRICE	EXTENSION
790-31.02 SERVICE ASSEMBLY-POLE TYPE			
	65.000 EACH		
Charles Blalock & Sons, Inc.		\$158.9000	\$10,328.50
Jones Bros. Contractors, LLC		\$150.0500	\$9,753.25
Cleary Construction, Inc.		\$165.0000	\$10,725.00
Rogers Group, Inc.		\$155.4000	\$10,101.00
MasTec Civil, LLC		\$166.0000	\$10,790.00
AIS Infrastructure, LLC		\$149.5300	\$9,719.45
790-32.01 DOWN GUY - THROUGH BOLT TYPE			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$406.6100	\$2,033.05
Jones Bros. Contractors, LLC		\$383.9600	\$1,919.80
Cleary Construction, Inc.		\$425.0000	\$2,125.00
Rogers Group, Inc.		\$397.6500	\$1,988.25
MasTec Civil, LLC		\$426.0000	\$2,130.00
AIS Infrastructure, LLC		\$437.1100	\$2,185.55
790-32.06 DOWN GUY - INSULATED			
	176.000 EACH		
Charles Blalock & Sons, Inc.		\$438.1400	\$77,112.64
Jones Bros. Contractors, LLC		\$413.7300	\$72,816.48
Cleary Construction, Inc.		\$460.0000	\$80,960.00
Rogers Group, Inc.		\$428.4800	\$75,412.48
MasTec Civil, LLC		\$460.0000	\$80,960.00
AIS Infrastructure, LLC		\$463.5200	\$81,579.52
790-32.07 OH GUY - THROUGH BOLT TYPE			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$544.4700	\$5,444.70
Jones Bros. Contractors, LLC		\$514.1300	\$5,141.30
Cleary Construction, Inc.		\$570.0000	\$5,700.00
Rogers Group, Inc.		\$532.4600	\$5,324.60
MasTec Civil, LLC		\$571.0000	\$5,710.00
AIS Infrastructure, LLC		\$685.8500	\$6,858.50
790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$520.3800	\$4,163.04
Jones Bros. Contractors, LLC		\$491.3900	\$3,931.12
Cleary Construction, Inc.		\$545.0000	\$4,360.00
Rogers Group, Inc.		\$508.9100	\$4,071.28
MasTec Civil, LLC		\$545.0000	\$4,360.00
AIS Infrastructure, LLC		\$631.8000	\$5,054.40
790-32.23 GUY GUARD			
	184.000 EACH		
Charles Blalock & Sons, Inc.		\$26.2100	\$4,822.64
Jones Bros. Contractors, LLC		\$24.7500	\$4,554.00
Cleary Construction, Inc.		\$27.0000	\$4,968.00
Rogers Group, Inc.		\$25.6300	\$4,715.92
MasTec Civil, LLC		\$27.5000	\$5,060.00
AIS Infrastructure, LLC		\$34.3300	\$6,316.72

790-33.18 ROCK ANCHOR GUY BOLT TYPE**180.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$671.1200	\$120,801.60
Jones Bros. Contractors, LLC	\$633.7300	\$114,071.40
Cleary Construction, Inc.	\$700.0000	\$126,000.00
Rogers Group, Inc.	\$656.3200	\$118,137.60
MasTec Civil, LLC	\$704.0000	\$126,720.00
AIS Infrastructure, LLC	\$1,392.7000	\$250,686.00

790-40.02 OH COND 2 7/1 ACSR SPARATE**40.000 L.F.**

Charles Blalock & Sons, Inc.	\$3.0800	\$123.20
Jones Bros. Contractors, LLC	\$2.9100	\$116.40
Cleary Construction, Inc.	\$3.2500	\$130.00
Rogers Group, Inc.	\$3.0100	\$120.40
MasTec Civil, LLC	\$3.5000	\$140.00
AIS Infrastructure, LLC	\$2.9900	\$119.60

790-40.03 OH COND 1/0 6/1 ACSR RAVEN**30,606.000 L.F.**

Charles Blalock & Sons, Inc.	\$3.4300	\$104,978.58
Jones Bros. Contractors, LLC	\$3.2400	\$99,163.44
Cleary Construction, Inc.	\$3.6000	\$110,181.60
Rogers Group, Inc.	\$3.3600	\$102,836.16
MasTec Civil, LLC	\$3.6000	\$110,181.60
AIS Infrastructure, LLC	\$3.7200	\$113,854.32

790-40.42 OH COND 336.4 19 AAC TULIP**27,505.000 L.F.**

Charles Blalock & Sons, Inc.	\$5.3000	\$145,776.50
Jones Bros. Contractors, LLC	\$5.0000	\$137,525.00
Cleary Construction, Inc.	\$5.5500	\$152,652.75
Rogers Group, Inc.	\$5.1800	\$142,475.90
MasTec Civil, LLC	\$5.5000	\$151,277.50
AIS Infrastructure, LLC	\$6.9500	\$191,159.75

790-40.49 OH COND 795 37 AAC ARBUTUS**82,516.000 L.F.**

Charles Blalock & Sons, Inc.	\$7.8200	\$645,275.12
Jones Bros. Contractors, LLC	\$8.4400	\$696,435.04
Cleary Construction, Inc.	\$8.1500	\$672,505.40
Rogers Group, Inc.	\$7.6400	\$630,422.24
MasTec Civil, LLC	\$9.3500	\$771,524.60
AIS Infrastructure, LLC	\$10.3600	\$854,865.76

790-41.13 UG PRI COND 1/0 AL 25KV**360.000 L.F.**

Charles Blalock & Sons, Inc.	\$16.3400	\$5,882.40
Jones Bros. Contractors, LLC	\$15.4300	\$5,554.80
Cleary Construction, Inc.	\$17.0000	\$6,120.00
Rogers Group, Inc.	\$15.9800	\$5,752.80
MasTec Civil, LLC	\$17.1500	\$6,174.00
AIS Infrastructure, LLC	\$21.0200	\$7,567.20

790-41.47 UG SEC COND 2/0 AL TPLX**320.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$6.9700	\$2,230.40
Jones Bros. Contractors, LLC	\$6.5800	\$2,105.60
Cleary Construction, Inc.	\$7.3000	\$2,336.00
Rogers Group, Inc.	\$6.8100	\$2,179.20
MasTec Civil, LLC	\$7.3000	\$2,336.00
AIS Infrastructure, LLC	\$12.5800	\$4,025.60

790-42.09 3IN DIA PVC PIPE**160.000 L.F.**

Charles Blalock & Sons, Inc.	\$194.1500	\$31,064.00
Jones Bros. Contractors, LLC	\$183.3300	\$29,332.80
Cleary Construction, Inc.	\$202.0000	\$32,320.00
Rogers Group, Inc.	\$189.8700	\$30,379.20
MasTec Civil, LLC	\$204.0000	\$32,640.00
AIS Infrastructure, LLC	\$17.1500	\$2,744.00

790-43.21 LOADBREAK JUNCTION 3 PT 200A 25KV**4.000 EACH**

Charles Blalock & Sons, Inc.	\$5,763.8900	\$23,055.56
Jones Bros. Contractors, LLC	\$5,442.7600	\$21,771.04
Cleary Construction, Inc.	\$6,000.0000	\$24,000.00
Rogers Group, Inc.	\$5,636.8100	\$22,547.24
MasTec Civil, LLC	\$6,050.0000	\$24,200.00
AIS Infrastructure, LLC	\$3,784.7500	\$15,139.00

790-43.22 LOADBREAK JUNCTION 4 PT 200A 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$8,020.7700	\$8,020.77
Jones Bros. Contractors, LLC	\$7,573.9000	\$7,573.90
Cleary Construction, Inc.	\$8,400.0000	\$8,400.00
Rogers Group, Inc.	\$7,843.9400	\$7,843.94
MasTec Civil, LLC	\$8,415.0000	\$8,415.00
AIS Infrastructure, LLC	\$5,234.4400	\$5,234.44

790-43.51 SECONDARY RISER W/ 3IN CONDUIT**9.000 EACH**

Charles Blalock & Sons, Inc.	\$935.4100	\$8,418.69
Jones Bros. Contractors, LLC	\$883.2600	\$7,949.34
Cleary Construction, Inc.	\$980.0000	\$8,820.00
Rogers Group, Inc.	\$914.7800	\$8,233.02
MasTec Civil, LLC	\$980.0000	\$8,820.00
AIS Infrastructure, LLC	\$1,717.6900	\$15,459.21

790-43.53 1PH PRIMARY RISER W/ 3IN CONDUIT**4.000 EACH**

Charles Blalock & Sons, Inc.	\$2,658.5100	\$10,634.04
Jones Bros. Contractors, LLC	\$2,510.3900	\$10,041.56
Cleary Construction, Inc.	\$2,775.0000	\$11,100.00
Rogers Group, Inc.	\$2,599.8900	\$10,399.56
MasTec Civil, LLC	\$2,790.0000	\$11,160.00
AIS Infrastructure, LLC	\$2,765.1900	\$11,060.76

790-43.58 3PH PRIMARY RISER W/ 6IN CONDUIT**1.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$6,208.7600	\$6,208.76
Jones Bros. Contractors, LLC	\$5,862.8400	\$5,862.84
Cleary Construction, Inc.	\$6,485.0000	\$6,485.00
Rogers Group, Inc.	\$6,071.8700	\$6,071.87
MasTec Civil, LLC	\$6,515.0000	\$6,515.00
AIS Infrastructure, LLC	\$8,050.5600	\$8,050.56

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA**19.000 EACH**

Charles Blalock & Sons, Inc.	\$546.5100	\$10,383.69
Jones Bros. Contractors, LLC	\$516.0600	\$9,805.14
Cleary Construction, Inc.	\$570.0000	\$10,830.00
Rogers Group, Inc.	\$534.4600	\$10,154.74
MasTec Civil, LLC	\$574.0000	\$10,906.00
AIS Infrastructure, LLC	\$1,553.9400	\$29,524.86

790-46.03 1PH TRANSFORMER CONV W/XARM MTD FUSE & LA**38.000 EACH**

Charles Blalock & Sons, Inc.	\$475.0800	\$18,053.04
Jones Bros. Contractors, LLC	\$448.6100	\$17,047.18
Cleary Construction, Inc.	\$495.0000	\$18,810.00
Rogers Group, Inc.	\$464.6000	\$17,654.80
MasTec Civil, LLC	\$500.0000	\$19,000.00
AIS Infrastructure, LLC	\$1,484.8100	\$56,422.78

790-50.03 1PH TRANSFORMER PAD**1.000 EACH**

Charles Blalock & Sons, Inc.	\$14,187.0600	\$14,187.06
Jones Bros. Contractors, LLC	\$13,396.6400	\$13,396.64
Cleary Construction, Inc.	\$14,800.0000	\$14,800.00
Rogers Group, Inc.	\$13,874.2800	\$13,874.28
MasTec Civil, LLC	\$14,885.0000	\$14,885.00
AIS Infrastructure, LLC	\$11,616.1200	\$11,616.12

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240**15.000 EACH**

Charles Blalock & Sons, Inc.	\$436.8400	\$6,552.60
Jones Bros. Contractors, LLC	\$412.5000	\$6,187.50
Cleary Construction, Inc.	\$455.0000	\$6,825.00
Rogers Group, Inc.	\$427.2100	\$6,408.15
MasTec Civil, LLC	\$460.0000	\$6,900.00
AIS Infrastructure, LLC	\$785.8500	\$11,787.75

790-52.04 15KVA 1PH OH XFORMER 7.2KV 120/240**3.000 EACH**

Charles Blalock & Sons, Inc.	\$463.3100	\$1,389.93
Jones Bros. Contractors, LLC	\$437.5000	\$1,312.50
Cleary Construction, Inc.	\$485.0000	\$1,455.00
Rogers Group, Inc.	\$453.1000	\$1,359.30
MasTec Civil, LLC	\$487.0000	\$1,461.00
AIS Infrastructure, LLC	\$785.8400	\$2,357.52

790-52.05 15KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**28.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$463.3100	\$12,972.68
Jones Bros. Contractors, LLC	\$437.5000	\$12,250.00
Cleary Construction, Inc.	\$485.0000	\$13,580.00
Rogers Group, Inc.	\$453.1000	\$12,686.80
MasTec Civil, LLC	\$487.0000	\$13,636.00
AIS Infrastructure, LLC	\$785.8500	\$22,003.80

790-52.08 25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE**11.000 EACH**

Charles Blalock & Sons, Inc.	\$473.9000	\$5,212.90
Jones Bros. Contractors, LLC	\$447.5000	\$4,922.50
Cleary Construction, Inc.	\$495.0000	\$5,445.00
Rogers Group, Inc.	\$463.4500	\$5,097.95
MasTec Civil, LLC	\$500.0000	\$5,500.00
AIS Infrastructure, LLC	\$982.3100	\$10,805.41

790-59.06 GOAB SWITCH 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$11,467.7000	\$11,467.70
Jones Bros. Contractors, LLC	\$10,828.7900	\$10,828.79
Cleary Construction, Inc.	\$12,000.0000	\$12,000.00
Rogers Group, Inc.	\$11,214.8700	\$11,214.87
MasTec Civil, LLC	\$12,000.0000	\$12,000.00
AIS Infrastructure, LLC	\$15,002.0900	\$15,002.09

790-60.02 1PH FUSE CUTOFF BRKT MOUNT 15KV**19.000 EACH**

Charles Blalock & Sons, Inc.	\$545.8700	\$10,371.53
Jones Bros. Contractors, LLC	\$515.4600	\$9,793.74
Cleary Construction, Inc.	\$570.0000	\$10,830.00
Rogers Group, Inc.	\$533.8400	\$10,142.96
MasTec Civil, LLC	\$572.0000	\$10,868.00
AIS Infrastructure, LLC	\$845.2000	\$16,058.80

790-61.01 1PH FUSE CUTOFF XARM MOUNT 25KV**13.000 EACH**

Charles Blalock & Sons, Inc.	\$368.7300	\$4,793.49
Jones Bros. Contractors, LLC	\$348.1900	\$4,526.47
Cleary Construction, Inc.	\$385.0000	\$5,005.00
Rogers Group, Inc.	\$360.6000	\$4,687.80
MasTec Civil, LLC	\$385.0000	\$5,005.00
AIS Infrastructure, LLC	\$570.4200	\$7,415.46

790-61.03 1PH SECTIONALIZERS OR RECLOSER 25KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$1,382.7200	\$1,382.72
Jones Bros. Contractors, LLC	\$1,305.6900	\$1,305.69
Cleary Construction, Inc.	\$1,450.0000	\$1,450.00
Rogers Group, Inc.	\$1,352.2400	\$1,352.24
MasTec Civil, LLC	\$1,450.0000	\$1,450.00
AIS Infrastructure, LLC	\$2,089.9700	\$2,089.97

790-61.10 3PH SECTLR OR RECL W/ BYPASS SW 25KV**4.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$6,519.9300	\$26,079.72
Jones Bros. Contractors, LLC	\$6,156.6800	\$24,626.72
Cleary Construction, Inc.	\$6,810.0000	\$27,240.00
Rogers Group, Inc.	\$6,376.1900	\$25,504.76
MasTec Civil, LLC	\$6,850.0000	\$27,400.00
AIS Infrastructure, LLC	\$8,351.6900	\$33,406.76

790-62.06 1PH HYDR RECL 280A CONT 5000A INT 15KV**1.000 EACH**

Charles Blalock & Sons, Inc.	\$913.3800	\$913.38
Jones Bros. Contractors, LLC	\$862.5000	\$862.50
Cleary Construction, Inc.	\$950.0000	\$950.00
Rogers Group, Inc.	\$893.2400	\$893.24
MasTec Civil, LLC	\$960.0000	\$960.00
AIS Infrastructure, LLC	\$1,571.7000	\$1,571.70

790-64.02 SEC MTG 1PH 120/240 VOLTS RESIDENTIAL**4.000 EACH**

Charles Blalock & Sons, Inc.	\$926.6300	\$3,706.52
Jones Bros. Contractors, LLC	\$875.0000	\$3,500.00
Cleary Construction, Inc.	\$970.0000	\$3,880.00
Rogers Group, Inc.	\$906.2000	\$3,624.80
MasTec Civil, LLC	\$972.0000	\$3,888.00
AIS Infrastructure, LLC	\$1,622.8500	\$6,491.40

790-65.05 LIGHTNING ARRESTER ARM MTD 18 KV**13.000 EACH**

Charles Blalock & Sons, Inc.	\$356.2500	\$4,631.25
Jones Bros. Contractors, LLC	\$336.4000	\$4,373.20
Cleary Construction, Inc.	\$375.0000	\$4,875.00
Rogers Group, Inc.	\$348.3900	\$4,529.07
MasTec Civil, LLC	\$375.0000	\$4,875.00
AIS Infrastructure, LLC	\$403.8200	\$5,249.66

790-65.11 3PH REGULATOR PLATFORM MOUNT**1.000 EACH**

Charles Blalock & Sons, Inc.	\$28,352.6000	\$28,352.60
Jones Bros. Contractors, LLC	\$26,772.9600	\$26,772.96
Cleary Construction, Inc.	\$30,000.0000	\$30,000.00
Rogers Group, Inc.	\$27,727.5200	\$27,727.52
MasTec Civil, LLC	\$29,800.0000	\$29,800.00
AIS Infrastructure, LLC	\$25,837.3900	\$25,837.39

790-67.07 1PH 500A REGULATOR 25KV**3.000 EACH**

Charles Blalock & Sons, Inc.	\$1,125.1900	\$3,375.57
Jones Bros. Contractors, LLC	\$1,062.5000	\$3,187.50
Cleary Construction, Inc.	\$1,175.0000	\$3,525.00
Rogers Group, Inc.	\$1,100.3800	\$3,301.14
MasTec Civil, LLC	\$1,200.0000	\$3,600.00
AIS Infrastructure, LLC	\$4,911.5700	\$14,734.71

		UNIT PRICE	EXTENSION
790-68.01 POLE GROUND ROD TYPE			
	137.000 EACH		
Charles Blalock & Sons, Inc.		\$177.1700	\$24,272.29
Jones Bros. Contractors, LLC		\$167.3000	\$22,920.10
Cleary Construction, Inc.		\$185.0000	\$25,345.00
Rogers Group, Inc.		\$173.2600	\$23,736.62
MasTec Civil, LLC		\$186.0000	\$25,482.00
AIS Infrastructure, LLC		\$423.4600	\$58,014.02
790-68.03 POLE GROUND WRAP TYPE			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$248.1700	\$1,240.85
Jones Bros. Contractors, LLC		\$234.3400	\$1,171.70
Cleary Construction, Inc.		\$260.0000	\$1,300.00
Rogers Group, Inc.		\$242.7000	\$1,213.50
MasTec Civil, LLC		\$260.0000	\$1,300.00
AIS Infrastructure, LLC		\$499.0900	\$2,495.45
790-68.08 POLE GROUND W/ PLTFM FOR AIR BREAK SWCH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$957.5500	\$957.55
Jones Bros. Contractors, LLC		\$904.2000	\$904.20
Cleary Construction, Inc.		\$1,000.0000	\$1,000.00
Rogers Group, Inc.		\$936.4300	\$936.43
MasTec Civil, LLC		\$1,005.0000	\$1,005.00
AIS Infrastructure, LLC		\$1,785.2300	\$1,785.23
790-69.09 GND-ASSY GND ROD WITH ALUMINUM			
	44.000 EACH		
Charles Blalock & Sons, Inc.		\$263.6900	\$11,602.36
Jones Bros. Contractors, LLC		\$249.0000	\$10,956.00
Cleary Construction, Inc.		\$275.0000	\$12,100.00
Rogers Group, Inc.		\$257.8800	\$11,346.72
MasTec Civil, LLC		\$275.0000	\$12,100.00
AIS Infrastructure, LLC		\$499.3000	\$21,969.20
790-69.31 STICK PIN			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$126.4800	\$885.36
Jones Bros. Contractors, LLC		\$119.4300	\$836.01
Cleary Construction, Inc.		\$132.0000	\$924.00
Rogers Group, Inc.		\$123.6900	\$865.83
MasTec Civil, LLC		\$133.0000	\$931.00
AIS Infrastructure, LLC		\$181.0100	\$1,267.07
790-70.10 FLOOD LIGHT			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,252.4100	\$1,252.41
Jones Bros. Contractors, LLC		\$1,182.6300	\$1,182.63
Cleary Construction, Inc.		\$1,300.0000	\$1,300.00
Rogers Group, Inc.		\$1,224.8000	\$1,224.80
MasTec Civil, LLC		\$1,315.0000	\$1,315.00
AIS Infrastructure, LLC		\$1,297.5000	\$1,297.50

790-70.20 STREET LIGHT (400W MV)**1.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$1,198.6300	\$1,198.63
Jones Bros. Contractors, LLC	\$1,131.8500	\$1,131.85
Cleary Construction, Inc.	\$1,250.0000	\$1,250.00
Rogers Group, Inc.	\$1,172.2000	\$1,172.20
MasTec Civil, LLC	\$1,260.0000	\$1,260.00
AIS Infrastructure, LLC	\$1,245.4600	\$1,245.46

790-70.21 STREET LIGHT (70W LED)**3.000 EACH**

Charles Blalock & Sons, Inc.	\$662.3900	\$1,987.17
Jones Bros. Contractors, LLC	\$625.4800	\$1,876.44
Cleary Construction, Inc.	\$690.0000	\$2,070.00
Rogers Group, Inc.	\$647.7800	\$1,943.34
MasTec Civil, LLC	\$695.0000	\$2,085.00
AIS Infrastructure, LLC	\$726.4900	\$2,179.47

790-72.07 GUY FACTORY FORMED WITH THIMBLE CLEVIS**3.000 EACH**

Charles Blalock & Sons, Inc.	\$363.6600	\$1,090.98
Jones Bros. Contractors, LLC	\$343.4000	\$1,030.20
Cleary Construction, Inc.	\$380.0000	\$1,140.00
Rogers Group, Inc.	\$355.6400	\$1,066.92
MasTec Civil, LLC	\$382.0000	\$1,146.00
AIS Infrastructure, LLC	\$315.6800	\$947.04

790-98.01 REMOVE WIRE**156,911.000 L.F.**

Charles Blalock & Sons, Inc.	\$2.3800	\$373,448.18
Jones Bros. Contractors, LLC	\$2.2500	\$353,049.75
Cleary Construction, Inc.	\$2.5000	\$392,277.50
Rogers Group, Inc.	\$2.3300	\$365,602.63
MasTec Civil, LLC	\$2.5000	\$392,277.50
AIS Infrastructure, LLC	\$2.7500	\$431,505.25

790-98.02 REMOVE POLES**249.000 EACH**

Charles Blalock & Sons, Inc.	\$688.3500	\$171,399.15
Jones Bros. Contractors, LLC	\$650.0000	\$161,850.00
Cleary Construction, Inc.	\$720.0000	\$179,280.00
Rogers Group, Inc.	\$673.1700	\$167,619.33
MasTec Civil, LLC	\$722.0000	\$179,778.00
AIS Infrastructure, LLC	\$982.3100	\$244,595.19

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS**1,345.000 EACH**

Charles Blalock & Sons, Inc.	\$423.6000	\$569,742.00
Jones Bros. Contractors, LLC	\$400.0000	\$538,000.00
Cleary Construction, Inc.	\$442.0000	\$594,490.00
Rogers Group, Inc.	\$414.2600	\$557,179.70
MasTec Civil, LLC	\$445.0000	\$598,525.00
AIS Infrastructure, LLC	\$392.9200	\$528,477.40

		UNIT PRICE	EXTENSION
791-03.01 <2IN HDPE GAS MAIN			
	1,818.000 L.F.		
Charles Blalock & Sons, Inc.		\$40.3000	\$73,265.40
Jones Bros. Contractors, LLC		\$38.0000	\$69,084.00
Cleary Construction, Inc.		\$72.0000	\$130,896.00
Rogers Group, Inc.		\$66.7300	\$121,315.14
MasTec Civil, LLC		\$94.0000	\$170,892.00
AIS Infrastructure, LLC		\$78.9100	\$143,458.38
791-03.02 2IN HDPE GAS MAIN			
	9,400.000 L.F.		
Charles Blalock & Sons, Inc.		\$49.8500	\$468,590.00
Jones Bros. Contractors, LLC		\$47.0000	\$441,800.00
Cleary Construction, Inc.		\$72.0000	\$676,800.00
Rogers Group, Inc.		\$66.7300	\$627,262.00
MasTec Civil, LLC		\$94.0000	\$883,600.00
AIS Infrastructure, LLC		\$78.9100	\$741,754.00
791-03.04 4IN HDPE GAS MAIN			
	522.000 L.F.		
Charles Blalock & Sons, Inc.		\$76.3600	\$39,859.92
Jones Bros. Contractors, LLC		\$72.0000	\$37,584.00
Cleary Construction, Inc.		\$88.5000	\$46,197.00
Rogers Group, Inc.		\$82.1300	\$42,871.86
MasTec Civil, LLC		\$108.0000	\$56,376.00
AIS Infrastructure, LLC		\$97.1200	\$50,696.64
791-03.06 8IN HDPE GAS MAIN			
	22,083.000 L.F.		
Charles Blalock & Sons, Inc.		\$117.7300	\$2,599,831.59
Jones Bros. Contractors, LLC		\$111.0000	\$2,451,213.00
Cleary Construction, Inc.		\$134.0000	\$2,959,122.00
Rogers Group, Inc.		\$124.2200	\$2,743,150.26
MasTec Civil, LLC		\$81.0000	\$1,788,723.00
AIS Infrastructure, LLC		\$146.8900	\$3,243,771.87
791-04.01 HDD <2IN PE PIPE - UNCONSOLIDATED			
	178.000 L.F.		
Charles Blalock & Sons, Inc.		\$97.5800	\$17,369.24
Jones Bros. Contractors, LLC		\$92.0000	\$16,376.00
Cleary Construction, Inc.		\$166.0000	\$29,548.00
Rogers Group, Inc.		\$153.9900	\$27,410.22
MasTec Civil, LLC		\$132.0000	\$23,496.00
AIS Infrastructure, LLC		\$182.1000	\$32,413.80
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	1,106.000 L.F.		
Charles Blalock & Sons, Inc.		\$97.5800	\$107,923.48
Jones Bros. Contractors, LLC		\$92.0000	\$101,752.00
Cleary Construction, Inc.		\$182.5000	\$201,845.00
Rogers Group, Inc.		\$169.3900	\$187,345.34
MasTec Civil, LLC		\$132.0000	\$145,992.00
AIS Infrastructure, LLC		\$200.3000	\$221,531.80

791-04.04 HDD 4IN PE PIPE - UNCONSOLIDATED**105.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$222.7300	\$23,386.65
Jones Bros. Contractors, LLC	\$210.0000	\$22,050.00
Cleary Construction, Inc.	\$194.0000	\$20,370.00
Rogers Group, Inc.	\$179.6600	\$18,864.30
MasTec Civil, LLC	\$308.0000	\$32,340.00
AIS Infrastructure, LLC	\$212.4400	\$22,306.20

791-04.06 HDD 8IN PE PIPE - UNCONSOLIDATED**770.000 L.F.**

Charles Blalock & Sons, Inc.	\$275.7600	\$212,335.20
Jones Bros. Contractors, LLC	\$260.0000	\$200,200.00
Cleary Construction, Inc.	\$332.0000	\$255,640.00
Rogers Group, Inc.	\$307.9900	\$237,152.30
MasTec Civil, LLC	\$462.0000	\$355,740.00
AIS Infrastructure, LLC	\$364.1900	\$280,426.30

791-06.05 CONNECT TO 8IN EX. PE MAIN**12.000 EACH**

Charles Blalock & Sons, Inc.	\$4,772.7300	\$57,272.76
Jones Bros. Contractors, LLC	\$4,500.0000	\$54,000.00
Cleary Construction, Inc.	\$6,635.0000	\$79,620.00
Rogers Group, Inc.	\$6,159.7200	\$73,916.64
MasTec Civil, LLC	\$13,750.0000	\$165,000.00
AIS Infrastructure, LLC	\$7,283.8200	\$87,405.84

791-06.51 2IN PE HOT TAP CONNECTION**18.000 EACH**

Charles Blalock & Sons, Inc.	\$3,818.1800	\$68,727.24
Jones Bros. Contractors, LLC	\$3,600.0000	\$64,800.00
Cleary Construction, Inc.	\$2,210.0000	\$39,780.00
Rogers Group, Inc.	\$2,053.2400	\$36,958.32
MasTec Civil, LLC	\$7,480.0000	\$134,640.00
AIS Infrastructure, LLC	\$2,427.9400	\$43,702.92

791-06.52 4IN PE HOT TAP CONNECTION**1.000 EACH**

Charles Blalock & Sons, Inc.	\$6,575.7600	\$6,575.76
Jones Bros. Contractors, LLC	\$6,200.0000	\$6,200.00
Cleary Construction, Inc.	\$3,870.0000	\$3,870.00
Rogers Group, Inc.	\$3,593.1700	\$3,593.17
MasTec Civil, LLC	\$15,950.0000	\$15,950.00
AIS Infrastructure, LLC	\$4,248.8900	\$4,248.89

791-07.04 8IN PE GAS VALVE ASSEMBLY**1.000 EACH**

Charles Blalock & Sons, Inc.	\$4,454.5400	\$4,454.54
Jones Bros. Contractors, LLC	\$4,200.0000	\$4,200.00
Cleary Construction, Inc.	\$4,420.0000	\$4,420.00
Rogers Group, Inc.	\$4,106.4800	\$4,106.48
MasTec Civil, LLC	\$7,480.0000	\$7,480.00
AIS Infrastructure, LLC	\$4,855.8700	\$4,855.87

791-08.40 RECONNECT SERVICE ASSEMBLY**47.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$2,333.3300	\$109,666.51
Jones Bros. Contractors, LLC	\$2,200.0000	\$103,400.00
Cleary Construction, Inc.	\$1,770.0000	\$83,190.00
Rogers Group, Inc.	\$1,642.5900	\$77,201.73
MasTec Civil, LLC	\$1,320.0000	\$62,040.00
AIS Infrastructure, LLC	\$1,942.3500	\$91,290.45

791-08.41 GAS MAIN REMOVAL**4,228.000 L.F.**

Charles Blalock & Sons, Inc.	\$29.7000	\$125,571.60
Jones Bros. Contractors, LLC	\$28.0000	\$118,384.00
Cleary Construction, Inc.	\$11.0000	\$46,508.00
Rogers Group, Inc.	\$10.2700	\$43,421.56
MasTec Civil, LLC	\$33.0000	\$139,524.00
AIS Infrastructure, LLC	\$12.1400	\$51,327.92

793-01.01 POLE 30FT CLASS 4 WOOD**1.000 EACH**

Charles Blalock & Sons, Inc.	\$874.1300	\$874.13
Jones Bros. Contractors, LLC	\$2,544.6800	\$2,544.68
Cleary Construction, Inc.	\$3,320.0000	\$3,320.00
Rogers Group, Inc.	\$862.6200	\$862.62
MasTec Civil, LLC	\$3,900.0000	\$3,900.00
AIS Infrastructure, LLC	\$5,945.9800	\$5,945.98

793-01.12 POLE 40FT CLASS 4 WOOD**1.000 EACH**

Charles Blalock & Sons, Inc.	\$1,173.3800	\$1,173.38
Jones Bros. Contractors, LLC	\$2,745.4800	\$2,745.48
Cleary Construction, Inc.	\$3,600.0000	\$3,600.00
Rogers Group, Inc.	\$1,157.9300	\$1,157.93
MasTec Civil, LLC	\$4,185.0000	\$4,185.00
AIS Infrastructure, LLC	\$6,193.7300	\$6,193.73

793-01.40 ANCHOR 3/4IN**63.000 EACH**

Charles Blalock & Sons, Inc.	\$531.5600	\$33,488.28
Jones Bros. Contractors, LLC	\$586.4800	\$36,948.24
Cleary Construction, Inc.	\$775.0000	\$48,825.00
Rogers Group, Inc.	\$524.5600	\$33,047.28
MasTec Civil, LLC	\$1,085.0000	\$68,355.00
AIS Infrastructure, LLC	\$1,362.6200	\$85,845.06

793-01.41 ANCHOR 1IN**39.000 EACH**

Charles Blalock & Sons, Inc.	\$511.8800	\$19,963.32
Jones Bros. Contractors, LLC	\$686.5400	\$26,775.06
Cleary Construction, Inc.	\$885.0000	\$34,515.00
Rogers Group, Inc.	\$505.1400	\$19,700.46
MasTec Civil, LLC	\$1,239.0000	\$48,321.00
AIS Infrastructure, LLC	\$1,486.4900	\$57,973.11

793-02.08 GUY WIRE 10M OR 3/8IN**129.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$149.6300	\$19,302.27
Jones Bros. Contractors, LLC	\$239.9900	\$30,958.71
Cleary Construction, Inc.	\$310.0000	\$39,990.00
Rogers Group, Inc.	\$147.6600	\$19,048.14
MasTec Civil, LLC	\$365.0000	\$47,085.00
AIS Infrastructure, LLC	\$569.8200	\$73,506.78

793-02.92 OVERHEAD GUY WIRE (10M OR 3/8IN)**5.000 EACH**

Charles Blalock & Sons, Inc.	\$267.7500	\$1,338.75
Jones Bros. Contractors, LLC	\$576.4900	\$2,882.45
Cleary Construction, Inc.	\$725.0000	\$3,625.00
Rogers Group, Inc.	\$264.2200	\$1,321.10
MasTec Civil, LLC	\$878.0000	\$4,390.00
AIS Infrastructure, LLC	\$569.8200	\$2,849.10

793-02.99 INSTALL GUY GUARD**124.000 EACH**

Charles Blalock & Sons, Inc.	\$29.6100	\$3,671.64
Jones Bros. Contractors, LLC	\$59.4400	\$7,370.56
Cleary Construction, Inc.	\$89.0000	\$11,036.00
Rogers Group, Inc.	\$29.2200	\$3,623.28
MasTec Civil, LLC	\$138.0000	\$17,112.00
AIS Infrastructure, LLC	\$247.7500	\$30,721.00

793-03.03 10M STRAND**67,314.000 L.F.**

Charles Blalock & Sons, Inc.	\$3.6200	\$243,676.68
Jones Bros. Contractors, LLC	\$3.0500	\$205,307.70
Cleary Construction, Inc.	\$3.7500	\$252,427.50
Rogers Group, Inc.	\$3.5700	\$240,310.98
MasTec Civil, LLC	\$4.8000	\$323,107.20
AIS Infrastructure, LLC	\$5.9500	\$400,518.30

793-03.40 INSTALL STRAND BOND**101.000 EACH**

Charles Blalock & Sons, Inc.	\$36.5400	\$3,690.54
Jones Bros. Contractors, LLC	\$39.8200	\$4,021.82
Cleary Construction, Inc.	\$61.0000	\$6,161.00
Rogers Group, Inc.	\$36.0600	\$3,642.06
MasTec Civil, LLC	\$143.0000	\$14,443.00
AIS Infrastructure, LLC	\$154.8400	\$15,638.84

793-04.01 RELASH/DELASH CABLE**13,396.000 L.F.**

Charles Blalock & Sons, Inc.	\$2.1300	\$28,533.48
Jones Bros. Contractors, LLC	\$2.5000	\$33,490.00
Cleary Construction, Inc.	\$3.1000	\$41,527.60
Rogers Group, Inc.	\$2.1000	\$28,131.60
MasTec Civil, LLC	\$3.6000	\$48,225.60
AIS Infrastructure, LLC	\$4.9500	\$66,310.20

793-04.02 2 PAIR AERIAL DROP**1,210.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$4.1000	\$4,961.00
Jones Bros. Contractors, LLC	\$2.6700	\$3,230.70
Cleary Construction, Inc.	\$3.3500	\$4,053.50
Rogers Group, Inc.	\$4.0400	\$4,888.40
MasTec Civil, LLC	\$4.1000	\$4,961.00
AIS Infrastructure, LLC	\$7.4300	\$8,990.30

793-04.07 AERIAL SPLICE CLOSURE**74.000 EACH**

Charles Blalock & Sons, Inc.	\$945.0000	\$69,930.00
Jones Bros. Contractors, LLC	\$665.5700	\$49,252.18
Cleary Construction, Inc.	\$860.0000	\$63,640.00
Rogers Group, Inc.	\$932.5600	\$69,009.44
MasTec Civil, LLC	\$1,010.0000	\$74,740.00
AIS Infrastructure, LLC	\$8,448.2400	\$625,169.76

793-04.13 AERIAL SPLICE CLOSURE (3M)**11.000 EACH**

Charles Blalock & Sons, Inc.	\$1,787.6300	\$19,663.93
Jones Bros. Contractors, LLC	\$806.1800	\$8,867.98
Cleary Construction, Inc.	\$860.0000	\$9,460.00
Rogers Group, Inc.	\$1,764.0900	\$19,404.99
MasTec Civil, LLC	\$1,228.0000	\$13,508.00
AIS Infrastructure, LLC	\$9,686.9800	\$106,556.78

793-07.01 12 FIBER (MATERIAL ONLY)**8,228.000 L.F.**

Charles Blalock & Sons, Inc.	\$1.0100	\$8,310.28
Jones Bros. Contractors, LLC	\$0.6100	\$5,019.08
Cleary Construction, Inc.	\$0.7500	\$6,171.00
Rogers Group, Inc.	\$0.9900	\$8,145.72
MasTec Civil, LLC	\$1.0000	\$8,228.00
AIS Infrastructure, LLC	\$3.7200	\$30,608.16

793-07.02 24 FIBER(MATERIAL ONLY)**8,846.000 L.F.**

Charles Blalock & Sons, Inc.	\$1.3500	\$11,942.10
Jones Bros. Contractors, LLC	\$0.6900	\$6,103.74
Cleary Construction, Inc.	\$0.8500	\$7,519.10
Rogers Group, Inc.	\$1.3400	\$11,853.64
MasTec Civil, LLC	\$1.1000	\$9,730.60
AIS Infrastructure, LLC	\$3.9600	\$35,030.16

793-07.04 48 FIBER(MATERIAL ONLY)**7,210.000 L.F.**

Charles Blalock & Sons, Inc.	\$1.8800	\$13,554.80
Jones Bros. Contractors, LLC	\$0.8200	\$5,912.20
Cleary Construction, Inc.	\$1.0000	\$7,210.00
Rogers Group, Inc.	\$1.8500	\$13,338.50
MasTec Civil, LLC	\$1.3000	\$9,373.00
AIS Infrastructure, LLC	\$4.2100	\$30,354.10

		UNIT PRICE	EXTENSION
793-07.05 96 FIBER(MATERIAL ONLY)			
	42,064.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.7400	\$115,255.36
Jones Bros. Contractors, LLC		\$1.5400	\$64,778.56
Cleary Construction, Inc.		\$1.8500	\$77,818.40
Rogers Group, Inc.		\$2.7000	\$113,572.80
MasTec Civil, LLC		\$2.4000	\$100,953.60
AIS Infrastructure, LLC		\$4.4600	\$187,605.44
793-07.07 144 FIBER(MATERIAL ONLY)			
	39,480.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.3500	\$132,258.00
Jones Bros. Contractors, LLC		\$2.2700	\$89,619.60
Cleary Construction, Inc.		\$2.7000	\$106,596.00
Rogers Group, Inc.		\$3.3100	\$130,678.80
MasTec Civil, LLC		\$3.7000	\$146,076.00
AIS Infrastructure, LLC		\$5.3300	\$210,428.40
793-07.09 216 FIBER(MATERIAL ONLY)			
	2,500.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.6500	\$11,625.00
Jones Bros. Contractors, LLC		\$2.1500	\$5,375.00
Cleary Construction, Inc.		\$2.6000	\$6,500.00
Rogers Group, Inc.		\$4.5900	\$11,475.00
MasTec Civil, LLC		\$3.5000	\$8,750.00
AIS Infrastructure, LLC		\$5.5700	\$13,925.00
793-07.10 288 FIBER(MATERIAL ONLY)			
	31,290.000 L.F.		
Charles Blalock & Sons, Inc.		\$5.5100	\$172,407.90
Jones Bros. Contractors, LLC		\$2.6200	\$81,979.80
Cleary Construction, Inc.		\$3.1500	\$98,563.50
Rogers Group, Inc.		\$5.4400	\$170,217.60
MasTec Civil, LLC		\$4.2000	\$131,418.00
AIS Infrastructure, LLC		\$5.7000	\$178,353.00
793-07.16 12-96 FIBER(INSTALLATION ONLY)			
	66,348.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.6900	\$112,128.12
Jones Bros. Contractors, LLC		\$2.3500	\$155,917.80
Cleary Construction, Inc.		\$2.9000	\$192,409.20
Rogers Group, Inc.		\$1.6700	\$110,801.16
MasTec Civil, LLC		\$3.5500	\$235,535.40
AIS Infrastructure, LLC		\$3.9600	\$262,738.08
793-07.17 108-144 FIBER(INSTALLATION ONLY)			
	39,480.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.0100	\$79,354.80
Jones Bros. Contractors, LLC		\$2.3500	\$92,778.00
Cleary Construction, Inc.		\$2.9000	\$114,492.00
Rogers Group, Inc.		\$1.9800	\$78,170.40
MasTec Civil, LLC		\$3.5500	\$140,154.00
AIS Infrastructure, LLC		\$3.9600	\$156,340.80

		UNIT PRICE	EXTENSION
793-07.18 192-216 FIBER(INSTALLATION ONLY)			
	2,500.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.3200	\$5,800.00
Jones Bros. Contractors, LLC		\$2.7800	\$6,950.00
Cleary Construction, Inc.		\$3.4000	\$8,500.00
Rogers Group, Inc.		\$2.2900	\$5,725.00
MasTec Civil, LLC		\$4.2000	\$10,500.00
AIS Infrastructure, LLC		\$3.9600	\$9,900.00
793-07.19 288-432 FIBER(INSTALLATION ONLY)			
	31,290.000 L.F.		
Charles Blalock & Sons, Inc.		\$2.6400	\$82,605.60
Jones Bros. Contractors, LLC		\$2.7800	\$86,986.20
Cleary Construction, Inc.		\$3.4000	\$106,386.00
Rogers Group, Inc.		\$2.6000	\$81,354.00
MasTec Civil, LLC		\$4.2000	\$131,418.00
AIS Infrastructure, LLC		\$3.9600	\$123,908.40
793-07.25 SINGLE FIBER OPTIC CABLE SPLICE			
	1,818.000 EACH		
Charles Blalock & Sons, Inc.		\$33.2300	\$60,412.14
Jones Bros. Contractors, LLC		\$30.4000	\$55,267.20
Cleary Construction, Inc.		\$44.0000	\$79,992.00
Rogers Group, Inc.		\$32.7900	\$59,612.22
MasTec Civil, LLC		\$47.0000	\$85,446.00
AIS Infrastructure, LLC		\$99.1000	\$180,163.80
793-07.41 HOT SPLICE EXISTING FIBER CABLES			
	6,603.000 EACH		
Charles Blalock & Sons, Inc.		\$39.5300	\$261,016.59
Jones Bros. Contractors, LLC		\$30.4000	\$200,731.20
Cleary Construction, Inc.		\$39.0000	\$257,517.00
Rogers Group, Inc.		\$39.0100	\$257,583.03
MasTec Civil, LLC		\$47.0000	\$310,341.00
AIS Infrastructure, LLC		\$148.6500	\$981,535.95
793-07.83 REARRANGE FIBER DROP			
	14.000 L.F.		
Charles Blalock & Sons, Inc.		\$48.8300	\$683.62
Jones Bros. Contractors, LLC		\$185.0400	\$2,590.56
Cleary Construction, Inc.		\$228.0000	\$3,192.00
Rogers Group, Inc.		\$48.1800	\$674.52
MasTec Civil, LLC		\$286.0000	\$4,004.00
AIS Infrastructure, LLC		\$74.3200	\$1,040.48
793-07.90 INSTALL FIBER STORAGE BRACKET			
	153.000 EACH		
Charles Blalock & Sons, Inc.		\$149.6300	\$22,893.39
Jones Bros. Contractors, LLC		\$199.9000	\$30,584.70
Cleary Construction, Inc.		\$255.0000	\$39,015.00
Rogers Group, Inc.		\$147.6600	\$22,591.98
MasTec Civil, LLC		\$306.0000	\$46,818.00
AIS Infrastructure, LLC		\$792.8000	\$121,298.40

793-07.91 REARRANGE EXISTING FIBER STORAGE BRACKET**11.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$101.5900	\$1,117.49
Jones Bros. Contractors, LLC	\$79.6500	\$876.15
Cleary Construction, Inc.	\$105.0000	\$1,155.00
Rogers Group, Inc.	\$100.2500	\$1,102.75
MasTec Civil, LLC	\$306.0000	\$3,366.00
AIS Infrastructure, LLC	\$768.0200	\$8,448.22

793-11.13 BURIED RISER GUARD**16.000 EACH**

Charles Blalock & Sons, Inc.	\$248.0600	\$3,968.96
Jones Bros. Contractors, LLC	\$339.5500	\$5,432.80
Cleary Construction, Inc.	\$395.0000	\$6,320.00
Rogers Group, Inc.	\$244.8000	\$3,916.80
MasTec Civil, LLC	\$467.0000	\$7,472.00
AIS Infrastructure, LLC	\$768.0200	\$12,288.32

793-11.14 2 PAIR BURIED DROP**1,500.000 L.F.**

Charles Blalock & Sons, Inc.	\$8.5100	\$12,765.00
Jones Bros. Contractors, LLC	\$4.6000	\$6,900.00
Cleary Construction, Inc.	\$5.6000	\$8,400.00
Rogers Group, Inc.	\$8.3900	\$12,585.00
MasTec Civil, LLC	\$7.0000	\$10,500.00
AIS Infrastructure, LLC	\$37.1600	\$55,740.00

793-11.32 ENTER EXISTING HANDHOLE**3.000 EACH**

Charles Blalock & Sons, Inc.	\$889.8800	\$2,669.64
Jones Bros. Contractors, LLC	\$318.6300	\$955.89
Cleary Construction, Inc.	\$400.0000	\$1,200.00
Rogers Group, Inc.	\$878.1600	\$2,634.48
MasTec Civil, LLC	\$1,222.0000	\$3,666.00
AIS Infrastructure, LLC	\$1,015.7700	\$3,047.31

793-11.50 REARRANGE EXISTING SPLICE CASE**23.000 EACH**

Charles Blalock & Sons, Inc.	\$551.2500	\$12,678.75
Jones Bros. Contractors, LLC	\$216.7200	\$4,984.56
Cleary Construction, Inc.	\$275.0000	\$6,325.00
Rogers Group, Inc.	\$543.9900	\$12,511.77
MasTec Civil, LLC	\$332.0000	\$7,636.00
AIS Infrastructure, LLC	\$1,560.8200	\$35,898.86

793-12.02 REARRANGEMENT EXISTING CABLE**5.000 EACH**

Charles Blalock & Sons, Inc.	\$425.2500	\$2,126.25
Jones Bros. Contractors, LLC	\$1,274.5200	\$6,372.60
Cleary Construction, Inc.	\$1,660.0000	\$8,300.00
Rogers Group, Inc.	\$419.6500	\$2,098.25
MasTec Civil, LLC	\$1,950.0000	\$9,750.00
AIS Infrastructure, LLC	\$1,981.9900	\$9,909.95

793-13.17 2 DUCT FORMATION @ 36IN DEPTH**600.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$61.7400	\$37,044.00
Jones Bros. Contractors, LLC	\$48.7900	\$29,274.00
Cleary Construction, Inc.	\$72.0000	\$43,200.00
Rogers Group, Inc.	\$60.9300	\$36,558.00
MasTec Civil, LLC	\$89.0000	\$53,400.00
AIS Infrastructure, LLC	\$198.2000	\$118,920.00

793-13.27 4 DUCT FORMATION @ 36IN DEPTH**120.000 L.F.**

Charles Blalock & Sons, Inc.	\$86.4700	\$10,376.40
Jones Bros. Contractors, LLC	\$72.1200	\$8,654.40
Cleary Construction, Inc.	\$122.0000	\$14,640.00
Rogers Group, Inc.	\$85.3300	\$10,239.60
MasTec Civil, LLC	\$107.0000	\$12,840.00
AIS Infrastructure, LLC	\$247.7500	\$29,730.00

793-15.01 TRANSFER CABLE ATTACHMENT**88.000 EACH**

Charles Blalock & Sons, Inc.	\$146.7900	\$12,917.52
Jones Bros. Contractors, LLC	\$283.8100	\$24,975.28
Cleary Construction, Inc.	\$385.0000	\$33,880.00
Rogers Group, Inc.	\$144.8600	\$12,747.68
MasTec Civil, LLC	\$247.0000	\$21,736.00
AIS Infrastructure, LLC	\$991.0000	\$87,208.00

793-16.03 DIRECTIONAL BORE 3IN/FLEX SLEEVE**300.000 L.F.**

Charles Blalock & Sons, Inc.	\$49.3000	\$14,790.00
Jones Bros. Contractors, LLC	\$90.0000	\$27,000.00
Cleary Construction, Inc.	\$73.0000	\$21,900.00
Rogers Group, Inc.	\$48.6500	\$14,595.00
MasTec Civil, LLC	\$82.0000	\$24,600.00
AIS Infrastructure, LLC	\$322.0700	\$96,621.00

793-16.45 DIRECTIONAL BORE 1.25IN/FLEX SLEEVE**60.000 L.F.**

Charles Blalock & Sons, Inc.	\$34.1000	\$2,046.00
Jones Bros. Contractors, LLC	\$70.0000	\$4,200.00
Cleary Construction, Inc.	\$71.0000	\$4,260.00
Rogers Group, Inc.	\$33.6600	\$2,019.60
MasTec Civil, LLC	\$73.0000	\$4,380.00
AIS Infrastructure, LLC	\$260.1400	\$15,608.40

793-98.01 REMOVE AERIAL CABLE AND WIRE**51,510.000 L.F.**

Charles Blalock & Sons, Inc.	\$1.2600	\$64,902.60
Jones Bros. Contractors, LLC	\$1.2700	\$65,417.70
Cleary Construction, Inc.	\$1.6000	\$82,416.00
Rogers Group, Inc.	\$1.2400	\$63,872.40
MasTec Civil, LLC	\$2.0000	\$103,020.00
AIS Infrastructure, LLC	\$3.7200	\$191,617.20

793-98.04 REMOVE POLES ALL SIZES**111.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$126.0000	\$13,986.00
Jones Bros. Contractors, LLC	\$318.6300	\$35,367.93
Cleary Construction, Inc.	\$415.0000	\$46,065.00
Rogers Group, Inc.	\$124.3400	\$13,801.74
MasTec Civil, LLC	\$488.0000	\$54,168.00
AIS Infrastructure, LLC	\$743.2500	\$82,500.75

793-98.06 REMOVE PEDESTALS**1.000 EACH**

Charles Blalock & Sons, Inc.	\$189.0000	\$189.00
Jones Bros. Contractors, LLC	\$79.6500	\$79.65
Cleary Construction, Inc.	\$110.0000	\$110.00
Rogers Group, Inc.	\$186.5100	\$186.51
MasTec Civil, LLC	\$130.0000	\$130.00
AIS Infrastructure, LLC	\$743.2400	\$743.24

793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER**12.000 EACH**

Charles Blalock & Sons, Inc.	\$94.5000	\$1,134.00
Jones Bros. Contractors, LLC	\$79.6500	\$955.80
Cleary Construction, Inc.	\$110.0000	\$1,320.00
Rogers Group, Inc.	\$93.2600	\$1,119.12
MasTec Civil, LLC	\$123.0000	\$1,476.00
AIS Infrastructure, LLC	\$371.6200	\$4,459.44

793-98.08 REMOVE ANCHOR (ANY SIZE)**64.000 EACH**

Charles Blalock & Sons, Inc.	\$50.4000	\$3,225.60
Jones Bros. Contractors, LLC	\$79.6500	\$5,097.60
Cleary Construction, Inc.	\$110.0000	\$7,040.00
Rogers Group, Inc.	\$49.7400	\$3,183.36
MasTec Civil, LLC	\$123.0000	\$7,872.00
AIS Infrastructure, LLC	\$371.6200	\$23,783.68

793-98.09 REMOVE DOWN GUY**87.000 EACH**

Charles Blalock & Sons, Inc.	\$37.8000	\$3,288.60
Jones Bros. Contractors, LLC	\$79.6500	\$6,929.55
Cleary Construction, Inc.	\$110.0000	\$9,570.00
Rogers Group, Inc.	\$37.3000	\$3,245.10
MasTec Civil, LLC	\$120.0000	\$10,440.00
AIS Infrastructure, LLC	\$371.6200	\$32,330.94

793-98.10 REMOVE FIBER STORAGE BRACKET**34.000 EACH**

Charles Blalock & Sons, Inc.	\$50.4000	\$1,713.60
Jones Bros. Contractors, LLC	\$79.6500	\$2,708.10
Cleary Construction, Inc.	\$110.0000	\$3,740.00
Rogers Group, Inc.	\$49.7400	\$1,691.16
MasTec Civil, LLC	\$120.0000	\$4,080.00
AIS Infrastructure, LLC	\$371.6200	\$12,635.08

		UNIT PRICE	EXTENSION
793-98.21 TRIM UTILITY RIGHT-OF-WAY			
	356.000 L.F.		
Charles Blalock & Sons, Inc.		\$6.3000	\$2,242.80
Jones Bros. Contractors, LLC		\$8.9500	\$3,186.20
Cleary Construction, Inc.		\$11.0000	\$3,916.00
Rogers Group, Inc.		\$6.2200	\$2,214.32
MasTec Civil, LLC		\$14.0000	\$4,984.00
AIS Infrastructure, LLC		\$148.6500	\$52,919.40
795-02.04 6IN HDPE WATER LINE			
	3,400.000 L.F.		
Charles Blalock & Sons, Inc.		\$84.0000	\$285,600.00
Jones Bros. Contractors, LLC		\$80.0000	\$272,000.00
Cleary Construction, Inc.		\$50.0000	\$170,000.00
Rogers Group, Inc.		\$82.1500	\$279,310.00
MasTec Civil, LLC		\$59.0000	\$200,600.00
AIS Infrastructure, LLC		\$84.2900	\$286,586.00
795-02.32 6IN HDPE WATER LINE (HDD)			
	620.000 L.F.		
Charles Blalock & Sons, Inc.		\$278.2500	\$172,515.00
Jones Bros. Contractors, LLC		\$265.0000	\$164,300.00
Cleary Construction, Inc.		\$288.0000	\$178,560.00
Rogers Group, Inc.		\$272.1200	\$168,714.40
MasTec Civil, LLC		\$207.0000	\$128,340.00
AIS Infrastructure, LLC		\$315.6300	\$195,690.60
795-03.04 4IN PVC WATER LINE			
	3,140.000 L.F.		
Charles Blalock & Sons, Inc.		\$52.5000	\$164,850.00
Jones Bros. Contractors, LLC		\$50.0000	\$157,000.00
Cleary Construction, Inc.		\$77.0000	\$241,780.00
Rogers Group, Inc.		\$51.3400	\$161,207.60
MasTec Civil, LLC		\$57.0000	\$178,980.00
AIS Infrastructure, LLC		\$84.9800	\$266,837.20
795-03.05 6IN PVC WATER LINE			
	56,122.000 L.F.		
Charles Blalock & Sons, Inc.		\$80.8500	\$4,537,463.70
Jones Bros. Contractors, LLC		\$65.0000	\$3,647,930.00
Cleary Construction, Inc.		\$102.0000	\$5,724,444.00
Rogers Group, Inc.		\$73.9300	\$4,149,099.46
MasTec Civil, LLC		\$56.7000	\$3,182,117.40
AIS Infrastructure, LLC		\$111.6900	\$6,268,266.18
795-03.07 10IN PVC WATER LINE			
	475.000 L.F.		
Charles Blalock & Sons, Inc.		\$94.5000	\$44,887.50
Jones Bros. Contractors, LLC		\$90.0000	\$42,750.00
Cleary Construction, Inc.		\$72.0000	\$34,200.00
Rogers Group, Inc.		\$92.4200	\$43,899.50
MasTec Civil, LLC		\$74.0000	\$35,150.00
AIS Infrastructure, LLC		\$78.9100	\$37,482.25

795-05.01 HDD 2IN HDPE CARRIER PIPE-UNCON**450.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$157.5000	\$70,875.00
Jones Bros. Contractors, LLC	\$150.0000	\$67,500.00
Cleary Construction, Inc.	\$163.0000	\$73,350.00
Rogers Group, Inc.	\$154.0300	\$69,313.50
MasTec Civil, LLC	\$95.0000	\$42,750.00
AIS Infrastructure, LLC	\$178.4500	\$80,302.50

795-05.62 BORE/JACK 10IN STEEL CASING PIPE-UNCON.**403.000 L.F.**

Charles Blalock & Sons, Inc.	\$808.5000	\$325,825.50
Jones Bros. Contractors, LLC	\$750.0000	\$302,250.00
Cleary Construction, Inc.	\$500.0000	\$201,500.00
Rogers Group, Inc.	\$770.1400	\$310,366.42
MasTec Civil, LLC	\$715.0000	\$288,145.00
AIS Infrastructure, LLC	\$1,108.3700	\$446,673.11

795-06.01 CONNECT TO 2IN WATER LINE**6.000 EACH**

Charles Blalock & Sons, Inc.	\$1,575.0000	\$9,450.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$9,000.00
Cleary Construction, Inc.	\$2,500.0000	\$15,000.00
Rogers Group, Inc.	\$1,540.2800	\$9,241.68
MasTec Civil, LLC	\$4,150.0000	\$24,900.00
AIS Infrastructure, LLC	\$2,792.1300	\$16,752.78

795-06.03 CONNECT TO 4IN WATER LINE**6.000 EACH**

Charles Blalock & Sons, Inc.	\$2,625.0000	\$15,750.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$15,000.00
Cleary Construction, Inc.	\$3,000.0000	\$18,000.00
Rogers Group, Inc.	\$2,567.1300	\$15,402.78
MasTec Civil, LLC	\$3,520.0000	\$21,120.00
AIS Infrastructure, LLC	\$3,277.7200	\$19,666.32

795-06.04 CONNECT TO 6IN WATER LINE**29.000 EACH**

Charles Blalock & Sons, Inc.	\$3,150.0000	\$91,350.00
Jones Bros. Contractors, LLC	\$3,000.0000	\$87,000.00
Cleary Construction, Inc.	\$3,430.0000	\$99,470.00
Rogers Group, Inc.	\$3,080.5500	\$89,335.95
MasTec Civil, LLC	\$3,100.0000	\$89,900.00
AIS Infrastructure, LLC	\$3,763.3000	\$109,135.70

795-06.28 TEMPORARY TIE-IN**8.000 EACH**

Charles Blalock & Sons, Inc.	\$2,625.0000	\$21,000.00
Jones Bros. Contractors, LLC	\$2,500.0000	\$20,000.00
Cleary Construction, Inc.	\$1,660.0000	\$13,280.00
Rogers Group, Inc.	\$2,567.1300	\$20,537.04
MasTec Civil, LLC	\$3,850.0000	\$30,800.00
AIS Infrastructure, LLC	\$1,820.9500	\$14,567.60

		UNIT PRICE	EXTENSION
795-06.30 CUT/CAP EXISTING LINES (ALL SIZES)			
	35.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$73,500.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$70,000.00
Cleary Construction, Inc.		\$1,660.0000	\$58,100.00
Rogers Group, Inc.		\$2,053.7000	\$71,879.50
MasTec Civil, LLC		\$1,250.0000	\$43,750.00
AIS Infrastructure, LLC		\$1,820.9500	\$63,733.25
795-06.35 CUT AND CAP SERVICE LINE			
	24.000 EACH		
Charles Blalock & Sons, Inc.		\$525.0000	\$12,600.00
Jones Bros. Contractors, LLC		\$500.0000	\$12,000.00
Cleary Construction, Inc.		\$610.0000	\$14,640.00
Rogers Group, Inc.		\$513.4300	\$12,322.32
MasTec Civil, LLC		\$1,100.0000	\$26,400.00
AIS Infrastructure, LLC		\$667.6800	\$16,024.32
795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE			
	9.000 EACH		
Charles Blalock & Sons, Inc.		\$4,200.0000	\$37,800.00
Jones Bros. Contractors, LLC		\$4,000.0000	\$36,000.00
Cleary Construction, Inc.		\$7,630.0000	\$68,670.00
Rogers Group, Inc.		\$4,107.4000	\$36,966.60
MasTec Civil, LLC		\$5,000.0000	\$45,000.00
AIS Infrastructure, LLC		\$8,376.3900	\$75,387.51
795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE			
	25.000 EACH		
Charles Blalock & Sons, Inc.		\$5,775.0000	\$144,375.00
Jones Bros. Contractors, LLC		\$5,500.0000	\$137,500.00
Cleary Construction, Inc.		\$8,850.0000	\$221,250.00
Rogers Group, Inc.		\$5,647.6800	\$141,192.00
MasTec Civil, LLC		\$5,300.0000	\$132,500.00
AIS Infrastructure, LLC		\$9,711.7500	\$242,793.75
795-08.03 4IN GATE VALVE ASSEMBLY			
	8.000 EACH		
Charles Blalock & Sons, Inc.		\$2,100.0000	\$16,800.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$16,000.00
Cleary Construction, Inc.		\$3,150.0000	\$25,200.00
Rogers Group, Inc.		\$2,053.7000	\$16,429.60
MasTec Civil, LLC		\$2,250.0000	\$18,000.00
AIS Infrastructure, LLC		\$3,459.8100	\$27,678.48
795-08.04 6IN GATE VALVE ASSEMBLY			
	148.000 EACH		
Charles Blalock & Sons, Inc.		\$2,362.5000	\$349,650.00
Jones Bros. Contractors, LLC		\$2,250.0000	\$333,000.00
Cleary Construction, Inc.		\$3,320.0000	\$491,360.00
Rogers Group, Inc.		\$2,310.4100	\$341,940.68
MasTec Civil, LLC		\$2,780.0000	\$411,440.00
AIS Infrastructure, LLC		\$3,641.9100	\$539,002.68

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY**103.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$1,575.0000	\$162,225.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$154,500.00
Cleary Construction, Inc.	\$1,770.0000	\$182,310.00
Rogers Group, Inc.	\$1,540.2800	\$158,648.84
MasTec Civil, LLC	\$1,435.0000	\$147,805.00
AIS Infrastructure, LLC	\$1,942.3500	\$200,062.05

795-09.03 1-1/2IN WATER SERVICE METER ASSEMBLY**8.000 EACH**

Charles Blalock & Sons, Inc.	\$5,250.0000	\$42,000.00
Jones Bros. Contractors, LLC	\$5,000.0000	\$40,000.00
Cleary Construction, Inc.	\$6,100.0000	\$48,800.00
Rogers Group, Inc.	\$5,134.2500	\$41,074.00
MasTec Civil, LLC	\$3,555.0000	\$28,440.00
AIS Infrastructure, LLC	\$6,676.8300	\$53,414.64

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY**13.000 EACH**

Charles Blalock & Sons, Inc.	\$1,050.0000	\$13,650.00
Jones Bros. Contractors, LLC	\$1,000.0000	\$13,000.00
Cleary Construction, Inc.	\$1,000.0000	\$13,000.00
Rogers Group, Inc.	\$1,026.8500	\$13,349.05
MasTec Civil, LLC	\$1,690.0000	\$21,970.00
AIS Infrastructure, LLC	\$1,092.5700	\$14,203.41

795-09.60 3/4IN PEXa SERVICE PIPE**1,400.000 L.F.**

Charles Blalock & Sons, Inc.	\$26.2500	\$36,750.00
Jones Bros. Contractors, LLC	\$25.0000	\$35,000.00
Cleary Construction, Inc.	\$27.5000	\$38,500.00
Rogers Group, Inc.	\$25.6700	\$35,938.00
MasTec Civil, LLC	\$29.0000	\$40,600.00
AIS Infrastructure, LLC	\$30.3500	\$42,490.00

795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY**1.000 EACH**

Charles Blalock & Sons, Inc.	\$1,575.0000	\$1,575.00
Jones Bros. Contractors, LLC	\$1,500.0000	\$1,500.00
Cleary Construction, Inc.	\$13,275.0000	\$13,275.00
Rogers Group, Inc.	\$1,540.2700	\$1,540.27
MasTec Civil, LLC	\$5,400.0000	\$5,400.00
AIS Infrastructure, LLC	\$14,567.6300	\$14,567.63

795-10.25 3/4IN PRV ASSEMBLY**40.000 EACH**

Charles Blalock & Sons, Inc.	\$315.0000	\$12,600.00
Jones Bros. Contractors, LLC	\$300.0000	\$12,000.00
Cleary Construction, Inc.	\$690.0000	\$27,600.00
Rogers Group, Inc.	\$308.0600	\$12,322.40
MasTec Civil, LLC	\$1,600.0000	\$64,000.00
AIS Infrastructure, LLC	\$758.7300	\$30,349.20

795-11.01 BLOW-OFF ASSEMBLY**16.000 EACH**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$3,675.0000	\$58,800.00
Jones Bros. Contractors, LLC	\$3,500.0000	\$56,000.00
Cleary Construction, Inc.	\$6,850.0000	\$109,600.00
Rogers Group, Inc.	\$3,593.9800	\$57,503.68
MasTec Civil, LLC	\$3,750.0000	\$60,000.00
AIS Infrastructure, LLC	\$7,405.2100	\$118,483.36

795-11.02 FIRE HYDRANT ASSEMBLY**35.000 EACH**

Charles Blalock & Sons, Inc.	\$7,875.0000	\$275,625.00
Jones Bros. Contractors, LLC	\$7,500.0000	\$262,500.00
Cleary Construction, Inc.	\$8,460.0000	\$296,100.00
Rogers Group, Inc.	\$7,701.3800	\$269,548.30
MasTec Civil, LLC	\$10,100.0000	\$353,500.00
AIS Infrastructure, LLC	\$9,286.8600	\$325,040.10

795-12.35 REMOVAL OF EXISTING LINE 4" OD OR GREATER**10,000.000 L.F.**

Charles Blalock & Sons, Inc.	\$21.0000	\$210,000.00
Jones Bros. Contractors, LLC	\$20.0000	\$200,000.00
Cleary Construction, Inc.	\$5.5500	\$55,500.00
Rogers Group, Inc.	\$20.5400	\$205,400.00
MasTec Civil, LLC	\$4.4000	\$44,000.00
AIS Infrastructure, LLC	\$6.0700	\$60,700.00

795-13.04 BRIDGE HANGER SYSTEM**1.000 LS**

Charles Blalock & Sons, Inc.	\$315,000.0000	\$315,000.00
Jones Bros. Contractors, LLC	\$300,000.0000	\$300,000.00
Cleary Construction, Inc.	\$570,000.0000	\$570,000.00
Rogers Group, Inc.	\$308,055.1600	\$308,055.16
MasTec Civil, LLC	\$191,000.0000	\$191,000.00
AIS Infrastructure, LLC	\$642,391.5600	\$642,391.56

795-13.05 CREEK CROSSING (#1)**1.000 LS**

Charles Blalock & Sons, Inc.	\$31,500.0000	\$31,500.00
Jones Bros. Contractors, LLC	\$60,000.0000	\$60,000.00
Cleary Construction, Inc.	\$24,300.0000	\$24,300.00
Rogers Group, Inc.	\$61,611.0300	\$61,611.03
MasTec Civil, LLC	\$34,400.0000	\$34,400.00
AIS Infrastructure, LLC	\$26,707.3300	\$26,707.33

795-13.06 CREEK CROSSING (#2)**1.000 LS**

Charles Blalock & Sons, Inc.	\$26,250.0000	\$26,250.00
Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
Cleary Construction, Inc.	\$16,600.0000	\$16,600.00
Rogers Group, Inc.	\$51,342.5300	\$51,342.53
MasTec Civil, LLC	\$22,900.0000	\$22,900.00
AIS Infrastructure, LLC	\$18,209.5400	\$18,209.54

795-13.07 CREEK CROSSING (#3)**1.000 LS**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$21,000.0000	\$21,000.00
Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
Cleary Construction, Inc.	\$16,600.0000	\$16,600.00
Rogers Group, Inc.	\$41,074.0200	\$41,074.02
MasTec Civil, LLC	\$22,300.0000	\$22,300.00
AIS Infrastructure, LLC	\$18,209.5400	\$18,209.54

795-13.08 CREEK CROSSING (#4)**1.000 LS**

Charles Blalock & Sons, Inc.	\$29,400.0000	\$29,400.00
Jones Bros. Contractors, LLC	\$28,000.0000	\$28,000.00
Cleary Construction, Inc.	\$22,100.0000	\$22,100.00
Rogers Group, Inc.	\$28,751.8200	\$28,751.82
MasTec Civil, LLC	\$15,400.0000	\$15,400.00
AIS Infrastructure, LLC	\$24,279.3800	\$24,279.38

795-13.09 CREEK CROSSING (#5)**1.000 LS**

Charles Blalock & Sons, Inc.	\$29,400.0000	\$29,400.00
Jones Bros. Contractors, LLC	\$28,000.0000	\$28,000.00
Cleary Construction, Inc.	\$24,300.0000	\$24,300.00
Rogers Group, Inc.	\$28,751.8200	\$28,751.82
MasTec Civil, LLC	\$18,300.0000	\$18,300.00
AIS Infrastructure, LLC	\$26,707.3300	\$26,707.33

795-13.10 CREEK CROSSING (#6)**1.000 LS**

Charles Blalock & Sons, Inc.	\$29,400.0000	\$29,400.00
Jones Bros. Contractors, LLC	\$28,000.0000	\$28,000.00
Cleary Construction, Inc.	\$16,600.0000	\$16,600.00
Rogers Group, Inc.	\$28,751.8200	\$28,751.82
MasTec Civil, LLC	\$14,400.0000	\$14,400.00
AIS Infrastructure, LLC	\$18,209.5400	\$18,209.54

795-14.08 RESTORE ASPHALT**350.000 S.Y.**

Charles Blalock & Sons, Inc.	\$210.0000	\$73,500.00
Jones Bros. Contractors, LLC	\$200.0000	\$70,000.00
Cleary Construction, Inc.	\$83.0000	\$29,050.00
Rogers Group, Inc.	\$205.3700	\$71,879.50
MasTec Civil, LLC	\$59.0000	\$20,650.00
AIS Infrastructure, LLC	\$91.0500	\$31,867.50

795-14.09 RESTORE CONCRETE**435.000 S.Y.**

Charles Blalock & Sons, Inc.	\$262.5000	\$114,187.50
Jones Bros. Contractors, LLC	\$250.0000	\$108,750.00
Cleary Construction, Inc.	\$166.0000	\$72,210.00
Rogers Group, Inc.	\$256.7100	\$111,668.85
MasTec Civil, LLC	\$156.0000	\$67,860.00
AIS Infrastructure, LLC	\$182.1000	\$79,213.50

UNIT PRICE EXTENSION

795-15.24 10IN STEEL CASING PIPE OPEN CUT METHOD**3,325.000 L.F.**

Charles Blalock & Sons, Inc.	\$210.0000	\$698,250.00
Jones Bros. Contractors, LLC	\$200.0000	\$665,000.00
Cleary Construction, Inc.	\$133.0000	\$442,225.00
Rogers Group, Inc.	\$205.3700	\$682,855.25
MasTec Civil, LLC	\$140.0000	\$465,500.00
AIS Infrastructure, LLC	\$145.6800	\$484,386.00

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.	\$45,407,502.09
Jones Bros. Contractors, LLC	\$50,199,572.64
Cleary Construction, Inc.	\$49,166,668.99
Rogers Group, Inc.	\$54,787,965.64
MasTec Civil, LLC	\$70,431,720.47
AIS Infrastructure, LLC	\$86,770,104.65

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc.	\$6,325,039.20
Jones Bros. Contractors, LLC	\$5,948,896.50
Cleary Construction, Inc.	\$7,003,625.75
Rogers Group, Inc.	\$6,486,694.98
MasTec Civil, LLC	\$6,519,668.95
AIS Infrastructure, LLC	\$10,196,516.44

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.	\$18,246,074.88
Jones Bros. Contractors, LLC	\$16,846,081.84
Cleary Construction, Inc.	\$20,396,034.55
Rogers Group, Inc.	\$18,055,146.23
MasTec Civil, LLC	\$17,410,969.00
AIS Infrastructure, LLC	\$26,026,717.94

TOTAL CONTRACT

Charles Blalock & Sons, Inc.	\$69,978,616.17
Jones Bros. Contractors, LLC	\$72,994,550.98
Cleary Construction, Inc.	\$76,566,329.29
Rogers Group, Inc.	\$79,329,806.85
MasTec Civil, LLC	\$94,362,358.42
AIS Infrastructure, LLC	\$122,993,339.03

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

DYER COUNTY (Contract No. CN264048 Call 008)

HSIP/PHSIP-78(21),23011-3240-94

THE INTERSECTION IMPROVEMENTS ON S.R. 78 AT S.R. 182 (L.M. 4.9).

PROJECT LENGTH - 0.260 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2027

	TOTAL CONTRACT
Ford Construction Company	\$3,530,883.24

		CONTRACT CN264048	
ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	Ford Construction Company	1.000 LS	\$66,000.0000 \$66,000.00
201-01	CLEARING AND GRUBBING		
	Ford Construction Company	1.000 LS	\$87,000.0000 \$87,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	Ford Construction Company	1.000 LS	\$35,000.0000 \$35,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO. 7)		
	Ford Construction Company	1.000 LS	\$22,000.0000 \$22,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	Ford Construction Company	28,015.000 C.Y.	\$20.0000 \$560,300.00
203-04	PLACING AND SPREADING TOPSOIL		
	Ford Construction Company	1,358.000 C.Y.	\$8.0000 \$10,864.00
203-06	WATER		
	Ford Construction Company	170.000 M.G.	\$35.0000 \$5,950.00
203-07	FURNISHING & SPREADING TOPSOIL		
	Ford Construction Company	1,360.000 C.Y.	\$8.0000 \$10,880.00
204-08	FOUNDATION FILL MATERIAL		
	Ford Construction Company	10.000 C.Y.	\$90.0000 \$900.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	Ford Construction Company	10.000 C.Y.	\$900.0000 \$9,000.00
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	Ford Construction Company	1.000 L.M.	\$1,500.0000 \$1,500.00
209-03.23	FILTER SOCK (24 INCH)		
	Ford Construction Company	780.000 L.F.	\$7.0000 \$5,460.00

			CONTRACT	CN264048
			UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL			
		255.000 C.Y.		
	Ford Construction Company		\$20.0000	\$5,100.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)			
		4,510.000 L.F.		
	Ford Construction Company		\$1.7500	\$7,892.50
209-08.08	ENHANCED ROCK CHECK DAM			
		26.000 EACH		
	Ford Construction Company		\$1,200.0000	\$31,200.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
		200.000 S.Y.		
	Ford Construction Company		\$5.0000	\$1,000.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)			
		1.000 EACH		
	Ford Construction Company		\$400.0000	\$400.00
209-65.03	TEMPORARY DIVERSION CHANNEL			
		110.000 L.F.		
	Ford Construction Company		\$20.0000	\$2,200.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)			
		9,580.000 TON		
	Ford Construction Company		\$56.0000	\$536,480.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
		530.000 TON		
	Ford Construction Company		\$262.0000	\$138,860.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
		2,025.000 TON		
	Ford Construction Company		\$158.0000	\$319,950.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
		27.000 TON		
	Ford Construction Company		\$500.0000	\$13,500.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)			
		81.000 TON		
	Ford Construction Company		\$5.0000	\$405.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)			
		12.000 TON		
	Ford Construction Company		\$1,375.0000	\$16,500.00

		UNIT PRICE	EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D			
	1,100.000 TON		
Ford Construction Company		\$215.0000	\$236,500.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	0.340 L.M.		
Ford Construction Company		\$12,500.0000	\$4,250.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	108.000 TON		
Ford Construction Company		\$150.0000	\$16,200.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	196.000 L.F.		
Ford Construction Company		\$200.0000	\$39,200.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	70.000 L.F.		
Ford Construction Company		\$250.0000	\$17,500.00
607-05.11 24" CONCRETE PIPE CULVERT (CLASS V) TRENCHLESS			
	110.000 L.F.		
Ford Construction Company		\$1,200.0000	\$132,000.00
607-08.11 42" CONCRETE PIPE CULVERT (CLASS V) TRENCHLESS			
	93.000 L.F.		
Ford Construction Company		\$2,109.3300	\$196,167.69
607-39.02 18" PIPE CULVERT (SIDE DRAIN)			
	301.000 L.F.		
Ford Construction Company		\$145.5000	\$43,795.50
611-07.31 18IN ENDWALL (SIDE DRAIN)			
	2.000 EACH		
Ford Construction Company		\$5,000.0000	\$10,000.00
611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1			
	4.000 EACH		
Ford Construction Company		\$2,000.0000	\$8,000.00
611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Ford Construction Company		\$2,500.0000	\$2,500.00
611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1			
	1.000 EACH		
Ford Construction Company		\$3,000.0000	\$3,000.00

		CONTRACT CN264048	
		UNIT PRICE	EXTENSION
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1		
	1.000 EACH		
	Ford Construction Company	\$2,500.0000	\$2,500.00
611-07.59	24IN ENDWALL (CROSS DRAIN) 6:1		
	3.000 EACH		
	Ford Construction Company	\$4,500.0000	\$13,500.00
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1		
	2.000 EACH		
	Ford Construction Company	\$12,500.0000	\$25,000.00
611-42.03	CATCH BASINS, TYPE 42, > 8' - 12' DEPTH		
	1.000 EACH		
	Ford Construction Company	\$12,500.0000	\$12,500.00
621-03.02	18" TEMPORARY DRAINAGE PIPE		
	101.000 L.F.		
	Ford Construction Company	\$100.0000	\$10,100.00
701-02	CONCRETE DRIVEWAY		
	3,940.000 S.F.		
	Ford Construction Company	\$22.0000	\$86,680.00
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	300.000 L.F.		
	Ford Construction Company	\$34.0000	\$10,200.00
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	2.000 EACH		
	Ford Construction Company	\$3,400.0000	\$6,800.00
706-01	GUARDRAIL REMOVED		
	217.000 L.F.		
	Ford Construction Company	\$6.6500	\$1,443.05
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
	520.000 L.F.		
	Ford Construction Company	\$2.7500	\$1,430.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)		
	31.000 EACH		
	Ford Construction Company	\$400.0000	\$12,400.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)		
	350.000 TON		
	Ford Construction Company	\$70.0000	\$24,500.00

			CONTRACT	CN264048
			UNIT PRICE	EXTENSION
709-05.08	MACHINED RIP-RAP (CLASS B)			
		420.000 TON		
	Ford Construction Company		\$70.0000	\$29,400.00
712-01	TRAFFIC CONTROL			
		1.000 LS		
	Ford Construction Company		\$50,000.0000	\$50,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL			
		5,180.000 L.F.		
	Ford Construction Company		\$35.0000	\$181,300.00
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
		10.000 EACH		
	Ford Construction Company		\$6,700.0000	\$67,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)			
		186.000 EACH		
	Ford Construction Company		\$35.0000	\$6,510.00
712-04.50	BARRIER RAIL DELINEATOR			
		267.000 EACH		
	Ford Construction Company		\$12.0000	\$3,204.00
712-05.01	WARNING LIGHTS (TYPE A)			
		14.000 EACH		
	Ford Construction Company		\$15.0000	\$210.00
712-06	SIGNS (CONSTRUCTION)			
		374.000 S.F.		
	Ford Construction Company		\$6.0000	\$2,244.00
712-07.03	TEMPORARY BARRICADES (TYPE III)			
		32.000 L.F.		
	Ford Construction Company		\$15.0000	\$480.00
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS			
		192.000 L.F.		
	Ford Construction Company		\$37.5000	\$7,200.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT			
		42.000 L.F.		
	Ford Construction Company		\$5.5000	\$231.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST			
		998.000 LB.		
	Ford Construction Company		\$4.0000	\$3,992.00

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	7.000 EACH		
Ford Construction Company		\$350.0000	\$2,450.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1.000 S.F.		
Ford Construction Company		\$12.0000	\$12.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	130.000 S.F.		
Ford Construction Company		\$14.0000	\$1,820.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS			
	15.000 S.F.		
Ford Construction Company		\$35.0000	\$525.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Ford Construction Company		\$350.0000	\$350.00
713-16.06 DEAD END SIGN AND SUPPORT			
	1.000 EACH		
Ford Construction Company		\$250.0000	\$250.00
716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW			
	43.000 EACH		
Ford Construction Company		\$30.0000	\$1,290.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	13.000 EACH		
Ford Construction Company		\$100.0000	\$1,300.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	10.000 EACH		
Ford Construction Company		\$25.0000	\$250.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	142.000 L.F.		
Ford Construction Company		\$35.0000	\$4,970.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	2.400 L.M.		
Ford Construction Company		\$3,200.0000	\$7,680.00
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE)			
	3,750.000 L.F.		
Ford Construction Company		\$1.1500	\$4,312.50

		UNIT PRICE	EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	2.100 L.M.		
Ford Construction Company		\$3,200.0000	\$6,720.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	3,000.000 L.F.		
Ford Construction Company		\$1.5000	\$4,500.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	1.000 L.M.		
Ford Construction Company		\$15,000.0000	\$15,000.00
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)			
	1.000 L.M.		
Ford Construction Company		\$9,500.0000	\$9,500.00
717-01 MOBILIZATION			
	1.000 LS		
Ford Construction Company		\$175,000.0000	\$175,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	700.000 S.Y.		
Ford Construction Company		\$5.0000	\$3,500.00
740-11.05 TEMPORARY SEDIMENT TUBE 24IN			
	4,200.000 L.F.		
Ford Construction Company		\$5.0000	\$21,000.00
801-01 SEEDING (WITH MULCH)			
	10.000 UNIT		
Ford Construction Company		\$50.0000	\$500.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	60.000 UNIT		
Ford Construction Company		\$35.0000	\$2,100.00
801-01.65 TEMPORARY MULCH			
	20.000 UNIT		
Ford Construction Company		\$50.0000	\$1,000.00
801-03 WATER (SEEDING & SODDING)			
	303.000 M.G.		
Ford Construction Company		\$20.0000	\$6,060.00
803-01 SODDING (NEW SOD)			
	29,630.000 S.Y.		
Ford Construction Company		\$3.5000	\$103,705.00

UNIT PRICE

EXTENSION

805-01.01 TURF REINFORCEMENT MAT (CLASS I)**90.000 S.Y.**

Ford Construction Company

\$4.5000

\$405.00

805-12.04 EROSION CONTROL BLANKET (TYPE IV)**90.000 S.Y.**

Ford Construction Company

\$4.5000

\$405.00

SUB-TOTAL ROADWAY

Ford Construction Company	\$3,530,883.24
---------------------------	----------------

TOTAL CONTRACT

Ford Construction Company	\$3,530,883.24
---------------------------	----------------

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

GRUNDY COUNTY (Contract No. CN262056 Call 009)

31I024-S3-002

THE GRADING, DRAINAGE, LIGHTING, AND PAVING ON I-24 AT THE S.R. 50 INTERCHANGE (L.M. 0.56) (EXIT 127).

PROJECT LENGTH - 1.019 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2027

TOTAL CONTRACT	
Mack Construction, LLC	\$4,498,733.95
Jones Bros. Contractors, LLC	\$4,787,387.50
Summers-Taylor, Inc.	\$4,789,782.85
Adams Contracting, LLC	\$5,352,961.85
APAC-Atlantic, Inc.	\$6,137,544.43

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Mack Construction, LLC	\$31,000.0000	\$31,000.00
	Jones Bros. Contractors, LLC	\$40,000.0000	\$40,000.00
	Summers-Taylor, Inc.	\$27,700.0000	\$27,700.00
	Adams Contracting, LLC	\$40,000.0000	\$40,000.00
	APAC-Atlantic, Inc.	\$38,675.0000	\$38,675.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Mack Construction, LLC	\$60,000.0000	\$60,000.00
	Jones Bros. Contractors, LLC	\$46,400.0000	\$46,400.00
	Summers-Taylor, Inc.	\$75,000.0000	\$75,000.00
	Adams Contracting, LLC	\$75,000.0000	\$75,000.00
	APAC-Atlantic, Inc.	\$93,750.0000	\$93,750.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Mack Construction, LLC	\$6,100.0000	\$6,100.00
	Jones Bros. Contractors, LLC	\$10,000.0000	\$10,000.00
	Summers-Taylor, Inc.	\$9,000.0000	\$9,000.00
	Adams Contracting, LLC	\$20,000.0000	\$20,000.00
	APAC-Atlantic, Inc.	\$9,875.3000	\$9,875.30
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.		
	331.000 S.Y.		
	Mack Construction, LLC	\$20.0000	\$6,620.00
	Jones Bros. Contractors, LLC	\$24.0000	\$7,944.00
	Summers-Taylor, Inc.	\$49.0000	\$16,219.00
	Adams Contracting, LLC	\$35.0000	\$11,585.00
	APAC-Atlantic, Inc.	\$83.5100	\$27,641.81
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	3,255.000 C.Y.		
	Mack Construction, LLC	\$16.5000	\$53,707.50
	Jones Bros. Contractors, LLC	\$70.0000	\$227,850.00
	Summers-Taylor, Inc.	\$43.0000	\$139,965.00
	Adams Contracting, LLC	\$40.0000	\$130,200.00
	APAC-Atlantic, Inc.	\$70.6300	\$229,900.65
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	900.000 TON		
	Mack Construction, LLC	\$38.0000	\$34,200.00
	Jones Bros. Contractors, LLC	\$55.0000	\$49,500.00
	Summers-Taylor, Inc.	\$56.0000	\$50,400.00
	Adams Contracting, LLC	\$50.0000	\$45,000.00
	APAC-Atlantic, Inc.	\$56.6700	\$51,003.00

		UNIT PRICE	EXTENSION
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	3,839.000 C.Y.		
	Mack Construction, LLC	\$50.0000	\$191,950.00
	Jones Bros. Contractors, LLC	\$68.0000	\$261,052.00
	Summers-Taylor, Inc.	\$47.0000	\$180,433.00
	Adams Contracting, LLC	\$60.0000	\$230,340.00
	APAC-Atlantic, Inc.	\$58.2600	\$223,660.14
203-04	PLACING AND SPREADING TOPSOIL		
	1,000.000 C.Y.		
	Mack Construction, LLC	\$16.0000	\$16,000.00
	Jones Bros. Contractors, LLC	\$42.0000	\$42,000.00
	Summers-Taylor, Inc.	\$32.0000	\$32,000.00
	Adams Contracting, LLC	\$25.0000	\$25,000.00
	APAC-Atlantic, Inc.	\$45.9600	\$45,960.00
203-05	UNDERCUTTING		
	435.000 C.Y.		
	Mack Construction, LLC	\$25.0000	\$10,875.00
	Jones Bros. Contractors, LLC	\$50.0000	\$21,750.00
	Summers-Taylor, Inc.	\$45.0000	\$19,575.00
	Adams Contracting, LLC	\$65.0000	\$28,275.00
	APAC-Atlantic, Inc.	\$92.7600	\$40,350.60
203-06	WATER		
	31.000 M.G.		
	Mack Construction, LLC	\$30.0000	\$930.00
	Jones Bros. Contractors, LLC	\$60.0000	\$1,860.00
	Summers-Taylor, Inc.	\$20.0000	\$620.00
	Adams Contracting, LLC	\$110.0000	\$3,410.00
	APAC-Atlantic, Inc.	\$24.5500	\$761.05
203-07	FURNISHING & SPREADING TOPSOIL		
	868.000 C.Y.		
	Mack Construction, LLC	\$74.0000	\$64,232.00
	Jones Bros. Contractors, LLC	\$45.0000	\$39,060.00
	Summers-Taylor, Inc.	\$52.0000	\$45,136.00
	Adams Contracting, LLC	\$85.0000	\$73,780.00
	APAC-Atlantic, Inc.	\$88.5900	\$76,896.12
209-05	SEDIMENT REMOVAL		
	170.000 C.Y.		
	Mack Construction, LLC	\$40.0000	\$6,800.00
	Jones Bros. Contractors, LLC	\$35.0000	\$5,950.00
	Summers-Taylor, Inc.	\$50.0000	\$8,500.00
	Adams Contracting, LLC	\$15.0000	\$2,550.00
	APAC-Atlantic, Inc.	\$62.9700	\$10,704.90

		UNIT PRICE	EXTENSION
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	3,200.000 L.F.		
Mack Construction, LLC		\$5.2500	\$16,800.00
Jones Bros. Contractors, LLC		\$4.5000	\$14,400.00
Summers-Taylor, Inc.		\$5.0000	\$16,000.00
Adams Contracting, LLC		\$5.5000	\$17,600.00
APAC-Atlantic, Inc.		\$6.8800	\$22,016.00
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)			
	3,060.000 L.F.		
Mack Construction, LLC		\$2.2500	\$6,885.00
Jones Bros. Contractors, LLC		\$1.7500	\$5,355.00
Summers-Taylor, Inc.		\$2.0000	\$6,120.00
Adams Contracting, LLC		\$3.5000	\$10,710.00
APAC-Atlantic, Inc.		\$2.6300	\$8,047.80
209-08.08 ENHANCED ROCK CHECK DAM			
	4.000 EACH		
Mack Construction, LLC		\$775.0000	\$3,100.00
Jones Bros. Contractors, LLC		\$2,200.0000	\$8,800.00
Summers-Taylor, Inc.		\$1,250.0000	\$5,000.00
Adams Contracting, LLC		\$875.0000	\$3,500.00
APAC-Atlantic, Inc.		\$1,062.5000	\$4,250.00
209-08.09 FILTER SOCK CHECK DAM			
	9.000 EACH		
Mack Construction, LLC		\$250.0000	\$2,250.00
Jones Bros. Contractors, LLC		\$245.0000	\$2,205.00
Summers-Taylor, Inc.		\$275.0000	\$2,475.00
Adams Contracting, LLC		\$225.0000	\$2,025.00
APAC-Atlantic, Inc.		\$500.0000	\$4,500.00
209-09.01 SANDBAGS			
	4,100.000 BAG		
Mack Construction, LLC		\$6.2500	\$25,625.00
Jones Bros. Contractors, LLC		\$14.0000	\$57,400.00
Summers-Taylor, Inc.		\$7.0000	\$28,700.00
Adams Contracting, LLC		\$10.0000	\$41,000.00
APAC-Atlantic, Inc.		\$8.7500	\$35,875.00
209-09.04 SEDIMENT FILTER BAG(15' X 10')			
	1.000 EACH		
Mack Construction, LLC		\$400.0000	\$400.00
Jones Bros. Contractors, LLC		\$200.0000	\$200.00
Summers-Taylor, Inc.		\$1,500.0000	\$1,500.00
Adams Contracting, LLC		\$1,100.0000	\$1,100.00
APAC-Atlantic, Inc.		\$250.0000	\$250.00

		UNIT PRICE	EXTENSION
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	220.000 S.Y.		
Mack Construction, LLC		\$3.0000	\$660.00
Jones Bros. Contractors, LLC		\$10.7700	\$2,369.40
Summers-Taylor, Inc.		\$4.5000	\$990.00
Adams Contracting, LLC		\$5.0000	\$1,100.00
APAC-Atlantic, Inc.		\$1.2500	\$275.00
209-40.33 CATCH BASIN PROTECTION (TYPE D)			
	2.000 EACH		
Mack Construction, LLC		\$150.0000	\$300.00
Jones Bros. Contractors, LLC		\$225.0000	\$450.00
Summers-Taylor, Inc.		\$250.0000	\$500.00
Adams Contracting, LLC		\$400.0000	\$800.00
APAC-Atlantic, Inc.		\$500.0000	\$1,000.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	8,437.000 TON		
Mack Construction, LLC		\$50.0000	\$421,850.00
Jones Bros. Contractors, LLC		\$50.0000	\$421,850.00
Summers-Taylor, Inc.		\$48.0000	\$404,976.00
Adams Contracting, LLC		\$50.0000	\$421,850.00
APAC-Atlantic, Inc.		\$33.6700	\$284,073.79
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	64.000 TON		
Mack Construction, LLC		\$56.0000	\$3,584.00
Jones Bros. Contractors, LLC		\$70.0000	\$4,480.00
Summers-Taylor, Inc.		\$55.0000	\$3,520.00
Adams Contracting, LLC		\$70.0000	\$4,480.00
APAC-Atlantic, Inc.		\$42.7500	\$2,736.00
303-10.07 MINERAL AGGREGATE (SIZE 4)			
	111.000 TON		
Mack Construction, LLC		\$45.0000	\$4,995.00
Jones Bros. Contractors, LLC		\$70.0000	\$7,770.00
Summers-Taylor, Inc.		\$54.5000	\$6,049.50
Adams Contracting, LLC		\$70.0000	\$7,770.00
APAC-Atlantic, Inc.		\$42.7600	\$4,746.36
307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S			
	1,008.000 TON		
Mack Construction, LLC		\$175.0000	\$176,400.00
Jones Bros. Contractors, LLC		\$161.8000	\$163,094.40
Summers-Taylor, Inc.		\$180.0000	\$181,440.00
Adams Contracting, LLC		\$170.0000	\$171,360.00
APAC-Atlantic, Inc.		\$202.2500	\$203,868.00

		UNIT PRICE	EXTENSION
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A			
	1,045.000 TON		
Mack Construction, LLC		\$165.0000	\$172,425.00
Jones Bros. Contractors, LLC		\$170.0000	\$177,650.00
Summers-Taylor, Inc.		\$189.0000	\$197,505.00
Adams Contracting, LLC		\$160.0000	\$167,200.00
APAC-Atlantic, Inc.		\$212.5000	\$222,062.50
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2			
	654.000 TON		
Mack Construction, LLC		\$205.0000	\$134,070.00
Jones Bros. Contractors, LLC		\$188.1500	\$123,050.10
Summers-Taylor, Inc.		\$209.0000	\$136,686.00
Adams Contracting, LLC		\$200.0000	\$130,800.00
APAC-Atlantic, Inc.		\$235.1900	\$153,814.26
313-03 TREATED PERMEABLE BASE			
	208.000 S.Y.		
Mack Construction, LLC		\$65.0000	\$13,520.00
Jones Bros. Contractors, LLC		\$150.5000	\$31,304.00
Summers-Taylor, Inc.		\$167.0000	\$34,736.00
Adams Contracting, LLC		\$60.0000	\$12,480.00
APAC-Atlantic, Inc.		\$188.1300	\$39,131.04
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	10.000 TON		
Mack Construction, LLC		\$1,100.0000	\$11,000.00
Jones Bros. Contractors, LLC		\$1,560.0000	\$15,600.00
Summers-Taylor, Inc.		\$1,732.0000	\$17,320.00
Adams Contracting, LLC		\$1,000.0000	\$10,000.00
APAC-Atlantic, Inc.		\$1,950.0000	\$19,500.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	10,133.000 L.F.		
Mack Construction, LLC		\$3.2500	\$32,932.25
Jones Bros. Contractors, LLC		\$1.5000	\$15,199.50
Summers-Taylor, Inc.		\$3.0000	\$30,399.00
Adams Contracting, LLC		\$4.5000	\$45,598.50
APAC-Atlantic, Inc.		\$12.5000	\$126,662.50
411-03.10 ACS MIX(PG76-22) GRADING D			
	1,300.000 TON		
Mack Construction, LLC		\$210.0000	\$273,000.00
Jones Bros. Contractors, LLC		\$201.2500	\$261,625.00
Summers-Taylor, Inc.		\$223.5000	\$290,550.00
Adams Contracting, LLC		\$210.0000	\$273,000.00
APAC-Atlantic, Inc.		\$251.5600	\$327,028.00

		UNIT PRICE	EXTENSION
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	13,385.000 S.Y.		
Mack Construction, LLC		\$6.0000	\$80,310.00
Jones Bros. Contractors, LLC		\$4.0000	\$53,540.00
Summers-Taylor, Inc.		\$8.5000	\$113,772.50
Adams Contracting, LLC		\$6.0000	\$80,310.00
APAC-Atlantic, Inc.		\$9.5000	\$127,157.50
501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"			
	187.000 S.Y.		
Mack Construction, LLC		\$385.0000	\$71,995.00
Jones Bros. Contractors, LLC		\$350.0000	\$65,450.00
Summers-Taylor, Inc.		\$380.0000	\$71,060.00
Adams Contracting, LLC		\$450.0000	\$84,150.00
APAC-Atlantic, Inc.		\$450.0000	\$84,150.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)			
	176.000 L.F.		
Mack Construction, LLC		\$25.0000	\$4,400.00
Jones Bros. Contractors, LLC		\$10.0000	\$1,760.00
Summers-Taylor, Inc.		\$4.0000	\$704.00
Adams Contracting, LLC		\$15.0000	\$2,640.00
APAC-Atlantic, Inc.		\$12.5000	\$2,200.00
604-10.51 SCARIFYING			
	1,090.000 S.Y.		
Mack Construction, LLC		\$10.0000	\$10,900.00
Jones Bros. Contractors, LLC		\$22.0000	\$23,980.00
Summers-Taylor, Inc.		\$17.5000	\$19,075.00
Adams Contracting, LLC		\$15.0000	\$16,350.00
APAC-Atlantic, Inc.		\$3.0100	\$3,280.90
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	18.000 L.F.		
Mack Construction, LLC		\$155.0000	\$2,790.00
Jones Bros. Contractors, LLC		\$360.0000	\$6,480.00
Summers-Taylor, Inc.		\$300.0000	\$5,400.00
Adams Contracting, LLC		\$335.0000	\$6,030.00
APAC-Atlantic, Inc.		\$907.3300	\$16,331.94
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	13.000 L.F.		
Mack Construction, LLC		\$200.0000	\$2,600.00
Jones Bros. Contractors, LLC		\$450.0000	\$5,850.00
Summers-Taylor, Inc.		\$360.0000	\$4,680.00
Adams Contracting, LLC		\$475.0000	\$6,175.00
APAC-Atlantic, Inc.		\$957.4200	\$12,446.46

		UNIT PRICE	EXTENSION
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III)			
	39.000 L.F.		
Mack Construction, LLC		\$320.0000	\$12,480.00
Jones Bros. Contractors, LLC		\$460.0000	\$17,940.00
Summers-Taylor, Inc.		\$409.0000	\$15,951.00
Adams Contracting, LLC		\$480.0000	\$18,720.00
APAC-Atlantic, Inc.		\$740.0500	\$28,861.95
611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Mack Construction, LLC		\$5,100.0000	\$5,100.00
Jones Bros. Contractors, LLC		\$6,300.0000	\$6,300.00
Summers-Taylor, Inc.		\$5,100.0000	\$5,100.00
Adams Contracting, LLC		\$5,800.0000	\$5,800.00
APAC-Atlantic, Inc.		\$3,197.7000	\$3,197.70
611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Mack Construction, LLC		\$7,600.0000	\$7,600.00
Jones Bros. Contractors, LLC		\$8,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$9,650.0000	\$9,650.00
Adams Contracting, LLC		\$8,200.0000	\$8,200.00
APAC-Atlantic, Inc.		\$8,536.7600	\$8,536.76
611-07.69 48IN ENDWALL (CROSS DRAIN) 3:1			
	1.000 EACH		
Mack Construction, LLC		\$13,000.0000	\$13,000.00
Jones Bros. Contractors, LLC		\$11,000.0000	\$11,000.00
Summers-Taylor, Inc.		\$10,200.0000	\$10,200.00
Adams Contracting, LLC		\$11,500.0000	\$11,500.00
APAC-Atlantic, Inc.		\$23,543.9300	\$23,543.93
611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1			
	1.000 EACH		
Mack Construction, LLC		\$15,000.0000	\$15,000.00
Jones Bros. Contractors, LLC		\$15,000.0000	\$15,000.00
Summers-Taylor, Inc.		\$12,330.0000	\$12,330.00
Adams Contracting, LLC		\$13,000.0000	\$13,000.00
APAC-Atlantic, Inc.		\$23,543.9300	\$23,543.93
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	250.000 L.F.		
Mack Construction, LLC		\$57.0000	\$14,250.00
Jones Bros. Contractors, LLC		\$70.0000	\$17,500.00
Summers-Taylor, Inc.		\$115.0000	\$28,750.00
Adams Contracting, LLC		\$100.0000	\$25,000.00
APAC-Atlantic, Inc.		\$79.1900	\$19,797.50

		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	1.000 EACH		
Mack Construction, LLC		\$1,400.0000	\$1,400.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$1,500.00
Summers-Taylor, Inc.		\$1,220.0000	\$1,220.00
Adams Contracting, LLC		\$1,160.0000	\$1,160.00
APAC-Atlantic, Inc.		\$1,375.0000	\$1,375.00
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)			
	612.500 L.F.		
Mack Construction, LLC		\$29.0000	\$17,762.50
Jones Bros. Contractors, LLC		\$27.0000	\$16,537.50
Summers-Taylor, Inc.		\$30.0000	\$18,375.00
Adams Contracting, LLC		\$28.0000	\$17,150.00
APAC-Atlantic, Inc.		\$33.7500	\$20,671.88
705-06.10 GR TERMINAL TRAILING END (TYPE 13) MASH TL-3			
	1.000 EACH		
Mack Construction, LLC		\$1,550.0000	\$1,550.00
Jones Bros. Contractors, LLC		\$1,450.0000	\$1,450.00
Summers-Taylor, Inc.		\$1,610.0000	\$1,610.00
Adams Contracting, LLC		\$1,530.0000	\$1,530.00
APAC-Atlantic, Inc.		\$1,812.5000	\$1,812.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	1.000 EACH		
Mack Construction, LLC		\$3,675.0000	\$3,675.00
Jones Bros. Contractors, LLC		\$3,400.0000	\$3,400.00
Summers-Taylor, Inc.		\$3,775.0000	\$3,775.00
Adams Contracting, LLC		\$3,570.0000	\$3,570.00
APAC-Atlantic, Inc.		\$4,250.0000	\$4,250.00
706-01 GUARDRAIL REMOVED			
	276.000 L.F.		
Mack Construction, LLC		\$1.5000	\$414.00
Jones Bros. Contractors, LLC		\$1.0000	\$276.00
Summers-Taylor, Inc.		\$2.0000	\$552.00
Adams Contracting, LLC		\$1.1000	\$303.60
APAC-Atlantic, Inc.		\$1.2500	\$345.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	3,650.000 L.F.		
Mack Construction, LLC		\$3.0000	\$10,950.00
Jones Bros. Contractors, LLC		\$1.7500	\$6,387.50
Summers-Taylor, Inc.		\$2.0000	\$7,300.00
Adams Contracting, LLC		\$2.7000	\$9,855.00
APAC-Atlantic, Inc.		\$3.3100	\$12,081.50

		UNIT PRICE	EXTENSION
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	260.000 TON		
Mack Construction, LLC		\$55.0000	\$14,300.00
Jones Bros. Contractors, LLC		\$62.0000	\$16,120.00
Summers-Taylor, Inc.		\$61.2500	\$15,925.00
Adams Contracting, LLC		\$77.0000	\$20,020.00
APAC-Atlantic, Inc.		\$79.0300	\$20,547.80
709-05.08 MACHINED RIP-RAP (CLASS B)			
	25.000 TON		
Mack Construction, LLC		\$55.0000	\$1,375.00
Jones Bros. Contractors, LLC		\$60.0000	\$1,500.00
Summers-Taylor, Inc.		\$67.0000	\$1,675.00
Adams Contracting, LLC		\$78.0000	\$1,950.00
APAC-Atlantic, Inc.		\$79.0300	\$1,975.75
709-05.09 MACHINED RIP-RAP (CLASS C)			
	217.000 TON		
Mack Construction, LLC		\$55.0000	\$11,935.00
Jones Bros. Contractors, LLC		\$60.0000	\$13,020.00
Summers-Taylor, Inc.		\$67.0000	\$14,539.00
Adams Contracting, LLC		\$80.0000	\$17,360.00
APAC-Atlantic, Inc.		\$79.0300	\$17,149.51
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mack Construction, LLC		\$235,000.0000	\$235,000.00
Jones Bros. Contractors, LLC		\$55,000.0000	\$55,000.00
Summers-Taylor, Inc.		\$45,000.0000	\$45,000.00
Adams Contracting, LLC		\$585,000.0000	\$585,000.00
APAC-Atlantic, Inc.		\$21,875.0000	\$21,875.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	7,250.000 L.F.		
Mack Construction, LLC		\$48.0000	\$348,000.00
Jones Bros. Contractors, LLC		\$55.0000	\$398,750.00
Summers-Taylor, Inc.		\$51.5000	\$373,375.00
Adams Contracting, LLC		\$45.0000	\$326,250.00
APAC-Atlantic, Inc.		\$88.5600	\$642,060.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	6.000 EACH		
Mack Construction, LLC		\$6,500.0000	\$39,000.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$39,000.00
Summers-Taylor, Inc.		\$7,215.0000	\$43,290.00
Adams Contracting, LLC		\$6,830.0000	\$40,980.00
APAC-Atlantic, Inc.		\$8,125.0000	\$48,750.00

		UNIT PRICE	EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	306.000 EACH		
Mack Construction, LLC		\$27.0000	\$8,262.00
Jones Bros. Contractors, LLC		\$30.0000	\$9,180.00
Summers-Taylor, Inc.		\$33.5000	\$10,251.00
Adams Contracting, LLC		\$35.0000	\$10,710.00
APAC-Atlantic, Inc.		\$37.5000	\$11,475.00
712-04.50 BARRIER RAIL DELINEATOR			
	363.000 EACH		
Mack Construction, LLC		\$14.0000	\$5,082.00
Jones Bros. Contractors, LLC		\$12.0000	\$4,356.00
Summers-Taylor, Inc.		\$13.5000	\$4,900.50
Adams Contracting, LLC		\$13.0000	\$4,719.00
APAC-Atlantic, Inc.		\$15.0000	\$5,445.00
712-05.01 WARNING LIGHTS (TYPE A)			
	24.000 EACH		
Mack Construction, LLC		\$22.0000	\$528.00
Jones Bros. Contractors, LLC		\$18.0000	\$432.00
Summers-Taylor, Inc.		\$20.0000	\$480.00
Adams Contracting, LLC		\$19.0000	\$456.00
APAC-Atlantic, Inc.		\$22.5000	\$540.00
712-05.03 WARNING LIGHTS (TYPE C)			
	306.000 EACH		
Mack Construction, LLC		\$22.0000	\$6,732.00
Jones Bros. Contractors, LLC		\$18.0000	\$5,508.00
Summers-Taylor, Inc.		\$20.0000	\$6,120.00
Adams Contracting, LLC		\$19.0000	\$5,814.00
APAC-Atlantic, Inc.		\$22.5000	\$6,885.00
712-06 SIGNS (CONSTRUCTION)			
	615.000 S.F.		
Mack Construction, LLC		\$8.0000	\$4,920.00
Jones Bros. Contractors, LLC		\$6.5000	\$3,997.50
Summers-Taylor, Inc.		\$7.2500	\$4,458.75
Adams Contracting, LLC		\$7.0000	\$4,305.00
APAC-Atlantic, Inc.		\$8.1300	\$4,999.95
712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)			
	4.000 EACH		
Mack Construction, LLC		\$190.0000	\$760.00
Jones Bros. Contractors, LLC		\$500.0000	\$2,000.00
Summers-Taylor, Inc.		\$555.0000	\$2,220.00
Adams Contracting, LLC		\$600.0000	\$2,400.00
APAC-Atlantic, Inc.		\$625.0000	\$2,500.00

		UNIT PRICE	EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	144.000 L.F.		
Mack Construction, LLC		\$26.0000	\$3,744.00
Jones Bros. Contractors, LLC		\$17.5000	\$2,520.00
Summers-Taylor, Inc.		\$19.5000	\$2,808.00
Adams Contracting, LLC		\$20.0000	\$2,880.00
APAC-Atlantic, Inc.		\$21.8800	\$3,150.72
712-08.03 ARROW BOARD (TYPE C)			
	6.000 EACH		
Mack Construction, LLC		\$1,100.0000	\$6,600.00
Jones Bros. Contractors, LLC		\$800.0000	\$4,800.00
Summers-Taylor, Inc.		\$890.0000	\$5,340.00
Adams Contracting, LLC		\$1,000.0000	\$6,000.00
APAC-Atlantic, Inc.		\$1,000.0000	\$6,000.00
712-08.11 QUEUE PROTECTION TRUCK			
	150.000 HOUR		
Mack Construction, LLC		\$155.0000	\$23,250.00
Jones Bros. Contractors, LLC		\$110.0000	\$16,500.00
Summers-Taylor, Inc.		\$122.0000	\$18,300.00
Adams Contracting, LLC		\$150.0000	\$22,500.00
APAC-Atlantic, Inc.		\$137.5000	\$20,625.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	2,080.000 L.F.		
Mack Construction, LLC		\$4.0000	\$8,320.00
Jones Bros. Contractors, LLC		\$3.4500	\$7,176.00
Summers-Taylor, Inc.		\$4.0000	\$8,320.00
Adams Contracting, LLC		\$3.7000	\$7,696.00
APAC-Atlantic, Inc.		\$4.3100	\$8,964.80
712-09.08 REMOVABLE PAVEMENT MARKING (6" LINE)			
	2,105.000 L.F.		
Mack Construction, LLC		\$3.2500	\$6,841.25
Jones Bros. Contractors, LLC		\$2.9500	\$6,209.75
Summers-Taylor, Inc.		\$3.5000	\$7,367.50
Adams Contracting, LLC		\$3.1000	\$6,525.50
APAC-Atlantic, Inc.		\$3.6900	\$7,767.45
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Mack Construction, LLC		\$135.0000	\$135.00
Jones Bros. Contractors, LLC		\$100.0000	\$100.00
Summers-Taylor, Inc.		\$833.0000	\$833.00
Adams Contracting, LLC		\$105.0000	\$105.00
APAC-Atlantic, Inc.		\$125.0000	\$125.00

		UNIT PRICE	EXTENSION
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	7.000 EACH		
Mack Construction, LLC		\$135.0000	\$945.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$14,000.00
Summers-Taylor, Inc.		\$333.0000	\$2,331.00
Adams Contracting, LLC		\$2,100.0000	\$14,700.00
APAC-Atlantic, Inc.		\$2,500.0000	\$17,500.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT			
	4.000 EACH		
Mack Construction, LLC		\$6,000.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$6,000.0000	\$24,000.00
Summers-Taylor, Inc.		\$6,662.0000	\$26,648.00
Adams Contracting, LLC		\$6,300.0000	\$25,200.00
APAC-Atlantic, Inc.		\$7,500.0000	\$30,000.00
713-16.20 SIGNS (R3-2)			
	1.000 EACH		
Mack Construction, LLC		\$265.0000	\$265.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Summers-Taylor, Inc.		\$390.0000	\$390.00
Adams Contracting, LLC		\$158.0000	\$158.00
APAC-Atlantic, Inc.		\$187.5000	\$187.50
713-16.21 SIGNS (R3-1)			
	1.000 EACH		
Mack Construction, LLC		\$265.0000	\$265.00
Jones Bros. Contractors, LLC		\$150.0000	\$150.00
Summers-Taylor, Inc.		\$390.0000	\$390.00
Adams Contracting, LLC		\$158.0000	\$158.00
APAC-Atlantic, Inc.		\$187.5000	\$187.50
713-16.90 RESET GROUND MOUNTED SIGN			
	4.000 EACH		
Mack Construction, LLC		\$535.0000	\$2,140.00
Jones Bros. Contractors, LLC		\$2,000.0000	\$8,000.00
Summers-Taylor, Inc.		\$316.5000	\$1,266.00
Adams Contracting, LLC		\$2,100.0000	\$8,400.00
APAC-Atlantic, Inc.		\$2,500.0000	\$10,000.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS)			
	250.000 L.F.		
Mack Construction, LLC		\$35.0000	\$8,750.00
Jones Bros. Contractors, LLC		\$32.1000	\$8,025.00
Summers-Taylor, Inc.		\$34.5000	\$8,625.00
Adams Contracting, LLC		\$33.7500	\$8,437.50
APAC-Atlantic, Inc.		\$99.3800	\$24,845.00

		UNIT PRICE	EXTENSION
714-04.04 CONDUIT (3" PVC JACK/BORE SCH 80)			
	730.000 L.F.		
Mack Construction, LLC		\$24.0000	\$17,520.00
Jones Bros. Contractors, LLC		\$22.2900	\$16,271.70
Summers-Taylor, Inc.		\$24.0000	\$17,520.00
Adams Contracting, LLC		\$23.5000	\$17,155.00
APAC-Atlantic, Inc.		\$40.0000	\$29,200.00
714-04.05 CONDUIT (2" PVC)			
	12,195.000 L.F.		
Mack Construction, LLC		\$16.0000	\$195,120.00
Jones Bros. Contractors, LLC		\$14.5000	\$176,827.50
Summers-Taylor, Inc.		\$15.6000	\$190,242.00
Adams Contracting, LLC		\$15.2500	\$185,973.75
APAC-Atlantic, Inc.		\$18.7500	\$228,656.25
714-05.04 PULL BOXES (TYPE C)			
	15.000 EACH		
Mack Construction, LLC		\$1,600.0000	\$24,000.00
Jones Bros. Contractors, LLC		\$1,500.0000	\$22,500.00
Summers-Taylor, Inc.		\$1,614.0000	\$24,210.00
Adams Contracting, LLC		\$1,580.0000	\$23,700.00
APAC-Atlantic, Inc.		\$1,500.0000	\$22,500.00
714-06.05 CABLE (1/C # 6 AWG)			
	51,070.000 L.F.		
Mack Construction, LLC		\$2.0000	\$102,140.00
Jones Bros. Contractors, LLC		\$1.7200	\$87,840.40
Summers-Taylor, Inc.		\$1.8500	\$94,479.50
Adams Contracting, LLC		\$1.9000	\$97,033.00
APAC-Atlantic, Inc.		\$3.2500	\$165,977.50
714-08.09 LIGHT STANDARDS (ALUMINUM, 40")			
	32.000 EACH		
Mack Construction, LLC		\$4,800.0000	\$153,600.00
Jones Bros. Contractors, LLC		\$4,500.0000	\$144,000.00
Summers-Taylor, Inc.		\$4,840.0000	\$154,880.00
Adams Contracting, LLC		\$4,730.0000	\$151,360.00
APAC-Atlantic, Inc.		\$7,557.5000	\$241,840.00
714-08.10 LIGHT STANDARDS (120' HIGHMAST)			
	8.000 EACH		
Mack Construction, LLC		\$55,000.0000	\$440,000.00
Jones Bros. Contractors, LLC		\$51,300.0000	\$410,400.00
Summers-Taylor, Inc.		\$58,100.0000	\$464,800.00
Adams Contracting, LLC		\$53,870.0000	\$430,960.00
APAC-Atlantic, Inc.		\$73,970.0000	\$591,760.00

		UNIT PRICE	EXTENSION
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS			
	32.000 EACH		
Mack Construction, LLC		\$2,650.0000	\$84,800.00
Jones Bros. Contractors, LLC		\$2,500.0000	\$80,000.00
Summers-Taylor, Inc.		\$2,689.0000	\$86,048.00
Adams Contracting, LLC		\$2,630.0000	\$84,160.00
APAC-Atlantic, Inc.		\$2,482.5000	\$79,440.00
714-08.47 FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD			
	8.000 EACH		
Mack Construction, LLC		\$10,600.0000	\$84,800.00
Jones Bros. Contractors, LLC		\$10,000.0000	\$80,000.00
Summers-Taylor, Inc.		\$10,755.0000	\$86,040.00
Adams Contracting, LLC		\$10,500.0000	\$84,000.00
APAC-Atlantic, Inc.		\$32,925.0000	\$263,400.00
714-09.47 LED LUMINAIRES (182 WATT)			
	32.000 EACH		
Mack Construction, LLC		\$1,060.0000	\$33,920.00
Jones Bros. Contractors, LLC		\$1,000.0000	\$32,000.00
Summers-Taylor, Inc.		\$1,075.5000	\$34,416.00
Adams Contracting, LLC		\$1,050.0000	\$33,600.00
APAC-Atlantic, Inc.		\$940.0000	\$30,080.00
714-09.64 LED LUMINAIRES-HIGH MAST (195 WATT)			
	48.000 EACH		
Mack Construction, LLC		\$1,275.0000	\$61,200.00
Jones Bros. Contractors, LLC		\$1,200.0000	\$57,600.00
Summers-Taylor, Inc.		\$1,290.0000	\$61,920.00
Adams Contracting, LLC		\$1,260.0000	\$60,480.00
APAC-Atlantic, Inc.		\$1,550.0000	\$74,400.00
714-09.83 LED LUMINAIRES-UNDERPASS (52 WATT)			
	4.000 EACH		
Mack Construction, LLC		\$905.0000	\$3,620.00
Jones Bros. Contractors, LLC		\$850.0000	\$3,400.00
Summers-Taylor, Inc.		\$914.0000	\$3,656.00
Adams Contracting, LLC		\$893.0000	\$3,572.00
APAC-Atlantic, Inc.		\$1,225.0000	\$4,900.00
714-12.01 CONTROL CENTER (NO. 1)			
	1.000 LS		
Mack Construction, LLC		\$21,400.0000	\$21,400.00
Jones Bros. Contractors, LLC		\$20,148.0000	\$20,148.00
Summers-Taylor, Inc.		\$21,668.0000	\$21,668.00
Adams Contracting, LLC		\$21,160.0000	\$21,160.00
APAC-Atlantic, Inc.		\$27,612.5000	\$27,612.50

		UNIT PRICE	EXTENSION
714-12.02 CONTROL CENTER (NO. 2)			
	1.000 LS		
Mack Construction, LLC		\$21,400.0000	\$21,400.00
Jones Bros. Contractors, LLC		\$20,148.0000	\$20,148.00
Summers-Taylor, Inc.		\$21,668.0000	\$21,668.00
Adams Contracting, LLC		\$21,160.0000	\$21,160.00
APAC-Atlantic, Inc.		\$27,612.5000	\$27,612.50
714-25.01 ELECTRICAL CONNECTION (NO.1)			
	1.000 LS		
Mack Construction, LLC		\$3,800.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Summers-Taylor, Inc.		\$3,764.0000	\$3,764.00
Adams Contracting, LLC		\$3,680.0000	\$3,680.00
APAC-Atlantic, Inc.		\$10,125.0000	\$10,125.00
714-25.02 ELECTRICAL CONNECTION (NO.2)			
	1.000 LS		
Mack Construction, LLC		\$3,800.0000	\$3,800.00
Jones Bros. Contractors, LLC		\$3,500.0000	\$3,500.00
Summers-Taylor, Inc.		\$3,764.0000	\$3,764.00
Adams Contracting, LLC		\$3,680.0000	\$3,680.00
APAC-Atlantic, Inc.		\$10,125.0000	\$10,125.00
714-70.56 #6 AWG GROUND WIRE BARE SOLID COPPER			
	13,175.000 L.F.		
Mack Construction, LLC		\$2.0000	\$26,350.00
Jones Bros. Contractors, LLC		\$1.7200	\$22,661.00
Summers-Taylor, Inc.		\$1.8500	\$24,373.75
Adams Contracting, LLC		\$1.9000	\$25,032.50
APAC-Atlantic, Inc.		\$3.1300	\$41,237.75
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)			
	240.000 EACH		
Mack Construction, LLC		\$43.0000	\$10,320.00
Jones Bros. Contractors, LLC		\$40.5000	\$9,720.00
Summers-Taylor, Inc.		\$45.0000	\$10,800.00
Adams Contracting, LLC		\$42.7500	\$10,260.00
APAC-Atlantic, Inc.		\$50.6300	\$12,151.20
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	66.000 EACH		
Mack Construction, LLC		\$16.0000	\$1,056.00
Jones Bros. Contractors, LLC		\$15.0000	\$990.00
Summers-Taylor, Inc.		\$16.6500	\$1,098.90
Adams Contracting, LLC		\$15.7500	\$1,039.50
APAC-Atlantic, Inc.		\$18.7500	\$1,237.50

		UNIT PRICE	EXTENSION
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	54.000 L.F.		
Mack Construction, LLC		\$14.0000	\$756.00
Jones Bros. Contractors, LLC		\$12.5000	\$675.00
Summers-Taylor, Inc.		\$13.9000	\$750.60
Adams Contracting, LLC		\$13.2500	\$715.50
APAC-Atlantic, Inc.		\$15.6300	\$844.02
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	2.000 EACH		
Mack Construction, LLC		\$190.0000	\$380.00
Jones Bros. Contractors, LLC		\$175.0000	\$350.00
Summers-Taylor, Inc.		\$194.5000	\$389.00
Adams Contracting, LLC		\$184.0000	\$368.00
APAC-Atlantic, Inc.		\$218.7500	\$437.50
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)			
	858.000 L.F.		
Mack Construction, LLC		\$13.0000	\$11,154.00
Jones Bros. Contractors, LLC		\$12.0000	\$10,296.00
Summers-Taylor, Inc.		\$13.5000	\$11,583.00
Adams Contracting, LLC		\$12.7500	\$10,939.50
APAC-Atlantic, Inc.		\$15.0000	\$12,870.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.530 L.M.		
Mack Construction, LLC		\$10,100.0000	\$5,353.00
Jones Bros. Contractors, LLC		\$9,500.0000	\$5,035.00
Summers-Taylor, Inc.		\$10,550.0000	\$5,591.50
Adams Contracting, LLC		\$9,980.0000	\$5,289.40
APAC-Atlantic, Inc.		\$11,875.0000	\$6,293.75
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)			
	4.000 EACH		
Mack Construction, LLC		\$265.0000	\$1,060.00
Jones Bros. Contractors, LLC		\$250.0000	\$1,000.00
Summers-Taylor, Inc.		\$280.0000	\$1,120.00
Adams Contracting, LLC		\$263.0000	\$1,052.00
APAC-Atlantic, Inc.		\$312.5000	\$1,250.00
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)			
	0.360 L.M.		
Mack Construction, LLC		\$8,000.0000	\$2,880.00
Jones Bros. Contractors, LLC		\$7,500.0000	\$2,700.00
Summers-Taylor, Inc.		\$8,330.0000	\$2,998.80
Adams Contracting, LLC		\$7,880.0000	\$2,836.80
APAC-Atlantic, Inc.		\$9,375.0000	\$3,375.00

		UNIT PRICE	EXTENSION
716-09.83 CONTRAST PAVEMENT MARKING 6"			
	1,200.000 L.F.		
Mack Construction, LLC		\$10.0000	\$12,000.00
Jones Bros. Contractors, LLC		\$9.5000	\$11,400.00
Summers-Taylor, Inc.		\$11.0000	\$13,200.00
Adams Contracting, LLC		\$10.0000	\$12,000.00
APAC-Atlantic, Inc.		\$11.8800	\$14,256.00
716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED			
	400.000 L.F.		
Mack Construction, LLC		\$10.0000	\$4,000.00
Jones Bros. Contractors, LLC		\$9.5000	\$3,800.00
Summers-Taylor, Inc.		\$11.0000	\$4,400.00
Adams Contracting, LLC		\$10.0000	\$4,000.00
APAC-Atlantic, Inc.		\$11.8800	\$4,752.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.200 L.M.		
Mack Construction, LLC		\$7,500.0000	\$16,500.00
Jones Bros. Contractors, LLC		\$7,000.0000	\$15,400.00
Summers-Taylor, Inc.		\$7,775.0000	\$17,105.00
Adams Contracting, LLC		\$7,350.0000	\$16,170.00
APAC-Atlantic, Inc.		\$8,750.0000	\$19,250.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)			
	5,307.000 L.F.		
Mack Construction, LLC		\$1.3500	\$7,164.45
Jones Bros. Contractors, LLC		\$1.2500	\$6,633.75
Summers-Taylor, Inc.		\$1.4000	\$7,429.80
Adams Contracting, LLC		\$1.4000	\$7,429.80
APAC-Atlantic, Inc.		\$1.5600	\$8,278.92
717-01 MOBILIZATION			
	1.000 LS		
Mack Construction, LLC		\$215,000.0000	\$215,000.00
Jones Bros. Contractors, LLC		\$461,500.0000	\$461,500.00
Summers-Taylor, Inc.		\$401,366.0000	\$401,366.00
Adams Contracting, LLC		\$475,000.0000	\$475,000.00
APAC-Atlantic, Inc.		\$462,836.4400	\$462,836.44
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	670.000 S.Y.		
Mack Construction, LLC		\$3.2000	\$2,144.00
Jones Bros. Contractors, LLC		\$6.0000	\$4,020.00
Summers-Taylor, Inc.		\$6.0000	\$4,020.00
Adams Contracting, LLC		\$2.5000	\$1,675.00
APAC-Atlantic, Inc.		\$3.0600	\$2,050.20

		UNIT PRICE	EXTENSION
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	870.000 S.Y.		
Mack Construction, LLC		\$5.5000	\$4,785.00
Jones Bros. Contractors, LLC		\$9.0000	\$7,830.00
Summers-Taylor, Inc.		\$7.8500	\$6,829.50
Adams Contracting, LLC		\$4.2000	\$3,654.00
APAC-Atlantic, Inc.		\$5.4400	\$4,732.80
740-11.02 TEMPORARY SEDIMENT TUBE 12IN			
	1,250.000 L.F.		
Mack Construction, LLC		\$3.5000	\$4,375.00
Jones Bros. Contractors, LLC		\$3.2500	\$4,062.50
Summers-Taylor, Inc.		\$3.7500	\$4,687.50
Adams Contracting, LLC		\$4.0000	\$5,000.00
APAC-Atlantic, Inc.		\$3.7500	\$4,687.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	200.000 UNIT		
Mack Construction, LLC		\$48.0000	\$9,600.00
Jones Bros. Contractors, LLC		\$29.5000	\$5,900.00
Summers-Taylor, Inc.		\$32.7500	\$6,550.00
Adams Contracting, LLC		\$50.0000	\$10,000.00
APAC-Atlantic, Inc.		\$43.7500	\$8,750.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	26.000 UNIT		
Mack Construction, LLC		\$300.0000	\$7,800.00
Jones Bros. Contractors, LLC		\$100.0000	\$2,600.00
Summers-Taylor, Inc.		\$111.0000	\$2,886.00
Adams Contracting, LLC		\$40.0000	\$1,040.00
APAC-Atlantic, Inc.		\$425.0000	\$11,050.00
801-03 WATER (SEEDING & SODDING)			
	135.000 M.G.		
Mack Construction, LLC		\$75.0000	\$10,125.00
Jones Bros. Contractors, LLC		\$100.0000	\$13,500.00
Summers-Taylor, Inc.		\$83.2500	\$11,238.75
Adams Contracting, LLC		\$110.0000	\$14,850.00
APAC-Atlantic, Inc.		\$93.7500	\$12,656.25
803-01 SODDING (NEW SOD)			
	11,090.000 S.Y.		
Mack Construction, LLC		\$6.5000	\$72,085.00
Jones Bros. Contractors, LLC		\$6.0000	\$66,540.00
Summers-Taylor, Inc.		\$6.7500	\$74,857.50
Adams Contracting, LLC		\$7.0000	\$77,630.00
APAC-Atlantic, Inc.		\$6.9400	\$76,964.60

UNIT PRICE EXTENSION

805-12.02 EROSION CONTROL BLANKET (TYPE II)**2,900.000 S.Y.**

Mack Construction, LLC	\$1.1000	\$3,190.00
Jones Bros. Contractors, LLC	\$1.2500	\$3,625.00
Summers-Taylor, Inc.	\$1.4000	\$4,060.00
Adams Contracting, LLC	\$1.2500	\$3,625.00
APAC-Atlantic, Inc.	\$1.3100	\$3,799.00

SUB-TOTAL ROADWAY

Mack Construction, LLC	\$4,498,733.95
Jones Bros. Contractors, LLC	\$4,787,387.50
Summers-Taylor, Inc.	\$4,789,782.85
Adams Contracting, LLC	\$5,352,961.85
APAC-Atlantic, Inc.	\$6,137,544.43

TOTAL CONTRACT

Mack Construction, LLC	\$4,498,733.95
Jones Bros. Contractors, LLC	\$4,787,387.50
Summers-Taylor, Inc.	\$4,789,782.85
Adams Contracting, LLC	\$5,352,961.85
APAC-Atlantic, Inc.	\$6,137,544.43

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

KNOX COUNTY (Contract No. CN261061 Call 010)

HSIP-131(33),47027-3222-94

THE INTERSECTION IMPROVEMENTS ON S.R. 131 (EMORY ROAD) AT HARRELL ROAD/CARPENTER ROAD (L.M. 9.5), INCLUDING GRADING, DRAINAGE, SIGNALS, AND PAVING.

PROJECT LENGTH - 0.178 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2028

TOTAL CONTRACT	
Charles Blalock & Sons, Inc.	\$7,897,169.91
Cleary Construction, Inc.	\$9,179,202.90
Southern Constructors, Inc.	\$9,401,601.75
Whaley Construction, LLC	\$10,499,161.48

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$80,000.0000	\$80,000.00
	Cleary Construction, Inc.	\$87,500.0000	\$87,500.00
	Southern Constructors, Inc.	\$100,000.0000	\$100,000.00
	Whaley Construction, LLC	\$169,485.2500	\$169,485.25
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Charles Blalock & Sons, Inc.	\$250,000.0000	\$250,000.00
	Cleary Construction, Inc.	\$465,000.0000	\$465,000.00
	Southern Constructors, Inc.	\$125,000.0000	\$125,000.00
	Whaley Construction, LLC	\$456,540.2000	\$456,540.20
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	5.000 EACH		
	Charles Blalock & Sons, Inc.	\$4,000.0000	\$20,000.00
	Cleary Construction, Inc.	\$1,925.0000	\$9,625.00
	Southern Constructors, Inc.	\$12,500.0000	\$62,500.00
	Whaley Construction, LLC	\$7,412.3400	\$37,061.70
202-02.01	REMOVAL OF PIPE (24" ,STA.202+67.90)		
	20.000 L.F.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$200.00
	Cleary Construction, Inc.	\$50.0000	\$1,000.00
	Southern Constructors, Inc.	\$75.0000	\$1,500.00
	Whaley Construction, LLC	\$68.3200	\$1,366.40
202-02.02	REMOVAL OF PIPE (15" , STA.202+94.70)		
	27.000 L.F.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$270.00
	Cleary Construction, Inc.	\$37.0000	\$999.00
	Southern Constructors, Inc.	\$60.0000	\$1,620.00
	Whaley Construction, LLC	\$52.7800	\$1,425.06
202-02.03	REMOVAL OF PIPE (18" ,STA.106+84.34)		
	278.000 L.F.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$2,780.00
	Cleary Construction, Inc.	\$21.0000	\$5,838.00
	Southern Constructors, Inc.	\$60.0000	\$16,680.00
	Whaley Construction, LLC	\$61.8900	\$17,205.42
202-02.04	REMOVAL OF PIPE (15" ,STA.110+86.87)		
	21.000 L.F.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$210.00
	Cleary Construction, Inc.	\$47.0000	\$987.00
	Southern Constructors, Inc.	\$60.0000	\$1,260.00
	Whaley Construction, LLC	\$53.9600	\$1,133.16

		UNIT PRICE	EXTENSION
202-02.05 REMOVAL OF PIPE (15" ,STA.111+75.08)			
	31.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$310.00
Cleary Construction, Inc.		\$32.0000	\$992.00
Southern Constructors, Inc.		\$60.0000	\$1,860.00
Whaley Construction, LLC		\$52.1200	\$1,615.72
202-02.06 REMOVAL OF PIPE (15" ,STA.112+47.21)			
	27.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$270.00
Cleary Construction, Inc.		\$37.0000	\$999.00
Southern Constructors, Inc.		\$60.0000	\$1,620.00
Whaley Construction, LLC		\$51.9800	\$1,403.46
202-02.07 REMOVAL OF PIPE (18" ,STA.113+95.82)			
	31.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$310.00
Cleary Construction, Inc.		\$32.0000	\$992.00
Southern Constructors, Inc.		\$60.0000	\$1,860.00
Whaley Construction, LLC		\$58.2300	\$1,805.13
202-02.08 REMOVAL OF PIPE (18" ,STA.114+05.43)			
	41.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$410.00
Cleary Construction, Inc.		\$24.0000	\$984.00
Southern Constructors, Inc.		\$60.0000	\$2,460.00
Whaley Construction, LLC		\$57.4500	\$2,355.45
202-02.09 REMOVAL OF PIPE (18" ,STA.114+35.71)			
	31.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$310.00
Cleary Construction, Inc.		\$32.0000	\$992.00
Southern Constructors, Inc.		\$60.0000	\$1,860.00
Whaley Construction, LLC		\$56.3900	\$1,748.09
202-02.10 REMOVAL OF PIPE (18" ,STA.300+63.87)			
	42.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$420.00
Cleary Construction, Inc.		\$23.0000	\$966.00
Southern Constructors, Inc.		\$60.0000	\$2,520.00
Whaley Construction, LLC		\$58.2300	\$2,445.66
202-02.11 REMOVAL OF PIPE (18" ,STA.301+08.93)			
	22.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$220.00
Cleary Construction, Inc.		\$45.0000	\$990.00
Southern Constructors, Inc.		\$60.0000	\$1,320.00
Whaley Construction, LLC		\$59.6300	\$1,311.86

		UNIT PRICE	EXTENSION
202-02.12 REMOVAL OF PIPE (48" ,STA.400+32.52)			
	31.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$310.00
Cleary Construction, Inc.		\$81.0000	\$2,511.00
Southern Constructors, Inc.		\$175.0000	\$5,425.00
Whaley Construction, LLC		\$186.3600	\$5,777.16
202-02.13 REMOVAL OF PIPE (18" ,STA.302+26.48)			
	60.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$600.00
Cleary Construction, Inc.		\$41.0000	\$2,460.00
Southern Constructors, Inc.		\$60.0000	\$3,600.00
Whaley Construction, LLC		\$58.4100	\$3,504.60
202-02.14 REMOVAL OF PIPE (18" ,STA.400+92.87)			
	24.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$240.00
Cleary Construction, Inc.		\$41.0000	\$984.00
Southern Constructors, Inc.		\$60.0000	\$1,440.00
Whaley Construction, LLC		\$56.2300	\$1,349.52
202-02.15 REMOVAL OF PIPE (18" ,STA.400+71.37)			
	18.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$180.00
Cleary Construction, Inc.		\$55.0000	\$990.00
Southern Constructors, Inc.		\$60.0000	\$1,080.00
Whaley Construction, LLC		\$61.3200	\$1,103.76
202-02.17 REMOVAL OF PIPE (18" ,STA.500+47.58)			
	25.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$250.00
Cleary Construction, Inc.		\$40.0000	\$1,000.00
Southern Constructors, Inc.		\$60.0000	\$1,500.00
Whaley Construction, LLC		\$62.3800	\$1,559.50
202-02.18 REMOVAL OF PIPE (18" ,STA.500+40.92)			
	23.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.0000	\$230.00
Cleary Construction, Inc.		\$43.0000	\$989.00
Southern Constructors, Inc.		\$60.0000	\$1,380.00
Whaley Construction, LLC		\$63.2700	\$1,455.21
202-08.10 REMOVAL OF CURB (STA. 500+00 - STA. 501+25.00)			
	229.000 L.F.		
Charles Blalock & Sons, Inc.		\$30.0000	\$6,870.00
Cleary Construction, Inc.		\$10.0000	\$2,290.00
Southern Constructors, Inc.		\$20.0000	\$4,580.00
Whaley Construction, LLC		\$52.3600	\$11,990.44

		UNIT PRICE	EXTENSION
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	6,633.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$15.0000	\$99,495.00
	Cleary Construction, Inc.	\$61.6000	\$408,592.80
	Southern Constructors, Inc.	\$50.0000	\$331,650.00
	Whaley Construction, LLC	\$55.2800	\$366,672.24
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	5,262.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$35.0000	\$184,170.00
	Cleary Construction, Inc.	\$27.2500	\$143,389.50
	Southern Constructors, Inc.	\$60.0000	\$315,720.00
	Whaley Construction, LLC	\$65.8900	\$346,713.18
203-04	PLACING AND SPREADING TOPSOIL		
	934.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$5.0000	\$4,670.00
	Cleary Construction, Inc.	\$40.5000	\$37,827.00
	Southern Constructors, Inc.	\$35.0000	\$32,690.00
	Whaley Construction, LLC	\$35.3200	\$32,988.88
203-06	WATER		
	69.000 M.G.		
	Charles Blalock & Sons, Inc.	\$10.0000	\$690.00
	Cleary Construction, Inc.	\$130.0000	\$8,970.00
	Southern Constructors, Inc.	\$260.0000	\$17,940.00
	Whaley Construction, LLC	\$115.2800	\$7,954.32
203-07	FURNISHING & SPREADING TOPSOIL		
	354.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$70.0000	\$24,780.00
	Cleary Construction, Inc.	\$95.6500	\$33,860.10
	Southern Constructors, Inc.	\$80.0000	\$28,320.00
	Whaley Construction, LLC	\$75.4700	\$26,716.38
204-06.02	FLOWABLE FILL (EXCAVATABLE)		
	103.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$806.7200	\$83,092.16
	Cleary Construction, Inc.	\$585.0000	\$60,255.00
	Southern Constructors, Inc.	\$600.0000	\$61,800.00
	Whaley Construction, LLC	\$550.2300	\$56,673.69
208-01.05	BROOMING & DEGRASSING SHOULDERS		
	0.060 L.M.		
	Charles Blalock & Sons, Inc.	\$42,801.0000	\$2,568.06
	Cleary Construction, Inc.	\$59,500.0000	\$3,570.00
	Southern Constructors, Inc.	\$7,500.0000	\$450.00
	Whaley Construction, LLC	\$21,147.3600	\$1,268.84

		UNIT PRICE	EXTENSION
209-05 SEDIMENT REMOVAL			
	167.000 C.Y.		
Charles Blalock & Sons, Inc.		\$5.0000	\$835.00
Cleary Construction, Inc.		\$77.3500	\$12,917.45
Southern Constructors, Inc.		\$46.0000	\$7,682.00
Whaley Construction, LLC		\$110.2800	\$18,416.76
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	860.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.7300	\$4,067.80
Cleary Construction, Inc.		\$6.5000	\$5,590.00
Southern Constructors, Inc.		\$7.0000	\$6,020.00
Whaley Construction, LLC		\$5.5500	\$4,773.00
209-08.07 ROCK CHECK DAM			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$840.0000	\$5,040.00
Cleary Construction, Inc.		\$1,000.0000	\$6,000.00
Southern Constructors, Inc.		\$1,000.0000	\$6,000.00
Whaley Construction, LLC		\$750.2100	\$4,501.26
209-08.08 ENHANCED ROCK CHECK DAM			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$1,260.0000	\$3,780.00
Cleary Construction, Inc.		\$1,485.0000	\$4,455.00
Southern Constructors, Inc.		\$1,250.0000	\$3,750.00
Whaley Construction, LLC		\$1,258.3900	\$3,775.17
209-09.40 CURB INLET PROTECTION (TYPE 1)			
	28.000 EACH		
Charles Blalock & Sons, Inc.		\$183.7500	\$5,145.00
Cleary Construction, Inc.		\$235.0000	\$6,580.00
Southern Constructors, Inc.		\$400.0000	\$11,200.00
Whaley Construction, LLC		\$441.2300	\$12,354.44
209-40.34 CATCH BASIN PROTECTION (TYPE E)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$262.5000	\$262.50
Cleary Construction, Inc.		\$350.0000	\$350.00
Southern Constructors, Inc.		\$1,100.0000	\$1,100.00
Whaley Construction, LLC		\$328.9600	\$328.96
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$682.5000	\$3,412.50
Cleary Construction, Inc.		\$830.0000	\$4,150.00
Southern Constructors, Inc.		\$700.0000	\$3,500.00
Whaley Construction, LLC		\$1,587.3600	\$7,936.80

		UNIT PRICE	EXTENSION
209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$1,575.0000	\$1,575.00
Cleary Construction, Inc.		\$1,850.0000	\$1,850.00
Southern Constructors, Inc.		\$1,100.0000	\$1,100.00
Whaley Construction, LLC		\$1,798.3900	\$1,798.39
209-65.03 TEMPORARY DIVERSION CHANNEL			
	430.000 L.F.		
Charles Blalock & Sons, Inc.		\$49.6800	\$21,362.40
Cleary Construction, Inc.		\$112.0000	\$48,160.00
Southern Constructors, Inc.		\$250.0000	\$107,500.00
Whaley Construction, LLC		\$185.4700	\$79,752.10
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D			
	5,176.000 TON		
Charles Blalock & Sons, Inc.		\$71.0000	\$367,496.00
Cleary Construction, Inc.		\$63.5000	\$328,676.00
Southern Constructors, Inc.		\$65.0000	\$336,440.00
Whaley Construction, LLC		\$62.3700	\$322,827.12
303-01.01 GRANULAR BACKFILL (ROADWAY)			
	1,643.000 TON		
Charles Blalock & Sons, Inc.		\$71.0000	\$116,653.00
Cleary Construction, Inc.		\$76.2500	\$125,278.75
Southern Constructors, Inc.		\$70.0000	\$115,010.00
Whaley Construction, LLC		\$65.2300	\$107,172.89
303-10.01 MINERAL AGGREGATE (SIZE 57)			
	86.000 TON		
Charles Blalock & Sons, Inc.		\$119.9100	\$10,312.26
Cleary Construction, Inc.		\$66.5000	\$5,719.00
Southern Constructors, Inc.		\$90.0000	\$7,740.00
Whaley Construction, LLC		\$78.3600	\$6,738.96
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A			
	982.000 TON		
Charles Blalock & Sons, Inc.		\$142.8000	\$140,229.60
Cleary Construction, Inc.		\$160.0000	\$157,120.00
Southern Constructors, Inc.		\$160.0000	\$157,120.00
Whaley Construction, LLC		\$220.3600	\$216,393.52
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2			
	984.000 TON		
Charles Blalock & Sons, Inc.		\$162.7500	\$160,146.00
Cleary Construction, Inc.		\$185.0000	\$182,040.00
Southern Constructors, Inc.		\$170.0000	\$167,280.00
Whaley Construction, LLC		\$242.1200	\$238,246.08

		UNIT PRICE	EXTENSION
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)		
	8.000 TON		
	Charles Blalock & Sons, Inc.	\$142.0000	\$1,136.00
	Cleary Construction, Inc.	\$1,550.0000	\$12,400.00
	Southern Constructors, Inc.	\$1,325.0000	\$10,600.00
	Whaley Construction, LLC	\$1,100.4600	\$8,803.68
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.000 TON		
	Charles Blalock & Sons, Inc.	\$987.0000	\$4,935.00
	Cleary Construction, Inc.	\$1,115.0000	\$5,575.00
	Southern Constructors, Inc.	\$950.0000	\$4,750.00
	Whaley Construction, LLC	\$568.3200	\$2,841.60
411-01.10	ACS MIX(PG64-22) GRADING D		
	741.000 TON		
	Charles Blalock & Sons, Inc.	\$210.0000	\$155,610.00
	Cleary Construction, Inc.	\$235.0000	\$174,135.00
	Southern Constructors, Inc.	\$225.0000	\$166,725.00
	Whaley Construction, LLC	\$275.6300	\$204,241.83
415-01.01	COLD PLANING BITUMINOUS PAVEMENT		
	192.000 TON		
	Charles Blalock & Sons, Inc.	\$105.0000	\$20,160.00
	Cleary Construction, Inc.	\$120.0000	\$23,040.00
	Southern Constructors, Inc.	\$125.0000	\$24,000.00
	Whaley Construction, LLC	\$198.8500	\$38,179.20
604-01.01	CLASS A CONCRETE (ROADWAY)		
	213.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$1,600.0000	\$340,800.00
	Cleary Construction, Inc.	\$2,341.0000	\$498,633.00
	Southern Constructors, Inc.	\$3,250.0000	\$692,250.00
	Whaley Construction, LLC	\$1,998.3200	\$425,642.16
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)		
	50,498.000 LB.		
	Charles Blalock & Sons, Inc.	\$2.0000	\$100,996.00
	Cleary Construction, Inc.	\$1.9000	\$95,946.20
	Southern Constructors, Inc.	\$2.2500	\$113,620.50
	Whaley Construction, LLC	\$3.1500	\$159,068.70
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)		
	1,282.000 L.F.		
	Charles Blalock & Sons, Inc.	\$265.3900	\$340,229.98
	Cleary Construction, Inc.	\$145.0000	\$185,890.00
	Southern Constructors, Inc.	\$250.0000	\$320,500.00
	Whaley Construction, LLC	\$221.8400	\$284,398.88

		UNIT PRICE	EXTENSION
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III)			
	141.000 L.F.		
Charles Blalock & Sons, Inc.		\$289.7200	\$40,850.52
Cleary Construction, Inc.		\$173.0000	\$24,393.00
Southern Constructors, Inc.		\$400.0000	\$56,400.00
Whaley Construction, LLC		\$286.3800	\$40,379.58
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III)			
	145.000 L.F.		
Charles Blalock & Sons, Inc.		\$397.7900	\$57,679.55
Cleary Construction, Inc.		\$279.0000	\$40,455.00
Southern Constructors, Inc.		\$350.0000	\$50,750.00
Whaley Construction, LLC		\$387.4200	\$56,175.90
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	21.000 C.Y.		
Charles Blalock & Sons, Inc.		\$4,082.5500	\$85,733.55
Cleary Construction, Inc.		\$3,570.0000	\$74,970.00
Southern Constructors, Inc.		\$1,750.0000	\$36,750.00
Whaley Construction, LLC		\$2,154.6500	\$45,247.65
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	722.000 LB.		
Charles Blalock & Sons, Inc.		\$18.3100	\$13,219.82
Cleary Construction, Inc.		\$4.2500	\$3,068.50
Southern Constructors, Inc.		\$2.2500	\$1,624.50
Whaley Construction, LLC		\$5.6300	\$4,064.86
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$12,638.1200	\$12,638.12
Cleary Construction, Inc.		\$8,100.0000	\$8,100.00
Southern Constructors, Inc.		\$7,000.0000	\$7,000.00
Whaley Construction, LLC		\$9,547.2300	\$9,547.23
611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$15,333.4300	\$30,666.86
Cleary Construction, Inc.		\$12,750.0000	\$25,500.00
Southern Constructors, Inc.		\$9,500.0000	\$19,000.00
Whaley Construction, LLC		\$11,548.3600	\$23,096.72
611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$16,503.8500	\$16,503.85
Cleary Construction, Inc.		\$13,800.0000	\$13,800.00
Southern Constructors, Inc.		\$9,500.0000	\$9,500.00
Whaley Construction, LLC		\$10,352.6900	\$10,352.69

		UNIT PRICE	EXTENSION
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$16,765.7100	\$50,297.13
Cleary Construction, Inc.		\$15,000.0000	\$45,000.00
Southern Constructors, Inc.		\$12,000.0000	\$36,000.00
Whaley Construction, LLC		\$12,857.3800	\$38,572.14
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$12,709.6200	\$12,709.62
Cleary Construction, Inc.		\$8,115.0000	\$8,115.00
Southern Constructors, Inc.		\$7,500.0000	\$7,500.00
Whaley Construction, LLC		\$9,265.8700	\$9,265.87
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$13,439.5800	\$40,318.74
Cleary Construction, Inc.		\$11,750.0000	\$35,250.00
Southern Constructors, Inc.		\$8,000.0000	\$24,000.00
Whaley Construction, LLC		\$10,123.6500	\$30,370.95
611-25.04 CATCH BASINS, TYPE 25, > 12' - 16' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$21,507.0300	\$43,014.06
Cleary Construction, Inc.		\$28,715.0000	\$57,430.00
Southern Constructors, Inc.		\$18,000.0000	\$36,000.00
Whaley Construction, LLC		\$23,524.8900	\$47,049.78
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$19,004.1300	\$19,004.13
Cleary Construction, Inc.		\$21,350.0000	\$21,350.00
Southern Constructors, Inc.		\$12,500.0000	\$12,500.00
Whaley Construction, LLC		\$13,658.9700	\$13,658.97
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$11,150.8400	\$22,301.68
Cleary Construction, Inc.		\$6,700.0000	\$13,400.00
Southern Constructors, Inc.		\$6,500.0000	\$13,000.00
Whaley Construction, LLC		\$9,123.6400	\$18,247.28
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$13,702.1900	\$27,404.38
Cleary Construction, Inc.		\$12,000.0000	\$24,000.00
Southern Constructors, Inc.		\$9,500.0000	\$19,000.00
Whaley Construction, LLC		\$12,589.6300	\$25,179.26

		UNIT PRICE	EXTENSION
611-42.03 CATCH BASINS, TYPE 42, > 8' - 12' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$16,482.8800	\$16,482.88
Cleary Construction, Inc.		\$20,000.0000	\$20,000.00
Southern Constructors, Inc.		\$15,000.0000	\$15,000.00
Whaley Construction, LLC		\$13,854.1200	\$13,854.12
611-43.02 CATCH BASINS, TYPE 43, > 4' - 8' DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$19,987.3200	\$19,987.32
Cleary Construction, Inc.		\$22,650.0000	\$22,650.00
Southern Constructors, Inc.		\$16,000.0000	\$16,000.00
Whaley Construction, LLC		\$16,834.2300	\$16,834.23
621-03.02 18" TEMPORARY DRAINAGE PIPE			
	153.000 L.F.		
Charles Blalock & Sons, Inc.		\$130.0900	\$19,903.77
Cleary Construction, Inc.		\$120.0000	\$18,360.00
Southern Constructors, Inc.		\$85.0000	\$13,005.00
Whaley Construction, LLC		\$108.5800	\$16,612.74
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	100.000 L.F.		
Charles Blalock & Sons, Inc.		\$202.0100	\$20,201.00
Cleary Construction, Inc.		\$142.0000	\$14,200.00
Southern Constructors, Inc.		\$90.0000	\$9,000.00
Whaley Construction, LLC		\$132.4500	\$13,245.00
621-03.04 30" TEMPORARY DRAINAGE PIPE			
	1,898.000 L.F.		
Charles Blalock & Sons, Inc.		\$88.4100	\$167,802.18
Cleary Construction, Inc.		\$125.0000	\$237,250.00
Southern Constructors, Inc.		\$100.0000	\$189,800.00
Whaley Construction, LLC		\$109.3200	\$207,489.36
621-03.08 54" TEMPORARY DRAINAGE PIPE			
	60.000 L.F.		
Charles Blalock & Sons, Inc.		\$419.7400	\$25,184.40
Cleary Construction, Inc.		\$465.0000	\$27,900.00
Southern Constructors, Inc.		\$250.0000	\$15,000.00
Whaley Construction, LLC		\$387.3200	\$23,239.20
621-05.10 TEMPORARY SHORING (TEMPORARY RUNAROUND)			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$197,290.1200	\$197,290.12
Cleary Construction, Inc.		\$760,000.0000	\$760,000.00
Southern Constructors, Inc.		\$450,000.0000	\$450,000.00
Whaley Construction, LLC		\$185,258.3600	\$185,258.36

		UNIT PRICE	EXTENSION
701-02	CONCRETE DRIVEWAY		
	3,187.000 S.F.		
	Charles Blalock & Sons, Inc.	\$16.8000	\$53,541.60
	Cleary Construction, Inc.	\$15.5000	\$49,398.50
	Southern Constructors, Inc.	\$20.0000	\$63,740.00
	Whaley Construction, LLC	\$30.9800	\$98,733.26
702-01	CONCRETE CURB		
	27.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$1,034.2500	\$27,924.75
	Cleary Construction, Inc.	\$1,125.0000	\$30,375.00
	Southern Constructors, Inc.	\$900.0000	\$24,300.00
	Whaley Construction, LLC	\$1,243.6300	\$33,578.01
702-03	CONCRETE COMBINED CURB & GUTTER		
	164.000 C.Y.		
	Charles Blalock & Sons, Inc.	\$792.7500	\$130,011.00
	Cleary Construction, Inc.	\$715.0000	\$117,260.00
	Southern Constructors, Inc.	\$650.0000	\$106,600.00
	Whaley Construction, LLC	\$852.5100	\$139,811.64
705-01.04	METAL BEAM GUARD FENCE		
	33.000 L.F.		
	Charles Blalock & Sons, Inc.	\$79.8000	\$2,633.40
	Cleary Construction, Inc.	\$90.0000	\$2,970.00
	Southern Constructors, Inc.	\$80.0000	\$2,640.00
	Whaley Construction, LLC	\$128.7000	\$4,247.10
705-06.01	W BEAM GR (TYPE 2) MASH TL-3		
	384.000 L.F.		
	Charles Blalock & Sons, Inc.	\$28.3500	\$10,886.40
	Cleary Construction, Inc.	\$32.0000	\$12,288.00
	Southern Constructors, Inc.	\$30.0000	\$11,520.00
	Whaley Construction, LLC	\$29.7000	\$11,404.80
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3		
	3.000 EACH		
	Charles Blalock & Sons, Inc.	\$1,149.7500	\$3,449.25
	Cleary Construction, Inc.	\$1,300.0000	\$3,900.00
	Southern Constructors, Inc.	\$1,200.0000	\$3,600.00
	Whaley Construction, LLC	\$1,320.2000	\$3,960.60
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3		
	2.000 EACH		
	Charles Blalock & Sons, Inc.	\$3,570.0000	\$7,140.00
	Cleary Construction, Inc.	\$4,100.0000	\$8,200.00
	Southern Constructors, Inc.	\$3,600.0000	\$7,200.00
	Whaley Construction, LLC	\$3,685.1000	\$7,370.20

		UNIT PRICE	EXTENSION
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,971.5000	\$2,971.50
Cleary Construction, Inc.		\$3,350.0000	\$3,350.00
Southern Constructors, Inc.		\$3,000.0000	\$3,000.00
Whaley Construction, LLC		\$3,520.3000	\$3,520.30
706-01 GUARDRAIL REMOVED			
	281.000 L.F.		
Charles Blalock & Sons, Inc.		\$4.7300	\$1,329.13
Cleary Construction, Inc.		\$13.2500	\$3,723.25
Southern Constructors, Inc.		\$5.0000	\$1,405.00
Whaley Construction, LLC		\$1.1000	\$309.10
706-06.03 RADIUS RAIL			
	64.000 L.F.		
Charles Blalock & Sons, Inc.		\$36.7500	\$2,352.00
Cleary Construction, Inc.		\$41.5000	\$2,656.00
Southern Constructors, Inc.		\$38.0000	\$2,432.00
Whaley Construction, LLC		\$48.4000	\$3,097.60
706-10.26 ROUNDED END ELEMENT			
	3.000 EACH		
Charles Blalock & Sons, Inc.		\$126.0000	\$378.00
Cleary Construction, Inc.		\$143.0000	\$429.00
Southern Constructors, Inc.		\$150.0000	\$450.00
Whaley Construction, LLC		\$275.2000	\$825.60
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	28.000 EACH		
Charles Blalock & Sons, Inc.		\$747.6100	\$20,933.08
Cleary Construction, Inc.		\$360.0000	\$10,080.00
Southern Constructors, Inc.		\$500.0000	\$14,000.00
Whaley Construction, LLC		\$550.3200	\$15,408.96
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	100.000 TON		
Charles Blalock & Sons, Inc.		\$95.0000	\$9,500.00
Cleary Construction, Inc.		\$90.0000	\$9,000.00
Southern Constructors, Inc.		\$90.0000	\$9,000.00
Whaley Construction, LLC		\$86.3900	\$8,639.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,315.000 TON		
Charles Blalock & Sons, Inc.		\$95.0000	\$124,925.00
Cleary Construction, Inc.		\$87.0000	\$114,405.00
Southern Constructors, Inc.		\$120.0000	\$157,800.00
Whaley Construction, LLC		\$85.1200	\$111,932.80

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,241.000 TON		
Charles Blalock & Sons, Inc.		\$95.0000	\$117,895.00
Cleary Construction, Inc.		\$75.0000	\$93,075.00
Southern Constructors, Inc.		\$90.0000	\$111,690.00
Whaley Construction, LLC		\$98.3600	\$122,064.76
712-01 TRAFFIC CONTROL			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$265,204.9500	\$265,204.95
Cleary Construction, Inc.		\$325,000.0000	\$325,000.00
Southern Constructors, Inc.		\$300,000.0000	\$300,000.00
Whaley Construction, LLC		\$652,128.3000	\$652,128.30
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	3,460.000 L.F.		
Charles Blalock & Sons, Inc.		\$101.6600	\$351,743.60
Cleary Construction, Inc.		\$46.5000	\$160,890.00
Southern Constructors, Inc.		\$50.0000	\$173,000.00
Whaley Construction, LLC		\$135.3700	\$468,380.20
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	10.000 EACH		
Charles Blalock & Sons, Inc.		\$5,118.7500	\$51,187.50
Cleary Construction, Inc.		\$7,500.0000	\$75,000.00
Southern Constructors, Inc.		\$7,500.0000	\$75,000.00
Whaley Construction, LLC		\$12,542.3200	\$125,423.20
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	50.000 EACH		
Charles Blalock & Sons, Inc.		\$45.0000	\$2,250.00
Cleary Construction, Inc.		\$48.0000	\$2,400.00
Southern Constructors, Inc.		\$50.0000	\$2,500.00
Whaley Construction, LLC		\$44.5500	\$2,227.50
712-04.50 BARRIER RAIL DELINEATOR			
	170.000 EACH		
Charles Blalock & Sons, Inc.		\$20.0000	\$3,400.00
Cleary Construction, Inc.		\$20.0000	\$3,400.00
Southern Constructors, Inc.		\$35.0000	\$5,950.00
Whaley Construction, LLC		\$17.8800	\$3,039.60
712-05.01 WARNING LIGHTS (TYPE A)			
	25.000 EACH		
Charles Blalock & Sons, Inc.		\$2.0000	\$50.00
Cleary Construction, Inc.		\$33.0000	\$825.00
Southern Constructors, Inc.		\$50.0000	\$1,250.00
Whaley Construction, LLC		\$30.8000	\$770.00

		UNIT PRICE	EXTENSION
712-06 SIGNS (CONSTRUCTION)			
	693.000 S.F.		
Charles Blalock & Sons, Inc.		\$8.0000	\$5,544.00
Cleary Construction, Inc.		\$9.7500	\$6,756.75
Southern Constructors, Inc.		\$17.0000	\$11,781.00
Whaley Construction, LLC		\$8.9700	\$6,216.21
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	40.000 L.F.		
Charles Blalock & Sons, Inc.		\$16.0000	\$640.00
Cleary Construction, Inc.		\$19.0000	\$760.00
Southern Constructors, Inc.		\$30.0000	\$1,200.00
Whaley Construction, LLC		\$17.6000	\$704.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	107.000 L.F.		
Charles Blalock & Sons, Inc.		\$15.7500	\$1,685.25
Cleary Construction, Inc.		\$17.7500	\$1,899.25
Southern Constructors, Inc.		\$35.0000	\$3,745.00
Whaley Construction, LLC		\$16.5800	\$1,774.06
712-09.08 REMOVABLE PAVEMENT MARKING (6" LINE)			
	8,620.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.2700	\$28,187.40
Cleary Construction, Inc.		\$3.5000	\$30,170.00
Southern Constructors, Inc.		\$4.0000	\$34,480.00
Whaley Construction, LLC		\$3.4200	\$29,480.40
712-09.30 REMOVABLE BLACK-OUT TAPE (6")			
	9,279.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.2700	\$30,342.33
Cleary Construction, Inc.		\$3.5000	\$32,476.50
Southern Constructors, Inc.		\$4.5000	\$41,755.50
Whaley Construction, LLC		\$3.4200	\$31,734.18
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)			
	1.000 C.Y.		
Charles Blalock & Sons, Inc.		\$210.0000	\$210.00
Cleary Construction, Inc.		\$240.0000	\$240.00
Southern Constructors, Inc.		\$250.0000	\$250.00
Whaley Construction, LLC		\$220.3000	\$220.30
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	125.000 LB.		
Charles Blalock & Sons, Inc.		\$1.0500	\$131.25
Cleary Construction, Inc.		\$1.2000	\$150.00
Southern Constructors, Inc.		\$1.2500	\$156.25
Whaley Construction, LLC		\$1.1000	\$137.50

		UNIT PRICE	EXTENSION
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	272.000 LB.		
Charles Blalock & Sons, Inc.		\$4.7300	\$1,286.56
Cleary Construction, Inc.		\$5.2500	\$1,428.00
Southern Constructors, Inc.		\$5.0000	\$1,360.00
Whaley Construction, LLC		\$4.9500	\$1,346.40
713-11.21 P POST SLIP BASE			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$556.5000	\$2,782.50
Cleary Construction, Inc.		\$630.0000	\$3,150.00
Southern Constructors, Inc.		\$600.0000	\$3,000.00
Whaley Construction, LLC		\$583.2600	\$2,916.30
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	54.000 S.F.		
Charles Blalock & Sons, Inc.		\$15.0700	\$813.78
Cleary Construction, Inc.		\$17.0000	\$918.00
Southern Constructors, Inc.		\$20.0000	\$1,080.00
Whaley Construction, LLC		\$15.7900	\$852.66
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK)			
	82.000 S.F.		
Charles Blalock & Sons, Inc.		\$121.8000	\$9,987.60
Cleary Construction, Inc.		\$138.0000	\$11,316.00
Southern Constructors, Inc.		\$40.0000	\$3,280.00
Whaley Construction, LLC		\$127.6000	\$10,463.20
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$315.0000	\$315.00
Cleary Construction, Inc.		\$350.0000	\$350.00
Southern Constructors, Inc.		\$2,000.0000	\$2,000.00
Whaley Construction, LLC		\$330.2300	\$330.23
713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$345.4500	\$690.90
Cleary Construction, Inc.		\$390.0000	\$780.00
Southern Constructors, Inc.		\$750.0000	\$1,500.00
Whaley Construction, LLC		\$361.9000	\$723.80
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	58.000 EACH		
Charles Blalock & Sons, Inc.		\$42.0000	\$2,436.00
Cleary Construction, Inc.		\$48.0000	\$2,784.00
Southern Constructors, Inc.		\$60.0000	\$3,480.00
Whaley Construction, LLC		\$44.2300	\$2,565.34

		UNIT PRICE	EXTENSION
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)			
	30.000 EACH		
Charles Blalock & Sons, Inc.		\$42.0000	\$1,260.00
Cleary Construction, Inc.		\$48.0000	\$1,440.00
Southern Constructors, Inc.		\$60.0000	\$1,800.00
Whaley Construction, LLC		\$44.2300	\$1,326.90
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	12.000 EACH		
Charles Blalock & Sons, Inc.		\$7.8800	\$94.56
Cleary Construction, Inc.		\$9.0000	\$108.00
Southern Constructors, Inc.		\$20.0000	\$240.00
Whaley Construction, LLC		\$8.2500	\$99.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	230.000 L.F.		
Charles Blalock & Sons, Inc.		\$10.5000	\$2,415.00
Cleary Construction, Inc.		\$12.0000	\$2,760.00
Southern Constructors, Inc.		\$16.0000	\$3,680.00
Whaley Construction, LLC		\$11.2300	\$2,582.90
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$131.2500	\$787.50
Cleary Construction, Inc.		\$148.0000	\$888.00
Southern Constructors, Inc.		\$300.0000	\$1,800.00
Whaley Construction, LLC		\$137.5000	\$825.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	738.000 L.F.		
Charles Blalock & Sons, Inc.		\$1.5800	\$1,166.04
Cleary Construction, Inc.		\$1.8000	\$1,328.40
Southern Constructors, Inc.		\$3.5000	\$2,583.00
Whaley Construction, LLC		\$1.6500	\$1,217.70
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)			
	0.200 L.M.		
Charles Blalock & Sons, Inc.		\$8,316.0000	\$1,663.20
Cleary Construction, Inc.		\$9,500.0000	\$1,900.00
Southern Constructors, Inc.		\$12,000.0000	\$2,400.00
Whaley Construction, LLC		\$8,712.9400	\$1,742.59
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$157.5000	\$315.00
Cleary Construction, Inc.		\$175.0000	\$350.00
Southern Constructors, Inc.		\$400.0000	\$800.00
Whaley Construction, LLC		\$165.0000	\$330.00

		UNIT PRICE	EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$131.2500	\$262.50
Cleary Construction, Inc.		\$150.0000	\$300.00
Southern Constructors, Inc.		\$200.0000	\$400.00
Whaley Construction, LLC		\$137.5000	\$275.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)			
	0.700 L.M.		
Charles Blalock & Sons, Inc.		\$1,312.5000	\$918.75
Cleary Construction, Inc.		\$1,500.0000	\$1,050.00
Southern Constructors, Inc.		\$1,850.0000	\$1,295.00
Whaley Construction, LLC		\$1,375.0000	\$962.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)			
	2.000 L.M.		
Charles Blalock & Sons, Inc.		\$6,168.7500	\$12,337.50
Cleary Construction, Inc.		\$7,000.0000	\$14,000.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
Whaley Construction, LLC		\$6,462.5000	\$12,925.00
717-01 MOBILIZATION			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$650,161.2600	\$650,161.26
Cleary Construction, Inc.		\$915,000.0000	\$915,000.00
Southern Constructors, Inc.		\$900,000.0000	\$900,000.00
Whaley Construction, LLC		\$898,327.3600	\$898,327.36
730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$1,569.7500	\$9,418.50
Cleary Construction, Inc.		\$1,650.0000	\$9,900.00
Southern Constructors, Inc.		\$1,500.0000	\$9,000.00
Whaley Construction, LLC		\$1,644.5000	\$9,867.00
730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,546.2500	\$5,092.50
Cleary Construction, Inc.		\$2,700.0000	\$5,400.00
Southern Constructors, Inc.		\$2,500.0000	\$5,000.00
Whaley Construction, LLC		\$2,667.5000	\$5,335.00
730-02.59 SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,937.2500	\$3,874.50
Cleary Construction, Inc.		\$2,050.0000	\$4,100.00
Southern Constructors, Inc.		\$2,000.0000	\$4,000.00
Whaley Construction, LLC		\$2,029.5000	\$4,059.00

		UNIT PRICE	EXTENSION
730-03.21 INSTALL PULL BOX (TYPE B)			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$1,302.0000	\$5,208.00
Cleary Construction, Inc.		\$1,350.0000	\$5,400.00
Southern Constructors, Inc.		\$1,250.0000	\$5,000.00
Whaley Construction, LLC		\$1,364.0000	\$5,456.00
730-05.01 ELECTRICAL SERVICE CONNECTION			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$5,748.7500	\$5,748.75
Cleary Construction, Inc.		\$6,115.0000	\$6,115.00
Southern Constructors, Inc.		\$6,000.0000	\$6,000.00
Whaley Construction, LLC		\$6,022.5000	\$6,022.50
730-08.03 SIGNAL CABLE - 7 CONDUCTOR			
	1,137.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.4700	\$3,945.39
Cleary Construction, Inc.		\$3.7000	\$4,206.90
Southern Constructors, Inc.		\$4.0000	\$4,548.00
Whaley Construction, LLC		\$3.6300	\$4,127.31
730-12.23 CONDUIT 2" DIAMETER (DIRECTIONAL BORE)			
	224.000 L.F.		
Charles Blalock & Sons, Inc.		\$56.7000	\$12,700.80
Cleary Construction, Inc.		\$60.0000	\$13,440.00
Southern Constructors, Inc.		\$55.0000	\$12,320.00
Whaley Construction, LLC		\$59.4000	\$13,305.60
730-12.26 CONDUIT 2" DIAMETER (PVC SCHEDULE 80)			
	174.000 L.F.		
Charles Blalock & Sons, Inc.		\$16.8000	\$2,923.20
Cleary Construction, Inc.		\$26.2000	\$4,558.80
Southern Constructors, Inc.		\$25.0000	\$4,350.00
Whaley Construction, LLC		\$17.6000	\$3,062.40
730-12.27 CONDUIT 3" DIAMETER (PVC SCHEDULE 80)			
	17.000 L.F.		
Charles Blalock & Sons, Inc.		\$46.2000	\$785.40
Cleary Construction, Inc.		\$50.0000	\$850.00
Southern Constructors, Inc.		\$50.0000	\$850.00
Whaley Construction, LLC		\$48.4000	\$822.80
730-13.02 VEHICLE DETECTOR (VIDEO)			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$5,502.0000	\$11,004.00
Cleary Construction, Inc.		\$5,550.0000	\$11,100.00
Southern Constructors, Inc.		\$7,500.0000	\$15,000.00
Whaley Construction, LLC		\$5,764.0000	\$11,528.00

		UNIT PRICE	EXTENSION
730-13.14 VEHICLE DETECTOR (360-DEGREE CAMERA)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$38,850.0000	\$38,850.00
Cleary Construction, Inc.		\$40,400.0000	\$40,400.00
Southern Constructors, Inc.		\$40,000.0000	\$40,000.00
Whaley Construction, LLC		\$40,700.0000	\$40,700.00
730-15.07 CABINET (ATC)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$38,062.5000	\$38,062.50
Cleary Construction, Inc.		\$39,275.0000	\$39,275.00
Southern Constructors, Inc.		\$38,000.0000	\$38,000.00
Whaley Construction, LLC		\$39,875.0000	\$39,875.00
730-16.04 CONTROLLER (ATC)			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$11,760.0000	\$11,760.00
Cleary Construction, Inc.		\$12,250.0000	\$12,250.00
Southern Constructors, Inc.		\$12,000.0000	\$12,000.00
Whaley Construction, LLC		\$12,320.0000	\$12,320.00
730-25.07 CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$45,727.5000	\$91,455.00
Cleary Construction, Inc.		\$43,920.0000	\$87,840.00
Southern Constructors, Inc.		\$45,000.0000	\$90,000.00
Whaley Construction, LLC		\$47,905.0000	\$95,810.00
730-25.11 CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$41,895.0000	\$41,895.00
Cleary Construction, Inc.		\$43,080.0000	\$43,080.00
Southern Constructors, Inc.		\$45,000.0000	\$45,000.00
Whaley Construction, LLC		\$43,890.0000	\$43,890.00
730-25.13 CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$56,805.0000	\$56,805.00
Cleary Construction, Inc.		\$51,000.0000	\$51,000.00
Southern Constructors, Inc.		\$50,000.0000	\$50,000.00
Whaley Construction, LLC		\$59,510.0000	\$59,510.00
740-06.01 GEOMEMBRANE			
	995.000 S.Y.		
Charles Blalock & Sons, Inc.		\$21.0100	\$20,904.95
Cleary Construction, Inc.		\$11.7500	\$11,691.25
Southern Constructors, Inc.		\$20.0000	\$19,900.00
Whaley Construction, LLC		\$25.8900	\$25,760.55

		UNIT PRICE	EXTENSION
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,514.000 S.Y.		
Charles Blalock & Sons, Inc.		\$2.4700	\$6,209.58
Cleary Construction, Inc.		\$4.0500	\$10,181.70
Southern Constructors, Inc.		\$12.0000	\$30,168.00
Whaley Construction, LLC		\$6.3200	\$15,888.48
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	3,653.000 L.F.		
Charles Blalock & Sons, Inc.		\$3.6800	\$13,443.04
Cleary Construction, Inc.		\$5.2500	\$19,178.25
Southern Constructors, Inc.		\$7.0000	\$25,571.00
Whaley Construction, LLC		\$5.9800	\$21,844.94
801-01 SEEDING (WITH MULCH)			
	78.000 UNIT		
Charles Blalock & Sons, Inc.		\$42.0000	\$3,276.00
Cleary Construction, Inc.		\$47.5000	\$3,705.00
Southern Constructors, Inc.		\$50.0000	\$3,900.00
Whaley Construction, LLC		\$60.5100	\$4,719.78
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	69.000 UNIT		
Charles Blalock & Sons, Inc.		\$31.5000	\$2,173.50
Cleary Construction, Inc.		\$35.7500	\$2,466.75
Southern Constructors, Inc.		\$40.0000	\$2,760.00
Whaley Construction, LLC		\$38.5700	\$2,661.33
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	17.000 UNIT		
Charles Blalock & Sons, Inc.		\$105.0000	\$1,785.00
Cleary Construction, Inc.		\$119.0000	\$2,023.00
Southern Constructors, Inc.		\$90.0000	\$1,530.00
Whaley Construction, LLC		\$154.5200	\$2,626.84
801-03 WATER (SEEDING & SODDING)			
	60.000 M.G.		
Charles Blalock & Sons, Inc.		\$78.7500	\$4,725.00
Cleary Construction, Inc.		\$89.2500	\$5,355.00
Southern Constructors, Inc.		\$105.0000	\$6,300.00
Whaley Construction, LLC		\$82.5100	\$4,950.60
803-01 SODDING (NEW SOD)			
	6,142.000 S.Y.		
Charles Blalock & Sons, Inc.		\$6.3000	\$38,694.60
Cleary Construction, Inc.		\$7.1500	\$43,915.30
Southern Constructors, Inc.		\$7.5000	\$46,065.00
Whaley Construction, LLC		\$6.1100	\$37,527.62

UNIT PRICE

EXTENSION

806-02.03 PROJECT MOWING**4.000 CYCL**

Charles Blalock & Sons, Inc.
Cleary Construction, Inc.
Southern Constructors, Inc.
Whaley Construction, LLC

\$270.0000
\$5,950.0000
\$6,000.0000
\$2,958.7400

\$1,080.00
\$23,800.00
\$24,000.00
\$11,834.96

UTILITY CATEGORY		UNIT PRICE	EXTENSION
791-02.02 2IN MDPE GAS MAIN			
	530.000 L.F.		
Charles Blalock & Sons, Inc.		\$73.7700	\$39,098.10
Cleary Construction, Inc.		\$172.0000	\$91,160.00
Southern Constructors, Inc.		\$65.0000	\$34,450.00
Whaley Construction, LLC		\$57.2000	\$30,316.00
791-02.04 4IN MDPE GAS MAIN			
	160.000 L.F.		
Charles Blalock & Sons, Inc.		\$91.3600	\$14,617.60
Cleary Construction, Inc.		\$172.0000	\$27,520.00
Southern Constructors, Inc.		\$70.0000	\$11,200.00
Whaley Construction, LLC		\$61.6000	\$9,856.00
791-02.06 8IN MDPE GAS MAIN			
	767.000 L.F.		
Charles Blalock & Sons, Inc.		\$114.4700	\$87,798.49
Cleary Construction, Inc.		\$211.0000	\$161,837.00
Southern Constructors, Inc.		\$120.0000	\$92,040.00
Whaley Construction, LLC		\$114.4000	\$87,744.80
791-04.02 HDD 2IN PE PIPE - UNCONSOLIDATED			
	100.000 L.F.		
Charles Blalock & Sons, Inc.		\$73.4800	\$7,348.00
Cleary Construction, Inc.		\$300.0000	\$30,000.00
Southern Constructors, Inc.		\$80.0000	\$8,000.00
Whaley Construction, LLC		\$74.8000	\$7,480.00
791-06.02 CONNECT TO 2IN EX. PE MAIN			
	7.000 EACH		
Charles Blalock & Sons, Inc.		\$3,327.0200	\$23,289.14
Cleary Construction, Inc.		\$3,250.0000	\$22,750.00
Southern Constructors, Inc.		\$3,500.0000	\$24,500.00
Whaley Construction, LLC		\$2,750.3000	\$19,252.10
791-06.05 CONNECT TO 8IN EX. PE MAIN			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$5,652.1400	\$11,304.28
Cleary Construction, Inc.		\$6,000.0000	\$12,000.00
Southern Constructors, Inc.		\$8,500.0000	\$17,000.00
Whaley Construction, LLC		\$7,920.2000	\$15,840.40
791-07.01 2IN PE GAS VALVE ASSEMBLY			
	6.000 EACH		
Charles Blalock & Sons, Inc.		\$755.8300	\$4,534.98
Cleary Construction, Inc.		\$1,450.0000	\$8,700.00
Southern Constructors, Inc.		\$3,000.0000	\$18,000.00
Whaley Construction, LLC		\$2,420.3000	\$14,521.80

		UNIT PRICE	EXTENSION
791-07.02 4IN PE GAS VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$1,499.9300	\$2,999.86
Cleary Construction, Inc.		\$2,000.0000	\$4,000.00
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
Whaley Construction, LLC		\$3,300.8000	\$6,601.60
791-07.04 8IN PE GAS VALVE ASSEMBLY			
	4.000 EACH		
Charles Blalock & Sons, Inc.		\$3,644.9600	\$14,579.84
Cleary Construction, Inc.		\$4,750.0000	\$19,000.00
Southern Constructors, Inc.		\$6,500.0000	\$26,000.00
Whaley Construction, LLC		\$5,720.9000	\$22,883.60
791-07.40 PE GAS FITTINGS			
	500.000 LB.		
Charles Blalock & Sons, Inc.		\$38.6700	\$19,335.00
Cleary Construction, Inc.		\$0.0100	\$5.00
Southern Constructors, Inc.		\$22.0000	\$11,000.00
Whaley Construction, LLC		\$16.5800	\$8,290.00
791-08.01 1/2IN SERVICE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,144.7000	\$4,289.40
Cleary Construction, Inc.		\$3,000.0000	\$6,000.00
Southern Constructors, Inc.		\$3,000.0000	\$6,000.00
Whaley Construction, LLC		\$1,981.3000	\$3,962.60
791-08.06 1/2IN PE SERVICE PIPE			
	250.000 L.F.		
Charles Blalock & Sons, Inc.		\$17.9700	\$4,492.50
Cleary Construction, Inc.		\$40.0000	\$10,000.00
Southern Constructors, Inc.		\$65.0000	\$16,250.00
Whaley Construction, LLC		\$52.8000	\$13,200.00
791-10.10 RETIRE GAS MAIN			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$9,998.1000	\$9,998.10
Cleary Construction, Inc.		\$5,500.0000	\$5,500.00
Southern Constructors, Inc.		\$8,000.0000	\$8,000.00
Whaley Construction, LLC		\$8,581.4000	\$8,581.40
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE			
	60.000 L.F.		
Charles Blalock & Sons, Inc.		\$225.5100	\$13,530.60
Cleary Construction, Inc.		\$188.0000	\$11,280.00
Southern Constructors, Inc.		\$190.0000	\$11,400.00
Whaley Construction, LLC		\$168.2700	\$10,096.20

		UNIT PRICE	EXTENSION
795-01.04 6IN DIP SLIP JOINT WATER LINE			
	49.000 L.F.		
Charles Blalock & Sons, Inc.		\$138.6900	\$6,795.81
Cleary Construction, Inc.		\$175.0000	\$8,575.00
Southern Constructors, Inc.		\$190.0000	\$9,310.00
Whaley Construction, LLC		\$211.1200	\$10,344.88
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE			
	160.000 L.F.		
Charles Blalock & Sons, Inc.		\$227.7700	\$36,443.20
Cleary Construction, Inc.		\$188.0000	\$30,080.00
Southern Constructors, Inc.		\$200.0000	\$32,000.00
Whaley Construction, LLC		\$223.6900	\$35,790.40
795-01.06 8IN DIP SLIP JOINT WATER LINE			
	261.000 L.F.		
Charles Blalock & Sons, Inc.		\$127.6900	\$33,327.09
Cleary Construction, Inc.		\$177.0000	\$46,197.00
Southern Constructors, Inc.		\$200.0000	\$52,200.00
Whaley Construction, LLC		\$237.8900	\$62,089.29
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE			
	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$250.7100	\$50,142.00
Cleary Construction, Inc.		\$215.0000	\$43,000.00
Southern Constructors, Inc.		\$260.0000	\$52,000.00
Whaley Construction, LLC		\$288.3200	\$57,664.00
795-01.10 12IN DIP SLIP JOINT WATER LINE			
	316.000 L.F.		
Charles Blalock & Sons, Inc.		\$199.8900	\$63,165.24
Cleary Construction, Inc.		\$210.0000	\$66,360.00
Southern Constructors, Inc.		\$260.0000	\$82,160.00
Whaley Construction, LLC		\$308.4600	\$97,473.36
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE			
	200.000 L.F.		
Charles Blalock & Sons, Inc.		\$315.0000	\$63,000.00
Cleary Construction, Inc.		\$305.0000	\$61,000.00
Southern Constructors, Inc.		\$350.0000	\$70,000.00
Whaley Construction, LLC		\$357.4100	\$71,482.00
795-01.14 16IN DIP SLIP JOINT WATER LINE			
	309.000 L.F.		
Charles Blalock & Sons, Inc.		\$267.3800	\$82,620.42
Cleary Construction, Inc.		\$270.0000	\$83,430.00
Southern Constructors, Inc.		\$350.0000	\$108,150.00
Whaley Construction, LLC		\$394.5100	\$121,903.59

795-05.68 BORE/JACK 24IN STEEL CASING PIPE-UNCON.**75.000 L.F.**

	UNIT PRICE	EXTENSION
Charles Blalock & Sons, Inc.	\$2,310.0000	\$173,250.00
Cleary Construction, Inc.	\$1,130.0000	\$84,750.00
Southern Constructors, Inc.	\$1,400.0000	\$105,000.00
Whaley Construction, LLC	\$1,241.8700	\$93,140.25

795-06.04 CONNECT TO 6IN WATER LINE**1.000 EACH**

Charles Blalock & Sons, Inc.	\$5,250.0000	\$5,250.00
Cleary Construction, Inc.	\$2,500.0000	\$2,500.00
Southern Constructors, Inc.	\$5,000.0000	\$5,000.00
Whaley Construction, LLC	\$6,412.3200	\$6,412.32

795-06.05 CONNECT TO 8IN WATER LINE**3.000 EACH**

Charles Blalock & Sons, Inc.	\$6,300.0000	\$18,900.00
Cleary Construction, Inc.	\$2,750.0000	\$8,250.00
Southern Constructors, Inc.	\$7,500.0000	\$22,500.00
Whaley Construction, LLC	\$7,887.2100	\$23,661.63

795-06.09 CONNECT TO 16IN WATER LINE**1.000 EACH**

Charles Blalock & Sons, Inc.	\$15,598.0300	\$15,598.03
Cleary Construction, Inc.	\$6,500.0000	\$6,500.00
Southern Constructors, Inc.	\$15,000.0000	\$15,000.00
Whaley Construction, LLC	\$16,521.8500	\$16,521.85

795-06.33 CUT AND CAP 6IN WATER LINE**1.000 EACH**

Charles Blalock & Sons, Inc.	\$2,283.7900	\$2,283.79
Cleary Construction, Inc.	\$3,000.0000	\$3,000.00
Southern Constructors, Inc.	\$3,500.0000	\$3,500.00
Whaley Construction, LLC	\$7,142.3600	\$7,142.36

795-06.34 CUT AND CAP 8IN WATER LINE**4.000 EACH**

Charles Blalock & Sons, Inc.	\$3,234.8600	\$12,939.44
Cleary Construction, Inc.	\$3,250.0000	\$13,000.00
Southern Constructors, Inc.	\$3,500.0000	\$14,000.00
Whaley Construction, LLC	\$9,232.0800	\$36,928.32

795-06.39 CUT AND CAP 16IN WATER LINE**1.000 EACH**

Charles Blalock & Sons, Inc.	\$6,252.5300	\$6,252.53
Cleary Construction, Inc.	\$4,000.0000	\$4,000.00
Southern Constructors, Inc.	\$6,000.0000	\$6,000.00
Whaley Construction, LLC	\$24,336.1800	\$24,336.18

		UNIT PRICE	EXTENSION
795-07.18 16IN X 8IN TAPPING SLEEVE AND VALVE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$21,000.0000	\$21,000.00
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Whaley Construction, LLC		\$29,874.3600	\$29,874.36
795-08.04 6IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$2,310.0000	\$4,620.00
Cleary Construction, Inc.		\$3,250.0000	\$6,500.00
Southern Constructors, Inc.		\$4,000.0000	\$8,000.00
Whaley Construction, LLC		\$5,512.3900	\$11,024.78
795-08.09 12IN GATE VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$5,355.0000	\$10,710.00
Cleary Construction, Inc.		\$7,500.0000	\$15,000.00
Southern Constructors, Inc.		\$5,500.0000	\$11,000.00
Whaley Construction, LLC		\$6,897.4100	\$13,794.82
795-08.13 16IN BUTTERFLY VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$21,000.00
Cleary Construction, Inc.		\$21,500.0000	\$43,000.00
Southern Constructors, Inc.		\$13,000.0000	\$26,000.00
Whaley Construction, LLC		\$11,872.3600	\$23,744.72
795-09.24 TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON			
	140.000 L.F.		
Charles Blalock & Sons, Inc.		\$82.7200	\$11,580.80
Cleary Construction, Inc.		\$230.0000	\$32,200.00
Southern Constructors, Inc.		\$50.0000	\$7,000.00
Whaley Construction, LLC		\$119.2700	\$16,697.80
795-09.28 3/4IN COPPER SERVICE PIPE			
	365.000 L.F.		
Charles Blalock & Sons, Inc.		\$26.2500	\$9,581.25
Cleary Construction, Inc.		\$60.0000	\$21,900.00
Southern Constructors, Inc.		\$35.0000	\$12,775.00
Whaley Construction, LLC		\$48.3100	\$17,633.15
795-09.29 1IN COPPER SERVICE PIPE			
	40.000 L.F.		
Charles Blalock & Sons, Inc.		\$57.7500	\$2,310.00
Cleary Construction, Inc.		\$65.0000	\$2,600.00
Southern Constructors, Inc.		\$50.0000	\$2,000.00
Whaley Construction, LLC		\$68.4100	\$2,736.40

		UNIT PRICE	EXTENSION
795-10.03 1IN AUTO AIR RELEASE VALVE ASSEMBLY			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$4,934.3900	\$9,868.78
Cleary Construction, Inc.		\$6,100.0000	\$12,200.00
Southern Constructors, Inc.		\$8,000.0000	\$16,000.00
Whaley Construction, LLC		\$4,787.3900	\$9,574.78
795-11.02 FIRE HYDRANT ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,500.0000	\$10,500.00
Cleary Construction, Inc.		\$13,500.0000	\$13,500.00
Southern Constructors, Inc.		\$17,000.0000	\$17,000.00
Whaley Construction, LLC		\$8,412.6900	\$8,412.69
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN			
	1,163.000 L.F.		
Charles Blalock & Sons, Inc.		\$7.5800	\$8,815.54
Cleary Construction, Inc.		\$25.0000	\$29,075.00
Southern Constructors, Inc.		\$20.0000	\$23,260.00
Whaley Construction, LLC		\$41.2600	\$47,985.38
795-13.01 DI FITTINGS			
	4,500.000 LB.		
Charles Blalock & Sons, Inc.		\$9.4500	\$42,525.00
Cleary Construction, Inc.		\$15.0000	\$67,500.00
Southern Constructors, Inc.		\$32.0000	\$144,000.00
Whaley Construction, LLC		\$9.8700	\$44,415.00
795-15.07 24IN STEEL CASING PIPE OPEN CUT METHOD			
	65.000 L.F.		
Charles Blalock & Sons, Inc.		\$572.8700	\$37,236.55
Cleary Construction, Inc.		\$525.0000	\$34,125.00
Southern Constructors, Inc.		\$450.0000	\$29,250.00
Whaley Construction, LLC		\$683.2400	\$44,410.60
795-15.10 30IN STEEL CASING PIPE OPEN CUT METHOD			
	65.000 L.F.		
Charles Blalock & Sons, Inc.		\$763.4200	\$49,622.30
Cleary Construction, Inc.		\$655.0000	\$42,575.00
Southern Constructors, Inc.		\$750.0000	\$48,750.00
Whaley Construction, LLC		\$815.4200	\$53,002.30
795-16.16 RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY			
	11.000 EACH		
Charles Blalock & Sons, Inc.		\$2,991.1500	\$32,902.65
Cleary Construction, Inc.		\$1,650.0000	\$18,150.00
Southern Constructors, Inc.		\$2,500.0000	\$27,500.00
Whaley Construction, LLC		\$2,147.2800	\$23,620.08

		UNIT PRICE	EXTENSION
797-05.51 8IN PVC GRAVITY SEWER 0FT-6FT DEPTH			
	95.000 L.F.		
Charles Blalock & Sons, Inc.		\$169.7800	\$16,129.10
Cleary Construction, Inc.		\$140.0000	\$13,300.00
Southern Constructors, Inc.		\$275.0000	\$26,125.00
Whaley Construction, LLC		\$284.3700	\$27,015.15
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH			
	535.000 L.F.		
Charles Blalock & Sons, Inc.		\$230.5200	\$123,328.20
Cleary Construction, Inc.		\$150.0000	\$80,250.00
Southern Constructors, Inc.		\$315.0000	\$168,525.00
Whaley Construction, LLC		\$314.2800	\$168,139.80
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH			
	245.000 L.F.		
Charles Blalock & Sons, Inc.		\$447.5800	\$109,657.10
Cleary Construction, Inc.		\$250.0000	\$61,250.00
Southern Constructors, Inc.		\$350.0000	\$85,750.00
Whaley Construction, LLC		\$410.2800	\$100,518.60
797-05.54 8IN PVC GRAVITY SEWER >18FT DEPTH			
	100.000 L.F.		
Charles Blalock & Sons, Inc.		\$593.7600	\$59,376.00
Cleary Construction, Inc.		\$250.0000	\$25,000.00
Southern Constructors, Inc.		\$450.0000	\$45,000.00
Whaley Construction, LLC		\$417.2800	\$41,728.00
797-06.64 BORE/JACK 16IN STEEL CASING PIPE-UNCON.			
	430.000 L.F.		
Charles Blalock & Sons, Inc.		\$729.6300	\$313,740.90
Cleary Construction, Inc.		\$860.0000	\$369,800.00
Southern Constructors, Inc.		\$1,100.0000	\$473,000.00
Whaley Construction, LLC		\$1,028.3100	\$442,173.30
797-07.02 48IN MANHOLE 4FT-6FT DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$8,228.3600	\$8,228.36
Cleary Construction, Inc.		\$9,000.0000	\$9,000.00
Southern Constructors, Inc.		\$9,000.0000	\$9,000.00
Whaley Construction, LLC		\$12,147.8900	\$12,147.89
797-07.03 48IN MANHOLE 6FT-8FT DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$7,296.2000	\$14,592.40
Cleary Construction, Inc.		\$11,000.0000	\$22,000.00
Southern Constructors, Inc.		\$12,000.0000	\$24,000.00
Whaley Construction, LLC		\$15,436.2600	\$30,872.52

		UNIT PRICE	EXTENSION
797-07.04 48IN MANHOLE 8FT-10FT DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$7,810.0300	\$15,620.06
Cleary Construction, Inc.		\$12,000.0000	\$24,000.00
Southern Constructors, Inc.		\$14,000.0000	\$28,000.00
Whaley Construction, LLC		\$17,235.6900	\$34,471.38
797-07.05 48IN MANHOLE 10FT-12FT DEPTH			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$12,336.6600	\$12,336.66
Cleary Construction, Inc.		\$13,000.0000	\$13,000.00
Southern Constructors, Inc.		\$17,500.0000	\$17,500.00
Whaley Construction, LLC		\$19,287.3100	\$19,287.31
797-07.07 48IN MANHOLE 14FT-16FT DEPTH			
	2.000 EACH		
Charles Blalock & Sons, Inc.		\$13,840.9600	\$27,681.92
Cleary Construction, Inc.		\$17,000.0000	\$34,000.00
Southern Constructors, Inc.		\$20,500.0000	\$41,000.00
Whaley Construction, LLC		\$24,184.7400	\$48,369.48
797-07.56 MANHOLE DROP CONNECTION ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$10,245.3800	\$10,245.38
Cleary Construction, Inc.		\$6,000.0000	\$6,000.00
Southern Constructors, Inc.		\$5,000.0000	\$5,000.00
Whaley Construction, LLC		\$6,217.8400	\$6,217.84
797-08.05 6IN PVC PIPE FOR SERVICE LATERAL			
	25.000 L.F.		
Charles Blalock & Sons, Inc.		\$393.1900	\$9,829.75
Cleary Construction, Inc.		\$155.0000	\$3,875.00
Southern Constructors, Inc.		\$250.0000	\$6,250.00
Whaley Construction, LLC		\$101.8700	\$2,546.75
797-08.08 6IN CLEAN OUT ASSEMBLY			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$2,155.8500	\$2,155.85
Cleary Construction, Inc.		\$1,800.0000	\$1,800.00
Southern Constructors, Inc.		\$3,500.0000	\$3,500.00
Whaley Construction, LLC		\$3,945.2800	\$3,945.28
797-10.06 CONNECT 6IN LATERAL TO SEWER LINE			
	1.000 EACH		
Charles Blalock & Sons, Inc.		\$4,406.5800	\$4,406.58
Cleary Construction, Inc.		\$2,500.0000	\$2,500.00
Southern Constructors, Inc.		\$3,500.0000	\$3,500.00
Whaley Construction, LLC		\$4,287.3900	\$4,287.39

		UNIT PRICE	EXTENSION
797-11.25 RETIREIN PLACE 48IN MANHOLE			
	5.000 EACH		
Charles Blalock & Sons, Inc.		\$5,761.0100	\$28,805.05
Cleary Construction, Inc.		\$2,500.0000	\$12,500.00
Southern Constructors, Inc.		\$3,500.0000	\$17,500.00
Whaley Construction, LLC		\$2,874.6900	\$14,373.45
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN			
	900.000 L.F.		
Charles Blalock & Sons, Inc.		\$39.5600	\$35,604.00
Cleary Construction, Inc.		\$27.0000	\$24,300.00
Southern Constructors, Inc.		\$25.0000	\$22,500.00
Whaley Construction, LLC		\$49.2600	\$44,334.00
797-11.35 REMOVE EXISTING SEWER 8IN-14IN			
	100.000 L.F.		
Charles Blalock & Sons, Inc.		\$84.5400	\$8,454.00
Cleary Construction, Inc.		\$40.0000	\$4,000.00
Southern Constructors, Inc.		\$275.0000	\$27,500.00
Whaley Construction, LLC		\$51.3600	\$5,136.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$74,949.2100	\$74,949.21
Cleary Construction, Inc.		\$45,000.0000	\$45,000.00
Southern Constructors, Inc.		\$25,000.0000	\$25,000.00
Whaley Construction, LLC		\$257,489.0000	\$257,489.00
797-40.01 CONCRETE ENCASEMENT			
	30.000 L.F.		
Charles Blalock & Sons, Inc.		\$547.2800	\$16,418.40
Cleary Construction, Inc.		\$250.0000	\$7,500.00
Southern Constructors, Inc.		\$400.0000	\$12,000.00
Whaley Construction, LLC		\$98.2300	\$2,946.90
797-99.01 ADDITIONAL WORK			
	1.000 LS		
Charles Blalock & Sons, Inc.		\$20,961.4900	\$20,961.49
Cleary Construction, Inc.		\$12,000.0000	\$12,000.00
Southern Constructors, Inc.		\$35,000.0000	\$35,000.00
Whaley Construction, LLC		\$93,697.2100	\$93,697.21

SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.	\$5,885,193.19
Cleary Construction, Inc.	\$7,187,408.90
Southern Constructors, Inc.	\$7,049,756.75
Whaley Construction, LLC	\$7,869,020.44

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.	\$2,011,976.72
Cleary Construction, Inc.	\$1,991,794.00
Southern Constructors, Inc.	\$2,351,845.00
Whaley Construction, LLC	\$2,630,141.04

TOTAL CONTRACT

Charles Blalock & Sons, Inc.	\$7,897,169.91
Cleary Construction, Inc.	\$9,179,202.90
Southern Constructors, Inc.	\$9,401,601.75
Whaley Construction, LLC	\$10,499,161.48

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

COUNTIES LAWRENCE, LEWIS, PERRY, AND WAYNE (Contract No. CN263060 Call 011)

HSIP-5000(21),50LCOU-F3-002,HSIP-5100(35),51LCOU-F3-002,HSIP-
6800(31),68LCOU-F3-002,HSIP-9100(46),91LCOU-F3-002

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2027

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$458,279.25
Mountain Home Construction LLC	\$542,801.01
Lu, Inc.	\$676,926.82

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT			
	2.000 EACH		
Superior Traffic Control, LLC		\$1,500.0000	\$3,000.00
Mountain Home Construction LLC		\$1,650.0000	\$3,300.00
Lu, Inc.		\$1,800.0000	\$3,600.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT			
	17,925.000 L.F.		
Superior Traffic Control, LLC		\$2.0000	\$35,850.00
Mountain Home Construction LLC		\$1.8000	\$32,265.00
Lu, Inc.		\$3.5200	\$63,096.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	420.000 L.F.		
Superior Traffic Control, LLC		\$31.0000	\$13,020.00
Mountain Home Construction LLC		\$28.0000	\$11,760.00
Lu, Inc.		\$32.7200	\$13,742.40
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	2.000 EACH		
Superior Traffic Control, LLC		\$3,300.0000	\$6,600.00
Mountain Home Construction LLC		\$3,300.0000	\$6,600.00
Lu, Inc.		\$3,406.2000	\$6,812.40
706-01 GUARDRAIL REMOVED			
	420.000 L.F.		
Superior Traffic Control, LLC		\$1.1000	\$462.00
Mountain Home Construction LLC		\$1.0000	\$420.00
Lu, Inc.		\$1.2000	\$504.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Superior Traffic Control, LLC		\$14,000.0000	\$14,000.00
Mountain Home Construction LLC		\$2,500.0000	\$2,500.00
Lu, Inc.		\$59,400.0000	\$59,400.00
713-02.20 ROADSIDE OBSTACLE DELINEATION			
	562.000 S.F.		
Superior Traffic Control, LLC		\$12.0000	\$6,744.00
Mountain Home Construction LLC		\$9.7500	\$5,479.50
Lu, Inc.		\$12.2600	\$6,890.12
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	1,710.000 L.F.		
Superior Traffic Control, LLC		\$4.0000	\$6,840.00
Mountain Home Construction LLC		\$4.0000	\$6,840.00
Lu, Inc.		\$3.8600	\$6,600.60

		UNIT PRICE	EXTENSION
713-11.01 "U" SECTION STEEL POSTS			
	2,591.100 LB.		
Superior Traffic Control, LLC		\$2.9900	\$7,747.39
Mountain Home Construction LLC		\$3.0000	\$7,773.30
Lu, Inc.		\$3.1900	\$8,265.61
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	24,056.000 LB.		
Superior Traffic Control, LLC		\$2.9500	\$70,965.20
Mountain Home Construction LLC		\$3.2700	\$78,663.12
Lu, Inc.		\$4.2000	\$101,035.20
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	1,036.100 S.F.		
Superior Traffic Control, LLC		\$10.0000	\$10,361.00
Mountain Home Construction LLC		\$9.8500	\$10,205.59
Lu, Inc.		\$12.9900	\$13,458.94
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	5,115.000 S.F.		
Superior Traffic Control, LLC		\$11.0500	\$56,520.75
Mountain Home Construction LLC		\$11.6000	\$59,334.00
Lu, Inc.		\$14.7100	\$75,241.65
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	563.000 EACH		
Superior Traffic Control, LLC		\$7.0700	\$3,980.41
Mountain Home Construction LLC		\$2.0000	\$1,126.00
Lu, Inc.		\$10.0000	\$5,630.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	428.000 EACH		
Superior Traffic Control, LLC		\$32.0000	\$13,696.00
Mountain Home Construction LLC		\$40.0000	\$17,120.00
Lu, Inc.		\$40.0000	\$17,120.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	108.000 S.Y.		
Superior Traffic Control, LLC		\$20.0000	\$2,160.00
Mountain Home Construction LLC		\$35.0000	\$3,780.00
Lu, Inc.		\$35.0000	\$3,780.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	969.000 L.F.		
Superior Traffic Control, LLC		\$15.0000	\$14,535.00
Mountain Home Construction LLC		\$20.0000	\$19,380.00
Lu, Inc.		\$20.0000	\$19,380.00

		UNIT PRICE	EXTENSION
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)			
	3.000 EACH		
Superior Traffic Control, LLC		\$600.0000	\$1,800.00
Mountain Home Construction LLC		\$800.0000	\$2,400.00
Lu, Inc.		\$800.0000	\$2,400.00
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)			
	4.000 EACH		
Superior Traffic Control, LLC		\$450.0000	\$1,800.00
Mountain Home Construction LLC		\$600.0000	\$2,400.00
Lu, Inc.		\$600.0000	\$2,400.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)			
	157.000 L.M.		
Superior Traffic Control, LLC		\$800.0000	\$125,600.00
Mountain Home Construction LLC		\$1,200.0000	\$188,400.00
Lu, Inc.		\$1,200.0000	\$188,400.00
716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE)			
	1,515.000 L.F.		
Superior Traffic Control, LLC		\$0.5000	\$757.50
Mountain Home Construction LLC		\$0.3000	\$454.50
Lu, Inc.		\$0.3000	\$454.50
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	15.200 L.M.		
Superior Traffic Control, LLC		\$2,950.0000	\$44,840.00
Mountain Home Construction LLC		\$3,000.0000	\$45,600.00
Lu, Inc.		\$3,000.0000	\$45,600.00
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Mountain Home Construction LLC		\$15,000.0000	\$15,000.00
Lu, Inc.		\$24,000.0000	\$24,000.00
730-26.08 FLASHING WARNING BEACON (AMBER)			
	4.000 EACH		
Superior Traffic Control, LLC		\$3,000.0000	\$12,000.00
Mountain Home Construction LLC		\$5,500.0000	\$22,000.00
Lu, Inc.		\$2,278.8500	\$9,115.40

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$458,279.25
Mountain Home Construction LLC	\$542,801.01
Lu, Inc.	\$676,926.82

TOTAL CONTRACT

Superior Traffic Control, LLC	\$458,279.25
Mountain Home Construction LLC	\$542,801.01
Lu, Inc.	\$676,926.82

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

MEIGS COUNTY (Contract No. CN262060 Call 012)

61S060-M3-003

THE REPAIR OF THE BRIDGE ON S.R. 60 OVER THE TENNESSEE RIVER (L.M. 3.10).

PROJECT LENGTH - 0.807 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2028

TOTAL CONTRACT	
Mid-State Construction Company, Inc.	\$6,672,928.09
Jamison Construction, LLC	\$6,856,029.20
Louis-Company, LLC	\$8,582,806.64
Jones Bros. Contractors, LLC	\$9,378,577.35
Southern Road & Bridge, LLC	\$13,901,470.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$51,299.6000	\$51,299.60
	Jamison Construction, LLC	\$10,000.0000	\$10,000.00
	Louis-Company, LLC	\$18,422.8800	\$18,422.88
	Jones Bros. Contractors, LLC	\$100,000.0000	\$100,000.00
	Southern Road & Bridge, LLC	\$65,000.0000	\$65,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$108,188.1800	\$108,188.18
	Jamison Construction, LLC	\$80,000.0000	\$80,000.00
	Louis-Company, LLC	\$12,500.2000	\$12,500.20
	Jones Bros. Contractors, LLC	\$340,000.0000	\$340,000.00
	Southern Road & Bridge, LLC	\$175,000.0000	\$175,000.00
201-05.31	VEGETATION REMOVAL		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$9,068.3800	\$9,068.38
	Jamison Construction, LLC	\$30,000.0000	\$30,000.00
	Louis-Company, LLC	\$15,840.4200	\$15,840.42
	Jones Bros. Contractors, LLC	\$50,000.0000	\$50,000.00
	Southern Road & Bridge, LLC	\$250,000.0000	\$250,000.00
202-04.01	REMOVAL OF STRUCTURES (BR. NO. 61-SR060-03.10)		
	1.000 LS		
	Mid-State Construction Company, Inc.	\$435,791.4700	\$435,791.47
	Jamison Construction, LLC	\$174,500.0000	\$174,500.00
	Louis-Company, LLC	\$72,379.8700	\$72,379.87
	Jones Bros. Contractors, LLC	\$1,000,000.0000	\$1,000,000.00
	Southern Road & Bridge, LLC	\$25,000.0000	\$25,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	2,926.000 C.Y.		
	Mid-State Construction Company, Inc.	\$57.4500	\$168,098.70
	Jamison Construction, LLC	\$75.0000	\$219,450.00
	Louis-Company, LLC	\$13.6200	\$39,852.12
	Jones Bros. Contractors, LLC	\$120.0000	\$351,120.00
	Southern Road & Bridge, LLC	\$68.0000	\$198,968.00
204-02.01	DRY EXCAVATION (BRIDGES)		
	767.000 C.Y.		
	Mid-State Construction Company, Inc.	\$49.0500	\$37,621.35
	Jamison Construction, LLC	\$75.0000	\$57,525.00
	Louis-Company, LLC	\$13.6200	\$10,446.54
	Jones Bros. Contractors, LLC	\$200.0000	\$153,400.00
	Southern Road & Bridge, LLC	\$100.0000	\$76,700.00

		UNIT PRICE	EXTENSION
209-03.36 STREAM MITIGATION-STEP POOL			
	41.000 EACH		
Mid-State Construction Company, Inc.		\$5,835.7000	\$239,263.70
Jamison Construction, LLC		\$5,200.0000	\$213,200.00
Louis-Company, LLC		\$1,473.8300	\$60,427.03
Jones Bros. Contractors, LLC		\$2,500.0000	\$102,500.00
Southern Road & Bridge, LLC		\$25,000.0000	\$1,025,000.00
209-05 SEDIMENT REMOVAL			
	13.000 C.Y.		
Mid-State Construction Company, Inc.		\$57.6400	\$749.32
Jamison Construction, LLC		\$50.0000	\$650.00
Louis-Company, LLC		\$210.1500	\$2,731.95
Jones Bros. Contractors, LLC		\$350.0000	\$4,550.00
Southern Road & Bridge, LLC		\$150.0000	\$1,950.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)			
	2,500.000 L.F.		
Mid-State Construction Company, Inc.		\$5.4200	\$13,550.00
Jamison Construction, LLC		\$6.5000	\$16,250.00
Louis-Company, LLC		\$5.7700	\$14,425.00
Jones Bros. Contractors, LLC		\$4.7500	\$11,875.00
Southern Road & Bridge, LLC		\$10.0000	\$25,000.00
209-08.08 ENHANCED ROCK CHECK DAM			
	7.000 EACH		
Mid-State Construction Company, Inc.		\$922.2400	\$6,455.68
Jamison Construction, LLC		\$850.0000	\$5,950.00
Louis-Company, LLC		\$982.5500	\$6,877.85
Jones Bros. Contractors, LLC		\$1,000.0000	\$7,000.00
Southern Road & Bridge, LLC		\$1,000.0000	\$7,000.00
209-09.01 SANDBAGS			
	800.000 BAG		
Mid-State Construction Company, Inc.		\$9.2200	\$7,376.00
Jamison Construction, LLC		\$15.0000	\$12,000.00
Louis-Company, LLC		\$9.8300	\$7,864.00
Jones Bros. Contractors, LLC		\$10.0000	\$8,000.00
Southern Road & Bridge, LLC		\$15.0000	\$12,000.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)			
	34.000 S.Y.		
Mid-State Construction Company, Inc.		\$11.5300	\$392.02
Jamison Construction, LLC		\$12.0000	\$408.00
Louis-Company, LLC		\$12.2800	\$417.52
Jones Bros. Contractors, LLC		\$10.0000	\$340.00
Southern Road & Bridge, LLC		\$10.0000	\$340.00

		UNIT PRICE	EXTENSION
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$691.6800	\$2,075.04
Jamison Construction, LLC		\$900.0000	\$2,700.00
Louis-Company, LLC		\$736.9200	\$2,210.76
Jones Bros. Contractors, LLC		\$800.0000	\$2,400.00
Southern Road & Bridge, LLC		\$5,500.0000	\$16,500.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	114.000 TON		
Mid-State Construction Company, Inc.		\$59.0400	\$6,730.56
Jamison Construction, LLC		\$75.0000	\$8,550.00
Louis-Company, LLC		\$55.2700	\$6,300.78
Jones Bros. Contractors, LLC		\$200.0000	\$22,800.00
Southern Road & Bridge, LLC		\$200.0000	\$22,800.00
303-10.04 MINERAL AGGREGATE (SIZE 57)			
	1,200.000 TON		
Mid-State Construction Company, Inc.		\$51.4900	\$61,788.00
Jamison Construction, LLC		\$72.0000	\$86,400.00
Louis-Company, LLC		\$49.1300	\$58,956.00
Jones Bros. Contractors, LLC		\$100.0000	\$120,000.00
Southern Road & Bridge, LLC		\$150.0000	\$180,000.00
307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A			
	45.000 TON		
Mid-State Construction Company, Inc.		\$801.2000	\$36,054.00
Jamison Construction, LLC		\$765.0000	\$34,425.00
Louis-Company, LLC		\$307.0500	\$13,817.25
Jones Bros. Contractors, LLC		\$695.0000	\$31,275.00
Southern Road & Bridge, LLC		\$1,250.0000	\$56,250.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2			
	133.000 TON		
Mid-State Construction Company, Inc.		\$368.9000	\$49,063.70
Jamison Construction, LLC		\$352.0000	\$46,816.00
Louis-Company, LLC		\$245.6400	\$32,670.12
Jones Bros. Contractors, LLC		\$320.0000	\$42,560.00
Southern Road & Bridge, LLC		\$445.0000	\$59,185.00
403-02.01 TRACKLESS TACK COAT			
	2.000 TON		
Mid-State Construction Company, Inc.		\$1,095.1600	\$2,190.32
Jamison Construction, LLC		\$1,050.0000	\$2,100.00
Louis-Company, LLC		\$1,473.8300	\$2,947.66
Jones Bros. Contractors, LLC		\$950.0000	\$1,900.00
Southern Road & Bridge, LLC		\$2,200.0000	\$4,400.00

		UNIT PRICE	EXTENSION
411-02.10 ACS MIX(PG70-22) GRADING D			
	89.000 TON		
Mid-State Construction Company, Inc.		\$391.9500	\$34,883.55
Jamison Construction, LLC		\$375.0000	\$33,375.00
Louis-Company, LLC		\$276.3400	\$24,594.26
Jones Bros. Contractors, LLC		\$340.0000	\$30,260.00
Southern Road & Bridge, LLC		\$500.0000	\$44,500.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,350.000 S.Y.		
Mid-State Construction Company, Inc.		\$16.1400	\$21,789.00
Jamison Construction, LLC		\$16.0000	\$21,600.00
Louis-Company, LLC		\$14.7400	\$19,899.00
Jones Bros. Contractors, LLC		\$14.0000	\$18,900.00
Southern Road & Bridge, LLC		\$33.0000	\$44,550.00
602-10.12 BEARING DEVICE (REPAIR)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$230,214.3800	\$230,214.38
Jamison Construction, LLC		\$85,000.0000	\$85,000.00
Louis-Company, LLC		\$32,082.4500	\$32,082.45
Jones Bros. Contractors, LLC		\$725,000.0000	\$725,000.00
Southern Road & Bridge, LLC		\$185,000.0000	\$185,000.00
602-10.19 JACKING STEEL SPANS			
	1.000 LS		
Mid-State Construction Company, Inc.		\$151,914.9500	\$151,914.95
Jamison Construction, LLC		\$102,000.0000	\$102,000.00
Louis-Company, LLC		\$195,095.3300	\$195,095.33
Jones Bros. Contractors, LLC		\$729,000.0000	\$729,000.00
Southern Road & Bridge, LLC		\$225,000.0000	\$225,000.00
603-01.01 PAINTING STEEL STRUCTURES (NEW PLATES, ABT.1)			
	1.000 LS		
Mid-State Construction Company, Inc.		\$3,677.4300	\$3,677.43
Jamison Construction, LLC		\$3,300.0000	\$3,300.00
Louis-Company, LLC		\$10,542.5700	\$10,542.57
Jones Bros. Contractors, LLC		\$3,000.0000	\$3,000.00
Southern Road & Bridge, LLC		\$155,000.0000	\$155,000.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	248.000 S.Y.		
Mid-State Construction Company, Inc.		\$562.7400	\$139,559.52
Jamison Construction, LLC		\$520.0000	\$128,960.00
Louis-Company, LLC		\$578.4500	\$143,455.60
Jones Bros. Contractors, LLC		\$1,500.0000	\$372,000.00
Southern Road & Bridge, LLC		\$1,500.0000	\$372,000.00

604-03.30 CLASS D CONCRETE**17.000 C.Y.**

	UNIT PRICE	EXTENSION
Mid-State Construction Company, Inc.	\$4,005.0200	\$68,085.34
Jamison Construction, LLC	\$4,000.0000	\$68,000.00
Louis-Company, LLC	\$3,710.3400	\$63,075.78
Jones Bros. Contractors, LLC	\$10,000.0000	\$170,000.00
Southern Road & Bridge, LLC	\$25,000.0000	\$425,000.00

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)**10,722.000 S.Y.**

Mid-State Construction Company, Inc.	\$17.4400	\$186,991.68
Jamison Construction, LLC	\$18.0000	\$192,996.00
Louis-Company, LLC	\$35.6100	\$381,810.42
Jones Bros. Contractors, LLC	\$16.0000	\$171,552.00
Southern Road & Bridge, LLC	\$28.0000	\$300,216.00

604-10.05 CONCRETE**65.000 S.F.**

Mid-State Construction Company, Inc.	\$535.0000	\$34,775.00
Jamison Construction, LLC	\$425.0000	\$27,625.00
Louis-Company, LLC	\$576.6500	\$37,482.25
Jones Bros. Contractors, LLC	\$300.0000	\$19,500.00
Southern Road & Bridge, LLC	\$950.0000	\$61,750.00

604-10.22 CONCRETE PARAPET REPAIR**5.000 L.F.**

Mid-State Construction Company, Inc.	\$2,167.4300	\$10,837.15
Jamison Construction, LLC	\$1,175.0000	\$5,875.00
Louis-Company, LLC	\$416.9300	\$2,084.65
Jones Bros. Contractors, LLC	\$10,000.0000	\$50,000.00
Southern Road & Bridge, LLC	\$2,850.0000	\$14,250.00

604-10.26 BRACING**9.000 EACH**

Mid-State Construction Company, Inc.	\$1,729.2000	\$15,562.80
Jamison Construction, LLC	\$8,000.0000	\$72,000.00
Louis-Company, LLC	\$2,210.7400	\$19,896.66
Jones Bros. Contractors, LLC	\$12,000.0000	\$108,000.00
Southern Road & Bridge, LLC	\$69,500.0000	\$625,500.00

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)**73.000 S.Y.**

Mid-State Construction Company, Inc.	\$286.8500	\$20,940.05
Jamison Construction, LLC	\$475.0000	\$34,675.00
Louis-Company, LLC	\$597.0500	\$43,584.65
Jones Bros. Contractors, LLC	\$900.0000	\$65,700.00
Southern Road & Bridge, LLC	\$4,848.0000	\$353,904.00

		UNIT PRICE	EXTENSION
604-10.54 CONCRETE REPAIRS			
	82.000 S.F.		
Mid-State Construction Company, Inc.		\$535.3800	\$43,901.16
Jamison Construction, LLC		\$425.0000	\$34,850.00
Louis-Company, LLC		\$198.6000	\$16,285.20
Jones Bros. Contractors, LLC		\$146.0000	\$11,972.00
Southern Road & Bridge, LLC		\$951.0000	\$77,982.00
604-10.58 EPOXY INJECTION (INJECTION)			
	258.000 GAL.		
Mid-State Construction Company, Inc.		\$80.7000	\$20,820.60
Jamison Construction, LLC		\$105.0000	\$27,090.00
Louis-Company, LLC		\$112.7500	\$29,089.50
Jones Bros. Contractors, LLC		\$624.5000	\$161,121.00
Southern Road & Bridge, LLC		\$950.0000	\$245,100.00
604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE)			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$3,521.8700	\$176,093.50
Jamison Construction, LLC		\$4,560.0000	\$228,000.00
Louis-Company, LLC		\$4,633.7800	\$231,689.00
Jones Bros. Contractors, LLC		\$5,000.0000	\$250,000.00
Southern Road & Bridge, LLC		\$10,000.0000	\$500,000.00
604-10.61 EXPANSION JOINT REPAIRS (MODULAR TYPE)			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$6,706.5600	\$335,328.00
Jamison Construction, LLC		\$7,372.0000	\$368,600.00
Louis-Company, LLC		\$7,211.1700	\$360,558.50
Jones Bros. Contractors, LLC		\$9,500.0000	\$475,000.00
Southern Road & Bridge, LLC		\$18,500.0000	\$925,000.00
604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)			
	5,160.000 L.F.		
Mid-State Construction Company, Inc.		\$74.9300	\$386,638.80
Jamison Construction, LLC		\$96.0000	\$495,360.00
Louis-Company, LLC		\$90.0600	\$464,709.60
Jones Bros. Contractors, LLC		\$20.2500	\$104,490.00
Southern Road & Bridge, LLC		\$188.0000	\$970,080.00
604-10.83 COMPOSITE FIBER ENCASEMENT			
	49,452.000 S.F.		
Mid-State Construction Company, Inc.		\$31.2400	\$1,544,880.48
Jamison Construction, LLC		\$42.1000	\$2,081,929.20
Louis-Company, LLC		\$42.9700	\$2,124,952.44
Jones Bros. Contractors, LLC		\$24.5500	\$1,214,046.60
Southern Road & Bridge, LLC		\$55.0000	\$2,719,860.00

		UNIT PRICE	EXTENSION
604-12.15 DRILL & GROUT STEEL BARS			
	24.000 EACH		
Mid-State Construction Company, Inc.		\$5,372.4600	\$128,939.04
Jamison Construction, LLC		\$4,575.0000	\$109,800.00
Louis-Company, LLC		\$2,106.9900	\$50,567.76
Jones Bros. Contractors, LLC		\$20,000.0000	\$480,000.00
Southern Road & Bridge, LLC		\$3,850.0000	\$92,400.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)			
	73.000 S.Y.		
Mid-State Construction Company, Inc.		\$155.6300	\$11,360.99
Jamison Construction, LLC		\$200.0000	\$14,600.00
Louis-Company, LLC		\$29.9900	\$2,189.27
Jones Bros. Contractors, LLC		\$135.0000	\$9,855.00
Southern Road & Bridge, LLC		\$225.0000	\$16,425.00
621-03.03 24" TEMPORARY DRAINAGE PIPE			
	162.000 L.F.		
Mid-State Construction Company, Inc.		\$97.9900	\$15,874.38
Jamison Construction, LLC		\$110.0000	\$17,820.00
Louis-Company, LLC		\$78.9300	\$12,786.66
Jones Bros. Contractors, LLC		\$100.0000	\$16,200.00
Southern Road & Bridge, LLC		\$185.0000	\$29,970.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$38.0400	\$1,902.00
Jamison Construction, LLC		\$50.0000	\$2,500.00
Louis-Company, LLC		\$61.4100	\$3,070.50
Jones Bros. Contractors, LLC		\$33.0000	\$1,650.00
Southern Road & Bridge, LLC		\$55.0000	\$2,750.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	3.000 EACH		
Mid-State Construction Company, Inc.		\$3,458.4000	\$10,375.20
Jamison Construction, LLC		\$3,300.0000	\$9,900.00
Louis-Company, LLC		\$4,360.0800	\$13,080.24
Jones Bros. Contractors, LLC		\$3,000.0000	\$9,000.00
Southern Road & Bridge, LLC		\$4,500.0000	\$13,500.00
706-01 GUARDRAIL REMOVED			
	50.000 L.F.		
Mid-State Construction Company, Inc.		\$1.1500	\$57.50
Jamison Construction, LLC		\$2.5000	\$125.00
Louis-Company, LLC		\$2.4600	\$123.00
Jones Bros. Contractors, LLC		\$1.0000	\$50.00
Southern Road & Bridge, LLC		\$95.0000	\$4,750.00

		UNIT PRICE	EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	470.000 L.F.		
Mid-State Construction Company, Inc.		\$5.1900	\$2,439.30
Jamison Construction, LLC		\$5.0000	\$2,350.00
Louis-Company, LLC		\$10.6100	\$4,986.70
Jones Bros. Contractors, LLC		\$2.0000	\$940.00
Southern Road & Bridge, LLC		\$4.0000	\$1,880.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	117.000 TON		
Mid-State Construction Company, Inc.		\$141.1600	\$16,515.72
Jamison Construction, LLC		\$75.0000	\$8,775.00
Louis-Company, LLC		\$186.4700	\$21,816.99
Jones Bros. Contractors, LLC		\$150.0000	\$17,550.00
Southern Road & Bridge, LLC		\$225.0000	\$26,325.00
709-05.08 MACHINED RIP-RAP (CLASS B)			
	409.000 TON		
Mid-State Construction Company, Inc.		\$103.7500	\$42,433.75
Jamison Construction, LLC		\$78.0000	\$31,902.00
Louis-Company, LLC		\$186.4700	\$76,266.23
Jones Bros. Contractors, LLC		\$100.0000	\$40,900.00
Southern Road & Bridge, LLC		\$225.0000	\$92,025.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	154.000 L.F.		
Mid-State Construction Company, Inc.		\$54.6100	\$8,409.94
Jamison Construction, LLC		\$48.0000	\$7,392.00
Louis-Company, LLC		\$39.7900	\$6,127.66
Jones Bros. Contractors, LLC		\$50.0000	\$7,700.00
Southern Road & Bridge, LLC		\$85.0000	\$13,090.00
710-09.02 6" PIPE UNDERDRAIN			
	40.000 L.F.		
Mid-State Construction Company, Inc.		\$29.3700	\$1,174.80
Jamison Construction, LLC		\$30.0000	\$1,200.00
Louis-Company, LLC		\$39.7900	\$1,591.60
Jones Bros. Contractors, LLC		\$10.0000	\$400.00
Southern Road & Bridge, LLC		\$65.0000	\$2,600.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Mid-State Construction Company, Inc.		\$294,898.3300	\$294,898.33
Jamison Construction, LLC		\$460,600.0000	\$460,600.00
Louis-Company, LLC		\$6,140.9600	\$6,140.96
Jones Bros. Contractors, LLC		\$250,000.0000	\$250,000.00
Southern Road & Bridge, LLC		\$650,000.0000	\$650,000.00

		UNIT PRICE	EXTENSION
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)			
	3,860.000 L.F.		
Mid-State Construction Company, Inc.		\$58.5600	\$226,041.60
Jamison Construction, LLC		\$80.0000	\$308,800.00
Louis-Company, LLC		\$68.1300	\$262,981.80
Jones Bros. Contractors, LLC		\$75.0000	\$289,500.00
Southern Road & Bridge, LLC		\$115.0000	\$443,900.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)			
	4.000 EACH		
Mid-State Construction Company, Inc.		\$5,187.6000	\$20,750.40
Jamison Construction, LLC		\$8,500.0000	\$34,000.00
Louis-Company, LLC		\$7,983.2500	\$31,933.00
Jones Bros. Contractors, LLC		\$6,500.0000	\$26,000.00
Southern Road & Bridge, LLC		\$12,500.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	150.000 EACH		
Mid-State Construction Company, Inc.		\$23.0600	\$3,459.00
Jamison Construction, LLC		\$42.0000	\$6,300.00
Louis-Company, LLC		\$6.1400	\$921.00
Jones Bros. Contractors, LLC		\$20.0000	\$3,000.00
Southern Road & Bridge, LLC		\$30.0000	\$4,500.00
712-04.50 BARRIER RAIL DELINEATOR			
	200.000 EACH		
Mid-State Construction Company, Inc.		\$14.9900	\$2,998.00
Jamison Construction, LLC		\$16.0000	\$3,200.00
Louis-Company, LLC		\$18.4200	\$3,684.00
Jones Bros. Contractors, LLC		\$13.0000	\$2,600.00
Southern Road & Bridge, LLC		\$18.0000	\$3,600.00
712-06 SIGNS (CONSTRUCTION)			
	254.000 S.F.		
Mid-State Construction Company, Inc.		\$10.3800	\$2,636.52
Jamison Construction, LLC		\$11.5000	\$2,921.00
Louis-Company, LLC		\$29.4800	\$7,487.92
Jones Bros. Contractors, LLC		\$9.0000	\$2,286.00
Southern Road & Bridge, LLC		\$12.0000	\$3,048.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)			
	16,400.000 L.F.		
Mid-State Construction Company, Inc.		\$3.5700	\$58,548.00
Jamison Construction, LLC		\$3.7500	\$61,500.00
Louis-Company, LLC		\$3.8100	\$62,484.00
Jones Bros. Contractors, LLC		\$3.1000	\$50,840.00
Southern Road & Bridge, LLC		\$5.0000	\$82,000.00

		UNIT PRICE	EXTENSION
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)			
	48.000 L.F.		
Mid-State Construction Company, Inc.		\$23.0600	\$1,106.88
Jamison Construction, LLC		\$24.0000	\$1,152.00
Louis-Company, LLC		\$24.5600	\$1,178.88
Jones Bros. Contractors, LLC		\$20.0000	\$960.00
Southern Road & Bridge, LLC		\$25.0000	\$1,200.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" LINE)			
	4,000.000 L.F.		
Mid-State Construction Company, Inc.		\$3.4600	\$13,840.00
Jamison Construction, LLC		\$3.3000	\$13,200.00
Louis-Company, LLC		\$3.6800	\$14,720.00
Jones Bros. Contractors, LLC		\$3.0000	\$12,000.00
Southern Road & Bridge, LLC		\$5.0000	\$20,000.00
714-16.01 NAVIGATIONAL LIGHTING			
	1.000 LS		
Mid-State Construction Company, Inc.		\$70,320.8000	\$70,320.80
Jamison Construction, LLC		\$168,000.0000	\$168,000.00
Louis-Company, LLC		\$146,154.8400	\$146,154.84
Jones Bros. Contractors, LLC		\$42,860.0000	\$42,860.00
Southern Road & Bridge, LLC		\$305,000.0000	\$305,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	12.000 EACH		
Mid-State Construction Company, Inc.		\$172.9200	\$2,075.04
Jamison Construction, LLC		\$165.0000	\$1,980.00
Louis-Company, LLC		\$184.2300	\$2,210.76
Jones Bros. Contractors, LLC		\$150.0000	\$1,800.00
Southern Road & Bridge, LLC		\$250.0000	\$3,000.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER			
	12.000 EACH		
Mid-State Construction Company, Inc.		\$23.0600	\$276.72
Jamison Construction, LLC		\$30.0000	\$360.00
Louis-Company, LLC		\$24.5600	\$294.72
Jones Bros. Contractors, LLC		\$20.0000	\$240.00
Southern Road & Bridge, LLC		\$40.0000	\$480.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)			
	2.550 L.M.		
Mid-State Construction Company, Inc.		\$5,101.1400	\$13,007.91
Jamison Construction, LLC		\$4,870.0000	\$12,418.50
Louis-Company, LLC		\$5,434.7500	\$13,858.61
Jones Bros. Contractors, LLC		\$4,425.0000	\$11,283.75
Southern Road & Bridge, LLC		\$6,850.0000	\$17,467.50

		UNIT PRICE	EXTENSION
717-01 MOBILIZATION			
	1.000 LS		
Mid-State Construction Company, Inc.		\$943,768.9600	\$943,768.96
Jamison Construction, LLC		\$460,000.0000	\$460,000.00
Louis-Company, LLC		\$3,172,848.0100	\$3,172,848.01
Jones Bros. Contractors, LLC		\$940,000.0000	\$940,000.00
Southern Road & Bridge, LLC		\$1,300,000.0000	\$1,300,000.00
730-40.02 TEMPORARY TRAFFIC SIGNAL SYSTEM			
	1.000 LS		
Mid-State Construction Company, Inc.		\$99,140.8000	\$99,140.80
Jamison Construction, LLC		\$80,000.0000	\$80,000.00
Louis-Company, LLC		\$73,691.5100	\$73,691.51
Jones Bros. Contractors, LLC		\$100,000.0000	\$100,000.00
Southern Road & Bridge, LLC		\$250,000.0000	\$250,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	1,830.000 S.Y.		
Mid-State Construction Company, Inc.		\$5.9500	\$10,888.50
Jamison Construction, LLC		\$6.7500	\$12,352.50
Louis-Company, LLC		\$1.7100	\$3,129.30
Jones Bros. Contractors, LLC		\$10.0000	\$18,300.00
Southern Road & Bridge, LLC		\$8.0000	\$14,640.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	167.000 S.Y.		
Mid-State Construction Company, Inc.		\$3.4600	\$577.82
Jamison Construction, LLC		\$6.0000	\$1,002.00
Louis-Company, LLC		\$4.2100	\$703.07
Jones Bros. Contractors, LLC		\$3.0000	\$501.00
Southern Road & Bridge, LLC		\$5.0000	\$835.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	415.000 S.Y.		
Mid-State Construction Company, Inc.		\$5.4800	\$2,274.20
Jamison Construction, LLC		\$6.5000	\$2,697.50
Louis-Company, LLC		\$2.7800	\$1,153.70
Jones Bros. Contractors, LLC		\$20.0000	\$8,300.00
Southern Road & Bridge, LLC		\$7.0000	\$2,905.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN			
	455.000 L.F.		
Mid-State Construction Company, Inc.		\$4.4400	\$2,020.20
Jamison Construction, LLC		\$5.5000	\$2,502.50
Louis-Company, LLC		\$4.7300	\$2,152.15
Jones Bros. Contractors, LLC		\$4.0000	\$1,820.00
Southern Road & Bridge, LLC		\$7.0000	\$3,185.00

		UNIT PRICE	EXTENSION
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	17.000 UNIT		
Mid-State Construction Company, Inc.		\$34.5800	\$587.86
Jamison Construction, LLC		\$110.0000	\$1,870.00
Louis-Company, LLC		\$47.9000	\$814.30
Jones Bros. Contractors, LLC		\$40.0000	\$680.00
Southern Road & Bridge, LLC		\$55.0000	\$935.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES			
	15.000 UNIT		
Mid-State Construction Company, Inc.		\$80.6400	\$1,209.60
Jamison Construction, LLC		\$150.0000	\$2,250.00
Louis-Company, LLC		\$85.9100	\$1,288.65
Jones Bros. Contractors, LLC		\$100.0000	\$1,500.00
Southern Road & Bridge, LLC		\$165.0000	\$2,475.00
801-03 WATER (SEEDING & SODDING)			
	4.000 M.G.		
Mid-State Construction Company, Inc.		\$92.2300	\$368.92
Jamison Construction, LLC		\$100.0000	\$400.00
Louis-Company, LLC		\$98.2600	\$393.04
Jones Bros. Contractors, LLC		\$150.0000	\$600.00
Southern Road & Bridge, LLC		\$200.0000	\$800.00

SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.	\$6,672,928.09
Jamison Construction, LLC	\$6,856,029.20
Louis-Company, LLC	\$8,582,806.64
Jones Bros. Contractors, LLC	\$9,378,577.35
Southern Road & Bridge, LLC	\$13,901,470.50

TOTAL CONTRACT

Mid-State Construction Company, Inc.	\$6,672,928.09
Jamison Construction, LLC	\$6,856,029.20
Louis-Company, LLC	\$8,582,806.64
Jones Bros. Contractors, LLC	\$9,378,577.35
Southern Road & Bridge, LLC	\$13,901,470.50

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

POLK COUNTY (Contract No. CN262055 Call 013)

HSIP-68(66),70S068-F3-003

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING HIGH FRICTION SURFACE TREATMENT (HFST) ON S.R. 68 FROM THE MONROE COUNTY LINE (L.M. 0.00) TO RIVER ROAD (L.M. 4.82).

PROJECT LENGTH - 4.820 MILES

COMPLETION TIME - ON OR BEFORE MAY 15, 2027

TOTAL CONTRACT	
Superior Traffic Control, LLC	\$355,332.47
Mountain Home Construction LLC	\$369,501.32
The Truesdell Corporation	\$399,399.00
Louis-Company, LLC	\$439,411.94
RAM Construction Services of Michigan Inc.	\$463,432.97
Lu, Inc.	\$550,601.44
American Civil Constructors West Coast, LLC	\$612,000.00

ROADWAY CATEGORY

UNIT PRICE EXTENSION

406-04.03 HIGH FRICTION SURFACE TREATMENT (SINGLE LIFT)

8,850.000 S.Y.

Superior Traffic Control, LLC	\$21.0700	\$186,469.50
Mountain Home Construction LLC	\$25.0000	\$221,250.00
The Truesdell Corporation	\$20.0000	\$177,000.00
Louis-Company, LLC	\$21.8900	\$193,726.50
RAM Construction Services of Michigan Inc.	\$28.2000	\$249,570.00
Lu, Inc.	\$21.1100	\$186,823.50
American Civil Constructors West Coast, LLC	\$39.0000	\$345,150.00

712-01 TRAFFIC CONTROL

1.000 LS

Superior Traffic Control, LLC	\$5,000.0000	\$5,000.00
Mountain Home Construction LLC	\$2,500.0000	\$2,500.00
The Truesdell Corporation	\$15,000.0000	\$15,000.00
Louis-Company, LLC	\$7,210.2200	\$7,210.22
RAM Construction Services of Michigan Inc.	\$23,500.0000	\$23,500.00
Lu, Inc.	\$60,200.0000	\$60,200.00
American Civil Constructors West Coast, LLC	\$45,468.5000	\$45,468.50

713-02.21 SIGN POST DELINEATION ENHANCEMENT

1,662.000 L.F.

Superior Traffic Control, LLC	\$3.5000	\$5,817.00
Mountain Home Construction LLC	\$4.0000	\$6,648.00
The Truesdell Corporation	\$3.7500	\$6,232.50
Louis-Company, LLC	\$4.5900	\$7,628.58
RAM Construction Services of Michigan Inc.	\$3.5000	\$5,817.00
Lu, Inc.	\$4.2400	\$7,046.88
American Civil Constructors West Coast, LLC	\$3.5000	\$5,817.00

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST

4,299.000 LB.

Superior Traffic Control, LLC	\$3.9900	\$17,153.01
Mountain Home Construction LLC	\$3.2700	\$14,057.73
The Truesdell Corporation	\$4.2500	\$18,270.75
Louis-Company, LLC	\$5.2300	\$22,483.77
RAM Construction Services of Michigan Inc.	\$3.9900	\$17,153.01
Lu, Inc.	\$5.9200	\$25,450.08
American Civil Constructors West Coast, LLC	\$4.0000	\$17,196.00

713-11.05 SQUARE TUBE SIGN SUPPORT

34.000 LB.

Superior Traffic Control, LLC	\$5.0000	\$170.00
Mountain Home Construction LLC	\$5.5000	\$187.00
The Truesdell Corporation	\$5.2500	\$178.50
Louis-Company, LLC	\$6.5500	\$222.70
RAM Construction Services of Michigan Inc.	\$5.0000	\$170.00
Lu, Inc.	\$5.9200	\$201.28
American Civil Constructors West Coast, LLC	\$5.0000	\$170.00

713-11.21 P POST SLIP BASE**143.000 EACH**

	UNIT PRICE	EXTENSION
Superior Traffic Control, LLC	\$510.0000	\$72,930.00
Mountain Home Construction LLC	\$440.0000	\$62,920.00
The Truesdell Corporation	\$520.0000	\$74,360.00
Louis-Company, LLC	\$668.5800	\$95,606.94
RAM Construction Services of Michigan Inc.	\$510.0000	\$72,930.00
Lu, Inc.	\$1,269.0300	\$181,471.29
American Civil Constructors West Coast, LLC	\$510.0000	\$72,930.00

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)**1,300.750 S.F.**

Superior Traffic Control, LLC	\$11.9500	\$15,543.96
Mountain Home Construction LLC	\$9.8500	\$12,812.39
The Truesdell Corporation	\$12.7500	\$16,584.56
Louis-Company, LLC	\$15.6700	\$20,382.75
RAM Construction Services of Michigan Inc.	\$11.9500	\$15,543.96
Lu, Inc.	\$14.4000	\$18,730.80
American Civil Constructors West Coast, LLC	\$12.0000	\$15,609.00

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)**162.000 S.F.**

Superior Traffic Control, LLC	\$13.0000	\$2,106.00
Mountain Home Construction LLC	\$11.6000	\$1,879.20
The Truesdell Corporation	\$13.8500	\$2,243.70
Louis-Company, LLC	\$17.0400	\$2,760.48
RAM Construction Services of Michigan Inc.	\$13.0000	\$2,106.00
Lu, Inc.	\$16.5500	\$2,681.10
American Civil Constructors West Coast, LLC	\$13.0000	\$2,106.00

713-15.06 MILE POST SIGN**6.000 EACH**

Superior Traffic Control, LLC	\$300.0000	\$1,800.00
Mountain Home Construction LLC	\$250.0000	\$1,500.00
The Truesdell Corporation	\$320.0000	\$1,920.00
Louis-Company, LLC	\$393.2900	\$2,359.74
RAM Construction Services of Michigan Inc.	\$300.0000	\$1,800.00
Lu, Inc.	\$286.8800	\$1,721.28
American Civil Constructors West Coast, LLC	\$300.0000	\$1,800.00

713-15.36 REMOVE SIGN, SUPPORT & FOOTING**12.000 EACH**

Superior Traffic Control, LLC	\$10.0000	\$120.00
Mountain Home Construction LLC	\$2.0000	\$24.00
The Truesdell Corporation	\$11.0000	\$132.00
Louis-Company, LLC	\$13.1100	\$157.32
RAM Construction Services of Michigan Inc.	\$10.0000	\$120.00
Lu, Inc.	\$10.0000	\$120.00
American Civil Constructors West Coast, LLC	\$10.0000	\$120.00

		UNIT PRICE	EXTENSION
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	320.000 EACH		
Superior Traffic Control, LLC		\$45.0000	\$14,400.00
Mountain Home Construction LLC		\$45.0000	\$14,400.00
The Truesdell Corporation		\$48.0000	\$15,360.00
Louis-Company, LLC		\$58.9900	\$18,876.80
RAM Construction Services of Michigan Inc.		\$45.0000	\$14,400.00
Lu, Inc.		\$45.4500	\$14,544.00
American Civil Constructors West Coast, LLC		\$45.0000	\$14,400.00
716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER			
	320.000 EACH		
Superior Traffic Control, LLC		\$10.0000	\$3,200.00
Mountain Home Construction LLC		\$10.0000	\$3,200.00
The Truesdell Corporation		\$12.0000	\$3,840.00
Louis-Company, LLC		\$13.1100	\$4,195.20
RAM Construction Services of Michigan Inc.		\$10.0000	\$3,200.00
Lu, Inc.		\$10.1000	\$3,232.00
American Civil Constructors West Coast, LLC		\$10.0000	\$3,200.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)			
	1,518.000 L.F.		
Superior Traffic Control, LLC		\$1.0000	\$1,518.00
Mountain Home Construction LLC		\$1.0000	\$1,518.00
The Truesdell Corporation		\$2.2500	\$3,415.50
Louis-Company, LLC		\$1.3100	\$1,988.58
RAM Construction Services of Michigan Inc.		\$1.0000	\$1,518.00
Lu, Inc.		\$1.0100	\$1,533.18
American Civil Constructors West Coast, LLC		\$1.0000	\$1,518.00
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)			
	9.642 L.M.		
Superior Traffic Control, LLC		\$2,500.0000	\$24,105.00
Mountain Home Construction LLC		\$2,500.0000	\$24,105.00
The Truesdell Corporation		\$2,600.0000	\$25,069.20
Louis-Company, LLC		\$3,276.6900	\$31,593.84
RAM Construction Services of Michigan Inc.		\$2,500.0000	\$24,105.00
Lu, Inc.		\$2,525.0000	\$24,346.05
American Civil Constructors West Coast, LLC		\$2,750.0000	\$26,515.50
717-01 MOBILIZATION			
	1.000 LS		
Superior Traffic Control, LLC		\$5,000.0000	\$5,000.00
Mountain Home Construction LLC		\$2,500.0000	\$2,500.00
The Truesdell Corporation		\$39,792.2900	\$39,792.29
Louis-Company, LLC		\$30,218.5200	\$30,218.52
RAM Construction Services of Michigan Inc.		\$31,500.0000	\$31,500.00
Lu, Inc.		\$22,500.0000	\$22,500.00
American Civil Constructors West Coast, LLC		\$60,000.0000	\$60,000.00

SUB-TOTAL ROADWAY

Superior Traffic Control, LLC	\$355,332.47
Mountain Home Construction LLC	\$369,501.32
The Truesdell Corporation	\$399,399.00
Louis-Company, LLC	\$439,411.94
RAM Construction Services of Michigan Inc.	\$463,432.97
Lu, Inc.	\$550,601.44
American Civil Constructors West Coast, LLC	\$612,000.00

TOTAL CONTRACT

Superior Traffic Control, LLC	\$355,332.47
Mountain Home Construction LLC	\$369,501.32
The Truesdell Corporation	\$399,399.00
Louis-Company, LLC	\$439,411.94
RAM Construction Services of Michigan Inc.	\$463,432.97
Lu, Inc.	\$550,601.44
American Civil Constructors West Coast, LLC	\$612,000.00

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

SHELBY COUNTY (Contract No. CN264054 Call 014)

BR-HIP-205(34),79S205-F3-003

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON S.R. 205 OVER OVERFLOW (L.M. 2.34) AND A CONCRETE BULB-TEE BEAM BRIDGE ON S.R. 205 OVER THE WOLF RIVER (L.M. 2.51), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.705 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2028

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2027

	TOTAL CONTRACT
Dement Construction Group, LLC	\$16,843,999.90
Bell & Associates Construction, LLC	\$18,110,402.02

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Dement Construction Group, LLC	\$150,000.0000	\$150,000.00
	Bell & Associates Construction, LLC	\$180,000.0000	\$180,000.00
109-10.01	TRAINEE		
	2,740.000 HOUR		
	Dement Construction Group, LLC	\$0.8000	\$2,192.00
	Bell & Associates Construction, LLC	\$0.8000	\$2,192.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Dement Construction Group, LLC	\$369,400.0000	\$369,400.00
	Bell & Associates Construction, LLC	\$345,000.0000	\$345,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	2.000 EACH		
	Dement Construction Group, LLC	\$5,000.0000	\$10,000.00
	Bell & Associates Construction, LLC	\$5,000.0000	\$10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	334.000 C.Y.		
	Dement Construction Group, LLC	\$25.0000	\$8,350.00
	Bell & Associates Construction, LLC	\$49.5000	\$16,533.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)		
	26,398.000 TON		
	Dement Construction Group, LLC	\$71.3500	\$1,883,497.30
	Bell & Associates Construction, LLC	\$85.0000	\$2,243,830.00
203-04	PLACING AND SPREADING TOPSOIL		
	1,365.000 C.Y.		
	Dement Construction Group, LLC	\$13.7500	\$18,768.75
	Bell & Associates Construction, LLC	\$25.7500	\$35,148.75
203-05	UNDERCUTTING		
	14,968.000 C.Y.		
	Dement Construction Group, LLC	\$16.5000	\$246,972.00
	Bell & Associates Construction, LLC	\$19.8000	\$296,366.40
203-10	EMBANKMENT (COMPACTED IN PLACE)		
	32,214.000 C.Y.		
	Dement Construction Group, LLC	\$24.2000	\$779,578.80
	Bell & Associates Construction, LLC	\$22.0000	\$708,708.00
209-03.99	PROTECTED AREA MARKER (WHITE WITH DECAL)		
	38.000 EACH		
	Dement Construction Group, LLC	\$275.0000	\$10,450.00
	Bell & Associates Construction, LLC	\$302.5700	\$11,497.66

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	157.000 C.Y.		
	Dement Construction Group, LLC	\$25.0000	\$3,925.00
	Bell & Associates Construction, LLC	\$102.9300	\$16,160.01
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
	10,040.000 L.F.		
	Dement Construction Group, LLC	\$5.5000	\$55,220.00
	Bell & Associates Construction, LLC	\$6.0500	\$60,742.00
209-08.07	ROCK CHECK DAM		
	4.000 EACH		
	Dement Construction Group, LLC	\$2,200.0000	\$8,800.00
	Bell & Associates Construction, LLC	\$1,650.0000	\$6,600.00
209-08.08	ENHANCED ROCK CHECK DAM		
	1.000 EACH		
	Dement Construction Group, LLC	\$4,300.0000	\$4,300.00
	Bell & Associates Construction, LLC	\$2,250.0000	\$2,250.00
303-01.09	MINERAL AGGREGATE, TYPE A BASE, GRADING D LESTONE		
	7,989.000 TON		
	Dement Construction Group, LLC	\$52.7000	\$421,020.30
	Bell & Associates Construction, LLC	\$70.0000	\$559,230.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	174.000 TON		
	Dement Construction Group, LLC	\$72.2000	\$12,562.80
	Bell & Associates Construction, LLC	\$80.0000	\$13,920.00
303-10.04	MINERAL AGGREGATE (SIZE 57)		
	4,500.000 TON		
	Dement Construction Group, LLC	\$50.0000	\$225,000.00
	Bell & Associates Construction, LLC	\$75.0000	\$337,500.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A		
	1,170.000 TON		
	Dement Construction Group, LLC	\$161.0000	\$188,370.00
	Bell & Associates Construction, LLC	\$175.0000	\$204,750.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	1,343.000 TON		
	Dement Construction Group, LLC	\$163.0000	\$218,909.00
	Bell & Associates Construction, LLC	\$180.0000	\$241,740.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)		
	5.900 TON		
	Dement Construction Group, LLC	\$1,250.0000	\$7,375.00
	Bell & Associates Construction, LLC	\$1,350.0000	\$7,965.00

		UNIT PRICE	EXTENSION
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	60.000 L.F.		
Dement Construction Group, LLC		\$30.0000	\$1,800.00
Bell & Associates Construction, LLC		\$3.5000	\$210.00
411-01.10 ACS MIX(PG64-22) GRADING D			
	914.000 TON		
Dement Construction Group, LLC		\$178.0000	\$162,692.00
Bell & Associates Construction, LLC		\$200.0000	\$182,800.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)			
	1.000 L.M.		
Dement Construction Group, LLC		\$9,600.0000	\$9,600.00
Bell & Associates Construction, LLC		\$10,200.0000	\$10,200.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT			
	1,596.000 S.Y.		
Dement Construction Group, LLC		\$12.0000	\$19,152.00
Bell & Associates Construction, LLC		\$13.0000	\$20,748.00
607-39.04 30" PIPE CULVERT (SIDE DRAIN)			
	50.000 L.F.		
Dement Construction Group, LLC		\$152.0000	\$7,600.00
Bell & Associates Construction, LLC		\$155.0000	\$7,750.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)			
	2.000 C.Y.		
Dement Construction Group, LLC		\$4,880.0000	\$9,760.00
Bell & Associates Construction, LLC		\$3,000.0000	\$6,000.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)			
	93.000 LB.		
Dement Construction Group, LLC		\$2.0000	\$186.00
Bell & Associates Construction, LLC		\$2.0000	\$186.00
611-07.33 30IN ENDWALL (SIDE DRAIN)			
	1.000 EACH		
Dement Construction Group, LLC		\$15,320.0000	\$15,320.00
Bell & Associates Construction, LLC		\$4,000.0000	\$4,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3			
	86.000 L.F.		
Dement Construction Group, LLC		\$38.0000	\$3,268.00
Bell & Associates Construction, LLC		\$33.0000	\$2,838.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3			
	2.000 EACH		
Dement Construction Group, LLC		\$1,075.0000	\$2,150.00
Bell & Associates Construction, LLC		\$1,350.0000	\$2,700.00

		UNIT PRICE	EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3			
	10.000 EACH		
Dement Construction Group, LLC		\$3,400.0000	\$34,000.00
Bell & Associates Construction, LLC		\$3,650.0000	\$36,500.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3			
	8.000 EACH		
Dement Construction Group, LLC		\$2,800.0000	\$22,400.00
Bell & Associates Construction, LLC		\$3,000.0000	\$24,000.00
706-01 GUARDRAIL REMOVED			
	754.000 L.F.		
Dement Construction Group, LLC		\$4.0000	\$3,016.00
Bell & Associates Construction, LLC		\$1.0000	\$754.00
706-06.03 RADIUS RAIL			
	50.000 L.F.		
Dement Construction Group, LLC		\$57.0000	\$2,850.00
Bell & Associates Construction, LLC		\$47.5000	\$2,375.00
706-10.26 ROUNDED END ELEMENT			
	2.000 EACH		
Dement Construction Group, LLC		\$150.0000	\$300.00
Bell & Associates Construction, LLC		\$215.0000	\$430.00
707-06.01 REMOVAL OF FENCE (BARBED WIRE)			
	1,044.000 L.F.		
Dement Construction Group, LLC		\$10.0000	\$10,440.00
Bell & Associates Construction, LLC		\$3.5000	\$3,654.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	12,933.000 L.F.		
Dement Construction Group, LLC		\$2.5000	\$32,332.50
Bell & Associates Construction, LLC		\$2.7500	\$35,565.75
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	13.000 EACH		
Dement Construction Group, LLC		\$560.0000	\$7,280.00
Bell & Associates Construction, LLC		\$500.0000	\$6,500.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)			
	400.000 TON		
Dement Construction Group, LLC		\$84.2500	\$33,700.00
Bell & Associates Construction, LLC		\$80.0000	\$32,000.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	1,068.000 TON		
Dement Construction Group, LLC		\$75.0000	\$80,100.00
Bell & Associates Construction, LLC		\$90.0000	\$96,120.00

		UNIT PRICE	EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)			
	1,522.000 TON		
Dement Construction Group, LLC		\$75.0000	\$114,150.00
Bell & Associates Construction, LLC		\$90.0000	\$136,980.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Dement Construction Group, LLC		\$26,000.0000	\$26,000.00
Bell & Associates Construction, LLC		\$40,000.0000	\$40,000.00
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3)			
	480.000 L.F.		
Dement Construction Group, LLC		\$50.0000	\$24,000.00
Bell & Associates Construction, LLC		\$40.0000	\$19,200.00
712-05.01 WARNING LIGHTS (TYPE A)			
	10.000 EACH		
Dement Construction Group, LLC		\$18.0000	\$180.00
Bell & Associates Construction, LLC		\$20.0000	\$200.00
712-06 SIGNS (CONSTRUCTION)			
	633.000 S.F.		
Dement Construction Group, LLC		\$6.0000	\$3,798.00
Bell & Associates Construction, LLC		\$7.0000	\$4,431.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	56.000 L.F.		
Dement Construction Group, LLC		\$20.0000	\$1,120.00
Bell & Associates Construction, LLC		\$22.0000	\$1,232.00
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)			
	37.000 LB.		
Dement Construction Group, LLC		\$1.0000	\$37.00
Bell & Associates Construction, LLC		\$1.1000	\$40.70
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	399.000 LB.		
Dement Construction Group, LLC		\$3.6500	\$1,456.35
Bell & Associates Construction, LLC		\$4.0000	\$1,596.00
713-11.21 P POST SLIP BASE			
	13.000 EACH		
Dement Construction Group, LLC		\$500.0000	\$6,500.00
Bell & Associates Construction, LLC		\$550.0000	\$7,150.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	52.000 S.F.		
Dement Construction Group, LLC		\$12.0000	\$624.00
Bell & Associates Construction, LLC		\$13.0000	\$676.00

		UNIT PRICE	EXTENSION
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	10.000 S.F.		
Dement Construction Group, LLC		\$13.5000	\$135.00
Bell & Associates Construction, LLC		\$14.0000	\$140.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT			
	3.000 EACH		
Dement Construction Group, LLC		\$100.0000	\$300.00
Bell & Associates Construction, LLC		\$110.0000	\$330.00
713-15.36 REMOVE SIGN, SUPPORT & FOOTING			
	20.000 EACH		
Dement Construction Group, LLC		\$30.0000	\$600.00
Bell & Associates Construction, LLC		\$32.0000	\$640.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)			
	47.000 EACH		
Dement Construction Group, LLC		\$100.0000	\$4,700.00
Bell & Associates Construction, LLC		\$105.0000	\$4,935.00
716-09.83 CONTRAST PAVEMENT MARKING 6"			
	3,408.000 L.F.		
Dement Construction Group, LLC		\$9.4000	\$32,035.20
Bell & Associates Construction, LLC		\$10.0000	\$34,080.00
716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)			
	2.200 L.M.		
Dement Construction Group, LLC		\$15,000.0000	\$33,000.00
Bell & Associates Construction, LLC		\$15,500.0000	\$34,100.00
717-01 MOBILIZATION			
	1.000 LS		
Dement Construction Group, LLC		\$649,500.0000	\$649,500.00
Bell & Associates Construction, LLC		\$1,650,000.0000	\$1,650,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2			
	5,600.000 S.Y.		
Dement Construction Group, LLC		\$4.0000	\$22,400.00
Bell & Associates Construction, LLC		\$2.0000	\$11,200.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	2,220.000 S.Y.		
Dement Construction Group, LLC		\$4.7000	\$10,434.00
Bell & Associates Construction, LLC		\$3.0000	\$6,660.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)			
	16,468.000 S.Y.		
Dement Construction Group, LLC		\$4.1000	\$67,518.80
Bell & Associates Construction, LLC		\$5.5000	\$90,574.00

		UNIT PRICE	EXTENSION
740-11.04 TEMPORARY SEDIMENT TUBE 20IN			
	1,840.000 L.F.		
Dement Construction Group, LLC		\$6.0000	\$11,040.00
Bell & Associates Construction, LLC		\$7.0000	\$12,880.00
801-01 SEEDING (WITH MULCH)			
	13.000 UNIT		
Dement Construction Group, LLC		\$100.0000	\$1,300.00
Bell & Associates Construction, LLC		\$110.0000	\$1,430.00
801-01.36 SPECIAL WETLAND SEED MIXTURE			
	211.000 UNIT		
Dement Construction Group, LLC		\$100.0000	\$21,100.00
Bell & Associates Construction, LLC		\$110.0000	\$23,210.00
801-03 WATER (SEEDING & SODDING)			
	142.000 M.G.		
Dement Construction Group, LLC		\$10.0000	\$1,420.00
Bell & Associates Construction, LLC		\$11.0000	\$1,562.00
802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)			
	338.000 EACH		
Dement Construction Group, LLC		\$7.5000	\$2,535.00
Bell & Associates Construction, LLC		\$8.0000	\$2,704.00
802-12.20 NYSSA AQUATICA (SWAMP TUPELO SEEDLNG B.R.)			
	338.000 EACH		
Dement Construction Group, LLC		\$7.5000	\$2,535.00
Bell & Associates Construction, LLC		\$8.0000	\$2,704.00
802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)			
	337.000 EACH		
Dement Construction Group, LLC		\$7.5000	\$2,527.50
Bell & Associates Construction, LLC		\$8.0000	\$2,696.00
802-12.38 QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)			
	337.000 EACH		
Dement Construction Group, LLC		\$7.5000	\$2,527.50
Bell & Associates Construction, LLC		\$8.0000	\$2,696.00
802-12.42 TAXODIUM DISTICHUM (BALD CYPRESS SEEDLNG B.R.)			
	337.000 EACH		
Dement Construction Group, LLC		\$7.5000	\$2,527.50
Bell & Associates Construction, LLC		\$8.0000	\$2,696.00
803-01 SODDING (NEW SOD)			
	14,091.000 S.Y.		
Dement Construction Group, LLC		\$5.0000	\$70,455.00
Bell & Associates Construction, LLC		\$5.5000	\$77,500.50

BRIDGE CATEGORY		UNIT PRICE	EXTENSION
202-01.05 REMOVAL OF ASBESTOS (Ex. Br. No. 79-05757-2.33)			
	1.000 LS		
Dement Construction Group, LLC		\$8,000.0000	\$8,000.00
Bell & Associates Construction, LLC		\$4,000.0000	\$4,000.00
202-04.01 REMOVAL OF STRUCTURES (Ex. Br. No. 79-05757-2.33)			
	1.000 LS		
Dement Construction Group, LLC		\$50,000.0000	\$50,000.00
Bell & Associates Construction, LLC		\$35,000.0000	\$35,000.00
202-04.02 REMOVAL OF STRUCTURES (Ex. Br. No. 79-05757-2.51)			
	1.000 LS		
Dement Construction Group, LLC		\$150,000.0000	\$150,000.00
Bell & Associates Construction, LLC		\$150,000.0000	\$150,000.00
204-02.01 DRY EXCAVATION (BRIDGES)			
	372.000 C.Y.		
Dement Construction Group, LLC		\$20.0000	\$7,440.00
Bell & Associates Construction, LLC		\$38.0000	\$14,136.00
303-01.02 GRANULAR BACKFILL (BRIDGES)			
	92.000 TON		
Dement Construction Group, LLC		\$100.0000	\$9,200.00
Bell & Associates Construction, LLC		\$60.0000	\$5,520.00
604-02.03 EPOXY COATED REINFORCING STEEL			
	427,543.000 LB.		
Dement Construction Group, LLC		\$1.7800	\$761,026.54
Bell & Associates Construction, LLC		\$1.2500	\$534,428.75
604-03.01 CLASS A CONCRETE (BRIDGES)			
	877.000 C.Y.		
Dement Construction Group, LLC		\$1,250.0000	\$1,096,250.00
Bell & Associates Construction, LLC		\$997.5000	\$874,807.50
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)			
	60,674.000 LB.		
Dement Construction Group, LLC		\$1.6300	\$98,898.62
Bell & Associates Construction, LLC		\$1.0000	\$60,674.00
604-03.04 PAVEMENT @ BRIDGE ENDS			
	522.000 S.Y.		
Dement Construction Group, LLC		\$400.0000	\$208,800.00
Bell & Associates Construction, LLC		\$350.0000	\$182,700.00
604-03.32 CLASS DS CONCRETE			
	1,379.000 C.Y.		
Dement Construction Group, LLC		\$1,250.0000	\$1,723,750.00
Bell & Associates Construction, LLC		\$850.0000	\$1,172,150.00

		UNIT PRICE	EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)			
	4,153.000 S.Y.		
Dement Construction Group, LLC		\$18.0000	\$74,754.00
Bell & Associates Construction, LLC		\$14.0000	\$58,142.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)			
	3,682.000 S.Y.		
Dement Construction Group, LLC		\$3.4200	\$12,592.44
Bell & Associates Construction, LLC		\$3.5000	\$12,887.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1)			
	120.000 L.F.		
Dement Construction Group, LLC		\$150.0000	\$18,000.00
Bell & Associates Construction, LLC		\$135.0000	\$16,200.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1)			
	1.000 EACH		
Dement Construction Group, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$17,500.0000	\$17,500.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1)			
	700.000 L.F.		
Dement Construction Group, LLC		\$90.0000	\$63,000.00
Bell & Associates Construction, LLC		\$130.0000	\$91,000.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC)			
	12.000 EACH		
Dement Construction Group, LLC		\$300.0000	\$3,600.00
Bell & Associates Construction, LLC		\$300.0000	\$3,600.00
606-18.01 TEST PILES (STEEL PIPE PILES, 14-INCH)			
	350.000 L.F.		
Dement Construction Group, LLC		\$250.0000	\$87,500.00
Bell & Associates Construction, LLC		\$200.0000	\$70,000.00
606-18.02 LOADING TEST (STEEL PIPE PILES, 14-INCH)			
	1.000 EACH		
Dement Construction Group, LLC		\$5,000.0000	\$5,000.00
Bell & Associates Construction, LLC		\$17,500.0000	\$17,500.00
606-18.03 STEEL PIPE PILES (14-INCH)			
	3,150.000 L.F.		
Dement Construction Group, LLC		\$175.0000	\$551,250.00
Bell & Associates Construction, LLC		\$135.0000	\$425,250.00
606-22.13 STEEL PIPE PILES (24 IN)			
	4,050.000 L.F.		
Dement Construction Group, LLC		\$275.0000	\$1,113,750.00
Bell & Associates Construction, LLC		\$240.0000	\$972,000.00

		UNIT PRICE	EXTENSION
606-22.15 TEST PILES (STEEL PIPE PILES 24 IN)			
	450.000 L.F.		
Dement Construction Group, LLC		\$300.0000	\$135,000.00
Bell & Associates Construction, LLC		\$250.0000	\$112,500.00
610-10.45 DECK DRAINS (Grate Type 2)			
	15.000 EACH		
Dement Construction Group, LLC		\$3,000.0000	\$45,000.00
Bell & Associates Construction, LLC		\$2,750.0000	\$41,250.00
615-01.31 PRESTRESSED CONCRETE WIDE BULB TEE BEAM (WBT-54)			
	5,175.000 L.F.		
Dement Construction Group, LLC		\$550.0000	\$2,846,250.00
Bell & Associates Construction, LLC		\$675.0000	\$3,493,125.00
615-02.02 PRESTRESSED CONCRETE BOX BEAM (17" X 36")			
	594.000 L.F.		
Dement Construction Group, LLC		\$400.0000	\$237,600.00
Bell & Associates Construction, LLC		\$425.0000	\$252,450.00
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)			
	1,857.000 L.F.		
Dement Construction Group, LLC		\$135.0000	\$250,695.00
Bell & Associates Construction, LLC		\$120.0000	\$222,840.00
707-16.01 BIKE/PEDESTRIAN BOX TUBE SAFETY RAIL			
	906.000 L.F.		
Dement Construction Group, LLC		\$155.0000	\$140,430.00
Bell & Associates Construction, LLC		\$275.0000	\$249,150.00
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM			
	276.000 L.F.		
Dement Construction Group, LLC		\$75.0000	\$20,700.00
Bell & Associates Construction, LLC		\$95.0000	\$26,220.00
710-09.02 6" PIPE UNDERDRAIN			
	90.000 L.F.		
Dement Construction Group, LLC		\$20.0000	\$1,800.00
Bell & Associates Construction, LLC		\$22.5000	\$2,025.00
930-01.01 PDA TESTING			
	7.000 EACH		
Dement Construction Group, LLC		\$5,000.0000	\$35,000.00
Bell & Associates Construction, LLC		\$10,000.0000	\$70,000.00
930-01.02 PDA RE-STRIKE			
	7.000 EACH		
Dement Construction Group, LLC		\$2,500.0000	\$17,500.00
Bell & Associates Construction, LLC		\$8,500.0000	\$59,500.00

UTILITY CATEGORY		UNIT PRICE	EXTENSION
795-12.33 REMOVE AIR RELEASE VALVE			
	4.000 EACH		
Dement Construction Group, LLC		\$4,155.0000	\$16,620.00
Bell & Associates Construction, LLC		\$4,500.0000	\$18,000.00
797-03.07 8IN PVC FORCE MAIN			
	2,305.000 L.F.		
Dement Construction Group, LLC		\$94.0000	\$216,670.00
Bell & Associates Construction, LLC		\$100.0000	\$230,500.00
797-07.17 60IN MANHOLE 12FT-14FT DEPTH			
	3.000 EACH		
Dement Construction Group, LLC		\$16,825.0000	\$50,475.00
Bell & Associates Construction, LLC		\$18,000.0000	\$54,000.00
797-07.19 60IN MANHOLE 16FT-20FT DEPTH			
	1.000 EACH		
Dement Construction Group, LLC		\$18,000.0000	\$18,000.00
Bell & Associates Construction, LLC		\$19,000.0000	\$19,000.00
797-08.01 DI FITTINGS			
	3,490.000 LB.		
Dement Construction Group, LLC		\$10.0000	\$34,900.00
Bell & Associates Construction, LLC		\$11.0000	\$38,390.00
797-09.20 2IN COMBO AIR RELEASE VALVE ASSEMBLY			
	4.000 EACH		
Dement Construction Group, LLC		\$15,575.0000	\$62,300.00
Bell & Associates Construction, LLC		\$16,500.0000	\$66,000.00
797-09.47 CUT AND CAP 8IN FORCE MAIN			
	2.000 EACH		
Dement Construction Group, LLC		\$2,335.0000	\$4,670.00
Bell & Associates Construction, LLC		\$2,750.0000	\$5,500.00
797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE			
	1.000 EACH		
Dement Construction Group, LLC		\$5,865.0000	\$5,865.00
Bell & Associates Construction, LLC		\$6,250.0000	\$6,250.00
797-10.18 CONNECT TO 8IN FORCE MAIN			
	1.000 EACH		
Dement Construction Group, LLC		\$4,950.0000	\$4,950.00
Bell & Associates Construction, LLC		\$5,250.0000	\$5,250.00
797-10.51 LOCATOR WIRE (SEE PLANS)			
	3,500.000 L.F.		
Dement Construction Group, LLC		\$1.0000	\$3,500.00
Bell & Associates Construction, LLC		\$1.1000	\$3,850.00

		UNIT PRICE	EXTENSION
797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN			
	3,500.000 L.F.		
Dement Construction Group, LLC		\$10.5000	\$36,750.00
Bell & Associates Construction, LLC		\$11.0000	\$38,500.00
797-11.38 BY-PASS PUMPING			
	1.000 LS		
Dement Construction Group, LLC		\$89,500.0000	\$89,500.00
Bell & Associates Construction, LLC		\$100,000.0000	\$100,000.00
797-15.03 HDD 10IN HDPE CARRIER PIPE-UNCON			
	1,196.000 L.F.		
Dement Construction Group, LLC		\$270.0000	\$322,920.00
Bell & Associates Construction, LLC		\$275.0000	\$328,900.00

SUB-TOTAL ROADWAY

Dement Construction Group, LLC	\$6,199,093.30
Bell & Associates Construction, LLC	\$7,949,706.77

SUB-TOTAL BRIDGE

Dement Construction Group, LLC	\$9,777,786.60
Bell & Associates Construction, LLC	\$9,246,555.25

SUB-TOTAL UTILITY

Dement Construction Group, LLC	\$867,120.00
Bell & Associates Construction, LLC	\$914,140.00

TOTAL CONTRACT

Dement Construction Group, LLC	\$16,843,999.90
Bell & Associates Construction, LLC	\$18,110,402.02

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

TIPTON COUNTY (Contract No. CN264052 Call 016)

HSIP-3(159),84102-3219-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON U.S. 51 (S.R. 3) AT THE INTERSECTION OF RIALTO/LEIGHS CHAPEL ROAD (L.M. 20.97 - L.M. 21.50).

PROJECT LENGTH - 0.520 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

	TOTAL CONTRACT
Delta Contracting Company, LLC	\$2,806,435.80
Ford Construction Company	\$3,223,105.80

ROADWAY CATEGORY		UNIT PRICE	EXTENSION
105-01	CONSTRUCTION STAKES, LINES AND GRADES		
	1.000 LS		
	Delta Contracting Company, LLC	\$50,000.0000	\$50,000.00
	Ford Construction Company	\$35,000.0000	\$35,000.00
201-01	CLEARING AND GRUBBING		
	1.000 LS		
	Delta Contracting Company, LLC	\$40,000.0000	\$40,000.00
	Ford Construction Company	\$35,000.0000	\$35,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS		
	1.000 LS		
	Delta Contracting Company, LLC	\$10,000.0000	\$10,000.00
	Ford Construction Company	\$15,000.0000	\$15,000.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT		
	750.000 S.Y.		
	Delta Contracting Company, LLC	\$8.0000	\$6,000.00
	Ford Construction Company	\$40.0000	\$30,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)		
	3,500.000 C.Y.		
	Delta Contracting Company, LLC	\$36.0000	\$126,000.00
	Ford Construction Company	\$22.0000	\$77,000.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)		
	2,757.000 C.Y.		
	Delta Contracting Company, LLC	\$10.0000	\$27,570.00
	Ford Construction Company	\$33.0000	\$90,981.00
203-04	PLACING AND SPREADING TOPSOIL		
	1,634.000 C.Y.		
	Delta Contracting Company, LLC	\$15.0000	\$24,510.00
	Ford Construction Company	\$15.0000	\$24,510.00
203-06	WATER		
	45.000 M.G.		
	Delta Contracting Company, LLC	\$60.0000	\$2,700.00
	Ford Construction Company	\$20.0000	\$900.00
203-07	FURNISHING & SPREADING TOPSOIL		
	965.000 C.Y.		
	Delta Contracting Company, LLC	\$10.0000	\$9,650.00
	Ford Construction Company	\$30.0000	\$28,950.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)		
	12.000 C.Y.		
	Delta Contracting Company, LLC	\$400.0000	\$4,800.00
	Ford Construction Company	\$660.0000	\$7,920.00

		UNIT PRICE	EXTENSION
209-05	SEDIMENT REMOVAL		
	168.000 C.Y.		
	Delta Contracting Company, LLC	\$10.0000	\$1,680.00
	Ford Construction Company	\$32.0000	\$5,376.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)		
	1,457.000 L.F.		
	Delta Contracting Company, LLC	\$1.7500	\$2,549.75
	Ford Construction Company	\$1.7500	\$2,549.75
209-08.08	ENHANCED ROCK CHECK DAM		
	5.000 EACH		
	Delta Contracting Company, LLC	\$1,800.0000	\$9,000.00
	Ford Construction Company	\$1,200.0000	\$6,000.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)		
	3.000 EACH		
	Delta Contracting Company, LLC	\$1,025.0000	\$3,075.00
	Ford Construction Company	\$400.0000	\$1,200.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D		
	5,096.000 TON		
	Delta Contracting Company, LLC	\$60.0000	\$305,760.00
	Ford Construction Company	\$66.0000	\$336,336.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
	21.000 TON		
	Delta Contracting Company, LLC	\$70.0000	\$1,470.00
	Ford Construction Company	\$73.0000	\$1,533.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2		
	135.000 TON		
	Delta Contracting Company, LLC	\$281.8000	\$38,043.00
	Ford Construction Company	\$281.8000	\$38,043.00
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S		
	571.000 TON		
	Delta Contracting Company, LLC	\$248.5000	\$141,893.50
	Ford Construction Company	\$248.5000	\$141,893.50
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A		
	1,270.000 TON		
	Delta Contracting Company, LLC	\$236.6500	\$300,545.50
	Ford Construction Company	\$236.6500	\$300,545.50
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2		
	747.000 TON		
	Delta Contracting Company, LLC	\$245.4500	\$183,351.15
	Ford Construction Company	\$245.4500	\$183,351.15

		UNIT PRICE	EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)			
	11.000 TON		
Delta Contracting Company, LLC		\$1,375.0000	\$15,125.00
Ford Construction Company		\$1,375.0000	\$15,125.00
402-02 AGGREGATE FOR COVER MATERIAL (PC)			
	38.000 TON		
Delta Contracting Company, LLC		\$64.6500	\$2,456.70
Ford Construction Company		\$64.6500	\$2,456.70
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)			
	15.000 TON		
Delta Contracting Company, LLC		\$1,375.0000	\$20,625.00
Ford Construction Company		\$1,375.0000	\$20,625.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT			
	2,666.000 L.F.		
Delta Contracting Company, LLC		\$3.0000	\$7,998.00
Ford Construction Company		\$10.0000	\$26,660.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER			
	127.000 TON		
Delta Contracting Company, LLC		\$304.6500	\$38,690.55
Ford Construction Company		\$304.6500	\$38,690.55
411-02.10 ACS MIX(PG70-22) GRADING D			
	1,736.000 TON		
Delta Contracting Company, LLC		\$212.5500	\$368,986.80
Ford Construction Company		\$212.5500	\$368,986.80
415-01.01 COLD PLANING BITUMINOUS PAVEMENT			
	1,358.000 TON		
Delta Contracting Company, LLC		\$90.5000	\$122,899.00
Ford Construction Company		\$90.5000	\$122,899.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)			
	135.000 L.F.		
Delta Contracting Company, LLC		\$100.0000	\$13,500.00
Ford Construction Company		\$130.0000	\$17,550.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III)			
	73.000 L.F.		
Delta Contracting Company, LLC		\$200.0000	\$14,600.00
Ford Construction Company		\$222.0000	\$16,206.00
607-39.01 15" PIPE CULVERT (SIDE DRAIN)			
	47.000 L.F.		
Delta Contracting Company, LLC		\$50.0000	\$2,350.00
Ford Construction Company		\$130.0000	\$6,110.00

		UNIT PRICE	EXTENSION
611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1			
	2.000 EACH		
Delta Contracting Company, LLC		\$9,000.0000	\$18,000.00
Ford Construction Company		\$8,500.0000	\$17,000.00
611-07.73 18IN ENDWALL (MEDIAN DRAIN)			
	2.000 EACH		
Delta Contracting Company, LLC		\$16,900.0000	\$33,800.00
Ford Construction Company		\$10,000.0000	\$20,000.00
611-63.10 JUNCTION STRUCTURE, 60IN ROUND,> 4FT-8FT DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$7,000.0000	\$7,000.00
Ford Construction Company		\$4,900.0000	\$4,900.00
611-63.60 JUNCTION STRUCTURE, 120IN ROUND,> 4FT-8FT DEPTH			
	1.000 EACH		
Delta Contracting Company, LLC		\$28,000.0000	\$28,000.00
Ford Construction Company		\$28,000.0000	\$28,000.00
701-03 CONCRETE MEDIAN PAVEMENT			
	484.000 C.Y.		
Delta Contracting Company, LLC		\$450.0000	\$217,800.00
Ford Construction Company		\$1,300.0000	\$629,200.00
702-01 CONCRETE CURB			
	51.000 C.Y.		
Delta Contracting Company, LLC		\$885.0000	\$45,135.00
Ford Construction Company		\$1,250.0000	\$63,750.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE			
	265.000 L.F.		
Delta Contracting Company, LLC		\$2.7500	\$728.75
Ford Construction Company		\$2.7500	\$728.75
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)			
	7.000 EACH		
Delta Contracting Company, LLC		\$750.0000	\$5,250.00
Ford Construction Company		\$400.0000	\$2,800.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)			
	114.000 TON		
Delta Contracting Company, LLC		\$68.0000	\$7,752.00
Ford Construction Company		\$68.0000	\$7,752.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)			
	1,817.000 L.F.		
Delta Contracting Company, LLC		\$14.5000	\$26,346.50
Ford Construction Company		\$14.5000	\$26,346.50

		UNIT PRICE	EXTENSION
710-05 LATERAL UNDERDRAIN			
	90.000 L.F.		
Delta Contracting Company, LLC		\$14.0000	\$1,260.00
Ford Construction Company		\$14.0000	\$1,260.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)			
	18.000 EACH		
Delta Contracting Company, LLC		\$1,100.0000	\$19,800.00
Ford Construction Company		\$1,100.0000	\$19,800.00
712-01 TRAFFIC CONTROL			
	1.000 LS		
Delta Contracting Company, LLC		\$50,000.0000	\$50,000.00
Ford Construction Company		\$50,000.0000	\$50,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)			
	404.000 EACH		
Delta Contracting Company, LLC		\$35.0000	\$14,140.00
Ford Construction Company		\$35.0000	\$14,140.00
712-05.03 WARNING LIGHTS (TYPE C)			
	478.000 EACH		
Delta Contracting Company, LLC		\$10.0000	\$4,780.00
Ford Construction Company		\$10.0000	\$4,780.00
712-06 SIGNS (CONSTRUCTION)			
	613.000 S.F.		
Delta Contracting Company, LLC		\$6.0000	\$3,678.00
Ford Construction Company		\$6.0000	\$3,678.00
712-07.03 TEMPORARY BARRICADES (TYPE III)			
	96.000 L.F.		
Delta Contracting Company, LLC		\$15.0000	\$1,440.00
Ford Construction Company		\$15.0000	\$1,440.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT			
	196.000 L.F.		
Delta Contracting Company, LLC		\$5.5000	\$1,078.00
Ford Construction Company		\$5.5000	\$1,078.00
713-11.01 "U" SECTION STEEL POSTS			
	1,738.000 LB.		
Delta Contracting Company, LLC		\$3.9500	\$6,865.10
Ford Construction Company		\$3.9500	\$6,865.10
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST			
	454.000 LB.		
Delta Contracting Company, LLC		\$4.0000	\$1,816.00
Ford Construction Company		\$4.0000	\$1,816.00

		UNIT PRICE	EXTENSION
713-11.21 P POST SLIP BASE			
	15.000 EACH		
Delta Contracting Company, LLC		\$350.0000	\$5,250.00
Ford Construction Company		\$350.0000	\$5,250.00
713-11.22 U POST SLIP BASE			
	40.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$12,000.00
Ford Construction Company		\$300.0000	\$12,000.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)			
	66.000 S.F.		
Delta Contracting Company, LLC		\$14.0000	\$924.00
Ford Construction Company		\$14.0000	\$924.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)			
	456.000 S.F.		
Delta Contracting Company, LLC		\$14.5000	\$6,612.00
Ford Construction Company		\$14.5000	\$6,612.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS			
	1.000 LS		
Delta Contracting Company, LLC		\$225.0000	\$225.00
Ford Construction Company		\$225.0000	\$225.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)			
	198.000 S.Y.		
Delta Contracting Company, LLC		\$40.0000	\$7,920.00
Ford Construction Company		\$40.0000	\$7,920.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)			
	127.000 L.F.		
Delta Contracting Company, LLC		\$35.0000	\$4,445.00
Ford Construction Company		\$35.0000	\$4,445.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)			
	13.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$3,900.00
Ford Construction Company		\$300.0000	\$3,900.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)			
	1,354.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$5,416.00
Ford Construction Company		\$4.0000	\$5,416.00
716-02.15 PLASTIC PAVEMENT MARKING (U TURN ARROW)			
	2.000 EACH		
Delta Contracting Company, LLC		\$300.0000	\$600.00
Ford Construction Company		\$300.0000	\$600.00

		UNIT PRICE	EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVT MRKNG (6IN LINE)			
	2.560 L.M.		
Delta Contracting Company, LLC		\$15,000.0000	\$38,400.00
Ford Construction Company		\$15,000.0000	\$38,400.00
716-12.03 ENHANCED FLATLINE THERMO PVT MRKNG (8IN BARRIER LINE)			
	2,289.000 L.F.		
Delta Contracting Company, LLC		\$4.0000	\$9,156.00
Ford Construction Company		\$4.0000	\$9,156.00
717-01 MOBILIZATION			
	1.000 LS		
Delta Contracting Company, LLC		\$255,429.0000	\$255,429.00
Ford Construction Company		\$160,000.0000	\$160,000.00
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)			
	270.000 S.Y.		
Delta Contracting Company, LLC		\$7.5000	\$2,025.00
Ford Construction Company		\$7.0000	\$1,890.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)			
	141.000 UNIT		
Delta Contracting Company, LLC		\$40.0000	\$5,640.00
Ford Construction Company		\$40.0000	\$5,640.00
801-03 WATER (SEEDING & SODDING)			
	171.000 M.G.		
Delta Contracting Company, LLC		\$20.0000	\$3,420.00
Ford Construction Company		\$20.0000	\$3,420.00
803-01 SODDING (NEW SOD)			
	15,593.000 S.Y.		
Delta Contracting Company, LLC		\$3.5000	\$54,575.50
Ford Construction Company		\$3.5000	\$54,575.50

SUB-TOTAL ROADWAY

Delta Contracting Company, LLC	\$2,806,435.80
Ford Construction Company	\$3,223,105.80

TOTAL CONTRACT

Delta Contracting Company, LLC	\$2,806,435.80
Ford Construction Company	\$3,223,105.80

**STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS
LETTING OF AUGUST 14, 2026**

HUMPHREYS COUNTY (Contract No. CN263061 Call 018)

43005-4249-04

THE REPAIR OF THE BRIDGE ON S.R. 13 OVER THE DUCK RIVER (L.M. 7.71).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2027

	TOTAL CONTRACT
Dement Construction Group, LLC	\$5,976,400.00

		CONTRACT CN263061	
BRIDGE CATEGORY		UNIT PRICE	EXTENSION
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)		
		2,100.000 L.F.	
	Dement Construction Group, LLC	\$4.2500	\$8,925.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')		
		1.000 EACH	
	Dement Construction Group, LLC	\$1,000.0000	\$1,000.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (SEE PLANS)		
		50.000 TON	
	Dement Construction Group, LLC	\$150.0000	\$7,500.00
303-10.01	MINERAL AGGREGATE (SIZE 57)		
		10.000 TON	
	Dement Construction Group, LLC	\$150.0000	\$1,500.00
604-10.15	STRUCTURE REPAIRS (FOUNDATIONS)		
		1.000 LS	
	Dement Construction Group, LLC	\$4,675,000.0000	\$4,675,000.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)		
		15.000 S.Y.	
	Dement Construction Group, LLC	\$1,500.0000	\$22,500.00
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)		
		9,000.000 S.Y.	
	Dement Construction Group, LLC	\$30.4000	\$273,600.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE		
		1,500.000 L.F.	
	Dement Construction Group, LLC	\$2.5000	\$3,750.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)		
		50.000 TON	
	Dement Construction Group, LLC	\$125.0000	\$6,250.00
709-05.09	MACHINED RIP-RAP (CLASS C)		
		475.000 TON	
	Dement Construction Group, LLC	\$125.0000	\$59,375.00
712-01	TRAFFIC CONTROL		
		1.000 LS	
	Dement Construction Group, LLC	\$350,000.0000	\$350,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)		
		1.600 L.M.	
	Dement Construction Group, LLC	\$7,500.0000	\$12,000.00

SUB-TOTAL BRIDGE

Dement Construction Group, LLC	\$5,976,400.00
--------------------------------	----------------

TOTAL CONTRACT

Dement Construction Group, LLC	\$5,976,400.00
--------------------------------	----------------