

Estimated Quantities -- Letting June 26, 2026

Quantities shown are for information only and should not be used for bidding purposes. The official bid files should be obtained from www.bidx.com

Contract ID CN263048 - BEDFORD

Contract ID: CN263048

Letting Date: June 26, 2026 10:00 AM

Projects: 02S269-F3-003
02S269-F8-003

STP/HSIP-269(37)
STP/HSIP-269(37)

Counties: BEDFORD

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 269 from S.R. 82 (L.M. 4.45) to S.R. 64 (L.M. 9.54).

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	10.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,347.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	26.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,154.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	811.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	5.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	1.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	188.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	288.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	1,226.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (OM3 SINGLE SIDED)	14.000	EACH

Contract ID CN263048 - BEDFORD

Item No.	Description	Quantity	Units
713-16.21	SIGNS (DESCRIPTION) (OM3 DOUBLE SIDED)	6.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	439.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	8.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	336.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	9.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	300.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	24.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.100	L.M.
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	27.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.600	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	280.000	L.F.
716-09.83	CONTRAST PAVEMENT MARKING 6"	280.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.500	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	570.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN264041 - CHESTER

Contract ID: CN264041

Letting Date: June 26, 2026 10:00 AM

Projects: 12006-3218-94

PHSIP-100(68)

Counties: CHESTER

District:

DBE Goal Percent:

Description: The construction of turn lanes on S.R. 100 at the intersection of S.R. 225 (L.M. 7.78), including grading, drainage, and paving.

Contract Time: DT - 11/20/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (12 " RCP, STA. 57+81.89)	24.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (18" RCP ,STA. 60+65.39)	20.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (15" RCP ,STA. 67+44.41)	25.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (18" RCP ,STA. 69+55.30)	30.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	75.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,000.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,947.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	18.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	400.000	C.Y.
203-06	WATER	26.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	6.000	C.Y.
209-05	SEDIMENT REMOVAL	55.000	C.Y.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,188.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	2.000	EACH
209-09.01	SANDBAGS	25.000	BAG
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	200.000	S.Y.

Contract ID CN264041 - CHESTER

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,942.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	17.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	228.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	389.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	4.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	14.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.660	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	1,966.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	495.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.450	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	263.000	TON
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	74.000	L.F.
611-07.31	18IN ENDWALL (SIDE DRAIN)	8.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	72.000	L.F.
701-02.02	CONCRETE DRIVEWAY (8")	2,740.000	S.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	20.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	91.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,767.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	16.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	167.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	89.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	21.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	175.000	EACH
712-06	SIGNS (CONSTRUCTION)	594.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	56.000	L.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER	1,768.000	L.F.

Contract ID CN264041 - CHESTER

Item No.	Description	Quantity	Units
	LINE)		
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	8,835.000	L.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	14.000	L.F.
713-11.21	P POST SLIP BASE	5.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	14.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (D1-1, MONTEZUMA)	1.000	EACH
713-16.21	SIGNS (DESCRIPTION) (TN-22A, M3-4P, TN-6D)	1.000	EACH
713-16.22	SIGNS (DESCRIPTION) (R2-1)	1.000	EACH
713-16.23	SIGNS (DESCRIPTION) (D1-2, CHICKASAW STATE PARK)	1.000	EACH
713-16.24	SIGNS (DESCRIPTION) (M3-3, TN-6B, M6-1)	1.000	EACH
713-16.25	SIGNS (DESCRIPTION) (D3-1, R1-1)	1.000	EACH
713-16.26	SIGNS (DESCRIPTION) (TN-30)	1.000	EACH
713-16.27	SIGNS (DESCRIPTION) (R1-1)	1.000	EACH
713-16.28	SIGNS (DESCRIPTION) (TN-22B, M3-4, TN-6D, M6-1)	1.000	EACH
713-16.29	SIGNS (DESCRIPTION) (TN-68B, M6-3)	1.000	EACH
713-16.30	SIGNS (DESCRIPTION) (M3-2, TN-6D, M6-1)	1.000	EACH
713-16.31	SIGNS (DESCRIPTION) (M3-3, TN-6B, M6-1)	1.000	EACH
713-16.32	SIGNS (DESCRIPTION) (D1-1, MONTEZUMA)	1.000	EACH
713-16.33	SIGNS (DESCRIPTION) (TN-22A, M3-2, TN-6D)	1.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	45.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	105.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	9.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	80.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	72.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH

Contract ID CN264041 - CHESTER

Item No.	Description	Quantity	Units
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	80.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.040	L.M.
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	80.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	45.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.660	L.M.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	0.040	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,661.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.400	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	559.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	920.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	22.000	UNIT
801-03	WATER (SEEDING & SODDING)	27.000	M.G.
803-01	SODDING (NEW SOD)	2,756.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263047 - DAVIDSON

Contract ID: CN263047

Letting Date: June 26, 2026 10:00 AM

Projects: 19103-4110-04

N/A

Counties: DAVIDSON

District:

DBE Goal Percent:

Description: The repair of the bridges on I-40 westbound over the CSX Railroad (L.M. 13.64) and 40th Avenue North (L.M. 13.76).

Contract Time: DT - 12/31/2026

Item No.	Description	Quantity	Units
204-02.01	DRY EXCAVATION (BRIDGES)	1,283.300	C.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	263.700	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	1,141.100	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	80.700	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	52.900	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	0.800	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.400	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.000	TON
406-04.01	POLYMER MODIFIED EPOXY PAVEMENT OVERLAY	2,626.000	S.Y.
411-03.10	ACS MIX(PG76-22) GRADING D	365.100	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,088.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	3,428.000	S.Y.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
604-10.18	REINFORCING STEEL (REPAIRS)	51,557.000	LB.
604-10.20	HYDRODEMOLITION	2,626.000	S.Y.
604-10.42	CONCRETE REPAIRS	8,429.000	C.F.
604-10.44	EXPANSION JOINT REPAIRS	318.000	L.F.
604-12.15	DRILL & GROUT STEEL BARS	306.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CN263047 - DAVIDSON

Item No.	Description	Quantity	Units
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	1,800.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	200.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	59.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,362.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	72.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	3.000	EACH
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,008.000	HOUR
712-08.12	QUEUE PROTECTION TRUCK	60.000	DAY
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	11,915.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	11,635.000	L.F.
712-09.30	REMOVABLE BLACK-OUT TAPE (6")	11,635.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	20.000	EACH
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	167.000	EACH
716-01.14	RAISED PAVEMENT MARKER REMOVAL	43.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	43.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.700	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	2,812.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,413.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263059 - DICKSON & HICKMAN

Contract ID: CN263059

Letting Date: June 26, 2026 10:00 AM

Projects: 22I040-S3-009
41I040-S3-011

N/A
N/A

Counties: DICKSON, HICKMAN

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on I-40 from approximately 0.5 miles west and east of the S.R. 48 overpass (L.M. 2.25 in Hickman County to L.M. 0.6 in Dickson County), including repair on the S.R. 48 bridge over I-40.

Contract Time: DT - 5/31/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (CONCRETE DITCH, STA. VARIES)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	70,200.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	6,677.000	C.Y.
203-06	WATER	481.000	M.G.
203-20.01	CHANNEL SUBSTRATE	0.600	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	188.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.200	L.M.
209-02.07	18" TEMPORARY SLOPE DRAIN	1,006.000	L.F.
209-05	SEDIMENT REMOVAL	813.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	6,028.000	L.F.
209-08.07	ROCK CHECK DAM	91.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	11.000	EACH
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.000	EACH
209-40.31	CATCH BASIN PROTECTION (TYPE B)	2.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	1.000	EACH

Contract ID CN263059 - DICKSON & HICKMAN

Item No.	Description	Quantity	Units
209-65.03	TEMPORARY DIVERSION CHANNEL	142.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	18,970.000	TON
303-01.02	GRANULAR BACKFILL (BRIDGES)	2.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	52.000	TON
307-01.22	ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S	741.000	TON
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	809.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	2,930.000	TON
313-03	TREATED PERMEABLE BASE	2,645.000	S.Y.
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	29.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	102.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	9.500	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	4,090.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	11.000	TON
411-03.10	ACS MIX(PG76-22) GRADING D	1,451.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.800	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	233.000	TON
501-01.02	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 9"	1,600.000	S.Y.
502-03.20	FULL DEPTH PCC PAVEMENT REPAIR	44.000	C.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	1,019.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	60.000	EACH
502-04.03	TRANSVERSE TIE-BARS	95.000	EACH
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	56.000	L.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	5.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	32.000	L.F.
607-09.05	48" CONCRETE PIPE CULVERT(CLASS IV)JACKED- IN-PLACE	581.000	L.F.
611-01.07	MANHOLES, > 24' - 28' DEPTH	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	36.000	C.Y.

Contract ID CN263059 - DICKSON & HICKMAN

Item No.	Description	Quantity	Units
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	2,000.000	LB.
621-03.03	24" TEMPORARY DRAINAGE PIPE	200.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,376.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	684.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
706-01	GUARDRAIL REMOVED	1,934.000	L.F.
707-01.11	CHAIN LINK FENCE (6 FOOT)	840.000	L.F.
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	6.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (WOVEN WIRE)	960.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	652.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	220.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	619.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	5,828.000	L.F.
710-05	LATERAL UNDERDRAIN	555.000	L.F.
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	11.000	EACH
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	1.000	EACH
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	2.000	EACH
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	23.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	17,942.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	7.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	760.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	1,794.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	4.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,541.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH

Contract ID CN263059 - DICKSON & HICKMAN

Item No.	Description	Quantity	Units
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	12.000	DAY
712-08.14	PORTABLE QUEUE WARNING SYSTEM	12.000	DAY
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	124,800.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	32.000	EACH
713-11.01	"U" SECTION STEEL POSTS	757.000	LB.
713-11.22	U POST SLIP BASE	12.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	118.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	32.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	40.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	18.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
714-03	JACKED OR BORED CONDUIT	325.000	L.F.
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	8,605.000	L.F.
714-05.04	PULL BOXES (TYPE C)	25.000	EACH
714-06.03	CABLE (1/C # 10 AWG)	4,940.000	L.F.
714-06.04	CABLE (1/C # 8 AWG)	2,000.000	L.F.
714-06.05	CABLE (1/C # 6 AWG)	16,045.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (40' ALUMINUM)	21.000	EACH
714-08.10	LIGHT STANDARDS (DESCRIPTION) (120' HIGH MAST)	4.000	EACH
714-08.20	FOUNDATION (ONLY) FOR LIGHT STANDARD	21.000	EACH
714-08.46	FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD	4.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (155 WATT LED OFFSET)	21.000	EACH
714-09.10	LUMINAIRES (DESCRIPTION) (295 WATT LED HIGH MAST WITH 90 DEGREE SHIELD)	22.000	EACH
714-12.01	CONTROL CENTER (NO. 1)	(1)	LS
714-12.02	CONTROL CENTER (NO. 2)	(1)	LS

Contract ID CN263059 - DICKSON & HICKMAN

Item No.	Description	Quantity	Units
714-25.01	ELECTRICAL CONNECTION (DESCRIPTION) (CONTROL CENTER NO. 1)	(1)	LS
714-25.02	ELECTRICAL CONNECTION (DESCRIPTION) (CONTROL CENTER NO. 2)	(1)	LS
716-01.11	RAISED PVTM MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1,686.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	84.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	133.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	100.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	534.000	L.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.600	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN LINE)	1.800	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVTM MRKNG (8IN BARRIER LINE)	1,450.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVTM MRKNG (6IN DOTTED LINE)	1,281.000	L.F.
716-15.10	PREFORMED PERMANENT TAPE (6IN LINE)	1,269.000	L.F.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	678.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	18,545.000	L.F.
801-01	SEEDING (WITH MULCH)	451.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	451.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	9.000	UNIT
801-03	WATER (SEEDING & SODDING)	90.000	M.G.
802-12.01	ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)	44.000	EACH
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	44.000	EACH
802-12.16	FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG B.R.)	44.000	EACH

Contract ID CN263059 - DICKSON & HICKMAN

Item No.	Description	Quantity	Units
802-12.19	LIRIODENDRON TULIPIFERA (TULIP POPLAR SEEDLING B.R.)	44.000	EACH
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLING B.R.)	44.000	EACH
802-16.01	SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)	44.000	EACH
805-12.01	EROSION CONTROL BLANKET (TYPE I)	36,437.000	S.Y.
602-10.12	BEARING DEVICE (REPAIR)	(1)	LS
602-10.19	JACKING STEEL SPANS	(1)	LS
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
604-04.05	BRIDGE END DRAINS(SIZE) (12 INCH)	1.000	EACH
604-10.05	CONCRETE	200.000	S.F.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	9.000	S.Y.
604-10.32	EXPANSION JOINT REPAIRS (TYPE A)	69.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	10.000	S.Y.
604-10.54	CONCRETE REPAIRS	20.000	S.F.
604-10.78	RISER BLOCK REPAIR	1.000	EACH
610-07.01	12" PIPE DRAIN (BRIDGE DRAIN)	70.000	L.F.
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	752.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264043 - DYER

Contract ID: CN264043

Letting Date: June 26, 2026 10:00 AM

Projects: 23S210-M3-003
23S210-S8-003

N/A
N/A

Counties: DYER

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 210 from near the Lauderdale County line (L.M. 0.00) to U.S. 412 (S.R. 20) (L.M. 6.71), including bridge expansion joint repair and thin epoxy overlay.

Contract Time: DT - 5/31/2027

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	300.000	S.Y.
203-06	WATER	15.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,877.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	138.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	10,251.000	TON
403-02.01	TRACKLESS TACK COAT	77.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,012.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	8.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,471.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	8.000	EACH
706-01	GUARDRAIL REMOVED	400.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	38.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,574.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	24.000	L.F.

Contract ID CN264043 - DYER

Item No.	Description	Quantity	Units
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	3.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP SIGN)	1.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	450.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	35.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	256.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	256.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	48.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.000	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.44	EXPANSION JOINT REPAIRS	174.000	L.F.
604-10.53	CONCRETE REPAIRS	2.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	4,294.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264903 - DYER

Contract ID: CN264903

Letting Date: June 26, 2026 10:00 AM

Projects: 23S211-S3-002

N/A

Counties: DYER

District:

DBE Goal Percent:

Description: The construction of a multimodal path along S.R. 211 from Samaria Bend Road (L.M. 0.47) to Horner Road (L.M. 1.09) in Dyersburg.

Contract Time: DT - 5/31/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (24" CMP ,STA. 15+00.00)	196.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (SIZE 24" CMP,STA. 17+00.00)	163.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (SIZE 24" CMP,STA. 19+22.00)	45.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (SIZE 24" CMP,STA. 19+22.00)	49.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	6,114.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (SIGN AND POST AT TRACT 6)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	899.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	1,540.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	200.000	C.Y.
203-06	WATER	50.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	200.000	C.Y.
204-06.01	FLOWABLE FILL (GENERAL)	7.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.300	L.M.
209-03.21	FILTER SOCK (12 INCH)	2,190.000	L.F.
209-05	SEDIMENT REMOVAL	24.000	C.Y.

Contract ID CN264903 - DYER

Item No.	Description	Quantity	Units
209-08.08	ENHANCED ROCK CHECK DAM	3.000	EACH
209-09.01	SANDBAGS	860.000	BAG
209-09.43	CURB INLET PROTECTION (TYPE 4)	7.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	4.000	EACH
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,780.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	40.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	56.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	625.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	3,277.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	1,200.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,345.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	875.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	534.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	20.000	L.F.
611-02.10	JUNCTION BOX, TYPE 1	3.000	EACH
611-07.31	18IN ENDWALL (SIDE DRAIN)	3.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	1.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	7.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
702-01	CONCRETE CURB	60.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	51.000	C.Y.
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	90.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	875.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	5.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	375.000	TON

Contract ID CN264903 - DYER

Item No.	Description	Quantity	Units
709-05.06	MACHINED RIP-RAP (CLASS A-1)	197.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	1,800.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	12.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	125.000	EACH
712-06	SIGNS (CONSTRUCTION)	788.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	500.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-11.01	"U" SECTION STEEL POSTS	198.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	31.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	76.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	338.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.700	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,580.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	3,064.000	S.Y.
740-11.06	TEMPORARY SEDIMENT TUBE CHECK DAM	10.000	EACH
801-01.07	TEMPORARY SEEDING (WITH MULCH)	30.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	18.000	UNIT
801-03	WATER (SEEDING & SODDING)	8.000	M.G.
805-12.03	EROSION CONTROL BLANKET (TYPE III)	1,000.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264049 - DYER

Contract ID: CN264049

Letting Date: June 26, 2026 10:00 AM

Projects: 23S211-S3-004
23S211-S3-005

N/A
N/A

Counties: DYER

District:

DBE Goal Percent:

Description: The construction of a concrete Bulb-Tee beam bridges on S.R. 211 over Overflow (L.M. 1.31) and over the North Fork Forked Deer River (L.M. 1.71), including grading, drainage, retaining wall, and paving.

Contract Time: DT - 5/31/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	531.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	252.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	6,050.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	227.000	C.Y.
203-06	WATER	15.000	M.G.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.900	L.M.
209-05	SEDIMENT REMOVAL	18.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	5,392.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	9.000	EACH
209-09.04	SEDIMENT FILTER BAG(15' X 10')	1.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	20.000	EACH
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	9.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	149.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	301.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	58.000	TON

Contract ID CN264049 - DYER

Item No.	Description	Quantity	Units
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	783.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	285.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	11.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	7.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	747.000	L.F.
411-01.10	ACS MIX(PG64-22) GRADING D	625.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	848.000	TON
604-07.01	RETAINING WALL (DESCRIPTION) (R1, S.R. 211 STA. 514+40.32 - STA. 514+92.35)	231.000	S.F.
607-03.30	18" PIPE CULVERT	346.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	7.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	315.000	LB.
611-10.02	CATCH BASINS, TYPE 10, > 4' - 8' DEPTH	4.000	EACH
611-60.01	CATCH BASIN, 48IN ROUND,> 4FT-8FT DEPTH	4.000	EACH
611-62.01	MANHOLE STRUCTURE, 48IN ROUND,> 4FT-8FT DEPTH	2.000	EACH
611-62.02	MANHOLE STRUCTURE, 48IN ROUND,> 8FT-12FT DEPTH	1.000	EACH
611-62.03	MANHOLE STRUCTURE, 48IN ROUND,> 12FT-16FT DEPTH	1.000	EACH
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	52.000	L.F.
621-03.02	18" TEMPORARY DRAINAGE PIPE	57.000	L.F.
621-05.10	TEMPORARY SHORING (DESCRIPTION) (GRADING WORK)	(1)	LS
701-01.01	CONCRETE SIDEWALK (4 ")	3,624.000	S.F.
702-01	CONCRETE CURB	3.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	42.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	375.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	1.000	EACH
705-06.16	SHORT-RADIUS GUARDRAIL SYSTEM (24FT	1.000	EACH

Contract ID CN264049 - DYER

Item No.	Description	Quantity	Units
	RADIUS) MASH TL-3		
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	7.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	7,544.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	25.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	2,188.000	TON
711-05.82	32IN HALF SIZE SINGLE SLOPE CONC BARRIER SLOPED END TREATMNT	50.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	8.000	EACH
712-06	SIGNS (CONSTRUCTION)	591.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	25.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	340.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	373.000	LB.
713-11.22	U POST SLIP BASE	4.000	EACH
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	35.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	8.000	EACH
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION) (RAILROAD CROSSING ON PARAPET)	1.000	EACH
714-02.02	ENCASED CONDUIT (2" PVC, SCHEDULE 40)	2,775.000	L.F.
714-03	JACKED OR BORED CONDUIT	100.000	L.F.
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	335.000	L.F.
714-05.04	PULL BOXES (TYPE C)	8.000	EACH
714-06.03	CABLE (1/C # 10 AWG)	9,630.000	L.F.
714-06.12	CABLE (DESCRIPTION) (#10 COPPER SOFT DRAWN BARE)	3,210.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (14' M.H. POST	30.000	EACH

Contract ID CN264049 - DYER

Item No.	Description	Quantity	Units
	TOP)		
714-08.34	REMOVAL OF LIGHT STANDARD	14.000	EACH
714-09.47	LED LUMINAIRES (DESCRIPTION) (56 WATT)	30.000	EACH
714-12.01	CONTROL CENTER (NO. 1)	(1)	LS
714-12.02	CONTROL CENTER (NO. 2)	(1)	LS
714-25.01	ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 1)	(1)	LS
714-25.02	ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 2)	(1)	LS
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	41.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	1.000	EACH
716-05.10	PAINTED PAVEMENT MARKING (RXR)	1.000	EACH
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.700	L.M.
717-01	MOBILIZATION	(1)	LS
740-07.04	GEOGRID REINFORCEMENT TYPE 2	1,946.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	544.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	728.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	44.000	L.F.
801-01	SEEDING (WITH MULCH)	31.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	35.000	UNIT
801-01.36	SPECIAL WETLAND SEED MIXTURE	39.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	3.000	UNIT
801-03	WATER (SEEDING & SODDING)	19.600	M.G.
803-01	SODDING (NEW SOD)	455.000	S.Y.
805-01.03	TURF REINFORCEMENT MAT (CLASS III)	86.000	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 23-SR211-1.31)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 23-SR211-1.71)	(1)	LS

Contract ID CN264049 - DYER

Item No.	Description	Quantity	Units
204-02.01	DRY EXCAVATION (BRIDGES)	840.000	C.Y.
303-01.02	GRANULAR BACKFILL (BRIDGES)	165.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	728,662.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	993.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	124,638.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	456.000	S.Y.
604-03.07	CLASS A CONCRETE (DESCRIPTION) (SIDEWALKS)	403.000	C.Y.
604-03.32	CLASS DS CONCRETE	1,861.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	7,448.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	4,675.000	S.Y.
606-22.01	STEEL PIPE PILES (20 IN)	4,438.000	L.F.
606-22.03	TEST PILES (STEEL PIPE PILES 20 IN)	357.000	L.F.
606-22.04	LOAD TESTING (STEEL PIPE PILES 20 IN)	4.000	EACH
606-22.13	STEEL PIPE PILES (24 IN)	8,772.000	L.F.
606-22.15	TEST PILES (STEEL PIPE PILES 24 IN)	1,319.000	L.F.
615-01.30	PRESTRESSED CONCRETE WIDE BULB TEE BEAM (WBT-42)	7,822.000	L.F.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	1,382.000	L.F.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	1,382.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	258.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	52.000	L.F.
714-01.01	STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 1)	(1)	LS
714-01.02	STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO. 2)	(1)	LS
930-01.01	PDA TESTING	11.000	EACH
930-01.02	PDA RE-STRIKE	11.000	EACH
793-01.08	POLE 35FT CLASS 5 WOOD	1.000	EACH
793-01.41	ANCHOR 1IN	2.000	EACH
793-98.04	REMOVE POLES ALL SIZES	1.000	EACH
793-98.06	REMOVE PEDESTALS	3.000	EACH

Contract ID CN264049 - DYER

() Item will be bid as lump sum.

Contract ID CN262047 - FENTRESS

Contract ID: CN262047

Letting Date: June 26, 2026 10:00 AM

Projects: 25S028-F3-009
25S028-F8-009

NH/HSIP-28(99)
NH/HSIP-28(99)

Counties: FENTRESS

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 127 (S.R. 28) from South York Highway (L.M. 16.89) to north of S.R. 52 (L.M. 19.83).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,167.000	TON
403-02.01	TRACKLESS TACK COAT	52.400	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,609.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	12.000	L.M.
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	5,400.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	7.300	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,058.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	325.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	32.000	EACH
712-06	SIGNS (CONSTRUCTION)	856.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	18.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	487.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	93.000	EACH

Contract ID CN262047 - FENTRESS

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	404.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,140.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	170.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	11.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	310.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	575.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	108.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	27.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	505.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	370.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN262054 - FRANKLIN

Contract ID: CN262054

Letting Date: June 26, 2026 10:00 AM

Projects: 26S015-F3-005
26S015-F8-005

NH/HSIP-15(244)
NH/HSIP-15(244)

Counties: FRANKLIN

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 64 (S.R. 15) from east of Belvidere Lane (L.M. 8.54) to near David Crockett Highway (L.M. 13.12).

Contract Time: DT - 11/15/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	19.280	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	957.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,193.000	TON
403-02.01	TRACKLESS TACK COAT	115.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	4,126.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	20.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	12,975.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	19.280	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	17,955.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	11.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	11.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	11.000	EACH
706-01	GUARDRAIL REMOVED	550.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-06	SIGNS (CONSTRUCTION)	674.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-02.14	FLEXIBLE DELINEATOR (WHITE)	20.000	EACH

Contract ID CN262054 - FRANKLIN

Item No.	Description	Quantity	Units
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	20.000	EACH
713-02.34	DELINEATORS (ALL)	40.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	825.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	825.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	240.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	177.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	15.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	84.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	24.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	24.100	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	5,500.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	1,100.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN261054 - GREENE

Contract ID: CN261054

Letting Date: June 26, 2026 10:00 AM

Projects: 30S172-F3-001
30S172-M8-001

HSIP-172(13)
HSIP-172(13)

Counties: GREENE

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 172 from U.S. 11E (U.S. 321, S.R. 34) (L.M. 0.00) to I-81 (L.M. 11.68).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	24.000	L.M.
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,468.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	160.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	9,869.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	24.000	L.M.
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,685.000	S.Y.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	94.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	41.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	21.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,082.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	868.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	21.000	EACH

Contract ID CN261054 - GREENE

Item No.	Description	Quantity	Units
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	889.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	480.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	280.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	96.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	19.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	48.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	165.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN262048 - GRUNDY

Contract ID: CN262048

Letting Date: June 26, 2026 10:00 AM

Projects: 31S050-F3-004 STP/HSIP-50(88)
 31S050-F8-004 STP/HSIP-50(88)
 31S050-M3-004 STP/HSIP-50(88)

Counties: GRUNDY

District: **DBE Goal Percent:**

Description: The resurfacing on S.R. 50 from near Hideaway Cabin Road (L.M. 13.23) to near S.R. 56 (L.M. 17.74), including thin epoxy overlay on the bridge at L.M. 14.45.

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.100	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	224.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	93.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	809.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,925.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	6.300	L.M.
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	200.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	16.000	EACH
712-06	SIGNS (CONSTRUCTION)	259.500	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	298.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	298.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	78.000	L.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	45.100	L.M.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	78.000	L.F.

Contract ID CN262048 - GRUNDY

Item No.	Description	Quantity	Units
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	18.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.000	L.M.
717-01	MOBILIZATION	(1)	LS
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	100.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN262051 - HAMILTON

Contract ID: CN262051

Letting Date: June 26, 2026 10:00 AM

Projects: R2IMSC-F3-003

NH-I-098-2(21)

Counties: HAMILTON

District:

DBE Goal Percent:

Description: The Chattanooga SmartWay Intelligent Transportation System (ITS) Maintenance (2026-2029), including a small portion located in Georgia.

Contract Time: DT - 12/31/2029

Item No.	Description	Quantity	Units
725-10.75	TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)	(1)	LS
725-10.76	REPAIR MAINTENANCE LABOR	2,000.000	HOUR
725-10.77	SPARE PARTS AND EQUIPMENT REPLACEMENT	1,500,000.000	DOLL
725-10.78	ONE CALL SERVICE	4,000.000	HOUR
725-10.79	SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT	400,000.000	DOLL
725-10.80	SPECIAL MAINTENANCE REPAIR	7,000,000.000	DOLL

() Item will be bid as lump sum.

Contract ID CN264044 - HARDIN

Contract ID: CN264044

Letting Date: June 26, 2026 10:00 AM

Projects: 36S114-M3-002

N/A

Counties: HARDIN

District:

DBE Goal Percent:

Description: The repair of the bridge on U.S. 641 (S.R. 114) over the Tennessee River (L.M. 3.22).

Contract Time: DT - 4/30/2027

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	374.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.440	TON
411-01.10	ACS MIX(PG64-22) GRADING D	94.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	600.000	S.Y.
603-02.15	REPAINT EXISTING BEARINGS	(1)	LS
604-03.04	PAVEMENT @ BRIDGE ENDS	10.000	S.Y.
604-04.04	BRIDGE END DRAINS(4'X8')	4.000	EACH
604-10.05	CONCRETE	130.000	S.F.
604-10.21	CONTAINMENT & DISPOSAL OF WASTE	(1)	LS
604-10.40	EXPANSION JOINT REPAIRS (TYPE D)	1.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	57.000	S.Y.
604-10.60	EXPANSION JOINT REPAIRS (MODULAR TYPE)	100.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	15,692.000	S.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	3,350.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	52.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	161.000	EACH
712-06	SIGNS (CONSTRUCTION)	349.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	15,880.000	L.F.

Contract ID CN264044 - HARDIN

Item No.	Description	Quantity	Units
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	48.000	L.F.
712-09.09	REMOVABLE PAVEMENT MARKING (4" line)	2,730.000	L.F.
712-10.02	TEMPORARY TRANSVERSE RUMBLE STRIPS	240.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	6,654.000	L.F.
716-09.85	CONTRAST PAVEMENT MARKING 4"	1.200	L.M.
716-09.86	CONTRAST PAVEMENT MARKING 6"	1.200	L.M.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.540	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.540	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	292.000	L.F.

() Item will be bid as lump sum.

Contract ID CN261055 - HAWKINS

Contract ID: CN261055

Letting Date: June 26, 2026 10:00 AM

Projects: 37S070-F3-006
37S070-M8-006

HSIP-70(39)
HSIP-70(39)

Counties: HAWKINS

District:

DBE Goal Percent:

Description: The resurfacing (microsurface or thin mix overlay) on S.R. 70 from near S.R. 94 (L.M. 12.62) to the Hancock County line (L.M. 22.17).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	20.000	L.M.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	6.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	6.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	6.000	EACH
706-01	GUARDRAIL REMOVED	132.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	730.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	630.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	630.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,500.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	120.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	77.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	39.000	L.M.
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	180.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CN261055 - HAWKINS

Item No.	Description	Quantity	Units
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,496.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	97.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	5,982.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	225.000	S.Y.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	17.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	196.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,547.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	248.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,062.000	TON
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	39.000	L.M.

() Item will be bid as lump sum.

Contract ID CN261057 - HAWKINS

Contract ID: CN261057

Letting Date: June 26, 2026 10:00 AM

Projects: 37022-3219-14

STP/HPP-31(12)

Counties: HAWKINS

District:

DBE Goal Percent:

Description: The grading, drainage, construction of bridges, signals, and paving on S.R. 31 near U.S. 11W (S.R. 1) in Mooresburg (L.M. 0.100) to Adams Lane (L.M. 4.350).

Contract Time: DT - 11/15/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
106-04.01	SMPLNG & TSTNG OF POTENTIALLY ACIDIC MAT.	112.000	EACH
109-10.01	TRAINEE	1,700.000	HOUR
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-04.50	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BOX CULVERT EXTENSION, STA. 10+89.39)	(1)	LS
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 17)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 18)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 20)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 26)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 28)	(1)	LS
202-06.06	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 28A)	(1)	LS
202-06.07	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 29)	(1)	LS
202-06.08	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 44A)	(1)	LS
202-06.09	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO.	(1)	LS

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
202-06.10	52) REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 53)	(1)	LS
202-06.11	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 54)	(1)	LS
202-06.12	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 57)	(1)	LS
202-06.13	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 112)	(1)	LS
202-06.14	REMOVAL OF BUILDINGS (TRACT NO.) (TRACK NO. 113)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	44,142.000	C.Y.
203-01.07	RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)	8,640.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	1,500.000	TON
203-04	PLACING AND SPREADING TOPSOIL	5,667.000	C.Y.
203-05	UNDERCUTTING	206.000	C.Y.
203-06	WATER	152.000	M.G.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
204-01	CULVERT EXCAVATION (UNCLASSIFIED)	37.000	C.Y.
204-08	FOUNDATION FILL MATERIAL	6.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	15.000	C.Y.
209-05	SEDIMENT REMOVAL	677.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	443.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,100.000	L.F.
209-08.07	ROCK CHECK DAM	36.000	EACH
209-09.01	SANDBAGS	4,700.000	BAG
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.000	EACH
209-09.40	CURB INLET PROTECTION (TYPE 1)	17.000	EACH
209-10.01	TEMPORARY DEWATERING STRUCTURE	298.000	C.Y.
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	39.000	S.Y.
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	2.000	S.Y.
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	7.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	18,151.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	95.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	261.000	TON
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 67)	2,430.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	2,444.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	3,447.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	27.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	96.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	19.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	295.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	1,936.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.600	L.M.
411-12.05	SCORING FOR CENTERLINE RUMBLE (4IN WIDTH- 24IN SPACING)	1.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	635.000	TON
602-01	STRUCTURAL STEEL	64.000	LB.
604-01.01	CLASS A CONCRETE (ROADWAY)	8.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	1,240.000	LB.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	1,351.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	1,110.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	102.000	L.F.
607-11.03	60" CONCRETE PIPE CULVERT (CLASS III)	56.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	495.000	L.F.
607-39.04	30" PIPE CULVERT (SIDE DRAIN)	371.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	3.000	EACH
611-01.03	MANHOLES, > 8' - 12' DEPTH	1.000	EACH
611-01.21	REWORK MANHOLE	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	19.920	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	977.000	LB.

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
611-07.31	18IN ENDWALL (SIDE DRAIN)	10.000	EACH
611-07.33	30IN ENDWALL (SIDE DRAIN)	1.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	7.000	EACH
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	1.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-09.03	CAPPING EXISTING CATCHBASIN	1.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	2.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	13.000	EACH
611-25.02	CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	1.000	EACH
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	3.000	EACH
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	3.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	100.000	L.F.
701-02	CONCRETE DRIVEWAY	247.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	240.000	C.Y.
703-01	PORTLAND CEMENT CONCRETE DITCH PAVING	373.000	C.Y.
705-01.04	METAL BEAM GUARD FENCE	39.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,406.000	L.F.
705-06.09	WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)(TYPE _) (MASH TL-3)	4.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	8.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	9.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	8.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-06.03	RADIUS RAIL	241.000	L.F.
706-10.26	ROUNDED END ELEMENT	6.000	EACH
707-01.11	CHAIN LINK FENCE (6 FOOT)	375.000	L.F.
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (CHAIN-LINK FENCE)	2,493.000	L.F.
707-08.01	FENCE (DESCRIPTION) (BARDED WIRE)	1,033.000	L.F.

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	390.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	75.000	EACH
709-05.06	MACHINED RIP-RAP (CLASS A-1)	569.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	1,744.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	350.000	TON
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	362.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	86.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	510.000	L.F.
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	220.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	1,233.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	12.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	49.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,064.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	160.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	8.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	1,863.000	LB.
713-02.26	CONCRETE BARRIER/PARAPET DELINEATOR	6.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,794.000	LB.
713-11.21	P POST SLIP BASE	36.000	EACH
713-11.22	U POST SLIP BASE	1.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	212.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	446.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	12.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	6.000	EACH
716-01.07	TEMPORARY RAISED PAVEMENT MARKER, YELLOW	1,002.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	234.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	32.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	29.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	223.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	304.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	13.000	L.M.
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	1.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.000	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,213.000	L.F.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	600.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	2.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	2.000	EACH
730-15.33	CABINET (FLASHER)	2.000	EACH
730-16.05	CONTROLLER (FLASHER)	2.000	EACH
730-23.29	PEDESTAL POLE (TYPE B)	2.000	EACH
730-40.01	PORTABLE TRAFFIC SIGNAL SYSTEM	9.000	EACH
730-50.31	SCHOOL SPEED LIMIT FLASHING ASSEMBLY (HARD-WIRED)	2.000	EACH
740-06.01	GEOMEMBRANE	3,356.000	S.Y.
740-07.04	GEOGRID REINFORCEMENT TYPE 2	2,105.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,137.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	22,799.000	S.Y.
801-01	SEEDING (WITH MULCH)	1,084.000	UNIT

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
801-01.36	SPECIAL WETLAND SEED MIXTURE	2.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	35.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	44.000	UNIT
801-03	WATER (SEEDING & SODDING)	22.000	M.G.
803-01	SODDING (NEW SOD)	2,407.000	S.Y.
805-12.01	EROSION CONTROL BLANKET (TYPE I)	17,432.000	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (Existing Bridge No. 37SR031000)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (Existing Bridge No. 37-SR031-00.07)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	636.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	98.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	130.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	120.000	L.F.
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (Bridge No. 2, Pier No. 1, STA 230+68.21)	(1)	LS
204-10.03	FOUNDATION PREPARATION(PR NO. ,STA) (Bridge No. 2, Pier No. 2, STA 231+19.79)	(1)	LS
204-14	CORE DRILLING FOR PILES(ROCK)	165.000	L.F.
204-15	CORE DRILLING FOR PILES(SOIL)	40.000	L.F.
303-01.02	GRANULAR BACKFILL (BRIDGES)	147.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	100,806.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	433.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	64,690.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	547.000	S.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	339.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,373.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,595.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	573.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	22.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
615-01.02	PRESTRESSED CONCRETE I-BEAM (TYPE II)	902.000	L.F.
615-02.05	PRESTRESSED CONCRETE BOX BEAM (33" X 36")	616.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	239.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	2.000	GAL.
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	610.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
790-02.04	POLE 35FT CLASS 5 WOOD	1.000	EACH
790-03.03	POLE 40FT CLASS 4 WOOD	8.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	4.000	EACH
790-04.03	POLE 45FT CLASS 3 WOOD	8.000	EACH
790-05.03	POLE 50FT CLASS 3 WOOD	3.000	EACH
790-06.02	POLE 55FT CLASS 2 WOOD	2.000	EACH
790-21.04	1PH SGL SUPPORT 15KV	2.000	EACH
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	3.000	EACH
790-21.06	1PH PRIMARY MED ANGLE 15KV	2.000	EACH
790-21.08	1PH DEADEND 15KV	2.000	EACH
790-21.10	1PH VERTICAL DDE 15KV	3.000	EACH
790-25.11	3PH CROSSARM DBL PRIM SUP LRG COND 15KV	11.000	EACH
790-25.15	3PH VERTICAL 15KV	7.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	3.000	EACH
790-25.23	3PH CROSSARM DDE 15KV	2.000	EACH
790-25.30	3PH CROSSARM DBL 10FT LRG COND 15KV	4.000	EACH
790-30.01	SECONDARY ASSEMBLIES SMALL ANGLE	3.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	23.000	EACH
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	1,145.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	33.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	2.000	EACH
790-32.23	GUY GUARD	37.000	EACH
790-33.26	SCREW TYPE ANCHOR 28,000LB	27.000	EACH
790-36.04	TRANSFER SERVICE	4.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
790-36.06	TRANSFER LIGHT	2.000	EACH
790-36.07	TRANSFER 3-PHASE ASSEMBLY	1.000	EACH
790-36.11	TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER	9.000	EACH
790-40.02	OH COND 2 7/1 ACSR SPARATE	566.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	8,460.000	L.F.
790-43.46	SECONDARY PULLBOX LARGE	1.000	EACH
790-43.51	SECONDARY RISER W/ 3IN CONDUIT	1.000	EACH
790-46.01	1PH TRANSFORMER	3.000	EACH
790-58.03	CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV	3.000	EACH
790-58.06	GOAB SWITCH 15KV	2.000	EACH
790-61.10	3PH SECTLR OR RECL W/ BYPASS SW 25KV	1.000	EACH
790-68.01	POLE GROUND ROD TYPE	40.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	18.000	EACH
790-74.32	FIBER DEADEND ASSEMBLY	1.000	EACH
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY	6.000	EACH
790-98.01	REMOVE WIRE	13,480.000	L.F.
790-98.02	REMOVE POLES	22.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	151.000	EACH
793-01.08	POLE 35FT CLASS 5 WOOD	4.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	1.000	EACH
793-01.16	POLE 45FT CLASS 2 WOOD	3.000	EACH
793-01.17	POLE 45FT CLASS 3 WOOD	7.000	EACH
793-01.20	POLE 50FT CLASS 2 WOOD	1.000	EACH
793-01.24	POLE 55FT CLASS 2 WOOD	4.000	EACH
793-01.37	PUSH BRACE	1.000	EACH
793-01.42	ANCHOR 1 1/4IN	21.000	EACH
793-04.07	AERIAL SPLICE CLOSURE	2.000	EACH
793-04.08	TRANSFER AERIAL CABLE	2.000	EACH
793-07.07	144 FIBER(MATERIAL ONLY)	548.000	L.F.

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
793-07.17	108-144 FIBER(INSTALLATION ONLY)	548.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	2.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	288.000	EACH
793-10.20	EXPOSE EXISTING CABLE/CONDUIT (ALL DEPTHS)	80.000	L.F.
793-11.20	HANDHOLE 30INX48IN	1.000	EACH
793-11.25	CONCRETE HANDHOLE 4FT X 4FT X 4FT	1.000	EACH
793-11.58	REMOVE HANDHOLE	1.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	350.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	20.000	L.F.
793-13.27	4 DUCT FORMATION @ 36IN DEPTH	150.000	L.F.
793-14.02	CONCRETE ENCASEMENT PER DUCT	640.000	L.F.
793-14.14	MULTI DUCT	520.000	L.F.
793-15.01	TRANSFER CABLE ATTACHMENT	17.000	EACH
793-15.05	TRANSFER DIP CABLE/EQUIPMENT	1.000	EACH
793-98.01	REMOVE AERIAL CABLE AND WIRE	634.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	16.000	EACH
793-98.10	REMOVE FIBER STORAGE BRACKET	1.000	EACH
795-03.03	3IN PVC WATER LINE	686.000	L.F.
795-03.05	6IN PVC WATER LINE	3,869.000	L.F.
795-05.03	HDD 6IN HDPE CASING PIPE-UNCON	52.000	L.F.
795-05.06	HDD 12IN HDPE CASING PIPE-UNCON	145.000	L.F.
795-06.01	CONNECT TO 2IN WATER LINE	2.000	EACH
795-06.02	CONNECT TO 3IN WATER LINE	3.000	EACH
795-06.03	CONNECT TO 4IN WATER LINE	2.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	6.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	2.000	EACH
795-08.02	3IN GATE VALVE ASSEMBLY	6.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	18.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	16.000	EACH
795-09.10	SAMPLE TAP	3.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
795-09.14	3/4IN HDPE SERVICE PIPE	616.000	L.F.
795-11.02	FIRE HYDRANT ASSEMBLY	1.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	4,355.000	L.F.
795-30.05	12IN HDPE CASING OPEN CUT	44.000	L.F.
798-05.02	FIBER OPTIC CABLE ENCLOSURE	4.000	EACH
798-05.03	FIBER OPTIC CABLE SPLICE	48.000	EACH
798-05.07	3/8IN HIGH STRENGTH STRAND	3,056.000	L.F.
798-05.13	TRUNK/FEEDER CABLE .750	2,442.000	L.F.
798-05.16	TRUNK/FEEDER CABLE .875	696.000	L.F.
798-05.52	COMMUNICATION ASSEMBLY (LOOP)	4.000	EACH
798-05.53	COMMUNICATION ASSEMBLY (SPLICE)	4.000	EACH
798-05.57	TRUNK/FEEDER CABLE .500	1,389.000	L.F.
798-06.20	FIBER OPTIC CABLE (144F)	2,331.000	L.F.
798-06.55	LINE EXTENDER	1.000	EACH
798-09.01	REMOVE STEEL STRAND	3,062.000	L.F.
798-09.02	REMOVE AERIAL CABLE/TERMINALS	4,475.000	L.F.
798-09.03	REMOVE POLES, GUYS, ANCHORS	10.000	EACH
798-09.08	REMOVE STRAND POLE FRAMING	23.000	EACH
798-09.09	REMOVE FIBER OPTIC CABLE	(1)	LS
798-10.12	AMPLIFIER WITH SERVICE TAP	1.000	EACH
798-10.15	AMPLIFIER ASSEMBLY	1.000	EACH
798-10.16	SERVICE TAP ASSEMBLY	3.000	EACH
798-11.31	POWER INSTALLED ANCHOR	10.000	EACH
798-11.41	DOWNGUY - WRAP TYPE	10.000	EACH
798-12.21	LINE EXTENDER WITH SERVICE TAP	2.000	EACH
798-12.24	SPLITTER	1.000	EACH
798-13.01	STRAND BOND ASSEMBLY	9.000	EACH
798-13.04	STRAND ANGLE ASSEMBLY	3.000	EACH
798-13.05	DIRECTIONAL COUPLER	2.000	EACH
798-13.07	STRAND DOUBLE DEADEND ASSEMBLY	10.000	EACH

Contract ID CN261057 - HAWKINS

Item No.	Description	Quantity	Units
798-13.08	STRAND DEADEND ASSEMBLY	3.000	EACH

() Item will be bid as lump sum.

Contract ID CN264045 - HAYWOOD

Contract ID: CN264045

Letting Date: June 26, 2026 10:00 AM

Projects: 38S001-M3-004
38S001-S8-004

N/A
N/A

Counties: HAYWOOD

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 70 (S.R. 1) from U.S. 70A (U.S. 79, S.R. 76) (L.M. 17.31) to the Madison County line (L.M. 28.09), including thin epoxy overlay on bridges.

Contract Time: DT - 7/31/2027

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,217.000	S.Y.
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (CURB)	69.000	L.F.
203-06	WATER	29.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	22.100	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	3,779.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	560.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	25,633.000	TON
403-02.01	TRACKLESS TACK COAT	184.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	16.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	15,734.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	11.000	L.M.
411-12.05	SCORING FOR CENTERLINE RUMBLE (4IN WIDTH- 24IN SPACING)	6.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	39,437.000	TON
701-02.01	CONCRETE CURB RAMP (RETROFIT)	832.000	S.F.
702-01	CONCRETE CURB	1.300	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	2.600	C.Y.

Contract ID CN264045 - HAYWOOD

Item No.	Description	Quantity	Units
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	105.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,421.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,210.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	105.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	50.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	414.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	269.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	704.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	41.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	789.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	536.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	130.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.000	EACH
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	1.000	EACH
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	4.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	418.000	L.F.
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	60.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	704.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	86.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	43.000	L.M.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	3,880.000	L.F.

Contract ID CN264045 - HAYWOOD

Item No.	Description	Quantity	Units
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	2,298.000	L.F.
730-14.03	LOOP WIRE	4,926.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	360.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264047 - HENDERSON

Contract ID: CN264047

Letting Date: June 26, 2026 10:00 AM

Projects: 39S022-F3-007 HSIP-22(105)
 39S022-M3-007 HSIP-22(105)
 39S022-M8-007 HSIP-22(105)

Counties: HENDERSON

District: **DBE Goal Percent:**

Description: The resurfacing on S.R. 22 from near Taylor Bailey Road (L.M. 9.29) to Jane Lane (L.M. 12.70), including thin epoxy overlay on the bridge over Beech River.

Contract Time: DT - 6/30/2027

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	16,720.000	S.Y.
203-06	WATER	57.000	M.G.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	7,543.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	7,692.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	322.000	TON
403-02.01	TRACKLESS TACK COAT	54.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	15.000	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	10,485.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	10,247.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	26,500.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	106.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	235.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,848.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	360.000	EACH

Contract ID CN264047 - HENDERSON

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	88.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	88.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	739.000	L.F.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	848.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	48.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	143.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.080	L.M.
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.000	EACH
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	848.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	23.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-12.01	CONDUIT 1" DIAMETER (PVC SCHEDULE 40)	50.000	L.F.
730-14.01	SHIELDED DETECTOR CABLE	50.000	L.F.
730-14.02	SAW SLOT	2,244.000	L.F.
730-14.03	LOOP WIRE	4,488.000	L.F.
604-10.53	CONCRETE REPAIRS	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,466.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264050 - HENRY

Contract ID: CN264050

Letting Date: June 26, 2026 10:00 AM

Projects: 40S054-F3-005
40S054-F8-005
40S054-M3-005

STP/HSIP-54(58)
STP/HSIP-54(58)
STP/HSIP-54(58)

Counties: HENRY

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 54 from Old Town Creek (L.M. 2.51) to near S.R. 218 (L.M. 8.93), including thin epoxy overlay on the bridge over Old Town Creek.

Contract Time: DT - 11/20/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	253.000	S.Y.
203-06	WATER	15.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	1,938.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	117.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	10,729.000	TON
403-02.01	TRACKLESS TACK COAT	79.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	6,621.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	7.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	8.400	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	16,528.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	9.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	9.000	EACH
706-01	GUARDRAIL REMOVED	450.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	28.000	EACH

Contract ID CN264050 - HENRY

Item No.	Description	Quantity	Units
712-06	SIGNS (CONSTRUCTION)	1,195.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	424.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	112.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	40.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	389.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	95.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.120	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	8.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	240.000	L.F.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	778.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	50.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
717-01	MOBILIZATION	(1)	LS
604-10.53	CONCRETE REPAIRS	5.000	S.Y.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	822.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263058 - HICKMAN

Contract ID: CN263058

Letting Date: June 26, 2026 10:00 AM

Projects: 411040-M3-004

N/A

Counties: HICKMAN

District:

DBE Goal Percent:

Description: The repair of the bridges on I-40 over Garners Creek (L.M. 1.53).

Contract Time: DT - 4/30/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	100.000	C.Y.
203-07	FURNISHING & SPREADING TOPSOIL	297.000	C.Y.
203-08	CHANNEL EXCAVATION (UNCLASSIFIED)	256.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-05	SEDIMENT REMOVAL	24.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	670.000	L.F.
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	430.000	L.F.
303-01.03	GRANULAR BACKFILL (RETAINING WALLS)	1,729.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	160.000	TON
621-03.02	18" TEMPORARY DRAINAGE PIPE	35.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	88.000	TON
709-10.01	GABIONS (DESCRIPTION) (GARNERS CK, 9'-0" X 6'-0", ABUT. NO. 2)	553.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-06	SIGNS (CONSTRUCTION)	73.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	20.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CN263058 - HICKMAN

Item No.	Description	Quantity	Units
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,668.000	S.Y.
801-01	SEEDING (WITH MULCH)	24.000	UNIT
801-03	WATER (SEEDING & SODDING)	2.400	M.G.

() Item will be bid as lump sum.

Contract ID CN263045 - HICKMAN , LINCOLN, ETC.

Contract ID: CN263045

Letting Date: June 26, 2026 10:00 AM

Projects: 41LCOU-F3-002
52LCOU-F3-002
59LCOU-F3-002

HSIP-4100(21)
HSIP-5200(32)
HSIP-5900(27)

Counties: HICKMAN, LINCOLN, MARSHALL

District:

DBE Goal Percent:

Description: The miscellaneous safety improvements on various local roads.

Contract Time: DT - 12/31/2026

Item No.	Description	Quantity	Units
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	14,895.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	370.000	L.F.
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	370.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
713-02.14	FLEXIBLE DELINEATOR (WHITE)	4.000	EACH
713-02.20	ROADSIDE OBSTACLE DELINEATION	551.000	S.F.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	1,818.000	L.F.
713-11.01	"U" SECTION STEEL POSTS	2,016.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	25,850.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	1,112.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	4,937.000	S.F.
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	317.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	776.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	672.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	3.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	9.000	S.F.

Contract ID CN263045 - HICKMAN , LINCOLN, ETC.

Item No.	Description	Quantity	Units
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	151.200	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN261901 - JOHNSON

Contract ID: CN261901

Letting Date: June 26, 2026 10:00 AM

Projects: 46455-3414-04

N/A

Counties: JOHNSON

District:

DBE Goal Percent:

Description: The construction of a concrete box beam bridge on Slimp Branch Road over Roan Creek (L.M. 0.34), including grading, drainage, and paving.

Contract Time: DT - 9/30/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	1,143.000	C.Y.
203-05	UNDERCUTTING	83.000	C.Y.
203-06	WATER	10.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	68.000	C.Y.
209-05	SEDIMENT REMOVAL	35.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	873.000	L.F.
209-08.07	ROCK CHECK DAM	2.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	6.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	285.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	612.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	20.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	131.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.100	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	6.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.400	TON
411-01.10	ACS MIX(PG64-22) GRADING D	77.000	TON
604-10.51	SCARIFYING	834.000	S.Y.

Contract ID CN261901 - JOHNSON

Item No.	Description	Quantity	Units
607-05.30	24" PIPE CULVERT	29.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	103.000	L.F.
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	50.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.26	THRIE BEAM BRIDGE TRANSITION MASH TL-2	4.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	3.000	EACH
706-01	GUARDRAIL REMOVED	251.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	340.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	150.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	215.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	153.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	50.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	1.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	6.000	EACH
712-06	SIGNS (CONSTRUCTION)	357.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.000	L.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.20	SIGNS (DESCRIPTION) (R1-1 36" X 36" STOP SIGN)	1.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	30.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.310	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.400	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	464.000	S.Y.

Contract ID CN261901 - JOHNSON

Item No.	Description	Quantity	Units
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	105.000	S.Y.
740-11.01	TEMPORARY SEDIMENT TUBE 8IN	250.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	16.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	7.000	UNIT
801-03	WATER (SEEDING & SODDING)	5.000	M.G.
803-01	SODDING (NEW SOD)	250.000	S.Y.
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. I.D. NO. 46-0A375-00.34)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	118.000	C.Y.
204-14	CORE DRILLING FOR PILES(ROCK)	104.000	L.F.
204-15	CORE DRILLING FOR PILES(SOIL)	222.000	L.F.
303-01.02	GRANULAR BACKFILL (BRIDGES)	20.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	32,133.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	78.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	11,213.000	LB.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	103.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	542.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	151.000	L.F.
606-20.03	STEEL PIPE PILES (18-INCH)	200.000	L.F.
615-02.19	PRESTRESSED CONCRETE BOX BEAM (24" X 36")	402.000	L.F.
620-06	CONCRETE RAILING	325.000	L.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	81.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	24.000	L.F.

() Item will be bid as lump sum.

Contract ID CN261056 - KNOX

Contract ID: CN261056

Letting Date: June 26, 2026 10:00 AM

Projects: 47S033-F3-008 HSIP-33(167)
 47S033-F3-009 HSIP-33(167)
 47S033-M8-008 HSIP-33(167)

Counties: KNOX

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 441 (S.R. 33) from near S.R. 71 (L.M. 5.72) to near Central Street (L.M. 8.26).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	37.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	5,617.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,563.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	175.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	88.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,273.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-02.11	REMOVAL OF EXISTING DELINEATORS	110.000	EACH
713-02.30	FLEXIBLE TUBULAR DELINEATOR	110.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	272.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	230.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	130.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	632.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION	820.000	S.Y.

Contract ID CN261056 - KNOX

Item No.	Description	Quantity	Units
	STRIPING)		
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,006.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	42.000	EACH
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	3,470.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,500.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	15.000	EACH
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.09	PLASTIC WORD PAVEMENT MARKING () (RIGHT)	1.000	EACH
716-03.10	PLASTIC WORD PAVEMENT MARKING () (THRU)	1.000	EACH
716-03.11	PLASTIC WORD PAVEMENT MARKING () (MERGE)	1.000	EACH
716-03.12	PLASTIC PVMT MARKING (DESCRIPTION) (TRAFFIC)	1.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	8.000	EACH
716-04.11	PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL W/RIDER)	24.000	EACH
716-04.21	GREEN TEXTURED BIKE LANE	150.000	S.Y.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	16.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	20.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	11,000.000	L.F.
730-14.03	LOOP WIRE	22,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CN264037 - LAKE

Contract ID: CN264037

Letting Date: June 26, 2026 10:00 AM

Projects: 48ACOU-S3-002
48S022-S3-002

N/A
N/A

Counties: LAKE

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on S.R. 22 and Cates Landing Road serving Project Sonic.

Contract Time: DT - 5/31/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-01.56	REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION) (TEMPORARY RUN-AROUND)	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (PORT OF CATES SIGN W/ LIGHTS, STA.119+50)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	8,336.000	C.Y.
203-06	WATER	130.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	2,691.000	C.Y.
209-03.21	FILTER SOCK (12 INCH)	8,150.000	L.F.
209-05	SEDIMENT REMOVAL	222.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	480.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	9,840.000	L.F.
209-08.07	ROCK CHECK DAM	20.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	7.000	EACH
209-09.01	SANDBAGS	125.000	BAG
209-20.04	POLYETHYLENE SHEETING (10 MIL.)	1,000.000	S.Y.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	21,671.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING	200.000	TON

Contract ID CN264037 - LAKE

Item No.	Description	Quantity	Units
	(DESCRIPTION) (D)		
303-10.01	MINERAL AGGREGATE (SIZE 57)	207.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	2,694.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	2,486.000	TON
313-03	TREATED PERMEABLE BASE	505.000	S.Y.
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	32.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	110.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	19.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	730.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	1,388.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	175.000	S.Y.
501-01.01	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 8"	505.000	S.Y.
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	690.000	L.F.
502-04.02	LOAD TRANSFER DOWELS	301.000	EACH
502-04.03	TRANSVERSE TIE-BARS	100.000	EACH
607-03.10	18" CONCRETE PIPE CULVERT (CLASS IV) TRENCHLESS	129.000	L.F.
607-03.11	18" CONCRETE PIPE CULVERT (CLASS V) TRENCHLESS	96.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	116.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	264.000	L.F.
607-57.01	REINFORCED CONCRETE PIPE ARCH (22" X 13")	120.000	L.F.
607-57.02	REINFORCED CONCRETE PIPE ARCH (29" X 18")	72.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	10.840	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	930.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	8.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	30.000	EACH
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
621-03.01	15" TEMPORARY DRAINAGE PIPE	16.000	L.F.

Contract ID CN264037 - LAKE

Item No.	Description	Quantity	Units
621-03.02	18" TEMPORARY DRAINAGE PIPE	220.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	665.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	8.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	550.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,741.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	655.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	30.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	82.000	EACH
712-06	SIGNS (CONSTRUCTION)	188.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	17,910.000	L.F.
712-09.03	REMOVABLE PAVEMENT MARKING(CHANNELIZING STRIPING)	68.000	S.Y.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	108.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	11,940.000	L.F.
713-02.16	FLEXIBLE TYPE II OBJECT MARKER	82.000	EACH
713-11.01	"U" SECTION STEEL POSTS	565.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	38.000	S.F.
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	6.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	12.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	39.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	122.000	L.F.
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.000	EACH
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	63.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	2.850	L.M.

Contract ID CN264037 - LAKE

Item No.	Description	Quantity	Units
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	11,940.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	2.260	L.M.
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	0.090	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.360	L.M.
716-14.02	PROFILED THERMO PVMT MRKNG AUDIBLE (6IN)	0.330	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	4,305.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	176.000	UNIT
801-03	WATER (SEEDING & SODDING)	200.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	21.000	LB.
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	2.000	TON
803-01	SODDING (NEW SOD)	17,829.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263049 - LINCOLN

Contract ID: CN263049

Letting Date: June 26, 2026 10:00 AM

Projects: 52S121-F3-001
52S121-F8-001

STP/HSIP-121(8)
STP/HSIP-121(18)

Counties: LINCOLN

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 121 from U.S. 64 (S.R. 15) (L.M. 6.85) to the Franklin County line (L.M. 11.32).

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,183.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	29.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	4,079.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	7.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,506.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,021.000	S.F.
713-16.20	SIGNS (DESCRIPTION) (DOUBLE-SIDED OBJECT MARKER, OM-3)	18.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	296.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	296.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	96.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,229.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	20.500	L.M.

Contract ID CN263049 - LINCOLN

Item No.	Description	Quantity	Units
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN263050 - MACON

Contract ID: CN263050

Letting Date: June 26, 2026 10:00 AM

Projects: 56S141-F8-002

STP-141(49)

Counties: MACON

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 141 from S.R. 52 (L.M. 0.00) to the Trousdale County line (L.M. 5.57).

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	11.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,475.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	250.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,205.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	35.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,379.000	TON
411-12.04	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (4IN WIDTH)	8.900	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	5,569.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	25.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,683.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	400.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	400.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	64.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	1,817.000	L.F.

Contract ID CN263050 - MACON

Item No.	Description	Quantity	Units
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	22.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.300	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN262049 - MARION

Contract ID: CN262049

Letting Date: June 26, 2026 10:00 AM

Projects: 58S002-F3-007 STP/HSIP-2(304)
 58S002-F8-007 STP/HSIP-2(304)
 58S002-M3-007 STP/HSIP-2(304)
 58S015-F8-002 STP-15(241)

Counties: MARION

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 41A (S.R. 15) from near Clifftops Avenue to near U.S. 41 (S.R. 2) and on U.S. 41 (S.R. 2) from Assembly Avenue to north of Wells Road within Monteagle, including bridge repair work.

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	2.250	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	80.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	1,484.000	TON
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	150.000	TON
403-02.01	TRACKLESS TACK COAT	32.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	6.200	L.M.
411-02.10	ACS MIX(PG70-22) GRADING D	3,529.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,805.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	8.000	EACH
701-01.01	CONCRETE SIDEWALK (4 ")	100.000	S.F.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	600.000	S.F.
701-02.03	CONCRETE CURB RAMP	45.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	65.000	EACH
712-06	SIGNS (CONSTRUCTION)	666.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	1.000	EACH

Contract ID CN262049 - MARION

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	248.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	204.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	52.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	412.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	16.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	40.000	S.F.
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	15.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	18.360	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.380	L.M.
717-01	MOBILIZATION	(1)	LS
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	189.000	TON
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	45.000	S.Y.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	250.000	S.Y.
604-10.53	CONCRETE REPAIRS	15.000	S.Y.
617-01	BRIDGE DECK SEALANT	1,637.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263051 - MARSHALL & WILLIAMSON

Contract ID: CN263051

Letting Date: June 26, 2026 10:00 AM

Projects: 59S011-F8-004 STP-11(124)
 94S011-F8-007 STP-11(124)
 94S011-M3-007 STP-11(124)

Counties: MARSHALL, WILLIAMSON

District:

DBE Goal Percent:

Description: Microsurfacing or thin mix overlay on U.S. 31A (S.R. 11) from near SW Forest Street in Marshall County (L.M. 26.03) to the Rutherford County line in Williamson County (L.M. 0.73), including bridge expansion joint repair.

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,628.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	178.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	1,555.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.400	L.M.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,544.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
713-16.20	SIGNS (DESCRIPTION) (DESCRIPTION)	9.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	348.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	332.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	9.300	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	501.000	L.F.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE	139.000	L.F.

Contract ID CN263051 - MARSHALL & WILLIAMSON

Item No.	Description	Quantity	Units
	SHOULDER)		
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	50.000	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	40.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	501.000	L.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	25.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	936.000	L.F.
730-14.03	LOOP WIRE	1,872.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	100.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	43.000	TON
411-03.07	ACS MIX(PG64-22) THIN LIFT ASPHALT	4,277.000	TON
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO- SURFACING)	18.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	175.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,455.000	TON

() Item will be bid as lump sum.

Contract ID CN263052 - MAURY

Contract ID: CN263052

Letting Date: June 26, 2026 10:00 AM

Projects: 60AVAR-S3-002

N/A

Counties: MAURY

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on a S.I.A. route (including U.S. 43/S.R. 6) serving Project Leeward.

Contract Time: DT - 10/31/2027

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	16,779.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	1,098.000	TON
203-04	PLACING AND SPREADING TOPSOIL	2,937.648	C.Y.
203-05	UNDERCUTTING	623.000	C.Y.
203-06	WATER	88.000	M.G.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	5.000	C.Y.
209-02.07	18" TEMPORARY SLOPE DRAIN	22.000	L.F.
209-05	SEDIMENT REMOVAL	670.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	464.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	3,683.000	L.F.
209-08.07	ROCK CHECK DAM	9.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	11.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	3.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	5,791.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	17.001	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	620.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	658.000	TON

Contract ID CN263052 - MAURY

Item No.	Description	Quantity	Units
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	251.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	368.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	413.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	14.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	32.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	20.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	498.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	792.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.060	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	0.170	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	839.000	TON
607-03.30	18" PIPE CULVERT	25.000	L.F.
607-06.30	30" PIPE CULVERT	44.000	L.F.
607-09.30	48" PIPE CULVERT	15.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	10.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	372.000	LB.
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-07.61	30IN ENDWALL (CROSS DRAIN) 4:1	2.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	1.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	60.000	L.F.
702-01.01	EXTRUDED SLOPING CURB	156.000	L.F.
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	300.000	L.F.
705-06.10	GR TERMINAL TRAILING END (TYPE 13) MASH TL-3	2.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	746.000	L.F.

Contract ID CN263052 - MAURY

Item No.	Description	Quantity	Units
706-06.03	RADIUS RAIL	214.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	442.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	4.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	102.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	16.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	1,038.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	1,580.000	L.F.
710-05	LATERAL UNDERDRAIN	64.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	3.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,100.000	L.F.
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	98.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	2.000	EACH
712-06	SIGNS (CONSTRUCTION)	779.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	12.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	2,215.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	15,262.000	L.F.
713-02.14	FLEXIBLE DELINEATOR (WHITE)	10.000	EACH
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	854.000	LB.
713-11.21	P POST SLIP BASE	23.000	EACH
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	56.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (R10-12A)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (W3-4, 48"x48")	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (W16-13P, 24"x18")	2.000	EACH
713-16.23	SIGNS (DESCRIPTION) (R2-1, 24"x30")	1.000	EACH

Contract ID CN263052 - MAURY

Item No.	Description	Quantity	Units
713-16.24	SIGNS (DESCRIPTION) (W1-8R, 18"x24")	4.000	EACH
713-16.25	SIGNS (DESCRIPTION) (R5-1, 36"x36")	2.000	EACH
713-16.26	SIGNS (DESCRIPTION) (R5-1a, 42"x30")	2.000	EACH
713-16.27	SIGNS (DESCRIPTION) (W13-13, 36"x60")	1.000	EACH
713-16.28	SIGNS (DESCRIPTION) (W13-1P, 24"x24")	1.000	EACH
713-16.29	SIGNS (DESCRIPTION) (W13-10, 36"x60")	1.000	EACH
713-16.30	SIGNS (DESCRIPTION) (W13-11, 36"x60")	1.000	EACH
713-16.31	SIGNS (DESCRIPTION) (W1-2R, 36"x36")	1.000	EACH
713-16.32	SIGNS (DESCRIPTION) (W3-8A, 48"x30")	1.000	EACH
713-16.33	SIGNS (DESCRIPTION) (W1-2R, 30"x30")	1.000	EACH
713-16.34	SIGNS (DESCRIPTION) (W3-3, 36"x36")	4.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (SIGNAL POLE MOUNTED)	4.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	10.644	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	98.752	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	964.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	334.460	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	26.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	83.000	L.F.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	1.005	L.M.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	2,215.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	0.810	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.810	L.M.

Contract ID CN263052 - MAURY

Item No.	Description	Quantity	Units
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	1,299.990	L.F.
717-01	MOBILIZATION	(1)	LS
725-20.91	CCTV CAMERA SYSTEM (PAN TILT & ZOOM)	1.000	EACH
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	3.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	7.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	1.000	EACH
730-02.51	SIGNAL HEAD ASSEMBLY (130 A3F WITH BACKPLATE)	2.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	10.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,815.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	1,370.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	1,375.000	L.F.
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	790.000	L.F.
730-13.12	VEHICLE DETECTOR (RADAR - STOP LINE)	4.000	EACH
730-13.13	VEHICLE DETECTOR (RADAR - ADVANCE)	2.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-23.30	PEDESTAL POLE (DESCRIPTION) (ADVANCED FLASHING BEACON)	2.000	EACH
730-25.13	CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')	2.000	EACH
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	2.000	EACH
730-26.07	FLASHING WARNING BEACON (DESCRIPTION) (ADVANCED WARNING TO STOP)	2.000	EACH
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	825.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	1,369.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	59.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	170.000	UNIT
801-03	WATER (SEEDING & SODDING)	17.000	M.G.
801-07	SEED (SUPPLEMENTAL APPLICATION)	56.000	LB.

Contract ID CN263052 - MAURY

Item No.	Description	Quantity	Units
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	1.000	TON
803-01	SODDING (NEW SOD)	6,240.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN262050 - MCMINN

Contract ID: CN262050

Letting Date: June 26, 2026 10:00 AM

Projects: 54S030-F3-002 HSIP-30(96)
 54S030-F3-004 HSIP-30(99)
 54S030-M3-004 HSIP-30(99)
 54S030-M8-004 HSIP-30(99)

Counties: MCMINN

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 30 from south of David W. Lillard Memorial Highway to north of East Etowah Road, including the traffic signal pedestrian upgrade at the intersection of 8th Street in Etowah.

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	0.500	L.M.
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	151.000	TON
403-02.01	TRACKLESS TACK COAT	62.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	9,169.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	17.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	9,102.000	TON
611-03.04	GRAY IRON CASTINGS (CATCHBASIN)	5,750.000	LB.
701-02.01	CONCRETE CURB RAMP (RETROFIT)	1,494.000	S.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,650.000	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	497.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	515.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE	898.000	EACH

Contract ID CN262050 - MCMINN

Item No.	Description	Quantity	Units
	MARKER		
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	392.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	206.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	935.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	54.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	511.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	190.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	76.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	12.000	S.F.
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	15.000	L.M.
716-05.08	PAINTED PAVEMENT MARKING (PARKING LINE)	542.000	L.F.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	1,168.000	L.F.
716-09.03	WET REFLECTIVE PAVEMENT MARKING(6" LINE)	0.300	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	1.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	2.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	364.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	94.000	L.F.
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	90.000	L.F.

Contract ID CN262050 - MCMINN

Item No.	Description	Quantity	Units
730-11.01	STEEL CONDUIT RISER ASSEMBLY	3.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	8.000	L.F.
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	72.000	L.F.
730-14.02	SAW SLOT	5,046.000	L.F.
730-14.03	LOOP WIRE	11,292.000	L.F.
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSHBUTTON & 15IN SIGN	4.000	EACH
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	20.000	L.F.
604-10.44	EXPANSION JOINT REPAIRS	146.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	2,193.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN264051 - MCNAIRY

Contract ID: CN264051

Letting Date: June 26, 2026 10:00 AM

Projects: 55S005-F3-009
55S005-M8-009

HSIP-5(123)
HSIP-5(123)

Counties: MCNAIRY

District:

DBE Goal Percent:

Description: The resurfacing (microsurface or thin mix overlay) on U.S. 45 (S.R. 5) from U.S. 45 (S.R. 15) (L.M. 15.63) to New Salem Road (L.M. 21.36).

Contract Time: DT - 11/20/2026

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	3,220.000	S.Y.
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	364.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	100,245.000	S.Y.
411-02.10	ACS MIX(PG70-22) GRADING D	100.000	TON
414-04.03	ASPHALT EMULSION (SCRUB SEAL)	226.000	TON
414-04.04	MINERAL AGGREGATE (SCRUB SEAL)	1,865.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	2.000	EACH
706-01	GUARDRAIL REMOVED	100.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	80.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,565.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,065.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	109.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	885.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	19.000	EACH

Contract ID CN264051 - MCNAIRY

Item No.	Description	Quantity	Units
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	80.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.420	L.M.
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,734.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	47.740	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	6.000	S.Y.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	24.390	L.M.
716-08.23	REMOVAL OF PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	23.840	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	769.000	L.F.
717-01	MOBILIZATION	(1)	LS
403-02.01	TRACKLESS TACK COAT	38.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	11.690	L.M.
411-03.08	ACS MIX(PG70-22) THIN LIFT ASPHALT	5,637.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	86.000	TON
712-06	SIGNS (CONSTRUCTION)	3,184.000	S.F.
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	24.000	TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	250.000	TON
414-03.02	AGGREGATE FOR MICRO SURFACING	2,082.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	50.000	TON
712-06	SIGNS (CONSTRUCTION)	2,160.000	S.F.

() Item will be bid as lump sum.

Contract ID CN261044 - MONROE

Contract ID: CN261044

Letting Date: June 26, 2026 10:00 AM

Projects: 62016-3206-14

R-STP-322(15)

Counties: MONROE

District:

DBE Goal Percent:

Description: The grading, drainage, signals and paving on S.R. 322 from Sheppard Road (L.M. 13.34) to S.R. 72 (L.M. 15.53).

Contract Time: DT - 9/30/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
109-10.01	TRAINEE	4,120.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (18" ,STA. 607+90)	312.000	L.F.
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 1)	(1)	LS
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 3)	(1)	LS
202-06.03	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 8,11,12)	(1)	LS
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 10)	(1)	LS
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 14)	(1)	LS
202-06.06	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 18)	(1)	LS
202-06.07	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 19)	(1)	LS
202-06.08	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.20)	(1)	LS
202-06.09	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 21,23)	(1)	LS
202-06.10	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 22)	(1)	LS

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
202-06.11	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 24)	(1)	LS
202-06.12	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 26)	(1)	LS
202-06.13	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 30)	(1)	LS
202-06.14	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 33)	(1)	LS
202-06.15	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 34)	(1)	LS
202-06.16	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 35)	(1)	LS
202-06.17	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 37)	(1)	LS
202-06.18	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 41)	(1)	LS
202-06.19	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 43)	(1)	LS
202-06.20	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 45)	(1)	LS
202-06.21	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 48)	(1)	LS
202-06.22	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 50)	(1)	LS
202-06.23	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 52)	(1)	LS
202-06.24	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 54)	(1)	LS
202-06.25	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 55)	(1)	LS
202-06.26	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 57)	(1)	LS
202-06.27	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 58)	(1)	LS
202-06.28	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 59)	(1)	LS
202-06.29	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 60)	(1)	LS

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
202-06.30	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 61)	(1)	LS
202-06.31	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 83)	(1)	LS
202-06.32	REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO. 85)	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	237,722.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	5,729.000	TON
203-04	PLACING AND SPREADING TOPSOIL	15,633.000	C.Y.
203-05	UNDERCUTTING	4,994.000	C.Y.
203-06	WATER	1,795.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	4,500.704	C.Y.
203-15.03	COMPACTED CLAY	4,994.000	C.Y.
204-06.02	FLOWABLE FILL (EXCAVATABLE)	72.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	99.000	C.Y.
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.000	L.M.
209-02.07	18" TEMPORARY SLOPE DRAIN	1,998.000	L.F.
209-05	SEDIMENT REMOVAL	2,130.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	32,657.000	L.F.
209-08.07	ROCK CHECK DAM	410.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	60.000	EACH
209-09.01	SANDBAGS	1,508.000	BAG
209-40.30	CATCH BASIN PROTECTION (TYPE A)	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	71,591.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	3,908.450	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	2,158.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	5,962.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	6,361.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	2,343.000	TON

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,152.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	136.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	401.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	53.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,397.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	3,975.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	747.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.000	L.M.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	324.000	L.F.
607-03.03	18" CONCRETE PIPE CULVERT (CLASS IV)	197.000	L.F.
607-03.10	18" CONCRETE PIPE CULVERT (CLASS IV) TRENCHLESS	222.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	196.000	L.F.
607-05.10	24" CONCRETE PIPE CULVERT(CLASS IV) TRENCHLESS	35.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	180.000	L.F.
607-07.10	36" CONCRETE PIPE CULVERT (CLASS IV) TRENCHLESS	153.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	102.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	180.000	L.F.
607-09.10	48" CONCRETE PIPE CULVERT (CLASS IV) TRENCHLESS	34.000	L.F.
607-11.03	60" CONCRETE PIPE CULVERT (CLASS III)	110.000	L.F.
607-16.01	23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT	32.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	1,002.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	80.000	L.F.
611-01.04	MANHOLES, > 12' - 16" DEPTH	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	35.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	1,713.000	LB.
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	6.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	4.000	EACH
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	3.000	EACH
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	3.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	1.000	EACH
611-07.64	36IN ENDWALL (CROSS DRAIN) 4:1	1.000	EACH
611-07.65	36IN ENDWALL (CROSS DRAIN) 6:1	2.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	3.000	EACH
611-43.03	CATCH BASINS, TYPE 43, > 8' - 12' DEPTH	1.000	EACH
621-03.08	54" TEMPORARY DRAINAGE PIPE	570.000	L.F.
701-02	CONCRETE DRIVEWAY	1,372.000	S.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	2,646.000	L.F.
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	4.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	7.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
706-01	GUARDRAIL REMOVED	215.000	L.F.
706-06.03	RADIUS RAIL	292.000	L.F.
706-10.26	ROUNDED END ELEMENT	4.000	EACH
707-03.01	STOCK FENCE	1,150.000	L.F.
707-03.02	END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)	7.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	825.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	79.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	800.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,958.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	2,758.906	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	817.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	4,721.000	L.F.

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	870.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	12.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	790.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	159.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	249.000	EACH
712-06	SIGNS (CONSTRUCTION)	939.167	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	1,175.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	225.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	4,000.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	4.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	772.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,619.000	LB.
713-11.05	SQUARE TUBE SIGN SUPPORT	66.000	LB.
713-11.21	P POST SLIP BASE	31.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	98.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	277.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	96.000	S.F.
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)	106.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	210.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	60.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	270.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	313.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	579.000	L.F.

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	8.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.000	EACH
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	1.000	EACH
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	2.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.000	EACH
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.000	EACH
730-05.01	ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	336.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	699.000	L.F.
730-09.20	SPAN WIRE ASSEMBLY	550.000	L.F.
730-10.01	TETHER WIRE ASSEMBLY - 1/4" DIAMETER	550.000	L.F.
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	20.000	L.F.
730-13.12	VEHICLE DETECTOR (RADAR - STOP LINE)	4.000	EACH
730-13.13	VEHICLE DETECTOR (RADAR - ADVANCE)	4.000	EACH
730-15.07	CABINET (DESCRIPTION) (ATC)	1.000	EACH
730-16.04	CONTROLLER (ATC)	1.000	EACH
730-23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)	4.000	EACH
740-06.01	GEOMEMBRANE	19,858.540	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	5,117.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	70.000	S.Y.
740-11.02	TEMPORARY SEDIMENT TUBE 12IN	17,435.000	L.F.

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	15,515.000	L.F.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1,396.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	1,396.000	UNIT
801-03	WATER (SEEDING & SODDING)	140.000	M.G.
803-01	SODDING (NEW SOD)	16,980.797	S.Y.
805-12.02	EROSION CONTROL BLANKET (TYPE II)	155,080.000	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
790-03.03	POLE 40FT CLASS 4 WOOD	4.000	EACH
790-04.01	POLE 45FT CLASS 1 WOOD	2.000	EACH
790-04.02	POLE 45FT CLASS 2 WOOD	3.000	EACH
790-04.03	POLE 45FT CLASS 3 WOOD	39.000	EACH
790-05.02	POLE 50FT CLASS 2 WOOD	8.000	EACH
790-07.02	POLE 60FT CLASS 2 WOOD	1.000	EACH
790-08.01	POLE 65FT CLASS 2 WOOD	1.000	EACH
790-21.04	1PH SGL SUPPORT 15KV	4.000	EACH
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	1.000	EACH
790-21.07	1PH PRIMARY LG ANGLE 15KV	6.000	EACH
790-21.08	1PH DEADEND 15KV	4.000	EACH
790-21.09	1PH PRIMARY TAP 15KV	16.000	EACH
790-21.18	1PH DDE FEED THROUGH 15KV	6.000	EACH
790-25.01	3PH CROSSARM SGL 15KV	24.000	EACH
790-25.07	3PH CROSSARM DBL LRG COND 15KV	9.000	EACH
790-25.19	3PH VERTICAL DEADEND 15KV	4.000	EACH
790-25.21	3PH CROSSARM DEADEND SGL 15KV	5.000	EACH
790-25.24	3PH CROSSARM DDE LRG COND 15KV	2.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	9.000	EACH
790-30.09	SECONDARY CONDUCTOR 1/0 AL DUPLEX	90.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	687.000	L.F.
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	63.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	2.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
790-32.23	GUY GUARD	24.000	EACH
790-32.25	ANCHOR (DESCRIPTION) (DESCRIPTION)	51.000	EACH
790-36.06	TRANSFER LIGHT	3.000	EACH
790-36.09	TRANSFER - 1TR XFMR ASSEMBLY	3.000	EACH
790-36.13	TRANSFER STREET LIGHT	6.000	EACH
790-36.15	TRANSFER FRAMING/ASSOCIATED APPARATUS	1.000	EACH
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	5,762.000	L.F.
790-40.42	OH COND 336.4 19 AAC TULIP	9,200.000	L.F.
790-40.46	OH COND 556.5 19 AAC DAHLIA	26,802.000	L.F.
790-41.03	UG PRI COND 1/0 AL 15KV	672.000	L.F.
790-41.46	UG SEC COND 1/0 AL TPLX	623.000	L.F.
790-42.16	1 DUCT @ 36IN-48IN DEPTH	599.000	L.F.
790-42.17	2 DUCT BANK @ 36IN-48IN DEPTH	672.000	L.F.
790-43.50	SECONDARY RISER W/ 2IN CONDUIT	3.000	EACH
790-43.53	1PH PRIMARY RISER W/ 3IN CONDUIT	2.000	EACH
790-43.64	URD SPLICE 46KV	2.000	EACH
790-46.01	1PH TRANSFORMER	8.000	EACH
790-59.03	CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV	14.000	EACH
790-60.09	3PH SECTIONALIZER OR RECL 15KV	1.000	EACH
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV	1.000	EACH
790-68.01	POLE GROUND ROD TYPE	22.000	EACH
790-68.02	POLE GROUND PLATE TYPE	35.000	EACH
790-68.07	POLE GROUND FOR AIR BREAK SWITCH	1.000	EACH
790-73.11	SWITCH GOAB 1W 600A 69KV MAX	1.000	EACH
790-74.26	FIBER OPTIC MAINTENANCE LOOP	100.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	25.000	EACH
790-74.32	FIBER DEADEND ASSEMBLY	1.000	EACH
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY	6.000	EACH
790-98.01	REMOVE WIRE	42,516.000	L.F.
790-98.02	REMOVE POLES	65.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	296.000	EACH
791-02.02	2IN MDPE GAS MAIN	1,187.000	L.F.
791-02.04	4IN MDPE GAS MAIN	3,117.000	L.F.
791-02.05	6IN MDPE GAS MAIN	10,253.000	L.F.
791-05.01	BORE/JACK 4IN - STEEL CASING PIPE - UNCON.	186.000	L.F.
791-05.03	BORE/JACK 8IN - STEEL CASING PIPE - UNCON.	13.000	L.F.
791-05.04	BORE/JACK 12IN - STEEL CASING PIPE - UNCON.	173.000	L.F.
791-05.17	BORE/JACK 4IN - STEEL CASING PIPE - ROCK	186.000	L.F.
791-05.19	BORE/JACK 8IN - STEEL CASING PIPE - ROCK	13.000	L.F.
791-05.21	BORE/JACK 12IN - STEEL CASING PIPE - ROCK	173.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	2.000	EACH
791-06.03	CONNECT TO 4IN EX. PE MAIN	3.000	EACH
791-06.04	CONNECT TO 6IN EX. PE MAIN	8.000	EACH
791-07.01	2IN PE GAS VALVE ASSEMBLY	2.000	EACH
791-07.02	4IN PE GAS VALVE ASSEMBLY	5.000	EACH
791-07.03	6IN PE GAS VALVE ASSEMBLY	4.000	EACH
791-08.02	3/4IN SERVICE ASSEMBLY	9.000	EACH
791-08.07	3/4IN PE SERVICE PIPE	450.000	L.F.
791-08.41	GAS MAIN REMOVAL	11,553.000	L.F.
791-10.01	RETIRE IN PLACE 3/4IN SERV CUT & PLUG	9.000	EACH
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG	3.000	EACH
791-10.05	RETIRE IN PLACE 4IN SERV CUT & PLUG	3.000	EACH
791-10.06	RETIRE IN PLACE 6IN SERV CUT & PLUG	8.000	EACH
791-10.20	RETIRE GAS MAIN	1.000	L.F.
793-01.12	POLE 40FT CLASS 4 WOOD	1.000	EACH
793-01.17	POLE 45FT CLASS 3 WOOD	4.000	EACH
793-01.40	ANCHOR 3/4IN	7.000	EACH
793-01.42	ANCHOR 1 1/4IN	35.000	EACH
793-01.99	INSTALL POLE NUMBER	5.000	EACH
793-02.08	GUY WIRE 10M OR 3/8IN	7.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
793-02.94	OVERHEAD GUY WIRE (DESCRIPTION) (SEE PLANS)	1.000	EACH
793-02.99	INSTALL GUY GUARD	7.000	EACH
793-03.01	25 PAIR GROUP AERIAL SPLICE	4.000	EACH
793-03.03	10M STRAND	481.000	L.F.
793-03.12	50 PAIR CABLE	681.000	L.F.
793-03.40	INSTALL STRAND BOND	2.000	EACH
793-04.01	RELASH/DELASH CABLE	345.000	L.F.
793-04.07	AERIAL SPLICE CLOSURE	3.000	EACH
793-04.12	UNDERGROUND SPLICE CLOSURE	1.000	EACH
793-07.04	48 FIBER(MATERIAL ONLY)	445.000	L.F.
793-07.05	96 FIBER(MATERIAL ONLY)	7,927.000	L.F.
793-07.16	12-96 FIBER(INSTALLATION ONLY)	8,505.000	L.F.
793-07.23	FIBER OPTIC MAINTENANCE LOOP	10.000	EACH
793-07.25	SINGLE FIBER OPTIC CABLE SPLICE	288.000	EACH
793-07.73	FIBER(48) AERIAL PRESSURIZED SPLICE CLOSURE	1.000	EACH
793-07.74	FIBER(144) AERIAL PRESSURIZED SPLICE CLOSURE	2.000	EACH
793-11.19	MARKER POST	1.000	EACH
793-11.20	HANDHOLE 30INX48IN	1.000	EACH
793-11.21	HANDHOLE (36IN X 24IN X 24IN)	3.000	EACH
793-11.32	ENTER EXISTING HANDHOLE	1.000	EACH
793-12.01	DIG SPLICE PIT 80 C.F.	8.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	20.000	L.F.
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	575.000	L.F.
793-14.02	CONCRETE ENCASMENT PER DUCT	575.000	L.F.
793-14.12	1 1/4IN INNERDUCT	52.000	L.F.
793-14.14	MULTI DUCT	575.000	L.F.
793-14.22	UNDERGROUND CABLE	82.000	L.F.
793-14.26	UNDERGROUND TO OVERHEAD RISER	1.000	EACH
793-15.01	TRANSFER CABLE ATTACHMENT	2.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE	30.000	L.F.
793-16.45	DIRECTIONAL BORE 1.25IN/FLEX SLEEVE	52.000	L.F.
793-98.01	REMOVE AERIAL CABLE AND WIRE	8,684.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	6.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	1,041.000	L.F.
793-98.06	REMOVE PEDESTALS	24.000	EACH
793-98.07	REMOVE UNDERGROUND TO OVERHEAD RISER	1.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	15.000	EACH
793-98.09	REMOVE DOWN GUY	3.000	EACH
793-98.10	REMOVE FIBER STORAGE BRACKET	8.000	EACH
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	1,100.000	L.F.
795-01.04	6IN DIP SLIP JOINT WATER LINE	1,100.000	L.F.
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	1,150.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	7,800.000	L.F.
795-05.14	HDD __IN HDPE CASING PIPE-UNCON (2)	700.000	L.F.
795-05.99	FLOWABLE FILL (TRENCH PLUGS)	10.000	C.Y.
795-06.01	CONNECT TO 2IN WATER LINE	1.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	5.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	2.000	EACH
795-06.31	CUT AND CAP 2IN WATER LINE	1.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	5.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	2.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	3.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	17.000	EACH
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY	2.000	EACH
795-09.02	1IN WATER SERVICE METER ASSEMBLY	1.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	25.000	EACH
795-09.60	3/4IN PEXa SERVICE PIPE	1,500.000	L.F.
795-09.62	1IN PEX SERVICE PIPE	100.000	L.F.
795-10.04	1IN MANUAL AIR RELEASE VALVE ASSEMBLY	10.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
795-11.02	FIRE HYDRANT ASSEMBLY	3.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	12,500.000	L.F.
795-13.01	DI FITTINGS	12,000.000	LB.
795-14.05	CONCRETE ENCASEMENT	20.000	L.F.
795-15.02	12IN STEEL CASING PIPE OPEN CUT METHOD	150.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	400.000	L.F.
795-21.01	RETIRE WATER METER ASSEMBLIES	(1)	LS
795-21.02	RETIRE WATER VALVES AND HYDRANTS	(1)	LS
797-01.18	16IN EPOXY COATED DIP FORCE MAIN	1,270.000	L.F.
797-06.68	BORE/JACK 30IN STEEL CASING PIPE-UNCON.	84.000	L.F.
797-06.94	OPEN CUT 30IN STEEL CASING PIPE	105.000	L.F.
797-08.01	DI FITTINGS	2,400.000	LB.
797-09.19	1IN COMBO AIR RELEASE VALVE ASSEMBLY	1.000	EACH
797-10.21	CONNECT TO 16IN FORCE MAIN	2.000	EACH
797-11.32	RETIREIN PLACE EXISTING SEWER 15IN-24IN	1,250.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS
798-05.03	FIBER OPTIC CABLE SPLICE	100.000	EACH
798-05.07	3/8IN HIGH STRENGTH STRAND	9,809.000	L.F.
798-05.27	COMMUNICATION ASSEMBLY (BOND)	24.000	EACH
798-05.29	COMMUNICATION ASSEMBLY (CSC)	9.000	EACH
798-05.32	COMMUNICATION ASSEMBLY (DDE)	15.000	EACH
798-05.33	COMMUNICATION ASSEMBLY (DE)	4.000	EACH
798-06.13	FIBER OPTIC CABLE (DESCRIPTION) (48F)	10,588.000	L.F.
798-06.36	FIBER OPTIC SERVICE DROP CABLE	2,829.000	L.F.
798-06.48	FIBER STORAGE LOOP	50.000	EACH
798-08.06	TRANSFER FIBEROPTIC CABLE	27.000	EACH
798-09.01	REMOVE STEEL STRAND	10,076.000	L.F.
798-09.03	REMOVE POLES, GUYS, ANCHORS	64.000	EACH
798-09.07	REMOVE FIBER OPTIC CABLE	12,171.000	L.F.
798-09.08	REMOVE STRAND POLE FRAMING	90.000	EACH

Contract ID CN261044 - MONROE

Item No.	Description	Quantity	Units
798-11.31	POWER INSTALLED ANCHOR	24.000	EACH
798-11.41	DOWNGUY - WRAP TYPE	24.000	EACH

() Item will be bid as lump sum.

Contract ID CN261902 - ROANE

Contract ID: CN261902

Letting Date: June 26, 2026 10:00 AM

Projects: 73455-3512-04

N/A

Counties: ROANE

District:

DBE Goal Percent:

Description: The repair of the bridge on Pansy Hill Drive over the Emory River (L.M. 0.28) in Harriman.

Contract Time: DT - 5/31/2027

Item No.	Description	Quantity	Units
201-05.31	VEGETATION REMOVAL	(1)	LS
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	300.000	L.F.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	0.200	TON
411-01.10	ACS MIX(PG64-22) GRADING D	16.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	240.000	S.Y.
602-10.12	BEARING DEVICE (REPAIR)	(1)	LS
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.) (BR. NO. 73-1226-0.28)	(1)	LS
603-05.20	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP) (BR. NO. 73-1226-0.28)	(1)	LS
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	5,460.000	S.Y.
604-10.05	CONCRETE	197.000	S.F.
604-10.17	NON-PENETRATING CONCRETE SEAL	514.000	S.Y.
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	10.000	S.Y.
604-10.32	EXPANSION JOINT REPAIRS (TYPE A)	43.000	L.F.
604-10.42	CONCRETE REPAIRS	3.000	C.F.
604-10.46	EXPANSION JOINT REPAIRS (TYPE G)	45.000	L.F.
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	25.000	S.Y.
604-10.54	CONCRETE REPAIRS	196.000	S.F.
604-10.55	CONCRETE (FOUNDATION REPAIRS)	4.000	C.Y.
604-10.63	CONCRETE REPAIRS (CRACKS)	26.000	L.F.

Contract ID CN261902 - ROANE

Item No.	Description	Quantity	Units
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	3,360.000	S.Y.
705-01.01	GUARDRAIL AT BRIDGE ENDS	27.000	L.F.
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	1.000	EACH
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.000	EACH
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	69.000	L.F.
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	154.000	L.F.
709-02.02	SACKED SAND CEMENT RIPRAP	29.000	C.Y.
712-01	TRAFFIC CONTROL	(1)	LS
712-01.05	FLAGMAN	224.000	HOUR
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	940.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	2.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	44.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	47.000	EACH
712-06	SIGNS (CONSTRUCTION)	628.000	S.F.
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	3,600.000	L.F.
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	48.000	L.F.
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	6,000.000	L.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	3.000	EACH
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-40.02	TEMPORARY TRAFFIC SIGNAL SYSTEM	(1)	LS
740-10.05	GEOTEXTILE - TYPE V (DESCRIPTION) (RAILROAD PROTECTION)	44.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263046 - RUTHERFORD

Contract ID: CN263046

Letting Date: June 26, 2026 10:00 AM

Projects: 75S010-F3-005
75S010-F8-005

NH/HSIP-10(96)
NH/HSIP-10(96)

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 231 (S.R. 10) from S.R. 268 (Compton Road) (L.M. 17.89) to the Wilson County line (L.M. 24.97).

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	13.000	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	859.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	500.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	63.000	TON
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	7,592.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	0.800	L.M.
411-12.03	SCORING FOR RUMBLE STRIPE (NON- CONTINUOUS) (8IN WIDTH)	9.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	1,609.000	TON
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
706-01	GUARDRAIL REMOVED	250.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	75.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,620.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-15.01	REMOVAL OF EXISTING SIGN POST	1.000	EACH
713-16.20	SIGNS (DESCRIPTION) (DOUBLE-SIDED 12"x36" OBJECT MARKER OM-3)	4.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS	847.000	EACH

Contract ID CN263046 - RUTHERFORD

Item No.	Description	Quantity	Units
716-01.22	(BI-DIR) (1 COLOR) SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	111.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	958.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	796.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	284.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	34.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	400.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	920.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	90.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	130.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	3.900	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	2,139.000	L.F.
716-09.83	CONTRAST PAVEMENT MARKING 6"	1,901.000	L.F.
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	476.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	29.500	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	1,370.000	L.F.
730-14.03	LOOP WIRE	3,140.000	L.F.

() Item will be bid as lump sum.

Contract ID CN263053 - RUTHERFORD

Contract ID: CN263053

Letting Date: June 26, 2026 10:00 AM

Projects: 75S011-F8-002

STP-11(125)

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 31A (S.R. 11) from the Williamson County line (L.M. 0.00) to the Williamson County line (L.M. 2.57).

Contract Time: DT - 11/30/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	5.200	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	349.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	200.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	17.000	TON
405-01.01	BITUMINOUS MATERIAL (BSC)	67.000	TON
405-01.02	MINERAL AGGREGATE (BSC)	580.000	TON
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	2,095.000	TON
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	4.200	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	232.000	TON
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.000	EACH
712-06	SIGNS (CONSTRUCTION)	653.000	S.F.
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	190.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	190.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.000	L.M.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	9.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN	9.000	L.M.

Contract ID CN263053 - RUTHERFORD

Item No.	Description	Quantity	Units
717-01	LINE) MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN263057 - RUTHERFORD

Contract ID: CN263057

Letting Date: June 26, 2026 10:00 AM

Projects: 75078-3206-54
75S268-F3-003

STP/M/HSIP-268(4)
STP/M/HSIP-268(4)

Counties: RUTHERFORD

District:

DBE Goal Percent:

Description: The widening on S.R. 268 from U.S. 41 (U.S. 70S, S.R. 1, NW Broad Street) (L.M. 0.00) to U.S. 231 (S.R. 10, Memorial Boulevard) (L.M. 4.39), including bridges, retaining walls, signals, lighting, and paving.

Contract Time: DT - 11/30/2029

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
108-03	CPM PROJECT SCHEDULE	(1)	LS
109-10.01	TRAINEE	6,700.000	HOURL
201-01	CLEARING AND GRUBBING	(1)	LS
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (8")	9.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (12")	262.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (15")	408.000	L.F.
202-02.04	REMOVAL OF PIPE (SIZE ,STA.) (18")	4,837.000	L.F.
202-02.05	REMOVAL OF PIPE (SIZE ,STA.) (24")	2,396.000	L.F.
202-02.06	REMOVAL OF PIPE (SIZE ,STA.) (30")	935.000	L.F.
202-02.07	REMOVAL OF PIPE (SIZE ,STA.) (36")	209.000	L.F.
202-02.08	REMOVAL OF PIPE (SIZE ,STA.) (60")	123.000	L.F.
202-02.09	REMOVAL OF PIPE (SIZE ,STA.) (22" X 14")	134.000	L.F.
202-02.10	REMOVAL OF PIPE (SIZE ,STA.) (24" X 18")	95.000	L.F.
202-02.11	REMOVAL OF PIPE (SIZE ,STA.) (30" X 20")	51.000	L.F.
202-02.12	REMOVAL OF PIPE (SIZE ,STA.) (30" X 24")	69.000	L.F.
202-02.13	REMOVAL OF PIPE (SIZE ,STA.) (30" X 18")	81.000	L.F.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
202-02.14	REMOVAL OF PIPE (SIZE ,STA.) (48" X 30")	132.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	342.000	S.Y.
202-03.01	REMOVAL OF ASPHALT PAVEMENT	16,491.000	S.Y.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	136,616.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	132,885.000	TON
203-03	BORROW EXCAVATION (UNCLASSIFIED)	42,697.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	15,553.519	C.Y.
203-05	UNDERCUTTING	70,400.000	C.Y.
203-06	WATER	1,299.000	M.G.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
204-08	FOUNDATION FILL MATERIAL	53.000	C.Y.
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	12.000	C.Y.
205-02.01	RSS BACKFILL MATERIAL	288,300.000	C.Y.
209-02.06	15" TEMPORARY SLOPE DRAIN	60.000	L.F.
209-02.07	18" TEMPORARY SLOPE DRAIN	2,724.000	L.F.
209-02.08	24" TEMPORARY SLOPE DRAIN	2,236.000	L.F.
209-02.09	30" TEMPORARY SLOPE DRAIN	380.000	L.F.
209-05	SEDIMENT REMOVAL	2,584.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	10,675.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	36,651.000	L.F.
209-08.07	ROCK CHECK DAM	10.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	46.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	4.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	256.000	EACH
209-40.30	CATCH BASIN PROTECTION (TYPE A)	8.000	EACH
209-40.33	CATCH BASIN PROTECTION (TYPE D)	59.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	467.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	168,267.000	TON
303-01.01	GRANULAR BACKFILL (ROADWAY)	926.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	468.000	TON

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
303-10.04	MINERAL AGGREGATE (SIZE) (SIZE 57 - PABE)	292.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	12,499.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	12,291.000	TON
307-01.20	ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S	1,006.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	31,467.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	41,919.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	20,595.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	387.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1,371.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	111.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	575.000	L.F.
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,479.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,492.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	12,978.000	TON
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	11,856.000	S.Y.
604-01.01	CLASS A CONCRETE (ROADWAY)	131.000	C.Y.
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	28,439.000	LB.
604-01.20	BOX TUBE SAFETY RAIL	299.000	L.F.
604-07.01	RETAINING WALL (DESCRIPTION) (BEGIN STA.166+14.00 TO END STA.166+95.00)	335.000	S.F.
604-07.02	RETAINING WALL (DESCRIPTION) (BEGIN STA.234+82.75 TO END STA.237+00.00)	1,013.000	S.F.
604-07.03	RETAINING WALL (DESCRIPTION) (TREE WALL - DRIVEWAY AT 168+92.18)	285.000	S.F.
604-07.04	RETAINING WALL (DESCRIPTION) (TREE WALL - BEGIN STA. 236+50.00TO END STA. 236+81.82)	97.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	13,064.000	L.F.
607-03.03	18" CONCRETE PIPE CULVERT (CLASS IV)	92.000	L.F.
607-05.02	24" CONCRETE PIPE CULVERT (CLASS III)	4,121.000	L.F.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
607-06.02	30" CONCRETE PIPE CULVERT (CLASS III)	5,366.000	L.F.
607-07.02	36" CONCRETE PIPE CULVERT (CLASS III)	4,604.000	L.F.
607-08.02	42" CONCRETE PIPE CULVERT (CLASS III)	1,657.000	L.F.
607-08.03	42" CONCRETE PIPE CULVERT (CLASS IV)	2,748.000	L.F.
607-10.03	54" CONCRETE PIPE CULVERT (CLASS IV)	125.000	L.F.
607-16.01	23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT	111.000	L.F.
607-16.02	30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT	964.000	L.F.
607-16.04	38"X 24" HORIZONTAL OVAL CONCRETE PIPE CULVERT	229.000	L.F.
607-16.09	60"X 38" HORIZONTAL OVAL CONCRETE PIPE CULVERT	350.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	548.000	L.F.
611-01.02	MANHOLES, > 4' - 8' DEPTH	6.000	EACH
611-01.03	MANHOLES, > 8' - 12' DEPTH	3.000	EACH
611-02.10	JUNCTION BOX, TYPE 1	1.000	EACH
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	67.600	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	2,726.000	LB.
611-07.31	18IN ENDWALL (SIDE DRAIN)	32.000	EACH
611-07.32	24IN ENDWALL (SIDE DRAIN)	10.000	EACH
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	16.000	EACH
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	4.000	EACH
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	2.000	EACH
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	12.000	EACH
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	105.000	EACH
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	23.000	EACH
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	7.000	EACH
611-12.05	CATCH BASINS, TYPE 12, > 16' - 20' DEPTH	4.000	EACH
611-12.06	CATCH BASINS, TYPE 12, > 20' - 24' DEPTH	3.000	EACH
611-12.07	CATCH BASINS, TYPE 12, > 24' - 28' DEPTH	6.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	2.000	EACH
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	39.000	EACH
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	10.000	EACH
611-14.04	CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	6.000	EACH
611-14.05	CATCH BASINS, TYPE 14, > 16' - 20' DEPTH	6.000	EACH
611-14.06	CATCH BASINS, TYPE 14, > 20' - 24' DEPTH	2.000	EACH
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	20.000	EACH
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	4.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	252.000	L.F.
621-03.03	24" TEMPORARY DRAINAGE PIPE	18.000	L.F.
621-03.05	36" TEMPORARY DRAINAGE PIPE	16.000	L.F.
701-01.01	CONCRETE SIDEWALK (4 ")	126,976.000	S.F.
701-02	CONCRETE DRIVEWAY	36,414.000	S.F.
701-02.03	CONCRETE CURB RAMP	17,001.000	S.F.
702-01	CONCRETE CURB	69.000	C.Y.
702-03	CONCRETE COMBINED CURB & GUTTER	4,424.000	C.Y.
705-01.04	METAL BEAM GUARD FENCE	104.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	6,448.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	15.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH
706-01	GUARDRAIL REMOVED	4,528.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,300.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	105.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	5,940.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	7,858.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	1,720.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	36,260.000	L.F.
711-05.72	SINGLE SLOPE HALF CONCRETE BARRIER WALL	218.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	25,959.000	L.F.
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	450.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	450.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	12.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	2,858.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	1,493.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	156.000	EACH
712-06	SIGNS (CONSTRUCTION)	5.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	1,560.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	5.000	EACH
712-09.08	REMOVABLE PAVEMENT MARKING (6" line)	4,400.000	L.F.
712-09.21	REMOVABLE WET REFLECTIVE PAVEMENT MARKING TAPE	1,600.000	L.F.
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	1.000	C.Y.
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)	294.000	LB.
713-02.21	SIGN POST DELINEATION ENHANCEMENT	160.000	L.F.
713-02.30	FLEXIBLE TUBULAR DELINEATOR	110.000	EACH
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	640.000	LB.
713-11.01	"U" SECTION STEEL POSTS	2,793.000	LB.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	164.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	584.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	115.000	S.F.
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK	72.000	S.F.
713-14.22	STREET NAME SIGN (SUSPENDED 0.100IN THICK)	493.000	S.F.
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	1.000	EACH
713-15.07	SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)	41.000	EACH
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	3.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	10.000	EACH
714-03	JACKED OR BORED CONDUIT	5,450.000	L.F.
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	22,560.000	L.F.
714-05.06	PULL BOXES (DESCRIPTION) (MTE UM35L)	180.000	EACH
714-06.08	CABLE (DESCRIPTION) (1/0 AK TRIPLEX)	32,380.000	L.F.
714-06.09	CABLE (DESCRIPTION) (#6 SOLID BARE COPPER SOFT DRAWN, GROUND)	1,000.000	L.F.
714-06.10	CABLE (DESCRIPTION) (#2 ACSR)	10,000.000	L.F.
714-08.09	LIGHT STANDARDS (DESCRIPTION) (45' M.H., SINGLE)	120.000	EACH
714-08.10	LIGHT STANDARDS (DESCRIPTION) (45' M.H., DOUBLE)	4.000	EACH
714-08.20	FOUNDATION (ONLY) FOR LIGHT STANDARD	122.000	EACH
714-08.29	REMOVE & RELOCATE LIGHT STANDARD	(1)	LS
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION	45.000	EACH
714-09.09	LUMINAIRES (DESCRIPTION) (147 WATT SINGLE LED OFFSET, LIGHT STANDARD MOUNTED)	120.000	EACH
714-09.11	LUMINAIRES (DESCRIPTION) (147 WATT DOUBLE LED OFFSET, LIGHT STANDARD MOUNTED)	4.000	EACH
714-09.12	LUMINAIRES (DESCRIPTION) (147 WATT LED OFFSET, UTILITY POLE MOUNTED BY OTHERS)	4.000	EACH
714-09.13	LUMINAIRES (DESCRIPTION) (208 WATT LED OFFSET, UTILITY POLE MOUNTED BY OTHERS)	4.000	EACH
714-09.15	LUMINAIRES (DESCRIPTION) (147 WATT LED OFFSET, SIGNAL POLE MOUNTED)	18.000	EACH
714-09.16	LUMINAIRES (DESCRIPTION) (208 WATT LED OFFSET, SIGNAL POLE MOUNTED)	3.000	EACH
714-09.17	LUMINAIRES (DESCRIPTION) (147 WATT LED OFFSET, EXISTING WOOD POLE MOUNTED)	1.000	EACH
714-25.01	ELECTRICAL CONNECTION (DESCRIPTION) (PSA)	(1)	LS
714-25.02	ELECTRICAL CONNECTION (DESCRIPTION) (PSB)	(1)	LS
714-25.03	ELECTRICAL CONNECTION (DESCRIPTION) (PSC)	(1)	LS
714-25.04	ELECTRICAL CONNECTION (DESCRIPTION) (PSD)	(1)	LS
714-25.05	ELECTRICAL CONNECTION (DESCRIPTION) (PSE)	(1)	LS

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
714-25.08	ELECTRICAL CONNECTION (DESCRIPTION) (PSF)	(1)	LS
714-25.09	ELECTRICAL CONNECTION (DESCRIPTION) (PSG)	1.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	870.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	3,591.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	59.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	600.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	59.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,809.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	192.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	751.000	L.F.
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	3,591.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.200	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.000	EACH
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	3.000	EACH
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	75.000	L.F.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	14.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	1.000	EACH
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	28.000	S.Y.
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	1,410.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	80.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	18.900	L.M.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	1,233.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	56.000	EACH
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	11.500	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	40.500	L.M.
717-01	MOBILIZATION	(1)	LS
722-01.02	FIELD OFFICE (TYPE 2)	(1)	LS
725-20.05	CCTV POLE REMOVAL	2.000	EACH
725-20.94	CCTV CAMERA SYSTEM (DESCRIPTION) (SEE FOOTNOTE)	8.000	EACH
725-21.15	NETWORK SWITCH (DESCRIPTION) (SEE FOOTNOTE)	8.000	EACH
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	4.000	EACH
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	4.000	EACH
730-01.05	REMOVE & RELOCATE SCHOOL SIGNAL EQUIPMENT	(1)	LS
730-02.03	SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)	10.000	EACH
730-02.08	SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)	1.000	EACH
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	52.000	EACH
730-02.59	SIGNAL HEAD ASSEMBLY (140 A4F WITH BACKPLATE)	33.000	EACH
730-03.21	INSTALL PULL BOX (TYPE B)	77.000	EACH
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	8.000	EACH
730-03.33	FIBER OPTIC SPLICE FUSION	8.000	EACH
730-03.50	FIBER OPTIC CABLE (48F)	27,000.000	L.F.
730-03.51	FIBER OPTIC CABLE (12F)	1,200.000	L.F.
730-05.01	ELECTRICAL SERVICE CONNECTION	11.000	EACH
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	6,700.000	L.F.
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	21,000.000	L.F.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
730-08.04	SIGNAL CABLE - 9 CONDUCTOR	3,000.000	L.F.
730-11.10	RISER ASSEMBLY (DESCRIPTION) (2" PVC)	14.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	3,700.000	L.F.
730-12.23	CONDUIT 2" DIAMETER (DIRECTIONAL BORE)	90.000	L.F.
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	3,650.000	L.F.
730-13.16	VEHICLE DETECTOR (RADAR/VIDEO)	8.000	EACH
730-15.07	CABINET (DESCRIPTION) (PHB)	1.000	EACH
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	7.000	EACH
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	8.000	EACH
730-16.03	CONTROLLER (FLASHING BEACON)	3.000	EACH
730-16.04	CONTROLLER (ATC)	8.000	EACH
730-22.02	GUYING DEVICE (ANGLE ANCHOR)	47.000	EACH
730-23.28	PEDESTAL POLE (TYPE A)	18.000	EACH
730-23.87	CANTILEVER SIGNAL SUPPORT (2 @ 40' & 45')	1.000	EACH
730-23.88	CANTILEVER SIGNAL SUPPORT (1 ARM @ 45')	1.000	EACH
730-24.85	CANTILEVER SIGNAL SUPPORT (2 @ 40' & 50')	2.000	EACH
730-24.86	CANTILEVER SIGNAL SUPPORT (2 @ 40' & 55')	1.000	EACH
730-24.88	CANTILEVER SIGNAL SUPPORT (2 @ 40' & 65')	2.000	EACH
730-24.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2 @ 40' & 90')	1.000	EACH
730-24.97	CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (3 @ 40', 50', & 70')	1.000	EACH
730-25.01	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')	3.000	EACH
730-25.07	CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')	4.000	EACH
730-25.10	CANTILEVER SIGNAL SUPPORT (2 @ 55' & 65')	1.000	EACH
730-25.11	CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')	2.000	EACH
730-25.13	CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')	1.000	EACH
730-25.14	CANTILEVER SIGNAL SUPPORT (1 ARM @ 70')	2.000	EACH
730-25.15	CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')	1.000	EACH
730-25.16	CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')	2.000	EACH
730-25.17	CANTILEVER SIGNAL SUPPORT (1 ARM @ 85')	1.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
730-25.18	CANTILEVER SIGNAL SUPPORT (1 ARM @ 90')	1.000	EACH
730-26.04	AUDIBLE PEDESTRIAN SIGNAL	52.000	EACH
730-26.06	PEDESTRIAN PUSHBUTTON POST	2.000	EACH
730-35.06	BATTERY BACK-UP SYSTEM	7.000	EACH
730-50.25	PEDESTRIAN HYBRID BEACON ASSEMBLY	2.000	EACH
730-50.31	SCHOOL SPEED LIMIT FLASHING ASSEMBLY (HARD-WIRED)	6.000	EACH
740-06.01	GEOMEMBRANE	178.000	S.Y.
740-07.04	GEOGRID REINFORCEMENT TYPE 2	83,081.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	3,553.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	119,236.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	22,151.000	L.F.
798-06.57	FIBER OPTIC STORAGE LOOP(INSTALLATION ONLY)	22.000	EACH
798-08.06	TRANSFER FIBEROPTIC CABLE	1.000	EACH
801-01.07	TEMPORARY SEEDING (WITH MULCH)	840.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	37.000	UNIT
801-03	WATER (SEEDING & SODDING)	1,022.000	M.G.
803-01	SODDING (NEW SOD)	93,321.000	S.Y.
806-02.03	PROJECT MOWING	6.000	CYCL
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	170.000	C.Y.
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	33,036.000	LB.
202-01.02	REMOVAL OF ASBESTOS	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 75-SR268-0.84)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	468.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	48.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	140.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	48.000	L.F.
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 1, STA. 56+08.00)	(1)	LS
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA) (PIER NO. 2, STA. 57+48.00)	(1)	LS

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
303-01.02	GRANULAR BACKFILL (BRIDGES)	112.000	TON
602-03	STEEL STRUCTURES	(1)	LS
602-10.60	BEARING DEVICE (DESCRIPTION) (2 1/2" REINFORCED ELAST. BEARING PAD)	16.000	EACH
604-02.03	EPOXY COATED REINFORCING STEEL	284,001.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	616.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	84,652.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	416.000	S.Y.
604-03.32	CLASS DS CONCRETE	391.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,721.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	2,987.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	742.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	38.000	EACH
610-10.45	DECK DRAINS (DESCRIPTION) (GRATE TYPE 2)	94.000	EACH
617-02	BRIDGE DECK CRACK SEALING	896.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	5.000	GAL.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	859.000	L.F.
621-05.01	TEMPORARY SHORING	1,090.000	S.F.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	258.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	96.000	L.F.
714-01.01	STRUCTURAL LIGHTING (BRIDGE NO.) (75F00050005)	(1)	LS
790-04.09	POLE 45FT CLASS H2 METAL	22.000	EACH
790-05.08	POLE 50FT CLASS H2 METAL	27.000	EACH
790-06.08	POLE 55FT CLASS H2 METAL	10.000	EACH
790-07.08	POLE 60FT CLASS H2 METAL	70.000	EACH
790-08.04	POLE 65FT CLASS H2 METAL	23.000	EACH
790-09.05	POLE 70FT CLASS H2 METAL	5.000	EACH
790-09.07	POLE 70FT CLASS H4 METAL	4.000	EACH
790-10.05	POLE 75FT CLASS H2 METAL	1.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
790-10.07	POLE 75FT CLASS H4 METAL	1.000	EACH
790-12.07	POLE 85FT CLASS H4 METAL	23.000	EACH
790-13.07	POLE 90FT CLASS H4 METAL	4.000	EACH
790-22.11	1PH DDE ANGLE 25KV	1.000	EACH
790-22.15	1PH DEAD END TAP W/ EXTENSION 25KV	32.000	EACH
790-22.16	1PH DDE TANGENT 25KV	1.000	EACH
790-22.18	1PH SGL DEAD END XARM 25KV	6.000	EACH
790-26.01	3PH CROSSARM 25KV	1.000	EACH
790-26.03	3PH CROSSARM SGL LRG COND 25KV	61.000	EACH
790-26.10	3PH VERTICAL TANGENT 25KV	2.000	EACH
790-26.15	3PH XARM DBL 10FT LRG COND SM ANGLE 25KV	192.000	EACH
790-26.20	3PH VERTICAL ANGLE LRG COND 25KV	1.000	EACH
790-26.21	3PH VERTICAL DDE ANGLE 25KV	6.000	EACH
790-26.26	3PH CROSSARM DEAD END 25KV	49.000	EACH
790-26.45	3PH CROSSARM FBRGLS DDE 25KV	26.000	EACH
790-26.47	3PH SPECIAL CONST CROSSARM DDE 25KV	5.000	EACH
790-30.02	SECONDARY ASSEMBLIES LRG ANGLE	116.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	36.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	425.000	L.F.
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	466.000	L.F.
790-30.14	SECONDARY CONDUCTOR 1/0 AL TRIPLEX	81.000	L.F.
790-30.17	SECONDARY CONDUCTOR 4/0 AL TRIPLEX	151.000	L.F.
790-30.22	SECONDARY CONDUCTOR 1/0 AL QPLEX	201.000	L.F.
790-30.25	SECONDARY CONDUCTOR 4/0 AL QPLEX	242.000	L.F.
790-31.02	SERVICE ASSEMBLY-POLE TYPE	1.000	EACH
790-32.01	DOWN GUY - THROUGH BOLT TYPE	15.000	EACH
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	486.000	EACH
790-32.07	OH GUY - THROUGH BOLT TYPE	76.000	EACH
790-32.23	GUY GUARD	14.000	EACH
790-33.17	ROCK ANCHOR EXPANDING TYPE	11.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	258.000	EACH
790-36.02	TRANSFER CAPACITOR BANK	3.000	EACH
790-36.04	TRANSFER SERVICE	14.000	EACH
790-36.13	TRANSFER STREET LIGHT	9.000	EACH
790-36.14	TRANSFER CONDUCTOR	93.000	EACH
790-40.02	OH COND 2 7/1 ACSR SPARATE	10,982.000	L.F.
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	3,167.000	L.F.
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	2,562.000	L.F.
790-40.09	OH COND 336.4 18/1 ACSR MERLIN	29,920.000	L.F.
790-40.49	OH COND 795 37 AAC ARBUTUS	155,439.000	L.F.
790-40.86	OH COND 954 61 AAC GOLDENROD	16,212.000	L.F.
790-41.06	UG PRI COND 4/0 AL 15KV	1,890.000	L.F.
790-41.12	UG PRI COND 1 AL 25KV	3,189.000	L.F.
790-41.16	UG PRI COND 4/0 AL 25KV	2,319.000	L.F.
790-41.47	UG SEC COND 2/0 AL TPLX	90.000	L.F.
790-41.49	UG SEC COND 4/0 AL TPLX	933.000	L.F.
790-41.51	UG SEC COND 350 AL TPLX	50.000	L.F.
790-42.02	CONDUIT - ROLLED PLASTIC 2IN DIA	1,972.000	L.F.
790-42.16	1 DUCT @ 36IN-48IN DEPTH	928.000	L.F.
790-42.17	2 DUCT BANK @ 36IN-48IN DEPTH	2,806.000	L.F.
790-43.01	LOADBREAK ELBOW 200A 15KV	20.000	EACH
790-43.06	LOADBREAK JUNCTION 4 PT 200A 15KV	21.000	EACH
790-43.08	ELBOW ARRESTER 200A 15KV	23.000	EACH
790-43.17	LOADBREAK ELBOW 200A 25KV	47.000	EACH
790-43.19	LOADBREAK PARKING BUSHING 200A 25KV	17.000	EACH
790-43.26	SPLICE 200A 25KV	61.000	EACH
790-43.27	OUTDOOR TERMINATOR URD 25KV	32.000	EACH
790-43.34	UG GROUND ROD ASSEMBLY	11.000	EACH
790-43.46	SECONDARY PULLBOX LARGE	34.000	EACH
790-43.47	PRIMARY PULLBOX	23.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
790-43.50	SECONDARY RISER W/ 2IN CONDUIT	8.000	EACH
790-43.51	SECONDARY RISER W/ 3IN CONDUIT	30.000	EACH
790-43.52	SECONDARY RISER W/ 4IN CONDUIT	23.000	EACH
790-43.67	SECONDARY PULLBOX (DESCRIPTION) (FOR SMART GRID FIBER)	10.000	EACH
790-43.80	LOADBREAK BUSHING INSERT 25KV	10.000	EACH
790-43.81	LOADBREAK BUSHING INSERT 15KV	8.000	EACH
790-43.82	INSULATED PROTECTIVE CAP	9.000	EACH
790-47.02	2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	1.000	EACH
790-49.01	3PH XFMR BNK POLE MTD NO FUSE/ARRESTERS	6.000	EACH
790-50.01	1PH PAD MTD TRANSFORMER RADIAL FEED	2.000	EACH
790-50.02	1PH PAD MTD TRANSFORMER LOOP FEED	1.000	EACH
790-50.03	1PH TRANSFORMER PAD	3.000	EACH
790-59.03	CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV	99.000	EACH
790-59.05	GOLB SWITCH 25KV	8.000	EACH
790-60.20	3PH SECTIONALIZING CABINET 25KV	7.000	EACH
790-60.21	1PH SECTIONALIZING CABINET 25KV	1.000	EACH
790-61.01	1PH FUSE CUTOUT XARM MOUNT 25KV	54.000	EACH
790-61.11	3PH SECTLR OR RECL W/ BYP SW ELECTC 25KV	1.000	EACH
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV	122.000	EACH
790-65.05	LIGHTNING ARRESTER ARM MTD 18 KV	51.000	EACH
790-65.15	3PH CAPACITOR ASSEMBLY 15KV	3.000	EACH
790-65.20	LIGHTNING ARRESTER 3PH 46 KV	6.000	EACH
790-68.07	POLE GROUND FOR AIR BREAK SWITCH	1.000	EACH
790-68.11	DEAD END SHOE	46.000	EACH
790-68.12	LARGE BRACES	8.000	EACH
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	12.000	EACH
790-69.04	FIBERGLASS CROSSARM ASSEMBLY	28.000	EACH
790-69.06	HARDWARE FOR SGL PH CONV TRANS	37.000	EACH
790-69.11	GROUND-GROUND ROD FOR ST POLE	6.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
790-69.12	GROUND ASSEMBLY GROUND PLATE TYPE	183.000	EACH
790-69.22	POLE TOP PIN	2.000	EACH
790-69.24	EPOXY DEAD END	5.000	EACH
790-69.26	EXTENSION LINK - EPOXY -1FT	32.000	EACH
790-69.28	EXTENSION LINK - EPOXY -6FT	305.000	EACH
790-69.32	ARM PIN	38.000	EACH
790-69.44	3PH SENSOR MOUNT	3.000	EACH
790-71.90	3PH POST INSULATOR TANGENT 115KV	19.000	EACH
790-71.91	3PH POST INSULATOR SMALL ANGLE 115KV	5.000	EACH
790-71.92	3PH SUSPENSION INSULATOR VERTICAL DOUBLE DEADEND 110KV	3.000	EACH
790-71.93	3PH SUSPENSION INSULATOR VERTICAL DEADEND 110KV	1.000	EACH
790-71.94	3PH HORIZONTAL DEADEND 110KV	1.000	EACH
790-71.95	SWITCH GOLB 46KV	1.000	EACH
790-73.03	LINE POST	3.000	EACH
790-74.05	24 FIBER(MATERIAL ONLY)	1,007.000	L.F.
790-74.10	144 FIBER(MATERIAL ONLY)	5,426.000	L.F.
790-74.19	12-96 FIBER(INSTALLATION ONLY)	1,007.000	L.F.
790-74.20	108-144 FIBER(INSTALLATION ONLY)	5,426.000	L.F.
790-74.25	FIBER SPLICE-12 FIBER RIBBON	64.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	28.000	EACH
790-74.32	FIBER DEADEND ASSEMBLY	6.000	EACH
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY	4.000	EACH
790-74.34	FIBER STORAGE SINGLE LOOP	6.000	EACH
790-74.40	FIBER SPLICE ENCLOSURE(DESCRIPTION) (SEE FOOTNOTE)	5.000	EACH
790-98.01	REMOVE WIRE	248,778.000	L.F.
790-98.02	REMOVE POLES	233.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	1,579.000	EACH
790-98.04	REMOVE FIBER OPTIC CABLE	6,045.000	L.F.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
790-98.20	TREE AND BRUSH REMOVAL OFF ROW (DISTRIBUTION)	(1)	LS
790-98.20	TREE AND BRUSH REMOVAL OFF ROW (TRANSMISSION)	(1)	LS
791-01.02	2IN STEEL GAS MAIN	175.000	L.F.
791-01.04	4IN STEEL GAS MAIN	625.000	L.F.
791-01.05	6IN STEEL GAS MAIN	50.000	L.F.
791-01.06	8IN STEEL GAS MAIN	22,900.000	L.F.
791-03.02	2IN HDPE GAS MAIN	3,350.000	L.F.
791-03.04	4IN HDPE GAS MAIN	18,530.000	L.F.
791-03.05	6IN HDPE GAS MAIN	10.000	L.F.
791-04.04	HDD 4IN PE PIPE - UNCONSOLIDATED	120.000	L.F.
791-04.24	HDD 8IN STEEL PIPE - UNCONSOLIDATED	1,010.000	L.F.
791-06.02	CONNECT TO 2IN EX. PE MAIN	23.000	EACH
791-06.03	CONNECT TO 4IN EX. PE MAIN	3.000	EACH
791-06.04	CONNECT TO 6IN EX. PE MAIN	1.000	EACH
791-06.13	CONNECT TO 8IN EX. STL MAIN	1.000	EACH
791-06.31	CONNECT TO 2IN EX. STL MAIN W/ STOPPLE	2.000	EACH
791-06.32	CONNECT TO 4IN EX. STL MAIN W/ STOPPLE	3.000	EACH
791-06.33	CONNECT TO 6IN EX. STL MAIN W/ STOPPLE	1.000	EACH
791-07.01	2IN PE GAS VALVE ASSEMBLY	19.000	EACH
791-07.02	4IN PE GAS VALVE ASSEMBLY	17.000	EACH
791-07.09	2IN STEEL GAS VALVE ASSEMBLY	1.000	EACH
791-07.10	4IN STEEL GAS VALVE ASSEMBLY	8.000	EACH
791-07.11	6IN STEEL GAS VALVE ASSEMBLY	1.000	EACH
791-07.12	8IN STEEL GAS VALVE ASSEMBLY	7.000	EACH
791-08.02	3/4IN SERVICE ASSEMBLY	23.000	EACH
791-08.07	3/4IN PE SERVICE PIPE	1,850.000	L.F.
791-09.02	3-WIRE CATHODIC PROTECTION STATION	13.000	EACH
791-09.04	REGULATOR STATION	7.000	EACH
791-09.08	REMOVE REGULATOR STATION	9.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
791-09.22	FAULT CURRENT MITIGATION SYSTEM	4.000	EACH
791-10.10	RETIRE GAS MAIN	(1)	LS
791-12.04	32LB MAGNESIUM ANODE	16.000	EACH
791-12.30	8IN ANSI 300 WELD-IN INSULATOR	1.000	EACH
793-01.41	ANCHOR 1IN	131.000	EACH
793-11.10	12IN PEDESTAL	19.000	EACH
793-11.23	HANDHOLE 24INX36INX24IN	6.000	EACH
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	836.000	L.F.
793-14.26	UNDERGROUND TO OVERHEAD RISER	19.000	EACH
793-98.04	REMOVE POLES ALL SIZES	1.000	EACH
793-98.05	RETIRE BURIED FACILITIES IN PLACE	1.000	L.F.
793-98.06	REMOVE PEDESTALS	7.000	EACH
793-98.07	REMOVE UNDERGROUND TO OVERHEAD RISER	3.000	EACH
793-98.08	REMOVE ANCHOR (ANY SIZE)	57.000	EACH
795-01.04	6IN DIP SLIP JOINT WATER LINE	975.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	1,750.000	L.F.
795-01.08	10IN DIP SLIP JOINT WATER LINE	225.000	L.F.
795-01.10	12IN DIP SLIP JOINT WATER LINE	350.000	L.F.
795-01.14	16IN DIP SLIP JOINT WATER LINE	6,100.000	L.F.
795-01.18	20IN DIP SLIP JOINT WATER LINE	11,360.000	L.F.
795-01.20	24IN DIP SLIP JOINT WATER LINE	400.000	L.F.
795-05.92	4IN PVC CASING PIPE OPEN CUT	2,000.000	L.F.
795-06.04	CONNECT TO 6IN WATER LINE	2.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	8.000	EACH
795-06.06	CONNECT TO 10IN WATER LINE	2.000	EACH
795-06.07	CONNECT TO 12IN WATER LINE	1.000	EACH
795-06.09	CONNECT TO 16IN WATER LINE	7.000	EACH
795-06.11	CONNECT TO 20IN WATER LINE	7.000	EACH
795-06.32	CUT AND CAP 4IN WATER LINE	1.000	EACH
795-06.34	CUT AND CAP 8IN WATER LINE	5.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
795-06.36	CUT & CAP 10IN WATER LINE	2.000	EACH
795-06.37	CUT AND CAP 12IN WATER LINE	9.000	EACH
795-06.39	CUT AND CAP 16IN WATER LINE	18.000	EACH
795-06.42	CUT AND CAP 20IN WATER LINE	25.000	EACH
795-07.27	20IN X 20IN TAPPING SLEEVE AND VALVE	1.000	EACH
795-07.37	INSERTION VALVE (16IN)	2.000	EACH
795-07.39	INSERTION VALVE (20IN)	2.000	EACH
795-08.04	6IN GATE VALVE ASSEMBLY	39.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	18.000	EACH
795-08.06	10IN GATE VALVE ASSEMBLY	2.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	1.000	EACH
795-08.13	16IN BUTTERFLY VALVE ASSEMBLY	22.000	EACH
795-08.17	20IN BUTTERFLY VALVE ASSEMBLY	27.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	29.000	EACH
795-09.62	1IN PEX SERVICE PIPE	700.000	L.F.
795-09.64	2IN PEXa SERVICE PIPE	200.000	L.F.
795-11.02	FIRE HYDRANT ASSEMBLY	33.000	EACH
795-11.03	RECONNECT FIRE HYDRANT	3.000	EACH
795-11.04	RELOCATE FIRE HYDRANT	2.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	19,100.000	L.F.
795-12.03	PIPE GROUTING	(1)	LS
795-12.20	ADJUST EXISTING VALVE BOXES	30.000	EACH
795-13.01	DI FITTINGS	99,500.000	LB.
795-15.05	20IN STEEL CASING PIPE OPEN CUT METHOD	75.000	L.F.
795-15.07	24IN STEEL CASING PIPE OPEN CUT METHOD	85.000	L.F.
795-15.12	42IN STEEL CASING PIPE OPEN CUT METHOD	175.000	L.F.
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	815.000	L.F.
795-21.01	RETIRE WATER METER ASSEMBLIES	(1)	LS
795-21.02	RETIRE WATER VALVES AND HYDRANTS	(1)	LS
797-01.05	12IN DIP FORCE MAIN	100.000	L.F.

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
797-01.07	16IN DIP FORCE MAIN	1,850.000	L.F.
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH	1,100.000	L.F.
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	242.000	L.F.
797-05.03	8IN DIP GRAVITY SEWER 12FT-18FT DEPTH	1,160.000	L.F.
797-05.06	10IN DIP GRAVITY SEWER 6FT-12FT DEPTH	100.000	L.F.
797-05.14	16IN DIP GRAVITY SEWER 6FT-12FT DEPTH	150.000	L.F.
797-05.29	__IN DIP GRAVITY SEWER 0FT-6FT DEPTH (20IN)	2,990.000	L.F.
797-05.30	__IN DIP GRAVITY SEWER 6FT-12FT DEPTH (20IN)	5,450.000	L.F.
797-05.31	__IN DIP GRAVITY SEWER 12FT-18FT DEPTH (20IN)	150.000	L.F.
797-05.32	__IN DIP GRAVITY SEWER >18FT DEPTH (20IN)	1,260.000	L.F.
797-05.64	15IN PVC GRAVITY SEWER 6FT-12FT DEPTH	650.000	L.F.
797-05.65	15IN PVC GRAVITY SEWER 12FT-18FT DEPTH	700.000	L.F.
797-07.01	48IN MANHOLE 0FT-4FT DEPTH	3.000	EACH
797-07.02	48IN MANHOLE 4FT-6FT DEPTH	5.000	EACH
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	1.000	EACH
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	6.000	EACH
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	4.000	EACH
797-07.06	48IN MANHOLE 12FT-14FT DEPTH	2.000	EACH
797-07.07	48IN MANHOLE 14FT-16FT DEPTH	3.000	EACH
797-07.08	48IN MANHOLE 16FT-20FT DEPTH	2.000	EACH
797-07.13	60IN MANHOLE 4FT-6FT DEPTH	1.000	EACH
797-07.14	60IN MANHOLE 6FT-8FT DEPTH	2.000	EACH
797-07.15	60IN MANHOLE 8FT-10FT DEPTH	3.000	EACH
797-07.16	60IN MANHOLE 10FT-12FT DEPTH	13.000	EACH
797-07.17	60IN MANHOLE 12FT-14FT DEPTH	5.000	EACH
797-07.18	60IN MANHOLE 14FT-16FT DEPTH	12.000	EACH
797-07.19	60IN MANHOLE 16FT-20FT DEPTH	6.000	EACH
797-07.20	60IN MANHOLE 20FT-24FT DEPTH	7.000	EACH
797-07.27	72IN MANHOLE 10FT-12FT DEPTH	2.000	EACH
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY	6.000	EACH

Contract ID CN263057 - RUTHERFORD

Item No.	Description	Quantity	Units
797-07.60	ADJUST EXISTING MANHOLE	20.000	EACH
797-07.80	REMOVE SEWER MANHOLE	3.000	EACH
797-08.08	6IN CLEAN OUT ASSEMBLY	25.000	EACH
797-08.09	8IN CLEAN OUT ASSEMBLY	25.000	EACH
797-08.20	CONNECT SERVICE LINES (ALL SIZES)	43.000	EACH
797-08.67	16IN GATE VALVE ASSEMBLY	2.000	EACH
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	14.000	EACH
797-10.10	CONNECT EX. 10-18IN SEWER TO NEW MANHOLE	6.000	EACH
797-10.11	CONNECT EX. >18IN SEWER TO NEW MANHOLE	2.000	EACH
797-10.12	CONNECT TO EXISTING PUMP STATION	1.000	EACH
797-10.14	CONNECT TO 2IN FORCE MAIN	1.000	EACH
797-10.15	CONNECT TO 3IN FORCE MAIN	1.000	EACH
797-10.16	CONNECT TO 4IN FORCE MAIN	2.000	EACH
797-10.18	CONNECT TO 8IN FORCE MAIN	1.000	EACH
797-10.20	CONNECT TO 12IN FORCE MAIN	2.000	EACH
797-11.25	RETIREIN PLACE 48IN MANHOLE	25.000	EACH
797-11.26	RETIREIN PLACE 60IN MANHOLE	6.000	EACH
797-11.27	RETIREIN PLACE 72IN MANHOLE	4.000	EACH
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	1,408.000	L.F.
797-11.32	RETIREIN PLACE EXISTING SEWER 15IN-24IN	8,565.000	L.F.
797-11.35	REMOVE EXISTING SEWER 8IN-14IN	540.000	L.F.
797-11.36	REMOVE EXISTING SEWER 15IN-24IN	1,173.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS
797-11.39	TV INSPECTION	17,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CN262053 - SEQUATCHIE

Contract ID: CN262053

Letting Date: June 26, 2026 10:00 AM

Projects: 77S028-F3-002
77S028-F8-003

NH/HSIP-28(90)
NH/HSIP-28(90)

Counties: SEQUATCHIE

District:

DBE Goal Percent:

Description: The resurfacing on U.S. 127 (S.R. 28) from the Marion County line (L.M. 0.00) to east of Wilson Road (L.M. 4.00).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	8.000	L.M.
403-02.01	TRACKLESS TACK COAT	50.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	7,555.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	13.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.100	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	4,255.000	TON
705-04.22	GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)	1,117.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	16.000	EACH
712-06	SIGNS (CONSTRUCTION)	610.500	S.F.
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	530.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	215.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	228.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.120	L.M.

Contract ID CN262053 - SEQUATCHIE

Item No.	Description	Quantity	Units
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	24.100	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	16.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN262052 - SEQUATCHIE

Contract ID: CN262052

Letting Date: June 26, 2026 10:00 AM

Projects: 77S008-F3-007
77S008-F8-007

NH/HSIP-8(71)
NH/HSIP-8(71)

Counties: SEQUATCHIE

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 8 from south of Whitlow Road (L.M. 22.73) to north of Sherman Road (L.M. 27.42).

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	9.400	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,862.000	TON
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	3,000.000	TON
403-02.01	TRACKLESS TACK COAT	88.000	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,600.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	5,550.000	TON
411-01.21	LONGITUDINAL JOINT SEALANT	17.000	L.M.
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	9.400	L.M.
705-04.20	GUARDRAIL DELINEATION ENHANCEMENT	1,135.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	16.000	EACH
712-06	SIGNS (CONSTRUCTION)	436.500	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	1,246.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	164.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,410.000	EACH

Contract ID CN262052 - SEQUATCHIE

Item No.	Description	Quantity	Units
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	65.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	228.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	300.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.210	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.000	EACH
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	52.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	19.380	L.M.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	320.000	L.F.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

Contract ID CN261049 - SULLIVAN

Contract ID: CN261049

Letting Date: June 26, 2026 10:00 AM

Projects: 82S036-F3-004
82S036-F8-004
82S036-M3-004

NH/HSIP-36(79)
NH/HSIP-36(79)
NH/HSIP-36(79)

Counties: SULLIVAN

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 36 from near Lakeside Lane (L.M. 2.75) to near Summerville Road (L.M. 4.78), including thin epoxy overlay on the bridge at L.M. 3.25.

Contract Time: DT - 10/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	6.000	L.M.
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	50.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	6,689.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	2.000	L.M.
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.000	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,527.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	2.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	2.000	EACH
706-01	GUARDRAIL REMOVED	44.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	176.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	88.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,081.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	154.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	161.000	EACH

Contract ID CN261049 - SULLIVAN

Item No.	Description	Quantity	Units
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	164.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	479.000	EACH
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	50.000	L.F.
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	62.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	660.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	44.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	3.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	15.000	S.F.
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	10.000	L.M.
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	10.000	L.M.
717-01	MOBILIZATION	(1)	LS
730-14.02	SAW SLOT	30,500.000	L.F.
730-14.03	LOOP WIRE	61,000.000	L.F.
617-04.01	TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)	898.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263056 - SUMNER

Contract ID: CN263056

Letting Date: June 26, 2026 10:00 AM

Projects: 83S006-S3-006
83S006-S3-007

N/A
N/A

Counties: SUMNER

District:

DBE Goal Percent:

Description: The construction of concrete box beam bridges on U.S. 31E (S.R. 6, Nashville Pike) over East (L.M. 11.91) and West (L.M. 9.84) Fork Station Camp Creek in Gallatin, including grading, drainage, and paving.

Contract Time: DT - 11/30/2029

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
108-03	CPM PROJECT SCHEDULE	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-01.01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	(1)	LS
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	12,705.000	C.Y.
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	13,755.000	TON
203-04	PLACING AND SPREADING TOPSOIL	488.000	C.Y.
203-06	WATER	109.000	M.G.
203-07	FURNISHING & SPREADING TOPSOIL	709.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.600	L.M.
209-05	SEDIMENT REMOVAL	307.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	5,501.000	L.F.
209-08.07	ROCK CHECK DAM	12.000	EACH
209-08.08	ENHANCED ROCK CHECK DAM	6.000	EACH
209-09.03	SEDIMENT FILTER BAG (15' X 15')	18.000	EACH
209-13.04	TURBIDITY CURTAIN(DESCRIPTION) (EPSC STAGE 2A & 2B)	1,420.000	L.F.
209-13.05	TURBIDITY CURTAIN(DESCRIPTION) (EPSCE STAGE	950.000	L.F.

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
	3)		
209-40.33	CATCH BASIN PROTECTION (TYPE D)	2.000	EACH
209-65.04	TEMPORARY IN STREAM DIVERSION	500.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	8,660.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (D)	219.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	3,179.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	337.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	662.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	568.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	13.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	44.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	17.500	TON
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	640.000	TON
411-02.10	ACS MIX(PG70-22) GRADING D	2,316.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.800	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,301.000	TON
607-16.03	34"X 22" HORIZONTAL OVAL CONCRETE PIPE CULVERT	84.000	L.F.
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	58.000	L.F.
701-02	CONCRETE DRIVEWAY	3,166.000	S.F.
701-02.03	CONCRETE CURB RAMP	236.000	S.F.
702-01	CONCRETE CURB	6.000	C.Y.
702-01.01	EXTRUDED SLOPING CURB	230.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	1,351.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH
705-06.11	GR TERMINAL (IN-INLINE) MASH TL-3	1.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	5.000	EACH
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	4.000	EACH

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
706-01	GUARDRAIL REMOVED	1,886.000	L.F.
706-06.03	RADIUS RAIL	38.000	L.F.
706-10.26	ROUNDED END ELEMENT	1.000	EACH
706-10.80	MICHIGAN AND MODIFIED MICHIGAN END SHOE	4.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (SEE FOOTNOTE)	480.000	L.F.
707-06.02	REMOVAL OF GATE (DESCRIPTION) (STA. 627+66.00, TRACT 4 & STA. 634+25.00, TRACT 7)	2.000	EACH
707-08.02	GATE (DESCRIPTION) (STA. 627+57.50, TRACT 4)	1.000	EACH
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	2,955.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	14.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	365.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	461.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	948.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	3,780.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	3,114.000	L.F.
710-05	LATERAL UNDERDRAIN	597.000	L.F.
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	17.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,070.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	12.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	538.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	33.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	32.000	EACH
712-06	SIGNS (CONSTRUCTION)	1,584.000	S.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	189.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
713-02.30	FLEXIBLE TUBULAR DELINEATOR	30.000	EACH
713-11.01	"U" SECTION STEEL POSTS	813.000	LB.

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	489.000	LB.
713-11.21	P POST SLIP BASE	8.000	EACH
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	45.000	S.F.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	50.000	S.F.
713-14	EXTRUDED ALUMINUM PANEL SIGNS	80.000	S.F.
713-15.01	REMOVAL OF EXISTING SIGN POST	2.000	EACH
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	21.000	EACH
713-15.41	SIGN REMOVAL (DESCRIPTION) (STOP SIGN AHEAD, W3-1S)	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (PROTECTED AREA, 36" X 24")	6.000	EACH
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	408.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	254.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	164.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	243.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	72.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	210.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	18.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	175.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	201.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	500.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.300	L.M.
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	11.000	EACH
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	12.000	EACH
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	13.000	EACH
716-04.21	GREEN TEXTURED BIKE LANE	50.000	S.Y.

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	218.000	L.F.
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	18.300	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	32,033.000	L.F.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	218.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	10.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	4.000	EACH
716-09.42	CONTRAST PAVEMENT MARKING 6" (TAPE)	1,710.000	L.F.
716-09.57	CONTRAST PVMT SHADOW MARKING 6" (TAPE)	90.000	L.F.
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.200	L.M.
716-09.89	CONTRAST PAVEMENT MARKING 12"	126.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.670	L.M.
717-01	MOBILIZATION	(1)	LS
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.000	EACH
740-07.04	GEOGRID REINFORCEMENT TYPE 2	5,105.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,946.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	9,634.000	S.Y.
801-01.07	TEMPORARY SEEDING (WITH MULCH)	137.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	28.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	18.000	UNIT
801-03	WATER (SEEDING & SODDING)	67.000	M.G.
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	52.000	EACH
802-12.03	ACER SACCHARINUM (SILVER MAPLE SEEDLNG B.R.)	52.000	EACH
802-12.07	BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)	52.000	EACH
802-12.37	QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)	52.000	EACH
802-12.67	AMELANCHIER ARBOREA (COMMON SERVICEBERRY SEEDLING B.R.)	22.000	EACH

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
802-13.53	CEPHALANTHUS OCCIDENTALIS (BUTTONBUSH SDLNG BARE ROOT)	22.000	EACH
802-13.60	SAMBUCUS CANADENSIS (ELDERBERRY SDLNG BARE ROOT)	22.000	EACH
802-13.66	CORNUS DRUMMONDII (ROUGH LEAF DOGWOOD SDLING B.R.)	52.000	EACH
803-01	SODDING (NEW SOD)	4,767.000	S.Y.
805-01.03	TURF REINFORCEMENT MAT (CLASS III)	1,962.000	S.Y.
716-04.21	GREEN TEXTURED BIKE LANE	35.000	S.Y.
202-01.05	REMOVAL OF ASBESTOS (DESCRIPTION) (EXIST. BR. NO. 83-SR6-11.91)	(1)	LS
202-01.06	REMOVAL OF ASBESTOS (DESCRIPTION) (EXIST. BR. NO. 83-SR6-9.84)	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 83-SR6-11.91)	(1)	LS
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXIST. BR. NO. 83-SR6-9.84)	(1)	LS
204-02.01	DRY EXCAVATION (BRIDGES)	570.000	C.Y.
204-05.01	CORE DRILLING AND SAMPLING	526.000	L.F.
204-14	CORE DRILLING FOR PILES(ROCK)	203.000	L.F.
204-15	CORE DRILLING FOR PILES(SOIL)	77.000	L.F.
303-01.02	GRANULAR BACKFILL (BRIDGES)	170.000	TON
604-02.03	EPOXY COATED REINFORCING STEEL	229,624.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	644.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	95,877.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	906.000	S.Y.
604-03.32	CLASS DS CONCRETE	876.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,922.000	S.Y.
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	3,331.000	S.Y.
606-02.03	STEEL PILES (10 INCH)	1,037.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	28.000	EACH
610-10.45	DECK DRAINS (DESCRIPTION) (GRATE INLET-TYPE 2)	12.000	EACH

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
615-02.19	PRESTRESSED CONCRETE BOX BEAM (24" X 36")	3,222.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	448.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	4.000	GAL.
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	794.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
621-05.03	TEMPORARY SHORING	(1)	LS
625-01.11	CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)	16.000	EACH
625-02.01	DRILLED SHAFT-SOIL (DIA.) (4'-0" DIA.)	76.000	V.F.
625-02.13	DRILLED SHAFT-ROCK (DIA.) (3'-6"/4'-0" DIA.)	232.000	V.F.
625-02.25	DRILLED SHAFT CASING-PERMANENT (DIA.) (4'-0" INSIDE DIAMETER)	330.000	V.F.
625-02.40	DRILLED SHAFT (SH-SCC) CONCRETE	184.000	C.Y.
625-02.44	DRILLED SHAFT REINFORCING STEEL	37,618.000	LB.
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	404.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	62.000	L.F.
712-02.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL	896.000	L.F.
717-01.15	MOBILZATION (WATER WORK)	(1)	LS
790-05.05	POLE 50FT CLASS 1 METAL	3.000	EACH
790-06.05	POLE 55 FT CLASS 1 METAL	5.000	EACH
790-06.06	POLE 55 FT CLASS 2 METAL	3.000	EACH
790-07.05	POLE 60FT CLASS 1 METAL	1.000	EACH
790-07.07	POLE 60FT CLASS H1 METAL	1.000	EACH
790-08.32	POLE 65FT CLASS 1 METAL	2.000	EACH
790-09.05	POLE 70FT CLASS H2 METAL	1.000	EACH
790-20.01	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (65FT CLASS 1 METAL)	1.000	EACH
790-20.02	POLE(SPECIFY POLE LENGTH, CLASS, AND MATERIAL) (70FT CLASS 1 METAL)	1.000	EACH
790-25.07	3PH CROSSARM DBL LRG COND 15KV	3.000	EACH
790-25.11	3PH CROSSARM DBL PRIM SUP LRG COND 15KV	2.000	EACH

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
790-25.21	3PH CROSSARM DEADEND SGL 15KV	11.000	EACH
790-25.24	3PH CROSSARM DDE LRG COND 15KV	6.000	EACH
790-26.21	3PH VERTICAL DDE ANGLE 25KV	1.000	EACH
790-26.22	3PH VERTICAL DDE ANGLE LRG COND 25KV	4.000	EACH
790-26.32	3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV	5.000	EACH
790-26.36	3PH CROSSARM SGL 10FT 25KV	4.000	EACH
790-30.01	SECONDARY ASSEMBLIES SMALL ANGLE	2.000	EACH
790-30.02	SECONDARY ASSEMBLIES LRG ANGLE	8.000	EACH
790-30.03	SECONDARY ASSEMBLIES DEADEND	12.000	EACH
790-30.04	SECONDARY ASSEMBLIES MISC	11.000	EACH
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	983.000	L.F.
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	148.000	L.F.
790-32.01	DOWN GUY - THROUGH BOLT TYPE	10.000	EACH
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	37.000	EACH
790-32.06	DOWN GUY - INSULATED	44.000	EACH
790-32.08	OH GUY - THROUGH BOLT TYPE HEAVY DUTY	3.000	EACH
790-32.23	GUY GUARD	43.000	EACH
790-32.25	ANCHOR (DESCRIPTION) (32,000LB)	7.000	EACH
790-33.18	ROCK ANCHOR GUY BOLT TYPE	4.000	EACH
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	26.000	EACH
790-33.31	SCREW TYPE ANCHOR 23,000LB (F1-5D-P)	18.000	EACH
790-36.06	TRANSFER LIGHT	3.000	EACH
790-36.11	TRANSFER EXISTING 1PH TRANSFORMER/RECLOSER	2.000	EACH
790-36.12	TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER	1.000	EACH
790-36.14	TRANSFER CONDUCTOR	28.000	EACH
790-36.15	TRANSFER FRAMING/ASSOCIATED APPARATUS	2.000	EACH
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	828.000	L.F.
790-40.09	OH COND 336.4 18/1 ACSR MERLIN	2,484.000	L.F.
790-40.39	OH COND 4/0 7 AAC OXLIP	2,348.000	L.F.

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
790-40.49	OH COND 795 37 AAC ARBUTUS	7,044.000	L.F.
790-40.91	OH COND 2 6/1 SPARROW	2,484.000	L.F.
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	1.000	EACH
790-61.01	1PH FUSE CUTOUT XARM MOUNT 25KV	1.000	EACH
790-68.01	POLE GROUND ROD TYPE	5.000	EACH
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	1.000	EACH
790-69.11	GROUND-GROUND ROD FOR ST POLE	1.000	EACH
790-69.28	EXTENSION LINK - EPOXY -6FT	10.000	EACH
790-69.32	ARM PIN	30.000	EACH
790-69.41	EXTENSION LINK - EPOXY -8FT	13.000	EACH
790-70.20	STREET LIGHT (DESCRIPTION) (LED, 113 WATT, 4000K)	3.000	EACH
790-70.21	STREET LIGHT (DESCRIPTION) (LED, 113 WATT, 4000K)	1.000	EACH
790-74.31	FIBER TANGENT ASSEMBLY	6.000	EACH
790-74.33	FIBER DOUBLE DEADEND ASSEMBLY	14.000	EACH
790-74.35	FIBER STORAGE DOUBLE LOOP	1.000	EACH
790-98.01	REMOVE WIRE	17,278.000	L.F.
790-98.02	REMOVE POLES	21.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	220.000	EACH
791-01.02	2IN STEEL GAS MAIN	30.000	L.F.
791-01.03	3IN STEEL GAS MAIN	20.000	L.F.
791-01.04	4IN STEEL GAS MAIN	70.000	L.F.
791-01.05	6IN STEEL GAS MAIN	50.000	L.F.
791-01.06	8IN STEEL GAS MAIN	100.000	L.F.
791-01.22	8IN POWERCRETE CTD HP STL GAS MN-DIR DRILL	1,100.000	L.F.
791-01.27	6IN PWRCRETE STL GAS MN- HDD ROCK	1,200.000	L.F.
791-01.28	4IN POWERCRETE CTD STL GAS MN- DIR DRILL	80.000	L.F.
791-04.24	HDD 8IN STEEL PIPE - UNCONSOLIDATED	80.000	L.F.
791-06.31	CONNECT TO 2IN EX. STL MAIN W/ STOPPLE	1.000	EACH
791-06.32	CONNECT TO 4IN EX. STL MAIN W/ STOPPLE	3.000	EACH

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
791-06.38	CONNECT TO __IN EX. STL MAIN W/ STOPPLE (3)	2.000	EACH
791-07.10	4IN STEEL GAS VALVE ASSEMBLY	1.000	EACH
791-07.11	6IN STEEL GAS VALVE ASSEMBLY	4.000	EACH
791-07.12	8IN STEEL GAS VALVE ASSEMBLY	2.000	EACH
791-09.04	REGULATOR STATION	1.000	EACH
791-09.07	RESTORE GRAVEL	150.000	S.Y.
791-10.10	RETIRE GAS MAIN	(1)	LS
793-01.07	POLE 35FT CLASS 4 WOOD	1.000	EACH
793-01.11	POLE 40FT CLASS 3 WOOD	1.000	EACH
793-01.41	ANCHOR 1IN	5.000	EACH
793-13.07	4IN SCHEDULE 40 PVC	138.000	L.F.
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	138.000	L.F.
793-98.04	REMOVE POLES ALL SIZES	8.000	EACH
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	903.000	L.F.
795-01.06	8IN DIP SLIP JOINT WATER LINE	60.000	L.F.
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	140.000	L.F.
795-01.10	12IN DIP SLIP JOINT WATER LINE	700.000	L.F.
795-03.02	2IN PVC WATER LINE	20.000	L.F.
795-05.81	BORE/JACK 20IN STEEL CASING PIPE-ROCK.	140.000	L.F.
795-06.01	CONNECT TO 2IN WATER LINE	1.000	EACH
795-06.04	CONNECT TO 6IN WATER LINE	2.000	EACH
795-06.05	CONNECT TO 8IN WATER LINE	3.000	EACH
795-06.33	CUT AND CAP 6IN WATER LINE	2.000	EACH
795-07.06	8IN X 8IN TAPPING SLEEVE AND VALVE	3.000	EACH
795-07.35	2IN X 2IN TAPPING SADDLE AND VALVE	1.000	EACH
795-08.01	2IN GATE VALVE ASSEMBLY	1.000	EACH
795-08.05	8IN GATE VALVE ASSEMBLY	1.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	6.000	EACH
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	4.000	EACH
795-09.60	3/4IN PEXa SERVICE PIPE	100.000	L.F.

Contract ID CN263056 - SUMNER

Item No.	Description	Quantity	Units
795-10.04	1IN MANUAL AIR RELEASE VALVE ASSEMBLY	1.000	EACH
795-11.01	BLOW-OFF ASSEMBLY	2.000	EACH
795-13.01	DI FITTINGS	3,300.000	LB.
795-14.01	CLASS A CONCRETE	16.000	C.Y.
795-14.02	CLASS B CONCRETE	10.000	C.Y.
795-14.08	RESTORE ASPHALT	100.000	S.Y.
795-14.10	RESTORE GRAVEL	100.000	S.Y.
797-03.11	16IN PVC FORCE MAIN	827.000	L.F.
797-08.02	PVC FITTINGS	700.000	LB.
797-09.11	16IN PLUG VALVE ASSEMBLY	2.000	EACH
797-10.21	CONNECT TO 16IN FORCE MAIN	2.000	EACH
798-05.04	1/4IN EHS STEEL STRAND	1,972.000	L.F.
798-05.27	COMMUNICATION ASSEMBLY (BOND)	3.000	EACH
798-05.32	COMMUNICATION ASSEMBLY (DDE)	6.000	EACH
798-05.33	COMMUNICATION ASSEMBLY (DE)	1.000	EACH
798-05.34	COMMUNICATION ASSEMBLY (E1-2)	6.000	EACH
798-05.35	COMMUNICATION ASSEMBLY (E2-2)	1.000	EACH
798-08.06	TRANSFER FIBEROPTIC CABLE	14.000	EACH
798-09.01	REMOVE STEEL STRAND	1,972.000	L.F.
798-09.03	REMOVE POLES, GUYS, ANCHORS	6.000	EACH
798-09.08	REMOVE STRAND POLE FRAMING	9.000	EACH

() Item will be bid as lump sum.

Contract ID CN264042 - TIPTON

Contract ID: CN264042

Letting Date: June 26, 2026 10:00 AM

Projects: 84102-3216-94

HSIP-3(150)

Counties: TIPTON

District:

DBE Goal Percent:

Description: The grading, drainage, and paving on U.S. 51 (S.R. 3) from north of Myron Creek (L.M. 7.00) to south of Old Hwy 51 South (L.M. 8.00).

Contract Time: DT - 11/20/2026

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.01	REMOVAL OF PIPE (SIZE ,STA.) (24" ,STA. 135+43.83 LT.)	59.000	L.F.
202-02.02	REMOVAL OF PIPE (SIZE ,STA.) (12" ,STA. 153+06.13 C.)	41.000	L.F.
202-02.03	REMOVAL OF PIPE (SIZE ,STA.) (24" ,STA. 153+10.84 LT.)	40.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	7,524.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	1,406.000	C.Y.
203-05	UNDERCUTTING	27.000	C.Y.
203-06	WATER	27.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	1.480	L.M.
209-05	SEDIMENT REMOVAL	51.000	C.Y.
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	160.000	L.F.
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,515.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	4.000	EACH
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	3,600.000	TON
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	100.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	20.000	TON
307-01.21	ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S	516.000	TON

Contract ID CN264042 - TIPTON

Item No.	Description	Quantity	Units
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	560.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	532.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	8.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	26.000	TON
403-02.01	TRACKLESS TACK COAT	11.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	2,380.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	1,152.000	TON
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.390	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	803.000	TON
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	68.000	L.F.
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	106.000	L.F.
611-07.32	24IN ENDWALL (SIDE DRAIN)	4.000	EACH
611-07.73	18IN ENDWALL (MEDIAN DRAIN)	2.000	EACH
621-03.02	18" TEMPORARY DRAINAGE PIPE	36.000	L.F.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	525.000	L.F.
705-06.02	W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)	1,038.000	L.F.
705-06.10	GR TERMINALTRAILING END (TYPE 13) MASH TL-3	3.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	3.000	EACH
707-06.03	REMOVAL AND RESET FENCE (DESCRIPTION) (PROPERTY LINE FENCE)	500.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	760.000	L.F.
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	12.000	EACH
709-05.05	MACHINED RIP-RAP (CLASS A-3)	100.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	84.000	TON
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	1,575.000	L.F.
710-05	LATERAL UNDERDRAIN	135.000	L.F.
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	8.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	4,280.000	L.F.

Contract ID CN264042 - TIPTON

Item No.	Description	Quantity	Units
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	3.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	215.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	75.000	EACH
712-06	SIGNS (CONSTRUCTION)	296.000	S.F.
712-08.03	ARROW BOARD (TYPE C)	2.000	EACH
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	4,455.000	L.F.
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	864.000	LB.
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080" THICK)	268.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	86.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	68.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	68.000	EACH
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	33.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	300.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.194	L.M.
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	57.000	S.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	1.857	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	1.857	L.M.
717-01	MOBILIZATION	(1)	LS
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	226.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	80.000	S.Y.
740-11.04	TEMPORARY SEDIMENT TUBE 20IN	1,825.000	L.F.

Contract ID CN264042 - TIPTON

Item No.	Description	Quantity	Units
801-01.07	TEMPORARY SEEDING (WITH MULCH)	157.000	UNIT
801-03	WATER (SEEDING & SODDING)	103.000	M.G.
803-01	SODDING (NEW SOD)	8,685.000	S.Y.

() Item will be bid as lump sum.

Contract ID CN263054 - WILLIAMSON

Contract ID: CN263054

Letting Date: June 26, 2026 10:00 AM

Projects: 94I065-F8-005

NH-I-65-2(116)

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The resurfacing on I-65 from south of Concord Road (L.M. 17.50) to the Davidson County line (L.M. 21.38).

Contract Time: DT - 12/31/2026

Item No.	Description	Quantity	Units
208-01.05	BROOMING & DEGRASSING SHOULDERS	7.800	L.M.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,027.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	139.000	TON
411-01.51	VOID REDUCING ASPHALT MEMBRANE (VRAM) HALF-WIDTH	373,824.000	L.F.
411-03.10	ACS MIX(PG76-22) GRADING D	20,843.000	TON
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	14.600	L.M.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	20,647.000	TON
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	183.000	EACH
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	576.000	EACH
712-05.03	WARNING LIGHTS (TYPE C)	64.000	EACH
712-06	SIGNS (CONSTRUCTION)	2,098.000	S.F.
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	5.000	EACH
712-07.03	TEMPORARY BARRICADES (TYPE III)	24.000	L.F.
712-08.03	ARROW BOARD (TYPE C)	6.000	EACH
712-08.08	SPEED FEEDBACK SIGN ASSEMBLY	2.000	EACH
712-08.09	DIGITAL SPEED LIMIT SIGN ASSEMBLY	10.000	EACH
712-08.12	QUEUE PROTECTION TRUCK	120.000	DAY

Contract ID CN263054 - WILLIAMSON

Item No.	Description	Quantity	Units
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	2,171.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,171.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	36.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	52.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-02.07	PLASTIC PAVEMENT MARKING (24" BARRIER LINE)	403.000	L.F.
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	736.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.400	L.M.
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	6.000	EACH
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	32.000	EACH
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	45.000	S.F.
716-05.02	PAINTED PAVEMENT MARKING (8" BARRIER LINE)	1,970.000	L.F.
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	26.300	L.M.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	36.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	52.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	12.000	EACH
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	6.000	EACH
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	736.000	L.F.
716-08.19	REMOVAL OF PAVEMENT MARKING (YIELD LINE)	45.000	S.F.
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	2.200	L.M.
716-08.23	REMOVAL OF PAVEMENT MARKING (STRAIGHT ARROW)	4.000	EACH
716-09.83	CONTRAST PAVEMENT MARKING 6"	600.000	L.F.
716-09.89	CONTRAST PAVEMENT MARKING 12"	150.000	L.F.

Contract ID CN263054 - WILLIAMSON

Item No.	Description	Quantity	Units
716-09.97	CONTRAST PAVEMENT SHADOW MARKING 6"	188.000	L.F.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	22.000	L.M.
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,970.000	L.F.
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	4,431.000	L.F.
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	20,486.000	L.F.
717-01	MOBILIZATION	(1)	LS
730-03.20	INSTALL PULL BOX (TYPE A)	2.000	EACH
730-12.02	CONDUIT 2" DIAMETER (PVC SCHEDULE 40)	40.000	L.F.
730-14.02	SAW SLOT	750.000	L.F.
730-14.03	LOOP WIRE	3,000.000	L.F.

() Item will be bid as lump sum.

Contract ID CN263055 - WILLIAMSON

Contract ID: CN263055

Letting Date: June 26, 2026 10:00 AM

Projects: 94004-3234-04

N/A

Counties: WILLIAMSON

District:

DBE Goal Percent:

Description: The grading, drainage, construction of concrete box beam bridges, retaining wall, and paving on U.S. 31 (S.R. 6, East Main Street) over the Harpeth River (L.M. 12.51).

Contract Time: DT - 7/31/2028

Item No.	Description	Quantity	Units
105-01	CONSTRUCTION STAKES, LINES AND GRADES	(1)	LS
201-01	CLEARING AND GRUBBING	(1)	LS
202-02.21	REMOVAL OF PIPE (DESCRIPTION) (18 INCH)	69.000	L.F.
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	328.000	S.Y.
202-03.02	REMOVAL OF RIGID PAVEMENT	104.000	C.Y.
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING ENDWALLS STA. 106+24.62)	(1)	LS
202-04.03	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING ENDWALLS STA. 106+29.79)	(1)	LS
202-04.04	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING CATCH BASINS)	(1)	LS
202-04.05	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (EXISTING RETAINING WALLS)	(1)	LS
202-08.15	REMOVAL OF CURB AND GUTTER (DESCRIPTION) (STATION 102+46.51 to 107+40.01)	269.000	L.F.
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	773.000	C.Y.
203-03	BORROW EXCAVATION (UNCLASSIFIED)	1,059.000	C.Y.
203-04	PLACING AND SPREADING TOPSOIL	174.000	C.Y.
203-06	WATER	2.000	M.G.
203-20.01	CHANNEL SUBSTRATE	383.000	C.Y.
203-50	CONSTRUCTION OF HAUL ROAD	(1)	LS
209-05	SEDIMENT REMOVAL	28.000	C.Y.

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,313.000	L.F.
209-08.08	ENHANCED ROCK CHECK DAM	5.000	EACH
209-09.04	SEDIMENT FILTER BAG(15' X 10')	3.000	EACH
209-09.43	CURB INLET PROTECTION (TYPE 4)	15.000	EACH
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	1,226.000	S.Y.
209-40.33	CATCH BASIN PROTECTION (TYPE D)	3.000	EACH
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	3.000	EACH
209-65.03	TEMPORARY DIVERSION CHANNEL	315.000	L.F.
209-65.04	TEMPORARY IN STREAM DIVERSION	509.000	L.F.
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	442.000	TON
303-10.01	MINERAL AGGREGATE (SIZE 57)	975.000	TON
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	56.000	TON
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	37.000	TON
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	3.000	TON
402-02	AGGREGATE FOR COVER MATERIAL (PC)	2.000	TON
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.000	TON
407-20.05	SAW CUTTING ASPHALT PAVEMENT	179.000	L.F.
411-02.10	ACS MIX(PG70-22) GRADING D	125.000	TON
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	102.000	TON
604-07.01	RETAINING WALL (DESCRIPTION) (R1, S.R. 6 STA. 103+52.45 - STA. 103+54.04)	10.000	S.F.
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	45.000	L.F.
607-09.02	48" CONCRETE PIPE CULVERT (CLASS III)	69.000	L.F.
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	8.000	C.Y.
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	273.000	LB.
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	1.000	EACH
611-09.04	CATCHBASIN RETROFIT	1.000	EACH
611-60.40	CATCH BASIN, 96IN ROUND,> 4FT-8FT DEPTH	2.000	EACH
621-05.03	TEMPORARY SHORING	(1)	LS

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
701-01.01	CONCRETE SIDEWALK (4 ")	1,459.000	S.F.
702-03	CONCRETE COMBINED CURB & GUTTER	17.000	C.Y.
705-06.01	W BEAM GR (TYPE 2) MASH TL-3	69.000	L.F.
705-06.25	THRIE BEAM BRIDGE TRANSITION MASH TL-3	1.000	EACH
705-06.30	GR TERMINAL (ENERGY ABSORBING) MASH TL-2	1.000	EACH
707-06.01	REMOVAL OF FENCE (DESCRIPTION) (WOOD FENCE)	433.000	L.F.
707-08.01	FENCE (DESCRIPTION) (WOOD)	433.000	L.F.
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	708.000	L.F.
707-11.01	PEDESTRIAN CONSTRUCTION BARRIER FENCE	123.000	L.F.
709-05.05	MACHINED RIP-RAP (CLASS A-3)	150.000	TON
709-05.06	MACHINED RIP-RAP (CLASS A-1)	846.000	TON
709-05.08	MACHINED RIP-RAP (CLASS B)	2,505.000	TON
709-05.09	MACHINED RIP-RAP (CLASS C)	190.000	TON
712-01	TRAFFIC CONTROL	(1)	LS
712-02.10	PORTABLE BARRIER RAIL (MASH TL-3)	652.000	L.F.
712-02.12	PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3)	324.000	L.F.
712-02.60	TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)	4.000	EACH
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	78.000	EACH
712-04.50	BARRIER RAIL DELINEATOR	33.000	EACH
712-05.01	WARNING LIGHTS (TYPE A)	23.000	EACH
712-06	SIGNS (CONSTRUCTION)	634.000	S.F.
712-07.02	TEMPORARY BARRICADES (TYPE II)	40.000	L.F.
712-07.03	TEMPORARY BARRICADES (TYPE III)	40.000	L.F.
713-11.05	SQUARE TUBE SIGN SUPPORT	268.000	LB.
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100" THICK)	48.000	S.F.
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	(1)	LS
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.000	EACH
714-02.01	ENCASED CONDUIT (2" PVC, SCHEDULE 80)	585.000	L.F.

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
714-03.01	DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)	100.000	L.F.
714-05.04	PULL BOXES (TYPE C)	2.000	EACH
714-06.04	CABLE (1/C # 8 AWG)	1,370.000	L.F.
714-06.07	CABLE (1/C # 2 AWG)	2,055.000	L.F.
714-06.08	CABLE (DESCRIPTION) (#8 COPPER SOFT DRAWN BARE)	685.000	L.F.
714-06.09	CABLE (DESCRIPTION) (#2 COPPER SOFT DRAWN BARE)	685.000	L.F.
714-08.34	REMOVAL OF LIGHT STANDARD	3.000	EACH
714-12.11	MODIFY EXIST CONTROL CENTER(DESCRIPTION) (NO. 1)	1.000	EACH
714-25.01	ELECTRICAL CONNECTION (DESCRIPTION) (TO CONTROL CENTER NO. 1)	(1)	LS
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	44.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	49.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.000	EACH
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.000	EACH
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.000	EACH
716-05.49	PAINTED PAVEMENT MARKINGS(8" LINE)	1.900	L.M.
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	14,090.000	L.F.
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	88.000	S.Y.
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	52.000	L.F.
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	4.000	EACH
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION) (ONLY)	4.000	EACH
716-09.86	CONTRAST PAVEMENT MARKING 6"	0.200	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.700	L.M.
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	491.000	L.F.
717-01	MOBILIZATION	(1)	LS

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	6.000	EACH
730-03.50	FIBER OPTIC CABLE (48F)	895.000	L.F.
730-05.04	MODIFY EXISTING ELECTRICAL SERVICE CONNECTION	1.000	EACH
730-12.03	CONDUIT 3" DIAMETER (PVC SCHEDULE 40)	210.000	L.F.
730-12.24	CONDUIT 3" DIAMETER (DIRECTIONAL BORE)	70.000	L.F.
730-12.38	ENCASED CONDUIT 3" DIAMETER	315.000	L.F.
740-07.04	GEOGRID REINFORCEMENT TYPE 2	533.000	S.Y.
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,668.000	S.Y.
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	571.000	S.Y.
740-11.03	TEMPORARY SEDIMENT TUBE 18IN	457.000	L.F.
801-01	SEEDING (WITH MULCH)	31.000	UNIT
801-01.07	TEMPORARY SEEDING (WITH MULCH)	40.000	UNIT
801-01.35	GRASS SEED MIX (RIPZN/FLPL) W/MULCH	15.000	UNIT
801-01.38	NATVE SEED MX FINAL STABLIZATN OF SLOPES	5.000	UNIT
801-02	SEEDING (WITHOUT MULCH)	1.000	UNIT
801-03	WATER (SEEDING & SODDING)	17.000	M.G.
802-12.01	ACER NEGUNDO (BOX ELDER SEEDLNG B.R.)	16.000	EACH
802-12.02	ACER RUBRUM (RED MAPLE SEEDLNG B.R.)	17.000	EACH
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	17.000	EACH
802-16.01	SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)	100.000	EACH
803-01	SODDING (NEW SOD)	286.000	S.Y.
806-02.03	PROJECT MOWING	4.000	CYCL
711-05.82	32IN HALF SIZE SINGLE SLOPE CONC BARRIER SLOPED END TREATMNT	75.000	L.F.
714-08.11	LIGHT STANDARDS (DESCRIPTION) (LIGHT POLE MATERIAL ONLY, 14' M.H. POST TOP FIXTURE)	10.000	EACH
714-08.24	FOUNDATION (ONLY) FOR LIGHT STANDARDS	10.000	EACH
202-01.05	REMOVAL OF ASBESTOS (DESCRIPTION) (UTILITY PIPING)	(1)	LS
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.) (BRIDGE NO. 94-SR006-12.51)	(1)	LS

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
204-02.01	DRY EXCAVATION (BRIDGES)	1,303.000	C.Y.
204-03.01	WET EXCAVATION (BRIDGES)	1,093.000	C.Y.
204-04.01	ROCK EXCAVATION (BRIDGES)	24.000	C.Y.
204-05	ROCK DRILLING (BRIDGES)	72.000	L.F.
303-01.02	GRANULAR BACKFILL (BRIDGES)	89.000	TON
602-10.05	BRACING REPAIRS	(1)	LS
604-02.03	EPOXY COATED REINFORCING STEEL	186,022.000	LB.
604-03.01	CLASS A CONCRETE (BRIDGES)	430.000	C.Y.
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	105,571.000	LB.
604-03.04	PAVEMENT @ BRIDGE ENDS	259.000	S.Y.
604-03.07	CLASS A CONCRETE (DESCRIPTION) (SIDEWALK)	118.000	C.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	460.000	C.Y.
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	1,798.000	S.Y.
604-10.14	REMOVE EXISTING WEARING SURFACE	(1)	LS
606-02.03	STEEL PILES (10 INCH)	923.000	L.F.
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	30.000	EACH
610-10.45	DECK DRAINS (DESCRIPTION) (GRATE INLET DRAIN - TYPE 2)	18.000	EACH
615-02.05	PRESTRESSED CONCRETE BOX BEAM (33" X 36")	1,908.000	L.F.
617-02	BRIDGE DECK CRACK SEALING	321.000	L.F.
617-05	SEALANT (DESCRIPTION) (HMWM)	2.000	GAL.
620-03.12	CONCRETE PARAPET (DESCRIPTION) (METAL PEDESTRIAN HANDRAIL WITH CONCRETE COLUMNS)	590.000	L.F.
621-05.02	TEMPORARY SHORING	(1)	LS
710-09.01	6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	142.000	L.F.
710-09.02	6" PIPE UNDERDRAIN	38.000	L.F.
604-03.07	CLASS A CONCRETE (DESCRIPTION) (SIDEWALK)	82.000	C.Y.
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	64.000	C.Y.
615-02.05	PRESTRESSED CONCRETE BOX BEAM (33" X 36")	545.000	L.F.

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
620-03.11	CONCRETE PARAPET (DESCRIPTION) (MEDIAN TRAFFIC BARRIER)	560.000	L.F.
790-98.01	REMOVE WIRE	515.000	L.F.
790-98.02	REMOVE POLES	2.000	EACH
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	14.000	EACH
793-01.12	POLE 40FT CLASS 4 WOOD	2.000	EACH
793-01.25	POLE 55FT CLASS 3 WOOD	1.000	EACH
793-01.41	ANCHOR 1IN	2.000	EACH
793-11.17	COMPOSITE HANDHOLE 5FTX3FTX3FT	1.000	EACH
793-13.07	4IN SCHEDULE 40 PVC	1,868.000	L.F.
793-13.11	1 DUCT FORMATION @ 24IN DEPTH	44.000	L.F.
793-13.27	4 DUCT FORMATION @ 36IN DEPTH	176.000	L.F.
793-14.03	MH PRECAST 6-FT W X 12-FT L X 7-FT H	1.000	EACH
793-14.09	BRIDGE CONDUIT HANGER SYSTEM	(1)	LS
793-14.20	PLACE MANHOLE OVER EXISTING CABLE	1.000	EACH
793-98.04	REMOVE POLES ALL SIZES	3.000	EACH
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	986.000	L.F.
795-05.68	BORE/JACK 24IN STEEL CASING PIPE-UNCON.	15.000	L.F.
795-06.07	CONNECT TO 12IN WATER LINE	2.000	EACH
795-06.37	CUT AND CAP 12IN WATER LINE	2.000	EACH
795-07.15	12IN X 12IN TAPPING SLEEVE AND VALVE	2.000	EACH
795-08.09	12IN GATE VALVE ASSEMBLY	2.000	EACH
795-11.12	RETIRE IN PLACE EXISTING WATER MAIN	466.000	L.F.
795-13.01	DI FITTINGS	1,320.000	LB.
795-13.04	BRIDGE HANGER SYSTEM	(1)	LS
797-02.17	18IN HDPE FORCE MAIN	1,096.000	L.F.
797-05.32	__IN DIP GRAVITY SEWER >18FT DEPTH (54)	279.000	L.F.
797-06.98	__ IN TUNNELING UNCLASSIFIED (84)	(1)	LS
797-07.43	84IN MANHOLE 24FT-28FT DEPTH	1.000	EACH
797-07.80	REMOVE SEWER MANHOLE	1.000	EACH

Contract ID CN263055 - WILLIAMSON

Item No.	Description	Quantity	Units
797-08.03	HDPE FITTINGS	450.000	LB.
797-10.04	CONNECT >18IN SEWER TO EXIST. MANHOLE	1.000	EACH
797-10.45	CONNECT TO 18IN FORCE MAIN	2.000	EACH
797-11.37	REMOVE EXISTING SEWER >24IN	272.000	L.F.
797-11.38	BY-PASS PUMPING	(1)	LS

() Item will be bid as lump sum.

Contract ID CN264904 - GIBSON

Contract ID: CN264904

Letting Date: June 26, 2026 10:00 AM

Projects: 27S043-F3-002
27S043-F8-002

NH/HSIP-43(50)
NH/HSIP-43(50)

Counties: GIBSON

District:

DBE Goal Percent:

Description: The resurfacing on S.R. 43 from near Cades Atwood Road (L.M. 14.18) to the Weakley County line (L.M. 24.26).

Contract Time: DT - 4/30/2027

Item No.	Description	Quantity	Units
202-03.01	REMOVAL OF ASPHALT PAVEMENT	707.000	S.Y.
203-06	WATER	1.000	M.G.
208-01.05	BROOMING & DEGRASSING SHOULDERS	37.800	L.M.
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION) (C OR D)	99.000	TON
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	66.000	TON
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	127.000	TON
403-01.10	HIGH PERFORMANCE FOG SEALS	113,046.000	S.Y.
403-02.01	TRACKLESS TACK COAT	150.000	TON
411-01.10	ACS MIX(PG64-22) GRADING D	22,868.000	TON
411-04	CRACK SEALANT	8,564.000	LB.
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	12,254.000	TON
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	31.000	EACH
705-06.20	TANGENT ENERGY ABSORBING TERM MASH TL-3	31.000	EACH
706-01	GUARDRAIL REMOVED	1,550.000	L.F.
712-01	TRAFFIC CONTROL	(1)	LS
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	60.000	EACH
712-06	SIGNS (CONSTRUCTION)	6,172.000	S.F.

Contract ID CN264904 - GIBSON

Item No.	Description	Quantity	Units
712-08.03	ARROW BOARD (TYPE C)	4.000	EACH
713-15.01	REMOVAL OF EXISTING SIGN POST	4.000	EACH
713-16.20	SIGNS (DESCRIPTION) (STOP R1-1)	2.000	EACH
713-16.21	SIGNS (DESCRIPTION) (DO NOT ENTER R5-1)	2.000	EACH
713-16.22	SIGNS (DESCRIPTION) (DO NOT ENTER R5-1, ONE WAY R6-1L)	2.000	EACH
713-16.23	SIGNS (DESCRIPTION) (YIELD R1-2, NO RIGHT TURN R3-1)	2.000	EACH
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	222.000	EACH
716-01.22	SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)	195.000	EACH
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)	1,223.000	EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	1,490.000	EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	117.000	S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	600.000	L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	24.000	EACH
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	1,497.000	L.F.
716-02.11	PLASTIC PAVEMENT MARKING (6" DOTTED LINE)	561.000	L.F.
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.500	L.M.
716-02.15	PLASTIC PAVEMENT MARKING (U TURN ARROW)	4.000	EACH
716-05.20	PAINTED PAVEMENT MARKING (6" LINE)	44.000	L.M.
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	44.000	L.M.
717-01	MOBILIZATION	(1)	LS

() Item will be bid as lump sum.

