Item
Number

104-03.71

105-01

105M01

106-04.01

109-10.01

109M10.01

201-01

201-05.31

201-07.01

201M01

202-01

202-01.02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of

Description Measure Region
ADDITIONAL WORK S.F. 2

CONSTRUCTION STAKES, LINES AND GRADES LS 1

CONSTRUCTION STAKES, LINES AND GRADES LS 1
SMPLNG & TSTNG OF POTENTIALLY ACID. MAT. EACH 1

TRAINEE HOUR 1

TRAINEE HOUR 1

CLEARING AND GRUBBING LS 1

VEGETATION REMOVAL LS 1

REMOVAL AND DISPOSAL OF BRUSH & TREES LS 1

CLEARING AND GRUBBING LS 1

REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1

REMOVAL OF ASBESTOS LS 1

Awarded Contracts

Average
Unit Price

S1.

S1.
$45,365.
$61,957.
$37,630.
$40,438.
$44,385.
$300,000.
$300,000.
$118.
$118.

$0.

$0.

$0.

$232,969.
$213,162.
$89,500.
$172,862.
$165,479.
$11,000.
$11,000.
$15,250.
$8,000.
$6,500.
$9,916.
$1,435,000.
$1,435,000.
$5,500.
$345,000.
$14,934.
$24,771.
$33, 445,
$48,850.
$4,515.

Total
Cost

$11,775.00
$11,775.00
$998,047.57
$1,115,239.61
$1,354,715.00
$970,525.00
$4,438,527.18
$300,000.00
$300,000.00
$473,800.00
$473,800.00
$18,104.00
$7,120.00
$11,696.00
$10,384.00
$47,304.00
$5,312.00
$5,312.00
$5,125,338.41
$2,344,785.70
$2,506,011.05
$2,765,796.00
$12,741,931.16
$11,000.00
$11,000.00
$30,500.00
$16,000.00
$13,000.00
$59,500.00
$1,435,000.00
$1,435,000.00
$11,000.00
$345,000.00
$164,275.00
$148,630.00
$668,905.00
$244,250.00
$9,031.85

Total
Quantity

—
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $11,268.75 $45,075.00 4.00
4 $7,833.33 $23,500.00 3.00
STATE $22,989.78 $321,856.85 14.00
202-01.03 REMOVAL OF TRASH AND DEBRIS LS 2 $2,938.13 $2,938.13 1.00
3 $3,500.00 $3,500.00 1.00
STATE $3,219.07 $6,438.13 2.00
202-01.13 REMOVAL OF PIPE L.F. 3 $10.00 $260.00 26.00
STATE $10.00 $260.00 26.00
202-01.50 REMOVAL OF STRUCTURES AND OBSTRUCTIONS EACH 1 $2,208.81 $59,638.00 27.00
STATE $2,208.81 $59,638.00 27.00
202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS LS 1 $10,296.67 $10,296.67 1.00
2 $130,000.00 $130,000.00 1.00
STATE $70,148.34 $140,296.67 2.00
202-02.01 REMOVAL OF PIPE L.F. 1 $14.31 $2,890.00 202.00
3 $21.21 $9,754.40 460.00
STATE $19.10 $12,644.40 662.00
202-02.02 REMOVAL OF PIPE L.F. 1 $10.00 $280.00 28.00
3 $25.90 $6,397.96 247.00
STATE $24.28 $6,677.96 275.00
202-02.03 REMOVAL OF PIPE L.F. 1 $10.00 $770.00 77.00
3 $23.69 $2,416.40 102.00
STATE $17.80 $3,186.40 179.00
202-02.04 REMOVAL OF PIPE L.F. 1 $10.00 $410.00 41.00
3 $21.78 $2,700.16 124.00
STATE $18.85 $3,110.16 165.00
202-02.05 REMOVAL OF PIPE L.F. 1 $10.00 $370.00 37.00
3 $25.66 $2,052.80 80.00
STATE $20.71 $2,422.80 117.00
202-02.06 REMOVAL OF PIPE L.F. 1 $10.00 $290.00 29.00
3 $26.32 $1,316.00 50.00
STATE $20.33 $1,606.00 79.00
202-02.07 REMOVAL OF PIPE L.F. 1 $10.00 $480.00 48.00
3 $25.00 $1,000.00 40.00
STATE $16.82 $1,480.00 88.00
202-02.08 REMOVAL OF PIPE L.F. 1 $18.00 $1,368.00 76.00
STATE $18.00 $1,368.00 76.00
202-02.09 REMOVAL OF PIPE L.F. 1 $18.00 $1,422.00 79.00

STATE $18.00 $1,422.00 79.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
202-02.10 REMOVAL OF PIPE L.F. 1 $18.00 $1,764.00 98.00
STATE $18.00 $1,764.00 98.00
202-02.11 REMOVAL OF PIPE L.F. 1 $10.00 $1,050.00 105.00
STATE $10.00 $1,050.00 105.00
202-02.12 REMOVAL OF PIPE L.F. 1 $10.00 $780.00 78.00
STATE $10.00 $780.00 78.00
202-02.13 REMOVAL OF PIPE L.F. 1 $10.00 $730.00 73.00
STATE $10.00 $730.00 73.00
202-02.14 REMOVAL OF PIPE L.F. 1 $90.00 $2,250.00 25.00
STATE $90.00 $2,250.00 25.00
202-02.15 REMOVAL OF PIPE L.F. 1 $10.00 $130.00 13.00
2 $4.12 $300.76 73.00
STATE $5.01 $430.76 86.00
202-02.17 REMOVAL OF PIPE L.F. 1 $10.00 $300.00 30.00
STATE $10.00 $300.00 30.00
202-02.18 REMOVAL OF PIPE L.F. 1 $18.00 $1,332.00 74.00
STATE $18.00 $1,332.00 74.00
202-02.19 REMOVAL OF PIPE L.F. 1 $10.00 $220.00 22.00
STATE $10.00 $220.00 22.00
202-02.21 REMOVAL OF PIPE L.F. 3 $20.00 $960.00 48.00
4 $15.00 $795.00 53.00
STATE $17.38 $1,755.00 101.00
202-02.23 REMOVAL OF PIPE L.F. 3 $20.00 $180.00 9.00
STATE $20.00 $180.00 9.00
202-03 REMOVAL OF RIGID PVMT, SIDEWALK, ETC. S.Y. 1 $7.23 $39,775.00 5500.00
3 $14.51 $15,688.80 1081.00
4 $16.58 $24,146.50 1456.00
STATE $9.91 $79,610.30 8037.00
202-03.01 REMOVAL OF ASPHALT PAVEMENT S.Y. 1 $4.36 $88,491.40 20281.00
2 $2.00 $1,350.00 675.00
3 $6.43 $164,226.50 25541.00
4 $22.77 $320,743.80 14086.00
STATE $9.49 $574,811.70 60583.00
202-03.02 REMOVAL OF RIGID PAVEMENT C.Y. 1 $14.81 $86,001.67 5807.00
STATE $14.81 $86,001.67 5807.00
202-03.03 REMOVAL OF ASPHALT PAVEMENT C.Y. 1 $6.58 $32,373.60 4920.00
3 $60.00 $9,480.00 158.00

STATE $8.24 $41,853.60 5078.00



Item
Number

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

01

02

03

04

05

06

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
REMOVAL OF STRUCTURES LS 1 $67,048.81
2 $96,465.59

3 $126,278.00

4 $63,560.00

STATE $88,372.94

REMOVAL OF STRUCTURES LS 1 $35,377.17
2 $4,556.60

3 $48,000.00

4 $13,650.00

STATE $25,101.82

REMOVAL OF STRUCTURES LS 1 $55,575.76
STATE $55,575.76

REMOVAL OF STRUCTURES LS 1 $80,000.00
STATE $80,000.00

REMOVAL OF STRUCTURES LS 1 $35,000.00
3 $82,915.00

4 $23,000.00

STATE $46,971.67

REMOVAL OF STRUCTURES LS 1 $30,000.00
3 $53,000.00

STATE $41,500.00

REMOVAL OF BUILDINGS LS 1 $14,823.64
2 $9,583.89

3 $6,560.20

4 $5,000.00

STATE $10,083.61

REMOVAL OF BUILDINGS LS 1 $9,509.26
3 $2,750.50

STATE $7,256.34

REMOVAL OF BUILDINGS LS 1 $12,372.74
STATE $12,372.74

REMOVAL OF BUILDINGS LS 1 $6,457.50
STATE $6,457.50

REMOVAL OF BUILDINGS LS 1 $6,457.50
2 $13,125.63

STATE $9,791.57

REMOVAL OF BUILDINGS LS 1 $6,457.50

STATE $6,457.50

Total
Cost

$402,292.88
$868,190.30
$1,010,224.00
$635,600.00
$2,916,307.18
$70,754.34
$4,556.60
$48,000.00
$27,300.00
$150,610.94
$55,575.76
$55,575.76
$80,000.00
$80,000.00
$35,000.00
$82,915.00
$23,000.00
$140,915.00
$30,000.00
$53,000.00
$83,000.00
$74,118.18
$19,167.78
$32,801.00
$5,000.00
$131,086.96
$38,037.04
$5,501.00
$43,538.04
$37,118.23
$37,118.23
$6,457.50
$6,457.50
$6,457.50
$13,125.63
$19,583.13
$6,457.50
$6,457.50

Total
Quantity

w
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
202-06.07 REMOVAL OF BUILDINGS LS 1 $7,140.00 $7,140.00 1.00
STATE $7,140.00 $7,140.00 1.00
202-06.08 REMOVAL OF BUILDINGS LS 1 $6,825.00 $6,825.00 1.00
STATE $6,825.00 $6,825.00 1.00
202-06.09 REMOVAL OF BUILDINGS LS 1 $9,975.00 $9,975.00 1.00
STATE $9,975.00 $9,975.00 1.00
202-06.10 REMOVAL OF BUILDINGS LS 1 $17,850.00 $17,850.00 1.00
STATE $17,850.00 $17,850.00 1.00
202-06.13 REMOVAL OF BUILDINGS LS 2 $13,125.63 $13,125.63 1.00
STATE $13,125.63 $13,125.63 1.00
202-08.10 REMOVAL OF CURB L.F. 1 $2.93 $10,534.50 3600.00
3 $5.40 $17,965.80 3327.00
STATE $4.11 $28,500.30 6927.00
202-08.15 REMOVAL OF CURB AND GUTTER L.F. 1 $5.00 $2,250.00 450.00
3 $7.87 $4,507.25 573.00
STATE $6.61 $6,757.25 1023.00
202-13 WATER WELL ABANDONMENT EACH 3 $2,125.00 $4,250.00 2.00
STATE $2,125.00 $4,250.00 2.00
202M01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1 $69,634.62 $69,634.62 1.00
STATE $69,634.62 $69,634.62 1.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLIFIED) C.Y. 1 $10.29 $6,910,167.17 671261.00
2 $21.46 $4,719,321.73 219894.00
3 $9.37 $7,268,174.92 775302.78
4 $4.16 $2,781,651.40 668156.00
STATE $9.29 $21,679,315.22 2334613.78
203-01.07 RD & DRNG EXCV (ACID PRODUCING OFF SITE) C.Y. 2 $15.82 $265,111.56 16758.00
STATE $15.82 $265,111.56 16758.00
203-01.09 ACID PRODUCING MATERIAL HAUL & TIP FEE TON 1 $25.49 $3,539,643.36 138864.00
STATE $25.49 $3,539,643.36 138864.00
203-01.11 PRESPLITTING OF ROCK EXCAVATION S.Y. 3 $16.73 $427,102.00 25525.00
STATE $16.73 $427,102.00 25525.00
203-01.29 ROCK EXCAVATION C.Y. 3 $16.98 $87,767.40 5170.00
STATE $16.98 $87,767.40 5170.00
203-01.60 ROAD & DRAINAGE EXCAVATION C.Y. 1 $31.45 $259,556.85 8253.00
STATE $31.45 $259,556.85 8253.00
203-01.79 EXCAVATION/BACKFILL C.Y. 2 $139.00 $90,350.00 650.00
3 $9.25 $1,258.00 136.00

STATE $116.55 $91,608.00 786.00



Item
Number

203-02.

203-02.

203-03

203-03.

203-03.

203-04

203-05

203-06

203-07

01

02

01

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXCAVATION (SELECT MATERIAL)

SELECT GRANULAR MATERIAL

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

Unit of
Measure

TON

TON

Region

TATE

TATE

TATE
TATE

1
2
3
4
S
3
S
1
2
3
4
S
2
4
S
3
4
STATE
1
2
3
4
STATE
1
2
3
4
STATE
1
2
3
4
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$21.
$25.
$18.
$35.
$19.
$33.
$33.
$6.
$16.
$16.
$2.
S4.
$60.
$10.
$10.
$19.
$14.
$16.
$5.
$6.
$6.
$2.
$5.
$23.
$14.
$13.
S1.
$4.
$8.
$10.
$2.
S11.
$8.
$20.
$8.
$13.
$3.
$6.

Total
Cost

$1,158,749.
$440,797.
$4,748,886.
$49,490.
$6,397,924.
$330, 448.
$330, 448.
$781,289.
$1,581,361.
$2,419,135.
$8,674,229.
$13,456,015.
$15,300.
$1,719,504.
$1,734,804.
$332,753.
$399, 441.
$732,194.
$230,837.
$182,847.
$267,626.
$61,705.
$743,016.
$180,278.
$129,240.
$574,429.
$197,812.
$1,081,760.
$42,823.
$151,192.
$33,855.
$121,0098.
$348,969.
$160,206.
$26,120.
$101,634.
$121,920.
$409,881.

Total
Quantity

54925.00
17135.94
262449.00
1414.00
335923.94
9985.00
9985.00
120446.00
98261.35
143885.00
2965440.14
3328032.49
255.00
170708.00
170963.00
16934.00
28056.00
44990.00
42560.00
27977.00
39549.94
21711.87
131798.81
7696.00
9000.00
41382.00
177749.00
235827.00
5182.00
14171.20
12399.50
10945.00
42697.70
7861.00
2919.00
7759.00
40160.00
58699.00



Item
Number

203-08

203-10

203-10.

203-11

203-15.

203-30.

203-40.

203-50

203-50.

203-70.

203M01

203M02.

203M03

203M06

203M07

203M40.

15

01

02

01

07

01

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

WASTE MATERIAL

SCALING AND TRIMMING

COMPACTED CLAY

ROADWAY APPROACHES

ROCK ANCHORS

CONSTRUCTION OF HAUL ROAD

CONSTRUCTION OF HAUL ROAD

STANDPIPE

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)
WATER
FURNISHING & SPREADING TOPSOIL

TIE-BACK ANCHORS (SOIL)

Unit of
Measure

C.Y.

LS

LS

EACH

m3

TONN

m3

m3

m3

Region

TATE

TATE

TATE

TATE

TATE

1
3
4
S
3
S
1
2
3
S
1
STATE
1
3
S
1
S
1
2
STATE
3
4
STATE
2
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$20.
$36.
$14.
$20.

$5.

$5.

$18.

$8.

$12.
$13.
$14.
$14.
S11.
$62.
S11.
$33,866.
$33,866.
$92.
$707.
$118.
$31,366.
$108,625.
$75,514.
$57,459.
$57,459.
$3,400.
$3,400.

Total
Cost

$9,560.
$10,120.
$8,526.
$28,206.
$3,327,096.
$3,327,096.
$30,240.
$8,672.
$105,938.
$144,850.
$251,427.
$251,427.
$974,178.
$1,885.
$976,063.
$101,600.
$101,600.
$552,840.
$186,648.
$739,488.
$94,100.
$434,501.
$528,601.
$114,919.
$114,919.
$102,000.
$102,000.
$2,936,118.
$2,936,118.
$2,910,416.
$2,910,416.
$588,330.
$588,330.
$20,670.
$20,670.
$265,585.
$265,585.
$4,211,856.

Total
Quantity

478.00
278.00
609.00
1365.00
601645.00
601645.00
1680.00
1084.00
8281.00
11045.00
17946.00
17946.00
82892.00

351631.00
351631.00
106336.00
106336.00
87160.00
87160.00
39000.00
39000.00
24961.00
24961.00
25087.00



Item
Number

203M40.

203M40.

203M40

203M40

204-01

204-02.

204-03.

204-04.

204-05

204-05.

204-05.

204-06.

204-08

11

13

.20

.21

01

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TIE-BACK ANCHORS (ROCK)
SUPPLEMENTAL WALERS

SOIL ANCHOR PULLOUT TEST
ROCK ANCHOR PULLOUT TEST

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING
GROUT CASING INSTALLATION

FLOWABLE FILL (GENERAL)

FOUNDATION FILL MATERIAL

Unit of
Measure

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$167.
$167.
$167.
.67
$2,065.
$12,875.
$12,875.
$12,875.
$12,875.
$95.
$13.
$13.
$19.
$16.
$10.

$9.

$12.
$25.
$17.
$15.
$21.
$59.
$234.
$63.
$48.
S$T1.
$50.
$180.
$180.
$61.
$61.
$170.
$267.
$198.
$190.
$67.
$68.
$61.

$2,065

89
89
89

Total
Cost

$4,211,856.
$2,524,897.
$2,524,897.
$8,262.
$8,262.
$51,500.
$51,500.
$25,750.
$25,750.
$380.
$11,609.
$11,989.
$78,192.
$24,060.
$54,281.
$92,927.
$249,463.
$52,493.
$2,537.
$18,930.
$73,961.
$19,538.
$2,112.
$21,651.
$10,951.
$1,707.
$12,659.
$26,640.
$26,640.
$98,992.
$98,992.
$12,920.
$3,475.
$14,080.
$30,475.
$20,178.
$4,514.
$38,926.

Total
Quantity

25087.00
15039.00
15039.00



Item
Number

204-08.

204-10.

204-10.

204-10.

204-10.

204-10.

204-11

204-14

204-15

204M02.

204M06 .

204M08

204M08.

204M14

01

01

02

03

04

05

01

02

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BACKFILL MATERIAL (FLOWABLE FILL)

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION

FOUNDATION PREPARATION
FOUNDATION PREPARATION
BRIDGE EXCAVATION (UNCLASSIFIED)

CORE DRILLING FOR PILES (ROCK)

CORE DRILLING FOR PILES(SOIL)

DRY EXCAVATION (BRIDGES)

FLOWABLE FILL (EXCAVATABLE)
FOUNDATION FILL MATERIAL
BACKFILL MATERIAL (FLOWABLE FILL)

CORE DRILLING FOR PILES (ROCK)

Unit of
Measure

LS

LS

LS

LS

LS

m3

m3

m3

m3

Region

Awarded Contracts

Average
Unit Price

$36.
$54.
$118.
$221.
$221.
$215.
$14,536.
$96,000.
$18,000.
$63,500.
$34,853.
$10,500.
$63,500.
$28,166.
$16,750.
$63,500.
$40,125.
$35,000.
$35,000.
$30,000.
$30,000.
$42.
$42.
$129.
$330.
$135.
$50.
$85.
$52.
$24.
$24.
$271.
$271.
$76.
$76.
$224.
$224.
$1,364.

Total
Cost

$18,425.00
$82,043.88
$12,000.08
$322,821.25
$51,800.00
$386,621.33
$72,680.00
$96,000.00
$18,000.00
$127,000.00
$313,680.00
$42,000.00
$127,000.00
$169,000.00
$33,500.00
$127,000.00
$160,500.00
$35,000.00
$35,000.00
$30,000.00
$30,000.00
$57,125.00
$57,125.00
$260,457.50
$18,480.00
$278,937.50
$24,750.00
$3,400.00
$28,150.00
$14,844.36
$14,844.36
$854,078.55
$854,078.55
$3,134.04
$3,134.04
$33,645.00
$33,645.00
$3,500,583.75

Total
Quantity

506.
1510.
101.
1455.
234.
1790.
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Item
Number

204M15

208-01

208-01.

208-01.

209-01.

209-02.

209-02.

209-02.

209-02.

209-02.

209-03.

209-03

209-03

02

03

31

03

04

05

06

07

20

.21

.22

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CORE DRILLING FOR PILES (SOIL)

SHOULDERS AND DITCHES

SHOULDER PREPARATION

GRADE AND RESHAPE SHOULDERS

TEMPORARY MULCH FILTER BERM

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

FILTER SOCK (8 INCH)

FILTER SOCK (12 INCH)

FILTER SOCK (18 INCH)

Unit of
Measure Region
STATE
m 1
STATE
L.M. 1
STATE
L.M. 4
STATE
L.M. 3
STATE
c.Y. 1
STATE

Awarded Contracts

Average
Unit Price

$1,364.
$139.
$139.
$551.
$551.
$3,137.
$3,137.
$20,000.
$20,000.
S4.

$4.

$8.
$17.
$7.

$8.
$10.
$7.
$10.
$13.
$19.
$12.
$15.
$13.
$13.
$16.
$19.
$20.
$19.
$5.
$40.
$10.
$2.

$6.

$5.
$20.
$7.

$4.

$7.

Total
Cost

$3,500,583.
$735,157.
$735,157.
$48,093.
$48,093.
$68,613.
$68,613.
$2,000.
$2,000.
$1,321.
$1,321.
$30,581.
$1,770.
$9,617.
$41,968.
$10,556.
$809.
$11,366.
$44,142.
$37,781.
$4,572.
$86,495.
$9,182.
$9,182.
$38,024.
$39,381.
$80,926.
$158,331.
$1,720.
$1,620.
$3,340.
$1,155.
$27,882.
$29,037.
$4,840.
$211,480.
$22,319.
$238,639.

10

Total
Quantity

2565.00



Item
Number

209-03

209-03

209-03.

209-03.

209-03.

209-03

209-03

209-04

209-05

209-06.

209-06.

209-08.

209-08.

209-08.

.23

.31

34

35

44

.55

.56

05

10

02

03

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FILTER SOCK (24 INCH)

STREAM MITIGATION-COCONUT FIBER ROLLS
STREAM MITIGATION-LOG VANES

STREAM MITIGATION-LOG DROP STRUCTURE
STRM MITIG - WILLOW POLES (SPECIES)
STREAM MITIGATION (DESCRIPTION)
STREAM MITIGATION (DESCRIPTION)

BRUSH BARRIERS

SEDIMENT REMOVAL

BALED HAY OR STRAW

20IN WATTLE (DESCRIPTION)

TEMPORARY SILT FENCE (WITH BACKING)

TEMPORARY SILT FENCE (WITHOUT BACKING)

ENHANCED SILT FENCE CHECK (V-DITCH)

Unit of
Measure

L.F.

EACH

EACH

EACH

BALE

EACH

Region

Awarded Contracts

Average
Unit Price

$5.

$5.
$19.
$19.
$1,112.
$1,112.
$929.
$929.
$10.
$10.
$4,074.
$4,074.
$3,841.

Total
Cost

$6,850.
$6,850.
$12,792.
$12,792.
$3,336.
$3,336.
$4,646.
$4,646.
$3,090.
$3,090.
$4,074.
$4,074.
$15,367.
$15,367.
$12,893.
$12,893.
$65,219.
$42,092.
$87,137.
$80, 766.
$275,216.
$30,548.
$50,000.
$80,548.
$4,650.
$4,650.
$410,064.
$284,716.
$265,849.
$322,574.
$1,283,204.
$100,774.
$70,394.
$199,277.
$163,325.
$533, 771.
$4,565.
$38,000.

11

Total
Quantity

1197.00
1197.00
650.00
650.00



Item
Number

209-08.

209-08.

209-08.

209-09.

209-09.

209-09.

209-09.

209-09

209-09

209-09

209-09

07

08

09

01

02

03

04

.21

.22

.23

.24

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ROCK CHECK DAM PER

ENHANCED ROCK CHECK DAM

FILTER SOCK CHECK DAM

SANDBAGS

TEMP.SEDIMT FILTER BAG(14'6"X2'0"X13'3")

SEDIMENT FILTER BAG (15' X 15")

SEDIMENT FILTER BAG(15' X 10'")

POLYACRYLAMIDE GEL LOGS

POLYACRYLAMIDE POWDER

POLYACRYLAMIDE LIQUID

JUTE MESH FABRIC

Unit of
Measure

EACH

EACH

EACH

BAG

BAG

EACH

EACH

EACH

LB.

GAL.

Region

STATE

Awarded Contracts

Average
Unit Price

$409.
$235.
$252.
$233.
$265.
$242.
$407.
$300.
$424.
$647.
$426.
$200.
$200.

$3.

Total
Cost

$42,565.
$166,340.
$97,233.
$193,724.
$89,605.
$546,902.
$112,479.
$74,557.
$132,588.
$108,725.
$428,350.
$15,200.
$15,200.
$31,370.
$21,198.
$73,279.
$30,087.
$155,935.
$5,723.
$5,723.
$36,623.
$8,525.
$9,775.
$7,090.
$62,014.
$2,400.
$4,095.
$15,055.
$4,880.
$26,430.
$13,691.
$13,691.
$10,413.
$5,440.
$15,853.
$2,300.
$2,300.
$2,730.

12

Total
Quantity

104.00
707.00
385.00
830.00
337.00
2259.00
276.00
248.00
312.00



Item
Number

209-09.

209-09.

209-09.

209-09.

209-10.

209-10

209-11.

209-20.

209-20.

209-40.

209-40.

40

41

42

43

01

.20

01

03

04

30

31

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CURB INLET PROTECTION (TYPE 1)

CURB INLET PROTECTION (TYPE 2)

CURB INLET PROTECTION (TYPE 3)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE

TEMPORARY SEDIMENT TRAP

SEDIMENT BASIN RISER

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

POLYETHYLENE SHEETING (10 MIL.)

CATCH BASIN PROTECTION (TYPE A)

CATCH BASIN PROTECTION (TYPE B)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2.47

$4.00

$2.60
$338.00
$212.50
$320.69
$229.21
$200.00
$227.30
$550.00
$550.00
$175.28
$136.95
$162.12
$312.25

$1,000.00

Total
Cost

$5,147.48
$400.00
$8,277.48
$8,450.00
$850.00
$9,300.00
$22,920.80
$1,400.00
$24,320.80
$4,950.00
$4,950.00
$31,375.00
$41,085.00
$22,210.00
$1,249.00
$95,919.00
$240.00
$22,350.00
$22,590.00
$36,550.00
$15,852.00
$52,402.00
$4,500.00
$4,500.00
$10,042.62
$131,767.89
$5,976.45
$25,661.00
$173,447.96
$300.00
$2,176.00
$2,476.00
$26,862.50
$4,113.36
$16,100.00
$2,100.00
$49,175.86
$1,000.00

13

Total
Quantity

2084.00
100.00
3184.00
25.00
4.00
29.00
100.00
7.00
107.00
9.00
9.00
179.00
300.00
137.00
4.00
620.00
8.00
1490.00
1498.00
4741.00
718.00
5459.00

4921.00
47023.72
2036.00
10331.00
64311.72

800.00
830.00
47.00
27.00

82.00



Item
Number

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

33

34

41

42

43

44

45

46

47

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

PROTECTION (TYPE D)

PROTECTION (TYPE E)

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

ASSEMBLY (TYPE

2)

3)

5)

6)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,000.
$208.
$256.
$275.
$510.
$249.
$236.
$175.
$179.
$525.
$583.
$662.
$470.
$526.
$562.
$857.
$599.
$505.
$598.
$829.
$1,070.
$750.
$817.
$789.
$1,226.
$1,290.
$750.
$873.
$840.
$1,992.
$1,637.
$517.
$613.
$620.
$576.
$946.
$925.
$760.

Total
Cost

$1,000.
$32,575.
$4,621.
$43,757.
$4,082.
$85,037.
$1,417.
$13,650.
$15,067.
$18,397.
$14,599.
$662.
$12,695.
$46,354.
$79,312.
$17,152.
$9,594.
$1,010.
$107,070.
$25,725.
$2,141.
$9,750.
$37,616.
$41,044.
$13,494.
$2,581.
$2,250.
$59,369.
$3,360.
$17,933.
$21,293.
$55,332.
$87,711.
$14,260.
$157,304.
$5,680.
$61,055.
$4,560.

14

Total
Quantity

273.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $914.04 $71,295.28 78.00
209-40.48 CATCH BASIN FILTER ASSEMBLY (TYPE 8) EACH 1 $1,693.86 $1,693.86 1.00
2 $1,881.69 $9,408.45 5.00
3 $1,004.00 $3,012.00 3.00
STATE $1,568.26 $14,114.31 9.00
209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION) LS 1 $34,325.20 $34,325.20 1.00
3 $20,000.00 $40,000.00 2.00
STATE $24,775.07 $74,325.20 3.00
209-65.02 TEMPORARY STREAM DIVERSION (DESCRIPTION) LS 1 $34,325.20 $34,325.20 1.00
STATE $34,325.20 $34,325.20 1.00
209-65.03 TEMPORARY DIVERSION CHANNEL L.F. 1 $91.31 $158,151.45 1732.00
2 $57.75 $31,473.75 545.00
3 $24.02 $77,146.20 3212.00
4 $19.14 $76,909.00 4018.00
STATE $36.15 $343,680.40 9507.00
209-65.04 TEMPORARY IN STREAM DIVERSION L.F. 1 $82.38 $158,992.48 1930.00
2 $72.02 $87,865.90 1220.00
3 $47.48 $52,750.00 1111.00
4 $11.80 $20,250.00 1716.00
STATE $53.51 $319,858.38 5977.00
209-65.14 TEMPORARY STREAM DIVERSION LS 1 $36,657.38 $36,657.38 1.00
STATE $36,657.38 $36,657.38 1.00
209M02.05 300mm TEMPORARY SLOPE DRAIN m 1 $35.76 $35,223.60 985.00
STATE $35.76 $35,223.60 985.00
209M02.07 450mmTEMPORARY SLOPE DRAIN m 1 $89.28 $982.08 11.00
STATE $89.28 $982.08 11.00
209M03.22 FILTER SOCK (450mm) m 1 $32.94 $9,223.20 280.00
STATE $32.94 $9,223.20 280.00
209M03.23 Filter Sock (24 inch) m 1 $33.36 $1,534.56 46.00
STATE $33.36 $1,534.56 46.00
209M05 SEDIMENT REMOVAL m3 1 $3.92 $21,963.76 5603.00
STATE $3.92 $21,963.76 5603.00
209M05.01 SEDIMENT REMOVAL (CULVERTS) m3 1 $61.77 $37,062.00 600.00
STATE $61.77 $37,062.00 600.00
209M08.02 TEMPORARY SILT FENCE (WITH BACKING) m 1 $11.48 $165,013.52 14374.00
STATE $11.48 $165,013.52 14374.00
209M08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) m 1 $4.59 $63,410.85 13815.00

STATE $4.59 $63,410.85 13815.00



Item
Number

209M08.

209M08.

209M08.

209M09.

209M09.

209M09.

209M10

209M20.

209M40

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M65.

209M65.

07

08

09

01

04

43

.20

03

.33

41

42

43

44

45

46

47

48

01

02

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Rock Check Dam

Enhanced Rock Check Dam

FILTER SOCK CHECK DAM

SANDBAGS

SEDIMENT FILTER BAG

(450mm X 300mm)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY SEDIMENT TRAP

POLYETHYLENE SHEETING

Catch

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

TEMPORARY STREAM DIVERSION

TEMPORARY STREAM DIVERSION

Basin Filter Assembly (Type D)

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

BASIN

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

FILTER

ASSEMBLY (TYPE 1)
ASSEMBLY (TYPE 2)
ASSEMBLY (TYPE 3)
ASSEMBLY (TYPE 4)
ASSEMBLY (TYPE 5)
ASSEMBLY (TYPE 6)
ASSEMBLY (TYPE 7)

ASSEMBLY (TYPE 8)

(6 MIL. MINIMUM)

(DESCRIPTION)

(DESCRIPTION)

Unit of Average
Measure Region Unit Price
EACH 1 $203.66
STATE $203.66

EACH 1 $298.34
STATE $298.34

EACH 1 $300.36
STATE $300.36

BAG 1 $2.61
STATE $2.61

EACH 1 $657.27
STATE $657.27

EACH 1 $100.12
STATE $100.12

m3 1 $117.56
STATE $117.56

m2 1 $2.98
STATE $2.98

EACH 1 $226.71
STATE $226.71

EACH 1 $440.62
STATE $440.62

EACH 1 $530.65
STATE $530.65

EACH 1 $720.91
STATE $720.91

EACH 1 $1,061.29
STATE $1,061.29

EACH 1 $1,201.44
STATE $1,201.44

EACH 1 $390.50
STATE $390.50

EACH 1 $851.08
STATE $851.08

EACH 1 $1,131.37
STATE $1,131.37

LS 1 $73,349.12
STATE $73,349.12

LS 1 $54,694.22

STATE $54,694.22

Awarded Contracts

Total
Cost

$67,818.
$67,818.
$30,132.
$30,132.
$6,607.
$6,607.
$46,063.
$46,063.
$17,089.
$17,089.
$21,225.
$21,225.
$822.
$822.
$1,487.
$1,487.
$12,922.
$12,922.
$4,846.
$4,846.
$17,511.
$17,511.
$8,650.
$8,650.
$4,245.
$4,245.
$7,208.
$7,208.
$60,527.
$60,527.
$8,510.
$8,510.
$1,131.
$1,131.
$73,349.
$73,349.
$54,694.
$54,694.

16

Total
Quantity

333.00
333.00
101.00



Item
Number

209M65.

303-01

303-01.

303-01.

303-01.

303-01.

303-02

303-10.

303-10.

303-10.

303-10.

303-20.

303M01

01

02

03

09

01

02

03

04

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TEMPORARY DIVERSION CHANNEL

MINERAL AGGREGATE,

GRANULAR BACKFILL

GRANULAR BACKFILL

GRANULAR BACKFILL

MINERAL AGGR,TY A BS,GRADING D LIMESTONE

TY A BASE,

(ROADWAY)

(BRIDGES)

GRADING D

(RETAINING WALLS)

MINERAL AGGR,TY B BASE, GR

MINERAL AGGREGATE

MINERAL AGGREGATE

MINERAL AGGREGATE

MINERAL AGGREGATE
RIVER GRAVEL

MINERAL AGGREGATE,

(SIZE 57)

(SIZE 2)

(SIZE 68)

TY A BASE,

GRADING D

Unit of
Measure

m

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TONN

Region

Awarded Contracts

Average
Unit Price

$642.
$642.
$24.
$24.
$18.
$21.
$21.
$31.
$63.
$21.
$27.
$27.
$41.
$44.
$29.
$30.
$33.
$28.
$28.
$20.
$20.
$31.
$31.
$32.
$37.
$30.
$24.
$31.
$42.
$42.
$30.
$32.
$31.
$50.
$50.
$38.
$38.
$26.

Total
Cost

$32,135.
$32,135.
$10,284,621.
$7,733,040.
$8,805,984.
$5,910,091.
$32,733,738.
$609,941.
$90,852.
$463,026.
$207,450.
$1,371,270.
$41,730.
$27,770.
$98,099.
$61,611.
$229,211.
$88,513.
$88,513.
$862,561.
$862,561.
$1,042,465.
$1,042, 465.
$500,299.
$186,794.
$203,390.
$106,349.
$996,833.
$1,050.
$1,050.
$1,620.
$3,520.
$5,140.
$3,200.
$3,200.
$836.

$836.
$2,855,143.

17

Total
Quantity

107417.00



Item
Number

303MO01.

303M01.

303M01.

303M10.

303M10.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

01

02

03

01

02

01

02

03

07

08

10

11

15

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GRANULAR BACKFILL
GRANULAR BACKFILL
GRANULAR BACKFILL
MINERAL AGGREGATE

MINERAL AGGREGATE

ASP. CONC. MIX(PG64-22)

(ROADWAY)

(BRIDGES)

(RETAINING WALLS)

(SIZE 57)

(SIZE 2)

(BPMB-HM) GR. A

ASPHALT CEM. (PG64-22) (BPMB-HM) GR. A-S

AGGREGATE (BPMB-HM)

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR B-M

GRADING A-S MIX

ASPHALT CONC MX (PG64-22) (BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR C-W

ASPHALT CEM. (PG64-22)

ASC MIX (PG64-22)

(BPMLC-HM)

(BPMLC-HM) GR. CS

GR. CS

Unit of
Measure

TONN

TONN

TONN

TONN

TONN

TON

TON

TON

TON

TON

TON

TON

TON

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$26.
$38.
$38.
$62.
$62.
$42.
$42.
$37.
$37.
$41.
$41.
$85.
$89.
$59.
$88.
$77.
$550.
$400.
$550.
$503.
$73.
$49.
$77.
$68.
$250.
$57.
$70.
$97.
$77.
$67.
$86.
$80.
$64.
$64.
$69.
$73.
$70.
$94.

Total
Cost

$2,855,143.
$226,805.
$226,805.
$6,930.
$6,930.
$106,689.
$106,689.
$1,068,483.
$1,068,483.
$24,804.
$24,804.
$1,467,677.
$402,549.
$1,628,669.
$2,622,289.
$6,121,186.
$7,150.
$20,400.
$54,884.
$82,434.
$28,591.
$73,696.
$227,751.
$330,039.
$40,000.
$123,687.
$163,687.
$1,969,591.
$2,047,888.
$2,118,589.
$2,107,184.
$8,243,253.
$489,920.
$489,920.
$160, 406.
$36,750.
$197,156.
$77,639.

18

Total
Quantity

107417.00
5823.00
5823.00

111.00



Item
Number

307-01

307-02.

307-02.

307-02.

307-02.

307-03.

307-03.

307-03.

.20

01

02

03

08

01

02

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR A-S

ASPHALT CONC. MIX (PG70-22) (BPMB-HM)GR A

ASPHALT CEMENT (PG70-22) (BPMB-HM) GR.A-S

AGGREGATE (BPMB-HM) GRADING A-S MIX

ASPHALT CONC MX (PG70-22) (BPMB-HM)GR B-M2

ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR A

PERF. GRADE ASPH. CEMENT (PG76-22)GR AS

AGGREGATE (BPMB-HM) GRADING AS

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$82.
$93.
$92.
$80.
$80.
$73.
$63.
$55.
$86.
$63.
$490.
$574.
$476.
$712.
$529.
$64.
$51.
$53.
$59.
$54.
$80.
$72.
$68.
$99.
$74.
$80.
$63.
$84.
$97.
$82.
$627.
$645.
$395.
$650.
$589.
$59.
$49.
$75.

Total
Cost

$107,647.
$4,962,682.
$5,147,969.
$233,040.
$233,040.
$1,842,239.
$2,922,760.
$3,247,668.
$600,544.
$8,613,213.
$217,855.
$659,150.
$509,581.
$81,880.
$1,468,466.
$1,039,898.
$1,695,793.
$1,667,403.
$201,957.
$4,605,053.
$1,422,235.
$2,705,715.
$2,535,355.
$807,194.
$7,470,502.
$3,178,765.
$289,416.
$1,200,413.
$902,649.
$5,571,244.
$295,979.
$33,540.
$52,192.
$52,153.
$433,864.
$834,737.
$77,610.
$295,316.

19

Total
Quantity

1300.00
53329.00
55454.00
2913.00
2913.00
24916.00
46010.63
58328.00
6980.00
136234.63
444.00
1146.54
1070.00
115.00
2775.54
16053.00
33106.07
31191.00
3423.00
83773.07
17749.00
37067.59
37203.00
8128.00
100147.59
39601.00
4583.00
14272.00
9284.60
67740.60
472.00
52.00
132.00
80.24
736.24
14022.00
1560.00

3936.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $68.10 $162,660.87 2388.56
STATE $62.55 $1,370,324.67 21906.56
307-03.08 ASPHALT CONC MX (PG76-22) (BPMB-HM)GR B-M2 TON 1 $80.84 $964,596.00 11932.00
2 $65.50 $1,820,696.75 27797.00
3 $69.85 $1,295,150.05 18541.00
4 $96.10 $218,273.08 2271.36
STATE $71.00 $4,298,715.88 60541.36
307-03.09 ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR C TON 1 $72.70 $5,538,376.40 76181.00
STATE $72.70 $5,538,376.40 76181.00
307-03.10 ASPHALT CONC MIX (PG76-22) (BPMB-HM)GR CS TON 3 $78.68 $7,070,398.15 89861.00
STATE $78.68 $7,070,398.15 89861.00
307M01.01 ASP. CONC MIX(PG64-22) (BPMB-HM)GRADING A TONN 1 $74.92 $561,525.40 7495.00
STATE $74.92 $561,525.40 7495.00
307M01.08 ASPHALT CONC MX (PG64-22) (BPMB-HM)GR B-M2 TONN 1 $82.09 $1,149,177.91 13999.00
STATE $82.09 $1,149,177.91 13999.00
307M01.15 ASC MIX (PG64-22) (BPMLC-HM) GR. CS TONN 1 $147.36 $17,683.20 120.00
STATE $147.36 $17,683.20 120.00
307M02.01 ASPHALT CONC. MIX (PG70-22) (BPMB-HM)GR A TONN 1 $67.02 $1,198,116.54 17877.00
STATE $67.02 $1,198,116.54 17877.00
307M02.02 ASPHALT CEMENT (PG70-22) (BPMB-HM)GR A-S TONN 1 $707.28 $394,662.24 558.00
STATE $707.28 $394,662.24 558.00
307M02.03 AGGREGATE (BPMB-HM) GRADING A-S TONN 1 $49.31 $817,313.25 16575.00
STATE $49.31 $817,313.25 16575.00
307M02.08 ASPHALT CONC MX (PG70-22) (BPMB-HM)GR B-M2 TONN 1 $76.11 $890,030.34 11694.00
STATE $76.11 $890,030.34 11694.00
309-01.01 MINERAL AGGREGATE (A-CBC) TON 4 $25.82 $239,037.57 9257.40
STATE $25.82 $239,037.57 9257.40
309-01.02 PORTLAND CEMENT (A-CBC) TON 4 $335.29 $138,791.18 413.95
STATE $335.29 $138,791.18 413.95
309-02 BITUMINOUS MATERIAL (A-CBC) TON 4 $743.66 $22,175.15 29.82
STATE $743.66 $22,175.15 29.82
311-03.01 HOT IN PLACE RECYCLING OF ASPHALT PAVEME S.Y. 4 $9.00 $174,024.00 19336.00
STATE $9.00 $174,024.00 19336.00
311-03.10 Asphalt Rejuvenating Agent GAL. 4 $7.00 $40,607.00 5801.00
STATE $7.00 $40,607.00 5801.00
313-03 TREATED PERMEABLE BASE S.Y. 1 $20.08 $617,267.84 30738.00
3 $12.67 $350,694.00 27684.00

4 $18.61 $1,721,940.03 92505.11



Item
Number

402-01

402-02

402M01

402M02

403-01

403-01.

403-02.

403-02.

403-05

403-05.

403M01

01

01

02

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR PRIME COAT (PC)
AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

BITUMINOUS MATERIAL FOR TACK COAT (MICRO

TRACKLESS TACK COAT

HOT APPLIED TACK COAT
BIT MATERIAL(TC/FOG SEAL) (UNDILUTED)

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

BITUMINOUS MATERIAL FOR TACK COAT (TIC)

Unit of
Measure

TON

TON

TONN

TONN

TON

TON

TON

TON

TON

TON

TONN

Region

STATE

Awarded Contracts

Average
Unit Price

$17.
$399.
$461.
$676.
$700.
$529.
$20.
$21.
$40.
$37.
$30.
$454.
$454.
$17.
$17.
$624.
$564.
$611.
$656.
$617.
$592.
$300.
$300.
$344.
$661.
$810.
$759.
$2,372.
$2,372.
$766.
$766.
$719.
$310.
$814.
$585.
$556.
$700.
$700.

Total
Cost

$2,689,901.87
$387,911.40
$298,818.88
$536,353.43
$216,853.54
$1,439,937.25
$43,432.60
$51,557.64
$119,982.91
$44,224.40
$259,197.55
$99,458.85
$99,458.85
$13,079.04
$13,079.04
$1,619,920.89
$884,413.29
$2,415,261.60
$1,507,672.00
$6,427,267.78
$33,200.00
$78,900.00
$13,800.00
$125,900.00
$69,485.00
$163,635.00
$233,120.00
$23,720.00
$23,720.00
$27,602.64
$27,602.64
$71,201.16
$48,360.00
$69,228.00
$7,020.00
$195,809.16
$9,805.60
$9,805.60

21

Total
Quantity

150927.11
970.64
647.99
792.33
309.66

2720.62
2081.00
2355.78
2975.18
1172.78
8584.74
219.00
219.00
768.00



Item
Number

404-01.

404-01.

405-01.

405-01.

405-03.

406-04.

406-04.

406-04.

407-02.

407-20.

411-01.

411-01.

411-01.

411-01.

01

02

01

02

01

11

05

07

10

11

12

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
BITUMINOUS MATERIAL (DBST)
MINERAL AGGREGATE (DBST)

BITUMINOUS MATERIAL (BSC)

MINERAL AGGREGATE (BSC)

PM REJUVENATING SCRUB SEAL

HIGH FRICTION SURFACE TREATMENT

HIGH FRICTION SURF. TRTMNT (SINGLE LIFT)
HIGH FRICTION SURF. TRTMNT (DOUBLE LIFT)
REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX(PG64-22) GRADING D

ACS MIX(PG64-22) GRADING E RDWY

LONGITUDINAL JOINT STABILIZATION

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$1,200.00
$1,200.00
$102.00
$102.00
$717.32
$669.12
$691.96
$44.26
$37.27
$40.56
$3.10
$3.10
$37.00
$37.00
$17.00
$17.00
$31.00
$31.00
$44.00
$44.00
$5.02
$7.13
$2.96
$3.16
$3.28
$89.68
$72.91
$80.11
$87.24
$83.51
$85.82
$90.35
$70.90
$102.43
$82.27
$238.00
$238.00
$0.08

Total
Cost

$6,000.
$6,000.
$3,162.
$3,162.
$528,664.
$547,340.
$1,076,004.
$271,697.
$257,472.
$529,169.
$345,048.
$345,048.
$20,572.
$20,572.
$2,704,700.
$2,704,700.
$396,025.
$396,025.
$4,400.
$4,400.
$8,244.
$7,202.
$43,077.
$54,926.
$113,450.
$1,901,401.
$1,300,290.
$457,630.
$1,816,402.
$5,475,724.
$3,694,789.
$5,922,292.
$5,795,781.
$1,261,260.
$16,674,124.
$2,618.
$2,618.
$194,342.

22

Total
Quantity

2591234.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $0.08 $169,633.98 2089648.00
STATE $0.08 $363,976.53 4680882.00
411-02.10 ACS MIX(PG70-22) GRADING D TON 1 $92.41 $7,987,227.46 86431.00
2 $91.86 $7,244,549.46 78862.45
3 $78.19 $7,084,795.18 90605.14
4 $91.93 $5,867,174.27 63823.00
STATE $88.15 $28,183,746.37 319721.59
411-02.11 ACS MIX(PG70-22) GRADING E RWDY TON 1 $165.00 $17,820.00 108.00
STATE $165.00 $17,820.00 108.00
411-03.07 ACS MIX (PG64-22) THIN LIFT ASPHALT TON 1 $95.64 $1,260,976.25 13185.00
2 $77.70 $668,894.49 8609.00
STATE $88.55 $1,929,870.74 21794.00
411-03.10 ACS MIX(PG76-22) GRADING D TON 1 $101.80 $2,043,462.54 20074.00
2 $88.11 $2,021,212.50 22939.00
3 $88.05 $578,324.64 6568.00
4 $82.95 $1,457,295.20 17569.00
STATE $90.85 $6,100,294.88 67150.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 1 $102.20 $1,439,056.15 14081.00
2 $88.62 $984,985.25 11115.00
3 $71.01 $4,610,422.66 64929.00
4 $98.46 $832,437.80 8455.00
STATE $79.80 $7,866,901.86 98580.00
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT TON 1 $102.73 $1,970,243.82 19178.00
2 $80.00 $408,000.00 5100.00
3 $74.37 $2,104,654.90 28299.00
4 $91.96 $4,673,899.90 50823.00
STATE $88.56 $9,156,798.62 103400.00
411-03.14 ACS MIX(PG76-22) THIN LIFT D ASPHALT TON 4 $87.36 $3,594,852.60 41148.00
STATE $87.36 $3,594,852.60 41148.00
411-03.22 ACS MIX (PG70-22) OGFC TON 1 $131.33 $131,986.65 1005.00
STATE $131.33 $131,986.65 1005.00
411-03.23 ACS MIX (PG76-22) OGFC TON 1 $103.30 $5,934,764.60 57454.00
3 $90.06 $13,459,237.49 149441.00
4 $108.83 $2,841,783.75 26111.34
STATE $95.43 $22,235,785.84 233006.34
411-04 CRACK SEALANT LB. 2 $0.85 $406,278.75 477975.00
4 $1.30 $42,900.00 33000.00

STATE $0.88 $449,178.75 510975.00



Item
Number

411-12.

411-12.

411-12.

411-12.

411-12.

411M01.

411M01.

411M02.

411M12.

414-03.

414-03.

01

02

03

04

05

07

10

10

01

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SCORING SHOULDERS (CONT. 16IN)

SCORING SHOULDERS (NON-CONT. 16IN)

SCORING RUMBLE STRIPE (NON-CONT. 8IN)

SCORING RUMBLE STRIPE (NON-CONT. 4IN)

SCORING FOR CENTERLINE RUMBLE (4IN WIDTH

ASPHALT CONC MIX (PG64-22) (ACS)GR E(SHLD)
ACS MIX(PG64-22) GRADING D

ACS MIX(PG70-22) GRADING D

SCORING SHOULDERS (CONT 16IN WIDTH)

EMULSIFIED ASPHALT FOR MICRO-SURFACING

AGGREGATE FOR MICRO SURFACING

Unit of
Measure

L.M.

L.M.

TONN

TONN

TONN

km

TON

TON

Region

TATE
TATE
TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1

4

STATE
1

STATE
1

STATE
1

STATE
1

STATE

Awarded Contracts

Average
Unit Price

$937.
$535.
$676.
$765.
$752.
$1,094.
$653.
$1,449.
$819.
$981.
$1,291.
$641.
$665.
$1,204.
$749.
$392.
$543.
$613.
$606.
$570.
$852.
$650.
$783.
$111.
$111.
$108.
$108.
$101.
$101.
$5,000.
$5,000.
$739.
$762.
$744.
$754.
$99.
$94.
$90.

Total
Cost

$139,148.28
$35,887.90
$131,185.95
$118,120.24
$424,342.37
$41,903.00
$22,401.35
$67,243.50
$74,382.29
$205,930.14
$26,603.30
$59,743.96
$111,619.73
$34,305.82
$232,272.81
$12,637.50
$66,909.77
$72,884.60
$69,679.00
$222,110.87
$8,826.25
$3,510.00
$12,336.25
$176,482.07
$176,482.07
$568,686.56
$568,686.56
$733,674.15
$733,674.15
$5,500.00
$5,500.00
$463,100.00
$1,628,922.00
$593,103.00
$2,685,125.00
$517,544.00
$1,655,559.25
$594,154.80

24

Total
Quantity

148.45
67.00
194.00



Item
Number

415-01.

415-01.

415-01.

415M01.

501-01

501-01.

501-01.

501-01.

501-03.

502-01

502-02

502-03.

01

02

03

02

01

03

04

10

13

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

PORTLAND

PORTLAND

PORTLAND

PORTLAND

CONCRETE

CLEANING

HOLES

CONCRETE

CEM CONC. PVMT (REPLACEMENT)
CEMENT CONCRETE PVMT (PLAIN) 8"

CEM CONCRETE PVMT (PLAIN) 10"

CEM CONCRETE PVMT (PLAIN) 11"

SHOULDER RUMBLE STRIPS

AND SEALING JOINTS

PAVEMENT REMOVAL

Unit of
Measure

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$94.
$14.
$19.
$16.
$25.
$16.
$2.
S1.
$3.
$2.
S1.
$27.
$27.
S1.
S1.
$133.
$133.
$61.
$61.
$65.
$70.

Total
Cost

$2,767,258.
$2,613,637.
$203, 766.
$5,418,140.
$1,042,196.
$9,277, 740.
$332, 465.
$3,144,360.
$469,865.
$5,253,578.
$9,200,269.
$22,419.
$22,419.
$9,100.
$9,100.
$1,339,780.
$1,339,780.
$55,327.
$55,327.
$1,871,043.
$1,875,783.
$6,269,618.
$10,016, 444.
$199,375.
$199,375.
$210.

$210.
$7,341.
$7,341.
$20.

$20.

$37.

$77.
$93,500.
$11,508.
$64,800.
$4,576.
$174,384.

25

Total
Quantity

29364.00
180785.00
10258.00
337880.00
41018.00
569941.00
148803.00
2113192.00
147299.00
2612523.00
5021817.00
805.00
805.00
5000.00
5000.00
10046.00
10046.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
502-03.25 FULL DEPTH PCC PAVEMENT REP HIGH EARLY C.Y. 1 $385.00 $462,000.00 1200.00
2 $400.00 $480,000.00 1200.00
3 $392.32 $1,098,500.00 2800.00
4 $488.39 $1,367,500.00 2800.00
STATE $426.00 $3,408,000.00 8000.00
502-03.26 PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY S.Y. 1 $50.00 $25,000.00 500.00
2 $55.00 $27,500.00 500.00
3 $126.67 $57,000.00 450.00
4 $175.00 $78,750.00 450.00
STATE $99.08 $188,250.00 1900.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 1 $14.00 $112,000.00 8000.00
2 $12.00 $96,000.00 8000.00
3 $9.56 $447,155.64 46776.00
4 $13.62 $247,900.00 18200.00
STATE $11.15 $903,055.64 80976.00
502-04.02 LOAD TRANSFER DOWELS EACH 1 $11.00 $27,500.00 2500.00
2 $11.00 $33,000.00 3000.00
3 $10.37 $161,400.95 15565.00
4 $11.42 $63,950.00 5600.00
STATE $10.72 $285,850.95 26665.00
502-04.03 TRANSVERSE TIE-BARS EACH 1 $9.00 $6,750.00 750.00
2 $8.25 $8,250.00 1000.00
3 $8.29 $53,897.85 6505.00
4 $9.50 $28,500.00 3000.00
STATE $8.65 $97,397.85 11255.00
502-07 SPALL REPAIR S.Y. 3 $164.51 $13,490.00 82.00
STATE $164.51 $13,490.00 82.00
502-08 PRE-ROLLING S.Y. 1 $1.00 $200.00 200.00
2 $2.00 $20.00 10.00
3 $2.33 $105.00 45.00
STATE $1.27 $325.00 255.00
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) L.F. 1 $1.56 $38,313.00 24554.00
STATE $1.56 $38,313.00 24554.00
502-08.02 RESEALING JOINTS (SILICONE SEALANT) L.F. 1 $2.00 $10,000.00 5000.00
2 $1.75 $14,000.00 8000.00
3 $1.84 $26,210.00 14270.00
4 $2.25 $35,122.50 15610.00
STATE $1.99 $85,332.50 42880.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
502-08.03 SEALING SHOULDER JOINTS L.F. 1 $1.25 $5,000.00 4000.00
2 $0.90 $4,500.00 5000.00
3 $0.90 $4,806.00 5340.00
4 $1.35 $9,990.00 7400.00
STATE $1.12 $24,296.00 21740.00
502-08.07 SEALING RANDOM CRACKS (SILICONE SEALANT) L.F. 1 $2.00 $2,400.00 1200.00
2 $2.00 $1,500.00 750.00
3 $3.11 $29,823.00 9594.00
4 $2.75 $7,150.00 2600.00
STATE $2.89 $40,873.00 14144.00
502-10 CEMENT-FLY ASH GROUT C.F. 1 $1.00 $100.00 100.00
2 $3.00 $300.00 100.00
3 $3.35 $870.00 260.00
STATE $2.76 $1,270.00 460.00
502-25 SAWING CONCRETE JOINTS L.F. 1 $0.20 $400.00 2000.00
2 $0.20 $500.00 2500.00
3 $0.20 $1,032.00 5160.00
4 $0.25 $1,500.00 6000.00
STATE $0.22 $3,432.00 15660.00
503-01 GRINDING CONCRETE PAVEMENT S.Y. 1 $6.00 $9,000.00 1500.00
2 $5.75 $8,625.00 1500.00
3 $5.68 $31,250.00 5500.00
4 $6.50 $29,250.00 4500.00
STATE $6.01 $78,125.00 13000.00
503-01.01 MILLING CONCRETE PAVEMENT S.Y. 1 $7.46 $115,659.84 15504.00
2 $20.00 $18,000.00 900.00
STATE $8.15 $133,659.84 16404.00
503-60 RETROFIT DOWEL BAR EACH 1 $20.00 $2,800.00 140.00
2 $25.00 $2,500.00 100.00
3 $29.33 $10,560.00 360.00
4 $25.00 $1,250.00 50.00
STATE $26.32 $17,110.00 650.00
602-01 STRUCTURAL STEEL LB. 3 $3.86 $2,823.64 732.00
STATE $3.86 $2,823.64 732.00
602-02.11 STRUCTURAL STEEL (W/SUPP. DESCRIPTION) LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
602-04.01 STL STRUCTURES LS 1 $4,277,172.24 $8,554,344.48 2.00
4 $2,252,107.00 $4,504,214.00 2.00



Item
Number

602-04.

602-04.

602-10.

602-10

602-10.

602-10

602-10

602-10.

602-10.

602-10.

602-10.

602M04.

603-01

603-02.

603-02.

603-02

05

.20

32

.34

.50

51

60

61

81

.20

01

15

.20

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

STL STRUCTURES

STL STRUCTURES

BRACING REPAIRS

BOLTS

STRUCTURAL STEEL (REPAIRS)

MISCELLANEOUS STRUCTURAL STEEL REPAIRS
STRUCTURAL STEEL REPAIR
STRUCTURAL STEEL REPAIR(DESCRIPTION)

BEARING DEVICE

BEARING DEVICE
HEAT STRAIGHTENING
STL STRUCTURES
PNTG STL CASING

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

Unit of
Measure

LS

LS

LS

EACH

LB.

LB.

EACH

EACH

EACH

EACH

LS

LS

EACH

LS

LS

S.F.

Region

STATE
1
4
STATE
1
STATE
2
3
STATE
2
STATE
2
3
STATE
3
STATE
4
STATE
4
STATE
1
4
STATE
4
STATE
1
STATE
1
STATE
4
STATE
1
2
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$3,264,639.62
$522,897.43
$2,114,214.00
$1,053,336.28
$252,834.43
$252,834.43
$1,200.00
$30,495.07
$23,171.30
$27.26

$27.26

$5.09

$51.60

$23.06

$51.25

$51.25
$675.77
$675.77
$4,000.00
$4,000.00
$3,077.27
$1,893.33
$2,659.41
$3,000.00
$3,000.00
$38,400.00
$38,400.00
$1,331,154.60
$1,331,154.60
$2,200.00
$2,200.00
$5,000.00
$530,413.95
$355,275.97
$19,414.79
$19,414.79
$14.73

$14.73

Total
Cost

$13,058,558.
$1,045,794.
$2,114,214.
$3,160,008.
$252,834.
$252,834.
$1,200.
$91,485.
$92,685.
$6,542.
$6,542.
$14,353.
$91,590.
$105,943.
$14,093.
$14,093.
$35,140.
$35,140.
$64,000.
$64,000.
$67,700.
$22,720.
$90,420.
$12,000.
$12,000.
$38,400.
$38,400.
$1,331,154.
$1,331,154.
$13,200.
$13,200.
$5,000.
$1,060,827.
$1,065,827.
$19,414.
$19,414.
$17,676.
$17,676.

Total
Quantity

J

1200.
1200.

WP RPWE N

FWN R OO R P

28



Item
Number

603-05.

603-05.

604-01.

604-01.

604-01.

604-01

604-02.

604-02.

604-02.

604-02.

604-02.

01

02

04

.20

01

02

03

41

42

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

1-1/2" STEEL PIPE HANDRAIL

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

EPOXY COATED REINFORCING STEEL

ENERGY DISSIPATER (DESCRIPTION)

ENERGY DISSIPATER (DESCRIPTION)

Unit of
Measure

LS

GAL.

LB.

LB.

LB.

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,200.00
$289,245.00
$145,222.50
$0.20

$0.20
$861.61
$840.04
$456.25
$404.75
$489.34
$0.76

$5.00

$0.84

$0.71

$0.75

$0.89
$35,000.00
$35,000.00
$35,000.00

Total
Cost

$1,200.00
$289,245.00
$290, 445.00
$5,600.00
$5,600.00
$540,227.60
$42,841.92
$897,222.00
$891,180.00
$2,371,471.52
$103,687.07
$115.00
$194,376.85
$430,468.55
$728,647.47
$4,320.00
$4,320.00
$46,550.00
$89,409.75
$135,959.75
$796,487.92
$368,066.00
$571,605.00
$398,664.00
$2,134,822.92
$171,722.10
$19,263.16
$177,400.58
$176,979.40
$545,365.24
$1,425,181.87
$510,885.34
$378,143.42
$1,590,328.85
$3,904,539.48
$35,000.00
$35,000.00
$35,000.00

29

Total
Quantity

808.80
2994.66
203630.00
21644.00
178607.00
207880.00
611761.00
1679158.00
505067.00
387346.00
1823504.00
4395075.00
1.00

1.00

1.00



Item
Number

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03

604-03

604-03.

604-04.

01

02

04

05

07

09

.35

.60

74

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS A CONCRETE (FOUNDATION SEAL)

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

CLASS L CONCRETE

BR JOINT SEISMIC MOD

CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Unit of
Measure

LB.

Region

STATE

Awarded Contracts

Average
Unit Price

$35,000.
$596.
$673.
$601.
$439.
$536.

Total
Cost

$35,000.
$2,524,039.
$729,459.
$1,266,188.
$2,415,731.
$6,935,418.
$578,354.
$217,959.
$170,790.
$637,573.
$1,604,678.
$534,738.
$102,736.
$506,915.
$896,013.
$2,040,402.
$1,800.
$1,800.
$8,750.
$6,600.
$15,350.
$2,238,898.
$1,044,723.
$818,370.
$2,831,905.
$6,933,896.
$217,280.
$70,720.
$288,000.
$16,000.
$16,000.
$12,800.
$52,800.
$65,600.
$84,130.
$66,339.
$34,233.
$214,022.

30

Total
Quantity

1.00
4235.00
1083.00
2104.00
5496.00

12918.00
692638.00
215687.00
183191.00
772088.00

1863604.00
2272.00
398.00
1400.00
3781.00
7851.00



Item
Number

604-04.

604-04.

604-04.

604-04.

604-05

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

02

05

20

41

.31

01

02

03

04

05

06

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of

Description Measure Region

STATE
APPLIED TEXTURE FINISH (EX STRUCTURES) S.Y. 1

BRIDGE END DRAINS EACH 4

PAINTING CONCRETE SURFACES S.F. 1

THREE STAR STATE EMBLEM EACH 3

BRIDGE DECK GROOVING (MECHANICAL) S.Y. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

Awarded Contracts

Average
Unit Price

$7.

$221.
$148.
$101.
$94.
$98.
$97.

Total
Cost

$398,726.14
$67,346.30
$72,405.83
$38,854.00
$37,011.20
$215,617.33
$55,200.00
$55,200.00
$1,075.00
$375.00
$2,175.00
$1,012.50
$4,637.50
$6,800.00
$6,800.00
$61,792.60
$40,892.99
$30,798.04
$87,689.86
$221,173.49
$2,486,275.98
$1,253,977.32
$1,603,645.00
$5,343,898.30
$898,479.72
$3,127,803.41
$1,531,040.00
$5,557,323.13
$893,115.22
$1,154,615.00
$2,047,730.22
$265,328.16
$443,305.00
$708,633.16
$491,350.94
$339,505.92
$830, 856.86
$184,855.20

31

Total
Quantity

54151.00
8045.00
8355.00
3743.00
5182.00

25325.00

20.00
20.00
250.00
50.00
180.00
150.00
630.00
8.00
8.00

14872.00
5213.00
5159.00

23895.00

49139.00

39876.00

20040.00
8796.00

68712.00
8584.00

30682.00
9684.00

48950.00

10405.00

10689.00

21094.00
2784.00
1997.00
4781.00
4853.00
3581.00
8434.00
1891.00



Item
Number

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

07

09

12

13

14

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of
Description Measure Region

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1

RETAINING WALL S.F. 1
RETAINING WALL S.F. 1
RETAINING WALL S.F. 1
RETAINING WALL S.F. 1
RETAINING WALL S.F. 1
RETAINING WALL S.F. 1

CONCRETE S.F. 1

CONCRETE REMOVAL LS 3

CONCRETE C.Y. 4
CONCRETE SLAB REPAIRS C.Y. 4

CONCRETE SLAB REMOVAL LS 2

REMOVE EXISTING WEARING SURFACE LS 1

Awarded Contracts

Average
Unit Price

$81.
$92.
$67.
$70.
$67.
$94.
$55.
$93.
$90.
$90.
$96.
$96.
$81.
$81.
$80.
$80.
$101.
$101.
$60.
$60.
$153.
$113.
$178.
$163.
$140.
$21,058.
$51,000.
$31,039.
$573.
$573.
$425.
$425.
$34,217.
$75,250.
$61,572.
$13,400.
$18,069.
$9,000.

Total
Cost

$68,580.
$253,435.
$205,758.
$27,720.
$233,478.
$622,490.
$8,800.
$631,290.
$1,039,407.
$1,039,407.
$351,946.
$351,946.
$2,880,760.
$2,880,760.
$2,057,040.
$2,057,040.
$8,934,359.
$8,934,359.
$482,220.
$482,220.
$12,725.
$111,490.
$101,307.
$22,950.
$248,472.
$42,117.
$51,000.
$93,117.
$323,925.
$323,925.
$63,750.
$63,750.
$34,217.
$150,500.
$184,717.
$26,800.
$108,414.
$18,000.

Total
Quantity

843.
2734.
3039.

396.
3435.
6582.

160.
6742.

11466.
11466.
3640.
3640.
35534.
35534.
25713.
25713.
88459.
88459.
8037.
8037.
83.

979.

567.

140.
1769.

2.
1.
3.
565.

32



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10

604-10

604-10

604-10

604-10

604-10

604-10.

604-10.

604-10.

604-10.

17

18

22

24

.26

.29

.30

.32

.34

.35

42

43

44

45

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

NON-PENETRATING CONCRETE SEAL

REINFORCING STEEL (REPAIRS)

CONCRETE PARAPET REPAIR
JACKING CONCRETE SPANS
BRACING

CONCRETE SLOPE PAVING REPAIRS

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

EXPANSION JOINT REPAIRS (TYPE A)

CNCRTE OVRLYD BRDGE DECK REP (FULL DEPT)
EXPANSION JOINT REPAIRS (TYPE C)

CONCRETE REPAIRS

PENETRATING WATER REPELLENT CNC SEAL

EXPANSION JOINT REPAIRS

EXPANSION JOINT REPAIRS (TYPE F)

Unit of
Measure

LB.

Region

Awarded Contracts

Average
Unit Price

$7,500.
$14,610.
$20.
$30.
$26.
$3.

S1.

S1.
$88.
$88.
$125,000.
$125,000.
$1,000.
$1,000.
$263.
$263.
$362.
$447.
$453.
$420.
$424.
$496.
$916.
$846.
$651.
$651.
$541.
$541.
$450.
$136.
$137.
$32.
$32.
$235.
$125.
$408.
$343.
$878.

Total
Cost

$7,500.
$160,714.
$4,534.
$11,044.
$15,579.
$1,960.
$221,483.
$223,444.
$48,272.
$48,272.
$125,000.
$125,000.
$12,000.
$12,000.
$5,274.
$5,274.
$29,025.
$38,902.
$67,987.
$174,575.
$310,490.
$46,189.
$424,455.
$470,644.
$65,140.
$65,140.
$16,785.
$16,785.
$3,600.
$356,510.
$360,110.
$2,708.
$2,708.
$97,340.
$19,500.
$495,880.
$612,720.
$67,618.

33

Total
Quantity

1.00
11.00
218.00
360.00
578.00
516.00
202025.00
202541.00
543.00
543.00



Item
Number

604-10.

604-10

604-10

604-10.

604-10

604-10

604-10

604-10.

604-10.

604-10.

46

.50

.51

53

.54

.56

.58

62

63

70

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

EXPANSION JOINT REPAIRS (TYPE G)

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CNCRTE OVLYD BRDGE DCK RPAIR (PART DEP)

EPOXY INJECTION (INJECTION)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)

EXPANSION JOINT REPAIRS

Unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$600.
$794.
$275.
$500.
$384.
$205.
$112.
$250.
$175.
$173.
$9.
$45.
$7.
$18.
$257.
$450.
$312.
$150.
$80.
$182.
$115.
$lle6.
$400.
$400.
$188.
$91.
$92.
$106.
$118.
$52.
$142.
$55.
$64.
$150.
$92.
$lle6.
$87.
$87.

Total
Cost

$19,800.
$87,418.
$47,575.
$82,000.
$129,575.
$119,329.
$119,418.
$148,016.
$132,324.
$519,088.
$11,250.
$48,028.
$11,120.
$70,398.
$6,431.
$4,500.
$10,931.
$12,330.
$129,044.
$154,429.
$35,530.
$331,333.
$152,147.
$152,147.
$2,825.
$6,463.
$920.
$10,208.
$19,545.
$94,034.
$31,879.
$27,250.
$172,709.
$5,400.
$4,602.
$10,002.
$44,337.
$44,337.

34

Total
Quantity

33.00
110.00
173.00
164.00
337.00
580.00

1062.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
604-10.80 BRIDGE REPAIRS LS 4 $1,500.00 $1,500.00 1.00
STATE $1,500.00 $1,500.00 1.00
604-10.83 COMPOSITE FIBER ENCASEMENT S.F. 4 $17.57 $78,560.00 4470.00
STATE $17.57 $78,560.00 4470.00
604-10.90 MISCELLANEOUS BRIDGE ITEMS LS 1 $50,000.00 $50,000.00 1.00
3 $15,000.00 $15,000.00 1.00
STATE $32,500.00 $65,000.00 2.00
604-11.01 EXPANSION DEVICE L.F. 1 $642.63 $25,062.57 39.00
4 $530.16 $64,680.00 122.00
STATE $557.41 $89,742.57 161.00
604-12.15 DRILL & GROUT STEEL BARS EACH 4 $25.00 $33,250.00 1330.00
STATE $25.00 $33,250.00 1330.00
604-15.01 PORTLAND CEMENT GROUT c.Y. 3 $325.02 $72,805.00 224.00
STATE $325.02 $72,805.00 224.00
604-15.20 COMPACTION GROUT C.F. 3 $51.14 $92,052.00 1800.00
STATE $51.14 $92,052.00 1800.00
604-20.10 MODIFY BRIDGE RAIL L.F. 2 $93.18 $311,593.92 3344.00
STATE $93.18 $311,593.92 3344.00
604-36 SCARIFYING S.Y. 1 $9.20 $5,437.20 591.00
2 $20.00 $6,620.00 331.00
STATE $13.08 $12,057.20 922.00
604M01.01 CLASS A CONCRETE (ROADWAY) m3 1 $689.95 $226,303.60 328.00
STATE $689.95 $226,303.60 328.00
604M01.02 STEEL BAR REINFORCEMENT (ROADWAY) kg 1 $1.44 $56,184.48 39017.00
STATE $1.44 $56,184.48 39017.00
604M02.01 CLASS A CONCRETE (BOX BRIDGES) m3 1 $878.17 $238,862.24 272.00
STATE $878.17 $238,862.24 272.00
604M02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) kg 1 $1.44 $56,184.48 39017.00
STATE $1.44 $56,184.48 39017.00
604M02.03 EPOXY COATED REINFORCING STEEL kg 1 $1.75 $358,417.50 204810.00
STATE $1.75 $358,417.50 204810.00
604M03.01 CLASS A CONCRETE (BRIDGES) m3 1 $792.83 $548,638.36 692.00
STATE $792.83 $548,638.36 692.00
604M03.02 STEEL BAR REINFORCEMENT (BRIDGES) kg 1 $1.44 $95,816.16 66539.00
STATE $1.44 $95,816.16 66539.00
604M03.04 PAVEMENT @ BRIDGE ENDS m2 1 $275.98 $195,117.86 707.00
STATE $275.98 $195,117.86 707.00

604M03.09 CLASS D CONCRETE (BRIDGE DECK) m3 1 $777.95 $725,049.40 932.00



Item
Number

604M04.

604MO05.

604M07 .

604M07 .

604M07 .

604M07.

604M07.

604M07.

604M07.

604M07 .

604M07.

604M07.

604M36

606-02.

606-02.

606-03.

03

06

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $777.95

APPLIED TEXTURE FINISH (NEW STRUCTURES) m2 1 $8.93
STATE $8.93

BRIDGE DECK GROOVING (MECHANICAL) m2 1 $3.25
STATE $3.25

RETAINING WALL m2 1 $625.61
STATE $625.61

RETAINING WALL m2 1 $837.10
STATE $837.10

RETAINING WALL m2 1 $968.17
STATE $968.17

RETAINING WALL m2 1 $1,123.56
STATE $1,123.56

RETAINING WALL m2 1 $1,335.22
STATE $1,335.22

RETAINING WALL m2 1 $1,192.43
STATE $1,192.43

RETAINING WALL m2 1 $617.65
STATE $617.65

RETAINING WALL m2 1 $419.85
STATE $419.85

RETAINING WALL m2 1 $1,845.45
STATE $1,845.45

RETAINING WALL m2 1 $1,411.36
STATE $1,411.36

SCARIFYING m2 1 $29.79
STATE $29.79

STEEL PILES (10 INCH) L.F. 1 $42.17
2 $55.00

3 $41.27

4 $39.00

STATE $41.90

PILE TIPS (STEEL PILES, 10 INCH) EACH 1 $124.64
2 $158.00

3 $139.48

STATE $128.79

STEEL PILES (12 INCH) L.F. 1 $40.85
2 $61.42

Total
Cost

$725,049.
$57,455.
$57,455.
$12,213.
$12,213.
$95,718.
$95,718.
$126,402.
$126,402.
$29,045.
$29,045.
$28,089.
$28,089.
$449,969.
$449,969.
$52,466.
$52,466.
$1,013,563.
$1,013,563.
$3,022,500.
$3,022,500.
$767,707.
$767,707.
$127,022.
$127,022.
$14,895.
$14,895.
$382,557.
$22,000.
$355,637.
$30,264.
$790,459.
$57,084.
$2,528.
$18,690.
$78,302.
$64,992.
$116,336.

36

Total
Quantity

932.00
6434.00
6434.00
3758.00
3758.00

153.00

153.00

151.00

1591.00
1894.00



Item
Number

606-03.

606-09.

606-09.

606-09.

606-12.

606-18.

606-18.

606-18.

606-22.

606-22.

606-22.

606-22.

606-22.

606-22.

606-24.

606-24.

606M02.

06

01

02

03

01

01

02

03

01

03

04

13

15

16

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Description

PILE TIPS (STEEL PILES, 12 INCH)

TEST PILES (PRECAST CONCRETE, SIZE 1)

LOADING TEST (PRECAST CONCRETE, SIZE 1)

PRECAST CONCRETE PILES (SIZE 1)
PILE ANCHORAGE SYSTEM (SEISMIC)

TEST PILES (STEEL PIPE PILES, 14-INCH)

LOADING TEST (STEEL PIPE PILES, 14-INCH)

STEEL PIPE PILES (14-INCH)

STEEL PIPE PILES (20 IN)

TEST PILES (STEEL PIPE PILES 20 IN)
LOAD TESTING (STEEL PIPE PILES 20 IN)
STEEL PIPE PILES (24 IN)

TEST PILES (STEEL PIPE PILES 24 IN)
LOAD TESTING (STEEL PIPE PILES 24 IN)
SHEET PILES

TEMPORARY SHEET PILES

STEEL PILES (250mm)

Unit of Average
Measure Region Unit Price
4 $50.99

STATE $51.44

EACH 1 $123.36
2 $137.04

STATE $129.62

L.F. 4 $50.31
STATE $50.31

EACH 4 $5,064.71
STATE $5,064.71

L.F. 4 $36.69
STATE $36.69

EACH 4 $100.48
STATE $100.48

L.F. 4 $45.00
STATE $45.00

EACH 4 $5,400.00
STATE $5,400.00

L.F. 4 $42.00
STATE $42.00

L.F. 4 $82.00
STATE $82.00

L.F. 4 $93.00
STATE $93.00

EACH 4 $6,000.00
STATE $6,000.00

L.F. 4 $142.00
STATE $142.00

L.F. 4 $148.00
STATE $148.00

EACH 4 $5,900.00
STATE $5,900.00

S.F. 4 $25.00
STATE $25.00

S.F. 3 $21.00
4 $11.23

STATE $11.71

m 1 $259.59
STATE $259.59

Total
Cost

$229,440.00
$410,768.02
$15,790.00
$14,799.90
$30,589.90
$122,600.00
$122,600.00
$86,100.00
$86,100.00
$1,747,185.00
$1,747,185.00
$134,042.00
$134,042.00
$24,300.00
$24,300.00
$10,800.00
$10,800.00
$352,800.00
$352,800.00
$69,700.00
$69,700.00
$9,765.00
$9,765.00
$6,000.00
$6,000.00
$51,120.00
$51,120.00
$10,360.00
$10,360.00
$5,900.00
$5,900.00
$112,500.00
$112,500.00
$18,690.00
$194,900.00
$213,590.00
$584,856.27
$584,856.27

37

Total
Quantity

4500.00
7985.00
128.00

360.00

4500.00
4500.00
890.00
17350.00
18240.00
2253.00
2253.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
606M02.06 PILE TIPS (STEEL PILES, 250mm) EACH 1 $146.65 $37,542.40 256.00
STATE $146.65 $37,542.40 256.00
606M02.31 WOOD LAGGING m2 1 $75.10 $663,884.00 8840.00
STATE $75.10 $663,884.00 8840.00
606M04.03 STEEL PILES (350mm) m 1 $306.32 $2,341,510.08 7644.00
STATE $306.32 $2,341,510.08 7644.00
607-01.02 12" CONCRETE PIPE CULVERT (CLASS III) L.F. 3 $75.00 $2,250.00 30.00
STATE $75.00 $2,250.00 30.00
607-02.02 15" CONCRETE PIPE CULVERT (CLASS III) L.F. 2 $100.00 $600.00 6.00
STATE $100.00 $600.00 6.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $50.49 $1,333,322.29 26407.00
2 $91.67 $2,823,416.80 30800.31
3 $56.06 $1,279,424.43 22821.50
4 $40.10 $109,716.00 2736.00
STATE $67.01 $5,545,879.52 82764.81
607-03.03 18" CONCRETE PIPE CULVERT (CLASS IV) L.F. 4 $48.00 $135,600.00 2825.00
STATE $48.00 $135,600.00 2825.00
607-03.05 18"CNC PIPE CULV(CL IV)JACKED-IN-PLACE L.F. 3 $350.00 $25,900.00 74.00
4 $675.00 $41,850.00 62.00
STATE $498.16 $67,750.00 136.00
607-03.30 18" PIPE CULVERT L.F. 1 $54.83 $105,989.34 1933.00
3 $57.93 $30,556.41 527.50
STATE $55.50 $136,545.75 2460.50
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $58.98 $167,279.30 2836.00
2 $88.64 $712,173.04 8034.53
3 $71.97 $347,259.43 4824.96
4 $60.14 $27,786.00 462.00
STATE $77.64 $1,254,497.77 16157.49
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV) L.F. 1 $81.00 $3,321.00 41.00
STATE $81.00 $3,321.00 41.00
607-05.30 24" PIPE CULVERT L.F. 1 $65.95 $19,587.15 297.00
3 $61.91 $37,576.65 607.00
4 $55.00 $57,970.00 1054.00
STATE $58.80 $115,133.80 1958.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $88.31 $90,601.08 1026.00
2 $130.18 $128,008.10 983.32
3 $93.93 $90,592.00 964.50
4 $65.35 $49,861.00 763.00



Item
Number

607-06.

607-07.

607-07.

607-07.

607-08.

607-08.

607-08.

607-09.

607-09.

607-09.

607-09.

607-10.

607-10.

30

02

05

30

02

03

05

30

04

30

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

30" PIPE CULVERT

36" CONCRETE PIPE CULVERT (CLASS III)

36" CONCRETE PIPE CULVERT (CLASS IV)

36" PIPE CULVERT

42" CONCRETE PIPE CULVERT (CLASS III)

42"CNC PIPE CULV (CL IV)JACKED-IN-PLACE
42" PIPE CULVERT

48" CONCRETE PIPE CULVERT (CLASS III)

48" CONCRETE PIPE CULVERT (CLASS IV)
48"CNC PIPE CULV (CL IV)JACKED-IN-PLACE

48" PIPE CULVERT

54" CONCRETE PIPE CULVERT (CLASS V)

54" PIPE CULVERT

Unit of
Measure

Region

STATE

Awarded Contracts

Total
Cost

Average
Unit Price

$96.09 $359,062.18
$75.29 $55,940.47
$116.96 $36,256.06
$75.00 $138,375.00
$79.56 $230,571.53
$125.55 $105,837.33
$155.41 $160,246.36
$127.88 $177,266.20
$135.98 $443,349.89
$87.00 $8,874.00
$87.00 $8,874.00
$88.00 $3,520.00
$111.40 $6,572.80
$95.00 $13,775.00
$97.82 $23,867.80
$187.38 $23,984.64
$193.41 $24,950.00
$115.00 $8,855.00
$173.02 $57,789.64
$1,225.00 $213,150.00
$1,225.00 $213,150.00
$171.21 $62,150.00
$171.21 $62,150.00
$186.80 $73,599.00
$236.26 $22,714.04
$240.00 $36,088.80
$155.00 $22,010.00
$197.33 $154,411.84
$147.00 $18,228.00
$147.00 $18,228.00
$3,440.00 $584,800.00
$3,440.00 $584,800.00
$125.82 $41,018.89
$160.00 $19,200.00
$135.02 $60,218.89
$188.00 $41,736.00
$188.00 $41,736.00
$180.00 $58,320.00

Total
Quantity

3736.
743.
310.

1845.

2898.
843.

1031.

1386.

3260.
102.
102.

40.

59.
145.
244.
128.
129.

77.
334.
174.
174.
363.
363.
394.

96.
150.
142.
782.
124.
124.
170.
170.
326.
120.
446.
222.
222.
324.

39



Item
Number

607-11.

607-11.

607-13.

607-14.

607-16.

607-16.

607-16.

607-16.

607-16.

607-16.

607-16.

607-16.

607-20.

607-20.

607-20.

607-37.

607-37.

03

30

03

03

01

02

03

04

06

09

10

11

01

02

04

02

03

Desc

60"

60"

72"

78"

Average Unit Prices

ription

CONCRETE PIPE CULVERT (CLASS III)

PIPE CULVERT

CONCRETE PIPE CULVERT (CLASS III)

CONCRETE PIPE CULVERT (CLASS III)

23"X 14"HORIZONTAL OVAL CNC PIPE CULVERT

30"X

34"X

38"X

45"X

60"X

68"X

76"X

18"

24"

36"

18"

24n

19"HORIZONTAL OVAL CNC PIPE CULVERT

22"HORIZONTAL OVAL CNC PIPE CULVERT

24"HORIZONTAL OVAL CNC PIPE CULVERT

29"HORIZONTAL OVAL CNC PIPE CULVERT

38"HORIZONTAL OVAL CNC PIPE CULVERT

43"HORIZONTAL OVAL CNC PIPE CULVERT

48"HORIZONTAL OVAL CNC PIPE CULVERT

CROSSDRN P

CROSSDRN P

CROSSDRN P

CORRUGATED

CORRUGATED

CLV (COLLECTORS&LOC ROADS)
CLV (COLLECTORS&LOC ROADS)
CLV (COLLECTORS&LOC ROADS)

METAL PIPE CULVERT

METAL PIPE CULVERT

- 01JAN2016 thru 31DEC2016 -

Unit of
Measure Region
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 2
3
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 3
STATE
L.F. 3
STATE
L.F. 3
STATE
L.F. 4
STATE
L.F. 3
STATE
L.F. 3
STATE
L.F. 4
STATE
L.F. 1
2
3
4
STATE
L.F. 1

Awarded Contracts

Average
Unit Price

$180.
$230.
$230.
$200.
$200.
$320.
$320.
$415.
$415.
$183.
$100.
$166.
$70.
$70.
$87.
$87.
$87.
$87.
$115.
$115.
$160.
$160.
$266.
$266.
$245.
$245.
$60.
$60.
$100.
$100.
$81.
$81.
$60.
$82.
$57.
$35.
$55.
$63.

Total
Cost

$58,320.
$3,910.
$3,910.
$19,220.
$19,220.
$3,840.
$3,840.
$36,520.
$36,520.
$19,478.
$2,800.
$22,278.
$40,040.
$40,040.
$19,488.
$19,488.
$8,700.
$8,700.
$7,360.
$7,360.
$9,600.
$9,600.
$57,789.
$57,789.
$46,795.
$46,795.
$78,840.
$78,840.
$47,300.
$47,300.
$3,402.
$3,402.
$1,200.
$7,143.
$572.
$4,095.
$13,011.
$2,394.

Total
Quantity

40



Item
Number

607-37.

607-37.

607-37.

607-37.

607-37.

607-39.

607-39.

607-39.

607-39.

607-39.

607-39.

01

02

03

04

05

06

Description

30" CORRUGATED METAL
36" CORRUGATED METAL
42" CORRUGATED METAL
48" CORRUGATED METAL

Average

Unit

PIPE CULVERT

PIPE CULVERT

PIPE CULVERT

PIPE CULVERT

120" CORRUGATED METAL PIPE CULVERT

15

18"

24"

30"

36"

Al

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

(SIDE

(SIDE

(SIDE

(SIDE

(SIDE

(SIDE

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

Unit of
Measure

Prices - 01JAN2016 thru 31DEC2016 -

Region

Awarded Contracts

Average
Unit Price

$74.
$46.
$51.
$60.
$55.
$58.
$100.
$100.
$100.
$114.
$109.
$100.
$100.
$180.
$180.
$44.
$44.
$41.
$51.
$48.
$42.
$46.
$49.
$62.
$57.
$42.
$49.
$55.
$58.
$42.
$52.
$65.
$70.
$50.
$66.
$75.
$100.
$89.

Total
Cost

$1,926.64
$8,234.00
$12,554.64
$3,000.00
$1,100.00
$4,100.00
$7,800.00
$7,800.00
$1,000.00
$2,057.04
$3,057.04
$3,200.00
$3,200.00
$23,760.00
$23,760.00
$1,936.00
$1,936.00
$21,647.82
$43,777.80
$135,517.46
$100,468.00
$301,411.08
$3,857.10
$3,883.06
$22,213.62
$21,612.00
$51,565.78
$8,162.86
$12,296.02
$7,676.00
$28,134.88
$6,848.40
$10,319.84
$1,800.00
$18,968.24
$2,400.00
$4,600.00
$7,000.00

Total
Quantity

26.
179.

41



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
607-39.07 48" PIPE CULVERT (SIDE DRAIN) L.F. 1 $110.00 $4,950.00 45.00
4 $48.40 $3,388.00 70.00
STATE $72.50 $8,338.00 115.00
607-50.07 PRECAST CONCRETE BOX CULVERT (12' X 6'") L.F. 3 $1,400.00 $239,400.00 171.00
STATE $1,400.00 $239,400.00 171.00
607-50.12 PRECAST CONCRETE BOX CULVERT L.F. 3 $1,400.00 $39,200.00 28.00
STATE $1,400.00 $39,200.00 28.00
607-50.60 THREE SIDED PRECAST CULV - BBL L.F. 3 $3,455.00 $483,700.00 140.00
STATE $3,455.00 $483,700.00 140.00
607-57.01 REINFORCED CONCRETE PIPE ARCH (22"X 13") L.F. 1 $100.00 $1,400.00 14.00
4 $98.00 $3,234.00 33.00
STATE $98.60 $4,634.00 47.00
607-65.63 15"MINIMUM ID PIPE TO SLIP LINE 18"PIPE L.F. 1 $50.00 $53,750.00 1075.00
STATE $50.00 $53,750.00 1075.00
607-65.64 18"MINIMUM ID PIPE TO SLIP LINE 24"PIPE L.F. 1 $72.30 $23,931.30 331.00
STATE $72.30 $23,931.30 331.00
607M03.02 450mm CONCRETE PIPE CULVERT (CLASS IIT) m 1 $183.66 $269,612.88 1468.00
STATE $183.66 $269,612.88 1468.00
607M03.03 450mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $197.10 $6,701.40 34.00
STATE $197.10 $6,701.40 34.00
607M03.04 450mm CONCRETE PIPE CULVERT (CLASS V) m 1 $233.15 $18,652.00 80.00
STATE $233.15 $18,652.00 80.00
607M05.02 600mm CONCRETE PIPE CULVERT (CLASS III) m 1 $227.75 $528,539.43 2320.70
STATE $227.75 $528,539.43 2320.70
607M05.03 600mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $237.34 $8,069.56 34.00
STATE $237.34 $8,069.56 34.00
607M06.02 750mm CONCRETE PIPE CULVERT (CLASS IITI) m 1 $304.39 $254,165.65 835.00
STATE $304.39 $254,165.65 835.00
607M07.02 900mm CONCRETE PIPE CULVERT (CLASS IITI) m 1 $359.43 $305,156.07 849.00
STATE $359.43 $305,156.07 849.00
607M07.04 900mm CONCRETE PIPE CULVERT (CLASS V) m 1 $410.08 $21,734.24 53.00
STATE $410.08 $21,734.24 53.00
607M09.02 1200mm CONCRETE PIPE CULVERT (CLASS III) m 1 $558.05 $215,965.35 387.00
STATE $558.05 $215,965.35 387.00
607M09.03 1200mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $550.54 $100,198.28 182.00
STATE $550.54 $100,198.28 182.00
607M09.04 1200mm CONCRETE PIPE CULVERT (CLASS V) m 1 $609.23 $43,864.56 72.00

STATE $609.23 $43,864.56 72.00



Item
Number

607M11.

607M11.

607M13.

607M13.

607M13.

607M38.

607M39.

607M39.

610-07.

610-07.

610-10.

610-11.

610M07.

611-01.

611-01.

03

04

03

04

05

02

02

03

35

05

02

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

1500mm CONCRETE PIPE CULVERT (CLASS III)
1500mm CONCRETE PIPE CULVERT (CLASS IV)
1800mm CONCRETE PIPE CULVERT (CLASS IITI)
1800mm CONCRETE PIPE CULVERT (CLASS IV)
1800mm CONCRETE PIPE CULVERT (CLASS V)
450mmCORR METAL PIPE CULVERT (PRECOATED)
450mm PIPE CULVERT (SIDE DRAIN)

600mm PIPE CULVERT (SIDE DRAIN)

12" PIPE DRAIN (BRIDGE DRAIN)

18" PIPE DRAIN (BRIDGE DRAIN)

MODIFY BRIDGE DECK DRAIN SYSTEM
PLASTIC PIPE DRAINS (12")
450mm PIPE DRAIN (BRIDGE DRAIN)

MANHOLES ,> 4' - 8' DEPTH

MANHOLES, > 8' - 12' DEPTH

Unit of
Measure

m

m

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,015.
$1,015.
$802.
$802.
$1,061.
$1,061.
$1,104.
$1,104.
$1,327.
$1,327.
$241.
$241.
$112.
$112.
$157.
$157.
$17.
$17.
$54.
$59.
$45.
$30.
$39.
$100,031.
$100,031.
$50.
$50.
$65.
$65.
$6,370.
$4,738.
$5,130.
$3,584.
$4,722.
$7,750.
$11,760.
$5,000.
$8,476.

Total
Cost

$59,890.
$59,890.
$98,751.
$98,751.
$306,698.
$306,698.
$130,273.
$130,273.
$382,452.
$382,452.
$5,063.
$5,063.
$14,397.
$14,397.
$9,736.
$9,736.
$4,560.
$4,560.
$8,100.
$13,678.
$34,345.
$38,178.
$94,301.
$100,031.
$100,031.
$350.
$350.
$6,409.
$6,409.
$12,741.
$104,255.
$25,650.
$17,920.
$160,567.
$31,003.
$35,281.
$10,000.
$76,285.

Total
Quantity

59.
59.
123.
123.
289.
289.
118.
118.
288.
288.
21.
21.
128.
128.
62.
62.
260.
260.
150.
230.
754.
1236.
2370.
1.
1.
7.
7.
98.
98.
2.
22.
5.

3

5
4
4.
3
2
9



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
611-01.04 MANHOLES, > 12' - 16' DEPTH EACH 1 $10,466.67 $31,400.00 3.00
STATE $10,466.67 $31,400.00 3.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE EACH 2 $707.27 $7,780.00 11.00
3 $904.64 $42,518.00 47.00
STATE $867.21 $50,298.00 58.00
611-02.01 SPRING DRAIN BOX, TYPE 1 EACH 2 $4,673.26 $4,673.26 1.00
STATE $4,673.26 $4,673.26 1.00
611-02.10 JUNCTION BOX, TYPE 1 EACH 1 $8,100.00 $105,300.00 13.00
3 $3,076.36 $33,840.00 11.00
4 $2,866.00 $28,660.00 10.00
STATE $4,935.29 $167,800.00 34.00
611-02.11 JUNCTION BOX, TYPE 2 EACH 1 $3,607.14 $25,250.00 7.00
3 $3,616.67 $21,700.00 6.00
4 $4,500.00 $4,500.00 1.00
STATE $3,675.00 $51,450.00 14.00
611-02.12 JUNCTION BOX, TYPE 3 EACH 1 $4,635.00 $9,270.00 2.00
STATE $4,635.00 $9,270.00 2.00
611-02.13 JUNCTION BOX, TYPE 4 EACH 3 $3,200.00 $9,600.00 3.00
4 $3,800.00 $3,800.00 1.00
STATE $3,350.00 $13,400.00 4.00
611-02.14 JUNCTION BOX, TYPE 5 EACH 4 $20,800.00 $20,800.00 1.00
STATE $20,800.00 $20,800.00 1.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN) LB. 2 $3.00 $1,377.00 459.00
STATE $3.00 $1,377.00 459.00
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) C.Y. 1 $798.43 $106,207.60 133.02
2 $988.85 $28,874.36 29.20
3 $1,117.46 $155,495.00 139.15
4 $744.26 $251,001.25 337.25
STATE $848.04 $541,578.21 638.62
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) LB. 1 $1.80 $8,267.80 4587.00
2 $1.63 $2,917.19 1795.00
3 $2.17 $10,433.06 4800.00
4 $1.52 $48,077.10 31704.00
STATE $1.63 $69,695.15 42886.00
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS) LB. 1 $5.48 $2,171.40 396.00
2 $5.32 $1,212.96 228.00
3 $5.57 $2,534.23 455.00
4 $4.15 $7,283.25 1755.00



Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07

611-07

611-07

611-07

10

11

12

13

14

.30

.31

.32

.33

Description

CLEAN DRAIN

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

(TRENCH DRAIN)

CLEAN DRAIN(WITH GRATE)

CLEAN DRAIN(WALL DRAIN)

PIPE

PIPE

15IN

18IN

24IN

30IN

CLEANING

CLEANING

ENDWALL

ENDWALL

ENDWALL

ENDWALL

(<18IN DIA.)

(>OR=18IN DIA.)

(SIDE

(SIDE

(SIDE

(SIDE

DRAIN)

DRAIN)

DRAIN)

DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$4.

$2.

$1.

$2.
$28.
$25.
$28.
$27.
$28.
$18.
$17.
$13.
$18.
$16.
$2.

S1.

$1.

S1.

S1.

$2.

S1.

$2.

$2.

$2.
$1,475.
$1,475.
$2,060.
$4,082.
$2,498.
$2,433.
$3,164.
$2,575.
$5,670.
$2,400.
$3,000.
$2,905.
$5,413.
$1,200.

Total
Cost

$13,201.
$25,000.
$16,200.
$41,200.
$60,655.
$16,875.
$454,030.
$66,268.
$597,829.
$5,118.
$4,250.
$14,787.
$30,368.
$54,523.
$12,000.
$7,500.
$11,730.
$4,740.
$35,970.
$3,560.
$1,875.
$11,700.
$1,900.
$19,035.
$23,600.
$23,600.
$14,420.
$163,304.
$92,437.
$14,600.
$284,761.
$5,150.
$11,340.
$24,000.
$6,000.
$46,490.
$10,826.
$3,600.

45

Total
Quantity

2834.00
10000.00
10000.00
20000.00

2132.00

675.00
15724.00

2430.00

20961.00
282.00



Item
Number

611-07

611-07

611-07

611-07

611-07

611-07

611-07

611-07

611-07

611-07

.34

.36

.53

.54

.55

.56

.57

.58

.59

.60

Description

36IN

48IN

15IN

18IN

18IN

18IN

24IN

24IN

24IN

30IN

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

(SIDE DRAIN)

(SIDE DRAIN)

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$2,885.
$6,180.
$3,256.
$5,449.
$4,250.
$4,250.
$1,890.
$1,890.
$1,725.
$2,048.
$1,590.
$1,900.
$1,865.
$2,000.
$2,304.
$1,749.
$2,000.
$1,922.
$2,835.
$2,326.
$2,191.
$2,374.
$1,700.
$3,276.
$2,260.
$2,725.
$2,545.
$2,537.
$2,835.
$2,500.
$3,262.
$2,872.
$2,884.
$2,753.
$2,132.
$2,431.
$3,100.
$4,292.

Total
Cost

$14,426.
$37,080.
$6,512.
$43,592.
$17,000.
$17,000.
$1,890.
$1,890.
$13,800.
$67,595.
$28,624.
$1,900.
$111,919.
$2,000.
$6,914.
$13,994.
$4,000.
$26,908.
$8,505.
$13,956.
$13,150.
$35,611.
$1,700.
$9,828.
$13,565.
$5,450.
$30,543.
$5,075.
$11,340.
$5,000.
$13,050.
$34,465.
$2,884.
$16,521.
$17,060.
$36,465.
$3,100.
$21,463.
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Item
Number

611-07

611-07.

611-07.

611-07

611-07

611-07.

611-07

611-07

611-07

611-07.

611-07.

611-07.

.61

62

63

.64

.65

66

.67

.68

.69

70

71

73

Description

30IN

30IN

36IN

36IN

36IN

42IN

421IN

421IN

48IN

48IN

48IN

18IN

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)
(CROSS DRAIN)
(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)

(CROSS DRAIN)

(MEDIAN DRAIN)

6:

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,111.
$3,000.
$3,278.
$3,090.
$5,703.
$2,500.
$3,810.
$3,875.
$4,756.
$3,886.
$4,383.
$3,295.
$3,522.
$3,494.
$3,193.
$3,886.
$3,713.
$8,452.
$4,500.
$6,476.
$4,345.
$4,345.
$5,159.
$5,159.
$11,800.
$11,800.
$7,245.
$4,182.
$4,418.
$3,708.
$11,800.
$9,102.
$7,000.
$7,000.
$3,502.
$2,550.
$3,900.
$3,511.

Total
Cost

$6,335.
$15,000.
$45,898.
$6,180.
$11,407.
$2,500.
$41,920.
$62,007.
$19,027.
$11,660.
$30,687.
$6,590.
$49,321.
$55,911.
$3,193.
$11,660.
$14,853.
$8,452.
$4,500.
$12,952.
$30,420.
$30,420.
$5,159.
$5,159.
$35,400.
$35,400.
$7,245.
$50,195.
$57, 440.
$3,708.
$23,600.
$27,308.
$14,000.
$14,000.
$7,004.
$5,100.
$19,500.
$31,604.

Total
Quantity

=

=

=
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Item
Number

611-09.

611-09.

611-09.

611-09.

611-12.

611-12.

611-12.

611-12.

611-13.

611-13.

611-14.

01

02

03

04

01

02

03

04

01

02

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCHBASIN RETROFIT

CATCH BASINS, TYPE 12, 0' - 4' DEPTH
CATCH BASINS, TYPE 12, > 4' - 8' DEPTH
CATCH BASINS, TYPE 12, > 8' - 12' DEPTH
CATCH BASINS, TYPE 12, > 12' - 16' DEPTH
CATCH BASINS, TYPE 13, 0' - 4' DEPTH
CATCH BASINS, TYPE 13, > 4' - 8' DEPTH
CATCH BASINS, TYPE 14, 0' - 4' DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

B WRFRNWEFEnWN R

0
A
i
a
=

Awarded Contracts

Average
Unit Price

$1,250.
$697.
$634.
$678.
$3,031.
$1,521.
$1,834.
$1,600.
$325.
$900.
$1,065.
$510.
$510.
$3,922.
$3,123.
$3,926.
$4,407.
$3,588.
$4,292.
$3,870.
$4,795.
$5,037.
$4,289.
$5,309.
$5,880.
$6,457.
$7,000.
$6,021.
$12,000.
$8,407.
$9,605.
$3,280.
$3,280.
$3,380.
$3,380.
$5,915.
$4,900.
$5,883.

Total
Cost

$8,750.
$4,879.
$59,625.
$73,254.
$18,189.
$35,000.
$53,189.
$3,200.
$325.
$1,800.
$5,325.
$2,550.
$2,550.
$164,761.
$284,274.
$137,419.
$88,140.
$674,594.
$476,478.
$476,070.
$364,450.
$85,630.
$1,402,628.
$58,405.
$82,323.
$116,230.
$14,000.
$270,958.
$12,000.
$16,815.
$28,815.
$3,280.
$3,280.
$3,380.
$3,380.
$177,479.
$4,900.
$182,379.

Total
Quantity

w

w
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH EACH 1 $6,977.70 $223,286.31 32.00
2 $7,350.35 $330,765.75 45.00
3 $6,237.97 $193,377.00 31.00
4 $7,500.00 $37,500.00 5.00
STATE $6,946.27 $784,929.06 113.00
611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH EACH 2 $9,292.95 $83,636.55 9.00
3 $11,900.00 $130,900.00 11.00
STATE $10,726.83 $214,536.55 20.00
611-14.04 CATCH BASINS, TYPE 14, > 12' - 16' DEPTH EACH 1 $15,500.00 $15,500.00 1.00
2 $22,733.60 $22,733.60 1.00
3 $10,876.00 $32,628.00 3.00
STATE $14,172.32 $70,861.60 5.00
611-14.05 CATCH BASINS, TYPE 14, > 16' - 20' DEPTH EACH 3 $20,835.00 $41,670.00 2.00
STATE $20,835.00 $41,670.00 2.00
611-16.02 CATCH BASINS, TYPE 16, > 4' - 8' DEPTH EACH 3 $8,135.00 $8,135.00 1.00
STATE $8,135.00 $8,135.00 1.00
611-25.01 CATCH BASINS, TYPE 25, 0' - 4' DEPTH EACH 1 $2,609.56 $5,219.12 2.00
STATE $2,609.56 $5,219.12 2.00
611-25.02 CATCH BASINS, TYPE 25, > 4' - 8' DEPTH EACH 1 $3,489.55 $6,979.10 2.00
2 $3,412.66 $6,825.32 2.00
3 $5,300.00 $26,500.00 5.00
STATE $4,478.27 $40,304.42 9.00
611-25.03 CATCH BASINS, TYPE 25, > 8' - 12' DEPTH EACH 1 $4,785.89 $4,785.89 1.00
STATE $4,785.89 $4,785.89 1.00
611-26.02 CATCH BASINS, TYPE 26, > 4' - 8' DEPTH EACH 2 $8,242.90 $8,242.90 1.00
STATE $8,242.90 $8,242.90 1.00
611-31.02 CATCH BASINS, TYPE 31, > 4' - 8' DEPTH EACH 1 $4,140.00 $136,620.00 33.00
STATE $4,140.00 $136,620.00 33.00
611-38.01 CATCH BASINS, TYPE 38, 0' - 4' DEPTH EACH 1 $3,610.00 $18,050.00 5.00
2 $2,677.63 $2,677.63 1.00
4 $3,777.78 $34,000.00 9.00
STATE $3,648.51 $54,727.63 15.00
611-38.02 CATCH BASINS, TYPE 38, > 4' - 8' DEPTH EACH 1 $2,430.40 $12,152.00 5.00
2 $6,000.00 $6,000.00 1.00
3 $3,000.00 $6,000.00 2.00
4 $4,687.50 $37,500.00 8.00
STATE $3,853.25 $61,652.00 16.00
611-38.03 CATCH BASINS, TYPE 38, > 8' - 12' DEPTH EACH 1 $4,895.00 $9,790.00 2.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $4,895.00 $9,790.00 2.00
611-38.04 CATCH BASINS, TYPE 38, > 12' - 16' DEPTH EACH 3 $9,800.00 $9,800.00 1.00
STATE $9,800.00 $9,800.00 1.00
611-39.01 CATCH BASINS, TYPE 39, 0' - 4' DEPTH EACH 1 $2,678.00 $5,356.00 2.00
2 $5,434.01 $5,434.01 1.00
3 $5,700.00 $11,400.00 2.00
4 $5,780.00 $34,680.00 6.00
STATE $5,170.00 $56,870.01 11.00
611-39.02 CATCH BASINS, TYPE 39, > 4' - 8' DEPTH EACH 1 $3,193.00 $6,386.00 2.00
2 $7,350.35 $22,051.05 3.00
3 $7,000.00 $14,000.00 2.00
4 $6,555.00 $13,110.00 2.00
STATE $6,171.89 $55,547.05 9.00
611-39.03 CATCH BASINS, TYPE 39, > 8' - 12' DEPTH EACH 2 $11,550.56 $11,550.56 1.00
STATE $11,550.56 $11,550.56 1.00
611-39.04 CATCH BASINS, TYPE 39, > 12' - 16' DEPTH EACH 4 $10,275.00 $41,100.00 4.00
STATE $10,275.00 $41,100.00 4.00
611-39.05 CATCH BASINS, TYPE 39, > 16' - 20' DEPTH EACH 1 $6,558.46 $13,116.92 2.00
4 $18,000.00 $18,000.00 1.00
STATE $10,372.31 $31,116.92 3.00
611-39.07 CATCH BASINS, TYPE 39, > 24' - 28' DEPTH EACH 1 $4,635.00 $4,635.00 1.00
STATE $4,635.00 $4,635.00 1.00
611-40.01 CATCH BASINS, TYPE 40, 0' - 4' DEPTH EACH 2 $8,925.43 $8,925.43 1.00
3 $6,700.00 $6,700.00 1.00
4 $8,000.00 $16,000.00 2.00
STATE $7,906.36 $31,625.43 4.00
611-40.02 CATCH BASINS, TYPE 40, > 4' - 8' DEPTH EACH 2 $15,435.74 $15,435.74 1.00
STATE $15,435.74 $15,435.74 1.00
611-40.05 CATCH BASINS, TYPE 40, > 16' - 20' DEPTH EACH 1 $6,695.00 $6,695.00 1.00
STATE $6,695.00 $6,695.00 1.00
611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH EACH 1 $3,250.00 $39,000.00 12.00
STATE $3,250.00 $39,000.00 12.00
611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH EACH 1 $3,795.75 $75,915.00 20.00
STATE $3,795.75 $75,915.00 20.00
611-41.03 CATCH BASINS, TYPE 41, > 8' - 12' DEPTH EACH 1 $4,604.43 $27,626.56 6.00
STATE $4,604.43 $27,626.56 6.00
611-41.08 CATCH BASINS, TYPE 41,> EACH 1 $9,380.91 $18,761.82 2.00
STATE $9,380.91 $18,761.82 2.00



Item
Number

611-42.

611-42.

611-42.

611-43.

611-43.

611-43.

611-51.

611-51.

611-51.

611-52.

611-52.

611MO1.

611MO1.

611MO1.

611MO01.

611MO01.

01

02

03

01

02

03

02

03

04

02

03

04

06

07

10

11

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

MANHOLES,
MANHOLES,

MANHOLES,

BASINS,

BASINS,

BASINS,
BASINS,

BASINS,

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

MANHOLES,

MANHOLES,

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

TYPE

TYPE

TYPE
TYPE

TYPE

TYPE
TYPE
TYPE
TYPE
T52,

T52,

42, 0' - 4' DEPTH

42, > 4' - 8' DEPTH
42, > 8' - 12' DEPTH
43, 0' - 4' DEPTH

43, > 4' - 8' DEPTH
43, > 8' - 12' DEPTH
51, > 4' — 8' DEPTH
51, > 8' — 12' DEPTH
51, > 12' - 16' DEPTH

> 4FT - 8FT DEPTH

> 8FT - 12FT DEPTH

> 3m - 5m DEPTH

> 6m — 7m DEPTH

> 7m - 8m DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

RPN WNhEndWNDE

N
5
>
=
=

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Awarded Contracts

Average
Unit Price

$3,227.74
$2,786.53
$3,431.78
$6,000.00
$3,251.84
$4,560.13
$5,882.73
$5,911.03
$5,348.12
$4,783.00
$4,783.00
$7,875.38
$7,875.38
$8,925.43
$6,805.00
$7,865.22
$6,500.00
$6,500.00
$3,824.49
$3,824.49
$8,124.25
$8,124.25
$11,354.87
$11,354.87
$15,636.32
$15,636.32
$22,485.76
$22,485.76
$26,303.81
$26,303.81
$35,589.72
$35,589.72
$41,067.65
$41,067.65
$45,328.26
$45,328.26
$58,266.12
$58,266.12

Total
Cost

$83,921.22
$41,797.96
$92,658.00
$6,000.00
$224,377.18
$63,841.88
$47,061.86
$70,932.37
$181,836.11
$4,783.00
$4,783.00
$23,626.14
$23,626.14
$17,850.86
$13,610.00
$31, 460.86
$6,500.00
$6,500.00
$103,261.30
$103,261.30
$8,124.25
$8,124.25
$11,354.87
$11,354.87
$31,272.64
$31,272.64
$22,485.76
$22,485.76
$52,607.62
$52,607.62
$35,589.72
$35,589.72
$82,135.30
$82,135.30
$135,984.78
$135,984.78
$58,266.12
$58,266.12

Total
Quantity

26.
15.
27.

NN
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Item
Number

611M02.

611M02.

611M02.

611M02.

611M07.

611M07.

611M07.

611M12.

611M12.

611M14.

611M14.

611M16.

611M25.

611M25.

611M25.

611M26.

611M26.

611M41.

611M41.

01

10

11

12

02

03

02

03

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

SPRING DRAIN BOX, TYPE 1

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

STRUCTURAL STEEL

24IN ENDWALL

60mm ENDWALL

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

(CROSS DRAIN)

(CROSS DRAIN)

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

12,
12,
14,
14,
16,
25,
25,
25,
26,
26,
41,

41,

>

>

Im

2m

Im

2m

2m

Im

2m

3m

Im

2m

Im

2m

(PIPE ENDWALLS)

3:1

4:1

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

Unit of Average
Measure Region Unit Price
EACH 1 $4,024.57
STATE $4,024.57

EACH 1 $4,024.60
STATE $4,024.60

EACH 1 $6,013.50
STATE $6,013.50

EACH 1 $8,234.91
STATE $8,234.91

kg 1 $10.00
STATE $10.00

EACH 1 $2,393.61
STATE $2,393.61

EACH 1 $2,809.84
STATE $2,809.84

EACH 1 $2,801.52
STATE $2,801.52

EACH 1 $3,644.78
STATE $3,644.78

EACH 1 $5,807.13
STATE $5,807.13

EACH 1 $7,908.87
STATE $7,908.87

EACH 1 $9,895.09
STATE $9,895.09

EACH 1 $3,219.55
STATE $3,219.55

EACH 1 $4,062.81
STATE $4,062.81

EACH 1 $5,059.71
STATE $5,059.71

EACH 1 $6,390.81
STATE $6,390.81

EACH 1 $8,138.03
STATE $8,138.03

EACH 1 $4,388.64
STATE $4,388.64

EACH 1 $5,460.74

STATE $5,460.74

Awarded Contracts

Total
Cost

$24,147.
$24,147.
$4,024.
$4,024.
$18,040.
$18,040.
$16,469.
$16,469.
$8,120.
$8,120.
$2,393.
$2,393.
$8,429.
$8,429.
$84,045.
$84,045.
$14,579.
$14,579.
$34,842.
$34,842.
$7,908.
$7,908.
$9,895.
$9,895.
$160,977.
$160,977.
$56,879.
$56,879.
$20,238.
$20,238.
$38,344.
$38,344.
$8,138.
$8,138.
$171,156.
$171,156.
$87,371.
$87,371.

Total
Quantity

fee]
=
N
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Item
Number

611M42.

611M42.

611M42.

611M42.

611M42.

611M43.

611M43.

611M44.

611M44.

611M44.

611M44.

611M45.

611M45.

615-01.

615-01.

615-01.

615-01.

02

03

05

06

08

02

03

01

02

03

10

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,
BASINS,

BASINS,

Average Unit Prices

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

42,
42,
42,
42,
42,
43,
43,
44,
44,
44,
44,
45,

45,

>

>

Im

2m

4m

Sm

Tm

Im

2m

Im

2m

6m

8m

Im

2m

PRESTRESSED CONCRETE I-BEAM

PRESTRESSED CONCRETE I-BEAM

PRESTRESSED CONCRETE I-BEAM

PRESTR CONC BULB TEE BEAM

(6"WEB) (BT-54)

- 2m

- 3m

- 5m

- 6m

- 8m

- 2m

- 3m

- 2m

- 3m

- Tm

- 9m

- 2m

- 3m

- 01JAN2016 thru 31DEC2016 -

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

(TYPE I)

(TYPE II)

(TYPE III)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

L.F.

Region

Awarded Contracts

Average
Unit Price

$4,195.
$4,195.
$5,267.
$5,267.
$7,029.
$7,029.
$8,713.
$8,713.
$11,087.
$11,087.
$8,842.
$8,842.
$11,587.
$11,587.
$17,751.
$17,751.
$21,786.
$21,786.
$40,917.
$40,917.
$50,876.
$50,876.
$9,993.
$9,993.
$11,592.
$11,592.
$170.
$260.
$192.
$201.
$132.
$144.
$178.
$162.
$170.
$205.
$270.
$207.

Total
Cost

$79,708.
$79,708.
$42,138.
$42,138.
$7,029.
$7,029.
$8,713.
$8,713.
$11,087.
$11,087.
$8,842.
$8,842.
$11,587.
$11,587.
$17,751.
$17,751.
$43,572.
$43,572.
$122,753.
$122,753.
$152,630.
$152,630.
$19,987.
$19,987.
$46,368.
$46,368.
$77,010.
$38,480.
$115,490.
$20,516.
$58,872.
$79,388.
$188,146.
$147,112.
$335,258.
$340,109.
$323,730.
$234,399.

Total
Quantity

19.
19.

SISO NN
SO O O
0 O N 00 Wi

1057.

904.
1961.
1656.
1199.
1129.
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Item
Number

615-01.

615-01.

615-02.

615-02.

615-02.

615-02.

615-02.

615-02.

615-02

615-02

615-02.

615-02.

615-04.

615-04.

615-04.

615-04.

11

12

02

04

10

12

17

19

.22

.31

43

52

01

10

11

12

Description

PRESTR CONC

PRESTR CONC

PRESTRESSED

PRESTRESSED
PRESTRESSED
PRESTRESSED
PRESTRESSED

PRESTRESSED

PRESTRESSED
PRESTRESSED
PRESTRESSED

PRESTRESSED

Average

BULB TEE

BULB TEE

CONCRETE

CONCRETE
CONCRETE
CONCRETE
CONCRETE

CONCRETE

CONCRETE
CONCRETE
CONCRETE

CONCRETE

Unit Prices - 01JAN2016 thru 31DEC2016 -

BEAM

BEAM

BOX

BOX

BOX

BOX

BOX

BOX

BOX

BOX

BOX

BOX

(6"WEB) (BT-63)

(6"WEB) (BT-72)

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

BEAM

(17"X

(27"X
(27"X
(42"X
(36"X

(24"X

(18"X
(30"X

(15"X

36")

36")
4a8")
48™")
36")

36M)

36")
48")

36")

FLL DPTH PRCST/PRSTRSSD TYPE I DCK PNELS

NON-SHRINK GROUT

EPOXY GROUT

GROUT INSTALLATION MOCK-UP

Unit of
Measure

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$225.
$248.
$230.
$240.
$235.
$216.
$218.
$217.
$256.
$225.
$252.
$203.
$203.
$353.
$353.
$253.
$253.
$270.
$270.
$210.
$240.
$214.
$197.
$197.
$385.
$385.
$194.
$194.
$208.
$208.
$750.
$750.
$25.
$25.
$175.
$175.
$5,000.
$5,000.

Total
Cost

$898,238.
$122,025.
$378,810.
$110,400.
$611,235.
$863,012.
$2,018,050.
$2,881,062.
$208,600.
$32,175.
$240,775.
$208,481.
$208,481.
$104,488.
$104,488.
$345,851.
$345,851.
$35,910.
$35,910.
$374,047.
$60,480.
$434,527.
$83,528.
$83,528.
$88,165.
$88,165.
$278,196.
$278,196.
$89,648.
$89,648.
$351,750.
$351,750.
$23,125.
$23,125.
$700.
$700.
$5,000.
$5,000.

Total
Quantity

3984.
492.
1647.
460.
2599.
3991.
9239.
13230.
812.
143.
955.
1027.
1027.
296.
296.
1367.
1367.
133.
133.
1774.
252.
2026.
424.
424.
229.
229.
1434.
1434.
431.
431.
469.
469.
925.
925.
4.

4
1.
1

54



Item
Number

615-04

615M01.

617-01

617-02

617-04.

617-04.

617-04.

617-04.

617-04.

617-05

620-03

620-05

620-05.

.30

11

01

02

04

05

06

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
PRECAST BRIDGE ABUTMENT WALL
PRESTR CONC BULB TEE BM(150mmWEB) (BT-63)

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY

TYPE 2 EPOXY BINDER (LOW-MOD EPOXY)
AGGREGATE FOR EPOXY OVERLAY
BRIDGE DECK PREP FOR EPOXY OVERLAY

SEALANT

CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TUBING

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

Unit of
Measure

C.Y.

m

GAL.

LB.

GAL.

Region

Awarded Contracts

Average
Unit Price

$5,000
$5,000
$755
$755

$17.
$78.

.00
.00
.24
.24

Total
Cost

$120,000.
$120,000.
$627,604.
$627,604.
$34,612.
$365,938.
$70,985.
$182,860.
$654,395.
$5,251.
$17,550.
$976.
$23,778.
$105,807.
$75,362.
$103,156.
$284,325.
$355,628.
$90,300.
$68,200.
$707,146.
$1,221,274.
$33,365.
$33,365.
$12,390.
$12,390.
$22,248.
$22,248.
$1,454.
$3,675.
$491.
$5,620.
$147,316.
$147,316.
$473,094.
$287,730.
$760,824.
$418,030.

Total
Quantity

24.

24.

831.

831.
2036.
4688.
4434 .
9730.
20888.
2594.
3843.

324.
6761.
2713.
1538.
3034.
7285.
8939.
2150.
1705.
17458.
30252.

865.

865.
35700.
35700.
2560.
2560.

26.

40.
1196.
1196.
2744.
1442.
4186.
9038.

55



Item
Number

620-05.

620-06

620-09

620M05

621-01.

621-01.

621-01.

621-03.

621-03.

621-03.

621-03.

02

01

02

03

02

03

04

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

STANDARD CONCRETE CLASSIC PARAPET RAIL

CONCRETE RAILING

REMOVAL & REPLACEMENT EXISTING BR RAIL

CONCRETE PARAPET WITH STRUCTURAL TUBING
TEMPORARY STRUCTURE
TEMPORARY STRUCTURE
TEMPORARY STRUCTURE

18" TEMPORARY DRAINAGE PIPE

24" TEMPORARY DRAINAGE PIPE

30" TEMPORARY DRAINAGE PIPE

36" TEMPORARY DRAINAGE PIPE

Unit of
Measure

LS

LS

LS

Region

TATE

TATE

2
3
4
S
3
S
1
2
4
STATE
1

4

STATE
1

STATE
3

STATE
3

STATE

Awarded Contracts

Average
Unit Price

$85.
$83.
$72.
$65.
$100.
$100.
$125.
$154.
$114.
$129.
$84.
$150.
$86.
$519.
$519.
$2,250.
$2,250.
$3,200.
$3,200.
$2,700.
$2,700.
$50.
$41.
$38.
$40.
$40.
$34.
$614.
$42.
$35.
$65.
$39.
$45.
$40.
$53.
$67.
$52.
$54.

Total
Cost

$305,874.32
$123,856.00
$751,043.00
$1,598,803.69
$7,600.00
$7,600.00
$128,000.00
$103,202.08
$85,760.00
$316,962.08
$83,925.00
$6,000.00
$89,925.00
$266,395.717
$266,395.77
$4,500.00
$4,500.00
$3,200.00
$3,200.00
$2,700.00
$2,700.00
$24,455.93
$8,900.40
$74,497.00
$66,500.00
$174,353.33
$35,100.00
$135,141.60
$50,266.94
$73,360.00
$293,868.54
$70,200.00
$5,340.00
$75,540.00
$25,650.00
$12,768.00
$52,714.00
$91,132.00

56

Total
Quantity

3564.00
1485.00
10426.00
24513.00

1933.00
1638.00
4266.00
1020.00
220.00
1179.00
2096.00
4515.00
1764.00
118.00
1882.00
478.00
190.00
998.00
1666.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
621-03.06 42" TEMPORARY DRAINAGE PIPE L.F. 1 $58.48 $39,179.54 670.00
2 $92.78 $18,092.10 195.00
3 $94.94 $31,899.84 336.00
4 $75.00 $1,200.00 16.00
STATE $74.26 $90,371.48 1217.00
621-03.07 48" TEMPORARY DRAINAGE PIPE L.F. 1 $106.90 $32,603.20 305.00
2 $180.55 $10,110.80 56.00
3 $110.00 $17,050.00 155.00
4 $56.90 $9,560.00 168.00
STATE $101.35 $69,324.00 684.00
621-03.08 54" TEMPORARY DRAINAGE PIPE L.F. 4 $94.50 $29,955.00 317.00
STATE $94.50 $29,955.00 317.00
621-03.09 60" TEMPORARY DRAINAGE PIPE L.F. 3 $130.00 $10,400.00 80.00
STATE $130.00 $10,400.00 80.00
621-03.11 72" TEMPORARY DRAINAGE PIPE L.F. 4 $110.81 $38,120.00 344.00
STATE $110.81 $38,120.00 344.00
621-05.01 TEMPORARY SHORING S.F. 1 $25.00 $68,750.00 2750.00
2 $63.19 $189,570.00 3000.00
3 $31.04 $105,536.00 3400.00
STATE $39.77 $363,856.00 9150.00
621-05.02 TEMPORARY SHORING LS 2 $4,500.00 $4,500.00 1.00
3 $135,887.50 $271,775.00 2.00
STATE $92,091.67 $276,275.00 3.00
621M03.02 450mm TEMPORARY DRAINAGE PIPE m 1 $112.48 $29,694.72 264.00
STATE $112.48 $29,694.72 264.00
621M03.03 600mm TEMPORARY DRAINAGE PIPE m 1 $157.04 $67,056.08 427.00
STATE $157.04 $67,056.08 427.00
621M03.04 750mm TEMPORARY DRAINAGE PIPE m 1 $214.39 $57,456.52 268.00
STATE $214.39 $57,456.52 268.00
621M05.01 TEMPORARY SHORING m2 1 $50.00 $375,000.00 7500.00
STATE $50.00 $375,000.00 7500.00
624M01.01 LOAD CELLS EACH 1 $1,648.00 $13,184.00 8.00
STATE $1,648.00 $13,184.00 8.00
624M03.01 RETAINING WALL REINFORCING STEEL kg 1 $1.44 $308,070.72 213938.00
STATE $1.44 $308,070.72 213938.00
625-01.11 CAMERA INSPECTION - DRILLED SHAFT (WET) EACH 2 $6,800.00 $27,200.00 4.00
STATE $6,800.00 $27,200.00 4.00

625-02.01 DRILLED SHAFT-SOIL (DIA.) V.F. 3 $290.00 $1,080,250.00 3725.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $290.00 $1,080,250.00 3725.00
625-02.13 DRILLED SHAFT-ROCK (DIA.) V.F. 2 $2,900.00 $205,900.00 71.00
3 $300.00 $736,500.00 2455.00
STATE $373.08 $942,400.00 2526.00
625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.) V.F. 2 $280.00 $33,040.00 118.00
STATE $280.00 $33,040.00 118.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE C.Y. 2 $426.37 $77,599.34 182.00
STATE $426.37 $77,599.34 182.00
625-02.43 CONCRETE CORING V.F. 2 $70.50 $12,267.00 174.00
STATE $70.50 $12,267.00 174.00
625-02.44 DRILLED SHAFT REINFORCING STEEL LB. 2 $1.14 $59,148.90 51885.00
STATE $1.14 $59,148.90 51885.00
625-02.46 SONIC LOGGING TESTING EACH 2 $4,000.00 $16,000.00 4.00
STATE $4,000.00 $16,000.00 4.00
625M01.07 PIEZOMETER m 1 $250.00 $37,250.00 149.00
STATE $250.00 $37,250.00 149.00
625M01.08 INCLINOMETER m 1 $250.00 $37,250.00 149.00
STATE $250.00 $37,250.00 149.00
625M02.40 DRILLED SHAFT CONCRETE m3 1 $307.84 $550,417.92 1788.00
STATE $307.84 $550,417.92 1788.00
630M01.06 CONCRETE BOLLARD/GUARD POST EACH 1 $500.00 $6,000.00 12.00
STATE $500.00 $6,000.00 12.00
680-01.06 SALT BIN, ROOF ONLY (40' x 60'-8") EACH 1 $70,000.00 $70,000.00 1.00
STATE $70,000.00 $70,000.00 1.00
701-01.01 CONCRETE SIDEWALK (4 ") S.F. 1 $5.30 $562,435.80 106078.00
2 $5.57 $1,226,376.70 220175.35
3 $3.67 $257,308.50 70089.00
4 $5.03 $99,483.00 19775.00
STATE $5.16 $2,145,604.00 416117.35
701-01.02 CONCRETE SIDEWALK (6 ") S.F. 1 $5.72 $35,307.25 6176.00
3 $8.47 $630,168.00 74400.00
4 $5.25 $19,162.50 3650.00
STATE $8.13 $684,637.75 84226.00
701-01.03 CONCRETE SIDEWALK - 4 " S.F. 3 $10.30 $7,632.30 741.00
STATE $10.30 $7,632.30 741.00
701-01.07 EXPOSED AGGREGATE CONCRETE DRIVEWAY S.F. 3 $9.96 $25,714.80 2583.00
STATE $9.96 $25,714.80 2583.00

701-02 CONCRETE DRIVEWAY S.F. 1 $7.04 $125,924.92 17877.00



Item
Number

701-02.

701-02.

701-02.

701-03

701MO01.

701MO02

701MO02.

701MO03

702-01

702-01.

702-01.

01

02

03

01

03

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

EXTRUDED

CONCRETE

CURB RAMP (RETROFIT)

DRIVEWAY (8")

CURB RAMP

MEDIAN PAVEMENT

SIDEWALK (100mm)
DRIVEWAY
HANDICAP RAMP
MEDIAN PAVEMENT

CURB

SLOPING CURB

CURB

Unit of
Measure

m2

m2

m2

m3

Region

TATE

TATE

TATE

TATE

M WP WNDRFRRDWNRSWNDE S WN

Awarded Contracts

Average
Unit Price

$8.82
$6.05
$6.25
$7.15
$29.47
$37.80
$23.17
$21.02
$26.73
$11.19
$11.19
$10.75
$21.49
$19.30
$18.92
$19.02
$434.82
$413.31
$313.55

Total
Cost

$218,867.86
$192,718.05
$30,000.00
$567,510.83
$410,312.60
$185,214.00
$253,564.40
$196,479.00
$1,045,570.00
$163,374.00
$163,374.00
$106,462.00
$698,510.85
$99,747.68
$49,993.00
$954,713.53
$85,659.36
$87,622.00
$71,175.00
$244,456.36
$36,302.14
$36,302.14
$101,471.36
$101,471.36
$2,507.40
$2,507.40
$343,483.20
$343,483.20
$174,522.19
$2,627.09
$135,848.00
$13,325.00
$326,322.28
$625.00
$59,512.46
$60,137.46
$7,353.92
$7,353.92

Total
Quantity

24806.00
31863.00

4800.00
79346.00
13924.00

4900.00
10946.00

9348.00
39118.00
14600.00
14600.00



Item
Number

702-01.

702-03

702M01

702M03

703-01

703-02

703M01

705-01.

705-01.

705-01.

705-01.

03

01

02

04

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
MODULAR CURB W/DELINEATOR

CONCRETE COMBINED CURB & GUTTER

CONCRETE CURB
CONCRETE COMBINED CURB & GUTTER

CEMENT CONCRETE DITCH PAVING

CEM CONCRETE DITCH PAVING (REINFORCED)

CEMENT CONCRETE DITCH PAVING

GUARDRAIL AT BRIDGE ENDS

GUARDRAIL AT BRIDGE PIERS

METAL BEAM GUARD FENCE

GUARDRAIL AT BRIDGE ENDS LOW VOLUME

Unit of
Measure

L.F.

C.Y.

m3

m3

EACH

Region

Awarded Contracts

Average
Unit Price

$47.
$47.
$379.
$467.
$350.
$304.
$391.
$379.
$379.
$344.
$344.
$370.
$537.
$328.
$380.
$650.
$950.
$762.
$431.
$431.
$65.
$65.
$64.
$66.
$65.
$5.
$10.
$20.
$38.
$19.
$51.
$51.
$65.
$73.
$64.
$58.
$1,000.
$187.

Total
Cost

$75,286.64
$75,286.64
$741,396.64
$1,319,382.64
$1,047,361.50
$246,326.25
$3,354,467.03
$22,388.73
$22,388.73
$546,274.08
$546,274.08
$362,156.05
$117,173.79
$154,626.90
$633,956.74
$6,500.00
$5,700.00
$12,200.00
$75,540.50
$75,540.50
$136,210.84
$118,395.00
$74,399.88
$142,047.40
$471,053.12
$105.00
$180.00
$700.00
$874.00
$1,859.00
$9,270.00
$17,480.00
$60,074.40
$48,272.30
$135,096.70
$2,900.00
$8,000.00
$10,900.00

Total
Quantity

1584.
1584.
1952.
2823.
2984.

810.

60



Item
Number

705-02.

705-02.

705-02.

705-02.

705-02

705-02

705-03.

705-03.

705-03.

01

02

03

10

.20

.25

01

02

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

SING GRDRL (TY 2) LONG POST (9 FT-12 FT)

MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2)

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

MEDIAN DV GUARDRAIL (TY 2) (27"MT HT)

Unit of
Measure

L.F.

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FRPOdhWNhRFRFOdWNDNRERODPWNDNRER DR WONDRPRPLRDWNDNORDWNDNRERELD WONDRE WS WDND -

Awarded Contracts

Average
Unit Price

$18.
$16.
$15.
$38.
$24.
$16.
$15.
$16.
$16.
$16.
$18.
$19.
$18.
$19.
$243.
$300.
$246.
$22.
$18.
$17.
$16.
$20.
$17.
$22.
$19.
$16.
$16.
$5.
$34.
$15.
$38.
$33.
$10.
$10.
$15.
$22.
$17.
$18.

Total
Cost

$2,287.
$1,200.
$1,125.
$5,700.
$10,312.
$1,072,274.
$1,260,427.
$1,408,201.
$593,638.
$4,334,542.
$115,128.
$216,718.
$95,481.
$427,328.
$10,246.
$600.
$10,846.
$433,125.
$53,100.
$6,125.
$74,800.
$567,150.
$8,312.
$13,025.
$2,437.
$67,200.
$90,975.
$250.
$70,025.
$750.

$950.
$71,975.
$250.

$500.

$750.
$3,300.
$4,800.
$10,175.

61

Total
Quantity



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $10.00 $500.00 50.00
3 $15.00 $3,375.00 225.00
4 $31.00 $8,525.00 275.00
STATE $20.52 $22,575.00 1100.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONC. BARR L.F. 1 $10.00 $250.00 25.00
2 $10.00 $180.00 18.00
3 $15.00 $750.00 50.00
4 $22.00 $1,100.00 50.00
STATE $15.94 $2,280.00 143.00
705-04.02 GUARDRAIL TERMINAL (TYPE 12) EACH 1 $771.20 $3,856.00 5.00
2 $630.63 $7,567.50 12.00
3 $100.00 $400.00 4.00
4 $400.00 $1,200.00 3.00
STATE $542.65 $13,023.50 24.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13) EACH 1 $538.87 $26,943.25 50.00
2 $572.84 $14,893.94 26.00
3 $512.52 $36,901.75 72.00
4 $517.39 $11,900.00 23.00
STATE $530.05 $90,638.94 171.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21) EACH 1 $1,842.18 $117,899.57 64.00
2 $1,903.95 $142,796.31 75.00
3 $1,933.00 $56,057.00 29.00
4 $2,022.61 $46,520.00 23.00
STATE $1,901.95 $363,272.88 191.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1 $483.05 $17,389.75 36.00
2 $585.87 $26,364.00 45.00
3 $578.28 $42,792.50 74.00
4 $510.75 $10,215.00 20.00
STATE $552.92 $96,761.25 175.00
705-04.07 TAN ENERGY ABSG TERM (NCHRP 350, TL3) EACH 1 $2,067.54 $1,184,701.93 573.00
2 $2,020.52 $947,622.74 469.00
3 $2,137.95 $1,556,429.48 728.00
4 $2,089.78 $1,176,546.00 563.00
STATE $2,085.43 $4,865,300.15 2333.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 1 $1,278.17 $88,194.00 69.00
2 $1,311.25 $60,317.64 46.00
3 $1,164.00 $52,380.00 45.00
4 $883.11 $130,700.00 148.00



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04

705-04.

705-04

705-05.

705-05.

705-07.

10

11

21

24

.25

29

.50

02

09

11

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

EARTH PAD FOR GUARD RAIL END TREATMENT

STONE FOR GD END TERMINAL PAD

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL END TERMINAL DELINEATION SHEET

GUARDRAIL & BARRIER DELINEATOR

C—A-T CRASH CUSHION ATTENUATING TERMINAL

PORTABLE BARRIER RAIL DELINEATOR

REPOSITIONING OF IMPACT ATTENUATOR (SCIl
BOLT SIDE GUIDE

TRUCK MOUNTED ENERGY ATTENUATOR

Unit of
Measure

EACH

TON

S.F.

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,076.
$1,159.
$927.
$1,090.
$825.
$1,012.
$29.
$17.
$17.
$6.
$15.
$3.

$2.

$3.

$3.

$3.
$14.
$7.

$7.
$40.
$40.
$4,000.
$2,500.
$1,500.
$1,500.
$2,558.
$16.
$5.
$11.
$10.
$10.
$1,470.
$1,470.
$50.
$50.
$4,000.
$15,000.
$24,000.

Total
Cost

$331,591.
$47,555.
$64,900.
$2,180.
$825.
$115, 460.
$9,376.
$54,400.
$170,000.
$16,800.
$250,576.
$163,716.
$270,564.
$112,655.
$215,312.
$762,249.
$168.
$1,674.
$1,842.
$2,720.
$2,720.
$24,000.
$7,500.
$6,000.
$6,000.
$43,500.
$1,724.
$864.
$2,118.
$6,724.
$11,432.
$5,880.
$5,880.
$17,050.
$17,050.
$4,000.
$15,000.
$24,000.

63

Total
Quantity

308.00

41.00
70.00

1059.45

341.00
341.00



Item
Number

705-07.

705-07.

705-07.

705-07.

705-07.

705-08.

705-08.

705-08.

705-08.

10

11

18

19

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TRANSITION TO SAFETY SHAPE (2005 TRACC)

TRNSTN TO BARRER WLL END CP (2005 TRACC)

SPLIT FRAME KT-30IN BACK-UP (2005 TRACC)

RDCTV CRSH CUSHION (REACT 350) (9 BARREL)

REACT 350 II (6 BARREL) (TL-3) ATTENU

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

TAU-II XXXL BULKHEAD (WIDE UNIT)

TAU-II XXXXL BULKHEAD (WIDE UNIT)

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,000.
$12,000.
$633.
$633.
$633.
$633.
$633.
$212.
$212.
$212.
$212.
$212.
$559.
$559.
$559.
$559.
$559.
$29,279.
$27,717.
$24,688.
$31,500.
$28,296.
$22,566.
$24,250.
$23,408.
$5,460.
$5,450.
$5,458.
$3,072.
$3,758.
$3,351.
$1,500.
$1,500.
$1,500.
$1,500.
$1,500.
$2,000.
$2,000.

Total
Cost

$5,000.00
$48,000.00
$633.25
$633.25
$633.25
$633.25
$2,533.00
$212.50
$212.50
$212.50
$212.50
$850.00
$559.30
$559.30
$559.30
$559.30
$2,237.20
$29,279.00
$27,717.14
$24,688.00
$31,500.00
$113,184.14
$22,566.00
$24,250.00
$46,816.00
$54,600.00
$10,900.00
$65,500.00
$49,156.84
$41,345.70
$90,502.54
$1,500.00
$1,500.00
$1,500.00
$1,500.00
$6,000.00
$2,000.00
$2,000.00

Total
Quantity

NONRFRRERARRERRRLORERRPREARRRERDRERRR NP
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Item
Number

705-08

705-08

705-08

705-08

705-08

705-08

705-08

.21

.22

.23

.24

.25

.26

.27

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

IMPACT ATTENUATOR (TAU-II PARALLEL)

IMPACT ATTENUATOR (TAU-II WIDE)

REPOSITIONING IMPACT ATTENUATOR (TAU-II)

TAU-II CABLE GUIDE KIT (UNIVERSAL)

TAU-II ENERGY ABSORB CART TYPE A (UNIV)

TAU-II ENERGY ABSORB CART TYPE B (UNIV)

TAU-II END PANEL (UNIVERSAL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,000.
$2,000.
$2,000.
$16,368.
$16,368.
$12,644.
$14,000.
$14,845.
$28,984.
$28,984.
$23,372.
$26,500.
$26,960.
$1,591.
$1,537.
$1,350.
$1,350.
$1,397.
$500.
$500.
$500.
$500.
$500.
$844.
$827.
$710.
$600.
$692.
$844.
$827.
$650.
$600.
$651.
$275.
$275.
$275.
$275.
$275.

Total
Cost

$2,000.00
$2,000.00
$8,000.00
$16,368.00
$16,368.10
$12,644.00
$14,000.00
$59,380.10
$28,984.00
$28,984.33
$23,372.00
$26,500.00
$107,840.33
$1,591.00
$1,537.97
$6,750.00
$2,700.00
$12,578.97
$500.00
$500.00
$500.00
$500.00
$2,000.00
$844.00
$827.33
$10,650.00
$3,600.00
$15,921.33
$844.00
$827.33
$6,500.00
$4,200.00
$12,371.33
$275.00
$275.00
$275.00
$275.00
$1,100.00

Total
Quantity

J

J
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) EACH 1 $1,302.00 $1,302.00 1.00
2 $1,267.98 $1,267.98 1.00
3 $1,100.00 $1,100.00 1.00
4 $1,000.00 $1,000.00 1.00
STATE $1,167.50 $4,669.98 4.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) EACH 1 $472.00 $472.00 1.00
2 $458.98 $458.98 1.00
3 $350.00 $1,050.00 3.00
4 $275.00 $275.00 1.00
STATE $376.00 $2,255.98 6.00
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) EACH 1 $1,567.00 $6,268.00 4.00
2 $1,566.90 $6,267.60 4.00
3 $1,150.00 $4,600.00 4.00
4 $1,150.00 $6,900.00 6.00
STATE $1,335.31 $24,035.60 18.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) EACH 1 $120.00 $120.00 1.00
2 $120.00 $120.00 1.00
3 $120.00 $120.00 1.00
4 $120.00 $120.00 1.00
STATE $120.00 $480.00 4.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL) EACH 1 $318.00 $318.00 1.00
2 $318.20 $318.20 1.00
3 $280.50 $280.50 1.00
4 $300.00 $300.00 1.00
STATE $304.18 $1,216.70 4.00
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) EACH 1 $358.00 $358.00 1.00
2 $347.13 $347.13 1.00
3 $314.50 $1,887.00 6.00
4 $300.00 $1,800.00 6.00
STATE $313.72 $4,392.13 14.00
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) EACH 1 $1,104.00 $2,208.00 2.00
2 $1,070.31 $2,140.62 2.00
3 $800.00 $8,000.00 10.00
4 $680.00 $2,040.00 3.00
STATE $846.39 $14,388.62 17.00
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) EACH 1 $800.00 $800.00 1.00
2 $800.00 $800.00 1.00
3 $800.00 $800.00 1.00



Item

Number

705-08

705-08

705-08

705-08

705-08.

705-08.

705-08.

705-08

.36

.37

.38

.39

40

41

50

.51

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TAU-II NOSE PIECE (WIDE UNIT)

TAU-II WIDE SUPT LEG ADAPTER (WIDE UNIT)

TAU-II WING ASSEMBLY (WIDE UNIT)

TAU-II WING BRACE (WIDE UNIT)

TAU-II XL BULKHEAD (WIDE UNIT)

TAU-II XXL BULKHEAD (WIDE UNIT)

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$800.
$800.
$1,278.
$1,277.
$950.
$750.
$1,063.
$200.
$200.
$200.
$200.
$200.
$400.
$400.
$400.
$400.
$400.
$50.
$50.
$50.
$50.
$50.
$600.
$600.
$600.
$600.
$600.
$1,100.
$1,100.
$1,100.
$1,100.
$1,100.
$5,733.
$5,733.
$4,449.
$5,818.
$5,823.
$4,242.

Total
Cost

$800.
$3,200.
$1,278.
$1,277.
$950.
$750.
$4,255.
$200.
$200.
$200.
$200.
$800.
$400.
$400.
$400.
$400.
$1,600.
$50.

$50.

$50.

$50.
$200.
$600.
$600.
$600.
$600.
$2,400.
$1,100.
$1,100.
$1,100.
$1,100.
$4,400.
$34,400.
$34,400.
$342,622.
$162,914.
$605,622.
$347,862.

Total
Quantity
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Item
Number

705-08

705-08

705-08

705-08

705-08

705-08

705-08.

705-08.

.52

.65

.66

.67

.68

.69

74

76

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

IMPACT ATTENUATOR (PORTABLE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

BASE ASSEMBLY - 9'

BEAM GUIDE - 20°'

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5,013.
$1,275.
$1,275.
$1,275.
$1,275.
$1,275.
$8,500.
$8,500.
$475.
$1,142.
$442.
$1,000.
$821.
$1,174.
$1,085.
$1,096.
$1,000.
$1,087.
$1,620.
$1,620.
$1,620.
$1,620.
$1,620.
$407.
$397.
$390.
$510.
$414.
$833.
$833.
$833.
$833.
$833.
$636.
$636.
$636.
$636.
$636.

Total
Cost

$1,459,021.
$1,275.
$1,275.
$1,275.
$1,275.
$5,100.
$8,500.
$8,500.
$2,375.
$5,711.
$884.
$5,000.
$13,970.
$5,870.
$5,426.
$2,192.
$5,000.
$18,488.
$1,620.
$1,620.
$1,620.
$1,620.
$6,481.
$2,442.
$2,384.
$2,340.
$1,530.
$8,696.
$833.
$833.
$833.
$833.
$3,332.
$636.
$636.
$636.
$636.
$2,546.

Total
Quantity

291.
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

77

80

81

84

85

86

88

90

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

END SHOE (LEFT OR RIGHT)

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

IMPACT ATTENUATOR (2005 TRACC)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRNdhdWNDRFRDdWNDRDdPWNDRDAPWNDRFRFDDPARODDRFREF DR OWONDRERED WD

Awarded Contracts

Average
Unit Price

$238.
$238.
$238.
$238.
$238.
$219.
$223.
$204.
$340.
$248.
$361.
$357.
$331.
$399.
$348.
$20.
$20.
$20.
$20.
$20.
$109.
$109.
$109.
$109.
$109.
$187.
$187.
$187.
$187.
$187.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$12,107.
$12,107.
$11,050.

Total
Cost

$238.
$238.
$238.
$238.
$952.
$657.
$447.
$612.
$1,020.
$2,736.
$1,444.
$1,430.
$2,648.
$399.
$5,921.
$20.
$20.
$20.
$20.
$83.
$109.
$109.
$109.
$109.
$438.
$187.
$187.
$187.
$187.
$748.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$12,107.
$12,107.
$22,100.

Total
Quantity
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

91

92

93

94

95

97

98

99

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REPOSITIONING VEHCULR IMP ATTN(2005TRACC

05

05

05

05

05

05

05

RIP PLATE REPAIR KIT STAGE 2

RIP PLATE REPAIR KIT STAGE 3

FRONT ANCH WELDMENT

SECTION MODULE

SLED/SHREDDER ASSEMBLY

FRAME WELDMENT

BACK-UP FRAME

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$12,500.
$11,885.
$1,644.
$1,625.
$1,050.
$1,350.
$1,422.
$675.
$676.
$612.
$552.
$637.
$1,119.
$1,119.
$1,119.
$1,119.
$1,119.
$410.
$410.
$410.
$410.
$410.
$1,415.
$1,415.
$1,415.
$1,415.
$1,415.
$2,465.
$2,465.
$2,465.
$2,465.
$2,465.
$310.
$310.
$310.
$310.
$310.
$473.

Total
Cost

$25,000.
$71,314.
$11,508.
$11,379.
$7,350.
$6,750.
$36,987.
$3,375.
$2,028.
$3,060.
$1,105.
$9,568.
$1,119.
$1,119.
$1,119.
$1,119.
$4,477.
$410.
$410.
$410.
$410.
$1,640.
$1,415.
$1,415.
$1,415.
$1,415.
$5,660.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$310.
$310.
$310.
$310.
$1,241.
$473.

Total
Quantity

PR RPRPRARRRRAMRRRPRARRPRRLAERRRRPONGWOEOUddd0 N

70



Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

10

11

12

13

14

15

16

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI1

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

BOLT CABLE ADJUSTER

BOLT SLED SIDE PANEL

BOLT FRONT STOP

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WOWNREFEFNWNDNREF R WNDRERF DR WNDRER DR WNREOD,WNREFODS WOWNDELD®WDN

Awarded Contracts

Average
Unit Price

$473.
$473.
$473.
$473.
$21,500.
$21,500.
$17,500.
$17,500.
$19,500.
$1,358.
$1,357.
$1,232.
$1,000.
$1,196.
$306.
$306.
$306.
$306.
$306.
$871.
$871.
$871.
$871.
$871.
$120.
$120.
$120.
$120.
$120.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09

705-09

705-09

705-09

705-09

17

18

19

.20

.21

.22

.23

.24

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BOLT SHEAR

BOLT SIDE GUIDE

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP CYLINDER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$3.

S1.

S1.

S1.

S1.

S1.
$20.
$20.
$20.
$20.
$20.
$9.

$9.

$9.

$9.

$9.
$414.
$414.
$414.
$414.
$414.
$1,083.
$1,083.
$1,083.
$1,083.
$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.
$89.

Total
Cost

$12.
$1.
S1.
$1.
S1.

$20.
$20.
$20.
$20.
$80.

$9.
$9.

$9.
$36.
$414.
$414.
$414.
$414.
$1,656.
$1,083.
$1,083.
$1,083.
$1,083.
$4,332.
$34.
$34.
$34.
$34.
$136.
$3,143.
$3,143.
$3,143.
$3,143.
$12,572.
$89.
$89.

Total
Quantity

PR AR PR, AR RRRARRRRAMRRRRELORRRRELARRRR DR R BES
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Item
Number

705-09

705-09

705-09

705-09

705-09

705-09

705-09

.25

.26

.27

.28

.29

.30

.31

Description

FRAME

FRAME

FRAME

FRAME

FRAME

FRAME

GUIDE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

SIDE

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of
Measure Region

#1 EACH 1

#2 EACH 1

#3 EACH 1

#4 EACH 1

#5 EACH 1

#6 EACH 1

EACH 1

Awarded Contracts

Average
Unit Price

$89.

$89.

$89.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.
$414.

$94.

$94.

$94.

$94.

$94.

Total
Cost

$89.
$89.
$356.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.

Total
Quantity
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Item
Number

705-09

705-09

705-09

705-09

705-09

705-09

705-09

705-09

.32

.33

.34

.35

.36

.37

.38

.39

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

KEEPER SIDE #1 (SLED PANEL)

KEEPER SIDE #2 (SIDE PANEL)

KEEPER SIDE #3 (REAR PANEL)

PANEL DELINEATOR

PANEL SIDE

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

(W/REFLECTIVE HAZARD M

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRnO,c,WNDRFRPRRWNDRFRE DR WOWNDREREDD RO OWONDRERODPRWOWNDERED S WD

Awarded Contracts

Average
Unit Price

$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$23.
$206.
$389.
$139.
$128.
$190.
$223.
$223.
$223.
$223.
$223.
$414.
$414.
$414.
$414.
$414.
$206.
$206.
$206.
$206.
$206.
$103.
$103.
$103.

Total
Cost

$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$206.
$389.
$417.
$128.
$1,140.
$223.
$223.
$223.
$223.
$892.
$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.
$103.
$103.
$103.

Total
Quantity
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Item
Number

705-09.

705-09.

705-09.

705-09.

705-09.

705-10

705-10.

705-10.

40

41

42

43

44

.30

31

32

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

Region

Awarded Contracts

Average
Unit Price

$103.
$103.
$1,917.
$1,917.
$1,917.
$1,917.
$1,917.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$1,263.
$794.
$794.
$794.
$794.
$794.
$57.
$57.
$57.
$57.
$57.
$91.
$30.
$15.
$38.
$60.
$65.
$40.
$15.
$38.
$37.
$50.

Total
Cost

$103.00
$412.00
$1,917.00
$1,917.00
$1,917.00
$1,917.00
$7,668.00
$1,263.00
$1,263.00
$1,263.00
$1,263.00
$5,052.00
$1,263.00
$1,263.00
$1,263.00
$1,263.00
$5,052.00
$794.00
$794.00
$794.00
$794.00
$3,176.00
$57.00
$57.00
$57.00
$57.00
$228.00
$15,055.25
$1,590.00
$525.00
$3,420.00
$20,590.25
$1,690.00
$1,040.00
$525.00
$684.00
$3,939.00
$100.00

Total
Quantity

FRRPRRPABRRPRPRRARRPRR LSRR RR MR RRRSR
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Item
Number

705-11.

705-11.

705-11.

705-11.

705-14

705-14

705-14

705-14

01

03

08

11

.21

.22

.30

.31

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

TAN ENERGY ABS TRM(NCHRP350,TL3)PWDR CTD

SC B-U CABLE STRAP ASSY

CONC. B-U CABLE STRAP ASSY

REPOSITIONING IMPACT ATTIN(REACT 350)

CYLINDER 0.8" CYLINDERS 1 & 2

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRndhdWNDRFRDEEWNDRFRDPAPRWNDRPRLRDWNDNRLODWNDNRPLODWDNDRPLODWNDERE O WND

Awarded Contracts

Average
Unit Price

$30.
$100.
$200.
$101.
$10.
$15.
$25.
$19.
$32.
$15.
$25.
$25.
$50.
$100.
$600.
$250.
$4,500.
$1,000.
$3,500.
$3,454.
$26.
$26.
$65.
$240.
$89.
$26.
$26.
$148.
$345.
$136.
$1,223.
$959.
$850.
$1,000.
$1,008.
$2,120.
$2,120.
$2,120.

Total
Cost

$60.
$4,400.
$600.
$5,160.
$400.
$270.
$2,175.
$2,845.
$7,040.
$1,050.
$17,500.
$25,590.
$100.
$200.
$1,200.
$1,500.
$18,000.
$2,000.
$56,000.
$76,000.
$26.
$26.
$65.
$240.
$357.
$26.
$26.
$148.
$345.
$545.
$2,446.
$1,918.
$1,700.
$2,000.
$8,064.
$2,120.
$2,120.
$2,120.

Total
Quantity

N -
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Item

Number

705-14

705-14

705-14

705-14

705-14

705-14

705-14

705-14

.32

.33

.34

.35

.36

.37

.38

.50

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
CYLINDER 0.9" CYLINDERS 3 & 4
CYLINDER 1.0" CYLINDERS 5 & 6

CYLINDER 1.108" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

U-BOLTS (1/2" X 3")

U-BOLTS (3/8" X 3")

BOX BEAM (8" X 6" X 3/16")

CYLINDER RETAINER (1' 3" X 5")

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$12.
$35.
$35.
$35.
$35.
$35.
$60.

Total
Cost

$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$12.
$12.
$12.
$12.
$48.
$12.
$12.
$12.
$12.
$48.
$35.
$35.
$35.
$35.
$140.
$60.

Total
Quantity

PSR RPRPRAMRRRRLOMRRRRARRPRRAMRRRRLDRERRERDSR RS
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $60.00 $60.00 1.00
3 $60.00 $60.00 1.00
4 $60.00 $60.00 1.00
STATE $60.00 $240.00 4.00
705-14.51 FRONT ANCHOR PIN (1/4" X 1 1/2" X 3") EACH 1 $23.00 $23.00 1.00
2 $23.00 $23.00 1.00
3 $23.00 $23.00 1.00
4 $23.00 $23.00 1.00
STATE $23.00 $92.00 4.00
705-14.53 1/2" GALVANIZED CHAIN W/HARDWARE EACH 1 $82.00 $82.00 1.00
2 $82.00 $82.00 1.00
3 $82.00 $82.00 1.00
4 $82.00 $82.00 1.00
STATE $82.00 $328.00 4.00
705-14.54 POLYVINYL COVER EACH 1 $71.00 $71.00 1.00
2 $71.00 $71.00 1.00
3 $71.00 $71.00 1.00
4 $71.00 $71.00 1.00
STATE $71.00 $284.00 4.00
705-14.55 ANCHOR BOLT SET (CONCRETE/ASPHALT) EACH 1 $895.00 $895.00 1.00
2 $895.00 $895.00 1.00
3 $895.00 $895.00 1.00
4 $895.00 $895.00 1.00
STATE $895.00 $3,580.00 4.00
705-14.56 REFLECTIVE NOSE LEFT/RIGHT EACH 1 $291.00 $582.00 2.00
2 $291.16 $582.32 2.00
3 $265.00 $530.00 2.00
4 $425.00 $850.00 2.00
STATE $318.04 $2,544.32 8.00
705-14.57 BACKUP SINGLE CABLE- (4 BARREL) EACH 1 $660.00 $660.00 1.00
2 $660.00 $660.00 1.00
3 $660.00 $660.00 1.00
4 $660.00 $660.00 1.00
STATE $660.00 $2,640.00 4.00
705-14.58 BACKUP SINGLE CABLE- (6 BARREL) EACH 1 $840.00 $840.00 1.00
2 $840.00 $840.00 1.00
3 $840.00 $840.00 1.00
4 $840.00 $840.00 1.00



Item
Number

705-14

705-14

705-14

705-14

705-14

705-14

705-14

705-14

.59

.60

.61

.62

.63

.64

.65

.66

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BACKUP SINGLE CABLE- (9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (4 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (9 BARREL)

BOTTOM CABLE- (4 BARREL)

BOTTOM CABLE- (6 BARREL)

BOTTOM CABLE- (9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$840.
$1,050.
$1,050.
$1,050.
$1,050.
$1,050.
$1,975.
$1,975.
$1,975.
$1,975.
$1,975.
$2,415.
$2,415.
$2,415.
$2,415.
$2,415.
$2,690.
$2,690.
$2,690.
$2,690.
$2,690.
$550.
$550.
$550.
$550.
$550.
$580.
$580.
$580.
$580.
$580.
$1,407.
$1,407.
$1,407.
$1,407.
$1,407.
$770.
$770.

Total
Cost

$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.
$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10, 760.

$550.

$550.

$550.

$550.
$2,200.

$580.

$580.

$580.

$580.
$2,320.
$1,407.
$1,407.
$1,407.
$1,407.
$5,628.

$770.

$770.

Total
Quantity

PR AR RPRR AR RRPRARRRRAMRRRRELABRRRREARRRR DR P
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $770.00 $770.00 1.00
4 $770.00 $770.00 1.00
STATE $770.00 $3,080.00 4.00
705-14.67 PULLOUT BRACKET ASSEMBLY EACH 1 $91.35 $91.35 1.00
2 $91.35 $91.35 1.00
3 $91.35 $91.35 1.00
4 $91.35 $91.35 1.00
STATE $91.35 $365.40 4.00
705-14.68 3IN X 3IN TUBING EACH 1 $72.00 $72.00 1.00
2 $72.00 $72.00 1.00
3 $72.00 $72.00 1.00
4 $72.00 $72.00 1.00
STATE $72.00 $288.00 4.00
705-14.69 GALVANIZED STABALIZER BAR EACH 1 $190.00 $190.00 1.00
2 $190.00 $190.00 1.00
3 $190.00 $190.00 1.00
4 $190.00 $190.00 1.00
STATE $190.00 $760.00 4.00
705-14.70 TRANSITION PLATE EACH 1 $490.00 $490.00 1.00
2 $490.00 $490.00 1.00
3 $490.00 $490.00 1.00
4 $490.00 $490.00 1.00
STATE $490.00 $1,960.00 4.00
705-14.71 TOP CABLE (OLD UNIT)-(4 BARREL) EACH 1 $560.00 $560.00 1.00
2 $560.00 $560.00 1.00
3 $560.00 $560.00 1.00
4 $560.00 $560.00 1.00
STATE $560.00 $2,240.00 4.00
705-14.72 TOP CABLE (OLD UNIT)- (6 BARREL) EACH 1 $609.00 $609.00 1.00
2 $609.00 $609.00 1.00
3 $609.00 $609.00 1.00
4 $609.00 $609.00 1.00
STATE $609.00 $2,436.00 4.00
705-14.73 TOP CABLE (OLD UNIT)-(9 BARREL) EACH 1 $955.00 $955.00 1.00
2 $955.00 $955.00 1.00
3 $955.00 $955.00 1.00
4 $955.00 $955.00 1.00
STATE $955.00 $3,820.00 4.00



Item
Number

705-15

705-15

705-15

705-15

705-15

705-15.

705-15.

705-15.

.65

.66

.67

.68

.69

71

72

74

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

QUADGUARD II IMPACT ATTENUATOR (REPOSITI

QUADGUARD II IMPACT ATTENUATOR (WIDE)

QUADGUARD II IMPACT ATTENUATOR

NOSE ASSEMBLY QGII STEEL

SHIM KIT QGII

HEX FOAM CARTRIDGE, TYPE I

HEX FOAM CARTRIDGE, TYPE II

DIAPHRAGM ASSEMBLY, QC

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRNdhdWNDRFRDdWNDRDdPWNDRDAPWNDRFRFDDPARODDRFREF DR OWONDRERED WD

Awarded Contracts

Average
Unit Price

$1,549.
$1,454.
$1,350.
$1,350.
$1,421.
$18,295.
$18,295.
$16,150.
$25,100.
$19,460.
$14,036.
$13,877.
$13,450.
$14,500.
$13,965.
$857.
$842.
$845.
$1,400.
$939.
$105.
$88.
$55.
$50.
$67.
$702.
$711.
$875.
$940.
$843.
$744.
$744.
$855.
$900.
$841.
$1,147.
$1,146.
$1,050.

Total
Cost

$12,392.
$11,635.
$13,500.
$10,800.
$48,327.
$18,295.
$18,295.
$16,150.
$25,100.
$77,840.
$70,180.
$69,385.
$67,250.
$72,500.
$279,315.
$4,285.
$4,213.
$12,675.
$7,000.
$28,173.
$1,575.
$1,334.
$1,925.
$1,250.
$6,084.
$7,020.
$3,557.
$17,500.
$14,100.
$42,177.
$7,440.
$3,721.
$17,100.
$18,000.
$46,261.
$1,147.
$3,440.
$6,300.

Total
Quantity

—
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

75

77

79

80

82

83

84

85

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FENDER PANEL ASSEMBLY

BACKUP ASSEMBLY, TENSION STRUT

MONORAIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,275.
$1,158.
$570.
$598.
$750.
$750.
$710.
$2,120.
$2,120.
$2,120.
$2,120.
$2,120.
$2,850.
$2,850.
$2,850.
$2,850.
$2,850.
$2,950.
$2,950.
$2,950.
$2,950.
$2,950.
$638.
$638.
$638.
$638.
$638.
$930.
$930.
$930.
$930.
$930.
$1,260.
$1,260.
$1,260.
$1,260.
$1,260.
$2,425.

Total
Cost

$7,650.00
$18,537.64
$1,140.00
$598.02
$3,750.00
$3,750.00
$9,238.02
$2,120.00
$2,120.00
$2,120.00
$2,120.00
$8,480.00
$2,850.00
$2,850.00
$2,850.00
$2,850.00
$11,400.00
$2,950.00
$2,950.00
$2,950.00
$2,950.00
$11,800.00
$638.00
$638.00
$638.00
$638.00
$2,552.00
$930.00
$930.00
$930.00
$930.00
$3,720.00
$1,260.00
$1,260.00
$1,260.00
$1,260.00
$5,040.00
$2,425.00

Total
Quantity

PSR RPRPRAMRRRRMRRRPRARRPRRARRRRARRRRWOCRNDO O
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

87

88

89

90

91

92

93

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

EXTENSION PANEL

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

Unit of
Measure

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WOWNREFEFNWNDNREF R WNDRERF DR WNDRER DR WNREOD,WNREFODS WOWNDELD®WDN

Awarded Contracts

Average
Unit Price

$2,425.
$2,425.
$2,425.
$2,425.
$1,230.
$1,230.
$1,230.
$1,230.
$1,230.
$370.
$370.
$370.
$370.
$370.
$1,423.
$1,423.
$1,423.
$1,423.
$1,423.
$330.
$330.
$330.
$330.
$330.
$85.
$85.
$85.
$85.
$85.
$779.
$778.
$638.
$1,050.
$811.
$881.
$881.
$930.
$1,400.

Total
Cost

$2,425.
$2,425.
$2,425.
$9,700.
$1,230.
$1,230.
$1,230.
$1,230.
$4,920.
$370.
$370.
$370.
$370.
$1,480.
$1,423.
$1,423.
$1,423.
$1,423.
$5,692.
$330.
$330.
$330.
$330.
$1,320.
$85.
$85.
$85.
$85.
$340.
$779.
$778.
$638.
$1,050.
$3,245.
$881.
$881.
$930.
$1,400.

Total
Quantity

PR RPRRP AR RPRPRARRPRROMRRRRARRPRRAMRRRRLDRRRRDSR R
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Item
Number

705-16.

705-16.

705-17.

705-17.

705-17.

705-17

705-17

705-17

75

77

08

18

19

.20

.21

.23

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

HAZARD REFLECTORS

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

CBL 3/4 X 6FT6IN /DLB SWG/NOHWI

CBL 3/4 X 19FT7IN /SNG SWG

DIAPHRAGM #1

DIAPHRAGM #2

DIAPHRAGM #10

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,023.
$73.
$73.
$68.
$127.
$85.
$22.
$22.
$21.
$21.
$21.
$50.
$50.
$50.
$50.
$50.
$113.
$113.
$113.
$113.
$113.
$209.
$209.
$209.
$209.
$209.
$456.
$456.
$456.
$456.
$456.
$505.
$505.
$505.
$505.
$505.
$352.
$352.

Total
Cost

$4,092.
$730.
$733.
$680.
$1,275.
$3,418.
$330.
$333.
$106.
$106.
$876.
$200.
$200.
$200.
$200.
$800.
$113.
$113.
$113.
$113.
$454.
$209.
$209.
$209.
$209.
$836.
$456.
$456.
$456.
$456.
$1,824.
$505.
$505.
$505.
$505.
$2,023.
$352.
$352.

Total
Quantity

IS
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Item
Number

705-17

705-17

705-17

705-17

705-17

705-17

705-17

.24

.25

.26

.27

.28

.29

.30

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

HDPE NOSE PIECE

HDPE FRONT PANEL

HDPE MIDDLE PANEL

HDPE REAR PANEL

COMPLETE BASE UNIT

PLATE WASHER 5/16IN X 2IN X 1FT2IN

BACK-UP POST

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$352.
$352.
$352.
$709.
$708.
$659.
$782.
$714.
$977.
$977.
$977.
$977.
$977.
$980.
$980.
$980.
$980.
$980.
$985.
$985.
$985.
$985.
$985.
$2,195.
$2,195.
$2,195.
$2,195.
$2,195.
$20.
$20.
$20.
$20.
$20.
$952.
$952.
$952.
$952.
$952.

Total
Cost

$352.75
$352.75
$1,411.00
$1,418.00
$1,417.76
$1,318.00
$1,564.00
$5,717.76
$977.50
$977.50
$977.50
$977.50
$3,910.00
$980.00
$980.00
$980.00
$980.00
$3,920.00
$985.00
$985.00
$985.00
$985.00
$3,940.00
$2,195.00
$2,195.00
$2,195.00
$2,195.00
$8,780.00
$20.00
$20.00
$20.00
$20.00
$80.00
$952.00
$952.00
$952.00
$952.00
$3,808.00

Total
Quantity

R RRPRP AR RPRRAMRRRRLORRRPRARRRR LSRR RREONDNDNDNDS R
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Item
Number

705-17

705-17

705-17

705-17

705-17

705-17.

705-17.

705-17.

.31

.32

.33

.35

.36

37

40

41

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FRONT BASEPLATE / POST ASSEMBLY

BREAKAWAY POST (TOP)

BREAKAWAY BOLT ASSEMBLY

IMPACT ATTENUATOR (HEART)

TRANSITION TO SAFETY SHAPE

TRANSITION TO BARRIER WALL (END CAP)

WIDETRACC LONG WING POST

WIDETRACC SHORT WING POST

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRnO,c,WNDRFRPRRWNDRFRE DR WOWNDREREDD RO OWONDRERODPRWOWNDERED S WD

Awarded Contracts

Average
Unit Price

$539.
$539.
$539.
$539.
$539.
$142.
$142.
$133.
$170.
$143.
$18.
$18.
$17.

$8.

$16.
$20,094.
$20,093.
$18,195.
$24,900.
$20,820.
$1,349.
$1,349.
$1,349.
$1,349.
$1,349.
$701.
$701.
$701.
$701.
$701.
$374.
$374.
$374.
$374.
$374.
$306.
$306.
$306.

Total
Cost

$539.
$539.
$539.
$539.
$2,159.
$284.
$142.
$266.
$170.
$862.
$36.
$18.
$34.

$8.

$96.
$20,094.
$20,093.
$18,195.
$24,900.
$83,282.
$1,349.
$1,349.
$1,349.
$1,349.
$5,396.
$701.
$701.
$701.
$701.
$2,805.
$374.
$374.
$374.
$374.
$1,496.
$306.
$306.
$306.

Total
Quantity

PR SRR RPREARRPRRARRRRLORRRPRORNRENORNDE NS RE P
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

42

43

71

72

73

74

89

90

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

WIDETRACC EXT CHANNEL

WIDETRACC PANEL

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

WIDETRACC FRAME (W/ HARDWARE)

WIDETRACC EXT FOOT (RIGHT) (W/ HARDWARE)

WIDETRACC EXT FOOT (LEFT) (W/ HARDWARE)

HEART REFLECTIVE TAPE

HEART REPAIR DPHM-L WR BKT

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$306.
$306.
$743.
$743.
$743.
$743.
$743.
$348.
$348.
$348.
$348.
$348.
$201.
$200.
$225.
$475.
$275.
$300.
$300.
$337.
$675.
$403.
$290.
$289.
$325.
$625.
$382.
$290.
$289.
$325.
$625.
$382.

$63.

$63.

$57.

$85.

$67.
$102.

Total
Cost

$306.
$1,224.
$743.
$743.
$743.
$743.
$2,975.
$348.
$348.
$348.
$348.
$1,394.
$201.
$200.
$225.
$475.
$1,101.
$300.
$300.
$337.
$675.
$1,612.
$290.
$289.
$325.
$625.
$1,529.
$290.
$289.
$325.
$625.
$1,529.
$252.
$252.
$228.
$340.
$1,072.
$102.

Total
Quantity

=
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-20.

705-20.

705-20.

705-20.

705-20.

01

02

03

04

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

HEART CRS-RPR DPH 3-9

REPOSITIONING IMPACT ATTENUATOR (HEART)

IMPACT ATTENUATOR (WIDETRACC 2005)

ATTENUATOR (NARROW- LOW MAINTENANCE)
ATTENUATOR (WIDE- LOW MAINTENANCE)

M10 ATTENUATOR

QUADGUARD TO M10 ATTENUATOR RETROFIT

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

HEX FOAM CARTRIDGE, TYPE Ml

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

RPN WNEFEFOD®EWNEFEN® WNDE & WN

N 0
e
i
a
=

Awarded Contracts

Average
Unit Price

$102.
$102.
$102.
$102.
$412.
$412.
$412.
$412.
$412.
$822.
$822.
$1,000.
$1,000.
$893.
$19,066.
$19,083.
$17,735.
$19,000.
$18, 721.
$29,400.
$29,400.
$31,735.
$31,735.
$20,000.
$20,000.
$20,000.
$13,000.
$13,000.
$13,000.
$1,300.
$1,300.
$1,300.
$1,200.
$1,200.
$1,200.
$1,000.
$1,000.
$1,000.

Total
Cost

$102.
$102.
$102.
$411.
$412.
$412.
$412.
$412.
$1,649.
$1,644.
$822.
$1,000.
$1,000.
$4,466.
$19,066.
$19,083.
$17,735.
$19,000.
$74,884.
$29,400.
$29,400.
$63,470.
$63,470.
$20,000.
$20,000.
$40,000.
$39,000.
$39,000.
$78,000.
$1,300.
$5,200.
$6,500.
$3,600.
$3,600.
$7,200.
$3,000.
$3,000.
$6,000.

Total
Quantity
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Item
Number

705-20.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

06

01

03

04

06

07

09

10

12

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

HEX FOAM CARTRIDGE, TYPE M2

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.

LINE POST W/FTNG & ALL ACC.

CHECK CABLE TENSION

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$1,100.
$1,100.
$1,100.
$14.
$2.
$12.
$3.
S11.
$1,500.
$800.
$1,250.
$1,000.
$1,137.
$200.
$175.
$180.
$150.
$175.
$185.
$185.
$180.
$190.
$185.
$500.
$250.
$275.
$600.
$397.
$200.
$200.
$150.
$50.
$150.
$150.
$100.
$20,000.
$16,000.
$20,000.

Total
Cost

$3,300.00
$3,300.00
$6,600.00
$38,895.00
$2,000.00
$170,500.00
$3,000.00
$214,395.00
$7,500.00
$4,000.00
$6,250.00
$5,000.00
$22,750.00
$320,000.00
$210,000.00
$270,000.00
$270,000.00
$1,070,000.00
$9,250.00
$7,400.00
$7,200.00
$13,300.00
$37,150.00
$20,000.00
$7,500.00
$8,250.00
$12,000.00
$47,750.00
$50,000.00
$50,000.00
$12,000.00
$7,500.00
$7,500.00
$3,750.00
$30,750.00
$20,000.00
$16,000.00
$20,000.00

89

Total
Quantity

3.00
3.00
6.00
2770.00
1000.00
13500.00



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80

705-80

705-80

14

15

17

18

19

.20

.21

.22

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

END TERM HARDWARE/ATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LONGITUDINAL CABLE BARRIER TRAINING

CABLE BARRIER TERMINAL

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

TERMINAL POST W/FOOTING AND ALL ACCESSOR

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$10,000.
$16,500.
$50.
$75.
$50.
$75.
$62.
$50.
$25.
$50.

$5.

$32.
$250.
$500.
$2,500.
$1,000.
$1,062.
$4,500.
$4,500.
$4,500.

Total
Cost

$10,000.00
$66,000.00
$2,500.00
$3,750.00
$2,500.00
$3,750.00
$12,500.00
$5,000.00
$2,500.00
$5,000.00
$500.00
$13,000.00
$250.00
$500.00
$2,500.00
$1,000.00
$4,250.00
$9,000.00
$45,000.00
$54,000.00
$55,000.00
$42,000.00
$52,000.00
$55,000.00
$204,000.00
$2,400.00
$600.00
$780.00
$1,200.00
$4,980.00
$750.00
$750.00
$1,260.00
$1,500.00
$4,260.00
$1,000.00
$1,000.00
$1,500.00

Total
Quantity

90



Item
Number

705M01.

705M02.

705M02.

705M03.

705M04.

705M04.

705M04.

705M04 .

705M07.

705M08.

705M08

706-01

706-02

706-03.

01

02

03

04

13

.51

.21

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GUARDRAIL AT BRIDGE ENDS

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST
MEDIAN DIVIDER GUARDRAIL AT CONC. BARR
GUARDRAIL TERMINAL (TYPE 13)

GUARDRAIL TERMINAL (TYPE 21)

GUARDRAIL TERMINAL (TYPE-IN-LINE)

TAN ENERGY ABSG TERM (NCHRP 350, TL3)
TRUCK MOUNTED ENERGY ATTENUATOR
PERMANENT IMPACT ATTENUAT NCHRP 350 TL-3
PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

GUARDRAIL REMOVED

RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$60.
$58.
$226.
$226.
$51.
$51.
$74.

Total
Cost

$1,800.00
$5,300.00
$35,310.60
$35,310.60
$124,990.50
$124,990.50
$1,412.08
$1,412.08
$668.88
$668.88
$1,699.50
$1,699.50
$23,175.00
$23,175.00
$5,098.50
$5,098.50
$22,376.75
$22,376.75
$40,000.00
$40,000.00
$34,608.00
$34,608.00
$115,102.50
$115,102.50
$20,577.86
$25,507.05
$75,959.00
$12,496.74
$134,540.65
$900.00
$584.00
$560.00
$1,400.00
$3,444.00
$9,000.00
$2,200.00
$640.00
$684.00

91

Total
Quantity

30.00
90.00
156.00
156.00
2427.00
2427.00
19.00
19.00



Item
Number

706-05

706-06.

706-06.

706-06.

706-06.

706-06.

706-10

706-10

706-10

01

02

03

05

06

.24

.26

.54

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GUARDRAIL ADJUSTMENT

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

RADIUS RAIL LONG POST (6-9 FT)

RADIUS RAIL LONG POST (9-12 FT)

FLARED END ELEMENT

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

Unit of
Measure

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$93.

S1.

S1.

S1.
$10.
$40.
$32.
$10.
$12.
$15.
$40.
$23.
$22.
$18.
$19.
$20.
$20.
$26.
$19.
$20.
$20.
$24.
$18.
$20.
$17.
$20.
$18.
$62.
$62.
$53.
$54.
$30.
$50.

Total
Cost

$12,524.00
$5,767.00
$15,376.54
$21,143.54
$180.00
$2,000.00
$2,180.00
$210.00
$216.00
$525.00
$2,000.00
$2,951.00
$45,650.00
$10,175.00
$48,096.33
$7,000.00
$110,921.33
$23,400.00
$1,950.00
$2,342.68
$1,500.00
$29,192.68
$900.00
$1,500.00
$1,312.50
$1,500.00
$5,212.50
$186.00
$186.00
$7,227.00
$10,300.00
$1,080.00
$1,150.00
$19,757.00
$6,750.00
$4,000.00
$525.00
$21,000.00

92

Total
Quantity

134.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $2.54 $32,275.00 12700.00
706-10.56 BUFFER ENDS 88" EACH 1 $10.00 $50.00 5.00
2 $15.00 $150.00 10.00
3 $25.00 $150.00 6.00
STATE $16.67 $350.00 21.00
706-10.71 HAZARD MARKERS EACH 1 $5.00 $30.00 6.00
2 $15.00 $60.00 4.00
3 $15.00 $105.00 7.00
4 $8.00 $48.00 6.00
STATE $10.57 $243.00 23.00
706-10.72 PULL AND RENSTALL GURDRAIL POST FOR VERI EACH 1 $40.00 $640.00 16.00
2 $60.00 $420.00 7.00
3 $50.00 $1,000.00 20.00
4 $38.00 $228.00 6.00
STATE $46.69 $2,288.00 49.00
706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE L.F. 4 $18.40 $2,300.00 125.00
STATE $18.40 $2,300.00 125.00
706-10.74 CONCRETE BARRIER WALL REPAIR C.Y. 1 $5,000.00 $30,000.00 6.00
2 $2,500.00 $10,000.00 4.00
3 $3,000.00 $60,000.00 20.00
4 $2,666.67 $96,000.00 36.00
STATE $2,969.70 $196,000.00 66.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE EACH 1 $60.00 $960.00 16.00
2 $25.00 $300.00 12.00
3 $15.00 $150.00 10.00
4 $50.00 $300.00 6.00
STATE $38.86 $1,710.00 44.00
706-10.81 GUARDRAIL REFLECTORS EACH 1 $5.00 $225.00 45.00
2 $2.50 $35.00 14.00
3 $3.00 $240.00 80.00
4 $28.00 $1,680.00 60.00
STATE $10.95 $2,180.00 199.00
706-10.82 CONC BR END OR PIER PROTECTION REPAIR C.Y. 1 $2,000.00 $6,000.00 3.00
2 $2,500.00 $7,500.00 3.00
3 $1,000.00 $4,000.00 4.00
4 $1,000.00 $3,000.00 3.00
STATE $1,576.92 $20,500.00 13.00

706-10.83 DRILL BR. PAR. WALL, MICHIGAN END SHOE EACH 1 $400.00 $7,200.00 18.00



Item
Number

706-80.

706-80.

706M01

707-01.

707-01.

707-01.

707-01.

707-01.

707-01.

707-01

707-01

707-01.

707-02.

707-02.

18

19

01

02

11

12

13

14

.50

.51

52

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)

GUARDRAIL REMOVED

CHAIN-LINK FENCE (4-FOOT)

END & CORNER POST ASSEMBLY (CL FENCE 4')

CHAIN LINK FENCE (6 FOOT)

END & CORNER POST ASM(CL FENCE 6')

GATE - CL FENCE-6 FOOT

GATE - CL FENCE-6 FOOT

CHAIN-LINK FENCE

END & CORNER POST ASSEMBLY

GATE - CL FENCE

CHAIN-LINK FENCE (4') (VINYL COATED)

END & CORNER POST ASMIES (4'VINYL CTD)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$75.
$25.
$250.
$189.
$200.
$100.
$75.
$10.
$102.
S1.
S1.
S1.
S1.
$13.
$13.
$175.
$175.
$13.
S11.

Total
Cost

$1,350.00
$300.00
$1,000.00
$9,850.00
$2,000.00
$800.00
$600.00
$80.00
$3,480.00
$6,124.80
$6,124.80
$1,055.75
$1,055.75
$23,048.00
$23,048.00
$3,325.00
$3,325.00
$65,110.50
$97,577.40
$20,220.00
$182,907.90
$4,331.25
$7,826.15
$4,800.00
$16,957.40
$2,691.05
$2,691.05
$1,498.00
$1,498.00
$19,808.50
$19,808.50
$3,115.75
$3,115.75
$1,287.50
$1,287.50
$453,235.30
$453,235.30
$21,879.20

94

Total
Quantity

18.00
12.00

4.00
52.00
10.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $156.28 $21,879.20 140.00
707-02.41 ROCK ANCHOR, TYPE I EACH 1 $1,479.50 $26,631.00 18.00
STATE $1,479.50 $26,631.00 18.00
707-02.43 ROCK ANCHOR, TYPE I L.F. 1 $55.00 $1,375.00 25.00
STATE $55.00 $1,375.00 25.00
707-02.44 ROCK ANCHOR, TYPE II L.F. 1 $75.00 $1,875.00 25.00
STATE $75.00 $1,875.00 25.00
707-03.01 STOCK FENCE L.F. 2 $5.75 $42,837.50 7450.00
3 $6.17 $15,057.00 2442.00
4 $4.55 $227,324.50 49962.00
STATE $4.77 $285,219.00 59854.00
707-03.02 END, BRACED LINE, CORNER POST ASM (S.F.) EACH 2 $224.07 $6,049.89 27.00
3 $175.00 $2,450.00 14.00
4 $168.10 $58,332.00 347.00
STATE $172.25 $66,831.89 388.00
707-04 WATER CROSSING L.F. 3 $5.00 $300.00 60.00
4 $11.63 $1,162.50 100.00
STATE $9.14 $1,462.50 160.00
707-05 WATER GATE S.F. 3 $25.00 $1,400.00 56.00
STATE $25.00 $1,400.00 56.00
707-06.01 REMOVAL OF FENCE L.F. 1 $1.05 $5,008.50 4770.00
2 $4.54 $35,740.00 7870.00
3 $4.93 $66,677.00 13533.00
STATE $4.10 $107,425.50 26173.00
707-07.01 CHAIN-LINK FENCE (BRIDGES) S.F. 1 $24.36 $146,736.00 6023.00
3 $28.63 $45,006.36 1572.00
STATE $25.25 $191,742.36 7595.00
707-08.01 FENCE L.F. 1 $96.78 $144,779.60 1496.00
3 $10.00 $8,350.00 835.00
STATE $65.69 $153,129.60 2331.00
707-08.02 GATE EACH 1 $1,732.50 $1,732.50 1.00
2 $2,000.00 $2,000.00 1.00
3 $10,000.00 $10,000.00 1.00
STATE $4,577.50 $13,732.50 3.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE L.F. 1 $1.54 $58,054.56 37606.00
2 $2.16 $28,801.93 13360.00
3 $1.98 $41,486.23 20900.00
4 $2.04 $63,916.56 31406.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1.86 $192,259.28 103272.00
707-10.02 ROCKFALL FENCE (TYPE II) L.F. 2 $779.70 $89,665.50 115.00
STATE $779.70 $89,665.50 115.00
707-10.06 ROCKFALL DRAPE (TYPE ITI) S.Y. 1 $155.13 $275,982.40 1779.00
STATE $155.13 $275,982.40 1779.00
707-15.51 MOBILIZATION EACH 4 $1,000.00 $7,000.00 7.00
STATE $1,000.00 $7,000.00 7.00
707-15.55 REMOVAL & SITE PREPARATION (STOCK FENCE) L.F. 4 $0.60 $17,700.00 29500.00
STATE $0.60 $17,700.00 29500.00
707-15.56 REMOVAL & SITE PREP, (CHAIN LINK FENCE) L.F. 4 $0.60 $1,011.00 1685.00
STATE $0.60 $1,011.00 1685.00
707M01.11 CHAIN LINK FENCE (1.8m) m 1 $35.48 $158,169.84 4458.00
STATE $35.48 $158,169.84 4458.00
707M01.12 END & CORNER POST ASM(CL FENCE 1.8m) EACH 1 $180.25 $19,106.50 106.00
STATE $180.25 $19,106.50 106.00
707M06 .01 REMOVAL OF FENCE m 1 $20.60 $2,060.00 100.00
STATE $20.60 $2,060.00 100.00
708-01.01 MONUMENTS EACH 1 $262.05 $16,509.15 63.00
STATE $262.05 $16,509.15 63.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $207.74 $24,305.00 117.00
2 $231.70 $65,338.60 282.00
3 $232.12 $73,815.00 318.00
4 $185.38 $66,367.52 358.00
STATE $213.79 $229,826.12 1075.00
708M02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $268.47 $32,484.87 121.00
STATE $268.47 $32,484.87 121.00
709-01.01 RUBBLE STONE RIP-RAP C.Y. 1 $211.43 $2,960.00 14.00
2 $212.04 $1,908.36 9.00
3 $100.00 $1,100.00 11.00
4 $73.45 $4,876.80 66.40
STATE $108.02 $10,845.16 100.40
709-01.02 RUBBLE STONE RIP-RAP TON 3 $92.00 $29,900.00 325.00
STATE $92.00 $29,900.00 325.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED) C.Y. 3 $298.37 $27,450.00 92.00
STATE $298.37 $27,450.00 92.00
709-04 REINFORCED CONCRETE SLOPE PAVEMENT C.Y. 1 $460.57 $90,732.59 197.00
STATE $460.57 $90,732.59 197.00

709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 1 $37.81 $130,765.61 3458.37



Item
Number

709-05.

709-05.

709-05.

709-05.

709-05.

709-05

709M04

709M05.

709M05.

709M05.

709M05.

710-02

06

07

08

09

10

.21

05

06

08

09

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

MACHINED RIP-RAP

DUMPED RIP-RAP

REINFORCED CONCRETE SLOPE PAVEMENT
MACHINED RIP-RAP (CLASS A-3)
MACHINED RIP-RAP (CLASS A-1)
MACHINED RIP-RAP (CLASS B)
MACHINED RIP-RAP (CLASS C)

AGGREGATE UNDERDRAINS (WITH PIPE)

Unit of
Measure

TON

TON

TON

TON

TON

m3

TONN

TONN

TONN

TONN

Region

Awarded Contracts

Average
Unit Price

$77.
$31.
$39.
$41.
$37.
$24.
$33.
$37.
$34.
$40.
$40.
$34.
$33.
$37.
$43.
$39.
$35.
$32.
$32.
$42.
$35.
$159.
$159.
$25.
$25.
$474.
$474.
$40.
$40.
$40.
$40.
$48.
$48.
$48.
$48.
$5.
$5.
$7.

Total
Cost

$293,468.
$269,025.
$789,569.
$1,482,828.
$432,824.
$539,010.
$370,610.
$2,493,570.
$3,836,015.
$4,960.
$4,960.
$319,950.
$107,155.
$165,441.
$973,808.
$1,566,354.
$143,988.
$10,513.
$78,187.
$53,288.
$285,978.
$23,895.
$23,895.
$7,500.
$7,500.
$92,554.
$92,554.
$30,865.
$30,865.
$30, 744.
$30, 744.
$344,028.
$344,028.
$8,498.
$8,498.
$440,962.
$231,355.
$703,828.

Total
Quantity

3789.84
8564.00
20078.00
35890.21
11469.00
21688.00
11215.90
66975.00
111347.90
124.00
124.00
9275.00
3231.00
4384.73
22395.00
39285.73
4104.00
323.00
2375.63
1250.00
8052.63
150.00
150.00
300.00
300.00
195.00
195.00
764.00
764.00
761.00
761.00
7044.00
7044.00
174.00
174.00
75365.00
40173.84
93185.00

97



Item
Number

710-04

710-05

710-06.

710-06.

710-06.

710-06.

710-06.

710-09.

710-09.

10

11

12

13

15

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FILTER CLOTH UNDERDRAIN

LATERAL

LATERAL

LATERAL

LATERAL

LATERAL

LATERAL

UNDERDRAIN

UNDERDRAIN

UNDERDRAIN

UNDERDRAIN

UNDERDRAIN

UNDERDRAIN

(WITH
ENDWALL (1:
ENDWALL (2:
ENDWALL (3:
ENDWALL (4:
ENDWALL

6"PERFORATED PIPE WITH VERTIC

6" PIPE

UNDERDRAIN

PIPE)

DRN SYSTEM

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

L.F.

Region

Awarded Contracts

Average
Unit Price

$5.
$6.
$28.
$28.
$3.
$6.
$5.
$3.
$4.
$450.
$450.
$600.
$630.
$500.
$500.
$538.
$600.
$630.
$495.
$533.
$532.
$570.
$630.
$673.
$558.
$621.
$590.
$585.
$594.
$527.
$566.
$32.
$34.
$93.
$16.
$36.
$14.
$19.

65

Total
Cost

$424,590.
$1,800,736.
$13,916.
$13,916.
$14,681.
$14,124.
$43,505.
$25,137.
$97,449.
$7,200.
$7,200.
$7,200.
$630.
$4,000.
$7,000.
$18,830.
$7,200.
$1,260.
$13,372.
$26,670.
$48,502.
$11,400.
$3,780.
$49,134.
$24,570.
$88,884.
$96,300.
$36,887.
$121,955.
$152,411.
$407,553.
$45,042.
$40,883.
$130,468.
$56,395.
$272,789.
$6,509.
$2,509.

Total
Quantity

75141

283864.
490.
490.

4500.
2156.
8048.
8296.
23000.
16.
16.
12.

.00
84

98



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $9.74 $798.84 82.00
4 $10.83 $10,880.00 1005.00
STATE $12.48 $20,698.02 1658.00
710-09.07 6"PERFORATED PLASTIC PIPE (FRENCH DRAIN) L.F. 3 $84.00 $21,000.00 250.00
STATE $84.00 $21,000.00 250.00
710-10.02 6" PERFORATED PLASTIC PIPE L.F. 4 $18.00 $1,620.00 90.00
STATE $18.00 $1,620.00 90.00
710-10.08 18" PERFORATED PLASTIC PIPE L.F. 1 $60.93 $1,645.11 27.00
STATE $60.93 $1,645.11 27.00
710-13.03 FILTER CLOTH S.Y. 1 $6.43 $7,330.20 1140.00
STATE $6.43 $7,330.20 1140.00
710M02 AGGREGATE UNDERDRAINS (WITH PIPE) m 1 $18.58 $101,056.62 5439.00
STATE $18.58 $101,056.62 5439.00
710M05 LATERAL UNDERDRAIN m 1 $10.14 $5,698.68 562.00
STATE $10.14 $5,698.68 562.00
710M06.15 LATERAL UNDERDRAIN ENDWALL (6:1) EACH 1 $515.00 $14,935.00 29.00
STATE $515.00 $14,935.00 29.00
710M09.01 150mmPERFORATED PIPE W/VERTIC DRN SYSTEM m 1 $70.09 $10,723.77 153.00
STATE $70.09 $10,723.77 153.00
710M09.02 150mm PIPE UNDERDRAIN m 1 $87.29 $2,618.70 30.00
STATE $87.29 $2,618.70 30.00
711-01.08 MEDIAN BARRIER EMERGENCY ACCESS GATE EACH 1 $150,000.00 $300,000.00 2.00
STATE $150,000.00 $300,000.00 2.00
711-04.21 CONCRETE BARRIER DELINEATION ENHANCEMENT L.F. 4 $6.00 $105,094.65 17529.00
STATE $6.00 $105,094.65 17529.00
711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL L.F. 2 $228.12 $26,233.80 115.00
4 $61.22 $67,342.00 1100.00
STATE $77.02 $93,575.80 1215.00
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL L.F. 1 $109.21 $1,274,236.34 11668.00
3 $81.83 $59,735.20 730.00
4 $77.74 $59,393.36 764.00
STATE $105.86 $1,393,364.90 13162.00
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL L.F. 1 $71.27 $540,024.86 7577.00
2 $133.06 $93,142.00 700.00
STATE $76.50 $633,166.86 8277.00
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL L.F. 1 $137.09 $29,474.55 215.00
4 $175.00 $15,575.00 89.00

STATE $148.19 $45,049.55 304.00



Item
Number

711-05.

711MO01.

711M02.

711MO05.

711MO05.

711MO05.

711MO5.

712-01

712-01.

712-01.

712-01

712-01.

712-01.

02

03

.50

51

52

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GRADE SEPARATED SINGE SLOPE MEDIAN WALL
CONCRETE BARRIER WALL (MODIFIED)
REINFORCED CNC MEDIAN B.R

SINGLE SLOPE MEDIAN BARRIER WALL

SNGLE SLPE HALF CONCR BARR WALL (0.85 m)
SINGLE SLOPE CONCRETE BARRIER WALL
FLARED S/S CONCRETE MEDIAN BARRIER WALL

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE (NIGHT WORK)

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

MAINTENANCE OF TRAFFIC

Unit of
Measure

L.F.

m

LS

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$181.
$181.
$558.
$558.
$380.
$380.
$192.
$192.
$184.
$184.
$272.
$272.
$369.
$369.
$29,967.
$28,403.
$23,590.
$18,365.
$24,881.
$411.
$320.
$473.
$427.
$414.
$57.
$52.
$201.
$98.
$86.
$809.
$1,297.
$888.
$1,114.
$1,016.
$15.

Total
Cost

$841,786.
$841,786.
$54,194.
$54,194.
$72,287.
$72,287.
$356,598.
$356,598.
$340,261.
$340,261.
$807,488.
$807,488.
$109,419.
$109,419.
$2,457,348.
$2,527,881.
$3,231,963.
$1,561,082.
$9,778,276.
$343,690.
$278,100.
$639,420.
$180,260.
$1,441,470.
$3,750.
$2,850.
$5,850.
$2,450.
$14,900.
$29,934.
$41,513.
$37,320.
$46,800.
$155,567.
$225.
$8,106.
$8,331.
$14,532.

100

Total
Quantity

4640.00
4640.00
97.00
97.00
190.00
190.00
1854.00
1854.00
1841.00



Item
Number

712-01

712-01.

712-01.

712-01

712-02.

712-02.

712-02.

712-04.

712-04.

712-04.

712-04

.53

54

56

.60

02

36

47

01

02

10

.50

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)

INTERCONNECTED PORTABLE BARRIER RAIL

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

FLEXIBLE DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZATION)

TEMPORARY FLEXIBLE TUBULAR DELINEATOR

PORTABLE BARRIER RAIL DELINEATOR

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,426.
$1,062.
$637.
$1,182.
$1,525.
$1,525.
$1,525.
$1,525.
$1,550.
$815.
$1,047.
$1,550.
$1,550.
$24.
$37.
$27.
$28.
$28.
$5.

$5.
$26.
$35.
$75.
$48.
$26.
$35.
$22.
$28.
$25.
$28.
$22.
$22.
$46.
$67.
$49.
$12.
$13.
$11.

Total
Cost

$25,672.
$12,744.
$3,822.
$56,770.
$18,300.
$18,300.
$18,300.
$18,300.
$18,600.
$21,190.
$39,790.
$18,600.
$18,600.
$2,346,670.
$1,545,723.
$1,780,145.
$1,876,822.
$7,549,363.
$5,208.
$5,208.
$3,120.
$19,930.
$27,825.
$50,875.
$202,808.
$39,236.
$225,197.
$150,966.
$618,209.
$6,110.
$79,221.
$85,331.
$9,200.
$3,082.
$12,282.
$23,266.
$26,292.
$22,718.

101

Total
Quantity

18.
12.



Item
Number

712-05.

712-05.

712-06

712-06.

712-06.

712-07.

712-07.

712-08.

712-08.

01

03

01

16

01

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

VERTICAL PANELS

SIGNS (CNSTR) (REDUCED SPEED WARNING)

TEMPORARY BARRICADES (TYPE II)

TEMPORARY BARRICADES (TYPE III)

UNIFORMED POLICE OFFICER

ARROW BOARD (TYPE C)

Unit of

Measure

EACH

EACH

EACH

DOLL

EACH

Region

Awarded Contracts

Average
Unit Price

$9.
S11.
$13.
$22.
$27.
$25.
$19.
$27.
$9.
$33.
$24.
$20.
$7.
$7.
$7.
$7.
$7.
$12.
$12.

Total
Cost

$14,466.84
$86,744.66
$32,410.09
$48,599.62
$17,465.12
$9,252.40
$107,727.23
$10,482.50
$7,391.10
$8,078.36
$15,291.00
$41,242.96
$426,706.18
$283,756.65
$562,848.74
$390,536.91
$1,663,848.48
$24,206.34
$1,248.00
$10,045.52
$3,038.50
$38,538.36
$22,661.80
$2,430.00
$20,700.00
$45,791.80
$403.20
$403.20
$45,749.59
$10,606.60
$28,723.52
$29,682.20
$114,761.91
$10,000.00
$10,000.00
$94,629.02
$54,163.19
$94,855.41

102

Total
Quantity

1582.00
7329.15
2421.00
2200.00
642.00
369.00
5632.00
384.00
783.00
238.00
619.00
2024.00
54530.50
38574.90
74964.25
52880.50
220950.15
1882.00
104.00
683.00
250.00



Item
Number

712-08.

712-09.

712-09.

712-09.

712-09.

712-09.

712-09

712-09.

712-09.

712-12.

712-12.

10

01

02

04

05

07

.21

30

31

10

47

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

REMOVABLE PAVEMENT MARKING LINE

REMOVABLE PAVEMENT MKG (8" BARRIER LINE)

REMOVABLE PAVEMENT MARKING (STOP LINE)

REMOVABLE PAVEMENT MARKING (ARROW)
REMOVABLE PAVEMENT MARKING (STOP AHEAD)
REMOVABLE WET REFLECTIVE PVMT MARK. TAPE
REMOVABLE BLACK-OUT TAPE (6")

REMOVABLE BLACK-OUT TAPE (8IN)

TEMPORARY CURB W/FLEXIBLE DELINEATOR

BRIDGE MNTED INTERCON PORT BARRIER RAIL

Unit of
Measure

HOUR

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$877.
$974.
$119.
$71.
$82.
$74.
$84.
S1.
$2.
$3.
S1.
$2.
$2.
$3.
$3.
$3.
$3.
$17.
$22.
$21.
$10.
$19.
$166.
$166.
$300.

52
72

Total
Cost

$105,302.
$348,949.
$335,233.
$311,819.
$881,125.
$228,240.
$1,756,417.
$57,054.
$75,833.
$129,827.
$229,292.
$492,007.
$169,936.
$20,284.
$42,700.
$24,134.
$257,054.
$2,010.
$7,711.
$12,075.
$2,293.
$24,091.
$4,165.
$4,165.
$300.
$300.
$3,780.
$3,780.
$54,065.
$54,065.
$19,761.
$19,761.
$50,000.
$50,000.
$7,680.
$4,300.
$18,082.
$67,080.

103

Total
Quantity

120.00
358.00
2804.00
4350.00
10633.00
3054.00
20841.00
31053.00
30982.00
42974.00
118287.25
223296.25
60690.00
6228.00
11066.00
6820.00
84804.00
115.00
338.00
562.00
214.00
1229.00
25.00
25.00
1.00
1.00
1400.00
1400.00
20955.00
20955.00
6180.00
6180.00
1000.00
1000.00
240.00
130.00
226.00
1380.00



Item
Number

712M01

712M02.

712M04.

712M04.

712MO5.

712M05.

712M06

712M06 .

712MO07.

712M08.

712M08.

712M08.

712M09.

712M09.

712M12.

713-01.

713-01.

16

03

06

10

01

02

10

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TRAFFIC CONTROL

INTERCONNECTED PORTABLE BARRIER RAIL
FLEXIBLE DRUMS (CHANNELIZING)
PORTABLE BARRIER RAIL DELINEATOR
WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE C)

SIGNS (CONSTRUCTION)

SIGNS (CNSTR) (REDUCED SPEED WARNING)
TEMPORARY BARRICADES (TYPE III)

ARROW BOARD (TYPE C)

UNIFORMED POLICE OFFICER

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
REMOVABLE PAVEMENT MARKING LINE
REMOVABLE PAVEMENT MKG (200mm BARRIER LN)
TEMP CURB W/FLEXIBLE DELINEATORS

CL A CNC (FOUNDATION FOR SIGN SUPPORTS)

STEEL B. REINFORCEM(F FOR SIGN SUPPORTS)

Unit of
Measure

LS

EACH

EACH

EACH

EACH

m2

EACH

EACH

HOUR

HOUR

LB.

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$49.
$366,924.
$366,924.
$54.
$54.
$47.
$47.
$12.
$12.
$53.
$53.
$53.
$53.
$92.
$92.
$1,210.
$1,210.
$50.
$50.
$1,390.
$1,390.
$41.
$41.
$87.

Total
Cost

$97,142.
$366,924.
$366,924.
$660,806.
$660,806.
$42,642.
$42,642.
$6,120.
$6,120.
$10,176.
$10,176.
$13,925.
$13,925.
$14,832.
$14,832.
$2,420.
$2,420.
$10,602.
$10,602.
$11,124.
$11,124.
$346,080.
$346,080.
$735,420.
$735,420.
$2,131.
$2,131.
$3,812.
$3,812.
$127,926.
$127,926.
$25,187.
$11,259.
$15,680.
$14,746.
$66,872.
$32,191.
$13,232.

104

Total
Quantity

1976.
1.

1.
12192.
12192.
900.
900.
485.
485.
190.
190.
260.
260.
160.
160.
2.

2.
209.
209.
8.

8.
8400.
8400.
8400.
8400.
360.
360.
400.
400.
900.
900.
37.
18.
26.
21.
103.
10900.
4702.



Item
Number

713-02.

713-02.

713-02.

713-02.

713-02

713-02

713-02.

713-02.

713-02

04

11

14

15

.20

.21

22

26

.27

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

DELINEATOR (MILE MARKER) & STEEL POST

REMOVAL OF EXISTING DELINEATORS

FLEXIBLE DELINEATOR (WHITE)

FLEXIBLE DELINEATOR (YELLOW)

ROADSIDE OBSTACLE DELINEATION

SIGN POST DELINEATION ENHANCEMENT

BARRIER WALL DELINEATION ENHANCEMENT

CONCRETE BARRIER/PARAPET DELINEATOR

CNCRTE BAR/PARAPET DELINEATOR (BI-DIR)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2.
$2.
$2.
$221.
$189.
$210.
$219.
$20.
$20.
$31.
$35.
$32.
$33.
$32.
$35.
$34.
$36.
$32.
$34.
$12.
$10.
$30.
$15.
S11.
$5.
$5.
$6.
$5.
$5.
$7.
$8.
$6.
$7.
7.
$10.
$10.
$18.
$18.

Total
Cost

$14,424.82
$15,992.80
$75,841.50
$8,400.00
$189.65
$420.00
$9,009.65
$980.00
$980.00
$124,120.14
$45,284.43
$62,046.50
$20,871.00
$252,322.07
$10,022.40
$2,528.00
$11,685.00
$10,211.00
$34,446.40
$12,303.40
$12,097.80
$180.00
$7,232.75
$31,813.95
$32,180.70
$59,362.90
$44,272.15
$43,931.72
$179,747.47
$7,300.00
$54,574.50
$16,347.50
$28,002.50
$106,224.50
$1,664.40
$1,664.40
$180.00
$180.00

105

Total
Quantity

5340.34
6150.40
27093.14
38.00



Item
Number

713-02

713-02.

713-04.

713-05

713-06

713-09.

713-09.

713-09.

713-09.

713-09.

713-09

713-10.

713-11.

.33

34

02

01

02

03

04

05

.20

01

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FLEXIBLE DELINEATOR (RED)

DELINEATORS (ALL)

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

I-BEAMS & W-F BEAMS-SIGN SUPPORTS

HOLLOW SQ PST (BKWY) SIGN SUPORTS

I-BMs & WE-BMs (BKWY) SIGN SUPPORT

OVERHEAD SIGN STRUCTURE
OVERHEAD SIGN STRUCTURE
OVERHEAD SIGN STRUCTURE
OVERHEAD SIGN STRUCTURE
OVERHEAD SIGN STRUCTURE
OVERHEAD SIGN STRUCTURE

CNTLV SIGN STRUCTURE

"U" SECTION STEEL POSTS

Unit of
Measure

EACH

EACH

LB.

LB.

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

Region

Awarded Contracts

Average
Unit Price

$42.
$42.

$5.

$16.
$20.
S11.
$13.

$5.

$4.

S4.

$5.

S4.

$5.

S4.

S4.

$4.

S4.

$4.

S4.

$4.

$4.

S4.
$48,837.
$48,837.
$49,333.
$49,333.
$50,850.
$50,850.
$46,200.
$46,200.
$48,300.
$48,300.
$44,050.
$44,050.
$53,320.
$53,320.
$2.

$3.

Total
Cost

$630.
$630.
$10,000.
$32,000.
$40,000.
$26,120.
$108,120.
$12,500.
$12,750.
$9,600.
$7,500.
$42,350.
$275.
$337.
$180.
$789.
$1,581.
$152,106.
$62,915.
$76,327.
$89,606.
$380,954.
$195,350.
$195,350.
$148,000.
$148,000.
$101, 700.
$101,700.
$46,200.
$46,200.
$48,300.
$48,300.
$44,050.
$44,050.
$53,320.
$53,320.
$87,649.
$193,392.

106

Total
Quantity

15.

15.
2000.
2000.
2000.
2180.
8180.
2500.
3000.
2400.

J

29329.
63242.
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Item
Number

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

713-11.

713-13.

713-13.

713-13.

02

03

04

05

21

22

23

02

03

12

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PERFORATED/KNOCKOUT SQUARE TUBE POST

2 1/2" DIA ROUND STEEL TUBE SIGN POST

SURFACE MNT BREAKAWAY BASE FOR SIGN POST

SQUARE TUBE SIGN SUPPORT

P POST SLIP BASE

U POST SLIP BASE
ROUND POST SLIP BASE

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

FLAT SHEET ALUM SIGNS OVLY (0.080"THICK)

Unit of
Measure

LB.

LB.

EACH

LB.

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3.
$3.

Total
Cost

$516,940.37
$374,187.66
$1,172,169.92
$168,272.17
$298,933.47
$495,512.33
$529,528.62
$1,492,246.59
$2,793.07
$816.00
$3,609.07
$17,100.00
$17,100.00
$1,657.50
$247.50
$213.75
$292.50
$2,411.25
$129,678.63
$354,472.57
$44,685.00
$57,557.35
$586,393.55
$400.00
$400.00
$1,530.00
$1,530.00
$87,440.59
$172,135.63
$235,921.31
$191,830.40
$687,327.93
$125,414.67
$205,816.90
$519,481.54
$554,095.83
$1,404,808.94
$3,300.00

107

Total
Quantity

172574.
121630.
386775.
49911.
90747.
147956.
157014.
445628.
263.
121.
384.
105.
105.
227.



Item
Number

713-13.

713-14

713-14

713-14.

713-15

713-15.

713-15.

713-15.

14

.21

22

01

02

06

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FLORESCENT YELLOW SIGN SHEETING

EXTRUDED ALUMINUM PANEL SIGNS

STREET NAME SIGN (RIGID 0.100IN THICK

STREET NAME SGN (SUSPENDED 0.100IN THICK

REMOVAL OF SIGNS, POSTS AND FOOTINGS

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

MILE POST SIGN

Unit of
Measure

S.F.

LS

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

AN WNDRFRFODWNRFRE DR WONDNRFRPRLRDWNDNRER D, WOWRER DR WNDEOD, WNDELD D WDN

Awarded Contracts

Average
Unit Price

$19.
$17.
$22.
$20.
$3.
$3.
$3.
$3.
$3.
$24.
$24.
$21.
$25.
$23.
$61.
$30.
$24.
$34.
$25.
$23.
$96.
$62.
$1,654.
$484.
$749.
$568.
$879.
$8.
S11.

$50.
S11.
$80.
$150.
$229.
$162.
$131.
$130.

Total
Cost

$2,850.
$3,060.
$4,950.
$14,160.
$356.
$712.
$356.
$267.
$1,691.
$214,035.
$97,092.
$127,394.
$126,513.
$565,035.
$2,205.
$6,132.
$726.
$9,064.
$1,875.
$2,702.
$21,309.
$25,886.
$18,204.
$3,873.
$14,996.
$5,118.
$42,192.
$2,291.
$11,850.
$300.
$250.
$14,691.
$960.
$150.
$3,435.
$4,545.
$262.
$260.

108

Total
Quantity

150.00
180.00
225.00
705.00
100.00
200.00
100.00
75.00
475.00
8734.00
4044.00
5838.00
4942.00

1022.00
1319.00
12.00

15.00
28.00



Item
Number

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-16.

11

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

SIGN SUPPORT ASM ON BRIDGES

SIGN SUPPORT ASM ON BRIDGES

METAL BARRICADE (TYPE III)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE (LETTER, #, AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN INSTALLATION (DESCRIPTION)
SIGN REMOVAL (DESCRIPTION)

CHANGEABLE MESSAGE SIGN UNIT

Unit of
Measure

EACH

LS

LS

EACH

EACH

S.F.

LS

LS

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$130.
$226.
$321.
$318.
$548.
$372.
$7,140.
$21,750.
$14, 445,
$7,140.
$21,750.
$14, 445,
$580.
$580.
$15.
$18.
$19.
$19.
$19.
$53.
$45.
$40.
$53.
$46.

$4.

$3.

$3.

$4.

$3.
$3,873.
$3,873.
$400.
$400.
$7,052.
$5,538.
$5,582.
$5,483.
$5,784.

Total
Cost

$522.52
$1,815.70
$963.96
$1,590.00
$4,936.00
$9,305.66
$7,140.00
$21,750.00
$28,890.00
$7,140.00
$21,750.00
$28,890.00
$5,225.00
$5,225.00
$7,410.40
$11,861.50
$53,562.50
$60,014.50
$132,848.90
$1,272.00
$675.00
$1,800.00
$1,590.00
$5,337.00
$76.00
$105.00
$135.00
$76.00
$392.00
$3,873.40
$3,873.40
$400.00
$400.00
$275,065.66
$371,084.41
$508,039.02
$268,683.00
$1,422,872.09

109

Total
Quantity
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Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16

713-16

713-16

713-16

713-16

04

05

06

07

09

.20

.21

.22

.23

.24

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)

RAILROAD CROSS-BUCK SIGN & SUPPORT

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$7,500.
$7,500.
$385.
$200.
$292.
$275.
$275.
$275.
$157.
$179.
$155.
$192.
$340.
$200.
$270.
$311.
$297.
$273.
$215.
$158.
$226.
$222.
$150.
$191.
$215.
$198.
$188.
$197.
$196.
$168.
$258.
$186.
$234.
$203.
$87.
$157.
$251.
$210.

Total
Cost

$30,000.
$30,000.
$770.
$400.
$1,170.
$275.
$275.
$1,100.
$315.
$2,510.
$310.
$4,235.
$2,040.
$200.
$2,430.
$1,870.
$6,540.
$19,718.
$20,438.
$7,307.
$679.
$48,143.
$9,908.
$24,950.
$15,319.
$397.
$50,575.
$3,357.
$10,807.
$7,434.
$258.
$21,856.
$939.
$8,566.
$2,813.
$12,319.
$1,005.
$3,999.

110

Total
Quantity
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Item
Number

713-16

713-16.

713-16.

713-16

713-16

713-16.

713-16.

713-16

713-16

713-16.

713-16.

713-16.

713-16.

713-16

.25

26

27

.28

.29

30

31

.32

.33

37

38

41

42

.50

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)
SIGNS (DESCRIPTION)

RELOCATE SIGN

RELOCATE SIGN & REWIRE

REMOVE AND REPLACE SIGN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

LS

EACH

Region

Awarded Contracts

Average
Unit Price

$142.
$189.
$225.
$186.
$199.
$192.
$282.
$55.
$274.
$201.
$87.
$190.
$189.
$55.
$170.
$230.
$48.
$152.
$50.
$29.
$43.
$140.
$29.
$117.
$29.
$29.
$57.
$57.
$72.
$72.
$60.
$60.
$150.
$150.
$4,244.
$4,244.
$33.
$147.

Total
Cost

$1,999.
$7,003.
$225.
$2,050.
$799.
$3,075.
$7,623.
$55.
$7,678.
$2,010.
$87.
$2,097.
$1,136.
$55.
$1,191.
$920.
$144.
$1,064.
$100.
$29.
$129.
$560.
$29.
$589.
$29.
$29.
$285.
$285.
$144.
$144.
$120.
$120.
$300.
$300.
$4,244.
$4,244.
$334.
$2,358.

111

Total
Quantity

14.
37.

1.
11.

4.
16.
27.

1.
28.
10.

=
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Item
Number

713-16.

713-17.

713-17.

713-17.

713-17.

713-17.

713-17.

713-17.

713-17.

713-20.

713-30.

713-30.

51

04

02

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REMOVE AND REPLACE SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

OVERHEAD SIGN SUPP. FOOTING

MOD EXISTING OVERHEAD SIGN STRUCTURE
MOD EXISTING OVERHEAD SIGN STRUCTURE
MOD EXISTING OVERHEAD SIGN STRUCTURE
MOD EXISTING OVERHEAD SIGN STRUCTURE
SIGN MOUNTED ON CONC MEDIAN B.R

SIGN ADJUSTMENTS

BRIDGE MOUNTED SIGN SUPPORT

BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT

Unit of
Measure

EACH

EACH

LS

LS

LS

LS

LS

EACH

EACH

LB.

LB.

Region

Awarded Contracts

Average
Unit Price

$209.
$300.
$189.
$150.
$150.
$70.
$60.
$61.
$125.

$6.
$25,600.
$25,600.
$2,257.
$2,257.
$2,310.
$2,310.
$2,310.
$2,310.
$2,677.
$2,677.
$803.
$803.
$250.
$175.
$147.
$250.
$204.
$9.

$8.

$6.

$9.

$8.

$6.

Total
Cost

$7,320.
$4,211.
$14,223.
$600.
$600.
$420.
$300.
$370.
$1,380.
$2,470.
$1,645.
$600.
$1,292.
$1,645.
$5,182.
$25,600.
$25,600.
$2,257.
$2,257.
$2,310.
$2,310.
$2,310.
$2,310.
$2,677.
$2,677.
$3,213.
$3,213.
$2,000.
$700.
$1,325.
$1,500.
$5,525.
$2,025.
$1,800.
$1,950.
$2,700.
$8,475.
$1,350.

112

Total
Quantity

35.
14.
75.
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Item
Number

713-30.

713-30.

713-30.

713M01.

713M01.

713M09.

713M09.

713M09.

713M09.

713M09.

713M09.

713M09.

713M11.

08

09

10

01

02

01

02

03

04

05

06

07

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP.

BARRIER MOUNTED SIGN SUPPORT

BARRIER MOUNTED SIGN SUPPORT (PERF)

CL A CNC (FOUNDATION FOR SIGN SUPPORTS)
STEEL B. REINFORCEM(F FOR SIGN SUPPORTS)
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE
STEEL OVERHEAD SIGN STRUCTURE

"U" SECTION STEEL POSTS

Unit of
Measure

LB.

EACH

EACH

m3

kg

EACH
EACH
EACH
EACH
EACH
EACH
EACH

kg

Region
TATE
TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S

TATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$5.

$4.

$6.

$5.

$9.

$7.

$6.

$9.

$7.
$351.
$170.
$140.
$200.
$243.
$140.
$110.
$90.
$140.
$118.
$721.
$721.
$5.

$5.
$44,345,
$44,345,
$40,658.
$40,658.
$44,541.
$44,541.
$42,089.
$42,089.
$46,181.
$46,181.
$42,945.
$42,945.
$40,526.
$40,526.
$9.

Total
Cost

$750.
$1,500.
$1,350.
$4,950.
$1,017.
$630.
$810.
$1,350.
$3,807.
$6,682.
$1,360.
$1,540.
$1,600.
$11,182.
$560.
$440.
$450.
$560.
$2,010.
$5,768.
$5,768.
$6,296.
$6,296.
$44,345,
$44,345,
$40,658.
$40,658.
$44,541.
$44,541.
$42,089.
$42,089.
$46,181.
$46,181.
$42,945,
$42,945.
$40,526.
$40,526.
$3,351.

113

Total
Quantity

150.
375.
225.
975.
113.
90.
135.
150.
488.
19.
8.
11.
8.
46.
4.
4.
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Item
Number

713M11.

713M11.

713M13.

713M13.

713M14

713M15

713M16.

713M17.

713M30.

714-01

714-01.

714-01.

714-01.

714-01.

714-01

714-01

714-01.

714-01.

714-01.

02

05

02

03

04

02

09

01

02

03

04

.20

.21

22

23

24

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PERFORATED/KNOCKOUT SQUARE TUBE POST
SQUARE TUBE SIGN SUPPORT

FLAT SHEET ALUMINUM SIGNS(2.032mm THICK)
FLAT SHEET ALUMINUM SIGNS(2.540mm THICK)
EXTRUDED ALUMINUM PANEL SIGNS

REMOVAL OF SIGNS, POSTS AND FOOTINGS
CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)
INST AUX SUPPORT FOR EXIT NUMBER PANEL
BARRIER MOUNTED SIGN SUPPORT

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING

STRUCTURAL LIGHTING (RET. WALL NO.)
STRUCTURAL LIGHTING (RET. WALL NO.)
STRUCTURAL LIGHTING (RET. WALL NO.)

STRUCTURAL LIGHTING (RET. WALL NO.)

Unit of
Measure

kg
LS
m2
m2
m2
LS
EACH
EACH
EACH
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$9.
$10.
$10.
$5,922.
$5,922.
$114.
$114.
$126.
$126.
$284.
$284.
$1,339.
$1,339.
$8,755.
$8,755.
$141.
$141.
$517.
$517.
$9,250.
$9,250.
$4,337.
$4,337.
$4,087.
$4,087.
$3,675.
$3,675.
$3,675.
$3,675.
$6,370.
$6,370.
$3,962.
$3,962.
$2,205.
$2,205.
$1,837.
$1,837.
$3,675.

Total
Cost

$3,351.
$9,672.
$9,672.
$5,922.
$5,922.
$5,622.
$5,622.
$10,111.
$10,111.
$15,386.
$15,386.
$1,339.
$1,339.
$87,550.
$87,550.
$1,128.
$1,128.
$5,687.
$5,687.
$9,250.
$9,250.
$8,675.
$8,675.
$8,175.
$8,175.
$3,675.
$3,675.
$3,675.
$3,675.
$12, 740.
$12, 740.
$7,925.
$7,925.
$2,205.
$2,205.
$1,837.
$1,837.
$3,675.

114

Total
Quantity

372.
940.
940.
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 115

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $3,675.00 $3,675.00 1.00
714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80) L.F. 1 $15.75 $29,925.00 1900.00
STATE $15.75 $29,925.00 1900.00
714-02.02 ENCASED CONDUIT (2" PVC, SCHEDULE 40) L.F. 3 $12.85 $2,852.70 222.00
STATE $12.85 $2,852.70 222.00
714-02.04 ENCASED CONDUIT L.F. 1 $22.00 $1,100.00 50.00
STATE $22.00 $1,100.00 50.00
714-03 JACKED OR BORED CONDUIT L.F. 3 $20.00 $800.00 40.00
4 $10.00 $4,100.00 410.00
STATE $10.89 $4,900.00 450.00
714-03.01 DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40) L.F. 1 $7.36 $49,952.40 6790.00
3 $6.49 $40,707.70 6277.00
4 $7.00 $61,880.00 8840.00
STATE $6.96 $152,540.10 21907.00
714-03.03 DIRECT BURIAL CONDUIT L.F. 1 $11.50 $21,275.00 1850.00
STATE $11.50 $21,275.00 1850.00
714-04.01 CONDUIT (STRUCTURES - 1" RGS) L.F. 1 $10.50 $16,800.00 1600.00
STATE $10.50 $16,800.00 1600.00
714-04.03 CONDUIT L.F. 1 $7.35 $1,470.00 200.00
STATE $7.35 $1,470.00 200.00
714-05.02 PULL BOXES (TYPE A) EACH 1 $550.00 $4,400.00 8.00
STATE $550.00 $4,400.00 8.00
714-05.03 PULL BOXES (TYPE B) EACH 1 $525.00 $15,750.00 30.00
STATE $525.00 $15,750.00 30.00
714-05.04 PULL BOXES (TYPE C) EACH 1 $530.00 $4,770.00 9.00
3 $605.63 $4,845.00 8.00
4 $450.00 $10,800.00 24.00
STATE $497.93 $20,415.00 41.00
714-05.05 PULL BOXES EACH 1 $74.17 $2,225.00 30.00
STATE $74.17 $2,225.00 30.00
714-05.06 PULL BOXES EACH 1 $42.00 $126.00 3.00
STATE $42.00 $126.00 3.00
714-05.45 REMOVE & RELOCATE UTILITY POLE LS 3 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
714-05.46 WOOD POLE (DESCRIPTION) EACH 1 $738.75 $5,910.00 8.00
3 $1,000.00 $1,000.00 1.00
STATE $767.78 $6,910.00 9.00
714-06.03 CABLE (1/C # 10 AWG) L.F. 1 $0.63 $3,402.00 5400.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 116

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $0.63 $3,402.00 5400.00
714-06.04 CABLE (1/C # 8 AWG) L.F. 3 $0.75 $288.75 385.00
STATE $0.75 $288.75 385.00
714-06.05 CABLE (1/C # 6 AWG) L.F. 2 $1.60 $2,400.00 1500.00
STATE $1.60 $2,400.00 1500.00
714-06.06 CABLE (1/C # 4 AWG) L.F. 1 $2.00 $80,000.00 40000.00
3 $1.32 $11,006.00 8360.00
4 $1.85 $43,086.50 23290.00
STATE $1.87 $134,092.50 71650.00
714-06.07 CABLE (1/C # 2 AWG) L.F. 4 $2.50 $76,612.50 30645.00
STATE $2.50 $76,612.50 30645.00
714-06.08 CABLE L.F. 1 $1.14 $17,973.75 15714.00
3 $1.13 $4,645.13 4109.00
4 $1.50 $675.00 450.00
STATE $1.15 $23,293.88 20273.00
714-06.09 CABLE L.F. 1 $0.50 $307.50 615.00
3 $0.70 $2,076.90 2979.00
4 $1.50 $14,587.50 9725.00
STATE $1.27 $16,971.90 13319.00
714-06.10 CABLE L.F. 1 $0.50 $2,025.00 4050.00
3 $0.60 $120.00 200.00
STATE $0.50 $2,145.00 4250.00
714-06.11 CABLE L.F. 3 $0.60 $1,744.80 2908.00
STATE $0.60 $1,744.80 2908.00
714-08.01 LIGHT STANDARDS (45' M.H., 15' ARM) EACH 1 $3,713.69 $155,975.00 42.00
STATE $3,713.69 $155,975.00 42.00
714-08.05 LIGHT STANDARDS (ALUMINUM) EACH 3 $4,500.00 $13,500.00 3.00
4 $3,000.00 $78,000.00 26.00
STATE $3,155.17 $91,500.00 29.00
714-08.09 LIGHT STANDARDS EACH 1 $2,057.87 $111,125.00 54.00
3 $2,672.62 $56,125.00 21.00
STATE $2,230.00 $167,250.00 75.00
714-08.10 LIGHT STANDARDS EACH 1 $1,676.25 $6,705.00 4.00
3 $38,075.00 $38,075.00 1.00
STATE $8,956.00 $44,780.00 5.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD EACH 1 $1,250.00 $27,500.00 22.00
3 $1,810.00 $18,100.00 10.00

4 $1,000.00 $26,000.00 26.00



Item
Number

714-08.

714-08

714-08.

714-08.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-09.

714-10.

714-12

714-12.

714-12.

30

.32

33

46

01

03

06

09

10

11

12

13

01

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $1,234.48

REMOVE & RELOCATE LIGHT STANDARD EACH 1 $500.00
3 $853.00

STATE $771.54

REMOVAL OF LIGHT STANDARD & FOUNDATION EACH 1 $222.20
STATE $222.20

REMOVAL OF EXISTING COBRA HEAD LUMINAIRE EACH 1 $147.00
STATE $147.00

FOUND (ONLY) FOR HI MST LITE STNDRD EACH 3 $5,000.00
STATE $5,000.00

LUMINAIRES (150 WATT) EACH 1 $1,600.00
STATE $1,600.00

LUMINAIRES (250 WATT) EACH 1 $341.25
3 $719.41

STATE $494.32

LUMINAIRES (1000 WATT - HIGH MAST) EACH 3 $850.00
STATE $850.00

LUMINAIRES EACH 1 $1,984.07
3 $385.20

STATE $1,366.33

LUMINAIRES EACH 1 $1,168.08
4 $1,250.00

STATE $1,185.12

LUMINAIRES EACH 1 $840.00
STATE $840.00

LUMINAIRES EACH 1 $577.50
STATE $577.50

LUMINAIRES EACH 1 $1,470.00
STATE $1,470.00

OVERHEAD CONDUCTORS L.F. 1 $1.58
STATE $1.58

CONTROL CENTER LS 3 $8,350.00
STATE $8,350.00

CONTROL CENTER (NO. 1) LS 1 $10,500.00
4 $10,000.00

STATE $10,250.00

CONTROL CENTER (NO. 2) LS 1 $10,500.00

4 $10,000.00

Total
Cost

$71,600.00
$1,500.00
$8,530.00
$10,030.00
$13,110.00
$13,110.00
$4,704.00
$4,704.00
$5,000.00
$5,000.00
$19,200.00
$19,200.00
$8,531.25
$12,230.00
$20,761.25
$6,800.00
$6,800.00
$53,570.00
$6,548.40
$60,118.40
$115,640.00
$32,500.00
$148,140.00
$5,040.00
$5,040.00
$2,310.00
$2,310.00
$20,580.00
$20,580.00
$948.00
$948.00
$8,350.00
$8,350.00
$10,500.00
$10,000.00
$20,500.00
$10,500.00
$10,000.00

117

Total
Quantity



Item
Number

714-12.

714-12.

714-14.

714-14.

714-14.

714-14.

714-25

714-25.

714-25.

714M01

714M02.

714M03.

714MO5.

714MO5.

714M06 .

714M08.

714M08.

714M08.

03

10

01

01

05

01

04

08

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CONTROL CENTER (NO. 3)
RELOCATION OF CONTROL CENTER
MASTARM

MASTARM

MASTARM

MASTARM

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION
INSTALL SVC RISER

STRUCTURAL LIGHTING

ENCASED CONDUIT (50mm PVC, SCHEDULE 80)

DIRECT BRL CONDUIT (50mmPVC,
PULL BOXES (TYPE B)

PULL BOXES

CABLE (1/C # 6 AWG)

LIGHT STANDARDS (13.5m M.H.,

LIGHT STANDARDS(13.5m M.H.,2- 4.5m ARMS)

LIGHT STANDARDS (NEW MED BARR MOUNTED)

SCHEDULE 40)

Unit of

Measure

LS

LS

EACH

EACH

EACH

EACH

EACH

LS

EACH

LS

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
3
4
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$10,250.
$10,500.
$10,500.
$2,500.
$2,500.
$500.
$500.
$750.
$750.
$250.
$250.
$300.
$300.
$131.
$1,000.
$2,500.
$220.
$3,745.
$3,745.
$472.
$472.
$42,352.
$42,352.
$43.
$43.

Total
Cost

$20,500.
$10,500.
$10,500.
$2,500.
$2,500.
$6,500.
$6,500.
$11,250.
$11,250.
$3,000.
$3,000.
$3,900.
$3,900.
$7,905.
$1,000.
$5,000.
$13,905.
$3,745.
$3,745.
$472.
$472.
$42,352.
$42,352.
$30,282.
$30,282.
$132,097.
$132,097.
$35,003.
$35,003.
$7,774.
$7,774.
$143,685.
$143,685.
$277,173.
$277,173.
$4,429.
$4,429.
$110,467.

118

Total
Quantity



Item
Number

714M08.

714M08.

714M08

714M09.

714M09.

714M09.

714M10.

714M12.

714M12.

714M12.

714M12.

714M25

716-01.

716-01.

716-01.

09

10

.32

09

10

11

01

01

02

03

04

05

06

07

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

LIGHT STANDARDS

LIGHT STANDARDS
REMOVAL OF LIGHT STANDARD & FOUNDATION
LUMINAIRES

LUMINAIRES

LUMINAIRES

OVERHEAD CONDUCTORS
CONTROL CENTER (NO. 1)
CONTROL CENTER (NO. 2)
CONTROL CENTER (NO. 3)
CONTROL CENTER (NO. 4)
ELECTRICAL CONNECTION

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER,WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

LS

LS

LS

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2,832.
$3,666.
$3,666.
$4,037.
$4,037.
$333.
$333.
$886.
$886.
$886.
$886.
$776.
$776.
$12.
$12.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$3,957.
$3,957.
$7.

$12.
$13.
$20.

$8.

$10.
$15.
$12.

$9.

$10.
$10.
$15.
S11.

Total
Cost

$110,467.
$73,336.
$73,336.
$16,150.
$16,150.
$26,697.
$26,697.
$70,946.
$70,946.
$80,701.
$80,701.
$3,106.
$3,106.
$389.
$389.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$13,390.
$15,829.
$15,829.
$18,753.
$3,811.
$4,038.
$1,060.
$27,663.
$5,095.
$10,050.
$15,145.
$679.
$2,080.
$8,505.
$5,025.
$16,290.

119

Total
Quantity

39.
20.
20.



Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01

716-01

10

11

12

13

14

21

.22

.23

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

Snwplwble Pvmt Mrkrs (Bi-Dir) (1 Color Le

Snwplwble Pvmt Mrkrs (Mono-Dir) (1 Color

Snwplwble Pvmt Mrkrs (Bi-Dir) (2 Color L

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
3
STATE
1
2
3
4
STATE
1
2
3
4
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$55
$73
$144
$38

$44.
$3.
$5.
$8.
$7.
$6.
$3.
$5.
$8.
$3.
$4.
$3.
$5.
$8.
$8.
$6.
$12.
$10.
$10.
$24.
$23.
$29.
$28.
$26.
$23.
$24.
$31.
$29.
$27.
$23.
$24.
$29.
$35.
$28.

.00
.61
.38
.00
04

Total
Cost

$550.00
$1,840.30
$5,775.00
$30,590.00
$38,755.30
$3,000.00
$5,000.00
$10,250.00
$7,000.00
$25,250.00
$3,750.00
$6,407.50
$10, 450.00
$3,750.00
$24,357.50
$2,250.00
$3,750.00
$6,000.00
$6,641.00
$18,641.00
$396.00
$1,846.25
$2,242.25
$280,950.60
$511,374.68
$742,541.76
$607,916.15
$2,142,783.19
$91,336.49
$100,824.32
$210, 748.80
$165,314.30
$568,223.91
$279,523.86
$224,044.35
$524,525.50
$343,770.00
$1,371,863.71

120

Total
Quantity



Item
Number

716-01

716-01.

716-02.

716-02.

716-02.

716-02.

716-02.

716-02.

.30

40

03

04

05

06

07

08

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

RMVL OF

RMV AND

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

SNOWPLOWABLE REFLECTIVE MARKER

RPLC LENS ON SNOWPLW RFLCTV MKR

PAVEMENT MARKING (CROSS-WALK)

PAVEMENT MARKING (CHNZ STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MKG (TURN LANE ARROW)

PAVEMENT MKG (24" BARRIER LINE)

PAVEMENT MKG (8" DOTTED LINE)

Unit of
Measure

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRNdhdWNDRFRDdWNDRDdPWNDRDAPWNDRFRFDDPARODDRFREF DR OWONDRERED WD

Awarded Contracts

Average
Unit Price

$6.
$4.
$9.

$2.

Total
Cost

$35,034.
$24,756.
$143,434.
$97,558.
$300,783.
$158,129.
$539,538.
$307,771.
$107,006.
$1,112,445.
$12,190.
$18,040.
$12,725.
$55,217.
$98,173.
$141,400.
$102,920.
$355,363.
$390,267.
$989,952.
$145,635.
$197,418.
$264,159.
$232,327.
$839,540.
$100,552.
$83,696.
$156,573.
$149,655.
$490,476.
$59,293.
$25,507.
$77,576.
$126,908.
$289,286.
$10,455.
$2,779.
$26,768.

121

Total
Quantity

5329.00
5298.00
15352.00
8118.00
34097.00
37310.00
157724.00
87506.00
28335.00
310875.00
1581.00
2066.00
1803.00
5779.00
11229.00
9026.00
5969.30
17781.40
17791.44
50568.14
16399.00
21110.00
21331.94
18873.00
77713.94
879.00
691.00
971.00
932.00
3473.00
9763.00
4138.00
6250.00
8863.00
29014.00
7189.00
2436.00
9253.00



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02

716-03.

716-03.

716-03.

716-03.

09

11

12

13

.23

01

02

03

04

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PVMT MKG (LONGITUDINAL X-WALK)

PAVEMENT MKG (6" DOTTED LINE)

PAVEMENT MARKING (8IN LINE)

PAVEMENT MARKING (CROSSWALK)
PAVEMENT MARKING (12IN BARRIER

WORD PVMT MARKING (ONLY)

WORD PVMT MARKING (RXR)

WORD PVMT MARKING (STOP AHEAD)

WORD PVMT MARKING (SCHOOL)

Unit of
Measure

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2.
$2.
$18.
$19.
$33.
$29.

Total
Cost

$36,152.
$76,155.
$80,928.
$28,513.
$110,173.
$20,227.
$239,843.
$12,494.
$504.
$500.
$13,498.
$5,433.
$4,770.
$20,947.
$31,152.
$20,452.
$20, 452.
$800.
$800.
$12,486.
$8,577.
$26,447.
$30,323.
$77,834.
$13,769.
$16,350.
$27,950.
$14,910.
$72,979.
$2,400.
$8,125.
$12,273.
$14,776.
$37,575.
$1,530.
$2,545.
$500.
$825.

122

Total
Quantity

12670.00
31548.00
4495.00
1459.00
3330.00
683.00
9967.00
10176.00
480.00
250.00
10906.00



Item
Number

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-03.

716-04.

05

06

07

08

09

10

11

12

01

Description

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

WORD

WORD

WORD

WORD

WORD

WORD

WORD

PVMT

PVMT

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

PVMT

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MARKING

MKG

(BIKE LANE)

(SIGNAL AHEAD)

(STOP)

(PED-XING)

(STRAIGHT-TURN ARROW)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$200.
$175.
$250.
$200.
$100.
$180.
$150.
$250.
$200.
$484.
$391.
$130.
$157.
$197.
$63.
$133.
$150.
$195.
$100.
$50.
$122.
$354.
$386.
$1,023.
$300.
$407.
$224.
$500.
$400.
$345.
$125.
$125.
$125.
$125.
$145.
$159.
$201.
$184.

Total
Cost

$5,400.06
$3,500.00
$2,500.00
$2,000.00
$1,000.00
$9,000.00
$1,200.00
$3,750.00
$2,000.00
$30,995.78
$37,945.78
$2,343.62
$3,310.00
$3,350.00
$1,400.00
$10,403.62
$600.00
$585.00
$500.00
$150.00
$1,835.00
$9,575.00
$6,190.18
$3,070.00
$300.00
$19,135.18
$673.30
$1,000.00
$400.00
$2,073.30
$375.00
$375.00
$250.00
$250.00
$4,811.59
$4,617.23
$10,091.50
$3,136.60

123

Total
Quantity



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

02

03

04

05

06

07

08

09

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PLASTIC PVMT MKG (DOUBLE TURNING ARROW)

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT

PVMT MKG

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

MARKING (4" DOTTED LINE)

(TRANSVERSE SHOULDER)

MKG

MKG

MKG

MKG

MKG

(STRAIGHT ARROW)

(WRONG WAY ARROW)

(EXIT ONLY ARROW)

(OPTION LANE ARROW)

(H.O0.V. DIAMOND)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$175.
$140.
$175.
$193.
$188.
$175.
S1.
S1.
S1.
S1.
S1.
S4.
$5.
$9.
$6.
$6.
$92.
$244.
$143.
$145.
$166.
$161l.
$156.
$214.
$179.
$176.
$213.
$164.
$211.
$254.
$209.
$147.
$165.
$285.
$250.
$218.
$75.
$50.

Total
Cost

$22,656.92
$1,821.20
$875.00
$2,320.00
$3,586.60
$8,602.80
$5,069.44
$180.00
$5,423.12
$640.00
$11,312.56
$1,800.00
$6,279.00
$15,300.00
$28,179.60
$51,558.60
$4,994.00
$18,809.36
$8,905.00
$3,357.67
$36,066.03
$2,585.00
$2,975.00
$3,000.00
$4,494.24
$13,054.24
$8,124.00
$2,467.00
$5,492.00
$2,800.00
$18,883.00
$3,240.00
$1,650.00
$7,704.00
$2,500.00
$15,094.00
$1,500.00
$250.00

124

Total
Quantity



Item
Number

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04.

716-04

716-05.

10

11

12

13

14

15

16

17

.21

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PLASTIC PAVEMENT MKG (HANDICAP SYMBOL)

PLAS PVMNT MKG(BICYCLE SYMBOL W/RIDER)

PLASTIC PAVEMENT MARKING (YIELD LINE)

PLASTIC PAVEMENT MARKING (BLANE SY ARROW)

PLASTIC PAVEMENT MARKING (LANE RED ARROW)

PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH

PLASTIC PAVEMENT MARKING (NOISE STRIP)

PLASTIC PAVEMENT MARKING (YIELD SYMBOL)
GREEN TEXTURED BIKE LANE

PAINTED PAVEMENT MARKING (4" LINE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$224.
$100.
$160.
$75.
$125.
$289.
$100.
$184.
$275.
$275.
$7.
$8.
$18.
$13.
$13.
$300.
$341.
$366.
$353.
$172.
$223.
$364.
$200.
$244.
$246.
$396.
$275.
$240.

Total
Cost

$12,333.00
$2,000.00
$16,083.00
$375.00
$625.00
$3,476.00
$500.00
$4,976.00
$3,575.00
$3,575.00
$2,526.15
$4,148.96
$17,797.18
$10,636.51
$35,108.80
$6,600.00
$27,303.08
$56,830.00
$90,733.08
$10,369.43
$11,398.16
$21,490.00
$7,600.00
$50,857.59
$20,665.00
$9,907.70
$8,250.00
$4,800.00
$43,622.70
$960.00
$18,498.78
$2,160.00
$21,618.78
$5,500.00
$5,500.00
$23,100.00
$23,100.00
$222,589.72

125

Total
Quantity

55.00
20.00
100.00



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

02

04

05

06

07

09

11

20

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAINTED

PAVEMENT MKG (8" BARRIER LINE)

PVMT MKG (CHNZ STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MKG (TURN LANE ARROW)

PAVEMENT MKG (24" BARRIER LINE)

PAVEM'T MARK'G (STR'T-TURN ARROW)

PAVEMENT MARKING (STRAIGHT ARROW)

PAVEMENT MARKING (6" LINE)

Unit of
Measure

EACH

EACH

EACH

Region
TATE
TATE

TATE

TATE

TATE

TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
S
1
2
3
4
S
3
STATE
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$426.
$827.
$1,019.
$623.

Total
Cost

$542,983.26
$701,407.36
$433,756.30
$1,900,736.64
$37,898.24
$10,207.80
$121,801.85
$103,578.75
$273,486.64
$3,321.83
$1,436.40
$2,160.00
$6,102.00
$13,020.23
$5,176.84
$4,154.50
$10,936.00
$4,890.00
$25,157.34
$1,260.25
$3,228.75
$1,448.80
$508.00
$6,445.80
$3,227.12
$3,227.12
$283.50
$315.03
$1,707.32
$255.00
$2,560.85
$600.00
$600.00
$16,702.54
$68,765.60
$542,526.10
$622,720.04
$1,250,714.28

126

Total
Quantity

1273.
847.
425.

3047.

173073.

33906.
163282.
144335.



Item
Number

716-05

716-05

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

.21

.22

49

50

69

71

72

73

74

75

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PAINTED PAVEMENT MARKING (4"DOTTED LINE)

PAINTED PAVEMENT MARKING (LONG CRSS-WALK

PAINTED PAVEMENT MARKINGS (8" LINE)

PAINTED PAVEMENT MARKINGS (8" LINE)

PERFORMANCE BASED RETRACING

PERFORMANCE BASED RETRACING

PRFRMNCE BASED RETRCNG SPRA

PRFRMNCE BASED RETRCNG SPRA

PRFRMNCE BASED RETRCNG SPRA

PAINTED 4IN

PAINTED 8IN

THRMO 4IN

THRMO 6IN

THRMO 8IN

PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT

Unit of
Measure

L.

F.

Region

Awarded Contracts

Average
Unit Price

$1,225.
$0.
$0.
$0.
$0.
$0.
$0.

Total
Cost

$201.28
$252.72
$454.00
$3,444.00
$3,444.00
$151,395.00
$59,375.00
$12,500.00
$223,270.00
$2,723.04
$51.60
$528.40
$3,303.04
$428,260.00
$250,236.00
$584,079.50
$1,238,474.00
$2,501,049.50
$459.60
$1,052.50
$2,150.00
$3,662.10
$1,221,500.00
$75,530.00
$1,212,120.00
$889,080.00
$3,398,230.00
$735,550.00
$813,450.00
$797,390.00
$470,000.00
$2,816,390.00
$25,770.50
$29,257.50
$107,712.00
$29,000.00
$191, 740.00
$6,057.50

127

Total
Quantity

296.
256.
552.
328.
328.
204.
39.

5.
248.
10608.
60.
980.
11648.
1748.
993.
2341.
4727.
9809.
1532.
2105.
21500.
25137.
1396.

1332.
956.
3767.
626.
638.
659.
376.
2299.
73630.
58515.
316800.
72500.
521445.
12115.



Item
Number

716-05.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

77

01

02

03

04

05

06

07

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PERFORMANCE BASED RETRACING PAINTED 6IN

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF PAVEMENT MARKING (LINE)

OF PVMT MKG (8" BARRIER LINE)

OF PAVEMENT MARKING (CROSS-WALK)

PAVEMENT MKG (CHNZ STRIPING)

OF PAVEMENT MARKING (STOP LINE)

OF PVMT MKG (TURN LANE ARROW)

PVMT MKG (STRAIGHT-TURN ARROW)

Unit of
Measure

EACH

EACH

Region

STATE
2
STATE

Awarded Contracts

Average
Unit Price

$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$0.
$2.
S1.
$1.
S1.
S1.
$6.
$12.
$9.
$14.
$9.
$3.
$4.
$5.
$4.
$4.
$27.
$50.
$60.
$36.
$44.
$25.
$65.
$35.
$25.
$37.

Total
Cost

$6,057.
$600.
$600.
$98,306.
$23,783.
$57,961.
$21,000.
$201,052.
$500.
$800.
$750.
$500.
$2,550.
$420.
$160.
$100.
$150.
$830.
$600.
$1,200.
$12,850.
$1,905.
$16,555.
$1,216.
$1,920.
$2,564.
$1,822.
$7,522.
$696.
$1,000.
$2,050.
$1,067.
$4,813.
$100.
$260.
$140.
$100.
$600.

128

Total
Quantity

12115.00
1200.00
1200.00

195388.00

52329.00

62801.00

36850.00

347368.00
1000.00
1000.00
1000.00
1000.00
4000.00

190.00
100.00
100.00
100.00
490.00
100.00
100.00
1353.00
132.00
1685.00
394.00
390.00
479.00
435.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
716-08.08 REMOVAL PVMT MKG (DOUBLE TURNING ARROW) EACH 1 $25.00 $50.00 2.00
2 $75.00 $150.00 2.00
3 $35.00 $70.00 2.00
4 $40.00 $80.00 2.00
STATE $43.75 $350.00 8.00
716-08.09 REMOVAL OF PAVEMENT MKG (DOTTED LINE) L.F. 1 $0.35 $35.00 100.00
2 $0.50 $50.00 100.00
3 $0.40 $40.00 100.00
4 $0.30 $30.00 100.00
STATE $0.39 $155.00 400.00
716-08.10 REMOVAL PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $2.00 $200.00 100.00
2 $0.75 $75.00 100.00
3 $2.00 $200.00 100.00
4 $2.00 $200.00 100.00
STATE $1.69 $675.00 400.00
716-08.11 REMOVAL OF WORD PVMT MKG EACH 1 $50.00 $250.00 5.00
2 $70.00 $350.00 5.00
3 $70.56 $635.00 9.00
4 $40.00 $200.00 5.00
STATE $59.79 $1,435.00 24.00
716-08.12 REMOVAL OF WORD PVMT MKG EACH 1 $75.00 $225.00 3.00
2 $150.00 $450.00 3.00
3 $50.00 $150.00 3.00
4 $70.00 $210.00 3.00
STATE $86.25 $1,035.00 12.00
716-08.13 REMOVAL OF WORD PVMT MKG EACH 1 $50.00 $100.00 2.00
2 $100.00 $200.00 2.00
3 $45.00 $90.00 2.00
4 $20.00 $40.00 2.00
STATE $53.75 $430.00 8.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) L.M. 1 $2,080.00 $6,240.00 3.00
2 $2,250.00 $4,050.00 1.80
3 $1,135.90 $26,641.32 23.45
STATE $1,307.12 $36,931.32 28.25
716-08.30 HYDROBLAST REMOVAL OF PVMT MRKG (LINE) L.M. 1 $2,357.18 $63,172.50 26.80
3 $4,543.00 $124,932.50 27.50
STATE $3,464.18 $188,105.00 54.30
716-08.32 HYDROBLAST REMOVAL OF PVMT MRKG (DESC) L.F. 1 $1.55 $1,446.15 933.00



Item
Number

716-09.

716-10

716-10

716-12.

716-12.

716-12.

716-12.

716-12.

716-12.

33

.30

.50

01

02

03

04

05

06

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

6 INCH DOTTED LINE

TRUNCATED DOME DETECTABLE WARNING MAT

PRFRMED PLSTC

ENHANCED

ENHANCED

ENHANCED

ENHANCED

ENHANCED

ENHANCED

FLAT

FLAT

FLAT

FLAT

FLAT

FLAT

PVMNT MRKNG

THERMO P.M.

THERMO P.M.

THERMO P.M.

THERMO P.M.

THERMO P.M.

LINE THERMO

(ISTATE SHLD)

(4IN)

(6IN)

(8IN BARR)

(4IN DOTTED)

(6IN DOTTED)

(8IN LINE)

Unit of
Measure Region

STATE

L.F. 2
STATE

EACH 1

Awarded Contracts

Average
Unit Price

S1.

$3.
$3.
$65.
$36.
$48.
$45.
$500.
$1,650.
$1,500.
$1,221.
$1,035.
$2,605.
$2,698.
$3,683.
$1,924.
$2,266.
$3,696.
$4,216.
$5,225.
$5,684.
$4,686.
S1.

S1.

$3.

$3.
$2.

S1.

$0.
S1.

$0.
S1.

S1.

S1.

S1.

$2.

S1.

S1.

Total
Cost

$1,446.15
$1,033.50
$1,033.50
$520.00
$7,392.00
$29,846.00
$37,758.00
$25,000.00
$6,600.00
$60,000.00
$37,875.00
$129,475.00
$245,940.63
$109,174.50
$102,185.00
$500,362.75
$957,662.88
$2,474,503.47
$1,245,892.99
$3,995,950.00
$2,211,329.55
$9,927,676.01
$47,219.85
$15,007.40
$237,703.83
$99,011.25
$398,942.33
$1,070.00
$891.00
$4,290.00
$4,717.25
$10,968.25
$28,198.25
$21,065.09
$112,885.51
$38,066.07
$200,214.92
$700.00
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Total
Quantity

933.00
265.00
265.00
8.00
200.00
616.00
824.00
50.00



Item
Number

716-12.

716-12.

716-12.

716-12.

716-13.

716-13.

716-13.

716-13.

07

08

09

10

01

02

03

04

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ENHANCED FLAT LINE

ENHANCED FLAT LINE

ENHANCED FLAT LINE

ENHANCED FLAT LINE

SPRAY THERMO P.M.

SPRAY THERMO P.M.

SPRAY THERMO P.M.

SPRAY THERMO P.M.

THERMO

THERMO

THERMO

THERMO

(60 mil

(60 mil

(60 mil

(60 mil

(8IN BROKEN LN

(12IN BARRIER

(12IN LINE

(12IN DOTTED)

4IN)

6IN)

8IN BARRIER)

4IN DOTTED)

Unit of
Measure

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

P wWNhRFRFOd,WNDNREFEFOWONREFOSRNDMRER D WONREFOD,WNREODS WOWNDELD®WN

Awarded Contracts

Average
Unit Price

$1.
$3.

Total
Cost

$2,300.00
$4,160.00
$800.00
$7,960.00
$350.00
$7,179.20
$600.00
$400.00
$8,529.20
$2,325.00
$360.00
$2,000.00
$8,000.00
$12,685.00
$850.00
$360.00
$76,373.75
$1,800.00
$79,383.75
$2,310.00
$2,450.00
$16,430.00
$21,190.00
$638,957.81
$436,994.91
$1,062,411.50
$935,605.50
$3,073,969.72
$86,437.50
$727,152.79
$700,814.55
$125,317.00
$1,639,721.84
$9,232.50
$1,349.92
$312.00
$10,894.42
$13,048.00

131

Total
Quantity

1400.00
1140.00
400.00
3340.00
200.00
3020.00
200.00
200.00
3620.00
700.00
200.00
200.00
1200.00
2300.00
200.00
200.00
25565.00
200.00
26165.00
660.00
490.00
2650.00
3800.00
376.68
254.64
667.49
743.71
2042.52
40.70
347.45
236.50
48.26
672.91
4500.00
1366.00
78.00
5944.00
13675.00



Item
Number

716-13.

716-13.

716-13.

716-13.

716-13.

716-13.

716-50.

05

06

07

08

09

10

01

Description

SPRAY

SPRAY

SPRAY

SPRAY

SPRAY

SPRAY

THERMO

THERMO

THERMO

THERMO

THERMO

THERMO

Average Unit

P.M. (60
P.M. (40
P.M. (40
P.M. (40
P.M. (40
P.M. (40

mil

mil

mil

mil

mil

mil

Prices - 01JAN2016 thru 31DEC2016 -

6IN DOTTED)

4IN)

6IN)

8IN BARRIER)

4IN DOTTED)

6IN DOTTED)

ROADWAY CLEANING FOR PAVEMENT MARKING

Unit of
Measure

Region

TATE

TATE
TATE
TATE
TATE
TATE
TATE

2
3
4
S
1
2
3
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S

TATE

Awarded Contracts

Average
Unit Price

$0.
S1.
$0.
$0.
$2.
S1.
$2.
S1.
$1,029.
$1,080.
$1,029.
$1,059.
$1,047.
$1,250.
$1,675.
$1,700.
$2,177.

Total
Cost

$2,123.00
$7,058.00
$6,067.85
$28,296.85
$8,535.50
$5,021.86
$2,750.00
$16,307.36
$193,080.00
$218,836.47
$1,238,976.53
$1,540,682.50
$3,191,575.50
$25,000.00
$33,500.00
$34,000.00
$49,000.00
$141,500.00
$1,500.00
$9,202.50
$10,000.00
$5,000.00
$25,702.50
$142.00
$70.00
$200.00
$200.00
$612.00
$375.00
$225.00
$1,500.00
$600.00
$2,700.00
$3,464.00
$9,001.30
$950.00
$3,400.00
$16,815.30

132

Total
Quantity

2485.
3870.
9844.
29874.
4215.
3820.
950.
8985.
187.
202.
1203.
1454.



Item
Number

716MO01.

716MO01

716M01

716M02.

716M02.

716M02.

716MO02.

716M02.

716MO02.

716M02.

716M02.

716M02.

716M04.

716M04.

716M04.

716M04.

716M04.

716M12.

716M13.

05

.21

.22

01

02

03

04

05

06

08

10

11

14

02

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TEMPORARY RAISED PAVEMENT MARKER

SNWPLWBLE PVMT MRKRS (BI-DIR) (1 COLOR)

SNWPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PVMT MKG

PAVEMENT

PAVEMENT

PAVEMENT

MARKING (100mm LINE)
MKG (200mm BARRIER LINE)
MARKING (CROSS-WALK)
MARKING (CHNZ STRIPING)
MARKING (STOP LINE)

MKG (TURN LANE ARROW)
MKG (200mm DOTTED LINE)
MARKING (150mm LINE)
MKG (150mm DOTTED LINE)
(STRAIGHT-TURN ARROW)
MKG (STRAIGHT ARROW)
MKG (WRONG WAY ARROW)

MARKING (YIELD LINE)

PLSTC PVMNT MARKING (LNE REDCTN ARROW)

ENHNCD FLTLNE THERMO PVMT MRKNG (6IN)

SPRY THRMO PVMT MRKNG (60 mil)

(100 mm)

Unit of
Measure

EACH

EACH

EACH

km

EACH

EACH

EACH

m2

EACH

km

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$6.95

$6.
$24.
$24.
$24.
$24.
$1,442.
$1,442.
$4.

S4.
$22.
$22.
$17.
$17.
$31.
$31.
$123.
$123.
$5.

$5.
$2,394.
$2,394.
$4.

S4.
$149.
$149.
$123.
$123.
$180.
$180.
$25.
$25.
$231.
$231.
$2,497.
$2,497.
$942.
$942.

Total
Cost

$41,700.00
$41,700.00
$7,416.00
$7,416.00
$26,227.92
$26,227.92
$51,912.00
$51,912.00
$5,296.10
$5,296.10
$501.82
$501.82
$127,443.00
$127,443.00
$6,232.00
$6,232.00
$988.80
$988.80
$106.56
$106.56
$186,790.50
$186,790.50
$2,583.35
$2,583.35
$2,090.90
$2,090.90
$1,112.40
$1,112.40
$180.25
$180.25
$3,674.30
$3,674.30
$1,854.00
$1,854.00
$69,937.00
$69,937.00
$8,482.05
$8,482.05

133

Total
Quantity

6000.00



Item
Number

716M13.

717-01

717-01.

717-01.

717-01.

717-01.

717-01.

717-01.

717-01.

717-10.

717M01

718-01.

02

03

04

05

06

07

08

09

01

18

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
SPRAY THERMO P.M. (60 mil 200mm LINE)

MOBILIZATION

MOBILIZATION (PER CALL-OUT)

MOBILIZATION

MOBILIZATION

MOBILIZATION
MOBILIZATION
MOBILIZATION
MOBILIZATION

INVOLUNTARY WORK SUSPENSION

MOBILIZATION

NOISE BARRIER (DESCRIPTION)

Unit of
Measure

km

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

DAY

LS

Region

Awarded Contracts

Average
Unit Price

$1,467.
$1,467.
$89,258.
$64,689.
$53,505.
$80,178.
$69,390.
$181.
$171.
$384.
$270.
$258.
$352.
$680.
$722.
$420.
$583.
$500.
$25.
$100.
$267.
$25.
$25.
$50.
$50.
$50.
$50.
$50.
$50.

S1.

$0.

$96.

S1.

$49.
$3,100,000.
$3,100,000.
$90.
$90.

Total
Cost

$13,209.
$13,209.
$7,854,783.
$6,016,162.
$7,651,269.
$7,135,854.
$28,658,070.
$20,000.
$18,500.
$50,000.
$32,500.
$121,000.
$24,300.
$23,125.
$78,053.
$6,309.
$131,787.
$33,000.
$625.
$5,500.
$39,125.
$625.

$625.
$1,500.
$1,500.
$1,300.
$1,300.
$1,350.
$1,350.
$18.

$13.
$4,136.

$5.

$4,172.
$3,100,000.
$3,100,000.
$225,000.
$225,000.

134

Total
Quantity
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
719-01 SWEEPING L.M. 1 $30.71 $1,013,060.17 32989.00
2 $41.50 $317,226.00 7644.00
3 $29.39 $960,512.96 32680.00
STATE $31.25 $2,290,799.13 73313.00
719-01.02 ROADWAY SWEEPING L.M. 4 $76.65 $227,356.64 2966.00
STATE $76.65 $227,356.64 2966.00
719-01.11 SWEEPING L.M. 4 $38.97 $380,892.78 9774.00
STATE $38.97 $380,892.78 9774.00
719-01.21 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.23 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.24 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.25 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.26 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.27 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-01.28 STRUCTURE AND SITE CLEANING LS 3 $1,447.50 $2,895.00 2.00
STATE $1,447.50 $2,895.00 2.00
719-02 REMOVAL AND DISPOSAL OF LITTER L.M. 1 $100.00 $174,100.00 1741.00
2 $142.15 $206,120.00 1450.00
3 $178.38 $424,358.00 2379.00
4 $99.89 $1,025,901.62 10270.00
STATE $115.56 $1,830,479.62 15840.00
722-01.01 FIELD OFFICE (TYPE 1) LS 1 $55,000.00 $55,000.00 1.00
STATE $55,000.00 $55,000.00 1.00
722M01.02 FIELD OFFICE (TYPE 2) LS 1 $81,125.00 $81,125.00 1.00
STATE $81,125.00 $81,125.00 1.00
725-02.16 CONDUIT L.F. 1 $15.00 $9,825.00 655.00
3 $8.59 $3,436.00 400.00
STATE $12.57 $13,261.00 1055.00
725-02.41 FIBER OPTIC TERMINATION SPLICE UNIT EACH 1 $650.00 $2,600.00 4.00
3 $1,970.00 $3,940.00 2.00
STATE $1,090.00 $6,540.00 6.00
725-03.44 FIBER OPTIC MODEM TRANSCEIVER (TYPE I) EACH 3 $4,260.00 $4,260.00 1.00



Item
Number

725-03

725-05.

725-05.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.

725-20

725-20.

725-20.

725-20.

.60

75

76

77

78

79

80

.23

43

44

45

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CABLE MARKER

SPLICE ENCLOSURE (UNDER GRADE)

FUSION SPLICE

TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3

REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT

ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP

SPECIAL MAINTENANCE REPAIR

STEEL OVERHEAD SIGN STRUCTURE (71 TO 90F

PULL BOX (TYPE C)

PULL BOX (TYPE D)

PULL BOX (TYPE E)

Unit of
Measure

EACH

EACH

EACH

LS

HOUR

DOLL

HOUR

DOLL

DOLL

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$4,260.00
$200.00
$260.00
$224.00
$500.00
$1,500.00
$700.00
$100.00
$60.00
$72.00
$1,080,350.00
$1,950,000.00
$1,515,175.00
$85.00
$80.00
$82.09
$1.00

$1.00

$1.00
$46.00
$45.00
$45.40
$1.00

$1.00

$1.00

$1.00

$1.00

$1.00
$200,000.00
$200,000.00
$495.00
$450.00
$454.50
$1,560.00
$1,200.00
$1,298.18
$1,870.00
$2,000.00

Total
Cost

$4,260.
$1,200.
$1,040.
$2,240.
$2,000.
$1,500.
$3,500.
$1,200.
$1,680.
$2,880.
$1,080,350.
$1,950,000.
$3,030,350.
$306,000.
$400,000.
$706,000.
$1,000,000.
$1,000,000.
$2,000,000.
$174,800.
$256,500.
$431,300.
$200,000.
$125,000.
$325,000.
$1,000,000.
$2,500,000.
$3,500,000.
$200,000.
$200,000.
$990.
$8,100.
$9,090.
$4,680.
$9,600.
$14,280.
$1,870.
$4,000.

136

Total
Quantity

3600.00
5000.00
8600.00
1000000.00
1000000.00
2000000.00
3800.00
5700.00
9500.00
200000.00
125000.00
325000.00
1000000.00
2500000.00
3500000.00
1

1.00
2.00
18.00
20.00
3.00
8.00
11.00
1.00
2.00



Item
Number

725-20.

725-20.

725-21.

725-22

725-22.

725-22

725-22

725-23.

725-23.

725-23

725-23

725-23.

725-23.

725-24.

725-24.

725-24.

725M20.

55

56

05

.24

50

.64

.65

01

10

.21

.25

27

28

44

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $1,956.67

CABLE (1/C #6 AWG.) L.F. 3 $0.80
STATE $0.80

CABLE (1/C #4 AWG.) L.F. 3 $2.30
STATE $2.30

DYNAMIC MESSAGE SIGN REMOVE & REPLACE EACH 3 $17,720.00
STATE $17,720.00

CONDUIT BANK (TYPE 4) L.F. 3 $10.50
4 $10.00

STATE $10.17

DMS CONDUIT BANK L.F. 3 $13.65
STATE $13.65

STRUCTURE CONDUIT BANK (TYPE 4) L.F. 3 $30.68
STATE $30.68

STRUCTURE CONDUIT BANK (DESCRIPTION) L.F. 3 $4.91
STATE $4.91

ITS CABLE MARKER EACH 3 $125.00
4 $200.00

STATE $172.73

FIBER OPTIC CABLE (72 F) L.F. 3 $2.99
STATE $2.99

FIBER OPTIC DROP CABLE (12 F) L.F. 3 $2.10
STATE $2.10

FIBER OPTIC CLOSURE (72 F ) EACH 3 $1,718.22
STATE $1,718.22

FIBER OPTIC CLOSURE (DESCRIPTION) EACH 3 $1,000.00
STATE $1,000.00

FIBER OPTIC SPLICE FUSION EACH 3 $52.02
STATE $52.02

BURN-IN PERIOD LS 3 $3,050.00
STATE $3,050.00

SYSTEM INTEGRATION LS 3 $4,250.00
STATE $4,250.00

AS-BUILT PLANS LS 3 $700.00
4 $1,500.00

STATE $1,100.00

PULL BOX (TYPE D) EACH 1 $1,246.30

STATE $1,246.30

Total
Cost

$5,870.00
$976.00
$976.00
$3,726.00
$3,726.00
$17,720.00
$17,720.00
$26,008.50
$48,450.00
$74,458.50
$1,023.75
$1,023.75
$12,272.00
$12,272.00
$1,964.00
$1,964.00
$1,000.00
$2,800.00
$3,800.00
$13,061.40
$13,061.40
$1,333.50
$1,333.50
$3,436.44
$3,436.44
$1,000.00
$1,000.00
$10,040.28
$10,040.28
$3,050.00
$3,050.00
$4,250.00
$4,250.00
$700.00
$1,500.00
$2,200.00
$31,157.50
$31,157.50

137

Total
Quantity

3.
1220.
1220.
1620.
1620.

193.
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Item
Number

725M20.

725M21.

725M22.

725M22.

725M22.

725M24.

730-01.

730-01.

730-01.

730-01.

730-01.

730-02.

730-02.

730-02.

45

07

24

34

44

01

02

03

08

12

07

08

09

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

PULL BOX (TYPE E)

PORTABLE SMART WORK ZONE SYSTEM

CONDUIT BANK (TYPE 4)

CONDUIT BANK BORED (TYPE 4)

CONDUIT BANK IN ROCK (TYPE 4)

AS-BUILT PLANS

REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED

SOLAR PANEL & POWER SYSTEM UNIT

SIGNAL HEAD ASSEMBLY (130)
SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Unit of
Measure

EACH

DAY

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,650.
$1,650.
$422.
$422.
$23.
$23.
$64.
$64.
$72.
$72.
$4,158.
$4,158.
$640.
$640.
$1,717.
$1,285.
$1,628.
$1,659.
$3,420.
$3,420.
$12,085.
$2,500.
$4,495.
$3,637.
$5,797.
$2,257.
$2,300.
$1,789.
$2,115.
$731.
$731.
$767.
$767.
$777.
$793.
$773.
$850.
$782.

Total
Cost

$3,300.12
$3,300.12
$565,037.40
$565,037.40
$62,122.40
$62,122.40
$1,940.40
$1,940.40
$18,127.50
$18,127.50
$4,158.11
$4,158.11
$640.00
$640.00
$22,327.51
$1,285.26
$19,537.00
$43,149.77
$3,420.90
$3,420.90
$72,515.64
$5,000.00
$17,982.00
$43,650.00
$139,147.64
$4,515.92
$4,600.00
$3,578.00
$12,693.92
$16,103.56
$16,103.56
$1,535.00
$1,535.00
$43,534.06
$23,790.56
$73,468.90
$10,204.50
$150,998.02
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Total
Quantity
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Item
Number

730-02.

730-02.

730-02.

730-02.

730-02

730-02

730-02

730-02

730-02.

730-03

730-03.

10

13

16

17

.27

.30

.31

.32

41

.20

21

Description

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

INSTALL PULL BOX

INSTALL PULL BOX

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

Average

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASM (150

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of
Measure Region

(130 A2) EACH 3

(140 Al) EACH 1

(150 A2H) EACH 1

A2H WITH BACKPLATE) EACH 1

(440) EACH 2

EACH 1

EACH 1

EACH 1

MODIFICATION (DESCRIPTION) EACH 1

(TYPE A) EACH 1

(TYPE B) EACH 1

Awarded Contracts

Average
Unit Price

$900.
$900.
$845.
$866.
$857.
$1,048.
$1,048.
$981.
$1,456.
$1,337.
$1,443.
$1,226.
$2,500.
$1,200.
$1,850.
$828.
$836.
$800.
$828.
$800.
$1,031.
$983.
$687.
$853.
$750.
$787.
$775.
$316.
$308.
$380.
$318.
$380.
$340.
$643.
$370.
$625.
$441.
$469.

Total
Cost

$900.
$900.
$1,690.
$2,598.
$4,288.
$6,291.
$6,291.
$20,620.
$5,826.
$42,795.
$4,331.
$73,573.
$5,000.
$2,400.
$7,400.
$8,289.
$13,387.
$4,001.
$25,677.
$4,800.
$3,093.
$5,902.
$4,125.
$17,920.
$750.
$1,575.
$2,325.
$14,863.
$40,659.
$8,743.
$64,265.
$7,230.
$24,163.
$4,502.
$35,896.
$28,149.
$34,851.
$4,222.

139

Total
Quantity
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Item
Number

730-03.

730-03

730-05.

730-05.

730-05.

730-05.

730-08.

730-08.

730-08.

23

.24

01

02

03

04

01

02

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

INSTALL PULL BOX (FIBER OPTIC-TYPE A)

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)

SERVICE CABLE

MODIFY EXISTING ELECTRICAL SERVICE CONN

SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

Unit of
Measure

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$505.
$1,727.
$1,285.
$1,110.
$1,514.
$2,253.
$1,579.
$1,890.
$1,947.
$2,023.
$4,864.
$2,362.
$2,906.
$2,900.

S1.
$1,100.
$2,860.
$1,980.
$0.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.
S1.

Total
Cost

$67,223.
$34,548.
$1,285.
$11,105.
$46,938.
$24,792.
$14,212.
$1,890.
$40,894.
$24,279.
$48,646.
$40,165.
$14,532.
$127,623.
$600.
$1,208.
$499.
$2,308.
$243.
$243.
$1,100.
$2,860.
$3,960.
$375.
$3,053.
$4,789.
$2,617.
$10,835.
$6,483.
$3,815.
$12, 465.
$7,414.
$30,179.
$5,233.
$3,926.
$29,517.
$5,103.
$43,780.

140

Total
Quantity



Item
Number

730-08.

730-08.

730-08.

730-08.

730-08

730-08

730-08.

730-08.

730-09.

730-09.

730-10.

730-10.

730-11.

04

05

10

11

.31

.32

40

41

01

02

01

02

01

Description

SIGNAL CABLE

SIGNAL CABLE
SIGNAL CABLE
SIGNAL CABLE
INTERCONNECT

INTERCONNECT

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

- 9 CONDUCTOR

- 12 CONDUCTOR

CABLE (12 FIBER MULTI-MODE)

CABLE

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

SPAN WIRE ASSEMBLY

SPAN WIRE ASSEMBLY

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

MESSENGER CABLE - 1/4" DIAMETER

STEEL CONDUIT RISER ASSEMBLY

Unit of
Measure

L.

EACH

F.

Region

Awarded Contracts

Average
Unit Price

$2.
$1.
$2.
$1.
S1.
$0.
$0.
$2.
$2.
$2.
$2.
$3.
$3.
$2.
$2.
$10.
$2.
$1.
$2.
$2.
$4.
$3.
$2.
$7.

Total
Cost

$4,238.
$614.
$4,853.
$5,040.
$5,040.
$688.
$688.
$1,615.
$1,615.
$8,650.
$8,650.
$2,769.
$2,769.
$23,748.
$8,173.
$525.
$32,447.
$3,390.
$4,355.
$7,745.
$4,316.
$4,252.
$14,714.
$1,580.
$24,862.
$1,223.
$2,289.
$3,512.
$2,039.
$3,432.
$10,776.
$460.
$16,708.
$2,200.
$1,004.
$3,204.
$2,200.
$840.

141

Total
Quantity

1528.
439.
1967.
3360.
3360.
2755.
2755.
575.
575.
4325.
4325.
923.
923.
9178.
3076.
50.
12304.
2045.
1675.
3720.
1079.
1359.
5427.
200.
8065.
381.
540.
921.
868.
1540.
5222.
200.
7830.
1000.
485.
1485.



Item
Number

730-11.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

10

01

02

03

07

08

09

12

13

14

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

RISER ASSEMBLY

CONDUIT 1" DIAMETER

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

"

omn

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

(PVC)

(PVC)

(PVC)

(RGS)

(RGS)

(RGS)
(JACK AND BORE)

(JACK AND BORE)

(JACK AND BORE)

Unit of
Measure

EACH

Region

Awarded Contracts

Average
Unit Price

$375.
$840.
$459.
$325.
$325.
$5.
$8.
$5.
$14.
$5.
$4.
$8.
$10.
$15.
$7.
$18.
$10.
$10.
$15.
$14.
$8.
$14.
$10.
$15.
$17.
$16.
$22.
$22.
$25.
$25.
$45.
$23.
$41.
$33.
$61.
$23.
$22.
$34.

Total
Cost

$2,630.00
$1,680.00
$7,350.00
$325.00
$325.00
$14,628.76
$193.60
$57,101.75
$5,814.50
$77,738.61
$64,839.12
$9,058.49
$120,823.72
$1,248.00
$195,969.33
$2,415.60
$824.67
$1,623.20
$7,221.20
$12,084.67
$8,944.00
$8,639.50
$17,583.50
$31,992.00
$15,045.00
$47,037.00
$11,764.80
$11,764.80
$3,598.00
$3,598.00
$10,647.00
$10,843.40
$10,415.00
$31,905.40
$15,982.00
$8,665.20
$5,280.00
$29,927.20

142

Total
Quantity

7.

2.

16.

1.

1.
2928.
22.
9975.
400.
13325.
13494.
1057.
11162.
80.
25793.
132.
77.
151.
452.
812.
1118.
577.
1695.
2018.
885.
2903.
516.
516.
140.
140.
234.
470.
250.
954.
262.
366.
240.
868.



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 143

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
730-12.16 CONDUIT L.F. 1 $16.23 $73,241.24 4513.00
3 $11.18 $16,330.00 1460.00
4 $21.00 $17,367.00 827.00
STATE $15.73 $106,938.24 6800.00
730-12.18 CONDUIT L.F. 1 $8.00 $9,400.00 1175.00
STATE $8.00 $9,400.00 1175.00
730-12.30 TRENCHING L.F. 1 $5.78 $20,519.00 3550.00
STATE $5.78 $20,519.00 3550.00
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT) EACH 3 $200.52 $6,216.00 31.00
STATE $200.52 $6,216.00 31.00
730-13.02 VEHICLE DETECTOR (VIDEO) EACH 3 $9,568.03 $57,408.20 6.00
STATE $9,568.03 $57,408.20 6.00
730-13.03 VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT) EACH 1 $127.11 $1,398.24 11.00
3 $361.22 $8,308.00 23.00
STATE $285.48 $9,706.24 34.00
730-13.05 VEHICLE DETECTOR (EXT. CALL-DELAY CALL) EACH 3 $170.27 $2,554.00 15.00
STATE $170.27 $2,554.00 15.00
730-13.07 VEHICLE DETECTOR EACH 1 $6,429.91 $64,299.10 10.00
3 $6,170.00 $18,510.00 3.00
STATE $6,369.93 $82,809.10 13.00
730-13.08 VEHICLE DETECTOR EACH 1 $10,149.61 $142,094.50 14.00
2 $9,027.55 $180,551.00 20.00
3 $4,733.70 $47,337.00 10.00
4 $11,150.36 $78,052.50 7.00
STATE $8,785.00 $448,035.00 51.00
730-13.09 VEHICLE DETECTOR EACH 1 $30,000.00 $30,000.00 1.00
2 $8,696.94 $52,181.64 6.00
4 $3,321.43 $23,250.00 7.00
STATE $7,530.83 $105,431.64 14.00
730-13.10 VEHICLE DETECTOR EACH 1 $30,000.00 $60,000.00 2.00
STATE $30,000.00 $60,000.00 2.00
730-13.11 VEHICLE DETECTOR EACH 1 $30,000.00 $30,000.00 1.00
STATE $30,000.00 $30,000.00 1.00
730-14.01 SHIELDED DETECTOR CABLE L.F. 1 $1.34 $11,659.06 8690.00
3 $1.05 $42,100.53 40075.00
4 $1.53 $613.00 400.00
STATE $1.11 $54,372.59 49165.00

730-14.02 SAW SLOT L.F. 1 $3.70 $259,693.98 70280.00



Item
Number

730-14.

730-14.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.

730-16

730-18.

02

03

.25

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

LOOP WIRE

PREFORMED DETECTION LOOP
CABINET
CABINET

MODIFY CABINET

CABINET (EIGHT PHASE BASE MOUNTED)

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

INSTALLATION OF CABINET AND CONTROLLER

MASTER CONTROLLER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3.

$2.

$6.

$3.

$0.

$0.

$0.

$0.

$0.
$1,450.
$1,450.
$896.
$896.
$5,950.
$5,950.
$35,000.
$4,982.
$14,988.
$17,145.
$13,641.
$11,403.
$17,612.
$13,903.
$5,810.
$4,567.
$3,734.
$4,156.
$4,470.
$3,500.
$112.
$1,806.
$1,800.
$1,800.
$7,915.
$6,280.
$3,570.
$7,370.
$6,610.

Total
Cost

$185,682.
$272,030.
$102,775.
$820,182.
$85,809.
$123,071.
$116,467.
$31,550.
$356,898.
$1,450.
$1,450.
$896.
$896.
$11,900.
$11,900.
$35,000.
$9,964.
$44,964.
$205, 741.
$68,207.
$205,255.
$35,225.
$514,429.
$58,100.
$22,837.
$67,218.
$8,312.
$156,469.
$3,500.
$112.
$3,612.
$1,800.
$1,800.
$15,830.
$6,280.
$3,570.
$7,370.
$33,050.

144

Total
Quantity

59041.
102155.
16157.
247633.
144684.
209897.
230173.
37998.
622752.
1.
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Item
Number

730-21.

730-23.

730-23.

730-23.

730-23.

730-23

730-23

730-23

730-23

730-23.

730-23

10

01

02

03

04

.30

.31

.36

.37

38

.39

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of
Description Measure Region

WOOD POLE EACH 3

STEEL STRAIN POLE (SIGNAL SUPPORT) EACH 2

STEEL STRAIN POLE EACH 1

STEEL STRAIN POLE EACH 2

STEEL STRAIN POLE EACH 3

PEDESTAL POLE EACH 1

PEDESTAL POLE EACH 1

CANTILEVER SIGNAL SUPPORT EACH 1

CANTILEVER SIGNAL SUPPORT EACH 1

CANTILEVER SIGNAL SUPPORT EACH 1

CANTILEVER SIGNAL SUPPORT EACH 1

Awarded Contracts

Average
Unit Price

$800.
$800.
$14,847.
$11,943.
$14,000.
$12,541.
$14,400.
$18,015.
$12,854.
$14,000.
$15,131.
$18,702.
$12,854.
$15,778.
$11,204.
$11,204.
$1,483.
$2,249.
$1,733.
$2,244.
$1,868.
$2,000.
$1,760.
$1,808.
$15,101.
$20,164.
$21,721.
$18,606.
$13,006.
$22,503.
$23,631.
$20,112.
$14,429.
$22,000.
$21,787.
$18,161.
$8,017.
$8,017.

Total
Cost

$800.
$800.
$148,477.
$489,676.
$14,000.
$652,153.
$115,200.
$72,060.
$25,708.
$14,000.
$226,968.
$37,405.
$25,708.
$63,113.
$11,204.
$11,204.
$17,803.
$33,738.
$38,147.
$11,220.
$100,908.
$2,000.
$7,040.
$9,040.
$60,406.
$100,820.
$43,442.
$204,669.
$26,013.
$67,509.
$47,262.
$140, 785.
$28,859.
$22,000.
$21,787.
$72,646.
$24,051.
$24,051.

145

Total
Quantity

1.
1.
10.
41.
1.
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Item
Number

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

730-26.

730-26.

730-26.

730-26.

730-26.

730-26.

40

64

72

80

88

96

97

98

99

01

05

06

07

08

09

10

Description
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER

FOUNDATION

COUNTDOWN PEDESTRIAN SIGNAL

PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON

FLASHING WARNING BEACON

01JAN2016 thru 31DEC2016 -

Average Unit Prices
SIGNAL SUPPORT (1 ARM 15")
SIGNAL SUPPORT (1 ARM 30")
SIGNAL SUPPORT (1 ARM 35")
SIGNAL SUPPORT (1 ARM 40")
SIGNAL SUPPORT (1 ARM 45")
SIGNAL SUPPORT
SIGNAL SUPPORT
SIGNAL SUPPORT
SIGNAL SUPPORT
(SIGNAL SUPPORT)

(DESCRIPTION)
(DESCRIPTION)

PEDESTRIAN PUSHBUTTON WITH 15IN SIGN

PED SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average Total
Unit Price Cost
$11,000.00 $22,000.00
$11,000.00 $22,000.00

$6,727.27 $13,454.54
$6,727.27 $13,454.54
$10,935.75 $10,935.75
$10,935.75 $10,935.75
$11,310.50 $22,621.00
$11,310.50 $22,621.00
$15,750.00 $15,750.00
$15,750.00 $15,750.00
$16,137.55 $64,550.20
$31,297.00 $31,297.00
$17,195.50 $34,391.00
$18,605.46 $130,238.20
$17,110.25 $34,220.50
$16,360.00 $32,720.00
$16,735.13 $66,940.50
$19,641.00 $39,282.00
$19,641.00 $39,282.00
$27,404.00 $27,404.00
$27,404.00 $27,404.00
$7,015.35 $14,030.70
$7,015.35 $14,030.70

$940.00 $5,640.00

$620.00 $1,240.00

$860.00 $6,880.00

$250.00 $500.00

$250.00 $500.00
$2,577.14 $18,040.00
$2,577.14 $18,040.00
$2,300.00 $13,800.00
$2,750.00 $2,750.00
$2,852.78 $25,675.00
$2,931.67 $17,590.00
$2,718.86 $59,815.00

$230.00 $1,380.00

$230.00 $1,380.00

$1,858.15 $7,432.60

146

Total
Quantity
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Item
Number

730-26.

730-35.

730-35.

730-35.

730-35.

730-35

730-40

730-40.

730-40.

730M11.

740-06.

740-10.

11

01

05

06

11

.21

01

02

10

01

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CNTDD W/AUDIBLE PUSH BTTN & 15IN SIGN

REF DATA SYSTEM
DATA SYSTEM POWER SUPPLY

BATTERY BACK-UP AND POWER CONDITIONER

ANTENNA (YAGI)
REF DATA SYSTEM CABLE

TEMPORARY TRAFFIC SIGNAL SYSTEM

PORTABLE TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

RISER ASSEMBLY
GEOMEMBRANE

GEOTEXTILE (TYPE III) (EROSION CONTROL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

Region

Awarded Contracts

Average
Unit Price

$750.
$1,119.
$424.
$1,670.
$850.
$1,490.
$1,026.
$3,025.
$3,025.
$165.
$165.
$11,190.
$6,876.
$5,665.
$8,854.
$770.
$770.
$3.

$3.
$22,485.
$23,751.
$19,855.
$19,055.
$21,005.
$15,166.
$15,166.
$24,500.
$49,836.
$41,390.
$589.
$589.
$8.

$8.

$2.

$3.

$2.

$2.

$2.

Total
Cost

$6,000.
$13,432.
$6,794.
$26,733.
$39,108.
$23,850.
$96,485.
$6,050.
$6,050.
$330.
$330.
$89,523.
$20,628.
$22,660.
$132,812.
$1,540.
$1,540.
$612.
$612.
$89,940.
$190,015.
$178,696.
$171,500.
$630,151.
$45,500.
$45,500.
$24,500.
$99,672.
$124,172.
$589.
$589.
$57,813.
$57,813.
$77,418.
$75,623.
$85,200.
$95,212.
$333,456.

147

Total
Quantity
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6590.
6590.
27547.
24387.
31390.
34336.
117660.
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Item
Number

740-10.

740-11.

740-11.

740-11.

740-11.

740-11.

740M06 .

740M10.

740M10.

740M11.

760-01.

760-01.

04

01

02

03

04

05

01

03

04

03

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GEOTEXTILE (TYPE IV) (STABILIZATION)

TEMPORARY SEDIMENT TUBE 8IN

TEMPORARY SEDIMENT TUBE 12IN

TEMPORARY SEDIMENT TUBE 18IN

TEMPORARY SEDIMENT TUBE 20IN

TEMPORARY SEDIMENT TUBE 24IN

GEOMEMBRANE

GEOTEXTILE (TYPE III) (EROSION CONTROL)
GEOTEXTILE (TYPE IV) STABILIZATION
TEMPORARY SEDIMENT TUBE 18IN (DESCRIPT)
TUNNEL CLEANING (MCCALLIE TUNNELS)

TUNNEL CLEANING (BACHMAN TUNNELS)

Awarded Contracts

Unit of
Measure

Average

Region Unit Price
S.Y. 1 $1.90
2 $2.05
3 $1.48
4 $1.22
STATE $1.35
1 $3.75
2 $4.77
3 $2.81
4 $9.00
STATE $2.89
1 $3.01
2 $6.71
3 $2.53
4 $4.19
STATE $3.45
1 $3.28
3 $4.06
4 $6.12
STATE $3.58
1 $3.33
2 $3.78
3 $4.25
4 $4.03
STATE $3.74
1 $7.94
4 $9.20
STATE $8.15
m2 1 $40.40
STATE $40.40

m2 1 $3.50
STATE $3.50

m2 1 $3.61
STATE $3.61

m 1 $9.92
STATE $9.92

EACH 2 $3,400.00
STATE $3,400.00

EACH 2 $3,400.00

Total
Cost

$30,339.92
$98,655.25
$313,372.73
$598,387.05
$1,040,754.95
$4,560.06
$4,399.60
$109,116.98
$585.00
$118,661.64
$76,045.70
$15,325.00
$10,032.00
$40,488.75
$141,891.45
$112,328.60
$79,296.50
$1,897.20
$193,522.30
$105,028.28
$145,866.10
$31,887.76
$107,496.90
$390,279.04
$3,970.00
$920.00
$4,890.00
$4,040.00
$4,040.00
$59,605.00
$59,605.00
$12,862.43
$12,862.43
$315,307.20
$315,307.20
$40,800.00
$40,800.00
$40,800.00

148

Total
Quantity

15952.
48090.
212395.
491998.
768435.
1217.



Item
Number

760-01.

760-01.

760-01.

760-01.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

771M10.

03

04

05

07

01

02

03

04

05

06

08

09

10

11

14

15

16

17

18

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Unit of Average

Description Measure Region Unit Price
STATE $3,400.00

TUNNEL CLEANING (STRINGER RIDGE TUNNEL) EACH 2 $2,750.00
STATE $2,750.00

TUNNEL CLEANING (HENLEY STREET TUNNELS) EACH 1 $3,600.00
STATE $3,600.00

TUNNEL CLEANING (THOMPSON LANE TUNNELS) EACH 3 $3,600.00
STATE $3,600.00

TUNNEL CLEANING (SMARTFIX I-40 RAMP) EACH 1 $2,950.00
STATE $2,950.00

HDD 50mm PE PIPE - UNCONSOLIDATED m 1 $74.32
STATE $74.32

HDD 100mm PE PIPE - UNCONSOLIDATED m 1 $141.89
STATE $141.89

50MM PE STRAIGHT TIE-TO 50 MM PE MN EACH 1 $824.00
STATE $824.00

100MM PE STRAIGHT TIE-TO 150 MM PE MN EACH 1 $1,030.00
STATE $1,030.00

200MM PE STRAIGHT TIE-TO 150 MM PE MN EACH 1 $2,575.00
STATE $2,575.00

50MM PE STRAIGHT TIE-TO 50 MM STL MN EACH 1 $3,090.00
STATE $3,090.00

50mm PE GAS VALVE ASSEMBLY EACH 1 $721.00
STATE $721.00

50 MM PE Main on New 100 MM PE Main EACH 1 $1,545.00
STATE $1,545.00

100mm PE GAS VALVE ASSEMBLY EACH 1 $927.00
STATE $927.00

100 MM PE Main on New 100 MM PE Main EACH 1 $2,472.00
STATE $2,472.00

50mm STOPPLES EACH 1 $6,180.00
STATE $6,180.00

100mm STOPPLES EACH 1 $7,210.00
STATE $7,210.00

15mm SERVICE ASSEMBLY EACH 1 $1,030.00
STATE $1,030.00

25mm SERVICE ASSEMBLY EACH 1 $1,442.00
STATE $1,442.00

32mm SERVICE ASSEMBLY EACH 1 $1,493.50

Awarded Contracts

Total
Cost

$40,800.
$33,000.
$33,000.
$43,200.
$43,200.
$43,200.
$43,200.
$35,400.
$35,400.
$98,548.
$98,548.
$697,531.
$697,531.
$3,296.
$3,296.
$1,030.
$1,030.
$2,575.
$2,575.
$12,360.
$12,360.
$721.
$721.
$15,450.
$15,450.
$4,635.
$4,635.
$9,888.
$9,888.
$6,180.
$6,180.
$7,210.
$7,210.
$19,570.
$19,570.
$17,304.
$17,304.
$2,987.

149

Total
Quantity
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Item
Number

771M10.

771M10

771M10

771M10

771M10.

771M10.

771M10.

771M10

771M10

771M10

771M10.

771M10.

771M10.

771M10

771M10

771M10

771M10.

771M10.

771M10.

19

.20

.21

.22

23

24

25

.26

.27

.28

29

30

31

.32

.33

.34

35

36

37

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

50mm SERVICE ASSEMBLY

15mm PE

25mm PE

32mm PE

50mm PE

RESTORE

RESTORE

RESTORE

SERVICE PIPE

SERVICE PIPE

SERVICE PIPE

SERVICE PIPE

ASPHALT

CONCRETE

GRAVEL

RETIRE IN PLACE 25mm SERV CUT & PLUG

RET. IN PLACE 32mm SERV CUT & PLUG

RETIRE IN PLACE 50mm SERV CUT & PLUG

RETIRE GAS MAIN

CREEK CROSSING #5

CREEK CROSSING #6

SEEDING

(WITH MULCH)

100MM PE STRAIGHT TIE-IN TO 100MM PE MN

100MM PE STRAIGHT TIE-IN 100MM STL MN

100MM PE STRAIGHT TIE-IN 150MM CI/DI MN

50MM X 100MM TEE ON PE MN & 3 VALVES

Unit of
Measure

EACH

m2

m2

m2

EACH

EACH

EACH

LS

LS

LS

UNIT

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$1,493.
$2,575.
$2,575.
$20.
$20.
$20.
$20.
$33.
$33.
$40.
$40.
$166.
$166.
$221.
$221.
$66.
$66.
$412.
$412.
$412.
$412.
$515.
$515.
$20,600.
$20,600.
$10,300.
$10,300.
$10,300.
$10,300.
$36.
$36.
$1,030.
$1,030.
$4,120.
$4,120.
$5,150.
$5,150.
$2,060.

Total
Cost

$2,987.
$5,150.
$5,150.
$18,526.
$18,526.
$15,891.
$15,891.
$6,012.
$6,012.
$11,310.
$11,310.
$10,809.
$10,809.
$4,434.
$4,434.
$1,330.
$1,330.
$12,772.
$12,772.
$824.
$824.
$1,030.
$1,030.
$20,600.
$20,600.
$10,300.
$10,300.
$10,300.
$10,300.
$360.
$360.
$8,240.
$8,240.
$4,120.
$4,120.
$5,150.
$5,150.
$16,480.

150

Total
Quantity

=
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Item
Number

771M10.

771M10

771M10.

771M10.

773-25.

773-25.

773-25.

773-25

773-25

773-25

773-25.

773-25.

773-25.

773-25

773-25

773-25

773-25.

773-25.

773-25.

38

.39

40

41

26

27

28

.29

.30

.31

32

33

34

.35

.36

.38

39

40

41

Description

100MM X 100MM TEE ON PE MN & 1 VALVE

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

100MM X 50MM REDUCER

50MM CUT/PLUG

100MM CUT/PLUG

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

(END CAP)

(END CAP)

35-2 SYP WOOD POLE

35-4 SYP WOOD POLE

3

gn

yAl

gn

AKF25-24 (10M)
AKF50-24 (10M)
AKF100-24 (10M)

AKF100-24(E)

SPLICE CASE

SPLICE CASE

SPLICE CASE

SPLICE CASE
AKF25-24(.25M) COMM. CA.
COMM. CA.
COMM. CA.
COMM. CA.

COMM. CA.

AKF300-24(10M) COMM. CA.
AKF400-24(10M) COMM. CA.
AKF400-26 (10M) COMM. CA.
CA.

AKF600-24(10M) COMM.

SLIC

SLIC

SLIC

SLIC

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2

Awarded Contracts

Average

$2,060.
$927.
$927.
$412.
$412.
$824.
$824.
$1,030.
$1,030.
$958.
$958.
$866.
$866.
$154.
$154.
$200.
$200.
$324.
$324.
$447.
$447.
S4.
$4.
S4.
$4.
$5.
$5.
$7.
$7.
$5.
$5.
$15.
$15.
$15.
$15.
$19.
$19.
$25.

Unit Price

Total
Cost

$16,480.
$2,781.
$2,781.
$2,884.
$2,884.
$9,064.
$9,064.
$2,060.
$2,060.
$958.
$958.
$866.
$866.
$3,407.
$3,407.
$11,446.
$11,446.
$1,296.
$1,296.
$1,790.
$1,790.
$536.
$536.
$7,336.
$7,336.
$1,643.
$1,643.
$6,864.
$6,864.
$2,462.
$2,462.
$8,270.
$8,270.
$188, 465.
$188, 465.
$1,808.
$1,808.
$120, 486.

151

Total
Quantity

a1 NN
SN

57.

1751.
1751.
316.
316.
934.
934.
426.
426.
536.

12238.
12238.
94.
94.
4670.
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Item
Number

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25

773-25

773-25

773-25.

773-25.

773-25.

773-25

773-25

773-25

773-25.

773-25.

43

44

45

46

47

48

50

51

.52

.53

.54

55

56

57

.58

.59

.60

61

62

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

BM80 1 INCH RISER GUARD
BM83 SERVICE GUARD
FOSB(A)2 SNOW SHOE
HACO(12) FIBER SPLICE CASE
HACO (24) FIBER SPLICE CASE
HACO(72) FIBER SPLICE CASE
HO1l FIBER CA. SPLICING
PE1-3G DOWN GUY ASSEMBLY
PE2-3G OVHD GUY ASSEMBLY
PF1-5A ANCHOR ASSEMBLY
PF3-5A SCREW IN ANCHOR ASSMBLY
PF5-3A ROCK ANCHOR ASSMBLY
PG31-100(88) LOAD COIL

PG32-12(88) LOAD COIL

INTALL PM11 GUY GUARD ASSEMBLY

INSTALL

INSTALL

INSTALL

INSTALL

PM2A POLE GRND ASSMBLY

PM52 POLE NUMBER

PM91-25-24-20 CABLE STUB

PM91-50-24-20 CABLE STUB

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2

Awarded Contracts

Average
Unit Price

$25.
$52.
$52.
$34.
$34.
$118.
$118.
$1,044.
$1,044.
$1,090.
$1,090.
$1,136.
$1,136.
$39.
$39.
$108.
$108.
$160.
$160.
$231.
$231.
$249.
$249.
$262.
$262.
$2,882.
$2,882.
$904.
$904.
$18.
$18.
$27.
$27.
$42.
$42.
$71.
$71.
$89.

Total
Cost

$120,486.
$105.
$105.
$137.
$137.
$2,598.
$2,598.
$1,044.
$1,044.
$1,090.
$1,090.
$4,546.
$4,546.
$3,805.
$3,805.
$8,782.
$8,782.
$2,088.
$2,088.
$231.
$231.
$8,479.
$8,479.
$9,450.
$9,450.
$2,882.
$2,882.
$2,713.
$2,713.
$1,386.
$1,386.
$4,923.
$4,923.
$2,005.
$2,005.
$142.
$142.
$179.

152

Total
Quantity

4670.00



Item
Number

773-25.

773-25.

773-25.

773-25

773-25

773-25

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

63

64

65

.66

.67

.68

69

70

71

72

73

74

75

76

77

78

79

80

81

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

PM91-200-24-24 CABLE STUB
SEA2-22 AERIAL DROP
SEB2-22 BURIED DROP
SEB5-22 BURIED DROP

U012 UNDGRD FIBER CABLE
YFD12-SMDE (10M) FIBER CA.
YFD12-SMDE (E) FIBER CA.
YFD12-SMDE LOOP FIBER CA.
YFD24-SMDE (.25M) FIBER CA.
YFD24-SMDE LOOP FIBER CA.
YFD72-SMDE (10M) FIBER CA.

YFD72-SMDE LOOP FIBER CA.

REARRANGE EXISTING BURIED CA.

REARRANGE CABLE STRAIGHT LINE POLE

REARRANGE CABLE ANGLE POLE

REARRANGE COMM. CABLE

REARRANGE COMM. CA. SPLICING

REARRANGE FIBER CA. SPLICING

REARRANGE COMM. SPLICE CASE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2

Awarded Contracts

Average
Unit Price

$89.
$246.
$246.
$1.
S1.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$2.
$1.

Total
Cost

$179.04
$493.52
$493.52
$13,182.56
$13,182.56
$1,109.86
$1,109.86
$843.00
$843.00
$214.00
$214.00
$107.16
$107.16
$1,643.12
$1,643.12
$846.00
$846.00
$468.00
$468.00
$412.00
$412.00
$58,770.36
$58,770.36
$5,022.00
$5,022.00
$464.64
$464.64
$275.12
$275.12
$1,811.40
$1,811.40
$504.00
$504.00
$25,898.10
$25,898.10
$6,895.68
$6,895.68
$129.68

153

Total
Quantity



Item
Number

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

773-25.

775M01 .

775M01 .

18

19

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REARRANGE PM4 CABLE ARM
REARRANGE AERIAL DROP WIRE
REARRANGE RISER GUARD
REARRANGE WIRE TERMINAL
REMOVE COMM. CABLE
REMOVE DISTRIBUTION WIRE
REMOVE COMM. SPLICE CASE
REMOVE GUY ASSEMBLY
REMOVE ANCHOR ASSEMBLY
REMOVE PM4 CROSS ARM
REMOVE SYP POLE

REMOVE AERIAL DROP
REMOVE RISER GUARD

REMOVE WIRE TERMINAL

INSTALL AKFS104-24(10M) COMM. CA.

INSTALL AKF200-24(10M) COMM. CA.

INSTALL HC3 COMM. CA. SPLICING

600mm STEEL CASING PIPE OPEN CUT METHOD

400mm DIP SLIP JOINT WATER LINE

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$64.84
$171.95
$171.95
$52.77
$52.77
$59.07
$59.07
$129.68
$129.68
$0.88
$0.88
$31.50
$31.50
$18.90
$18.90
$18.90
$18.90
$25.20
$25.20
$63.00
$63.00
$63.00
$63.00
$25.20
$25.20
$25.20
$25.20
$18.89
$18.89
$7.04
$7.04
$11.03
$11.03
$4.36
$4.36
$1,182.44
$1,182.44
$405.41

Total
Cost

$129.68
$171.95
$171.95
$4,063.29
$4,063.29
$118.14
$118.14
$3,760.72
$3,760.72
$45,699.28
$45,699.28
$63.00
$63.00
$18.90
$18.90
$1,719.90
$1,719.90
$1,058.40
$1,058.40
$441.00
$441.00
$6,237.00
$6,237.00
$3,830.40
$3,830.40
$252.00
$252.00
$132.23
$132.23
$2,083.84
$2,083.84
$2,470.72
$2,470.72
$18,756.72
$18,756.72
$171,453.80
$171,453.80
$50,676.25

154

Total
Quantity

4302.00
4302.00
145.00
145.00
125.00



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 155

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $405.41 $50,676.25 125.00
775M02.01 150mm DIP SLIP JOINT WATER LINE m 1 $152.03 $21,132.17 139.00
STATE $152.03 $21,132.17 139.00
775M02.02 200mm DIP SLIP JOINT WATER LINE m 1 $253.38 $1,270,700.70 5015.00
STATE $253.38 $1,270,700.70 5015.00
775M02.03 200mm Water Line Under Pavement m 1 $405.41 $131,758.25 325.00
STATE $405.41 $131,758.25 325.00
775M02.04 300mm DIP SLIP JOINT WATER LINE m 1 $405.41 $8,108.20 20.00
STATE $405.41 $8,108.20 20.00
775M02.05 50mm HDPE WATER LINE m 1 $40.54 $10,540.40 260.00
STATE $40.54 $10,540.40 260.00
775M02.06 50mm Water Line Under Pavement m 1 $168.92 $2,702.72 16.00
STATE $168.92 $2,702.72 16.00
775M02.07 150mm HDPE WATER LINE m 1 $152.03 $93,954.54 618.00
STATE $152.03 $93,954.54 618.00
775M02.08 BORE/JACK 400mm STEEL CASING PIPE-UNCON. m 1 $1,013.52 $163,176.72 161.00
STATE $1,013.52 $163,176.72 161.00
775M02.09 CONNECT TO 50mm WATER LINE EACH 1 $927.00 $6,489.00 7.00
STATE $927.00 $6,489.00 7.00
775M02.10 CONNECT TO 150mm WATER LINE EACH 1 $5,150.00 $25,750.00 5.00
STATE $5,150.00 $25,750.00 5.00
775M02.11 CONNECT TO 200mm WATER LINE EACH 1 $7,210.00 $72,100.00 10.00
STATE $7,210.00 $72,100.00 10.00
775M02.12 CONNECT TO 400mm WATER LINE EACH 1 $10,300.00 $51,500.00 5.00
STATE $10,300.00 $51,500.00 5.00
775M02.13 50mm GATE VALVE ASSEMBLY EACH 1 $515.00 $2,060.00 4.00
STATE $515.00 $2,060.00 4.00
775M02.14 150mm GATE VALVE ASSEMBLY EACH 1 $1,236.00 $25,956.00 21.00
STATE $1,236.00 $25,956.00 21.00
775M02.15 200mm GATE VALVE ASSEMBLY EACH 1 $1,751.00 $89,301.00 51.00
STATE $1,751.00 $89,301.00 51.00
775M02.16 300mm GATE VALVE ASSEMBLY EACH 1 $2,781.00 $16,686.00 6.00
STATE $2,781.00 $16,686.00 6.00
775M02.17 20mm WATER SERVICE METER ASSEMBLY EACH 1 $927.00 $48,204.00 52.00
STATE $927.00 $48,204.00 52.00
775M02.18 25mm WATER SERVICE METER ASSEMBLY EACH 1 $927.00 $3,708.00 4.00
STATE $927.00 $3,708.00 4.00

775M02.19 40mm WATER SERVICE METER ASSEMBLY EACH 1 $2,060.00 $4,120.00 2.00



Item
Number

775M02.

775M02.

775M02

775M02

775M02

775M02.

775M02.

775M02.

775M02

775M02

775M02

775M02.

775M02.

775M02.

775M02.

775M02.

775M02.

775M02.

775M02.

20

21

.26

.30

.31

32

33

34

.35

.36

.37

38

39

40

41

42

43

44

45

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

50mm WATER SERVICE METER ASSEMBLY
100mm WATER SERVICE METER ASSEMBLY
25mm HDPE SERVICE PIPE

25mm AUTO AIR RELEASE VALVE ASSEMBLY
50mm BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

REMOVE FIRE HYDRANT

REMOVE BLOW-OFF ASSEMBLY

DI FITTINGS

CREEK CROSSING #7

CREEK CROSSING #8

CONCRETE ENCASEMENT

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

REMOVE & REPLACE ASPHALT CONC DRIVEWAY
REMOVE & REPLACE PORTLAND CONC DW
REMOVE & REPLACE BRICK PAVEMENT

REMOVE & REPLACE CONCRETE CURB

Unit of
Measure

EACH

EACH

EACH
EACH
EACH
EACH
EACH
kg

LS

LS

m2
m2
m2
m2
m2

m2

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$2,060.
$3,090.
$3,090.
$10,300.
$10,300.
$40.
$40.
$2,781.
$2,781.
$3,605.
$3,605.
$4,120.
$4,120.
$103.
$103.
$3,090.
$3,090.
$9.

$9.

$15, 450.
$15,450.
$15, 450.
$15,450.
$168.
$168.
$8.

$8.

$88.
$88.
$22.
$22.
$33.
$33.
$110.
$110.
$55.
$55.
$101.

Total
Cost

$4,120.
$9,270.
$9,270.
$10,300.
$10,300.
$19,297.
$19,297.
$30,591.
$30,591.
$10,815.
$10,815.
$98,880.
$98,880.
$1,339.
$1,339.
$3,090.
$3,090.
$74,002.
$74,002.
$15,450.
$15,450.
$15, 450.
$15,450.
$2,533.
$2,533.
$31,569.
$31,569.
$1,773.
$1,773.
$1,352.
$1,352.
$14,700.
$14,700.
$1,884.
$1,884.
$3,325.
$3,325.
$9,121.

156

Total
Quantity



Item
Number

775M02.

775M02.

775M02.

775M02.

775M02

775M02

775M02.

775M02.

775M02.

775M02

775M02

775M02

775M02.

775M02.

775M02.

775M02

775M02

775M02

775M02.

46

47

48

49

.50

.51

52

53

54

.55

.56

.57

58

59

60

.61

.62

.63

64

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REMOVE & REPLACE ASPHALT CONCRETE CURB

300mm STEEL CASING PIPE OPEN CUT METHOD
400mm STEEL CASING PIPE OPEN CUT METHOD
RECONNECT SERVICE ASSEMBLY

RETIRE WATER METER ASSEMBLIES

RETIRE EXISTING MAINS

RETIRE WATER, AIR, & BLOWOFF VALVE ASSY
FLOWABLE FILL

SEEDING (WITH MULCH)

300MM WATER LINE UNDER PAVEMENT

CONNECT TO 100MM WATER LINE

CONNECT TO 300MM WATER LINE

150MM FIRE CONNECTION

200MM FIRE CONNECTION

50MM HDPE SERVICE PIPE

100MM DUCTILE IRON SERVICE PIPE

20MM COPPER SERVICE PIPE

RESTRAINED JOINT GASKET FOR 200MM PIPE

RESTRAINED JOINT GASKET FOR 300MM PIPE

Unit of
Measure

EACH

LS

LS

EACH

m3

UNIT

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$101.
$33.
$33.
$422.
$422.
$422.
$422.
$721.
$721.
$10,300.
$10,300.
$10,300.
$10,300.
$103.
$103.
$161.
$161.
$30.
$30.
$405.
$405.
$3,605.
$3,605.
$7,210.
$7,210.
$5,150.
$5,150.
$5,150.
$5,150.
$47.
$47.
$118.
$118.
$67.
$67.
$103.
$103.
$154.

Total
Cost

$9,121.
$3,378.
$3,378.
$7,179.
$7,179.
$94,595.
$94,595.
$46,144.
$46,144.
$10,300.
$10,300.
$10,300.
$10,300.
$4,120.
$4,120.
$4,688.
$4,688.
$6,025.
$6,025.
$172,299.
$172,299.
$7,210.
$7,210.
$7,210.
$7,210.
$5,150.
$5,150.
$5,150.
$5,150.
$3,642.
$3,642.
$3,783.
$3,783.
$6,757.
$6,757.
$6,180.
$6,180.
$3,090.

157

Total
Quantity

90.00
100.00
100.00

17.00

17.00
224.00
224.00

64.00

64.00



Item
Number

775M02.

777M02.

777M02.

777M02.

777M02 .

777M02 .

777M02 .

777M02.

777M02.

777M02.

777M02 .

777M02 .

777M02 .

777M02.

777M02.

777M02.

777M02 .

777M02 .

777M02 .

65

01

02

03

04

05

06

07

08

09

10

11

12

13

16

17

18

19

20

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

100MM

250mm

200mm

200mm

200mm

200mm

200mm

200mm

200mm

200mm

200mm

STEEL CASING PIPE OPEN CUT

PVC

DIP

DIP

DIP

DIP

DIP

DIP

DIP

DIP

DIP

FORCE

GRVTY

GRVTY

GRVTY

GRVTY

GRVTY

GRVTY

GRVTY

GRVTY

GRVTY

FLOWABLE FILL

BORE/JACK 400mm

BORE/JACK 500mm STEEL CASING PIPE-UNCON.

MAIN

SWR OM-1.829M DEPTH

SWR

SWR

SWR

SWR

SWR

SWR

SWR

SWR

STEEL CASING PIPE-UNCON.

1.829M-2.

2

4.

5.486M-6.

.438M-3.

.048M-3.

.658M-4.

.267M-4.

877M-5.

438M

048M

658M

267M

877M

486M

096M

>6.096M DEPTH

OPEN CUT 400mm STEEL CASING PIPE

1200mm MANHOLE

1200mm MANHOLE

1200mm MANHOLE

1200mm MANHOLE

OM-1.219M DEPTH

1.219M-1.829M DEPTH

1.829M-2.438M DEPTH

2.438M-3.048M DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average

$154.
$257.
$257.
$229.
$229.
$601.
$601.
$444.
$444.
$304.
$304.
$369.
$369.
$390.
$390.
$510.
$510.
$815.
$815.
$814.
$814.
$814.
$814.
$216.
$216.
$1,405.
$1,405.
$1,411.
$1,411.
$623.
$623.
$3,203.
$3,203.
$3,790.
$3,790.
$4,474.
$4,474.
$5,349.

Unit Price

50

Total
Cost

$3,090.
$2,575.
$2,575.
$30,526.
$30,526.
$36,113.
$36,113.
$55,585.
$55,585.
$51,817.
$51,817.
$44,352.
$44,352.
$46,900.
$46,900.
$76,635.
$76,635.
$128,777.
$128,777.
$57,008.
$57,008.
$48,052.
$48,052.
$17,292.
$17,292.
$133,519.
$133,519.
$141,150.
$141,150.
$114,179.
$114,179.
$3,203.
$3,203.
$7,581.
$7,581.
$4,474.
$4,474.
$21,399.

158

Total
Quantity

20.

10.

10.
133.
133.

60.

60.
125.
125.
170.
170.
120.
120.
120.
120.
150.
150.
158.



Item
Number

777M02 .

777M02

777M02

777M02

777M02 .

777M02 .

777M02 .

777M02

777M02

777M02

777M02 .

777M02 .

777M02 .

777M02

777M02

777M02

777M02 .

777M02 .

777M02 .

21

.22

.23

.24

25

26

27

.28

.29

.30

31

32

33

.34

.35

.36

37

38

39

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

1200mm MANHOLE
1200mm MANHOLE
1200mm MANHOLE
1200mm MANHOLE
1200mm MANHOLE

INSERTION VALVE

3.048M-3.658M
3.658M-4.267M
4.267M-4.877M
4.877M-5.486M
>5.486M DEPTH

(250mm)

DEPTH

DEPTH

DEPTH

DEPTH

MANHOLE DROP CONNECTION ASSEMBLY

1.219M DROP MANHOLE 3.658M-4.267M DEPTH

150mm PVC PIPE FOR SERVICE LATERAL

150mm CLEAN OUT

CONNECT SERVICE

CONNECT EX. 200mm SEWER TO NEW MANHOLE

ASSEMBLY

LINES (ALL SIZES)

CONNECT TO 250mm FORCE MAIN

RETIREIN PLACE 1200mm MANHOLE

TV INSPECTION

RESTORE ASPHALT

RESTORE CONCRET

RESTORE GRAVEL

REMOVE & REPLAC

E

E ASP CONC DW

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m2

m2

m2

m2

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$5,349.
$6,690.
$6,690.
$7,551.
$7,551.
$8,407.
$8,407.
$9,334.
$9,334.
$12,827.
$12,827.
$14,258.
$14,258.
$4,351.
$4,351.
$9,277.
$9,277.
$163.
$163.
$1,395.
$1,395.
$1,304.
$1,304.
$2,963.
$2,963.
$5,332.
$5,332.
$1,174.
$1,174.
$6.

$6.

S4.

$4.
$132.
$132.
$13.
$13.
$38.

Total
Cost

$21,399.
$33,451.
$33,451.
$22,653.
$22,653.
$8,407.
$8,407.
$9,334.
$9,334.
$12,827.
$12,827.
$14,258.
$14,258.
$4,351.
$4,351.
$9,277.
$9,277.
$1,630.
$1,630.
$6,979.
$6,979.
$6,524.
$6,524.
$23,707.
$23,707.
$10,664.
$10,664.
$16,439.
$16,439.
$7,467.
$7,467.
$14,949.
$14,949.
$13,203.
$13,203.
$6,640.
$6,640.
$13,232.

159

Total
Quantity

=
NOOUUUUOORRREPRERRERERERRERERWWOG S

=
NN

1165.
1165.
3020.
3020.
100.
100.
500.
500.
343.



Item
Number

777M02 .

777M02 .

777M02.

777M02.

777M02.

777M02 .

777M02 .

777M02 .

777M02.

777M02.

790-01.

790-02.

790-02.

790-02.

790-02.

790-03.

790-03.

40

41

42

43

44

45

46

47

48

49

05

02

04

05

07

01

02

Average Unit Prices -

Unit of
Description Measure
REMOVE & REPLACE BRICK PAVEMENT m2
REMOVE AND REPLACE CONCRETE CURB m
REMOVE AND REPLACE ASPHALT CONCRETE CURB m
CREEK CROSSING #1 LS
CREEK CROSSING #2 LS
CREEK CROSSING #3 LS
CREEK CROSSING #4 LS
CONCRETE ENCASEMENT m
SEEDING (WITH MULCH) UNIT
OPEN CUT 500MM STEEL CASING PIPE m
POLE 30FT CLASS 6 WOOD EACH
POLE 35FT CLASS 3 WOOD EACH
POLE 35FT CLASS 5 WOOD EACH
POLE 35FT CLASS 6 WOOD EACH
POLE 35FT CLASS 2 METAL EACH
POLE 40FT CLASS 2 WOOD EACH
POLE 40FT CLASS 3 WOOD EACH

01JAN2016 thru 31DEC2016 -

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
2
4
STATE
3
STATE
1
2
3
STATE
4
STATE
3
STATE
3
STATE
1
2

Awarded Contracts

Average

$38.
$50.
$50.
$36.
$36.
$36.
$36.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$514.
$514.
$35.
$35.
$848.
$848.
$426.
$580.
$457.
$1,118.
$1,118.
$1,375.
$625.
$1,012.
$1,247.
$675.
$675.
$3,760.
$3,760.
$1,555.
$1,555.
$2,422.
$1,034.

Unit Price

Total
Cost

$13,232.
$5,061.
$5,061.
$1,825.
$1,825.
$3,650.
$3,650.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$4,979.
$15,428.
$15,428.
$2,205.
$2,205.
$11,035.
$11,035.
$1,706.
$580.
$2,286.
$2,237.
$2,237.
$22,000.
$625.
$6,075.
$28,700.
$675.
$675.
$3,760.
$3,760.
$3,110.
$3,110.
$9,688.
$9,314.

160

Total
Quantity
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Item
Number

790-03.

790-03.

790-04.

790-04.

790-04.

790-04.

790-04.

790-04.

790-05.

790-05.

790-05.

03

06

01

02

03

04

06

07

01

02

03

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE 40FT CLASS

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

40FT

45FT

45FT

45FT

45FT

45FT

45FT

50FT

50FT

50FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

WOOD

METAL

WOOD

WOOD

WOOD

WOOD

METAL

METAL

WOOD

WOOD

WOOD

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,461.
$1,634.

$895.
$1,408.
$1,245.
$4,018.
$4,018.
$1,465.
$1,465.
$1,311.
$1,472.
$1,812.
$1,509.
$2,006.
$1,312.
$1,730.
$1,235.
$1,850.
$1,715.
$1,715.
$4,137.
$4,137.
$3,800.
$4,580.
$3,451.
$4,326.
$4,411.
$2,280.
$2,546.
$2,253.
$1,783.
$1,644.
$1,580.
$1,973.
$1,654.
$1,950.
$1,438.
$1,718.

Total
Cost

$19,003.
$16,342.
$11,641.
$5,634.
$33,617.
$68,315.
$68,315.
$2,930.
$2,930.
$1,311.
$88,375.
$14,500.
$104,187.
$82,258.
$3,936.
$6,920.
$8,645.
$101, 760.
$6,860.
$6,860.
$8,275.
$8,275.
$15,200.
$132,838.
$20,706.
$168,744.
$4,411.
$15,960.
$20,371.
$51,825.
$16,051.
$9,867.
$11,060.
$88,803.
$39,715.
$17,557.
$2,876.
$60,148.

161

Total
Quantity

13.
10.
13.

4.
27.
17.
17.
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Item
Number

790-05.

790-05.

790-05.

790-06.

790-06.

790-06.

790-06.

790-06.

790-06.

790-07.

790-07.

790-07.

790-07.

790-07.

05

06

07

01

02

03

05

06

07

01

02

03

05

07

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

50FT

50FT

50FT

55FT

55FT

CLASS

CLASS

CLASS

CLASS

CLASS

1 METAL

2 METAL

H1 METAL

1 WOOD

2 WOOD

55FT CLASS 3 WOOD

55 FT CLASS 1 METAL

55 FT CLASS 2 METAL

55FT

60FT

60FT

60FT

60FT

60FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

H1 METAL

1 WOOD

2 WOOD

3 WOOD

1 METAL

H1 METAL

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$5,350.
$5,350.
$4,240.
$1,892.
$3,780.
$2,528.
$3,845.
$3,845.
$5,101.
$2,125.
$3,117.
$2,290.
$2,079.
$1,226.
$1,892.
$2,090.
$1,660.
$1,660.
$5,072.
$5,072.
$4,680.
$1,755.
$4,095.
$4,340.
$4,340.
$2,791.
$2,763.
$2,767.
$2,825.
$2,987.
$2,865.
$3,013.
$3,013.
$6,421.
$6,493.
$6,467.
$5,520.
$5,520.

Total
Cost

$16,050.
$16,050.
$12,720.
$22,712.
$7,560.
$42,992.
$3,845.
$3,845.
$5,101.
$4,250.
$9,351.
$32,072.
$126,837.
$2,453.
$3,784.
$165,147.
$1,660.
$1,660.
$15,216.
$15,216.
$18,720.
$1,755.
$20,475.
$121,520.
$121,520.
$5,583.
$35,926.
$41,509.
$8,475.
$2,987.
$11,462.
$12,052.
$12,052.
$32,107.
$58,437.
$90,544.
$33,120.
$33,120.

162

Total
Quantity
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Item
Number

790-08.

790-08.

790-08.

790-09.

790-10.

790-10.

790-10.

790-11.

790-11.

790-11.

790-12.

790-12.

790-13.

790-13.

790-13.

790-14.

790-14.

01

02

04

05

02

05

07

05

06

07

05

07

05

06

07

05

06

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

65FT

65FT

65FT

70FT

75FT

75FT

75FT

80FT

80FT

80FT

85FT

85FT

90FT

90FT

90FT

95FT

95FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

2 WOOD

3 WOOD

H2

H2

METAL

METAL

2 WOOD

H2

H4

H2

H3

H4

H2

H4

H2

H3

H4

H2

H3

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

METAL

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,650.
$3,650.
$3,650.
$3,650.
$6,616.
$6,616.
$8,230.
$8,230.
$5,146.
$5,146.
$4,900.
$9,071.
$8,028.
$4,900.
$10,660.
$9,220.
$5,300.
$10,310.
$6,413.
$5,300.
$5,300.
$11,530.
$11,530.
$5,700.
$11,420.
$7,606.
$17,050.
$5,700.
$14,212.
$6,100.
$6,100.
$6,100.
$6,100.
$18,500.
$18,500.
$6,075.
$6,075.
$6,140.

Total
Cost

$10,950.
$10,950.
$40,150.
$40,150.
$19,850.
$19,850.
$181,080.
$181,080.
$5,146.
$5,146.
$4,900.
$27,213.
$32,113.
$4,900.
$31,980.
$36,880.
$37,100.
$20,620.
$57,720.
$15,900.
$15,900.
$11,530.
$11,530.
$34,200.
$34,260.
$68,460.
$51,150.
$5,700.
$56,850.
$18,300.
$18,300.
$73,200.
$73,200.
$37,000.
$37,000.
$6,075.
$6,075.
$6,140.

163

Total
Quantity
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Item
Number

790-14.

790-15.

790-15.

790-16.

790-17.

790-17.

790-18.

790-20.

790-20.

790-20.

790-20.

790-20.

01

01

02

03

04

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE 95FT CLASS H4 METAL

POLE 100FT CLASS

POLE 100FT CLASS

POLE 105FT CLASS

POLE 110FT CLASS

POLE 110FT CLASS

POLE 115FT CLASS

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

H4 METAL

H6 METAL

H4 METAL

H4 METAL

H5 METAL

H4 METAL

Unit of
Measure Region

EACH 1

EACH 1

EACH 1

EACH 1

EACH 2

EACH 1

EACH 2

EACH 1

EACH 1

EACH 2

EACH 1

EACH 2

Awarded Contracts

Average
Unit Price

$6,500.
$6,410.
$6,205.
$6,500.
$6,401.
$7,360.
$6,900.
$7,206.
$7,420.
$7,420.
$8,640.
$7,300.
$7,970.
$7,700.
$7,700.
$9,925.
$7,700.
$8,070.
$8,100.
$8,100.
$8,088.
$4,389.
$7,169.
$7,056.
$8,640.
$6,500.
$21,438.
$10,770.
$6,900.
$7,839.
$7,583.
$9,925.
$7,300.
$7,629.
$7,956.
$7,700.
$8,090.
$8,012.

Total
Cost

$19,500.
$25,640.
$6,205.
$13,000.
$19,205.
$14,720.
$6,900.
$21,620.
$14,840.
$14,840.
$8,640.
$7,300.
$15,940.
$7,700.
$7,700.
$9,925.
$38,500.
$48,425.
$8,100.
$8,100.
$72,792.
$21,949.
$258,099.
$352,841.
$34,560.
$19,500.
$42,877.
$96,937.
$20,700.
$62,715.
$83,415.
$9,925.
$14,600.
$15,259.
$39,784.
$7,700.
$32,360.
$40,060.

164

Total
Quantity
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Item
Number

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20

790-20

790-20.

790-20.

790-20.

790-21.

790-21.

06

07

08

09

10

11

12

13

14

.30

.31

51

52

53

01

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

TOP EXISTING POLE

FIELD POLE MODIFICTION

4 FT. DIA DRILLED PIER FOUNDATION
5 FT. DIA DRILLED PIER FOUNDATION
6 FT. DIA DRILLED PIER FOUNDATION

1PH SGL PRIMARY SUPPORT 15KV

1PH DBL PRIMARY SUPPORT 15KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$6,900.
$8,220.
$7,890.
$7,700.
$8,920.
$8,615.
$5,700.
$9,185.
$6,695.
$59,735.
$59,735.
$9,775.
$9,775.
$10,730.
$10, 730.
$11,100.
$11,100.
$11, 440.
$11, 440.
$64,305.
$64,305.

$280.

$280.

$55.

$55.
$1,775.
$1,775.
$2,575.
$2,575.
$3,440.
$3,440.

$546.

$210.

$282.

$472.

$215.

$275.

$235.

Total
Cost

$13,800.
$49,320.
$63,120.
$7,700.
$26,760.
$34,460.
$57,000.
$36,740.
$93, 740.
$59,735.
$59,735.
$9,775.
$9,775.
$10,730.
$10,730.
$11,100.
$11,100.
$22,880.
$22,880.
$64,305.
$64,305.
$1,960.
$1,960.
$1,100.
$1,100.
$28,400.
$28,400.
$46,350.
$46,350.
$68,800.
$68,800.
$7,645.

$210.
$1,128.
$8,983.

$431.

$275.

$706.

165

Total
Quantity

= =

AR RPNNRERRPRRRRERASDONWR NN



Item
Number

790-21.

790-21.

790-21.

790-21.

790-21.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-23.

790-23.

790-23.

790-24.

06

07

08

09

10

01

10

11

12

13

14

16

01

07

08

08

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

1PH

2PH

2PH

2PH

2PH

PRIMARY MED ANGLE 15KV

PRIMARY LG ANGLE 15KV

DEADEND 15KV

PRIMARY TAP 15KV

VERTICAL DDE 15KV

SGL PRIMARY SUPPORT 25KV
SUSPENSION ANGLE 25KV

DDE ANGLE 25KV

DEAD END MISC 25KV

DEAD END 25KV

DEAD END TAP 25KV

DDE TANGENT 25KV

CROSSARM SGL PRIM SUPPORT 15KV
CROSSARM CONST DEADEND (SGL) 15KV
CROSSARM CONST DEADEND (DBL) 15KV

DEAD END CROSSARM 25KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$700.
$295.
$565.
$530.
$330.
$525.
$489.
$481.
$231.
$370.
$482.
$337.
$390.
$395.
$514.
$436.
$459.
$144.
$144.
$309.
$309.
$213.
$213.
$525.
$525.
$183.
$183.
$544.
$544.
$417.
$417.
$645.
$645.
$916.
$916.
$1,582.
$1,582.
$640.

Total
Cost

$1,400.
$295.
$1,695.
$3,182.
$660.
$1,050.
$4,892.
$4,810.
$1,850.
$6,660.
$9,173.
$9,438.
$780.
$19,391.
$1,544.
$3,055.
$4,599.
$289.
$289.
$309.
$309.
$640.
$640.
$28,907.
$28,907.
$4,584.
$4,584.
$1,633.
$1,633.
$835.
$835.
$645.
$645.
$2,750.
$2,750.
$3,165.
$3,165.
$1,922.

166

Total
Quantity
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Item
Number

790-24.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

10

01

02

06

07

08

10

11

12

15

16

17

18

19

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

2PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

DDE XARM 25KV

CROSSARM SGL 15KV

NARROW PROFILE SGL 15KV

CROSSARM DBL 15KV

CROSSARM DBL LRG COND 15KV

CROSSARM SGL LRG COND 15KV

CROSSARM DBL PRIM SUPPORT 15KV

CROSSARM DBL PRIM SUP LRG COND 15KV

CROSSARM DBL 10FT PRIM SUP 15KV

VERTICAL 15KV

VERTICAL LRG COND 15KV

VERTICAL DEADEND LARGE ANGLE 15KV

VERTICAL DEADEND LRG ANG LG COND15KV

VERTICAL DEADEND 15KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE

Awarded Contracts

Average
Unit Price

$640.

$717.

$717.
$1,663.
$1,416.

$950.
$1,377.

$815.

$815.
$3,300.
$1,682.
$1,744.
$1,995.
$1,505.
$1,946.
$1,154.

$737.
$1,122.
$1,789.
$1,789.
$1,078.
$1,525.
$1,145.
$1,903.
$1,648.
$1,775.
$1,725.
$1,725.
$1,841.

$955.
$1,309.
$2,400.
$1,840.
$2,260.
$1,489.
$1,489.
$1,742.
$1,742.

Total
Cost

$1,922.
$717.
$717.
$9,978.
$31,160.
$5,700.
$46,838.
$815.
$815.
$6,600.
$84,134.
$90,734.
$53,883.
$4,515.
$58,398.
$42,705.
$2,211.
$44,916.
$28,632.
$28,632.
$18,332.
$4,575.
$22,907.
$3,807.
$3,296.
$7,103.
$1,725.
$1,725.
$3,683.
$2,866.
$6,549.
$7,200.
$1,840.
$9,040.
$5,958.
$5,958.
$1,742.
$1,742.

167

Total
Quantity
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Item
Number

790-25

790-25

790-25.

790-25.

790-25

790-25

790-25

790-25.

790-25.

790-25.

790-25

790-25

790-25

790-25.

790-25.

790-25.

790-25.

.20

.21

22

23

.24

.25

.27

28

29

30

.37

.38

.39

40

41

43

46

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

VERTICAL DEADEND LG COND 15KV

CROSSARM DEADEND SGL 15KV

XARM DEADEND SGL NARROW PROFILE 15KV

CROSSARM DDE 15KV

CROSSARM DDE LRG COND 15KV

CROSSARM DDE NARROW PROFILE 15KV

CROSSARM DDE 10FT ARMS LRG COND 15KV

CROSSARM SGL 10FT 15KV

CROSSARM SGL 10FT LRG COND 15KV

CROSSARM DBL 10FT LRG COND 15KV

8FT FIBERGLASS CROSSARM DEADEND 15kV

10FT FIBERGLASS CROSSARM DEADND 15kV

8FT FIBERGLASS DOUBLE DEADEND 15kV

10FT FIBERGLASS DOUBLE DEADEND 15kV

FIBERGLASS 8FT CROSSARM DBLE SUPPORT

FIBERGLASS DBLE 10FT LRGE COND 15kV

FIBERGLASS WITH NEUTRAL ON ARM

Unit of Average
Measure Region Unit Price
EACH 3 $2,575.00
STATE $2,575.00

EACH 1 $1,998.89
3 $1,401.76

4 $1,459.00

STATE $1,691.46

EACH 3 $1,505.00
STATE $1,505.00

EACH 1 $1,341.96
3 $3,000.92

4 $1,958.67

STATE $2,705.09

EACH 1 $3,107.71
STATE $3,107.71

EACH 3 $2,830.00
STATE $2,830.00

EACH 3 $2,691.86
STATE $2,691.86

EACH 3 $1,460.89
STATE $1,460.89

EACH 3 $995.00
STATE $995.00

EACH 3 $1,915.00
STATE $1,915.00

EACH 3 $1,485.00
STATE $1,485.00

EACH 3 $1,655.00
STATE $1,655.00

EACH 3 $2,759.00
STATE $2,759.00

EACH 3 $3,228.08
STATE $3,228.08

EACH 3 $869.29
STATE $869.29

EACH 3 $1,805.00
STATE $1,805.00

EACH 3 $1,935.00
STATE $1,935.00

Awarded Contracts

Total
Cost

$2,575.
$2,575.
$91,948.
$61,677.
$8,754.
$162,380.
$10,535.
$10,535.
$5,367.
$78,024.
$5,876.
$89,267.
$62,154.
$62,154.
$16,980.
$16,980.
$18,843.
$18,843.
$26,296.
$26,296.
$995.
$995.
$11,490.
$11,490.
$7,425.
$7,425.
$8,275.
$8,275.
$13,795.
$13,795.
$41,965.
$41,965.
$6,085.
$6,085.
$54,150.
$54,150.
$9,675.
$9,675.

168

Total
Quantity

1.
1.
46.
44.
6.
96.
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Item
Number

790-26.

790-26.

790-26.

790-26.

790-26

790-26

790-26

790-26.

790-26

790-26

790-26

790-26

790-26.

790-27.

790-27.

790-27.

02

03

15

18

.20

.21

.22

24

.26

.27

.28

.29

32

01

06

10

Description

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

DBL

DBL

DBL

CROSSARM

CROSSARM

XARM DBL

VERTICAL

VERTICAL

VERTICAL

VERTICAL

VERTICAL

CROSSARM

CROSSARM

DBL 10FT

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

DBL LRG COND 25KV

SGL LRG COND 25KV

10FT LRG COND SM ANGLE 25KV

SM ANGLE SUSP BKT 25KV

ANGLE LRG COND 25KV

DDE ANGLE 25KV

DDE ANGLE LRG COND 25KV

DEAD END LRG COND 25KV

DEAD END 25KV

DBL DDE 25KV

XARM DDE 25KV

DDE UNBALANCED LOAD 25KV

CROSSARM

10FT FBRGLS X-ARM DDE 25KV

CKT CROSSARM 15KV

CKT DBL XARM SM ANG 15KV

CKT CROSSARM DDE 15KV

Unit of Average
Measure Region Unit Price
EACH 2 $1,571.39
3 $1,263.00

STATE $1,427.47

EACH 2 $1,192.38
3 $800.00

STATE $1,170.58

EACH 2 $2,353.40
3 $1,825.00

STATE $2,335.18

EACH 2 $5,273.01
STATE $5,273.01

EACH 2 $1,192.63
3 $1,289.00

STATE $1,203.34

EACH 2 $1,468.66
STATE $1,468.66

EACH 3 $2,547.00
STATE $2,547.00

EACH 2 $531.69
3 $1,274.00

STATE $637.73

EACH 2 $1,303.26
STATE $1,303.26

EACH 2 $1,349.68
3 $2,929.00

STATE $1,507.61

EACH 2 $2,660.39
STATE $2,660.39

EACH 3 $3,316.00
STATE $3,316.00

EACH 3 $3,045.00
STATE $3,045.00

EACH 3 $3,285.00
STATE $3,285.00

EACH 3 $4,170.00
STATE $4,170.00

EACH 3 $6,695.00

STATE $6,695.00

Awarded Contracts

Total
Cost

$12,571.
$8,841.
$21,412.
$81,081.
$3,200.
$84,281.
$65,895.
$1,825.
$67,720.
$15,819.
$15,819.
$9,541.
$1,289.
$10,830.
$2,937.
$2,937.
$2,547.
$2,547.
$3,190.
$1,274.
$4,464.
$33,884.
$33,884.
$12,147.
$2,929.
$15,076.
$2,660.
$2,660.
$3,316.
$3,316.
$6,090.
$6,090.
$98,550.
$98,550.
$4,170.
$4,170.
$6,695.
$6,695.

169

Total
Quantity

8.
7.
15.
68.
4.
72.
28.
1.
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Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 170

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
790-27.11 DBL CKT CROSSARM 3PH TAP 15KV EACH 3 $3,204.00 $3,204.00 1.00
STATE $3,204.00 $3,204.00 1.00
790-28.02 DBL CKT LRG COND CONST 25KV EACH 2 $3,102.90 $12,411.60 4.00
STATE $3,102.90 $12,411.60 4.00
790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE EACH 3 $127.00 $381.00 3.00
STATE $127.00 $381.00 3.00
790-30.02 SECONDARY ASSEMBLIES LRG ANGLE EACH 1 $500.00 $6,000.00 12.00
STATE $500.00 $6,000.00 12.00
790-30.03 SECONDARY ASSEMBLIES DEADEND EACH 1 $393.96 $85,490.00 217.00
2 $28.94 $57.88 2.00
3 $133.15 $8,655.00 65.00
STATE $331.70 $94,202.88 284.00
790-30.04 SECONDARY ASSEMBLIES MISC EACH 1 $251.21 $4,019.36 16.00
3 $75.00 $2,475.00 33.00
STATE $132.54 $6,494.36 49.00
790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX L.F. 1 $3.87 $15,899.16 4110.00
2 $0.91 $223.86 246.00
3 $2.21 $545.87 247.00
STATE $3.62 $16,668.89 4603.00
790-30.07 SECONDARY CONDUCTOR 4 AL DUPLEX L.F. 3 $2.60 $2,015.00 775.00
STATE $2.60 $2,015.00 775.00
790-30.08 SECONDARY CONDUCTOR 2 AL DUPLEX L.F. 4 $2.71 $2,615.15 965.00
STATE $2.71 $2,615.15 965.00
790-30.12 SECONDARY CONDUCTOR 4 AL TRIPLEX L.F. 2 $1.82 $546.00 300.00
STATE $1.82 $546.00 300.00
790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX L.F. 1 $5.96 $11,470.46 1925.00
2 $2.11 $318.61 151.00
STATE $5.68 $11,789.07 2076.00
790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX L.F. 1 $11.47 $17,895.08 1560.00
2 $3.20 $1,100.80 344.00
3 $4.52 $2,019.06 447.00
STATE $8.94 $21,014.94 2351.00
790-30.22 SECONDARY CONDUCTOR 1/0 AL QPLEX L.F. 1 $8.87 $2,261.85 255.00
STATE $8.87 $2,261.85 255.00
790-30.24 SECONDARY CONDUCTOR 3/0 AL QPLEX L.F. 2 $7.94 $397.00 50.00
STATE $7.94 $397.00 50.00
790-30.25 SECONDARY CONDUCTOR 4/0 AL QPLEX L.F. 1 $11.88 $2,138.40 180.00

STATE $11.88 $2,138.40 180.00



Item
Number

790-31.

790-31.

790-31.

790-31.

790-31.

790-31.

790-31.

790-32.

790-32.

790-32.

790-32.

02

04

11

12

13

20

21

01

02

06

07

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SERVICE ASSEMBLY-POLE TYPE

SERVICE CONDUCTOR 6 AL DUPLEX

SERVICE CONDUCTOR 2 AL TRIPLEX

SERVICE CONDUCTOR 1/0 AL TRIPLEX

SERVICE CONDUCTOR 2/0 AL TRIPLEX

SERVICE CONDUCTOR 1/0 AL QPLEX

SERVICE CONDUCTOR 2/0 AL QPLEX

DOWN GUY - THROUGH BOLT TYPE

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - INSULATED

OH GUY - THROUGH BOLT TYPE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRLRNWNDnNEEWNDRDPAPEWNDRPRLDWLRWNDNRERPLDDDODWRLDWNDLORD WD WD P

Awarded Contracts

Average
Unit Price

$77.
$35.
$174.
$238.
$138.
$0.
$2.
$2.
$2.
$3.
$3.
$7.
$3.
S4.
$2.
$2.
S11.
$8.
$6.
$7.
$10.
$10.
$277.
$104.
$401.
$370.
$299.
$572.
$195.
$364.
$356.
$516.
$275.
$260.
$272.
$468.
$844.
$584.

Total
Cost

$541.59
$2,659.50
$37,795.00
$952.00
$41,948.09
$86.45
$2,894.12
$2,980.57
$2,787.31
$7,701.45
$10,488.76
$548.25
$311.83
$860.08
$202.56
$202.56
$419.58
$2,944.76
$879.54
$4,243.88
$753.12
$753.12
$24,102.13
$13,507.59
$105,550.00
$1,110.00
$144,269.72
$107,000.82
$390.76
$10,575.40
$11,760.00
$129,726.98
$14,343.16
$3,640.00
$17,983.16
$2,810.72
$844.84
$20,465.00

171

Total
Quantity



Item
Number

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32

790-32.

790-33.

790-33.

790-33.

790-33.

790-33.

790-33.

790-33.

08

19

20

21

23

24

.25

28

01

03

04

18

19

20

21

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

OH GUY - THROUGH BOLT TYPE HEAVY DUTY
DN GUY HVY CONST - 1 PREFORM

DN GUY HVY CONST-3 BOLT CLAMPS

OH GUY HVY CONST -THROUGH BOLT TYPE

GUY GUARD

GUY (DESCRIPTION)

ANCHOR (DESCRIPTION)

DBL OH GUY LGT CONST - PREFORM
EXPANDING TYPE ANCHOR 6, 000LB-8,000LB
SCREW TYPE ANCHOR 6, 000LB-8, 000LB

SCREW TYPE ANCHOR 10,000LB-12,000LB

ROCK ANCHOR GUY BOLT TYPE
ROCK ANCHOR TRIPLE EYE 53IN EXPANDING

ANCHOR TRIPLE EYE POWER INSTALLED

ANCHOR TWIN EYE POWER INSTALLED

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$558.
$573.
$624.
$624.
$270.
$270.
$335.
$335.
$510.
$510.

$22.

$12.

$30.

$26.

$22.
$520.
$520.
$838.
$515.
$770.
$225.
$225.
$382.
$382.
$471.
$471.
$471.
$414.
$405.
$437.
$152.
$152.
$520.
$520.
$570.
$815.
$767.
$546.

Total
Cost

$1,675.
$25,795.
$13, 740.
$13, 740.
$1,080.
$1,080.
$9,715.
$9,715.
$11,220.
$11,220.
$963.
$1,710.
$4,400.
$520.
$7,594.
$2,080.
$2,080.
$77,985.
$12,884.
$90,869.
$10,840.
$10, 840.
$382.
$382.
$4,710.
$4,710.
$16,029.
$6,633.
$9,735.
$32,397.
$26,601.
$26,601.
$1,040.
$1,040.
$26,246.
$154,065.
$180,311.
$4,375.

172

Total
Quantity

3.
45.
22.
22.



Item
Number

790-33.

790-33.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

31

32

01

04

06

09

10

13

01

02

03

05

06

09

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $546.88

SCREW TYPE ANCHOR 23, 000LB (F1-5D-P) EACH 3 $410.00
STATE $410.00

SCREW TYPE ANCHOR 36, 000LB (F1-6T-P) EACH 3 $540.00
STATE $540.00

SWITCH-900A-UNDERSLUNG EACH 1 $8,068.55
STATE $8,068.55

TRANSFER SERVICE EACH 1 $295.93
STATE $295.93

TRANSFER LIGHT EACH 1 $849.83
STATE $849.83

TRANSFER - 1TR XFMR ASSEMBLY EACH 1 $1,310.00
STATE $1,310.00

TRANSFER - LIGHT ASSEMBLY EACH 1 $1,580.00
STATE $1,580.00

TRANSFER STREET LIGHT EACH 1 $440.00
STATE $440.00

OH COND 4 7/1 ACSR SWANATE L.F. 1 $4.96
3 $2.38

STATE $2.50

OH COND 2 7/1 ACSR SPARATE L.F. 2 $5.52
3 $3.03

STATE $4.83

OH COND 1/0 6/1 ACSR RAVEN L.F. 1 $2.87
2 $7.34

3 $3.54

4 $1.92

STATE $3.69

OH COND 3/0 6/1 ACSR PIGEON L.F. 2 $4.20
3 $3.09

STATE $3.77

OH COND 4/0 6/1 ACSR PENGUIN L.F. 1 $3.26
STATE $3.26

OH COND 336.4 18/1 ACSR MERLIN L.F. 3 $3.98
4 $3.20

STATE $3.54

OH COND 336.4 26/7 ACSR LINNET L.F. 1 $4.11

Total
Cost

$4,375.
$2,460.
$2,460.
$11,880.
$11,880.
$16,137.
$16,137.
$295.
$295.
$9,348.
$9,348.
$3,930.
$3,930.
$1,580.
$1,580.
$8,800.
$8,800.
$2,341.
$22,011.
$24,352.
$61,382.
$12,873.
$74,256.
$43,488.
$41,948.
$7,524.
$8,604.
$101,564.
$141,615.
$66,166.
$207,782.
$3,912.
$3,912.
$37,370.
$39,539.
$76,910.
$14,385.
$899.

173

Total
Quantity
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9251.00
9723.00
11120.00
4253.00
15373.00
15169.00
5715.00
2125.00
4490.00
27499.00
33718.00
21436.00
55154.00
1200.00
1200.00
9392.00
12356.00
21748.00
3500.00
306.00



Item
Number

790-40.

790-40

790-40.

790-40.

790-40.

790-40.

790-40.

790-41.

790-41.

790-41.

790-41

790-42.

790-42.

790-42.

790-43.

790-43.

24

.39

42

49

73

74

76

05

06

51

.63

12

13

17

47

52

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

OH

OH

OH

OH

OH

OH

OH

UG

UG

UG

UG

CONDUIT - POLE MTID - 2IN SCH 80 PVC

CONDUIT - POLE MTID - 3IN SCH 80 PVC

2 DUCT BANK @ 36IN-48IN DEPTH

COND 795 26/7 ACSR DRAKE

COND 4/0 7 AAC OXLIP

COND 336.4 19 AAC TULIP

COND 795 37 AAC ARBUTUS

PRI COND

PRI COND

STATIC COND

PRI COND 3/0 AL 15KV
PRI COND 4/0 AL 15KV
SEC COND 350 AL TPLX

SEC COND QDLX

PRIMARY PULLBOX

SECONDARY RISER W/ 4IN CONDUIT

Unit of
Measure

EACH

EACH

Region

STATE
2
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$4.
$5.
$5.
$3.
$3.
$3.
$4.
$2.
$3.
$6.
$5.
$4.
$5.

Total
Cost

$15,284.
$683,074.
$683,074.
$75,497.
$75,497.
$94,497.
$61,508.
$14,580.
$170,586.
$324,632.
$202,877.
$533,916.
$1,061,426.
$5,144.
$12,018.
$17,162.
$29.

$29.
$12,169.
$83,244.
$95,413.
$7,474.
$7,474.
$243,346.
$243,346.
$275.
$275.
$1,594.
$1,594.
$546.
$546.
$3,510.
$3,510.
$54,000.
$54,000.
$13,432.
$13,432.
$11,291.

174

Total
Quantity

3806.
135466.
135466.

21206.
21206.
30483.
14816.
5400.
50699.
47742.
39702.
107149.
194593.

2781.

4065.

6846.

9.

9.
3990.
27748.
31738.
765.
765.
1306.
1306.
10.
10.
200.
200.
1.

1.
43.
43.
225.
225.
2.

2.

7.



Item
Number

790-43.

790-43

790-46.

790-46.

790-46.

790-47.

790-49.

790-49.

790-52.

790-52.

790-52.

790-54.

790-54.

790-58.

59

.60

01

02

03

01

02

04

06

11

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

SECONDARY RISER (DESCRIPTION)

PRIMARY RISER

(DESCRIPTION)

1PH TRANSFORMER

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

1PH TRANSFORMER CONV W/XARM MID FUSE &LA

2PH XFMR BNK

3PH XFMR BNK

3PH XFMR BNK

15KVA 1PH OH

25KVA 1PH OH

50KVA 1PH OH

POLE MTD W/ FUSE/ARRESTERS

POLE MTD NO FUSE/ARRESTERS

POLE MTD W/ FUSE/ARRESTERS

XFORMER 7.2KV 120/240

XFORMER 7.2KV 120/240

XFORMER 7.2KV 120/240

1.5KVA 1PH OH XFORMER 14 .4KV 120/240

15KVA 1PH OH

XFORMER 14.4KV 120/240

HOOK STICK SWITCH VERTICAL, SINGLE 15KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE

Awarded Contracts

Average
Unit Price

$1,613.

$310.

$310.
$1,908.
$5,894.
$4,299.

$525.

$495.

$810.
$1,640.

$673.
$1,405.
$1,067.
$1,224.
$1,373.
$1,079.
$1,079.
$2,533.
$3,840.
$3,404.
$4,361.
$4,361.
$3,735.
$6,305.
$5,370.
$3,811.
$3,828.
$3,819.
$5,000.
$5,000.
$4,675.
$4,675.
$2,011.
$2,011.
$1,790.
$1,790.
$2,500.
$2,500.

Total
Cost

$11,291.
$1,864.
$1,864.
$3,817.
$17,682.
$21,499.
$1,576.
$19,320.
$38,105.
$1,640.
$60,641.
$46,385.
$3,202.
$1,224.
$50,812.
$11,876.
$11,876.
$2,533.
$7,680.
$10,213.
$4,361.
$4,361.
$14,940.
$44,140.
$59,080.
$3,811.
$3,828.
$7,639.
$5,000.
$5,000.
$4,675.
$4,675.
$4,022.
$4,022.
$7,162.
$7,162.
$2,500.
$2,500.

175

Total
Quantity
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Item
Number

790-58.

790-58.

790-58.

790-58.

790-58.

790-59.

790-60.

790-60.

790-60.

790-61.

790-61.

790-61.

790-62.

790-62.

790-63.

790-64.

03

04

05

06

09

02

01

02

04

01

05

10

03

08

15

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV

HOOK STICK SWITH LINE TENSION, SNGL 15KV

GOLB SWITCH 15KV

GOAB SWITCH 15KV

3PH

FUSE CUTOUT BRKT MT 15kV

HOOK STICK SWITCH VERTICAL - SINGLE 25KV

1PH

1PH

1PH

3PH

1PH

1PH

3PH

SEC

FUSE CUTOUT XARM MOUNT 15KV

FUSE CUTOUT BRKT MOUNT 15KV

1PH SECTIONALIZERS OR RECLOSERS 15KV
FUSE CUTOUT XARM MOUNT 25KV

1PH SECTIONALIZERS OR RECLOSERS 25KV
SECTLR OR RECL W/ BYPASS SW 25KV
HYDR RECL 50A CONT 1250A INT 15KV
HYDR RECL 560A CONT 10000A INT 15KV
ELECTR RECL 800ACONT 16000A INT 25KV

MTG 1PH 120/240 VOLTS

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,770.
$561.
$1,844.
$4,415.
$4,415.
$15,824.
$8,533.
$9,748.
$9,495.
$14,679.
$12,241.
$11,661.
$2,304.
$2,304.
$2,244.
$2,244.
$325.
$325.
$737.
$510.
$380.
$670.
$1,969.
$1,969.
$311.
$311.
$1,698.
$1,698.
$5,361.
$5,361.
$1,160.
$1,160.
$1,160.
$1,160.
$32,316.
$32,316.
$754.
$1,205.

Total
Cost

$7,540.
$1,683.
$9,223.
$4,415.
$4,415.
$15,824.
$42,665.
$58,489.
$28,485.
$14,679.
$73,450.
$116,614.
$13,825.
$13,825.
$13,464.
$13, 464.
$4,550.
$4,550.
$15,483.
$3,570.
$380.
$19,433.
$3,938.
$3,938.
$622.
$622.
$1,698.
$1,698.
$16,083.
$16,083.
$4,642.
$4,642.
$1,160.
$1,160.
$64,632.
$64,632.
$1,508.
$2,410.

176

Total
Quantity
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Item
Number

790-64.

790-64.

790-64.

790-65.

790-65.

790-65.

790-65.

790-65.

790-65.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

01

02

03

07

08

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

SEC MTG 3PH W/ TRANSFORMER CABINET
SEC MTG 3PH 120/240 VOLTS (4 WIRE ?)

PRI MIG 3PH CLUSTER MOUNT

LIGHTINING ARRESTER ARM MTD 9 KV

LIGHTNING ARRESTER ARM MTD 18 KV
LIGHTINING ARRESTER POLE MID 18 KV
3PH CAPACITOR ASSEMBLY 15KV

3PH CAPACITOR ASSEMBLY SWITCHED 15KV

3PH CAPACITOR ASSEMBLY 25KV

POLE GROUND ROD TYPE

POLE GROUND PLATE TYPE

POLE GROUND WRAP TYPE

POLE GROUND FOR AIR BREAK SWITCH
POLE GROUND W/ PLTFM FOR AIR BREAK SWCH

MISCELLANEOUS ASSEMBLIES

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$979.
$4,083.
$4,083.
$1,349.
$1,349.
$34,566.
$9,697.
$20,355.
$674.
$237.
$270.
$270.
$270.
$191.
$191.
$17,231.
$17,231.
$4,480.
$4,480.
$51,467.
$5,883.
$28,675.
$494.
$196.
$319.
$326.
$295.
$207.
$207.
$549.
$327.
$438.
$701.
$701.
$1,785.
$1,785.
$132.
$318.

Total
Cost

$3,918.62
$12,251.49
$12,251.49
$4,049.25
$4,049.25
$103,698.27
$38,788.00
$142,486.27
$4,049.43
$17,605.00
$21,654.43
$540.00
$540.00
$1,913.80
$1,913.80
$17,231.35
$17,231.35
$4,480.00
$4,480.00
$51,467.71
$5,883.00
$57,350.71
$49,410.80
$43,946.56
$18,550.40
$8,494.00
$120,401.76
$4,771.12
$4,771.12
$1,648.47
$981.00
$2,629.47
$701.18
$701.18
$7,140.00
$7,140.00
$2,376.72
$40,400.00

177

Total
Quantity
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $450.00 $3,150.00 7.00
STATE $302.15 $45,926.72 152.00
790-68.11 DEAD END SHOE EACH 1 $398.94 $8,377.74 21.00
STATE $398.94 $8,377.74 21.00
790-68.12 LARGE BRACES EACH 2 $55.30 $55.30 1.00
STATE $55.30 $55.30 1.00
790-68.13 SGL PHASE MOUNTING BRACKET - FIBERGLASS EACH 3 $283.00 $2,830.00 10.00
STATE $283.00 $2,830.00 10.00
790-68.14 3 MOUNTING BRACKET - FIBERGLASS EACH 3 $245.00 $980.00 4.00
STATE $245.00 $980.00 4.00
790-69.03 10FT DBL CROSSARM EACH 3 $1,160.00 $1,160.00 1.00
STATE $1,160.00 $1,160.00 1.00
790-69.08 GROUND-GROUND ROD EACH 3 $360.00 $6,480.00 18.00
4 $280.00 $840.00 3.00
STATE $348.57 $7,320.00 21.00
790-69.11 GROUND-GROUND ROD FOR ST POLE EACH 3 $296.88 $19,000.00 64.00
STATE $296.88 $19,000.00 64.00
790-69.18 GND ASSY GOLB ON ST POLE EACH 3 $1,730.00 $5,190.00 3.00
STATE $1,730.00 $5,190.00 3.00
790-69.21 1-SGL PHASE RECLOSER EACH 2 $1,160.59 $2,321.18 2.00
STATE $1,160.59 $2,321.18 2.00
790-69.22 POLE TOP PIN EACH 1 $93.85 $93.85 1.00
2 $86.22 $86.22 1.00
3 $160.00 $320.00 2.00
STATE $125.02 $500.07 4.00
790-69.23 PAIR OF 10IN OR THREE 6IN BELLS EACH 2 $64.94 $129.88 2.00
STATE $64.94 $129.88 2.00
790-69.24 EPOXY DEAD END EACH 1 $1,490.45 $31,299.45 21.00
STATE $1,490.45 $31,299.45 21.00
790-69.27 EXTENSION LINK - EPOXY —-4FT EACH 3 $86.20 $2,155.00 25.00
STATE $86.20 $2,155.00 25.00
790-69.28 EXTENSION LINK - EPOXY —-6FT EACH 3 $147.06 $20,000.00 136.00
STATE $147.06 $20,000.00 136.00
790-69.31 STICK PIN EACH 3 $140.00 $420.00 3.00
STATE $140.00 $420.00 3.00
790-69.32 ARM PIN EACH 1 $235.07 $9,872.74 42.00
3 $120.00 $2,040.00 17.00

STATE $201.91 $11,912.74 59.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
790-69.33 DEADEND ASSEMBLY EACH 1 $575.37 $4,027.59 7.00
3 $990.00 $29,700.00 30.00
STATE $911.56 $33,727.59 37.00
790-70.01 STREET LIGHT ON WOOD POLE EACH 1 $340.53 $681.06 2.00
3 $410.10 $2,050.50 5.00
STATE $390.22 $2,731.56 7.00
790-70.11 STREET LIGHT - HPS (DESCRIPTION) EACH 3 $352.73 $3,880.00 11.00
STATE $352.73 $3,880.00 11.00
790-70.12 STREET LIGHT - HPS (DESCRIPTION) EACH 2 $604.16 $6,041.60 10.00
3 $1,055.00 $1,055.00 1.00
STATE $645.15 $7,096.60 11.00
790-70.13 STREET LIGHT - HPS (DESCRIPTION) EACH 2 $786.77 $786.77 1.00
3 $850.00 $2,550.00 3.00
STATE $834.19 $3,336.77 4.00
790-70.14 STREET LIGHT - HPS (DESCRIPTION) EACH 2 $871.39 $871.39 1.00
STATE $871.39 $871.39 1.00
790-70.20 STREET LIGHT (DESCRIPTION) EACH 2 $592.01 $15,392.32 26.00
3 $1,275.00 $28,050.00 22.00
4 $1,150.00 $6,900.00 6.00
STATE $932.27 $50,342.32 54.00
790-70.21 STREET LIGHT (DESCRIPTION) EACH 2 $871.39 $2,614.17 3.00
STATE $871.39 $2,614.17 3.00
790-70.22 STREET LIGHT (DESCRIPTION) EACH 3 $1,000.00 $78,000.00 78.00
STATE $1,000.00 $78,000.00 78.00
790-70.23 STREET LIGHT (DESCRIPTION) EACH 3 $640.00 $3,840.00 6.00
STATE $640.00 $3,840.00 6.00
790-71.20 TANGENT HOR LN POSTS 69KV MAX EACH 3 $3,345.00 $90,315.00 27.00
STATE $3,345.00 $90,315.00 27.00
790-71.21 SML ANGLE HOR LINE POSTS 69KV MAX EACH 3 $3,615.00 $7,230.00 2.00
STATE $3,615.00 $7,230.00 2.00
790-71.26 SML ANG SUSP INS 69KV MAX EACH 1 $7,100.00 $7,100.00 1.00
STATE $7,100.00 $7,100.00 1.00
790-71.33 DDE LRG VERT ANG 69KV MAX EACH 3 $7,625.00 $129,625.00 17.00
STATE $7,625.00 $129,625.00 17.00
790-71.50 DDE 2 POLE 69KV MAX EACH 3 $10,945.00 $10,945.00 1.00
STATE $10,945.00 $10,945.00 1.00
790-71.66 TANGENT W/ UPSWEPT ARMS 161KV MAX EACH 2 $5,000.00 $265,000.00 53.00

STATE $5,000.00 $265,000.00 53.00



Item
Number

790-71

790-71

790-71

790-71.

790-71.

790-71.

790-72.

790-72.

790-72.

790-72.

790-72.

790-73.

790-73.

790-73.

790-98.

790-98.

.67

.68

.69

70

71

80

06

07

10

15

17

02

03

15

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
HORIZ POST TANGENT 161KV MAX

HORIZ POST SM ANG 161KV MAX

VERTICAL DDE 161KV MAX

INTRMDIATE ANGLE SNGLE PLE 161KV ASSMBLY

LARGE ANGLE SINGLE POLE 161KV ASSEMBLY

ELEC ASSY 69KV P1/P2

GUY 3 BOLT CLAMP W/ THIMBLE CLEVIS
GUY FACTORY FORMED WITH THIMBLE CLEVIS

LIGHT DUTY GUYING PLATE - GUY ATTACHMENT

MEDIUM DUTY GUYING TEE

MEDIUM DUTY POLE EYE PLATES
INS STRING W/ CUSHIONED SUSP
LINE POST

SWITCH GOAB 1W 1200A 69KV MAX

REMOVE WIRE

REMOVE POLES

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$6,600.
$6,600.
$8,140.
$3,600.
$7,232.
$8,325.
$6,000.
$6,611.
$4,200.
$4,200.
$3,700.
$3,700.
$6,300.
$6,300.
$445.
$445.
$270.
$270.
$220.
$220.
$550.
$550.
$113.
$113.
$1,311.
$1,311.
$1,190.
$1,190.
$18,505.
$18,505.
$2.

S1.

S1.

S0.

S1.
$993.
$1,042.
$451.

Total
Cost

$46,200.00
$46,200.00
$65,120.00
$7,200.00
$72,320.00
$41,625.00
$84,000.00
$125,625.00
$8,400.00
$8,400.00
$3,700.00
$3,700.00
$31,500.00
$31,500.00
$9,790.00
$9,790.00
$27,570.00
$27,570.00
$440.00
$440.00
$145,200.00
$145,200.00
$5,460.00
$5,460.00
$1,311.12
$1,311.12
$36,890.00
$36,890.00
$55,515.00
$55,515.00
$342,954.80
$415,316.86
$317,394.34
$6,703.25
$1,082,369.25
$225,491.67
$254,439.48
$113,810.00
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Total
Quantity
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102.00
2.00

2.00
264.00
264.00
48.00
48.00
1.00

1.00
31.00
31.00
3.00

3.00
151786.00
244062.00
177267.00
25985.00
599100.00
227.00
244.00
252.00



Item
Number

790-98.

790-98

791-01.

791-01.

791-01.

791-01.

791-01.

791-01.

791-01

791-01

791-02.

791-02.

791-02.

03

.20

01

02

04

05

06

08

.23

.26

01

02

04

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REMOVE FRAMING/ASSOCIATED APPARATUS

TREE AND BRUSH REMOVAL OFF ROW

<2IN STEEL GAS MAIN

2IN STEEL GAS MAIN

4IN STEEL GAS MAIN

6IN STEEL GAS MAIN

8IN STEEL GAS MAIN

12IN STEEL GAS MAIN

2IN PWRCRETE CTD STL GAS MN-OPN CUT

4IN PWRCRETE CTD STL GAS MN-OPN CUT

<2IN MDPE GAS MAIN

2IN MDPE GAS MAIN

4IN MDPE GAS MAIN

Unit of
Measure

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$176.
$785.
$321.
$233.
$449.
$92.
$353.
$50,609.
$29,165.
$37,742.
$53.
$53.
$63.
$33.
$58.
$107.
$37.
$56.
$124.
$54.
$54.
$58.
$58.
$58.
$164.
$164.
$72.
$72.
$121.
$121.
$52.
$47.
$47.
$26.
$47.
$30.
$65.
$52.

Total
Cost

$7,422.
$601,163.
$381,654.
$194,725.
$811,072.
$12,312.
$1,399,764.
$101,219.
$87,495.
$188,714.
$56,437.
$56,437.
$556,875.
$56,169.
$613,044.
$302,153.
$268,667.
$570,820.
$155,500.
$710,655.
$238,165.
$1,104,320.
$46,832.
$46,832.
$41,883.
$41,883.
$21,600.
$21,600.
$2,420.
$2,420.
$2,100.
$114,581.
$116,681.
$97,539.
$51,975.
$149,514.
$53,382.
$101,062.

181

Total
Quantity

42.
765.
1186.
833.
1805.
133.
3957.



Item
Number

791-02.

791-02.

791-03.

791-03.

791-03.

791-03.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-05.

05

06

02

04

05

06

01

04

11

13

14

20

22

23

25

53

01

Description

6IN

8IN

2IN

4IN

6IN

8IN

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

BORE/JACK 4IN - STEEL CASING PIPE - UNCO

MDPE

MDPE

HDPE

HDPE

HDPE

HDPE

<2IN

4IN

2IN

4IN

6IN

2IN

4IN

6IN

12IN STEEL PIPE - UNCONSOLIDATED

4IN POWERCRETE COATED STEEL GAS MN

GAS

GAS

GAS

GAS

GAS

GAS

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

MAIN

MAIN

MAIN

MAIN

MAIN

MAIN

PE PIPE - UNCONSOLIDATED

PE PIPE - UNCONSOLIDATED

PE PIPE - ROCK

PE PIPE - ROCK

PE PIPE - ROCK

STEEL PIPE - UNCONSOLIDATED

STEEL PIPE - UNCONSOLIDATED

STEEL PIPE - UNCONSOLIDATED

Unit of
Measure Region
STATE
L.F. 2
STATE
L.F. 1
STATE
L.F. 3
4
STATE
L.F. 3
4
STATE
L.F. 3
STATE
L.F. 3
STATE
L.F. 4
STATE
L.F. 4
STATE
L.F. 2
STATE
L.F. 2
STATE
L.F. 2
STATE
L.F. 3
4
STATE
L.F. 4
STATE
L.F. 3
4
STATE
L.F. 3
STATE
L.F. 3
STATE
L.F. 3

Awarded Contracts

Average
Unit Price

$56.
$63.
$63.
$71.
S$T1.
$48.
$16.
$28.
$63.
$21.
$55.
S$T1.
$71.
$110.
$110.
$31.
$31.
$27.
$27.
$157.
$157.
$262.
$262.
$262.
$262.
$69.
$69.
$69.
$129.
$129.
$82.
$85.
$83.
$145.
$145.
$225.
$225.
$170.

26

Total
Cost

$154,444.
$1,811,880.
$1,811,880.
$242,964.
$242,964.
$144,936.
$79,414.
$224,350.
$292,153.
$21,650.
$313,803.
$185,163.
$185,163.
$447,150.
$447,150.
$7,817.
$7,817.
$10, 840.
$10,840.
$31,502.
$31,502.
$31,501.
$31,501.
$133,880.
$133,880.
$4,893.
$14,658.
$19,551.
$142,109.
$142,109.
$17,630.
$9,394.
$27,024.
$10,150.
$10,150.
$18,000.
$18,000.
$27,200.

182

Total
Quantity

2745.
28760.
28760.

3400.

3400.

2970.

4830.

7800.

4590.

1023.

5613.

2605.

2605.

4065.

4065.

250.
250.
400.
400.
200.
200.
120.
120.
510.
510.
70.
210.
280.
1100.
1100.
215.
110.
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $170.00 $27,200.00 160.00
791-05.02 BORE/JACK 6IN - STEEL CASING PIPE - UNCO L.F. 3 $225.00 $90,000.00 400.00
STATE $225.00 $90,000.00 400.00
791-05.03 BORE/JACK 8IN - STEEL CASING PIPE - UNCO L.F. 3 $134.13 $36,215.00 270.00
STATE $134.13 $36,215.00 270.00
791-05.04 BORE/JACK 12IN - STEEL CASING PIPE - UNC L.F. 3 $410.00 $32,800.00 80.00
STATE $410.00 $32,800.00 80.00
791-05.07 BORE/JACK___IN - STEEL CASING PIPE - UNC L.F. 3 $170.00 $13,600.00 80.00
STATE $170.00 $13,600.00 80.00
791-05.11 BORE/JACK 12IN - STEEL CASING PIPE - UNC L.F. 3 $285.76 $28,576.00 100.00
STATE $285.76 $28,576.00 100.00
791-05.14 BORE/JACK ____IN - STEEL CASING PIPE - UN L.F. 3 $380.00 $30,400.00 80.00
STATE $380.00 $30,400.00 80.00
791-05.52 6IN STEEL CASING OPEN CUT L.F. 3 $130.00 $91,000.00 700.00
STATE $130.00 $91,000.00 700.00
791-05.73 12IN STEEL CASING L.F. 1 $157.17 $39,292.50 250.00
STATE $157.17 $39,292.50 250.00
791-05.76 6IN STEEL CASING L.F. 1 $88.86 $31,101.00 350.00
STATE $88.86 $31,101.00 350.00
791-06.01 CONNECT TO 1-1/4IN EX. PE MAIN EACH 1 $1,350.00 $5,400.00 4.00
STATE $1,350.00 $5,400.00 4.00
791-06.02 CONNECT TO 2IN EX. PE MAIN EACH 1 $1,510.71 $10,575.00 7.00
2 $2,625.13 $10,500.52 4.00
4 $1,025.00 $2,050.00 2.00
STATE $1,778.89 $23,125.52 13.00
791-06.03 CONNECT TO 4IN EX. PE MAIN EACH 1 $2,000.00 $4,000.00 2.00
2 $3,150.15 $40,951.95 13.00
3 $2,388.00 $11,940.00 5.00
4 $1,900.00 $7,600.00 4.00
STATE $2,687.16 $64,491.95 24.00
791-06.04 CONNECT TO 6IN EX. PE MAIN EACH 1 $3,475.00 $6,950.00 2.00
3 $2,971.00 $5,942.00 2.00
STATE $3,223.00 $12,892.00 4.00
791-06.05 CONNECT TO 8IN EX. PE MAIN EACH 1 $3,500.00 $28,000.00 8.00
3 $4,244.00 $16,976.00 4.00
STATE $3,748.00 $44,976.00 12.00
791-06.10 CONNECT TO 2IN EX. STL MAIN EACH 1 $2,000.00 $2,000.00 1.00
3 $5,000.00 $15,000.00 3.00



Item
Number

791-06.

791-06.

791-06.

791-06

791-06

791-06.

791-06

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

11

12

17

.31

.32

33

.35

01

02

03

04

09

10

Description

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

CONNECT TO 4IN EX. STL MAIN

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

TO

TO

TO

TO

TO

TO

2IN PE GAS

4IN PE GAS

6IN PE GAS

6IN EX. STL MAIN

__IN EX. STL MAIN

2IN EX. STL MAIN W/ STOPPLE

4IN EX. STL MAIN W/ STOPPLE

6IN EX. STL MAIN W/ STOPPLE
12IN EX. STL MAIN W/ STOPPLE

VALVE ASSEMBLY

VALVE ASSEMBLY

VALVE ASSEMBLY

8IN PE GAS VALVE ASSEMBLY

2IN STEEL GAS VALVE ASSEMBLY

4IN STEEL GAS VALVE ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$4,250.
$6,000.
$1,734.
$3,867.
$5,000.
$8,715.
$6,857.
$500.
$500.
$3,200.
$6,213.
$4,958.
$13,463.
$12,682.
$12,838.
$16,044.
$16,044.
$15,050.
$15,050.
$954.
$730.
$916.
$2,100.
$910.
$1,250.
$4,200.
$3,150.
$2,202.
$2,851.
$2,118.
$4,456.
$3,146.
$2,212.
$1,177.
$1,830.
$3,913.
$2,163.
$2,425.

Total
Cost

$17,000.
$6,000.
$1,734.
$7,734.
$5,000.
$8,715.
$13,715.
$19,000.
$19,000.
$16,000.
$43,497.
$59,497.
$26,927.
$101, 462.
$128,389.
$96,265.
$96,265.
$30,100.
$30,100.
$4,771.
$730.
$5,501.
$4,200.
$4,550.
$8,750.
$8,400.
$12,600.
$13,212.
$34,212.
$29,652.
$49,016.
$78,668.
$26,545.
$8,240.
$34,785.
$11,740.
$36,771.
$48,511.

184

Total
Quantity
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Item
Number

791-07.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08

791-08

791-08.

791-09.

01

02

03

04

05

06

07

08

09

10

12

13

.22

.23

40

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

6IN STEEL GAS VALVE ASSEMBLY

1/2IN SERVICE ASSEMBLY

3/4IN SERVICE ASSEMBLY

1IN SERVICE ASSEMBLY
1-1/4IN SERVICE ASSEMBLY
2IN SERVICE ASSEMBLY

1/2IN PE SERVICE PIPE

3/4IN PE SERVICE PIPE
1IN PE SERVICE PIPE

1-1/4IN PE SERVICE PIPE

2IN PE SERVICE PIPE

3/4IN STEEL SERVICE PIPE

1IN STEEL SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
HDD 1IN STEEL SERVICE PIPE
RECONNECT SERVICE ASSEMBLY

3-WIRE CATHODIC PROTECTION STATION

Unit of Average
Measure Region Unit Price
EACH 1 $3,687.00
3 $4,712.25

4 $4,080.00

STATE $4,329.00

EACH 3 $690.00
STATE $690.00

EACH 2 $1,050.05
4 $750.00

STATE $995.50

EACH 3 $1,883.60
STATE $1,883.60

EACH 3 $960.00
STATE $960.00

EACH 3 $6,260.00
STATE $6,260.00

L.F. 1 $17.81
3 $30.77

STATE $21.89

L.F. 4 $15.48
STATE $15.48

L.F. 3 $30.77
STATE $30.77

L.F. 1 $22.07
3 $31.83

STATE $24.70

L.F. 1 $31.69
STATE $31.69

L.F. 3 $31.83
STATE $31.83

L.F. 3 $39.20
STATE $39.20

L.F. 3 $112.48
STATE $112.48

L.F. 3 $106.60
STATE $106.60

EACH 3 $550.00
STATE $550.00

EACH 1 $160.00

Awarded Contracts

Total
Cost

$14,748.
$37,697.
$8,160.
$60,605.
$3,450.
$3,450.
$56,702.
$9,000.
$65,702.
$28,254.
$28,254.
$960.
$960.
$6,260.
$6,260.
$19,395.
$15,385.
$34,780.
$30,263.
$30,263.
$76,955.
$76,955.
$8,982.
$4,774.
$13,756.
$3,073.
$3,073.
$14,641.
$14,641.
$32,337.
$32,337.
$64,675.
$64,675.
$44,770.
$44,770.
$2,750.
$2,750.
$640.

185

Total
Quantity



Item
Number

791-09.

791-09.

791-09.

791-09.

791-09.

791-09.

791-09

791-10.

791-10.

791-10.

791-10.

791-10.

791-10.

791-10.

791-10.

03

04

05

06

07

08

.31

01

02

03

04

05

06

08

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

17LB MAGNESIUM ANODES

REGULATOR STATION

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

REMOVE

REGULATOR STATION

9LB MAGNESIUM ANODE

RETIRE

RETIRE

IN PLACE 3/4IN SERV CUT & PLUG

IN PLACE 1IN SERV CUT & PLUG

RET. IN PLACE 1-1/4IN SERV CUT & PLUG

RETIRE

RETIRE

RETIRE

RETIRE

RETIRE

IN PLACE 2IN SERV CUT & PLUG

IN PLACE 4IN SERV CUT & PLUG

IN PLACE 6IN SERV CUT & PLUG

IN PLACE 12IN SERV CUT & PLUG

GAS MAIN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$322.
$323.
$309.
$247.
$397.
$363.
$33,035.
$33,035.
$125.
$45.
$77.
$200.
$72.
$136.
$50.
$17.
$30.
$2,100.
$2,100.
$167.
$167.
$275.
$275.
$300.
$300.
$150.
$150.
$1,308.
$807.
$1,016.
$2,602.
$2,602.
$595.
$595.
$1,005.
$1,005.
$15,500.
$5,000.

Total
Cost

$7,740.
$6,800.
$15,180.
$1,735.
$9,540.
$11,275.
$33,035.
$33,035.
$12,500.
$6,750.
$19,250.
$20,000.
$7,200.
$27,200.
$5,000.
$2,550.
$7,550.
$2,100.
$2,100.
$2,672.
$2,672.
$3,300.
$3,300.
$1,800.
$1,800.
$1,500.
$1,500.
$6,540.
$5,655.
$12,195.
$7,806.
$7,806.
$5,355.
$5,355.
$2,010.
$2,010.
$31,000.
$5,000.

186

Total
Quantity

24.
21.
49.
7.
24.
31.
1.
1.
100.
150.
250.
100.
100.
200.
100.
150.
250.
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Item
Number

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01

793-01.

793-01

793-01.

793-01.

793-01.

793-02.

02

03

05

07

08

12

17

18

.24

33

.39

40

41

42

08

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

30FT CLASS 5 WOOD
30FT CLASS 6 WOOD
35FT CLASS 2 WOOD

35FT CLASS 4 WOOD

35FT CLASS 5 WOOD

40FT CLASS 4 WOOD
45FT CLASS 3 WOOD
45FT CLASS 4 WOOD
55FT CLASS 2 WOOD

(DESCRIPTION)

ANCHOR 5/8IN

ANCHOR 3/4IN

ANCHOR 1IN

ANCHOR 1 1/41IN

GUY WIRE 10M OR 3/8IN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
3
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$12,000.
$700.
$700.
$2,202.
$2,202.
$958.
$958.
$866.
$1,500.
$1,183.
$1,350.
$1,712.
$1,576.
$1,871.
$1,871.
$2,000.
$2,000.
$1,837.
$1,837.
$2,322.
$2,322.
$28.
$1,916.
$297.
$243.
$243.
$266.
$262.
$430.
$276.
$361.
$399.
$497.
$480.
$515.
$515.
$113.
$120.

Total
Cost

$36,000.
$700.
$700.
$2,202.
$2,202.
$2,874.
$2,874.
$866.
$1,500.
$2,366.
$4,050.
$8,560.
$12,610.
$13,097.
$13,097.
$2,000.
$2,000.
$5,511.
$5,511.
$2,322.
$2,322.
$168.
$1,916.
$2,084.
$3,166.
$3,166.
$2,133.
$13,388.
$2,150.
$17,671.
$361.
$7,182.
$45,292.
$52,835.
$27,810.
$27,810.
$3,069.
$9,892.

187

Total
Quantity
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Item
Number

793-02.

793-02.

793-02.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

90

92

93

01

02

03

04

08

11

12

13

14

16

17

18

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

GUY WIRE (DESCRIPTION)

OVERHEAD GUY WIRE (DESCRIPTION)

OVERHEAD GUY WIRE (DESCRIPTION)

25 PAIR GROUP AERIAL SPLICE
6M STRAND

10M STRAND

16M STRAND

1200 PAIR OR GREATER CABLE
25 PAIR CABLE

50 PAIR CABLE

75 PAIR CABLE

100 PAIR CABLE

200 PAIRCABLE

300 PAIR CABLE

400 PAIR CABLE

Unit of Average
Measure Region Unit Price
3 $160.00

STATE $121.73

EACH 1 $223.30
2 $199.41

STATE $199.49

EACH 1 $260.00
2 $160.66

STATE $172.35

L.F. 2 $135.46
3 $270.00

STATE $202.73

EACH 2 $3.73
STATE $3.73

L.F. 1 $1.62
STATE $1.62

L.F. 1 $1.62
2 $1.87

3 $2.02

STATE $1.90

L.F. 2 $3.41
STATE $3.41

L.F. 2 $49.63
STATE $49.63

L.F. 2 $2.51
STATE $2.51

L.F. 2 $3.52
STATE $3.52

L.F. 1 $7.75
STATE $7.75

L.F 2 $5.67
STATE $5.67

L.F 2 $9.66
STATE $9.66

L.F 1 $30.00
2 $13.75

STATE $27.01

L.F 1 $30.00
STATE $30.00

Awarded Contracts

Total
Cost

$1,280.
$14,242.
$223.
$56,632.
$56,855.
$520.
$2,409.
$2,929.
$541.
$1,080.
$1,621.
$73,846.
$73,846.
$1,158.
$1,158.
S1.
$92,460.
$22,074.
$114,536.
$21,694.
$21,694.
$196,782.
$196,782.
$677.
$677.
$5,033.
$5,033.
$1,813.
$1,813.
$73,817.
$73,817.
$108,385.
$108,385.
$38,580.
$3,987.
$42,567.
$43,740.
$43,740.

188

Total
Quantity

8.00
117.00
1.00
284.00
285.00
2.00
15.00
17.00
4.00
4.00
8.00
19798.00
19798.00
715.00
715.00

49444.00
10928.00
60373.00
6362.00
6362.00
3965.00
3965.00
270.00
270.00
1430.00
1430.00
234.00
234.00
13019.00
13019.00
11220.00
11220.00
1286.00
290.00
1576.00
1458.00
1458.00



Item
Number

793-03.

793-03

793-03

793-03.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-05.

793-07.

793-07.

19

.20

.21

41

01

02

04

06

07

08

09

12

25

04

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

600 PAIR CABLE
900 PAIR CABLE
1200 PAIR CABLE

AERIAL CABLE (DESCRIPTION)

RELASH/DELASH CABLE

2 PAIR AERIAL DROP

10 PAIR AERIAL TERMINAL
READY ACCESS CLOSURE

AERIAL SPLICE CLOSURE

TRANSFER AERIAL CABLE
TRANSFER AERIAL DROP

UNDERGROUND SPLICE CLOSURE

HOT SPLICE EXISTING CABLES

RISER STUB 100 PAIR
12 FIBER (MATERIAL ONLY)

24 FIBER(MATERIAL ONLY)

Unit of Average
Measure Region Unit Price
L.F. 2 $18.64
STATE $18.64

L.F. 2 $25.39
STATE $25.39

L.F. 2 $49.31
STATE $49.31

L.F. 1 $2.99
2 $10.45

STATE $6.06

L.F. 1 $1.75
2 $0.84

3 $1.06

STATE $1.49

L.F. 1 $1.92
2 $1.88

STATE $1.91

EACH 1 $360.00
STATE $360.00

EACH 2 $384.58
STATE $384.58

EACH 1 $1,415.14
2 $1,165.56

STATE $1,301.70

EACH 1 $122.22
STATE $122.22

EACH 1 $36.15
STATE $36.15

EACH 1 $1,170.00
2 $1,567.20

STATE $1,368.60

EACH 1 $6.03
2 $4.99

STATE $5.08

EACH 1 $265.00
STATE $265.00

L.F. 1 $1.49
STATE $1.49

L.F. 1 $2.04

Awarded Contracts

Total
Cost

$404,282.
$404,282.
$11,679.
$11,679.
$106,558.
$106,558.
$1,435.
$3,511.
$4,946.
$2,438.
$270.
$365.
$3,074.
$1,284.
$526.
$1,810.
$2,160.
$2,160.
$22,305.
$22,305.
$8,490.
$5,827.
$14,318.
$2,688.
$2,688.
$36.

$36.
$2,340.
$3,134.
$5,474.
$8,909.
$76,811.
$85,720.
$265.
$265.
$637.
$637.
$1,342.

189

Total
Quantity

21689.00
21689.00
460.00
460.00
2161.00
2161.00
480.00
336.00
816.00
1394.00
322.00
345.00
2061.00
670.00
280.00
950.00
6.00
6.00
58.00
58.00
6.00
5.00
11.00
22.00
22.00



Item
Number

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07

793-07

793-07

793-07

793-07.

793-07.

793-07.

793-07.

04

05

07

16

17

22

.23

.25

.28

.31

41

51

61

62

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

48 FIBER(MATERIAL ONLY)

96 FIBER(MATERIAL ONLY)

144 FIBER(MATERIAL ONLY)

12-96 FIBER(INSTALLATION ONLY)

108-144 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON

FIBER OPTIC MAINTENANCE LOOP

SINGLE FIBER OPTIC CABLE SPLICE

(288+) FIBER SPLICING

SINGLE FIBER AERIAL DROP

HOT SPLICE EXISTING FIBER CABLES
72 FIBER (MATERIAL ONLY)

FIBER 4 PORT MST(100) ELASH

FIBER 4 PORT MST(250) ELASH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

S1.
S1.
$2.
S1.
S1.
S1.
$2.
$2.
S1.
S1.
$4.
S4.
$3.
$2.
S1.
S1.
S4.
$4.
$480.
$480.
$170.
$154.
$240.
$192.
$39.
$39.
$39.
$45.
$45.
S1.
S1.
$52.
$52.
$2.
$2.
$400.
$400.
$650.

Total
Cost

$1,312.
$2,654.
$5,897.
$2,064.
$3,703.
$11,665.
$2.
$1,287.
$12,281.
$13,571.
$8,844.
$8,844.
$10,420.
$34,869.
$16,928.
$62,217.
$8,485.
$8,485.
$12,000.
$12,000.
$850.
$3,097.
$4,320.
$8,267.
$6,860.
$11,892.
$18,752.
$19,755.
$19,755.
$558.
$558.
$15,672.
$15,672.
$34,649.
$34,649.
$400.
$400.
$650.

190

Total
Quantity

800.
1458.
2290.
1075.
3494.
6859.

1.

470.
9234.
9705.
2057.
2057.
3377.

15995.
12728.
32100.
1907.
1907.



Item
Number

793-07.

793-07.

793-07.

793-07.

793-07.

793-09.

793-09.

793-09.

793-09.

793-09.

793-10.

793-10

793-11.

793-11.

793-11.

793-11.

793-11.

01

02

04

07

08

02

.20

01

06

10

13

15

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

FIBER 4 PORT MST(500) ELASH

(144) AERIAL FIBER SPLICE CLOSURE 4 TRAY
FIBER(24) AERIAL PRESS SPLICE CLOSURE
FIBER(48) AERIAL PRESS SPLICE CLOSURE
FIBER(144) AERIAL PRESS SPLICE CLOSURE
25 PAIR BURIED CABLE

50 PAIR BURIED CABLE

100 PAIR BURIED CABLE

300 PAIR BURIED CABLE

400 PAIR BURIED CABLE

BURIED CABLE @ 36IN DEPTH

EXPOSE EXISTING CABLE/CONDUIT ALL DEPTHS
25 GROUP BURIED SPLICE

8IN PEDESTAL

12IN PEDESTAL

BURIED RISER GUARD

5 PAIR BURIED DROP

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
2
STATE
1
2
STATE
2
STATE
2
STATE
1
STATE
3
STATE
2
STATE
1
STATE
1
2
STATE
1
STATE
1
2
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$650.
$1,000.
$1,000.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
S4.

$4.

$7.

$5.

$5.

$7.

$7.
$16.
$16.
$32.
$32.

Total
Cost

$650.
$3,000.
$3,000.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
$1,200.
$2,400.
$2,400.
$1,669.
$1,669.

$420.
$4,624.
$5,044.
$5,631.
$5,631.

$847.

$847.
$1,920.
$1,920.

$875.

$875.
$3,379.
$3,379.
$1,295.
$1,295.

$500.
$1,669.
$2,169.
$1,419.
$1,419.

$750.
$2,171.
$2,921.
$1,405.
$1,405.

191

Total
Quantity
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Item
Number

793-11

793-12.

793-12.

793-12.

793-12.

793-12.

793-12.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

.25

01

02

08

12

15

17

07

09

10

12

17

22

27

28

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
CONCRETE HANDHOLE 4FT X 4FT X 4FT

DIG SPLICE PIT 80 C.F.

REARRANGEMENT EXISTING CABLE

600 PAIR UG CABLE
1800 PAIR UG CABLE
3000 PAIR UG CABLE
UG CABLE (DESCRIPTION)

4IN SCHEDULE 40 PVC

2IN SCHEDULE 40 PVC
3IN SCHEDULE 40 PVC

1 DUCT FORMATION @ 36IN DEPTH

2 DUCT FORMATION @ 36IN DEPTH

3 DUCT FORMATION @ 36IN DEPTH

4 DUCT FORMATION @ 36IN DEPTH

4 DUCT FORMATION @ 48IN DEPTH

Unit of
Measure

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,000.
$3,000.
$740.
$1,200.
$855.
$250.
$154.
$156.
$25.
$25.
$88.
$88.
$102.

Total
Cost

$6,000.
$6,000.
$4,442.
$2,400.
$6,842.
$250.
$8,208.
$8,458.
$5,499.
$5,499.
$20,295.
$20,295.
$23,462.
$23,462.
$765.
$765.
$3,953.
$41,503.
$17,425.
$62,882.
$715.
$715.
$788.
$788.
$27,082.
$14,836.
$41,918.
$67,018.
$1,353.
$68,371.
$13,028.
$13,433.
$3,416.
$29,878.
$44,881.
$27,034.
$71,916.
$105,535.

192

Total
Quantity



Item
Number

793-13.

793-13.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14

793-15.

32

51

02

03

05

06

09

10

11

12

14

19

20

21

22

.26

01

Average Unit Prices -

01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $37.03

6 DUCT FORMATION @ 36IN DEPTH L.F. 1 $42.00
STATE $42.00

____DUCT FORMATION @ ___ IN DEPTH L.F. 1 $64.23
STATE $64.23

CONCRETE ENCASEMENT PER DUCT L.F. 1 $5.44
2 $11.50

STATE $5.46

MH PRECAST 6-FT W X 12-FT L X 7-FT H EACH 1 $18,233.66
STATE $18,233.66

MH PRECAST 4-FT W X 8-FT L X 6-FT H EACH 2 $18,860.00
STATE $18,860.00

CAST IN PLACE MANHOLE C.F. 1 $96.04
STATE $96.04

BRIDGE CONDUIT HANGER SYSTEM LS 1 $122,398.50
2 $5,750.00

STATE $64,074.25

4IN CORE DRILL INTO MANHOLE EACH 1 $447.78
STATE $447.78

1IN INNERDUCT L.F. 2 $2.01
STATE $2.01

1 1/4IN INNERDUCT L.F. 1 $1.58
STATE $1.58

MULTI DUCT L.F. 1 $5.00
STATE $5.00

4IN SCH 80 ORANGE FLEXPIPE L.F. 3 $4.81
STATE $4.81

PLACE MANHOLE OVER EXISTING CABLE EACH 1 $24,000.00
STATE $24,000.00

ROD DUCTS L.F. 1 $1.25
2 $1.15

STATE $1.22

UNDERGROUND CABLE L.F. 1 $1.25
2 $68.58

STATE $6.49

UNDERGROUND TO OVERHEAD RISER EACH 2 $186.38
STATE $186.38

TRANSFER CABLE ATTACHMENT EACH 1 $120.20

Total
Cost

$105,535.
$173,880.
$173,880.
$28,583.
$28,583.
$207,975.
$1,725.
$209, 700.
$145,869.
$145,869.
$150,880.
$150,880.
$92,198.
$92,198.
$122,398.
$5,750.
$128,148.
$8,955.
$8,955.
$5,728.
$5,728.
$1,256.
$1,256.
$37,400.
$37,400.
$1,626.
$1,626.
$48,000.
$48,000.
$9,350.
$3,277.
$12,627.
$11,412.
$52,806.
$64,219.
$372.
$372.
$1,202.

193

Total
Quantity

2850.00
4140.00
4140.00
445.00
445.00
38237.00
150.00
38387.00
8.00
8.00
8.00
8.00
960.00



Item
Number

793-15.

793-15.

793-16.

793-16.

793-16.

793-16.

793-16

793-97.

793-98.

793-98.

793-98.

793-98.

793-98.

793-98.

01

02

04

14

.22

01

03

04

05

06

08

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

TRANSFER DROP ATTACHMENT

TRANSFER DOWN GUY ATTACHMENT

MH (RETIRE/REMOVE/GRAVEL BACKFILL)

DIRECTIONAL BORE 2IN/FLEX SLEEVE

DIRECTIONAL BORE 4IN/FLEX SLEEVE

BORE/JACK 12IN CASING - ROCK

GROUND

BED

RESTORE ASPHALT

REMOVE

REMOVE

REMOVE

RETIRE

REMOVE

REMOVE

AERIAL CABLE AND WIRE

CARRIER CABINET

POLES ALL SIZES

BURIED FACILITIES IN PLACE

PEDESTALS

ANCHOR (ANY SIZE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$90.
$98.
$40.
$52.
$79.
$50.
$102.
$102.
$918.
$918.
$22.
$22.

Total
Cost

$2,445.39
$3,647.39
$200.00
$633.24
$79.57
$912.81
$102.18
$102.18
$6,430.10
$6,430.10
$18,289.80
$18,289.80
$10,500.00
$13,108.32
$23,608.32
$92,400.00
$92,400.00
$2,400.00
$2,400.00
$8,662.50
$8,662.50
$8,553.00
$53,616.10
$12,998.78
$75,167.88
$315.02
$315.02
$6,183.85
$8,661.00
$5,448.00
$20,292.85
$3,923.12
$3,923.12
$508.90
$517.50
$1,300.00
$2,326.40
$701.30

194

Total
Quantity

27.00
37.00
5.00
12.00
1.00
18.00



Item
Number

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

01

02

03

04

05

06

07

09

10

14

15

16

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

4IN

4IN

6IN

6IN

8IN

DIP

DIP

DIP

DIP

DIP

RESTRAINED

SLIP JOINT

RESTRAINED

SLIP JOINT

RESTRAINED

JOINT

WATER

JOINT

WATER

JOINT

8IN DIP SLIP JOINT WATER

10IN

12IN

12IN

16IN

18IN

18IN

DIP

DIP

DIP

DIP

DIP

DIP

RESTRAINED

RESTRAINED

SLIP JOINT

SLIP JOINT

RESTRAINED

SLIP JOINT

WATER LINE

LINE

WATER LINE

LINE

WATER LINE

LINE

JOINT WATER LINE

JOINT WATER LINE

WATER LINE

WATER LINE

JOINT WATER LINE

WATER LINE

Unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$25.
$79.
$28.
$63.
$63.
$130.
$130.
$35.
$61.
$42.
$46.
$64.
$36.
$83.
$73.
$78.
$61.
$56.
$69.
$71.
$84.
$72.
$62.
$62.
$66.
$72.
$62.
$62.
$82.
$58.
$69.
$61.
$196.
$196.
$130.
$130.
$112.
S$112.

Total
Cost

$1,285.20
$318.28
$2,304.78
$952.95
$952.95
$15,600.00
$15,600.00
$66,800.00
$103,917.50
$55,697.40
$226,414.90
$51,511.50
$9,120.00
$127,067.35
$187,698.85
$277,290.25
$219,368.25
$16,184.00
$512,842.50
$934,125.00
$99,520.00
$1,033,645.00
$12,926.50
$12,926.50
$113,815.00
$5,107.90
$676,338.75
$795,261.65
$49,574.00
$658,180.25
$155,071.25
$862,825.50
$7,850.00
$7,850.00
$26,000.00
$26,000.00
$210,560.00
$210,560.00

195

Total
Quantity

51.



Item
Number

795-01.

795-01.

795-01

795-01.

795-01.

795-02.

795-03.

795-03.

795-03.

795-03.

795-03.

795-03.

795-05.

795-05.

17

19

.20

23

24

01

02

04

05

06

07

08

01

02

Desc

20IN

24IN

24IN

36IN

36IN

2IN

2IN

4IN

6IN

8IN

10IN

12IN

HDD

HDD

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

ription

DIP RESTRAINED JOINT WATER LINE
DIP RESTRAINED JOINT WATER LINE
DIP SLIP JOINT WATER LINE

DIP RESTRAINED JOINT WATER LINE
DIP SLIP JOINT WATER LINE

HDPE WATER LINE

PVC WATER LINE

PVC WATER LINE

PVC WATER LINE

PVC WATER LINE

PVC WATER LINE

PVC WATER LINE

2IN HDPE CARRIER PIPE-UNCON

4IN HDPE CASING PIPE-UNCON

L.

L.

Unit of
Measure

F.

F.

Region

Awarded Contracts

Average
Unit Price

$160
$160
$205
$205

$199.
$199.
$293.
$293.
$315.
$315.
$12.
$12.
$20.
$18.
$37.
$25.
$21.
$210.
$23.
$26.
$61.
$12.
$21.
$28.
$51.
$18.
$45.
$47.
$47.
$49.
$55.
$91.
$96.
$56.
$51.
$24.
$29.
$18.

.00
.00
.47
.47

Total
Cost

$64,000.00
$64,000.00
$883,521.00
$883,521.00
$7,970.00
$7,970.00
$87,975.00
$87,975.00
$1,766,800.00
$1,766,800.00
$8,575.00
$8,575.00
$10,300.00
$17,362.40
$25,961.15
$53,623.55
$19,188.00
$2,100.00
$21,288.00
$170,560.00
$111,957.96
$160,487.43
$443,005.39
$86,340.00
$605,684.28
$20,075.10
$712,099.38
$163,064.00
$163,064.00
$395,520.00
$8,867.20
$86,267.86
$53,449.92
$544,104.98
$20,600.00
$44,550.00
$65,150.00
$6,668.04

196

Total
Quantity

400.00
400.00
4300.00
4300.00
40.00
40.00
300.00
300.00
5600.00
5600.00
700.00
700.00
500.00
920.00
685.00
2105.00
900.00
10.00
910.00
6400.00
1826.00
12703.00
20929.00
3000.00
11688.00
1097.00
15785.00
3400.00
3400.00
8000.00
160.00
938.00
554.00
9652.00
400.00
1800.00
2200.00
362.00



Item
Number

795-05.

795-05.

795-05.

795-05

795-05

795-05

795-05.

795-05.

795-05.

795-05

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

03

14

15

.63

.64

.65

66

67

68

.69

74

75

76

77

78

79

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $18.42

HDD 6IN HDPE CASING PIPE-UNCON L.F. 4 $35.85
STATE $35.85

HDD __IN HDPE CASING PIPE-UNCON L.F. 3 $27.00
STATE $27.00

HDD 2IN HDPE CARRIER PIPE-ROCK L.F. 1 $61.80
STATE $61.80

BORE/JACK 12IN STEEL CASING PIPE-UNCON. L.F. 1 $326.60
STATE $326.60

BORE/JACK 14IN STEEL CASING PIPE-UNCON. L.F. 3 $193.70
STATE $193.70

BORE/JACK 16IN STEEL CASING PIPE-UNCON. L.F. 1 $323.92
3 $366.69

4 $182.06

STATE $285.19

BORE/JACK 18IN STEEL CASING PIPE-UNCON. L.F. 3 $214.00
4 $296.89

STATE $288.01

BORE/JACK 20IN STEEL CASING PIPE-UNCON. L.F. 3 $277.35
STATE $277.35

BORE/JACK 24IN STEEL CASING PIPE-UNCON. L.F. 1 $476.38
3 $275.00

STATE $336.02

BORE/JACK 30IN STEEL CASING PIPE-UNCON. L.F. 3 $390.00
STATE $390.00

BORE/JACK 6IN STEEL CASING PIPE-ROCK. L.F. 2 $207.83
3 $310.00

STATE $226.82

BORE/JACK 8IN STEEL CASING PIPE-ROCK. L.F. 2 $207.83
STATE $207.83

BORE/JACK 10IN STEEL CASING PIPE-ROCK. L.F. 2 $346.39
STATE $346.39

BORE/JACK 12IN STEEL CASING PIPE-ROCK. L.F. 2 $373.03
3 $289.75

STATE $356.58

BORE/JACK 14IN STEEL CASING PIPE-ROCK. L.F. 3 $350.00
STATE $350.00

BORE/JACK 16IN STEEL CASING PIPE-ROCK. L.F. 1 $540.00

Total
Cost

$6,668.
$48,759.
$48,759.
$21,600.
$21,600.
$3,090.
$3,090.
$16,330.
$16,330.
$17,433.
$17,433.
$121,470.
$106,339.
$67,362.
$295,171.
$6,420.
$74,221.
$80,641.
$140,061.
$140,061.
$23,819.
$31,625.
$55,444.
$23,400.
$23,400.
$95,601.
$32,550.
$128,151.
$27,017.
$27,017.
$145,483.
$145,483.
$121,234.
$23,180.
$144,414.
$101,500.
$101,500.
$35,100.

197

Total
Quantity

362.
1360.
1360.

800.



Item
Number

795-05.

795-05.

795-05.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06

01

03

04

05

06

07

12

.30

Description

BORE/JACK 18IN STEEL CASING PIPE-ROCK.

BORE/JACK 20IN STEEL CASING PIPE-ROCK.

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

2IN PVC CASING PIPE OPEN CUT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CUT/CAP

TO

TO

TO

TO

TO

TO

TO

2IN WATER LINE

4IN WATER LINE

6IN WATER LINE

8IN WATER LINE

10IN WATER LINE

12IN WATER LINE

24IN WATER LINE

EXISTING LINES (ALL SIZES)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$426.
$393.
$418.
$447.
$447.
$458.
$458.
$26.
$26.
$1,316.
$1,065.
$1,378.
$1,206.
$1,787.
$2,664.
$1,446.
$500.
$1,889.
$2,597.
$2,988.
$1,332.
$2,312.
$3,486.
$3,730.
$1,837.
$3,155.
$2,689.
$4,796.
$962.
$3,973.
$2,575.
$4,796.
$2,857.
$3,536.
$8,720.
$8,720.
$500.
$500.

Total
Cost

$49,026.
$137,690.
$221,816.
$53,716.
$53,716.
$137,487.
$137,487.
$5,212.
$5,212.
$2,633.
$4,263.
$2,756.
$9,652.
$3,575.
$13,322.
$2,892.
$1,000.
$20,789.
$44,150.
$47,820.
$21,320.
$113,290.
$62,750.
$29,842.
$14,696.
$107,288.
$8,068.
$57,553.
$1,924.
$67,545.
$2,575.
$19,184.
$17,145.
$38,904.
$34,880.
$34,880.
$1,000.
$1,000.

198

Total
Quantity

115.
350.
530.
120.
120.
300.
300.
200.
200.
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Item
Number

795-06

795-06

795-06.

795-06.

795-06.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

.32

.33

34

36

41

01

03

04

05

06

08

10

11

15

18

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
CUT AND CAP 4IN WATERLINE

CUT AND CAP 6IN WATERLINE

CUT AND CAP 8IN WATERLINE
CUT & CAP 10IN WATERLINE
CONNECT TO 2 1/2 IN WATER LINE

4IN X 4IN TAPPING SLEEVE AND VALVE

6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 4IN TAPPING SLEEVE AND VALVE

8IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE

10IN X 6IN TAPPING SLEEVE AND VALVE
10IN X 10IN TAPPING SLEEVE AND VALVE
12IN X 4IN TAPPING SLEEVE AND VALVE

12IN X 12IN TAPPING SLEEVE AND VALVE

16IN X 8IN TAPPING SLEEVE AND VALVE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$750.
$750.
$700.
$1,563.
$650.
$784.
$1,250.
$1,250.
$874.
$874.
$6,244.
$6,244.
$2,131.
$3,454.
$3,013.
$3,069.
$3,676.
$3,771.
$3,624.
$3,730.
$3,730.
$3,836.
$3,910.
$3,891.
$5,189.
$2,550.
$4,485.
$4,263.
$4,263.
$5,190.
$5,190.
$4,120.
$4,120.
$6,410.
$7,237.
$10,814.
$7,812.
$7,350.

Total
Cost

$750.
$750.
$4,200.
$1,563.
$1,300.
$7,063.
$2,500.
$2,500.
$1,749.
$1,749.
$12,488.
$12,488.
$4,263.
$13,818.
$18,081.
$9,209.
$77,196.
$15,086.
$101,491.
$7,460.
$7,460.
$3,836.
$11,730.
$15,567.
$57,088.
$10,200.
$67,288.
$4,263.
$4,263.
$10,380.
$10,380.
$4,120.
$4,120.
$6,410.
$57,899.
$21,629.
$85,939.
$14,700.

199

Total
Quantity
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Item
Number

795-07.

795-07.

795-07.

795-07.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

01

03

04

05

06

09

16

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

24IN X 24IN TPPNG SLVE & VLVE
INSERTION VALVE (6IN)
INSERTION VALVE (8IN)
INSERTION VALVE (12IN)

2IN GATE VALVE ASSEMBLY

4IN GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

18IN GATE VALVE ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$7,350.
$28,075.
$28,075.
$6,187.
$6,187.
$5,100.
$5,100.
$19,355.
$19,355.
$669.
$968.
$770.
$811.
$926.
$1,172.
$1,034.
$1,095.
$1,067.
$1,171.
$1,266.
$1,138.
$1,289.
$1,194.
$1,542.
$2,131.
$1,657.
$1,530.
$1,605.
$2,664.
$2,590.
$2,627.
$2,875.
$3,239.
$3,142.
$2,550.
$3,018.
$15,800.
$15,800.

Total
Cost

$14,700.
$28,075.
$28,075.
$24,750.
$24,750.
$20,400.
$20,400.
$38, 710.
$38,710.
$2,008.
$3,874.
$3,850.
$9,733.
$926.
$2,344.
$3,102.
$1,0095.
$7,469.
$39,829.
$20,266.
$33,009.
$16,767.
$109,871.
$129,608.
$14,921.
$59,653.
$6,120.
$210,302.
$7,993.
$7,770.
$15,763.
$34,508.
$32,394.
$34,567.
$10,200.
$111,669.
$63,200.
$63,200.

200

Total
Quantity
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Item
Number

795-08.

795-08.

795-08

795-08.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

795-09.

18

19

.22

25

01

02

04

05

06

09

10

11

12

14

15

Average Unit Prices -

01JAN2016 thru 31DEC2016 -

Unit of
Description Measure
20IN GATE VALVE ASSEMBLY EACH
24IN BUTTERFLY VALVE ASSEMBLY EACH
36IN BUTTERFLY VALVE ASSEMBLY EACH
ELECTRONIC CONTROL VALVE VAULT W/BYPASS EACH
3/4IN WATER SERVICE METER ASSEMBLY EACH
1IN WATER SERVICE METER ASSEMBLY EACH
2IN WATER SERVICE METER ASSEMBLY EACH
3IN WATER SERVICE METER ASSEMBLY EACH
4IN WATER SERVICE METER ASSEMBLY EACH
RELOCATE/RECONNECT SERVICE ASSEMBLY EACH
SAMPLE TAP EACH
1-1/2IN COPPER SERVICE PIPE L.F
2IN COPPER SERVICE PIPE L.F
3/4IN HDPE SERVICE PIPE L.F
1IN HDPE SERVICE PIPE L.F

Region

Awarded Contracts

Average
Unit Price

$17,000.00
$17,000.00
$7,560.00
$7,560.00
$20,005.00
$20,005.00
$51,158.46
$51,158.46
$659.01
$1,105.98
$834.96
$1,274.00
$1,701.55
$1,644.54
$8,280.00
$8,280.00
$10,953.00
$10,953.00
$10,441.00
$10,441.00
$954.00
$934.73
$915.10
$869.94
$929.07
$852.64
$1,108.17
$964.71
$120.00
$120.00
$61.78
$61.78
$20.60
$11.60
$18.52
$27.25
$7.13
$24.59

Total
Cost

$17,000.00
$17,000.00
$120,960.00
$120,960.00
$60,015.00
$60,015.00
$51,158.46
$51,158.46
$88,307.00
$96,220.00
$184,527.00
$2,548.00
$22,120.15
$24,668.15
$8,280.00
$8,280.00
$10,953.00
$10,953.00
$20,882.00
$20,882.00
$23,850.00
$107,493.90
$29,283.11
$12,179.13
$172,806.14
$27,284.48
$27,704.14
$54,988.62
$1,200.00
$1,200.00
$2,471.20
$2,471.20
$51,500.00
$8,700.00
$60,200.00
$103,550.00
$4,135.40
$107,685.40

201

Total
Quantity



Item
Number

795-09.

795-09.

795-09.

795-09.

795-09

795-09

795-09.

795-09.

795-09

795-10.

795-10.

795-10.

795-10.

795-10.

795-10.

795-10

17

18

20

24

.28

.29

35

60

.62

03

04

05

06

07

09

.24

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

2IN

3IN

1IN

HDPE SERVICE PIPE

HDPE SERVICE PIPE

PVC SERVICE PIPE

TI OF 2IN HDPE CASING FOR SERVICE PIPE-U

3/4IN COPPER SERVICE PIPE

1IN

(TI)

COPPER SERVICE PIPE

OF 3IN PVC CASING FOR SERVICE PIPE-

3/4IN PEXa SERVICE PIPE

1IN

1IN

1IN

2IN

2IN

3IN

4IN

PEXa SERVICE PIPE

AUTO AIR RELEASE VALVE ASSEMBLY

MANUAL AIR RELEASE VALVE ASSEMBLY

AUTO AIR RELEASE VALVE ASSEMBLY

MANUAL AIR RELEASE VALVE ASSEMBLY

AUTOMATIC AIR RELEASE VALVE ASSEMBLY

AUTO AIR RELEASE VALVE ASSEMBLY

12IN PRV ASSEMBLY

Unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$15.
$15.
$27.
$27.
$20.
$20.
$72.
$72.
$23.
$20.
$12.
$16.
$27.
$26.
$62.
$28.
$12.

$44,763.

Total
Cost

$1,453.
$1,453.
$1,362.
$1,362.
$1,500.
$1,500.
$11,520.
$11,520.
$27,525.
$23,131.
$48,728.
$99,384.
$5,562.
$41,574.
$5,904.
$53,040.
$612.
$612.
$5,752.
$5,752.
$3,000.
$3,000.
$27,473.
$3,790.
$31,263.
$890.
$890.
$6,540.
$2,665.
$9,205.
$24,090.
$24,090.
$4,690.
$4,690.
$12,420.
$12,420.
$44,763.
$44,763.

202

Total
Quantity
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Item
Number

795-11.

795-11.

795-11.

795-12.

795-12.

795-12.

795-13.

795-13.

795-13.

795-13.

795-14.

795-14.

795-14.

01

02

04

01

02

03

01

02

04

05

02

03

05

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

BLOW-OFF ASSEMBLY

FIRE HYDRANT ASSEMBLY

RELOCATE FIRE HYDRANT

REMOVE FIRE HYDRANT

REMOVAL OF EXISTING LINE

PIPE GROUTING

DI FITTINGS

HDPE FITTINGS
BRIDGE HANGER SYSTEM

CREEK CROSSING (#)

CLASS B CONCRETE

CLASS C CONCRETE

CONCRETE ENCASEMENT

Unit of
Measure

EACH

EACH

EACH

EACH

LS

LS

LB.

LB.

LS

LS

Region

Awarded Contracts

Average
Unit Price

$1,400.
$2,238.
$1,959.
$4,340.
$4,711.
$6,019.
$5,299.
$5,361.
$4,200.
$3,197.
$3,653.
$1,087.
$796.
$1,187.
$1,025.
$44,625.
$44,625.
$52,000.
$76,690.
$68,460.
$6.

$9.

S2.

$0.

$4.

$5.

$5.
$10,000.
$10,000.
$10,500.
$17,940.
$16,080.
$182.
$207.
$207.
$294.
$294.
$36.

Total
Cost

$2,800.
$8,954.
$11,754.
$104,168.
$14,135.
$246,818.
$47,693.
$412,814.
$21,000.
$19,184.
$40,184.
$25,010.
$7,172.
$4,749.
$36,931.
$178,500.
$178,500.
$52,000.
$153,380.
$205,380.
$302,520.
$37,221.
$125,112.
$5,850.
$470,704.
$16,040.
$16,040.
$10,000.
$10,000.
$10,500.
$53,822.
$64,322.
$1,459.
$85,200.
$86,659.
$11,770.
$11,770.
$8,800.
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Total
Quantity

N = ~J = N

w
NERBRIIPDOWREROOO JORE WO BN
o
o

w
o
o

46200.00
4003.00
55975.00
6270.00
112448.00
3074.00
3074.00



Item
Number

795-14.

795-14.

795-14.

795-14.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-20.

797-01.

797-01.

01

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CONCRETE VAULT

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

12IN

14IN

18IN

20IN

24IN

30IN

421IN

48IN

16IN

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

STEEL CASING

RECONNECT SERVICE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

OPEN

OPEN

OPEN

OPEN

OPEN

OPEN

OPEN

OPEN

OPEN

ASSEMBLY

4IN DIP FORCE MAIN

6IN DIP FORCE MAIN

CUT

CUT

CUT

CUT

CUT

CUT

CUT

CUT

CUT

METHOD

METHOD

METHOD

METHOD

METHOD

METHOD

METHOD

METHOD

METHOD

Unit of
Measure

EACH

Region

STATE
2
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$36.
$4,263.
$4,263.
$73.
$73.
$119.
$119.
$15.
$42.
$39.
$185.
$141.
$165.
$193.
$193.
$226.
$125.
$74.
$93.
$244.
$177.
$188.
$288.
$288.
$315.
$200.
$227.
$520.
$520.
$318.
$318.
$135.
$135.
$500.
$500.
$40.
$40.
$140.

Total
Cost

$8,800.
$4,263.
$4,263.
$23,525.
$23,525.
$7,175.
$7,175.
$782.
$18,647.
$19,429.
$18,540.
$11,300.
$29,840.
$69,800.
$69,800.
$22,660.
$10,000.
$65,149.
$97,809.
$12,248.
$47,980.
$60,228.
$115,360.
$115,360.
$12,600.
$26,000.
$38,600.
$130,000.
$130,000.
$95,625.
$95,625.
$148,150.
$148,150.
$1,500.
$1,500.
$11,400.
$11,400.
$6,300.

204

Total
Quantity

240.

320.



Item
Number

797-03.

797-03.

797-03.

797-03.

797-03

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

04

06

08

10

.38

01

02

03

04

06

09

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

2IN PVC FORCE MAIN

4IN PVC FORCE MAIN

6IN PVC FORCE MAIN

12IN PVC FORCE MAIN
4IN PVC FORCE MAIN (0-8FT)

8IN DIP GRAVITY SEWER OFT-6FT DEPTH

8IN DIP GRAVITY SEWER 6FT-12FT DEPTH

8IN DIP GRAVITY SEWER 12FT-18FT DEPTH

8IN DIP GRAVITY SEWER >18FT DEPTH

10IN DIP GRAVITY SEWER 6FT-12FT DEPTH

12IN DIP GRAVITY SEWER OFT-6FT DEPTH

12IN DIP GRAVITY SEWER 6FT-12FT DEPTH

Unit of
Measure

Region

STATE

Awarded Contracts

Average
Unit Price

$140.
$21.
$36.
$10.
$19.
$21.
$35.
$12.
$20.
$31.
$43.
$42.
$82.
$82.
$36.
$36.
$101.
$104.
$103.
$133.
$109.
$60.
$129.
$163.
$160.
$70.
$158.
$202.
$207.
$205.
$70.
$70.
$200.
$110.
$lle6.
$200.
$160.
$80.

Total
Cost

$6,300.00
$15,457.00
$2,117.00
$2,560.00
$20,134.00
$6,396.00
$60,280.23
$38,736.00
$105,412.23
$12,468.30
$234,103.52
$246,571.82
$56,100.00
$56,100.00
$60,076.50
$60,076.50
$58,287.75
$120,513.00
$178,800.75
$1,144,963.20
$75,477.09
$20,994.00
$1,241,434.29
$218,557.00
$39,200.00
$5,600.00
$263,357.00
$40,548.00
$48,821.25
$89,369.25
$1,400.00
$1,400.00
$4,000.00
$28,600.00
$32,600.00
$64,200.00
$27,530.00
$12,400.00

205

Total
Quantity

45.
725.
58.
256.
1039.
300.
1703.
3228.
5231.
390.
5347.
5737.
680.



Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts 206

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $160.69 $104,130.00 648.00
797-05.11 12IN DIP GRAVITY SEWER 12FT-18FT DEPTH L.F. 3 $170.00 $8,670.00 51.00
STATE $170.00 $8,670.00 51.00
797-05.12 12IN DIP GRAVITY SEWER >18FT DEPTH L.F. 3 $235.00 $58,750.00 250.00
STATE $235.00 $58,750.00 250.00
797-05.17 18IN DIP GRAVITY SEWER OFT-6FT DEPTH L.F. 3 $310.00 $10,540.00 34.00
STATE $310.00 $10,540.00 34.00
797-05.18 18IN DIP GRAVITY SEWER 6FT-12FT DEPTH L.F. 1 $218.00 $14,170.00 65.00
3 $284.19 $66,500.00 234.00
STATE $269.80 $80,670.00 299.00
797-05.19 18IN DIP GRAVITY SEWER 12FT-18FT DEPTH L.F. 3 $390.00 $68,250.00 175.00
STATE $390.00 $68,250.00 175.00
797-05.41 6IN DIP SERVICE LATERAL L.F. 1 $90.00 $7,110.00 79.00
4 $55.00 $15,125.00 275.00
STATE $62.81 $22,235.00 354.00
797-05.51 8IN PVC GRAVITY SEWER OFT-6FT DEPTH L.F. 3 $98.45 $198,278.00 2014.00
4 $35.00 $3,675.00 105.00
STATE $95.31 $201,953.00 2119.00
797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH L.F. 1 $96.47 $81,999.50 850.00
3 $118.40 $276,458.75 2335.00
4 $39.12 $73,780.20 1886.00
STATE $85.24 $432,238.45 5071.00
797-05.53 8IN PVC GRAVITY SEWER 12FT-18FT DEPTH L.F. 1 $138.43 $48,450.50 350.00
3 $99.00 $17,820.00 180.00
4 $44.82 $35,182.20 785.00
STATE $77.15 $101,452.70 1315.00
797-05.54 8IN PVC GRAVITY SEWER >18FT DEPTH L.F. 3 $172.50 $35,362.50 205.00
STATE $172.50 $35,362.50 205.00
797-05.55 10IN PVC GRAVITY SEWER OFT-6FT DEPTH L.F. 3 $130.00 $2,600.00 20.00
4 $40.00 $5,200.00 130.00
STATE $52.00 $7,800.00 150.00
797-05.56 10IN PVC GRAVITY SEWER 6FT-12FT DEPTH L.F. 3 $160.00 $35,040.00 219.00
4 $45.00 $53,100.00 1180.00
STATE $63.00 $88,140.00 1399.00
797-05.57 10IN PVC GRAVITY SEWER 12FT-18FT DEPTH L.F. 4 $50.00 $17,000.00 340.00
STATE $50.00 $17,000.00 340.00
797-05.58 10IN PVC GRAVITY SEWER >18FT DEPTH L.F. 4 $55.00 $5,335.00 97.00

STATE $55.00 $5,335.00 97.00



Item
Number

797-05.

797-05.

797-06.

797-06.

797-06.

797-06.

797-06

797-06.

797-06

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

01

02

04

62

.64

66

.67

72

74

75

77

79

81

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

12IN PVC GRAVITY SEWER OFT-6FT DEPTH

12IN PVC GRAVITY SEWER 6FT-12FT DEPTH

HDD 2IN HDPE CARRIER PIPE-UNCON

HDD 4IN HDPE CARRIER PIPE-UNCON

HDD 8IN HDPE CASING PIPE-UNCON

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

BORE/JACK

BORE/JACK

BORE/JACK

BORE/JACK
BORE/JACK

BORE/JACK

BORE/JACK
BORE/JACK

BORE/JACK

16IN STEEL CASING PIPE-UNCON.

20IN STEEL CASING PIPE-UNCON.

24IN STEEL CASING PIPE-UNCON.

6IN STEEL CASING PIPE-ROCK.

10IN STEEL

12IN STEEL

16IN STEEL

20IN STEEL

30IN STEEL

CASING

CASING

CASING

CASING

CASING

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

L.

Unit of
Measure

F.

Region

Awarded Contracts

Average

$145.
$150.
$146.
$160.
$210.
$50.
$97.
$75.
$75.
$35.
$35.
$50.
$50.
$235.
$184.
$300.
$241.
$438.
$352.
$400.
$268.
$268.
$565.
$400.
$483.
$202.
$202.
$346.
$346.
$373.
$290.
$327.
$1,265.
$1,265.
$1,238.
$1,238.
$666.
$666.

Unit Price

Total
Cost

$56,405.
$23,850.
$80,255.
$12,480.
$22,680.
$17,950.
$53,110.

$5,425.

$5,425.

$6,300.

$6,300.

$9,250.

$9,250.
$18,565.
$44,220.
$73,500.
$136,285.
$85,016.
$54,208.
$139,224.
$101,916.
$101,916.
$87,010.
$60,000.
$147,010.
$60,750.
$60,750.
$38,102.
$38,102.
$33,572.
$31,900.
$65,472.
$322,575.
$322,575.
$210,460.
$210, 460.
$66,650.
$66,650.

207

Total
Quantity

389.
159.
548.

78.
108.
359.
545.

72.

72.
180.
180.
185.
185.

79.
240.
245.
564.
194.
154.
348.
380.
380.
154.
150.
304.
300.
300.
110.
110.

90.
110.
200.
255.
255.
170.
170.
100.
100.



Item
Number

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

84

89

90

91

92

94

01

02

03

04

05

06

07

Description

BORE/JACK __IN STEEL CASING PIPE-ROCK

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

OPEN CUT 12IN STEEL CASING PIPE

OPEN

OPEN

OPEN

OPEN

48IN

48IN

48IN

48IN

48IN

48IN

48IN

CUT 16IN

CUT 18IN

CUT 20IN

CUT 30IN

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

STEEL CASING PIPE

STEEL CASING PIPE

STEEL CASING PIPE

STEEL CASING PIPE

OFT-4FT DEPTH

4FT-6FT DEPTH

6FT-8FT DEPTH

8FT-10FT DEPTH

10FT-12FT DEPTH

12FT-14FT DEPTH

14FT-16FT DEPTH

Unit of
Measure

L.F.

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,405.
$1,405.
$38.
$80.
$60.
$114.
$114.
$290.
$290.
$300.
$300.
$257.
$257.
$3,026.
$3,026.
$3,270.
$4,779.
$3,922.
$3,864.
$4,001.
$4,169.
$4,814.
$2,512.
$4,237.
$4,435.
$4,483.
$2,812.
$4,079.
$6,439.
$5,286.
$3,022.
$5,494.
$8,720.
$5,951.
$3,500.
$5,081.
$5,961.
$4,000.

Total
Cost

$189,675.
$189,675.
$9,305.
$22,000.
$31,305.
$27,899.
$27,899.
$13,050.
$13,050.
$46,500.
$46,500.
$26,985.
$26,985.
$18,157.
$18,157.
$16,350.
$9,558.
$78,440.
$104,348.
$68,028.
$4,169.
$91,482.
$10,050.
$173,730.
$102,020.
$35,866.
$25,312.
$163,198.
$141,678.
$26,433.
$24,180.
$192,291.
$26,160.
$11,903.
$28,000.
$66,063.
$17,885.
$4,000.

208

Total
Quantity

135.
135.
240.
275.
515.
243.
243.

45.

45.
155.
155.
105.
105.



Item
Number

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

01

02

04

05

07

08

Desc

48IN

48IN

60IN

60IN

60IN

60IN

60IN

MANH

ription

MANHOLE
MANHOLE
MANHOLE
MANHOLE
MANHOLE
MANHOLE
MANHOLE

OLE DROP

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

16FT-20FT DEPTH

20FT-24FT DEPTH

6FT-8FT DEPTH

12FT-14FT DEPTH

16FT-20FT DEPTH

24FT-28FT DEPTH

>28FT DEPTH

CONNECTION ASSEMBLY

MANHOLE MODIFICATION

REMOVE SEWER MANHOLE

DI F

PVC

4IN

6IN

4IN

6IN

ITTINGS

FITTINGS

PVC PIPE

PVC PIPE

FOR SERVICE LATERAL

FOR SERVICE LATERAL

CLEAN OUT ASSEMBLY

CLEAN OUT ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

LB.

EACH

EACH

Region

STATE
1
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$5,471.
$10,900.
$10,900.
$6,625.
$6,625.
$5,210.
$5,210.
$6,435.
$6,435.
$9,840.
$9,840.
$18,230.
$18,230.
$17,760.
$17,760.
$2,180.
$2,149.
$2,162.
$1,500.
$1,500.
$1,500.
$1,500.
$10.
$12.

$6.

$7.

$53.

S4.

$4.

$44.
$44.
$64.
$51.
$51.
$60.
$346.
$346.
$687.

Total
Cost

$21,885.00
$21,800.00
$21,800.00
$6,625.00
$6,625.00
$10,420.00
$10,420.00
$6,435.00
$6,435.00
$9,840.00
$9,840.00
$18,230.00
$18,230.00
$17,760.00
$17,760.00
$13,080.00
$17,193.00
$30,273.00
$1,500.00
$1,500.00
$4,500.00
$4,500.00
$5,617.82
$22,897.50
$36,000.00
$64,515.32
$319.74
$2,944.60
$3,264.34
$11,200.00
$11,200.00
$225,688.00
$55,292.20
$24,810.00
$305,790.20
$3,120.00
$3,120.00
$68,752.84

209

Total
Quantity
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1843.
6000.
8370.

654.
660.
250.
250.
3524.
1070.
485.
5079.

100.



Item
Number

797-08.

797-09.

797-09.

797-09.

797-09.

797-09.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

20

04

22

26

28

40

02

03

05

06

08

09

10

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

CONNECT SERVICE LINES (ALL SIZES)
2IN PVC BALL VALVE

4IN COMBO AIR RELEASE VALVE ASSEMBLY

2IN AIR/VAC VALVE ASSEMBLY
4IN AIR/VAC VALVE ASSEMBLY
CUT AND CAP (ALL SIZES)

CONNECT 8IN SEWER TO EXIST. MANHOLE

CONNECT 10-18IN SEWER TO EXIST. MANHOLE

CONNECT 4IN LATERAL TO SEWER LINE

CONNECT 6IN LATERAL TO SEWER LINE

CONNECT EX. 6IN SEWER TO NEW MANHOLE

CONNECT EX. 8IN SEWER TO NEW MANHOLE

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$541.

$650.

$210.

$210.
$1,318.
$1,318.
$4,779.
$8,500.
$6,019.
$4,992.
$4,992.
$3,197.
$3,197.
$1,200.
$1,200.
$2,339.
$4,549.
$1,000.
$2,955.
$3,000.
$5,644.
$2,500.
$3,532.

$740.

$740.

$527.

$976.

$794.

$653.
$1,700.
$1,588.
$1,644.
$2,414.
$1,486.
$1,260.
$2,067.
$2,710.
$2,710.

Total
Cost

$18,415.
$87,167.
$3,570.
$3,570.
$1,318.
$1,318.
$9,558.
$8,500.
$18,058.
$9,985.
$9,985.
$3,197.
$3,197.
$4,800.
$4,800.
$9,359.
$18,198.
$2,000.
$29,557.
$18,000.
$11,288.
$2,500.
$31,788.
$2,960.
$2,960.
$46,955.
$27,345.
$11,914.
$86,214.
$3,400.
$3,176.
$6,576.
$50,710.
$10,405.
$5,040.
$66,155.
$10,842.
$10,842.

210

Total
Quantity

34.00
134.00
17.00
17.00

=
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Item
Number

797-10.

797-10.

797-10.

797-10.

797-10

797-10

797-11.

797-11.

797-11.

797-11

797-11

797-11.

797-11.

797-11

11

14

16

17

.20

.24

10

15

16

.20

.25

30

31

.32

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
CONNECT EX. >18IN SEWER TO NEW MANHOLE

CONNECT TO 2IN FORCE MAIN

CONNECT TO 4IN FORCE MAIN

CONNECT TO 6IN FORCE MAIN
CONNECT TO 12IN FORCE MAIN

REMOVE & REPLACE SEWER PUMP STATION

48IN MANHOLE REHABILITATION

48IN MH ADJUSTMENT INCREASE HEIGHT

60IN MH ADJUSTMENT INCREASE HEIGHT
48IN MH ADJUSTMENT DECREASE HEIGHT

RETIREIN PLACE 48IN MANHOLE

RETIREIN PLACE EXISTING SEWER <8IN

RETIREIN PLACE EXISTING SEWER 8IN-14IN

RETIREIN PLACE EXISTING SEWER 15IN-24IN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

LS

Region

Awarded Contracts

Average
Unit Price

$4,360.
$4,360.
$2,131.
$1,956.
$750.
$1,842.
$2,275.
$2,327.
$1,500.
$2,194.
$3,220.
$3,220.
$3,585.
$3,585.
$85,478.
$160,000.
$122,739.
$2,664.
$2,664.
$315.
$760.
$611.
$877.
$877.
$1,267.
$1,267.
$1,400.
$794.
$1,004.
$1,123.

Total
Cost

$4,360.00
$4,360.00
$6,394.80
$3,913.10
$750.00
$11,057.90
$4,551.64
$9,311.00
$1,500.00
$15,362.64
$22,543.48
$22,543.48
$14,340.00
$14,340.00
$85,478.75
$160,000.00
$245,478.75
$2,664.50
$2,664.50
$3,155.34
$15,200.00
$18,355.34
$5,262.72
$5,262.72
$12,670.00
$12,670.00
$64,439.76
$25,425.00
$19,080.00
$108,944.76
$7,998.10
$7,998.10
$110,672.50
$49,282.00
$13,260.00
$173,214.50
$2,590.20
$2,590.20

211

Total
Quantity
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Item
Number

797-11

797-11.

797-11.

797-11.

797-11.

797-30

797-40.

798-05.

798-05.

798-05.

798-05.

798-06.

798-09.

798-09.

801-01

801-01.

.35

38

40

41

42

.24

01

13

02

03

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

REMOVE EXISTING SEWER 8IN-14IN

BY-PASS PUMPING

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

OPEN CUT 12IN PVC CASING PIPE
Concrete Encasement

FIBER OPTIC CABLE SPLICE
COMMUNICATION ASSEMBLY (CSC)
COMMUNICATION ASSEMBLY (DDE)
COMMUNICATION ASSEMBLY (FOSS)
FIBER OPTIC CABLE (DESCRIPTION)
REMOVE AERIAL CABLE/TERMINALS
REMOVE POLES, GUYS, ANCHORS

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

Unit of
Measure

L.F.

LS

EACH

EACH

EACH

EACH

EACH

UNIT

UNIT

Region

Awarded Contracts

Average
Unit Price

$40
$30
$37
$23,774
$20,540
$22,157

$36.
$36.
$100.
$100.
$7.

$7
$125
$125
$174
$174

$6,000.
$6,000.
$30.
$30.
$90.
$90.
$60.
$60.
$2.
$2.
S1.
S1.
$35.
$35.
$41.
$25.
$33.
$23.
$25.
$46.
$35.
$40.

.00
.00
.32
.06
.00
.03

97
.97
.00
.00
.00
.00

Total
Cost

$20,800.00
$5,700.00
$26,500.00
$71,322.19
$61,620.00
$132,942.19
$39,915.90
$39,915.90
$6,025.00
$6,025.00
$5,659.70
$5,659.70
$12,500.00
$12,500.00
$3,480.00
$3,480.00
$24,000.00
$24,000.00
$630.00
$630.00
$720.00
$720.00
$180.00
$180.00
$11,260.80
$11,260.80
$8,559.00
$8,559.00
$1,610.00
$1,610.00
$5,190.00
$132,063.03
$63,497.43
$147,806.60
$348,557.06
$7,276.00
$8,506.06
$15,782.06

212

Total
Quantity

520.00
190.00
710.00



Item
Number

801-01.

801-01.

801-01.

801-01.

801-01

801-01.

801-01.

801-01.

801-02

801-02.

801-02.

801-02.

801-03

06

07

13

16

.30

34

36

65

01

08

15

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description
SEEDING (SPECIAL MIXTURE)

TEMPORARY SEEDING (WITH MULCH)

BONDED FIBER MATRIX HYDROMULCH (WO/SEED)
BONDED FIBER MATRIX HY (W/PERMANENT SEED)
COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH
GRASS SEED MIX (RIPZN/FLPL)

SPECIAL WETLAND SEED MIXTURE

TEMPORARY MULCH

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)

TEMPORARY SEEDING (WITHOUT MULCH)

FERTILIZER

WATER (SEEDING & SODDING)

Unit of
Measure

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

UNIT

TON

Region

Awarded Contracts

Average
Unit Price

$63.
$63.
$19.
$20.
$38.
$19.
$21.
$92.
$92.
$78.
$78.
$36.
$36.
$82.
$82.
$155.
$155.
$14.
$12.
$21.
S11.
$12.
$13.
$15.
$23.
$25.
$14.
$20.
$23.
$21.
$18.
$12.
$13.
$629.
$421.
$581.
$9.
S1.

Total
Cost

$3,969.
$3,969.
$157,184.
$119,864.
$112,968.
$218,530.
$608,548.
$9,270.
$9,270.
$31,200.
$31,200.
$1,117.
$1,117.
$5,932.
$5,932.
$28,055.
$28,055.
$17,895.
$1,260.
$10,610.
$115,000.
$144,765.
$48,037.
$4,689.
$4,537.
$6,475.
$63,738.
$4,269.
$5,368.
$9,638.
$1,251.
$3,480.
$4,731.
$15,922.
$3,221.
$19,144.
$14,778.
$14,639.

213

Total
Quantity

63.00
63.00
7919.00
5922.62
2943.27



Item
Number

801-07

801-07.

801-08

801-09

801M01

801MO1.

801MO1.

801MO1.

801MO1.

801M02

801MO02.

801MO02.

801M03

801M07

801MO7.

801M08

01

02

07

16

65

01

08

01

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Description

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED (SUPPLEMENTAL APPL)

FERTILIZER (SUPPLEMENTAL APPLICATION)

AGRICULTURAL LIME

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)

TEMPORARY SEEDING (WITH MULCH)

BONDED FIBER MATRIX HY (W/PERMANENT SEED)

TEMPORARY MULCH

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)
TEMPORARY SEEDING (WITHOUT MULCH)
WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)
CROWN VETCH SEED (SUPPLEMENTAL APPL)

FERTILIZER (SUPPLEMENTAL APPLICATION)

Unit of Average
Measure Region Unit Price
3 $20.21

4 $12.19

STATE $8.78

LB. 2 $2.10
3 $6.67

STATE $3.59

LB. 2 $5.25
3 $31.83

STATE $11.19

TON 1 $206.00
2 $210.01

3 $557.14

STATE $248.60

TON 1 $77.25
STATE $77.25

UNIT 1 $26.06
STATE $26.06

UNIT 1 $30.78
STATE $30.78

UNIT 1 $15.00
STATE $15.00

UNIT 1 $51.83
STATE $51.83

UNIT 1 $11.35
STATE $11.35

UNIT 1 $15.35
STATE $15.35

UNIT 1 $20.95
STATE $20.95

UNIT 1 $5.05
STATE $5.05

m3 1 $13.60
STATE $13.60

kg 1 $12.31
STATE $12.31

kg 1 $25.03
STATE $25.03

TONN 1 $926.58

Total
Cost

$73,549.26
$55,111.80
$158,078.38
$1,521.10
$2,333.44
$3,854.54
$182.27
$318.30
$500.57
$9,270.00
$1,320.96
$3,900.00
$14,490.96
$4,171.50
$4,171.50
$5,133.82
$5,133.82
$3,078.00
$3,078.00
$29,955.00
$29,955.00
$26,277.81
$26,277.81
$45,331.90
$45,331.90
$675.40
$675.40
$3,917.65
$3,917.65
$20,169.70
$20,169.70
$14,008.00
$14,008.00
$2,572.79
$2,572.79
$5,631.75
$5,631.75
$3,706.32

214

Total
Quantity

3638.
4520.
18006.
724.



Item
Number

802-01.

802-01.

802-01.

802-01.

802-01.

802-02.

802-02.

802-02

802-02

802-02

802-02.

802-02.

802-03.

802-03.

802-03.

802-03.

802-03.

802-11.

07

08

10

11

12

01

02

.30

.31

.32

33

35

01

02

03

04

05

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

(LIQUIDAMBER STYRACIFLUA) (1.5-2"CAL.B&B)
(PLATANUS OCCIDENTALIS) (1.5-2"CAL. B&B)
TREES

TREES

TREES

SEEDLINGS

SEEDLINGS

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)
CUTTINGS: SALIX SERICEA (18IN-24IN)
CUTTINGS: CORNUS AMOMUM (18IN-24IN)
CUTTNGS: SAMBUCUS CANADENSIS (18IN-24IN)
CTTNGS: CEPHALANTHUS OCCIDENTALIS (18IN-
SHRUBS

SHRUBS

SHRUBS

SHRUBS

SHRUBS

ACER RUBRUM (RED MAPLE 2-5FT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
2
STATE

Awarded Contracts

Average
Unit Price

$926
$225
$225
$225
$225
$225
$225
$225
$225
$225
$225

$7.
$7.
$7.
$7.
$5.
$5.
$8.
$8.
$7.
$7.
$7.
$7.
$7.
$7.
$143.
$143.
$91.
$91.
$39.
$39.
$31.
$31.
$26.
$26.
$30.
$33.
$31.

.58
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Total
Cost

$3,706.
$7,425.
$7,425.
$7,425.
$7,425.
$7,425.
$7,425.
$7,425.
$7,425.
$7,200.
$7,200.

$576.

$576.

$576.

$576.
$7,232.
$7,232.
$3,956.
$3,956.
$3,461.
$3,461.
$3,461.
$3,461.
$3,461.
$3,461.
$1,430.
$1,430.
$1,001.
$1,001.

$390.

$390.

$187.

$187.

$286.

$286.
$1,019.

$235.
$1,254.

215

Total
Quantity



Item
Number

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11

802-11

802-11.

802-11.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12

802-12

802-12.

802-12.

06

07

11

16

18

26

.31

.39

40

45

01

02

07

16

18

.26

.31

37

38

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ASIMINA TRILOBA (PAWPAW 2-5FT)

BETULA NIGRA (RIVER BIRCH 2-5FT)

CERCIS CANADENSIS (REDBUD 2-5FT)
FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)
LIQUIDAMBER STYRACIFLUA (SWTIGM 2-5FT)
PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)
QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT)
QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)
SALIX NIGRA (BLACK WILLOW 2-5FT)
CARPINUS CAROLINIANA (AMRCN HRNBM 2-5FT)
ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)

BETULA NIGRA (RIVER BIRCH SEEDLNG)
FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)
QUERCUS FALCATA (STHRN RED OAK SEEDLNG)
QUERCUS PALUSTRIS (PIN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

Unit of Average
Measure Region Unit Price
EACH 1 $36.05
STATE $36.05

EACH 4 $40.00
STATE $40.00

EACH 2 $25.00
STATE $25.00

EACH 4 $16.00
STATE $16.00

EACH 4 $21.28
STATE $21.28

EACH 4 $21.13
STATE $21.13

EACH 4 $16.00
STATE $16.00

EACH 2 $33.60
STATE $33.60

EACH 4 $16.00
STATE $16.00

EACH 1 $36.05
STATE $36.05

EACH 2 $5.25
STATE $5.25

EACH 2 $5.25
STATE $5.25

EACH 4 $10.00
STATE $10.00

EACH 4 $4.25
STATE $4.25

EACH 1 $30.90
4 $7.89

STATE $10.62

EACH 4 $7.89
STATE $7.89

EACH 4 $4.00
STATE $4.00

EACH 4 $10.00
STATE $10.00

EACH 4 $10.00

Awarded Contracts

Total
Cost

$1,189.
$1,189.
$1,360.
$1,360.
$2,500.
$2,500.
$1,440.
$1,440.
$2,660.
$2,660.
$2,620.
$2,620.
$1,440.
$1,440.
$268.
$268.
$1,440.
$1,440.
$1,189.
$1,189.
$42.
$42.
$36.
$36.
$1,550.
$1,550.
$382.
$382.
$1,019.
$1,932.
$2,952.
$1,932.
$1,932.
$360.
$360.
$1,550.
$1,550.
$1,550.

216

Total
Quantity



Item
Number

802-12.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13

802-13

802-13

802-13.

802-15.

802M02.

802M02

40

01

02

04

06

07

09

10

11

15

16

.21

.54

.57

62

30

.33

Average Unit Prices - 01JAN2016 thru 31DEC2016 - Awarded Contracts

Description

SALIX NIGRA (BLACK WILLOW SEEDLNG)

ALNUS SERRULATA (HAZEL ALDER 2-5FT)
CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT)
CORNUS AMOMUM (SLKY DGWD 2-5FT)
HYDRANGEA QUERCIFOLIA (OKLF HDRNG 2-5FT)
ILEX OPACA (AMERICAN HOLLY 2-5FT)
LINDERA BENZOIN (SPICEBUSH 2-5FT)
SAMBUCUS CANADENSIS (ELDERBERRY 2-5FT)
ARONIA MELANOCARPA (BLCK CHKBRY 2-5FT C
PHYSOCARPUS OPULIFOLIUS (NIN) 2-5FT C.G.
CORYLUS AMERICANA (HAZELNU) 2-5FT C.G.
VACCINIUM ARBOREUM (FARKLEBERY 2-5FT CG)
CORNUS AMOMUM (SLKY DGWD SDLNG)

ILEX OPACA (AMERICAN HOLLY SDLNG)

ILEX VERTICILLATA (CMN WNTRBRY SDLNG B.R
JUNCUS EFFUSUS (SOFT RUSH)

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)

SAMBUCUS CANADENSIS (ELDERBERRY)18-24"

Unit of Average
Measure Region Unit Price
STATE $10.00

EACH 2 $5.25
4 $4.00

STATE $4.10

EACH 1 $25.00
STATE $25.00

EACH 1 $19.17
STATE $19.17

EACH 1 $25.00
STATE $25.00

EACH 1 $18.00
STATE $18.00

EACH 1 $36.05
STATE $36.05

EACH 1 $19.17
STATE $19.17

EACH 1 $25.00
STATE $25.00

EACH 3 $47.25
STATE $47.25

EACH 3 $47.25
STATE $47.25

EACH 1 $18.00
STATE $18.00

EACH 1 $18.00
STATE $18.00

EACH 1 $25.00
STATE $25.00

EACH 2 $25.00
STATE $25.00

EACH 1 $25.00
STATE $25.00

EACH 1 $6.83
STATE $6.83

EACH 1 $21.36
STATE $21.36

EACH 1 $21.36

STATE $21.36

Total
Cost

$1,550.00
$42.00
$360.00
$402.00
$25.00
$25.00
$230.00
$230.00
$50.00
$50.00
$180.00
$180.00
$1,189.65
$1,189.65
$230.00
$230.00
$50.00
$50.00
$614.25
$614.25
$614.25
$614.25
$1,980.00
$1,980.00
$1,980.00
$1,980.00
$300.00
$300.00
$2,500.00
$2,500.00
$300.00
$300.00
$2,165.11
$2,165.11
$576.72
$576.72
$576.72
$576.72

217

Total
Quantity

155.
8.
90.
98.
1.
1.
12.
12.



Item
Number

802M13.

802M13.

802M13.

802M13.

802M13

802M32.

803-01

803M01

805-01.

805-01.

805-01.

805-01

805-12.

805-12.

01

02

04

09

.60

02

01

02

03

.66

01

02

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

ALNUS SERRULATA (HAZEL ALDER 2-5FT)

CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT)

CORNUS AMOMUM (SLKY DGWD 2-5FT)

LINDERA BENZOIN (SPICEBUSH 2-5FT)

SAMBUCUS CANADENSIS (ELDERBERRY SDLNG)

COMUS AMOMUM (SILKY DOGWOOD)

SODDING (NEW SOD)

SODDING (NEW SOD)

TURF REINFORCEMENT MAT (CLASS

TURF REINFORCEMENT MAT (CLASS

TURF REINFORCEMENT MAT (CLASS

FILTER SOCK

EROSION CONTROL BLANKET (TYPE

EROSION CONTROL BLANKET (TYPE

18-24"

II)

III)

I1)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

S.Y.

m2

Region

Awarded Contracts

Average Total
Unit Price Cost
$26.14 $365.96
$26.14 $365.96
$26.14 $235.26
$26.14 $235.26
$26.14 $235.26
$26.14 $235.26
$26.14 $392.10
$26.14 $392.10
$26.14 $235.26
$26.14 $235.26
$21.36 $576.72
$21.36 $576.72
$3.28 $418,847.60
$3.44 $317,043.44
$2.717 $1,257,583.16
$2.83 $1,231,439.83
$2.91 $3,224,914.03
$4.05 $37,677.15
$4.05 $37,677.15
$3.78 $3,141.18
$3.42 $4,018.50
$4.89 $8,256.88
$4.17 $15,416.56
$3.29 $14,960.79
$2.99 $37,761.15
$3.07 $52,721.94
$3.35 $20,921.43
$3.95 $21,976.67
$3.63 $42,898.10
$8.00 $12,760.00
$8.00 $12,760.00
$0.89 $73,586.30
$1.15 $2,300.00
$0.91 $17,292.75
$1.55 $10,859.30
$0.94 $104,038.35
$0.92 $178,875.67

$1.07 $21,659.28

218

Total
Quantity

14.00
14.00
9.00

9.00

9.00

9.00
15.00
15.00
9.00

9.00
27.00
27.00
127815.00
92089.89
454592.50
435112.56
1109609.95
9303.00
9303.00
831.00
1175.00
1687.00
3693.00
4546.78
12638.00
17184.78
6237.30
5568.33
11805.63
1595.00
1595.00
82713.00
2000.00
18970.00
7006.00
110689.00
195408.00
20163.00



Item
Number

805-12.

805-12.

805M12.

805M12.

806-01

806-02.

806-02.

806-02.

806-03.

806M02.

908-21.

920-10.

03

04

01

02

03

11

13

01

03

01

04

Average Unit Prices - 01JAN2016 thru 31DEC2016 -

Description

EROSION CONTROL BLANKET (TYPE III)
EROSION CONTROL BLANKET (TYPE IV)
EROSION CONTROL BLANKET (TYPE I)

EROSION CONTROL BLANKET (TYPE II)

MOWING

PROJECT MOWING

PROJECT MOWING

SWATH MOWING

TREE CUTTING
PROJECT MOWING

BEARINGS

(DESCRIPTION)

Unit of
Measure

m2

m2

ACRE

CYCL

SITE

ACRE

LS

CYCL

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

S0.

S1.

S1.

S1.

S1.

S1.

S1.

S0.

$0.

$0.

S0.
$46.
$49.
$59.
$22.
$41.
$977.
$721.
$2,941.
$4,339.
$2,235.
$700.
$700.
$32.
$38.
$36.
$5,000.
$5,000.
$2,449.
$2,449.
$4,745.
$4,360.
$4,456.
$14,000.
$14,000.

Total
Cost

$24,313.
$75,913.
$300,762.
$10,962.
$10,962.
$7,340.
$7,340.
$3,383.
$3,383.
$14,571.
$14,571.
$1,520,046.
$1,751,287.
$2,744,172.
$1,566,138.
$7,581,644.
$30,298.
$11,551.
$79,432.
$91,120.
$212,401.
$1,400.
$1,400.
$123,337.
$263,095.
$386,432.
$5,000.
$5,000.
$44,097.
$44,097.
$18,983.
$52,320.
$71,303.
$126,000.
$126,000.

25

219

Total
Quantity

25139.
59205.
299915.
8050.
8050.
6533.
6533.
4338.
4338.
18682.
18682.
32984.
35135.
45949.
70689.



