

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 10, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLEDSOE, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNR914) Call No. 001  
Project No. 98029-4230-04 (PIN 116335.05)  
The mowing on various State Routes.

Project Length - 364.990 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNR915) Call No. 002

Project No. 98029-4231-04 (PIN 121420.02)  
The mowing on various State Routes.  
Project Length - 309.950 miles

Project No. 98029-4232-04 (PIN 121420.02)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 309.950 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNR916) Call No. 003

Project No. 98029-4237-04 (PIN 121452.02)  
The mowing on various State Routes.

Project Length - 502.300 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

COCKE, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNR917) Call No. 004

Project No. 98019-4265-04 (PIN 121425.02)  
The mowing on various State Routes.

Project Length - 312.830 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNR908) Call No. 005

Project No. 98302-4118-04 (PIN 116356.05)  
The mowing on various Interstate and State Routes.  
Project Length - 205.990 miles

Project No. 98302-4119-04 (PIN 116356.05)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 205.990 miles  
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNR909) Call No. 006

Project No. 98302-4220-04 (PIN 116357.05)  
The mowing on various State Routes.  
Project Length - 377.740 miles

Project No. 98302-4221-04 (PIN 116357.05)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 377.740 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNR910) Call No. 007

Project No. 98049-4136-04 (PIN 116358.05)  
The mowing on various Interstate and State Routes.  
Project Length - 591.860 miles

Project No. 98049-4137-04 (PIN 116358.05)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 591.860 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNR911) Call No. 008

Project No. 98049-4140-04 (PIN 116368.05)  
The mowing on various Interstate and State Routes.  
Project Length - 557.910 miles

Project No. 98049-4141-04 (PIN 116368.05)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 557.910 miles  
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

MCMINN, MEIGS, AND POLK COUNTIES (Contract No.CNR900) Call No. 009

Project No. HSIP-858(10), 54946-3459-94 (PIN 119761.00)  
The miscellaneous safety improvements on Clearwater Road from U.S. 11 (S.R. 2) (L.M. 0.00) to S.R. 305 (L.M. 5.49).  
Project Length - 5.490 miles

Project No. R-HSIP-304(12), 61007-3212-94 (PIN 119842.00)  
The miscellaneous safety improvements on S.R. 304 from S.R. 68 (L.M. 8.74) to near Euchee Road (L.M. 13.99).  
Project Length - 5.250 miles

Project No. HSIP-30(65), 70002-3228-94 (PIN 119849.00)  
The miscellaneous safety improvements on S.R. 30 from S.R. 33 (L.M. 2.65) to east of Mountain View Road (L.M. 3.96).  
Project Length - 1.310 miles

Total Contract Length - 12.050 miles  
Completion Time - On or before 8/31/2017  
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No.CNR907) Call No. 010

Project No. R-NH-I-75-2(36), 62001-8111-44 (PIN 102633.00)  
The resurfacing on I-75 from the McMinn County line (L.M. 0.00) to the Loudon County line (L.M. 6.49).

Project Length - 6.490 miles  
Completion Time - On or before 7/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNR912) Call No. 011

Project No. 98302-4231-04 (PIN 121429.02)  
The mowing on various State Routes.  
Project Length - 390.850 miles

Project No. 98302-4232-04 (PIN 121429.02)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 390.850 miles  
Completion Time - On or before 3/31/2018 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNR906) Call No. 012

Project No. PHSIP-I-81-1(124), 82001-3181-94 (PIN 120202.00)  
The grading, drainage and paving on I-81 at the Tennessee Welcome Center SB exit ramp (L.M. 21.97).  
Project Length - 0.218 miles

Project No. NH-I-81-1(128), 82001-8183-44 (PIN 121920.00)  
The resurfacing on I-81 from the bridge over Walnut Hill Road (L.M. 20.60) to the Virginia State line (L.M. 22.06).  
Project Length - 1.460 miles

Total Contract Length - 1.678 miles  
Completion Time - On or before 8/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

WILLIAMSON COUNTY (Contract No.CNR913) Call No. 013

Project No. 94946-4233-04 (PIN 116381.05)  
The mowing on various State Routes.

Project Length - 168.870 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR054) Call No. 014

Project No. 98019-4169-04 (PIN 118302.04)  
The random on-call pavement marking on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98019-4170-04 (PIN 116882.05)  
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, AND SCOTT COUNTIES (Contract No.CNR050) Call No. 015

Project No. 98019-4171-04 (PIN 116881.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR036) Call No. 016

Project No. 98302-4139-04 (PIN 118304.04)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98302-4140-04 (PIN 116886.05)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR033) Call No. 017

Project No. 98302-4141-04 (PIN 118308.04)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNR021) Call No. 018

Project No. STP/HSIP-69(94), 03004-8228-14 (PIN 123884.00), 03004-3228-94 (PIN 123884.00)

The resurfacing on U.S. 641 (S.R. 69) from the Decatur County line (L.M. 0.00) to near James Walker Road (L.M. 10.92).

Project Length - 10.920 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 2%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNR018) Call No. 019

Project No. 98049-4145-04 (PIN 118305.04)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98049-4146-04 (PIN 116889.05)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, AND TIPTON COUNTIES (Contract No.CNR020) Call No. 020

Project No. 98049-4148-04 (PIN 117233.04)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No.CNR019) Call No. 021

Project No. 98049-4147-04 (PIN 116888.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR052) Call No. 022

Project No. 98029-4153-04 (PIN 118303.04)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4154-04 (PIN 116884.05)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SCOTT, SEQUATCHIE, VAN BUREN, AND WHITE COUNTIES (Contract No.CNR058) Call No. 023

Project No. 98029-4155-04 (PIN 118307.04)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

BLOUNT AND SEVIER COUNTIES (Contract No.CNR068) Call No. 024

Project No. 78008-8261-14 (PIN 123970.00), NH/HSIP-71(34), 78008-3261-94 (PIN 123970.00)

The resurfacing on U.S. 441 (S.R. 71) from near Chapman View Drive in Sevier County (L.M. 29.82) to the Knox County line in Blount County (L.M. 0.24).

Project Length - 1.380 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2%.

BRADLEY COUNTY (Contract No.CNR025) Call No. 025

Project No. 06012-4223-04 (PIN 124922.00), HSIP-312(17), 06012-3223-94 (PIN 124922.00)

The resurfacing (microsurfacing) on S.R. 312 from White Oak Road (L.M. 4.77) to U.S. 11 (U.S. 64, S.R. 2) (L.M. 8.51).

Project Length - 3.740 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR051) Call No. 026

Project No. 98019-4172-04 (PIN 117229.04)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNR022) Call No. 027

Project No. 09035-4219-04 (PIN 123888.00), HSIP-436(4), 09035-3219-94 (PIN 123888.00)

The resurfacing on S.R. 436 from near the north end of the old Obion River bed bridge (L.M. 4.58) to S.R. 76 (L.M. 9.75).

Project Length - 5.170 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 2.5%.

CARROLL COUNTY (Contract No.CNR001) Call No. 028

Project No. 09004-4241-04 (PIN 122336.00)

The repair of the bridge on U.S. 70 (S.R. 1) over overflow (L.M. 31.17).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017

CHEATHAM, DAVIDSON, LAWRENCE, LEWIS, LINCOLN, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR034) Call No. 029

Project No. 98302-4142-04 (PIN 117232.04)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2107 (See Special Provision 108B)

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (Contract No.CNR053) Call No. 030

Project No. 98029-4156-04 (PIN 117230.04)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

CLAY, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNR063) Call No. 031

Project No. HSIP-REG2(181), 98029-3227-94 (PIN 121569.00)

The miscellaneous safety improvements on various local and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 4%.

CUMBERLAND AND RHEA COUNTIES (Contract No.CNR042) Call No. 032

Project No. STP/HSIP-1(370), 18003-8240-14 (PIN 124893.00), 18003-3240-94 (PIN 124893.00), 18003-4240-04 (PIN 124893.00)

The resurfacing (microsurfacing) on U.S. 70 (S.R. 1) from east of the Crossville City limits (L.M. 16.29) to east of the bridge over Renfro Creek (L.M. 28.00).

Project Length - 11.710 miles

Project No. NH/HSIP-29(101), 72079-8208-14 (PIN 124912.00), 72079-3208-94 (PIN 124912.00)

The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) from south of Vanns Creek Road/Hoyal Road (L.M. 23.40) to south of Macedonia Road (L.M. 28.16).

Project Length - 4.760 miles

Project No. NH/HSIP-29(102), 72079-8209-14 (PIN 124913.00), 72079-3209-94 (PIN 124913.00)

The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) from south of Macedonia Road (L.M. 28.16) to the Roane County line (L.M. 31.91).

Project Length - 3.750 miles

Total Contract Length - 20.220 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.



DAVIDSON COUNTY (Contract No.CNR003) Call No. 033

Project No. HSIP-1900(32), 19948-3400-94 (PIN 121627.00)  
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles  
Completion Time - On or before 7/31/2017

DAVIDSON COUNTY (Contract No.CNR070) Call No. 034

Project No. 19948-4104-04 (PIN 125350.00)  
The concrete repair using hot applied fiber reinforced polymer patching material on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2017 (See Special Provision 108B)

DAVIDSON, LAWRENCE, MAURY, SUMNER, AND WILLIAMSON COUNTIES (Contract No.CNR027) Call No. 035

Project No. HSIP-I-24-1(111), 19002-3189-94 (PIN 118787.00)  
The miscellaneous safety improvements including high friction surface treatment on I-24 eastbound exit ramp to U.S. 41 (S.R. 1, Murfreesboro Road) (L.M. 16.48 - L.M. 16.58).  
Project Length - 0.100 miles

Project No. HSIP-930(12), 50050-3406-94 (PIN 119840.01)  
The high friction surface treatment at various locations on Old Florence-Pulaski Road from S.R. 98 (L.M. 0.00) to Fall River Road (L.M. 4.97).  
Project Length - 4.970 miles

Project No. PHSIP-6(105), 60002-3294-94 (PIN 120397.00)  
The miscellaneous safety improvements including high friction surface treatment on U.S. 43 (S.R. 6) NB near Industrial Park Road (L.M. 20.43 to L.M. 20.77).  
Project Length - 0.340 miles

Project No. HSIP-8300(79), 83947-3241-94 (PIN 118949.04)  
The high friction surface treatment on various State Routes.  
Project Length - 0.000 miles

Project No. HSIP-46(29), 94019-3205-94 (PIN 119806.01)  
The miscellaneous safety improvements including high friction surface treatment on S.R. 46 from Leigh Valley Road (L.M. 0.53) to Foxwood Lane (L.M. 0.66).  
Project Length - 0.130 miles

Total Contract Length - 5.540 miles  
Completion Time - On or before 9/30/2017

DEKALB COUNTY (Contract No.CNR041) Call No. 036

Project No. STP/HSIP-26(68), 21001-8277-14 (PIN 124888.00), 21001-3277-94 (PIN 124888.00), 21001-4277-04 (PIN 124888.00)

The resurfacing (microsurfacing) on U.S. 70 (S.R. 26) from east of S.R. 96 (L.M. 6.10) to the Dowelltown City limits (L.M. 10.88).

Project Length - 4.780 miles

Project No. STP/HSIP-96(50), 21038-8214-14 (PIN 124889.00), 21038-3214-94 (PIN 124889.00)

The resurfacing (microsurfacing) on S.R. 96 from the Wilson County line (L.M. 0.00) to Center Hill Dam (L.M. 12.66).

Project Length - 12.660 miles

Total Contract Length - 17.440 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNR046) Call No. 037

Project No. 21001-4276-04 (PIN 111211.02)

The repair of the bridge on South College Street over U.S. 70 (S.R. 26) (L.M. 0.36) in Smithville.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

DEKALB AND WILSON COUNTIES (Contract No.CNR026) Call No. 038

Project No. R-PHSIP-26(62), 21001-3274-94 (PIN 100261.04)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) from west of the Dekalb County Line (L.M. 20.16) in Wilson County to near S.R. 96 (L.M. 6.10) in Dekalb County.

Project Length - 6.260 miles

Completion Time - On or before 6/30/2017

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No.CNR044) Call No. 039

Project No. BR-STP-127(18), 26013-3214-94 (PIN 115165.01)

The construction of either a concrete Bulb-Tee beam or welded steel plate girder bridge on S.R. 127 over the Elk River (L.M. 6.21), including grading, drainage and paving.

Project Length - 0.520 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 5%.

FRANKLIN COUNTY (Contract No.CNR043) Call No. 040

Project No. NH/HSIP-15(198), 26001-8219-14 (PIN 124906.00), 26001-3219-94 (PIN 124906.00)

The resurfacing (microsurfacing) on U.S. 64 (S.R. 15) from the Lincoln County line (L.M. 0.00) to near Brannan Hill Road (L.M. 8.65).

Project Length - 8.650 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

GREENE COUNTY (Contract No.CNR069) Call No. 041

Project No. 30027-4225-04 (PIN 123476.00)

The repair of the bridge on S.R. 172 over Lick Creek (L.M. 9.90).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017

GREENE COUNTY (Contract No.CNR064) Call No. 042

Project No. 30100-4110-04 (PIN 121942.00)

The repair of the bridges over I-81 at Marvin Road (L.M. 2.50), Flatwoods Road (L.M. 0.57) and Bernard Road (L.M. 0.55).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

GRUNDY, HAMILTON, AND SEQUATCHIE COUNTIES (Contract No.CNR032) Call No. 043

Project No. STP/HSIP-56(83), 31005-8274-14 (PIN 124896.00), 31005-3274-94 (PIN 124896.00)

The resurfacing (microsurfacing) on S.R. 56 from near Parsons Road (L.M. 7.81) to south of Dogwood Manor Road (L.M. 14.05).

Project Length - 6.240 miles

Project No. NH/HSIP-111(101), 33156-8219-14 (PIN 124904.00), 33156-3219-94 (PIN 124904.00)

The resurfacing (microsurfacing) on S.R. 111 from S.R. 29 (L.M. 0.00) to south of Jones Gap Road (L.M. 3.65).

Project Length - 3.650 miles

Project No. STP/HSIP-8(50), 77001-8244-14 (PIN 124890.00), 77001-3244-94 (PIN 124890.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 8) from north of Progress Drive (L.M. 5.22) to S.R. 28 (L.M. 14.83).

Project Length - 9.610 miles

Total Contract Length - 19.500 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNR035) Call No. 044

Project No. R-PHSIP/HSIP-169(15), 47030-3227-94 (PIN 120384.00)

The improvement of the intersection on S.R.169 at Weisgarber Road (L.M. 6.76) in Knoxville, including grading, drainage and paving.

Project Length - 0.189 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

LAWRENCE COUNTY (Contract No.CNR014) Call No. 045

Project No. 50006-4210-04 (PIN 123871.00), HSIP-98(9), 50006-3210-94 (PIN 123871.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 98 from the Alabama State line (L.M. 0.00) to south of Ramah Road (L.M. 5.67).

Project Length - 5.670 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNR013) Call No. 046

Project No. 52003-4219-04 (PIN 123301.00)

The repair of bridges on U.S. 231 (S.R. 10) over Norris Creek (L.M. 17.17 & L.M. 19.32).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2018

MCMINN COUNTY (Contract No.CNR037) Call No. 047

Project No. 54005-3238-04 (PIN 121715.00)

The grading, drainage and paving on S.R. 30 at the intersection of Denso Drive and Milton Road in Athens (L.M. 6.30 - L.M. 6.50).

Project Length - 0.200 miles

Completion Time - On or before 9/30/2017

MORGAN AND UNION COUNTIES (Contract No.CNR039) Call No. 048

Project No. 65017-4225-04 (PIN 123977.00), HSIP-299(11), 65017-3225-94 (PIN 123977.00)

The resurfacing (microsurfacing) on S.R. 299 from the Cumberland County line (L.M. 0.00) to S.R. 328 (L.M. 10.14).

Project Length - 10.140 miles

Project No. 87003-4218-04 (PIN 123979.00), HSIP-61(42), 87003-3218-94 (PIN 123979.00)

The resurfacing (microsurfacing) on S.R. 61 from S.R. 33 (L.M. 10.73) to S.R. 370 (L.M. 13.29).

Project Length - 2.560 miles

Project No. 87004-8215-14 (PIN 123978.00), STP/HSIP-131(45), 87004-3215-94 (PIN 123978.00)

The resurfacing (microsurfacing) on S.R. 131 from the Knox County line (L.M. 0.00) to S.R. 61 (L.M. 4.68).

Project Length - 4.680 miles

Total Contract Length - 17.380 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3.5%.

PICKETT COUNTY (Contract No.CNR067) Call No. 049

Project No. 69002-4251-04 (PIN 118256.00)

The repair of the bridge on S.R. 111 over the Obey River (L.M. 3.21).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017

PUTNAM COUNTY (Contract No.CNR066) Call No. 050

Project No. 71100-4119-04 (PIN 083157.01)

The repair of the bridge on Old Baxter Road over I-40 (L.M. 2.89).

Project Length - 0.000 miles

Completion Time - On or before 5/15/2018 (See Special Provision 108B)

PUTNAM COUNTY (Contract No.CNR065) Call No. 051

Project No. 71100-4123-04 (PIN 123738.00)

The repair of the bridges on I-40 over S.R. 24 (L.M. 33.46 and L.M. 34.12, R&L).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNR060) Call No. 052

Project No. R-PHSIP/HSIP-29(91), 72079-3203-94 (PIN 120614.00)

The grading, drainage and paving on U.S. 27 (S.R. 29) at the intersection of S.R. 378 in Dayton (L.M. 6.53 - L.M. 6.80).

Project Length - 0.277 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

ROANE COUNTY (Contract No.CNR057) Call No. 053

Project No. 73014-8220-14 (PIN 085051.01), NH/HSIP-61(41), 73014-3220-94 (PIN 085051.01)

The resurfacing on S.R. 61 from near Woods Chapel Road (L.M. 7.34) to near Daugherty Road (L.M. 17.00).

Project Length - 9.660 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

ROANE COUNTY (Contract No.CNR047) Call No. 054

Project No. 73002-8212-14 (PIN 123968.00), STP/HSIP-1(363), 73002-3212-94 (PIN 123968.00)

The resurfacing on U.S. 70 (S.R. 1) from the Cumberland County line (L.M. 0.00) to U.S. 27 (S.R. 29) (L.M. 2.78).

Project Length - 2.780 miles

Project No. 73006-8212-14 (PIN 123964.00), NH/HSIP-29(100), 73006-3212-94 (PIN 123964.00)

The resurfacing on U.S. 27 (S.R. 29) from the Rhea County line (L.M. 0.00) to U.S. 70 (S.R. 1, Spring City Highway) (L.M. 4.40).

Project Length - 4.400 miles

Project No. 73068-8209-14 (PIN 123986.00), STP/HSIP-382(7), 73068-3209-94 (PIN 123986.00)

The resurfacing on S.R. 382 from U.S. 70 (S.R. 1) (L.M. 0.00) to S.R. 61 (L.M. 1.24).

Project Length - 1.240 miles

Total Contract Length - 8.420 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 2%.

ROANE COUNTY (Contract No.CNR040) Call No. 055

Project No. STP-1(298), 73005-3219-14 (PIN 101244.02)

The grading, drainage and paving on U.S. 70 (S.R. 1) from east of Kingston Avenue (L.M. 7.21) to S.R. 382 (L.M. 8.83).

Project Length - 1.620 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNR005) Call No. 056

Project No. 79005-4168-04 (PIN 120023.00)

The demolition and removal of the abandoned Union Pacific Railroad bridge over I-55 in Memphis (L.M. 10.44).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2017 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNR015) Call No. 057

Project No. 79007-4179-04 (PIN 122337.00)

The repair of the bridge on I-40 over the Wolf River (L.M. 9.42 left lane).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNR006) Call No. 058

Project No. 79034-4216-04 (PIN 120268.00)

The repair of the bridge on S.R. 205 over overflow (L.M. 2.34).

Project Length - 0.000 miles

Project No. 79034-4217-04 (PIN 084799.01)

The repair of the bridge on S.R. 205 over the Wolf River (L.M. 2.51).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNR009) Call No. 059

Project No. 80001-4188-04 (PIN 120028.00)

The repair of the bridges on I-40 (EBL) over the Caney Fork River (L.M. 12.93 and L.M. 13.61).

Project Length - 0.227 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNR056) Call No. 060

Project No. 82100-4206-04 (PIN 123397.00)

The repair of the bridge on S.R. 357 over S.R. 75 (L.M. 0.00).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017

TIPTON COUNTY (Contract No.CNR023) Call No. 061

Project No. 84008-4220-04 (PIN 123943.00), HSIP-179(10), 84008-3220-94 (PIN 123943.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 179 from S.R. 54 (L.M. 0.00) to S.R. 14 (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 9/30/2017

WASHINGTON COUNTY (Contract No.CNR055) Call No. 062

Project No. HSIP-34(102), 90003-3223-94 (PIN 121557.00)

The grading, drainage and paving on U.S. 321 (U.S. 11E, S.R. 34) from the Jonesborough City limits (L.M. 12.55) to Claude Simmons Road (L.M. 13.03).

Project Length - 0.463 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

WAYNE COUNTY (Contract No.CNR007) Call No. 063

Project No. 91002-4232-04 (PIN 122548.00), HSIP-13(68), 91002-3232-94 (PIN 122548.00)

The resurfacing on S.R. 13 from south of Valley Road (L.M. 31.50) to the Buffalo River bridge (L.M. 38.47).

Project Length - 6.970 miles

Project No. NH/HSIP-15(197), 91004-8253-14 (PIN 123836.00), 91004-3253-94 (PIN 123836.00)

The resurfacing on U.S. 64 (S.R. 15) from west of Savannah Road (L.M. 12.00) to the Green River bridge (L.M. 14.47).

Project Length - 2.470 miles

Project No. 91020-4215-04 (PIN 122549.00), HSIP-99(54), 91020-3215-94 (PIN 122549.00)

The resurfacing on S.R. 99 from Old Highway 64E (L.M. 2.46) to east of Topsy Road (L.M. 6.80).

Project Length - 4.340 miles

Total Contract Length - 13.780 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director  
Nashville, TN 37243-0326

Total Number of Contracts - 63  
Total Number of Projects - 119  
Total Number of Counties - 95

Publication No. DT-1390-V



**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 10, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

DAVIDSON COUNTY (Contract No.CNR048) Call No. 001

Project No. 19002-4190-04 (PIN 118363.00), HSIP-I-24-1(105), 19002-3185-94 (PIN 118363.00)

The resurfacing and miscellaneous safety improvements on I-24 from U.S. 31E (S.R. 6) (L.M. 14.53) to the I-40 westbound ramps (L.M. 16.15), including bridge deck repair.

Project Length - 1.572 miles

Project No. BH-I-24-1(100), 19010-3160-94 (PIN 113437.00)

The rehabilitation of the bridge on I-24 over Spring Street (L.M. 14.22).

Project Length - 0.000 miles

Project No. BH-I-24-1(101), 19010-3161-94 (PIN 113438.00)

The rehabilitation of the bridge on I-24 over the CSX Railroad and Oldham Street (L.M. 14.41).

Project Length - 0.000 miles

Total Contract Length - 1.572 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MONTGOMERY COUNTY (Contract No.CNR110) Call No. 002

Project No. 63012-4217-04 (PIN 080901.02)

The repair of the bridge on S.R. 13 over the Cumberland River (L.M. 17.49).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049  
[TDOT.CopyCenter@tn.gov](mailto:TDOT.CopyCenter@tn.gov)

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director  
Nashville, TN 37243-0326

Total Number of Contracts - 2  
Total Number of Projects - 5  
Total Number of Counties - 2

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 31, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BRADLEY COUNTY (Contract No.CNR928) Call No. 001

Project No. 06012-4223-04 (PIN 124922.00), HSIP-312(17), 06012-3223-94 (PIN 124922.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 312 from White Oak Road (L.M. 4.77) to U.S. 11 (U.S. 64, S.R. 2) (L.M. 8.51).

Project Length - 3.740 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No.CNR920) Call No. 002

Project No. R-HSIP-9(88), 15003-4240-04 (PIN 117634.00), 15003-3240-94 (PIN 117634.00)

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) from S.R. 107 (L.M. 17.19) to the North Carolina State line (L.M. 24.80).

Project Length - 7.610 miles

Project No. HSIP-160(12), 15013-4219-04 (PIN 123982.00), 15013-3219-94 (PIN 123982.00)

The resurfacing on S.R. 160 from near South Buckner Road (L.M. 5.22) to the Nolichucky River (L.M. 11.86).

Project Length - 6.640 miles

Total Contract Length - 14.250 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 3.5%.

CUMBERLAND AND RHEA COUNTIES (Contract No.CNR929) Call No. 003

Project No. STP/HSIP-1(370), 18003-8240-14 (PIN 124893.00), 18003-3240-94 (PIN 124893.00), 18003-4240-04 (PIN 124893.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 1) from east of the Crossville City limits (L.M. 16.29) to east of the bridge over Renfro Creek (L.M. 28.00).

Project Length - 11.710 miles

Project No. NH/HSIP-29(101), 72079-8208-14 (PIN 124912.00), 72079-3208-94 (PIN 124912.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 27 (S.R. 29) from south of Vanns Creek Road/Hoyal Road (L.M. 23.40) to south of Macedonia Road (L.M. 28.16).

Project Length - 4.760 miles

Project No. NH/HSIP-29(102), 72079-8209-14 (PIN 124913.00), 72079-3209-94 (PIN 124913.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 27 (S.R. 29) from south of Macedonia Road (L.M. 28.16) to the Roane County line (L.M. 31.91).

Project Length - 3.750 miles

Total Contract Length - 20.220 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

Project No. STP/HSIP-26(68), 21001-8277-14 (PIN 124888.00), 21001-3277-94 (PIN 124888.00), 21001-4277-04 (PIN 124888.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 26) from east of S.R. 96 (L.M. 6.10) to the Dowelltown City limits (L.M. 10.88).

Project Length - 4.780 miles

Project No. STP/HSIP-96(50), 21038-8214-14 (PIN 124889.00), 21038-3214-94 (PIN 124889.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 96 from the Wilson County line (L.M. 0.00) to Center Hill Dam (L.M. 12.66).

Project Length - 12.660 miles

Total Contract Length - 17.440 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

FENTRESS AND PICKETT COUNTIES (Contract No.CNR921) Call No. 005

Project No. R-NH/HSIP-28(60), 25043-8205-14 (PIN 122841.00), 25043-3205-94 (PIN 122841.00)

The resurfacing on U.S. 127 (S.R. 28) from north of Old S.R. 28 (L.M. 23.10) to south of Dry Branch bridge (L.M. 27.90).

Project Length - 3.100 miles

Project No. R-NH/HSIP-28(61), 69001-8219-14 (PIN 123320.00), 69001-3219-94 (PIN 123320.00)

The resurfacing on U.S. 127 (S.R. 28) from south of the Holbert Creek bridge (L.M. 1.45) to the Kentucky State line (L.M. 7.04).

Project Length - 5.590 miles

Total Contract Length - 8.690 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

FRANKLIN COUNTY (Contract No.CNR931) Call No. 006

Project No. NH/HSIP-15(198), 26001-8219-14 (PIN 124906.00), 26001-3219-94 (PIN 124906.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 64 (S.R. 15) from the Lincoln County line (L.M. 0.00) to near Brannan Hill Road (L.M. 8.65).

Project Length - 8.650 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

Project No. NH/HSIP-7(32), 28003-8224-14 (PIN 122488.00), 28003-3224-94 (PIN 122488.00)  
The resurfacing on U.S. 31 (S.R. 7) from south of College Street (L.M. 19.69) to north of Bailey Lane (L.M. 21.20).  
Project Length - 1.510 miles

Project No. STP/HSIP-7(33), 28003-8225-14 (PIN 122489.00), 28003-3225-94 (PIN 122489.00)  
The resurfacing on U.S. 31 (S.R. 7) from north of Bailey Lane (L.M. 21.20) to north of Pigeon Roost Road (L.M. 23.10).  
Project Length - 1.900 miles

Project No. STP/HSIP-11(86), 28004-8251-14 (PIN 122487.00), 28004-3251-94 (PIN 122487.00)  
The resurfacing on S.R. 11 from west of South 5th Street (L.M. 18.30) to U.S. 31 (S.R. 7) (L.M. 19.08).  
Project Length - 0.780 miles

Total Contract Length - 4.190 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 9%.

GREENE COUNTY (Contract No.CNR924) Call No. 008

Project No. 30027-4225-04 (PIN 123476.00)  
The repair of the bridge on S.R. 172 over Lick Creek (L.M. 9.90).

Project Length - 0.000 miles  
Completion Time - On or before 9/30/2017

GRUNDY COUNTY (Contract No.CNR926) Call No. 009

Project No. STP/HSIP-56(83), 31005-8274-14 (PIN 124896.00), 31005-3274-94 (PIN 124896.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 56 from near Parsons Road (L.M. 7.81) to south of Dogwood Manor Road (L.M. 14.05).

Project Length - 6.240 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

**NOTICE TO CONTRACTORS MARCH 31, 2017 LETTING**  
**MORGAN AND UNION COUNTIES (Contract No.CNR932) Call No. 010**

**Page 4 of 21**

Project No. 65017-4225-04 (PIN 123977.00), HSIP-299(11), 65017-3225-94 (PIN 123977.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 299 from the Cumberland County line (L.M. 0.00) to S.R. 328 (L.M. 10.14).

Project Length - 10.140 miles

Project No. 87003-4218-04 (PIN 123979.00), HSIP-61(42), 87003-3218-94 (PIN 123979.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 61 from S.R. 33 (L.M. 10.73) to S.R. 370 (L.M. 13.29).

Project Length - 2.560 miles

Project No. 87004-8215-14 (PIN 123978.00), STP/HSIP-131(45), 87004-3215-94 (PIN 123978.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 131 from the Knox County line (L.M. 0.00) to S.R. 61 (L.M. 4.68).

Project Length - 4.680 miles

Total Contract Length - 17.380 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3.5%.

**SEQUATCHIE COUNTY (Contract No.CNR927) Call No. 011**

Project No. STP/HSIP-8(50), 77001-8244-14 (PIN 124890.00), 77001-3244-94 (PIN 124890.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 127 (S.R. 8) from north of Progress Drive (L.M. 5.22) to S.R. 28 (L.M. 14.83).

Project Length - 9.610 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

**SHELBY COUNTY (Contract No.CNR922) Call No. 012**

Project No. 79903-4122-04 (PIN 125063.00)

The installation of an overhead sign structure on I-40 WB (L.M. 1.00).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

**SULLIVAN COUNTY (Contract No.CNR923) Call No. 013**

Project No. PHSIP-I-81-1(124), 82001-3181-94 (PIN 120202.00)

The grading, drainage and paving on I-81 at the Tennessee Welcome Center SB exit ramp (L.M. 21.97).

Project Length - 0.218 miles

Project No. NH-I-81-1(128), 82001-8183-44 (PIN 121920.00)

The resurfacing on I-81 from the bridge over Walnut Hill Road (L.M. 20.60) to the Virginia State line (L.M. 22.06).

Project Length - 1.460 miles

Total Contract Length - 1.678 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

TIPTON COUNTY (Contract No.CNR925) Call No. 014

Project No. 84008-4220-04 (PIN 123943.00), HSIP-179(10), 84008-3220-94 (PIN 123943.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 179 from S.R. 54 (L.M. 0.00) to S.R. 14 (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 9/30/2017

TIPTON COUNTY (Contract No.CNR918) Call No. 015

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00)

The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).

Project Length - 4.380 miles

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Total Contract Length - 4.501 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No.CNR093) Call No. 016

Project No. 01009-4208-04 (PIN 123988.00), HSIP-71(35), 01009-3208-94 (PIN 123988.00)

The resurfacing on U.S. 441 (S.R. 71) from the Knox County line (L.M. 0.00) to S.R. 61 (L.M. 4.91).

Project Length - 4.910 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR120) Call No. 017

Project No. 98019-4173-04 (PIN 114108.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR121) Call No. 018

Project No. 98019-4174-04 (PIN 117545.07)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

Project No. 02004-4216-04 (PIN 122553.00), HSIP-16(55), 02004-3216-94 (PIN 122553.00)  
The resurfacing on U.S. 41A (S.R. 16) from west of S.R. 270 (L.M. 10.32) to east of Hummingbird Lane (L.M. 16.00).  
Project Length - 5.680 miles

Project No. 02042-4205-04 (PIN 123874.00), HSIP-270(13), 02042-3205-94 (PIN 123874.00)  
The resurfacing on S.R. 270 from the Marshall County line (L.M. 0.00) to U.S. 41A (S.R. 16) (L.M. 6.40).  
Project Length - 6.400 miles

Total Contract Length - 12.080 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

**BEDFORD COUNTY (Contract No.CNR102) Call No. 020**

Project No. 02017-4215-04 (PIN 122552.00), HSIP-269(30), 02017-3215-94 (PIN 122552.00)  
The resurfacing on S.R. 269 from west of S.R. 64 (L.M. 9.50) to east of the bridge over the Duck River (L.M. 15.60).

Project Length - 6.100 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 5%.

**BEDFORD COUNTY (Contract No.CNR092) Call No. 021**

Project No. STP/HSIP-64(21), 02007-8212-14 (PIN 122501.00), 02007-3212-94 (PIN 122501.00)  
The resurfacing on S.R. 64 from east of Bethlehem Church Road (L.M. 6.07) to west of U.S. 231 (S.R. 10) (L.M. 12.11).

Project Length - 6.040 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

**BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR094) Call No. 022**

Project No. STP-REG3(191), 98302-8237-14 (PIN 123876.00)  
The longitudinal joint stabilization on various State Routes.

Project Length - 135.180 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)

**BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR123) Call No. 023**

Project No. 98302-4144-04 (PIN 117547.07)  
The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)



Project No. 02013-4221-04 (PIN 123858.00), HSIP-130(25), 02013-3221-94 (PIN 123858.00)  
The resurfacing on S.R. 130 from the Marshall County line (L.M. 0.00) to Gant Hollow Road (L.M. 3.89).  
Project Length - 3.890 miles

Project No. 59015-4210-04 (PIN 123857.00), HSIP-130(24), 59015-3210-94 (PIN 123857.00)  
The resurfacing on S.R. 130 from the Lincoln County line (L.M. 0.00) to the Bedford County line (L.M. 3.51).  
Project Length - 3.510 miles

Total Contract Length - 7.400 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

**BENTON AND CARROLL COUNTIES (Contract No.CNR091) Call No. 025**

Project No. STP/HSIP-1(367), 03004-8229-14 (PIN 123885.00), 03004-3229-94 (PIN 123885.00)  
The resurfacing on U.S. 70 (S.R. 1) from the Carroll County line (L.M. 0.00) to S.R. 391 (L.M. 4.28).  
Project Length - 4.280 miles

Project No. STP/HSIP-1(366), 09004-8242-14 (PIN 123886.00), 09004-3242-94 (PIN 123886.00)  
The resurfacing on U.S. 70 (S.R. 1) from the Huntingdon City limits (L.M. 22.90) to the Benton County line (L.M. 32.37).  
Project Length - 9.470 miles

Total Contract Length - 13.750 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

**BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD,  
HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNR124)  
Call No. 026**

Project No. 98049-4151-04 (PIN 125426.00)  
The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

**BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No.CNR117) Call No. 027**

Project No. 98049-4149-04 (PIN 114111.07)  
The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS MARCH 31, 2017 LETTING**

**Page 8 of 21**

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR122) Call No. 028

Project No. 98029-4158-04 (PIN 117546.07)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLEDSON, CLAY, COFFEE, DEKALB, FENTRESS, GRUNDY, MARION, PICKETT, PUTNAM, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR073) Call No. 029

Project No. STP-REG2(192), 98029-8247-14 (PIN 124899.00)

The crack sealing at various locations on various State Routes.

Project Length - 120.790 miles

Completion Time - On or before 7/31/2017

BLOUNT, LOUDON, AND MONROE COUNTIES (Contract No.CNR131) Call No. 030

Project No. R-PHSIP-33(114), 98018-3290-94 (PIN 118567.00)

The miscellaneous safety improvements including resurfacing on S.R. 33 from the McMinn County line in Monroe County to the Knox County line in Blount County.

Project Length - 42.840 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 2.5%.

BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, POLK, PUTNAM, RHEA, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNR130) Call No. 031

Project No. STP-REG2(194), 98029-8249-14 (PIN 124901.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 102.760 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNR119) Call No. 032

Project No. 98029-4157-04 (PIN 114109.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

Project No. STP/HSIP-9(91), 07002-8245-14 (PIN 123983.00), 07002-3245-94 (PIN 123983.00)  
The resurfacing on U.S. 25W (S.R. 9) from the Kentucky State line (L.M. 0.00) to near West Davis Lane (L.M. 1.79).  
Project Length - 1.790 miles

Project No. STP/HSIP-297(10), 07015-8223-14 (PIN 123973.00), 07015-3223-94 (PIN 123973.00)  
The resurfacing on S.R. 297 from near Lowwood Lane (L.M. 11.54) to near Creekmore Housley Drive (L.M. 16.56).  
Project Length - 5.020 miles

Total Contract Length - 6.810 miles  
Completion Time - On or before 8/15/2017  
The DBE goal for this contract is 4%.

**CAMPBELL COUNTY (Contract No.CNR132) Call No. 034**

Project No. STP/HSIP-90(5), 07012-8235-14 (PIN 124001.00), 07012-3235-94 (PIN 124001.00), 07012-4235-04 (PIN 124001.00)

The resurfacing on S.R. 90 from U.S. 25W (S.R. 9) (L.M. 0.00) to the Claiborne County line (L.M. 7.04), including bridge deck repair.

Project Length - 7.040 miles  
Completion Time - On or before 7/31/2017  
The DBE goal for this contract is 4%.

**CANNON COUNTY (Contract No.CNR076) Call No. 035**

Project No. 08006-4206-04 (PIN 124920.00), HSIP-146(7), 08006-3206-94 (PIN 124920.00)

The resurfacing on S.R. 146 from U.S. 70S (S.R. 1) (L.M. 0.00) to the DeKalb County line (L.M. 9.51).

Project Length - 9.510 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 2%.

**CHEATHAM AND ROBERTSON COUNTIES (Contract No.CNR113) Call No. 036**

Project No. 11009-4214-04 (PIN 122500.00), HSIP-112(35), 11009-3214-94 (PIN 122500.00)  
The resurfacing on U.S. 41A (S.R. 112) from S.R. 49 (L.M. 2.84) to the Robertson County line (L.M. 5.96).  
Project Length - 3.120 miles

Project No. 11010-4211-04 (PIN 122500.02), HSIP-112(37), 11010-3211-94 (PIN 122500.02)  
The resurfacing on U.S. 41A (S.R. 112) from the Robertson County line (L.M. 0.00) to the Montgomery County line (L.M. 2.13).  
Project Length - 2.130 miles

Project No. 74015-4204-04 (PIN 122500.01), HSIP-112(36), 74015-3204-94 (PIN 122500.01)  
The resurfacing on U.S. 41A (S.R. 112) from the Cheatham County line (L.M. 0.00) to the Cheatham County line (L.M. 1.47).  
Project Length - 1.470 miles

Total Contract Length - 6.720 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 2.5%.

CHESTER, DECATUR, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNR135) Call No. 037

Project No. 98049-4144-04 (PIN 123957.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2017 (See Special Provision 108B)

CLAY AND FENTRESS COUNTIES (Contract No.CNR127) Call No. 038

Project No. HSIP-51(7), 14001-3205-94 (PIN 119807.00)

The miscellaneous safety improvements on S.R. 51 at the intersection of S.R. 52 (L.M. 0.00).

Project Length - 0.000 miles

Project No. HSIP-154(5), 25006-3221-94 (PIN 120091.00)

The miscellaneous safety improvements on S.R. 154 from near the S.R. 28 interchange (L.M. 2.20) to S.R. 297 (L.M. 10.75).

Project Length - 8.550 miles

Total Contract Length - 8.550 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3%.

CUMBERLAND, FRANKLIN, AND RHEA COUNTIES (Contract No.CNR030) Call No. 039

Project No. STP-SIP-156(10), 26026-3207-94 (PIN 121822.00)

The miscellaneous safety improvements including resurfacing on S.R. 156 at the intersection of Midway Road (L.M. 0.44).

Project Length - 0.430 miles

Project No. HSIP-REG2(132), 98028-3235-94 (PIN 119707.00)

The miscellaneous safety improvements on various State Routes and local roads in Cumberland and Rhea Counties.

Project Length - 0.000 miles

Total Contract Length - 0.430 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR115) Call No. 040

Project No. NH/HSIP-65(20), 19043-8239-14 (PIN 085065.02), 19043-3239-94 (PIN 085065.02)

The resurfacing on U.S. 431 (S.R. 65) from west Trinity Lane (L.M. 1.33) to Green Lane (L.M. 3.86).

Project Length - 2.530 miles

Project No. STP/HSIP-65(21), 19043-8240-14 (PIN 085065.03), 19043-3240-94 (PIN 085065.03)

The resurfacing on U.S. 431 (S.R. 65) from Green Lane (L.M. 3.86) to Lloyd Road (L.M. 5.19).

Project Length - 1.330 miles

Total Contract Length - 3.860 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR002) Call No. 041

Project No. STP-M-6(84), 19022-3217-54 (PIN 116103.00)

The improvement of the intersection on U.S. 31 (S.R. 6) at S.R. 255 (Harding Place/Battery Lane) (L.M. 3.69) in Oak Hill, including grading, drainage, signals and paving.

Project Length - 0.330 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR118) Call No. 042

Project No. 98302-4143-04 (PIN 114110.07)

The random on-call attenuator repairs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNR071) Call No. 043

Project No. NH/HSIP-114(16), 20017-8211-14 (PIN 122632.00), 20017-3211-94 (PIN 122632.00)

The full depth reclamation and paving with bituminous seal coat on S.R. 114 from the end of the Tennessee River bridge (L.M. 0.12) to S.R. 69 (L.M. 2.15).

Project Length - 2.030 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 4.5%.

DECATUR AND HARDIN COUNTIES (Contract No.CNR004) Call No. 044

Project No. 36125-4205-04 (PIN 101896.02)

The repair of the bridge on U.S. 641 (S.R. 114) over the Tennessee River.

Project Length - 0.000 miles

Project No. NH/HSIP-114(14), 36125-8206-14 (PIN 122614.00), 36125-3206-94 (PIN 122614.00)

The resurfacing on U.S. 641 (S.R. 114) from S.R. 128 (L.M. 0.81) to the Tennessee River bridge (L.M. 3.65).

Project Length - 2.840 miles

Total Contract Length - 2.840 miles

Completion Time - On or before 11/30/2017

FAYETTE COUNTY (Contract No.CNR114) Call No. 045

Project No. STP/HSIP-196(14), 24017-8242-14 (PIN 123938.00), 24017-3242-94 (PIN 123938.00)

The resurfacing on S.R. 196 from Poplar Acres Road (L.M. 4.72) to S.R. 193 (L.M. 11.91).

Project Length - 7.190 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3%.

FAYETTE, LAUDERDALE, AND SHELBY COUNTIES (Contract No.CNR125) Call No. 046

Project No. 98049-4150-04 (PIN 125425.00)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

GILES COUNTY (Contract No.CNR089) Call No. 047

Project No. 28009-4210-04 (PIN 123877.00), HSIP-129(13), 28009-3210-94 (PIN 123877.00)

The resurfacing on S.R. 129 from U.S. 31 (S.R. 7) (L.M. 0.00) to the Marshall County line (L.M. 6.65).

Project Length - 6.650 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNR116) Call No. 048

Project No. HSIP-7(30), 28002-3227-94 (PIN 119839.00)

The grading, drainage and paving on U.S. 31 (S.R. 7) from Union Hill Road to Morrow Road in Ardmore.

Project Length - 1.016 miles

Completion Time - On or before 12/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 10%.

GREENE COUNTY (Contract No.CNR084) Call No. 049

Project No. HSIP-349(10), 30012-4225-04 (PIN 123976.00), 30012-3225-94 (PIN 123976.00)

The resurfacing on S.R. 349 from S.R. 340 (L.M. 0.00) to U.S. 321 (S.R. 35) (L.M. 13.25).

Project Length - 13.250 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 3%.

HAMBLEEN COUNTY (Contract No.CNR096) Call No. 050

Project No. NH/HSIP-34(110), 32004-8227-14 (PIN 123961.00), 32004-3227-94 (PIN 123961.00)

The resurfacing on U.S. 11E (S.R. 34) from near Walters Drive (L.M. 7.09) to near the U.S. 25E (S.R. 32) overpass (L.M. 11.13).

Project Length - 4.040 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

HAMILTON COUNTY (Contract No.CNR133) Call No. 051

Project No. NH/HSIP-153(11), 33052-8250-14 (PIN 124909.00), 33052-3250-94 (PIN 124909.00)

The resurfacing on S.R. 153 from the Chickamauga Dam bridge (L.M. 7.11) to the S.R. 319 bridge (L.M. 8.89).

Project Length - 1.780 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No.CNR109) Call No. 052

Project No. NH/HSIP-29(103), 33036-8290-14 (PIN 122085.00), 33036-3290-94 (PIN 122085.00)

The resurfacing on U.S. 27 (S.R. 29) from south of the bridge over Sale Creek (L.M. 28.25) to the Rhea County line (L.M. 30.84).

Project Length - 2.590 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

HANCOCK COUNTY (Contract No.CNR098) Call No. 053

Project No. STP/HSIP-66(51), 34002-8214-14 (PIN 123974.00), 34002-3214-94 (PIN 123974.00)

The resurfacing on S.R. 66 from the Hawkins County line (L.M. 0.00) to near the Clinch River (L.M. 6.47).

Project Length - 6.470 miles

Project No. STP/HSIP-63(61), 34037-8224-14 (PIN 123981.00), 34037-3224-94 (PIN 123981.00)

The resurfacing on S.R. 63 from near Mulberry Gap Road (L.M. 10.90) to S.R. 33 (L.M. 16.13).

Project Length - 5.230 miles

Total Contract Length - 11.700 miles

Completion Time - On or before 7/31/2017

The DBE goal for this contract is 2.5%.

HARDEMAN COUNTY (Contract No.CNR017) Call No. 054

Project No. 35005-4249-04 (PIN 123919.00), HSIP-57(67), 35005-3249-94 (PIN 123919.00)

The resurfacing on S.R. 57 from the Fayette County line (L.M. 0.00) to Saulsbury Road (L.M. 6.85).

Project Length - 6.850 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNR090) Call No. 055

Project No. 41010-4222-04 (PIN 123867.00), HSIP-100(78), 41010-3222-94 (PIN 123867.00)

The resurfacing on S.R. 100 from Primm Springs Road (L.M. 21.29) to S.R. 46 (L.M. 27.45).

Project Length - 6.160 miles

Project No. STP/HSIP-46(30), 41050-8213-14 (PIN 123842.00), 41050-3213-94 (PIN 123842.00)

The resurfacing on S.R. 46 from S.R. 7 (L.M. 0.00) to the Dickson County line (L.M. 2.76).

Project Length - 2.760 miles

Total Contract Length - 8.920 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

Project No. 41049-4230-04 (PIN 123833.00), HSIP-230(16), 41049-3230-94 (PIN 123833.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 230 from S.R. 48 (L.M. 9.32) to Dodd Hollow Road (L.M. 15.70).  
Project Length - 6.380 miles

Project No. 43061-4214-04 (PIN 123835.00), HSIP-231(6), 43061-3214-94 (PIN 123835.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 231 from U.S. 70 (S.R. 1) (L.M. 0.00) to the Houston County line (L.M. 7.54).  
Project Length - 7.540 miles

Total Contract Length - 13.920 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

HOUSTON COUNTY (Contract No.CNR099) Call No. 057

Project No. STP/HSIP-13(71), 42001-8219-14 (PIN 123863.00), 42001-3219-94 (PIN 123863.00)  
The resurfacing on S.R. 13 from the Humphreys County line (L.M. 0.00) to S.R. 49 (L.M. 6.85).  
Project Length - 6.850 miles

Project No. STP/HSIP-49(44), 42003-8230-14 (PIN 123875.00), 42003-3230-94 (PIN 123875.00)  
The resurfacing on S.R. 49 from S.R. 13 (L.M. 5.98) to east of Salmon Branch Road (L.M. 13.56).  
Project Length - 7.600 miles

Project No. NHTSA-HE-49(35), 97042-3210-04 (PIN 119826.00)  
The miscellaneous safety improvements on S.R. 49 from Church Street (L.M. 4.61) to S.R. 13 (L.M. 5.98).  
Project Length - 1.370 miles

Total Contract Length - 15.820 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 2%.

HUMPHREYS COUNTY (Contract No.CNR105) Call No. 058

Project No. STP/HSIP-13(69), 43005-8244-14 (PIN 122514.00), 43005-3244-94 (PIN 122514.00)  
The resurfacing on S.R. 13 from the Perry County line (L.M. 0.00) to north of Tumbling Creek Road/Burned House Road (L.M. 8.30).

Project Length - 8.300 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 1.5%.



Project No. STP/HSIP-9(89), 45004-8241-14 (PIN 123966.00), 45004-3241-94 (PIN 123966.00)  
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from the Sevier County line (L.M. 0.00) to near Historic Hills Drive (L.M. 9.00).  
Project Length - 9.000 miles

Project No. STP/HSIP-9(90), 45004-8242-14 (PIN 123967.00), 45004-3242-94 (PIN 123967.00)  
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Historic Hills Drive (L.M. 9.00) to near S.R. 92 (L.M. 11.23).  
Project Length - 2.230 miles

Total Contract Length - 11.230 miles  
Completion Time - On or before 8/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 2.5%.

JOHNSON COUNTY (Contract No.CNR134) Call No. 060

Project No. STP/HSIP-34(111), 46001-8222-14 (PIN 123969.00), 46001-3222-94 (PIN 123969.00), 46001-4222-04 (PIN 123969.00)  
The resurfacing on U.S. 421 (S.R. 34) from the Sullivan County line (L.M. 0.00) to near S.R. 91 (L.M. 12.90), including bridge deck repair.

Project Length - 12.900 miles  
Completion Time - On or before 8/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 1.5%.

KNOX COUNTY (Contract No.CNR082) Call No. 061

Project No. HSIP-168(13), 47057-4238-04 (PIN 123963.00), 47057-3238-94 (PIN 123963.00)  
The resurfacing on S.R. 168 from near Cinder Avenue (L.M. 11.60) to U.S. 11E (U.S. 70, S.R. 9) (L.M. 16.00).

Project Length - 4.400 miles  
Completion Time - On or before 8/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNR083) Call No. 062

Project No. STP/HSIP-332(13), 47033-8227-14 (PIN 123985.00), 47033-3227-94 (PIN 123985.00)  
The resurfacing on S.R. 332 from near the Southern Railroad bridge (L.M. 1.70) to near Northshore Hills Boulevard (L.M. 7.43).

Project Length - 5.730 miles  
Completion Time - On or before 8/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

Project No. R-PHSIP-33(111), 47017-3224-94 (PIN 118774.00)

The miscellaneous safety improvements on S.R. 33 from near Edington Road (L.M. 4.38) to near Doyle Street (L.M. 4.82).

Project Length - 0.440 miles

Project No. HSIP-1254(10), 47954-3565-94 (PIN 123514.00)

The miscellaneous safety improvements on Pleasant Ridge Road from Merchant Drive (L.M. 2.15) to west of Country Brook Lane (L.M. 3.38).

Project Length - 1.230 miles

Project No. HSIP-71(30), 78008-3257-94 (PIN 119968.00)

The miscellaneous safety improvements U.S. 441 (S.R. 71) from Bon Air Drive (L.M. 15.10) to King Branch Road (L.M. 19.81).

Project Length - 4.710 miles

Project No. HSIP-449(10), 78449-3205-94 (PIN 118772.00)

The miscellaneous safety improvements at the intersection of S.R. 449 and South River Road (L.M. 0.11).

Project Length - 0.000 miles

Total Contract Length - 6.380 miles

Completion Time - On or before 10/31/2017

**LAWRENCE COUNTY (Contract No.CNR088) Call No. 064**

Project No. NH/HSIP-6(121), 50001-8270-14 (PIN 123832.00), 50001-3270-94 (PIN 123832.00)

The resurfacing on U.S. 43 (S.R. 6) from Countryside Drive (L.M. 4.91) to south of Busby Road (L.M. 9.65).

Project Length - 4.470 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 2.5%.

**LAWRENCE COUNTY (Contract No.CNR112) Call No. 065**

Project No. STP/HSIP-242(163), 50013-8228-14 (PIN 122557.00), 50013-3228-94 (PIN 122557.00)

The resurfacing on S.R. 242 from U.S. 64 (S.R. 15) (L.M. 22.90) to north of Ethridge Red-Hill Road (L.M. 28.20).

Project Length - 5.300 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 2%.

Project No. 50009-4223-04 (PIN 123839.00), HSIP-242(160), 50009-3223-94 (PIN 123839.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 242 from S.R. 227 (L.M. 0.00) to the Wayne County line (L.M. 0.78).  
Project Length - 0.780 miles

Project No. 50009-4224-04 (PIN 123841.00), HSIP-242(162), 50009-3224-94 (PIN 123841.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 242 from the Wayne County line (L.M. 0.00) to N. Holly Creek Road (L.M. 4.40).  
Project Length - 4.400 miles

Project No. 59019-4222-04 (PIN 123854.00), HSIP-129(12), 59019-3222-94 (PIN 123854.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 129 from U.S. 31A (S.R. 11) (L.M. 6.22) to S.R. 272 (L.M. 11.97).  
Project Length - 5.750 miles

Project No. 91013-4202-04 (PIN 123840.00)  
The resurfacing (microsurface or thin mix overlay) on S.R. 242 from the Lawrence County line (L.M. 0.00) to the Lawrence County line (L.M. 0.30).  
Project Length - 0.300 miles

Total Contract Length - 11.230 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 4%.

LEWIS COUNTY (Contract No.CNR095) Call No. 067

Project No. 51003-4217-04 (PIN 122554.00), HSIP-48(54), 51003-3217-94 (PIN 122554.00)  
The resurfacing on S.R. 48 from the bridge over Trace Creek (L.M. 5.15) to S.R. 20 (L.M. 10.71).

Project Length - 5.560 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 2%.

LINCOLN COUNTY (Contract No.CNR103) Call No. 068

Project No. 52021-4222-04 (PIN 123865.00), HSIP-275(10), 52021-3222-94 (PIN 123865.00)  
The resurfacing on S.R. 275 from Vanntown Road (L.M. 7.16) to U.S. 64 (S.R. 15) (L.M. 14.19).

Project Length - 7.030 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNR072) Call No. 069

Project No. BR-STP-138(8), 57014-3222-94 (PIN 115682.00)  
The construction of two (2) concrete box bridges on S.R. 138 over Muddy Creek (L.M. 1.15).

Project Length - 0.000 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 10%.

MARION COUNTY (Contract No.CNR038) Call No. 070

Project No. BH-STP-156(7), 58016-3239-94 (PIN 113433.00)

The rehabilitation of the concrete I-beam bridge on S.R. 156 over Running Water Creek (L.M. 25.58).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 5%.

MARSHALL COUNTY (Contract No.CNR106) Call No. 071

Project No. STP/HSIP-11(87), 59002-8215-14 (PIN 123878.00), 59002-3215-94 (PIN 123878.00)

The resurfacing on U.S. 31A (S.R. 11) from north of Underpass Road (L.M. 5.49) to southwest of U.S. 431 (S.R. 50) (L.M. 12.66).

Project Length - 7.170 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNR104) Call No. 072

Project No. STP/HSIP-245(9), 60018-8217-14 (PIN 123873.00), 60018-3217-94 (PIN 123873.00)

The resurfacing on S.R. 245 from the Giles County line (L.M. 0.00) to Neeley Hollow Road (L.M. 6.33).

Project Length - 6.330 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

MAURY COUNTY (Contract No.CNR126) Call No. 073

Project No. STP/NH-SIP-6(88), 60002-3291-94 (PIN 117084.00)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 31 (S.R. 6) at the intersection of North Pointe Road (L.M. 25.63) in Columbia.

Project Length - 0.354 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MCMINN COUNTY (Contract No.CNR128) Call No. 074

Project No. NH/HSIP-30(77), 54005-8239-14 (PIN 124917.00), 54005-3239-94 (PIN 124917.00)

The resurfacing on S.R. 30 from east of Milton Drive (L.M. 6.50) to east of Jackson Street (L.M. 10.86).

Project Length - 4.360 miles

Completion Time - On or before 8/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No.CNR078) Call No. 075

Project No. NH-30(59), 54007-3220-14 (PIN 100255.03)

The grading, drainage and paving on S.R. 30 (White Street) from near Park Street (L.M. 10.95) to east of Knight Road (L.M. 12.05) in Athens.

Project Length - 1.212 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

MONTGOMERY AND ROBERTSON COUNTIES (Contract No.CNR097) Call No. 076

Project No. HSIP-1888(10), 63033-3406-94 (PIN 118842.00)

The miscellaneous safety improvements on Hickory Point Road from S.R. 12 (L.M. 0.00) to Lock-B Road (L.M. 4.18).

Project Length - 4.180 miles

Project No. HSIP-25(47), 74018-3206-94 (PIN 118841.00)

The miscellaneous safety improvements on S.R. 25 from S.R. 161 (L.M. 0.00) to U.S. 431 (S.R. 65) (L.M. 4.00).

Project Length - 4.000 miles

Project No. HSIP-257(9), 74019-3210-94 (PIN 118845.00)

The miscellaneous safety improvements on S.R. 257 from U.S. 431 (S.R. 65) (L.M. 3.84) to U.S. 41 (S.R. 11) (L.M. 11.88).

Project Length - 8.040 miles

Total Contract Length - 16.220 miles

Completion Time - On or before 9/30/2017

OVERTON COUNTY (Contract No.CNR074) Call No. 077

Project No. STP/HSIP-85(26), 67006-8229-14 (PIN 124895.00), 67006-3229-94 (PIN 124895.00)

The resurfacing (scrub seal) on S.R. 85 from S.R. 52 (L.M. 11.92) to the Scott Branch bridge (L.M. 19.14).

Project Length - 7.220 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

OVERTON AND PICKETT COUNTIES (Contract No.CNR075) Call No. 078

Project No. NH/HSIP-111(102), 67001-8290-14 (PIN 124914.00), 67001-3290-94 (PIN 124914.00)

The resurfacing on S.R. 111 from north of Big Springs Road in Overton County (L.M. 20.07) to the Pickett County line (L.M. 24.00).

Project Length - 3.930 miles

Project No. NH/HSIP-111(103), 69002-8255-14 (PIN 124915.00), 69002-3255-94 (PIN 124915.00)

The resurfacing on S.R. 111 from the Overton County line (L.M. 0.00) to north of Jim Beaty Road (L.M. 2.31).

Project Length - 2.310 miles

Total Contract Length - 6.240 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNR111) Call No. 079

Project No. NH/HSIP-1(369), 75004-8212-14 (PIN 123834.00), 75004-3212-94 (PIN 123834.00)

The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) from Ken Pilkerton Drive (L.M. 6.42) to west of Florence Road (L.M. 9.82).

Project Length - 3.400 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNR108) Call No. 080

Project No. HSIP-1055(10), 75061-3404-94 (PIN 120057.00)

The miscellaneous safety improvements on various local roads from U.S. 231 (S.R. 10) (L.M. 0.00) to near the I-840 interchange (L.M. 3.58).

Project Length - 3.580 miles

Project No. HSIP-106(35), 94015-3232-94 (PIN 121011.00)

The miscellaneous safety improvements on U.S. 431 (S.R. 106) from Berrys Chapel Road (L.M. 18.76) to the Davidson County line (L.M. 23.84).

Project Length - 5.080 miles

Project No. HSIP-46(23), 94019-3204-94 (PIN 119806.00)

The miscellaneous safety improvements on S.R. 46 from U.S. 431 (S.R. 106) (L.M. 0.00) to S.R. 96 (L.M. 5.64).

Project Length - 5.640 miles

Total Contract Length - 14.300 miles

Completion Time - On or before 8/31/2017

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No.CNR100) Call No. 081

Project No. NH/HSIP-1(364), 82002-8284-14 (PIN 123965.00), 82002-3284-94 (PIN 123965.00)

The resurfacing on U.S. 11W (S.R. 1) from near Indian Trail Drive (L.M. 5.85) to near Pendleton Road (L.M. 13.06).

Project Length - 7.210 miles

Completion Time - On or before 8/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WILSON COUNTY (Contract No.CNR010) Call No. 082

Project No. R-PHSIP-26(63), 95008-3205-94 (PIN 120400.00)

The installation of signals on U.S. 70 (S.R. 26) at the intersection of Bluebird Road/C.L. Manier Street, including signal timing from U.S. 70N (S.R. 24) to Tennessee Boulevard.

Project Length - 0.132 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049  
[TDOT.CopyCenter@tn.gov](mailto:TDOT.CopyCenter@tn.gov)

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Will Reid, Director  
Nashville, TN 37243-0326

Total Number of Contracts - 82  
Total Number of Projects - 201  
Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 12, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

DECATUR COUNTY (Contract No.CNR938) Call No. 001

Project No. NH/HSIP-114(16), 20017-8211-14 (PIN 122632.00), 20017-3211-94 (PIN 122632.00)  
The resurfacing on S.R. 114 from the end of the Tennessee River bridge (L.M. 0.12) to S.R. 69 (L.M. 2.15).

Project Length - 2.030 miles  
Completion Time - On or before 11/30/2017  
The DBE goal for this contract is 4.5%.

DEKALB COUNTY (Contract No.CNR934) Call No. 002

Project No. 21001-4276-04 (PIN 111211.02)  
The repair of the bridge on South College Street over U.S. 70 (S.R. 26) (L.M. 0.36) in Smithville.

Project Length - 0.000 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNR939) Call No. 003

Project No. STP/HSIP-9(89), 45004-8241-14 (PIN 123966.00), 45004-3241-94 (PIN 123966.00)  
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from the Sevier County line (L.M. 0.00) to near Historic Hills Drive (L.M. 9.00).

Project Length - 9.000 miles

Project No. STP/HSIP-9(90), 45004-8242-14 (PIN 123967.00), 45004-3242-94 (PIN 123967.00)  
The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Historic Hills Drive (L.M. 9.00) to near S.R. 92 (L.M. 11.23).

Project Length - 2.230 miles

Total Contract Length - 11.230 miles  
Completion Time - On or before 8/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 2.5%.



TIPTON COUNTY (Contract No.CNR936) Call No. 004

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00)  
The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).  
Project Length - 4.380 miles

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)  
The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.  
Project Length - 0.121 miles

Total Contract Length - 4.501 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 6%.

WHITE COUNTY (Contract No.CNR935) Call No. 005

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)  
The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR153) Call No. 006

Project No. 98019-4175-04 (PIN 114116.07)  
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR156) Call No. 007

Project No. 98302-4145-04 (PIN 114118.07)  
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR193) Call No. 008

Project No. 98302-4146-04 (PIN 125538.00)  
The mowing on various Interstate routes.  
Project Length - 103.650 miles

Project No. 98302-4147-04 (PIN 125538.00)  
The litter removal on various Interstate routes.  
Project Length - 0.000 miles

Total Contract Length - 103.650 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNR190) Call No. 009

Project No. HSIP-191(13), 03015-4209-04 (PIN 123892.00), 03015-3209-94 (PIN 123892.00)  
The resurfacing on S.R. 191 from I-40 (L.M. 0.00) to McCauley's Bluff Road (L.M. 5.00).

Project Length - 5.000 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3.5%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNR158) Call No. 010

Project No. 98049-4152-04 (PIN 114119.07)  
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNR195) Call No. 011

Project No. 04001-4236-04 (PIN 124934.00), HSIP-28(62), 04001-3236-94 (PIN 124934.00)  
The resurfacing on U.S. 127 (S.R. 28) from near College Station Mountain Road (L.M. 5.80) to south of S.R. 30 (L.M. 13.25).

Project Length - 7.450 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNR154) Call No. 012

Project No. 98029-4159-04 (PIN 114117.07)  
The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNR164) Call No. 013

Project No. HSIP-334(10), 05334-4204-04 (PIN 124000.00), 05334-3204-94 (PIN 124000.00)  
The resurfacing on S.R. 334 from S.R. 335 (L.M. 0.00) to S.R. 333 (L.M. 2.49).

Project Length - 2.490 miles  
Completion Time - On or before 10/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

BLOUNT COUNTY (Contract No.CNR148) Call No. 014

Project No. HSIP-336(15), 05025-4221-04 (PIN 123997.00), 05025-3221-94 (PIN 123997.00)  
The resurfacing on S.R. 336 from near Reagan Mill Road (L.M. 5.00) to near Montvale Road (L.M. 12.70).

Project Length - 7.700 miles  
Completion Time - On or before 10/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

BRADLEY COUNTY (Contract No.CNR196) Call No. 015

Project No. NH/HSIP-311(31), 06007-8244-14 (PIN 124898.00), 06007-3244-94 (PIN 124898.00)  
The resurfacing on U.S. 64BP (U.S. 74, S.R. 311) from the U.S. 64 (U.S. 11, S.R. 2) exit ramp (L.M. 1.29) to Goldstar Drive (L.M. 3.06).

Project Length - 1.770 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

CAMPBELL COUNTY (Contract No.CNR029) Call No. 016

Project No. 07952-3516-04 (PIN 118137.00)  
The grading, drainage and paving on a S.I.A. route serving Matix Corporation and Camel Manufacturing in Caryville.

Project Length - 2.012 miles  
Completion Time - On or before 6/30/2018

CLAY COUNTY (Contract No.CNR197) Call No. 017

Project No. STP/HSIP-53(50), 14006-8232-14 (PIN 124905.00), 14006-3232-94 (PIN 124905.00)  
The resurfacing on S.R. 53 from south of Old Livingston Highway (L.M. 6.72) to the bridge over Obey River (L.M. 9.00).

Project Length - 2.280 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No.CNR146) Call No. 018

Project No. HSIP-32(83), 15004-3212-94 (PIN 118826.00)

The miscellaneous safety improvements on S.R. 32 from Trail Hollow Road (L.M. 8.09) to U.S. 321 (S.R. 73) (L.M. 11.07).  
Project Length - 2.980 miles

Project No. STP/HSIP-32(88), 15005-8263-14 (PIN 123998.00), 15005-3263-94 (PIN 123998.00)

The resurfacing on U.S. 321 (S.R. 32) from near U.S. 321 (S.R. 73) (L.M. 11.04) to near S.R. 73 (L.M. 17.85).  
Project Length - 6.810 miles

Project No. STP/HSIP-339(12), 15017-8204-14 (PIN 123999.00), 15017-3204-94 (PIN 123999.00)

The resurfacing on S.R. 339 from U.S. 321 (S.R. 32) (L.M. 0.00) to the Sevier County line (L.M. 1.12).  
Project Length - 1.120 miles

Total Contract Length - 10.910 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

COCKE AND JEFFERSON COUNTIES (Contract No.CNR138) Call No. 019

Project No. 15007-4220-04 (PIN 125347.00)

The resurfacing on U.S. 411 (S.R. 35) from the Jefferson County line (L.M. 0.00) to U.S. 25W (U.S. 70, S.R. 9) (L.M. 1.60).  
Project Length - 1.600 miles

Project No. 45007-4223-04 (PIN 125348.00)

The resurfacing on U.S. 411 (S.R. 35) from near Norton Road (L.M. 0.00) to the Cocke County line (L.M. 1.74).  
Project Length - 1.740 miles

Total Contract Length - 3.340 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNR199) Call No. 020

Project No. 16024-4215-04 (PIN 124938.00), HSIP-280(11), 16024-3215-94 (PIN 124938.00)

The resurfacing on S.R. 280 from U.S. 41 (S.R. 2) (L.M. 0.00) to S.R. 53 (L.M. 10.60).

Project Length - 10.600 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

COFFEE COUNTY (Contract No.CNR198) Call No. 021

Project No. STP/HSIP-2(252), 16003-8245-14 (PIN 124911.00), 16003-3245-94 (PIN 124911.00)

The resurfacing on U.S. 41 (S.R. 2) from east of Hendrixson Drive (L.M. 12.92) to the bridge over I-24 (L.M. 16.78).

Project Length - 3.860 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CROCKETT COUNTY (Contract No.CNR183) Call No. 022

Project No. NH/HSIP-20(68), 17001-8226-14 (PIN 123917.00), 17001-3226-94 (PIN 123917.00)

The resurfacing with hot in-place recycling on U.S. 412 (S.R. 20) from S.R. 76 (L.M. 17.63) to the Madison County line (L.M. 22.29).

Project Length - 4.660 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 2%.

CUMBERLAND COUNTY (Contract No.CNR209) Call No. 023

Project No. 18012-4217-04 (PIN 124933.00), HSIP-101(25), 18012-3217-94 (PIN 124933.00)

The resurfacing on S.R. 101 from the Bledsoe County line (L.M. 0.00) to Vandever Road (L.M. 9.12).

Project Length - 9.120 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR157) Call No. 024

Project No. NH/HSIP-155(27), 19076-8250-14 (PIN 123849.00), 19076-3250-94 (PIN 123849.00)

The resurfacing on S.R. 155 from the bridge over Two Rivers Parkway (L.M. 10.08) to west of the McGavock Pike ramp (L.M. 12.18).

Project Length - 2.100 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR167) Call No. 025

Project No. NH/HSIP-6(124), 19025-8230-14 (PIN 125299.00), 19025-3230-94 (PIN 125299.00)

The resurfacing on U.S. 31E (S.R. 6) from Gallatin Pike (L.M. 16.49) to S.R. 45 (Old Hickory Boulevard) (L.M. 18.57).

Project Length - 2.080 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

DAVIDSON COUNTY (Contract No.CNR179) Call No. 026

Project No. STP-NH/HSIP-11(88), 19030-8217-14 (PIN 123853.00), 19030-3217-94 (PIN 123853.00)

The resurfacing on U.S. 31W (S.R. 11) from south of S.R. 155 (Briley Parkway) (L.M. 17.42) to north of S.R. 45 (Old Hickory Boulevard) (L.M. 19.41).

Project Length - 1.990 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR161) Call No. 027

Project No. 19047-4237-04 (PIN 103641.12)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNR166) Call No. 028

Project No. HSIP-I-40-4(84), 19008-3193-94 (PIN 118795.00)

The miscellaneous safety improvements on I-40 from near Elm Hill Pike (L.M. 21.05) to near the Spence Lane ramp (L.M. 22.14).

Project Length - 1.100 miles

Project No. PHSIP/NH-SIP-251(17), 19050-3202-94 (PIN 120239.00)

The miscellaneous safety improvements on S.R. 251 from Tidwell Road (L.M. 8.75) to south of Tolbent Road (L.M. 9.61), including the I-40 interchange.

Project Length - 0.850 miles

Project No. HSIP-252(12), 94027-3210-94 (PIN 120788.00)

The miscellaneous safety improvements on S.R. 252 from S.R. 96 (L.M. 0.00) to McEwen Drive (L.M. 6.23).

Project Length - 6.230 miles

Total Contract Length - 8.180 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

DYER COUNTY (Contract No.CNR175) Call No. 029

Project No. 23004-4247-04 (PIN 123887.00), HSIP-3(144), 23004-3247-94 (PIN 123887.00)

The resurfacing on U.S. 51 (S.R. 3) from S.R. 3/S.R. 211 overhead (L.M. 12.00) to the S.R. 77 ramp (L.M. 17.87).

Project Length - 5.870 miles

Project No. STP/HSIP-77(44), 23010-8213-14 (PIN 122641.00), 23010-3213-94 (PIN 122641.00)

The resurfacing on S.R. 77 from west of U.S. 51 (S.R. 3) (L.M. 0.00) to the Gibson County line (L.M. 7.09).

Project Length - 7.090 miles

Total Contract Length - 12.960 miles

Completion Time - On or before 11/30/2017

The DBE goal for this contract is 2.5%.

FAYETTE COUNTY (Contract No.CNR188) Call No. 030

Project No. STP/HSIP-222(10), 24021-8208-14 (PIN 123945.00), 24021-3208-94 (PIN 123945.00)

The resurfacing on S.R. 222 from S.R. 59 (L.M. 0.00) to Hebron Drive (L.M. 7.48).

Project Length - 7.480 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

FENTRESS COUNTY (Contract No.CNR144) Call No. 031

Project No. HSIP-28(56), 25043-3210-94 (PIN 121584.00)

The construction of an acceleration lane on S.R. 28 (L.M. 21.00) and safety improvements from near the Jamestown City limits (L.M. 20.78) to the Pickett County line (L.M. 33.58).

Project Length - 12.580 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3.5%.

FENTRESS COUNTY (Contract No.CNR213) Call No. 032

Project No. STP/HSIP-52(83), 25003-8227-14 (PIN 122523.00), 25003-3227-94 (PIN 122523.00)

The resurfacing on S.R. 52 from west of S.R. 154 (L.M. 11.00) to east of the bridge over U.S. 127 (S.R. 28) (L.M. 13.60).

Project Length - 2.600 miles

Project No. STP/HSIP-154(6), 25006-8222-14 (PIN 124907.00), 25006-3222-94 (PIN 124907.00)

The resurfacing on S.R. 154 from S.R. 52 (L.M. 0.00) to North Main Street (L.M. 1.38).

Project Length - 1.380 miles

Total Contract Length - 3.980 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No.CNR214) Call No. 033

Project No. STP/HSIP-50(60), 26005-8227-14 (PIN 124910.00), 26005-3227-94 (PIN 124910.00)

The resurfacing on S.R. 50 from near Dry Creek bridge (L.M. 10.26) to S.R. 130 (L.M. 12.00).

Project Length - 1.740 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

FRANKLIN COUNTY (Contract No.CNR219) Call No. 034

Project No. 26952-3511-04 (PIN 118868.03)

The grading, drainage and paving on a S.I.A. route serving Nissan North America in Decherd.

Project Length - 0.780 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

GILES COUNTY (Contract No.CNR178) Call No. 035

Project No. STP/HSIP-11(89), 28004-8252-14 (PIN 123861.00), 28004-3252-94 (PIN 123861.00)

The resurfacing on S.R. 11 from north of York Hollow Road (L.M. 13.00) to east of 6th Street (L.M. 18.30).

Project Length - 5.300 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

GRAINGER COUNTY (Contract No.CNR140) Call No. 036

Project No. 29008-4208-04 (PIN 123991.00), HSIP-131(46), 29008-3208-94 (PIN 123991.00)

The resurfacing on S.R. 131 from U.S. 25E (S.R. 32) (L.M. 17.08) to the Hancock County line (L.M. 24.61).

Project Length - 7.530 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

GREENE COUNTY (Contract No.CNR150) Call No. 037

Project No. HSIP-34(101), 30002-3250-94 (PIN 121494.00)

The miscellaneous safety improvements including resurfacing on U.S. 11E (S.R. 34) from near Main Street (L.M. 6.80) to near Emerald Road (L.M. 9.53).

Project Length - 2.730 miles

Completion Time - On or before 9/30/2017

The DBE goal for this contract is 4.5%.

GREENE AND WASHINGTON COUNTIES (Contract No.CNR141) Call No. 038

Project No. STP/HSIP-93(21), 30009-8234-14 (PIN 123993.00), 30009-3234-94 (PIN 123993.00)

The resurfacing on S.R. 93 from U.S. 11E (S.R. 34) (L.M. 0.00) to near S.R. 351 (L.M. 8.04).

Project Length - 8.040 miles

Project No. STP/HSIP-351(20), 30016-8224-14 (PIN 123984.00), 30016-3224-94 (PIN 123984.00)

The resurfacing on S.R. 351 from S.R. 107 (L.M. 11.34) to U.S. 11E (S.R. 34) (L.M. 18.08).

Project Length - 6.740 miles

Project No. HSIP-353(11), 90023-4224-04 (PIN 123987.00), 90023-3224-94 (PIN 123987.00)

The resurfacing on S.R. 353 from S.R. 107 (L.M. 0.00) to S.R. 81 (L.M. 13.30).

Project Length - 13.030 miles

Total Contract Length - 27.810 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

HAMILTON COUNTY (Contract No.CNR223) Call No. 039

Project No. 33948-4248-04 (PIN 105739.12)

The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)



HARDIN COUNTY (Contract No.CNR184) Call No. 040

Project No. STP/HSIP-15(196), 36001-8293-14 (PIN 123916.00), 36001-3293-94 (PIN 123916.00)

The resurfacing with hot in-place recycling on U.S. 64 (S.R. 15) from the Crump City limits (L.M. 4.23) to the Tennessee River (L.M. 6.29).

Project Length - 2.060 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 2.5%.

HAWKINS COUNTY (Contract No.CNR142) Call No. 041

Project No. HSIP-347(11), 37019-4219-04 (PIN 123990.00), 37019-3219-94 (PIN 123990.00)

The resurfacing on S.R. 347 from near Goshen Valley Road (L.M. 9.91) to the Sullivan County line (L.M. 20.90).

Project Length - 10.990 miles

Completion Time - On or before 9/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

HENDERSON COUNTY (Contract No.CNR204) Call No. 042

Project No. 39021-4224-04 (PIN 123922.00), HSIP-114(17), 39021-3224-94 (PIN 123922.00), 39021-4225-04 (PIN 123922.00)

The resurfacing on S.R. 114 from S.R. 201 (L.M. 6.52) to U.S. 412 (S.R. 20) (L.M. 10.55).

Project Length - 4.030 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

JACKSON COUNTY (Contract No.CNR200) Call No. 043

Project No. STP/HSIP-85(27), 44006-8210-14 (PIN 124936.00), 44006-3210-94 (PIN 124936.00)

The resurfacing on S.R. 85 from S.R. 53 (L.M. 15.32) to near Gaw Branch Road (L.M. 20.17).

Project Length - 4.850 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

JOHNSON COUNTY (Contract No.CNR192) Call No. 044

Project No. BRZ-4600(23), 46946-3405-94 (PIN 010716.00)

The construction of a concrete box bridge on Forge Road over Forge Creek (L.M. 1.86), including grading, drainage, retaining wall and paving.

Project Length - 0.057 miles

Completion Time - On or before 10/15/2017

The DBE goal for this contract is 5.5%.

KNOX COUNTY (Contract No.CNR147) Call No. 045

Project No. NH/HSIP-1(365), 47009-8296-14 (PIN 123996.00), 47009-3296-94 (PIN 123996.00)  
The resurfacing on U.S. 11 (S.R. 1) from near Morrell Road (L.M. 12.00) to near Newcom Avenue (L.M. 15.01).

Project Length - 3.010 miles  
Completion Time - On or before 9/30/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

KNOX COUNTY (Contract No.CNR160) Call No. 046

Project No. 47010-4247-04 (PIN 103635.13)  
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018 (See Special Provision 108B)

MACON COUNTY (Contract No.CNR173) Call No. 047

Project No. NH/HSIP-52(82), 56003-8262-14 (PIN 123866.00), 56003-3262-94 (PIN 123866.00)  
The resurfacing on S.R. 52 from Old Highway 52/Brattontown Circle (L.M. 9.89) to west of Red Boiling Springs Road (L.M. 14.65).

Project Length - 4.760 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 2%.

MADISON COUNTY (Contract No.CNR185) Call No. 048

Project No. NH/HSIP-20(67), 57011-8227-14 (PIN 123910.00), 57011-3227-94 (PIN 123910.00)  
The resurfacing on U.S. 412 (S.R. 20) from the Crockett County line (L.M. 0.00) to near the I-40 on ramp (L.M. 7.34).

Project Length - 7.340 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 2.5%.

MARION COUNTY (Contract No.CNR212) Call No. 049

Project No. HSIP-108(99), 58013-4235-04 (PIN 124935.00), 58013-3235-94 (PIN 124935.00)  
The resurfacing on S.R. 108 from S.R. 28 (L.M. 0.00) to south of Fish Branch Road (L.M. 4.30).

Project Length - 4.300 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MARSHALL COUNTY (Contract No.CNR180) Call No. 050

Project No. STP/HSIP-64(22), 59008-8206-14 (PIN 122515.00), 59008-3206-94 (PIN 122515.00)  
The resurfacing on S.R. 64 from U.S. 31A (S.R. 11) (L.M. 0.00) to the Bedford County line (L.M. 3.03).

Project Length - 3.030 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 2.5%.

MARSHALL AND MAURY COUNTIES (Contract No.CNR152) Call No. 051

Project No. STP/HSIP-106(39), 59011-8219-14 (PIN 122517.00), 59011-3219-94 (PIN 122517.00)  
The resurfacing on U.S. 431 (S.R. 106) from the Maury County line (L.M. 0.00) to the Maury County line (L.M. 2.29).  
Project Length - 2.290 miles

Project No. STP/HSIP-106(40), 60014-8217-14 (PIN 115560.00), 60014-3217-94 (PIN 115560.00)  
The resurfacing on U.S. 431 (S.R. 106) from the Marshall County line (L.M. 0.00) to the Marshall County line (L.M. 0.51).  
Project Length - 0.510 miles

Total Contract Length - 2.800 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 2.5%.

MAURY COUNTY (Contract No.CNR162) Call No. 052

Project No. NH/HSIP-99(55), 60010-8217-14 (PIN 123845.00), 60010-3217-94 (PIN 123845.00)  
The resurfacing on U.S. 412 (S.R. 99) from the Lewis County line (L.M. 0.00) to east of Cecil Farm Road (L.M. 6.00).

Project Length - 6.000 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No.CNR201) Call No. 053

Project No. NH-I-75-1(142), 54001-8183-44 (PIN 125423.00)  
The resurfacing on I-75 from near Mile Marker 39 (L.M. 4.03) to the S.R. 30 bridge (L.M. 13.86).

Project Length - 9.830 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MCNAIRY COUNTY (Contract No.CNR186) Call No. 054

Project No. NH/HSIP-5(108), 55002-8233-14 (PIN 123914.00), 55002-3233-94 (PIN 123914.00)  
The resurfacing on U.S. 45 (S.R. 5) from U.S. 64 (S.R. 15) (L.M. 15.63) to near New Salem Road (L.M. 21.36).

Project Length - 5.730 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 2.5%.

MONROE COUNTY (Contract No.CNR151) Call No. 055

Project No. 62069-4229-04 (PIN 123980.00), HSIP-68(47), 62069-3229-94 (PIN 123980.00)  
The resurfacing on S.R. 68 from near the bridges over I-75 (L.M. 0.30) to near the bridge over the Southern Railway (L.M. 3.00).

Project Length - 2.700 miles  
Completion Time - On or before 10/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MONROE COUNTY (Contract No.CNR216) Call No. 056

Project No. STP/HSIP-322(17), 62014-8224-14 (PIN 125420.00), 62014-3224-94 (PIN 125420.00)  
The resurfacing on S.R. 322 from the Loudon County line (L.M. 0.00) to S.R. 2 (L.M. 3.10).

Project Length - 3.100 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MONROE COUNTY (Contract No.CNR163) Call No. 057

Project No. STP/HSIP-33(125), 62004-8255-14 (PIN 123992.00), 62004-3255-94 (PIN 123992.00)  
The resurfacing on U.S. 411 (S.R. 33) from near Stinnett Ridge Road (L.M. 8.88) to near King Road (L.M. 11.10).

Project Length - 2.220 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

MONTGOMERY COUNTY (Contract No.CNR220) Call No. 058

Project No. R-STP-374(10), 63111-3218-14 (PIN 100290.00)  
The grading, drainage, signals, construction of a retaining wall and paving on S.R. 374 from south of Dunbar Cave Road (L.M. 2.84) to west of Stokes Road (L.M. 4.75).

Project Length - 2.270 miles

Completion Time - On or before 12/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MONTGOMERY COUNTY (Contract No.CNR182) Call No. 059

Project No. STP/HSIP-112(38), 63111-8219-14 (PIN 122516.00), 63111-3219-94 (PIN 122516.00)  
The resurfacing on U.S. 41A (S.R. 112) from S.R. 374 (L.M. 9.44) to University Avenue (L.M. 13.88).

Project Length - 4.440 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

OBION COUNTY (Contract No.CNR222) Call No. 060

Project No. 66009-4229-04 (PIN 117785.00), HSIP-21(24), 66009-3229-94 (PIN 117785.00)  
The resurfacing on S.R. 21 from the Lake County line (L.M. 0.00) to S.R. 183 (L.M. 7.08).

Project Length - 7.080 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

OBION COUNTY (Contract No.CNR181) Call No. 061

Project No. STP/HSIP-184(5), 66006-8214-14 (PIN 123881.00), 66006-3214-94 (PIN 123881.00)  
The resurfacing on S.R. 184 from S.R. 431 (L.M. 8.86) to S.R. 214 (L.M. 9.74).  
Project Length - 0.880 miles

Project No. STP/HSIP-21(22), 66010-8212-14 (PIN 122635.00), 66010-3212-94 (PIN 122635.00)  
The resurfacing on S.R. 21 from U.S. 45W (S.R. 5) (L.M. 20.35) to U.S. 51 (S.R. 3) (L.M. 22.30).  
Project Length - 1.950 miles

Project No. HSIP-214(8), 66214-4204-04 (PIN 123882.00), 66214-3204-94 (PIN 123882.00)  
The resurfacing on S.R. 214 from S.R. 21 (L.M. 0.00) to S.R. 184 (L.M. 0.86).  
Project Length - 0.860 miles

Total Contract Length - 3.690 miles  
Completion Time - On or before 11/30/2017  
The DBE goal for this contract is 2.5%.

OBION COUNTY (Contract No.CNR191) Call No. 062

Project No. STP-M-5(103), 66007-3230-94 (PIN 121478.00)  
The installation of signals on U.S. 45W (S.R. 5) at the intersection of Jackson Street (L.M. 15.78) in Union City.

Project Length - 0.058 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 4%.

PERRY COUNTY (Contract No.CNR168) Call No. 063

Project No. HSIP-128(32), 68006-4218-04 (PIN 123852.00), 68006-3218-94 (PIN 123852.00)  
The resurfacing on S.R. 128 from Holder Cemetery Road (L.M. 6.05) to S.R. 13 (L.M. 12.13).

Project Length - 6.080 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3.5%.

PUTNAM COUNTY (Contract No.CNR202) Call No. 064

Project No. HSIP-96(51), 71031-4214-04 (PIN 122116.00), 71031-3214-94 (PIN 122116.00)  
The resurfacing on S.R. 96 from south of the I-40 underpass (L.M. 1.34) to U.S. 70N (S.R. 24) (L.M. 0.04) excluding the section in Smith County.

Project Length - 3.010 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

PUTNAM COUNTY (Contract No.CNR203) Call No. 065

Project No. STP/HSIP-135(24), 71011-8234-14 (PIN 124923.00), 71011-3234-94 (PIN 124923.00)  
The resurfacing on S.R. 135 from south of Jackson Street (L.M. 9.75) to north of S.R. 290 (L.M. 11.64).

Project Length - 1.890 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 10%.

RHEA COUNTY (Contract No.CNR205) Call No. 066

Project No. 72008-4211-04 (PIN 124931.00), HSIP-68(48), 72008-3211-94 (PIN 124931.00)  
The resurfacing on S.R. 68 from U.S. 27 (S.R. 29) (L.M. 8.33) to near the Meigs County line (L.M. 15.16).

Project Length - 6.830 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No.CNR217) Call No. 067

Project No. 74013-4232-04 (PIN 123859.00), HSIP-76(102), 74013-3232-94 (PIN 123859.00)  
The resurfacing on S.R. 76 from north of S.R. 49 (L.M. 4.77) to east of Bethlehem Road (L.M. 11.00).

Project Length - 6.230 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3%.

ROBERTSON COUNTY (Contract No.CNR172) Call No. 068

Project No. STP/HSIP-161(11), 74016-8218-14 (PIN 122556.00), 74016-3218-94 (PIN 122556.00)  
The resurfacing on S.R. 161 from U.S. 431 (S.R. 65) (L.M. 0.00) to S.R. 25 (L.M. 5.22).

Project Length - 5.220 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNR145) Call No. 069

Project No. R-PHSIP-96(39), 75077-3218-94 (PIN 119675.00)  
The construction of turn lanes on S.R. 96 at the I-24 WB exit ramp (Exit 78-B) (L.M. 9.52 - L.M. 9.68), including grading, drainage, signals and paving.

Project Length - 0.163 miles  
Completion Time - On or before 12/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No.CNR169) Call No. 070

Project No. STP/HSIP-2(251), 75004-8213-14 (PIN 122509.00), 75004-3213-94 (PIN 122509.00)  
The resurfacing on U.S. 41 (S.R. 2) from north of Epps Mill Road (L.M. 8.58) to the Coffee County line (L.M. 16.26).

Project Length - 7.680 miles  
Completion Time - On or before 10/31/2017  
The DBE goal for this contract is 3%.

SEVIER COUNTY (Contract No.CNR165) Call No. 071

Project No. NH/HSIP-73(66), 78013-8238-14 (PIN 123994.00), 78013-3238-94 (PIN 123994.00)

The resurfacing on U.S. 321 (S.R. 73) from the Blount County line (L.M. 0.00) to near Walden Creek Road (L.M. 8.20).

Project Length - 8.200 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SEVIER COUNTY (Contract No.CNR137) Call No. 072

Project No. STP/HSIP-9(92), 78002-8206-14 (PIN 125102.00), 78002-3206-94 (PIN 125102.00)

The resurfacing on U.S. 25W (S.R. 9) from the Knox County line (L.M. 0.00) to the Jefferson County line (L.M. 2.91).

Project Length - 2.910 miles

Completion Time - On or before 10/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

SHELBY COUNTY (Contract No.CNR189) Call No. 073

Project No. NH/HSIP-1(368), 79011-8269-14 (PIN 123937.00), 79011-3269-94 (PIN 123937.00)

The resurfacing on U.S. 64 (U.S. 70, S.R. 1) from the Wolf River (L.M. 12.22) to S.R. 15 (Stage Road) (L.M. 16.78).

Project Length - 4.560 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNR187) Call No. 074

Project No. NH/HSIP-175(24), 79040-8236-14 (PIN 123941.00), 79040-3236-94 (PIN 123941.00)

The resurfacing on S.R. 175 from U.S. 51 (S.R. 3, Elvis Presley Boulevard) (L.M. 4.67) to Swinnea Road (L.M. 8.24).

Project Length - 3.570 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

STEWART COUNTY (Contract No.CNR170) Call No. 075

Project No. STP/HSIP-120(4), 81005-8215-14 (PIN 123855.00), 81005-3215-94 (PIN 123855.00)

The resurfacing on S.R. 120 from S.R. 76 (L.M. 0.00) to the Kentucky State line (L.M. 12.16).

Project Length - 12.160 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNR159) Call No. 076

Project No. STP/HSIP-174(25), 83017-8249-14 (PIN 123843.00), 83017-3249-94 (PIN 123843.00)  
The resurfacing on S.R. 174 from S.R. 386 (L.M. 13.54) to east of Walnut Crest Drive (L.M. 14.71).  
Project Length - 1.170 miles

Project No. NH/HSIP-109(39), 83074-8216-14 (PIN 123860.00), 83074-3216-94 (PIN 123860.00)  
The resurfacing on S.R. 109 from U.S. 31E (S.R. 6) (L.M. 3.72) to Old Douglas Lane (L.M. 7.30).  
Project Length - 3.580 miles

Project No. NH/HSIP-386(16), 83076-8249-14 (PIN 123844.00), 83076-3249-94 (PIN 123844.00)  
The resurfacing on S.R. 386 from the on ramp to Green Lea Boulevard (L.M. 12.07) to S.R. 174 (L.M. 12.66).  
Project Length - 0.590 miles

Project No. NH/HSIP-6(123), 83077-8218-14 (PIN 123864.00), 83077-3218-94 (PIN 123864.00)  
The resurfacing on U.S. 31E (S.R. 6) from JoAnn Street (L.M. 15.08) to Alexander Lane (L.M. 22.40).  
Project Length - 7.320 miles

Total Contract Length - 12.660 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

SUMNER COUNTY (Contract No.CNR174) Call No. 077

Project No. STP-NH/HSIP-41(23), 83008-8231-14 (PIN 122513.00), 83008-3231-94 (PIN 122513.00)  
The resurfacing on U.S. 31W (S.R. 41) from S.R. 25 (L.M. 14.41) to south of TGT Road (L.M. 22.18).  
Project Length - 7.770 miles

Project No. 83015-4210-04 (PIN 122542.00), HSIP-76(101), 83015-3210-94 (PIN 122542.00)  
The resurfacing on S.R. 76 from S.R. 25 (L.M. 3.91) to S.R. 109 (L.M. 10.34).  
Project Length - 6.430 miles

Total Contract Length - 14.200 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 2.5%.

UNICOI AND WASHINGTON COUNTIES (Contract No.CNR194) Call No. 078

Project No. HSIP-36(54), 86001-3219-94 (PIN 120164.00)  
The miscellaneous safety improvements on U.S. 19W (S.R. 36) from the North Carolina state line (L.M. 0.00) to the I-26 interchange (L.M. 7.60).  
Project Length - 7.600 miles

Project No. HSIP-81(22), 90009-3240-94 (PIN 119580.00)  
The miscellaneous safety improvements including HFST on S.R. 81 from east of I-26 in Unicoi County (L.M. 0.03) to Arnold Road in Washington County (L.M. 1.80).  
Project Length - 4.020 miles

Total Contract Length - 11.620 miles  
Completion Time - On or before 9/30/2017  
The DBE goal for this contract is 2%.



VAN BUREN COUNTY (Contract No.CNR206) Call No. 079

Project No. STP/HSIP-8(51), 88001-8215-14 (PIN 122564.00), 88001-3215-94 (PIN 122564.00)

The resurfacing on S.R. 8 from the Sequatchie County line (L.M. 0.00) to the Warren County line (L.M. 4.17).

Project Length - 4.170 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WARREN COUNTY (Contract No.CNR207) Call No. 080

Project No. HSIP-287(11), 89011-4208-04 (PIN 122528.00), 89011-3208-94 (PIN 122528.00)

The resurfacing on S.R. 287 from east of Shelbyville Road (L.M. 10.17) to Nashville Highway (Old S.R. 1) (L.M. 14.32).

Project Length - 4.150 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WARREN COUNTY (Contract No.CNR208) Call No. 081

Project No. HSIP-287(12), 89039-4205-04 (PIN 124930.00), 89039-3205-94 (PIN 124930.00)

The resurfacing on S.R. 287 from near S.R. 56 (L.M. 27.88) to near S.R. 288 (L.M. 33.88).

Project Length - 6.000 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WAYNE COUNTY (Contract No.CNR177) Call No. 082

Project No. STP/HSIP-13(72), 91001-8230-14 (PIN 125022.00), 91001-3230-94 (PIN 125022.00)

The resurfacing on S.R. 13 from the Alabama State line (L.M. 0.00) to north of Houston Smith Road (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 10/31/2017

The DBE goal for this contract is 3%.

WEAKLEY COUNTY (Contract No.CNR211) Call No. 083

Project No. STP/HSIP-43(40), 92003-8269-14 (PIN 122647.00), 92003-3269-94 (PIN 122647.00), 92003-4269-04 (PIN 122647.00)

The resurfacing on U.S. 45E (S.R. 43) from the Gibson County line (L.M. 0.00) to Old U.S. 45E (L.M. 7.01).

Project Length - 14.020 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

WHITE COUNTY (Contract No.CNR210) Call No. 084

Project No. STP/HSIP-1(371), 93001-8264-14 (PIN 122526.00), 93001-3264-94 (PIN 122526.00)  
The resurfacing on U.S. 70 (S.R. 1) from the S.R. 111 overpass (L.M. 7.69) to near Luther Road (L.M. 10.61).  
Project Length - 2.920 miles

Project No. STP/HSIP-26(69), 93002-8216-14 (PIN 122525.00), 93002-3216-94 (PIN 122525.00)  
The resurfacing on U.S. 70 (S.R. 26) from east of Creekside Place (L.M. 9.82) to Moore Street (L.M. 10.79).  
Project Length - 0.970 miles

Project No. STP/HSIP-84(12), 93004-8223-14 (PIN 124918.00), 93004-3223-94 (PIN 124918.00)  
The resurfacing on S.R. 84 from U.S. 70 (S.R. 1) (L.M. 0.00) to near College Street (L.M. 0.12).  
Project Length - 0.120 miles

Total Contract Length - 4.010 miles  
Completion Time - On or before 11/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No.CNR171) Call No. 085

Project No. NH/HSIP-109(37), 95011-8222-14 (PIN 123856.00), 95011-3222-94 (PIN 123856.00)  
The resurfacing on S.R. 109 from I-840 (L.M. 0.00) to I-40 (L.M. 3.99).

Project Length - 3.990 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNR155) Call No. 086

Project No. STP/HSIP-171(30), 95015-8233-14 (PIN 125298.00), 95015-3233-94 (PIN 125298.00)  
The resurfacing on S.R. 171 from I-40 (L.M. 4.84) to Division Street (L.M. 6.92).

Project Length - 2.080 miles  
Completion Time - On or before 10/31/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2048 / Email [TDOT.CopyCenter@tn.gov](mailto:TDOT.CopyCenter@tn.gov)

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 86  
Total Number of Projects - 189  
Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 23, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR941) Call No. 001

Project No. 98302-4146-04 (PIN 125538.00)  
The mowing on various Interstate routes.  
Project Length - 103.650 miles

Project No. 98302-4147-04 (PIN 125538.00)  
The litter removal on various Interstate routes.  
Project Length - 0.000 miles

Total Contract Length - 103.650 miles  
Completion Time - On or before 12/31/2017 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNR937) Call No. 002

Project No. STP-M-6(84), 19022-3217-54 (PIN 116103.00)  
The improvement of the intersection on U.S. 31 (S.R. 6) at S.R. 255 (Harding Place/Battery Lane) (L.M. 3.69) in Oak Hill, including grading, drainage, signals and paving.

Project Length - 0.330 miles  
Completion Time - On or before 4/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 10%.

JOHNSON COUNTY (Contract No.CNR940) Call No. 003

Project No. BRZ-4600(23), 46946-3405-94 (PIN 010716.00)  
The construction of a concrete box bridge on Forge Road over Forge Creek (L.M. 1.86), including grading, drainage, retaining wall and paving.

Project Length - 0.057 miles  
Completion Time - On or before 10/15/2017  
The DBE goal for this contract is 5.5%.

TIPTON COUNTY (Contract No.CNR936) Call No. 004

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00)  
The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).  
Project Length - 4.380 miles

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)  
The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.  
Project Length - 0.121 miles

Total Contract Length - 4.501 miles  
Completion Time - On or before 11/30/2017  
The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No.CNR224) Call No. 005

Project No. NH/HSIP-61(43), 01005-8239-14 (PIN 124002.00), 01005-3239-94 (PIN 124002.00)  
The resurfacing on S.R. 61 from near S.R. 95 (Oak Ridge Turnpike) (L.M. 10.14) to near Suzanne Drive (L.M. 13.72).

Project Length - 3.580 miles  
Completion Time - On or before 11/15/2017 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

CAMPBELL COUNTY (Contract No.CNR225) Call No. 006

Project No. 07015-4222-04 (PIN 123995.00)  
The resurfacing on S.R. 297 from S.R. 63 (L.M. 0.00) to near Elk Fork Road (L.M. 5.47).

Project Length - 5.370 miles  
Completion Time - On or before 11/15/2017

CHEATHAM COUNTY (Contract No.CNR234) Call No. 007

Project No. 11024-4234-04 (PIN 122550.00)  
The resurfacing on S.R. 249 from north of Deerfoot Drive (L.M. 8.00) to S.R. 251 (L.M. 12.71).

Project Length - 4.710 miles  
Completion Time - On or before 11/15/2017 (See Special Provision 108B)

CUMBERLAND AND ROANE COUNTIES (Contract No.CNR240) Call No. 008

Project No. PHSIP/HSIP-7300(34), 73946-3408-94 (PIN 120412.00)  
The miscellaneous safety improvements on Old Rockwood Road/Black Hollow Road from S.R. 299 in Cumberland County (L.M. 2.26) to Furnace Avenue in Roane County (L.M. 3.10).

Project Length - 3.290 miles  
Completion Time - On or before 11/30/2017  
The DBE goal for this contract is 5.5%.

HAMBLEN COUNTY (Contract No.CNR232) Call No. 009

Project No. HSIP-32(86), 32951-3201-94 (PIN 121775.00)

The installation of solar powered flashing beacons on S.R. 32 at Witt Elementary School in Morristown, including construction of a turn lane (L.M. 1.68 - L.M. 2.13).

Project Length - 0.450 miles

Completion Time - On or before 11/15/2017

The DBE goal for this contract is 3%.

HAMILTON COUNTY (Contract No.CNR031) Call No. 010

Project No. 33002-4172-04 (PIN 123292.01)

The repair of the bridge on I-24 over Chestnut Street and the CSX Railroad (L.M. 7.61 EBL).

Project Length - 0.000 miles

Project No. HSIP-I-24-3(93), 33003-3164-94 (PIN 119698.00)

The miscellaneous safety improvements on I-24 bridges over CSX Railroad and I-124 in Chattanooga (L.M. 8.59) including high friction surface treatment.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAMILTON COUNTY (Contract No.CNR218) Call No. 011

Project No. NH/HSIP-2(250), 33010-8232-14 (PIN 124892.00), 33010-3232-94 (PIN 124892.00)

The resurfacing on U.S. 11 (S.R. 2) from the McCallie Tunnel (L.M. 11.83) to east of Moore Road (L.M. 13.85).

Project Length - 2.020 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HARDIN COUNTY (Contract No.CNR016) Call No. 012

Project No. R-STP-128(31), 36010-3228-14 (PIN 100322.01)

The grading, drainage and paving on S.R. 128 from south of One Stop Drive (L.M. 8.86) to south of Opel Loop (L.M. 10.42).

Project Length - 1.650 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 12%.

MARSHALL COUNTY (Contract No.CNR231) Call No. 013

Project No. 59003-4223-04 (PIN 125459.00)

The resurfacing on U.S. 31A (S.R. 11) from south of S.R. 271 (L.M. 17.70) to north of Rocketeer Boulevard (L.M. 26.05).

Project Length - 8.350 miles

Completion Time - On or before 11/15/2017

MONROE COUNTY (Contract No.CNR241) Call No. 014

Project No. 62011-4224-04 (PIN 123939.00)

The construction of a small drainage structure on S.R. 360 (L.M. 17.80), including grading, drainage and paving.

Project Length - 0.120 miles

Completion Time - On or before 10/31/2017 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNR230) Call No. 015

Project No. 73017-4225-04 (PIN 118495.00)

The construction of a small drainage structure on S.R. 95 over Bear Creek (L.M. 4.19), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2018

ROBERTSON COUNTY (Contract No.CNR237) Call No. 016

Project No. 74007-3217-04 (PIN 124862.00)

The grading, drainage, signals and paving on S.R. 49 and York Road in Coopertown.

Project Length - 0.507 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNR239) Call No. 017

Project No. 75946-3456-04 (PIN 118198.00)

The grading, drainage and paving on a S.I.A. route serving McCormick Trucking on S.R. 266 from east of I-840 to west of Mona Road.

Project Length - 0.478 miles

Completion Time - On or before 12/15/2017

STEWART COUNTY (Contract No.CNR233) Call No. 018

Project No. 81006-4221-04 (PIN 122558.00)

The resurfacing on S.R. 149 from the Houston County line (L.M. 0.00) to the Montgomery County line (L.M. 3.82).

Project Length - 3.820 miles

Completion Time - On or before 11/15/2017

TROUSDALE COUNTY (Contract No.CNR227) Call No. 019

Project No. NH/HSIP-10(65), 85001-8226-14 (PIN 123868.00), 85001-3226-94 (PIN 123868.00)

The resurfacing on U.S. 231 (S.R. 10) from the Wilson County line (L.M. 0.00) to S.R. 25 (L.M. 6.24).

Project Length - 6.240 miles

Completion Time - On or before 11/15/2017

The DBE goal for this contract is 3%.

WASHINGTON COUNTY (Contract No.CNR238) Call No. 020

Project No. R-PHSIP-34(95), 90002-3260-94 (PIN 119062.00)

The grading, drainage, construction of a concrete box bridge, retaining wall and paving on U.S. 11E (U.S. 321, S.R. 34) at S.R. 354 (L.M. 11.07) in Jonesborough.

Project Length - 0.207 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 6%.

WILLIAMSON COUNTY (Contract No.CNR136) Call No. 021

Project No. NH/STP-M-6(83), 94004-3230-14 (PIN 105717.00)

The grading, drainage, construction of retaining walls and paving on U.S. 31 (S.R. 6) from south of S.R. 441 (L.M. 15.93) to S.R. 253 (L.M. 18.53) in Brentwood.

Project Length - 2.600 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 8%.

WILLIAMSON COUNTY (Contract No.CNR235) Call No. 022

Project No. STP-NH/HSIP-106(41), 94014-8237-14 (PIN 123862.00), 94014-3237-94 (PIN 123862.00)

The resurfacing on U.S. 431 (S.R. 106) from S.R. 397 (L.M. 12.48) to S.R. 96 (L.M. 14.86).

Project Length - 2.380 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 6%.



Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email [TDOT.CopyCenter@tn.gov](mailto:TDOT.CopyCenter@tn.gov)

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 22  
Total Number of Projects - 30  
Total Number of Counties - 21

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 18, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNR261) Call No. 001

Project No. 98019-4177-04 (PIN 114543.07)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

ANDERSON AND CAMPBELL COUNTIES (Contract No.CNR254) Call No. 002

Project No. 01001-4157-04 (PIN 121440.00)

The repair of bridges on I-75 over S.R. 116 (L.M. 11.27).

Project Length - 0.000 miles

Project No. 07100-4143-04 (PIN 083014.02)

The repair of bridges on I-75 over Bruce Gap Road (L.M. 5.57) and over Cove Creek (L.M. 5.73).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 11/30/2017 (See Special Provision 108B)

BENTON, CARROLL, DYER, FAYETTE, HAYWOOD, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNR265) Call No. 003

Project No. 98049-4154-04 (PIN 117234.02)

The fence repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2018

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNR264) Call No. 004

Project No. 98049-4153-04 (PIN 114546.07)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNR262) Call No. 005

Project No. 98029-4161-04 (PIN 114544.07)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNR246) Call No. 006

Project No. BR-STP-423(3), 09025-3209-94 (PIN 115679.00)

The construction of a concrete I-beam bridge on S.R. 423 over Clear Creek (L.M. 2.61), including grading, drainage and paving.

Project Length - 0.200 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CARTER COUNTY (Contract No.CNR249) Call No. 007

Project No. STP-M-NH-67(29), 10006-3249-94 (PIN 118859.00)

The installation of signals on U.S. 321 (S.R. 67) at the intersection of S.R. 359 (L.M. 2.32) and the intersections of West Mill Street/McArthur Avenue (L.M. 5.99) in Elizabethton.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2018

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR263) Call No. 008

Project No. 98302-4148-04 (PIN 114547.07)

The on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CUMBERLAND AND WHITE COUNTIES (Contract No.CNR256) Call No. 009

Project No. HSIP-419(10), 18077-3204-94 (PIN 121372.00)

The miscellaneous safety improvements on S.R. 419 from Old Mail Road (L.M. 2.45) to Mimosa Lane (L.M. 3.44).

Project Length - 0.990 miles

Project No. HSIP-26(61), 93002-3214-94 (PIN 119985.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 136 (L.M. 5.23).

Project Length - 0.000 miles

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles

Total Contract Length - 1.221 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 4%.

DAVIDSON COUNTY (Contract No.CNR250) Call No. 010

Project No. HSIP-R-1(361), 19016-3207-94 (PIN 120153.01)

The improvement of the intersection on U.S. 70 (S.R. 1) at McCrory Lane and the C.S.X. Railroad (L.M. 0.99), including grading, drainage, signals and paving.

Project Length - 0.183 miles

Completion Time - On or before 12/31/2017 (See Special Provision 108B)

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No.CNR024) Call No. 011

Project No. NH-1(338), 19021-3251-14 (PIN 121040.00)

The grading, drainage, signals and paving on U.S. 41 (U.S. 70S, S.R. 1) from Vultee Boulevard (L.M. 22.50) to Jupiter Drive (L.M. 22.96), including intersection at Kermit Drive.

Project Length - 0.410 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DICKSON COUNTY (Contract No.CNR149) Call No. 012

Project No. HSIP/HRRR-46(22), 22004-3247-94 (PIN 117433.01)

The construction of a concrete box bridge on S.R. 46 over branch (L.M. 15.74), including grading, drainage and paving.

Project Length - 0.208 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

DICKSON COUNTY (Contract No.CNR236) Call No. 013

Project No. 22953-3576-04 (PIN 120051.00)

The grading, drainage, signals and paving on a S.I.A. route serving Truform, Zinc Oxide and Lewis Lumber in Dickson.

Project Length - 0.222 miles

Completion Time - On or before 9/30/2018

DICKSON AND WILLIAMSON COUNTIES (Contract No.CNR278) Call No. 014

Project No. IM/NH-40-3(148), 22001-3183-44 (PIN 114166.00), 94001-3120-44 (PIN 114166.00)

The construction of a truck climbing lane on I-40 EB near Mile Marker 180, including grading, drainage, widening of a concrete I-beam bridge and paving.

Project Length - 2.800 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DYER COUNTY (Contract No.CNR267) Call No. 015

Project No. 23083-4222-04 (PIN 123252.00)

The repair of bridges on U.S. 412 (S.R. 20) over the North Fork Forked Deer River (L.M. 4.80).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018

FAYETTE COUNTY (Contract No.CNR271) Call No. 016

Project No. 24946-4104-04 (PIN 119962.00)

The repair of bridges on U.S. 70 (U.S. 79, S.R. 1) over branch (L.M. 5.66) and on S.R. 59 over I-40 (L.M. 3.77).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNR248) Call No. 017

Project No. STP/HSIP-62(45), 25012-8211-14 (PIN 125610.00), 25012-3211-94 (PIN 125610.00)

The resurfacing on S.R. 62 from the Putnam County line (L.M. 0.00) to west of U.S. 127 (S.R. 28) (L.M. 5.80).

Project Length - 5.800 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNR247) Call No. 018

Project No. BRZ-3500(42), 35946-3404-94 (PIN 117274.00)

The construction of a concrete box beam bridge on Kennedy Road over branch (L.M. 2.59), including grading, drainage and paving.

Project Length - 0.065 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HARDEMAN COUNTY (Contract No.CNR268) Call No. 019

Project No. 35007-4223-04 (PIN 122983.00)

The repair of the bridge on S.R. 100 over branch (L.M. 4.34).

Project Length - 0.000 miles

Completion Time - On or before 12/15/2017

HENRY COUNTY (Contract No.CNR277) Call No. 020

Project No. NH-54(26), 40003-3218-14 (PIN 101886.01)

The grading, drainage, construction of bridges, retaining wall and paving on U.S. 641 (S.R. 54) from near Rison Street (L.M. 11.39) to near Smith Road (L.M. 14.18).

Project Length - 2.661 miles

Completion Time - On or before 11/30/2020

The DBE goal for this contract is 7%.

JEFFERSON COUNTY (Contract No.CNR081) Call No. 021

Project No. 45001-4163-04 (PIN 119699.00)

The repair of bridges on I-40 over the I-81 ramps (L.M. 11.68 and L.M. 11.98).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2018 (See Special Provision 108B)

JOHNSON COUNTY (Contract No.CNR228) Call No. 022

Project No. BRZ-4600(22), 46946-3404-94 (PIN 117018.00)

The construction of a concrete box bridge on Circle Drive over Furnace Creek in Mountain City (L.M. 0.84), including grading, drainage and paving.

Project Length - 0.066 miles

Project No. BRZ-4600(24), 46946-3406-94 (PIN 117017.00)

The construction of a concrete arch bridge on Fairground Lane over Furnace Creek in Mountain City (L.M. 0.02), including grading, drainage and paving.

Project Length - 0.048 miles

Total Contract Length - 0.114 miles

Completion Time - On or before 4/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNR226) Call No. 023

Project No. STP-EN-4700(40), 47947-3605-94 (PIN 041534.00)

The construction of an aluminum truss pedestrian bridge over the French Broad River, including grading, drainage and paving.

Project Length - 0.254 miles

Completion Time - On or before 7/15/2018

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No.CNR255) Call No. 024

Project No. 47006-3160-04 (PIN 114044.00)

The rockfall mitigation on I-75 near L.M. 10.56.

Project Length - 0.000 miles

Completion Time - On or before 11/15/2017 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNR266) Call No. 025

Project No. 47100-4116-04 (PIN 125689.00)

The installation of an overhead sign on I-40 at L.M. 19.15.

Project Length - 0.000 miles

Completion Time - On or before 2/28/2018 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNR269) Call No. 026

Project No. 49005-4227-04 (PIN 122980.00)

The repair of the bridge on S.R. 19 over Hyde Creek (L.M. 24.52).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2017

MADISON COUNTY (Contract No.CNR272) Call No. 027

Project No. NH-186(15), 57009-3264-14 (PIN 112752.00)

The grading, drainage, construction of retaining walls and paving on U.S. 45 BP (S.R. 186) from the I-40 ramps (L.M. 2.83) to Old Hickory Boulevard (L.M. 3.33) in Jackson.

Project Length - 0.192 miles

Project No. NH-I-40-1(348), 57201-3149-44 (PIN 114149.02)

The grading, drainage, construction of two (2) bridges, retaining walls and paving on I-40 from west of U.S. 45 BP (S.R. 186) to east of U.S. 45 (S.R. 5) in Jackson.

Project Length - 2.892 miles

Total Contract Length - 3.084 miles

Completion Time - On or before 6/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

MAURY AND WILLIAMSON COUNTIES (Contract No.CNR260) Call No. 028

Project No. STP/M-247(9), 60020-3201-54 (PIN 103169.00), 94031-3209-54 (PIN 103169.00)

The grading, drainage, construction of a concrete box beam bridge, retaining walls and paving on S.R. 247 (Duplex Road) from U.S. 31 (S.R. 6) in Spring Hill to west of I-65.

Project Length - 3.201 miles

Completion Time - On or before 4/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No.CNR270) Call No. 029

Project No. 79903-4121-04 (PIN 107963.02)

Bridge repair on I-40 over the Mississippi River and 5 bridges over the Wolf River, various ramps, city streets and railroad (L.M. 0.00 to L.M. 0.79) in Memphis.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2018 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNR253) Call No. 030

Project No. IM/NH-40-5(138), 80001-3183-44 (PIN 114170.00)

The construction of a truck climbing lane on I-40 EB near Mile Marker 250 (L.M. 0.30 - 2.76), including grading, drainage, construction of a rolled steel girder bridge and paving.

Project Length - 2.460 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.



Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 30  
Total Number of Projects - 38  
Total Number of Counties - 63

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 6, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CUMBERLAND, ROANE, AND WHITE COUNTIES (Contract No.CNR944) Call No. 001

Project No. HSIP-419(10), 18077-3204-94 (PIN 121372.00)

The miscellaneous safety improvements on S.R. 419 from Old Mail Road (L.M. 2.45) to Mimosa Lane (L.M. 3.44).

Project Length - 0.990 miles

Project No. PHSIP/HSIP-7300(34), 73946-3408-94 (PIN 120412.00)

The miscellaneous safety improvements on Old Rockwood Road/Black Hollow Road from S.R. 299 in Cumberland County (L.M. 2.26) to Furnace Avenue in Roane County (L.M. 3.10).

Project Length - 3.290 miles

Project No. HSIP-26(61), 93002-3214-94 (PIN 119985.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 136 (L.M. 5.23).

Project Length - 0.000 miles

Total Contract Length - 4.280 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 5.5%.

ROANE COUNTY (Contract No.CNR943) Call No. 002

Project No. 73017-4225-04 (PIN 118495.00)

The construction of a small drainage structure on S.R. 95 over Bear Creek (L.M. 4.19), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018

ANDERSON, BLOUNT, CAMPBELL, COCKE, GREENE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, AND WASHINGTON COUNTIES (Contract No.CNR281) Call No. 003

Project No. NH-098-1(19), 47954-3666-14 (PIN 105611.07)

The annual preventative and unscheduled maintenance on the Knoxville I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles

Completion Time - On or before 12/1/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,  
AND SEVIER COUNTIES (Contract No.CNR291) Call No. 004

Project No. 98019-4182-04 (PIN 116318.06)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98019-4183-04 (PIN 116318.06)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2019 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNR243) Call No. 005

Project No. NH-16(54), 02005-3256-14 (PIN 100352.02)  
The grading, drainage, construction of a concrete I-beam bridge and paving on U.S. 41A (S.R. 16) from west of Jenkins Road (L.M. 23.75) to S.R. 276 (L.M. 26.62).

Project Length - 3.500 miles  
Completion Time - On or before 5/31/2020  
The DBE goal for this contract is 10%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD,  
HENDERSON, HENRY, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNR294) Call No.  
006

Project No. 98049-4156-04 (PIN 116324.06)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98049-4157-04 (PIN 116324.06)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2019 (See Special Provision 108B)

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNR292) Call No. 007

Project No. 98029-4163-04 (PIN 116320.06)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98029-4164-04 (PIN 116320.06)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/28/2019 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNR285) Call No. 008

Project No. BR-STP-104(33), 09014-3209-94 (PIN 115678.00)  
The construction of bridges on S.R. 104 over Grassy Hollow Creek (L.M. 7.67) and over branch of Mill Creek (L.M. 8.94), including grading, drainage and paving.

Project Length - 0.204 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 10%.

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR290) Call No. 009

Project No. 98019-4181-04 (PIN 116317.06)  
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 2/28/2019 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNR244) Call No. 010

Project No. HSIP-33(96), 13004-3214-94 (PIN 117530.00)  
The miscellaneous improvements including resurfacing and signals on S.R. 33 from Main Street (L.M. 11.70) to Youngstown Road (L.M. 12.80).

Project Length - 1.100 miles  
Completion Time - On or before 5/31/2018  
The DBE goal for this contract is 8%.

CLAY COUNTY (Contract No.CNR284) Call No. 011

Project No. 14006-4231-04 (PIN 122051.00)  
The repair of the bridge on S.R. 53 over the Obey River (L.M. 8.89).

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2018

DAVIDSON COUNTY (Contract No.CNR307) Call No. 012

Project No. 19948-4206-04 (PIN 126292.00)

The repair of noise walls on I-65 and S.R. 155 (Briley Parkway) at various locations.

Project Length - 0.000 miles

Completion Time - On or before 6/15/2018 (See Special Provision 108B)

DAVIDSON, MONTGOMERY, ROBERTSON, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR293) Call No. 013

Project No. 98302-4152-04 (PIN 116322.06)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98302-4153-04 (PIN 116322.06)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2019 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNR288) Call No. 014

Project No. 20945-4244-04 (PIN 120267.00)

The repair of bridges on U.S. 641 (S.R. 69) over Lick Creek (L.M. 36.56) and on U.S. 412 (S.R. 20) over the Tennessee River (L.M. 9.05).

Project Length - 0.000 miles

Completion Time - On or before 6/15/2018

FAYETTE AND SHELBY COUNTIES (Contract No.CNR297) Call No. 015

Project No. 79469-3110-04 (PIN 125391.00)

The installation of signs on I-269 (redesignated S.R. 385).

Project Length - 21.545 miles

Completion Time - On or before 4/30/2018 (See Special Provision 108B)

LOUDON COUNTY (Contract No.CNR295) Call No. 016

Project No. NH-73(35), 53012-3233-14 (PIN 103899.00)

The grading, drainage and paving on U.S. 321 (S.R. 73) from Simpson Road East (L.M. 5.90) to north of U.S. 11 (S.R. 2) (L.M. 7.33) in Lenoir City.

Project Length - 1.281 miles

Project No. NH/CM-73(58), 53012-3234-14 (PIN 115209.00)

The grading, drainage and paving on U.S. 321 (S.R. 73) at the intersection of U.S. 11 (S.R. 2) in Lenoir City, including retaining walls, lighting and signals.

Project Length - 0.513 miles

Total Contract Length - 1.794 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

MONROE COUNTY (Contract No.CNR079) Call No. 017

Project No. 62003-4223-04 (PIN 121399.00)

The repair of bridges on U.S. 11 (S.R. 2) over Sweetwater Creek (L.M. 5.04) and Norfolk Southern Railway (L.M. 5.16).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018

ROBERTSON COUNTY (Contract No.CNR274) Call No. 018

Project No. STP-65(10), 74010-3231-14 (PIN 105765.00)

The grading, drainage, signals and paving on U.S. 431 (S.R. 65) from Old Highway 431 (L.M. 2.10) to Walling Road (L.M. 5.41).

Project Length - 4.413 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No.CNR280) Call No. 019

Project No. NH-96(48), 75009-3238-14 (PIN 100282.02)

The grading, drainage, construction of a concrete I-beam bridge, signals and paving on S.R. 96 from Veterans Parkway (L.M. 6.08) to east of Overall Creek (L.M. 6.42).

Project Length - 0.365 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No.CNR259) Call No. 020

Project No. HPP/NH-71(16), 78008-3260-14 (PIN 104959.01)

The grading, drainage, retaining walls, signals and paving on U.S. 441 (S.R. 71) from U.S. 411 (S.R. 35/S.R. 338) (L.M. 28.79) to Macon Lane (L.M. 29.97).

Project Length - 1.180 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNR008) Call No. 021

Project No. HSIP-803(4), 79946-3598-94 (PIN 113000.00)

The miscellaneous safety improvements on Raleigh Millington Road at the intersection of New Allen Road in Memphis, including grading, drainage and paving.

Project Length - 0.293 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNR289) Call No. 022

Project No. 79947-4134-04 (PIN 122339.00)

The repair of bridges on Eastmoreland Avenue over I-240 (L.M. 0.36) and on U.S. 51 (S.R. 3) over the Wolf River (L.M. 15.25).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNR251) Call No. 023

Project No. 82953-3533-04 (PIN 123032.00)

The grading, drainage and paving on a S.I.A. route serving Bristol Metals in Bristol.

Project Length - 0.152 miles

Completion Time - On or before 5/31/2018

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 23  
Total Number of Projects - 30  
Total Number of Counties - 51

Publication No. DT-1390-V



**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND UNION COUNTIES (Contract No.CNR701) Call No. 001

Project No. 98019-4284-04 (PIN 121407.03)

The mowing on various State Routes.

Project Length - 152.850 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNR702) Call No. 002

Project No. 98302-4258-04 (PIN 116331.06)

The mowing on various State Routes.

Project Length - 289.200 miles

Project No. 98302-4259-04 (PIN 116331.06)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 289.200 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR741) Call No. 003

Project No. 98302-4178-04 (PIN 125538.01)

The mowing on various Interstate Routes.

Project Length - 111.440 miles

Project No. 98302-4179-04 (PIN 125538.01)

The litter removal on various Interstate Routes.

Project Length - 0.000 miles

Total Contract Length - 111.440 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 2 of 12**

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNR703) Call No. 004

Project No. 98049-4159-04 (PIN 116333.06)  
The mowing and swath mowing on I-40.  
Project Length - 52.700 miles

Project No. 98049-4160-04 (PIN 116333.06)  
The litter removal on I-40.  
Project Length - 0.000 miles

Total Contract Length - 52.700 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNR704) Call No. 005

Project No. 98049-4261-04 (PIN 116334.06)  
The mowing on various State Routes.  
Project Length - 704.890 miles

Project No. 98049-4262-04 (PIN 116334.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 704.890 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BLEDSON, GRUNDY, MARION, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNR705) Call No. 006

Project No. 98029-4265-04 (PIN 116335.06)  
The mowing on various State Routes.

Project Length - 404.020 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNR706) Call No. 007

Project No. 98019-4185-04 (PIN 121418.03)  
The mowing on various Interstate and State Routes.  
Project Length - 316.450 miles

Project No. 98019-4186-04 (PIN 121418.03)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 316.450 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)**

**LETTING**

**Page 3 of 12**

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNR707) Call No. 008

Project No. 98019-4287-04 (PIN 121419.03)

The mowing on various State Routes.

Project Length - 574.230 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

BRADLEY, MCMINN, AND POLK COUNTIES (Contract No.CNR708) Call No. 009

Project No. 98029-4266-04 (PIN 121420.03)

The mowing on various State Routes.

Project Length - 309.950 miles

Project No. 98029-4267-04 (PIN 121420.03)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 309.950 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNR709) Call No. 010

Project No. 98019-4288-04 (PIN 121421.03)

The mowing on various State Routes.

Project Length - 307.780 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNR710) Call No. 011

Project No. 98029-4268-04 (PIN 116339.06)

The mowing on various State Routes.

Project Length - 246.770 miles

Project No. 98029-4269-04 (PIN 116339.06)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 246.770 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 4 of 12**

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR711) Call No. 012

Project No. 98019-4289-04 (PIN 121423.03)  
The mowing on various State Routes.  
Project Length - 433.140 miles

Project No. 98019-4290-04 (PIN 121423.03)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 433.140 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNR712) Call No. 013

Project No. 98302-4160-04 (PIN 120008.04)  
The mowing and swath mowing on various Interstate and State Routes.  
Project Length - 296.110 miles

Project No. 98302-4161-04 (PIN 120008.04)  
The litter removal on various Interstate Routes.  
Project Length - 0.000 miles

Total Contract Length - 296.110 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNR713) Call No. 014

Project No. 98049-4263-04 (PIN 116344.06)  
The mowing on various State Routes.  
Project Length - 547.420 miles

Project No. 98049-4264-04 (PIN 116344.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 547.420 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNR714) Call No. 015

Project No. 98029-4270-04 (PIN 121424.03)  
The mowing on various State Routes.

Project Length - 421.780 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 5 of 12**

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNR715) Call No. 016

Project No. 98029-4271-04 (PIN 121452.03)  
The mowing on various State Routes.

Project Length - 502.300 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

COCKE, GRAINGER, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNR716) Call No. 017

Project No. 98019-4291-04 (PIN 121425.03)  
The mowing on various State Routes.

Project Length - 405.580 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNR717) Call No. 018

Project No. 98029-4272-04 (PIN 116349.06)  
The mowing on various State Routes.  
Project Length - 253.810 miles

Project No. 98029-4273-04 (PIN 116349.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 253.810 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNR718) Call No. 019

Project No. 98029-4174-04 (PIN 116350.06)  
The mowing on various Interstate Routes.  
Project Length - 69.970 miles

Project No. 98029-4175-04 (PIN 116350.06)  
The litter removal on various Interstate Routes.  
Project Length - 0.000 miles

Total Contract Length - 69.970 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 6 of 12**

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNR719) Call No. 020

Project No. 98049-4265-04 (PIN 116351.06)  
The mowing on various State Routes.  
Project Length - 595.380 miles

Project No. 98049-4266-04 (PIN 116351.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 595.380 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNR720) Call No. 021

Project No. 19014-4172-04 (PIN 123026.02)  
The mowing on I-440.  
Project Length - 7.600 miles

Project No. 19014-4173-04 (PIN 123026.02)  
The litter removal on I-440.  
Project Length - 0.000 miles

Total Contract Length - 7.600 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNR721) Call No. 022

Project No. 19948-4208-04 (PIN 116355.06)  
The mowing on various State Routes.

Project Length - 190.190 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNR722) Call No. 023

Project No. 98302-4162-04 (PIN 116356.06)  
The mowing on various Interstate and State Routes.  
Project Length - 198.200 miles

Project No. 98302-4163-04 (PIN 116356.06)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 198.200 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 7 of 12**

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNR723) Call No. 024

Project No. 98302-4264-04 (PIN 116357.06)  
The mowing on various State Routes.  
Project Length - 377.660 miles

Project No. 98302-4265-04 (PIN 116357.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 377.660 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNR724) Call No. 025

Project No. 98049-4167-04 (PIN 116358.06)  
The mowing on various Interstate and State Routes.  
Project Length - 599.310 miles

Project No. 98049-4168-04 (PIN 116358.06)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 599.310 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNR725) Call No. 026

Project No. 98049-4169-04 (PIN 116359.06)  
The mowing and swath mowing on I-40.  
Project Length - 52.950 miles

Project No. 98049-4170-04 (PIN 116359.06)  
The litter removal on I-40.  
Project Length - 0.000 miles

Total Contract Length - 52.950 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 8 of 12**

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNR726) Call No. 027

Project No. 98049-4171-04 (PIN 116368.06)  
The mowing on various Interstate and State Routes.  
Project Length - 557.910 miles

Project No. 98049-4172-04 (PIN 116368.06)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 557.910 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNR727) Call No. 028

Project No. 98302-4266-04 (PIN 119711.04)  
The mowing on various State Routes.  
Project Length - 150.810 miles

Project No. 98302-4267-04 (PIN 119711.04)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 150.810 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNR728) Call No. 029

Project No. 98302-4168-04 (PIN 116361.06)  
The mowing and swath mowing on various Interstate and State Routes.  
Project Length - 57.470 miles

Project No. 98302-4169-04 (PIN 116361.06)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 57.470 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)



**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 9 of 12**

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNR729) Call No. 030

Project No. 98019-4292-04 (PIN 121426.03)  
The mowing on various State Routes.  
Project Length - 434.520 miles

Project No. 98019-4293-04 (PIN 121426.03)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 434.520 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNR730) Call No. 031

Project No. 33948-4156-04 (PIN 121427.03)  
The mowing on various Interstate and State Routes.

Project Length - 69.480 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

HAMILTON, MEIGS, AND RHEA COUNTIES (Contract No.CNR731) Call No. 032

Project No. 98029-4276-04 (PIN 121428.03)  
The mowing on various State Routes.  
Project Length - 279.340 miles

Project No. 98029-4277-04 (PIN 121428.03)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 279.340 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNR732) Call No. 033

Project No. 98302-4270-04 (PIN 116366.06)  
The mowing on various State Routes.

Project Length - 323.610 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNR733) Call No. 034

Project No. 98302-4271-04 (PIN 119712.04)  
The mowing on various State Routes.

Project Length - 152.090 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

**NOTICE TO CONTRACTORS NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)  
LETTING**

**Page 10 of 12**

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNR734) Call No. 035

Project No. 98302-4272-04 (PIN 119713.04)  
The mowing on various State Routes.  
Project Length - 170.760 miles

Project No. 98302-4273-04 (PIN 119713.04)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 170.760 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNR735) Call No. 036

Project No. 98302-4274-04 (PIN 116375.06)  
The mowing on various State Routes.

Project Length - 249.000 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNR736) Call No. 037

Project No. 60946-4247-04 (PIN 116376.06)  
The mowing on various State Routes.  
Project Length - 248.430 miles

Project No. 60946-4248-04 (PIN 116376.06)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 248.430 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNR737) Call No. 038

Project No. 98302-4275-04 (PIN 121429.03)  
The mowing on various State Routes.  
Project Length - 383.530 miles

Project No. 98302-4276-04 (PIN 121429.03)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 383.530 miles  
Completion Time - On or before 12/31/2018 (See Special Provision 108B)

NOTICE TO CONTRACTORS **NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)**  
LETTING

Page **11** of **12**

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNR738) Call No. 039

Project No. 98302-4277-04 (PIN 116378.06)

The mowing on various State Routes.

Project Length - 126.300 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNR739) Call No. 040

Project No. 91946-4206-04 (PIN 123027.02)

The mowing on various State Routes.

Project Length - 137.430 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNR740) Call No. 041

Project No. 94946-4236-04 (PIN 116381.06)

The mowing on various State Routes.

Project Length - 168.870 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

NOTICE TO CONTRACTORS **NOVEMBER 3, 2017 (MOWING AND LITTER REMOVAL)**  
LETTING

Page **12** of **12**

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Timothy Colvett, Transportation Manager 1  
Nashville, TN 37243-0326

Total Number of Contracts - 41  
Total Number of Projects - 67  
Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 8, 2017**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNR328) Call No. 001

Project No. 98019-4194-04 (PIN 116319.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR345) Call No. 002

Project No. 98302-4186-04 (PIN 117547.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNR331) Call No. 003

Project No. 98049-4174-04 (PIN 116325.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNR329) Call No. 004

Project No. 98029-4180-04 (PIN 116321.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNR028) Call No. 005

Project No. 07012-4233-04 (PIN 120310.00)  
The repair of the bridge on S.R. 90 over Rose Creek (L.M. 6.71).  
Project Length - 0.000 miles

Project No. 07012-4234-04 (PIN 081257.01)  
The repair of the bridge on S.R. 90 over Clear Fork Creek (L.M. 5.97).  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 5/31/2018

CARROLL AND WEAKLEY COUNTIES (Contract No.CNR139) Call No. 006

Project No. HSIP-REG4(160), 98048-3277-94 (PIN 117367.04)  
The miscellaneous safety improvements on various local and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 7/31/2018  
The DBE goal for this contract is 4.5%.

CHEATHAM COUNTY (Contract No.CNR318) Call No. 007

Project No. 11024-4233-04 (PIN 125023.00)  
The repair of the bridge on S.R. 249 over Dry Creek (L.M. 11.54).

Project Length - 0.000 miles  
Completion Time - On or before 5/31/2018

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNR330) Call No. 008

Project No. 98302-4180-04 (PIN 116323.06)  
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CHEATHAM, DAVIDSON, AND ROBERTSON COUNTIES (Contract No.CNR301) Call No. 009

Project No. NH-I-24-9(81), 11001-8119-44 (PIN 125647.00), 74001-8127-44 (PIN 125647.00)

The resurfacing on I-24 from the Robertson-Cheatham County line east of S.R. 49 (L.M. 0.0) through Robertson and Cheatham Counties to the Cheatham-Davidson County line (L.M. 3.63).

Project Length - 6.550 miles

Project No. NH-I-24-9(82), 19001-8142-44 (PIN 125649.00), 19001-4142-04 (PIN 125649.00)

The resurfacing on I-24 from the Cheatham County line (L.M. 0.00) to near Clay Lick Road (L.M. 5.00).

Project Length - 5.000 miles

Total Contract Length - 11.550 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

COCKE COUNTY (Contract No.CNR333) Call No. 010

Project No. NH-I-40-8(174), 15001-8199-44 (PIN 125735.00), 15001-4199-04 (PIN 125735.00)

The resurfacing on I-40 from east of S.R. 32 (L.M. 5.94) to east of Foothills Parkway (L.M. 13.67).

Project Length - 7.730 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No.CNR343) Call No. 011

Project No. 17005-4219-04 (PIN 118593.00)

The repair of the bridges on U.S. 70A (U.S. 79, S.R. 76) over Cypress Creek (L.M. 5.30) and overflow (L.M. 11.94).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018

CUMBERLAND AND PUTNAM COUNTIES (Contract No.CNR314) Call No. 012

Project No. NH-I-40-6(168), 18100-8154-44 (PIN 125782.00)

The resurfacing on I-40 from the Putnam County line (L.M. 0.00) to near the parking area (L.M. 2.02).

Project Length - 2.020 miles

Project No. NH-I-40-6(167), 71100-8126-44 (PIN 125781.00)

The resurfacing on I-40 from west of Exit 300 (L.M. 32.94) to the Cumberland County line (L.M. 37.09).

Project Length - 4.150 miles

Total Contract Length - 6.170 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR306) Call No. 013

Project No. NH-I-40-3(163), 19003-8199-44 (PIN 125648.00), 19003-4199-04 (PIN 125648.00)

The resurfacing on I-40 from the Cheatham County line (L.M. 0.00) to near U.S. 70S (S.R. 1, Exit 196) (L.M. 4.80).

Project Length - 4.800 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No.CNR299) Call No. 014

Project No. 19047-4238-04 (PIN 126348.00)

The repair of the slope located west of the roundabout on Two Rivers Parkway at S.R. 155, including replacement of storm drainage structures.

Project Length - 0.000 miles

Completion Time - On or before 5/15/2018 (See Special Provision 108B)

DECATUR COUNTY (Contract No.CNR288) Call No. 015

Project No. 20945-4244-04 (PIN 120267.00)

The repair of bridges on U.S. 641 (S.R. 69) over Lick Creek (L.M. 36.56) and on U.S. 412 (S.R. 20) over the Tennessee River (L.M. 9.05).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018

DECATUR AND HARDIN COUNTIES (Contract No.CNR308) Call No. 016

Project No. PHSIP/HSIP-69(91), 20005-3218-94 (PIN 120055.00)

The miscellaneous safety improvements on S.R. 69 from Edmonds Lane (L.M. 26.41) to East Holley Street (L.M. 27.64).

Project Length - 1.230 miles

Project No. HSIP-100(70), 20019-3229-94 (PIN 120545.00)

The miscellaneous safety improvements on S.R. 100 from Willow Oaks Drive (L.M. 12.83) to Perryville Road (L.M. 14.50).

Project Length - 1.670 miles

Project No. HSIP-3600(38), 36945-3494-94 (PIN 123408.00)

The miscellaneous safety improvements on Pyburns Drive from S.R. 69 (L.M. 0.00) to S.R. 128 (L.M. 6.53).

Project Length - 6.530 miles

Total Contract Length - 9.430 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 5%.

DYER COUNTY (Contract No.CNR327) Call No. 017

Project No. 23002-4232-04 (PIN 082321.01)

The repair of the bridge on U.S. 51 (S.R. 3) over the South Fork Forked Deer River (L.M. 0.06).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019



FENTRESS COUNTY (Contract No.CNR144) Call No. 018

Project No. HSIP-28(56), 25043-3210-94 (PIN 121584.00)

The construction of an acceleration lane on S.R. 28 (L.M. 21.00) and safety improvements from near the Jamestown City limits (L.M. 20.78) to the Pickett County line (L.M. 33.58).

Project Length - 12.580 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3.5%.

GRUNDY COUNTY (Contract No.CNR320) Call No. 019

Project No. 31001-4188-04 (PIN 120461.01)

The sliplining of culverts at various locations on I-24 between log miles 2.90 and 6.90 (M.M. 129.86 - 133.52).

Project Length - 3.660 miles

Completion Time - On or before 8/1/2018 (See Special Provision 108B)

HAMBLENT COUNTY (Contract No.CNR312) Call No. 020

Project No. 32001-4128-04 (PIN 117619.00)

The repair of the bridges on I-81 over Hale Road (L.M. 1.92).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

HAMBLENT COUNTY (Contract No.CNR283) Call No. 021

Project No. 32003-4222-04 (PIN 083896.01)

The repair of the bridge on U.S. 25E (S.R. 32) over the Holston River (L.M. 9.87).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNR344) Call No. 022

Project No. STP-70(22), 37012-4220-04 (PIN 125732.00)

The slide repair on S.R. 70 (L.M. 16.20).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

HAYWOOD COUNTY (Contract No.CNR315) Call No. 023

Project No. NH-I-40-1(351), 38001-8197-44 (PIN 125773.00)

The resurfacing on I-40 from near Koko Road (L.M. 8.36) to the S.R. 19 (Mercer Road) ramp (L.M. 16.64).

Project Length - 8.280 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

HICKMAN COUNTY (Contract No.CNR346) Call No. 024

Project No. 41001-4153-04 (PIN 125504.00)

The repair of the bridge on I-40 over S.R. 230 (L.M. 4.21).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019 (See Special Provision 108B)

JEFFERSON COUNTY (Contract No.CNR334) Call No. 025

Project No. NH-I-40-8(173), 45002-8148-44 (PIN 125731.00), 45002-4148-04 (PIN 125731.00)

The resurfacing on I-40 from U.S. 25W (U.S. 70, S.R. 9) (L.M. 6.00) to the junction with I-81 (L.M. 11.45).

Project Length - 5.450 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

JEFFERSON COUNTY (Contract No.CNR275) Call No. 026

Project No. STP-35(64), 45007-3222-14 (PIN 101401.02)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 411 (S.R. 35) from the S.R. 92 intersection with Dickey Road to Grapevine Hollow Road in Dandridge.

Project Length - 2.617 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 8%.

JOHNSON COUNTY (Contract No.CNR215) Call No. 027

Project No. HSIP-67(32), 46003-3225-94 (PIN 119043.00)

The grading, drainage, extension of two (2) concrete box bridges and paving on S.R. 67 at the intersection of Pedro Shoun Lane/Sprucey Lane (L.M. 12.25).

Project Length - 0.208 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNR332) Call No. 028

Project No. NH-I-40-7(175), 47002-8166-44 (PIN 125734.00), 47002-4166-04 (PIN 125734.00)

The resurfacing on I-40 from North Winston Road (L.M. 11.53) to near Liberty Street (L.M. 16.59).

Project Length - 3.210 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

KNOX COUNTY (Contract No.CNR336) Call No. 029

Project No. PHSIP-I-75-3(171), 47006-3159-94 (PIN 121544.00)

The grading, drainage, signals and paving with Portland Cement concrete on the I-75 southbound ramp to Callahan Drive (Exit 110, L.M. 1.76).

Project Length - 0.264 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNR298) Call No. 030

Project No. STP-M-9109(140), 47956-3526-54 (PIN 106915.00)

The paving on U.S. 11 (U.S. 70, S.R. 1, Kingston Pike) including construction of a retaining wall from near Old Stage Road (L.M. 1.86) to Virtue Road (L.M. 2.25) in Farragut.

Project Length - 0.394 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 11%.

KNOX COUNTY (Contract No.CNR339) Call No. 031

Project No. 47050-4243-04 (PIN 123144.00)

The repair of the bridges on S.R. 162 over Beaver Creek (L.M. 1.20).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNR176) Call No. 032

Project No. STP/HSIP-209(15), 49003-8219-14 (PIN 123944.00), 49003-3219-94 (PIN 123944.00)

The resurfacing on S.R. 209 from Main Street (L.M. 7.13) to Chipman Road (L.M. 9.98).

Project Length - 2.850 miles

Project No. STP/HSIP-87(8), 49006-8239-14 (PIN 123940.00), 49006-3239-94 (PIN 123940.00)

The resurfacing on S.R. 87 from S.R. 209 (L.M. 20.70) to the Haywood County line (L.M. 28.36).

Project Length - 7.660 miles

Total Contract Length - 10.510 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 6%.

MADISON COUNTY (Contract No.CNR322) Call No. 033

Project No. HSIP-5(102), 57006-3254-94 (PIN 120832.00)

The miscellaneous safety improvements on U.S. 45 (S.R. 5) at the intersections of Bear Creek Road and S.R. 197 (L.M. 0.93 - L.M. 1.50).

Project Length - 0.570 miles

Project No. HSIP-3053(2), 57029-3502-94 (PIN 118802.00)

The miscellaneous safety improvements on Express Drive/Pipkin Road/Oil Well Road from Country Club Lane (L.M. 0.00) to S.R. 186 (L.M. 3.64).

Project Length - 3.640 miles

Project No. HSIP-5379(10), 57946-3567-94 (PIN 118809.00)

The miscellaneous safety improvements on Vann Drive at the intersection of the S.R. 186 ramp (L.M. 1.72 – L.M. 2.08).

Project Length - 0.360 miles

Total Contract Length - 4.570 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 7.5%.

MADISON COUNTY (Contract No.CNR313) Call No. 034

Project No. HSIP-872(11), 57027-3513-94 (PIN 121060.00)

The miscellaneous safety improvements including resurfacing on Christmasville Road from I-40 (L.M. 3.10) to the Gibson County Line (L.M. 11.73).

Project Length - 8.500 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 2.5%.

MADISON COUNTY (Contract No.CNR303) Call No. 035

Project No. NH-I-40-1(353), 57201-8150-44 (PIN 125775.00)

The resurfacing on I-40 from near U.S. 70 (S.R. 1) (Exit 87) (L.M.19.95) to the Henderson County line (L.M. 27.95).

Project Length - 8.000 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

MARION COUNTY (Contract No.CNR316) Call No. 036

Project No. NH-I-24-2(165), 58100-8180-44 (PIN 125783.00)

The resurfacing on I-24 WB from the Grundy County line (L.M. 0.00) to east of the bridge over Cave Cove Creek (L.M. 7.33).

Project Length - 7.330 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MONTGOMERY COUNTY (Contract No.CNR279) Call No. 037

Project No. HPP/STP-149(12), 63023-3240-14 (PIN 101463.05)

The grading, drainage, construction of a welded steel plate girder bridge, retaining wall and paving on S.R. 149 and S.R. 13 from River Road to Zinc Plant Road.

Project Length - 3.097 miles

Completion Time - On or before 5/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

ROANE COUNTY (Contract No.CNR325) Call No. 038

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)

The miscellaneous safety improvements including I.T.S. equipment and paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

ROBERTSON COUNTY (Contract No.CNR274) Call No. 039

Project No. STP-65(10), 74010-3231-14 (PIN 105765.00)

The grading, drainage, signals and paving on U.S. 431 (S.R. 65) from Old Highway 431 (L.M. 0.96) to Walling Road (L.M. 5.37).

Project Length - 4.410 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

RUTHERFORD AND WILSON COUNTIES (Contract No.CNR304) Call No. 040

Project No. NH-I-840(8), 75840-8129-44 (PIN 125645.00), 75840-4129-04 (PIN 125645.00)

The resurfacing on I-840 from East Fork Stones River Bridge in Rutherford County (L.M. 15.60) to just north of the Wilson County line (L.M. 0.34).

Project Length - 5.280 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNR309) Call No. 041

Project No. HSIP-23(11), 79026-3220-94 (PIN 121852.00)

The miscellaneous safety improvements including high friction surface treatment on S.R. 23 at the intersection of White Station Road in Memphis (L.M. 7.70 to L.M. 7.87).

Project Length - 0.170 miles

Project No. HSIP-2814(5), 79947-3418-94 (PIN 117664.00)

The miscellaneous safety improvements including high friction surface treatment at the intersection of Perkins Road Extension and Perkins Road (L.M. 5.39 to L.M. 5.59).

Project Length - 0.200 miles

Total Contract Length - 0.370 miles

Completion Time - On or before 7/31/2018

SHELBY COUNTY (Contract No.CNR319) Call No. 042

Project No. NH-I-40-1(352), 79002-8136-44 (PIN 125774.00)

The resurfacing on I-40 from the Wolf River (L.M. 9.56) to east of the CSX overpass (L.M. 11.74).

Project Length - 2.180 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNR252) Call No. 043

Project No. R-STP-14(62), 79022-3232-14 (PIN 101608.02)

The grading, drainage, construction of concrete Bulb-Tee and I-beam bridges, signals and paving on S.R. 14 from east of Old Covington Pike (L.M. 26.15) to S.R. 385 (L.M. 29.82).

Project Length - 3.809 miles

Completion Time - On or before 10/30/2020

The DBE goal for this contract is 10%.

SHELBY COUNTY (Contract No.CNR342) Call No. 044

Project No. 79005-4169-04 (PIN 120021.00)

The repair of the bridge on Riverside Boulevard over I-55 (L.M. 0.23).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNR310) Call No. 045

Project No. 79006-4198-04 (PIN 126475.00)

The installation of an overhead sign structure on I-240 at L.M. 6.66.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNR337) Call No. 046

Project No. HSIP-34(90), 82003-3269-94 (PIN 118777.00)

The grading, drainage, signals and paving on U.S. 11E (U.S. 19, S.R. 34) at the intersection of Cox Street (L.M. 15.26).

Project Length - 0.216 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

WASHINGTON COUNTY (Contract No.CNR323) Call No. 047

Project No. HRRR/HSIP-353(10), 90023-3223-94 (PIN 114038.01)

The construction of a concrete box bridge on S.R. 353 over Branch (L.M. 3.23), including grading, drainage and paving.

Project Length - 0.208 miles

Completion Time - On or before 7/31/2018

The DBE goal for this contract is 10%.

WASHINGTON COUNTY (Contract No.CNR326) Call No. 048

Project No. HSIP-36(61), 90006-3219-94 (PIN 121477.00)

The installation of signals on S.R. 36 at the intersection of Mountain View Road (L.M. 0.77) in Johnson City.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WILLIAMSON COUNTY (Contract No.CNR317) Call No. 049

Project No. HSIP-106(33), 94014-3235-94 (PIN 119837.00)

The grading, drainage, construction of a concrete box bridge and paving on U.S. 431 (S.R. 106) at the intersection of Critz Lane (L.M. 6.04).

Project Length - 0.310 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

WILLIAMSON COUNTY (Contract No.CNR305) Call No. 050

Project No. NH-I-840(9), 94840-8142-44 (PIN 125646.00), 94840-4142-04 (PIN 125646.00)

The resurfacing on I-840 from west of U.S. 31 (S.R. 6) (L.M. 21.70) to near Campbell Road (L.M. 26.00).

Project Length - 4.300 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

WILSON COUNTY (Contract No.CNR273) Call No. 051

Project No. NH-109(32), 95012-3225-14 (PIN 100281.03)

The reconstruction on S.R. 109 from south of Dry Fork Creek (L.M. 10.83) to south of the Cumberland River (L.M. 14.64).

Project Length - 3.800 miles

Project No. NHE-109(31), 95012-3226-14 (PIN 100281.02)

The reconstruction on S.R. 109 from north of U.S. 70 (S.R. 24) (L.M. 7.74) to south of Dry Fork Creek (L.M. 10.83).

Project Length - 3.080 miles

Total Contract Length - 6.880 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

WILSON COUNTY (Contract No.CNR340) Call No. 052

Project No. NH-SIP-24(59), 95004-3254-94 (PIN 121548.00)

The installation of signals on U.S. 70 (S.R. 24) at the intersection of Park Glen Drive (L.M. 4.70) in Mt. Juliet.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 8.5%.

WILSON COUNTY (Contract No.CNR321) Call No. 053

Project No. STP-141(18), 95014-3224-14 (PIN 103203.02)

The grading, drainage, construction of a concrete box bridge and paving on S.R. 141 from south of Spring Creek (L.M. 7.06) to north of Lovers Lane (L.M. 8.72).

Project Length - 1.657 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 10%.



Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 53  
Total Number of Projects - 73  
Total Number of Counties - 72

Publication No. DT-1390-V