

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED FEBRUARY 9, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS909) Call No. 001

Project No. 98019-4194-04 (PIN 116319.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNS910) Call No. 002

Project No. 98029-4180-04 (PIN 116321.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNS911) Call No. 003

Project No. 07012-4233-04 (PIN 120310.00)

The repair of the bridge on S.R. 90 over Rose Creek (L.M. 6.71).

Project Length - 0.000 miles

Project No. 07012-4234-04 (PIN 081257.01)

The repair of the bridge on S.R. 90 over Clear Fork Creek (L.M. 5.97).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2018

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNS906) Call No. 004

Project No. 98019-4288-04 (PIN 121421.03)

The mowing on various State Routes.

Project Length - 307.780 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS912) Call No. 005

Project No. 98302-4180-04 (PIN 116323.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNS903) Call No. 006

Project No. HSIP-33(96), 13004-3214-94 (PIN 117530.00)

The miscellaneous improvements including resurfacing and signals on S.R. 33 from Main Street (L.M. 11.70) to Youngstown Road (L.M. 12.80).

Project Length - 1.100 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNS907) Call No. 007

Project No. 19948-4208-04 (PIN 116355.06)

The mowing on various State Routes.

Project Length - 190.190 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNS908) Call No. 008

Project No. 98019-4292-04 (PIN 121426.03)

The mowing on various State Routes.

Project Length - 434.520 miles

Project No. 98019-4293-04 (PIN 121426.03)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 434.520 miles

Completion Time - On or before 12/31/2018 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNS913) Call No. 009

Project No. PHSIP-I-75-3(171), 47006-3159-94 (PIN 121544.00)

The grading, drainage, signals and paving with Portland Cement concrete on the I-75 southbound ramp to Callahan Drive (Exit 110, L.M. 1.76).

Project Length - 0.264 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

MARION COUNTY (Contract No.CNS914) Call No. 010

Project No. NH-I-24-2(165), 58100-8180-44 (PIN 125783.00)

The resurfacing on I-24 WB from the Grundy County line (L.M. 0.00) to east of the bridge over Cave Cove Creek (L.M. 7.33).

Project Length - 7.330 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

ROANE COUNTY (Contract No.CNS915) Call No. 011

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)

The miscellaneous safety improvements including I.T.S. equipment and paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

TIPTON COUNTY (Contract No.CNS902) Call No. 012

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No.CNS901) Call No. 013

Project No. STP/HSIP-178(11), 84012-8211-14 (PIN 123936.00), 84012-3211-94 (PIN 123936.00)

The resurfacing on S.R. 178 from U.S. 51 (S.R. 3) (L.M. 0.00) to Starnes Road (L.M. 4.38).

Project Length - 4.380 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WASHINGTON COUNTY (Contract No.CNS916) Call No. 014

Project No. HSIP-36(61), 90006-3219-94 (PIN 121477.00)

The installation of signals on S.R. 36 at the intersection of Mountain View Road (L.M. 0.77) in Johnson City.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WHITE COUNTY (Contract No.CNS904) Call No. 015

Project No. HSIP-26(59), 93002-3215-94 (PIN 118546.00)

The miscellaneous safety improvements on U.S. 70 (S.R. 26) at the intersection of S.R. 111 in Sparta, including grading, drainage, signals and paving with Portland Cement concrete.

Project Length - 0.231 miles

Completion Time - On or before 5/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS070) Call No. 016

Project No. 98019-4198-04 (PIN 118302.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98019-4199-04 (PIN 116882.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS083) Call No. 017

Project No. 98100-4101-04 (PIN 116881.06)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

ANDERSON, CAMPBELL, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, SEVIER, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS071) Call No. 018

Project No. 98100-4102-04 (PIN 117229.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

ANDERSON AND KNOX COUNTIES (Contract No.CNS068) Call No. 019

Project No. NH/HSIP-62(46), 01008-8233-14 (PIN 126035.00), 01008-3233-94 (PIN 126035.00), 01008-4233-04 (PIN 126035.00)

The resurfacing on S.R. 62 from near Union Valley Road (L.M. 4.93) to near the Clinch River bridge (L.M. 7.19).  
Project Length - 2.260 miles

Project No. NH/HSIP-62(47), 47023-8268-14 (PIN 126036.00), 47023-3268-94 (PIN 126036.00)

The resurfacing on S.R. 62 from the Anderson County line (L.M. 0.00) to near S.R. 162 (L.M. 1.15)  
Project Length - 1.150 miles

Total Contract Length - 3.410 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BEDFORD COUNTY (Contract No.CNS046) Call No. 020

Project No. STP-16(57), 02004-8217-14 (PIN 126203.00)

The resurfacing on U.S. 41A (S.R. 16) from the Rutherford County line (L.M. 0.00) to S.R. 270 (L.M. 10.42).

Project Length - 10.420 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS054) Call No. 021

Project No. 98302-4188-04 (PIN 118304.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98302-4189-04 (PIN 116886.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS055) Call No. 022

Project No. 98302-4191-04 (PIN 117232.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS053) Call No. 023

Project No. 98302-4190-04 (PIN 118308.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

BENTON COUNTY (Contract No.CNS026) Call No. 024

Project No. NH/HSIP-69(95), 03004-8230-14 (PIN 123893.00), 03004-3230-94 (PIN 123893.00)

The resurfacing on U.S. 641 (S.R. 69) from near S.R. 391 (L.M. 15.00) to near Rocky Ridge Road (L.M. 20.00).

Project Length - 5.000 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 4%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS031) Call No. 025

Project No. 98049-4178-04 (PIN 118305.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98049-4179-04 (PIN 116889.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNS016) Call No. 026

Project No. STP/HSIP-30(79), 04002-8218-14 (PIN 126117.00), 04002-3218-94 (PIN 126117.00)

The resurfacing (microsurface or thin mix overlay) on S.R. 30 from the Van Buren County line (L.M. 0.00) to east of Bob Sapp Road (L.M. 5.58).

Project Length - 5.580 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, HAMILTON, JACKSON, MARION, MCMINN, OVERTON, PICKETT, PUTNAM, RHEA, VAN BUREN, AND WARREN COUNTIES (Contract No.CNS023) Call No. 027

Project No. STP-REG2(196), 98029-8279-14 (PIN 126111.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 171.710 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS090) Call No. 028

Project No. 98029-4181-04 (PIN 118303.05)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4182-04 (PIN 116884.06)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SCOTT, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS091) Call No. 029

Project No. 98029-4183-04 (PIN 118307.05)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

BLEDSON AND VAN BUREN COUNTIES (Contract No.CNS017) Call No. 030

Project No. STP/HSIP-284(14), 04030-8209-14 (PIN 126121.00), 04030-3209-94 (PIN 126121.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from the Van Buren County line (L.M. 0.00) to the Van Buren County line (L.M. 1.89).

Project Length - 1.890 miles

Project No. STP/HSIP-284(12), 88028-8204-14 (PIN 126119.00), 88028-3204-94 (PIN 126119.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from east of S.R. 111 (L.M. 0.42) to the Bledsoe County line (L.M. 8.66).

Project Length - 8.240 miles

Project No. STP/HSIP-284(13), 88028-8205-14 (PIN 126120.00), 88028-3205-94 (PIN 126120.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 284 from the Bledsoe County line (L.M. 0.00) to the four-way stop near Park Road (L.M. 1.57).

Project Length - 1.570 miles

Total Contract Length - 11.700 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

BRADLEY COUNTY (Contract No.CNS052) Call No. 031

Project No. HSIP-308(7), 06017-3210-94 (PIN 121615.00)

The miscellaneous safety improvements on S.R. 308 at the intersection of Walker Valley Road (L.M. 6.62).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2018

The DBE goal for this contract is 4%.

BRADLEY, HAMILTON, MCMINN, MEIGS, POLK, AND RHEA COUNTIES (Contract No.CNS092) Call No. 032

Project No. 98029-4184-04 (PIN 117230.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

CARTER AND WASHINGTON COUNTIES (Contract No.CNS078) Call No. 033

Project No. NH-67(34), 10006-8252-14 (PIN 126039.00), 10006-4252-04 (PIN 126039.00)

The resurfacing on U.S. 321 (S.R. 67) from the Washington County line (L.M. 0.00) to near S.R. 359 (L.M. 2.79).

Project Length - 2.790 miles

Project No. NH/HSIP-67(33), 90027-8214-14 (PIN 126038.00), 90027-3214-94 (PIN 126038.00)

The resurfacing on U.S. 321 (S.R. 67) from near S.R. 381 (L.M. 9.43) to the Carter County line (L.M. 11.45).

Project Length - 2.020 miles

Total Contract Length - 4.810 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HUMPHREYS, LAWRENCE, MARSHALL, MAURY, MONTGOMERY, MOORE, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS062) Call No. 034

Project No. 98302-4281-04 (PIN 126187.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

CHESTER COUNTY (Contract No.CNS027) Call No. 035

Project No. STP/HSIP-200(39), 12010-8227-14 (PIN 123918.00), 12010-3227-94 (PIN 123918.00)

The resurfacing on S.R. 200 from Rabbit Ranch Road (L.M. 3.05) to the Henderson County line (L.M. 10.84).

Project Length - 7.790 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.



CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MCNAIRY, SHELBY, AND TIPTON COUNTIES (Contract No.CNS029) Call No. 036  
Project No. 98049-4180-04 (PIN 116888.06)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

CHESTER, DECATUR, FAYETTE, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No.CNS030) Call No. 037

Project No. 98049-4181-04 (PIN 117233.05)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNS072) Call No. 038

Project No. NH/HSIP-32(89), 13002-8271-14 (PIN 126051.00), 13002-3271-94 (PIN 126051.00)

The resurfacing on U.S. 25E (S.R. 32) from near Powell River bridge (L.M. 15.97) to near S.R. 63 (L.M. 18.06).

Project Length - 2.090 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CLAIBORNE COUNTY (Contract No.CNS073) Call No. 039

Project No. NH/HSIP-63(63), 13005-8233-14 (PIN 126037.00), 13005-3233-94 (PIN 126037.00)

The resurfacing on S.R. 63 from the Campbell County line (L.M. 0.00) to near Dunn Hill Road (L.M. 4.40).

Project Length - 4.400 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

CUMBERLAND COUNTY (Contract No.CNS018) Call No. 040

Project No. NH-28(66), 18008-8228-14 (PIN 126112.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from Plateau Road (L.M. 22.68) to the bridge over Clear Creek (L.M. 30.50).

Project Length - 7.820 miles

Project No. STP/HSIP-298(14), 18011-8229-14 (PIN 126113.00), 18011-3229-94 (PIN 126113.00)

The resurfacing (microsurfacing) on S.R. 298 from north of Redmond Lane (L.M. 6.75) to south of Roy McCoy Road (L.M. 12.38).

Project Length - 5.630 miles

Total Contract Length - 13.450 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

CUMBERLAND AND RHEA COUNTIES (Contract No.CNS019) Call No. 041

Project No. STP-68(51), 18009-8230-14 (PIN 126115.00)

The resurfacing (microsurfacing) on S.R. 68 from west of Wiley Ford Road (L.M. 5.23) to the Rhea County line (L.M. 12.55).

Project Length - 7.320 miles

Project No. STP-68(52), 72007-8235-14 (PIN 126116.00)

The resurfacing (microsurfacing) on S.R. 68 from the Cumberland County line (L.M. 0.00) to north of Possum Trot Road (L.M. 3.42).

Project Length - 3.420 miles

Total Contract Length - 10.740 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

DAVIDSON COUNTY (Contract No.CNS036) Call No. 042

Project No. NH/HSIP-254(10), 19057-8224-14 (PIN 126207.00), 19057-3224-94 (PIN 126207.00)

The resurfacing on S.R. 254 (Old Hickory Boulevard) from S.R. 106 (Hillsboro Road) (L.M. 2.77) to Granny White Pike (L.M. 5.44).

Project Length - 2.670 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DAVIDSON AND SUMNER COUNTIES (Contract No.CNS041) Call No. 043

Project No. NH/HSIP-386(22), 19180-8217-14 (PIN 126197.00), 19180-3217-94 (PIN 126197.00), 19180-4217-04 (PIN 126197.00)

The resurfacing on S.R. 386 from I-65 (L.M. 0.00) to the Sumner County Line (L.M. 2.34).

Project Length - 2.340 miles

Project No. NH/HSIP-386(21), 83076-8253-14 (PIN 126198.00), 83076-3253-94 (PIN 126198.00)

The resurfacing on S.R. 386 from the Davidson County line (L.M. 0.00) to Forest Retreat Road underpass (L.M. 1.89).

Project Length - 1.890 miles

Total Contract Length - 4.230 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DECATUR, DYER, HENDERSON, LAKE, AND MCNAIRY COUNTIES (Contract No.CNS014) Call No. 044

Project No. 98049-4275-04 (PIN 126300.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNS024) Call No. 045

Project No. STP/HSIP-83(11), 21021-8204-14 (PIN 126125.00), 21021-3204-94 (PIN 126125.00)  
The resurfacing (microsurfacing) on S.R. 83 from S.R. 146 (L.M. 0.00) to S.R. 56 (L.M. 7.83).

Project Length - 7.830 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

DYER COUNTY (Contract No.CNS081) Call No. 046

Project No. 23083-4221-04 (PIN 120408.00)  
The repair of bridges on U.S. 412 (S.R. 20) over Lewis Creek (L.M. 2.24).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2018

GILES COUNTY (Contract No.CNS039) Call No. 047

Project No. STP/HSIP-11(95), 28005-8216-14 (PIN 126212.00), 28005-3216-94 (PIN 126212.00)  
The resurfacing on U.S. 31A (S.R. 11) from S.R. 7 (L.M. 19.08) to the Marshall County line (L.M. 30.36).

Project Length - 11.280 miles  
Completion Time - On or before 7/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

GREENE COUNTY (Contract No.CNS066) Call No. 048

Project No. 30006-4228-04 (PIN 126479.00), HSIP-70(23), 30006-3228-94 (PIN 126479.00)  
The resurfacing on S.R. 70 from near Rollins Chapel Road (L.M. 3.56) to near East and West Allen Bridge Road (L.M. 9.98).  
Project Length - 6.420 miles

Project No. STP/HSIP-107(27), 30011-8232-14 (PIN 126052.00), 30011-3232-94 (PIN 126052.00)  
The resurfacing on S.R. 107 from S.R. 34 (L.M. 10.49) to the Washington County line (L.M. 17.79).  
Project Length - 7.300 miles

Project No. STP/HSIP-351(21), 30016-8225-14 (PIN 126053.00), 30016-3225-94 (PIN 126053.00)  
The resurfacing on S.R. 351 from S.R. 350 (L.M. 6.80) to S.R. 107 (L.M. 11.31).  
Project Length - 4.510 miles

Total Contract Length - 18.230 miles  
Completion Time - On or before 7/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

GREENE COUNTY (Contract No.CNS077) Call No. 049

Project No. NH-34(113), 30003-8242-14 (PIN 126033.00), 30003-4242-04 (PIN 126033.00)  
The resurfacing on U.S. 11E (S.R. 34) from near Chuckey Highway (L.M. 22.88) to the Washington County line (L.M. 27.99).

Project Length - 5.110 miles  
Completion Time - On or before 7/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

GRUNDY COUNTY (Contract No.CNS079) Call No. 050

Project No. STP-56(84), 31005-8275-14 (PIN 126130.00)

The resurfacing (microsurfacing) on S.R. 56 from north of Collins River bridge (L.M. 28.96) to the Warren County line (L.M. 33.88).

Project Length - 4.920 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HAMILTON COUNTY (Contract No.CNS020) Call No. 051

Project No. NH/HSIP-111(101), 33156-8219-14 (PIN 124904.00), 33156-3219-94 (PIN 124904.00)

The resurfacing on S.R. 111 from S.R. 29 (L.M. 0.00) to south of Jones Gap Road (L.M. 3.65).

Project Length - 3.650 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HAMILTON COUNTY (Contract No.CNS025) Call No. 052

Project No. R-HSIP-58(47), 33040-3209-94 (PIN 121476.00)

The grading, drainage and paving on S.R. 58 at the intersection of Champion Road (L.M. 7.03) in Chattanooga.

Project Length - 0.200 miles

Completion Time - On or before 6/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No.CNS063) Call No. 053

Project No. 35005-4250-04 (PIN 123925.00), HSIP-57(70), 35005-3250-94 (PIN 123925.00)

The resurfacing on S.R. 57 from Old Rogers Spring Road (L.M. 12.47) to S.R. 125 (L.M. 17.54).

Project Length - 5.070 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

HARDEMAN COUNTY (Contract No.CNS076) Call No. 054

Project No. STP-SIP/H-100(62), 35007-3221-94 (PIN 118443.00)

The improvement of the intersection on S.R. 100 at S.R. 138 (L.M. 11.74) in Toone, including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 9%.

HENDERSON COUNTY (Contract No.CNS069) Call No. 055

Project No. 39010-4225-04 (PIN 123923.00), HSIP-104(38), 39010-3225-94 (PIN 123923.00)

The resurfacing on S.R. 104 from the Carroll County line (L.M. 0.00) to south of Rock Milam Road (L.M. 7.50).

Project Length - 7.500 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

HICKMAN COUNTY (Contract No.CNS042) Call No. 056

Project No. STP/HSIP-50(61), 41008-8228-14 (PIN 126211.00), 41008-3228-94 (PIN 126211.00)

The resurfacing on S.R. 50 from east of Hills Road (L.M. 17.82) to Collins Lane (L.M. 25.25).

Project Length - 7.430 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HOUSTON COUNTY (Contract No.CNS043) Call No. 057

Project No. STP/HSIP-147(4), 42004-8222-14 (PIN 126208.00), 42004-3222-94 (PIN 126208.00)

The resurfacing on S.R. 147 from the Tennessee River (L.M. 0.00) to the bridge over Cane Creek (L.M. 6.16).

Project Length - 6.160 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HUMPHREYS COUNTY (Contract No.CNS032) Call No. 058

Project No. 43951-3507-04 (PIN 084964.02)

The construction of a concrete box beam bridge on Dupont Access Road over the C.S.X. Railroad (L.M. 0.22) in New Johnsonville, including grading, drainage and paving.

Project Length - 0.061 miles

Completion Time - On or before 5/31/2019

JEFFERSON COUNTY (Contract No.CNS048) Call No. 059

Project No. 45003-4131-04 (PIN 123254.00)

The repair of the bridge on Bell Road over I-81 (L.M. 0.54).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

LOUDON AND MONROE COUNTIES (Contract No.CNS065) Call No. 060

Project No. 53080-4205-04 (PIN 126497.00), HSIP-323(22), 53080-3205-94 (PIN 126497.00)

The resurfacing (microsurfacing) on S.R. 323 from near Dry Branch Road (L.M. 0.00) to U.S. 11 (S.R. 2) (L.M. 2.14).

Project Length - 2.140 miles

Project No. 62016-4207-04 (PIN 126498.00), HSIP-322(18), 62016-3207-94 (PIN 126498.00)

The resurfacing (microsurfacing) on S.R. 322 from near Sweetwater Vonore Road (L.M. 6.40) to S.R. 72 (L.M. 15.34).

Project Length - 8.940 miles

Project No. 62025-4214-04 (PIN 126500.00)

The resurfacing (microsurfacing) on S.R. 39 from the McMinn County line (L.M. 0.00) to S.R. 68 (L.M. 7.03).

Project Length - 7.030 miles

Total Contract Length - 18.110 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 2%.

MARSHALL COUNTY (Contract No.CNS037) Call No. 061

Project No. STP/HSIP-11(94), 59002-8216-14 (PIN 126209.00), 59002-3216-94 (PIN 126209.00)

The resurfacing on U.S. 31A (S.R. 11) from the Giles County line (L.M. 0.00) to north of Underpass Road (L.M. 5.49).

Project Length - 5.490 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MAURY COUNTY (Contract No.CNS033) Call No. 062

Project No. NH/HSIP-7(35), 60103-8202-14 (PIN 126205.00), 60103-3202-94 (PIN 126205.00)

The resurfacing on U.S. 31 (S.R. 7) from Dyer Street (L.M. 11.65) to U.S. 31 (S.R. 6) / U.S. 412 (S.R. 99) (L.M. 15.27).

Project Length - 3.620 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

MAURY COUNTY (Contract No.CNS028) Call No. 063

Project No. 60023-4211-04 (PIN 124605.01)

The repair of the bridge on S.R 247 over Leipers Creek (L.M. 1.05).

Project Length - 0.057 miles

Completion Time - On or before 8/31/2018

MCMINN COUNTY (Contract No.CNS056) Call No. 064

Project No. NH-I-75-1(147), 54001-8186-44 (PIN 126366.00)

The resurfacing on I-75 from south of S.R. 30 (L.M. 13.75) to north of County Road 267 (L.M. 20.50).

Project Length - 6.750 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MONROE COUNTY (Contract No.CNS049) Call No. 065

Project No. 62001-4114-04 (PIN 121401.00)

The repair of the bridge on Raby Road over I-75 (L.M. 2.79).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNS040) Call No. 066

Project No. NH/HSIP-76(105), 63018-8217-14 (PIN 126202.00), 63018-3217-94 (PIN 126202.00)

The resurfacing on S.R. 76 from north of S.R. 112 (L.M. 14.47) to South Gateway Plaza Boulevard/Hornbuckle Lane (L.M. 17.88).

Project Length - 3.410 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MORGAN AND ROANE COUNTIES (Contract No.CNS075) Call No. 067

Project No. STP/HSIP-328(10), 65002-8205-14 (PIN 126057.00), 65002-3205-94 (PIN 126057.00)

The resurfacing on S.R. 328 from the Roane County line (L.M. 0.00) to U.S. 27 (S.R. 29).

Project Length - 6.450 miles

Project No. STP/HSIP-328(11), 73009-8211-14 (PIN 126056.00), 73009-3211-94 (PIN 126056.00)

The resurfacing on S.R. 328 from U.S. 27 (S.R. 29) (L.M. 0.00) to the Morgan County line (L.M. 1.76).

Project Length - 1.760 miles

Project No. STP/HSIP-29(105), 73035-8210-14 (PIN 126061.00), 73035-3210-94 (PIN 126061.00)

The resurfacing on U.S. 27 (S.R. 29) from the Southern Railroad bridge (L.M. 8.70) to S.R. 61 (L.M. 11.98).

Project Length - 3.280 miles

Total Contract Length - 11.490 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

OBION COUNTY (Contract No.CNS082) Call No. 068

Project No. HSIP-5(109), 66008-4236-04 (PIN 126303.00), 66008-3236-94 (PIN 126303.00)

The resurfacing on S.R. 5 from U.S. 51 (S.R. 3) (L.M. 17.00) to the Kentucky State line (L.M. 23.35).

Project Length - 6.350 miles

Project No. STP/HSIP-21(25), 66009-8230-14 (PIN 126301.00), 66009-3230-94 (PIN 126301.00)

The resurfacing on S.R. 21 from S.R. 183 (L.M. 7.08) to U.S. 51 (S.R. 3) (L.M. 15.41).

Project Length - 8.330 miles

Project No. STP-184(6), 66142-8209-14 (PIN 126336.00)

The resurfacing on S.R. 184 from S.R. 21 (L.M. 0.00) to Church Street (L.M. 0.17).

Project Length - 0.170 miles

Total Contract Length - 14.850 miles

Completion Time - On or before 9/15/2018

The DBE goal for this contract is 5%.

PERRY COUNTY (Contract No.CNS044) Call No. 069

Project No. STP/HSIP-13(74), 68001-8255-14 (PIN 126200.00), 68001-3255-94 (PIN 126200.00)

The resurfacing on S.R. 13 from Mudspring Hollow Road (L.M. 24.21) to the Humphreys County line (L.M. 30.41).

Project Length - 6.200 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

PICKETT COUNTY (Contract No.CNS051) Call No. 070

Project No. HSIP-28(57), 69001-3221-94 (PIN 121585.00)

The miscellaneous safety improvements on U.S. 127 (S.R. 28) from S.R. 295 (L.M. 3.37) to the Kentucky State line (L.M. 7.04).

Project Length - 3.670 miles

Completion Time - On or before 6/30/2018

The DBE goal for this contract is 6%.

POLK COUNTY (Contract No.CNS021) Call No. 071

Project No. NH/HSIP-40(36), 70068-8210-14 (PIN 126122.00), 70068-3210-94 (PIN 126122.00)

The resurfacing on U.S. 64 (S.R. 40) from west of the Ocoee River Recreation Area, Caney Creek take out (L.M. 13.00) to Mile Post 17.0 (L.M. 17.00).

Project Length - 4.000 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNS022) Call No. 072

Project No. STP/HSIP-24(68), 71002-8224-14 (PIN 126126.00), 71002-3224-94 (PIN 126126.00)

The resurfacing (microsurfacing) on U.S. 70N (S.R. 24) from the Smith County line (L.M. 0.00) to east of Byers Road (L.M. 11.00).

Project Length - 11.000 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

ROBERTSON COUNTY (Contract No.CNS034) Call No. 073

Project No. STP-52(86), 74009-8219-14 (PIN 126199.00)

The resurfacing on S.R. 52 from S.R. 49 (L.M. 0.00) to the Sumner County line (L.M. 7.25).

Project Length - 7.250 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

RUTHERFORD COUNTY (Contract No.CNS058) Call No. 074

Project No. NH/HSIP-1(384), 75002-8292-14 (PIN 126206.00), 75002-3292-94 (PIN 126206.00), 75002-4292-04 (PIN 126206.00)

The resurfacing on U.S. 41 (U.S. 70S, S.R. 1) from the Davidson County line (L.M. 0.00) to Ken Pilkerton Drive (L.M. 6.42).

Project Length - 6.420 miles

Project No. STP/HSIP-266(28), 75027-8230-14 (PIN 126248.00), 75027-3230-94 (PIN 126248.00)

The resurfacing on S.R. 266 from the I-24 interchange (L.M. 0.00) to Threet Industrial Boulevard (L.M. 3.33).

Project Length - 3.330 miles

Total Contract Length - 9.750 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.



RUTHERFORD COUNTY (Contract No.CNS050) Call No. 075

Project No. NH-I-24-1(120), 75100-8113-44 (PIN 126406.00), 75100-4113-04 (PIN 126406.00)  
The resurfacing on I-24 from near Rocky Fork Road (L.M. 5.20) to near Baker Road (L.M. 7.75).

Project Length - 2.550 miles  
Completion Time - On or before 8/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5.5%.

SCOTT COUNTY (Contract No.CNS064) Call No. 076

Project No. 76129-4204-04 (PIN 126495.00), HSIP-29(104), 76129-3204-94 (PIN 126495.00)  
The resurfacing (microsurfacing) on U.S. 27 (S.R. 29) from near Sand Cut Road (L.M. 20.90) to the Tennessee/Kentucky State line (L.M. 27.00).

Project Length - 6.100 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

SEVIER COUNTY (Contract No.CNS061) Call No. 077

Project No. STP/HSIP-35(69), 78004-8235-14 (PIN 126054.00), 78004-3235-94 (PIN 126054.00)  
The resurfacing on U.S. 411 (U.S. 441, S.R. 35) from near White School Road (L.M. 9.82) to near Pigeon Street (L.M. 13.62).  
Project Length - 3.800 miles

Project No. NH/HSIP-35(70), 78004-8236-14 (PIN 126055.00), 78004-3236-94 (PIN 126055.00)  
The resurfacing on U.S. 411 (U.S. 441, S.R. 35) from near Pigeon Street (L.M. 13.62) to near Gary Wade Boulevard (L.M. 14.73).  
Project Length - 1.110 miles

Total Contract Length - 4.910 miles  
Completion Time - On or before 7/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNS074) Call No. 078

Project No. NH/HSIP-57(69), 79028-8270-14 (PIN 123946.00), 79028-3270-94 (PIN 123946.00)  
The resurfacing on S.R. 57 from I-240 (L.M. 8.18) to east of Val Verde Drive (L.M. 10.75).

Project Length - 2.570 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNS085) Call No. 079

Project No. 79008-4153-04 (PIN 120437.00)  
The repair of the bridges on I-240 over Kerr Avenue (L.M. 3.09).

Project Length - 0.000 miles  
Completion Time - On or before 7/31/2018 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS084) Call No. 080

Project No. 79947-4219-04 (PIN 119742.00)

The repair of bridges on S.R. 385 over Long Road (L.M. 10.48 and L.M. 11.94) and on U.S. 70 (U.S. 79, S.R. 1) over overflow (L.M. 29.97).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2018

SUMNER COUNTY (Contract No.CNS035) Call No. 081

Project No. 83015-4211-04 (PIN 126204.00)

The resurfacing on S.R. 76 from the Robertson County line (L.M. 0.00) to S.R. 25 (L.M. 3.91).

Project Length - 3.910 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

SUMNER COUNTY (Contract No.CNS038) Call No. 082

Project No. 83027-4220-04 (PIN 126201.00)

The resurfacing on S.R. 174 from north of A.B. Wade Road (L.M. 25.80) to S.R. 52 (L.M. 29.66).

Project Length - 3.860 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

VAN BUREN COUNTY (Contract No.CNS008) Call No. 083

Project No. NHTSA-HE-30(67), 97088-3202-04 (PIN 119854.00)

The miscellaneous safety improvements on S.R. 30 from the Warren County line (L.M. 0.00) to the Bledsoe County line (L.M. 22.15).

Project Length - 22.150 miles

Completion Time - On or before 7/31/2018

The DBE goal for this contract is 5%.

WASHINGTON COUNTY (Contract No.CNS059) Call No. 084

Project No. HSIP-107(25), 90014-3221-94 (PIN 120244.00)

The miscellaneous safety improvements on S.R. 107 from the Greene County line (L.M. 0.00) to S.R. 81 (L.M. 11.34).

Project Length - 11.340 miles

Project No. HSIP-9000(48), 90946-3455-94 (PIN 121876.00)

The miscellaneous safety improvements on Knob Creek Road from S.R. 354 (Boones Creek Road) (L.M. 9.76) to Mizpah Hills Drive (L.M. 10.77).

Project Length - 1.010 miles

Project No. HSIP-1365(4), 90953-3541-94 (PIN 121442.00)

The miscellaneous safety improvements on Boones Station Road from P. Keefauver Road (L.M. 0.00) to Keefauver Road (L.M. 1.99).

Project Length - 1.990 miles

Total Contract Length - 14.340 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 5.5%.

WAYNE COUNTY (Contract No.CNS057) Call No. 085

Project No. 91999-3603-04 (PIN 126599.00)

The construction of a salt bin at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2018

WILLIAMSON COUNTY (Contract No.CNS005) Call No. 086

Project No. R-PHSIP/HSIP-11(72), 94007-3230-94 (PIN 120278.00)

The grading, drainage and paving on U.S. 31A (S.R. 11) at the intersection of S.R. 96 (L.M. 7.40) in Triune.

Project Length - 0.284 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 8%.

WILSON COUNTY (Contract No.CNS047) Call No. 087

Project No. 95014-4225-04 (PIN 126213.00)

The resurfacing on S.R. 141 from Sugar Flat Road (L.M. 14.59) to the Smith County line (L.M. 21.14).

Project Length - 6.550 miles

Completion Time - On or before 6/30/2018 (See Special Provision 108B)

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 87  
Total Number of Projects - 163  
Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MARCH 23, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, COCKE, GRAINGER, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS918) Call No. 001

Project No. 98019-4194-04 (PIN 116319.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, MCMINN, PUTNAM, SEQUATCHIE, WARREN, AND WHITE COUNTIES (Contract No.CNS919) Call No. 002

Project No. 98029-4180-04 (PIN 116321.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS920) Call No. 003

Project No. 98302-4180-04 (PIN 116323.06)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNS921) Call No. 004

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)

The miscellaneous safety improvements including paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

TIPTON COUNTY (Contract No.CNS902) Call No. 005

Project No. PHSIP-3(130), 84102-3211-94 (PIN 120080.00)

The construction of turn lanes on U.S. 51 (S.R. 3) at the intersection of Charles Place (L.M. 2.27) in Atoka, including grading, drainage and paving.

Project Length - 0.121 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 6%.

WHITE COUNTY (Contract No.CNS917) Call No. 006

Project No. STP/HSIP-1(371), 93001-8264-14 (PIN 122526.00), 93001-3264-94 (PIN 122526.00)

The resurfacing on U.S. 70 (S.R. 1) from the S.R. 111 overpass (L.M. 7.69) to near Luther Road (L.M. 10.61).

Project Length - 2.920 miles

Project No. STP/HSIP-26(69), 93002-8216-14 (PIN 122525.00), 93002-3216-94 (PIN 122525.00)

The resurfacing on U.S. 70 (S.R. 26) from east of Creekside Place (L.M. 9.82) to Moore Street (L.M. 10.79).

Project Length - 0.970 miles

Project No. STP/HSIP-84(12), 93004-8223-14 (PIN 124918.00), 93004-3223-94 (PIN 124918.00)

The resurfacing on S.R. 84 from U.S. 70 (S.R. 1) (L.M. 0.00) to near College Street (L.M. 0.12).

Project Length - 0.120 miles

Total Contract Length - 4.010 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS130) Call No. 007

Project No. 98100-4103-04 (PIN 114108.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS139) Call No. 008

Project No. 98100-4104-04 (PIN 117545.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNS141) Call No. 009

Project No. 98302-4193-04 (PIN 117547.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNS143)  
Call No. 010

Project No. 98049-4184-04 (PIN 125426.01)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES  
(Contract No.CNS132) Call No. 011

Project No. 98049-4182-04 (PIN 114111.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS140) Call No. 012

Project No. 98029-4186-04 (PIN 117546.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSOE AND RHEA COUNTIES (Contract No.CNS123) Call No. 013

Project No. STP-30(80), 04003-8217-14 (PIN 126150.00)

The resurfacing on S.R. 30 from east of Porch Rock Road (L.M. 16.43) to the Rhea County line (L.M. 18.43).

Project Length - 2.000 miles

Project No. NH/HSIP-29(106), 72079-8211-14 (PIN 126138.00), 72079-3211-94 (PIN 126138.00)

The resurfacing on U.S. 27 (S.R. 29) from north of Black Oaks Estates Drive (L.M. 2.50) to north of S.R. 60 (L.M. 4.90).

Project Length - 2.400 miles

Total Contract Length - 4.400 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

BRADLEY COUNTY (Contract No.CNS096) Call No. 014

Project No. STP-2(257), 06004-8247-14 (PIN 126148.00)

The resurfacing on U.S. 11 (S.R. 2) from near Anatole Lane (L.M. 15.15) to south of Old Highway 11 (L.M. 18.20).

Project Length - 3.050 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNS119) Call No. 015

Project No. 98029-4185-04 (PIN 114109.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNS045) Call No. 016

Project No. NH-SIP-I-75-3(172), 07100-3145-94 (PIN 121764.00)

The grading, drainage and paving on I-75 at the southbound Welcome Center exit ramp (L.M. 31.30 - L.M. 31.63).

Project Length - 0.300 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

CANNON COUNTY (Contract No.CNS097) Call No. 017

Project No. NH/HSIP-1(379), 08001-8247-14 (PIN 126136.00), 08001-3247-94 (PIN 126136.00)

The resurfacing on U.S. 70S (S.R. 1) from west of Mears Drive (L.M. 5.70) to west of Bragg Street (L.M. 6.07).

Project Length - 0.370 miles

Project No. STP/HSIP-145(5), 08005-8229-14 (PIN 126137.00), 08005-3229-94 (PIN 126137.00)

The resurfacing on S.R. 145 from north of overhead bridge (L.M. 3.76) to S.R. 96 (L.M. 9.66).

Project Length - 5.900 miles

Total Contract Length - 6.270 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CANNON COUNTY (Contract No.CNS164) Call No. 018

Project No. 08999-3604-04 (PIN 126596.00)

The construction of a T.D.O.T. maintenance building on Old McMinnville Road in Woodbury.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018



CARROLL COUNTY (Contract No.CNS162) Call No. 019

Project No. 09035-4218-04 (PIN 043917.01)

The repair of the bridge on S.R. 436 over Reedy Creek (L.M. 0.68).

Project Length - 0.000 miles

Completion Time - On or before 10/15/2018

CARTER AND SULLIVAN COUNTIES (Contract No.CNS121) Call No. 020

Project No. STP/HSIP-400(33), 10019-8225-14 (PIN 126101.00), 10019-3225-94 (PIN 126101.00)

The resurfacing on S.R. 400 from the bridge over Watauga River (L.M. 0.04) to near Bristol Highway (L.M. 4.95).

Project Length - 4.910 miles

Project No. NH/HSIP-37(21), 82008-8220-14 (PIN 126077.00), 82008-3220-94 (PIN 126077.00)

The resurfacing on U.S. 19E (S.R. 37) from the Carter County line (L.M. 0.00) to near S.R. 44 (L.M. 3.05).

Project Length - 3.050 miles

Project No. 82094-4219-04 (PIN 126062.00), HSIP-44(9), 82094-3219-94 (PIN 126062.00)

The resurfacing on S.R. 44 from Jonesboro Drive (L.M. 1.81) to near Chinquapin Grove Road (L.M. 4.91).

Project Length - 3.100 miles

Total Contract Length - 11.060 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CHESTER AND MCNAIRY COUNTIES (Contract No.CNS150) Call No. 021

Project No. HSIP-22(88), 12004-4228-04 (PIN 126543.00), 12004-3228-94 (PIN 126543.00)

The resurfacing on S.R. 22 A from S.R. 22 in McNairy County (L.M. 0.00), through Chester County to the Henderson County line (L.M. 14.95).

Project Length - 15.380 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No.CNS010) Call No. 022

Project No. R-PHSIP-9(81), 15003-3239-94 (PIN 120053.00)

The installation of signals on U.S. 25 (U.S. 70, S.R. 9, East Broadway) from L.M. 5.80 to L.M. 6.30 in Newport.

Project Length - 0.500 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNS001) Call No. 023

Project No. NH-I-40-4(88), 19005-8165-44 (PIN 125644.00), 19005-4165-04 (PIN 125644.00)

The resurfacing on I-40 from west of Church Street (L.M. 17.28) to east of Arlington Avenue (L.M. 21.40).

Project Length - 4.120 miles

Completion Time - On or before 8/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2%.

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS131) Call No. 024

Project No. 98302-4192-04 (PIN 114110.08)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNS114) Call No. 025

Project No. 22002-4252-04 (PIN 126226.00), HSIP-1(385), 22002-3252-94 (PIN 126226.00)

The resurfacing on U.S. 70 (S.R. 1) from the Humphreys County line (L.M. 0.00) to Valley Wood Drive (L.M. 6.70).

Project Length - 6.700 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No.CNS152) Call No. 026

Project No. HSIP-235(11), 22013-3203-94 (PIN 121577.00)

The miscellaneous safety improvements on S.R. 235 from S.R. 46 (L.M. 2.08) to S.R. 49 (L.M. 10.22).

Project Length - 8.140 miles

Completion Time - On or before 8/31/2018

The DBE goal for this contract is 8%.

DICKSON COUNTY (Contract No.CNS129) Call No. 027

Project No. STP-49(45), 22009-8222-14 (PIN 126214.00)

The resurfacing on S.R. 49 from S.R. 235 (L.M. 7.85) to S.R. 48 (L.M. 14.33).

Project Length - 6.480 miles

Project No. STP/HSIP-49(46), 22009-8223-14 (PIN 126215.00), 22009-3223-94 (PIN 126215.00)

The resurfacing on S.R. 49 from the Houston County line (L.M. 0.00) to S.R. 235 (L.M. 7.85).

Project Length - 7.850 miles

Total Contract Length - 14.330 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

FAYETTE COUNTY (Contract No.CNS067) Call No. 028

Project No. 24013-4230-04 (PIN 126545.00), HSIP-194(14), 24013-3230-94 (PIN 126545.00)  
The resurfacing on S.R. 194 from S.R. 193 (L.M. 9.05) to Whispering Meadows Drive (L.M. 15.05).  
Project Length - 6.000 miles

Project No. STP/HSIP-194(13), 24013-8229-14 (PIN 126304.00), 24013-3229-94 (PIN 126304.00)  
The resurfacing on S.R. 194 from S.R. 57 (L.M. 0.00) to S.R. 193 (L.M. 9.02).  
Project Length - 9.020 miles

Total Contract Length - 15.020 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 4%.

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNS142) Call No. 029

Project No. 98049-4183-04 (PIN 125425.01)  
The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2019 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNS098) Call No. 030

Project No. 25003-4228-04 (PIN 126153.00), HSIP-52(85), 25003-3228-94 (PIN 126153.00)  
The resurfacing (microsurfacing) on S.R. 52 from east of U.S. 127 (S.R. 28) (L.M. 13.60) to S.R. 296 (L.M. 17.62).  
Project Length - 4.020 miles

Project No. 25006-4223-04 (PIN 126151.00), HSIP-154(7), 25006-3223-94 (PIN 126151.00)  
The resurfacing (microsurfacing) on S.R. 154 from north of Louvaine Road (L.M. 6.25) to the Pickett County line (L.M. 13.48).  
Project Length - 7.230 miles

Project No. 25007-4207-04 (PIN 126152.00), HSIP-297(12), 25007-3207-94 (PIN 126152.00)  
The resurfacing (microsurfacing) on S.R. 297 from S.R. 154 (L.M. 0.00) to the Scott County line (L.M. 8.79).  
Project Length - 8.790 miles

Total Contract Length - 20.040 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 2%.

FENTRESS AND OVERTON COUNTIES (Contract No.CNS099) Call No. 031

Project No. STP/HSIP-85(29), 25005-8226-14 (PIN 126141.00), 25005-3226-94 (PIN 126141.00)  
The resurfacing on S.R. 85 from the Overton County line (L.M. 0.00) to west of Old Grimsley Road (L.M. 8.00).  
Project Length - 8.000 miles

Project No. STP-85(28), 67006-8230-14 (PIN 126140.00)  
The resurfacing on S.R. 85 from west of S.R. 164 (L.M. 22.00) to the Fentress County line (L.M. 24.74).  
Project Length - 2.740 miles

Project No. STP/HSIP-164(5), 67011-8222-14 (PIN 126139.00), 67011-3222-94 (PIN 126139.00)  
The resurfacing on S.R. 164 from south of Roger Norrod Lane (L.M. 8.72) to S.R. 85 (L.M. 13.72).  
Project Length - 5.000 miles

Total Contract Length - 15.740 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

GRUNDY COUNTY (Contract No.CNS100) Call No. 032

Project No. STP-399(10), 31011-8212-14 (PIN 126135.00)  
The resurfacing on S.R. 399 from S.R. 108 (L.M. 0.00) to the Sequatchie County line (L.M. 4.78).

Project Length - 4.780 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

HAMBLEN COUNTY (Contract No.CNS110) Call No. 033

Project No. STP/HSIP-160(13), 32008-8220-14 (PIN 126068.00), 32008-3220-94 (PIN 126068.00)  
The resurfacing on S.R. 160 from near the I-81 ramp (L.M. 3.76) to near East Croxdale Road (L.M. 7.12).  
Project Length - 3.360 miles

Project No. STP-113(25), 32017-8211-14 (PIN 126067.00)  
The resurfacing on S.R. 113 from S.R. 160 (L.M. 2.63) to near S.R. 340 (L.M. 5.75).  
Project Length - 3.120 miles

Total Contract Length - 6.480 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

HENDERSON COUNTY (Contract No.CNS147) Call No. 034

Project No. STP/HSIP-22(86), 39005-8221-14 (PIN 126311.00), 39005-3221-94 (PIN 126311.00)  
The resurfacing with hot in-place recycling on S.R. 22 from near Bud Crockett Drive (L.M. 16.25) to I-40 (L.M. 21.16).  
Project Length - 4.910 miles

Project No. STP/HSIP-22(87), 39005-8222-14 (PIN 126312.00), 39005-3222-94 (PIN 126312.00)  
The resurfacing with hot in-place recycling on S.R. 22 from Jane Lane (L.M. 12.62) to near Bud Crockett Drive (L.M. 16.25).  
Project Length - 3.630 miles

Total Contract Length - 8.540 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 3.5%.

HENRY COUNTY (Contract No.CNS148) Call No. 035

Project No. NH/HSIP-76(103), 40011-8273-14 (PIN 126313.00), 40011-3273-94 (PIN 126313.00)  
The resurfacing on U.S. 79 (S.R. 76) from West Antioch Road (L.M. 25.45) to near the Tennessee River (L.M. 31.32).

Project Length - 5.870 miles  
Completion Time - On or before 10/15/2018  
The DBE goal for this contract is 4.5%.

JACKSON COUNTY (Contract No.CNS101) Call No. 036

Project No. STP/HSIP-290(8), 44043-8205-14 (PIN 126142.00), 44043-3205-94 (PIN 126142.00)  
The resurfacing on S.R. 290 from S.R. 53 (L.M. 0.00) to S.R. 56 (L.M. 10.60).

Project Length - 10.600 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

JEFFERSON COUNTY (Contract No.CNS111) Call No. 037

Project No. STP/HSIP-139(10), 45019-8211-14 (PIN 126040.00), 45019-3211-94 (PIN 126040.00)  
The resurfacing on S.R. 139 from U.S. 11E (S.R. 34) (L.M. 0.00) to U.S. 25W (U.S. 70, S.R. 9) (L.M. 5.45).

Project Length - 5.450 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNS087) Call No. 038

Project No. STP-4500(28), 45945-3690-14 (PIN 104027.02)  
The stream mitigation at locations on Clear Creek, Halls Branch and unnamed tributaries in the town of Dandridge.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2018  
The DBE goal for this contract is 10.5%.

KNOX COUNTY (Contract No.CNS109) Call No. 039

Project No. HSIP-9(96), 47014-4245-04 (PIN 126086.00), 47014-3245-94 (PIN 126086.00)

The resurfacing on U.S. 25W (U.S. 70, S.R. 9) from near Carter Park (L.M. 13.98) to the Sevier County line (L.M. 17.06).

Project Length - 3.080 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

LAKE COUNTY (Contract No.CNS125) Call No. 040

Project No. 48002-4230-04 (PIN 126541.00), HSIP-21(26), 48002-3230-94 (PIN 126541.00)

The resurfacing on S.R. 21 from Tiptonville Ferry Road (L.M. 0.00) to the Obion County line (L.M. 7.63).

Project Length - 7.630 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

LAUDERDALE COUNTY (Contract No.CNS095) Call No. 041

Project No. HSIP-4900(63), 49946-3404-94 (PIN 122474.00)

The miscellaneous safety improvements including resurfacing on Central Road and Central Curve Road from S.R. 19 (L.M. 0.00) to Curve-Nankipoo Road (L.M. 8.04).

Project Length - 8.040 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6.5%.

LEWIS COUNTY (Contract No.CNS117) Call No. 042

Project No. 51001-4220-04 (PIN 126219.00), HSIP-20(70), 51001-3220-94 (PIN 126219.00)

The resurfacing on S.R. 20 from Napier Road (L.M. 14.05) to the Lawrence County line (L.M. 21.83).

Project Length - 7.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

LINCOLN COUNTY (Contract No.CNS163) Call No. 043

Project No. NH/HSIP-15(204), 52004-8231-14 (PIN 126231.00), 52004-3231-94 (PIN 126231.00), 52004-4231-04 (PIN 126231.00)

The resurfacing on U.S. 64 (S.R. 15) from east of Old Bethel Road (L.M. 10.30) to Wilson Parkway (L.M. 15.07).

Project Length - 4.770 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 6%.

LINCOLN COUNTY (Contract No.CNS133) Call No. 044

Project No. STP/HSIP-121(17), 52009-8214-14 (PIN 126216.00), 52009-3214-94 (PIN 126216.00), 52009-4214-04 (PIN 126216.00)

The resurfacing on S.R. 121 from the Alabama State line (L.M. 0.00) to U.S. 64 (S.R. 15) (L.M. 6.85).

Project Length - 6.850 miles

Project No. STP/HSIP-122(11), 52070-8207-14 (PIN 126217.00), 52070-3207-94 (PIN 126217.00)

The resurfacing on S.R. 122 from S.R. 121 (L.M. 0.00) to the Franklin County line (L.M. 2.70).

Project Length - 2.700 miles

Total Contract Length - 9.550 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

MACON COUNTY (Contract No.CNS104) Call No. 045

Project No. 56005-4229-04 (PIN 126238.00), HSIP-56(87), 56005-3229-94 (PIN 126238.00)

The resurfacing on S.R. 56 from S.R. 80 (L.M. 5.17) to S.R. 52 (L.M. 10.56).

Project Length - 5.390 miles

Project No. STP/HSIP-261(18), 56011-8219-14 (PIN 126234.00), 56011-3219-94 (PIN 126234.00)

The resurfacing on S.R. 261 from S.R. 10 (L.M. 0.24) to Antioch Road (L.M. 6.88).

Project Length - 6.640 miles

Project No. 56012-4208-04 (PIN 126225.00), HSIP-262(12), 56012-3208-94 (PIN 126225.00)

The resurfacing on S.R. 262 from Wick Lane (L.M. 2.99) to S.R. 80 (L.M. 7.69).

Project Length - 4.700 miles

Total Contract Length - 16.730 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNS151) Call No. 046

Project No. HSIP-197(12), 57034-4207-04 (PIN 126542.00), 57034-3207-94 (PIN 126542.00)

The resurfacing on S.R. 197 from U.S. 45 (S.R. 5) (L.M. 0.00) to the Chester County line (L.M. 10.29).

Project Length - 10.290 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNS156) Call No. 047

Project No. 57008-4237-04 (PIN 126544.00), HSIP-5(110), 57008-3237-94 (PIN 126544.00)

The resurfacing on U.S. 45 (S.R. 5) from S.R. 186/S.R. 43 (L.M. 23.11) to the Gibson County line (L.M. 26.32).

Project Length - 3.210 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 2.5%.

MARION COUNTY (Contract No.CNS102) Call No. 048

Project No. STP/HSIP-108(100), 58013-8236-14 (PIN 126143.00), 58013-3236-94 (PIN 126143.00)  
The resurfacing on S.R. 108 from north of Cookston Road (L.M. 7.67) to the Grundy County line (L.M. 11.01).

Project Length - 3.340 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

MARSHALL COUNTY (Contract No.CNS137) Call No. 049

Project No. BRZ-5900(23), 59951-3504-94 (PIN 117328.00)  
The construction of a concrete box bridge on Hatchett Hollow Road over Hatchett Creek (L.M. 0.12) in Cornersville.

Project Length - 0.040 miles  
Completion Time - On or before 8/31/2018  
The DBE goal for this contract is 6%.

MAURY COUNTY (Contract No.CNS113) Call No. 050

Project No. 60019-4209-04 (PIN 126230.00), HSIP-247(16), 60019-3209-94 (PIN 126230.00)  
The resurfacing on S.R. 247 from S.R. 246 (L.M. 15.04) to west of Cleburne Road (L.M. 17.24).  
Project Length - 2.200 miles

Project No. 60024-4211-04 (PIN 126229.00), HSIP-247(15), 60024-3211-94 (PIN 126229.00)  
The resurfacing on S.R. 247 from S.R. 7 (L.M. 5.73) to east of the bridge over Snow Creek (L.M. 11.46).  
Project Length - 5.730 miles

Total Contract Length - 7.930 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3%.

MAURY COUNTY (Contract No.CNS154) Call No. 051

Project No. HSIP-970(10), 60946-3437-94 (PIN 118785.00)  
The miscellaneous safety improvements on W 7th Street/Public Square EBL/E 7th Street/E End Street/Iron Bridge Road from S.R. 7 to Sowell Mill Pike in Columbia.

Project Length - 5.190 miles  
Completion Time - On or before 8/31/2018  
The DBE goal for this contract is 5.5%.

MCNAIRY COUNTY (Contract No.CNS153) Call No. 052

Project No. NH/HSIP-15(200), 55004-8243-14 (PIN 126314.00), 55004-3243-94 (PIN 126314.00)  
The resurfacing on U.S. 64 (S.R. 15) from U.S. 45 (S.R. 5) (L.M. 12.53) to Baker Road (L.M. 14.39).

Project Length - 1.860 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 3.5%.



PUTNAM COUNTY (Contract No.CNS124) Call No. 053

Project No. STP/HSIP-84(13), 71009-8220-14 (PIN 126128.00), 71009-3220-94 (PIN 126128.00)  
The resurfacing on S.R. 84 from the White County line (L.M. 0.00) to north of Henry Cemetery Road (L.M. 6.11).  
Project Length - 6.110 miles

Project No. STP/HSIP-62(48), 71016-8241-14 (PIN 126129.00), 71016-3241-94 (PIN 126129.00)  
The resurfacing on S.R. 62 from east of Meadow Creek bridge (L.M. 5.28) to the Fentress County line (L.M. 10.40).  
Project Length - 5.120 miles

Total Contract Length - 11.230 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

RHEA COUNTY (Contract No.CNS112) Call No. 054

Project No. 72079-3213-04 (PIN 125260.00)  
The improvement of the intersection on U.S. 27 (S.R. 29) at Cawood Road (L.M. 27.27), including grading, drainage and paving.

Project Length - 0.270 miles  
Completion Time - On or before 8/31/2018

ROANE COUNTY (Contract No.CNS159) Call No. 055

Project No. 73100-4122-04 (PIN 123253.00)  
The repair of the bridge on Warrior Drive over I-40 (L.M. 1.20) in Harriman.

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2018 (See Special Provision 108B)

ROBERTSON COUNTY (Contract No.CNS126) Call No. 056

Project No. NH/HSIP-11(97), 74004-8233-14 (PIN 126221.00), 74004-3233-94 (PIN 126221.00)  
The resurfacing on U.S. 41 (S.R. 11) from the Davidson County line (L.M. 0.00) to Lights Chapel Road (L.M. 4.33).

Project Length - 4.330 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNS128) Call No. 057

Project No. NH/HSIP-10(70), 75006-8228-14 (PIN 126227.00), 75006-3228-94 (PIN 126227.00), 75006-4228-04 (PIN 126227.00)  
The resurfacing on U.S. 231 (S.R. 10) from S.R. 268 (L.M. 17.90) to the Wilson County line (L.M. 24.97).

Project Length - 7.070 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNS138) Call No. 058

Project No. STP/HSIP-96(54), 75011-8243-14 (PIN 126233.00), 75011-3243-94 (PIN 126233.00)  
The resurfacing on S.R. 96 from Middle Tennessee Boulevard (L.M. 12.72) to S.R. 268 (L.M. 16.73).

Project Length - 4.010 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 6.5%.

RUTHERFORD COUNTY (Contract No.CNS127) Call No. 059

Project No. STP-99(48), 75013-3247-14 (PIN 104004.01)  
The grading, drainage, construction of bridges, signals and paving on S.R. 99 from Cason Lane (L.M. 15.97) to I-24 in Murfreesboro (L.M. 18.12).

Project Length - 2.150 miles  
Completion Time - On or before 8/31/2020 (See Special Provision 108B)  
The DBE goal for this contract is 10%.

SCOTT COUNTY (Contract No.CNS106) Call No. 060

Project No. STP/HSIP-63(64), 76003-8263-14 (PIN 126066.00), 76003-3263-94 (PIN 126066.00), 76003-4263-04 (PIN 126066.00)  
The resurfacing on S.R. 63 from U.S. 27 (S.R. 29) (L.M. 0.00) to near Corner Drive (L.M. 2.63).

Project Length - 2.630 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 9%.

SEQUATCHIE COUNTY (Contract No.CNS103) Call No. 061

Project No. STP-8(54), 77001-8245-14 (PIN 126144.00)  
The resurfacing on U.S. 127 (S.R. 8) from the Hamilton County line (L.M. 0.00) to north of Progress Drive (L.M. 5.22).

Project Length - 5.220 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

SEVIER COUNTY (Contract No.CNS013) Call No. 062

Project No. 78046-3502-04 (PIN 121634.00)  
The grading, drainage, construction of a concrete I-beam bridge and paving on Winfield Dunn Parkway/Snyder Road from north of Lenz Drive to near Hardin Road in Sevierville.

Project Length - 0.313 miles  
Completion Time - On or before 11/30/2018

SULLIVAN COUNTY (Contract No.CNS145) Call No. 063

Project No. HSIP-357(3), 82100-3205-94 (PIN 118776.01)

The grading, drainage, signals and paving on S.R. 357 from south of Hospitality Place/Flagship Drive (L.M. 2.15) to I-81 (L.M. 2.37).

Project Length - 0.221 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 12%.

SULLIVAN COUNTY (Contract No.CNS122) Call No. 064

Project No. STP/HSIP-358(12), 82018-8221-14 (PIN 126058.00), 82018-3221-94 (PIN 126058.00)

The resurfacing on S.R. 358 from near S.R. 394 (L.M. 5.98) to U.S. 11E (U.S. 19, S.R. 34) (L.M. 9.45).

Project Length - 3.470 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SULLIVAN COUNTY (Contract No.CNS108) Call No. 065

Project No. STP-34(114), 82005-8247-14 (PIN 126082.00)

The resurfacing on U.S. 421 (S.R. 34) from near the Holston River bridge (L.M. 28.28) to the Johnson County line (L.M. 35.60).

Project Length - 7.320 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNS035) Call No. 066

Project No. 83015-4211-04 (PIN 126204.00)

The resurfacing on S.R. 76 from the Robertson County line (L.M. 0.00) to S.R. 25 (L.M. 3.91).

Project Length - 3.910 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

TIPTON COUNTY (Contract No.CNS157) Call No. 067

Project No. NH/HSIP-14(64), 84003-8220-14 (PIN 126305.00), 84003-3220-94 (PIN 126305.00)

The resurfacing with hot in-place recycling on S.R. 14 from S.R. 59 (L.M. 9.00) to near S.R. 179 (L.M. 11.85).

Project Length - 2.850 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 2.5%.

TROUSDALE COUNTY (Contract No.CNS118) Call No. 068

Project No. NH/HSIP-376(5), 85003-8206-14 (PIN 126232.00), 85003-3206-94 (PIN 126232.00)

The resurfacing on U.S. 231 (S.R. 376) from S.R. 10 (L.M. 0.00) to the Sumner County line (L.M. 4.47).

Project Length - 4.470 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WASHINGTON COUNTY (Contract No.CNS161) Call No. 069

Project No. NH-I-26(71), 90085-8168-44 (PIN 125733.00), 90085-4168-04 (PIN 125733.00)

The resurfacing on I-26 from S.R. 354 (L.M. 6.79) to S.R. 67 (L.M. 14.08).

Project Length - 7.290 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

WAYNE COUNTY (Contract No.CNS120) Call No. 070

Project No. 91001-4231-04 (PIN 126222.00), HSIP-13(75), 91001-3231-94 (PIN 126222.00)

The resurfacing on S.R. 13 from north of Houston Smith Road (L.M. 5.80) to S.R. 203 (L.M. 12.21).

Project Length - 6.410 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WAYNE COUNTY (Contract No.CNS158) Call No. 071

Project No. HSIP-228(21), 91014-4212-04 (PIN 126244.00), 91014-3212-94 (PIN 126224.00)

The resurfacing on S.R. 228 from Beech Creek Road (L.M. 5.00) to S.R. 13 (L.M. 11.10).

Project Length - 6.100 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

WEAKLEY COUNTY (Contract No.CNS136) Call No. 072

Project No. 92003-4271-04 (PIN 126540.00), HSIP-372(11), 92003-3271-94 (PIN 126540.00)

The resurfacing on S.R. 372 from S.R. 431 (L.M. 1.91) to S.R. 43 (L.M. 5.87).

Project Length - 3.960 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 4%.

WEAKLEY COUNTY (Contract No.CNS134) Call No. 073

Project No. 92005-4222-04 (PIN 126318.00), HSIP-54(41), 92005-3222-94 (PIN 126318.00)  
The resurfacing on S.R. 54 from S.R. 22 (L.M. 10.64) to near South Parkway Street (L.M. 12.57).  
Project Length - 1.930 miles

Project No. 92007-4221-04 (PIN 126317.00)  
The resurfacing on S.R. 89 from S.R. 22 (L.M. 15.70) to S.R. 54 (L.M. 16.59).  
Project Length - 0.890 miles

Project No. 92008-4212-04 (PIN 126319.00), HSIP-118(11), 92008-3212-94 (PIN 126319.00)  
The resurfacing on S.R. 118 from S.R. 54 (L.M. 0.00) to near Mud Creek bridge (L.M. 0.30)  
Project Length - 0.300 miles

Project No. 92239-4202-04 (PIN 126316.00)  
The resurfacing on S.R. 239 from S.R. 22 (L.M. 0.00) to S.R. 89 (L.M. 0.72).  
Project Length - 0.720 miles

Total Contract Length - 3.840 miles  
Completion Time - On or before 9/30/2018  
The DBE goal for this contract is 3.5%.

WILLIAMSON COUNTY (Contract No.CNS115) Call No. 074

Project No. NH-96(53), 94012-8221-14 (PIN 126218.00)  
The resurfacing on S.R. 96 from S.R. 46 (L.M. 5.20) to west of Carlisle Lane / Boyd Mill Avenue (L.M. 7.86).  
Project Length - 5.640 miles

Project No. STP-46(32), 94019-8206-14 (PIN 126223.00)  
The resurfacing on S.R. 46 from U.S. 431 (S.R. 106) (L.M. 0.00) to S.R. 96 (L.M. 5.64).  
Project Length - 5.640 miles

Total Contract Length - 11.280 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No.CNS155) Call No. 075

Project No. HSIP-141(32), 95013-3220-94 (PIN 118844.00)  
The miscellaneous safety improvements on S.R. 141 from U.S. 70 (S.R. 26) (L.M. 10.53) to Bobo Road/Big Springs Road (L.M. 16.50).  
Project Length - 5.970 miles

Project No. HSIP-267(7), 95018-3208-94 (PIN 118843.00)  
The miscellaneous safety improvements on S.R. 267 from S.R. 96 (L.M. 0.00) to U.S. 70 (S.R. 26) (L.M. 10.80).  
Project Length - 10.800 miles

Total Contract Length - 16.770 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 5%.

WILSON COUNTY (Contract No.CNS116) Call No. 076

Project No. NH/HSIP-10(69), 95003-8219-14 (PIN 126210.00), 95003-3219-94 (PIN 126210.00)

The resurfacing on U.S. 231 (S.R. 10) from Forrest Avenue (L.M. 15.14) to the bridge over the Cumberland River (L.M. 20.92).

Project Length - 5.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 76  
Total Number of Projects - 161  
Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED MAY 11, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOL, UNION, AND WASHINGTON COUNTIES (Contract No.CNS926) Call No. 001

Project No. 98100-4104-04 (PIN 117545.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS927) Call No. 002

Project No. 98302-4193-04 (PIN 117547.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLED SOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS928) Call No. 003

Project No. 98029-4186-04 (PIN 117546.08)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNS929) Call No. 004

Project No. STP-2(257), 06004-8247-14 (PIN 126148.00)

The resurfacing on U.S. 11 (S.R. 2) from near Anatole Lane (L.M. 15.15) to south of Old Highway 11 (L.M. 18.20).

Project Length - 3.050 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.



CAMPBELL COUNTY (Contract No.CNS930) Call No. 005

Project No. NH-SIP-I-75-3(172), 07100-3145-94 (PIN 121764.00)

The grading, drainage and paving on I-75 at the southbound Welcome Center exit ramp (L.M. 31.30 - L.M. 31.63).

Project Length - 0.300 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 10%.

FENTRESS AND OVERTON COUNTIES (Contract No.CNS931) Call No. 006

Project No. STP/HSIP-85(29), 25005-8226-14 (PIN 126141.00), 25005-3226-94 (PIN 126141.00)

The resurfacing on S.R. 85 from the Overton County line (L.M. 0.00) to west of Old Grimsley Road (L.M. 8.00).

Project Length - 8.000 miles

Project No. STP-85(28), 67006-8230-14 (PIN 126140.00)

The resurfacing on S.R. 85 from west of S.R. 164 (L.M. 22.00) to the Fentress County line (L.M. 24.74).

Project Length - 2.740 miles

Project No. STP/HSIP-164(5), 67011-8222-14 (PIN 126139.00), 67011-3222-94 (PIN 126139.00)

The resurfacing on S.R. 164 from south of Roger Norrod Lane (L.M. 8.72) to S.R. 85 (L.M. 13.72).

Project Length - 5.000 miles

Total Contract Length - 15.740 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

GRUNDY COUNTY (Contract No.CNS932) Call No. 007

Project No. STP-399(10), 31011-8212-14 (PIN 126135.00)

The resurfacing on S.R. 399 from S.R. 108 (L.M. 0.00) to the Sequatchie County line (L.M. 4.78).

Project Length - 4.780 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

JACKSON COUNTY (Contract No.CNS933) Call No. 008

Project No. STP/HSIP-290(8), 44043-8205-14 (PIN 126142.00), 44043-3205-94 (PIN 126142.00)

The resurfacing on S.R. 290 from S.R. 53 (L.M. 0.00) to S.R. 56 (L.M. 10.60).

Project Length - 10.600 miles

Completion Time - On or before 9/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MARION COUNTY (Contract No.CNS905) Call No. 009

Project No. BH-STP-156(7), 58016-3239-94 (PIN 113433.00)

The rehabilitation of the concrete I-beam bridge on S.R. 156 over Running Water Creek (L.M. 25.58).

Project Length - 0.000 miles

Completion Time - On or before 10/15/2019

The DBE goal for this contract is 5%.

PUTNAM COUNTY (Contract No.CNS934) Call No. 010

Project No. STP/HSIP-84(13), 71009-8220-14 (PIN 126128.00), 71009-3220-94 (PIN 126128.00)  
The resurfacing on S.R. 84 from the White County line (L.M. 0.00) to north of Henry Cemetery Road (L.M. 6.11).  
Project Length - 6.110 miles

Project No. STP/HSIP-62(48), 71016-8241-14 (PIN 126129.00), 71016-3241-94 (PIN 126129.00)  
The resurfacing on S.R. 62 from east of Meadow Creek bridge (L.M. 5.28) to the Fentress County line (L.M. 10.40).  
Project Length - 5.120 miles

Total Contract Length - 11.230 miles  
Completion Time - On or before 9/30/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4.5%.

RHEA COUNTY (Contract No.CNS935) Call No. 011

Project No. 72079-3213-04 (PIN 125260.00)  
The improvement of the intersection on U.S. 27 (S.R. 29) at Cawood Road (L.M. 27.27), including grading, drainage and paving.  
Project Length - 0.270 miles

Project No. NH-29(107), 72079-8212-14 (PIN 126800.00)  
The resurfacing on U.S. 27 (S.R. 29) from south of Vanns Creek Road/Hoyal Road (L.M. 23.40) to north of Haskel Road (L.M. 25.30).  
Project Length - 1.900 miles

Total Contract Length - 2.170 miles  
Completion Time - On or before 8/31/2018  
The DBE goal for this contract is 4%.

ROANE COUNTY (Contract No.CNS925) Call No. 012

Project No. HSIP-I-40-6(162), 73100-3119-94 (PIN 120810.00)  
The miscellaneous safety improvements including paving on I-40 from near M.M. 341 (L.M. 0.75) to near M.M. 342 (L.M. 1.46).

Project Length - 0.833 miles  
Completion Time - On or before 8/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No.CNS936) Call No. 013

Project No. NH/HSIP-10(70), 75006-8228-14 (PIN 126227.00), 75006-3228-94 (PIN 126227.00), 75006-4228-04 (PIN 126227.00)

The resurfacing on U.S. 231 (S.R. 10) from S.R. 268 (L.M. 17.90) to the Wilson County line (L.M. 24.97), including bridge deck repair.

Project Length - 7.070 miles

Project No. STP/HSIP-96(54), 75011-8243-14 (PIN 126233.00), 75011-3243-94 (PIN 126233.00)

The resurfacing on S.R. 96 from Middle Tennessee Boulevard (L.M. 12.72) to S.R. 268 (L.M. 16.73).

Project Length - 4.010 miles

Total Contract Length - 11.080 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SULLIVAN COUNTY (Contract No.CNS937) Call No. 014

Project No. STP-34(114), 82005-8247-14 (PIN 126082.00)

The resurfacing on U.S. 421 (S.R. 34) from near the Holston River bridge (L.M. 28.28) to the Johnson County line (L.M. 35.60).

Project Length - 7.320 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4%.

WAYNE COUNTY (Contract No.CNS938) Call No. 015

Project No. HSIP-228(21), 91014-4212-04 (PIN 126224.00), 91014-3212-94 (PIN 126224.00)

The resurfacing on S.R. 228 from Beech Creek Road (L.M. 5.00) to S.R. 13 (L.M. 11.10).

Project Length - 6.100 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3.5%.

WEAKLEY COUNTY (Contract No.CNS924) Call No. 016

Project No. 92005-4222-04 (PIN 126318.00), HSIP-54(41), 92005-3222-94 (PIN 126318.00)  
The resurfacing on S.R. 54 from S.R. 22 (L.M. 10.64) to near South Parkway Street (L.M. 12.57).  
Project Length - 1.930 miles

Project No. 92007-4221-04 (PIN 126317.00)  
The resurfacing on S.R. 89 from S.R. 22 (L.M. 15.70) to S.R. 54 (L.M. 16.59).  
Project Length - 0.890 miles

Project No. 92008-4212-04 (PIN 126319.00), HSIP-118(11), 92008-3212-94 (PIN 126319.00)  
The resurfacing on S.R. 118 from S.R. 54 (L.M. 0.00) to near Mud Creek bridge (L.M. 0.30)  
Project Length - 0.300 miles

Project No. 92239-4202-04 (PIN 126316.00)  
The resurfacing on S.R. 239 from S.R. 22 (L.M. 0.00) to S.R. 89 (L.M. 0.72).  
Project Length - 0.720 miles

Total Contract Length - 3.840 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 3.5%.

ANDERSON COUNTY (Contract No.CNS220) Call No. 017

Project No. STP-9(94), 01003-8236-14 (PIN 126059.00)  
The resurfacing on U.S. 25W (S.R. 9) from near Lynnwood Street (L.M. 12.00) to the Knox County line (L.M. 17.94).

Project Length - 5.940 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5.5%.

ANDERSON, BEDFORD, BLEDSOE, BLOUNT, BRADLEY, CAMPBELL, CANNON, CARTER, CHEATHAM, CLAIBORNE, CLAY, COCKE, COFFEE, CUMBERLAND, DAVIDSON, DEKALB, DICKSON, FENTRESS, FRANKLIN, GILES, GRAINGER, GREENE, GRUNDY, HAMBLIN, HAMILTON, HANCOCK, HAWKINS, HICKMAN, HOUSTON, HUMPHREYS, JACKSON, JEFFERSON, JOHNSON, KNOX, LAWRENCE, LEWIS, LINCOLN, LOUDON, MACON, MARION, MARSHALL, MAURY, MCMINN, MEIGS, MONROE, MONTGOMERY, MOORE, MORGAN, OVERTON, PERRY, PICKETT, POLK, PUTNAM, RHEA, ROANE, ROBERTSON, RUTHERFORD, SCOTT, SEQUATCHIE, SEVIER, SMITH, STEWART, SULLIVAN, SUMNER, TROUSDALE, UNICOI, UNION, VAN BUREN, WARREN, WASHINGTON, WAYNE, WHITE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS233) Call No. 018

Project No. 99111-4177-04 (PIN 127369.00)  
The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS193) Call No. 019

Project No. 98100-4105-04 (PIN 114116.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS195) Call No. 020

Project No. 98302-4197-04 (PIN 114118.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS196) Call No. 021

Project No. 98049-4185-04 (PIN 114119.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS194) Call No. 022

Project No. 98029-4187-04 (PIN 114117.08)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNS203) Call No. 023

Project No. HSIP-33(102), 05001-3283-94 (PIN 118351.00)

The grading, drainage, signals and paving on S.R. 33 at the intersection of Brown School Road and Eagleton Road (L.M. 13.87).

Project Length - 0.197 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 11%.

BLOUNT COUNTY (Contract No.CNS181) Call No. 024

Project No. NH-73(68), 05006-8263-14 (PIN 126481.00)

The resurfacing on S.R. 73 from S.R. 337 (L.M. 29.84) to the Sevier County line (L.M. 33.71).

Project Length - 3.870 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

BLOUNT AND MONROE COUNTIES (Contract No.CNS170) Call No. 025

Project No. 05090-4204-04 (PIN 126089.00)

The resurfacing on S.R. 72 from the Monroe County line (L.M. 0.00) to the Monroe County line (L.M. 1.51).

Project Length - 1.510 miles

Project No. 62008-4211-04 (PIN 126090.00)

The resurfacing on S.R. 72 from the Blount County line (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 5.45).

Project Length - 5.450 miles

Project No. 62008-4212-04 (PIN 126088.00), 62008-4213-04 (PIN 126088.00)

The resurfacing on S.R. 72 from U.S. 129 (S.R. 115) (L.M. 0.00) to the Blount County line (L.M. 2.05), including bridge deck repair.

Project Length - 2.050 miles

Project No. 62010-4204-04 (PIN 126092.00)

The resurfacing on U.S. 129 (S.R. 115) from the Blount County line (L.M. 0.00) to the Blount County line (L.M. 1.07).

Project Length - 1.070 miles

Total Contract Length - 10.080 miles

Completion Time - On or before 10/31/2018

BRADLEY COUNTY (Contract No.CNS175) Call No. 026

Project No. 06008-4225-04 (PIN 126162.00), HSIP-60(35), 06008-3225-94 (PIN 126162.00)

The resurfacing on S.R. 60 from the Georgia State line (L.M. 0.00) to north of Helms Lane SE (L.M. 3.85).

Project Length - 3.850 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3.5%.

CAMPBELL COUNTY (Contract No.CNS160) Call No. 027

Project No. NH/HSIP-9(95), 07003-8249-14 (PIN 126079.00), 07003-3249-94 (PIN 126079.00)

The resurfacing on U.S. 25W (S.R. 9) from near S.R. 63 (L.M. 24.08) to near Cumberland Lane (L.M. 28.70).

Project Length - 4.620 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No.CNS215) Call No. 028

Project No. NH-SIP-9(85), 07003-3248-94 (PIN 121765.00)

The grading, drainage, signals and paving on U.S. 25W (S.R. 9) at the intersection of Elkins Road (L.M. 30.90).

Project Length - 0.161 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

CAMPBELL COUNTY (Contract No.CNS210) Call No. 029

Project No. 07006-4210-04 (PIN 126482.00)

The resurfacing on S.R. 63 from east of Imperial Heights Road (L.M. 8.49) to west of Calhoun Road (L.M. 12.50).

Project Length - 4.010 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNS190) Call No. 030

Project No. 11005-4230-04 (PIN 126246.00), HSIP-12(56), 11005-3230-94 (PIN 126246.00)

The resurfacing on S.R. 12 from South Bruce Bradley Road (L.M. 12.50) to the Montgomery County line (L.M. 20.80).

Project Length - 8.300 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CLAIBORNE COUNTY (Contract No.CNS192) Call No. 031

Project No. 13001-4233-04 (PIN 126575.00)

The resurfacing on U.S. 25E (S.R. 32) from near Old S.R. 32 (L.M. 8.60) to near Welch Street (L.M. 9.72).

Project Length - 1.120 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNS185) Call No. 032

Project No. 15006-4216-04 (PIN 126574.00)

The resurfacing on U.S. 25E (S.R. 32) from near Industrial Road (L.M. 25.80) to near the French Broad River (L.M. 31.07).

Project Length - 5.270 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

COFFEE AND WARREN COUNTIES (Contract No.CNS230) Call No. 033

Project No. 16010-4233-04 (PIN 126163.00)

The resurfacing on S.R. 55 from north of Interstate Drive (L.M. 15.32) to north of Swan Road (L.M. 19.28).

Project Length - 3.960 miles

Project No. NH/HSIP-55(25), 89007-8259-14 (PIN 126157.00), 89007-3259-94 (PIN 126157.00)

The resurfacing on S.R. 55 from S.R. 379 (L.M. 1.09) to north of Old Well Road (L.M. 4.76).

Project Length - 3.670 miles

Total Contract Length - 7.630 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3%.

CROCKETT COUNTY (Contract No.CNS221) Call No. 034

Project No. STP/HSIP-54(42), 17004-8213-14 (PIN 126332.00), 17004-3213-94 (PIN 126332.00)

The resurfacing on S.R. 54 from near S.R. 88/S.R. 221 (L.M. 7.70) to the Gibson County line (L.M. 13.06).

Project Length - 5.360 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 6%.

DAVIDSON COUNTY (Contract No.CNS198) Call No. 035

Project No. 19047-4239-04 (PIN 103641.13)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

DYER COUNTY (Contract No.CNS093) Call No. 036

Project No. HSIP-2300(35), 23030-3409-94 (PIN 118852.00)

The miscellaneous safety improvements on Jenkinsville-Jamestown Road from Pennell Lane (L.M. 1.52) to S.R. 78 (L.M. 4.00).

Project Length - 2.430 miles

Project No. HRRR/HSIP-2723(10), 23945-3473-94 (PIN 117508.00)

The miscellaneous safety improvements on Jenkinsville-Jamestown Road from Upper Finley Road (L.M. 0.00) to Pennell Lane (L.M. 1.52).

Project Length - 1.520 miles

Total Contract Length - 3.950 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 8%.



FAYETTE AND SHELBY COUNTIES (Contract No.CNS218) Call No. 037

Project No. NH-098-4(19), 79961-3654-44 (PIN 040908.07)

The annual preventative and unscheduled maintenance on the Memphis Smartway (ITS) System.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNS219) Call No. 038

Project No. BRZ-2500(28), 25945-3480-94 (PIN 113057.00)

The construction of a concrete slab bridge on Vines Ridge Road over Big Laurel Creek (L.M. 1.06), including grading, drainage and paving.

Project Length - 0.145 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 12%.

FRANKLIN AND MARION COUNTIES (Contract No.CNS176) Call No. 039

Project No. 26025-4201-04 (PIN 126537.00)

The resurfacing (CW mix) on S.R. 156 from the Marion County line (L.M. 0.00) to the Marion County line (L.M. 2.05).

Project Length - 2.050 miles

Project No. 58024-4216-04 (PIN 126536.00)

The resurfacing (CW mix) on S.R. 156 from the Franklin County line (L.M. 0.00) to west of Frank Bolton Road (L.M. 3.06).

Project Length - 3.060 miles

Total Contract Length - 5.110 miles

Completion Time - On or before 10/31/2018

GIBSON COUNTY (Contract No.CNS211) Call No. 040

Project No. STP/HSIP-76(104), 27007-8210-14 (PIN 126333.00), 27007-3210-94 (PIN 126333.00)

The resurfacing on U.S. 70A (U.S. 79, S.R. 76) from U.S. 45W (S.R. 5) (L.M. 1.31) to north of Bledsoe Road (L.M. 3.50).

Project Length - 2.190 miles

Project No. NH/HSIP-366(11), 27131-8215-14 (PIN 126334.00), 27131-3215-94 (PIN 126334.00)

The resurfacing on U.S. 45W (S.R. 366) from U.S. 45W BR (S.R. 5) (L.M. 0.00) to near U.S. 45W (S.R. 5) (L.M. 3.36).

Project Length - 3.360 miles

Total Contract Length - 5.550 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 5%.

GILES COUNTY (Contract No.CNS191) Call No. 041

Project No. HSIP-166(19), 28012-4215-04 (PIN 126254.00), 28012-3215-94 (PIN 126254.00), 28012-4216-04 (PIN 126254.00)

The resurfacing on S.R. 166 from south of Zuccarello Branch Bridge (L.M. 21.00) to the Maury County line (L.M. 30.97), including bridge deck repair.

Project Length - 9.970 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNS204) Call No. 042

Project No. STP/HSIP-245(10), 28013-8205-14 (PIN 126240.00), 28013-3205-94 (PIN 126240.00)

The resurfacing on S.R. 245 from S.R. 166 (L.M. 0.00) to the Maury County line (L.M. 6.67).

Project Length - 6.670 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 4%.

GRAINGER AND KNOX COUNTIES (Contract No.CNS107) Call No. 043

Project No. 29001-4231-04 (PIN 126095.00), HSIP-1(380), 29001-3231-94 (PIN 126095.00)

The resurfacing on U.S. 11W (S.R. 1) from the Knox County line (L.M. 0.00) to near Promise Land Road (L.M. 6.06).

Project Length - 6.060 miles

Project No. 47012-4253-04 (PIN 126478.00), 47012-4254-04 (PIN 126478.00)

The resurfacing on U.S. 11W (S.R. 1) from near Mine Road (L.M. 34.19) to the Grainger County line (L.M. 37.39), including bridge deck repair.

Project Length - 3.200 miles

Project No. HSIP-331(8), 47186-4212-04 (PIN 126083.00), 47186-3212-94 (PIN 126083.00)

The resurfacing on S.R. 331 from near Pleasant Grove Road (L.M. 10.76) to S.R. 61 (L.M. 16.02).

Project Length - 5.260 miles

Total Contract Length - 14.520 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

HAMBLEN AND JEFFERSON COUNTIES (Contract No.CNS174) Call No. 044

Project No. 32006-4235-04 (PIN 126104.00)

The resurfacing on S.R. 66 from the Jefferson County line (L.M. 0.00) to Morris Boulevard (L.M. 4.28).

Project Length - 4.280 miles

Project No. 32019-4215-04 (PIN 126105.00)

The resurfacing on S.R. 342 from near S.R. 160 (L.M. 2.34) to near S.R. 66 (L.M. 4.43).

Project Length - 2.090 miles

Project No. 45009-4217-04 (PIN 126103.00)

The resurfacing on S.R. 66 from near S.R. 341 (L.M. 8.21) to the Hamblen County line (L.M. 10.77).

Project Length - 2.560 miles

Total Contract Length - 8.930 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNS002) Call No. 045

Project No. HSIP-R-3601(6), 33960-3507-94 (PIN 108843.01)

The improvement of the intersection on Pelican Drive at Jersey Pike in Chattanooga.

Project Length - 0.014 miles

Completion Time - On or before 7/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNS228) Call No. 046

Project No. NH/HSIP-2(258), 33010-8233-14 (PIN 126123.00), 33010-3233-94 (PIN 126123.00)

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) from east of Moore Road (L.M. 13.85) to east of Airport Road (L.M. 15.84).

Project Length - 1.990 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

HAMILTON COUNTY (Contract No.CNS206) Call No. 047

Project No. 33948-4258-04 (PIN 105739.13)

The tunnel cleaning of the McCallie Tunnel on U.S.11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

HANCOCK AND HAWKINS COUNTIES (Contract No.CNS217) Call No. 048

Project No. 34008-4227-04 (PIN 126098.00), HSIP-31(16), 34008-3227-94 (PIN 126098.00)  
The resurfacing on S.R. 31 from the Hawkins County line (L.M. 0.00) to near S.R. 131 (L.M. 1.62).  
Project Length - 1.620 miles

Project No. 37022-4220-04 (PIN 126097.00), HSIP-31(15), 37022-3220-94 (PIN 126097.00)  
The resurfacing on S.R. 31 from near Adams Lane (L.M. 4.50) to the Hancock County line (L.M. 7.24).  
Project Length - 2.740 miles

Total Contract Length - 4.360 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 7.5%.

HARDIN COUNTY (Contract No.CNS222) Call No. 049

Project No. NH/HSIP-15(201), 36001-8294-14 (PIN 126324.00), 36001-3294-94 (PIN 126324.00)  
The resurfacing on U.S. 64 (S.R. 15) from Main Street (L.M. 7.46) to near Bell Lane (L.M. 9.15).

Project Length - 1.690 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 3.5%.

HAWKINS COUNTY (Contract No.CNS189) Call No. 050

Project No. 37009-4209-04 (PIN 126094.00)  
The resurfacing on S.R. 113 from the Hamblen County line (L.M. 0.00) to S.R. 66 (L.M. 7.99).

Project Length - 7.990 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNS213) Call No. 051

Project No. 37013-4211-04 (PIN 126480.00)  
The resurfacing on S.R. 94 from S.R. 66 (L.M. 0.00) to S.R. 70 (L.M. 8.02).

Project Length - 8.020 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)

HICKMAN COUNTY (Contract No.CNS199) Call No. 052

Project No. HSIP-48(57), 41006-4218-04 (PIN 126235.00), 41006-3218-94 (PIN 126235.00), 41006-4221-04 (PIN 126235.00)

The resurfacing on S.R. 48 from north of S.R. 230 (L.M. 20.76) to south of Pinewood Mansion Road (L.M. 24.31), including bridge deck repair.

Project Length - 3.550 miles

Project No. 41006-4219-04 (PIN 126236.00), 41006-4220-04 (PIN 126236.00)

The resurfacing on S.R. 48 from south of Pinewood Mansion Road (L.M. 24.31) to the Dickson County line (L.M. 31.25), including bridge deck repair.

Project Length - 6.940 miles

Total Contract Length - 10.490 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 3%.

HICKMAN COUNTY (Contract No.CNS201) Call No. 053

Project No. STP/HSIP-438(6), 41007-8239-14 (PIN 126239.00), 41007-3239-94 (PIN 126239.00)

The resurfacing on S.R. 438 from east of Penny Lane (L.M. 7.00) to S.R. 50 (L.M. 13.60).

Project Length - 6.600 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

JACKSON COUNTY (Contract No.CNS177) Call No. 054

Project No. 44004-4241-04 (PIN 126160.00), HSIP-56(85), 44004-3241-94 (PIN 126160.00)

The resurfacing on S.R. 56 from S.R. 53 (L.M. 10.94) to near bridge over Germany Branch (L.M. 17.75).

Project Length - 6.210 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 7%.

JEFFERSON COUNTY (Contract No.CNS183) Call No. 055

Project No. HSIP-9(74), 45004-3238-94 (PIN 118806.00)

The miscellaneous safety improvements on U.S. 25W (U.S. 70, S.R. 9) at S.R. 113 (Oak Grove Road) (L.M. 16.41).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 8%.

JOHNSON COUNTY (Contract No.CNS188) Call No. 056

Project No. 46010-4218-04 (PIN 126573.00), HSIP-167(7), 46010-3218-94 (PIN 126573.00)

The resurfacing on S.R. 167 from U.S. 421 (S.R. 34) (L.M. 13.94) to the North Carolina State line (L.M. 20.98).

Project Length - 7.040 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 9%.

KNOX COUNTY (Contract No.CNS135) Call No. 057

Project No. 47039-4242-04 (PIN 126078.00), HSIP-131(49), 47039-3242-94 (PIN 126078.00)  
The resurfacing on S.R. 131 from near Hardin Valley Drive (L.M. 5.30) to near U.S. 25W (S.R. 9) (L.M. 11.98).

Project Length - 6.680 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 3.5%.

KNOX COUNTY (Contract No.CNS105) Call No. 058

Project No. 47050-4245-04 (PIN 126477.00)  
The resurfacing on S.R. 162 from near Centerpoint Boulevard (L.M. 3.50) to I-140 (L.M. 5.89).  
Project Length - 2.390 miles

Project No. STP/HSIP-162(9), 47050-8244-14 (PIN 126064.00), 47050-3244-94 (PIN 126064.00)  
The resurfacing on S.R. 162 from S.R. 62 (L.M. 0.00) to near Centerpoint Boulevard (L.M. 3.50).  
Project Length - 3.500 miles

Total Contract Length - 5.890 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNS197) Call No. 059

Project No. 47010-4248-04 (PIN 103635.14)  
The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2019 (See Special Provision 108B)

LAWRENCE COUNTY (Contract No.CNS167) Call No. 060

Project No. 50009-4225-04 (PIN 126237.00)  
The resurfacing on S.R. 242 from Bailey Springs Road (L.M. 16.20) to Old U.S. 64/S.R. 15 (L.M. 22.90).  
Project Length - 6.700 miles

Project No. STP/HSIP-227(8), 50011-8210-14 (PIN 126244.00), 50011-3210-94 (PIN 126244.00), 50011-4210-04 (PIN 126244.00)  
The resurfacing on S.R. 227 from east of U.S. 43 (S.R. 6, E. Main Street) (L.M. 6.70) to the Alabama State line (L.M. 14.21), including bridge deck repair.  
Project Length - 7.510 miles

Total Contract Length - 14.210 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 5%.

LOUDON COUNTY (Contract No.CNS208) Call No. 061

Project No. 53444-4204-04 (PIN 126084.00), HSIP-444(6), 53444-3204-94 (PIN 126084.00)  
The resurfacing on S.R. 444 from S.R. 72 (L.M. 0.00) to U.S. 321 (S.R. 73) (L.M. 11.02).

Project Length - 11.020 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 8%.

MADISON COUNTY (Contract No.CNS209) Call No. 062

Project No. 57013-4212-04 (PIN 126320.00), HSIP-43(42), 57013-3212-94 (PIN 126320.00)  
The resurfacing including hot in-place recycling on U.S. 45E (S.R. 43) from U.S. 45 (S.R. 5) (L.M. 0.00) to the Gibson County line (L.M. 3.86).

Project Length - 3.860 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No.CNS187) Call No. 063

Project No. 54016-4224-04 (PIN 126154.00)  
The resurfacing on S.R. 305 from west of U.S. 11 (S.R. 2) (L.M. 2.86) to west of I-75 (L.M. 5.00).

Project Length - 2.140 miles  
Completion Time - On or before 9/30/2018

MONTGOMERY COUNTY (Contract No.CNS173) Call No. 064

Project No. STP/HSIP-48(59), 63014-8208-14 (PIN 126243.00), 63014-3208-94 (PIN 126243.00)  
The resurfacing on S.R. 48 from Needmore Road (L.M. 8.37) to Branson Way (L.M. 11.07).

Project Length - 2.700 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)  
The DBE goal for this contract is 4%.

MONTGOMERY COUNTY (Contract No.CNS223) Call No. 065

Project No. 63945-3487-04 (PIN 125612.00)  
The grading, drainage and paving on a S.I.A. route serving Project Baseball in Clarksville.

Project Length - 0.570 miles  
Completion Time - On or before 8/15/2018

OVERTON COUNTY (Contract No.CNS178) Call No. 066

Project No. STP-136(15), 67008-8245-14 (PIN 126156.00)  
The resurfacing (CW mix) on S.R. 136 from S.R. 85 (L.M. 9.21) to S.R. 52 (L.M. 16.60).

Project Length - 7.390 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 4%.

OVERTON AND PUTNAM COUNTIES (Contract No.CNS232) Call No. 067

Project No. 67008-4246-04 (PIN 126534.00)

The resurfacing on S.R. 136 from the Putnam County line (L.M. 0.00) to the Putnam County line (L.M. 0.40).

Project Length - 0.400 miles

Project No. 71012-4227-04 (PIN 126533.00)

The resurfacing on S.R. 136 from near Bear Creek Road (L.M. 8.98) to the Overton County line (L.M. 12.56).

Project Length - 3.580 miles

Project No. 71013-4205-04 (PIN 126535.00)

The resurfacing on S.R. 136 from the Overton County line (L.M. 0.00) to the Overton County line (L.M. 1.36).

Project Length - 1.360 miles

Total Contract Length - 5.340 miles

Completion Time - On or before 10/31/2018

ROANE COUNTY (Contract No.CNS012) Call No. 068

Project No. R-PHSIP-1(329), 73004-3227-94 (PIN 120388.00)

The improvement of the intersection on U.S. 70 (S.R. 1) at S.R. 29 (L.M. 13.73) in Harriman.

Project Length - 0.000 miles

Completion Time - On or before 12/15/2018 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

ROANE COUNTY (Contract No.CNS003) Call No. 069

Project No. 73013-4226-04 (PIN 121402.00)

The repair of the bridge on U.S. 27 (S.R. 61) over Caney Creek (L.M. 5.17) in Harriman.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

ROBERTSON COUNTY (Contract No.CNS216) Call No. 070

Project No. HSIP-65(17), 74010-3234-94 (PIN 121741.00)

The miscellaneous safety improvements on U.S. 431 (S.R. 65) from the Davidson County line (L.M. 0.00) to Old Hwy 431 (L.M. 2.13).

Project Length - 2.130 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No.CNS207) Call No. 071

Project No. STP/HSIP-49(50), 74007-8218-14 (PIN 126251.00), 74007-3218-94 (PIN 126251.00)

The resurfacing on S.R. 49 from east of Joe Dowlen Road/York Road (L.M. 0.50) to east of Sandy Springs Road (L.M. 5.87).

Project Length - 5.370 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.



RUTHERFORD COUNTY (Contract No.CNS169) Call No. 072

Project No. 75013-4253-04 (PIN 126253.00)

The resurfacing on S.R. 99 from east of Clearidge Drive (L.M. 12.45) to west of Veterans Parkway (L.M. 13.88).

Project Length - 1.430 miles

Project No. 75020-4219-04 (PIN 126252.00), HSIP-99(56), 75020-3219-94 (PIN 126252.00)

The resurfacing on S.R. 99 from Rutherford Boulevard (L.M. 21.61) to west of Wilson-Overall Road (L.M. 24.52).

Project Length - 2.910 miles

Total Contract Length - 4.340 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SCOTT COUNTY (Contract No.CNS094) Call No. 073

Project No. BRZ-7600(17), 76945-3472-94 (PIN 107719.00)

The construction of a concrete I-beam bridge on Lays Road over Straight Fork Creek (L.M. 0.01), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

The DBE goal for this contract is 12%.

SEVIER COUNTY (Contract No.CNS149) Call No. 074

Project No. NH/HSIP-71(37), 78008-8262-14 (PIN 126073.00), 78008-3262-94 (PIN 126073.00)

The resurfacing on U.S. 321 (U.S. 441, S.R. 71) from near U.S. 321 (S.R. 73) (L.M. 15.80) to near Park Lane North (L.M. 16.60).

Project Length - 0.800 miles

Project No. NH/HSIP-71(38), 78008-8263-14 (PIN 126075.00), 78008-3263-94 (PIN 126075.00)

The resurfacing on U.S. 321 (U.S. 441, S.R. 71) from north of Caney Creek Road (L.M. 20.73) to West Prong of Little Pigeon River (L.M. 24.30).

Project Length - 3.370 miles

Total Contract Length - 4.170 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SEVIER COUNTY (Contract No.CNS171) Call No. 075

Project No. 78007-4234-04 (PIN 126099.00)

The resurfacing on S.R. 338 from U.S. 441 (S.R. 35) (L.M. 0.00) to near Old Red Lane (L.M. 7.00).

Project Length - 6.540 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS225) Call No. 076

Project No. NH/HSIP-177(38), 79052-8228-14 (PIN 126335.00), 79052-3228-94 (PIN 126335.00)

The resurfacing on S.R. 177 from near Raleigh-LaGrange Road (L.M. 6.00) to Woodchase Drive (L.M. 8.98).

Project Length - 2.980 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 3%.

SHELBY COUNTY (Contract No.CNS224) Call No. 077

Project No. NH-385(30), 79185-8231-14 (PIN 126321.00)

The resurfacing on S.R. 385 from Ridgeway Road (L.M. 1.26) to near Hacks Cross Road (L.M. 6.13).

Project Length - 4.870 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNS205) Call No. 078

Project No. 79947-4143-04 (PIN 127370.00)

The mowing on various Interstate and State Routes.

Project Length - 103.420 miles

Project No. 79947-4144-04 (PIN 127370.00)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 103.420 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

SMITH COUNTY (Contract No.CNS172) Call No. 079

Project No. 80004-4246-04 (PIN 126228.00)

The resurfacing on S.R. 53 from S.R. 141 (L.M. 6.51) to S.R. 264 (L.M. 11.04).

Project Length - 4.530 miles

Project No. STP/HSIP-263(11), 80009-8231-14 (PIN 126241.00), 80009-3231-94 (PIN 126241.00)

The resurfacing on S.R. 263 from S.R. 25 (L.M. 0.00) to S.R. 85 (L.M. 5.12).

Project Length - 5.120 miles

Project No. HSIP-264(11), 80046-4216-04 (PIN 126245.00), 80046-3216-94 (PIN 126245.00)

The resurfacing on S.R. 264 from S.R. 141 (L.M. 5.30) to U.S. 70N (S.R. 24) (L.M. 9.83).

Project Length - 4.530 miles

Total Contract Length - 14.180 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SMITH COUNTY (Contract No.CNS168) Call No. 080

Project No. 80003-4263-04 (PIN 126249.00)

The resurfacing on S.R. 25 from the Trousdale County line (L.M. 0.00) to Morris Drive (L.M. 8.50).

Project Length - 8.500 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

SULLIVAN AND WASHINGTON COUNTIES (Contract No.CNS184) Call No. 081

Project No. HSIP-36(60), 82006-3281-94 (PIN 119984.00)

The miscellaneous safety improvements on S.R. 36 from the Washington County line (L.M. 0.00) to north of Lakeside Lane (L.M. 2.76).

Project Length - 2.760 miles

Project No. PHSIP/HSIP-36(58), 82006-3282-94 (PIN 120531.00)

The miscellaneous safety improvements on S.R. 36 from Wesley Road (L.M. 5.24) to the S.R. 93 NB ramp (L.M. 6.40).

Project Length - 1.160 miles

Project No. HSIP-36(59), 82006-3283-94 (PIN 120539.00)

The miscellaneous safety improvements on S.R. 36 from Tranbarger Drive (L.M. 11.18) to near Adams Avenue (L.M. 13.21).

Project Length - 2.030 miles

Project No. HSIP-36(64), 90006-3220-94 (PIN 123822.00)

The miscellaneous safety improvements on S.R. 36 from near S.R. 75 to the Sullivan County line (L.M. 6.99 - L.M. 7.59).

Project Length - 0.060 miles

Total Contract Length - 6.010 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 7%.

WARREN COUNTY (Contract No.CNS226) Call No. 082

Project No. 89009-4228-04 (PIN 126159.00), HSIP-56(86), 89009-3228-94 (PIN 126159.00)

The resurfacing on S.R. 56 from north of Pike Hill Road (L.M. 15.43) to south of the DeKalb County line (L.M. 24.45).

Project Length - 9.020 miles

Completion Time - On or before 9/30/2018

The DBE goal for this contract is 7%.

WASHINGTON COUNTY (Contract No.CNS229) Call No. 083

Project No. NH-SIP-81(23), 90009-3241-94 (PIN 112615.00)

The improvement of the intersection on S.R. 81 at Persimmon Ridge Road (L.M. 12.02) in Jonesborough, including grading, drainage and paving.

Project Length - 0.169 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 12.5%.

WASHINGTON COUNTY (Contract No.CNS186) Call No. 084

Project No. STP/HSIP-75(18), 90018-8234-14 (PIN 126085.00), 90018-3234-94 (PIN 126085.00), 90018-4234-04 (PIN 126085.00)

The resurfacing on S.R. 75 from ramp to I-26 (L.M. 15.62) to near Cedar Creek Drive (L.M. 18.04), including bridge deck repair.

Project Length - 2.420 miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WHITE COUNTY (Contract No.CNS180) Call No. 085

Project No. NH-111(105), 93052-8226-14 (PIN 126161.00)

The resurfacing (microsurfacing) with hot in-place recycling on S.R. 111 from the Van Buren County line (L.M. 0.00) to Shady Oak Road (L.M. 4.20).

Project Length - 4.200 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 2.5%.

WILSON COUNTY (Contract No.CNS165) Call No. 086

Project No. 95999-3604-04 (PIN 126598.00)

The construction of a T.D.O.T. maintenance building at 712 Maddux-Simpson Parkway in Lebanon.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2018

Requests for Bid Authorization and Standard Specifications should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections and Grading Quantity Sheets should be addressed to:

Tennessee Department of Transportation  
Copy Center Level A  
James K. Polk Building  
Nashville, TN 37243-0330  
Telephone No. (615) 741-2049 / Email TDOT.CopyCenter@tn.gov

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 86  
Total Number of Projects - 171  
Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED JUNE 22, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON COUNTY (Contract No.CNS234) Call No. 001

Project No. R-BR-NH-9(66), 01002-3244-94 (PIN 083910.01)

The grading, drainage, construction of a welded steel plate girder bridge and paving on U.S. 25W (S.R. 9) over the Clinch River (L.M. 10.71).

Project Length - 0.359 miles

Completion Time - On or before 5/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

CAMPBELL COUNTY (Contract No.CNS242) Call No. 002

Project No. BRZE-700(33), 07946-3417-94 (PIN 117272.00)

The construction of a concrete I-beam bridge on North 11th Street over the C.S.X. Railroad in LaFollette (L.M. 0.27), including grading, drainage and paving.

Project Length - 0.056 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 12%.

COCKE COUNTY (Contract No.CNS185) Call No. 003

Project No. 15006-4216-04 (PIN 126574.00)

The resurfacing on U.S. 25E (S.R. 32) from near **S.R. 9 (L.M. 25.05)** to near the French Broad River (L.M. 31.07).

Project Length - **6.020** miles

Completion Time - On or before 10/31/2018 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNS244) Call No. 004

Project No. HSIP-11(93), 19028-3248-94 (PIN 120234.01)

The improvement of the intersection on U.S. 31A (U.S. 41A, S.R. 11) at Welshwood Drive (L.M. 7.24) in Nashville.

Project Length - 0.000 miles

Project No. NH/HSIP-11(96), 19028-8249-14 (PIN 126220.00), 19028-3249-94 (PIN 126220.00)

The resurfacing on U.S. 31A (U.S. 41A, S.R. 11) from Swiss Drive (L.M. 4.24) to Elysian Fields Road (L.M. 7.52).

Project Length - 3.280 miles

Total Contract Length - 3.280 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 8%.

DAVIDSON COUNTY (Contract No.CNS249) Call No. 005

Project No. 19057-4225-04 (PIN 126255.00), HSIP-254(11), 19057-3225-94 (PIN 126255.00)

The resurfacing on S.R. 254 (Old Hickory Boulevard) from Granny White Pike (L.M. 5.44) to U.S. 31 (S.R. 6) (L.M. 7.13).

Project Length - 1.690 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNS202) Call No. 006

Project No. HSIP-I-24-1(109), 19002-3186-94 (PIN 119739.00)

The miscellaneous safety improvements on I-24 at S.R. 171 (Old Hickory Boulevard) EB ramp (Exit 62), including grading, drainage and paving.

Project Length - 0.966 miles

Project No. NH/STP-M-I-24-9(79), 19002-3191-44 (PIN 123055.00)

The interchange modification on I-24 at Hickory Hollow Parkway (Exit 60) (L.M. 26.70 - L.M. 27.29), including grading, drainage, construction of bridges, retaining walls and paving.

Project Length - 1.035 miles

Total Contract Length - 2.001 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

DICKSON COUNTY (Contract No.CNS248) Call No. 007

Project No. HSIP-48(55), 22008-3226-94 (PIN 125483.00)

The miscellaneous safety improvements on S.R. 48 from north of R Owen Road (L.M. 21.00) to the bridge over Furnace Creek (L.M. 24.03).

Project Length - 3.030 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 11.5%.

DYER COUNTY (Contract No.CNS011) Call No. 008

Project No. 23001-4174-04 (PIN 107298.02)

The repair of the bridge on I-155 (U.S. 412) over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

FENTRESS COUNTY (Contract No.CNS239) Call No. 009

Project No. 25003-4229-04 (PIN 126530.00)

The resurfacing on S.R. 52 from east of the Obey River (L.M. 5.48) to west of S.R. 154 (L.M. 11.00).

Project Length - 5.520 miles

Completion Time - On or before 11/30/2018

FRANKLIN COUNTY (Contract No.CNS240) Call No. 010

Project No. STP/HSIP-15(199), 26001-8220-14 (PIN 126149.00), 26001-3220-94 (PIN 126149.00)

The resurfacing on U.S. 64BR (S.R. 15) from U.S. 41A (S.R. 16) (L.M. 13.72) to west of Money Lane (L.M. 18.31).

Project Length - 4.590 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 6.5%.

GIBSON COUNTY (Contract No.CNS245) Call No. 011

Project No. STP/HSIP-367(9), 27104-8207-14 (PIN 126326.00), 27104-3207-94 (PIN 126326.00)

The resurfacing on U.S. 45WBR (S.R. 367) from U.S. 45W (S.R. 5) (L.M. 0.00) to U.S. 45W (S.R. 5) (L.M. 4.73).

Project Length - 4.730 miles

Completion Time - On or before 11/15/2018

The DBE goal for this contract is 6%.

GRUNDY COUNTY (Contract No.CNS250) Call No. 012

Project No. 31006-4235-04 (PIN 126529.00), HSIP-108(101), 31006-3235-94 (PIN 126529.00)

The resurfacing on S.R. 108 from S.R. 56 (L.M. 12.02) to west of Eagle Lake Road (L.M. 15.00), including addition of a turn lane.

Project Length - 2.980 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

HAMILTON COUNTY (Contract No.CNS251) Call No. 013

Project No. STP-NH/HSIP-153(13), 33052-8252-14 (PIN 126538.00), 33052-3252-94 (PIN 126538.00), 33052-4253-04 (PIN 126538.00)

The resurfacing on S.R. 153 from I-75 (L.M. 0.00) to the bridge under Shallowford Road (L.M. 2.60), including bridge deck repair.

Project Length - 2.600 miles

Project No. HSIP-R-3601(6), 33960-3507-94 (PIN 108843.01)

The improvement of the intersection on Pelican Drive at Jersey Pike in Chattanooga.

Project Length - 0.014 miles

Total Contract Length - 2.614 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

The DBE goal for this contract is 6%.

HAMILTON AND MARION COUNTIES (Contract No.CNS236) Call No. 014

Project No. HSIP-I-24-2(159), 58100-3174-94 (PIN 124897.00)

The miscellaneous safety improvements on I-24 from S.R. 156 (L.M. 26.81) to the Georgia State line (L.M. 0.31).

Project Length - 5.630 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 9%.



HARDIN COUNTY (Contract No.CNS237) Call No. 015

Project No. STP/HSIP-69(96), 36007-8220-14 (PIN 126330.00), 36007-3220-94 (PIN 126330.00)  
The resurfacing on S.R. 69 from S.R. 421 (L.M. 3.92) to the Decatur County line (L.M. 10.08).

Project Length - 6.160 miles  
Completion Time - On or before 10/31/2018  
The DBE goal for this contract is 6%.

MARSHALL COUNTY (Contract No.CNS253) Call No. 016

Project No. 59015-4211-04 (PIN 124506.01)  
The repair of the bridge on S.R. 130 over Cane Creek (L.M. 0.04).

Project Length - 0.000 miles  
Completion Time - On or before 11/30/2018

MAURY COUNTY (Contract No.CNS247) Call No. 017

Project No. STP-SIP-243(96), 60002-3299-94 (PIN 126183.00)  
The miscellaneous safety improvements on S.R. 243 at the intersection of 3rd Avenue in Mt. Pleasant (L.M. 1.412).  
Project Length - 0.050 miles

Project No. HSIP-246(5), 60015-3205-94 (PIN 125473.00)  
The miscellaneous safety improvements on S.R. 246 from U.S. 31 (S.R. 6) (L.M. 0.00) to the Williamson County line (L.M. 7.99).  
Project Length - 7.990 miles

Project No. HSIP-3203(3), 60946-3442-94 (PIN 125471.00)  
The miscellaneous safety improvements on Theta Pike from north of Witherspoon Road to Darks Mill Road.  
Project Length - 1.380 miles

Total Contract Length - 9.420 miles  
Completion Time - On or before 11/30/2018  
The DBE goal for this contract is 8%.

PERRY COUNTY (Contract No.CNS243) Call No. 018

Project No. 68002-4238-04 (PIN 126250.00)  
The resurfacing on U.S. 412 (S.R. 20) from west of Deer Valley Road (L.M. 6.10) to Poplar Street (L.M. 12.13).

Project Length - 6.030 miles  
Completion Time - On or before 11/30/2018

POLK COUNTY (Contract No.CNS241) Call No. 019

Project No. STP/HSIP-30(82), 70002-8229-14 (PIN 126539.00), 70002-3229-94 (PIN 126539.00)  
The resurfacing on S.R. 30 from U.S. 411 (S.R. 33) (L.M. 2.65) to west of Tellico Reliance Road (L.M. 8.00).

Project Length - 5.350 miles  
Completion Time - On or before 11/30/2018  
The DBE goal for this contract is 6.5%.

PUTNAM COUNTY (Contract No.CNS252) Call No. 020

Project No. 71100-3120-04 (PIN 122437.00)

The interchange lighting on I-40 at the junction of Mine Lick Creek Road (L.M. 15.56).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019

RUTHERFORD COUNTY (Contract No.CNS212) Call No. 021

Project No. 75002-3291-04 (PIN 123287.00)

The grading, drainage, signals and paving on U.S. 70S (U.S. 41, S.R. 1) at Sam Griffin Road (L.M. 8.11) to serve Nissan Supplier Park in Smyrna.

Project Length - 0.147 miles

Completion Time - On or before 11/30/2018 (See Special Provision 108B)

SEVIER COUNTY (Contract No.CNS231) Call No. 022

Project No. HSIP-339(8), 78016-3214-94 (PIN 111888.01)

The improvement of the intersections on S.R. 339 at Old Newport Highway/Jones Cove Road (L.M. 1.98) and at Dixon Branch Road (L.M. 5.71), including grading, drainage and paving.

Project Length - 0.289 miles

Completion Time - On or before 10/31/2018

The DBE goal for this contract is 12%.

SEVIER COUNTY (Contract No.CNS200) Call No. 023

Project No. R-PHSIP-338(7), 78007-3233-94 (PIN 119670.00)

The improvement of the intersection on S.R. 338 (Boyds Creek Highway) at Pitner Road (L.M. 0.95), including grading, drainage, signals and paving.

Project Length - 0.451 miles

Completion Time - On or before 5/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 12.5%.

SHELBY COUNTY (Contract No.CNS257) Call No. 024

Project No. 79224-4208-04 (PIN 125234.00)

The repair of the bridge on Ramp D over S.R. 14 (L.M. 20.94).

Project Length - 0.000 miles

Completion Time - On or before 1/31/2019 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS205) Call No. 025

Project No. 79947-4143-04 (PIN 127370.00)  
The mowing on various Interstate and State Routes.  
Project Length - 103.420 miles

Project No. 79947-4144-04 (PIN 127370.00)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 103.420 miles  
Completion Time - On or before 3/31/2019 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNS004) Call No. 026

Project No. R-PHSIP-36(55), 82006-3280-94 (PIN 120389.00)  
The improvement of the intersection on S.R. 36 at Moreland Drive / Hemlock Road in Kingsport (L.M. 4.31).

Project Length - 0.083 miles  
Completion Time - On or before 5/15/2019 (See Special Provision 108B)  
The DBE goal for this contract is 7%.

SULLIVAN COUNTY (Contract No.CNS256) Call No. 027

Project No. 82084-4132-04 (PIN 125779.00)  
The repair of the bridges on I-26 over Rock Springs Road (L.M. 6.31).

Project Length - 0.000 miles  
Completion Time - On or before 10/31/2018 (See Special Provision 108B)

WARREN COUNTY (Contract No.CNS254) Call No. 028

Project No. 89005-4228-04 (PIN 120406.00)  
The repair of the bridge on S.R. 8 over the Collins River (L.M. 8.14).

Project Length - 0.000 miles  
Completion Time - On or before 8/31/2019

WHITE COUNTY (Contract No.CNS180) Call No. 029

Project No. NH-111(105), 93052-8226-14 (PIN 126161.00)  
The resurfacing on S.R. 111 from the Van Buren County line (L.M. 0.00) to Shady Oak Road (L.M. 4.20).

Project Length - 4.200 miles  
Completion Time - On or before 11/30/2018  
The DBE goal for this contract is 2.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 29  
Total Number of Projects - 44  
Total Number of Counties - 24

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED AUGUST 17, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

FENTRESS COUNTY (Contract No.CNS942) Call No. 001

Project No. BRZ-2500(28), 25945-3480-94 (PIN 113057.00)

The construction of a concrete slab bridge on Vines Ridge Road over Big Laurel Creek (L.M. 1.06), including grading, drainage and paving.

Project Length - 0.145 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 12%.

ANDERSON COUNTY (Contract No.CNS234) Call No. 002

Project No. R-BR-NH-9(66), 01002-3244-94 (PIN 083910.01)

The grading, drainage, construction of a welded steel plate girder bridge and paving on U.S. 25W (S.R. 9) over the Clinch River (L.M. 10.71).

Project Length - 0.359 miles

Completion Time - On or before 8/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS281) Call No. 003

Project No. 98100-4106-04 (PIN 114543.08)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNS182) Call No. 004

Project No. NH-16(56), 02005-3257-14 (PIN 100352.01)

The grading, drainage, construction of a concrete I-beam bridge and paving on U.S. 41A (S.R. 16) from near S.R. 64 east of Shelbyville (L.M. 21.57) to west of Jenkins Road (L.M. 23.75).

Project Length - 2.288 miles

Completion Time - On or before 11/30/2020

The DBE goal for this contract is 10%.

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS260) Call No. 005

Project No. HSIP-REG4(133), 98048-3261-94 (PIN 119847.00)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(142), 98048-3262-94 (PIN 119847.01)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(143), 98048-3263-94 (PIN 119847.02)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(144), 98048-3264-94 (PIN 119847.03)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(145), 98048-3265-94 (PIN 119847.04)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(146), 98048-3266-94 (PIN 119847.05)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(151), 98048-3267-94 (PIN 119847.06)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Project No. HSIP-REG4(149), 98048-3269-94 (PIN 119847.08)

The miscellaneous safety improvements at various stop controlled intersections on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/31/2019

BENTON, CARROLL, DYER, FAYETTE, HAYWOOD, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS295) Call No. 006

Project No. 98049-4190-04 (PIN 117234.03)

The fence repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNS284) Call No. 007

Project No. 98049-4186-04 (PIN 114546.08)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNS266) Call No. 008

Project No. 04005-4208-04 (PIN 123165.00)

The repair of the bridge on S.R. 101 over Bee Creek (L.M. 8.98).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019

BLOUNT AND LOUDON COUNTIES (Contract No.CNS264) Call No. 009

Project No. HSIP-73(62), 05006-3262-94 (PIN 120536.00)

The miscellaneous safety improvements on U.S. 321 (S.R. 73) from near Jackson Bend Road in Loudon County (L.M. 10.74) to west of Baldwin Road in Blount County (L.M. 4.86).

Project Length - 9.080 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 6%.

BRADLEY COUNTY (Contract No.CNS238) Call No. 010

Project No. NH/HSIP-311(32), 06007-8245-14 (PIN 126147.00), 06007-4245-04 (PIN 126147.00), 06007-3245-94 (PIN 126147.00)

The resurfacing on U.S. 64BP (U.S. 74, S.R. 311) from east of Goldstar Drive (L.M. 3.08) to east of McGrady Drive (L.M. 5.00), including bridge deck repair.

Project Length - 1.920 miles

Completion Time - On or before 5/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNS282) Call No. 011

Project No. 98029-4188-04 (PIN 114544.08)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BRADLEY AND MCMINN COUNTIES (Contract No.CNS287) Call No. 012

Project No. HSIP-312(15), 06946-3229-94 (PIN 119986.00)

The miscellaneous safety improvements on S.R. 312 from the Hamilton County line (L.M. 0.00) to Quill Drive (L.M. 5.27).

Project Length - 5.270 miles

Project No. HSIP-2(232), 54002-3240-94 (PIN 119823.00)

The miscellaneous safety improvements on U.S. 11 (S.R. 2) from Sanford Road to Chapel Road (L.M. 4.05 to L.M. 12.32).

Project Length - 8.270 miles

Total Contract Length - 13.540 miles

Completion Time - On or before 1/31/2019

The DBE goal for this contract is 5.5%.

CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, MAURY, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS283) Call No. 013

Project No. 98302-4198-04 (PIN 114547.08)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNS261) Call No. 014

Project No. HSIP-I-24-2(156), 16001-3176-94 (PIN 121079.00)

The miscellaneous safety improvements on I-24 EB between L.M. 4.20 and L.M. 7.20.

Project Length - 3.000 miles

Completion Time - On or before 11/30/2018

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNS262) Call No. 015

Project No. BHZ-9312(80), 19960-3521-94 (PIN 107669.00)

The rehabilitation of the bridge on Hillwood Boulevard over the C.S.X. Railroad and Richland Creek (L.M. 0.09).

Project Length - 0.203 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 8.5%.



DAVIDSON COUNTY (Contract No.CNS202) Call No. 016

Project No. HSIP-I-24-1(109), 19002-3186-94 (PIN 119739.00)

The miscellaneous safety improvements on I-24 (L.M. 26.95 - L.M. 27.20) at the S.R. 171 (Old Hickory Boulevard) EB ramp (Exit 62), including grading, drainage and paving.

Project Length - 0.966 miles

Project No. NH/STP-M-I-24-9(79), 19002-3191-44 (PIN 123055.00)

The interchange modification on I-24 (L.M. 26.70 - L.M. 27.29) at Hickory Hollow Parkway (Exit 60), including grading, drainage, construction of bridges, retaining walls and paving.

Project Length - 1.035 miles

Total Contract Length - 2.001 miles

Completion Time - On or before 5/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No.CNS286) Call No. 017

Project No. 19103-4102-04 (PIN 126867.00)

The repair of the bridge on I-40 over 46th Avenue (L.M. 13.33).

Project Length - 0.000 miles

Completion Time - On or before 12/3/2018 (See Special Provision 108B)

DICKSON COUNTY (Contract No.CNS270) Call No. 018

Project No. 22953-3579-04 (PIN 123487.00)

The grading, drainage and paving on a S.I.A. route serving Truform.

Project Length - 0.156 miles

Completion Time - On or before 11/30/2018

HAMILTON COUNTY (Contract No.CNS273) Call No. 019

Project No. HSIP-58(45), 33044-3247-94 (PIN 118673.01)

The miscellaneous safety improvements on S.R. 58 at the intersection of S.R. 312 (Birchwood Pike) (L.M. 15.70).

Project Length - 0.534 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 11%.

HARDIN COUNTY (Contract No.CNS271) Call No. 020

Project No. STP-SIP-57(58), 36003-3213-94 (PIN 118453.00)

The improvement of the intersection on S.R. 57 at S.R. 142 (Kendrick Road/Watkins Road) (L.M. 1.73).

Project Length - 0.333 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

HICKMAN COUNTY (Contract No.CNS275) Call No. 021

Project No. 41950-3504-04 (PIN 121650.00)

The grading, drainage and paving on a S.I.A. route serving Tubular Steel in Centerville.

Project Length - 0.218 miles

Completion Time - On or before 11/30/2018

JOHNSON COUNTY (Contract No.CNS088) Call No. 022

Project No. HSIP-67(32), 46003-3225-94 (PIN 119043.00)

The grading, drainage, extension of two (2) concrete box bridges and paving on S.R. 67 at the intersection of Pedro Shoun Lane/Sprucey Lane (L.M. 12.25).

Project Length - 0.208 miles

Completion Time - On or before 5/31/2019

The DBE goal for this contract is 6.5%.

KNOX COUNTY (Contract No.CNS265) Call No. 023

Project No. 47014-4243-04 (PIN 123585.00)

The repair of the bridge on U.S. 25W (U.S. 70, S.R. 9) over S.R. 34 (L.M. 13.39).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

LAUDERDALE COUNTY (Contract No.CNS235) Call No. 024

Project No. STP/HSIP-209(16), 49003-8220-14 (PIN 126331.00), 49003-3220-94 (PIN 126331.00)

The resurfacing on S.R. 209 from Foodstore Road (L.M. 13.07) to S.R. 180 (L.M. 17.16).

Project Length - 4.090 miles

Project No. STP/HSIP-88(18), 49008-8250-14 (PIN 126325.00), 49008-3250-94 (PIN 126325.00)

The resurfacing on S.R. 88 from west of Key Corner Road (L.M. 7.92) to near Edith-Nankipoo Road (L.M. 14.59).

Project Length - 6.670 miles

Total Contract Length - 10.760 miles

Completion Time - On or before 6/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MONROE COUNTY (Contract No.CNS278) Call No. 025

Project No. HSIP-1202(2), 62945-3493-94 (PIN 118827.00)

The miscellaneous safety improvements on Ballplay Road from S.R. 360 (L.M. 0.00) to U.S. 411 (S.R. 33) (L.M. 11.20).

Project Length - 11.200 miles

Completion Time - On or before 5/31/2019

The DBE goal for this contract is 6%.

PUTNAM COUNTY (Contract No.CNS279) Call No. 026

Project No. STP-SIP-111(100), 71067-3234-94 (PIN 125046.00)

The installation of signals on S.R. 111 at the I-40 east and westbound ramps in Cookeville (L.M. 4.08) including grading, drainage and paving.

Project Length - 0.370 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNS292) Call No. 027

Project No. 75008-4208-04 (PIN 124689.01)

The repair of the bridge on U.S. 41A (S.R. 16) over Kelly Creek (L.M. 4.79).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS007) Call No. 028

Project No. HSIP-4188(10), 79947-3528-94 (PIN 118798.00)

The miscellaneous safety improvements on Old/New Brownsville Road from U.S. 64 (S.R. 15, Stage Road) (L.M. 0.00) to S.R. 14 (L.M. 3.27).

Project Length - 3.270 miles

Completion Time - On or before 5/31/2019

SHELBY COUNTY (Contract No.CNS205) Call No. 029

Project No. 79947-4144-04 (PIN 127370.00)

The litter removal on various Interstate and State Routes.

Project Length - 112.310 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNS294) Call No. 030

Project No. NH-SIP-1(350), 82002-3283-94 (PIN 121540.00)

The installation of flashing school speed limit signs on U.S. 11W (S.R. 1) at Andrew Jackson Elementary School (L.M. 2.60 - L.M. 2.94).

Project Length - 0.460 miles

Project No. HSIP-36(62), 82006-3284-94 (PIN 121541.00)

The installation of flashing school speed limit signs on S.R. 36 at John F. Kennedy Elementary School (L.M. 12.05 - L.M. 12.61).

Project Length - 0.350 miles

Project No. HSIP-93(18), 82011-3231-94 (PIN 121542.00)

The installation of flashing school speed limit signs on S.R. 93 at Sullivan North High School (L.M. 12.53 - L.M. 12.71).

Project Length - 0.490 miles

Total Contract Length - 1.300 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 13%.

TIPTON COUNTY (Contract No.CNS274) Call No. 031

Project No. 84102-3213-04 (PIN 121826.00)

The grading, drainage and paving on U.S. 51 (S.R. 3) from Charles Smith Street (L.M. 20.18) to Witherington Drive (L.M. 20.66).

Project Length - 0.457 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

WEAKLEY COUNTY (Contract No.CNS290) Call No. 032

Project No. 92137-4224-04 (PIN 122982.00)

The repair of the bridge on Hyndsver Road (L.M. 1.82) over S.R. 22 in Martin.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 32  
Total Number of Projects - 48  
Total Number of Counties - 69

Publication No. DT-1390-V

**STATE OF TENNESSEE  
SUPPLEMENTAL  
NOTICE TO CONTRACTORS OF  
STATE HIGHWAY CONSTRUCTION BIDS  
TO BE RECEIVED AUGUST 17, 2018  
INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

HAMILTON COUNTY (Contract No.CNS324) Call No. 033

Project No. 33002-4177-04 (PIN 127661.00)

The drainage improvements on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) at the I-24 ramps (Exit 174) in Chattanooga.

Project Length - 0.089 miles

Completion Time - On or before 10/15/2018

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 33

Total Number of Projects - 49

Total Number of Counties - 69

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED SEPTEMBER 21, 2018 (LITTER REMOVAL)**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

SHELBY COUNTY (Contract No.CNS205) Call No. 001

Project No. 79947-4144-04 (PIN 127370.00)

The litter removal on various Interstate and State Routes.

Project Length - 112.310 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)



**NOTICE TO CONTRACTORS SEPTEMBER 21, 2018 (LITTER REMOVAL) LETTING  
of 2**

**Page 2**

**ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS**

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Timothy Colvett, Transportation Manager 1  
Nashville, TN 37243-0326

Total Number of Contracts - 1  
Total Number of Projects - 1  
Total Number of Counties - 1

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED OCTOBER 5, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE,  
AND SEVIER COUNTIES (Contract No.CNS319) Call No. 001

Project No. 98100-4108-04 (PIN 116318.07)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98100-4109-04 (PIN 116318.07)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/29/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD,  
HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract  
No.CNS322) Call No. 002

Project No. 98049-4187-04 (PIN 116324.07)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98049-4188-04 (PIN 116324.07)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/29/2020 (See Special Provision 108B)

BENTON, DECATUR, AND HENRY COUNTIES (Contract No.CNS015) Call No. 003

Project No. HSIP-REG4(150), 98048-3270-94 (PIN 117367.03)  
The miscellaneous safety improvements on various local and State Routes in Benton, Decatur and Henry Counties.

Project Length - 132.000 miles  
Completion Time - On or before 6/30/2019  
The DBE goal for this contract is 8%.

BLOUNT COUNTY (Contract No.CNS259) Call No. 004

Project No. R-PHSIP-115(53), 05005-3245-94 (PIN 118426.00)

The grading, drainage, signals and paving on U.S. 129BP (S.R. 115) at the intersection of U.S. 321 (S.R. 73) (L.M. 11.32).

Project Length - 0.606 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 11%.

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNS320) Call No. 005

Project No. 98029-4189-04 (PIN 116320.07)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98029-4190-04 (PIN 116320.07)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/29/2020 (See Special Provision 108B)

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS318) Call No. 006

Project No. 98100-4107-04 (PIN 116317.07)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 2/29/2020 (See Special Provision 108B)

CUMBERLAND COUNTY (Contract No.CNS298) Call No. 007

Project No. IM/NH-I-40-6(153), 18100-3152-44 (PIN 114172.00)

The construction of a truck climbing lane on I-40 EB near Mile Marker 339 (L.M. 34.69 - L.M. 36.09), including grading, drainage and paving.

Project Length - 1.647 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 5%.

DAVIDSON COUNTY (Contract No.CNS309) Call No. 008

Project No. 19960-3560-04 (PIN 125278.00)

The grading, drainage and paving on a S.I.A. route serving Centurion Stone in Nashville.

Project Length - 0.216 miles

Completion Time - On or before 5/31/2019

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNS321) Call No. 009

Project No. 98303-4101-04 (PIN 116322.07)  
The drain cleaning on various Interstate and State Routes.  
Project Length - 0.000 miles

Project No. 98303-4102-04 (PIN 116322.07)  
The sweeping on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 0.000 miles  
Completion Time - On or before 2/29/2020 (See Special Provision 108B)

DAVIDSON AND RUTHERFORD COUNTIES (Contract No.CNS300) Call No. 010

Project No. NH/STP-I-098-3(28), 98303-3104-44 (PIN 124260.03)  
The construction of an Intelligent Transportation System and operational upgrades from Nashville to Murfreesboro on I-24 from I-440 to U.S. 231 (S.R. 10) and on U.S. 41 (U.S. 70S, S.R. 1) from I-24 to U.S. 231 (S.R. 10).

Project Length - 29.515 miles  
Completion Time - On or before 12/20/2020 (See Special Provision 108B)  
The DBE goal for this contract is 6%.

FAYETTE COUNTY (Contract No.CNS308) Call No. 011

Project No. 24001-4149-04 (PIN 125230.00)  
The repair of the bridge on I-40 over the Loosahatchie River (L.M. 2.57).

Project Length - 0.000 miles  
Completion Time - On or before 6/30/2019 (See Special Provision 108B)

FAYETTE AND SHELBY COUNTIES (Contract No.CNS144) Call No. 012

Project No. HSIP-18(29), 24005-3223-94 (PIN 119805.00)  
The miscellaneous safety improvements on S.R. 18 at the intersection of S.R. 57 (L.M. 3.90 – L.M. 4.30).  
Project Length - 0.400 miles

Project No. HSIP-803(9), 79054-3508-94 (PIN 119907.00)  
The miscellaneous safety improvements on Raleigh-Millington Road from James Boyd Road to Church Street.  
Project Length - 0.260 miles

Total Contract Length - 0.660 miles  
Completion Time - On or before 8/30/2019  
The DBE goal for this contract is 8.5%.

GIBSON COUNTY (Contract No.CNS268) Call No. 013

Project No. HSIP-1588(10), 27946-3408-94 (PIN 125040.00)

The miscellaneous safety improvements on Sanders Store to Milan Road from S.R. 186 to the Milan city limits.

Project Length - 3.860 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNS310) Call No. 014

Project No. HSIP-15(190), 28068-3211-94 (PIN 121576.00)

The miscellaneous safety improvements on U.S. 64 (S.R. 15) from West College Street (L.M. 9.30) to East College Street (L.M. 15.86).

Project Length - 6.560 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 8.5%.

GRAINGER COUNTY (Contract No.CNS293) Call No. 015

Project No. NH-32(82), 29004-3242-14 (PIN 118733.00)

The grading, drainage and paving on U.S. 25E (S.R. 32) at S.R. 131 (L.M. 13.21 - L.M. 13.61).

Project Length - 0.410 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 10%.

HAYWOOD COUNTY (Contract No.CNS285) Call No. 016

Project No. R-NH-19(53), 38083-3205-14 (PIN 102232.01)

The grading, drainage, construction of a concrete I-beam bridge, box bridge and paving on S.R. 19 (Brownsville Bypass) from east of S.R. 87 (L.M. 11.12) to west of Windrow Road (L.M. 14.73).

Project Length - 3.700 miles

Completion Time - On or before 8/31/2021

The DBE goal for this contract is 8.5%.

JACKSON COUNTY (Contract No.CNS306) Call No. 017

Project No. 44001-4234-04 (PIN 122173.00)

The repair of the bridge on S.R. 53 over Flynn's Creek (L.M. 7.84).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

KNOX COUNTY (Contract No.CNS009) Call No. 018

Project No. STP/HIP-M-332(9), 47033-3223-54 (PIN 107777.00)

The grading, drainage, construction of a concrete I-beam bridge, signals and paving on S.R. 332 from north of Turkey Creek Road (L.M. 0.24) to Northshore Drive (L.M. 1.95).

Project Length - 0.930 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

LAUDERDALE COUNTY (Contract No.CNS316) Call No. 019

Project No. 49210-4211-04 (PIN 080341.01)

The repair of the bridge on S.R. 210 over the South Fork Forked Deer River (L.M. 3.38).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2019

MCMINN COUNTY (Contract No.CNS080) Call No. 020

Project No. HSIP-3674(10), 54951-3569-94 (PIN 115761.00)

The improvement of the intersection at Tellico Avenue and Railroad Avenue in Athens, including grading, drainage, signals and paving.

Project Length - 0.160 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 9%.

ROBERTSON COUNTY (Contract No.CNS305) Call No. 021

Project No. 74016-4217-04 (PIN 101736.01)

The repair of the bridge on S.R. 161 over the Red River (L.M. 9.60).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019

ROBERTSON AND SUMNER COUNTIES (Contract No.CNS317) Call No. 022

Project No. 98300-3292-04 (PIN 118738.00)

The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Project Deepdish in Portland.

Project Length - 1.671 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNS311) Call No. 023

Project No. HSIP-102(16), 75021-3206-94 (PIN 125465.00)

The miscellaneous safety improvements on S.R. 102 from I-840 (L.M. 0.79) to the Smyrna city limits (L.M. 5.79).

Project Length - 5.000 miles

Completion Time - On or before 5/31/2019

The DBE goal for this contract is 8%.

SHELBY COUNTY (Contract No.CNS289) Call No. 024

Project No. NH/STP-M-4(8), 79020-3251-14 (PIN 100339.01)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 78 (S.R. 4) from the Mississippi State line (L.M. 0.00) to south of Shelby Drive (L.M. 1.48).

Project Length - 1.828 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SUMNER COUNTY (Contract No.CNS313) Call No. 025

Project No. HSIP-25(48), 83007-3214-94 (PIN 120396.00)

The miscellaneous safety improvements on S.R. 25 from Airport Road (L.M. 17.71) to Hilton Lane (L.M. 22.01).

Project Length - 5.000 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 5.5%.

WARREN COUNTY (Contract No.CNS315) Call No. 026

Project No. HSIP-1(375), 89073-3213-94 (PIN 125653.00)

The installation of flashing beacons on U.S. 70S (S.R. 1) at S.R. 288 (Old Rock Island Road) (L.M. 17.69).

Project Length - 0.000 miles

Project No. HSIP-1(387), 89073-3214-94 (PIN 126611.00)

The installation of flashing beacons on U.S. 70S (S.R. 1) at S.R. 136 (Rock Island Road) (L.M. 23.85).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 8%.

WEAKLEY COUNTY (Contract No.CNS314) Call No. 027

Project No. 92003-4268-04 (PIN 122981.00)

The repair of the bridges on U.S. 45E (S.R. 43) over overflow (L.M. 20.50).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019

WHITE COUNTY (Contract No.CNS301) Call No. 028

Project No. HSIP-111(104), 93003-3234-94 (PIN 125380.00)

The miscellaneous safety improvements on S.R. 111 from near Panther Drive (L.M. 5.90) to the bridge over Calf Killer River (L.M. 6.37).

Project Length - 0.470 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 6%.

WILSON COUNTY (Contract No.CNS312) Call No. 029

Project No. HSIP-4450(7), 95952-3570-94 (PIN 121405.00)

The miscellaneous safety improvements on Old Lebanon Dirt Road from the Davidson County line to S.R. 171 in Mt. Juliet.

Project Length - 3.470 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 6.5%.

WILSON COUNTY (Contract No.CNS307) Call No. 030

Project No. 95006-4218-04 (PIN 125333.00)

The repair of the bridges on U.S. 70 (S.R. 26) over Sinking Creek (L.M. 2.33) in Lebanon.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2019



To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 30

Total Number of Projects - 36

Total Number of Counties - 52

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 2, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

ANDERSON AND UNION COUNTIES (Contract No.CNS701) Call No. 001

Project No. 98100-4213-04 (PIN 121407.04)

The mowing on various State Routes.

Project Length - 145.120 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNS702) Call No. 002

Project No. 98303-4207-04 (PIN 116331.07)

The mowing on various State Routes.

Project Length - 289.200 miles

Project No. 98303-4208-04 (PIN 116331.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 289.200 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS703) Call No. 003

Project No. 98303-4127-04 (PIN 125538.02)

The swath mowing on various Interstate and State Routes.

Project Length - 111.440 miles

Project No. 98303-4128-04 (PIN 125538.02)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 111.440 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNS704) Call No. 004

Project No. 98049-4193-04 (PIN 116333.07)  
The swath mowing on I-40.  
Project Length - 52.700 miles

Project No. 98049-4194-04 (PIN 116333.07)  
The litter removal on I-40.  
Project Length - 0.000 miles

Total Contract Length - 52.700 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNS705) Call No. 005

Project No. 98049-4295-04 (PIN 116334.07)  
The mowing on various State Routes.  
Project Length - 704.890 miles

Project No. 98049-4296-04 (PIN 116334.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 704.890 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BLEDSON, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNS706) Call No. 006

Project No. 98200-4205-04 (PIN 116335.07)  
The mowing on various State Routes.

Project Length - 136.030 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNS707) Call No. 007

Project No. 98100-4114-04 (PIN 121418.04)  
The mowing on various Interstate and State Routes.  
Project Length - 238.840 miles

Project No. 98100-4115-04 (PIN 121418.04)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 238.840 miles  
Completion Time - On or before 3/31/2020 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNS708) Call No. 008

Project No. 98100-4216-04 (PIN 121419.04)

The mowing on various State Routes.

Project Length - 551.730 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BRADLEY, HAMILTON, MCMINN, MEIGS, POLK, AND RHEA COUNTIES (Contract No.CNS709) Call No. 009

Project No. 98029-4293-04 (PIN 127978.00)

The mowing on various State Routes.

Project Length - 589.290 miles

Project No. 98029-4294-04 (PIN 127978.00)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 589.290 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNS710) Call No. 010

Project No. 98100-4217-04 (PIN 121421.04)

The mowing on various State Routes.

Project Length - 307.780 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNS711) Call No. 011

Project No. 98029-4295-04 (PIN 116339.07)

The mowing on various State Routes.

Project Length - 246.770 miles

Project No. 98029-4296-04 (PIN 116339.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 246.770 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNS712) Call No. 012

Project No. 98100-4218-04 (PIN 121423.04)  
The mowing on various State Routes.  
Project Length - 434.340 miles

Project No. 98100-4219-04 (PIN 121423.04)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 434.340 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNS713) Call No. 013

Project No. 98303-4109-04 (PIN 120008.05)  
The swath mowing on various Interstate and State Routes.  
Project Length - 296.110 miles

Project No. 98303-4110-04 (PIN 120008.05)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 296.110 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNS714) Call No. 014

Project No. 98049-4297-04 (PIN 116344.07)  
The mowing on various State Routes.  
Project Length - 547.420 miles

Project No. 98049-4298-04 (PIN 116344.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 547.420 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNS715) Call No. 015

Project No. 98029-4297-04 (PIN 121424.04)  
The mowing on various State Routes.

Project Length - 421.780 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNS716) Call No. 016

Project No. 98029-4298-04 (PIN 121452.04)  
The mowing on various State Routes.

Project Length - 502.300 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

COCKE, GRAINGER, HAMBLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNS717) Call No. 017

Project No. 98100-4220-04 (PIN 121425.04)  
The mowing on various State Routes.

Project Length - 405.580 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNS718) Call No. 018

Project No. 98200-4201-04 (PIN 116349.07)  
The mowing on various State Routes.  
Project Length - 253.810 miles

Project No. 98200-4202-04 (PIN 116349.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 253.810 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNS719) Call No. 019

Project No. 98200-4103-04 (PIN 116350.07)  
The swath mowing on I-24.  
Project Length - 69.970 miles

Project No. 98200-4104-04 (PIN 116350.07)  
The litter removal on I-24.  
Project Length - 0.000 miles

Total Contract Length - 69.970 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNS720) Call No. 020

Project No. 98400-4201-04 (PIN 116351.07)  
The mowing on various State Routes.  
Project Length - 595.380 miles

Project No. 98400-4202-04 (PIN 116351.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 595.380 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON, RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNS721) Call No. 021

Project No. 98303-4224-04 (PIN 121429.04)  
The mowing on various State Routes.  
Project Length - 573.720 miles

Project No. 98303-4225-04 (PIN 121429.04)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 573.720 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNS722) Call No. 022

Project No. 98303-4111-04 (PIN 116356.07)  
The mowing on various Interstate and State Routes.  
Project Length - 198.200 miles

Project No. 98303-4112-04 (PIN 116356.07)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 198.200 miles  
Completion Time - On or before 3/31/2020 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNS723) Call No. 023

Project No. 98303-4213-04 (PIN 116357.07)

The mowing on various State Routes.

Project Length - 377.660 miles

Project No. 98303-4214-04 (PIN 116357.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 377.660 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNS724) Call No. 024

Project No. 98400-4103-04 (PIN 116358.07)

The mowing on various Interstate and State Routes.

Project Length - 599.310 miles

Project No. 98400-4104-04 (PIN 116358.07)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 599.310 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNS725) Call No. 025

Project No. 98400-4105-04 (PIN 116359.07)

The swath mowing on I-40.

Project Length - 52.950 miles

Project No. 98400-4106-04 (PIN 116359.07)

The litter removal on I-40.

Project Length - 0.000 miles

Total Contract Length - 52.950 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)



FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNS726) Call No. 026

Project No. 98400-4107-04 (PIN 116368.07)  
The mowing on various Interstate and State Routes.  
Project Length - 557.910 miles

Project No. 98400-4108-04 (PIN 116368.07)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 557.910 miles  
Completion Time - On or before 3/31/2020 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNS727) Call No. 027

Project No. 98303-4215-04 (PIN 119711.05)  
The mowing on various State Routes.  
Project Length - 150.810 miles

Project No. 98303-4216-04 (PIN 119711.05)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 150.810 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNS728) Call No. 028

Project No. 98303-4117-04 (PIN 116361.07)  
The swath mowing on various Interstate and State Routes.  
Project Length - 57.470 miles

Project No. 98303-4118-04 (PIN 116361.07)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 57.470 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNS729) Call No. 029

Project No. 98100-4221-04 (PIN 121426.04)  
The mowing on various State Routes.  
Project Length - 434.520 miles

Project No. 98100-4222-04 (PIN 121426.04)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 434.520 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

GRUNDY AND MARION COUNTIES (Contract No.CNS730) Call No. 030

Project No. 98200-4206-04 (PIN 127983.00)  
The mowing on various State Routes.

Project Length - 267.990 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNS731) Call No. 031

Project No. 33948-4160-04 (PIN 121427.04)  
The mowing on various Interstate and State Routes.

Project Length - 69.480 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNS732) Call No. 032

Project No. 98303-4219-04 (PIN 116366.07)  
The mowing on various State Routes.

Project Length - 323.610 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNS733) Call No. 033

Project No. 98303-4220-04 (PIN 119712.05)  
The mowing on various State Routes.

Project Length - 152.090 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNS734) Call No. 034

Project No. 98303-4221-04 (PIN 119713.05)  
The mowing on various State Routes.  
Project Length - 170.760 miles

Project No. 98303-4222-04 (PIN 119713.05)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 170.760 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNS735) Call No. 035

Project No. 98303-4223-04 (PIN 116375.07)  
The mowing on various State Routes.

Project Length - 249.000 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNS736) Call No. 036

Project No. 60946-4249-04 (PIN 116376.07)  
The mowing on various State Routes.  
Project Length - 136.470 miles

Project No. 60946-4250-04 (PIN 116376.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 136.470 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNS737) Call No. 037

Project No. 98303-4226-04 (PIN 116378.07)  
The mowing on various State Routes.

Project Length - 126.300 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNS738) Call No. 038

Project No. 79947-4148-04 (PIN 127982.00)  
The mowing on various Interstate and State Routes.  
Project Length - 112.310 miles

Project No. 79947-4149-04 (PIN 127982.00)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 112.310 miles  
Completion Time - On or before 3/31/2020 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNS739) Call No. 039

Project No. 91946-4208-04 (PIN 123027.03)  
The mowing on various State Routes.

Project Length - 137.430 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNS740) Call No. 040

Project No. 94946-4239-04 (PIN 116381.07)  
The mowing on various State Routes.

Project Length - 168.870 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

ALL CONTRACTS IN THIS LETTING ARE NO PLANS CONTRACTS

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division  
Suite 700 JKP Bldg.  
Nashville, TN 37243-0326  
Telephone No. (615) 741-2414

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

Timothy Colvett, Transportation Manager 1  
Nashville, TN 37243-0326

Total Number of Contracts - 40  
Total Number of Projects - 65  
Total Number of Counties - 94

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED NOVEMBER 16, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

CAMPBELL COUNTY (Contract No.CNS370) Call No. 001

Project No. IM/NH-75-3(154), 07100-3155-44 (PIN 115778.00)

The construction of a truck climbing lane on I-75 NB (M.M. 135.5 to M.M. 140.1), including grading, drainage and paving.

Project Length - 4.673 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 12%.

**A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE BIDDERS WILL BE HELD FROM 1:00 P.M. TO 2:00 P.M. EST ON THURSDAY NOVEMBER 8, 2018 AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION ONE AUDITORIUM, 7345 REGION LANE, KNOXVILLE, TN 37914.**

HAMILTON COUNTY (Contract No.CNS348) Call No. 002

Project No. 98028-4159-04 (PIN 120585.00)

The replacement of a collapsed 42" corrugated metal pipe on S.R. 111 SB (L.M. 1.50), including grading, drainage and paving.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 2  
Total Number of Projects - 2  
Total Number of Counties - 2

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 7, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BLOUNT AND LOUDON COUNTIES (Contract No.CNS944) Call No. 001

Project No. HSIP-73(62), 05006-3262-94 (PIN 120536.00)

The miscellaneous safety improvements on U.S. 321 (S.R. 73) from near Jackson Bend Road in Loudon County (L.M. 10.74) to west of Baldwin Road in Blount County (L.M. 4.86).

Project Length - 9.080 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 6%.

COFFEE COUNTY (Contract No.CNS943) Call No. 002

Project No. HSIP-I-24-2(156), 16001-3176-94 (PIN 121079.00)

The miscellaneous safety improvements on I-24 EB between L.M. 4.20 and L.M. 7.20.

Project Length - 3.000 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 7%.

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES  
(Contract No.CNS945) Call No. 003

Project No. 98303-4101-04 (PIN 116322.07)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98303-4102-04 (PIN 116322.07)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/29/2020 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNS946) Call No. 004

Project No. 24001-4149-04 (PIN 125230.00)

The repair of the bridge on I-40 over the Loosahatchie River (L.M. 2.57).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)



MONROE COUNTY (Contract No.CNS922) Call No. 005

Project No. 62011-4224-04 (PIN 123939.00)

The construction of a small drainage structure on S.R. 360 (L.M. 17.80), including grading, drainage and paving.

Project Length - 0.136 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNS357) Call No. 006

Project No. 98100-4112-04 (PIN 116319.07)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2020

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS359) Call No. 007

Project No. 98303-4106-04 (PIN 116323.07)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2020

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNS360) Call No. 008

Project No. 98049-4192-04 (PIN 116325.07)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2020

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNS705) Call No. 009

Project No. 98049-4295-04 (PIN 116334.07)

The mowing on various State Routes.

Project Length - 704.890 miles

Project No. 98049-4296-04 (PIN 116334.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 704.890 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

BENTON, CHEATHAM, CLAY, DAVIDSON, DECATUR, DYER, HAMILTON, HARDIN, HENRY, JACKSON, KNOX, LOUDON, MARION, MEIGS, MONTGOMERY, ROANE, SHELBY, STEWART, TROUSDALE, AND WILSON COUNTIES (Contract No.CNS365) Call No. 010

Project No. 99111-4181-04 (PIN 127449.00)

The installation of U.S. Coast Guard route specific signs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNS358) Call No. 011

Project No. 98029-4192-04 (PIN 116321.07)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2020

BLOUNT COUNTY (Contract No.CNS272) Call No. 012

Project No. R-NH-115(57), 05005-3247-14 (PIN 101651.01)

The grading, drainage, construction of two concrete Bulb-Tee beam bridges, retaining walls and paving on U.S. 129 (S.R. 115) from S.R. 35 (L.M. 14.27) to the proposed interchange at Tyson Boulevard (L.M. 15.65) in Alcoa.

Project Length - 1.500 miles

Completion Time - On or before 11/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BRADLEY AND MCMINN COUNTIES (Contract No.CNS341) Call No. 013

Project No. HSIP-306(11), 06015-3214-94 (PIN 125240.00)

The miscellaneous safety improvements on S.R. 306 from S.R. 60 (L.M. 0.00) to the Meigs County line (L.M. 8.58).

Project Length - 8.580 miles

Project No. HSIP-307(14), 54015-3209-94 (PIN 125586.00)

The miscellaneous safety improvements on S.R. 307 from Burnett Road (L.M. 2.18) to Old Mount Harmony Road (L.M. 6.07).

Project Length - 3.890 miles

Total Contract Length - 12.470 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No.CNS371) Call No. 014

Project No. 07023-8418-04 (PIN 128008.00)

The resurfacing on Stinking Creek Road from U.S. 25W (S.R. 9) to I-75.

Project Length - 16.500 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNS342) Call No. 015

Project No. 11003-4136-04 (PIN 118257.01)

The repair of the bridge on Beech Hill Road over I-40 (L.M. 0.96).

Project Length - 0.000 miles

Completion Time - On or before 3/31/2019 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNS714) Call No. 016

Project No. 98049-4297-04 (PIN 116344.07)

The mowing on various State Routes.

Project Length - 547.420 miles

Project No. 98049-4298-04 (PIN 116344.07)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 547.420 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

COFFEE COUNTY (Contract No.CNS332) Call No. 017

Project No. NH-I-24-2(172), 16001-8178-44 (PIN 127521.00), 16001-4178-04 (PIN 127521.00)

The resurfacing on I-24 from the Bedford County line (L.M. 0.00) to Noah Fork Creek (L.M. 3.46), including bridge deck repair.

Project Length - 3.460 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

CUMBERLAND COUNTY (Contract No.CNS325) Call No. 018

Project No. NH-I-40-6(170), 18100-8156-44 (PIN 127520.00)

The resurfacing on I-40 from near the parking area (L.M. 2.02, M.M. 306.34) to east of Exit 311 (L.M. 6.79, M.M. 311.12).

Project Length - 4.770 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNS303) Call No. 019

Project No. HSIP-65(18), 19043-3238-94 (PIN 122439.00)

The miscellaneous safety improvements on U.S. 431 (S.R. 65) from I-24 (L.M. 11.03) to the Robertson County line (L.M. 16.03).

Project Length - 5.000 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNS336) Call No. 020

Project No. NH-I-24-9 (85), 19001-8143-44 (PIN 127257.00)

The resurfacing on I-24 from near Clay Lick Road (L.M. 5.00) to west of S.R. 45 (Old Hickory Boulevard) (L.M. 8.65).

Project Length - 3.650 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNS726) Call No. 021

Project No. 98400-4107-04 (PIN 116368.07)

The mowing on various Interstate and State Routes.

Project Length - 557.910 miles

Project No. 98400-4108-04 (PIN 116368.07)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 557.910 miles

Completion Time - On or before 3/31/2020 (See Special Provision 108B)

GREENE COUNTY (Contract No.CNS350) Call No. 022

Project No. HSIP-34(100), 30002-3248-94 (PIN 121484.00)

The improvement of the intersection on U.S. 11E (S.R. 34) from west of North Spring Street (L.M. 7.80) to east of Dulaney Road/Railroad Street (L.M. 8.30), including grading, drainage and paving.

Project Length - 0.398 miles

Completion Time - On or before 6/30/2019

The DBE goal for this contract is 8.5%.

GREENE COUNTY (Contract No.CNS364) Call No. 023

Project No. 30002-4252-04 (PIN 128051.00)

The installation of an overhead sign structure on U.S. 11E (S.R. 34) at log mile 14.37.

Project Length - 0.000 miles

Completion Time - On or before 6/28/2019 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNS347) Call No. 024

Project No. HSIP-1(351), 37070-3233-94 (PIN 121780.00)

The intersection improvements including signals on U.S. 11W (S.R. 1) at Belmont Avenue (L.M. 38.53) and Englewood Avenue (L.M. 37.93) in Mt. Carmel.

Project Length - 0.417 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 11%.

KNOX COUNTY (Contract No.CNS356) Call No. 025

Project No. NH-I-40-8(175), 47003-8162-44 (PIN 127458.00), 47003-4162-04 (PIN 127458.00)

The resurfacing on I-40 from near S.R. 158 (James White Parkway) (L.M. 19.36) to the Holston River bridge (L.M. 26.14), including bridge deck repair.

Project Length - 6.780 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

KNOX COUNTY (Contract No.CNS362) Call No. 026

Project No. NH-I-75-3(181), 47006-8166-44 (PIN 127456.00), 47006-4166-04 (PIN 127456.00)

The resurfacing on I-75 from I-640 (L.M. 3.60) to near Callahan Drive (L.M. 6.14), including bridge deck repair.

Project Length - 2.540 miles

Project No. NH-I-75-3(182), 47006-8167-44 (PIN 127459.00), 47006-4167-04 (PIN 127459.00)

The resurfacing on I-75 from near Callahan Drive (L.M. 6.14) to near S.R. 131 (L.M. 8.70), including bridge deck repair.

Project Length - 2.560 miles

Total Contract Length - 5.100 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

KNOX COUNTY (Contract No.CNS323) Call No. 027

Project No. PHSIP-1053(3), 47947-3446-94 (PIN 120056.00)

The improvement of the intersection on Cedar Bluff Road from Executive Park Drive to North Peters Road, including grading, drainage, signals and paving.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNS258) Call No. 028

Project No. R-PHSIP/HSIP-131(40), 47027-3223-94 (PIN 119046.00)

The grading, drainage and paving on S.R. 131 at the intersection of Fairview Road and Thompson School Road (L.M. 24.53), including signals.

Project Length - 0.325 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

LINCOLN COUNTY (Contract No.CNS368) Call No. 029

Project No. HSIP-110(5), 52008-3219-94 (PIN 122445.00)

The miscellaneous safety improvements on S.R. 110 from Byers Road (L.M. 13.37) to Hopkins Road (L.M. 14.52).

Project Length - 1.150 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 8%.

LINCOLN COUNTY (Contract No.CNS340) Call No. 030

Project No. 52951-3535-04 (PIN 125680.00)

The grading, drainage and paving on a S.I.A. route (Chenault Ford Road) serving PepsiCo Frito-Lay.

Project Length - 0.665 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

MADISON COUNTY (Contract No.CNS367) Call No. 031

Project No. 57058-4230-04 (PIN 127415.00), HSIP-223(12), 57058-3230-94 (PIN 127415.00), 57058-4231-04 (PIN 127415.00)

The resurfacing (hot in-place recycling with thin mix overlay) on S.R. 223 from near James Lawrence Road (L.M. 11.31) to I-40 (L.M. 15.07), including bridge deck repair.

Project Length - 3.760 miles

Project No. 57131-3203-04 (PIN 121356.00)

The grading, drainage and paving on S.R. 223 from 0.74 miles north of Old Denmark-Jackson Road (L.M. 11.31) to near Golden Drive (L.M. 12.20).

Project Length - 0.750 miles

Project No. 57946-3471-04 (PIN 123763.00)

The grading, drainage and paving on a S.I.A. route (Technology Center Drive) serving Central Distributors, including the intersections of U.S. 70 (S.R. 1) and S.R. 223.

Project Length - 0.532 miles

Total Contract Length - 5.042 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

MCMINN COUNTY (Contract No.CNS330) Call No. 032

Project No. NH-I-75-1(148), 54001-8187-44 (PIN 127522.00)

The resurfacing on I-75 from north of County Road 267 (L.M. 20.42) to the Monroe County line (L.M. 25.00).

Project Length - 4.580 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

POLK COUNTY (Contract No.CNS334) Call No. 033

Project No. BRZ-9217(10), 70950-3503-94 (PIN 117487.00)

The construction of a concrete box bridge on Town Creek Road over Fourmile Creek in Benton, including grading, drainage and paving.

Project Length - 0.070 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 12%.

PUTNAM COUNTY (Contract No.CNS328) Call No. 034

Project No. NH-I-40-6(171), 71100-8127-44 (PIN 127523.00), 71100-4127-04 (PIN 127523.00)

The resurfacing on I-40 west bound from Falling Water River (L.M. 23.96) to the ramp from U.S. 70N (S.R. 24) (L.M. 33.33), including bridge deck repair.

Project Length - 9.370 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

PUTNAM COUNTY (Contract No.CNS355) Call No. 035

Project No. 71100-4121-04 (PIN 123294.00)

The repair of the bridge on Rocky Point Road over I-40 (L.M. 9.31).

Project Length - 0.000 miles

Project No. 71100-4122-04 (PIN 123295.00)

The repair of the bridge on Rocky Point Road over I-40 (L.M. 10.06).

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

ROANE COUNTY (Contract No.CNS343) Call No. 036

Project No. NH-I-40-6(169), 73100-8125-44 (PIN 127455.00), 73100-4125-04 (PIN 127455.00)

The resurfacing on I-40 from the Cumberland County line (L.M. 0.00) to S.R. 61 (L.M. 7.28), including bridge deck repair.

Project Length - 7.280 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

ROBERTSON COUNTY (Contract No.CNS369) Call No. 037

Project No. 74007-4216-04 (PIN 121381.00)

The rehabilitation of bridges using full depth concrete deck panels on S.R. 49 over Millers Creek (L.M. 3.52) and Calebs Creek (L.M. 4.93) in Coopertown.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

RUTHERFORD COUNTY (Contract No.CNS349) Call No. 038

Project No. HSIP-266(27), 75027-3229-94 (PIN 125468.00)

The miscellaneous safety improvements on S.R. 266 from Jack Hunter Drive (L.M. 3.94) to G Street (L.M. 4.61).

Project Length - 0.670 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 8.5%.

RUTHERFORD COUNTY (Contract No.CNS329) Call No. 039

Project No. NH-I-24-1(121), 75100-8115-44 (PIN 127251.00), 75100-4115-04 (PIN 127251.00)

The resurfacing on I-24 from the Davidson County line (L.M. 0.00) to near Rocky Fork Road (L.M. 5.20), including bridge deck repair.

Project Length - 5.200 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

SHELBY COUNTY (Contract No.CNS344) Call No. 040

Project No. NH-I-40-1(355), 79903-8123-44 (PIN 127621.00), 79903-4123-04 (PIN 127621.00)

The resurfacing on I-40 from the Hernando Desoto bridge (L.M. 1.10) to near the Wolf River bridge (L.M. 4.95), including bridge deck repair.

Project Length - 3.850 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

SHELBY COUNTY (Contract No.CNS361) Call No. 041

Project No. NH-I-55-1(134), 79004-8165-44 (PIN 127616.00), 79004-4165-04 (PIN 127616.00)

The resurfacing on I-55 from the Mississippi State line (L.M. 0.00) to Millbranch Road (L.M. 3.56), including bridge deck repair.

Project Length - 3.560 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 2.5%.

SHELBY COUNTY (Contract No.CNS277) Call No. 042

Project No. STP-14(63), 79022-3233-14 (PIN 100341.02)

The grading, drainage, construction of two (2) concrete I-beam bridges, signals and paving on S.R. 14 from S.R. 385 (L.M. 29.83) to east of Kerrville-Rosemark Road (L.M. 34.62).

Project Length - 5.075 miles

Completion Time - On or before 11/30/2021

The DBE goal for this contract is 8%.

SUMNER COUNTY (Contract No.CNS366) Call No. 043

Project No. HSIP-4871(10), 83065-3404-94 (PIN 118788.00)

The miscellaneous safety improvements on Center Point Road from Hurt Road to S.R. 174 (Long Hollow Pike) (L.M. 3.89 to L.M. 4.43).

Project Length - 0.540 miles

Completion Time - On or before 8/31/2019

The DBE goal for this contract is 9.5%.



WILLIAMSON COUNTY (Contract No.CNS331) Call No. 044

Project No. NH-I-65-2(112), 94002-8197-44 (PIN 127254.00)

The resurfacing on I-65 from near Liberty Pike (L.M. 13.37) to south of Concord Road (L.M. 17.50).

Project Length - 4.130 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

WILLIAMSON COUNTY (Contract No.CNS327) Call No. 045

Project No. NH-I-840(11), 94840-8143-44 (PIN 127253.00), 94840-4143-04 (PIN 127253.00)

The resurfacing on I-840 from near Campbell Road (L.M. 26.00) to west of the bridge over the Harpeth River (L.M. 33.05), including bridge deck repair.

Project Length - 7.050 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

WILLIAMSON COUNTY (Contract No.CNS060) Call No. 046

Project No. R-STP/HPP-NH-397(10), 94092-3231-14 (PIN 101454.01)

The grading, drainage, construction of bridges, retaining walls and paving on S.R. 397 (Mack Hatcher Parkway) from south of S.R. 96 to east of U.S. 431 (S.R. 106).

Project Length - 3.146 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 10%.

WILSON COUNTY (Contract No.CNS354) Call No. 047

Project No. HSIP-10(68), 95003-3218-94 (PIN 126002.00)

The miscellaneous safety improvements on U.S. 231 (S.R. 10) from Fisher Lane (L.M. 18.08) to the Trousdale County line (L.M. 20.97).

Project Length - 2.890 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 11%.

WILSON COUNTY (Contract No.CNS337) Call No. 048

Project No. NH-I-840(12), 95840-8116-44 (PIN 127256.00), 95840-4116-04 (PIN 127256.00)

The resurfacing on I-840 from north of the Rutherford County line (L.M. 0.34) to east of Stewarts Ferry Pike (L.M. 4.86), including bridge deck repair.

Project Length - 4.520 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

WILSON COUNTY (Contract No.CNS338) Call No. 049

Project No. R-IM/NH-40-5(142), 95100-3107-44 (PIN 115791.00)

The grading, drainage, construction of a concrete I-beam bridge, retaining walls and paving on I-40 from east of S.R. 109 (L.M. 9.89) to east of I-840 (L.M. 13.45).

Project Length - 3.566 miles

Completion Time - On or before 8/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 9%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 49

Total Number of Projects - 71

Total Number of Counties - 95

Publication No. DT-1390-V

**STATE OF TENNESSEE**  
**SUPPLEMENTAL**  
**NOTICE TO CONTRACTORS OF**  
**STATE HIGHWAY CONSTRUCTION BIDS**  
**TO BE RECEIVED DECEMBER 7, 2018**  
**INTERNET BIDDING MANDATORY ON ALL CONTRACTS**

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNS947) Call No. 050

Project No. 98303-4127-04 (PIN 125538.02)  
The swath mowing on various Interstate and State Routes.  
Project Length - 111.440 miles

Project No. 98303-4128-04 (PIN 125538.02)  
The litter removal on various Interstate and State Routes.  
Project Length - 0.000 miles

Total Contract Length - 111.440 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNS948) Call No. 051

Project No. 98303-4213-04 (PIN 116357.07)  
The mowing on various State Routes.  
Project Length - 377.660 miles

Project No. 98303-4214-04 (PIN 116357.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 377.660 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNS949) Call No. 052

Project No. 60946-4249-04 (PIN 116376.07)  
The mowing on various State Routes.  
Project Length - 136.470 miles

Project No. 60946-4250-04 (PIN 116376.07)  
The litter removal on various State Routes.  
Project Length - 0.000 miles

Total Contract Length - 136.470 miles  
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

**BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.**

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 52  
Total Number of Projects - 77  
Total Number of Counties - 95

Publication No. DT-1390-V