

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED FEBRUARY 8, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BEDFORD, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT907) Call No. 001

Project No. 98303-4127-04 (PIN 125538.02)
The swath mowing on various Interstate Routes.
Project Length - 57.450 miles

Project No. 98303-4128-04 (PIN 125538.02)
The litter removal on various Interstate Routes.
Project Length - 0.000 miles

Total Contract Length - 57.450 miles
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNT906) Call No. 002

Project No. 98303-4101-04 (PIN 116322.07)
The drain cleaning on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98303-4102-04 (PIN 116322.07)
The sweeping on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 2/29/2020 (See Special Provision 108B)

GIBSON COUNTY (Contract No.CNT902) Call No. 003

Project No. STP/HSIP-367(9), 27104-8207-14 (PIN 126326.00), 27104-3207-94 (PIN 126326.00)
The resurfacing on U.S. 45WBR (S.R. 367) from U.S. 45W (S.R. 5) (L.M. 0.00) to U.S. 45W (S.R. 5) (L.M. 4.73).

Project Length - 4.730 miles
Completion Time - On or before 8/31/2019
The DBE goal for this contract is 6%.

JOHNSON COUNTY (Contract No.CNT904) Call No. 004

Project No. 46010-4218-04 (PIN 126573.00), HSIP-167(7), 46010-3218-94 (PIN 126573.00)
The resurfacing on S.R. 167 from U.S. 421 (S.R. 34) (L.M. 13.94) to the North Carolina State line (L.M. 20.98).

Project Length - 7.040 miles
Completion Time - On or before 8/31/2019
The DBE goal for this contract is 9%.

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNT909) Call No. 005

Project No. 98303-4139-04 (PIN 128424.00)
The swath mowing on I-840.
Project Length - 53.990 miles

Project No. 98303-4140-04 (PIN 128424.00)
The litter removal on I-840.
Project Length - 0.000 miles

Total Contract Length - 53.990 miles
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

ANDERSON COUNTY (Contract No.CNT043) Call No. 006

Project No. NH/HSIP-61(47), 01004-8248-14 (PIN 127823.00), 01004-3248-94 (PIN 127823.00)
The resurfacing on S.R. 61 from near Buffalo Road (L.M. 20.52) to near U.S. 441 (S.R. 71) (L.M. 22.80).

Project Length - 2.280 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 6.5%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT054) Call No. 007

Project No. 98100-4123-04 (PIN 118302.06)
The random on-call pavement marking on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98100-4124-04 (PIN 116882.07)
The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT042) Call No. 008

Project No. 98100-4125-04 (PIN 116881.07)
The retracing of painted pavement marking lines on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)

BEDFORD COUNTY (Contract No.CNT041) Call No. 009

Project No. NH/HSIP-10(74), 02002-8225-14 (PIN 128043.00), 02002-3225-94 (PIN 128043.00)

The resurfacing on U.S. 231 (S.R. 10) from the Moore County line (L.M. 0.00) to Brookhaven Circle (L.M. 8.31).

Project Length - 8.310 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT050) Call No. 010

Project No. 98303-4130-04 (PIN 118304.06)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98303-4131-04 (PIN 116886.07)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT048) Call No. 011

Project No. 98303-4132-04 (PIN 118308.06)

The retracing of painted pavement marking lines on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNT053) Call No. 012

Project No. 98400-4109-04 (PIN 118305.06)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98400-4110-04 (PIN 116889.07)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BENTON, CARROLL, DYER, GIBSON, HENRY, LAKE, OBION, AND WEAKLEY COUNTIES (Contract No.CNT051)
Call No. 013

Project No. 98400-4111-04 (PIN 116888.07)

The retracing of painted pavement marking lines on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,
SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT047) Call No. 014

Project No. 98200-4109-04 (PIN 118303.06)

The random on-call pavement marking on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98200-4110-04 (PIN 116884.07)

The retracing of pavement markings with spray thermoplastic on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY,
HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA,
SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT045) Call No. 015

Project No. 98200-4111-04 (PIN 118307.06)

The retracing of painted pavement marking lines on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

BLOUNT, CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX,
SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNT044) Call No. 016

Project No. 98100-4126-04 (PIN 117229.06)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

BRADLEY, MCMINN, AND MEIGS COUNTIES (Contract No.CNT033) Call No. 017

Project No. STP-306(14), 06015-8216-14 (PIN 127192.00)

The resurfacing (microsurfacing) on S.R. 306 from S.R. 308 (L.M. 5.55) to the Meigs County line (L.M. 8.58).

Project Length - 3.030 miles

Project No. STP-308(9), 06017-8212-14 (PIN 126146.00)

The resurfacing (microsurfacing) on S.R. 308 from S.R. 306 (L.M. 0.00) to west of I-75 (L.M. 3.87).

Project Length - 3.870 miles

Project No. STP-305(14), 54016-8225-14 (PIN 127196.00)

The resurfacing (microsurfacing) on S.R. 305 from west of I-75 (L.M. 5.00) to the Meigs County line (L.M. 12.47).

Project Length - 7.470 miles

Project No. STP-306(15), 61016-8202-14 (PIN 127193.00)

The resurfacing (microsurfacing) on S.R. 306 from the Bradley County line (L.M. 0.00) to S.R. 58 (L.M. 2.50).

Project Length - 2.500 miles

Total Contract Length - 16.870 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CARROLL AND HENDERSON COUNTIES (Contract No.CNT061) Call No. 018

Project No. NH-I-40-2(100), 39001-8177-44 (PIN 128007.00), 09001-8113-44 (PIN 128007.00)

The resurfacing on I-40 from M.M. 115.31 (L.M. 20.31) in Henderson County to M.M. 120.31 (L.M. 0.66) in Carroll County.

Project Length - 4.990 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

CHEATHAM, DAVIDSON, GILES, HICKMAN, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MARSHALL, MAURY, MONTGOMERY, MOORE, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT049) Call No. 019

Project No. 98303-4133-04 (PIN 117232.06)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

CLAIBORNE COUNTY (Contract No.CNT035) Call No. 020

Project No. NH/HSIP-32(94), 13001-8235-14 (PIN 127078.00), 13001-3235-94 (PIN 127078.00)

The resurfacing on U.S. 25E (S.R. 32) from near Welch Drive (L.M. 9.72) to near M.M. 12 (L.M. 11.95).

Project Length - 2.230 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (Contract No.CNT046) Call No. 021

Project No. 98200-4112-04 (PIN 117230.06)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

CLAY AND OVERTON COUNTIES (Contract No.CNT026) Call No. 022

Project No. NH-52(88), 14004-8222-14 (PIN 127881.00)

The resurfacing (microsurfacing) on S.R. 52 from west of Poor House Road in Clay County (L.M. 23.60) to west of Robbins Lane in Overton County (L.M. 0.33).

Project Length - 3.340 miles

Project No. NH-111(106), 67001-8292-14 (PIN 127880.00)

The resurfacing (microsurfacing) on S.R. 111 from the Putnam County line (L.M. 0.00) to north of S.R. 293 (L.M. 3.29).

Project Length - 3.290 miles

Total Contract Length - 6.630 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNT060) Call No. 023

Project No. 19046-4219-04 (PIN 126465.00), HSIP-112(41), 19046-3219-94 (PIN 126465.00)

The resurfacing on U.S. 41A (S.R. 112) from south of Old Hickory Boulevard (L.M. 6.61) to the Cheatham County line (L.M. 12.04).

Project Length - 5.430 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

DAVIDSON COUNTY (Contract No.CNT001) Call No. 024

Project No. 19948-4107-04 (PIN 126583.00)

The repair of the bridges on Arlington Avenue over I-40 (L.M. 0.12 and L.M. 0.17) and on U.S. 41 (U.S. 70S, S.R. 1) over Mill Creek (L.M. 21.99).

Project Length - 0.130 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

DEKALB AND WHITE COUNTIES (Contract No.CNT024) Call No. 025

Project No. 21001-4278-04 (PIN 127894.00), HSIP-26(72), 21001-3278-94 (PIN 127894.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 26) from west of Brent Taylor Road (L.M. 20.26) to the White County line (L.M. 28.27).

Project Length - 8.010 miles

Project No. 93002-4217-04 (PIN 127208.00), HSIP-26(73), 93002-3217-94 (PIN 127208.00)

The resurfacing (microsurface or thin mix overlay) on U.S. 70 (S.R. 26) from the DeKalb County line (L.M. 0.00) to east of Creekside Place (L.M. 9.82).

Project Length - 9.820 miles

Total Contract Length - 17.830 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

DICKSON COUNTY (Contract No.CNT057) Call No. 026

Project No. 22006-4227-04 (PIN 126466.00), HSIP-47(11), 22006-3227-94 (PIN 126466.00)

The resurfacing on S.R. 47 from U.S. 70 (S.R. 1) (L.M. 10.19) to north of S.R. 250 (L.M. 12.47).

Project Length - 2.280 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

FAYETTE, HARDEMAN, HARDIN, MCNAIRY, AND SHELBY COUNTIES (Contract No.CNT052) Call No. 027

Project No. 98400-4112-04 (PIN 117233.06)

The relensing of snowplowable pavement markers on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNT028) Call No. 028

Project No. NH-28(69), 25043-8214-14 (PIN 127165.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from south of Davis Road (L.M. 16.89) to north of S.R. 52 (L.M. 19.83).

Project Length - 2.940 miles

Project No. NH-28(70), 25043-8215-14 (PIN 127883.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from north of Lacy Road (L.M. 6.93) to south of Hoodtown Road (L.M. 10.31).

Project Length - 3.380 miles

Project No. NH-28(71), 25043-8216-14 (PIN 127884.00)

The resurfacing (microsurfacing) on U.S. 127 (S.R. 28) from south of Hoodtown Road (L.M. 10.31) to north of Mustang Lane (L.M. 13.34).

Project Length - 3.030 miles

Total Contract Length - 9.350 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

GILES COUNTY (Contract No.CNT037) Call No. 029

Project No. 28010-4223-04 (PIN 126467.00), HSIP-273(15), 28010-3223-94 (PIN 126467.00), 28011-4215-04 (PIN 126467.00)

The resurfacing on S.R. 273 from west of Pierson Lane (L.M. 8.00) to the Lincoln County line (L.M. 15.84), including bridge deck repair.

Project Length - 7.840 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 7%.

GILES COUNTY (Contract No.CNT071) Call No. 030

Project No. 28001-4182-04 (PIN 126940.00)

The repair of the bridges on I-65 over Sinking Creek (L.M. 2.76).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

GRAINGER COUNTY (Contract No.CNT040) Call No. 031

Project No. NH/HSIP-32(95), 29004-8244-14 (PIN 127077.00), 29004-3244-94 (PIN 127077.00)

The resurfacing on U.S. 25E (S.R. 32) from near the Holston River bridge (L.M. 0.27) to near U.S. 11W (S.R. 1) (L.M. 5.80).

Project Length - 5.530 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

HARDEMAN COUNTY (Contract No.CNT063) Call No. 032

Project No. STP/HSIP-18(33), 35003-8232-14 (PIN 127335.00), 35003-3232-94 (PIN 127335.00)

The resurfacing on S.R. 18 from U.S. 64 (S.R. 15) (L.M. 17.39) to the Madison County line (L.M. 30.98).

Project Length - 13.590 miles

Completion Time - On or before 8/31/2019

The DBE goal for this contract is 5%.

HENDERSON COUNTY (Contract No.CNT064) Call No. 033

Project No. STP/HSIP-104(42), 39010-8226-14 (PIN 127334.00), 39010-3226-94 (PIN 127334.00)

The resurfacing on S.R. 104 from Rock Milam Road (L.M. 7.50) to U.S. 412 (S.R. 20) (L.M. 16.70).

Project Length - 9.200 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

HOUSTON AND STEWART COUNTIES (Contract No.CNT039) Call No. 034

Project No. 42010-4211-04 (PIN 126462.00), HSIP-232(17), 42010-3212-94 (PIN 126462.00)
The resurfacing on S.R. 232 from S.R. 147 (L.M. 0.00) to the Stewart County line (L.M. 2.35).
Project Length - 2.350 miles

Project No. 81016-4220-04 (PIN 126463.00), 81016-4219-04 (PIN 126463.00)
The resurfacing on S.R. 232 from the Houston County line (L.M. 0.00) to Leatherwood Creek (L.M. 3.74), including bridge deck repair.
Project Length - 3.740 miles

Total Contract Length - 6.090 miles
Completion Time - On or before 9/30/2019
The DBE goal for this contract is 5%.

HUMPHREYS COUNTY (Contract No.CNT007) Call No. 035

Project No. R-PHSIP-1(330), 43004-3224-94 (PIN 120395.00)
The improvement of various intersections on U.S. 70 (S.R. 1) and Railroad Street in Waverly, including grading, drainage, signals and paving.

Project Length - 0.301 miles
Completion Time - On or before 11/30/2019 (See Special Provision 108B)
The DBE goal for this contract is 12.5%.

JACKSON AND PUTNAM COUNTIES (Contract No.CNT029) Call No. 036

Project No. STP/HSIP-53(53), 44002-8229-14 (PIN 127161.00), 44002-3229-94 (PIN 127161.00)
The resurfacing (microsurfacing) on S.R. 53 from north of S.R. 135 (L.M. 15.85) to the Clay County line (L.M. 25.43).
Project Length - 9.580 miles

Project No. STP-56(89), 44003-8237-14 (PIN 127207.00)
The resurfacing (microsurfacing) on S.R. 56 from the Putnam County line (L.M. 0.00) to north of Old Creek Road (L.M. 10.08).
Project Length - 10.080 miles

Project No. STP-56(88), 71007-8224-14 (PIN 127206.00)
The resurfacing (microsurfacing) on S.R. 56 from north of U.S. 70N (S.R. 24) (L.M. 2.92) to the Jackson County line (L.M. 6.05).
Project Length - 3.130 miles

Total Contract Length - 22.790 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)
The DBE goal for this contract is 3.5%.

LAWRENCE COUNTY (Contract No.CNT058) Call No. 037

Project No. STP/HSIP-242(173), 50009-8226-14 (PIN 127278.00), 50009-3226-94 (PIN 127278.00)
The resurfacing on S.R. 242 from North Holly Creek Road (L.M. 4.40) to Bailey Springs Road (L.M. 16.21).

Project Length - 11.810 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

MACON COUNTY (Contract No.CNT077) Call No. 038

Project No. HSIP-52(84), 56003-3263-94 (PIN 125478.00)

The miscellaneous safety improvements on S.R. 52 from S.R. 141 (L.M. 3.06) to Old Highway 52 (L.M. 3.39).

Project Length - 0.330 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 3.5%.

MADISON COUNTY (Contract No.CNT070) Call No. 039

Project No. 57023-4235-04 (PIN 121360.00)

The construction of a concrete box beam bridge on S.R. 198 over Bear Creek (L.M. 8.65), including grading, drainage and paving.

Project Length - 0.104 miles

Completion Time - On or before 4/30/2020

MCMINN COUNTY (Contract No.CNT027) Call No. 040

Project No. STP/HSIP-2(263), 54002-8247-14 (PIN 126532.00), 54002-3247-94 (PIN 126532.00)

The resurfacing on U.S. 11 (S.R. 2) from south of Rocky Mount Road (L.M. 12.18) to north of Haines Road (L.M. 14.80).

Project Length - 2.620 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

OBION COUNTY (Contract No.CNT067) Call No. 041

Project No. 66004-4227-04 (PIN 125741.00)

The repair of 6 bridges on various routes over U.S. 45W (U.S. 51, S.R. 3).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2019

POLK COUNTY (Contract No.CNT062) Call No. 042

Project No. 70005-4211-04 (PIN 123913.00)

The repair of bridges on U.S. 64 (S.R. 40) over North Potato Creek (L.M. 26.93).

Project Length - 0.000 miles

Completion Time - On or before 4/30/2020

PUTNAM AND WHITE COUNTIES (Contract No.CNT034) Call No. 043

Project No. 71003-4238-04 (PIN 127168.00)

The resurfacing (either microsurface or thin mix overlay) on U.S. 70N (S.R. 24) from Mill Creek Road (L.M. 29.91) to Bee Rock Road (L.M. 35.54).

Project Length - 5.630 miles

Project No. STP/HSIP-84(15), 93004-8224-14 (PIN 127169.00), 93004-3224-94 (PIN 127169.00)

The resurfacing (either microsurface or thin mix overlay) on S.R. 84 from south of East College Street (L.M. 0.11) to the Putnam County line (L.M. 11.73).

Project Length - 11.620 miles

Total Contract Length - 17.250 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

RHEA COUNTY (Contract No.CNT075) Call No. 044

Project No. HSIP-30(66), 72004-3231-94 (PIN 119901.00)

The miscellaneous safety improvements on S.R. 30 from near S.R. 443 (L.M. 4.10) to Maple Creek Drive (L.M. 7.75).

Project Length - 3.650 miles

Completion Time - On or before 7/30/2019

The DBE goal for this contract is 8.5%.

SEVIER COUNTY (Contract No.CNT032) Call No. 045

Project No. STP/HSIP-73(69), 78013-8239-14 (PIN 127097.00), 78013-3239-94 (PIN 127097.00), 78013-4239-04 (PIN 127097.00)

The resurfacing on U.S. 321 (S.R. 73) from near Shultz Road (L.M. 19.65) to the Cocke County line (L.M. 26.20), including bridge deck repair.

Project Length - 6.550 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNT066) Call No. 046

Project No. 79020-4249-04 (PIN 104402.01)

The repair of the bridge on U.S. 78 (S.R 4) over Johns Creek (L.M. 2.23).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

SULLIVAN COUNTY (Contract No.CNT069) Call No. 047

Project No. NH/HSIP-93(22), 82010-8241-14 (PIN 127107.00), 82010-3241-94 (PIN 127107.00), 82010-4241-04 (PIN 127107.00)

The resurfacing on S.R. 93 from near S.R. 347 (L.M. 3.17) to near Gaylemont Drive (L.M. 5.08), including bridge deck repair.

Project Length - 1.910 miles

Project No. STP/HSIP-126(24), 82085-8240-14 (PIN 127093.00), 82085-3240-94 (PIN 127093.00)

The resurfacing on S.R. 126 from near Fall Creek Road (L.M. 9.10) to near S.R. 75 (L.M. 15.44).

Project Length - 6.340 miles

Total Contract Length - 8.250 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SULLIVAN COUNTY (Contract No.CNT036) Call No. 048

Project No. 82002-4285-04 (PIN 127037.00)

The repair of the bridge on U.S. 11W (S.R. 1) over Reedy Creek (L.M. 9.77) in Kingsport.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019

TIPTON COUNTY (Contract No.CNT076) Call No. 049

Project No. HSIP-8400(82), 84946-3402-94 (PIN 125450.01)

The miscellaneous safety improvements on various local roads.

Project Length - 9.940 miles

Completion Time - On or before 8/31/2019

The DBE goal for this contract is 10%.

WASHINGTON COUNTY (Contract No.CNT021) Call No. 050

Project No. 90953-3533-04 (PIN 116966.00)

The grading, drainage and paving on a S.I.A. route serving Clinical Management Concepts in Johnson City.

Project Length - 0.406 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNT059) Call No. 051

Project No. 91001-4232-04 (PIN 127930.00), HSIP-13(79), 91001-3232-94 (PIN 127930.00)
The resurfacing on S.R. 13 from S.R. 203 (L.M. 12.20) to Chalk Creek Road (L.M. 21.06).
Project Length - 8.860 miles

Project No. STP/HSIP-13(78), 91002-8233-14 (PIN 127290.00), 91002-3233-94 (PIN 127290.00)
The resurfacing on S.R. 13 from Hill Street (L.M. 26.80) to south of Valley Road (L.M. 31.50).
Project Length - 4.700 miles

Project No. STP/HSIP-228(22), 91027-8209-14 (PIN 127321.00), 91027-3209-94 (PIN 127321.00), 91027-4209-04 (PIN 127321.00)
The resurfacing on S.R. 228 from S.R. 128 (L.M. 0.00) to Beech Creek Road (L.M. 5.03), including bridge deck repair.
Project Length - 5.030 miles

Total Contract Length - 18.590 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

WEAKLEY COUNTY (Contract No.CNT056) Call No. 052

Project No. NH/HSIP-43(43), 92003-8272-14 (PIN 127336.00), 92003-3272-94 (PIN 127336.00)
The resurfacing on U.S. 45E (S.R. 43) from S.R. 22 (L.M. 17.40) to the Obion County line (L.M. 20.94).

Project Length - 3.540 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

WEAKLEY COUNTY (Contract No.CNT068) Call No. 053

Project No. 92002-4231-04 (PIN 101720.01)
The repair of bridges on S.R. 22 over Mud Creek (L.M. 15.71) and Chestnut Branch (L.M. 15.75).

Project Length - 0.000 miles
Completion Time - On or before 8/31/2019

WILSON COUNTY (Contract No.CNT078) Call No. 054

Project No. HSIP-26(70), 95009-3214-94 (PIN 125474.00)
The miscellaneous safety improvements on U.S. 70 (S.R. 26) from near I-40 (L.M. 5.23) to near Maddox Simpson Parkway (L.M. 5.42).

Project Length - 0.190 miles
Completion Time - On or before 8/31/2019
The DBE goal for this contract is 7.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 54

Total Number of Projects - 106

Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 15, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON COUNTY (Contract No.CNT136) Call No. 001

Project No. 01003-4240-04 (PIN 128654.00)

The emergency slide repair on U.S. 25W (S.R. 9) near L.M. 16.80.

Project Length - 0.146 miles

Completion Time - On or before 10/31/2019

BLOUNT COUNTY (Contract No.CNT137) Call No. 002

Project No. 05006-4268-04 (PIN 128657.00)

The emergency slide repair on U.S. 321 (S.R. 73) at L.M. 24.20.

Project Length - 0.000 miles

Project No. 05006-4270-04 (PIN 128670.00)

The emergency slide repair on U.S. 321 (S.R. 73) at L.M. 25.80.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/22/2019

FENTRESS AND OVERTON COUNTIES (Contract No.CNT154) Call No. 003

Project No. 25005-4230-04 (PIN 128663.00)
The emergency slide repair on S.R. 85 at L.M. 6.50.
Project Length - 0.000 miles

Project No. 25005-4233-04 (PIN 128664.00)
The emergency slide repair on S.R. 85 near L.M. 6.00.
Project Length - 0.000 miles

Project No. 25005-4235-04 (PIN 128702.00)
The emergency slide repair on S.R. 85 near L.M. 3.90.
Project Length - 0.000 miles

Project No. 25005-4237-04 (PIN 128703.00)
The emergency slide repair on S.R. 85 near L.M. 4.50.
Project Length - 0.000 miles

Project No. 25005-4239-04 (PIN 128704.00)
The emergency slide repair on S.R. 85 near LM 4.60.
Project Length - 0.000 miles

Project No. 25005-4241-04 (PIN 128705.00)
The emergency slide repair on S.R. 85 near L.M. 4.80.
Project Length - 0.000 miles

Project No. 25005-4243-04 (PIN 128706.00)
The emergency slide repair on S.R. 85 near LM 4.95.
Project Length - 0.000 miles

Project No. 25005-4245-04 (PIN 128707.00)
The emergency slide repair on S.R. 85 near L.M. 5.60.
Project Length - 0.000 miles

Project No. 25005-4247-04 (PIN 128708.00)
The emergency slide repair on S.R. 85 near L.M. 6.68.
Project Length - 0.000 miles

Project No. 25005-4249-04 (PIN 128709.00)
The emergency slide repair on S.R. 85 near L.M. 7.75.
Project Length - 0.000 miles

Project No. 67006-4233-04 (PIN 128694)
The emergency slide repair on S.R. 85 near L.M. 20.70.
Project Length - 0.000 miles

Project No. 67006-4236-04 (PIN 128694.00)
The emergency slide repair on S.R. 85 near L.M. 21.10.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2019 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNT152) Call No. 004

Project No. 33049-4233-04 (PIN 128698.00)

The emergency slide repair on S.R. 148 near L.M. 2.40.

Project Length - 0.076 miles

Completion Time - On or before 6/15/2019 (See Special Provision 108B)

SEVIER COUNTY (Contract No.CNT138) Call No. 005

Project No. 78013-4242-04 (PIN 128660.00)

The emergency slide repair on U.S. 321 (S.R. 73) at L.M. 11.90.

Project Length - 0.060 miles

Completion Time - On or before 5/22/2019

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 5
Total Number of Projects - 17
Total Number of Counties - 6

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MARCH 29, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CHEATHAM COUNTY (Contract No.CNT908) Call No. 001

Project No. 11003-4136-04 (PIN 118257.01)

The repair of the bridge on Beech Hill Road over I-40 (L.M. 0.96).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2019 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNT901) Call No. 002

Project No. BRZ-2500(26), 25945-3478-94 (PIN 117282.00)

The construction of a concrete box bridge on Rotten Fork Road over the Rotten Fork of the Wolf River (L.M. 0.135), including grading and drainage and paving (DBST).

Project Length - 0.184 miles

Project No. BRZ-2500(28), 25945-3480-94 (PIN 113057.00)

The construction of a concrete slab bridge on Vines Ridge Road over Big Laurel Creek (L.M. 1.06), including grading, drainage and paving.

Project Length - 0.145 miles

Total Contract Length - 0.329 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 12%.

JOHNSON COUNTY (Contract No.CNT912) Call No. 003

Project No. 46010-4218-04 (PIN 126573.00), HSIP-167(7), 46010-3218-94 (PIN 126573.00)

The resurfacing on S.R. 167 from U.S. 421 (S.R. 34) (L.M. 13.94) to the North Carolina State line (L.M. 20.98).

Project Length - 7.040 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 9%.

SEVIER COUNTY (Contract No.CNT911) Call No. 004

Project No. STP/HSIP-73(69), 78013-8239-14 (PIN 127097.00), 78013-3239-94 (PIN 127097.00), 78013-4239-04 (PIN 127097.00)

The resurfacing on U.S. 321 (S.R. 73) from near Shultz Road (L.M. 19.65) to the Cocke County line (L.M. 26.20), including bridge deck repair.

Project Length - 6.550 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNT125) Call No. 005

Project No. 98100-4127-04 (PIN 114108.09)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT113) Call No. 006

Project No. 98100-4128-04 (PIN 117545.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

ANDERSON AND CAMPBELL COUNTIES (Contract No.CNT118) Call No. 007

Project No. STP/HSIP-71(41), 01009-8209-14 (PIN 127833.00), 01009-3209-94 (PIN 127833.00)

The resurfacing on U.S. 441 (S.R. 71) from near the Anderson County line in Campbell County (L.M. 0.00) to U.S. 25W (S.R. 9) in Anderson County (L.M. 1.21), weaving in and out of each county at the county line.

Project Length - 5.100 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 8%.

BEDFORD COUNTY (Contract No.CNT120) Call No. 008

Project No. NH/HSIP-16(60), 02004-8218-14 (PIN 127319.00), 02004-3218-94 (PIN 127319.00)

The resurfacing on U.S. 41A (S.R. 16) from east of Hummingbird Lane (L.M. 16.00) to U.S. 231 (S.R. 10) (L.M. 18.16).

Project Length - 2.160 miles

Project No. STP/HSIP-64(23), 02008-8214-14 (PIN 127298.00), 02008-3214-94 (PIN 127298.00)

The resurfacing on S.R. 64 from North Jefferson Street (L.M. 12.44) to Church Street (L.M. 13.33).

Project Length - 0.890 miles

Project No. STP/HSIP-64(24), 02008-8215-14 (PIN 127299.00), 02008-3215-94 (PIN 127299.00)

The resurfacing on SR. 64 from Church Street (L.M. 13.33) to the ramp from U.S. 41A (S.R. 16) (L.M. 15.84).

Project Length - 2.510 miles

Total Contract Length - 5.560 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES
(Contract No.CNT115) Call No. 009

Project No. 98303-4135-04 (PIN 117547.10)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNT117)
Call No. 010

Project No. 98400-4115-04 (PIN 125426.02)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY COUNTIES
(Contract No.CNT128) Call No. 011

Project No. 98400-4113-04 (PIN 114111.09)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT114) Call No. 012

Project No. 98200-4114-04 (PIN 117546.09)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNT083) Call No. 013

Project No. NH/HSIP-60(34), 06009-8224-14 (PIN 126145.00), 06009-3224-94 (PIN 126145.00)

The resurfacing on S.R. 60 from north of S.R. 306 (L.M. 20.35) to the Hamilton County line (L.M. 25.06).

Project Length - 4.710 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE COUNTIES (Contract No.CNT126) Call No. 014

Project No. 98200-4113-04 (PIN 114109.09)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

CAMPBELL, CARTER, COCKE, DICKSON, GREENE, HAMBLEN, HICKMAN, JEFFERSON, LOUDON, MONROE, PUTNAM, RUTHERFORD, UNICOI, WASHINGTON, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT119) Call No. 015

Project No. 99112-4153-04 (PIN 123025.01)

The installation of emergency reference markers on various Interstate Routes statewide.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNT093) Call No. 016

Project No. 11016-4213-04 (PIN 126469.00), HSIP-249(88), 11016-3213-94 (PIN 126469.00)

The resurfacing on S.R. 249 from S.R. 49 (L.M. 16.52) to I-24 (L.M. 26.01).

Project Length - 9.490 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

CHEATHAM COUNTY (Contract No.CNT092) Call No. 017

Project No. 11005-4233-04 (PIN 125228.00)

The construction of a small drainage structure on S.R. 12 (L.M. 6.53) in Ashland City.

Project Length - 0.047 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNT091) Call No. 018

Project No. 15100-4102-04 (PIN 128307.00)

The sliplining of culverts at various locations on I-40 between log miles 14.14 and 21.84.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNT005) Call No. 019

Project No. 15946-3430-04 (PIN 122802.00)

The grading, drainage and paving on a S.I.A. route serving Oakcrest Lumber.

Project Length - 0.093 miles

Completion Time - On or before 5/15/2019

COFFEE COUNTY (Contract No.CNT084) Call No. 020

Project No. STP/HSIP-2(265), 16002-8216-14 (PIN 127184.00), 16002-3216-94 (PIN 127184.00)
The resurfacing on U.S. 41 (S.R. 2) from S.R. 127 (L.M. 22.32) to the Grundy County line (L.M. 29.73).

Project Length - 7.330 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

CUMBERLAND COUNTY (Contract No.CNT088) Call No. 021

Project No. STP/HSIP-1(401), 18002-8235-14 (PIN 127885.00), 18002-3235-94 (PIN 127885.00)
The resurfacing on U.S. 70 (S.R. 1) from east of Pomona Road (L.M. 8.89) to west of U.S. 70N (S.R. 24) (L.M. 13.00).
Project Length - 4.110 miles

Project No. NH/HSIP-28(72), 18006-8217-14 (PIN 127886.00), 18006-3217-94 (PIN 127886.00)
The resurfacing on U.S. 127 (S.R. 28) from south of Sawmill Road (L.M. 8.90) to north of S.R. 392 (L.M. 12.74).
Project Length - 3.840 miles

Project No. STP-392(6), 18083-8213-14 (PIN 127887.00)
The resurfacing on S.R. 392 from north of Old Mail Road (L.M. 1.90) to U.S. 127 (S.R. 28) (L.M. 2.78).
Project Length - 0.880 miles

Total Contract Length - 8.830 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)
The DBE goal for this contract is 6.5%.

DAVIDSON COUNTY (Contract No.CNT009) Call No. 022

Project No. STP-112(6), 19046-3218-14 (PIN 103764.00)
The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155 (Briley Parkway) (L.M. 2.28).

Project Length - 2.286 miles
Completion Time - On or before 5/31/2022 (See Special Provision 108B)
The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNT129) Call No. 023

Project No. 19010-4169-04 (PIN 128248.00)
The repair of bridges on I-24 over U.S. 31E (S.R. 6, Main Street) (L.M. 14.46), over Woodland Street (L.M. 14.54) and over the Cumberland River (L.M. 15.23).

Project Length - 0.110 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)

DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT127) Call No. 024

Project No. 98303-4134-04 (PIN 114110.09)

The random on-call attenuator repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

DYER COUNTY (Contract No.CNT094) Call No. 025

Project No. HSIP-2300(43), 23945-3477-94 (PIN 125450.02)

The miscellaneous safety improvements on various local roads.

Project Length - 8.870 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 8.5%.

DYER COUNTY (Contract No.CNT081) Call No. 026

Project No. NH/HSIP-20(73), 23009-8209-14 (PIN 127342.00), 23009-3209-94 (PIN 127342.00)

The resurfacing using hot in-place recycling on U.S. 412 (SR. 20) from west of Bonicord Road (L.M. 8.10) to the Crockett County line (L.M. 12.36).

Project Length - 4.260 miles

Project No. STP-NH/HSIP-20(69), 23083-8223-14 (PIN 126327.00), 23083-3223-94 (PIN 126327.00)

The resurfacing using hot in-place recycling on U.S. 412 (SR. 20) from U.S. 51 (S.R. 3) (L.M. 0.00) to near Bonicord Road extension (L.M. 8.10).

Project Length - 8.100 miles

Total Contract Length - 12.360 miles

Completion Time - On or before 10/31/2019

The DBE goal for this contract is 4.5%.

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNT116) Call No. 027

Project No. 98400-4114-04 (PIN 125425.02)

The on-call guardrail repair and new guardrail installation on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

FENTRESS COUNTY (Contract No.CNT095) Call No. 028

Project No. 25043-4213-04 (PIN 116080.01)

The repair of the bridge on U.S. 127 (S.R. 28) over the Wolf River (L.M. 29.40).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2019

GIBSON COUNTY (Contract No.CNT008) Call No. 029

Project No. NH-5(104), 27001-3242-14 (PIN 123127.00)

The addition of turn lanes on U.S. 45W (S.R. 5) for a S.I.A. route serving Anderson Grain Group, including grading, drainage and paving (L.M. 7.66 – L.M. 8.175).

Project Length - 0.500 miles

Completion Time - On or before 10/31/2019

The DBE goal for this contract is 4%.

GRUNDY COUNTY (Contract No.CNT085) Call No. 030

Project No. HSIP-56(90), 31005-4276-04 (PIN 127178.00), 31005-3276-94 (PIN 127178.00)

The resurfacing on U.S. 41 (S.R. 56) from the Marion County line (L.M. 0.00) to S.R. 56 (L.M. 5.50).

Project Length - 5.500 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNT089) Call No. 031

Project No. NH/HSIP-2(264), 33011-8252-14 (PIN 127195.00), 33011-3252-94 (PIN 127195.00)

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) from east of Shallowford Road (L.M. 18.59) to Yerbey Drive (L.M. 20.28).

Project Length - 1.690 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No.CNT087) Call No. 032

Project No. NH-153(14), 33052-8254-14 (PIN 127234.00), 33052-4254-04 (PIN 127234.00)

The resurfacing on S.R. 153 from north of Shallowford Road (L.M. 2.60) to north of S.R. 58 (L.M. 4.76), including bridge deck repair.

Project Length - 2.160 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No.CNT096) Call No. 033

Project No. 33156-4218-04 (PIN 123336.00)

The repair of bridges on S.R. 111 on the ramp over U.S. 27 (S.R. 29) (L.M. 0.02) and over U.S. 27SB (S.R. 29SB) (L.M. 0.15).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

HENDERSON COUNTY (Contract No.CNT097) Call No. 034

Project No. STP/HSIP-201(10), 39024-8211-14 (PIN 127343.00), 39024-3211-94 (PIN 127343.00)

The resurfacing on S.R. 201 from the Chester County line (L.M. 0.00) to S.R. 104 (L.M. 4.60).

Project Length - 4.600 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HENRY COUNTY (Contract No.CNT124) Call No. 035

Project No. HSIP-4000(44), 40945-3480-94 (PIN 125450.81)

The miscellaneous safety improvements on various local roads.

Project Length - 10.250 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 8.5%.

KNOX COUNTY (Contract No.CNT013) Call No. 036

Project No. HSIP-I-140(17), 47140-3104-94 (PIN 119730.00)

The grading, drainage, signals and paving on I-140 (S.R. 162, Pellissippi Parkway) at the westbound ramp to Dutchtown Road in Knoxville (L.M. 4.20 - L.M. 5.52).

Project Length - 1.320 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT123) Call No. 037

Project No. NH/HSIP-9(102), 47014-8246-14 (PIN 127829.00), 47014-3246-94 (PIN 127829.00), 47014-4246-04 (PIN 127829.00)

The resurfacing on U.S. 11E (U.S. 25W, U.S. 70, S.R. 9) from near I-40 (L.M. 7.24) to S.R. 168 (L.M. 8.16), including bridge deck repair.

Project Length - 0.920 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

LAWRENCE COUNTY (Contract No.CNT099) Call No. 038

Project No. STP-NH/HSIP-6(131), 50001-8275-14 (PIN 127302.00), 50001-3275-94 (PIN 127302.00)

The resurfacing on U.S. 43 (S.R. 6) from the Alabama State line (L.M. 0.00) to Countryside Drive (L.M. 4.91).

Project Length - 4.910 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 6%.

LINCOLN AND MOORE COUNTIES (Contract No.CNT098) Call No. 039

Project No. NH/HSIP-50(65), 52007-8206-14 (PIN 127287.00), 52007-3206-94 (PIN 127287.00)
The resurfacing on S.R. 50 from U.S. 64 (S.R. 15) (L.M. 13.45) to the Moore County line (L.M. 21.95).
Project Length - 8.500 miles

Project No. STP-NH/HSIP-50(64), 64003-8210-14 (PIN 127286.00), 64003-3210-94 (PIN 127286.00)
The resurfacing on S.R. 50 from the Lincoln County line (L.M. 0.00) to east of Main Street (L.M. 3.45).
Project Length - 3.450 miles

Total Contract Length - 11.950 miles
Completion Time - On or before 10/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No.CNT100) Call No. 040

Project No. STP/HSIP-324(10), 53081-8203-14 (PIN 127104.00), 53081-3203-94 (PIN 127104.00)
The resurfacing on S.R. 324 from I-75 (L.M. 0.00) to U.S. 11 (S.R. 2) (L.M. 2.17).

Project Length - 2.170 miles
Completion Time - On or before 9/30/2019
The DBE goal for this contract is 9%.

MACON COUNTY (Contract No.CNT102) Call No. 041

Project No. STP-10(76), 56001-8227-14 (PIN 127281.00)
The resurfacing on S.R. 10 from south of Ellington Drive (L.M. 8.88) to the Kentucky State line (L.M. 16.89).

Project Length - 8.010 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

MARION COUNTY (Contract No.CNT101) Call No. 042

Project No. 58024-4217-04 (PIN 127475.00)
The repair of a 76" x 67" elliptical corrugated metal pipe culvert on S.R. 156 at L.M. 13.15.

Project Length - 0.000 miles
Completion Time - On or before 8/31/2019 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNT065) Call No. 043

Project No. HSIP-9323(3), 60952-3503-94 (PIN 118928.01)
The miscellaneous safety improvements on Port Royal Road from north of Jim Warren Road to Old Port Royal Road North in Spring Hill, including grading, drainage, paving and signals.

Project Length - 0.435 miles
Completion Time - On or before 10/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 10.5%.

MEIGS COUNTY (Contract No.CNT103) Call No. 044

Project No. 61003-4263-04 (PIN 101554.01)

The repair of the bridge on S.R. 58 over the Hiwassee River (L.M. 5.22).

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019

OBION COUNTY (Contract No.CNT104) Call No. 045

Project No. NH/HSIP-3(153), 66001-8286-14 (PIN 127338.00), 66001-3286-94 (PIN 127338.00)

The resurfacing with hot in-place recycling on U.S. 51 (S.R. 3) from South Main Street (L.M. 9.39) to north of Allie Campbell Road (L.M. 15.35).

Project Length - 5.960 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 2.5%.

OBION COUNTY (Contract No.CNT016) Call No. 046

Project No. NH-I-69(97), 66269-3114-14 (PIN 101345.02)

The grading, drainage, construction of bridges and paving on future I-69 from west of S.R. 21 to U.S. 51 (S.R. 3).

Project Length - 4.128 miles

Completion Time - On or before 9/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

POLK COUNTY (Contract No.CNT090) Call No. 047

Project No. STP-NH/HSIP-40(41), 70068-8215-14 (PIN 127197.00), 70068-3215-94 (PIN 127197.00)

The resurfacing on U.S. 64 (U.S. 74, S.R. 40) from west of S.R. 30 (L.M. 9.78) to near Little Caney Creek Bridge (L.M. 13.00).

Project Length - 3.220 miles

Completion Time - On or before 6/26/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

RHEA COUNTY (Contract No.CNT073) Call No. 048

Project No. HSIP-30(70), 72004-3232-94 (PIN 109410.02)

The grading, drainage and paving on S.R. 30 from west of New Union Road/White Oak Road (L.M. 12.56) to Sky Drive (L.M. 12.89).

Project Length - 0.322 miles

Completion Time - On or before 11/30/2019

The DBE goal for this contract is 8.5%.

RHEA COUNTY (Contract No.CNT121) Call No. 049

Project No. NH/HSIP-29(113), 72079-8214-14 (PIN 127200.00), 72079-3214-94 (PIN 127200.00), 72079-4214-04 (PIN 127200.00)

The resurfacing on U.S. 27 (S.R. 29) from north of S.R. 60 (L.M. 4.90) to Landes Way (L.M. 6.53), including bridge deck repair.

Project Length - 1.630 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

ROBERTSON COUNTY (Contract No.CNT105) Call No. 050

Project No. STP/HSIP-76(110), 74013-8233-14 (PIN 127308.00), 74013-3233-94 (PIN 127308.00)

The resurfacing on S.R. 76 from east of Bethlehem Road (L.M. 11.00) to the Sumner County line (L.M. 17.55).

Project Length - 6.170 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

ROBERTSON AND SUMNER COUNTIES (Contract No.CNT055) Call No. 051

Project No. STP-M-I-65-3(130), 74003-3169-44 (PIN 123152.00)

The installation of interchange lighting on I-65 at the junction of S.R. 257 (Bethel Road, Exit 104) in Millersville.

Project Length - 0.625 miles

Completion Time - On or before 3/31/2020

The DBE goal for this contract is 7.5%.

RUTHERFORD COUNTY (Contract No.CNT106) Call No. 052

Project No. NH/HSIP-10(77), 75005-8231-14 (PIN 127295.00), 75005-3231-94 (PIN 127295.00)

The resurfacing on U.S. 231 (S.R. 10) from Tiger Hill Road (L.M. 8.67) to north of Rutherford Boulevard (L.M. 12.08).

Project Length - 3.410 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

SHELBY COUNTY (Contract No.CNT107) Call No. 053

Project No. NH/HSIP-385(31), 79191-8211-14 (PIN 127339.00), 79191-3211-94 (PIN 127339.00)

The resurfacing on S.R. 385 from near Hacks Cross Road (L.M. 6.13) to Byhalia Road (L.M. 12.43).

Project Length - 6.300 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SMITH COUNTY (Contract No.CNT108) Call No. 054

Project No. STP/HSIP-53(56), 80004-8248-14 (PIN 127284.00), 80004-4248-04 (PIN 127284.00), 80004-3248-94 (PIN 127284.00)

The resurfacing on S.R. 53 from S.R. 141/S.R. 264 (L.M. 11.04) to U.S. 70N (S.R. 24) (L.M. 15.66), including bridge deck repair.

Project Length - 4.620 miles

Project No. STP-96(58), 80050-8201-14 (PIN 127926.00)

The resurfacing on S.R. 96 from the Putnam County line (L.M. 0.00) to the Putnam County line (L.M. 0.66).

Project Length - 0.660 miles

Total Contract Length - 5.280 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

STEWART COUNTY (Contract No.CNT109) Call No. 055

Project No. NH/HSIP-76(109), 81004-8246-14 (PIN 127289.00), 81004-4246-04 (PIN 127289.00), 81004-3246-94 (PIN 127289.00)

The resurfacing on U.S. 79 (S.R. 76) from the Cumberland River bridge (L.M. 13.66) to east of Long Pine Drive (L.M. 19.38), including bridge deck repair.

Project Length - 5.720 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

VAN BUREN COUNTY (Contract No.CNT122) Call No. 056

Project No. NH/HSIP-111(108), 88027-8247-14 (PIN 127175.00), 88027-3247-94 (PIN 127175.00)

The resurfacing on S.R. 111 from south of Connell Road (L.M. 17.80) to the White County line (L.M. 19.54).

Project Length - 1.740 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 8%.

WASHINGTON COUNTY (Contract No.CNT079) Call No. 057

Project No. NH-I-26(44), 90085-3164-44 (PIN 112456.00)

The grading, drainage, construction of a concrete box bridge, retaining walls and paving on I-26 at the S.R. 354 interchange (Exit 17) (L.M. 6.82).

Project Length - 0.634 miles

Project No. 90085-4166-04 (PIN 111370.01)

The repair of the bridge on I-26 over S.R. 354 and Boones Creek (L.M. 6.82).

Project Length - 0.000 miles

Total Contract Length - 0.634 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

WHITE COUNTY (Contract No.CNT110) Call No. 058

Project No. 93001-4263-04 (PIN 082767.01)

The repair of the bridge on U.S. 70 (S.R. 1) over the Calfkiller River (L.M. 9.35) in Sparta.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019

WILLIAMSON COUNTY (Contract No.CNT111) Call No. 059

Project No. STP/HSIP-46(34), 94017-8217-14 (PIN 127280.00), 94017-3217-94 (PIN 127280.00)

The resurfacing on S.R. 46 from north of Settlers Court (L.M. 5.46) to near Natchez Trace Parkway (L.M. 12.00).

Project Length - 6.540 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WILSON COUNTY (Contract No.CNT112) Call No. 060

Project No. STP-NH/HSIP-10(75), 95003-8220-14 (PIN 127292.00), 95003-3220-94 (PIN 127292.00)

The resurfacing on U.S. 231 (S.R. 10) from Market Street (L.M. 14.41) to near Forrest Avenue (L.M. 15.18).

Project Length - 0.770 miles

Project No. 95005-4211-04 (PIN 127931.00)

The resurfacing on U.S. 70N (S.R. 24) from U.S. 70 (S.R. 26) (L.M. 18.00) to the Smith County line (L.M. 27.73).

Project Length - 9.230 miles

Project No. STP-141(37), 95014-8226-14 (PIN 127927.00), 95014-4226-04 (PIN 127927.00)

The resurfacing on S.R. 141 from east of Stokes Street (L.M. 10.54) to Sugar Flat Road (L.M. 14.59), including bridge deck repair.

Project Length - 4.050 miles

Total Contract Length - 14.050 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 60
Total Number of Projects - 110
Total Number of Counties - 94

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED APRIL 5, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

CAMPBELL, HANCOCK, AND MORGAN COUNTIES (Contract No.CNT201) Call No. 001

Project No. STP-9(106), 07002-4247-04 (PIN 128719.00)
The emergency slope stabilization on U.S. 25W (S.R. 9) near L.M. 20.50.
Project Length - 0.000 miles

Project No. STP-90(7), 07012-4238-04 (PIN 128680.00)
The emergency slope stabilization on S.R. 90 near L.M. 4.50.
Project Length - 0.000 miles

Project No. STP-63(66), 34037-4228-04 (PIN 128683.00)
The emergency slope stabilization on S.R. 63 near L.M. 15.40.
Project Length - 0.000 miles

Project No. STP-63(65), 34037-4230-04 (PIN 128720.00)
The emergency slope stabilization on S.R. 63 near L.M. 1.00.
Project Length - 0.000 miles

Project No. STP-116(27), 65006-4223-04 (PIN 128751.00)
The emergency slope stabilization on S.R. 116 (Petros Road) near L.M. 3.40.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 11/30/2019

GILES COUNTY (Contract No.CNT179) Call No. 002

Project No. STP-11(107), 28005-4219-04 (PIN 128673.00)
The emergency slope stabilization on U.S. 31A (S.R. 11) near L.M. 23.00 - L.M. 23.50.

Project Length - 0.100 miles
Completion Time - On or before 7/31/2019

HAWKINS COUNTY (Contract No.CNT203) Call No. 003

Project No. STP-70(30), 37012-4228-04 (PIN 128726.00)
The emergency slope stabilization on S.R. 70 near L.M. 17.20.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2019

NOTICE TO CONTRACTORS **APRIL 5, 2019 LETTING**

Page 2 of 3

JEFFERSON COUNTY (Contract No.CNT204) Call No. 004

Project No. STP-92(22), 45011-4229-04 (PIN 128721.00)

The emergency slope stabilization on S.R. 92 near L.M. 2.50.

Project Length - 0.000 miles

Completion Time - On or before 5/23/2019

LOUDON COUNTY (Contract No.CNT207) Call No. 005

Project No. NH-I-40-7(177), 53001-4125-04 (PIN 128727.00)

The emergency slope stabilization on I-40 near M.M. 364.5 (L.M. 1.21).

Project Length - 0.178 miles

Completion Time - On or before 5/23/2019 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 5
Total Number of Projects - 9
Total Number of Counties - 7

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 10, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BENTON, CHEATHAM, CLAY, DAVIDSON, DECATUR, DYER, HAMILTON, HARDIN, HENRY, JACKSON, KNOX, LOUDON, MARION, MEIGS, MONTGOMERY, ROANE, SHELBY, STEWART, TROUSDALE, AND WILSON COUNTIES (Contract No.CNT905) Call No. 001

Project No. 99111-4181-04 (PIN 127449.00)

The installation of U.S. Coast Guard route specific signs on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNT913) Call No. 002

Project No. STP-112(6), 19046-3218-14 (PIN 103764.00)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155 (Briley Parkway) (L.M. 2.28).

Project Length - 2.286 miles

Completion Time - On or before 7/31/2022 (See Special Provision 108B)

The DBE goal for this contract is 10%.

MARION COUNTY (Contract No.CNT914) Call No. 003

Project No. 58024-4217-04 (PIN 127475.00)

The repair of a 76" x 67" elliptical corrugated metal pipe culvert on S.R. 156 at L.M. 13.15.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

RHEA COUNTY (Contract No.CNT915) Call No. 004

Project No. NH/HSIP-29(113), 72079-8214-14 (PIN 127200.00), 72079-3214-94 (PIN 127200.00), 72079-4214-04 (PIN 127200.00)

The resurfacing on U.S. 27 (S.R. 29) from north of S.R. 60 (L.M. 4.90) to Landes Way (L.M. 6.53), including bridge deck repair.

Project Length - 1.630 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

WAYNE COUNTY (Contract No.CNT910) Call No. 005

Project No. 91999-3602-04 (PIN 126597.00)

The construction of a T.D.O.T. maintenance building at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Project No. 91999-3603-04 (PIN 126599.00)

The construction of a salt bin at the intersection of U.S. 64 (S.R. 15) and Savannah Highway in Waynesboro.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 6/30/2020

ANDERSON COUNTY (Contract No.CNT228) Call No. 006

Project No. STP/HSIP-116(26), 01015-8251-14 (PIN 127831.00), 01015-4251-04 (PIN 127831.00), 01015-3251-94 (PIN 127831.00)

The resurfacing on S.R. 116 from near S.R. 330 (L.M. 10.42) to near U.S. 25W (S.R. 9) (L.M. 19.25), including bridge deck repair.

Project Length - 8.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT189) Call No. 007

Project No. 98100-4129-04 (PIN 114116.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT191) Call No. 008

Project No. 98303-4137-04 (PIN 114118.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNT192) Call No. 009

Project No. 98400-4117-04 (PIN 114119.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSON COUNTY (Contract No.CNT230) Call No. 010

Project No. NH-28(74), 04001-4239-04 (PIN 128763.00)

The emergency slope stabilization on S.R. 28 near L.M. 28.80.

Project Length - 0.080 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

BLEDSON COUNTY (Contract No.CNT139) Call No. 011

Project No. STP/HSIP-30(83), 04003-8218-14 (PIN 127183.00), 04003-3218-94 (PIN 127183.00)

The resurfacing on S.R. 30 from U.S. 127 (S.R. 28) (L.M. 10.34) to near Cherokee Ridge Road (L.M. 13.28).

Project Length - 2.940 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT190) Call No. 012

Project No. 98200-4115-04 (PIN 114117.09)

The random on-call signing on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, COFFEE, FRANKLIN, GRUNDY, HAMILTON, MARION, POLK, RHEA, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES (Contract No.CNT150) Call No. 013

Project No. STP-REG2(198), 98200-8208-14 (PIN 127191.00)

The longitudinal joint stabilization on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019

The DBE goal for this contract is 9%.

BLEDSON, FRANKLIN, GRUNDY, HAMILTON, POLK, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES
(Contract No.CNT151) Call No. 014

Project No. STP-REG2(197), 98200-8207-14 (PIN 127190.00)
The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2019
The DBE goal for this contract is 7%.

BLOUNT COUNTY (Contract No.CNT134) Call No. 015

Project No. NH/HSIP-73(70), 05006-8264-14 (PIN 127836.00), 05006-3264-94 (PIN 127836.00)
The resurfacing on U.S. 321 (S.R. 73) from S.R. 335 (L.M. 7.70) to near Court Street (L.M. 12.20).
Project Length - 4.260 miles

Project No. NH/HSIP-73(71), 05006-8265-14 (PIN 127138.00), 05006-3265-94 (PIN 127138.00)
The resurfacing on U.S. 321 (S.R. 73) from near Court Street (L.M. 12.20) to near Tuckaleechee Pike (L.M. 17.00).
Project Length - 4.800 miles

Project No. STP/HSIP-335(7), 05022-8236-14 (PIN 127818.00), 05022-4236-04 (PIN 127818.00), 05022-3236-94 (PIN 127818.00)
The resurfacing on S.R. 335 from near U.S. 411 (S.R. 33) (L.M. 0.00) to near U.S. 321 (S.R. 73) (L.M. 3.48), including bridge repair.
Project Length - 3.360 miles

Total Contract Length - 12.420 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 9.5%.

CAMPBELL COUNTY (Contract No.CNT235) Call No. 016

Project No. NH-I-75-3(186), 07100-4158-04 (PIN 128712.00)
The emergency slope stabilization on I-75 near L.M. 21.60 (M.M. 151.90).

Project Length - 0.624 miles
Completion Time - On or before 5/31/2020 (See Special Provision 108B)

CANNON, MARION, AND WARREN COUNTIES (Contract No.CNT030) Call No. 017

Project No. STP-96(57), 08004-8212-14 (PIN 127176.00)

The resurfacing (microsurfacing) on S.R. 96 from the Rutherford County line (L.M. 0.00) to the Wilson County line (L.M. 4.96).

Project Length - 4.960 miles

Project No. STP-150(9), 58015-8217-14 (PIN 127187.00)

The resurfacing (microsurfacing) on U.S. 41 (S.R. 150) from north of Sequatchie Mountain Road (L.M. 5.71) to the Grundy County line (L.M. 13.78).

Project Length - 8.070 miles

Project No. 58016-4243-04 (PIN 127218.00), HSIP-156(13), 58016-3243-94 (PIN 127218.00)

The resurfacing (microsurfacing) on S.R. 156 from east of River Landing (L.M. 15.48) to east of Nickajack Landing Road (L.M. 23.12).

Project Length - 7.440 miles

Project No. 89011-4209-04 (PIN 127182.00), HSIP-287(13), 89011-3209-94 (PIN 127182.00)

The resurfacing (microsurfacing) on S.R. 287 from S.R. 379 (L.M. 5.15) to south of Shelbyville Road (L.M. 10.00).

Project Length - 4.750 miles

Total Contract Length - 25.220 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 5.5%.

CHEATHAM AND MONTGOMERY COUNTIES (Contract No.CNT173) Call No. 018

Project No. STP-12(59), 11005-8232-14 (PIN 127304.00)

The resurfacing on S.R. 12 from the Davidson County line (L.M. 0.00) to S.R. 455 (L.M. 5.85).

Project Length - 5.850 miles

Project No. NH/HSIP-12(58), 63005-8245-14 (PIN 127297.00), 63005-3245-94 (PIN 127297.00)

The resurfacing on U.S. 41A (U.S. 79, S.R. 12) from the bridge over Red River (L.M. 15.50) to Hermitage Road (L.M. 19.75).

Project Length - 4.250 miles

Total Contract Length - 10.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

CLAY COUNTY (Contract No.CNT171) Call No. 019

Project No. 14005-4215-04 (PIN 127890.00), HSIP-53(55), 14005-3215-94 (PIN 127890.00)

The resurfacing on S.R. 53 from north of Copeland Lane (L.M. 3.37) to Old Livingston Highway (L.M. 6.79).

Project Length - 3.420 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

COCKE COUNTY (Contract No.CNT004) Call No. 020

Project No. 15003-4241-04 (PIN 124322.01)

The repair of the bridge on U.S. 25 (U.S. 70, S.R. 9) over the Pigeon River (L.M. 6.82).

Project Length - 0.000 miles

Project No. STP-9(101), 15003-8243-14 (PIN 127094.00)

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) from near S.R. 73 (L.M. 6.97) to near S.R. 107 (L.M. 17.25).

Project Length - 9.830 miles

Total Contract Length - 9.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

COFFEE COUNTY (Contract No.CNT140) Call No. 021

Project No. STP/HSIP-2(266), 16004-8217-14 (PIN 127180.00), 16004-3217-94 (PIN 127180.00)

The resurfacing on U.S. 41 (S.R. 2) from the Rutherford County Line (L.M. 0.00) to east of Country Club Drive (L.M. 12.55).

Project Length - 12.550 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

CUMBERLAND COUNTY (Contract No.CNT234) Call No. 022

Project No. STP-1(409), 18003-4243-04 (PIN 128765.00)

The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 26.60.

Project Length - 0.151 miles

Completion Time - On or before 8/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

DAVIDSON COUNTY (Contract No.CNT163) Call No. 023

Project No. 19036-4222-04 (PIN 127324.00), HSIP-12(60), 19036-3222-94 (PIN 127324.00)

The resurfacing on S.R. 12 from near S.R. 112 (L.M. 4.62) to south of Industrial Parkway (L.M. 6.22).

Project Length - 1.600 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DAVIDSON COUNTY (Contract No.CNT215) Call No. 024

Project No. NH-100(87), 19044-8221-14 (PIN 127306.00)

The resurfacing on S.R. 100 from Temple Road (L.M. 6.00) to Old Hickory Boulevard (L.M. 8.26).

Project Length - 2.260 miles

Project No. NH/HSIP-100(88), 19044-8222-14 (PIN 127307.00), 19044-3222-94 (PIN 127307.00)

The resurfacing on S.R. 100 from Old Hickory Boulevard (L.M. 8.26) to Heady Drive (L.M. 12.08).

Project Length - 3.550 miles

Total Contract Length - 5.810 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No.CNT160) Call No. 025

Project No. STP/HSIP-1(403), 19016-8208-14 (PIN 127300.00), 19016-3208-94 (PIN 127300.00)

The resurfacing on U.S. 70 (S.R. 1) from the Cheatham County line (L.M. 0.00) to south of Harpeth Valley Road (L.M. 5.19).

Project Length - 4.980 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

DAVIDSON COUNTY (Contract No.CNT188) Call No. 026

Project No. 19047-4241-04 (PIN 103641.14)

The tunnel cleaning of the Thompson Lane Underpass on S.R. 155.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

DEKALB COUNTY (Contract No.CNT145) Call No. 027

Project No. STP/HSIP-146(8), 21007-8227-14 (PIN 126531.00), 21007-3227-94 (PIN 126531.00)

The resurfacing on S.R. 146 from the Cannon County line (L.M. 0.00) to north of Game Ridge Road (L.M. 5.47).

Project Length - 5.470 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

DEKALB AND WARREN COUNTIES (Contract No.CNT011) Call No. 028

Project No. STP-56(29), 21004-3252-14 (PIN 100263.00)

The grading, drainage, construction of bridges and paving on S.R. 56 from south of S.R. 288 near Magness Road (L.M. 2.58) to East Bryant Street (L.M. 7.53) in Smithville.

Project Length - 4.925 miles

Project No. STP/HIP-56(39), 21004-3259-14 (PIN 100262.00)

The grading, drainage, construction of a concrete Bulb-Tee or concrete I-beam bridge and paving on S.R. 56 from south of the Warren-Dekalb County line (L.M. 24.45) to near Magness Road in Dekalb County (L.M. 2.86).

Project Length - 3.332 miles

Total Contract Length - 8.257 miles

Completion Time - On or before 10/31/2021

The DBE goal for this contract is 9.5%.

DICKSON COUNTY (Contract No.CNT193) Call No. 029

Project No. 22015-4215-04 (PIN 127318.00), HSIP-46(35), 22015-3215-94 (PIN 127318.00)

The resurfacing on S.R. 46 from U.S. 70 (S.R. 1) (L.M. 8.66) to Union Hill Road (L.M. 17.76).

Project Length - 9.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

DICKSON COUNTY (Contract No.CNT214) Call No. 030

Project No. NH-1(407), 22002-4256-04 (PIN 128677.00)

The emergency replacement of a collapsed corrugated metal pipe on U.S. 70 (S.R. 1) (L.M. 7.70) in Dickson, including grading, drainage and paving.

Project Length - 0.020 miles

Completion Time - On or before 8/30/2019

The DBE goal for this contract is 15%.

DICKSON COUNTY (Contract No.CNT159) Call No. 031

Project No. STP/HSIP-1(404), 22002-8253-14 (PIN 127310.00), 22002-3253-94 (PIN 127310.00)

The resurfacing on U.S. 70 (S.R. 1) from Corlew Drive (L.M. 14.00) to the Cheatham County line (L.M. 21.85).

Project Length - 7.850 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

DYER COUNTY (Contract No.CNT195) Call No. 032

Project No. HSIP-826(5), 23945-3480-94 (PIN 126681.00)

The miscellaneous safety improvements on Hamer Road from north of Hillside Cove (L.M. 3.75) to north of Hendrix Drive (L.M. 4.75).

Project Length - 1.000 miles

Completion Time - On or before 10/31/2019

The DBE goal for this contract is 9%.

FRANKLIN COUNTY (Contract No.CNT141) Call No. 033

Project No. STP/HSIP-50(63), 26005-8228-14 (PIN 127179.00), 26005-3228-94 (PIN 127179.00)
The resurfacing on S.R. 50 from east of S.R. 121 (L.M. 6.06) to near Dry Creek Road (L.M. 10.26).

Project Length - 4.200 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

GIBSON COUNTY (Contract No.CNT223) Call No. 034

Project No. NH/HSIP-43(44), 27004-8282-14 (PIN 127344.00), 27004-3282-94 (PIN 127344.00)
The resurfacing with hot in-place recycling on U.S. 45E (S.R. 43) from the Madison County line (L.M. 0.00) to S.R. 187 (L.M. 6.88).

Project Length - 6.720 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 3%.

GIBSON COUNTY (Contract No.CNT220) Call No. 035

Project No. NH/HSIP-5(115), 27001-8244-14 (PIN 128400.00), 27001-4244-04 (PIN 128400.00), 27001-3244-94 (PIN 128400.00)
The resurfacing on U.S. 45W (S.R. 5) from the Madison County line (L.M. 0.00) to S.R. 366 (L.M. 1.16), including bridge deck repair.

Project Length - 1.160 miles

Project No. NH/HSIP-5(113), 27002-8231-14 (PIN 127347.00), 27002-3231-94 (PIN 127347.00)
The resurfacing on U.S. 45W (S.R. 5) from S.R. 366 (L.M. 4.23) to S.R. 457 (L.M. 11.58).
Project Length - 7.350 miles

Total Contract Length - 8.510 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 4%.

GILES COUNTY (Contract No.CNT172) Call No. 036

Project No. 28007-4230-04 (PIN 128344.00)
The replacement of a 48" corrugated metal pipe on U.S. 64 (S.R. 15) at L.M. 22.55.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2019

GREENE COUNTY (Contract No.CNT199) Call No. 037

Project No. STP/HSIP-34(119), 30002-8253-14 (PIN 127088.00), 30002-3253-94 (PIN 127088.00)
The resurfacing on U.S. 11E (S.R. 34) from near the I-81 SB ramp (L.M. 2.31) to near Main Street (L.M. 6.80).
Project Length - 4.490 miles

Project No. 30006-4231-04 (PIN 127073.00), HSIP-70(27), 30006-3231-94 (PIN 127073.00)
The resurfacing on S.R. 70 from U.S. 11E (S.R. 34) (L.M. 16.47) to near I-81 NB ramp (L.M. 26.54).
Project Length - 10.070 miles

Total Contract Length - 14.560 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

GRUNDY COUNTY (Contract No.CNT149) Call No. 038

Project No. 31007-4238-04 (PIN 127185.00)
The resurfacing on S.R. 108 from east of Hugh Wooten Road (L.M. 26.00) to the Warren County line (L.M. 31.18).

Project Length - 5.180 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNT146) Call No. 039

Project No. HSIP-58(52), 33039-4213-04 (PIN 127891.00), 33039-3213-94 (PIN 127891.00)
The resurfacing on S.R. 58 from the Georgia State line (L.M. 0.00) to S.R. 17 (L.M. 2.17).

Project Length - 2.170 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No.CNT087) Call No. 040

Project No. NH-153(14), 33052-8254-14 (PIN 127234.00), 33052-4254-04 (PIN 127234.00)
The resurfacing on S.R. 153 from north of Shallowford Road (L.M. 2.60) to north of S.R. 58 (L.M. 4.76), including bridge deck repair.

Project Length - 1.980 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No.CNT231) Call No. 041

Project No. NH-153(15), 33052-4256-04 (PIN 128766.00)
The emergency slope stabilization on S.R. 153 near L.M. 7.10.

Project Length - 0.047 miles
Completion Time - On or before 7/31/2019 (See Special Provision 108B)
The DBE goal for this contract is 10%.

HAMILTON COUNTY (Contract No.CNT196) Call No. 042

Project No. 33948-4262-04 (PIN 105739.14)

The tunnel cleaning of the McCallie Tunnel on U.S. 11 (U.S. 64, S.R. 2), the Stringers Ridge Tunnel on U.S. 127 (S.R. 8), and the Bachman Tubes on U.S. 41 (U.S. 76, S.R. 8).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

HARDEMAN COUNTY (Contract No.CNT226) Call No. 043

Project No. 35005-4251-04 (PIN 127348.00), HSIP-57(74), 35005-3251-94 (PIN 127348.00)

The resurfacing with hot in-place recycling on S.R. 57 from Saulsbury Road (L.M. 6.85) to near Old Rodgers Springs Road (L.M. 12.47).

Project Length - 5.480 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

HAWKINS COUNTY (Contract No.CNT182) Call No. 044

Project No. 37005-4213-04 (PIN 127071.00), HSIP-66(53), 37005-3213-94 (PIN 127071.00), 37005-4214-04 (PIN 127071.00)

The resurfacing on S.R. 66 from near Berry Road (L.M. 5.30) to near North Brummitt Street (L.M. 12.66).

Project Length - 7.360 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

HAWKINS COUNTY (Contract No.CNT038) Call No. 045

Project No. STP/HSIP-346(11), 37018-8229-14 (PIN 127819.00), 37018-3229-94 (PIN 127819.00)

The resurfacing on S.R. 346 from near U.S. 11W (S.R. 1) (L.M. 7.60) to the Sullivan County line (L.M. 17.87).

Project Length - 9.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HAYWOOD COUNTY (Contract No.CNT165) Call No. 046

Project No. 38002-4218-04 (PIN 127350.00), HSIP-1(398), 38002-3218-94 (PIN 127350.00)

The resurfacing on U.S. 70 (S.R. 1) from the Tipton County line (L.M. 0.00) to the bridge over Big Muddy Creek (L.M. 6.28).

Project Length - 6.280 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNT225) Call No. 047

Project No. 45006-4245-04 (PIN 127096.00), HSIP-34(120), 45006-3245-94 (PIN 127096.00)

The resurfacing on U.S. 11E (S.R. 34) from the Knox County line (L.M. 0.00) to near the Lost Creek bridge (L.M. 7.72).

Project Length - 7.530 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

JEFFERSON COUNTY (Contract No.CNT205) Call No. 048

Project No. STP-363(2), 45028-4207-04 (PIN 128749.00)

The emergency slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.70.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2019

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT014) Call No. 049

Project No. BR-NH-1(311), 47010-3232-94 (PIN 101623.00)

The grading, drainage, construction of two (2) bridges and paving on U.S. 11 (S.R. 1) over the Norfolk Southern Railroad in Knoxville (L.M. 19.47), including retaining walls and lighting.

Project Length - 0.234 miles

Completion Time - On or before 8/31/2022

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT197) Call No. 050

Project No. 47010-4249-04 (PIN 103635.15)

The tunnel cleaning on the Henley Street Connector Tunnel on S.R. 1 and the SMARTFIX tunnel on S.R. 158 (James White Parkway).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

LINCOLN COUNTY (Contract No.CNT153) Call No. 051

Project No. NH/HSIP-10(78), 52002-8242-14 (PIN 127311.00), 52002-3242-94 (PIN 127311.00)

The resurfacing on U.S. 231 (U.S. 431, S.R. 10) from south of South King Drive (L.M. 8.36) to the bridge over Norris Creek (L.M. 10.79).

Project Length - 2.430 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

MADISON COUNTY (Contract No.CNT216) Call No. 052

Project No. NH/HSIP-5(112), 57008-8238-14 (PIN 127341.00), 57008-3238-94 (PIN 127341.00)
The resurfacing on U.S. 45 (S.R. 5) from S.R. 186 (L.M. 21.21) to S.R. 43 (L.M. 23.11).

Project Length - 1.760 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 3.5%.

MARION COUNTY (Contract No.CNT144) Call No. 053

Project No. STP/HSIP-377(1), 58017-8203-14 (PIN 127188.00), 58017-3203-94 (PIN 127188.00)
The resurfacing on S.R. 377 from the Alabama State line (L.M. 0.00) to S.R. 156 (L.M. 1.19).

Project Length - 1.190 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

MARION COUNTY (Contract No.CNT229) Call No. 054

Project No. STP-2(271), 58002-4246-04 (PIN 128666.00)
The emergency slope stabilization on U.S. 41 (U.S. 64, U.S. 72, S.R. 2) between L.M. 25.20 and L.M. 26.40.

Project Length - 1.200 miles
Completion Time - On or before 10/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

MARION COUNTY (Contract No.CNT227) Call No. 055

Project No. STP-27(52), 58009-4234-04 (PIN 128767.00)
The emergency slope stabilization on S.R. 27 near L.M. 26.60.

Project Length - 0.109 miles
Completion Time - On or before 7/31/2019 (See Special Provision 108B)

MARSHALL COUNTY (Contract No.CNT170) Call No. 056

Project No. 59069-4212-04 (PIN 127323.00), HSIP-50(67), 59069-3212-94 (PIN 127323.00)
The resurfacing on S.R. 50 from the Maury County line (L.M. 0.00) to west of U.S. 431 (S.R. 106) (L.M. 4.40).

Project Length - 4.400 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 4.5%.

MAURY COUNTY (Contract No.CNT135) Call No. 057

Project No. STP-50(66), 60006-8222-14 (PIN 127293.00)

The resurfacing on U.S. 412 (S.R. 50) from U.S. 412 (S.R. 99) (L.M. 12.19) to U.S. 412 (S.R. 99) (L.M. 13.32).

Project Length - 1.130 miles

Project No. NH/HSIP-99(58), 60010-8218-14 (PIN 127294.00), 60010-3218-94 (PIN 127294.00)

The resurfacing on U.S. 412 (S.R. 99) from Zion Road (L.M. 11.92) to near Beckett Street (L.M. 16.40).

Project Length - 4.010 miles

Total Contract Length - 5.140 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

MCMINN COUNTY (Contract No.CNT147) Call No. 058

Project No. 54010-4220-04 (PIN 127889.00), HSIP-39(17), 54010-3220-94 (PIN 127889.00)

The resurfacing on S.R. 39 from South Jackson Street (L.M. 9.35) to east of Old Athens Englewood Road (L.M. 12.30).

Project Length - 2.950 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

MONTGOMERY COUNTY (Contract No.CNT164) Call No. 059

Project No. NH/HSIP-374(18), 63374-8223-14 (PIN 127301.00), 63374-3223-94 (PIN 127301.00)

The resurfacing on S.R. 374 from the bridge over U.S. 41A (S.R. 12) (L.M. 11.70) to U.S. 79 (S.R. 76) (L.M. 16.20).

Project Length - 4.500 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

OVERTON COUNTY (Contract No.CNT184) Call No. 060

Project No. HSIP-111(98), 67001-3289-94 (PIN 118541.00)

The miscellaneous safety improvements on S.R. 111 at the intersections of S.R. 293 (L.M. 3.09 and L.M. 3.18), including grading, drainage and paving.

Project Length - 0.492 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 10%.

OVERTON COUNTY (Contract No.CNT175) Call No. 061

Project No. NH-111(109), 67001-8293-14 (PIN 127892.00)

The resurfacing on S.R. 111 from south of Twin Oaks Road (L.M. 15.97) to north of Big Springs Road (L.M. 20.07).

Project Length - 4.100 miles

Project No. 67013-4210-04 (PIN 127893.00)

The resurfacing on S.R. 294 from S.R. 111 (L.M. 0.58) to Oakley-Allons Road (L.M. 6.77).

Project Length - 6.190 miles

Total Contract Length - 10.290 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

PERRY COUNTY (Contract No.CNT177) Call No. 062

Project No. 68001-4256-04 (PIN 126464.00), HSIP-13(80), 68001-3256-94 (PIN 126464.00)

The resurfacing on S.R. 13 from Old Highway 13 South (L.M. 6.74) to U.S. 412 (S.R. 20) (L.M. 12.51).

Project Length - 5.770 miles

Project No. 68005-4206-04 (PIN 127929.00), HSIP-100(86), 68005-3206-94 (PIN 127929.00)

The resurfacing on S.R. 100 from U.S. 412 (S.R. 20) (L.M. 0.00) to the Hickman County line (L.M. 4.09).

Project Length - 4.090 miles

Project No. STP/HSIP-438(7), 68009-8241-14 (PIN 127928.00), 68009-3241-94 (PIN 127928.00)

The resurfacing on S.R.438 from east of Spring Creek bridge (L.M. 6.00) to east of Toms Creek Fork Road (L.M. 14.66).

Project Length - 8.660 miles

Total Contract Length - 18.520 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

POLK COUNTY (Contract No.CNT148) Call No. 063

Project No. 70002-4230-04 (PIN 127243.00), HSIP-30(84), 70002-3230-94 (PIN 127243.00)

The resurfacing on S.R. 30 from west of Tellico Reliance Road (L.M. 8.00) to near Greasy Creek Road (L.M. 13.10).

Project Length - 5.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

PUTNAM COUNTY (Contract No.CNT221) Call No. 064

Project No. 71012-4228-04 (PIN 127888.00), HSIP-136(19), 71012-3228-94 (PIN 127888.00)

The resurfacing on S.R. 136 from U.S. 70N (S.R. 24) (L.M. 4.15) to north of Whiteaker Springs Road (L.M. 7.00).

Project Length - 2.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ROANE COUNTY (Contract No.CNT224) Call No. 065

Project No. STP/HSIP-1(399), 73004-8228-14 (PIN 127837.00), 73004-3228-94 (PIN 127837.00)
The resurfacing on U.S. 70 (S.R. 1) from near Ruritan Road (L.M. 12.20) to near the Clinch River bridge (L.M. 14.90).
Project Length - 2.700 miles

Project No. STP/HSIP-29(110), 73035-8211-14 (PIN 127106.00), 73035-3211-94 (PIN 127106.00)
The resurfacing on S.R. 29 from near U.S. 70 (S.R. 1) (L.M. 4.40) to near Ruritan Road (L.M. 5.97).
Project Length - 1.570 miles

Total Contract Length - 4.270 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 7.5%.

ROBERTSON COUNTY (Contract No.CNT080) Call No. 066

Project No. NH/HSIP-11(105), 74004-8234-14 (PIN 127285.00), 74004-3234-94 (PIN 127285.00)
The resurfacing on U.S. 41 (S.R. 11) from Lights Chapel Road (L.M. 4.30) to U.S. 431 (S.R. 65) (L.M. 9.32).

Project Length - 4.670 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

ROBERTSON COUNTY (Contract No.CNT161) Call No. 067

Project No. STP/HSIP-49(51), 74007-8220-14 (PIN 127315.00), 74007-4220-04 (PIN 127315.00), 74007-3220-94 (PIN 127315.00)
The resurfacing on S.R. 49 from east of S.R. 257 (L.M. 6.00) to west of Bill Jones Industrial Drive (L.M. 12.18), including bridge expansion joint repair.

Project Length - 6.060 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 8%.

RUTHERFORD COUNTY (Contract No.CNT178) Call No. 068

Project No. 75008-4210-04 (PIN 127328.00), HSIP-16(61), 75008-3210-94 (PIN 127328.00)
The resurfacing on U.S. 41A (S.R. 16) from the Williamson County line (L.M. 0.00) to the Bedford County line (L.M. 6.52).

Project Length - 6.520 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

RUTHERFORD COUNTY (Contract No.CNT157) Call No. 069

Project No. STP/HSIP-102(17), 75021-8207-14 (PIN 127305.00), 75021-3207-94 (PIN 127305.00)
The resurfacing on S.R. 102 from north of Mercedes Drive (L.M. 6.00) to the bridge over Olive Branch (L.M. 7.82).

Project Length - 1.820 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 6%.

SCOTT COUNTY (Contract No.CNT181) Call No. 070

Project No. NH/HSIP-29(112), 76001-8280-14 (PIN 127839.00), 76001-3280-94 (PIN 127839.00)

The resurfacing on U.S. 27 (S.R. 29) from near the Morgan County line (L.M. 0.00) to near Tunnel Hill Road (L.M. 6.10).

Project Length - 6.100 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SEQUATCHIE COUNTY (Contract No.CNT209) Call No. 071

Project No. 77001-4246-04 (PIN 127173.00), HSIP-8(56), 77001-3246-94 (PIN 127173.00)

The resurfacing on U.S. 127 (S.R. 8) from U.S. 127 (S.R. 28) (L.M. 14.91) to S.R. 111 (L.M. 17.59).

Project Length - 4.490 miles

Project No. STP-NH/HSIP-28(73), 77004-8215-14 (PIN 127911.00), 77004-3215-94 (PIN 127911.00)

The resurfacing on U.S. 127 (S.R. 28) from U.S. 127 (S.R. 8)/S.R. 111 (L.M. 7.50) to south of Old York Highway North (L.M. 7.91).

Project Length - 0.410 miles

Total Contract Length - 4.900 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SEVIER COUNTY (Contract No.CNT200) Call No. 072

Project No. 78007-4235-04 (PIN 127126.00), HSIP-338(8), 78007-3235-94 (PIN 127126.00)

The resurfacing on S.R. 338 from near Old Red Lane (L.M. 7.00) to S.R. 139 (L.M. 18.54).

Project Length - 11.450 miles

Project No. 78016-4217-04 (PIN 127838.00)

The resurfacing on S.R. 339 from U.S. 411 (S.R. 35) (L.M. 0.00) to near Jones Cove Road (L.M. 2.00).

Project Length - 2.000 miles

Total Contract Length - 13.450 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No.CNT218) Call No. 073

Project No. 79016-4229-04 (PIN 126315.00), HSIP-3(146), 79016-3229-94 (PIN 126315.00)

The resurfacing on U.S. 51 (S.R. 3) from Brooks Road (L.M. 4.62) to near South Parkway East (L.M. 8.00).

Project Length - 3.240 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

SHELBY COUNTY (Contract No.CNT166) Call No. 074

Project No. NH/HSIP-385(32), 79187-8236-14 (PIN 127340.00), 79187-3236-94 (PIN 127340.00)

The resurfacing on S.R. 385 from near the bridge over Memphis-Arlington Road (L.M. 1.65) to near Brunswick Road (L.M. 7.47).

Project Length - 5.820 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

SHELBY COUNTY (Contract No.CNT174) Call No. 075

Project No. STP/HSIP-175(26), 79040-8238-14 (PIN 127355.00), 79040-3238-94 (PIN 127355.00)

The resurfacing on S.R. 175 from Houston Levee Road (L.M. 21.92) to Bhaylia Road (L.M. 23.89).

Project Length - 1.970 miles

Completion Time - On or before 11/15/2019

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNT168) Call No. 076

Project No. NH-386(23), 83076-8254-14 (PIN 127303.00), 83076-4254-04 (PIN 127303.00)

The resurfacing on S.R. 386 from the bridge over U.S. 31E (S.R. 6) (L.M. 7.63) to east of Greenlea Boulevard (L.M. 12.07), including bridge deck repair.

Project Length - 4.440 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5%.

SUMNER COUNTY (Contract No.CNT155) Call No. 077

Project No. STP/HSIP-174(28), 83027-8222-14 (PIN 128090.00), 83027-3222-94 (PIN 128090.00)

The resurfacing on S.R. 174 from S.R. 52 (L.M. 29.66) to the Kentucky State line (L.M. 39.68).

Project Length - 10.020 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SUMNER COUNTY (Contract No.CNT194) Call No. 078

Project No. STP/HSIP-25(60), 83005-8251-14 (PIN 127296.00), 83005-3251-94 (PIN 127296.00)

The resurfacing on S.R. 25 from S.R. 109 (L.M. 12.95) to Kraft Street (L.M. 15.98).

Project Length - 2.830 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8%.

SUMNER COUNTY (Contract No.CNT180) Call No. 079

Project No. STP-NH-6(132), 83077-8221-14 (PIN 127326.00)

The resurfacing on U.S. 31E (S.R. 6) from north of Alexander Lane (L.M. 22.40) to south of S.R. 376 (L.M. 26.79).

Project Length - 4.390 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

TIPTON COUNTY (Contract No.CNT183) Call No. 080

Project No. 84005-4223-04 (PIN 127345.00), HSIP-59(28), 84005-3223-94 (PIN 127345.00)

The resurfacing on S.R. 59 from the East Bank of the Mississippi River (L.M. 0.00) to near Indian Creek (L.M. 8.73).

Project Length - 8.730 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 3%.

TIPTON COUNTY (Contract No.CNT217) Call No. 081

Project No. NH/HSIP-3(152), 84102-8217-14 (PIN 127337.00), 84102-3217-94 (PIN 127337.00)

The resurfacing on U.S. 51 (S.R. 3) from Winn Avenue (L.M. 15.40) to Hope Street (L.M. 18.79).

Project Length - 3.390 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 4%.

TROUSDALE COUNTY (Contract No.CNT169) Call No. 082

Project No. 85002-4209-04 (PIN 127332.00), HSIP-10(79), 85002-3209-94 (PIN 127332.00)

The resurfacing on S.R. 10 from S.R. 25 (L.M. 14.95) to the Macon County line (L.M. 19.63).

Project Length - 4.680 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

UNICOI COUNTY (Contract No.CNT236) Call No. 083

Project No. STP-36(67), 86001-4222-04 (PIN 128730.00)

The emergency slope stabilization on U.S. 19W (S.R. 36, Spivey Mountain Road) near L.M. 6.30.

Project Length - 0.027 miles

Completion Time - On or before 8/31/2019

VAN BUREN COUNTY (Contract No.CNT142) Call No. 084

Project No. STP-284(15), 88028-8206-14 (PIN 127189.00)

The resurfacing on S.R. 284 from Park Road (L.M. 1.57) to S.R. 30 (L.M. 4.71).

Project Length - 3.140 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

VAN BUREN COUNTY (Contract No.CNT232) Call No. 085

Project No. STP-30(85), 88002-4244-04 (PIN 128665.00)

The emergency slope stabilization on S.R. 30 near L.M. 16.10.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2019 (See Special Provision 108B)

The DBE goal for this contract is 9%.

WASHINGTON COUNTY (Contract No.CNT222) Call No. 086

Project No. NH/HSIP-34(118), 90003-8224-14 (PIN 127134.00), 90003-3224-94 (PIN 127134.00)

The resurfacing on U.S. 11E (U.S. 321, S.R. 34) from near Persimmon Ridge Road (L.M. 9.05) to near S.R. 381 (L.M. 15.90).

Project Length - 5.990 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WEAKLEY COUNTY (Contract No.CNT208) Call No. 087

Project No. 92020-4213-04 (PIN 127349.00), HSIP-190(10), 92020-3213-94 (PIN 127349.00), 92020-4214-04 (PIN 127349.00)

The resurfacing on S.R. 190 from S.R. 54 (L.M. 18.58) to S.R. 89 (L.M. 28.91), including bridge joint repair.

Project Length - 10.330 miles

Completion Time - On or before 11/15/2019

The DBE goal for this contract is 3%.

WHITE COUNTY (Contract No.CNT025) Call No. 088

Project No. NH-1(396), 93001-8265-14 (PIN 127170.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 1) from the VanBuren County line (L.M. 0.00) to S.R. 111 (L.M. 7.69).

Project Length - 7.690 miles

Project No. NH-111(107), 93035-8208-14 (PIN 127882.00)

The resurfacing (microsurfacing) on U.S. 70S (S.R. 111) from Shady Oaks Road (L.M. 4.20) to Fred Hill Road (L.M. 7.31).

Project Length - 2.869 miles

Total Contract Length - 10.559 miles

Completion Time - On or before 9/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 7%.

WILLIAMSON COUNTY (Contract No.CNT158) Call No. 089

Project No. STP-247(18), 94031-8210-14 (PIN 127322.00)

The resurfacing on S.R. 247 from Ferguson Road (L.M. 2.35) to U.S. 431 (S.R. 106) (L.M. 4.32).

Project Length - 1.970 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 5.5%.

WILLIAMSON COUNTY (Contract No.CNT156) Call No. 090

Project No. STP-252(14), 94028-8221-14 (PIN 127320.00)

The resurfacing on S.R. 252 from north of Clovercroft Road (L.M. 5.71) to the CSX Railroad overhead bridge (L.M. 7.77).

Project Length - 2.060 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WILSON COUNTY (Contract No.CNT082) Call No. 091

Project No. HSIP-171(33), 95063-4226-04 (PIN 127329.00), 95063-3226-94 (PIN 127329.00)

The resurfacing on S.R. 171 from north of S.R. 265 (L.M. 3.90) to the Belinda City Parkway (L.M. 4.56).

Project Length - 0.660 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 91
Total Number of Projects - 182
Total Number of Counties - 95

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED JUNE 21, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DYER COUNTY (Contract No.CNT903) Call No. 001

Project No. 23001-4174-04 (PIN 107298.02)

The repair of the bridge on I-155 (U.S. 412) over the Mississippi River (L.M. 0.00).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

ANDERSON COUNTY (Contract No.CNT002) Call No. 002

Project No. STP-SIP-9(86), 01003-3235-94 (PIN 122118.00)

The grading, drainage, signals and paving on U.S. 25W (S.R. 9) at the intersection of S.R. 170 (L.M. 15.10).

Project Length - 0.275 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

ANDERSON COUNTY (Contract No.CNT003) Call No. 003

Project No. 01005-4238-04 (PIN 083462.01)

The repair of the bridge on S.R. 61 over Norfolk Southern Railway and Market Street/Eagle Bend Road (L.M. 15.67) in Clinton.

Project Length - 0.000 miles

Completion Time - On or before 5/15/2020 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNT211) Call No. 004

Project No. APD-NH-9(68), 07003-3240-64 (PIN 118429.00)

The repair of the bridge on U.S. 25W (S.R. 9) over Big Creek (L.M. 24.15) in LaFollette.

Project Length - 0.000 miles

Completion Time - On or before 5/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 11%.

CARROLL, DICKSON, DYER, HARDEMAN, HENDERSON, HENRY, HICKMAN, HOUSTON, HUMPHREYS,
LEWIS, MADISON, MCNAIRY, OBION, PERRY, SHELBY, AND WAYNE COUNTIES (Contract No.CNT264) Call No.
005

Project No. 99555130319 (PIN 128867.00)

The airfield pavement and marking maintenance at various airports.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020

CARTER COUNTY (Contract No.CNT239) Call No. 006

Project No. STP/HSIP-91(40), 10011-8237-14 (PIN 128651.00), 10011-3237-94 (PIN 128651.00)

The resurfacing on S.R. 91 from near Green Valley Road (L.M. 4.86) to near Blue Springs Road (L.M. 8.99).

Project Length - 4.130 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

CARTER COUNTY (Contract No.CNT265) Call No. 007

Project No. STP-91(41), 10011-4240-04 (PIN 128795.00)

The emergency slope stabilization on S.R. 91 near L.M. 19.30.

Project Length - 0.000 miles

Project No. STP-91(42), 10011-4242-04 (PIN 128874.00)

The emergency slope stabilization on S.R. 91 near L.M. 18.64.

Project Length - 0.000 miles

Project No. STP-91(43), 10011-4244-04 (PIN 128875.00)

The emergency slope stabilization on S.R. 91 near L.M. 19.90.

Project Length - 0.000 miles

Project No. STP-91(44), 10011-4246-04 (PIN 128876.00)

The emergency slope stabilization on S.R. 91 near L.M. 19.98.

Project Length - 0.000 miles

Project No. STP-91(45), 10011-4248-04 (PIN 128877.00)

The emergency slope stabilization on S.R. 91 near L.M. 20.02.

Project Length - 0.000 miles

Project No. STP-91(46), 10011-4250-04 (PIN 128878.00)

The emergency slope stabilization on S.R. 91 near L.M. 20.15.

Project Length - 0.000 miles

Project No. STP-91(47), 10011-4252-04 (PIN 128879.00)

The emergency slope stabilization on S.R. 91 near L.M. 20.23.

Project Length - 0.000 miles

Project No. STP-91(48), 10011-4254-04 (PIN 128880.00)

The emergency slope stabilization on S.R. 91 near L.M. 20.58.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 5/15/2020 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNT240) Call No. 008

Project No. 11012-4213-04 (PIN 127325.00), HSIP-250(8), 11012-3213-94 (PIN 127325.00)
The resurfacing on S.R. 250 from the Dickson County line (L.M. 0.00) to S.R. 49 (L.M. 7.65).
Project Length - 7.730 miles

Project No. 11024-4236-04 (PIN 127330.00), HSIP-249(89), 11024-3236-94 (PIN 127330.00)
The resurfacing on S.R. 249 from the bridge over I-40 (L.M. 0.00) to U.S. 70 (S.R. 1) (L.M. 2.78).
Project Length - 2.750 miles

Total Contract Length - 10.480 miles
Completion Time - On or before 11/30/2019
The DBE goal for this contract is 7.5%.

CHESTER COUNTY (Contract No.CNT242) Call No. 009

Project No. STP/HSIP-100(85), 12006-8220-14 (PIN 127352.00), 12006-3220-94 (PIN 127352.00)
The resurfacing on S.R. 100 from the Hardeman County line (L.M. 0.00) to S.R. 225 (L.M. 7.78).

Project Length - 7.780 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 4.5%.

CUMBERLAND COUNTY (Contract No.CNT234) Call No. 010

Project No. STP-1(409), 18003-4243-04 (PIN 128765.00)
The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 26.60.

Project Length - 0.151 miles
Completion Time - On or before 11/15/2019
The DBE goal for this contract is 2%.

DEKALB AND WARREN COUNTIES (Contract No.CNT011) Call No. 011

Project No. STP-56(29), 21004-3252-14 (PIN 100263.00)
The grading, drainage, construction of bridges and paving on S.R. 56 from south of S.R. 288 near Magness Road (L.M. 2.58) to East Bryant Street (L.M. 7.53) in Smithville.
Project Length - 4.925 miles

Project No. STP/HIP-56(39), 21004-3259-14 (PIN 100262.00)
The grading, drainage, construction of a concrete Bulb-Tee or concrete I-beam bridge and paving on S.R. 56 from south of the Warren-Dekalb County line (L.M. 24.45) to near Magness Road in Dekalb County (L.M. 2.86).
Project Length - 3.332 miles

Total Contract Length - 8.257 miles
Completion Time - On or before 5/31/2022
The DBE goal for this contract is 9.5%.

DICKSON COUNTY (Contract No.CNT255) Call No. 012

Project No. 22953-3575-04 (PIN 119141.00)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on S.I.A. route serving Project Falcon (Mohawk Industries) in Dickson.

Project Length - 1.126 miles

Completion Time - On or before 8/31/2020

FRANKLIN COUNTY (Contract No.CNT254) Call No. 013

Project No. 26004-4246-04 (PIN 127214.00), HSIP-16(59), 26004-3246-94 (PIN 127214.00)

The resurfacing on U.S. 41A (S.R. 16) from the Coffee County line (L.M. 0.00) to north of UTSI Road (L.M. 4.38).

Project Length - 4.190 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

FRANKLIN AND MARION COUNTIES (Contract No.CNT130) Call No. 014

Project No. STP-SIP-156(16), 26026-3209-94 (PIN 121822.01)

The miscellaneous safety improvements on S.R. 156 at Midway Road (L.M. 0.38 - L.M. 0.62).

Project Length - 0.240 miles

Project No. 26026-4208-04 (PIN 128027.00), HSIP-156(15), 26026-3208-94 (PIN 128027.00)

The resurfacing on S.R. 156 from U.S. 41A (S.R. 15) (L.M. 0.00) to the Marion County line (L.M. 4.69).

Project Length - 4.690 miles

Project No. 58025-4202-04 (PIN 128026.00), HSIP-156(14), 58025-3202-94 (PIN 128026.00)

The resurfacing on S.R. 156 from the Franklin County line (L.M. 0.00) to the Franklin County line (L.M. 2.98).

Project Length - 2.980 miles

Total Contract Length - 7.910 miles

Completion Time - On or before 11/30/2019

The DBE goal for this contract is 6%.

GRUNDY COUNTY (Contract No.CNT256) Call No. 015

Project No. 31004-4112-04 (PIN 127999.00)

The repair of the bridge on S.R. 50 over I-24 (L.M. 0.27).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2019 (See Special Provision 108B)

HICKMAN COUNTY (Contract No.CNT257) Call No. 016

Project No. 41007-4240-04 (PIN 127327.00), HSIP-438(8), 41007-3240-94 (PIN 127327.00)

The resurfacing on S.R. 438 from the Perry County line (L.M. 0.00) to east of Penny Lane (L.M. 7.00).

Project Length - 7.000 miles

Completion Time - On or before 11/30/2019

The DBE goal for this contract is 6%.

JEFFERSON COUNTY (Contract No.CNT266) Call No. 017

Project No. STP-363(3), 45028-4210-04 (PIN 128937.00)

The emergency slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.27.

Project Length - 0.102 miles

Completion Time - On or before 11/30/2019

KNOX COUNTY (Contract No.CNT013) Call No. 018

Project No. HSIP-I-140(17), 47140-3104-94 (PIN 119730.00)

The grading, drainage, signals and paving on I-140 (S.R. 162, Pellissippi Parkway) at the westbound ramp to Dutchtown Road in Knoxville (L.M. 4.20 - L.M. 5.52).

Project Length - 1.320 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

LOUDON COUNTY (Contract No.CNT248) Call No. 019

Project No. 53007-4217-04 (PIN 127139.00), HSIP-72(19), 53007-3217-94 (PIN 127139.00)

The resurfacing on S.R. 72 from near Corporate Drive (L.M. 11.15) to the Roane County line (L.M. 16.97).

Project Length - 5.820 miles

Completion Time - On or before 11/15/2019

The DBE goal for this contract is 7%.

MARION COUNTY (Contract No.CNT143) Call No. 020

Project No. STP/HSIP-2(267), 58003-8231-14 (PIN 127181.00), 58003-3231-94 (PIN 127181.00)

The resurfacing on U.S. 41 (S.R. 2) from Ladds Cove Road (L.M. 1.52) to west of Nelson Lane (L.M. 10.88).

Project Length - 9.360 miles

Completion Time - On or before 11/30/2019

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No.CNT241) Call No. 021

Project No. NH/HSIP-12(58), 63005-8245-14 (PIN 127297.00), 63005-3245-94 (PIN 127297.00)

The resurfacing on U.S. 41A (S.R. 12) from the bridge over Red River (L.M. 15.50) to Hermitage Road (L.M. 19.75).

Project Length - 4.250 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 6%.

OVERTON COUNTY (Contract No.CNT243) Call No. 022

Project No. 67013-4209-04 (PIN 126938.00)

The repair of the bridge on S.R. 294 over Big Eagle Creek (L.M. 1.39).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019

ROBERTSON COUNTY (Contract No.CNT210) Call No. 023

Project No. 74003-4172-04 (PIN 126584.00)
The repair of bridges on I-65 over S.R. 76 (L.M. 4.26).
Project Length - 0.030 miles

Project No. R-PHSIP-76(91), 74013-3231-94 (PIN 120290.00)
The grading, drainage and paving on S.R. 76 from west of Industrial Road to east of Hester Drive in White House.
Project Length - 0.632 miles

Total Contract Length - 0.662 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)
The DBE goal for this contract is 12%.

SCOTT COUNTY (Contract No.CNT019) Call No. 024

Project No. NH-29(63), 76129-3203-14 (PIN 105764.00)
The grading, drainage, paving and signals on U.S. 27 (S.R. 29) from near Industrial Lane (L.M. 18.07) to near Second Avenue (L.M. 18.44).

Project Length - 0.353 miles
Completion Time - On or before 8/31/2020
The DBE goal for this contract is 9%.

SHELBY COUNTY (Contract No.CNT212) Call No. 025

Project No. STP-EN-I-55-1(133), 79004-3264-44 (PIN 126911.00)
The restoration of the public art sculpture located at the northbound I-55 Welcome Center in Memphis.

Project Length - 0.000 miles
Completion Time - On or before 11/30/2019

A MANDATORY PRE-BID MEETING FOR ALL PROSPECTIVE BIDDERS WILL BE HELD FROM 10:00 A.M. TO 11:00 A.M. CDT ON MONDAY, JUNE 3, 2019 AT THE TENNESSEE DEPARTMENT OF TRANSPORTATION REGION FOUR AUDITORIUM, 300 BENCHMARK PLACE, BUILDING A, JACKSON, TN 38301.

SHELBY COUNTY (Contract No.CNT262) Call No. 026

Project No. 79005-4178-04 (PIN 115362.01)
The repair of the ICG Railroad bridge over I-55 (L.M. 7.23).

Project Length - 0.000 miles
Completion Time - On or before 9/30/2019 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNT247) Call No. 027

Project No. 79006-4197-04 (PIN 084676.01)
The repair of the bridge on Perkins Road over I-240 (L.M. 3.07) in Memphis.

Project Length - 0.000 miles
Completion Time - On or before 11/15/2019 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNT246) Call No. 028

Project No. 79092-4202-04 (PIN 121358.00)

The repair of the bridge on S.R. 205 over Big Creek drainage ditch (L.M. 1.06).

Project Length - 0.000 miles

Completion Time - On or before 11/15/2019

SMITH COUNTY (Contract No.CNT260) Call No. 029

Project No. 80001-4190-04 (PIN 128775.00)

The repair of the I-40 WB bridge over the Caney Fork River at M.M. 263.10 (L.M. 12.99).

Project Length - 0.091 miles

Completion Time - On or before 9/15/2019 (See Special Provision 108B)

UNION COUNTY (Contract No.CNT261) Call No. 030

Project No. 87006-4217-04 (PIN 127069.00), HSIP-144(4), 87006-3217-94 (PIN 127069.00), 87006-4218-04 (PIN 127069.00)

The resurfacing on S.R. 144 from S.R. 131 (L.M. 0.00) to S.R. 33 (L.M. 5.03), including bridge deck repair.

Project Length - 5.030 miles

Completion Time - On or before 11/15/2019 (See Special Provision 108B)

The DBE goal for this contract is 6.5%.

WILSON COUNTY (Contract No.CNT263) Call No. 031

Project No. 95100-4112-04 (PIN 104318.01)

The repair of the bridge on I-40 EB over U.S. 70 (S.R. 26) (L.M. 16.82).

Project Length - 0.000 miles

Completion Time - On or before 8/8/2019

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 31
Total Number of Projects - 56
Total Number of Counties - 37

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED AUGUST 9, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

BLEDSON, FRANKLIN, GRUNDY, HAMILTON, POLK, SEQUATCHIE, VAN BUREN, AND WARREN COUNTIES
(Contract No.CNT921) Call No. 001

Project No. STP-REG2(197), 98200-8207-14 (PIN 127190.00)

The crack sealing at various locations on various State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/20/2019

The DBE goal for this contract is 7%.

BLEDSON AND VAN BUREN COUNTIES (Contract No.CNT924) Call No. 002

Project No. NH-28(74), 04001-4239-04 (PIN 128763.00)

The emergency slope stabilization on S.R. 28 near L.M. 28.80.

Project Length - 0.080 miles

Project No. STP-30(85), 88002-4244-04 (PIN 128665.00)

The emergency slope stabilization on S.R. 30 near L.M. 16.10.

Project Length - 0.000 miles

Total Contract Length - 0.080 miles

Completion Time - On or before 4/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 3%.

CARROLL, DICKSON, DYER, HARDEMAN, HENDERSON, HENRY, HICKMAN, HOUSTON, HUMPHREYS,
LEWIS, MADISON, MCNAIRY, OBION, PERRY, SHELBY, AND WAYNE COUNTIES (Contract No.CNT923) Call No.
003

Project No. 99555130319 (PIN 128867.00)

The airfield pavement and marking maintenance at various airports.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020

TIPTON COUNTY (Contract No.CNT922) Call No. 004

Project No. NH/HSIP-3(152), 84102-8217-14 (PIN 127337.00), 84102-3217-94 (PIN 127337.00)

The resurfacing on U.S. 51 (S.R. 3) from Winn Avenue (L.M. 15.40) to Hope Street (L.M. 18.79).

Project Length - 3.390 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 4%.

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT291) Call No. 005

Project No. 98100-4131-04 (PIN 114543.09)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

BENTON, CROCKETT, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON, MADISON, OBION, SHELBY, AND TIPTON COUNTIES (Contract No.CNT294) Call No. 006

Project No. 98400-4120-04 (PIN 114546.09)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

BRADLEY COUNTY (Contract No.CNT276) Call No. 007

Project No. HSIP-308(8), 06017-3211-94 (PIN 121615.01)

The installation of signals on S.R. 308 at the intersection of Walker Valley Road (L.M. 6.30).

Project Length - 0.014 miles

Completion Time - On or before 4/30/2020

The DBE goal for this contract is 6%.

BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MARION, PUTNAM, AND SEQUATCHIE COUNTIES (Contract No.CNT292) Call No. 008

Project No. 98200-4117-04 (PIN 114544.09)

The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

CAMPBELL COUNTY (Contract No.CNT281) Call No. 009

Project No. STP-116(28), 07013-4211-04 (PIN 128769.00)

The emergency slope stabilization on S.R. 116 near L.M. 4.50.

Project Length - 0.181 miles

Completion Time - On or before 6/30/2020

CAMPBELL COUNTY (Contract No.CNT238) Call No. 010

Project No. 07100-4152-04 (PIN 127526.01)

The repair of the bridges on I-75 over U.S. 25W (S.R. 9) (L.M. 30.67).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNT267) Call No. 011

Project No. STP-1(406), 11004-4217-04 (PIN 128671.00)
The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 6.20.

Project Length - 0.000 miles
Completion Time - On or before 5/31/2020 (See Special Provision 108B)

CHEATHAM COUNTY (Contract No.CNT284) Call No. 012

Project No. 11001-4120-04 (PIN 124144.01)
The repair of the bridge on S.R. 249 over I-24 (L.M. 26.02).

Project Length - 0.000 miles
Completion Time - On or before 3/31/2020 (See Special Provision 108B)

DAVIDSON COUNTY (Contract No.CNT273) Call No. 013

Project No. STP-EN-NH-1(390), 19017-3228-14 (PIN 126898.00)
The construction of pedestrian facilities on U.S. 70S (S.R. 1) from S.R. 251 (Old Hickory Boulevard) (L.M. 7.85) to Erin Lane (L.M. 8.30) in Bellevue.

Project Length - 0.513 miles
Completion Time - On or before 7/31/2020 (See Special Provision 108B)
The DBE goal for this contract is 12%.

DAVIDSON COUNTY (Contract No.CNT289) Call No. 014

Project No. 19948-4209-04 (PIN 128130.00)
The repair of a 60" corrugated metal pipe culvert on U.S. 431 (S.R. 65) at L.M. 4.59.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2019 (See Special Provision 108B)

DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT293) Call No. 015

Project No. 98303-4143-04 (PIN 114547.09)
The random on-call cable barrier repair on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 12/31/2020 (See Special Provision 108B)

DICKSON, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT271) Call No. 016

Project No. 98302-3147-04 (PIN 124963.00)
The installation of overhead signs on I-840 (formerly S.R. 840).

Project Length - 0.000 miles
Completion Time - On or before 7/31/2020 (See Special Provision 108B)

DYER COUNTY (Contract No.CNT298) Call No. 017

Project No. STP-EN-78(22), 23011-3242-14 (PIN 126907.00)

The construction of pedestrian facilities on S.R. 78 from near U.S. 51 (S.R. 3) (L.M. 1.51) to Marr Drive (L.M. 1.64).

Project Length - 0.000 miles

Completion Time - On or before 11/30/2019

The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNT023) Call No. 018

Project No. STP/NH-115(27), 47026-3281-14 (PIN 100241.02)

The grading, drainage, construction of bridges and paving on U.S. 129 (S.R. 115) from south of Topside Road (L.M. 0.00) to north of Maloney Road (L.M. 2.20).

Project Length - 2.200 miles

Completion Time - On or before 5/31/2023 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

KNOX COUNTY (Contract No.CNT022) Call No. 019

Project No. 47012-4252-04 (PIN 121944.00)

The repair of the bridge on U.S. 11W (S.R. 1) over the Norfolk Southern Railroad (L.M. 25.47).

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

KNOX AND LOUDON COUNTIES (Contract No.CNT295) Call No. 020

Project No. 98100-4137-04 (PIN 128944.00)

The addition of high friction surface treatment (HFST) and pavement markings on various Interstate ramps.

Project Length - 0.000 miles

Completion Time - On or before 12/1/2019 (See Special Provision 108B)

KNOX AND SEVIER COUNTIES (Contract No.CNT015) Call No. 021

Project No. R-PHSIP/HSIP-71(31), 47024-3238-94 (PIN 115662.00)

The grading, drainage, construction of retaining walls and paving on U.S. 441 (S.R. 71) from Evans Road in Knox County (L.M. 0.74) to Burnett Lane in Sevier County (L.M. 0.12).

Project Length - 0.741 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

LAWRENCE AND MAURY COUNTIES (Contract No.CNT280) Call No. 022

Project No. 50001-3276-04 (PIN 126109.00), 60103-3205-04 (PIN 126109.00)

The grading, drainage and paving on U.S. 43 (S.R. 6) from Old U.S. 43 in Lawrence County (L.M. 33.82) to near James M. Roy Road in Maury County (L.M. 0.91).

Project Length - 2.010 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNT286) Call No. 023

Project No. STP-7(37), 60004-4281-04 (PIN 128746.00)

The emergency slope stabilization on S.R. 7 near L.M. 25.50.

Project Length - 0.244 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

MONTGOMERY COUNTY (Contract No.CNT287) Call No. 024

Project No. R-PHSIP-13(62), 63011-3246-94 (PIN 118293.00)

The construction of turn lanes on U.S. 79 (S.R. 13) at the intersection of Wylma Van Allen Place (Nashville State Community College Campus) (L.M. 22.40) in Clarksville, including grading, drainage and paving.

Project Length - 0.114 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10.5%.

MONTGOMERY COUNTY (Contract No.CNT277) Call No. 025

Project No. STP-EN-NH-12(57), 63005-3244-14 (PIN 126901.00)

The construction of pedestrian facilities on U.S. 41A (S.R. 12) from Quinn Road (L.M. 19.17) to the Kentucky State line (L.M. 23.78) in Clarksville.

Project Length - 4.520 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

MONTGOMERY COUNTY (Contract No.CNT272) Call No. 026

Project No. STP-EN-NH-13(77), 63011-3249-14 (PIN 126902.00)

The construction of pedestrian facilities on U.S. 79 (S.R. 13) from south of Center Pointe Road (L.M. 23.93) to Holiday Drive (L.M. 26.32) in Clarksville.

Project Length - 2.360 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

RUTHERFORD COUNTY (Contract No.CNT288) Call No. 027

Project No. STP-EN-NH-10(71), 75006-3229-14 (PIN 126904.00)

The construction of pedestrian facilities on U.S. 231 (S.R. 10) from DeJarnette Lane (L.M. 16.44) to south of Fairfax Drive (L.M. 17.68) in Murfreesboro.

Project Length - 1.730 miles

Completion Time - On or before 4/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

RUTHERFORD COUNTY (Contract No.CNT282) Call No. 028

Project No. STP-EN-NH-96(56), 75009-3240-14 (PIN 126903.00)

The construction of pedestrian facilities on S.R. 96 from east of Camden Court (L.M. 8.32) to east of Gresham Lane (L.M. 8.60) in Murfreesboro.

Project Length - 0.220 miles

Completion Time - On or before 11/30/2019 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

SMITH COUNTY (Contract No.CNT270) Call No. 029

Project No. STP-24(77), 80002-4265-04 (PIN 128842.00)

The emergency slope stabilization on U.S. 70N (S.R. 24) near L.M. 12.00.

Project Length - 0.060 miles

Completion Time - On or before 4/30/2020

SMITH COUNTY (Contract No.CNT300) Call No. 030

Project No. 80004-4249-04 (PIN 129175.00)

The repair of the bridge on S.R. 53 over Mulherrin Creek (L.M. 7.18).

Project Length - 0.000 miles

Completion Time - On or before 3/31/2020

SUMNER COUNTY (Contract No.CNT283) Call No. 031

Project No. 83001-3145-04 (PIN 123278.00)

The interchange lighting on I-65 at U.S. 31W (S.R. 41) (Exit 98) (L.M. 0.99) and the intersection of U.S. 31W (S.R. 41) at U.S. 41 (S.R. 11) (L.M. 0.80) in Goodlettsville.

Project Length - 0.732 miles

Completion Time - On or before 8/31/2020

WHITE COUNTY (Contract No.CNT259) Call No. 032

Project No. 93945-3474-04 (PIN 124864.00)

The grading, drainage and paving on a S.I.A. route serving Project Charger.

Project Length - 0.616 miles

Completion Time - On or before 4/30/2020

WILSON COUNTY (Contract No.CNT297) Call No. 033

Project No. STP-EN-NH-24(71), 95004-3257-14 (PIN 126906.00)

The construction of pedestrian facilities on U.S. 70 (S.R. 24) from U.S. 70 (S.R. 26, West Baddour Pkwy) (L.M. 14.58) to east of Signature Place (L.M. 14.86) in Lebanon.

Project Length - 0.298 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

NOTICE TO CONTRACTORS AUGUST 9, 2019 LETTING

Page 7 of 8

WILSON COUNTY (Contract No.CNT285) Call No. 034

Project No. 95002-4230-04 (PIN 125744.00)

The repair of bridges on U.S. 231 (S.R. 10) over Town Creek (L.M. 13.56) in Lebanon.

Project Length - 0.080 miles

Completion Time - On or before 4/30/2020 (See Special Provision 108B)

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 34
Total Number of Projects - 37
Total Number of Counties - 72

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED OCTOBER 4, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

DAVIDSON COUNTY (Contract No.CNT925) Call No. 001

Project No. STP-112(6), 19046-3218-14 (PIN 103764.00)

The grading, drainage, construction of a concrete Bulb-Tee beam bridge, retaining walls and paving on U.S. 41A (S.R. 112) from S.R. 12 (Ashland City Highway) (L.M. 0.00) to S.R. 155 (Briley Parkway) (L.M. 2.28).

Project Length - 2.286 miles

Completion Time - On or before 4/30/2023 (See Special Provision 108B)

The DBE goal for this contract is 10%.

DAVIDSON COUNTY (Contract No.CNT927) Call No. 002

Project No. 19948-4209-04 (PIN 128130.00)

The repair of a 60" corrugated metal pipe culvert on U.S. 431 (S.R. 65) at L.M. 4.59.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2020 (See Special Provision 108B)

MARION COUNTY (Contract No.CNT926) Call No. 003

Project No. STP-27(52), 58009-4234-04 (PIN 128767.00)

The emergency slope stabilization on S.R. 27 near L.M. 26.60.

Project Length - 0.109 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 4.5%.

ANDERSON COUNTY (Contract No.CNT319) Call No. 004

Project No. HSIP-I-75-3(177), 01001-3160-94 (PIN 125064.00)

The grading, drainage and paving with Portland Cement concrete on the I-75 NB exit ramp (122-A) at S.R. 61.

Project Length - 0.270 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No.CNT344) Call No. 005

Project No. 01021-4201-04 (PIN 120312.00)

The repair of the bridge on S.R. 170 over Byrams Fork Creek (L.M. 1.17).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (Contract No.CNT328) Call No. 006

Project No. 98100-4135-04 (PIN 116318.08)
The drain cleaning on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98100-4136-04 (PIN 116318.08)
The sweeping on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 2/28/2021 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDIN, HAYWOOD, HENDERSON, HENRY, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES (Contract No.CNT331) Call No. 007

Project No. 98400-4124-04 (PIN 116324.08)
The drain cleaning on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98400-4125-04 (PIN 116324.08)
The sweeping on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 2/28/2021 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNT302) Call No. 008
Project No. HSIP-500(44), 05946-3407-94 (PIN 125450.00)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2020
The DBE goal for this contract is 7%.

BRADLEY COUNTY (Contract No.CNT311) Call No. 009
Project No. HSIP-600(35), 06946-3432-94 (PIN 125450.10)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2020
The DBE goal for this contract is 8%.

BRADLEY, GRUNDY, HAMILTON, MARION, PUTNAM, SEQUATCHIE, AND WHITE COUNTIES (Contract No.CNT329) Call No. 010

Project No. 98200-4120-04 (PIN 116320.08)
The drain cleaning on various Interstate and State Routes.
Project Length - 0.000 miles

Project No. 98200-4121-04 (PIN 116320.08)
The sweeping on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 2/28/2021 (See Special Provision 108B)

BRADLEY, HAMILTON, AND MCMINN COUNTIES (Contract No.CNT354) Call No. 011

Project No. NH-I-098-2(18), 98200-3116-44 (PIN 103755.06)
The annual preventative and unscheduled maintenance on the Chattanooga Smartway I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2021 (See Special Provision 108B)

CARTER COUNTY (Contract No.CNT303) Call No. 012

Project No. HSIP-1000(29), 10946-3408-94 (PIN 125450.15)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2020
The DBE goal for this contract is 7%.

CARTER COUNTY (Contract No.CNT299) Call No. 013

Project No. NH-67(36), 10007-4234-04 (PIN 128732.00)
The emergency slope stabilization on U.S. 321 (S.R. 67) near L.M. 14.05.
Project Length - 0.000 miles

Project No. NH-67(37), 10007-4237-04 (PIN 128734.00)
The emergency slope stabilization on U.S. 321 (S.R. 67) near L.M. 13.90.
Project Length - 0.000 miles

Total Contract Length - 0.000 miles
Completion Time - On or before 6/30/2020

CARTER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNT327) Call No. 014

Project No. 98100-4134-04 (PIN 116317.08)
The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles
Completion Time - On or before 2/28/2021 (See Special Provision 108B)

COCKE COUNTY (Contract No.CNT337) Call No. 015

Project No. HSIP-32(85), 15006-3215-94 (PIN 120046.00)

The intersection improvement including signals on U.S. 321 (S.R. 32) from New Cave Church Road (L.M. 23.28) to Heritage Boulevard (L.M. 23.71) in Newport.

Project Length - 0.430 miles

Completion Time - On or before 11/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 4%.

CUMBERLAND COUNTY (Contract No.CNT313) Call No. 016

Project No. HSIP-1800(39), 18946-3414-94 (PIN 125450.53)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 6%.

DAVIDSON, HUMPHREYS, MONTGOMERY, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT330) Call No. 017

Project No. 98303-4148-04 (PIN 116322.08)

The drain cleaning on various Interstate and State Routes.

Project Length - 0.000 miles

Project No. 98303-4149-04 (PIN 116322.08)

The sweeping on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 0.000 miles

Completion Time - On or before 2/28/2021 (See Special Provision 108B)

DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT213) Call No. 018

Project No. NH-I-098-3(29), 98303-3138-44 (PIN 107545.04), 19014-3176-44 (PIN 107545.04)

The annual preventative and unscheduled maintenance on the Nashville Smartway I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

DAVIDSON AND RUTHERFORD COUNTIES (Contract No.CNT356) Call No. 019

Project No. NH/STP/CM-I-098-3(30), 98303-3142-44 (PIN 124260.04)

The construction of an Intelligent Transportation System and operational upgrades from Nashville to Murfreesboro on I-24 from I-440 to U.S. 231 (S.R. 10) and on U.S. 41 (U.S. 70S, S.R. 1) from I-24 to U.S. 231 (S.R. 10).

Project Length - 94.100 miles

Completion Time - On or before 6/30/2022 (See Special Provision 108B)

The DBE goal for this contract is 3.5%.

DECATUR COUNTY (Contract No.CNT310) Call No. 020

Project No. HSIP-2000(18), 20945-3445-94 (PIN 125450.69)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 7/31/2020

DICKSON COUNTY (Contract No.CNT353) Call No. 021

Project No. HSIP-2200(17), 22946-3404-94 (PIN 125450.17)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2020

GIBSON COUNTY (Contract No.CNT355) Call No. 022

Project No. 27955-3554-04 (PIN 126690.00)
The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Project Phoenix (Tyson Foods).

Project Length - 1.319 miles
Completion Time - On or before 9/30/2020

GREENE COUNTY (Contract No.CNT167) Call No. 023

Project No. HSIP-34(109), 30003-3241-94 (PIN 124928.00)
The improvement of the intersection on U.S. 11E (U.S. 321, S.R. 34) from south of Tusculum Heights Drive (L.M. 20.50) to south of Ball Road (L.M. 20.90), including signals.

Project Length - 0.381 miles
Completion Time - On or before 11/15/2020 (See Special Provision 108B)

GREENE COUNTY (Contract No.CNT343) Call No. 024

Project No. 30011-4231-04 (PIN 123477.00)
The repair of the bridge on S.R. 107 over Horse Creek (L.M. 17.36).

Project Length - 0.000 miles
Completion Time - On or before 6/30/2020

GRUNDY COUNTY (Contract No.CNT317) Call No. 025

Project No. HSIP-3100(22), 31945-3465-94 (PIN 125450.28)
The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles
Completion Time - On or before 6/30/2020
The DBE goal for this contract is 6%.

HAMBLEEN COUNTY (Contract No.CNT350) Call No. 026

Project No. STP-EN-NH-34(116), 32005-3233-14 (PIN 126895.00)

The construction of pedestrian facilities on U.S. 11E (S.R. 34) from South Economy Road (L.M. 7.35) to Sulphur Springs Road (L.M. 8.32) in Morristown.

Project Length - 0.975 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

HUMPHREYS COUNTY (Contract No.CNT307) Call No. 027

Project No. 43999-3612-04 (PIN 128404.00)

The construction of a T.D.O.T. maintenance building at 10241 Highway 70E in McEwen.

Project Length - 0.000 miles

Completion Time - On or before 4/30/2020

KNOX COUNTY (Contract No.CNT348) Call No. 028

Project No. HSIP-9(80), 47013-3233-94 (PIN 120297.00)

The improvement of the intersection on U.S. 25W (S.R. 9) at S.R. 131 (L.M. 1.11), including grading, drainage, signals and paving.

Project Length - 0.151 miles

Completion Time - On or before 6/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT338) Call No. 029

Project No. HSIP-I-40-7(172), 47100-3113-94 (PIN 121441.00)

The miscellaneous safety improvements including signals on the I-40 eastbound off ramp (Exit 394) to S.R. 168 and U.S. 11E (U.S. 25W, U.S. 70, S.R. 9).

Project Length - 0.233 miles

Completion Time - On or before 4/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 8%.

KNOX COUNTY (Contract No.CNT290) Call No. 030

Project No. NH-62(52), 47023-4274-04 (PIN 128750.00)

The emergency slope stabilization on S.R. 62 (Oak Ridge Highway) near L.M. 3.40.

Project Length - 0.106 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

KNOX COUNTY (Contract No.CNT349) Call No. 031

Project No. STP-EN-169(16), 47030-3228-14 (PIN 126896.00)

The construction of pedestrian facilities on S.R. 169 from Cedar Bluff Road (L.M. 1.83) to Old Cedar Bluff Road (L.M. 2.01).

Project Length - 0.180 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

KNOX COUNTY (Contract No.CNT345) Call No. 032

Project No. STP-EN-33(127), 47018-3248-14 (PIN 126972.00)

The construction of pedestrian facilities on U.S. 441 (S.R. 33) from Doris Circle (L.M. 15.82) to Ledgerwood Road (L.M. 16.55).

Project Length - 0.733 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

LAKE COUNTY (Contract No.CNT351) Call No. 033

Project No. SB/STP-EN-12TN(2), 48945-3618-94 (PIN 106728.17)

The construction of the Great River Road Visitors Center at Reelfoot Lake in Tiptonville.

Project Length - 0.000 miles

Completion Time - On or before 9/15/2020

MANDATORY PRE-BID MEETING – SEE WEBSITE FOR DETAILS

LAUDERDALE COUNTY (Contract No.CNT187) Call No. 034

Project No. HSIP-4900(65), 49946-3405-94 (PIN 125450.78)

The miscellaneous safety improvements on various local roads.

Project Length - 11.900 miles

Completion Time - On or before 6/30/2020

MARION COUNTY (Contract No.CNT325) Call No. 035

Project No. HSIP-5800(45), 58946-3404-94 (PIN 125450.27)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 5.5%.

MCMINN COUNTY (Contract No.CNT318) Call No. 036

Project No. HSIP-5400(42), 54946-3462-94 (PIN 125450.16)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020

The DBE goal for this contract is 7%.

MEIGS COUNTY (Contract No.CNT315) Call No. 037

Project No. HSIP-6100(23), 61945-3457-94 (PIN 125450.32)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 8%.

MONTGOMERY COUNTY (Contract No.CNT198) Call No. 038

Project No. HSIP-76(94), 63018-3216-94 (PIN 121038.00)

The miscellaneous safety improvements on S.R. 76 from near S.R. 112 (L.M. 14.43) to the I-24 ramp (L.M. 17.53) in Clarksville.

Project Length - 3.100 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 4.5%.

MONTGOMERY COUNTY (Contract No.CNT244) Call No. 039

Project No. 63945-3492-04 (PIN 125612.01)

The grading, drainage and paving on a S.I.A. route serving Project Baseball.

Project Length - 0.663 miles

Completion Time - On or before 7/31/2020

OVERTON COUNTY (Contract No.CNT017) Call No. 040

Project No. 67026-3406-04 (PIN 121893.00)

The grading, drainage and paving on a S.I.A. route (Oak Hill Road) from Rickman Road to near S.R. 111.

Project Length - 0.480 miles

Completion Time - On or before 6/30/2020

RHEA COUNTY (Contract No.CNT335) Call No. 041

Project No. HSIP-30(73), 72004-3234-94 (PIN 119901.01)

The intersection improvements including signals on S.R. 30 at S.R. 443 (Ogden Road) (L.M. 4.15).

Project Length - 0.178 miles

Completion Time - On or before 9/30/2020

RHEA COUNTY (Contract No.CNT324) Call No. 042

Project No. HSIP-7200(31), 72945-3483-94 (PIN 125450.41)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No.CNT245) Call No. 043

Project No. 74950-3547-04 (PIN 116118.00)

The grading, drainage and paving on a S.I.A. route serving Electrolux Inc. in Springfield.

Project Length - 0.362 miles

Completion Time - On or before 8/31/2020

RUTHERFORD COUNTY (Contract No.CNT360) Call No. 044

Project No. 75100-4118-04 (PIN 129573.00)

The installation of an overhead sign structure on I-24 EB at L.M. 16.43 (Exit 80).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

SEQUATCHIE COUNTY (Contract No.CNT321) Call No. 045

Project No. HSIP-7700(22), 77945-3428-94 (PIN 125450.54)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

SHELBY COUNTY (Contract No.CNT186) Call No. 046

Project No. STP-SIP-205(26), 79035-3218-94 (PIN 119087.00)

The construction of turn lanes on S.R. 205 from Brooks River Drive (L.M. 15.75) to south of I-40 (L.M. 16.07) in Arlington, including grading, drainage and paving.

Project Length - 0.317 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 9%.

STEWART COUNTY (Contract No.CNT258) Call No. 047

Project No. TN-FLAP(24), 81002-3203-94 (PIN 127265.00), 81002-4203-04 (PIN 127265.00)

The resurfacing and bridge repair on S.R. 461 (LBL Access) from S.R. 76 (L.M. 0.00) to the Woodlands Trace National Scenic Byway (L.M. 3.00).

Project Length - 3.000 miles

Project No. HSIP-76(97), 81004-3245-94 (PIN 119808.00)

The intersection improvement on U.S. 79 (S.R. 76) at S.R. 461 in Dover (L.M. 10.20).

Project Length - 0.465 miles

Total Contract Length - 3.465 miles

Completion Time - On or before 11/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SULLIVAN COUNTY (Contract No.CNT342) Call No. 048

Project No. HSIP-34(104), 82003-3270-94 (PIN 121574.00)

The grading, drainage and paving on U.S. 11E (U.S. 19, S.R. 34) from north of S.R. 37 (S.R. 394) (L.M. 5.64) to north of River Road (L.M.6.35).

Project Length - 0.701 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SULLIVAN COUNTY (Contract No.CNT357) Call No. 049

Project No. HSIP-36(65), 82006-3285-94 (PIN 124932.00)

The construction of turn lanes on S.R. 36 at the intersection of S.R. 126 (Memorial Boulevard) and Sherwood Road, including grading, drainage and paving (L.M. 7.46 - L.M. 7.58).

Project Length - 0.158 miles

Completion Time - On or before 11/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 7.5%.

SULLIVAN COUNTY (Contract No.CNT304) Call No. 050

Project No. HSIP-8200(31), 82946-3462-94 (PIN 125679.00)

The miscellaneous safety improvements on Allison Road from Haw Ridge Road to U.S. 11E (S.R. 34).

Project Length - 4.550 miles

Completion Time - On or before 7/31/2020

The DBE goal for this contract is 5%.

UNICOI COUNTY (Contract No.CNT316) Call No. 051

Project No. HSIP-8600(35), 86945-3486-94 (PIN 125450.03)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020

The DBE goal for this contract is 11%.

VAN BUREN COUNTY (Contract No.CNT320) Call No. 052

Project No. HSIP-8800(12), 88945-3451-94 (PIN 125450.70)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020

The DBE goal for this contract is 9%.

WASHINGTON COUNTY (Contract No.CNT268) Call No. 053

Project No. STP-SIP-354(11), 90020-3225-94 (PIN 121846.00)

The improvement of the intersection on S.R. 354 at Bugaboo Springs Road (L.M. 1.88), including grading, drainage and paving.

Project Length - 0.180 miles

Completion Time - On or before 6/30/2020

The DBE goal for this contract is 9%.

WEAKLEY COUNTY (Contract No.CNT309) Call No. 054

Project No. HSIP-9200(76), 92946-3429-94 (PIN 125450.36)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020

WILLIAMSON COUNTY (Contract No.CNT249) Call No. 055

Project No. HSIP-252(13), 94028-3220-94 (PIN 120788.01)

The installation of signals on S.R. 252 at the CSXT Railroad underpasses (L.M. 3.59 and L.M. 5.26).

Project Length - 0.210 miles

Completion Time - On or before 11/15/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

WILLIAMSON COUNTY (Contract No.CNT250) Call No. 056

Project No. STP-9400(60), 94946-3634-14 (PIN 104027.05)

The stream mitigation for the Little Harpeth West Branch in Brentwood.

Project Length - 0.203 miles

Completion Time - On or before 11/15/2020 (See Special Provision 108B)

MANDATORY PRE-BID MEETING – SEE WEBSITE FOR DETAILS

WILLIAMSON COUNTY (Contract No.CNT358) Call No. 057

Project No. 94002-3196-04 (PIN 125454.00)

The interchange lighting on I-65 at S.R. 248 (Goose Creek Bypass, Exit 61) (L.M. 8.76).

Project Length - 0.360 miles

Completion Time - On or before 12/15/2020 (See Special Provision 108B)

WILSON COUNTY (Contract No.CNT296) Call No. 058

Project No. 95003-4217-04 (PIN 125746.00)

The repair of bridges on U.S. 231 (S.R. 10) over Spring Creek (L.M. 19.48) and the Cumberland River (L.M. 20.91).

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

WILSON COUNTY (Contract No.CNT340) Call No. 059

Project No. 95010-4207-04 (PIN 127605.00)

The repair of the bridge on S.R. 96 over Smith Fork Creek (L.M. 2.91).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 59

Total Number of Projects - 67

Total Number of Counties - 59

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED NOVEMBER 8, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

ANDERSON AND UNION COUNTIES (Contract No.CNT701) Call No. 001

Project No. 98100-4239-04 (PIN 121407.05)
The mowing on various State Routes.
Project Length - 148.750 miles

Project No. 98100-4240-04 (PIN 121407.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 148.750 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BEDFORD, MARSHALL, MAURY, AND MOORE COUNTIES (Contract No.CNT702) Call No. 002

Project No. 98303-4252-04 (PIN 116331.08)
The mowing on various State Routes.
Project Length - 287.950 miles

Project No. 98303-4253-04 (PIN 116331.08)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 287.950 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BEDFORD, RUTHERFORD, AND WILSON COUNTIES (Contract No.CNT703) Call No. 003

Project No. 98303-4154-04 (PIN 125538.03)
The swath mowing on various Interstate Routes.
Project Length - 57.450 miles

Project No. 98303-4155-04 (PIN 125538.03)
The litter removal on various Interstate Routes.
Project Length - 0.000 miles

Total Contract Length - 57.450 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (Contract No.CNT704) Call No. 004

Project No. 98400-4127-04 (PIN 116333.08)

The swath mowing on I-40.

Project Length - 52.700 miles

Project No. 98400-4128-04 (PIN 116333.08)

The litter removal on I-40.

Project Length - 0.000 miles

Total Contract Length - 52.700 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BENTON, CARROLL, HENRY, OBION, AND WEAKLEY COUNTIES (Contract No.CNT705) Call No. 005

Project No. 98400-4229-04 (PIN 116334.08)

The mowing on various State Routes.

Project Length - 704.890 miles

Project No. 98400-4230-04 (PIN 116334.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 704.890 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BLEDSON, SEQUATCHIE, AND VAN BUREN COUNTIES (Contract No.CNT706) Call No. 006

Project No. 98200-4223-04 (PIN 116335.08)

The mowing on various State Routes.

Project Length - 136.030 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

BLOUNT AND KNOX COUNTIES (Contract No.CNT707) Call No. 007

Project No. 98100-4141-04 (PIN 121418.05)

The mowing on various Interstate and State Routes.

Project Length - 245.850 miles

Project No. 98100-4142-04 (PIN 121418.05)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 245.850 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BLOUNT, LOUDON, MONROE, AND ROANE COUNTIES (Contract No.CNT708) Call No. 008

Project No. 98100-4243-04 (PIN 121419.05)
The mowing on various State Routes.
Project Length - 552.350 miles

Project No. 98100-4256-04 (PIN 121419.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 552.350 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BRADLEY, HAMILTON, MCMINN, MEIGS, POLK, AND RHEA COUNTIES (Contract No.CNT709) Call No. 009

Project No. 98200-4224-04 (PIN 127978.01)
The mowing on various State Routes.
Project Length - 589.290 miles

Project No. 98200-4225-04 (PIN 127978.01)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 589.290 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CAMPBELL, CLAIBORNE, MORGAN, AND SCOTT COUNTIES (Contract No.CNT710) Call No. 010

Project No. 98100-4244-04 (PIN 121421.05)
The mowing on various State Routes.
Project Length - 307.780 miles

Project No. 98100-4257-04 (PIN 121421.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 307.780 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CANNON, VAN BUREN, AND WARREN COUNTIES (Contract No.CNT711) Call No. 011

Project No. 98200-4226-04 (PIN 116339.08)

The mowing on various State Routes.

Project Length - 246.770 miles

Project No. 98200-4227-04 (PIN 116339.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 246.770 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CARTER, JOHNSON, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No.CNT712) Call No. 012

Project No. 98100-4245-04 (PIN 121423.05)

The mowing on various State Routes.

Project Length - 434.340 miles

Project No. 98100-4246-04 (PIN 121423.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 434.340 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CHEATHAM, MONTGOMERY, ROBERTSON, AND SUMNER COUNTIES (Contract No.CNT713) Call No. 013

Project No. 98303-4156-04 (PIN 120008.06)

The mowing on various Interstate Routes.

Project Length - 296.110 miles

Project No. 98303-4157-04 (PIN 120008.06)

The litter removal on various Interstate Routes.

Project Length - 0.000 miles

Total Contract Length - 296.110 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (Contract No.CNT714) Call No. 014

Project No. 98400-4231-04 (PIN 116344.08)

The mowing on various State Routes.

Project Length - 547.420 miles

Project No. 98400-4232-04 (PIN 116344.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 547.420 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (Contract No.CNT715) Call No. 015

Project No. 98200-4228-04 (PIN 121424.05)

The mowing on various State Routes.

Project Length - 421.780 miles

Project No. 98200-4229-04 (PIN 121424.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 421.780 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (Contract No.CNT716) Call No. 016

Project No. 98200-4230-04 (PIN 121452.05)

The mowing on various State Routes.

Project Length - 502.300 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

COCKE, GRAINGER, HAMBLLEN, JEFFERSON, AND SEVIER COUNTIES (Contract No.CNT717) Call No. 017

Project No. 98100-4247-04 (PIN 121425.05)

The mowing on various State Routes.

Project Length - 405.580 miles

Project No. 98100-4248-04 (PIN 121425.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 405.580 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

COFFEE AND FRANKLIN COUNTIES (Contract No.CNT718) Call No. 018

Project No. 98200-4231-04 (PIN 116349.08)

The mowing on various State Routes.

Project Length - 253.810 miles

Project No. 98200-4232-04 (PIN 116349.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 253.810 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

COFFEE, GRUNDY, HAMILTON, AND MARION COUNTIES (Contract No.CNT719) Call No. 019

Project No. 98200-4133-04 (PIN 116350.08)

The swath mowing on I-24.

Project Length - 69.970 miles

Project No. 98200-4134-04 (PIN 116350.08)

The litter removal on I-24.

Project Length - 0.000 miles

Total Contract Length - 69.970 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

CROCKETT, DECATUR, HAYWOOD, HENDERSON, AND MADISON COUNTIES (Contract No.CNT720) Call No. 020

Project No. 98400-4233-04 (PIN 116351.08)

The mowing on various State Routes.

Project Length - 595.380 miles

Project No. 98400-4234-04 (PIN 116351.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 595.380 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

DAVIDSON, RUTHERFORD, SUMNER, AND WILSON COUNTIES (Contract No.CNT721) Call No. 021

Project No. 98303-4258-04 (PIN 121429.05)

The mowing on various State Routes.

Project Length - 574.530 miles

Project No. 98303-4259-04 (PIN 121429.05)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 574.530 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

DAVIDSON AND WILLIAMSON COUNTIES (Contract No.CNT722) Call No. 022

Project No. 98303-4160-04 (PIN 116356.08)

The mowing on various Interstate and State Routes.

Project Length - 198.200 miles

Project No. 98303-4161-04 (PIN 116356.08)

The litter removal on various Interstate and State Routes.

Project Length - 0.000 miles

Total Contract Length - 198.200 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

DICKSON, HICKMAN, AND HUMPHREYS COUNTIES (Contract No.CNT723) Call No. 023

Project No. 98303-4262-04 (PIN 116357.08)

The mowing on various State Routes.

Project Length - 377.660 miles

Project No. 98303-4263-04 (PIN 116357.08)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 377.660 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

DYER, GIBSON, LAKE, AND OBION COUNTIES (Contract No.CNT724) Call No. 024

Project No. 98400-4135-04 (PIN 116358.08)
The mowing on various Interstate and State Routes.
Project Length - 599.310 miles

Project No. 98400-4136-04 (PIN 116358.08)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 599.310 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

FAYETTE, HAYWOOD, AND MADISON COUNTIES (Contract No.CNT725) Call No. 025

Project No. 98400-4137-04 (PIN 116359.08)
The swath mowing on I-40.
Project Length - 52.950 miles

Project No. 98400-4138-04 (PIN 116359.08)
The litter removal on I-40.
Project Length - 0.000 miles

Total Contract Length - 52.950 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No.CNT726) Call No. 026

Project No. 98400-4139-04 (PIN 116368.08)
The mowing on various Interstate and State Routes.
Project Length - 557.910 miles

Project No. 98400-4140-04 (PIN 116368.08)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 557.910 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

GILES AND LAWRENCE COUNTIES (Contract No.CNT727) Call No. 027

Project No. 98303-4264-04 (PIN 119711.06)
The mowing on various State Routes.
Project Length - 150.810 miles

Project No. 98303-4265-04 (PIN 119711.06)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 150.810 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

GILES, MARSHALL, AND MAURY COUNTIES (Contract No.CNT728) Call No. 028

Project No. 98303-4166-04 (PIN 116361.08)
The swath mowing on various Interstate and State Routes.
Project Length - 57.470 miles

Project No. 98303-4167-04 (PIN 116361.08)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 57.470 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

GREENE, HAMBLEN, HANCOCK, AND HAWKINS COUNTIES (Contract No.CNT729) Call No. 029

Project No. 98100-4249-04 (PIN 121426.05)
The mowing on various State Routes.
Project Length - 434.630 miles

Project No. 98100-4250-04 (PIN 121426.05)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 434.630 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

GRUNDY AND MARION COUNTIES (Contract No.CNT730) Call No. 030

Project No. 98200-4235-04 (PIN 127983.01)
The mowing on various State Routes.

Project Length - 267.990 miles
Completion Time - On or before 12/31/2020 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNT731) Call No. 031

Project No. 33948-4164-04 (PIN 121427.05)

The mowing on various Interstate and State Routes.

Project Length - 69.480 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

HOUSTON, MONTGOMERY, AND STEWART COUNTIES (Contract No.CNT732) Call No. 032

Project No. 98303-4268-04 (PIN 116366.08)

The mowing on various State Routes.

Project Length - 323.610 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

LAWRENCE, LEWIS, AND WAYNE COUNTIES (Contract No.CNT733) Call No. 033

Project No. 98303-4269-04 (PIN 119712.06)

The mowing on various State Routes.

Project Length - 152.090 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

LEWIS, PERRY, AND WAYNE COUNTIES (Contract No.CNT734) Call No. 034

Project No. 98303-4270-04 (PIN 119713.06)

The mowing on various State Routes.

Project Length - 170.760 miles

Project No. 98303-4271-04 (PIN 119713.06)

The litter removal on various State Routes.

Project Length - 0.000 miles

Total Contract Length - 170.760 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

MACON, SMITH, AND TROUSDALE COUNTIES (Contract No.CNT735) Call No. 035

Project No. 98303-4272-04 (PIN 116375.08)

The mowing on various State Routes.

Project Length - 249.000 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

MAURY COUNTY (Contract No.CNT736) Call No. 036

Project No. 60946-4251-04 (PIN 116376.08)
The mowing on various State Routes.
Project Length - 208.880 miles

Project No. 60946-4252-04 (PIN 116376.08)
The litter removal on various State Routes.
Project Length - 0.000 miles

Total Contract Length - 208.880 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

RUTHERFORD AND WILLIAMSON COUNTIES (Contract No.CNT737) Call No. 037

Project No. 98303-4273-04 (PIN 116378.08)
The mowing on various State Routes.

Project Length - 126.300 miles
Completion Time - On or before 12/31/2020 (See Special Provision 108B)

DICKSON, HICKMAN, RUTHERFORD, AND WILLIAMSON COUNTIES (Contract No.CNT738) Call No. 038

Project No. 98303-4174-04 (PIN 129279.00)
The mowing and litter removal on I-840.
Project Length - 53.050 miles

Project No. 98303-4175-04 (PIN 129279.00)
The mowing and litter removal along various Interstates.
Project Length - 0.000 miles

Total Contract Length - 53.050 miles
Completion Time - On or before 3/31/2021 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNT739) Call No. 039

Project No. 79947-4151-04 (PIN 127982.01)
The mowing on various Interstate and State Routes.
Project Length - 112.310 miles

Project No. 79947-4152-04 (PIN 127982.01)
The litter removal on various Interstate and State Routes.
Project Length - 0.000 miles

Total Contract Length - 112.310 miles
Completion Time - On or before 3/21/2021 (See Special Provision 108B)

WAYNE COUNTY (Contract No.CNT740) Call No. 040

Project No. 91946-4209-04 (PIN 123027.04)

The mowing on various State Routes.

Project Length - 137.430 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

WILLIAMSON COUNTY (Contract No.CNT741) Call No. 041

Project No. 94946-4240-04 (PIN 116381.08)

The mowing on various State Routes.

Project Length - 168.870 miles

Completion Time - On or before 12/31/2020 (See Special Provision 108B)

BRADLEY, HAMILTON, AND MCMINN COUNTIES (Contract No.CNT354) Call No. 042

Project No. NH-I-098-2(18), 98200-3116-44 (PIN 103755.06)

The annual preventative and unscheduled maintenance on the Chattanooga Smartway I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

DAVIDSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT213) Call No. 043

Project No. NH-I-098-3(29), 98303-3138-44 (PIN 107545.04), 19014-3176-44 (PIN 107545.04)

The annual preventative and unscheduled maintenance on the Nashville Smartway I.T.S. System equipment, including the Transportation Management Center.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2021 (See Special Provision 108B)

All mowing and litter removal contracts are no-plans contracts.

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 43
Total Number of Projects - 75
Total Number of Counties - 94

Publication No. DT-1390-V

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED DECEMBER 13, 2019
INTERNET BIDDING MANDATORY ON ALL CONTRACTS

MONTGOMERY COUNTY (Contract No.CNT933) Call No. 001

Project No. STP-EN-NH-12(57), 63005-3244-14 (PIN 126901.00)

The construction of pedestrian facilities on U.S. 41A (S.R. 12) from Quin Lane (L.M. 19.17) to the Kentucky State line (L.M. 23.78) in Clarksville.

Project Length - 4.520 miles

Project No. STP-NH-12(63), 63LPLM-S3-063 (PIN 120324.00)

The construction of pedestrian facilities on U.S. 41A (S.R. 12) from near Concord Drive (L.M. 18.46) to Quin Lane (L.M. 19.17).

Project Length - 0.717 miles

Project No. STP-NH-12(62), 63LPLM-S3-067 (PIN 122006.00)

The construction of pedestrian facilities on U.S. 41A (S.R. 12, Providence Boulevard/Ft. Campbell Boulevard) from near Cave Street (L.M. 16.80) to Concord Drive (L.M. 18.46).

Project Length - 1.681 miles

Total Contract Length - 6.918 miles

Completion Time - On or before 1/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

MONTGOMERY COUNTY (Contract No.CNT932) Call No. 002

Project No. STP-EN-NH-13(77), 63011-3249-14 (PIN 126902.00)

The construction of pedestrian facilities on U.S. 79 (S.R. 13) from south of Center Pointe Road (L.M. 23.93) to Holiday Drive (L.M. 26.32) in Clarksville.

Project Length - 2.360 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

RUTHERFORD COUNTY (Contract No.CNT930) Call No. 003

Project No. STP-EN-NH-10(71), 75006-3229-14 (PIN 126904.00)

The construction of pedestrian facilities on U.S. 231 (S.R. 10) from DeJarnette Lane (L.M. 16.44) to south of Fairfax Drive (L.M. 17.68) in Murfreesboro.

Project Length - 1.730 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

SMITH COUNTY (Contract No.CNT929) Call No. 004

Project No. ER-STP-24(77), 80002-4265-04 (PIN 128842.00)

The emergency slope stabilization on U.S. 70N (S.R. 24) near L.M. 12.00.

Project Length - 0.060 miles

Completion Time - On or before 7/31/2020

ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, HAMBLIN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES (Contract No.CNT365) Call No. 005

Project No. 98100-4155-04 (PIN 116319.08)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (Contract No.CNT381) Call No. 006

Project No. 98303-4176-04 (PIN 116323.08)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (Contract No.CNT382) Call No. 007

Project No. 98400-4141-04 (PIN 116325.08)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BLEDSON, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (Contract No.CNT380) Call No. 008

Project No. 98200-4136-04 (PIN 116321.08)

The on-call concrete pavement repair at various locations on various Interstate and State Routes.

Project Length - 0.000 miles

Completion Time - On or before 3/31/2021 (See Special Provision 108B)

BLOUNT COUNTY (Contract No.CNT322) Call No. 009

Project No. HSIP-1216(11), 05016-3413-94 (PIN 127864.00)

The miscellaneous safety improvements on Morganton Road from Panorama Road to Clendenen Road.

Project Length - 0.550 miles

Project No. HSIP-1275(10), 05018-3206-94 (PIN 127848.00)

The miscellaneous safety improvements including resurfacing with high friction surface treatment (HFST) on Burnett Station Road from I.C. King Road to Huskey Valley Road.

Project Length - 1.780 miles

Total Contract Length - 2.330 miles

Completion Time - On or before 8/31/2020

The DBE goal for this contract is 13%.

BLOUNT COUNTY (Contract No.CNT006) Call No. 010

Project No. 05950-3539-04 (PIN 120064.00)

The grading, drainage and paving on a S.I.A. route serving Aluminum Company of America in Alcoa.

Project Length - 0.280 miles

Completion Time - On or before 8/31/2020

CAMPBELL COUNTY (Contract No.CNT238) Call No. 011

Project No. 07100-4152-04 (PIN 127526.01)

The repair of the bridges on I-75 over U.S. 25W (S.R. 9) (L.M. 30.67).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

CARROLL COUNTY (Contract No.CNT399) Call No. 012

Project No. 09098-4201-04 (PIN 121359.00)

The repair of the bridges on S.R. 22 BP over Brier Creek (L.M. 0.34) and CSX Railroad (L.M. 3.10) in Huntingdon.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

CHEATHAM COUNTY (Contract No.CNT385) Call No. 013

Project No. HSIP-1100(32), 11945-3594-94 (PIN 125450.05)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 5.5%.

CLAIBORNE COUNTY (Contract No.CNT332) Call No. 014

Project No. STP/NH-63(9), 13005-3231-14 (PIN 105763.00)

The grading, drainage and paving on S.R. 63 from west of Old Town Creek (L.M. 11.95) to U.S. 25E (S.R. 32) (L.M. 18.15), including signals.

Project Length - 6.151 miles

Completion Time - On or before 9/30/2021 (See Special Provision 108B)

The DBE goal for this contract is 9%.

COCKE COUNTY (Contract No.CNT369) Call No. 015

Project No. HSIP-I-40-8(168), 15100-3100-94 (PIN 116022.00)

The grading, drainage and paving on I-40 at the U.S. 25 (U.S. 70, S.R. 9) interchange (L.M. 1.87).

Project Length - 1.259 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 10%.

CROCKETT COUNTY (Contract No.CNT373) Call No. 016

Project No. HSIP-1700(25), 17945-3429-94 (PIN 125450.33)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 9%.

CUMBERLAND COUNTY (Contract No.CNT364) Call No. 017

Project No. 18100-4150-04 (PIN 123296.00)

The repair of bridges on I-40 over Daddy's Creek and Main Street (L.M. 22.38).

Project Length - 0.000 miles

Project No. NH-I-40-6(174), 18100-8159-44 (PIN 128846.00)

The resurfacing on I-40 from the S.R. 101 ramp (L.M. 18.04) to east of U.S. 70 (S.R. 1) (L.M. 24.55).

Project Length - 6.510 miles

Total Contract Length - 6.510 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

DAVIDSON COUNTY (Contract No.CNT389) Call No. 018

Project No. HSIP-11(71), 19028-3244-94 (PIN 120234.00)

The installation of signals on U.S. 31A (U.S. 41A, S.R. 11) from Edmondson Pike (L.M. 6.85) to Paragon Mills Road (L.M. 7.40).

Project Length - 0.550 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

DAVIDSON COUNTY (Contract No.CNT392) Call No. 019

Project No. NH-I-24-9(92), 19001-8146-44 (PIN 127275.00), 19001-4146-04 (PIN 127275.00)

The resurfacing on I-24 from near S.R. 45 (Old Hickory Boulevard) (L.M. 8.39) to near I-65 (L.M. 12.58), including bridge expansion joint repair.

Project Length - 4.190 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

DYER COUNTY (Contract No.CNT395) Call No. 020

Project No. 23004-4248-04 (PIN 125229.00)

The repair of bridges on U.S. 51 (S.R. 3) over S.R. 211 (L.M. 11.99) in Dyersburg.

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

FAYETTE COUNTY (Contract No.CNT379) Call No. 021

Project No. 24001-4145-04 (PIN 109189.02)

The repair of the bridge on I-40 over Wilder Creek (L.M. 7.49).

Project Length - 0.000 miles

Project No. NH-I-40-1(357), 24001-8150-44 (PIN 129077.00)

The resurfacing on I-40 from M.M. 35.0 (L.M. 7.98) to M.M. 43.05 (L.M. 16.10).

Project Length - 8.120 miles

Total Contract Length - 8.120 miles

Completion Time - On or before 9/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 5%.

FAYETTE COUNTY (Contract No.CNT333) Call No. 022

Project No. 24946-4210-04 (PIN 128898.00)

The repair of corrugated metal pipe culverts at various locations on S.R. 194 and S.R. 196.

Project Length - 0.000 miles

Completion Time - On or before 5/31/2020 (See Special Provision 108B)

GILES AND MARSHALL COUNTIES (Contract No.CNT400) Call No. 023

Project No. NH-I-65-1(75), 28001-8185-44 (PIN 128837.00), 28001-4185-04 (PIN 128837.00), 59001-4135-04 (PIN 128837.00)

The resurfacing on I-65 from U.S. 64 (S.R. 15) (L.M. 13.72) in Giles County to U.S. 31A (S.R. 11) (L.M. 0.21) in Marshall County, including bridge deck and expansion joint repair.

Project Length - 8.930 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

GRUNDY COUNTY (Contract No.CNT376) Call No. 024

Project No. NH-I-24-2(175), 31001-8190-44 (PIN 128848.00)

The resurfacing on I-24 from east of Bells Mill Road (L.M. 2.45) to west of the Rest Area at M.M. 129.43 (L.M. 4.53).

Project Length - 2.080 miles

Completion Time - On or before 8/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

GRUNDY COUNTY (Contract No.CNT397) Call No. 025

Project No. 31007-4237-04 (PIN 122143.00)

The repair of the bridge on S.R. 108 over Branch (L.M. 28.18).

Project Length - 0.000 miles

Completion Time - On or before 5/31/2021 (See Special Provision 108B)

HAMILTON COUNTY (Contract No.CNT336) Call No. 026

Project No. NH-317(17), 33070-3233-14 (PIN 112524.01)

The grading, drainage, construction of bridges and retaining walls, signals and paving on S.R. 317 from S.R. 321 (Ooltewah Ringgold Road) to east of Layton Lane.

Project Length - 3.398 miles

Completion Time - On or before 6/30/2025 (See Special Provision 108B)

The DBE goal for this contract is 9.5%.

HAMILTON COUNTY (Contract No.CNT374) Call No. 027

Project No. NH-I-24-3(100), 33002-8179-44 (PIN 128845.00)

The resurfacing on I-24 from the Georgia State line (L.M. 0.00) to near the ramp to U.S. 11 (U.S 41, U.S. 64, S.R. 2) (L.M. 7.00).

Project Length - 7.000 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 7%.

HAWKINS COUNTY (Contract No.CNT370) Call No. 028

Project No. ER-STP-70(29), 37012-4226-04 (PIN 128725.00)

The emergency slope stabilization on S.R. 70 near L.M. 16.8.

Project Length - 0.075 miles

Completion Time - On or before 8/31/2020

The DBE goal for this contract is 7%.

HAYWOOD COUNTY (Contract No.CNT372) Call No. 029

Project No. HSIP-3800(19), 38945-3471-94 (PIN 125450.47)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 8.5%.

HENDERSON COUNTY (Contract No.CNT359) Call No. 030

Project No. R-STP-459(10), 39125-3207-14 (PIN 100321.01)

The grading, drainage, construction of bridges and retaining walls, signals and paving on U.S. 412 (S.R. 459) from U.S. 412 (S.R. 20) west of Lexington to near S.R. 22 south of Lexington.

Project Length - 5.265 miles

Completion Time - On or before 10/31/2022

The DBE goal for this contract is 9.5%.

JEFFERSON COUNTY (Contract No.CNT377) Call No. 031

Project No. HSIP-4500(29), 45945-3491-94 (PIN 125450.23)

The miscellaneous safety improvements including resurfacing with high friction surface treatment (HFST) on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 8.5%.

JEFFERSON COUNTY (Contract No.CNT402) Call No. 032

Project No. NH-I-40-8(177), 45002-8150-44 (PIN 127466.00), 45002-4150-04 (PIN 127466.00)

The resurfacing on I-40 from I-81 (L.M. 11.54) to the French Broad River (L.M. 14.68), including bridge deck repair.

Project Length - 3.140 miles

Project No. NH-I-40-8(178), 45002-8151-44 (PIN 127467.00)

The resurfacing on I-40 from the French Broad River (L.M. 15.17) to the Cocke County line (L.M. 20.13).

Project Length - 4.960 miles

Total Contract Length - 8.100 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 4.5%.

KNOX COUNTY (Contract No.CNT391) Call No. 033

Project No. NH-I-40-7(178), 47002-8167-44 (PIN 127460.00), 47002-4167-04 (PIN 127460.00)

The resurfacing on I-40 from near I-140 (L.M. 7.18) to near North Winston Road (L.M. 11.53), including expansion joint repair.

Project Length - 4.350 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 5%.

KNOX AND SEVIER COUNTIES (Contract No.CNT390) Call No. 034

Project No. NH-I-40-8(172), 47100-3117-44 (PIN 124474.00), 78100-3118-44 (PIN 124474.00)

Expansion of the Smartway Intelligent Transportation System (ITS) on I-40 from near the Strawberry Plains Pike interchange (Exit 398) in Knox County to near S.R. 66 interchange in Sevierville (Exit 407), Sevier County.

Project Length - 7.347 miles

Completion Time - On or before 6/30/2022

The DBE goal for this contract is 7%.

LAWRENCE COUNTY (Contract No.CNT334) Call No. 035

Project No. HSIP-6(108), 50001-3268-94 (PIN 119683.00)

The installation of signals on U.S. 43 (S.R. 6) from Ellingson Street (L.M. 21.64) to Robins Street (L.M. 21.80) in Lawrenceburg.

Project Length - 0.020 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 8.5%.

LOUDON COUNTY (Contract No.CNT368) Call No. 036

Project No. HSIP-5300(26), 53945-3486-94 (PIN 125450.24)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 7%.

MCNAIRY COUNTY (Contract No.CNT363) Call No. 037

Project No. HSIP-5500(58), 55946-3447-94 (PIN 125450.71)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

MONTGOMERY COUNTY (Contract No.CNT378) Call No. 038

Project No. HSIP-13(58), 63011-3245-94 (PIN 118791.00)

The grading, drainage and paving on U.S. 79 (S.R. 13) from Holiday Drive (L.M. 26.32) to Alfred Thun Road (L.M. 26.82) in Clarksville, including widening on the interchange ramps at I-24.

Project Length - 0.662 miles

Completion Time - On or before 11/30/2020 (See Special Provision 108B)

The DBE goal for this contract is 12%.

OBION COUNTY (Contract No.CNT362) Call No. 039

Project No. HSIP-6600(24), 66945-3465-94 (PIN 125450.79)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 8.5%.

OBION COUNTY (Contract No.CNT393) Call No. 040

Project No. 66013-4224-04 (PIN 125336.00)

The repair of bridges on U.S. 45E (S.R. 43) over Overflow (L.M. 0.18).

Project Length - 0.000 miles

Completion Time - On or before 8/31/2020

POLK COUNTY (Contract No.CNT279) Call No. 041

Project No. BRZ-7000(27), 70945-3490-94 (PIN 117923.00)

The construction of a concrete slab bridge on Boanerges Church Road over Old Fort Creek (L.M. 3.29), including grading, drainage and paving.

Project Length - 0.107 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 12%.

POLK COUNTY (Contract No.CNT401) Call No. 042

Project No. ER-NH-40(42), 70068-4217-04 (PIN 129731.00)

The emergency slope stabilization on U.S. 64 (S.R. 40) near L.M. 20.5.

Project Length - 0.470 miles

Completion Time - On or before 5/31/2021 (See Special Provision 108B)

The DBE goal for this contract is 5%.

ROBERTSON COUNTY (Contract No.CNT383) Call No. 043

Project No. NH-I-24-9(91), 74001-8128-44 (PIN 127270.00)

The resurfacing on I-24 from the Montgomery County line (L.M. 0.00) to the Cheatham County line (L.M. 8.23).

Project Length - 8.230 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 5%.

RUTHERFORD COUNTY (Contract No.CNT398) Call No. 044

Project No. 75946-4263-04 (PIN 125446.00)

The repair of bridges on U.S. 41 (U.S. 70S, S.R. 1) over Overall Creek (L.M. 10.75) in Murfreesboro.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020 (See Special Provision 108B)

SHELBY COUNTY (Contract No.CNT020) Call No. 045

Project No. HSIP-1450(5), 79148-3502-94 (PIN 118822.00)

The miscellaneous safety improvements at the intersection of Holmes Road and Horn Lake Road in Memphis.

Project Length - 0.000 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 4.5%.

SMITH COUNTY (Contract No.CNT384) Call No. 046

Project No. NH-I-40-5(148), 80001-8191-44 (PIN 127273.00), 80001-4191-04 (PIN 127273.00)

The resurfacing on I-40 from the bridge over the Caney Fork River (L.M. 13.04) to the Putnam County line (L.M. 17.19), including bridge deck repair.

Project Length - 4.150 miles

Completion Time - On or before 10/31/2020 (See Special Provision 108B)

The DBE goal for this contract is 6%.

SUMNER COUNTY (Contract No.CNT403) Call No. 047

Project No. HSIP-25(56), 83005-3250-94 (PIN 125480.00)

The miscellaneous safety improvements on S.R. 25 at the intersection of S.R. 109 (L.M. 12.95), including grading, drainage and paving.

Project Length - 0.100 miles

Completion Time - On or before 10/31/2020

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No.CNT361) Call No. 048

Project No. 83001-4147-04 (PIN 128243.00)

The repair of bridges on I-65 over Cartwright Circle (L.M. 2.46) and Williamson Road (L.M. 3.50).

Project Length - 0.000 miles

Completion Time - On or before 6/30/2020 (See Special Provision 108B)

UNION COUNTY (Contract No.CNT367) Call No. 049

Project No. HSIP-8700(18), 87945-3447-94 (PIN 125450.57)

The miscellaneous safety improvements on various local roads.

Project Length - 0.000 miles

Completion Time - On or before 9/30/2020

The DBE goal for this contract is 8.5%.

WASHINGTON COUNTY (Contract No.CNT387) Call No. 050

Project No. 90999-3620-04 (PIN 103407.00)

The construction of a TDOT maintenance building at 3213 N. Roan Street in Johnson City.

Project Length - 0.000 miles

Completion Time - On or before 7/31/2020

WILSON COUNTY (Contract No.CNT388) Call No. 051

Project No. 95950-3581-04 (PIN 125010.00)

The grading, drainage, construction of a concrete box bridge and paving on a S.I.A. route serving Project DeLorean in Lebanon.

Project Length - 0.604 miles

Completion Time - On or before 9/30/2020

To download Plans, Cross-Sections and Grading Quantity Sheets, or to request Bid Authorization and Standard Specifications, visit the Construction Division's website at <https://www.tn.gov/content/tn/tdot/tdot-construction-division.html>.

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

Prime contractors, except mowing and litter removal contractors, are required to be licensed with the State of Tennessee, Department of Commerce and Insurance (TDCI), Board for Licensing Contractors (BLC). Prime contractors must be licensed in the general classification (e.g. Heavy Construction (HC), Highway, Railroad, Airport Construction (HRA), Specialty (S), Municipal and Utility Construction (MU), or Electrical Contracting (CE)) for the type of work in the project which they will perform. Bidders may submit a Proposal without having a license and will be considered for award for twenty-one (21) days after Proposals are opened. If the Bidder does not have a license with the TDCI, on or before twenty-one (21) days after Proposals are opened, the Bidder will be considered non-responsive and their Proposal will be rejected.

The Department will not execute any contracts or approve subcontracts with contractors that are domestic or foreign Corporations, Limited Liability Companies, Limited Partnerships, or Limited Liability Partnerships, who are not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization). If a Bidder is not in good standing with the Secretary of State (i.e. have a valid Certificate of Existence/Authorization) on or before twenty-one (21) days after Proposals are opened then the Bidder will be considered non-responsive and their Proposal will be rejected.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

The Department encourages the use of disadvantaged business enterprises on all contracts. A listing of Certified DBE's can be found at <http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx>. A listing of those currently prequalified can be found at <http://www.tdot.state.tn.us/construction/prequal/prequal.pdf>.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, standard specifications and standard drawings, if applicable.

Director of Construction

Total Number of Contracts - 51
Total Number of Projects - 64
Total Number of Counties - 94

Publication No. DT-1390-V