Item
Number

104-03.

105-01

106-04.

108-03

109-10.

201-01

201-05.

201-07.

201-07.

202-01

202-01.

202-01.

202-01.

71

01

01

31

01

03

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
ADDITIONAL WORK S.F.
CONSTRUCTION STAKES, LINES AND GRADES LS
SMPLNG & TSTNG OF POTENTIALLY ACID. MAT. EACH
CPM PROJECT SCHEDULE LS
TRAINEE HOUR
CLEARING AND GRUBBING LS
VEGETATION REMOVAL LS
REMOVAL AND DISPOSAL OF BRUSH & TREES LS
REMOVAL AND DISPOSAL OF BRUSH & TREES ACRE
REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS
REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS
REMOVAL OF ASBESTOS LS
REMOVAL OF TRASH AND DEBRIS LS

Region

Awarded Contracts

Average
Unit Price

S1.

$1.
$79,582.
$44,304.
$88,076.
$166,735.
$94,515.
$250.
$250.
$110, 900.
$149,160.
$170,466.
$147,585.
$0.

$0.

$0.

$0.

$0.
$220,025.
$76,146.
$139,705.
$477,413.
$233,900.
$32,500.
$4,505.
$10,000.
$7,500.
$13,251.
$34,294.
$33,000.
$33,970.
$80,000.
$80,000.
$351, 600.
$4,000.
$78,889.
$234,693.
$162,379.
$70,000.
$6,500.
$27,666.
$35,000.
$5,000.
$10,000.
$10,616.
$13,641.
$27,000.
$4,200.
$15,600.

60
60
78
42
64
29
65
00
00
00
55
67
21
80
80
80

Total
Cost

$12,560.
$12,560.
$1,671,238.
$664,566.
$2,201,916.
$2,834,500.
$7,372,220.
$12,500.
$12,500.
$221,800.
$447,481.
$511,400.
$1,180,681.
$9,552.
$2,272.
$20,064.
$22,592.
$54,480.
$3,300,379.
$609,170.
$2,514,706.
$6,206,371.
$12, 630, 626.
$65,000.
$13,515.
$20,000.
$7,500.
$106,015.
$102,883.
$33,000.
$135,883.
$40,000.
$40,000.
$351, 600.
$8,000.
$631,114.
$2,581,625.
$3,572,339.
$70,000.
$13,000.
$83,000.
$35,000.
$5,000.
$10,000.
$31,850.
$81,850.
$81,000.
$12,600.
$93, 600.

00
00
35
25

Total
Quantity

7850.
7850.
.00
15.
25.
17.
78.
50.
50.

21
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Item
Number

202-01.

202-01.

202-01.

202-01.

202-01.

202-01.

202-01.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

11

13

14

15

50

56

57

01

02

03

04

05

21

22

23

24

25

26

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

REMOVAL AND DISPOSAL OF TRASH AND DEBRIS

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

PIPE

PIPE

PIPE

STRUCTURES AND OBSTRUCTIONS

STRUCTURES & OBSTRUCTIONS

STRUCTURES & OBSTRUCTIONS

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

(DESCRIPTION)

Unit of
Measure

TON

L.F.

EACH

LS

LS

Region

Awarded Contracts

Average
Unit Price

$800
$800

$86.

$6.

$70.
$68.
$14.
$14.
$13.
$13.
$23,039.
$700.
$9,635.
$13,500.
$19,245.
$16,947.
$13,500.
$13,500.
$85.
$42.

$3.

$17.
$43.
$65.

$1.

$17.
$49.
$66.

$1.

$20.
$62.
$60.

$1.

$57.
$73.
$73.
$81.
$150.
$25.
$137.
$25.
$25.
$25.
$25.
$25.
$25.
$28.
$28.
$28.

.00
.00
31
00

Total
Cost

$12,000.
$12,000.
$25,029.
$480.
$210.
$25,719.
$2,856.
$2,856.
$1,170.
$1,170.
$92,157.
$4,200.
$96,357.
$27,000.
$57,736.
$84,736.
$27,000.
$27,000.
$9,727.
$3,440.
$299.
$782.
$14,248.
$14,369.
$41.
$842.
$15,252.
$69,143.
$55.
$440.
$69,638.
$30,943.
$26.
$30,969.
$16,863.
$16,863.
$10,370.
$290,250.
$3,800.
$304,420.
$27,150.
$27,150.
$64,850.
$64,850.
$13,250.
$13,250.
$2,576.
$2,576.
$34,300.

00
00
40
00
00
40
00
00
00
00
47
00
47
00
36
36
00
00

Total
Quantity

15.
15.
290.
80.
3.
373.
204.
204.
90.
90.

NN OTWN OO

00
00
00
00



Item
Number

202-02.

202-02.

202-03

202-03.

202-03.

202-03.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

202-04.

27

28

01

02

03

01

02

03

04

05

06

07

08

09

10

50

Description

REMOVAL OF
REMOVAL OF

REMOVAL OF

REMOVAL OF

REMOVAL OF
REMOVAL OF

REMOVAL OF

REMOVAL OF

REMOVAL OF

REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF
REMOVAL OF

REMOVAL OF

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

PIPE (DESCRIPTION)

PIPE (DESCRIPTION)

RIGID PVMT,

ASPHALT PAVEMENT

RIGID PAVEMENT

ASPHALT PAVEMENT

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

SIDEWALK, ETC.

Unit of
Measure

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Region

STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$28.

$28.

$28.

$25.

$25.

$85.

$52.

$9.

$24.

$26.

$11.

$6.

$15.

$13.

$70.

$70.

$23.

$23.
$229,790.
$117,342.
$246,639.
$144,262.
$185,112.
$162,500.
$22,904.
$842,204.
$81,666.
$287,757.
$1,350.
$1,000.
$30,000.
$10,783.
$4,200.
$4,200.
$48,650.
$48,650.
$2,940.
$2,940.
$8,390.
$8,390.
$4,200.
$4,200.
$4,200.
$4,200.
$2,520.
$2,520.
$15,000.
$41,179.
$55,500.

00
00
00
00
00
03
66
15
64
66
56
73
77
28
00
00
91
91
56
11
76
50
77
00
79
74
67
15
00
00

Total
Cost

$34,300.
$18,564.
$18,564.
$2,500.
$2,500.
$123,466.
$121,530.
$71,954.
$87,107.
$404,057.
$44,588.
$154,126.
$990,204.
$1,188,919.
$81,410.
$81,410.
$142,070.
$142,070.
$1,148,952.
$1,525,447.
$3,946,236.
$1,154,100.
$7,774,736.
$325,000.
$68,714.
$2,526,614.
$245,000.
$3,165,328.
$1,350.
$1,000.
$30,000.
$32,350.
$4,200.
$4,200.
$48,650.
$48, 650.
$2,940.
$2,940.
$8,390.
$8,390.
$4,200.
$4,200.
$4,200.
$4,200.
$2,520.
$2,520.
$15,000.
$82,359.
$55,500.

00
00
00
00
00
50
00
10
00
60
60

Total
Quantity

1225.
663.
663.
100.
100.
1452.
2308.
7860.
3535.
15155.

3856.
22915.
62775.
89546.

1163.

1163.

5941.

5941.

5.
13.
16.

8.
42.

N
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Item
Number

202-04.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

51

01

02

03

04

05

06

07

08

09

10

11

12

13

14

16

17

18

19

20

21

22

Description

REMOVAL OF STRUCTURES

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

BUILDINGS

Unit of
Measure

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$38,214.97
$80,000.00
$28,068.58
$55,500.00
$54,522.86
$24,977.50
$54,299.66
$23,750.00
$32,001.17
$19,720.00
$13,750.00
$17,332.00
$8,310.00
$8,310.00
$4,610.00
$4,610.00
$3,300.00
$3,300.00
$4,740.00
$4,740.00
$5,495.00
$5,495.00
$8,190.00
$8,190.00
$41,300.00
$41,300.00
$49,865.00
$49,865.00
$20,800.00
$20,800.00
$11,900.00
$11,900.00
$11,300.00
$11,300.00
$3,550.00
$3,550.00
$9,770.00
$9,770.00
$42,900.00
$42,900.00
$26,200.00
$26,200.00
$2,150.00
$2,150.00
$84,700.00
$84,700.00
$11,300.00
$11,300.00
$8,670.00

Total
Cost

$152,859.
$80,000.
$28,068.
$55,500.
$163,568.
$99,910.
$108,599.
$47,500.
$256,0009.
$59,160.
$27,500.
$86,660.
$24,930.
$24,930.
$9,220.
$9,220.
$6,600.
$6,600.
$9,480.
$9,480.
$10,990.
$10,990.
$16,380.
$16,380.
$82,600.
$82,600.
$99,730.
$99,730.
$20,800.
$20,800.
$11,900.
$11,900.
$11,300.
$11,300.
$3,550.
$3,550.
$9,770.
$9,770.
$42,900.
$42,900.
$26,200.
$26,200.
$2,150.
$2,150.
$84,700.
$84,700.
$11,300.
$11,300.
$8,670.

88
00
58
00

Total
Quantity
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Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $8,670.00 $8,670.00 1.00
202-06.23 REMOVAL OF BUILDINGS LS 1 $72,900.00 $72,900.00 1.00
STATE $72,900.00 $72,900.00 1.00
202-06.24 REMOVAL OF BUILDINGS LS 1 $3,780.00 $3,780.00 1.00
STATE $3,780.00 $3,780.00 1.00
202-06.25 REMOVAL OF BUILDINGS LS 1 $13,900.00 $13,900.00 1.00
STATE $13,900.00 $13,900.00 1.00
202-06.26 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $48,800.00 $48,800.00 1.00
STATE $48,800.00 $48,800.00 1.00
202-06.27 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $8,270.00 $8,270.00 1.00
STATE $8,270.00 $8,270.00 1.00
202-06.28 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $3,310.00 $3,310.00 1.00
STATE $3,310.00 $3,310.00 1.00
202-06.29 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $16,000.00 $16,000.00 1.00
STATE $16,000.00 $16,000.00 1.00
202-06.30 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $7,960.00 $7,960.00 1.00
STATE $7,960.00 $7,960.00 1.00
202-06.31 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $11,800.00 $11,800.00 1.00
STATE $11,800.00 $11,800.00 1.00
202-06.32 REMOVAL OF BUILDINGS (TRACT NO.) LS 1 $53,000.00 $53,000.00 1.00
STATE $53,000.00 $53,000.00 1.00
202-08.10 REMOVAL OF CURB L.F. 1 $52.00 $4,680.00 90.00
3 $7.75 $16,401.60 2116.00
4 $6.62 $6,482.00 979.00
STATE $8.65 $27,563.60 3185.00
202-08.15 REMOVAL OF CURB AND GUTTER L.F. 1 $41.58 $330,791.00 7956.00
2 $32.94 $356,230.00 10816.00
3 $14.92 $90,003.12 6033.00
4 $12.00 $15,852.00 1321.00
STATE $30.35 $792,876.12 26126.00
202-09.12 REMOVAL OF UNDERGROUND TANKS LS 1 $10,800.00 $10,800.00 1.00
STATE $10,800.00 $10,800.00 1.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLIFIED) C.Y. 1 $21.42 $17,246,365.67 804987.30
2 $41.73 $633,394.00 15177.00
3 $27.04 $4,867,909.99 180009.00
4 $8.16 $9,720,490.40 1191955.00
STATE $14.81 $32,468,160.06 2192128.30
203-01.05 EXCAVATION C.Y. 3 $36.59 $47,347.46 1294.00
STATE $36.59 $47,347.46 1294.00
203-01.07 RD & DRNG EXCV (ACID PRODUCING OFF SITE) C.Y. 1 $53.50 $1,444,500.00 27000.00
STATE $53.50 $1,444,500.00 27000.00
203-01.13 ROAD & DRAINAGE EXC (STREAM MITIGATION) C.Y. 4 $12.00 $37,452.00 3121.00
STATE $12.00 $37,452.00 3121.00
203-01.29 ROCK EXCAVATION C.Y. 2 $250.00 $3,750.00 15.00
STATE $250.00 $3,750.00 15.00
203-01.77 ROAD AND DRAINAGE EXCAVATION (UNCLASS) C.Y. 3 $130.00 $20,800.00 160.00
STATE $130.00 $20,800.00 160.00
203-01.79 EXCAVATION/BACKFILL C.Y. 3 $50.00 $19,500.00 390.00

STATE $50.00 $19,500.00 390.00



Item
Number

203-02.01

203-03

203-03.01

203-03.05

203-03.10

203-03.15

203-04

203-05

203-06

203-07

203-08

203-10

203-10.01

203-15.03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

BORROW EXCAVATION (GRADED SOLID ROCK)

BORROW EXCAVATION (UNCLASSIFIED)

BORROW EXCAVATION (SELECT MATERIAL)

BORROW EXCAVATION (SELECT MATERIAL)

SELECT GRANULAR MATERIAL

BORROW EXCAVATION (CLAY)

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)
EMBANKMENT (SOLID ROCK)

COMPACTED CLAY

Unit of
Measure

TON

TON

TON

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WP DdLWNREREOD_WNODDDWOWNRER DWW DR DDDOWNNEREOD S WDNDE

S w N
3
p
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STATE

STATE

STATE

Awarded Contracts

Average
Unit Price

$70.
$52.
$44.
$48.
$60.
$28.
$33.
$25.
$10.
$19.
$31.
$26.
$27.
$23.
$23.
$36.

$6.
$12.
$31.
$31.
$20.
$33.
$17.

$4.

$9.
$25.
$10.

$9.
$10.
$67.
$49.
$11.
$22.
$24.
$34.
$81.
$62.

$4.
$21.
$50.
$72.

$100
$69
$19
$19
$42
$42
$134
$126

46
47
28
00
78
24
82
44
52
47
00
67
91
00
00
25
08
87
30
30
86
43
05
55
66
00
75
80
55
24
25
09
70
64
08
48
27
86
72
00
36
.00
.98
.20
.20
.00
.00
.64
.23

Total
Cost

$9,004,195.
$563,647.
$2,462,870.
$861,504.
$12,892,217.
$1,115,240.
$145,900.
$5,869,566.
$2,096,410.
$9,227,117.
$224,910.
$484,225.
$709,136.
$429,433.
$429,433.
$3,597,812.
$2,076,056.
$5,673,869.
$5,321.
$5,321.
$893,053.
$47,363.
$448,653.
$630,267.
$2,019,338.
$29,500.
$830,132.
$415,275.
$1,274,907.
$64,149.
$5,602.
$23,020.
$180,326.
$273,099.
$440,926.
$206, 953.
$185,825.
$124,615.
$958,320.
$11,500.
$125,185.
$1,600.
$138,285.
$4,601,529.
$4,601,529.
$16,380.
$16,380.
$4,443.
$11,360.

47
56
00
00
03
64
00
98
00
62
89
30
19
00
00
50
55
05
00
00
00
50
97
74
21
00
60
00
60
91
35
92
77
95
00
00
74
39
13
00
90
00
90
60

Total
Quantity

127791.
10742.
55622.
17948.

212103.
39489.

4314.

230697.

199353.

473853.

7255.
18153.
25408.
18671.
18671.
99250.

341691.

440941.

170.
170.
42811.

1417.
26314.

138564.

209107.

1180.
77235.
42376.

120791.

954.
113.

2075.

7942.
11085.
12938.

2540.

2984.
25665.
44127.

230.
1730.
16.

1976.

239663.

239663.

390.
390.
33.
90.

00
00
00
00



Item
Number

203-20.

203-50

204-01

204-02.

204-02.

204-02.

204-03.

204-04.

204-05

204-05.

204-05.

204-06.

204-06.

204-08

204-08.

01

01

10

11

01

01

01

20

01

02

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CHANNEL SUBSTRATE

CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH

DRILLED CAISSON - EARTH

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING

GROUT CASING INSTALLATION

FLOWABLE FILL (GENERAL)

FLOWABLE FILL (EXCAVATABLE)

FOUNDATION FILL MATERIAL

BACKFILL MATERIAL (FLOWABLE FILL)

Unit of
Measure

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$128.
$410.
$20.

$28.
$3,560,000.
$169,735.
$1,118,333.
$430,000.
$990, 303.
$64.

$23.

$53.

$54.

$47.

$20.

$36.

$29.

$74.

$74.

$74.

$74.

$82.

$49.

$30.

$42.
$242.
$297.
$272.
$80.

$45.

$59.
$110.
$117.
$116.
$46.

$46.
$277.
$271.
$483.
$288.
$370.
$2,371.
$422.
$144.
$138.
$106.
$120.
$501.
$1,080.

49
00
00
88

Total
Cost

$15,803.
$4,920.
$10,300.
$15,220.
$7,120,000.
$678,940.
$3,355,000.
$1,720,000.
$12,873,940.
$1,782,208.
$222,295.
$2,004,503.
$63,784.
$98,610.
$215,060.
$168,419.
$545,873.
$61,494.
$61,494.
$5,920.
$5,920.
$28,668.
$39,840.
$49,770.
$118,278.
$25,220.
$36,650.
$61,870.
S$4,347.
$3,540.
$7,887.
$18,920.
$92,490.
$111,410.
$163,530.
$163,530.
$34,625.
$183,186.
$32,400.
$250,211.
$96,200.
$16,602.
$112,802.
$43,348.
$186,686.
$230,555.
$460,589.
$189,738.
$8,639.

70
00
00
00
00
21
00
00
21
00
00
00
00
25
00
00
25
00
00
00
00
00
00

Total
Quantity

123.
12.
515.
527.
2.

4.

3.

4.

13.
27847.
9665.
37512.
1162.
2061.
10423.
4671.
18317.
831.
831.

80.
348.
798.

1659.
2805.
104.
123.
227.

54.

8.
132.
172.
785.
957.

3555.
3555.
125.
675.

67.
867.
260.

267.
301.
1351.
2165.
3817.
378.

00
00
00
00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $343.29 $65,396.27 190.50
4 $345.38 $250,225.00 724.50
STATE $395.08 $513,999.23 1301.00
204-09.01 COFFERDAM LS 2 $35,000.00 $35,000.00 1.00
3 $25,000.00 $25,000.00 1.00
STATE $30,000.00 $60,000.00 2.00
204-09.02 COFFERDAM LS 2 $35,000.00 $35,000.00 1.00
3 $25,000.00 $25,000.00 1.00
STATE $30,000.00 $60,000.00 2.00
204-09.03 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-09.04 COFFERDAM LS 3 $25,000.00 $25,000.00 1.00
STATE $25,000.00 $25,000.00 1.00
204-10.01 FOUNDATION PREPARATION LS 1 $53,850.00 $107,700.00 2.00
2 $33,333.33 $100,000.00 3.00
3 $90,000.00 $90,000.00 1.00
STATE $49,616.67 $297,700.00 6.00
204-10.02 FOUNDATION PREPARATION LS 1 $71,100.00 $142,200.00 2.00
2 $32,500.00 $65,000.00 2.00
3 $90,000.00 $90,000.00 1.00
STATE $59,440.00 $297,200.00 5.00
204-10.03 FOUNDATION PREPARATION LS 1 $47,000.00 $47,000.00 1.00
3 $90,000.00 $90,000.00 1.00
STATE $68,500.00 $137,000.00 2.00
204-10.04 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.05 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.06 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.07 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.08 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-10.09 FOUNDATION PREPARATION LS 3 $90,000.00 $90,000.00 1.00
STATE $90,000.00 $90,000.00 1.00
204-11 BRIDGE EXCAVATION (UNCLASSIFIED) C.Y. 3 $50.00 $93,300.00 1866.00
STATE $50.00 $93,300.00 1866.00
204-14 CORE DRILLING FOR PILES (ROCK) L.F. 1 $275.86 $893,507.00 3239.00
2 $1,000.00 $56,000.00 56.00
3 $275.00 $20,625.00 75.00
STATE $287.87 $970,132.00 3370.00
204-15 CORE DRILLING FOR PILES (SOIL) L.F. 1 $87.08 $363,035.00 4169.00
2 $500.00 $27,500.00 55.00
3 $125.00 $9,375.00 75.00
STATE $93.02 $399,910.00 4299.00
208-01.03 GRADE AND RESHAPE SHOULDERS L.M. 3 $1,500.00 $9,750.00 6.50
STATE $1,500.00 $9,750.00 6.50

208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 1 $1,120.94 $478,751.48 427.10



Item
Number

209-02.

209-02.

209-02.

209-02.

209-02.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-03.

209-05

03

04

05

06

07

20

21

22

23

30

31

40

42

47

67

99

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

8" TEMPORARY SLOPE DRAIN

10" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

FILTER SOCK (8 INCH)

FILTER SOCK (12 INCH)

FILTER SOCK (18 INCH)

FILTER SOCK (24 INCH)

STREAM MITIGATION (RIVER ROCK)

STREAM MITIGATION-COCONUT FIBER ROLLS

STREAM MITIGATION - LOG RIFFLE

STREAM MITIGATION - LIVE BRUSH LAYERING

STRM MITIG - LONGTDNL STNE TOE
STRM MTIGATION - WOOD TOE W/REINFO EARTH

PROTECTED AREA MARKER (WHITE W/DECAL)

SEDIMENT REMOVAL

Unit of
Measure

Region

TATE

TATE

TATE

TATE

TATE

TATE
TATE
TATE

2
3
4
S
1
4
S
3
S
1
4
S
1
S
1
3
4
S
2
3
S
2
4
S
3
4
STATE
2
3
4
S

TATE
3
STATE
1
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$1,326.81
$1,229.58
$1,073.94
$1,177.35
$25.50
$100.00
$27.11
$75.00
$75.00
$26.00
$125.00
$38.69
$20.00
$20.00
$38.02
$10.98
$12.40
$32.86
$4.30
$2.70
$4.06
$12.76
$10.00
$12.22
$10.98
$13.33
$12.98
$12.10
$5.41
$8.44
$5.70
$150.00
$150.00
$40.00
$40.00
$50.00
$50.00
$500.00
$110.00
$252.90
$400.00
$400.00
$85.00
$85.00
$600.00
$111.25
$308.82
$211.77
$14.30

Total
Cost

$346,428.
$609,859.
$424,049.
$1,859,089.
$28,866.
$2,500.
$31,366.
$6,375.
$6,375.
$26,520.
$18,750.
$45,270.
$21,620.
$21,620.
$289,697.
$17,588.
$2,555.
$309, 840.
$23,005.
$2,575.
$25,580.
$5,169.
$1,000.
$6,169.
$988.
$6,930.
$7,918.
$14,229.
$241,410.
$16,982.
$272,622.
$15,000.
$15,000.
$12,280.
$12,280.
$1,600.
$1,600.
$72,000.
$27,390.
$99,390.
$51,200.
$51,200.
$21,165.
$21,165.
$1,800.
$3,115.
$5,250.
$10,165.
$120,092.

89
07
95
39

Total
Quantity

261.
495.
394.
1579.
1132.
25.
1157.
85.
85.
1020.
150.
1170.
1081.
1081.
7620.
1602.
206.
9428.
5350.
954.
6304.
405.
100.
505.
90.
520.
610.
1176.
44623.
2011.
47810.
100.
100.
307.
307.
32.
32.
144.
249.
393.
128.
128.
249.
249.
3.
28.
17.
48.
8396.

10
99
86
05



Item
Number

209-06.

209-08.

209-08.

209-08.

209-08.

209-08.

209-08.

209-08.

209-09.

209-09.

209-09.

02

02

03

04

05

07

08

09

01

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

12" DIA COIR LOG (DESCRIPTION)

TEMPORARY SILT FENCE (WITH BACKING)

TEMPORARY SILT FENCE (WITHOUT BACKING)

TEMPORARY ENHANCED SILT FENCE

ENHANCED SILT FENCE CHECK (V-DITCH)

ROCK CHECK DAM

ENHANCED ROCK CHECK DAM

FILTER SOCK CHECK DAM

SANDBAGS

SEDIMENT FILTER BAG (15' X 15")

SEDIMENT FILTER BAG(15' X 10'")

Unit of
Measure

EACH

EACH

EACH

EACH

BAG

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhndbdbwdNhrRrNDd>rPwWwNDRFRODDdDLOWNERFODRWNDNREROENDNLOLDNMNODWONRFRFODWNDNREREOD>WNDE WD

Awarded Contracts

Average
Unit Price

$36.
$22.
$8.
$12.
$19.
$25.
$14.
$10.
512.
$7.

$6.

$5.

$5.

$5.

$2.

$3.

$3.

$2.

$2.
$18.
$18.
$1,050.
$50.
$153.
$580.
$751.
$673.
$533.
$577.
$1,090.
$1,161.
$815.
$817.
$928.
$413.
$434.
$430.
$18.
$15.
$11.
$4.

$8.
$1,311.
$750.
$484.
$1,372.
$961.
$1,384.
$1,924.

71
28
52
02

10
Total Total
Cost Quantity
$35,567.21 969.00
$90,310.91 4053.50
$205,568.00 24135.50
$451,538.92 37554.20
$4,999.00 263.00
$2,500.00 100.00
$7,060.00 500.00
$15,899.50 1531.00
$30,458.50 2394.00
$513,491.90 65598.00
$144,815.95 22924.00
$460,108.87 87830.00
$914,971.35 182154.00
$2,033,388.07 358506.00
$109,974.40 49451.00
$34,219.16 10376.00
$203,529.90 66547.00
$330,389.25 164287.00
$678,112.71 290661.00
$1,800.00 100.00
$1,800.00 100.00
$25,200.00 24.00
$10,400.00 208.00
$35,600.00 232.00
$390,432.20 673.00
$36,076.606 48.00
$169,139.85 251.00
$411,825.00 772.00
$1,007,473.71 1744.00
$328,387.72 301.00
$67,369.26 58.00
$131,296.91 161.00
$327,710.00 401.00
$854,763.89 921.00
$40,969.75 99.00
$174,735.00 402.00
$215,704.75 501.00
$59,290.00 3220.00
$10,497.50 670.00
$161,668.58 14066.00
$112,002.00 23674.00
$343,458.08 41630.00
$30,160.00 23.00
$18,000.00 24.00
$22,287.80 46.00
$63,150.00 46.00
$133,597.80 139.00
$13,840.00 10.00
$88,520.00 46.00



Item
Number

209-09.

209-09.

209-09.

209-10.

209-10.

209-13.

209-20.

209-20.

209-40.

209-40.

209-40.

209-40.

209-40.

209-40.

40

41

43

01

20

04

03

04

30

31

32

33

34

41

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CURB INLET PROTECTION (TYPE 1)

CURB INLET PROTECTION (TYPE 2)

CURB INLET PROTECTION (TYPE 4)

TEMPORARY DEWATERING STRUCTURE

TEMPORARY SEDIMENT TRAP

TURBIDITY CURTAIN

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

POLYETHYLENE SHEETING (10 MIL.)

CATCH BASIN PROTECTION (TYPE A)

CATCH BASIN PROTECTION (TYPE B)

CATCH BASIN PROTECTION (TYPE C)

CATCH BASIN PROTECTION (TYPE D)

CATCH BASIN PROTECTION (TYPE E)

CATCH BASIN FILTER ASSEMBLY (TYPE 1)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$747.
$1,533.
$50.
$50.
$575.
$454.
$507.
$353.
$518.
$162.
$333.
$261.
$100.
$16.
$44.
$29.
$16.
$20.
$41.
$30.
$35.
$23.
$6.
$2.
$5.
$5.
$2.
$6.
$2.
$583.
$616.
$630.
$614.
$616.
$616.
$416.
$416.
$337.
$579.
$349.
$443.
$411.
$385.
$385.
$732.
$1,265.
$653.
$634.
$724.

62
25
00
00
00
17
03
73
81
04
03

Total
Cost

$15,700.
$118,060.
$50.
$50.
$8,050.
$8,175.
$16,225.
$94,447.
$14,008.
$64,330.
$36,300.
$209,085.
$29,800.
$9,834.
$39,634.
$53,926.
$73,746.
$127,672.
$21,985.
$17,820.
$39,805.
$1,240.
$7,199.
$4,120.
$17,439.
$29,999.
$15,180.
$2,020.
$17,200.
$9,341.
$18,505.
$16,400.
$44,247.
$1,233.
$1,233.
$1,250.
$1,250.
$5,406.
$3,474.
$38,097.
$97,165.
$144,142.
$4,235.
$4,235.
$16,858.
$10,120.
$16,348.
$19, 665.
$62,991.

00
00
00
00

Total
Quantity

21
77
1

1.
14.
18.
32.

267.
27.
397.
109.
800.
298.
596.
894.
1828.
4440.
6268.
528.
594.
1122.
52.
1044.
1455.
3151.
5702.
5730.
315.
6045.

109.
219.
350.
11.
11.
23.

25.
31.
87.

.00
.00
.00
00

11



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 12

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
209-40.42 CATCH BASIN FILTER ASSEMBLY (TYPE 2) EACH 1 $800.00 $46,400.00 58.00
3 $1,060.20 $109,200.76 103.00
4 $703.00 $24,605.00 35.00
STATE $919.42 $180,205.76 196.00
209-40.43 CATCH BASIN FILTER ASSEMBLY (TYPE 3) EACH 1 $935.76 $43,045.00 46.00
3 $1,600.00 $1,600.00 1.00
4 $715.00 $15,015.00 21.00
STATE $877.35 $59,660.00 68.00
209-40.44 CATCH BASIN FILTER ASSEMBLY (TYPE 4) EACH 1 $633.00 $7,596.00 12.00
3 $743.65 $15,616.67 21.00
4 $1,100.00 $1,100.00 1.00
STATE $715.08 $24,312.67 34.00
209-40.45 CATCH BASIN FILTER ASSEMBLY (TYPE 5) EACH 1 $985.00 $75,845.00 77.00
3 $1,166.67 $8,166.70 7.00
STATE $1,000.14 $84,011.70 84.00
209-40.40 CATCH BASIN FILTER ASSEMBLY (TYPE 6) EACH 1 $633.00 $1,899.00 3.00
3 $653.89 $128,816.69 197.00
4 $1,100.00 $25,300.00 23.00
STATE $699.62 $156,015.69 223.00
209-40.47 CATCH BASIN FILTER ASSEMBLY (TYPE 7) EACH 1 $1,020.00 $4,080.00 4.00
3 $714.68 $18,581.76 26.00
4 $1,027.27 $22,600.00 22.00
STATE $870.42 $45,261.76 52.00
209-40.48 CATCH BASIN FILTER ASSEMBLY (TYPE 8) EACH 1 $818.00 $13,906.00 17.00
3 $1,233.34 $2,466.68 2.00
4 $1,100.00 $3,300.00 3.00
STATE $894.21 $19,672.68 22.00
209-65.03 TEMPORARY DIVERSION CHANNEL L.F. 1 $1,100.00 $93,500.00 85.00
3 $31.29 $16,834.92 538.00
4 $4.76 $104,330.00 21903.00
STATE $9.53 $214,664.92 22526.00
209-65.04 TEMPORARY IN STREAM DIVERSION L.F. 1 $103.71 $288,015.00 2777.00
2 $159.53 $163,196.60 1023.00
3 $49.85 $151,640.46 3042.00
4 $45.70 $139,490.00 3052.00
STATE $75.03 $742,342.06 9894.00
209-65.14 TEMPORARY STREAM DIVERSION LS 2 $45,000.00 $45,000.00 1.00
STATE $45,000.00 $45,000.00 1.00
302-01.01 HYDRATED LIME TON 4 $225.00 $1,182,375.00 5255.00
STATE $225.00 $1,182,375.00 5255.00
303-01 MINERAL AGGREGATE, TY A BASE, GRADING D TON 1 $49.72 $10,669,853.74 214617.00
2 $54.85 $1,962,944.94 35790.00
3 $32.54 $10,362,924.62 318461.52
4 $33.98 $17,614,176.35 518431.00
STATE $37.35 $40,609,899.65 1087299.52
303-01.01 GRANULAR BACKFILL (ROADWAY) TON 1 $77.28 $168,314.50 2178.00
2 $50.68 $11,150.00 220.00
3 $48.45 $774,531.78 15986.00
4 $46.65 $1,854,939.20 39767.00



Item
Number

303-01.

303-01.

303-01.

303-02

303-10.

303-10.

303-10.

303-10.

303-10.

303-20.

304-01.

304-01.

304-02

307-01.

307-01.

307-01.

02

03

09

01

02

03

04

07

02

02

03

01

07

08

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

GRANULAR BACKFILL (BRIDGES)

GRANULAR BACKFILL (RETAINING WALLS)
MINERAL AGGR,TY A BS,GRADING D LIMESTONE
MINERAL AGGR,TY B BASE, GR

MINERAL AGGREGATE (SIZE 57)

MINERAL AGGREGATE (SIZE 2)

MINERAL AGGREGATE (SIZE 68)

MINERAL AGGREGATE

MINERAL AGGREGATE (SIZE 4)

RIVER GRAVEL

CEMENT (SOIL-CEMENT BASE)

PROCESSING (SOIL-CEMENT BASE)
BITUMINOUS MATERIAL (SOIL-CEMENT BASE)

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR B-M

ASPHALT CONC MX (PG64-22) (BPMB-HM)GR B-M2

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

STATE

Awarded Contracts

Average
Unit Price

$48.30
$68.59
$75.75
$62.15
$109.51
$74.16
$53.00
$53.00
$47.11
$47.11
$30.05
$30.05
$61.75
$65.24
$76.61
$55.86
$61.69
$62.00
$62.00
$83.00
$54.00
$63.56
$57.17
$56.92
$53.17
$85.00
$57.00
$90.50
$90.50
$40.00
$40.00
$248.00
$248.00
$1.95
$1.95
$981.00
$981.00
$139.39
$223.24
$110.90
$119.25
$124.95
$90.00
$90.00
$158.19
$134.07
$123.67
$119.71
$127.36

Total
Cost

$2,808,935.
$39,096.
$16,967.
$75,760.
$54,100.
$185,923.
$224,826.
$224,826.
$3,630,136.
$3,630,136.
$1,894,130.
$1,894,130.
$377,232.
$94,985.
$290,369.
$594,185.
$1,356,772.
$204,290.
$204,290.
$9,628.
$12,744.
$22,372.
$249,993.
$160,053.
$648,356.
$140,420.
$1,198,823.
$9,231.
$9,231.
$10,720.
$10,720.
$264,368.
$264,368.
$110,214.
$110,214.
$48,069.
$48,069.
$1,865,693.
$362,804.
$576, 666.
$5,847,478.
$8,652,643.
$54,000.
$54,000.
$2,441,697.
$1,409,379.
$1,884,283.
$7,660,518.
$13,395,878.

48
00
40
00
00
40
00
00
00
00
00
00
37
00
31
52

13

Total
Quantity

58151.00
570.00
224.00
1219.00

494.00
2507.00
4242.00
4242.00

77062.00

77062.00

63041.00

63041.00

6108.60
1456.00
3790.00

10637.50

21992.10

3295.00
3295.00
116.00
236.00
352.00
4373.00
2812.00
12194.00
1652.00

21031.00
102.00
102.00
268.00
268.00

1066.00
1066.00
56520.00
56520.00
49.00
49.00
13385.00
1625.20
5200.00

49036.00

69246.20
600.00
600.00

15435.00

10512.00

15236.52

63994.00

105177.52



Item
Number

307-01.

307-01.

307-01.

307-01.

307-01.

307-01.

307-02.

307-02.

307-02.

307-02.

307-03.

307-03.

307-03.

307-03.

10

15

18

20

21

22

01

07

08

09

01

08

09

10

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR C-W

ASC MIX

ASPHALT CONCRETE MIX

ASP. CONC. MIX(PG64-22)

ASP. CONC. MIX(PG70-22)

ASP. CONC. MIX(PG76-22)

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

(PG64-22)

CONC.

CONC

CONC

CONC

CONC

CONC

CONC

CONC

(BPMLC-HM) GR. CS

(PG64-22) GR CM

(BPMB-HM) GR A-S

(BPMB-HM) GR A-S

(BPMB-HM)

GR A-S

MIX (PG70-22) (BPMB-HM)GR A

MIX (PG70-22) (BPMB-HM)GR B-M

MX (PG70-22) (BPMB-HM) GR B-M2

MIX (PG70-22) (BPMB-HM)GR CAM
MIX (PG76-22) (BPMB-HM) GR A

MX (PG76-22) (BPMB-HM) GR B-M2

MIX (PG76-22) (BPMB-HM) GR C

MIX (PG76-22) (BPMB-HM)GR CS

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$95.
$129.
$126.
$140.
$149.
$108.
$131.
$205.
$113.

$95.
$106.
$124.
$108.
$109.
$137.
$107.
$127.
$124.
$200.
$125.
$115.
$117.
$135.
$147.
$104.
$118.
$118.
$124.
$124.
$138.
$141.
$114.
$122.
$124.
$140.
$140.
$200.
$132.
$111.
$119.
$200.
$125.
$128.
$123.
$127.

$99.

$99.
$183.
$183.

03
65
19
77
33
81
01
63
81
39
03

36
13
50

00
45
41
02

00
12
12

Total
Cost

$367,402.
$4,511,819.
$4,879,221.
$2,798,552.
$739,040.
$1,395,370.
$4,932,963.
$86,364.
51,274,883,
$1,155,046.
$2,516,293.
$349,303.
$2,258,388.
$2,607,691.
$3,157,709.
$2,503,949.
$3,575,050.
$9,236,709.
$49,600.
$768,528.
$4,239,101.
$5,057,230.
$4,043,750.
$198,775.
$3,372,533.
$8,253,0091.
$15,868,149.
$55,938.
$55,938.
$2,975,667.
$983,001.
$2,599,150.
$9,956,728.
$16,514,637.
$884,240.
$884,240.
$98, 600.
$6,374,326.
$8,745,230.
$15,218,156.
$165,400.
$187,500.
$3,452,343.
$3,269,311.
$7,074,555.
$2,191,662.
$2,191,662.
$370, 825.
$370, 825.

00
20
20
97

Total
Quantity

3866.
34800.
38666.
19881.

4949.
12824.
37654.

420.
11202.
12109.
23731.

28009.
20911.
23720.
22984.
23364.
28033.
74381.

248.

6145.
36706.
43099.
29785.

1350.
32401.
69886.

133422.
450.
450.

21447.

6933.
22792.
81368.

132540.
6316.
6316.

493.
48157.
78695.

127345.
827.

1500.
26876.
26492.
55695.
22138.
22138.

2025.

2025.

00
00
00
00

14



Item
Number

307-03.

307-03.

307-04.

307-04.

307-04.

308-01.

308-01.

309-01.

309-01.

309-02

309-10.

311-03.

311-03.

313-03

402-01

402-02

403-01

11

12

01

02

08

10

15

01

02

01

04

10

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR CW

ASPHALT CONCRETE MIX (PG76-22) GR CM

ASP CONC MIX (PG82-22) (BPMB-HM) GR A
ASPHALT CONC MX (PG82-22) (BPMB-HM) GR A-S
ASPHALT CONC MX (PG82-22) (BPMB-HM)GR B-M2
COLD IN PLACE RECYCLED BITUMINOUS PVMNT
ENGINEERED ASPHALT EMULSION

MINERAL AGGREGATE (A-CBC)

PORTLAND CEMENT (A-CBC)

BITUMINOUS MATERIAL (A-CBC)

PORTLAND CEMENT

HOT IN PLACE RECYCLING OF ASPHALT PAVEME
ASPHALT REJUVENATING AGENT

TREATED PERMEABLE BASE

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

AGGREGATE FOR COVER MATERIAL (PC)

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$102.43
$102.00
$102.27
$123.22
$119.17
$99.54
$114.00
$113.49
$175.00
$175.00
$160.00
$160.00
$235.00
$235.00
$5.78
$5.78
$698.82
$698.82
$30.25
$30.25
$416.42
$416.42
$1,177.99
$1,177.99
$355.12
$355.12
$5.82
$5.82
$3.95
$3.95
$39.90
$25.40
$30.25
$28.06
$1,195.17
$1,449.52
$826.76
$826.86
$949.35
$146.65
$549.57
$60.72
$43.54
$78.44
$1,029.77
$1,122.58
$775.15
$1,064.03
$910.74

Total
Cost

$4,241,100.
$2,609,364.
$6,850,464.
$7,559,054.
$3,273,703.
$5,387,897.
$429,438.
$16,650,093.
$263,200.
$263,200.
$150,720.
$150,720.
$185,415.
$185,415.
$785,004.
$785,004.
$698,121.
$698,121.
$3,784,203.
$3,784,203.
$2,321,101.
$2,321,101.
$434, 680.
$434,680.
$118,254.
$118,254.
$2,755,722.
$2,755,722.
$934,443.
$934,443.
$244,507.
$1,587,383.
$1,297,011.
$3,128,902.
$527,068.
$174,087.
$492,788.
$644,044.
$1,837,988.
$205, 454
$63,146.
$125,558.
$141,090.
$535,250.
$2,620,559.
$164,906.
$2,583,170.
$817,569.
$6,186,206.

90
00
90
25

Total
Quantity

41404.00
25582.00
66986.00
61347.00
27470.00
54126.00
3767.00
146710.00
1504.00
1504.00
942.00
942.00
789.00
789.00
135814.00
135814.00
999.00
999.00
125118.00
125118.00
5574.00
5574.00
369.00
369.00
333.00
333.00
473390.00
473390.00
236696.00
236696.00
6128.00
62502.67
42875.00
111505.67
441.00
120.10
596.05
778.90
1936.05
1401.00
114.90
2067.80
3240.20
6823.90
2544.80
146.90
3332.46
768.37
6792.53

15



Item
Number

403-01.

403-01.

403-02.

403-02.

403-05.

405-01.

405-01.

406-04.

406-04.

407-20.

411-01.

411-01.

411-01.

411-01.

01

10

01

02

01

01

02

02

03

05

07

10

11

21

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

BITUMINOUS MATERIAL FOR TACK COAT (MICRO

HIGH PERFORMANCE FOG SEALS

TRACKLESS TACK COAT

HOT APPLIED TACK COAT

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

BITUMINOUS MATERIAL (BSC)

MINERAL AGGREGATE (BSC)

HIGH FRICTION SURFACE TREATMENT

HIGH FRICTION SURF. TRTMNT (SINGLE LIFT)

SAW CUTTING ASPHALT PAVEMENT

ACS MIX (PG64-22) GRADING E SHOULDER

ACS MIX (PG64-22) GRADING D

ACS MIX (PG64-22) GRADING E RDWY

LONGITUDINAL JOINT SEALANT

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

TON

TON

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NNWNRFRFRDWNDRFRFOD_cRRNDWNDODDWNREREOD»,OWNDOND S WDND R

n
3
p
=]
=

Awarded Contracts

Average
Unit Price

$1,080.45
$1,004.36
$462.22
$577.21
$922.65
$1.17
$0.70
$0.69
$0.97
$1,268.62
$933.10
$871.50
$783.06
$939.35
$740.00
$750.00
$745.32
$12,622.88
$12,622.88
$850.00
$1,500.00
$1,075.00
$1,128.53
$90.00
$85.00
$55.00
$72.71
$37.13
$37.13
$44.13
$44.13
$5.50
$7.84
$4.74
$3.83
$4.31
$133.82
$130.44
$107.31
$130.68
$125.11
$163.79
$154.27
$120.76
$137.42
$134.05
$430.00
$430.00
$2,983.50

Total
Cost

$23,770.
$66,287.
$3,697.
$8,658.
$102,413.
$335, 635.
$5,971.
$132,973.
$474,580.
$1,603,540.
$1,197,541.
$727,700.
$1,761,099.
$5,289,881.
$136,900.
$157,500.
$294,400.
$10,0098.
$10,098.
$90, 950.
$154,500.
$169,850.
$415,300.
$76,680.
$67,150.
$75,900.
$219,730.
$219,968.
$219, 968.
$153,208.
$153,208.
$20,142.
$8,428.
$168,380.
$189,570.
$386,522.
$2,368,419.
$2,461,728.
$1,892,463.
$1,378,972.
$8,101,583.
$4,222,641.
$7,017,624.
$17,421,505.
$9,428,086.
$38,089,859.
$39,990.
$39,990.
$401,578.

00
82
76
15
73
77
70
35

Total
Quantity

22.

66.

8.

15.
111.
287049.
8531.
191442.
487022.
1264.
1283.
835.
2249.
5631.
185.
210.
395.

0.

0.

107.
103.
158.
368.
852.
790.
1380.
3022.
5924.
5924.
3472.
3472.
3660.
1075.
35526.
49449.
89710.
17699.
18872.
17635.
10552.
64758.
25781.
45490.
144265.
68606.
284142.
93.

93.
134.

00
00
00
00

16



Item
Number

411-02.

411-03.

411-03.

411-03.

411-03.

411-03.

411-03.

411-04

411-04.

411-12.

411-12.

411-12.

10

10

12

13

23

26

34

10

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

ACS MIX(PG70-22) GRADING D

ACS MIX(PG76-22) GRADING D

ACS MIX (PG64-22) THIN LIFT

ACS MIX(PG70-22) THIN LIFT

ACS MIX (PG76-22) OGFC

ACS MIX(PG70-22) THIN LIFT
ACS MIX (PG64-22) THIN LIFT

CRACK SEALANT

ACS MIX (PG82-22) GRADING D

D ASPHALT

D ASPHALT

E ASPHALT

E SHOULDER

SCORING SHOULDERS (CONT. 16IN)

SCORING SHOULDERS (NON-CONT. 16IN)

SCORING RUMBLE STRIPE (NON-

CONT. B8IN)

Unit of
Measure

TON

TON

TON

TON

TON

TON

TON

LB.

TON

Region

Awarded Contracts

Average
Unit Price

$2,691.40
$2,649.45
$2,746.47
$144.75
$150.33
$124.33
$148.28
$139.76
$284.19
$146.68
$151.23
$146.63
$152.36
$139.54
$165.00
$125.86
$122.01
$132.08
$145.57
$151.50
$142.20
$145.63
$169.73
$164.58
$153.07
$178.56
$164.48
$110.00
$110.00
$114.20
$114.20
$1.49
$1.70
$1.61
$250.00
$162.00
$175.44
$1,016.22
$800.21
$935.24
$1,242.05
$982.90
$1,160.17
$968.20
$953.48
$1,016.06
$1,029.56
$1,305.04
$1,120.82

Total
Cost

$250,031.
$731,562.
$1,383,172.
$13,650,122.
$8,963,468.
$17,481,271.
$18,585,103.
$58,679, 966.
$515,233.
$2,152,061.
$14,260,6009.
$1,258,690.
$18,186,594.
$4,343,875.
$382,800.
$911,628.
$3,199,964.
$8,838,267.
$6,127,785.
$1,945,108.
$3,025,873.
$11,098,767.
$15,055,296.
$4,266,113.
$10,551, 682.
$4,034,784.
$33,907,876.
$355,410.
$355,410.
$634,600.
$634,600.
$497,655.
$770,515.
$1,268,170.
$143,250.
$514,998.
$658,248.
$129, 466.
$64,177.
$174,113.
$92,400.
$460,157.
$39,794.
$21,397.
$27,555.
$69,619.
$158,365.
$50,374.
$50,324.

00
84

Total
Quantity

92.
276.
503.

94302.
59627.
140607.
125334.
419870.
1813.
14672.
94297.
8584.
119366.
31129.
2320.
7243.
26226.
66918.
42095.
12839.
21279.
76213.
88703.
25922.
68934.
22596.
206155.
3231.
3231.
5557.
5557.
333997.
454570.
788567.
573.
3179.
3752.
127.

80.
186.

74.
468.

34.

22.

28.

68.
153.

38.

44 .

90
12
62
00

17



Item
Number

411-12.

411-12.

411-51.

411-51.

411-51.

414-03.

414-03.

414-04.

414-04.

415-01.

415-01.

415-01.

501-01.

04

05

01

02

10

01

02

03

04

01

02

03

03

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

SCORING RUMBLE STRIPE (NON-CONT. 4IN)

SCORING FOR CENTERLINE RUMBLE

POTHOLE TEMPORARY REPAIR (ASPHALT)

POTHOLE PERMANENT REPAIR (ASPHALT)

INFRARED POTHOLE REPAIR (ASPHALT)

(4IN WIDTH

EMULSIFIED ASPHALT FOR MICRO-SURFACING

AGGREGATE FOR MICRO SURFACING

ASPHALT EMULSION (SCRUB SEAL)

MINERAL AGGREGATE (SCRUB SEAL)

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

COLD PLANING BITUMINOUS PAVEMENT

PORTLAND CEM CONCRETE PVMT (PLAIN)

10"

Unit of
Measure

L.M.

TON

TON

TON

TON

TON

TON

TON

Region

Awarded Contracts

Average
Unit Price

$716.61
$965.64
$911.15
$1,310.27
$2,594.95
$783.88
$905.60
$1,061.72
$2,976.63
$2,976.63
$135.00
$150.00
$142.50
$162.00
$190.00
$176.00
$6.00
$9.00
$7.50
$1,839.42
$1,501.57
$1,629.88
$1,347.19
$1,559.33
$171.25
$99.09
$131.52
$161.66
$127.90
$1,173.54
$1,574.03
$1,456.60
$60.13
$73.48
$70.11
$31.47
$31.32
$25.45
$27.10
$27.94
$8.58
$15.26
$25.24
$4.88
$7.54
$56.10
$768.00
$63.24
$175.00

Total
Cost

$101,400.
$51,565.
$253, 664.
$66,404.
$36,485.
$54,668.
$85,715.
$243,273.
$5,655.
$5,655.
$6,750.
$7,500.
$14,250.
$81,000.
$95,000.
$176,000.
$30,000.
$45,000.
$75,000.
$469,052.
$935,475.
$136,900.
$262,702.
$1,804,139.
$363,908.
$514,302.
$91,274.
$262,697.
$1,232,182.
$517,531.
$1,673,193.
$2,190,725.
$176,068.
$636,724.
$812,792.
$5,502,818.
$5,847,639.
$10,736,4009.
$6,180,144.
$28,267,011.
$491,532.
$240,133.
$163,031.
$543,329.
$1,438,026.
$105,365.
$14,592.
$119,957.
$634,900.

00
10
30
71
00
04
70
45
60
60
00
00
00
00
00
00
00
00
00
00
11
92
05

18

Total
Quantity

141.50
53.40
278.40
50.68
14.06
69.74
94.65
229.13
1.90

1.90
50.00
50.00
100.00
500.00
500.00
1000.00
5000.00
5000.00
10000.00
255.00
623.00
84.00
195.00
1157.00
2125.00
5190.00
694.00
1625.00
9634.00
441.00
1063.00
1504.00
2928.00
8665.00
11593.00
174882.00
186729.00
421895.01
228072.00
1011578.01
57283.00
15741.00
6460.00
111228.90
190712.90
1878.00
19.00
1897.00
3628.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 19

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $140.32 $1,143,698.24 8150.42
4 $133.34 $5,716,915.50 42875.00
STATE $137.15 $7,495,513.74 54653.42
501-01.05 PORTLAND CEM CONCRETE PVMT (PLAIN) 12" S.Y. 3 $145.00 $5,318,310.00 36678.00
STATE $145.00 $5,318,310.00 36678.00
501-01.06 PORTLAND CEM CONCRETE PVMT (PLAIN) 13" S.Y. 3 $157.00 $2,744,046.00 17478.00
STATE $157.00 $2,744,046.00 17478.00
502-01 CLEANING AND SEALING JOINTS L.F. 2 $3.27 $62,941.00 19240.00
3 $155.00 $58,125.00 375.00
STATE $6.17 $121,066.00 19615.00
502-01.02 CLEANING JOINTS L.F. 2 $47.51 $7,126.50 150.00
STATE $47.51 $7,126.50 150.00
502-02 HOLES EACH 1 $500.00 $2,500.00 5.00
2 $500.00 $2,500.00 5.00
3 $1.44 $28.70 20.00
STATE $167.62 $5,028.70 30.00
502-03.13 CONCRETE PAVEMENT REMOVAL S.Y. 3 $20.00 $108,760.00 5438.00
4 $17.00 $59,857.00 3521.00
STATE $18.82 $168,617.00 8959.00
502-03.20 FULL DEPTH PCC PAVEMENT REPAIR C.Y. 4 $586.00 $36,332.00 62.00
STATE $586.00 $36,332.00 62.00
502-03.25 FULL DEPTH PCC PAVEMENT REP HIGH EARLY C.Y. 1 $1,085.14 $2,558,770.00 2358.00
2 $815.00 $1,426,250.00 1750.00
3 $855.24 $3,273,855.00 3828.00
4 $890.00 $1,557,500.00 1750.00
STATE $910.22 $8,816,375.00 9686.00
502-03.26 PARTIAL DPTH PCC PAVEMENT REP HIGH EARLY S.Y. 1 $130.00 $6,500.00 50.00
2 $130.00 $6,500.00 50.00
3 $117.00 $11,700.00 100.00
4 $120.00 $3,600.00 30.00
STATE $123.04 $28,300.00 230.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 1 $19.31 $208,930.00 10820.00
2 $20.00 $204,000.00 10200.00
3 $15.04 $596,221.60 39637.00
4 $18.77 $276,037.60 14708.00
STATE $17.05 $1,285,189.20 75365.00
502-04.02 LOAD TRANSFER DOWELS EACH 1 $32.43 $154,184.00 4754.00
2 $22.00 $88,000.00 4000.00
3 $22.34 $209,413.00 9375.00
4 $18.48 $97,180.00 5260.00
STATE $23.46 $548,777.00 23389.00
502-04.03 TRANSVERSE TIE-BARS EACH 1 $54.36 $57,516.00 1058.00
2 $18.00 $28,800.00 1600.00
3 $18.27 $31,720.50 1736.00
4 $22.20 $23,021.00 1037.00
STATE $25.97 $141,057.50 5431.00
502-07 SPALL REPAIR S.Y. 3 $943.00 $13,202.00 14.00
STATE $943.00 $13,202.00 14.00

502-08 PRE-ROLLING S.Y. 1 $1.00 $50.00 50.00



Item
Number

502-08.

502-08.

502-08.

502-08.

502-10

502-25

503-01

503-60

601-02

602-02.

602-03

602-03.

602-04.

01

02

03

07

01

01

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

RESEALING JOINTS (HOT POURED ELASTIC)

RESEALING JOINTS (SILICONE SEALANT)

SEALING SHOULDER JOINTS

SEALING RANDOM CRACKS (SILICONE SEALANT)

CEMENT-FLY ASH GROUT

SAWING CONCRETE JOINTS

GRINDING CONCRETE PAVEMENT

RETROFIT DOWEL BAR

TREATED TIMBER
STRUCTURAL STL

STEEL STRUCTURES

STEEL STRUCTURES

STL STRUCTURES

Unit of
Measure

EACH

MBFM

LB.

LS

LS

LS

Region

Awarded Contracts

Average
Unit Price

$1
$37

$9.

$3.

$2.

$2.

$7.

$6.

$6.

$6.

$6.

$6.

$2.

$2.

$6.

$4.

$9.

$2.

$5.

$10.

$7.

S1.

S1.

$4.

$2.

$14.

$14.

$5.

$7.

$25.

$25.

$5.

$12.

$12.

$13.

$150.

$25.
$7,500.
$7,500.
$10.

$10.
$765,000.
$7,500,000.
$4,132,500.
$50,000.
$50,000.
$2,192,872.
$5,633,500.
$3,053,029.

.00
.88
31
28

Total
Cost

$5.

$606.

$661.
$30,931.
$31,928.
$62,859.
$44,744.
$30,000.
$107,200.
$24,600.
$206,544.
$23,208.
$3,000.
$12,500.
$20,400.
$59,108.
$45,810.
$7,466.
$6,565.
$2,500.
$62,341.
$50.

$50.

$352.

$452.
$19,140.
$19,140.
$453,330.
$91,150.
$21,250.
$12,500.
$578,230.
$300.

$300.
$1,387.
$2,250.
$4,237.
$52,500.
$52,500.
$10,100.
$10,100.
$765,000.
$7,500,000.
$8,265,000.
$50,000.
$50,000.
$6,578,618.
$5,633,500.
$12,212,118.

20

Total
Quantity

5.00
16.00
71.00

9424.00
12280.00
21704.00

5918.00

5000.00
16000.00

4100.00
31018.00

3434.00

1500.00

5000.00

3400.00
13334.00

4681.00

2610.00

1155.00

250.00
8696.00
50.00
50.00
80.00
180.00

1320.00

1320.00
89026.00
11700.00

850.00
500.00
102076.00
25.00
25.00
100.00
15.00
165.00

1010.00
1010.00

SR W R RN R
o
o



Item
Number

602-04.

602-08.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

02

01

01

12

19

20

32

48

49

51

52

53

54

55

56

57

58

59

60

61

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

STL STRUCTURES

JACKING STRUCTURES

STRUCTURAL STEEL REPAIRS

BEARING DEVICE

(REPAIR)

JACKING STEEL SPANS

BOLTS

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

BEARING DEVICE

BEARING DEVICE

(REPAIRS)

REPAIR
REPAIR

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)
REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

Unit of
Measure

LS

LS

LS

LS

LS

EACH

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE

Awarded Contracts

Average
Unit Price

$5,633,500.
$5,633,500.
$137,250.
$25,000.
$99,833.
$94,000.
$116, 666.
$5,000.
$89,800.
$101,958.
$34,500.
$56,986.
$85,029.
$258,363.
$171, 696.
$519.
$519.
$30.

$35.

$35.
$32,000.
$32,000.
$255,000.
$255,000.
$4,917.
$325,000.
$16,148.
$475,000.
$475,000.
$575,000.
$575,000.
$232,000.
$232,000.
$216,000.
$216,000.
$102,000.
$102,000.
$56,000.
$56,000.
$27,000.
$27,000.
$15,000.
$15,000.
$9,047.
$7,250.
$8,898.
$4,000.
$7,250.
$5,625.

00
00
00

Total
Cost

$5,633,500.
$5,633,500.
$274,500.
$25,000.
$299,500.
$94,000.
$350, 000.
$5,000.
$449,000.
$101,958.
$69,000.
$170,958.
$85,029.
$258,363.
$343,392.
$16,102.
$16,102.
$19,175.
$750,170.
$769,345.
$128,000.
$128,000.
$255,000.
$255,000.
$270,436.
$650, 000.
$920,436.
$950, 000.
$950, 000.
$575,000.
$575,000.
$232,000.
$232,000.
$432,000.
$432,000.
$204,000.
$204,000.
$336,000.
$336,000.
$27,000.
$27,000.
$45,000.
$45,000.
$1,203,287.
$87,000.
$1,290,287.
$48,000.
$87,000.
$135,000.

00
00
00
00

Total
Quantity

N

=
= W
N W

145.
12.
12.
24.

FRPWNRORWRE WER NP
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.00
.00
.00
.00
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Item
Number

602-10.

602-10.

602-10.

603-01.

603-02.

603-02.

603-02.

603-02.

603-05.

603-05.

604-01.

604-01.

604-01.

604-02.

604-02.

604-02.

72

82

83

01

01

02

15

20

20

21

01

02

20

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

STRUCTURAL STEEL CRACK REPAIR
TRUSS RELOCATION

PIN INSPECTION

PNTG STL STR

REPNTG EX STEEL STRUCTURES

REPNTG EX STEEL STRUCTURES

REPAINT EXISTING BEARINGS

SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

BOX TUBE SAFETY RAIL

CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)

EPOXY COATED REINFORCING STEEL

Unit of
Measure

EACH

LS

LS

LS

LS

LS

LS

S.F.

LS

LS

LB.

LB.

LB.

Region

Awarded Contracts

Average
Unit Price

$19,000.
$19,000.
$250,000.
$250,000.
$15,000.
$15,000.
$3,360.
$4,532.
$3,946.
$2,525,250.
$2,262,610.
$2,350,156.
$236,470.
$236,470.
$50,000.
$17,566.
$28,377.
$56.

$56.
$1,050,000.
$1,403,840.
$1,285,893.
$101, 650.
$101,650.
$1,892.
$1,425.
$1,644.
$1,050.
$1,237.

S1.

$2.

S1.

S1.

S1.

$450.

$190.

$110.

$187.
$1,546.
$1,250.
$1,297.
$986.
$1,177.

S1.

$2.

$1.

$1.

S1.

$2.

00
00
00
00
00
00
00
49
25
00
00

Total
Cost

$57,000.
$57,000.
$250,000.
$250,000.
$15,000.
$15,000.
$3,360.
$4,532.
$7,892.
$2,525,250.
$4,525,220.
$7,050,470.
$236,470.
$236,470.
$50,000.
$35,133.
$85,133.
$183,748.
$183,748.
$1,050,000.
$2,807,680.
$3,857, 680.
$101, 650.
$101,650.
$399,400.
$109,738.
$1,652,761.
$3,161,886.
$5,323,785.
$85,776.
$18,774.
$369,636.
$848,933.
$1,323,120.
$76,500.
$172,220.
$67,760.
$316,480.
$1,150,475.
$106,250.
$3,362,695.
$3,069,647.
$7,689,067.
$273,395.
$34,616.
$1,048,789.
$914,640.
$2,271,441.
$1,291,760.

00
00
00
00
00
00
00
49
49
00
00

68
00

Total
Quantity

w
N
1Sy
w

211.
7.
1005.
3010.
4303.
46260.
6705.
213269.
540035.
806269.
170.
904.
616.
1690.
744 .
85.
2592.
3111.
6532.
159772.
17308.
585159.
628115.
1390354.
432023.

WNRP R WONRENRRERRRRWO®

.00
.00
.00
.00

22



Item
Number

604-02.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-04.

604-04.

30

01

02

04

07

09

20

32

35

74

01

02

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONCRETE CULVERT ENCASEMENT

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

PAVEMENT @ BRIDGE ENDS

CLASS A CONCRETE

CLASS D CONCRETE (BRIDGE DECK)

BRIDGE JOINT MODIFICATION

CLASS DS CONCRETE

CLASS L CONCRETE

CLASS X CONCRETE

APPLIED TEXTURE FINISH (NEW STRUCTURES)

APPLIED TEXTURE FINISH (EX STRUCTURES)

Unit of
Measure

LB.

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

WNhRFRPRODDdLWNRFRPRODdWLWNDWRERODDLWLDNDMNODWNRFRFODEWRFRLDSEWONRFEFODSEWNDNREREODDDWNDNEREDLD WL D WN

Awarded Contracts

Average
Unit Price

$1.38
$1.75
$1.61
$1.78
$2,150.00
$2,150.00
$1,678.96
$1,012.27
$1,332.71
$1,193.43
$1,272.12
$2.52
$1.36
$1.64
$1.44
$1.64
$646.34
$496.38
$407.64
$424.93
$444.97
$1,477.36
$1,666.03
$721.70
$1,410.53
$1,610.99
$1,380.01
$1,378.79
$1,040.32
$1,239.59
$810.00
$810.00
$1,250.00
$1,250.00
$1,250.00
$2,150.00
$1,100.00
$1,140.17
$1,253.08
$1,081.55
$1,224.57
$13.96
$12.35
$10.95
$12.21
$11.93
$27.13
$15.31
$10.02

Total
Cost

$271,972.
$6,482,681.
$2,855,614.
$10,902,028.
$223,600.
$223,600.
$1,826,707.
$1,335,179.
$1,231,427.
$2,364,175.
$6,757,488.
$489,038.
$384,283.
$1,833,455.
$601,513.
$3,308,290.
$468,595.
$501,837.
$1,500,924.
$1,283,290.
$3,754, 646.
$1,484,750.
$36,652.
$76,261.
$1,597,664.
$1,680,265.
$837, 666.
$2,734,133.
$3,908,500.
$9,160,564.
$56,700.
$56,700.
$8,298,750.
$3,247,500.
$11,546,250.
$137,600.
$1,769,900.
$1,907,500.
$6,746,580.
$1,160,500.
$7,907,080.
$112,168.
$41,754.
$255,977.
$226,334.
$636,234.
$241,462.
$418,365.
$499,358.

32
68
00
00
00
00
28
18
20
00
66
20
05
17

Total
Quantity

196695.
3710441.
1773028.
6112187.

104.
104.
1088.
1319.
924.
1981.
5312.

193715.

283200.
1119796.

418953.
2015664.

725.
1011.
3682.
3020.
8438.
1005.

22.

105.
1132.
1043.

607.
1983.
3757.
7390.

70.
70.
6639.
2598.
9237.
64.
1609.
1673.
5384.
1073.
6457.
8036.
3380.
23382.
18536.
53334.
8899.
27330.
49857.

00
00
00
00

23



Item
Number

604-04.

604-04.

604-04.

604-05.

604-05.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-09.

604-009.

604-09.

04

20

41

31

32

01

02

03

04

05

06

07

08

09

10

11

12

80

81

82

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

BRIDGE END DRAINS (4'X8")
PAINTING CONCRETE SURFACES

THREE STAR STATE EMBLEM

BRIDGE DECK GROOVING (MECHANICAL)

BRIDGE DECK GRINDING AND GROOVING

RETAINING WALL

RETAINING WALL

RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
RETAINING WALL
CONCRETE REPAIRS
CONCRETE REPAIRS

CONCRETE REPAIRS

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$22.
$13.
$4,146.
$4,146.
$19.
$19.
$2,340.
$1,750.
$1,833.
$1,974.
$6.

$6.

S4.

$4.

$4.
$108.
$108.
$224.
$160.
$220.
$106.
$175.
$111.
$175.
$175.
$160.
$160.
$170.
$170.
$165.
$165.
$160.
$160.
$155.
$155.
$150.
$150.
$140.
$140.
$165.
$165.
$165.
$165.
$3,000.
$3,000.
$3,800.
$3,800.
$6,500.
$6,500.

00
50
04
04

Total
Cost

$8,492.
$1,167,677.
$8,292.
$8,292.
$8,316.
$8,316.
$28,080.
$21,000.
$22,000.
$71,080.
$26,685.
$35,919.
$154,584.
$127,032.
$344,222.
$34,668.
$34,668.
$7,494,008.
$300, 640.
$7,794,738.
$1,742,788.
$208, 600.
$1,951,388.
$2,006,550.
$2,006,550.
$965, 600.
$965, 600.
$1,528,980.
$1,528,980.
$1,050,390.
$1,050,390.
$835,200.
$835,200.
$1,402,440.
$1,402,440.
$173,850.
$173,850.
$381,780.
$381,780.
$339,405.
$339,405.
$340,065.
$340,065.
$396,000.
$396,000.
$110,200.
$110,200.
$201, 500.
$201,500.

00
88
08
08

Total
Quantity

386.
86472.
2.

2.
420.
420.
12.
12.
12.
36.
4392.
5280.
38305.
26398.
74375.
321.
321.
33454.
1879.
35333.
16337.
1192.
17529.
11466.
11466.
6035.
6035.
8994.
8994.
6366.
6366.
5220.
5220.
9048.
9048.
1159.
1159.
2727.
2727.
2057.
2057.
2061.
2061.
132.
132.
29.
29.
31.
31.

00
94
00
00

24



Item
Number

604-09.

604-09.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

83

84

01

05

07

14

18

20

21

22

23

26

30

35

42

43

44

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONCRETE REPAIRS
CONCRETE REPAIRS
CONCRETE REPAIRS

CONCRETE

CONCRETE REMOVAL

REMOVE EXISTING WEARING SURFACE

REINFORCING STEEL (REPAIRS)

HYDRODEMOLITION

CONTAINMENT & DISPOSAL OF WASTE

CONCRETE PARAPET REPAIR

CONCRETE PARAPET REPAIR

BRACING

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

EXPANSION JOINT REPAIRS (TYPE C)

CONCRETE REPAIRS

PENETRATING WATER REPELLENT CNC SEAL

EXPANSION JOINT REPAIRS

Unit of
Measure

EACH

EACH

LS

S.F.

LS

LS

LB.

LS

LS

EACH

Region

Awarded Contracts

Average
Unit Price

$7,800.
$7,800.
$4,000.
$4,000.
$15,500.
$15,500.
$372.
$260.
$295.
$296.
$282.
$5,000.
$5,000.
$85,362.
$15,000.
$54,704.
$62,171.
$7.

57.

$51.
$185.
$62.
$20,000.
$296,894.
$158,447.
$115.
$1,100.
$135.
$25,000.
$25,000.
$11,998.
$7,500.
$3,833.
$5,101.
$1,293.
$1,252.
$1,050.
$1,275.
$1,500.
$1,500.
$3,333.
$100.
$295.
$235.
$32.
$32.
$173.
$399.
$498.

00
00
00
00
00
00
44
85
50
32
10

Total
Cost

$109,200.
$109,200.
$204,000.
$204,000.
$15,500.
$15,500.
$115,082.
$573,859.
$278,480.
$129,490.
$1,096,911.
$5,000.
$5,000.
$256,088.
$15,000.
$164,112.
$435,200.
$1,946.
$1,946.
$257,199.
$78,070.
$335,269.
$20,000.
$296,894.
$316,894.
$224,763.
$45,100.
$269,863.
$25,000.
$25,000.
$35,994.
$90,000.
$149,500.
$275,494.
$439,719.
$92,650.
$21,000.
$553,369.
$966,000.
$966,000.
$10,000.
$17,600.
$72,570.
$100,170.
$76,237.
$76,237.
$226,284.
$218,495.
$1,653,111.

00
00
00
00
00
00
42
05
40
00
87

Total
Quantity

14.
14.
51.
51.
1.

1.
3009.
2200.
942.
437.
3888.

278.
278.
4966.
422.
5388.

1946.
41.
1987.

12.
39.
54.
340.
74.
20.
434.
644.
644.

176.
246.
425.
2375.
2375.
1302.
547.
3316.

~N Wk Wk

00
00
00
00

25



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

46

50

51

53

54

55

58

60

62

63

67

81

83

89

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

EXPANSION JOINT REPAIRS (TYPE G)

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB)

SCARIFYING

CONCRETE REPAIRS

CONCRETE REPAIRS

CONCRETE (FOUNDATION REPAIRS)

EPOXY INJECTION (INJECTION)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EPOXY INJCTN REPAIR (CMPLT AND IN PLACE)

CONCRETE REPAIRS (CRACKS)
CONCRETE REPAIRS
CONCRETE REPAIRS

COMPOSITE FIBER ENCASEMENT

MISCELLANEOUS BRIDGE ITEMS

Unit of
Measure

LS

Region

Awarded Contracts

Average
Unit Price

$416.19
$409.11
$1,275.00
$1,275.00
$506.56
$488.30
$846.97
$683.29
$548.30
$33.00
$50.00
$20.00
$8.00
$22.63
$1,040.00
$635.00
$611.11
$660.00
$681.60
$391.41
$256.31
$265.94
$214.94
$261.49
$2,500.00
$2,500.00
$261.73
$265.28
$322.49
$403.57
$267.92
$5,360.68
$3,940.00
$4,532.31
$100.14
$91.76
$99.67
$46.26
$95.90
$516.67
$516.67
$7.50
$7.50
$11,000.00
$11,000.00
$48.32
$52.37
$48.57
$3,754.78

Total
Cost

$891,470.96
$2,989,361.73
$119,850.00
$119,850.00
$762,372.30
$125,493.28
$193,955.00
$49,880.00
$1,131,700.58
$15,147.00
$9,350.00
$10,840.00
$4,624.00
$39,961.00
$20,800.00
$48,260.00
$27,500.00
$13,860.00
$110,420.00
$136,602.42
$556,449.08
$587,717.40
$202,900.00
$1,483,668.90
$17,500.00
$17,500.00
$45,279.00
$31,568.52
$2,579.93
$2,825.00
$82,252.45
$739,773.84
$760,420.00
$1,500,193.84
$177,156.00
$202,794.06
$200,234.91
$5,505.00
$585,689.97
$9,300.00
$9,300.00
$1,230.00
$1,230.00
$572,000.00
$572,000.00
$1,502,655.36
$105,742.50
$1,608,397.86
$3,754.78

26

Total
Quantity

2142.00
7307.00
94.00
94.00
1505.00
257.00
229.00
73.00
2064.00
459.00
187.00
542.00
578.00
1766.00
20.00
76.00
45.00
21.00
162.00
349.00
2171.00
2210.00
944.00
5674.00
7.00
7.00
173.00
119.00
8.00
7.00
307.00
138.00
193.00
331.00
1769.00
2210.00
2009.00
119.00
6107.00
18.00
18.00
164.00
164.00
52.00
52.00
31098.00
2019.00
33117.00



Item
Number

604-10.

604-10.

604-11.

604-11.

604-15.

604-15.

604-20.

604-36

606-02.

606-02.

606-03.

606-03.

606-04.

606-04.

606-09.

606-09.

606-009.

606-12.

90

91

01

02

01

20

10

03

06

03

06

03

06

01

02

03

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Description

MISCELLANEOUS BRIDGE ITEMS

MISCELLANEOUS BRIDGE ITEMS (Description)

EXPANSION DEVICE

EXPANSION DEVICE

PORTLAND CEMENT GROUT
COMPACTION GROUT
MODIFY BRIDGE RAIL
SCARIFYING

STEEL PILES (10 INCH)

PILE TIPS (STEEL PILES, 10 INCH)

STEEL PILES (12 INCH)

PILE TIPS (STEEL PILES, 12 INCH)

STEEL PILES (14 INCH)

PILE TIPS (STEEL PILES, 14 INCH)

TEST PILES (PRECAST CONCRETE, SIZE 1)

LOADING TEST (PRECAST CONCRETE,
PRECAST CONCRETE PILES (SIZE 1)

PILE ANCHORAGE SYSTEM (SEISMIC)

Unit of
Measure

LS

LS

EACH

EACH

Average
Region Unit Price
4 $6,500.00
STATE $5,127.39
2 $100,000.00
4 $26,000.00
STATE $63,000.00
2 $89,091.33
STATE $89,091.33
2 $1,000.00
3 $2,418.70
4 $3,141.18
STATE $2,613.12
3 $750.00
4 $3,750.00
STATE $2,262.20
2 $804.96
STATE $804.96
2 $16.41
STATE $16.41
3 $290.00
STATE $290.00
4 $2.00
STATE $2.00
1 $214.00
2 $153.01
3 $56.36
STATE $70.01
2 $250.00
3 $318.90
STATE $310.11
1 $167.42
2 $52.03
3 $85.00
STATE $93.00
1 $267.29
2 $141.67
3 $300.00
STATE $192.45
3 $110.00
STATE $110.00
3 $466.98
STATE $466.98
4 $155.16
STATE $155.16
4 $10,000.00
STATE $10,000.00
4 $83.40
STATE $83.40
3 $10.00
4 $307.97

Total
Cost

$6,500.00
$10,254.78
$100,000.00
$26,000.00
$126,000.00
$178,182.66
$178,182.66
$26,000.00
$595,000.00
$534,000.00
$1,155,000.00
$91,500.00
$465,000.00
$556,500.00
$21,733.92
$21,733.92
$280,020.24
$280,020.24
$45,240.00
$45,240.00
$9,836.00
$9,836.00
$42,800.00
$24,940.00
$174,780.00
$242,520.00
$3,000.00
$26,150.00
$29,150.00
$371,334.00
$203,168.00
$53,805.00
$628,307.00
$9,088.00
$11,900.00
$4,800.00
$25,788.00
$341,000.00
$341,000.00
$27,551.82
$27,551.82
$144,300.00
$144,300.00
$60,000.00
$60,000.00
$1,708,800.00
$1,708,800.00
$7,490.00
$112,100.00

27

Total
Quantity

.00
.00
.00
.00

NN RPN

246.00
170.00
442.00
122.00
124.00
246.00
27.00
27.00
17064.00
17064.00
156.00
156.00
4918.00
4918.00
200.00
163.00
3101.00
3464.00
12.00
82.00
94.00
2218.00
3905.00
633.00
6756.00
34.00
84.00
16.00
134.00
3100.00
3100.00
59.00
59.00
930.00
930.00

20490.00
20490.00
749.00
364.00



Item
Number

606-17.

606-18.

606-18.

606-18.

606-19.

606-19.

606-19.

606-19.

606-24.

607-02.

607-02.

607-03.

607-03.

607-03.

607-05.

607-05.

607-05.

03

01

02

03

01

02

03

06

12

02

30

02

05

30

02

03

05

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

STEEL PIPE PILES (12-INCH)

TEST PILES (STEEL PIPE PILES, 14-INCH)
LOADING TEST (STEEL PIPE PILES, 14-INCH)
STEEL PIPE PILES (14-INCH)

TEST PILES (STEEL PIPE PILES, 16-INCH)
LOADING TEST (STEEL PIPE PILES, 16-INCH)

STEEL PIPE PILES (16-INCH)

PILE TIPS (STEEL PIPE PILES, 16-INCH)

TEMPORARY SHEET PILES

15" CONCRETE PIPE CULVERT (CLASS III)

15IN PIPE CULVERT

18" CONCRETE PIPE CULVERT (CLASS III)

18"CNC PIPE CULV(CL IV)JACKED-IN-PLACE

18" PIPE CULVERT

24" CONCRETE PIPE CULVERT (CLASS III)

24" CONCRETE PIPE CULVERT (CLASS IV)

24"CNC PIPE CULV (CL IV)JACKED-IN-PLACE

Unit of
Measure

Region

STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$107.45
$246.00
$246.00
$148.22
$148.22
$6,200.00
$6,200.00
$70.63
$70.63
$145.00
$145.00
$7,500.00
$7,500.00
$110.00
$135.00
$113.88
$550.00
$550.00
$7.50
$39.16
$32.44
$650.00
$95.00
$80.00
$163.18
$190.00
$190.00
$128.70
$165.00
$120.06
$63.03
$104.11
$1,164.53
$866.71
$1,007.13
$121.30
$195.99
$80.37
$145.55
$155.23
$252.00
$144.19
$77.02
$125.03
$87.00
$87.00
$1,285.26
$971.10
$1,059.88

Total
Cost

$119,590.
$108,240.
$108,240.
$444,650.
$444,650.
$31,000.
$31,000.
$2,171,200.
$2,171,200.
$87,725.
$87,725.
$7,500.
$7,500.
$3,229,600.
$727, 650.
$3,957,250.
$379,500.
$379,500.
$65,250.
$1,263,000.
$1,328,250.
$3,900.
$1,520.
$1,760.
$7,180.
$1,520.
$1,520.
$1,602,024.
$28,050.
$2,075,281.
$908,587.
$4,613,943.
$468,141.
$390,541.
$858, 682.
$45,608.
$906,257.
$276,393.
$1,228,258.
$819,142.
$12,600.
$749, 644 .
$425,579.
$2,006, 966.
$30,015.
$30,015.
$100,250.
$192,277.
$292,528.

00
00
00
00

28

Total
Quantity

1113.00
440.00
440.00

3000.00

3000.00

5.00
5.00
30740.00
30740.00
605.00
605.00
1.00
1.00
29360.00
5390.00
34750.00
690.00
690.00
8700.00
32250.00
40950.00
6.00
16.00
22.00

44 .00
8.00
8.00
12448.00
170.00
17286.00
14416.00
44320.00
402.00
450.60
852.60
376.00

4624.00

3439.00

8439.00

5277.00

50.00
5199.00
5525.50

16051.50
345.00
345.00
78.00
198.00
276.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 29

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
607-05.06 24" PIPE CULVERT (JACKED-IN-PLACE) L.F. 3 $1,200.00 $60,000.00 50.00
4 $925.00 $78,625.00 85.00
STATE $1,026.85 $138,625.00 135.00
607-05.30 24" PIPE CULVERT L.F. 1 $249.24 $97,452.10 391.00
3 $265.36 $333,026.80 1255.00
4 $99.90 $80,319.00 804.00
STATE $208.49 $510,797.90 2450.00
607-06.02 30" CONCRETE PIPE CULVERT (CLASS IIT) L.F. 1 $177.58 $508,600.00 2864.00
2 $250.00 $12,250.00 49.00
3 $183.57 $292,431.60 1593.00
4 $98.24 $470,912.00 4793.50
STATE $138.09 $1,284,193.60 9299.50
607-06.03 30" CONCRETE PIPE CULVERT (CLASS 1IV) L.F. 4 $114.00 $34,086.00 299.00
STATE $114.00 $34,086.00 299.00
607-06.05 30"CNC PIPE CLV (CL IV)JACKED-IN-PLACE L.F. 4 $1,164.35 $112,359.77 96.50
STATE $1,164.35 $112,359.77 96.50
607-06.06 30" PIPE CULVERT (JACKED-IN-PLACE) L.F. 4 $1,100.00 $200,200.00 182.00
STATE $1,100.00 $200,200.00 182.00
607-06.07 36" PIPE CULVERT (JACKED-IN-PLACE) L.F. 4 $1,175.00 $340,750.00 290.00
STATE $1,175.00 $340,750.00 290.00
607-06.30 30" PIPE CULVERT L.F. 1 $219.19 $32,440.00 148.00
3 $354.45 $350,551.05 989.00
4 $132.57 $107,914.00 814.00
STATE $251.62 $490,905.05 1951.00
607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $254.14 $671,948.00 2644.00
3 $225.02 $1,490,757.00 6625.00
4 $130.95 $222,352.30 1698.00
STATE $217.48 $2,385,057.30 10967.00
607-07.30 36" PIPE CULVERT L.F. 1 $475.00 $22,800.00 48.00
4 $160.00 $102,080.00 638.00
STATE $182.04 $124,880.00 686.00
607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $265.00 $830,510.00 3134.00
3 $302.72 $187,988.84 621.00
4 $163.66 $86,248.00 527.00
STATE $258.00 $1,104,746.84 4282.00
607-08.30 42" PIPE CULVERT L.F. 1 $215.00 $11,395.00 53.00
4 $215.00 $69,875.00 325.00
STATE $215.00 $81,270.00 378.00
607-09.02 48" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $360.35 $507,015.12 1407.00
3 $275.00 $85,525.00 311.00
4 $230.23 $30,620.00 133.00
STATE $336.66 $623,160.12 1851.00
607-09.05 48"CNC PIPE CULV (CL IV)JACKED-IN-PLACE L.F. 4 $2,290.00 $283,960.00 124.00
STATE $2,290.00 $283,960.00 124.00
607-09.30 48" PIPE CULVERT L.F. 1 $460.00 $22,080.00 48.00
4 $245.00 $57,575.00 235.00
STATE $281.47 $79,655.00 283.00
607-10.02 54" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $505.00 $2,316,435.00 4587.00

STATE $505.00 $2,316,435.00 4587.00



Item
Number

607-10.

607-11.

607-11.

607-11.

607-13.

607-15.

607-16.

607-16.

607-37.

607-37.

607-37.

607-37.

607-39.

607-39.

607-39.

607-39.

607-39.

607-39.

30

03

05

30

03

30

01

02

02

03

07

15

01

02

03

04

05

06

Average Unit Prices

Description

54" PIPE CULVERT

60"

60"

60"

Jon

84"

CONCRETE PIPE CULVERT (CLASS

CONCRETE PIPE CULVERT (CLASS

PIPE

CULVERT

CONCRETE PIPE CULVERT (CLASS

PIPE

CULVERT

23"X 14"HORIZONTAL OVAL CNC PIPE

30"X 19"HORIZONTAL OVAL CNC PIPE

18"

24m

48"

96"

15"

18"

24"

30"

36"

4"

CORRUGATED METAL PIPE CULVERT

CORRUGATED METAL PIPE CULVERT

CORRUGATED METAL PIPE CULVERT

CORRUGATED METAL PIPE CULVERT

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

CULVERT

(SIDE

(SIDE

(SIDE

(SIDE

(SIDE

(SIDE

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

- 01JAN2024 thru 31DEC2024 -

III)

III)

CULVERT

CULVERT

Unit of
Measure

L.

L.

F.

F.

Region

Awarded Contracts

Average
Unit Price

$215.
$215.
$478.
$540.
$380.
$488.
$11,138.
$575.
$2,415.
$653.
$290.
$601.
$460.
$460.
$850.
$850.
$125.
$100.
$107.
$322.
$322.
$132.
$72.
$122.
$301.
$301.
$190.
$190.
$650.
$650.
$122.
$122.
$99.
$128.
$68.
$56.
$71.
$121.
$74.
$86.
$153.
$130.
$120.
$91.
$120.
$153.
$94.
$112.
$155.

00
00
16
00
00
75
53
00
01
00
00

Total
Cost

$15,695.
$15,695.
$15,779.
$33,480.
$9,880.
$59,139.
$1,548,255.
$378,925.
$1,927,180.
$58,770.
$4,350.
$63,120.
$37,720.
$37,720.
$360,400.
$360,400.
$15,500.
$27,900.
$43,400.
$6,131.
$6,131.
$11,352.
$1,224.
$12,576.
$3,018.
$3,018.
$1,140.
$1,140.
$71,500.
$71,500.
$4,392.
$4,392.
$148,970.
$31,520.
$103,415.
$191,461.
$475,366.
$30,214.
$52,560.
$82,774.
$7,344.
$18,980.
$13,440.
$8,970.
$48,734.
$8,874.
$12,590.
$21,464.
$4,650.

00
00
28
00
00
28
67
00
67
00
00

Total
Quantity

73.
73.
33.
62.
26.
121.
139.
659.
798.
90.
15.
105.
82.
82.
424.
424.
124.
279.
403.
19.
19.
86.
17.
103.
10.
10.
6.
6.
110.
110.
36.
36.
1503.
245.
1514.
3396.
6658.
248.
706.
954.
48.
146.
112.
98.
404.
58.
133.
191.
30.

00
00
00
00

30



Item
Number

607-39.

607-39.

607-45

607-45.

607-50.

607-57.

607-57.

607-57.

607-65.

607-65.

607-65.

607-65.

610-10.

610-10.

610-10.

610-12.

611-01.

611-01.

611-01.

611-01.

07

10

02

30

01

02

04

20

63

64

78

04

45

46

02

01

02

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

48" PIPE CULVERT (SIDE DRAIN)

66" PIPE CULVERT (SIDE DRAIN)

12" SLOTTED DRAIN PIPE

18" SLOTTED DRAIN PIPE

PRECAST CONCRETE BOX BRIDGE

REINFORCED CONCRETE PIPE ARCH (22"X 13")
REINFORCED CONCRETE PIPE ARCH (29"X 18")
REINFORCED CONCRETE PIPE ARCH (44"X 27")

SITE PREPARATION

15"MINIMUM ID PIPE TO SLIP LINE 18"PIPE
18"MINIMUM ID PIPE TO SLIP LINE 24"PIPE
54IN MIN I.D. to SLIP LINE 60IN CMP
DRAINAGE SYSTEM - BRIDGE DECK

DECK DRAINS

DECK DRAINS

HORIZONTAL DRAINS

MANHOLES, 0' - 4' DEPTH
MANHOLES ,> 4' - 8' DEPTH
MANHOLES, > 8' - 12' DEPTH

MANHOLES, > 12' - 16' DEPTH

Unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE
4
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$155.
$95.

$95.
$750.
$750.
$223.
$223.
$279.
$279.
$6,560.
$6,560.
$94.

$94.
$101.
$101.
$575.
$575.
$198,190.
$229,263.
$213,726.
$486.
$486.
$702.
$702.
$1,005.
$1,005.
$200, 000.
$200,000.
$5,000.
$1,004.
$1,102.
$1,250.
$1,744.
$750.
$750.
$13.

$13.
$4,240.
$5,500.
$4,870.
$5,186.
$9,401.
$5,493.
$7,801.
$10,720.
$10,0092.
$7,810.
$9,339.
$11,840.

00
00
00
00

Total
Cost

$4,650.
$5,130.
$5,130.
$35,250.
$35,250.
$8,920.
$8,920.
$15,345.
$15,345.
$6,087,680.
$6,087,680.
$8,565.
$8,565.
$21,767.
$21,767.
$57,500.
$57,500.
$198,190.
$229,263.
$427,453.
$106,920.
$106, 920.
$122,850.
$122,850.
$199,166.
$199,166.
$200,000.
$200,000.
$65,000.
$9,037.
$51,800.
$13,750.
$139,587.
$20,250.
$20,250.
$4,563.
$4,563.
$4,240.
$5,500.
$9,740.
$15,560.
$141,028.
$38,454.
$195,042.
$107,200.
$40,370.
$85,910.
$233,480.
$35,520.

00
00
00
00

Total
Quantity

30.
54.
54.
47.
47.
40.
40.
55.
55.
928.
928.
91.
91.
213.
213.
100.
100.
1.
1.
2.
220.
220.
175.
175.
198.
198.

00
00
00
00

31



Item
Number

611-01.

611-01.

611-01.

611-01.

611-01.

611-01.

611-02.

611-02.

611-02.

611-02.

611-02.

611-02.

611-03.

611-05.

611-05.

611-07.

05

06

07

08

20

21

02

10

11

12

13

14

04

01

02

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

MANHOLES, > 16' - 20' DEPTH
MANHOLES, > 20' - 24' DEPTH
MANHOLES, > 24' - 28' DEPTH
MANHOLES, > 28' - 32' DEPTH

ADJUSTMENT OF EXISTING MANHOLE

REWORK MANHOLE

SPRING DRAIN BOX, TYPE 2A

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 2

JUNCTION BOX, TYPE 3

JUNCTION BOX, TYPE 4

JUNCTION BOX, TYPE 5

GRAY IRON CASTINGS (CATCHBASIN)

TRENCH DRAINS

12IN PVC PIPE FOR TRENCH DRAINS

CLASS A CONCRETE (PIPE ENDWALLS)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

Region

Awarded Contracts

Average
Unit Price

$29,922.
$13,905.
$17,135.
$50,000.
$50,000.
$22,000.
$22,000.
$41,500.
$41,500.
$25,000.
$25,000.
$3,465.
$1,152.
$3,950.
$2,466.
$3,485.
$3,485.
$6,244.
$6,244.
$5,040.
$7,070.
$3,600.
$5,176.
$7,076.
$6,374.
$6,536.
$8,300.
$11,718.
$11,433.
$22,500.
$11,500.
$17,000.
$38,000.
$75,000.
$56,500.
$4.

57.

$6.
$131.
$527.
$412.
$216.
$65.
$97.
$2,104.
$2,584.
$2,883.
$1,570.
$1,910.

50
00
00
00

Total
Cost

$59,845.
$41,715.
$137,080.
$50,000.
$50,000.
$22,000.
$22,000.
$83,000.
$83,000.
$25,000.
$25,000.
$27,723.
$26,500.
$59,250.
$113,473.

$3,485.

$3,485.

$6,244.

$6,244.

$5,040.
$70,700.
$43,310.
$119,050.
$21,230.
$63,740.
$84,970.

$8,300.
$128,900.
$137,200.
$22,500.
$11,500.
$34,000.
$38,000.
$75,000.
$113,000.
$98,274.
$342,705.
$440,979.
$23,745.
$232,200.
$255, 945.

$2,163.

$2,405.

$4,568.
$261,677.
$64,620.
$143,326.
$413,524.
$883,147.

00
00
00
00

Total
Quantity

15
o

24220.
45500.
69720.
180.
440.
620.
10.
37.
47.
124.
25.
49.
263.
462.

=N
GQWORFRFRFEFNMNNRERERFRRERRFOWN

RN e

.00
.00
.00
.00

32



Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

02

10

11

12

13

14

16

20

31

32

33

34

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
STEEL BAR REINFORCEMENT (PIPE ENDWALLS) LB.
CLEAN DRAIN (TRENCH DRAIN) L.F.
CLEAN DRAIN (WITH GRATE) EACH
CLEAN DRAIN (WALL DRAIN) EACH
PIPE CLEANING (<18IN DIA.) L.F.
PIPE CLEANING (>OR=18IN DIA.) L.F.
PIPE CLEANING (18IN TO 241IN) L.F.
HEAVY DRAIN CLEANING EACH
18IN ENDWALL (SIDE DRAIN) EACH
24IN ENDWALL (SIDE DRAIN) EACH
30IN ENDWALL (SIDE DRAIN) EACH
36IN ENDWALL (SIDE DRAIN) EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S wWNDRFRODDERPRODSWONRFRFODSWONREFRFODREFRFODPSPWONRERODDDONNRERODSWONREFRF DS WONREFLRDWNDNOD > WDND -

Awarded Contracts

Average
Unit Price

$4.

$5.

$7.

$3.

$4.

$15.
$15.
$15.
$109.
$95.
$109.
$129.
$114.
$89.
$65.
$89.
$99.
$92.
$10.
$15.
$15.
$10.
$14.
$15.
$20.
$20.
$15.
$15.
$50.
$50.
$700.
$750.
$750.
$700.
$721.
$5,278.
$5,143.
$4,393.
$5,283.
$5,135.
$4,025.
$6,598.
$5,097.
$4,750.
$18,000.
$10,000.
$12,157.
$11,785.
$17,000.

78
02
28
16

Total
Cost

$29,363.
$6,028.
$14,340.
$36,724.
$86,457.
$56,250.
$15,000.
$71,250.
$134,070.
$53,200.
$81,750.
$184,470.
$453,490.
$8,900.
$7,150.
$26,700.
$59,400.
$102,150.
$7,500.
$135,000.
$1,500.
$5,000.
$149,000.
$36,000.
$8,000.
$2,000.
$7,500.
$53,500.
$14,172.
$14,172.
$70,000.
$75,000.
$37,500.
$70,000.
$252,500.
$184,750.
$41,150.
$96,646.
$401,520.
$724,066.
$56,350.
$65,985.
$122,335.
$4,750.
$18,000.
$10,000.
$85,100.
$117,850.
$68,000.

23
95
49
90

33

Total
Quantity

6142.00
1202.00
1970.00
11637.00
20951.00
3750.00
1000.00
4750.00
1230.00
560.00
750.00
1430.00
3970.00
100.00
110.00
300.00
600.00
1110.00
750.00
9000.00
100.00
500.00
10350.00
2400.00
400.00
100.00
500.00
3400.00
281.00
281.00
100.00
100.00
50.00
100.00
350.00
35.00
8.00
22.00
76.00
141.00
14.00
10.00
24.00
1.00
1.00
1.00

7
10.00
4



Item
Number

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

611-07.

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

Description

18IN

18IN

18IN

241IN

241N

241N

30IN

30IN

30IN

36IN

36IN

36IN

42IN

421IN

42IN

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

ENDWALL

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS

(CROSS
(CROSS

(CROSS

(CROSS

(CROSS

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)

DRAIN)
DRAIN)

DRAIN)

DRAIN)

DRAIN)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$17,000.
$2,356.
$3,500.
$2,005.
$3,496.
$2,471.
$3,700.
$2,848.
$3,818.
$3,605.
$7,841.
$3,147.
$3,957.
$3,983.
$3,589.
$4,080.
$2,818.
$3,773.
$3,432.
$4,166.
$3,652.
$5,455.
$5,050.
$5,334.
$5,334.
$5,000.
$4,217.
$5,200.
$4,590.
$5,000.
$6,320.
$6,155.
$8,527.
$8,527.
$7,866.
$5,135.
$7,723.
$7,415.
$7,692.
$7,692.
$10,325.
$10,325.
$6,310.
$8,740.
$7,322.
$11,178.
$11,178.
$11,633.
$11,633.

00
54
00
56
67
52
00
98
75
84
25
50
50
25
27
00
12
33
22
67
23
00
16
29
29
00
46
00
47
00
00
00
50
50
67
00
33
00
31
31
00
00
00
00
50
57
57
33
33

Total
Cost

$68,000.
$61,269.
$7,000.
$62,172.
$52,450.
$182,892.
$7,400.
$19,942.
$91,650.
$118,992.
$7,841.
$12,590.
$79,150.
$99,581.
$35,892.
$8,160.
$22,544.
$22,640.
$89,237.
$12,500.
$3,652.
$54,550.
$70,702.
$37,340.
$37,340.
$5,000.
$25,304.
$15,600.
$45,904.
$5,000.
$44,240.
$49,240.
$68,220.
$68,220.
$23,600.
$5,135.
$23,170.
$51,905.
$100,000.
$100,000.
$41,300.
$41,300.
$44,170.
$43,700.
$87,870.
$156,500.
$156,500.
$69,800.
$69,800.

00
98
00
35
00
33
00
84
00
84
25
00
00
25
67
00
94
00
61
00
23
00
23
00
00
00
73
00
73
00

Total
Quantity

4.
26.
.00
31.
15.
74.

2.

7.
24.
33.

1.

4.
20.
25.
10.

2.

8.

6.
26.

3.

1.
10.
14.

2

~J

=

=
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00

00
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Item
Number

611-07.

611-07.

611-09.

611-09.

611-09.

611-10.

611-12.

611-12.

611-12.

611-12.

611-12.

611-13.

611-14.

611-14.

611-14.

611-14.

70

73

01

02

03

01

01

02

03

04

07

03

01

02

03

04

Description

48IN ENDWALL

18IN ENDWALL

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

(CROSS DRAIN)

(MEDIAN DRAIN)

4:1

ADJUSTMENT OF EXISTING CATCHBASIN

REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

10,

12,

12,

12,

12,

12,

13,

14,

14,

14,

14,

> 12"

> 24"

> 12"

- 12' DEPTH

- 16' DEPTH

- 28' DEPTH

—_ 12'

DEPTH

4' DEPTH

- 8' DEPTH

- 12"

DEPTH

- 16' DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$11,350.00
$11,350.00
$6,500.00
$6,000.00
$6,200.00
$5,583.33
$1,396.94
$1,660.68
$4,253.45
$1,758.31
$2,630.00
$2,630.00
$2,500.00
$2,500.00
$5,200.00
$7,600.00
$6,000.00
$5,016.98
$6,348.93
$4,162.50
$5,615.36
$5,944.00
$7,715.18
$5,168.85
$6,800.98
$9,950.00
$10,275.05
$8,253.33
$9,971.76
$19,500.00
$11,900.00
$17,980.00
$22,500.00
$22,500.00
$7,500.00
$7,500.00
$10,195.00
$8,090.52
$10,480.00
$9,986.75
$11,704.26
$10,805.40
$10,859.35
$11,215.86
$17,900.00
$8,200.00
$17,205.00
$17,428.60
$19,000.00

Total
Cost

$45,400.00
$45,400.00
$39,000.00
$54,000.00
$93,000.00
$16,750.00
$282,182.60
$184,335.00
$123,350.00
$606,617.60
$2,630.00
$2,630.00
$5,000.00
$5,000.00
$10,400.00
$7,600.00
$18,000.00
$265,900.00
$425,377.98
$49,950.00
$741,227.98
$445,800.00
$1,203,568.30
$248,105.00
$1,897,473.30
$139,300.00
$359,626.84
$49,520.00
$548,446.84
$234,000.00
$35,700.00
$269,700.00
$45,000.00
$45,000.00
$7,500.00
$7,500.00
$20,390.00
$8,090.52
$31,440.00
$59,920.52
$550,100.00
$313,356.67
$336,640.00
$1,200,096.67
$375,900.00
$8,200.00
$51,615.00
$435,715.00
$95,000.00

Total
Quantity

.00
.00
.00
.00

w U1 0 o) D

202.00
111.00

29.00
345.00

R NNDDN
o
o

53.00
67.00
12.00
132.00
75.00
156.00

279.00
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Item
Number

611-14.

611-16.

611-16.

611-16.

611-31.

611-31.

611-38.

611-38.

611-38.

611-38.

611-38.

611-38.

611-39.

611-39.

611-39.

611-39.

611-40.

611-40.

611-41.

05

02

03

04

02

03

01

02

03

04

05

06

01

02

03

04

01

02

01

Description

CATCH BASINS,

CATCH BASINS,

CATCH BASINS,
CATCH BASINS,
CATCH BASINS,
CATCH BASINS,

CATCH BASINS,

CATCH BASINS,

CATCH BASINS,

CATCH BASINS,

CATCH BASINS,
CATCH BASINS,

CATCH BASINS,

CATCH BASINS,
CATCH BASINS,
CATCH BASINS,
CATCH BASINS,
CATCH BASINS,

CATCH BASINS,

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

14,

16,

le,
16,
31,
31,

38,

38,

38,

38,

38,
38,

39,

39,
39,
39,
40,
40,

41,

> 16' - 20' DEPTH
> 4' - 8' DEPTH

> 8' - 12' DEPTH
> 12' - 16' DEPTH
> 4' - 8' DEPTH

> 8' - 12' DEPTH
0' - 4' DEPTH

> 4' - 8' DEPTH

> 8' - 12' DEPTH
> 12' - 16' DEPTH
> 16' - 20' DEPTH
> 20' - 24' DEPTH
0' - 4' DEPTH

> 4' - 8' DEPTH

> 8' - 12' DEPTH
> 12' - 16' DEPTH
0' - 4' DEPTH

> 4' - 8' DEPTH
0' - 4' DEPTH

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$19,000.00
$28,000.00
$28,000.00
$11,000.00
$10,475.00
$10,868.75
$13,900.00
$13,900.00
$21,120.00
$21,120.00
$10,000.00
$10,000.00
$15,000.00
$15,000.00
$6,000.00
$6,100.00
$5,178.82
$5,314.50
$9,180.31
$8,300.00
$5,906.21
$6,369.14
$11,990.83
$16,875.00
$10,094.55
$11,198.63
$10,250.00
$16,500.00
$13,375.00
$10,505.00
$10,505.00
$8,750.00
$8,750.00
$5,114.60
$7,305.00
$6,483.60
$10,266.67
$10,266.67
$14,700.00
$14,700.00
$14,800.00
$14,800.00
$12,600.00
$12,600.00
$10,000.00
$10,000.00
$6,000.00
$4,275.00
$5,137.50

Total
Cost

$95,000.00
$28,000.00
$28,000.00
$33,000.00
$10,475.00
$43,475.00
$13,900.00
$13,900.00
$21,120.00
$21,120.00
$180,000.00
$180,000.00
$30,000.00
$30,000.00
$6,000.00
$30,500.00
$176,080.00
$212,580.00
$18,360.62
$41,500.00
$194,905.00
$254,765.62
$11,990.83
$33,750.00
$111,040.00
$156,780.83
$10,250.00
$16,500.00
$26,750.00
$31,515.00
$31,515.00
$17,500.00
$17,500.00
$15,343.81
$36,525.00
$51,868.81
$30,800.00
$30,800.00
$29,400.00
$29,400.00
$14,800.00
$14,800.00
$12,600.00
$12,600.00
$10,000.00
$10,000.00
$6,000.00
$4,275.00
$10,275.00

Total
Quantity

.00
.00
.00
.00
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Item
Number

611-41.

611-42.

611-42.

611-42.

611-43.

611-43.

611-45.

611-46.

611-46.

611-51.

611-51.

611-51.

611-60.

611-60.

611-60.

611-60.

611-62.

611-62.

611-63.

02

01

02

03

01

02

02

02

03

01

02

03

01

10

30

40

01

11

31

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS, TYPE 41, > 4'

BASINS, TYPE 42, 0' -

BASINS, TYPE 42, > 4°'

BASINS, TYPE 42, > 8'

BASINS, TYPE 43, 0' -

BASINS, TYPE 43, > 4'

BASINS, TYPE 45, > 4'

BASINS, TYPE 46, > 4°'

BASINS, TYPE 46, > 8'

BASINS, TYPE 51, 0' -

BASINS, TYPE 51, > 4'

BASINS, TYPE 51, > 8'

BASIN, 48IN
BASIN, 60IN
BASIN, 84IN

BASIN, 96IN

MANHOLE STR, 48IN

MANHOLE STR, 60IN

RND >4FT-

RND >4FT-

RND >4FT-

RND >4FT-

RND >4FT-

RND >8FT-

JUNCTION STR, 84IN RND >

4 |l

4

8FT

8FT

8FT

8FT

8FT

8' DEPTH

DEPTH

8' DEPTH

12' DEPTH

DEPTH

8' DEPTH

8' DEPTH

8' DEPTH

12' DEPTH

DEPTH

8' DEPTH

12' DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

12FT DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$6,069.
$5,230.
$5,993.
$5,113.
$6,180.
$6,711.
$5,210.
$5,887.
$5,800.
$7,608.
$6,512.
$6,562.
$24,250.
$8,500.
$9,573.
$13,460.
$11,200.
$11,200.
$10,992.
$11,860.
$11,050.
$11,161.
$11,161.
$20,758.
$20,758.
$25,913.
$25,913.
$9,690.
$9,690.
$9,690.
$10,160.
$10,104.
$14,700.
$14,315.
$14,392.
$8,650.
$8,650.
$11,300.
$11,300.
$18,000.
$18,000.
$18,000.
$18,000.
$12,000.
$12,000.
$25,000.
$25,000.
$34,913.
$34,913.

99
00
63
14
00
76
91
77
00
96
73
64
95
00
33
27

Total
Cost

$60,699.

$5,230.
$65,929.
$138,054.
$24,720.
$221,488.
$57,320.
$441,582.
$75,400.
$76,089.
$71,640.
$223,129.
$48,501.
$17,000.
$28,720.
$94,221.
$11,200.
$11,200.
$153, 900.
$11,860.
$165,760.
$22,323.
$22,323.
$124,552.
$124,552.
$25,913.
$25,913.

$9,690.

$9,690.
$19,380.
$152,400.
$171,780.
$14,700.
$57,260.
$71,960.
$25,950.
$25,950.
$11,300.
$11,300.
$36,000.
$36,000.
$36,000.
$36,000.
$12,000.
$12,000.
$25,000.
$25,000.
$34,913.
$34,913.

90
00
90
80

Total
Quantity

10.
1.

11

N
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.00
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4.
33.
11.
75.
13.
10.
11.
34.

00

37



Item
Number

615-01.

615-01.

615-01.

615-01.

615-01.

615-01.

615-01.

615-02.

615-02.

615-02.

615-02.

615-02.

615-04.

615-04.

615-04.

615-04.

615-04.

615-05

617-01

617-02

617-04.

02

03

10

11

14

31

32

02

04

05

12

22

04

10

30

31

32

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

PRESTRESSED CONCRETE I-BEAM (TYPE II)

PRESTRESSED CONCRETE I-BEAM (TYPE IITI)

PRESTR CONC BULB TEE BEAM (6"WEB) (BT-54)
PRESTR CONC BULB TEE BEAM (6"WEB) (BT-63)
PRESTR CONC BULB TEE BEAM (8"WEB) (BT-63)
PRESTR CONC WIDE BULB TEE BEAM (WBT-54)
PRESTR CONC WIDE BULB TEE BEAM (WBT-66)
PRESTRESSED CONCRETE BOX BEAM (17"X 36")
PRESTRESSED CONCRETE BOX BEAM (27"X 36")
PRESTRESSED CONCRETE BOX BEAM (33"X 36")
PRESTRESSED CONCRETE BOX BEAM (42"X 48")
PRESTRESSED CONCRETE BOX BEAM (18"X 36")
FULL DEPTH PRECAST DECK PANEL (5000 PSTI)
NON-SHRINK GROUT

PRECAST BRIDGE ABUTMENT WALL

PRECAST BRIDGE ABUTMENT WINGWALL
PRECAST BRIDGE ABUTMENT BEAM
POST-TENSIONING

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

Unit of
Measure

L.F.

Awarded Contracts

Average
Region Unit Price
2 $361.29
4 $231.59
STATE $292.29
1 $378.00
4 $375.00
STATE $375.64
4 $402.57
STATE $402.57
3 $325.00
STATE $325.00
1 $502.00
STATE $502.00
3 $550.00
STATE $550.00
3 $560.00
STATE $560.00
2 $530.00
STATE $530.00
1 $780.00
STATE $780.00
1 $525.00
STATE $525.00
4 $600.00
STATE $600.00
3 $1,600.00
STATE $1,600.00
4 $2,000.00
STATE $2,000.00
4 $750.00
STATE $750.00
4 $5,500.00
STATE $5,500.00
4 $5,500.00
STATE $5,500.00
4 $5,500.00
STATE $5,500.00
4 $10,000.00
STATE $10,000.00
1 $38.84
2 $45.00
3 $38.04
STATE $38.98
1 $28.55
3 $8.68
4 $10.00
STATE $9.61
1 $62.76
2 $41.29
3 $43.22

Total
Cost

$573,375.
$417,791.
$991,166.
$401,814.
$1,464,375.
$1,866,189.
$3,590,125.
$3,590,125.
$369,850.
$369,850.
$1,192,250.
$1,192,250.
$943,250.
$943,250.
$7,330,400.
$7,330,400.
$157,410.
$157,410.
$63,180.
$63,180.
$365,925.
$365, 925.
$235,200.
$235,200.
$65,600.
$65,600.
$480,000.
$480,000.
$7,500.
$7,500.
$99,000.
$99,000.
$132,000.
$132,000.
$143,000.
$143,000.
$10,000.
$10,000.
$582,391.
$46,215.
$168,596.
$797,203.
$7,707.
$49,085.
$3,300.
$60,093.
$484,659.
$1,532,717.
$1,818,385.

00
48
48
00

Total
Quantity

1587.
1804.
3391.
1063.
3905.
4968.
8918.
8918.
1138.
1138.
2375.
2375.
1715.
1715.
13090.
13090.
297.
297.
81.
81.
697.
697.
392.
392.
41.
41.
240.
240.
10.
10.
18.
18.
24.
24.
26.
26.

1.

1.
14994.
1027.
4432.
20453.
270.
5653.
330.
6253.
7723,
37125.
42077.

00
00
00
00
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Item
Number

617-05

619-01

619-01.

620-02

620-03.

620-05

620-05.

620-05.

620-05.

620-06

620-09

621-03.

621-03.

621-03.

621-03.

35

10

01

02

10

01

02

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SEALANT

BRIDGE DECK OVERLAY (PMC)

BRIDGE DECK OVERLAY (PMC)
STEEL RAILING
CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TUBING

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

STANDARD CONCRETE CLASSIC PARAPET RAIL

CONCRETE PARAPET CURVED WALL (<=TO 40MPH)

CONCRETE RATILING

REMOVAL & REPLACEMENT EXISTING BR RAIL

15" TEMPORARY DRAINAGE PIPE

18" TEMPORARY DRAINAGE PIPE

24" TEMPORARY DRAINAGE PIPE

30" TEMPORARY DRAINAGE PIPE

Unit of
Measure

GAL.

Region

Awarded Contracts

Average
Unit Price

$36.40
$42.10
$1,903.00
$482.09
$650.00
$555.99
$118.62
$95.00
$116.78
$1,500.00
$1,500.00
$200.00
$200.00
$300.00
$300.00
$400.00
$293.04
$378.38
$172.68
$158.15
$172.14
$167.37
$250.00
$250.00
$500.00
$1,000.00
$600.00
$189.00
$200.00
$175.00
$183.13
$1,003.19
$1,020.00
$1,013.81
$180.00
$42.11
$29.00
$51.87
$50.92
$79.71
$60.13
$55.81
$61.16
$66.55
$110.00
$103.79
$35.83
$66.68
$122.42

Total
Cost

$1,126,629.
$4,962,391.
$3,806.
$18,801.
$1,300.
$23,907.
$589,071.
$39,805.
$628,876.
$15,000.
$15,000.
$53,400.
$53,400.
$107,100.
$107,100.
.00
$33,992.
$217,192.
$371,264.
$1,213,995.
$2,146,015.
$3,731,274.
$152,500.
$152,500.
$48,000.
$24,000.
$72,000.
$77,301.
$50,000.
$142,450.
$269,751.
$28,089.
$48,960.
$77,049.
$12,780.
$29,392.
$2,900.
$45,072.
$38,289.
$94,460.
$75,709.
$135,694.
$344,152.
$22,029.
$20,020.
$37,674.
$24,760.
$104,483.
$30,360.

$183,200

40
95
00
37
00
37
80
00
80
00
00
00
00
00
00

64
64
00
48
00
48
00

39

Total
Quantity

30955.00
117880.00
2.00
39.00



Item
Number

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-03.

621-05.

621-05.

621-05.

621-05.

621-05.

622-02.

625-01.

625-01.

625-02.

625-02.

05

06

07

08

09

10

12

01

02

10

11

12

01

10

11

01

13

Description
36" TEMPORARY
42" TEMPORARY
48" TEMPORARY
54" TEMPORARY
60" TEMPORARY
66" TEMPORARY
TEMPORARY

TEMPORARY SHO

TEMPORARY SHO

TEMPORARY SHO

TEMPORARY SHO

TEMPORARY SHO

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

DRAINAGE

RING

RING

RING

RING

RING

STEEL MESH & PLATES

CAMERA INSPECTION - DRILLED SHAFT

CAMERA INSPECTION - DRILLED SHAFT

DRILLED SHAFT-SOIL

DRILLED SHAFT-ROCK

PIPE

PIPE

PIPE

PIPE

PIPE

PIPE

DRAINAGE PIPE ARCH

Unit of
Measure

LS

LS

LS

LS

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$170.
$66.
$108.
$90.
$90.
$79.
$47.
$63.
$175.
$62.
$112.
$156.
$157.
$150.
$156.
$150.
$150.
$275.
$102.
$107.
$230.
$230.
$244.
$244.
$67.
$35.
$25.
$32.
$700,000.
$37,666.
$374,400.
$237,480.
$45,000.
$45,000.
$35,000.
$35,000.
$85,000.
$85,000.
$40.
$40.
$1,375.
$1,375.
$500.
$2,300.
$1,785.
$315.
$1,255.
$1,053.
$1,875.

00
04
25
52
00
14
77
01
00
00
04
16
24
00
72
00
00
00
29
64
00
00
66
66
00
00
00
38
00
67
00
00
00
00
00
00
00

Total
Cost

$23,800.
$19,020.
$73,180.
$64,725.
$11,250.
$25,403.
$88,476.
$189,854.
$10,850.
$4,836.
$15, 686.
$26,548.
$83,182.
$4,050.
$113,780.
$31,500.
$31,500.
$14,300.
$166,320.
$180, 620.
$23,000.
$23,000.
$62,755.
$62,755.
$67,000.
$1,728,125.
$554, 900.
$2,350,025.
$700,000.
$113,000.
$374,400.
$1,187,400.
$45,000.
$45,000.
$35,000.
$35,000.
$85,000.
$85,000.
$5,760.
$5,760.
$11,000.
$11,000.
$2,000.
$23,000.
$25,000.
$26,460.
$385,295.
$411,755.
$75,000.

00
00
00
00
00
13
00
13
00
00
00
00
32
00
32
00
00
00

Total
Quantity

140.
288.
676.
715.
125.
321.
1852.
3013.
62.
78.
140.
170.
529.
27.
726.
210.
210.
52.
1626.
1678.
100.
100.
256.
256.
1000.
49375.
22196.
72571.

=
@ = NN
DSOS O 0

307.
391.
40.

PR RERRRPROR W

00
00
00
00

40



Item
Number

625-02.

625-02.

625-02.

630-10.

640-01.

640-01.

640-01.

680-02.

680-02.

701-01.

701-01.

701-01.

701-02

701-02.

25

40

44

02

05

25

30

01

02

01

02

10

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

DRILLED SHAFT CASING-PERMANENT

DRILLED SHAFT (SH-SCC) CONCRETE

DRILLED SHAFT REINFORCING STEEL

ELECTRICAL WORK-INSTALLED COMPLETE
WEIGH-IN-MOTION & STIC SCE SYSTEM
INSPECTION PIT

SMART ROADSIDE INSPECTION SYSTEM

BUILDING

BUILDING

CONCRETE SIDEWALK (4 ")

CONCRETE SIDEWALK (6 ")

CONCRETE SIDEWALK (DESCRIPTION)

CONCRETE DRIVEWAY

CONCRETE CURB RAMP (RETROFIT)

Unit of
Measure

LB.

LS

LS

LS

LS

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,506.
$2,431.
$500.
$1,745.
$1,519.
$701.

$636.

$750.

$663.

$2.

$3.

$3.
$83,800.
$83,800.
$2,437,600.
$2,437,600.
$135,000.
$135,000.
$1,208,300.
$1,208,300.
$60,087.
$322,059.
$189,378.
$372,552.
$201,816.
$80,987.
$264,253.
$960,000.
$305, 684.
$402,731.
$21.

$26.

$8.

s7.

$9.

$15.

$15.

$12.

$18.

$14.

$22.

$22.

$15.

$18.

$10.

$14.

$12.

$51.

$46.

34
84
00

Total
Cost

$749,395.
$824,395.
$47,000.
$740,200.
$787,200.
$31,545.
$262,790.
$81,000.
$375,335.
$31,639.
$430,003.
$461,642.
$83,800.
$83,800.
$2,437,600.
$2,437,600.
$135,000.
$135,000.
$1,208,300.
$1,208,300.
$60,087.
$322,059.
$2,272,542.
$372,552.
$3,027,242.
$80,987.
$264,253.
$960,000.
$305, 684.
$1,610,925.
$391,773.
$579,480.
$1,468,120.
$713,423.
$3,152,798.
$72,030.
$3,600.
$19,782.
$954.
$96,366.
$17,550.
$17,550.
$302,652.
$12,096.
$506,047.
$230,142.
$1,050,937.
$3,502,320.
$3,028,934.

00
00
00
00

Total
Quantity

299.
339.
94.
424.
518.
45.
413.
108.
566.
14854.
1230091.
137945.
1.

=

—
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4.
18175.
21728.

183016.
95627.
318546.
4802.
240.
1550.
53.
6645.
780.
780.
19362.
672.
47248.
15875.
83157.
68521.
64737.

00
00
00
00

41



Item
Number

701-02.

701-02.

701-02.

701-03

701-99.

702-01

702-01.

702-01.

702-01.

702-03

703-01

703-02

705-01.

02

03

06

91

01

02

03

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONCRETE DRIVEWAY (8")

CONCRETE CURB RAMP

DETECTABLE WARNING SURFACE (REHAB)

CONCRETE MEDIAN PAVEMENT

RAISED CONCRETE MEDIAN

CONCRETE CURB

EXTRUDED SLOPING CURB
CONCRETE CURB
MODULAR CURB W/DELINEATOR

CONCRETE COMBINED CURB & GUTTER

PORTLAND CEMENT CONCRETE DITCH PAVING

CEM CONCRETE DITCH PAVING (REINFORCED)

GUARDRAIL AT BRIDGE ENDS

Unit of
Measure

LS

Region

Awarded Contracts

Average
Unit Price

$39.
$39.
$45.
$17.
$12.
$14.
$37.
$33.
$27.
$30.
$30.
$67.
$67.
$50.
$73.
$62.
$1,162.
$635.
$543.
$601.
$34,000.
$17,045.
$25,522.
$957.
$1,438.
$1,127.
$918.
$1,047.
$16.
$16.
$103.
$103.
$73.
$73.
$610.
$1,049.
$504.
$474.
$562.
$1,000.
$910.
$3,000.
$971.
$975.
$1,200.
$1,200.
$76.
$39.
$112.

17
54
17
00
94
06
05
10
10
77
27
90
58
59
58
62
05
82
09
38
00
00
50
83
77
36
08
53
38
38

Total
Cost

$2,472,147.
$929,761.
$9,933,164.
$22,627.
$45,199.
$67,826.
$118,216.
$25,255.
$232,779.
$215,170.
$591,421.
$146,790.
$114,010.
$109,280.
$41,645.
$411,725.
$130,150.
$11,444.
$590, 880.
$732,474.
$34,000.
$17,045.
$51,045.
$375,470.
$179,846.
$96,614.
$145,975.
$797,906.
$11,158.
$11,158.
$4,120.
$4,120.
$45,114.
$45,114.
$2,789,166.
$326,512.
$1,465,288.
$1,109,595.
$5,690,561.
$40,000.
$40,950.
$9,000.
$957,950.
$1,047,900.
$55,200.
$55,200.
$36,137.
$9,875.
$14,000.

00
95
13
00

Total
Quantity

63119.
23515.
219892.
1331.
3493.
4824.
3191.
763.
8591.
6993.
19538.
2162.
1687.
2160.
566.
6575.
112.
18.
1088.
1218.
1.

1.

2.
392.
125.
85.
159.
761.
681.
681.
40.
40.
618.
618.
4566.
311.
2905.
2340.
10123.
40.
45.

986.
1074.
46.
46.
475.
250.
125.

00
00
00
00



Item
Number

705-01.

705-01.

705-01.

705-01.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

705-02.

02

04

05

50

01

02

03

05

10

20

25

31

32

50

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

GUARDRAIL AT BRIDGE PIERS

METAL BEAM GUARD FENCE

GUARDRAIL AT BRIDGE ENDS LOW VOLUME
SHOP CURVED GUARDRAIL AT BR ENDS

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2)

SINGLE GUARDRAIL (TYPE 2) LONG POST

RUB-RAIL (ONLY)

GUARDRAIL TRANSITION 27IN TO 31IN

SING GRDRL (TY 2) LONG POST (6 FT-9 FT)

SING GRDRL (TY 2) LONG POST (9 FT-12 FT)

SINGLE GUARDRAIL (TYPE 2) (YEAR 1)
SINGLE GUARDRAIL (TYPE 2) (YEAR 2)

SHOP CURVED GUARDRAIL

Unit of
Measure

Region

Awarded Contracts

Average
Unit Price

$118.75
$90.68
$95.00
$45.00
$90.00
$75.00
$82.11
$99.82
$105.76
$108.45
$88.55
$102.73
$1,400.00
$1,400.00
$75.00
$75.00
$38.00
$75.00
$48.50
$32.00
$39.57
$31.58
$36.00
$42.00
$35.06
$40.25
$40.25
$32.00
$32.00
$225.83
$134.29
$415.27
$119.02
$194.01
$33.01
$42.00
$44.00
$35.00
$34.54
$38.00
$56.00
$46.00
$35.00
$40.33
$29.00
$29.00
$29.00
$29.00
$46.00

Total
Cost

$72,200.
$132,212.
$4,750.
$810.
$1,080.
$750.
$7,390.
$27,450.
$17,070.
$79,712.
$24,350.
$148,582.
$1,400.
$1,400.
$3,750.
$3,750.
$5,700.
$1,875.
$582.
$3,200.
$11,357.
$882,852.
$1,080,000.
$420,000.
$2,382,852.
$31,395.
$31,395.
$640.
$640.
$52,618.
$24,710.
$95,927.
$75,458.
$248,714.
$660,155.
$134,400.
$30,800.
$14,000.
$839,355.
$22,800.
$2,800.
$11,500.
$5,250.
$42,350.
$145,000.
$145,000.
$152,250.
$152,250.
$1,610.

00
50
00
00

43

Total
Quantity

608.00
1458.00
50.00
18.00
12.00
10.00
90.00
275.00
161.40
735.00
275.00
1446.40
1.00
1.00
50.00
50.00
150.00
25.00
12.00
100.00
287.00
27959.00
30000.00
10000.00
67959.00
780.00
780.00
20.00
20.00
233.00
184.00
231.00
634.00
1282.00
20001.00
3200.00
700.00
400.00
24301.00
600.00
50.00
250.00
150.00
1050.00
5000.00
5000.00
5250.00
5250.00
35.00



Item
Number

705-03.

705-03.

705-03.

705-03.

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

01

02

03

04

02

03

05

09

10

11

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2) L.F.
MEDIAN DIVIDER GUARDRAIL (TYPE 2) L.F.
MEDIAN DV GUARDRAIL (TY 2) (27"MT HT) L.F.
MEDIAN DIVIDER GUARDRAIL AT CONC. BARR L.F.
GUARDRAIL TERMINAL (TYPE 12) EACH
GUARDRAIL TERMINAL (TYPE 13) EACH
GUARDRATIL TERMINAL (TYPE-IN-LINE) EACH
EARTH PAD FOR TYPE 38 GR END TREATMENT EACH
EARTH PAD FOR GUARD RAIL END TREATMENT EACH
STONE FOR GD END TERMINAL PAD TON

Region

STATE

Awarded Contracts

Average
Unit Price

$46.
$50.
$72.
$85.
$70.
$53.
$40.
$42.
$63.
$60.
$47.
$48.
$42.
$80.
$42.
$51.
$60.
$42.
$85.
$70.
$62.
$2,152.
$5,000.
$4,000.
$3,800.
$3,301.
$1,712.
$1,800.
$1,800.
$1,700.
$1,758.
$1,700.
$1,525.
$1,756.
$1,500.
$1,568.
$2,158.
$2,155.
$963.
$1,290.
$1,519.
$1,980.
$1,912.
$1,319.
$1,566.
$1,830.
$58.
$95.
$85.

00
00
00
00
00
91
00
00
42
00
50

Total
Cost

$1,610.
$13,750.
$2,160.
$1,020.
$700.
$17,630.
$10,000.
$1,260.
$3,139.
$6,000.
$20,399.
$4,800.
$1,050.
$2,960.
$2,100.
$10,910.
$1,500.
$756.
$1,020.
$1,750.
$5,026.
$8,610.
$10,000.
$4,000.
$3,800.
$26,410.
$11,990.
$9,000.
$30,600.
$17,000.
$68,590.
$6,800.
$47,300.
$14,055.
$15,000.
$83,155.
$110,090.
$38,800.
$48,155.
$91, 646.
$288,692.
$102,962.
$239,075.
$30,353.
$37,595.
$409,986.
$37,700.
$11,875.
$51,000.

00
00
00
00

Total
Quantity

35
275
30

12.
10.
327.
250.
30.
49.
100.
429.
100.
25.
37.
50.
212.
25.
18.
12.
25.
80.

.00
.00
.00
00

44



Item
Number

705-04.

705-04.

705-04.

705-04.

705-04.

705-04.

705-05.

705-06.

705-06.

705-06.

705-06.

21

22

23

24

29

50

36

01

02

09

10

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

GUARDRAIL DELINEATION ENHANCEMENT

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI

GUARDRAIL DELINEATION ENHANCEMENT (BI-DI

GUARDRAIL END TERMINAL DELINEATION SHEET

C-A-T CRASH CUSHION ATTENUATING TERMINAL

PORTABLE BARRIER RAIL DELINEATOR

CONCRETE PAD

(SCI100GM)

W BEAM GR (TYPE 2) MASH TL-3

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

WEAK-POST GR ATTCH CULV (MASH TL-3) (TY )

GR TERM TRAILING END (TYPE 13) MASH TL-3

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$25.00
$69.88
$5.42
$4.51
$6.40
$9.41
$4.86
$6.86
$9.06
$5.19
$8.34
$15.00
$15.00
$70.00
$75.00
$100.00
$63.91
$73.22
$7,500.00
$10,000.00
$25,000.00
$8,000.00
$9,777.78
$11.91
$22.00
$12.46
$12.60
$12.98
$865.55
$1,333.67
$670.48
$871.63
$935.33
$30.40
$36.85
$33.94
$31.26
$33.01
$34.41
$44.57
$40.45
$44.14
$38.46
$218.00
$350.00
$600.00
$350.00
$361.56
$1,651.15

Total
Cost

$2,500.00
$103,075.00
$33,123.50
$290,282.50
$27,820.90
$26,756.90
$377,983.80
$1,029.00
$114,472.25
$14,691.80
$130,193.05
$1,875.00
$1,875.00
$3,500.00
$3,750.00
$5,000.00
$8,691.40
$20,941.40
$45,000.00
$10,000.00
$25,000.00
$8,000.00
$88,000.00
$13,447.80
$3,344.00
$3,515.10
$403.20
$20,710.10
$865.55
$1,333.67
$670.48
$871.63
$3,741.33
$790, 650.89
$900,458.90
$1,108,837.45
$1,000,516.95
$3,800,464.19
$165,180.00
$33,782.50
$193,643.10
$41,050.00
$433,655.60
$16,350.00
$17,500.00
$30,000.00
$17,500.00
$81,350.00
$79,255.00

45

Total
Quantity

100.00
1475.00
6113.00

64416.00
4346.00
2842.00

77717.00

150.00

12635.00
2832.00

15617.00

125.00

125.00

50.00
50.00
50.00
136.00
286.00

26009.00
24435.00
32674.00
32001.25
115119.25
4800.00
758.00
4787.00
930.00
11275.00
75.00
50.00
50.00
50.00
225.00
48.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 46

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $1,816.42 $21,797.00 12.00
3 $1,964.36 $51,073.24 26.00
4 $1,480.16 $183,540.00 124.00
STATE $1,598.41 $335,665.24 210.00
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3 EACH 1 $1,556.77 $102,747.00 66.00
2 $3,169.50 $31,695.00 10.00
3 $1,638.24 $40,956.02 25.00
4 $1,234.71 $38,276.00 31.00
STATE $1,618.74 $213,674.02 132.00
705-06.15 SHORT-RADIUS GR SYS (l16FT RAD) MASH TL-3 EACH 4 $16,357.14 $229,000.00 14.00
STATE $16,357.14 $229,000.00 14.00
705-06.17 SHORT-RADIUS GR SYS (32FT RAD) MASH TL-3 EACH 1 $16,200.00 $16,200.00 1.00
STATE $16,200.00 $16,200.00 1.00
705-06.18 SHORT-RADIUS GR SYS (40FT RAD) MASH TL-3 EACH 4 $15,500.00 $31,000.00 2.00
STATE $15,500.00 $31,000.00 2.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 EACH 1 $3,559.24 $2,594,682.50 729.00
2 $3,712.69 $1,551,905.00 418.00
3 $3,845.76 $1,515,231.15 394.00
4 $3,500.57 $1,074,676.50 307.00
STATE $3,645.29 $6,736,495.15 1848.00
705-06.21 TAN. ENERGY ABSORB. TERM MASH TL-3 (PC) EACH 1 $6,500.00 $39,000.00 6.00
2 $5,000.00 $5,000.00 1.00
3 $10,000.00 $20,000.00 2.00
STATE $7,111.11 $64,000.00 9.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3 EACH 1 $3,668.13 $88,035.00 24 .00
2 $3,200.00 $35,200.00 11.00
3 $2,657.05 $77,054.42 29.00
4 $2,560.37 $97,294.00 38.00
STATE $2,917.48 $297,583.42 102.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2 EACH 1 $2,952.82 $53,150.80 18.00
2 $1,629.60 $24,444.00 15.00
3 $2,619.00 $13,095.00 5.00
4 $2,798.18 $30,780.00 11.00
STATE $2,478.98 $121,469.80 49.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2 EACH 1 $3,743.87 $329,460.50 88.00
2 $3,618.10 $495,680.00 137.00
3 $3,435.13 $195,802.41 57.00
4 $3,369.40 $158,361.80 47.00
STATE $3,584.51 $1,179,304.71 329.00
705-06.32 GR TERMINAL (GATING) (TYPE 21) MASH TL2 EACH 1 $4,211.56 $37,904.00 9.00
STATE $4,211.56 $37,904.00 9.00
705-06.40 CABLE BARRIER (MASH TL-3) L.F. 1 $13.86 $1,386.00 100.00
2 $15.59 $1,559.00 100.00
3 $13.94 $418.20 30.00
4 $27.05 $2,705.00 100.00
STATE $18.39 $6,068.20 330.00
705-06.41 CABLE BARRIER ANCHOR (MASH TL-3) EACH 1 $1,099.22 $2,198.44 2.00
2 $1,856.25 $3,712.50 2.00

3 $1,573.09 $1,573.09 1.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $1,632.70 $3,265.40 2.00
STATE $1,535.63 $10,749.43 7.00
705-06.51 CABLE BARRIER ANCHOR (MASH TL-4) EACH 3 $7,500.00 $7,500.00 1.00
STATE $7,500.00 $7,500.00 1.00
705-06.71 W BEAM GR (TYPE 2) MASH TL-3 (YEAR 1) L.F. 4 $29.00 $652,500.00 22500.00
STATE $29.00 $652,500.00 22500.00
705-06.72 W BEAM GR (TYPE 2) MASH TL-3 (YEAR 2) L.F. 4 $29.00 $659,750.00 22750.00
STATE $29.00 $659,750.00 22750.00
705-06.81 TANG ENERGY ABSBG TERM MASH TL3 (YEAR 1) EACH 4 $2,500.00 $1,125,000.00 450.00
STATE $2,500.00 $1,125,000.00 450.00
705-06.82 TANG ENERGY ABSBG TERM MASH TL3 (YEAR 2) EACH 4 $2,750.00 $1,306,250.00 475.00
STATE $2,750.00 $1,306,250.00 475.00
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR EACH 2 $2,500.00 $15,000.00 6.00
STATE $2,500.00 $15,000.00 6.00
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) EACH 1 $1,474.04 $1,474.04 1.00
2 $1,474.04 $1,474.04 1.00
3 $1,474.04 $1,474.04 1.00
4 $1,474.04 $1,474.04 1.00
STATE $1,474.04 $5,896.16 4.00
705-07.21 TRNSTN TO BARRER WLL END CP (2005 TRACC) EACH 1 $389.37 $389.37 1.00
2 $389.37 $389.37 1.00
3 $389.37 $389.37 1.00
4 $389.37 $389.37 1.00
STATE $389.37 $1,557.48 4.00
705-07.22 SPLIT FRAME KT-30IN BACK-UP (2005 TRACC) EACH 1 $1,006.88 $1,006.88 1.00
2 $1,006.88 $1,006.88 1.00
3 $1,006.88 $1,006.88 1.00
4 $1,006.88 $1,006.88 1.00
STATE $1,006.88 $4,027.52 4.00
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) EACH 1 $2,269.75 $2,269.75 1.00
2 $2,269.75 $2,269.75 1.00
3 $2,269.75 $2,269.75 1.00
4 $2,269.75 $2,269.75 1.00
STATE $2,269.75 $9,079.00 4.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) EACH 1 $2,000.00 $2,000.00 1.00
2 $2,000.00 $2,000.00 1.00
3 $2,000.00 $2,000.00 1.00
4 $2,000.00 $2,000.00 1.00
STATE $2,000.00 $8,000.00 4.00
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) EACH 1 $280.37 $280.37 1.00
2 $432.00 $432.00 1.00
3 $1,017.69 $5,088.45 5.00
4 $924.01 $924.01 1.00
STATE $840.60 $6,724.83 8.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) EACH 1 $592.48 $592.48 1.00
2 $592.48 $592.48 1.00
3 $592.48 $592.48 1.00
4 $296.74 $593.48 2.00
STATE $474.18 $2,370.92 5.00



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

25

26

27

28

29

30

31

32

33

34

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

TAU-II

ENERGY ABSORB CART TYPE A (UNIV)

ENERGY ABSORB CART TYPE B (UNIV)

END PANEL (UNIVERSAL)

FRONT SUPPORT ASSEMBLY (UNIVERSAL)

FRONT SUPPORT LEG KIT (UNIVERSAL)

MID SUPPORT ASSEMBLY (UNIVERSAL)

PIPE PANEL MOUNT (UNIVERSAL)

SLIDER KIT (UNIVERSAL)

SLIDING PANEL (UNIVERSAL)

NOSE PIECE (PARALLEL UNIT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S LWNRPFPODLWNRERODWNREFRFODRWNDNRERFODDPOWNDREROODDOWONREFEFODSWONRF D PWOWNDNREREODDWNDNEREOD®WDNDRE

Awarded Contracts

Average
Unit Price

$317.
$377.
$504.
$641.
$460.
$317.
$377.
$536.
$616.
$461.
$931.
$464.
$931.
$464.
$697.
$392.
$604.
$302.
$387.
$421.
$118.
$134.
$139.
$119.
$128.
$464.
$932.
$464.
$931.
$698.
$246.
$246.
$246.
$246.
$246.
$126.
$186.
$125.
$145.
$146.
$137.
$210.
$397.
$183.
$232.
$370.
$604.
$773.
$764.

75
11
24
67
19
75
11
28
01
79
46
37
46
37
92
52
80
54
92
95
29
96
19
78
06
37
00
37
46
05
25
25
25
25
25
41
89
78
57
16
38
82
85
48
38
09
80
90
08

Total
Cost

$317.
$377.
$504.
$641.
$1,840.
$317.
$377.
$536.
$616.
$1,847.
$931.
$464.
$931.
$464.
$2,791.
$392.
$604.
$302.
$387.
$1,687.
$118.
$134.
$139.
$119.
$512.
$464.
$932.
$464.
$931.
$2,792.
$246.
$246.
$246.
$246.
$985.
$126.
$186.
$125.
$145.
$584.
$137.
$210.
$397.
$183.
$929.
$740.
$1,2009.
$1,547.
$1,528.

75
11
24
67
77
75
11

01
15
46
37
46
37

52
80
54
92
78
29

19
78
22
37

37
46
20
25
25
25
25
00
41
89
78
57
65

82
85
48
53
18
60

16

Total
Quantity

S I N R N e N N el i N e e e Y e e T N e e R N e e N N N N R N el el Nl e

.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

35

36

37

38

39

40

41

43

51

52

54

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TAU-II PCB BACKSTOP (PARALLEL UNIT)

TAU-II NOSE PIECE (WIDE UNIT)

TAU-II WIDE SUPT LEG ADAPTER (WIDE UNIT)

TAU-II WING ASSEMBLY (WIDE UNIT)

TAU-II WING BRACE (WIDE UNIT)

TAU-II XL BULKHEAD (WIDE UNIT)

TAU-II XXL BULKHEAD (WIDE UNIT)

FORMED ANGLE 05 TRACC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

TRACC WASHER 1/4" X 3" X 2-1/4"

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$628.
$880.
$880.
$880.
$880.
$880.
$288.
$553.
$926.
$224.
$498.
$281.
$281.
$281.
$281.
$281.
$593.
$593.
$593.
$593.
$593.
$145.
$145.
$145.
$145.
$145.
$848.
$848.
$848.
$848.
$848.
$1,600.
$1,600.
$1,600.
$1,600.
$1,600.
$470.
$470.
$470.
$470.
$470.
$7,937.
$7,937.
$2,084.
$2,084.
$2,084.
$2,084.
$2,084.
$4.

22
48
48
48
48
48
22
03
50
99
19
15
15
15
15
15
25
25
25
25
25
69
70
70
70
70
58
58
58
58
58
55
55
55
55
55
90

Total
Cost

$5,025.
$880.
$880.
$880.
$880.
$3,521.
$288.
$553.
$926.
$224.
$1,992.
$281.
$281.
$281.
$281.
$1,124.
$593.
$593.
$593.
$593.
$2,373.
$145.
$145.
$145.
$145.
$582.
$848.
$848.
$848.
$848.
$3,394.
$1,600.
$1,600.
$1,600.
$1,600.
$6,402.
$470.
$470.
$470.
$470.
$1,883.
$15,875.
$15,875.
$2,084.
$2,084.
$2,084.
$2,084.
$8,337.
$4.

74
48
48
48
48
92
22
03
50
99
74
15
15
15
15
60
25
25
25
25
00
69
70
70
70
79
58
58
58
58
32
55
55
55
55
20
90

Total
Quantity

e e e e e N I N e e N L el el e el el N e T e e e T e o T S e e e e N e e e N N S g Sy o o]

.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

55

56

59

66

67

68

69

74

76

77

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TRACC DOUBLER PL X 38-1/2"

TRACC BEAM GUIDE 72"

IMPACT ATTEN. REPOSIT. (QUADGUARD ELITE)

RIP PLATE REPAIR KIT, STAGE 1

RIP PLATE REPAIR KIT, STAGE 2

RIP PLATE REPAIR KIT, STAGE 3

PLASTIC NOSE PIECE/REFLECTOR

BASE ASSEMBLY - 9'

BEAM GUIDE - 20'

END SHOE (LEFT OR RIGHT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FRPOdLWNRFRFO_dWONRFRFOD_,WOWNDNREREODDDWOWNRERPODWONRFRODSWONREFODAENRFRFODSWOWNDNREREOD>WNDE O WDND

Awarded Contracts

Average
Unit Price

$4.

$4.

$4.

$4.
$127.
$127.
$127.
$127.
$127.
$775.
$775.
$775.
$775.
$775.
$223.
$208.
$467.
$299.
$58.
$90.
$33.
$290.
$118.
$455.
$456.
$455.
$455.
$455.
$1,974.
$1,974.
$1,974.
$1,974.
$1,974.
$273.
$363.
$331.
$1,0093.
$515.
$2,034.
$2,034.
$2,034.
$2,034.
$2,034.
$867.
$867.
$867.
$867.
$867.
$456.

71
71
71
71
16
16
16
16
16
41
42
42
42
42
55
08
93
85
69
43
59
94
41
91
00
91
91
93
62
62
62
62
62
24
00
91
75
48
98
98
98
98
98
91
92
92
92
92
17

Total
Cost

$4.

$4.

$4.
$18.
$127.
$127.
$127.
$127.
$508.
$775.
$775.
$775.
$775.
$3,101.
$1,117.
$1,040.
$2,339.
$4,497.
$293.
$452.
$167.
$1,454.
$2,368.
$455.
$456.
$455.
$455.
$1,823.
$1,974.
$1,974.
$1,974.
$1,974.
$7,898.
$1,639.
$2,178.
$1,991.
$6,562.
$12,371.
$2,034.
$2,034.
$2,034.
$2,034.
$8,139.
$867.
$867.
$867.
$867.
$3,471.
$456.

71
71
71
84
16
16
16
16
64
41
42
42
42
67
75
40
65
80
45
15
95
70
25
91
00
91
91
73
62
62
62
62
48
44
00
46
50
40
98
98
98
98
92
91
92
92
92
67
17

Total
Quantity

N el e e e N e e T e e e e N e e e N & I G G I S I IS G B N e e N e e N

.00
.00
.00
.00

50



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

80

81

84

85

86

88

91

92

93

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SIDE PANEL - 35"

SIDE PANEL - 62"

SLOT PLATE

CROSSTIE

FORM CHANNEL - 3 X 2

SLED/CUTTER ASSEMBLY

REPOSITIONING VEHCULR IMP ATTN (2005TRACC

05 RIP PLATE REPAIR KIT STAGE 2

05 RIP PLATE REPAIR KIT STAGE 3

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region
TATE
TATE
TATE
TATE
TATE
TATE
TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$456.
$456.
$456.
$456.
$134.
$135.
$134.
$134.
$134.
$101.
$156.
$64.
$174.
$124.
$32.
$32.
$32.
$32.
$32.
$220.
$220.
$220.
$220.
$220.
$344.
$344.
$344.
$344.
$344.
$2,183.
$2,183.
$2,183.
$2,183.
$2,183.
$522.
$805.
$642.
$1,066.
$746.
$633.
$570.
$520.
$636.
$592.
$1,974.
$1,974.
$1,974.
$1,974.
$1,974.

17
17
17
17
95
00
95
95
96
49
38

Total
Cost

$456.
$456.
$456.
$1,824.
$134.
$135.
$134.
$134.
$539.
$405.
$625.
$256.
$698.
$1,986.
$32.
$32.
$32.
$32.
$128.
$220.
$220.
$220.
$220.
$883.
$344.
$344.
$344.
$344.
$1,378.
$2,183.
$2,183.
$2,183.
$2,183.
$8,733.
$3,658.
$805.
$4,499.
$7,463.
$16,425.
$3,169.
$1,710.
$2,601.
$3,180.
$10,663.
$1,974.
$1,974.
$1,974.
$1,974.
$7,898.

17
17
17
68
95
00
95
95
85
96
52
72
12
32
06
07
07
07
27
95
95
95
95
80
67
67
67
67
68
42
42
42
42
68
27
25
25
12
89
60
72
85
95
12
62
62
62
62
48

Total
Quantity

B R RO WOONSddR d8 PR RER SRR ERERDORERERERLODRREREROS DS DSR R S R

.00
.00
.00
.00
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Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-009.

705-09.

705-009.

705-009.

705-09.

94

95

97

98

99

10

11

12

13

14

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

05 FRONT ANCH WELDMENT

05 SECTION MODULE

05 SLED/SHREDDER ASSEMBLY

05 FRAME WELDMENT

05 BACK-UP FRAME

IMPACT ATTENUATOR (SCI100GM)

REPOSITIONING OF IMPACT ATTENUATOR (SCI1

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

BOLT CABLE ADJUSTER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE
TATE

TATE

TATE

TATE

1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
4
S
1
2
3
4
STATE
1
2
3
4
S

Awarded Contracts

Average
Unit Price

$646.
$646.
$646.
$646.
$646.
$1,607.
$1,607.
$1,607.
$1,607.
$1,607.
$3,532.
$3,532.
$3,532.
$3,532.
$3,532.
$599.
$599.
$599.
$599.
$599.
$781.
$781.
$781.
$781.
$781.
$25,274.
$27,500.
$23,500.
$25,424.
$467.
$877.
$857.
$1,223.
$856.
$556.
$556.
$556.
$556.
$556.
$960.
$960.
$960.
$960.
$960.
$120.
$120.
$120.
$120.
$120.

87
87
87
87
87
50
50
50
50
50
74
75
75
75
75
90
90
90
90
90
37
37
37
37
37
70
00
00
90
28
25
00
44
24
28
29
29
29
29
75
75
75
75
75
00
00
00
00
00

Total
Cost

$646.
$646.
$646.
$646.
$2,587.
$1,607.
$1,607.
$1,607.
$1,607.
$6,430.
$3,532.
$3,532.
$3,532.
$3,532.
$14,130.
$599.
$599.
$599.
$599.
$2,399.
$781.
$781.
$781.
$781.
$3,125.
$25,274.
$27,500.
$23,500.
$76,274.
$467.
$877.
$857.
$1,223.
$3,424.
$556.
$556.
$556.
$556.
$2,225.
$960.
$960.
$960.
$960.
$3,843.
$120.
$120.
$120.
$120.
$480.

87
87
87
87
48
50
50
50
50
00
74
75
75
75
99
90
90
90
90
60
37
37
37
37
48
70
00
00
70
28
25
00
44
97
28
29
29
29
15
75
75
75
75
00
00
00
00
00
00

Total
Quantity

I e el N e N el e T N e S e R G U e e S e e e N e e N S e S R N e e N

.00
.00
.00
.00
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Item
Number

705-09.

705-009.

705-009.

705-09.

705-009.

705-009.

705-009.

705-09.

705-009.

705-009.

15

16

17

18

19

20

21

22

23

24

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

BOLT SLED SIDE PANEL

BOLT FRONT STOP

BOLT SHEAR

BOLT SIDE GUIDE

BOLT TERMINAL BRACE

BRACE TERMINAL

CABLE WIRE ROPE W/ SPELTER SOCKET

CLIP WIRE ROPE

CYLINDER SHOCK ARRESTING

STRAP CYLINDER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S WNhRFRFOdcWNRFRF D, WNDNRERODWLONRODWONRFRFODcWOWNDNRODDDWNDRERODDdDONRERFODWOWNDNREOD>WDNDRE

Awarded Contracts

Average
Unit Price

$7.

$7.

S$T.

$7.

$7.

$3.

$3.

$3.

$3.

$3.

$1.

$1.

$1.

S$1.

$1.
$20.
$20.
$20.
$20.
$20.
$9.

$9.

$9.

$9.

$9.
$597.
$597.
$597.
$597.
$597.
$1,083.
$1,083.
$1,083.
$1,083.
$1,083.
$34.
$34.
$34.
$34.
$34.
$3,143.
$3,143.
$3,143.
$3,143.
$3,143.
$89.
$89.
$89.
$89.

83
83
83
83
83
31
31
31
31
31
96
96
96
96
96
00

Total
Cost

$7.83
$7.83
$7.83
$7.83
$31.32

$3.31
$3.31
$3.31
$13.24
$1.96
$1.96
$1.96
$1.96
$7.84
$20.00
$20.00
$20.00
$20.00
$80.00
$9.94
$9.94
$9.94
$9.94
$39.76
$597.70
$597.70
$597.70
$597.70
$2,390.80
$1,083.00
$1,083.00
$1,083.00
$1,083.00
$4,332.00
$34.00
$34.00
$34.00
$34.00
$136.00
$3,143.00
$3,143.00
$3,143.00
$3,143.00
$12,572.00
$89.00
$89.00
$89.00
$89.00

Total
Quantity

R N e N N e e el el el i i N e e e T e e T e e N e e e B N e e R N e e e L N el

.00
.00
.00
.00
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Item
Number

705-09.

705-009.

705-009.

705-09.

705-009.

705-009.

705-09.

705-09.

705-009.

705-09.

25

26

27

28

29

30

31

32

33

34

Description

FRAME

FRAME

FRAME

FRAME

FRAME

FRAME

GUIDE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

MOBILE

SIDE

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

#1

#2

#3

#4

#5

#6

KEEPER SIDE #1

KEEPER SIDE #2

KEEPER SIDE #3

(SLED PANEL)

(SIDE PANEL)

(REAR PANEL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$89.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$598.
$94.
$94.
$94.
$94.
$94.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$29.
$31.
$29.
$31.

00
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26
26

Total
Cost

$356.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$598.
$598.
$598.
$598.
$2,393.
$94.
$94.
$94.
$94.
$376.
$29.
$29.
$29.
$29.
$118.
$29.
$29.
$29.
$29.
$118.
$31.
$29.
$31.

Total
Quantity

el e N e N N e e el e e e e e N e e e N e e N e N R N e e el ey

.00
.00
.00
.00
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Item
Number

705-09.

705-09.

705-009.

705-009.

705-09.

705-09.

705-009.

705-09.

705-09.

705-009.

35

36

37

38

39

40

41

42

43

44

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

PANEL DELINEATOR (W/REFLECTIVE HAZARD M

PANEL SIDE

PANEL SLED

PANEL REAR

SHEAVE (PULLEY)

SLED

TRANSITION JERSEY BARRIER RIGHT

TRANSITION JERSEY BARRIER LEFT

TRANSITION 24IN CONCRETE

BOOT CYLINDER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$31.
$30.
$209.
$124.
$207.
$212.
$188.
$370.
$370.
$370.
$370.
$370.
$648.
$648.
$648.
$648.
$648.
$343.
$343.
$343.
$343.
$343.
$103.
$103.
$103.
$103.
$103.
$2,673.
$2,673.
$2,673.
$2,673.
$2,673.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,691.
$1,117.
$1,117.
$1,117.
$1,117.
$1,117.
$66.
$66.

43
98
00
24
10
88
31
54
54
54
54
54
97
97
97
97
97
32
32
32
32
32
00

Total
Cost

$31.
$123.
$209.
$124.
$207.
$212.
$753.
$370.
$370.
$370.
$370.
$1,482.
$648.
$648.
$648.
$648.
$2,595.
$343.
$343.
$343.
$343.
$1,373.
$103.
$103.
$103.
$103.
$412.
$2,673.
$2,673.
$2,673.
$2,673.
$10,692.
$1,691.
$1,691.
$1,691.
$1,691.
$6,764.
$1,691.
$1,691.
$1,691.
$1,691.
$6,764.
$1,117.
$1,117.
$1,117.
$1,117.
$4,471.
$66.
$66.

Total
Quantity

N N N e e e e e e N e e e N e e N N N el N e N e e T e T e e e N e e B AT

.00
.00
.00
.00
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Item
Number

705-09.

705-10.

705-10.

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-11.

705-14.

705-14.

50

30

31

32

38

99

01

03

08

41

21

22

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

IMPACT ATTENUATOR (SCI100GM WIDE)

GUARDRAIL ATT TO SLOPE FACE ENDPOST

GUARDRAIL ATT TO VERTICAL FACE ENDPOST

GUARDRAIL ATT TO EX BR PIER PROTECTION

GUARDRATIL BRIDGERAIL ATT TO BRIDGE CURBS

GUARDRAIL END TERMINAL ANCHOR CABLE ASM

GUARDRAIL AT BRIDGE ENDS (POWDER COATED)

SINGLE GUARDRAIL (TY 2) (POWDER COATED)

GDRL TERMINAL (TYPE 13) POWDER COATED

TANGENT ENG ABSORB TERM MASH TL-3 (PWC)

SC B-U CABLE STRAP ASSY

CONC. B-U CABLE STRAP ASSY

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$66.
$66.
$66.
$14,252.
$17,568.
$15,331.
$15,717.
$175.
$92.
$85.
$94.
$142.
$125.
$92.
$85.
$80.
$103.
$3,200.
$2,100.
$125.
$100.
$1,287.
$180.
$180.
$425.
$475.
$2,000.
$675.
$698.
$90.
$100.
$175.
$110.
$54.
$100.
$70.
$59.
$3,700.
$1,800.
$4,850.
$3,512.
$3,500.
$3,500.
$4.

$6.

$3.

$4.

$4.
$62.

54
54
54
04

Total
Cost

$66.
$66.
$266.
$14,252.
$17,568.
$15,331.
$47,151.
$26,250.
$1,840.
$850.
$6,580.
$35,520.
$9,375.
$1,380.
$1,020.
$4,000.
$15,775.
$6,400.
$8,400.
$250.
$400.
$15,450.
$18,000.
$18,000.
$2,125.
$2,375.
$4,000.
$3,375.
$11,875.
$2,700.
$1,800.
$2,100.
$6,600.
$22,410.
$5,000.
$2,100.
$29,510.
$7,400.
$1,800.
$4,850.
$14,050.
$3,500.
$3,500.
$4.

$6.

$3.

$4.

$18.
$62.

54
54
15
04

Total
Quantity

250.

415.

495.

[\

[ N R e S N L N

.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

30

31

32

33

34

35

36

37

38

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

REPOSITIONING IMPACT ATTN (REACT 350)

CYLINDER 0.8" CYLINDERS 1 & 2
CYLINDER 0.9" CYLINDERS 3 & 4
CYLINDER 1.0" CYLINDERS 5 & 6

CYLINDER 1.108" CYLINDER 7

CYLINDER 1.385" CYLINDERS 8 & 9

U-BOLTS (1/2™ X 3M)

U-BOLTS (3/8™ X 3")

BOX BEAM (8" X 6" X 3/16")

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region
TATE
TATE
TATE
TATE
TATE
TATE
TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$63.
$62.
$62.
$62.
$349.
$538.
$242.
$650.
$445.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$3,020.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$13.
$42.
$42.
$42.
$42.
$42.

00
78
78
84

Total
Cost

$63.
$62.
$62.
$251.
$699.
$1,077.
$485.
$1,300.
$3,562.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$3,020.
$3,020.
$3,020.
$3,020.
$12,082.
$13.
$13.
$13.
$13.
$54.
$13.
$13.
$13.
$13.
$54.
$42.
$42.
$42.
$42.
$170.

00
78
78
34
06
12
80
46
44
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
61
62
62
62
47
50
50
50
50
00
50
50
50
50
00
50
50
50
50
00

Total
Quantity

AR R REAMRRPRREMRRRRE SRR RRSRERRERDOMRRRERLOMRRRERLSRRERRONNDNDNDS R R

.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

50

51

53

54

55

56

57

58

59

60

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CYLINDER RETAINER (1' 3" X 5")

FRONT ANCHOR PIN (1/4" X 1 1/2"™ X 3")

1/2"™ GALVANIZED CHAIN W/HARDWARE

POLYVINYL COVER

ANCHOR BOLT SET (CONCRETE/ASPHALT)

REFLECTIVE NOSE LEFT/RIGHT

BACKUP SINGLE CABLE- (4 BARREL)

BACKUP SINGLE CABLE- (6 BARREL)

BACKUP SINGLE CABLE- (9 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (4 BARREL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

SWNhRFRFO_cWNDNRFRF DR WNDNRERODDWONRODMWONRFRFODAcWOWNDNRFRFODDDOWNDRERODDdDONRERFODSWOWNDNREREOD>WDNDRE

Awarded Contracts

Average
Unit Price

$161.
$161.
$161.
$161.
$161.
$64.
$64.
$64.
$64.
$64.
$125.
$125.
$125.
$125.
$125.
$269.
$269.
$269.
$269.
$269.
$1,007.
$1,007.
$1,007.
$1,007.
$1,007.
$224.
$225.
$224.
$224.
$224.
$1,043.
$1,043.
$1,043.
$1,043.
$1,043.
$1,294.
$1,294.
$1,294.
$1,294.
$1,294.
$1,643.
$1,644.
$1,644.
$1,644.
$1,644.
$2,794.
$2,794.
$2,794.
$2,794.

01
02
02
02
02
83
84
84
84
84
98
98
98
98
98
51
52
52
52
52
50
50
50

Total
Cost

$161.
$161.
$161.
$161.
$644.
$64.
$64.
$64.
$64.
$259.
$125.
$125.
$125.
$125.
$503.
$269.
$269.
$269.
$269.
$1,078.
$1,007.
$1,007.
$1,007.
$1,007.
$4,030.
$224.
$225.
$224.
$224.
$898.
$1,043.
$1,043.
$1,043.
$1,043.
$4,174.
$1,294.
$1,294.
$1,294.
$1,294.
$5,176.
$1,643.
$1,644.
$1,644.
$1,644.
$6,575.
$2,794.
$2,794.
$2,794.
$2,794.

Total
Quantity

R N e N N e el el el e N e e e e T e e S N e e e e N e e N R N N e el el el e

.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

705-14.

61

62

63

64

65

66

67

68

69

70

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CABLE SYSTEM FOR SIDE MOUNT- (6 BARREL)

CABLE SYSTEM FOR SIDE MOUNT- (9 BARREL)

BOTTOM CABLE- (4 BARREL)

BOTTOM CABLE- (6 BARREL)

BOTTOM CABLE- (9 BARREL)

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

PULLOUT BRACKET ASSEMBLY

3IN X 3IN TUBING

GALVANIZED STABALIZER BAR

TRANSITION PLATE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$2,794.
$3,377.
$3,377.
$3,377.
$3,377.
$3,377.
$4,093.
$4,0093.
$4,093.
$4,093.
$4,0093.
$847.
$847.
$847.
$847.
$847.
$1,567.
$1,567.
$1,567.
$1,567.
$1,567.
$1,650.
$1,650.
$1,650.
$1,650.
$1,650.
$1,227.
$1,227.
$1,227.
$1,227.
$1,227.
$324.
$324.
$324.
$324.
$324.
$185.
$185.
$185.
$185.
$185.
$211.
$211.
$211.
$211.
$211.
$768.
$768.
$768.

74
07
07
07
07
07
84
84
84
84
84
12
12
12
12
12
61
61
61
61
61
26
26
26
26
26
89
89
89
89
89
35
35
35
35
35
41
42
42
42
42
32
32
32
32
32
98
98
98

Total
Cost

$11,178.
$3,377.
$3,377.
$3,377.
$3,377.
$13,508.
$4,0093.
$4,093.
$4,0093.
$4,0093.
$16,375.
$847.
$847.
$847.
$847.
$3,388.
$1,567.
$1,567.
$1,567.
$1,567.
$6,270.
$1,650.
$1,650.
$1,650.
$1,650.
$6,601.
$1,227.
$1,227.
$1,227.
$1,227.
$4,911.
$324.
$324.
$324.
$324.
$1,297.
$185.
$185.
$185.
$185.
$741.
$211.
$211.
$211.
$211.
$845.
$768.
$768.
$768.

96
07
07
07
07
28
84
84
84
84
36
12
12
12
12
48
61
61
61
61
44
26
26
26
26
04
89
89
89
89
56
35
35
35
35
40
41
42
42
42
67
32
32
32
32
28
98
98
98

Total
Quantity

el el e N e N N e el el e e e e N e e e N e e N e N N R N N e e ey

.00
.00
.00
.00
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Item
Number

705-14.

705-14.

705-14.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

71

72

73

65

68

69

71

72

74

75

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TOP CABLE (OLD UNIT)- (4 BARREL)

TOP CABLE (OLD UNIT)- (6 BARREL)

TOP CABLE (OLD UNIT)- (9 BARREL)

QUADGUARD II IMPACT ATTENUATOR

NOSE ASSEMBLY QGII STEEL

SHIM KIT QGIT

HEX FOAM CARTRIDGE, TYPE I

HEX FOAM CARTRIDGE, TYPE IT

DIAPHRAGM ASSEMBLY, QC

FENDER PANEL ASSEMBLY

(REPOSITI

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$768.
$768.
$918.
$918.
$918.
$918.
$918.
$1,475.
$1,475.
$1,475.
$1,475.
$1,475.
$1,576.
$1,576.
$1,576.
$1,576.
$1,576.
$803.
$1,396.
$402.
$1,599.
$1,050.
$1,265.
$1,044.
$1,193.
$1,460.
$1,240.
$42.
$43.
$42.
$42.
$42.
$1,204.
$1,210.
$1,182.
$1,464.
$1,273.
$1,287.
$1,210.
$1,248.
$1,545.
$1,338.
$522.
$1,092.
$1,498.
$1,449.
$1,124.
$984.
$828.

98
98
05
06

Total
Cost

$768.
$3,075.
$918.
$918.
$918.
$918.
$3,672.
$1,475.
$1,475.
$1,475.
$1,475.
$5,902.
$1,576.
$1,576.
$1,576.
$1,576.
$6,304.
$6,426.
$11,171.
$3,220.
$12,793.
$33,611.
$6,325.
$5,220.
$5,967.
$7,303.
$24,816.
$42.
$43.
$42.
$42.
$171.
$12,045.
$6,050.
$11,826.
$14,647.
$44,569.
$12,870.
$6,050.
$12,480.
$15,457.
$46,858.
$522.
$3,278.
$1,498.
$1,449.
$6,749.
$1,969.
$828.

98
92
05
06

Total
Quantity

w
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.00
.00
.00
.00
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

77

79

80

82

83

84

85

87

88

89

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

BACKUP ASSEMBLY, TENSION STRUT

MONORATIL ASSEMBLY, 4-6 BAY

MONORAIL ASSEMBLY, 7-9 BAY

TRANSITION PANEL, NEW JERSEY BARRIER

TRANSITION PANEL, QUAD TO W

DIAPHRAGM ASSEMBLY, WIDE

BACKUP ASSEMBLY, TENSION STRUT, WIDE

BACKUP ASSEMBLY, CONCRETE

END SHOE, CONCRETE

BACKUP ASSEMBLY, CONCRETE, WIDE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$926.

$568.

$826.
$5,141.
$5,141.
$5,141.
$5,141.
$5,141.
$4,556.
$4,556.
$4,556.
$4,556.
$4,556.
$6,626.
$6,626.
$6,626.
$6,626.
$6,626.
$1,616.
$1,616.
$1,616.
$1,616.
$1,616.
$2,251.
$2,251.
$2,251.
$2,251.
$2,251.
$2,793.
$2,793.
$2,793.
$2,793.
$2,793.
$5,604.
$5,604.
$5,604.
$5,604.
$5,604.
$3,731.
$3,731.
$3,731.
$3,731.
$3,731.
$1,172.
$1,172.
$1,172.
$1,172.
$1,172.
$4,436.

50
49
75
74
75
75
75
75
17
17
17
17
17
89
89
89
89
89
74
74
74
74
74
57
58
58
58
58
61
62
62
62
62
24
25
25
25
25
49
50
50
50
50
29
29
29
29
29
49

Total
Cost

$1,853.
$1,136.
$5,787.
$5,141.
$5,141.
$5,141.
$5,141.
$20,566.
$4,556.
$4,556.
$4,556.
$4,556.
$18,224.
$6,626.
$6,626.
$6,626.
$6,626.
$26,507.
$1,616.
$1,616.
$1,616.
$1,616.
$6,466.
$2,251.
$2,251.
$2,251.
$2,251.
$9,006.
$2,793.
$2,793.
$2,793.
$2,793.
$11,174.
$5,604.
$5,604.
$5,604.
$5,604.
$22,416.
$3,731.
$3,731.
$3,731.
$3,731.
$14,925.
$1,172.
$1,172.
$1,172.
$1,172.
$4,689.
$4,436.

00
98
22
74
75
75
75

17
17
17
17

89
89
89
89

74
74
74
74
96
57

58
58
31
61
62
62
62
47
24
25
25
25
99
49
50
50
50
99
29
29
29
29
16
49

Total
Quantity

EFAR PR MRS RRRSRERRER MR RRERMRRRERARRERRARRERREARRR R JONDN

.00
.00
.00
.00
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Item
Number

705-15.

705-15.

705-15.

705-15.

705-16.

705-16.

705-16.

705-16.

705-17.

90

91

92

93

01

75

76

77

08

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

EXTENSION PANEL

PIVOT SUPPORT BRACKET

TRANS PANEL NEW JERSEY BARRIER WIDE

TRANS PANEL QUAD TO W WIDE

MEDIAN ATTENUATING TREND TERMINAL

HAZARD REFLECTORS

GENERAL CLEANUP

REPAIR OF CONCRETE BACKUP WALL

CARTRIDGE SUPPORT BRACKETS

(MATT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region
TATE
TATE
TATE
TATE
TATE
TATE
TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
S
1
2
3
4
STATE

Awarded Contracts

Average
Unit Price

$4,436.
$4,436.
$4,436.
$4,436.
$1,281.
$1,281.
$1,281.
$1,281.
$1,281.
$122.
$122.
$122.
$122.
$122.
$576.
$2,038.
$576.
$576.
$1,160.
$761.
$2,131.
$761.
$761.
$1,309.
$14,500.
$15,000.
$18,000.
$1,250.
$4,615.
$84.
$119.
$30.
$61.
$73.
$1,100.
$1,210.
$1,090.
$1,080.
$1,114.
$9.
$16.
$5.

$8.
$10.
$11.
517.
57.
$17.
$13.

50
50
50
50
24
24
24
24
24
50
50
50
50
50
01
00
01
01
81
52
00
52
52
31
00
00
00
00
38
53

Total
Cost

$4,436.
$4,436.
$4,436.
$17,745.
$1,281.
$1,281.
$1,281.
$1,281.
$5,124.
$122.
$122.
$122.
$122.
$490.
$576.
$4,076.
$576.
$576.
$5,804.
$761.
$4,262.
$761.
$761.
$6,546.
$14,500.
$15,000.
$18,000.
$12,500.
$60,000.
$845.
$1,193.
$305.
$612.
$2,956.
$16,500.
$18,150.
$32,700.
$16,200.
$83,550.
$148.
$252.
$85.
$123.
$610.
$44.
$69.
$30.
$69.
$214.

50
50
50
99
24
24
24
24
96
50
50
50
50
00
01
00
01
01
03
52
00
52
52
56
00
00
00
00
00
30

Total
Quantity

[ e e S O I R e T N e e =
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.00
.00
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Item
Number

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

24

32

33

40

41

42

43

71

72

73

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

HDPE NOSE PIECE

BREAKAWAY POST (TOP)

BREAKAWAY BOLT ASSEMBLY

WIDETRACC LONG WING POST

WIDETRACC SHORT WING POST

WIDETRACC EXT CHANNEL

WIDETRACC PANEL

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

WIDETRACC FRAME (W/ HARDWARE)

WIDETRACC EXT FOOT (RIGHT) (W/ HARDWARE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S WNhRFRFO_cWNEFRF D WNDNRERODDWONRERODMWONRFRFODAcWOWNDNRODDDOONDNRERODDdDONRERFODWOWNDNREREOODD>WDNDRE

Awarded Contracts

Average
Unit Price

$261.75
$261.75
$261.75
$261.75
$261.75
$47.87
$48.00
$47.87
$47.87
$47.90
$6.07
$6.10
$6.07
$6.07
$6.08
$701.62
$701.62
$701.62
$701.62
$701.62
$606.32
$606.32
$606.32
$606.32
$606.32
$1,373.39
$1,373.39
$1,373.39
$1,373.39
$1,373.39
$631.92
$631.92
$631.92
$631.92
$631.92
$196.08
$196.25
$196.08
$196.08
$196.12
$262.67
$262.75
$262.67
$262.67
$262.69
$289.80
$290.00
$289.80
$289.80

Total
Cost

$261.75
$261.75
$261.75
$261.75
$1,047.00
$47.87
$48.00
$47.87
$47.87
$191.61
$6.07
$6.10
$6.07
$6.07
$24.31
$701.62
$701.62
$701.62
$701.62
$2,806.48
$606.32
$606.32
$606.32
$606.32
$2,425.28
$1,373.39
$1,373.39
$1,373.39
$1,373.39
$5,493.56
$631.92
$631.92
$631.92
$631.92
$2,527.68
$196.08
$196.25
$196.08
$196.08
$784.49
$262.67
$262.75
$262.67
$262.67
$1,050.76
$289.80
$290.00
$289.80
$289.80

Total
Quantity

.00
.00
.00
.00
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Item
Number

705-17.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

74

01

02

03

04

05

06

07

08

09

Average Unit

Description

WIDETRACC EXT FOOT

IMPACT ATTENUATOR

BACKUP &

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

BASE TRACK

ASSEMBLY 1

ASSEMBLY 2

ASSEMBLY 3

ASSEMBLY 4

ASSEMBLY 5

ASSEMBLY 6

DIAPHRAGM (REACT M)

(LEFT)

ASSEMB

(REACT

(REACT

(REACT

(REACT

(REACT

(REACT

Prices - 01JAN2024 thru 31DEC2024 -

(W/ HARDWARE)

(REACT M)

LY

M)

M)

M)

M)

(REACT M)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$289.
$289.
$290.
$289.
$289.
$289.
$29,729.
$32,000.
$30,000.
$30,576.
$8,370.
$8,370.
$8,370.
$8,370.
$8,370.
$1,679.
$3,484.
$3,285.
$1,550.
$2,499.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$1,805.
$2,736.
$1,410.
$1,667.
$1,904.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$1,869.
$2,832.
$1,460.
$1,725.
$1,971.
$1,679.
$2,544.
$1,311.
$1,550.
$1,771.
$316.
$480.
$247.
$292.

85
80
00
80
80
85
70
00
00
57
00

Total
Cost

$1,159.
$289.
$290.
$289.
$289.
$1,159.
$29,729.
$32,000.
$30,000.
$91,729.
$8,370.
$8,370.
$8,370.
$8,370.
$33,480.
$1,679.
$3,484.
$3,285.
$1,550.
$9,999.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$1,805.
$2,736.
$1,410.
$1,667.
$7,619.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$1,869.
$2,832.
$1,460.
$1,725.
$7,887.
$1,679.
$2,544.
$1,311.
$1,550.
$7,085.
$316.
$480.
$247.
$292.

40
80
00
80
80
40
70
00
00
70
00

Total
Quantity

Il e e R N e e N N L el e i N e e e T N e e T e e S e R N e e e N e N N G N e e N

.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

10

11

12

13

14

15

16

17

18

19

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

HDPE 1 1/2 X 12 3/16 X 18 (REACT M)

RAIL GUIDE, INNER (REACT M)

RAIL GUIDE, OUTER (REACT M)

CYLINDER SPACER (REACT M)

CABLE ASSEMBLY (REACT M)

PIN, RESTRAINING CABLE (REACT M)

ADAPTER, TRANSITION (REACT M)

SUPPORT, TRANSITION (REACT M)

NOSE COVER ASSEMBLY (REACT M)

REPOSITIONING IMPACT ATTENUATOR (REACT M)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$334.
$221.
$336.
$173.
$204.
$233.
$34.
$52.
$27.
$32.
$36.
$41.
$62.
$32.
$38.
$43.
$53.
$81.
$42.
$49.
$56.
$221.
$336.
$173.
$204.
$233.
$22.
$33.
$17.
$20.
$23.
$47.
$72.
$37.
$43.
$50.
$28.
$43.
$22.
$26.
$30.
$269.
$408.
$654.
$430.
$440.
$221.
$500.
$748.

20
76
00
25
75
94
85
80
23
18
77
18
40
18
03
45
86
60
08
73
82
76
00
25
75
94
18
60
33
48
40
52
00
13
88
13
51
20
28
33
08
28
00
00
31
40
76
00
94

Total
Cost

$1,336.
$221.
$336.
$173.
$204.
$935.
$34.
$52.
$27.
$32.
$147.
$41.
$62.
$32.
$38.
$173.
$53.
$81.
$42.
$49.
$227.
$221.
$336.
$173.
$204.
$935.
$22.
$33.
$17.
$20.
$93.
$47.
$72.
$37.
$43.
$200.
$28.
$43.
$22.
$26.
$120.
$269.
$408.
$654.
$430.
$1,761.
$221.
$500.
$748.

80
76
00
25
75
76
85

23
18
06
18
40
18

79
86
60
08
73
27
76
00
25
75
76
18
60
33
48
59
52
00
13
88
53
51
20
28
33

28
00
00
31
59
76
00
94

Total
Quantity

el e N e e e N N el el e e e e e e T T e e N R R e e N e N R N e N e N e el e

.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

20

21

22

23

50

51

52

53

54

55

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONCRETE PAD (REACT M)

TRANS ASMBLY 8"OFFSET VERTICAL (REACT M)

TRANSITION ASSEMBLY, PCMB (REACT M)

TRANS ASMBLY VERTICAL UNIDIRECT (REACT M)

IMPACT ATTENUATOR (DELTA)

FRONT ATTENUATION MODULE KIT (DELTA)

FRONT IMPACT HEAD KIT (DELTA)

FRONT MODULE OBJECT MARKER KIT (DELTA)

STEEL DIAPHRAGM (DELTA)

TRACK WELDMENT (DELTA)

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$354.
$456.
$1,013.
$1,000.
$750.
$1,038.
$950.
$440.
$1,000.
$450.
$450.
$585.
$352.
$775.
$360.
$360.
$461.
$352.
$580.
$360.
$360.
$413.
$21,945.
$23,000.
$21,000.
$21,981.
$1,386.
$1,680.
$866.
$1,023.
$1,239.
$616.
$3,072.
$1,847.
$2,288.
$1,955.
$297.
$360.
$22.
$23.
$175.
$792.
$1,200.
$618.
$731.
$835.
$1,267.
$1,920.
$450.

38
27
76
00

Total
Cost

$354.
$1,825.
$1,013.
$1,000.
$750.
$1,038.
$3,802.
$440.
$1,000.
$450.
$450.
$2,340.
$352.
$775.
$360.
$360.
$1,847.
$352.
$580.
$360.
$360.
$1,652.
$21,945.
$23,000.
$21,000.
$65,945.
$1,386.
$1,680.
$866.
$1,023.
$4,956.
$616.
$3,072.
$1,847.
$2,288.
$7,823.
$297.
$360.
$22.
$23.
$703.
$792.
$1,200.
$618.
$731.
$3,342.
$1,267.
$1,920.
$450.

38
08
76
00

Total
Quantity
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.00
.00
.00
.00
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Item
Number

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-18.

705-20.

705-20.

705-20.

56

57

58

59

60

61

62

01

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

FENDER PANEL (1N) (DELTA)

FENDER PANEL (2N) (DELTA)

FENDER PANEL (3N) (DELTA)

FENDER PANEL (45N) (DELTA)

STEEL TRANSITION LEFT/RIGHT (DELTA)

REPOSITIONING IMPACT ATTENUATOR (DELTA)

CONCRETE PAD (DELTA)

IMACT ATTENUATOR (QUADGUARD M10)

REPOSITIONING IMPACT ATTENUATOR (M10)

NOSE ASSEMBLY, M10

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$540.
$1,044.
$632.
$959.
$914.
$738.
$811.
$554.
$840.
$801.
$720.
$728.
$541.
$820.
$202.
$211.
$444.
$529.
$801.
$202.
$211.
$436.
$475.
$720.
$1,228.
$1,228.
$913.
$221.
$1,000.
$1,000.
$236.
$614.
$950.
$1,100.
$750.
$900.
$925.
$24,288.
$23,900.
$24,030.
$24,072.
$792.
$1,089.
$619.
$1,066.
$891.
$1,193.
$965.
$1,144.

00
30
97
04
68
00
17
40
00
15
00
89
73
80
50
50
13
06
60
50
50
17
20
00
50
50
05
76
00
00

Total
Cost

$540.
$4,177.
$632.
$959.
$914.
$738.
$3,244.
$554.
$840.
$801.
$720.
$2,915.
$541.
$820.
$202.
$211.
$1,776.
$529.
$801.
$202.
$211.
$1,744.
$475.
$720.
$1,228.
$1,228.
$3,652.
$221.
$1,000.
$1,000.
$236.
$2,458.
$950.
$1,100.
$750.
$900.
$3,700.
$24,288.
$23,900.
$24,030.
$72,218.
$792.
$1,089.
$619.
$1,066.
$3,566.
$3,580.
$2,896.
$3,433.

00
20
97
04
68
00
69
40
00
15
00
55
73
80
50
50
53
06
60
50
50
66
20
00
50
50
20
76
00
00
25
01
00
00
00
00
00

Total
Quantity
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.00
.00
.00
.00
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Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

07

08

09

10

11

12

13

14

15

16

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

IMACT ATTENUATOR (QUADGUARD ELITE M10)

REPOSITION IMPACT ATTNTR (QDG ELITE M10)

TENSION STRUT BACKUP 24" (QGEM)

DIAPHRAGM 24" (QGEM)

DIE SPRING, 5/8" X 1 1/2" (QGEM)

MUSHROOM WASHER (QGEM)

EXTENSION BACKUP, M10 QGE (QGEM)

PANEL, FENDER, QG (QGEM)

MONORAIL GUIDE (QGEM)

PANEL, SIDE, OG (QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,552.
$1,214.
$25,497.
$29,500.
$19,253.
$24,750.
$370.
$570.
$420.
$929.
$572.
$444.
$685.
$344.
$475.
$487.
$385.
$593.
$530.
$398.
$476.
$4.

$6.

$3.

$3.

$4.
$15.
$23.
$13.
$8.
$15.
$342.
$520.
$265.
$63.
$297.
$222.
$806.
$319.
$444.
$448.
$29.
$44.
$23.
$27.
$31.
$102.
$155.
$86.

50
02
45
00
81
42
09
24
15
81
57
85
44
59
69
64
04
28
27
01
65
56
93
45
79
68
46
52
18
85
25
11
46
01
20
70
80
40
23
89
33
45
80
14
81
30
26
59
00

Total
Cost

$4,657.
$14,568.
$25,497.
$29,500.
$19,253.
$74,251.
$370.
$570.
$420.
$929.
$2,290.
$444.
$685.
$344.
$475.
$1,950.
$385.
$593.
$530.
$398.
$1,906.
$4.

$6.

$3.

$3.

$18.
$15.
$23.
$13.

$8.

$61.
$342.
$520.
$265.
$63.
$1,190.
$222.
$806.
$319.
$444.
$1,793.
$29.
$44.
$23.
$27.
$125.
$102.
$155.
$86.

50
24
45
00
81
26
09
24
15
81
29
85
44
59
69
57
04
28
27
01
60
56
93
45
79
73
46
52
18
85
01
11
46
01
20
78
80
40
23
89
32
45
80
14
81
20
26
59
00

Total
Quantity
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.00
.00
.00
.00
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Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 69

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $22.75 $22.75 1.00
STATE $91.65 $366.60 4.00
705-20.17 EXTENSION, DIAPHRAGM, FLAT (QGEM) EACH 1 $52.71 $52.71 1.00
2 $80.20 $80.20 1.00
3 $40.84 $40.84 1.00
4 $53.08 $53.08 1.00
STATE $56.71 $226.83 4.00
705-20.18 FLT ST 3/16"X2"X13", W/HOLES (QGEM) EACH 1 $7.07 $7.07 1.00
2 $10.89 $10.89 1.00
3 $4.78 $4.78 1.00
4 $7.58 $7.58 1.00
STATE $7.58 $30.32 4.00
705-20.19 STOP, TAB, WELDMENT, G (QGEM) EACH 1 $16.41 $16.41 1.00
2 $25.29 $25.29 1.00
3 $11.79 $11.79 1.00
4 $16.77 $16.77 1.00
STATE $17.57 $70.26 4.00
705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3) EACH 3 $23,000.00 $23,000.00 1.00
STATE $23,000.00 $23,000.00 1.00
705-20.21 LOW MAINT CRASH CUSHION WIDE (MASH TL-3) EACH 3 $39,750.00 $79,500.00 2.00
STATE $39,750.00 $79,500.00 2.00
705-20.22 REUSABLE CRSH CUSHION NARW (MASH TL-3) EACH 3 $26,166.67 $78,500.00 3.00
4 $28,250.00 $141,250.00 5.00
STATE $27,468.75 $219,750.00 8.00
705-20.23 REUSABLE CRASH CUSHION WIDE (MASH TL-3) EACH 3 $38,500.00 $38,500.00 1.00
STATE $38,500.00 $38,500.00 1.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) EACH 1 $11,523.81 $242,000.00 21.00
3 $7,100.67 $106,510.00 15.00
STATE $9,680.83 $348,510.00 36.00
705-20.26 PLATE, NOSE CYLINDER, G (QGEM) EACH 1 $8.48 $8.48 1.00
2 $12.90 $12.90 1.00
3 $6.17 $6.17 1.00
4 $7.08 $7.08 1.00
STATE $8.66 $34.63 4.00
705-20.27 CYLINDER NOSE, HDPE, 28" X 20" (QGEM) EACH 1 $442 .32 $442 .32 1.00
2 $680.83 $680.83 1.00
3 $342.64 $342.64 1.00
4 $445.41 $445.41 1.00
STATE $477.80 $1,911.20 4.00
705-20.28 NOSE ASSY 24", M10 QGE, Y (QGEM) EACH 1 $856.33 $856.33 1.00
2 $1,319.44 $1,319.44 1.00
3 $1,226.98 $1,226.98 1.00
4 $1,246.91 $1,246.91 1.00
STATE $1,162.42 $4,649.66 4.00
705-20.32 QGE HIT INDICATOR EACH 1 $72.24 $216.72 3.00
2 $111.31 $333.93 3.00
3 $42.79 $128.37 3.00
4 $72.72 $218.16 3.00
STATE $74.77 $897.18 12.00



Item
Number

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

705-20.

33

34

35

36

37

41

42

43

44

45

Description

QGE

QGE

QGE

QGE

QGE

CYLINDER

CYLINDER

CYLINDER

CYLINDER

CYLINDER

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

TYPE I (QGE)

TYPE II (QGE)

ME1 (QGEM)

ME2 (QGEM)

ME3 (QGEM)

MONORAIL, ONE BAY, QG, G (QGEM)

CLAMP, NOSE BELT, QG, G (QGEM)

END CAP, MONORAIL, 0OG, G (QGEM)

APPROVED ADHESIVE (QGEM)

CONCRETE PAD

(QGEM)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

S LWwNPFPDDLWNRERODWNRFRFODcWNDNRERODPOWNDREROODDONREREODSWONRF D PWOWNDNREREODDOWNNEREODSWDNDRE

Awarded Contracts

Average
Unit Price

$586.
$904.
$373.
$387.
$563.
$340.
$545.
$271.
$387.
$386.
$281.
$456.
$271.
$304.
$328.
$282.
$456.
$271.
$307.
$329.
$572.
$905.
$425.
$605.
$627.
$307.
$467.
$238.
$202.
$303.
$136.
$144.
$110.
$183.
$143.
$35.
$54.
$27.
$35.
$38.
$13.
$21.
$10.
$14.
$15.
$1,000.
$1,555.
$781.
$924.

93
39
40
92
16
18
99
19
92
32
08
77
20
55
40
57
77
55
49
60
59
07
81
29
19
40
66
12
23
85
62
00
57
52
68
88
58

Total
Cost

$1,760.
$2,713.
$1,120.
$1,163.
$6,757.
$1,020.
$1,637.
$813.
$1,163.
$4,635.
$843.
$1,370.
$813.
$913.
$3,940.
$847.
$1,370.
$814.
$922.
$3,955.
$1,717.
$2,715.
$1,277.
$1,815.
$7,526.
$307.
$467.
$238.
$202.
$1,215.
$136.
$144.
$110.
$183.
$574.
$35.
$54.
$27.
$35.
$153.
$13.
$21.
$10.
$14.
$60.
$1,0009.
$1,555.
$781.
5924,

Total
Quantity

PRRPRPEREMSMPEPRPRPRPRPRPRPMAMPRPEPEREPMASMPRPEPEDDERERPEPEENWODOOLOWWONWWWWONWWLWWWNDWWWLONWWWW

.00
.00
.00
.00

70



Item
Number

705-20.

705-20.

705-20.

705-20.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

46

48

50

71

01

03

04

06

07

09

10

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONCRETE PAD (QGM10)

CONCRETE PAD (QGEM WIDE)

IMACT ATTENUATOR (QDGRD ELITE M10 WIDE)

SLF RESTORG CRASH CUSHN NARW (MSH TL-3)

LONGITUDINAL CABLE BARRIER

LONGITUDE CABLE BARRIER (END TERM) TL-3

SOCKETED LINE POST W/ALL ACCESSORIES

TERMINAL POST W/ALL ACCESSORIES

CABLE RELEASE POST (TOP) W/ALL ACC

DRIVEN SOCKETED LINE POST W/ALL ACC.

LINE POST W/FTNG & ALL ACC.

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,067.
$1,000.
$1,555.
$781.
$924.
$1,067.
$3,102.
$3,283.
$2,403.
$2,840.
$2,907.
$27,980.
$27,980.
$23,721.
$26,560.
$39,000.
$39,000.
$11.
$11.
$37.

$3.

$27.
$1,779.
$1,110.
$4,702.
$638.
$2,200.
$194.
$236.
$213.
$200.
$207.
$156.
$234.
$208.
$145.
$173.
$318.
$144.
$298.
$251.
$291.
$177.
$177.
$161.
$193.
$139.
$170.
$165.

60
32
20
85

Total
Cost

$4,270.
$1,009.
$1,555.
$781.
$924.
$4,270.
$3,102.
$3,283.
$2,403.
$2,840.
$11,629.
$27,980.
$27,980.
$23,721.
$79,681.
$39,000.
$39,000.
$1,171.
$3,620.
$36,141.
$397.
$41,330.
$5,338.
$2,220.
$9,404.
$638.
$17,601.
$661,538.
$458,616.
$159,922.
$480,456.
$1,760,532.
$33,567.
$15,210.
$8,139.
$8,737.
$65, 655.
$12,758.
$720.
$896.
$2,514.
$16,888.
$22,135.
$22,135.
$4,025.
$1,935.
$1,254.
$1,707.
$8,922.

38
32
20
85

Total
Quantity

379.

125.
125.
25.
10.

10.
54.

el e e N e e N el = N

.00
.00
.00
.00

71



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

12

14

15

17

19

20

21

22

23

24

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CHECK CABLE TENSION

END TERM HARDWARE/ATTACHING SINGLE CABLE

RETENSIONING CABLE BARRIER SECTION

LONGITUDINAL CABLE BARRIER TRAINING

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE

LONGITUDINAL CABLE BARRIER SPLICE (TORPE

LONGITUDINAL CABLE BARRIER CABLE

TERMINAL POST W/FOOTING AND ALL ACCESSOR

LONGITUDE CABLE BARRIER (END TERM) TL-4

CONC MONO BLCK CABLE END TERM FOUNDATION

Unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

NwhNhFRFOd_cWNRFEFDDPPWNDREROODDWNRERODWONREF D PWNDRERODDDOWNDNRERODONDNRFRF DD WOWNDNREREOODD>WDNODR

TATE

Awarded Contracts

Average
Unit Price

$4,675.
$9,600.
$6,372.
$7,502.
$7,037.
$42.
$58.
$67.
$89.
$46.
$23.
$52.
$78.
$85.
$40.
$180.
$240.
$597.
$638.
$413.
$72.
$86.
$98.
$84.
$79.
$62.
$54.
$46.
$162.
$78.
$0.

$3.

$3.

$4.

S1.
$20.
$99.
$107.
$255.
$118.
$1,531.
$2,970.
$2,787.
$3,825.
$2,988.
$536.
$584.
$477.
$533.

00
00
00
08
27
80
21
71
95
85
79
47
86
70
37
20
12
38
20
98
57
40
15
48
54
92
35
58
20
29
90
81
19
10
92
72
00
53
70
41
70
00
75
70
17
10
10
90
55

Total
Cost

$4,675.
$9,600.
$6,372.
$7,502.
$28,149.
$6,420.
$582.
$203.
$899.
$8,104.
$7,137.
.20
$1,734.
$6,427.
$18,447.
$180.
$240.
$597.
$638.
$1,655.
$116,112.
$32,400.
$19,139.
$84,480.
$252,131.
$2,516.
$2,717.
$419.
$4,055.
$9,708.
$1,800.
$3,200.
$95.
$758.
$5,854.
$62.
$495.
$215.
$767.
$1,539.
$1,531.
$2,970.
$2,787.
$7,651.
$14,940.
$1,072.
$584.
$477.
$2,134.

$3,148

00
00
00
08
08
00
10
13
50
73
00

92
50
62
20
12

Total
Quantity

173.
300.

124.
2000.
840.
30.
185.
3055.

w

I e

SR ERENONRFERRFRWOwND O

.00
.00
.00
.00

72



Item
Number

706-01

706-02.

706-03.

706-06.

706-06.

706-06.

706-06.

706-06.

706-10.

706-10.

706-10.

21

01

01

02

03

05

06

26

54

56

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

GUARDRAIL REMOVED

RESET SINGLE GUARDRAIL (TYPE 2)

POSTS FURNISHED

SINGLE THRIE RAIL (TYPE 2)

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

RADIUS RAIL

RADIUS RAIL LONG POST (6-9 FT)

RADIUS RAIL LONG POST (9-12 FT)

ROUNDED END ELEMENT

RE-ALIGN GUARDRAIL

BUFFER ENDS 88"

Unit of
Measure

L.F.

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

TATE

FnNnd,wWNDRFRFODDPLWNRERERODMONRFRFODS_SWONREF D PPWNRERODDDOONNRERODSSENDNNDPPWNDNREREOD>WNNEREODSWDNDRE

Awarded Contracts

Average
Unit Price

$4.
$2.
$1.
$4.
$3.
$18.
$22.
$18.
$10.
$18.
$135.
$200.
$150.
$90.
$134.
$58.
$58.
$58.
$150.
$102.
$80.
$65.
$98.
$34.
$48.
$43.
$30.
$38.
$36.
$58.
$48.
$40.
$37.
$40.
$60.
$49.
$42.
$46.
$120.
$127.
$231.
$155.
$162.
$4.
$5.
$15.
$7.
$4.
$143.

87
46
71
99

Total
Cost

$53,494.
$15, 645.
$50,013.
$125,384.
$244,538.
$1,440.
$2,200.
$900.
$200.
$4,740.
$40,500.
$2,000.
$600.
$1,800.
$44,900.
$1,044.
$1,462.
$2,506.
$3,000.
$1,836.
$960.
$1,625.
$7,421.
$79,260.
$71,393.
$99,063.
$61,857.
$311,574.
$22,860.
$1,450.
$576.
$800.
$25,686.
$2,000.
$1,500.
$497.
$840.
$4,837.
$9,381.
$6,655.
$17,792.
$4,038.
$37,867.
$80,000.
$25,000.
$1,875.
$5,250.
$112,125.
$715.

80
00
97

Total
Quantity

10979.
6366.
29258.
25103.
71706.
80.
100.
50.
20.
250.
300.
10.

4.

20.
334.
18.
25.
43.
20.
18.
12.
25.
75.
2282.
l466.
2280.
2010.
8038.
635.
25.
12.
20.
692.
50.
25.
10.
20.
105.
78.
52.
7.
26.
233.
20000.
5000.
125.
750.
25875.

00
00
50
00



Item
Number

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-10.

706-80.

706-80.

707-01.

71

72

73

74

80

81

82

83

18

19

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

HAZARD MARKERS

PULL AND RENSTALL GURDRAIL POST FOR VERI

REMOVAL OF GUARDRAIL & POST FOR REUSE

CONCRETE BARRIER WALL REPAIR

MICHIGAN AND MODIFIED MICHIGAN END SHOE

GUARDRAIL REFLECTORS

CONC BR END OR PIER PROTECTION REPAIR

DRILL BR. PAR. WALL, MICHIGAN END SHOE

CABLE BARRIER TERMINAL (REMOVAL)

CABLE BARRIER (REMOVAL)

CHAIN-LINK FENCE (4-FOOT)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$100.
$500.
$161.
$55.
$40.
$100.
$40.
$48.
$145.
$200.
$1,000.
$180.
$366.
$30.
$30.
$4,500.
$6,000.
$10,000.
$1,250.
$4,344.
$110.
$50.
$568.
$287.
$315.
$40.
$17.
$25.
$20.
$17.
$4,500.
$8,000.
$12,000.
$1,000.
$3,500.
$275.
$200.
$150.
$200.
$238.
$9.
$74.
$1,107.
$5.
$350.
$20.
$20.
$12.
$12.

00
00
50
00
00
00
00
71
00
00
00
00
67
00
00
00
00
00
00
94
00
00
28
20
32
00
00
00
00
62

Total
Cost

$400.00
$500.00
$1,615.00
$550.00
$160.00
$200.00
$600.00
$1,510.00
$1,160.00
$1,000.00
$5,000.00
$540.00
$7,700.00
$2,250.00
$2,250.00
$180,000.00
$12,000.00
$120,000.00
$31,250.00
$343,250.00
$1,210.00
$300.00
$10,229.02
$7,180.00
$18,919.02
$400.00
$59,500.00
$5,000.00
$4,000.00
$68,900.00
$13,500.00
$24,000.00
$12,000.00
$10,000.00
$59,500.00
$4,125.00
$2,000.00
$150.00
$400.00
$6,675.00
$19.82
$148.50
$3,323.82
$17.40
$3,509.54
$74,822.80
$74,822.80
$56,875.00
$56,875.00

Total
Quantity

4.00
1.00
10.00
10.00
4.00
2.00
15.00
31.00

74



Item
Number

707-01.

707-01.

707-01.

707-02.

707-03.

707-03.

707-03.

707-04

707-06.

707-06.

707-07.

707-08.

707-08.

707-08.

707-10.

707-10.

707-11.

708-02.

02

11

12

44

01

02

08

01

03

01

01

02

11

01

05

01

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Unit of Average

Description Measure Region Unit Price
END & CORNER POST ASSEMBLY (CL FENCE 4') EACH 4 $310.00
STATE $310.00

CHAIN LINK FENCE (6 FOOT) L.F. 3 $17.50
4 $16.31

STATE $16.63

END & CORNER POST ASM(CL FENCE 6') EACH 3 $350.00
4 $394.74

STATE $382.28

ROCK ANCHOR, TYPE II L.F. 1 $135.00
STATE $135.00

STOCK FENCE L.F. 1 $24.20
4 $6.70

STATE $6.75

END, BRACED LINE, CORNER POST ASM (S.F.) EACH 1 $550.00
2 $600.00

4 $259.32

STATE $261.27

TEMPORARY STOCK FENCE L.F. 2 $12.00
STATE $12.00

WATER CROSSING L.F. 4 $15.00
STATE $15.00

REMOVAL OF FENCE L.F. 1 $8.00
2 $10.17

3 $6.00

4 $5.60

STATE $6.14

REMOVAL AND RESET FENCE L.F. 2 $120.00
STATE $120.00

CHAIN-LINK FENCE (BRIDGES) S.F. 1 $38.00
3 $40.00

STATE $38.57

FENCE L.F. 2 $18.00
STATE $18.00

GATE EACH 2 $10,000.00
4 $3,200.00

STATE $6,600.00

HIGH-VISIBILITY CONSTRUCTION FENCE L.F. 1 $6.82
2 $3.59

3 $2.79

4 $2.41

STATE $3.05

ROCKFALL FENCE (TYPE I) L.F. 1 $170.00
STATE $170.00

ROCKFALL DRAPE (TYPE I) S.Y. 1 $113.40
STATE $113.40

PEDESTRIAN CONSTRUCTION BARRIER FENCE L.F. 4 $23.65
STATE $23.65

MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $510.76
2 $679.83

Total
Cost

$16,430.00
$16,430.00
$72,782.50
$185,611.00
$258,393.50
$7,700.00
$22,500.00
$30,200.00
$1,066,500.00
$1,066,500.00
$3,678.40
$323,468.75
$327,147.15
$550.00
$600.00
$83,500.00
$84,650.00
$1,044.00
$1,044.00
$23,220.00
$23,220.00
$2,304.00
$15,994.00
$11,160.00
$69,636.00
$99,094.00
$9,600.00
$9,600.00
$93,100.00
$39,200.00
$132,300.00
$1,566.00
$1,566.00
$30,000.00
$9,600.00
$39,600.00
$84,745.00
$63,316.00
$95,510.36
$181,833.65
$425,405.01
$82,620.00
$82,620.00
$476,280.00
$476,280.00
$3,547.50
$3,547.50
$73,549.00
$19,715.00

75

Total
Quantity

53.00
53.00
4159.00
11382.00
15541.00
22.00
57.00
79.00
7900.00
7900.00
152.00
48282.00
48434.00

322.00
324.00
87.00
87.00
1548.00
1548.00
288.00
1572.00
1860.00
12425.00
16145.00

80.00
2450.00
980.00
3430.00
87.00
87.00

12418.00
17657.00
34173.00
75323.00
139571.00
486.00
486.00
4200.00
4200.00
150.00
150.00
144.00
29.00



Item
Number

709-02.

709-04

709-05.

709-05.

709-05.

709-05.

709-05.

709-05.

709-10.

710-02

710-04

710-05

710-06.

01

05

06

07

08

09

81

01

10

Average Unit Prices -

Description

RUBBLE STONE RIP-RAP (GROUTED)

REINFORCED CONCRETE SLOPE PAVEMENT

MACHINED RIP-RAP (CLASS A-3)

MACHINED RIP-RAP (CLASS A-1)

MACHINED RIP-RAP (CLASS A-2)

MACHINED RIP-RAP (CLASS B)

MACHINED RIP-RAP (CLASS C)

ROCK RIFFLES

GABIONS

AGGREGATE UNDERDRAINS (WITH PIPE)

FILTER CLOTH UNDERDRAIN (WITH PIPE)

LATERAL UNDERDRAIN

LATERAL UNDERDRAIN ENDWALL (1:1)

01JAN2024 thru 31DEC2024 -

Unit of
Measure

TON

TON

TON

TON

TON

LS

EACH

Region

Awarded Contracts

Average
Unit Price

$414.03
$276.59
$349.79
$384.00
$384.00
$5,000.00
$1,560.98
$1,720.93
$74.82
$74.89
$60.28
$58.90
$64.03
$73.47
$128.77
$70.51
$55.35
$67.89
$51.00
$51.00
$64.73
$56.40
$56.52
$55.29
$57.16
$76.34
$58.54
$71.67
$56.59
$62.97
$9,700.00
$9,700.00
$635.00
$200.00
$406.00
$15.32
$35.36
$12.26
$11.31
$12.31
$26.31
$26.31
$15.59
$144.36
$12.15
$9.82
$10.32
$2,700.00
$2,700.00

Total
Cost

$14,905.
$132,485.
$240,654.
$13,056.
$13,056.
$10,000.
$64,000.
$74,000.
$374,477.
$212,384.
$135,801.
$877,310.
$1,599,973.
$1,333,067.
$105,462.
$293,071.
$715,109.
$2,446,711.
$18,870.
$18,870.
$271,734.
$110,431.
$527,359.
$721,871.
$1,631,395.
$61,606.
$241,832.
$332,061.
$290,350.
$925,851.
$9,700.
$9,700.
$381,000.
$133,400.
$514,400.
$778,530.
$14,144.
$576,949.
$1,806,780.
$3,176,404.
$126,118.
$126,118.
$10,197.
$2,887.
$30,735.
$211,016.
$254,836.
$8,100.
$8,100.

17
00
17
00

76

Total
Quantity

36.00
479.00
688.00

34.00

34.00

2.00
41.00
43.00

5005.00
2836.00
2253.00
14894.00
24988.00
18144.00
819.00
4156.50
12918.70
36038.20
370.00
370.00
4198.00
1958.00
9329.76
13057.00
28542.76
807.00
4131.00
4633.00
5131.00
14702.00
1.00
1.00
600.00
667.00
1267.00
50822.00
400.00
47057.00
159819.00
258098.00
4793.00
4793.00
654.00
20.00
2530.00
21494.00
24698.00



Item
Number

710-06.

710-06.

710-06.

710-06.

710-009.

710-009.

710-10.

711-02.

711-04.

711-05.

711-05.

711-05.

711-05.

711-05.

711-05.

711-05.

11

12

13

15

01

02

02

04

21

01

69

71

72

74

77

78

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

LATERAL UNDERDRAIN ENDWALL (2:1)

LATERAL UNDERDRAIN ENDWALL (3:1)

LATERAL UNDERDRAIN ENDWALL (4:1)

LATERAL UNDERDRAIN ENDWALL (6:1)

6"PERFORATED PIPE WITH VERTIC DRN SYSTEM

6" PIPE UNDERDRAIN

6" PERFORATED PLASTIC PIPE

REINFORCED CNC MEDIAN B.R

CONCRETE BARRIER DELINEATION ENHANCEMENT
RMVL & DISPOSAL CONCRETE MEDIAN BARRIER
36IN SINGLE SLOPE CONCRETE BARRIER WALL

51IN SINGLE SLOPE CONCRETE BARRIER WALL

SINGLE SLOPE HALF CONCRETE BARRIER WALL

CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

FLARED S/S CONCRETE MEDIAN BARRIER WALL

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

Unit of

Measure

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,000.
$1,186.
$1,136.
$1,100.
$982.
$992.
$707.
$1,100.
$1,066.
$1,064.
$1,750.
$1,300.
$1,147.
$1,174.
$41.
$52.
$74.
$44.
$54.
$40.
$23.
$19.
$36.
$29.
$40.
$25.
$28.
$400.
$400.
$6.

$6.
$335.
$335.
$257.
$257.
$231.
$235.
$285.
$242.
$274.
$2.
$177.
$230.
$230.
$475.
$525.
$509.
$270.
$773.

00
36
67
00
39
19
12
00
36
38
00
00
72
38
62
55
29
88
14
50
48
70
56

Total
Cost

$4,000.
$13,050.
$17,050.
$8,800.
$86,450.
$95,250.
$1,414.
$8,800.
$231,400.
$241,614.
$28,000.
$19,500.
$477,450.
$524,950.
$19,146.
$55,174.
$86,545.
$77,820.
$238, 685.
$4,819.
$7,278.
$5,240.
$17,550.
$34,887.
$3,560.
$8,625.
$12,185.
$40,000.
$40,000.
$2,455.
$2,455.
$45,580.
$45,580.
$90,207.
$90,207.
$78,540.
$1,803,921.
$423,385.
$2,305,846.
$198,831.
$1,180.
$200,011.
$102,120.
$102,120.
$17,100.
$42,000.
$59,100.
$416,340.
$794,775.

00
00
00
00

Total
Quantity

4.
11.
15.

8.
88.
96.

2.

8.

217.
227.

l6.

15.
416.
447 .
460.
1050.
1165.
1734.
44009.
119.
310.
266.
480.
1175.

345.
434.
100.
100.
372.
372.
136.
136.
351.
351.
340.
7667.
1483.
9490.
725.
400.
1125.
444,
444,
36.
80.
116.
1542.
1027.

00
00
00
00

77



Item
Number

711-05.

711-10.

712-01

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

712-01.

81

02

02

03

08

09

12

50

51

52

53

54

56

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

32IN HALF SIZE SINGLE SLOPE CONCRETE BAR
BARRIER WALL GATE (MAINTENANCE)

TRAFFIC CONTROL

LANE CLOSURE

LANE CLOSURE (NIGHT WORK)

LANE CLOSURE (INTERSTATE & CTRLD ACCESS)

LANE CLOSURE (STATE ROUTES)

LANE CLOSURE (CALLOUT)

MAINTENANCE OF TRAFFIC

PORTABLE BARRIER RAIL DELINEATOR (DOUBLE

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

Unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$471.43
$400.00
$400.00
$4,500.00
$4,500.00
$124,034.14
$90,574.43
$98,894.44
$84,605.99
$99,796.41
$1,012.26
$1,571.29
$2,223.18
$1,005.75
$1,480.08
$1,002.36
$1,412.50
$1,525.53
$717.12
$1,229.89
$1,875.00
$2,500.00
$2,470.24
$1,775.00
$1,775.00
$5,000.00
$5,000.00
$5,000.00
$5,000.00
$5,000.00
$1,773.65
$1,448.82
$826.74
$648.26
$1,047.82
$46.25
$16.50
$36.40
$467.28
$2,630.17
$995.72
$462.00
$1,304.50
$2,340.00
$2,340.00
$1,890.00
$1,890.00
$1,850.00
$2,200.00

Total
Cost

$1,211,115.
$351,600.
$351, 600.
$40,500.
$40,500.
$7,069, 946.
$4,891,019.
$8,603,815.
$4,484,117.
$25,048,898.
$804,749.
$1,674,990.
$2,323,227.
$1,064,078.
$5,867,045.
$21,049.
$19,775.
$56,444.
$12,191.
$109,460.
$9,375.
$250,000.
$259,375.
$168,625.
$168,625.
$50,000.
$50,000.
$50,000.
$50,000.
$200,000.
$37,246.
$53,606.
$19,841.
$40,192.
$150,886.
$4,301.
$759.
$5,060.
$5,607.
$47,343.
$11,948.
$5,544.
$70,443.
$28,080.
$28,080.
$22,680.
$22,680.
$22,200.
$26,400.

00
00
00
00
00
09
09
95
60
73
55
00
90
50
95
55
00
75
00
30
00
00
00
00
00
00
00
00
00
00
56
28
64
12
60
25
00
25
36
12
64
00
12

Total
Quantity

2569.
879.
879.

9.
9.
57.
54.
87.
53.
251.
795.

1066.

1045.

1058.

3964.

21.
14.
37.
17.
89.
5.
100.
105.
95.
95.
10.
10.
10.
10.
40.
21.
37.
24.
62.
144.
93.
46.
139.
12.
18.
12.
12.
54.
12.
12.
12.
12.
12.
12.

00
00
00
00

78



Item
Number

712-01.

712-02.

712-02.

712-02.

712-02.

712-02.

712-02.

712-04.

712-04.

712-05.

712-05.

60

02

10

12

36

47

60

01

50

01

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

MAINTENANCE OF TRAFFIC (HENLEY STREET)

INTERCONNECTED PORTABLE BARRIER RAIL

PORTABLE BARRIER RAIL (MASH TL-3)

PRTBL BAR RL, REDUCED DEFLCT (MASH TL-3)

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

TEMPORARY WZ CRASH CUSHION (MASH TL-3)

FLEXIBLE DRUMS (CHANNELIZING)

BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE C)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2,025.00
$1,850.00
$1,850.00
$58.31
$70.38
$34.66
$34.25
$37.67
$67.52
$60.00
$38.72
$50.20
$51.45
$127.18
$85.00
$53.72
$115.88
$76.91
$9.25
$20.00
$3.72
$12.08
$6.38
$73.52
$85.00
$73.87
$10,436.25
$8,804.04
$8,894.62
$9,341.34
$9,391.67
$37.17
$30.74
$30.55
$39.97
$35.09
$21.52
$17.20
$12.38
$10.55
$12.72
$17.18
$17.89
$26.43
$21.44
$19.95
$63.93
$28.71
$8.80

Total
Cost

$48,600.
$22,200.
$22,200.
$1,615,524.
$294,183.
$2,298,783.
$5,097,035.
$9,305,526.
$862,180.
$8,400.
$563,354.
$853,120.
$2,287,054.
$165,340.
$29,750.
$652,647.
$635,000.
$1,482,737.
$84,295.
$9,200.
$207,758.
$246,540.
$547,793.
$591,468.
$21,250.
$612,718.
$667,920.
$211,297.
$782,726.
$1,672,100.
$3,334,043.
$384,815.
$152,058.
$356,598.
$434,641.
$1,328,113.
$22,751.
$5,884.
$43,492.
$46,850.
$118,978.
$55,177.
$10,235.
$30, 698.
$36,772.
$132,884.
$4,475.
$8,040.
$11,028.

00
00
00
80

79

Total
Quantity

24.00
12.00
12.00
27705.00
4180.00
66315.00
148830.00
247030.00
12770.00
140.00
14548.00
16995.00
44453.00
1300.00
350.00
12150.00
5480.00
19280.00
9113.00
460.00
55820.00
20410.00
85803.00
8045.00
250.00
8295.00
64.00
24.00
88.00
179.00
355.00
10353.75
4947.00
11674.00
10873.00
37847.75
1057.00
342.00
3513.00
4442.00
9354.00
3212.00
572.00
1161.50
1715.00
6660.50
70.00
280.00
1253.00



Item
Number

712-06

712-06.

712-07.

712-07.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

712-08.

16

02

03

03

08

09

10

12

13

14

20

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SIGNS (CONSTRUCTION)

SIGNS (CNSTR) (REDUCED SPEED WARNING)

TEMPORARY BARRICADES (TYPE ITI)

TEMPORARY BARRICADES (TYPE III)

ARROW BOARD (TYPE C)

SPEED FEEDBACK SIGN ASSEMBLY

DIGITAL SPEED LIMIT SIGN ASSMBLY

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

QUEUE PROTECTION TRUCK

QUEUE PROTECTION TRUCK (EMRGNCY CLL OUT)

PORTABLE QUEUE WARNING SYSTEM

TRUCK MOUNTED ATTENUATOR W/MESSAGE BOARD

Unit of
Measure

EACH

EACH

EACH

EACH

HOUR

DAY

DAY

DAY

DAY

Region

STATE

Awarded Contracts

Average
Unit Price

$14.
$10.
$9.

$8.

$7.

$8.
$817.
$569.
$1,080.
$704.
$20.
$23.
$25.
$22.
$17.
$23.
$23.
$16.
$19.
$1,476.
$1,088.
$1,221.
$1,238.
$1,269.
$5,363.
$5,560.
$5,081.
$5,350.
$5,250.
$5,070.
$5,797.
$5,181.
$5,370.
$5,277.
$132.
$108.
$130.
$115.
$1,477.
$1,308.
$1,277.
$1,693.
$1,392.
$1,600.
$1,600.
$5,232.
$2,600.
$3,796.
$973.

69
50
17
25
64
68
50
61
00
25
00
03
85
75
65
11
23
47
29
26
67
72
63
66
50
50
61
00
53
83
80
54
00
08
79
57
00
29
65
65
45
39
40
00

Total
Cost

$23,543.00
$548,130.04
$359,718.64
$847,021.55
$515,424.53
$2,270,294.76
$9,810.00
$21,645.12
$10,800.00
$42,255.12
$880.00
$3,431.10
$672.00
$4,983.10
$18,721.90
$21,818.16
$68,275.56
$78,637.25
$187,452.87
$138,768.50
$66,408.62
$136,832.96
$120,146.92
$462,157.00
$42,908.00
$55,604.96
$147,366.60
$48,150.00
$294,029.56
$182,550.00
$144,945.00
$404,160.04
$107,400.00
$839,055.04
$73,566.90
$228,000.00
$39,000.00
$340,566.90
$641,300.00
$291,829.00
$2,126,962.20
$973,700.00
$4,033,791.20
$48,000.00
$48,000.00
$261,600.00
$156,000.00
$417,600.00
$312,443.95

80

Total
Quantity

1603.00
52205.50
39243.33

102619.25
67477.00
261545.08
12.00
38.00
10.00
60.00
44.00
149.00
26.00
219.00
1061.00
944.00

2939.00

4775.00

9719.00

94.00
61.00
112.00
97.00
364.00
8.00
10.00
29.00
9.00
56.00
36.00
25.00
78.00
20.00
159.00
554.00
2100.00
300.00
2954.00
434.00
223.00
1665.00
575.00
2897.00
30.00
30.00

60.00
110.00
321.00



Item
Number

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-009.

712-10.

01

02

03

04

05

08

09

21

30

31

33

02

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

REMOVABLE

PAVEMENT MARKING LINE

PAVEMENT MKG (8" BARRIER LINE)

PVMT MKG (CHNZIZING STRIPING)

PAVEMENT MARKING (STOP LINE)

PAVEMENT MARKING (ARROW)

PAVEMENT MARKING (6" line)

PAVEMENT MARKING (4" line)

WET REFLECTIVE PVMT MARK. TAPE

BLACK-OUT TAPE (6")

BLACK-OUT TAPE (8IN)

MODIFY EXISTING OVERHEAD SIGNS

TEMPORARY

TRANSVERSE RUMBLE STRIPS

Unit of
Measure

EACH

Awarded Contracts

Average

Region Unit Price
$1,458.82
$1,725.21
$844.14
TATE $1,221.87
$6.33

$8.00

$4.02

$5.89

TATE $4.80
$3.71

$4.64

$3.29

$7.17

TATE $4.21
$45.40

TATE $45.40
$21.92

$22.86

$34.22

$30.28

TATE $28.75
$600.00

$237.60

TATE $588.03
$3.05

$3.59

$3.33

$6.49

TATE $4.79
$4.67

$3.75

$3.86

TATE $4.27
$3.00

TATE $3.00
$4.92
$4.13
$6.50
$5.38
$5.14
$4.75
$8.00
STATE $5.69
3 $3,965.93
STATE $3,965.93
2 $85.00
3 $20.00
4 $20.00
STATE $29.41

SR RNDWLRLWNDRO_RWNDREROOA_ALDLRDRWONDNREROOAODDDRWONDNREROD,WDNDEOD®WDN

S W
3
p
=]
[al

Total
Cost

$366,164.80
$548,615.89
$312,332.80
$1,539,557.44
$49,469.00
$10,000.00
$124,159.00
$44,230.00
$227,858.00
$564,675.85
$60,987.00
$1,211,089.15
$989,054.00
$2,825,806.00
$5,538.80
$5,538.80
$12,540.60
$5,441.36
$28,912.00
$13,685.60
$60,579.56
$123,000.00
$1,663.20
$124,663.20
$73,959.30
$111,130.20
$247,295.90
$714,295.00
$1,146,680.40
$66,360.00
$15,900.00
$34,025.25
$116,285.25
$165,333.00
$165,333.00
$21,935.00
$134,583.93
$249,853.50
$406,372.43
$48,200.50
$17,351.75
$29,736.00
$95,288.25
$7,931.86
$7,931.86
$44,200.00
$38,400.00
$23,040.00
$105,640.00

81

Total
Quantity

251.00
318.00
370.00
1260.00
7820.00
1250.00
30899.00
7505.00
47474.00
152290.00
13150.00
368061.00
137937.00
671438.00
122.00
122.00
572.00
238.00
845.00
452.00
2107.00
205.00
7.00
212.00
24273.00
30976.00
74368.00
109994.00
239611.00
14200.00
4240.00
8825.00
27265.00
55111.00
55111.00
4457.00
32591.00
38439.00
75487.00
9370.00
3653.00
3717.00
16740.00
2.00

2.00
520.00
1920.00
1152.00
3592.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 82

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
712-12.10 TEMPORARY CURB W/FLEXIBLE DELINEATOR L.F. 1 $70.00 $28,000.00 400.00
2 $39.50 $102,700.00 2600.00
STATE $43.57 $130,700.00 3000.00
713-01.01 CL A CNC (FOUNDATION FOR SIGN SUPPORTS) C.Y. 1 $708.79 $25,516.30 36.00
2 $1,031.16 $12,642.00 12.26
3 $645.84 $26,640.81 41.25
4 $705.11 $43,364.00 61.50
STATE $716.26 $108,163.11 151.01
713-01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) LB. 1 $3.68 $17,001.60 4626.00
2 $2.76 $11,108.00 4030.00
3 $3.16 $19,531.06 6185.59
4 $3.26 $36,549.09 11203.00
STATE $3.23 $84,189.75 26044 .59
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 1 $294.00 $1,764.00 6.00
3 $261.25 $2,090.00 8.00
4 $237.50 $2,850.00 12.00
STATE $257.85 $6,704.00 26.00
713-02.11 REMOVAL OF EXISTING DELINEATORS EACH 1 $10.00 $50.00 5.00
2 $16.75 $2,177.50 130.00
3 $10.75 $5,428.55 505.00
STATE $11.96 $7,656.05 640.00
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $48.36 $7,980.00 165.00
2 $51.25 $71,545.40 1396.00
3 $49.19 $33,447.96 680.00
4 $54.87 $81,873.18 1492.00
STATE $52.20 $194,846.54 3733.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $62.00 $310.00 5.00
2 $45.00 $675.00 15.00
3 $43.00 $4,429.00 103.00
4 $49.96 $5,595.50 112.00
STATE $46.85 $11,009.50 235.00
713-02.16 FLEXIBLE TYPE IT OBJECT MARKER EACH 4 $55.00 $220.00 4.00
STATE $55.00 $220.00 4.00
713-02.17 RMV & REPLACE DELINEATORS (SINGLE WHITE) EACH 3 $75.00 $1,575.00 21.00
STATE $75.00 $1,575.00 21.00
713-02.20 ROADSIDE OBSTACLE DELINEATION S.F. 1 $30.00 $300.00 10.00
2 $21.01 $22,758.00 1083.00
4 $15.75 $189.00 12.00
STATE $21.04 $23,247.00 1105.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 1 $5.70 $30,719.70 5392.00
2 $5.94 $95,459.94 16083.00
3 $5.61 $19,777.36 3523.00
4 $6.79 $32,030.90 4719.00
STATE $5.99 $177,987.90 29717.00
713-02.22 BARRIER WALL DELINEATION ENHANCEMENT L.F. 2 $7.82 $13,529.20 1730.00
STATE $7.82 $13,529.20 1730.00
713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR EACH 2 $20.00 $10,900.00 545.00
3 $30.00 $90.00 3.00

STATE $20.05 $10, 990.00 548.00



Item
Number

713-02.

713-02.

713-02.

713-04.

713-05

713-06

713-009.

713-009.

713-009.

713-009.

713-009.

713-11.

713-11.

713-11.

713-11.

27

30

34

02

01

02

03

04

20

01

02

03

05

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
CNCRTE BAR/PARAPET DELINEATOR (BI-DIR) EACH
FLEXIBLE TUBULAR DELINEATOR EACH
DELINEATORS (ALL) EACH
STEEL I-BEAMS & W-F BEAMS-SIGN SUPPORTS LB.
STEEL HOLLOW SQ PST (BKWY) SIGN SUPORTS LB.
STEEL I-BMs & WEF-BMs (BKWY) SIGN SUPPORT LB.
STEEL OVERHEAD SIGN STRUCTURE EACH
STEEL OVERHEAD SIGN STRUCTURE EACH
STEEL OVERHEAD SIGN STRUCTURE EACH
STEEL OVERHEAD SIGN STRUCTURE EACH
STEEL OVERHEAD SIGN STRUCTURE EACH
"U" SECTION STEEL POSTS LB.
PERFORATED/KNOCKOUT SQUARE TUBE POST LB.
2 1/2" DIA ROUND STEEL TUBE SIGN POST LB.
SQUARE TUBE SIGN SUPPORT LB.

Region

Awarded Contracts

Average
Unit Price

$55.

$55.

$65.

$59.

$63.

$5.

$31.

$40.

$15.

$32.

$7.

$7.

$6.

$6.

$6.

$7.

$6.

$7.

$7.

$7.

$6.

$5.

$6.
$97,250.
$177,941.
$151,044.
$122,000.
$134,085.
$128,042.
$133,299.
$133,299.
$147,218.
$147,218.
$170,500.
$170,500.
$4.

$5.

$4.

$4.

$4.

$4.

$5.

$5.

$5.

$5.

$8.

$11.

$9.

$7.

00
00
00

Total
Cost

$2,420.
$2,420.
$21,060.
$5,466.
$26,526.
$50.
$7,269.
$14,717.
$2,279.
$24,316.
$29,000.
$1,937.
$12,218.
$53,373.
$96,529.
$3,601.
$61.
$3,662.
$42,496.
$63,377.
$47,961.
$264,928.
$418,763.
$97,250.
$355, 882.
$453,132.
$122,000.
$134,085.
$256,085.
$133,299.
$133,299.
$147,218.
$147,218.
$170,500.
$170,500.
$60,560.
$78,710.
$88,796.
$204,878.
$432,946.
$222,707.
$301,672.
$107,345.
$193,441.
$825,166.
$1,831.
$1,727.
$3,558.
$17,685.

00
00
00
00
00
00
28
75
92
95
00
50
75
55
80
80
00
80
35
10
95
54

Total
Quantity

44 .
44,
324.
92.
416.
10.
228.
365.
149.
752.
4000.
250.
1915.
8651.
14816.
460.
10.
470.
5331.
8235.
7875.
48197.
69638.
1.

1.
13340.
15174.
18551.
44748 .
91813.
44677.
55627.
20248.
34123.

154676.
212.
157.
369.

2404.

PR RERERENRE RN

00
00
00
00

83
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $6.00 $3,000.00 500.00
3 $6.07 $346.06 57.00
4 $6.15 $13,075.50 2127.00
STATE $6.70 $34,106.85 5088.00
713-11.21 P POST SLIP BASE EACH 1 $566.91 $106,578.40 188.00
2 $603.89 $36,233.12 60.00
3 $674.64 $16,865.96 25.00
4 $678.86 $101,150.50 149.00
STATE $618.08 $260,827.98 422.00
713-11.22 U POST SLIP BASE EACH 1 $518.00 $5,180.00 10.00
3 $375.00 $21,750.00 58.00
4 $350.00 $2,100.00 6.00
STATE $392.30 $29,030.00 74.00
713-11.23 ROUND POST SLIP BASE EACH 1 $616.00 $2,464.00 4.00
STATE $616.00 $2,464.00 4.00
713-11.24 SQUARE POST SLIP BASE EACH 1 $525.00 $39,375.00 75.00
2 $650.00 $6,500.00 10.00
3 $415.00 $8,300.00 20.00
4 $525.00 $5,250.00 10.00
STATE $516.74 $59,425.00 115.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) S.F. 1 $14.32 $83,551.41 5833.00
2 $15.53 $127,505.56 8209.94
3 $14.17 $39,594.29 2793.30
4 $15.14 $130,286.60 8608.00
STATE $14.97 $380,937.86 25444 .24
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) S.F. 1 $15.07 $105,778.33 7020.00
2 $16.89 $148,303.00 8778.50
3 $15.57 $85,681.16 5503.00
4 $17.08 $136,013.98 7964.75
STATE $16.26 $475,776.47 29266.25
713-13.04 FLAT SHEET ALUMINUM SIGNS (0.125" THICK) S.F. 1 $14.45 $1,098.15 76.00
STATE $14.45 $1,098.15 76.00
713-13.12 FLAT SHEET ALUM SIGNS OVLY (0.080"THICK) S.F. 1 $15.00 $975.00 65.00
2 $15.00 $150.00 10.00
3 $15.75 $708.75 45.00
4 $15.00 $750.00 50.00
STATE $15.20 $2,583.75 170.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING S.F. 1 $5.75 $1,150.00 200.00
2 $5.75 $258.75 45.00
3 $4.75 $3,800.00 800.00
4 $5.50 $2,887.50 525.00
STATE $5.16 $8,096.25 1570.00
713-14 EXTRUDED ALUMINUM PANEL SIGNS S.F. 1 $28.44 $118,002.45 4149.00
2 $32.00 $80,000.00 2500.00
3 $27.21 $108,493.27 3987.00
4 $28.47 $332,332.49 11672.00
STATE $28.64 $638,828.21 22308.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK S.F. 1 $60.63 $18,492.50 305.00
3 $53.62 $30,186.38 563.00



Item
Number

713-14.

713-15

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

22

01

02

03

04

06

07

08

10

35

36

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

STREET NAME SGN (SUSPENDED 0.100IN THICK

REMOVAL OF SIGNS, POSTS AND FOOTINGS

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

RMVL OF LG BARRIER MOUNT SGNS W/SDL SUP

INSTALLATION OF LETTERS & ARROWS

MILE POST SIGN

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

SUSPENDED FLAT SHT ALM SGN (0.100"THICK)

RMVL OF SM BARRIER MOUNT SGN W/FL PL SP

METAL BARRICADE (TYPE III)

REMOVE SIGN, SUPPORT & FOOTING

Unit of
Measure

S.F.

LS

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$83.
$63.
$16.
$85.
$23.
.03
$972.
$1,011.
$3,035.
$2,149.
$65.
$50.
$43.
$75.
$58.
$395.
5641
$292.
$437.
$65.
$50.
$57.
$50.
$58.
$3,300.
$3,300.
$193.
$243.
$234.
$326.
5844 .
$316.
$700.
$396.
$236.
$565.
$448.
$50.
$50.
$49.
$45.
$48.
$1,477.
$1,477.
$38.
$40.
$51.
$47.
$43.

$2,517

37
68
69
00
89

50
44
64
31
00
00
75
00
33
20
02
72
70
00
00
50
00

Total
Cost

$27,930.
$76,608.
$5,940.
$3,570.
$9,510.
.27
$3,890.
$10,114.
$42,499.
$81,673.
$325.
$50.
$175.
$150.
$700.
$7,904.
$17,307.
$9,367.
$34,578.
$650.
$50.
$287.
$250.
$1,237.
$3,300.
$3,300.
$386.
$2,433.
$2,819.
$5,225.
$3,376.
$6,327.
$2,100.
$17,028.
$2,606.
$11,300.
$13,906.
$750.
$50.
$245.
$225.
$1,270.
$5,909.
$5,909.
$23,790.
$40,266.
$23,837.
$6,574.
$94,468.

$25,170

00
88
00
00
00

00
38
00
65
00
00
00
00
00
00

85

Total
Quantity

335.00
1203.00
356.00
42.00
398.00
10.00
4.00
10.00
14.00
38.00
5.00
1.00
4.00
2.00
12.00
20.00
27.00
32.00
79.00
10.00
1.00
5.00
5.00
21.
1.00
1.
2.00
10.00
12.00
16.00
4.00
20.00
3.00
43.00
11.00
20.00
31.00
15.00



Item
Number

713-15.

713-15.

713-15.

713-15.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

37

38

41

60

01

02

04

05

06

07

09

20

21

22

23

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

INSTALLATION OF SIGN MESSAGE (LETTER, #, AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN REMOVAL
STEEL CABLE OVERHEAD SIGN SUPPORT

CHANGEABLE MESSAGE SIGN UNIT

TRUCK MTD IMP ATTN (W/FLSHG ARROW BOARD)

CHANGEABLE MESSAGE SIGN UNIT
RAILROAD CROSS-BUCK SIGN & SUPPORT

DEAD END SIGN AND SUPPORT

END OF ROADWAY SIGN AND SUPPORT

RAILROAD ADVANCE WARNING SIGN AND SUPORT

SIGNS

SIGNS

SIGNS

SIGNS

Unit of
Measure

S.F.

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

NN D>WNEdWN

n
]
b
=]
[Eal

Awarded Contracts

Average
Unit Price

$10.
$15.
$33.
$10.
$17.
$15.
$15.
$24.
$15.
$17.
$220.
$220.
$50,000.
$50,000.
$8,581.
$6,081.
$5,981.
$6,157.
$6,458.
$17,920.
$35,000.
$26,460.
$5,775.
$5,775.
$477.
$477.
$324.
$430.
$359.
$324.
$195.
$281.
$502.
$300.
$471.
$878.
$770.
$397.
$414.
$470.
$964.
$259.
$332.
$431.
$242.
$225.
$405.
$250.
$331.

00
00
00
00

Total
Cost

$100.
$75.
$330.
$100.
$605.
$150.
$75.
$288.
$150.
$663.
$220.
$220.
$100,000.
$100,000.
$617,880.
$748,045.
$998,835.
$547,986.
$2,912,748.
$35,840.
$70,000.
$105,840.
$11,550.
$11,550.
$4,770.
$4,770.
$648.
$430.
$1,078.
$1,296.
$390.
$1,686.
$5,523.
$600.
$6,123.
$18,456.
$10,013.
$53,642.
$19,085.
$101,197.
$15,431.
$10,102.
$5,986.
$31,519.
$1,452.
$11,065.
$3,245.
$15,762.
$1,986.

00
00
00
00

Total
Quantity

10
5

10.
10.
35.
10.
5.
12.
10.
37.
1.
1.
2.
2.
2.
123.
167.

15
U1 0o
NN o

=

=N =
WP WNRFRFOANDWRENOONN S

135.
46.
215.
l6.
39.
18.
73.

49.

63.

.00
.00
00
00

86



Item
Number

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-16.

713-17.

713-17.

24

25

26

27

28

29

30

41

50

51

52

90

02

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS

SIGNS
SIGNS
RELOCATE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

REMOVE AND REPLACE SIGN

RESET GROUND MOUNTED SIGN

INST AUX SUPPORT FOR EXIT NUMBER PANEL

INSTALL AUX SUPPORT ON EXISTING SIGN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$481.
$308.
$424.
$391.
$57.
$258.
$199.
$396.
$1,117.
$258.
$437.
$398.
$275.
$243.
$305.
$275.
$235.
$255.
$60.
$1,750.
$165.
$235.
$235.
$235.
$235.
$1,216.
$1,216.
$388.
$164.
$276.
$412.
$322.
$367.
$307.
$307.
$500.
$500.
$375.
$500.
$437.
$80.
$100.
$75.
$97.
$84.
$8.
$8.
$6.
$8.

54
00
32
49
50
33
22
34
50
33
29
35
00
57
52
00
00
00
00
00
63
00
00
00
00
43
43
80
05
43
00
88
44
50
50
00
00

Total
Cost

$11,557.
$2,156.
$15,699.
$2,740.
$690.
$1,550.
$4,980.
$2,774.
$2,235.
$1,550.
$6,559.
$1,991.
$275.
$1,705.
$3,971.
$275.
$235.
$510.
$900.
$1,750.
$2,650.
$235.
$235.
$235.
$235.
$1,216.
$1,216.
$1,944.
$820.
$2,764.
$824.
$645.
$1,469.
$1,537.
$1,537.
$5,000.
$5,000.
$11,250.
$5,000.
$26,250.
$1,920.
$1,500.
$3,000.
$2,332.
$8,752.
$212.
$127.
$300.
$800.

00
00
78
41
00
00
41
41
00
00
41
73
00
00
73
00
00
00
00
00
00
00
00
00
00
43
43
00
26
26
00
76
76
50
50
00
00

Total
Quantity

24
7

37.
7.
12.
6.
25.
7.

[\

=

=
asNDNOUOUORRFRFRRERERPEFRPOFROONRERWIRE OO O

.00
.00
00
00

87
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $7.58 $1,440.00 190.00
713-20.30 SIGN ADJUSTMENTS EACH 1 $250.00 $1,250.00 5.00
2 $300.00 $600.00 2.00
3 $200.00 $6,000.00 30.00
4 $311.76 $15,900.00 51.00
STATE $269.89 $23,750.00 88.00
713-20.40 GRAFFITI REMOVAL S.F. 1 $4.25 $2,125.00 500.00
2 $4.44 $1,775.00 400.00
3 $4.38 $2,187.50 500.00
4 $3.50 $875.00 250.00
STATE $4.22 $6,962.50 1650.00
713-30.08 BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP. LB. 4 $6.50 $325.00 50.00
STATE $6.50 $325.00 50.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT EACH 1 $450.00 $3,600.00 8.00
2 $450.00 $900.00 2.00
3 $373.44 $3,361.00 9.00
4 $1,357.14 $9,500.00 7.00
STATE $667.73 $17,361.00 26.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF) EACH 1 $450.00 $2,250.00 5.00
2 $450.00 $900.00 2.00
3 $569.65 $3,417.90 6.00
4 $500.00 $500.00 1.00
STATE $504.85 $7,067.90 14.00
714-01 STRUCTURAL LIGHTING LS 3 $30,155.87 $60,311.74 2.00
STATE $30,155.87 $60,311.74 2.00
714-01.03 STRUCTURAL LIGHTING LS 4 $29,753.62 $29,753.62 1.00
STATE $29,753.62 $29,753.62 1.00
714-01.04 STRUCTURAL LIGHTING LS 4 $34,800.04 $34,800.04 1.00
STATE $34,800.04 $34,800.04 1.00
714-01.05 STRUCTURAL LIGHTING LS 4 $29,802.41 $29,802.41 1.00
STATE $29,802.41 $29,802.41 1.00
714-01.06 STRUCTURAL LIGHTING LS 4 $34,482.40 $34,482.40 1.00
STATE $34,482.40 $34,482.40 1.00
714-01.38 LIGHT POLE RELOCATION EACH 3 $3,740.00 $14,960.00 4.00
STATE $3,740.00 $14,960.00 4.00
714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80) L.F. 3 $12.00 $1,440.00 120.00
STATE $12.00 $1,440.00 120.00
714-03 JACKED OR BORED CONDUIT L.F. 1 $25.00 $45,600.00 1824.00
3 $41.61 $181,400.00 4360.00
4 $38.22 $211,000.40 5520.00
STATE $37.42 $438,000.40 11704.00
714-03.01 DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40) L.F. 1 $14.00 $296,184.00 21156.00
2 $46.50 $1,162.50 25.00
3 $9.26 $535,528.50 57820.00
4 $17.48 $650,310.90 37205.00
STATE $12.76 $1,483,185.90 116206.00
714-03.02 DIRECT BRL CONDUIT (3"PVC, SCHEDULE 40) L.F. 3 $23.00 $14,490.00 630.00
4 $60.00 $60,000.00 1000.00

STATE $45.70 $74,490.00 1630.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
714-03.03 DIRECT BURIAL CONDUIT L.F. 2 $32.40 $8,424.00 260.00
3 $12.00 $14,940.00 1245.00
STATE $15.52 $23,364.00 1505.00
714-03.04 DIRECT BURIAL CONDUIT L.F. 2 $38.20 $1,986.40 52.00
STATE $38.20 $1,986.40 52.00
714-04.01 CONDUIT (STRUCTURES - 1" RGS) L.F. 2 $23.00 $34,500.00 1500.00
3 $24.49 $24,730.00 1010.00
STATE $23.60 $59,230.00 2510.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS) L.F. 2 $46.00 $151,800.00 3300.00
STATE $46.00 $151,800.00 3300.00
714-04.03 CONDUIT L.F. 2 $325.00 $92,625.00 285.00
STATE $325.00 $92,625.00 285.00
714-05.02 PULL BOXES (TYPE A) EACH 3 $935.00 $3,740.00 4.00
STATE $935.00 $3,740.00 4.00
714-05.04 PULL BOXES (TYPE C) EACH 1 $750.00 $42,750.00 57.00
3 $902.39 $178,673.00 198.00
4 $950.00 $18,050.00 19.00
STATE $873.99 $239,473.00 274.00
714-05.05 PULL BOXES EACH 2 $502.00 $2,008.00 4.00
STATE $502.00 $2,008.00 4.00
714-05.06 PULL BOXES EACH 2 $929.00 $1,858.00 2.00
4 $1,760.35 $36,967.35 21.00
STATE $1,688.06 $38,825.35 23.00
714-06.01 CABLE (1/C # 14 AWG) L.F. 2 $1.10 $6,820.00 6200.00
STATE $1.10 $6,820.00 6200.00
714-06.02 CABLE (1/C # 12 AWG) L.F. 2 $1.30 $7,280.00 5600.00
STATE $1.30 $7,280.00 5600.00
714-06.03 CABLE (1/C # 10 AWG) L.F. 2 $1.80 $2,160.00 1200.00
4 $1.50 $47,475.00 31650.00
STATE $1.51 $49,635.00 32850.00
714-06.04 CABLE (1/C # 8 AWG) L.F. 1 $2.00 $31,608.00 15804.00
2 $2.30 $9,890.00 4300.00
3 $2.00 $6,210.00 3105.00
STATE $2.06 $47,708.00 23209.00
714-06.05 CABLE (1/C # 6 AWG) L.F. 1 $2.30 $107,129.40 46578.00
2 $2.70 $22,950.00 8500.00
3 $2.25 $402,827.00 178780.00
4 $2.00 $16,500.00 8250.00
STATE $2.27 $549,406.40 242108.00
714-06.06 CABLE (1/C # 4 AWG) L.F. 1 $2.50 $61,785.00 24714.00
3 $3.50 $71,032.50 20295.00
STATE $2.95 $132,817.50 45009.00
714-06.07 CABLE (1/C # 2 AWG) L.F. 1 $3.00 $35,262.00 11754.00
4 $6.67 $919,025.95 137785.00
STATE $6.38 $954,287.95 149539.00
714-06.08 CABLE L.F. 2 $4.80 $12,422.40 2588.00
3 $3.28 $81,686.00 24930.00
4 $3.27 $150,184.56 45928.00

STATE $3.33 $244,292.96 73446.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
714-06.09 CABLE L.F. 3 $1.42 $43,008.00 30360.00
STATE $1.42 $43,008.00 30360.00
714-06.23 CABLE (1/C #1 AWG) L.F. 2 $5.30 $530.00 100.00
STATE $5.30 $530.00 100.00
714-08.09 LIGHT STANDARDS EACH 1 $4,250.00 $348,500.00 82.00
3 $5,595.92 $1,001,670.00 179.00
4 $8,414.44 $807,786.57 96.00
STATE $6,044.70 $2,157,956.57 357.00
714-08.10 LIGHT STANDARDS EACH 3 $63,635.83 $763,630.00 12.00
4 $11,653.67 $291,341.75 25.00
STATE $28,512.75 $1,054,971.75 37.00
714-08.11 LIGHT STANDARDS EACH 3 $43,928.57 $307,500.00 7.00
4 $79,955.46 $959,465.46 12.00
STATE $66,682.39 $1,266,965.46 19.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD EACH 3 $2,858.16 $280,100.00 98.00
4 $2,296.08 $215,831.52 94.00
STATE $2,582.98 $495,931.52 192.00
714-08.23 FOUNDATION (ONLY) FOR LIGHT STANDARDS EACH 3 $2,001.18 $136,080.00 68.00
STATE $2,001.18 $136,080.00 68.00
714-08.27 FOUND FOR LIGHT STANDARDS - HIGH MAST EACH 3 $19,100.00 $57,300.00 3.00
4 $10,000.00 $60,000.00 6.00
STATE $13,033.33 $117,300.00 9.00
714-08.28 FOUND FOR LIGHT STANDARDS - ROADWAY EACH 1 $1,550.00 $127,100.00 82.00
4 $2,000.00 $54,000.00 27.00
STATE $1,661.47 $181,100.00 109.00
714-08.30 REMOVE & RELOCATE LIGHT STANDARD EACH 3 $150.00 $300.00 2.00
STATE $150.00 $300.00 2.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION EACH 3 $1,400.00 $46,200.00 33.00
4 $1,324.35 $143,029.44 108.00
STATE $1,342.05 $189,229.44 141.00
714-08.34 REMOVAL OF LIGHT STANDARD EACH 3 $1,100.00 $13,200.00 12.00
STATE $1,100.00 $13,200.00 12.00
714-08.46 FOUND (ONLY) FOR HI MST LITE STNDRD EACH 3 $17,863.33 $267,950.00 15.00
4 $25,066.71 $150,400.26 6.00
STATE $19,921.44 $418,350.26 21.00
714-09.03 LUMINAIRES (250 WATT) EACH 4 $703.00 $703.00 1.00
STATE $703.00 $703.00 1.00
714-09.09 LUMINAIRES EACH 2 $1,995.00 $77,805.00 39.00
3 $1,151.99 $130,175.00 113.00
STATE $1,368.29 $207,980.00 152.00
714-09.10 LUMINAIRES EACH 2 $2,540.00 $48,260.00 19.00
3 $1,044.44 $75,200.00 72.00
STATE $1,356.70 $123,460.00 91.00
714-09.11 LUMINAIRES EACH 2 $2,930.00 $290,070.00 99.00
3 $1,284.46 $213,220.00 166.00
STATE $1,899.21 $503,290.00 265.00
714-09.12 LUMINAIRES EACH 3 $1,365.95 $53,272.00 39.00
STATE $1,365.95 $53,272.00 39.00

714-09.13 LUMINAIRES EACH 3 $1,200.00 $8,400.00 7.00



Item
Number

714-009.

714-009.

714-009.

714-009.

714-10.

714-12.

714-12.

714-12.

714-12.

714-12.

714-12.

714-14.

714-14.

714-14.

714-16.

714-16.

714-25.

714-25.

714-25.

41

47

48

64

01

01

02

03

04

09

11

01

02

03

01

05

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

LED LUMINAIRES (150 WATT)

LED LUMINAIRES

LED LUMINAIRES
LED LUMINAIRES-HIGH MAST
OVERHEAD CONDUCTORS

CONTROL CENTER (NO. 1)

CONTROL CENTER (NO. 2)

CONTROL CENTER (NO. 3)
CONTROL CENTER (NO. 4)
CONTROL CENTER

MODIFY EXIST CONTROL CENTER
MASTARM - 15'

MASTARM - 6'

MASTARM

NAVIGATIONAL LIGHTING

TEMPORARY NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

Unit of

Measure

EACH

EACH

EACH

EACH

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

LS

LS

LS

LS

LS

Region

STATE
4
STATE

Awarded Contracts

Average
Unit Price

$1,200.
$750.
$750.
$825.
$600.
$783.
$1,500.
$1,500.
$6,072.
$6,072.
$3.

$3.
$11,500.
$33,029.
$22,264.
$7,695.
$33,029.
$20,362.
$44,059.
$44,059.
$44,059.
$44,059.
$4,114.
$4,114.
$189,500.
$189,500.
$1,005.
$1,005.
$1,118.
$1,118.
$817.
$817.
$217,671.
$185,000.
$201,335.
$37,600.
$37,600.
$13,700.
$5,380.
$12,648.
$10, 338.
$11,187.
$9,200.
$8,428.
$12,007.
$9,750.
$9,200.
$3,680.
$20,514.

00
48
48
27

Total
Cost

$8,400.
$92,3009.
$92,3009.
$99,032.
$16,200.
$115,232.

$6,000.

$6,000.
$255,060.
$255,060.
$77,849.
$77,849.
$23,000.
$66,059.
$89,059.
$15,390.
$66,059.
$81,449.
$44,059.
$44,059.
$44,059.
$44,059.

$4,114.

$4,114.
$189,500.
$189,500.
$22,110.
$22,110.

$1,118.

$1,118.
$10,621.
$10,621.
$217,671.
$185,000.
$402,671.
$37,600.
$37,600.
$13,700.

$5,380.
$50,595.
$31,014.
$100, 689.

$9,200.
$25,285.
$24,014.
$58,499.

$9,200.

$3,680.
$20,514.

00
04
04
00

Total
Quantity

7.
123.
123.
120.
27.
147.
4.

4.

42.
42.
24714.
24714.

N

NN

NN R RRERE PR RSN SN

=
PR RFONWROWBERRERPRERENREREWWR -

00
00
00
00

91



Item
Number

714-25.

714-25.

714-25.

714-25.

714-25.

714-26.

714-72.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

04

05

06

07

08

05

02

05

06

07

10

11

12

13

14

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONN (APPLACHIAN ENER COOP)
ELECTRICAL CONN (AMERICAN ELEC PWR)
ELECTRICAL CONNECTION

TEMPORARY ROADWAY LIGHTING

FLEXIBLE PVC CONDUIT 1IN SCH 40

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER, WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

RAISED PVMT MARKERS (BI-DIR. 2 COLOR)

RAISED PAVEMENT MARKER REMOVAL

Unit of
Measure

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$11,131.66
$9,200.00
$20,514.98
$14,857.49
$13,700.00
$13,700.00
$13,700.00
$13,700.00
$9,630.00
$9,630.00
$9,630.00
$9,630.00
$25,600.00
$25,600.00
$46.50
$46.50
$10.83
$30.00
$17.67
$23.00
$14.60
$10.00
$18.61
$14.66
$16.00
$10.00
$23.09
$13.26
$150.00
$150.00
$375.00
$500.00
$323.91
$11.99
$10.00
$10.66
$16.15
$11.38
$6.15
$10.00
$12.00
$1.00
$5.05
$5.00
$10.00
$52.56
$17.62
$25.84
$1.25

Total
Cost

$33,394.
$9,200.
$20,514.
$29,714.
$13,700.
$13,700.
$13,700.
$13,700.
$9,630.
$9,630.
$9,630.
$9,630.
$25,600.
$25,600.
$14,601.
$14,601.
$11,370.
$2,400.
$4,807.
$5,175.
$23,752.
$9,570.
$20,990.
$30,560.
$5,456.
$23,980.
$16,138.
$45,574.
$750.
$450.
$3,750.
$2,500.
$7,450.
$6,341.
$100.
$25,000.
$4,683.
$36,124.
$2,182.
$100.
$120.
$125.
$2,527.
$5.
$100.
$6,622.
$6,837.
$13,565.
$4,349.

98
00
98
98

Total
Quantity

2345.
290.
3174.
355.
10.
10.
125.
500.

10.
126.
388.
525.

3469.

PR RERRRPRRRPRNORRW

.00
.00
.00
.00

92



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 93

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $11.00 $5,500.00 500.00
STATE $2.48 $9,849.80 3969.00
716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR) (1 COLOR) EACH 1 $42.08 $495,272.63 11770.00
2 $43.49 $368,920.17 8483.00
3 $32.85 $681,301.30 20738.00
4 $37.67 $530,986.56 14096.00
STATE $37.69 $2,076,480.66 55087.00
716-01.22 SNPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR) EACH 1 $42.70 $297,255.78 6962.00
2 $46.81 $68,999.75 1474.00
3 $34.58 $296,529.24 8576.00
4 $48.62 $274,961.80 5655.00
STATE $41.37 $937,746.57 22667.00
716-01.23 SNWPLWBLE PVMT MRKRS (BI-DIR) (2 COLOR) EACH 1 $39.51 $384,564.35 9733.00
2 $36.52 $823,783.35 22559.00
3 $35.62 $557,247.33 15643.00
4 $45.60 $266,783.00 5850.00
STATE $37.79 $2,032,378.03 53785.00
716-01.30 RMVL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 1 $9.80 $214,035.76 21832.00
2 $11.14 $211,352.90 18968.00
3 $12.30 $391,537.08 31830.00
4 $9.29 $136,756.14 14727.00
STATE $10.92 $953,681.88 87357.00
716-01.40 RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR EACH 1 $5.22 $197,196.45 37746.00
2 $4.64 $501,489.60 108136.00
3 $4.08 $187,235.70 45918.00
4 $9.39 $349,382.06 37209.00
STATE $5.39 $1,235,303.81 229009.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 1 $10.00 $4,671.90 467.00
2 $11.33 $10,835.00 956.00
3 $13.66 $78,721.00 5762.00
4 $17.84 $48,761.77 2733.00
STATE $14.42 $142,989.67 9918.00
716-02.04 PLASTIC PAVEMENT MARKING (CHNZ STRIPING) S.Y. 1 $23.31 $276,306.75 11854.00
2 $23.80 $116,766.35 4907.00
3 $21.28 $301,265.82 14154.80
4 $37.81 $496,544.04 13132.63
STATE $27.04 $1,190,882.96 44048.43
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 1 $12.19 $226,750.55 18596.00
2 $13.59 $181,736.85 13375.00
3 $21.09 $434,041.56 20578.00
4 $23.97 $333,045.24 13892.00
STATE $17.69 $1,175,574.20 66441.00
716-02.06 PLASTIC PAVEMENT MKG (TURN LANE ARROW) EACH 1 $192.72 $165,352.70 858.00
2 $202.77 $93,681.85 462.00
3 $209.72 $185,603.48 885.00
4 $223.59 $174,400.16 780.00
STATE $207.38 $619,038.19 2985.00
716-02.07 PLASTIC PAVEMENT MKG (24" BARRIER LINE) L.F. 1 $7.89 $72,901.80 9242.00

2 $8.58 $56,068.20 6531.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $15.02 $92,670.00 6170.00
4 $25.25 $132,197.50 5235.00
STATE $13.02 $353,837.50 27178.00
716-02.08 PLASTIC PAVEMENT MKG (8" DOTTED LINE) L.F. 1 $2.67 $9,450.10 3542.00
2 $3.80 $3,233.35 850.00
3 $4.07 $108,230.21 26603.00
4 $4.21 $28,343.30 6737.00
STATE $3.96 $149,256.96 37732.00
716-02.09 PLASTIC PVMT MKG (LONGITUDINAL X-WALK) L.F. 1 $26.47 $428,701.20 16195.00
2 $30.37 $138,781.10 4570.00
3 $39.23 $490,767.96 12511.00
4 $47.13 $428,619.97 9095.00
STATE $35.09 $1,486,870.23 42371.00
716-02.11 PLASTIC PAVEMENT MKG (6" DOTTED LINE) L.F. 1 $1.58 $7,980.20 5037.00
2 $2.00 $1,945.25 971.00
3 $3.12 $66,937.30 21465.00
4 $3.25 $10,159.50 3126.00
STATE $2.84 $87,022.25 30599.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) L.M. 1 $12,426.05 $26,094.70 2.10
2 $4,106.90 $7,392.42 1.80
3 $10,815.07 $112,584.92 10.41
4 $21,200.68 $104,561.74 4.93
STATE $13,025.35 $250,633.78 19.24
716-02.23 PLASTIC PAVEMENT MARKING (12IN BARRIER L.F. 4 $9.00 $14,832.00 1648.00
STATE $9.00 $14,832.00 1648.00
716-03.01 PLASTIC WORD PVMT MARKING (ONLY) EACH 1 $246.47 $13,063.00 53.00
2 $242 .31 $6,784.75 28.00
3 $416.25 $28,721.25 69.00
4 $262.48 $39,110.22 149.00
STATE $293.24 $87,679.22 299.00
716-03.02 PLASTIC WORD PVMT MARKING (RXR) EACH 1 $433.55 $8,671.00 20.00
2 $600.00 $3,000.00 5.00
3 $818.79 $13,919.40 17.00
4 $1,357.00 $6,785.00 5.00
STATE $688.84 $32,375.40 47.00
716-03.03 PLASTIC WORD PVMT MARKING (STOP AHEAD) EACH 1 $398.13 $1,592.50 4.00
2 $421.67 $11,385.00 27.00
3 $620.00 $3,720.00 6.00
4 $898.24 $15,270.00 17.00
STATE $591.99 $31,967.50 54.00
716-03.04 PLASTIC WORD PVMT MARKING (SCHOOL) EACH 1 $363.86 $2,547.00 7.00
2 $400.00 $400.00 1.00
3 $500.00 $500.00 1.00
4 $200.00 $200.00 1.00
STATE $364.70 $3,647.00 10.00
716-03.05 PLASTIC WORD PVMT MARKING (BIKE LANE) EACH 1 $325.00 $325.00 1.00
2 $400.00 $400.00 1.00
3 $416.67 $1,250.00 3.00
4 $150.00 $150.00 1.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $354.17 $2,125.00 6.00
716-03.06 PLASTIC WORD PVMT MARKING (SIGNAL AHEAD) EACH 1 $325.00 $325.00 1.00
2 $558.00 $2,232.00 4.00
3 $500.00 $3,000.00 6.00
4 $979.23 $32,314.60 33.00
STATE $860.72 $37,871.60 44 .00
716-03.07 PLASTIC WORD PVMT MARKING (STOP) EACH 1 $348.54 $2,091.25 6.00
2 $231.36 $3,701.75 16.00
3 $536.77 $13,956.00 26.00
4 $206.00 $412.00 2.00
STATE $403.22 $20,161.00 50.00
716-03.08 PLASTIC WORD PVMT MARKING (PED-XING) EACH 1 $325.00 $325.00 1.00
2 $380.00 $1,140.00 3.00
3 $433.33 $1,300.00 3.00
4 $110.00 $110.00 1.00
STATE $359.38 $2,875.00 8.00
716-03.09 PLASTIC WORD PVMT MARKING EACH 1 $250.00 $500.00 2.00
3 $486.39 $8,755.00 18.00
STATE $462.75 $9,255.00 20.00
716-03.10 PLASTIC WORD PVMT MARKING EACH 3 $746.67 $4,480.00 6.00
STATE $746.67 $4,480.00 6.00
716-03.11 PLASTIC WORD PVMT MARKING EACH 3 $345.00 $5,520.00 16.00
STATE $345.00 $5,520.00 16.00
716-03.13 PLASTIC PVMT MARKING (NO TRUCKS THIS LN) EACH 2 $1,000.00 $1,000.00 1.00
STATE $1,000.00 $1,000.00 1.00
716-04.01 PLASTIC PVMT MKG (STRAIGHT-TURN ARROW) EACH 1 $281.78 $11,271.00 40.00
2 $317.52 $4,762.86 15.00
3 $420.15 $29,410.77 70.00
4 $386.47 $6,570.00 17.00
STATE $366.30 $52,014.63 142.00
716-04.02 PLASTIC PVMT MKG (DOUBLE TURNING ARROW) EACH 1 $209.25 $837.00 4.00
2 $408.25 $816.50 2.00
3 $415.48 $17,450.00 42.00
4 $170.00 $170.00 1.00
STATE $393.34 $19,273.50 49.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE) L.F. 4 $3.00 $558.00 186.00
STATE $3.00 $558.00 186.00
716-04.04 PLASTIC PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $5.53 $112,198.25 20271.00
2 $6.68 $8,829.95 1321.00
3 $9.13 $62,352.25 6827.00
4 $10.65 $81,661.75 7671.00
STATE $7.34 $265,042.20 36090.00
716-04.05 PLASTIC PAVEMENT MKG (STRAIGHT ARROW) EACH 1 $186.50 $6,341.15 34.00
2 $194.36 $6,997.00 36.00
3 $238.26 $10,483.24 44.00
4 $206.33 $3,714.00 18.00
STATE $208.60 $27,535.39 132.00
716-04.06 PLASTIC PAVEMENT MKG (WRONG WAY ARROW) EACH 1 $258.33 $775.00 3.00

2 $306.00 $3,978.00 13.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $333.19 $7,996.58 24.00
4 $226.00 $452.00 2.00
STATE $314.32 $13,201.58 42.00
716-04.07 PLASTIC PAVEMENT MKG (EXIT ONLY ARROW) EACH 1 $286.17 $3,434.00 12.00
2 $400.50 $1,201.50 3.00
3 $474.32 $41,266.00 87.00
4 $318.43 $4,458.00 14.00
STATE $434.13 $50,359.50 116.00
716-04.08 PLASTIC PAVEMENT MKG (OPTION LANE ARROW) EACH 1 $257.00 $1,285.00 5.00
2 $400.00 $400.00 1.00
3 $589.60 $8,844.00 15.00
4 $244.00 $1,220.00 5.00
STATE $451.88 $11,749.00 26.00
716-04.09 PLASTIC PAVEMENT MKG (H.O.V. DIAMOND) EACH 1 $150.00 $150.00 1.00
2 $400.00 $400.00 1.00
3 $551.83 $21,521.30 39.00
4 $150.00 $750.00 5.00
STATE $496.12 $22,821.30 46.00
716-04.10 PLASTIC PAVEMENT MKG (HANDICAP SYMBOL) EACH 1 $195.00 $1,560.00 8.00
2 $190.00 $760.00 4.00
3 $325.00 $650.00 2.00
4 $266.67 $1,600.00 6.00
STATE $228.50 $4,570.00 20.00
716-04.11 PLAS PVMNT MKG (BICYCLE SYMBOL W/RIDER) EACH 3 $450.00 $900.00 2.00
STATE $450.00 $900.00 2.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 1 $17.53 $15,462.00 882.00
2 $18.49 $17,550.35 949.00
3 $38.16 $27,820.70 729.00
4 $32.03 $32,032.05 1000.00
STATE $26.09 $92,865.10 3560.00
716-04.13 PLASTIC PAVEMENT MARKING (BLANE SY ARROW) EACH 1 $438.00 $9,636.00 22.00
2 $500.00 $500.00 1.00
3 $494.49 $84,557.68 171.00
4 $420.90 $10,522.50 25.00
STATE $480.44 $105,216.18 219.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE RED ARROW) EACH 1 $253.22 $7,596.50 30.00
2 $308.47 $5,244.00 17.00
3 $594.95 $49,380.79 83.00
4 $398.76 $13,558.00 34.00
STATE $462.07 $75,779.29 164.00
716-04.15 PLASTIC PAVEMT MARKING-BIKE SYMBOL/AR SH EACH 1 $350.00 $350.00 1.00
2 $400.00 $2,800.00 7.00
3 $444.32 $39,100.00 88.00
4 $200.00 $200.00 1.00
STATE $437.63 $42,450.00 97.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 2 $12.11 $25,713.00 2124.00
3 $15.00 $3,960.00 264.00
4 $13.85 $8,640.00 624.00

STATE $12.72 $38,313.00 3012.00



Item
Number

716-04.

716-04.

716-04.

716-04.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

17

21

24

25

01

02

03

04

05

06

07

08

09

10

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

PLASTIC PAVEMENT MARKING (YIELD SYMBOL)
GREEN TEXTURED BIKE LANE

PLASTIC PVMNT MKG (FISH-HOOK W/2 ARROWS)
PLASTIC PVMNT MKG (FISH-HOOK W/3 ARROWS)

PAINTED PAVEMENT MARKING (4" LINE)

PAINTED PAVEMENT MKG (8" BARRIER LINE)

PAINTED PAVEMENT MARKING (CROSS-WALK)

PAINTED PVMT MKG (CHNZ STRIPING)

PAINTED PAVEMENT MARKING (STOP LINE)

PAINTED PAVEMENT MKG (TURN LANE ARROW)

PAINTED PAVEMENT MKG (24" BARRIER LINE)

PAINTED PAVEMENT MARKING (PARKING LINE)

PAINTED PAVEM'T MARK'G (STR'T-TURN ARROW)

PAINTED PAVEMENT MARKING (RXR)

Unit of
Measure

EACH

S.Y.

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$210.00
$210.00
$94.00
$94.00
$1,000.00
$1,000.00
$1,000.00
$1,000.00
$1,161.27
$1,183.33
$1,084.11
$1,409.55
$1,164.65
$0.54
$1.80
$0.59
$1.04
$0.83
$11.16
$41.82
$30.36
$16.93
$27.99
$9.20
$7.69
$35.93
$13.25
$8.57
$10.28
$17.08
$22.33
$12.44
$106.00
$160.00
$51.42
$189.16
$149.20
$21.69
$21.69
$2.00
$4.85
$3.75
$52.98
$380.00
$320.54
$448.00
$370.89
$600.00
$447.82

Total
Cost

$17,640.00
$17,640.00
$61,476.00
$61,476.00
$8,000.00
$8,000.00
$2,000.00
$2,000.00
$21,170.00
$614,070.55
$423,703.75
$125,739.98
$1,184,684.28
$19,847.30
$10,800.00
$51,779.82
$129,024.60
$211,451.72
$10,021.30
$92,135.00
$4,250.00
$23,989.50
$130,395.80
$19,320.00
$17,030.00
$32,948.00
$69,298.00
$38,035.35
$106,931.80
$9,173.40
$84,015.90
$238,156.45
$23,214.00
$640.00
$1,079.80
$54,290.00
$79,223.80
$120,361.05
$120,361.05
$4,988.00
$19,402.50
$24,390.50
$105.96
$3,420.00
$3,525.96
$8,064.00
$1,483.56
$1,200.00
$10,747.56
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Total
Quantity

84.00
84.00
654.00
654.00
8.00
8.00
2.00
2.00
18.23
518.94
390.83
89.21
1017.20
36873.00
6000.00
87086.00
124148.00
254107.00
898.00
2203.00
140.00
1417.00
4658.00
2100.00
2215.00
917.00
5232.00
4437.00
10403.00
537.00
3762.00
19139.00
219.00
4.00
21.00
287.00
531.00
5548.00
5548.00
2494.00
4004.00
6498.00
2.00
9.00
11.00
18.00
4.00
2.00
24.00



Item
Number

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-05.

716-06.

11

20

21

22

49

69

70

71

72

73

74

79

80

81

82

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

PAINTED PAVEMENT MARKING (STRAIGHT ARROW)

PAINTED PAVEMENT MARKING (6" LINE)

PAINTED PAVEMENT MARKING (4"DOTTED LINE)

PAINTED PAVEMENT MARKING (LONG CRSS-WALK

PAINTED PAVEMENT MARKINGS (8" LINE)

PERFORMANCE BASED RETRACING PAINTED 4IN

PERFORMANCE BASED RETRACING PAINTED 6IN

PERFORMANCE BASED RETRACING PAINTED 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 4IN

PRFRMNCE BASED RETRCNG SPRA THRMO 6IN

PRFRMNCE BASED RETRCNG SPRA THRMO 8IN

PRFRMNCE BASED RETRCNG SPRA THRMO 12IN

PRFRMNCE BASED RETRCNG SPR THRMO 8IN DOT
PRFRMCE BASED RETRCNG SPR THRMO 12IN DOT
PRFRMCE BASED RETRCNG PAINTED 8IN DOTTED

PAINTED WORD PVMT MARK ( )

Unit of
Measure

EACH

Region

Awarded Contracts

Average
Unit Price

$52.98
$190.00
$144.33
$1,240.27
$1,493.42
$1,359.45
$1,742.91
$1,499.96
$0.25
$1.00
$0.41
$66.67
$51.73
$62.07
$1,369.70
$3,859.07
$6,000.00
$2,718.75
$490.00
$490.00
$687.00
$750.00
$530.00
$592.79
$10.00
$1.00
$1.38
$1,400.00
$1,350.00
$1,352.52
$1,925.00
$1,850.00
$1,775.00
$1,700.00
$1,827.20
$0.45
$0.50
$0.40
$0.45
$3,500.00
$2,800.00
$3,383.33
$0.50
$0.50
$2.00
$2.00
$10.00
$10.00
$185.00

Total
Cost

$105.96
$760.00
$865.96
$532,907.75
$261,349.30
$1,167,580.65
$1,674,306.02
$3,636,143.72
$187.50
$200.00
$387.50
$12,000.00
$4,138.00
$16,138.00
$87,250.00
$68,730.00
$120,000.00
$275,980.00
$225,400.00
$225,400.00
$1,340,337.00
$281,250.00
$2,048,980.00
$3,670,567.00
$13,830.00
$31,600.00
$45,430.00
$89,600.00
$1,625,400.00
$1,715,000.00
$1,428,350.00
$1,113,700.00
$1,151,975.00
$700,400.00
$4,394,425.00
$70,306.20
$21,864.00
$16,796.00
$108,966.20
$17,500.00
$2,800.00
$20,300.00
$4,728.50
$4,728.50
$5,704.00
$5,704.00
$5,050.00
$5,050.00
$1,110.00

98

Total
Quantity

2.00
4.00
6.00
429.67
175.00
858.86
960.64
2424 .17
750.00
200.00
950.00
180.00
80.00
260.00
63.70
17.81
20.00
101.51
460.00
460.00
1951.00
375.00
3866.00
6192.00
1383.00
31600.00
32983.00
64.00
1204.00
1268.00
742.00
602.00
649.00
412.00
2405.00
156236.00
43728.00
41990.00
241954.00
5.00
1.00
6.00
9457.00
9457.00
2852.00
2852.00
505.00
505.00



Item
Number

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

716-08.

01

02

03

04

05

06

07

08

09

10

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
REMOVAL OF PAVEMENT MARKING (LINE) L.F.
REMOVAL OF PVMT MKG (8" BARRIER LINE) L.F.
REMOVAL OF PAVEMENT MARKING (CROSS-WALK) L.F.
REMOVAL PAVEMENT MKG (CHNZ STRIPING) S.Y.
REMOVAL OF PAVEMENT MARKING (STOP LINE) L.F.
REMOVAL OF PVMT MKG (TURN LANE ARROW) EACH
REMOVAL PVMT MKG (STRAIGHT-TURN ARROW) EACH
REMOVAL PVMT MKG (DOUBLE TURNING ARROW) EACH
REMOVAL OF PAVEMENT MKG (DOTTED LINE) L.F.
REMOVAL PVMT MKG (TRANSVERSE SHOULDER) L.F.

Region

Awarded Contracts

Average
Unit Price

$209
$207

$1.
$1.
$1.
S$1.
$1.
$0.
$1.
$2.
$2.
$2.
$15.
$9.
$2.
$16.
$12.
$9.
$12.
$21.
$20.
$20.
$4.
$3.
$9.
$17.
$12.
$72.
$83.
$86.
$141.
$120.
$75.
$200.
$86.
$139.
$129.
$75.
$250.
$50.
$268.
$229.
$2.
$1.
$1.
$2.
$2.
$3.
$3.

.21
.10
11
56
16
15
22
50
00
06
78
13
64
27
39
34
04
44

Total
Cost

$13,180.00
$14,290.00
$6,833.00
$29,675.00
$42,101.15
$57,961.25
$136,570.40
$62.50
$500.00
$4,581.00
$3,944.50
$9,088.00
$610.00
$8,402.00
$1,281.20
$28,583.00
$38,876.20
$255.00
$1,800.00
$46,058.36
$19,050.50
$67,163.86
$455.00
$2,922.00
$7,735.35
$36,241.75
$47,354.10
$936.00
$3,605.00
$4,586.30
$26,925.00
$36,052.30
$75.00
$200.00
$173.00
$975.00
$1,423.00
$75.00
$250.00
$50.00
$2,150.00
$2,525.00
$844.20
$50.00
$636.32
$16,617.00
$18,147.52
$3.25
$150.00

99

Total
Quantity

63.00
69.00
6179.00
19050.00
36317.00
50205.00
111751.00
125.00
500.00
2220.00
1419.00
4264.00
39.00
906.00
535.00
1749.00
3229.00
27.00
150.00
2104.00
923.00
3204.00
112.00
774.00
778.00
2048.00
3712.00
13.00
43.00
53.00
190.00
299.00
1.00
1.00

292.00
612.00
5623.00
6577.00

50.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 100

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $11.57 $1,874.00 162.00
4 $2.00 $2.00 1.00
STATE $9.48 $2,029.25 214.00
716-08.11 REMOVAL OF WORD PVMT MKG EACH 1 $75.00 $75.00 1.00
2 $150.00 $150.00 1.00
3 $279.85 $839.56 3.00
4 $206.07 $5,770.00 28.00
STATE $207.11 $6,834.56 33.00
716-08.12 REMOVAL OF WORD PVMT MKG EACH 1 $100.00 $100.00 1.00
2 $250.00 $250.00 1.00
3 $50.00 $50.00 1.00
4 $50.00 $50.00 1.00
STATE $112.50 $450.00 4.00
716-08.13 REMOVAL OF WORD PVMT MKG EACH 1 $100.00 $100.00 1.00
2 $200.00 $200.00 1.00
3 $50.00 $50.00 1.00
4 $20.00 $20.00 1.00
STATE $92.50 $370.00 4.00
716-08.14 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00
STATE $200.00 $200.00 1.00
716-08.15 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00
STATE $200.00 $200.00 1.00
716-08.16 REMOVAL OF WORD PVMT MKG EACH 2 $200.00 $200.00 1.00
STATE $200.00 $200.00 1.00
716-08.17 REMOVAL OF WORD PVMT MKG EACH 2 $500.00 $500.00 1.00
STATE $500.00 $500.00 1.00
716-08.19 REMOVAL OF PAVEMENT MARKING (YIELD LINE) S.F. 3 $5.13 $277.02 54.00
4 $25.00 $4,875.00 195.00
STATE $20.69 $5,152.02 249.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) L.M. 1 $3,366.85 $154,875.00 46.00
2 $3,416.52 $221,732.00 64.90
3 $2,235.09 $115,241.16 51.56
4 $2,347.13 $468,956.95 199.80
STATE $2,652.25 $960,805.11 362.26
716-08.21 REMOVAL OF PVMT MKG (24IN BARRIER LINE) L.F. 4 $20.00 $61,620.00 3081.00
STATE $20.00 $61,620.00 3081.00
716-08.30 HYDROBLAST REMOVAL OF PVMT MRKG (LINE) L.M. 1 $9,000.00 $27,000.00 3.00
2 $5,304.11 $37,447.00 7.06
3 $4,436.43 $148,620.50 33.50
4 $4,300.00 $36,937.00 8.59
STATE $4,793.95 $250,004.50 52.15
716-08.31 HYDROBLAST REMOVAL OF PVMT MRKG L.M. 2 $8,975.00 $6,282.50 0.70
STATE $8,975.00 $6,282.50 0.70
716-08.32 HYDROBLAST REMOVAL OF PVMT MRKG L.F. 2 $10.60 $1,802.00 170.00
STATE $10.60 $1,802.00 170.00
716-08.33 HYDROBLAST REMOVAL OF PVMT MRKG EACH 2 $132.25 $1,587.00 12.00
4 $1,000.00 $2,000.00 2.00
STATE $256.21 $3,587.00 14.00

716-08.34 HYDROBLAST REMOVAL OF PVMT MRKG S.Y. 2 $31.75 $161.93 5.10



Item
Number

716-009.

716-009.

716-009.

716-009.

716-009.

716-009.

716-009.

716-009.

716-009.

716-10.

716-10.

716-10.

716-10.

716-12.

716-12.

716-12.

03

72

85

86

87

88

89

90

94

07

15

50

51

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Unit of
Description Measure
WET REFLECTIVE PAVEMENT MARKING (6" LINE) L.M.
WET REFLEC PAVEMEMT MARKING (4"LINE) L.M.
CONTRAST PAVEMENT MARKING 4" L.M.
CONTRAST PAVEMENT MARKING 6" L.M.
CONTRAST PVMT MARK WORDS & SYMBOLS EACH
CONTRAST PAVEMENT MARKING 8" L.M.
CONTRAST PAVEMENT MARKING 12" L.F.
CONTRAST PAVEMENT MARKING 6" DOTTED L.F.
CONTRAST PAVEMENT SHADOW MARKING 6" L.M.
PREFORMED PLASTIC PVMT MKG (STOP LINE) L.F.
PREFORMED PLASTIC PVMT MKG (NO TRUCKS) EACH
PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD) EACH
PRFRMED PLSTC PVMNT MRKNG (STATE SHLD) EACH
ENHANCED FLAT THERMO P.M. (4IN) L.M.
ENHANCED FLAT THERMO P.M. (6IN) L.M.
ENHANCED FLAT THERMO P.M. (8IN BARR) L.F.

Region

STATE
2
STATE
1
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$31.
$34,584.
$34,584.
$47,141.
$47,141.
$45,172.
$45,172.
$53,550.
$33,812.
$26,140.
$60,000.
$37,325.
$2,310.
$2,310.
$64,350.
$60,000.
$60,554.
$20.
$20.
$10.
$10.
$27,520.
$20,000.
$34,636.
$2,700.
$28,375.
$33.
$33.
$2,000.
$2,000.
$1,800.
$2,200.
$1,943.
$1,700.
$1,904.
$2,400.
$2,400.
$2,750.
$3,000.
$4,733.
$3,000.
$3,825.
$7,569.
$7,519.
$7,297.
$7,984.
$7,575.
$2.

$2.

75
62
62
92
92
50
50
25
56
35
00
87
53
53
00
00
70
63
63
20
20
00
00
29
00
27
15
15
00
00

Total
Cost

$161.
$89,920.
$89,920.
$11,785.
$11,785.
$4,517.
$4,517.
$325,050.
$351, 650.
$149,000.
$4,800.
$830, 500.
$43,900.
$43,900.
$12,226.
$78,000.
$90,226.
$14,850.
$14,850.
$103,762.
$103,762.
$68,800.
$20,000.
$200,197.
$2,700.
$291,697.
$3,481.
$3,481.
$2,000.
$2,000.
$12,600.
$2,200.
$124,400.
$17,000.
$156,200.
$28,800.
$28,800.
$2,750.
$3,000.
$14,200.
$3,000.
$22,950.
$1,732,727.
$3,900,825.
$7,636,231.
$6,253,665.
$19,523,449.
$53,314.
$31,251.

93
00
00
48
48
25
25
00
60
00
00
60
00
00
50
00
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Total
Quantity

.10
.60
.60
.25
.25
.10
.10
.07
.40
.70
.08
22.25
19.00
19.00

0.19

1.30

QU O OO OOO NN
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $2.56 $21,512.00 8388.00
4 $3.44 $52,652.22 15300.00
STATE $2.67 $158,730.17 59385.00
716-12.04 ENHANCED FLAT THERMO P.M. (4IN DOTTED) L.F. 1 $1.25 $12.50 10.00
2 $1.20 $120.00 100.00
3 $3.00 $75.00 25.00
4 $1.00 $125.00 125.00
STATE $1.28 $332.50 260.00
716-12.05 ENHANCED FLAT THERMO P.M. (6IN DOTTED) L.F. 1 $1.88 $36,686.05 19565.00
2 $2.33 $24,863.15 10672.00
3 $2.46 $231,366.94 94138.00
4 $2.73 $50,782.52 18608.00
STATE $2.40 $343,698.66 142983.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) L.F. 1 $2.47 $3,584.50 1450.00
2 $3.46 $10,892.00 3150.00
3 $3.25 $111,526.00 34343.00
4 $3.84 $37,347.00 9718.00
STATE $3.36 $163,349.50 48661.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN L.F. 1 $2.25 $56.25 25.00
2 $4.44 $5,574.00 1254.00
3 $2.19 $1,446.63 661.00
4 $2.00 $100.00 50.00
STATE $3.61 $7,176.88 1990.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER L.F. 1 $3.48 $29,339.95 8434.00
2 $5.00 $250.00 50.00
3 $7.76 $13,953.00 1799.00
4 $7.50 $375.00 50.00
STATE $4.25 $43,917.95 10333.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE L.F. 1 $5.25 $52.50 10.00
2 $3.53 $67,886.00 19246.00
3 $5.07 $169,183.42 33368.00
4 $14.68 $72,920.00 4968.00
STATE $5.38 $310,041.92 57592.00
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 1 $4.12 $21,144.15 5135.00
2 $4.40 $712.80 162.00
3 $5.18 $223,866.24 43193.00
4 $14.74 $21,610.00 1466.00
STATE $5.35 $267,333.19 49956.00
716-13.01 SPRAY THERMO P.M. (60 mil 41IN) L.M. 1 $1,909.07 $698,510.48 365.89
2 $1,989.33 $775,439.00 389.80
3 $1,635.46 $537,887.68 328.89
4 $1,175.45 $221,631.02 188.55
STATE $1,754.31 $2,233,468.18 1273.13
716-13.02 SPRAY THERMO P.M. (60 mil 61IN) L.M. 1 $3,451.04 $1,778,318.86 515.30
2 $3,489.29 $91,419.50 26.20
3 $5,378.28 $31,194.02 5.80
STATE $3,473.29 $1,900,932.38 547.30
716-13.03 SPRAY THERMO P.M. (60 mil 8IN BARRIER) L.F. 2 $1.00 $500.00 500.00

3 $1.80 $12,539.00 6980.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 103

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1.74 $13,039.00 7480.00
716-13.04 SPRAY THERMO P.M. (60 mil 4IN DOTTED) L.F. 1 $0.86 $17,781.00 20790.00
2 $0.61 $11,456.25 18790.00
3 $1.05 $35,072.43 33442.00
4 $0.91 $3,958.47 4347.00
STATE $0.88 $68,268.15 77369.00
716-13.05 SPRAY THERMO P.M. (60 mil 6IN DOTTED) L.F. 1 $1.19 $16,041.05 13515.00
2 $0.80 $40.00 50.00
STATE $1.19 $16,081.05 13565.00
716-13.06 SPRAY THERMO P.M. (40 mil 41IN) L.M. 1 $1,400.00 $9,800.00 7.00
2 $5,280.00 $5,280.00 1.00
3 $2,300.00 $6,900.00 3.00
4 $500.00 $20,000.00 40.00
STATE $823.14 $41,980.00 51.00
716-13.07 SPRAY THERMO P.M. (40 mil 6IN) L.M. 1 $2,040.64 $36,527.50 17.90
2 $5,280.00 $63,360.00 12.00
3 $2,447.47 $30,936.00 12.64
4 $1,500.00 $150,000.00 100.00
STATE $1,970.14 $280,823.50 142 .54
716-13.08 SPRAY THERMO P.M. (40 mil 8IN BARRIER) L.F. 1 $0.45 $2,376.00 5280.00
2 $1.25 $3,125.00 2500.00
3 $3.00 $3,000.00 1000.00
4 $0.25 $2,500.00 10000.00
STATE $0.59 $11,001.00 18780.00
716-13.09 SPRAY THERMO P.M. (40 mil 4IN DOTTED) L.F. 1 $1.25 $62.50 50.00
2 $2.00 $100.00 50.00
3 $1.50 $75.00 50.00
4 $85.00 $4,250.00 50.00
STATE $22.44 $4,487.50 200.00
716-13.10 SPRAY THERMO P.M. (40 mil 6IN DOTTED) L.F. 1 $1.50 $93.00 62.00
2 $2.00 $1,800.00 900.00
3 $3.00 $150.00 50.00
4 $1.00 $900.00 900.00
STATE $1.54 $2,943.00 1912.00
716-15.10 PREFORMED PERMANENT TAPE (6IN LINE) L.F. 3 $6.40 $166,794.00 26069.00
STATE $6.40 $166,794.00 26069.00
716-15.11 PREFORMED PERMANENT TAPE (8IN LINE) L.F. 3 $9.60 $718,366.90 74798.00
STATE $9.60 $718,366.90 74798.00
716-15.20 PREFRMED PERMANENT TAPE (24IN BARRIER L) L.F. 3 $26.91 $705,952.75 26233.00
STATE $26.91 $705,952.75 26233.00
716-50.01 ROADWAY CLEANING FOR PAVEMENT MARKING L.M. 1 $50.00 $600.00 12.00
2 $108.70 $2,500.00 23.00
3 $50.00 $350.00 7.00
4 $119.09 $3,930.00 33.00
STATE $98.40 $7,380.00 75.00
716-80.01 PROTECTIVE BOLLARDS EACH 3 $900.00 $14,400.00 16.00
STATE $900.00 $14,400.00 16.00
717-01 MOBILIZATION LS 1 $241,624.23 $15,222,326.68 63.00

2 $124,534.38 $7,347,528.63 59.00



Item
Number

717-01.

717-01.

717-01.

717-01.

717-01.

717-01.

717-10.

718-01.

718-01.

718-01.

719-01

719-01.

719-02

719-02.

719-02.

03

04

15

20

21

22

01

01

02

03

08

01

11

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

MOBILIZATION (PER CALL-OUT)

MOBILIZATION

MOBILIZATION (WATER WORK)

MOBILIZATION (INTERSTATE & CTRLD ACCESS)

MOBILIZATION (STATE ROUTES)

MOBILIZATION (INFRARED REPAIRS)

INVOLUNTARY WORK SUSPENSION

NOISE BARRIER
NOISE BARRIER
NOISE BARRIER

SWEEPING

CLEAN DRAIN

REMOVAL AND DISPOSAL OF LITTER

REMOVAL AND DISPOSAL OF LITTER

REMOVAL AND DISPOSAL OF LITTER (YEAR 1)

Unit of
Measure

EACH

EACH

LS

EACH

EACH

EACH

DAY

CYCL

Region

Awarded Contracts

Average
Unit Price

$266,922.
$430,724.
$263,867.
$1,410.
$390.
$1,058.
$1,393.
$1,133.
$1,491.
$2,131.
$3,479.
$2,951.
$2,444.
$1,700,000.
$1,700,000.
$12,800.
$13,000.
$12, 966.
$7,600.
$7,600.
$4,000.
$8,000.
$6,222.
$0.

$0.

$0.

S1.

$0.

$80.

$80.

$96.

$96.

$86.

$86.

$60.
$109.
$92.

$80.
$2,500.
$2,500.
$186.
$230.
$266.
$228.
$215.
$775.
$775.
$319.
$190.

66
10
54
22
65
93
25
57
53
36
51
49
89
00
00
00
00
67

Total
Cost

$24,289,962.
$24,120,549.
$70,980,367.
$40,896.
$8,985.
$59,300.
$71,055.
$180,237.
$176,000.
$125,750.
$212,250.
$395,500.
$909, 500.
$1,700,000.
$1,700,000.
$64,000.
$325,000.
$389,000.
$266,000.
$266,000.
$240,000.
$600,000.
$840,000.
$6.

$1.

$28.

$6.

$41.
$959,040.
$959,040.
$121,536.
$121,536.
$276,834.
$276,834.
$949,565.
$868,403.
$488,307.
$2,306,275.
$2,500.
$2,500.
$1,767,948.
$376,029.
$874,406.
$1,454,306.
$4,472,689.
$55,800.
$55,800.
$558, 888.
$187,720.

30
68
29
40
00
00
75
15
00
00
00

104

Total
Quantity

91.
56.
269.
29.
23.
56.
51.
159.
118.
59.
61.
134.
372.
1.

1.

5.

25.
30.
35.
35.
60.
75.
135.
12.
12.
30.

6.

60.
11988.
11988.
1266.
1266.
3219.
3219.
15572.
7967.
5279.
28818.

9494.
1634.
3281.
6363.
20772.
72.
72.
1752.
988.

00
00
00
00



Item
Number

719-02.

719-02.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

12

13

07

08

12

13

14

15

16

17

18

19

21

22

23

24

25

28

29

30

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

REMOVAL AND DISPOSAL OF LITTER (YEAR 2)

REMOVAL AND DISPOSAL OF LITTER (YEAR 3)

1"CONTROL VALVE (RAIN BIRD PEB-100)
1-1/2" CONTROL VALVE (RAIN BIRD PEB-150)
1" QUICK COUPLER VALVE (RAIN BIRD 44LRC)
ISOLATION VALVE (CLASS 125 BRONZE)
1-1/2" MASTER VALVE (BUCKN-SUPERIOR 3100)
1-1/2" BACKFLOW PREVENTER

2-W DC CN(RAINBIRD LXDIVM-LXMSS-LXMMPED
FIELD DECODER (RAIN BIRD FD-101-TURF)
FIELD DECODER (RAIN BIRD FD-202-TURF)
FIELD DECODER (RAIN BIRD FD-401-TURF)
SENSOR DECODER (RAIN BIRD SD-210-TURF)
WIRELESS RN/FR SENSOR (RAIN BIRD WR2-RFS)
1.5" FLW SNS (CREAT SNS TECH FSI-T15-001)
SRG ARRST & 2WR GRNDG PT (RAINBIRD LSPO1)
1-1/2"™ WATER METER

IRRIG LATRL LN (PVC CLASS 200 SDR 21 1")
IRRIG LATRL LN (PVC CL 200 SDR 21 1-1/2")

IRRIG LATRL LN (PVC CLASS 200 SDR 21 2")

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
3 $318.34
4 $240.00
STATE $260.77
1 $290.00
2 $195.00
3 $318.34
4 $245.00
STATE $255.48
1 $280.00
2 $200.00
3 $318.34
4 $250.00
STATE $255.73
2 $983.00
STATE $983.00
2 $2,315.00
STATE $2,315.00
2 $1,285.00
STATE $1,285.00
2 $3,645.00
STATE $3,645.00
2 $1,785.00
STATE $1,785.00
2 $8,040.00
STATE $8,040.00
2 $19,650.00
STATE $19,650.00
2 $625.00
STATE $625.00
2 $1,385.00
STATE $1,385.00
2 $1,780.00
STATE $1,780.00
2 $2,680.00
STATE $2,680.00
2 $447.00
STATE $447.00
2 $1,695.00
STATE $1,695.00
2 $491.00
STATE $491.00
2 $7,660.00
STATE $7,660.00
2 $13.00
STATE $13.00
2 $13.00
STATE $13.00
2 $13.00
STATE $13.00

Total
Cost

$145,800.
$675,600.
$1,568,008.
$508,080.
$192,660.
$145,800.
$689,675.
$1,536,215.
$490,560.
$197,600.
$145,800.
$703,750.
$1,537,710.
$6,881.
$6,881.
$20,835.
$20,835.
$11,565.
$11,565.
$21,870.
$21,870.
$1,785.
$1,785.
$8,040.
$8,040.
$19,650.
$19,650.
$4,375.
$4,375.
$4,155.
$4,155.
$1,780.
$1,780.
$2,680.
$2,680.
$447.
$447.
$1,695.
$1,695.
$3,928.
$3,928.
$7,660.
$7,660.
$80,600.
$80,600.
$9,360.
$9,360.
$65.

$65.

00
00
00
00

105

Total
Quantity

458.
2815.
6013.
1752.

988.

458.
2815.
6013.
1752.

988.

458.
2815.
6013.

7.

=

6200.
6200.
720.
720.

HFOORRPRPRRRPRPRPOWLIJR R REREREOG O OO

00
00
00
00



Item
Number

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

721-01.

722-01.

725-03.

725-03.

725-03.

725-10.

725-10.

725-10.

725-10.

725-10.

725-10.

725-20.

725-20.

725-21.

725-24.

730-01.

730-01.

33

34

35

37

39

40

41

43

02

09

10

24

75

76

77

78

79

80

46

91

07

11

01

02

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

IRRIG MAINLNE (PVC CLASS 200 SDR 21 1")
IRRIG MNLN (PVC CLASS 200 SDR 21 1-1/2")
IRRIG MAINLNE (PVC CLASS 200 SDR 21 2")
4" PVC SCHEDULE 40 (DIRECTIONAL BORE)
1-1/4"PVC SCH 40 ELEC CNDT (DIRET BURIAL)
1-1/4"PVC SCH 40 ELEC CNDT (DIRCTNL BORE)
CONTROL WIRE CABLE (RAIN BIRD MAXI-WIRE)
SHRUB ROTATOR (HUNTER PROS-12-PRS40-CV)
FIELD OFFICE (TYPE 2)

ETHERNET SWITCH (TYPE A)

ETHERNET SWITCH (TYPE B)

CCTV POLE AND FOUNDATION (50FT POLE HEIG
TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3
REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT
ONE CALL SERVICE

SOFTWARE AND NETWORK MAINTENANCE AND SUP
SPECIAL MAINTENANCE REPATIR

PULL BOX (STRUCTURE MOUNTED)

CCTV CAMERA SYSTEM (PAN TILT & ZOOM)
PORTABLE SMART WORK ZONE SYSTEM

ITS COMMUNICATIONS HUB (DESCRIPTION)
REMOVE & RELOCATE EX TRAFFIC SIGNAL EQP

REMOVAL OF SIGNAL EQUIPMENT

Unit of
Measure

L.F.

L.F.

EACH

LS

EACH

EACH

EACH

LS

HOUR

DOLL

HOUR

DOLL

DOLL

EACH

EACH

DAY

EACH

EACH

EACH

Region

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
3
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
2
STATE
4
STATE
3
STATE
4
STATE
3
STATE
1
3
4

Awarded Contracts

Average
Unit Price

$13.
$13.
$13.
$13.
$13.
$13.
$23.
$23.
$15.
$15.

$9.

$9.

$3.

$3.
$128.
$128.
$172,500.
$172,500.
$5,500.
$5,500.
$24,500.
$24,500.
$38,500.
$38,500.
$1,582,000.
$1,582,000.
$88.
$88.

S1.

S1.

$55.
$55.

S1.

S1.

$1.

$1.
$3,260.
$3,260.
$17,500.
$17,500.
$510.
$510.
$7,500.
$7,500.
$1,439.
$1,439.
$2,404.
$5,558.
$6,025.

00
00
00
00
00
00
50
50
50
50
90
90
60
60
00
00
00
00
00
00
00
00
00

Total
Cost

$260.

$260.
$2,990.
$2,990.
$21,320.
$21,320.
$7,355.
$7,355.
$24,180.
$24,180.
$3,0098.
$3,0098.
$7,560.
$7,560.
$35,072.
$35,072.
$345,000.
$345,000.
$16,500.
$16,500.
$24,500.
$24,500.
$38,500.
$38,500.
$1,582,000.
$1,582,000.
$440,000.
$440,000.
$1,000,000.
$1,000,000.
$275,000.
$275,000.
$750,000.
$750,000.
$4,000,000.
$4,000,000.
$6,520.
$6,520.
$17,500.
$17,500.
$744,600.
$744,600.
$7,500.
$7,500.
$4,318.
$4,318.
$31,255.
S44,464.
$126,540.

00
00
00
00
00
00
50
50
00
00
70
70
00
00
00
00
00
00
00
00
00
00
00

106

Total
Quantity

20.
20.
230.
230.
1640.
1640.
313.
313.
1560.
1560.
313.
313.
2100.
2100.
274.
274.

N

1.

5000.
5000.
1000000.
1000000.
5000.
5000.
750000.
750000.
4000000.
4000000.

PR ERERPEROWN

00
00
00
00



Item
Number

730-01.

730-01.

730-01.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

03

04

08

01

02

03

07

08

09

10

11

13

14

16

17

18

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

MODIFICATION EXISTING TRAFFIC SIGNAL EQP

SCHOOL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SPEED LIMIT FLASHG SIGNAL INSTED

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

(110)

(130 A3)

(130 A3 W/BCKPLATE)

(130)

(130 POLE MOUNTED)

ASSEMBLY (130 WITH BACKPLATE)

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASM (150

ASSEMBLY

(130 A2)

(130 A2 W/BCKPLATE)

(140 Al)

(140 A1 W/BCKPLATE)

(150 A2H)

A2H WITH BACKPLATE)

(150 A2 POLE MOUNT)

Unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$4,815.
$3,250.
$11,551.
$9,476.
$6,436.
$6,436.
$2,335.
$2,335.
5674.
$800.
$709.
$1,350.
$1,350.
$1,400.
$1,000.
$1,626.
$1,412.
$1,488.
$1,225.
$1,225.
$1,328.
$1,692.
$1,100.
$1,170.
$1,274.
$1,371.
$1,307.
$1,489.
$1,389.
$1,397.
$1,400.
$1,400.
$1,515.
$1,361.
$1,453.
$1,550.
$1,550.
$1,180.
$2,320.
$1,636.
$1,902.
$1,902.
$2,011.
$1,950.
$2,465.
$2,367.
$2,242.
$1,480.
$1,855.

71
00
74
31

Total
Cost

$202,259.
$3,250.
$34, 655.
$37,905.
$6,436.
$6,436.
$9,340.
$9,340.
$10,799.
$4,800.
$15,599.
$1,350.
$1,350.
$1,400.
$3,000.
$24,399.
$9,890.
$38,689.
$4,900.
$4,900.
$6,640.
$3,385.
$1,100.
$10,534.
$21,659.
$93,290.
$48,368.
$93,854.
$116,712.
$352,224.
$11,200.
$11,200.
$9,090.
$5,444.
$14,534.
$1,550.
$1,550.
$3,540.
$4,640.
$8,180.
$7,608.
$7,608.
$12,070.
$21,454.
$27,123.
$40,243.
$100,890.
$1,480.
$27,834.

63
00
23
23

107

Total
Quantity

4
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Item
Number

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-02.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

21

27

30

31

41

42

59

11

12

20

21

23

24

31

33

34

36

40

Description

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

HEAD

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

ASSEMBLY (220)

ASSEMBLY (440)

ASSEMBLY

ASSEMBLY

MODIFICATION

MODIFICATION

ASSEMBLY (140 A4F W/BCKPLTE)

INSTALL SPLICE BOX

AERIAL SPLICE ENCLOSURE

INSTALL PULL BOX (TYPE A)

INSTALL PULL BOX (TYPE B)

INSTALL PULL BOX (FIBER OPTIC-TYPE A)

INSTALL PULL BOX (FIBER OPTIC-TYPE B)

FIBER DISTRIBUTION BOX

FIBER OPTIC SPLICE FUSION

FIBER OPTIC TERMINATION CABINET

FIBER SPLICE ENCLOSURE

NETWORK SWITCH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$1,832.
$1,390.
$1,390.
$2,390.
$2,100.
$2,293.
$1,840.
$1,374.
$1,475.
$1,400.
$1,400.

$460.

$530.

$474.

$530.

$530.
$1,688.
$1,888.
$1,778.
$2,250.
$2,250.
$1,260.
$1,260.

$670.

$864.
$1,226.

$994.
$1,317.
$1,646.
$1,073.
$1,340.
$3,485.
$2,487.
$2,940.
$3,200.
$4,651.
$2,969.
$3,526.

$448.

$448.

$114.

$400.

$121.
$1,981.
$1,981.
$1,250.
$1,250.
$8,367.
$8,367.

13
00
00
00
00
33
00
61
78
00
00

Total
Cost

$29,314.
$5,560.
$5,560.
$4,780.
$2,100.
$6,880.
$9,200.
$24,743.
$33,943.
$2,800.
$2,800.
$3,680.
$1,060.
$4,740.
$1,060.
$1,060.
$38,830.
$35,883.
$74,713.
$18,000.
$18,000.
$5,040.
$5,040.
$2,010.
$12,097.
$14,722.
$28,829.
$64,539.
$116,924.
$82,664.
$264,127.
$69,699.
$59,703.
$129,402.
$6,400.
$37,213.
$44,545.
$88,158.
$2,242.
$2,242.
$40,431.
$3,200.
$43,631.
$3,963.
$3,963.
$7,502.
$7,502.
$41,838.
$41,838.

00
00
00
00

108

Total
Quantity

=
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.00



Item
Number

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-03.

730-05.

730-05.

730-05.

730-05.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

730-08.

41

51

52

53

54

56

57

01

04

06

99

01

02

03

04

05

10

40

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

ETHERNET SWITCH (FIELD LAYER 2)
FIBER OPTIC CABLE (12F)

FIBER OPTIC CABLE (6F)

FIBER OPTIC CABLE

FIBER OPTIC DROP CABLE (12F)
FIBER OPTIC DROP CABLE

FIBER OPTIC DROP PANEL

ELECTRICAL SERVICE CONNECTION

MODIFY EXISTING ELECTRICAL SERVICE CONN
ELECTRICAL SERVICE CONNECTION (PHB)
MODIFY EXTG ELEC SERV CONN (INVOICE COST

SIGNAL CABLE

3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

SIGNAL CABLE - 9 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR

SIGNAL CABLE

INTRCNNCT CABLE-FIBER OPTIC

Unit of
Measure

EACH

L.F.

EACH

EACH

EACH

EACH

DOLL

Region

Awarded Contracts

Average
Unit Price

$8,114
$8,114
$10

$10.
$12.
$12.
$3.

$3.

$3.

$3.

$1.

$1.
$944.
$944.
$3,448.
$3,120.
$6,413.
$5,516.
$5,096.
$2,336.
$2,336.
$7,630.
$7,630.
$1.

S$1.

$1.

$4.

$2.

$2.

$2.

$4.

$1.

$3.

$2.

$2.

$3.

$2.

$5.

$3.

$2.

$2.

$5.

$4.

$2.

$3.

$2.

$5.

$5.

$9.

.40
.40
.00
00

Total
Cost

$16,228.
$16,228.
$6,500.
$6,500.
$12,000.
$12,000.
$57,094.
$57,094.
$2,469.
$2,469.
$255.
$255.
$4,724.
$4,724.
$34,480.
$6,240.
$76,961.
$60,680.
$178,361.
$2,336.
$2,336.
$7,630.
$7,630.
$10,000.
$10,000.
$195.
$11,340.
$14,803.
$26,338.
$19,033.
$4,657.
$18,211.
$65,369.
$107,271.
$33,329.
$26,920.
$28,778.
$110,504.
$199,532.
$2,402.
$2,250.
$24,932.
$29,584.
$2,310.
$1,870.
$4,180.
$24,255.
$24,255.
$88,542.

80
80
00
00
00
00
10
10
30
30
00
00
02
02
00
00
91
00
91
61
61
00
00

109

Total
Quantity

2.

2.
650.
650.
1000.
1000.
15740.
15740.
815.
815.
150.
150.

00
00
00
00



Item
Number

730-08.

730-009.

730-009.

730-009.

730-009.

730-10.

730-11.

730-11.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

730-12.

41

20

21

22

23

01

01

10

01

02

03

08

09

13

16

23

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

INTRCNNCT

SPAN WIRE

SPAN WIRE

SPAN WIRE

SPAN WIRE

CABLE-FIBER OPTIC

ASSEMBLY

ASSEMBLY

ASSEMBLY

ASSEMBLY

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

STEEL CONDUIT RISER

RISER ASSEMBLY

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

CONDUIT

"

Al

3"

Al

3"

on

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

DIAMETER

ASSEMBLY

(PVC SCHEDULE 40)

(PVC SCHEDULE 40)

(PVC SCHEDULE 40)

(RGS)

(RGS)

(JACK AND BORE)

(DIRECTIONAL BORE)

Unit of
Measure

EACH

EACH

Region

STATE
4
STATE

Awarded Contracts

Average
Unit Price

$9
$40
$40

$2.
$6.
$7.
$7.
$5.
$3.
$3.
$3.
$3.
$3.
$3.
$2.
$4.
$6.
$4.
$3.
$1,045.
$1,250.
$1,068.
$750.
$750.
$14.
$le.
$16.
$10.
$18.
$37.
$32.
$30.
$20.
$50.
$50.
$50.
$35.
$60.
$58.
$53.
$53.
$84.
$84.
$46.
$46.
$47.
$50.
$37.
$45.

.00
.00
.00
70
13
00
36
74
15
15
20
20
25
25
15
48
20
52
53
25
00
00
00
00
00
26
13
79
75
76
78
88
55
72
44
12
76
00
02
51
51
97
97
00
00
92
91
71
62

Total
Cost

$88,542.
$18,120.
$18,120.
$3,189.
$5,119.
$2,800.
$12,428.
$23,537.
$1,464.
$1,464.
$1,280.
$1,280.
$1,365.
$1,365.
$5,298.
$3,739.
$2,480.
$7,148.
$18,665.
$8,362.
$1,250.
$9,612.
$2,250.
$2,250.
$1,050.
$20,211.
$21,261.
$30,301.
$750.
$256,266.
$175,229.
$462,546.
$5,547.
$246,024.
$803,250.
$1,054,822.
$5,721.
$108,000.
$113,721.
$6,153.
$6,153.
$7,647.
$7,647.
$28,842.
$28,842.
$29,950.
$134,511.
$73,530.
$237,991.

00
00
00
50

110

Total
Quantity

9838.
453.
453.

1180.
835.
400.

1688.

4103.
465.
465.
400.
400.
420.
420.

2465.
835.
400.

1583.

5283.

8.
1.
9.
3.
3.
75.

1243.

1318.

28009.

40.
6787.
5345.

14981.
270.
4851.
15925.
21046.
160.

1800.

1960.
115.
115.

90.
90.
627.
627.
625.

2642.

1950.

5217.

00
00
00
00



Item
Number

730-12.

730-12.

730-12.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-14.

730-14.

730-14.

730-15.

24

26

42

02

03

06

08

12

13

14

16

01

02

03

07

Description

CONDUIT 3" DIAMETER (DIRECTIONAL BORE)

CONDUIT 2" DIAMETER (PVC SCHEDULE 80)

CURB MARKER

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

VEHICLE DETECTOR (VIDEO)

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)

VEHICLE DETECTOR (OPT. ACT.

VEHICLE DETECTOR

VEHICLE DETECTOR (RADAR - STOP LINE)

VEHICLE DETECTOR (RADAR - ADVANCE)

VEHICLE DETECTOR (360-DEGREE CAMERA)

VEHICLE DETECTOR (RADAR/VIDEO)

SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET

PRIOR. CONT.)

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

TATE

TATE

TATE

TATE

SRR WRED S WR

n
]
o>
=]
[l

Awarded Contracts

Average
Unit Price

$35.
$72.
$51.
$52.
$19.
$26.
$24.
$51.
$51.
$12,000.
$11,840.
$11,882.
$837.
$837.
$8,340.
$8,340.
$12,500.
$13,160.
$11,560.
$15,376.
$13,418.
$9,938.
$10,622.
$9,998.
$10,186.
$10,071.
$11,582.
$10,393.
$10,771.
$37,750.
$37,750.
$7,714.
$7,714.
$3.

$3.

$6.

$6.

$5.

$8.

$6.

S1.

$1.

$1.

S1.

S1.
$18,075.
$1,592.
$10,669.
$700.

25
31
88
63
21
09
81
07
07
00
00
11
00
00
00
00
00
00
00
00
46
53
98
00
21
19
70
00
58
00
00
29
29
59
59
18
37
16
97
13
72
27
12
69
55
00
50
58
00

Total
Cost

$36,100.
$122,928.
$1,091,090.
$1,250,118.
$11,085.
$66,131.
$77,217.
$5,720.
$5,720.
$60,000.
$165,760.
$225,760.
$1,674.
$1,674.
$266,880.
$266,880.
$50,000.
$52, 640.
$92,480.
$153,760.
$348,880.
$357,787.
$244,328.
$59,988.
$662,103.
$211,495.
$231, 653.
$41,572.
$484,720.
$37,750.
$37,750.
$108,000.
$108,000.
$8,084.
$8,084.
$1,187,295.
$152, 604.
$232,805.
$88,075.
$1,660,779.
$607,860.
$81,137.
$119,886.
$36,462.
$845, 345,
$36,150.
$3,185.
$64,017.
$700.

00
15
00
15

111

Total
Quantity

1024.00
1700.00
21031.00
23755.00
577.00
2535.00
3112.00
112.00
112.00
5.00
14.00
19.00
2.00
2.00
32.00
32.00

14.00
14.00
2252.00
2252.00
192000.00
23944.00
45130.00
9816.00
270890.00
354000.00
63998.00
106774.00
21562.00
546334.00
2.00

2
6.00
1



Item
Number

730-15.

730-15.

730-15.

730-15.

730-15.

730-16.

730-16.

730-16.

730-16.

730-19.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

08

11

32

40

41

03

04

14

50

01

01

02

03

28

29

30

36

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CABINET

MODIFY CABINET

CABINET (EIGHT PHASE BASE MOUNTED)

CABINET (EIGHT PH FIBER BASE MOUNTED)
EIGHT PH ACTUATED CONTROLLER (FIBER)

CONTROLLER (FLASHING BEACON)

CONTROLLER (ATC)

CONTROLLER

CONFLICT MONITOR
TIME BASE COORDINATION UNIT

STEEL STRAIN POLE (SIGNAL SUPPORT)

STEEL STRAIN POLE
STEEL STRAIN POLE

PEDESTAL POLE (TYPE A)

PEDESTAL POLE (TYPE B)
PEDESTAL POLE

CANTILEVER SIGNAL SUPPORT

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$9,459.
$30,750.
$30,750.
$1,190.
$1,329.
$4,800.
$1,947.
$30,400.
$29,954.
$33,873.
$31,801.
$25,000.
$25,000.
$9,471.
$9,471.
$1,201.
$1,050.
$400.
$980.
$8,383.
$5,502.
$6,442.
$5,476.
$6,526.
$8,050.
$6,120.
$7,085.
$1,840.
$1,840.
$2,979.
$2,979.
$27,600.
$30,480.
$24,600.
$29,018.
$28,100.
$29,720.
$29,720.
$34,200.
$34,200.
$4,500.
$3,081.
$3,831.
$3,532.
$3,000.
$3,000.
$2,225.
$2,225.
$41,340.

32
00
00
00

Total
Cost

$104,052.
$30,750.
$30,750.
$1,190.
$10, 635.
$9,600.
$21,425.
$304,000.
$209, 683.
$440,351.
$954,034.
$25,000.
$25,000.
$18,942.
$18,942.
$2,402.
$2,100.
$400.
$4,902.
$92,213.
$44,016.
$51,538.
$60,242.
$248,010.
$8,050.
$6,120.
$14,170.
$14,720.
$14,720.
$5,958.
$5,958.
$331,200.
$91,440.
$98,400.
$406,264.
$927,304.
$148,600.
$148, 600.
$136,800.
$136,800.
$13,500.
$58,544.
$72,800.
$144,844.
$18,000.
$18,000.
$6,675.
$6,675.
$41,340.

48
00
00
00

112

Total
Quantity

w

w =

.00
.00
.00
.00



Item
Number

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

730-24.

730-24.

730-24.

730-25.

730-25.

730-25.

730-25.

730-25.

730-25.

37

38

39

64

72

80

88

95

96

98

85

90

91

93

01

05

07

11

12

13

Description

CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER
CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

CANTILEVER

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SIGNAL

SUPPORT

SUPPORT

SUPPORT

SUPPORT (1 ARM @ 30'")

SUPPORT (1 ARM @ 35")

SUPPORT (1 ARM @ 40")

SUPPORT (1 ARM @ 45'")

SUPPORT (2 @ 45'

SUPPORT
SUPPORT
SUPPORT (2 @ 40
SUPPORT (2 @ 45'
SUPPORT (2 @ 45"

SUPPORT (2 @ 45

&

&

&

45")

50")
50")
55")

65")

SUPPORT (1 ARM @ 50'")

SUPPORT (2 @ 50

&

65")

SUPPORT (1 ARM @ 55'")

SUPPORT (1 ARM @ 60'")

SUPPORT (2 @ 60"

&

60")

SUPPORT (1 ARM @ 65'")

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
3
STATE

Awarded Contracts

Average
Unit Price

$41,340.00
$37,630.00
$37,630.00
$44,520.00
$44,520.00
$61,480.00
$61,480.00
$66,750.00
$66,750.00
$23,500.00
$40,777.80
$32,138.90
$28,500.00
$28,500.00
$29,950.00
$41,226.57
$37,467.71
$44,000.00
$45,287.66
$44,643.83
$53,000.00
$53,000.00
$61,480.00
$61,480.00
$38,700.00
$38,700.00
$43,500.00
$43,500.00
$41,153.00
$41,153.00
$44,757.00
$44,757.00
$37,191.32
$37,924.00
$37,630.93
$58,388.76
$58,388.76
$44,000.00
$40,617.00
$42,097.25
$42,167.67
$39,025.00
$38,925.00
$44,000.00
$39,678.57
$46,900.00
$46,900.00
$45,000.00
$46,325.20

Total
Cost

$41,340.
$37,630.
$37,630.
$89,040.
$89,040.
$61,480.
$61,480.
$66,750.
$66,750.
$23,500.
$40,777.
$64,277.
$57,000.
$57,000.
$29,950.
$82,453.
$112,403.
$44,000.
$45,287.
$89,287.
$106,000.
$106,000.
$61,480.
$61,480.
$38,700.
$38,700.
$43,500.
$43,500.
$41,153.
$41,153.
$44,757.
$44,757.
$74,382.
$113,772.
$188,154.
$116,777.
$116,777.
$44,000.
$40,617.
$168,389.
$253,006.
$78,050.
$155,700.
$44,000.
$277,750.
$46,900.
$46,900.
$45,000.
$231, 625.

00
00
00
00

113

Total
Quantity

R RPRPR IR AN RERPNNNOWNRERERERRRRERERERENNNNNRRONNRPNNNNNNRERRRRERENDNDR R R

.00
.00
.00
.00



Item
Number

730-25.

730-25.

730-25.

730-25.

730-25.

730-26.

730-26.

730-26.

730-26.

730-26.

730-26.

730-26.

730-26.

730-35.

730-40

14

15

16

17

18

05

06

07

08

09

11

12

14

06

Average Unit Prices

Description

CANTILEVER SIGNAL

CANTILEVER SIGNAL

CANTILEVER SIGNAL

CANTILEVER SIGNAL

CANTILEVER SIGNAL

SUPPORT

SUPPORT

SUPPORT

SUPPORT

SUPPORT

(1

(1

COUNTDOWN PEDESTRIAN SIGNAL

PEDESTRIAN PUSHBUTTON POST

FLASHING WARNING BEACON

FLASHING WARNING BEACON

ARM

ARM

ARM

ARM

ARM

01JAN2024 thru 31DEC2024 -

70")

75")

80")

85")

90")

PEDESTRIAN PUSHBUTTON WITH 15IN SIGN

CNTDD W/AUDIBLE PUSHBTTN & 15IN SIGN

PEDESTRIAN PUSHBUTTON HORIZONTAL EXT.

PEDESTRIAN PUSHBUTTON ADJUSTMENT

BATTERY BACK-UP SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$47,875.
$46,812.
$53,000.
$47,000.
$55,000.
$49,750.
$54,000.
$54,742.
$69,916.
$59,635.
$62,000.
$50,260.
$74,000.
$60,130.
$62,000.
$80,000.
$74,000.
$72,240.
$79,850.
$74,776.
$918.
$918.
$2,160.
$3,504.
$3,080.
$2,262.
$2,262.
$4,703.
$2,100.
$3,101.
$1,605.
$1,900.
$1,801.
$2,100.
$2,119.
$2,453.
$2,287.
$421.
$421.
$2,000.
$2,000.
$13,100.
$13,814.
$10,921.
$12,141.
$32,942.
$29,237.
$51,666.
$33,475.

00
60
00
36
00
22
00
09
67
37
00
00
00
00
00
00
00
47
00
98
00
00
00
62
00
50
50
48
00
34

Total
Cost

$191,500.
$468,125.
$53,000.
$235,001.
$110,000.
$398,001.
$108,000.
$218, 968.
$209,750.
$536,718.
$62,000.
$150,780.
$148,000.
$360,780.
$62,000.
$160,000.
$222,000.
$144,480.
$79,850.
$224,330.
$7,344.
$7,344.
$12,960.
$45,560.
$58,520.
$36,200.
$36,200.
$23,517.
$16,800.
$40,317.
$12,840.
$30,400.
$43,240.
$25,200.
$76,316.
$122, 664.
$224,180.
$421.
$421.
$16,000.
$16,000.
$52,400.
$69,070.
$109,210.
$230, 680.
$230, 600.
$350,853.
$155,000.
$736,453.

00
98
00
79
00
79
00
36
00
36
00
00
00
00
00
00
00
94
00
94
00
00
00

114

Total
Quantity
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.00
.00
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.00



Item
Number

730-40.

730-41.

730-50

730-50.

730-50.

730-50.

730-50.

740-06.

740-07.

740-07.

740-07.

740-10.

740-10.

740-10.

740-11.

740-11.

02

50

11

12

25

31

01

01

03

04

01

03

04

01

02

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TEMPORARY TRAFFIC SIGNAL SYSTEM

BRIDGE SUSPENDED SIGNALS
TEMPORARY TRAFFIC SGNL SYST (RAD CTRLD)

WARNING SIGN FLASHING ASSM (HARD-WIRED)

WARNING SIGN FLASHING ASSM (SOLAR POWER)
PEDESTRIAN HYBRID BEACON ASSEMBLY
SCHOOL SPEED LMT FLSHNG ASM (HARD-WIRED)

GEOMEMBRANE

GEO GRID REINFORCEMENT
GEOGRID REINFORCEMENT TYPE 1

GEOGRID REINFORCEMENT TYPE 2

GEOTEXTILE (TYPE I) (SUBSURFACE DRAINAGE)

GEOTEXTILE (TYPE III) (EROSION CONTROL)

GEOTEXTILE (TYPE IV) (STABILIZATION)

TEMPORARY SEDIMENT TUBE 8IN

TEMPORARY SEDIMENT TUBE 12IN

Unit of
Measure

LS

LS

EACH

EACH

EACH

EACH

EACH

Region

TATE

SN wN R

Awarded Contracts

Average
Unit Price

$70,000.00
$56,270.36
$52,500.00
$40,000.00
$56,726.39
$75,000.00
$75,000.00
$65,000.00
$65,000.00
$3,911.11
$7,700.00
$4,290.00
$4,450.00
$4,450.00
$2,105.00
$2,105.00
$16,600.00
$16,600.00
$16.99
$25.41
$20.47
$12.31
$12.31
$4.50
$4.50
$7.05
$6.99
$6.59
$4.68
$5.91
$25.00
$25.00
$5.69
$4.71
$3.50
$2.97
$3.89
$9.55
$6.57
$3.60
$2.01
$2.84
$4.68
$5.32
$6.56
$5.17
$4.46
$4.67
$3.20

Total
Cost

$140,000.
$168,811.
$105,000.
$40,000.
$453,811.
$75,000.
$75,000.
$1,170,000.
$1,170,000.
$35,200.
$7,700.
$42,900.
$53,400.
$53,400.
$4,210.
$4,210.
$33,200.
$33,200.
$29,463.
$31,075.
$60,538.
$2,818.
$2,818.
$18,931.
$18,931.
$14,923.
$47,310.
$165,022.
$101,713.
$328,968.
$2,000.
$2,000.
$127,428.
$37,015.
$43,193.
$134,853.
$342,491.
$353,2109.
$54,714.
$590,172.
$978,441.
$1,976,548.
$22,052.
$4,577.
$10,337.
$36,966.
$162,262.
$30,260.
$139,776.

00
08
00
00

115

Total
Quantity

= =
N O WWWRF H N WN

=
NN

2.

2.

2.
1734.
1223.
2957.
229.
229.
4207.
4207.
2116.
6768.
25046.
21741.
55671.
80.
80.
22400.
7865.
12335.
45414.
88014.
36991.
8329.
163782.
485724.
694826.
4711.
861.
1575.
7147.
36361.
6476.
43722.

.00
.00
.00
.00



Item
Number

740-11.

740-11.

740-11.

740-11.

760-01.

760-01.

760-01.

760-01.

760-01.

760-01.

760-01.

790-01.

790-01.

790-02.

790-02.

790-02.

790-02.

790-03.

790-03.

790-03.

03

04

05

06

01

02

03

04

05

07

20

03

04

01

03

04

30

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

TEMPORARY SEDIMENT TUBE 18IN

TEMPORARY SEDIMENT TUBE 20IN

TEMPORARY SEDIMENT TUBE 24IN

TEMPORARY SEDIMENT TUBE CHECK DAM
TUNNEL CLEANING (MCCALLIE TUNNELS)
TUNNEL CLEANING (BACHMAN TUNNELS)
TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
TUNNEL CLEANING (HENLEY STREET TUNNELS)
TUNNEL CLEANING (THOMPSON LANE TUNNELS)
TUNNEL CLEANING (SMARTFIX I-40 RAMP)
TUNNEL REPAIRS (MCCALLIE TUNNELS)

POLE 30FT CLASS 4 WOOD

POLE 30FT CLASS 5 WOOD

POLE 35FT CLASS 2 WOOD

POLE 35FT CLASS 4 WOOD

POLE 35FT CLASS 5 WOOD

POLE 35FT CLASS 1 WOOD
POLE 40FT CLASS 2 WOOD

POLE 40FT CLASS 3 WOOD

POLE 40FT CLASS 4 WOOD

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $12.00
STATE $3.86
1 $5.63
2 $7.82
3 $4.87
4 $5.34
STATE $5.80
2 $5.00
3 $5.36
4 $4.18
STATE $4.55
1 $8.00
4 $3.00
STATE $6.71
1 $315.88
STATE $315.88
2 $6,469.23
STATE $6,469.23
2 $3,850.00
STATE $3,850.00
2 $3,600.00
STATE $3,600.00
1 $4,150.00
STATE $4,150.00
3 $4,200.00
STATE $4,200.00
1 $3,825.00
STATE $3,825.00
2 $41,600.00
STATE $41,600.00
1 $2,045.00
STATE $2,045.00
4 $1,300.00
STATE $1,300.00
1 $2,300.00
STATE $2,300.00
4 $1,868.40
STATE $1,868.40
1 $2,232.14
4 $1,087.00
STATE $1,977.67
4 $2,420.00
STATE $2,420.00
4 $1,788.00
STATE $1,788.00
1 $1,820.00
4 $2,630.00
STATE $2,427.50

1 $2,263.

Total
Cost

$3,048.
$335,348.
$42,963.
$22,955.
$8,328.
$35, 666.
$109,913.
$18,870.
$89,904.
$173,764.
$282,538.
$40,000.
$5,190.
$45,190.
$14,530.
$14,530.
$84,100.
$84,100.
$46,200.
$46,200.
$43,200.
$43,200.
$49,800.
$49,800.
$50,400.
$50,400.
$45,900.
$45,900.
$41,600.
$41,600.
$2,045.
$2,045.
$2,600.
$2,600.
$4,600.
$4,600.
$9,342.
$9,342.
$15,625.
$2,174.
$17,799.
$2,420.
$2,420.
$7,152.
$7,152.
$5,460.
$23,670.
$29,130.
$22,636.

00
24
18
40

116

Total
Quantity

254.
86813.
7634.
2936.
1709.
6677.
18956.
3774.
16777.
41566.
62117.
5000.
1730.
6730.
46.
46.
13.
13.
12.
12.
12.
12.
12.
12.
12.
12.
12.
12.

=

=
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Item
Number

790-03.

790-03.

790-03.

790-04.

790-04.

790-04.

790-04.

790-04.

790-04.

790-05.

790-05.

790-05.

790-05.

790-05.

790-06.

06

08

30

01

02

03

04

07

09

01

02

03

06

08

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

40FT

40FT

40FT

45FT

45FT

45FT

45FT

45FT

45FT

50FT

50FT

50FT

50FT

50FT

55FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

2 METAL

H2 METAL

1 WOOD

1 WOOD

2 WOOD

3 WOOD

4 WOOD

2 METAL

H2 METAL

1 WOOD

2 WOOD

3 WOOD

2 METAL

H2 METAL

1 WOOD

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$3,352.
$1,900.
$2,197.
$7,390.
$7,390.
$6,245.
$6,700.
$6,415.
$3,105.
$3,105.
$3,510.
$5,780.
$3,585.
$3,719.
$3,162.
$3,475.
$2,500.
$3,016.
$2,795.
$3,235.
$2,910.
$2,413.
$3,800.
$2,226.
$2,628.
$8,025.
$8,025.
$6,655.
$7,700.
$7,541.
$3,600.
$5,023.
$4,680.
$3,643.
$3,690.
$3,647.
$2,301.
$3,545.
$3,745.
$2,898.
$9,125.
$5,537.
$7,929.
$7,110.
$8,500.
$7,858.
$4,070.
$5,681.
$5,435.

50
00
35
00

Total
Cost

$6,705.
$19,000.
$48,341.

$7,390.

$7,390.
$62,450.
$40,200.
$102, 650.

$9,316.

$9,316.
$42,120.
$11,560.
$43,026.
$96,706.
$34,790.

$3,475.
$10,000.
$48,265.
$181,720.
$74,413.
$256,133.
$16,891.
$11,400.
$11,134.
$39,425.

$8,025.

$8,025.
$33,275.
$215,600.
$248,875.
$46,800.
$205,972.
$252,772.
$171,250.
$14,762.
$186,012.
$25,320.

$3,545.
$26,215.
$55,080.
$18,250.

$5,537.
$23,787.
$42,660.
$59,500.
$102,160.
$52,910.
$409,068.
$461,978.

00
00
80
00

117

Total
Quantity

.00
.00
.00
.00



Item
Number

790-06.

790-06.

790-06.

790-06.

790-06.

790-07.

790-07.

790-07.

790-08.

790-08.

790-08.

790-08.

790-009.

790-009.

790-10.

790-10.

790-20.

790-20.

790-20.

790-20.

790-20.

02

03

06

08

19

01

02

08

01

04

13

30

05

06

05

06

01

02

03

04

05

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

POLE 55FT CLASS 2 WOOD

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

POLE

55FT CLASS 3 WOOD

55 FT CLASS 2 METAL

55FT CLASS H2 METAL

55FT

60FT

60FT

60FT

65FT

65FT

65FT

65FT

70FT

70FT

75FT

75FT

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

CLASS

H1 WOOD

1 WOOD

2 WOOD

H2 METAL

2 WOOD

H2 METAL

2 METAL

1 WOOD

H2 METAL

H3 METAL

H2 METAL

H3 METAL

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

POLE (DESCRIPTION)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$4,832.
$2,730.
$4,640.
$3,050.
$3,050.
$6,203.
$6,203.
$7,590.
$9,500.
$7,717.
$5,410.
$5,410.
$5,530.
$7,234.
$7,128.
$5,600.
$3,247.
$4,554.
$8,555.
$8,555.
$6,800.
$6,800.
$8,750.
$8,750.
$13,020.
$13,020.
$8,350.
$8,350.
$15,950.
$15,950.
$10,150.
$10,150.
$17,062.
$17,062.
$12,900.
$12,900.
$14,100.
$212,281.
$172,644.
$18,300.
$212,281.
$46,011.
$3,530.
$212,281.
$29,623.
$7,700.
$212,281.
$53,162.
$2,470.

00
00
91
00
00
56
56
00
00
33
00
00
00
80
25
00
00
22
00
00
00
00
00
00
00
00
80
80
00
00

Total
Cost

$48,320.
$2,730.
$51,050.
$3,050.
$3,050.
$12,407.
$12,407.
$106,260.
$9,500.
$115,760.
$5,410.
$5,410.
$5,530.
$108,522.
$114,052.
$28,000.
$12,988.
$40,988.
$196,765.
$196,765.
$6,800.
$6,800.
$175,000.
$175,000.
$13,020.
$13,020.
$25,052.
$25,052.
$15,950.
$15,950.
$172,550.
$172,550.
$17,062.
$17,062.
$12,900.
$12,900.
$14,100.
$849,124.
$863,224.
$109,800.
$212,281.
$322,081.
$24,710.
$212,281.
$236,991.
$53,900.
$424,562.
$478,462.
$7,410.

00
00
00
00
00
12
12
00
00
00
00

118

Total
Quantity

10
1

11.
1.
1.
2.
2.

14.
1.

15.
1.
1.
1.

15.

le.
5.
4.
9.

23.

23.
1.
1.

20.

20.

=
—
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Item
Number

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-20.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-21.

790-22.

06

07

31

54

55

56

90

01

02

05

06

07

08

09

10

13

18

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

POLE (DESCRIPTION)

POLE (DESCRIPTION)

FIELD POLE MODIFICTION

7 FT. DIA DRILLED PIER FOUNDATION
8 FT. DIA DRILLED PIER FOUNDATION
9 FT. DIA DRILLED PIER FOUNDATION

METAL TAG INSTALLATION

1PH SGL PRIMARY SUPPORT 15KV

1PH SGL PRIMARY SUPPORT MISC 15KV

1PH DBL PRIMARY SUPPORT 15KV

1PH PRIMARY MED ANGLE 15KV

1PH PRIMARY LG ANGLE 15KV

1PH DEADEND 15KV

1PH PRIMARY TAP 15KV

1PH VERTICAL DDE 15KV

1PH CROSSARM DBL LINE ARM 15KV

1PH DDE FEED THROUGH 15KV

1PH SGL PRIMARY SUPPORT 25KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $212,281.20
STATE $107,375.60
1 $3,860.00
4 $212,281.20
STATE $45,544 .24
1 $2,810.00
STATE $2,810.00
1 $435.00
3 $461.75
STATE $442 .64
4 $6,036.00
STATE $6,036.00
4 $6,068.40
STATE $6,068.40
4 $6,531.60
STATE $6,531.60
1 $47.00
3 $14.00
STATE $16.20
1 $814.75
4 $350.00
STATE $659.83
4 $321.33
STATE $321.33
1 $654.87
4 $450.00
STATE $501.22
1 $593.00
STATE $593.00
1 $1,104.20
4 $500.00
STATE $672.63
1 $396.85
4 $498.53
STATE $464.63
1 $548.96
4 $678.29
STATE $582.70
1 $752.59
STATE $752.59
1 $316.00
4 $1,800.00
STATE $687.00
1 $787.00
STATE $787.00
1 $306.00
3 $572.50
4 $472.55
STATE $453.81

Total
Cost

$636,843.
$644,253.
$15,440.
$212,281.
$227,721.
$5,620.
$5,620.
$4,350.
$1,847.
$6,197.
$845,040.
$845,040.
$485,472.
$485,472.
$1,959,480.
$1,959,480.
$329.
$1,372.
$1,701.
$3,259.
$700.
$3,959.
$3,856.
$3,856.
$1,964.
$4,050.
$6,014.
$593.
$593.
$4,416.
$5,000.
$9,416.
$2,381.
$5,982.
$8,363.
$9,332.
$4,069.
$13,402.
$10,536.
$10,536.
$2,844.
$5,400.
$8,244.
$787.
$787.
$918.
$1,145.
$5,198.
$7,261.

60
60
00
20

119

Total
Quantity

= =
NG

140.
140.

80.
300.
300.

98.
105.

ONDNUOERE &YW

.00
.00
.00
.00



Item
Number

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-22.

790-23.

790-24.

790-24.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

02

10

11

13

14

15

16

17

07

06

13

01

06

07

08

10

11

12

15

21

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

1PH DBL PRIMARY SUPPORT 25KV

1PH

1PH

1PH

1PH

1PH

1PH

1PH

2PH

2PH

2PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

SUSPENSION ANGLE 25KV

DDE ANGLE 25KV

DEAD END 25KV

DEAD END TAP 25KV

DEAD END TAP W/ EXTENSION 25KV

DDE TANGENT 25KV

DDE FEED THROUGH 25KV

CROSSARM CONST DEADEND (SGL) 15KV

DEAD END 25KV

SGL CROSSARM TANGENT 25KV

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

VERTICAL

CROSSARM

SGL

DBL

DBL

SGL

DBL

DBL

DBL

15KV

15KV

15KV

LRG COND 15KV

LRG COND 15KV

PRIM SUPPORT 15KV

PRIM SUP LRG COND 15KV

10FT PRIM SUP 15KV

DEADEND SGL 15KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
1 $359.00
4 $590.00
STATE $538.67
3 $588.00
STATE $588.00
1 $624.00
3 $725.00
4 $650.00
STATE $658.91
1 $418.00
3 $529.33
4 $723.75
STATE $616.57
1 $359.00
4 $890.00
STATE $637.14
3 $685.00
STATE $685.00
3 $816.50
STATE $816.50
1 $718.00
STATE $718.00
1 $1,630.00
STATE $1,630.00
1 $2,250.00
STATE $2,250.00
1 $954.63
STATE $954.63
1 $1,390.00
4 $1,513.21
STATE $1,508.07
1 $3,020.00
4 $3,900.00
STATE $3,753.33
1 $1,693.75
STATE $1,693.75
1 $1,652.67
4 $1,198.58
STATE $1,644.02
4 $2,046.00
STATE $2,046.00
1 $3,330.00
STATE $3,330.00
4 $1,826.00
STATE $1,826.00
1 $1,932.50
STATE $1,932.50
1 $1,760.43

4 $1,690.

Total
Cost

$718.
$4,130.
$4,848.
$588.
$588.
$1,248.
$1,450.
$4,550.
$7,248.
$1,254.
$1,588.
$5,790.
$8,632.
$3,590.
$9,790.
$13,380.
$11,645.
$11,645.
$1,633.
$1,633.
$2,872.
$2,872.
$3,260.
$3,260.
$2,250.
$2,250.
$954.
$954.
$1,390.
$34,803.
$36,193.
$3,020.
$19,500.
$22,520.
$33,875.
$33,875.
$170,225.
$2,397.
$172,622.
$12,276.
$12,276.
$33,300.
$33,300.
$1,826.
$1,826.
$7,730.
$7,730.
$40,490.
$18,600.

00
00
00
00

120

Total
Quantity
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.00
.00
.00
.00



Item
Number

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-25.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

23

24

27

29

30

37

38

39

02

03

04

10

12

13

15

20

21

22

25

26

Description

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

3PH

CROSSARM

CROSSARM

CROSSARM

CROSSARM

CROSSARM

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

DDE 15KV

DDE LRG COND 15KV

DDE 10FT ARMS LRG COND 15KV

SGL 10FT LRG COND 15KV

DBL 10FT LRG COND 15KV

8FT FIBERGLASS CROSSARM DEADEND 15kV

10FT FIBERGLASS CROSSARM DEADND 15kV

8FT FIBERGLASS DOUBLE DEADEND 15kV

CROSSARM

CROSSARM

CROSSARM

VERTICAL

CROSSARM

CROSSARM

XARM DBL

VERTICAL

VERTICAL

VERTICAL

CROSSARM

CROSSARM

DBL LRG COND 25KV

SGL LRG COND 25KV

SGL LRG COND ON ST POLE25KV

TANGENT 25KV

DBL SM ANGLE 25KV

DBL SM ANGLE LRG COND 25KV

10FT LRG COND SM ANGLE 25KV

ANGLE LRG COND 25KV

DDE ANGLE 25KV

DDE ANGLE LRG COND 25KV

DDE 25KV

DEAD END 25KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$1,737.
$3,220.
$3,685.
$3,413.
$3,207.
$3,068.
$3,145.
$2,456.
$2,456.
$2,020.
$2,020.
$2,500.
$2,500.
$2,240.
$1,539.
$2,084.
$2,608.
$2,608.
$2,343.
$2,343.
$2,650.
$3,345.
$2,848.
$2,862.
$2,862.
$1,335.
$1,335.
$1,360.
$1,360.
$3,180.
$3,180.
$2,180.
$1,905.
$5,377.
$3,622.
$2,850.
$2,190.
$2,492.
$1,955.
$1,955.
$3,150.
$3,150.
$5,125.
$5,125.
$6,809.
$6,809.
$2,300.
$1,511.
$6,084.

94
00
20
83

Total
Cost

$59,090.
$22,540.
$18,426.
$40,966.
$32,070.
$24,544.
$56,614.
$2,456.
$2,456.
$6,060.
$6,060.
$5,000.
$5,000.
$31,360.
$6,156.
$37,516.
$5,217.
$5,217.
$2,343.
$2,343.
$13,250.
$6,690.
$19,940.
$214,703.
$214,703.
$70,755.
$70,755.
$4,080.
$4,080.
$3,180.
$3,180.
$23,980.
$3,810.
$59,149.
$86,939.
$31,350.
$28,470.
$59,820.
$1,955.
$1,955.
$9,450.
$9,450.
$5,125.
$5,125.
$115,759.
$115,759.
$13,800.
$31,740.
$565, 866.

00
00
00
00

121

Total
Quantity

34
5
5

12.
10.

=
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.00
.00
.00
00



Item
Number

790-26.

790-26.

790-26.

790-26.

790-26.

790-26.

790-30.

790-30.

790-30.

790-30.

27

28

32

38

39

47

01

02

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

3PH CROSSARM DBL DDE 25KV

3PH DBL 10FT XARM DDE 25KV

3PH CROSSARM 10FT FBRGLS X-ARM DDE 25KV

3PH CROSSARM 10FT LRG COND 25KV

3PH XARM FBRGLS NEUT ON ARM BRCLESS 25KV

3PH SPECIAL CONST CROSSARM DDE 25KV

SECONDARY ASSEMBLIES SMALL ANGLE

SECONDARY ASSEMBLIES LRG ANGLE

SECONDARY ASSEMBLIES DEADEND

SECONDARY ASSEMBLIES MISC

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5,0095.
$4,000.
$5,535.
$2,199.
$3,885.
$2,435.
$2,435.
$2,490.
$2,490.
$2,610.
$2,610.
$1,245.
$1,245.
$2,610.
$2,610.
$148.
$315.
$204.
$213.
$139.
$100.
$161.
$246.
$294.
$100.
$238.
$958.
$958.

06
00
00
00

Total
Cost

$611,406.
$60,000.
$5,535.
$4,398.
$69,933.
$2,435.
$2,435.
$19,920.
$19,920.
$13,050.
$13,050.
$59,760.
$59,760.
$7,830.
$7,830.
$594.
$630.
$1,224.
$4,260.
$4,865.
$400.
$9,525.
$6,172.
$4,708.
$800.
$11,680.
$9,585.
$9,585.

80
00
00
00

122

Total
Quantity

120
15
1
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Item
Number

790-31.

790-31.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-32.

790-33.

790-33.

790-33.

790-33.

12

19

01

02

06

07

08

14

23

24

27

29

30

04

17

20

21

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SERVICE CONDUCTOR 1/0 AL TRIPLEX
SERVICE CONDUCTOR 2 AL QPLEX

DOWN GUY - THROUGH BOLT TYPE

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - INSULATED

OH GUY - THROUGH BOLT TYPE

OH GUY - THROUGH BOLT TYPE HEAVY DUTY

DOWN GUY - TWO GUYS HEAVY DUTY

GUY GUARD

GUY (DESCRIPTION)
OH GUY LGT CONST - PREFORM

DN GUY HVY CONST - PREFORM

OH GUY HVY CONST - PREFORM

SCREW TYPE ANCHOR 10,000LB-12,000LB

ROCK ANCHOR EXPANDING TYPE

ANCHOR TRIPLE EYE POWER INSTALLED

ANCHOR TWIN EYE POWER INSTALLED

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
4
STATE

Awarded Contracts

Average
Unit Price

s7.
$3.

$3.

$8.

$8.
$399.
$534.
$600.
$416.
$860.
$675.
$360.
$457.
$750.
$945.
$354.
$498.
$579.
$588.
$627.
$588.
$340.
$1,200.
$684.
$3,180.
$3,180.
$37.
$61.
$34.
$38.
$1,300.
$1,300.
$941.
$941 .
$384.
$2,071.
$573.
$2,605.
$2,605.
$832.
$627.
$664.
$673.
$673.
$3,000.
$1,345.
$1,808.
$673.
$673.

30
25
25
12

Total
Cost

$1,620.
$926.
$926.
$2,143.
$2,143.
$67,547.
$8,024.
$3,600.
$79,171.
$20, 650.
$8,100.
$45,836.
$74,586.
$47,250.
$3,780.
$43,641.
$94,671.
$14,475.
$19,431.
$3,764.
$37,670.
$1,020.
$2,400.
$3,420.
$187, 620.
$187,620.
$5,122.
$1,525.
$3,672.
$10,319.
$3,900.
$3,900.
$10,351.
$10,351.
$57,600.
$39,352.
$96,952.
$5,210.
$5,210.
$12,491.
$42,031.
$54,522.
$6,730.
$6,730.
$21,000.
$24,210.
$45,210.
$41,726.
$41,726.

60
25
25
68
68
50
00
00
50
00
00
34
34
00
00
88

123

Total
Quantity

222.
285.
285.
264.
264.
169.
15.
6.
190.
24.
12.
127.
163.
63.
4.
123.
190.
25.
33.
6.
64.
3.
2.
5.
59.
59.
137.
25.
108.
270.

11.
11.
150.
19.
169.

15.
67.
82.
10.
10.

18.
25.
62.
62.

00
00
00
00



Item
Number

790-33.

790-33.

790-33.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-36.

790-40.

790-40.

790-40.

26

31

32

01

02

04

06

08

09

10

11

13

14

15

21

01

02

03

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description
SCREW TYPE ANCHOR 28, 000LB

SCREW TYPE ANCHOR 23,000LB (F1-5D-P)

SCREW TYPE ANCHOR 36,000LB (F1-6T-P)

SWITCH-900A-UNDERSLUNG

TRANSFER CAPACITOR BANK

TRANSFER SERVICE

TRANSFER LIGHT

TRANSFER SECONDARY/SERVICE ASSEMBLY
TRANSFER - 1TR XFMR ASSEMBLY
TRANSFER - LIGHT ASSEMBLY

TRANSFER 1PH XFMR/RECLOSER

TRANSFER STREET LIGHT

TRANSFER CONDUCTOR

TRANSFER FRAMING/ASSOCIATED APPARATUS

SWITCH-900A-UNDERSLUNG (THREE PHASE)

OH COND 4 7/1 ACSR SWANATE

OH COND 2 7/1 ACSR SPARATE

OH COND 1/0 6/1 ACSR RAVEN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,200.
$1,200.
$900.
$900.
$900.
$1,200.
$1,540.
$1,414.
$3,490.
$3,490.
$2,650.
$11,033.
$7,680.
$229.
$392.
$247.
$511.
$440.
$485.
$532.
$532.
$1,529.
$1,529.
$518.
$518.
$1,024.
$911.
$1,005.
$477.
$958.
$597.
$345.
$444.
$329.
$365.
$1,335.
$1,335.
$6,000.
$6,000.
$3.

$2.

$2.

$3.

$3.

$3.

$3.

$6.

$3.

$4.

00
00
00
00
00
00
00
74
80
80
00

Total
Cost

$154,800.
$154,800.
$43,200.
$3,600.
$46,800.
$8,400.
$18,480.
$26,880.
$31,417.
$31,417.
$5,300.
$33,100.
$38,400.
$1,832.
$392.
$2,224.
$3,578.
$1,760.
$5,338.
$1,064.
$1,064.
$4,587.
$4,587.
$1,554.
$1,554.
$5,120.
$911.
$6,031.
$2,862.
$1,916.
$4,778.
$1,725.
$25,326.
$41,214.
$68,265.
$5,340.
$5,340.
$24,000.
$24,000.
$5,334.
$8,305.
$13,639.
$31,326.
$17,626.
$224,774.
$273,727.
$13,944.
$11,543.
$25,487.

00
00
00
00

124

Total
Quantity

129.
129.
48.
4.
52.
7.
12.
19.
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Item
Number

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-40.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

790-41.

05

06

09

15

32

39

42

46

49

73

74

76

81

03

06

12

13

20

30

33

40

41

Description

OH COND 3/0

OH

OH

OH

OH

OH

OH

OH

OH

OH

OH

OH

OH

UG

UG

UG

UG

UG

UG

UG

UG

UG

COND

COND

COND

COND

COND

COND

COND

COND

PRI

PRI

4/0

336

477

Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

6/1 ACSR PIGEON

6/1 ACSR PENGUIN

.4 18/1 ACSR MERLIN

18/1 ACSR PELICAN

1590 45/7 ACSR LAPWING

4/0

336

556

795

COND

COND

7 AAC OXLIP

.4 19 AAC TULIP

.5 19 AAC DAHLIA

37 AAC ARBUTUS

STATIC COND

COND 2 7 AAAC AMES

PRI

PRI

PRI

PRI

PRI

PRI

PRI

PRI

PRI

COND

COND

COND

COND

COND

COND

COND

COND

COND

1/0 AL 15KV
4/0 AL 15KV

1 AL 25KV

1/0 AL 25KV
750MCM AL 25KV
500MCM CU 15KV
2 CU 25KV
500MCM CU 25KV

750MCM CU 25KV

Unit of
Measure

L.

F.

Average
Region Unit Price
3 $3.52
4 $3.50
STATE $3.51
4 $8.47
STATE $8.47
1 $3.00
3 $5.11
4 $4.48
STATE $4.48
4 $10.98
STATE $10.98
4 $30.83
STATE $30.83
1 $2.50
STATE $2.50
1 $4.25
4 $4.71
STATE $4.34
1 $8.43
STATE $8.43
3 $7.20
4 $7.91
STATE $7.24
1 $2.14
STATE $2.14
1 $3.35
STATE $3.35
4 $19.85
STATE $19.85
1 $2.95
STATE $2.95
3 $15.50
STATE $15.50
3 $18.50
STATE $18.50
3 $17.50
STATE $17.50
3 $24.05
STATE $24.05
4 $132.52
STATE $132.52
3 $53.50
STATE $53.50
4 $43.42
STATE $43.42
3 $57.50
STATE $57.50
4 $188.81
STATE $188.81

Total
Cost

$29,814.
$23,674.
$53,488.
$112,164.
$112,164.
$11,151.
$46,639.
$164,852.
$222,642.
$550,712.
$550,712.
$400,790.
$400,790.

$2,650.

$2,650.
$29,163.

$7,422.
$36,586.
$187,153.
$187,153.
$545,767.
$34,234.
$580,001.
$114,238.
$114,238.
$120,091.
$120,091.
$85,355.
$85,355.
$28,299.
$28,299.

$9,796.

$9,796.
$10, 600.
$10, 600.
$21,525.
$21,525.

$5,411.

$5,411.
$323,481.
$323,481.
$78,645.
$78,645.
$212,975.
$212,975.
$64,170.
$64,170.
$566,430.
$566,430.

78
00
78
92

125

Total
Quantity

8477.00
6764.00
15241.00
13241.00
13241.00
3717.00
9128.00
36832.00
49677.00
50156.00
50156.00
13000.00
13000.00
1060.00
1060.00
6862.00
1576.00
8438.00
22197.00
22197.00
75801.00
4328.00
80129.00
53344.00
53344.00
35817.00
35817.00
4300.00
4300.00
9593.00
9593.00
632.00
632.00
573.00
573.00
1230.00
1230.00
225.00
225.00
2441.00
2441.00
1470.00
1470.00
4905.00
4905.00
1116.00
1116.00
3000.00
3000.00



Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 126

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
790-41.45 UG SEC COND 2 AL TPLX L.F. 4 $8.75 $4,961.25 567.00
STATE $8.75 $4,961.25 567.00
790-41.46 UG SEC COND 1/0 AL TPLX L.F. 1 $5.00 $100.00 20.00
4 $9.00 $1,665.00 185.00
STATE $8.61 $1,765.00 205.00
790-41.49 UG SEC COND 4/0 AL TPLX L.F. 3 $15.57 $3,082.00 198.00
STATE $15.57 $3,082.00 198.00
790-41.51 UG SEC COND 350 AL TPLX L.F. 4 $20.00 $2,200.00 110.00
STATE $20.00 $2,200.00 110.00
790-41.60 UG SEC COND 350 AL QPLX L.F. 1 $18.00 $1,404.00 78.00
STATE $18.00 $1,404.00 78.00
790-42.02 CONDUIT - ROLLED PLASTIC 2IN DIA L.F. 3 $95.00 $78,755.00 829.00
STATE $95.00 $78,755.00 829.00
790-42.09 3IN DIA PVC PIPE L.F. 4 $69.25 $7,963.75 115.00
STATE $69.25 $7,963.75 115.00
790-42.10 4IN DIA PVC PIPE L.F. 1 $53.00 $4,134.00 78.00
4 $98.92 $370,956.00 3750.00
STATE $97.99 $375,090.00 3828.00
790-42.16 1 DUCT @ 36IN-48IN DEPTH L.F. 1 $105.00 $2,100.00 20.00
3 $73.41 $16,884.90 230.00
STATE $75.94 $18,984.90 250.00
790-42.26 _ DUCT BANK @ _ IN-_IN DEPTH L.F. 1 $353.00 $9,178.00 26.00
3 $98.00 $19,012.00 194.00
4 $932.89 $671,680.80 720.00
STATE $744.54 $699,870.80 940.00
790-42.27 _ DUCT BANK @ _ IN-_IN DEPTH L.F. 3 $135.00 $44,145.00 327.00
STATE $135.00 $44,145.00 327.00
790-42.28 ~ DUCT BANK @ IN- 1IN DEPTH L.F. 3 $184.00 $115,552.00 628.00
STATE $184.00 $115,552.00 628.00
790-42.31 MH 2WAY SM MONOLITHIC PC DIRT E EACH 4 $117,498.00 $234,996.00 2.00
STATE $117,498.00 $234,996.00 2.00
790-42.33 MH 3WAY MD MONOLITHIC PC DIRT E EACH 4 $149,400.00 $298,800.00 2.00
STATE $149,400.00 $298,800.00 2.00
790-42.38 CONDUIT L.F. 2 $25.00 $15,250.00 610.00
3 $4.40 $1,364.00 310.00
4 $192.15 $166,209.75 865.00
STATE $102.42 $182,823.75 1785.00
790-42.39 CONDUIT L.F. 2 $25.00 $7,625.00 305.00
3 $11.50 $5,014.00 436.00
STATE $17.06 $12,639.00 741.00
790-42.40 CONDUIT L.F. 3 $16.50 $20,377.50 1235.00
STATE $16.50 $20,377.50 1235.00
790-42.42 CONDUIT L.F. 3 $25.00 $20,425.00 817.00
STATE $25.00 $20,425.00 817.00
790-43.01 LOADBREAK ELBOW 200A 15KV EACH 3 $1,130.00 $10,170.00 9.00
STATE $1,130.00 $10,170.00 9.00
790-43.06 LOADBREAK JUNCTION 4 PT 200A 15KV EACH 3 $1,400.00 $8,400.00 6.00
STATE $1,400.00 $8,400.00 6.00
790-43.08 ELBOW ARRESTER 200A 15KV EACH 3 $580.00 $3,480.00 6.00



Item
Number

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-43.

790-44.

790-44.

790-46.

10

11

17

27

32

34

46

47

50

51

52

58

60

67

80

81

82

85

16

17

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SPLICE 200A 15KV

OUTDOOR TERMINATOR URD 15KV
LOADBREAK ELBOW 200A 25KV
OUTDOOR TERMINATOR URD 25KV
SPLICE 900A 25KV

UG GROUND ROD ASSEMBLY

SECONDARY PULLBOX LARGE

PRIMARY PULLBOX

SECONDARY RISER W/ 2IN CONDUIT

SECONDARY RISER W/ 3IN CONDUIT

SECONDARY RISER W/ 4IN CONDUIT

3PH PRIMARY RISER W/ 6IN CONDUIT

PRIMARY RISER

SECONDARY PULLBOX
LOADBREAK BUSH INSERT 25KV
LOADBREAK BUSH INSERT 15KV
INSULATED PROTECTIVE CAP
PRIMARY PULLBOX

PRIMARY VAULT

PRIMARY VAULT

1PH TRANSFORMER

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
3
STATE
4
STATE
3
STATE
1
3
4
STATE
3
STATE
1
3
STATE
3
STATE
1
3
STATE
3
STATE
3
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
3
4

Awarded Contracts

Average
Unit Price

$580.
$915.
$915.
$675.
$675.
$585.
$585.
$494 .
5494 .
$7,140.
$7,140.
$499.
$499.
$2,547.
$1,025.
$2,140.
$1,825.
$2,525.
$2,525.
$3,730.
$1,145.
$3,083.
$1,708.
$1,708.
$1,390.
$1,580.
$1,537.
$3,315.
$3,315.
$11,315.
$35,340.
$33,739.
$2,190.
$2,190.
$692.
$692.
$1,0095.
$1,095.
$214.
$214.
$1,750.
$1,750.
$14,950.
$14,950.
$19,200.
$19,200.
$1,800.
$1,300.
$700.

00
00
00
00
00
50
50
00
00
00
00
00
00
50
00
00
56
00
00
00
00
75
33
33
00
00
78
00
00
00
79
07
00
00
00
00
00

Total
Cost

$3,480.
$14,640.
$14,640.
$17,550.
$17,550.
$7,026.
$7,026.
$1,482.
$1,482.
$128,520.
$128,520.
$3,992.
$3,992.
$10,190.
$4,100.
$2,140.
$16,430.
$17,675.
$17,675.
$11,190.
$1,145.
$12,335.
$10,250.
$10,250.
$2,780.
$11,060.
$13,840.
$69,615.
$69,615.
$11,315.
$494,771.
$506, 086.
$26,280.
$26,280.
$4,844.
$4,844.
$6,570.
$6,570.
$1,284.
$1,284.
$1,750.
$1,750.
$44,850.
$44,850.
$57,600.
$57,600.
$30,600.
$1,300.
$10,500.

00
00
00
00

127

Total
Quantity

6.
16.
l6.
26.
26.
12.
12.

3.

3.
18.
18.
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Item
Number

790-46.

790-47.

790-49.

790-52.

790-52.

790-52.

790-54.

790-58.

790-58.

790-58.

790-58.

790-59.

790-59.

790-59.

790-60.

790-60.

790-60.

790-60.

790-60.

790-61.

790-61.

790-61.

02

02

02

02

04

08

03

03

05

06

09

03

05

06

01

02

05

09

14

01

02

11

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

1PH TRANSFORMER CONV W/POLE MTD FUSE &LA

2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

5KVA 1PH OH XFORMER 7.2KV 120/240

15KVA 1PH OH XFORMER 7.2KV 120/240

25KVA 1PH OH XFORMER 7.2KV DUAL VOLTAGE
10KVA 1PH OH XFORMER 14.4KV 120/240
CUTOUT KNIFE SWITCH, SNGL LOADBREAK 15KV
GOLB SWITCH 15KV

GOAB SWITCH 15KV

3PH FUSE CUTOUT BRKT MT 15kV

CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV
GOLB SWITCH 25KV

GOAB SWITCH 25KV

1PH FUSE CUTOUT XARM MOUNT 15KV

1PH FUSE CUTOUT BRKT MOUNT 15KV
3 - 1PH SECTIONALIZERS OR RECLOSERS 15KV
3PH SECTIONALIZER OR RECL 15KV
3PH SECTIONALIZING CABINET 15KV
1PH FUSE CUTOUT XARM MOUNT 25KV
1PH FUSE CUTOUT BRKT MOUNT 25KV

3PH SECTLR OR RECL W/ BYP SW ELECTC 25KV

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
4
STATE
1
STATE
1
3
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
1
4
STATE
4
STATE
3
STATE
3
STATE
1
STATE
1
4
STATE
1
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3

Awarded Contracts

Average
Unit Price

$1,284.
$1,740.
$7,141.
$5,520.
$6,000.
$6,000.
$9,900.
$3,520.
$20,581.
$14,443.
$700.
$700.
$700.
$700.
$700.
$700.
$963.
$963.
$2,850.
$2,850.
$15,400.
$15,400.
$11,450.
$5,000.
$8,225.
$1,000.
$1,000.
$1,125.
$1,125.
$9,920.
$9,920.
$16,400.
$16,400.
$565.
$670.
$572.
$1,000.
$1,000.
$2,016.
$2,016.
$5,000.
$5,000.
$4,395.
$4,395.
$570.
$570.
$320.
$320.
$11,000.

85
00
14

Total
Cost

$42,400.
$5,220.
$49,988.
$55,208.
$12,000.
$12,000.
$29,700.
$3,520.
$82,326.
$115, 546.
$700.
$700.
$7,000.
$7,000.
$4,200.
$4,200.
$963.
$963.
$17,100.
$17,100.
$15,400.
$15,400.
$22,900.
$10,000.
$32,900.
$1,000.
$1,000.
$31,500.
$31,500.
$138,880.
$138,880.
$16,400.
$16,400.
$14,125.
$1,340.
$15,465.
$2,000.
$2,000.
$2,016.
$2,016.
$10,000.
$10,000.
$8,790.
$8,790.
$19,380.
$19,380.
$320.
$320.
$11,000.

00
00
00
00

128

Total
Quantity
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Item
Number

790-64.

790-65.

790-65.

790-65.

790-65.

790-65.

790-65.

790-65.

790-65.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

790-68.

790-69.

790-69.

01

03

04

05

06

09

11

15

19

01

02

07

10

11

12

13

14

21

04

06

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SEC MTG 1PH 120/240 VOLTS

LIGHTNING ARRESTER ARM MTD 9 KV

LIGHTNING ARRESTER POLE MTD 9 KV
LIGHTNING ARRESTER ARM MTD 18 KV
LIGHTNING ARRESTER POLE MTD 18 KV

LIGHTNING ARRESTER 3PH 18 KV

3PH REGULATOR PLATFORM MOUNT
3PH CAPACITOR ASSEMBLY 15KV
3PH FUSE CUTOUT BRKT MT

POLE GROUND ROD TYPE

POLE GROUND PLATE TYPE

POLE GROUND FOR AIR BREAK SWITCH

MISCELLANEOUS ASSEMBLIES

DEAD END SHOE

LARGE BRACES

SGL PHASE MOUNTING BRACKET - FIBERGLASS

3 MOUNTING BRACKET - FIBERGLASS

SEC METERING GUIDE 3-PH 120/208V 4 W GND

FIBERGLASS CROSSARM ASSEMBLY

HARDWARE FOR SGL PH CONV TRANS

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE

Awarded Contracts

Average
Unit Price

$11,000.
$1,250.
$1,250.
$428.
$522.
$429.
$610.
$610.
$450.
$450.
$380.
$380.
$1,800.
$2,816.
$2,206.
$38,950.
$38,950.
$6,700.
$6,700.
$677.
$677.
$546.
$780.
$365.
$482.
$388.
$290.
$369.
$1,626.
$1,626.
$674.
$401.
$700.
$445.
$144.
$144.
$191.
$191.
$282.
$255.
$266.
$1,075.
$1,075.
$3,000.
$3,000.
$627.
$627.
$404.
$404.

00
00
00
00
53
78
00
00
00
00
00
00
00
40
56
00
00
00
00
00
00
57
00
97
47
00
94
80
67
67
65
00
00
79
00
00
00
00
00
43
50
00
00
00

Total
Cost

$11,000.
$1,250.
$1,250.
$44,512.
$1,045.
$45,557.
$1,220.
$1,220.
$22,050.
$22,050.

$380.

$380.
$5,400.
$5,632.
$11,032.
$38,950.
$38,950.
$6,700.
$6,700.
$2,031.
$2,031.
$55,204.
$6,240.
$27,813.
$89,257.
$5,044.

$872.
$5,916.
$4,880.
$4,880.
$1,349.
$33,684.
$9,100.
$44,133.
$1,728.
$1,728.
$2,483.
$2,483.
$1,410.
$1,788.
$3,198.
$1,075.
$1,075.
$3,000.
$3,000.
$10,659.
$10, 659.
$4,848.
54,848.

00
00
00
00
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Total
Quantity
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Item
Number

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-69.

790-70.

790-70.

790-71.

790-71.

790-71.

790-71.

790-71.

790-72.

790-74.

790-74.

790-74.

08

09

12

22

24

26

28

30

31

32

33

41

01

20

35

66

69

70

85

01

07

19

20

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

GROUND-GROUND ROD

GND-ASSY GND ROD WITH ALUMINUM
GROUND ASSEMBLY GROUND PLATE TYPE

POLE TOP PIN

EPOXY DEAD END

EXTENSION LINK - EPOXY -1FT
EXTENSION LINK - EPOXY -6FT
POLE TOP PIN FOR ST POLE
STICK PIN

ARM PIN

DEADEND ASSEMBLY
EXTENSION LINK - EPOXY -8FT
STREET LIGHT ON WOOD POLE

STREET LIGHT (DESCRIPTION)

DBL CKT SGL ARM W/ SUSP INS 69KV MAX

TANGENT W/ UPSWEPT ARMS 161KV MAX

VERTICAL DDE 161KV MAX

INTRMDIATE ANGLE SNGLE PLE 161KV ASSMBLY

DBL CIRCUIT SML ANG SUSP INS 69KV MAX

ANCHOR POWER SCREW
48 FIBER (MATERIAL ONLY)
12-96 FIBER (INSTALLATION ONLY)

108-144 FIBER(INSTALLATION ONLY)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE
3
STATE
3
STATE
1
3
4
STATE
1
STATE
3
STATE
3
STATE
3
STATE
4
STATE
1
3
STATE
1
STATE
3
STATE
4
STATE
3
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4

Awarded Contracts

Average
Unit Price

$264.
5264 .
$400.
$400.
$152.
$152.
$176.
$232.
$108.
$174.
$241.
$241.
$69.
$69.
$153.
$153.
$149.
$149.
$264.
5264 .
$171.
$139.
$162.
$306.
$306.
$215.
$215.
$3,090.
$3,090.
$1,925.
$1,200.
$1,290.
$5,139.
$5,139.
$20,520.
$20,520.
$28,272.
$28,272.
$21,669.
$21,669.
$5,340.
$5,340.
$1,072.
$1,072.
$5.

$5.

$12.
$12.
$15.

00
00
00
00

Total
Cost

$528.
$528.
$1,200.
$1,200.
$13,224.
$13,224.
$704.
$232.
$108.
$1,044.
$723.
$723.
$1,794.
$1,794.
$21,573.
$21,573.
$149.
$149.
$2,118.
$2,118.
$12,312.
$3,753.
$16,065.
$306.
$306.
$2,365.
$2,365.
$46,350.
$46,350.
$1,925.
$8,400.
$10,325.
$5,139.
$5,139.
$82,080.
$82,080.
$169, 632.
$169, 632.
$43,339.
$43,339.
$5,340.
$5,340.
$35,379.
$35,379.
$6,572.
$6,572.
$43,287.
$43,287.
$57,068.

00
00
00
00
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Total
Quantity
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Item
Number

790-74.

790-74.

790-74.

790-74.

790-74.

790-74.

790-74.

790-98.

790-98.

790-98.

790-98.

790-98.

791-01.

791-01.

791-01.

791-01.

791-01.

31

32

33

35

37

50

55

01

02

03

04

20

02

04

05

06

08

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

FIBER TANGENT ASSEMBLY

FIBER DEADEND ASSEMBLY

FIBER DOUBLE DEADEND ASSEMBLY

FIBER STORAGE DOUBLE LOOP

FIBER SERVICE ATTACHMENT
FIBER TANGENT ASSEMBLY (DESCRIPTION)
FIBER DOUBLE DEADEND ASSM (DESCRIPTION)

REMOVE WIRE

REMOVE POLES

REMOVE FRAMING/ASSOCIATED APPARATUS

REMOVE FIBER OPTIC CABLE

TREE AND BRUSH REMOVAL OFF ROW

2IN STEEL GAS MAIN

4IN STEEL GAS MAIN

6IN STEEL GAS MAIN

8IN STEEL GAS MAIN

12IN STEEL GAS MAIN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$15.
$504.
$651.
$523.
$719.
$1,512.
$1,094.
$1,280.
$1,622.
$1,344.
$175.
$3,500.
$840.
$2,500.
$2,500.
$5,200.
$5,200.
$8,500.
$8,500.
$2.

S1.

$2.

$2.
$781.
$746.
$1,690.
$1,206.
$445.
$359.
$480.
$430.
$1.

S1.
$34,166.
$50,000.
$38,125.
$765.
$124.
$131.
$175.
$87.
$98.
$110.
$110.
$270.
$174.
$267.
$265.
$265.

91
00
05
77

Total
Cost

$57,068.
$51,912.
$10,416.
$62,328.
$7,190.
$13,611.
$20,801.
$98,560.
$29,198.
$127,758.
$1,400.
$7,000.
$8,400.
$7,500.
$7,500.
$10,400.
$10,400.
$25,500.
$25,500.
$455,714.
$151,014.
$551,077.
$1,157,806.
$156,310.
$61,232.
$427,778.
$645,320.
$357,503.
$329,280.
$494,366.
$1,181,149.
$3,155.
$3,155.
$102,500.
$50,000.
$152,500.
$3,060.
$44,640.
$47,700.
$36,050.
$124,751.
$160,801.
$710,050.
$710,050.
$354,525.
$6,960.
$361,485.
$2,553,805.
$2,553,805.

04
00
78
78
00
24
24
00
79
79
00
00
00
00
00
00
00
00
00
25
00
85
10
00
00
40
40
00
00
80
80
25
25
00
00
00
00
00
00
00
25
25
00
00
30
00
30
00
00

131

Total
Quantity

3586.
103.
l6.
119.
10.
9.
19.
7.
18.
95.

193237.
100299.
199278.
492814.
200.
82.
253.
535.
802.
915.
1028.
2745.
1803.
1803.

206.
1425.
1631.
6455.
6455.
1310.

40.
1350.
9637.
9637.
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Item
Number

791-02.

791-02.

791-02.

791-02.

791-03.

791-03.

791-03.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-04.

791-06.

791-06.

791-06.

02

04

09

27

02

04

05

02

09

11

13

14

22

23

32

33

34

02

03

04

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

2IN MDPE GAS MAIN

4IN MDPE GAS MAIN

__IN MDPE GAS MAIN

<=2 IN PE TEMP. BYPASS FOR TIE-IN

2IN

4IN

6IN

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDD

HDPE GAS MAIN

HDPE GAS MAIN

HDPE GAS MAIN

2IN PE PIPE - UNCONSOLIDATED

2IN

4IN

6IN

4IN

6IN

6IN

8IN

~_IN PE PIPE - UNCONSOLIDATED

PE PIPE - ROCK

PE PIPE - ROCK

PE PIPE - ROCK

STEEL PIPE

STEEL PIPE

STEEL PIPE

STEEL PIPE

UNCONSOLIDATED

UNCONSOLIDATED

ROCK

ROCK

12IN STEEL PIPE - ROCK

CONNECT TO 2IN EX.

CONNECT TO 4IN EX.

CONNECT TO 6IN EX.

PE MAIN

PE MAIN

PE MAIN

Unit of
Measure

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $13.83
STATE $13.83
1 $86.50
STATE $86.50
4 $11.95
STATE $11.95
1 $1,425.00
3 $14,267.64
STATE $9,986.76
1 $38.50
3 $60.00
4 $21.25
STATE $37.87
1 $33.50
3 $70.00
STATE $36.04
1 $80.00
3 $87.85
STATE $87.44
4 $18.04
STATE $18.04
4 $15.03
STATE $15.03
3 $175.00
STATE $175.00
3 $235.00
STATE $235.00
3 $280.00
STATE $280.00
4 $92.12
STATE $92.12
4 $186.00
STATE $186.00
1 $285.00
STATE $285.00
1 $335.00
STATE $335.00
1 $380.00
3 $675.00
STATE $594.00
1 $4,100.00
3 $4,500.00
4 $1,803.57
STATE $3,177.94
1 $5,360.00
3 $4,500.00
STATE $4,566.15
3 $4,897.49
STATE $4,897.49

Total
Cost

$36,372.
$36,372.
$184,677.
$184,677.
$8,126.
$8,126.
$1,425.
$28,535.
$29,960.
$198,313.
$21,480.
$14,301.
$234,094.
$172,692.
$26,950.
$199, 642.
$56, 640.
$1,112,634.
$1,169,274.
$8,929.
$8,929.
$3,607.
$3,607.
$49,700.
$49,700.
$248, 630.
$248, 630.
$243,600.
$243, 600.
$12,436.
$12,436.
$631,470.
$631,470.
$84,075.
$84,075.
$146,730.
$146,730.
$180,500.
$847,125.
$1,027,625.
$36,900.
$4,500.
$12,625.
$54,025.
$5,360.
$54,000.
$59,360.
$83,257.
$83,257.

90
90
50
50
00
00
00
27
27
50
00
25
75
50
00
50
00
50
50
30
30
20
20
00
00
00
00
00
00
20

132

Total
Quantity

2630.00
2630.00
2135.00
2135.00
680.00
680.00
1.00
2.00
3.00
5151.00
358.00
673.00
6182.00
5155.00
385.00
5540.00
708.00
12665.00
13373.00
495.00
495.00
240.00
240.00
284.00
284.00
1058.00
1058.00
870.00
870.00
135.00
135.00
3395.00
3395.00
295.00
295.00
438.00
438.00
475.00
1255.00
1730.00

17.00

12.00
13.00
17.00
17.00



Item
Number

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-06.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-07.

791-08.

791-08.

791-08.

09

12

13

31

32

34

35

52

01

02

03

09

10

11

12

13

20

21

40

02

06

07

Description

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

CONNECT TO _ IN EX. PE MAIN

CONNECT TO

CONNECT TO

CONNECT TO

CONNECT TO

CONNECT TO

CONNECT TO

4IN

2IN

4IN

6IN

2IN

4IN

6IN

8IN

PE HOT

PE GAS

PE GAS

PE GAS

6IN EX. STL MAIN
8IN EX. STL MAIN
2IN EX. STL MAIN W/ STOPPLE

4IN EX. STL MAIN W/ STOPPLE

8IN EX. STL MAIN W/ STOPPLE
12IN EX. STL MAIN W/ STOPPLE
TAP CONNECTION

VALVE ASSEMBLY

VALVE ASSEMBLY

VALVE ASSEMBLY

STEEL GAS VALVE ASSEMBLY

STEEL GAS VALVE ASSEMBLY

STEEL GAS VALVE ASSEMBLY

STEEL GAS VALVE ASSEMBLY

12IN STEEL GAS VALVE ASSEMBLY

ADJUST EXISTING VALVE BOX

EXCESS FLOW VALVE (EFV)

PE GAS FITTINGS

3/4IN SERVICE ASSEMBLY

1/2IN PE SERVICE PIPE

3/4IN PE SERVICE PIPE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LB.

EACH

Region

Awarded Contracts

Average

$1,525.
$1,525.
$26,295.
$26,295.
$34,084.
$34,084.
$8,040.
$8,040.
$15,500.
$66,342.
$57,370.
$96,000.
$96,000.
$80,000.
$80,000.
$6,250.
$6,250.
$964.
$1,120.
$1,068.
$2,046.
$3,000.
$2,633.
$3,540.
$3,925.
$3,876.
$7,000.
$7,000.
$8,570.
$12,000.
$10,285.
$15,000.
$15,000.
$43,752.
$43,752.
$70,000.
$70,000.
$3,500.
$3,500.
$535.
$535.
$15.
$15.
$1,404.
$1,404.
$53.
$53.
$75.
$247.

Unit Price

00
00
12
12
92
92
00
00
00
86
59
00
00
00
00
00
00
00
00
00
00
00
08

Total
Cost

$4,575.
$4,575.
$26,295.
$26,295.
$34,084.
$34,084.
$40,200.
$40,200.
$46,500.
$928,800.
$975,300.
$192,000.
$192,000.
$160,000.
$160,000.
$50,000.
$50,000.
$964.
$2,240.
$3,204.
$10,230.
$24,000.
$34,230.
$3,540.
$27,475.
$31,015.
$7,000.
$7,000.
$8,570.
$12,000.
$20,570.
$120,000.
$120,000.
$43,752.
$43,752.
$140,000.
$140,000.
$7,000.
$7,000.
$4,280.
$4,280.
$150.
$150.
$11,232.
$11,232.
$1,123.
$1,123.
$750.
$3,467.

00
00
12
12
92
92
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
44
44
00
00
00
00

133

Total
Quantity
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Item
Number

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-08.

791-009.

791-009.

791-009.

791-009.

791-009.

791-009.

791-10.

791-10.

791-10.

08

09

10

12

13

17

18

20

22

23

40

02

03

08

10

21

22

01

04

05

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

1IN PE SERVICE PIPE

1-1/4IN PE SERVICE PIPE

2IN PE SERVICE PIPE

3/4IN STEEL SERVICE PIPE

1IN STEEL SERVICE PIPE

HDD 3/4IN PE SERVICE PIPE
HDD 1IN PE SERVICE PIPE

HDD 2IN PE SERVICE PIPE

HDD 3/4IN STEEL SERVICE PIPE
HDD 1IN STEEL SERVICE PIPE

RECONNECT SERVICE ASSEMBLY

3-WIRE CATHODIC PROTECTION STATION

17LB MAGNESIUM ANODES

REMOVE REGULATOR STATION

FLOWABLE FILL (EXCAVATABLE)

CATHODIC PROTECTION JUNCTION BOX

FAULT CURRENT MITIGATION SYSTEM

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

RETIRE IN PLACE 2IN SERV CUT & PLUG

RETIRE IN PLACE 4IN SERV CUT & PLUG

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
4 $11.43
STATE $14.11
4 $190.00
STATE $190.00
4 $75.00
STATE $75.00
4 $125.00
STATE $125.00
4 $85.00
STATE $85.00
4 $130.00
STATE $130.00
4 $15.05
STATE $15.05
4 $190.00
STATE $190.00
4 $190.00
STATE $190.00
4 $190.00
STATE $190.00
4 $190.00
STATE $190.00
1 $4,280.00
3 $1,250.00
4 $3,145.45
STATE $2,742.50
1 $964.00
3 $1,000.00
4 $400.00
STATE $464.67
1 $865.00
3 $1,223.61
4 $1,100.00
STATE $1,101.65
3 $4,000.00
STATE $4,000.00
1 $1,300.00
STATE $1,300.00
3 $963.06
STATE $963.06
3 $55,000.00
STATE $55,000.00
1 $1,600.00
4 $255.00
STATE $703.33
4 $256.00
STATE $256.00
4 $1,037.67

STATE $1,037.

Total
Cost

$16,573.
$20,790.
$9,690.
$9,690.
$15,000.
$15,000.
$23,750.
$23,750.
$17,765.
$17,765.
$9,100.
$9,100.
$7,374.
$7,374.
$17,100.
$17,100.
$7,600.
$7,600.
$41,800.
$41,800.
$45,030.
$45,030.
$8,560.
$10,000.
$69,200.
$87,760.
$964.
$1,000.
$6,400.
$8,364.
$4,325.
$12,236.
$24,200.
$40,761.
$8,000.
$8,000.
$2,600.
$2,600.
$963.
$963.
$55,000.
$55,000.
$6,400.
$2,040.
$8,440.
$512.
$512.
$6,226.
$6,226.

50
96
00
00

134

Total
Quantity

1450
1474
51

51.
200.
200.
190.
190.
209.
2009.

70.

70.
490.
490.

90.

90.

40.

40.
220.
220.
237.
237.

2.
8.
22.
32.
1.
1.
16.
18.
5.

10.

22.

37.

N
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Item
Number

791-10.

791-10.

791-12.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-01.

793-02.

793-02.

793-02.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-03.

793-04.

06

10

31

07

08

12

18

39

40

41

42

99

08

92

99

01

02

03

14

16

18

40

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

RETIRE IN PLACE 6IN SERV CUT & PLUG

RETIRE GAS MAIN

12IN ANSI 300 WELD-IN INSULATOR
POLE 35FT CLASS 4 WOOD

POLE 35FT CLASS 5 WOOD

POLE 40FT CLASS 4 WOOD
POLE 45FT CLASS 4 WOOD
ANCHOR 5/8IN
ANCHOR 3/41IN

ANCHOR 1IN

ANCHOR 1 1/4IN

INSTALL POLE NUMBER

GUY WIRE 10M OR 3/8IN
OVERHEAD GUY WIRE (DESCRIPTION)
INSTALL GUY GUARD

25 PAIR GROUP AERIAL SPLICE
6M STRAND

10M STRAND

100 PAIR CABLE

200 PAIRCABLE

400 PAIR CABLE

INSTALL STRAND BOND

RELASH/DELASH CABLE

Unit of
Measure

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4
STATE
1
3
STATE
3
STATE
1
STATE
1
4
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
3
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1

Awarded Contracts

Average
Unit Price

$1,500.
$1,500.
$15,775.
$6,582.
$12,710.
$30,000.
$30,000.
$3,590.
$3,590.
$1,326.
$2,185.
$1,571.
$2,394.
$2,394.
$3,000.
$3,000.
$375.
$375.
$860.
$860.
$586.
$1,145.
$1,425.
$992.
$791.
$791.
$50.
$50.
$229.
$229.
$424.
$424.
$38.
$38.
$241.
$241.
$3.

$3.

$5.

$5.
$16.
$16.
$18.
$18.
$26.
$26.
$57.
$57.
$2.

00
00
00
92

Total
Cost

$3,000.
$3,000.
$31,550.
$6,582.
$38,132.
$30,000.
$30,000.
$25,130.
$25,130.
$13,261.
$8,742.
$22,003.
$2,394.
$2,394.
$12,000.
$12,000.
$10,125.
$10,125.
$40,464.
$40,464.
$39,896.
$50,389.
$68,440.
$158,725.
$11,877.
$11,877.
$800.
$800.
$18,152.
$18,152.
$8,074.
$8,074.
$2,330.
$2,330.
$31,940.
$31,940.
$8,337.
$8,337.
$27,199.
$27,199.
$55,080.
$55,080.
$720.
$720.
$47,320.
$47,320.
$1,380.
$1,380.
$21,014.

00
00
00
92

135

Total
Quantity

=

=
DR RPRPAEDMNOIIREFEPWEDNDDNDN

.00
.00
.00
.00



Item
Number

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-04.

793-06.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

793-07.

02

06

07

08

09

10

12

25

01

01

02

04

05

07

10

16

17

19

23

25

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

2 PAIR AERIAL DROP
READY ACCESS CLOSURE
AERIAL SPLICE CLOSURE

TRANSFER AERIAL CABLE

TRANSFER AERIAL DROP

TRANSFER BURIED DROP
UNDERGROUND SPLICE CLOSURE

HOT SPLICE EXISTING CABLES

POLE MOUNTED FIBER BOX

12 FIBER (MATERIAL ONLY)

24 FIBER(MATERIAL ONLY)
48 FIBER (MATERIAL ONLY)
96 FIBER(MATERIAL ONLY)
144 FIBER (MATERIAL ONLY)
288 FIBER (MATERIAL ONLY)

12-96 FIBER (INSTALLATION ONLY)

108-144 FIBER(INSTALLATION ONLY)

288-432 FIBER(INSTALLATION ONLY)

FIBER OPTIC MAINTENANCE LOOP

SINGLE FIBER OPTIC CABLE SPLICE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$2.

$5.

$5.
$401.
$401.
$1,250.
$1,250.
$321.
$300.
$317.
$171.
$125.
$165.
$171.
$171.
$1,100.
$1,100.
$80.
$7.
$40.
$40,000.
$40,000.
$0.

$1.

S$1.

$0.

$0.

$0.

$0.

$2.

$2.

$1.

$1.

$5.

$5.

$4.

$4.

$6.

$4.

$3.

$3.

$3.

$5.

$5.
$453.
$600.
$497.
$49.
$50.

72
15
15
86
86
00
00
19
00
76
00
00
89
00
00
00
00
00
00
43
00
00
80

Total
Cost

$21,014.
$22,511.
$22,511.
$14,065.
$14,065.
$12,500.
$12,500.
$9,957.
$1,800.
$11,757.
$2,736.
$250.
$2,986.
$171.
$171.
$23,100.
$23,100.
$31,360.
$3,248.
$34,608.
$40,000.
$40,000.
$847.
$1,675.
$2,522.
$5,552.
$5,552.
$2,958.
$2,958.
$18,751.
$18,751.
$18,953.
$18,953.
$15,791.
$15,791.
$79,144.
$45,423.
$8,040.
$132,607.
$35,125.
$35,125.
$10,085.
$51,707.
$61,792.
$27,208.
$15,600.
$42,808.
$119,520.
$6,000.

50
00
00
00

136

Total
Quantity

7715.
4375.
4375.
35.
35.
10.
10.
31.

6.

37.
l6.

2.

18.

1.

1.

21.
21.
392.
464.
856.
1.

1.
1059.
1340.
2399.
6169.
6169.
3024.
3024.
8379.
8379.
11286.
11286.
2654.
2654.
19536.
10815.
1340.
31691.
11286.
11286.
2654.
8915.
11569.
60.
26.
86.
2400.
120.

00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $49.81 $125,520.00 2520.00
793-07.31 SINGLE FIBER AERIAL DROP L.F. 1 $4.50 $14,701.50 3267.00
STATE $4.50 $14,701.50 3267.00
793-07.41 HOT SPLICE EXISTING FIBER CABLES EACH 1 $90.00 $4,320.00 48.00
STATE $90.00 $4,320.00 48.00
793-07.74 FIBER(144) AERIAL PRESS SPLICE CLOSURE EACH 1 $1,290.00 $9,030.00 7.00
4 $4,400.00 $8,800.00 2.00
STATE $1,981.11 $17,830.00 9.00
793-07.90 INSTALL FIBER STORAGE BRACKET EACH 1 $186.70 $560.10 3.00
STATE $186.70 $560.10 3.00
793-07.91 REARRANGE EXISTING FIBER STORAGE BRACKET EACH 1 $146.77 $587.08 4.00
4 $150.00 $450.00 3.00
STATE $148.15 $1,037.08 7.00
793-07.99 TEST BARE FIBER EACH 1 $20.00 $13,457.00 673.00
STATE $20.00 $13,457.00 673.00
793-09.02 50 PAIR BURIED CABLE L.F. 4 $7.70 $34,103.30 4429.00
STATE $7.70 $34,103.30 4429.00
793-09.04 100 PAIR BURIED CABLE L.F. 4 $15.00 $25,560.00 1704.00
STATE $15.00 $25,560.00 1704.00
793-10.01 BURIED CABLE @ 24IN DEPTH L.F. 4 $30.00 $300.00 10.00
STATE $30.00 $300.00 10.00
793-10.02 BURIED CABLE @ 36IN DEPTH L.F. 4 $15.68 $94,495.00 6028.00
STATE $15.68 $94,495.00 6028.00
793-10.20 EXPOSE EXISTING CABLE/CONDUIT ALL DEPTHS L.F. 1 $100.00 $5,500.00 55.00
3 $117.58 $135,338.10 1151.00
4 $460.59 $124,360.20 270.00
STATE $179.67 $265,198.30 1476.00
793-11.04 6IN PEDESTAL EACH 4 $582.35 $9,900.00 17.00
STATE $582.35 $9,900.00 17.00
793-11.06 8IN PEDESTAL EACH 1 $1,000.00 $4,000.00 4.00
4 $1,550.00 $1,550.00 1.00
STATE $1,110.00 $5,550.00 5.00
793-11.08 10IN PEDESTAL EACH 4 $2,181.37 $2,181.37 1.00
STATE $2,181.37 $2,181.37 1.00
793-11.13 BURIED RISER GUARD EACH 1 $352.18 $7,748.00 22.00
STATE $352.18 $7,748.00 22.00
793-11.14 2 PAIR BURIED DROP L.F. 1 $12.00 $5,460.00 455.00
STATE $12.00 $5,460.00 455.00
793-11.17 COMPOSITE HANDHOLE S5FTX3FTX3FT EACH 1 $4,500.00 $90,000.00 20.00
STATE $4,500.00 $90,000.00 20.00
793-11.19 MARKER POST EACH 4 $248.01 $18,353.01 74.00
STATE $248.01 $18,353.01 74.00
793-11.20 HANDHOLE 30INX48IN EACH 3 $3,433.55 $20,601.32 6.00
4 $9,321.33 $83,892.00 9.00
STATE $6,966.22 $104,493.32 15.00
793-11.21 HANDHOLE (36IN X 24IN X 241IN) EACH 3 $6,209.77 $62,097.70 10.00
STATE $6,209.77 $62,097.70 10.00
793-11.24 HANDHOLE 36INX60INX36IN EACH 4 $12,825.00 $115,425.00 9.00

STATE $12,825.00 $115,425.00 9.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
793-11.25 CONCRETE HANDHOLE 4FT X 4FT X 4FT EACH 4 $24,300.00 $291,600.00 12.00
STATE $24,300.00 $291,600.00 12.00
793-11.31 REMOVE HANDHOLE EACH 4 $2,512.50 $25,125.00 10.00
STATE $2,512.50 $25,125.00 10.00
793-11.32 ENTER EXISTING HANDHOLE EACH 4 $6,750.00 $6,750.00 1.00
STATE $6,750.00 $6,750.00 1.00
793-11.50 REARRANGE EX SPLICE CASE EACH 1 $656.63 $1,313.26 2.00
STATE $656.63 $1,313.26 2.00
793-11.58 REMOVE HANDHOLE EACH 1 $1,293.00 $2,586.00 2.00
3 $2,960.59 $8,881.77 3.00
4 $2,712.40 $8,137.20 3.00
STATE $2,450.62 $19,604.97 8.00
793-12.01 DIG SPLICE PIT 80 C.F. EACH 1 $1,197.78 $10,780.00 9.00
4 $700.00 $1,400.00 2.00
STATE $1,107.27 $12,180.00 11.00
793-12.02 REARRANGEMENT EXISTING CABLE EACH 1 $854.00 $4,270.00 5.00
3 $449.00 $53,880.00 120.00
4 $586.50 $9,970.45 17.00
STATE $479.72 $68,120.45 142.00
793-12.03 100 PAIR UG CABLE L.F. 1 $12.00 $4,920.00 410.00
STATE $12.00 $4,920.00 410.00
793-12.05 200 PAIR UG CABLE L.F. 1 $18.00 $630.00 35.00
STATE $18.00 $630.00 35.00
793-12.07 400 PAIR UG CABLE L.F. 1 $30.50 $263,215.00 8630.00
STATE $30.50 $263,215.00 8630.00
793-13.04 12IN CASING L.F. 1 $35.50 $887.50 25.00
STATE $35.50 $887.50 25.00
793-13.06 25 PAIR GROUP UG SPLICE EACH 1 $235.00 $96,350.00 410.00
STATE $235.00 $96,350.00 410.00
793-13.07 4IN SCHEDULE 40 PVC L.F. 3 $12.36 $221,312.78 17899.00
4 $10.00 $590.00 59.00
STATE $12.36 $221,902.78 17958.00
793-13.09 2IN SCHEDULE 40 PVC L.F. 4 $30.46 $6,304.30 207.00
STATE $30.46 $6,304.30 207.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH L.F. 1 $49.50 $18,810.00 380.00
3 $18.65 $37,901.78 2032.00
4 $38.09 $388,276.20 10193.00
STATE $35.30 $444,987.98 12605.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH L.F. 1 $47.90 $422,250.00 8815.00
3 $48.47 $44,542.03 919.00
4 $73.39 $90,930.00 1239.00
STATE $50.83 $557,722.03 10973.00
793-13.22 3 DUCT FORMATION @ 36IN DEPTH L.F. 1 $31.50 $2,205.00 70.00
3 $80.54 $64,915.24 806.00
4 $80.00 $5,760.00 72.00
STATE $76.88 $72,880.24 948.00
793-13.27 4 DUCT FORMATION @ 36IN DEPTH L.F. 3 $78.95 $4,263.30 54.00
4 $109.20 $35,380.80 324.00

STATE $104.88 $39,644.10 378.00



Item
Number

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-13.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

793-14.

28

29

30

33

34

35

37

42

51

52

53

54

01

02

03

05

09

12

13

14

18

19

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

4 DUCT FORMATION @ 48IN DEPTH
4 DUCT FORMATION @ 60IN DEPTH
4 DUCT FORMATION @ 72IN DEPTH
6 DUCT FORMATION @ 48IN DEPTH
6 DUCT FORMATION @ 60IN DEPTH
6 DUCT FORMATION @ 72IN DEPTH
9 DUCT FORMATION @ 36IN DEPTH

12 DUCT FORMATION @ 36IN DEPTH

__ DUCT FORMATION @  IN DEPTH
___DUCT FORMATION @  IN DEPTH
_ DUCT FORMATION @  IN DEPTH
___DUCT FORMATION @  IN DEPTH

SAND ENCASEMENT PER DUCT

CONCRETE ENCASEMENT PER DUCT

MH PRECAST 6-FT W X 12-FT L X 7-FT H
MH PRECAST 4-FT W X 8-FT L X 6-FT H

BRIDGE CONDUIT HANGER SYSTEM

1 1/4IN INNERDUCT

1 1/2IN INNERDUCT
MULTI DUCT
LOWER CONDUIT PER 12ININCREMENTS

4IN SCH 80 ORANGE FLEXPIPE

Unit of
Measure

L.

L.

EACH

EACH

LS

F.

F.

Awarded Contracts

Average
Region Unit Price
4 $146.40
STATE $146.40
4 $195.60
STATE $195.60
4 $207.60
STATE $207.60
3 $42.00
STATE $42.00
3 $68.00
STATE $68.00
3 $89.00
STATE $89.00
3 $107.03
STATE $107.03
3 $169.55
STATE $169.55
3 $85.92
STATE $85.92
3 $130.34
STATE $130.34
3 $249.03
STATE $249.03
3 $271.28
STATE $271.28
1 $5.00
3 $4.01
4 $49.20
STATE $13.86
1 $5.30
3 $14.84
STATE $8.59
3 $29,194.38
STATE $29,194.38
3 $29,750.00
STATE $29,750.00
2 $146,800.00
3 $155,000.00
STATE $152,266.67
1 $3.50
4 $19.20
STATE $15.29
4 $4.59
STATE $4.59
1 $8.40
STATE $8.40
4 $50.00
STATE $50.00
3 $9.58
4 $21.77

Total
Cost

$443,592.
$443,592.
$7,824.
$7,824.
$4,152.
$4,152.
$338,310.
$338,310.
$5,440.
$5,440.
$7,120.
$7,120.
$26,864.
$26,864.
$40,183.
$40,183.
$66,847.
$66,847.
$42,751.
$42,751.
$9,463.
$9,463.
$26,585.
$26,585.
$78,950.
$185, 620.
$829,512.
$1,094,082.
$11,766.
$17,377.
$29,143.
$145,971.
$145,971.
$446,250.
$446,250.
$146,800.
$310,000.
$456,800.
$60,830.
$1,004,832.
$1,065,662.
$14,266.
$14,266.
$9,534.
$9,534.
$5,500.
$5,500.
$12,041.
$214,051.

00
00
00
00

139

Total
Quantity

3030.00
3030.00
40.00
40.00
20.00
20.00
8055.00
8055.00
80.00
80.00
80.00
80.00
251.00
251.00
237.00
237.00
778.00
778.00
328.00
328.00
38.00
38.00
98.00
98.00
15790.00
46280.00
16860.00
78930.00
2220.00
1171.00
3391.00

15.00
15.00

17380.00
52335.00
69715.00
3107.00
3107.00
1135.00
1135.00
110.00
110.00
1257.00
9832.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $20.39 $226,092.60 11089.00
793-14.20 PLACE MANHOLE OVER EXISTING CABLE EACH 3 $4,675.75 $37,406.00 8.00
4 $27,000.00 $54,000.00 2.00
STATE $9,140.60 $91,406.00 10.00
793-14.25 APPARATUS CASE EACH 1 $290.00 $2,030.00 7.00
STATE $290.00 $2,030.00 7.00
793-14.26 UNDERGROUND TO OVERHEAD RISER EACH 3 $472.62 $6,144.06 13.00
4 $900.00 $3,600.00 4.00
STATE $573.18 $9,744.06 17.00
793-14.40 10IN SPLIT CONDUIT (FMP) L.F. 3 $560.36 $540,747.40 965.00
STATE $560.36 $540,747.40 965.00
793-14.41 LATERALLY ADJUST CONDUIT BANK L.F. 3 $134.01 $73,704.30 550.00
STATE $134.01 $73,704.30 550.00
793-15.01 TRANSFER CABLE ATTACHMENT EACH 1 $286.92 $6,025.40 21.00
STATE $286.92 $6,025.40 21.00
793-16.01 MH (RETIRE/REMOVE/GRAVEL BACKFILL) EACH 4 $6,750.00 $13,500.00 2.00
STATE $6,750.00 $13,500.00 2.00
793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE L.F. 4 $31.20 $9,828.00 315.00
STATE $31.20 $9,828.00 315.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE L.F. 1 $44.43 $19,550.00 440.00
3 $55.34 $69,561.00 1257.00
4 $83.18 $533,668.80 6416.00
STATE $76.76 $622,779.80 8113.00
793-16.13 BORE/JACK 8IN CASING - ROCK L.F. 3 $361.92 $428,877.00 1185.00
STATE $361.92 $428,877.00 1185.00
793-16.22 GROUND BED EACH 4 $805.30 $12,884.80 16.00
STATE $805.30 $12,884.80 16.00
793-16.41 DIRECTIONAL BORE 1.5IN INNERDUCT X 3 L.F. 4 $120.00 $98,520.00 821.00
STATE $120.00 $98,520.00 821.00
793-97.01 RESTORE ASPHALT S.Y. 1 $1,190.00 $8,330.00 7.00
STATE $1,190.00 $8,330.00 7.00
793-97.02 RESTORE CONCRETE S.Y. 4 $6,750.00 $162,000.00 24 .00
STATE $6,750.00 $162,000.00 24.00
793-98.01 REMOVE AERIAL CABLE AND WIRE L.F. 1 $2.28 $102,801.40 45160.00
STATE $2.28 $102,801.40 45160.00
793-98.04 REMOVE POLES ALL SIZES EACH 1 $622.79 $140,127.00 225.00
3 $648.26 $20,096.10 31.00
4 $2,144.44 $38,600.00 18.00
STATE $725.63 $198,823.10 274.00
793-98.05 RETIRE BURIED FACILITIES IN PLACE L.F. 3 $3.39 $34,704.05 10242.00
4 $67.50 $966,937.50 14325.00
STATE $40.77 $1,001,641.55 24567.00
793-98.06 REMOVE PEDESTALS EACH 3 $241.61 $241.61 1.00
4 $324.67 $10,064.70 31.00
STATE $322.07 $10,306.31 32.00
793-98.08 REMOVE ANCHOR (ANY SIZE) EACH 1 $99.16 $11,602.00 117.00
3 $483.22 $1,449.66 3.00
STATE $108.76 $13,051.66 120.00

793-98.09 REMOVE DOWN GUY EACH 1 $64.57 $7,425.00 115.00



Item
Number

793-98.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

795-01.

10

01

02

03

04

05

06

07

08

09

10

13

14

19

20

22

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

REMOVE FIBER STORAGE BRACKET

4IN DIP RESTRAINED JOINT WATER LINE

4IN DIP SLIP JOINT WATER LINE

6IN DIP RESTRAINED JOINT WATER LINE

6IN DIP SLIP JOINT WATER LINE

8IN DIP RESTRAINED JOINT WATER LINE

8IN DIP SLIP JOINT WATER LINE

10IN DIP RESTRAINED JOINT WATER LINE

10IN DIP SLIP JOINT WATER LINE

12IN DIP RESTRAINED JOINT WATER LINE

12IN DIP SLIP JOINT WATER LINE

16IN DIP RESTRAINED JOINT WATER LINE
16IN DIP SLIP JOINT WATER LINE
24IN DIP RESTRAINED JOINT WATER LINE
24IN DIP SLIP JOINT WATER LINE

30IN DIP SLIP JOINT WATER LINE

Unit of
Measure

EACH

Region

STATE
1
STATE

Awarded Contracts

Average
Unit Price

$64.57
$127.49
$127.49
$284.08

$76.00

$95.39
$130.00

$72.00
$124.64

$80.32
$255.53

$63.44
$114.02
$115.52

$74.00

$59.00

$90.65
$135.07
$270.01

$86.50
$155.38
$104.54

$96.00
$104.43
$162.24
$110.00
$158.81
$187.00
$106.00
$175.43
$173.99
$188.14
$388.35
$105.94
$181.04
$135.00
$120.00

$92.26
$119.72
$475.92
$475.92
$188.00
$188.00
$253.70
$253.70
$194.85
$194.85
$445.00
$445.00

Total
Cost

$7,425.
$1,657.
$1,657.
$8,522.
$22,192.
$30,714.
$68,900.
$3,888.
$72,788.
$112,767.
$231,250.
$101,244.
$445,261.
$288,221.
$10,360.
$111,333.
$409,914.
$395,900.
$144,453.
$2,249.
$542,602.
$808, 625.
$9,600.
$818,225.
$46,238.
$2,200.
$48,438.
$92,565.
$15,900.
$458,223.
$566, 688.
$181,368.
$570,877.
$439,550.
$1,191,795.
$2,141,910.
$12,000.
$814,299.
$2,968,209.
$1,304,008.
$1,304,008.
$1,654,400.
$1,654,400.
$96,152.
$96,152.
$426,721.
$426,721.
$1,068,000.
$1,068,000.

00
35
35
40
00
40
00
00
00
00
70
20
90
00
00
00
00
00
45
00
45
00
00
00
40
00
40
00
00
16

141

Total
Quantity

115.00
13.00
13.00
30.00
292.00
322.00
530.00
54.00
584.00
1404.00

905.00
1596.00
3905.00
2495.00

140.00
1887.00
4522.00
2931.00

535.00

26.00
3492.00
7735.00

100.00

7835.00

285.00
20.00

305.00

495.00

150.00

2612.00
3257.00

964.00
1470.00
4149.00
6583.00
15866.00

100.00
8826.00
24792 .00
2740.00
2740.00
8800.00
8800.00

379.00

379.00
2190.00
2190.00
2400.00
2400.00



Item
Number

795-02.

795-02.

795-02.

795-03.

795-03.

795-03.

795-03.

795-03.

795-03.

795-03.

795-03.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

795-05.

01

02

35

02

03

05

06

07

08

11

35

02

06

08

12

14

63

65

67

71

77

79

80

81

Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Description
2IN HDPE WATER LINE

3IN HDPE WATER LINE

10IN HDPE WATER LINE
2IN PVC WATER LINE
3IN PVC WATER LINE
6IN PVC WATER LINE
8IN PVC WATER LINE
10IN PVC WATER LINE
12IN PVC WATER LINE

18IN PVC WATER LINE

(HDD)

8IN C900 PVC WATER LINE

HDD 4IN HDPE CASING PIPE-UNCON

HDD 12IN HDPE CASING
HDD 16IN HDPE CASING
HDD 30IN HDPE CASING
HDD _ IN HDPE CASING
BORE/JACK 12IN STEEL
BORE/JACK 16IN STEEL
BORE/JACK 20IN STEEL
BORE/JACK _ IN STEEL
BORE/JACK 12IN STEEL
BORE/JACK 16IN STEEL

BORE/JACK 18IN STEEL

BORE/JACK 20IN STEEL

PIPE-UNCON

PIPE-UNCON

PIPE-UNCON

PIPE-UNCON

CASING

CASING

CASING

CASING

CASING

CASING

CASING

CASING

PIPE-UNCON.

PIPE-UNCON.

PIPE-UNCON.

PIPE-UNCON

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

PIPE-ROCK.

Unit of
Measure

L.

L.

F.

F.

Average
Region Unit Price
1 $35.00
STATE $35.00
2 $50.00
4 $24.00
STATE $26.87
4 $175.43
STATE $175.43
1 $39.50
STATE $39.50
2 $83.00
STATE $83.00
1 $71.00
STATE $71.00
1 $104.63
STATE $104.63
1 $110.00
STATE $110.00
1 $140.00
STATE $140.00
4 $196.00
STATE $196.00
1 $125.00
STATE $125.00
1 $906.00
4 $65.00
STATE $319.85
4 $240.00
STATE $240.00
4 $323.80
STATE $323.80
4 $660.00
STATE $660.00
1 $45.15
STATE $45.15
1 $838.00
STATE $838.00
1 $776.00
STATE $776.00
4 $543.75
STATE $543.75
4 $1,697.20
STATE $1,697.20
3 $680.00
STATE $680.00
3 $750.00
STATE $750.00
3 $788.00
STATE $788.00
3 $810.00

Total
Cost

$140,000.
$140,000.

$5,000.
$19,320.
$24,320.
$105,258.
$105,258.
$23,700.
$23,700.
$39,176.
$39,176.
$71,994.
$71,994.
$63,720.
$63,720.
$28,930.
$28,930.
$178,080.
$178,080.

$8,820.

$8,820.
$50,000.
$50,000.
$90, 600.
$14,950.
$105, 550.
$13,200.
$13,200.
$142,795.
$142,795.
$298,320.
$298,320.
$28,126.
$28,126.
$33,520.
$33,520.
$35, 696.
$35,696.
$203,362.
$203,362.
$882,544.
$882,544.
$74,800.
$74,800.
$90,000.
$90,000.
$181,240.
$181,240.
$89,100.

00
00
00
00

142

Total
Quantity

4000
4000

100.
805.
905.
600.
600.
600.
600.
472.
472.
1014.
1014.
609.
609.
263.
263.
1272.
1272.
45.
45.
400.
400.
100.
230.
330.
55.
55.
441.
441.
452.
452.
623.
623.
40.
40.
46.
46.
374.
374.
520.
520.
110.
110.
120.
120.
230.
230.
110.

.00
.00
00
00



Item
Number

795-05.

795-05.

795-05.

795-05.

795-05.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

82

90

91

92

99

01

03

04

05

06

07

09

12

23

30

31

32

33

Description

BORE/JACK 24IN STEEL CASING PIPE-ROCK.

HDD 6IN HDPE CARRIER PIPE-UNCON

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

2IN PVC CASING PIPE OPEN CUT

4IN PVC CASING PIPE OPEN CUT

FLOWABLE FILL (TRENCH PLUGS)

CONNECT TO 2IN WATER LINE

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

TIE TO 3IN MAIN,

CUT/CAP EXISTING LINES

TO

TO

TO

TO

TO

TO

TO

4IN WATER LINE

6IN WATER LINE

8IN WATER LINE

10IN WATER LINE

12IN WATER LINE

16IN WATER LINE

24IN WATER LINE

CUT AND CAP 2IN WATER LINE

CUT AND CAP 4IN WATER LINE

CUT AND CAP 6IN WATER LINE

INCL. VALVE & FITTINGS

(ALL SIZES)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $810.00
3 $875.00
STATE $875.00
1 $308.00
STATE $308.00
4 $25.00
STATE $25.00
1 $100.00
STATE $100.00
1 $440.00
STATE $440.00
1 $2,845.00
4 $2,300.00
STATE $2,708.75
1 $5,330.00
3 $3,335.74
STATE $4,831.44
1 $5,107.36
3 $3,443.34
4 $3,050.00
STATE $4,277.03
1 $6,600.75
3 $3,604.75
STATE $5,783.66
1 $8,088.50
3 $3,873.76
4 $12,500.00
STATE $8,154.09
1 $10,104.75
3 $4,196.57
4 $3,850.00
STATE $5,349.19
3 $6,832.88
STATE $6,832.88
4 $15,200.00
STATE $15,200.00
2 $5,000.00
STATE $5,000.00
1 $3,019.00
STATE $3,019.00
4 $500.00
STATE $500.00
3 $2,313.49
4 $500.00
STATE $1,406.75
1 $1,415.00
3 $2,394.20
4 $825.71

STATE $1,717.10

Awarded Contracts

Total
Cost

$89,100.
$376,250.
$376,250.
$61,600.
$61,600.
$5,800.
$5,800.
$4,000.
$4,000.
$7,480.
$7,480.
$8,535.
$2,300.
$10,835.
$15,990.
$3,335.
$19,325.
$71,503.
$37,876.
$6,100.
$115,479.
$105, 612.
$21,628.
$127,240.
$16,177.
$7,747.
$25,000.
$48,924.
$80,838.
$83,931.
$38,500.
$203,269.
$27,331.
$27,331.
$30,400.
$30,400.
$15,000.
$15,000.
$12,076.
$12,076.
$1,500.
$1,500.
$4,626.
$1,000.
$5,626.
$5,660.
$26,336.
$5,780.
$37,776.

00
00
00
00

143

Total
Quantity

110.
430.
430.
200.
200.
232.
232.

40.

40.

=

N

NI B BNDNDWWSDdWWNDN D

00
00
00
00



Item
Number

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-06.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

795-07.

34

36

37

39

40

43

61

01

03

05

06

10

12

15

18

19

20

21

61

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CUT AND CAP 8IN WATER LINE

CUT & CAP 10IN WATER LINE

CUT AND CAP 12IN WATER LINE

CUT AND CAP 16IN WATER LINE

CUT AND CAP 3IN WATER LINE

CUT AND CAP 24IN WATER LINE

HDD 2IN PVC CARRIER PIPE

4IN X 4IN TAPPING SLEEVE AND VALVE

6IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 6IN TAPPING SLEEVE AND VALVE

8IN X 8IN TAPPING SLEEVE AND VALVE

10IN X 10IN TAPPING SLEEVE AND VALVE

12IN X 6IN TAPPING SLEEVE AND VALVE

12IN X 12IN TAPPING SLEEVE AND VALVE

16IN X 8IN TAPPING SLEEVE AND VALVE
16IN X 10IN TAPPING SLEEVE AND VALVE
16IN X 12IN TAPPING SLEEVE AND VALVE
16IN X 16IN TAPPING SLEEVE AND VALVE

IN X IN TAPPING SLEEVE AND VALVE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1

3

4

STATE
4
STATE
1
3
4
S

TATE
3
STATE
2
STATE
4
STATE
1
STATE
4
STATE

Awarded Contracts

Average
Unit Price

$2,412.
$2,528.
$1,710.
$2,390.
$5,633.
$5,633.

$740.
$2,797.
$1,800.
$2,316.
$4,653.
$4,653.

$650.

$650.
$6,200.
$6,200.

$157.

$157.
$3,700.
$3,700.
$9,188.
$3,550.
$4,620.
$5,776.
$11, 650.
$11, 650.
$13,315.
$4,650.
$7,500.
$11,706.
$18,322.
$9,350.
$11,593.
$8,070.
$8,070.
$24,841.
$13,169.
$15,000.
$15,193.
$16,000.
$16,000.
$17,000.
$17,000.
$12,260.
$12,260.
$39,596.
$39,596.
$6,780.
$65,000.

50
70
00
89
33
33
00
71
00
68
89
89
00
00
00
00
00
00
00
00
00
00
00
40
00
00
71
00
00
67

Total
Cost

$14,475.
$10,114.
$1,710.
$26,299.
$16,900.
$16,900.
$1,480.
$36,370.
$10,800.
$48,650.
$4,653.
$4,653.
$1,950.
$1,950.
$6,200.
$6,200.
$7,065.
$7,065.
$7,400.
$7,400.
$27,564.
$7,100.
$23,100.
$57,764.
$23,300.
$23,300.
$93,210.
$4,650.
$7,500.
$105, 360.
$18,322.
$28,050.
$46,372.
$48,421.
$48,421.
$24,841.
$52,678.
$120,000.
$197,519.
$16,000.
$16,000.
$17,000.
$17,000.
$12,260.
$12,260.
$158,387.
$158,387.
$6,780.
$65,000.

00
80
00
80

144

Total
Quantity
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Item
Number

795-07.

795-07.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-08.

795-009.

795-009.

795-09.

795-009.

795-09.

795-009.

62

63

01

02

03

04

05

06

08

09

14

19

24

01

02

03

04

07

09

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

IN X IN TAPPING SLEEVE AND VALVE

__IN X __IN TAPPING SLEEVE AND VALVE
2IN GATE VALVE ASSEMBLY
3IN GATE VALVE ASSEMBLY

4IN GATE VALVE ASSEMBLY

6IN GATE VALVE ASSEMBLY

8IN GATE VALVE ASSEMBLY

10IN GATE VALVE ASSEMBLY

12IN BUTTERFLY VALVE ASSEMBLY

12IN GATE VALVE ASSEMBLY

16IN GATE VALVE ASSEMBLY
24IN BUTTERFLY VALVE ASSEMBLY
~ IN GATE VALVE ASSEMBLY

3/4IN WATER SERVICE METER ASSEMBLY

1IN WATER SERVICE METER ASSEMBLY
1-1/2IN WATER SERVICE METER ASSEMBLY
2IN WATER SERVICE METER ASSEMBLY
6IN WATER SERVICE METER ASSEMBLY

RELOCATE/RECONNECT SERVICE ASSEMBLY

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
3
STATE
3
STATE
1
STATE
2
STATE

Awarded Contracts

Average
Unit Price

$35,890.
$53,000.
$53,000.
$45,000.
$45,000.
$1,986.
$1,986.
$2,000.
$2,000.
$4,810.
$2,152.
$3,481.
$4,660.
$2,290.
$2,053.
$3,105.
$5,654.
$3,360.
$5,404.
$5,253.
$3,700.
$4,485.
$4,737.
$14,000.
$14,000.
$8,454.
$5,942.
$5,475.
$7,132.
$19,108.
$19,108.
$14,890.
$14,890.
$63,000.
$63,000.
$2,340.
$919.
$1,934.
$1,307.
$1,307.
$2,350.
$2,350.
$3,257.
$3,257.
$41,700.
$41,700.
$1,783.
$1,454.
$2,250.

00
00
00
00
00
25
25
00
00
00
09
05
82
58
20
31
15
76
87
00
00
00
22
00
00
42
20
00
20
35

Total
Cost

$71,780.
$106,000.
$106,000.
$45,000.
$45,000.
$15,890.
$15,890.
$2,000.
$2,000.
$4,810.
$2,152.
$6,962.
$79,234.
$59,555.
$10,266.
$149,055.
$231,820.
$16,803.
$248,623.
$26,265.
$7,400.
$8,970.
$42,635.
$28,000.
$28,000.
$219,815.
$47,537.
$82,125.
$349,477.
$382,167.
$382,167.
$29,780.
$29,780.
$189,000.
$189,000.
$23,400.
$3,677.
$27,077.
$11,763.
$11,763.
$2,350.
$2,350.
$3,257.
$3,257.
$41,700.
$41,700.
$26,750.
$55,257.
$42,750.

00
00
00
00

145

Total
Quantity
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Item
Number

795-009.

795-009.

795-09.

795-009.

795-09.

795-009.

795-009.

795-009.

795-009.

795-009.

795-009.

795-009.

795-009.

795-009.

795-09.

795-009.

795-009.

795-10.

795-10.

795-10.

11

12

14

15

17

24

28

29

37

51

55

60

62

64

70

75

80

04

05

31

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

1-1/2IN COPPER SERVICE PIPE

2IN COPPER SERVICE PIPE

3/4IN HDPE SERVICE PIPE

1IN HDPE SERVICE PIPE

2IN HDPE SERVICE PIPE

TI OF 2IN HDPE CASING FOR SERVICE PIPE-U
3/4IN COPPER SERVICE PIPE

1IN COPPER SERVICE PIPE

3/4IN SERVICE PIPE

RECONNECT SERVICE ASSEMBLY

HDD 3IN HDPE CASING PIPE- ROCK

3/4IN PEXa SERVICE PIPE

1IN PEX SERVICE PIPE

2IN PEXa SERVICE PIPE

5/8IN WATER SERVICE METER ASSEMBLY
5/8IN COPPER SERVICE PIPE

4IN CASING PIPE

1IN MANUAL AIR RELEASE VALVE ASSEMBLY
2IN AUTO AIR RELEASE VALVE ASSEMBLY

2IN BLOW-OFF ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
STATE $1,732.75
3 $123.75
4 $58.10
STATE $102.94
3 $124.82
4 $65.45
STATE $88.36
1 $37.37
STATE $37.37
4 $14.00
STATE $14.00
1 $72.19
STATE $72.19
1 $100.00
STATE $100.00
3 $114.54
STATE $114.54
3 $122.67
4 $48.90
STATE $62.87
3 $20.00
STATE $20.00
1 $847.00
3 $2,500.00
4 $1,200.00
STATE $1,133.57
3 $109.00
STATE $109.00
1 $31.40
3 $20.00
STATE $30.87
1 $38.00
3 $26.00
STATE $31.16
1 $43.00
3 $81.67
STATE $74.84
1 $1,190.00
STATE $1,190.00
1 $103.00
STATE $103.00
3 $166.00
STATE $166.00
4 $1,500.00
STATE $1,500.00
3 $3,200.00
STATE $3,200.00
1 $5,000.00

STATE $5,000.

Total
Cost

$124,757.
$15,468.
$3,369.
$18,838.
$15,602.
$13,024.
$28,627.
$72,305.
$72,305.
$9,030.
$9,030.
$11,550.
$11,550.
$196,200.
$196,200.
$166,651.
$166,651.
$24,534.
$41,855.
$66,389.
$2,500.
$2,500.
$4,235.
$2,500.
$1,200.
$7,935.
$54,500.
$54,500.
$80,225.
$2,500.
$82,725.
$25,840.
$23,400.
$49,240.
$5,805.
$51,450.
$57,255.
$9,520.
$9,520.
$36,050.
$36,050.
$43,160.
$43,160.
$9,000.
$9,000.
$9,600.
$9,600.
$5,000.
$5,000.

82
75
80

146

Total
Quantity

2.
125.
58.
183.
125.
199.
324.
1935.
1935.
645.
645.
160.
160.
1962.
1962.
1455.
1455.
200.
856.
1056.
125.
125.
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Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts 147

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
795-11.01 BLOW-OFF ASSEMBLY EACH 1 $9,517.33 $57,104.00 6.00
4 $5,666.67 $17,000.00 3.00
STATE $8,233.78 $74,104.00 9.00
795-11.02 FIRE HYDRANT ASSEMBLY EACH 1 $12,163.64 $133,800.00 11.00
3 $7,949.21 $166,933.50 21.00
4 $7,631.90 $183,165.60 24.00
STATE $8,641.06 $483,899.10 56.00
795-11.04 RELOCATE FIRE HYDRANT EACH 4 $4,300.00 $8,600.00 2.00
STATE $4,300.00 $8,600.00 2.00
795-11.10 FIRE HYDRANT RISER V.F. 4 $1,330.00 $17,955.00 13.50
STATE $1,330.00 $17,955.00 13.50
795-11.12 RETIRE IN PLACE EXISTING WATER MAIN L.F. 1 $16.40 $54,550.00 3326.00
3 $6.19 $17,455.80 2820.00
4 $1.15 $23,342.00 20382.00
STATE $3.59 $95,347.80 26528.00
795-12.01 REMOVE FIRE HYDRANT EACH 1 $1,430.00 $2,860.00 2.00
3 $602.58 $5,423.22 9.00
4 $1,184.00 $29,600.00 25.00
STATE $1,052.31 $37,883.22 36.00
795-12.02 REMOVAL OF EXISTING LINE LS 1 $40,031.60 $200,158.00 5.00
4 $3,333.33 $10,000.00 3.00
STATE $26,269.75 $210,158.00 8.00
795-12.03 PIPE GROUTING LS 1 $58,649.67 $175,949.00 3.00
4 $21,000.00 $42,000.00 2.00
STATE $43,589.80 $217,949.00 5.00
795-12.05 REMOVE BLOW-OFF ASSEMBLY EACH 1 $2,440.00 $2,440.00 1.00
STATE $2,440.00 $2,440.00 1.00
795-12.08 REMOVE WATER METER EACH 4 $200.00 $1,000.00 5.00
STATE $200.00 $1,000.00 5.00
795-12.20 ADJUST EXISTING VALVE BOXES EACH 4 $500.00 $12,000.00 24 .00
STATE $500.00 $12,000.00 24.00
795-12.26 REMOVE 6IN METER ASSEMBLY EACH 1 $7,980.00 $7,980.00 1.00
STATE $7,980.00 $7,980.00 1.00
795-12.32 REMOVE GATE VALVE EACH 4 $1,200.00 $2,400.00 2.00
STATE $1,200.00 $2,400.00 2.00
795-13.01 DI FITTINGS LB. 1 $5.39 $80,800.00 15000.00
2 $15.00 $3,150.00 210.00
3 $13.15 $518,164.00 39400.00
4 $9.76 $349,381.10 35794.00
STATE $10.52 $951,495.10 90404.00
795-13.02 HDPE FITTINGS LB. 4 $10.99 $64,985.00 5915.00
STATE $10.99 $64,985.00 5915.00
795-13.05 CREEK CROSSING LS 2 $16,000.00 $16,000.00 1.00
STATE $16,000.00 $16,000.00 1.00
795-13.06 CREEK CROSSING LS 1 $45,000.00 $45,000.00 1.00
STATE $45,000.00 $45,000.00 1.00
795-14.01 CLASS A CONCRETE C.Y. 4 $250.00 $7,500.00 30.00
STATE $250.00 $7,500.00 30.00

795-14.02 CLASS B CONCRETE C.Y. 3 $335.00 $16,750.00 50.00



Item
Number

795-14.

795-14.

795-14.

795-14.

795-14.

795-14.

795-15.

795-15.

795-15.

795-15.

795-15.

795-15.

795-16.

795-16.

795-16.

795-16.

795-16.

795-16.

795-21.

03

05

07

08

09

10

02

04

05

07

22

25

16

17

21

25

27

47

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CLASS C CONCRETE

CONCRETE ENCASEMENT

CONCRETE VAULT

RESTORE ASPHALT

RESTORE CONCRETE

RESTORE GRAVEL

12IN STEEL CASING PIPE OPEN CUT METHOD

18IN STEEL CASING PIPE OPEN CUT METHOD

20IN STEEL CASING PIPE OPEN CUT METHOD
24IN STEEL CASING PIPE OPEN CUT METHOD
6IN STEEL CASING PIPE OPEN CUT METHOD

16IN STEEL CASING PIPE OPEN CUT METHOD

RELOCATE/RECONNECT 3/4IN WTR METER ASSM

RELOCATE/RECONNECT 1IN WATER METER ASSM

RELOCATE/RECONNECT 2IN WATER METER ASSM

RELOCATE/RECONNECT 6IN WATER METER ASSM
RELOCATE/RECONNECT 10IN WATER METER ASSM
12IN NEW WM TERMINATION

RETIRE WATER METER ASSEMBLIES

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

Region

STATE

Awarded Contracts

Average
Unit Price

$335.
$301.
$525.
$304.
$214.
$139.
$186.
$50,900.
$50,900.
$169.
$105.
$140.
$118.
$180.
$180.
$133.
$28.
$131.
$225.
$225.
$281.
$125.
$155.
$313.
$313.
$240.
$240.
$250.
$250.
$290.
$441.
$302.
$1,941.
$1,200.
$1,858.
$2,290.
$1,200.
$1,800.
$1,813.
$2,875.
$2,400.
$2,535.
$8,536.
$8,536.
$8,536.
$8,536.
$1,900.
$1,900.
$5,000.

00
29
00
12
86
89
33
00
00
76
99

Total
Cost

$16,750.
$23,500.
$525.
$24,025.
$75,200.
$30,076.
$105,276.
$50, 900.
$50,900.
$21,390.
$52,995.
$140.
$74,525.
$180.
$180.
$13,300.
$28.
$13,328.
$280, 650.
$280, 650.
$25,290.
$45,500.
$70,790.
$164,012.
$164,012.
$33,600.
$33,600.
$17,500.
$17,500.
$196,205.
$24,264.
$220,469.
$122,342.
$9, 600.
$131,942.
$9,160.
$3,600.
$9,000.
$21,760.
$5,750.
$12,000.
$17,750.
$8,536.
$8,536.
$8,536.
$8,536.
$7,600.
$7,600.
$5,000.

00
62
00
62

148

Total
Quantity

50.
78.
1.
79.
350.
215.
565.
1.
1.
126.
500.
1.
627.
1.
1.
100.
1.
101.
1247.
1247.
90.
364.
454,
524.
524.
140.
140.
70.
70.
675.
55.
730.
63.

RS DSPRPRPRPRPRREREJONDO

00
00
00
00



Item
Number

795-21.

795-30.

795-30.

795-30.

795-30.

795-30.

795-51.

795-99.

797-01.

797-01.

797-02.

797-02.

797-03.

797-04.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

02

02

04

05

08

09

01

03

13

14

04

46

06

03

01

02

03

04

11

12

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

RETIRE WATER VALVES AND HYDRANTS

6IN

HDPE CASING OPEN CUT

10IN HDPE CASING OPEN CUT

12IN HDPE CASING OPEN CUT

2IN

HDPE CASING OPEN CUT

1-1/2IN HDPE CASING OPEN CUT

BOLLARD

6FT

6IN

8IN

2IN

8IN

4IN

6IN

8IN

8IN

8IN

8IN

12IN DIP GRAVITY SEWER 12FT-18FT DEPTH

X 6FT METER VAULT

EPOXY COATED DIP FORCE MAIN

EPOXY COATED DIP FORCE MAIN

HDPE FORCE MAIN

HDPE GRAVITY SEWER 6FT-12FT DEPTH

PVC FORCE MAIN

FPVC FORCE MAIN

DIP GRAVITY SEWER OFT-6FT DEPTH

DIP GRAVITY SEWER 6FT-12FT DEPTH

DIP GRAVITY SEWER 12FT-18FT DEPTH

DIP GRAVITY SEWER >18FT DEPTH

12IN DIP GRAVITY SEWER >18FT DEPTH

Unit of
Measure

LS

EACH

EACH

Region

STATE

Awarded Contracts

Average
Unit Price

$5,000.
$33,900.
$7,500.
$16,300.
$95.
$95.
$130.
$130.
$135.
$135.
$45.
$45.
$33.
$33.
$1,500.
$1,500.
$24,500.
$24,500.
$167.
$167.
$195.
$195.
$35.
$115.
$56.
$160.
$160.
$57.
$57.
$250.
$250.
$222.
$300.
$185.
$246.
$247.
$135.
$238.
$295.
$420.
$157.
$309.
$869.
$810.
$814.
$195.
$195.
$250.
$250.

00
00
00
00

Total
Cost

$5,000.
$33,900.
$15,000.
$48,900.
$19,000.
$19,000.
$23,400.
$23,400.
$54,000.
$54,000.
$27,000.
$27,000.
$11,550.
$11,550.
$6,000.
$6,000.
$24,500.
$24,500.
$16,700.
$16,700.
$19,500.
$19,500.
$15,620.
$17,825.
$33,445.
$187,200.
$187,200.
$108,100.
$108,100.
$25,000.
$25,000.
$184,275.
$185,400.
$40,145.
$409,820.
$278,040.
$12,960.
$291,000.
$365,800.
$139,860.
$18,997.
$524,657.
$43,450.
$491,670.
$535,120.
$36,660.
$36,660.
$14,750.
$14,750.

00
00
00
00

149

Total
Quantity

100.
100.
440.
155.
595.
1170.
1170.
1880.
1880.
100.
100.
830.
618.
217.
1665.
1124.
96.
1220.
1240.
333.
121.
1694.
50.
607.
657.
188.
188.
59.
59.

.00
.00
.00
.00



Item
Number

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-05.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

797-06.

51

52

53

56

57

58

60

61

81

99

03

04

61

64

66

71

88

89

90

92

94

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

8IN PVC GRAVITY SEWER OFT-6FT DEPTH

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

8IN PVC GRAVITY SEWER 12FT-18FT DEPTH

10IN

10IN

10IN

12IN

12IN

IN

PVC

pPvC

PVC

pPvC

pPvC

pPvC

FLOWABLE

GRAVITY

GRAVITY

GRAVITY

GRAVITY

GRAVITY

GRAVITY

SEWER

SEWER

SEWER

SEWER

SEWER

SEWER

6FT-12FT DEPTH

12FT-18FT DEPTH

>18FT DEPTH

6FT-12FT DEPTH

12FT-18FT DEPTH

12FT-18FT DEPTH

FILL (TRENCH PLUGS)

HDD 6IN HDPE CARRIER PIPE-UNCON

HDD 8IN HDPE CASING PIPE-UNCON

BORE/JACK 10IN STEEL CASING PIPE-UNCON.

BORE/JACK 16IN STEEL CASING PIPE-UNCON.

BORE/JACK 20IN STEEL CASING PIPE-UNCON.

BORE/JACK __ IN STEEL CASING PIPE-UNCON.

OPEN

OPEN

OPEN

OPEN

OPEN

CUT

CUT

CUT

CUT

CUT

10IN STEEL

12IN STEEL

16IN STEEL

20IN STEEL

30IN STEEL

CASING PIPE

CASING PIPE

CASING PIPE

CASING PIPE

CASING PIPE

Unit of
Measure

L.

F.

Region

TATE

TATE

Awarded Contracts

Average
Unit Price

$201.
$200.
$192.
$54.
$194.
$240.
$465.
$70.
$229.
$516.
$82.
$247.
$83.
$83.
$110.
$110.
$173.
$173.
$103.
$103.
$125.
$125.
$367.
$367.
$450.
$450.
$102.
$102.
$120.
$120.
$700.
$700.
$1,220.
$729.
$1,003.
$1,855.
$1,855.
$2,083.
$2,083.
$506.
$506.
$430.
$430.
$330.
$198.
$304.
$260.
$260.
$565.

42
00
64
35
85
95
88
11
46
50
34

Total
Cost

$394,580.
$56,000.
$23,502.
$5,435.
$479,517.
$331,550.
$417,895.
$100,251.
$849,696.
$289,240.
$75,428.
$364,668.
$36,588.
$36,588.
$29,480.
$29,480.
$4,844.
$4,844.
$19,570.
$19,570.
$58,125.
$58,125.
$30,139.
$30,139.
$1,350.
$1,350.
$6,222.
$6,222.
$38,400.
$38,400.
$28,000.
$28,000.
$244,000.
$115,182.
$359,182.
$582,470.
$582,470.
$416,600.
$416,600.
$5,060.
$5,060.
$38,700.
$38,700.
$313,500.
$45,715.
$359,215.
$46,800.
$46,800.
$13,560.

00
00
50
00

150

Total
Quantity

1959.00
280.00
122.00
100.00

2461.00

1376.00
897.00

1430.00

3703.00
560.00
916.00

1476.00
438.00
438.00
268.00
268.00

28.00
28.00
190.00
190.00
465.00
465.00
82.00
82.00
3.00
3.00
61.00
61.00
320.00
320.00
40.00
40.00
200.00
158.00
358.00
314.00
314.00
200.00
200.00
10.00
10.00
90.00
90.00
950.00
230.00

1180.00
180.00
180.00

24.00



Item
Number

797-06.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

797-07.

97

02

03

04

05

06

07

08

09

16

29

56

60

75

80

Description

OPEN

481IN

48IN

48IN

48IN

48IN

48IN

48IN

48IN

60IN

72IN

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

CUT _ IN STEEL CASING PIPE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE

MANHOLE DROP

4FT-6FT DEPTH

6FT-8FT DEPTH

8FT-10FT DEPTH

10FT-12FT DEPTH

12FT-14FT DEPTH

14FT-16FT DEPTH

16FT-20FT DEPTH

20FT-24FT DEPTH

10FT-12FT DEPTH

14FT-16FT DEPTH

CONNECTION ASSEMBLY

ADJUST EXISTING MANHOLE

TRAFFIC RATED FRAMES AND COVERS

REMOVE SEWER MANHOLE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE

Awarded Contracts

Average
Unit Price

$565.

$880.

$880.
$5,625.
$6,000.
$5,918.
$5,239.
$5,619.
$6,384.
$6,500.
$7,693.
$7,000.
$6,955.
$7,307.
$10,959.
$6,965.
$7,724.
$8,500.
$11,965.
$8,075.
$9,065.
$10,330.
$11,000.
$10, 665.
$12,800.
$12,000.
$12,666.
$14,300.
$20,000.
$15,129.
$16,284.
$28,000.
$18,000.
$24,666.
$9,361.
$9,361.
$23,200.
$23,200.
$8,650.
$8,000.
$7,046.
$7,870.
$3,240.
$3,950.
$3,837.
$1,100.

$570.

$746.
$1,520.

00
10
10
83
00
25
00
18
09
00
95
00
24
50
12
00
23
00
58
33
72
02
00
01
00
00
67
00
00
33
00
00
00
67
00
00
00

Total
Cost

$13,560.
$119,693.
$119,693.
$67,510.
$12,000.

$5,918.
$15,717.
$101,145.
$70,225.

$6,500.
$69,245.
$14,000.
$159,970.
$116,920.
$32,877.
$27,860.
$177,657.
$42,500.
$23,931.
$24,226.
$90, 657.
$10,330.
$11,000.
$21,330.
$64,000.
$12,000.
$76,000.
$28,600.
$40,000.
$45,388.
$113,988.
$56,000.
$18,000.
$74,000.

$9,361.

$9,361.
$23,200.
$23,200.
$25,950.

$8,000.
$21,140.
$55,090.

$9,721.
$63,200.
$72,921.

$6,600.

$6,843.
$13,443.
$41,050.

00
60
60
00
00
25
00
25
00
00
52
00
52
00
36
00
36
00
16
00
16
02
00

151

Total
Quantity

24.
136.
136.

12.

2.
1.
3.
18.
11.
1.
9.
2.
23.
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Item
Number

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

797-08.

797-09.

797-009.

797-009.

797-009.

797-009.

797-009.

797-009.

797-10.

797-10.

797-10.

01

02

04

05

07

08

20

60

06

07

08

40

41

43

44

02

05

06

Description

DI FITTINGS

PVC FITTINGS

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

4IN PVC PIPE FOR SERVICE LATERAL

6IN PVC PIPE FOR SERVICE LATERAL

4IN CLEAN OUT ASSEMBLY

6IN CLEAN OUT ASSEMBLY

CONNECT SERVICE LINES (ALL SIZES)

2IN

4IN

6IN

8IN

CUT

CUT

CUT

CUT

GATE VALVE ASSEMBLY

PLUG VALVE ASSEMBLY

PLUG VALVE ASSEMBLY

PLUG VALVE ASSEMBLY

AND

AND

AND

AND

CONNECT

CONNECT

CONNECT

CAP

CAP

CAP

CAP

8IN

4IN

6IN

(ALL LINES)
2IN FORCE MAIN
4IN FORCE MAIN

8IN GRAVITY

SEWER TO EXIST. MANHOLE

LATERAL TO SEWER LINE

LATERAL TO SEWER LINE

Unit of

Measure

LB.

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$1,500.
$3,333.
$1,695.
$22.
$9.
$12.
$96.
$96.
$63.
$40.
$42.
$75.
$258.
$49.
$151.
$1,000.
$500.
$541.
$1,885.
$1,627.
$1,722.
$918.
$1,607.
$1,160.
$2,227.
$2,227.
$5,740.
$5,740.
$7,870.
$7,870.
$9,930.
$9,930.
$1,200.
$1,200.
$720.
$720.
$1,629.
$1,629.
$1,000.
$2,259.
$1,755.
$5,460.
$18,000.
$2,500.
$6,624.
$2,000.
$500.
$625.
$3,525.

00
33
16
00
50
44
84
84
62
00
85
69
58
31
96
00
00
67
71
75
79
62
69

Total
Cost

$1,500.
$10,000.
$52,550.
$8,800.
$12,350.
$21,150.
$3,389.
$3,389.
$6,107.
$28,000.
$34,107.
$43,900.
$206, 601 .
$19,675.
$270,176.
$1,000.
$5,500.
$6,500.
$26,400.
$39,066.
$65,466.
$22,046.
$20,900.
$42,946.
$2,227.
$2,227.
$22,960.
$22,960.
$31,480.
$31,480.
$19,860.
$19,860.
$2,400.
$2,400.
$720.
$720.
$6,516.
$6,516.
$2,000.
$6,779.
$8,779.
$87,360.
$36,000.
$2,500.
$125, 860.
$2,000.
$5,500.
$7,500.
$102,250.

00
00
00
00
00
00
40
40
50
00
50
00
50
00
50
00
00
00
00
05
05
80
00

152

Total
Quantity

1.

3.
31.
400.
1300.
1700.
35.
35.
96.
700.
796.
580.
799.
399.
1778.
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Item
Number

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-10.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

09

10

14

16

17

18

24

28

41

10

15

16

17

20

21

22

25

30

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

CONNECT

CONNECT

CONNECT

CONNECT

CONNECT

EX. 8IN SEWER TO NEW MANHOLE

EX.10-18IN SEWER TO NEW MANHOLE

TO 2IN FORCE MAIN

TO 4IN FORCE MAIN

TO 6IN FORCE MAIN

CONNECT TO 8IN FORCE MAIN

REMOVE & REPLACE SEWER PUMP STATION

CONNECT

EX. 4IN SEWER TO NEW MANHOLE

CONNECT 8IN PVC TO EXISTING

48IN MANHOLE REHABILITATION

48IN MH ADJUSTMENT INCREASE

60IN MH

72IN MH

48IN MH

60IN MH

72IN MH

ADJUSTMENT

ADJUSTMENT

ADJUSTMENT

ADJUSTMENT

ADJUSTMENT

INCREASE

INCREASE

DECREASE

DECREASE

DECREASE

RETIREIN PLACE 48IN MANHOLE

SEWER LINE

HEIGHT

HEIGHT

HEIGHT

HEIGHT

HEIGHT

HEIGHT

RETIREIN PLACE EXISTING SEWER <8IN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

Region

Awarded Contracts

Average
Unit Price

$2,000.
$3,475.
$1,850.
$1,500.
$3,626.
$2,000.
$2,408.
$2,000.
$2,000.
$2,490.
$3,500.
$2,995.
$3,099.
$3,099.
$5,206.
$5,206.
$4,720.
$4,720.
$225,000.
$225,000.
$3,228.
$3,228.
$4,050.
$4,050.
$500.
$500.
$551.
$1,291.
$800.
$842.
$1,000.
$1,000.
$1,800.
$1,800.
$534.
$1,667.
$1,200.
$1,174.
$1,400.
$1,400.
$2,000.
$2,000.
$1,521.
$1,129.
$2,578.
$2,173.
$3.

$5.

54,

00
00
00
00

Total
Cost

$2,000.
$104,250.
$3,700.
$1,500.
$7,252.
$2,000.
$14,452.
$4,000.
$4,000.
$2,490.
$3,500.
$5,990.
$15,495.
$15,495.
$15,620.
$15,620.
$9,440.
$9,440.
$225,000.
$225,000.
$3,228.
$3,228.
$8,100.
$8,100.
$7,000.
$7,000.
$12,122.
$19,368.
$6,400.
$37,890.
$7,000.
$7,000.
$37,800.
$37,800.
$3,204.
$8,339.
$64,800.
$76,343.
$4,200.
$4,200.
$14,000.
$14,000.
$10, 650.
$3,389.
$49,000.
$63,039.
$9,047.
$2,700.
$11,747.

00
00
00
00

153

Total
Quantity

19.

2350.
540.
2890.

NRFRPRFRFRPEPEPNNDNWOWOLWOOONERERENNDNOORDNREDNOR

o
WIJJwwwu

.00
.00
.00
.00



Item
Number

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-11.

797-12.

797-40.

797-40.

798-01.

798-05.

798-05.

798-05.

798-05.

798-05.

798-05.

798-05.

31

34

35

38

39

40

42

43

45

61

92

12

01

02

06

02

03

06

09

16

20

34

Average Unit Prices - 01JAN2024 thru 31DEC2024 - Awarded Contracts

Unit of

Description Measure
RETIREIN PLACE EXISTING SEWER 8IN-14IN L.F.
REMOVE EXISTING SEWER <8IN L.F.
REMOVE EXISTING SEWER 8IN-14IN L.F.
BY-PASS PUMPING LS
TV INSPECTION L.F.
RESTORE ASPHALT S.Y.
RESTORE GRAVEL S.Y.
BRIDGE HANGER SYSTEM LS
PIPE CHECK DAM C.Y.
REMOVAL OF ASPHALT S.Y.
TEMPORARY SEWER OPERATION PUMPING LS
6IN HDPE CASING OPEN CUT L.F.
CONCRETE ENCASEMENT L.F.
PIPE GROUTING LS
2IN INNERDUCT L.F.
FIBER OPTIC CABLE ENCLOSURE EACH
FIBER OPTIC CABLE SPLICE EACH
3/8IN EHS STEEL STRAND L.F.
TRUNK/FEEDER CABLE .625 L.F.
TRUNK/FEEDER CABLE .875 L.F.
DROP CABLE 18AWG L.F.
COMMUNICATION ASSEMBLY (E1-2) EACH

Average
Region Unit Price
1 $19.00
3 $32.28
4 $5.00
STATE $15.60
2 $85.00
STATE $85.00
1 $111.09
4 $50.00
STATE $105.75
1 $120,166.67
4 $15,000.00
STATE $93,875.00
1 $5.80
STATE $5.80
1 $162.67
3 $217.60
STATE $188.38
3 $100.00
STATE $100.00
2 $155,000.00
STATE $155,000.00
1 $993.00
STATE $993.00
3 $50.00
STATE $50.00
2 $150,000.00
STATE $150,000.00
1 $220.00
STATE $220.00
1 $206.00
3 $258.25
STATE $233.87
4 $5,500.00
STATE $5,500.00
2 $24.20
STATE $24.20
4 $2,500.00
STATE $2,500.00
4 $500.00
STATE $500.00
4 $7.00
STATE $7.00
4 $35.00
STATE $35.00
4 $38.00
STATE $38.00
4 $12.00
STATE $12.00

4 $1,200.00

Total
Cost

$57,000.00
$8,392.80
$6,850.00
$72,242.80
$67,150.00
$67,150.00
$127,750.00
$5,500.00
$133,250.00
$360,500.00
$15,000.00
$375,500.00
$43,500.00
$43,500.00
$12,200.00
$14,361.30
$26,561.30
$2,900.00
$2,900.00
$155,000.00
$155,000.00
$19,860.00
$19,860.00
$1,550.00
$1,550.00
$150,000.00
$150,000.00
$14,080.00
$14,080.00
$36,050.00
$51,650.00
$87,700.00
$5,500.00
$5,500.00
$20,691.00
$20,691.00
$5,000.00
$5,000.00
$24,000.00
$24,000.00
$53,648.00
$53,648.00
$283,885.00
$283,885.00
$86,260.00
$86,260.00
$9,684.00
$9,684.00
$32,400.00

154

Total
Quantity

3000.
260.
1370.
4630.
790.
790.
1150.
110.
1260.
3.

1.

4.
7500.
7500.
75.
66.
141.
29.
29.

20.
20.
31.
31.

64.
64.
175.
200.
375.

855.
855.

48.
48.
7664.
7664.
8111.
8111.
2270.
2270.
807.
807.
27.

00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1,200.00 $32,400.00 27.00
798-05.35 COMMUNICATION ASSEMBLY (E2-2) EACH 4 $2,000.00 $4,000.00 2.00
STATE $2,000.00 $4,000.00 2.00
798-05.37 COMMUNICATION ASSEMBLY (F2&F3) EACH 4 $2,500.00 $67,500.00 27.00
STATE $2,500.00 $67,500.00 27.00
798-05.49 COMMUNICATION ASSEMBLY (LXSPLIT) EACH 4 $900.00 $900.00 1.00
STATE $900.00 $900.00 1.00
798-05.50 COMMUNICATION ASSEMBLY (LXTAP) EACH 4 $1,800.00 $3,600.00 2.00
STATE $1,800.00 $3,600.00 2.00
798-05.54 COMMUNICATION ASSEMBLY (SVC) EACH 4 $2,500.00 $32,500.00 13.00
STATE $2,500.00 $32,500.00 13.00
798-06.13 FIBER OPTIC CABLE (DESCRIPTION) L.F. 4 $18.00 $25,128.00 1396.00
STATE $18.00 $25,128.00 1396.00
798-06.48 FIBER STORAGE LOOP EACH 4 $1,200.00 $3,600.00 3.00
STATE $1,200.00 $3,600.00 3.00
798-09.01 REMOVE STEEL STRAND L.F. 4 $1.50 $11,563.50 7709.00
STATE $1.50 $11,563.50 7709.00
798-09.02 REMOVE AERIAL CABLE/TERMINALS L.F. 4 $1.50 $20,335.50 13557.00
STATE $1.50 $20,335.50 13557.00
798-09.03 REMOVE POLES, GUYS, ANCHORS EACH 1 $656.00 $1,312.00 2.00
4 $500.00 $19,000.00 38.00
STATE $507.80 $20,312.00 40.00
798-09.08 REMOVE STRAND POLE FRAMING EACH 4 $250.00 $15,750.00 63.00
STATE $250.00 $15,750.00 63.00
798-10.16 SERVICE TAP ASSEMBLY EACH 4 $3,000.00 $21,000.00 7.00
STATE $3,000.00 $21,000.00 7.00
798-12.24 SPLITTER EACH 4 $1,800.00 $1,800.00 1.00
STATE $1,800.00 $1,800.00 1.00
798-13.03 STRAND TANGENT ASSEMBLY EACH 4 $3,500.00 $35,000.00 10.00
STATE $3,500.00 $35,000.00 10.00
798-13.04 STRAND ANGLE ASSEMBLY EACH 4 $4,500.00 $27,000.00 6.00
STATE $4,500.00 $27,000.00 6.00
798-13.05 DIRECTIONAL COUPLER EACH 4 $1,500.00 $19,500.00 13.00
STATE $1,500.00 $19,500.00 13.00
798-13.07 STRAND DOUBLE DEADEND ASSEMBLY EACH 4 $4,500.00 $99,000.00 22.00
STATE $4,500.00 $99,000.00 22.00
798-13.08 STRAND DEADEND ASSEMBLY EACH 4 $3,500.00 $28,000.00 8.00
STATE $3,500.00 $28,000.00 8.00
801-01 SEEDING (WITH MULCH) UNIT 1 $134.13 $28,449.30 212.10
2 $176.12 $25,409.23 144.27
3 $81.23 $30,048.71 369.90
4 $33.30 $72,078.00 2164.20
STATE $53.97 $155,985.24 2890.47
801-01.02 CROWN VETCH MIXTURE (WITH MULCH) UNIT 1 $950.00 $190.00 0.20
3 $141.09 $12,416.32 88.00
STATE $142.93 $12,606.32 88.20
801-01.07 TEMPORARY SEEDING (WITH MULCH) UNIT 1 $49.63 $375,227.20 7560.00
2 $56.02 $32,998.70 589.00

3 $42.80 $55,293.02 1292.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $36.31 $166,788.00 4593.00
STATE $44.91 $630,306.92 14034.00
801-01.16 BONDED FIBER MATRIX HY (W/PERMANENT SEED) UNIT 1 $175.00 $25,025.00 143.00
STATE $175.00 $25,025.00 143.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH UNIT 4 $100.00 $2,100.00 21.00
STATE $100.00 $2,100.00 21.00
801-01.31 SEEDING (MIX E HYDROMULCH APPLICATION) S.Y. 1 $1.51 $6,342.00 4200.00
STATE $1.51 $6,342.00 4200.00
801-01.34 GRASS SEED MIX (RIPZN/FLPL) UNIT 3 $85.23 $3,068.25 36.00
STATE $85.23 $3,068.25 36.00
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH UNIT 2 $200.00 $2,000.00 10.00
3 $110.02 $18,814.00 171.00
STATE $114.99 $20,814.00 181.00
801-01.36 SPECIAL WETLAND SEED MIXTURE UNIT 1 $70.50 $1,762.50 25.00
2 $275.00 $1,100.00 4.00
3 $98.77 $24,099.00 244 .00
4 $74.54 $7,230.00 97.00
STATE $92.41 $34,191.50 370.00
801-01.37 NATVE SEED MX ENCAPSULATION & CLEAR ZONE UNIT 2 $175.00 $4,200.00 24.00
STATE $175.00 $4,200.00 24.00
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES UNIT 1 $243.62 $51,647.00 212.00
2 $299.85 $20,090.00 67.00
3 $374.24 $3,068.80 8.20
STATE $260.47 $74,805.80 287.20
801-01.65 TEMPORARY MULCH UNIT 1 $41.01 $21,489.24 524.00
2 $37.72 $6,978.20 185.00
3 $30.00 $6,000.00 200.00
4 $27.00 $1,350.00 50.00
STATE $37.35 $35,817.44 959.00
801-02 SEEDING (WITHOUT MULCH) UNIT 1 $28.43 $152,210.42 5353.00
2 $220.00 $1,540.00 7.00
3 $85.28 $2,200.28 25.80
4 $40.46 $4,095.00 101.20
STATE $29.17 $160,045.70 5487.00
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) UNIT 3 $150.00 $2,550.00 17.00
STATE $150.00 $2,550.00 17.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 4 $100.00 $600.00 6.00
STATE $100.00 $600.00 6.00
801-02.15 FERTILIZER TON 1 $824.00 $824.00 1.00
2 $3,000.00 $600.00 0.20
3 $700.33 $5,042.40 7.20
4 $400.00 $6,400.00 16.00
STATE $527.31 $12,866.40 24.40
801-03 WATER (SEEDING & SODDING) M.G. 1 $81.24 $44,196.18 544.00
2 $101.92 $36,942.25 362.45
3 $91.79 $127,745.73 1391.70
4 $2.66 $43,956.80 16517.00
STATE $13.44 $252,840.96 18815.15

801-07 SEED (SUPPLEMENTAL APPLICATION) LB. 1 $12.00 $1,488.00 124.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $20.00 $4,520.00 226.00
4 $10.00 $2,000.00 200.00
STATE $14.56 $8,008.00 550.00
801-07.01 CROWN VETCH SEED (SUPPLEMENTAL APPL) LB. 3 $50.00 $500.00 10.00
STATE $50.00 $500.00 10.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) TON 3 $718.67 $1,652.95 2.30
4 $700.00 $2,100.00 3.00
STATE $708.10 $3,752.95 5.30
802-01.10 TREES EACH 2 $621.26 $11,182.68 18.00
3 $98.17 $19,535.00 199.00
STATE $141.56 $30,717.68 217.00
802-01.11 TREES EACH 2 $766.45 $22,993.50 30.00
3 $210.00 $8,400.00 40.00
STATE $448.48 $31,393.50 70.00
802-01.12 TREES EACH 2 $1,018.38 $11,202.18 11.00
3 $190.00 $7,600.00 40.00
STATE $368.67 $18,802.18 51.00
802-01.13 TREES EACH 2 $502.48 $11,054.56 22.00
STATE $502.48 $11,054.56 22.00
802-01.14 TREES EACH 2 $573.56 $17,780.36 31.00
STATE $573.56 $17,780.36 31.00
802-01.15 TREES EACH 2 $881.60 $16,750.40 19.00
STATE $881.60 $16,750.40 19.00
802-01.16 TREES EACH 2 $763.12 $26,709.20 35.00
STATE $763.12 $26,709.20 35.00
802-01.17 TREES EACH 2 $597.26 $70,476.68 118.00
STATE $597.26 $70,476.68 118.00
802-01.18 TREES EACH 2 $360.31 $9,368.006 26.00
STATE $360.31 $9,368.06 26.00
802-01.19 TREES EACH 2 $715.71 $3,578.55 5.00
STATE $715.71 $3,578.55 5.00
802-01.20 TREES EACH 2 $1,071.16 $6,426.96 6.00
STATE $1,071.16 $6,426.96 6.00
802-01.21 TREES EACH 2 $478.78 $11,490.72 24 .00
STATE $478.78 $11,490.72 24.00
802-01.22 TREES EACH 2 $893.45 $5,360.70 6.00
STATE $893.45 $5,360.70 6.00
802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH) EACH 3 $13.29 $3,882.00 292.00
4 $5.00 $6,915.00 1383.00
STATE $6.45 $10,797.00 1675.00
802-02.41 CUTTINGS: SALIX SERICEA (24-48IN) EACH 4 $5.00 $6,915.00 1383.00
STATE $5.00 $6,915.00 1383.00
802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN) EACH 3 $13.50 $3,402.00 252.00
4 $5.00 $6,915.00 1383.00
STATE $6.31 $10,317.00 1635.00
802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN) EACH 3 $13.50 $3,402.00 252.00
STATE $13.50 $3,402.00 252.00
802-02.45 CTTNGS: CEPHALANTHUS OCCIDENTALIS (24-48 EACH 3 $13.50 $3,402.00 252.00

4 $5.00 $6,915.00 1383.00



Item
Number

802-03.

802-03.

802-03.

802-03.

802-04.

802-04.

802-04.

802-04.

802-04.

802-04.

802-05

802-06.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-12.

01

02

03

04

70

71

72

73

74

75

01

01

02

03

16

18

26

29

39

44

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

SHRUBS

SHRUBS

SHRUBS

SHRUBS

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

GROUND COVER

WATER (PLANT ESTABLISHMENT)
LANDSCAPE MULCH (SHREDDED HARDWOOD)
ACER NEGUNDO (BOX ELDER 2-5FT)

ACER RUBRUM (RED MAPLE 2-5FT)

ACER SACCHARINUM (SILVER MAPLE 2-5FT)
FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)
LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)
PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)
QUERCUS ALBA (WHITE OAK 2-5FT)

QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)

ULMUS AMERICANA (AMERICAN ELM 2-5FT)

ACER NEGUNDO (BOX ELDER SEEDLNG)

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Average
Region Unit Price
STATE $6.31
2 $66.47
STATE $66.47
2 $80.70
STATE $80.70
2 $64.12
STATE $64.12
2 $66.49
STATE $66.49
2 $35.69
STATE $35.69
2 $49.91
STATE $49.91
2 $29.76
STATE $29.76
2 $25.62
STATE $25.62
2 $23.65
STATE $23.65
2 $37.46
STATE $37.46
2 $134.94
STATE $134.94
2 $107.14
STATE $107.14
4 $75.00
STATE $75.00
2 $42.00
3 $80.00
STATE $44.09
3 $80.00
STATE $80.00
4 $75.00
STATE $75.00
4 $75.00
STATE $75.00
2 $42.00
STATE $42.00
2 $42.00
STATE $42.00
4 $75.00
STATE $75.00
2 $42.00
4 $75.00
STATE $49.33
2 $60.00
3 $25.00
4 $6.58
STATE $12.57

Awarded Contracts

Total
Cost

$10,317.
$4,785.
$4,785.
$1,371.
$1,371.
$641.
$641.
$1,795.
$1,795.
$59,138.
$59,138.
$57,446.
$57,446.
$81,988.
$81,988.
$42,426.
$42,426.
$91,430.
$91,430.
$46,712.
$46,712.
$90,679.
$90,679.
$206,244.
$206,244.
$3,300.
$3,300.
$6,510.
$720.
$7,230.
$640.
$640.
$3,300.
$3,300.
$3,300.
$3,300.
$6,510.
$6,510.
$6,510.
$6,510.
$3,300.
$3,300.
$6,468.
$3,300.
$9,768.
$360.
$1,825.
$1,310.
$3,495.

00
84
84
90
90
20
20
23
23
33
33
41
41
80
80
72
72
90
90
62
62
68
68
50
50
00
00
00
00
00

158

Total
Quantity

1635.
72.
72.
17.
17.
10.
10.
27.
27.

1657.

1657.

1151.

1151.

2755.

2755.

1656.

1656.

3866.

3866.

1247.

1247.

672.
672.

1925.

1925.
44 .
44,

155.

9.
164.

8.

8.
44 .
44,
44,
44 .
155.
155.
155.
155.
44 .
44,
154.
44 .
198.

6.
73.
199.
278.

00
00
00
00
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Number

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-12.

802-13.

802-13.

802-13.

802-13.

802-16.

02

03

06

14

16

18

19

26

29

31

34

38

40

44

45

61

09

10

53

54

01

Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

ACER RUBRUM (RED MAPLE SEEDLNG)

ACER SACCHARINUM (SILVER MAPLE SEEDLNG)
ASIMINA TRILOBA (PAWPAW SEEDLNG)
DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)

FRAXINUS PENNSYLVANICA (GRN ASH SEEDLNG)

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG)

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG)

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG)

QUERCUS ALBA (WHITE OAK SEEDLNG)
QUERCUS FALCATA (STHRN RED OAK SEEDLNG)
QUERCUS MUEHLENBERGII (CHPN OAK SEEDLNG)

QUERCUS PHELLOS (WILLOW OAK SEEDLNG)

SALIX NIGRA (BLACK WILLOW SEEDLNG)
ULMUS AMERICANA (AMERICAN ELM SEEDLNG)

CARPINUS CAROLINIANA (AMRCN HRNBM SDLNG)

ALNUS SERRULATA (HAZEL ALDER SEEDLING B.

LINDERA BENZOIN (SPICEBUSH 2-5FT)
SAMBUCUS CANADENSIS (ELDERBERRY 2-5FT)
CEPHALANTHUS OCCIDENTALIS (BTNBSH SDLNG)
CORNUS AMOMUM (SLKY DGWD SDLNG)

SALIX NIGRA (BL WILLOW 3FT LIVE STAKES)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Awarded Contracts

Average
Region Unit Price
2 $157.14
3 $25.00
STATE $40.95
2 $400.00
STATE $400.00
3 $10.00
STATE $10.00
3 $10.00
STATE $10.00
2 $60.00
3 $10.00
4 $6.58
STATE $8.99
3 $25.00
4 $5.00
STATE $12.03
3 $10.00
STATE $10.00
2 $157.14
3 $13.70
4 $8.00
STATE $14.69
2 $60.00
STATE $60.00
3 $25.00
STATE $25.00
3 $25.00
STATE $25.00
3 $10.00
4 $5.00
STATE $8.52
4 $8.00
STATE $8.00
4 $6.58
STATE $6.58
2 $60.00
STATE $60.00
4 $20.00
STATE $20.00
4 $60.00
STATE $60.00
3 $70.59
STATE $70.59
4 $20.00
STATE $20.00
4 $20.00
STATE $20.00
2 $9.00
3 $16.97

Total
Cost

$1,100.
$1,275.
$2,375.
$800.
$800.
$2,230.
$2,230.
$2,230.
$2,230.
$300.
$2,230.
$1,310.
$3,840.
$1,275.
$470.
$1,745.
$2,230.
$2,230.
$1,100.
$4,055.
$840.
$5,995.
$300.
$300.
$550.
$550.
$550.
$550.
$2,230.
$470.
$2,700.
$792.
$792.
$1,310.
$1,310.
$300.
$300.
$1,420.
$1,420.
$4,260.
$4,260.
$25,412.
$25,412.
$1,420.
$1,420.
$1,420.
$1,420.
$16,164.
$8,229.

00
00
00
00

159

Total
Quantity

7.
51.
58.

2.

2.

223.
223.
223.
223.
5.
223.
199.
427.
51.

360.
360.
71.
71.
71.
71.
179%6.
485.

00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $10.69 $24,393.00 2281.00
802-16.03 CEPHAL OCCIDENT (BTNBSH 3FT LIVE STAKES) EACH 3 $17.65 $6,354.00 360.00
STATE $17.65 $6,354.00 360.00
802-16.04 CORNUS AMOMUM (SLK DGWD 3FT LIVE STAKES) EACH 3 $17.65 $6,354.00 360.00
STATE $17.65 $6,354.00 360.00
802-60.99 PLANTING BED (TREES, SHRUBS, PERENNIALS) S.F. 2 $10.50 $941,535.00 89670.00
STATE $10.50 $941,535.00 89670.00
802-70.99 PLANTING BED (WLDFLR & PRAIRIE GR S MIX) S.F. 2 $1.80 $119,334.60 66297.00
STATE $1.80 $119,334.60 66297.00
803-01 SODDING (NEW SOD) S.Y. 1 $8.46 $358,179.25 42339.00
2 $8.18 $221,712.48 27097.00
3 $6.03 $912,854.90 151402.00
4 $3.74 $3,562,289.47 952154.75
STATE $4.31 $5,055,036.10 1172992.75
805-01.01 TURF REINFORCEMENT MAT (CLASS I) S.Y. 1 $3.00 $19,209.00 6403.00
2 $10.00 $1,000.00 100.00
3 $5.95 $874.65 147.00
4 $5.43 $24,003.50 4423.00
STATE $4.07 $45,087.15 11073.00
805-01.03 TURF REINFORCEMENT MAT (CLASS III) S.Y. 1 $7.00 $3,668.00 524.00
4 $4.75 $38,779.00 8164.00
STATE $4.89 $42,447.00 8688.00
805-05.02 SOIL NAIL STABILIZATION L.F. 1 $38.10 $5,452,470.00 143103.00
STATE $38.10 $5,452,470.00 143103.00
805-05.03 REINFORCED SHOTCRETE FACING S.F. 1 $44.40 $2,067,599.50 46570.00
STATE $44.40 $2,067,599.50 46570.00
805-05.04 SECONDARY WALL (DESCRIPTION) S.F. 1 $73.05 $2,733,900.00 37425.00
STATE $73.05 $2,733,900.00 37425.00
805-12.01 EROSION CONTROL BLANKET (TYPE I) S.Y. 1 $2.88 $24,681.50 8570.00
2 $1.00 $4,000.00 4000.00
3 $1.65 $11,382.00 6907.00
4 $1.89 $34,178.75 18095.00
STATE $1.98 $74,242.25 37572.00
805-12.02 EROSION CONTROL BLANKET (TYPE II) S.Y. 1 $1.29 $323,227.38 251436.00
2 $3.50 $1,561.00 446.00
3 $2.88 $63,050.00 21920.00
4 $1.43 $29,187.35 20356.00
STATE $1.42 $417,025.73 294158.00
805-12.03 EROSION CONTROL BLANKET (TYPE III) S.Y. 1 $2.00 $77,832.75 38973.00
3 $1.82 $982.80 540.00
4 $2.81 $2,919.75 1038.00
STATE $2.02 $81,735.30 40551.00
805-12.04 EROSION CONTROL BLANKET (TYPE IV) S.Y. 4 $2.82 $6,215.25 2202.00
STATE $2.82 $6,215.25 2202.00
805-12.08 700 GRAM COIR FIBER EROSION BLANKET S.Y. 2 $10.33 $8,893.50 861.00
3 $7.83 $67,307.05 8600.00
4 $6.00 $11,064.00 1844.00
STATE $7.72 $87,264.55 11305.00

806-01 MOWING ACRE 1 $70.80 $1,325,225.39 18719.00
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Average Unit Prices - 01JAN2024 thru 31DEC2024 -

Description

MOWING (YEAR 1)

MOWING (YEAR 2)

MOWING (YEAR 3)

PROJECT MOWING

SWATH MOWING

SIDEWALK FINISH MOWING

LOADING & HAULING VEGETATIVE DEBRIS
LOADING & HAULING VEGETATIVE DEBRIS

DMS MANAGEMENT

REDUCTION OF VEGET DEBRIS & C&D COMPACT
LOAD.,HAUL., & FINAL DSPL OF RED.VEG.DEBR
LOAD., HAUL., & UNLOAD. C&D DEBRIS
LOADING, HAULING, & UNLOADING C&D DEBRIS
SWEEPING

WHITE GOODSHAUL,EVAC.FREON/REFRIGERANTS

HAZARDOUS HOUSEHOLD WASTE

Unit of
Measure

ACRE

ACRE

ACRE

CYCL

ACRE

ACRE

EACH

LB.

Region
TATE

TATE

TATE

2
3
4
S
1
2
3
4
S
1
2
3
4
STATE
1
2
3
4
S
1
2
3
4
STATE
2
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Awarded Contracts

Average
Unit Price

$79.76
$76.12
$47.31
$66.87
$120.00
$78.00
$81.05
$55.00
$75.32
$105.00
$79.00
$83.42
$58.00
$74.79
$95.00
$80.00
$85.78
$60.00
$74.66
$1,120.45
$7,355.69
$7,271.64
$11,428.57
$3,774.01
$65.00
$72.65
$69.82
$190.00
$190.00
$18.00
$18.00
$20.00
$20.00
$5.00
$5.00
$4.00
$4.00
$15.00
$15.00
$30.00
$30.00
$35.00
$35.00
$1,000.00
$1,000.00
$150.00
$150.00
$50.00
$50.00

Total
Cost

$2,221,682.
$2,475,383.
$1,774,292.
$7,796,584.
$703,320.
$341,874.
$637,982.
$862,895.
$2,546,071.
$615,405.
$346,257.
$656,582.
$909, 962.
$2,528,206.
$556,795.
$350, 640.
$675,182.
$941,340.
$2,523,957.
$109,804.
$22,067.
$72,716.
$320,000.
$524,587.
$184,535.
$351,058.
$535,593.
$21,090.
$21,090.
$2,700,000.
$2,700,000.
$450,000.
$450,000.
$750,000.
$750,000.
$840,000.
$840,000.
$555,000.
$555,000.
$1,800,000.
$1,800,000.
$2,100,000.
$2,100,000.
$200,000.
$200,000.
$48,750.
$48,750.
$100,000.
$100,000.

74
87
00
00
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Total
Quantity

27853.00
32519.00
37505.00
116596.00
5861.00
4383.00
7871.00
15689.00
33804.00
5861.00
4383.00
7871.00
15689.00
33804.00
5861.00
4383.00
7871.00
15689.00
33804.00
98.00
3.00
10.00
28.00
139.00
2839.00
4832.00
7671.00
111.00
111.00
150000.00
150000.00
22500.00
22500.00
150000.00
150000.00
210000.00
210000.00
37000.00
37000.00
60000.00
60000.00
60000.00
60000.00
200.00
200.00
325.00
325.00
2000.00
2000.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
890-01.11 E-WASTE LB. 1 $25.00 $17,500.00 700.00
STATE $25.00 $17,500.00 700.00
890-01.12 TRAILERS, VESSELS, AND VEHICLES EACH 1 $4,000.00 $200,000.00 50.00
STATE $4,000.00 $200,000.00 50.00
890-01.13 PUTRESCENT DEBRIS LB. 1 $50.00 $125,000.00 2500.00
STATE $50.00 $125,000.00 2500.00
890-01.14 REMOVAL ROCK, SAND, SOIL, SILT &SEDIMENT C.Y. 1 $40.00 $1,000,000.00 25000.00
STATE $40.00 $1,000,000.00 25000.00
890-01.15 REMOVAL ROCK, SAND, SOIL, SILT &SEDIMENT C.Y. 1 $25.00 $625,000.00 25000.00
STATE $25.00 $625,000.00 25000.00
890-01.17 WATERWAY DEBRIS REMOVAL FROM LAND C.Y. 1 $43.00 $3,225,000.00 75000.00
STATE $43.00 $3,225,000.00 75000.00
890-01.18 WATERWAY DEBRIS REMOVAL FROM LAND C.Y. 1 $35.00 $2,625,000.00 75000.00
STATE $35.00 $2,625,000.00 75000.00
890-01.19 LOAD., HAUL., & UNLOAD. C&D DEBRIS C.Y. 1 $15.00 $450,000.00 30000.00
STATE $15.00 $450,000.00 30000.00
890-01.20 WATERWAY DEBRIS REMOVAL FROM WATER C.Y. 1 $53.00 $3,975,000.00 75000.00
STATE $53.00 $3,975,000.00 75000.00
890-01.21 WATERWAY DEBRIS REMOVAL FROM WATER C.Y. 1 $45.00 $3,375,000.00 75000.00
STATE $45.00 $3,375,000.00 75000.00
908-21.01 BEARINGS EACH 2 $600.00 $1,800.00 3.00
3 $25,000.00 $75,000.00 3.00
4 $12,500.00 $150,000.00 12.00
STATE $12,600.00 $226,800.00 18.00
908-21.02 BEARINGS EACH 2 $600.00 $1,800.00 3.00
4 $12,500.00 $150,000.00 12.00
STATE $10,120.00 $151,800.00 15.00
908-21.03 BEARINGS EACH 2 $300.00 $2,100.00 7.00
STATE $300.00 $2,100.00 7.00
908-21.04 BEARINGS EACH 2 $300.00 $2,100.00 7.00
STATE $300.00 $2,100.00 7.00
920-10 COLUMN SHELL L.F. 3 $500.00 $209,000.00 418.00
STATE $500.00 $209,000.00 418.00
920-10.04 (DESCRIPTION) EACH 3 $3,751.68 $3,751.68 1.00
STATE $3,751.68 $3,751.68 1.00
920-10.05 (DESCRIPTION) LS 3 $150,000.00 $150,000.00 1.00
STATE $150,000.00 $150,000.00 1.00
920-11.05 (DESCRIPTION) LS 3 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
930-01.01 PDA TESTING EACH 4 $4,000.00 $48,000.00 12.00
STATE $4,000.00 $48,000.00 12.00
930-01.02 PDA RE-STRIKE EACH 4 $2,000.00 $24,000.00 12.00
STATE $2,000.00 $24,000.00 12.00
930-08.28 LOADING TEST (GROUTED ANCHOR) EACH 1 $1,675.00 $65,325.00 39.00

STATE $1,675.00 $65,325.00 39.00



