

THE TENNESSEE DEPARTMENT OF TRANSPORTATION PERMIT
APPLICATION FOR PROJECT WITHIN HIGHWAY RIGHT-OF-WAY

Applicant Information

Applicant _____

Address: _____

Point of Contact _____

Phone: _____ Email: _____
(providing an email will aid in faster processing times)

Permit Information

Requested Start Date (minimum of 30 days from date of application): _____

County: _____ State Route/US Number: _____

Location of Requested Work: (ex: log mile, qualifying adjacent parcel ID or address, start/end GPS coordinates, etc.)

Detailed Work Proposal: (ex: vegetation to be removed, equipment to be used, type of work to be performed; clearing brush, trimming trees, grinding vegetation etc.)

Signature: _____ Date: _____

[Type here]

Diagram of Proposed Project

Please indicate relevant reference points and depict all work to be completed within the ROW as stated in application proposal.

ROW fence

*Route (label & indicate direction of travel)

Indicates state ROW where work is to be performed

Indicates private property adjoining state ROW

Additional Requirements

- ☐ Surety Bond in the amount of \$10,000 per active project. Full copy of the bond certificate must be submitted. All running surety bonds must include current renewal declarations.
- ☐ Certificate of Insurance providing liability coverage in an amount not less than \$1 million dollars per occurrence and \$300,000 per claimant. **TDOT, James K. Polk Building, 505 Deaderick Suite Suite 700, Nashville TN 37243 must be listed as the certificate holder.**
- ☐ Detailed diagram depicting proposed vegetation to be cut, trimmed or removed. Such vegetation should be labeled.
- ☐ 8x10 colored photograph showing proposed site and vegetation to be cut, trimmed or removed
- ☐ Evidence of ownership of or legal interest in property adjoining the subject state property. (A copy of the outdoor advertising control permit will meet requirement for legal interest in the adjoining property. Eligible outdoor advertising devices must have been legally permitted and in good standing as of September 10, 2019.)